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Chapter I- Project Information 
 

 

1.0 Project Details 
Bharat Heavy Electricals Limited has been awarded the “The Electrification of Railway Lines of the section 

Birlanagar-Etawah, Bhandai-Udi and Farrukhabad-Shikohabad including Mainpuri-Etawah of North Central 

Railway 386 RKM/440 TKM” project on EPC basis by Central organization for railway electrification 

(CORE), Allahabad.  

 

1 Customer : Central organization for railway electrification (CORE), 

Allahabad.  

2 Project Information : Electrification of Railway Lines of the section Birlanagar-

Etawah, Bhandai-Udi and Farrukhabad-Shikohabad 

including Mainpuri-Etawah of North Central Railway 386 

RKM/440 TKM 

3 Location : Birlanagar-Etawah, Bhandai-Udi and Farrukhabad-Shikohabad 

including Mainpuri-Etawah of North Central Railway 386 

RKM/440 TKM, Madhya Pradesh and Uttar Pradesh. 

4 Address Detail : Birlanagar-Etawah, Bhandai-Udi and Farrukhabad-Shikohabad 

including Mainpuri-Etawah of North Central Railway.  

5 Nearest Railway Station : Agra, Etawah, Birlanagar, Shikohabad and others 

6 Road Approach : NA 

7 Nearest Air Port : Lucknow, Kanpur 

11 Ambient Air Temperature 

(Average) 

: a)  Maximum                 : 450 C 

b)  Minimum                  : 20 C 

12 Average Relative Humidity : 40 % 

13 Climatic Condition                 : Tropical Climate 

14 MP Border   State boundary between Udi More and Phoop Station 

 

Bidder is advised to visit the project site and appraise himself about the local conditions and 

infrastructure available in the area for fulfilling their commitments under the contract. BHEL will 

not admit any claims whatsoever on account of Contractor’s non-familiarization of local conditions. 
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Chapter II- Scope of Work 

SCOPE OF WORK  

 

The work to be performed under the scope of this tender mainly consists of but not limited 

to complete scope of permanent way for tower wagon shed and siding.   

Permanent way work including land development, laying sleepers, rails, earth work, 

blanketing, loading & unloading of material, formation works, welding of rails, ballasting 

etc., all complete as per drawings & RDSO, Core, ACTM & other railway standards. 

Any temporary activities required to complete the work, making templates etc. for 

execution work is in contractor scope.  

 

Collection of material issued by railway from railway stores, loading & unloading of the 

same is in contractor’s scope. 

 

Preparation of all drawings & designs required for P-way and getting approval of the 

same from Core/Railway is in contractor’s scope. 

 

All approvals from statutory and local authorities etc is in contractor’s scope.  

 

The plot for construction area/ fabrication yard/ field office/ construction stores has to be 

developed by the contractor of its own. All the infrastructure facilities, which include 

roads, approaches, drainage system, pavements etc., shall be developed & provided by 

the contractor of its own. 

 

. 
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Chapter III- Facilities in the scope of BHEL/Contractor 

S. No. 

Description 

 PART I 

Scope / to be 

taken care by 
Remarks 

BHEL Bidder 

3.1 ESTABLISHMENT    

3.1.1 FOR CONSTRUCTION 

PURPOSE: 

   

a 
Open space for office (as per 

availability) 
Yes  

Location will be finalized after 

joint survey with 

customer(CORE) 

b 
Open space for storage (as per 

availability) 
Yes  

Location will be finalized after 

joint survey with 

customer(CORE) 

c 

Construction of bidder’s office, 

canteen and storage building including 

supply of materials and other services 

 Yes  

d 
Bidder’s all office equipment, office / 

store / canteen consumables 
 Yes  

e 
Canteen facilities for the bidder’s staff, 

supervisors and engineers etc. 
 Yes  

f 
Firefighting equipment like buckets, 

extinguishers etc.  
 Yes  

g 
Fencing of storage area, office, canteen 

etc. of the bidder 
 Yes  

3.1.2 
FOR LIVING PURPOSES OF THE 

BIDDER 
   

a 
Open space for labor colony (as per 

availability) 
 Yes  

Can be provided as per 

availability  

b 

Labor Colony with internal roads, 

sanitation, complying with statutory 

requirements 

 Yes  

3.2.0 ELECTRICITY    

3.2.1 Electricity For construction purposes   Yes  

3.2.2 
Electricity for the office, stores, 

canteen etc. of the bidder  
 

Yes 
 

3.2.3 

Electricity for living accommodation 

of the bidder’s staff, engineers, 

supervisors etc.  

 

Yes 

 

3.3.0 WATER SUPPLY    

3.3.1 For construction purposes  Yes  

3.3.2 
Water supply for bidder’s office, 

stores, canteen etc.  
 Yes  

3.3.3 Water supply for Living Purpose  Yes  

3.4.0 LIGHTING    
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S. No. 

Description 

 PART I 

Scope / to be 

taken care by 
Remarks 

BHEL Bidder 

a 

For construction work (supply of all 

the necessary materials) 

1. At office/storage area 

2. At the preassembly area 

3. At the construction site /area 

 Yes  

b 

For construction work (execution of 

the lighting work/ arrangements) 

1.   At office/storage area 

2.   At the preassembly area 

 At the construction site /area 

 Yes  

c 

Providing the necessary consumables 

like bulbs, switches, etc. during the 

course of project work 

 Yes  

d 
Lighting for the living purposes of the 

bidder at the colony / quarters  
 Yes  

3.5.0 

COMMUNICATION FACILITIES 

FOR SITE OPERATIONS OF THE 

BIDDER 

   

a 
Téléphone, fax, internet, intranet,      e-

mail  etc. 
 Yes  

3.6.0 
COMPRESSED AIR wherever 

required for the work 
 Yes  

3.7.0 
Demobilization of all the above 

facilities 
 Yes  

3.8.0 TRANSPORTATION    

a For site personnel of the bidder  Yes  

b 
For bidder’s equipment and 

consumables (T&P, Consumables etc.) 
 Yes  
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Sl. No 

Description 

PART II 

3.9.0 CONSTRUCTION FACILITIES  

Scope / to be 

taken care by 

Remarks 

BHEL Bidder 

3.9.1 Engineering works for construction:    

a 
Providing the construction drawings for all the 

works covered under this scope 
  Not Applicable 

b Drawings for construction methods   Not Applicable 

c 

As-built drawings – where ever deviations 

observed and executed and also based on the 

decisions taken at site- example – routing of small 

bore pipes 

 Yes 
In consultation with 

BHEL 

d 
Shipping lists etc. for reference and planning the 

activities 
 Yes 

In consultation with 

BHEL 

e 
Preparation of construction (Concreting B/W, etc.) 

schedules and other input requirements 
 Yes 

In consultation with 

BHEL 

f 

Review of performance and revision of site 

construction schedules in order to achieve the end 

dates and other commitments 

Yes Yes 
In consultation with 

BHEL 

g 

Weekly construction schedules based on S. No. e. 

hard copy to Site Incharge, by email to HO. 

 

 Yes 
In consultation with 

BHEL 

h 

Daily construction / work plan based on S. No. g. 

hard copy to Site Incharge, by email to HO. 

 

 Yes 
In consultation with 

BHEL 

i 

Periodic visit of senior official of the bidder to site 

to review the progress so that works are completed 

as per schedule. It is suggested this review by the 

senior official of the bidder should be done once in 

every two Weeks. 

 

 Yes  

j Arranging the materials required for Work  Yes  

k 
Coordination for inspection & checking and 

getting clearance from customer and consultancy 
 Yes  

l Preparation of formats for completion of activities  Yes  

 

 

 

 

Chapter IV- T&P’s to be Deployed by Contractor 

LIST OF TOOLS AND PLANT: 
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The following tools and equipment but not limited to, are required for the efficient execution of the civil 

works. The contractor shall make them available for construction purposes, including all consumables 

likely to be used at his own cost at the time of mobilization. 

S.No. Description Minimum 

Quantity 

Remarks 

1 Digital Concrete Mixer 2 to 4 cum with 

hopper/Self-loading mobile concrete mixer 

(Azax)with printer  

2 nos. Need based 

2 Needle Vibrator ( Needle type 40mm ) 4 nos.  

3 Needle Vibrator ( Needle type 25mm ) 2 nos.  

4 Surface Vibrator 1 no.  

5 Concrete Pump  Need based 

6 Dewatering Pump 2 nos.  

7 Earth Compactor 2 nos. Need based 

8 Reinforcement steel cutting & Bending machine 2 nos.  

9 Welding Machine 2 nos.  

10 Grinding Machine 4 nos.  

11 Excavator 5 no.  

12 Dozer 1 nos Need based 

13 Dumper 1 nos. Need based 

14 Water Tanker 2 nos. Need based 

15 Theodolite with staff  2 nos.  

16 Dumpy level with staff 1 no.  

17 Compression testing machine ( for concrete 

cubes ) 

1 no  

18 Cube mould ( 15 cm x 15 cm x 15 cm) 18 nos.  

19 Sieve analysis sieve sets for coarse & fine 

aggregates 

1 set  

20 Jar/Beaker for Bulk density test of sand 1 no.  

21 Proctor test equipment 1 set  

22 Tractor with trolley 1Set  

23 Tractor mounted Auger machine 21 Set  

24 Proctor test equipments 1 set  

25 All the required filed quality test 

equipment/instruments 

1 set  

 

BHEL will not provide any tool, plants or any testing facility/apparatus for the work. It will be contractor’s 

responsibility to arrange all required tools, plants and other testing apparatus, etc. at their own cost. The 

prices quoted & finalized are inclusive of the charges towards providing such T&P. No extra payment 

will be entertained on account of this. 

 

 

Chapter V- Time Schedule 

5.1 TIME SCHEDULE 
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5.1.1  

The entire work of construction of Railway staff quarters with electrification as detailed elsewhere in the 

Tender Specification shall be completed within 09 (Nine  ) Months from the date of commencement of 

work at site. 

 

 

5.1.2  

During the total period of contract, the contractor has to carry out the activities in a phased manner as 

required by BHEL and the program of milestone events.  

 

 

5.1.3 

The work shall be commenced on the mutually agreed date between the bidder and BHEL engineer. The 

decision of BHEL in this regard shall be final and binding on the contractor. The scope of work under 

this contract is deemed to be completed only when so certified by the site Engineer. 

 

5.2 COMMENCEMENT OF CONTRACT PERIOD 

 

The date of commencement of contract period shall be the mutually agreed date between the bidder and 

BHEL engineer to start the work. In case of discrepancy, the decision of BHEL engineer will be final. 

 

5.3 MOBILISATION  

5.3.1  

The activities for work shall be started as per directions of Site In charge of BHEL. 

5.3.2 

The contractor should mobilize man power in order to complete the work in 09 (Nine) Months 

5.3.3 

Requisite Material, men and machinery should be arranged in order to complete the project within 

stipulated time period. 

5.3.4  

The contractor has to augment his resources in such a manner that to achieved major milestones of the 

project are achieved on specified schedules: 

 

In order to meet above schedule in general, and any other intermediate targets set, to meet project, 

contractor shall arrange & augment all necessary resources from time to time on the instructions of BHEL. 

5.4 CONTRACT PERIOD 

For the purpose of contract, the period shall be taken as 09 (Nine) Months. Completion of the work shall 

be as per BHEL Bar Charts revised from time to time. In order to expedite the work, the contractor has to 

deploy manpower as per site requirement without any extra cost to BHEL.  
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5.5 PROTECTION OF WORK 

The contractor shall have total responsibility for protecting his works till it is taken over by the Employer. 

No claim will be entertained by the Employer or the representative of the Employer for any damage or 

loss to the Contractor’s works and the Contractor shall be responsible for complete restoration of the 

damaged works to original conditions to comply with the specification and drawings. Should any such 

damage to the Contractor’s Works occur because of other party not being under his supervision or control, 

the Contractor shall make his claim directly with the party concerned. 

If disagreement, conflict, or dispute develops between the Contractor and the other party or parties 

concerned regarding the responsibility for damage to the Contractor’s Works the same shall be rectified. 

The Contractor shall not cause any delay in the repair of such damaged Works because of any delay in 

the resolution of such disputes. The Contractor shall proceed to repair the Work immediately and no cause 

thereof will be assigned pending resolution of such disputes. 
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Chapter VII- Payment Conditions 

1. Payment for the work shall be done as per actual measurement and certification by BHEL 

Engineer at site. 

 

2. All the line items will be measured and paid as per actuals. However, payment shall be made as 

per work completed in all respect according to the measurement. 
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Chapter VII- Statutory Regulation 

 

6.2 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT 

AND CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND RULES OF 1998 READ 

WITH BUILDING & OTHER CONSTRUCTION WORKERS CESS Act, 1996 & CESS RULES, 

1998 and 

INTER-STATE MIGRANT WORKMEN ACT, 1979 (IN CASE BIDDER ENGAGE MANPOWER 

FROM OTHER STATE) 

In case any portion of work involves execution through building or construction workers and/or inter-

state migrant workmen, then compliance to the above titled Acts as applicable shall be ensured by the 

contractor and contractor shall obtain license and deposit the cess under the Act. In the circumstances, it 

may be ensured as under:- 

It shall be the sole responsibility of the contractor in the capacity of employer to forthwith (within a 

period of 15 days from the award of work) apply for a license to the Competent Authority under the 

BOCW Act and/or ISMW Act as applicable and obtain proper certificate thereof by specifying the 

scope of its work. It shall also be responsibility of the contractor to furnish a copy of such certificate of 

license / permission to BHEL within a period of one month from the date of award of contract. 

It shall be the sole responsibility of the contractor as employer to ensure compliance of all the statutory 

obligations under these acts and rules including that of payment / deposit of cess as per the applicability 

under above referred Acts within a period of one month from the receipt of payment. 

It shall be the responsibility of the sub-contractor to furnish the receipts / challans towards deposit of the 

cess together with the number, name and other details of beneficiaries (building/Inter-state Migrant 

workmen) engaged by the sub-contractor during the preceding month. 

It shall be the absolute responsibility of the sub-contractor to make payment of all statutory payments & 

compensations to its workers including that is provided under the Workmen’s Compensation Act, 1923. 
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Volume IA 

Part II 

Technical Specification 
 

                               NOTE: Contractor has to make himself well conversant with the 

                               Customer specification. In case of ambiguity between BHEL and 

                               customer specification, customer specification shall prevail. 
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Chapter I- Detailed Scope of Work 

 

1.0 SCOPE OF WORK 

 

The work to be performed under the scope of this tender mainly consists of but not limited 

to complete scope of permanent way for tower wagon shed and siding.   

Permanent way work including laying sleepers, rails, earth work, blanketing, loading & 

unloading of material, formation works, welding of rails, ballasting etc all complete as 

per drawings & RDSO, Core, ACTM & other railway standards. 

Any temporary activities required to complete the work, making templates etc. for 

execution work is in contractor scope.  

 

Collection of material issued by railway from railway stores, loading & unloading of the 

same is in contractor’s scope. 

 

Preparation of all drawings & designs required for P-way and getting approval of the 

same from Core/Railway is in contractor’s scope. 

 

All approvals from statutory and local authorities etc is in contractor’s scope.  

 

The plot for construction area/ fabrication yard/ field office/ construction stores has to be 

developed by the contractor of its own. All the infrastructure facilities, which include 

roads, approaches, drainage system, pavements etc., shall be developed & provided by 

the contractor of its own. 

 

The proposed project site is located in Madhya Pradesh and Uttar Pradesh states. 

The preliminary layout plan is indicated as Annexure-A for information. 

 

The civil works for permanent way for tower wagon shed and siding are proposed at 

different locations of the project.  

Location Approx length of P-Way 

  For TWS (m) For Siding (m) 

Bah 125 372 

Bhind 125 638 

Fatehabad 125 0 

Karhal 0 580 

Mainpuri 125 0 

Malanpur 125 0 

 



Technical Conditions of Contract (TCC) for Construction of Permanent way 

for Tower Wagon Shed and Siding (Gr 239, Gr 240, Gr 241) 

 

TCC No: HY/PE&SD/PROJECTS/2018-19/TCC/P-way/01, Rev.00 

Bharat Heavy Electrical Limited, Project Engineering & System Division, RC Puram, Hyd-32. 

 

17 | P a g e  

 

The location and length of P-Way shown above is tentative and may change based on the 

customer requirement. 

2.0 THE WORK WILL INVOLVE. 
  

All works connected with the above-mentioned structures such as laying sleepers, rails, 

earth work, blanketing, loading & unloading of material, formation works, welding of 

rails, ballasting etc. 

 

3.0 EXCUSION 

 

All works are in contractor’s scope. 
 

 

4.0 CIVIL WORKS 
 

The scope covers all civil works within the battery limits.  The important works covered 

are as below. 

 

a) Excavation of earth and backfilling including dewatering of excavations for 

foundations, trenches, tunnels pits till the construction of the same is completed 

and disposal of surplus, laying sleepers, rails, earth work, blanketing, loading & 

unloading of material, formation works, welding of rails, ballasting etc.  

 

b) Preparation and submission of detailed calculations, arrangement drawings of   

formwork, staging and scaffolding for all foundations as directed by the Engineer 

for his checking and approval. 

 

c) Preparation of bar bending schedules for all foundation works with reinforcement 

etc and getting them approved by the BHEL Engineer. 

 

d) Supply of all instruments and personnel for conducting necessary tests at site as 

specified/as directed by the Engineer. 

 

 

5.0 GENERAL 

 

 

a) The drawings enclosed with this tender are intended to give the tenderer a general 

idea of the type and extent of work involved.  The drawings are as such only 

indicative and not to be considered as the exact construction drawings. 

Further, this is to be noted that the drawings and the documents furnished 

along with this specification are the sole property of B.H.E.L. It must not be 

used directly or indirectly in any way detrimental to the interest of the 

company. 
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b) The scope of work will also include such other related works although they may 

not be specifically mentioned in the above paragraph and all such incidental items 

not specified but reasonably imply and necessary for completion of the job as a 

whole all as desired and as directed by the engineer. 

 

c) The detail scope of work covered above is not a comprehensive list of items of 

work involved. The detail scope of work may vary considerably depending on the 

actual construction requirements. 

 

 

6.0 ALSO INCLUDED IN THE SCOPE 

 

Unless otherwise specified, the work to be provided by the contractor for the items 

mentioned in the “Schedule of items”, shall include but not be limited to the following. 

 

a) Furnishing all labour, materials, supervision, construction plans, equipment, 

supplies, transport, to and from the site, fuel, electricity, compressed air, water, 

transit and storage insurance and all other incidental items and temporary works 

not shown on specified but reasonably implied or necessary for the proper 

completion, maintenance and handling over the works, except in accordance with 

the stipulations laid down in the contract documents and additional stipulations as 

may be provide by the engineer during the course of works. 

 

b) Furnishing samples of all materials required by the engineers for testing/inspection 

and approval for use in the works. The engineer for final incorporation in the works 

may retain the samples. 

 

c) Furnishing test reports for the products used or intended to be used, if called for 

the specifications or if so desired by the engineer. 

 

d) Giving all notices, paying all fees, taxes etc., in accordance with the general 

conditions of contract, that are required for all works including temporary works. 

 

e) Arranging manufacturer’s supervision for items of work done as per 

manufacturer’s specifications when so specified. 

 

f) Establishing levels and coordinates at suitable intervals from existing grid levels 

and coordinates furnished by the owner established bench marks, setting out the 

locations and levels of proposed structures, constructions and marking of reference 

pillars and other identification works etc., The contractor shall provide the 

owner/BHEL such a assistance, instruments, machines, labour and materials as are 

normally required for examining, measuring and testing any work and the quality, 

weight or quantity of any material used. 

 

g) Providing all incidental items not shown or specified but reasonably implied or 

necessary for the successful completion of the work in accordance with contract. 
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h) Bidder is expected to get conversant with latest RDSO, Core, ACTM & other 

railway standards and drawings. All works are to be strictly executed as per railway 

standards and drawings. Bidder is requested to arrange railway standards and 

drawings on his own and no standards will be provided by BHEL. 

 

i) Bidder to execute the work in consultation with Railway official and BHEL 

official. All required approvals as required to complete the work from Railway 

authorities shall be in bidder’s scope. No extra payment shall be made for the same. 

 

j) All works including excavation, back filling, formwork, reinforcement, concreting, 

curing, finishing etc shall be done as per drawings.  

 

k) Preparation of all drawings & designs, Bill of quantity required for P-way and 

getting approval of the same from Core/Railway is in contractor’s scope. No extra 

payment shall be made for the same. 

 

 

7.0 WORK BY OTHERS 

 

No work under the specification will be provided by any agency other than the contractor 

unless specifically mentioned elsewhere in the contract. 
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Chapter II- TECHNICAL SPECIFICATIONS & DRAWINGS FOR 

INFORMATION 
 

NOTE: Contractor has to make himself well conversant with the Customer specification. 

In case of ambiguity between BHEL and customer specification, customer specification 

shall prevail. 
 

Design Standards 

The Railway Project including Project Facilities shall conform to design requirements 

set out in the following documents: 

Indian Railways Permanent Way Manual, Indian Railway Bridge Manual, Indian 

Railway Schedule of Dimensions & relevant IRS Specifications referred in the Manual, 

Indian Railway Signaling Engineering Manual, Indian Railway Telecom Manual, and AC 

Traction Manual. 

Latest Version 

Latest version of the Manuals, Specifications and Standards including the amendments 

notified/published by the Base Date shall be considered applicable. 

Absence of specific provision 

In the absence of any specific provision on any particular issue in the aforesaid Manuals, 

Specifications, or Standards, the following standards shall apply in order of priority. 

Bureau of Indian Standards (BIS) Euro Codes or British Standards or American Standards 

Any other specifications/standards proposed by the Contractor and reviewed by the 

Authority’s Engineer. 

Specifications and Standards 

All Materials, works and construction operations shall conform to the following 

manuals: 

 For civil works: 

(a) Indian Railways Permanent Way Manual 

(b) Indian Railway Bridge Manual 

(c) Indian Railway Schedule of Dimensions 

(d) The relevant IRS Specifications 

(e) Specifications of Works of concerned zonal railway 
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Bidder to note that above list is not exhaustive and other railway standards as required 

for OHE foundation works shall be applicable for the works. 

In case of any contradiction in the various codal provisions, the order of precedence 

shall be as follows:- 

a) Provisions of RDSO tender document 

b) IRS Codal provisions 

c) IRC Codal provisions 

d) IS (BIS) Codal provisions 
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Chapter III- PREAMBLE FOR THE SCHEDULE OF QUANTITIES 

(SOQ) 
 

 

1) Details of the items in this Schedule shall be read in conjunction with the corresponding 

Railway specifications, drawings and other documents and shall have precedence over any 

contrary statement mentioned anywhere in this document. 

 

2) The work shall be carried out as per construction drawings, specifications, the description 

of the items in this schedule and/or Engineer’s instructions. Drawings enclosed with these 

documents are only indicative giving some idea of the type of work involved.  The layout, 

sizes and details of the building, structures and foundations shown in tender drawings may 

vary at a large extent during actual construction.  Final drawings will be issued progressively 

during the execution of the work. 

 

3) Items of work provided in  this  schedule  but  not  covered  in  the  specifications  shall  be  

executed  strictly  as  per   instructions  of  the  Engineer. 

 

4) Unless  specifically  mentioned  otherwise  in  the  contract,  the  bidder  shall  quote  his  

rates  for  the  finished  items and  shall  provide  for  the  complete  cost  towards  fuel,  

tools,  tackle,  equipment,  constructional  plant ,  temporary  works,  labor  materials,  levies 

,  taxes ,  transport,  layout,  repairs, rectification,  maintenance  till  handing  over,  

supervision,  shops,  establishments,  services ,  temporary  roads,  revenue  expenses,  

contingencies,  overheads,  profits and  all  incidental  items  not  specifically  mentioned  

but  reasonably  implied  and  necessary  to  complete  the  works  according  to  the  contract. 

 

5) The rate quoted shall  be inclusive  of  cleaning  the  site  of  any  vegetation,  dressing  and  

leveling  etc.,  required  for  commencement  of  site  activities.  No separate payment will 

be made towards   the same. 

 

6) The  rate  shall  also  be  inclusive  of  carrying  out  survey  of  site  to  establish  levels  and  

coordinates  at  suitable  intervals,  form  existing  grid  levels  and  coordinates  furnished  

by  the  owner,  establish  bench  marks,  setting  out  the  location  and  levels  of  the  

proposed  structures,  constructions  and  making  references,  pillars  and  other  

identification  marks  etc.  No separate payment will be made towards the same. 

 

7) Rates shall be quoted both in figures and in words in clear legible writing.  No over writing 

is allowed.  All scoring and cancellation should be counter signed by the bidder.  In case of 

illegibility, the interpretation of the engineer shall be final.  All entries shall be in English 

language. 
 

8) Engineer’s decision shall be final and binding on the contractors regarding clarification of 

items in this schedule with respect to the other section of the contract. 

 

9) In case of any discrepancy between item descriptions, relevant drawing and / or 

specification, clarification shall be sought at tender stage itself.  Otherwise, it shall be 

assumed that the bidder has quoted for the more stringent requirement. 
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10) Preparation of all drawings & designs, Bill of quantity required for P-way and getting 

approval of the same from Core/Railway is in contractor’s scope. No extra payment shall 

be made for the same. 

 

The price also includes dismantling of all connected temporary arrangements, back filling with 

earth and compacting the same to the required height and width as per drawing to ensure safety 

of foundation, confining the exposed height of foundation block to within 10 cm., and removal 

of spoil. The BHEL’s Engineer shall certify where use of chisel and hammer has been necessary 
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Annexure-A 
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Chapter IV: Quality 

1) Introduction 

 
This part of the specification covers the sampling, testing and quality assurance 

requirement for all civil and structural works covered in this specification. This part of 

the technical specification shall be read with other parts of the technical specifications, 

general condition of contract and special condition of contract, which covers common 

QA requirements. Wherever IS code or RDSO standards have been referred they shall be 

the latest revisions. 

 

The QA and QC activities in all respects as specified in the technical specifications/ 

drawings / data sheets /quality plans / contract documents shall be carried out at no extra 

cost to the owner. The contractor shall prepare detailed construction and erection 

methodology scheme which shall be compatible to the requirements of the desired 

progress of work execution, quality measures, prior approvals if any and the same shall 

be got approved by the BHEL and Railway(Authority’s Engineer). If required, work 

methodology may be revised/reviewed at every stage of execution of work at site, to suit 

the site conditions by the contractor at no extra cost to the owner. 

  
2) Methodology  

 

The  Contractor  shall,  at  least  15  (fifteen)  days  prior  to  the  commencement  of 

construction,  submit  to  the BHEL and  Railway( Authority’s  Engineer) for  review  the  

methodology proposed to be adopted for executing the Works, giving details of 

equipment to be deployed,  traffic  management  and  measures  for  ensuring  safety. The 

BHEL and Railway (Authority’s Engineer) shall complete the review and convey its 

comments, if any, to the Contractor within a period of 10 (ten) days from the date of 

receipt of the proposed methodology from the Contractor.  For the avoidance of  doubt,  

the  Parties  agree  that  the methodology  for  executing  critical  works  such  as  laying  

foundations,  erection  of masts and stringing of conductors shall ordinarily rely on 

mechanized means. For the avoidance  of  doubt,  the  Contractor  shall  use  auger  

machine  for  excavation  of foundations, and mechanized equipment for erection of steel 

structures, or any equivalent thereof. 

 

3) QA and  QC Manpower 

      

The contractor shall appoint adequate work force at site. Contractor shall give details 

organization chart and appointed manpower details for BHEL approval /acceptance. The 

contractor shall appoint a dedicated, experienced and competent QA&QC in charge at 

site. The contractor shall nominate one overall QA coordinator for the contract detailing 

the name, designation, contact details and address at the time of post bid discussions. All 

correspondence related to Quality Assurance shall be addressed by the contractors QA 

coordinator to BHEL. BHEL shall address all correspondence related to Quality issues to 

the contractors QA coordinator. 
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4) Laboratory and Field Testing 

      

The field laboratory for QA and QC activities shall be constructed and set-up by the 

contractor. The Laboratory shall be constructed and installed with the adequate facilities 

to meet the requirement of envisaged test set up as per RDSO standard requirement. 

Temperature and humidity controls shall be available wherever necessary during testing 

of samples. The contractor shall deploy and equip the field quality laboratory for meeting 

the field quality plan requirements. 

 

The Contractor shall procure all  documents,  apparatus  and  instruments,  fuel, 

Consumables, water, electricity, labour, Materials, samples, and qualified personnel as 

are  necessary  for  examining  and  testing  the Works,  Materials. The cost of testing of 

Construction, Materials and workmanship shall be borne by the Contractor. 

 

The contractor shall furnish a comprehensive list of testing equipment’s / instrument 

required to meet the planned/scheduled tests for the execution of works for BHEL 

acceptance/ approval. The contractor shall mobilize the requisite laboratory equipment 

and QA&QC manpower at least 15 days prior to the planned test activity as per the 

schedule of tests. All equipment’s and instruments in the field shall be calibrated before 

the commencement of tests and then at regular intervals, as per the manufacturer’s 

recommendation and as directed by the BHEL. The calibration certificates shall specify 

the fitness of the equipment’s and instruments within the limit of tolerance for use. 

Contractor shall arrange for calibration of equipment’s and instruments by an NABL / 

NPL accredited agency and the calibration report shall be submitted to BHEL. 

 
 

5) Sampling And Testing of Construction Materials 
 

       For  determining  that  the  Works  conform  to  the  Specifications  and  Standards,  

the  

BHEL and Railway(Authority’s Engineer) shall require the Contractor to carry out or 

cause to be carried out  tests,  at  such  time  and  frequency  and  in  such  manner  as  

specified  in  this Agreement, and in accordance with Good Industry Practice for quality 

assurance. The Contractor  shall,  with  due  diligence,  carry  out  all  the  tests  in  

accordance  with  the Agreement  and  furnish  the results thereof to the BHEL and 

Railway(Authority’s Engineer).  Of the  total tests for each category or type to be 

undertaken by the Contractor under the provisions of  this  Agreement  and  Good  

Industry  Practice,  the  BHEL and Railway(Authority’s Engineer) shall  (a) carry out or 

cause to be carried out, test checks equal to about 10% (ten per cent) of the number of the 

tests required to be undertaken by the Contractor; and (b) witness or participate  in at least  

10% (ten per  cent) of the number of such tests conducted  or caused to be conducted by 

the Contractor.  

 

In the event that results of any tests conducted as per above  establish any Defects or 

deficiencies in the Works, the Contractor shall carry out remedial measures at its own 

cost and furnish a report to the BHEL and Railway(Authority’s Engineer) in this  behalf. 

The BHEL and Railway(Authority’s Engineer) shall require the Contractor to carry out 

or cause to be carried out  tests  to  determine  that  such  remedial  measures  have  
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brought  the  Works  into compliance with the Specifications and Standards, and the 

procedure shall be repeated until such Works conform to the Specifications and 

Standards. 

 The method of sampling for testing of construction materials and work / job samples 

shall    be as per the relevant IS / RDSO standards in line with the requirements of the 

technical specification / quality plans. The contractor shall carry out testing in accordance 

with the RDSO standards in line with the requirements of the technical specifications and 

quality plans.  

 Where no specific testing procedure is mentioned, the tests shall be carried out as per the 

best prevalent engineering practices and to the directions of the Engineer. All testing shall 

be done in the presence of the engineer or his authorized representative in a NABL 

accredited / Govt. Laboratory acceptable to BHEL and Railway(Authority’s Engineer). 

 

The  Contractor  shall  submit  the  following  samples  of  Materials  and  relevant  

Information to the BHEL for review:  

(a)   manufacturer’s test reports and standard samples of manufactured Materials; and  

(b)   Samples of such other Materials as the BHEL may require.   

 

6) Inspection and review by the Railway 

 

 

The Railway(Authority’s Engineer) or any representative authorised by the 

Railway(Authority’s Engineer) in this behalf may inspect and review the progress and 

quality of the construction of Works and issue appropriate  directions  to  the  Authority’s  

Engineer  and  the  Contractor  for  taking remedial action in the event the Works are not 

in accordance with the provisions of this Agreement. 

 

7) External technical audit 

 

At  any  time  during  construction,  the  Railway(Authority’s Engineer)  may  appoint  

an  external  technical auditor to conduct an audit of the quality of the Works. The findings 

of the audit, to the  extent  accepted  by  the  Authority,  shall  be  notified  to  the  

Contractor  and  the Authority’s Engineer for taking remedial action in accordance with 

this Agreement. The Contractor shall provide all assistance as may be required by the 

auditor in the conduct of its audit hereunder. 

 

8) Inspection of records 

 

The Authority shall have the right to inspect the records of the Contractor relating to  

the Works. 

 

 

9) Inspection of Works 

 

The Railway(Authority’s Engineer),BHEL and its authorised representative shall at all 

times: 

(a)   have full access to all parts of the Site and to all places from which natural  
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Materials are being obtained for use in the Works; and   

(b)   During construction at the Site and at the place of production, be entitled to examine, 

inspect, measure and test the Materials and workmanship, and to check the progress. 

 

The Contractor shall give the Railway (Authority’s Engineer), BHEL and its authorised 

agents access, facilities and safety equipment. 

 

The contractor shall submit a monthly inspection report to the BHEL and the Contractor 

bringing out the results of inspections and the remedial action taken by the Contractor in 

respect of Defects or deficiencies.  

 

10) Monthly progress reports 

 

During the Construction Period, the Contractor shall, no later than 10 (ten) days after the 

close of each month, furnish to the BHEL on the progress of Works and shall promptly 

give such other relevant information as may be required by the BHEL and Railway 

(Authority’s Engineer). 

 

11) Examination of work before covering up 

 

In respect of the work which the BHEL and Railway(Authority’s Engineer) are entitled 

to examine, inspect, measure or test before it is covered up or put out of view or any part 

of the work is placed thereon, the Contractor shall give notice to the BHEL and 

Railway(Authority’s Engineer) whenever any such work is ready and before it is covered 

up. BHEL and Railway(Authority’s Engineer) shall then  either  carry  out  the  

examination,  inspection  or  testing  without  unreasonable delay, or promptly give notice 

to the Contractor that the BHEL and Railway(Authority’s Engineer) does not require to 

do so. Provided, however, that if any work is of a continuous nature where it is not 

possible or prudent to keep it uncovered or incomplete, the Contractor shall notify the 

schedule of carrying out such work to give sufficient opportunity, not being less than 3 

(three) business days’ notice, to the BHEL and Railway(Authority’s Engineer) to conduct 

its inspection, measurement or test while the work is continuing. Provided further that in 

the event the Contractor receives no response from the BHEL and Railway(Authority’s 

Engineer) within a period  of 3  (three) business days  from  the date on which  the  

Contractor’s notice  

hereunder is delivered to the BHEL and Railway(Authority’s Engineer), the Contractor 

shall be entitled to assume that the BHEL and Railway(Authority’s Engineer) would not 

undertake the said inspection. 

 

 

12) Rejection 

 

If,  as  a  result  of  an  examination,  inspection,  measurement  or  testing,  any  Plant, 

Material,  design  or  workmanship  is  found  to  be  defective  or  otherwise  not  in  

accordance  with  the  provisions  of  this  Agreement,  the  BHEL and 

Railway(Authority’s Engineer)  may  

reject such Plant, Material, design or workmanship by giving notice to the Contractor,  

with reasons. The Contractor shall then promptly make good the Defect and ensure  
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that the rejected item complies with the requirements of this Agreement.   

 

If the BHEL and Railway(Authority’s Engineer)  requires a Plant, Material, design or 

workmanship to be  

retested, the tests shall be repeated on the same terms and conditions, as applicable in  

each case. If the rejection and retesting cause the BHEL and Railway(Authority’s 

Engineer)  to incur any additional  

costs, such costs shall be recoverable by the BHEL and Railway(Authority’s Engineer)  

from the Contractor and may be deducted by the BHEL and Railway(Authority’s 

Engineer)  from any monies due to be paid to the Contractor. 

 

The Contractor shall not be entitled to any extension of time on account of rectifying  

any Defect or retesting. 

 

13) Remedial work   

 

Notwithstanding any  previous  test  or  certification,  the  BHEL and Railway(Authority’s 

Engineer)  may instruct the Contractor to:   

(a)  remove  from  the  Site  and  replace  any  Plant  or  Materials  which  are  not  in  

accordance with the provisions of this Agreement;   

(b)  remove  and  re-execute  any  work  which  is  not  in  accordance  with  the  

provisions of this Agreement and the Specification and Standards; and   

(c)  execute  any  work  which  is  urgently  required  for  the  safety  of  the  

Railway(Authority’s Engineer)  Project,  whether  because  of  an  accident,  

unforeseeable  event  or  otherwise; provided that  in case  of  any  work  which  is  

required  on  account  of  a  Force Majeure Event. 

 

If  the  Contractor  fails  to  comply  with  the  instructions  issued  by  the  BHEL and 

Railway(Authority’s Engineer)  within  the  time  specified  in  the  BHEL and 

Railway(Authority’s Engineer)  notice  or  as  mutually  agreed,  the  BHEL and 

Railway(Authority’s Engineer)  may  advise  to have the work executed by another 

agency.  

 

14) Quality control  System & records 

 

The Contractor shall hand over to the BHEL and Railway (Authority’s Engineer) a copy 

of all its quality control records and documents before the Completion Certificate. 

The Contractor shall establish a quality control mechanism to ensure compliance with  

the  provisions  of  this  Agreement  (the  “Quality  Assurance  Plan”  or  “QAP”)  in  

Accordance with ISO-9001.   

 

The Contractor shall submit to the Railway and BHEL and take approval its Quality 

Assurance Plan from Railway, which shall include the following:  

(a)  Organization, duties and responsibilities, procedures, inspections and  

Documentation;  

(b)  quality  control  mechanism  including  sampling  and  testing  of  Materials,  test  

Frequencies, standards, acceptance criteria, testing facilities, reporting,  
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recording  and  interpretation  of  test  results,  approvals,  check  list  for  site  

activities,  and  proforma  for  testing  and  calibration  in  accordance  with  the  

Specifications and Standards and Good Industry Practice; and   

(c)  Internal quality audit system. 

 

15) Suspension of unsafe Construction Works 

 

Upon  recommendation  of  the  BHEL and Railway(Authority’s Engineer)  to  this  effect,  

or  on  its  own volition in cases of emergency or urgency, the BHEL and 

Railway(Authority’s Engineer)  may by notice require the Contractor  to  suspend  

forthwith  the  whole  or  any  part  of  the  Works  if,  in  the reasonable opinion of the 

BHEL and Railway(Authority’s Engineer), as the case may be, such  work  threatens  the  

safety  of  the  Users  and  or  other  persons  on  or  about  the Railway Project. 

 

The Contractor shall suspend the Works or  any  part  thereof  for  such  time  and  in  

such  manner  as  may  be  specified  by  the BHEL and Railway(Authority’s Engineer)   

and  thereupon  carry  out  remedial  measures  to  secure  the  safety  of suspended  works,  

the  Users,  other  persons  and  vehicles  on  or  about  the  Railway Project.  

         

16) Purchase And Service 

 

            All Material shall be procured from RDSO approved vendor list. 

 

17) Field Quality Plan 

 

The contractor shall prepare the FQP in line with RDSO standard and take prior approval 

from BHEL and Railway (Authority’s Engineer). 

 

18) General QA Requirements 
 

The contractor shall ensure that the works, BOIs and services under the scope of contract 

at site or at any other place of work are in accordance with the BHEL technical 

specification, RDSO standards, approved drawings / data sheets / quality plans and BOQ. 

All the works, BOIs and services shall be carried out as per the best prevalent engineering 

practices and to the directions of the Engineer. 

 

The contractor shall Carried out the laboratory and field tests and carry out independent 

tests in the site laboratory; wherever necessary (All tests are to be strictly executed as per 

RDSO standards. The tests, which cannot be carried out in the site laboratory, shall be 

done at a laboratory as per RDSO standard. The test samples for such test shall be jointly 

selected and sealed by the engineer and thereafter these shall be sent to the concerned 

laboratory through the covering letter signed by BHEL engineer and Railway 

(Authority’s Engineer). The test report along with the recommendations shall be obtained 

from the laboratories without delay and submitted to BHEL and Railway. 

 

The contractor shall Maintain records of all testing, including cross referencing to items 

of work to which each test refers and the location from which any samples were obtained 

for testing. 



Technical Conditions of Contract (TCC) for Construction of Permanent way 

for Tower Wagon Shed and Siding (Gr 239, Gr 240, Gr 241) 

 

TCC No: HY/PE&SD/PROJECTS/2018-19/TCC/P-way/01, Rev.00 

Bharat Heavy Electrical Limited, Project Engineering & System Division, RC Puram, Hyd-32. 
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