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Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 
Website: www.bhel.com 

Ref: BHEL/ NR/SCT/OBRA /BOILER U-13/R&M/1081                                                                                                                                   
Date:  12/01/18 
 
======================================================================================== 

NOTICE INVITING E-TENDER (NIT) 
BIDDER TO SUBMIT OFFERS ON PORTAL 

https://bheleps.buyjunction.in 
======================================================================================== 
 

To 
 
 
 
 
 
Dear Sir/Madam 
 

Sub :  NOTICE INVITING E-TENDER 
 
Sealed offers in two part bid system are invited from reputed & experienced bidders (meeting PRE QUALIFICATION 
CRITERIA as mentioned in Annexure-I) for the subject job by the undersigned on the behalf of BHARAT HEAVY 
ELECTRICALS LIMITED as per the tender document. Following points relevant to the tender may please be noted and 
complied with. 
 
1. Salient Features of NIT 
 

SL 
NO 

ISSUE DESCRIPTION 

i TENDER NUMBER BHEL/ NR/SCT/OBRA /BOILER U-13/R&M/1081 
 

ii  Broad Scope of job RENOVATION AND MODERNIZATION OF BOILER AND 
AUXILIARIES FOR UNIT 13, 200 MW AT UPRVUNL OBRA 
TPS 

iii DETAILS OF TENDER DOCUMENT 

a Volume-IA Technical Conditions of Contract (TCC) consisting of 
Scope of work, Technical Specification, Drawings, 
Procedures, Bill of Quantities, Terms of payment, etc 

 
Applicable 

b Volume-IB Special Conditions of Contract  (SCC) Applicable 

c Volume-IC General Conditions of Contract (GCC) Applicable 

d Volume-ID Forms and Procedures Applicable 

e Volume-II Price Schedule (Absolute value). Applicable 

iv Issue of Tender 
Documents  

 From BHEL website (www.bhel.com) and 

       https://bheleps.buyjunction.in 

      Tender documents will be available at  website till 
due date of submission 

 
Applicable 

v DUE DATE & TIME 
OF OFFER 
SUBMISSION 

Date : 23/01/2018 , Time : 15:00  HRS 

Place : on https://bheleps.buyjunction.in 

Applicable 

vi OPENING OF 
TENDER 

At    due   date  / time 
Date : 23/01/2018 , Time :15:30 HRS 
 
Notes: 
(1) In case the due date of opening of tender 

becomes a non-working day, then the due date 

Applicable 

https://bheleps.buyjunction.in/
http://www.bhel.com/
https://bheleps.buyjunction.in/
https://bheleps.buyjunction.in/
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& time of offer submission and opening of 
tenders get 

(2)  extended to the next working day.  
 (2) Bidder may depute representative to witness the 
opening of tender.  However it being an e-tender it 
shall be opened online  

vii EMD AMOUNT Rs 21,67,760/- Applicable 

viii COST OF TENDER Rs 2000/-.  Applicable 

ix LAST DATE FOR 
SEEKING 
CLARIFICATION 

Five days before bid submission due date. 
Along with soft version also, addressing to contact 
address given below 
 

1) Name: R Chandra 
Designation:Dy. Mngr 
Deptt: SCT 
Address: 104,BHEL PSNR 
Phone: 0120-2416440  
Email :rmchandra@bhel.in 
Fax: 0120-2416528    

 
2) Name: Susmita Basu 

Designation:Sr. DGM 
Deptt: SCT 
Address: 104,BHEL PSNR 
Phone: 0120-2416262 
Email :susmitabasu@bhel.in 
Fax: 0120-2416528    

 
 

 
Applicable 

x SCHEDULE OF Pre 
Bid Discussion 
(PBD) 

  
Not applicable. 

xi INTEGRITY PACT & 
DETAILS OF 
INDEPENDENT 
EXTERNAL 
MONITOR (IEM) 

Shri D.R.S Chaudhary  
E-1/164 Arera Colony 
Bhopal 462016 
dilip.chaudhary@icloud.com 

Applicable 

xii Latest updates  Latest  updates on the important dates, 
Amendments, Correspondences, Corrigenda, 
Clarifications, Changes,  Errata, Modifications, 
Revisions, etc to Tender Specifications will be hosted 
in BHEL webpage (www.bhel.com -->Tender 
Notifications View Corrigendums) & portal 

https://bheleps.buyjunction.in  and not in the 
newspapers. Bidders to keep themselves 

updated with all such information 

 

xiii Tender submission  on portal https://bheleps.buyjunction.in  

 
2. The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders to 

note specifically that all pages of tender document, including these NIT pages of this particular tender together 
with subsequent correspondences shall be submitted by them, Rates/Price including discounts/rebates, if 
any, mentioned anywhere/in any form in the techno-commercial offer other than the  Price Bid, shall 
not be entertained.  

 
3. Unless specifically stated otherwise, bidder shall remit cost of tender and courier charges if applicable, in the 

form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at Power Sector Regional HQ 

http://www.bhel.com/
https://bheleps.buyjunction.in/
https://bheleps.buyjunction.in/
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at Noida issuing the Tender, along with techno-commercial offer. Bidder may also choose to deposit the 
Tender document cost by cash at the Cash Office as stated above against sl no iv of 1, on any working day; 
and in such case copy of Cash receipt is to be enclosed with the Techno Commercial offer. Sale of tender  
 
Documents shall not take place on National Holidays, holidays declared by Central or State Governments and 
BHEL PS HQ at Noida, Sundays and second/ last Saturdays.  
 

As this tender is an E-Tender and no paper bids will be accepted therefore the scanned copy of the Demand 
Draft or the Cash Receipt issued by BHEL PSNR should be uploaded in the E procurement portal. Hard Copy 
of the demand draft should reach BHEL PSNR HQ Noida before the due date and time of bid submission.  
BHEL shall not be responsible for postal or any other delays in this regard. 
 

4. Unless specifically stated otherwise, bidder shall deposit EMD through Cash Deposit (as permissible under the 
extant Income Tax Act) (before tender opening), Electronic Fund Transfer credited in BHEL account (before 
Tender Opening) or Banker’s Cheque/ Demand Draft/ Pay Order in favour of Bharat Heavy Electricals Ltd, 
payable at Noida (along with offer).  
 
‘One Time EMD’ will not be considered for this tender. All the bidders who have ‘One Time EMD’ with BHEL 
and want to participate in this tender, would also submit the requisite amount of EMD as mentioned in Clause 
No. 1, Salient Features of NIT, Sl. No. (vii) above.  
However, the One Time EMD can be adjusted against the EMD applicable against this tender on specific 
request of bidder. 
 
For Electronic Fund Transfer the details are as below-: 
 
a) Name of the Beneficiary -: Bharat Heavy Electricals Limited 
  
b) Bank Particulars 

i). Bank Name -:                                                  STATE BANK OF INDIA 
ii). Bank Telephone No.(with STD code)-:           011-23352180 
iii). Branch Address-:                                            CAG BRANCH, NEW DELHI 
iv). Bank Fax No. (with STD code) -:                    011-23353101 
v). Branch Code -:                                                SBIN0009996 
vi). 9 Digit MICR Code of the Bank Branch -:       110002201 
vii). Bank Account Number -:                                 10813608647 
viii). Bank Account Type -:                                      CASH CREDIT 
ix). 11 Digit IFSC Code of Beneficiary Branch-:    SBIN0009996 

 
(Note-: In case of E-Tenders, no paper bids shall be accepted, therefore, the scanned copy of the Banker’s 
Cheque/ Demand Draft/ Pay Order/ Details of payment made through Electronic Fund Transfer should be 
uploaded in the E-Procurement Portal and hard copy of the same should reach BHEL-PSNR HQ Noida before 
the due date and time of bid submission. BHEL shall not be responsible for postal or any other delays in this 
regard.) 
   
  For other details please refer General Conditions of Contract. 
 

5. Procedure for Submission of Tenders: This is an E-tender floated online through our E-Procurement Site 
https://bheleps.buyjunction.in. The bidder should respond by submitting their offer online only in our e-
Procurement platform at https://bheleps.buyjunction.in. Offers are invited in two-parts only.  
 
Documents Comprising the e-Tender 

The tender shall be submitted online ONLY EXCEPT TENDER FEE & EMD (in physical form) as mentioned 
below: 
 
a. Technical Tender (UN priced Tender) 
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All Technical details (eg. Eligibility Criteria requested (as mentioned below)) should be attached in e-tendering 
module, failing which the tender stands invalid & may be REJECTED. Bidders shall furnish the following 
information along with technical tender (preferably in pdf format): 

i. Tender Cost and Earnest money Deposit (EMD) furnished in accordance with NIT Clause 3.0 & 4.0. 
Alternatively, documentary evidence for claiming exemption as per clause 29 of NIT 

ii. Technical Bid (without indicating any prices). 
 
b. Price Bid: 

 
i. Prices are to be quoted in the attached Price Bid format online on e-tender portal.  
ii. The price should be quoted for the accounting unit indicated in the e-tender document. 
iii. Note: It is the responsibility of tenderer to go through the Tender document to ensure furnishing all 

required documents in addition to above, if any. Any deviation would result in REJECTION of tender 
and would not be considered at a later stage at any cost by BHEL. 

iv. A person signing (manually or digitally) the tender form or any documents forming part of the contract 
on behalf of another shall be deemed to warrantee that he has authority to bind such other persons 
and if, on enquiry, it appears that the persons so signing had no authority to do so, the purchaser may, 
without prejudice to other civil and criminal remedies, cancel the contract and hold the signatory liable 
for all cost and damages. 

v. A tender, which does not fulfil any of the above requirements and/or gives evasive information/reply 
against any such requirement, shall be liable to be ignored and rejected.  

vi. In case offer is sent through hard copy/fax/telex/cable/electronically in place of e-tender, same shall 
not be considered. 

 
DO NOT‟S 
Bidders are requested NOT to submit the hard copy of the Bid. In case offer is sent through hard 
copy/fax/telex/cable/electronically in place of e-tender, the same shall not be considered. Also, uploading of 
the price bid in prequalification bid or technical bid may RESULT IN REJECTION of the tender. 

 
Digital Signing of e-Tender  

Tenders shall be uploaded with all relevant PDF/zip format. The relevant tender documents should be 
uploaded by an authorized person having Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION digital 
signature certificate (DSC). 
.  

The Requirement:  
1. A PC with Internet connectivity &  
2. DSC (Digital Signature Certificate)( Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION) 

 
BHEL has finalized the e-procurement service Provider-: 

M/s M Junction services Limited, Kolkata  

Godrej Water Side, 3rd Floor, Tower-1, Plot-V, Block - DP  
Sector - V, Salt Lake, Kolkata-700091, West Bengal, INDIA 
 

   The contact details of the service provider are given below: 
 

1. First level:  
o MJ Helpdesk : 033-66011717, eps.customercare@mjunction.in 

2. Second Level:  
o Bhaskar Chakraborty: 8584008205, bhaskar.chakraborty@mjunction.in, 

eps.customercare@mjunction.in  
o Santosh Kumar: 9717149600, santosh.kumar@mjunction.in 

3. Third Level:  
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o Rimi Ghosh: 9650044156, rimi.ghosh@mjunction.in  

1. Customer care Help Desk of M/s MJUNCTION SERVICES LIMITED, Kolkata: 
Tel ~ 033 - 66011717 (From 9.30 am to 5.30 pm), 
Mob - 91633 48283 - 86/ 85840 08116 (From 5.30 pm to 8.30 pm) 
HELPDESK email: eps.customercare@mjunction.in,  
The process of utilizing e-procurement necessitates usage of DSC (Digital Signature Certificate)( 
Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION) and you are requested to procure the same 
immediately, if not presently available with you. Please note that only with DSC, you will be able to 
login the e-procurement secured site and take part in the tendering process. 
 

2. The contact details of the DSC Certifying Authority as given below 
 

1 GNFC www.ncodesolutions.com 

2 e-Mudhra http://www.e-Mudhra.com 

3 Safescrypt www.safescrypt.com 

 
Vendors are also requested to go through seller manual available on www.bheleps.buyjunction.in 

  

6. Not Used 
 

7. Deviation with respect to tender clauses and additional clauses/suggestions in Techno-commercial bid / Price 
bid shall NOT be considered by BHEL. Bidders are requested to positively comply with the same.  

 
8. BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL also 

reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL shall 
not entertain any correspondence from bidders in this matter (except for the refund of EMD). 

 
9.       Assessment of Capacity of Bidders: 

 
 Bidder’s capacity for executing the job under tender shall be assessed ‘LOAD’ wise and 
‘PERFORMANCE’ wise as per the following: 
 
 
 
 
 
 
 

 

I. LOAD: Load takes into consideration ALL the contracts of the Bidder under execution with BHEL Regions, 

irrespective of whether they are similar to the tendered scope or not. The cut off month for reckoning ‘Load’ 

shall be the 3rd Month preceding the month corresponding to the ‘latest date of bid submission’, in the following 

manner - 

(Note: For example, if latest bid submission is in Jan 2017, then the ‘load’ shall be calculated up to and inclusive of Oct 

2016)  

 
Total number of Packages in hand = Load (P) 
 

 

Where ‘P’ is the sum of all unit wise identified packages (refer table-1) under execution with BHEL 
Regions as on the cut off month defined above, including packages yet to be commenced, excepting 
packages which are on Long Hold. 
 

II. PERFORMANCE: Here ‘Monthly Performance’ of the bidder for all the packages (under execution/ executed 

during the ‘Period of Assessment’ in all Power Sector Regions of BHEL) SIMILAR to the packages covered 

under the tendered scope, excepting packages not commenced shall be taken into consideration. The ‘Period 

of Assessment’ shall be 6 months preceding and including the cut off month. The cut off month for reckoning 

‘Period of Assessment’ shall be the 3rd Month preceding the month corresponding to ‘latest date of bid 

submission’, in the following manner:  

mailto:eps.customercare@mjunction.in
http://www.e-mudhra.com/
http://www.bheleps.buyjunction.in/
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(Note: For example, if ‘latest date of bid submission’ is in Jan 2017, then the ‘performance’ shall be assessed for a 6 
months’ period up to and inclusive of Oct 2016 (i.e. from May 2016 to Oct 2016), for all the unit wise identified 
packages (refer Table -1)) 

 
i). Calculation of Overall ‘Performance Rating’ for ‘Similar Package/Packages’ for the tendered scope under 

execution at Power Sector Regions for the ‘Period of Assessment’: 
 
This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores obtained by the 
bidder in all Regions for all the similar Package/packages’, divided by the total number of Package 
months for which evaluation should have been done, as per procedure below: 

 

a) P1, P2, P3, P4, P5 , …. PN  etc. be the packages (under execution/ executed during the ‘Period of 
Assessment’ in all Regions of BHEL) SIMILAR to the packages covered under the tendered 
scope, excepting packages not commenced. Total number of similar packages for all Regions = PT 

(i.e. PT = P1 +P2 + P3 +P4 +…PN) 
 

b) Number of Months ‘T1’ for which ‘Monthly Performance Evaluation’ as per relevant formats, should 
have been done in the ‘Period of Assessment’ for the corresponding similar package P1. Similarly 
T2 for package P2,T3 for package P3, etc. for the tendered scope.   Now calculate cumulative total 
months ‘TT’ for total similar Packages ‘PT’ for all Regions (i.e. TT = T1 + T2 + T3 +T4 + ..TN ) 

 

c) Sum ‘S1 ‘of ‘Monthly Performance Evaluation’ Scores (S1-1, S1-2, S1-3, S1-4, S1-5…. S1-T1) for similar 
package P1, for the ‘period of assessment’ ‘T1’ (i.e. S1 = S1-1+ S1-2+ S1-3+ S1-4+ S1-5+…S1-T1). 
Similarly, S2 for package P2 for period T2, S3 for package P3 for period T3 etc. for the tendered 
scope for all Regions. Now calculate cumulative sum ‘ST’ of ‘Monthly Performance Evaluation’ 
Scores for total similar Packages ‘PT’ for all Regions (i.e. ‘ST ’= S1+ S2+ S3+ S4+ S5+…. SN.) 

 

d) Overall Performance Rating ‘RBHEL’ for the Similar Package/Packages (under execution/ 
executed during the ‘Period of Assessment’) in all the Power Sector Regions of BHEL  

 
        Aggregate of Performance scores for all similar packages in all the Regions 

=       --------------------------------------------------------------------------------------------------------------------- 
Aggregate of months for each of the similar packages for which performance 

should have been evaluated in all the Regions 
           ST 
=       ----- 
           TT 

 
e) Bidders to note that the risk of non-evaluation or non-availability of the ‘Monthly 

Performance Evaluation’ reports as per relevant formats is to be borne by the Bidder. 
 

 
f) Table showing methodology for calculating ‘a’, ‘b’ and ‘c’ above 

 
 

 

Sl. 
No. 

Item Description Details for all Regions Total 

(i) (ii) (iii) (iv) (v) (vi) (vii) (viii) (ix) (x) 

1 Similar Packages for all 
Regions  
(under execution/ 
executed during period of 
assessment) 

P1 P2 P3 P4 P5 … PN Total No. of 
similar packages 
for all Regions = 
PT  
i.e. Sum (Σ) of 
columns (iii) to (ix)  
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Sl. 
No. 

Item Description Details for all Regions Total 

(i) (ii) (iii) (iv) (v) (vi) (vii) (viii) (ix) (x) 

2 Number of Months for 
which ‘Monthly 
Performance Evaluation’ 
as per relevant formats 
should have been done in 
the ‘period of 
assessment’ for 
corresponding Similar 
Packages ( as in row 1) 

T1 T2 T3 T4 T5 … TN Sum (Σ) of 
columns (iii) to (ix) 
 
= TT 

3 Monthly performance 
scores for the 
corresponding period (as 
in Row 2) 

S1-1, 
S1-2, 
S1-3, 
S1-4, 
… 
S1-T1 

S2-1, 
S2-2, 
S2-3, 
S2-4, 
… 
S2-T2 

S3-1, 
S3-2, 
S3-3, 
S3-4, 
… 

S3-T3 

S4-1, 
S4-2, 
S4-3, 
S4-4, 
… 

S4-T4 

S5-1, 
S5-2, 
S5-3, 
S5-4, 
… 

S5-T5 

.. 

… 

… 

… 

… 

SN-1, 
SN-2, 
SN-3, 
SN-4,  

… 

SN-TN 

 
-------- 

4 Sum of Monthly 
Performance scores of 
the corresponding 
Package for the 
corresponding period (as 
in row-3) 

S1 S2 S3 S4 S5 … SN Sum (Σ) of 
columns (iii) to (ix)  
= ST 

 
ii). Calculation of Overall ‘Performance Rating’ (RBHEL) in case at least 6 evaluation scores for ‘similar 

Package/Packages’ for the tendered scope ARE NOT AVAILABLE, during the ‘Period of Assessment’: 

This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores obtained by the 
bidder in all Regions for ALL the packages, divided by the total number of Package months for which 
evaluation should have been done.  ‘RBHEL’ shall be calculated subject to availability of ‘performance 
scores’ for at least 6 ‘package months’ in the order of precedence below: 

a) ‘Period of Assessment’ i.e. 6 months preceding and including the cut-off month 
b) 12 months preceding and including the cut-off month  
c) 24 months preceding and including the cut-off month  
d) 36 months preceding and including the cut-off month  

In case, RBHEL cannot be calculated as above, then Bidder shall be treated as ‘NEW VENDOR’. 
Further eligibility and qualification of this bidder shall be as per definition of ‘NEW VENDOR’ described 
in ‘Explanatory Notes’. 

 
iii). Factor “L” assigned based on Overall Performance Rating (RBHEL) at Power Sector Regions: 

Sl. no. Overall Performance Rating (RBHEL) Corresponding value of ‘L’ 

1 =60 NA 

2 > 60 and ≤ 65 0.4 

3 > 65 and ≤ 70 0.35 

4 >  70 and ≤ 75 0.25 

5 > 75 and < 80 0.2 

6 ≥ 80 NA 

 

III.  ‘Assessment of Capacity of Bidder’:  

‘Assessment of Capacity of Bidder’ is based on the Maximum number of packages for which a vendor is 

eligible, considering the performance scores of similar packages, as below: 

Max number of packages PMax= (RBHEL - 60) divided by corresponding value of ‘L’, i.e. (RBHEL- 60)/L  
Note:  
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i). In case the value of PMax results in a fraction, the value of PMax is to be rounded off to next whole 
number 

ii). For RBHEL = 60, PMax  = ‘1’ 
iii). For RBHEL ≥ 80, there will be no upper limit on PMax 

 
The Bidder shall be considered ‘Qualified’ as per ‘Assessment of Capacity of Bidder’ for the subject 
Tender if P ≤ PMax 
 (Where P is calculated as per clause ‘I’ above) 

IV. Explanatory note:  

i). Similar package means Boiler or ESP or Piping or Turbine or Civil or Structure or Electrical or C&I etc. at 
the individual level irrespective of rating of Plant and irrespective of whether the subject tender is a single 
package or as part of combined/composite packages. Normally Boiler, ESP, Piping, Turbine, Electrical, 
C&I, Civil, Structure etc. is considered individual level of package. For example, in case the tendered 
scope is a Boiler Vertical Package comprising of Boiler, ESP and Power Cycle Piping (i.e. the ‘identified 
packages as per TabIe-1 below), the ‘PERFORMANCE’ part against sl.no. II above, needs to be 
evaluated considering all the identified packages (i.e. Boiler, ESP and Power Cycle Piping) and finally the 
Bidder’s capacity to execute the tendered scope is assessed in line with III above.  

ii). Identified Packages (Unit wise) 
Table-1 

Civil Electrical and C&I Mechanical 

i). Enabling works 
ii). Pile and Pile Caps 
iii). Civil Works including 

foundations 
iv). Structural Steel Fabrication 

& Erection 
v). Chimney 
vi). Cooling Tower 
vii). Others (Civil) 

 

i). Electrical 
ii). C&I 
iii). Others (Elect. and C&I) 

i). Boiler & Aux (All types including CW 
Piping if applicable) 

ii). Power Cycle Piping/Critical Piping 
iii). ESP 
iv). LP Piping 
v). Steam Turbine Generator set & Aux 
vi). Gas Turbine Generator set & Aux 
vii). Hydro Turbine Generator set & Aux 
viii). Turbo Blower (including Steam Turbine) 
ix). Material Management 
x). Others (Mechanical) 

 
iii). Bidders who have not been evaluated for at least six package months in the last 36 months preceding 

and including the Cut-off month in the online BHEL system for contractor performance evaluation in BHEL 
PS Regions, shall be considered “NEW VENDOR”. 

A ‘NEW VENDOR’ shall be considered qualified subject to satisfying all other tender conditions. 
 
A ‘NEW VENDOR’ if awarded a job (of package/packages identified under this clause) shall be tagged 
as “FIRST TIMER” on the date of first LOI from BHEL. 
 
The “FIRST TIMER” tag shall remain till execution of work for a period of not less than 09 months from 
the commencement of work of first package or completion of contract or availability of 6 evaluation 
scores including the previous scores (if any).  
 
A Bidder shall not be eligible for the next job as long as the Bidder is tagged as “FIRST TIMER” 
excepting for the Tenders which have been opened on or before the date of the bidder being tagged 
as ‘FIRST TIMER’. 
 
After removal of ‘FIRST TIMER’ tag, the Bidder shall be considered ‘QUALIFIED’ for the future 
tenders subject to satisfying all other tender conditions including ‘Assessment of Capacity of Bidders’. 

 
iv). In the unlikely event of all bidders shortlisted against Technical and Financial Qualification criteria not 

meeting the criteria on ‘Assessment of Capacity of Bidders’ detailed above, OR leads to a single tender 
response on applying the criteria of ‘Assessment of Capacity of Bidders’ OR due to non-approval by 
Customer, then BHEL at its discretion reserves the right to consider the further processing of the Tender 
based on the Overall Performance Rating ‘RBHEL’ only, starting from the upper band. 
 



Document No . PS:MSX:NIT, Rev 01, 1st June 2012                                                                   Page 10 of 21 
 

 

Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 
Website: www.bhel.com 

v). ‘Under execution’ shall mean works in progress as per the following: 
a. Up to execution of 90% of anticipated Contract Value in case of Civil, MM, Structural and 

Turbo Blower Packages 

b. Up to Steam Blowing in case of Boiler/ESP/Piping Packages 

c. Up to Synchronization in all Balance Packages 

Note: BHEL at its discretion can extend (or reduce in exceptional cases in line with Contract 
conditions) the period defined against (a), (b) and (c) above, depending upon the balance 
scope of work to be completed. 

 
vi). Contractor shall provide the latest contact details i.e. mail-ID and Correspondence Address to SCT 

Department, so that same can be entered in the Contractor Performance Evaluation System, and in case 
of any change/discrepancy same shall be informed immediately. Login Details for viewing scores in 
Contractor Performance Evaluation System shall be provided to the Contractor by SCT Department.  
 

vii). Performance Evaluation for Activity Month shall be completed in Evaluation Month (i.e. month next to 
Activity Month) or in rare cases in Post Evaluation Month (i.e. month next to Evaluation Month) after 
approval from Competent Authority. In case scores are not acceptable, Contractor can submit Review 
Request to GM Site/ GM Project latest by 25th of Evaluation Month or 3 days after approval of score, 
whichever is later. However, acceptance/rejection of ‘Review Request’ solely depends on the discretion of 
GM Site/GM Project. After acceptance of Review Request, evaluation score shall be reviewed at site and 
the score after completion of review process shall be acceptable and binding on the contractor. 

 
viii). Project on Hold due to reasons not attributable to bidder - 

a. Short hold: Evaluation shall not be applicable for this period, however Loading will be 
considered. 

b. Long hold: Short hold for continuous six months and beyond or hold on account of 
Force Majeure shall be considered as Long Hold. Evaluation as well as Loading shall not 
be considered for this period.  
 

ix). Performance evaluation in CL 9 above is applicable to prime bidder and Consortium partner (or Technical 
tie up partner) for their respective scope of work. 

 
10. Since the job shall be executed at site, bidders must visit site/ work area and study the job content, facilities 

available, availability of materials, prevailing site conditions including law & order situation, applicable wage 
structure, wage rules, etc before quoting for this tender. They may also consult this office before submitting 
their offers, for any clarifications regarding scope of work, facilities available at sites or on terms and 
conditions.  

 
11. For any clarification on the tender document, the bidder may seek the same over   e-procurement  portal  as 

per specified format, within the scheduled date for seeking clarification, from the office of the undersigned. 
BHEL shall not be responsible for receipt of queries after due date of seeking clarification due to postal delay 
or any other delays. Any clarification / query received after last date for seeking clarification may not be 
normally entertained by BHEL and no time extension will be given. 

 
12. BHEL may decide holding of pre-bid discussion [PBD] with all intending bidders as per date indicated in the 

NIT. The bidder shall ensure participation for the same at the appointed time, date and place as may be 
decided by BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall 
also form part of tender. 
 

13.  In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data 
sheets etc or requirements of different codes/standards specified, the same to be brought to the knowledge of 
BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), otherwise, 
interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the tender 
documents, noticed must be pointed out before pre-bid meeting/submission of offer, else BHEL’s interpretation 
shall prevail. 
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14. Unless specifically mentioned otherwise, bidder’s quoted price shall deemed to be in compliance with tender 
including PBD. 
 

15. Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in the offer), if 
applicable, along with techno-commercial bid. This pact shall be considered as a preliminary qualification for 
further participation. The names and other details of Independent External Monitor (IEM) for the subject 
tender is as given at Clause No. 1, Salient Features of NIT, Sl. No. (xi) above.   
 

15a.       Integrity Pact (IP) 
 

i)   IP is a tool to ensure that activities and transactions between the Company and its Bidders / 
Contractors are handled in a fair, transparent and corruption free manner. A panel of Independent 
External Monitors (IEMs) have been appointed to oversee implementation of IP in BHEL. 

 
The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory who signs 
in the offer) along with techno-commercial bid. Only those bidders who have entered into such an IP 
with BHEL would be competent to participate in the bidding. In other words, entering into this Pact 
would be a preliminary qualification. Details of IEM for this tender is given at point 1 (xi) above. 

 
ii)  Please refer Section-8 of the IP for Role and Responsibilities of IEMs. In case of any complaint 

arising out of the tendering process, the matter may be referred to the IEM mentioned in the tender. 
 

No routine correspondence shall be addressed to the IEM (phone / post / email) regarding the 
clarifications, time extensions or any other administrative queries, etc. on the tender issued. All such 
clarification / issues shall be addressed directly to the tender issuing (procurement) department. 

 
For all clarifications/issues related to the tender, contact details are as per Clause No. 1, Salient Features 
of NIT, Sl. No. (ix) above. 

 
16. The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender in order to be qualified.  

The Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of 
satisfying the Pre Qualification Criteria specified in this NIT as per Annexure-I (as applicable), past 
performance etc. and date of opening of price bids shall be intimated to only such bidders. BHEL reserves the 
right not to consider offers of parties under HOLD.  

 
17. In case BHEL decides on a `Public Opening', the date & time of opening of the PRICE BID shall be intimated 

to the qualified bidders and in such a case, bidder may depute one authorised representative to witness the 
price bid opening. BHEL reserves the right to open ‘in-camera’ the ‘PRICE BID’ of any or all 
Unsuccessful/Disqualified bidders under intimation to the respective bidders.  
 

18. Validity of the offer shall be for six months from the latest due date of offer submission (including 

extension, if any) unless specified otherwise 
 

19. (a)  BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com) 
instead of opening the sealed envelope price bid, submitted by the bidder. This will be decided after 
techno-commercial evaluation. Bidders to give their acceptance with the offer for participation in RA. Non-
acceptance to participate in RA may result in non-consideration of their bids, in case BHEL decides to go 
for RA. 

 
       (b)  Those bidders who have given their acceptance to participate in Reverse Auction will have to necessarily 

submit ‘Process compliance form’ (to the designated service provider) as well as ‘Online sealed bid’ in the 
Reverse Auction. Non-submission of ‘Process compliance form’ or ‘Online sealed bid’ by the agreed 
bidder(s) will be considered as tampering of the tender process and will invite action by BHEL as per 
extant guidelines for suspension of business dealings with suppliers/ contractors (as available on 
www.bhel.com). 

 
(c)  The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed price 

bid already submitted to BHEL along with the offer. The envelope sealed price bid of successful L1 

http://www.bhel.com/
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bidder in RA, if conducted, shall also be opened after RA and the order will be placed on lower of 
the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having 
submitted this offer specifically agrees to this condition and undertakes to execute the contract 
on thus awarded rates. 

 
(d)  If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed bid for 

any item(s), the bidder will be issued a warning letter to this effect. However, if the same bidder again 
defaults on this count in any subsequent tender in the unit, it will be considered as fraud and will invite 
action by BHEL as per extant guidelines for suspension of business dealings with suppliers/ contractors 
(as available on www.bhel.com). 

 
              (e)   If reverse auction process is unsuccessful, sealed envelope price bids of all the techno-commercially 

qualified bidders shall be opened and the tender shall be processed accordingly. However, the envelope 
sealed bid(s) of techno-commercially acceptable bidder(s) who had agreed to participate in the RA and 
had failed to submit the online sealed bid shall not be opened.   

 
20. On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement 

and customer’s acceptance, as applicable. 
 

21. In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be submitted along 
with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along 
with supporting documents.  
 

22. The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with 
respect to tender.  
 

23.        Consortium Bidding (or Technical Tie up) shall be allowed only if specified in Pre Qualifying Requirement              
(PQR) criteria, and in such a case the following shall be complied with: 

 
23.1  Prime Bidder and Consortium Partner or partners are required to enter into a consortium agreement with 

a validity period of six months initially. In case the consortium is awarded the contract, then the 
Consortium Agreement between the Prime Bidder and Consortium Partner or partners shall be extended 
till contractual completion period including extension periods if any applicable.  

 
23.2  ‘Stand-alone’ bidder cannot become a ‘Prime Bidder’ or a ‘Consortium bidder’ or ‘Technical Tie up 

bidder’ in a consortium (or Technical Tie up) bidding. Prime bidder shall neither be a consortium 
partner to other prime bidder nor take any other consortium partners. However, consortium partner may 
enter into consortium agreement with other prime bidders. In case of non compliance, consortium bids of 
such Prime bidders will be rejected.  

 
23.3 Number of partners for a consortium Bidding (or Technical Tie up) shall be as specified in the PQR 
 
23.4 Prime Bidder shall be as specified in the Pre Qualification Requirement, else the bidder who has the 

major share of work  
 
23.5 In order to be qualified for the tender, Prime Bidder and Consortium partner or partners shall satisfy (i) 

the Technical ‘Pre Qualifying Requirements’ specified for the respective package, (ii) “Assessment of 
Capacity of Bidder’ as specified in clause 9.0 

 
23.6 Prime Bidder shall comply with additional ‘Technical’ criteria of PQR as defined in ‘Explanatory Notes 

for the PQR’  
 
23.7 Prime Bidder shall comply with all other Pre Qualifying criteria for the Tender unless otherwise specified  
 
23.8 In case customer approval is required, then Prime Bidder and Consortium Partner or partners shall 

have to be individually approved by Customer for being considered for the tender. 
 
23.9 Prime Bidder shall be responsible for the overall execution of the contract  
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23.10 In case of award of job, Performance shall be evaluated for Prime Bidder and Consortium Partner or 

partners for their respective scope of work(s) as per prescribed formats  
 
23.11 In case the Consortium partner or partners back out, their SDs shall be encashed by BHEL. In such a 

case, other consortium partner or partners meeting the PQR have to be engaged by the Prime Bidder, 
and if not, the respective work will be withdrawn and executed on risk and cost basis of the Prime 
Bidder. The new consortium partner or partners shall submit fresh SDs as applicable. 

 
23.12 In case the prime Bidder withdraws, the whole contract shall be considered cancelled and short closed. 
 
23.13 After execution of work, the work experience shall be assigned to the Prime Bidder and the consortium 

partner or partners for their respective scope of work. After successful execution of two similar works 
with the same consortium partner or partners under direct orders of BHEL, the Prime Bidder shall be 
eligible for becoming a ‘stand alone’ bidder for similar works, subject to certification from BHEL about 
the active involvement of the Prime Bidder for satisfactory execution of the works. 

 
23.14 The consortium partner shall submit SD equivalent to 2% of the total contract value in addition to the 

SD to be submitted by the prime Bidder for the total contract value. In case there are two consortium 
partners, then each partner shall submit SD equivalent to 1% of the total contract value in addition to 
the SD to be submitted by the prime Bidder for the total contract value. 

23.15 In case of a Technical Tie up, all the clauses applicable for the Consortium partner shall be applicable 
for the Technical Tie up partner also 

 
24.0 The bidder shall upload   documents in support of possession of ‘Qualifying Requirements’  duly self certified and 
stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL requires any 
other documents/proofs, these shall be submitted immediately. 
 
25.0 The bidder may have to produce original document for verification if so decided by BHEL.  
 
26 .0 The offers of the bidders who are on the banned/ hold list as also the offer of the bidders, who engage the services 
of the banned/ hold firms, shall be rejected. The list of banned/ hold firms is available on BHEL web site 
www.bhel.com. 

 
27.0     It may please be noted that guidelines/rules in respect of Suspension of Business dealings’, ‘Vendor evaluation 

format’, ‘Quality, Safety & HSE guidelines’, milestone/ completion certificate, etc may undergo change from 
time to time and the latest one shall be followed. The abridge version of extant ‘Guidelines for suspension of 
business dealings with suppliers/ contractors’ is available on www.bhel.com on “supplier registration page”. 

 
            The offers of the bidders who are under suspension as also the offers of the bidders, who engage the services of 

the banned firms, shall be rejected. The list of banned firms is available on BHEL website (www.bhel.com). 
 
    27.1        Integrity commitment, performance of the contract and punitive action thereof: 
              27.1.1    Commitment by BHEL: 

                     BHEL commits to take all measures necessary to prevent corruption in connection with the tender 
Process and execution of the contract. BHEL will during the tender process    treat all Bidder(s) in a 
transparent and fair manner, and with equity. 

 
                27.1.2   Commitment by Bidder/ Supplier/ Contractor: 
 

              (i)   The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not directly 
or indirectly influence any decision or benefit which he is not legally entitled to nor will act or omit in 
any manner which tantamount to an offence punishable under any provision of the Indian Penal Code, 
1860 or any other law in force in India.   

  
                    (ii)   The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he has 

made, and is committed to or intends to make to agents, brokers or any other intermediaries in 

http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
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connection with the award of the contract and shall adhere to relevant guidelines issued from time to 
time by Govt. of India/ BHEL. 

 
                   (iii)   The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & conditions 

and will not default without any reasonable cause, which causes loss of business/ money/ reputation, 
to BHEL. 

  
            If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post-

execution stage indulges in mal-practices, cheating, bribery, fraud or and other misconduct or formation of cartel 
so as to influence the bidding process or influence the prices or acts or omits in any manner which tantamount to 
an offence punishable under any provision of the Indian Penal Code, 1860 or any other law in force in India, 
then, action may be taken against such bidder/ supplier/ contractor as per extent guidelines of the company 
available on www.bhel.com and / or under applicable legal provisions. 

 
28.0     Micro and Small Enterprises (MSE) 
            Any Bidder falling under MSE category, shall furnish the following details & submit documentary evidence/ Govt. 

Certificate etc. in support of the same along with their techno-commercial offer 
 

Type under MSE SC/ST owned Others 

Micro   

Small   

 
            Note: - If the bidder does not furnish the above, offer shall be processed construing that the bidder is not falling 

under MSE category. 
 

a)    MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of 
either Udyog Aadhaar or EM-II certificate having deemed validity (five years from the date of issue of 
acknowledgement in EM-II) or valid NSIC certificate or EM-II certificate along with attested copy of a CA 
certificate (format enclosed as Annexure – 3) where deemed validity of EM-II certificate of five years has 
expired applicable for the last audited financial year. Date to be reckoned for determining the deemed validity 
will be the last date of Technical Bid submission. Non submission of such documents will lead to 
consideration of their bids at par with other bidders. No benefits shall be applicable for this enquiry if the 
above required documents are not submitted before price bid opening. If the tender is to be submitted through 
e-procurement portal, then the above required documents are to be uploaded on the portal.       

b)   MSEs shall be exempted from payment of tender fee. 
c)   MSEs shall be exempted from payment of earnest money at the time of tender deposit. However, there is no 

exemption of security deposit submission. 
d)   Participating MSEs quoting price within price band of L1+15 % shall be considered for award of complete 

scope of work by bringing down their price to L1 price in a situation where L1 price is from someone other 
than a MSE. In case of more than one such MSE, MSE with lowest price shall be given the first option to 
match the L1 price. However, MSEs owned by the Scheduled Caste or the Scheduled Tribe entrepreneurs 
shall be given the preference for matching the L1 price irrespective of their standing in comparative statement 
of MSE bidders within price band of L1+15 %. 

 
29.0    The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/  consultants/ service providers 

shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall 
immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon as it comes to 
their notice. 

 
30.0    Order of Precedence 
 

In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in the 
order below: 
a. Amendments/Clarifications/Corrigenda/Errata etc  issued in respect of the tender documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Technical Conditions of Contract (TCC)—Volume-1A 
e. Special Conditions of Contract  (SCC) —Volume-1B 
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f. General Conditions of Contract  (GCC) —Volume-1C 
g. Forms and Procedures —Volume-1D                      

 
  for BHARAT HEAVY ELECTRICALS LTD 

                                                                                              (SCT) 
 
 
 
Enclosure:- 
 

(i) Annexure-1: Pre Qualifying criteria. 
(ii) Annexure-2: Check List. 
(iii) Annexure-3: Chartered Accountant certificate for MSMED 
(iv) Annexure-4: Authorization of representative who will participate in the online Reverse Auction Process 
(v) Annexure-5: Feedback form 
(vi) Annexure-6: Integrity Pact 
(vii) Other Tender documents as per this NIT. 
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ANNEXURE - 1 
PRE QUALIFYING  REQUIREMENTS  

 

JOB RENOVATION AND MODERNIZATION OF BOILER AND AUXILIARIES FOR 
UNIT 13, 200 MW AT UPRVUNL OBRA TPS 

TENDER 
NO 

BHEL/ NR/SCT/OBRA /BOILER U-13/R&M /1081 

 

S. 

No. 

Name and Description of qualifying criteria Bidders claim in 
respect of fulfilling 
the PQR Criteria 

A Submission of Integrity Pact duly signed.  Applicable  

B Assessment of Capacity of Bidder to execute the work as per 

clause assessment of capacity of NIT  

Applicable  

C FINANCIAL CRITERIA  Applicable 

C-1 TURNOVER  

 

Tenderers should have an average annual turnover minimum of 

INR 325.164 Lacs of last three Financial Years (2014-2015, 2015-

2016,2016-17). Bidders shall submit audited annual accounts 

(balance sheets and profit & loss account) in support of this. 

If financial statements are not required to be audited statutorily, 

then instead of audited financial statements, financial statements 

are required to be certified by Chartered Accountant. 

 

C-2 NETWORTH  

Net Worth (Only in case of companies) of the bidder should be 

positive. 

Note-: Net worth shall be calculated based on the latest Audited 

Accounts as furnished for ‘C-1’ above. 

Net worth = Paid up share capital* + Reserves 

( * : Share Capital OR Partnership Capital OR Proprietor Capital as 

the case may be) 

 

C-3 PROFIT  

Bidder must have earned profit in any one of the three financial 

years as applicable in the last three financial years as furnished for 

‘C-1’ above. 

Note-: PROFIT shall be PBT earned during any one year of last 

three financial years as in ‘C-1’ above 

 

D TECHNICAL CRITERIA Applicable 

 

Bidder who wish to participate should have ‘Executed’ works for 
any one of the following during last 7 years, ending on the “latest 
date of Bid Submission” of tender -:  
 

1. One Boiler {consisting of “Pressure parts”, “Structure/ESP“ and  
“Power cycle piping” (of the same unit as standalone bidder)} of ≥ 
300 TPH 
                                                         OR 
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2. ESP and Power cycle piping of a unit of >= 190 MW 
OR 

3. “ESP” OR “Power cycle piping” of a unit of >=190 MW subject to   
entering into a consortium with another agency who has 
experience of “Power cycle piping” or “ESP” respectively, of a unit 
of >= 190 MW  

OR 
4. One STG of >= 400 MW ,under direct order of BHEL subject to  
experience of Boiler {consisting of “Pressure parts”, 
“Structure/ESP“ and  “Power cycle piping” (of the same unit as 
standalone bidder)} of >= 200 TPH  

OR 
5. One STG of >= 400 MW ,under direct order of BHEL subject to   
entering into a consortium arrangement with an agency who has 
experience of “Boiler Structures” and “Pressure parts or Power 
Cycle Piping” of >=190 MW. 

OR 
6. R&M/Retrofitting of one Boiler (190 MW or higher) involving 
Erection of minimum 2000 MT 

E APPROVAL OF CUSTOMER  Applicable  

F Consortium criteria  Applicable only 

for D3 and D5 

above, as per 

Clause 23 of NIT 

Explanatory Notes  
1.       For D, ’Executed’ means   

i. “BOILER LIGHT UP” in respect of Boiler / ESP. 
ii. “SYNCHRONISATION” in respect of STG. 

iii. "STEAM BLOWING COMPLETION" in respect of Power Cycle Piping. 
The bidder should have achieved the above criteria, even if the total contract has 
not been completed or closed. 

2.       In case audited financial statements have not been submitted for all the three 
years as indicated at c 1) above, then the applicable audited statements submitted 
by the bidders against the requisite 3 years, will be averaged for three years. 

3.       Boiler means HRSG or WHRB or any other types of Steam generator. 
4.       Power Cycle piping means Main Steam, Hot Reheat, Cold Reheat, HP Bypass. 
5.        For the purpose of evaluation of the PQR, one MW shall be considered equivalent 

to 3.5 TPH where ever rating of HRSG/BOILER is mentioned in MW.  
6.       For evaluation of PQR, the credentials of the bidder alone, and not that of the   

Group Company shall be considered.     
 

 
 
BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN, SPECIFYING 
RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH RELEVANT DOCUMENT 
INCLUSIVE OF  WORK ORDER AND WORK COMPLETION CERTIFICATE ETC IN THE RESPECTIVE ANNEXURES 
IN THEIR OFFER. 
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ANNEXURE - 2 

CHECK LIST 

NOTE:- Tenderers are required to fill in the following details and no column should be left blank   

1 Name and Address of the Tenderer  

2 Details about type of the Firm/Company  

3.a Details of Contact person for this Tender Name : Mr/Ms 

Designation: 

Telephone No: 

Mobile No: 

Email ID: 

Fax No: 

3.b Details of alternate Contact person for this Tender Name : Mr/Ms 

Designation: 

Telephone No: 

Mobile No: 

Email ID: 

Fax No: 

4 EMD DETAILS    DD No:                             Date     : 

Bank  :                             Amount: 

5 Validity of Offer  TO BE VALID FOR SIX MONTHS FROM DUE DATE 

 
 

APPLICABILITY(BY 
BHEL) 

ENCLOSED 
BY BIDDER   

6 Whether the format for compliance with PRE QUALIFICATION 
CRITERIA (ANNEXURE-I) is understood and filled with proper 
supporting documents referenced in the specified format 

Applicable YES / NO 

7 Audited profit and Loss Account for the last three years Applicable/Not Applicable YES/NO 

8 Copy of PAN Card Applicable/Not Applicable YES/NO 

9 Not Used   

10 Integrity Pact  Applicable/Not Applicable YES/NO 

11 Declaration by Authorised Signatory Applicable/Not Applicable YES/NO 

12 No Deviation Certificate Applicable/Not Applicable YES/NO 

13 Declaration confirming knowledge about Site Conditions Applicable/Not Applicable YES/NO 

14 Declaration for relation in BHEL Applicable/Not Applicable YES/NO 

15 Non Disclosure Certificate Applicable/Not Applicable YES/NO 

16 Bank Account Details for E-Payment Applicable/Not Applicable YES/NO 

17 Capacity Evaluation of Bidder for current Tender Applicable/Not Applicable YES/NO 

18 Tie Ups/Consortium Agreement are submitted as per format Applicable/Not Applicable YES/NO 

19 Not Used   

20 Analysis of Unit rates Applicable/Not Applicable YES/NO 

NOTE : STRIKE OFF ‘YES’ OR  ‘NO’, AS APPLICABLE. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE 
APPLICABLE DOCUMENTS ARE LIABLE TO BE SUMMARILY REJECTED. 

 
 
DATE  :                                                                AUTHORISED SIGNATORY 

(With Name, Designation and Company seal)     
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                               ANNEXURE - 3 

Certificate by Chartered Accountant on letter head 

This is to Certify that M/S . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , 

(hereinafter referred to as 'company') having its registered office at …………………………………………….. 

 .................................................................  i s  reg is te red  under  MSMED Act  2006, (Ent repreneur  

Memorandum No (Part—II) ...............................................................................  dtd: ........................ , 

Category:  ......................... (Micro/Small)). (Copy enclosed). 

Further verified from the Books of Accounts that the investment of the company as per     

the latest audited financial year………………. as per MSMED Act 2006 is as follows: 

1.  For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost 

excluding land and building and the items specified by the Ministry of Small Scale Industries vide its 

notification No. S.O.1722(E) dated October 5, 2006: 

Rs ............................. Lacs 
 

2. For Service Enterprises: Investment in equipment (original cost excluding land and building 

and furniture, fittings and other items not directly related to the service rendered or as may be notified under 

the MSMED Act, 2006: 

 Rs ............................ Lacs 

(Strike off which is not applicable) 

 
 T h e  a b o v e  i n v e s t m e n t  o f  R s  . . . . . . . . . . . . . .  … … … … L a c s  i s  w i t h i n  p e r m i s s i b l e  l i m i t  o f  

Rs ............................ Lacs for  ....................................Micro / Small (Strike off which is not applicable) 

Category under MSMED Act 2006. 

Or 
 

The company has been graduated from its original category (Micro/Small) (Strike off which is not 

applicable) and the date of graduation of such enterprise from its original category is …..…………… 

(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such enterprise from its 

original category as notified vide S.O. No. 3322(E) dated 01.11.2013 published in the gazette notification 

dated 04.11.2013 by Ministry of MSME. 

 
 
Date: 

(Signature) 

Name - 

Membership Number - 

Seal of Chartered Accountant 
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                         ANNEXURE - 4   

 
 

Authorization of representative who will participate in the on line Reverse 
Auction Process; 

 
1 NAME & DESIGNATION OF OFFICIAL  

2 POSTAL ADDRESS (COMPLETE)  

3 TELEPHONE NOS. (LAND LINE & MOBILE 
BOTH)  

4 FAX NO.  

5 E-MAIL ADDRESS  

6 NAME OF PLACE/ STATE/ COUNTRY, 
WHEREFROM S/HE WILL PARTICIPATE IN 
THE REVERSE AUCTION 
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ANNEXURE – 5 

 

  Feedback Form: From where did you get information reg. this tender 
 

1 NEWSPAPER ADVERTISEMENT (NAME)   
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TENDER NO. BHEL/ NR/OBRA/BOILER U-13/R&M/1081 

 
 
 

FOR 

DISMANTLING OF SPECIFIED ITEMS UPTO BOILER OUTLET FLANGE, 

ROTARY PARTS , ERECTION/RE-ERECTION, OVERHAULING, 

TESTING,  COMMISSIONING AND HANDING OVER OF BOILERS OF 

200MW UNIT # 13 AT UPRVUNL OBRA ‘B’ TPS, OBRA (U.P.) 

 

 
 

PART- I OF TCC 
 
 

 

 
 
 
 
 

Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

Distt.GautamBudh  Nagar,  NOIDA – 201 301 (INDIA) 
 
 

 
 
 
 
 
 
 
 
 
 
 
 



TECHNICAL CONDITIONS OF CONTRACT (TCC)-PART-I 
 

Technical Conditions of Contract (Document No PS:MSX:TCC, Rev01, 1st June 2012) Page 2 
 

Sl. No. DESCRIPTION Chapter No. PAGES 

 
 

Part-I: Contract specific details   

1. Project Information Chapter-I 3 

2. Scope of Works Chapter-II 4-8 

3. Facilities in the scope of Contractor/BHEL 

(Scope Matrix) 

Chapter-III 9-12 

4. T&Ps and MMEs to be deployed by Contractor Chapter-IV 13-15 

5. T&Ps and MMEs to be deployed by BHEL on 
sharing Basis 

Chapter-V 16 

6. Time Schedule Chapter-VI 
 

17-18 

7. Terms of Payment Chapter-VII 
 

19-23 

8. Taxes and other Duties Chapter-VIII 
 

24-25 

9. Annexures Chapter-IX 
 

26-53 

10. Detailed Scope of R&M works Chapter-X 
 

54-64 

11. Rate Schedule Chapter-XI 
 

65-66 

 
 
 
 
 
 



 TECHNICAL CONDITIONS OF CONTRACT (TCC)-PART-I  
Chapter-I : Project Information 

 

Technical Conditions of Contract (Document No PS:MSX:TCC, Rev01, 1st June 2012) Page 3 
 

TECHNICAL CONDITIONS OF CONTRACT (TCC) 

CHAPTER-I: PROJECT INFORMATION 

1.0 Project information 

Sl. No. Title Description 

1.1 Name of the Owner  

 

Uttar Pradesh Rajya Vidyut Utpadan 
Nigam Limited   (UPRVUNL) 

1.2 Address OBRA THERMAL POWER  STATION 

OBRA  

SONEBHADRA (U.P.) 

231219 

1.3 Existing        Obra ‘B’ (5 X 200MW) Refurbishment 

1.4 Nearest Railway station
  

Chopan – 15Km Approx. 

Mirzapur – 120Km Approx. 

Varanasi / Mugal Sarai – 125Km Approx. 

1.5 Nearest City Roberstganj / Sonebhadra  

1.6 Nearest Airport 
  

VARANASI (150 KM) 
 

1.7 Highest Temperature 
  

48 deg C 

1.8 Lowest Temperature  2deg C 
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2. 0 SCOPE OF WORK 
 
2.1 BHEL has been awarded the work of Renovation & Modernization (R&M) of 5x200 MW 

units, Obra BTPS, UPRVUNL, Obra, Sonebhadra, Uttar Pradesh. R&M scope covers  
Design, Engineering Manufacture, Supply, Erection, Testing & Commissioning of Boiler, 
Turbine, Generator equipment along with its auxiliaries.  

 

            The scope for these specifications covers Dismantling in selected areas, Erection/Re-
Erection, overhauling/servicing, Insulation, testing & commissioning of Boilers & Final 
Painting including supply of paints etc. 

          The scope of the work will comprise of but not limited to the following: 
1. Dismantling of selected items in specified areas, and transportation of same and storing 

in specified areas within the powerhouse premises.   
 

2. Taking delivery of the boiler materials from the project storage yard / stores / sheds to 
erection site. 

3. Their preservation, safe keeping and watch and ward.  
4. Checking, dressing, chipping and leveling of foundations.   
5. Pre-assembly, overhauling, erection, alignment of various equipments, machining and 

grouting. 
6. Welding, heat treatment, radiography, UT and other non-destructive tests wherever 

required  
7. Hydraulic testing and other pre commissioning tests,  
8. Insulation and finish painting including, 
9. Assistance during Chemical cleaning, alkali boil out, acid cleaning and passivation, PG test 

as per the scope given in the tender.  
10. Steam blowing and safety valve floating including erection and dismantling of all temporary 

piping, valves, pumps, tanks etc. required for above operations and other commissioning 
activities including post commissioning operations and stabilisation of the units,  

11. Unit trial operation, resolving any deficiencies observed and handing over of Boiler Unit 13 
of OBRA ‘B’ TPS of UPRVUNL Obra Distt. Sonebadra UP. 

12. Assistance during  PG test 

Procurement of Paints  

Contractor has to supply all paints, primers and other consumables for painting of 
relevant area of boiler & auxiliaries of Unit-13. BHEL reserves the right to reject any 
material not found satisfactory. Contractor shall produce manufacturer’s test 
certificate.  

Note: 

1. Paints, primers etc to be procured from UPRVUNL/BHEL approved suppliers. 

2. Contractor has to supply paints required for painting the total scope of work 
as envisaged in service portion of contractor.  
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2.2    The PG wise break up for the unit of  Boiler Pressure Parts, Structure & Non 
Pressure parts, Rotary parts, Critical piping etc. is tentative as indicated 
under Annexure-IA,IB,IC,ID,IE 
 
Regarding the tonnage indicated the decision of the BHEL Engineer with respect to 
scope, and keeping the work suitability, quality and time schedule will be final and 
binding on the contractor. However the work of Boiler shall be broadly as per following: 
 
Scope of Boiler for  this  tender  is up to BOF (Boiler Outlet Flange) which  includes 
main boiler / furnace, structures, pressure parts, air heaters, associated ducts 
(including ducts between air heater and FD/PA fans), burners, Pulverised coal piping, 
mills, fans oil system, integral piping,  Piping (as specified) structures along with  
cladding, rotary parts etc.  Final connection at boiler outlet flanges (whether bolted / 
welded or both) with ducting, coal pipes with mills, or any other connection will be in 
the scope of this  contract. 

Painting and insulation shall be done for Boiler, boiler associated auxiliaries, 
piping& structures as per drawings and specifications shall be within the scope. 

  

2.3     Approx. weight to be erected for the Boiler Pressure Parts, Structure & 
Non Pressure parts, Rotary parts, Critical piping etc. for the unit shall 

be 3279.33 MT as indicated in Annexure-I. 
 
 

The contractor is required to erect actual tonnage (irrespective of any variation plus or 
minus) which may be necessary to complete their work and commission above boiler 
and complete the work in all respects as detailed in tender specifications, for which 
payments shall be released on finally accepted tonnage rates. The contractor 
undertakes to erect / commission actual quantities as per advice of BHEL Engineer and 
accordingly the final contract price shall be worked out on the basis of quantities  
actually erected at site and payments will also be regulated for the same.  M/s. 
UPRVUNL and / or their Consultant may depute their representative for checking and 
supervision of important stages of work. The contractor shall be required to provide all 
facilities for inspection of works, without any cost implications to the BHEL. Any defect 
in quality of work or deviations from drawings / specifications pointed out during such 
inspection shall be made good by the contractor in the same way as if pointed out by 
the BHEL Engineer, without any cost implication to BHEL . 
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        Apart from weights indicated above, dismantling (to the extent of approx. 
3300 MT) of existing items for unit 13 will be carried out by the contractor. 

         II pass SC Wall, structures have to be re-erected after servicing/repair/rectification. 
For re erection of such items/scope no separate payments will be made. The 
contractor will have to carry out other miscellaneous works such HP welding in 
Pressure parts which are being retained, repair of APH shell, rotor, stay plates etc., 
repair/oh of mill seal air system, fabrication of tie rods/hanger/suspension, 
procurement of miscellaneous fasteners for areas such as roof canopy, burner assy, 
shifting of fuel and service pipelines etc. Break up of dismantling & miscellaneous 
activities shall be as per Annexure - II. 

 
2.4    The contractor under this contract shall also provide free of cost services of 

skilled persons for a total period of 216 Man-months exclusively for use 

by BHEL.This manpower will be required for following services  

Qualified computer operator for office work. (36 man- months) 

Skilled workers for working in store, office and colony. ( 36 man-months) 

Unskilled workers for working in store, office and colony. (144 man-months) 

 Persons so deployed shall have to work in extended hours whenever required. 
Workmen provided as per the above provisions shall be fully trained and experienced 
in the nature of work for which they are deployed.  

 

In case contractor fails to provide above-mentioned man-power as desired 
by BHEL, the latter shall have right to hire such services from other agencies 
at the risk and cost of the contractor. However, if BHEL does not utilize the 
man-months as per above provision, fully or partly, recovery at the rate of 
the prevailing minimum wages plus 25.08% (for statutory payments) at 
OBRA for the workers categories stated above plus 10% will be made from 
the final bill of the contractor. For Computer operator if the minimum wage 
is not available in schedule it shall be taken as minimum wage for skilled 
worker plus 10 %. 

The scope of work will also include providing free of cost services of EX BHEL 
for direct supervision of various works other than the scope covered under 
this tender. These qualified Supervisors shall be provided for  Twelve man-
months as per site conditions. The supervisors shall possess a minimum qualification 
of a mechanical / electrical engineering diploma. They shall be deployed in all areas 
covered under various specifications as well as other related areas as may be deemed 
essential based upon work requirements, though not specified. They shall be guided 
by BHEL Engineers to ensure smooth work progress as and when /where required 
/deployed. No separate payment shall be paid for providing the services as per this 
clause. The contractor shall provide these free of cost services within the quoted rates 
as per Rate Schedule. 

             In case contractor fails to provide above-mentioned manpower as 
desired by BHEL, the latter shall have the right to hire such services from 
other agencies at the risk and cost of the contractor. However, if BHEL does 
not utilize the manmonths as per above provision, fully or partly, recovery 
at the rate of Rs.70000/- against each man-month will be made from the 
final bill of the contractor. 
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2.5 Contractor shall make necessary arrangements to ensure that the atmosphere in 
working area (under the scope of work in this tender) and on roads is free from 
particulate matter like dust, sand etc. by keeping the top surface wet for ease in 
breathing. Provision of required tanker with spraying arrangement has to be ensured 
by contractor within the quoted rates, at no extra cost to BHEL. 

 
Contractor shall ensure following: 

1. Contractor has to maintain contact with local hospital having scanning& other 
ultra modern medical facilities required during emergency including Ambulance.  

2. Contractor has to ensure pre employment medical check for all staff & workers. 
3. Contractor has to ensure that adequate First Aid facilities with trained nurse 

& ambulance are available at work site for emergency purpose. This emergency 
set-up should include, but not limited to, following: 

 
 Male nurse (in shifts) 
 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
 
 Stretcher 
 Trauma blanket 
 Medicines. 

 

The contractor against this contract is required to arrange and maintain ambulance at 
site for entire contract period including extended period if any. The above emergency 
facility set up including ambulance, male nurse etc. will be shared by BHEL and its other 
contractors working at this project at no extra cost to BHEL and its sub-contractors. In 
case, under unavoidable circumstances, if the ambulance is not available / being used 
elsewhere, the contractor will have to arrange for the same as under clause Sl. No. 1 of 
Cl no 2.5.  

    In the event of the failure of contractor to bring ambulance and other facilities as 
above, BHEL will be at liberty to arrange the same at the risk and cost of contractor 
including transportation cost and BHEL overhead at the rate of 5 % of the total cost 
incurred by BHEL and shall be deducted from contractor bill. Till the time BHEL is unable 
to provide ambulance with above facility a lumpsum amount Rs. 1.1 Lac per month or 
part there of (considering 30 days/month) shall be deducted from the bill of the 
contractor for the period for which ambulance is not deployed. Decision of BHEL in this 
regard shall be final and binding on contractor. 

 

2.6  The contractor shall comply with following towards Social Accountability; 

a) The contractor shall not employ any employee less than 15 years of age in pursuant 
to ILO convention. If any child labour were found to have been engaged, the 
Contractor shall be levied with expenses of bearing his education expenditure which 
will include stipend to substantiate appropriate education or employ any other member 
of family enabling to bear the child education expenditure. 
 

b) The contractor shall not engage Forced/ Bonded Labour and shall abide by abolition 
of Bonded Labour System (Abolition) Act, 1976. 
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c) The contractor shall maintain Health & safety requirement as stipulated in the Contract 
and Contract Labour (Regulation & Abolition) Act, 1970. 
 

d) The Contractor shall abide by UN convention w.r.t. Human Rights and shall be liable 
for Discrimation/ Corporal punishment for failure in meeting with relevant 
requirements. 

 
 e)   The Contractor shall abide the requirement of Contract Labour (Regulation & 

Abolition) Act, 1970 for working hours. 
 f)    The Contractor shall abide by the Statutory requirement of Minimum Wages Act 

1948, payment of Wages Act 1936. 

  g)  The Contractor shall arrange potable drinking water to its employees & workers. 
 

2.7 Contractor shall ensure daily housekeeping and keep proper cleanliness of work 
place and do the disposal of wastes to certified area. 

 
2.8 In order to give phillip to Pradhan Mantri Kaushal Vlkas Yojna: 
 "The contractor shall, at all stages of work deploy skilled/semi-skilled tradesmen who are 

qualified and possess certificate in particular trade from CPWD Training Institute/ 
Industrial Training Institute/ National Institute of Construction Management and Research 
(NICMAR), National Academy of Construction, CIDC or any similar reputed and recognized 
Institute managed/ certified by State/ Central Government. The number of such qualified 
tradesmen shall not be less than 20% of total skilled/ semi-skilled workers required in 
each trade at any stage of work. The contractor shall submit number of man days required 
in respect of each trade, its scheduling and the list of qualified tradesmen along with 
requisite certificate from recognized Institute to Engineer-in-Charge for approval. 
Notwithstanding such approval, if the tradesmen are found to have inadequate skill to 
execute the work of respective trade, the contractor shall substitute such tradesmen within 
two days of written notice from Engineer-in-Charge. Failure on the part of contractor to 
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract 
a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per 
day. Decision of Engineer-in-Charge as to whether particular tradesman possesses 
requisite skill and amount of compensation in case of default shall be final and binding.  
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3.0 FACILITIES IN THE SCOPE OF BHEL/CONTRACTOR 

S.No. Description Scope /to be  

taken care by 

Remarks 

  BHEL 

/UNL 

CONT.  

1.1.0 ESTABLISHMENT    

1.1.1 FOR CONSTRUCTION PURPOSE    

A. Open space for office YES  Free of charge. 
As and where made  
available by 
customer M/s  
UPRVUNL/BHEL 

B. Open space for storage YES  Free of charge. 
As and where made  
available by 
customer M/s  
UPRVUNL/BHEL 

1.1.2 FOR LABOUR COLONY    

A Open space   YES Contractor have to 
make own 
arrangement 

1.2.0 ELECTRICITY    

1.2.1. Electricity for construction purposes  
(chargeable/free) 

   

1.2.1.1 Single point source YES  
FREE OF CHARGE 

1.2.1.2 Further distribution for the work to be done  
which include supply of materials & 
execution 

 YES  

1.2.2 Electricity for the office, stores, canteen etc of  
the bidder which include: 

   

1.2.2.1 Distribution from single point including supply of 
materials & service 

 YES  

1.2.2.2 Supply, Installation & connection of material of  
energy meter including operation & maintenance 

 YES  

1.2.2.3 Duties & deposits including statutory clearances  
for above 

 YES  

1.2.2.4 Demobilization of the facilities after completion  
of works 

 YES  
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1.2.2.5 Electricity for living accommodation of the bidder’s 
Staff, engineers, supervisors etc. on the above 
lines 

 YES Chargeable 
As per UPPCL 
standard rates 

Contractor shall 
install calibrated 
energy meter for 
metering electricity 
consumption. 

1.3.0 WATER SUPPLY    

1.3.1 FOR CONSTRUCTION:    

1.3.1.1 Making the water available at single point YES  Free.As and where 
made  
available by BHEL/ 
UNL 

1.3.1.2 Further distribution as per the requirement  
of work including supply of materials & 
execution 

 YES  

1.3.2 LABOUR COLONY:    

1.3.2.1 Making the water available at single point   Contractor have to 
arrange on his own. 

1.3.2.2 Further distribution as per the requirement  
of work including supply of materials & execution 

   

1.4.0 LIGHTING    

1.4.1 For construction work (supply of all materials) 
1. At office storage area 
2.At preassembly area 
3.At construction site/area 

 YES  

1.4.2 For construction work (execution of lighting 
work/arrangements) 
1. At office storage area 
2. At preassembly area 
3. At construction site/area 

 YES  

 Providing the necessary consumables like bulbs, 
Switches, etc during the course of construction 

 YES  

1.5.0 Communications facilities for site operations 
of the bidder 

   

1.5.1 Telephone, fax , internet ,intranet, email etc.  YES  

1.6.0 COMPRESSED AIR SUPPLY    

1.6.1 Supply of compressor and all other equipments 
required for compressor & compressed air  
system including pipes, 
valves,storage system etc.  

 YES  
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1.6.2 Installation of the above system and operation & 
maintenance of the same 

 YES  

1.6.3 Supply of all the consumables for the above  
system during the contract period. 

 YES  

 ERECTION FACILITIES    

2.1.1 Providing erection drawings for all the  
Equipments covered under this scope 

YES   

2.1.2 Drawings for construction method YES YES In consultation with  
BHEL 

2.1.3 As-built-drawings-where ever deviations  
Observed & executed and also based on  
Decisions taken at site 

 YES do 

2.1.4 Shipping lists etc for reference & planning the  
activities 

YES YES do 

2.1.5 Preparation of site erection schedules and  
other input requirements 

 YES do 

2.1.6 Review of performance & revision of site erection 
schedules in order to achieve the end dates & 
commitments 

YES YES do 

2.1.7 Weekly erection schedule based on Sl. No.2.1.5  YES do 

2.1.8 Daily erection/work plan based on Sl. No.2.1.7  YES do 

2.1.9 Periodic visit of senior official of bidder to site to 
review the progress so that works are completed 
as per schedule. It is suggested this review by the 
senior official of the bidder should be done once in  
every two month 

 YES  

2.1.10 Preparation of preassembly bay  YES  

3.1 BHEL will not be responsible for any loss or damage to the contractor’s equipment as a 
result of variation in voltage or frequency or interruptions in power supply. 

3.2   The Contractor shall be responsible for providing all necessary facilities like residential 
accommodation, transport, electricity, water, medical facilities etc. at his own cost as 
required under various labour laws and statutory rules and regulations framed there 
under to the personnel employed by him. 

3.3 Provision of distribution lines of both electrical power and water from the central points 
to the required place with proper distribution boards observing the safety rules laid 
down by the electrical authorities of the state shall be done by the contractor, supplying 
all the materials like cables, distribution board, switch boards, TPN, CBS, ELCBS/ 
MCCBS/ Copper  / Brass clamps, copper conductor, change over switches pipes etc.  at 
his own cost.  If any failure is caused in supply of the power and water, it is the 
responsibility of the contractor to make alternate arrangements at his cost. The 
contractor shall adjust his working shifts / hours accordingly and deploy additional 
manpower if necessary so as to achieve the targets. The energy meter to be 
installed by the contractor & shall be tested and certified by State Electricity 
Board or any other agency approved by the customer at his cost. 

3.4 The contractor while drawing construction power supply from Distribution Board should 
strictly adhere to following points. 
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a) All electrical installations should be as per Indian Electricity rules. 

b) All distribution Boards installed by the contractor should be constructed with 
fireproof materials viz.  Steel frames, Bakelite sheets etc. 

c) Connection for single phase should be taken from phase and neutral.  Nowhere the 
connection should be taken with earth as neutral. 

d) All electrical connections should be made through connectors, nuts and bolts, 
switches, plug and sockets. Loose connections or hooking up of wires shall not be 
permitted. 

e) Contractor have to make their own earthing arrangement for their equipment / DB 
earthing.   

f) All electrical equipment / tools and plants should be properly earthed.  DBs to be 
earthed diagonally opposite at two points. 

g) Contractor should use “MCCB” and “ELCB” either on incoming or outgoing 
connections to the DBs. 

h) Contractor should ensure that all the CBs / TPNs/ Fuses/ MCCB / ELCB cables etc. 
should be of adequate rating/ capacity. 

i) For permission of supply connections contractor has to submit a test report of their 
installations with a single line diagram of connected/ proposed loads. 

3.5 ELCB will be tested once in a week or as directed by BHEL by actually simulating the 
earth leakage for all installations and the same shall be recorded in the logbook to be 
maintained by the contractor. 

3.6 In case of power cuts / load shedding no compensation for idle labour or extension of 
time for completion of work will be given to contractor.   

3.7 On completion of work or as and when required by BHEL, all the temporary buildings, 
structures, pipe lines, cables etc.  shall be dismantled and levelled and debris shall be 
removed, as per instructions of BHEL, by the contractor at his cost.  In the event of his 
failure to do so, the Engineer will get it done and expanses incurred shall be recovered 
from the contractor along with prevailing overheads. The decision of BHEL Engineer in 
this regard shall be final. 

3.8  BHEL shall provide required chemicals for the purpose of chemical cleaning 
of Boiler. 

3.9 Compressed air required for construction purposes shall be arranged by Contractor. 
However, compressed air required for the instrumentation, start-up and plant operation 
purposes shall be provided by the owner as per the requirement and specifications 
indicated by the contractor. 



 TECHNICAL CONDITIONS OF CONTRACT (TCC)-PART-I  
Chapter-IV : T&Ps and MMEs to be deployed by Contractor 

 

Technical Conditions of Contract (Document No PS:MSX:TCC, Rev01, 1st June 2012) Page 13 
 

 

4.0  T&P AND MMD DEPLOYED BY CONTRACTOR 

Sl. 
No. 

Equipment 
Capacity Minimum Qty. 

1.  Tyre mounted mobile crane 18/ 20T 1 No. 

2.  Tyre mounted mobile crane / Hydra 14 / 20T 1 No. 

3.  TRAILER WITH PULLING UNIT 20 MT 1 No.  

4.  TRAILER WITH PULLING UNIT 15 MT 1 No. 

5.  Air Compressor 210 CFM 1 No. 

6.  ELECTRIC WINCH  2/3/5/10/15 MT APR(Min. 15 Nos) 

7.  Hydraulic Jacks  200 MT 03 sets 

8.  Gang Jack  50MTx4 01 set 

9.  Self Drilling Screw Gun  02 nos. 

10.  Pipe bending machines  02 nos. 

11.  Gas torches (oxy acytelene) and burner 
nozzles for hot correction of beams 

 01 Set 

12.  Welding sets with accessories and ovens 
for welding electrodes backing and 
holding 

 APR 

13.  Mother Oven for baking of electrodes  APR 

14.  Heat treatment and Stress relieving sets  APR 

15.  Hydraulic Pipe Bending Machine (Manual 
and 
Motorised) of various sizes 

 02 no. Each/APR 

16.  Radiography arrangement including 
source 
 

Iridium 192 4 sources 

17.  Pipe chamfering machine   APR 
 

18.  Pipe cutting &beveling machines  Adequate nos. 

19.  Chain pulley blocks of various & 
suitable capacities 

 APR 

20.  Three phase distribution board with 
complete setup for drawl & distribution 
of construction power 

 APR 

21.  Electric cables for drawl & distribution of 
construction power, heating machines 

 APR 

22.  Sleepers of suitable sizes 
 

 APR 
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23.  Various sizes of clamps/ fixtures for 
assembling 
 

 APR 

24.  Dewatering pumps 
 

 APR 

25.  Portable hardness tester 
 

 APR 

26.  Recordable UT test Equipment suitable 
to meet the requirements ( 
KRAUTKRAMMER MODEL USN 
50 or EQUIVLENT ) 

 APR(MIN 2 NOS) 
 

27.  Hardness testing equipment ( Equotip or 
Microdur make ) 33 Stress relieving 
equipment with temperature 
 

 APR (MIN 2 NOS) 
 

28.  Magnetic particle testing equipment-
DRY & WET Type 
 

 APR 

29.  Temperature recorder for 0-1000C 6/12 
points with thermo couples / rods and 
compensating cable 
 

 APR 

30.  Spectrometer for metal testing 
 

 APR 

31.  Alco meter for paint thickness checking 
 

 APR 

32.  Hand Operated Megger 500 / 1000 V 
 

 APR 

33.  Tong Tester 10, 20 Or 50 Amp + / - 3 % 
Accuracy 
 

 APR 

34.  Digital and Analogue Millimetres 
 

 APR 

35.  U Tube Manometer 0-2000 mm Water 
Column 

 APR 

36.  Inclined Manometer 0-50 mm Water 
Column 

 APR 

37.  Calibrated Pneumatic Torque wrench 
 

 APR 

38.  Bolt Tension Calibrator 
 

 APR 

39.  Special Slings for  
 
Erection of Ceiling Girders & other heavy 
components 

 APR 

40.  Scaffolding Pipes 
 

 Min .12000 nos/APR 

41.  Bevel Protractor  01 set/As per 
requirement 
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42.  Master level  01 set/As per 
requirement 

43.  Micrometer  03 Sets 

44.  Vernier Calipers  05 sets 

45.  Temperature Gun  02 sets 

 NOTES 
1. The above list is only indicative and these T&Ps may not be required for entire 

contract period but contractor will ensure that these T & Ps are provided as per 
need. Contractor will assess actual quantity and period of requirement based on his 
experience. Contractor has to mobilize / maintain adequate numbers of T& P for 
meeting the work schedule and intermediate milestones as notified by BHEL 
Engineer. 

2. If any one of T&P mentioned above is not needed for proper execution of scope of 
work, provided contractor has not utilized BHEL free issued T&P for completing such 
work, no recovery from contractor shall be applicable. 

3. Any additional item required in addition to above mentioned T&P for proper 
execution of scope of work, contractor has to arrange such T&P within quoted rate 
on the instruction of BHEL in writing in a reasonable period within two weeks from 
the written instruction from BHEL. 

4. In case deployment of T&P w.r.t requirement, is delayed or deployed for a shorter 
period or abnormal down time of T&P or in case T&P w.r.t requirement was not 
deployed by the contractor as per instruction of BHEL and BHEL had to deploy either 
its own T&P or from outside, the recovery shall be done from the contractor as 
under: 
a. In case BHEL had to deploy its own T&P, hire charges of T&P applicable for 

outside agencies as per extant guidelines for “Hire Charges on issue of Capital 
Tools & Plants” shall be recovered. 

b. In case BHEL had to deploy the T&P from outside, actual hiring cost plus 
applicable overheads shall be recovered. 

5. Other terms and conditions regarding T&Ps / MMEs please also refer clause for T&Ps 
& MMEs in SCC. 

6. All the tools and plants required for this scope of work are to be arranged by the 
contractor within the quoted rates. The list is suggestive in nature. Any additional 
T&Ps required to be arranged by the contractor. 

If work gets delayed due to non-availability of T&Ps, BHEL reserves the right to get the 
work done at the risk and cost of contractor without prejudice to rights of BHEL as in 
GCC. 
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5.0 T&P AND MMD DEPLOYED BY BHEL ON SHARING BASIS 

  

NOTES: 

1. Day-today upkeep and running maintenance like filling topping up of lubricants, 
changing filters, etc including repair of self starter, batteries and dynamo of these 
cranes shall be the responsibility of the contractor. If on checking it is found that 
the same is not followed, BHEL will exercise its right to get the job/works done at 
the risk and cost of contactor. BHEL may also provided cranes through crane hiring 
agencies in which case the day-to-day upkeep and running maintenance shall be 
excluded from scope of contractor. 

 
2. These Cranes (S. No.1) will be provided on sharing basis on specific 

instruction of the BHEL Engineer as per the work requirement. 
 

3. The contractor shall make necessary arrangement like lying of steel 
plates,assembly & dismantling of heavy lift attachment, boom, jib etc. for 
movement and operation of crane. 

 
4. Other T&P mention above contractor shall transport from BHEL stores, 

install,operate, carry out maintenance, dismantle after use and return to 
BHEL stores. 

LIST OF T&P BEING PROVIDED BY BHEL ON FREE OF HIRE CHARGES AND ON SHARING 
BASIS  

 Sl. 
No. 

Equipment 
Capacity 

Qty. Remarks 

1 High capacity crane  300 MT 1 No On sharing basis for limited 
period  during  the erection of 
structures like upper tiers of 
boilers, ceiling girders, roof 
top structures etc  for which 
high capacity crane is  
required 

2 Motorized Hydraulic Test Pump  0-600kg/cm2 1 nos  

3 Maintenance 
platform/SKY CLIMBER 

 01 set Contractor has to arrange for 
assembly and provide skilled 
operator during entire period of 
its utilization. 

4 Chemical cleaning setup 
by EDTA/chemical  
cleaning process  

  BY BHEL AGENCY 
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6. Time Schedule 

MOBILIZATION, TIME SCHEDULE, CONTRACT PERIOD AND GRACE PERIOD 
6.1 INITIAL MOBILIZATION: 

After receipt of LOA, Contractor shall discuss with Project Manager / Construction Manager/Engineer 
Incharge regarding initial mobilization. Contractor shall mobilize necessary resources (considering the 
immediate requirement of the site and agreed by Engineer Incharge) within 2 weeks of issue of letter of 
award or as per the directive of Project Manager / Construction Manager.  Such resources shall be 
progressively augmented to match the schedule of milestones and commissioning. 
 
6.2 MOBILIZATION FOR DISMANTLING, ERECTION, TESTING AND COMMISSIONING ETC. 

The activities for Dismantling, erection, testing etc shall be started as per directions of Construction 
Manager of BHEL. Contractor shall mobilize further resources as per requirement to commence the work 
of erection, testing etc as per scope of work, and progressively augment the resources to match schedule 
of the project. 

 
6.3 COMMENCEMENT OF CONTRACT PERIOD AND TENTATIVE SCHEDULE 

Entire work as detailed in the tender specifications shall be completed within 18 months from 
the Zero date as per programme / milestones indicated by BHEL Engineer. Contractor has to 
mobilize adequate resources to meet BHEL’s commitments to their customer as indicated from 
time to time. 
 
Start of Dismantling work activity at site shall be considered as “start of contract period”. Site 
mobilization will not be considered as start of contract period. The contractor has to subsequently 
augment his resources in such a manner that following major milestones of erection & commissioning 
are achieved on specified schedules: 

 MILE STONES      MONTH 

 Start of Dismantling     ZERO  

 Dismantling      4th month 

 Boiler Hydro Test (drainable)    6th  Month 

 Boiler Light up      12th  Month 

 Synchronization      14th Month 

  Unit Stabilization, Coal Firing & Full Load   16th  Month 

  PG TEST & Handing over            18th  Month 

 

 SN MAJOR MILESTONE COMPLETION  

M1 1 Boiler Lightup 12th month from start of contract period. 

M2 2 Synchronization 14th month from start of contract period. 
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 All dates in above schedule are from start of contract period (zero date) and just for an idea to 
bidder. Detail schedule shall be prepared by successful bidder after discussion with BHEL. 
 
There is provision of penalty in case of slippage of intermediate milestones as following:-  

a. Activity mentioned above at Sr No 1 is termed as M1 and at Sr No 2 is termed at M2 for making 

provisions of penalty in case of slippage of these milestones for unit 1&2. 

b. In case of slippage of these intermediate millstones (M1, M2), delay analysis shall be carried out 

on achievement of each of above milestones. 

c. In case delay in achieving M1 milestone is solely attributable to the contractor, 0.5% per week of 

executable contract value*, limited to maximum 2% of executable contract value, will be 

withheld. 

d. In case delay in achieving M2 milestone is solely attributable to the contractor, 0.5% per week of 

executable contract value*, limited to maximum 3% of executable contract value, will be 

withheld. 

e. Amount already withheld, if any against slippage of M1 milestone, shall be released only if there 

is no delay attributable to contractor in achievement of M2 milestone. 

f. Amount required to be withheld on account of slippage of milestone M1, and M2  shall be 

withheld out of respective milestone payment and balance amount (if any) shall be withheld @ 

10% of RA bill amount form subsequent RA Bills. 

g. Final deduction towards LD (if applicable), on account of delay attributable to contractor shall be 

based on final delay analysis on completion/closure of contract. Withheld amount, if any due to 

slippage of milestone M1, M2, shall be adjusted against LD or released as the case may be. 

h. In case of termination of contract due to any reason attributable to contractor before completion 

of work, the amount already withheld against slippage of milestone M1, M2 shall not be released 

and be converted into recovery. 

Executable Contract Value* means - Value of work for which inputs/fronts were made available to 
contractor, and which were scheduled for execution till the date of achievement of respective milestone. 
 
6.4 CONTRACT PERIOD 

The contract period for completion of entire work under scope shall be 18 (Eighteen) MONTHS from the 
“START OF CONTRACT PERIOD” as specified earlier. 
The period from the commencement of preparatory work for dismantling/erection till the actual “start 
of contract period” shall not be reckoned for the above purpose. 
 
6.5 CONSEQUENCE OF DELAY 

In case of delay in completion is attributable to the contractor, BHEL may impose LD on the contractor 
as per GCC. 
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7.0  TERMS OF PAYMENT 

 

7.1  The ‘Engineer’ will certify regarding the actual work executed in the measurement             
books and bills, which shall be accepted by the contractor in measurement book.  

7.2       Contractor shall submit bills for the work completed under the specification, once in a 
month detailing work done during the month. The format for billing shall be approved 
by BHEL before raising invoices. 

7.3       Subject to any deduction, which BHEL may be authorised to make under the  

           contract, the contractor on the certificate of the Engineer at site be entitled for payment 
as explained hereunder. 

7.3.1  Interest bearing recoverable advance : Applicable as per Clause No. 2.13 of 
GCC. 

7.3.2. PROGESSIVE PAYMENT ON PRORATA BASIS 

I. 85 % of unit rates  

(Applicable for ITEM. No. B1 of Rate Schedule) 

SL. 

No 

APPLICABLE FOR ITEM 

NO. 1 OF RATE 

SCHEDULE 

FOR 

ITEM 

NO.1 (Pr. 

parts) 

FOR 

ITEM 

NO.2 

(Str.& 

Non pr. 

Parts) 

FOR 

ITEM 

NO.3(Rot

ating 

M/c) 

FOR  

ITEM 

NO.4 

(Insul. & 

sheeting) 

FOR 

ITEM 

NO.5 

(Piping 

Systems) 

1. Completion of pre-

assembly wherever 

applicable (if not 

applicable this portion 

shall be clubbed with 

Placement in position) 

20% 25% 15%  15% 

2. Placement in position 10 % 10 % 20% 50 % 20 % 

3. Alignment 15 % 10 % 20% 15 % 15 % 

4. welding /bolting/fixing as 

required 

20% 15% 20% 20% 15% 

5. Completion of non 

destructive examination & 

stress relieving/ heat 

treatment,(if not 

applicable, then this 

portion to be paid 

along with welding) 

10%    10% 
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II.        STAGE/MILESTONE PAYMENTS  

(Applicable for ITEM No. B1 of Rate Schedule) 

1.  Completion of Hydro test (drainable and non-drainable)  1.5% 

2.  Completion of air & gas tightness test for Boiler and ducting 1.5% 

3.  Completion of Boiler light up  1.0% 

4.  On completion of chemical cleaning, steam blowing & Safety Valve 
floating 

1.5% 

5.  Coal firing 2.0% 

6.  Full loading 1.5% 

7.  Trial operation 2.0% 

8.  Completion of Painting 1.0% 

9.  Area cleaning, temporary structures cutting/removal and return of scrap 1.0% 

10.  Liquidation of pending points 1.0% 

11.  Completion of all contractual Obligation and de mobilization of site 
office. 

1.0% 

 Total 15% 

 
 
 
 
 
 
 
 

 
 
 
 
 
 

6. COMPLETION OF 

ATTACHMENT WELDING, 

FIN 

WELDING, SUPPORTS 

5 %     

7. COMPLETION OF ROOF 

SKIN CASING 

5%     

8. HANGERS & SUPPORTS 

ETC WHEREVER 

NECESSARY 

AS PER DRG 

 25%   5% 

9. EQUIPMENT TRIAL 

OPERATION 

  10%   

10. HYDRAULIC TEST OR 

PNEUMATIC TEST 

    5% 

 TOTAL FOR PRO RATA 

PAYMENTS  

85% 85% 85% 85% 85% 



 TECHNICAL CONDITIONS OF CONTRACT (TCC)-PART-I  
Chapter-VII : Terms of payment 

 

Technical Conditions of Contract (Document No PS:MSX:TCC, Rev01, 1st June 2012) Page 21 
 

III PROGRESSIVE PAYMENT on pro-rata basis (100 %) 
(Applicable for dismantling work for SL. No. B2 of rate schedule) 

 

Sl No. Description % 

1.  Dismantling of Water Walls 7.3% 

2.  Dismantling of Buck stays, Seal Boxes and Doors 2.0% 

3.  Hot correction of Buckstay Beams 6.0% 

4.  Dismantling of SH Headers 2.0% 

5.  Dismantling of LTSH & ECO coils 7.5% 

6.  Dismantling of Platen Coils 2.5% 

7.  Dismantling of Pressure Part Suspensions 1.0% 

8.  Dismantling of RH Headers and RH Suspensions 1.0% 

9.  Dismantling of Skin Casing 1.0% 

10.  Dismantling of Soot Blower System 1.0% 

11.  Dismantling of Trim Piping 2.0% 

12.  Dismantling of Seal Plates and Enclousures 1.0% 

13.  
Dismantling of Vertical Roof Enclousure and Drum Deck and 
Roof Deck 3.0% 

14.  Dismantling of Ceiling Structure 3.0% 

15.  Dismantling of Roof Structure and Sheeting 2.0% 

16.  Dismantling of Boiler Outer casing 1.0% 

17.  Dismantling of Oil, Scanner Air, and Mill Seal Air Systems 1.0% 

18.  Dismantling of Wind Boxes 2.0% 

19.  Dismantling of Coal Piping 4.0% 

20.  Dismantling of Ducts 4.0% 

21.  Dismantling of Feeder 2.0% 

22.  Dismantling of APH 3.5% 

23.  Dismantling of ID, PA and FD Fan Systems 3.0% 

24.  Dismantling of Bowl Mills 4.0% 

25.  Dismantling of Piping system 3.0% 

26.  

Thickness survey & visual inspection and DP of  

1.5% 

a. SCW tubes and joints of stubs with header ( joints b/w header 
& stubs at SHH – 3L&R, SHH – 4L&R, SHH – 5,SHH – 8 ) 

b. WW o/l header stubs and joints of stubs with header, 

c. Bottom ring header nipples and stubs including joints of stubs 
with header 

d. WW screen header stubs including joints of stubs with header  

e. WW hanger header stubs including joints of stubs with header 

f. Eco i/l header stubs including joints of stubs with header & 
Economizer coils 

g. Re heater coils as per direction of BHEL Engineers 

h. Final SH coils 
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27.  

Repair of boiler pressure parts tubes (OD≤100 mm) based on 

Thickness survey & visual inspection and DP in various areas 
as mentioned in point no. 06. Repair works shall include cutting, 
welding, bend fabrication, post heating, pre heating, SR, 
radiography & UT etc. Total no. of repair joints covered in this 
head shall not exceed 6500±10% joints beyond which payment 
or deduction for extra joints or deficient joints shall be made at 
rate quoted by contractor against this head in present contract. 8.5% 

28.  

Repair of old LDO, HFO and aux. steam pipelines, tracing lines 
from their respective headers to 19 mtrs station and OH of Oil 
Heating Station.  Repair works shall include cutting, welding, 
bend fabrication, post heating, pre heating, SR, radiography & 
UT as applicable etc.. Hydro test of Oil heaters, repair/ 
replacement of valves, cleaning and servicing of oil strainers, 
restoration of steam traps etc. is also covered in this scope.   1.0% 

29.  

Replacement of damaged supply tubes, headers stubs, bends 
etc.; cutting, grinding, fit up, HP welding, NDT, pre heat and post 
welding of HP joints  2.0% 

30.  

Replacement of few portions of CRH lines, MS lines, HRH line 
other than erectable items ( such as Headers, DESH, thermo 
wells etc.) supplied  under R&M contract; cutting, grinding, fit up, 
HP welding, NDT, pre heat and post welding of HP joints. 
Number joints (OD > 300 mm) covered in the scope is 06 joints. 
However, payment of joints carried out shall be done on actual 
numbers carried out. 2.0% 

31.  

Arrangement of  Misc. items 

1.3% 

a. Fabrication and cutting of threads on tie rods, suspension 
rods, welding and heat treatment as per site requirement 

b. Arrangement of miscellaneous fasteners (HT and non HT 
grade), screws, self drilling and tapping screws, TT Burner Assy 
fasteners HT fasteners (as per Clause 19.0 of Chapter – IV 
scope of works) asbestos cloth, asbestos packing ropes, 
adhesives, sealing compounds, black bituminous paint and 
other consumables 

32.  

Providing various approach platforms to all valve and gate 
actuators, dampers, drives including fabrication, erection and 
welding of structures, fabrication and erection of approach 
ladders. Old materials such as plates, old boiler tubes, structural 
materials will be cannibalized from boiler dismantled items and 
shall be used for this purpose. Any other materials if required 
shall be provided by customer/BHEL. 1.0% 

33.  

Repair of damaged boiler platform, handrails and ladders. Old 
materials such as plates, old boiler tubes, structural materials, 
floor grills will be cannibalized from boiler dismantled items and 
shall be used for this purpose. Any other materials if required 
shall be provided by customer/BHEL. 1.0% 

34.  

Repair of APH shell, stay plates, rotor partition plates, 
replacement of Lub Oil pipelines, repair/replacement of Lub oil 
pumps  2.2% 

35.  

Cleaning of Lub oil coolers of fans( 06 nos.) and 
repair/restoration of cooling pipe lines from their respective 
headers to coolers. Arrangement of required consumables such 
as pipeline fittings, valves (up to 25 Nb), flanges, fasteners, 
gaskets etc.    0.2% 
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36.  

Overhauling of Mill Seal air system, including repair of ducts, 
cleaning of seal air filters, replacement of fan impellers, and 
repair of mill seal air headers. Arrangement of consumables 
such as gaskets, fasteners etc.  0.3% 

37.  

Repair/ Modification of Old Ducting plates of Cold PA Duct, FD 
Fan O/l to APH I/L, PA Fan O/L to APH I/L including cutting, 
welding, fabrication, kerosene test  1.5% 

38.  

Arrangement of quick setting cement Conbextra GP2(200 bags 
x 25 KG/bag) for RC feeder civil foundation and modification of 
existing foundation to suit newly supplied feeders  1.2% 

39.  Shifting of Fuel Oil & Service lines  2.0% 

40.  

Dismantling of 300 MT or 135 MT crane from unit no. 12, 
marching to unit no. 13 and crane assembly, crane shifting to 
location as indicated by BHEL Engineer 2.5% 

41.  

The contractor has to obtain permission from the director of 
Boiler (U.P) for taking up the work of pressure parts 
replacement, arrange for statutory inspection of hydraulic test of 
Boiler by inspection of Boiler and also arrange for operational 
clearance certificate from director of Boiler (U.P.). 2.0% 

  TOTAL 100% 

 
 
NOTES: 

 
1. The quantities indicated above are tentative and are liable to vary depending upon the 

site requirement. The contractor has to supply / erect / commission all the items 
indicated by BHEL for achieving the milestones and completion of work. 

 
2. Evaluation of bids shall be done on total price against this Rate Schedule.  

 
 

3. In case of any mismatch in Rate and amount on Price discrepancy, the same will be 
dealt as per clause No. 1.4 of GCC. 

 
 
 
 
 
 
  
 



 TECHNICAL CONDITIONS OF CONTRACT (TCC)-PART-I  
Chapter-VIII : Taxes & Duties 

 

Technical Conditions of Contract (Document No PS:MSX:TCC, Rev01, 1st June 2012) Page 24 
 

8.0 TAXES & DUTIES  

8.1 

The contractor shall pay all (save the specific exclusions as enumerated in this contract) taxes, fees, license 
charges, deposits, duties, tools, royalty, commissions or other charges which may be levied on the input 
goods & services consumed and output goods & services delivered in course of his operations in executing 
the contract.  In case BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the same 
from his bills or otherwise as deemed fit.  
However, provisions regarding GST on output service shall be as per following clauses.  

8.2 GST (Goods and Services Tax) 

8.2.1 GST as applicable on output Services are excluded from contractor’s scope; therefore contractor’s 
price/rates shall be exclusive of GST. 

8.2.2 

Contractor shall obtain prior written consent of BHEL before billing the amount towards such taxes. Where 
the GST laws permit more than one option or methodology for discharging the liability of tax/levy/duty, 
BHEL will have the right to adopt the appropriate one considering the amount of tax liability on 
BHEL/Client as well as procedural simplicity with regard to assessment of the liability. The option chosen 
by BHEL shall be binding on the Contractor for discharging the obligation of BHEL in respect of the tax 
liability to the Contractor. Contractor shall submit to BHEL documentary evidence of GST registration 
certificate specifying name of services covered under this contract. 

8.2.3 The vendor/sub-contractor has to get valid registration under GST in conformity with the provisions of the 
GST laws and furnish the GST Registration Certificate.  

8.2.4 
Vendor has to ensure that invoice in respect of such services which have been provided/completed on or 
before end of the month should not bear the date later than last working day of the month in which 
services are performed. 

8.2.5 
It is also to be insured by contractor that invoice in respect of goods supplied/delivered in a particular 
month or billing period(as per terms of contract) should not bear date later than last working day of the 
month in which goods are supplied.  

8.2.6 GST portion of invoice shall be released only when :- 

8.2.6.1 Vendor /Sub contractor declared such invoice in his GSTR 1 and 

8.2.6.2 Goods/services and tax invoice have been received by BHEL and 

8.2.6.3 Payment of GST in respect of such goods/services has been confirmed by contractor 

8.2.7 The contractor has to provide his valid GSTN number. 

8.2.8 
Contractor has to comply with all the laws applicable as per GST Regime and has to raise invoice as per the 
applicable invoicing rules prescribed therein 

8.2.9 If there is any financial implication on BHEL due to non-compliance of any provision of the applicable laws 
in GST Regime or revision of returns by the contractor, the same shall be passed on to the contractor.  

8.2.10  
 ALL THE ROAD PERMITS, IF ANY, REQUIRED WILL BE ARRANGED BY SUB-CONTRACTOR / VENDOR. 

8.3 

 
Modalities of Tax Incidence on BHEL 

8.3.1 

Wherever the relevant tax laws permit more than one option or methodology for discharging the liability of 
tax/levy/duty, BHEL will have the right to adopt the appropriate one considering the amount of tax liability on 
BHEL/Client as well as procedural simplicity with regard to assessment of the liability. The option chosen by BHEL 
shall be binding on the Contractor for discharging the obligation of BHEL in respect of the tax liability to the 
Contractor.   
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8.4 New Taxes/Levies 

8.4.1 

In case the Government imposes any new levy/tax on the output service/ goods/work after 
award of the contract, the same shall be reimbursed by BHEL at actual. The reimbursement 
under this clause is restricted to the direct transaction between BHEL and its subcontractor only 
within the contractual delivery period only. Beyond contractual delivery period any credit (if 
applicable) due to lesser taxes duties shall be passed on to BHEL, however, additional implication 
due to higher taxes / duties (if any) shall be borne by bidder. 

8.4.2 

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer, the 
Bidder/Contractor must convey its impact on his price duly substantiated by documentary 
evidence in support of the same before opening of Price Bid. Claim for any such impact after 
opening the Price Bid will not be considered by BHEL for reimbursement of tax or reassessment 
of offer.   

8.4.3 The Contractor has to ensure compliance of all laws and taxes so that benefits of input are not 
denied to BHEL by respective authorities. 

8.4.4 

Payment shall be released against RAB provided proper invoices in conformity with the relevant 
provision of new Act / Rules have been issued by subcontractor / vendor. Later on if it is noticed 
that input tax credit is not available to BHEL due to reasons attributable to subcontractor / 
vendor, shall be recovered from next bill. 

8.5 BUILDING  & OTHER CONSTRUCTION WORKER ( REGULATION OF EMPLOYMENT AND 
CONDITIONS OF SERVICES ) ACT , 1996 ( BOCW ACT )  AND RULES OF 1998 READ WITH BUILDING  
AND OTHER CONSTRUCTION WORKERS CESS ACT, 1996 & CESS RULES, 1998 
In case any portion of work involve execution through building or construction workers, then 
compliance to the above title act shall be ensured by the contractor and contractor shall obtain 
license and deposit the cess under the act. In the circumstances it may be ensured as under : -  

8.5.1 It shall be the sole responsibility of the contractor in the capacity of employer to forthwith (within 
a period of 15 days from the award of work) apply for a license to the competent authority under 
the BOCW act and obtain proper certificate thereof by specifying the scope of work. It shall also 
by responsibility of the contractor to furnish a copy of such certificate of license / permission to 
BHEL within a period of one month from the date of award of contract. 

8.5.2 It shall be the sole responsibility of the contractor as employer to ensure compliance of all the 
statutory obligation under these act and rules including that of payment / deposit of 1% cess on 
gross payment made for value of work involving building or construction workers engaged by the 
contractor within a period of one month from the receipt of payment. 

8.5.3 It shall be the sole responsibility of the sub – contractor to furnish the receipt / challans  towards 
deposit of the cess  together with the number, name and other detail of beneficiaries ( building 
workers ) engaged by the sub-contractor during preceding month. 

8.5.4 It shall be the sole responsibility of the sub – contractor to make payment of all statutory 
payment and compensations to its workers including that is provided under the Workmen’s 
Compensation Act, 1923. 

8.5.5 The contractor shall, however ensure before deposit of any BOCW cess , that customer is not 
depositing the same in order to avoid excess deposit of cess. 

8.5.6 The contractor shall bear cost of BOCW cess either by way of deposit or through recovery by 
BHEL in case the same is deposited by the customer. 

8.5.7 In case of failure in above mentioned compliances, BOCW Cess @ 1% as well as applicable penalty 
as specified in BOCW Act / Rule shall be deducted from the contractor. 
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Annexure – I  
 

WEIGHT SCHEDULE 
 
AA: SUMMARY OF WEIGHTS 
 
 

 

SN Description Wt unit Annexure 

1 Pressure Parts: 
1184.248 

MT IA 

2 Structure& Non-Pressure parts: 
877.046 

MT IB 

3 Rotating Machines: 
707.613 

MT IC 

4 Insulation 
446.432 

MT ID 

5 Critical piping (BOILER PIPING) 
63.991 

MT IE 

  TOTAL TONNAGE 3279.330 
 

MT  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  



 TECHNICAL CONDITIONS OF CONTRACT (TCC)   
Chapter IX: Annexure 

Technical Conditions of Contract (Document No PS:MSX:TCC, Rev01, 1st June 2012) Page 27 
 

Annexure – IA  
 

 
BB:Product Group (PG) Wise Weight Schedule For1X200MWBoiler 
Pressure Part 
 

SL 
No. PGMA DESCRIPTION WT. (KG) 

1 04-136 Upper Drum Internals Only For Id 61-71 99.512 

2 04-988 Drum Commisioning Spares 8 

3 05-195 Inlet Platen Ww Header 3683.872 

4 05-295 Outlet Platen Ww Header   

5 06-400 Unclassified Burner Panel 21408.35 

6 06-631 Front Upper Ww Pnl 23667.23 

7 06-634 Front Intermediate Ww Pnl 23896.81 

8 06-637 Water Wall Lower Front Panel 23516.18 

9 06-644 Rear Intermediate Ww Pnl 22492.49 

10 06-647 Rear Lower Ww Pnl 23516.18 

11 06-651 Side Upper Ww Pnl 55850.87 

12 06-655 Side Lower Ww Pnl 35870.63 

13 06-670 Extended Side Ww Pnl 7188.076 

14 06-995 Platen WW Panel+HDR 22251.55 

15 07-215 Relief Tubes From Side Wall Outlet Header 0 

16 07-216 Relief Tubes From Rear Hanger Header 0 

17 07-218 Relief Tubes From Front Outlet Header 0 

18 07-223 Furnace Screen Tubes 16481.89 

19 07-225 Furnace Rear Hanger Tubes 7411.1 

20 07-226 Furnace Rear Arch Tubes 15258.48 

21 07-231 Lower Corner Transition Tubes 1698.158 

22 07-232 Upper Corner Transition Tubes 499.65 

23 07-401 Water Wall Suspension 1258.624 

24 07-431 Riser Tube Support 1735.228 

25 07-500 Misc Components-Pressure Parts 284.95 

26 07-501 Furnace Insert Tubes 1896.065 

27 07-601 Pressure Seals 538.83 

28 07-700 Bulked Bps Items For PG 04 to 07 0 

30 07-993 Consumable & Erection Materials 611.876 

31 08-101 Furnace Upper Buck Stay 26711.1 

32 08-104 Furnace Intermediate Buckstay 16646.46 

33 08-107 Furnace Lower Buck Stay 1901.57 

34 08-111 Furnace Rear Arch Buck Stays 1721.254 

35 08-400 UNCL Furnace Guide 0 
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36 08-700 Bulked BPS  Items 408 

37 08-900 Furnace Key Buckstays 26810.11 

38 08-904 Windbox Connecting Duct Trusswork 0 

39 
Old 
Buckstay 

Erection of Old Buck stay beams in 1st and 2nd pass , 

furnace bottom supports that are not released in shipping 

list but are to be re erected after replacement of WW 

panels 120000 

40 09-001 Seal Boxes For Furnace Opening 4107.899 

41 09-002 Seal Box For Instrument Inserts 1265.772 

42 09-003 Material For Instrument Inserts 181.861 

43 10-135 Horizontal Spaced SH Inlet Header 0 

44 10-174 Vertical Spaced Sh Centre Inlet Header 8150.86 

45 10-178 Vertical Platen Sh 1nlet Header 3952.37 

46 10-191 SH Radiant Wall Roof Inlet Header 2452.65 

47 10-235 Horizntl Spaced Sh Outlet Header 5917.68 

48 10-274 Vertical Spaced Sh Centre Outlet Heade 12074.05 

49 10-278 Vertical Platen Sh Outlet Header 6782.76 

50 10-291 SH Radiant Wall Roof Outlet Header 2498.85 

51 11-236 Sh Hor Spaced Upper Coil + Atch 76474.11 

52 11-237 SH Hor Spaced Inter Coil+Atch 88562.2 

53 11-274 Sh Vertical Spaced Coil + Attachment 1165.42 

54 11-278 Vert Platen Centre Sh Coil Assy+Attach 76628.73 

55 11-616 Sh Rear Upper Panels 1744.5 

56 11-686 Sh Roof Panels 2850.036 

57 11-687 Sh Rear Roof Panels 8444.95 

58 11-691 Sh Radiant Wall Roofpanels 15735.95 

59 12-298 Blanking Component   

60 12-535 Sh Hor Spaced Hanger 24007.5 

61 12-803 Sh Steam Cooled Spacer Tube 814.908 

62 12-805 Super Heater Hanger Tubes 9600.4 

63 12-852 Blanking Component 0 

64 12-900 Sh Desh 1750.78 

65 12-903 Sh Miscl Components 23883.73 

66 12-906 SH Suports for Links & Lines 3856.838 

67 12-917 Suspention of Radial Roof 3291.46 

68 12-944 Suspension Of SHH11 & SHH12 2122.62 

69 12-948 Suspension Of Vertical Spaced Assembly 9618.016 

70 12-968 Suspension of Row (D&E) 7135.511 

71 12-992 Imported Electrodes 75 

72 12-993 Consumables & Erection Materials 313.57 

73 15-174 Reheater Vert Spaced Inlet Header RHH1 5789.47 

74 15-274 Reheater Vert Spaced Outlet Header Rhh 7618.46 
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75 16-277 RH PD Spaced Rear Assembly  35357.46 

76 16-275 RH PD Spaced Front Assembly  57306.17 

77 17-904 RH Hdr Suprts & Suspension Above Roof 4303.36 

78 17-919 RH Front Suspension 3656.744 

79 17-929 RH Rear Suspension 7433.696 

80 17-992 Rh Site Electrodes Imported 88.5 

81 18-001 Furnace Roof Skin Casing 9672.792 

82 18-010 Pr Pts Attachments in Furn Roof Skn Cas 4384.81 

83 18-020 Vibration Snubbers 171.31 

84 19-114 Coils And Supports Of Upper  P.Tube Ec 40734.36 

85 19-992 Imported Electrodes 0 

86 20-201 Wall Deslagger Rw5e 9573.44 

87 20-204 Wall Box Assembly 1107.12 

88 20-988 Commissioning Spares for Wall Blowers 20.1 

89 21-600 Soot Blower Piping And Fittings 6839.036 

90 21-601 Soot Blower Piping Supports 5168.91 

91 21-700 Bulked BPS Components 559.645 

92 21-800 Sb Valves (Bhel) 468.1 

93 21-825 Sb Valves (Sub Delivery) 300 

94 21-850 SB Safety Valve BHEL 23 

95 21-987 Commg Spares SB SV 0.08 

96 21-988 Commg Spares For Sub Deliveries 0.2 

97 21-992 Imported Electrodes 48.895 

98 24-200 Boiler Trim Piping And Fittings 19866.3 

99 24-201 Trim Piping Supports 6388.447 

100 24-220 Safety Valves Esc Pipe $ Drain RH UTY 4178.55 

101 24-240 Sample Cooler And Supports 593.448 

102 24-260 Valves (Bhel)   Rh Uty Blr 7402.8 

103 24-265 Valves & Fittings SD 5551 

104 24-273 Direct  Water Lvl Gag 247.574 

105 24-280 Safety Valve & ERV-BHEL 2642.2 

106 24-316 RH DESH 2979.84 

107 24-700 Bulked BPS Components 209.874 

108 24-955 Lap Tool SV&ERV 78.83 

109 24-960 Lap Tool Con Val (BHEL) 44.25 

110 24-987 BHEL-SV/ERV Commg Spare 1.57 

111 24-988 Commg Spares For Imported Sub-Delay 3.6 

112 24-989 Commg Spare for Convention Valves 9.272 

113 24-992 Imported Electrode 19.775 

114 24-994 Name Plates 226.422 

115 28-220 Doors 4056.662 
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116 31-010 Skin Casing Comps Welded To Pressure P 2332.754 

117 31-101 WATER WALL SKIN CASING 1391.544 

118 31-102 Fornace Bottom Skin Casing 892.792 

119 31-104 Furnace Rear Arch Skin Casing 6301.902 

120 31-105 Second Pass Skin Casing 1897.896 

121 42-001 Penumatic Fittings 83.035 

122 42-002 Steam Blow Materials 0 

123 42-005 Instrument Fitting 235.962 

124 42-150 Piping, Operating Floor Hfo & Tracer 3150.094 

125 42-152 Piping,Opr'G Floor Lfo 819.01 

126 42-157 Piping,Opr'G Floor Atm Air 960.271 

127 42-158 Piping,Opr'G Floor Steam Ibr 2115.812 

128 42-170 Piping, Oil Burner Fitting 1803.046 

129 42-200 Subdelivery Fuel Oil System 1961.408 

130 42-300 Bhel Valve F.O. System 486.24 

131 42-358 Bhel Valve,Opr'G Floor Stm-Ibr 394.92 

132 42-700 Bps Fasteners 237.949 

133 42-988 Oil & Gas System  Commissioning Spare 6.3 

134 97-297 Mtm Clamps And Pads 32.8 

TOTAL 1184248.6 
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Annexure – IB  
STRUCTURE & NON-PRESSURE PARTS 
 

SL 
No. PGMA DESCRIPTION WT.(KG) 

1 30-103 Seal Plate Assy 1701.632 

2 30-105 Furnace Bottom Enclosure Framing 4791.71 

3 30-211 Furnace Rear Arch Enclosure Framing 1812.964 

4 30-212 Furnace Extd Side Bottom Enclosure Fra 6703.852 

5 30-215 Main Boiler 3193.89 

6 30-219 Vertical Roof Enclosure Framing 38901.59 

7 30-220 Deck Support and Seals 19957.45 

8 30-223 Gas Distribution Baffles 407.854 

9 30-301 WATER WALL SKIN CASING 0 

10 35-210 Boiler Ceilling Structure -Fabricated 0 

11 35-220 Boiler Ceiling Structure-Rolled Beams 0 

12 35-610 Boiler Roof Structure 56304.02 

13 35-611 Boiler Roof Sheeting 26113.72 

14 35-811 Floor Grills and Guard Plate 9292.67 

15 35-851 Hand Raills & Post 5033.4 

16 35-993 Consumable & Erection Material 7561.56 

17 36-391 Miscellaneous Platform-Part-I 1231.719 

18 37-010 Blr Outer Casing Components 13009.51 

19 37-810 Blr Outer Casing 14763 

20 38-410 Mill Maitanance Platform 3399.8 

21 41-350 Air Cooled Oil Gun Assy, 944.851 

22 41-390 Oil Gun Vice Assy Rack 832.398 

23 41-500 High Energy Arc Ignitor 189.46 

24 41-988 Oil & Gas Burner Commissioning Spare 1.2 

25 43-004 Assy Comp Scanner & Gun Air System 1318.802 

26 43-005 Assy Comp Mill Seal Air System 299.22 

27 43-104 M/C COMP SCANNER & GUN AIR SYSTEM 6494.23 



 TECHNICAL CONDITIONS OF CONTRACT (TCC)   
Chapter IX: Annexure 

Technical Conditions of Contract (Document No PS:MSX:TCC, Rev01, 1st June 2012) Page 32 
 

28 43-105 M/C COMP MILL SEAL  AIR SYSTEM 4461.24 

29 43-200 Subdel,Ignitor&Scanner Air System 964.12 

30 45-220 Wind Box Assembly 22-In Width 50188.19 

31 45-221 Wind Box Support 22-In Width 2994.192 

32 47-201 Fuel Piping Supports With 20-In Pipe 12991.41 

33 47-203 Pipe Couplings Orifice & Misc Items 22918.85 

34 47-209 St Pipes Shop Bends For Rest Of The Mi 138102.8 

35 48-012 Rect  Duct Bet F.D Fan And Airheater 1289.514 

36 48-014 Expn Piecesbet F.D Fan And Airheater 1880.432 

37 48-015 Duct Supports 
3710.596 
 

38 48-112 SQ. Ducts Pri Fan To Airheater Prisid 0 

39 48-114 Expn Piecespri Fan To Airheater Prisid 702.584 

40 48-132 SQ. Ducts Pri Air Fan ToColdairbusdu 5759.266 

41 48-141 Seal Air Line For HAG 3585.48 

42 48-144 Expn. Pieces Coldairbus(Temp Air to Mill 3047.712 

43 48-200 Instrument Tapping Point 2782.727 

44 48-202 Rect  Ductsairheater To Windboxduct 34656.23 

45 48-204 Expn Piecesairheater To Windboxduct 10859.87 

46 48-205 Supportsetcairheater To Windboxduct 5094.972 

47 48-207 Flowmeters For Secondary Air Flow 5548.76 

48 48-212 Wind Box Connecting Ducts - Rectangula 22627.04 

49 48-222 Rect Duct Air-heater Priside to hotair B 35303.8 

50 48-224 Expn Pieces airheater prisidetohot air B 2650.224 

51 48-225 Supports For Hot P.A(A.h to Hot Bus) 4193.49 

52 48-382 Rect  Duct Economiser To Airheater2nop 60222.58 
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53 48-384 Expn Pieceseconomiser To Airheater2nop 7077.8 

54 48-385 Supportsetceconomiser To Airheater2nop 804.181 

55 48-432 Rect Duct Air Heater Boiler Outlet-Gas 12628.73 

56 48-434 Expn Pieces Air Heater Boiler Outlet-Gas 351.712 

57 48-435 Support etc airheater Boiler Outlet-Gas 7627.442 

58 48-662 Rect Duct Hot Air Bus To Mills 22841.54 

59 48-664 Expn Pieceshot Air Bus to Mills 594.048 

60 48-665 Support For Hot Pa to Mills 4678.588 

61 48-667 Venturi Primary Air Flow 5765.16 

62 48-700 Bulked BPS Components 2048.5 

63 48-993  Erection  Materials 5932.1 

64 97-282 Flowmeters 360 

65 97-599 Pneumatic Actuator In Air&Flue Gas Sys 2828 

66 95-088 Fsss Flame Scanner 249.5 

67 57383 FLUE GAS SAH INLET DAMPER 12,066.49 

68 57460 GUILLOTENE GATE EP INLET . 

69 57480 ID FAN INLET GATE . 

70 57490 GUILLOTENE GATE ID FAN OUTLET . 

71 57013 DAMPERS BET FD FAN & APH 2,012.23 

72 57013 DAMPERS BET FD FAN & APH 2,012.23 

73 57013 DAMPERS BET FD FAN & APH 12,601.12 

74 57023 DAMPERS SEC. AIR INTER CONNECT 1,191.26 

75 57110 GUILLOTENE GATE PA FAN TO APH 7,077.35 

76 57113 DAMPERS BETWEEN PAFAN AND APH 2,621.33 

77 57203 DAMP APH TO WINDBOX DUCT 8,258.07 

78 57143 
DAMPER COLD AIR BUS(TEMP AIR TO 
MILL) 2,014.04 

79 57153 DAMPERS, PA FAN INTERCONNECT 903.18 

80 57160 COLD AIRGATE, AIRBUS TO MILLS 7,787.05 

81 57161 MANUAL OPERATOR 330 
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82 57223 DAMP APH PRIMARY SIDE TO HOTA 2,840.25 

83 57270 GUILLOTENE GATE DUCT TO MILL 10,515.13 

84 57270 GUILLOTENE GATE DUCT TO MILL 1,071.13 

85 57270 GUILLOTENE GATE DUCT TO MILL 4.2 

86 57270 GUILLOTENE GATE DUCT TO MILL 39.96 

87 57270 GUILLOTENE GATE DUCT TO MILL 12 

88 57470 EP OUTLET GATE . 

89 57663 DAMPER HOT AIR BUS TO MILL 3,772.40 

90 57209 MTG BKT FOR CL DAMPER AIR CYL 2,676.00 

91 57209 MTG BKT FOR CL DAMPER AIR CYL 115.2 

92 57209 MTG BKT FOR CL DAMPER AIR CYL 471 

93 57466 PLATFORMS AND LADDERS 4,786.12 

94 57466 PLATFORMS AND LADDERS 246.4 

95 57466 PLATFORMS AND LADDERS 448 

96 57466 PLATFORMS AND LADDERS 504 

97 57466 PLATFORMS AND LADDERS 745.92 

98 57466 PLATFORMS AND LADDERS 1,941.91 

99 57466 PLATFORMS AND LADDERS 383.6 

100 57466 PLATFORMS AND LADDERS 978.32 

101 57466 PLATFORMS AND LADDERS 1,047.20 

102 57466 PLATFORMS AND LADDERS 1,145.76 

103 57466 PLATFORMS AND LADDERS 80.64 

104 57466 PLATFORMS AND LADDERS 775.74 

105 57466 PLATFORMS AND LADDERS . 

106 57466 PLATFORMS AND LADDERS . 

107 57466 PLATFORMS AND LADDERS . 

108 57466 PLATFORMS AND LADDERS . 

109 57491 BLOWER WITH MOTOR . 

110 57491 BLOWER WITH MOTOR . 

111 57577 ELECT ACTUATOR FOR GATE DAMPER 98 

112 57577 ELECT ACTUATOR FOR GATE DAMPER 98 

113 57577 ELECT ACTUATOR FOR GATE DAMPER 346 
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114 57577 ELECT ACTUATOR FOR GATE DAMPER 98 

115 57577 ELECT ACTUATOR FOR GATE DAMPER 518 

116 57577 ELECT ACTUATOR FOR GATE DAMPER 196 

117 57577 ELECT ACTUATOR FOR GATE DAMPER 68 

118 57577 ELECT ACTUATOR FOR GATE DAMPER 180 

119 57577 ELECT ACTUATOR FOR GATE DAMPER 196 

120 57577 ELECT ACTUATOR FOR GATE DAMPER 346 

121 57577 ELECT ACTUATOR FOR GATE DAMPER . 

122 57577 ELECT ACTUATOR FOR GATE DAMPER . 

123 57577 ELECT ACTUATOR FOR GATE DAMPER . 

124 57577 ELECT ACTUATOR FOR GATE DAMPER . 

125 57577 ELECT ACTUATOR FOR GATE DAMPER . 

126 57577 ELECT ACTUATOR FOR GATE DAMPER . 

127 57577 ELECT ACTUATOR FOR GATE DAMPER . 

128 57577 ELECT ACTUATOR FOR GATE DAMPER . 

129 57988 DUCTS COMMISSIONING SPARES 0.2 

130 57988 DUCTS COMMISSIONING SPARES 1.5 

131 57988 DUCTS COMMISSIONING SPARES 0.5 

132 57988 DUCTS COMMISSIONING SPARES 5.5 

133 57988 DUCTS COMMISSIONING SPARES 0.8 

134 

Ceramic 
Mat CERAMIC BEND 90 DEG, ID - 483 - MOE 10944 

135 

Ceramic 
Mat CERAMIC BEND 90 DEG, ID - 483  10944 

136 

Ceramic 
Mat CERAMIC BEND 90 DEG, ID - 483 2964 

137 

Ceramic 
Mat CERAMIC BEND 75 DEG, ID - 484 1278 
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138 

Ceramic 
Mat CERAMIC BEND 70 DEG, ID - 485 404 

139 

Ceramic 
Mat CERAMIC BEND 60 DEG, ID - 486 1077 

140 

Ceramic 
Mat CERAMIC BEND 55 DEG, ID - 487 336 

141 

Ceramic 
Mat CERAMIC BEND 50 DEG, ID - 488 942 

142 

Ceramic 
Mat CERAMIC BEND 45 DEG, ID - 489 3504 

143 

Ceramic 
Mat CERAMIC BEND 45 DEG, ID - 490 1168 

144 

Ceramic 
Mat CERAMIC BEND 45 DEG, ID - 491 1512 

145 

Ceramic 
Mat CERAMIC BEND 35 DEG, ID - 492 247 

146 

Ceramic 
Mat ORIFICES ID -450 65.6 

147 

Ceramic 
Mat ORIFICES ID -435 269.2 

148 

Ceramic 
Mat ORIFICES ID -420 207 

149 

Ceramic 
Mat ORIFICES ID -415 278 

150 

Ceramic 
Mat ORIFICES ID -410 70 

151 

Ceramic 
Mat ORIFICES ID -406 563.2 

152 

Ceramic 
Mat ORIFICES ID -400 142 

153 

Ceramic 
Mat CERAMIC LINED FIE (L) 4336 

154 

Ceramic 
Mat ORIFICES ID -400 5584 

TOTAL 877046.6 
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Annexure – IC  

ROTATING MACHINES 
 

SL 
No. PGMA DESCRIPTION WT. KG 

1 52-013 LARGE AH-ROTOR SEALS 3450 

2 52-024 COLD BASKET & ELEMENT 57590.16 

3 52-025 HOT BASKET & ELEMENT 185971.08 

4 52-041 HOT END CONN PLATE 9800 

5 52-042 COLD END CONN PLATE 9710 

6 52-054 LARGE AH-AXIAL SEALS 200 

7 52-055 LARGE AH-BYPASS SEALS 780 

8 52-261 LARGE AH-GUIDE BEARING 159.7 

9 52-262 LARGE AH-SUPPORT BEARING 1120 

10 55-000 AXIAL FAN TOOLS & FIXTURE 300 

11 55-021 
AXIAL ID FAN FOUNDATION 
MATERIALS 2000 

12 55-027 ID FAN C&I ITEMS 100 

13 55-114 IMPLS FD FAN 1600-2000 13500 

14 55-125 IMPLS ID FAN 2000-250 43000 

15 55-810 AXIAL FD FAN COUPLING 600 

16 55-820 AXIAL ID FAN COUPLING 1000 

17 56-135 PA FAN BC 182000-2500 18000 

18 56-830 RADL PA FAN COUPLING 800 

19 65-224 Dual Belt Gravimetric Feeder 29580.745 

20 67-204 Needle Gate 2888.712 

21 67-256 Coal Gate 24In Circ. Chain-Feeder Inlet 3815.514 

22 67-801 Down Spout 11422.108 

23 67-803 Feed Pipe to Mill 4352.82 

24 Mills Main Vertical Shaft 4680 

25 Mills Worm Gear Set 7590 

26 Mills Gear Hub 8616 

27 Mills Thrust Bearing Lower 222 

28 Mills Radial Brg. Lower 108 

29 Mills Thrust Bearing Adapter 531 

30 Mills Oil Pump Hub 210 

31 Mills Oil Pump Bushing 126 

32 Mills Oil Pump Keeper 38.4 

33 Mills Lower Brg. & Pump Housing 2328 

34 Mills Lower Brg. & Pump Housing Cover 1250 
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35 Mills Gear Housing & Brg. Support 11850 

36 Mills Mill Bottom 7068 

37 Mills Oil Collecter 180 

38 Mills Radial Brg. Upper 690 

39 Mills Radial Brg. Housing 665.28 

40 Mills Asbestos Powder 925 

41 Mills Insulation Cover Plate 1991.5 

42 Mills Mill Side Liners 3180 

43 Mills Mill Side  Bottom Liners  2100 

44 Mills Inner Cone 4462.5 

45 Mills Center Pipe 2025 

46 Mills Inner Cone Drum Section 1752.1 

47 Mills Outlet Venturi Assembly 2359 

48 Mills Outlet Venturi Collar Assembly 1622.6 

49 Mills Venturi Vane Assembly 163.8 

50 Mills Radial Bearing Worm Shaft 198 

51 Mills Thrust Bearing Worm Shaft 360 

52 Mills Thrust Bearing Housing (W.S.) 1818 

53 Mills Radial Bearing Housing (W.S.) 1200 

54 Mills Thrust Bearing Housing Cover 1086 

55 Mills Oil Cooler 1400 

56 Mills Oil Cooler Head Cover 420 

57 Mills Separator Top Cover 2952 

58 Mills Upper Radial Bearing Housing Cover 336.6 

59 Mills Split Oil Seal(Upper Brg. Hsg.) 2.5 

60 Mills Mill Bottom Cover Assly. 312 

61 Mills Insulation Cover Plate Assembly 796.6 

62 Mills Insulation Blanket 35.5 

63 Mills Bowl 13320 

64 Mills Bowl Hub 8430 

65 Mills Key Bowl Hub 15 

66 Mills Bull Ring Segments 6480 

67 Mills Bull Ring Retainers 13.8 

68 Mills Bowl Hub Clamping ring 1080 

69 Mills Bowl Extension Ring Segment 1119.6 

70 Mills Air port Assembly 6720 

71 Mills MPO Base Plate, MPO, MDV 15400 

72 Mills Spring Set 4.32 

73 Mills Worm Shaft Cover 5400 

74 Mills Grinding rolls 19800 
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75 Mills Lower journal Housing 7200 

76 Mills Upper Journal Hsg. 3510 

77 Mills Lock nut (Roller) 450 

78 Mills Journal Shaft 8190 

79 Mills Journal Shaft Bearing Upper & Lower 2310 

80 Mills Journal skirt 1278 

81 Mills Journal Head 12042 

82 Mills Lock nut (Journal Head) 546.08 

83 Mills Trunion End Cap Free End 1458 

84 Mills Trunion End Cap Thrust End 1360 

85 Mills Trunion Shaft 3420 

86 Mills Trunion Shaft Bushing 504 

87 Mills Thrust Plate( Free End) 55.8 

88 Mills Thrust Plate (Thrust End) 124.2 

89 Mills Trunion Shaft Bushing Retainer 133.2 

90 Mills Pressure Spring Set 2239.2 

91 Mills Spring Adjusting Stud 500.4 

92 Mills Spring Adjusting Bolt 30 

93 Mills Pressure Spring Seat 540 

94 Mills Pressure Spring Cup 4560 

95 Mills Pressure Spring Piston 81 

96 Mills Pressure Spring Piston Cover 990 

97 Mills Thrust Bearing( P.S. C) 360 

98 Mills O - Ring Oil Seal 0.39 

99 Mills O - Ring Oil Seal (Journal) 2.988 

100 Mills O - Ring Oil Seal Pressure Spring Clamp 0.15 

101 Mills Oil Seal Viton (Jrnl.) 15 

102 Mills Thrust Bearing (Brg. guard nut) 54 

103 Mills Journal Stop bolt + nut + Bushing 1220.7 

104 Mills Deflecter Blade Assembly 1493.3 

105 Mills Deflecter Control Assembly 485.1 

106 Mills Mechanical Face Seal Assly. 2316 

107 Mills Upper Skirt Assembly 1724 

108 Mills Lower Skirt Assembly 1570 

109 Mills Scraper & guard Assly. 1104 

110 Mills Bowl Mill Motor 25500 

111 Mills Mill Body Liners 1590 

112 Mills Seperator Body  33000 

113 Mills Seperator Top Cover 8856 
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114 Mills Spring Adjusting Nut 180 

115 Mills Locknut Spring Adjusting Bolt 12 

116 Mills Lock nut (Spring Adjusting nut) 24 

117 Mills Lock nut (Brg. Guard nut) 0 

118 Mills Thrust Bearing Bush (P.S.C) 36 

119 Mills Bearing Guard Nut 72 

120 Mills Journal Opening cover 14400 

121 Mills Retainer Ring (W. S.) 0.1 

122 Mills Retainer Ring (Rad. Brg. Lower) 76 

123 Mills Servo System 257 oil 5580 

124 Mills Sevomesh oil 176 oil 744 

125 Mills Shim Set 0 

126 Mills Mill Motor Coupling 0 

127 Mills Journal Opening Frame Liner 100 

Total 707612.547 
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Annexure – ID 

INSULATION (One Boiler) 
 

S. 
No. PGMA Description 

Approx. 
WT  

1 32-010 Fixing Comp For Blr Pr Parts Insul 5134.04 

2 32-110 Fixing Comp For Blr Mountings Insul 1610.8 

3 32-120 Fixing Comb For SB Pipes Insul 1202 

4 32-310 Fixing Comp For Air Ducts Insul 12315.72 

5 32-410 Fixing Comp For Ah And Gas Duct Insul 7291.08 

6 32-710 Fixing Comp. For Oil System Insulation 1502.5 

7 33-021 Blr Pr Parts Mineral Wool 50295 

8 33-121 Boiler Mounting Mineral Wool 3575 

9 33-126 Sb Pipe Mineral Wool 3025 

10 33-212 Main Blr Castable Refractory Gr C 60438.78 

11 33-230 Main Blr Pourable Insulation 100000 

12 33-321 Mineral Wool 32500 

13 33-421 Air Heater and Gas Ducts Mineral Wool 27125 

14 33-721 Oil Sysstem Mineral Wool 3575 

15 33-924 Misc Eqpts Asbestos Material 166 

16 33-970 Misc Eqpts Expanded Metal 4433.562 

17 33-971 Misc Eqpts Woven Wire Cloth 499.088 

18 33-975 Misc Eqpts Sealing Compound 200 

19 37-010 Blr Outer Casing Components 13127.26 

20 37-810 Blr Outer Casing 14763 

21 81-300 FIX COM FOR MAIN STEAM PPG INSL 7370.649 

22 81-327 LBM 85233 

23 81-341 SEALING COMP FOR INSL 0 

24 31-350 AL CLADDING FOR INSL 11050 

TOTAL 446432.5 
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Annexure – IE 

CRITICAL PIPING (One Boiler) 
 

S. No. PGMA DESCRIPTION 
WT. 
(KG) 

1 80-303 AUX PRDS STATION PIPING 1205.098 

2 80-320 CRH FROM TURBINE TO REHEATER 3800.775 

3 80-340 AUX STEAM HEADER 0 

4 80-418 ERECTION MATERIALS FOR INST 67.119 

5 80-425 BFD CPNTROL STATION PIPING 11213.33 

6 80-431 AUX PRDS CONTROL STATION PIPING 1437.761 

7 80-452 HP PIPING DRAINS - SG SCOPE 1180.7 

8 80-453 LP PIPING DRAINS - SG SCOPE 505.44 

9 80-901 SUB DELIVERY VALVES FOR LIGHT UP 835 

10 80-905 BHEL VALVES FOR LIGHT UP 11836.6 

11 80-923 H & S FOR STEAM BLOWING 27409.04 

12 80-992 IMPORTED ELECTRODES 0 

13 81-300 FIX COM FOR MAIN STEAM PPG INSL 0 

14 81-327 LBM 0 

15 81-341 SEALING COMP FOR INSL 0 

16 31-350 AL CLADDING FOR INSL 0 

17 81-412 DIRECT GAUGES FOR NON STEAM LINES 0 

TOTAL 63990.86 

 
  
NOTES: 

 
 

1. Above details are only to give a general idea to the contractor to quote the 
rates as per rate schedule. Besides PGs indicated above, there is likelihood 
of addition of new PGs for release of some items integral to Boiler. 
Contractor is required to carryout such PGs also within their applicable 
tonnage rate. The decision of BHEL regarding inclusion of new / additional 
PG in Boiler will be final & binding on the contractor. 

2. Certain items like insulation material, cladding, valves etc. may be supplied 
by other suppliers / BHEL units like PEM etc. and not included in PGMA 
applicable for Boiler system mentioned above . Such items that are also to 
be erected as per tonnage rates for the respective systems as mentioned 
above & as directed by BHEL. No extra claim shall be entertained on this 
account. 

3. PG for H&S, Valves, auxiliary structure, insulation are common for both 
Boiler & steam turbine. Erection of above will be done by the respective 
contractor i.e Boiler & Turbine for that respective pipe line. 
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ANNEXURE –II 

 
DISMANTLING & MISCALLANEOUS WORKS 

 
Dismantling of selected items in specified areas, and transportation of same and storing in specified areas as per 
instruction of BHEL Engineers. 
 
Scope shall include following  

Sl No. Description 

1.  Dismantling of Water Walls 

2.  Dismantling of Buck stays, Seal Boxes and Doors 

3.  Hot correction of Buckstay Beams 

4.  Dismantling of SH Headers 

5.  Dismantling of LTSH & ECO coils 

6.  Dismantling of Platen Coils 

7.  Dismantling of Pressure Part Suspensions 

8.  Dismantling of RH Headers and RH Suspensions 

9.  Dismantling of Skin Casing 

10.  Dismantling of Soot Blower System 

11.  Dismantling of Trim Piping 

12.  Dismantling of Seal Plates and Enclosures 

13.  Dismantling of Vertical Roof Enclosure and Drum Deck and Roof Deck 

14.  Dismantling of Ceiling Structure 

15.  Dismantling of Roof Structure and Sheeting 

16.  Dismantling of Boiler Outer casing 

17.  Dismantling of Oil, Scanner Air, and Mill Seal Air Systems 

18.  Dismantling of Wind Boxes 

19.  Dismantling of Coal Piping 

20.  Dismantling of Ducts 

21.  Dismantling of Feeder 

22.  Dismantling of APH 

23.  Dismantling of ID, PA and FD Fan Systems 

24.  Dismantling of Bowl Mills 

25.  Dismantling of Piping system 
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26.  

Thickness survey & visual inspection and DP of  

a. SCW tubes and joints of stubs with header ( joints b/w header & stubs at SHH – 3L&R, 
SHH – 4L&R, SHH – 5,SHH – 8 ) 

b. WW o/l header stubs and joints of stubs with header, 

c. Bottom ring header nipples and stubs including joints of stubs with header 

d. WW screen header stubs including joints of stubs with header  

e. WW hanger header stubs including joints of stubs with header 

f. Eco i/l header stubs including joints of stubs with header & Economizer coils 

g. Re heater coils as per direction of BHEL Engineers  

h. Final SH coils 

27 

Repair of boiler pressure parts tubes (OD≤100 mm) based on Thickness survey & visual 

inspection and DP in various areas as mentioned in point no. 06. Repair works shall include 
cutting, welding, bend fabrication, post heating, pre heating, SR, radiography & UT etc. 
Total no. of repair joints covered in this head shall not exceed 6500±10% joints beyond 
which payment or deduction for extra joints or deficient joints shall be made at rate quoted 
by contractor against this head in present contract. 

28 

Repair of old LDO, HFO and aux. steam pipelines, tracing lines from their respective 
headers to 19 mtrs station and OH of Oil Heating Station.  Repair works shall include 
cutting, welding, bend fabrication, post heating, pre heating, SR, radiography & UT as 
applicable etc.. Hydro test of Oil heaters, repair/ replacement of valves, cleaning and 
servicing of oil strainers, restoration of steam traps etc. is also covered in this scope.   

29 
Replacement of damaged supply tubes, headers stubs, bends etc.; cutting, grinding, fit up, 
HP welding, NDT, pre heat and post welding of HP joints  

30 

Replacement of few portions of CRH lines, MS lines, HRH line other than erectable items 
( such as Headers, DESH, thermo wells etc.) supplied  under R&M contract; cutting, 
grinding, fit up, HP welding, NDT, pre heat and post welding of HP joints. Number joints 
(OD > 300 mm) covered in the scope is 06 joints 

31 

Arrangement of  Misc. items 

a. Fabrication and cutting of threads on tie rods, suspension rods, welding and heat 
treatment as per site requirement 

b. Arrangement of miscellaneous fasteners (HT and non HT grade), screws, self drilling 
and tapping screws, TT Burner Assy fasteners HT fasteners (as per Clause 19.0 of Chapter 
– IV scope of works) asbestos cloth, asbestos packing ropes, adhesives, sealing 
compounds, black bituminous paint and other consumables 

32 

Providing various approach platforms to all valve and gate actuators, dampers, drives 
including fabrication, erection and welding of structures, fabrication and erection of 
approach ladders. Old materials such as plates, old boiler tubes, and structural materials 
will be cannibalized from boiler dismantled items and shall be used for this purpose. Any 
other materials if required shall be provided by customer/BHEL. 

33 

Repair of damaged boiler platform, handrails and ladders. Old materials such as plates, old 
boiler tubes, structural materials, floor grills will be cannibalized from boiler dismantled 
items and shall be used for this purpose. Any other materials if required shall be provided 
by customer/BHEL. 

34 
Repair of APH shell, stay plates, rotor partition plates, replacement of Lub Oil pipelines, 
repair/replacement of Lub oil pumps  
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35 

Cleaning of Lub oil coolers of fans( 06 nos.) and repair/restoration of cooling pipe lines from 
their respective headers to coolers. Arrangement of required consumables such as pipeline 
fittings, valves (up to 25 Nb), flanges, fasteners, gaskets etc.    

36 

Overhauling of Mill Seal air system, including repair of ducts, cleaning of seal air filters, 
replacement of fan impellers, and repair of mill seal air headers. Arrangement of 
consumables such as gaskets, fasteners etc.  

37 
Repair/ Modification of Old Ducting plates of Cold PA Duct, FD Fan O/l to APH I/L, PA Fan 
O/L to APH I/L including cutting, welding, fabrication, kerosene test  

38 
Arrangement of quick setting cement Conbextra GP2(200 bags x 25 KG/bag) for RC feeder 
civil foundation and modification of existing foundation to suit newly supplied feeders  

39 Shifting of Fuel Oil & Service lines  

40 
Dismantling of 300 MT or 135 MT crane from unit no. 12, marching to unit no. 13 and crane 
assembly, crane shifting to location as indicated by BHEL Engineer 

41 

The contractor has to obtain permission from the director of Boiler (U.P) for taking up the 
work of pressure parts replacement, arrange for statutory inspection of hydraulic test of 
Boiler by inspection of Boiler and also arrange for operational clearance certificate from 
director of Boiler (U.P.). 

Note :  
1. Above scope is tentative only, dismantling in other areas may have to be carried out by 

contractor as per site requirement & instruction from BHEL Engineer.  
2. Before starting dismantling in any area contractor has to take prior consent of BHEL site 

Engineer and shall fully comply his/her instructions. 
3. Items such as valves, pressure parts suspensions, u rods, collector beams, paired channels, 

safety valves, drain lines, vent lines, sampling lines, tracing lines, ducting supports and 
suspensions, boiler platform structure and bracings, WBs & RBs etc. are to be dismantled with 
great care as many of these items may have to be reused. These items shall be properly tagged 
when dismantled and stored in a safe place. Proper record of these items shall have to be 
maintained by contractor and is to be periodically checked and verified by BHEL site Engineers. 
In case any of these items are found missing then the same shall be arranged by contractor at 
his risk and cost. 

4. Contractor has to develop a storage yard to store dismantled items indicated above and to 
store other items indicated by BHEL site Engineer. 

5.  Transportation of scraps and dismantled items from site to scrap yard (shall be defined by 
UPRVUNL) shall be arranged by contractor. Hydra, trailer, trolleys etc. required shall be 
arranged by contractor within the quoted price.  

6. Contractor has to present and provide a copy of challan, test certificates for every bought 
out item such as cement, fasteners, gaskets, pipe fittings etc. and any other material 
purchased by him as per requirement of above mentioned list.  

 
Annexure – IIA 
 

S. 
No.  

Description  UOM Qty  

1 Hexagonal Head Self drilling screw  with 
washer Size 5.5x63 mm long 

Nos. 30000 
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2 Hexagonal Head Self drilling screw with 
washer  Size4.8x19 mm 

Nos. 10000 

 
Annexure – IIB 
 

S. 
No
.  

Description  Specification UOM Qty  

1 HEX HD BOLT M20X70  GRADE 10.9 IS:1364(P-1) Nos. 350 

2 HEX NUT M20  GRADE 10 IS:1364(P-1) Nos. 350 

3 PUNCHED WASHER A 22(ID)  IS:2016 Nos. 350 

4 HEXHD BOLT M16X70  P CL 8.8 IS:1364(P-1) Nos. 800 

5 HEX NUT M16  P CL 8 GR A BPS 41320 Nos. 800 

6 PLAIN WASHER A 16  PUNCHED STEEL IS:5370 Nos. 800 
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ANNEXURE –IIC 

SHIFTING  OF FUEL OIL & SERVICE PIPELINES 
R&M work includes extension of existing ESP’s due to which the passage between ESP & ID Fan is to be 
utilized for new fields. This passage is having, quite a large  number of overhead service pipelines & 
Cables of all the units (Fuel Oil, LDO, Aux. Steam, cooling,  water & air etc.) running through it. Also the 
access for heavy duty cranes including 135 MT & 300MT will be obstructed. Also FO, Aux. Steam, air, 
water pipelines and cables, are also running on pipe rack to left of boiler. They may also obstruct 
passage of cranes to boiler from left side.  
 
These pipelines & cables have to be re-routed towards cooling tower or temporarily dismantled, as per 
suitability, & pipe rack structure will have to be suitably modified to create space or accommodating 
ESP fields of unit 13. Also in order to have access of crawler cranes & material handling equipments to 
individual ESPs & boilers for undertaking R&M work cooling tower inlet and outlet lines (450 Nb), 
cooling water lines (350Nb, 250Nb, 200Nb, 150Nb, 100Nb), cable trays and other miscellaneous pipe 
lines will have to be dismantled and re routed. Pipe rack structures and columns on which these 
pipelines and cable trays are running are also required to be dismantled or re routed as per space 
availability at site and decision of BHEL Engineers. Pipe rack structures, pipe lines, cable trays 
dismantled are to be preserved for re erection for unit commissioning.  Pipe rack structures, pipe lines, 
cable trays dismantled shall be re erected for commissioning of units.  
Since the project is a turnkey project it is possible that any unforeseen requirement arises during 
execution stage. Contractor must be ready for the same and will have to carry out unforeseen activities 
required for successful completion of the work. 
Since some units will be running it will not be possible for customer to provide shutdown of all units so 
that exiting pipelines can be shifted in a single time slot. Instead, new pipe racks will have to be laid 
towards cooling tower as per requirement and then lay new pipe lines on these pipe racks. Oil, air and 
steam lines of individual units may then be connected to newly erected lines by demanding shutdown 
of individual units for small time periods. Once connection of all lines for all units is completed, old pipe 
lines and extra pipe racks may be dismantled at once.    

Scope of Works:- 
(1) Cutting of steel structures to required length for support of the pipelines. These support structures are to be 

welded with existing pipe rack behind ESP of Units 12 & 13 towards cooling tower side. Suitable bracing as 

shown also have to be provided. 

     

Sl  

No. 

         Support Details 

1. Support by ISMB 400/500 or Box -400/500 

2. Support by ISMB 200/300 

3. Bracing support by MC 75 Box 

4. Bracing support by MC 100 Box 

 

 Necessary alteration/modifications which may require bending of pipes, fabrication of cut 

bends/reducers/TEEs/etc. shall be carried out by contractor within quoted price. Suitable modification of  

supporting system may have to be done as per actual site requirements. Contractor has to complete all the required 

works within finally accepted price. No extra compensation will be provided for any activity which has not been 

exclusively mentioned in this scope of works but is essentially required for successful completion of job. 

Contractor is requested to visit site and get himself acquainted with site conditions and quantum of works before 

quoting final price for the subject work.   

 

(2) Following items are covered in present scope.  

  

 

Sl No. 

Description of piping Size Approx length 

(Meter) 

1.  F. O. Supply lines  100 Nb (C.S.) 300 

2.  Individual F. O. return lines  50 Nb. (C. S.) 150  

3.  L.D.O common supply line to units 9, 10, 11 12 & 13. 80 Nb (C.S.) 300 
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4.  Steam tracing line 15 NB (C.S.) 1500  

5.  Aux. steam line from common header  200 Nb 

(CS) SCH 40/80 

150 

6.  CLCT lines 450 Nb 200  

7.  Cooling water line 350Nb/300 Nb 100 

8.  Miscellaneous lines 250Nb,200Nb, 

150Nb, 100, Nb 

200 

9.  Air & water pipelines will be routed as per suitable location as per site requirement. 

10.  Cable trays 3/4/5 tier 100 mtrs length 

11.  Pipe rack structures and columns 20 MT approx. 

 
 Above list is tentative only and quantities may vary subject to site requirements.. 

 The pipe lines after laying are to be aligned & welded. Root run to be tested by D.P.T. for any defect 

etc. Only BHEL approved welding rods, TIG welding rods shall be used. 

 The pipelines have been provided with loops for expansion. Separate supports have to be given at 

the loop to suit the site condition. Location and quantity of loops shall be finalized jointly 

UPRVUNL and BHEL site Engineers.   

 Suitable drains at designated location for Aux. steam piping have to be provided with isolating valves 

as per site requirement. 

 The pipes after erection have to be insulated as per instruction of BHEL Engineers. After insulation 

sheeting to be provided on the pipeline as per standard practice. 

 After laying the pipelines, these have to be joined with the respective headers as per site 

requirement..  

 Few cooling lines and airlines have to be blanked or re-routed temporally to make access for cranes 

etc. This work will have to be done, if required, within the quoted price. 

 All required piping materials, pipe fittings, valves, steam traps etc. shall be arranged by BHEL or 

UPRVUNL as per availability. However contractor should be ready to carry out bending of pipes, 

fabrication of cut bends/reducers/TEEs/etc. as many of item may not be available. Required 

consumables, T&Ps, hydra, trailer, gases, welding machines, welding rods, cutting sets, IMTE’s etc. 

required shall be arranged by contractor within final quoted price.  

 Insulation materials shall be arranged by BHEL/UPRVUNL. 

Any other work that may be required, related to the said work, but not mentioned in the scope of work 
specifically, has to be done to complete the job. Contractor has to complete all the required works within finally 
accepted price. No extra compensation will be provided for any activity which has not been exclusively 
mentioned here but is essentially required for successful completion of job and R&M of unit no. 12. Contractor 
is requested to visit site and get himself acquainted with site conditions and quantum of works before quoting 
final price for the subject work. 
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ANNEXURE –III 
 

TENTATIVELIST OF HP ERECTION JOINTS 
OBRA UNIT 13, 200MW BOILER R&M 

TENTATIVE DETAILS OF JOINTS PER BOILER 

SL.NO DESCRIPTION SIZE  OF    TUBE  NO.OF 
.JOINTS 

01 WaterWallPanels D63.5x5.2;SA210GrA1 2517 

02 Screen&HangerTubes D76.1x7.1;SA210GrA1 322 

 
  PG:10,11,12, 15,16,17 &19 

For  superheater system: 
D127 x 12.5- SA 106 GR.B-   22  No. 
D54X4.5-  SA 210  GR.A1-- 360 No. 
D51X4.5-  SA210  GR. A1--1000 No. 
D44.5X5.0--SA213 T11----1206 No. 
D44.5X4.5--SA 213 T11---402 No. 
D44.5X 4.0--SA 210 GR.A1--402  No. 
D51X5.6-SA213 T11---29 No. 
D51X7.6--SA213 T22---29 No. 
D51X8.8--SA213 T22---29 No. 
D51X10--SA 213 T22---116 No. 
D51X5.6--SA 213  T11---29 No. 
D51X4.5--SA 213 T11---174 No. 
D47.63X8.6---SA213 T22---238No. 
D47.63X7.1---SA213 T22---119No. 
D47.63X6.6---SA213 T22---119 No. 
 
D323.9X32---SA335 P12----10 No. 
D323.9X45---SA335 P12----10 No. 
D219.1X22.2--SA106 GR.B---10 No. 
D273X36---SA 106 GR.B---6 No. 
D127 X12.5--SA 106 GR.B---20 No 
 
For Reheater system: 
D54x4.5---SA209 T1----89 No. 
D54x3.6---SA209 T1----445 No. 
D54x4.5---SA213 T11---178 No. 
D54x3.6--SA 213 T11---356 No. 
D47.63x5.0---SA213 T22---356 No. 
D54 x 4.5--SA213 T11---356 No. 
 
For Economiser system: 
D31.8x3.6---SA 210 Gr.A1----744 No. 
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For PG 21: 
 
D21.3x4.78- SA335 P22- 1 No. 
D33.4x6.35- SA335 P22- 1 No. 
D21.3x2.77- SA106 GR. B- 10 Nos. 
D33.4x3.38- SA106 GR. B- 30 Nos. 
D60.3x3.91- SA106 GR. B- 625 Nos. 
D88.9x5.49- SA106 GR. B- 4 Nos. 
D60.3x8.3- SA105 - 1 No. 
D60.3x8.74- SA335 P22 - 1 No. 
D60.3x3.91- SA 106 Gr. B - 1 No. 
D60.3x8.74- SA335 P22 - 3 Nos. 
D33.4x6.35- SA335 P22 - 4 Nos. 
D33.4x3.38- SA106 Gr. B - 40 Nos. 
D60.3x3.91- SA106 Gr. B - 500 Nos. 
D60.3x8.74 SA 335 P22 – 2 Nos. 
D48.3x3.68 Sa234 WPB – 2 Nos. 
 
 
For PG 24: 
 
D158.8x41.3- SA105- 1 No. 
D172.0x47.9- SA105- 2 Nos. 
D209.6x28.6- SA105 - 3 Nos. 
D209.6x28.6- SA182 F22- 1 No. 
D172.0x47.9- SA182 F22- 1 No. 
D139.7x39.7- SA182 F22- 1 No. 
D139.7x39.7- SA182 F22 - 1 No. 
D21.3x4.78 – SA106 Gr. B – 80 Nos. 
D33.4x6.35- SA106 GR. B - 100 Nos. 
D48.3x7.14- SA106 GR.B - 200 Nos. 
D60.3x8.74- SA106 GR.B- 120 Nos. 
D73.0x9.53- SA106 GR. B- 350 Nos. 
D73.0x9.53- SA106 GR. B- 75 Nos. 
D73.0x9.53- SA106 GR. B- 33 Nos. 
D73.0x9.53- SA234 WPB- 1 No. 
D108.0x16- SA106 GR. B - 10 Nos. 
D108.0x16- SA106 GR. B – 10 Nos. 
D168.3x40.0 - SA106 GR. B – 2 Nos. 
D323.9x35- SA216 WCB – 1 No 
D323.9x35- SA216 WCB – 2 Nos. 
D73.0x9.53 - SA106 GR. B – 2 Nos. 
D76.1x12.5 – SA213 T22 – 2 Nos. 
D76.1x12.5- SA213 T22 – 30 Nos. 
D57.0x10.0- SA213 T22 - 50 Nos. 
D33.4x6.35- SA335 P22 – 50 Nos. 
D21.3x4.78- SA335 P22 – 125 Nos. 
D14.0x2.9- SA 182 F12 CL2 – 1 No. 
D21.3x4.78 – SA105 – 85 Nos. 
D33.4x6.35 – SA 106 Gr. B – 160 Nos. 
D48.3x7.14 – SA 106 Gr. B – 150 Nos. 
D60.3x8.74 – Sa 106 Gr. B – 24 Nos. 
D21.3x4.78 – SA335 P22 – 60 Nos. 
D33.4x6.35 – SA335 P22 – 50 Nos. 
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D57.0x10.0 – SA182 F22 – 4 Nos. 
D14.0x2.9 – SA 182 F22 – 500 Nos. 
D14x2.9 – SA182 F12 CL2 – 1 No. 
D51.0x5.0- SA105  – 8 Nos. 
D44.5x6.3 – SA 105 – 1 No. 
D168.3x7.11- SA106 GR. B – 12 Nos. 
D219.1x6.35- SA106 GR. B – 12 Nos. 
D168.3x7.11- SA335 P22 – 4 Nos. 
D219.1x8.0- SA335 P22 – 4 Nos. 
D114.3x6.02- SA335 P22 – 4 Nos. 
D323.9x6.35- SA106 GR. B – 3 Nos. 
D273.1x6.35- SA106 GR. B – 3 Nos. 
D48.3x3.68- SA106 GR. B – 6 Nos. 
D48.3x3.68- SA106 GR. B – 24 Nos. 
D73.0x7.01- SA106 GR. B – 30 Nos. 
D21.3x4.78- SA335 P22 – 2 Nos. 
D21.3x4.78- SA335 P22 – 10 Nos. 
D48.3x3.68- SA335 P22 – 11 Nos. 
D76.1x6.3- SA213 GR. T22– 12 Nos. 
 
For Piping PG 80: 
 
D33.4x4.55- SA106 Gr. B – 50 Nos. 
D21.3x3.73 - SA 106 Gr. B – 11 Nos. 
D60.3x11.07- SA 335 P22- 26 Nos. 
D168.3x21.95- SA 106 Gr. B – 10 Nos. 
D73.0x9.53- SA106 Gr. B – 7 Nos. 
D114.3x13.49- SA106 Gr. B – 13 Nos. 
D323.9x36.0- SA106 Gr. B – 37 Nos. 
D273.0x9.27 – SA106 Gr. B- 15 Nos. 
D558.8x40 – SA 106 Gr. C – 8 Nos. 
D219.1x12.7 – SA 335 P22 – 9 Nos. 
D114.3x17.12 – SA 335 P22 – 8 Nos. 
D168.3x21.95 – SA 335 P22 – 10 Nos. 

 
 

 THE ABOVE MENTIONED JOINT SCHEDULE IS FURNISHED FOR 
ESTIMATION PURPOSE AND ACTUAL NO. OF JOINTS MAY VARY TO ANY 
EXTENT. 
NO ADDITIONAL PAYMENT SHALL BE MADE DUE TO ANY VARIATION IN NO. 
OF ERECTION JOINTS. 
 
 
 
 
 
 
 
 
 
 
 
 



 TECHNICAL CONDITIONS OF CONTRACT (TCC)   
Chapter IX: Annexure 

Technical Conditions of Contract (Document No PS:MSX:TCC, Rev01, 1st June 2012) Page 52 
 

 
ANNEXURE – IV 

MEMO for imposition of penalty against non-compliances in Quality area 

 
The Lapse as tick marked below has been observed in your area and penalty is being imposed 
as per the details mentioned at the bottom of this memo:-  

S. No Nature of non- compliance Penalty (in 

Rs.) 

Remarks 

1. Non availability of required no. of Quality 

Engineers/NDT certified person as per contract 

1000 Per Person per day 

Calibration:- 

2. Use of IMTEs without having valid calibration 

certificate 

1000 Per equipment per 

instance 

3. Use of NDT equipment, welding equipment’s 

without having valid calibration certificate, condition 

not as per requirement 

1000 Per equipment per 

instance 

Welding & NDT area:- 

4. Unqualified Welder carrying out weld/ tack weld 1000 Per welder per 

instance 

5. Not using portable oven 500 Per welder per 

instance 

6. Not using electrodes pre- baked in master oven/ 

approved make of electrodes/correct electrodes as 

per EWS/ WPS 

500 Per instance 

7. Non- removal of slag and spatters after welding 200 Per Joint  

8. Not using NDT equipment as prescribed in the 

manual/ contract/ guidelines 

1000 Per equipment per 

instance 

9. Welder doing welding without job card   500 Per instance 

10. Discrepancy observed in the RT taken of weld joints 

vs. RT offered  

2000 Per joint 

Material management:- 

  11. Mismatch of location of material in store area wrt in 

Stock register 

200 Per instance 

12. Non-compliance of preservation of material as per 

storage & preservation manual 

1000 Per equipment 

13. Non verification of material within stipulated time as 

per contract 

500 Per instance 

Other Areas:- 

14. Painting without surface cleaning  500 Per instance 

15. Not attending Quality meeting by the nominated 

member 

1000 Per meeting 

Details of non- compliance (Name of Sub contractors, persons, description of deficiency, etc.) 
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1, Rate as per above chart________________________________ 
 

2. No. of Persons/ equipment/ instance/ Joint/ welder/meeting. _________________ 
 

3. Total Penalty= 1. X 2. =_______________ 
 

 
 
Signature                                                                                                                                              
 

 
 
(Witnessed by Sub- Contractor representative)  (Witnessed by PSNR Personnel) 
 
 
Name____________________________   Name___________________ 
 
Distribution:  
1. Sub- contractor                          
2. Head (Quality & Safety)/ BHEL PSNR  
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DETAILED SCOPE OF R&M WORKS 
1.0 : GENERAL 
Broadly the following refurbishment works are to be carried out: 

- Replacement of deck supports and sealing. 

- Replacement  of boiler roof structure and sheeting. 

- Replacement / servicing of Boiler Pressure Parts. 

- Replacement of supporting structures and tie rods for headers, pipes etc. 

- Buck stay dismantling / correction and re erection. 

- Ash removal and cleaning of boiler prior to dismantling. 

- Transfer of all important elevations to columns prior to dismantling. 

- Replacement / repairing of Ducts. 

- Replacement / servicing of Fuel Oil System. 

- Replacement of Scanner Air System. 

- Replacement of Coal Pipes. 

- Replacement of Volumetric Coal Feeders with Dual Belt Gravimetric Feeders. 

- Replacement of Wind Boxes. 

- Servicing of Mill Seal Air System. 

- Servicing of Air Pre Heaters. 

- Sector Angle modification works in APH 

- Servicing of FD and PA Fans. 

- Replacement of ID Fans. 

- Up rating / servicing of Bowl Mills. 

- Replacement of Gates and Dampers. 

- Replacement of Refractory and Insulation. 

- Replacement / servicing of Piping systems. 

- Replacement of Piping Hangers. 

- Replacement / servicing of Valves.  

- Application of Primer and Finish Painting. 

- Transportation / segregation of dismantled items to the identified areas. 

- Dismantling works 

2.0 : STRUCTURES 
2.1 : BOILER CEILING STRUCTURES AND CEILING GIRDERS 
Following are the unit wise details of works for Boiler Ceiling Structures and Ceiling Girders: 
2.1.1 : UNIT – 13 

1. For unit no 13, replacements of Ceiling Girders are not required. Only strengthening, 
as per instruction from BHEL Engineers, of Girders to be carried out which can be done 
with Girders in position. Materials and Drawings required for the strengthening will be 
provided as per requirement. Other than ceiling girders damage RBs & WBs shall be 
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replaced for which materials and drawings will be provided. These works are part of 
scope of work and shall be carried out by contractor at final quoted price.  

2.2 : PLATFORMS, FLOOR GRILLS, TOE GUARDS, HAND RAILS, 
1. Wherever required, the existing Platforms, Floor Grills, Toe Guards Hand Rails etc. 

are to be dismantled to facilitate the refurbishment works and are to be restored back 
once the refurbishment works are completed. 

2. Existing Damaged Platforms, Floor Grills, Toe Guards Hand rails etc. are to be 

Repaired / replaced. 
3. Apart from the existing ones, Wherever required, new Structures, 

      Platforms, Floor Grills, Toe Guards Hand rails etc. are to be erected. 
             
2.3 : BOILER ROOF STRUCTURE  AND ROOF SHEETING          

 
1. Replacement of Boiler Roof Structure and Roof sheeting is to be carried out. 

2.4 : TEMPORARY STRUCTURES  
1. Wherever required, Temporary Structures etc. are to be erected to facilitate the 

refurbishment works and are to be dismantled once the refurbishment works are 
completed. 

 
3.0 : BOILER PRESSURE PARTS 
 
The following are the item wise details of works to be carried out for Boiler Pressure parts: 
 
3.1 : DRUM 
 
Servicing of drum internals (or replacement if required) to be carried out. Drum internal piping 
(dosing, blow down, etc) is to be checked (NDT / DPT for weld joint) and to be repaired if 
required. Safety valves and other root valves are to be replaced. Safety valves, exhaust pipes, 
and supports are to be retained. 
 
3.2 : DOWN COMER 
 
Down Comer Pipes are not to be replaced. Only the DC pipes, Supports / hangers are to be 
inspected and serviced if required. All the down comers are to be arrested before start of 
dismantling of other boiler items.  
 
3.3 : WW BOTTOM RING HEADER 
 
WW Bottom Ring Headers are not to be replaced. The same are to be temporarily supported 
(bottom support) and arrested after cooling down of boiler and before start of dismantling of 
other boiler items. Headers’ elevation (four sides) are to be transferred / marked to the 
columns. If required lifting of all headers to correct elevation shall have to be carried out. 
Cleaning of Bottom Ring Header, if required cutting of ring header, re welding, heat treatment 
& radiography shall have to be carried out. 
Drain lines with valves are to be replaced and the existing routings are to be adopted.  
 
WW panels are to be cut and dismantled leaving the stubs with headers (cutting to be done 
near existing joint in the panel portion), leaving some clearance for edge preparation. Weld 
joint location (Panel with header stub) is unchanged; hence stub length should not be reduced 
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while dismantling. After dismantling of WW panels, stubs are to be covered to avoid entry of 
dust and foreign materials during dismantling / erection. 
Visual inspection/DP of ring header stubs shall be carried out by contractor and any repair 
work shall be carried out by contractor within quoted price. 
3.4 : FURNACE WALL 
 
All the four sides of furnace wall (1st pass) including burner panels are to be dismantled and 
replaced with new one. WW outlet (top) headers are not to be replaced. However temporary 
dismantling may be required to facilitate the replacement of other boiler items WW panels are to 
be cut and dismantled leaving the stubs with headers (cutting to be done near existing joint in 
the panel portion), leaving some clearance for edge preparation. Weld joint location (Panel with 
header stub) is unchanged, hence stub length should not be reduced while dismantling. After 
dismantling of WW panels, stubs are to be covered to avoid entry of dust and foreign materials 
during dismantling / erection. 
 
WW hanger tubes, screen tubes, rear arch tubes and extended WW panels will be supplied 
and to be replaced. Similar to WW, for these tubes also weld joint location (with header stub) 
is unchanged hence stub length should not be reduced while dismantling (cutting to be done 
near existing joint, leaving some clearance for edge preparation). 
 
Visual inspection/DP of all header stubs shall be carried out by contractor and any repair work 
shall be carried out by contractor within quoted price. 
 
WW top outlet headers are not to be replaced. However temporary dismantling / supporting 
/ arresting may be required to facilitate the replacement of other boiler items. Headers’ 
elevation are to be transferred / marked in the nearer columns.  
 
3.5 : RISER TUBES & SUPPORTS 
Repair of damaged Riser Tubes and replacement of supports are to be done. 
   
3.6 : ECONOMISER 
Repairing / addition of loops are to be carried out as per BHEL instruction / site condition. Existing 
07 loops coils are to be inverted upside down in order to extend life of old coils. Coil supports and 
inlet and outlet header connecting tubes will be required to be modified accordingly. Existing 
economizer coils are of either 7 loop coils and are to be converted to 10 loop coils by adding fresh 
3 loop coils to the existing 7 loop coils. Visual inspection/DP/De metering of existing 07 loop coils 
are to be carried out and repair of damaged/ eroded parts are to be carried out.  
 
3.7 : SUPER HEATERS 
3.7.1 : SATURATION LINE 
Roof SH Inlet Header is to be replaced but the Saturation lines (drum to roof SH Inlet Header) 
are to be retained. Weld joint locations (Saturation lines with header stubs) is unchanged, hence 
line length should not be reduced while dismantling the Header. Cutting to be done near existing 
joint (in the header stub portion), leaving some clearance for edge preparation. 
3.7.2 : ROOF SH 
Ceiling SH Tubes and Headers (Inlet & Outlet) are to be replaced. Their hanger support assemblies 
are to be inspected, serviced / repaired / replaced (wherever required) at no extra cost. 
3.7.3 : STEAM COOLED WALL  (2nd PASS) 
Second pass wall, and extended steam cooled wall are to be retained. The walls are to be 
inspected and the damaged steam cooled walls are to be repaired. Loose tubes and fins will be 
supplied for repairing works of SCW. Bows in wall are to be corrected (hot correction or any 
suitable method to be used). However, second pass steam cooled roof and second pass steam 
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cooled screen tubes are to be replaced. Buck stay beams are to be re-fixed after bow correction, 
if required. Key buck stays (channels welded to wall) are to be replaced if required. Before starting 
of dismantling of second pass roof, second pass wall, extended water wall and headers are to be 
arrested and supported temporarily.  
3.7.4 : STEAM COOLED WALL HEADERS 
Inlet / Outlet headers of SCW, supports of SCW / headers and supply tubes of headers are to 
be retained. Headers’ elevation (four sides) are to be transferred / marked in the nearer 
columns before starting of dismantling. Steam cooled wall tubes to be repaired after thickness 
survey & instruction of BHEL. 
Stubs of SHH -8 shall be inspected visually or by dye penetration test. Any repair work if 
required shall be carried out contractor within quoted price.  
Headers SHH – 4L & 4R have been eroded, eroded areas are to be filled by metal deposition 
by TIG / GMAW process as per procedure provided by BHEL.  
 
3.7.5 : LTSH 
LTSH coils and outlet headers and terminal tubes are to be replaced. Their hanger supports are 
to be re-used. 
LTSH outlet header is to be replaced. 
Supply tubes for LTSH inlet header are to be inspected visually or by DP test. Works in supply 
tubes such as replacement of header stubs (both in inlet and outlet header), replacement of 
bends, replacement of straight, NDT of joints, and pre and post heat treatment etc. if required, 
shall be carried out contractor within quoted price. Inlet header should be aligned & supported 
before start of erection of LTSH coils. Weld joint location (LTSH coil with header stub) is 
unchanged; hence stub length should not be reduced while dismantling. Cutting to be done near 
existing joint (in the coil portion), leaving some clearance for edge preparation. 
3.7.6 : DESH and LINKS 
SH – De Super Heaters are to be replaced. But the Links between LTSH outlet headers and Platen 
inlet headers are not in the scope. Link pipes are in good condition but are found in inclined 
position (because of the sagging of Platen inlet headers). Links are to be re-erected in original 
position with supports at no extra cost. 
3.7.7 : PLATEN SH 
Platen SH inlet header, coils and outlet headers are to be replaced. Hanger supports of headers 
also are to be replaced. But the Links between Link pipes are in good condition but are found in 
inclined position (because of the sagging of Platen outlet headers). Links are to be re-erected in 
original position with supports. Supports for links are to be replaced. 
3.7.8 : FINAL SH 
Final SH headers (inlet & outlet) are to be replaced in unit no. 13. For unit No. 13 only two nos. 
of coils are to be replaced. Weld joint location (SH coil with header stub) is unchanged, hence coil 
length should not be reduced while dismantling. Cutting to be done near existing joint (in the stub 
portion), leaving some clearance for edge preparation. Remaining coils shall be visually inspected 
or by DP test or by De metering. Any repair work if required shall be carried out contractor within 
quoted price. 
Spool pieces may be required to be added to stubs of FSH inlet & outlet headers as per instruction 
from BHEL for accommodating newly supplied coils. 
FSH coils which are found in good condition are to be dismantled without damaging of coils and 
are to be preserved / stored for reusing. 
Header’s hanger supports are to be replaced. But for coils 100 % supports are to be replaced. 
3.7.9 : RE-HEATERS 
Re-heater’s inlet and outlet headers are to be replaced in unit no. 13. RH coils are to be replaced 
in unit no 13.  
The coils supplied are to be slightly modified. Expansion loop (bend-approx 1.5M length) is to be 
provided in circuits at header end. The same loop will be supplied as loose piece and to be 
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fitted/welded at site for all the coils of RH coils. Joints required for adding expansion loops shall 
be considered as part of erection joints and no additional compensation will be provided for 
carrying out these joints. 
3.7.10 : PRESSURE PART HANGERS  
Hanger rod supports of WW headers are not to be replaced. However the hanger supports 
are to be inspected and serviced / replaced if required. Any cutting, fabrication, machining, 
turning, threading, welding, heat treatment etc. if required shall be carried out contractor 
within final quoted price. Refer scope of works under clause no. 19 S. No. 27.  
Header suspension, coil supports etc. have been supplied for many areas, details of which can 
be found in shipping list, but all efforts shall be made from contractor to preserve them during 
dismantling as many of these items may be required to be re used. Before cutting/dismantling 
of these items contractor shall compulsorily take prior permission from BHEL Engineers. A 
complete record of these items dismantled shall be made by contractor and must be regularly 
verified by BHEL Engineers.  
3.7.11 : BUCK STAY (1st & 2nd PASS)  
 
Before start of dismantling of WW panel, buck stay beams are to be removed from WW 
(without any damage to beams) and to be preserved for re-fixing. Bow correction (hot 
correction – if required) to be carried out for the Buck Stay Beams within final quoted price. 
Key buck stay channels and buck stay-fixing components / corner arrangements are to be 
replaced. Vertical buck stays are to be re-used. 
 
3.7.12 : BOILER MOUNTINGS (Trim Piping: valves, drains, vents, spray / SB 
             system) 
Most of the valves are to be replaced. However servicing of balance valves are to be carried out 
by the contractor. Payment will be made to the contractor on the basis of tonnage quoted by 
Bidder for Erection work. No separate payment will be made for dismantling of these components 
which have to be reused. Following will be the scope for boiler mounting (Trim piping) area: - 
 

1. All the valves (safety valves, ERV, isolation valve (GV) & NRV at eco inlet, spray station 
valves, SB control station valves, all the drain & vent valves, root valves at drum dished 
ends, IBD / CBD / Dosing valves, etc) in boiler area as per valve schedule / scheme 
will be replaced. 

2. Super heater SV and ERV are to be replaced. 

3. Existing exhaust pipes and silencer of all the safety valves will be retained.   

4. MS stop valve will be retained, but its by-pass valve will be replaced with motor 

           operated valve. Cabling to be done for this valve by using existing cables.  
5. Drains and vents of WW, SH and RH will be replaced. Existing routing to be 

      followed and no routing / erection drawings will be furnished. 
6. Drain headers are to be retained. 

7. Drains and vents valve locations can be retained or changed to suit site condition and 
as per customer requirements. 

8. Sample coolers with lines and valves will be replaced. Sample coolers location to be 
finalized in consultation with BHEL (nearer to cooling water source and drain point). 
Existing routing to be followed for sampling lines and for cooling water line, routing to 
be done as per site condition.  
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9. Existing SH / RH spray control station to be dismantled and new spray station to be 
erected with pneumatic control / block valves. Spray station to be installed in the same 
location to suit the site condition. Reference drawings will be furnished.  

10. Spray water inlet line (to station) to be replaced / modified. 

11. Existing routing to be followed for spray lines and no routing / erection drawings will 
be furnished. 

12. Soot Blowing piping, control station and drain station for all the units are to be 
replaced.  

13. Wall Blowers are to be serviced. Commissioning spares (like gaskets, packing) will be 
supplied. 

14. Wall blowers (quantity -56 nos.) will be removed and replaced. 

15. Wall blowers removed, need not be handed over to customer as scrap. They are to be 
stored safely and their components are to be reused while servicing work of other 
units / other blowers.  

16. SB Control station and drain station are to be located to suit condition in consultation 
with BHEL / customer. 

17. CBD and IBD lines are to be replaced. Dosing line will be replaced up to NRV at drum 
end. 

18.  Servicing of CBD and IBD tank to be carried out. 

19. Servicing of HP / LP Dosing system to be carried out. 

 
4.0 : BOILER NON PRESSURE PARTS 
4.1 : DUCTS 
Hot air ducts and flue gas ducts are to be replaced along with expansion joints and dampers / 
gates for unit no. 13. Reference drawings will be furnished. 
In cold air ducting system, repair / servicing work is to be carried out for duct portion. For carrying 
out servicing works, plates, channels angles etc. will be supplied in running meters. All the 
expansion joints and dampers / gates in cold air ducting system are to be replaced.  
For PA fan outlet existing dampers are to be replaced with gates. PA Fan discharge duct to be 
modified to match with gates. Hangers and supports of cold air ducts are to be serviced. However 
as erection contingency requirement, one unit support material will be supplied for using in all 
the three units. PA and FD fans’ suction sides are to be repaired as per inspection/DP.  
Existing cabling for gates / dampers is to be reused / realigned / retained.  
5.0 : FUEL OIL SYSTEM 
5.1 : FUEL OIL PIPING 
Oil system piping in the boiler area alone along with valves is to be replaced. New oil station for 
boiler front (firing floor) and corner stations for all corners / elevations for LDO / HFO / Air / 
Steam are to be replaced. Locations of oil stations can be retained in the same place. Oil lines in 
firing floor and corner stations alone to be replaced. Oil guns for all the units are to be replaced. 
HEA igniters and scanners are to be replaced. 
Oil line from pump house to boiler firing floor is to be retained / serviced / replaced along with 
insulation within final quoted price. 
Oil Heating station, oil heaters, oil filters etc., valves, steam valves, steam traps, tracing lines etc. 
are to be service/partially replaced by contractor within agreed price as per actual requirement.  
6.0 : SCANNER AIR SYSTEM 
Scanner air system with fans (A/C and D/C fans), dampers and ducts are to be replaced. Existing 
scanner and igniter fans are to be dismantled. Pipes for gun cooling and scanner cooling air are 
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to be replaced. Existing routing for the above pipes is to be followed. However suction pipe for 
these fans from cold air duct to fans are to be retained. Fans can be erected in the same floor. 
Existing power cables are to be retained / reused / realigned. Payment will be made to the 
contractor on the basis of tonnage quoted by Bidder for Erection work. No separate payment will 
be made for dismantling of these components, which have to be reused. 
7.0 : COAL PIPING 
Coal Pipes are to be replaced along with bends and orifices. Some additional ring plates may have 
to be welded on transition pieces before erecting orifices. Also trimming of coal pipes may have 
to be carried out for re routing of lines as per site suitability. No extra compensation will be given 
to contractor for these modifications and shall be carried out by contractor within finally agreed 
price.                                                                                                                     
8.0 : WIND BOX 
Wind boxes are to be replaced in unit no. 13 along with tilting mechanism. 
9.0 : FEEDERS 
Existing Volumetric Feeders are to be replaced with Dual Belt Gravimetric Feeders for boiler unit 
no. 13. Coal feed pipe from bunker outlet to feeder will be replaced along with gate. Feeder outlet 
pipe (at feeder side and at mill side) is to be replaced. New seal air pipe for feeder from cold air 
duct and cooling water line are to be erected.  
For new feeders, opening on existing concrete floor are to be made as per the new requirement. 
To support the new feeders, additional beams are to be erected at / below feeder floor. For fixing 
of feeder on the concrete floor, holes are to be drilled suitably. Grouting to be carried out for 
fixing studs. Reference drawings will be furnished  
10.0 : MILL SEAL AIR SYSTEM 
Servicing of Mill Seal Air system is to be carried out. For feeder, the Seal air system is to be 
replaced. Existing seal air pipe to volumetric feeders is to be dismantled, and new seal air pipe  
and system from cold air duct is to be installed to suit gravimetric feeders.  Payment will be made 
to the contractor on the basis of tonnage quoted by Bidder for Erection work. Dismantling and 
servicing of the components shall be carried out contractor within finally agreed price. 
11.0 : AIR PRE HEATERS 
Overhauling / servicing of existing Rotary Air Pre Heaters (2 nos. per boiler) to be carried out. 
Payment will be made to the contractor on the basis of tonnage quoted by Bidder for Erection 
work. No separate payment will be released to contractor for dismantling & servicing of 
components which have to be re used. The following are the major jobs to be carried out: 

1. Replacement of Radial Seal assembly. 

2. Replacement of Cold and Hot End Heating elements with baskets. 

3. Replacement of Hot End Sector Plates with Static Seal, Adjustor Rods, Spool Assembly 
and Tracking Rod. 

4. Replacement of Cold End Sector Plates with Static Seal, Adjustor Rods and Spool 
Assembly. 

5. Replacement of Axial Seal Assembly. 

6. Replacement of Bypass Seal Assembly. 

7. Replacement/OH of Main Drive Speed Reducer. 

8. Replacement of Guide Bearing. 

9. Replacement of Support Bearing. 

10. Servicing of Cleaning Device at gas outlet. 

11. Replacement of Pin Rack Assy.  

12. Servicing of Cleaning Device at drive unit. 
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13. Repair of Rotor Drum, repair/replacement of diaphragm plates, repair/replacement of 
partition plates, repair/replacement of APH body/casings. All repair works including 
cutting, fabrication & welding shall be carried out as per site requirement. Contractor 
has to carry out these repair works within price finally accepted price.   

14. Servicing of lube oil system.  

12.0 : FANS 
12.1 : FD Fans: Overhauling / servicing of FD fans, size AN 20 e 6 (2 Nos. per boiler) to be carried 
out (Fan housing to be retained). Payment will be made to the contractor on the basis of tonnage 
quoted by Bidder for Erection work. No separate payment will be made for dismantling and 
servicing of the components which have to be reused The following are the major jobs to be 
carried out: 

1. Replacement of Shaft Assembly. 

2. Replacement of Impeller Assembly. 

3. Replacement of Flange Bearing with Bearing Housing Assembly. 

4. replacement of External bearing and Bearing Housing assembly. 

5. Replacement of Shaft seals. 

6. Replacement of Expansion Joints. 

7. Replacement of IGV Assembly. 

8. Replacement of Coupling. 

9. Servicing of Lube oil system. All consumables such as flanges, fasteners, gaskets, 
pipe fittings etc. shall be arranged by contractor within finally agreed price. 

10. Servicing of suction ducting. 

12.2 : PA Fans: Overhauling / servicing of PA fans, size NDF 22 B (2 Nos. per boiler) to be carried 
out. Payment will be made to the contractor on the basis of tonnage quoted by Bidder for Erection 
work. No separate payment will be made for dismantling and servicing of the components which 
have to be reused The following are the major jobs to be carried out: 

1. Replacement of Shaft Assembly. 

2. Replacement of Impeller Assembly. 

3. Replacement of Bearing with Bearing Housing Assembly. 

4. Replacement of Shaft seals. 

5. Replacement of Expansion Joints. 

6. Replacement of IGV Assembly. 

7. Replacement of Coupling. 

8. Servicing of PA Fan Motor. 

9. Servicing of Lube oil system. All consumables such as flanges, fasteners, gaskets, 
pipe fittings etc. shall be arranged by contractor within finally agreed price. 

10. Repair / Fabrication / Replacement of Impeller Sealing Ring.  

11. Servicing of suction ducting 

12.3 : ID Fans: Complete replacement of the existing ID Fans (except ID Fan Motor) with the new 
ID Fans, size AN 25 e 6 B (2 Nos. per boiler) to be carried out except fan motor. The ID Fan Motor 
is to be serviced. Payment will be made to the contractor on the basis of tonnage quoted by 
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Bidder for Erection work. No separate payment will be made for dismantling and servicing of the 
components, which have to be reused. The following are the major jobs to be carried out: 

1. Dismantling of existing ID Fans. 

2. Servicing of existing motors. 

3. Preparation of foundation and placement of foundation sole plates, shims and 
packers. 

4. Erection of suction box, impeller housing, IGV, diffuser with access doors, drain plugs 
etc. 

5. Erection of impeller with shaft and bearings. 

6. Erection of flexible coupling with guard. 

7. Erection of IGV controls. 

8. Mounting of duplex RTD for remote indication and for alarm / trip contacts. 

9. Mounting of Temperature gauges (Mist) for local indication. 

10. Servicing of Lube oil system. All consumables such as flanges, fasteners, gaskets, 
pipe fittings etc. shall be arranged by contractor within finally agreed price. 

13.0 : BOWL MILLS 
Refurbishment and up rating of Bowl Mills (6 Nos. per boiler) (from XRP-763 to XRP-803) are to 
be done. Payment will be made to the contractor on the basis of tonnage quoted by Bidder for 
Erection work. No separate payment will be made for dismantling and servicing of the 
components, which have to be reused. Besides Overhauling, the following major jobs are to be 
carried out: 

1. Replacement of Journal Head Liners. 

2. Replacement of Bowl Extn. Ring Segments. 

3. Replacement of Insulation Cover Plate Assembly Segment. 

4. Replacement of Mill Side Bottom Liners 

5. Replacement of Bowl. 

6. Replacement of Mill Side Liners. 

7. Replacement of Deflector Assembly (Hinge Shaft & Blade). 

8. Replacement of Inner Cone (Ceramic lined Assembly). 

9. Replacement of Outlet Venturi Assembly. 

10. Replacement of Outlet Ventury Collar assembly. 

11. Replacement of Set Journal Opening Frame Liner. 

12. Replacement of Mill Motor Coupling. 

13. Replacement of Centre  Pipe (Upper) Assembly (S.S.). 

14. Replacement of Lower Bearing & Pump Housing. 

15. Replacement of Oil Pump Bushing. 

16. Replacement of Deflector Assembly. 

17. Replacement of MDV Assembly.  

18. Replacement of Venturi Vane with Ceramic Liner. 
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19. Replacement of Mill Motors.   

Note:- Besides above additional spares may have to erected in mills.. Tentative list of 
materials to be erected is also indicated in separate list in Chapter – VIII, details of 
quantities .Payment of these items shall be done on finally agreed rates on per MT basis 
as per rate schedule finally accepted by BHEL. 

 
 
14.0 : GATES & DAMPERS 
Most of the Gates and Dampers are to be replaced. However servicing of balance Gates and 
dampers are to be carried out by the contractor. Payment will be made to the contractor on the 
basis of tonnage quoted by Bidder for Erection work. No separate payment will be made for 
dismantling and servicing of the components which have to be reused. 
Existing cabling for gates / dampers is to be reused / realigned / retained. 
 
15.0 : REFRACTORY & INSULATION 
Broadly the following Insulation works are to be carried out: 

- Complete Replacement of Refractory and wool Insulation to be done for all the areas 
of boiler like pressure parts, ducting, piping, etc. 

- Aluminum cladding sheets with fixing components for the outer casing are also to be 
replaced. 

Complete replacement of roof enclosures / bottom enclosure / rear arch enclosure is to be 
carried out.  

16.0 : CRITICAL PIPING 
 
Broadly the following Piping works will be carried out: 
 

a. 100% replacement of MS, CRH and HRH Hangers and Supports. 
  

b. CRH Header extension (both LH and RH). 
c. 100% replacement of MS, CRH and HRH line insulation. 
d. Replacement of insulation for Feed line, feed control station, spray line and PRDS 

system. 
e. Replacement of Spray Water Piping from Feed line to isolation valve. 
f. Replacement of FW Control Station Piping along with isolation valves, control valves, 

root valves, drain valves, impulse pipes, drain pipes etc. 
g. Replacement of feed line Hangers and Supports. 
h. Replacement of Piping from MS tap off to Aux. PRDS inlet including fittings, valves, 

safety valves, root valves, drain valves, impulse pipes, drain pipes etc. 
i. Replacement of Aux. Steam Header for unit No. 10 and 11 along with drain valves, vent 

valves, root valves, impulse pipes, drain pipes, vent pipes etc.  
j. Replacement of Thermo wells, Pressure Gauges, Direct Gauges and instrument fittings 

etc of the above systems. 
k. Replacement of   Drains and vents of the above systems. 
l. Replacement of Control Valves of the above systems 
In addition to above few portion of MS lines, HRH lines and CRH lines may have to be 
replaced to correct deformation of lines such as sags, twists etc.. Pipe lines will be supplied 
by BHEL.    
 

17.0 : PAINTING 
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Application of minimum two coats of primer and two coats of finish painting of all the exposed 
and old surface including boiler columns, structures etc. is to be done as per BHEL 
specifications. Thickness measurement of the paint will be done and in case of less thickness, 
additional coats will be applied to achieve the required thickness. All paints, primers etc. will 
be supplied by contractor within price quoted by contractor. 
 
18.0 PG TEST & COMMISSIONING 
Hydraulic testing and other pre commissioning tests, such as ATT, trial runs of Fans, APH & 
Mills, assistance for boiler preservation. 

1. Assistance during Chemical cleaning, alkali boil out, acid cleaning and passivation, PG test 
as per the scope given in the tender.  

2. Steam blowing and safety valve floating including erection and dismantling of all temporary 
piping, valves, pumps, tanks etc. required for above operations and other commissioning 
activities including post commissioning operations and stabilisation of the units,  

3. Unit trial operation, resolving any deficiencies observed and handing over of 200 MW Boiler 
Units 12 of OBRA ‘B’ TPS. 

4. Assistance during  PG test 

19.0 DISMANTLING & MISCALLANEOUS WORKS 
 Refer  Annexure - II 
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ANNEXURE-A 
UNPRICED RATE SCHEDULE 

A DESCRIPTION OF WORK TOTAL VALUE( in Rupees) 

1 

Total Price (A) for the work as per Tender 
Specification  
 
DISMANTLING OF SPECIFIED ITEMS UPTO 
BOILER OUTLET FLANGE, ROTARY PARTS, 
ERECTION/RE-ERECTION, OVERHAULING, 
TESTING, COMMISSIONING AND HANDING 
OVER OF BOILER OF 200 MW UNIT # 13 AT 
UPRVUNL OBRA ‘B’ TPS, OBRA (U.P.) 
 

************ 

B  DESCRIPTION OF WORK % 
Break 
Up 

Rate/MT in 
Rupees 
(In figures 
and words) 

TOTAL VALUE 
(AMOUNT) in 
Rupees 
(In figures and 
words) 

1 Rate in Rupees per MT for handling, 
erection, painting, testing, 
commissioning, trial operation and 
handing over of unit 13, 200 MW 
BOILER package including auxiliaries, 
insulation, electrical, controls and 
instrumentation,  etc as per tender 
specifications approx. tonnage 
3279.33 MT 

65% of 

Total value 
at SL NO.-

A1 

  

 

2 Rate in Rupees for  Dismantling 
(3300MT)& Miscellaneous Works 
(breakup as detailed in Annexure - II 

35% of 

Total value 
at SL NO.-

A1 

  

 

  TOTAL PRICE IN RUPEES (CV) 
 

 100%   

 
Note: 

 The quantities indicated against each item above are tentative and these are liable to vary depending upon the site 
requirement. The contractor has to handle / erect / commission all items indicated by BHEL Engineer for achieving 
unit wise milestone and completion of work. Total payment made to contractor shall be on the basis of actual quantity 
handled/ executed as per certification of BHEL 

 Incomplete offer received may not be considered for the subject work. 

 The Rate shall be entered in figures as well as in words. In case of difference in rates between words and figures 

THE LESSER OF THE TWO will be treated as valid rate. In case of omission in quoting any rate, the evaluation will 

be done considering the highest quoted rate obtained against that item but the work, if awarded, will be on the lowest 

quoted rate obtained against that item. 

 The rates of different items for the entire scope shall be worked out & awarded as per Annexure “B”. 
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ANNEXURE-B 

Calculation ratio for different items based upon the total value as per rate 
schedule 

 

A SERVICE PORTION S. NO. 1 of Rate Schedule   

Sl.  
No 

 DESCRIPTION OF WORK Qty in 
MT 

Rate per MT in 
Rupees 

(In figures and 
words) 

1 Rate in Rupees per MT for erection, testing, 
commissioning, trial operation and handing over of 
Pressure parts etc as per tender specifications 
(Detail as per Annexure- IA ) 
 

1184.248  
CV X0.65 X 34.120 

100000 

2 
 

Rate in Rupees per MT for erection, testing, 
commissioning, trial operation and handing over of 
Structures & Non pressure parts etc as per 
tender specifications 
(Detail as per Annexure- IB ) 
 

877.046  

CVX0.65 X 22.747 
100000 

4 Rate in Rupees per MT for erection, testing, 
commissioning, trial operation and handing over of 
Rotating Machines etc as per tender 
specifications 
(Detail as per Annexure- IC) 
 

707.613  
CV X 0.65 X 28.434 

100000 

5. RATE in Rupees per MT for complete scope of 
work as per tender specification for insulation 
and sheeting, etc. for Boiler, ESP, piping as per 
specifications.  
(Detail as per Annexure- ID) 
 

446.432  
CV X 0.65 X 36.395 

100000 

6. Rate in Rupees per MT for erection, testing, 
commissioning, trial operation and handing over 
of Critical Piping systems (including valves, 
flanges etc) as per tender specifications 
(Detail as per Annexure –IE) 

63.991  
CV X 0.65 X 51.181 

100000 

 TOTAL 3279.330  
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1.0 GENERAL 

The work under these specifications broadly comprises of the following for unit 13 
of 200 MW rating Boilers of UPRVUNL AT OBRA  ‘B’ TPS DISTT. SONEBADRA (UP) 
 

 Collection/Receipt, Transportation, Erection, testing and commissioning of 
boilers and its auxiliaries like rotating machines, flue gas ducting etc. 

 
 The work to be carried out under the scope of these specifications is broadly as 

under: 

1) Dismantling of specified items, re erection after servicing / repairs and 
transportation of unused items to the specified areas. 

2) Collection/Receipt and transportation of materials, and positioning on ground 
before erection. 

3) Pre-assembly, if any, pre-erection checks as applicable. 

4) Overhauling/Erection, alignment and welding, bolting, fastening, grouting as 
applicable of: 

a) Boiler supporting structures 
b) Boiler pressure parts 
c) Boiler trim & integral piping  
d) Non-pressure parts including hot air & cold air ducting, flue gas 

ducting, dampers, gate etc. with their drive. 
e) Rotating machines including milling system with drives. 
f) Pulverized fuel piping 
g) Other external structures 
h) Handling arrangements for rotating machines 

 
5) Non-destructive examination & post weld heat treatment. 
6) Application of Insulation. 
7) Complete painting. 
8) Pre-commissioning checks / tests, trial runs / testing and commissioning. 
a. Trial operation and handing over of the units (including assistance in  PG 

test). 
 

SCOPE OF WORK IS FURTHER DETAILED IN VARIOUS CLAUSES HEREAFTER. 

 

1.1 The intent of this specification is to provide services for execution of project 
according to most modern and proven techniques and codes. The omission of 
specific reference to any method, equipment or material necessary for the proper 
and efficient services towards installation of the plant shall not relieve the 
contractor of the responsibility of providing such services / facilities to complete the 
work or portion of work awarded to him. The quoted / accepted rates / lump sum 
price shall deem to be inclusive of all such contingencies. 

1.2 The contractor shall carry out the work in accordance with standard practices / 
codes / instructions / drawings / documents / specification/manuals supplied by 
BHEL from time to time. 

1.3 The work shall conform to dimensions and tolerances given in various drawings 
and documents that will be provided during execution. If any portion of work is 
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found to be defective in workmanship, not conforming   to drawings or other 
stipulations, the contractor shall dismantle and redo the work duly replacing the 
defective materials at his cost failing which the job will be carried out by BHEL by 
engaging other agencies / departmentally and recoveries will be affected from 
contractor's bills towards expenditure incurred including BHEL's usual overhead 
charges. 

1.4 Following shall be the responsibility of contractor and have to be provided within 
finally accepted rates / prices. 

1.4.1 Provision as required of all types of labour, supervisors, engineers, watch and 
ward, tools & tackles, calibrated inspection, measuring and test equipments 
as specified and otherwise required for the work, consumables for erection, 
testing and commissioning including material handling.  

1.4.2  Proper out-turn as per BHEL’s plan and commitment 

1.4.3  Completion of work as per BHEL Schedule. 

1.4.4 Good quality and accurate workmanship for proper performances of  
equipment. 

1.4.5  Repair and rectification 

1.4.6 Preservation / Re-conservation of all components during storage / erection till 
handing over. 

1.4.7 HOUSE KEEPING-The contractor is supposed to carryout house keeping of the 
work area on regular basis to keep the work place neat and tidy and available 
for the SAFE Working. The scrap, generated daily during the Execution 
activities, is to be dumped at designated area as decided by BHEL/ NTPC on 
daily basis. The erection materials issued to the contractor and kept near the 
work area should also be staged properly at site. Compliance report on above 
shall be submitted by the contractor to BHEL on Daily basis. In case the 
contractor fails to do so, BHEL have rights to carryout the same from the other 
party at the Risk and cost of the contractor. The cost applicable with BHEL 
overheads shall also be recovered from the monthly running bills of contractor.     

 

 



 TECHNICAL CONDITIONS OF CONTRACT (TCC)-PART-II   
Chapter-II: Civil Works, Foundation, Grouting 

 

Page | 71  
 

2.0 CIVIL WORKS, FOUNDATION, GROUTING 

 

2.1 BHEL/UPRUNL shall provide all equipment foundations. For the correctness of these 
foundations as per drawings, the contractor shall check the dimensions & locations of 
the foundations, pockets, anchor-bolt pitch. Further, top elevation of foundations 
shall be checked with respect to benchmark. All minor adjustments of foundation 
level, dressing and chipping of foundation surfaces up to 50 mm, enlarging the 
pockets in foundations etc., as may be required for the erection of equipment / plants 
shall be carried out by the contractor.  

2.2 While on the job, care is essential to avoid too much chipping and resultant lowering 
of level.  In case of excess chipping, contractor has to arrange additional packing 
plates as per requirements provided BHEL Engineer allows it. When required by 
manufacturers, the embedded sub-sole plates shall be scraped and checked with 
prussian blue to get the required contact with frames.  

2.3 The contractor shall ensure perfect matching of packer plates including machining, 
scraping and blue matching with foundation by dressing the foundation, as well as 
perfect matching between the packer plates and the base plate of equipment to the 
satisfaction of BHEL Engineer. If required the packer plates may have to aligned and 
fixed on the foundations using special high strength, non-shrinking and quick-setting 
grouts. The minimum thickness below the packer plate should be 20 mm. The 
material required for this has to be arranged for by the contractor at his cost. 

2.4 Complete grouting of structures equipments, including anchor / 
foundation bolts, beneath base, base hollows etc. as may be applicable, is 
included in the scope of contractor. Arranging all labour, building materials 
including cement as applicable (ordinary Portland as well as Quick setting – free flow 
– non-shrink grout mix (e.g. shrink comp , conbextra etc) ), form work, shuttering, 
and any other requirements is in the contractor’s scope. Contractor shall obtain 
approval of BHEL for applicable cement (ordinary as well as quick setting – free flow 
– non-shrink grout mix) prior to procurement and use. 
Cleaning of foundation surfaces, pocket hole sand anchor bolt pits and de-watering 
and making them free of oil, grease, sand another foreign materials by soda 
washing, water washing, compressed air and other approved methods, are within the 
scope of this specification / work. 
The contractor shall arrange for sand, stone chips, gravels, anti shrink compound, 
plasticizer, shuttering, grout mixing machine, labors etc at his cost. The contractor 
shall prepare th e required test pieces/test cubes to ensure the strength of grout and 
get the same tested in laboratory at his cost. Test cube shall also be taken during 
grouting for testing  in the laboratory and shall be tested at his cost. All necessary 
arrangement along with  watering till complete curing has to be arranged by the 
vendor After the grouting has finally set and cured, alignment of equipments 
involved shall be checked again to verify for any disturbance or any other reason.  
If required, decoupling of equipments has to be done for conducting the verification. 
In case any disturbance is noticed the cause, if any, shall be removed and re-
alignment done as part of work. 

2.5  The contractor shall check and verify the alignment of equipment. The Grouting of all 
the equipments will have to be carried out by the Contractor. The contractor has to 
arrange for all materials required for carrying out the grouting including supply of the 
Special Grout as indicated in the drawings and as approved by the Engineer.  
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2.6 The contractor has to ensure that all the matching joints which are not to be grouted 

shall be kept free from the grouting mixture by applying tape or any other alternative 
method approved by Engineer. All assistance required has to be provided by the 
contractor 

2.7 The contractor shall check and verify the alignment of equipment, alignment of 
shafts of rotating machinery, the slopes of all bearing pedestals, centering of rotors 
with respect to their sealing bores, couplings etc. as applicable and the like items to 
ensure that no displacement had taken place during grouting. The values recorded 
prior to grouting shall be used during post grouting check up and verifications.  Such 
pre and post grout records of alignment details shall be maintained by the 
contractor in a manner acceptable to the Engineer. 

2.8 Besides grouting as above, any civil works required for safe and efficient operation of 
tools and tackles like grouting / excavation/ casting of foundation  / anchor points for 
derricks, winches, guy ropes fastening, etc  / foundations required for chemical 
cleaning pumps, tanks and any other temporary supports shall also be the 
contractor’s responsibility.  For these civil works all materials including cement and 
required facilities will have to be arranged by contractor at his own cost.
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3.0 ERECTION 

3.1   All normal erection and assembly techniques necessary for completion of works 
under this specification and magnitude have to be carried out. It is not possible to 
specifically list out all of them. Absence of any specific reference will not absolve the 
contractor of his responsibility for the particular operation. These would include, 

 Scaffolding and rigging operations, 

 Machine / flame / electric cutting, grinding, welding, radiography and stress 
relieving 

 Fitting, fettling, filing, straightening, chamfering chipping, scrapping, reaming, 
as cleaning, checking, leveling, blue matching, aligning and assembly. 

 Machining, surface grinding, drilling, doweling, shaping 

 Temporary erections for alignment, dismantling of certain equipment for 
checking, cleaning, servicing and site fabrication.  

Insulation and painting 
 
 

3.2     Any fixtures, scaffolding materials, approach ladder, concrete block supports, steel 
structures required for temporary supporting, pre-assembly or checking, welding, 
lifting and handling during pre-assembly and erection shall be arranged by contractor 
at his cost. 

3.3    No members of any ladder / structure / platform should be cut without specific approval 
of BHEL. In case it is necessary to cut, the contractor shall rectify / repair in a manner 
acceptable to BHEL / customer without any additional cost.  
 

3.4     The contractor shall erect scaffolding / temporary platforms for erection. These should 
be of adequate capacity and shall never be over loaded. These should be replaced 
when not found suitable during erection work and dismantled on work completion and 
removed from work site. 

3.5     It shall be the responsibility of the contractor to provide ladders on columns for initial 
work till such time stairways are completed.  For this, the ladder should not be welded 
on the column and should be pre-fabricated clamping type ladders.  No temporary 
welding on any structural member is permitted except under special circumstances 
with the approval of BHEL. In case it is absolutely necessary then the contractor shall 
cut the temporary structure and rectify the column as directed by the engineer. 

3.6    The contractor is strictly prohibited in using the Boiler / Auxiliary Components for any 
temporary supporting or scaffolding works etc.  In case of such misuse a sum of 
determined by Engineer will be recovered from contractor’s bills. 
 

3.7     Boiler auxiliary columns are plate formed box section and the erection joint is welded 
type where as the columns are butt type with HSFG bolted flange and partition plates, 
boiler main column are having flange with splice plates and bolted connections. 
However, the contractor has to carry out work at site as per drawing. 

 
 

3.8    Certain adjustment in length may be necessary while erecting pipelines / ducts / casings 
etc. The contractor should remove the extra lengths / add extra lengths to suit the 
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final layout after preparing edges afresh by adopting specified heat treatment 
procedures. 

 

3.9     Economizer, super-heaters, re-heater coils, burner panels may have to be hydraulically 
tested individually, if required, before erection as instructed by BHEL Engineer within 
finally accepted rates. 

3.10    Suspensions for ducting will be supplied in running lengths, which shall be cut to size 
and adjusted as required. Ducts / expansion bellows are dispatched to site in loose 
walls plates / pieces and these are to be assembled and welded at site along with 
stiffeners etc., before erection within the finally accepted rates.  All joints connecting 
duct expansion piece and dampers shall be seal welded on inside as well as on 
outside. 

3.11  Assistance in mechanical work associated with the power cylinders, valves, valve 
actuators etc., coming under various groups shall be provided by contractor within the 
finally accepted rates. 

 

3.12  Hanger rods are shown in the pressure parts arrangement drawings for boiler.  Any 
cutting / welding of these hangers rods will be done by the contractor. The hangers 
for pressure parts will be tested for even distribution of load with the help of a torque 
wrench. 

 

3.13   The headers are provided with hand holes.  The contractor, shall as per requirement, 
carry out removal and re-fixing of hand hole plates within finally accepted rates. 

 

3.14  Burner tilt mechanism will be checked for freeness, serviced and adjusted, if necessary 
to obtain optimum tilt before installation. 

 

3.15  Skin casing sheet for covering the boiler roof panels, rear arch tube and other areas will 
be supplied by BHEL.  Any cutting, addition and re-fabrication to suit the site 
conditions shall be carried out within the finally accepted rates. 

 

3.16  The contractor shall carry out trial run of all motors including checking the direction of 
rotation in the uncoupled condition. Checking of alignment and re-coupling of the 
motor to the driven equipment as per instructions of BHEL engineer and to their 
satisfaction. 

 

3.17  The contractor shall fabricate pipe, special bends etc., threading and welding as 
required for installing lube oil system and carry out the acid cleaning of the fabricated 
piping. The contractor shall also service the lube oil system, carrying out the hydraulic 
test of oil coolers etc. 

 

3.18  Contractor shall carry out kerosene testing of all bearing housings of various rotating 
equipment like pumps, fans etc., as per BHEL engineer’s instructions.  Performance of 
hydro test of oil coolers of rotating machines and hydro test of SCAPH and other 
equipment as per BHEL engineer’s instructions is included in the scope of work. 
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Forced lube oil system of motors or rotating equipment form parts of the work under this 
specification. 

3.19  Certain rotating machinery after initial runs and commissioning of the equipment have 
to be hot aligned as per the instructions of BHEL engineer. Cleaning air pre-heater, 
fans, boiler ducting etc., free of extraneous steel, scaffolding materials electrodes, all 
foreign materials etc., before trial run of rotating machinery, and at various stages of 
pre-commissioning activities as per BHEL engineer’s instruction, is within the scope of 
work. 

 

3.20  Some of the rotating equipment and electrical motors are provided with protective 
greases only.  Contractor shall arrange for cleaning of the same with kerosene or 
some other reagent. If necessary, dismantling some of the parts of the equipment 
would be necessary. He shall arrange for re-greasing / lubricating them with 
recommended lubricants and for assembling back the dismantled parts, at quoted 
rate.  Lubricants will, however, be supplied free of cost by BHEL. 

 

3.21  After initial trial of rotating equipment, control and power cabling for motors and other 
equipment / instrumentation shall have to be disconnected for checking alignment 
and re-setting / re-alignment / hot alignment.  Contractor shall have to arrange for 
disconnecting control and power cabling as per BHEL engineer’s instructions and 
clearance and reconnect the control and power cabling after realignment. Quoted 
tonnage rate shall be inclusive of the above. 

 

3.22  Packer plates supplied may have to be machined to the correct dimensions. It may also 
be necessary to blue match the same with each other/ with equipment / with 
foundations as per BHEL instructions. 

 

3.23  Contractor shall arrange changing of preservative oil in the gearboxes, journal and 
other bearing assemblies of rotating equipment when in storage areas or after 
erection of equipment as the case may be as per the instructions of BHEL engineer.  
Necessary lubricants / oil will be supplied by BHEL and the same will be drawn by 
contractor from BHEL / customer’s stores and transporting to site. No additional 
payment will be made for such works even though supply of lube oil might have been 
made under regular dispatch-able unit (DU) number against product group main 
assembly (PGMA) and appearing in the shipping list. Prior to the commissioning of the 
equipment, oil should be drained and collected in drums provided by BHEL and 
returned to BHEL / customer’s stores. 

 

3.24  The air-preheater rotor may be disturbed during the initial operation. This may 
change the original clearances. It requires rechecking and correction of seal 
clearances.  Contractor shall carry out such checks and resetting of clearances as 
per the instructions of BHEL engineer. The resetting may have to be repeated till 
satisfactory results are obtained. 

         Checking of air gaps and adjustment of stator / rotor for magnetic center of HT 
motors shall be carried out as part of erection. 

3.25  The fans, mills and other rotating machines shall be checked for clearances and other 
vital tolerances. The IGV unit shall be serviced.  Necessary assistance for balancing 
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of equipment during trial run, if required, shall be provided by the contractor free of 
cost. 

3.26  Complete penetration of water wall (Panel to Panel) welding shall be achieved either 
by one side or both sides welding. 

 

3.27  Whenever required the contractor shall arrange for pre-qualification of process task 
performers. 

3.28  All attachments welding including those for insulation works coming on pressure parts 
/ non-pressure parts which the contractor has erected shall be done by IBR / BHEL 
tested welders only. 

3.29   Ducts / expansion pieces are dispatched to site in loose walls / plates and 
these are to be assembled at site before erection 

 

3.30  Non specified jobs at the interface / terminal points like bolting welding, gasket 
changing etc. have to be done by the contractor within the quoted price. 

 
3.31  NA 

 
3.32  NA 
 
3.33  NA 
 
3.34  NA 
3.35  NA 
 
3.36 NA 
 
3.37 NA 
 
3.38  NA 
 
3.39 NA 
 
3.40 NA 
 
3.41 The terminal points decided by BHEL should be final and binding on the contractorfor 

deciding the scope of work and effecting payment for the work done. 
 

3.42 Instrumentation like pressure switches, air sets, filters, regulators, pressure gauges, 
dial thermometers, flow meters, valve actuators, flow indicators, centrifugal / speed 
switches of motors etc. which are received in assembled condition as integral part of 
equipments ,shall be dismounted, calibrated and re-erected by Contractor as per 
requirement. 

 
3.43 Actuators / drives of dampers, gates, powered vanes etc. may have to be serviced, 

lubricated, before erection, during pre-commissioning & commissioning, including 
carrying out minor adjustments required as incidental to the work. 
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3.44 NA 
 

3.45 All rotating machines and equipment shall be cleaned, lubricated, checked for their 
smooth rotation, if necessary by dismantling and refitting before erection. If, in the 
opinion of Engineer, the equipment is to be checked for clearance, tolerance at any 
stage of work or during commissioning period, all such works are to be carried out by 
contractor at his cost. 

 

3.46All the shafts of rotating equipment shall be properly aligned to those of the matching 
equipment within design tolerances All bearings, shafts and other rotating parts shall 
be thoroughly cleaned and suitably lubricated before starting.  

 

3.47All the motors and equipment shall be suitably doweled after alignment of shafts with 
taper / parallel machined dowels as per the direction of the Engineer.  Dowel pins 
required are be machined by the contractor at his own cost.  However the materials for 
dowel pins shall be issued by BHEL free of cost. 

 

3.48The HT motor bearings shall be blue matched at site and checked for bearing 
clearances. The contractor if required shall carry out scraping of bearing housing. No 
extra claim for blue matching up to 1mm initial gap will be entertained.  

 

3.49The contractor at no extra cost to BHEL shall carry out servicing and realignment of skid 
mounted equipment.     

 

3.50 Certain instruments like pressure gauges, pressure transmitters, temperature gauges, 
flow switches and indicators, etc., are received in assembled condition as integral part 
of equipment. Contractor shall be responsible for safe receipt, installation and custody 
of these instruments supplied mounted on skids / equipment. The calibration of skid / 
equipment mounted instruments shall be arranged by BHEL through other agency 
engaged for C&I. Contractor will be informed by BHEL engineer about the details of 
C&I agency. The contractor shall coordinate with the C&I agency for removal, 
calibration and re-installation of the instruments. Though C&I agency will remove and 
reinstall the instruments after calibration, the contractor for this package will maintain 
the list of all the instruments removed & reinstalled. Instruments prior to removal and 
after reinstallation shall be considered in custody of the contractor for this package. All 
instruments such as pressure gauges / temperature gauges, switches etc.  forming 
part of product group (PG) are under the erection scope of this contract and shall be 
installed and commissioned  by  the contractor of this package at  no extra cost  to  
BHEL. However the calibration of these instruments shall be done by C&I agency as 
above 

 

3.51 All electrical panels, control gears, motors and such other devices shall be properly 
dried by heating to improve IR valve, before they are energized.  Bearings, slip rings 
commutators and other exposed parts shall be protected against moisture ingress and 
corrosion during storage and periodically inspected. 
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3.52      The contractor shall completely erect and test all the piping systems, covered in the 
specification including sampling lines up to and including sample coolers, hangers & 
supports, valves and accessories in accordance with the drawings furnished. This 
includes all necessary bolting, welding, pre-heating, stress relieving, testing, 
cleaning and painting. System shall be demonstrated in condition to operate 
continuously in a manner acceptable to the Engineer. Welding shall be used 
throughout for joining pipes except where flanged, screwed or other type joints are 
specified or sown on the drawings. All piping shall be erected true to the lines and 
elevation as indicated in the drawings.  

 

3.53     Pipes sent in standard length shall be cut to suit the site conditions and the layouts. 
Tubes or pipes wherever deemed to be convenient will be sent in running lengths 
with sufficient bends. Bends upto 65-mm nominal bore will have to be fabricated at 
site. Only cold cutting methods are to be employed for cutting of pipes and tubes 
irrespective of the size and material . Gas Cutting , if any  ,will be allowed only in 
CS LP piping 

 

3.54      The contractor shall ensure lowering of pipes in position with adequate precautions 
as to avoid any damage to either material or men. Only the anchoring points 
earmarked for the purpose of lowering the pipes are to be used.  

 

3.55    It is possible that a few flanges may not be matching. The contractor shall be 
required to cut and re-weld the same as and when required without any additional 
cost.  

 

3.56 Wherever piping erected by the contractor is connected to equipment / piping 
erected by the other agencies the joint at the connecting point shall be the 
responsibility of the contractor who is erecting the piping under this specifications.  

 

3.57 Normally the high-pressure valves will have prepared edges for welding. But, if it 
becomes necessary, the contractor will prepare new edges or recondition the edges 
by grinding or chamfering to match the corresponding tubes and pipes within the 
scope of the work. 

 

3.58 All fittings like `T'-pieces, weld neck flanges, reducers etc., shall be suitably matched 
with pipes for welding. The valves will have to be checked, cleaned or overhauled in 
full or in part before erection after chemical cleaning and during commissioning.  

3.59 The contractor shall be responsible for correct orientation of all valves so that seats, 
stems and hand wheels will be in desired location. It is the responsibility of the 
contractor to obtain the information regarding orientation of valves not fully located 
on drawings before the same are installed.  

3.60 Suspension for piping, etc., will be supplied in running lengths, which shall be cut to 
suitable sizes and adjusted as required.  

3.61 The adjustment of all hangers & supports erected in both cold & hot conditions for 
maintaining the proper slopes towards the drain pots and application of cold pull in 
the piping wherever required is also included in the scope of the contractor. 
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3.62 No temporary supports should be welded on the pressure parts and piping.  In case 
of absolute necessity prior approval should be taken from BHEL Engineer.  In such 
cases the contractor if required, shall carry out heat treatment. 

3.63   Spring suspensions / constant load hangers have to be pre-assembled for required 
load and erection carried out as per instructions of BHEL. Any adjustments, removal 
of temporary arrests / locks etc., have to be carried out as and when required.  

3.64     Contractor shall install piping in such a way that no excessive or destructive expansion 
forces exists in either the cold condition or under conditions of maximum temperature 
and pressure. All bends, expansion joints and any other special fittings necessary to 
take care of proper expansion shall be incorporated as per the advice of Engineer. 
During installation of expansion joints, anchors, care must be taken to see that full 
design movement is available at all times from maximum and minimum temperature.   

 

3.65   The hanger assemblies shall not be used for attachment of rigging to hoist the pipes 
into position. Other means shall be used to securely hold the pipe in position till pipe 
supports are completely assembled and attached to the pipe and building structure.  

 

3.66     Layout of small-bore piping in boiler, oil systems etc. as required shall be done as per 
site requirement. Necessary sketch for routing these lines should be got approved 
from BHEL by the contractor.  There is a possibility of slight change in routing the 
above pipelines even after completion of erection or from aesthetic point of view.  
Contractor at no extra cost should carry this out.  As built drawing is to be submitted 
by the contractor after erection completion. 

 

3.67    All the valves, including motorized valves, flap valves, dampers, actuators, etc. shall be 
serviced and lubricated to the satisfaction of Engineer before erecting the same and 
during pre-commissioning also. Welding or jointing of extension spindle for valves to 
suit the site conditions and operational facility shall be part of erection work within the 
quoted rates. 

 

3.68     Erection and welding of necessary instrumentation tapping points, thermocouple pads, 
thermo-wells, valves, battery of first root valves, condensing vessels, flow nozzles and 
control valves to be provided on, auxiliaries and pipe lines are covered within the 
scope of this specification. This will be the responsibility of the contractor and will be 
done as per the instructions of BHEL Engineer. The welding of all the above items will 
be contractor's responsibility even if the:  

a. Product groups, under which these items are released, are not covered in the 
scope of this tender.   

b. Items are supplied by any agency other than BHEL.  

 

3.69    The contractor shall carry out the tightening of the field bolts on the equipment and 
piping covered under this specification by using either the calibrated torque wrench 
method or the turn of part method.  The methods used the tools and the 
equipment deployed shall be subject to the approval of Engineer. The competent 
technicians shall carry out the bolting work. 
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3.70    The contractor shall prepare as built piping drawing & submit to BHEL Engineer for 
approval & verification of material used.. 

 

3.71    Erection of power cylinders, motorised valves, valve actuators etc.coming under 
various groups is covered under the scope of this specification. However C&I 
calibration / commissioning for pneumatic valves & power cylinders shall be 
arranged by BHEL through C&I agency at no cost to the contractor for this 
package. The contractor will however be responsible for drawing the materials 
from the stores and handing over to the agency that is to commission these. Any 
damage / loss in their custody will be the contractors account. The alignment and 
any mechanical adjustments including link adjustment, opening & reconnection of 
links, replacement of valve / actuator or any mechanical part, air filter & regulator 
cleaning etc. required during calibration and operation, the same shall be carried 
by the contractor for this package. However, if re-calibration is required till handing 
over of the equipments the same shall be organised by the contractor for this 
package as detailed above with in the final accepted rates. The contractor will 
however be responsible for drawing the materials from the stores and handing 
over to the agency that is to commission these. Any damage / loss in their custody 
will be the contractors account.   

 

3.72   The erection of all pneumatic power cylinders for the burner-tilt mechanism and 
SADC is covered within the scope of this specification. BHEL will get these power 
cylinders for the burner-tilt mechanism and SADC calibrated & commissioned. The 
contractor for this scope of work shall assist and co-ordinate for the same with the 
agency engaged by BHEL to calibrate such pneumatic actuators. 

 

3.73    The Erection, testing and commissioning of all electrically operated valves, actuators 
and dampers is covered within the scope of this specification. 

3.74    Welding of P91,T23, T91,T92 materials in Boiler is to be carried out as mentioned in 
clause nos. 4.39 of this tender. 

3.75     Scope of Work for Chemical Cleaning for the Boiler system has been covered under 
clause no.  4.40of this tender. 



 TECHNICAL CONDITIONS OF CONTRACT (TCC)-PART-II   
Chapter-IV: Welding, Heat Treatment, Radiography & NDT 

 

Page | 81  
 

4.0 WELDING, HEAT-TREATMENT, RADIOGRAPHY AND NDT  

4.1 The pressure parts, equipment and piping shall be erected in conformity with the 
provisions of Indian Boiler Regulation and as may be directed by BHEL as per any 
standard / specification in practice in BHEL. The method of welding (arc, gas, TIG or 
other method) may be indicated in the detailed drawings / schedules. BHEL Engineer 
will have the option of changing the method of welding as per site requirements. 

4.2 Welding of pressure parts, equipment, piping, high tensile structural steel shall be 
done by certified high pressure welders who posses valid certificate of CIB of the 
State in which the equipment is erected as per provision of IBR. The H.P. welder who 
possesses necessary certificate shall ensure re-validation as per relevant provisions of 
IBR and keep the certificate valid till the completion of work. The services of such 
welders, the validity of whose certificates have expired shall not be utilized for high-
pressure works.  

4.3 All welders including tack welders, structural and high pressure welder shall be tested 
as per ASME section IX / IBR and approved by BHEL Engineer before they are 
actually engaged on work even though they may possess a valid IBR certificate. BHEL 
reserves the right to reject any welder if the welder's performance is not found to be 
satisfactory. The contractor shall maintain the records of qualification of welders. 
BHEL Engineer will issue all the welders qualified for the work, an identity card. The 
welder will keep the same with him at work place at all times. He may be stopped 
from work if he is not found in possession of the same. 

4.4 Engineer may stop any welder from the work if his performance is unsatisfactory for 
any reason or if there is a high percentage of rejection in the joints welded by him. 
The welder having passed qualification tests does not absolve the contractor of 
contractual obligation to continuously check the welder's performance.  

4.5 Faulty welds caused by the poor workmanship shall be cut and re-welded at the 
contractor’s expense. The Engineer, prior to any repair being made, shall approve the 
procedure for the repair of defective welds. After the repair has been carried out, the 
compliance shall be submitted to the engineer. 

4.6 The contractor shall carry out the root run welding of all HP / LP piping, valves by 
TIG welding method only. The contractor shall have to carry out full TIG welding of 
butt weld joints of tubes / pipes of lesser thickness if required. During the root runs 
of stainless steel joints, the contractor shall before and during welding have to purge 
the pipes with inert gas. All arrangements required for the above shall be the 
responsibility of the contractor at no additional cost.  

4.7 All expenses for testing of contractor's welders including destructive and 
nondestructive tests conducted by BHEL at site or at laboratory shall have to be 
borne by the contractor only. Limited quantity of raw material required for making 
test pieces will be supplied by BHEL free of cost.  

4.8 The regulators used on welding machines shall be calibrated before putting these into 
use for work. The Contractor at his cost shall also arrange periodic calibration for the 
same.  

4.9  Only BHEL/CUSTOMER approved electrodes and filler wire are to be 
arranged and used by the contractor, within the finally quoted price. 
BHEL/UPRVUNL reserve the right to test from the certified lab of approved 
electrode being used by the contractor. Testing charges for the same shall 
be borne by the contractor. All electrodes shall be baked and dried in the electric 
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electrode-drying oven to the required temperature for the period specified by the 
Engineer before these are used in erection work. All welders shall have electrodes 
drying portable oven at the work spot. The electrodes brought to the site will have 
valid manufacturing test certificate. The test certificate should have a co-relation with 
the lot number/ batch number given on electrode packets. No electrodes will be used 
in the absence of above requirement. The thermostat and thermometer of electrode 
drying oven will be also calibrated and test certificate from Govt. approved/ 
accredited test house traceable to National/ International standards will be submitted 
to BHEL before putting the oven in use. The contractor shall also arrange periodical 
calibration for the same.  

4.10 All butt / fillet welds shall be subject to dye penetration test as per the instructions of 
the engineer at no additional cost. 

4.11 The contractor shall maintain a record in the form as prescribed by BHEL of all 
operations carried out on each weld. He has to maintain a record indicating the 
number of welds, the names of welders who welded the same, date and time of start 
and completion, preheat temperature, radiographic results, rejection if any, 
percentage of rejection etc. and submit copies of the same to the BHEL Engineer as 
required. Interpretation of the BHEL Engineer regarding acceptability or other wise of 
the welds shall be final. 

4.12 The contractor shall carry out the edge preparation of weld joints at site in 
accordance with the details acceptable to BHEL Engineer. Wherever possible 
machining or automatic flame cutting should be done. Gas cutting will be allowed 
only wherever edge preparation otherwise is impractical.  All slag / burrs shall be 
removed from the edge and all the hand cuts shall be ground smooth to the 
satisfaction of engineer. 

4.13 All welds shall be painted with anticorrosive red oxide paint once radiography and 
stress reliving works are over. Necessary consumables and scaffolding etc including 
paints shall be provided by contractor at his own cost.  

4.14 Pre-heating, radiography and other NDT tests, post heating and stress relieving after 
welding of tubes, pipes, including attachment welding wherever necessary, are part 
of erection work and shall be carried out by the contractor in accordance with the 
instructions of the Engineer. Contractor at his cost shall arrange all equipment and 
consumables essential for carrying out the above process. 

4.15 Contractor shall arrange all necessary stress relieving equipment with automatic 
recording devices. The contractor arrange for labour, heating elements, 
thermocouples, thermo-chalks, temperature recorders, thermocouple attachment 
units, graphs, sheets insulating materials like asbestos cloth, ceramic beads, asbestos 
ropes etc. required for heat treatment/ stress relieving operations. The contractor 
should take a note of the following, 

 Temperature shall be measured by thermocouple and recorded on a continuous 
printing type recorder. All the recorded graphs for heat treatment works shall be 
the property of BHEL. 

 All stress relieving equipment will be used after due calibration and submission of 
test certificate to BHEL. Periodic calibration from Govt.  Approved / accredited Test 
Houses traceable to National / International standards will also be arranged by the 
contractor for such equipment at his cost.  
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 The contractor shall obtain the signature of Engineer or his representative on the 
strip chart of the recorder prior to the starting of SR operations. 

4.16 The contractor shall also be equipped for carrying out other NDT like LPI / MPI/UT / 
Hardness test etc. as required as per welding schedules / drawings within the finally 
accepted price / rates. For UT machine shall be used of recordable type. 

4.17 The technical particulars, specification and other general details for radiography work 
shall be in accordance with ASME, IBR or ISO as specified by BHEL.   

4.18 Contractor for radiography work shall use iridium-192. The geometric un-sharpness 
shall not exceed 1.5 mm. The contractor should take adequate safety precautions 
while carrying out radiography. Contractor at his cost shall arrange necessary safe 
guards required for radiography (including personnel from BARC). 

4.19 Low speed high contrasts, fine grain films (D-7 or equivalent) in 10 cm width only be 
used for weld joint radiography. Film density shall be between 1.5 to 2.0. 

4.20 All radiographs shall be free from mechanical, chemical or process marks, to the 
extent they should not confuse the radiographic image and defect finding. 
Penetrameter as per ASME or ISO must be used for each exposure. 

4.21 Lead numbers and letters are to be used (generally 6mm size) for identification of 
radiographs. Contract number, joint identification, source used, welder's identification 
and SFD are to be noted down on paper cover of radiograph. 

4.22 Lead intensifying screens for front and back of the film should be used as per the 
above-referred ASME specification.  

4.23 The joint is to be marked with permanent mark A, B, C to identify the segments.  For 
this a low stress stamp shall be used to stamp the pipe on the down streamside of 
the weld.  

4.24 For multiple exposures on pipes, an overlap of about 25-mm of film should be 
provided.   

4.25 Radiography personnel with sufficient experience and certified by M/s BARC for 
conducting radiographic tests in accordance with safety rules laid down by Division of 
Radiological protection only have to be deployed. These personnel should also be 
registered with DRP / BARC for film badge service. 

4.26 All arrangements for carrying out radiography work including dark room and air 
conditioner and other accessories shall be provided by contractor within the space 
allotted for office at his cost.  As an alternative the contractor may deploy an agency 
having all above facilities and who are duly approved  / accredited by BARC and / or 
other Regulatory authorities. Detailed particulars of such agencies will be submitted 
and got approved by BHEL Engineer before the actual deployment of agency for 
radiography work. 

4.27 The contractor shall have a dark room fully equipped with radiography equipment, 
film (un-exposed), chemicals and any other dark room accessories. 

4.28 Contractor shall note that 100% radiography will be done at the initial stages on all 
the piping welding joints. Subsequently radiographic inspection will be done on the 
basis of quality of welding. However minimum percentage of joints to be 
radiographed shall not be less than the requirement of BHEL welding schedule / IBR / 
Customer’s requirements. The percentage may be increased depending upon the 
quality of joints and at the discretion of BHEL. Radiography on LP piping joints is not 
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envisaged.  However other NDT test as called for in the FQP including LPI, MPI and 
HT will have to be carried out  

4.29 All the Radiographs shall be properly preserved and shall become the property of 
BHEL. They are to be reconciled with the work done, joints radiographed and 
submitted to BHEL / customer. 

4.30 Since radioisotopes are being used, all precautions and safety rules as prescribed by 
BHEL/BARC/ Customer shall be strictly followed.  BARC / DRP certificate to be 
provided before taking up the work.  

4.31 Radiography of joints shall be so planned after welding that the same is done either 
on the same day or next day of the welding to assess the performance of HP 
welders. If the performance of welder is unsatisfactory, he is to be replaced 
immediately.  

4.32 Wherever radiographs are not accepted, on account of bad shot, joints shall be re-
radiographed and re- submitted for evaluation.  

4.33 However, if the defect persists after first repair, further repair work followed with 
radiography shall be repeated till the joint is made acceptable. In case the joint is not 
repairable, the same shall be cut, re-welded and re-radiographed at contractor's cost.  

4.34 If the contractor does not carry out radiography work due to non-availability of 
source / film / chemical / operator etc., BHEL will get the work done departmentally 
or through some other agency at the risk and cost of the contractor. 

4.35 Heat treatment and radiography may be required to be carried out at any time (day 
and night) to ensure the continuity of progress. The contractor shall make all 
necessary arrangements including labour, supervisors/ Engineer required for the work 
as per directions of BHEL.   

4.36 The contractor shall assist BHEL Engineer in preparing complete field welding 
schedule for all the field welding activities to be carried out in respect of piping and 
equipment erected by him involving high pressure welding at least 30 days prior to 
the scheduled start of erection work at site.  The contractor shall strictly adhere to 
such schedules. 

4.37 The pressure parts, equipment and piping shall be erected in conformity with the 
provisions of Indian Boiler Regulation and as may be directed by BHEL as per any 
standard / specification in practice in BHEL. The method of welding (arc, gas, TIG or 
other method) may be indicated in the detailed drawings / schedules. BHEL Engineer 
will have the option of changing the method of welding as per site requirements. 

4.38    Check shots as per the requirement of BHEL/UPRVUNL will be taken at 
your cost. 

4.39    Erection Welding Practice for Materials P91 

NA 
 

4.40      Chemical Cleaning  

Chemical Cleaning will carried by a separate agency appointed by BHEL. While the work 
of installation of tanks , Pumps , Piping and operation of the system is in the scope of that 
agency, the Contractor has to extend all assistance (including providing of welding power 
point)  and complete interface requirements for the completion of the work. 
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5.0 APPLICATION OF INSULATION 

5.1 All attachment welding, including welding of hooks / supports as per pitch both on 
equipment and piping shall be done as directed by Engineer. Attachment welding 
shall have to be done by certified welders. If necessary contractor may have to cut 
the hooks to correct length.  Application of red oxide paint including supply of paint 
on welded portions as directed  by BHEL is also included in scope of work.  

5.2 The mineral wool mattresses (bonded / un-bonded) / LRB mattresses are received at 
site in standard sizes. These are to be dressed / cut to suit site requirements by the 
contractor.  

5.3 The number of layers / thickness of mineral wool / LRB mattresses for auxiliaries, 
pipe lines, valves and other vessels shall be as per various drawings and as directed 
by Engineer. For applying the mineral wool mattress, the required holding materials, 
if necessary by fabrication of rings/ hooks shall be fixed as directed and as per 
drawings and spec. 

5.4 The contractor should ensure, proper finishing of surface of the insulation, sheeting 
and cementing.  

5.5 The contractor should ensure that the finished surface of the insulation works 
conforms to the dimensions and tolerances given in the drawings.  Aesthetic finish 
and accuracy of work are most important.  

5.6 It is the responsibility of the contractor to ensure that the insulation materials and 
sheet metal covering issued to him for application are well protected against loss or 
damage from weather conditions. Closed / semi closed sheds or any other 
arrangements required for this will by him at his cost. If any damage occurs to the 
material due to improper storage or due to any causes attributable to the contractor 
except for normal breakage or damages allowed in such cases, the cost of such 
damaged material shall be to the account of the contractor.   

5.7 Aluminum sheet cladding will be fabricated to the sizes and shapes specified in 
drawings. Beading, swaging, beveling of sheets, crowning the sheets if necessary will 
be carried out by him. Two coats of anti-corrosive black bituminous paint are to be 
applied on inner surfaces of the cladding. Bitumen sealing compound on the joints if 
necessary is included in the scope of this work. Contractor may note that he will 
also supply anti-corrosive black bituminous paint & bituminous sealing 
compound required for above works at his cost.  

5.8 Aluminum sheet metal cladding over insulation will consists of plain / ribbed / 
corrugated sheets.  The sheets will be supplied in standard sizes. Cutting them to 
required size, grooving, fabricating bends, boxes etc., for proper covering is 
contractors responsibility.  Any cutting  / bending / welding of fabricated skin casing 
sheets if required will also covered within the scope of this contract. 

5.9 A logbook shall be maintained by the contractor to obtain clearance for application of 
insulation. If the contractor does the work on his own accord without prior permission 
the area may have to be redone at his cost.  

5.10 Contractor is liable for the exact accounting of the material issued to him and he shall 
make any unaccountable losses good. Wastage allowance for the material issued are 
as below: 

1. Wool / LRB mattresses and cladding sheets       2% 



 TECHNICAL CONDITIONS OF CONTRACT (TCC)-PART-II   
Chapter-V: Application of Insulation & Refractory 

 

Page | 86  
 

2. Insulation bricks and mortar                                 2% 

3. Castable refractory                                               1% 

5.11 The entire surplus, unused materials etc., supplied by BHEL shall be returned to BHEL 
after the work is over.  Materials like gunny bags and packing materials, empty 
containers may be returned at periodical intervals.  

5.12 The contractor shall leave certain gaps and opening while doing the work as per 
instructions of BHEL engineer to facilitate inspection during commissioning and to fix 
gauges, fittings and instruments. The gaps will have to be finished as per drawings at 
a later date by the contractor at his cost.  

5.13 If during erection and commissioning any of the parts are to be insulated temporarily 
fixed and then replaced by permanent ones at a later date or if any of the parts are 
to be removed for modification, rectification, adjustment and then refitted or if some 
parts are to be opened for inspection and checking and for measurement of metal 
surface temperature the same may necessitate removal and re-application of 
insulation and sheet metal cladding, which shall be done by the contractor and the 
erection rate quoted shall be inclusive  of  such contingencies.  

5.14 Removable type of insulation shall be provided for valves, fittings, expansion joints 
etc as per the drawings or as directed by BHEL Engineer.  

5.15 All temporary pipelines required during testing, pre-commissioning and 
commissioning should be insulated as directed by BHEL at no extra cost to BHEL. 
However required insulation material shall be issued by BHEL free of cost.   
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6.0 PAINTING INCLUDING FINISH PAINTING 

6.1 All exposed metal parts of the equipment, structure, auxiliaries, piping, and other 
items (covered within the scope of this contract) after installations are to be painted. 
Mostly the equipment / components installed are with one coat each of primer paint 
and synthetic enamel / heat resistant paint. However, due to aging, the same may 
have got deteriorated for peeled off. The surfaces are to bethoroughly cleaned of all 
dirt, rust, scales, grease, oils and other foreign materials by wire brushing, scrapping, 
any other method as per requirement of BHEL.  The same will be inspected and 
approved by the engineer before painting.  

6.2 After applying the primer paints all structure / equipment / items, shall be finish 
painted with two coats of alloyed resin machinery enamel paints as specified by BHEL 
engineer. In case proper finish is not obtained in two coats, the contractor shall apply 
additional coat (s) till proper finish is achieved. After completion of painting all bright 
spots shall be cleaned to the satisfaction of Engineer. 

6.3 Certain equipment like control panels, valves etc. shall require spray painting. The 
contractor shall make arrangements of the required equipment for spray painting. 
Spray painting at the job site shall be permitted only at times and locations approved 
by Engineer.   

6.4 Contractor at no extra cost to BHEL shall supply all paints, primers, tools and other 
consumables including scaffolding materials required for finish painting. Paint is to be 
BHEL approved make only and painting should be as per colour scheme and quality 
approved / specified by Engineer.  Valid Test Certificate for the paint so supplied shall 
be made available before use of the same on work. No paint whose shelf life has 
expired should be used for painting. 

6.5 The contractor may be required to fill up dents / marks by applying putty before final 
painting of equipment. All materials and arrangements have to be made within 
quoted lump sum price/rates. 

6.6 The contractor shall provide legends with direction of flow on equipment and piping 
in size specified by Engineer. Letter writing shall be done in Hindi / English or in both 
languages. 

6.7 The painters have to undergo test on a mock plate of size 1m*1m and only qualified 
painters will be allowed to work. 

6.8 The contractor shall ensure availability of 

 Ford Cup-4 to measure consistency of paint, 

 Automatic magnetic gauge to measure the dry film thickness and  

 SSPC Visual standards to assess degree of cleanliness of surfaces to be 
painted. 

6.9 All paints should be stored in well-ventilated store. The painters and other personnel 
deployed should use proper protective equipment to avoid inhalation of fumes. 
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7.0 TESTING, PRE-COMMISSIONING, COMMISSIONING, AND POST-
COMMISSIONING 

7.1 The contractor shall carry out all the required tests and pre-commissioning and 
commissioning activities required for their successful and reliable operation. These 
would include hydraulic test of boiler, air tightness test, clean air flow test, chemical 
cleaning of piping and boiler, water washing, oil flushing of oil system etc. as instructed 
by BHEL using contractors own consumables, labour and scaffoldings etc. Air leak test 
on pressure parts preliminary to hydraulic test by compressed air shall also be carried 
out to check and rectify the various leakage and defects etc. 
 

7.2 All the chemicals required for carrying out these activities will be supplied by BHEL free 
of cost. 

 
7.3 All required tests (Mechanical and electrical) indicated by BHEL and their clients for 

successful commissioning are included in the scope of these specifications. These tests / 
activities may not have been listed in these specifications. 

 
7.4 Specialized test equipment, if any, shall be provided by BHEL / its client free of hire 

charges. However contractor has to take proper care of the equipment issued to him. 
 
7.5 NA 
 
7.6 After completion of erection of furnace, ducts and air heaters, a test shall be performed 

on the steam generator by the contractor to establish the tightness of the erected 
equipment from the outlet of FD fan through the steam generator up to stack. 

 
7.7 All the tests may have to be repeated till all the equipment satisfy the requirement 

/obligation of BHEL at various stages. The contractor shall do all the repairs for site 
welded joints arising out of the failure during testing. 

 
7.8 The scope of pre-commissioning activities cover installation of all necessary equipment 

including temporary piping, supports, valves, blanking, pumps, tanks, with access 
platforms valves, along with accessories required for hydro test, applicable steam 
blowing or for any other tests. The scope also covers the offsite disposal of effluents of 
the tests under the scope of this contract as per instruction of BHEL Engineer. 

 
7.9 All items / material required for conducting hydraulic test, Chemical Cleaning 

( alkaliboil out, acid cleaning of Boiler – as applicable ) , steam blowing of 
erected Piping etc. will be supplied by BHEL. However, servicing, dismantling 
and returning of the same to stores is the responsibility of the contractor 
who is erecting the equipment / piping. The contractor may note that no 
separate payment shall be released for any temporary works that are to be 
carried out for conducting pre-commissioning and commissioning testseven 
though supply of material might have been made under regular dispatch-able 
unit (DU) number against product group main assembly (PGMA) and 
appearing in the shipping list. Bidders are advised to include expenses on 
temporary works along with the rates being quoted by them.  

 
Broadly the work on temporary systems will be divided as under: 
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Boiler: Erection etc. of all temporary piping along with insulation and supports for steam 
blowing of the installed piping and effluent disposal are to be carried out as part of Boiler 
work. The Contractor will be responsible for their operation and any servicing required till 
completion of commissioning activities. 
 
For Chemical Cleaning : Installation and operation of all equipments, temporary piping, 
tanks and electrical switchgear along with their accessories shall be carried outby another 
agency of BHEL. While agency appointed by BHEL will be responsible for the Equipments of 
Chemical Cleaning Operation, the Boiler Contractor shall make ready main boiler equipments 
required for chemical cleaning process and they will closely associate themselves with the 
BHEL’s agency during the process for carrying out the other operations required on the 
Boiler for completing the Process. The Boiler Contractor will carry out the connection / 
installation and normalizing of terminal connection of the Main Equipment. Erection etc. of 
blowers and blanks and putty required for conducting air tightness test shall be carried out 
as part of Boiler work (Putty to be procured by the contractor without any extra cost to 
BHEL). 
 
The above is only a broad breakup of the temporary works. The engineer at site 
will make final break up. His decision will be final and binding on the contractor. 
Dismantling of the temporary equipment and piping will be done by the 
contractor. Contractor will also responsible to return these materials to the 
stores. 
 
7.10 Commissioning of the boiler will involve trial run of all the equipment erected. The 

boiler has to be lighted up for refractory drying, alkali boil out, acid cleaning, 
passivation, preservation, steam blowing and floating of safety valves. Flushing of all 
the lines by air, oil or steam as the case may be, trial run of the boiler, servicing of 
valves and any other works incidental to commissioning are to be carried out. During 
this period though the BHEL’s customer’s staff will also be associated in the work, the 
contractor’s responsibility will be to arrange for the complete requirement of 
supervision, men, consumables, T&P and IMTE’s till such time the commissioned 
units are taken over by the BHEL’s customer. 

 
7.11 It shall be the responsibility of the contractor to preserve the boiler as per BHEL’s 

requirement. Required chemicals, DM Water and other required items etc required for 
this purpose will be supplied by BHEL. 

 
 
7.12 It shall be the responsibility of the contractor to provide various category of workers 

insufficient numbers along with Supervisors during Pre-commissioning, commissioning 
and post commissioning of equipment and attending any problem in the equipment 
erected by the contractor till handing over. The contractor will provide necessary 
consumables, T&P’s, IMTE’s etc., and any other assistance required during this period. 
Association of BHEL’s / Client's staff during above period will not absolve contractor 
from above responsibilities. 

 
7.13 It shall be specifically noted that the above employees of the contractor may have to 

work round the clock along with BHEL Engineers and hence overtime payment by the 
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contractor to his employees may be involved. The contractors finally accepted rates 
should be inclusive of all these factors also. 

 
7.14 In case, any rework is required because of contractor's faulty erection, which is noticed 

during pre-commissioning, commissioning and trial operation (till unit is taken over by 
BHEL customer), the same has to be rectified by the contractor at his cost. If any 
equipment / part is required to be inspected during pre-commissioning and 
commissioning, the contractor will dismantle / open up the equipment / part and 
reassemble / redo the work without any extra claim. 

 
7.15 During commissioning, opening / closing of valves, changing of gaskets, realignment of 

rotating and other equipment, attending to leakage and adjustments of erected 
equipment may arise. The finally accepted price / rates shall also include all such 
work. 

 
7.16 The contractor shall make all necessary arrangements including making of temporary 

closures on piping / equipment for carrying out the hydro-static testing on all piping, 
equipment covered in the specification at no extra cost. 

 
7.17 The valves will have to be checked, cleaned or overhauled in full or in part before 

erection, after acid cleaning, steam blowing and during commissioning as may be 
necessary. 

 
7.18 In case any defect is noticed during tests, trial runs and commissioning such as loose 

components, undue noise or vibration, strain on connected equipment etc., the 
contractor shall immediately attend to these defects and take necessary corrective 
measures. If any readjustment and realignment are necessary, the contractor at his 
cost shall do the same as per Engineer’s instructions including repair, rectification and 
replacement work. The parts to be replaced shall be provided by BHEL. 

 
7.19 All temporary supports shall be removed in such ways that pipe supports are not 

subjected to any sudden load. During hydraulic testing of pipes, all piping having 
variable spring type supports shall be held securely in place by temporary means while 
constant spring type support hangers shall be pinned or blocked solid during the test. 

 
7.20 The contractor shall carry out cleaning and servicing of valves and valve actuators prior 

to pre-commissioning tests and / or trial operations of the plant. A system for 
recording of such servicing operations shall be developed and maintained in a manner 
acceptable to BHEL Engineer to ensure that no valves and valve actuators are left 
unserviced. Wherever necessary as required by BHEL Engineer, the contractor shall 
arrange to lap / grind valve seats. Cleaning and servicing of all the filters / strainers, 
toppings of oils coming in the system shall be done by the contractor within the 
accepted price. 

 
7.21 At the time of each inspection, the contractor shall take note of the decisions / changes 

proposed by the Engineer and incorporate the same at no additional cost. The 
contractor shall carry out any other test as desired by BHEL Engineer/ Manufacturer 
on erected equipment covered under scope of this contract during testing and 
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commissioning to demonstrate the physical completion of any part or parts of the 
work performed by the contractor 

 
7.22 The scope of pre-commissioning, commissioning and post commissioning activities 

cover installation of all necessary temporary piping, supports, valves, blanking, pumps, 
tanks etc. and other accessories with access platforms valves, pressure gauges, 
electric cables, switches, cutting of some of existing valve, placing of rubber wedges in 
the valves etc., required for hydro test, chemical cleaning (Except for Feed, CEP outlet, 
Drip lines), steam blowing or for any other tests as the case may be and will carry out 
above activities under this scope of work as per instructions of BHEL. The scope also 
covers the off site disposal of effluents 

 
7.23 NA. 
 
7.24 All arrangement required for steam blowing including removal, reinstallation and 

welding of CRH NRV and installation of steam blowing arrangements including steam 
blow off piping is included in the scope of work. 

 
7.25 It shall be the responsibility of the contractor to preserve the cleaned surface as per 

BHEL's requirement. 
 
7.26 The contractor shall make all necessary arrangements including making of temporary 

closures on piping/ equipment for carrying out the hydro-static testing on all piping 
equipment covered in the specification at no additional cost. The contractor shall 
carryout the required test on the pipelines such as Hydraulic Test (as per IBR 
requirement/ instruction of BHEL), of various piping systems, Ultrasonic Test for weld 
defects and finding thickness, Dye penetrant test, Magnetic particles test for Weld 
defects and materials defects etc. All facilities (manpower, materials, equipment, 
consumables etc.) including proper approaches wherever required shall be provided by 
the contractor for satisfactory conduction of above tests. Special equipment such as 
magnetic particle tester, Metelascope for analysis of weld material of T/P-91 pipings, 
ultrasonic test kit and engineers required for these tests shall be arranged by the 
contractor along with Qualified technician within finally accepted rates. All required 
tests (Mechanical and electrical) indicated by BHEL and their clients for successful 
commissioning are included in the scope of these specifications. These tests/ activities 
may not have been listed in these specifications. 

 
7.27 All the above tests should be repeated till all the erected piping satisfy the 

requirement/obligation of BHEL and Boiler Inspectorate, if required at various stages. 
All the repair for site welded joints arising out of the failures during testing shall be 
done by the contractor as part of the work within finally accepted rates. 

 
7.28 Contractor shall layout all necessary temporary piping, cutting of some of existing 

valve, placing of rubber wedges in the valves etc., required for hydro test, oil flushing, 
steam blow off or for any other tests as the case may be and will be carried out above 
activities under the scope of work as per instructions of BHEL. After the test is over, all 
the temporary piping, etc., will be removed and returned to BHEL store. All these form 
part of the scope of work. No separate payment shall be made towards erection and 
dismantling of these temporary works. Chemical cleaning of feed lines, CEP outletlines, 
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and Drip lines will be carried out by a separate agency. Cleaning of all other lines is in 
scope of this contract. However the contractor executing this work has to render all 
assistance to the separate agency including removal of valves , putting loops and 
restoring back after cleaning . 

 
 
7.29 All items required for conducting hydraulic test, oil flushing, steam blowing etc., will be 

supplied by BHEL. However, servicing, erection and dismantling and returning of the 
same to BHEL Store is the responsibility of the contractor 

 
7.30 The valves will have to be checked, cleaned or overhauled in full or in part before 

erection, alkali flushing, steam blowing and during commissioning as may be 
necessary. 

 
7.31 Suitable welding and stress relieving of temporary blanks or suitably fixing temporary 

blank flanges with gaskets and fasteners and welding and providing suitable 
deaeration/ ventilation draining points with valves as per BHEL Engineer's instruction, 
for performing hydro test of piping and other equipments, is within the scope of this 
specification. Gaskets, valves, fasteners, blank flanges, blanks or steel for blank 
flanges will be provided free of cost by BHEL. Contractor shall cut out steel blanks 
from steel provided. After completion of Hydraulic Test, welded blanks shall be cut 
andremoved and weld burrs ground finished and cavities/ scars of cutting weld filled 
~, dground as per BHEL Engineer's instruction at no extra cost. NDT & SR if required 
may have to be carried out. 

 
7.32 Hydro test of piping has to be repeated several times in consonance with 

technical/statutory requirements during stage of erection pre commissioning/ 
commissioning. Hydro test will have to be done to the satisfaction of Boiler 
Inspector/ Customer/ BHEL Engineer after attending repairs, Hydro test shall be 
repeated before Boiler Inspector/customer/ BHEL engineer to their satisfaction. 

 
7.33 Soon after conducting: the hydro test of the piping, the same shall be preserved 

against corrosion either by wet preservation or by dry preservation as per the 
requirement of BHEL Engineer. Contractor shall carry out all the incidental jobs like 
filling up of water, dozing of chemicals and pressuring the system to the required 
pressure and keep a constant watch on the preservation work as per the instruction 
of BHEL Engineer. The preservation shall be resorted to whenever the boiler is not 
under trial operation till the completion of commissioning activities. 

 
7.34 While conducting hydraulic test of steam lines, water lines, either individually or 

grouping a few lines or in portions, blanks/ spools may have to be put up at terminal 
points, strainers, valves, flanges etc. After conducting the tests, the blanks shall be 
removed and the lines restored. Also interconnecting piping between boiler and 
turbine, the hydraulic test may have to be done section wise and sometimes piping 
of other agencies may have to be combined. Contractor shall carry out all such 
incidental work.to satisfactorily conduct the Hyd. Test. Wherever work is involved in 
the terminal points, contractor shall carryout the same as per instruction of BHEL 
Engineer. The decision of BHEL Engineer is final and the same is binding on the 
contractor. 
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7.35  The contractor shall carry out any other tests as desired by BHEL engineers on 

erected equipment covered in the scope of this contract during testing and 
commissioning to demonstrate the satisfactory completion of any part or whole of 
work performed by the contractor. During Hydraulic Test, the pipes being tested shall 
be isolated from the equipments to which they are connected. In certain places 
blanking has to be resorted prior to Hydraulic test and spool piece shave to be 
erected in place of control valves, orifices and other fittings and these spool pieces 
have to be subsequently replaced with the regular valves/ fittings by the contractor 
at no extra cost. 

 
7.36 During this period though the BHEL's/ client's staff will also be associated in the work, 

the contractor's responsibility will be to arrange for the complete requirement of 
supervision, consumables, labour, T&P and IMTEs required till such time the 
commissioned units are taken over by the BHEL's customer. 

 
7.37 It is possible that due to any reason the final supporting may not be completed before 

conducting Hydraulic Test. The contractor may have to strengthen or install any 
additional supports as per instruction of BHEL. This work is a part of the work and no 
additional payment shall be made on this account 

 
7.38 NA 
 
7.39 NA. 
 
7.40 All the shafts of the equipment shall have to be properly aligned to that of matching 

equipment to perfection, accuracy as required and the equipment shall be free from 
excessive vibration so as to avoid over-heating of bearings or other conditions, which 
may tend to shorten the life of the equipment. All bearings, shafts and other rotating 
parts shall be thoroughly cleaned and lubricated as per recommendations of BHEL 
engineer. 

 
7.41 During commissioning changing of gaskets , tightening of bolts, realigning of rotating 

and other equipment, attending to leakage and minor adjustments of erected 
equipment may arise. The quoted rate of contractor shall be inclusive of all such 
works. 

 
7.42 Lubricating oil units of the rotating machines are to be cleaned thoroughly before 

pouring of final lubricating oil. Topping up of lubricants during running of the set till 
handing over to be done by the vendor. Required lubricants both for first filling and 
topping up are to be supplied by BHEL free of cost. The empty containers of the 
lubricating oils should be returned to BHEL stores/place indicated by BHEL from time 
to time. 

 
7.43 The instruction of the motor manufacturer regarding storage of the motors and re- 

conservation must be strictly followed without any deviation. 
 
7.44 All the shaft equipment shall have to be properly aligned to those of matching 

equipment to perfection , accuracy as required and the equipment shall be free from 
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excessive vibrations so as to avoid over heating of bearings or other conditions , which 
may tend to shorten the life of the equipment . All bearings, shafts and other rotating 
parts shall be thoroughly cleaned and lubricate das per the recommendations of BHEL 
Engineer before starting. 

 
7.45  All the bearings, gear boxes etc of the equipment and electrical motors to be erected 

are provided with protective grease only. Contractor shall arrange for cleaning the 
bearings , gears etc. with kerosene or some agent , as and when required by BHEL 
Engineer, by dismantling some of the parts of the equipment during erection and shall 
arrange for re - greasing / lubricating them with recommended lubricants ,which will 
be supplied by BHEL free of cost. 

 
7.46  Lubricating oil units of the rotating machines are to be cleaned thoroughly before 

pouring of final lubricating oil. 
7.48  Contractor has to rectify all post commissioning defects in Boiler & Auxiliaries such as  

- boiler tube leakages, leakages in critical piping, tracing lines etc. 

- gas leakages,  air leakages 

- oil leakages in oil station and associated piping 
- misalignment, malfunctioning and other defects in operation of rotary parts such as 

APH, fans, mills, RC feeders, soot blowers, actuators etc.,  
- Malfunctioning of valves, gates, dampers etc.  

- improper load adjustment of hanger supports of critical piping, 
- defects in hanger supports  of drains and vent lines and other piping 

-  coal leakages from coal piping, mills, RC feeders 

- Improper coal fineness 
- Improper functioning of lub oil pumps of boiler rotary parts 

till unit is being taken over by BHEL’s customer or for a period of 01 year from date 
of 1st unit synchronization.  
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CONSUMABLES 

8.1 All required consumables and other items shall be arranged by contractor as per SCC 
Clause 4.1. 

8.2 All required TIG filler wire and welding electrodes are to be arranged by contractor 
within Quoted price. 

  

8.3 In addition to above Fasteners required as Annexure – II of PART I of TCC are also to 
be arranged by contractor within finally accepted price. Sealing compounds, gaskets, 
gland packing, wooden sleepers, for temporary work, required for completion of work 
except those which are specifically supplied by manufacturing unit are also to be 
arranged by him.  
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TOOLS AND PLANTS / IMTE’s 

9.1  T&P / IMTE’s being provided by BHELto sub-contractor free of hire charges shall be 
shared by other subcontractors working for BHEL at site and the allotment done by 
BHEL Engineer shall be final and binding.  

9.2  Besides the T&P and IMTEs being made available to contractor free of hire charges by 
BHEL, all other T&Ps and IMTEs which are required for successful and timely 
execution of the work covered within the scope of this tender, shall be arranged and 
provided by the contractor. He should ensure that these are in good working 
condition. In the event of the failure of contractor to bring necessary and sufficient 
T&Ps and IMTEs, BHEL will be at liberty to arrange the same and hire charges as 
applicable shall be deducted from contractor's bill. Decision of BHEL in this regard 
shall be final and binding on contractor.  

9.3 All distribution boards, connecting cables, wire ropes, hoses, pipes etc, including 
temporary air / water / electrical connections etc shall have to be arranged by the 
contractor at his own cost.  

9.4 In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, 
major overhauls, distribution pattern or any other reason, the contractor shall plan / 
amend / alter his activities to meet erection / commissioning targets in consultation 
with BHEL. 

9.5 The operation of all BHEL's T&P being provided free of hire charges shall be in the 
scope of the contractor. The contractor shall arrange, at his own cost, trained 
operators, fuel and other consumables for their operation. (Operators, fuel and other 
consumable for BHEL/UPRVUNL’s  55/135/300 MT & Hydra/Mobile cranes along with  
helpers shall be provided by contractor within the final accepted rates). All lubricants 
for these cranes such as mobil oil, gear oil, brake oil, hydraulic oil, torque converter 
oil and grease will  have to be arranged by contractor free of cost. The contractor will  
arrange  the same well in advance. For other cranes of lower capacity the contractor 
shall arrange, at his own cost, trained operators, fuel and other consumables for their 
operation. 

9.6  The contractor shall engage trained and experienced operators for the operation of 
BHEL’s T&Ps.  Their skill / performance will be checked by BHEL Engineer before they 
are allowed to operate the same. However checking of skills by BHEL does not 
absolve the contractor of his responsibilities for proper and safe handling of 
equipment, consistent good performance of operators and regular performance 
evaluation of operators.  

9.7 Contractor shall also arrange for load test of cranes on yearly basis or as per 
assessment of BHEL site engineer and provide test certificate to BHEL site. 
Maintenance of BHEL’s T&Ps shall be carried out by contractor as per manufacturer's / 
BHEL's maintenance schedule at his cost. These shall be maintained in good working 
condition during the entire period of use. T&Ps in defective / damaged condition shall 
be rectified promptly to the full satisfaction of BHEL engineer. Contractor shall 
maintain records for maintenance of major T&Ps. These shall be made available for 
Inspection whenever required. In case of any lapses on the part of the contractor 
BHEL at its own discretion get the servicing / repair of equipment done at the risk and 
cost of the contractor with BHEL overheads.  

        The contractor at his own cost shall arrange all supervision and labour required for 
maintenance of cranes. For attending breakdowns, the contractor shall arrange for 
labour. Minimum one mechanic and two helpers shall be exclusively marked for the 
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above work. Specialist’s supervision, if required, for attending breakdowns shall also 
be arranged by contractor  

a. The contractor shall arrange at his cost all spares needed for upkeep of all 
T&Ps including Cranes and Hydraulic Test Pumps supplied by BHEL. However, 
the cost of only major damaged / worn out parts of BHEL cranes will be 
borne by BHEL, provided the damage is not due to the negligence of the 
contractor. Contractor will have to arrange crane mechanics, service 
engineers at their cost for attending any type of defects in BHEL Cranes. 
However, if there are breakdowns / damages due to negligence of the 
contractor, the complete service / repair charges and cost of all the spares 
damaged with BHEL overheads shall be recovered from contractor’s RA bills. 

9.8 Increasing / shortening of the crane boom to suit work requirements shall have to be 
arranged by the indenting contractor at his cost. All necessary manpower, tools, 
support, consumables, illumination etc. will have to be arranged by contractor at his 
cost. If required, contractor has to return the crane with original boom. 

9.9 The area and infrastructure development of the area to be carried out by the 
customer. However in construction projects of this magnitude it is possible that all the 
areas / approaches may not be ready. In such cases consolidation of ground and 
arrangement of sleepers / sand bag filling etc for safe operation / movement of 
equipment including cranes / trailers, cutting/dismantling of all pipe lines required for 
crane movement, dismantling of any other plant equipments required for crane 
movement/shifting, dismantling of any type of civil structures as per requirement, 
cutting of structures, dismantling of columns/pillars etc shall be the responsibility of 
the contractor at his cost. Dismantled pipelines, structures, columns, pillars, plant 
equipments, civil structures etc. are to be restored as per site requirement. No 
compensation on this account shall be payable. 

9.10 In the event of contractor not using and maintaining BHEL T&Ps according to BHEL’s 
instructions. BHEL will have the right to withdraw such item without any notice and 
no claim in this regard shall be entertained and contractor shall be responsible for 
delay in execution on this account.  

9.11 The contractor has to maintain a logbook and shall furnish regular maintenance and 
utilization report of the BHEL T & P’s under his possession, as per requirement of 
BHEL. 

9.12 Any loss / damage to any part of BHEL T&Ps and IMTEs shall be to the contractor's 
account and any expenditure on these accounts by BHEL will be recovered from the 
contractor's bill in case the contractor fails to make good the loss.   

9.13 It shall be responsibility of the contractor to take delivery of T&Ps from stores or 
place of use by other contractor at project site, transport the same to site and return 
the same to BHEL store / place as intimated by Engineer in project site in good 
working conditions after use.   

9.14 The contractor shall return BHEL T&Ps and IMTEs issued to him in good working 
condition as and when desired by BHEL (on completion or reduction of workload).  If 
contractor delays return of T&P and IMTE, hire charges as applicable shall be levied 
by BHEL from time, it was requisitioned till the time of actual return. 

        T&Ps and IMTEs returned in damaged / unserviceable condition shall be got repaired 
by BHEL at its own discretion and entire cost of repair with BHEL overheads shall be 
recovered from the contractor. 
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9.15 Replacement cost including BHEL overheads in respect of irreparable  / completely 
damaged / non return of T&Ps and IMTEs shall be recovered from the contractor's 
running / final bills 

9.16 All tools and tackles, machinery, equipment, instruments required for the work have 
to be arranged by the contractor including its transportation before and after work 
and including storage, insurance etc. 

9.17  The contractor shall provide all required tools and plants, inspection, measuring and 
test equipment and handling & transportation equipment for the scope of work 
covered under these specifications. Some of the major T & Ps to be necessarily 
provided by the contractor is listed in chapter- X. BHEL will provide the services of 
their T & Ps listed vide appendix-IX, free of charge, on sharing basis.   

9.18 All tools and tackles to be deployed by the contractor for the work shall have the prior 
approval of BHEL engineer with regard to brand, quality and specification. 

9.19  Contractor shall provide all the necessary scaffolding materials, temporary structures, 
as may be required and necessary safety devices etc. 

9.20 Contractor’s responsibilities with regard to operator, fuel, lubricants and daily upkeep 
of T & P s provided by BHEL is further detailed in relevant section. 

9.21 Timely deployment of adequate quantity of T & P is the responsibility of the 
contractor. The contractor shall be prepared to augment the T & P at short notice to 
match the planned program and to achieve the milestones. 

9.22 Contractor shall maintain and operate his tools and plants in such a way that major 
breakdowns are avoided. In the event of major breakdown, contractor shall make 
alternative arrangements expeditiously so that the progress of work is not hampered. 

9.23 The T & P to be arranged by the contractor shall be in proper working condition and  
their  operation shall not lead to unsafe condition. The movements of cranes, and 
other equipment should be such that no damage / breakage occurs to foundations, 
other equipments, material, property and men. All arrangements for the movement of 
the  T & P etc., shall be the contractor’s responsibility. 

        The contractor shall arrange adequate nos. of wooden sleepers for compaction of 
approach for crane movement and material stacking near work site failing which BHEL 
may get the same done at their risk & cost. 

9.24  The contractor at his cost shall carry out periodical testing of his construction 
equipments and calibration of measuring instruments (MMDs) and tests. Test/ 
calibration certificates shall be furnished to BHEL. MMDs shall be calibrated only at 
accredited laboratory as per the list available with BHEL or any other laboratory 
approved by BHEL. 

9.25 Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 
lifting tackles, wire ropes, manila ropes, winches and slings etc.  History card and 
maintenance records for major T&Ps will be maintained by the contractor and will be 
made available to BHEL Engineer for inspection as and when required. Fitness 
certificate of T&P shall have to be submitted before it is put in use. Identification for 
such T&Ps will be done as per BHEL Engineer's advice.  

9.26 Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 
measuring and testing equipment).  The IMTEs shall have test / calibration 
certificates from authorized / Government approved / accredited agencies traceable 
to National / International standards. Each IMTE shall have a label indicating 
calibration status i.e. date of calibration, calibration agency and due date for 
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calibration.  A list of such instruments deployed by contractor at site with its 
calibration status is to be submitted to BHEL Engineer for control.  

9.27 Re-testing  / re-calibration shall also be arranged at regular intervals during the 
period of use as advised by BHEL Engineer within the contract price.  The contractor 
will also have alternate arrangements for such IMTE so that work does not suffer 
when the particular instrument is sent for calibration.  If any IMTEs not found fit for 
use, BHEL shall have the right to stop the use of such item. It will be necessary for 
the contractor to deploy proper item. Any readings taken by the defective instrument 
will be recalled and repeat the readings taken by that instrument with a proper one. 
In case he fails to do so, BHEL may deploy IMTEs and retake the readings at 
contractor’s cost.  

9.28 BHEL shall have lien on all T&P, IMTEs and other equipment of the contractor 
brought to the site for the purpose of erection, testing and commissioning.  BHEL 
shall continue to hold the lien on all such items throughout the period of contract / 
extended period.  The contractor and / or his sub-contractors, without the prior 
written approval of the Engineer, shall remove no material brought to the site. 

9.29 The month wise T&P deployment plan to be submitted as per format (at Annexure-D 
to general conditions of contract) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor's 
responsibility to deploy the required T&P, for timely and successful completion of the 
job, to any extent over and above those indicated in the above deployment plan 
(including those which are not covered in the plan submitted) without any 
compensation on this account. 

9.30 One SKY CLIMBER/MAINTENANCE PLATFORM for boiler will be provided to the 
erection agency. The total erection including dismantling, commissioning, 
maintenance, statutory clearances shall be in the scope of erection agency  at no 
extra cost to BHEL. All day to day and routine maintenance and checking of the lift is 
to be carried out by the contractor as per the recommendations of the supplier. He 
should periodically check  to ensure the safety for all those using the hoist. 

           The hoist should never be overloaded as this can lead to serious accidents. Ensuring 
all safety aspects in operation of lift shall be responsibility of contractor. All the 
landing platforms are to be erected by him. They are to be provided with proper 
barricades and hand railings. No separate payment for the temporary jobs will be 
made. The contractor will have to dismantle such temporary works and return the 
material to the stores. 

 
 
 
 
 
 

 




