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Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 
Website: www.bhel.com 

Ref: BHEL/ NR/SCT/DADRI FGD /PILING/1104                                                                                                                                 
Date:  08/05/2018 
 
======================================================================================== 

NOTICE INVITING E-TENDER (NIT) 
         BIDDER TO SUBMIT OFFERS ON PORTAL 

https://bhel.abcprocure.com  
======================================================================================== 
 

To 
 
 
 
 
 
Dear Sir/Madam 
 

Sub :  NOTICE INVITING E-TENDER 
 
Sealed offers in two part bid system are invited from reputed & experienced bidders (meeting PRE QUALIFICATION 
CRITERIA as mentioned in Annexure-I) for the subject job by the undersigned on the behalf of BHARAT HEAVY 
ELECTRICALS LIMITED as per the tender document. Following points relevant to the tender may please be noted and 
complied with. 
 
1. Salient Features of NIT 
 

SL 
NO 

ISSUE DESCRIPTION 

i TENDER NUMBER BHEL/ NR/SCT/DADRI FGD /PILING/1104 

ii  Broad Scope of job “Pile test, Piling and Pile cap works for Flue Gas 
Desulphurization (FGD) System at 2X490 MW Dadri 
Thermal Power Plant at Dadri, Gautam Budh Nagar, U.P” 

iii DETAILS OF TENDER DOCUMENT 

a Volume-IA Technical Conditions of Contract (TCC) consisting of 
Scope of work, Technical Specification, Drawings, 
Procedures, Bill of Quantities, Terms of payment, etc 

 
Applicable 

b Volume-IB Special Conditions of Contract  (SCC) Applicable 

c Volume-IC General Conditions of Contract (GCC) Applicable 

d Volume-ID Forms and Procedures Applicable 

e Volume-II Price Schedule (Absolute value). Applicable 

iv Issue of Tender 
Documents  

 From BHEL website (www.bhel.com) and       

https://bhel.abcprocure.com 

      Tender documents will be available at  website till 
due date of submission 

 
Applicable 

v DUE DATE & TIME 
OF OFFER 
SUBMISSION 

Date : 18/05/2018 , Time : 15:00  HRS 
Place : on https://bhel.abcprocure.com   

Applicable 

vi OPENING OF 
TENDER 

At    due   date  / time  
Date : 18/05/2018  , Time :15:30  HRS 
Notes: 
  (1) In case the due date of opening of tender 
becomes a non-working day, then the due date & 
time of offer submission and opening of tenders get 
extended to the next working day.  

Applicable 

https://bhel.abcprocure.com/
http://www.bhel.com/
https://bhel.abcprocure.com/EPROC/
https://bhel.abcprocure.com/
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 (2) Bidder may depute representative to witness the 
opening of tender.  However it being an e-tender it 
shall be opened online  

vii EMD AMOUNT Rs 13,50,000/- Applicable for all 
(Including MSE Bidders) 

viii COST OF TENDER Rs 2000/-.  Applicable for all 
(Including MSE Bidders) 

ix LAST DATE FOR 
SEEKING 
CLARIFICATION 

Five days before bid submission due date. 
Along with soft version also, addressing to contact 
address given below 
 

1) Name: R Chandra 
Designation:Dy. Mngr 
Deptt: SCT 
Address: 104,BHEL PSNR 
Phone: 0120-2416440  
Email :rmchandra@bhel.in 
Fax: 0120-2416528    

 
2) Name: Susmita Basu 

Designation:Sr. DGM 
Deptt: SCT 
Address: 104,BHEL PSNR 
Phone: 0120-2416262 
Email :susmitabasu@bhel.in 

             Fax: 0120-2416528  
 

 
Applicable 

x SCHEDULE OF Pre 
Bid Discussion 
(PBD) 

  
Not applicable. 

xi INTEGRITY PACT & 
DETAILS OF 
INDEPENDENT 
EXTERNAL 
MONITOR (IEM) 

Shri D.R.S Chaudhary  
E-1/164 Arera Colony 
Bhopal 462016 
dilip.chaudhary@icloud.com 

Applicable 

xii Latest updates  Latest  updates on the important dates, 
Amendments, Correspondences, Corrigenda, 
Clarifications, Changes,  Errata, Modifications, 
Revisions, etc to Tender Specifications will be hosted 
in BHEL webpage (www.bhel.com -->Tender 
Notifications View Corrigendums) & portal 

https://bhel.abcprocure.com   and not in the 
newspapers. Bidders to keep themselves 

updated with all such information 

 

xiii Tender submission  on portal https://bhel.abcprocure.com    

 
2. The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders to 

note specifically that all pages of tender document, including these NIT pages of this particular tender together 
with subsequent correspondences shall be submitted by them, Rates/Price including discounts/rebates, if 
any, mentioned anywhere/in any form in the techno-commercial offer other than the  Price Bid, shall 
not be entertained.  

 
3. Unless specifically stated otherwise, bidder shall remit cost of tender and courier charges if applicable, in the 

form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at Power Sector Regional HQ 
at Noida issuing the Tender, along with techno-commercial offer. Bidder may also choose to deposit the 
Tender document cost by cash at the Cash Office as stated above against sl no iv of 1, on any working day; 
and in such case copy of Cash receipt is to be enclosed with the Techno Commercial offer. Sale of tender 

http://www.bhel.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
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Documents shall not take place on National Holidays, holidays declared by Central or State Governments and 
BHEL PS HQ at Noida, Sundays and second/ last Saturdays.  
 

As this tender is an E-Tender and no paper bids will be accepted therefore the scanned copy of the Demand 
Draft or the Cash Receipt issued by BHEL PSNR should be uploaded in the E procurement portal. Hard Copy 
of the demand draft should reach BHEL PSNR HQ Noida before the due date and time of bid submission.  
BHEL shall not be responsible for postal or any other delays in this regard. 
 

4. Unless specifically stated otherwise, bidder shall deposit EMD through Cash Deposit (as permissible under the 
extant Income Tax Act) (before tender opening), Electronic Fund Transfer credited in BHEL account (before 
Tender Opening) or Banker’s Cheque/ Demand Draft/ Pay Order in favour of Bharat Heavy Electricals Ltd, 
payable at Noida (along with offer).  
 
‘One Time EMD’ will not be considered for this tender. All the bidders who have ‘One Time EMD’ with BHEL 
and want to participate in this tender, would also submit the requisite amount of EMD as mentioned in Clause 
No. 1, Salient Features of NIT, Sl. No. (vii) above.  
However, the One Time EMD can be adjusted against the EMD applicable against this tender on specific 
request of bidder. 
 
For Electronic Fund Transfer the details are as below-: 
 
a) Name of the Beneficiary -: Bharat Heavy Electricals Limited 
  
b) Bank Particulars 

i). Bank Name -:                                                  STATE BANK OF INDIA 
ii). Bank Telephone No.(with STD code)-:           011-23352180 
iii). Branch Address-:                                            CAG BRANCH, NEW DELHI 
iv). Bank Fax No. (with STD code) -:                    011-23353101 
v). Branch Code -:                                                SBIN0009996 
vi). 9 Digit MICR Code of the Bank Branch -:       110002201 
vii). Bank Account Number -:                                 10813608647 
viii). Bank Account Type -:                                      CASH CREDIT 
ix). 11 Digit IFSC Code of Beneficiary Branch-:    SBIN0009996 

 
(Note-: In case of E-Tenders, no paper bids shall be accepted, therefore, the scanned copy of the Banker’s 
Cheque/ Demand Draft/ Pay Order/ Details of payment made through Electronic Fund Transfer should be 
uploaded in the E-Procurement Portal and hard copy of the same should reach BHEL-PSNR HQ Noida before 
the due date and time of bid submission. BHEL shall not be responsible for postal or any other delays in this 
regard.) 
   
  For other details please refer General Conditions of Contract. 
 

5. Procedure for Submission of Tenders: This is an E-tender floated online through our E-Procurement Site 
https://bhel.abcprocure.com. The bidder should respond by submitting their offer online only in our e-
Procurement platform at https://bhel.abcprocure.com. Offers are invited in two-parts only.  
 
Documents Comprising the e-Tender 

The tender shall be submitted online ONLY EXCEPT TENDER FEE & EMD (in physical form) as mentioned 
below: 
 
a. Technical Tender (UN priced Tender) 

 
All Technical details (eg. Eligibility Criteria requested (as mentioned below)) should be attached in e-tendering 
module, failing which the tender stands invalid & may be REJECTED. Bidders shall furnish the following 
information along with technical tender (preferably in pdf format): 

i. Tender Cost and Earnest money Deposit (EMD) furnished in accordance with NIT Clause 3.0 & 4.0. 
Alternatively, documentary evidence for claiming exemption as per clause 28 of NIT 

ii. Technical Bid (without indicating any prices). 

https://bhel.abcprocure.com/EPROC/
https://bhel.abcprocure.com/
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b. Price Bid: 

 
i. Prices are to be quoted in the attached Price Bid format online on e-tender portal.  
ii. The price should be quoted for the accounting unit indicated in the e-tender document. 
iii. Note: It is the responsibility of tenderer to go through the Tender document to ensure furnishing all 

required documents in addition to above, if any. Any deviation would result in REJECTION of tender 
and would not be considered at a later stage at any cost by BHEL. 

iv. A person signing (manually or digitally) the tender form or any documents forming part of the contract 
on behalf of another shall be deemed to warrantee that he has authority to bind such other persons 
and if, on enquiry, it appears that the persons so signing had no authority to do so, the purchaser may, 
without prejudice to other civil and criminal remedies, cancel the contract and hold the signatory liable 
for all cost and damages. 

v. A tender, which does not fulfil any of the above requirements and/or gives evasive information/reply 
against any such requirement, shall be liable to be ignored and rejected.  

vi. In case offer is sent through hard copy/fax/telex/cable/electronically in place of e-tender, same shall 
not be considered. 

 
DO NOT‟S 
Bidders are requested NOT to submit the hard copy of the Bid. In case offer is sent through hard 
copy/fax/telex/cable/electronically in place of e-tender, the same shall not be considered. Also, uploading of 
the price bid in prequalification bid or technical bid may RESULT IN REJECTION of the tender. 

 
Digital Signing of e-Tender  

Tenders shall be uploaded with all relevant PDF/zip format. The relevant tender documents should be 
uploaded by an authorized person having Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION digital 
signature certificate (DSC). 
.  

The Requirement:  
1. A PC with Internet connectivity &  
2. DSC (Digital Signature Certificate)(Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION) 

 
BHEL has finalized the e-procurement service Provider-: 

M/s AbcProcure, Ahmedabad 

A-202/208, Wall Street-II, Opp. Orient Club, Nr. Gujarat College, 

Ellis Bridge, Ahmedabad-380006 

The contact details of the service provider are given below: 

 

 

 

 

 
 
 

 
 
 
 
 
 
 
 
 
 

Name Contact Nos. e-mail ID Role Location 

Swapnil 

Hamilton 

+91 79 40270549 swapnil.h@eptl.in  Support Executive HO – Ahmedabad 

Hardik Oza +91 79 40270560 Hardik.oza@eptl.in Support Executive HO – Ahmedabad 

Ankur Bhatt +91 79 40270590 ankur.bhatt@eptl.in Support Executive HO – Ahmedabad 

Prashant 

Rajyaguru 

+91 79 40270545 / 

9016859416 

prashant@eptl.in Ast. Manager – 

Implementation & 
Support 

HO – Ahmedabad 

Dharam 
Rathod 

+91 79 40270596 / 
9374519754 

dharam@eptl.in Manager – 
Implementation & 
Support 

HO – Ahmedabad 

Pradip 
Parmar 

+91 79 40270532 / 
9328657215 

pradip@eptl.in Sr Manager – 
Implementation & 
Support 

HO – Ahmedabad 

Devang Patel +91 79 40270576 / 

99983 05442 

devang@eptl.in Sr Manager – 

Implementation & 
Support 

HO – Ahmedabad 

mailto:swapnil.h@eptl.in
mailto:Hardik.oza@eptl.in
mailto:ankur.bhatt@eptl.in
mailto:prashant@eptl.in
mailto:dharam@eptl.in
mailto:pradip@eptl.in
mailto:devang@eptl.in
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The process of utilizing e-procurement necessitates usage of DSC (Digital Signature Certificate) 
(Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION) and you are requested to procure the same 
immediately, if not presently available with you. Please note that only with DSC, you will be able to login the e-
procurement secured site and take part in the tendering process. 

    
1. The contact details of the DSC Certifying Authority as given below 

 

1 GNFC www.ncodesolutions.com 

2 e-Mudhra http://www.e-Mudhra.com 

3 Safescrypt www.safescrypt.com 

 
Vendors are also requested to go through seller manual available on https://bhel.abcprocure.com. 

  

6. Not Used 
 

7. Deviation with respect to tender clauses and additional clauses/suggestions in Techno-commercial bid / Price 
bid shall NOT be considered by BHEL. Bidders are requested to positively comply with the same.  

 
8. BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL also 

reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL shall 
not entertain any correspondence from bidders in this matter (except for the refund of EMD). 

 
9.          Assessment of Capacity of Bidders: 

 
 Bidder’s capacity for executing the job under tender shall be assessed ‘LOAD’ wise and 
‘PERFORMANCE’ wise as per the following: 
 
 

 
 

I. LOAD: Load takes into consideration ALL the contracts of the Bidder under execution with BHEL Regions, 

irrespective of whether they are similar to the tendered scope or not. The cut off month for reckoning ‘Load’ 

shall be the 3rd Month preceding the month corresponding to the ‘latest date of bid submission’, in the following 

manner - 

(Note: For example, if latest bid submission is in Jan 2017, then the ‘load’ shall be calculated up to and inclusive of Oct 

2016)  

 
Total number of Packages in hand = Load (P) 
 

 

Where ‘P’ is the sum of all unit wise identified packages (refer table-1) under execution with BHEL 
Regions as on the cut off month defined above, including packages yet to be commenced, excepting 
packages which are on Long Hold. 
 

II. PERFORMANCE: Here ‘Monthly Performance’ of the bidder for all the packages (under execution/ executed 

during the ‘Period of Assessment’ in all Power Sector Regions of BHEL) SIMILAR to the packages covered 

under the tendered scope, excepting packages not commenced shall be taken into consideration. The ‘Period 

of Assessment’ shall be 6 months preceding and including the cut off month. The cut off month for reckoning 

‘Period of Assessment’ shall be the 3rd Month preceding the month corresponding to ‘latest date of bid 

submission’, in the following manner:  

(Note: For example, if ‘latest date of bid submission’ is in Jan 2017, then the ‘performance’ shall be assessed for a 6 
months’ period up to and inclusive of Oct 2016 (i.e. from May 2016 to Oct 2016), for all the unit wise identified 
packages (refer Table -1)) 

 
i). Calculation of Overall ‘Performance Rating’ for ‘Similar Package/Packages’ for the tendered scope under 

execution at Power Sector Regions for the ‘Period of Assessment’: 
 
This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores obtained by the 
bidder in all Regions for all the similar Package/packages’, divided by the total number of Package 
months for which evaluation should have been done, as per procedure below: 

http://www.e-mudhra.com/
https://bhel.abcprocure.com/
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a) P1, P2, P3, P4, P5 , …. PN  etc. be the packages (under execution/ executed during the ‘Period of 
Assessment’ in all Regions of BHEL) SIMILAR to the packages covered under the tendered 
scope, excepting packages not commenced. Total number of similar packages for all Regions = PT 

(i.e. PT = P1 +P2 + P3 +P4 +…PN) 
 

b) Number of Months ‘T1’ for which ‘Monthly Performance Evaluation’ as per relevant formats, should 
have been done in the ‘Period of Assessment’ for the corresponding similar package P1. Similarly 
T2 for package P2,T3 for package P3, etc. for the tendered scope.   Now calculate cumulative total 
months ‘TT’ for total similar Packages ‘PT’ for all Regions (i.e. TT = T1 + T2 + T3 +T4 + ..TN ) 

 

c) Sum ‘S1 ‘of ‘Monthly Performance Evaluation’ Scores (S1-1, S1-2, S1-3, S1-4, S1-5…. S1-T1) for similar 
package P1, for the ‘period of assessment’ ‘T1’ (i.e. S1 = S1-1+ S1-2+ S1-3+ S1-4+ S1-5+…S1-T1). 
Similarly, S2 for package P2 for period T2, S3 for package P3 for period T3 etc. for the tendered 
scope for all Regions. Now calculate cumulative sum ‘ST’ of ‘Monthly Performance Evaluation’ 
Scores for total similar Packages ‘PT’ for all Regions (i.e. ‘ST ’= S1+ S2+ S3+ S4+ S5+…. SN.) 

 

d) Overall Performance Rating ‘RBHEL’ for the Similar Package/Packages (under execution/ 
executed during the ‘Period of Assessment’) in all the Power Sector Regions of BHEL  

 
        Aggregate of Performance scores for all similar packages in all the Regions 

=       --------------------------------------------------------------------------------------------------------------------- 
Aggregate of months for each of the similar packages for which performance 

should have been evaluated in all the Regions 
           ST 
=       ----- 
           TT 

 
e) Bidders to note that the risk of non-evaluation or non-availability of the ‘Monthly 

Performance Evaluation’ reports as per relevant formats is to be borne by the Bidder. 
 

 
f) Table showing methodology for calculating ‘a’, ‘b’ and ‘c’ above 

 

Sl. 
No. 

Item Description Details for all Regions Total 

(i) (ii) (iii) (iv) (v) (vi) (vii) (viii) (ix) (x) 

1 Similar Packages for all 
Regions  
(under execution/ 
executed during period of 
assessment) 

P1 P2 P3 P4 P5 … PN Total No. of 
similar packages 
for all Regions = 
PT  
i.e. Sum (Σ) of 
columns (iii) to (ix)  

2 Number of Months for 
which ‘Monthly 
Performance Evaluation’ 
as per relevant formats 
should have been done in 
the ‘period of 
assessment’ for 
corresponding Similar 
Packages ( as in row 1) 

T1 T2 T3 T4 T5 … TN Sum (Σ) of 
columns (iii) to (ix) 
 
= TT 

3 Monthly performance 
scores for the 
corresponding period (as 
in Row 2) 

S1-1, 
S1-2, 
S1-3, 
S1-4, 
… 
S1-T1 

S2-1, 
S2-2, 
S2-3, 
S2-4, 
… 
S2-T2 

S3-1, 
S3-2, 
S3-3, 
S3-4, 
… 

S3-T3 

S4-1, 
S4-2, 
S4-3, 
S4-4, 
… 

S4-T4 

S5-1, 
S5-2, 
S5-3, 
S5-4, 
… 

S5-T5 

.. 

… 

… 

… 

… 

SN-1, 
SN-2, 
SN-3, 
SN-4,  

… 

SN-TN 

 
-------- 
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Sl. 
No. 

Item Description Details for all Regions Total 

(i) (ii) (iii) (iv) (v) (vi) (vii) (viii) (ix) (x) 

4 Sum of Monthly 
Performance scores of 
the corresponding 
Package for the 
corresponding period (as 
in row-3) 

S1 S2 S3 S4 S5 … SN Sum (Σ) of 
columns (iii) to (ix)  
= ST 

 
ii). Calculation of Overall ‘Performance Rating’ (RBHEL) in case at least 6 evaluation scores for ‘similar 

Package/Packages’ for the tendered scope ARE NOT AVAILABLE, during the ‘Period of Assessment’: 

This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores obtained by the 
bidder in all Regions for ALL the packages, divided by the total number of Package months for which 
evaluation should have been done.  ‘RBHEL’ shall be calculated subject to availability of ‘performance 
scores’ for at least 6 ‘package months’ in the order of precedence below: 

a) ‘Period of Assessment’ i.e. 6 months preceding and including the cut-off month 
b) 12 months preceding and including the cut-off month  
c) 24 months preceding and including the cut-off month  
d) 36 months preceding and including the cut-off month  

In case, RBHEL cannot be calculated as above, then Bidder shall be treated as ‘NEW VENDOR’. 
Further eligibility and qualification of this bidder shall be as per definition of ‘NEW VENDOR’ described 
in ‘Explanatory Notes’. 

 
iii). Factor “L” assigned based on Overall Performance Rating (RBHEL) at Power Sector Regions: 

Sl. no. Overall Performance Rating (RBHEL) Corresponding value of ‘L’ 

1 =60 NA 

2 > 60 and ≤ 65 0.4 

3 > 65 and ≤ 70 0.35 

4 >  70 and ≤ 75 0.25 

5 > 75 and < 80 0.2 

6 ≥ 80 NA 

 

III.  ‘Assessment of Capacity of Bidder’:  

‘Assessment of Capacity of Bidder’ is based on the Maximum number of packages for which a vendor is 

eligible, considering the performance scores of similar packages, as below: 

Max number of packages PMax= (RBHEL - 60) divided by corresponding value of ‘L’, i.e. (RBHEL- 60)/L  
Note:  

i). In case the value of PMax results in a fraction, the value of PMax is to be rounded off to next whole 
number 

ii). For RBHEL = 60, PMax  = ‘1’ 
iii). For RBHEL ≥ 80, there will be no upper limit on PMax 

 
The Bidder shall be considered ‘Qualified’ as per ‘Assessment of Capacity of Bidder’ for the subject 
Tender if P ≤ PMax 
 (Where P is calculated as per clause ‘I’ above) 

 

IV. Explanatory note:  

i). Similar package means Boiler or ESP or Piping or Turbine or Civil or Structure or Electrical or C&I etc. at 
the individual level irrespective of rating of Plant and irrespective of whether the subject tender is a single 
package or as part of combined/composite packages. Normally Boiler, ESP, Piping, Turbine, Electrical, 
C&I, Civil, Structure etc. is considered individual level of package. For example, in case the tendered 
scope is a Boiler Vertical Package comprising of Boiler, ESP and Power Cycle Piping (i.e. the ‘identified 
packages as per TabIe-1 below), the ‘PERFORMANCE’ part against sl.no. II above, needs to be 
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evaluated considering all the identified packages (i.e. Boiler, ESP and Power Cycle Piping) and finally the 
Bidder’s capacity to execute the tendered scope is assessed in line with III above.  
 

ii). Identified Packages (Unit wise) 
Table-1 

Civil Electrical and C&I Mechanical 

i). Enabling works 
ii). Pile and Pile Caps 
iii). Civil Works including 

foundations 
iv). Structural Steel Fabrication 

& Erection 
v). Chimney 
vi). Cooling Tower 
vii). Others (Civil) 

 

i). Electrical 
ii). C&I 
iii). Others (Elect. and C&I) 

i). Boiler & Aux (All types including CW 
Piping if applicable) 

ii). Power Cycle Piping/Critical Piping 
iii). ESP 
iv). LP Piping 
v). Steam Turbine Generator set & Aux 
vi). Gas Turbine Generator set & Aux 
vii). Hydro Turbine Generator set & Aux 
viii). Turbo Blower (including Steam Turbine) 
ix). Material Management 
x). Others (Mechanical) 

 
iii). Bidders who have not been evaluated for at least six package months in the last 36 months preceding 

and including the Cut-off month in the online BHEL system for contractor performance evaluation in BHEL 
PS Regions, shall be considered “NEW VENDOR”. 
 

A ‘NEW VENDOR’ shall be considered qualified subject to satisfying all other tender conditions. 
 
A ‘NEW VENDOR’ if awarded a job (of package/packages identified under this clause) shall be tagged 
as “FIRST TIMER” on the date of first LOI/LOA from BHEL. 
 
The “FIRST TIMER” tag shall remain till completion of all the contracts against which vendors has 
been tagged as First Timer or availability of 6 evaluation scores within last 36 months preceding and 
including the cut-off month in the online BHEL system for contractor performance evaluation in BHEL 
PS Regions.  
 
A Bidder shall not be eligible for the next job as long as the Bidder is tagged as “FIRST TIMER” 
excepting for the Tenders which have been opened on or before the date of the bidder being tagged 
as ‘FIRST TIMER’. 
 
After removal of ‘FIRST TIMER’ tag, the Bidder shall be considered ‘QUALIFIED’ for the future 
tenders subject to satisfying all other tender conditions including ‘Assessment of Capacity of Bidders’. 

 
iv). In the unlikely event of all bidders shortlisted against Technical and Financial Qualification criteria not 

meeting the criteria on ‘Assessment of Capacity of Bidders’ detailed above, OR leads to a single tender 
response on applying the criteria of ‘Assessment of Capacity of Bidders’ OR due to non-approval by 
Customer, then BHEL at its discretion reserves the right to consider the further processing of the Tender 
based on the Overall Performance Rating ‘RBHEL’ only, starting from the upper band. 
 

v). ‘Under execution’ shall mean works in progress as per the following: 
a. Up to execution of 90% of anticipated Contract Value in case of Civil, MM, Structural and 

Turbo Blower Packages 

b. Up to Steam Blowing in case of Boiler/ESP/Piping Packages 

c. Up to Synchronization in all Balance Packages 

Note: BHEL at its discretion can extend (or reduce in exceptional cases in line with Contract 
conditions) the period defined against (a), (b) and (c) above, depending upon the balance 
scope of work to be completed. 

 
vi). Contractor shall provide the latest contact details i.e. mail-ID and Correspondence Address to SCT 

Department, so that same can be entered in the Contractor Performance Evaluation System, and in case 
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of any change/discrepancy same shall be informed immediately. Login Details for viewing scores in 
Contractor Performance Evaluation System shall be provided to the Contractor by SCT Department.  
 

vii). Performance Evaluation for Activity Month shall be completed in Evaluation Month (i.e. month next to 
Activity Month) or in rare cases in Post Evaluation Month (i.e. month next to Evaluation Month) after 
approval from Competent Authority. In case scores are not acceptable, Contractor can submit Review 
Request to GM Site/ GM Project latest by 25th of Evaluation Month or 3 days after approval of score, 
whichever is later. However, acceptance/rejection of ‘Review Request’ solely depends on the discretion of 
GM Site/GM Project. After acceptance of Review Request, evaluation score shall be reviewed at site and 
the score after completion of review process shall be acceptable and binding on the contractor. 

 
viii). Project on Hold due to reasons not attributable to bidder - 

a. Short hold: Evaluation shall not be applicable for this period, however Loading will be 
considered. 

b. Long hold: Short hold for continuous six months and beyond or hold on account of 
Force Majeure shall be considered as Long Hold. Evaluation as well as Loading shall not 
be considered for this period.  
 

ix). Performance evaluation in CL 9 above is applicable to prime bidder and Consortium partner (or Technical 
tie up partner) for their respective scope of work. 

  
10. Since the job shall be executed at site, bidders must visit site/ work area and study the job content, facilities 

available, availability of materials, prevailing site conditions including law & order situation, applicable wage 
structure, wage rules, etc before quoting for this tender. They may also consult this office before submitting 
their offers, for any clarifications regarding scope of work, facilities available at sites or on terms and 
conditions.  

 
11. For any clarification on the tender document, the bidder may seek the same over   e-procurement portal as per 

specified format, within the scheduled date for seeking clarification, from the office of the undersigned. BHEL 
shall not be responsible for receipt of queries after due date of seeking clarification due to postal delay or any 
other delays. Any clarification / query received after last date for seeking clarification may not be normally 
entertained by BHEL and no time extension will be given. 

 
12. BHEL may decide holding of pre-bid discussion [PBD] with all intending bidders as per date indicated in the 

NIT. The bidder shall ensure participation for the same at the appointed time, date and place as may be 
decided by BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall 
also form part of tender. 
 

13.  In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data 
sheets etc or requirements of different codes/standards specified, the same to be brought to the knowledge of 
BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), otherwise, 
interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the tender 
documents, noticed must be pointed out before pre-bid meeting/submission of offer, else BHEL’s interpretation 
shall prevail. 
 

14. Unless specifically mentioned otherwise, bidder’s quoted price shall deemed to be in compliance with tender 
including PBD. 
 

15. Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in the offer), if 
applicable, along with techno-commercial bid. This pact shall be considered as a preliminary qualification for 
further participation. The names and other details of Independent External Monitor (IEM) for the subject 
tender is as given at Clause No. 1, Salient Features of NIT, Sl. No. (xi) above.   
 

15a.       Integrity Pact (IP) 
 

i)   IP is a tool to ensure that activities and transactions between the Company and its Bidders / 
Contractors are handled in a fair, transparent and corruption free manner. A panel of Independent 
External Monitors (IEMs) have been appointed to oversee implementation of IP in BHEL. 
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The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory who signs 
in the offer) along with techno-commercial bid. Only those bidders who have entered into such an IP 
with BHEL would be competent to participate in the bidding. In other words, entering into this Pact 
would be a preliminary qualification. Details of IEM for this tender is given at point 1 (xi) above. 

 
ii)  Please refer Section-8 of the IP for Role and Responsibilities of IEMs. In case of any complaint 

arising out of the tendering process, the matter may be referred to the IEM mentioned in the tender. 
 

No routine correspondence shall be addressed to the IEM (phone / post / email) regarding the 
clarifications, time extensions or any other administrative queries, etc. on the tender issued. All such 
clarification / issues shall be addressed directly to the tender issuing (procurement) department. 

 
For all clarifications/issues related to the tender, contact details are as per Clause No. 1, Salient Features 
of NIT, Sl. No. (ix) above. 

 
16. The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender in order to be qualified.  

The Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of 
satisfying the Pre Qualification Criteria specified in this NIT as per Annexure-I (as applicable), past 
performance etc. and date of opening of price bids shall be intimated to only such bidders. BHEL reserves the 
right not to consider offers of parties under HOLD.  

 
17. In case BHEL decides on a `Public Opening', the date & time of opening of the PRICE BID shall be intimated 

to the qualified bidders and in such a case, bidder may depute one authorised representative to witness the 
price bid opening. BHEL reserves the right to open ‘in-camera’ the ‘PRICE BID’ of any or all 
Unsuccessful/Disqualified bidders under intimation to the respective bidders.  
 

18. Validity of the offer shall be for six months from the latest due date of offer submission (including 

extension, if any) unless specified otherwise 
 

19. (a)  BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com) 
instead of opening the sealed envelope price bid, submitted by the bidder. This will be decided after 
techno-commercial evaluation. Bidders to give their acceptance with the offer for participation in RA. Non-
acceptance to participate in RA may result in non-consideration of their bids, in case BHEL decides to go 
for RA. 

 
       (b)  Those bidders who have given their acceptance to participate in Reverse Auction will have to necessarily 

submit ‘Process compliance form’ (to the designated service provider) as well as ‘Online sealed bid’ in the 
Reverse Auction. Non-submission of ‘Process compliance form’ or ‘Online sealed bid’ by the agreed 
bidder(s) will be considered as tampering of the tender process and will invite action by BHEL as per 
extant guidelines for suspension of business dealings with suppliers/ contractors (as available on 
www.bhel.com). 

 
(c)  The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed price 

bid already submitted to BHEL along with the offer. The envelope sealed price bid of successful L1 
bidder in RA, if conducted, shall also be opened after RA and the order will be placed on lower of 
the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having 
submitted this offer specifically agrees to this condition and undertakes to execute the contract 
on thus awarded rates. 

 
(d)  If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed bid for 

any item(s), the bidder will be issued a warning letter to this effect. However, if the same bidder again 
defaults on this count in any subsequent tender in the unit, it will be considered as fraud and will invite 
action by BHEL as per extant guidelines for suspension of business dealings with suppliers/ contractors 
(as available on www.bhel.com). 

 
              (e)   If reverse auction process is unsuccessful, sealed envelope price bids of all the techno-commercially 

qualified bidders shall be opened and the tender shall be processed accordingly. However, the envelope 

http://www.bhel.com/
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sealed bid(s) of techno-commercially acceptable bidder(s) who had agreed to participate in the RA and 
had failed to submit the online sealed bid shall not be opened.   

 
20. On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement 

and customer’s acceptance, as applicable. 
 

21. In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be submitted along 
with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along 
with supporting documents.  
 

22. The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with 
respect to tender.  
 

23. Not Applicable  
 

24. The bidder shall upload   documents in support of possession of ‘Qualifying Requirements’ duly self-certified and 
stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL requires 
any other documents/proofs, these shall be submitted immediately. 

 
25. The bidder may have to produce original document for verification if so decided by BHEL.  
 
26. It may please be noted that guidelines/rules in respect of Suspension of Business dealings’, ‘Vendor evaluation 

format’, ‘Quality, Safety & HSE guidelines’, milestone/ completion certificate, etc may undergo change from time 
to time and the latest one shall be followed. The abridge version of extant ‘Guidelines for suspension of 
business dealings with suppliers/ contractors’ is available on www.bhel.com  on “supplier registration page”.               

 
27.0    The offers of the bidders who are on the banned/ hold list as also the offer of the bidders, who engage the 

services of the banned/ hold firms, shall be rejected. The list of banned/ hold firms is available on BHEL web 
site www.bhel.com 

 
            27.1        Integrity commitment, performance of the contract and punitive action thereof: 
     

          27.1.1    Commitment by BHEL: 
                     BHEL commits to take all measures necessary to prevent corruption in connection with the tender 

Process and execution of the contract. BHEL will during the tender process    treat all Bidder(s) in a 
transparent and fair manner, and with equity. 

 
                27.1.2   Commitment by Bidder/ Supplier/ Contractor: 
 

              (i)   The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not directly 
or indirectly influence any decision or benefit which he is not legally entitled to nor will act or omit in 
any manner which tantamount to an offence punishable under any provision of the Indian Penal Code, 
1860 or any other law in force in India.   

  
                    (ii)   The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he has 

made, and is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract and shall adhere to relevant guidelines issued from time to 
time by Govt. of India/ BHEL. 

 
                   (iii)   The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & conditions 

and will not default without any reasonable cause, which causes loss of business/ money/ reputation, 
to BHEL. 

  
            If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post-

execution stage indulges in mal-practices, cheating, bribery, fraud or and other misconduct or formation of cartel 
so as to influence the bidding process or influence the prices or acts or omits in any manner which tantamount to 
an offence punishable under any provision of the Indian Penal Code, 1860 or any other law in force in India, 

http://www.bhel.com/
http://www.bhel.com/
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then, action may be taken against such bidder/ supplier/ contractor as per extent guidelines of the company 
available on www.bhel.com and / or under applicable legal provisions. 

 
28.0     Not Applicable 
 
29.0    The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/  consultants/ service providers 

shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall 
immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon as it comes to 
their notice. 

 
30.0    Order of Precedence 
 

In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in the 
order below: 
a. Amendments/Clarifications/Corrigenda/Errata etc  issued in respect of the tender documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Technical Conditions of Contract (TCC)—Volume-1A (Consisting of TCC, Section C and Section D1-D23) 
e. Special Conditions of Contract  (SCC) —Volume-1B 
f. General Conditions of Contract  (GCC) —Volume-1C 
g. Forms and Procedures —Volume-1D                      

 
  for BHARAT HEAVY ELECTRICALS LTD 

 
                                                                                              (SCT) 
 
Enclosure:- 
 

(i) Annexure-1: Pre Qualifying criteria. 
(ii) Annexure-2: Check List. 
(iii) Annexure-3: Authorization of representative who will participate in the online Reverse Auction Process 
(iv) Annexure-4: Feedback form 
(v) Integrity Pact 
(vi) Other Tender documents as per this NIT. 
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ANNEXURE - 1 
PRE QUALIFYING  REQUIREMENTS  

 

 

JOB Pile test, Piling and Pile cap Works for Flue Gas Desulphurization (FGD) 
System at 2X490 MW Dadri Thermal Power Plant at Dadri, Gautam Budh 
Nagar, U.P 

TENDER 
NO 

BHEL/ NR/SCT/DADRI FGD /PILING/1104 

S. 

No. 

Name and Description of qualifying criteria Bidders claim in 
respect of fulfilling the 
PQR Criteria 

A Submission of Integrity Pact duly signed.  Applicable  

B Assessment of Capacity of Bidder to execute the work as per 

clause assessment of capacity of NIT  

Applicable  

C TECHNICAL CRITERIA Applicable 

   
 
 

C-1  
 
 
 
 
 
 
 
 
 

C-2 
 
 
 
 
 
 
                      

Technical 

Bidder who wish to participate should have experience as follows:: 
 
Piling Works: 
Execution of ‘RCC Cast-in-situ driven piles’ OR 'RCC Cast-in-situ Bored piles' with 
length in RM in each case: 
 

1) At least 15780 RM of Piling or corresponding piling concrete of 4460 
CuM in cumulative of two running/ completed contracts. 

OR 
2) At least 10520 RM of Piling or corresponding piling concrete of 2973 

CuM in one running/ completed contract. 
 
 

Bidder should have executed similar work for any one of the following in the 
last seven years from latest date of bid submission: 

 
One (1) work of value not less than Rs. 1080 Lakhs. 

OR 
Two (2) works each of value not less than Rs. 675 Lakhs. 

OR 
Three (3) works each of value not less than Rs. 540 Lakhs. 

 

D FINANCIAL CRITERIA Applicable 

D-1 TURNOVER  

Tenderers should have an average annual turnover minimum of INR 405 Lakhs 

Lacs of last three Financial Years (2014-2015, 2015-2016,2016-17). Bidders shall 

submit audited annual accounts (balance sheets and profit & loss account) in 

support of this. 

If financial statements are not required to be audited statutorily, then instead of 

audited financial statements, financial statements are required to be certified 

by Chartered Accountant. 

 

D-2 NETWORTH  

Net Worth (Only in case of companies) of the bidder should be positive. 

Note-: Net worth shall be calculated based on the latest Audited Accounts as 

furnished for ‘D-1’ above. 

Net worth = Paid up share capital* + Reserves 

( * : Share Capital OR Partnership Capital OR Proprietor Capital as the case may 

be) 
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D-3 PROFIT  

Bidder must have earned profit in any one of the three financial years as 

applicable in the last three financial years as furnished for ‘D-1’ above. 

Note-: PROFIT shall be PBT earned during any one year of last three financial 

years as in ‘D-1’ above 

 

E APPROVAL OF CUSTOMER  Applicable  

F Consortium criteria:  

 
Not Applicable 

      Explanatory Notes for ‘C’  
1.       Time period for achievement of the Qualification Requirements is in the last 7 years ending on the ‘latest date 

of Bid Submission’ of Tender. 

 

2.        For sl. no. ‘C.1 to C.2’, ’Executed’ means the bidder should have achieved this criteria, even if the total 

contract has not been completed or closed. Actual executed value shall be considered, irrespective of 

completion status of contract (s) under consideration. 

 
3.       For sl. No ‘C.2’ above the word ‘Similar Works’ means “Piling AND/OR Civil AND/OR Structural Works”. 

 

4.        For evaluation of PQR, the credentials of the bidder alone, and not that of the Group Company shall be 

considered. 
 

5.       For sl.no. ‘C.2’ above Value of work is to be updated with indices for "All India Avg. Consumer Price index for 

industrial workers" and "Monthly Whole Sale Price Index for All Commodities" with base month as per last 

month of work execution and indexed up to three (3) months prior to the month of latest due date of bid 

submission as per following formula- 

 

 
P =    R +   0.425 x R x (XN - X0) + 0.425 x R x (YN - Y0)  

                                          X0                                               Y0 

Where  
 

P = Updated value of work 
 

R = Value of executed work  
 

 XN = All India Avg. Consumer Price index for industrial workers for the month, three months prior to the 

month of latest due date of bid submission (e.g. If latest bid submission date is 03-Apr-17, then bid 

submission month shall be reckoned as April’17 and index for Jan’17 shall be considered).  
 

X0 = All India Avg. Consumer Price index for industrial workers for last month of work execution  
 

  YN = Monthly Whole Sale Price Index for All Commodities for the month, three months prior to the month of 

latest due date of bid submission (e.g. If latest bid submission date is 03-Apr-17, then bid submission 

month shall be reckoned as April’17 and index for Jan’17 shall be considered).  

                                                                Y0 =Monthly Whole Sale Price Index for All Commodities for last month of work execution. 
 
BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN, SPECIFYING 
RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH RELEVANT DOCUMENT 
INCLUSIVE OF  WORK ORDER AND WORK COMPLETION CERTIFICATE ETC IN THE RESPECTIVE ANNEXURES 
IN THEIR OFFER. 
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ANNEXURE - 2 

CHECK LIST 

NOTE:- Tenderers are required to fill in the following details and no column should be left blank   

1 Name and Address of the Tenderer  

2 Details about type of the Firm/Company  

3.a Details of Contact person for this Tender Name : Mr/Ms 

Designation: 

Telephone No: 

Mobile No: 

Email ID: 

Fax No: 

3.b Details of alternate Contact person for this Tender Name : Mr/Ms 

Designation: 

Telephone No: 

Mobile No: 

Email ID: 

Fax No: 

4 EMD DETAILS    DD No:                             Date     : 

Bank  :                             Amount: 

5 Validity of Offer  TO BE VALID FOR SIX MONTHS FROM DUE DATE 

 
 

APPLICABILITY(BY 
BHEL) 

ENCLOSED 
BY BIDDER   

6 Whether the format for compliance with PRE QUALIFICATION 
CRITERIA (ANNEXURE-I) is understood and filled with proper 
supporting documents referenced in the specified format 

Applicable YES / NO 

7 Audited profit and Loss Account for the last three years Applicable/Not Applicable YES/NO 

8 Copy of PAN Card Applicable/Not Applicable YES/NO 

9 Whether all pages of the Tender documents including annexures, 
appendices etc are read understood and signed Applicable/Not Applicable YES/NO 

10 Integrity Pact  Applicable/Not Applicable YES/NO 

11 Declaration by Authorised Signatory Applicable/Not Applicable YES/NO 

12 No Deviation Certificate Applicable/Not Applicable YES/NO 

13 Declaration confirming knowledge about Site Conditions Applicable/Not Applicable YES/NO 

14 Declaration for relation in BHEL Applicable/Not Applicable YES/NO 

15 Non Disclosure Certificate Applicable/Not Applicable YES/NO 

16 Bank Account Details for E-Payment Applicable/Not Applicable YES/NO 

17 Capacity Evaluation of Bidder for current Tender Applicable/Not Applicable YES/NO 

18 Tie Ups/Consortium Agreement are submitted as per format Applicable/Not Applicable YES/NO 

19 Power of Attorney for Submission of Tender/Signing Contract Agreement  Applicable/Not Applicable YES/NO 

20 Analysis of Unit rates Applicable/Not Applicable YES/NO 

NOTE : STRIKE OFF ‘YES’ OR  ‘NO’, AS APPLICABLE. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE 
APPLICABLE DOCUMENTS ARE LIABLE TO BE SUMMARILY REJECTED. 

 
 
DATE  :                                                                AUTHORISED SIGNATORY 

(With Name, Designation and Company seal)     
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                       ANNEXURE - 3   

 
 

Authorization of representative who will participate in the on line Reverse 
Auction Process; 

 
1 NAME & DESIGNATION OF OFFICIAL  

2 POSTAL ADDRESS (COMPLETE)  

3 TELEPHONE NOS. (LAND LINE & MOBILE 
BOTH)  

4 FAX NO.  

5 E-MAIL ADDRESS  

6 NAME OF PLACE/ STATE/ COUNTRY, 
WHEREFROM S/HE WILL PARTICIPATE IN 
THE REVERSE AUCTION 
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ANNEXURE – 4 

 

  Feedback Form: From where did you get information reg. this tender 
 

1 NEWSPAPER ADVERTISEMENT (NAME)   

2 BHEL WEBISTE (TENDER NOTIFICATION)   

3 CENTRAL PUBLIC PROCUREMENT PORTAL 
OF GOVERNMENT OF INDIA (CPP PORTAL)   

4 EMAIL COMMUNICATION FROM BHEL  

5 ANY OTHER SOURCE  

                          



ANNEXURE-6



ANNEXURE-6



ANNEXURE-6



ANNEXURE-6



ANNEXURE-6



ANNEXURE-6



ANNEXURE-6



ANNEXURE-6



 Ki problems hain 00 

 

  

TECHNICAL CONDITIONS 
OF CONTRACT (TCC) 

 
 
 
 

NAME OF WORK: PILE TEST, PILING AND PILE 
CAP WORKS FOR FLUE GAS 
DESULPHURIZATION (FGD) SYSTEM AT 2X490 
MW DADRI THERMAL POWER PLANT AT DADRI, 
GAUTAM BUDDHA NAGAR, U.P. 

BHARAT HEAVY ELECTRICALS LIMITED 
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1 Project Information Chapter-I 3 

2 Scope of Works Chapter-II 2-6 

3 Facilities in the scope of Contractor/BHEL (Scope 

Matrix) 

Chapter-III 7-13 

4 T&Ps and MMEs to be deployed by Contractor  Chapter-IV 14-17 

5 T&Ps and MMEs to be deployed by BHEL on sharing 

basis 

Chapter-V 18 

6 Time Schedule Chapter-VI     19-20 

7 Terms of Payment Chapter-VII 21 

8 Taxes and other Duties Chapter-VIII 22-24 

9 Materials and Other Requirements Chapter-IX 25-29 

10 Other Important Conditions Chapter-X 30-37 

11 Annexures Chapter - XI 38 

Volume-IA Part-II : Technical Specifications   

1 SPECIFICATION NO PE-TS-436-600-C001, section C   

2 
SPECIFICATION NO PE-TS-436-600-C001, Section D, 

Sub-section D1 to D23  
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NCTPP Dadri FGD ( 2X490 MW )  

National Thermal Power Corporation (NTPC) has entrusted BHEL an EPC contract to setup Flue Gas 
Desulphurization (FGD) System Package for NCTPP, DADRI Stage-II (2X490 MW) 

Sl. No. Title Description 

1 Owner NATIONAL THERMAL POWER CORPORATION (NTPC) 

2 Project Title NATIONAL CAPITAL THERMAL POWER PROJECT (NCTPP) 

3 Project Site Location Dadri, Gautam Buddh Nagar, Uttar Pradesh 

4 Nearest Railway 
Station 

Dadri (8.5 Km.) 

5 Nearest Airport Delhi (70 Km.) 

6 Nearest Highway National Highway- 3 & 24 

7 Nearest Water Body Upper Ganga Canal system 

8 Basic Wind Speed 47 meters/second 

 

The Nearest Town, Dadri is about 7 Km from site and is easily accessible by Road/ Railway. 

Note:- The bidder is advised to visit and examine the site of WORKS and its 

surroundings and obtain for himself on his own responsibility all information that 

may be necessary for preparing the bid and entering into the CONTRACT. All costs for 

and associated with site visits shall be borne by the bidder. 

 

INSTRUCTIONS TO TENDERERS 

 The Tenderer are advised to physically visit the site and fully acquaint themselves with site 

conditions, transportation routes, various distances and the fact that other contractors would be 

working in this area and their structures are to be protected. The material brought and stacked for 

construction should not make hindrance to other contractors. Necessary precaution and 

arrangements including sprinkling of water during work as acceptable to BHEL for safety & 

security for the above have to be made by the contractor. No claim will be entertained by 

BHEL on ground of lack of knowledge and the contractor's rates shall be deemed to have 

taken this into account. 

  The contractor, in the event of this work awarded to him, shall establish an office at site and keep 

posted an authorized, responsible officer with valid Power of Attorney for the purpose of the 

contract. Any order or instructions of the `Engineer' or his duly authorized representative, 

communicated to the contractor's representative at site office will be deemed to have been 

communicated to the contractor at his legal address.  
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2.0 GENERAL SCOPE OF WORK 

2.1 Scope of this tender covers works for “Pile test, Piling and Pile Cap works for Flue 
Gas Desulphurization (FGD) System at 2X490 MW Dadri Thermal Power Plant at 
Dadri, Gautam Buddha Nagar, U.P.” 

2.2 The brief scope of work is as follows: 
The bidder’s scope shall include Excavation in soil and rock (if any with/without blasting 
as per the site conditions), dewatering, Backfilling, disposal of surplus earth and rock, 
Pile boring, Test Pile and Pile testing including Integrity test, concreting including design 
mix, reinforcement cage making and placing, breaking of pile up to cut-off level, Pile Caps, 
Foundations, Embedment and Foundations Bolts (if required) and other miscellaneous 
work related to Piling and site clearance before handing over to Owner / BHEL and other 
auxiliary items of work, etc. all complete including supply of all materials (except those 
specified in BHEL scope), consumables, labor, Tools and plants, transportation and 
storage, sample testing etc. all complete as per BOQ, specifications and drawings for 
proper and successful execution of the job for Dadri FGD at 2X490 MW Dadri Thermal 
Power Plant at Dadri, Gautam Buddha Nagar, U.P. 

2.2.1 Installation of all piles in the mentioned areas, including testing as mentioned in the BOQ: 
The work will involve Installation & Testing of 600 mm dia 25 m long piles, bored cast-
in-situ reinforced concrete piles. The scope will cover all works connected with 
installations and Testing of bored Cast-in-situ piles including mobilizations of  specified 
rigs and other equipment their erection / dismantling / transportation / assembling and 
shifting from one area to another, preparation of firm ground as required for supporting 
the pile rigs, supply of materials, sampling and testing of materials consumables, labor, 
transportation etc. all complete as required for the proper and satisfactory completion of 
the job.  

Bidders are required to submit an undertaking that they either own adequate 
number of piling equipment which shall be deployed for this work or otherwise 
arrangement made by them will suffice so as to achieve an average target of 18 
piles per day & around 450 piles per month. They will submit list of piling 
equipment and arrangements made, if any, with availability of the equipment as 
part of Technical bid. Documentary evidence for same shall form part of technical 
bid offer to be submitted by bidder. 

2.2.2 Cement and Reinforcement Steel Supply: Cement and Reinforcement Steel required 

for the tender scope shall be procured by BHEL and issued to contractor free of cost (As 

FOC Item). However unloading, handling / storage of Cement and Reinforcement steel 

procured by BHEL for this tender scope, at site, inside BHEL Stores / Contractor’s Stores 

and further loading, transportation from Stores to work area and unloading will be in the 

scope of contractor. No Extra payment shall be made for this work. 

Note : Approximate 1320 MT Reinforcement (TMT) will be unloaded by BHEL before 

mobilization of contractor 

2.2.3 The working area shall be separated from the existing plant area by cordoning off the 

area by providing MS / GI sheets of suitable heights with appropriate frame work as 

approved by BHEL/ Customer. No extra payment shall be paid to contractor for this 

work. 
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2.2.4 The Customer National Thermal Power Corporation (NTPC) may depute their 

representative for checking and supervision of important stages of work. The contractor 

shall be required to provide all facilities for inspection of works at no extra cost to BHEL. 

Any defect in quality of work or deviations from drawings / specifications pointed out 

during such inspection shall be made good by the contractor in the same way as if pointed 

out by the BHEL Engineer, without any cost implication to BHEL. 

2.2.5 The work under this contract shall be carried out as per BOQ Cum Rate Schedule. In case 

the description / specifications as per BOQ are found to be incomplete, Indian standard 

specifications shall be followed. Quantities mentioned in the BOQ cum Rate schedules are 

approximate only and liable for variation due to change of scope of work / variation in 

schedule of quantities, changes in design etc. The tenderers shall undertake to execute 

actual quantities as per advice of BHEL Engineer and accordingly the final contract price 

shall be worked out  on the basis of quantities actually executed at site and payments will 

also be regulated for the same.  The quantities indicated against each item may vary to 

any extent and no compensation will be payable in variation of Individual quantity. 

2.2.6 The complete works shall be carried out as per BOQ cum Rate schedule. If any work 

covered in the scope of contract cannot be executed using items available in BOQ, 

additional / extra items shall be made and rates for such items shall be worked out as per 

GCC clause 2.15.7. However contractor shall be bound to execute all the works under the 

scope of the contract and decision whether an extra item is applicable or not, shall be 

taken by BHEL Engineer which will be binding on the contractor. 

2.2.7 Any activity which is necessarily required for satisfactory execution of any item of BOQ 

in line with technical specifications shall be deemed to be included in BOQ item even if it 

is not described in the item description and no extra payment shall be made against such 

activity. 

2.2.8 For Test Piles, source of Sand and Aggregates shall be as per BHEL’s instructions 

only. 

2.3 The technical requirements for work to be executed under this specification           

shall be as per Specifications No PE-TS-436-600-001 (Section C) & PE-TS-436-600- 

C001 (Section D, Sub-Section D1 to D23), enclosed with this tender document. (Part 

- II) 

2.4 Contractor’s scope also includes following: 

2.4.1 Furnishing all labor, materials (except those specified in BHEL scope), supervision, 

construction plans, equipment, supplies, transport to and from the site, materials 

handling, fuel, electricity, compressed air, water, transit and storage insurance and all 

other incidental items and temporary works not shown or specified but reasonably 

implied or necessary for the proper completion, maintenance and handing over the 

works, in accordance with the stipulations laid down in the contract documents and 

additional stipulations as may be provided by BHEL Engineer during the course of works. 
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2.4.2 Furnishing samples of all materials required by the engineers for testing / inspection and 

approval for use in the works. The samples may be retained by the engineer for final 

incorporation in the works. 

Furnishing test reports for the products used or intended to be used, if called for the 

specifications or if so desired by the engineer. 

2.4.3 Giving all notices, paying all fees, taxes etc., in accordance with the general conditions of 

contract, that are required for all works including temporary works. 

2.4.4 Arranging manufacturer’s supervision for items of work done as per manufacturer’s 

specifications when so specified. 

2.4.5 The scope of work will also include such other related works although they may not be 

specifically mentioned in the above paragraph and all such incidental items not specified 

but reasonably implied and necessary for completion of the job as a whole all as desired 

and as directed by the engineer. 

2.4.6 The scope of work covered above is not a comprehensive list of items of work involved. 

The detail scope of work may vary considerably depending on the actual construction 

requirements. 
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Sl.No Description 
Scope / to be 

taken care by Remarks 

  BHEL Bidder  

3.1.0 ESTABLISHMENT    

3.1.1 FOR CONSTRUCTION PURPOSE:    

A Open space for office Yes  BHEL shall provide free 

of charge limited open 

space for office and store 

as and  where made 

available by its customer 

B Open space for storage Yes  

C 

Construction of bidder’s office, canteen 

and storage building including supply of 

materials and other services 

 Yes  

D Bidder’s all office equipment, office / store 

/ canteen consumables 

 Yes  

E Canteen facilities for the bidder’s staff, 

supervisors and engineers etc. 

 Yes  

F Firefighting equipment like buckets, 

extinguishers etc. 

 Yes  

G Fencing of storage area, office, canteen etc. 

of the bidder 

 Yes  

3.1.2 FOR LIVING PURPOSES OF THE BIDDER    

A Open space   Yes 

 

B Living accommodation   Yes 

3.2.0 ELECTRICITY    
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Sl.No Description 
Scope / to be 

taken care by Remarks 

  BHEL Bidder  

   3.2.1 

Electricity For construction purposes   

(To be specified whether chargeable or 

free) 

 Yes 

Construction Power can 

be provided at single 

point source at 415V (3-

phase) on chargeable 

basis as and where 

made available by 

Owner, however 

contract has to deploy 

DG Sets at no extra cost 

to BHEL. 

3.2.1.1 Single Point source Yes  

3.2.1.2 

Further distribution for the work to be 

done which include supply of materials 

and execution 

 Yes  

3.2.2 Electricity for the office, stores, canteen 

etc. of the bidder which include: 

 Yes  

3.2.2.1 Distribution from single point including 

supply of materials and service 

 Yes  

3.2.2.2 

Supply, installation and connection of 

material of energy meter including 

operation and maintenance 

 Yes  

3.2.2.3 Duties and deposits including statutory 

clearances for the above 

 Yes  

3.2.2.4 Living facilities for office use including 

charges 

 Yes  

3.2.2.5 Demobilization of the facilities after 

completion of works 

 Yes  
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Sl.No Description 
Scope / to be 

taken care by Remarks 

  BHEL Bidder  

3.2.3 

Electricity for living accommodation of the 

bidder’s staff, engineers, supervisors etc. 

on the above lines. 

 Yes  

3.3.0 WATER SUPPLY    

3.3.1 For construction purposes:    

3.3.1.1 Making the water available at single point  Yes                                                                                                                                                          

3.3.1.2 

Further distribution as per the 

requirement of work including supply of 

materials and execution 

 Yes  

3.3.2 Water supply for bidder’s office, stores, 

canteen etc.  

 Yes 

Construction Water 

may be made available 

at single point source, 

as per availability. 

However Bidder has to 

ensure an alternate 

arrangement for 

construction water at 

his own cost by 

resorting to the 

methods like bore 

well, water tankers 

etc. 

3.3.2.1 Making the water available at single point  Yes  
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Sl.No Description 
Scope / to be 

taken care by Remarks 

  BHEL Bidder  

3.3.2.2 

Further distribution as per the 

requirement of work including supply of 

materials and execution 

 Yes  

3.4.0 LIGHTING    

3.4.1 

For construction work (supply of all the 

necessary materials) 

1. At office storage area 

2. At the preassembly area 

3. At the construction site /area 

 Yes  

3.4.2 

For construction work (execution of the 

lighting work/ arrangements ) 

1.   At office storage area 

2.   At the preassembly area 

3.  At the construction site /area 

 Yes  

3.4.3 

Providing the necessary consumables like 

bulbs, switches, etc. during the course of 

construction 

 Yes  

3.4.4 Lighting for the living purposes of the 

bidder at the colony / quarters  

 Yes  

3.5.0 COMMUNICATION FACILITIES FOR SITE 

OPERATIONS OF THE BIDDER 

   

3.5.1 Telephone, fax, internet, intranet, e-mail  

etc. 

 Yes  

3.6.0 COMPRESSED AIR SUPPLY    



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter – III: Facilities in the scope of Contractor/BHEL  

 

Technical Conditions of Contract (Document No PS:MSC:TCC, Rev 00, 6th July 2010) Page 11 
 

Sl.No Description 
Scope / to be 

taken care by Remarks 

  BHEL Bidder  

3.6.1 

Supply of Compressor and all other 

equipment required for compressor and 

compressed air system including pipes, 

valves, storage systems etc. 

 Yes  

3.6.2 Installation of the above system and 

operation and maintenance of the same.  

 Yes  

3.6.3 Supply of the all the consumables for the 

above system during the contract period 

 Yes  

3.7 CONSTRUCTION FACILITIES    

3.7.0 Engineering works for construction:    

3.7.1 Providing the construction drawings for all 

the works covered under this scope 

Yes   

3.7.2 Drawings for construction methods and 

detailed shop drawings 

Yes Yes 

In consultation with 

BHEL. Detailed shop 

drawings shall be 

prepared by the 

Contractor as specified 

in the BOQ 

3.7.3 

As-built drawings – where ever deviations 

observed and executed and also based on 

the decisions taken at site– routing of small 

bore pipes 

 YES 
In consultation with 

BHEL 

3.7.4 Shipping lists etc. for reference and 

planning the activities 

Yes  ” 

3.7.5 Preparation of site construction schedules 

and other input requirements 

 Yes ” 
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Sl.No Description 
Scope / to be 

taken care by Remarks 

  BHEL Bidder  

3.7.6 

Review of performance and revision of site 

construction schedules in order to achieve 

the end dates and other commitments 

Yes Yes ” 

3.7.7 Weekly construction schedules based on Sl. 

No 2.1.5 

 Yes ” 

3.7.8 Daily construction / work plan based on Sl. 

No 2.1.7 

 Yes ” 

3.7.9 

Periodic visit of the senior official of the 

bidder to site to review the progress so that 

works are completed as per schedule. It is 

suggested this review by the senior official 

of the bidder should be done once in every 

two months. 

 Yes  

3.7.10 

 

Preparation of preassembly bay  Yes  

3.8 Other important Conditions regarding facilities to be provided by BHEL / Contractor i.e. 

Space, Construction Power and Construction Water etc.:  

3.8.1 BHEL shall provide free of charge limited open space, for office & storage shed, as and where 

made available by M/s NTPC. It is the responsibility of the contractor to construct sheds, 

provide all utilities and dismantle and clear the site after completion of work or as and when 

required, as a part of his scope of work.  

3.8.2 Contractor shall be responsible for providing all necessary facilities like residential 

accommodation, transport, electricity, water, medical facilities etc. as required under 

various labour laws and statutory rules and regulations framed there under to the 

personnel employed by him.  

3.8.3 Construction power, for construction purposes will be provided on chargeable basis 

at one point near erection site (at a distance of up to 500 meters) from supply point AS AND 

WHEN IT IS MADE AVAILABLE BY THE CUSTOMER . In the initial stages, the Contractor 

may have to deploy the DG sets for carrying out the tender works. Further distribution of 
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power (when received) shall be done by contractor at his cost. All wiring must comply with 

local regulations and will be subject to Engineer’s inspection and approval before 

connecting supply. 

3.8.4 Provision of distribution lines of power and water from the central  points to the required 

place with proper distribution boards  observing the safety rules laid down by the 

authorities of the state shall be done by the contractor, supplying all the materials like 

cables, distribution board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass 

clamps, copper conductor, change over switches, pipes etc. at his own cost. If any failure is 

caused in supply of the power and water, it is the responsibility of the contractor to make 

alternate arrangements at his cost. The contractor shall adjust his working shift / hours 

accordingly and deploy additional manpower if necessary so as to achieve the targets.  

3.8.5 In case of power cuts / load shedding no compensation for idle labour or extension of time 

for completion of work will be given to contractor.  

3.8.6 Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 

arranged by the contractor at the site of construction, contractor's material storage area etc. 

within finally accepted rates.   

3.8.7 No claim for damages will be entertained by the Company on account of interruptions of 
water supply or limitation of quantity of water as aforesaid or on account of the water so 
taken being not fit for construction purposes or on any other account in connection with 
such water supply.    

3.8.8 CONTRACTOR HAS TO ARRANGE FOR CONSTRUCTION WATER BY PROVIDING 
SUITABLE BORE WELL WITHIN THE QUOTED RATES.  Contractor to satisfy himself that 
the water drawn by him is fit for construction / consumption and adequately treat such 
water at his cost when it is not found fit for the said purposes 

3.8.9 The Contractor should make arrangements for storage of sufficient quantity of water 

required for work.     

3.8.10 The Contractor shall during the progress of the work, provide, erect and maintain at his own 

expenses all necessary temporary workshops, stores, consumables, offices, etc. required for 

the proper and efficient execution of the work. The planning, setting and erection of these 

buildings shall have the approval of the Engineer and the Contractor shall at all times keep 

them tidy and in a clean and sanitary condition to the entire satisfaction of the Engineer.   

3.8.11 On completion of work or as and when required by BHEL, all the temporary buildings, 

structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be 

removed as per instruction of BHEL by the contractor at his cost.  In the event of his failure 

to do so, same will be got done by the Engineer and expenses incurred shall be recovered 

from the contractor along with prevailing overhead. The decision of BHEL Engineer in this 

regard shall be final.  
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 (A) - LIST   OF T & Ps TO BE ARRANGED BY THE CONTRACTOR AT HIS OWN COST: 

 

Sl No. EQUIPMENT      INDICATIVE QUANTITY 

1 TRANSIT MIXER WITH MATCHING DUMPERS 3 Nos. 

2 CONCRETE PUMPS (STATIC) 1 Nos.              

3 SUBMERSIBLE PUMP (DIESEL / ELEC) 2 Nos. 

4 HYDRA CRANE 9 / 14 T 4 Nos.  

 
 
 

 
 
       5 

ROTARY HYDRAULIC PILING RIGS WITH HANDLING CRANE  

Total = 6 Nos.  
 
Deployment Plan :  

1. Three Rigs from Zero 
/ Actual Start date. 

2. Balance three Rigs 
from 2nd week of 
Actual start date. 

6 NEW PLC OPERATED   BATCHING PLANT   (MIN 15 CUM PER 

HOUR) 
1 Nos. 

7 MOBILE CRANE 15/18 T 1 Nos. 

8 15/20 MT TRAILORS WITH PULLING UNIT / TRACTOR – 

TRAILORS   
1 Nos. 

9 SLUDGE / SLURRY PUMP ( DIESEL / ELEC ) 1 Nos. 

10 REINFORCEMET CUTTING / BENDING MACHINE 2 Nos.  

11 PORTABLE LIGHTING MAST / LIGHTING SYSTEM 2 Nos. 

12 CEMENT STORAGE SHED OF MIN 800 MT CAPACITY  1 Nos. 

13 DE WATERING PUMP – 5/10 APR* 

14 CONCRETE MIXTURE M/C APR* 

15 CONCRETE VIBRATORS APR* 

16 POWER / HAND WINCHES APR* 

17 WELDING MACHINES  APR* 

18 PLATE COMPACTOR                             APR* 

19 PNEUMATIC JACK HAMMER                      APR* 

20 ALL SCAFFOLDING MATERIALS APR* 
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APR*: As per Requirement 

 

NOTEs:  

1. The above list – ( A )  is only indicative and these T&Ps may not be required for entire contract 

period but contractor will ensure that these T & Ps are provided as per the work requirement. 

T&P Deployment schedule will be finalized at site based on the work fronts and in 

consultation with BHEL Engineer. Contractor have to mobilize / maintain the T& P as 

per the schedule notified time to time by BHEL Engineer. 

2. If any one of T&P mentioned above is not needed for proper execution of scope of work, 

provided contractor has not utilized BHEL free issued T&P for completing such work, no 

recovery from contractor shall be applicable. 

3. Any additional item required in addition to above mentioned T&P for proper execution of 

scope of work, contractor has to arrange such T&P within quoted rate on the instruction of 

BHEL in writing in a reasonable period within two weeks from the written instruction from 

BHEL. 

4. In case deployment of T&P w.r.t requirement, is delayed or deployed for a shorter period or 

abnormal down time of T&P or in case T&P w.r.t requirement was not deployed by the 

contractor as per instruction of BHEL and BHEL had to deploy either its own T&P or from 

outside, the recovery shall be done from the contractor as under: 

a. In case BHEL had to deploy its own T&P, hire charges of T&P applicable for outside 

agencies as per extant guidelines for “Hire Charges on issue of Capital Tools & Plants” 

shall be recovered. 

b. In case BHEL had to deploy the T&P from outside, actual hiring cost plus applicable 

overheads shall be recovered. 

21 PLY SHUTTERING BOARD WITH ADEQUATE SUPPRTING 

STRUCTURE  

APR* 

22 HYD EXCAVATORS / POCLAINS / JCB APR* 

23 DUMPERS APR* 

24 DOZERS APR* 

25 AIR COMPRESSOR APR* 

26 DG SET 125 kVA APR* 

27 WATER TANKER WITH SPRINKLER APR* 
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5. All the tools and tackles/measuring instruments shall be duly tested/calibrated and valid 

certificate to that effect should be submitted to BHEL site in-charge before the start of work. 

6. Other terms and conditions regarding above items please also refer clause for T&P/IMTEs in 

SCC. 

7. All the tools and plants required for this scope of work, except the Tools & Plants provided 

by BHEL are to be arranged by the contractor within the quoted rates. The list is suggestive 

in nature. Any additional T & P required to meet BHEL commitments/schedule shall be 

arranged without any extra cost by the contractor.  

8. If the work related to T & Ps mentioned above list - (A) is completed then, Engineer I / 

C can release the T & P during contract period / extended period if any.  However, 

written permission shall be taken by contractor from BHEL construction Manager 

before releasing T&P. 

B- LIST OF IMTEs/MMEs REQUIRED: 

SL NO EQUIPMENT 

1 TOTAL STATION 

2 AUTO LEVEL AND STAFF 

3 COMPRESSION STRENGTH TESTING EQUIPMENT 

4 CONSTRUCTION MATERIAL TEST EQUIPMENT 

5 CONCRETE CUBE MOULDS (150 X 150 X 150) mm 

6 CONCRETE SLUMP CONE 

7 COARSE AGGREGATE SIEVES & SAND SIEVER 

8 SIEVES AND SIEVE SHAKER 

9 AGGREGATE IMPACT TEST MACHINE 

10 PHYSICAL BALANCE FOR LAB WORK 

11 RAPID MOISTURE METER  

12 VICAT APPARATUS WITH PLUNGERS FOR CEMENT TESTING  

13 THEODOLITE ONE STAND ACCURACY 

14 DUMPY LEVEL UP TO 350 MM 

15 CORE CUTTER TEST APPARATUS 

16 CUBE MOULDS (70MM SIZE)                                                       

 
NOTES: 
1. The above list is only indicative and these IMTEs/MMEs may not be required for entire 

contract period and will be provided as per need. Contractor will assess actual quantity and 
period of requirement based on his experience 
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2. Other terms and conditions regarding above items please also refer clause for T&P/MMEs. 

3. All the IMTEs /MMEs required for this scope of work, except the IMTEs / MMEs provided by 

BHEL, are to be arranged by the contractor within the quoted rates. The list is suggestive 

in nature. Any additional IMTEs / MMEs required to be arranged by the contractor. 
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6.     TIME SCHEDULE 

6.0 MOBILIZATION, TIME SCHEDULE, CONTRACT PERIOD AND GRACE PERIOD 

6.1 INITIAL MOBILIZATION   

After receipt of LOI, Contractor shall discuss with Project Manager / Construction Manager 

regarding initial mobilization. Contractor shall mobilize necessary resources within 2 

weeks of issue of letter of intent or as per the directive of Project Manager / Construction 

Manager. Such resources shall be progressively augmented to match the schedule of 

milestones as directed by BHEL Engineer. 

6.2 START DATE / ZERO DATE  

The schedule date of start of work shall be the date after 2 weeks of issue of LOI; The Actual 

Date of Start of Contract Period (Zero Date) shall be date of handing over of site to 

contractor for work and shall be certified by the BHEL Engineer. 

6.3 COMPLETION PERIOD: 

Entire work as detailed in tender specification shall be completed within 05 (Five) 

months from the actual date of start of work as per the programs / milestones indicated 

by BHEL. Contractor has to mobilize adequate resources to meet BHEL’s commitments to 

their customer as indicated from time to time. In the event the contractor fails to 

respond to these requirements, BHEL shall take appropriate actions to meet 

customer’s commitments in line with the provisions of General Conditions of 

Contract. 

6.3 In case due to reasons not attributable to the contractor, the work gets delayed and 

scheduled completion gets extended, time extension will be granted by BHEL as per clause 

no. 2.11 of GCC. 

6.4 The work under the scope of this contract is deemed to be completed in all respects, only 

when all the works are carried out as per satisfaction of BHEL. The decision of BHEL on 

completion date shall be final and binding on the contractor. 

6.5 In order to meet above schedule in general, and any other intermediate targets set, to meet 

customer/ project schedule requirements, contractor shall arrange & augment all 

necessary resources from time to time on the instructions of BHEL without any extra cost 

to BHEL.  
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6.6 

 

CONTRACT PERIOD: 

The contract period for completion of entire work under scope of this contract shall be 05 

(Five) Months from the actual / zero date of start of work.  

6.7 The Milestones are as under: 

Mile Stone  Schedule 

Mix Design Approval Within 15 days from LOI 

Test Piling  Within 1st week from Zero date  

Pile Testing Completion Within 5th Week from Zero date 

Start of Piling  Within 5th Week from Zero date 

Completion of Piling 04th Month from Zero date 

Completion of Pile Caps 05th Month from Zero date 

Finishing works/ Completion in all respect  05th Month from Zero date 
 

6.9 CONSEQUENCE OF DELAY 

It may be noted that in the event, delay in completion is attributable to the contractor; 

BHEL will impose LD on the contractor as per clause no. 2.7.9 of GCC. 
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7.0 TERMS OF PAYMENT 

7.1 The ‘Engineer’ will certify regarding the actual work executed in the 

measurement      books and bills, which shall be accepted by the contractor in 

measurement book. 

7.2 The Contractor shall be paid monthly running bill as per chapter – X of SCC 

and Clause Nos. 2.22 & 2.23 of GCC. The format for billing shall be approved by 

BHEL before raising invoices. 

7.3 The contractor on certification of the engineer at site is entitled for payments of 

his running bills which shall be subject to any deduction/retention specifically 

under clauses 2.22 of GCC and 10.0 of SCC. 

7.4 Interest bearing recoverable advance: Applicable 
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8.0 TAXES & DUTIES  

8.1.1 Price quoted should be inclusive of all applicable Taxes/charges but Excluding GST. The 

Contractor shall pay all other taxes, fees, royalty, commission etc. which may be levied on the 

contractor in executing the contract. In case BHEL is forced to pay any of such taxes, it shall be 

recovered from Contactor’s bills or otherwise as deemed fit.  

GST Shall be payable extra as per following :  

8.1.2. Contractor/Vendor has to issue invoice indicating HSN/SAC code, Description, Value, Rate, 

applicable tax and other particulars in compliance with the provisions of relevant GST Act and 

Rules made thereunder. With the implementation of e way bill provisions, contractor shall 

comply with same as applicable. 

8.1.3 Vendor has to submit GST compliant invoice within seven days from the due date of invoice as 

per GST Law. In case of delay, BHEL reserves the right of denial of GST payment if there occurs 

any hardship to BHEL in claiming the input thereof. In case of goods, vendor has to provide scan 

copy of invoice & GR/LR/RR to BHEL before movement of goods starts. Special care should be 

taken in case of month end transactions. 

8.1.4. GST amount claimed in the invoice shall be released on fulfilment of all the following conditions 

by the Contractor : - 

a. Supply of goods and/or services have been received by BHEL.  
b. Original Tax Invoice has been submitted to BHEL.  
c. Respective invoice has appeared in BHEL’s GSTR - 2A for the month corresponding to the 

month of invoice.  Alternatively, BG of appropriate value may be furnished which shall 
be valid at least one month beyond the due date of confirmation of relevant payment of 
GST on GSTN portal or sufficient security is available to adjust the financial impact in case 
of any default by the contractor. 

8.1.5 Contractor shall be solely responsible for discharging his GST liability according to the provisions 

of GST Law and BHEL will not entertain any claim of GST/interest/penalty or any other liability on 

account of failure of contractor in complying the provisions of GST Law or discharging the GST 

liability in a manner laid down thereunder 

8.1.6 In case declaration of any invoice is delayed by the vendor in his GST return or any invoice is 

subsequently amended/altered/deleted on GSTN portal which results in any adverse financial 

implication on BHEL, the financial impact thereof including interest/penalty shall be recovered 

from the Contactor’s due payment. 

8.1.7 Any denial of input credit to BHEL or arising of any tax liability on BHEL due to non-compliance of 

GST Law by the Contractor in any manner, will be recovered along with liability on account of 

interest and penalty (if any) from the payments due to the Contactor. 
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8.1.8 

The admissibility of GST, taxes and duties referred in this chapter or elsewhere in the contract is 

limited to direct transactions between BHEL & its Contractor. BHEL is not responsible for any 

liability that may arise due to any transaction beyond the direct transaction between BHEL & its 

Contractor. 

8.1.9 

Variation in Taxes & Duties: 

Any upward variation in GST shall be considered for reimbursement provided supply of goods 

and services are made within schedule date stipulated in the contract or approved extended 

schedule for the reason solely attributable to BHEL. However downward variation shall be subject 

to adjustment as per actual GST applicability.  

In case the Government imposes any new levy/tax on the output service/goods after price bid 

opening, the same shall be reimbursed by BHEL at actual. The reimbursement under this clause 

is restricted to the direct transaction between BHEL and its contactor only and within the 

contractual delivery period only. 

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer but before 

opening of the price Bid, the Bidder/Contractor must convey its impact on his price duly 

substantiated by documentary evidence in support of the same before opening of price bid. Claim 

for any such impact after opening the price bid will not be considered by BHEL for reimbursement 

of tax or reassessment of offer. 

8.1.10 

Modalities of Tax Incidence on BHEL: 

Where GST law permits more than one option or methodology for discharging liability of tax/ 

levy/ duty; the contractor shall approach BHEL before choosing any option to discharge his tax 

liability. BHEL shall have the right to direct the contractor to adopt the appropriate option 

considering the amount of tax liability on BHEL as well as procedural simplicity with regard to 

assessment of the liability.  

The option chosen by BHEL shall be binding on the contractor for discharging the obligation of 

BHEL in respect of the tax liability to the contractor. 

8.2 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND           

CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND RULES OF 1998 READ WITH BUILDING & 

OTHER CONSTRUCTION WORKERS CESS Act, 1996 & CESS RULES, 1998. 

 In case any portion of work involves execution through building or construction workers, then 

compliance to the above titled Acts shall be ensured by the contractor and contractor shall 

obtain license and deposit the cess under the Act. In the circumstances it may be ensured as 

under:- 
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8.2.1 It shall be the sole responsibility of the contractor in the capacity of employer to forthwith 

(within a period of 15 days from the award of work) apply for a licence to the Competent 

Authority under the BOCW Act and obtain proper certificate thereof by specifying the scope of 

its work. It shall also be responsibility of the contractor to furnish a copy of such certificate of 

licence / permission to BHEL within a period of one month from the date of award of contract. 

8.2.2 It shall be the sole responsibility of the contractor as employer to ensure compliance of all the 

statutory obligations under these act and rules including that of payment / deposit of 1% cess 

on gross payment made for value of work involving building or construction workers engaged 

by the contractor within a period of one month from the receipt of payment. 

 

8.2.3 

It shall be the responsibility of the sub-contractor to furnish the receipts /challans towards 

deposit of the cess together with the number, name and other details of beneficiaries (building 

workers) engaged by the sub-contractor during the preceding month. 

8.2.4 It shall be the absolute responsibility of the sub-contractor to make payment of all statutory 

payments & compensations to its workers including that is provided under the Workmen’s 

Compensation Act, 1923. 

8.2.5 The contractor shall, however ensure before deposit of any BOCW Cess, that customer is not 

depositing the same in order to avoid excess deposit of cess. 

8.2.6 The contractor shall bear cost of BOCW cess either by way of deposit or through recovery by 

BHEL in case the same is deposited by the customer. 

8.2.7 In case of failure in above mentioned compliances, BOCW Cess @ 1% as well as applicable 

penalty as specified in BOCW Act/Rules shall be deducted from the contractor. 
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9.0 MATERIALS 

9.1 The contractor shall at his own expenses provide all materials including paints, welding 

electrodes etc. required for the work. However for permanent works cement & 

reinforcement steel will be issued free of cost as per terms & conditions specified in clause 

No. 9.14 from BHEL / Customer stores or at a point instructed by BHEL. 

9.2 All  materials to be provided by the Contractor shall be of the best kind  in  conformity  

with the specifications laid down in the contract  or as per relevant Indian standard 

and the Contractor  shall,  if  requested  by  the BHEL Engineer,  furnish  proof  to the 

satisfaction of BHEL Engineer that the materials so comply. 

9.3 The Contractor shall, at his own expense and without delay, supply to the BHEL 

Engineer, samples of materials proposed to be used in the works.  The BHEL Engineer 

shall within seven  days  of  supply  of  samples  or  within such further period as he 

may require will intimate to the Contractor in  writing,  whether  samples are  

approved  by him or not. If samples are not approved, the Contractor shall forthwith 

arrange to supply to the BHEL Engineer for his approval fresh samples complying with 

the specifications laid down in the Contract. Any delay in approval of samples (original 

or fresh ones) shall not make the contractor eligible for any compensation. 

9.4 The BHEL Engineer shall have full powers for removal of any  or  all  of  the  materials 

brought to site by the Contractor  which are not in accordance with the Contract  

specifications  or do not conform in character or quality to samples approved by him.  

In case of default on the part of the Contractor in   removing rejected materials, the 

BHEL Engineer shall be at liberty to have them removed by other means.  The BHEL 

Engineer shall have full powers to procure other proper material to be substituted for 

rejected materials and in the event of the Contractor refusing to comply; he may cause 

the same to be supplied by other means. All costs, which may attend upon such 

removal and / or substitution, shall be borne by the Contractor. 

9.5 The Contractor shall indemnify BHEL, its representatives or employees against any 

action, claim or proceeding relating to infringement or use of any patent or design  or  

any  alleged  patent  or design rights and shall pay any royalties or other charges which 

may be payable in respect  of  any  article  or  material or  part  thereof  included in the 

Contract. In the event of any claim being made or action being brought against BHEL 

or any agent, servant or employee of BHEL in respect  of   any  such matters as 

aforesaid, the Contractor shall immediately be notified thereof, provided that such 

indemnity  shall not apply when such infringement  has  taken  place in complying with 
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the specific directions issued by BHEL but the  Contractor  shall  pay any royalties or 

other charges payable in respect of any  such  use,  the amount  so  paid  being  

reimbursed to the Contractor only if the use was the result of any drawings / 

specifications issued after submission of the tender.  

9.6 The BHEL Engineer  shall be entitled to have tests carried out as   specified in the 

Contract for any materials supplied  by the Contractor  other  than  those  for  which,  

as stated above, satisfactory proof has already been furnished, at the cost of   the 

Contractor  and the Contractor shall  provide at  his   expense all facilities which the 

Engineer may require for the  purpose.  If no tests are specified in the Contract, and 

such  tests  are  required  by  the Engineer, the Contractor shall  provide all facilities  

required  for  the  purpose  and  the  charges  for  these  tests  shall  be borne by the 

Contractor  only.  The cost of materials consumed in tests shall be borne   by the 

Contractor in all cases except when otherwise provided. 

9.7 In addition, the Contractor shall perform / submit at his own cost such tests / samples 

as may be required by the BHEL Engineer out of the materials used by the company 

except for the costs of materials used in such tests/ samples.  

9.8 After acceptance of the Contract, if Contractor desires BHEL to supply any other 

materials, such material may be supplied by BHEL, if available, at rates to be fixed by 

the BHEL Engineer along with prevailing departmental charges.  BHEL reserve the 

right not to issue any material.  The non-issue of such material will not entitle the 

Contractor for any compensation whatsoever either in time or in cost. 

9.9 Material required for the works, whether brought by the Contractor or supplied by 

BHEL, shall be stored by the Contractor only at places approved by the Engineer. 

Storage and safe custody of material shall be the responsibility of the contractor. 

9.10 BHEL's  officials  concerned with the Contract shall be entitled at any  time  to inspect 

and examine any materials  intended to be used in or on the works, either on the Site 

or  at factory or workshop or other place(s) where such materials  are assembled, 

fabricated, manufactured or at any  place  (s)  where these are lying or from which 

these are being obtained  and the Contractor shall give such facilities as may  be  

required for such inspection and examination. 

9.11 All materials brought to the Site shall become and remain the  property  of  BHEL  and  

shall  not  be  removed off the Site   without the prior written approval of  the  BHEL 

Engineer. But  whenever the Works are finally completed and advance, if any,  in  

respect  of  any  such  material  is fully recovered, the  Contractor shall at his own 

expense forthwith remove from the Site all surplus material originally supplied by him 
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and upon  such removal,  the  same  shall  re-vest  in  and  become  the  property of the 

Contractor. 

9.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL, regarding 

suppliers, type of electrodes etc. before procurement of welding electrodes / TIG wires. On 

receipt of electrodes at site these shall be subjected to inspection and approval by BHEL. The 

contractor shall inform BHEL details regarding type of electrodes, batch No. date of expiry etc. 

and produce test certificate for each lot / batch with correlation of batch / lot no. with  

respective test certificate. No electrode will be allowed to be used without valid test certificate. 

9.13 All charges on account of Octroi, terminal or sales tax and  other duties on material obtained 

for the works from any source shall be borne by the contractor. 

9.14 ISSUE AND ACCOUNTING OF CEMENT, REINFORCEMENT STEEL. 

9.14.1 Cement, reinforcing steel will be issued as free issue materials from BHEL / NTPC site 

stores or other issuing points as specified by the Engineer. Such issues would be only for 

permanent works. Necessary indents shall be raised by the contractor as per procedure laid 

down by the Engineer-in-Charge about 7 days in advance of the actual requirement for 

incorporation in the works. 

9.14.2 Materials will be issued only for permanent works and not for making templates, other 

temporary works, enabling works etc. and the same shall not be taken into account for purpose 

of material reconciliation. 

9.14.3 The contractor shall bear all other costs including the lifting, carting from issue points to 

works site / contractor’s stores, custody and handling etc. and return of surplus / serviceable 

materials to Owner’s stores to be designated by the Engineer-in- charge and all expenditure 

will be made by the contractor. 

9.14.4 All steel shall be issued in available lengths / shapes and no claims for extra payment on 
account of issue of non-standard lengths / shapes will be entertained. For the purpose of 
billing and accounting only linear measurement will be taken and weight will be calculated as 
per the IS Co-efficient. The different in unit weight as per IS and actual as issued, if any shall 
be to the contractor’s account and contractor shall quote the rates for corresponding item to 
take care of such difference. 

9.14.5 Cement, as received from the Manufacturer / Stockiest will be issued to the contractor. The 

theoretical weight of each bag of cement for issue purpose will be considered as 50Kgs. Per 

Bag. Any type of cement and in any container as received from Manufacturer / Stockiest shall 

be issued to the contractor No claim whatsoever shall be entertained on this. Cement bags 

weighing up to 4% less will be accepted by the contractor and accounted for as 50Kg per bag. 
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9.14.6 The Contractor shall maintain good stores for storing the cement issued to him. The flooring 

of the storage house, the clearance of cement bags from the side walls etc., shall be as per the 

instructions of the Engineer-in-charge. 

9.14.7 The cement stores shall be open for supervision and verification by the Engineer-in-charge or 

his authorized representative by any time when the Engineer-in-charge feels the need to do 

so. 

9.14.8 In the case of steel materials, the same shall be issued generally on the basis of linear 

measurement and the corresponding weight will be calculated as per Indian Standard. For the 

purpose of billing & accounting, only linear measurement will be taken and any difference in 

weight based on linear measurement & actual weight shall be to contractor’s account. Quoted 

price shall be deemed to include the above & the permissible wastage mentioned. No claim 

whatsoever shall be entertained on account of wastage & difference in weight as referred to 

above. 

9.14.9 Issue of stores material is subject to availability and the contractor shall not be entitled to any 

claim or compensation for non-supply or delay in the supply under any circumstances. The 

material will be issued generally during the working hours. 

9.14.10 The Contractor will have to submit their design mix for different grades of Concrete keeping 
in view the requirements stipulated in IS:456, specifically regarding slump and Water Cement 
ratio and Specific Gravity of Materials brought to site as analyzed in the laboratories. The 
design shall be used upon absolute volume method and theoretical consumption of Cement 
shall be worked out on this basis. For other than above designated mix Concrete items, the 
coefficients for consumption of cement shall be adopted as per CPWD practice. The theoretical 
consumption of cement thus worked out shall be binding upon the Contractor for 
reconciliation of Cement issued by the Owner. For any excess /under consumption based on 
these coefficients, the Contractor shall be penalized as per contract provisions. Though, 
permissible wastage specified shall be considered, while effecting penal recovery, no other 
allowance whatsoever shall be taken for reconciliation purposes. 

9.14.11 The theoretical consumption of cement, reinforcement steel and structural steel required for 

the work will be calculated on the basis of approved drawings / joint measurements. In the 

case of cement, the theoretical consumption shall be decided by the Engineer as mentioned 

above and his decision in this regard shall be final and binding on the Contractor. 

Reinforcement and structural steel shall be measured by weight in tones. The weight will be 

arrived at by multiplying the used length by the sectional weight. The sectional weight will be 

same as were applied at the time of issue. Standard hooks, cranks, bends and authorized laps, 

chairs, separator pieces etc. specified in drawing or instructed by engineer as required shall 

be measured and paid for. No payment shall be made for binding wires, spacer block etc. 

required for keeping the steel in position unless otherwise specified in the contract. No extra 

payment will be made for modification of already embedded reinforcement, if required due to 

faulty fabrication or placement. 
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9.14.12 The contractor shall submit proper account of material / material reconciliation statement for 

the material drawn by him from stores once in every three months.  Failing compliance of this 

requirement further issue of steel to the contractor may be suspended and no claim of 

compensation for delay in execution on this account shall be entertained. 

9.14.13 All the cement & reinforcement steel thus issued shall be properly accounted for as per the 
following permissible wastage over the theoretical quantity / consumption incorporated in 
the works. 
 

Item  Area  Permissible Variation 

/ Wastage  

Cement  For All works 1.5% 

Reinforcement Bars & MS Earthing Rods For All works 3% 

Structural Steel For All Works 4% 

 

9.14.14 Any unused / serviceable quantity of cement, reinforcement steel & structural steel not 
returned in good condition & wastages / loss / consumption beyond specified / agreed limits 
shall be charged at penal rate of Rs 7000 per MT for cement, Rs 60,000 per MT for 
reinforcement steel & Rs 70,000 per MT for structural steel at the time of preparing final 
bill, during finalization of the contract. The decision of Engineer-in-charge with regard to 
applicability of penal rates shall be final & binding upon the contractor. 

9.14.15 For the materials i.e. Reinforcement (TMT) being issued free of cost, the scrap generated shall 

belong to BHEL. 

9.14.16 Empty cement bags shall be the property of contractor and recovery @ 01/- (Rs. One only) 

per empty cement bag shall be made from their RA bills. 

9.14.17 SCRAP & SERVICEABLE MATERIALS:  All reinforcement steel / Structural steel of length 
above 2 M shall be considered as serviceable materials provided the materials is in good and 
acceptable condition.  Structural Steel / Reinforcement steel in length less than 2 M shall be 
treated as scrap. 
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10.1 EXECUTION OF WORK 

10.1.1 The work shall be executed in a workman like manner and to the entire satisfaction of 
the Engineer and as per technical specification issued with tender, IS codes, technical 
specifications as applicable. In case of conflict, the decision of the Engineer I/c shall be 
final & binding. 

10.1.2 The Engineer I/c will communicate or confirm his instructions to the Contractor   in 
respect of the execution of the work in a "Work Site Order Book" maintained at his 
office and the Contractor shall visit this office daily and shall confirm receipt of such 
instructions by signing the relevant entries in this book or through e-mail. Such entries 
/ e-mails will rank as order or notices in writing within the intent and meaning of these 
conditions. 

10.1.3 Only BHEL approved make of electrodes will be used. All electrodes shall be heated and 

dried in the electric electrode drying oven to the required temperature for the period 

specified by the Engineer before these are used in erection work. All welders shall have 

electrodes drying portable oven at the work spot. The electrodes brought to site will 

have valid manufacturing test certificate.  The test certificate will have co-relation with 

the lot no. / batch no. given on electrode packets. No electrodes will be allowed to be 

used in the absence of above requirement.  The thermostat and thermometer of 

electrode drying oven will be also calibrated and test certificate from Govt.  approved 

/ accredited test house traceable to National / International standards) will be 

submitted to BHEL before putting the oven in use. Periodical calibration for the same 

shall also be arranged by the contractor within the finally accepted rates. 

10.2 SETTING OUT 

10.2.1 All the works shall be set out to the true lines, grades and elevation indicated on the 

drawing. The contractor shall be responsible to locate and set out the works. Only one 

grid reference line and bench mark all be made available for setting out the works 

under the contract. This reference lines shall be used as datum for the works under the 

contract and the contractor has to establish for his work area at available points 

horizontal and vertical control points. The contractor shall inform BHEL well in 

advance of the times & places at which he wishes to do work in the area allotted to him 

so that suitable datum points established by him are checked by BHEL / Customer to 

enable the contractor to proceed with the works. Any work done without being 

properly located may be removed and / or dismantled by BHEL / Customer at 

contractor’s expense. 

10.2.2 The contractor shall at his own expense take all proper and responsible precautions to 

preserve and maintain these datum marks to its true position. In the event of these 

marks being disturbed or obliterated by accident or due to any other cause whatsoever, 

the same may be deemed necessary placed by BHEL / Customer at contractor's 

expenses.  

10.3   SITE DRAINAGE 
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10.3.1 All water including sub-soil water which may accumulate on the Site during the 

progress of the works or in trenches and excavations, including monsoon period shall 

be removed by the contractor from the Site to the satisfaction of the Engineer. It will 

also be responsibility of the contractor to de-water all the foundation pits, trenches 

with suitable de-watering methods like, pumping out,   well point  system etc.  

considering the depth of water table at plant site. All such expenditure on de-watering 

shall be deemed to be included in quoted rates. 

10.4  INSPECTION AND STAGE APPROVAL OF THE WORK 

10.4.1 The owner or his duly authorized representative shall have at all reasonable times 

access to the contractor's premises or works and shall have the power to inspect 

drawings or any portion of the work, examine the materials and workmanship and shall 

have the authority to reject any work. This would be implemented through joint 

inspection by the representative of the owner and BHEL and in the form of joint 

protocols without any extra claims and loss of time and amount. 

10.4.2 All work embracing more than one process shall be subject to examination and 

approval at each stage thereof and the Contractor shall give due notice in writing to the 

Engineer when each stage is ready. In default of such notice being received, the 

Engineer shall be entitled to approve the quality and extent thereof at any time he may 

choose and in the event of any dispute, the decision of the Engineer thereon shall be 

final and conclusive. 

10.5 UNCOVERING AND MAKING GOOD 

10.5.1 The Contractor shall uncover any part of the Works and/or make openings in or 

through the same as the Engineer may from time to time direct for his verification and 

shall reinstate and make good such part to the satisfaction of the Engineer. If any such 

part has been covered up or put out of view after being approved by the Engineer and 

is subsequently found on uncovering to be executed in accordance with the Contract, 

the expenses of uncovering and / or making opening in or through, reinstating and 

making good the same shall be borne by BHEL. In any other case all such expenses shall 

be borne by the Contractor. 

10.6 DISCREPANCIES AND ADJUSTMENT OF ERRORS 

10.6.1 The several documents forming the Contract are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small-scale drawings 

and figures dimensions in preference to scale and special conditions in preference to 

general conditions. 
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10.6.2 In case of discrepancies between schedules of quantities, the specification and / or the 

drawings, the following order of preference shall be observed. 

(a) Description in schedule of quantities. 

(b) Technical Conditions of Contract. 

(c) Drawings. 

(d) Technical Specifications 

(e) Special Conditions of Contract 

(f) General conditions of contract 

10.6.3 If there are varying or conflicting provisions made in any one document forming part 

of the contract, the Engineer shall be the deciding authority with regard to the 

document. 

10.6.4 Any error in description, quantity in schedule of quantities or any omission there from 

shall not vitiate the contract or release the contractor from the execution of the whole 

or any part of the works comprised therein according to the drawings and 

specifications or from any of  his obligations under the contract. 

10.7    MATERIAL OBTAINED FROM EXCAVATION 

10.7.1 Valuable Materials / Archeologically important materials of any kind obtained from 

excavation on the Site shall remain the property of BHEL / its client and shall be 

disposed of as the Engineer may direct, at no extra cost. 

10.8  SAFETY CODE  

10.8.0 The contractor shall comply with following towards Safety and Social 
Accountability. 

10.8.1     Besides provision with regard to SAFETY under Clause 9.0 of SCC, the contractor will 
be responsible for Health, Safety & Environment management at site for the 
construction activities to be carried out by them.  The contractor shall continuously 
take special care to ensure the safety and prevention of human and equipment 
accidents and maintain good sanitary conditions in and around the site. All the 
construction work and plant operation must be carried out in the safest possible 
manner.  The Engineer reserves the right to stop any process which, in the Engineer’s 
opinion, is being performed dangerously.  In this case the contractor must immediately 
adhere the requisite safety precautions and any delays attributed to the work stoppage 
on this account shall not affect the agreed contractual finishing dates.  

10.8.2    HSE plan for site operation by Sub Contractor (Doc No. HSEP 13 Rev 00 attached) shall 

be followed. 
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10.9 NUISANCE 

10.9.1 The Contractor shall not at any time do, cause or permit  any NUISANCE on Site or do 

anything which shall cause unnecessary disturbance or inconvenience to owners, 

tenants or occupiers of other properties near the Site and to the  public generally. 

10.10     TREASURE , TROVE , FOSSILS etc. 

10.10.1 All fossils, coins, articles of value or antiquity and  structures and other remains or 

things of geological or archaeological interest discovered on the site shall be the 

absolute property of BHEL / BHEL's client and the Contractor shall take reasonable 

precautions to prevent his workmen or any other person from removing or damaging 

any such article or thing, shall immediately upon discovery thereof and before removal 

acquaint the Engineer with such discovery and carryout the Engineer's directions as to 

the disposal of the same. 

10.11       PROTECTION OF WORKS 

10.11.1 Trees designated by the Engineer shall be protected from damage during the course of 

the Works and earth level within 1 meter of each such tree shall not be charged. Where 

necessary, such trees shall be protected by providing temporary fencing. 

10.11.2 The contractor shall provide and maintain at his own expense all lights, guards, fencing 

and watching when and where necessary or required by the Engineer for the protection 

of the Works or for the safety and convenience of those employed on the Works or the 

public. 

10.11.3 The contractor shall have total responsibility for protecting his works till it is finally 

taken over by the Engineer. No claim will be entertained by the Engineer for any 

damage or loss to the contractor's works and the contractor shall be responsible for the 

complete restoration of the damaged works to its original condition to comply with the 

specifications and drawings. Should any such damage to the contractor's works occur 

because of other party not under his supervision or control, the contractor shall make 

his claim directly with the party concerned. The contractor shall not cause any delay in 

the repair of such damaged works because of any delay in the resolution of such 

disputes. The contractor shall proceed to repair the work immediately and no cause 

thereof will be assigned pending resolution of such disputes. 

10.12   RECORD FOR MATERIALS CONSUMED 

10.12.1 The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS 

consumed in the works for each activity. The statement showing the theoretical vis-à-

vis actual consumption of specified materials, such as structural /reinforcement steel, 

cement, bitumen, lead, paint etc., shall be enclosed along with the running bills 

submitted by the contractor. Contractor has to also furnish the test results of the 

materials used in the work as per IS specifications. 
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10.13   PROTECTION OF EMBEDMENTS, BOLTS ETC. 

10.13.1 The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 

bolts, inserts, embedment etc.  from weather etc./ by greasing, rapping them with 

gunny bags or canvas or by any other means as directed by Engineer.  Cost of such 

protections shall be deemed to be included in the rates quoted for the item. 

10.14  COMPLETION OF WORK AND COMMENCEMENT OF GURANNTEE PERIOD 

10.14.1 The works shall be completed to the entire satisfaction of the Engineer and in 

accordance with the completion schedule as specified in the Contract, and all unused 

stores and materials, tools, plant, equipment, temporary buildings, site office, labor 

hutments and other things shall be removed and the site and work cleared of rubbish 

and all waste materials and delivered up clean and tidy to the satisfaction of the 

Engineer at the Contractor's expenses. 

10.14.2 BHEL shall have power to take over from the Contractor from time to time such sections 

of the work as have been completed to the satisfaction of the Engineer. Such work 

however shall not be treated as have been completed until the extra / pending works 

are executed to the satisfaction of Engineer.  

10.14.3 

  

The Engineer shall certify to the contractor the date on which the work is completed 

and the date thereof for commencement of Guarantee Period. Guarantee Period shall 

be as given in GCC. 

10.15 CLEARANCE OF SITE AND REPAIRS. 

10.15.1 Contractor has to clear the site / area where mechanical and electrical erection work is 

to be commenced / or in progress. The contractor shall remove construction materials 

and equipment lying in the vicinity and causing obstruction in the erection work within 

24 hrs. notice. In case, he fails to clear the site, this will be done at his risk & cost by 

BHEL. 

10.16   QUALITY ASSURANCE 

10.16.1 The contractor has to establish / arrange at site the field testing facilities for testing of 
civil construction materials and concrete cubes for ensuring the proper quality, grade 
and strength of the materials used in the construction in line with approved  field 
quality check list of BHEL/ its client. Contractor has to submit detailed report for testing 
of all material used etc. All testing shall be done as per IS code specifications/ BHEL's 
quality plan. If further test is required by the engineer to be  carried from outside 
laboratory, the cost of the same shall be borne by the contractor. 

10.17  NA 

10.18    METHOD OF MEASUREMENT 
10.18.1 Method of measurements shall be as per standard specifications included in the tender. 

For other items measurements shall be as per relevant IS Codes. 
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10.19   DEVIATION 

10.19.1 The Contractor shall not make any alteration in, addition to or omission from the work 

as described in the tender documents except in pursuance of the written instructions 

of the Engineer. No such deviation from the work described in the tender documents 

shall be valid unless the same has been specifically confirmed and accepted by the 

Engineer in writing and incorporated in the Contract. 

10.19.2 The Engineer may deviate, either by way of addition or deduction, from the work so 

described, provided that the Contract sum be not thereby varied on the whole by more 

than the percentage set out in the tender documents. The value of all additions and 

deductions shall be added to or deducted from the Contract sum.  (Whenever the 

Engineer intends to exercise such a right his intentions shall specify the deviations 

which are to be made, the lump-sum assessment or the proposed basis of payment, the 

extra time allowed, if any, and the date for completion of the entire contract). Any 

objection by the contractor to any matter concerning the order shall be notified by him 

in writing to the Engineer within seven days from the date of such order,  but under no 

circumstances shall the work be stopped (unless so ordered by the Engineer) owing to 

differences or controversy that may arise from such an objection. In the absence of such 

a notification of objection by the Contractor, he will be deemed to have accepted the 

order and the conditions stated therein. 

10.19.3   Valuation of Deviations shall be as per Clause 2.15 & 2.16 of GCC.      

10.20   COMPLIANCE TO REGULATIONS AND BYELAWS 

10.20.1 The Contractor shall conform to the provisions of any statute relating to the work and 

regulations and bylaws of any local authority and of any water and lighting Companies 

or Undertaking with whose system the work is proposed to be connected. He shall, 

before making any variation from the drawings or the specifications that may be 

necessitated for such connections give the Engineer, notice specifying the variation 

proposed to be made and the reasons therefore and shall not carry out any such 

variation until he has received instructions from the Engineer in respect thereof. The 

Contractor shall be bound to give all notices required by statute, regulations or bye-

laws as aforesaid and to pay all fees and taxes payable to any authority in respect 

thereof.  

10.20.2 In order to give phillip to Pradhan Mantri Kaushal Vlkas Yojna: 

"The contractor shall, at all stages of work deploy skilled/semi-skilled tradesmen who 

are qualified and possess certificate in particular trade from CPWD Training Institute/ 

Industrial Training Institute/ National Institute of Construction Management and 

Research (NICMAR), National Academy of Construction, CIDC or any similar reputed 

and recognized Institute managed/ certified by State/ Central Government. The 

number of such qualified tradesmen shall not be less than 20% of total skilled/ semi-

skilled workers required in each trade at any stage of work. The contractor shall submit 
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number of man days required in respect of each trade, its scheduling and the list of 

qualified tradesmen along with requisite certificate from recognized Institute to 

Engineer-in-Charge for approval. Notwithstanding such approval, if the tradesmen are 

found to have inadequate skill to execute the work of respective trade, the contractor 

shall substitute such tradesmen within two days of written notice from Engineer-in-

Charge. Failure on the part of contractor to obtain approval of Engineer-in-Charge or 

failure to deploy qualified tradesmen will attract a compensation to be paid by 

contractor at the rate of Rs. 100 per such tradesman per day. Decision of Engineer-in-

Charge as to whether particular tradesman possesses requisite skill and amount of 

compensation in case of default shall be final and binding. 

10.21 PROGRESS REPORTING : 

10.21.1 Contractor is required to draw mutually agreed monthly programme in consultation 

with BHEL well in advance. Contractor shall ensure achievement of agreed programme 

and shall also timely arrange additional resources considered necessary at no extra 

cost to BHEL. 

10.21.2   Weekly progress review meetings will be held at site during which actual progress 

during the week vis-a-vis scheduled programme shall be discussed for actions to be 

taken for achieving targets. The programme for subsequent week shall also be 

presented by contractor for discussions. The contractor shall constantly update / revise 

his work programme to meet the overall requirement. All quality problems shall be 

discussed during above review meetings. Necessary preventive and corrective action, 

shall be discussed and decided upon in such review meetings and shall be implemented 

by the contractor in time bound manner so as to eliminate the cause of non-

conformities. 

10.21.3 The contractor shall submit weekly and monthly progress reports, materials reports, 

consumables (gases / electrodes) report and other reports as per proforma considered 

necessary by the Engineer.  

10.21.4 The progress report shall indicate the progress achieved against planned , with reasons 

indicating delays , if any, and shall give the remedial actions which the contractor 

intends to take to make good the slippage or lost time , so that further works again 

proceed as per the original programme and the slippages do not accumulate and effect  

the overall programme.  

10.21.5 The daily manpower reports shall clearly indicate the manpower deployed, category 

wise specifying also the activities in which they are engaged. 

10.22 DRAWING AND DOCUMENTS 

10.22.1 The detailed drawings, specifications available with BHEL engineers will form part of 

this tender specification. These documents will be made available to the contractor 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  
Chapter-X: Other Important Conditions 

Technical Conditions of Contract (Document No PS:MSC:TCC, Rev 00, 6th July 2010) Page 37 
 

during execution of work at site. The contractor will also ensure availability of all 

drawings / documents at work place.  

10.22.2 Necessary drawings / documents by BHEL to carry out the construction work will be 

furnished to the contractor by BHEL (except those proposed to be prepared by 

contractor, as mentioned in this contract) on loan which shall be returned to BHEL 

Engineer at site after completion of work. Contractor shall ensure safe storage and 

quick retrieval of these documents.    

10.22.3 The contractor shall maintain a record of all drawings and documents available with 

him in a register as per format given by BHEL Engineer. Contractor shall ensure use of 

pertinent drawings / data / documents and removal of obsolete ones from work place 

and return to BHEL.   

10.22.4 The data furnished in various annexures enclosed with this tender specification are 

only approximate and for guidance. However, the change in the design and in the 

quantity may occur as is usual in any such large scale of work.   

10.22.5 Should any error or ambiguity be discovered in the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before commencement 

of work. BHEL's interpretation in such cases shall be final and binding on the 

contractor.  

10.22.6   Deviation from design dimensions should not exceed permissible limit. The contractor 

shall not correct or alter any dimension / details, without specific approval of BHEL. 

10.23 MODIFICATION/ DELETION OF GCC & SCC CLAUSES: 

A. GCC Clauses: 
i. Clause No. 2.12 of GCC (ORC) shall not be applicable 

B. SCC Clauses: 
i. Clause No. 4.1.2, 4.1.4, 4.1.9 & 4.1.10 of SCC (Consumables & Other 

Items) shall not be applicable. 
ii. Clause No. 8.3.2, 8.3.3 and 8.3.4 of SCC (Statutory Inspection of 

Work) shall not be applicable.  
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Annexure-I: BOQ cum Rate Schedule for the Work of “Pile test, Piling, Pile Cap works for 

Dadri FGD TPP at 2X490 MW Dadri Thermal Power Plant at Dadri, Gautam Buddha Nagar, 

U.P.” 

 

Annexure-II: “Soil Investigation and Topographical Survey Draft Report for 2X490 MW 

Dadri Thermal Power Plant at Dadri, Gautam Buddha Nagar, U.P.” 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Sl. No.
TOTAL PRICE ("A") IN RUPEES 

(IN FIGURES AND WORDS)

                                                  

In Words: 

____________________________

____________________________

____________________________

_______________

DATE :  NAME OF AUTHORISED SIGNATORY :

PLACE :                                            NAME OF BIDDER :

           PRICE SCHEDULE 

             TENDER NO. BHEL/ NR/SCT/DADRI FGD /PILING/1104

Job :  “PILE TEST, PILING AND PILE CAP WORKS FOR FLUE GAS DESULPHURIZATION (FGD) SYSTEM AT 2X490 

MW DADRI THERMAL POWER PLANT AT DADRI, GAUTAM BUDH NAGAR, U.P””

DESCRIPTION OF WORK

1.0 TOTAL PRICE ("A") FOR THE TOTAL WORK AS PER TENDER 

SPECIFICATION FOR  “PILE TEST, PILING AND PILE CAP 

WORKS FOR FLUE GAS DESULPHURIZATION (FGD) SYSTEM AT 

2X490 MW DADRI THERMAL POWER PLANT AT DADRI, 

GAUTAM BUDH NAGAR, U.P”

In Figures:________________                                                                                                                  

Notes:-

1.Bidder's quoted price above shall be complete in all respect for the full scope defined in specification and in accordance with

all terms & conditions of tender.

2. The rate of individual item for the entire scope of work shall be arrived as per calculation defined in BOQ CUM RATE

SCHEDULE as per Annexure - "I".

3. The derived item rate will remain firm through out the Contract period.



ST NO. ITEM DESCRIPTION UNIT Quantity Factor (F)

RATE (Rs.) = 

FACTOR (F) * A / 100000

(Rounded off to two place 

after decimal)

AMOUNT (Rs.) =

RATE *QUANTITY

100 EARTH WORK

Earth work: Earth work In excavation, backfilling and disposal including

necessary men/women, materials, equipment, loading, transportation, unloading,

dewatering etc as per specification, drawing and as directed by engineer- in-charge

for the following:

101 Earth work in excavation in all types of soil including ash which can be excavated by any

means including setting out, levelling, dewatering (but excluding special type of dewatering

viz. well point method), shoring & strutting (wherever required), dressing the sides & bottom,

all lifts, ramming/compacting the excavated bottom, stacking, disposal of surplus excavated

materials within a lead upto 1Km, spreading/levelling of disposed materials etc all complete

for following depths below ground level.

a Depth from ground level but not exceeding  2 m CUM 14987 0.0508 -                                          -                          

b Depth exceeding  2 m but  not  exceeding 4 m CUM 7276 0.06349 -                                          -                          

c Depth exceeding  4 m but  not  exceeding 6 m CUM 150 0.0796 -                                          -                          

d Depth exceeding  6 m but  not  exceeding 8 m CUM 50 0.0995 -                                          -                          

102 Extra over ST No. 101  for dewatering of ground water by well point method as per IS 9759.
CUM 488 0.0342 -                                          -                          

103 Earth work in excavation in soft rock (rock without any recovery of exacavated materials

in the form of hard stone/boulder) including weathered rock which can be excavated by

means of crow bar, pick axe, pneumatic rock breaker attachment with excavator machine etc

but does not require chiselling or blasting including setting out, levelling, dewatering (wherever

required), shoring & strutting (wherever required), dressing the sides & bottom, all lifts,

ramming/compacting the excavated bottom, stacking, disposal of surplus excavated materials

within a lead upto 1 Km, spreading / levelling of disposed materials etc all complete for

following depths below ground level.

a Depth from ground level but not exceeding  2 m CUM 200 0.0751 -                                          -                          

b Depth exceeding  2 m but  not  exceeding 4 m CUM 125 0.0902 -                                          -                          

c Depth exceeding  4 m but  not  exceeding 6 m CUM 12 0.1082 -                                          -                          

105 Earth work in excavation in hard rock requiring controlled blasting including wedging, line

drilling, pre shearing etc as required, setting out, levelling, dewatering (wherever required),

shoring & strutting (wherever required), dressing the sides & bottom, all lifts, necessary

licenses/statuatory clearances for blasting, supply, storage & handling of blasting materials,

stacking/disposal of surplus excavated material within a lead upto 1Km, spreading / levelling

of disposed materials etc all complete for following depths below ground level.

b Depth exceeding  2 m but  not  exceeding 4 m CUM 8 0.1761 -                                          -                          

A107 Earthwork in Back filling upto any depth below ground level around foundations, plinths,

trenches, drains etc to proper grade and level in layers not exceeding 300 mm thickness

using/with selected materials from compulsorily excavated earth available within a lead

upto 1 Km and compacted as specified including re-excavation of stacked earth, watering,

ramming/compaction by manual/mechanical means, dressing etc all complete.for the

following.

a Each layer compacted so as to achieve at least 90% maximum dry density as per IS-2720

(Part-VII)
CUM 6586 0.0420 -                                          -                          

b Each layer compacted so as to achieve at least 95% maximum dry density as per IS-2720

(Part-VII)
CUM 30 0.0464 -                                          -                          

A108 Earthwork in Back filling upto any depth below ground level around foundations, plinths,

trenches, drains etc to proper grade and level in layers not exceeding 300 mm thickness

using/with selected materials earth directly from excavation within a lead upto 1Km and

compacted as specified including re-excavation of stacked earth, watering,

ramming/compaction by manual/mechanical means, dressing etc all complete.for the

following:

a Each layer compacted so as to achieve at least 90% maximum dry density as per IS-2720

(Part-VII)
CUM 6750 0.0169 -                                          -                          

b Each layer compacted so as to achieve at least 95% maximum dry density as per IS-2720

(Part-VII)
CUM 25 0.0192 -                                          -                          

109 Extra over ST No. 101 and 103 to 108 for carriage of material/earth for every 500m or part

thereof beyond an initial lead of 1km.
CUM 7006 0.0044 -                                          -                          

111 Supplying and filling sand upto any depth under floors, around foundations, plinths etc. in

layers not exceeding 250 mm thickness and compacted so as to achieve at least 80%

relative density as per IS-2720 (Part-XIV) including spreading, watering, ramming/compaction

by manual / mechanical means, dressing, royalty (if any) etc. all complete.

CUM 1200 1.6591 -                                          -                          

200 CONCRETE WORKS

CONCRETE WORK: Providing and placing concrete work including cost of labour,

materials (unless otherwise specified in BOQ/contract specification) and equipment

for handling, transportation, batching, mixing, placing, vibrating and curing

(excluding cost of centering, shuttering and reinforcement) with mechanised

equipments like batching plant, transit mixer, concrete pump etc. complete as per

drawing, specifications and as per direction of engineer in charge for the following:

(Cement will be supplied by BHEL and issued as Free of Cost (FOC) Item)

201 Concrete of grade M7.5 (1 part cement, 4 part sand, 8 parts of 40 mm graded aggregate by

volume) as mass filling course, lean concrete, levelling course, mud mat under and around

foundations/ floors,  at any depth below finished floor level etc.

CUM 958 2.6610 -                                          -                          

202 Concrete of grade M10 (1 part cement, 3 part sand, 6 parts of 40 mm graded aggregate by

volume) as lean concrete, levelling course, mud mat under and around foundations/floors at

any depth below finished floor level etc.

CUM 12 2.6610 -                                          -                          

ANNEXURE-I

BOQ CUM RATE SCHEDULE

PROJECT: NCTPP,DADRI STG-II (2X490 MW-FGD Package)

Scope: Pile Test, Piling and Pile Cap Works for Flue Gas Desulphurization (FGD) Package System at 2X490 MW NCTPP DADRI SITE 



204 Concrete of grade M20 (1 part cement, 1.5 part sand, 3 parts of 20 mm graded aggregate by

volume)  under floors, paving, plinth protection, pipe encasing etc complete. CUM 5 2.6610 -                                          -                          

205 Providing and laying Design Mix cement concrete conforming to IS:456 & IS 10262-2009 for

reinforced concrete works with coarse sand and graded hard stone aggregate of 20mm

nominal size in foundations/substructure, grade slab, paving, drains, under floors etc at all

level below finished floor level, any shape, position or thickness etc complete including use of

plasticizer/ superplasticizer conforming to IS:9103 (latest) to achieve required slump in

concrete all complete as per specification & drawing for the  following.

a M 25 Grade CUM 3817 2.9800 -                                          -                          

b M 30 Grade CUM 15 3.0006 -                                          -                          

A207 Providing and laying Design Mix cement concrete confirming to IS:456 & IS 10262-2009 for

reinforced concrete works of grade mentioned below in machine foundations for TG, Gas

Turbine, ID/FD/PA fans, BFP, Coal mills, Booster fan, ball mill at all elevations below/above

finished floor level except TG deck and top decks supported over vibration isolation system

but including TG foundation columns with addition of suitable plasticizer conforming to IS

9103(latest) to achieve a slump more than 125mm in concrete as per manufacturer's

recommendation with 20 mm nominal size graded aggregate in concrete all complete as per

specification & drawing

a M 30 Grade CUM 2947 3.1598 -                                          -                          

209 Extra over St. No. 205 to A 207 for controlling of temperature of fresh concrete to less than

23 degree centigrade using ice, including all related arrangements for providing, storing and

mixing of ice with water, cooling of aggregates etc. All complete as per specification, drawing

and instruction of engineer in charge.

CUM 900 0.5754 -                                          -                          

210 Extra over ST Nos. 205 to A 207 for conducting UPV test for concrete at all levels including

all equipments, making necessary arrangements, staging, submission of report etc. all

complete as directed by engineer in charge and as per specification.

CUM 900 0.2564 -                                          -                          

215 Dismantling concrete work for all types of structures at all levels including stacking of

servicable material to a lead of 500 m and disposal of unservicable material upto a lead of 2

km, cutting of reinforcement, labour, equipment, safety precautions etc all complete as per

drawings, specification and instructions of engineer in charge.

a Plain cement concrete of all grades CUM 15 0.5798 -                                          -                          

b Reinforced cement concrete of all grades CUM 20 0.8332 -                                          -                          

300 FORM WORKS 0.0000 -                                          

FORMWORK: Providing, fixing and removing formwork at all elevations for all

structures, as per specifications and including all labour, material, scaffoldings and

centereing etc. complete as per drawing, specifications and as per direction of

engineer in charge for the following:

301 Fairface form work with good quality water proof ply wood of minimum 12mm thickness and

smooth surface below finished ground floor level for foundations, footings, base of

columns, walls, columns, pilasters, beams, mass concrete, trenches etc.including

chamfering of edges as per drawing, specification and instruction of engineer in charge..

SQM 5950 0.3138 -                                          -                          

304 Providing, fixing and removing formwork in block-outs/pockets and openings (below 0.1 sqm

plan area) at all elevations including cutting, formation of all shapes and all other operations

required for making the required shape and size all complete as per specification, drawing

and instruction of engineer in charge.

a Upto 150 mm depth EACH 5 0.1554 -                                          -                          

b Pockets of depths more than 150mm and upto 300 mm depth EACH 5 0.2777 -                                          -                          

c Pockets of depths more than 300mm and upto 600 mm depth EACH 5 0.5201 -                                          -                          

d Pockets of depths more than 600mm and upto 1000 mm depth EACH 5 0.8362 -                                          -                          

e Pockets of depths more than 1000mm and upto 1500 mm depth EACH 5 1.2266 -                                          -                          

f Pockets of depths more than 1500mm and upto 2000 mm depth EACH 5 1.6267 -                                          -                          

400 REINFORCEMENT

REINFORCEMENT WORK : Reinforcement work including all labour, material (unless

otherwise specified in BOQ/contract specification), equipment, transportation,

handling etc at all level as per specification, drawings and as directed by engineer - in -

charge for the following:

(Reifocement Steel will be supplied by BHEL and issued as Free of Cost (FOC) Item)

402 Providing, straightening, cutting, bending, placing in position at all level, binding in position of

steel reinforcements of TMT steel of grade Fe-500D or 500EQR confirming to IS:1786

including cost of reinforcement steel, binding wire, labour, scaffolding, transportation to &

from stores etc complete all as per specifications, drawings and as directed by Engineer.  

MT 1246 5.6815 -                                          -                          

500 WATER PROOOFING WORKS

Roof Treatment works: Roof treatment works including all labour, material (unless

otherwise specified in BOQ/contract specification), equipment, transportation,

handling, curing, sampling, testing etc at all level as per specification, drawings and

as directed by engineer - in - charge for the following:

A511 Providing and applying three coats of bitumen grade 85/25 as per IS 702 ( @ 1.7kg/sqm)with

1% antistripping compound conforming to IS 6241 in foundation, wall, column etc on concrete

surfaces exposed to soil / ash including surface preparation etc. all complete.
SQM 3477 0.0921 -                                          -                          

600 JOINTS AND FILLERS

JOINTS AND FILLERS: Joints & fillers including all labour, material, equipment,

transportation, handling etc at all level as per specification, drawings and as directed

by engineer - in - charge for the following:

601 Supplying & installation of bitumen impregnated fibre board confirming to IS 1838 as joint

filler at joints in concrete including nailing, coating of both faces with coal tar pitch/bitumin etc.

all complete.

a 12 mm wide joints. SQM 5 0.3485 -                                          -                          

b 20 mm wide joints. SQM 5 0.5525 -                                          -                          

c 25 mm wide joints SQM 5 0.6800 -                                          -                          

d 50 mm wide joints SQM 5 1.3165 -                                          -                          

603 Providing and applying polysulphide based sealant conforming to IS:12118 in joints in

concrete including cleaning of joints, raking out groove, application of primer, scaffolding etc.

all complete for following size grooves:



a 25mmX25mm RM 25 0.4627 -                                          -                          

b 50mmX25mm RM 25 0.8973 -                                          -                          

A605 Supplying and installation of 100 mm thick polystyrene board of type-1 conforming to IS:

4671 with density 20 Kg/cum as approved by the Engineer including installation as per

manufacturer's recommendation etc. all complete.

SQM 156 0.1504 -                                          -                          

610 Providing and fixing PVC water stops in joints conforming to IS 12200 & IS 15058 all

complete for the following: (Bulb or Kicker type)

d 230 mm wide and 6 mm thick RM 35 0.2807 -                                          -                          

700 MS EMBEDMENTS -                                          -                          

MS EMBEDMENTS: Embedments including all labour, material (unless otherwise

specified in BOQ/contract specification), equipment, transportation, handling etc. at all

level as per specification, drawings and as directed by engineer - in - charge for the

following:

701 Supply, fabricating and fixing of mild steel embedments, inserts, pipe sleeves, angle pieces,

rungs of various diameters, plates of dimensions as required etc. including welding,

bolting, cutting, drilling, scaffolding, setting etc. all complete.

MT 5 48.6392 -                                          -                          

A701 Supply, fabricating and fixing of mild steel embedments, inserts, pipe sleeves, angle pieces,

rungs of various diameters, plates of dimensions as required etc. including welding,

bolting, cutting, drilling, scaffolding, setting, manual Cleaning and providing with Primer Coat

of Chlorinated Rubber based Zinc Phosphate Primer of Minimum 50 Micron Dry Film

Thickness (DFT).  etc. all complete.

MT 1 49.9660 -                                          -                          

702 Supply, Fabrication, transportation, delivery at site and erection, installation and alignment of

mild steel foundation bolt assembly conforming to IS:2062 and grade 1 of IS:432 in concrete

along with nuts, lock nuts (as per IS:1363, 1364 and IS:3138), washers, anchor plates,

stiffner plates, protective tape, pipe sleeves, templates etc. including welding, cutting,

grinding, threading, drilling etc. all complete.

MT 11 61.4977 -                                          -                          

703 Same as above items 701 & 702 with BHEL supplied material free of cost including loading,

transportation, unloading etc. all complete from BHEL store to plant site.
MT

a Mild steel embedments, inserts, pipe sleeves, angle pieces, rungs of various diameters,

plates  of dimensions  as  required etc.
MT 1 11.4301 -                                          -                          

b Mild steel foundation bolt assembly conforming to IS:2062 and grade 1 of IS:432 in concrete

along with nuts, lock nuts (as per IS:1363, 1364 and IS:3138), washers, anchor plates,

stiffner plates, protective tape, pipe sleeves, templates etc.

MT 2 10.7597 -                                          -                          

1000 BRICKWORK

BRICKWORK: Brickwork masonry including all labour, material (unless otherwise

specified in BOQ/contract specification), equipment, transportation, handling,

scaffolding etc. at all levels as per specification, drawings and as directed by engineer - 

in - charge for the following:

(Cement will be supplied by BHEL and issued as Free of Cost (FOC) Item)

1001 Providing brick work in cement mortar 1:6 (1 part cement 6 parts coarse sand) in walls,

chambers etc. in thickness varying from 230mm to 460mm at all depths, places and

positions below plinth including raking out joints, curing, scaffolding etc. complete

excluding  plastering  and  painting.

a Using fly ash lime bricks confirming to IS 12894 with crushing strength of 75 kg/cm2(including

cost of cement for brick making)
CUM 300 4.2449 -                                          -                          

1002 Providing brick work in cement mortar 1:6 (1 cement 6 coarse sand) in walls, chambers

etc. in thickness 230mm at all heights, places and position above plinth including raking out

joints,  curing, scaffolding etc complete excluding plastering  and painting.   

Aa Using table moulded/machine made fly ash lime bricks confirming to IS 12894 with crushing

strength of 75 kg/cm2(including cost of cement for brick making)
CUM 5 3.6195 -                                          -                          

1003 Providing brick work in cement mortar 1:4 (1 cement 4 coarse sand) in partition walls,

chambers etc. in thickness 115mm at all heights, places and position above or below

plinth/graded level including providing two nos. 6 mm diameter MS bars at every third layer,

raking out joints, curing, scaffolding etc complete excluding plastering and painting as per

specification.

Aa Using table moulded/machine made fly ash lime bricks confirming to IS 12894 with crushing

strength of 75 kg/cm2(including cost of cement for brick making)
SQM 1 0.5820 -                                          -                          

1100 DAMP PROOF COURSE

DAMP PROOF COURSE: Damp proof course including all labour, material (unless

otherwise specified in BOQ/contract specification), equipment, transportation,

handling, shuttering, centering, curing etc at all level as per specification, drawings

and as directed by engineer - in - charge for the following:

(Cement will be supplied by BHEL and issued as Free of Cost (FOC) Item)

A1101 Providing Damp Proof Course of following thickness with M20 concrete (10mm and down

graded aggregate) with 2% of approved admixture of water proofing compound all complete.

Two layers of hot bitumen coating 85/25 grade as per IS:702 @ 1.7Kg./sqm shall be applied

one before & one after the DPC. 

b  50mm thick SQM 4 0.2335 -                                          -                          

1200 CEMENT MORTAR PLASTER -                                          

PLASTERING: Cement mortar plaster including making grooves wherever required

including all labour, material (unless otherwise specified in BOQ/contract

specification), scaffolding, curing etc at all level as per specification, drawings and as

directed by engineer - in - charge for the following:

(Cement will be supplied by BHEL and issued as Free of Cost (FOC) Item)

1201 Providing 18mm thick plaster in two layers outside the building/boundary wall in cement

mortar 1:6 on walls, finished to a smooth finish including providing 3mmx3mm size grooves

at junctions of two dissimilar materials all complete

SQM 52 0.2011 -                                          -                          

1203 Providing  12mm thick plaster in cement mortar 1:6  on  walls with rough finish all complete.
SQM 52 0.1540 -                                          -                          

2500  PILING



PILING WORK: Piling works including all labour, material (unless otherwise specified

in BOQ/contract specification), equipment etc. as per specification, drawings and as

directed by engineer - in - charge for the following:

(Cement will be supplied by BHEL and issued as Free of Cost (FOC) Item) 

2501

Mobilisation of hydraulic rotary piling rigs and accessories capable of pile boring/drilling in all

types of strata/ash etc., installing various size of bored cast in situ RCC piles to project site

and demobilisation  of the same after completion of piling works etc all complete.
EACH 6 581.8380 -                                          -                          

A2504

Installation of Bored cast-in-situ RCC vertical pile as per IS 2911 (Part 1 Sec 2) with

diameter and length as specified (length to be measured from pile cut-off level to the

bottom of pile) using cement concrete grade M30 conforming to IS:456 with 20 mm nominal

size stone aggregates with a minimum cement content of 400Kg per cum of concrete

including providing all materials (but excluding reinforcement steel for which

measurement/payment shall be made separately in item no. 402), boring/drilling in all

types of soil, providing bentonite slurry and/or casing for stabilization of pile bore,

flushing of pile bore, cleaning, providing plasticizer wherever required, breaking pile head to

cut off level and exposing pile reinforcement for embedment in pile cap etc including empty

boring from ground level to pile cutoff level etc all complete as per specification, drawing

and  as  directed  by  the  engineer-in-charge for the following.

a Pile with 600 mm diameter and 25 m length below cut off level EACH 1052 51.4394 -                                          -                          

A2505
Extra over ST. No. A2504 for pile length more than the specified length below cut off level for

the following.

d For 600 mm diameter pile ( specified length of 25 meter ) RM 1052 2.4260 -                                          -                          

A2506
Rebate on ST.No. A2504 for pile length less than the specified length below cut off

level for the following.

d For 600 mm diameter pile ( specified length of 25 meter ) RM 1052 -2.2728 -                                          -                          

A2511

Conducting initial load test upto a maximum test load of 3 times the safe load capacity on

single pile as specified in accordance with IS 2911 Part-4 including preparation of pile head

for testing, necessary excavation, all arrangements of loading, unloading, test equipments/

accessories, jacks, recording of results, labour, submission of test report but excluding the

cost of installation of pile ( installation of pile shall be paid separately) etc. all complete as per

specification, drawing and as directed by engineer in - charge for the following:

a For vertical compression test by cyclic load method -                                          -                          

i 600 mm diameter pile EACH 4 65.3647 -                                          -                          

b For lateral load test -                                          -                          

i 600 mm diameter pile EACH 4 34.5496 -                                          -                          

c For tension/uplift test -                                          -                          

i 600 mm diameter pile EACH 4 34.5496 -                                          -                          

2512

Conducting routine load test on single job pile as specified in accordance with IS 2911 (Part-

4) including preparation of pile head for testing, necessary excavation, providing all

arrangements of loading, unloading, test equipments/accessories, jacks, recording of results,

labour, submission of test report etc but excuding the cost of installation of job pile complete

as per specification,  drawing  and as  directed  by  the  engineer-in-charge for the following.  

a For vertical compression test by maintained load method

iii 600 mm diameter pile EACH 3 36.4341 -                                          -                          

b For lateral load test

iii 600 mm diameter pile EACH 3 34.5496 -                                          -                          

2513

Carrying out pile integrity test on 450mm/ 500mm/ 550mm/ 600mm/ 760mm/ 900mm

diameter pile including all arrangements for test, equipments/ accessories, materials, labour,

submission of test report etc but excluding the cost of installation of job pile all complete as

per specification and as  directed  by  the  engineer-in-charge.

EACH 1058 1.8852 -                                          -                          

Total Amount (Rs.)                                                                                                       'A' -                               

1

2

3

4

5

6

7

Contractor's total quoted price as per rate schedule will be taken as tentative only. The contractor undertakes to execute actual quantities as per advice of BHEL Engineer and accordingly the

final contract price shall be worked out on the basis of quantities actually executed at site and payments will also be regulated for the same. 

In case of any mis-match in rate and amount on price discrepency, the same will be dealt as per clause no. 1.4 of GCC. 

Taxes (GST) shall be payable extra as per relevant clauses in Technical Conditions of Contract.

NOTES:

Bidder's quoted price above shall be complete in all respect for the full scope defined in specification and in accordance with all terms & conditions of tender.

Contractor shall fully understand description and Specifications of items mentioned in BOQ.

Conditional price bids with any deviation / clarification etc. are liable to be rejected. No cutting / erasing / over writing shall be done. 

Quantities mentioned in rate schedules are approximate only and liable for variation on either side depending upon site / design requirement. The tentative contract value (CV) of entire

scope of work shall be calculated as per finally quoted / accepted rates & the Quantities indicated in BOQ cum Rate Schedule . 




