Rev 01
1st Jun
2012

NOTICE INVITING

TENDER

(Document No PS:MSX:NIT)

Bharat Heavy Electricals Limited




Document No . PS:MSX:NIT, Rev 01, 1st June 2012 Page 2 of 19

Ref: BHEL/ NR/SCT/PANKI /CHIMNEY/1117
Date: 26/07/2018

' NOTICE INVITING E-TENDER (NIT)
BIDDER TO SUBMIT OFFERS ON PORTAL
https://bhel.abcprocure.com

To

Dear Sir/lMadam

Sub: NOTICE INVITING E-TENDER

Sealed offers in two part bid system are invited from reputed & experienced bidders (meeting PRE QUALIFICATION
CRITERIA as mentioned in Annexure-l) for the subject job by the undersigned on the behalf of BHARAT HEAVY
ELECTRICALS LIMITED as per the tender document. Following points relevant to the tender may please be noted and
complied with.

1. Salient Features of NIT

SL ISSUE DESCRIPTION
NO

i TENDERNUMBER | BHEL/ NR/SCT/PANKI /CHIMNEY/1117

i Broad Scope ofjob | "CONSTRUCTION AND DEVELOPMENT OF 275 Mtr. TALL
SINGLE FLUE RCC CHIMNEY WITH BOROSILICATE GLASS
BLOCK LINING ON INNER SURFACE OF STEEL FLUE CAN
(EXCLUDING PILES) FOR 1X660 MW PANKI THERMAL
POWER PLANT, PANKI U.P”

i DETAILS OF TENDER DOCUMENT

a Volume-IA Technical Conditions of Contract (TCC) consisting of
Scope of work, Technical Specification, Drawings, | Applicable
Procedures, Bill of Quantities, Terms of payment, etc
b Volume-IB Special Conditions of Contract (SCC) Applicable
c Volume-IC General Conditions of Contract (GCC) Applicable
d Volume-ID Forms and Procedures Applicable
e Volume-Il Price Schedule (Absolute value). Applicable
iv Issue of Tender From BHEL website (www.bhel.com) and
Documents https://bhel.abcprocure.com Applicable
Tender documents will be available at website till
due date of submission
v DUE DATE & TIME | Date : 09/08/2018 , Time : 15:00 HRS Applicable
OF OFFER | Place : on https://bhel.abcprocure.com
SUBMISSION
Vi OPENING OF | At due date /time Applicable
TENDER Date : 09/08/2018 , Time :15:30 HRS
Notes:
(1) In case the due date of opening of tender
becomes a non-working day, then the due date &
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time of offer submission and opening of tenders get
extended to the next working day.

(2) Bidder may depute representative to witness the
opening of tender. However it being an e-tender it
shall be opened online

vii EMD AMOUNT Rs 41,70,000/- Applicable for all
(Including MSE Bidders)
viii COST OF TENDER | Rs 2000/-. Applicable for all
(Including MSE Bidders)
ix LAST DATE FOR | Five days before bid submission due date.
SEEKING Along with soft version also, addressing to contact | Applicable
CLARIFICATION address given below
Name: R Chandra
Designation:Dy. Mngr
Deptt: SCT
Address: 104,BHEL PSNR
Phone: 0120-2416440
Email :rmchandra@bhel.in
Fax: 0120-2416528
X SCHEDULE OF Pre
Bid Discussion Not applicable.
(PBD)
xi INTEGRITY PACT & | ShriD.R.S Chaudhary Applicable
DETAILS OF | E-1/164 Arera Colony
INDEPENDENT Bhopal 462016
EXTERNAL dilip.chaudhary@icloud.com
MONITOR (IEM)
Xii Latest updates Latest updates on the important dates,
Amendments, Correspondences, Corrigenda,
Clarifications, Changes, Errata, Modifications,
Revisions, etc to Tender Specifications will be hosted
in BHEL webpage (www.bhel.com -->Tender
Notifications = View Corrigendums) & portal
https://bhel.abcprocure.com and not in the
newspapers. Bidders to keep themselves
updated with all such information
Xiii Tender submission | on portal https://bhel.abcprocure.com
2. The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders to
note specifically that all pages of tender document, including these NIT pages of this particular tender together
with subsequent correspondences shall be submitted by them, Rates/Price including discounts/rebates, if
any, mentioned anywhere/in any form in the techno-commercial offer other than the Price Bid, shall
not be entertained.
3. Unless specifically stated otherwise, bidder shall remit cost of tender and courier charges if applicable, in the

form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at Power Sector Regional HQ
at Noida issuing the Tender, along with techno-commercial offer. Bidder may also choose to deposit the
Tender document cost by cash at the Cash Office as stated above against sl no iv of 1, on any working day;
and in such case copy of Cash receipt is to be enclosed with the Techno Commercial offer. Sale of tender
Documents shall not take place on National Holidays, holidays declared by Central or State Governments and
BHEL PS HQ at Noida, Sundays and second/ last Saturdays.

As this tender is an E-Tender and no paper bids will be accepted therefore the scanned copy of the Demand
Draft or the Cash Receipt issued by BHEL PSNR should be uploaded in the E procurement portal. Hard Copy
of the demand draft should reach BHEL PSNR HQ Noida before the due date and time of bid submission.
BHEL shall not be responsible for postal or any other delays in this regard.
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4, Unless specifically stated otherwise, bidder shall deposit EMD through Cash Deposit (as permissible under the
extant Income Tax Act) (before tender opening), Electronic Fund Transfer credited in BHEL account (before
Tender Opening) or Banker’s Cheque/ Demand Draft/ Pay Order in favour of Bharat Heavy Electricals Ltd,
payable at Noida (along with offer).

‘One Time EMD’ will not be considered for this tender. All the bidders who have ‘One Time EMD’ with BHEL
and want to participate in this tender, would also submit the requisite amount of EMD as mentioned in Clause
No. 1, Salient Features of NIT, SI. No. (vii) above.

However, the One Time EMD can be adjusted against the EMD applicable against this tender on specific
request of bidder.

For Electronic Fund Transfer the details are as below-:

a) Name of the Beneficiary -: Bharat Heavy Electricals Limited

b) Bank Particulars
i).  Bank Name -: STATE BANK OF INDIA
ii).  Bank Telephone No.(with STD code)-: 011-23475566
iii).  Branch Address-:
CAG Il BRANCH, NEW DELHI

4th & 5th FLOOR,
REDFORT CAPITAL,
PARASNATH TOWERS,
BHAI VEER SINGH MARG,
GOLE MARKET,
NEW DELHI-110001
iv).  Bank Fax No. (with STD code) -: 011-23475566
v).  Branch Code -: 17313
vi). 9 Digit MICR Code of the Bank Branch -: 110002562
vii).  Bank Account Number -: 10813608647
viii).  Bank Account Type -: CASH CREDIT
ix). 11 Digit IFSC Code of Beneficiary Branch-:  SBIN0017313

(Note-: In case of E-Tenders, no paper bids shall be accepted, therefore, the scanned copy of the Banker's
Cheque/ Demand Draft/ Pay Order/ Details of payment made through Electronic Fund Transfer should be
uploaded in the E-Procurement Portal and hard copy of the same should reach BHEL-PSNR HQ Noida before
the due date and time of bid submission. BHEL shall not be responsible for postal or any other delays in this
regard.)

For other details please refer General Conditions of Contract.
5. Procedure for Submission of Tenders: This is an E-tender floated online through our E-Procurement Site

https://bhel.abcprocure.com. The bidder should respond by submitting their offer online only in our e-
Procurement platform at https://bhel.abcprocure.com. Offers are invited in two-parts only.

Documents Comprising the e-Tender

The tender shall be submitted online ONLY EXCEPT TENDER FEE & EMD (in physical form) as mentioned
below:

a. Technical Tender (UN priced Tender)

All Technical details (eg. Eligibility Criteria requested (as mentioned below)) should be attached in e-tendering
module, failing which the tender stands invalid & may be REJECTED. Bidders shall furnish the following
information along with technical tender (preferably in pdf format):
i. Tender Cost and Earnest money Deposit (EMD) furnished in accordance with NIT Clause 3.0 & 4.0.
Alternatively, documentary evidence for claiming exemption as per clause 28 of NIT
ii. Technical Bid (without indicating any prices).
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b. Price Bid:

Prices are to be quoted in the attached Price Bid format online on e-tender portal.

The price should be quoted for the accounting unit indicated in the e-tender document.

Note: It is the responsibility of tenderer to go through the Tender document to ensure furnishing all
required documents in addition to above, if any. Any deviation would result in REJECTION of tender
and would not be considered at a later stage at any cost by BHEL.

A person signing (manually or digitally) the tender form or any documents forming part of the contract
on behalf of another shall be deemed to warrantee that he has authority to bind such other persons
and if, on enquiry, it appears that the persons so signing had no authority to do so, the purchaser may,
without prejudice to other civil and criminal remedies, cancel the contract and hold the signatory liable
for all cost and damages.

A tender, which does not fulfil any of the above requirements and/or gives evasive information/reply

against any such requirement, shall be liable to be ignored and rejected.
vi.  In case offer is sent through hard copy/fax/telex/cable/electronically in place of e-tender, same shall
not be considered.

DO NOT*S

Bidders are requested NOT to submit the hard copy of the Bid. In case offer is sent through hard
copy/fax/telex/cable/electronically in place of e-tender, the same shall not be considered. Also, uploading of
the price bid in prequalification bid or technical bid may RESULT IN REJECTION of the tender.

Digital Signing of e-Tender

Tenders shall be uploaded with all relevant PDF/zip format. The relevant tender documents should be
uploaded by an authorized person having Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION digital
signature certificate (DSC).

The Requirement:

1. A PC with Internet connectivity &
2. DSC (Digital Signature Certificate)(Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION)

BHEL has finalized the e-procurement service Provider-:
M/s AbcProcure, Ahmedabad
A-202/208, Wall Street-Il, Opp. Orient Club, Nr. Gujarat College,
Ellis Bridge, Ahmedabad-380006

The contact details of the service provider are given below:

Name Contact Nos. e-mail ID Role Location
Swapnil +91 79 40270549 swapnil.h@eptl.in Support Executive | HO - Ahmedabad
Hamilton
Hardik Oza +91 79 40270560 Hardik.oza@eptl.in | Support Executive | HO - Ahmedabad
Ankur Bhatt +91 79 40270590 ankur.bhatt@eptl.in | Support Executive | HO - Ahmedabad
Prashant +91 79 40270545 / | prashant@eptl.in Ast. Manager - HO - Ahmedabad
Rajyaguru 9016859416 Implementation &

Support
Dharam +91 79 40270596 / | dharam@eptl.in Manager - HO - Ahmedabad
Rathod 9374519754 Implementation &
Support
Pradip +91 79 40270532 / | pradip@eptl.in Sr Manager - HO - Ahmedabad
Parmar 9328657215 Implementation &
Support
Devang Patel | +91 79 40270576 / | devang@eptl.in Sr Manager - HO - Ahmedabad
99983 05442 Implementation &
Support
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The process of utilizing e-procurement necessitates usage of DSC (Digital Signature Certificate)
(Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION) and you are requested to procure the same
immediately, if not presently available with you. Please note that only with DSC, you will be able to login the e-
procurement secured site and take part in the tendering process.

1. The contact details of the DSC Certifying Authority as given below

1 GNFC www.ncodesolutions.com
2 e-Mudhra http://www.e-Mudhra.com
3 Safescrypt www.safescrypt.com

Vendors are also requested to go through seller manual available on https:/bhel.abcprocure.com.

Not Used

Deviation with respect to tender clauses and additional clauses/suggestions in Techno-commercial bid / Price
bid shall NOT be considered by BHEL. Bidders are requested to positively comply with the same.

BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL also
reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL shall
not entertain any correspondence from bidders in this matter (except for the refund of EMD).

Assessment of Capacity of Bidders:

Bidder's capacity for executing the job under tender shall be assessed ‘LOAD’ wise and
‘PERFORMANCE’ wise as per the following:

LOAD: Load takes into consideration ALL the contracts of the Bidder under execution with BHEL Regions,
irrespective of whether they are similar to the tendered scope or not. The cut off month for reckoning ‘Load’
shall be the 3 Month preceding the month corresponding to the ‘latest date of bid submission’, in the following
manner -

(Note: For example, if latest bid submission is in Jan 2017, then the ‘load’ shall be calculated up to and inclusive of Oct
2016)

Total number of Packages in hand = Load (P)

Where ‘P’ is the sum of all unit wise identified packages (refer table-1) under execution with BHEL
Regions as on the cut off month defined above, including packages yet to be commenced, excepting
packages which are on Long Hold.

PERFORMANCE: Here ‘Monthly Performance’ of the bidder for all the packages (under execution/ executed
during the ‘Period of Assessment’ in all Power Sector Regions of BHEL) SIMILAR to the packages covered
under the tendered scope, excepting packages not commenced shall be taken into consideration. The ‘Period
of Assessment’ shall be 6 months preceding and including the cut off month. The cut off month for reckoning
‘Period of Assessment’ shall be the 39 Month preceding the month corresponding to ‘latest date of bid
submission’, in the following manner:

(Note: For example, if ‘latest date of bid submission is in Jan 2017, then the ‘performance’ shall be assessed for a 6
months’ period up to and inclusive of Oct 2016 (i.e. from May 2016 to Oct 2016), for all the unit wise identified
packages (refer Table -1))

i). Calculation of Overall ‘Performance Rating’ for ‘Similar Package/Packages’ for the tendered scope under
execution at Power Sector Regions for the ‘Period of Assessment':

This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores obtained by the
bidder in all Regions for all the similar Package/packages’, divided by the total number of Package
months for which evaluation should have been done, as per procedure below:
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a) P4, Py, P, Ps, Ps, ... Py etc. be the packages (under execution/ executed during the ‘Period of
Assessment’ in all Regions of BHEL) SIMILAR to the packages covered under the tendered
scope, excepting packages not commenced. Total number of similar packages for all Regions = Pt
(i.e. Pr=Py+Py+ P3+P, +...PN)

b) Number of Months ‘T4’ for which ‘Monthly Performance Evaluation’ as per relevant formats, should
have been done in the ‘Period of Assessment’ for the corresponding similar package P+, Similarly
T2 for package P2, Ts for package Ps, etc. for the tendered scope. Now calculate cumulative total
months ‘T’ for total similar Packages ‘Pt’ for all Regions (i.e. Tr=Ti+ To+ T3+T4 + . T )

c) Sum ‘Sy ‘of ‘Monthly Performance Evaluation” Scores (S1.1, St.2, St.3, St.4, St.5.... St.14) for similar
package P4, for the ‘period of assessment’ Ty (i.e. St = Spat Siat Siat Siat Sist...Sim).
Similarly, Sz for package P, for period T., Ss for package Ps for period Ts etc. for the tendered
scope for all Regions. Now calculate cumulative sum ‘St of ‘Monthly Performance Evaluation’
Scores for total similar Packages ‘Pr’ for all Regions (i.e. ‘St'= S1+ Szt Ss+ S4t Ss+.... Sy)

d) Overall Performance Rating ‘Reuwe.’ for the Similar Package/Packages (under execution/
executed during the ‘Period of Assessment’) in all the Power Sector Regions of BHEL

Aggregate of Performance scores for all similar packages in all the Regions

Aggregate of months for each of the similar packages for which performance
should have been evaluated in all the Regions

e) Bidders to note that the risk of non-evaluation or non-availability of the ‘Monthly
Performance Evaluation’ reports as per relevant formats is to be borne by the Bidder.

f) Table showing methodology for calculating ‘a@’, ‘b’ and ‘c’ above

"?(I)' Item Description Details for all Regions Total

(i) (ii) (i) | (v) | (v) vy [ (vil) [ (vil) | (ix) (x)

1 Similar Packages for all |P1 P, Ps P4 Ps | .. |Px Total  No. of
Regions > similar packages
(under execution/ for all Regions =
executed during period of Pr
assessment) ie. Sum (¥) of

columns (iii) to (ix)

2 Number of Months for [T T2 T3 T4 Ts | ... | T Sum (%) of
which ‘Monthly columns (iii) to (ix)
Performance Evaluation’
as per relevant formats =Ty
should have been done in
the ‘period of
assessment’ for
corresponding  Similar
Packages ( as in row 1)

3 Monthly performance S1.1, 82.1, 83.1, 84.1, 85.1, . SN.1,
scores for the |S12, | S22, | Ss2, | Sa2, | Sso, Sno, |0 e
corresponding period (as |S+3, |S2s, | Ss3, | Sas, | Ss3, | | Swa,
in Row 2) Si4, | Saa, Sa4, | Sas, | Ssa, | .o | S,

Sttt | Sar2 | Sars | Sams | Ss1s 3
N-TN
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r‘?(l)' Item Description Details for all Regions Total

(i) (i) (i) | (iv) [ (v) vy [ (vl [ (viil) | (ix) (x)

4 Sum of Monthly |Sq Sz S3 S4 Ss | ... | Sn Sum ()  of
Performance scores of columns (iii) to (ix)
the corresponding =§r
Package for the
corresponding period (as
in row-3)

ii). Calculation of Overall ‘Performance Rating’ (Ree) in case at least 6 evaluation scores for ‘similar
Package/Packages’ for the tendered scope ARE NOT AVAILABLE, during the ‘Period of Assessment':

This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores obtained by the
bidder in all Regions for ALL the packages, divided by the total number of Package months for which
evaluation should have been done. ‘Rsxel’ shall be calculated subject to availability of ‘performance
scores’ for at least 6 ‘package months’ in the order of precedence below:

a) ‘Period of Assessment’ i.e. 6 months preceding and including the cut-off month

b) 12 months preceding and including the cut-off month

c) 24 months preceding and including the cut-off month

d) 36 months preceding and including the cut-off month

In case, Rgqer cannot be calculated as above, then Bidder shall be treated as ‘NEW VENDOR'.
Further eligibility and qualification of this bidder shall be as per definition of ‘NEW VENDOR'’ described
in ‘Explanatory Notes'.

iii). Factor “L” assigned based on Overall Performance Rating (RexeL) at Power Sector Regions:

Sl. no. | Overall Performance Rating (Rexer) | Corresponding value of ‘L’
1 =60 NA
2 > 60 and < 65 04
3 >65and <70 0.35
4 > 70and <75 0.25
5 >75and <80 0.2
6 >80 NA

lll. ‘Assessment of Capacity of Bidder’:

‘Assessment of Capacity of Bidder’ is based on the Maximum number of packages for which a vendor is
eligible, considering the performance scores of similar packages, as below:

Max number of packages Puax= (ReneL - 60) divided by corresponding value of 'L, i.e. (Ranec- 60)/L
Note:
i). In case the value of Puax results in a fraction, the value of Puax is to be rounded off to next whole
number
ii). For RBHEL = 60, PMax =1
iii). For ReneL = 80, there will be no upper limit on Pyax

The Bidder shall be considered ‘Qualified’ as per ‘Assessment of Capacity of Bidder’ for the subject

Tender if P < Puax
(Where P is calculated as per clause ‘I above)

V. Explanatory note:

i). Similar package means Boiler or ESP or Piping or Turbine or Civil or Structure or Electrical or C&l etc. at
the individual level irrespective of rating of Plant and irrespective of whether the subject tender is a single
package or as part of combined/composite packages. Normally Boiler, ESP, Piping, Turbine, Electrical,
Ca&l, Civil, Structure efc. is considered individual level of package. For example, in case the tendered
scope is a Boiler Vertical Package comprising of Boiler, ESP and Power Cycle Piping (i.e. the ‘identified
packages as per Table-1 below), the ‘PERFORMANCE’ part against sl.no. Il above, needs to be
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evaluated considering all the identified packages (i.e. Boiler, ESP and Power Cycle Piping) and finally the
Bidder’s capacity to execute the tendered scope is assessed in line with Ill above.

ii). Identified Packages (Unit wise)

Table-1
Civil Electrical and C&l Mechanical
i). Enabling works i). Electrical i). Boiler & Aux (All types including CW
ii). Pile and Pile Caps ii). C&l Piping if applicable)
iii). Civil Works including iii). Others (Elect. and C&l) ii). Power Cycle Piping/Critical Piping
foundations iii). ESP
iv). Structural Steel Fabrication iv). LP Piping
& Erection v). Steam Turbine Generator set & Aux
v). Chimney vi). Gas Turbine Generator set & Aux
vi). Cooling Tower vii). Hydro Turbine Generator set & Aux
vii). Others (Civil) viii). Turbo Blower (including Steam Turbine)
ix). Material Management
X). Others (Mechanical)

iii). Bidders who have not been evaluated for at least six package months in the last 36 months preceding
and including the Cut-off month in the online BHEL system for contractor performance evaluation in BHEL
PS Regions, shall be considered “NEW VENDOR”.

A ‘NEW VENDOR' shall be considered qualified subject to satisfying all other tender conditions.

A ‘NEW VENDOR' if awarded a job (of package/packages identified under this clause) shall be tagged
as “FIRST TIMER” on the date of first LOI/LOA from BHEL.

The “FIRST TIMER” tag shall remain till completion of all the contracts against which vendors has
been tagged as First Timer or availability of 6 evaluation scores within last 36 months preceding and
including the cut-off month in the online BHEL system for contractor performance evaluation in BHEL
PS Regions.

A Bidder shall not be eligible for the next job as long as the Bidder is tagged as “FIRST TIMER”
excepting for the Tenders which have been opened on or before the date of the bidder being tagged
as ‘FIRST TIMER..

After removal of ‘FIRST TIMER' tag, the Bidder shall be considered ‘QUALIFIED’ for the future
tenders subject to satisfying all other tender conditions including ‘Assessment of Capacity of Bidders'.

iv). In the unlikely event of all bidders shortlisted against Technical and Financial Qualification criteria not
meeting the criteria on ‘Assessment of Capacity of Bidders’ detailed above, OR leads to a single tender
response on applying the criteria of ‘Assessment of Capacity of Bidders’ OR due to non-approval by
Customer, then BHEL at its discretion reserves the right to consider the further processing of the Tender
based on the Overall Performance Rating ‘Reuer’ only, starting from the upper band.

v). ‘Under execution’ shall mean works in progress as per the following:
a.Up to execution of 90% of anticipated Contract Value in case of Civil, MM, Structural and

Turbo Blower Packages
b. Up to Steam Blowing in case of Boiler/ESP/Piping Packages
c. Up to Synchronization in all Balance Packages

Note: BHEL at its discretion can extend (or reduce in exceptional cases in line with Contract
conditions) the period defined against (a), (b) and (c) above, depending upon the balance
scope of work to be completed.

vi). Contractor shall provide the latest contact details i.e. mail-ID and Correspondence Address to SCT
Department, so that same can be entered in the Contractor Performance Evaluation System, and in case
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10.

1.

12.

13.

14.

1.

15a.

of any change/discrepancy same shall be informed immediately. Login Details for viewing scores in
Contractor Performance Evaluation System shall be provided to the Contractor by SCT Department.

vii). Performance Evaluation for Activity Month shall be completed in Evaluation Month (i.e. month next to
Activity Month) or in rare cases in Post Evaluation Month (i.e. month next to Evaluation Month) after
approval from Competent Authority. In case scores are not acceptable, Contractor can submit Review
Request to GM Site/ GM Project latest by 25t of Evaluation Month or 3 days after approval of score,
whichever is later. However, acceptance/rejection of ‘Review Request’ solely depends on the discretion of
GM Site/GM Project. After acceptance of Review Request, evaluation score shall be reviewed at site and
the score after completion of review process shall be acceptable and binding on the contractor.

viii). Project on Hold due to reasons not attributable to bidder -
a. Short hold: Evaluation shall not be applicable for this period, however Loading will be
considered.

b. Long hold: Short hold for continuous six months and beyond or hold on account of
Force Majeure shall be considered as Long Hold. Evaluation as well as Loading shall not
be considered for this period.

ix). Performance evaluation in CL 9 above is applicable to prime bidder and Consortium partner (or Technical
tie up partner) for their respective scope of work.

Since the job shall be executed at site, bidders must visit site/ work area and study the job content, facilities
available, availability of materials, prevailing site conditions including law & order situation, applicable wage
structure, wage rules, etc before quoting for this tender. They may also consult this office before submitting
their offers, for any clarifications regarding scope of work, facilities available at sites or on terms and
conditions.

For any clarification on the tender document, the bidder may seek the same over e-procurement portal as per
specified format, within the scheduled date for seeking clarification, from the office of the undersigned. BHEL
shall not be responsible for receipt of queries after due date of seeking clarification due to postal delay or any
other delays. Any clarification / query received after last date for seeking clarification may not be normally
entertained by BHEL and no time extension will be given.

BHEL may decide holding of pre-bid discussion [PBD] with all intending bidders as per date indicated in the
NIT. The bidder shall ensure participation for the same at the appointed time, date and place as may be
decided by BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall
also form part of tender.

In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data

sheets etc or requirements of different codes/standards specified, the same to be brought to the knowledge of
BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), otherwise,
interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the tender
documents, noticed must be pointed out before pre-bid meeting/submission of offer, else BHEL's interpretation
shall prevail.

Unless specifically mentioned otherwise, bidder's quoted price shall deemed to be in compliance with tender
including PBD.

Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in the offer), if
applicable, along with techno-commercial bid. This pact shall be considered as a preliminary qualification for
further participation. The names and other details of Independent External Monitor (IEM) for the subject
tender is as given at Clause No. 1, Salient Features of NIT, SI. No. (xi) above.

Integrity Pact (IP)

i) IPis a tool to ensure that activities and transactions between the Company and its Bidders /
Contractors are handled in a fair, transparent and corruption free manner. A panel of Independent
External Monitors (IEMs) have been appointed to oversee implementation of IP in BHEL.
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16.

17.

18.

19.

The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory who signs
in the offer) along with techno-commercial bid. Only those bidders who have entered into such an IP
with BHEL would be competent to participate in the bidding. In other words, entering into this Pact
would be a preliminary qualification. Details of [EM for this tender is given at point 1 (xi) above.

i) Please refer Section-8 of the IP for Role and Responsibilities of IEMs. In case of any complaint
arising out of the tendering process, the matter may be referred to the IEM mentioned in the tender.

No routine correspondence shall be addressed to the IEM (phone / post / email) regarding the
clarifications, time extensions or any other administrative queries, etc. on the tender issued. All such
clarification / issues shall be addressed directly to the tender issuing (procurement) department.

For all clarifications/issues related to the tender, contact details are as per Clause No. 1, Salient Features
of NIT, SI. No. (ix) above.

The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender in order to be qualified.
The Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of
satisfying the Pre Qualification Criteria specified in this NIT as per Annexure-l (as applicable), past
performance etc. and date of opening of price bids shall be intimated to only such bidders. BHEL reserves the
right not to consider offers of parties under HOLD.

In case BHEL decides on a "Public Opening', the date & time of opening of the PRICE BID shall be intimated
to the qualified bidders and in such a case, bidder may depute one authorised representative to witness the
price bid opening. BHEL reserves the right to open f‘in-camera’ the ‘PRICE BID’ of any or all
Unsuccessful/Disqualified bidders under intimation to the respective bidders-

Validity of the offer shall be for SIX MONthS from the latest due date of offer submission (including
extension, if any) unless specified otherwise

(@) BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com)
instead of opening the sealed envelope price bid, submitted by the bidder. This will be decided after
techno-commercial evaluation. Bidders to give their acceptance with the offer for participation in RA. Non-
acceptance to participate in RA may result in non-consideration of their bids, in case BHEL decides to go
for RA.

(b) Those bidders who have given their acceptance to participate in Reverse Auction will have to necessarily
submit ‘Process compliance form’ (to the designated service provider) as well as ‘Online sealed bid’ in the
Reverse Auction. Non-submission of ‘Process compliance form’ or ‘Online sealed bid’ by the agreed
bidder(s) will be considered as tampering of the tender process and will invite action by BHEL as per
extant guidelines for suspension of business dealings with suppliers/ contractors (as available on
www.bhel.com).

(c) The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed price
bid already submitted to BHEL along with the offer. The envelope sealed price bid of successful L1
bidder in RA, if conducted, shall also be opened after RA and the order will be placed on lower of
the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having
submitted this offer specifically agrees to this condition and undertakes to execute the contract
on thus awarded rates.

(d) Ifitis found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed bid for
any item(s), the bidder will be issued a warning letter to this effect. However, if the same bidder again
defaults on this count in any subsequent tender in the unit, it will be considered as fraud and will invite
action by BHEL as per extant guidelines for suspension of business dealings with suppliers/ contractors
(as available on www.bhel.com).

(e) If reverse auction process is unsuccessful, sealed envelope price bids of all the techno-commercially
qualified bidders shall be opened and the tender shall be processed accordingly. However, the envelope
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20.

21.

22.

23.

24.

25.

26.

27.0

sealed bid(s) of techno-commercially acceptable bidder(s) who had agreed to participate in the RA and
had failed to submit the online sealed bid shall not be opened.

On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement
and customer’s acceptance, as applicable.

In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be submitted along
with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along
with supporting documents.

The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with
respect to tender.

Not Applicable

The bidder shall upload documents in support of possession of ‘Qualifying Requirements’ duly self-certified and
stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL requires
any other documents/proofs, these shall be submitted immediately.

The bidder may have to produce original document for verification if so decided by BHEL.

It may please be noted that guidelines/rules in respect of Suspension of Business dealings’, ‘Vendor evaluation
format’, ‘Quality, Safety & HSE guidelines’, milestone/ completion certificate, etc may undergo change from time
to time and the latest one shall be followed. The abridge version of extant ‘Guidelines for suspension of
business dealings with suppliers/ contractors’ is available on www.bhel.com on “supplier registration page”.

The offers of the bidders who are on the banned/ hold list as also the offer of the bidders, who engage the
services of the banned/ hold firms, shall be rejected. The list of banned/ hold firms is available on BHEL web
site www.bhel.com

271 Integrity commitment, performance of the contract and punitive action thereof:

27.1.1  Commitment by BHEL:
BHEL commits to take all measures necessary to prevent corruption in connection with the tender
Process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a
transparent and fair manner, and with equity.

27.1.2 Commitment by Bidder/ Supplier/ Contractor:

(i) The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not directly
or indirectly influence any decision or benefit which he is not legally entitled to nor will act or omit in
any manner which tantamount to an offence punishable under any provision of the Indian Penal Code,
1860 or any other law in force in India.

(i) The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he has
made, and is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract and shall adhere to relevant guidelines issued from time to
time by Govt. of India/ BHEL.

(i) The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & conditions
and will not default without any reasonable cause, which causes loss of business/ money/ reputation,
to BHEL.

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post-
execution stage indulges in mal-practices, cheating, bribery, fraud or and other misconduct or formation of cartel
so as to influence the bidding process or influence the prices or acts or omits in any manner which tantamount to
an offence punishable under any provision of the Indian Penal Code, 1860 or any other law in force in India,
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then, action may be taken against such bidder/ supplier/ contractor as per extent guidelines of the company
available on www.bhel.com and / or under applicable legal provisions.

28.0 Not Applicable
29.0 The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ consultants/ service providers
shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall
immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon as it comes to
their notice.
30.0 Order of Precedence
In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in the
order below:
a. Amendments/Clarifications/Corrigenda/Errata etc issued in respect of the tender documents by BHEL
b. Notice Inviting Tender (NIT)
c. Price Bid
d. Technical Conditions of Contract (TCC)—Volume-1A (Consisting of TCC, Section C and Section D1-D28)
e. Special Conditions of Contract (SCC) —Volume-1B
f. General Conditions of Contract (GCC) —Volume-1C
g.Forms and Procedures —Volume-1D
for BHARAT HEAVY ELECTRICALS LTD
SCT
Enclosure:-

()  Annexure-1: Pre Qualifying criteria.

(ii) Annexure-2: Check List.

(i) Annexure-3: Authorization of representative who will participate in the online Reverse Auction Process
(iv) Annexure-4: Feedback form

(v) Integrity Pact

(vi) Other Tender documents as per this NIT.
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ANNEXURE -1

JOB

POWER PLANT, PANKI U.P.

CONSTRUCTION AND DEVELOPMENT OF 275 Mtr. TALL SINGLE FLUE RCC
CHIMNEY WITH BOROSILICATE GLASS BLOCK LINING ON INNER SURFACE
OF STEEL FLUE CAN (EXCLUDING PILES) FOR 1X660 MW PANKI THERMAL

NO

TENDER | BHEL/ NR/SCT/PANKI /CHIMNEY/1117

S.
No.

Name and Description of qualifying criteria

Bidders claim in
respect of fulfilling the
PQR Criteria

Submission of Integrity Pact duly signed.

Applicable

Assessment of Capacity of Bidder to execute the work as per
clause assessment of capacity of NIT

Applicable

TECHNICAL CRITERIA

Applicable

C-1

C-2

Technical

Bidder who wish to participate should have experience as follows::

Execution of one RCC Chimney of at least 220 M height in any one
of running/completed contract

Bidder should have executed similar work for any one of the
following in the last seven vyears from latest date of bid
submission:

One (1) work of value not less than Rs. 2540 Lakhs.
OR

Two (2) works each of value not less than Rs. 1590 Lakhs.
OR

Three (3) works each of value not less than Rs. 1270 Lakhs.

FINANCIAL CRITERIA

Applicable

D-1

TURNOVER

Bidders must have achieved an average annual financial turnover
(Audited) of Rs. 950 Lakhs or more over last three Financial Years
(FY) i.e. (2014-2015, 2015-2016, 2016- 2017). Bidder shall submit
audited accounts (balance sheets and profit & loss account) in
support of this.

In case audited financial statements have not been submitted for
all the three years as indicated above, then the applicable audited
statements submitted by the bidders against the requisite three
years, will be averaged for three years i.e. total divided by three

If Financial Statements are not required to be audited statutorily,
then instead of audited financial statements, financial statements
are required to be certified by Charted Accountant.

D-2

NETWORTH
Net Worth (Only in case of companies) of the bidder should be
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positive.

Note-: Net worth shall be calculated based on the latest Audited
Accounts as furnished for ‘D-1" above.

Net worth = Paid up share capital* + Reserves

( * : Share Capital OR Partnership Capital OR Proprietor Capital as
the case may be)

D-3 | PROFIT

Bidder must have earned profit in any one of the three financial
years as applicable in the last three financial years as furnished for
‘D-1" above.

Note-: PROFIT shall be PBT earned during any one year of last
three financial years as in ‘D-1" above

E | APPROVAL OF CUSTOMER Applicable
F | CONSORTIUM CRITERIA Not Applicable
Explanatory Notes for ‘C’
1. Time period for achievement of the Qualification Requirements is in the last 7 years ending on the ‘latest date

of Bid Submission’ of Tender.

2. For SI. No. ‘C-1", ‘Executed’ means the bidder should have completed one RCC Chimney with RCC Shell and
Flue ( Steel or Brick) of at least 220 M height using slip form.

3. For Sl. No. ‘C-2', 'Executed’ means the bidder should have achieved this criteria, even if the total contract has
not been completed or closed. Actual executed value shall be considered, irrespective of completion status of
contract (s) under consideration.

4, For Sl. No ‘C-2’ above the word ‘Similar Works’ means “Piling AND/OR Civil AND/OR Structural Works
AND/OR Chimney AND/OR Cooling Tower”.

5. For evaluation of PQR, the credentials of the bidder alone, and not that of the Group Company shall be
considered.
6 For sl.no. ‘C.2’ above Value of work is to be updated with indices for "All India Avg. Consumer Price index

for industrial workers" and "Monthly Whole Sale Price Index for All Commodities" with base month as per last month of
work execution and indexed up to three (3) months prior to the month of latest due date of bid submission as per following
formula-

P={R+ 0.425 x R x (Xn-Xo) + 0.425 x R x (Yn- Yo)
Xo Yo
Where

P = Updated value of work
R = Value of executed work

Xn = All India Avg. Consumer Price index for industrial workers for the month, three months prior to the
month of latest due date of bid submission (e.g. If latest bid submission date is 03-Apr-17, then bid
submission month shall be reckoned as April'17 and index for Jan'17 shall be considered).

Xo = All India Avg. Consumer Price index for industrial workers for last month of work execution

Yn = Monthly Whole Sale Price Index for All Commodities for the month, three months prior to the month of
latest due date of bid submission (e.g. If latest bid submission date is 03-Apr-17, then bid submission
month shall be reckoned as April'17 and index for Jan'17 shall be considered).

Yo =Monthly Whole Sale Price Index for All Commodities for last month of work execution.
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BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN, SPECIFYING
RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH RELEVANT DOCUMENT
INCLUSIVE OF WORK ORDER AND WORK COMPLETION CERTIFICATE ETC IN THE RESPECTIVE ANNEXURES
IN THEIR OFFER.
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ANNEXURE - 2
CHECK LIST
NOTE:- Tenderers are required to fill in the following details and no column should be left blank
1 Name and Address of the Tenderer
2 Details about type of the Firm/Company
3.a | Details of Contact person for this Tender Name : Mr/Ms
Designation:
Telephone No:
Mobile No:
Email ID:
Fax No:
3.b | Details of alternate Contact person for this Tender | Name : Mr/Ms
Designation:
Telephone No:
Mobile No:
Email ID:
Fax No:
4 EMD DETAILS DD No: Date
Bank : Amount:
5 Validity of Offer TO BE VALID FOR SIX MONTHS FROM DUE DATE
APPLICABILITY(BY ENCLOSED
BHEL) BY BIDDER
6 Whether the format for compliance with PRE QUALIFICATION
CRITERIA (ANNEXURE-I) is understood and filled with proper Applicable YES/NO
supporting documents referenced in the specified format
7 Audited profit and Loss Account for the last three years Applicable/Net-Applicable | YES/NO
8 Copy of PAN Card Applicable/Net-Applicable | YES/NO
9 Whether all pages of the Tender documents including annexures, . i
appendices etc are read understood and signed Applicable/Net-Applicable | YES/INO
10 Integrity Pact Applicable/Net-Applicable | YES/NO
1" Declaration by Authorised Signatory Applicable/Net-Applicable | YES/NO
12 No Deviation Certificate Applicable/Net-Applicable | YES/NO
13 Declaration confirming knowledge about Site Conditions Applicable/Net-Applicable | YES/NO
14 Declaration for relation in BHEL Applicable/Net-Applicable | YES/NO
15 Non Disclosure Certificate Applicable/Net-Applicable | YES/NO
16 Bank Account Details for E-Payment Applicable/Net-Applicable | YES/NO
17 Capacity Evaluation of Bidder for current Tender Applicable/Net-Applicable | YES/NO
18 Tie Ups/Consortium Agreement are submitted as per format Applicable/Not Applicable | YES/NO
19 Power of Attorney for Submission of Tender/Signing Contract Agreement | Applicable/Net-Applicable | YES/NO
20 Analysis of Unit rates Applicable/Net-Applicable | YES/NO

NOTE : STRIKE OFF *YES' OR ‘NC’, AS APPLICABLE. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE

APPLICABLE DOCUMENTS ARE LIABLE TO BE SUMMARILY REJECTED.

DATE :

AUTHORISED SIGNATORY
(With Name, Designation and Company seal)
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ANNEXURE - 3

Authorization of representative who will participate in the on line Reverse
Auction Process;

1 NAME & DESIGNATION OF OFFICIAL

2 POSTAL ADDRESS (COMPLETE)

3 | TELEPHONE NOS. (LAND LINE & MOBILE
BOTH)

4 FAX NO.

5 E-MAIL ADDRESS

6 NAME OF PLACE/ STATE/ COUNTRY,
WHEREFROM S/HE WILL PARTICIPATE IN
THE REVERSE AUCTION
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ANNEXURE -4

Feedback Form: From where did you get information reg. this tender

1 NEWSPAPER ADVERTISEMENT (NAME)

2 BHEL WEBISTE (TENDER NOTIFICATION)

3 CENTRAL PUBLIC PROCUREMENT PORTAL
OF GOVERNMENT OF INDIA (CPP PORTAL)

4 EMAIL COMMUNICATION FROM BHEL

5 ANY OTHER SOURCE
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INTEGRITY PACT

Between

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and
having its registered office at “BHEL House™, Siri Fort, New Delhi — 110049 (India) hereinafter
referred to as “The Principal”, which expression unless repugnant to the context or meaning hereof

shall include its successors or assigns of the ONE PART
and

(description of the

party along with address), hereinafter referred to as “The Bidder/ Contractor” which expression

unless repugnant to the context or meaning hereof shall include its successors or assigns of the
OTHER PART

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s for

. The Principal values full compliance with

all relevant laws of the land, rules and regulations, and the principles of economic use of

resources, and of fairness and transparency in its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitor(s), who
will monitor the tender process and the execution of the contract for compliance with the

principles mentioned above.

BHEL AA:MM:IP:RO1 dtd 1.4.2010
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Section 1 - Commitments of the Principal

[.1' The Principal commits itself to take all measures necessary to prevent corruption and to

observe the following principles:-

L. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand. take a promise
for or accept, for self or third person, any material or immaterial benefit which the

person is not legally entitled to.

.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in

relation to the tender process or the contract execution.

1.1.3 The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal
offence under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any
other statutory penal enactment, or if there be a substantive suspicion in this regard. the

Principal will inform its Vigilance Office and in addition can initiate disciplinary actions.

Section 2 — Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation

in the tender process and during the contract execution.

2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm.

offer, promise or give to the Principal or to any of the Principal’s employees involved

BHEL AA:MM:IP:R01 dtd 1.4.2010
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2.1.2

in the tender process or the execution of the contract or to any third person any
material, immaterial or any other benefit which he / she is not legally entitled to, in

order to obtain in exchange any advantage of any kind whatsoever during the tender

process or during the execution of the contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications. certifications. subsidiary contracts, submission or

non-submission of bids or any other actions to restrict competitiveness or to introduce

cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/
PC Act: further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of
competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted

electronically.

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, and is committed to or intends to make to agents, brokers or any

other intermediaries in connection with the award of the contract.

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined

BHEL

above or be an accessory to such offences.
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Section 3 — Disqualification from tender process and exclusion from future

contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression
through a violation of Section 2 above, or acts in any other manner such as to put his reliability
or credibility in question, the Principal is entitled to disqualify the Bidder( s)/ Contractor(s) from
the tender process or take action as per the separate "Guidelines on Banning of Business dealings

with Suppliers/ Contractors". framed by the Principal.

Section 4 — Compensation for Damages

4.1 If the Principal has disqualified the Bidder from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages

equivalent Earnest Money Deposit/Bid Security.

4.2 If the Principal has terminated the contract according to Section 3. or if the Principal is
entitled to terminate the contract according to section 3. the Principal shall be entitled to
demand and recover from the Contractor liquidated damages equivalent to 5% of the
contract value or the amount equivalent to Security Deposit/Performance Bank Guarantee.

whichever is higher.

Section S — Previous Transgression

5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with any
other company in any country conforming to the anti-corruption approach or with any other

Public Sector Enterprise in India that could justify his exclusion from the tender process.

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender

process or the contract, if already awarded, can be terminated for such reason.

BHEL AA:MM:IP:RO1 dtd 1.4.2010
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Section 6 — Equal treatment of all Bidders/ Contractors/ Sub-contractors

6.1 The Bidder(s)/ Contractor(s) undertake(s) to obtain from all subcontractors a commitment
consistent with this Integrity Pact and report Compliance to the Principal. This commitment
shall be taken only from those sub-contractors whose contract value is more than 20 % of
Bidder’s/ Contractor’s contract value with the Principal. The Bidder(s)/ Contractor(s) shall

continue to remain responsible for any default by his Sub-contractor(s).

6.2 The Principal will enter into agreements with identical conditions as this one with all

Bidders and Contractors.

6.3 The Principal will disqualify from the tender process all bidders who do not sign this pact

or violate its provisions.

Section 7 — Criminal Charges against violating Bidders/ Contractors /Sub-

contractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor. or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption. or if the Principal has substantive suspicion in this regard, the Principal

will inform the Vigilance Office.

Section 8 —Independent External Monitor(s)

8.1  The Principal appoints competent and credible Independent External Monitor for this Pact.
The task of the Monitor is to review independently and objectively, whether and to what

extent the parties comply with the obligations under this agreement.

BHEL AA:MM:IP:RO1 dtd 1.4.2010
50f8



8.2

8.3

8.4

8.5

8.6

8.7

8.8

BHEL

The Monitor is not subject to instructions by the representatives of the parties and performs

his functions neutrally and independently. He reports to the CMD, BHEL.

The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the Principal including that provided by the
Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will grant the monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional access to his

contract documentation. The same is applicable to Sub-contractor(s). The Monitor is under

contractual obligation to treat the information and documents of the Bidder(s)/

Contractor(s) / Sub-contractor(s) with confidentiality.

The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the

Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will
so inform the Management of the Principal and request the Management to discontinue or
take corrective action, or heal the situation, or to take other relevant action. The Monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action or

tolerate action.

The Monitor will submit a written report to the CMD, BHEL within 8 to 10 weeks from the
date of reference or intimation to him by the Principal and, should the occasion arise,

submit proposals for correcting problematic situations.

The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms and

conditions.

[f the Monitor has reported to the CMD. BHEL, a substantiated suspicion of an offence
under relevant IPC / PC Act, and the CMD, BHEL has not, within reasonable time, taken

visible action to proceed against such offence or reported it to the Vigilance Office, the

AA:MM:IP:RO1 dtd 1.4.2010
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Monitor may also transmit this information directly to the Central Vigilance

Commissioner, Government of India.

8.9 The number of Independent External Monitor(s) shall be decided by the CMD, BHEL.

8.10° The word *Monitor” would include both singular and plural.

Section 9 — Pact Duration

9.1 This Pact begins and shall be binding on and from the submission of bid(s) by bidder(s). It
expires for the Contractor 12 months after the last payment under the respective contract

and for all other Bidders 6 months after the contract has been awarded.

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified as above, unless it is discharged/ determined

by the CMD, BHEL.

Section 10 — Other Provisions

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the

Principal, i.e. New Delhi.

10.2 Changes and supplements as well as termination notices need to be made in writing. Side

agreements have not been made.

10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by all

partners or consortium members.

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement to

their original intentions.
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10.5 Only those bidders/ contractors who have entered into this agreement with the Principal

would be competent to participate in the bidding. In other words. entering into this

agreement would be a preliminary qualification.

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor
(Office Seal) (Office Seal)
Place---===nmmmmmmmmcmmee
Date------====emmmememeen
Witness: Witness:
(Name & Address) (Name & Address)
BHEL AA:MM:IP:RO1 dtd 1.4.2010
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - I: Project Information

PANKI THERMAL POWER STATION (1x660 MW)

INTRODUCTION

Panki (1X660 MW) is being set up by UTTAR PRADESH RAJYA VIDYUT UTPADAN NIGAM LIMITED
(UPRVUNL) at Panki. The site is located within the premises of existing Panki Thermal Power Station,
Kanpur. One (01) 660 MW supercritical unit will be installed.

The Bidder shall acquaint himself by a visit to the site, if felt necessary, with the conditions prevailing
at site before submission of the bid. The information given here in under is for general guidance and
shall not be contractually binding on BHEL/Owner. All relevant site data /information as may be
necessary shall have to be obtained /collected by the Bidder.

APPROACH TO SITE

Project Site Location:

Latitude & Longitude of project site:
Nearest Railway Station:

Nearest Town:

Nearest Highway:

Nearest Airport:

Nearest Commercial Airport:

PTOJECT INFORMATION:

Panki, Kanpur

North N 26028°20” East E 8001432
Panki 5 km

Kanpur 16km

National Highway - N.H.25

Kanpur (25 km) & Lucknow (80 Km)
Delhi 140 km

Sl. No. | Title Description

1 Owner UTTAR PRADESH RAJYA VIDYUT UTPADAN NIGAM
LIMITED (UPRVUNL), LUCKNOW

2 Project Title Panki Thermal Power Station 1X660 MW TPS Extension

3 Project Site Location Place - Panki, District - Kanpur
State - Uttar Pradesh, Country - India

4 Land Land is in possession of UPRVUNL

5 Location Co ordinate 26.28 N, 80.14 E

6 Site Ambient Condition

[ Monthly mean (DBT) : Maximum 44.4 °C : Minimum 3.8 °C

I1 Extreme Recorded (DBT) : Maximum 47.3 °C Minimum -0.9 °C

[11 Monthly mean (WBT) : Maximum - 27.3 °C, Minimum 9.2 °C

IV Relative Humidity : Maximum 84 % Minimum 28 %

\Y Average relative humidity | Average 65 %

Annual

Technical Conditions of Contract

Part-I: Contract specific details
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - I: Project Information

VI Seismic Data Rainfall: Annual average 832.6 mm
VII Heaviest rainfall recorded in | - 247.4 mm
24 hrs
VIII Wind Data Basic wind speed at 10m height

47.00 m/s As per IS: 875 part - 11l - 1984

For wind resistance design of structure & equipment refer
relevant civil section

IX Seismic Zone Zone - III As per IS: 1893, For earthquake resistance design
of structure & equipment refer relevant civil section

The Nearest Town Kanpur is about 16 Km from site and is easily accessible by Road/ Railway.

INSTRUCTIONS TO TENDERERS

The bidder is advised to visit and examine the site of WORKS and its surroundings and obtain for
himself on his own responsibility all information that may be necessary for preparing the bid and
entering into the Contract. All costs for and associated with site visits shall be borne by the bidder.

The bidder shall physically visit the site and fully acquaint themselves with site conditions,
transportation routes, various distances and the fact that other contractors would be working in this
area and their structures are to be protected. The material brought and stacked for construction
should not make hindrance to other contractors. Necessary precaution and arrangements
including sprinkling of water during work as acceptable to BHEL for safety & security for the
above have to be made by the contractor. No claim will be entertained by BHEL on ground of
lack of knowledge and the contractor's rates shall be deemed to have taken this into account.

The contractor, in the event of this work awarded to him, shall establish an office at site and keep
posted an authorized, responsible officer with valid Power of Attorney for the purpose of the
contract. Any order or instructions of the ‘Engineer' or his duly authorized representative,
communicated to the contractor's representative at site office will be deemed to have been
communicated to the contractor at his legal address.

Technical Conditions of Contract Page 4
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - II: Scope of Works

2.0

GENERAL SCOPE OF WORK

2.1

Scope of this tender covers works for “Construction and Development 275 Mtr. tall
single flue RCC chimney with borosilicate glass block lining on inner surface of
steel flue can (excluding piles) for 1X660 MW PANKI THERMAL POWER PLANT,
PANKI U.P.”

2.2

The scope of work is as follows:

A. Construction of 1 number 275 meter high reinforced concrete single flue steel
lined chimney and other incidentals as detailed in the specification in the tender
document including providing all labour, materials (except those which are
specifically mentioned to be issued by BHEL as Free of Cost (FOC) Items),
consumables, equipment, temporary works, temporary storage sheds,
temporary colony for labor and staff, temporary site offices, construction plants,
transportation/handling and all incidental items not shown or specified but
reasonably implied or necessary for the completion of subject scope, all in strict
accordance with the specifications including revisions and amendments thereto
as may be required during the execution of work.

B. Supply including design, receipt, unloading, erection, testing and commissioning
of stack elevator and electrical equipment; allied items, cabling, earthing, spares
etc. are also under the scope of this of work. The complete works have to be
carried out by providing all labour, supervision, materials, scaffolding, power,
fuel, construction equipment, tools & plants, inspection, measuring, testing
instruments, supplies, transportation, storage, and all incidental items not herein
specifically mentioned but reasonably implied or necessary for the successful
completion of work including contractor’s and where necessary manufacturer’s
expert supervision in strict compliance with the requirement of this specification
and approved construction drawing.

C. Installation of Borosilicate Glass Lining inside MS Flue Cans, including surface
preparation, application of primer, adhesive etc. as per the technical
specifications and approved erection procedure under the expert supervision of
Borosilicate Glass Lining manufacturer /supplier. The complete works have to be
carried out by providing all labour, supervision, materials, scaffolding, power,
fuel, construction equipment, tools & plants, inspection, measuring, testing
instruments, supplies, transportation, storage, and all incidental items not herein
specifically mentioned but reasonably implied or necessary for the successful
completion of work. Borosilicate Glass Lining Materials, Primer, Adhesive
(suitable fixing materials) and Expert Supervision of Manufacturer shall be
provided by BHEL as Free of Cost (FOC) Items.

2.21

The bidder’s scope shall include excavation in soil and rock ( if any with/without
blasting as per the site conditions), dewatering, dressing to required profile, sheet piling
or shoring/strutting, backfilling around completed structures and plinth filling, plinth
protection, disposal of surplus earth and rock, concreting including Reinforcement and
Formwork, Slip-form shuttering, Chimney Shell Casting, Masonry work, Plastering,

Technical Conditions of Contract Page 5
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - II: Scope of Works

Painting, Flooring, Acid and Alkali resistant lining, Installation of borosilicate lining,
Doors/Windows, Ventilators, Fire Proof Doors, Insulation, Roof Water Proofing,
Dismantling of existing structures (below ground and above ground- RCC, Brick Works,
Sheeting, Structural steel and Other facilities), Fabrication and erection of all structural
steel and miscellaneous steel (i.e. steel stair case, cable/duct/pipe supports, ladders,
walkways, railing, Chequered plate/grating floor, inserts, anchor bolts, etc.), paving,
Embedment, Earthing, Gravel filling, Precast covers, Expansion joints, Rain water pipe,
Insulation, Gates/Valves, Water proofing of underground structures, Anti-weed and
Anti-Termite treatment, Trenches, Final grading and site clearance before handing over
to Owner and other auxiliary items of work, etc. all complete including supply of all
materials (except those which are specifically mentioned to be issued by BHEL as Free
of Cost (FOC) Items), consumables, labor, Tools and plants, transportation and storage,
Sample Testing etc. all complete as per BOQ, specifications and drawings for proper and
successful execution of the job for 1X660 MW PANKI THERMAL POWER PLANT, PANKI
U.P.

2.2.2

» The area of work shall be cleared of all vegetation, rubbish and other objectionable
matter and materials including dismantling, removing and disposing off the existing
underground structures / facilities etc. (if found), shall be burnt or otherwise
disposed of as directed by the Engineer-in-Charge. No separate payment for these
operations shall be made. The cost of all these operations shall be deemed to have
been included in the unit rates rendered for the different items under bill of
quantities.

» All the works areas shall be adequately flood lighted to the satisfaction of the
Engineer-in-Charge when the work is in progress during the night shifts.

» The unit rates shall include all material, equipment, fixtures, labor, construction
plant, temporary works and everything whether of permanent or temporary nature
necessary for the completion of job in all respects

» The unit rates quoted for various items of B.0.Q shall include all the stipulations
mentioned in Section C and technical specifications under Section D and nothing
extra over B.0.Q rates shall be payable

» Drawings showing enough details for the construction as per the specification shall
be furnished to the contractor in a phased manner as far as possible.

The bidder should fully apprise himself of the prevailing conditions at the proposed site,
climatic conditions including monsoon pattern, local conditions, soil strata and site
specific parameters and shall include for all such conditions and contingent measures in
the bid, including those which may have not been specifically brought out in the
specifications

2.2.3

Cement and Reinforcement Steel Supply: Cement, Reinforcement Steel and Structural
Steel (as per BOQ cum Rates Schedule) required for this tender’s scope shall be procured
by BHEL and issued to contractor as Free of Cost (FOC) Item.

2.24

The working area shall be separated from the existing plant area by cordoning off the
area by providing MS / GI sheets of suitable heights with appropriate frame work as
approved by BHEL/ Customer. No extra payment shall be paid to contractor for this
work.

Technical Conditions of Contract Page 6
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - II: Scope of Works

2.2.5 The Customer Uttar Pradesh Rajya Vidyut Utpadan Nigam Ltd. (UPRVUNL) may depute
their representative for checking and supervision of important stages of work. The
contractor shall be required to provide all facilities for inspection of works at no extra
cost to BHEL. Any defect in quality of work or deviations from drawings / specifications
pointed out during such inspection shall be made good by the contractor in the same way
as if pointed out by the BHEL Engineer, without any cost implication to BHEL.

2.2.6 The work under this contract shall be carried out as per BOQ Cum Rate Schedule. In case
the description / specifications as per BOQ are found to be incomplete, Indian standard
specifications shall be followed. Quantities mentioned in the BOQ cum Rate schedules are
approximate only and liable for variation due to change in scope of work / variation in
schedule of quantities, changes in design etc. The tenderers shall undertake to execute
actual quantities as per advice of BHEL Engineer and accordingly the final contract price
shall be worked out on the basis of quantities actually executed at site and payments will
also be regulated for the same. The quantities indicated against each item may vary to
any extent and no compensation will be payable in variation of Individual quantity.

2.2.7 The complete works shall be carried out as per BOQ cum Rate schedule. If any work
covered in the scope of contract cannot be executed using items available in BOQ,
additional / extra items shall be made and rates for such items shall be worked out as per
GCC clause 2.15.7. However contractor shall be bound to execute all the works under the
scope of the contract and decision whether an extra item is applicable or not, shall be
taken by BHEL Engineer which will be binding on the contractor.

2.2.8 Any activity, which is necessarily required for satisfactory execution of any item of BOQ
in line with technical specifications shall be deemed included in BOQ item even if it is not
described in the item description and no extra payment, shall be made against such
activity.

2.3 The technical requirements for work to be executed under this specification

shall be as per Specifications No PE-TS-424-620-C002 (Section C) & PE-TS-999-
600-C001 to C023 (Section D, Sub-Section D1 to D28), enclosed with this tender

document. (Part - II)

24 Contractor’s scope also includes following:

241 Furnishing all labor, materials (except those specified in BHEL scope), supervision,
construction plans, equipment, supplies, transport to and from the site, materials
handling, fuel, electricity, compressed air, water, transit and storage insurance and all
other incidental items and temporary works not shown or specified but reasonably
implied or necessary for the proper completion, maintenance and handing over the
works, in accordance with the stipulations laid down in the contract documents and
additional stipulations as may be provided by BHEL Engineer during the course of works.

24.2 Furnishing samples of all materials required by the engineers for testing / inspection and
approval for use in the works. The samples may be retained by the engineer for final
incorporation in the works.

Technical Conditions of Contract Page 7
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - II: Scope of Works

Furnishing test reports for the products used or intended to be used, if called for the
specifications or if so desired by the engineer.

2.4.3 Giving all notices, paying all fees, taxes etc., in accordance with the general conditions of
contract, that are required for all works including temporary works.

24.4 Arranging manufacturer’s supervision for items of work done as per manufacturer’s
specifications when so specified.

2.4.5 The scope of work will also include such other related works although they may not be

specifically mentioned in the above paragraph and all such incidental items not specified
but reasonably implied and necessary for completion of the job as a whole all as desired
and as directed by the engineer.

2.4.6 The scope of work covered above is not a comprehensive list of items of work involved.
The detail scope of work may vary considerably depending on the actual construction

requirements.
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TECHNICAL CONDITIONS OF CONTRACT (TCC)

Chapter - III: Facilities in the scope of Contractor/BHEL

SLN b Scope / to be
.No escription
taken care by Remarks
BHEL | Bidder
3.0 ESTABLISHMENT
3.1 FOR CONSTRUCTION PURPOSE:

3.1.1 Open space for office Yes BHEL may provide free
of charge limited open
space for office and store
as and where made
available by its

3.1.2 Open space for storage Yes customer.

Also refer clause no.
3.9.1
Construction of bidder’s office, canteen

3.13 and storage building including supply of Yes

materials and other services

314 Bidder’s all office equipment, office / store Yes

/ canteen consumables

315 Canteen facilities for the bidder’s staff, Yes

supervisors and engineers etc.

31.6 Firefighting equipment like buckets, Yes

extinguishers etc.

31.7 Fencing of storage area, office, canteen etc. Yes

of the bidder
3.2 FOR LIVING PURPOSES OF THE BIDDER
3.2.1 Open space Yes
3.2.2 Living accommodation Yes

Technical Conditions of Contract
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - III: Facilities in the scope of Contractor/BHEL

o Scope / to be
SL.No Description taken care by Remarks
BHEL | Bidder
3.3 ELECTRICITY
Electricity For construction purposes Construction Power can
3.3.1 (to be specified whether chargeable or Yes be provided at single
free) point source at 415V (3-
phase) on chargeable
basis as and where
made  available by
33.11 Single Point source Yes Owner, however
contractor has to deploy
DG Sets at no extra cost
to BHEL.
Further distribution for the work to be
33.1.2 done which include supply of materials Yes
and execution
332 Electricity for the office, stores, canteen Yes
etc. of the bidder which include:
3321 Distribution from single point including Yes
supply of materials and service
Supply, installation and connection of
3.3.2.2 material of energy meter including Yes
operation and maintenance
3.3.23 Duties and deposits including statutory Yes
clearances for the above
3324 Living facilities for office use including Yes
charges
Demobilization of the facilities after
3.3.25 | completion of works Yes

Technical Conditions of Contract
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - III: Facilities in the scope of Contractor/BHEL

| Scope / to be
SL.No Description
taken care by Remarks
BHEL | Bidder
Electricity for living accommodation of
3.3.3 the bidder’s staff, engineers, Yes
supervisors etc. on the above lines.
34.0 | WATER SUPPLY
3.4.1 For construction purposes:
Construction  Water
may be made available
at single point source,
as per availability.
However Bidder has to
34.1.1 Making the water available at single point Yes
ensure an alternate
arrangement for
construction water at
his own cost by
resorting to  the
Further distribution as per the methods like bore
34.1.2 requirement of work including supply of Yes well, water tankers
materials and execution etc.
3.4.2 Water supply for bidder’s office, stores, Yes
canteen etc.
34.2.1 Making the water available at single point Yes
Further distribution as per the
3.4.2.2 . . . Yes
requirement of work including supply of
materials and execution
3.5.0

LIGHTING

Technical Conditions of Contract
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - III: Facilities in the scope of Contractor/BHEL

o Scope / to be
SL.No Description taken care by Remarks
BHEL | Bidder

For construction work (supply of all the
necessary materials)

3.5.1 1. At office storage area Yes
2. Atthe preassembly area
3. Atthe construction site /area
For construction work (execution of the
lighting work/ arrangements )

352 1. At office storage area Yes
2. Atthe preassembly area
3. At the construction site /area
Providing the necessary consumables like

3.5.3 bulbs, switches, etc. during the course of Yes
construction

354 Lighting for the living purposes of the Yes
bidder at the colony / quarters

3.6.0 COMMUNICATION FACILITIES FOR SITE
OPERATIONS OF THE BIDDER

3.6.1 Telephone, fax, internet, intranet, e-mail Yes
etc.

3.7.0 | COMPRESSED AIR SUPPLY
Supply of Compressor and all other

371 equipment required for compressor and Yes
compressed air system including pipes,
valves, storage systems etc.

3.7.2 Installation of the above system and Yes
operation and maintenance of the same.

Technical Conditions of Contract Page 12
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - III: Facilities in the scope of Contractor/BHEL

o Scope / to be
SL.No Description taken care by Remarks
BHEL | Bidder
373 Supply of the all the consumables for the Yes
above system during the contract period
3.8 CONSTRUCTION FACILITIES
3.8.0 Engineering works for construction:
381 Providing the construction drawings for all Yes
the works covered under this scope
In consultation with
BHEL. Detailed shop
382 Drawings for construction methods and Yes Yes drawings  shall  be
detailed shop drawings prepared by the
Contractor as specified
in the BOQ
As-built drawings - where ever deviations
383 observed and executed and also based on YES In consultation with
the decisions taken at site- routing of small BHEL
bore pipes
384 Shipping lists etc. for reference and | . »
planning the activities
385 Preparation of site construction schedules Yes »
and other input requirements
Review of performance and revision of site
3.8.6 construction schedules in order to achieve | Y€S Yes ’
the end dates and other commitments
38.7 Weekly construction schedules based on Sl. Yes »
No 3.8.5
388 Daily construction / work plan based on SL Yes »
No 3.8.7
Technical Conditions of Contract Page 13
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - III: Facilities in the scope of Contractor/BHEL

SI.No

Scope / to be

Description
taken care by Remarks

BHEL | Bidder

3.8.9

Periodic visit of the senior official of the
bidder to site to review the progress so that
works are completed as per schedule. It is Yes
suggested this review by the senior official
of the bidder should be done once in every

two months.

3.8.10

Preparation of preassembly bay Yes

3.9

Other important Conditions regarding facilities to be provided by BHEL / Contractor i.e.
Space, Construction Power and Construction Water etc.:

3.9.1

BHEL may provide free of charge limited open space, for office & storage shed, as and where
made available by Customer (UPRVUNL). It is the responsibility of the contractor to
construct sheds, fabrication yard, establish batching pant, provide all utilities and dismantle
and clear the site after completion of work or as and when required, as a part of his scope
of work.

3.9.2

Contractor shall be responsible for providing all necessary facilities like residential
accommodation, transport, electricity, water, medical facilities etc. as required under
various labour laws and statutory rules and regulations framed there under to the
personnel employed by him.

3.9.3

Construction power, for construction purposes will be provided on chargeable basis
at one point near erection site (at a distance of up to 500 meters) from supply point AS AND
WHEN IT IS MADE AVAILABLE BY THE CUSTOMER . In the initial stages, the Contractor
may have to deploy the DG sets for carrying out the tender works. Further distribution of
power (when received) shall be done by contractor at his cost. All wiring must comply with
local regulations and will be subject to Engineer’s inspection and approval before
connecting supply.

3.9.4

Provision of distribution lines of power from the central points to the required place with
proper distribution boards observing the safety rules laid down by the authorities of the
state shall be done by the contractor, supplying all the materials like cables, distribution
board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper conductor,

change over switches pipes etc. at his own cost. If any failure is caused in supply of the power

Technical Conditions of Contract Page 14
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - III: Facilities in the scope of Contractor/BHEL

and water, it is the responsibility of the contractor to make alternate arrangements at his
cost. The contractor shall adjust his working shift / hours accordingly and deploy additional
manpower if necessary so as to achieve the targets.

3.9.5

In case of power cuts / load shedding no compensation for idle labour or extension of time
for completion of work will be given to contractor.

3.9.6

Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be
arranged by the contractor at the site of construction, contractor's material storage area etc.
within finally accepted rates.

3.9.7

No claim for damages will be entertained by the Company on account of interruptions of
water supply or limitation of quantity of water as aforesaid or on account of the water so
taken being not fit for construction purposes or on any other account in connection with
such water supply.

3.9.8

Contractor has to arrange for construction water by providing suitable bore well
within the quoted rates. Contractor to satisfy himself that the water drawn by him is fit
for construction / consumption and adequately treat such water at his cost when it is not
found fit for the said purposes

3.9.9

The Contractor should make arrangements for storage of sufficient quantity of water
required for work.

3.9.10

The Contractor shall during the progress of the work, provide, erect and maintain at his own
expenses all necessary temporary workshops, stores, consumables, offices, etc. required for
the proper and efficient execution of the work. The planning, setting and erection of these
buildings shall have the approval of the Engineer and the Contractor shall at all times keep
them tidy and in a clean and sanitary condition to the entire satisfaction of the Engineer.

3.9.11

On completion of work or as and when required by BHEL, all the temporary buildings,
structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be
removed as per instruction of BHEL by the contractor at his cost. In the event of his failure
to do so, same will be got done by the Engineer and expenses incurred shall be recovered
from the contractor along with prevailing overhead. The decision of BHEL Engineer in this
regard shall be final.
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - IV: T&Ps and MMEs to be deployed by Contractor

sINo. EQUIPMENT INDICATIVE QUANTITY

1 | TRANSIT MIXER WITH MATCHING DUMPERS 2 Nos.

2 CONCRETE PUMPS (STATIC) 2 Nos.

3 SUBMERSIBLE PUMP (DIESEL / ELEC) 2 Nos.

4 | HYDRACRANE9 /14T 2 Nos.

5 | PLC OPERATED BATCHING PLANT (MIN 30 CUM PER Nes

HOUR)
6 TYRE MOUNTED CRANE 75 MT (Min. capacity) 1;:‘(’15; ‘:S::o(:((’; E:Z's::;"
7 15/20 MT TRAILORS WITH PULLING UNIT / TRACTOR - ) Nos
TRAILORS

8 | DEWATERING PUMP - 5/10/25 HP 1 Nos. EACH
9 | SLUDGE / SLURRY PUMP ( DIESEL / ELEC) 1 Nos.
10 | POWER DRIVEN EARTH RAMMER 1 Nos.

11 | REINFORCEMET CUTTING / BENDING MACHINE 3 Nos.
12 | PORTABLE LIGHTING MAST / LIGHTING SYSTEM 1 Nos.

13 | CEMENT STORAGE SHED OF MIN 400 MT CAPACITY 1 Nos.
14 | SLIP FORM SHUTTERING 1SET

15 | CONCRETE MIXTURE M/C APR*

16 | CONCRETE VIBRATORS APR*

17 | POWER / HAND WINCHES APR*

18 | WELDING MACHINES APR*

19 | HEATING OVEN APR*

20 | PORTABLE OVENS APR*

21 | EXCAVATORS APR

22 | EARTH COMPACTOR APR

23 | PLATE COMPACTOR APR

Technical Conditions of Contract
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - IV: T&Ps and MMEs to be deployed by Contractor

23 PNEUMATIC JACK HAMMER APR*
24 PLATE BENDING MACHINE APR*
25 ALL SCAFFOLDING MATERIALS / PLATFORMS APR*
26 PLY SHUTTERING BOARD WITH ADEQUATE SUPPRTING APR*
STRUCTURE
27 PIPE CUTTING MACHINE APR*
28 VIBRO - HAMMER / DROP HAMMER ARRANGEMENT APR*
29 HYD EXCAVATORS / POCLAINS / JCB APR*
30 DUMPERS APR*
31 DOZERS APR*
32 AIR COMPRESSOR APR*
33 WINCH WITH BUILDING HOIST APR*
34 DG SET 125 kVA APR*
35 WATER TANKER WITH SPRINKLER APR*

(A) - LIST OFT & Ps TO BE ARRANGED BY THE CONTRACTOR AT HIS OWN COST:

APR*: As per Requirement

NOTEs:
1. Theabovelist-(A) isonlyindicative and these T&Ps may not be required for entire contract

period but contractor will ensure that these T & Ps are provided as per the work requirement.

T&P Deployment schedule will be finalized at site based on the work fronts and in
consultation with BHEL Engineer. Contractor have to mobilize / maintain the T& P as
per the schedule notified time to time by BHEL Engineer.

2. If any one of T&P mentioned above is not needed for proper execution of scope of work,
provided contractor has not utilized BHEL free issued T&P for completing such work, no
recovery from contractor shall be applicable.

3. Any additional item required in addition to above mentioned T&P for proper execution of

scope of work, contractor has to arrange such T&P within quoted rate on the instruction of
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - IV: T&Ps and MMEs to be deployed by Contractor

BHEL in writing in a reasonable period within two weeks from the written instruction from
BHEL.

4. In case deployment of T&P w.r.t requirement, is delayed or deployed for a shorter period or
abnormal down time of T&P or in case T&P w.r.t requirement was not deployed by the
contractor as per instruction of BHEL and BHEL had to deploy either its own T&P or from
outside, the recovery shall be done from the contractor as under:

a. In case BHEL had to deploy its own T&P, hire charges of T&P applicable for outside
agencies as per extant guidelines for “Hire Charges on issue of Capital Tools & Plants”
shall be recovered.

b. In case BHEL had to deploy the T&P from outside, actual hiring cost plus applicable
overheads shall be recovered.

5. All the tools and tackles/measuring instruments shall be duly tested/calibrated and valid
certificate to that effect should be submitted to BHEL site in-charge before the start of work.

6. Other terms and conditions regarding above items please also refer clause for T&P/IMTEs in
SCC.

7. All the tools and plants required for this scope of work, except the Tools & Plants provided
by BHEL are to be arranged by the contractor within the quoted rates. The list is suggestive
in nature. Any additional T & P required to meet BHEL commitments/schedule shall be
arranged without any extra cost by the contractor.

8. Ifthe work related to T & Ps mentioned above list - (A) is completed then, Engineer I /
C can release the T & P during contract period / extended period if any. However,
written permission shall be taken by contractor from BHEL construction Manager
before releasing T&P.
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B- LIST OF IMTEs/MMEs REQUIRED:

SLNO EQUIPMENT

1 TOTAL STATION
2 AUTO LEVEL AND STAFF
3 COMPRESSION STRENGTH TESTING EQUIPMENT
4 CONSTRUCTION MATERIAL TEST EQUIPMENT
5 CONCRETE CUBE MOULDS (150 X 150 X 150) mm
6 CONCRETE SLUMP CONE
7 COARSE AGGREGATE SIEVES & SAND SIEVER
8 SIEVES AND SIEVE SHAKER
9 AGGREGATE IMPACT TEST MACHINE
10 HEATING OVEN
11 PHYSICAL BALANCE FOR LAB WORK
16 RAPID MOISTURE METER
17 VICAT APPARATUS WITH PLUNGERS FOR CEMENT TESTING
18 THEODOLITE ONE STAND ACCURACY
19 DUMPY LEVEL UP TO 350 MM
20 CORE CUTTER TEST APPARATUS
21 CUBE MOULDS (70MM SIZE)

NOTES:

1. The above list is only indicative and these IMTEs/MMEs may not be required for entire

contract period and will be provided as per need. Contractor will assess actual quantity and
period of requirement based on his experience

2. Other terms and conditions regarding above items please also refer clause for T&P/MMEs
in SCC.

3. All the IMTEs /MMEs required for this scope of work, except the IMTEs / MMEs provided by
BHEL, are to be arranged by the contractor within the quoted rates. The list is suggestive
in nature. Any additional IMTEs / MMEs required to be arranged by the contractor.
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basis

NOT APPLICABLE
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6. TIME SCHEDULE

6.0 MOBILIZATION, TIME SCHEDULE, CONTRACT PERIOD AND GRACE PERIOD

6.1 INITIAL MOBILIZATION :

After receipt of Letter of Award (LOA), Contractor shall discuss with Project Manager /
Construction Manager regarding initial mobilization. Contractor shall mobilize necessary
resources within 2 weeks of issue of LOA or as per the directive of Project Manager /
Construction Manager. Such resources shall be progressively augmented to match the

schedule of milestones as directed by BHEL Engineer

6.2 START DATE / ZERO DATE

The schedule date of start of work shall be the date after 2 weeks of issue of LOA; The
Actual Date of Start of Contract Period (Zero Date) shall be date of handing over of site to

contractor for work and shall be certified by the BHEL Engineer.

6.3 COMPLETION PERIOD:

Entire work as detailed in tender specification shall be completed within 24 (Twenty
Four) months from the actual date of start of contract period (Zero Date) as per the
programs / milestones indicated by BHEL. Contractor has to mobilize adequate
resources to meet BHEL's commitments to their customer as indicated from time to
time. In the event the contractor fails to respond to these requirements, BHEL shall

take appropriate actions to meet customer’s commitments in line with the
provisions of General Conditions of Contract.

6.4 In case due to reasons not attributable to the contractor, the work gets delayed and
scheduled completion gets extended, time extension will be granted by BHEL as per
clause no. 2.11 of GCC.

6.5 The work under the scope of this contract is deemed to be completed in all respects, only
when all the works are carried out as per satisfaction of BHEL. The decision of BHEL on
completion date shall be final and binding on the contractor.

6.6 In order to meet above schedule in general, and any other intermediate targets set, to
meet customer/ project schedule requirements, contractor shall arrange & augment all
necessary resources from time to time on the instructions of BHEL without any extra cost

to BHEL.
6.7 Indicative Milestone for completion of Work shall be as under:
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Sl. No. | Description Schedule from | Intermediate
Zero date Milestones (M1
& M2)
1 Completion of Raft Foundation Within 06 Months
2 Completion of RCC shell Within 14 Months | M1
3 Completion of fabrication of Flue | Within 14 Months | M2
Cans
4 Completion of Erection, Welding | Within 18 Months
and Alignment of Flue Cans
5 Installation of Borosilicate Lining Within 22 Months
6 Finishing Works /Completion in all | Within 24 Month
respect
6.8 Provision of Penalty in case of slippage of Intermediate Milestones:

A. Two Major Intermediate Milestones are identified as M1 and M2 above.

B. In case of slippage of these identified Intermediate Milestones, Delay Analysis
shall be carried out on achievement of each of these two Intermediate Milestones.

C. In case delay in achieving M1 Milestone is solely attributable to the contractor,
0.5% per week of executable contract value*, limited to maximum 2% of
executable contract value, will be withheld.

D. In case delay in achieving M2 Milestone is solely attributable to the contractor,
0.5% per week of executable contract value*, limited to maximum 3% of
executable contract value , will be withheld.

E. Amount already withheld, if any against slippage of M1 milestone, shall be
released only if there is no delay attributable to contractor in achievement of M2
Milestone.

F. Amountrequired to be withheld on account of slippage of identified intermediate
milestone(s) shall be withheld out of respective milestone payment
(corresponding RA Bill) and balance amount (if any) shall be withheld @10% of
RA Bill amount from subsequent RA bills.

G. Final deduction towards LD (if applicable), on account of delay attributable to
contractor shall be based on final delay analysis on completion/ closure of
contract. Withheld amount, if any due to slippage of identified intermediate
milestone(s) shall be adjusted against LD or released as the case may be.
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H. In case of termination of contract due to any reason attributable to contractor
before completion of work, the amount already withheld against slippage of
intermediate milestones shall not be released and be converted into recovery.

* Executable Contract Value - Value of work for which inputs/ fronts were made available
contractor and were scheduled for execution till the date of achievement of that milestone.

6.9 CONSEQUENCE OF DELAY

It may be noted that in the event, delay in completion is attributable to the contractor;

BHEL will impose LD on the contractor as per clause no. 2.7.9 of GCC.
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7.0 | TERMS OF PAYMENT

7.1 | The ‘Engineer’ will certify regarding the actual work executed in the
measurement books and bills, which shall be accepted by the contractor in
measurement book.

7.2 | The Contractor shall be paid monthly running bill as per chapter - X of SCC
and Clause Nos. 2.22 & 2.23 of GCC. The format for billing shall be approved by
BHEL before raising invoices.

7.3 | The contractor on certification of the engineer at site is entitled for payments of
his running bills which shall be subject to any deduction/retention specifically
under clauses 2.22 of GCC and 10.0 of SCC.
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8.0

TAXES & DUTIES

8.1.1

Price quoted should be inclusive of all applicable Taxes/charges but Excluding GST. The
Contractor shall pay all other taxes, fees, royalty, commission etc. which may be levied on
the contractor in executing the contract. In case BHEL is forced to pay any of such taxes, it
shall be recovered from Contactor’s bills or otherwise as deemed fit.

GST Shall be payable extra as per following:

8.1.2.

Contractor/Vendor has to issue invoice indicating HSN/SAC code, Description, Value, Rate,
applicable tax and other particulars in compliance with the provisions of relevant GST Act
and Rules made thereunder. With the implementation of e way bill provisions, contractor
shall comply with same as applicable.

8.1.3

Vendor has to submit GST compliant invoice within seven days from the due date of invoice
as per GST Law. In case of delay, BHEL reserves the right of denial of GST payment if there
occurs any hardship to BHEL in claiming the input thereof. In case of goods, vendor has to
provide scan copy of invoice & GR/LR/RR to BHEL before movement of goods starts. Special
care should be taken in case of month end transactions.

8.1.4.

GST amount claimed in the invoice shall be released on fulfilment of all the following
conditions by the Contractor : -

a. Supply of goods and/or services have been received by BHEL.

b. Original Tax Invoice has been submitted to BHEL.

c. Respective invoice has appeared in BHEL’s GSTR - 2A for the month corresponding
to the month of invoice. Alternatively, BG of appropriate value may be furnished
which shall be valid at least one month beyond the due date of confirmation of
relevant payment of GST on GSTN portal or sufficient security is available to adjust
the financial impact in case of any default by the contractor.

8.1.5

Contractor shall be solely responsible for discharging his GST liability according to the
provisions of GST Law and BHEL will not entertain any claim of GST/interest/penalty or any
other liability on account of failure of contractor in complying the provisions of GST Law or
discharging the GST liability in a manner laid down thereunder

8.1.6

In case declaration of any invoice is delayed by the vendor in his GST return or any invoice
is subsequently amended/altered/deleted on GSTN portal which results in any adverse
financial implication on BHEL, the financial impact thereof including interest/penalty shall
be recovered from the Contactor’s due payment.

8.1.7

Any denial of input credit to BHEL or arising of any tax liability on BHEL due to non-
compliance of GST Law by the Contractor in any manner, will be recovered along with
liability on account of interest and penalty (if any) from the payments due to the Contactor.
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8.1.8

The admissibility of GST, taxes and duties referred in this chapter or elsewhere in the
contract is limited to direct transactions between BHEL & its Contractor. BHEL is not
responsible for any liability that may arise due to any transaction beyond the direct
transaction between BHEL & its Contractor.

8.1.9

Variation in Taxes & Duties:

Any upward variation in GST shall be considered for reimbursement provided supply of
goods and services are made within schedule date stipulated in the contract or approved
extended schedule for the reason solely attributable to BHEL. However downward variation
shall be subject to adjustment as per actual GST applicability.

In case the Government imposes any new levy/tax on the output service/goods after price
bid opening, the same shall be reimbursed by BHEL at actual. The reimbursement under this
clause is restricted to the direct transaction between BHEL and its contactor only and within
the contractual delivery period only.

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer but
before opening of the price Bid, the Bidder/Contractor must convey its impact on his price
duly substantiated by documentary evidence in support of the same before opening of price
bid. Claim for any such impact after opening the price bid will not be considered by BHEL for
reimbursement of tax or reassessment of offer.

8.1.10

Modalities of Tax Incidence on BHEL: Where GST law permits more than one option or
methodology for discharging liability of tax/ levy/ duty; the contractor shall approach BHEL
before choosing any option to discharge his tax liability. BHEL shall have the right to direct
the contractor to adopt the appropriate option considering the amount of tax liability on
BHEL as well as procedural simplicity with regard to assessment of the liability.

The option chosen by BHEL shall be binding on the contractor for discharging the obligation
of BHEL in respect of the tax liability to the contractor.

8.2

BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND
CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND RULES OF 1998 READ WITH
BUILDING & OTHER CONSTRUCTION WORKERS CESS Act, 1996 & CESS RULES, 1998.

In case any portion of work involves execution through building or construction workers,
then compliance to the above titled Acts shall be ensured by the contractor and contractor
shall obtain license and deposit the cess under the Act. In the circumstances it may be
ensured as under:-

8.2.1

It shall be the sole responsibility of the contractor in the capacity of employer to forthwith
(within a period of 15 days from the award of work) apply for a license to the Competent
Authority under the BOCW Act and obtain proper certificate thereof by specifying the scope
of its work. It shall also be responsibility of the contractor to furnish a copy of such certificate
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of license / permission to BHEL within a period of one month from the date of award of
contract.

8.2.2

It shall be the sole responsibility of the contractor as employer to ensure compliance of all
the statutory obligations under these act and rules including that of payment / deposit of 1%
cess on gross payment made for value of work involving building or construction workers
engaged by the contractor within a period of one month from the receipt of payment.

8.2.3

It shall be the responsibility of the sub-contractor to furnish the receipts /challans towards
deposit of the cess together with the number, name and other details of beneficiaries
(building workers) engaged by the sub-contractor during the preceding month.

8.2.4

It shall be the absolute responsibility of the sub-contractor to make payment of all statutory
payments & compensations to its workers including that is provided under the Workmen'’s
Compensation Act, 1923.

8.2.5

The contractor shall, however ensure before deposit of any BOCW Cess, that customer is not
depositing the same in order to avoid excess deposit of cess.

8.2.6

The contractor shall bear cost of BOCW cess either by way of deposit or through recovery by
BHEL in case the same is deposited by the customer.

8.2.7

In case of failure in above mentioned compliances, BOCW Cess @ 1% as well as applicable
penalty as specified in BOCW Act/Rules shall be deducted from the contractor.
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9.0

MATERIALS

9.1

The contractor shall at his own expenses provide all materials including paints, welding
electrodes etc. required for the work. However for permanent works structure steel, cement
& reinforcement steel will be issued free of cost as per BOQ cum Rate Schedule and terms
& conditions specified in clause No. 9.14 from BHEL / Customer stores or at a point instructed
by BHEL.

9.2

All materials to be provided by the Contractor shall be of the best kind in conformity
with the specifications laid down in the contract or as per relevant Indian standard
and the Contractor shall, if requested by the BHEL Engineer, furnish proof to the
satisfaction of BHEL Engineer that the materials so comply.

9.3

The Contractor shall, at his own expense and without delay, supply to the BHEL
Engineer samples of materials proposed to be used in the works. The BHEL Engineer
shall within seven days of supply of samples or within such further period as he
may require will intimate to the Contractor in writing, whether samples are
approved by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the BHEL Engineer for his approval fresh samples complying with
the specifications laid down in the Contract. Any delay in approval of samples (original
or fresh ones) shall not make the contractor eligible for any compensation.

9.4

The BHEL Engineer shall have full powers for removal of any or all of the materials
brought to site by the Contractor which are not in accordance with the Contract
specifications or do not conform in character or quality to samples approved by him.
In case of default on the part of the Contractor in removing rejected materials, the
BHEL Engineer shall be at liberty to have them removed by other means. The BHEL
Engineer shall have full powers to procure other proper material to be substituted for
rejected materials and in the event of the Contractor refusing to comply; he may cause
the same to be supplied by other means. All costs, which may attend upon such
removal and / or substitution, shall be borne by the Contractor.

9.5

The Contractor shall indemnify BHEL, its representatives or employees against any
action, claim or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights and shall pay any royalties or other charges which
may be payable in respect of any article or material or part thereof included in the
Contract. In the event of any claim being made or action being brought against BHEL
or any agent, servant or employee of BHEL in respect of any such matters as
aforesaid, the Contractor shall immediately be notified thereof, provided that such
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indemnity shall notapply when such infringement has taken place in complying with
the specific directions issued by BHEL but the Contractor shall pay any royalties or
other charges payable in respect of any such use, the amount so paid being
reimbursed to the Contractor only if the use was the result of any drawings /
specifications issued after submission of the tender.

9.6

The BHEL Engineer shall be entitled to have tests carried out as specified in the
Contract for any materials supplied by the Contractor other than those for which,
as stated above, satisfactory proof has already been furnished, at the cost of the
Contractor and the Contractor shall provide at his expense all facilities which the
Engineer may require for the purpose. If no tests are specified in the Contract, and
such tests are required by the Engineer, the Contractor shall provide all facilities
required for the purpose and the charges for these tests shall be borne by the
Contractor only. The cost of materials consumed in tests shall be borne by the
Contractor in all cases except when otherwise provided.

9.7

In addition, the Contractor shall perform / submit at his own cost such tests / samples
as may be required by the BHEL Engineer out of the materials used by the company
except for the costs of materials used in such tests/ samples.

9.8

After acceptance of the Contract, if Contractor desires BHEL to supply any other
materials, such material may be supplied by BHEL, if available, at rates to be fixed by
the BHEL Engineer along with prevailing departmental charges. BHEL reserve the
right not to issue any material. The non-issue of such material will not entitle the
Contractor for any compensation whatsoever either in time or in cost.

9.9

Material required for the works, whether brought by the Contractor or supplied by
BHEL, shall be stored by the Contractor only at places approved by the Engineer.
Storage and safe custody of material shall be the responsibility of the contractor.

9.10

BHEL's officials concerned with the Contract shall be entitled at any time to inspect
and examine any materials intended to be used in or on the works, either on the Site
or at factory or workshop or other place(s) where such materials are assembled,
fabricated, manufactured or at any place (s) where these are lying or from which
these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

9.11

All materials brought to the Site shall become and remain the property of BHEL and
shall not be removed off the Site without the prior written approval of the BHEL
Engineer. But whenever the Works are finally completed and advance, if any, in
respect of any such material is fully recovered, the Contractor shall at his own

Technical Conditions of Contract Page 29

Part-I: Contract specific details




TECHNICAL CONDITIONS OF CONTRACT (TCC)

Chapter-IX: Materials and Other Requirements

expense forthwith remove from the Site all surplus material originally supplied by him
and upon such removal, the same shall re-vest in and become the property of the
Contractor.

9.12

It shall be the responsibility of the contractor to obtain prior approval of BHEL, regarding
suppliers, type of electrodes etc. before procurement of welding electrodes / TIG wires. On
receipt of electrodes at site these shall be subjected to inspection and approval by BHEL. The
contractor shall inform BHEL details regarding type of electrodes, batch No. date of expiry etc.
and produce test certificate for each lot / batch with correlation of batch / lot no. with
respective test certificate. No electrode will be allowed to be used without valid test certificate.

9.13

All charges on account of Octroi, terminal or sales tax and other duties on material obtained
for the works from any source shall be borne by the contractor.

9.14

ISSUE AND ACCOUNTING OF CEMENT, REINFORCEMENT STEEL.

9.14.1

Cement, reinforcing steel will be issued as free issue materials from BHEL / NTPC site
stores or other issuing points as specified by the Engineer. Such issues would be only for
permanent works. Necessary indents shall be raised by the contractor as per procedure laid
down by the Engineer-in-Charge about 7 days in advance of the actual requirement for
incorporation in the works.

9.14.2

Materials will be issued only for permanent works and not for making templates, other
temporary works, enabling works etc. and the same shall not be taken into account for purpose
of material reconciliation.

9.14.3

The contractor shall bear all other costs including the lifting, carting from issue points to
works site / contractor’s stores, custody and handling etc. and return of surplus / serviceable
materials to Owner’s stores to be designated by the Engineer-in- charge and all expenditure
will be made by the contractor.

9.14.4

All steel shall be issued in available lengths / shapes and no claims for extra payment on
account of issue of non-standard lengths / shapes will be entertained. For the purpose of
billing and accounting only linear measurement will be taken and weight will be calculated as
per the IS Co-efficient. The different in unit weight as per IS and actual as issued, if any shall
be to the contractor’s account and contractor shall quote the rates for corresponding item to
take care of such difference.

9.14.5

Cement, as received from the Manufacturer / Stockiest will be issued to the contractor. The
theoretical weight of each bag of cement for issue purpose will be considered as 50Kgs. Per
Bag. Any type of cement and in any container as received from Manufacturer / Stockiest shall
be issued to the contractor No claim whatsoever shall be entertained on this. Cement bags
weighing up to 4% less will be accepted by the contractor and accounted for as 50Kg per bag.
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9.14.6

The Contractor shall maintain good stores for storing the cement issued to him. The flooring
of the storage house, the clearance of cement bags from the side walls etc., shall be as per the
instructions of the Engineer-in-charge.

9.14.7

The cement stores shall be open for supervision and verification by the Engineer-in-charge or
his authorized representative by any time when the Engineer-in-charge feels the need to do
so.

9.14.8

In the case of steel materials, the same shall be issued generally on the basis of linear
measurement and the corresponding weight will be calculated as per Indian Standard. For the
purpose of billing & accounting, only linear measurement will be taken and any difference in
weight based on linear measurement & actual weight shall be to contractor’s account. Quoted
price shall be deemed to include the above & the permissible wastage mentioned. No claim
whatsoever shall be entertained on account of wastage & difference in weight as referred to
above.

9.14.9

Issue of stores material is subject to availability and the contractor shall not be entitled to any
claim or compensation for non-supply or delay in the supply under any circumstances. The
material will be issued generally during the working hours.

9.14.10

The Contractor will have to submit their design mix for different grades of Concrete keeping
in view the requirements stipulated in [S:456, specifically regarding slump and Water Cement
ratio and Specific Gravity of Materials brought to site as analyzed in the laboratories. The
design shall be used upon absolute volume method and theoretical consumption of Cement
shall be worked out on this basis. For other than above designated mix Concrete items, the
coefficients for consumption of cement shall be adopted as per CPWD practice. The theoretical
consumption of cement thus worked out shall be binding upon the Contractor for
reconciliation of Cement issued by the Owner. For any excess /under consumption based on
these coefficients, the Contractor shall be penalized as per contract provisions. Though,
permissible wastage specified shall be considered, while effecting penal recovery, no other
allowance whatsoever shall be taken for reconciliation purposes.

9.14.11

The theoretical consumption of cement, reinforcement steel and structural steel required for
the work will be calculated on the basis of approved drawings / joint measurements. In the
case of cement, the theoretical consumption shall be decided by the Engineer as mentioned
above and his decision in this regard shall be final and binding on the Contractor.
Reinforcement and structural steel shall be measured by weight in tones. The weight will be
arrived at by multiplying the used length by the sectional weight. The sectional weight will be
same as were applied at the time of issue. Standard hooks, cranks, bends and authorized laps,
chairs, separator pieces etc. specified in drawing or instructed by engineer as required shall
be measured and paid for. No payment shall be made for binding wires, spacer block etc.
required for keeping the steel in position unless otherwise specified in the contract. No extra
payment will be made for modification of already embedded reinforcement, if required due to
faulty fabrication or placement.
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9.14.12

The contractor shall submit proper account of material / material reconciliation statement for
the material drawn by him from stores once in every three months. Failing compliance of this
requirement further issue of steel to the contractor may be suspended and no claim of
compensation for delay in execution on this account shall be entertained.

9.14.13

All the cement & reinforcement steel thus issued shall be properly accounted for as per the
following permissible wastage over the theoretical quantity / consumption incorporated in
the works.

[tem Area Permissible Variation
/ Wastage

Cement For All works 1.5%

Reinforcement Bars & MS Earthing Rods | For All works 3%

Structural Steel For All Works 4%

9.14.14

Any unused / serviceable quantity of cement, reinforcement steel & structural steel not
returned in good condition & wastages / loss / consumption beyond specified / agreed limits
shall be charged at penal rate of Rs 7000 per MT for cement, Rs 60,000 per MT for
reinforcement steel & Rs 70,000 per MT for structural steel at the time of preparing final
bill, during finalization of the contract. The decision of Engineer-in-charge with regard to
applicability of penal rates shall be final & binding upon the contractor.

9.14.15

For the materials i.e. Reinforcement (TMT) being issued free of cost, the scrap generated shall
belong to BHEL.

9.14.16

Empty cement bags shall be the property of contractor and recovery @ 01/- (Rs. One only)
per empty cement bag shall be made from their RA bills.

9.14.17 | SCRAP & SERVICEABLE MATERIALS:

All reinforcement steel / Structural steel (rolled sections) of length above 2 M shall be
considered as serviceable materials provided the materials be in good and acceptable
condition. Structural Steel / Reinforcement steel in length less than 2 M shall be treated as
scrap.

All plates/ sheets of size above 2 SQM shall be considered as serviceable materials provided
the materials be in good and acceptable condition. All plates and sheets below the size of 2
SQM shall be treated as scrap.

Technical Conditions of Contract Page 32

Part-I: Contract specific details




TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter-X: Other Important Conditions

10.1

EXECUTION OF WORK

10.1.1

The work shall be executed in a workman like manner and to the entire satisfaction of
the Engineer and as per technical specification issued with tender, IS codes, technical
specifications as applicable. In case of conflict, the decision of the Engineer I/c shall be
final & binding.

10.1.2

The Engineer [/c will communicate or confirm his instructions to the Contractor in
respect of the execution of the work in a "Work Site Order Book" maintained at his
office and the Contractor shall visit this office daily and shall confirm receipt of such
instructions by signing the relevant entries in this book or through e-mail. Such entries
/ e-mails will rank as order or notices in writing within the intent and meaning of these
conditions.

10.1.3

Only BHEL approved make of electrodes will be used. All electrodes shall be heated and
dried in the electric electrode drying oven to the required temperature for the period
specified by the Engineer before these are used in erection work. All welders shall have
electrodes drying portable oven at the work spot. The electrodes brought to site will
have valid manufacturing test certificate. The test certificate will have co-relation with
the lot no. / batch no. given on electrode packets. No electrodes will be allowed to be
used in the absence of above requirement. The thermostat and thermometer of
electrode drying oven will be also calibrated and test certificate from Govt. approved
/ accredited test house traceable to National / International standards) will be
submitted to BHEL before putting the oven in use. Periodical calibration for the same
shall also be arranged by the contractor within the finally accepted rates.

10.2

SETTING OUT

10.2.1

All the works shall be set out to the true lines, grades and elevation indicated on the
drawing. The contractor shall be responsible to locate and set out the works. Only one
grid reference line and bench mark all be made available for setting out the works
under the contract. This reference lines shall be used as datum for the works under the
contract and the contractor has to establish for his work area at available points
horizontal and vertical control points. The contractor shall inform BHEL well in
advance of the times & places at which he wishes to do work in the area allotted to him
so that suitable datum points established by him are checked by BHEL / Customer to
enable the contractor to proceed with the works. Any work done without being
properly located may be removed and / or dismantled by BHEL / Customer at
contractor’s expense.

10.2.2

The contractor shall at his own expense take all proper and responsible precautions to
preserve and maintain these datum marks to its true position. In the event of these
marks being disturbed or obliterated by accident or due to any other cause whatsoever,
the same may be deemed necessary placed by BHEL / Customer at contractor's
expenses.

10.3

SITE DRAINAGE
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10.3.1 All water including sub-soil water which may accumulate on the Site during the
progress of the works or in trenches and excavations, including monsoon period shall
be removed by the contractor from the Site to the satisfaction of the Engineer. It will
also be responsibility of the contractor to de-water all the foundation pits, trenches
with suitable de-watering methods like, pumping out, well point system etc.
considering the depth of water table at plant site. All such expenditure on de-watering

shall be deemed to be included in quoted rates.

10.4 INSPECTION AND STAGE APPROVAL OF THE WORK

10.4.1 The owner or his duly authorized representative shall have at all reasonable times
access to the contractor's premises or works and shall have the power to inspect
drawings or any portion of the work, examine the materials and workmanship and shall
have the authority to reject any work. This would be implemented through joint
inspection by the representative of the owner and BHEL and in the form of joint
protocols without any extra claims and loss of time and amount.

10.4.2 All work embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in writing to the
Engineer when each stage is ready. In default of such notice being received, the
Engineer shall be entitled to approve the quality and extent thereof at any time he may
choose and in the event of any dispute, the decision of the Engineer thereon shall be
final and conclusive.

10.5 UNCOVERING AND MAKING GOOD

10.5.1 The Contractor shall uncover any part of the Works and/or make openings in or
through the same as the Engineer may from time to time direct for his verification and
shall reinstate and make good such part to the satisfaction of the Engineer. If any such
part has been covered up or put out of view after being approved by the Engineer and
is subsequently found on uncovering to be executed in accordance with the Contract,
the expenses of uncovering and / or making opening in or through, reinstating and
making good the same shall be borne by BHEL. In any other case all such expenses shall
be borne by the Contractor.

10.6 DISCREPANCIES AND ADJUSTMENT OF ERRORS

10.6.1 The several documents forming the Contract are to be taken as mutually explanatory
of one another, detailed drawings being followed in preference to small-scale drawings
and figures dimensions in preference to scale and special conditions in preference to
general conditions.

Technical Conditions of Contract Page 34

Part-I: Contract specific details



TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter-X: Other Important Conditions

10.6.2

In case of discrepancies between schedules of quantities, the specification and / or the
drawings, the following order of preference shall be observed.

(a) Description in schedule of quantities.
(b) Technical Conditions of Contract.

(c) Drawings.

(d) Technical Specifications

(e) Special Conditions of Contract

(f) General conditions of contract

10.6.3

If there are varying or conflicting provisions made in any one document forming part
of the contract, the Engineer shall be the deciding authority with regard to the
document.

10.6.4

Any error in description, quantity in schedule of quantities or any omission there from
shall not vitiate the contract or release the contractor from the execution of the whole
or any part of the works comprised therein according to the drawings and
specifications or from any of his obligations under the contract.

10.7

MATERIAL OBTAINED FROM EXCAVATION

10.7.1

Valuable Materials / Archeologically important materials of any kind obtained from
excavation on the Site shall remain the property of BHEL / its client and shall be

disposed of as the Engineer may direct, at no extra cost.

10.8

SAFETY CODE

10.8.0

The contractor shall comply with following towards Safety and Social
Accountability.

10.8.1

Besides provision with regard to SAFETY under Clause 9.0 of SCC, the contractor will
be responsible for Health, Safety & Environment management at site for the
construction activities to be carried out by them. The contractor shall continuously
take special care to ensure the safety and prevention of human and equipment
accidents and maintain good sanitary conditions in and around the site. All the
construction work and plant operation must be carried out in the safest possible
manner. The Engineer reserves the right to stop any process which, in the Engineer’s
opinion, is being performed dangerously. In this case the contractor must immediately
adhere the requisite safety precautions and any delays attributed to the work stoppage
on this account shall not affect the agreed contractual finishing dates.

10.8.2

HSE plan for site operation by Sub Contractor (Doc No. HSEP 13 Rev 00 attached) shall
be followed.
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10.9 NUISANCE

10.9.1 The Contractor shall not at any time do, cause or permit any NUISANCE on Site or do
anything which shall cause unnecessary disturbance or inconvenience to owners,
tenants or occupiers of other properties near the Site and to the public generally.

10.10 TREASURE, TROVE, FOSSILS etc.

10.10.1 | All fossils, coins, articles of value or antiquity and structures and other remains or
things of geological or archaeological interest discovered on the site shall be the
absolute property of BHEL / BHEL's client and the Contractor shall take reasonable
precautions to prevent his workmen or any other person from removing or damaging
any such article or thing, shall immediately upon discovery thereof and before removal
acquaint the Engineer with such discovery and carryout the Engineer's directions as to
the disposal of the same.

10.11 PROTECTION OF WORKS

10.11.1 | Trees designated by the Engineer shall be protected from damage during the course of
the Works and earth level within 1 meter of each such tree shall not be charged. Where
necessary, such trees shall be protected by providing temporary fencing.

10.11.2 | The contractor shall provide and maintain at his own expense all lights, guards, fencing
and watching when and where necessary or required by the Engineer for the protection
of the Works or for the safety and convenience of those employed on the Works or the
public.

10.11.3 | The contractor shall have total responsibility for protecting his works till it is finally
taken over by the Engineer. No claim will be entertained by the Engineer for any
damage or loss to the contractor's works and the contractor shall be responsible for the
complete restoration of the damaged works to its original condition to comply with the
specifications and drawings. Should any such damage to the contractor's works occur
because of other party not under his supervision or control, the contractor shall make
his claim directly with the party concerned. The contractor shall not cause any delay in
the repair of such damaged works because of any delay in the resolution of such
disputes. The contractor shall proceed to repair the work immediately and no cause
thereof will be assigned pending resolution of such disputes.

10.12 RECORD FOR MATERIALS CONSUMED

10.12.1 | The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS
consumed in the works for each activity. The statement showing the theoretical vis-a-
vis actual consumption of specified materials, such as structural /reinforcement steel,
cement, bitumen, lead, paint etc., shall be enclosed along with the running bills
submitted by the contractor. Contractor has to also furnish the test results of the
materials used in the work as per IS specifications.
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10.13

PROTECTION OF EMBEDMENTS, BOLTS ETC.

10.13.1

The contractor shall ensure proper protection to the satisfaction of the Engineer, of all
bolts, inserts, embedment etc. from weather etc./ by greasing, rapping them with
gunny bags or canvas or by any other means as directed by Engineer. Cost of such
protections shall be deemed to be included in the rates quoted for the item.

10.14

COMPLETION OF WORK AND COMMENCEMENT OF GURANNTEE PERIOD

10.14.1

The works shall be completed to the entire satisfaction of the Engineer and in
accordance with the completion schedule as specified in the Contract, and all unused
stores and materials, tools, plant, equipment, temporary buildings, site office, labor
hutments and other things shall be removed and the site and work cleared of rubbish
and all waste materials and delivered up clean and tidy to the satisfaction of the
Engineer at the Contractor's expenses.

10.14.2

BHEL shall have power to take over from the Contractor from time to time such sections
of the work as have been completed to the satisfaction of the Engineer. Such work
however shall not be treated as have been completed until the extra / pending works
are executed to the satisfaction of Engineer.

10.14.3

The Engineer shall certify to the contractor the date on which the work is completed
and the date thereof for commencement of Guarantee Period. Guarantee Period shall
be as given in GCC.

10.15

CLEARANCE OF SITE AND REPAIRS.

10.15.1

Contractor has to clear the site / area where mechanical and electrical erection work is
to be commenced / or in progress. The contractor shall remove construction materials
and equipment lying in the vicinity and causing obstruction in the erection work within
24 hrs. notice. In case, he fails to clear the site, this will be done at his risk & cost by
BHEL.

10.16

QUALITY ASSURANCE

10.16.1

The contractor has to establish / arrange at site the field testing facilities for testing of
civil construction materials and concrete cubes for ensuring the proper quality, grade
and strength of the materials used in the construction in line with approved field
quality checklist of BHEL/ its client. Contractor has to submit detailed report for testing
of all material used etc. All testing shall be done as per IS code specifications/ BHEL's
quality plan. If further test is required by the engineer to be carried from outside
laboratory, the cost of the same shall be borne by the contractor.

10.17

NA

10.18

METHOD OF MEASUREMENT

10.18.1

Method of measurements shall be as per standard specifications included in the tender.
For other items measurements shall be as per relevant IS Codes.
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10.19 | DEVIATION

10.19.1 The Contractor shall not make any alteration in, addition to or omission from the work
as described in the tender documents except in pursuance of the written instructions
of the Engineer. No such deviation from the work described in the tender documents
shall be valid unless the same has been specifically confirmed and accepted by the
Engineer in writing and incorporated in the Contract.

10.19.2 | The Engineer may deviate, either by way of addition or deduction, from the work so
described, provided that the Contract sum be not thereby varied on the whole by more
than the percentage set out in the tender documents. The value of all additions and
deductions shall be added to or deducted from the Contract sum. (Whenever the
Engineer intends to exercise such a right his intentions shall specify the deviations
which are to be made, the lump-sum assessment or the proposed basis of payment, the
extra time allowed, if any, and the date for completion of the entire contract). Any
objection by the contractor to any matter concerning the order shall be notified by him
in writing to the Engineer within seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer) owing to
differences or controversy that may arise from such an objection. In the absence of such
a notification of objection by the Contractor, he will be deemed to have accepted the
order and the conditions stated therein.

10.19.3 | Valuation of Deviations shall be as per Clause 2.15 & 2.16 of GCC.

10.20 COMPLIANCE TO REGULATIONS AND BYELAWS

10.20.1 | The Contractor shall conform to the provisions of any statute relating to the work and
regulations and bylaws of any local authority and of any water and lighting Companies
or Undertaking with whose system the work is proposed to be connected. He shall,
before making any variation from the drawings or the specifications that may be
necessitated for such connections give the Engineer, notice specifying the variation
proposed to be made and the reasons therefore and shall not carry out any such
variation until he has received instructions from the Engineer in respect thereof. The
Contractor shall be bound to give all notices required by statute, regulations or bye-
laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.

10.20.2 | In order to give phillip to Pradhan Mantri Kaushal Vlkas Yojna:

"The contractor shall, at all stages of work deploy skilled/semi-skilled tradesmen who
are qualified and possess certificate in particular trade from CPWD Training Institute/
Industrial Training Institute/ National Institute of Construction Management and
Research (NICMAR), National Academy of Construction, CIDC or any similar reputed
and recognized Institute managed/ certified by State/ Central Government. The
number of such qualified tradesmen shall not be less than 20% of total skilled/ semi-
skilled workers required in each trade at any stage of work. The contractor shall submit
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number of man days required in respect of each trade, its scheduling and the list of
qualified tradesmen along with requisite certificate from recognized Institute to
Engineer-in-Charge for approval. Notwithstanding such approval, if the tradesmen are
found to have inadequate skill to execute the work of respective trade, the contractor
shall substitute such tradesmen within two days of written notice from Engineer-in-
Charge. Failure on the part of contractor to obtain approval of Engineer-in-Charge or
failure to deploy qualified tradesmen will attract a compensation to be paid by
contractor at the rate of Rs. 100 per such tradesman per day. Decision of Engineer-in-
Charge as to whether particular tradesman possesses requisite skill and amount of
compensation in case of default shall be final and binding.

10.21 PROGRESS REPORTING :

10.21.1 | Contractor is required to draw mutually agreed monthly programme in consultation
with BHEL well in advance. Contractor shall ensure achievement of agreed programme
and shall also timely arrange additional resources considered necessary at no extra
cost to BHEL.

10.21.2 | Weekly progress review meetings will be held at site during which actual progress
during the week vis-a-vis scheduled programme shall be discussed for actions to be
taken for achieving targets. The programme for subsequent week shall also be
presented by contractor for discussions. The contractor shall constantly update / revise
his work programme to meet the overall requirement. All quality problems shall be
discussed during above review meetings. Necessary preventive and corrective action,
shall be discussed and decided upon in such review meetings and shall be implemented
by the contractor in time bound manner so as to eliminate the cause of non-
conformities.

10.21.3 | The contractor shall submit weekly and monthly progress reports, materials reports,
consumables (gases / electrodes) report and other reports as per proforma considered
necessary by the Engineer.

10.21.4 | The progress report shall indicate the progress achieved against planned , with reasons
indicating delays , if any, and shall give the remedial actions which the contractor
intends to take to make good the slippage or lost time , so that further works again
proceed as per the original programme and the slippages do not accumulate and effect
the overall programme.

10.21.5 | The daily manpower reports shall clearly indicate the manpower deployed, category
wise specifying also the activities in which they are engaged.

10.22 DRAWING AND DOCUMENTS

10.22.1 | The detailed drawings, specifications available with BHEL engineers will form part of
this tender specification. These documents will be made available to the contractor
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during execution of work at site. The contractor will also ensure availability of all
drawings / documents at work place.

10.22.2

Necessary drawings / documents by BHEL to carry out the construction work will be
furnished to the contractor by BHEL (except those proposed to be prepared by
contractor, as mentioned in this contract) on loan which shall be returned to BHEL
Engineer at site after completion of work. Contractor shall ensure safe storage and
quick retrieval of these documents.

10.22.3

The contractor shall maintain a record of all drawings and documents available with
him in a register as per format given by BHEL Engineer. Contractor shall ensure use of
pertinent drawings / data / documents and removal of obsolete ones from work place
and return to BHEL.

10.22.4

The data furnished in various annexures enclosed with this tender specification are
only approximate and for guidance. However, the change in the design and in the
quantity may occur as is usual in any such large scale of work.

10.22.5

Should any error or ambiguity be discovered in the specification or information the
contractor shall forthwith bring the same to the notice of BHEL before commencement
of work. BHEL's interpretation in such cases shall be final and binding on the
contractor.

10.22.6

Deviation from design dimensions should not exceed permissible limit. The contractor
shall not correct or alter any dimension / details, without specific approval of BHEL.

10.23

MODIFICATION/ DELETION OF GCC & SCC CLAUSES:

A. GCCClauses:
i.  Clause No. 2.12 of GCC (ORC) shall not be applicable
B. SCC Clauses:
i.  Clause No. 4.1.4, 4.1.9 & 4.1.10 of SCC (Consumables & Other
Items) shall not be applicable.
ii.  Clause No. 8.3.2, 8.3.3 and 8.3.4 of SCC (Statutory Inspection of
Work) shall not be applicable.
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BOQ : Annexure-I: BOQ cum Rate Schedule for the Work of “Construction and Development
275 Mtr. tall single flue RCC chimney with borosilicate glass block lining on inner surface of
steel flue can (excluding piles) for 1X660 MW PANKI THERMAL POWER PLANT, PANKI U.P.”
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PRICE SCHEDULE

TENDER NO. BHEL/ NR/SCT/PANKI /CHIMNEY/1117

Job : “CONSTRUCTION AND DEVELOPMENT 275 Mtr. TALL SINGLE FLUE RCC CHIMNEY WITH BOROSILICATE
GLASS BLOCK LINING ON INNER SURFACE OF STEEL FLUE CAN (EXCLUDING PILES) FOR 1X660 MW PANKI
THERMAL POWER PLANT, PANKI U.P”

TOTAL PRICE ("A") IN RUPEES

Sl. No. DESCRIPTION OF WORK (IN FIGURES AND WORDS)
1.0
In Figures:
TOTAL PRICE ("A") FOR "CONSTRUCTION AND DEVELOPMENT
275 Mtr. TALL SINGLE FLUE RCC CHIMNEY WITH In Words:

BOROSILICATE GLASS BLOCK LINING ON INNER SURFACE OF
STEEL FLUE CAN (EXCLUDING PILES) FOR 1X660 MW PANKI
THERMAL POWER PLANT, PANKI U.P"

Notes:-

1.Bidder's quoted price above shall be complete in all respect for the full scope defined in specification and in accordance with
all terms & conditions of tender.

2. The rate of individual item for the entire scope of work shall be arrived as per calculation defined in BOQ CUM RATE
SCHEDULE as per Annexure - "I".

3. The derived item rate will remain firm through out the Contract period.

DATE : NAME OF AUTHORISED SIGNATORY :

PLACE : NAME OF BIDDER :




ANNEXURE-I

BOQ CUM RATE SCHEDULE- MAIN PLANT CIVIL WORKS

PROJECT: 1X660 MW PANKI THERMAL POWER STATION

NAME OF WORK: CONSTRUCTION AND DEVELOPMENT 275 Mtr. TALL SINGLE FLUE RCC CHIMNEY WITH BOROSILICATE GLASS BLOCK LINING ON INNER SURFACE OF STEEL FLUE CAN (EXCLUDING PILES) FOR 1X660
MW PANKI THERMAL POWER PLANT, PANKI U.P.

Item Code
No.

DESCRIPTION OF ITEM

UNIT

QUANTITY

FACTOR (F)

RATE (Rs.) =
FACTOR (F) * A /
1000000
(Rounded off to two
place after decimal)

AMOUNT (Rs.) =
RATE *QUANTITY

Civil Works

Earth work in excavation in all types of soil including moorum, ash which can be excavated by
any means including setting out, levelling, dewatering (but excluding special type of dewatering
viz. well point method), shoring & strutting (wherever required), dressing the sides & bottom, all
lifts, ramming/compacting the excavated bottom, stacking, disposal of surplus excavated materials
within a lead upto 1 km, spreading/levelling of disposed materials etc all complete for following
depths below ground level including necessary men/women, materials, equipment, loading,
transportation, unloading etc as per specification, drawing and as directed by engineer- in-
charge

Depth from ground level but not exceeding 2 m

6276

0.02638

Depth exceeding 2 m but not exceeding 4 m

5507

0.03298

Depth exceeding 4 m but not exceeding 6 m

4788

0.04115

aln ||

Depth exceeding 6 m but not exceeding 8 m

221

0.05151

Back filling upto any depth below ground level around foundations, plinths, trenches, drains etc to
proper grade and level in layers not exceeding 250 mm thickness using/with selected materials
from compulsorily excavated soil available within a lead upto 1 km and compacted as specified
including re-excavation of stacked earth, watering, ramming/compaction by manual/mechanical
means, dressing etc all complete.for the following including necessary men/women, materials,
equipment, loading, transportation, unloading etc as per specification, drawing and as directed
by engineer- in-charge.

Each layer compacted so as to achieve at least 95% maximum dry density as per 1S-2720 (Part-VIl)

6038

0.02167

Each layer compacted so as to achieve at least 90% maximum dry density as per 1S-2720 (Part-VIl)

1066

0.01947

Extra over item No. 1 and 3 to 7 for carriage of excavated earth/selected materials for every 500
m or part thereof beyond an initial lead of 1 km.

37569

0.00220

11

Supplying and filling sand (Clean, wll graded sand which is normally used for concreting) upto
any depth below grade slab, around foundations, etc. in layers not exceeding 250 mm thickness
and compacted so as to achieve at least 80% relative density as per 1S-2720 (Part-XIV) including
spreading, watering, ramming/compaction by manual / mechanical means, dressing, royalty (if
any) etc. all complete including necessary men/women, materials, equipment, loading,
transportation, unloading etc as per specification, drawing and as directed by engineer- in-
charge.

377

0.65866

12

Supplying and laying (inside chimney in the space below the grade level slab) crushed rock
range 63 mm to 45 mm in layers not exceeding 200 mm in thickness including breaking of stone
boulders to required sizes, filling the interstices with selected sand and compacting to 85 % of
original volume of stone stack for all lifts etc. all complete. Payment shall be made for the
measurement of the volume of the compacted fill.

561

0.65803

13

Providing and laying plain cement concrete (M 7.5) with graded aggregate (with maximum size
of coarse aggregate not exceeding 40 mm) at all levels for all kinds of work like mass concrete,
lean concrete, mudmat, filling etc. including labour, materials, equipment, handling,
transporting, batching, curing, testing etc. all complete as per specifications, drawings and
instructions of the Engineer.

(Cement will be supplied by BHEL and issued as Free of Cost (FOC) Item).

279

1.03872

14

Providing and laying design mix cement concrete with graded aggregate (maximum size of|
coarse aggregate not exceeding 20 mm) for reinforced concrete work at all levels for all
kinds of work, including labour, materials, equipment, handling, transporting, batching,
mixing, placing, levelling, compacting, curing, testing etc. and rendering or cleaning and finishing
the exposed surface with cement mortar (1:3) to give smooth and even surface, all complete as
per specifications, drawings and instructions of the Engineer, but excluding all formwork and

reinforcing steel:

(Cement will be lied by BHEL and issued as Free of Cost (FOC) Item).

For all works below ground level (except chimney shell)

Grade M-30 (foundations, etc)

9684

1.16341

Extra over St. No. 14(i) for controlling of temperature of fresh concrete for raft/pilecap to less
than 23 degree centigrade using ice, including all related arrangements for providing, storing and
mixing of ice with water, cooling of aggregates etc. All complete as per specification, drawing and
instruction of engineer in charge.

7263

0.20416

For all other works

Grade M-25 grade level slab, pit, trenches,drain etc.

113

1.16781

Grade M-30 for chimney shell, corbels and external platforms and other shell attachments.

12306

1.74749

15

Providing and applying two coats of bitumen grade 85/25 as per IS 702 ( @ 1.7kg/sqm) with 1%
antistripping compound conforming to IS 6241 in foundation, shell, pedestal etc on concrete
surfaces exposed to soil / ash including surface preparation etc. all complete.

Sgm

2250

0.03267
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ANNEXURE-I

BOQ CUM RATE SCHEDULE- MAIN PLANT CIVIL WORKS

PROJECT: 1X660 MW PANKI THERMAL POWER STATION

NAME OF WORK: CONSTRUCTION AND DEVELOPMENT 275 Mtr. TALL SINGLE FLUE RCC CHIMNEY WITH BOROSILICATE GLASS BLOCK LINING ON INNER SURFACE OF STEEL FLUE CAN (EXCLUDING PILES) FOR 1X660
MW PANKI THERMAL POWER PLANT, PANKI U.P.

Item Code
No.

DESCRIPTION OF ITEM

UNIT

QUANTITY

FACTOR (F)

RATE (Rs.) =
FACTOR (F) * A /
1000000
(Rounded off to two
place after decimal)

AMOUNT (Rs.) =
RATE *QUANTITY

16

Providing and placing steel reinforcements of TMT steel of grade Fe-500 /Fe 500D confirming to
1S:1786 and having minimum elongation 14.5% , for reinforced concrete work, at all levels, for all
kinds of work, including transportation, cleaning, derusting, straightening, cutting, bending,
binding in position with annealed wire and/or welding, providing concrete cover blocks, pins,
separators, chairs, supports for reinforcement, etc. with all materials, labour, equipment,
handling, testing, transportation to & from stores etc., preparation of bar bending schedules, all
complete as per specifications, drawings and instructions of the Engineer.

For all works below ground level (except chimney shell)

High strength deformed bars
(Reinforcement Steel will be lied by BHEL and issued free of cost ( FOC).

Mt

1114

2.43887

For all other works

Mild steel reinforcement bars
(Mild Steel reinforcement to be provided by the bidder)

10

20.80376

High strength deformed bars
(Reinforcement Steel will be lied by BHEL and issued free of cost ( FOC).

1415

2.90279

17

Providing and fixing formwork of approved quality for cast-in-situ, plain or reinforced concrete
works of any type and section (including curved surfaces and chimney shell) for all elevations,
including labour, materials, equipment, waste of forms, shoring, strutting, scaffolding,
staging, tieing, nailing, caulking, bolting etc. and removal of form work and staging etc. all
complete as per specifications, drawings and instructions of the Engineer.

For all works below ground level (except chimney shell)

Sgm

2450

0.10397

For all other works

Inner and outer faces of wind shield with slip form shuttering

Sgm

33260

0.34080

All other components of the superstructure including slabs, beams, columns, walls, enclosures,
mini shells, external platforms, corbels, other shell attachments, chases/recesses in shell etc.

Sgm

769

0.37120

18

Providing and fixing formwork in shell openings and pockets (above 0.1 sq.m surface area)
including cutting, formation of shapes and all other operations required for making the required
shape and size, removal of formwork, all complete as per specifications, drawings and
instructions of the Engineer.

Sgm

127

0.37120

19

Providing and placing in position at all levels, building paper (kraft paper), as per 15:1397,
between concrete surfaces incluing the cost of labour, material, etc. complete as per drawings and
instruction of the Engineer.

Sgm

59

0.01422

20

Providing and installing, at all levels, bitumen impregnated fibre boards, 12 mm thick, conforming
to 15:1838, as joint filler at joints in concrete, including nailing, coating of both faces with coal tar
pitch/bitumen, including the cost of all labour, material and equipments etc., complete as per|
drawings, specifications and instructions of the Engineer.

Sqm

39

0.38237

21

Providing and filling, at all levels, bitumen sealing compound (hot applied type) conforming to
15:1834, for sealing gaps and joints in concrete, including cleaning, mixing, heating, pouring or
injecting, appllication of primer, cost of all labour, material and equipments etc., complete as per
drawings, specifications and instructions of the Engineer.

Kg

584

0.04255

22

Preparing detailed fabrication drawings and after approval by the Engineer, supplying, fabricating,
erecting and installing miscellaneous steel parts to be embedded/cast in concrete (like staircase
embedments, corbel face plates, etc) at all positions and levels including the cost of all labour,
materials and equipments for setting materials in concrete, grouting, welding, bolts & bolting,
expansion anchors, drilling, cutting, etc. complete as per drawings and specification.

Mt

26.85899

A23

Fabrication and erection of structural steel of grade E-250 in rolled/ built up section at shop
conforming to 15:2062, mild steel rounds in platform, staircase, columns, beams, struts, monorails,
stays, safety chains, ladders, MS gratings, gantry girders, roof trusses, portals, laced purlins, space
frames, hangers, wall beams, sheeting runners, brackets, stiffeners, stub columns, bracings,
cleats, base plates, splice plates, gussets, end plates, steel frame grid over false ceiling, walkway
platforms, ladders, stairs, stringers, treads, landings, decking and seal plates, galleries etc.
including blast cleaning, providing & applying primer, providing and applying finish paint (blast
cleaning, primer and paint shall be paid separately as per item no B23 & C23), connection design &
preparation of fabrication drgs, straightening, cutting, bending, rolling, grinding, machining,
drilling, welding, electrodes and other consumables, alignment, erection bolts & nuts (weight of
erection bolts and nuts not payable), assembly, edge preparation, preheating / post heating if|
required, testing of welders, inspection of welds, visual inspection, non destructive and special
testing, rectification and correction of defective welding works, production test plate, inspection
and testing, erection scheme, protection against damage in transit, stability of structures,
installation of temporary structures, setting column bases, surface preparation by means of
manual or mechanical power tools as per 1S:1477 part 1, touch-up painting, rectification,
dismantling and removal of all temporary structures (weight of temporary structures not payable),
etc all complete.

(Structure Steel will be supplied by BHEL and issued as Free of Cost (FOC) Item.)

585

11.80954
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ANNEXURE-I

BOQ CUM RATE SCHEDULE- MAIN PLANT CIVIL WORKS

PROJECT: 1X660 MW PANKI THERMAL POWER STATION

NAME OF WORK: CONSTRUCTION AND DEVELOPMENT 275 Mtr. TALL SINGLE FLUE RCC CHIMNEY WITH BOROSILICATE GLASS BLOCK LINING ON INNER SURFACE OF STEEL FLUE CAN (EXCLUDING PILES) FOR 1X660
MW PANKI THERMAL POWER PLANT, PANKI U.P.

RATE (Rs.) =

FACTOR (F) * A/
tem Code DESCRIPTION OF ITEM UNIT | QUANTITY FACTOR (F) 1000000 AMOUNT (Rs.) =
No. RATE *QUANTITY

(Rounded off to two
place after decimal)

Extra over ST NO. A23 for blast cleaning of steel structures to near white metal surface conforming
to Sa 2 % finish of SIS05-5900 including providing and applying zinc silicate primer (two primer
coats, first coat of primer shall be given in shop after fabrication before dispatch to erection at site
B23 after surface preparation.The second coat of primer shall be applied after erection and final Mt 585 1.17912 - -
alignment of the erected structures. Dry film thickness of each primer coat shall be 25 microns.)

Extra over ST NO. A23 for providing and applying 2 coats of matt finish synthetic enamel paint or
equivalent with DFT of 25Micron each. The undercoat and finish coat shall be of different tint to
distinguish the same from finish paint. The total dry film thickness shall be 100 microns and of
c23 approved make including the cost of all labour, material, equipments, protection and cleaning, Mt 585 0.47743 - -
scoffolding, touch-up painting etc. all complete as per drawing and specifications.

Supplying, fabrication, erection and alignment of factory made hot dip galvanised welded grating
units with mild steel conforming to 1S:2062 in platforms, staircases with edge binding strips and
anti-skid nosing in treads etc. including redoxide zinc-silicate primer (two primer coats, first coat of
primer shall be given in shop after fabrication before dispatch to erection at site after surface
preparation.The second coat of primer shall be applied after erection and final alignment of the
erected structures. Dry film thickness of each primer coat shall be 25 microns), fixing clamps,
fittings, fixtures, all taxes, duties, packing, grinding, drilling, welding, edge preparation, etc. all
complete.

24 Mt 95 23.28555 - -

Providing and fixing in positing of high strength structural bolts (of property class 8.8 and product
grade 'C' as per IS: 1367) and conforming to IS: 3757 and high strength structural hardened and
tempered nuts (of property class "8' as per 15:1367) conforming to 15:6623 with hardened and
25 tempered washers as per 15:6649 etc. up to and inclusive of 39 mm diameter and upto 300 mm| Quintal 100 7.67034 - -
long for structural steel work etc all complete.

Preparing detailed fabrication drawings and after approval by the Engineer, providing, fabricating
and erecting, at all levels, structural steel flues (liners), of grade COR-TEN-B with ultimate
strength of 410 N/mm2, conforming to IS 2062 (grade A), complete with all bends, flanges,
stiffeners, all other flue attachments, support system, collars, access manholes and gas sampling
ports along with gaskets and other accessories, staying system, including the cost of all labour,
material and equipment, transporting, lifting to all heights, setting in place, cutting, grinding,
26 drillings, bending, bolts and bolting, welding, preheating and post-heating for welding, testing, etc.
complete as per drawings and specifications.

(Structure Steel will be supplied by BHEL and issued as Free of Cost (FOC) Item)

Mt 685 10.82366 - -

Application of suitable epoxy primer including surface finish of Sa 2 %, over all heights of
internal surface of chimney flue can, including cost of labour, material, tools & tackles etc. all
A26 complete as per drawings, specification, manufacturer's recommendation and Engineer in SqMm 5715 0.04215 - -
charge.

(Epoxy primer will be supplied by BHEL and issued as Free of Cost (FOC) Item)

Installing closed cell borosilicate glass block lining system over all heights of chimney by attaching
it to inside surface of cleaned MS flue can, internal surface of minishell, using adhesive/membrane
material under controlled temperature and humidity conditions mentioned in specification,
including cost of skilled labour, material, tools & tackles, equipment required to create controlled
temperature & humidity conditions inside chimney during installation, under the expert
supervision by borosilicate glass manufacturer during installation, mixing of two components
adhesive membrane by automated mixing machines etc. all complete. Nominal adhesive/|
mebrane thickness shall be minimum 3 mm behind & between each block. A 1.5 mm thick layer
should be troweled onto the liner as well as to the sides and back of each block before installation.
Double buttering technique shall be used to ensure full bond of each block to the liner and to each
other. Cost of application of adhesive membrane (having minimum tensile strength at 23°C of 1.0
N/mm2 conforming to ASTM D412 ) is included in this item and shall not be paid separately.
Installation of blocks shall be carried out as per specification, drawings, direction of engineer in
charge and accepted by the customer. Contractor shall get installation procedure approved by
BHEL/UPRVUNL before installation including verification of installation procedure & workmanship
standards of the lining system.

Note: Borosilicate Glass Block Lining material and Adhesive /membrane materials shall be
provided by BHEL Free of Cost

C26 SqM 5715 1.56017 - -

Providing, fabricating and installing at various locations and elevations of the chimney
system the following miscellaneous mild steel items complete with the cost of all labour,
material and equipment, transporting, lifting, setting in place, cutting, grinding, drilling,
welding, bolts and bolting, anchor fasteners and anchoring, priming, painting, grouting etc.
complete as per drawings and specifications:

27
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ANNEXURE-I

BOQ CUM RATE SCHEDULE- MAIN PLANT CIVIL WORKS

PROJECT: 1X660 MW PANKI THERMAL POWER STATION

NAME OF WORK: CONSTRUCTION AND DEVELOPMENT 275 Mtr. TALL SINGLE FLUE RCC CHIMNEY WITH BOROSILICATE GLASS BLOCK LINING ON INNER SURFACE OF STEEL FLUE CAN (EXCLUDING PILES) FOR 1X660
MW PANKI THERMAL POWER PLANT, PANKI U.P.

Item Code
No.

DESCRIPTION OF ITEM

UNIT

QUANTITY

FACTOR (F)

RATE (Rs.) =
FACTOR (F) * A /
1000000
(Rounded off to two
place after decimal)

AMOUNT (Rs.) =
RATE *QUANTITY

Mild steel ladders with cage, hood access hatch, louvers, bird screens, hood drain basin covers
and other miscellaneous mild steel items not specifically mentioned.

Mt

17

29.33247

32/40 mm nominal bore medium class tubular hand railing for stair case and internal and
external platforms.

Mt

24

30.69697

Providing minimum 275 gsm Hot dipped galvanisation on mild steel parts as per specification.

Mt

21

11.92025

Providing minimum 610 gsm Hot dipped galvanisation on mild steel parts as per specification.

Mt

20

16.04178

29

Supplying, fabricating  and installing in the liners, gas sampling and gas oapacity
measurement ports made from SS grade 316L pipe including the cost of all labour, materials,
bolts and bolting, asbestos gaskets, cover plates & all other accessories, painting etc.,
complete as per drawings and specifications.

Each

14

4.63769

30

Preparing detailed fabrication drawings after approval by the Engineer, providing, fabricating and
erecting, at all levels SS Mini Shell at roof shell of grade AISI 316L or BS:1449 , etc. complete as per
drawing and specifications.

(STAINLESS STEEL PLATE SHALL BE SUPPLIED BY BHEL FREE OF COST)

Mt

28

26.36284

31

Preparing detailed fabrication drawings and after approval by the Engineer, providing, fabricating
and installing at all levels, stainless plates (including stainless steel screws and fasteners) of grade
AISI 316L and lead sheets beams and over the mild steel in the platform beam bearing, flue
supports bearings, flue restraints brackets/ buffers etc. including the cost of all labour material &
equipment, transporting, lifting to all heights, setting in place, cutting, grinding, drilling, welding of
stainless steel using compatible & approved stainless steel electrodes, testing & machining flat
and polishing the contact surfaces of stainless steel, coating the polished surfaces with
silicone grease, etc., complete as per drawings and specifications.

Stainless steel components.
(STAINLESS STEEL PLATE SHALL BE SUPPLIED BY BHEL FREE OF COST)

kg

240

0.03130

Lead Sheets.

Ke

80

0.11166

32

Preparing detailed fabrication drawings and after approval by the Engineer, providing, fabricating
and installing expansion compensator joints including bolster in the flue liner including all labour,
material and equipment transporting, hoisting, fixing in position, drilling, cutting, bolts and bolting,
etc. along with the user handbooks (giving details of installation, dismantling and maintainance
procedures for the expansion joints), testing, etc complete as per drawings and specifications.

Sgm

80

8.52606

33

Supplying ,Fabricated Ready to Install, spare expansion compensators alongwith bolster including
the cost of all labour, material and equipment, accessories, transporting, proper packaging (for
several years of storage), and delivery to site store complete in all respects as per drawings and
specification.

Sqm

22

7.40182

37

Supplying, and placing in position (at the beam supports bearings) Neoperne pads between
concrete surface and mild steel including the cost of all labour materials, cutting to shape,
grinding, drilling etc., complete as per drawings and specifications.

196.26309

42

Supplying and installing ready mix castable refractory concrete at opening of chimney shell baffle
wall and at other locations including all necessary arrangement for keeping them in position as
per drawings and approval of Engineer.

9.05333

43

Providing, laying and packing, at all levels, asbestos ropes at expansion joints including the cost of
all labour material, etc. complete as per drawing and specifications.

12 mm (di ) at expansion joints between brick linig segments.

573

0.06404

47

than 100 kg/cu.m with an installed thickness of not less than 100 mm, on the outside surface of
steel flue liners,on the outside surface of brick liner, on the inside surface of concrete windshield,
inside surface of concrete minishells, under the cast iron caps and wherever as directed by the
Engineer, in two layers (each 50 mm thick) including the cost of all labour, material and
equipment, transporting, lifting to all heights, etc., inclusive of plated or galvanised accessories
such as pins/studs/anchors/wire netting, speed washers, tying wires, etc. welding of pins/studs
to steel surfaces or embedding of pins/studs/anchors in concrete surfaces, fixing, cutting, cutting,
lapping, binding, testing, etc. complete as per drawings and specifications.

Sgm

5860

0.42119

49

Providing and packing, at all levels, loose rock wool insulation to a density not less than 100
kg/cu.m between the insulated minishells and brick liners at expanjoints between the lining
segments and wherever as directed by the Engneer including the cost of all labour, material and
equipment, filling, ramming, testing, etc. complete as per drawings and specifications.

10

3.27773
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BOQ CUM RATE SCHEDULE- MAIN PLANT CIVIL WORKS

PROJECT: 1X660 MW PANKI THERMAL POWER STATION
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Item Code
No.

DESCRIPTION OF ITEM

UNIT

QUANTITY

FACTOR (F)

RATE (Rs.) =
FACTOR (F) * A /
1000000
(Rounded off to two
place after decimal)

AMOUNT (Rs.) =
RATE *QUANTITY

50

Providing and painting, at all levels, inside surface of chimney shell, inside and outside surfaces of
minishells, underside of roof slab and other concrete components/surfaces of the chimney as
indicated in the drawings and wherever as directed by the Engineer, with acid and heat resisting
black bituminous paint (conforming to type I(i) of 1S:158) in as many number of coats (not less
than four coats in any case) as required to give a paint DFT of not less than 150 microns including
the cost of all labour, materials, equipment, surface preparation, primer and finish painting,
protecting, cleaning etc. complete as per drawings and specifications.

Sgqm

16050

0.07236

53

Providing and painting, at all levels, the external surfaces of chimney shell and wherever as
directed by the Engineer, with synthetic enamel paint (conforming to 15:5410) in as many|
number of coats (not less than four coats in any case) as required to give a paint DFT of not less
than 150 microns over a coat of primer, in alternate bands of colours 'signal red' and 'pure/bright
white including the cost of all labours, material and & equipment,surface preparation, primer and
finish painting, protecting, cleaning etc. complete as per drawings and specification.

Sgm

14520

0.09734

54

Providing and painting, at all levels, the external surfaces of chimney shell and wherever as
directed by the Engineer, with acid and heat resistant polyurethane paint in as many number
of coats (not less than four coats in any case) as required to give a paint DFT of not less than
150 microns over a coat of primer, in alternate bands of colours 'signal red' and 'pure/bright white
including the cost of all labours, material and & equipment surface preparation, primer and finish

painting, protecting, cleaning etc. complete as per drawings and specification.

Sgm

3165

0.13007

55

Proving and laying over the chimney roof, a composite acid and heat protection treatment
including providing of slopes for roof drainage including the cost of all labour, material and
equipment, etc., complete as required for preparing the roof concrete, laying under bed of plain
cement concrete screed to slopes, preparation of screed surface for painting, painting the screed
surface with black bituminous paint, applying bitumenmastic in layers, laying acid resisting(A/R)
mortar bed and laying 75 mm thick acid resisting(A/R) bricks with A/R mortar, curing,
pointing(with phenolic based A/R cement), protection and cleaning, finishing, etc., complete as per|
drawing and specifications.

Sgm

150

1.04422

56

chimney roof including sockets, adapters, brackets, hangers, supports, etc., casting-in and jointing
to 150 mm nominal bore rainwater pipes, grouting, etc. including the cost of all labour material
and equipement, transporting, lifting, setting in place, painting, etc. complete as per drawing and
specifications.

Each

3.31001

57

Providing, fitting and fixing rainwater pipes at all levels internally from the chimney roof to
ground level upto the hood drain basin including shoes, bends, junctions, flanges,hoppers, sockets,
adaptors, brackets, hangers, supports, anchor fasteners, spacers, pipe sleeve through shell, silicon
or vulcanised butyl seaant, foam backing material, jointing, socketing, grouting, caulking, primer
and finish painting etc. complete including the cost of all labour, material and equipment,
complete as per drawing and specifications:

150 mm nominal bore cast iron pipes.

Rm

32

0.68918

150 mm nominal bore medium class galvanised mild steel pipes.

58

Rm

550

0.75724

Providing and laying 50 mm thick cement concrete flooring (comprising of 12 mm thick mettallic
concrete hardener topping over 38 mm thick under bed of concrete) over the grade level slab
inside the chimney, including the cost of all labour, material and equipment, etc. complete as
required for preparation of base, laying underbed and topping, finishing, rounding of edges,
corners and junctions, curing, testing, etc. complete as per drawing and specifications.

Sgm

755

0.15788

59

Providing and installing an electrically operated grill type steel roll-up door (with the bottom one
third of the curtain in solid type) at chimney base, in opening of approx size of 56 square m, with
all hardware and mechanismis, fittings and fixtures, locking arrangements, frames, fasteners, gear
handle arrangement for standby manual operation, all electrical accessories such as motors,
control systems, cables, etc. including the cost of all labour, material and equipment, fixing in
position, grouting primer and finish painting, testing, etc., complete as per drawing and
specifications.

Each

80.04905

60

Providing and installing at any level and location, mild steel, double plate, personnel access doors,
in shell openings of size 1.2m by 2.1m, complete with all fittings and fixtures, locking
arrangements, frames, fasteners including the cost all labour, material and equipment, lifting to all
heights, setting in place, grouting primer and finish painting, etc., complete as per drawing and
specifications.

Each

6.94311
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ANNEXURE-I

BOQ CUM RATE SCHEDULE- MAIN PLANT CIVIL WORKS

PROJECT: 1X660 MW PANKI THERMAL POWER STATION

NAME OF WORK: CONSTRUCTION AND DEVELOPMENT 275 Mtr. TALL SINGLE FLUE RCC CHIMNEY WITH BOROSILICATE GLASS BLOCK LINING ON INNER SURFACE OF STEEL FLUE CAN (EXCLUDING PILES) FOR 1X660
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RATE (Rs.) =
FACTOR (F) * A
tem Code DESCRIPTION OF ITEM UNIT | QUANTITY FACTOR (F) 1000(01)10 " | Amoun rs) -
No. RATE *QUANTITY
(Rounded off to two
place after decimal)
Supplying,  fabricating and installing mild steel hatches at various locations in the
chimney system complete with locking arrangements, frames, insulation, fittings and
63 fixtures and all mechanisms and accessories reqd. for proper operation including all labour, - - -
painting etc. complete as per drawings and specifications.
a Hood Access Hatch (750mm x 1000 mm) Each 1 9.42435 - -
Designing, supplying, fabricating and installing after approval by the Engineer, non-metalic
expansion joints to seal gaps between chimney components and to meet the service
requirements as given in the specifications alongwith the cost of all components of the
expansion joint, insulation, galvanised bolts, nuts, washers, anchor fasteners and retaining bars,
P packing materials and reinforcements at the connecting ends and flanges, lapping etc. including R R R
preparation of brick surface (to be connected to the expansion joint) with potassium silicate
resisting mortar for proper leak tight bearing surface, with the cost of all labour and equipment,
user hand books (giving details of installation, dismantling and maintenance procedures for,
the expansion joints) etc. complete as per drawings and specifications for:
a Expansion joint between ducts and liners Sgm 50 5.33039 - -
Supplying and erecting after approval by Engineer an Elevator from ground upto top of chimney
66 with landing at various platform level complete as per spec. and drawings. Lumpsum 1 1,817.88441 - -
Conducting laser scanning for vertical check and entire shell surface profile , including all
67 equipments, arrangements, skilled manpower and other supplies complete as per specification| Lumpsum 1 301.61125 - -
and drawings and approval of engineer in-charge.
E ELECTRICAL WORKS (Supply, installation and testing / commissioning of following items ) ) ;
as per specification)
415V, 200A, 50 KA for 0.25 sec, 4 wire AC Lighting distribution board alongwith 50KVA
lighting transformer (415/433 V, Dynll, Z=4%, +2x2.5% off ckt. Tap) Distribution Board
E1 with 1No. incomer (MCCB) & 9 nos. of 100A MCCB (TPN) outgoing complete in all respects No. ! 165.12754 ) )
415V, 200A, 4 wire AC Emergency Lighting distribution board alongwith 50KVA lighting
transformer (415/433 V, Dynll, Z=4%, +2x2.5% off ckt. Tap) with 2 nos. of MCCB (TPN)
incomers with auto changeover facility using contactors and 6 nos. 100A SFU (TPN)
E2  |outgoings complete in all respects. In case load requirement of chimney can not be met by| ~ No. 1 228.84621 - -
50 kVA lighting transformer after considering loading of 80 to 85%, 100 kVA lighting
transformer shall be provided alongwith suitably rated components without any
commercial imnlications to the nurchaser
Normal AC lighting panel outdoor type with degree of protection IP 55 with one no. 100A
E3 MCCB (TPN) Incomer , 18 outgoing (16A SP MCBs) No. 3 35.88531 - -
Emergency lighting panel outdoor type with degree of protection IP 55 with One no. of
E4  [100A TPN/MCCB incomer and 12 outgoings (16A, SP MCBs) No. 3 30.70495 - -
Aviation lighting panel outdoor type with degree of protection IP 55 with one no. 100A
ES5 MCCB (TPN) Incomer , 8 outgoing (20A SP MCBs) No. 1 41.97677 - -
E6 Aviation obstruction lights : 0 - - -
High intensity flashing white XENON Type-A light having intensity 2000-200000
a candles & flashing frequency 40-60/min (as per ICAO ), shall be of type FTB 205 and No. 6 92.53664 ; }
FTC 110N of Flash Technology Corporation of USA or equivalent; including all accessories,
controller. flasher etc. complete in all respect:
Medium intensity Type B flashing RED light having flashing frequency 20-60/min &
b intensity as per ICAO .including all accessories, controller, flasher etc. complete in all No. 3 23.96117 - -
respects.
¢ Temporary obstruction light located at diametrically opposite points at the top of chimney No. 2 24.64578 ) }
during period of construction
d Flood light with 250W HPSV lamps with all controlgears & accessories No. 8 3.55932 - -
E7 Well glass type luminaries with 150W/HPSV lamp with all controlgears & accessories No. 177 3.05763 ) }
E8 63Amp welding switch socket with plug & other Mounting accessories No. 18 4.75052 - -
E9 3 pin, 1 ph, 240V,15Amp. Power sockets complete with plug Switches etc. No. 20 1.47379 - B
E10 AL conductor, XLPE insulated, Armoured, ST-2 outer sheath, FRLS type 1100V grade ) ) }
conforming to IS-7098 Part |.
a 3% Cx95mm? Al for connection between ACDB/ELDB/ welding sockets RM 1400 0.26336 - -
b 3% Cx35mm” Al for Lighting panel incoming supply RM 1000 0.13419 - -
4C x16mm?2 Al Conductor, XLPE insulated,
c Armoured, PVC outer sheath, FRLS type 1100V grade conforming to I1S-7098 Part | for RM 1600 0.09972 - -
connection between ALP/ADB/Aviation Lights
Control cable shall have annealed tinned copper conductor, 1100grade, PVC insulation,
E1l |extruded PVC inner sheath ,GS Wire Armoured, , Overall extruded PVC outer sheath, FRLS - - -
tvoe .
a 2.5 mm? RM 500 0.10954 - -
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RATE (Rs.) =
FACTOR (F) * A / _
tem Code DESCRIPTION OF ITEM UNIT | QUANTITY FACTOR (F) 1000000 AMOUNT (Rs.) =
No. RATE *QUANTITY
(Rounded off to two
place after decimal)
Flexible trailing cable : Annealed tinned copper conductor, EPR insulated, reinforced with
E12 nylon cord, cores laid up, HDCSP inner sheathed , cotton taped & HDCSP overall sheathed RM 500 0.10954 - -
confirming to 15:9968.
E13 PVC insulated 650/1100V grade stranded Cu Conductor lighting wires conforming to I1S-694 ) ) }
for the following.
a 1CX6 mm® Al from lighting panel to junction boxes RM 2000 0.03594 - -
b 1CX2.5 mm* Al from junction boxes to lighting fixtures( no. of wires per lead as required) RM 1500 0.02938 R B
c 1CX6 mm® Al from lighting panel to Receptacles RM 2000 0.04279 - -
E14 The ground conductor sizes for grounding of electrical equipment, lighting fixtures, junction ) ) }
boxes etc. shall be as follows :
a Distribution Boards, Lighting : 50 mm x 6 mm Gl Flat Panels and motors above 90 KW "M 300 0.19853 ) }
b Motors above 30 KW upto 90 KW : 35 mm x 6 mm Gl Flat RM 250 0.15061 - -
c Motors above 5 KW upto 30 KW : 25 mm x 3 mm Gl Flat RM 400 0.07873 - -
d Motors upto 5 KW : 8 SWG Gl wire RM 300 0.01369 - -
e Lighting Fixtures, junction boxes, : 16 SWG G.l. wire conduits, etc. RM 250 0.01027 - -
E15 Galvanlseq steel conduit 32mm dia with junction boxes, pull boxes & accessories etc "M 5000 0.11638 ; }
complete in all respects.
E16 |Lightning protection Air terminal RM 45 5.84166 - -
E17  |Electrical equipment earthing materials including down conductors RM 20 7.53065 - -
GS cable trays. Cable trays shall be of ladder type constructed of minimum 2 mm thick mild
E18 [steel hot dip galvanise including cover, cabling material, accessories etc. complete as per - - -
drawings & specifications..
a 600 mm wide RM 150 0.51880 - -
b 450 mm wide RM 100 0.39365 - -
c 300 mm wide RM 150 0.28135 - -
d 150 mm wide RM 350 0.23653 - -
E19 Aviation DIStI’Ib.UtIO.n Board (AIE)B) AW|th one 32A MCCB (TPN) incomer and 8 nos. SP 20A No. a 78.72957 ; }
IMCB. Construction is same as Lighting Panel.
Total Amount (INR) " ]
NOTES:
1 Bidder's quoted price above shall be complete in all respect for the full scope defined in specification and in accordance with all terms & conditions of tender.
2 Contractor shall fully understand description and Specifications of items mentioned in BOQ.
3 Conditional price bids with any deviation / clarification etc. are liable to be rejected. No cutting / erasing / over writing shall be done.
s Quantities mentioned in rate schedules are approximate only and liable for variation on either side depending upon site / design requirement. The tentative contract value (CV) of entire scope of
work shall be calculated as per finally quoted / accepted rates & the Quantities indicated in BOQ cum Rate Schedule .
5 Contractor's total quoted price as per rate schedule will be taken as tentative only. The contractor undertakes to execute actual quantities as per advice of BHEL Engineer and accordingly the final
contract price shall be worked out on the basis of quantities actually d at site and pay s will also be regulated for the same.
6 In case of any mi tch in rate and on price discrepency, the same will be dealt as per clause no. 1.4 of GCC.
7 Taxes (GST) shall be payable extra as per relevant clauses in Technical Conditions of Contract.
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