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SUB:   Rate Contract for two years for carrying out General Civil works for present and 

future projects of RMSG in Odisha, West Bengal, Jharkhand and Bihar.  

 

1.0     DEFINITIONS :- 
               The following terms and expressions shall have the meaning hereby assigned to them  

except where the context otherwise requires. 
   

1.1 ‘BHEL’ shall mean Bharat Heavy Electricals Limited, a Company registered under the 
Indian Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New 
Delhi, Pin-110049 through its office at Piplani, Bhopal – 462022 or its authorised Officers 
or its Engineers or other employees authorised to deal with any matters with which these 
persons are concerned on its behalf. 

1.2 ‘CLIENT’ or ‘CUSTOMER’ shall mean the project authorities to whom BHEL is supplying 
the equipment & providing the services. 

1.3 ‘CONTRACTOR’ shall mean the individual, firm or Company who enters into contract 
with BHEL for providing the services as per this Tender and shall include their executors, 
administrators, successors and permitted assigns. 

1.4 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the agreement, the 
work order, the accepted appendices of rates, schedules of quantities, if any, General 
Terms & Conditions of the Contract, Special Conditions of the contract, Instructions to 
Tenderers, drawings, technical specifications, the special specifications, if any, & the 
Letter of Intent / acceptance letter issued by BHEL.  Any conditions or terms stipulated 
by the tenderer in the tender documents or subsequent letters shall not form part of the 
contract unless specifically accepted in writing by BHEL in the letter of intent and 
incorporated in the Work Order. 

1.5 ‘TENDER DOCUMENTS’ shall mean the NIT, Instructions to Tenderers, General 
Conditions of Contract, Special Conditions, Price Schedule  and Tender Specifications. 

1.6 ‘LETTER OF INTENT ‘shall mean the intimation by a letter / telegram / fax to the 
tenderer that the tender has been accepted in accordance with provision contained in 
that letter.  The responsibility of the contractor commences from the date of issue of this 
letter and all the terms and conditions of contract are applicable from this date. 

1.7 ‘COMPLETION TIME’ shall mean the period specified in the Letter of Intent or date 
mutually agreed upon for completing the work / services stipulated in the work order to 
the satisfaction of the Engineer being of required standard and conforming to the 
specifications of the contract. 

1.8 ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment’s 
covered by the Contract. 

1.9 ‘EQUIPMENT’ shall mean all machinery, materials, structural, electrical and other 
components of the plant covered by the contract. 

1.10 ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as 
are prescribed in the contract or considered necessary by BHEL in order to ascertain the 
quality, workmanship, performance and efficiency of the contracted work or part thereof. 

1.11 ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed 
by BHEL Engineer / Site Engineer / Project- in-charge/ Engineer-in-Charge. 

1.12 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done by the 
Contractor as specified in the Tender documents. 

2.0 ‘LAW GOVERNING THE CONTRACT AND COURT OF JURISDICTION’ The contract 
shall be governed by the law for the time being in force in the Republic of India.  The Civil 
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Court at Bhopal shall alone have exclusive jurisdiction in regard to all claims in respect of 
this Contract.  

 

     3.0 The tenderer shall give an undertaking under the official secret Act for maintaining              
secrecy of the tender documents, drawings or other records connected with the work             
given to him. The unsuccessful tenderer shall return all the drawings / documents given to  

             them.  
 
     4.0   ISSUES OF NOTICE : 

   The Contractor shall furnish to the Engineer, the name designation and address of his   
authorised agent/ In-charge of Project and all complaints, notices, communications and 
references shall be deemed to have been duly given to the Contractor, if delivered to the 
Contractor or his authorised agent or left at or posted to the address either of the 
contractor or his authorised agent and shall be deemed to have been so given in the case 
of posting on the day on which they would have reached such address in the ordinary 
course of post or at which they were so delivered or left.  

 
     5.0 STORAGE OF MATERIALS AT SITE (INCLUDING LOADING, UNLOADING,         

HANDLING AND TRANSPORT)   

5.1 The contractor shall make all arrangements to Load, unload, handle, transport and store 
all materials at site in proper manner (as approved by BHEL engineer) so as to avoid 
contamination and deterioration. The contractor shall make own arrangement for T & Ps 
including cranes. For storage, open space shall be given by BHEL/ Customer and 
contractor shall make its own covered shed. The places at site where materials are to be 
stored shall be subject to the approval of the Engineer-in-charge. The store should have 
proper illumination, record keeping and locking arrangements for safe custody of the 
materials. The store should be made before arrival of the materials at site. Space required 
for stores may be conveyed during the offer stage.  

 

 6.0   SUB-LETTING OF CONTRACT : 

The contractor may assign or sublet the contract or any substantial part there of or any 
part of the plant  to a party as per vender list submitted along with the offer, provided 
that any such arrangement shall not relieve the Contractor from any obligation, duty or 
responsibility under the contract. The Contractor shall submit its list of vendors for 
sourcing supplies/ services along with the tender. BHEL may seek approval of the 
contractor and its sub-vendors from the customer and shall in turn give approval.  

 

7.0   REJECTION OF BID DUE TO UNSATISFACTORY PERFORMANCE IN THE PAST : 

The bid of the contractor may be rejected due to unsatisfactory performance in the past at 
any of the BHEL units or due to rejection of the contractor by the customer. 

 

8.0 CONTRACT QUALITY ASSURANCE AND QUALITY PLAN :   
The contractor shall submit a quality assurance program containing the quality 
management and procedures that are proposed to be followed in the performance of the 
works during various phases. The quality assurance programs to be followed for the 
execution of the contract will be mutually discussed and agreed.  
Within an agreed scheduled period after the LOI, the contractor shall submit a quality 
plan, detailing out the specific quality control procedure to be adopted for controlling the 
quality characteristics relevant to major activities to be undertaken. BHEL/ Customer will 
approve the plan identifying the “customer hold points” for inspection. During the  
inspection, in case the materials are rejected, it shall be the responsibility of the 
contractor to furnish approved materials. The contractor shall be fully responsible for the 
proper execution of all quality plans and shall also perform all quality control activities, 
inspection and tests agreed with BHEL/ Customer to demonstrate full compliance with the 
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specification requirements. BHEL/ Customer shall witness test/inspection, etc. as per the  
“customer hold points” indicated in the quality plans.  

 

9.0 EARNEST MONEY : 

Every tender must be accompanied by the prescribed amount of Earnest Money Deposit 
in full, in the form of Account Payee Demand Draft issued by State Bank of India / 
Nationalised Banks in favour of “BHEL RMSG Bhopal”. Tenders received without Earnest 
Money in full or not in the manner prescribed above will not be considered. 

9.1 The Earnest Money Deposit of the successful tenderer will be retained towards               
part of Security Deposit. 

9.2 In the case of unsuccessful tenderer, the Earnest Money will be refunded after 
finalisation of the tender. 

9.3 BHEL reserves the right of forfeiture of Earnest Money Deposit, in case the successful 
tenderer who: 

9.3.1 After opening of tender revokes / withdraws his tender within the validity  period or 
revises / alters his earlier quoted rates / conditions. 

9.3.2 Fails to communicate unqualified acceptance of Letter of Intent within 15 days  from the 
date of issue of letter of intent  

9.3.3 Fails to submit 50% of the total security deposit before start of work. 
9.3.4 Fails to start the work as may be indicated in the Letter of Intent. 
 
 10.0   SECURITY DEPOSIT : 

        Upon acceptance of tender, the successful tenderer must deposit the required amount of 
security deposit, after adjusting the amount of Earnest Money duly deposited with the 
Tender, within the time specified in the letter of intent for satisfactory completion of work. 

 

10.1  The total amount of Security Deposit shall be as follows: 
        (i)   In the case of work costing upto Rs. 10 lakhs:- 10%. 
        (ii)  Above Rs. 10 lakhs upto Rs. 50 lakhs:-  1 lakh + 7.5 % of the amount exceeding Rs.              

10 lakhs. 
        (iii)  Above Rs. 50 lakhs:- Rs. 4 lakhs + 5 % of the amount exceeding Rs. 50 lakhs. 
 

        The security deposit, calculated as above should be deposited before the start of work in 
any one of the following forms :  

 

a) Demand Draft in favour of “BHEL RMSG Bhopal “. 
 
b) Securities available from Post Office such as National Savings Certificates, Kisan Vikas 

Patras etc. (Certificates should be held in the name of Contractor furnishing the security 
and duly pledged in favour of BHEL  and discharged on the back). 

 

c) Bank Guarantee in the prescribed proforma as per ANNEXURE “B” from any one of our 
consortium bank as per list enclosed at Annexure “C”.  

 

d) Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined 
in the Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly 
discharged on the back. 

 
e)  Security deposit can also be recovered @ 10% from the running bills. However 

in such cases at least 50% of the Security Deposit should be deposited before 

start of work and the balance may be recovered from the running bills.  

 

10.2 Validity of the Bank Guarantee furnished towards Security Deposit under clause 

10.1 (c) above, should be valid for at least one year .  
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     10.3 It shall be the responsibility of the contractor to ensure Extension of BG as and when   
required is submitted before 15 days of its expiry date. On failure to do so necessary 
action as deemed fit shall be initiated.   

      

    10.4 If the value of the work done at any time exceeds the accepted Contract value, the 
Security Deposit shall be correspondingly enhanced and the extra Security Deposit shall 
be immediately deposited by the Contractor otherwise it shall be recovered from 
payments due to him. Failure to deposit the Security Deposit within the stipulated time 
may lead to forfeiture of Earnest Money and cancellation of the award of work. BHEL 
reserves the right of forfeiture of Security Deposit in addition to other claims and 
penalties in the event of the Contractor’s failure to fulfil any of the contractual obligations 
or in the event of termination of contract as per terms and conditions of contract.  BHEL 
reserves the right to set off the Security Deposit, against any claims of any other 
contracts with BHEL .  

 
11.0   RETURN OF SECURITY DEPOSIT :  

This is a rate contract for one year . After one year, the  total  amount of Security 

Deposit shall be released along with final bill to the contractor after deducting all costs , 
expenses and other amounts if any that are to be paid to BHEL by contractor under this 
or other contracts entered into with the Contractor.  

      
     12.0   COMMENCEMENT & COMPLETION OF WORK : 

               The contractor shall commence the work within the time indicated in the Letter of      
Intent and shall proceed with the same with due expedition without delay. No 
mobilisation charges of any kind are payable.  

     12.1   At the time of mobilisation of work at site, the contractor is required to submit the 
               Copies of following documents to site Engineer for verification: 

i. BG as per contract. 
ii. Contract Agreement 
iii. Indemnity Bond 
iv. Valid Test Certificates for the Plant & Machinery being deployed at site.  
v. Valid Insurance Policy covering third party liability, workmen compensation & tool 

& tackles brought to site. 
vi.  Proper Labour Licence. 
vii.     Work force deployment schedule for posting to site. 
viii.  Detail work schedule (L-3 network) 
 

     12.2    If the successful tenderer fails to commence the work within the stipulated time, 
    BHEL at its sole discretion will have the right to cancel the contract.  

12.3 The Earnest money and / or Security Deposit will stand forfeited without any further 
    reference to the Contractor without prejudice to any of BHEL’s other rights and  
    remedies in this regard.  

12.4 All the works shall be carried out under the direction and to the satisfaction of BHEL.  
12.5 The transported equipment, erected/constructed plant or work performed under the 

contract, as the case may be, shall be taken over by BHEL/customer when it has been 
completed in all respects and / or satisfactorily put into operation & site is made clear.  

 
     13.0    WORK EXECUTION & SCHEDULE :   
     13.1   The Contractor is responsible for the correct execution of the work in accordance with 

the scopes/drawings provided to him. The levels, measures and other information 
concerning the existing site as shown on the drawings or as described are supposed to 
be correct but the contractor shall verify them for himself and no extra claim, 
whatsoever shall be entertained on account of any discrepancy or omission in such 
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matters or on account of the description turning out to be different from what was 
expected.  

     13.2   In case the contractor requires any clarifications, conditions, drawings etc., the 
Engineer-In-charge shall be contacted. 

     13.3     The contractor will be required to submit detail work schedule  before start of work, 
and he shall submit a Bar chart/PERT Chart/CPM to the Engineer-in-charge indicating 
how the contractor proposes to complete the work within the stipulated time as per 
the contract. This Bar Chart/PER Chart/CPM should clearly indicate the various 
activities in the proper sequence of construction. Once this programme of 
construction has been submitted by the contractor and approved by the Engineer-in-
charge, the contractor shall follow the detailed work schedule, organise labour / 
material to suit the completion period of work & abide by the approved construction 
programme with the progress indicated in the chart. The detailed work schedule shall 
be organised to suit the completion period of work within the shut down given by the 
customer. 

13.4 The work under the contract will be deemed to be completed in all respect, only when 
the trial runs, testing and commissioning including trial operation are completed. The 
contractor shall obtain no dues form concerned BHEL / Customer department. 

13.5 On final completion of work the contractor shall submit the construction completion  
certificate, and obtain approval from BHEL. 

13.6 The entire schedule as approved shall be strictly followed by contractor. If for any 
reason beyond the control of the contract held up, then the contractor shall bring it 
to the notice of the delay. 

                 
     14.0    INTEREST CHARGES: No interest shall be payable by BHEL on Earnest Money, Security   

Deposit / or on any moneys due to the Contractor by BHEL.  
 
     15.0      DRAWINGS & DOCUMENTS : 

     15.1 The drawings mentioned in this specification and issued during the execution of work, 
shall supplement the requirements specified and form part of the same.  Only three 
copies of each will be provided to contractor during the execution of work. 

     15.2    Out of three (3) set of erection drawings furnished to the contractor, the contractor 
shall return one (1) complete set of as built drawings, prior to handing over, with all 
approved modifications during installation, duly marked in red, neatly, clearly and 
accurately. 

     15.2.1 Change in scope of work: Drawings as partly listed in these documents shall define 
the nature of work. Work shall be executed as      per the latest revision of drawings 
issued later on. This may require additions or deletions to the original scope of work. 

     15.2.2 Change of scope of work shall be documented as follows: 
a) Revision of drawings 
b) Revision of technical specification. 
c) Design concession report. 
d) Written instruction by the Engineer. 

 

      16.0     METHOD OF WORKMANSHIP : 
         16.1  All work shall be performed in a first class, neat and good workmanship  
  manner by technical staff skilled in the trade involved. 

16.2 The installation shall be carried out in such a manner as to preserve access to  
other equipment installed.  
 

         17.0   INSPECTION & TESTING AT CONTRACTOR’s WORKS : 

                   The contractor shall arrange for inspection at works by BHEL/ customer or its authorised 
representatives at their own cost and submit test certificates for review by BHEL/ 
customer. Despatch clearance shall be issued by BHEL based on that. BHEL 
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representatives and Customer representatives may witness critical tests based on the 
QAP submitted by the contractor. The contractor shall cooperate and make all 
arrangements for testing during visit of BHEL/ customer representatives. The successful 
completion of testing shall not absolve the contractor of its contractual obligations. 

           BHEL/ customer shall have access to the contractors/sub-contractors premises or work 
and shall have the power at all reasonable time, to inspect drawings or any portion of 
the equipment or examine the materials and workmanship of the equipments being 
manufactured in other premises of the contractor/sub-contractor. The contractor shall 
furnish the list of equipments which requires BHEL/ customer approval. BHEL/ customer 
shall approve the list or send comments for incorporation within 21 days from the date 
contractor has furnished the list of such equipment.  

  BHEL/ customer shall within 10 days from the date of offsite inspection for the 
equipments give a notice in writing to contractor of any objection to any drawing and or 
any contract. The contractor shall give due consideration to such objection and shall 
either make the modifications that may be necessary to meet the said objections or shall 
confirm in writing to BHEL/ customer giving reasons therein that no modifications are 
necessary to comply with the contract. 
The contractor shall give BHEL/ customer 15 days written notice of any offsite material 
being ready for testing. BHEL/ customer shall attend to such test within 7 days of his 
confirmation on the date on which the equipments is notified as being ready failing 
which the contractor may proceed with the test which shall be deemed to have being 
made in the inspector’s presence and shall forward to inspector duly certified copies of 
the test certificates in triplicate. When the factory test have being completed at the 
contractors or sub-contractors works the engineers/inspector shall issue a certificate to 
this effect within  10 days after completion of test but if the test are not witnessed by 
BHEL/ customer to issue such certificate, it shall not prevent the contractor from 
continuing manufacturing. 
In all cases where the tests whether at premises or works of the contractor or of any sub 
–contractor are to be conducted the contractor/sub-contractor, shall provide free of 
charges such labour materials, electricity, fuel, water, stores, apparatus and instruments 
as may be reasonably demanded by BHEL/ customer or his authorized representative to 
carry out effectively such test of the equipments in accordance with contract  and shall 
give facilities to BHEL/ customer or to his authorized representative to accomplish 
testing.  

 
     18.0    PROGRESS REPORT & FIELD OFFICE RECORD : 

18.1  The contractor shall prepare and submit weekly progress report/ charts,   manpower 
deployment, material receipt report and such other reports as required by the engineer 
for the monitoring and smooth progress of work. Progress report should explicitly 
indicate progress achieved against the targets, reasons for delay and action plan to 
compensate for such delay. 

18.2 The contractor shall maintain records pertaining to the quality of work and inspection 
and testing compliance with all technical requirements. Where safety of work is 
involved the contractor shall submit written procedure to the Engineer.  

 
     19.0    MEASUREMENT OF WORK : 
     19.1   Before taking any measurement of any work, the      Engineer- in –    charge or a  

subordinate deputed by him shall give reasonable notice to the contractor. If the 
contractor fails to attend at the measurements after such notice or fails to countersign 
or to record the difference within a week from the date of measurement in the manner 
required by the Engineer-in-Charge then in such event the measurements taken by the       
Engineer-in-Charge or by the subordinate deputed by him shall be final and binding on 
the contractor and the contractor shall have no right to dispute the same. 
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     19.2  For progressive/ running bill payments, the contractor shall present detailed   
measurement sheets, in triplicate, duly indicating all relevant details based on technical 
documents and connected drawings  for work done during the month/ period under 
different categories in line with terms of payment as per letter of indent. The basis of 
arriving at the quantities/ weight shall be the relevant documents and drawings 
released by BHEL. These measurement sheets shall be prepared jointly with Engineer 
and signed by both the parties. 

     19.3  These measurement sheets will be checked by the Engineer and quantities and 
percentage eligible for payment under different groups shall be decided by him. The 
abstract of quantities and percentage so arrived at based on the terms of payment 
shall be entered in the measurement book and signed by both the parties. 

19.4 Based on the above quantities the contractor shall prepare the bills in the prescribed 
proforma and work out the financial value. These will be entered in the Measurement 
Book and signed by both the  parties. Payment shall be made by BHEL after effecting 
the recoveries due from the contractor. 

19.5 All recoveries due from the contractor for the month / period shall                            
be effected in full from corresponding running bills unless specific approval from 
competent authority is obtained to the contrary. 

19.6 Measurement shall be restricted to that quantity for which it is required to ascertain 
the financial liability of BHEL under this contract. 

19.7 Measurements shall be taken jointly by persons duly authorised by BHEL and the 
contractor. 

19.8 Passing of bills covered by such measurement does not amount to acceptance of the 
completion of the work measured by BHEL. Any left out work has to be completed by 
the contractor, as directed. 

19.9 Final measurement bill shall be prepared in the proforma prescribed for the purpose, 
based on the certificate issued by the Engineer that the entire work as stipulated in the 
tender specification has been completed in all respect to the entire satisfaction of 
BHEL. The contractor shall give unqualified ‘NO CLAIM AND NO DEMAND 

CERTIFICATES’. All the tools and tackles loaned to him should be returned in 
satisfactory condition to BHEL. The abstract of final quantities and financial values shall 
also be entered in the Measurement Book and signed by both parties. The final bill 
shall be paid within a reasonable time after the completion of the work.  

 
     20.0    RIGHTS OF BHEL : 

BHEL reserves to itself the following rights in respect of this Contract without     
entitling the Contractor to any compensation as below: 

20.1 To get the work done through another agency at the risk and cost of Contractor, in the 
event of Contractor not starting the work in time, poor progress of work, inability to get 
the work done completion of Contract, poor quality of work, persistent disregard of 
instructions of BHEL, assignment transfer, or subletting of the contracted work without 
written permission of BHEL, non-fulfilment of any contractual obligations etc. and to 
claim /recover compensation for such losses from the contractor including BHEL’s 
supervision charges and overheads from Security Deposit / other dues in addition to any 
other action that may be taken. 

20.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated 
in the contract during the progress of work and get it done through another agency and 
/ or by the departmental staff to suit BHEL’s commitments to its Customer. 

20.3 To terminate the contract after due notice and forfeit the Security Deposit and recover 
the loss sustained in getting the balance work done through other agencies in addition to 
liquidated damages in the event of: 

a) Contractor’s continued poor progress. Withdrawal from or abandonment of    the work 
before completion of the work. 

b) Corrupt act of the contractor. 
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c) Insolvency of the contractor. Persistence disregard of the instructions of     BHEL. 
d) Assignment, transfer, subletting of the contract work without BHEL’s written 

permission. 

e) Non-fulfilment of any contractual obligations or obligations under the law. To recover 
any money due from the Contractor from out of any money due to the Contractor 
under this or any other Contract or from the Security Deposit. 

f) To claim penalty or compensation for losses sustained including BHEL’s supervision 
charges and overheads in case of termination of contract and / or to levy liquidated 
damages for delay in completion of work. 

g) To determine the Contract or to restrict the quantum of work and pay for the portion of 
work done in case BHEL’s contract with its customer is terminated for any reason. 

h) To effect recoveries from any amounts due to the contractor under this or any other 
contract or in any other from the moneys which BHEL is forced to pay to anybody due 
to contractors failure to fulfil any of his obligations. 

i) To restrict or increase the nature of work to suit site requirements, since the tender 
specification is based on preliminary documents and quantities furnished therein are 
indicative and approximate. The rates quoted shall not be subjected to revision by the 
contractor in such case. 

j) To deploy BHEL’s skilled and/ or semi-skilled workmen in case of emergency / poor 
progress / deficiency in skill on the part of the employees of the contractor and to 
recover the expenditure on account of the same from the money due to the contractor. 

k) The Engineer-in-Charge shall have full powers to acquire the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default the Engineer-in-Charge shall be at liberty to 
employ other persons to remove the same without being answerable or accountable 
for any loss or damage that may happen to arise to such materials. The Engineer-in-
Charge shall have full powers to ask for other proper materials to be substituted there 
of and in case of default the Engineer-in Charge may ask the same to be supplied and 
all costs which may arise due to such removal and substitution are to be borne by the 
contractor. 

l) While every endeavour will be made by BHEL to this end , BHEL can not guarantee 
uninterrupted work due to conditions beyond its control. The contractor will not be 
entitled to any compensation/ extra payment on this account. 

m) In the event of any dispute of technical nature, the decision of BHEL and / or Engineer 
shall be final and binding on the Contractor. 

      
     21.0      RESPONSIBILITIES OF CONTRACTOR : 

21.1    The contractor should follow the prevailing industrial / labour laws as amended from 
time to time and shall also take all safety measures required during the execution of 
this order. 

21.2    The Contractor shall be fully responsible for correctness & quality of his work to the 
entire satisfaction of BHEL / Customer. The work shall be executed in accordance with 
the directions, instructions, drawings and specification. The work shall be performed in 
a first class, neat and good workmanship manner by technical staff skilled in the trade 
involved. The installation shall be carried out in such a manner as to preserve access 
to other equipment installed. If during the progress of manufacture or supply of plant, 
BHEL/ customer notifies in writing to the contractor that the contractor has 
manufactured any plant or part of plant unsound or imperfect, or has supplied any 
plant inferior in quality to that specified, the contractor on receiving details of such 
defects or  deficiency, shall at his own expenses, within such time as may be 
reasonably necessary for the purpose, alter, reconstruct or remove such plant or part 
of plant or supply fresh materials as per standard specification and in case the 
contractor shall fail to do so, BHEL may on giving the contractor thirty days notice in 
writing of his intention to do so, proceed to alter, reconstruct or remove such plants or 
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part of plants at the contractor’s cost provided that nothing in this clause shall be 
deemed to deprive BHEL/ customer or affect any rights which he may otherwise have 
in respect of such defect or deficiencies and provided that such replacement shall be 
carried out by  BHEL/ customer within a reasonable time and at a reasonable price and 
as far as possible, to the same specification and under competitive conditions. 
If the completed plant or any portion taken over is found to be defective or fails to 
fulfil the requirement of the contract, the engineer shall forthwith give the contractor 
notice setting forth particulars of defects or failure and the contractor shall make the 
defects good, or alter the same to make it comply with the requirements of contract. If 
the contractor fails to do so, within a reasonable time, BHEL/ Customer may reject and 
replace at the cost of the contractor, the whole or any portion of the plant, as the case 
may be, which is defective or fails to fulfil the requirement of the contract. In case of 
such replacement by BHEL, contractor shall be liable to pay to BHEL the extra cost, if 
any of such replacement delivered and / or erected as provided for in the original 
contract. Such extra cost and the damages being the ascertained difference between 
the prices paid by BHEL/ Customer, under the provision above mentioned for such 
replacement and the contract price for the plant so replaced and also to repay any sum 
paid by BHEL/ Customer to the contractor in respect of such defective plant. 

21.3   If in the opinion of the contractor any work is insufficiently specified or required   
modifications, the Contractor shall refer the same in writing to the Engineer and obtain 
his instruction / approval in writing before proceeding with the work. If contractor fails 
to refer such instance, any excuse for faulty erection, for poor workmanship or delay in 
completion shall not be entertained. 

21.4     Land belonging to BHEL or its customer under temporary possession of BHEL shall not 
be occupied by the contractor without the written permission of BHEL. 

21.5     The old plant and equipment, which are being replaced by new plant and equipment 
will the property of the customer. The customer shall provide land for storing the 
dismantled plant and equipment within the plant premises. The contractor shall stack 
the dismantled material properly. 

21.6    The Contractor will be required to sign a contract with BHEL on Non-judicial    stamp 
paper as per Annexure – “A”. The cost towards agreement shall be borne by the 
contractor. 

21.7    All the properties/equipment/components of BHEL/its customer loaned with or without 
deposit, to the contractor shall remain the properties of BHEL/ its customer. The 
contractor shall use such properties for the purpose of execution of this contract. All 
contractor shall return them in good conditions as and when required by BHEL/its 
customer. In case of non-return, loss, damaged, repairs, etc., cost thereof, as may be 
fixed by the Engineer, will be recovered from the contractor. 

21.8    It shall not be obligatory on the part of BHEL/ customer to supply any tools 

and tackles. Depending upon availability, possibility, BHEL/its customer’s equipment 
and other materials may be made available to the contractor on payment of hire 
charges as fixed by them subject to the conditions laid down by BHEL/its customer 
form time to time. Unless paid in advance, such hire and other charge shall be 
recovered from out of dues to the contractor in one instalment. 

21.9   ROYALTY – Royalty for equipments supplied shall be borne by the contractor and 
nothing extra on this account shall be paid to him by BHEL. 

21.10   PERMANENT BENCH MARKS – Where directed by the Engineer, the contractor shall 
provide permanent bench marks. Likewise any other levels or lines or points 
specifically required by the Engineer shall be built in. The contractor shall carefully 
protect and preserve such important mark during execution of the work. 

21.11   SITE TESTING OF MATERIALS - For the tests carried out by the contractor at site, 
the contractor shall install testing equipment at site and shall ensure and certify the 
calibration of the equipment so installed and shall maintain the same in working order 
through out the period of construction. The contractor shall also provide the necessary 
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trained staff for carrying out such tests and using such equipment. List of equipments 
with range shall be submitted by the bidder.  

21.12   APPROVAL OF LOCAL MATERIALS FOR USE - Before bringing any material (locally 
purchased) to site in bulk for civil works, infrastructure, plant services, etc.  contractor 
shall have to bring a sample first and get it approved by Engineer. Any material 
brought to site in contravention of this conditions shall be rejected forthwith and no 
payments shall be made. 

21.13   The contractor shall not claim any compensation due to reduction in the scope of work 
due to changes in design, which curtail the quantum of work. 

21.14   The contractor shall fully indemnify BHEL/its customer against all claims of whatever 
nature arising during the course of execution of this contract due to the acts of 
contractor/his personnel.  
In the event of any claim or demand being made or action being brought against 
BHEL/ Customer for infringement or alleged infringement of letter, patent  in respect of 
any machine plant, work or thing used or supplied by the  contractor under this 
contract or in respect of any method of using or working  by BHEL/ Customer  of such 
machines, plant, work or thing, the contractor  will indemnify BHEL/Customer against  
such claim or demand  and all costs and expenses  arising from or incurred by reason  
of such claim or demand. In case the equipment in such suit or proceedings is held to 
constitute infringement and the use of the equipment or part is prohibited, the 
contractor shall at his own expenses  either procure for BHEL/ Customer the right to 
continue using the equipment , modified it so as it becomes non-infringing or remove 
the equipment and refund BHEL/Customer price plus the transportation  and 
installation cost  thereof. 

21.15  The contractor shall ensure that no damage is caused to any person/any existence 
work/property of customer/other parties working at site. If any such damage is 
caused, it shall be the responsibility of the contractor to make good the losses and 
compensate the affected parties at his own cost. The contractor shall indemnify BHEL 
for any such eventuality (Annexure ‘B’). 

21.16  Any delay in completion of work or non-achievement of periodical targets due to 
reasons attributable to the contractor, will have to be compensated by the contractor 
either by increased manpower and resources or by working extra hours or more than 
one shift at no extra cost to BHEL. 

21.17   The contractor shall execute the work under the conditions usual to such power plant 
construction and in conjunction with numerous other operations at site. The contractor 
and his personnel shall co-operate and co-ordinate with other agencies at project site 
and proceed in a manner that shall help in the progress of work at site as a whole. 

21.18   The contractor shall keep the area of work clean and shall remove the debris etc. while 
executing day-to day work. Upon completion of work, the contractor shall remove from 
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials 
and deposit them in places specified by the Engineer. The Contractor shall also 
demolish all the hutment’s sheds, offices, etc. constructed and used by him and shall 
clean the debris. In the event of his failure to do so, the same will be arranged to be 
done by the Engineer and the expenses for the same shall be recovered from the 
contractor. 

21.19   The contractor shall execute the work in the most professional manner in the stipulated 
time. Accuracy of work and timely execution shall be the essence of this contract. The 
contractor shall be responsible to ensure that the quality, assembly and workmanship 
conform to the dimensions and clearance given in the drawings and / or as per the 
instructions of the Engineer. 

21.20   Establishment of Site Office – Contractor shall make its own office at site. He will be 
required to maintain good office at site with necessary infrastructure and staff. The 

contractor should have a mobile phone, Computer System with Printer & UPS.  
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21.21   In case there is no specification laid down in the contract for a class of work, such work 
shall be carried out in accordance with the instructions and requirements of the 
Engineer. 

21.22   No levy, payment or charge made or imposed shall be impeached by reason of any 
clerical error or by reason of any mistake in the amount levied, demanded if charged. 

21.23   The contractor shall take all reasonable care to protect the materials and the work till 
such time the plant/equipment has been taken over by BHEL/its customer. It will be 
the responsibility of the contractor to ensure safe lifting of the equipment to avoid 
damages/accidents. 

21.24   Contractor shall not stop work or abandon the site for what so ever reason or dispute, 
excepting for force majeure conditions. All problems/dispute shall be separately 
discussed and settled without affecting the progress of work, stoppage or 
abandonment of work, other than under force majeure conditions, shall be treated as 
breach of contract and dealt with accordingly. 

21.25  OBSERVING LOCAL LAWS, PROVIDING WORKMEN & SUPERVISORY 

PERSONNEL - The following are the responsibilities of the contractor in respect of 
observance of local laws, employment of personnel, payment of taxes etc. – 

a) The contractor shall engage sufficient staff to maintain the required rate of progress and 
quality of workmanship. If unskilled workers are required to be engaged, the same shall 
be engaged, as far as possible, from local areas in which the work is being executed.  
Claim for idle labour/machinery due to non-supply of any material by BHEL or for any 
other reasons will not be entertained. During the continuance of this contract, the 
contractor shall have due regard to all local festival, religious events and other customs, in 
all his dealings with the local labour for the time being employed on or in connection with 
the work. 

b) The Contractor shall comply with all local, state and central laws, statutory rules, 
Regulations, etc., such as: the payment of wages Act, the Minimum Wages Act, The 
Workmen’s Compensation Act, The Employer’s Liability Act, The Industrial Disputes Act, 
The Employees Provident Fund Act, Employees State Insurance Scheme, The Contract 
labour (Regulations and Abolition) Act, 1970 and other Acts, Rules and Regulations for 
labour as may be enacted by the Government during the tender of the Contract and 
having force or jurisdiction at site. The contractor will be required to seek registration, if 
required, as per local laws. obtain The contractor shall give to the local governing body, 
police and other concerned project site authorities all such notice (s) as my be required 
under law. 

c) The Contractor, in the event of the Contract engaging 20 or more workmen, shall obtain 
independent license under the Contract Labour (Regulations and Abolition) Act, 1970 from 
the concerned authorities based on the certificate (Form V) issued by the Principal 
employer / customer. 

d) The contractor shall pay all taxes, frees, license charges which may be him or otherwise as 
deemed fit. 

e) The contractor shall make all arrangements and shall also meet all expenses in connection 
with his workmen’s qualification / re-qualification test(s) etc. at site. 

f) All safety rules and codes are applicable to work shall be followed without any exception. 
g) The contractor shall arrange to provide guards and prominently display caution notices, in 

unsafe and hazardous area. 
h) The contractor shall be responsible for the provision of health and sanitary arrangements 

as described in the contract labour Regulations and Abolition Act, 1970. 
i) The contractor shall be responsible for safety precautions as may be required for safe and 

satisfactory execution of the contract. 
j) All safety rules and codes applied by BHEL/its customer at site shall be observed by the 

contractor and his workmen without exception. The contractor shall be responsible for the 
safety of the equipment/material and work to be performed by him and shall maintain all 
lights, fencing guards, signs etc. or other protections necessary for the purpose. 
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Contractor shall also take such additional precautions as may be indicated form time to 
time by the Engineer, with a few to prevent pilferage, accidents, fire hazards etc. Suitable 
number of clerical staff, watch and ward staff & storekeepers to take care of equipment, 
material, construction tools and tackles shall be posted at site by the contractor till the 
completion of the work. The contractor shall arrange for such safety devices as are 
necessary for this type of work and carryout the requisite site test of handling equipment, 
lifting tools, tackles etc. as per usual standards and practices. 

k) The contractor shall make his own arrangement for proper accommodation including 
adequate medical facilities for the personnel employed by him. 

l)  The contractor will be directly responsible for payment of wages to his workmen. A pay-roll 
sheet giving details of all payments made to the workmen duly signed by the contractor’s 
representative be furnished to BHEL for record purpose. 

m) No idle labour charges will be admissible in the event of any stoppage of work resulting in 
the contractor’s workmen being rendered idle due to any reason at any time. 

n) The contractor shall furnish fortnightly labour deployment report indicating the 
classification and number of workmen engaged, date-wise and category-wise. Besides, the 
contractor shall also furnish progress reports on work at regular intervals as required by 
the Engineer. 

0) Gate Pass for entry into power station would be required for all the persons deployed by 
the contractor at site. Special permission would be required for working beyond normal 
working hours. The contractor shall be arranging the passes and working permission 
beyond normal working hours on their own. BHEL Engineer shall provide necessary help 
and guidance for the same. Normal working hours in the plant is 8 hours. Completion time 
is the essence of the contract. Hence the contractor may be required to arrange working in 
extended working hours/ round the clock working to achieve scheduled completion date. 

p) The contractor has to ensure that the people deployed by them restrict their movement in 
the area earmarked for the project. For movement in area other than earmarked for 
project prior permission of BHEL Engineer is required. The contractor shall abide by all the 
rules and regulations of the power station. 

q) The Contractor shall deploy all skilled, semi-skilled and unskilled workers and should hold 
valid certificates wherever necessary. The contractor shall deploy only experienced 
supervisory staff to carry out the erection work and control his workmen. BHEL reserves 
the right to insist on removal of any employee of contractor. In the event of increasing or 
decreasing the category of workers, supervisors the contractor shall obtain the prior 
approval of BHEL’s site-in-charge.  

        
      22.0   STRIKES AND LOCKOUTS : 

a)  The contractor will be solely responsible for all disputes and  other issues connected 
with his workmen. In the event of contractor’s workmen resorting to strike or the 
contractor resorting to lockout and, if the strike or lockout so declared is not settled 
within a period of one month, BHEL shall have the right to get the work executed 
employing its own men or through other agencies or both. The cost incurred by BHEL 
in this regard shall be recovered from the contractor. 

b)  For any purpose whatsoever, the employees of the contractor shall not be deemed to 
be in the employment of BHEL. 

 
  23.0     FORCE MAJEURE : 

a) The following shall amount to force majeure conditions: Acts of God, act of any 
Government, War, sabotage, riots, civil commotion, police action, revolution, flood, 
fire, cyclone, earthquake and epidemic and other similar causes over which the 
Contractor has no control. 

b) If the Contractor suffers delay in the execution of the Contract, due to delay caused 
by force majeure conditions, as defined above, the agreed time for completion of the 
work covered by this contract shall be extended by a period of time equal to the 
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period of the delay, provided the Contractor immediately reports to BHEL in writing 
the causes for the delay. The Contractor shall not be eligible for any compensation 
on account of any extension in time of completion given to Contractor due to force 
majeure conditions.  

 
     24.0         SETTLEMENT OF DISPUTES : 

24.1      Except as otherwise specifically provided in the contract all disputes concerning  
            questions of fact arising under the contract shall be decided by the engineer subject 

to a written appeal by the contractor to the engineer, whose decision shall be final to 
the parties hereto. 

24.2      Any disputes or differences including those considered as such by only one of the  
parties arising out of or in connection with the contract shall be to the extent possible 
settled amicably between the parties. 

24.3       If amicable settlement cannot be reached then all disputed issues shall be settled by 
arbitration as provided in relevant clause. 

 

       25.0        ARBITRATION : 

     25.1      All disputes between the parties to the Contract arising out of or in relation to the 
Contract, other than those for which the decision of the Engineer in the Contract or 
any other person is expressed to be final and conclusive, shall after written notice by 
either party to the contract to the other party, be referred to sole arbitration of the 
General Manager or his nominee. The Arbitration shall be conducted in accordance 
with the provisions of the Indian Arbitration and Conciliation Act, 1996. 

25.2      The award of the arbitrator shall be final and binding on the parties to this contract. 
25.3 The contractor shall continue work under the contract during the arbitration 

proceedings, unless the matter is such that the work cannot possibly be continued 
until the dispute or differences are settled by the arbitration and save as those which 
are otherwise expressly provided in the contract. 

25.4 The arbitration proceedings shall be held at Bhopal. The jurisdiction of courts for 
these proceeding shall be at Bhopal.  

 

 
 

                                         ********************** 
 

 
 
 
 

 

 
 

 
 
 
 

 
 
 
 



        PRODUCT STANDARD         RMSG 09  283 
              R&M SYSTEMS GROUP                            Page 14 of 20 

 GENERAL TERMS AND CONDITIONS                        REV.   00          . 
 

NIT NO. RMSG/MM&WC/RC/T-03                      Section – IB                                               

 
BHEL, BHOPAL 

 

 
 ANNEXURE – “A” 

 

 

 AGREEMENT   
 

     (To be issued in appropriate valid  non –judicial stamp paper issued from   State of 

Madhya Pradesh 

 
THIS AGREEMENT MADE THIS………………………………………….……. DAY OF ………. 200…. Between 
BHARAT HEAVY ELECTRICALS LIMITED, Bhopal (A Government of India Enterprise) a Company 
incorporated under the Companies Act 1956, having its registered office at BHEL House, Siri 
Fort, New Delhi – 110 049 (hereinafter called BHEL) of the ONE PART 

AND 
…………………………………………………………………………………………………………………………………………………………
…………………………………… (hereinafter called the `Contractor’) of the SECOND PART. 

 
WHEREAS   M/s ……………………………………………………… state that they have acquired and possess 
extensive experience in the field of ………………………………………………......................................... 
and whereas in response to an Invitation to Tender No……………............ dated ………… issued by 
BHEL for the execution of ……………………….. the Contractor submitted their offer dated………………. 
And whereas BHEL has accepted the offer of the Contractor on terms and conditions specified 
in the Letter of Intent No…………… dated………....... Read with the reference cited therein. 

 
THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as 
follows: 
That the Contractor shall execute the work of ………………………… ………………………………….……………… 
and more particularly described in Tender specification (hereinafter called the said works) in 
accordance with and subject to terms and conditions contained in these presents, Instructions 
to Tenderers, General Conditions of Contract, Special Conditions, annexures, Letter of Intent  
dated ……………… and such other instructions, drawings, specifications given to him from time to 
time by BHEL. 
 
The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved 
securities / Bank Guarantee valid upto ………… for a sum of Rs………………………… (Rupees 
……………………………………………………………………) towards satisfactory performance and completion 
of the Contract. 
 
The Contractor has furnished a Guarantee bearing No………………….  Dated …………………… for a 
sum of Rs…………….. (Rupees……………………….. ………………………….) executed by 
………………………….Bank in favour of BHEL towards Security Deposit valid up to…………………..(The 
Contractor has furnished to BHEL an initial Security Deposit of Rs……….. in cash /Approved 
Securities/BG for Rs………. And has agreed for recovery of the balance security deposit by 
BHEL………… @ 10% of the value of work done from each running bill till the entire security 
deposit is recovered). 
 
The contractor hereby agrees to extend the validity of the Bank Guarantee for such further 
period or periods as may be required by BHEL and if the contractor fails to obtain such 
extension (s) from the Bank, the contractor shall pay forthwith or accept recovery of Rs…… 
from the bills in one instalment and the Contractor further agrees that failure to extend the 
validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner specified 
above shall constitute breach of contract.  In addition to above.  BHEL shall be entitled to take 
such action as deemed fit and proper for recovering the said sum of Rs………….. 
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That in consideration of the payments to be made to the contractor by BHEL in accordance 
with this Agreement the Contractor hereby convenience and undertakes with BHEL that they 
shall execute, construct, complete the works in conformity, in all respects, with the terms and 
conditions specified in this Agreement and the documents governing the same. 
 
That the Contractor shall be deemed to have carefully examined this Agreement and the 
documents governing the same and also to have satisfied himself as to the nature and 
character of the works to be executed by him. 
 
That the Contractor shall carry out and complete the execution of the said works to the entire 
satisfaction of the Engineer or such other officer authorised by BHEL, within agreed time 
schedule, the time of completion being the essence of the Contract. 

 
That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him 
during the progress of the said works such sum as determined by BHEL in accordance with this 
Agreement. 
 
That this Agreement shall be deemed to have come into force from the date on which the 
letter of intent has been issued to the Contractor. 
 
That whenever under this contract or otherwise, any sum of money shall be recoverable from a 
payable by the Contractor, the same may be deducted in the manner as set out in the General 
Conditions of Contract or other conditions governing this Agreement. 
 
That all charges on account of Octroi, Terminal and other Taxes including sales tax or other 
duties on material obtained for execution of the said works shall be borne and paid by the 
Contractor. 
 
That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise Income 
Tax under Section 194(C) of the Income Tax Act, 1961. 
 
That BHEL shall be further entitled to recover from the running bills of the contractor or 
otherwise such sum as may be determined by BHEL from time to time in respect of 
consumables supplied by BHEL, hire charges for tools and plants issued (where applicable) and 
any other dues owed by the contractor. 
 
That it is hereby agreed by and between the parties that non-exercise, forbearance or omission 
of any of the powers conferred on BHEL and/or any of its authorities will not in any manner 
constitute waiver of the conditions here to contained in these presents and the liability of the 
Contractor with respect to compensation payable to BHEL or Contractor’s obligations shall 
remain unaffected. 
 
It is clearly understood by the between the parties that in the event of any conflict between 
the Letter of Intent and other documents governing this Agreement, the provisions in the letter 
of intent shall prevail. 
The following documents:-  
             (a) Invitation to Tender No……………………………. and the documents specified therein 
             (b) Contractor’s Offer No……………….. date…………… 
             (c)  Letter of Intent No…………………. date …………….. 
             (d)  …………………………………………………………… 

      shall also form part of & shall govern this Agreement. 
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IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence 
of: 

 
 
 

                                                     (CONTRACTOR)  
to be signed by a person holding a valid Power of Attorney 

 
 

                     
                                          
 
 
                                                            
 
                                                           For and on behalf of Bharat Heavy Electricals Ltd, Bhopal 
       
     WITNESS: - 
                        1. …................................. 
                        2. ................................... 
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ANNEXURE – “B” 

 

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT) 
       (To be issued in appropriate valid non-judicial stamp paper of appropriate value) 

 
In consideration of the Bharat Heavy Electricals Limited, having its registered Office at BHEL 
House, Siri Fort, New Delhi (hereinafter called BHEL), having agreed to exempt ……………………… 
(hereinafter called “the said Contractor (s)” from the demand, under the terms and conditions 
of the Agreement dated ……………….. made between BHEL and ………… for ………………………. 
(hereinafter called “the said Agreement”) of Security (name of work) deposit for the due 
fulfilment by the said contractor(s) of the terms and conditions contained in the said 
Agreement, on production of a bank guarantee for Rs………………… (Rupees 
…………………………………………… …………….Only) We ………………………………………….............. at the  
                                                                      (indicate the name of the Bank) 
(hereinafter referred to as “the bank”) request of contractor(s) do hereby undertake to pay to 
BHEL and amount not exceeding Rs……… ....................... .................... against any loss or 
damage caused to or suffered or would be caused to or suffered by BHEL, by reason of any 
breach by the said contractor(s), of any of the terms or conditions contained in the said 
Agreement. 
 
We, ……………………………………........... do hereby undertake to pay the amounts due and payable  
    (indicate the name of the Bank) under this guarantee without any demur, merely on a 
demand from BHEL, stating that the amount claimed is due by way of loss or damage caused to 
or would be caused to or suffered by BHEL by reason of breach by the said Contractor(s) of any 
of the terms or conditions contained in the said Agreement or by reason of the contractor(s)’s 
failure to perform the said Agreement.  Any such demand made on the bank shall be conclusive 
as regards the amount due and payable by the Bank under this guarantee.  However, our 
liability under this guarantee shall be restricted to an amount not exceeding 
Rs……………………………………………….. 
3. We, ………………………………………………………… undertake to pay to BHEL any money so demanded 
           (indicate the name of the Bank) 
notwithstanding any dispute or disputes raised by the Contractor(s) / supplier(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under these 
presents being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) / supplier(s) shall have no claim against us for 
making such payment. 
   We …………………………………………………... further  agree  that  the  guarantee  herein contained  
         (indicate the name of the Bank)   shall remain in full force and effect during the period 
that would be taken for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of BHEL under or by virtue of the said Agreement have been fully 
paid and its claims satisfied or discharged or till BHEL certifies that the terms and conditions of 
the said Agreement  have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee.  Unless a demand or claim under this guarantee is made 
on us in writing on or before ………………….. we shall be discharged from all liability under this 
guarantee thereafter. 

 
We ………………………………………………… further  agree  with  BHEL that BHEL shall have the fullest 
    (indicate the name of the Bank) liberty without our consent and without affecting  in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the BHEL against 
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the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved from our liability by reason of any such variation, 
or extension being granted to the said Contractor(s) or for any forbearance, act or omission on 
the part of BHEL or any indulgence by BHEL to the said Contractor(s) or by any such matter or 
thing whatsoever which under the Law relating to sureties would, but for this provision, have 
effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) / Supplier(s). 
We, ……………………………………………………. lastly  undertake not to revoke this guarantee during its  
      (indicate the name of the Bank) currency except with the previous consent of BHEL in 
writing. 
 
 
Dated ………. Day….. of 200 

         For ………………………….. 
      (indicate the name of the Bank) 

 
Witness : 
 
 
1.  -------------------------    2 ------------------------ 

 
 

Note :   The above format is drawn upon the model form jointly evolved by the Reserve 
Bank of India, the Indian Banker’s Association and the Ministry of Finance, 
Government of India as circulated by Indian Banker’s Association, Bombay vide 
their letter No. LA/14-61/7808 dated 1/5/1980 as such no deviations are 
acceptable. 

                      

To be issued in appropriate valid non-judicial stamp paper prevalent in the state 

where the same is executed which is to be certified by the Notary Public or any 

other competent officer of that state.  
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                ANNEXURE “C”                 

 
                                 LIST OF CONSORTIUM BANKS 
 

1.  SBI  

2.  SBH 

3.  Canara Bank 
4.  PNB 

5.  BOB 

6.  SBT 

7.  Deutsche Bank 
8.  Citi Bank 

9.  HDFC 

10. HSBC 
11. SCB 

12. ICICI 
13. Allahabad Bank   
14. Corporation Bank 

15. Syndicate Bank 
16. Indian Bank 

17. UCO Bank 

18. Central Bank 
19. Oriental Bank of Commerce 

20. Kotak Mahindra Bank Limited 

21. The Federal Bank Limited 

22. United Bank of India 
23. Vijaya Bank 
24. Union Bank of India 

25. Yes Bank  
26. Punjab & Sind Bank 

27. Andhra Bank 

28. Axis Bank  
29. IDBI 

30. Indusind Bank 

31. The Royal Bank of Scotland N.V 

32. J P Morgan Bank 
33. Indian Overseas Bank 
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BHEL, BHOPAL 

 

                  ANNEXURE “D” 

 

(TO BE ISSUED IN NON-JUDICIAL STAMP PAPER OF Rs. 10/- issued from 

State of Madhya Pradesh) 

 

INDEMNITY BOND 

 

WHEREAS THE (Name of the contractor) M/s.     , having its 

registered office at,                                                        has taken the contract 

for tender NO…………………………………………………………….. & Contractor’s Offer 

No..………………..but the sub-contractors have also to obtain licence under the 

contract Labour (Regulation & Certificate under Form-V of the said rules. 

 

So on the request of (Name of the contractor) M/s……………………………………………M/s 

Bharat Heavy Electricals Limited, Bhopal has agreed to issue certificate in Form-V 

in respect of the sub-contractor mentioned below. M/s ……………………………., 

therefore, undertake to fully indemnify the M/s  Bharat Heavy Electricals Limited, 

Bhopal from any financial implication whatsoever that may arise due to the grant of 

certificate in respect of sub-contractors of (name of the contractor in Form-V under 

contract Labour (Regulation & Abolition) Act. 1970 and its rules. 

 

1.  

2.  

3. 

 

                                                                                          Contractor 

 
 


