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1.1  

SECTION -1 

SCOPE, SPECIFIC TECHNICAL REQUIREMENT & QUANTITIES  
 

1 INTRODUCTION 
1.1 The scope of work under this specification is Detailed survey, ERT Testing, route profiling, 

design and engineering of transmission line for re-routing and diversion of existing 220kV 

and 132kV transmission lines emanating from existing PTPS generation switchyard at 

3x800MW Patratu Thermal Power Station Expansion Phase-I being executed by BHEL 

for Patratu Vidyut Utpadan Nigam Limited (A Subsidiary of NTPC Ltd in Joint Venture 

with Jharkhand Bijli Vitran Nigam Ltd).  

1.2 Total seven nos. charged 220kV and 132kV transmission line are passing through the 

area proposed to be used for PTPS expansion Phase-I project. These lines are required 

to be diverted to start site enabling activities.  

1.3 Detail of transmission lines to be diverted:  

(i) 220kV PTPS –Hatia D/C Transmission Line 

(ii) 220kV PTPS-Tenughat S/C Transmission Line 

(iii) 132kV PTPS-Hatia D/C Transmission Line 

(iv) 132kV PTPS-Ramgarh D/C Transmission Line 

1.4 Existing route of the above lines alongwith the location where these respective lines are 

crossing the land boundary of PTPS station alongwith suggestive corridor to be used for 

diversion of these transmission lines are indicated in preliminary survey report/drawing 

attached at Annexure-B 

1.5 Since the space available for line diversion is limited. Multi-circuit towers (separate multi-

circuit towers for 220kV and 132kV) with extra height in order to accommodate these lines 

in the allocated space wherever necessary. Scope of work shall also include reconnection 

of the diverted portion of the lines to the towers of original lines outside plant boundary 

by providing necessary gantries/Dead End towers and replacement of existing towers 

along with stringing outside plant boundary (if necessary). Provision for adequate space 

for this purpose shall also be kept by contractor in the layout developed by them. 

1.6 Location of project: Patratu Thermal Power station (PTPS) is located just outside the coal 

belt of South Karanpura in Ramgarh District of Jharkhand State. The nearest Railway 

Station is Patratu which is at a distance of about 4 km on Barkakhana-Barwadih Railway 

line. The nearest commercial airport is Ranchi at about 45 km by road. 
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1.2  

2 SCOPE  
2.1 The detailed scope of work shall be as per following: 

(a) Carrying out detailed survey including modification in preliminary route alignment, site 

clearance/ jungle clearing/tree cutting to make approach for survey work, adjustment in 

section details to achieve better average span, profiling, collecting actual field data along 

the selected route (marking of salient land features like crossing of rivers, nalla, road, 

railway lines, other transmission / distribution line, nearby buildings/structuress, etc.), 

tower spotting & providing tower schedule,  sag template, tree enumeration, etc. & 

submission of detailed survey report alongwith route profile drawing, all complete as per 

technical specification & directions of Engineer-in-charge including its approval from 

BHEL/Customer. 

(b) Conducting Electrical Resistivity Test of soil at various tower locations including 

submission of test report for approval of BHEL/Customer including mobilization of 

necessary equipment, tools, manpower etc complete as per relevant IS Code, Technical 

specification and Instruction of Engineer-In-charge. 

(c) Carrying out check-survey for route alignment to locate and peg mark tower positions 

conforming to approved profile, tower schedule and technical specifications. Changes, if 

required in tower schedule after detailed survey, shall be carried out and thereafter submit 

revised tower schedule for approval. The tower schedule shall show co-ordinates of all 

towers, type of towers, span length, type of foundation for each tower and the deviation. 

(Check survey to be done jointly in presence of civil work agency finalised by BHEL) 

(d) Preparation & submission of design documents of towers and their foundations, 

fabrication drawings including stub, template and tower extensions, bill of material of all 

members, hardware etc. The detailed design & drawing work shall include, but not limited 

to : 

- Verification of all data, criteria and information contained in the contract 

documents. 

- Generation of all data, criteria and information required for the completion of work 

including liaison and interface with BHEL/Customer.  

- Analysis and design on standard software like STAADpro etc. and /or in house 

generated Excel or other programs by qualified and experience personnel. All 

calculations shall be prepared in a neat, sequential, comprehensive form and 

properly checked to ensure their correctness and completeness. 

- Design and Drawings of foundation for towers for different soil types including Dry, 

Wet, Partially Submerged, Fully Submerged, etc including Foundation loading 

data,  
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1.3  

- Preparation of construction drawings with sufficient detailing so that no difficulty is 

faced by site engineers during execution. 

(e) Getting all the works mentioned above approved by BHEL/Customer. 

2.2 Preparation and submission including  its approval from BHEL/Customer of the following 

drawing/documents:  

(a)Bill of Material for transmission line material including conductor, conductor 

accessories, earthwire/OPGW, earth wire/OPGW accessories, stringing hardware, 

disc insulators etc,  

(b) Erection Key Diagram of each line,  

(c) Stringing chart of all spans,  

(d) Earthing details of towers 

(e) Any other drawing/documents required for successful completion of the work. 

2.3 The Bidder shall depute his engineer(s) to Site or BHEL’s/Customer’s office/Supplier’s works 

for any clarification etc. as required by BHEL/Customer. Bidder shall also depute his 

engineer(s) to site for check surveys also. 

 

3 SPECIFIC TECHNICAL REQUIREMENTS 
3.1 The specific technical requirements shall be as per project specific input provided by 

BHEL from time to time after award of work. 

3.2 The Bidder shall interact closely with BHEL engineering group for any input/clarification 

and finalize details across the table. There may be certain cases when on account of 

revision or change of inputs, certain survey/ design / drawing may be required to be 

redone. No claim on account of this shall be entertained. Only suitable time extension 

shall be granted on account of above. 

 

4 SCHEDULE/BOQ OF ITEMS 
4.1 The Schedule/BOQ of Items shall be as per Annexure A. The Bidder is required to quote 

his most competitive rate for these items. 

 

5 DOCUMENTATION 
5.1 All design documents including computer outputs shall be neatly typed, produced on A4 

size paper and shall have a ‘Cover Sheet’ (To be provided later). 

5.2 All drawings shall be prepared in AutoCAD as per standard sizes  (viz. A0, A1, A2, A3 & 

A4) and  shall have a ‘Title Block’  (To be provided later ). 
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1.4  

5.3 The number of copies of design documents & drawings required to be submitted shall be 

as follows: 

At each stage of Submission/Revision.(Soft Copy) 

i)   Reports/Design Documents (incl excel & Staad file) 01 sets. 

ii)  Drawings (incl AutoCAD & pdf file)    01 sets. 

 

6 COMPLETION SCHEDULE: 
6.1 The work under this scope of work must be completed within 3 months after placement 

of order except check survey. 

6.2 The check survey shall be done along with civil construction agency after finalization of 

civil construction agency by BHEL and intimation by Site in charge. Check survey should 

be completed within 2 Weeks including Check survey report. 

 

 

7 PAYMENT SCHEDULE: 

 

Condition Payment 

After conducting survey work, report preparation, submission 

and approval of reports/design documents/ drawings  

(i) Cat 2 i.e approved with comments)  

(ii) Cat 1 i.e approved 

 

80%  

10%  

After completion of activities under scope of works including 

check survey and BOM, approval of all Drawings/Document 

in Cat-1, submission of all drawings/documents. 

  

 

Balance 10%  
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                         Annex-C 

                       TRANSMISSION LINE CIVIL WORKS 

1.00.00 This specification covers design, fabrication and supply of all types of transmission line 
towers including bolts, nuts and washers, step bolts, hangers, D-shackle and all type of tower 

accessories like phase plate, number plate, danger plates, anti-climbing devices etc, 

foundation design and casting of foundation for towers and erection of towers, tack welding 
of bolts and nuts along with subsequent application of zinc coating on the welded portion etc. 

All materials including cement, reinforcement steel and structural steel etc shall be provided 

by the bidder. 

1.01.00 Type tested towers which are already designed and tested for equal or higher loads are 

preferred. However for tested towers, bidder shall furnish foundation design and drawing 

meeting the requirements of this technical specification. 

 In case type tested towers are not available, the design of towers shall be carried out for the 

applicable transverse, longitudinal, vertical and other loads as per IS 802 and CBIP manual 

with an increased factor of safety of 1.5 as testing of towers are not envisaged in view of 

the time constraint associated with route diversion works for this project.  

1.02.00 The transmission line towers shall be fully galvanized self-supporting lattice type mild/high 
tensile steel structure designed to carry the line conductors with necessary insulators, earth 

wires and all fittings under all loading conditions as per IS 802 and CBIP manual. Bolts and 

nuts with spring washers shall be used for connections. The towers shall be classified as per 
IS 802 Part 1 Section 1. 

 

1.03.00 The towers shall be designed so as to be suitable for adding 3M, 6M and 9M body extension 
for maintaining adequate ground clearance without reducing the specified factor of safety in 

any manner. Special type of towers with higher extensions wherever required, shall also be 

provided by the bidder. 
 

1.04.00 Stub templates shall be designed and arranged by the contractor at his own cost for all types 

of tower with or without extension and also for leg extension.  Stub templates for standard 
towers and tower with extension shall be of adjustable type. The stub templates shall be 

painted.  One set of stub setting template for each type of tower shall be supplied to the 

Owner on completion of the project. 

 
1.05.00 The minimum thickness of angle sections to be used shall not be less than 5 mm for main 

corner leg members including the groundwire peak & main cross arm and 4mm for all other 

members.  
 

1.06.00 The bracing pattern, including that of secondary bracings (redundants) shall be identical on 

transverse and longitudinal faces of the tower, i.e. staggering of primary and secondary 

bracings are not permitted. Primary bracings and redundants shall be properly triangulated, 
i.e. the overall pattern of bracing on tower body and cross arms shall be triangular only. 

 

1.07.00 IS steel sections of tested quality in conformity with IS: 2062 are to be used in towers, 
extensions and stub setting templates. No individual member shall be longer than 6000mm. 

Further more than two (2) grades of steel will not be permitted for any structure. 
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1.08.00 All connection bolts shall conform to IS: 6639 and IS: 12427. The minimum diameter of bolt 

shall be of 16 mm and of property class 5.6 as specified in IS: 1367 and matching nut of 
property class 5 as specified in IS:1367. Bolts should be provided with washer face in 

accordance with IS:1363 to ensure proper bearing. To ensure uniformity of galvanizing, bolts 

and nuts should be galvanized by high temperature hot-dip galvanizing. The diameter of the 

hole shall be equal to the diameter of bolt plus 1.5mm. 
 

1.09.00 Each tower shall be provided with step bolts of not less than 16mm diameter and 175 mm 

long, spaced not more than 450mm apart and extending from about 3.5 meters above the 
ground level to the top of the tower. Step bolt shall be provided with two nuts on one end to 

fasten the bolt securely to the tower and button head at the other end to prevent the feet from 

slipping away. The step bolts shall be capable of withstanding a vertical load not less than 

1.5 KN. For special structures, where the height of the super structure exceeds 50 meters, 
ladders along with protection rings shall be provided in continuation of the step bolts on one 

face of the tower from 30 meters above ground level to the top of the special structure. From 

3.5 m to 30 m height of super structure step bolts shall be provided. Suitable railing for 
access from step bolts to the ladder and from the ladder to each cross arm tip and the 

groundwire support shall be fixed on tower by using countersunk bolts. 

 
1.10.00 Fabrication of structure shall conform to IS:802 (Part-II). Butt splices shall be used and the 

inside Angle and outside plate shall be designed to transmit the load and inside cleat angle, 

shall not be less than half the thickness of the heavier member connected plus 2mm. Lap 

splice may be used for connecting members of unequal size and the inside angle of lap splice 
shall be rounded at the heel to fit the fillet of the outside angle. All splices shall develop full 

stress in the member connected through bolts. Butt as well as lap splice shall be made as 

above and as close to the main panel point as possible. 
 

1.11.00 Joints shall be so designed as to avoid eccentricity as far as possible. The use of gusset plates 

for joining tower members shall be avoided as far as possible. However, where the 
connections are such that the elimination of the gusset plates would result in eccentric joints, 

gussets plates and spacer plates may be used in conformity with modern practices. The 

thickness of the gusset plates required to transmit stress shall not be less than that of 

members connected. 
 

1.12.00 The use of filler in connection shall be avoided as far as possible. The diagonal web 

members in tension may be connected entirely to the gusset plate wherever necessary to 
avoid the use of filler and it shall be connected at the point of intersection by one or more 

bolts. 

 

1.13.00 The tower structures shall be accurately fabricated to connect together easily at site without 
any undue strain on the bolts. 

 

1.14.00 No angle member shall have the two leg flanges brought together by closing angle. 
  

1.15.00 The structure shall be designed so that all parts shall be accessible for inspection and 

cleaning. Drain holes shall be provided at all points where pockets depression are likely to 
hold water. 

 

1.16.00 All similar parts shall be made strictly inter-changeable. All steel sections before any work is 

done on them, shall be carefully leveled, straightened and made true to detailed drawings by 
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methods which will not injure the materials so that when assembled, the adjacent matching 

surfaces are in close contact through out. No rough edges shall be permitted in the entire 
structure. 

1.17.00 Fully galvanised towers and stub shall be used for the line. Galvanisation of the member of 

the towers shall conform to IS:2629 and IS:4759. The minimum weight of galvanisation shall 

be 610 gms/sqm. Threads of bolts and nuts shall have a neat fit and shall be such that they 
can be turned with finger throughout the length of the threads of bolts and they shall be 

capable of developing full strength of the bolts. Spring washers shall be electro-galvanised as 

per Grade 4 of IS:1573. 
 

    2.00.00       TOWER FOUNDATIONS: 

 2.01.00 Reinforced concrete footing shall be provided for all type of tower in conformity with the IS 
Codes and the specifications. All the four footings of the tower and their extension shall be 

similar, irrespective of down thrust and uplift. The over load factor for foundation design 

shall be 1.10 for all loads except dead loads. In addition to the strength design, stability 
analysis of the foundation shall be done to check the possibility of failure by over-turning, 

uprooting, sliding and tilting of the foundation. Structural design of the foundations shall be 

done by limit State method conforming to IS 456.  

For foundation design purposes:  

(a) The angle of repose shall be considered as zero. 

(b) Water table shall be considered up to the ground level.  

(c) Net safe bearing capacity shall be considered as 12.5T/m
2
 at a founding level of 3.0 

M below NGL. 

Pile foundation, wherever necessitated as per site conditions, shall be provided by the bidder. 

 

2.02.00 The minimum grade of concrete used for the tower foundations shall be of grade M20 
(nominal mix) with 20mm coarse aggregate. All the properties of concrete regarding its 

strength under compression tension, shear, punching and bending etc. as well as 

workmanship will conform to IS:456. The water used for mixing concrete shall be fresh, 
clean and free from oil, acids and alkalies, organic materials or other deleterious substances. 

2.03.00 The material properties for cement, aggregate and reinforcement steel shall be as specified in  
“Switchyard Civil Works” chapter. 

2.04.00 The chimney should have all around clearance of 150mm from any part of stub angle. 
However, minimum 450mm square chimney/pedestal shall be provided. The chimney top or 

muffing must be at least 225 mm above ground level and also the coping shall be extended 

upto lower most joint level between the bottom lattices and the main corner legs of the tower. 

2.05.00 To maintain the interchangeability of stubs for all types of foundations, for each type of 

tower, the same depths of foundations shall be used for different types of foundations. 

2.06.00 The portion of the stub in the chimney and foundation slab shall be designed to take full 

down-thrust or uplift loads by the cleats combined with the bond between stub angles and 

concrete. The Contractor shall furnish the calculation for uprooting of stub along with the 
foundation design. 
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2.07.00 Minimum 50mm thick pad of lean concrete corresponding to 1:3:6 nominal mix shall be 

provided. 

2.08.00 The stubs shall be set correctly in accordance with approved method at the exact location and 

alignment and precisely at correct levels with the help of stub setting templates and leveling 

instrument. Stub templates for standard towers and towers with extension upto 9 M shall be 
of adjustable type. 

2.10.00  The backfilling materials should be clean and free from organic or other foreign materials. 
The earth shall be deposited in maximum 200 mm layers, leveled and wetted and compacted 

properly before another layer is deposited.  

2.11.00 All necessary protections including stone revetments, RCC retaining walls etc shall be 
provided wherever required for protection of foundations close to or in nallah, river bed, 

water ways, hilly region etc.  

3.00.00 Design criteria for equipments and gantry structures associated with re-routing of 

existing 220kV/132 kV Transmission lines outside switchyard area. 

 a) Design and fabrication of Structures shall be carried out as per IS 802, IS 806 and other 

relevant codes. 

 b) For design of foundations, soil parameters shall be as specified at clause no. 3.01.00 of 

this chapter. 
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1.25.00  Scope related to diversion of existing transmission lines 

The Scope of work is related to the Re-routing and diversion of existing transmission lines 
emanating from existing PTPS generation switchyard. Contractor shall be responsible for 
complete Survey, design, engineering, supply and execution of rerouting work as mentioned 
below. Total Seven Nos. charged 220kV and 132kV transmission lines are passing through 
the area proposed to be used for PTPS Expansion Phase-I project. These lines are required 
to be diverted to start site enabling activities. Contractor shall ensure completion schedule of 
line diversion and re-routing works, matching with site enabling work schedule. 

Transmission lines at 220kV: Transmission lines at 132kV: 

i) PTPS-Hatia D/C line  
ii) PTPC Tenughat S/C line 

i) PTPS-Hatia D/C transmission line 
ii) PTPS-Ramgarh D/C transmission line 
 

Existing route of the above lines along with the locations where these respective lines are 
crossing the Land boundary of PTPS Station along with suggestive corridors to be used for 
diversion of these transmission lines are indicated in preliminary survey drawing attached at 
annex-A to this document.  

Since the space available for line diversion is limited, Contractor may also use multi circuit 
towers (separate multi-circuit towers for 220kV & 132kV lines) with extra height in order to 
accommodate these lines in the allocated space wherever necessary. Scope of work shall 
also include reconnection of the diverted portion of the lines to the towers of original lines 
outside plant boundary by providing necessary gantries/Dead End towers and replacement of 
existing towers along with stringing outside plant boundary (if necessary). Provision for 
adequate space for this purpose shall also be kept by contractor in the layout developed by 
them. 

In order to create sufficient space for line diversion in existing switchyard area following 
activities shall also have to be done as required: 

1)  Shifting of bay for 2 nos. 220kV DC Hatia line to 220kV bays as marked in SLD. Bay 
details of the existing switchyard are shown in the switchyard Single Line diagram associated 
with Patratu STPS in drawing attached at annex-B to this document. Any EHV equipment 
and structure which is required for shifting of the above line bays shall be provided by 
contractor. Further supply, installation and commissioning of protection panels in line with 
stipulations in Sub-section B-13, Part B, section VI of technical specifications for line 
protection and modification of existing control panel shall also be in scope of contractor.  

2) Connection of ICT’s through 220kV and 132kV cables and dismantling of existing 
connection gantries of ICT’s to create adequate space for line diversion. EHV cable along 
with necessary cable terminations and any other equipment required (such as LA, BPI, Link 
box etc.) for this purpose shall be in the scope of contractor. EHV cables shall meet technical 
requirements stated in Sub-sections B-26 and B-28, Part B, section VI of the technical 
specifications. 

After diversion of these lines and successful interconnection to existing towers, the defunct 
tower of these lines in the main plant area be dismantled in line with the scope of work of the 
project as mentioned elsewhere in the specifications. 

The equipment and materials to be supplied by the Contractor shall form complete 
transmission line re-routing work as per above. All the equipment and services as required 
for the above scope of work shall be in the scope of the Contractor.  

au100217
Text Box
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Transmission line work shall confirm to the requirement specified in CBIP Transmission line 
manual and Indian Standards except to the extent explicitly modified elsewhere in the 
specification. Contractor shall refer Annex-C to this document for civil works related to 
transmission line diversion. 

It is not the intent to specify all the aspect of design, specification and construction of 
equipment mentioned herein. The system, sub systems and equipment shall confirm in all 
respect to high standards of engineering, design and workmanship and shall be capable of 
performing its desired duty. Offered equipment shall confirm to IEC/IS and shall also confirm 
to type test requirement as per relevant standards. 

Time frame for the execution of this work is the essence of the contract so, it is in the interest 
of the contractor to acquaint himself with the site conditions, scope and access the quantum 
of work involved for line diversion activities before submission of offer. No extra claim shall 
be entertained due to any change in the scope of supply (Cables, Gantries, Towers and 
equipment etc.) for this work. The survey drawing attached at annex-A is preliminary in 
nature for showing conceptual plan for Re-routing of 132 kV and 220 kV transmission lines 
and defining the scope of work to be done by contractor under this package. However, 
contractor shall be responsible for carrying out its own detailed survey and tower spotting for 
line diversion works and any indications in the survey report shall not absolve the contractor 
from any of its responsibilities related to line diversion works as indicated above. 
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PATRATU VIDYUT UTPADAN NIGAM LIMITED 

(Government of INDIA, Undertaking)  

 

CONCEPTUAL PLAN 

 

 

SHIFTING OF ROUTE ALIGNMENT FOR 7 NOS. 3 PHASE TRANSMISSION LINE  

TO ACCOMMODATE SPACE FOR ELECTRICAL CORIDOR & OUT SIDE CONNECTIVITY IN 

CONSULTATION WITH JUSNL.  

SHIFTING & OUTSIDE BOUNDARY CONNECTIVITY PLAN 

a) 132 kV D/C PATRATU- RAMGARH TRANSMISSION LINE. 

b) 132 kV D/C PATRATU- HATIA TRANSMISSION LINE. 

c) 220kVD/C PATRATU- HATIATRANSMISSION LINE. 

d) 220 kV S/C PATRATU- TENUGHAT TRANSMISSION LINE. 
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PATRATU VIDYUT UTPADAN NIGAM LIMITED 

 

 

Name of Transmission Line: 

 

SHIFTING & OUTSIDE BOUNDARY CONNECTIVITY PLAN 

a) 132 kV D/C PATRATU- RAMGARH TRANSMISSION LINE. 

b) 132 kV D/C PATRATU- HATIA TRANSMISSION LINE. 

c) 220 kV D/C PATRATU- HATIA TRANSMISSION LINE. 

d) 220 kV S/C PATRATU- TENUGHAT TRANSMISSION LINE. 

 

 

Block       : Patratu 

District     : Ramgarh 

State:      : Jharkhand 

 

 

 

 

 

Prepared by:- 

GLOBAL PROJECTS & ENGINEERING CONSULTANTS 
 

58/D, ROAD NO-01 
Ashok Nagar , Ranchi, Jharkhand,834002 

 
 

Programmed Implementing Unit: 
PVUNL  

VIDE PO NO 5500026814 DTD.01.06.2017 
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INTRODUCTION  
 
Global Projects & Engineering. Consultants, Ranchi conducted a preliminary engineering study to 
develop a conceptual design (Shifting Plan) for rerouting of7 Nos. 3 Phase transmission line of from 
the Existing Switch Yard as the existing lines are crossing the upcoming main plant area of 3x800 
MW Power Plant. This project has explored the options for rerouting the existing lines without 
crossing upcoming main plant area passing through the minimal space available between existing 
switchyard and upcoming main plant area. The project is critical in view of unavailability of sufficient 
space for line corridor. The study against this PO is limited up to boundary wall of PVUNL. However, 
this will provide the scheme for connectivity from plant boundary to external tower. This report 
includes a general description of the project, the assumptions made during engineering, and a 
detailed description of the preliminary design developed during this project.  
 
Our Team have already designed 132 kV line to 1200 kV line in India & abroad.   
 
 
PROJECT DESCRIPTION 
 

The purpose of this project is to develop a conceptual design (Tower Spotting) and provide 

opinion of probable route alignment& fixing of transmission line as PVUNLshowing space of 

Electrical Corridor Engineering planning of proposed PVUNL plant area.  

The proposed 132kV &220kV transmission line Proposed tower line will be designed to 
support singlecircuits, Double Circuit, Multi circuit. The line will cross over owned properties 
(PTPS/JUSNL). The proposed line route has been discussed &Co-ordinated with PVUNL (NTPC) & 
JUSNL.The detailed study is attached to this report in INDEX MAP.                                              
(Drawing No-01/option-3/ date -10/06/2017. 

 
The line study performed evaluated transmission line routes from the view ofShiftingof Existing 
Patratu-Hatia, Patratu-Ramgarh &Patratu-Tenughatroute of a 132kV &220kV transmission line. 
 
After studying the options with available space & with coordination of PVUNL (NTPC) & 
JUSNL,Global projects & Eng. Consultants developed Suitable routes for connection 
showingINDEX MAPdetails of the final options of selection of Route Alignment of shifting 
Transmission Line.  
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PROCESS OF FINALIZATION OF ROUTE SHIFTING ALIGNMENT OF TRANSMISSION LINE. 

 

Due to proposed upcoming PVUNL power plant  at Patratu in existing Plant area ,existing 

132 kv & 200 kv lines are rerouted, in view of conceptual alignment with JUSNL & PVNL             

(As per discussion and meeting with JUSNL & PVNL (NTPC)  engineering team dated 

_____) 

We try to find out best route in your provided electrical corridor and upcoming features like 

Railway & other which is showing in layout drg. 

Due to narrow corridor we proposed 2 alternatives--- 

Option -1  we already submitted proposal-1 ,all narrow base tower & D/C near the existing 

132 kv/220kv  lines and that is through with MCT line which through correct outside boundary 

wall. 

Option-2 we are did minor modification as per joint discussion with client officials ,now 

Ramgarh 132 kv & Hatia 132kv Dead end  tower proposed near the existing DE tower, which 

will be used new connectivity, both dc connect through MCT up to near boundary wall and 

after MCT again both lines are divide into DCT. 

We change a small modification in 220 kv Hatia line in view of upcoming rail line. 

The same orientation is adopted in 220 kv lines, Tenughat 220 kv line is single CKT gantry     

to  be used, and 220 double CKT Hatia  also used existing Gantry and it through MCT  .MCT 

line through upto boundary ,again it divide into DC tower. 

After discussion with JVUNL & PVNL & NTPC has OPTION-2 Finalized & may be adopted in    

future. 

Due to narrow corridor all MCT towers we proposed with Narrow Base/ Monopole may 

use. FDN volume may increase but it may suit & safe with the narrow corridor. 

 
ASSUMPTIONS  
Some notable assumptions were made during the preliminary engineering of this line. Descriptions 
of these are listed here: • Conceptual Design – The contents of this report are for conceptual and 
budgetary purposes only and are not intended to be used for final design purposes. • Local 
transmission utility Standards – Structure type, conductor and shield wire types as well as stringing 
strength and ruling spans conform to local transmission utility standards.   
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LAND ACQUISITION 
 
Land Acquisition was not included as part of this project. PVUNL will be providing land acquisition 
services for both permanent and construction services.      
               
CONCEPTUAL LINE DESIGN  
 

Global Projects& Eng. Consultants performed the process of conceptual line designing with respect 
to the direction of PVUNL (NTPC) . A picture of final line route can be seen in Appendix – A (Index 
Map). The proposed line utilizes Indian Electric model engineering and (CBIP) Manual. The 
standards referenced can be found in Appendix B (Typical Section).  
 
Consultants created plan and profile drawings which are located in Appendix C (Profile Map). 
Global ProjectsprovideLattice Tower steel structures to support the single circuit, double circuit line& 
Multi circuit. The tangent structure used is Transmission Overhead Material specification IERule. 
 
We are finalized the Route alignment as your providing space for Electrical Co-corridor from your 
provided Layout Drawing in soft copy in New upcoming Plant of PVUNL at Patratu& as well 
maintained Standard IE Design Rule &(CBIP Manual) in Road Crossing. 
 
 
 
The Conductors were selected as per IS: 398 (II):1996 standards,The conductor selected was a 
ACSR MOOSE. The power conductor shall conform to the following Indian/ International Standards. 
Purity of AluminumRods, 99.5% Minimum, Percentages of Carbon in steel wire/rods, 0.50 to 0.85 
(Preferably 0.65%), Purity of Zinc, 99.95%. 
 
 
Global Projectsphase power equation to calculate the capacity of the line to ensure that connecting 
to shifting purposes, it would be sufficient for existing connection needsof 132 kV &220kV Lines. 
The conductor information can be found in specification IS: 398 (II):1996. As part of this study 
consultants investigated the blowout of this conductor to determine the right of way width needed. 
The shield wire proposed is a GSW ground wire. The shield wire attribute information can be found 
in specification IS 5613.  
 
PVUNL 132kV &220kV Transmission Line was modeled in PLS CADD. The model utilizes a basic 
digital elevation model purchased by Global Projects. A more detailed model would be obtained by 
aerial survey which would be used to produce a final design. Elevation and global plane information 
was used to create a three dimensional map where the Lattice Towerstructures are placed. The 
aerial maps were then viewed and structures were moved along the decided path to avoid existing 
obstacles. Global Projects traveled to Project Site- Patratu, to verify preliminary structure locations 
and take pictures of areas of concern. After all the locations of the towers were confirmed, the 
conductors were placed into the model and towersheights were adjusted to satisfy ground clearance 
requirements. In a final engineering model, new structures for each height will be placed in the 
model to obtain reactions to pass on to a material supplier for design and fabrication. This number 
was taken from the (IE-1957) Rule Design Clearances for Overhead Transmission Lines which can 
be found in Appendix B.  
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Minimum Ground Clearance& other Technical specification followas Per IE-1956(Rule 77)& CBIP 
Rules, which Global Projects rounded up and added an additionalbuffer requirement as per 
common industry practice. 
 

• Minimum Ground Clearance As Per IE-1956(Rule 77):- 

Minimum Ground Clearance As Per IE-1956(Rule 77) 
Voltage in KV To ground in M 

132 6.1 

220 7 

400 8.84 

800 12.4 

 

• Minimum Working Clearance:- 

Minimum Working Clearance: 
OUTDOOR SWITCHYARD 

Voltage in KV To ground in mm Between section(mm) 

11 2750 2500 

33 3700 2800 

66 4000 3000 

132 4600 3500 

220 5500 4500 

 
 

• Minimum Electrical Clearance As Per BS:162. 

Minimum Electrical Clearance As Per BS: 162. 

OUTDOOR 

Voltage in KV Phase to earth in mm Phase to phase in mm 

6.6 139.7 177.8 

11 177.8 228.6 

22 279.4 330.2 

33 381 431.8 

66 685.8 787.4 

110 863.6 990.6 

132 1066.8 1219.2 

220 1778 2057.4 

 

• Minimum Clearance between Lines Crossing Each Other (IE-1957) 

Minimum Clearance between Lines Crossing Each Other (IE-1957) 
System Voltage 132KV 220KV 400KV 800KV 

Low & Medium 3.05 4.58 5.49 7.94 

11-66KV 3.05 4.58 5.49 7.94 

132KV 3.05 4.58 5.49 7.94 

220KV 4.58 4.58 5.49 7.94 

400KV 5.49 5.49 5.49 7.94 

800KV 7.94 7.94 7.94 7.94 
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• Minimum Height above Railway As Per IE-1957 
 

Voltage Broad Meter & Narrow Gauges 

Above 66KV up to 132KV 14.60 Meter 

Above 132KV up to 220KV 15.40 Meter 

Above 220KV up to 400KV 17.90 Meter 

Above 400KV up to 500KV 19.30 Meter 

Above 500KV up to 800KV 23.40 Meter 

 

• Various Air clearances to be provided as per IE rule 64 
 

Various Air clearances to be provided as per IE rule 64. 
Voltage KV 33KV 66KV 110KV 220KV 400KV 

BIL (KVp) 170 325 550 1050 1425 

P-E (cm) 30 63 115 240 350 

P-P(cm) 40 75 135 210 410 

P-G (Meter) 3.7 4 4.6 5.5 8 

Section Clearance(Mt) 2.8 3 3.5 4.3 6.5 

 

• Clearances from Buildings of HT and EHT voltage lines IE Rule 80 
 

Clearances from Buildings of HT and EHT voltage lines IE Rule 80 

Vertical Distance 

High voltage lines up to 33KV 3.7 Meter 

Extra High Voltage 3.7 Meter + Add 0.3 meter for every additional 33KV 

Horizontal clearance between the conductor and Building 

High Voltage Up to 11 KV 1.2 Meter 

11KV To 33KV 2.0 Meter 

Extra High Voltage 2.0 Meter + Add 0.3 meter for every additional 33KV 

 

• Clearance above ground of the lowest conductor As per IE Rule 77 
 

Clearance above ground of the lowest conductor As per IE Rule 77 

Over head Line Across Street 

Low and Medium Voltage 5.8 Meter 

High Voltage 6.1 Meter 

Over head Line Along  Street (Parallel To Street) 

Low and Medium Voltage 5.5 Meter 

High Voltage 5.8  Meter 

Over head Line Without Across or Along  Street 

Low/Medium /HT line up to 11KV If Bare Conductor 4.6 Meter 

Low/Medium /HT line up to 11KV If Insulated Conductor 4.0 Meter 

Above 11  KV Line 5.2 Meter 

Above 33KV Line 5.8 Meter + Add 0.3 meter for every additional 33KV 
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• Clearance between conductors and Trolley / Tram wires (IE Rule 78) 
 

Clearance between conductors and Trolley / Tram wires (IE Rule 78) 

Low and Medium Voltage 1.2 Meter 

High Voltage Line Up to 11KV 1.8 Meter 

High Voltage Line Above to 11KV 2.5 Meter 

Extra High Voltage Line 3.0 Meter 

 
 

• Clearances from Buildings of low & medium voltage lines(IE Rule 79 ) 
 

 Clearances from Buildings of low & medium voltage lines(IE Rule 79 ) 

For  Flat roof, Open Balcony, Verandah Roof and lean to Roof 

Line Passes Over Building Vertical Clearance 2.5 Meter 

Line Passes Adjustment of Building Horizontal 
Clearance 

1.2 Meter 

For pitched Roof 

Line Passes Over Building Vertical Clearance 2.5 Meter 

Line Passes Adjustment of Building Horizontal 
Clearance 

  

 
 
Both circuitswere strung in the model to ensure that Towers will be designed to support future 
expansion. After structures were modeled, a typical foundation size was calculated. IE & CBIP 
Rules require Lattice Tower for 132 kV &220kV lines are placed on foundations. Different size 
structures have different size foundations. A structure check was performed inside the PLS CADD 
model to obtain base reactions on a typical tangent structure. These base reactions were inserted 
into PLS Caisson along with some conservative values for soil properties. The size of dead end 
foundations will be larger. Both tangent and dead end foundations will need to be designed with 
specific soil properties obtained from a geotechnical study. 
 
 
FINAL TRANSMISSION LINE ENGINEERING 
 
The final transmission line engineering will be done in accordance with the IE and/or applicable 
codes such as CBIP Rules. This work will expand on the conceptual design discussed above and 
develop the complete and final transmission line design. The design will include such items as: • 
Route verification • Survey coordination • Structure placement • Structure loading • Foundation 
design • Conductor stringing Transmission Line • Material selection • Permit coordination • 
Construction coordination • Project close out including as-built Engineering deliverables would 
include: • Stringing charts • Staking reports • Specifications o Material procurement , Construction , 
Geotechnical • Bill of materials • Drawings o Structure load and design o Plan and profile o 
Hardware assemblies Consultants has developed an estimate to complete this design. This 
estimate incorporates all tasks and deliverables mentioned above. It also includes time and 
expenses for meeting attendance, phone conferences, site visits, and contacting and supporting 
other subcontractors. Anticipated site visits would include; initial route walk down, follow up review 
of areas that require special considerations, and verification of staking locations.  
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AERIAL SURVEY 
 
Various companies were contacted to provide estimates for aerial survey and topographic mapping 
activities for the final engineering. An aerial survey company will provide color digital imagery of line 
area and data files for PLS model production. The current survey map used for PLS CADD model is 
accurate enough for proposals but the data is spread out and of a general variety. It is important 
when designing large expensive structures that the information used is as accurate as possible 
because small discrepancies can result in expensive redesign. Two different methods to produce 
this survey information are Photogrammetric and Lidar. Photogrammetric is a method of obtaining 
topographic information using aerial photograph to develop terrain information. Lidar is a traditional 
method for collecting topographic information using a laser to scan the area to produce point 
coordinates. Both technologies have the ability to develop elevation contours in 0.3 M intervals. 
They take the collected data and convert it into 132kV &220kV Transmission Line, that can be 
placed into a PLS CADD model. It also separates out the different ground points into various 
features such as vegetation, roads, ground features and bodies of water.There are many other 
features that can be collected by aerial survey. Some of these features include taking video of the 
route, taking still pictures of structures in the line area, converting data to a GIS format and many 
other services.  
 
 
SITE SURVEY 
 

Site survey is another necessary activity for design and construction of the final transmission line. 
Survey activities will include: • Real-estate investigation • Survey and determine property lines & 
owners • New easement exhibits for the owners • Verification of aerial obstacles • Staking activities 
for the right of way as well as two occasions of construction staking Various companies were 
contacted to provide budgetary estimates for site survey activities which can be seen in Appendix E. 
The approximate price for site survey can be seen in the cost summary. To be conservative the 
highest budgetary estimate was used. 
 
 
GEOTECHNICAL SERVICES 
 
Various companies were contacted to provide estimates for soil boring and soil lab activities. It is 
important to perform testing on soils in the location of each structure because soil conditions vary 
from location to location. Different locations will show different conditions over the 14-mile line and a 
foundation could be sufficient for one location and not for another. Standard practice is to obtain a 
general condition that works for a majority of the tangent structures and custom design the dead 
end foundations and other outliers. To obtain estimates, contractors were asked to estimate costs of 
approximately 28 soil borings to a depth of 20 M or refusal. The typical foundation depth will not be 
greater than 10 M, but deeper foundations will be utilized at dead end locations. The contractors 
were asked to include all associated cost with producing a geotechnical report of the encountered 
conditions and provide foundation recommendations. Subcontractors were informed that all 
locations would be staked, cleared and that access approvals would be provided to perform work. 
The estimates we received covered a wide range therefore a calculated cost was derived by 
averaging the highest two estimates to be conservative. Adjustments can be made to the scope of 
soil study such as soil borings can be taken at less frequent intervals to cut costs. The approximate 
price for geotechnical services is included in the cost summary.   
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MATERIAL SUPPLIERS  
 
Various companies were contacted to provide estimates for total material cost. The materials 
included in these estimates are conductors, optical shield wire, Lattice Tower, grounding, insulators, 
and other hardware. It is important to note that prices of these items will fluctuate, especially the 
Lattice Tower. Materials also vary by when delivery is needed. Prices in this section reflect a 
projected value of steel for mid-2017 with an average delivery time, approximately 20 weeks. The 
most significant cost will be the Lattice Tower. The estimated cost is shown in the cost summary. 
From the estimates we received, one contractor appeared to have the best understanding of the 
needs for this project. Therefore, their value was used for all hardware. For Lattice Tower a cost 
was averaged from suppliers with similar estimates. 
 
 
 
 
CONSTRUCTION SERVICES 
 
Various companies were contacted to provide estimates for construction services. Construction 
activities are as follows: • Unloading and storage of materials • Constructing foundations • Framing 
poles • Setting poles • Pull/string conductor • Restoration of area Included with construction costs & 
the clearing cost. Consultants contacted clearing subcontractors and obtained a cost of clearing 
from two different contractors. The right of way must be cleared for various reasons, one of the most 
important being electrical clearance. Trees represent hazards to the transmission line. Construction, 
surveying, and soil boring activities are all greatly impeded by non-cleared locations.Construction 
costs will differ depending on soil conditions and structure size. Poor soil conditions will result in 
larger foundations. Large structure sizes result in larger foundations as well as added difficulty in 
placement. Some contractors have broken up estimates for specific activities such as pole framing 
and pole setting while other contractors elected to submit an estimate as a cost per mile of 
construction. Approximate price for construction services can be seen on the cost summary. In 
determining the final budgetary estimate one contractor was abnormally low and was therefore not 
included in our determination. The remaining two contractors’ numbers were similar and were 
averaged and combined with the clearing cost. 
 
 
EPC PROJECT MANAGEMENT 
 
Project management for this project consists of working with all parties communicating 
PVUNL(NTPC) needs. The engineer will purchase required materials and contract the 
subcontractors. Project management would also develop and maintain a construction schedule. The 
estimated total time to complete this project is 6 to 12 months. One of the most critical tasks is 
ordering the materials. The lead time on Lattice Tower alone is approximately 10 weeks. Other 
crucial tasks include aerial and site survey because they need to be completed before most of the 
engineering can be done. The total cost of this activity is a percentage of the various project 
activities and can be viewed in the project cost summary. 
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TOWER SPOTTING DETAILS 
       
  
PRPOPOSED TOWER DETAILS:- 
  
 

132KV RAMGARH & HATIA ROUTE 

In Boundary Part 

SL NO LOC NO COMMENT TWR TYP ANGLE SPAN(mtr) 

1 1R-N-3 

C
O

M
M

O
N

 M
C

T 
P

O
R

TI
O

N
 MD+0 (MCT-D TYPE) 12D   

        185 

2 1R-N-4 MD+0(MCT-D TYPE) 47D   

        218 

3 1R-N-5 MA+0(MCT-SUSPENSION) 0D   

        241 

4 1R-N-6 MA+0(MCT-SUSPENSION) 0D   

        306 

5 1R-N-7 MD+0(MCT-D TYPE) 0D   

          104 

6 1H-N-2   D60+0 (DCT) AUX -X ARM 90D   

          50 

7 GTY     
 

  

TOTAL LENGTH:- 
 

 8 1H-N-1 
 

MD+0(DCT- SUSPENSION) 17D 
 

    
 

77 

7 1H-N-2   D60+0 (DCT) AUX -X ARM 74D   

    
 

27 

7 GTY   
 

 
  

TOTAL LENGTH:- 104  
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220 KV PAT/ TENUGHAT (IN BND) New Route 

REMARK SL NO LOC NO TWR TYP ANGLE SPAN(mtr) 

1 
220-TENNU-
N-7 D60+0 

3D   
  

        172   

2 2H-N2 MD+0 (MCT) 8D   

C
O

M
M

O
N

 P
A

R
T 

        271 

3 2H-N3 MD+0(MCT) 0   

        182 

4 2H-N4 MD+0(Aux-X-Arm)(MCT) 90D   

   
 

79 

 5 2T-N5 DD+0 90D 
 

         40 

  

6 GTY EXISTING     

TOTAL LENGTH:- 744 

 

220 KV HATIA (IN BND) New Route 

REMARK SL NO LOC NO TWR TYP ANGLE SPAN(mtr) 

1 2H-N-1C D60+0 34D     

        295   

2 2H-N-1B D60+0 45D     

        151   

3 (IN)2H-N-1A D60+0 56D     

   Rly Xing     246   

4 (IN)2H-N1 D60+0 34D     

        189   

5 2H-N2 MD+0 (MCT) 8D   

C
O

M
M

O
N

 P
A

R
T 

        271 

6 2H-N3 MD+0(MCT) 0   

        182 

7 2H-N4 MD+0(Aux-X-Arm)(MCT) 
90D   

        40   

8 GTY EXISTING 
    

  

TOTAL LENGTH:- 
1374 
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DISMANTLE & DESTRINGING TOWER DETAILS (in Boundary Part):- 
 
 

132 KV HATIA (IN BND) Dismantle & Destringing 

SL NO LOC NO TWR TYP ANGLE SPAN(mtr) 

1 2H0a D0 (SUSPENSION) 0   

        350 

2 2H0 D60+0 67D   

        168 

3 2H1 D30+0 8D   

        177 

4 2H2 D0 (SUSPENSION) 0D   

        220 

5 2H3 D60+0 58D   

        310 

6 2H4 D60+0 53D   

        96 

7 2H5 D60+0(DEAD END) 24D   

        280 

8 GTY       

TOTAL LENGTH:- 1601 

 
 

220 KV TENUGHAT (IN BND) Dismantle & Destringing 

SL NO LOC NO TWR TYP ANGLE SPAN(mtr) 

1 2T5 D60+0  17D 203 

        132 

2 2T6 D0+0 0D 
         182 

3 2T7 D30+0 14D 
 

        87 

4 2T8 D60+0(DEAD END) 0D 
 TOTAL LENGTH:- 634 
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132 KV RAMGARH (IN BND) Dismantle & Destringing 

SL NO LOC NO TWR TYP ANGLE SPAN(mtr) 

1 1R2 D0+0  0D 
         322 

2 1R3 D0+0 5D 
         223 

3 1R4 D0+0 0D 
 

        225 

4 1R5 D60+0 70D 
 

    
242 

5 1R6 D0+0 0D 
 

    
256 

6 1R7 D60+0(DEAD END) 0D 
 TOTAL LENGTH:- 1168 

 

 

132 KV HATIA (IN BND) Dismantle & Destringing 

SL NO LOC NO TWR TYP ANGLE SPAN(mtr) 

1 1H2 D0+0  0D 
         340 

2 1H3 D0+0 0D 
         329 

3 1H4 D0+0 0D 
 

        254 

4 1H5 D60+0 69D 
 

    
205 

5 1H6 D30+0 1D 
 

    
207 

6 1H7 D60+0(DEAD END) 60D 
 TOTAL LENGTH:- 1335 
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14.      INDEX MAP SHOWING PROPOSED ROUTE ALIGNMENT OF 

            TRANSMISSION LINE & DISMANTLING EXISTING LINES. 
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