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ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS  

The following terms and conditions shall form a part of the tender document. If any 

discrepancies found between below mentioned clauses and clauses in the Conditions of 

Contract for Erection Works, DOC. NO. – TB-ETC-GCC,REV.-02, dated 20th JUNE, 2005, 

the clauses mentioned in this annexure shall prevail. 

 
1. Condition of Contract for Erection works (DOC. NO. – TB-ETC-GCC, REV.-02, 20th June, 

2005):  
 

A. EARNEST MONEY DEPOSIT 
 

Every tender must be accompanied by the prescribed amount of Earnest Money 
Deposit (EMD) mentioned in NIT. 

1. Mode of EMD deposit:  

EMD can be submitted in any one of the following modes:  

i) Cash deposit as permissible under the extant Income Tax Act (before tender 
opening), 

ii) Electronic Fund Transfer credited in BHEL account (before tender opening). Details 
of BHEL account mentioned in this document. 

iii) Banker’s cheque/Pay order/Demand Draft, in favour of ‘Bharat Heavy Electricals 
Limited’ and payable at New Delhi (Along with offer) 

iv) In case total EMD amount is more than Rs. 20 Lakh, the amount in excess of Rs. 20 
lakh may be accepted in the form of Bank Guarantee from scheduled bank. The 
Bank Guarantee in such cases shall be valid for at least six months. 

v) No other form of EMD remittance shall be acceptable to BHEL 

2. Forfeiture of EMD 

EMD by the bidder will be forfeited as per NIT conditions, if 

i) After opening the tender and within the offer validity period, the bidder revokes 
his tender or makes any modification in his tender which is not acceptable to BHEL. 

ii) The contractor fails to deposit the required Security deposit or commence the 
work within the period as per LOI/contract. 

3. EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged 
under the provision of extant “Guidelines on Suspension of business dealing with 
supplier/contractors” and forfeited/ released based on the action as determined under 
these guidelines. 

4. In the case of unsuccessful bidders, the Earnest Money will be refunded to them within 
a reasonable time after award of work. 

5. EMD shall not carry any interest. 

6. EMD of successful bidder shall be retained as part of Security Deposit. 
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B. SECURITY DEPOSIT 
 

Security Deposit means the security provided by the Contractor towards fulfilment of 
any obligations in terms of the provision of the contract.  
 

1. Upon acceptance of Tender, the successful Tenderer should deposit the required 
amount of Security Deposit for satisfactory completion of work. The total amount of 
Security Deposit will be 5 % of the Contract Value. EMD of the successful tenderer 
shall be converted and adjusted towards the required amount of Security Deposit. 
 

2. Mode of Security deposit:  
 
The security Deposit should be furnished before start of the work by the contractor.  

 
The balance amount to make up the required Security Deposit of 5% of the contract 
Value may be furnished in any of the following forms: 
 
i) Cash (as permissible under the extant Income Tax Act) 

 
ii) Local cheques of scheduled banks (subject to realization) / Pay Order / Demand 

Draft / Electronic Fund Transfer, in favour of BHEL. 
 

iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined 
in the Companies Act. The Bank Guarantee format for Security Deposit shall be 
in the prescribed formats enclosed with general conditions of contract. 
 

iv) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions 
as defined in the Companies Act. The FDR should be in the name of the 
contractor, A/C BHEL and duly discharged on the back. 
 

v) Securities available from Indian Post Offices such as National Savings 
Certificates, Kisan Vikas Patras etc. (Certificates should be held in the name of 
Contractor furnishing the security and duly endorsed/hypothecated/pledged, as 
applicable, in favour of BHEL and duly discharged on the back). 

 
(NOTE: BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith) 

 
3. Submission of Security Deposit:  

 

i) At least 50 % of the required Security Deposit, including the EMD, shall be 
submitted before start of work. Balance of the Security Deposit can be submitted 
by way of deduction of 10% of the gross amount progressively from each running 
bills of the contractor till the total amount of the required Security Deposit is 
collected. 
 

ii) If the value of work done at any time exceeds the contract value, the amount of 
Security Deposit shall be correspondingly enhanced and the additional Security 
Deposit shall be immediately deposited by the Contractor or it shall be recovered 
from payment/s due to the Contractor.  
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iii) The recoveries made from running bills (cash deduction towards balance SD 
amount) can be released against submission of equivalent Bank Guarantee in 
acceptable form, but only once, before completion of work, at the discretion of 
BHEL.  
 

4. The BG shall be submitted only through the Banker. Along with the BG, the Bank shall 
also furnish a letter of confirmation (in the prescribed formats enclosed with general 
conditions of contract).  
 

5. The validity of the Bank Guarantee furnished towards Security Deposit shall be up to 
three months more than the period of completion of work as stipulated in the LOI and 
the same will be kept valid by proper renewal till the completion of the work. 
 

6. BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 
penalties in the event of the contractor’s failure to fulfil any of the contractual 
obligations or in the event of termination of contract as per terms and conditions of 
the contract. BHEL reserves the right to set off the Security Deposit, against any claims 
of any other contracts with BHEL. 
 

7. Conditions for acceptance of bank guarantees  
        

Contractors are advice to obtain Bank Guarantee preferably from any of the following 

BHEL consortium banks 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No.  

Nationalised Bank   Nationalised Bank 

1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank   Public Sector  Banks 

3 Bank of Baroda 20 IDBI 

4 Canara Bank   Foreign bank 

5 Corporation bank 21 CITI Bank N.A 

6 Central bank of India 22 Deutsche Bank AG 

7 Indian Bank 23 The Hongkong and Shanghai Banking 
Corporation Limited 

8 Indian Overseas Bank 24 Standard Chartered Bank 

9 Oriental bank of 
Commerce 

25 J P Morgan 

10 Punjab National Bank   

11 Punjab & Sindh Bank   Private bank 

12 State Bank of India 26 Axis Bank 

13 State Bank of Hyderabad 27 The Federal Bank Limited 

14 Syndicate Bank 28 HDFC 

15 State Bank of Travancore 29 Kotak Mahindra Bank 

16 UCO Bank 30 ICICI 

17 Union Bank of India 31 Indusind Bank 

18 United Bank of India 32 Yes Bank 
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Bank Guarantees from Banks outside BHEL’s consortium shall be as below:  
 

The Bank Guarantees of all Public sector banks can be accepted (in addition to 
consortium banks) 
 
The Bank Guarantees of Co-operative banks shall not be accepted. 
 

Bank Guarantees of other than consortium bank and public sector bank can be 
accepted subject to an overall exposure limit (at New Delhi) of Rs. 10 crores for 
banks with networth of more than Rs. 500 crores as on last balance sheet date and 
Rs 5 crores for banks with net worth between Rs. 350 to Rs 500 crores (A certificate 
and copy of latest Balance Sheet to be given by the Bank at the time of submission of 
Bank Guarantees). 
 
In case of private sector banks a clause to be incorporated in the text of Bank 
Guarantee that it can be enforceable by being presented at any branch of the bank. 
 
In case of foreign vendors the bank guarantees issued by foreign banks may be 
confirmed by our consortium bank in India.  
 
In case of Bank Guarantees given by Non-Consortium banks (Private sector or 

Public sector), the Bank Guarantees are to be enforceable in New Delhi or the 

town/ city in which the sector office is located. 

 

8.     RETURN OF SECURITY DEPOSIT: 
 

If the contractor duly performs and completes the work in all respects to the entire 
satisfaction of BHEL and presents an absolute "No demand certificate", returns 
properties belonging to BHEL, taken, borrowed or hired by him for carrying out the 
said works, and furnishes performance bond BG in the prescribed proforma as per 
ANNEXURE-J, Security Deposit will be released to the contractor after deducting all 
costs, expenses and other amounts that are to be paid to BHEL under this contract or 
other contracts entered into with the contractor. It may be noted that in no case the 
Security Deposit shall be refunded/released prior to passing of final bill. 

 

C. Bank Account Details for submission of EMD/ Security Deposit through electronic 
fund transfer mode.  

 

NAME OF THE COMPANY  BHARAT HEAVY ELECTRICALS LTD  

ADDRESS OF THE 
COMPANY  

TRANSMISSION BUSINESS GROUP, 5TH FLOOR, 

TOWER A ADVANT NAVIS IT BUSINESS PARK, PLOT 

NO. 7, SECTOR-142, EXPRESSWAY NOIDA, NOIDA – 

201305 (U.P.) 

NAME OF BANK  HDFC BANK  

NAME OF BANK BRANCH  ARERA COLONY, BHOPAL 

CITY  BHOPAL 

ACCOUNT NUMBER  00620320000021 

ACCOUNT TYPE  CASH CREDIT  

IFSC CODE  HDFC0000062  

MICR CODE  462240002 



  Page 5 of 12 

  

D. Payment terms: Clause No. C.2.0 stands deleted. Now this clause shall be read as 
below. 

1.1 For all BOQ items (Except item no. 13,14.5.2, 16,20,22,26.7,29,30,31,32,33,34,35,36 
& 37 of BOQ)  

1.1.1 No Mobilization Advance shall be paid. 
 

1.1.2 10% of the contract item price on the monthly progressive bills on  pro rata basis for 
receipt, material including arranging crane for unloading, maintaining proper 
records of receipt & storage in Field Quality Plans (FQPs) and as certified by BHEL 
Engineer.  In case of power transformer/ reactors, 5% amount shall be paid after 
unloading and 5 % after dragging main tank in position on foundation. The sub-items 
mentioned in transformer/ reactor shall be consider for payment with main item. 

1.1.3 60% of the contract item price on the monthly progressive bills on  pro rata basis 
after arranging necessary calibrated tools/tackles required for erection, submitting 
calibration reports, qualification/experience certificates of welder/Electrician/other 
staff, levelling, alignment, tightening and completion of erection including 
maintaining proper records of installation in FQPs and as certified by BHEL, 
Engineer. 

1.1.4 10% of the contract item price on the monthly progressive bills on  pro rata basis on 
arranging calibrated testing equipment, submission of calibration reports, testing of 
equipment including maintaining proper records of  testing in FQPs and as certified 
by BHEL, Engineer. BOQ items, which are not required to be tested as per FQP, shall 
be qualified for release of payment on prorate basis after completion of testing of all 
equipments of corresponding bay (As per SLD/ layout) 

1.1.5 10% of the contract item price after completion of satisfactory commissioning and 
submission of complete records of erection/testing/commissioning /charging 
protocol as per FQPs for the corresponding bay. 

1.1.6 Last 10% of the contract item price after all test reports as per contract are jointly 
witnessed and signed by BHEL/customer, “As Built” changes are incorporated in 
relevant drawings, material reconciliation and substation is handed over to the 
Owner / Customer. If the contract is for more than one sub-station, then the same 
will be released after successful handing over of each sub-station. If for any reason, 
the handing over is delayed for reasons beyond the control of the contractor, in 
such case this payment will be released against commissioning certificate issued by 
the BHEL / customer and against submission of final bill of individual substation. 

1.2 For BOQ item no. 14.5.2, 16, 20,22,29,30,31,33 & 34 

1.2.1 80% of the contract item price on the monthly progressive bills on prorate basis 
after supply, receipt of the material at site, unloading, proper storage and as 
certified by site in charge. 

 

1.2.2 10% of the contract item price on the monthly progressive bills on prorate basis 
after material erection as certified by BHEL site In-charge on prorate basis after 
erection. 
 

1.2.3 Last 10% payment shall be released as per 1.1.6 above. 
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1.3 For BOQ item no. 13,26.7,32,36 &37 

1.3.1 80% of the contract item price on the monthly progressive bills on prorate basis 
after receipt of the material at site, unloading, proper storage and as certified by 
site in charge. 
 

1.3.2 10% of the contract item price on the monthly progressive bills on prorate basis 
after handing over to Customer and as certified by BHEL site In-charge. 
 

1.3.3 Last 10% payment shall be released as per 1.1.6 above. 
 

1.4 For BOQ item no. 35 (Watch & Ward- Material Security) 

100% of the contract item price on the monthly progressive bills on pro rata basis 
towards watch & ward against submission of invoice and on certification of engineer 
in-charge of BHEL. 

 

E. Clause No. C.17.0 “Over-run Charges” Over-run Charges” stands deleted. Now this 
clause shall be read as below. 
If the contract is extended beyond the contract period (including grace period) for 

any reason (including due to extra work/additional quantity) other than those 

attributable to the contractor or force majeure conditions, the contractor will be 

compensated by payment of over-run charges at the rate of 0.2 percent (point two 

percent) of the executed contract value per month after the expiry of grace period. 

Executed value as on last day of respective month(s) will be taken for purpose of 

calculation of overrun compensation. 

The overrun compensation will be payable for the eligible period of time extension 

on account of reasons attributable to BHEL only. No over run will be payable for the 

extension on account of reasons attributable to contractor and/or force majeure 

conditions.  

Part of Extension attributable to the contractor, if any, in total contract extension 

shall be exhausted first i.e. immediately after end of grace period. This shall be 

followed by Extension on account of force majure conditions, if any and lastly on 

account of BHEL. 

The compensation will be payable for the extended eligible period in months and 

days as applicable. 

Any compensation paid to the contractor against over run charges during the 

eligible extended period of the project will be recovered from the contractor or any 

payment on this account payable to the contractor will be cancelled if further 

extension is required due to the reasons attributable to the contractor or situation 

of risk & cost arises due to failure of the contractor to complete the work. 

If the delay is attributable to the contractor LD will be imposed as per the provision 

in the contract. 

Total Over Run Compensation shall be limited to 10% of the executed contract 

value as certified in Final Bill. For this purpose executed contract value excludes 

PVC, ORC, Supplementary/Additional Items and Extra Works done. 
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Grace period- The grace period will be defined in the Tender Document based on the 

calculation as one month for every six month (or part thereof) of the contract period. 

The prices quoted by the contractor will remain firm till the contract period plus the 

grace period including extended period if any. 

F. Clause No. B.16.3  shall be read in conjunction with the following 

Extra works - Extra works that arise on account of contractor’s fault will have to be 

carried out by the contractor free of cost including the supply of consumables etc.  

After eligibility of extra works is established and finally accepted by BHEL 

Engineer/Designer, payment will be decided on the following rates  
 

Man-day rate for eligible extra works:  

Single man-day rate (for Skilled manpower & un-skilled manpower) for carrying out 

rework/repairs/rectification/fabrication and other such works for a man-day of 8 hours 

as may arise during the course of erection will be limited to minimum wages of skilled/ 

un-skilled manpower prevailing at the time of execution of the extra work as notified 

by the state Government. Contractor has to submit notification published by the 

concerned state Govt. regarding minimum wage applicable for the period of execution 

of the extra work. 

The above man day rate includes overtime if any, other site expenses and incidentals, 
consumables, tools and tackles etc. 

As mentioned above, no payment will be made if an item of work lasts less than eight 
man hours. 

G. Overall price variation- The individual quantity can vary to any extent or may be 

deleted for which no compensation will be payable to the contractor and the rates will 

remain firm. Also the rate of each item remains firm as long as the variation in the 

total value of work executed under the contract including extra items if any remains 

within plus/minus 30 percent of the contract value. In case the actual value of 

executed work including extra work on completion of work becomes less than 70% of 

the basic/original contract value than the following method shall be adopted.  

 

The actual executed value shall be raised by 7 % (For arriving at the final payment 

against work executed ) subject to the condition that total value of work executed 

plus increase by 7% as above shall be limited to 70% of the basic/original contract 

value. The rate quoted shall be firm irrespective of any upward variation in the 

contract price. 

H. Clause No. C.30.0 “INCOME TAX/SALES TAX/WORKS TAX/VAT” stands deleted. Now 

this clause shall be read as below. 
      

1. All taxes (except GST) , duties , charges , royalties, cess and any other levies by Central/ 
State/local authorities for the execution of the contract shall be borne by the 
contractor and shall not be payable extra . Any increase of the same at any stage 
during execution of the contract shall be borne by the contractor .Quoted price of the 
same shall be inclusive of all such requirements. 
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2. Contractors have to make their own arrangement at their cost for completing the 
formalities, if required with relevant taxation authorities, for bringing their material, 
plant and machinery at site for the execution of the contract. Road permits / way bill if 
required shall be arranged by the contractor.  

 

3. The Contractor is responsible to furnish documentary evidence towards GST 
Registration of the State wherein the site is located and any other documents as per 
GST Act which may be required from time to time by BHEL. BHEL will not be held to be 
responsible for any non-compliance of the Contractor in respect of GST laws as framed 
from time to time. 

 
4. Goods and Service Tax (GST) will be reimbursed to the Contractor subject to the 

following conditions :- 
 

(i) Submission of valid GST Compliant Tax Invoice as per the GST Invoice Rules after 
payment of CGST/ SGST as applicable. 

 

(ii) The Invoice raised by the Contractor should indicate the BHEL GST Registration 
Number. (State-wise GSTIN of BHEL nodal units is attached) 

 

(iii) Receipt of Services by BHEL. 
 

(iv) The Contractor has filed the GST Returns in the GSTN Network within prescribed 
timelines, and the same is available in the online list of credit available to BHEL 
TBG in the Goods & Service Tax Network (GSTN).  

 
 Note: In lieu of Sl. No. 4 (iv), alternatively BG of appropriate value may be submitted by 

the contractor which shall be valid at least one month after the confirmation of date of 
payment of GST by contractor on GSTN portal. 

 

5. If the GST Credit is denied/delayed to BHEL due to non/delayed receipt of Services 
and/or tax invoice or due to expiry of timeline prescribed in GST law for availing such 
Input Tax Credit (ITC) or for any other reason arising out of the act directly attributable 
to the Contractor, GST amount shall be recoverable from Contractor from any dues 
payable to the Contractor along with any interest levied/ leviable on BHEL. 

6. If the GST credit availed by BHEL is denied or reversed subsequently as per GST law due 
to contractor default, GST amount paid by BHEL towards such ITC reversal as per the 
GST law shall be recoverable from the Contractor along with any interest 
levied/leviable on BHEL from the dues payable to the Contractor. 

7. GST liability arising on BHEL under reverse charge mechanism, if applicable, before the 
actual receipt of services and/or invoice thereof would be subject to recovery of 
interest leviable for the period between the date of such liability and actual date of 
eligibility of ITC based on receipt of services, receipt of invoices and other conditions as 
specified in GST law. 

8. Statutory variation, if any, on account of GST within the Contractual time Period 
(including time extension granted by BHEL) will be payable by BHEL at actuals on 
submission of documentary evidence.  Statutory variation in GST rates for the work 
beyond Contractual Time Period (including time extension granted by BHEL) will not be 
paid by BHEL.  However, downward revision in GST rates needs to be duly passed on to 
BHEL. 
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9. TDS under Income Tax Act shall be deducted as per applicable rates unless Exemption 
certificate, if applicable, from the appropriate Authority is furnished to BHEL along with 
the Invoice. 

10. TDS under GST Act, if applicable shall be deducted as per applicable rates unless 
Exemption certificate, if applicable, from the appropriate Authority is furnished to 
BHEL along with the Invoice. 

11. New Taxes & duties:  

 If any new tax or duty is levied by the Central/State Government/Municipality/Local 
Authority and becomes directly applicable on items specified in the Bill of Quantities, 
full reimbursement shall be made subject to submission of documentation as per 
statute.  However, the new taxes shall be admissible only if the same is levied within 
the contractual time period (including time extension granted by BHEL). The same shall 
be admissible for the work done only up to the contractual time period (including time 
extension granted by BHEL). 

I. DELAY AND EXTENSION OF TIME: 

         If, in the opinion of the Engineer, the work is delayed 

(i) by reason of abnormally bad weather, or 

(ii) by reason of serious loss or damage by fire, or 

(iii) by reason of civil commotion, local combination of workmen,  strike or lockout, 
affecting any of  the trades employed on the work, or 

(iv) by delay on the part of the agency  or  tradesman engaged by the BHEL in 
executing work not  forming part of the contract, or 

(v) By reason of any other cause which in the absolute discretion of the Engineer is 
beyond the contractor's control, then in any such case, the Engineer (or higher 
authority) may make fair and reasonable extension in the completion dates of the 
individual items of work of the contract as whole. Such extension which will be 
communicated to the contractor by the Engineer in writing shall be final and 
binding on the contractor. No other claim in this respect for compensation, idle 
labour or otherwise howsoever is admissible. Upon the happening of any such 
event causing delay the contractor shall immediately give notice thereof in 
writing to the Engineer but shall nevertheless use constantly his best endeavour 
to prevent or make good the delay and shall do all that may reasonably be 
required to the satisfaction of the Engineer to proceed with the work. 

(vi) In case of delay in completion of work BHEL reserve the right to grant time 
extension under the following options depending upon the performance of the 
vendor: 

a. Time extension without levy of LD in case it is found that delay is not attributable 
to the vendor 

b. Time extension with deduction of applicable LD in line with Liquidity Damage 
clause if the delay is solely attributable to the vendor. 

c. In case facts of delay is not settled, BHEL reserve the right to grant provisional 
time extension for delay in completion of total work or part thereof and running/ 
interim payments to the vendor will be released without deduction of LD subject 
to submission of additional Bank guarantee equivalent to maximum LD amount 
valid till completion of work under their scope and grant of final time extension. 
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During provisional time extension period ORC/ PVC shall not be payable to the 
contractor. The Final Delay analysis shall be prepared on completion of the work. 
In case of delay is not attributable to contractor as per final delay analysis the 
ORC/ PVC shall be released along with the final bill without any interest charges 
attributable to BHEL.  

In case of delay attributable to contractor, LD shall be deducted for that period in 
line with clause “Compensation/ LD/ Penalty for delay in execution” of conditions 
of contract and balance ORC/ PVC (if any) shall be released along with the final 
bill without any interest charges attributable to BHEL.  

PVC/ ORC shall be governed by respective clauses in the NIT. 
 

J. LD / PENALTY FOR DELAY IN EXECUTION: 
 

The Clause No. C.5.0 “LD / Penalty for delay in execution” of Conditions of 

contract for ETC works stands deleted. Now the modified clause shall be read as 

below: 

In case the contractor fails to complete the project within the time specified in 

the tender specification or any extension thereof subject to force majeure 

condition, the contractor shall be liable to pay by way of LD/Penalty a sum equal 

to the half percent of the contract price, per calendar week or part thereof by 

which the commissioning of the project is delayed, subject to ceiling of 10 % of 

the contract price along with applicable GST (if any) on LD. Once the maximum 

limit of delay is reached (i.e. 20 week of delay) BHEL may consider termination of 

the contract and forfeit the Security deposit without prejudice to the other 

remedies under the contract. If the contract is for more than one sub-station and 

the substations are completed and taken over by customer in stages, then the 

delays if any by the contractor for the substation completed and handed over 

may be accounted for the individual substation and LD leviable shall be computed 

based on the contract value of individual substation. Amended/ revised contract 

value (excluding ORC, Extra Works, Supplementary/Additional Items and PVC) 

shall be considered for calculating LD/ penalty. 

K. The Clause No. B.15.0 “Arbitration” of Conditions of contract for ETC works 

stands deleted. Now the modified clause shall be read as below: 

(i) Except where otherwise provided for in the contract all questions & disputes 

relating to the meaning of the specification designs, drawings and instruction 

herein before mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question, claim, right, matter or thing whatsoever 

in any way arising out of or relating to the contract, designs, drawings 

specifications, estimates, instructions, orders of these conditions or otherwise 

concerning the works, of the execution or failure to execute the same whether 

arising during the progress of the work or after the completion or abandonment 

thereof shall be referred to the sole arbitration of the Head TBG, BHEL, Noida and 

if the Head TBG is unable or unwilling to act, to the sole arbitration of some other 

person appointed by the Head TBG willing to act as such arbitrator.  



  Page 11 of 12 

  

A party wishing to commence arbitration proceeding shall invoke Arbitration 

Clause by giving 60 days notice to the other party. The notice invoking arbitration 

shall specify all the points of disputes with details of the amount claimed to be 

referred to arbitration at the time of invocation of arbitration and not thereafter.  

There will be no objection if the arbitrator so appointed is an employee of BHEL 

and he had to deal with the matters to which the contract relates, in the course 

of his duties. The arbitrator to whom the matter is originally referred being 

transferred or vacating his office or being unable to act for any reason such Head 

TBG as aforesaid at the time of such transfer vacation of office or inability to act 

shall appoint (see note) another person to act as arbitrator in accordance with 

the terms of the contract such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. It is also a term 

of this contract that no person other than a person appointed by such Head TBG 

as aforesaid should act as arbitrator and if for any reason that is not possible the 

matter is not to be referred to arbitration at all, in all cases where the amount of 

the claim dispute is Rs. 50,000/- (Rupees fifty thousand) and above the arbitrator 

shall give reasons for the award. 

The provisions of Indian Arbitration and Conciliation Act 1996 or any statutory 

modification or re-enactment thereof and the rules made thereunder and the 

time being in force shall apply to the arbitration proceeding under this clause. 

It is a term of the contract that the party involving arbitration shall specify the 

dispute or disputes to be referred to arbitration under this clause together with 

the amounts claimed in respect of each dispute. 

The arbitrator may from time to time with consent of the parties enlarge the time 

for making and publishing the award. 

The work under the contract shall, if reasonably possible, continue during the 

arbitration proceedings and no payment due or payable to the contractor shall be 

withheld on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties fixing the date of the first hearing. 

The Arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. 

The Venue of arbitration shall be at New Delhi.  

The award of the arbitrator shall be final, conclusive and binding all parties to this 

contract, subject to the provisions of the Arbitration and Conciliation Act, 1996. 

Laws governing the Contract: 

The contract shall be governed by the Indians Laws for the time being in force. 
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NOTE:-The Authority appointing the arbitrator should not be lower in rank than 

the Authority accepting the Agreement. 

(ii) In case of Contract with Public Sector Enterprise (PSE) or a Government 

Department through Permanent Machinery of Arbitrators ( PMA) in the 

department of Public Enterprises, the following shall be applicable: 

In the event of any dispute or difference relating to the interpretation and 

application of the provisions of the Contract, such dispute or difference shall be 

referred to by either party to the arbitration of one of the arbitrators in the 

department of public enterprises. The award of the arbitrator shall be binding 

upon the parties to the dispute, provided, however, any party aggrieved by such 

award may make further reference for setting aside or revision of the award to 

the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, 

Government of India. Upon such reference the dispute shall be decided by the 

Law Secretary or the Special Secretary or Additional Secretary when so 

authorized by the Law Secretary, whose decision shall bind the parties hereto 

finally and conclusively. 

(iii) The cost of arbitration shall be equally by the parties.  

(iv) Neither party shall be entitled for any pre-reference or pendent-lite interest on 

its claims and any claim for such interest made by any party shall be void. 

L. FACILITIES PROVIDED TO MSEs 

(i) Following facilities shall be provided to MSEs 

a) Exemption from submission of EMD 
 

(ii) "MSE suppliers can avail the intended benefits only if they submit along with the 
offer, attested copies of either EM II certificate having deemed validity (five years 
from the date of issue of acknowledgement in EM II) or valid NSlC certificate or 
Udyog Aadhar Memorandum or EM II certificate along with attested copy of a CA 
certificate (Format enclosed at Annexure -1 where deemed validity of EM II 
certificate of five years has expired) applicable for the relevant financial year 
(latest audited). Date to be reckoned for determining the deemed validity will be 
the date of bid opening (Part 1 in case of two part bid). Non submission of such 
documents will lead to consideration of their bid at par with other bidders. No 
benefit shall be applicable for this enquiry if any deficiency in the above required 
documents are not submitted before price bid opening. If the tender is to be 
submitted through e-procurement portal, then the above required documents 
are to be uploaded on the portal. Documents should be notarized or attested by 
a Gazetted officer. 

 
M. All other terms and conditions of tender shall remain unchanged.  






