BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department

TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

Maharatna Company

TENDER DOCUMENT
For Works Contract

For Tender Enquiry No : FCX/TW/09/13

For
Repair & Maintenance of BHEL Railway siding for one year.

Contact Person :

Name : Anshuman Sharma
Designation : Dy. Mgr (MM)

Email : anshuman.sharma@bhel.in
PH:0510-241-2784

Tender Due Date 27/09/2019 at 13 :15 Hrs
Tender Opening Date: 27/09/2019 at 14 :00 Hrs

Material Management Department
BHEL, PO : BHEL, Jhansi 284120 (UP)

We hereby accepted above (Signature & seal of bidder)
1



BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT

TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

Detail of Bidder and Documents to be submitted along with Technical Bid

Please number your documents in continuation with tender documents at bottom (footer) of page.

S.No. Particular Detail
1. Name of the firm
2. Name of the Proprietor/Partners
3. Address
4, Mobile No.
5. E-mail ID
Essential Documents
Particular Detail Page No
6. Acceptance of Terms & conditions
Signature on all pages without Submitted/ Not submitted
conditions of contractor
7. Blank price bid format duly signed by Submitted/ Not submitted
the contractor.
8. Copy of ESI Registration ESI No-
9. Copy of PAN card PAN No-
10. Copy of GST registration GST No-
11. Self decleration as per as per annexure | Submitted/ Not submitted
V on Rs 100 stamp paper .
12, Copy of ownership of firm Submitted/ Not submitted
13. Reciept of tender fees deposition Amount
14. Reciept of EMD deposition Amount
Copy of turn over for last three year
i. 2016-17
15. ii. 2017-18 Submitted/ Not submitted
iii. 2018-19

We hereby accepted above (Signature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department

TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

Work Experience
i. Work order
ii. Completion Certificte
ii. Bill of Quantity ] ]
16. Relevant TDS/TRACES (in case of Submitted/ Not submitted
Experience in private sector)

Copy of IncomTax return

17. i. 2016-17 Submitted/ Not submitted
ii. 2017-18
iii. 2018-19

18. Copy of PF registration PF No-

We will fulfill all the obligations of the contractor and abide by the terms & Conditions mentioned in the
enquiry.

Date :- Signature With Name & Seal

We hereby accepted above (Signature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT

TENDER ENQUIRY NO. FCX/TW/09/13

DATE:- 04/09/2019

TABLE OF CONTENTS

PART I: TECHNO-COMMERCIAL BID

Sl no Section Page No.
01
1. TENDER ENQUIRY NO
2 DETAIL OF BIDDERS & DOCUMENTS TO BE 02-03
) SUBMITTED
04
3. TABLE OF CONTENT
4, NOTICE INVITING TENDER 05-07
5. BRIEF DESCRIPTION OF WORK 08-09
6 QUALIFYING CRITERIA 10
7 GENERAL TRERM AND CONDITIONS OF ENQUIRY
: 11
8 FREE ISSUE MATERIALS 12
9 SPECIAL CONDITIONS FOR CIVIL WORK 13-17
10 TECHNICAL SPECIFICATION 18-19
11 BLANK PRICE BID (Shall be uploaded separately ) 1-Page
PART II: PRICE BIDP
(Separate envelope)
S. No. Section Page No.
1. PRICE BID (JS 146) 1-Page

We hereby accepted above (Signature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department

TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

NOTICE INVITING TENDER

We hereby accepted above (Signature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT

TENDER ENQUIRY NO. FCX/TW/09/13

DATE:-

1- NOTICE INVITING TENDER

S. No. Particulars Details
1 Name of work Repair & Maintenance of BHEL Railway siding
for one year
3 Tender Evaluation Criteria | (As per GTCissued by “Central Contracting Cell” and
Special, condition of contract for Civil Work of BHEL
Jhansi.
4 Duration of the Contract One year
5 Last date of receipt of the | (As on page # 1)
Tender
6 Date of opening Tender (As on page #1)
7 Address for submitting (As on page #7)
the tender
8 Earnest Money Deposit Rs. 9917/- (Rupees Nine Thousand Nine
(EMD) Hundred Seventeen only)
9 Cost of tender Nil
(Non refundable)
10 Validity of Offer 120 days
11 Defect liability period Nil

04/09/2019

Note: The EMD may be accepted only in the following forms:

(i) Electronic Fund Transfer credited in BHEL account (before tender opening)

BHEL account details: Bank Name: - SBI; A/c No.:- 10670828866 ; IFSC Code:- SBIN0O003807 A/c Holder
Name:- BHARAT HEAVY ELECTRICALS LIMITED

(ii) At BHEL cash office through POS machine No Demand Drafts shall be accepted.

The contractors may physically visit the work place before quoting their rates. For relevant details, please
visit our website “www.bhel.com” & “www.bheljhs.co.in”

Note: BHEL takes no responsibility for any delay / loss of documents or correspondence sent by courier
or post. Late tenders shall be rejected outright.

The techno-commercial bid comprising (i) all its sections, (ii) all enclosures in support of various clauses
and requirements and (iii) EMD, shall be duly signed and sent in a sealed envelope boldly super-scribing
“PART-I TECHNO COMMERCIAL BID FOR “Repair & Maintenance of BHEL Railway siding for one year.
Similarly, the Price-bid must be duly signed and sent in a sealed envelope boldly super-scribing “PART-II PRICE
Repair & Maintenance of BHEL Railway siding for one year. Both these envelopes shall be placed inside 3™ sealed
envelope super-scribing” duly signed and sent in a sealed envelope boldly super-scribing “Repair &

Maintenance of BHEL Railway siding for one year.

We hereby accepted above (Signature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department

TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

The tender shall be addressed to as follows:

Anshuman Sharma
Deputy Manager (MM)
Email : anshuman.sharma@bbhel.in
PH:0510-241-2784
Sealed Tenders can be submitted (i) personally, (ii) by Courier, or (iii) by post.

If submitted personally

Tender Box
CISF Control Room/Office
Administrative Building
Bharat Heavy Electricals Limited
Jhansi-284120 (U P)

Or if sent through Courier / Post
Office of

Anshuman Sharma
Deputy Manager (MM)
Material Management Department
Email : anshuman.sharma@bhel.in

BHEL, JHANSI - 284120
PH:0510-241-2784

Part-1 Techno Commercial bid:

Part | of the sealed tenders alone will be opened by BHEL in the presence of tenderers who are present at

the time & place of opening. A signed blank price-bid copy should be enclosed with this bid. The spaces
for prices should be crossed (x).

Part-Il Price bid:

The price bid should contain prices only. Price bid will be opened only for the parties who qualify in
techno commercial bid.

TO BE SIGNED BY THE TENDERER

Certified that all Sections of the Tender have been read / complied & agreed to, and each page of the
tender offer has been signed & stamped.

(Signature of Authorized person(s))

We hereby accepted above (Sighature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT

TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

WORK SPECIFICATION
Brief Description of work

Scope of work is given below-

(a)

(b)

(c)

(d)

(e)

(f)

(8)

A. Through packing of Track including following operation (minimum on round over the
entire track length in year)

Opening of the road: - Ballast is opened out on either side of the rail seat for a depth 50mm
(2”) below the bottom sleepers with the help of shovel or wire claw without distributing the
cores under the sleepers. The width of opening should be upto end of sleeper on outside and
on inside it should be 450 mm (18”) for B.G., 350 mm (14”) for M.G. and 250 mm (10”) for
N.G. from the rail seat
Examination of rails, sleepers and fastenings: - The rails, sleepers and fastening are
thoroughly examined. Rails are examined for corrosion, fracture/crack & wear. Defective
sleepers are replaced with new ones and loose fastenings are tightened. The kinks if any in
the rails are removed by jim-crowing.
Squaring of sleepers: - The sleepers get out of square quite frequently resulting gauge
variations and kinks. One of the rails is taken as sighting rail and on this rail correct sleepers
spacing is marked. The position of the sleepers with reference to the second rail is checked
with the help of a T- square. The sleepers, which are either out of square or not at correct
spacing, are then attended.
Slewing of track to correct alignment: - The alighnment of the track is normally checked by eye
judgment sighting the rail from a distance of about 4 rail lengths or so. Small error in the
alignment is corrected by slewing the track after loosening the cores at ends and drawing out
sufficient ballast at the end of sleepers.
Gauging of track:- The gauge should be checked and a uniform gauge within permissible
tolerance should be attempted. The following tolerances * for gauge variations including the
side wear are prescribed at the time of laying from considerations of riding comfort provided
uniform gauge can be maintained over long lengths.
Packing of sleepers :- The basis rail is sighted by the mate or Permanent Way Supervisor (PWS)
and the dip or the low joints are lifted correctly to ensure a perfect longitudinal level of the
sighting rail. The sleepers are then packed by Scissors Packing Method, Four men should tackle
one sleeper simultaneously two at each rail. The ballast under the sleeper bed should be
properly packed by the men standing back to back and working their beaters diagonally by
lifting the same up to chest level. While carrying out packing, the second rail is brought to the
correct cross levels thereby ensuring a perfect surfacing of the track. In case of wooden and
steel through sleepers, it should be ensured that the sleepers are not centre bound and as
such a trough is made in the ballast section at the centre of sleepers.
After Completing the packing, the alignment and top should carefully be checked and minor
adjustment carried out.
Repacking of joint sleepers: - The Joint sleepers are then packed once again and the cross
levels checked.

We hereby accepted above (Sighature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT

TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

(h) Boxing ballast section and tidying: - The ballast section is then properly boxed and dressed with
the help of a special template. The cess should be dressed up and its level maintained in a way that
proper drainage is ensured.

B
C.
D.
E
F
G

Lubrication of and oiling of fish plate & bolts (minimum once a year after the entire track length)
Creep adjustment (as and when required).
Overhauling of track
Overhauling of level crossing
Overhauling of points & crossing

. Repairs to dues and cleaning of side catch water drains (immediately before and during rainy

season)

Earth work for repairs to banks and cutting (round the year particularly during and immediately
after the rains)

Clearing grass/ vegetation & pruning of trees

Emergency works (as and when required)

Note:- The Scope off work is only indicative not exhaustive and will include any other activities apart
from above necessary for completing the subject work.

We hereby accepted above (Sighature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

Qualifying Requirements

1. Copy of PAN Card to be submitted.

Copy of GST Registration to be submitted.

3. Self-Declaration undertaking duly signed with stamp of the bidder on Stamp Paper of Rs 100 /- to
be submitted.

4. Copy of independent ESI Registration.

Signed copy of Blank Price Bid.

6. (A) The bidder should have the experience of having successfully completed similar work against
completed work order during the last seven years ending on 31.07.2019 amounting to values
mentioned as under:

(1) One Work valuing not less than Rs 3.97 Lakhs.
Or

(2) Two works each valuing not less than Rs 2.48 Lakhs.
Or
(3) Three works each valuing not less than Rs 1.98 Lakhs.
Definition of Similar Work: All type of civil construction/renovation/maintenance works.

N

b

(Note: For verification by the department, work order copy and work completion certificate
mentioning successful completion by the client shall be submitted by the vendor. If the work is done
for a private customer, relevant TDS Certificate (TRACES Only) must be submitted as evidence in
addition to above work completion certificate & work order copy by the vendor.

(B) Turnover criteria: Average annual financial turnover during the last three years, ending 31st
March, 2019 {i.e. FY-2016-17, FY-2017-18 and FY-2018-19) applicable as per norm shall be at least
Rs 1.49 Lakh. Duly audited financial statement/balance sheet/certified by CA to be submitted as
supporting documents. If all balance sheet/ financial statement are not available for three years than
the average shall be calculated by dividing the sum of turnover of submitted balance sheet/certificate
from CA/Financial statement by three.

Note: Provisional turnover for the FY 2018-19 duly certified by C.A. shall also be acceptable for
evaluation purpose.

7. Taxes & Duries, Payment Terms, Bonus & LD Clause will be as per GTC issued by “Central
Contracting Cell” and “Special Conditions of Contract for Civil Works” of BHEL Jhansi.

8. Documentary proof in support of above eligibility criteria along with EMD shall be submitted along
with Techno Commercial Bid.

9. The documents required for legal entities under whose name and style contractor has participated
in the tender are as follows:

(i) Partnership Firm: Partnership Deed & registration certificate issued by office of registrar of Firms.

(ii) Company: Certified copy Memorandum of Association, Article of Association and Incorporation

Certificate.

(iii) Society: Registration certificate issued by Registrar of societies.

(iv)Sole Proprietor-ship: Undertaking on oath (Rs. 100 stamp paper) that Proprietor is solely

responsible for all rights and liabilities while working under the name and style of Sole Proprietorship

firm namely ( )

We hereby accepted above (Signature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

GENERAL TERMS AND CONDITIONS OF ENQUIRY (JHS2055C R00)

UPLOADED IN SEPERATE FILE - PAGE NO 01 TO 14
(To be signed by contractor and submitted along with bid)

We hereby accepted above (Sighature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

FREE ISSUE MATERIAL TO THE CONTRACTOR

SCHEDULE "A"
S No. Particulars Rs. Quantity
1 Cement Free of cost As required
2 T™MT Free of cost As required
3 Al Structural Steel Free of cost As required
4 Tool and Plant Free of cost As required

We hereby accepted above (Signature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department

TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

SPECIAL CONDITIONS OF CONTRACT FOR CIVIL WORK
1. Special Conditions of Contract for Civil Work

a) These special conditions supplement the conditions enumerated in the tender and contract and the
other general conditions of contract and form part of the contract documents. Where these special
conditions are at variance with the general conditions of contract these special conditions shall
prevail.

b) The rate quoted for reinforced cement concrete items shall include smooth finishing of exposed
faces. The top surfaces of roof slab shall be laid to specified slope and mortar that comes to surface
due to vibrations shall be trowel led so as to obtain smooth and even surface.

c) The BHEL reserves the right to deviate either by additions or by deductions from the schedule of
items of work given in the tender document after awarding work.

d) In case of any difference between agreement, wording and detailed drawings the interpretation of
the BHEL shall be final and binding on the contractor.

e) The final acceptance of work in all items are subject to proper performance after testing regardless
of whether the items are paid for or not.

f) If discrepancy in specifications observed between schedule of quantities and general / technical
conditions, the specifications in schedule of quantities will have precedence over the general /
technical conditions.

g) Water will be supplied free of cost at one point for drinking and construction.

h) Quantity records shall be prepared, maintained and submitted by contractor on regular basis during
the course of execution. Test records shall be prepared, maintained and submitted by contractor
during the course of execution and as demanded by Engineer-In-Charge. Contractor shall strictly
adhere to quality requirements and shall follow the norms mentioned in Field Quality Plan (if
applicable).

i) In case of defective work BHEL will have full right to reject the work or part thereof. Such defective
work if any, will have to be rectified by the contractor at his on cost. The opinion of Engineer in
charge shall be final in this matter. If the defective work is allowed to stand BHEL shall have the
absolute right to reduce the rates for such items and the contractor shall have no claims over such
defective work allowed on reduced rates.

j)  The contractor shall have to make his own storage sheds for materials to be issued by BHEL. If
deemed necessary by engineer in charge, the contractor shall make separate store for cement with
double lock system. The empty cement bags shall be stocked at one place and at least 90% of them
shall be returned to BHEL at BHEL stores in good condition without any additional payment.
Therefore, if the total quantity of 90% empty cement bags is not returned by the contractor, the
same will be recovered at the rate of Rs 3/- per bag from the bills.

k) For all natural minerals used in the work like sand, aggregate, bricks, etc royalty certificate (MM-11)
must be submitted along with bills. If royalty certificate is not submitted the cost of royalty shall be
deducted from contractors bill as per prevailing Govt. order including penalty as applicable.

[) Any electric power required for contractors’ lighting/machinery for the purpose of work including
fabrication work shall be supplied FREE OF COST at one point by the company on the written request
of the contractor, subject to the observance of rules an regulations of Electric board / company. If it
is observed that power is being wasted, BHEL shall have the right to recover cost of such consumption
including arrears. Power will not be allowed for cooking and room (air) heating in winter season: For
this purpose, on written application chargeable power can be allowed. The rates shall be the rates
applicable for industrial consumption in U.P.

We hereby accepted above (Sighature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT

TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

2. TAXES AND DUTIES

a)

b)

d)

e)
f)

g)

h)
i)

j)
k)

Price quoted shall include all taxes/Duties/Royalties applicable as on date of submission of tender
except GST.

GST (as applicable) shall be payable additionally to the contractor at actuals at the rate prevailing
at the time of execution against submission of GST registration no and production of documentary
proof of payment of GST to the concerned Govt. Deptt. (as applicable).

No claim shall be admissible on account of upward or downward revision in rate of existing taxes
& duties (except GST as applicable) subsequent to bid submission. However, if any new taxes &
duties are introduced subsequent to bid submission and during the currency of the contract
including its extension if any for the reasons not attributable to the contractor, the same shall be
reimbursed at actual against documentary evidence of remittance by the contractor. In case the
contract period is extended for the reasons attributable to the contractor, no such reimbursement
shall be made during extended period.

Income Tax & other deductible tax (if any) shall be deducted at source (TDS) as per prevailing rules
and certificate to this effect shall be provided to the contractor.

Contractor to ensure timely remittance of SGST, CGST, IGST as applicable in time as per law.
Contractor to ensure compliance to filing of monthly GST sales return including BHELs supplies by
10th of next calendar month in the online GST portal wherever applicable.

Contractor to declare filing of timely returns and GST remittance/likely remittance /ITC adjustment
along with invoice.

Contractor to submit invoices compliant with GST invoice rules.

Contractor to comply with all statutory provisions as may be applicable at the time of
dispatch/sale. Any additional financial liability to BHEL on account of non-compliance by
contractors shall be borne by them and shall be adjusted/ recovered from the contractor. BHEL
reserves the right to review the existing offers/contacts for any revision in terms, which may arise
due to change in any statutory provision to ensure that the benefit accrues to BHEL.

Contractor to ensure TAX INVOICE submission to BHEL.

In respect of cases where the liability to discharge GST in on BHEL under reverse charge
mechanism, contractors have to ensure timely submission of invoices and delivery of
material/services to BHEL, so that there is no mismatch on both activities. In case there is any
additional financial liability on BHEL on account of default on the part of the contractor on
submission or delivery of material/services the same shall be passed on to them.

In respect of free issue material by BHEL, contractors have to return the processed material within
the time line as per the provisions of GST. In case of any additional tax liability on BHEL on account
of non- compliance by the contractor, the additional financial implications on BHEL shall be passed
on to the contractor.

Contractors to provide the applicable HSN/SAC codes as called for in the enquiry.

As per provisions of section 171 of the CGST ACT 2017, bidders to pass on the anti - profiteering
benefits accruing to them under GST regime to BHEL.

In case of input credit is not available as denied by GST Portal due to in proper documentation or
wrong uploading of data by bidder, the same will be recovered from bidder along with interest, if
any.

We hereby accepted above (Sighature & seal of bidder)

14



BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT

TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

3. PROVISION OF BONUS

Early completion of work is acceptable by BHEL. However no reward/bonus on any early closure
shall be admissible.

4. OVER RUN COMPENSATION (ORC)

Not applicable in this contract.

5. PRICE VARIATION COMPENSATION (PVC)

Not applicable in this contract.

6. MATERIAL HANDLING AND STORAGE

Adequate arrangement be made for material handling & storage taking due care against damages.

7. ACCOUNTING

a)

b)

Proper method of accounting of steel, tore steel, cement & scrap material be followed. The books
of such accounting be offered for auditing by BHEL at pre-decided regular interval.

All debris and surplus materials shall be cleared from the site as and when directed by the
Engineer-in-charge. Any temporary structure / stores made by the contractor for the work shall be
demolished and site cleared before payment of final bill.

Structural steel wastage /scrap shall be permissible upto 2% of total quantity of issued quantity.
The wastage /scrap steel must be return by contract for reconciliation of steel. Wastage scrap
beyond 2% will deducted @ Rs.75 per kg.

8. OVERPAYMENTS AND UNDERPAYMENTS

a)

b)

d)

Where-ever any claim for the payment of a sum of money to the company/ corporation arises out
of or under this contract against the contractor the same may be deducted by the company/
corporation from any sum then due or which at any time thereafter may become due to the
contractor under this contract and failing that under any other contract with the company/
corporation or from any other sum due to the contractor from the company/ contractor (which
may be available with the company/ corporation) or from his security deposit, or he shall pay to
claim on demand.

The company/ corporation reserves the right to carry out post-payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. the company/
corporation further reserves the right to enforce recovery of any overpayment when detected,
notwithstanding the fact that the amount of the final bill may be included by one of the parties as
an item of dispute before an arbitrator appointed under this contract and notwithstanding the fact
that the amount of the final bill figures in the arbitration award.

If a result of such audit and technical examination any overpayment is discovered in respect of any
work done by the contractor or alleged to have been done by him under the contract, it shall be
recovered by the company/ corporation from the contractor by any or all of the methods
prescribed above or if any under payment is discovered, the amount shall be duly paid to the
contractor by the company/ corporation.

Provided that the aforesaid right of the company/ corporation to adjust over payments against
amounts due to the contractors under any other contract with the company/ corporation shall not

We hereby accepted above (Sighature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department

TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

extend beyond the periods of two years from the date of payment of the final bill or in case the
final bill is a MINUS bill, from the date the amount payable by the contractor under the MINUS
final bill is communicated to the contractor.

e) Any amount due to the contractor under this contract for under payment may be adjusted against
any amount then due or which may at any time thereafter become due before payment is made
to the contractor, from him to the company/ corporation on any other contract or account
whatsoever.

9. METHODS OF MEASUREMENTS

Except where any general or detailed description of the work in quantities expressly shows the
contrary, schedule of quantities shall be deemed to have been prepared and measurements shall
be taken in accordance with the procedure set forth in the schedule of rates — specification not-
withstanding any provision in the relevant standard method of measurement or any general or
local custom. In the case of items which are not covered by the CPWD schedule of rates —
specification, measurement shall be taken in accordance with the relevant standard method of
measurement issued by the Indian standards institution.

10. TIME LIMIT FOR PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within three months of physical completion of
the works. No further claim shall be made by the contractor after submission of the final bill and
these shall be deemed to have been waived and extinguished. Payment of those items of the bill
in respect of which there is no dispute and of items in disputes of quantities and at rates as
approved by Engineer-in-charge, shall be made six months, the period being reckoned from the
date of receipt of the bill by the Engineer-in-charge. After payment of the amount of the final bill
payable as aforesaid has been made, the contractor may if he so desires, reconsider his position
in respect of the disputed portion of the final bill and if he fails to do so within 90 days, his disputed
claim shall be dealt with as provided in the contract.

We hereby accepted above (Sighature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department

TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019
11.TOTAL SCOPE AT A GLANCE
S.No. | Description Scope of
BHEL Bidder
1 Open space
1.1 Open space for storage of material required. Yes
1.2 For fabrication. Yes
1.3 Covered/ready to use office rooms for projects. Yes
1.4 Space for lodging for workers (Outside factory premises) Yes
2 For living purpose of bidder staff
2.1 Lodging & Boarding for Executives. Yes
2.2 Lodging & Boarding for Workers. Yes
3 Electricity
3.1 Provision of electricity at single point. Yes
3.2 Further distribution of Electricity including required material and Yes
execution.
4 Water Supply
4.1 Making the water available at single point Yes
4.2 Further distribution as per the requirement of work including Yes
supply of material and execution.
5 Transportation
5.1 For project purposes Yes
5.2 For the site personnel of the bidder Yes
5.3 For the bidder equipment and consumables (T & P, Consumables Yes
etc.)
6 Lighting
6.1 For Construction work (Supply of all the necessary materials &
Execution)
A At office storage area Yes
B At the preassembly area Yes
C At the construction site /area Yes
7 Communication Facility for site operation
7.1 Telephone, internet, e-mail etc. Yes
8 Shop Crane, if available (Free of Cost) Yes

We hereby accepted above (Signature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED, JHANSI

Factory Civil Department
TENDER DOCUMENT
TENDER ENQUIRY NO. FCX/TW/09/13 DATE:- 04/09/2019

TECHNICAL SPECIFICATION

1. The works shall be executed with the directions, instructions, which shall be given to the contractor
by BHEL from time to time and as per technical specifications in price schedule and drawings
available in the office to give a general idea of the work to be executed and is liable for
modifications during the actual execution based on the designs prepared and approved by the
Competent authority.

2. The works have to be carried out as per INDIAN RAILWAY specifications on labour basis. In case of
defective BHEL will have full right to reject the work or part there of. Such defective work if any will
have to be rectified at contractor's cost. The opinion of Engineer in charge shall be final in this
matter. If the defective work is allowed to stand BHEL shall have the absolute right to reduce the
rates for such items and the contractor shall have no claims over such defective work allowed on
reduced rates

3. The contractor shall be fully and finally responsible for correctness and quality of his work to the
entire satisfaction of the BHEL/Customer.

4. If inthe opinion of the contractor any work is insufficiently specified or required modifications, the
contractor shall refer the same in writing to the Engineer and obtain his instruction/approval in
writing before proceeding with the work. If contractor fails to refer such instance, any excuse for
faulty erection, for poor workmanship or delay in completion shall not be entertained.

5. The contractor shall keep the point levers and the switch portion of the point & crossing clean and
well-oiled and in proper working condition at all time during the entire period of contract.

6. The curves, points and crossing, bridge level crossing etc. shall be inspected at regular intervals.
The Schedule of inspection, made by the engineer - in-charge must be adhered and any defects
detected in the course or such inspections, shall be rectified promptly and as per the direction of
the engineer - in-charge.

7. Incase of emergencies such as accident, department and the contractor shall attend to restoration
work A committee shall be appointed by MGR-FCX B.H.E.L Jhansi to ascertain the cause of such
accident/Derailment. The contractor's authorized representative shall also be associated as the
member of committee. The findings of the committee as accepted by Sr. MGR- FCX shall final &
binding on the contractor. It will be the responsibility of the contractor to contact the concerned
Indian railway authorities for getting the Inspections done during the year before march and getting
the safety certificate issued, which the contractor Will submit to the engineer - in-charge promptly,
and further payments to the contractor shall be released only after the production of the safety
certificate from the concerned railway authorities

8. In case it is established that the cause of accident/ derailment is faulty maintenance of permanent
way contractor, the contractor will be penalized by an amount of Rs 2000/- plus 10% of the cost of
repairs to the rolling stock as assessed by MGR - FCX and no additional payment shall be made for
restoration work.

9. Workers required to work inside factory area shall have to follow the factory shift timings and
follow security rules. The work shall normally be arranged on working days only. However, it
may also be arranged on Sunday/Holiday /Late hours as directed by Engineer — in Charge
Specific written permission of the Engineer —in — charge and chief of security shall be required
for executing the work beyond normal working hours.
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10. It will be the responsibility of the contractor /PWI to carryout joint inspection along with
engineer in charge or his representative at least once in Six month and submit Joint inspection
report.

11. Routine Track inspection:
The PWI / BHEL representative shall inspect the entire section at least one week or more often as necessary
and shall:

() Take note of the kilometrages requiring immediate attention, direct, and instruct the mate for doing
the work.

(1) Check the gangs work done on the previous days in detail and take remedial actions on any
shortcomings.

(1) Prepare schedule / programme for round the year systematic maintenance of railway siding. With
consultation of the Engineer- in- charge, immediately after award of work and ensure systematic work
to the, Round the year schedule /programme for track maintenance.

(IV) Instruct and upgrade men at methods of work.

(V) Mark and Initial musters of key men, gang men, trolley men, and mate.

(VI) Check the correctness of the gauge and sprit levels with gangs once a month.

(VII) Arrange for replaying of all unserviceable tools and plant sand defective of periodically examined.

(VIINEnsure that mate, keymen, gangmen, trolley men, have Knowledge of rules in which they should be
regularly cancelled and periodically examined.

(IX) Check the tools, safety equipment and materials with gangs once a month.

(X) He shall maintain the progress of the maintenance work in a gang chart which should be up dated
every time he makes a round of inspection.

(XI) Measure and maintain the ‘creep’ of rails once in 3 month in creep register.

(XI1) Conduct detailed inspection of points and crossing and record the findings in appropriate points and
crossing register. The points and crossings inspection shall be done once in 3 month for each points
and crossings.

(X111) He shall specially be vigilant and check for and maintaining the relevant track parameters as per
‘Indian Railway s schedule of standard dimensions for railway’ any infringement should be promptly
removed.

(XIV) The PWI / BHEL representative shall prepare progress report of the works under his control and
submit the same to the engineer —in- charge of the contract.

(XV) The BHEL representative shall keep liaison with concerned Indian Railways authorities and accompany
periodical Obligatory inspection by the Indian Railway officials and obtain the fitness certificate’ for the
BHEL Railway siding.

(Xv1) The PWI / BHEL representative also act as an extension to the contractor to ensure that the rules
laid down in Acts and regulation and as modified from time. Are strictly complied
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