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1. Enquiry is floated through E-procurement system and hence Offer has to be submitted through EPS 
portal only (https://bhel.abcprocure.com/EPROC). 
 

2. For any technical clarification, please contact Mr. Vyom, Sr. Engineer (TBEM); Contact No. 0120-674-8522; e-
mail: vyom@bhel.in 
 

3. For any commercial clarification, pls contact Mr. Sandeep, Dy. Manager (TBMM); Contact No.0120- 
6748450; e-mail: kumar.sandeep@bhel.in   
 

4. Destination-  NSPCL Rourkela 
 

 

 

5. Project Status: Domestic. GST shall be payable as applicable.  
 

6. Clause-5 (Guarantee clause) of GTC: Defect Liability (Guarantee Specific Clause): The equipment / 
material supplied and services rendered (if applicable) shall be guaranteed to be free from all defects and 
faults in design & engineering, material, workmanship & manufacture and in full conformity with the 
Purchase Order / Contract, Technical Specifications & approved drawings / data sheets, if any, for 18 
months from the date of last delivery or 12 months from the date of commissioning , whichever is 
earlier. 

7.  
 

6. PBG – Not Applicable 
 
 
 

       7.. Clause-12 (Delivery Period) of GTC- shall be read as below- Delivery requirement: Immediate 

 
 
 
 

 

8. Liquidated Damage (Clause no. 13 of GTC): In case of delay in execution of Purchase Order beyond the 
contractual delivery time, an amount of 0.5% of the TOTAL PO EX-WORKS VALUE & F & I CHARGES for 
supply per week of delay or part thereof subject to a maximum of 10% of the TOTAL PO EX-WORKS 
VALUE & F & I CHARGES shall be deducted as Liquidated Damages (LD) along with applicable GST (if any) 
on LD. LR/GR date or Invoice date (whichever is later) shall be treated as the date of dispatch for levying 
LD as above. Other terms as per General Terms and Condition (GTC - BHEL/TBG/GTC/2016 Rev-1). 

 

9. Technical Requirement – As per technical specification TB-390-316-025-A 
 

10. Permissible Technical Deviations: No permissible Technical Deviation has been envisaged.   
 

 
 

  

 


