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Document Management System 
Bidder to note that BHEL reserve the right for drg/doc submission through web based 
Document Management System. Bidder would be provided access to the DMS for drg/doc  
approval and adequate training for the same. Detailed methodology would be finalized  
during the kick-off meeting. Bidder to ensure following at their end. 
Internet explorer version – Minimum Internet Explorer 7 
Internet speed – 2 mbps (Minimum preferred) 
Pop ups from our external DMS IP (124.124.36.198) should not be blocked. 
Vendor’s Internal proxy setting should not block DMS application’s link  
(http://124.124.36.198/wrenchwebaccess/login.aspx)”. 
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SCOPE OF ENQUIRY/INTENT OF SPECIFICATION 

1.1 This specification includes, but not limited to design, engineering, material selection, manufacturing and 
assembly,painting, inspection, testing at manufacturer's works, packing, forwarding and transportation 
to site of One no. no. 5T capacity diesel type FORK LIFT TRUCK and necessary accessories. 

 
1.2 The contractor shall be responsible for providing all material, equipment & services, which are required 

to fulfil the intent of ensuring operability, maintainability, reliability and complete safety of the complete 
work covered under this specification, irrespective of whether it has been specifically listed herein or 
not. Omission of specific reference to any component / accessory necessary for proper performance of 
the equipment shall not relieve the responsibility of providing such facilities to complete the supply of  
the crane and  its accessories. 

 
1.3 It is not the intent to specify herein all the details of design and manufacture. However, the equipment 

shall conform in all respects to high standards of design, engineering and workmanship and shall be 
capable of performing the required duties in a manner acceptable to purchaser who will interpret the 
meaning of drawings and specifications and shall be entitled to reject any work or material which in his 
judgement is not in full accordance herewith. 

 
1.4 The extent of supply under the contract includes all items shown in the drawings, notwithstanding 

the fact that such items may have been omitted from the specification or schedules. Similarly, the 
extent of supply also includes all items mentioned in the specification and /or schedules, 
notwithstanding the fact that such items may have been omitted in the drawing.  

 
1.5 The general term and conditions, instructions to tenderer and other attachment referred to 

elsewhere are made part of the tender specification. The equipment materials and works covered 
by this specification is subject to compliance to all attachments referred to in the specification. The 
bidder shall be responsible for and governed by all requirements stipulated herein.  

 
1.6 While all efforts have been made to make the specification requirement complete & unambiguous, 

it shall be bidders’ responsibility to ask for missing information, ensure completeness of 
specification, to bring out any contradictory / conflicting requirement in different sections of the 
specification and within a section itself  to the notice of BHEL and to seek any clarification on 
specification requirement  in the format enclosed under Vol-III of the specification. In absence of 
any such clarifications, in case of any contradictory requirement, the more stringent requirement as 
per interpretation of Purchaser/Customer shall prevail and shall be complied by the bidder without 
any commercial implication on account of the same. Further in case of any missing information in 
the specification not brought out by the prospective bidders as part of pre-bid clarification, the same 
shall be furnished by Purchaser/ Customer as and when brought to their notice either by the bidder 
or by purchaser/ customer themselves. However, such requirements shall be binding on the 
successful bidder without any commercial & delivery implication.  

 
1.7 The bidder’s offer shall not carry any sections like clarification, interpretations and /or assumptions. 
 
1.8 Deviations, if any, should be very clearly brought out clause by clause in the enclosed schedule; 

otherwise, it will be presumed that the vendor's offer is strictly in line with NIT specification.  
 
1.9 In case all above requirements are not complied with, the offer may be considered as incomplete 

and would become liable for rejection.  
 
1.10 Unless specified otherwise, all through the specification, the word contractor shall have same 

meaning as successful bidder /vendor and Customer/ Purchaser/Employer will mean   BHEL and 
/or customer   including their consultant as interpreted by BHEL in the relevant context.  

  
1.11 The standard quality plan is included in this specification to enable the bidder to understand the extent of 

inspection and testing requirements to execute this job. The successful bidder has to follow the quality 

plan as minimum requirement during manufacturing and testing. 

1.12 Other requirements  
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Successful bidder shall furnish detailed erection manual for each of the equipment supplied under 
this contract at least 3 months before the scheduled erection of the concerned equipment / 
component or along with supply of concerned equipment / component whichever is earlier. 

 
Document approval by customer under Approval category or information category shall not absolve 
the vendor of their contractual obligations of completing the work as per specification requirement. 
Any deviation from specified requirement shall be reported by the vendor in writing and require 
written approval. Unless any change in specified requirement has been brought out by the vendor 
during detail engineering in writing while submitting the document to customer for approval, 
approved document (with implicit deviation) will not be cited as a reason for not following the 
specification requirement. 

 
In case vendor submits revised drawing after approval of the corresponding drawing, any delay in 
approval of revised drawing shall be to vendor’s account and shall not be used as a reason for 
extension in contract completion.  
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1.0 Owner Rajasthan Rajya Vidyut Utpadan 

Nigam Ltd., Jaipur 
 

2.0 Consulting Engineer TATA Consulting Engineers Ltd. 
73/1, St. Marks Road, 
Bangalore – 560 001 
 
Tel : 080 – 6622 6000 
Fax : 080 – 22274874 
 

3.0 
 
 
4.0 

Location of the plant 
 
 
Latitude and longitude 

Prabat Nagar, Suratgarh 
Sriganganagar district, Rajasthan. 
 
Latitude    : 29 deg. 10 min. N 
Longitude : 74 deg.01 min. E 
 

5.0 Elevation above mean sea level 186 m (approximate) 
 

6.0 Climatic conditions  
6.1 Temperatures : Monthly basis  
   
 Mean of daily max. 32.8 deg.C (in the month of May) 
 Mean of daily min. 17.6 deg.C (in the month of Jan) 
   
6.2 Temperatures : Annual basis  
   
 Mean of daily max. 32.3 deg.C 
 Mean of daily min. 19.6 deg.C 
   
 Highest temperature recorded 50 deg.C 
   
 Lowest temperature recorded (-) 2.8 deg.C 
 Design Ambient Temperature for 

Electrical Equipment design 
50 deg C 

   
6.3 Relative humidity Varies between 21% and 81% 
   
6.4 Annual average rain fall 312 mm  
   
6.5 Annual mean wind speed : 4 km / hr. 
7.0 Wind load  
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 Calculations for wind effect shall be in accordance with IS:875-1987(Part-3) 

taking into account the following: 
 

 a) Basic wind speed = 47 m/sec 
 b) Factor K1 = 1.07 
 c) Category of terrain = Category 2 
 d) K3 – as per IS 875 

8.0 Seismic data (As per IS: 1893 latest issue) 
 

 a) Zone Zone II 
   
 Designs & design coefficients shall be based on IS 1893:2002 
  
 Design condenser cooling water 

inlet temperature 
33 Deg C 

   
9.0 Auxiliary power supply: 

 
 

 Auxiliary electrical equipment to be supplied against this specification shall be 
suitable for operation on the following system: 
 

a) 
 

 
           b) 
 
 
           c) 

For motors rated 160 kW and 
below. 
 
For motors rated above 160 kW 
and up to 1500 kW 
 
 For motors rated above 1500kW 
 

 

415V AC, 3-phase, 3-wire effectively 
earthed. 
 
6600V AC, 3-phase, 3-wire, 50 Hz, non-
effectively earthed 
 
11000V AC, 3-phase, 3-wire, 50 Hz, 
non-effectively earthed 
 d) For motor control centres 415V AC, 3-phase, 3/4-wire effectively 
earthed. 

e) DC motor starters, DC solenoids, 
DC alarm control and protection 

220 V DC, 2-wire unearthed 

f)  AC control & protective devices 110 V 1 phase, 50Hz, 2 wire AC supply.  
The single phase 110V AC supply shall 
be derived by VENDOR by providing 
415V / 110 V Control transformers of 
adequate rating with MCCB / MCB on 
both the primary and secondary sides. 

g) Uninterrupted power supply 230 V, 1-phase, 50 Hz, 2-wire, AC 
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supply (For all instrumentation and 
control system equipment and solenoid 
valves) 

 
 

g) Lighting fixtures and space heaters 
 

240 V, 1 phase, 2 wire, 50Hz,solidly 
earthed system 

h) Construction supply 415 V, 3 phase, 4 wire, 50Hz AC 
supply with neutral lead solidly earthed. 
 

i) The above voltages may vary as follows : 
 

 All devices shall be suitable for continuous operation over the entire range of 
voltage and frequency indicated below without any change in their 
performance. 
 

 AC supply Voltage variation  10% 
  Frequency variation  5% 
   

Combined voltage & frequency 
variation 10% 

 DC supply Voltage variation  +10%  ,-15% 
j) For instrument and control system 

of steam generator and steam 
turbine generator. 

230 V  5% AC UPS, 1-phase, 50 Hz,      
2-wire. The 24 V DC required for 
control system shall be generated from 
this UPS. 
 

10.0 All the electrical equipment shall be designed for 50  C reference ambient 
temperature. 
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1.0.0. SCOPE OF WORK 

1.1.0. SUPPLIES  

1.1.1. Equipment and services to be furnished by the bidder for the Fork Lift Truck with 

accessories as per the details given in data sheet A. Any equipment / accessories not 

specified in the specification but required to make the Fork Lift Truck units complete 

and efficient shall also be under the bidder's scope of work. 

One (1) no. 5 T capacity, Diesel Engine driven Forklift truck and necessary accessories. 

1.1.2. Maintenance Tools and Tackles 

A complete unused new set of special purpose tools, tackles and accessories along 

with detailed instructions and maintenance manual shall be supplied. Each tool and 

wrench shall be stamped so as to be identified easy for its use. The tools shall be 

supplied in steel toolbox and with a copy of instruction manual. The items supplied 

shall be of the best quality and specially protected against rusting in tropical climate.  

Note: - Forklift shall be supplied with one set of tool and tackles with O&M manual in 

the toolbox separately.    

1.1.3. Recommended Spares    

The Contractor shall provide a list of recommended spares giving unit prices and total 

prices for 3 years of normal operation of the plant for spares of indigenous origin, and 

for 5 years of normal operation for spares of non-indigenous origin. 

The price of recommended spares will not be used for the evaluation of bids. The 

price of these spares shall remain valid for a period as specified elsewhere in the 

specification from the date of Award of the Contract.  

1.3.0. Inspection and Testing  

1.3.1. Inspection and testing at Manufacturer’s works 

A. Shop inspection and tests will be carried out at manufacturer’s works. 

Bidder shall submit detailed quality plan/check list, indicating various test to be carried 

out at works at various stages along with final performance test procedure guaranteed 

parameters for customer approval during contract stage. 

      

1.4.0. Drawing / design document for submission after award of contract 

 A.  For Approval  

 a) G.A. drawing of forklift, showing all dimensions, materials of construction, lifts 

and other parameters.          
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 b) Detailed Technical data sheet of all components / equipments. 

 c)   Quality Plan/ Inspection check list 

 j)   Test certificates and reports on various shop tests.  

 k)  O& M Manuals 

2.0.0. Number of drawing and documents for submission                

             The number of prints / copies required for various drawing and documents are listed in 

Annexure –IV, section-C, volume II-B of this specification.  

3.0.0. Deviations 

 If the proposal submitted has got any deviation from the technical stipulations in the 

tender document, bidder shall tabulate the same in the “Schedule of Deviations” 

attached with this technical spec. furnishing full particular of such deviations. 

Deviations are to be furnished with mention to specific clause number. Reasons / 

explanations deviations shall be furnished. If there are no deviations from the tender 

document, bidder shall indicate so. Notes / comments etc.are not acceptable 

4.0.0. Functional Guarantee 

 Forklift truck along with its drives, controls and other accessories shall be guaranteed 

for the rated capacity against the rated speed of motions and for the service 

conditions specified. 

 The bidder shall have the full responsibility for the safe and efficient operation of the 

forklift truck with associated accessories as a single unit. If the shop performance 

tests indicates the failure of any of the components to achieve the guaranteed 

performance, the deficiency shall be made good/replaced at bidder’s cost. 

5.0.0. Makes of Sub - Vendor items. 

             Bidder shall submit the makes of all bought out items for review / approval.  

6.0.0. Drawing & Documents attached with Tender 

7.0.0 INFORMATION TO BE FURNISHED BY TENDERER ALONG WITH OFFER 

Bidder to submit following separate drawings / documents for forklift.  

7.1.1 List of tools & tackles. 

7.1.2 List of recommended Spares (refer clause no. 1.1.3) 

7.1.3 Deviation sheet / No deviation certificate 

       8.0     Commissioning Spares  

 Bidder to provide along with its offer separate list of commissioning spares (if 

any) with its quantity required for forklift.  
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9.0.0 Each and every item (including) to be despatched shall have material identification tag 

for easy identification and traceability at site. An exhaustive part / component list 
including material identification tag numbers / details shall be furnished by vendor 
before despatch of any equipment. 

 
10.0.0 Customer’s hold points (CHPs) for inspection and testing shall be given to successful 

vendor after award of the contract. 
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ANNEXURE-IV 
 

DRAWING/DOCUMENT DISTRIBUTION LIST 
 
All documents & drawings shall be in English and in metric units 
 

Sl  TCE RRVUNL-
EC 

RRVUNL
-SITE 

BHEL 
SITE 

PMG
BHEL

PEM/ 
UNITS/ 
PSER 

REMARKS

1 Master list of drawings 
/ doc (duly indicating 
sch of submission) 

Soft 
copy 

Soft copy - - Soft 
copy 

S  

2 Drawings / doc for  
Approval/Information 
(First Submission) 

Soft 
copy 

Soft copy - - Soft 
copy 

S  

3 Return with 
comments/approval 

S Soft copy - - Soft 
copy 

Soft copy  

4 Drawings / Documents 
for approval (second & 
subsequent 
submissions till 
approval) 

Soft 
copy 

Soft copy - - Soft 
copy 

S  

5  Drawings / documents 
for distribution 
(Approved by 
RRVUNL, in cat. A or 
G) 

Soft 
copy 

1 print (by 
PSER 

facility)+ 
Soft copy

1 print (by 
PSER 

facility)+ 
Soft copy 

6 prints + 
Soft copy

Soft 
copy 

S  

6 Erection Drawings / 
documents 

- 1 print+ 
Soft copy

3 prints + 
Soft copy

6 prints + 
Soft copy

Soft 
copy 

S  

7 FINAL Erection / 
Installation Manual for 
distribution  

- 1 prints+ 
Soft copy 

3 prints+ 
Soft copy

3 prints+ 
Soft copy 

Soft 
copy 

S  

8 As built Drawings / 
documents 

- 1 print+ 
Soft copy 

3 prints+ 
Soft copy

2 prints+ 
Soft copy 

Soft 
copy 

S 
(As 

applicable) 

 

9 Operation & 
Maintenance Manual  

- 1 prints + 
Soft copy

3 prints+ 
Soft copy

2 prints+ 
Soft copy

Soft 
copy

S  

10 Performance & 
functional Guarantee 
test reports  

- 1 prints + 
Soft copy 

3 prints + 
Soft copy 

2 prints + 
Soft copy 

Soft 
copy 

S  

11 Type Test Certificate Soft 
copy 

1 prints+ 
Soft copy 

3 prints+ 
Soft copy 

2 prints+ 
Soft copy 

Soft 
copy 

S  

12 Commissioning & 
Performance 
Procedure Manual 

- 1 prints+ 
Soft copy 

3 prints+ 
Soft copy 

2 prints+ 
Soft copy 

Soft 
copy 

S  

13 Project Completion 
Report 

- 1 prints+ 
Soft copy 

3 prints+ 
Soft copy 

2 prints+ 
Soft copy 

Soft 
copy 

S  

 
 
NOTES:  
 
1. The above schedule of submission does not include Docs/Drgs. of quality assurance/inspection and 
delivery/dispatches. 
2.  Date of submitting soft copy is to be taken as date of submission. 
3.  S – Source for generation of document. 
 
** BHEL – PSER will provide computer with internet mail facility along with A-3 printer and A-0 drawing plotter 
at RRVUNL, Jaipur Office (Vidyut Viniyamak Bhawan) and at the RRVUNL,Suratgarh Site.  
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Procedure to be followed till Printing Facility is not provided in RRVUNL Offices at Jaipur 
and Suratgarh:  
BHEL UNITs/ PEM will provide 1 no. hard copy to RRVUNL, Jaipur Office and 3 nos. hard 
copies to Suratgarh Office. After final approval, BHEL UNITs/ PEM will provide 1 no. hard 
copy to RRVUNL, Jaipur Office and 3 nos. hard copies to Suratgarh Office. 
 
Procedure to be followed after installing Printing Facility in RRVUNL Offices at Jaipur and 
Suratgarh:  
BHEL will provide 1 no. hard copy to RRVUNL, Jaipur Office and 3 nos. hard copies to 
Suratgarh Office. After final approval, BHEL will provide 1 no. hard copy to RRVUNL, 
Jaipur Office and 3 nos. hard copies to Suratgarh Office. 
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  ANNEXURE‐V   

DRAWINGS/ DOCUMENTS TO BE SUBMITTED AFTER AWARD OF CONTRACT 
 

The successful bidder shall submit the following drawings / documents during detail engineering for 

customer’s approval /information: 

Sl. No.  BHEL DRG.NO  DRAWING TITLE  Approval 
category 

SUBMISSION 
SCHEDULE ‐ WEEK 

NUMBER FROM DATE 
OF LOI  

1 

PE-VO-392-563-13000-
A001 Inspection Check List / Manufacturing 

Quality Plan of Fork Lift  

A  4 

2 

PE-VO-392-563-13000-
A002 Data sheet of  Fork Lift  with painting & 

packing details and Catalogue  

A 4 

3 
PE-VO-392-563-13000-
A003 O & MANUAL  

A 6 

Notes:   

1. The above drawing list is tentative and shall be finalized with the successful bidder after placement of order. While some of 
the drawings indicated above may not be applicable, some additional drawings may also be required based on scope of 
work.  

2. Drawings shall be prepared in Auto‐Cad latest edition. Required no. of hard and soft copies (editable) of the drawings shall be 
furnished as per requirement specified elsewhere in the specification. 

3. Only manual calculation with authentic supporting literature (e.g. extracts of hand Book/ standard/codes) shall be 
acceptable. All design calculations and drawings shall be in SI system only.  

4. Bidder to note that all values/dimensions/elevations etc. without supporting back up data adopted/assumed by the 
successful bidder (during contract stage) in the design calculation/drawings shall be taken by the customer/owner to be 
correct unless they are stipulated in the specification. Any problem arising later in this regard shall be made good by the 
successful bidder at his cost and no extension of time shall be granted for the same. 

5. All the drawings and documents including general arrangement drawing, data sheet, calculation etc. to be furnished to the 
customer during detailed engineering stage shall include / indicate the following details for clarity w.r.t. Inspection, 
construction, erection and maintenance etc.:‐ 

a) All drawings and documents shall indicate the list of all reference drawings including general arrangement. 

b) All drawings shall include / show plan, elevation, side view, cross ‐ section, skin section, blow ‐ up view; all major 
self‐manufactured and bought out items shall be labeled and included in BOQ / BOM in tabular form. 

c) Painting schedule   shall also be made as a part of general arrangement drawing of each equipment / items 
indicating at least 3 trade names. 

d) All the drawings required to be furnished to customer during detailed engineering stage shall include technical 
parameters, details of paints and lubrication, hardness and BOQ / BOM in tabular form indicating all major 
components including bought out items and their quantity, material of construction indicating its applicable code / 
standard, weight, make etc. 

e) Drawings/ documents to be submitted for purchasers review/ approval shall be under Revision A, B, C… etc. while 
drawings /documents to be submitted thereafter for customer’s approval after purchaser’s approval shall be 
under R‐0, 1, 2, 3 ….etc.  

6. Drawings and documents not covered above but required to check safety of machines/ system, shall be submitted during 
detailed engineering stage without any commercial implication. 

7. All drawings shall include "B.O.M" and indicate quantity, material of construction, make along with IS/BS No., Technical 
parameters, dimensions, hardness, machining symbol and tolerance, requirement of radiography and hydraulic tests, 
painting details, elevation, side view, plan, skin section and blow‐up view for clarity. 

8. All drawings shall be prepared as per BHEL's title block and shall bear BHEL's drawing No. 
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9. Schedule of drawings submissions, comment incorporations & approval shall be as stipulated in the specifications. The 
successful bidder shall depute his design personnel to BHEL’s/ Customer’s/ Consultant’s office for across the table resolution 
of issues and to get documents approved in the stipulated time. 

10. Bidder to follow the following the drawing submission schedule: 
 1st submission of drawings from date of LOI as per the submission schedule. 
 Every revised submission incorporating comments – within 7 days. 
 Bidder to submit revised drawings complete in all respects incorporating all comments. Any incomplete drawing 

submitted shall be treated as non‐submission with delays attributable to bidder’s account. For any clarification/ 
discussion required to complete the drawings, the bidder shall himself depute his personal to BHEL for across 
the table discussions/ finalizations/ submissions of drawings. 
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1.0. SCOPE  

 This specification covers the design, engineering, manufacture, assembly, inspection and testing at 

manufacturer works for Fork lifts. 

2.0. CODES AND STANDARDS 

 The equipment to be supplied under this specification shall conform to the following codes and 

standards  (latest revisions) unless otherwise specified hereinafter. 

a) Load Rating as per IS:6765. 

b) Engine conforming to IS:10000(1-12) and IS: 10002-1981 or BS:5514-1982 or BSAU 141A-

1971 

c) Acceptance criteria as per IS:10517 -1983 

d) Stability testing as per IS: 4357 / 74 

e) Fork lift truck fork: IS: 6876 –1972 

f) Defence JSS 3930-08-1999 

g) Mounting dimensions for attachments to the extent applicable to IS: 7525-1974   

3.0      DESIGN REQUIREMENTS. 

3.1 Chassis 

Chassis shall have twin box envelope design with integral tanks.  Components shall be protected from 
damage.   

3.2 Counterweight 

Counter weight shall be low profile, vertical sides and rear face complete with inset tow bar. 

3.3 Engine 

Engine shall be suitable water cooled diesel engine of adequate horsepower with alternator with 12V 
charging battery. 

3.4 Transmission and Axle 

Compact  transaxle with single speed forward and reverse torque converter power shift transmission.  
Optimum gradeability for rapid acceleration to working speed. 

3.5 Inching 

Full power inching shall be controlled. Slow forward speed with full power to hydraulics for fast lift 
speeds and easy precision maneuvering and stacking combined inch/brake pedal. 

3.6 Brakes 

Service 
Hydraulically operated drum brakes (self adjusting) mounted on wheel hub / transaxle for light, 
responsive braking.  Asbestos-free brake linings. 
Parking 
Ratchet type hand brake, mechanically linked to drum brakes. 
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3.7 Steer Axle 

Steer axle shall be large steel beam mounted on high energy absorbing bearings to protect the single 
double-ended steer cylinder.  This connects through steel links with sealed spherical bearings to the 
stub axles.  Stub end hubs shall have taper roller bearings.  The steering geometry shall give a small 
turning radius. 

3.8 Hydraulics 

Pump 
Heavy duty gear pump, shaft driven from transmission power take off.  Incorporates flow divider for 
priority oil supply to steering. 
Control Valve 
Fine metering control valves are operated by hand levers having a long sweep for smooth accurate 
control and feathering of all functions, integral pressure relief valve prevents system overload. 
Cylinders  
All hydraulic cylinders shall  have suitable piston bearings and heavy duty wiper seals.  Fine-honed 
bores and hard chromium plated piston rods for long life and trouble-free operation. 

3.9 Mast 

Masts shall be constructed from specially designed, medium tensile rolled steel nesting sections with 
lateral cross ties, positioned to ensure correct strength.  Mast shall be mounted on large diameter pins 
that are secured to the transaxle hook mountings for reliable operation and ease of removal.  The mast 
sections and two high-mounted tilt cylinders shall combine to resist mast “racking”.  Lift cylinders shall 
be  positioned behind the mast uprights to  maximise visibility. 

3.10 Carriage and forks 

Carriage and forks shall be narrow profile plate type built to ISO standards to allow maximum visibility 
of fork tips and load, easy adjustment of fork spread. 

3.11 Electrical system 

A 12 V battery with heavy duty alternator and starter motor shall be provided. The wiring shall be in 
conduits and number coded. 

3.12 Controls 

The following controls shall be provided. 
Foot pedals – accelerator and inching / brake. 
Electrically operated forward/reverse direction control.  
Hydraulic control levers and key switch for neutral start.  
 

3.13 Driver seat 
Driver’s seat shall be adjustable cushioned type. 
 

3.14 Tyres 
All tyre shall be pneumatic or solid, as indicated in data sheet-A. 
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A. Technical data sheet for 5.0 Ton Diesel engine operated Fork Lift  
 

S.N.  Description  Specific requirement Bidders data 

1.0  Number of Fork lift  One (1)   

2.0  Type of service  Out door   

3.0  Design Ambient 
temperature 

500  C   

4.0  Rated capacity at load 
center of 500mm 

5000 Kgs

5.0  Overall dimensions (mm), 
Mast type 

   

5.1  Standard mast height 
lowered 

2700 mm (max.)

5.2  Standard mast height 
Raised 

5000 mm (max.)   

5.3  Mast lift height  3600‐3700 mm   

5.4  Free lift  100 mm (Min.)

5.5  Height load guard 

5.6  Overall Truck length (mm)  As per manufacturer’s standard   

5.7  Fork dimensions  As per manufacturer’s standard   

5.8  Wheel base     

5.9  Drive axle to fork face 

5.10  Truck width overall (mm)     

6.0  Ground clearance (mm)     

7.0  Out side turn radius (mm)     

8.0  Speed when fully loaded 

8.1  Max speed forward / 
Reverse (Km/hr) 

As per manufacturer’s standard

8.2  Hoisting speed – laden / 
unladen 

0.4‐0.6m/sec.   

8.3  Lowering speed – laden / 
unladen 

0.3‐0.6m/sec.

9.0   Mass of truck (Kgs.)     

10.0  Mast tilt     

10.1  Forward  5 deg. (min.)   

10.2  Backward  10 deg. (min.)

11.0  Max. gradient at full rated 
load (%) 

20‐30%

12.0  Type of brakes     
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12.1  Service   Hydraulic

12.2  Parking  Mechanical   

13.0  Tyre     

13.1  Type  Solid/ Pneumatic

13.2  Size (Front) 

13.3  Size (Rear)     

14.0  Prime Mover     

14.1  Type     

14.2  Model number 

14.3  Max. Power (Kw / hp)     

14.4  Engine  4 stoke, water cooled   

14.5  Electricals  12 V battery, starter motor and 
alternator 

 

15.0  Accessories  Standard accessories as per list of 
manufacturers including the 
following‐ 
a) ¢ƻǿƛƴƎΦŎƻǳǇƭŜǊΦ 
b) [ƻŀŘΦōŀŎƪΦǎŜŀǘΦ
)  
d

15.1  Head and tail light  YES

15.2  Spot light  YES   

15.3  Light reflectors  YES   

15.4  Electric horn  YES   

15.5  Tool kit  1Set

15.6  Rear view mirror  YES   

16.0  Control panel with all 
instruments 

All necessary equipments mounted 
on the truck 

 

17.0  Battery discharge indicator  Yes

18.0  Side indicator  Yes

19.0  Engine pollution norms  Shall conform to minimum BS‐III  (or 
equv international emission   norms) 
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1.0 PACKING 
  
1.1 All equipment and material shall be protected for ocean shipment, inland 

transport, and storage at the site, according to applicable Indian Standards (IS) 
and to the instructions given in this specification. 

  
1.2 The PURCHASER/CONSULTANT may require inspecting and approving the 

packing before the items are despatched. However, the VENDOR/ 
CONTRACTOR shall be entirely responsible for ensuring that the packing is 
suitable for the mode of shipment and such inspection will not exonerate the 
VENDOR/CONTRACTOR from any loss or damage due to faulty packing. 

  
1.3 The VENDOR/CONTRACTOR shall be responsible for any damage to the 

equipment and materials during transit due to improper and inadequate packing. 
  
1.4 Any material found short upon opening the intact packing cases shall be 

supplied by the VENDOR/CONTRACTOR at no extra cost to the PURCHASER. 
  
1.5 Only packages constructed out of sound material and of dimensions 

proportional to the size and weight of contents shall be used. 
  
1.6 All packing cover and packing material shall become the property of the 

PURCHASER. 
  
1.7 In the case of large and bulky equipment, the VENDOR/CONTRACTOR shall 

be responsible for ascertaining transport limitations and supply the equipment in 
the minimum number of components or sub-assemblies, within the framework of 
transport limitations. 

  
1.8 For ocean transport, containers shall be used as far as possible. Dimensions of 

packages and kind of packaging must be chosen to fully utilise the size of 
containers. 

  
1.9 All equipment shall be protected for the entire period of despatch, storage and 

erection, against corrosion, incidental damage due to vermin, sunlight, rain, high 
temperature, humid atmosphere, rough handling in transit and storage in open 
including possible delays in transit.  Material and equipment shipped across the 
sea shall be packed to withstand without damage, the effects of saline 
atmosphere. All machined and plated parts shall be protected with anti-rust 
grease. Precautions shall be taken to protect shafts and journals where they 
rest on wooden or other supports likely to contain moisture. At such points, 
wrappings impregnated with anti-rust composition or vapour phase inhibitors 
shall be used. These shall have sufficient strength to resist chafing and 
indentation due to the movement, which is likely to occur in transit. The 
protective wrappings and impregnation shall last for a minimum period of three 
months or transport time whichever is more. 

  
1.10 All openings in the equipment shall be tightly covered, plugged or capped to 

prevent foreign material from entering into the equipment. 
1.11 The contents of the packages shall be sealed in thick polythene sheets. The 

inside walls of the packages shall be lined with waterproof material to protect 
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the equipment from damage due to dust and moisture. 
  
1.12 Adequate provision of skids or pallets shall be made to keep the packages 

above the ground drain water. Crates and other large containers should have 
drain holes in the bottom to prevent collection of water within the packing. This 
is especially important where the cargo itself is subjected to condensation 
(cargo sweat). 

  
1.13 Silica gel or approved equivalent moisture absorbing material in small cotton 

bags shall be placed and tied at various points on the equipment, wherever 
necessary. 

  
1.14 All cases shall be provided with suitable cut-outs, closed by bolted wooden 

planks to facilitate inspection by custom authorities. Waterproof transparent 
papers shall be provided at the cut-out locations to prevent water ingress into 
the casing through the cut-out. 

  
1.15 The contents of the package shall be punched on non-corrosive metal plate and 

nailed to the package on a prominently visible place. If the number of items in 
the package is too many, a typed list in transparent waterproof bag shall be kept 
inside a galvanised sheet steel pocket nailed on to the outside of package at 
prominently visible location. 

  
 Copies of the packing list, in triplicate, shall be forwarded to the PURCHASER 

prior to despatch. All items of material shall be clearly marked for easy 
identification against the packing list. 

  
1.16 Fragile materials shall be securely braced within the package or otherwise 

amply fastened and packed to prevent shifting or rattling. Soft non-hygroscopic 
packaging materials shall be placed between the hard packing materials and the 
fragile equipment. Articles, which do not completely fill the selected package/ 
container, must be cushioned, braced, fastened or blocked to prevent damage 
to the article itself or destruction of the package. Inner bracing or blocking must 
be such that the content's weight is distributed over interior surfaces rather than 
concentrated at one or two points. 

  
1.17 Components containing glass shall be carefully covered with shock absorbing 

protective material such as expanded polystyrene ('Thermo Cole'). 
  
1.18 All flanges, etc., which are prone to scratching shall be provided with either 

metal or wooden or plastic blanks bolted in place. Metal blanks should have a 
minimum thickness of 3 mm and wooden blanks should be made from two 
layers of wood, each of 10 mm thickness, nailed together with the grain of each 
layer located at right angles to one another. 

  
1.19 Loose material, e.g. bolts, nuts, etc. shall be packed and sealed in polythene 

bags with proper tagging and packed in cases. 
  
1.20 All spare parts shall be packed and treated for long storage conditions at site. 
  
2.0 MARKING 
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2.1 All packages shall be clearly, legibly and durably marked with uniform block 

letters (preferably with waterproof paint) on at least three sides with: 
  
 (a) Purchaser’s Name and destination address 
   
 (b) Purchase Order/Contract Number and Date 
   
 (c) Vendor’s/Contractor's or Sub-Vendor’s/Sub-Contractor's Name 
   
 (d) Consignment Serial Number 
   
 (e) Overall Dimensions 
   
 (f) Net and gross weights 
   
 (g) Sign showing 'side up' 
   
 (h) Sign showing 'fragile' marks in case of delicate equipment 
   
 (i) Sign showing slinging and sling position 
   
 (j) Any handling and unpacking instructions, if considered necessary 
   
 (k) Identification markings relating to the appropriate shipping documents 
   
 (l) In case of spare parts, each spare part shall be clearly marked and 

labelled on the outside of its packing with its description and catalogue/ 
part number and item number of main equipment to which it relates. 

  
2.2 ERECTION MARKS 
  
 All equipment comprising multi part assemblies, e.g. steel frameworks, piping, 

etc., shall be marked with identifying numbers and/or letters corresponding to 
those of the approved drawings or material lists. These erection marks shall be 
clearly readable. 

  
 Colour banding to an approved code shall be employed to identify members of 

similar shape or type but of different strengths or grades. 
  
3.0 TRANSPORT 
  
3.1 No equipment or material shall be despatched without prior consent 

(acceptance certificate) of the PURCHASER/CONSULTANT or his 
representative. On receipt of the acceptance certificate, the equipment shall be 
packed up and made ready for despatch either on Free On Board (FOB), (Free 
Alongside Ship (FAS), Free On Road (FOR), Free On Truck, (FOT), Free 
Alongside Road (FAR), or free alongside Truck (FAT) basis as per the 
PURCHASE ORDER/CONTRACT.  If it is on FOB basis, the VENDOR/ 
CONTRACTOR is responsible for loading the equipment on the board of ship. 
On FAS basis, another agency takes over from the VENDOR/CONTRACTOR 
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for loading. The same applies to FOR, FOT and FAR, FAT. 
  
3.2 Depending upon the equipment and the mode of transport the VENDOR/ 

CONTRACTOR may propose to deliver the equipment in container or as Break 
Bulk i.e. in components or sub-assembly form. 

  
3.3 In the event of VENDOR/CONTRACTOR proposing to deliver the equipment in 

Break Bulk form, he shall furnish full particulars of the quantity and approximate 
size of each item. All sub-assemblies shall be match-marked to facilitate 
assembly at site. 

  
3.4 In case of ocean shipment, the VENDOR/CONTRACTOR shall send an 

advance 'Advice of Shipment' to the PURCHASER and site separately, so at to 
reach at least seven (7) days in advance for foreign supply and three (3) days in 
advance for domestic supply. This advice shall state the Cost including Freight 
and Insurance (CIF) value of the consignment, the details of the transport and 
the probable date of its departure and arrival. Copies of packing list shall also be 
sent along with the advance intimation. 

  
3.5 The VENDOR/CONTRACTOR shall ship the equipment on behalf of the 

PURCHASER by the first available vessel belonging to a recognised shipping 
line. He shall ensure that the freight rates charged are not higher than the 
conference rates applicable to the shipping route at the time of shipment and all 
rebates and refunds available for such consignments are duly taken into 
account. The VENDOR/CONTRACTOR shall be responsible for the correct 
appraisal of freight rates (structural or machinery as the case may be), weights 
and volumes. In no case, the PURCHASER will pay any warehouse or wharf 
charges. 

  
3.6 Immediately after the shipment has been effected, the shipping documents, 

comprising Bill of Lading, Freight Invoice, FOB/FAS/FOR/FOT/FAT/FAR 
Invoice, Packing List, Certificate of Origin, Letter to Insurers and Certificates of 
Inspection shall be issued by the VENDOR/CONTRACTOR in accordance with 
the instructions of the PURCHASER/CONSULTANT. These documents shall 
reach the PURCHASER before the arrival of ship. Responsibility for delays, loss 
or damages of shipping documents shall rest with the VENDOR/ 
CONTRACTOR. 

  
3.7 In case of inland despatch by rail or truck, similar equivalent procedures as 

applicable to rail or truck transportation shall be adopted. 
  
3.8 All Equipment manufactured by the VENDOR/CONTRACTOR shall be under 

his charge. The PURCHASER shall arrange for insurance coverage during 
shipment and till delivered at site, if necessary. 

  
  
4.0 TRANSPORT OF ELECTRICAL EQUIPMENT AND INSTRUMENTATION 

ITEMS 
  
4.1 Transformers rated 2000 kVA and less shall be shipped filled with oil. 

Transformers rated above 2000 kVA shall be shipped without oil but with the 
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tank filled with nitrogen or equivalent inert gas. A gas cylinder with suitable 
reducer connection and pressure gauge shall be supplied. These accessories 
shall become the property of the PURCHASER. The required quantity of oil 
shall be supplied separately in non-returnable drums. 

  
4.2 Switchgear cubicles and instrument control panels shall be packed and shipped 

in separate and convenient sections. All withdrawable equipment like circuit 
breakers and circuit breaker arc-chutes shall be packed and shipped separately. 
All relays and panel-mounted instruments shall be packed and shipped 
separately with their operating mechanisms temporarily arrested from 
movement during transport. 

  
4.3 Batteries shall be shipped to site in dry, uncharged condition. Appropriate 

quantity of acid of the correct specific gravity shall be shipped separately in non-
returnable porcelain jars packed in steel wire baskets. 

  
4.4 Cables shall be shipped on non-returnable drums, adequately braced, and with 

cable ends adequately sealed to prevent ingress of moisture. 
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1.0 GENERAL 
 
1.1 The following terms used in this specification shall also mean to cover other terms 

as shown below: 
 
 OWNER-OWNER / PURCHASER / USER 
 
 CONSULTANT-CONSULTANT/ENGINEER / INSPECTION AGENCY 
 VENDOR - VENDOR / CONTRACTOR / FABRICATOR / SUPPLIER 
 
  SUB-VENDOR - SUB-VENDOR / SUB-CONTRACTOR /  
 SUB-FABRICATOR / SUB-SUPPLIER and all such agencies 
 
1.2 The Plant and Equipment covered by this Contract shall be subjected to 

inspection and testing. The VENDOR shall provide all services to establish and 
maintain quality of workmanship in his Works and that of his SUB-VENDORS to 
ensure the mechanical accuracy of components, compliance with approved 
drawings, identification and acceptability of all materials, parts and Equipment.  

 
1.3  For supply of systems, VENDOR shall, at the start of the 'Contract', furnish a total 

list of items in their scope of work. This list, giving a brief description of the item, 
quantity, names of probable SUB-VENDORS, and a blank column for agency for 
final approval of drawings / data sheets, shall be submitted for approval by 
CONSULTANT. (The blank column shall be filled by CONSULTANT.) The list 
shall be submitted within two weeks from the date of LOI.) 

 
1.4 For systems and major items such as pressure/load bearing items, machineries 

etc., the VENDOR shall furnish quality plan giving details of checks / tests to be 
conducted by them on material, process, sub-assembly and assembly. These 
shall include requirements as prescribed in the applicable specifications, codes 
and statutory requirements. The quality plan shall be reviewed by the OWNER / 
CONSULTANT and the stages to be witnessed and verified shall be indicated by 
the OWNER /CONSULTANT in the quality plan and approved. 

 
1.5 The VENDOR shall give the CONSULTANT written notice of any material being 

ready for testing as per format enclosed. The clear notice period shall be seven 
(7) days for local inspection and fifteen (15) days for outstation inspection. Such 
tests shall be to the VENDOR'S account except for the expenses of the 
CONSULTANT. The CONSULTANT, unless the inspection of the tests is virtually 
waived, shall fix a date for inspection with the VENDOR and attend such tests 
within fifteen (15) days of the date on which the Equipment is notified as being 
ready for test / inspection failing which, the VENDOR may proceed with the tests 
and shall forthwith forward to the CONSULTANT duly certified copies of tests in 
triplicate. If the VENDOR fails to offer the Equipment for inspection as per the 
agreed date, he is liable to pay for the time and expenses for the infructuous visit 
of the CONSULTANT. 
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1.6 In all cases where inspection and tests are required whether at the premises or 
Works of the VENDOR or of any SUB-VENDOR or at laboratory, the VENDOR, 
except where otherwise specified, shall provide free of charge all facilities such as 
labour, materials, electricity, fuel, water, stores, test bed, apparatus and 
instruments, laboratory tests etc. as may be required by the CONSULTANT or his 
authorised representative to carry out effectively such tests of the Equipment in 
accordance with the 'Contract' and shall give facilities to the CONSULTANT or to 
his authorised representative to accomplish testing. 

 
1.7 The OWNER or the CONSULTANT shall at all working hours have access to all 

parts of the VENDOR'S and his SUB-VENDOR'S factory where the items of the 
Plant are being prepared, for carrying out inspection activities as deemed 
necessary. A set of the relevant latest approved drawings with approval marking 
of the CONSULTANT and drawings for proprietary items shall be made available 
by the VENDOR to the OWNER or the CONSULTANT, for reference during 
inspection. 

 
1.8 In the case of stage inspection hold points, the VENDOR shall proceed from one 

stage to another only after the component is inspected by the OWNER or his 
representative and written permission given to proceed further. The same 
procedure shall be adopted for any rectifications / repairs suggested by the 
OWNER or the CONSULTANT. 

 
1.9 The OWNER or the CONSULTANT shall have the right to inspect any machinery, 

material, structures, Equipment or workmanship furnished or used by the 
VENDOR and may reject any which is defective or unsuitable for the use and 
purpose intended, or which is not in accordance with the intent of the Contract. 
The VENDOR, upon demand by the OWNER or the CONSULTANT, shall remedy 
or replace at the VENDOR'S expense such defective or unsuitable items of the 
Plant, or the OWNER or the CONSULTANT may, at the expense of the 
VENDOR, remedy or replace such defective or unsuitable items of the Plant. 

 
1.10 All principal mill test reports, vendor inspection / tests reports, test certificates and 

test curves shall be supplied for all inspection / tests carried out including other 
records such as stress relieving charts, radiographic charts and other non-
destructive testing records in accordance with the provisions of the Contract, duly 
certified by the main VENDOR. The OWNER or the CONSULTANT shall reserve 
the right to call for certificates of origin and test certificates for all raw material and 
Equipment at any stage of manufacture. 

 
1.11 The CONSULTANT shall within fifteen (15) days from the date of inspection as 

defined herein give notice in writing to the VENDOR of any non-conformance 
pertaining to all or any Equipment and workmanship which in his opinion are not 
in accordance with the 'Contract'. The VENDOR shall give due consideration to 
such objections and shall either make the modifications that may be necessary to 
meet the said objections or shall confirm in writing to the CONSULTANT giving 
reasons therein that no modifications are necessary to comply with the 'Contract'. 

 

Page 24 of 33



SPEC.NO.  
TCE.5750A-H-500-001 TATA Consulting Engineers Limited 

VOLUME  II 

SECTION – E 4 

 

RRVUNL, 2 x 660 MW,  Super-Critical TPS, Stage-V,  
Unit # 7 & 8 at Suratgarh, Rajasthan 

SHOP INSPECTION AND TEST PROCEDURES 

 
SHEET  3 OF  7 OF  4 

 
 

 

ISSUE 

R0 

TCE FORM 329 R4 

1.12  When the factory tests and documentation have been satisfactorily completed at 
the VENDOR'S or SUB-VENDOR'S Works, the CONSULTANT shall issue 
acceptance note / shipping release note / certificate to this effect within fifteen 
(15) days after completion, but if the tests are not witnessed by the 
CONSULTANT, the certificate or comments thereof shall be issued within fifteen 
(15) days of the receipt of the VENDOR'S test certificate by the CONSULTANT. 
Failure of the CONSULTANT to take such an action shall not prevent the 
VENDOR from proceeding with the Work. The completion of these tests or the 
issue of the certificates shall not bind the OWNER to accept the Equipment 
should it, on further tests after erection, be found not to comply with the 'Contract'. 

 
1.13 None of the Plant and the Equipment to be furnished or used in connection with 

the Contract shall be despatched until shop inspection, satisfactory to the 
OWNER or the CONSULTANT has been made. However, such shop inspection 
and/or certification shall not relieve the VENDOR of his responsibility for 
furnishing the Plant and the Equipment conforming to the requirements of the 
Contract nor prejudice any claim, right or privilege which the OWNER or the 
CONSULTANT may have because of the use of defective or unsatisfactory items. 
Should the OWNER or the CONSULTANT waive the right to inspect any item, 
such waiver shall not relieve the VENDOR in any way from his obligation under 
the Contract. In the event of the OWNER or the CONSULTANT'S inspection 
revealing poor quality of goods, the OWNER or the CONSULTANT shall be at 
liberty to specify additional inspection procedures, if required, to ascertain the 
VENDOR'S compliance with the Equipment Specifications.  

 
2.0 SUB-ORDERS 
 
2.1 In order to facilitate the inspection of bought-out materials and Plant, the 

VENDOR shall submit for approval, three (3) copies of all sub-orders placed by 
him as soon as they are issued. Copies of any drawings referred to in the sub-
order shall also be submitted, unless otherwise agreed by the OWNER or the 
CONSULTANT. 

 
2.2 The sub orders and drawings referred to above shall include all components 

which are subjected to electrical and mechanical pressure or stress when the 
Plant is in operation, and also auxiliaries and spares which are to be directly 
despatched to Site from the SUB-VENDOR'S Works. 

 
2.3 All sub-orders of the main VENDOR and SUB-VENDORS shall clearly be marked 

with the main VENDOR'S name and the OWNER'S name and 'Contract' 
reference. They shall include the following statement:  

 
2.3.1 "The Plant or the Equipment which is the subject of this order shall comply in 

every respect with the requirements of the CONSULTANT'S technical 
specifications and shall be subject to inspection and tests to the satisfaction of the 
CONSULTANT and ourselves". 
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2.3.2 For the purpose of this clause, inter-works orders shall also be treated as sub-
orders. It is obligatory on the VENDOR that he advises his SUB-VENDOR of the 
pertinent clauses in this Specification when ordering bought-out Plant, Equipment 
or materials. In particular, the VENDOR shall advise very SUB-VENDOR that he 
is required to supply design calculations, drawings, inspection reports and test 
certificates strictly in accordance with this specification and technical information 
for inclusion in the Instruction Manual as specified in Section-E. The SUB-
VENDORS should also be reminded that they shall include with their offer all 
tools and appliances necessary for proper maintenance and all spare parts in 
accordance with Section-E of the Specification. Itemised prices of the 
recommended spare parts shall be submitted together with the appropriate part 
numbers and drawings. 

 
2.5 Sub-ordering / sub-contracting for major items such as pressure / load bearing 

items, machinery etc. can be done only with the approval of the OWNER / 
CONSULTANT. 

 
3.0 MATERIAL TESTS 
 
3.1 In the event of the OWNER or the CONSULTANT being supplied with the 

certified particulars of tests which have been carried out for the VENDOR by the 
supplier of material, the OWNER or the CONSULTANT may, at his own 
discretion, accept the same as proper evidence of compliance with the 
requirements of appropriate specifications for the materials. 

 
3.2 The VENDOR is to provide test pieces as required by the CONSULTANT to 

enable him to determine the quality of material supplied under the 'Contract'. If 
any test piece fails to comply with the requirements, the CONSULTANT may 
reject the entire lot of material represented by the test piece. 

         
3.3 Critical materials used in manufacture of the Equipment and construction of the 

Plant covered by the 'Contract' may also be subjected to one or more of the non-
destructive tests (NDT) as called for in the Specification or as mutually agreed.  
Salvaging of material due to unacceptable defect is to be attempted by the 
VENDOR only after getting specific concurrence from the OWNER or the 
CONSULTANT and according to the approved procedures. 

 
4.0 WELDING 
 
4.1 All welding involved in construction and fabrication of the Plant and items covered 

under the 'Contract' shall be carried out in accordance with procurement 
specifications and applicable codes. 

 
4.2 Welding procedures and welders' qualifications shall be approved by the 

CONSULTANT. Where applicable, welders shall be tested as detailed in codes 
specified for pipe welding, vessel welding and structural welding and appropriate 
to the corresponding weld position using test pieces of appropriate parent metal 
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to be used on the job. The CONSULTANT shall have the right to have any welder 
re-tested at any time during the 'Contract'. 

 
4.3 Recommendations of applicable codes shall be followed for non-destructive tests, 

wherever applicable. 
 
4.4 Copies of all welding procedures, procedure qualification records, welders' 

performance qualification certificates, post-heating / stress relieving records, NDT 
records and other test results shall be made available upon request of the 
CONSULTANT. 

 
5.0 FABRICATION/INSPECTION 
 
 Fabrication / Inspection procedures for vessels, heat exchangers, pipes, tubes, 

valves, etc.  Shall be in accordance with procurement specifications, quality plan, 
applicable codes or any other approved equal. 

 
6.0 TESTS AT MANUFACTURER'S WORKS 
 
6.1 General 
 
 The tests at Works shall include electrical, mechanical and hydraulic tests in 

accordance with the appropriate clauses of Statutory Regulation, relevant codes 
and standards and approved drawings / specifications and in addition any test 
called for by the OWNER or the CONSULTANT to ensure that the Plant being 
supplied fulfils the requirements of the Specifications.  The VENDOR shall carry 
out all the shop tests and inspections specified under individual items of the 
Equipment in Section-D, in addition to those normally required as per codes / 
standards. For items not covered by any code or specifically mentioned in the 
Specifications, the tests are to be agreed with by the CONSULTANT. If 
considered necessary by the OWNER or the CONSULTANT, multi-part 
assemblies shall be fully erected and tested in the Works prior to packing and 
despatch to the Site. 

 
6.2 Test Certificates 
 
 Test certificates including test records, performance curves and balancing 

certificates shall be supplied according to the Distribution Schedule.  All the tests 
shall be carried out in accordance with the provisions of the 'Contract'. 

 
 All test certificates must be endorsed with sufficient information to identify the 

material or the Equipment to which the certificates refer, and must carry at the top 
right hand corner the identification of the OWNER and the 'Contract'. 

 
6.3 Calibration 
 
 All instruments used for critical measurement such as pressure gauges for leak 

tests, instruments for measuring performance parameters; instruments for 
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precision dimension measurements shall have valid calibration certificates 
traceable to national standards.  This means that the calibrating agency engaged 
by the VENDOR shall use instruments which are in turn calibrated by 
Government approved agencies and such an information shall be recorded in the 
calibration certificate issued by the calibrating agency by giving the certificate 
number, date and date of validity of the certificate given by the Government 
approved agency. 

 

FORMAT FOR INSPECTION REQUEST FROM VENDOR 
       
To 
Rajasthan Rajya Vidyut  
Utpadan Nigam Limited  

Attn: Mr. 
(PROJECT COORDINATOR) 

 
Dear Sirs, 
 
Items detailed below are ready for inspection.  Please arrange inspection and confirm the 
date. 
         
1. Client/ End user    : 
  
2. Project     : 

 
3. Client's order Ref.    : 
 
4. TCE's Ref.     : 

 
5. Sub-order Ref.    : 
 
6. Sub-Contractor's name & full address : 
  
7. Place of inspection (Full address) : 

 
8. Contact person, Phone, Fax and Telex Nos. : 
  
9. Description of item & Qty.   : 
 
10. Billing Schedule No.   : 
  
11. Nature of inspection required  : 
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12. Proposed date(s)    : 

 
13. Weekly holiday    : 

 
 
We confirm that the items have been fully inspected / tested by us, all stages of 
inspection as per quality plan have been done by TCE and us and all material test 
certificates, Q.C. records and test reports and valid calibration reports of 
measuring / testing instruments with traceability to national level are ready with 
us. 

         
 Thanking you and awaiting your confirmation, 
 
 
        Yours faithfully, 
 
 
 
 
 
  Note: 1.   Following clear notice periods (date of receipt at Client’s office  
                    to date of inspection) are required: 
 
                    (a) Local Inspection - 7 days 
                    (b) Outstation Inspection - 15 days 
 

2.  Weekly Holidays for Client - Saturday & Sunday 
         
 
 
        cc: TCE 
        cc: Sub-Vendor 
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PRE-BID CLARIFICATION SCHEDULE 
 

S. No. Section/Clause
/Page No.  

Statement of the referred 
clause 

Clarification Required 

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 
The bidder hereby certifies that above mentioned are the only clarifications required on the 
technical specification for the subject package. 
 
 
 
 
 
 

SIGNATURE: ___________________ 
 
NAME: _________________________ 
 
DESIGNATION: __________________ 
 
COMPANY: _____________________ 
 
DATE: __________________________ 
 

COMPANY SEAL 
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SL NO VOULME/ 
SECTION

PAGE 
NO.

CLAUSE 
NO.

TECHNICAL 
SPECIFICATIO

N/ TENDER 
DOCUMENT

COMPLETE DESCRIPTION 
OF DEVIATION 

COST OF 
WITHDRAWL OF 

DEVIATION

REFERENCE OF 
PRICE 

SCHEDULE ON 
WHICH COST 

OF WITHDRAWL 
OF DEVIATION 
IS APPLICABLE

NATURE OF 
COST OF 

WITHDRAWL OF 
DEVIATION     
(POSITIVE/ 
NEGATIVE)

SPECIFICATION NO. PE-TS-392-563-A006                                                                    DEVIATION SHEET (COST OF WITHDRAWL)
PROJECT:- 2X60 MW SURATGARH

PACKAGE:- FORK LIFT
TENDER ENQUIRY REFERENCE:-

NAME OF VENDOR:- 

REASON FOR QUOTING DEVIATION

TECHNICAL DEVIATIONS

COMMERCIAL DEVIATIONS

PARTICULARS OF BIDDERS/ AUTHORISED REPRESENTATIVE

7. The final decision of acceptance/ rejection of the deviations quoted by the bidder shall be at discretion of the Purchaser. 

NAME DESIGNATIONS SIGN & DATE

NOTES:
1. For self manufactured items of bidder, cost of withdrawl of deviation will be applicable on the basic price (i.e. excluding taxes, duties & freight) only. 

2. For directly dispatchable items, cost of withdrawl of deviation will be applicable on the basic price including taxes, duties & freight. 

3. All the bidders have to list out all their Technical & Commercial Deviations (if any) in detail in the above format.

4. Any deviation not mentioned above and shown separately or found hidden in offer, will not be taken cognizance of.
5. Bidder shall submit duly filled unpriced copy of above format indicating "quoted" in "cost of withdrawl of deviation" column of the schedule above along with their Techno-commercial offer, 
wherever applicable.
6. Bidder shall furnish price copy of above format along with price bid.

14. In case of descrepancy in the nature of impact (positive/ negative), positive will be considered for evaluation and negative for ordering.

8. Bidders to note that any deviation (technical/commercial) not listed in above and asked after Part-I opening shall not be considered.
9. For deviations w.r.t. Payment terms, Liquidated damages, Firm prices and submission of E1/ E2 forms before claiming 10% payment, if a bidder chooses not to give any cost of withdrawl of
deviation loading as per Annexure-VIII of GCC, Rev-06 will apply. For any other deviation mentioned in un-priced copy of this format submitted with Part-I bid but not mentioned in priced copy
10. Any deviation mentioned in priced copy of this format, but not mentioned in the un-priced copy, shall not be accepted.

11. All techno-commercial terms and conditions of NIT shall be deemed to have been accepted by the bidder, other than those listed in unpriced copy of this format.

12. Cost of withdrawl is to be given seperately for each deviation. In no event bidder should club cost of withdrawl of more than one deviation else cost of withdrawl of such deviations which 
have been clubbed together shall be considered as NIL.

13. In case nature of cost of withdrawl (positive/negative) is not specified it shall be assumed as positive.
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TITLE: 
TECHNICAL SPECIFICATION 

 
COMPLIANCE CUM CONFIRMATION 

CERTIFICATE 

SPEC. NO.: PE-TS-392-563-A-006 
VOLUME:    III 
SECTION:    
REV. NO.    0          DATE   JULY 14 
 

 

 

COMPLIANCE CUM CONFIRMATION CERTIFICATE  
 

The bidder shall confirm compliance with following by signing/ stamping this compliance certificate (every 
sheet) and furnish same with the offer. 

 

a) The scope of supply, technical details, construction features, design parameters etc. shall be as per 
technical specification & there are no exclusions other than those mentioned under “exclusion” in 
section C and those resolved as per ‘Schedule of Deviations’, if applicable, with regard to same.   

 

b) There are no other deviations w.r.t. specifications other than those furnished  in the  ‘Schedule of 
Deviations’. Any other deviation, stated or implied, taken elsewhere in the offer stands withdrawn 
unless specifically brought out in the ‘Schedule of Deviations’. 

 

c) Bidder shall submit QP  in the event of order based on the guidelines given  in the specification & 
QP enclosed therein. QP will be subject to BHEL/ CUSTOMER approval & customer hold points for 
inspection/  testing  shall be marked  in  the QP at  the contract  stage.  Inspection/  testing  shall be 
witnessed as per same apart from review of various test certificates/ Inspection records etc. This 
shall be within the contracted price with no extra implications to BHEL after award of the contract. 

 

d) All drawings/ data‐sheets/ calculations etc. submitted along with the offer shall be considered for 
reference only, same shall be subject to BHEL/ CUSTOMER approval in the event of order. 

 

e) The offered materials shall be either equivalent or superior to those specified in the specification & 
shall  meet  the  specified/  intended  duty  requirements.  In  case  the  material  specified  in  the 
specifications  is not compatible  for  intended duty  requirements  then  same  shall be  resolved by 
the bidder with BHEL during the pre ‐ bid discussions, otherwise BHEL/ Customer’s decision shall 
be binding on the bidder whenever the deficiency is pointed out.  
 

For components where materials are not specified, same shall be suitable  for  intended duty, all 
materials shall be subject to approval in the event of order. 

 

f) The commissioning spares shall be supplied on  ‘As Required Basis’ & prices for same  included  in 
the base price itself.  
 

g) All sub vendors shall be subject to BHEL/ CUSTOMER approval in the event of order.  
 

h) Guarantee  for plant  /equipment shall be as per  relevant clause of GCC /SCC /Other Commercial 
Terms & Conditions. 

 

i)    In the event of order, all the material required for completing the  job at site shall be supplied by 
the bidder within  the ordered price  and within purview of  the  tender  specification  even  if  the 
same are additional to approved billing break up, approved drawing or approved Bill of quantities.  

 

j) Schedule of drawings submissions, comment  incorporations & approval shall be as stipulated  in 
the specifications. The successful bidder shall depute his design personnel to BHEL’s/ Customer’s/ 
Consultant’s office for across the table resolution of issues and to get documents approved in the 
stipulated time. 

 

k) As built drawings shall be submitted as and when required during the project execution. 
 

l) The bidder has not tempered with this compliance cum confirmation certificate and if at any stage 
any tempering in the signed copy of this document is noticed then same shall be treated as breach 
of contract and suitable actions shall be taken against the bidder. 
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PART OF SPECIFICATION NO PE-TS-392-563-A006 REV 00 

 

                                                 Annexure-VI 
 
 
VENDOR HAS TO SUBMIT ONLY FOLLOWING DOCUMENTS ALONG WITH THE OFFER, 
FOR TECHNICAL EVALUATION OF THE BID:- 
 
1.0   NO DEVIATION CERTIFICATE’ – Clearly mentioning that bidder has considered ‘No - 
Deviation’ from the technical specification provided by BHEL.  
 

OR 
 
        DEVIATION Sheet in the deviation schedule furnished, indicating clause 
wise technical deviation if any. 

 
2.0  Unpriced format, duly mentioned ‘Quoted’ against each Sl.no. below  
        each column.  
 
3.0 Duly signed and stamped Compliance cum Confirmation form. 
 
 
 
 
Note1:- Any other standard document/ details furnished by the bidder i.e. 
Data sheet / Crane clearance diagram/ GA Drawing/ QAP etc. shall not be 
taken in to consideration for evaluation. 
 
Note 2:- Bidder to note that if the bidder does not submit the documents 
mentioned in Sl. No. 1.0 ,2.0, and 3.0 along with their offer then their offer is 
liable to be rejected. 
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