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(I) 

 

 BHARAT HEAVY ELECTRICALS LTD. 
Component Fabrication Plant 

RUDRAPUR-263153   
Phone No. 05944-257282 

Fax.  
     e-mail: abhishekanand@bhel.in 

   

NOTICE INVITING TENDER(NIT) 
Date : 23/02/17 

From :   
Sr.Eng(civil) 
BHEL, CFP 
Rudrapur(U.K.) -263153 
 
 

 To :   M/s____________________________ 
 
  ____________________________ 
 
  ____________________________  
Dear Sir, 
 

NAME OF WORK : Civil Work for Construction of STP(16KLD) & ETP(5KLD) at CFP-

Rudrapur) 

Sealed Tenders in two parts viz., (i) Techno-Commercial bid & (ii) Price Bid are invited for the 
work mentioned above from bidders (who fulfill the qualifying criteria) as mentioned below: 

Nature of work 
Time of 
completi

on 

 
Estimated 

Value of the 
work 

Earnest 
money 
deposit 
(in Rs) 

Last date 
of issue 

of Tender 
date & time 

Tender 
submission 
date & time 

Tender 
opening (Part 
1)date & time 

Civil Work for 

Construction of 

STP(16KLD) & 

ETP(5KLD) at CFP-

Rudrapur 

  60days 
from 15th 
date of 
LOI 

 
 
 
 

Rs 21.67 
lakh(inclu

sive all 
taxes) 

 Rs 43338/- 

21/03/201
7- 

(12.00 
pm) 

21/03/20
17- 

(2.00 pm) 

21/03/2017- 
(3.00pm) 
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Address for submission & opening of Tender: 
If through courier;                                       If delivered in tender box; 
Office of HoD(MNT/Civil)  Tender Box Provided At 
  BHEL, CFP,    New Administrative Building  

Rudrapur-263153(UK)  M.M. Department, 
       BHEL-Rudrapur-263153(UK) 

 
 
 Offer is to be submitted in two parts as per cl. 3 of Special terms & conditions in sealed envelope 
duly super scribed as: 
 

“Tender for Civil Work for Construction of STP(16KLD) & ETP(5KLD) at CFP-Rudrapur” 

TENDER No. CFP/CIVIL/CAP/2016-17/02 dated: dt:20/02/17 " due dt:21/03/17 

 
Any Errata / Addendum / Extension / corrigendum to this tender shall be conveyed through 
mail/registered post. 
 
 

 

 

 

TO BE SIGNED BY THE TENDERER 

 
Certified that all Sections of the Tender have been read, understood& agreed to, and each page 
of the tender offer has been signed & stamped. 
 
 
 
 
 
 
 
 
 

 

Signature of Authorized person(s)   : 
Name and designation of Authorized Person(s) : 
Bidder(Name of organization)   : 
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(II) 
 
 

GENERAL CONDITIONS OF CONTRACT(GCC) 
(INTERPRETATION AND DEFINITIONS) 

 
1. Definitions 
(a) Company shall mean Bharat Heavy Electricals Ltd. having its register office at 

RUDRAPUR, Post Office and Town RUDRAPUR, in the State of U.K. and includes a duly 
authorized representative of the Company or any other person empowered in this behalf 
by the Company to discharge all or any of its functions. 

(b) The “Accepting Authority” shall mean Head of Department(Civil), BHEL-
CFPRUDRAPUR. 

(c) The “Contract” shall mean the notice inviting the tender, the tender and acceptance 
thereof and the formal agreement, if any, executed between the Bharat Heavy Electricals 
Ltd. RUDRAPUR and the contractors together with the documents referred to therein 
including these conditions with appendices and any special conditions, the specifications, 
designs, drawings, schedule of quantities with rate and amounts and schedule of rates. 
All these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

(d) The “Contractor” shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal representatives of such individual or 
persons composing such firm or unincorporated company, or successor of such firm or 
company as the case may be and permitted assigns of such individual or firm or 
company. 

(e) “Engineer-in-charge” shall mean the engineering officer appointed by the under taking or 
his duly authorized representative who shall direct, supervise and be incharge of the 
works for purposes of this contract. 

(f) “Expected Risks” are risks due to riots (otherwise than among Contractor’s employees) 
and civil commotion (in so far as both these are uninsurable)’ war (whether declared or 
not), invasion, act of foreign enemies, hostilities, civil war rebellion, insurrection, military 
or usurped power any acts of government, damage from aircraft, acts of god, such as 
earthquake lighting and unprecedented floods and other causes over which the 
contractor has no control and accepted as such by the Accepting Authority of causes 
solely due to use or occupation by the Company of the part of Works in respect of which 
a certificate of completion has been issued or a cause solely due to Company’s fault 
design of Work. 

(g) “Market Rate” shall be the rate as decided by the Engineer-in-charge on the basis of the 
cost of materials and labor at the site where the work is to be executed, plus 15% to cover 
all over- heads and profit. 

(h) Schedule(s) referred to in these conditions shall mean the relevant schedule (s) annexed 
to the tender papers issued by the company or the standard schedule of Rates prescribed 
by the Company and the amendments thereto issued from time to time. 

(i) The “Site” shall mean the lands and/ or other places on, under, in or through which the 
work is to be executed under the contract including any other lands or places which may 
be allotted by the company or used for the purposes of the contract. 

(j) “Temporary Works” shall mean all temporary works of every kind required in or about the 
execution, completion, maintenance of the works. 

(k) “Urgent Works” shall mean any urgent measures which, in the opinion of the Engineer-
in-charge, become necessary during the progress of the words to obviate any risk of 
accident or failure or which become necessary for security. 

(l) The “Works” shall mean the works to be executed in accordance with the contract or 
part[s] thereof as the case may be and shall include all extra or additional, altered or 
substituted works or temporary and urgent as required performance of the Contract. 
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2. Performance 

The Contractor shall take necessary steps to ensure that all persons employed an any 
work in connection with this contract have noticed that the Indian Official Secrets Act, 
1923 (XIX of 1923) applies to them and shall continue so to apply even after the execution 
of such works under the contract. 
 

3. Work to be carried out 
 The work to be carried out the contract shall except as otherwise provided in these 

conditions, includes all labor, materials, tools, plant, equipment and transport which may 
be required in preparation of and for and in the full and entire execution and completion 
of the works. The descriptions given in the schedule of quantities shall, unless otherwise 
stated, be held to include waste no materials, carriage and cartage carry in returns of 
empties, hoisting, setting, fitting, and fixing in position and all other labor necessary in 
and for the full and entire execution completion as aforesaid in accordance with good 
practice and recognized principles. 

 
4. Inspection of Site 
 The contractor shall inspect and examine the site of work and its surroundings and shall 

satisfy himself before submitting his tender as to the nature of the ground and subsoil (so 
for as is practicable), the form and nature of the site, the quantities and nature of work 
and materials necessary for the completion of the work and to means of access to the 
site, the accommodation he may require and in general shall himself obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
effect his tender. No extra charges consequent on any misunderstanding or otherwise 
shall be allowed after submission of offer/award of work. 

 
5. Sufficiency of Tender 

The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his work and of the rates and prices quoted in the Schedule 
of Quantities which rates and price shall, except as otherwise provided, cover all his 
obligation under the contract and all matters and things necessary for the proper 
completion and maintenance of the works. 
 

6. Discrepancies and Adjustment Errors 
 The several documents forming the contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawing and 
figured dimensions in preference to scale and special conditions in preference to general 
conditions. 

(a) In the case of discrepancy between schedule of quantities the specifications and/ or the 
drawings, the following order of preference shall be observed: 
(i) Description in Schedule of Quantities. 
(ii) Particular Specification and Special Condition if any. 
(iii) General Specifications. 

(b) If there are varying or conflicting provisions made in any one document forming part of 
the contract the accepting authority shall be the deciding authority with regard to the 
intention of the document. 

(c )  Any error in description, quantity or rate in Schedule of Quantities or any omission there 
from shall not vitiate the contract or release the contractor from the execution of the whole 
or any part of the works comprised therein according to drawings and specifications or 
form any of his obligations under the contract. 

 
7. Deviations / Variations, Extent & Pricing 
 The Engineer-in-charge shall have power  (i) to make alteration in omissions from, 

additions to or substitution for, the original specifications and instructions that may appear 
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to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the Work in case of non- availability of a portion on the site or for any other reason, 
and the Contractor shall be bound to carry out the Works in accordance with any 
instructions given to him in writing signed by the Engineer-in-charge and such alteration, 
omissions additions, or substitution shall form part of the Contract as if originally provided 
therein and any altered, additional or substituted work which the Contractor may be 
directed to do in the manner above specified as part of the work, shall be carried out by 
the Contractor on the same conditions in all respects including price on which agreed to 
do the main work except as hereinafter provided. No work which radically changes the 
original nature of the Contract shall be ordered by the Engineer-in-charge as a deviation.  

 Rates for such additional, altered or substituted work shall be determined by the 
Engineer-in-charge as follows: 

(i) If the rate for additional, altered or substituted item of work is specified in the Schedule 
of Quantities, the Contractor shall carry out the additional, altered or substituted item at 
the same rate. In the case of composite tenders. Where two or more schedules of 
quantities may form part of contract, the applicable rate shall be taken from the schedule 
of quantities of that particular part in which the deviation is involved, failing that at the 
lowest applicable rate for the same item of work in the other schedule of quantities. 

(ii) If the rate for any altered , additional or substituted item of work is not specified in the 
schedule of quantities , the rate for that item shall be derived from the rate for the nearest 
similar item specified therein. In case of composite tenders where two or more schedules 
of quantities form part of the contract, the rate shall be derived from the nearest similar 
items in the bill of Quantities of the particular parts of works in which the deviation is 
involved failing that from the lowest of the nearest similar items in other schedule of 
quantities. 

(iii) If the rate for any additional, altered or substituted item of work cannot be determined in 
the manner specified in sub- paras (i) and (ii) above, then such item of work shall be 
carried out at the rate entered in the Schedule of Rates plus/ minus the percentages by 
which the tendered amount of the works is higher or lower than the pre-priced amount 
shown in the Schedule of Works. (Applicable to Lump-sum Contracts based on pre-
priced Schedule of Works.) 

(iv) If the rate for any altered , additional or substituted item of work cannot be determined in 
the manner specified in sub paras [i] to [ii] above, then the rate for such item of work shall 
be derived from the schedule of rates specified in sub-para [iii] above plus/ minus the 
percentage mentioned in that sub-Para : Provided always that if rate (s) for part (s) of an 
item (s) is / are not specified in the schedule of rates the rate(s) for such parts (s) shall 
be determined by the Engineer-in-charge on the basis of the purchase price as supported 
by the vouchers unless the Engineer-in-charge finds the purchase price unreasonable. 
In the latter event the price shall be determined on the basis of markets rate (s) prevailing 
during the fortnight following the date of the order. 

(v) If the rate for any altered , additional, or substituted item of work cannot be determined 
in the manner specified in sub- paras [i] to [iv] above the Contractor shall, within 14 days 
of the date of receipt of the order to carry out the said work, inform the Engineer-in-charge  
of the rate which he proposes to claim for such item of work, supported by analysis of the 
rate claimed, and the Engineer-in-charge shall, within three months thereafter , giving 
due consideration to the rate claimed by the Contractor determine the rate on the basis 
of market rate [s], In the event of the Contractor failing to inform the Engineer-in-charge 
within the stipulated period of time, the rate which he proposes to claim the rate for such 
item shall be determined by the Engineer-in-charge on the basis of market rate [s]. 

(vi) The extent of the deviation/variation shall be as per tender document. 
 

8. Time Extension for Delay 
 If case, the work is delayed by Force majeure conditions like, abnormally bad weather, 

serious loss or damage by fire, civil commotion, local combination of workmen strike or 
lockout, affecting any of the traders employed on the work, non-availability of stores 
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which are the responsibility of BHEL to supply, non-availability or break down of tools 
and plant, to be supplied by BHEL, flood, riots, cyclone, earthquake etc. any other cause 
including delay in site clearance for work by BHEL, which in the absolute discretion of 
General Manager/BHEL is beyond the contractor’s control, request for extension of time 
along with reason(s) to be eligible for consideration, shall be made by the contractor in 
writing within seven days of the happening of the event causing delay but before expiry 
of scheduled date of completion. BHEL may or may not, at its discretion, give any 
extension after review of contractor’s application and mere submission of application for 
extension shall not absolve the contractor of its obligation to complete the work within 
scheduled time or liable to be penalized for delay unless time extension is provided by 
BHEL. Status on grant/turndown of extension request shall be communicated to the 
contractor by the Engineer-in-charge. However, no mobilization/re-mobilization 
advance/compensation shall be payable by BHEL to the contractor in any circumstances. 

 
9. LIQUIDATED DAMAGES 
 

Liquidation damage as prescribed in the tender document 
10. Tooling& Plant 

The contractor shall arrange at his own expense all erection & construction equipment, 
tools& tackles, plant and equipment (hereafter referred to as T & P) required for execution 
of the work 
 

11.   Material Testing, Inspection& Storage 
The contractor shall, at his own expense, provide all materials required for the works 
other than those which are to be provided by BHEL Free of Cost. 

(a) All materials to be provided by the contractor shall be in conformity with the specifications 
laid down in the contract and the contractor shall if asked by BHEL, shall furnish proof, 
to the satisfaction of the Engineer-in-charge, that the materials so comply. 

(b) The contractor shall, at his own expense and without delay, supply samples of materials 
proposed to be used in the works. The Engineer-in-charge shall within seven days of 
supply of samples or within such further period as he may require and intimate to the 
contractor in writing, inform the contractor whether samples are approved by him or not. 
If samples are not approved, the contractor shall forthwith arrange to supply fresh 
samples complying with the specifications laid down in the contract. 

(c) The  Engineer-in-charge shall have full powers for removal of any or all of the materials 
brought to site by the contractor which are not in accordance with the contract 
specifications or do not conform in character or quality to samples approved by him. In 
case of default on the part of the contractor in removing rejected materials, BHEL shall 
be at liberty to have them removed by other means. The Engineer-in-charge shall have 
full powers to procure other proper materials to be substituted for rejected materials and 
in the event of the contractor refusing to comply, he may cause the same to be supplied 
by other means. All costs, which may attend upon such removal and / or substitution, 
shall be borne by the contractor. 

(d) All charges on account of octroi, terminal or sales tax and other duties on materials 
obtained for the works from any source (excluding materials supplied by BHEL) shall be 
borne by the contractor. 

(e)  The Engineer-in-charge shall be entitled to have tests carried out as specified in the 
contract for any material supplied by the contractor.Field laboratory with test equipment 
necessary shall be established for testing the compressive strength of brick & concrete. 
Sieves,level checking instrument etc. shall be arranged at site by the contractor, before 
start of appropriate work.The contractor shall provide at his expense all facilities which 
the Engineer-in-charge may require for this purpose. If no tests are specified in the 
contract, and such tests are required by the Engineer-in-charge, the contractor shall 
provide all facilities required for the purpose and the charge for these tests shall be borne 
by the contractor only if the tests disclosed that the said materials are not in accordance 
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with the provision of the contract. The cost of materials consumed in tests shall be borne 
by the contractor in all cases except when otherwise provided. 

(f) Materials required for the works, whether brought by the contractor or supplied by BHEL 
shall be stored by the contractor only at places approved by the Engineer-in-charge. 
Storage & safe custody of materials shall be the responsibility of the contractor. 

 (g)  BHEL officials concerned with the contract shall be entitled at any time to inspect and 
examine any materials intended to be used in or on the works either on the site or at 
factory or workshop or other places, where such materials are assembled, fabricate 
manufactured or at any place (s) where these are lying or from which these are being 
obtained and the contractor shall give such facilities as may be required for such 
inspection and examination. 

(h)   All materials brought to the site shall become and remains the property of BHEL and shall 
not be removed off the site without the prior written approval of the Engineer-in-charge. 
But whenever the works are finally completed and advance, if any respect of any such 
material is fully recovered the contractor shall at his own expense forthwith remove from 
the site all surplus materials originally supplied by him and upon such removal, the same 
shall revert in and become the property of the contractor. 
 

12. Labor 
 The contractor is required to follow Contractor’s obligations as per Annexure-I to GCC. 

The contractor shall not be permitted to enter (other than for inspection purposes) or take 
possession of the site unless instructed by the Engineer-in-charge in writing. Such use 
or occupation shall not confer any right of tenancy of the land to the contractor and the 
contractor shall be liable to vacate the land on demand by the Engineer-in-charge. 

13. Nuisance 
The contractor shall not at any time do, cause or permit any nuisance on the site or do 
anything which shall cause unnecessary disturbance or inconvenience to owners, tenants 
or occupiers of other properties near the site and to the public in general. 
The contractor shall be responsible for safeguard of its material, tools & tackles at site.  

 
14. Contractor’s Supervision 

The contractor shall either himself supervise the execution of the works or shall appoint a 
competent agent for this purpose, approved by the engineer-in-charge. If the contractor 
fails to appoint a suitable agent, the Engineer-in-charge can suspend the extension of the 
works until such date as a suitable agent is appointed and the contractor shall be held 
responsible for the delay so caused to the works. 

 
15. Inspection and Approval 

 No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or his authorized representative and the contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
view and for examination of foundations before permanent work is placed thereon. The 
contractor shall give due notice whenever any such work of foundation is ready for 
examination. In the event of the failure of the contractor to give such notice he shall, if 
required by the engineer-in-charge, uncover such work at the contractor’s expense. 

   
16. Removal of Workmen 

The contractor shall employ in and about the execution of the works only such persons as 
are skilled and experienced in their several trades and the Engineer-in-charge shall be at 
liberty to object to and require the contractor to remove from the works any person 
employed by the contractor in or about the execution of the works who in the opinion of 
the Engineer-in-charge misconducts himself or is incompetent or negligent in the proper 
performance of his duties and such person shall not be again employed upon the works 
without permission of theEngineer-in-charge. 
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17. Work during or on Sundays and Holidays 
Subject to any provisions to the contrary contained in the contract, none of the permanent 
works shall be carried out during night or on Sundays or on authorized holidays without 
the permission in writing of the Engineer-in-charge except when the work is unavoidable 
or absolutely necessary for the safety of life, Property or works in which case the contractor 
shall immediately advise the Engineer-in-charge accordingly. 

 
18. Completion of work 

As soon as the works is completed, the contractor shall give notice of such completion. A 
joint measurement of work by contractor’s representative and BHEL representative shall 
be made at each stage of work completion and recorded in MB(Measurement 
Book).Contractor is required to remove from the premises, all scaffolding, sheds and 
surplus except such as are required for rectification of defects, rubbish and all huts and 
sanitary arrangements required for his workmen on the site in connection with the 
execution of the work, as shall have been erected by the contractor or the workmen and 
cleaned all dirt from all parts of building (s) in, upon or about which the work has been 
executed or of which he may have had possession for the purpose of  the execution thereof 
and cleaned floors, gutters and drains, eased door and windows, oiled looks and fastening, 
labeled keys clearly and handed them over to the Engineer-in-charge or his representative 
and made the whole premises fit for immediate occupation or use to the satisfaction of the 
. If the contractor shall fail to comply with any of the requirements of this conditions as 
aforesaid, on or before the date of completion of the works, they  may, at the expense of 
the contractor fulfill such requirements and dispose of the scaffolding, surplus material and 
rubbish, etc. as he thinks fit and the contractor shall have no claim in respect of any such 
scaffolding or surplus materials except for any sum actually realized by sale thereof less 
the cost of fulfilling the requirements and any other amount that may be due to from the 
contractor, if the expense of fulfilling such requirements, is more than the amount realized 
on such disposal as aforesaid, the contractor shall forthwith on defined pay such excess. 

 
19. Indemnity 
(a) The Contractor shall indemnify BHEL against all losses and claims for injuries or damage 

to any persons or any persons or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance of the works and against all claims, 
demands proceedings,  damages, cost charges and expenses whatsoever in the respect 
or in relation thereto,  PROVIDED always that nothing herein contained shall be  deemed 
to render the contractor liable for or in respect of or indemnify the  Company against any 
compensation  or damage caused by the excepted risks. The contractor shall compensate 
any loss/damage caused to BHEL property, person, material by the contractor or its 
workmen engaged at BHEL site. The decision of HoU/BHEL-CFP on amount of 
compensation towards such loss/damage shall be final and binding on contractor. 

(b) The Contractor shall indemnify BHEL against any liability in respect of any fees or charges 
payable under any act of parliament, state law of any government instrument, rule or order 
and any regulations or buys laws of any local authority in respect of the works, workmen, 
Sub Contracts etc. 

 
19. The contractor shall not sublet any portion of the contract without the prior written  

approval of Authority. 
 

20.  Foreclosure of contract in Full or in part (due to Abandonment) or reduction in 
scope of work 

(a)  If at any time after acceptance of the tender the Company shall decide to the abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the whole 
to be carried out the Engineer-in-charge shall give notice in writing to that effect to the 
contractor and the contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived 
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from execution of the Works in full but which he did not derive inconsequence of 
foreclosure of the whole or part of works. 

(b)  The contractor shall be paid contracts rates full amount for work’s executed at site and, 
in addition, a reasonable amount as certified by the Engineer-in-charge for items 
hereunder mentioned which could not be utilized on the work of the full extent because 
of the foreclosure.  

(c)  Any expenditure incurred preliminary site work, e.g. Temporary access roads, temporary 
labor huts staff quarters and site office, storage accommodation and water storage tank. 

(d) The Company shall have the opinion to take over contractor’s material or any part thereof 
either brought to site or of which the contractor is legally bound to accept delivery from 
suppliers(for incorporation in or incidental to the work), provided however, the company 
shall be bound to take over the materials or such portion thereof as the contractor dose 
not desire to retain.The cost shall however, take into account, purchase price,cost of 
transportation and deterioration or damage which may have been caused to materials 
while in custody of the contractor.  

(e) For Contractor’s material not retained by BHEL, reasonable cost of transporting such 
materials from site to contractor’s permanent stores or to his other works, whichever is 
less will be payable if material are not transported to either of the said places, no cost of 
transportation  shall be payable. 

(f) If any materials supplied by the company are rendered surplus the same except the 
prescribed percentage of wastage shall be returned by the contractor to the Company 
Failure to do so will entail recovery at punitive rates as per tender. 

(g) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores 
or to his other works, whichever is less. If T& Pare not transported to either of the said 
places, no cost of the transportation shall be payable. 

(h) The Contractor shall, if required by the Engineer-in-charge, furnish to him books of 
account, wage books, time sheets and other relevant documents as may be necessary 
to enable him to certify the reasonable amount payable under this condition. 

 
21.  Termination of Contract for Death 
 If the contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the contractor is a partnership concern and one of the partners dies 
then unless the Accepting Authority is satisfied that the legal representatives of the 
individual contractor or of the proprietor of the proprietary concern and in the case of 
partnership, the surviving partners, are capable of carrying out and completing the 
contract, the accepting Authority shall be entitled to cancel the contract as to its in 
completed part without the Company being in any way liable to payment of any 
compensation to the estate of the deceased Contractor and/or to the surviving partners 
of the contractor’s firm on account of the cancellation of the contract. Decision of the 
accepting Authority that the legal representatives of the deceased contractor or the 
surviving partners of the Contractor’s firm cannot carry out and complete the contract 
shall be final and binding on the parties. In the event of such cancellation the company 
shall not hold the estate of the deceased Contractor and/or the surviving partners of the 
Contractor’s firm liable in damages for not completing the Contract. 

  
22. Liability for damage, Defects or Imperfections and Rectification thereof: 
(a)  If the contractor or his workman or employees shall injury or damage any, part of the 

building in which they may be working or any building, road, fence, etc. contiguous to the 
premises on which the work or any part of it is being executed or if any damage shall 
happen to the work while in progress the contractor shall upon receipt of a notice in 
writing in that behalf make the same good at his own expense. If it shall appear to the 
Engineer-in-charge or his representative at any time during construction or re-
construction or prior to the expiration of the defects liability period,that any work has been 
executed with unsound, imperfect or unskillful workmanship or that any materials or 
articles provided by the contractors for execution of the work are unsound or of a quality 
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inferior to that contracted for, or otherwise not in accordance with the contract, or that 
any defect, shrinkage or other fault have appeared in the work arising out of defective of 
improper materials or workmanship, the contractor shall upon receipt of a notice in 
writing in that behalf, forthwith rectify or remove and re-construct the work so specified 
in whole or in part, as the case may require or as the case may be, and/ or remove the 
materials or articles so specified and provide other proper and suitable materials or 
articles at his own expense, notwithstanding that the same may have been inadvertently 
passed, certified and paid for and in the event of his failing to do so within the period to 
be specified by the Engineer-in-charge in his notice aforesaid, the Engineer-in-charge 
may rectify or remove and re-execute the work and/ or remove and replace with others 
the materials or articles complained of, as the case may be by other means at the risk 
and expense of the contractor. 

(b)   In case of repairs and maintenance works, splashes and dropping from the white 
washing, painting, etc. shall be removed and surfaces cleaned simultaneously  with 
completion of these items of work in individual rooms, quarters or premises, etc., where 
the work is done, without waiting for completion of all other items of work in the contract. 
In case the contractor fails to comply with the requirements of this condition the Engineer-
in-charge shall have the right to get the work done by other means at the contractor. 
Before taking such action, however, theEngineer-in-charge shall give three day’s notice 
in writing to the contractor. 
 

23. Audit 
(a) The company reserves the right to carry out post-payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc. the company further 
reserves the right to enforce recovery of any overpayment when detected, notwithstanding 
the fact that the amount of the final bill may be included by one of the parties as an item 
of dispute before an arbitrator appointed under condition 24 of this contract and 
notwithstanding the fact that the amount of the final bill figures in the arbitration award: 

(b) If a result of such audit and technical examination any overpayment is discovered in 
respect of any work done by the contractor or alleged to have been done by him under the 
contract, it shall be recovered by the company from the contractor by any or all of the 
methods prescribed above or if any under payment is discovered, the amount shall be duly 
paid to the contractor by the company. 

(c) Any amount due to the contractor under this contract for under payment may be adjusted 
against any amount then due or which may at any time thereafter become due before 
payment is made to the contractor, from him to the company on any other contract or 
account whatsoever. 

 

24. Arbitration: 
All disputes between the contractor and BHEL arising out of this agreement shall be 
referred to the sole arbitration of an arbitrator to be appointed by the General Manager 
of BHEL Rudrapur or his successor or assignee in his sole discretion. There shall be no 
objection to any such appointment that the arbitrator so appointed is an employee of 
BHEL.The decision of the arbitrator shall be final and binding on both the parties. The 
arbitration shall be conducted in accordance with the provisions of the Indian Arbitration 
Act, 1996. 
 

25.       Reverse Auction: 
BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed     
envelope price bid, submitted by the bidder. This will be decided after techno-commercial 
evaluation. All bidders to give their acceptance for participation in RA. Non-acceptance 
to participate in RA may result in non-consideration of their bids, in case BHEL decides 
to go for RA.  
In case BHEL decides to go for Reverse Auction, only those bidders who have given their 
acceptance to participate in RA will be allowed to participate in the Reverse Auction. 
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Those bidders who have given their acceptance to participate in Reverse Auction will 
have to necessarily submit “online sealed bid’ in the Reverse Auction. Non-submission 
of ‘online sealed bid’ by the bidder will be considered tampering of the tender process 
and will invite action by BHEL as per extant guidelines in vogue.” 

 

26. EARNEST MONEY DEPOSIT(EMD) 

 

EMD must  be furnished by the bidder along with the offer in full as per the amount 

mentioned  in the Special Conditions of Contract/NIT. 

 

 Modes of deposit :- 
 
The EMD may be accepted only in the following forms:- 
 
(i) Cash deposit as permissible under the extant Income Tax Act (before tender 
opening) 
(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 
(iii) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)  

 
 

  (Note:- Cheques, Money Orders or Postal Orders will not be accepted.) 
 
  Tenders without EMD shall be summarily rejected. 
 
  The Earnest Money Deposit of the successful tenderer shall be converted & adjusted  
  against security deposit. 
 

 (b) Earnest Money given by all unsuccessful tenderers will be refunded normally within 15 
days of acceptance of award of work by the successful tenderer.  

 (c)   BHEL reserves the right of forfeiture of Earnest Money if the bidder:  
   

(i) After opening the tender and within the offer validity period, the tenderer revokes 
his tender or makes any modification in his tender which is not acceptable to BHEL. 
ii) The Contractor fails to deposit the required Security deposit or commence the 
work within the period as per LOI/ Contract. 
 

 (d)EMD to be submitted along with techno commercial bid only and not with price bid. 
 (e)No adjustment of earlier EMD/Security deposit available with BHEL, Rudrapur , if any, 

shall be permitted. 

 (f) EMD shall not carry any interest 
 (g) EMD of successful tenderer will be retained as part of Security Deposit. 

 
 27.SECURITY DEPOSIT 

(a)Upon acceptance of tender, the successful tenderer must be deposited the required amount 
of security deposit within 15 days from the date of issue of letter of intent but before start of work 
by the contractor. EMD of the successful tenderer shall be converted and adjusted towards the 
required amount of Security Deposit. The total amount of Security Deposit will be 5% of the 
contract value 

 (b) Security deposit may be furnished in any of the following forms: 

 (i)  Cash (as permissible under the Income Tax Act) 

 (ii)  Pay Order, Demand Draft in favor of BHEL, Rudrapur. 
 (iii) Local cheque of scheduled banks, subject to realization. 
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   (iv) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas 
Patras etc. (Certificates should be held in the name of contractor furnishing the security 
and duly pledged in favor of BHEL, Rudrapur and discharged on the back). 

(v)  Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the 
Companies Act subject to maximum of 50% of the total security deposit value. The balance 
50% has to be remitted either by cash or in the other form of security mentioned at b(i) to 
b(iv). The Bank Guarantee format shall be as per Annexure-F. 

  (vi)  Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 
in the Companies Act. The FDR should be in the name of the contractor, A/C BHEL 
RUDRAPUR, duly discharged on the back. 

 (vii)  Security deposit can also be recovered at the rate of 10% from the running bills.  
However in such cases at least 50% of the Security Deposit will be collected before start of work 
and the balance 50% may be recovered from the running bills  
Note: Acceptance of the Security Deposit against Sl. No (iv) and (vi) above will be subject to 
hypothecation or endorsement on the documents in favor of BHEL, RUDRAPUR. However 
BHEL, Rudrapur will not be liable or responsible in any manner for the collection or interest or 
renewal of the documents or in any other matter connected therewith. 
The validity of the Bank Guarantee furnished towards Security Deposit under b(v)above shall 
be up to the date of completion of work as stipulated in the Letter of Intent plus three months 
claim period. 

 (c) If the value of the work done at any time exceeds the contract value, the Security Deposit 
shall be correspondingly enhanced and the extra Security Deposit shall be immediately 
deposited by the Contractor or recovered from payments due to him.  

 (d)Adjustment of Earnest Money Deposit towards part of Security Deposit shall be done as per 
clause 26 above. 

 (e) BHEL reserves the right to forfeit the Security Deposit in addition to other claims and 
penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or in 
the event of termination of contract as per terms and conditions of contract.  BHEL reserves the 
right to set off the Security Deposit, against any of their claims relating to the contractor due 
from the contractor. 

 
     28.  RETURN OF SECURITY DEPOSIT(S.D.)  
 Half the amount of S.D. will be released to the contractor after deducting all costs, expenses 

and other amounts that are to be paid to BHEL under this or other contracts entered into with 
the contractor only along with payment of final bill subject to the contractor fully performs and 
completes the works in all respects to the entire satisfaction of BHEL and presents an absolute 
“No Demand Certificate” in the prescribed form and returns properties belonging to BHEL taken, 
borrowed or hired by him/ them for carrying out the said works. Balance half of the amount of 
S.D. will be released only after Guarantee period’ of 12 months and on submission of proof of 
discharge of liabilities under PF, ESI, Service Tax under Finance Act 1994, workman 
compensation Act and other labour laws etc. In case Bank Guarantee has been submitted 
towards 50% Security Deposit, the same only will be released retaining the security deposit 
received in cash or cash equivalent for the above defect liability period. This security deposit 
portion retained in cash or cash equivalent may also be released provided Bank Guarantee from 
Nationalized Bank for equivalent amount is submitted by the contractor for the duration of defect 
liability period plus three months.   

 
29. No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money 

due to the Contractor. 
 

30. Jurisdiction: 
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All disputes, claims or actions arising out of under or in connection with this rate contract 
agreement shall be subject to the exclusive jurisdiction applicable over BHEL Rudrapur (Udham 
Singh Nagar) only. 

 
31. Laws governing the contract 

  
This contract shall be governed by the Indian laws for the time being in force. 
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Annexure-I(GCC) 

CONTRACTOR’SOBLIGATIONS 
 

(A) CONTRACTUAL 
a)      Contractor shall decide the number of employees to be deployed for execution of the work 

awarded to him and he or his authorized representative will be solely entitled to dictate 
such workers about the manner of carrying out the work as per the prescribed 
specifications and quality plan.  

 
b)  Contractor shall supervise the work allotted to him and to be carried out by his employees. 
 
c) Contractor to ensure that the employees deployed in the premises of BHEL are physically 

and mentally fit and do not have any criminal record. Such employees should possess 
requisite skill, proficiency, qualification, experience etc.  

 
d) Contractor to maintain appropriate records of his employees deployed to carry out the 

job(s). 
 
e)  Contractor should issue appropriate appointment letters to his employees.   
 
f)       Contractor to provide employment card/Identity card with photograph duly verified and 

attested by the Contractor to his employees.  Contractor to indicate the name of the 
proprietary/partnership firm/company, place of work, contract number and duration of 
validity of card. 

 
g)  Contractor will be responsible for the good conduct of his employees. In case of any 

misconduct/misbehavior by any employee, the contractor will replace such employee(s) 
immediately. 

 
h)     Contractor will ensure that the job is executed through his employees on his rolls and 

under no circumstances the contractor will deploy any casual employee to carry out the 
job nor shall sub-contract the job without prior written permission. 

 
i)    Contractor will keep watch on his employees and he will be liable for any pilferage / loss 

to BHEL due to acts of omission and commission by his employees.  Similarly, liability for 
any compensation to outsiders on account of any act of omission and commission by the 
employees deployed by the contractor shall lie exclusively with him. 

 
j)  Contractor to provide safety appliances and safety shoes to his employees.  The contractor 

shall be responsible for enforcing all safety regulations as applicable.   
 
k)   The contractor has to provide a distinct uniform different from BHEL employees.  The 

Uniform should have logo of the Contractors firm / company.  The uniform shall be kept in 
neat, tidy and wearable condition. Wherever necessary, the Cap shall be integral part of 
the uniform.   

 
l)    Contractor to ensure that all precautions are taken for safety of his employees and 

equipment’s. 
 
m)  In the event of termination of contract for any reason whatsoever, the contractor shall 

withdraw all his employees from the establishment of BHEL. In case contractor decides to 
terminate services of his employees, he should settle all terminal dues including 
retrenchment compensation. 
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n) Contractor shall provide to his employees all tools, tackles and equipment’s and maintain 

the same to carry out the job under the contract at his cost and if necessary contractor 
may take insurance policy of his men, material, equipment’s and tools and tackles. 

 
o) Contractor shall provide safety appliances and maintain the same at his own cost which 

may be required under the statute or otherwise. 
 
 

 
B) TOWARDS STATUTORY LIABILITY 
 
a) All statutory requirements under Minimum Wages Act, 1948, Payment of Wages Act, 1936, 

Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of Gratuity Act, 1972, 
ESI Act, 1948, The Contract Labour (R&A) Act, 1970, Payment of Bonus Act, 1965, 
Income Tax Act, Service Tax Act and all other applicable Acts shall be complied with by 
the contractor. 

 
b) Contractor shall comply with all statutory requirements, rules, regulations, notifications in 

relation to employment of his employees issued from time to time by the concerned 
authorities.     

 
c) Contractor shall ensure from time to time in the presence of authorized representative of 

BHEL and maintain proper records of their timely disbursement.  These records need to 
be preserved for a period of at least 3 years and should be made available even after the 
contract is over for any verification by the statutory authorities / BHEL authorities.   

 
 
d) Contractor to provide PF pass book to his employees and ensure payment of PF, EDLI, 

pension dues under EPF & MP Act, 1952 to the RPFC. All contract labours deployed at 
CFP BHEL Rudrapur under this contract, irrespective of their monthly salary will have to 
be covered under EPF scheme & ESI scheme under ESI/ EPF Act. 

 
e)    Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI 

membership No./card of each employee.   
 
f) Contractor shall produce proof of deductions as well as remittances of PF, EDLI, Pension, 

ESI contribution, administrative charges etc. wherever applicable and shall maintain 
proper records. Contractor to issue wage slips to his employees. 

 
g)    Contractor shall furnish proper returns to the concerned statutory authorities and provide 

a copy of the same to BHEL.   
 
h)  Contractor shall be solely responsible for nonpayment/ delayed payment of wages/ DA, 

contributions under EPF & MP Act, ESI Act etc.   
 
i) In case the contractor fails to make payment of wages to his employees or remittance of 

contribution to the concerned authorities, the security deposit/other dues/running bills 
under the contract can be utilized by BHEL to discharge the liability of the contractor.     

 
j) Contractor shall indemnify BHEL against all claims and losses under various Labor Laws, 

statutes or any civil or criminal law in connection with employees deployed by him. 
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k) The liability for any compensation on account of injury sustained by an employee of the 
contractor will be exclusively that of the contractor.   

 
l) Contractor to obtain insurance cover for his employees / equipment / tools and tackles etc 

and take third party risk insurance coverage at his own cost. BHEL shall not be responsible 
for any loss, damage, pilferage of his property and / or his employees.   

 
m) Contractor should have independent code numbers/ exemptions under EPF & MP Act, 

1952 and ESI Act, 1948 and shall cover his employees under the said codes. 
 
n) Payment of bonus under the Payment of Bonus Act, Payment of gratuity under the Gratuity 

Act, and retrenchment compensation under Act will be the sole responsibility of the 
contractor. 

 
o) Over and above the daily wage rate, payment shall be made for leave with wages. 
 
p) Contractor shall observe Provisions of the Factories Act in respect of working hours, 

holidays, rest intervals, leave and overtime to his employee.  No work shall be done on 
second/third shift, overtime, Sundays or on other declared holidays without written 
permission. 

 
q) In case a contractor employs women as employee he will discharge his obligation under 

law in respect of such women workers such prohibition of engaging them during night-
hours, prohibition of employing them for more than 9 hours per day, provision of crèche 
facility, grant of maternity leave as per rules etc. 

 
r) Contractor shall be responsible for making payment of wages before expiry of 7 days from 

the last day of wage period and to ensure disbursement of wages in the presence of the 
authorities representative of contract operating division who shall record under his 
signature at the end of entries in the Register of wages. 

 
s) Contractor to obtain license under CL(R&A) Act, 1970. 
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Annexure-II to GCC 
(SPECIAL CONDITIONS – SAFETY) 

 
1. The following are a few safety measures suggested while carrying the work. However all 

the items of work should be carried out in safe working manner taking all precautions.  
2. Proper and necessary precautions shall have to be taken wherever the work involves 

breaking of reinforced cement concrete slab and dismantling of brick work. These items 
of work will have to be carried in the presence of the Engineer-in-charge.  

3. Proper and necessary scaffolding is to be erected wherever dismantling of brick work is 
carried out at height more than 1.80mtrs.  

4. Reinforced cement concrete slab should be dismantled parallel to the main 
reinforcement, each piece not exceeding 300mm wide. Under no circumstances the 
supporting wall shall be cut or removed until the supporting slab is demolished. 

5. The contractor shall keep supply all safety equipment like safety boots, goggles, helmets 
and safety belts, to all the workers. 

6. The contractor shall keep a supervisor always at work site. 
7. Power shut down shall be taken before commencement of the work wherever power 

cables are running. 
8. Proper and necessary scaffolding and ladders are to be used for carrying out all types of 

works. 
9. The contractor shall provide safety nets/safety belts to the work force during the 

execution of work at height of more than 3 meters and as directed by the engineer in 
charge. 

10. The contractor shall take all necessary safety precautions and arrange for appropriate 
appliance to its authorized officials to prevent loss of human lives, injuries to personnel 
engaged and damage to property. 

11. The Contractor shall provide to the work force and ensure the use of the following 
personnel Protective Equipment as found necessary and as directed by the authorized 
BHEL Officials. 

i) Safety Helmets conforming to IS: 2925, 1981 
ii) Safety belts conforming to IS: 3521, 1983  
iii) Safety shoes conforming to IS: 1.4544. 1998  
iv) Eye, and face protection devices conforming to IS: 1179, 1967.  
v) Hand and body protection devices conforming to IS: 2573 - 1975, IS: 6994 - 1973 and IS 

8520 - 1978, IS: 578-1985 and IS 6694. 
 
SAFETY IN CIVIL ENGINEERING WORKS  

1.        While working at heights, a safe foot holds and hands holds should be provided. 
2.        No loose material should be allowed to remain in the vicinity of persons working at 

Heights due to which they may inadvertently loose there balance and fall down. 
3.       Wherever, it is reasonable practical, workers should be made to use safety belts. 
4. Ladders, crawling ladders and crawling boards are to be provided if a person has pass 

across or work on or from any material liable to fracture under his weight and cause him 
to fall more than 1.98 meters. 

5. In considering whether a material is likely to fracture beneath a person’s weight, regard 
must be had to any additional weight he may be carrying or supporting. 

6. Ladders crawling boards etc., to be securely supported and if necessary secured to 
prevent slipping. 

7. Guard rails, coverings or other suitable means may be used to prevent person stepping 
on to fragile material, while working or passing near it if such material is likely to fracture 
under his weight and cause him to fall more than 1.98 meters. 

8. While working on sloping roofs, suitable, crawling, boards or crawling ladders should be 
used. These crawling ladders should be properly supported and securely enhanced to 
the sloping surface or the roof ridge. 
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9. Suitable and sufficient means are to be provided to prevent fall of articles from a sloping 
roof. 

 
DEMOLITION: 

1. Safe access should be provided to every place at which any person has to work.  
Scaffolds to be provided for all work that cement safety be done otherwise. 

2. Shoring or either steps are to be taken to prevent accidental collapse of the building or 
part of the building being dismantled.  

3. Similar precautions are to be taken against collapse of any adjacent building, if this would 
involve danger.  

4. No steel work or iron work is to be cut or released unless precautions are taken to avoid 
danger from sudden twist, spring or collapse.  

5. No framing is to be removed unless all practicable steps are taken to avoid collapse of 
the structure.  

6. Demolition work is to be placed under the supervision of a competent person experienced 
in demolition work. 
 
LADDERS: 

1. Ladders to be used should be of good construction, of a suitable and sound material of 
adequate strength.  

2. Ladders with missing or defective rungs should not be used.  
3. Wooden stiles or sides and wooden rungs should have grain-running length wise.  
4. Rungs should be properly fixed to the sides.  
5. Ladders standing on a base are to be equally and properly supported on each stile or 

side.  
6. Ladder standing on a base to be securely fixed near its upper resting place, if such fixing 

is impractical the ladder must be fixed at or near its lower end.  If this is also impracticable 
a person, must be stationed at the feet of the ladder to prevent it from slipping.  

7. Ladder should not be placed on loose bricks or loose packing. 
8. Except when there is an adequate handled, ladder must rise to a height of a least 3 feet 

6 inches (1.00 Mtr.) above the landing place or above the heights rung reached by the 
feet of persons using the ladder.  

9. Space at each rung to be sufficient to provide adequate foot held.  
10. Openings in landing places through which ladders pass should be as small as 

practicable.  
11. Folding steps ladders should have level and firm footing and should not stand on loose 

bricks or other loose packing. 
 
 
SCAFFOLDS: 

1. Materials used for scaffolds should be of sound and adequate strength.  
2. The timber used should be suitable quality, good condition, bark complete stripped off, 

and without paint or other treatment, which would prevent defects from being easily seen. 
3. Timber and material with projecting nails should not be used.  
4. Metal parts should be of suitable quality, in good condition, free from corrosion or other 

patent defects likely to affect strength. 
5. Defective parts or materials should not be used and no defective ropes or bonds should 

be used.  
6. Standards or upright should be vertical or slightly inclined towards the building or other 

structure, where practicable and to be sufficiently close to ensure stability. 
7. Displacement or sinking of standards or uprights to be prevented either by provision of 

base plates or either adequate means.  
8. Ladders used as uprights to be adequate strength secured to prevent slipping and so 

placed that the two stiles of sides of each ladder are evenly supported. 
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9. Ladders are to be horizontal, as nearly as possible and should be secured to standards 
or uprights by efficient means. 
 
WORKING PLATFORMS:  

1. All working platforms should be closely boarded, planked or plated.  
2. Boards should be of sufficient thickness having regard to the distance between putlogs 

other supports.   
3. All boards should be at least 51 mm thick and 210 mm wide. 
4. Boards should rest securely and evenly on their supports.  Each board should have at 

least three supports unless the thickness and the distance between the supports are such 
as to present on due or unequal staging when, supported on the two pipes.  

5. No board should project beyond for more than four times its thickness, unless secured to 
prevent tipping. 

6. No board should project to an extent which makes it unsafe having regard to its thickness 
and strength and the weight likely to be on it. 

7. The platforms should be of adequate width to give sufficient working space. 
8. The platforms should extend at least 600 mm. beyond, the end of wall or working face if 

work is being done at that end of the wall of face. 
9. The platforms should have guard rails to a height of between 920 mm and 1150 mm. 

above the platform or any raised part of it. 
10. The platforms should have toe-boards high enough to prevent falls of persons, tools and 

materials, with a minimum height of 15.5 mm. space between the toe-boards and the 
lowest guard rail should not exceed 760 mm. guard rails and toe-boards should be on 
the inside of uprights unless there is some other means of preventing their outward 
movement.  

11. Guard rails and toe-boards should always remain in position except when removal is 
necessary for the access of persons or materials, or other necessary purposes of the 
work.  

 
 
MATERIAL HANDLING AND STORAGE 
Adequate arrangement be made for material handling & storage taking due care against 
damages. 

 
ACCOUNTING 
Proper method of accounting of cement & scrap material be followed. The books of such 
accounting be offered for auditing by BHEL at pre-decided regular interval. 
 
If the contractor fails to take appropriate safety precautions or to provide necessary safety 
devices and equipment’s or to carry out instructions issued by the authorized BHEL 
officials, BHEL shall have the right to take corrective steps at the risk and cost of the 
contractors. 
 
In case of a fatal or disabling injury accident to any person due to lapses by the contractor, 
BHEL shall have the right to impose appropriate financial penalty on the contractor and 
recover the same from payments due to the contractor for suitably compensating the 
victim or his/her dependents. Before imposing the penalty, appropriate enquiry shall be 
held by BHEL. 
 
In case of any damage to propriety due to the lapses by the contractor, BHEL shall have 
the right to recover the cost of such damages from the contractor after holding an 
appropriate enquiry. 
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In case of any delay in the completion of a job due to mishaps attributable to lapses by 
the contractor, BHEL, shall have the right to recover cost of such delay from the payments 
due to the contractor after notifying the contractor suitably. 

 
If the contractor fails to improve the standards of safety in its operation to the satisfaction 
of BHEL after being given reasonable opportunity to do so, BHEL shall have the right to 
terminate the contract and get the job completed at the risk and cost of the contractors.  
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(III) 
 

SPECIAL CONDITIONS OF CONTRACT(SCC) 

 
1. Only those parties meeting the required qualifying criteria as per Annexure-I(SCC) and agree to 

BHEL scope of work as per Annexure-II(SCC), terms & conditions laid down in this tender should 

bid against this tender enquiry. 

2. The bidders have the option to have pre-bid tie-up with firms having competence in respective 

fields to complete the work within specified time frame maintaining quality standards. The lead 

partner must meet the average annual financial turnover requirements mentioned in (1) of 

qualifying criteria. He should undertake project management, monitoring & technological inputs. 

The lead partner shall be responsible for coordination with his tie-up partner/suppliers, 

assessment of their quality of workmanship and their payments, ensuring timely completion of 

work and submission of bills to BHEL. The qualifying criteria No.(2) will have to be met by the 

other partner alone.  The tie-up agreement will have to be submitted along with techno-

commercial bid. The other partner cannot be changed during the period of contract without the 

written consent of BHEL. 

 

3. Tender is to be submitted in two parts viz., Techno-Commercial bid(Part-I) & Price Bid(Part-

II) in separate sealed envelopes as follows: 

(i) Part-I: Techno-Commercial bid: 
 
Techno-commercial bid shall comprise the following: 

(a)  Check list(Annexure-A) with required details/enclosures/documents mentioned therein. 
(b)  Cost of tender doc. in form of DD(payable at Rudrapur)/copy of cash receipt          
(c) EMD(name of bidder to be mentioned on the reverse side)  
(d)Copy of NIT, Qualification criteria for bidders, Scope of work, Terms & Conditions and blank copy 

of price-bid(the spaces provided for prices/values should be crossed (/) and taxes, if applicable 
needs to be specified in terms of percentage only). 
Only Techno-commercial bid will be opened on due date in the presence of bidders who chose  
to be present at the time & place of opening. 
 
(ii) Part-II: Price bid: 
The price bid should contain prices only, as per format of Price bid duly signed & stamped. No 
conditions should be mentioned in the price bids. No items of price bid format should be left out 

and rates for all items as per price bid format should be quoted. Overall offered price should be 
mentioned both in figures and in words. All entries should be in one ink. Erasers and over 
writings are not permitted. All cancellations and insertions should be duly signed by the bidder. 

 
Each and every page of the documents submitted along with offer must be signed & stamped by 
the tenderer as a token of complete acceptance thereof.  

 
Respective envelopes should be sup scribed as ‘Techno-commercial bid’ & ‘Price bid’. Both 
envelopes to be enclosed in one bigger envelope. Name of work, Tender enquiry no., due date & 
name of bidder should be mentioned on all the envelops. 
 
 
Note: (I) Incomplete tenders or tenders not submitted as percl.3 above or without  

   Techno-commercial bid/Price bid are liable to be rejected. 
          (II) Price bid of only those bidders shall be opened whose techno-                 
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commercial bid is found suitable as per evaluation by BHEL. 
 

Tenderer has to quote overall offered price both in figures and in words for 
the items given in the BOQ /Format of Price Bid. 
 

(a) If, in the price structure quoted for the required goods/ services / works, there is 

discrepancy between the unit price and the total price (which is obtained by multiplying 

the unit price by the quantity), the unit price shall prevail and the total price corrected 

accordingly, unless in the opinion of the purchaser there is an obvious misplacement of 

the decimal point in the unit price, in which case the total price as quoted shall govern 

and the unit price corrected accordingly.      

(b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and  

(c) If there is discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case 

the amount in figures shall prevail subject of (a) and (b) above.                     

(d) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with 

target date upto which the bidder has to send his acceptance on the above lines and if 

the bidder does not agree to the decision of the purchaser, the bid is liable to be ignored  

(III)   

(a) If the bidder submits more than one offer then the offer submitted on later date shall be 

considered for evaluation. For this purpose date entry of receipt at HR deptt. of BHEL 

shall be applicable. 

(b) If the bidder submits more than one offer in separately sealed envelope submitted on  
      the same date:  

(i) Time bound clarification shall be obtained from the bidder(s) on consideration of 
offer and based on clarification received from the bidder, only such single offer shall 
be considered for evaluation. In case no clarification is received within stipulated time 
frame as specified by BHEL, all the offers by the bidder(s) shall be rejected. 

 (c) If more than one price bid is found in single envelop then the offer of the bidder shall   
       be rejected. 
(d) In case of ambiguity found in the price bid due to illegible entry, overwriting, then 

such offers may be rejected  
(e) Single Rate/Unit should be mentioned in the price bid format for each item 

description. In case more than single rate is mentioned, the tender submitted shall be 
rejected. 

In case of rejection of offer(s) no further evaluation of such offer(s) shall be 
carried out. 
 

4.  Quoted rate(s) shall be firm and valid throughout the contract period including extended period(if 
any) and no cost escalation shall be allowed on any account.  

5.  Any statutory increase in the labor wages and materials during the period of execution shall be 
borne by the contractor. Rate(s) quoted should include all royalties & contingencies. Taxes if any 
should be mentioned separately and specifically as per price bid format. 

6.  Tenders can be submitted by “Registered Post/ Courier/ by hand in tender box so as to 

receive at BHEL by due date & time. Tenders received after the due date and time of opening, 

tenders are liable to be rejected & returned. 

7.  Evaluation and comparative standing of offers will be done on overall cost basis as per 

quantities specified in BOQ. Award of work shall be considered to the bidder with techno-

commercially qualified overall L-1 offer only. Tenders shall be opened by authorized officer of 
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BHEL office at the time and date as specified in the tender notice in the presence of those bidders 

or their authorized representative who are present at the time of opening. 

8. Before submitting offer, the tenderers are advised to inspect the site of work and the environments 

and be acquainted with the actual working and ascertain completeness of tender documents, 

clarify any doubt on any portion of the Tender or discrepancies / omissions in the drawings or the 

tender documents. No claim will be entertained later on any grounds whatsoever after submission 

of the tender. 

 

9.AUTHORISATION, ATTESTATION & VALIDITY OF OFFER 

 Tenders shall be signed by persons duly authorized /empowered to do so. Certified copies of 

such authority and relevant documents shall be submitted along with the tenders. The offer shall 

be kept valid and open for acceptance for a minimum period of 6 months from the date of 

opening of tenders. In case Bharat Heavy Electricals Limited calls for negotiations, such 

negotiations shall not amount to cancellation or withdrawal of the original offer, which shall be 

binding, on the tenderers. 

 

 10.   RATES OFFERED & EVALUATION OF BIDS 
(a) Rates quoted should be inclusive of all taxes and duties  
(b) The quantities shall be as per BOQ which are tentative and liable to change after submission 
of the same by BHEL, and in the course of actual execution. 
 

11.  EXECUTION OF CONTRACT 
 The successful tenderer’s responsibility under this contract commences from the date of issue 

of the Letter of Intent by Bharat Heavy Electricals Limited. The successful tenderer shall be 
required to execute a contract in the ‘Prescribed form’ Annexure-F with BHEL within 15 days of 
LOI and in any case before the commencement of work. The expenses for completion and 
stamping and registration of the agreement with prescribed authority, if necessary shall be borne 
by the Contractor. 

12.  GUARANTEE 
 The work done by the contractor shall be guaranteed against performance of workmanship and 

material by contractor for a period up to 12 Months(One Year) from the date of the taking 
over of site by BHEL, after completion of work in all respect as per contract. During 
guarantee period, the contractor shall attend all defects, complaints on matters relating to the 
contract work as may be required.  

13. If a tenderer expires after the submission of his tender or after the acceptance of his tender, 
BHEL may at its discretion, cancel such tender. If a partner of a firm expires after the submission 
of the tender or after the acceptance of the tender, BHEL may cancel such tender at its 
discretion unless the firm retains its character. 

 
14. BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in the 

composition of the firm made subsequent to the execution of the contract. BHEL may, however, 
recognize such Power of Attorney and changes after obtaining proper legal advice, the cost of 
which will be chargeable to the contractor concerned. 

15. Should a tenderer or Contractor or in the case of a firm or Company of Contractors/one or more 
of its Partners/Shareholders/Directors have a relation or relations employed in BHEL, the 
authority inviting tender shall be informed of the fact along with the offer, failing this BHEL may 
at its sole discretion reject the tender or cancel the contract and forfeit the Earnest 
Money/Security Deposit. 

17. The successful tenderer should not sub-contract part or complete work detailed in the tender 
specification without written permission of BHEL. The tenderer is solely responsible towards 
BHEL for the work awarded to him. 
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18. COMMENCEMENT OF WORK 
 The contractor shall commence the work within the time indicated in the Letter of intent and 

shall proceed with the same with due expedition without delay. 
 If the successful tenderer fails to commence the work within the stipulated time, BHEL, at its 

sole discretion, will have the right to cancel the contract.  His Earnest money and/or Security 
Deposit will stand forfeited without any further reference to him and without prejudice to any and 
all of BHEL’s other rights and remedies in this regard. 

19.  The contract shall be valid for a period of 60 days  from the 15th  date of issue of LOI or till 
completion of work in all respect. 

20.  MEASUREMENT OF WORK AND MODE OF PAYMENT 

(a) Methods of Measurements 
Measurement of work shall be taken at site, jointly by the Engineer-in-charge or his authorized 
representative and by the contractor or his authorized representative. The contractor shall, 
without extra charge, provide assistance with every appliance, labor and other things necessary 
for measurement. 
Except where any general or detailed description of the work in quantities expressly shows the 
contrary, schedule of quantities shall be deemed to have been prepared and measurements 
shall be taken in accordance with BOQ not-withstanding any provision in the relevant standard 
method of measurement or any general or local custom. In the case of items which are not 
covered by the BOQ, measurement shall be taken in accordance with the relevant standard 
method of measurement issued by the Indian standards institution. 

(b) Records &Measurement of work 
All items having a financial value shall be entered in Measurement Book(MB) prescribed by 
BHEL for record of all work performed under the contract. 
Measurement shall be signed and dated by both parties on the site on completion of 
measurement. If the contractor objects to any of the measurement recorded on behalf of the 
company a note in that effect shall be made in the measurement book against the item objected 
to and such note shall be assigned and dated by both parties engaged in taking the 
measurement. 

(c) Before taking measurements of any work, the Engineer-in-charge or the person deputed by him 
for the purpose shall give reasonable notice to the contractor. If the contractor fails to attend or 
send an authorized representative for measurement after such a notice or fails to countersign 
or to record the objection within a week from the date of measurement, then in any such event, 
measurement taken by the Engineer-in-charge or by the person deputed by him shall be taken 
to be the correct measurements of the work. 

(d)  Payment 
Payment against running A/c bills &final bill shall be made to the contractor as per WAM based 
on work measured as per record of MB .Payment towards work satisfactorily executed will be 
made to the contractor through e-payment to contractor’s account within 45 days(bill 
processing time shall be 10 days by MNT deptt. & 35 days by FIN deptt.) of submission of 
bill & verification of work by BHEL (minimum supervisor level person)  
.  
For this purpose the contractor has to give his Bank Account details in the standard format to 
be provided by BHEL Rudrapur. 

(i) All payments will be made as per “BOQ &Price Schedule”. The same will be entered in 
measurement Book as running account (RA bill) & both the party will sign the entries. 

(ii)  All recoveries due from the contractor for the month/period shall be effected in full from 
corresponding running bills unless specific approval from competent authority is obtained to the 
contrary. The recoveries could be I.Tax, S.Tax, etc. and loss to BHEL Plant & Properties and 
third party losses. 

(iii)  Passing of bills covered by such measurement does not amount to acceptance by BHEL of the 
completion of the work measured. Any left out work has to be completed by the Contractor, as 
directed. 
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(iv) Pending consideration of extension of date of completion interim payments shall continue to be 
made as herein provided. 

21.Work to be executed strictly under BHEL supervision, as per BHEL instructions and scope of 
work as and when required during General working shift (8:00AM to 5:00 PM). 

22. Rights of BHEL 
BHEL reserves to itself the following rights in respect of this contract without entitling the 
contractor to any compensation. 

(a)  To reject any or all of the tenders without assigning any reasons whatsoever. 
(b) To go for reverse auction(RA) as per BHEL guidelines instead of opening of price bids and 

decide L-1 based on the outcome of RA instead of price bids.In case BHEL decides not to go 
for Reverse Auction procedure for this tender enquiry, the Price bids already submitted and 
available with BHEL shall be opened. 

(c) To distribute the work and enter into parallel agreement with one or more contractor(s) at its 
discretion. 

(d)  To withdraw any portion of work and/or to restrict/alter quantum of work as indicated  
in the contract during the progress of work. 

(e)  To terminate the work at any stage by giving a notice period of 15 days and forfeit the Security 
Deposit and recover the loss sustained in getting the balance work done through other agencies 
in addition to liquidated damages in the event of: 
(i)  Contractor’s continued poor progress.  
(ii)  withdrawal from or abandonment of the work before completion of the work  
(iii)  corrupt act of the contractor. 
(iv)  insolvency of the contractor  
(v)  persistent disregard of the instructions of BHEL Assignment, transfer, subletting  

 of the contract work without BHEL’s written permission. 
(vi)  non-fulfillment of any contractual obligations or obligations under the law 
(vii)  tenderer deliberately gives wrong information in his tender. 

(f)  To recover any money due from the Contractor from out of any moneys due to the contractor 
under this or any other contract or from the Security Deposit. 

(g) To claim penalty or compensation for losses sustained including BHEL’s supervision charges 
and overheads in case of termination of contract. 

(h)     To carry out the work through alternative resources at the risk & cost of the contractor, in case 
the contractor fails to carry out the work within stipulated time period or fails to meet the work 
quality requirements 

23.  In the event of any dispute of technical nature, the decision of BHEL shall be final and binding 
on the Contractor. 

24. Responsibilities of contractor 
(a) The contractor shall be fully and finally responsible for correctness and quality of his work as 

per scope, terms & conditions of contract and to the entire satisfaction of the BHEL. 
 As the construction site is inside BHEL premises under security, Contractor shall obtain 

necessary permissions/security passes/tea/snacks/lunch coupons for his material, equipment, 
workmen as prescribed by BHEL during currency of contract. 
Contractor shall specify the plant and machinery such as a pan mixer, vibrators, steel shuttering 
etc., that he would brought on the worksite through proper entry records through BHEL gate. 
Separate challan /records shall be maintained for returnable & non-returnable items. 

(b)  Contractor shall strictly follow all contractual and statutory obligations as stipulated in this 
tender. 

(c) The contractor shall engage sufficient staff to maintain the required rate of progress and quality 
of workmanship. If unskilled workers are required to be engaged, the same shall be engaged, 
as far as possible, from local areas in which the work is being executed.  

(d) Material reconciliation statement to be submitted by the contractor as & when required by BHEL. 
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(e)  The contractor shall make himself or his representative available at the work spot everyday 
during execution for effective supervision of work and day to day co-ordination with BHEL w.r.t 
.the progress of work. 

(f)  All debris and surplus materials shall be cleared from the site as and when directed by the 
Engineer-in-charge. Any temporary structure/ stores made by the contractor for the work shall 
be demolished and site and cleared before payment of final bill. 

25.  LIQUIDATED DAMAGES 
If the work is not completed within the specified delivery schedule and any extension thereof, the 
contractor shall be liable to pay liquidated damages for delay in completion of work @ 0.5% of 
the value of contract for every week of delay or part thereof, subject to a maximum of 10% of the 
contract value without BHEL being required to establish and prove the actual loss/ damage 
suffered by BHEL on account of such delay. 

26.  DELIVERY SCHEDULE  
Work completion schedule for work awarded vide this tender, complete in all respect shall 
be 60 days from the 15th date of LOI.                                                                                                        

The completion of various activities of the project will be as follows: 

Sl.No Description of Activities From the 15th date of LOI 

1 Excavation of earth 

60 days 

2 Laying of sand  

3 RCC work 

4 MS work  

5 Laying of pipe along with pedestal 

 
 

27.Micro and Small Enterprises (MSE) CLAUSE: 
Any Bidder falling under MSE category, shall furnish the following details & submit documentary 
evidence/ Govt. Certificate etc. in support of the same along with their techno-commercial offer. 

 
Type Under MSE SC/ST Owner Other 
Micro   
Small   

 
If the bidder does not furnish the above, offer shall be processed construing that the bidder is not falling 
under MSE category. 
 
MSE bidders can avail the intended benefits only if they submit along with the offer, attested copies of 
either EM-II certificate having deemed validity (five years from the date of issue of acknowledgement in 
EM-II) or valid NSIC certificate or EM-II certificate along with attested copy of a CA certificate (format 
enclosed as Annexure – G where deemed validity of EM-II certificate of five years has expired) 
applicable for the relevant financial year (last audited). Date to be reckoned for determining the deemed 
validity will be the date of bid opening (Part 1 in case of two part bid). Non submission of such 
documents will lead to consideration of their bids at par with other bidders. No benefits shall be 
applicable for this enquiry if any deficiency in the above required documents are submit before price 
bid opening. If the tender is to be submitted through e-procurement portal, then the above required 
documents are to be uploaded on the portal. Documents should be notarized or attested by a Gazetted 
officer.  
 
26.1 MSEs shall be exempted from payment of tender fee.  
 
26.2 MSEs shall be exempted from payment of earnest money at the time of tender deposit.  
        However, there is no exemption of security deposit submission. 
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         Annexure-I(SCC) 

BIDDER’S QUALIFYING CRITERIA 

 

Qualifying Criteria from Sl.No. (1) & (2) as mentioned below has to be fulfilled by the 

bidders: 

 
(1) Average Annual financial turnover during the last 3 years, ending 31st March -16 of 

the previous financial year, should be at least Rs 6.51 lakhs of the estimated cost. 

(2)  Experience of having successfully completed similar works during last 7 years 

ending last day of month previous to the one in which applications are invited should 

be either of the following: - 

a. Three similar completed works costing not less than the amount equal to Rs 8.69 lakhs 

of the estimated cost.  

      Or 

b. Two similar completed works costing not less than the amount equal to Rs 10.84 lakhs 

of the estimated cost.  

     Or 

c. One similar completed work costing not less than the amount equal to Rs 17.34 lakhs of the         

estimated cost. 

 
 

 Definition of similar work(s): Only the following will constitute similar works:  

a. Construction of Industrial structure / residential structure /infrastructure of concrete 

and/or steel/AMC civil work. 

 

 

Notes:  

(A) The Bidder must submit work completion certificate in support of  conditions qualified along 

with the techno commercial bid Part-I. Offer by the bidders who fail to submit the supporting 

documents or fail to qualify as per qualifying criteria will not be considered. 

(B) Bidder may attend Pre-Bid discussion on 15day before opening of tender from 10 AM to 3 

PM with prior appointment in their own interest. Any doubts will be clarified during the pre-

bid discussions and guidelines will be given to the bidder for specialized works.  

(C) Conditional tender will not be accepted. 
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    Annexure-II(SCC) 

SCOPE OF WORK  

 

 

Scope of Work 

 

1. ‘Civil Work for Construction of STP(16KLD) & ETP(5KLD) at CFP-Rudrapur’at bhel-CFP 

factory RUDRAPUR(U.K) comprise following work: 

 

A. Excavation & filling of earth  

B. Laying of Sand & levelling of earth 

C. RCC & Reinforcement work 

D. Erection of Steel Work 

E. Laying of pipe along with pedestal 

 

 

 

 

Note:  (1)Bill of quantity (BOQ) for the work shall be as per Format of price bid(Annexure-E).  
        The qty.  mentioned in Annexure-E) is tentative and may vary during execution of  
         work. 

    (2) Work is to be carried out as per ‘Technical Specifications’ provided in this 
tender. 

 
   (3) It is advisable that bidder should visit the site to assess the site/working conditions 

before submission of offer. Contractor shall be responsible for the movement of 
man, material & machinery at the site location with prevailing conditions. BHEL shall 
not be liable to compensate in any form for any claim whatsoever by contractor in 
this regard. 

 
   (4) Material found, other than soil(earth) before/during the excavation of earth like   

brick, stone, metal pieces/projections etc, the material shall be considered as the 
part of earth and payment shall be made as per BOQ for excavation of earth.  

 

.  

 

 
 
 
 
 
 
 
 

 
 
 
 
 
 



Name & Signature of Bidder        CFP, RUDRAPUR 
                                    Page 31  
     

 
Seal TENDER NOTICE NO. CFP/CIVIL/CAP/2016-17/02 dt: 20/02/17  

 
 
 

(IV) 
 
 
 
            

 

 
 
 
 
 
 
 
 
 
 
 

TECHNICAL SPECIFICATIONS 
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Abbreviations: 
In the technical specifications, as well as in the bill of quantities(BOQ), the following 
abbreviations have been used: 
Cu. M. Cubic Metre 
Sq. M. Square Metre 
R. M.  Running Metre 
Q. R.  Quoted Rate 
NO.  Numbers 

1.0  Specification for material 

1.1  Cement 

1.1.1  Standard: 

Cement to be used in the Works shall conform to the following standards: 
33 Grade Ordinary Portland Cement IS: 269 
43 Grade Ordinary Portland Cement IS: 8112 
53 Grade Ordinary Portland Cement IS: 12269 

1.1.2 Tests: 

Cement shall be kept, at all times, in covered storage in an approved manner.  No cement 
shall be kept on the site longer than three months before use. Any cement, which is 
stored onsite in excess of 28 days, shall be tested in accordance with relevant Standard 
prior to use. 

1.2 Coarse Aggregate 

1.2.1 Standard 

Aggregates for use in concrete (other than light-weight concrete) shall comply with the 
requirements of IS 383. As far as possible preference shall be given to natural 
aggregates. 
Coarse aggregate shall have a specific gravity as per mix design report. Aggregate below 
this specific gravity shall not be used without the special permission of the Engineer. 
Coarse aggregate shall consist of natural or crushed stone, angular in shape with 
granular or crystalline surfaces or approved river shingle or gravel, rounded in shape. All 
aggregate shall be clean and free from elongated, friable, flaky or laminated pieces, 
adherent coatings, clay lumps, mica, organic matter and any other deleterious matter that 
may cause corrosion of reinforcement or impair the strength and / or durability of 
concrete. It shall be chemically inert, hard, strong, dense, and durable against 
weathering. 
The maximum quantities of deleterious materials in the coarse aggregate shall not 
exceed the limits indicated in the IS 383 when tested as per IS 2386 Part-I & Part-II 
“Method of Tests for Aggregate for Concrete”. 

1.2.2 Usage 

Coarse aggregate, which is not clean, shall be washed with clear fresh water before use 
in the job. Screening should be done, if considered necessary by the Engineer, without 
extra cost. 
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1.2.3 Fine Aggregate 

1.2.4 Standard 

Fine aggregate for different end uses (other than light-weight concrete) shall conform to 
the following standards: 

a. For structural concrete IS: 383 (between Grading Zones I & II) 
b. For mortar & grout IS 2116 
c. For plastering IS 1542 (Class A Grading) 

 
Fine aggregate shall consist of natural sands or machine crushed rock/gravel. It shall be 
clean, sharp, hard, strong and durable and free from dust, vegetable substances, 
adherent coating, clay, loam, alkali, organic matter, mica, soluble sulphate, gypsum or 
any other deleterious substances which can be injurious to the setting qualities / strength 
/ durability of concrete. 
The use of sea sand is prohibited. 

2. Steel structure 
 

2.1    Steel work shall be carries out as per CPWD & IS code norms 
 
2.2   Concrete Work shall be carried out as per,CPWD & IS code.Grade of concrete shall 

be M20 (1:1.5:3-weigh batching shall be done  as per cl. 10.2.4 of IS-456:2000).  
 
. 
Note:  In execution of civil works CPWD latest specification is to be followed first: 
if CPWD specification does not provide details of specification of any item of work 
then IS specn./best of the other specification to be followed.  

 
Cement  :-   ACC, ULTRATECH, JP, Ambuja(fly ash based) make 

  Reinforcement bar :-  SAIL,TATA,RINL, Jindal, SALCO,rana,KL make 
  Structure steel :-  SALCO,SAIL,TATA,Essar,Jindal,rana,KL make The 
following Indian Standards codes shall be followed for missing information in the tender. 

 
II. Design codes: 
1.       I.S. 456,800   : –  1978 (Or latest)       

III. Any relevant I.S. code of practices. 
IV. CPWD & NBC standard for building. 

 
For want of specifications related to structural steel like fabrication, erection, welding, material 
etc., following IS Codes are to be followed i.e. 1. IS: 816-1969, 2. IS 2139-1976, 3) IS 7215-1974, 
4) IS 813-1961, 5) IS – 2062 – 1980. 
NOTE: FOR EXECUTION OF ALL SCHEDULED ITEMS CPWD SPECIFICATIONS AND 

RELEVANT IS CODES,IRC CODE ARE TO BE FOLLOWED.  
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ANNEXURE –‘A’ 
 

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 
NOTE:Tenderers are required to fill in the following details and no column should be left  

blank. 

1. Name & Address of the Bidder  

2. 
E-mail ID: 
Phone Nos.(Office): 

 

3. 
Name &  designation of the official of  the 
tenderer to whom all the references shall be 
made 

 

4. 
 
Tenderer’s offer No. & date 
 

 

5. 
Whether EMD submitted (By cash/ 
Bank Draft). Give detail. 

 

6. 
Tender submitted in two parts viz.,(i) 
Techno-commercial bid & (ii) Price bid as per 
cl. 3 of SCC 

Yes/No 

7 
Validity of offer/rates quoted for six 
months as per cl.9 of SCC 

Yes/No 

8 
Details of experience in the format at 
Annexure `B’ 
 

Yes/No 

9 Declaration sheet in format at Annexure `C’ Yes/No 

10 
Financial Status in the format at Annexure 
`D’)(copy enclosed) 

Yes/No 

11 Permanent account Number(copy enclosed) Yes/No 

12 

Attested copy of power of attorney, in case 
the tender is signed by an   individual   other 
than the sole Proprietor/ CEO of company/ 
partner in case of proprietorship firm 

Yes/No 

13 Details about type of the firm                  

mention name, experience, address and 
nature of    business in case of Individual 
/ Partnership deed / Certified copies of 
memorandum and Articles of Association 
with names, addresses of the Directors in 
case of Company 

14 
Bank A/c Details(enclose a cancelled 
cheque or a copy of cheque duly signed) & 
Stamped 

Account no.: 
Name of Bank: 
Branch: 
IFS Code: 

15 P.F. Code No (Copy of doc. Enclosed) Yes/No 

16 
Service Tax Registration Number(PAN 
based)(copy enclosed) 

Yes/No 

17 ESI policy no.(copy enclosed)                             Yes/No 

18 
Blank price-bid(Ref. clause 3 of SCC) 
Submitted 

Yes/No 
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ANNEXURE –‘B’ 

 
SIMILAR JOBS EXECUTED/IN PROGRESS 

 

Sl.
No 

Agency by 
whom awarded 

Location of the 
Project 

Particulars of 
the works 
awarded 

Contract 
value 

Date of 
completion 
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ANNEXURE –‘C’ 
 
 
 

DECLARATION SHEET 
 

I, ………………………………………on behalf of M/s…………………………………..….. hereby 

certify that, all the information and data furnished by us with regard to this Tender No. 

__________________is true and complete. We have gone through the specification, conditions 

and stipulations in detail and agree to comply with the requirements and intent of specifications. 

 

We, further declare that, the rates quoted by us in price bid are unconditional and unambiguous. 

 
 
 
 

 
 
Date  Name & signature of the bidder       
(Seal) 
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ANNEXURE –‘D’ 
 

FINANCIAL STATUS 

1. Owner’s capital in the business (in case of 

partnership, please mention percentage shares 

and amounts) 

Rs : 
 

2. Quantum of business done during last three 

financial years (As per audited account).  

Year 1 

Year 2 

Year 3 

 

 

Rs. 

Rs. 

Rs. 

3. Value of fixed Assets of the business in last 
three years. 
 
Year 1 

Year 2 

Year 3 

 

 

Rs. 

Rs. 

Rs. 

4. Guarantee limits (if any) enjoyed by the firm 
 

Rs. 

5. Over draft limits (if any) enjoyed by the firm 
 

Rs. 

6. Please enclose audited profit and loss account 
and balance sheet for last 3 years (indicate no. 
of sheets) 
 

 

7. Certificate from Scheduled Bank to prove 
contractor’s financial capacity to undertake the 
work duly indicating the financial limits the 
tenderer enjoys 
 

 

8. PERMANENT ACCOUNT NUMBER: 
 

 

      
Note:  All the above documents should be duly certified by auditors / Banks as the case 

may be. 
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     Annexure:-E 

BoQ & SCOPE OF WORK FOR CIVIL WORK FOR CONSTRUCTION OF STP(16KLD)& ETP(5KLD)  AT CFP-RUDRAPUR  

  SECTION- A(SCHEDULE ITEM) 

SI 
NOS 

Item/DSR 
2014 

code no. 
Description of work Qty. Unit Rate(Rs./Qty.) Amount(Rs.) 

(A)   Civil work for STP         

1 2.8 

Earth work in excavation by mechanical 
means (Hydraulic excavator)/ manual 
means in foundation trenches or drains 
(not exceeding 1.5m in width or 10 sqm 
on plan), including dressing of sides and 
ramming of bottoms, lift upto 1.5 m, 
including getting out the excavated soil 
and disposal of surplus excavated soil as 
directed, within a lead of 50m. 

        

2 2.8.1 All kinds of soil 136.896 cum     

              

3 2.25 

Filling available excavated earth 
(excluding rock) in trenches, plinth,sides 
of foundations etc. in layers not 
exceeding 20cm in depth,consolidating 
each deposited layer by ramming and 
watering, lead up to 50 m and lift upto 
1.5 m. 

100.896 cum     

              

4 16.3 Supplying and stacking at site.         

5 16.3.2 
Supplying and stacking at site 63 mm to 
45 mm size stone aggregate.voids in 
stone shall be filled up with sand. 

18.338 cum     

              

6 16.4 

Laying, spreading and compacting stone 
aggregate of specified sizes to WBM 
specifications in uniform thickness, hand 
picking, rolling with 3 wheeled road / 
vibratory roller 8-10 tonne capacity in 
stages to proper grade and camber, 
applying and brooming requisite type of 
screening / binding material to fill up 
interstices of coarse aggregate, watering 
and 
compacting to the required density .  

18.338 Sqm      

              

7 4.1 

Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centering and shuttering - All 
work up to plinth level : 

        

8 4.1.9 
1:4:8 (1 cement : 4 fine sand : 8 graded 
stone aggregate 40 mm nominal size) 

8.150 cum     
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9 5.1 

Providing and laying in position specified 
grade of reinforced cement  concrete, 
excluding the cost of centering, 
shuttering, finishing and 
reinforcement - All work up to plinth 
level : 

        

10 5.1.2 
1:1.5:3 (1 cement : 1.5 coarse sand : 3 
graded stone aggregate 20 mm nominal 
size) 

32.075 cum     

11 5.9 
Centering and shuttering including 
strutting, propping etc. and removal of 
form for : 

        

12 5.9.1 Centering & Shuttering of foundation 167.100 sqm     

              

13 5.22 

Steel reinforcement for R.C.C. work 
including straightening, cutting, bending, 
placing in position and binding all 
complete upto plinth level. 

        

14 5.22.3 Cold twisted bars 2.862 Ton     

              

15 10.1 

Structural steel work in single/circular 
section, fixed with or without connecting 
plate, including cutting, hoisting, fixing in 
position and applying a priming coat of 
approved steel primer all complete.  

5169.000 kg     

16 2.8 

Earth work in excavation by mechanical 
means (Hydraulic excavator)/ manual 
means in foundation trenches or drains 
(not exceeding 1.5m in width or 10 sqm 
on plan), including dressing of sides and 
ramming of bottoms, lift upto 1.5 m, 
including getting out the excavated soil 
and disposal of surplus excavated soil as 
directed, within a lead of 50m.   

      

17 2.8.1 All kinds of soil 36.000 cum     

18 16.3 Supplying and stacking at site.         

19 16.3.2 
Supplying and stacking at site 63 mm to 
45 mm size stone aggregate.voids in 
stone shall be filled up with sand. 

27.000 
 

cum  
    

20 16.4 

Laying, spreading and compacting stone 
aggregate of specified sizes to WBM 
specifications in uniform thickness, hand 
picking, rolling with 3wheeled road / 
vibratory roller 8-10 tonne capacity in 
stages to proper grade and camber, 
applying and brooming requisite type of 
screening / binding material to fill up 
interstices of coarse aggregate, watering 
and 
compacting to the required density .  

27.000 cum     
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21 5.1 

Providing and laying in position specified 
grade of reinforced cement  concrete, 
excluding the cost of centering, 
shuttering, finishing and 
reinforcement - All work up to plinth 
level :  

      

22 5.1.2 
1:1.5:3 (1 cement : 1.5 coarse sand : 3 
graded stone aggregate 20 mm nominal 
size) 

15.600 cum     

23 5.9 
Centering and shuttering including 
strutting, propping etc. and removal of 
form for :  

      

24 5.9.1 Centering & Shuttering of foundation 7.800 sqm     

25 5.22 

Steel reinforcement for R.C.C. work 
including straightening, cutting, bending, 
placing in position and binding all 
complete upto plinth level.  

      

26 5.22.3 Cold twisted bars 1.481 Ton     

        TOTAL(A)   

             

(B)   Civil work for ETP         

1 2.8 

Earth work in excavation by mechanical 
means (Hydraulic excavator)/ manual 
means in foundation trenches or drains 
(not exceeding 1.5m in width or 10 sqm 
on plan), including dressing of sides and 
ramming of bottoms, lift upto 1.5 m, 
including getting out the excavated soil 
and disposal of surplus excavated soil as 
directed, within a lead of 50m. 

        

27 2.8.1 All kinds of soil 119.424 cum     

              

28 2.25 

Filling available excavated earth 
(excluding rock) in trenches, plinth,sides 
of foundations etc. in layers not 
exceeding 20cm in depth,consolidating 
each deposited layer by ramming and 
watering, lead up to 50 m and lift upto 
1.5 m. 

89.424 cum     

              

29 16.3 Supplying and stacking at site.         

30 16.3.2 
Supplying and stacking at site 63 mm to 
45 mm size stone aggregate.voids in 
stone shall be filled up with sand. 

17.325 cum     

              

31 16.4 

Laying, spreading and compacting stone 
aggregate of specified sizes to WBM 
specifications in uniform thickness, hand 
picking, rolling with 3 wheeled road / vibratory 
roller 8-10 tonne capacity in stages to proper 
grade and camber, applying and brooming 
requisite type of screening / binding material 
to fill up interstices of coarse aggregate, 
watering and 
compacting to the required density .  

17.325 Sqm      
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32 4.1 

Providing and laying in position cement 
concrete of specified grade excluding the cost 
of centering and shuttering - All work up to 
plinth level : 

        

33 4.1.9 
1:4:8 (1 cement : 4 fine sand : 8 graded 
stone aggregate 40 mm nominal size) 

7.700 cum     

34 5.1 

Providing and laying in position specified 
grade of reinforced cement  concrete, 
excluding the cost of centering, 
shuttering, finishing and 
reinforcement - All work up to plinth 
level : 

        

35 5.1.2 
1:1.5:3 (1 cement : 1.5 coarse sand : 3 
graded stone aggregate 20 mm nominal 
size) 

28.350 cum     

36 5.9 
Centering and shuttering including 
strutting, propping etc. and removal of 
form for : 

        

37 5.9.1 Centering & Shuttering of foundation 135.700 sqm     

              

38 5.22 

Steel reinforcement for R.C.C. work 
including straightening, cutting, bending, 
placing in position and binding all 
complete upto plinth level. 

        

39 5.22.3 Cold twisted bars 2.128 Ton     

              

40 10.1 

Structural steel work in single/circular 
section, fixed with or without connecting 
plate, including cutting, hoisting, fixing in 
position and applying a priming coat of 
approved steel primer all complete.  

5169.000 kg     

              

41 2.8 

Earth work in excavation by mechanical 
means (Hydraulic excavator)/ manual 
means in foundation trenches or drains 
(not exceeding 1.5m in width or 10 sqm 
on plan), including dressing of sides and 
ramming of bottoms, lift upto 1.5 m, 
including getting out the excavated soil 
and disposal of surplus excavated soil as 
directed, within a lead of 50m.   

      

42 2.8.1 All kinds of soil 18.000 cum     

43 16.3 Supplying and stacking at site.        

44 16.3.2 
Supplying and stacking at site 63 mm to 
45 mm size stone aggregate.voids in 
stone shall be filled up with sand. 

13.500 
 

cum  
    

45 16.4 

Laying, spreading and compacting stone 
aggregate of specified sizes to WBM 
specifications in uniform thickness, hand 
picking, rolling with 3wheeled road / vibratory 
roller 8-10 tonne capacity in stages to proper 
grade and camber, applying and brooming 
requisite type of screening / binding material 
to fill up interstices of coarse aggregate, 
watering and 
compacting to the required density .  

13.500 cum     
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46 5.1 

Providing and laying in position specified 
grade of reinforced cement  concrete, 
excluding the cost of centering, 
shuttering, finishing and 
reinforcement - All work up to plinth 
level :  

      

47 5.1.2 
1:1.5:3 (1 cement : 1.5 coarse sand : 3 
graded stone aggregate 20 mm nominal 
size) 

7.800 cum     

48 5.9 
Centering and shuttering including 
strutting, propping etc. and removal of 
form for :  

      

49 5.9.1 Centering & Shuttering of foundation 3.900 sqm     

50 5.22 

Steel reinforcement for R.C.C. work 
including straightening, cutting, bending, 
placing in position and binding all 
complete upto plinth level.  

      

51 5.22.3 Cold twisted bars 0.740 Ton     

        TOTAL(B)   

        C=Total(A+B)   

        S.Tax @6%(D)   

        Total (C+D)   

 
 
 
 
 

Quotation In words : _________________________________________________________ 
 
 
 
 
 
 
 
I have read & understood all T&C of BHEL tender enquiry and agree to abide by the 
same. 
 
 
       
 
      Bidder signature 
 
 
 
Note: (1)No condition should be mentioned by the bidder in price bid 
          (2) Conditional offer shall be rejected. 
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ANNEXURE–‘F’ 

 
(TO BE EXECUTED ON A NON- JUDICIAL STAMP PAPER OF VALUE OF Rs 100/-) 

-------------------------------------------------------------------------------------------------------------- 
PERFORMANCE BANK GUARANTEE/ SECURITY DEPOSIT 

 

  
BANK GUARANTEE BOND 

WAM 28  
(Paragraph 4.9.6 of – Works Accounts Manual) 

  

1. In consideration of the Bharat Heavy Electricals Limited, Siri Fort, New  
Delhi through CFP-Rudrapur Division (hereinafter called ‘the Company’) having agreed  
to exempt________________________________________________(hereafter called  
‘the said Contractor’ which term includes ‘Suppliers’ for the purpose of this Bond) from  
the demand under the terms and conditions of an Agreement dt. ____________________  
made between ____________________________________________________________  
and __________________________________ for (hereafter called ‘the said Agreement’)  
of Security Deposit for the due fulfillment by the said Contractor of the terms and  
conditions contained in the said Agreement, on production of a Bank Guarantee for Rs.  
_________________ (Rupees ______________________________ only) we,  
________________________________________________________________________  
(Indicate the name of the Bank)  
(hereinafter referred to as ‘the Bank’) at the request of ____________________________  
_______________________________________________________________________  
Contractor(s) do hereby undertake to pay to the Company an amount not exceeding Rs.  
__________________________ against any loss or damage caused to or suffered or  
would be caused to or suffered by the Company by reason of any breach by the said  
Contractor(s) of any of the terms and conditions contained in the said Agreement.  
  
2. We, _______________________________________ do hereby undertake  
 (indicate the name of the Bank)  
to pay the amounts due and payable under this guarantee without any demur, merely on a  
demand from the Company stating that the amount claimed is due by way of loss or  
damage caused to or would be caused to or suffered by the Company by reason of breach  
by the said Contractor(s), of any of the terms or conditions contained in the said  
Agreement or by reason of the contractor(s), failure to perform the said Agreement. Any  
such demand made on the Bank shall be conclusive as regards the amount due and  
payable by the Bank under this guarantee. However, our liability under this guarantee  
shall be restricted to an amount not exceeding Rs. _____________________________ .  
  
3. We undertake to pay to the Company any money so demanded  
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or  
proceeding pending before any Court or Tribunal relating thereto our liability under this  
present being absolute and unequivocal.  
  
 The payment so made by us under this bond shall be valid discharge of our  
liability for payment thereunder and the Contractor(s) shall have no claim against us for  
making such payment.  
  
  
4. We _______________________________further agree that the Guarantee  

 (Indicate the name of the bank)  
herein contained shall remain in full force and effect during the period that would be  
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taken for the performance of the said Agreement and that it shall continue to be  
enforceable till all the duce of the Company under or by virtue of the said Agreement  
have been fully paid and its claims satisfied or discharged or till  
________________________Office / Department / Division of Bharat Heavy Electricals  
Limited certifies that the terms and conditions of the said Agreement have been fully and  
property carried out by the said contractor(s) and accordingly discharges this guarantee.  
Unless a demand or claim under this guarantee is made on us in writing on or before the  
_______________________________, we shall be discharged from all the liability under  
this guarantee there after.  
  
5. We, __________________________, further agree with the company that  
 (Indicate the name of the bank)  
the Company shall have the fullest liberty without our consent and without affecting in  
any manner our obligations hereunder to vary any of the terms and conditions of the said  
Agreement or to extend time to performance by the said contractor(s) from time to time  
or to postpone for any time or from time to time any of the powers exercisable by the  
company against the said contractor(s) and to forbear or enforce any of the terms and  
conditions relating to the said Agreement and we shall not be relieved from our liability  
by any reason of any such variation or extension being granted to the said contractor(s) or  
for any forbearance, act or omission on the part of the company or any indulgence by the  
company to the said contractor(s) or by any such matter or thing whatsoever which under  
the law relating to sureties would but for this provision have effect of so relieving us.  
  
6. This guarantee will not be discharged due to the change in the constitution  
of the Bank or the contractor(s)  
  
7. We_______________________________ lastly undertake not to revoke  
 (Indicate the name of the bank)  
this guarantee during its currency except with the pervious consent of the Company in  
writing.  
  
  
Dated the____________________________ day of ______________________________  
  
For ____________________________________________________________________  
 (Indicate the name of the Bank)  
 
 
 
 
(Not to be typed on Bank Guarantee). 

1. The Bank Guarantee should be from a Nationalized Bank. 
2. The Bank Guarantee has to be directly sent by the Banker to BHEL with a covering letter. 
3. Date of execution of B.G.should be after the date of purchase of the Non Judicial stamp 

paper. 
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ANNEXURE –G 
 

CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD 
 
This is to Certify that M/S................................ ................................ ......, (hereinafter referred to as 'company') 

having its registered office at.............................................................. is registered under MSMED Act 2006, 

(Entrepreneur Memorandum No (Part—II) .......................................................................... dtd:........................ , 

Category: .......................(Micro/Small)). (Copy enclosed). Further verified from the Books of Accounts that 

the investment of the company as per the latest audited financial year………………. as per MSMED Act 2006 

is as follows: 

 

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land 

and building and the items specified by the Ministry of Small Scale Industries vide its notification No. 

S.O.1722 (E) dated October 5, 2006: Rs.............................Lacs. 

 

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and 

furniture, fittings and other items not directly related to the service rendered or as may be notified under 

the MSMED Act,2006: Rs............................Lacs (Strike off which is not applicable) T h e a b o v e i n v e s t m 

en t o f R s .............…………L a c s i s w i t h i n p e r m i s s i b l e l i m i t o f Rs............................Lacs for 

.................................. Micro / Small (Strike off which is not applicable) Category under MSMED Act 2006. Or 

the company has been graduated from its original category (Micro/Small) (Strike off which is not 

applicable) and the date of graduation of such enterprise from its original category is …..…………… 

(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such enterprise from 

its original category as notified vide S.O. No. 3322(E) dated 01.11.2013 published in the gazette 

notification dated 04.11.2013 by Ministry of MSME.  

 
 
Date: 

(Signature) 
 
 

Name – 
 
Membership number – 
 
Seal of Chartered Accountant 

 

 

 


