



भारत हेवी इलेक्ट्रिकल्स लिमिटेड
BHARAT HEAVY ELECTRICALS LIMITED
रामचन्द्रपुरम, हैदराबाद - 502 032
RAMACHANDRAPURAM, HYDERABAD - 502 032
(बाह्य सेवाएँ विभाग / EXTERNAL SERVICES DEPARTMENT)

NOTICE INVITING TENDER SUMMERY

Annexure-A

Sl No.	Description	Input
01	Tender name	Erection & Commissioning (CIE Works) of 14.9 MW back pressure STG at TCL-Mithapur.
02	Type of Tender	Open tender
03	Parts of Tender	Two Part Bid a) Technical Bid and b) Price Bid
04	Last date of tender submission	25.10.2019 till 11:00 hrs
05	Tender notice no & date	ES/K/2019/WC/04, 15.10.2019
06	NIT No.	NIT_49364
07	Name of work	Erection & Commissioning (CIE Works) of 14.9 MW back pressure STG at TCL-Mithapur
08	Approx. Estimated Value of work (in Lakhs)	Rs. 31.85 Lakhs
09	Earnest Money Deposit (EMD) (in Lakhs)	Rs. 63,700/- only
10	Period of Contract (Days from Mobilization)	12 months, However the work is to be completed on or before 31-03-2020
11	Cost of tender documents	Rs.500/-
12	Date of issue of tender	15.10.2019
13	Last Date for receipt of tender	25.10.2019 at 11:00hrs
14	Place of tender submission	BHEL E-procurement portal. https://bhel.abcprocure.com/EPROC/
15	Date, time and place of tender opening	25.10.2019 at 14:00hrs , BHEL E-procurement portal. https://bhel.abcprocure.com/EPROC/
16	Any corrigendum	Tenderers may please note that the Corrigendum if any shall be uploaded on BHEL website.
17	PREQUALIFICATION REQUIREMENTS:	
17.01	Definition of similar work	CIE “E & C / Overhauling / Revamping & retrofitting work of Turbine /Generator/ compressor” (Turbine rating should be more than 4 MW & below 60 MW).
17.02	Annual financial turnover during : FY 2017-18 FY 2016-17 FY 2015-16	: Rs. (In Lakhs) : Rs. (In Lakhs) : Rs. (In Lakhs)

	<p>Note:</p> <ol style="list-style-type: none"> Average annual financial turnover during the last 3 years, ending 31st March of the previous financial year (should submit balance sheet & P & L account for last 3 years – certified by Charted Accountant), should be at least 30% of the total estimated cost (Total Estimate Rs. 31.85 Lakhs and 30% of estimate is Rs. 9.56 Lakhs). If the tenderer fails to submit the figure (s) for 3 years, non-submitted year will be considered as “0” (Zero) for averaging the turnover. In the 3 years’ turnover, previous year (2017-18) turnover is compulsory 											
17.03	<p>Particulars of experience / credentials for the works executed of similar nature i.e. Turbine/compressor overhauling projects, revamping not older than 7 years (Completion and experience certificate of the works to be enclosed) ending last day of month previous to the one in which applications are invited should be either of the following:</p> <table border="1"> <tr> <td>Three works completed/executed successfully costing not less than the amount equal to Rs. 12.74 Lakhs for each work</td><td>a) b) c)</td></tr> <tr> <td colspan="2" style="text-align: center;">OR</td></tr> <tr> <td>Two works completed/executed successfully costing not less than the amount equal to Rs. 15.93 Lakhs for each work</td><td>a) b)</td></tr> <tr> <td colspan="2" style="text-align: center;">OR</td></tr> <tr> <td>One work completed/executed successfully costing not less than the amount equal to Rs. 25.48 Lakhs</td><td>a)</td></tr> </table>	Three works completed/executed successfully costing not less than the amount equal to Rs. 12.74 Lakhs for each work	a) b) c)	OR		Two works completed/executed successfully costing not less than the amount equal to Rs. 15.93 Lakhs for each work	a) b)	OR		One work completed/executed successfully costing not less than the amount equal to Rs. 25.48 Lakhs	a)	
Three works completed/executed successfully costing not less than the amount equal to Rs. 12.74 Lakhs for each work	a) b) c)											
OR												
Two works completed/executed successfully costing not less than the amount equal to Rs. 15.93 Lakhs for each work	a) b)											
OR												
One work completed/executed successfully costing not less than the amount equal to Rs. 25.48 Lakhs	a)											
18	LIQUIDATED DAMAGES FOR DELAY IN COMPLETION:	In the event of failure on the part of the Contractor to complete the work under this specification within the stipulated period or such extended period as may be agreed to by, BHEL in this regard, the contractor shall be liable to pay to BHEL as liquidated damage and not by way of penalty, a sum equivalent to 0.5% (Half percent) of the total value of the contract for each week of the delay between the scheduled time and actual time of completion of work, subject to a maximum of 05% of the total contract value										
19	Site mobilization/Overhauling Schedule (Indicative Only)	30.10.2019										
20	Evaluation of price bid	Evaluation of the L-1 offer shall be computed on basis of lowest cost to BHEL.										
21	Other annexure to be filled	Annexure 1 to 5, Annexure-III, Annexure H,										

22	Rules & guidelines at customer location	Annexure-X
23	Contact Details	<p>Yatendra Singh Dy. Manager-ES 02 Annex 02nd floor External Services Department BHEL R C Puram Hyderabad: 502032 040-2318-4590 yatendra@bhel.in</p>

Notes:

1. This is the summery of the tender, for details information please refer NIT documents.
2. Each and every page of tender documents should be stamped & signed by the tenderer.
3. MSME certificate benefit are not applicable in case of works contract. (As per MSEs order 2012).
4. Contractor's dedicated staff has to be available for HSE & quality. Periodical reports need to be submitted.