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(BIDDER MAY TAKE NOTE OF THE FOLLOWING POINTS WHILE SUBMITTING
ITS BID)

BIDDERS ARE REQUIRED TO FURNISH REQUISITE DETAILS IN THE FORMATS
SPECIFIED IN THE BIDDING DOCUMENTS FOR MEETING THE STIPULATED
QUALIFYING REQUIREMENTS (QR) ALONG WITH ALL SUPPORTING DOCUMENTS
LIKE COPIES OF CLIENT'S CERTIFICATES, WORK ORDER AND CONTRACT
AGREEMENTS ETC. IF ANY OF THE REFERENCE WORKS FURNISHED BY BIDDER
PERTAINS TO THE CONTRACT (S)/WORKS EXECUTED BY BIDDER FOR NTPC IN
THE PAST THEN IN RESPECT OF SUCH CONTRACT (S)/WORKS, BIDDER IS NOT
REQUIRED TO ENCLOSE CLIENT'S CERTIFICATE(S) ALONG WITH ITS BID

IN CASE OF EXTENSION OF TECHNO-COMMERCIAL BID OPENING DATE, BIDDER TO
FURNISH AUDITED ANNUAL REPORTS ALONG WITH ITS BID AS PER EXTENDED
DATE OF TECHNO-COMMERCIAL BID OPENING TO MEET THE STIPULATED
FINANCIAL QR CRITERIA.

POWER OF ATTORNEY DULY NOTARIZED BY A NOTARY PUBLIC INDICATING THAT
THE PERSON(S) SIGNING THE BID HAS/HAVE THE AUTHORITY TO SIGN THE BID
AND THE BID IS BINDING UPON THE BIDDER DURING THE FULL PERIOD OF ITS
VALIDITY BACKED BY A COPY OF BOARD RESOLUTION/OTHER RELEVANT
DOCUMENTS TO DEMONSTRATE THE AUTHORITY OF THE PERSON ISSUING THE
POWER OF ATTORNEY. TO BE FURNISHED ALONG WITH THE BID.

POWER OF ATTORNEY TO THE AUTHORISED SIGNATORY OF THE BIDDER FOR
SIGNING OF BID AND JDU/JV AGREEMENT ETC., WHEREVER APPLICABLE, TO BE
SUBMITTED ALONG WITH BID AND SHOULD BE DATED NOT LATER THAN THE DATE
OF SIGNING THE BID.

BIDDER TO ENSURE THAT BID SECURITY/INTEGRITY PACT/JDU/JV AGREEMENT (if
applicable) TO BE SUBMITTED IN ORIGINAL STRICTLY AS PER SPECIFIED
FORMATS DULY SIGNED IN ORIGINAL BY AUTHORIZED SIGNATORY AND STAMPED
ON EACH PAGE. SCANNED /PHOTOCOPY OF THESE DOCUMENTS WITHOUT
SIGNATURE IN ORIGINAL SHALL NOT BE ACCEPTABLE.

DATE OF PURCHASE OF STAMP PAPER OF INSTRUMENTS LIKE BID SECURITY,
JOINT DEED OF UNDERTAKING ETC. SHOULD BE ON OR BEFORE THE DATE OF
EXECUTION OF SUCH INSTRUMENTS.
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TECHNO-COMMERCIAL BID FORM

Ref No.: Date:

IFB No. : 40088007

Name of Package : EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD)
FOR KAWAS GAS POWER STATION; BIDDING DOCUMENT NO. CS-
2600-001-9

To

NTPC Limited,

Engineering Office Complex,

Plot A-8A, Sector 24, Noida-201301,

Distt. Gautam Budh Nagar,

State of U.P., India

Gentlemen and/or Ladies,

1.0 Having examined the Bidding Documents No. CS-2600-001-9, including its subsequent

amendments and clarifications, if any, the receipt of which is hereby acknowledged, we
the undersigned, offer to design, manufacture, test, deliver, install and commission
(including carrying out Guarantee Test) the facilities under the above-named Contract in
full conformity with the said Bidding Documents and hereby furnish our Techno-
Commercial Bid.

2.0 Attachments to the Bid Form:

In line with the requirement of the Bidding Documents we enclose herewith the following
Attachments to the Bid Form:

(@) Attachment 1: Bid Security in the form of (Please fill in
the alternative chosen) for a sum of
(Amount in words & figures) valid for a period of 225 days from the date set for
opening of techno-commercial bids. As required, the Attachment-1 (i.e. Bid
Security) has been furnished in a separate sealed envelope.

(b) Attachment 2: A Power of Attorney duly authorised by a Notary Public indicating
that the person(s) signing the bid has/have the authority to sign the bid and thus
that the Bid is binding upon us during the full period of its validity in accordance
with the ITB Clause No. 13.

(© Attachment 3: The documentary evidence establishing in terms of Section ITB
8.1.2 (a) and Item No. 3.0 of Bid Data Sheets that we are qualified to perform the
Contract if our bid is accepted. The qualification data has been furnished as per
your format enclosed with the bidding documents.

(d) Attachment 4: A list of Special Tools & Tackles to be furnished by us, the cost of
which is included in our Bid Price, is enclosed as per your format.
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Attachment 5: The details of all major items of services or supply which we
propose subletting giving details of the name and nationality of the proposed sub-
contractor(s)/ sub-vendor(s) for each item.

Attachment 6: The variations & deviations from the requirements of the General
Conditions of Contract, Bid Data Sheets and other commercial conditions,
Technical Specifications and Drawings in your format enclosed with the Bidding
documents.

Attachment 7: The details of Alternative Bid made by us indicating the complete
Technical Specifications

Attachment 8: The declaration on the Guaranteed Values of parameters, as per
format enclosed in the bidding documents.

Attachment 8: List of Construction and Erection Tools & Equipments and Safety
Equipments & Safety Personal Protective Equipments which we propose to bring
to site in case the Contract is awarded to us.

Attachment 9A : List of Commissioning/Start-up spares.

Attachment 10: Technical Data Requirement as per your format given in Section—
VI of Bidding Document entitled “Technical Data Sheets".

Attachment 11: Quality Assurance Programme containing the overall quality
management & procedures which we propose to follow during various phases of
execution of the Contract.

Attachment 12: Additional Information provided by us.

Attachment 13: Milestone schedule showing the timing and sequence of all key
activities necessary for successful completion of the facilities and giving the
important milestone for each activity.

Attachment 14: Authorization Form for release of payments through Electronic
Fund Transfer system duly filled in as per your format enclosed in the Bidding
Documents.

Attachment 15: Integrity Pact, duly signed & stamped, has been furnished in
physical form in a separate sealed envelope

Attachment 16: Checklist of documents to be submitted for Techno-Commercial
Bid.

3.0 CONSTRUCTION OF THE CONTRACT

3.1 We declare that we have studied GCC Clause 3.6 relating to mode of contracting and we are
making this proposal with a stipulation that you shall award us two separate Contracts viz.
'First Contract' for Ex-works (India) supply of domestically manufactured plant and equipment



4.0

4.1
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including mandatory spares and 'Second Contract' for providing all the services i.e. inland
transportation for delivery at site, inland transit insurance, unloading, storage, handling at site,
installation, insurance covers other than inland transit insurance, testing, commissioning and
conducting Guarantee Tests in respect of all the equipments supplied under the 'First Contract’
and all other services as specified in the Contract Documents. We declare that the award of
two separate Contracts will not in any way dilute our responsibility for successful operation of
Plant and Equipment and fulfilment of all the obligations as per Bidding Documents and that all
the two Contracts will have cross-fall breach clause i.e. a breach in one contract will
automatically be construed as breach of the other Contract which will confer on you the right to
terminate the other Contracts also at our risk and cost.

COMPLIANCE TO THE PROVISIONS OF THE BIDDING DOCUMENTS

We have read the provisions of following Clauses and confirm that notwithstanding anything
stated elsewhere in our bid to the contrary, the provisions of the Bidding Documents, are
acceptable to us and we further confirm that we have not taken any deviation to these
provisions of the Bidding Documents anywhere in our bid.

a) Governing Laws (Clause 5 of GCC, Section-1V).

b) Settlement of Disputes (Clause 6 of GCC, Section-IV).

C) Terms of Payment (Clause 12 of GCC, Section-1V).

d) Performance Security (Clause 13.3 of GCC, Section-1V).

e) Performance Security for Deed of Joint Undertaking (Clause 13.4 of GCC, Section-IV)
f) Taxes & Duties (Clause 14 of GCC, Section-1V).

s)] Completion Time Guarantee (Clause 22.1(e) of ITB, Section-l1l and Clause 26 of
GCC, Section-IV).

h) Defect Liability (Clause 27 of GCC, Section-IV).

i) Functional Guarantees (Clause 28 of GCC, Section-IV).
) Patent Indemnity (Clause 29 of GCC, Section-IV).

k) Limitation of Liability (Clause 30 of GCC, Section-IV).

) Price Basis (Clause 10.7 of ITB, Section-ll and Appendix-2 to Form of Contract
Agreement, Section VII)

We have furnished our compliance to above provisions of the Bidding Documents and its

subsequent Amendment(s)/Clarification(s)/Addenda/Errata by accepting the following
attribute in Main Screen of Bid Invitation:

" DO YOU ACCEPT ALL IMPORTANT CONDITIONS (NO DEV CL)?"
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Acceptance of above attribute shall be considered as our confirmation that any deviation to
the above Critical Provisions found anywhere in their Bid Proposal, implicit or explicit, shall
stand unconditionally withdrawn, without any cost implication whatsoever to NTPC, failing
which the bid security may be forfeited.

We further declare that additional conditions, variations, deviations, if any, found anywhere in
the proposal, shall not be given effect to.

Further, we have furnished our Compliance to the “Fraud Prevention Policy” of NTPC by
accepting the following attribute in General Data of Process/Display Bid screen at NTPC e-
tender site:

“ACCEPTANCE OF FRAUD PREVENTION POLICY OF NTPC”

We have furnished our compliance on "Qualifying Requirements" of NTPC by accepting the
following attribute in Main Screen of Bid Invitation:

" DO YOU CERTIFY FULL COMPLIANCE ON QUALIFYING REQUIREMENTS? "

We hereby confirm that the number of reference Plants quoted by us in relevant Attachment
[i.e. Attachment - 3A] of the bid, for establishing compliance to the specified Qualifying
Requirement (QR), are not more than specified number of Plants i.e. 3 (as per enclosed
format in the bidding document). We also confirm that the reference Plants declared more
than 3 nos shall not be considered for evaluation / establishing compliance to Qualifying
Requirement (QR).

We further confirm that no change or substitution in respect of reference Plants, as specified
in our bid, by new/additional plant for meeting the specified Qualifying Requirement (QR)
shall be offered by us.

We have furnished our Compliance to the “Policy for Withholding and Banning of Business
Dealings” by accepting the following attribute in General Data of process/ Display Bid screen
at NTPC e-tender site:

“DO YOU ACCEPT WITHHOLDING & BANNING OF BUSINESS DEALING POLICY?”

We agree to abide by this bid (Techno-Commercial) for a period of 180 days from the date of
opening of Techno-Commercial Bid as stipulated in Bidding Documents, unless extended by
us on your request and it shall remain binding upon us and may be accepted by you at any
time before the expiration of that period. Further, the price of recommended spares
contained in our Price bid shall remain valid for a period of 6 months after placement of
Notification of Award.

We undertake, if our bid is accepted, to commence work on the Facilities immediately upon
your Notification of Award to us and to achieve Completion of Facilities and conduct
Guarantee Test within the time specified in the Bidding Documents.

If our bid is accepted, we undertake to provide Advance Payment Security, Contract
Performance Securities, Security against DJU (if applicable) in the form and amounts and
within the times specified in the Bidding Documents.



8.0 Until a formal Contract is prepared and executed between us, this bid, together with your
written acceptance thereof in the form of your Notification of Award shall constitute a binding
contract between us.

9.0 We understand that you are not bound to accept our bid or any other bid you may receive.
10.0 We, hereby, declare that only the persons or firms interested in this proposal as principals
are named here and that no other persons or firms other than those mentioned herein have
any interest in this proposal or in the Contract to be entered into, if the award is made on us,
that this proposal is made without any connection with any other person, firm or party
likewise submitting a proposal, is in all respects for and in good faith, without collusion or
fraud.
Dated this day of 20
Thanking you, we remain,
Yours faithfully,

Date ; (Designation)

Place : (Printed Name)........ccccoevvveviiiiiie,

Business Address :

Email :
Fax No. :
Phone No. :

Note : Bidders may note that no prescribed proforma has been enclosed for Attachment-2
(Power of Attorney). Bidders may use their own proforma for furnishing the required
information with the Bid.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR

KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

BID SECURITY

Bidder to furnish Bid Security in Line with
ITB Clause 12.0 and as per format given
at Sl. No. 2 of Section VII (Forms & Procedures) (Part 3 of 3)

(IN A SEPARATE SEALED ENVELOPE)
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

POWER OF ATTORNEY

Bidder to Attach the Power of Attorney in Accordance

with Clause 2.0 (b) of Bid Form (Techno-Commercial)

(IN A SEPARATE SEALED ENVELOPE)



ATTACHMENT - 3
Page 1 of 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Qualification Data)

Bidder's Name and Address : To
Contracts & Materials,
NTPC Limited,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24, Noida-201301
Dear Sirs,

We seek qualification under Clause 8.1.2(a) of Section ITB and Item No. 3.0 of Bid Data Sheet and
our qualification data in support thereof is enclosed in the following Attachments:

1. Attachment 3A : Experience Details of Bidder/ their Collaborator (if
applicable). Bidder to use the relevant Attachment as
applicable.

2. Attachment 3B : Details of Financial Capacity Status

3. Attachment 3C : Details of manufacturing and testing Capabilities

4, Attachment 3D : Details of manufacturing capacities & Plant Loading

5. Attachment 3E : Present order book position

6. Attachment 3F : Past Performance Data

7. Attachment 3G : Data regarding Key Construction Personnel

8. Attachment 3H : Manpower Loading Data

9. Attachment 3| : Deed(s) of Joint Undertaking (if applicable)

10. Attachment 3J : Brief write up regarding Project Management

11. Attachment 3K : Details pertaining to Provenness Criteria

We further understand and agree that any misleading or false information furnished by us may result
in summary rejection of our bid.

Note: 1. The Bidder shall enclose relevant documents like copies of authentic purchase order,
completion certificates, agreements etc. supporting the details/data provided in
Attachments - 3A to 3K.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) PROJECT
AT
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Qualification Data to be filled in by bidders who are
seeking qualification as per item No. 3.1.1.0 of Bid Data Sheets)
Bidder's Name & Address : To,
Contracts & Materials
NTPC Limited
Noida
1.0 We, M/s. {Qualified Waste to Energy Plant Equipment

Manufacturer (QWEPM)}, are seeking Qualification as per clause 3.1.1.0) [As Qualified Waste
to Energy Plant Equipment Manufacturer as per clause 3.1.1.0, Item No. 3.0 of BDS.

2.0 We confirm that we meet the qualifying requirements specified in Item No. 3.1.1.0 of Bid Data Sheets,
Section-lll of Bidding Documents. In this regard, we declare that we have designed, engineered,
supplied, erected / supervised erection, commissioned / supervised commissioning of at least two
(02) numbers of waste to energy plants employing Grate Combustion System and Flue Gas
Treatment System, having rated waste incineration capacity of at least 300 metric tonnes per day
per stream or higher, at different locations anywhere in the world. Further, both the two (2) reference
Waste to Energy Plants have been in successful operation for a period of not less than two (2) year
prior to the date of techno-commercial bid opening, the details of which are given below.

S.No. Description Details

STN1 STN 2
1) 2) 3) 4)
1. Name, address, e-mail, Tel. No.

and Fax No. of the QWEPM

2. Name and Designation of the
responsible person in
QWEPM

3. Name of the reference

stations and its location

4, Name of the client/owner
with full address, phone,
fax & e-mail

5. Rated waste incineration

capacity of reference plant
(Tonnes per day per
stream)
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S.No. Description Details
STN1 STN 2
1) 2) 3) 4)
6. Whether Bidder's scope of work for plant included
0] Design *Yes/*No *Yes/*No
(i) Engineering *Yes/*No *Yes/*No
(i)  Supply *Yes/*No *Yes/*No
(iv)  *Erection/ *Supervised Erection *Yes/*No *Yes/*No
(V) *Commissioning/ *Supervised
Commissioning *Yes/*No *Yes/*No
7. Date of commissioning of Waste to Energy Plants
@ date from which the system
is in successful operation condition
(b) Duration of successful operation
prior to the date of techno-commercial
bid opening
8. Whether WTE Plant employed waste Grate
Combustion system *Yes/*No *Yes/*No
9. Whether WTE Plant employed Flue gas
Treatment system *Yes/*No *Yes/*No
10. Whether bidder’'s scope in WTE plant
included Grate Combustion System *Yes/*No *Yes/*No
Mention type as well
11. Whether Bidder's scope of work for system at sl. No. 10 included
0] Design *Yes/*No *Yes/*No
(i) Engineering *Yes/*No *Yes/*No
(i)  Manufactured/ got manufactured *Yes/*No *Yes/*No
12. Whether bidder’'s scope in WTE plant included
Waste Heat Recovery Steam Generator (WHRSG) *Yes/*No *Yes/*No
Mention type as well
13. Whether Bidder's scope of work for system at sl. No. 12 included

0] Design *Yes/*No *Yes/*No
(i) Engineering *Yes/*No *Yes/*No

(i)  Manufactured/ got manufactured *Yes/*No *Yes/*No
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S.No. Description Details
STN1 STN 2
1) 2 3 (4)
14. Following documents to be enclosed in support of meeting the QR as per the following categories

defined above

(@)

(b)

(©)

Waste to Energy plant Any Technical
details Extract/paper letter/
E-mail from user or
contract document or
scheme or any other document

Scope of work Letter of Award or
Contract or P.O. or Contract Agreement

Performance details Certificate/letter/E-Malil
from End user

3.0 We further confirm that Type of Grate Combustion System or WHRSG or both, being offered for
Kawas tender, is same as mentioned above at s. no. 10 and/or 12 above.

Date

Place

Note : 1.

(Designation)

(Printed Name)

Bidder may use similar format for furnishing, separately, qualification data for a
maximum of three (3) set of reference plants, as per provisions of Clause no. 4.0 of
Section- 11l (BDS).

Whenever the term 'waste fired' is appearing above, "Waste" shall be deemed to include
Municipal Solid Waste (MSW)/ Refused Derived Fuel (RDF).

Refused Derived Fuel shall mean fuel derived from combustible waste fraction of solid waste
like plastic, wood, pulp or organic waste in the form of fluff

Wherever the term “Flue Gas Treatment System”, is appearing above, the same shall be
deemed to include complete flue gas treatment system with De-NOx system, Lime system,
activated carbon system, bag house, flue gas cooling, ducting etc.

Wherever the term “per stream”, is appearing above, the same shall mean a single block of
Waste Heat Recovery Steam Generator.

Wherever the term “Waste Heat Recovery Steam Generator” is appearing above, the same
shall be deemed to include furnace and pressure parts as minimum.

Copies of Order/Letter of Award/Client Certificate and Performance Certificate from the clients,
etc. are to be enclosed clearly establishing the scope of work/ years of successful operation,
etc. in support of meeting the Qualifying Requirements.

*Strike out whichever is not applicable.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) PROJECT

AT

KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9

(Qualification Data to be filled in by bidders who are
seeking qualification as per item No. 3.1.2.0 of Bid Data Sheets)

Bidder's Name & Address :

1.0

2.0

We

To,
Contracts & Materials
NTPC Limited

Noida

(Bidder), an Indian Company registered in India
under the Companies Act of India, confirm that we meet the qualifying requirements specified
under BDS Item No. 3.1.2.1 of Qualifying Requirements stipulated in Bid Data Sheet, Section-IlI,
of Bidding Documents. Certification of incorporation for bidder is enclosed at Annexure__ .

We confirm the we have executed at least one Engineering, Procurement, Construction (EPC)
Contract OR Renovation & Modernisation (R&M) Contract of value not less than % 100 Crores
consisting of at least Steam Generator and Steam Turbine Generator Set in a thermal power
plant which is in successful operation for a period of not less than one (1) year prior to the date
of techno-commercial bid opening.

Details of the above are given below:

S. No. Description Plant No. 1
1. Name of client with full Address, Fax No.,
Telephone No. and e-mail address
to whom Coal fired steam generator
has been supplied
2. Name of Power Plant
(Location and Address)
3. Name of Package /
Contract along with
Order/LOA No. & Date
4, Contract value
5. Nature of work EPC / R&M
6. Whether thermal power plant *Yes/No
6a Steam Generator included *Yes/No
6b Steam Turbine Generator included *Yes/No
7a. Scope of work included in
the bidder's order
(a) Engineering *Yes/No
(b) Procurement *Yes/No
(c) Construction *Yes/No
(d) Renovation & Modernisation *Yes/No
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S. No. Description Plant No. 1
7b. Actual date of commissioning
7c. No. of years in successful

operation prior to the date of
Techno-Commercial bid opening

8. Following documents are
enclosed in support of
meeting the stipulated
Qualifying Requirements:

a) Letter of Award/ *Yes/No
Contract Agreement/Order
b) End-user Certificate *Yes/No
C) Certificate from Owner of plant/
intermediary organization *Yes/No

3.0 We confirm that we have associated/ collaborated with
M/s.. . . .. {Qualified Waste to Energy Plant Equipment Manufacturer
(QWEPM)} for deS|gn engmeerlng, erection / erection supervision and
commissioning / commissioning supervision of complete waste to energy plant
being offered to NTPC.

4.0 We confirm that our associate M/s.. . {Qualified Waste to Energy
Plant Equipment Manufacturer (QWEPM)} have de5|gned englneered supplied, erected /
supervised erection, commissioned / supervised commissioning of at least two (02) numbers
of waste to energy plants employing Grate Combustion System and Flue Gas Treatment
System, having rated waste incineration capacity of at least 300 metric tonnes per day per
stream or higher, at different locations anywhere in the world. Further, both the two (2)
reference Waste to Energy Plants have been in successful operation for a period of not less
than two (2) year prior to the date of techno-commercial bid opening, the details of which are

given below.
S.No. Description Details
STN1 STN 2

(1) 2 3) (4)
1. Name, address, e-mail, Tel.

No. and Fax No. of the

QWEPM
2. Name and Designation of

the responsible person in

QWEPM
3. Name of the reference

stations and its location
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S.No. Description Details
STN1 STN 2
) ) ®3) “4)
4, Name of the client/owner
with full address, phone,
fax & e-mail
5. Rated waste incineration capacity
(Tonnes per day per stream)
6. Whether QWEPM's scope of work for plant included
0] Design *Yes/*No *Yes/*No
(i) Engineering *Yes/*No *Yes/*No
(i)  Supply *Yes/*No *Yes/*No
(iv)  *Erection/ *Supervised Erection *Yes/*No *Yes/*No
(V) *Commissioning/ *Supervised
Commissioning *Yes/*No *Yes/*No
7. Date of commissioning of Waste to Energy Plants
@ date from which the system
is in successful operation condition
(b) Duration of successful operation
prior to the date of techno-
commercial bid opening
8. Whether WTE Plant employed waste Grate
Combustion system *Yes/*No *Yes/*No
9. Whether WTE Plant employed Flue gas
Treatment system *Yes/*No *Yes/*No
10. Whether QWEPM'’s scope in WTE plant
included Grate Combustion System *Yes/*No *Yes/*No
Mention type as well
11. Whether QWEPM 's scope of work for system at sl. No. 10 included
0] Design *Yes/*No *Yes/*No

(D] Engineering *Yes/*No *Yes/*No

(i)  Manufactured/ got manufactured *Yes/*No *Yes/*No
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S.No. Description Details
STN1 STN 2
) ) ®3) “4)
12. Whether QWEPM'’s scope in WTE plant included
Waste Heat Recovery Steam Generator (WHRSG) *Yes/*No *Yes/*No
Mention type as well
13. Whether QWEPM 's scope of work for system at sl. No. 12 included
0] Design *Yes/*No *Yes/*No
(i) Engineering *Yes/*No *Yes/*No
(i)  Manufactured/ got manufactured *Yes/*No *Yes/*No
14, Following documents to be enclosed in support of meeting the QR as per the following
categories defined above
(&) Waste to Energy plant Any Technical Extract/paper letter/ E-
details mail from user or contract document or
scheme or any other document
(b)  Scope of work Letter of Award or
Contract or P.O. or Contract Agreement
(c) Performance details Certificate/letter/E-Mail
from End user
5.0 We further confirm that Type of Grate Combustion System or WHRSG or both, being offered
for Kawas tender, is same as mentioned above at s. no. 10 and/or 12 above.
Date (Designation)
Place (Printed Name)
Note : 1. Bidder may use similar format for furnishing, separately, qualification data for a maximum

of three (3) set of reference plants, as per provisions of Clause no. 4.0 of Section- Il (BDS).
Whenever the term ‘waste fired' is appearing above, "Waste" shall be deemed to include Municipal
Solid Waste (MSW)/ Refused Derived Fuel (RDF).

Refused Derived Fuel shall mean fuel derived from combustible waste fraction of solid waste like
plastic, wood, pulp or organic waste in the form of fluff.

Wherever the term “Flue Gas Treatment System”, is appearing above, the same shall be deemed
to include complete flue gas treatment system with De-NOXx system, Lime system, activated carbon
system, bag house, flue gas cooling, ducting etc.

Wherever the term “per stream”, is appearing above, the same shall mean a single block of Waste

Heat Recovery Steam Generator.

Wherever the term “Waste Heat Recovery Steam Generator” is appearing above, the same shall be
deemed to include furnace and pressure parts as minimum.

Copies of Order/Letter of Award/Client Certificate and Performance Certificate from the clients, etc.
are to be enclosed clearly establishing the scope of work/ years of successful operation, etc. in
support of meeting the Qualifying Requirements.

*Strike out whichever is not applicable.



ATTACHMENT-3A-3
PAGE 1 0OF 5

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) PROJECT
AT
KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9
(For Qualification as per BDS Item No. 3.1.3.0)

Bidder's Name & Address: To,
Contracts & Materials
NTPC Limited
Noida
1.0 We (Bidder), a registered Joint Venture
(JV) Company incorporated in India under the Companies Act of India, confirm that we meet
the qualifying requirements specified under BDS Item No. 3.1.3.1 of Qualifying Requirements
stipulated in Bid Data Sheet, Section-Ill, of Bidding Documents.
2.0 We confirm that the Joint Venture (JV) Company as on the date of Techno-Commercial Bid
opening, is promoted by *M/s ,
(QWEPM), and created for  purpose of design, engineering and manufacturing/get
manufacturing of at least Grate System or Waste Heat Recovery Steam Generator (WHRSG)
or both for waste to energy plants as well as design, engineering, supply, erection/ erection
supervision, commissioning/ commissioning supervision of waste to energy plants.
We confirm that QWEPM have minimum 26% equity participation and shall continue to
maintain equity participation of minimum 26% in the JV Company for a lock-in period of 5
years from the date of incorporation of JV Company or upto the end of defect liability period
of the contract whichever is later.
Further, M/s. (majority stakeholder), one of the promoters
shall be a majority stakeholder who shall maintain a minimum equity participation of 51% in
the JV Company for a lock-in-period of 5 years from the date of incorporation of JV company
or upto the end of defect liability period of Contract whichever is later.
In support of above, we furnish the details:
S. No. Description Details
1) 2 3)
1. Date of Incorporation of JV Company
2. Equity participation of
QWEPM in the JV Company
(in % of the total equity)
3. Lock-in period for above equity participation
(QWEPM to furnish documentary evidence
supported by Board Resolution)
4, Equity participation of the Majority Stake Holder having Equity
more
than 51% in JV Company(in % of the total equity)
5. Lock-in period for above equity participation

(Majority Stake Holder to furnish documentary evidence
supported by Board Resolution)
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S.No. Description Details
1) 2 3)
6. Since JV Company is incorporated as a public limited company,
certificate for commencement of Business in India, available as
on the date of techno-commercial bid opening, is attached at
Annexure of this Attachment
7. Copy of Certificate of Incorporation and Memorandum of
Association of JV company is enclosed at Annexure  of this
Attachment
OR
1.0*
We (Bidder), (*Indian Subsidiary Company of a
QWEPM M/S..coviiiiiiiiiiiiiiiiieeeeee, ), confirm that we meet the qualifying requirements
specified under BDS Item No. 3.1.2.1 of Qualifying Requirements stipulated in Bid Data
Sheet, Section-lll, of Bidding Documents and are registered in India under Companies Act of
India, as on the date of Techno-Commercial Bid opening, for the purpose of design,
engineering and manufacturing/get manufacturing of at least Grate System or Waste Heat
Recovery Steam Generator (WHRSG) or both for waste to energy plants as well as design,
engineering, supply, erection/ erection supervision, commissioning/ commissioning
2 supervision of waste to energy plants.
We confirm that QWEPM have minimum 51% equity participation and shall continue to
maintain equity participation of minimum 51% in the Subsidiary Company for a lock-in period
of 5 years from the date of incorporation of Subsidiary Company or upto the end of defect
liability period of the contract whichever is later.
In support of above, we furnish the details:
S.No. Description Details
1) 2 3)
1. Date of Incorporation of Indian Subsidiary Company
2. Equity participation of QWEPM in the Indian
Subsidiary Company (in % of the total
equity)
3. Lock-in period for above equity
participation
(QWEPM to furnish documentary evidence
supported by Board Resolution)
4. Since Subsidiary Company is incorporated as a public
limited company, certificate for commencement of
Business in India, available as on the date of techno-
commercial bid opening, is attached at Annexure
of this Attachment
5. Copy of Certificate of Incorporation and Memorandum

of Association of Subsidiary company is enclosed at
Annexure of this Attachment
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3.0 We confirm that we have associated/ collaborated with
M/S......eeveveiiieeieen e .o {Qualified Waste to Energy Plant Equipment Manufacturer
(QWEPM)} for design, engineering, erection/erection supervision, and
commissioning /commissioning supervision of complete waste to energy plant
being offered to NTPC. Further, we have collaboration or valid licensing
agreement for design, engineering, manufacturing of Grate System or Waste
Heat Recovery Steam Generator (WHRSG) or both, being offered to NTPC, of
type mentioned in table below at 4.0 above.

4.0 We confirm that our associate M/s......................cevevvee ... (QWEPM) have designed,
engineered, supplied, erected / supervised erection, commissioned / supervised
commissioning of at least two (02) numbers of waste to energy plants employing Grate
Combustion System and Flue Gas Treatment System, having rated waste incineration
capacity of at least 300 metric tonnes per day per stream or higher, at different locations
anywhere in the world. Further, both the two (2) reference Waste to Energy Plants have been
in successful operation for a period of not less than two (2) year prior to the date of techno-
commercial bid opening, the details of which are given below.

S.No. Description Details
STN1 STN 2

1) 2 3 (4)
1. Name, address, e-mail, Tel.

No. and Fax No. of the

QWEPM
2. Name and Designation of

the responsible person in

QWEPM
3. Name of the reference

stations and its location

4, Name of the
client/owner with full
address, phone, fax
& e-mall

5. Rated waste
incineration capacity
(Tonnes per day per

stream)

6. Whether QWEPM's scope of work for plant includes
0] Design *Yes/*No *Yes/*No
(i) Engineering *Yes/*No *Yes/*No
(i)  Supply *Yes/*No *Yes/*No
(iv)  *Erection/ *Supervised Erection *Yes/*No *Yes/*No

(v) *Commissioning/ *Supervised
Commissioning *Yes/*No *Yes/*No
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S.No. Description Details
STN1 STN 2
1) @ 3 (4)
7. Date of commissioning of Waste to Energy
Plants
@ date from which the system
is in successful operation condition
(b) Duration of successful operation
prior to the date of techno-
commercial bid opening
8. Whether WTE Plant employed waste Grate
Combustion system *Yes/*No *Yes/*No
9. Whether WTE Plant employed Flue gas
Treatment system *Yes/*No *Yes/*No
10. Whether QWEPM'’s scope in WTE plant
included Grate Combustion System *Yes/*No *Yes/*No
Mention type as well
11. Whether QWEPM 's scope of work for system at sl. No. 10 included
0] Design *Yes/*No *Yes/*No
(i) Engineering *Yes/*No *Yes/*No
(i)  Manufactured/ got manufactured *Yes/*No *Yes/*No
12. Whether QWEPM'’s scope in WTE plant included
Waste Heat Recovery Steam Generator (WHRSG) *Yes/*No *Yes/*No
Mention type as well
13. Whether QWEPM 's scope of work for system at sl. No. 12 included

0] Design *Yes/*No *Yes/*No
(i) Engineering *Yes/*No *Yes/*No

(i)  Manufactured/ got manufactured *Yes/*No *Yes/*No
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S.No. Description Details
STN1 STN 2
1) 2 3 (4)
14. Following documents to be enclosed in support of meeting the QR as per the following

categories defined above

(&) Waste to Energy plant Any Technical
details Extract/paper letter/
E-mail from user or
contract document or
scheme or any other document

(b)  Scope of work Letter of Award or
Contract or P.O. or Contract Agreement

(c) Performance details Certificate/letter/E-Mail
from End user

5.0 We further confirm that Type of Grate Combustion System or WHRSG or both, being offered
for Kawas tender, is same as mentioned above at s. no. 10 and/or 12 above.

Date : (Designation)
Place : (Printed Name)
Note : 1. Bidder may use similar format for furnishing, separately, qualification data for a

maximum of three (3) set of reference plants, as per provisions of Clause no. 4.0 of
Section- Il (BDS).

2 Whenever the term ‘waste fired' is appearing above, "Waste" shall be deemed to include
Municipal Solid Waste (MSW)/ Refused Derived Fuel (RDF).

3 Refused Derived Fuel shall mean fuel derived from combustible waste fraction of solid
waste like plastic, wood, pulp or organic waste in the form of fluff

4, Wherever the term “Flue Gas Treatment System”, is appearing above, the same shall be

deemed to include complete flue gas treatment system with De-NOx system, Lime system,
activated carbon system, bag house, flue gas cooling, ducting etc.
5 Wherever the term “per stream”, is appearing above, the same shall mean a single block

of Waste Heat Recovery Steam Generator.

6. Wherever the term “Waste Heat Recovery Steam Generator” is appearing above, the same
shall be deemed to include furnace and pressure parts as minimum.
7 Copies of Order/Letter of Award/Client Certificate and Performance Certificate from the

clients, etc. are to be enclosed clearly establishing the scope of work/ years of successful
operation, etc. in support of meeting the Qualifying Requirements.

*Strike out whichever is not applicable.
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TO ATTACHMENT - 3A

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

DECLARATION REGARDING CAPACITY & CAPABILITY OF
ASSOCIATE/ COLLABORATOR
(To be submitted by Bidder along with the Bid)

Ref. Date :
To

NTPC Limited

Contracts & Material

6th Floor, Engg. Office Complex, Plot A-8A,
Sector-24, Noida-201301

Dear Sirs,

1.0 We MIS ... . oo s i (Name of the Bidder) has submitted our Bid along with M/s
.................................. fetreriinineetiariiaie...our  Associate / Collaborator for
.................................................................. (Name of the package) as per the
provisions of the Bidding Documents.

2.0 We hereby confirm that we have carried out a comprehensive assessment of the capacity
and capability of Y (Name of
Associate/Collaborator), our Associate/Collaborator for ..........cccccvvviiiiiiiiieieeniiiiiien, (Name
of the Package) and confirm that they have sufficient capacity and capability to execute the
scope of work as per the provisions of the Bidding Documents/Contract.

Yours faithfully

(Signature)
Date : (Name & Designation)............cceeeeviiiiieieeeeeennnnenns
Place : (Name of the Company)...............ceeeenn.

(Seal of Company)..........cccceeeeeeiiinnnnn.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

(Details pertaining to Financial Qualification of the bidder
as per Item No. 3.2.1.0 of the Bid Data Sheet)

Bidder's Name and Address : To
Contracts & Materials
NTPC Limited,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Dear Sirs, Noida-201301

To satisfy the requirements specified in Item No. 3.2.1.1 of Bid Data Sheet, Section-Ill, We
give below the following details:

In terms of Iltem No. 3.2.1.1 of Bid data Sheets, Section-lll, we confirm that our average annual
turnover during the preceding three financial years as on date of Techno-Commercial Bid Opening is
not less than INR 910 Million (Indian Rupees Nine hundred and Ten Million only). In support of
above, we are enclosing Audited Balance Sheets and Profit & Loss Account duly certified by a
Chartered Accountant.

Sl. No. Financial Year Amount in Amount Exchange Rate as on seven
Bidder's in Rs. seven (7) days prior to the
Currency date of Techno-Commercial
bid opening
1. 2018 - 2019
2. 2017 -2018
3. 2016- 2017

4. Average Annual Turnover for
the preceding three (3) Financial
Years as on date of Techno-
Commercial Bid Opening.

5. We have enclosed Balance Yes*/No*
Sheets and Profit & Loss
Account duly certified
by Chartered Accountant
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Details pertaining to Financial Qualification of the bidder
as per Iltem No. 3.2.1.0 of the Bid Data Sheet)

Bidder's Name and Address :

Dear Sirs,

A)

To

Contracts & Materials,

NTPC Limited,

6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

To satisfy the requirements specified in Item No. 3.2.1.2 of Bid Data Sheet, Section-lll,

We give below the following details:

We hereby confirm that net worth of our company as on the last day of the preceding
financial year is not less than 100% of its paid-up share capital.

The Details are as under:

As on last day of the
preceding financial year

Paid-up Share Capital
Net Worth
%age of Net worth to Paid-up Share Capital

Documentary evidence like Annual

Report/Audited financial statements

for the last three (3) preceding financial

years. In case Audited results for

the last preceding Financial Year are

not available, certification of financial

statements from a practicing Chartered Accountant
etc. in support of above is enclosed at
Annexure........... to this Attachment-3A-4.

Since, we are not able to furnish our

audited financial statements on stand alone
entity basis, we are submitting the following
Documents for substantiation of our Qualification.
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SI. No.

Description As on last day of the
preceding financial year

b)

Copies of unaudited unconsolidated financial ...
statements of the bidder alongwith copies

of the audited consolidated financial

statements of the Holding Company for the

last 3 years enclosed at Annexure..................

to this Attachment 3A-4.

Certificate from the CEO/CFO of the Holding ...
company stating that the unaudited unconsolidated

financial statements form part of the consolidated

Annual Report of the company, is enclosed as per

the format at Appendix-A to this Attachment-3A-4.

* In case where audited results for the last preceding financial year are not available, certification
of financial statement from a practicing chartered accountant shall also be considered acceptable.

(@)

For Bidders meeting requirement of Item No. 3.2.1.1 and/or 3.2.1.2 of BDS based on
the strength of our *Subsidiary(ies) and/or *Holding Company and/or *Subsidiaries of
the Holding companies

Since we do not satisfy the financial criteria stipulated at Clause 3.2.1.1 of BDS on our own,
we meet the requirement of average annual turnover based on the strength of our Holding
Company who meet the stipulated turnover requirements of BDS Item No. 3.2.1.1 and whose
networth as on the last day of the preceding financial year is atleast equal to or more than
paid up share capital of the holding company.

Sl. Description As on last day of the
No. preceding financial year

1.| Name and Address of the Holding Company

2 | The annual turnover of the holding company in the
preceding three financial years in Indian Rupees
(INR)

2018 - 2019

2017 - 2018

2016 -2017

3.l The average annual turnover of the holding
company in the preceding three financial years as
on the date of techno-commercial bid opening

4./ We have enclosed Annual Reports/ Audited | YES[ [*/NO*[_]
Financial Statements for the last 3 financial years
of the Holding Company
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Paid-up Share Capital of the Holding Company

Net Worth of the Holding Company

%age of Net worth to Paid-up Share Capital

A Letter of Undertaking from the holding company
supported by Board Resolution, pledging
unconditional and irrevocable financial support for
execution of the contract by the bidder in case of
award, is enclosed as per the format at Appendix-
B to this Attachment-3A-4.

A power of attorney of the person signing on
behalf of holding company is also enclosed at
Annexure to this Attachment-3A-4.

Documentary evidence like Annual
Report/Audited Financial Statements together with
relevant schedules for the last preceding financial
year/certification of financial statements from a
practicing Chartered Accountant etc. in respect of
Holding Company in support of above is enclosed
at Annexure to this Attachment-3A-4.

(b) Since we do not satisfy the financial criteria stipulated at Clause 3.2.1.1 of BDS on our own,
we meet the requirement of net worth based on the strength of our *Subsidiary(ies) and/or
*Holding Company and/or *Subsidiaries of the Holding companies, and the Net worth of the
Bidder and its *Subsidiary(ies) and/or* Holding Company and/or *Subsidiary(ies) of the
Holding Company, in combined manner is not less than 100% of their total paid up share

individually, their Net worth is not less than 75% of their respective paid up

share capitals.

capital and

Sl.
No.

Description

As on last day of the
preceding financial year

1.

Name and Address of the Subsidiary(ies) and/or*
Holding Company and/or *Subsidiary(ies) of the
Holding Company

Paid-up Share Capital of the Subsidiary(ies)
and/or* Holding Company and/or *Subsidiary(ies)
of the Holding Company

Net Worth of the Subsidiary(ies) and/or* Holding
Company and/or *Subsidiary(ies) of the Holding
Company

%age of Net worth to Paid-up Share Capital
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5. Documentary evidence like Annual
Report/Audited Financial Statements together with
relevant schedules for the last preceding financial
year/certification of financial statements from a
practicing Chartered Accountant etc. in respect of
Holding Company in support of above is enclosed
at Annexure to this Attachment-3A-4.

We further confirm that notwithstanding anything stated above, the Employer reserves the right to
verify any information/documents furnished by the Bidder and also to carry out assessment of the
capabilities and capacity of the bidder/his collaborators / associates / subsidiaries / group companies
to perform the contract, should the circumstances warrant such assessment in the overall interest of
the Employer in line with Qualifying Requirement at Item No. 8.1.2 of ITB, Section-II.

Date : (Printed Name)........cccoovvvivvieeeeeeennne
Place : (Designation)...........coceeeeeeeieeeieeeeee.
Notes :

() In case where audited results for the last financial year as on the date of Techno commercial bid

opening are not available, the financial results certified by a practicing Chartered Accountant shall be
considered acceptable. In case, party is not able to submit the Certificate from a practicing Chartered
Accountant certifying its financial parameters, the audited results of three consecutive financial years
preceding the last financial year shall be considered for evaluating the financial parameters provided
party submits a Certificate from the CEO/CFO as per the format enclosed at Appendix-D to this
Attachment-3A-4.

(i) Net worth means the sum total of the paid up share capital and free reserves. Free reserve means all
reserves credited out of the profits and share premium account but does not include reserves credited
out of the revaluation of the assets, write back of depreciation provision and amalgamation. Further any
debit balance of Profit and Loss account and miscellaneous expenses to the extent not adjusted or
written off, if any, shall be reduced from reserves and surplus.

(i)  Other income shall not be considered for arriving at annual turnover.

(iv)  “Holding Company” and “Subsidiary Company” shall have the meaning ascribed to them as per
Companies Act of India.

(v)  For annual turnover indicated in foreign currency, the exchange rate as on seven (7) days prior to the
date of Techno-Commercial bid opening shall be used.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

(Details pertaining to Financial Qualification of the Bidder’s
Collaborator/Associate as per Item No. 3.2.2.0 of the Bid Data Sheet)

Bidder's Name and Address : To
Contracts & Material
NTPC Limited,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Dear Sirs, Noida-201301

To satisfy the requirements specified in Item No. 3.2.2.1 of Bid Data Sheet, Section-Ill, We
give below the following details:

In terms of Item No. 3.2.2.1 of Bid data Sheets, Section-Ill, we confirm that average annual turnover
of our Collaborator/ associate during the preceding three financial years as on date of Techno-
Commercial Bid Opening is not less than INR 910 Million (Indian Rupees Nine hundred and Ten
Million only) or in equivalent foreign currency. In support of above, we are enclosing Balance
Sheets and Profit & Loss Account duly certified by a Chartered Accountant.

SI.No. Financial Year Amount in Amount Exchange Rate as on seven
Bidder's in Rs. seven (7) days prior to the
Currency date of Techno-Commercial
bid opening
1. 2018 - 2019
2. 2017 -2018
3. 2016 - 2017

4. Average Annual Turnover for
the preceding three (3) Financial
Years as on date of Techno-
Commercial Bid Opening.

5. We have enclosed Balance Yes*/No*
Sheets and Profit & Loss
Account of our Collaborator/Associate duly certified
by Chartered Accountant

* Please Strike off whichever is not applicable.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

(Details pertaining to Financial Qualification of the Bidder’s
Collaborator/Associate as per Item No. 3.2.2.0 of the Bid Data Sheet)

Bidder's Name and Address :

Dear Sirs,

A)

To

Contracts & Material,

NTPC Limited,

6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

To satisfy the requirements specified in Item No. 3.2.2.2 of Bid Data Sheet, Section-lll,

We give below the following details:

We hereby confirm that net worth of our Collaborator/Associate as on the last day of the
preceding financial year is not less than 100% of its paid-up share capital.

The Details are as under:

SI. No.

Description

As on last day of the

preceding financial year

Paid-up Share Capital
Net Worth
%age of Net worth to Paid-up Share Capital

Documentary evidence like Annual

Report/Audited financial statements

for the last three (3) preceding financial

years. In case Audited results for

the last preceding Financial Year are

not available, certification of financial

statements from a practicing Chartered Accountant
etc. in support of above is enclosed at
Annexure........... to Attachment-3A-5.

Since, we are not able to furnish our

audited financial statements on stand alone
entity basis, we are submitting the following
Documents for substantiation of our Qualification.
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SI. No.

Description

As on last day of the
preceding financial year

b)

Copies of unaudited unconsolidated financial
statements of the bidder alongwith copies

of the audited consolidated financial
statements of the Holding Company for the
last 3 years enclosed at Annexure..................
to this Attachment 3A-5.

Certificate from the CEO/CFO of the Holding
company stating that the unaudited unconsolidated
financial statements form part of the consolidated
Annual Report of the company, is enclosed as per
the format at Appendix-A to Attachment-3A-4.

* In case where audited results for the last preceding financial year are not available, certification
of financial results from a practicing chartered accountant shall also be considered acceptable.

(€)

For Associate/Collaborator meeting requirement of Item No. 3.2.2.1 and/or 3.2.2.2 of
BDS based on the strength of our *Subsidiary(ies) and/or *Holding Company and/or

*Subsidiaries of the Holding companies

Since our .......coeviiiiieinnnn. (Associate/Collaborator) do not satisfy the financial criteria
stipulated at Clause 3.2.2.1 of BDS on its own, they meet the requirement of average annual
turnover based on the strength of their Holding Company who meet the stipulated turnover
requirements of BDS Item No. 3.2.2.1 and whose networth as on the last day of the
preceding financial year is atleast equal to or more than paid up share capital of the holding

company.

Sl. No. | Description

As on last day of the
preceding financial year

1. Name and Address of the Holding Company

(INR)
or in Foreign Currency (FC)

2018 - 2019
2017 - 2018
2016 -2017

2. The annual turnover of the holding company in the
preceding three financial years in Indian Rupees

3. The average annual turnover of the holding
company in the preceding three financial years as
on the date of techno-commercial bid opening




ATTACHMENT - 3A-5
Page 4 of 5

4. We have enclosed Annual Reports/ Audited | YES[ */NO*[_]
Financial Statements for the last 3 financial years
of the Holding Company

5. Paid-up Share Capital of the Holding Company

Net Worth of the Holding Company

%age of Net worth to Paid-up Share Capital

8. A Letter of Undertaking from the holding company
supported by Board Resolution, pledging
unconditional and irrevocable financial support for
execution of the contract by the bidder in case of
award, is enclosed as per the format at Appendix-
B to Attachment-3A-4.

A power of attorney of the person signing on
behalf of holding company is also enclosed at
Annexure to Attachment-3A-5.

9. Documentary evidence like Annual
Report/Audited Financial Statements together with
relevant schedules for the last preceding financial
year/certification of financial statements from a
practicing Chartered Accountant etc. in respect of
Holding Company in support of above is enclosed
at Annexure to Attachment-3A-5.

(d) Since our .......cooviiii i (Associate/Collaborator) do not satisfy the financial
criteria stipulated at Clause 3.2.2.2 of BDS on their own, they meet the requirement of net
worth based on the strength of their *Subsidiary(ies) and/or *Holding Company and/or
*Subsidiaries of the Holding companies, and the Net worth of the our
............................................ (Associate/Collaborator) and its *Subsidiary(ies) and/or*
Holding Company and/or *Subsidiary(ies) of the Holding Company, in combined manner is
not less than 100% of their total paid up share capital and individually, their Net worth is not
less than 75% of their respective paid up share capitals.

SI. No. | Description As on last day of the
preceding financial year

1. Name and Address of the Subsidiary(ies)
and/or* Holding Company and/or
*Subsidiary(ies) of the Holding Company

2. Paid-up Share Capital of the Subsidiary(ies)
and/or* Holding Company and/or
*Subsidiary(ies) of the Holding Company

3. Net Worth of the  Subsidiary(ies) and/or*
Holding Company and/or *Subsidiary(ies) of the
Holding Company
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4. %age of Net worth to Paid-up Share Capital

5. Documentary evidence like Annual
Report/Audited Financial Statements together with
relevant schedules for the last preceding financial
year/certification of financial statements from a
practicing Chartered Accountant etc. in respect of
Holding Company in support of above is enclosed
at Annexure to Attachment-3A-5.

We further confirm that notwithstanding anything stated above, the Employer reserves the right to
verify any information/documents furnished by the Bidder and also to carry out assessment of the
capabilities and capacity of the bidder/his collaborators / associates / subsidiaries / group companies
to perform the contract, should the circumstances warrant such assessment in the overall interest of
the Employer in line with Qualifying Requirement at Item No. 8.1.2 of ITB, Section-II.

Date : (Printed Name)..........ccoooeveieeiien.
Place : (Designation).........c.coeeveeeeeieeiieeeee.
Note :

() In case where audited results for the last financial year as on the date of Techno commercial bid

opening are not available, the financial results certified by a practicing Chartered Accountant shall be
considered acceptable. In case, party is not able to submit the Certificate from a practicing Chartered
Accountant certifying its financial parameters, the audited results of three consecutive financial years
preceding the last financial year shall be considered for evaluating the financial parameters provided
party submits a Certificate from the CEO/CFO as per the format enclosed at Appendix-D to this
Attachment-3A-2.

(i) Net worth means the sum total of the paid up share capital and free reserves. Free reserve means all
reserves credited out of the profits and share premium account but does not include reserves credited
out of the revaluation of the assets, write back of depreciation provision and amalgamation. Further any
debit balance of Profit and Loss account and miscellaneous expenses to the extent not adjusted or
written off, if any, shall be reduced from reserves and surplus.

(i)  Other income shall not be considered for arriving at annual turnover.

(iv)  “Holding Company” and “Subsidiary Company” shall have the meaning ascribed to them as per
Companies Act of India.

(v)  For annual turnover indicated in foreign currency, the exchange rate as on seven (7) days prior to the
date of Techno-Commercial bid opening shall be used.



APPENDIX-A
TO ATTACHMENT - 3A-4

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

PROFORMA OF CERTIFICATE FROM THE CEO/CFO OF THE HOLDING COMPANY IN

1.0

2.0

3.0

ACCORDANCE WITH ITEM NO 3.2.1.3 &/or 3.2.2.3 OF BDS
(To be submitted by *Bidder /*Associate/Collaborator along with the Bid)

I, Mr (CEO/CFO of the holding company)*, declare
that M/s (Name of the Holding Company) is the Holding Company of M/s
(Name of the *Bidder/*Associate/Collaborator).

I hereby confirm and undertake that the unaudited unconsolidated financial statements

submitted in respect of the *Bidder/ *Associate/Collaborator as part of the bid reference no
dated have been considered for the purposes of the finalization of

consolidated financial statements of the Holding Company as part of the Annual Reports.

| further, certify that the figures in the unaudited unconsolidated financial statements are true
and correct and same have been duly reflected in the audited consolidated financial
statements and/or Annual Report of the Holding Company.

* Strike off whichever is not applicable.

Date:
Place:

Yours faithfully,
(Signature)
Name & Designation............cccuvvveieeeeniniiiiiiiieeee e

Name of the Holding Company..............c.cccccoeee.
Seal of the Holding Company...........cccccveveeeeiniinns



APPENDIX-B
TO ATTACHMENT - 3A-4

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

PROFORMA OF LETTER OF UNDERTAKING

(TO BE FURNISHED ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)
[To be executed by the Holding Company Supported by Board Resolution and submitted by
the Bidder along with the Bid, in case financial support is being extended by the Holding
Company to the by Bidder /Associate/Collaborator for meeting the stipulated Financial

Qualifying Requirement as per Item No. 3.2.1.1 &/or 3.2.2.1 of Bid Data Sheet)

Dear Sir,

1.0

2.0

3.0

4.0

We, M/s declare that we are the holding company of M/s
(Name of the *Bidder/*Associate/Collaborator) and have controlling interest therein.

M/s (Name of the Bidder) proposes to submit the bid for the package
(Name of the package) for (Name of the Project)
under bid reference no dated and M/s

(Name of the *Bidder/*Bidder’s Associate/Collaborator) have sought financial strength and
support from us for meeting the stipulated Financial Qualifying Requirement as per Item No.
3.2.1.1 &/or 3.2.2.1 Bid Data Sheets.

We hereby undertake that we hereby pledge our unconditional & irrevocable financial
support for the execution of the said package to M/s (Name of the
*Bidder/*Associate/Collaborator), for the execution of the Contract, in case M/s

(Name of the Bidder) are awarded the Contract for the said package at the
end of the bidding process.

We further agree that this undertaking shall be without prejudice to the various liabilities that
M/s (Name of *Bidder/*Associate/Collaborator) would be required to
undertake in terms of the Contract including the Performance Security as well as other
obligations of the Bidder/Contractor.

This undertaking is irrevocable and unconditional, and shall remain in force till the successful
execution and performance of the entire contract and/or till it is discharged by Employer.

We are herewith enclosing a copy of the Board Resolution in support of this undertaking.

Yours faithfully,

Date:
Place:

(Signature of Authorized Signatory on behalf of the Holding Company)

Name & Designation...........ccccuvuvvveiruriiunininnnieneenen.
Name of the Holding Company..........cccccccceeveenen..
Seal of the Holding Company...........cccccuvvvveeeeennnnnns

* Strike Off whichever is not applicable
WITNESS:



APPENDIX-C
TO ATTACHMENT - 3A-4

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

PROFORMA OF LETTER OF UNDERTAKING
(TO BE FURNISHED ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

[To be executed by *Subsidiary(ies) and/or *Holding Company and/or *Subsidiaries of the
Holding companies Supported by Board Resolution and submitted by the Bidder alongwith

the Bid, Applicable to the *Bidder /*Associate/Collaborator for meeting the stipulated
Financial Qualifying Requirement as per Iltem No. 3.2.1.2 &/or 3.2.2.2 of Bid Data Sheet]

Dear Sir,
1.0 We, M/S..cooiiiiiiniiiinnn, declare that we are the *Subsidiary(ies) and/or *Holding
Company and/or *Subsidiaries of the Holding companies of M/S ..........cccccccevviiiinnnen. (*Bidder

2.0

3.0

4.0

[*Associate/Collaborator) and have controlling interest therein.

M/IS. e (Name of the Bidder) proposes to submit the bid for the package
.................................. (Name of the package) for ............................ (Name of the Project)
under bid reference No. ......cccevviiiiiiinnnen dated ..................... and M/s

(*Bidder/*Bidder's Associate/Collaborator) have sought financial strength and support from
us for meeting the stipulated Financial Qualifying Requirement as per Item No. 3.2.1.2 &/or
3.2.2.2 of Bid Data Sheet.

We hereby undertake that we hereby pledge our unconditional & irrevocable financial
support for the execution of the said package to M/S. ......cccccviviiiiiiiiiinnnen. (Name of the
*Bidder/*Associate/Collaborator), in case M/s (Name of the Bidder) are
awarded the Contract for the said package, at the end of the bidding process.

We further agree that this undertaking shall be without prejudice to the various liabilities that
M/S i, (Name of *Bidder/*Associate/Collaborator) would be required to
undertake in terms of the Contract including the Performance Security as well as other
obligations of the Bidder/Contractor.

This undertaking is irrevocable and unconditional, and shall remain in force till the successful
execution and performance of the entire Contract and/or till it is discharged by Employer.

We are herewith enclosing a copy of the Board Resolution in support of this undertaking.

Yours faithfully,

Date:

(Signature of Authorised Signatory on behalf of
the *Subsidiary(ies) and/or *Holding Company
and/or *Subsidiaries of the Holding Companies)

* Strike Off whichever is not applicable

Witness:

1)



APPENDIX-D
TO ATTACHMENT - 3A-4

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

PROFORMA OF CERTIFICATE FROM THE CEO/CFO OF THE HOLDING
COMPANY IN ACCORDANCE WITH ITEM NO. 3.2.1.3 &/or 3.2.2.3 OF BDS
(To be submitted by *Bidder /*Associate/Collaborator along with the Bid)

Ref. Date :
To

NTPC Limited

Contracts & Materials

6th Floor, Engg. Office Complex, Plot A-8A,
Sector-24, Noida-201301

Dear Sirs,

3.0 I, MEIMS. e (CEO / CFO* of M/s (Name of the *Bidder /
*Associate / Collaborator / *Subsidiary(ies) / *Holding Company / *Subsidiaries of the Holding
companies) hereby confirm and undertake that the Financial results of the Company are
under audit as on the date of Techno-commercial bid opening for the package
.................................................................. (Name of the package).

4.0 | further, declare that the Certificate from the practicing Chartered Accountant certifying the
financial parameters of M/S ...........cccoiiiinnn. (Name of the *Bidder / *Associate /
Collaborator / *Subsidiary(ies) / *Holding Company / *Subsidiaries of the Holding companies)
for the last financial year is not available.

* Strike off whichever is not applicable.

Yours faithfully

(Signature)
Date : (Name & Designation).........cccceeeveiivvreieeeeenenniee
Place : (Name of the Company)...........................

(Seal of Company).........ccoeeeeeeiieenieeicieieenns



ATTACHMENT - 3B
Page 1 of 3

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR

KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9
[Financial Capacity Status of Bidder and/or wherever
applicable, his Associate(s)/Collaborator(s)]

Bidder's Name and Address :

Dear Sirs,

A) Orders in Hand

i) Total value of
Contracts
ii) Value of work

completed out
of above value
upto March' 2019

iii) Value of anticipated
work to be performed
in the following
Financial Years :

2019 - 2020

2020 - 2021

2021 — 2022

2022 — 2023

2023 - 2024

To

NTPC Limited,

Contracts & Materials,

6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301




B)

C)

D)

E)

F)

Bidder's assessment

of maximum negative
cash flow (fund
requirement) at any

point of time between
Notification of Award

and completion of Contract
based on specified terms
of payment and this
expenditure plan for
equipment being offered
by bidder for this package.

Arrangement to meet Own Funds

ATTACHMENT - 3B
Page 2 of 3

Credit Others Total

the above fund
requirement

Gross Turnover of
Company during :

Year ending - March 2014
Year ending - March 2015
Year ending - March 2016
Year ending - March 2017
Year ending - March 2018
Balance Sheet & Profit
and Loss Account duly
certified by a Chartered
Accountant for the last

3 years is to be submitted
Declaration by Bankers

or the Chartered Accountant
regarding :

i) Bank Guarantee Limits

ii) Over Draft Limits/Cash
Credit Limits

Enclosed at Annnexure:-----------
to this Attachment-3B

Enclosed at: .......ccovvvveeennn..



G)

Note :

iii) Deferred payment limits.
iv) Fixed Deposits

V) Movable Property
Hypothecation.
(Please state the present
utilization status also)

Information regarding
any current litigation

in which the Bidder is
involved, the parties
concerned, the disputes
and the disputed
amount if any.

ATTACHMENT - 3B
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Enclosed at: ........coovvvvnverenn.

Enclosed at: ........coovenveennnnn.

Enclosed at: .......ccevvvveeeennn..

Enclosed at Annexure;-----------
to this Attachment-3B

1. The above attachment shall be filled-up by the bidder for himself and for
collaborator (if applicable) being proposed by the bidder in his bid.

2. Continuation sheets of like size and format, may be used and annexed to this

schedule if required.

3. The financial details to be furnished by the bidder in this Attachment-3B shall be
same as details furnished in Attachment-3A-4/3A-5.



ATTACHMENT - 3C
Page 1 of 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Details of Design, Engineering and Manufacturing status of
Bidder and/or wherever applicable, his Associate/Collaborator as
required under Clause 8.1.2(a) of ITB)

Bidder's Name and Address : To

Contracts & Materials,

NTPC Limited, 6th Floor,

Engg. Office Complex, Plot No.
A-8A, Sector-21,Noida - 201301

QD We hereby confirm that we do not anticipate any change in ownership during proposed
period of execution of work (if such a change in anticipated, the scope and effect thereof
shall be defined). The relevant document for same is enclosed to Annexure.............. to this
Attachment-3C.

(2) We have also furnished adequate detailed write up on the following :

0] Design and Engineering : Enclosed at Annexure .................
Organisation and facilities/ capabilities to this Attachment-3C

(i) Manufacturing & Testing : Enclosed at Annexure .................
Organization and facilities available to this Attachment-3C

(iii) Field Organisation and : Enclosed at Annexure .................
resources for erection, to this Attachment-3C
testing & commissioning etc.

(iv) Quality Assurance Organi- : Enclosed at Annexure .................
sation and capabilities to this Attachment-3C
for Engg., manufacturing
& field installation.

(V) Established Project Management Enclosed at Annexure .................

to this Attachment-3C

3 Additional details (if any) in respect of
Manufacturing and Testing Facilities

Note : 1 The above Attachment shall be filled up by the bidder in his bid for himself and

for collaborator, if any and relevant details shall be furnished.
2. Continuation sheets of same size and format may be used by the Bidder and

annexed to this Attachment, if required.



ATTACHMENT - 3D
Page 1 of 3
EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Details of Manufacturing Capacities/Plant loading of Bidder, Sub-Contractor
and DJU partner (s) wherever applicable)

Bidder's Name and Address : To
Contracts & Materials,
NTPC Limited,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Dear Sirs, Noida-201301

We hereby furnish below the details of our installed capacities and work in hand to establish spare capacity for completion of work
under this package.

Item 2019-2020 2020 - 2021 2021 — 2022 2022 - 2023 2023-2024
Bidder's Collabo- Sub Bidder's Collabo- Sub Bidder's Collabo- Sub Bidder's Collabo- Sub Bidder's Collabo- Sub
Shop rator/ Con- Shop rator/ Con- Shop rator/ Con- Shop rator/ Con- Shop rator/ Con-
Asso- trac- Asso- trac- Asso- trac- Asso- trac- Asso- trac-
ciate's  tor's ciate's  tor's ciate's  tor's ciate's  tor's Ciate's  tor's
shop shop shop shop shop shop shop shop shop shop
1. 2. 3. 4, 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16
A) Production
Capacity
as installed
B) Firm orders
in hand upto......
C) Balance
Capacity
available
D) Orders

Expected



ATTACHMENT - 3D
Page 2 of 3

E) Work Load
Expected
for this contract

F) Shortfall,
if any

G) Alternative
arrangements
to make up
for this short
fall

2. Bidders are required to furnish
the adequate details in support
of the following

0] Panel/cabinets manufacturing,
pre-treatment, Painting, Surface
preparation and Assembling
facilities available with the
vendor or his sub-vendor. The
above details shall include M.S.
sheet cutting and instrument
punching (of millimeters of M.S.
Sheets) capabilities

(ii) Fabrication & Assembling facilities,
overall panel manufacturing and
Assembly shop layout details including
list and specification of all machine
and tools

(iii) Manpower available with the vendor
or his subvendor for successful
completion of the tasks mentioned
in clause no.2 (i) & 2(ii) above.



ATTACHMENT - 3D

Page 3 of 3

10.

11.

12.

13.

14.

15.

16. 17.

@

(i)

(iii)

(iv)

V)

(vi)

Note

Furnish specifically following details in
respect of manufacturing and testing
facilities

Burn-in and elevated temperature test
for electronic modules and for complete
system

Surge withstand capability test
on electronic modules as per
ANSI-C-37.90.1/ IEEE 472.

Humidity cycling test on
instruments devices/system

Protection class test for
instruments/LIES/JBs etc.
per 1S-13947

Facility for conducting
complete system
integration test

Hydrostatic testing of
impulse piping and fitting
etc. mounted inside the
enclosures/rack at 1.5
times the rated design
pressure

Continuation sheets of like size and format may be used as per Bidder's requirement and shall be annexed to this

Attachment.



ATTACHMENT - 3E
Page 1 of 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Present Order Book Position)

Bidder's Name and Address : To
Contracts & Materials,
NTPC Limited,

6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,

Dear Sirs, Noida-201301
Sl Client Order No. of Date of Present Status % work Completion of Completion Reason
No. Value Units & Order completed supply of Erection for
Unit size Sch- Actual/ Engg./ testing & delay
edule  Expec- Manufact- Sch- Actual/ commissioning (if any)
ted uring/ edule Expec- = ---mmmmmemememememeees
Erection ted Sch- Actual/
edule Expected

Note : 1. The above attachment shall be filled up by the bidder for himself and for collaborator being proposed by the

bidder in his bid.

2. Continuation sheets of like size and format may be used as per Bidder's requirement and shall be annexed to
this Attachment.



ATTACHMENT - 3F
Page 1 of 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Past Performance Data)

Bidder's Name and Address : To
Contracts & Materials,
NTPC Limited,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

Details of Similar Equipment Commissioned/Supplied in last ten years :

Sl. Client Date of Unit Date of Comple- Date of Completion of Order Reason for
No. Name & order size & tion of Supplies Erection, Testing & Value Delay (if
Address No.of - Commissioning applicable)
Units Sche- Actual -
dule Schedule Actual
Note : 1. The above Attachment shall be filled up by the bidder for himself and for collaborator being  proposed by

the bidder in his bid.

2. Continuation sheets of like size & format may be used if required and annexed to this Attachment.



ATTACHMENT - 3G
Page 1 of 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Data regarding key construction personnel)

Bidder's Name and Address : To

Contracts & Materials,

NTPC Limited,

6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

The qualification and experience of key constructional personnel proposed for administration and execution of the subject contract at
site are as follows:

SI.No Name Quialification Position/Designation Experience
Note : 1. This Attachment shall be filled by the bidder for himself and for collaborator being proposed by the bidder in
his bid.

2. Continuation sheets of like size & format may be used if required and annexed to this Attachment.



ATTACHMENT - 3H
Page 1 of 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Manpower loading data)

Bidder's Name and Address : To

Contracts & Materials,

NTPC Limited,

6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

We declare that our manpower loading during execution of the contract will be as follows :

No. of months from the

date of Notification of Award 1 2 3 4 5 6 7 8 9 10........... 20........... 24
Labour
(Category)
Note : 1. The above Attachment shall be filled by the bidder for himself and for collaborator being proposed by the
bidder in his bid, if any.
2. Continuation sheets of like size & format may be used if required and annexed to this Attachment.

3. List of category of labour will be given by the Bidder.



ANNEXURE-II

ATTACHMENT - 3l
Page 1 of 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

DEED OF JOINT UNDERTAKING (IF APPLICABLE)

Bidder's Name and Address : To
Contracts & Materials,
NTPC Limited,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

Dear Sirs,

1.0 We confirm having enclosed at Annexure to this Attachment-3l, the Original Deed of
Joint Undertaking to be executed by the bidder and the Associate meeting the
requirement of Clause 3.1.2.0/ 3.1.3.0 of Bid Data Sheets for successful performance of
the equipment.

2.0 Further, we confirm that in case of Award of Contract, our Associate will furnish the
requisite Bank Guarantee as mentioned in the Deed of Joint Undertaking.


6162320
Text Box
ANNEXURE-II


ATTACHMENT - 3J
Page 1 of 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

(Project Management Organisation)

Bidder's Name and Address : To

Contracts & Materials,

NTPC Limited,

6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

Dear Sirs,

1.0 In line with clause No. ITB 8.1.2(a) and requirements of Para 2(v) of Attachment-3C, we

furnish below the brief write up in support of our established project management
organisation.

* Bidder to use their own format for above details.



ATTACHMENT - 3K

Page 1 of 56
EPC PACKAGE FOR
KAWAS WTE PROJECT
(2X350 TPD)
BIDDING DOCUMENT NO.: CS-2600-001-9
(Experience Details - Applicable to all the Bidders)
Bidder's Name and Address: To
Contracts & Materials
NTPC Limited

Noida-201301

Summary of Critical Equipment indicated under clause 1.1.0 OF PROVENNESS
REQUIREMENTS in the sub-section-I-A, Part-A of Section-VI of bidding documents.

The bidder/its sub-vendors(s) is required to meet the provenness criteria and/or qualification
requirement for the items/services listed below as per the stipulated criteria indicated in the
respective clauses. For the purpose of qualification of Bidders / Sub-vendor(s), experience shall
be reckoned as on date of consideration for approval but not later than six months after award
date of Main plant package unless otherwise specified in the respective clauses.

The critical equipment, auxiliaries, systems and bought out items offered shall be proven and
should have been in successful operation for a minimum period of one (1) year in a waste fired
unit of at least 300 TPD capacity. Documents in support of the above shall be submitted along
with the bid.

The bidder/ its sub-vendors(s) are required to meet the above Sub QR for following critical
equipments, auxiliaries, systems:

Vehicle guiding system (tipping floor), PA, FD & ID Fans, Fabric bag filter, Tubular / steam coil
Air pre-heaters, Cooling towers for auxiliary cooling system, cooling water pumps, air
conditioning system, ventilations system, compressed air system, leachate treatment system,
liquid effluent treatment plant, Ash handling system, waste feed grab crane, bottom ash crane
etc.,

Induced draught Cooling tower for auxiliary cooling system, CW pumps, air conditioning
systems, Ventilation systems & air compressors having capacities same as offered capacities or
more, supplied in installation other than waste fired plant is also acceptable.

Signature of authorized signatory.................



Welour sub-vendor (--------
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) confirm that we meet the provenness requirements

specified in Cl. No.1.1 of provenness requirements in the Sub-Section-IA, Part-A, Section-
VI of Bidding Documents. In this regard we declare that the offered “The critical
equipment, auxiliaries, systems and bought out items shall be proven and should have
been in successful operation for a minimum period of one (1) year in a waste fired unit of
at least 300 TPD capacity. Documents in support of the above shall be submitted along
with the bid., the details of which are given below:

Equipment
Name

PA Fans

ID Fans

FD Fans

Vehicle guiding system
Air preheater

Fabric bag filter
Cooling tower

Cooling water pump

Air conditioning system
Ventilation system
Compressed air system
Leachate treatment system
Liquid effluent plant
Ash handling system
Waste feed grab crane

Bottom ash crane

Note : *Strike off whichever is not applicable.

Sub-Vendor
Name

Collaborator’s
Name,
if applicable

Seeking Qualification
as per clause.......
Sub-Section-1A,Part-A
of Section-VI

11

11

11

11

11

11

11

11

11

11

11

11

11

11

11

11

Signature of authorized signatory.................
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Page 3 of 56

1. If qualification sought as per clause 1.1 then the details of the sub vendor (manufacturer)
shall be filled by the bidder in the format A to I.

2. If the qualification sought as per the clause 1.1, then the details of proposed sub vendor

(i.e manufacturer of such equipment's for at least 300 TPD capacity) shall be filled
individually for each equipment by the bidder in the format A to Hand the details of
collaborator or technology licenser who meets the requirement stipulated at 1.1 shall
also be filled by the bidder in the format A to H separately. Further, in case of
gualification vide clause 3.2 a copy of collaboration or valid licensing agreement for
design, engineering, manufacturing, supply of such equipment in India with the
collaborator or technology licenser who meets the requirement stipulated at 1.1 shall
also be furnished.

3. If the qualification sought as per the clause 1.1, then the details of JV/Subsidiary
Company formed for manufacturing of such equipment’s in India shall be furnished
individually for each equipment by the bidder such as,

i) Copy of document of incorporation of JV/Subsidiary company in India

i) Copy of collaboration or valid licensing agreement for design, engineering,
manufacturing, supply of such equipment in India with the collaborator or
technology licenser who meets the requirement stipulated at 1.1.

iii) Copy of document of at least 26% equity participation of qualified equipment
manufacturer in the Indian JV company/subsidiary company directly or indirectly
through its holding company /Subsidiary company, which shall be maintained for
a lock -in period of seven (7) years from the date of incorporation of such
JV/subsidiary or up to the end of defect liability period of the contract which ever
is later.

Further, the details of collaborator or technology licenser or technology provider of the
qualified equipment manufacturer who meets the requirement stipulated at 1.1 shall be
filled by the Bidder in the format A to H(format given at 1.00.00). In addition to that, the
sub vendor along with the Indian JV company/subsidiary company, qualified equipment
manufacturer and its holding company/subsidiary company as applicable shall furnish
the DJU.

* strike out whichever is not applicable.

1.00.00 (Applicable for Bidder/his sub vendors seeking qualification as per clause no.
1.1, Sub section-1A, Part-A of Section-VI. Bidder shall furnish the required data
only for those equipments / auxiliaries which are proposed to be sourced under
this route.)

We, hereby furnish the data on proveness criteria for critical equipment,
auxiliaries, systems and Bought Out Items such as PA, ID and FD Fans, Coal
Pulverisers, Raw Coal feeders, Boiler Start up drain recirculation pumps, Air pre-
heaters, Auxiliary Boiler, which have been designed (either by self manufacturer
or under Collaboration/Licencing Agreement), manufactured/ got manufactured
and supplied by us /Manufacturer (or manufactured/ got manufactured & supplied

Signature of authorized signatory.................
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by our proposed sub-vendors) and these are in successful operation in at least
one (1) plant for a period not less than one year, reckoned as on the date of
consideration for approval but not later than six months after award date of EPC
package. The details of type and minimum equipment rating of such equipment
are given below:

S. No Item Description Station-|
A. PA FAN
() Name of the station and
location

(i) Details of units

(@ Capacity of each
unit (TPD)

(b) No. of fans per unit

(iii) Client name and its
address,

- Fax No. & Tel. No.
- e-mail id
- website address

(iv) Name of the manufacturer
& address

()] Date of commissioning of
the fans

(vi) Brief Technical particulars
of the fans

(@ Type (Centrifugal / axial)
(b) Make & Model
(© No. of Stages

(d) Capacity

Signature of authorized signatory.................



(Vi)

(viii)

(i) Flow (M3/Sec.)
(i) Head (mmwc)
(e) Speed of fan (rpm)

() Flow control device
(VFD / variable blade pitch
control as applicable)

(9) Bidder to enclosed flow
Vs head curve of PA Fan
for the reference plant

Whether the PA Fan have
been in successful operation
for a period not less than
one (1) year

Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

ATTACHMENT - 3K
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*Yes/*No

(Signature)
(Printed Name)

(Designation)
(Common Seal)

(ii)

(iii)

Station-|

Name of the station
and location

Details of units

(@) Capacity of each unit
(TPD)

(b) No. of fans per unit

Client name and its
address,

Signature of authorized signatory.................
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Fax No. & Tel. No.

e-mail id

website address

(iv) Name of the manufacturer
& address

(v) Date of commissioning
of the fans

(vi) Brief Technical particulars

of the fans

@ Type (Centrifugal / axial)

(b) Make & Model

(© No. of stages

(d) Capacity
(i) Flow (M3/Sec.)

(i) Head (mTPDc)

(e) Speed of fan (rpm)

) Flow control device
(VFD / Variable blade pitch
control as applicable)

(9) Bidder to furnish flow

Vs Head curves of the
ID fans for the reference
Plant

(vii)  Whether the ID fans have
been in successful operation
for a period not less than
one (1) year *Yes/*No

(viii)  Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

(Signature)

(Printed NamME)......coovviiiiiiiiiiiie e

Page 6 of 56
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(Designation).........ccceeeeeeeeeee .
(Common Seal).......ueuiiiiiiiiiiiiiieeeeeeeeee e

C FD FAN

S. No Item Description Station-|
(1) Name of the station and location
(i) Details of units

(a) Capacity of each
unit (TPD)

(b) No. of fans per unit
(iii) Client name and its address,

- Fax No. & Tel. No.

- e-mail id

- website address
(iv) Name of the manufacturer & address
()] Date of commissioning of the fans

(vi) Brief Technical particulars
of the fans

(a) Type (Centrifugal / axial)
(b) Make & Model
(© No. of stages
(d) Capacity
() Flow (M3/Sec.)

(i) Head (mmwc)

(e) Speed of fan (rpm)

() Flow control device

Signature of authorized signatory.................



(vii)

(viii)

ATTACHMENT - 3K

(VFD / variable blade pitch
control as applicable)

(9) Bidder to enclose flow
vs head curve of FD
fan for the reference
plant

Whether the FD fans have

been in successful operation

for a period not less than

one (1) year *Yes/*No

Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

Page 8 of 56

(SIGNALUIE)......eeiiiiee e
(Printed Name).......ccccoooiiiii

(DESIgNALION).....eeiiiiieeiiiiiiiie e
(CommMON SEaAl).......uiiiieiiiiieieieeeeeeeeeee e

VEHICLE GUIDING SYSTEM

Item Description Station-|

(i)

(ii)

(iii)

(iv)

(v)

Name of the Station
and location

Client Name and Its Address.
and Fax No.

—email id
— website address

Name of the manufacturer
& address

Date of commission of
the vehicle guiding system
Details of Units

(a) Capacity of each unit (TPD)

Signature of authorized signatory.................
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(vi) Brief Technical particulars

of the guiding system

(@)  Type

(b) Size & Model no.
(vii)  Whether the vehicle guiding system

have been in successful operation

for a period not less than one

(1) year *Yes/*No
(viii)  Necessary documents/certificate

in support of above are attached

at Annexure......... of this Attachment
(SIgNAtUre)......coovviiii
(Printed Name).......ooeveeii .
(DeSIgNALION).....eiiiiiieiiiiiiiieie e
(CommMON SEaAl)......uuiiiieiieiieeeieeeeeeeeeeeee e

E (@) AIR PREHEATER (Primary)

Page 9 of 56

(ii)

(iii)

Name of the station and

location

Details of units

(a) Capacity of each unit (TPD)

(b) No. of Air
preheaters per unit

Client name and its address,
- Fax No. & Tel. No.

- e-mail id

Signature of authorized signatory.................



(iv)

(v)

(vi)

(Vi)

(viii)

ATTACHMENT - 3K

- website address

Name of the manufacturer
& address

Date of commissioning of
the Primary Air preheater

Brief Technical particulars
of the Primary Air preheater

(@  Type
(b) Model
(©) Size

(d) Air quantity entering
Primary Air preheater
(T/hr.)

(e) Steam / Flue gas quantity entering
Primary Air preheater
(T/hr.)

Whether the Primary Air Preheater

have been in successful operation

for a period not less than one (1)

year *Yes/*No

Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

(SIgNALUIE)......covvveeiiiiiiiee e
(Printed Name)........coooeviiei e,

(Designation).........cccoeeeeiieiiee
(CommON SEal).......uuiiieieiiieeeieeeeeeeeee e

(i)

F(b) SECONDARY AIR PREHEATER (If applicable)

Item Description Station-|

Page 10 of 56

Name of the station and
location

Signature of authorized signatory.................
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(i) Details of units

(a) Capacity of each unit
(TPD)

(b) No. of Secondary Air
preheaters per unit

(iii) Client name and its address,
- Fax No. & Tel. No.
- e-mail id
- website address

(iv) Name of the manufacturer
& address

(V) Date of commissioning of
the Secondary Air preheater

(vi) Brief Technical particulars
of the Secondary Air preheater

(@  Type
(b) Model
(© Size

(d) Air quantity entering
Secondary Air preheater
(T/hr.)

(e) Steam / Gas quantity entering
Secondary Air preheater
(T/hr.)

Item Description Station-I

(vii)  Whether the Secondary Air
Preheater have been in
successful operation for
a period not less than
one (1) year *Yes/*No

(viii)  Necessary documents/certificate
in support of above are attached

Signature of authorized signatory.................
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(SIgNALUIE)....ceeeeeieeeeieeeeeeee e
(Printed Name)........coooeviiiii e,

(Designation).........coeeeeeeeeeeeee e
(CommON Seal).......uuuiiiieiiiiiiiiie e

G). FABRIC BAG FILTER

Item Description

Station-I

(i)

(ii)

(iii)

(iv)

v)

(vi)

Name of the station and
location

Details of units

(@) Capacity of each unit
(TPD)

(b) No. of Bag filter per unit & bag material
Client name and its address,

- Fax No. & Tel. No.

- e-mail id

- website address

Name of the manufacturer
& address

Date of commissioning of
the Bag filter

Brief Technical particulars
of the Bag filter

(@  Type
(b) Model
(© Size

Signature of authorized signatory.................



(d) Flue gas quantity entering
Bag filter
(T/hr.)

(e) Design efficiency (%)

() Dedusting type

ATTACHMENT - 3K

Pag

e 13 of 56

S. No. Item Description Station-|
(vii)  Whether the Bag filter have been in
successful operation for
a period not less than
one (1) year *Yes/*No
(viii)  Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment
(SIGNALUIE)......eeieeeeee e
(Printed Name)........oooooiiiiii
(DeSIgNALION).....eeiiiiieeeiiiiiiieee e
(CommON Seal)........uuviieeiiiiiiiie e
H). COOLING TOWER
S. No. Item Description Station-I
0] Name of the station and
location
(i) Details of units
(a) Capacity of each unit
(TPD)
(b) No. of Cooling tower per unit & type
(iii) Client name and its address,

- Fax No. & Tel. No.

- e-mail id

Signature of authorized signatory



(iv)

(v)

(vi)
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- website address

Name of the manufacturer
& address

Date of commissioning of
the Cooling tower

Brief Technical particulars
of the Cooling tower

(@  Type

(b) Model

(© Size

(d) Cooling water flow in

Cooling tower
(T/hr.)

Item Description Station-|

(Vi)

Whether the Cooling tower have been in

successful operation for

a period not less than

one (1) year *Yes/*No

Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

Page 14 of 56

(SIgNALUIE).....ccevvieviiiii e
(Printed Name).......ccoooeveeiie e,

(Designation).........cccoeeeeieeiee e,

[). COOLING WATER PUMP

Name of the station and




(ii)

(iii)

(iv)

(v)

(vi)

location
Details of units

(@) Capacity of each unit
(TPD)

(b) No. of Cooling water pump per unit & type
Client name and its address,

- Fax No. & Tel. No.

- e-mail id

- website address

Name of the manufacturer
& address

Date of commissioning of
the Cooling water pump

Brief Technical particulars
of the Cooling water pump

(@  Type
(b) Model
(© Size

(d) Cooling water flow in
Cooling water pump
(T/hr.)

ATTACHMENT - 3K
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(viii)

Whether the Cooling water pump have been in
successful operation for

a period not less than

one (1) year

Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

*Yes/*No

Signature of authorized signatory.................
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(SIgNALUIE)....cceeeeieeeeiieieeeee e
(Printed Name).......ooooeriiie

(Designation).........cccoeeeiiieiie
(CommON Seal)........uuiiiieiiiiiiiiieiee e

J). AIR CONDITIONING SYSTEM

S. No. Item Description Station-|

(i) Name of the station and
location

(i) Details of units

(@) Capacity of each unit
(TPD)

(b) No. of Air conditioning system per unit & type
(iii) Client name and its address,

- Fax No. & Tel. No.

- e-mail id

- website address

(iv) Name of the manufacturer
& address

(V) Date of commissioning of
the Air conditioning system

(vi) Brief Technical particulars
of the Air conditioning system

(@  Type
(b) Model
(©) Size

(d) Heat load (ton)

Signature of authorized signatory.................
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S. No. Item Description Station-|

(vii)  Whether the Air conditioning system have been in

successful operation for

a period not less than

one (1) year *Yes/*No
(viii)  Necessary documents/certificate

in support of above are attached

at Annexure......... of this Attachment
(SIGNALUIE).....eeieieeiiee e
(Printed NamME)......ccooviiiiiiiiiieee e
(DESIgNALION)......eiiiiieeieiiiiiie e
(CommON Seal).......uuuiiiieiiiiiiiie e

K). VENTILATION SYSTEM

Item Description Station-|

(i)

(ii)

(iii)

(iv)

(v)

Name of the station and
location

Details of units

(a) Capacity of each unit
(TPD)

(b) No. of Ventilation system per unit & type
Client name and its address,

- Fax No. & Tel. No.

- e-mail id

- website address

Name of the manufacturer
& address

Date of commissioning of
the Ventilation system

Signature of authorized signatory.................



(vi)
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Brief Technical particulars
of the Ventilation system

(@  Type
(b) Model
(© Size

(d) Humidification / Heat load (ton)

(viii)

Whether the Ventilation system have been in

successful operation for

a period not less than

one (1) year *Yes/*No

Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

(SIgNALUIE).....cceveiieeiieiiieee e
(Printed NamMEe).......ccoviiiiiiiiiiee e

(Designation).........cccooeeiiiiiii
(CommoON Seal)........oueiiieiiiiiiii e

L). COMPRESSED AIR SYSTEM

S. No.

Item Description Station-|

(i)

(ii)

(iif)

Name of the station and
location

Details of units

(a) Capacity of each unit
(TPD)

(b) No. of Compressed air system per unit & type

Client name and its address,

Signature of authorized signatory.................



(iv)

(v)

(vi)

(viii)

ATTACHMENT - 3K

- Fax No. & Tel. No.
- e-mail id
- website address

Name of the manufacturer
& address

Date of commissioning of
the Compressed air system

Brief Technical particulars
of the Compressed air system

(@  Type
(b) Model
(© Size

(d) Free air delivery / pressure

Whether the Compressed air system have been in

successful operation for

a period not less than

one (1) year *Yes/*No

Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

Page 19 of 56

(SIgNALUIE)....ceeeeeieeeiieieeee e
(Printed NamME).......ccoeiiiiiiiiieieee e

(Designation)..........cccoeeeiiiiii
(Common Seal)........uuuueiiiiiiiiiiieieieeeeeeeee e

Signature of authorized signatory.................



M). LEACHATE TREATMENT SYSTEM
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(iii)

(iv)

(v)

(vi)

Name of the station and
location

Details of units

(@) Capacity of each unit
(TPD)

(b) No. of Leachate treatment system per unit & type
Client name and its address,

- Fax No. & Tel. No.

- e-mail id

- website address

Name of the manufacturer
& address

Date of commissioning of
the Leachate treatment system

Brief Technical particulars
of the Leachate treatment system

(@  Type
(b) Model
(c) Size

(d) Treatment capacity (T/hr)

Item Description Station-|

Whether the Leachate treatment system have been in
successful operation for
a period not less than

one (1) year *Yes/*No

Signature of authorized signatory.................



(vii)  Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment
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(SIgNAtUre)......coeeeeeeeeeee
(Printed NamMe).......coovviiiiiiiiiiieeee i

(Designation).........cccoeeeiiiii
(Common Seal).......uuuvviiieiiieiieieeeeeeeeeeeeee e,

N). LIQUID EFFLUENT TREATMENT SYSTEM

S. No. Item Description Station-|
0] Name of the station and
location
(i) Details of units

(a) Capacity of each unit
(TPD)

(b) No. of Liquid effluent treatment per unit & type

(iii) Client name and its address,

- Fax No. & Tel. No.
- e-mail id
- website address

(iv) Name of the manufacturer
& address

(V) Date of commissioning of
the Liquid effluent treatment

(vi) Brief Technical particulars
of the Liquid effluent treatment

(@  Type
(b) Model

Signature of authorized signatory



(© Size

(d) Treatment capacity (T/hr)

ATTACHMENT - 3K
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(vii)  Whether the Liquid effluent treatment have been in
successful operation for
a period not less than

one (1) year *Yes/*No

(viii)  Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

(SIgNAUIE)....ccoeeeiieeeiieieee
(Printed Name)........ooooiiiii

(Designation).........cccoeeeeiiii,
(CommON SEaAl).......uuiiiiiiiiieieieeeeeeeeeeeeee e

0O). ASH HANDLING SYSTEM

S. No. Item Description Station-|
0] Name of the station and
location
(i) Details of units

(a) Capacity of each unit
(TPD)

(b) No. of Ash handling system per unit & type

(iii) Client name and its address,

- Fax No. & Tel. No.
- e-mail id
- website address

Signature of authorized signatory.................



(iv)

(v)

(vi)

ATTACHMENT - 3K

Name of the manufacturer
& address

Date of commissioning of
the Ash handling system

Brief Technical particulars
of the Ash handling system

(@  Type
(b) Model
(© Size

(d) Ash disposal capacity (T/hr)

Page 23 of 56

(viii)

Whether the Ash handling system have been in

successful operation for

a period not less than

one (1) year *Yes/*No

Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

(SIGNALUIE)......eiiieiiiee et
(Printed Name)........cccooe e,

(DESIgNALION).....eeiiiiieeiiiiiiiie e
(CommMON SEaAl)......cuiiiieiieiiieeieeeeeeeeeee e

P). WASTE FEED GRAB CRANE

Name of the station and
location

Details of units

(a) Capacity of each unit
(TPD)

Signature of authorized signatory.................



(iii)

(iv)

v)

(vi)

(b) No. of Grab crane per unit & type
Client name and its address,

- Fax No. & Tel. No.

- e-mail id

- website address

Name of the manufacturer
& address

Date of commissioning of
the Grab crane

Brief Technical particulars
of the Grab crane

(@  Type
(b) Model
(c)  Size

(d) Waste handling capacity (T/hr)

ATTACHMENT - 3K
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(viii)

Whether the Grab crane have been in
successful operation for

a period not less than

one (1) year

Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

*Yes/*No

(Signature)
(Printed Name)

(Designation)
(Common Seal)

Signature of authorized signatory.................



Q). BOTTOM ASH CRANE

ATTACHMENT - 3K
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(ii)

(iif)

(iv)

(v)

(vi)

Name of the station and
location

Details of units

(a) Capacity of each unit
(TPD)

(b) No. of ash crane per unit & type

Client name and its address,
- Fax No. & Tel. No.

- e-mail id

- website address

Name of the manufacturer
& address

Date of commissioning of
the ash crane

Brief Technical particulars
of the Waste crane

(@  Type
(b) Model
(© Size

(d) Ash handling capacity (T/hr)

Whether the ash crane have been in
successful operation for

a period not less than

one (1) year

*Yes/*No

Signature of authorized signatory
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(viii)  Necessary documents/certificate
in support of above are attached
at Annexure......... of this Attachment

(SIGNALUIE).....eeeieiee e
(Printed NamME).......cooiiiiiiiiiiieee e

(Designation).........cccooeeiiiiii
(CommON Seal).......ouuiiiieiiiiiiiie e

Signature of authorized signatory.................
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EPC PACKAGE FOR
KAWAS WASTE TO ENERGY (2X350 TPD)
BIDDING DOCUMENT NO. CS-2600-001-9
Experience details of Sub-vendor seeking qualification as per
clause 1.4.0 of Sub-Section-lA, Provenness, Part-A,
Section-VI of Bidding Document)
Bidder's Name and Address: To
Contracts & Materials
NTPC Limited.
NOIDA-201301
1.00.00 Control & Instrumentation system
1.01.00 We/our sub-vendor (--------------- ) confirm that we meet the provenness
requirements specified in Cl. N0.1.4.0 of provenness requirements in the
Sub-Section-IA, Part-A, Section-VI of Bidding Documents. In this regard we
declare that “The offered Control system is either same or of the same
series as being offered for this package & which should have been in
successful operation in at least two (2) numbers of WtE plants with
automatic Grate firing control system of rating 300 Tonnes per day or
above for a period of not less than Two (2) years”, the details of which are
given below:
SI.No. Item Description Plant No.1 Plant no.2
1. Name of WtE Plant

(Location and Address)

Name of the Owner of WtE Plant

with full Address
Fax. No.

Telephone No.

e-mail address

Name of Package/Contract along

with Order/LOA No. & Date

4. Name & Address of the Contractor
on whom the order for executing
the reference plant system was
placed by the Owner of the
reference plant

In case the Bidder/sub-vendor is

Signature of authorized signatory.................
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not the Contractor at Sl. No. 4,
Name & Address of the Organisation
which placed order for reference
plant system on the Bidder/sub-vendor
SI.No. Item Description Plant No.1 Plant no.2
6. Plant Rating (TPD)
7. Whether WTE plant with
Automatic Grate firing *Yes/No *Yes/No
8. Control Systems details
8a. Offered Control system for this project:
8b. Control system supplied for reference plant
8c. whether above (8a&8b) are same or same series
8d. Actual date of commissioning
8e.  Number of years of successful operation
8f.  whether certificate attached for above (8e.) *Yes/No *Yes/No
9. Following documents are enclosed
in support of meeting the stipulated
Quialifying Requirements
(a) Relevant portion of Letter of Award / *Yes/No *Yes/No

Contract Agreement / Order/

User certificate/details of

Control system e.g. system configuration /
Write up for Automatic grate firing control
At reference plant Enclosed

Signature of authorized signatory.................
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Wel/our sub-vendor confirm that we meet the provenness requirements specified in
Cl. No1.4.0 of provenness requirements in the Sub-Section-IA, Part-A, Section-VI of
Bidding Documents. In this regard we declare that” Measuring instruments offered for
this package shall have at least Two (2) years satisfactory operation in one WtE plant having
unit rating 300 TPD or above or any other Power plant of unit rating 200 MW or above”, the
details of which are given below :

MEASURING INSTRUMENTS

(Vi)

(i)
(i)
(iii)

(iv)

v)

Type of Instrument
Make / Model

Name of Power Station
(Location & Address)

Unit Size WTE (TPD)/
Unit size Power plant (MW)

Commissioning date

Whether above instruments have
atleast Two (2) year satisfactory
operation in one (1) WTE plants having
unit rating of 300 TPD or above

OR

Whether above instruments have

at least Two (2) year satisfactory
Operation in one (1) power station having
unit rating of 200 MW or above.

Client's certificate,
Purchase Order attached

Yes/No

Yes/No

Yes/No

Signature of authorized signatory.................



KAWAS WASTE TO ENERGY PLANT (2X350 TPD)
BIDDING DOCUMENT NO. CS-2600-001-9
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[Qualifying Requirement Data/ Provenness Data (as applicable)]

DETAILS OF PROVENNESS OF THE OFFERED GENERATOR AS PER CLAUSE NO. 1.5.0

Sub-Section-IA, PART-A, SECTION-VI OF BIDDING DOCUMENTS

(b)

(€)

(d)
(e)
(f)

(9)
(h)
(i)
()
(k)

Reference
Generator

Offered
Generator

Name of the Station
and its Location

Client Name and its Address,
Fax and Tel. No.

Name and Designation of the
responsible person in Client’s
Organisation

Contract No. & Date

Date of commissioning

Date of commencement
of successful operation

Generator Make
Model No.

MVA Rating
MW Rating

Rated Voltage

Signature of authorized signatory.................



ATTACHMENT - 3K
Page 31 of 56

Reference
Generator

Offered
Generator

()

(m)
(n)

(0)
(P)

(@)

(R1)

(s)

Cooling Medium (e.g. Water,
hydrogen etc)

@ Stator Core

(i) Stator Winding

(iii) Rotor

Number of shaft mounted fans
Thermal Class of Insulation

0] Stator

(i) Rotor

Type of Excitation System

Details of Core & Core
support system (e.g. Spring
type/Rigid type etc.)

Factory /Works where the
Generator rating equal to
4MW or more was
manufactured, assembled
& tested

Factory/works where the offered
generator is proposed to be
manufactured, assembled and tested

Latest/recent certificate from
client that the generator with
above technical parameters is
in successful operation for a
minimum period of one (1)
year prior to the date of
Techno-Commercial Bid opening
(actual time period to

be mentioned) and caused

no serious problem in past,

is enclosed at Annexure....

to this Attachment-3K

Signature of authorized signatory.................
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Reference Offered
Generator Generator

® List of above Generators
(with date of supply) already
manufactured, assembled &
tested in the factory/works
mentioned at S.No.(R1) above
is enclosed at Annexure....
to this Attachment-3K

Date : (SIgNAture).......ceveveveeeeveeeeeeeeeeeeeeeeeeeee

Place : (Printed Name)........cccoovvvvviieeeeeeennns
(Designation)...........ccceeeeeeieie.
(Common seal).......cccceuvenninnnnnnnnnnnns

Signature of authorized signatory.................
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KAWAS WASTE TO ENERGY PLANT (2X350 TPD)
BIDDING DOCUMENT NO. CS-2600-001-9
[Qualifying Requirement Data/ Provenness Data (as applicable)]

DETAILS OF PROVENNESS OF THE OFFERED FIRE DETECTION AND PROTECTION
SYSTEM AS PER CLAUSE NO. 1.6.0 Sub-Section-lIA, PART-A, SECTION-VI OF BIDDING
DOCUMENTS

Sub : Sub-Qualifying Requirements for the Fire Detection and Protection System

To satisfy the requirements specified in Clause No. 1.6.0 of Sub-Section-l1A, Part-A,
Section-VI of Bidding Document, we furnish following details:

1).

We/ sub-vendor declare that we have designed, supplied, erected and commissioned at least
One (1) fire protection system of Contract value not less than Rs.35.0 million or equivalent in
foreign currency (exchange rate applicable as on date of Techno-commercial Bid Opening), in
industrial installation. The Fire Protection System comprise of

a) fire hydrant system

b) high velocity water (HVW) spray or medium velocity water (MVW) spray or sprinkler
system.

c) fire water pumping and pressurizing arrangement.

We further declare that the systems mentioned above have been designed to the
recommendations of *Tariff Advisory Committee of India or Oil Industry Safety Directorate
(OISD) or any other International reputed authority (like LPC-U.K. or NFPA - USA) and these
systems are in successful operation for a period of not less than one (1) year. The details of Fire
Protection system executed by us are furnished below: -

Details pertaining to Technical Qualification of the Sub-vendor.

A. DATA OF FIRE PROTECTION
SYSTEMS EXECUTED:
(To be filled up for contracts having
order value not less than
Rs. 35.00 million or equivalent in
foreign currency (exchange rate
applicable as on date of techno-

Signature of authorized signatory.................



commercial bid opening)
Client name and address

Name and Address of the plant/
installation

Whether Fire protection system
executed is for industrial installation ?

Date of order

Date of commissioning
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Description

10.

Period of operation

Value of the order in Rs. Million
The Scope included :

a) Design

b) Supply

C) Erection

d) Commissioning

The fire protection system
have been designed as

per TAC/OISD/any other
International reputed authority
(like LPC-UK or NFPA, USA)
(Please indicate the name of
the authority)

The above contract included :

a) Fire Hydrant system

b) High velocity water
spray (HVW) system

c) Medium velocity water spray
(MVW) System

d) Sprinkler System

Yes*/No*
Yes*/No*
Yes*/No*
Yes*/No*

Yes*/No*

Yes*/No*

Yes*/No*

Yes*/No*

Yes*/No*

Signature of authorized signatory.................
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e) Fire water pumping and press- Yes*/No*
urizing arrangement

11. Documentary evidence/certificate from
client in support of above is enclosed Yes*/No*

We further confirm that not withstanding anything stated above, the Employer reserves the right
to assess our / our Sub-vendor’s capabilities and capacity to perform the Contract, should the
circumstances warrant such assessment in the overall interest of the Employer in line with QR
requirement at Clause No. 1.6.0 of Sub-Section-1A, Part-A, Section-VI.

Note : (1) Continuation sheets of like size and format may be used as per Sub-vendor
requirement and be annexure to this attachment.

* Please Strike off whichever is not applicable.
2).

We/ Sub-Vendor furnish the following details of the firm from whom the analogue addressable
type fire alarm system is proposed to be supplied for this package.

We / sub-vendor further declare that the analogue addressable type fire alarm system proposed
to be supplied shall be sourced from a firm M/S who has supplied at
least One (1) similar system and these system has been approved or listed by UL-USA / FM-
USA / LPC-UK / similar agency and are in successful operation for at least One (1) year. The
details of the proposed firm are furnished below:

SI.No. Description Plant No. 1

1. Name of supplier
2. Address of supplier
3. Experience details of supplier

a) Name of the client L,
b) Address of the client
c) Address of the installation .

d) Type of the installation
(Industrial / commercial)



ATTACHMENT - 3K
Page 36 of 56

e) Whether the installed system
has been approved by UL- Yes*/No*
USA/FM-USA/LPC-UK/Similar
agency ? (please specify agency) .eiiiiiieiieennee.

f) Whether the installed system
has been listed by UL-USA/ Yes*/No*
FM-USA/LPC-UK / Similar
agency? (please specify agency) .eiieviievieeene,

Q) Date of order / award for
analogue addressable type
firealarm system L

h) Date of commissioning of
the above system L

i) Number of years for which
the system is in operation L

SI.No. Description Plant No. 1
)] Documentary evidence/certificate
in support of above system to
be enclosed L

* Please strike off whichever is not applicable.

Note : If a Sub-vendor proposed more than one firm for the supply of analogue addressable
type fire alarm system, separate data shall be submitted in the above format for each of
the proposed suppliers.

Signature of authorized signatory.................



ATTACHMENT - 3K
Page 37 of 56

KAWAS WASTE TO ENERGY PLANT (2X350 TPD)
BIDDING DOCUMENT NO. CS-2600-001-9
[Qualifying Requirement Data/ Provenness Data (as applicable)]

Details of Provenness for the offered Steam Turbine as per Clause No. 1.2.0, Sub-
Section-I-A, Part-A, Section-VI of Bidding Documents.

Bidder's Name and Address : To

NTPC Limited
Noida-201301

Details of Provenness for the offered Steam Turbine as per Clause No. 1.2.0, Sub-Section-I-A,
Part-A, Section-VI of Bidding Documents.

S.No. Item Description Plant Module Operating Date of Comm-
Name No. Steam para- encement of
meters i.e. Successful
Initial Pre- Operation
ssure, Initial
Temperature,
Capacity(MW)
1. Provenness of
Turbine
Module

(Bidder to furnish details of reference turbine module as per Annexure-l to this
attachment)

Certified that the offered Steam Turbine Set shall be built up using above proven turbine module
of MIS.cooviviiiiiiiiiie, (Name of Steam Turbine Manufacturer). The Turbine to be supplied
under this contract shall be manufactured assembled and tested at .................... (Name of the
Factory) where turbine of atleast 4 MW rating have been manufactured in past.

Certificate(s) from Owner that the aforesaid Steam Turbine Module are in successful operation
for atleast one (1) year and caused no serious problem in past, are furnished alongwith techno-
commercial Bid at Annexure 1 to this Attachment-3K.

Date : (SIgNALUIE)...cceeeeeeeeeeeeieeeeeeeeeeeee e,
Place : (Printed Name).......ccoovviiiiiiiiiiieeeeieee e

(DeSIgNALION).....ccvvieeeiiiiiiieei e

Signature of authorized signatory.................
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(Common Seal).........uuuveieeeiiiiiiiiiiiiieeeieeeeee
ANNEXURE-I TO ATTACHMENT-3K
Details of Module of the reference Turbine
S.No Item Description Reference module Offered module

Turbine

1 Type of steam admission
(Full arc/ partial arc)

2 Number of steam admission points
3 Number of exhausts

4 Bearing span

5 Outer casing barrel or not

6 Steam flow direction (single

flow/ double flow/opposed flow)

7 Minimum/Maximum inner
casing diameter

8 Minimum/Maximum outer
casing diameter

9 Exhaust area provided/maximum possible

10. Brief technical details
(i) Designed by
(i) Engineered by
(iManufactured/Got manufactured by
(iv) Erected /Supervised Erection
(v) Commissioned /Got commissioned by

11. Whether turbine is directly coupled to generator/
coupled through gear box

Signature of authorized signatory.................
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KAWAS WASTE TO ENERGY PLANT (2X350 TPD)
BIDDING DOCUMENT NO. CS-2600-001-9
[Qualifying Requirement Data/ Provenness Data (as applicable)]

Details of Provenness for the offered Steam Turbine as per Clause No. 1.2.0, Sub-
Section-I-A, Part-A, Section-VI of Bidding Documents.

Bidder's Name and Address : To
NTPC Limited
Noida-201301

Summary of Critical Equipment indicated under clause 1.3.0, sub-section-I-A, Part-A of Section-
\

Equpiment Sub-Vendor Collaborator’s
Name Name Name,
if applicable
Name of Name of Name of Proven
equipment proposed equipment
Sub-Vendor manufacturer

Air Cooled Sub-vendor- 1
Condenser Sub-vendor- 2
Sub-vendor- 3
Sub-vendor- 4

Condensate  Sub-vendor- 1

Extraction Sub-vendor- 2
Pumps Sub-vendor- 3
(CEP) Sub-vendor- 4

Sub-vendor- 1
Boiler Feed Sub-vendor- 2
Pumps (BFP) Sub-vendor- 3
Sub-vendor- 4

Deaerator Sub-vendor- 1
Sub-vendor- 2
Sub-vendor- 3
Sub-vendor- 4

Gear Box Sub-vendor- 1
between Sub-vendor- 2
turbine & Sub-vendor- 3
generator Sub-vendor- 4

(if applicable)

Signature of authorized signatory.................
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KAWAS WASTE TO ENERGY PLANT (2X350 TPD)
BIDDING DOCUMENT NO. CS-2600-001-9
[Qualifying Requirement Data/ Provenness Data (as applicable)]

Details of Provenness for the offered Steam Turbine as per Clause No. 1.3.0, Sub-

Section-I-A, Part-A, Section-VI of Bidding Documents.

Bidder's Name and Address :

To
NTPC Limited
Noida-201301

1.01.01

1.01.02

1.01.083

1.02.00

1.02.01

1.02.02

1.02.03

1.02.04

1.02.05

1.02.06

Details of manufacturer of equipment for
unit of atleast 4 MW rating as per
clause 1.3.0 of Sub-Section-I-A, Section-VI,

Part-A.

Name and Address of Sub-Vendor

Name and Address telephone
No. & Fax No. of responsible
persons of the Sub-Vendor

Name of the equipment to be
supplied by the Sub-Vendor

Details of Reference Plant

Name of the Station and its
Location

Client Name and its Address,
Fax No. & Tel.Nos.

Name and Designation of the
responsible person in Client's
Organisation

Contract No. & Date
Capacity in MW of Unit

Starting Date of Work/
Date of Order

Signature of authorized signatory.................
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1.02.10

1.02.11
1.02.12

1.02.13

Scheduled Date of Completion
Actual Date of Completion

Date of Commissioning of
System/Package

Whether the system/equipments
are in successful operation

Date of Commencement of
Successful Operation

Brief Scope of Work

MIS oo (Name
of the Sub-vendor) is a regular

manufacturer of ........cccccvvvevveenennn.
(Name of the equipment) for units

of atleast 4MW rating

Yes/No

Yes/No

Certificate from such Owner that aforesaid
equipment has been supplied by the
sub-vendor and is running satisfactorily &

is enclosed to this Attachment
at Annexure..........

Yes/No

Date

Place

(SIgNALUIe)....cceveeeveeeeeeeeeeeeeeeeeeeeeeeeee e
(Printed Name).........oooooeiii
(DesIgNAtioN)........cceeeeiiiiiiiiiieeee e

(Common Seal).......cccuvveeveveveriieiiieiieeereeee,

Signature of authorized signatory.................
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KAWAS WASTE TO ENERGY PLANT (2X350 TPD)
BIDDING DOCUMENT NO. CS-2600-001-9
[Qualifying Requirement Data/ Provenness Data (as applicable)]

Details of Provenness for the offered Steam Turbine as per Clause No. 1.3.0, Sub-

Section-I-A, Part-A, Section-VI of Bidding Documents.

Bidder's Name and Address :

Details of manufacturer of proven equipments.

To

Contracts & Materials
NTPC Limited
Noida-201301

1.00.00

1.01.00

1.02.00

1.03.00

1.03.00

1.04.00

1.05.00

1.06.00

1.07.00

1.08.00

AIR COOLED CONDENSER

Name, Address & Telephone No.

of the manufacturer

Name of the Station and its Location

Client Name and its Address,
Fax No. & Tel.Nos.

Name and Designation of the
responsible person in Client’s
Organisation

Contract No. & Date

Capacity in MW/TPD of Unit
and no. of Units

Starting Date of Work/
Date of Order

Scheduled Date of Completion
Actual Date of Completion

Date of Commissioning of
System/Package

Signature of authorized signatory.................
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1.10.00

1.11.00

1.12.00

Whether the System/Equipments Yes/No
are in Successful Operation for a
minimum period of one (1) year

Date of Commencement of
Successful Operation

Brief Scope of Work

Brief Technical Particulars of
the System/Package/Equipments :

0)
(ii)
(i)
(iv)
(V)
(vi)
(vii)
(viii)
(ix)

(x)

(xi)

(xii)
(xiii)
(xiv)
(xv)
(xvi)

(xvii)

Designed by

Manufactured by

Type : Direct Air Cooled, Forced cooling Yes/No
Design Standard

Rated Heat Load (G Kal/hr.)

Design Ambient Temperatue

Max Ambient Temperatrure (Design)

Condenser Pressure [mm of Hg(a)]

Overall Heat Transfer Coefficient
(Kcal/hr sq.m. deg.C)

Surface Area (sg.m.)
ACC height

No. of fans

Floor area (width x length)
KW rating of each fan
Location w.r.t A-row
Arrangement of modules

Tube Material

Signature of authorized signatory.................
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1.13.00

1.00.00

1.01.00

1.02.00

1.03.00

1.04.00

1.05.00

1.06.00

1.07.00

1.08.00

1.09.00

1.10.00

(xviii) ACC Make

(xix)  Tube type

(xx)  Type of condenser support

Is this air cooled condenser running with Yes/No
steam turbine generator set

CONDENSATE EXTRACTION PUMP

Name Address and Telephone No.
of the manufacturer

Name of the Station and its
Location

Client Name and its Address,
Fax No. & Tel. Nos.

Name and Designation of the
responsible person in Client’s
Organisation

Contract No. & Date

Capacity in MW/ TPD of Unit and
no. of Units

Starting Date of Work/Date
or Order

Scheduled Date of Completion
Actual Date of Completion

Date of Commissioning
of System/Package

Whether the System/Equipments Yes/No
are in successful operation for
a minimum period of one (1) year

Signature of authorized signatory.................
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1.11.00 Date of Commencement of
Successful Operation

1.12.00 Brief Scope of Work

1.13.00 Brief Technical Particulars
of the System/Package/Equipments :

0] Designed by
(i) Manufactured by
(iii) Make / Model No.

(iv) Rated Flow (T/hr)

(V) Rated Head (kg/cm2 (abs)
(vi) Rated Speed (rpm)
(vi) KW Rating of Motor
(viii)  No. CEP(s) per Unit
(ix) Pump Efficiency
(x)  Type
- Vertical/Horizontal

- Cannister with double
suction first stage

impeller
1.14.00 Are these CEPs running with Steam Yes/No
Turbine Generator Set
DEAERATOR
1.00.00 Name, Address and Telephone
Number of manufacturer
1.01.00 Name of the Station and its
Location

Signature of authorized signatory.................
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1.04.00

1.05.00

1.06.00

1.07.00

1.08.00

1.09.00

1.10.00

1.11.00

1.12.00

.13.00

Client Name and its Address,
Fax No. & Tel.Nos.

Name and Designation of the
responsible person in Client’s
Organisation

Contract No. & Date

Capacity in MW / TPD of Unit and
no. of Units

Starting Date of Work/Date of Order
Scheduled Date of Completion
Actual Date of Completion

Date of Commissioning
of System/Package

Whether the System/Equipments Yes/No

are in Successful Operation for a
minimum period of one (1) year

Date of Commencement of
Successful Operation
Brief Scope of Work

Brief Technical Particulars of
the System/Package/Equipments

® Designed by
(i) Manufactured by
(iii) Type of Deaerator

(@) Whether Direct Contact Yes/No
Type

(b) Horizontal/Vertical

Signature of authorized signatory.................
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1.14.00

1.00.00

1.01.00

1.02.00

1.03.00

1.04.00

1.05.00

1.06.00

(iv) Spray Type/Spray cum
Tray Type

(V) Oxygen Level at Deaerator
Ouitlet (ccllitre)

(vi) Feed Water Flow from
Deaerator (T/hr)

(vii)  Storage Capacity (Cu.m.)
(viii)  Design Pressure [ Kg/sq.cm(g) ]
(ix) Make

Is this Deaerator running with Yes/No
Steam Turbine Generator Set

BOILER FEED PUMPS

Name, Address and Telephone No.
of manufacturer

Name of the Station and
its Location

Client Name and its Address,
Fax No. & Tel. Nos.

Name and Designation of
the responsible person in
Client’s Organisation
Contract No. & Date
Capacity in MW /TPD of Unit

and No. of Units

Starting Date of Work/
Date of Order

Signature of authorized signatory.................
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1.07.00

1.08.00

1.09.00

1.10.00

1.11.00

1.12.00

1.13.00

Scheduled Date of Completion
Actual Date of Completion

Date of Commissioning
of System/Package

Whether the System/Equipments Yes/No
are in Successful Operation for a
minimum period of one (1) year

Date of Commencement of
Successful Operation

Brief Scope of Work

Brief Technical Particulars of
the System/Package/Equipments

0] Designed by
(i) Manufactured by
(iii) Make / Model No.

(iv) No. of BFP
per Unit

(v) Rated Flow per Pump (T/hr)

(vi) Rated TDH kg/cm2 (abs)
(vii)  Speed (rpm)

(viii) KW Rating of Motor

(ix) Pump Efficiency

) Head Developed per stage
(xi)  Type

- Horizontal

- Centrifugal

Signature of authorized signatory.................
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S. No Item Description Station-|
1.14.00 Are the BFPs running with Yes/No
Steam Turbine Generator Set
E. GEAR BOX
1.01.00 Name, Address, Telephone No.
of manufacturer
1.02.00 Name of the Station and
its Location
1.03.00 Client Name and its Address,

Fax No. & Tel.Nos.

1.04.00 Name and Designation of
the responsible person in
Client’'s Organisation

1.05.00 Contract No. & Date
1.06.00 Capacity in MW / TPD of Unit
and No. of Units
1.07.00 Starting Date of Work/
Date of Order
1.08.00 Scheduled Date of Completion
1.09.00 Actual Date of Completion
1.10.00 Date of Commissioning

of System/Package

1.11.00 Whether the System/Equipments Yes/No
are in Successful Operation for a
minimum period of one (1) year

1.12.00 Date of Commencement of Successful
Operation

1.13.00 Brief Scope of Work

1.14.00 Brief Technical Particulars of

Signature of authorized signatory.................
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the System/Package/Equipments :
() Designed by

(i) Manufactured by

(iii) Make / Model No.
(iv) Type
(V) Service Factor

1.15.00 Whether the gear box is used to Yes/No
couple steam turbine to generator

* Bidder to strike out whichever is not applicable

Date : (SIGNALUIE)......eiiieieiee e

Place : (Printed Name)..........ccoeeeeeeiii,
(Designation).........cccceeeeeeiiiee
(Common Seal).......ceeveeiiiiiiiiiiiiiee e

Signature of authorized signatory.................
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KAWAS WASTE TO ENERGY PLANT (2X350 TPD)
BIDDING DOCUMENT NO. CS-2600-001-9
(Details pertaining to technical qualification of the Sub-Vendor)

Bidder's Name and Address : To
Contracts & Materials,
NTPC Limited.

Sub :Provenness Criteria for Civil Works

() We declare that we/our Sub-vendor's/ Agency(ies) meet the Provenness Criteria stipulated at Clause No. 1.7.0 of Part-A,
Sub-Section-IA of Section-VI of our own*/jointly with our Sub-Vendors as indicated below:

Ref. of QR Clause 1.7.1/1.7.2 Clause 1.7.3
Whether Bidder meets the requirement * Yes/No * Yes/No

** \Whether Sub-vendor/Civil Construction Agency * Yes/No * Yes/No
MIS. oo meets part of the requirement

** \Whether Sub-vendor/Civil Construction Agency * Yes/No * Yes/No
MIS..coi meets part of the requirement

** Whether Sub-vendor/Civil Construction Agency * Yes/No * Yes/No
IS, meets part of the requirement

* Strike off whichever is not applicable.
** Add more agencies if proposed.

Signature of authorized signatory..................
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() In order to satisfy the Qualifying Requirements stipulated at Clause No. 1.7.1/1.7.2 of Sub-Section-IA, Part-A of section-VI, we
declare that *We/our Sub-Vendors *M/S. ........cccooiiiiiiiiininiinnnns have executed Earth Work in filling including cutting in
rock, as per details given below:

Sl. Name of Name & Address Ref. No. Date of completion Actually executed Asking rate of Remarks
No. contracts of Client and date of works earth work quantity earth work for

of Award for the reference this contract

of Contract As per Actual contract

Contract Cu.m/year
Cu.m/year

1 2 3 4 5 6 7 8 9
Note : i) Certificate from client(s) i.e. M/S ....ccccccvivviiiii regarding the quantum of Earth work in filling including

cutting in rock executed during the one year period in the above contracts is enclosed at Annexure ...............ccoeeee.
ii) One Year means any continuous 12 months period within entire contract period.

*Strike out whichever is not applicable.

Signature of authorized signatory..................
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(V) In order to satisfy the Qualifying Requirements stipulated at Clause No. 1.7.1/1.7.2 of Sub-Section-IA, Part-A of section-VI, we declare that
*Welour Sub-Vendors *M/s. ........cccccvviiiiiiiiiiiiiiiinins have executed structural steel fabrication & erection works related to industrial
building with Electrically Operated Crane, as per details given below:

Sl Name of Name & Address Ref. No. and Date of completion Actually executed Asking rate Remarks
No. contracts of Client date of of works fabrication** for of fabrication

Award of the reference for this

Contract As per Actual contract contract

Contract (MT/year) (MT/year)
1
2 3 4 5 6 7 8 9

Note : i) Certificate from client(s) i.e. M/S ......oooiiiiiiiiii e regarding the quantum of structural steel fabrication & erection work

executed during the one year period in the above contracts is enclosed at ANNexure .........ccccccceeevvenvnne

ii) One Year means any continuous 12 months period within entire contract period.

*Strike out whichever is not applicable.

** Fabrication can be at shop / factory or site.

Signature of authorized signatory..................
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V) In order to satisfy the Qualifying Requirements stipulated at Clause No. 1.7.1/1.7.2 of Sub-Section-IA, Part-A of section-VI, we declare that
*We/our Sub-Vendors *M/S. .....ccccociiiiiiiiiiiiiiienenn. have executed RCC works including machine foundations related to industrial
building with Electrically Operated Crane, as per details given below:

Sl. Name of Name & Address Ref. No. and  Date of completion of works Actually executed  Asking rate  Remarks

No. contracts of Client date of RCC for the of RCC

Award of As per Actual reference for this
Contract Contract contract contract
Start  Finish (Cu.m / year) (Cumlyear)
start Finish
1
2 3 4 5 6 7 8 9 10 11
Note : i) Certificate from client(s) i.e. M/S .......euieeiiiiiiiiiiiiiieeee, regarding the quantum of RCC works including machine foundations
executed during the one year period in the above contracts is enclosed at ANNEeXUre .........c..cccccoeeviunnne
i) One Year means any continuous 12 months period within entire contract period.

*Strike out whichever is not applicable

Signature of authorized signatory..................
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(VI In order to satisfy the Qualifying Requirements stipulated at Clause No. 1.7.1/1.7.2 of Sub-Section-1A, Part-A of section-VI, we declare that
*We/our Sub-Vendors *M/S. ......ccccceiiiiiiiiiiiiineennnn, have executed civil and structural works related to Water retaining structures, as per
details given below:

Sl. Name of Name & Address Ref. No. and  Date of completion Actually executed Asking rate Remarks
No. contracts of Client date of of works work for the reference of work for
Award of contract this contract
Contract As per Actual
contract RCC  Fab. Erec- RCC Fab. Erec-
(Cu. (MT/ tion (Cu.m/ (MT/ tion
m/Yr)  Year) (MT/ Yr) Year) (MT/
Yr.) Yr.)
1 2 3 4 5 6 7 8 9 10 11 12 13
Note : i) Certificate from client(s) i.e. M/S .....cccciiiiiiiiiii e regarding the quantum of civil & structural work related to Water

retaining structures executed during the one year period in the above contracts is enclosed at Annexure ...................
ii) One Year means any continuous 12 months period within entire contract period

*Strike out whichever is not applicable.

Signature of authorized signatory..................
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(IX) In order to satisfy the Qualifying Requirements stipulated at Clause No. 1.7.3 of Sub-Section-IA, Part-A of section-VI, we declare that
*We/our Sub-Vendors *M/s. ......cccoeiieeiiiiiiiiiis have executed civil and structural works related to Chimney/Stack of minimum 80% of
required height height , as per details given below:

Sl. Name of Name & Address Ref. No. and  Date of completion of works Height of Whether Remarks
No. contracts of Client date of Chimney own Slip
Award of (m) from
Contract As per Actual equipment
Contract
Start  Finish

start Finish

1 2 3 4 5 6 7 8 9 10 11

Note : i) Certificate from client(s) i.e. M/S .....ooooiiiiiiiieeee e, regarding civil / structural steel work related to Chimney/Stack
executed in the above contracts is enclosed at Annexure ..........ccccceeeeeevnennen.

*Strike out whichever is not applicable.

Signature of authorized signatory..................
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(List of Special Maintenance Tools & Tackles)

Bidder's Name and Address : To
Contracts & Materials,
NTPC Limited,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

Dear Sir,

We are furnishing below the list of special maintenance tools & tackles for various equipment
under the subject package. The prices for these tools & tackles shall be included in the
lumpsum bid price. We further confirm that the list of Special Maintenance tools & tackles
includes all the items specifically mentioned in scope of supply & services covered in Section-
VI, Technical Specification of Bidding Document.

Notwithstanding what is stated above we further confirm that any additional special
maintenance tools and tackles required for the equipment supplied under this package shall be
furnished by us at no extra cost to the Employer.

S.No. Description Description of Tools Unit Qty.
of Equipment & Tackles
Note : Continuation Sheets of like size and format may be used as per Bidder's

requirement and shall be annexed to this Attachment.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Details of Proposed Sub-contractors/Sub-Vendors)

Bidder's Name and Address : To
Contracts & Materials,
NTPC Limited,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,

Noida-201301
Dear Sirs,

The details of all items of services or supply which we propose to sublet, giving details of the
name and nationality of the proposed Sub-Contractor/Sub Vendor for each item, are given
below : -

S.No. Supply/Service Unit Qty. Name, Address & Nationality
of proposed Sub-Contractor/
Sub-Vendor

Note : 1. Continuation sheets of like size and format may be used as per Bidder's

requirement and shall be annexed to this Attachment.

2. Bidder shall attach letters of intent with the Sub-Contractor / Sub-vendors so as
to confirm their participation.



ATTACHMENT - 6
Page 1 of 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

(Declared Deviations)

Bidder's Name and Address : To

NTPC Limited, Contracts & Materials
6th Floor, Engg. Office Complex,

Plot A-8A, Sector-24, Noida-201301
Dear Sirs,

The following are the deviations and variations from and exceptions to the specification and
bidding documents for EPC PACKAGE FOR FOR WASTE TO ENERGY PROJECT (2X350
TPD) at KAWAS GAS POWER STATION. These deviations and variations stated in this
Attachment-6 to our bid are exhaustive. We confirm that except for these deviations and
variations, the entire work shall be performed as per your specifications and condition of
bidding documents. Further, we agree that additional conditions, clarifications, variations,
deviations, if any, found in the proposal documents other than those stated in this
Attachment-6, save those pertaining to any rebates offered, shall not be given effect to:

Section/ Clause No. Page No. Statement of Deviations/
Part/Chapter Variations/Exceptions

A. COMMERCIAL DEVIATIONS:

B. TECHNICAL DEVIATIONS:

Date : (DeSIgNALION)......ccveeeiiiiiiiiie e
Place : (Printed Name).........cccoeeeeiiii,
Note : 1) Bidders to use format as enclosed with this attachment.

2) Continuation Sheets of like size and format may be used as per Bidder's
requirement and shall be annexed to this Attachment.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

(Information Relating to Alternative Bid to be submitted along
with Techno-Commercial Bid)

Bidder's Name and Address : To

NTPC Limited, Contracts & Materials
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24, Noida-201301

BIDDER TO USE THEIR OWN PROFORMA FOR FURNISHING THE REQUIRED
INFORMATION WITH THE BID FOR THE ALTERNATIVE BID PROPOSED BY HIM,

Date (Designation).........cccceeeeeeiiiiii
Place : (Printed Name).......ccoovviiiiiiiiiiiee e
Note : Continuation sheets of like size and format may be used as per Bidders

requirements and annexed to this Attachment.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

(Declaration regarding Functional Guarantees)

SHALL BE SUBMITTED ALONGWITH STAGE-II (PRICE) BID
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(List of Erection Tools & Equipment and Safety Equipment)

Bidder's Name and Address : To
Contracts & Materials,
NTPC Limited,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

Dear Sirs,
A. We indicate herein below the erection tools & equipment, we have in our possession and

the tools & equipment we propose to bring to the site under the package, in case the
contract is awarded to us.

Sl. Type and Minimum Quantity Number the Bidder Number the Bidder
No. Description of Major TPP to has in possession proposes to bring
of the be to the Site

Equipment deployed

TO BE ENCLOSED AS PER TECHNICAL SPECIFICATION



ATTACHMENT -9
Page 2 of 2

B. We confirm having read the Provisions of Appendix-1 to Form of Contract Agreement,
Section-VIl (Part 3 of 3) of Bidding Documents and Technical Specifications. In this
regard, we confirm that the following minimum suggestive Safety Equipments & Safety
Personal Protective Equipments shall be brought to site:

S. Minimum Suggested List of Safety Equipment and Safety Personal Minimum
No. Protective Equipment Quantity
1. | Safety Net (Conforming IS 11057:1984) 25 Nos.
Safety Net (Net Size: 10m x 5m, Mesh Size: 25 mm, Mesh Rope: 2mm
double cord, Border/Tie Cord: 12mm diameter polypropylene rope (tested as
per I1S: 5175).Two metres length shall be provided at all four corners.
o | Fall Arrester 'Rope grab fall arrester' & anchorage line. 30 Nos. of
‘Rope Grab Fall
Anchorage Line: 14mm- 16 mm diameter, three strand twisted Polyamide | arrester’ and
rope. Karbiner each.
Rope Grab fall arrester: Openable & Guided type Fall Arrestor (on flexible
line) conforming EN 353-2 & works on 14-16 mm diameter polyamide rope. 10 Nos. of
material: Nickel Chrome plated Steel anchorage line,
Connector: Karbiner conforming to EN 362 (Minimum Strength 22 KN), each 30 metre
material: Steel long.
3. | Horizontal life line 20 Nos. of wire
rope, each 40
Stainless Steel Wire rope of 8mm diameter. Minimum metre long.
six nos. of steel U-bolt clips are required for clamping each wire rope to a
rigid support (03 nos. of U-bolt clips
at each end).
4. | Ladders on column cumulative
length of ladders
The minimum design live load on metallic ladder shall be a single | is 100 metres
concentrated load of 100 kilo grams. All rungs shall have a minimum
diameter of 1.90 centimeters, and minimum clear length of rungs shall be
40.6 centimeters. The distance between rungs shall not exceed 30.5
centimeters. Each ladder shall have maximum height of 9.0 metre.
The ladder shall have proper fastenings for attaching it to a column using
positive means such as bolt, weld or other type of fasteners.
5. | Safety PPEs ( Industrial Safety helmet & Industrial
Safety Shoes)
Industrial Safety Helmet (1S:2925-1984 marked). 100 nos.
Industrial Safety/Electrical Shoes (1S:15298-2002 marked). 100 nos.
Full body Safety Harness (conforming 1S:3521) 30 nos.

We hereby confirm that the quantity and type of certain tools and equipment, we will employ for
construction/erection, will not be less than those listed above and we agree to bring more tools
& plant, if required for meeting the work schedule and if so warranted, in the opinion of the
Project Manager. Our proposed construction/erection tools & plant utilisation plan indicating
utilisation dates and time duration of all major erection and construction tools & plant placed on
site, is enclosed at Annexure...........ccocuvveee. to this Attachment.

Note: Continuation sheets of like size and format may be used as per Bidder's
requirements and shall be annexed to this Attachment.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Commissioning/Start-up Spares)

Bidder's Name and Address : To
Contracts & Materials,
NTPC Limited,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,

Noida-201301
Dear Sirs,

We indicate herein below the list of Commissioning / Start-up Spares for EPC PACKAGE FOR
WASTE TO ENERGY PROJECT (2X350 TPD) FOR KAWAS GAS POWER STATION.

We note that the above list is subject to your approval and we shall ensure the availability of the

required quantity of commissioning spares as approved by you without any additional cost to
you before start-up/initial operation.

Note: Continuation sheets of like size and format may be used as per Bidder's requirements
and shall be annexed to this Attachment.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

(Technical Data Sheet)

Bidder is required to fill in the Technical Data as per the PART-G, TECHNICAL
SPECIFICATION, SECTION-VI and submit the same alongwith bid as Attachment-10.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Information regarding Quality Assurance Programme)

Bidder's Name and Address : To
NTPC Limited,
Contracts & Materials,
6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

Dear Sirs,

We hereby provide the necessary information on Quality Assurance Program containing the
overall Quality Management and procedures, which we propose to follow during various phases
of execution of the subject Contract for EPC PACKAGE FOR WASTE TO ENERGY PROJECT
(2X350 TPD) FOR KAWAS GAS POWER STATION.

Note: Continuation sheets of like size and format, may be used as per Bidder's requirement
and shall be annexed to this Attachment.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(Additional Information included with the proposal)

Bidder's Name and Address : To

Contracts & Materials,

NTPC Limited,

6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24,
Noida-201301

Dear Sirs,

Sl. Description of Information Reference to Reference to
No. Bidding documents Bid Proposal
Note : Continuation sheets of like size and format may be used as per Bidder's

requirements and annexed to this Attachment.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR

KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9

(Milestone Schedule)

Bidder's Name and Address : To
Contracts & Materials,

NTPC Limited,

6th Floor, Engg. Office Complex,
Plot A-8A, Sector-24, Noida-201301

Dear Sirs,

We declare that following program for KAWAS GAS POWER STATION shall be followed by us
in furnishing, erecting, testing, commissioning and completion of facilities and FOR site delivery
of all mandatory spares covered under the package shall be followed by us.

S Duration in

' Activity/ Description of Milestones Months from NOA
No. —

Start Finish

1. | Solil Investigation 0 1
2. | Site mobilization and preparatory works 1 2
3. | Site Leveling 2 3
4. | Detailed Engineering & Approval 1 12
5. | Foundation and Civil works 6 15
6 Delivery of main equipment (Grate, Reactor, 9 18

" | Bag filter, Pressure Parts etc.,)
7. | Installation of main equipment 10 20
8. | Other Misc. Civil works - 24
9. | Commissioning (cold & hot) 25 28
10. | Trial Run 28 29
11. | Completion of facilities 29 30

Note:

1. “Start” in each activity means next day after the lapse of duration given from NOA, however,
in case of “Start=0" the start date will be the date of NOA.
2. “Finish” means last day of completion of the period of particular activity.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
(ELECTRONIC FUND TRANSFER)

Bidder's Name and Address : To
Contracts & Materials
NTPC Limited, 6th Floor,
Engg.Office Complex,
Plot No. A-8A, Sector-21,
Noida - 201301

Dear Sirs,

We, hereby authorise the Employer to make all our payments through Electronic Fund Transfer
System. The details for facilitating the payments are given below :

(TO BE FILLED IN CAPITAL LETTERS)
1. NAME OF THE BENEFICIARY

2. ADDRESS

PIN CODE

3. TELEPHONE NO. (WITH STD CODE)

4. BANK PARTICULARS
(A)  BANK NAME

(B)  BANK TELEPHONE NO. (WITH STD CODE)




(©)

(D)

(E)

(F)

(G)

(H)

(1)

BRANCH ADDRESS

ATTACHMENT - 14
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PIN CODE

BANK FAX NO (WITH STD CODE)

BRANCH CO

DE

9 DIGIT MICR CODE OF THE BANK BRANCH (ENCLOSE COPY OF A CANCELLED
CHEQUE)

IFSC Code O

F THE

BANK BRANCH

BANK ACCOUNT NUMBER

BANK ACCOUNT TYPE (TICK ONE)

SAVING

CURRENT

LOAN

CASH CREDIT

OTHERS

IF OTHERS, SPECIFY

PERMANENT ACCOUNT NUMBER (PAN)

E-MAIL ADDRESS FOR INTIMATION REGARDING RELEASE OF PAYMENTS
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I/We hereby declare that the particulars given above are correct and complete. If the transaction
is delayed or credit is not affected at all for reasons of incomplete or incorrect information, I/We
would not hold the Employer responsible.

SIGNATURE
DATE

(AUTHORISED SIGNATORY)
Name:

OFFICIAL STAMP

BANK CERTIFICATION:
It is certified that above mentioned beneficiary holds a bank account no. ............................

with our branch and the Bank particulars mentioned above are correct.

SIGNATURE
DATE

AUTHORISED SIGNATORY)
Authorization No. :
Name:

OFFICIAL STAMP
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9
INTEGRITY PACT

Bidder to furnish INTEGRITY PACT in line with
ITB Clause 36 in a separately sealed envelope
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD)
AT
KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9
(INTEGRITY PACT)
Between
NTPC Ltd., a Govt. of India Enterprise (hereinafter referred to as "The Employer")
and
........................................ (hereinafter referred to as "The Bidder/Contractor ")

and

(hereinafter referred to as "JV Partner/ Consortium Members"
(if applicable)

Preamble

The Employer invites the bids from all eligible bidders and intends to enter into contract for
EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD) AT KAWAS GAS
POWER STATION with the successful bidder(s), as per organizational systems and
procedures. The Employer values full compliance with all relevant laws and regulations, and
the principles of economical use of resources, and of fairness and transparency in its relations
with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Employer will appoint an Independent External Monitor
(IEM), who will monitor the bidding process and the execution of the contract for compliance

with the principles mentioned above.
Section 1 Commitments of the Employer

1. The Employer Commits itself to take all measures necessary to prevent corruption and
to observe the following principles in this regard:

a) No employee of the Employer, either in person or through family members
including relatives, will in connection with the bidding for or the execution of a
contract, demand or accept a promise for or accept for him/herself or for a third
person, any material or immaterial benefit to which he/she is not legally entitled

to.

b) The Employer shall, during the bidding process treat all Bidders with equity and
reason. The Employer will, in particular, before and during the bidding process,
provide to all Bidders the same information and will not provide to any Bidder
confidential/additional information through which the Bidder(s) could obtain an
advantage in relation to the bidding process or the contract execution.

c) The Employer will exclude from the process all known prejudiced persons.

2. If the Employer obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act or if there be a substantive suspicion in this
regard, the Employer will inform the Chief Vigilance Officer and in addition can initiate

disciplinary actions.

fe) —
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Section 2 Commitments and Undertakings by the Bidder/Contractor

1

The Bidder/Contractor commits and undertakes to take all measures necessary to
prevent malpractices & corruption. He commits himself to observe the following
principles during his participation in the bidding process and during the execution of
the contract:

a) The Bidder/ Contractor undertakes not to, directly or through any other person
or firm offer, promise or give or influence to any employee of the Employer
associated with the bidding process or the execution of the contract or to any
third person on their behalf any material or immaterial benefit which he/she is
not legally entitled, in order to obtain in exchange any advantage of any kind
whatsoever during the bidding process or during the execution of the contract.

b) The Bidder/ Contractor undertake not to enter into any undisclosed agreement
or understanding, whether formal or informal with other Bidders. This applies in
particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other action to restrict
competitiveness or to introduce cartelization in the bidding process.

C) The Bidder/Contractor undertakes not to commit any offence under the
relevant Anti-corruption Laws of India; further the Bidder/Contractor will not use
improperly, any information or document provided by the Employer as part of
the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically for
purposes of competition or personal gain and will not pass the information so
acquired on to others.

d) The Bidder/ Contractor will, when presenting his bid undertakes, to disclose
any and all payments made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
contract.

The Bidder/ Contractor will not instigaté and allure third persons/parties to commit
offences outlined above or be an accessory to such offences.

Section 3 Disqualification from Bidding Process and Exclusion from Future

Contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a
transgression through a violation of any provisions of Section 2 or in any other form so
as to put his reliability or credibility as Bidder into question, the Employer shall be
entitled to disqualify the Bidder(s)/ Contractor(s) from the bidding process or to
terminate the contract, if signed on that ground.

If the Bidder/ Contractor has committed a transgression through a violation of Section
2 such as to put his reliability or credibility into question, the Employer shall be entitled
to exclude including blacklist and put on holiday the Bidder/ Contractor for any future
tenders/contract award process. The imposition and duration of the exclusion will be
determined by the severity of the transgression. The severity will be determined by the
Employer taking into consideration the full facts and circumstances of each case
particularly taking into account the number of transgressions, the position of the
transgressors within the company hierarchy of the Bidder and the amount of the
damage. The exclusion will be imposed for a minimum of 3 years.

Dot —
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A transgression is considered to have occurred if the Employer after due consideration
of the available evidence concludes that no reasonable doubt is possible.

The Bidder with its free consent and without any influence agrees and undertakes to
respect and uphold the Employer's absolute rights to resort to and impose such
exclusion and further accepts and undertakes not to challenge or question such
exclusion on any ground, including the lack of any hearing before the decision to
resort to such exclusion is taken. This undertaking is given freely and after obtaining

independent legal advice.

Subject to full satisfaction of the Employer, the exclusion of Bidder/ Contractor could
be revoked by the Employer if the Bidder/ Contractor can prove that he has restored/
recouped the damage caused by him and has installed a suitable corruption
prevention system in his organization.

Section 4 Compensation for Damages including Forfeiture of Earnest Money

Deposit/ Security Deposit/ Performance & Advance Bank Guarantees

If the Employer has disqualified the Bidder/ Contractor from the bidding process or has
terminated the contract pursuant to Section 3, the Employer shall forfeit the Earnest
Money Deposit/Bid Security, encash Contract Performance Bank Guarantees in
addition to excluding the bidder from the future award process and terminating the

contract.

In addition to 1 above, the Employer shall be entitled to take recourse to the relevant
provisions of the contract related to Termination of Contract due to Contractor's

Default.

Section 5 Previous Transgressions

1

The Bidder swears on oath that no previous transgression occurred in the last three
years immediately before signing of this Integrity Pact, with any other company in any
country conforming to Tl approach or including with any Public Sector Enterprise/
Undertaking in India or any Government Department in India that could justify bidder's
exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, Bidder can be disqualified
from the bidding process or the contract, if already awarded, can be terminated on this

ground.

Section 6 Company Code of Conduct

Bidders are also advised to have a company code of conduct (clearly rejecting the use
of bribes and other unethical behaviour) and a compliance program for the
implementation of the code of conduct throughout the company.

Section 7 Independent External Monitors

1

The Employer will appoint competent and credible Independent External Monitor for
this Pact. The task of the Monitor is to review independently and objectively, whether
and to what extent the parties comply with the obligations under this agreement.

f
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The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He shall report to CMD of the
Employer or a person authorized by him.

The Bidder/Contractor accepts that the Monitor has the right to access without
restriction to all Project documentations of the Employer including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his Project
Documentations. The same is applicable to Subcontractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder / Contractor
/ Sub-Contractors/ JV partners/Consortium member with confidentiality.

The Employer will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact
on the contractual relations between the Employer and the Contractor. The parties
offer to the Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
will so inform the Management of the Employer (CMD of the Employer or a person
authorized by him) and request to discontinue or to take corrective action, or to take
other relevant action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties
that they act in a specific manner, refrain from action or tolerate action. However,
Independent External Monitor shall give an opportunity to the bidder/contractor to
present its case before making its recommendations to the Employer

The Monitor will submit a written report to CMD of the Employer or a person
authorized by him within 8-10 weeks from the date of reference or intimation to him by
the Employer and, should the occasion arise, submit proposals for correcting
problematic situations.

The Monitor shall be entitled to compensation on the same terms as being extended
to/provided to Independent Directors of NTPC Board.

If the Monitor has reported to CMD of the Employer or a person authorized by him a
substantiated suspicion of an offence under relevant IPC/ PC Act, and he has not,
within reasonable time, taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the Monitor may also transmit this information
directly to the Central Vigilance Commissioner, Government of India.

The word "Monitor" will include Singular or Plural.

Section 8 Pact Duration

This Pact comes into force from the date of signing by all the parties. It shall expire for
the Contractor 12 months after the last payment under the respective contract, and for
all other unsuccessful bidders 6 months after the contract has been awarded.

Section 9 Miscellaneous Provisions

This Pact is subject to Indian Law. The place of performance and jurisdiction shall be
New Delhi.

Q‘/\
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2 Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to

their original intentions.

3. The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the extant law in force
relating to any civil or criminal proceedings.

4. If the Contractor is a JV partnership / Consortium / Associate, this agreement must be
signed by all the partners of JV / Consortium Partners / Associate as the case may be.

The Parties hereby sign this Integrity Pactat .............

Employer Bidder/ Contractor

ASHOK KUMAR
AN WEWEwE (Wiaar
Additional General Manag(er (Conum)mces)

v & @ fifds/NTPC LiiTED
EOC, A-8A, Sector- 24, Noida-201 301

(As pp;ia;le) Y M ol

Witness Witness Witness

1. u‘?%' 1.& .

é\/(%" AV eP\-SToa\D CMO\’“T MUH[ZA)
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

Bidder's Name and Address : To

NTPC Limited,

Contracts & Materials,

6th Floor, Engg. Office Complex,

Plot No. A-8A, Sector-24,Noida-201301.

Dear Sirs,

Check List of documents to be submitted for Techno-Commercial Bid

10.

11.

12.

13.

14.

15.

16.

BID FORM (TECHNO-COMMERCIAL BID) e

ATTACHMENT-1
(IN A SEPARATELY SEALED ENVELOPE) e

ATTACHMENT-2
(IN A SEPERATELY SEALED ENVELOPE)

ATTACHMENT-3 & ITS ATTACHMENTS e
(INCLUDING QR DETAILS & DJU, IF APPLICABLE)

ATTACHMENT-4
ATTACHMENT-S
ATTACHMENT-6
ATTACHMENT-7 e
ATTACHMENT-8 e
ATTACHMENT-9 & 9A
ATTACHMENT-10
ATTACHMENT-11 e

ATTACHMENT-12 e
ATTACHMENT-13
ATTACHMENT-14

ATTACHMENT-15 e



NTPC Limited

(A Government of India Enterprise)

(G2

BIDDING DOCUMENTS

FOR

EPC PACKAGE FOR
WASTE TO ENERGY PROJECT (2x350 TPD)
AT

KAWAS GAS POWER STATION

SECTION - VII
(BOOK 2 OF 3)

BIDDING DOCUMENT NO. : CS-2600-001-9



NTPC Limited

(A Government of India Enterprise)

S

BIDDING DOCUMENTS

FOR

EPC PACKAGE FOR
WASTE TO ENERGY PROJECT (2x350 TPD)
AT

KAWAS GAS POWER STATION

SECTION - VII
(BOOK 2 OF 3)

BIDDING DOCUMENT NO. : CS-2600-001-9

(This document is meant for the exclusive purpose of bidding against this Bid Document No. /
Specification and shall not be transferred, reproduced or otherwise used for purposes other than
that for which it is specifically issued).



SI. No.

la.

1b.

2(a)

2(b)
3(a)

3(b)

6a

7(i)

7(ii)

7(iii)

10.
11.
12.

13.

TABLE OF FORMS AND PROCEDURES
Description

Section-VII (Part 1 of 3)
Bid Form (Techno-Commercial Bid) & Attachments

Section-VII (Part 2 of 3)
Bid Form (Price Bid) & Attachments along with Price Schedules

Section-VIl (Part 3 of 3)

Bid Security Form - Bank Guarantee

Bid Security Form - Bank Guarantee -(NOT APPLICABLE)
in case of Bid from Joint Venture

Bid Security Form - Letter of Credit

Form of Notification by the Employer to the Bidder
Form of Sight Draft

Forms of Notification of Award

Form of Contract Agreement

Performance Security Form

Performance Security Form in case
of Contract awarded to Joint Venture -(NOT APPLICABLE)

Bank Guarantee Form for Advance Payment
(for Supply CIF/Ex-Works)

Bank Guarantee Form for Advance Payment
(for Installation Services)

Bank Guarantee Form for Advance Payment
in case of Contract awarded to Joint Venture -(NOT APPLICABLE)

Form of Completion Certificate

Form of Operational Acceptance Certificate
Form of Trust Receipt

Forms of Indemnity Bond (2 Nos.)

Form of Authorisation Letter

Form of Deed of Joint Undertaking



14,

15.

16.

17.

18.

19.

Form of Bank Guarantee by Associate/Collaborator

Form of Joint Venture Agreement -(NOT APPLICABLE)
Form of Bank Guarantee Verification Check Lists

Form of Extension of Bank Guarantee

Form of Indemnity Bond for Removal/Disposal of Surplus Material

Form of security against O&M charges/period



1B. BID FORM AND ATTACHMENTS
STAGE-Il: PRICE BID



BID FORM (PRICE BID)

Page 1 of 5
BID FORM (STAGE-II: PRICE BID)

Ref No.: Date:

IFB No. : 40088007

Name of Package : EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD)
AT KAWAS GAS POWER STATION; BIDDING DOCUMENT NO. CS-
2600-001-9

To

NTPC Limited,

Engineering Office Complex,

Plot A-8A, Sector 24, Noida-201301,
Distt. Gautam Budh Nagar,

State of U.P., India

Gentlemen and/or Ladies,

1.0 Having examined the Bidding Documents No. CS-2600-001-9, including subsequent
amendments and clarifications, if any, the receipt of which is hereby acknowledged, we the
undersigned, offer to design, manufacture, test, deliver, install and commission (including
carrying out Guarantee Test) the facilities under the above-named Package in full
conformity with the said Bidding Documents for the sum (excluding all taxes & duties
indicated by us in Schedule-6) as mentioned in Output Preview of Main Screen of Bid
Invitation at NTPC e-tender website or such other sums as may be determined in
accordance with the terms and conditions of the Contract.

1.1 We further understand that discount letter, if any, separately uploaded online or submitted
in physical form or indicated at location other than Condition field of General Data/ltem Data
in Main Screen of Bid Invitation shall not be considered for the purpose of evaluation.

2.0 Attachments to the Bid form Stage-Il (Price) Bid :

In line with the requirement of the Bidding Documents we enclose herewith the following
Attachments to the Price Bid Form:

@) (@) Attachment 1P: Extension of Bid Security in the form of
(Please fill in the alternative chosen) for a sum of

_ (amount in words & figures) valid for a period of 225 days from the date set for opening of
Stage-Il: Price bids. As required, the Attachment-1A has been furnished in a separate
sealed envelope.

(b) Attachment 2P: A power of attorney duly notarized by a Notary Public indicating that the
person(s) signing the Price bid has/have the authority to sign the Price bid and thus that
the Price bid is binding upon us during the full period of its validity in accordance with the
ITB Clause No.13.



(€)
(d)
(e)
(f)
(9)
(h)

3.0
3.1

Attachment 3P:

Attachment-4P:

Attachment 5P:

Attachment 6P;:

Attachment 7P:

Attachment 8P;:

Attachment 9P:

PRICE SCHEDULE:

BID FORM (PRICE BID)
Page 2 of 7

Declaration regarding Import content

Custom Duty Benefits for Import for Construction Equipment
Functional Guarantees

Price Adjustment Data

Price components alongwith their break-up of alternative bids.
Guaranteed Declaration for Alternative Bid.

Check list of documents to be submitted in price bid.

In line with the requirements of the Bidding Documents, we enclose herewith the following
Price Schedules, duly filled-in as per your proforma:

Schedule No.

Schedule No.

Schedule No.

Schedule No.

Schedule No.

Schedule No.

Schedule No.

Schedule No.
Schedule No.

Schedule No.

1

2

10

Plant and Equipment including Type Tests charges

Local Transportation including Inland transit insurance and other
local costs incidental to delivery of Plant & Equipment.

Installation Services including Erection Works, Insurance covers
other than inland transit insurance and other services as specified in
the Bidding Documents

Grand Summary (Schedules Nos. 1 to 3)

Recommended Spare Parts

Goods and Services Tax (GST), applicable on Schedules - 1, 2 & 3,
not included in bid price.

Break-up of Type Tests charges quoted in Schedule-1

Schedule of Takeout Price
Schedule of Unit Rates

Schedule of Alternatives



3.2

3.3

3.4

3.5

4.0

4.1

BID FORM (PRICE BID)
Page 3 0f 5

We are aware that the Price Schedules do not generally give a full description of the work
to be performed under each item and we shall be deemed to have read the Technical
Specifications, Drawings and other Sections of the Bidding Documents to ascertain the full
scope of work included in each item while filling in the rates and prices. We agree that the
entered rates and prices shall be deemed to include the full scope as aforesaid, including
overheads and profit.

We declare that as specified in the General Conditions of Contract (Clause 11.2) prices
guoted by us in the Price Schedule shall be subject to adjustment in accordance with
Appendix-2 (Price Adjustment) to the Contract Agreement.

We understand that in the price schedule, where there is discrepancy between the unit
price and the total price, which is obtained by multiplying the unit price and quantity, or
between sub totals and the total price, (even in case of carry forward of prices) the unit or
subtotal price shall prevail and the total price shall be corrected accordingly. We further
understand that where there is discrepancy between amounts stated in figures and
amounts stated in words, the amount stated in words shall prevail. Similarly, in case of any
discrepancies between the total bid price and the summation of Schedule prices (price
indicated in a Schedule indicating the total of that Schedule), the total bid price shall be
corrected to reflect the actual summation of the Schedule prices.

We declare that prices left blank in the Schedules will be deemed to have been included in
the prices of other items. The TOTAL for each Schedule and the Grand TOTAL as
mentioned in Main screen Bid Invitation at NTPC e-tender site shall be deemed to be the
total price for executing the Facilities in complete accordance with the Contract, whether or
not each individual item has been priced.

We confirm that except as otherwise specifically provided, our Bid Prices include all taxes,
duties, levies and charges as may be assessed on us, our Sub-Contractor/Sub-Vendor or
their employees by all municipal, state or national government authorities in connection
with the Facilities, in and outside of India.

We further understand that notwithstanding 4.0 above, you shall bear and pay/reimburse to
us Goods and Services Tax (GST) applicable on: (a) Plant and Equipment (including Type
Test Charges) and Mandatory Spares to be supplied from within the Employer’'s country
specified in Price Schedule No. 1 (and also on locally supplied Recommended Spare Parts
guoted in Price Schedule No. 5, when awarded) to be incorporated in the Facilities, by the
law of country where the site is located, (b) local transportation & insurance, other local
costs incidental to delivery of plant & equipment including mandatory spares specified in
Price Schedule No. 2 (and also of locally supplied Recommended Spare Parts quoted in
Price Schedule No. 5, when awarded) and (c) Installation Services including Erection, Civil
& Allied Works and other services specified in Price Schedule No. 3.

We confirm that all other taxes, duties & levies as may be applicable on goods and
services specified in Price Schedules Nos. 1, 2 & 3 and on the materials used for civil
construction works and erection & commissioning shall be to our account and no separate
claim in this regard will be entertained by you.



4.2

4.3

4.4

5.0

5.1

5.2

6.0

BID FORM (PRICE BID)
Page 4 of 5

We further understand that 100% of applicable Taxes and Duties which are payable by you
under the Contract shall be paid / reimbursed to the us upon receipt of equipment / spares /
services and on production of satisfactory documentary evidence by us. However, GST as
applicable on Advance sanctioned to us shall be paid to us alongwith the Advance
sanctioned. The GST paid along with advance shall be adjusted prorata against the tax
due upon supply of goods/services, based on the value of the respective goods/services.

We confirm that we shall get registered as per relevant GST laws. Further, we hereby
declare that if any Indian Income Tax, surcharge on Income Tax and any other tax is
attracted under the law, we agree to pay the same to the concerned authorities and you
shall have no additional tax liabilities whatsoever irrespective of the mode of contracting.
We agree to furnish any other information as a proof of the above to your satisfaction as
and when required.

Income Tax

We hereby declare that if any Indian Income Tax, surcharge on Income Tax and any other tax
is attracted under the law, we agree to pay the same to the concerned authorities and you
shall have no additional tax liablities whatsoever irrespective of the mode of contracting.

Compliance to the provisions of the Bidding Documents

We have read all the provisions of the Bidding Documents and confirm that notwithstanding
anything stated elsewhere in our bid to the contrary, the provisions of the Bidding
Documents are acceptable to us and we further confirm that we have not taken any
deviation to the provisions of the Bidding Documents anywhere in our bid.

We have furnished our compliance to the provisions of the Bidding Documents and its
subsequent Amendment(s)/Clarification(s)/Addenda/Errata found anywhere in our Techno-
commercial Bid and Price Bid by accepting the following attribute in General Data of
Process/Display Bid screen at NTPC e-tender site:

"DO YOU CERTIFY COMPLIANCE TO ALL PROVISIONS OF BID DOC?"

Acceptance of above attribute shall be considered as our confirmation that any deviation,
variation or additional condition etc. or any mention, contrary to the provisions of Bidding
Documents and its subsequent Amendments(s)/ Clarification(s)/ Addenda/Errata (if any)
found anywhere in our Bid Proposal, implicit or explicit, shall stand unconditionally
withdrawn, without any cost implication whatsoever to the Employer, failing which our bid
security shall be forfeited.

We further declare that additional conditions, variations, deviations, if any, found in the
Price Bid, save those pertaining to any rebates offered, shall not be given effect to.

We undertake, if our bid is accepted, to commence work on the facilities immediately upon
your Notification of Award to us and to achieve Completion of Facilities and Conduct
Guarantee Tests within the time specified in the Bidding Documents.



7.0

7.1

8.0

9.0

10.0

11.0

12.0

BID FORM (PRICE BID)
Page 5of 5

If our bid is accepted, we undertake to provide an Advance Payment Security, Contract
Performance Securities and securities for Deed(s) of Joint Undertaking (as applicable) in
the form and amounts and within the times specified in the Bidding Documents.

We further declare that provisions with regard to additional advance payment against
supply / installation services portion, if requested by us, shall also be complied with.

We agree to abide by this bid (Price bid) for a period 180 days from the date of opening of
Price bids as stipulated in the Bidding Documents and they shall remain binding upon us
and may be accepted by you at any time before the expiration of that period. Techno -
Commercial Bid (Stage-I) including this Price Bid (Stage-Il) shall remain valid and open for
acceptance for One Hundred Eighty (180) days from date of Bid Opening of this Price Bid
(Stage-Il). Further, the prices of recommended spares contained in our Bid shall remain
valid for a period of 6 months after placement of Notification of Award for main equipment.

Until a formal Contract is prepared and executed between us, both bids (Techno-
commercial and Price Bid) together with your written acceptance thereof in the form of your
Notification of Award shall constitute a binding contract between us.

We understand that you are not bound to accept the lowest or any other bid you may
receive.

We confirm that the cost of Special Tools & Tackles furnished by us in Attachment-4 of our
Techno-Commercial Bid is included in the lumpsum price quoted in this Price Bid.

We, hereby, declare that only the persons or firms interested in this proposal as principals
are named here and that no other persons or firms other than those mentioned herein have
any interest in this proposal or in the Contract to be entered into, if the award is made on
us, that this proposal is made without any connection with any other person, firm or party
likewise submitting a proposal, is in all respects for and in good faith, without collusion or
fraud.

Dated this.. .day of. .20

Thanking you, we remain,
Yours faithfully,
Date :

Place : (authorised signatory Name).

(Designation)
Business Address :
Fax No. : Phone No. :

Email:



ATTACHMENT - 1P
PAGE 1 OF 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD)
FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
EXTENSION OF BID SECURITY
Bidder to furnish Extension of Bid Security in line with

ITB Clause 12 and as per format given
at Sl. No. 2 of Section VIl (Forms & Procedures)

(SUBMITTED IN PHYSICAL FORM)



ATTACHMENT - 2A
PAGE 1 0OF 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD)
KAWAS GAS ||:3(())|\?NER STATION
BIDDING DOCUMENT NO. CS-2600-001-9
POWER OF ATTORNEY
BIDDER TO SUBMIT POWER OF ATTORNEY
IN ACCORDANCE WITH CLAUSE 8.1.2 OF ITB

(SUBMITTED IN PHYSICAL FORM)



ATTACHMENT - 3P
PAGE 1 OF 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD) FOR
KAWAS GAS POWER STATION
BIDDING DOCUMENT NO. CS-2600-001-9

(Declaration regarding Import Content included in our Price bid)

We confirm that the value of Import content in Ex-works price, quoted in Schedule-1 by us, is not
more than 30% of the total Supply value quoted by us in Price Schedule-1. The percentage of
Import content in Ex-works price is and the details of Import Content included in our
bid prices are as follows:

Sl. Description of item to be supplied | Quantity Value in INR (included in
No. our bid price

©|0INO 01~ W N =

Total

These details are furnished for the purpose of issuance of Essentially Certificate as per ITB Clause
10.6.1. We further confirm that we shall be solely responsible for availing such benefits and
benefits shall be restricted to the value indicated above.

Date : (Designation).........cceeeeeeieeeieeee
Place : (Printed Name)........cooiviiiiiiiiiieeieeeeeen
Note: Continuation sheets of like size and format may be used as per Bidders

requirements and shall be annexed to this Attachment.




ATTACHMENT -4P
PAGE 1 OF 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD) FOR
KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9

(Declaration regarding Customs Duty Benefits for
Import of Construction Equipment)

Dear Sir,

1. We confirm that we are solely responsible for obtaining the Customs Duty Benefits for import
of Construction Equipment which we have considered in our bid and in case of failure to
receive such benefits, Employer will not compensate us in any manner whatsoever.

2. We further confirm that we will not claim for adjustment in Contract Price on account of
variation in or withdrawal of Custom Duty Benefits for Import of Construction Equipment.

3. We are furnishing below the information required by the Employer for issue of relevant
Certificates in terms of the Customs Act & Notification of the Govt. of India:

A. *CIF Value of Construction Equipment to be imported by the Bidder including its sub-
contractor(s) of the Bidder.

(* Please state the currency and fill in the amount in figures and words)

We further confirm that aforesaid CIF value has not been included in Attachment-1P.

B. Description and quantities of the Construction Equipment to be imported by the
Bidder / sub-contractor(s) for deployment to site under thepackage.

Sl To be imported by Description of Quantity

No. item to be imported
a. Bidder
b. Sub-contractor(s)
4. We confirm that the Construction Equipment being imported as per 'B' above shall be

deployed at the Project Site for the purpose of execution of Package as per bidding
documentno.CS-2600-001-9.

Date : (SIgNAtUIE) .. e e
Place : (Printed Name).....coovviiiiii i e

Note : (i) Continuation sheets of like size and format may be used as per Bidders
requirements and shall be annexed to this Attachment.



ATTACHMENT - 5P
PAGE 1 OF 3

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD) FOR

KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9

(Guarantee Declaration)

Bidder's Name and Address: To
Contracts & Materials

NTPC Limited, Engineering Office
A-8A, Sector-24, Noida - 201301

Dear Sirs,

We declare that the ratings and performance figures of the equipment furnished by us under
the Package are guaranteed. We further declare that in the event of any deficiencies in
meeting the guaranteed parameters, you may at your discretion accept the equipment/system
or reject the equipment/system and recover the payments already made.

S.N

Guaranteed Parameters

Guarantee Value

(i)

Unit heat rate guaranteed for plant under conditions
specified in Sub-Section-1V, Part-A of Section- VI of
Bidding Documents

Indicated in Attribute
field of General data of
display bid screen at
NTPC e-tender web site

kcal/kwhr

(ii)

Auxiliary Power Consumption at Load Point D in
the Firing Diagram (LPD).

(as specified in Sub-Section-1V, Part-A of Section-VI
of Bidding Documents)

kw

(iii)

Annual operational availability of the unit for
whole range defined by the Firing diagram (LP D — 1
—2-3-4-5-D) with 10 % margin on waste
throughput and thermal load.

(as specified in Sub-Section-1V, Part-A of Section-VI
of Bidding Documents)

hrs

* Strike off whichever is not applicable

Date :
Place :

(Signature)....................
(Printed Name).............
(Designation)................
(Common Seal).................




ATTACHMENT - 6P
PAGE 1 OF 2

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD) FOR
KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9

(Price Adjustment Data)

Bidder's Name and Address : To
NTPC Limited, Contracts &
Materials 6th Floor, Engg. Office
Complex, Plot A-8A, Sector-24,
Noida-201301

Dear Sirs, Noida-201301.

We hereby furnish the relevant details pertaining to the price adjustment provisions in your
specifications and documents.

A. Ex-Works Equipment price component (including Spares but excluding Type Test
Charges):
Sl. ltem Value of Name of Value of Indices as
No. Co-efficient Published on 30 days prior
to Index and date set for
Opening
its origin of Stage-l|
(Price) Bid.
Material
1 [P TOTT a=
2 K e b=
3 PO c=
Labour =
Fixed Compoment F=0.15

* To be specified by the Bidder.

i) Sum of all material co-efficients (a+b+c) indicated above shallbe between 0.50 to
0.60.

ii) The labour coefficient "I" shall be between 0.25 t00.35.

iii) Sum of all material coefficients and labour coefficients shall be 0.85.

iv) Sum of F, a, b, ¢ & I should be equal to 1.0.



B. Erection Price Component

The Indices used for Indian Field Labour are (i) All India Consumer Price Index for Industrial
Workers (All India Monthly Average) published by Labour Bureau, Simla, Government of India
and (ii) Arithmetical average of Minimum Wages for Unskilled, Skilled, Semi-skilled and Highly
skilled workers notified by the Central Government for the particular classified Area in which
the project site is located or notified by the State Government of the state in which the project
site is located, whichever is higher.

(i) The value of the All India Consumer Price Index for Industrial Workers (All India Monthly Average)
published by Labour Bureau, as on 30 days prior to the date set for opening of price bids

(ii) The value of the Arithmetical average of Minimum Wages for Unskilled, Skilled, Semi-skilled and
Highly skilled workers notified by the Central Government for the particular classified Area in
which the project site is located or notified by the State Government of the state in which the
project site is located, whichever is higher, as on 30 days prior to the date set for opening of

price bidS iS.......ccceveeviiiiiiiiinnnnn.
C. Civil Works Price Component:
Sl. ltem Value of Name of Published Value of Indices as on No.
Co-efficient index and its origin seven (7) days prior to
date of opening of bids
of Stage-Il (Price bid)
Material
Material m =0.15 Index no. of wholesale
(excluding Price under group "All
cement & Commodities" as published
steel) (M) by Ministry of Commerce
and Industry, GOI
2. High d=0.05 Price of high speed diesel ...,
Speed oil per litre at the Indian Oil
Diesel (D) Corp outlet nearest to the
project (selling price inclusive
of taxes & duties, if any)
3. Steel (S) s=0.25 Index for "MS Wire Rods" i,
under sub-group of "Mild Steel
-Long Products" under Group of
"Manufacture of Basic Metals"
as published by Ministry of
Commerce and Industry, GOI.
4, Cement (C) c=0.10 Index for "Pozzolana Cement”  ....ccocvvivvvievieeneen.

under sub-group of "Manufacture
of cement,lime and plaster" under
Group of "Manufacture of other
Non-Metallic Mineral Products” as



5.

6.

7.

Labour (L) Lb=0.25

Lb =0.25

Labour (W)

Fixed Component F=0.20

Ministry published by of
Commerce and Industry, GOI.

Consumer Price Index
Number for Industrial
Workers (All India Average)
as published by Labour
Bureau, Shimla/RBI

Arithmetical average of

Minimum Wages for Unskilled,
Skilled, Semi-skilled and Highly
skilled workers notified by the
Central Government for the
particular classified Area in
which the project site is

located or notified by the State
Government of the state in
which the project site is
located, whichever is higher

Value of Indices as on No.
seven (7) days prior to date

Structural Works Price Component:

Value of
Co-efficient

Name of Published
index and its origin

of opening of bids

of Stage-Il (Price bid)

Material:

Hot Rolled Coils
& Sheets (A)

a=0.50

Manufacture of b=0.15
fabricated Metal
Products-Structural

Metal Product (B)

Labour (L) Lb =0.15

Index for "Hot Rolled (HR)
Coils & Sheets, including
Narrow Strip”under sub-group
of "Mild Steel -Flat Products”
under Group of "Manufacture
of Basic Metals" as published
by Ministry of Commerce

and Industry, GOI

Index for "Manufacture of
structural metal products”

under Group of "Manufacture

of Fabricated metal products,
except Machinery and Equipment
as published by Ministry of
Commerce and Industry, GOI

Consumer Price Index




Number for Industrial
Workers (All India Average)
as published by Labour
Bureau, Shimla/RBI

4, Labour (W) Lb=0.15 Arithmetical average of =~ —----—-mmmmemmmmmmee-
Minimum Wages for Unskilled,
Skilled, Semi-skilled and Highly
skilled workers notified by the
Central Government for the
particular classified Area in
which the project site is
located or notified by the State
Government of the state in
which the project site is
located, whichever is higher

4. Fixed Component: Fg=0.20  ..iiis

3.0 We agree to provide you with a complete breakup of our bid price to enable operation of
the Price Adjustment Clause for Ex-works, Erection, Civil & Structural Works Price

Components.

Note: Continuation sheets of like size & format shall be used, if required.

Date : (Designation)
Place : (Printed Name)
Note: Bidders shall note that it is mandatory to furnish the values of various coefficients and name,

source & origin of the published indices in this Attachment to Price Bid. Bidders are also required to
mention whether the indices are monthly average, weekly average or as applicable.



ATTACHMENT - 7P
PAGE 1 OF 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD) FOR
KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9

(Price Relating to Alternative Bid)

Bidder's Name and Address : To
NTPC Limited,
Contracts
6th Floor, Engg. Office Complex, Plot A-
8A, Sector-24,
Noida-201301

BIDDER TO USE THEIR OWN PROFORMA FOR FURNISHING THE REQUIRED INFORMATION WITH
THE BID FOR THE AERNATIVE BID PROPOSED BY HIM,

Date : (Designation)

Place : (Printed Name)

Note : Continuation sheets of like size and format may be used as per Bidders



ATTACHMENT - 8P
PAGE 1 OF 2

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD) FOR
KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9
(Guaranteed Declaration for Alternative Bid)

Bidder's Name and Address : To
NTPC Limited,
Contractsl
6th Floor, Engg. Office Complex, Plot A-
8A, Sector-24,
Noida-201301

We declare that the ratings, capacities and performance figures of the equipments furnished by us under
the alternative offer for the Package are guaranteed. We further declare that in the event of any deficiencies
in meeting the guaranteed figures, as established after conducting the guarantee tests, you may at your
discretion accept the equipment/system after assessing the liquidated damages as specified in Sub-
Section-VI, Section-VI (Technical Specifications) of the Bidding Documents, or reject the equipment/system
and recover payments already made.

S.No. Guaranteed Parameters Guaranteed Figures

Note : * Bidder to strike off whichever is not applicable.
Date : (Designation)

Place : (Printed Name)

Note :  Continuation sheets of like size and format may be used as per Bidders



ATTACHMENT - 9P
PAGE 1 OF 1

EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2x350 TPD) FOR
KAWAS GAS POWER STATION

BIDDING DOCUMENT NO. CS-2600-001-9

CHECK LIST OF DOCUMENTS FOR STAGE-II: PRICE BID

SI. No. Details of Checks Enclosed: Yes/No.

1. PRICE BID FORM
2. ATTACHMENT-1P
3. ATTACHMENT-2P
4. ATTACHMENT-3P
5. ATTACHMENT-4P
6. ATTACHMENT-5P
7. ATTACHMENT-6P
8. ATTACHMENT-7P
9. ATTACHMENT-8P
10. ATTACHMENT-9P
11. All Price schedules
Date : (Designation)..........ccceveviviiieiiiiiiiiiieeieee e,

Place : (Printed Name)........cccccvvvvviveiiiiiieeieeieeeeeee,



PRICE SCHEDULES
(Uploaded in C-Folder as separate Excel File)



NTPC Limited

(A Government of India Enterprise)

S

BIDDING DOCUMENTS

FOR

EPC PACKAGE FOR
WASTE TO ENERGY PROJECT (2x350 TPD)
AT

KAWAS GAS POWER STATION

SECTION - VII
(BOOK 3 OF 3)

BIDDING DOCUMENT NO. : CS-2600-001-9



NTPC Limited

(A Government of India Enterprise)

NTPGC

BIDDING DOCUMENTS

FOR

EPC PACKAGE FOR
WASTE TO ENERGY PROJECT (2x350 TPD)
AT
KAWAS GAS POWER STATION

SECTION - VII
(BOOK 3 OF 3)

BIDDING DOCUMENT NO. : CS-2600-001-9

(This document is meant for the exclusive purpose of bidding against this Bid Document No. /
Specification and shall not be transferred, reproduced or otherwise used for purposes other than that
for which it is specifically issued).



SI. No.

la.

1b.

2(a)

2(b)
3(a)

3(b)

6a

7(i)

7(ii)

7(iii)

10.

11.

TABLE OF FORMS AND PROCEDURES

Description

Section-VIl (Part 1 of 3)

Bid Form (Techno-Commercial Bid) & Attachments

Section-VIl (Part 2 of 3)

Bid Form (Price Bid) & Attachments along with Price Schedules

Section-VIl (Part 3 of 3)

Bid Security Form - Bank Guarantee

Bid Security Form - Bank Guarantee
in case of Bid from Joint Venture

Bid Security Form - Letter of Credit

Form of Notification by the Employer to the Bidder
Form of Sight Draft

Forms of Naotification of Award

Form of Contract Agreement

Performance Security Form

Performance Security Form in case
of Contract awarded to Joint Venture

Bank Guarantee Form for Advance Payment
(for Supply CIF/Ex-Works)

Bank Guarantee Form for Advance Payment
(for Installation Services)

Bank Guarantee Form for Advance Payment
in case of Contract awarded to Joint Venture

Form of Completion Certificate
Form of Operational Acceptance Certificate
Form of Trust Receipt

Forms of Indemnity Bond (2 Nos.)

-(NOT APPLICABLE)

-(NOT APPLICABLE)

-(NOT APPLICABLE)



12.

13.

14.

15.

16.

17.

18.

19.

Form of Authorisation Letter

Form of Deed of Joint Undertaking

Form of Bank Guarantee by Associate/Collaborator

Form of Joint Venture Agreement -(NOT APPLICABLE)
Form of Bank Guarantee Verification Check Lists

Form of Extension of Bank Guarantee

Form of Indemnity Bond for Removal/Disposal of Surplus Material

Form of security against O&M charges/period



2. BID SECURITY FORM



2. Bid Security Form
Bank Guarantee

(To be stamped in accordance with Stamp Act,
if any, of the Country of the issuing Bank)

Bank Guarantee NO. ........ccccceeeeernnne
Date....ccovviiiiieeiiei e To
Dear Sirs,
In accordance with Invitation for Bids under your Bid Document NO. .......cccccccoiiiiiiiiiiiiieeniniinns
MIS. having its Registered/Head Office at
........................................................................ (here-in-after called the 'Bidder’) wish to participate in

As an irrevocable bank guarantee against Bid Security for an amount of
............................ ()i VAL O .. dAYS
from....... i) required to be submitted by the
Bidder as a condition precedent for participation in the said bid which amount is liable to be forfeited
on the happening of any contingencies mentioned in the Bidding Documents.

WE, TNE e [Name & address of the Bank]
......................................................................................................................... having our Head Office
At (F) e guarantee and undertake to pay
immediately on demand by...........ccccvvviieiieininiiinnen. [Name of the Employer]........ (hereinafter called
the 'Employer’) the amount of ........cccccovviiiiiiiiiiiiiiiiiinn, () e without any

reservation, protest, demand and recourse. Any such demand made by the 'Employer' shall be
conclusive and binding on us irrespective of any dispute or difference raised by the Bidder.

This Guarantee shall be irrevocable and shall remain valid upto .........ccccccceevinnes (@)........... If any
further extension of this guarantee is required, the same shall be extended to such required period
(not exceeding one year) on receiving instructions from M/s ... [Bidder's

Name]......cccueeeeee. on whose behalf this guarantee is issued.



In witness where of the Bank, through its authorised officer, has set its hand and stamp on

NOTE :

1.

(Designation with
Bank Stamp)

Attorney as per

Power of Attorney NO.........cccceveeveeeiniiiiiinn,
(*) The amount shall be as specified in the Bid Data Sheets.
(**) This shall be the date of opening of bids.
(#) Complete mailing address of the Head Office of the Bank to be given.
(@) This date shall be forty five (45) days after the last date for which the bid is valid.
The Bank Guarantee shall be from a bank as per provisions.
The BG should be on Non-Judicial stamp paper/e-stamp paper of appropriate value as per
Stamp Act prevailing in the state(s) where the BG is submitted or is to be quoted upon or the
rate prevailing in State where the BG is executed, whichever is higher. The Stamp Paper/e-
stamp paper shall be purchased in the name of Bidder/Bank issuing the guarantee.
While getting the Bank Guarantee issued, Bidders are required to ensure compliance to the
points mentioned in Form 16-Form of Bank Guarantee Verification Check List enclosed in this

Section of Bidding Documents.

Further, Bidders are required to fill up this Form 16 and enclose the same with the Bank
Guarantee.

In case, Bank Guarantee is getting issued from State Bank of India, Bidder to take note of
NTPC letter ref. NTPC/FC//CSBG/01 dated 03.09.14 and SBI letter ref. CAG-I/AMT-1/2014-
15/370 dated 04.09.2014 attached with Section-V of Bidding Document.



2a. Bid Security Form

(IN CASE OF BID FROM JOINT VENTURE)

- NOT APPLICABLE -



FORM No. 2 (b)

BID SECURITY - LETTER OF CREDIT

L/C ISSUING BANK NAME & ADDRESS

IRREVOCABLE STANDBY CREDIT NUMBER & DATE:

Beneficiary:

To:

Gentlemen :

By the order of :

We hereby issue in favour of the Beneficiary our irrevocable credit for the account

Of e (hereinafter called the Bidder) for an amount or amounts
not to exceed in the aggregate US Dollars..........ccccccveiviniiiriinnnnnnn. (Amount) ....ccceeeeeeens
(Amount written out) available by your drafts at sight and will be effective from............... (Bid
Opening Date)........cccceeviiiii until its expiry date as specified below:

Your sight draft(s) in the format attached Exhibit 1 (i.e. Form 3b, Section VII, Part 3 of 3) must
mention our credit number as it appears above, and be accompanied by the Notification by
the Employer to the Bidder in the format of attached Exhibit-1l (i.e. Form 3a, Section-VII, Part

3 of 3) and be presented to our COUNtErS........cccceeeinennnnnnns (Name and Address of the
COUNters) .....ccccceeveeeeeeeeen.n. before expiration of this credit.
OUr COUNEEIS....ccoeeeiiiei e, (Name and Address of the counters) ............. on

verification of the documents mentioned in para 2 above shall send the amount to State Bank
of India, CAG Branch, Jawahar Vyapar Bhawan, 1, Tolstoy Marg, New Delhi-110 001, for
credit of amount to Account Number : 10813608669 of NTPC Ltd.

This credit shall remain in force upto and including....... @......and shall be extended from time
to time for such period as may be desired by.......................... (Name of
2170 [0 /=T o) T on whose behalf this letter of credit has been issued.



5. We are informed that this instrument is being issued in accordance with Invitation for Bids
under your Bid Document No. CS-8004-103A-9for .........coovvviiiiiiiinnnn, (package name).

6. This credit is subject to the Uniform Customs and practice for Documentary Credits (2007
Revision), International Chamber of Commerce, Publication Number 600.

7. This is Operative instrument and no confirmation will be sent. We hereby engage with
drawers and/or bonafide holders that sight draft drawn and negotiated in confirmity with the
terms of this credit will be duly honoured on presentation.

8. Any advising and/or confirmation charges and/or negotiating charges of the issuing bank for
realisation of proceeds of this Letter of Credit shall be to the account of the bidder.

Very truly yours

ISSUING BANK

AUTHORISED SIGNATURE(S)

@ This date shall be forty five days (45) beyond the validity of bid.



3. (a) FORM OF NOTIFICATION BY THE
EMPLOYER TO BIDDER

(b) FORM OF SIGHT DRAFT



3a. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BIDDER

Ref: Your proposal against our IFB NO............c.uuvuiiiiiiiiiiiiiiiiiinen,
Forfeiture of Bid Guarantee amount.

Dear Sirs,

Whereas you have furnished as a part of your proposal the Bid Guarantee in the form of irrevocable
and confirmed Letter of Credit o TP dated...........coeeeeeien.

......................................................................... payable to.............ccoceeeeeevvvceeene.. (Name  of  the
Employer) on demand without any reservation, demur or protest, contest and recourse at..............

(Name and place of Bank)

In terms of the aforesaid Bid Guarantee, we do hereby forfeit the Guarantee amount.

For................... (Name of the Employer)

(AUTHORISED SIGNATORY)

N.B. The Letter of Credit should not stipulate any other proforma of notification different from this
format. No change whatsoever in the said proforma is acceptable to the Employer.



3b. FORM OF SIGHT DRAFT

At sight promptly PaY O ....ooovviiiiie
(Name of the Bank at which L/C, is negotiable
..................................................................... OF Order SUM Of .....covvieiiiiiiiiiiiiee e
for payment to the Employer) (Amount of L/C)
for value received.
FOr i (Name of the Employer)

(AUTHORISED SIGNATORY)

To,

(Name and Address of the
Bank which opened L.C.)



4. FORM OF NOTIFICATION OF AWARD



4a. FORM OF 'NOTIFICATION OF AWARD OF CONTRACT'
FOR SUPPLY OF PLANT AND EQUIPMENT

(This form shall apply mutatis-mutandis for both First Contract and Second Contract)

NOTE : INSTRUCTIONS INDICATED IN ITALICS IN THIS NOTIFICATION OF AWARD
ARE TO BE TAKEN CARE OF BY THE ISSUING AUTHORITY.

AN S ME

Sub : Notification of Award of Contract for Supply Of....ccccccceiiiiiiiiiiiiennennn. (Package Name)
................................................ as per Bid Document NO.......ccccvvvvvvveveevieennnnnn.

Dear Sir,

1.0 This has reference to the following :

(1) Our Invitation for Bids (IFB) NO. ........coooiiiiiiiiiiieiiiiieeceeeeee dated.................
(ii) Bidding Documents for the subject package issued to you vide our letter no.
.................................. dated.................eee......... cOmprising the following :

....................... (List out all the Sections/Volumes of the Bidding Documents
along with Tender Drawings etc. as issued to the bidder)..........

Errata/Amendment NoO.........ccccceeeee... (0 JOUTO (Name of Section/Volume of
the Bidding Documents to which Errata/Amendment pertains)................. issued
to you vide our letter no. ........ccccceeeerinnnee. dated........ccovviieeiiiniiins

(Applicable only if any Errata/Amendment to the Bidding Documents has been
issued subsequently)

(iir) Clarifications furnished to you on the Bidding Documents vide our letter
(0 JAR dated ..o based on the query raised by you/other
prospective bidder(s). (Use as applicable)

(Applicable only if any clarification to the Bidding Documents has been issued
subsequently)



2.0

(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE
MADE TO THE BIDDER AFTER ISSUANCE OF BIDDING DOCUMENTS UP TO
THE DATE OF BID OPENING)

(iv) Your Proposal for the subject package submitted vide your letter NO. .......ccccceenee
dated.......cccceevvnnne and its modification vide letter N0. ......cccccceevivviiiiiineennn. dated
..................... (Delete if not applicable).

(V) Our Fax message/letter NO. ....coooeriiiiiiiiiiiieee e dated.........cocoiviiinnnnn.
regarding extension of validity of bid and that of the Bank Guarantee towards Bid
Security.

(Applicable only if any extension has been sought subsequently)

(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE
MADE TO OR BY THE BIDDER AFTER BID OPENING)

(vi) Our Fax message/letter NO. ....ccccooeviiiiiiiiiieeinennns dated........cooiiviiiiiiie
inviting you for post bid discussions.

(viiy  Post bid discussions and meetings we had with you from ...........ccccccooiiiiiinninnnnn. to
....................................... resulting into the following Minutes of Meeting enclosed
herein with this Notification of Award :

(a) Minutes of Meeting regarding Commercial issues (APPENDIX - ............ )
(b) Minutes of Meeting on Technical issues (APPENDIX - ................. )
(© Minutes of Meeting regarding Work Schedule (APPENDIX - ................ )

(d) Minutes of Meeting regarding Quality Assurance Aspects (APPENDIX-.)

We confirm having accepted your proposal submitted vide letter no. .........cccccevvveee. dated
.......................................... and its modification vide letter no................................ dated
(Delete if not applicable) read in conjunction with all the specifications, terms & conditions
of the Bidding Documents, Your subsequent letters (Use if relevant) and agreed Minutes
of Meeting referred to in para 1.0 above and award on you the Contract for the work of
............................ (Indicate brief Scope of WOTK).ooviieiiiiiiiiiieeeeeee e
Of e (Name of Package) .....cccccccoooviiiiiiiiiiiinnennnes for (Name of
0] oY =Tox 1 as per Specification NO. ..
(hereinafter referred to as the 'First Contract’).



3.0

4.0

5.0

*We have also notified you vide our Notification of Award NO. .....cccccoviiiiiiiiiii.

dated............... and Notification of Award No............ dated................... for award of 'Second
Contract' and 'Third Contract' on you for the work of .............ccccceeee. (Indicate brief scope of
work of the Second Contract and Third Contract) ... for
............................ (Name of Package) ISR - [~ per Bid Document
NO. .o (hereinafter referred to as the 'Second Contract and 'Third

Contract’). You shall also be fully responsible for the works to be executed under the 'Second
Contract' and 'Third Contract' and it is expressly understood and agreed by you that any
breach under the 'Second Contract' and/or 'Third Contract' shall automatically be deemed as
a breach of this 'First Contract' and vice-versa and any such breach or occurrence or default
giving us a right to terminate the 'Second Contract' and 'Third Contract' and/or recover
damages thereunder, shall give us an absolute right to terminate this Contract and/or recover
damages under this 'First Contract' as well and vice-versa. However, such breach or default
or occurrence in the 'Second Contract' and/or 'Third Contract' shall not automatically relieve
you of any of your responsibility/obligations under this 'First Contract’. It is also expressly
understood and agreed by you that the equipment/materials to be supplied by you under this
'First Contract' when installed and commissioned under the 'Third Contract' shall give
satisfactory performance in accordance with the provisions of the Contract.

* To be modified suitably in case of three contracts.

The total Contract Price for the entire scope of work under the Contract shall be
............ (Specify the amount and currency)............... as per the following break up:

® Ex-manufacturing works/place e
of despatch
for Main Equipment

(ii) Ex-manufacturing works/place
of despatch price
for Mandatory Spares
(i) Typetestcharges .
TOTAL (i+ii+iil)
(cevrereeerinnns (Specify the total amount in WOrds) ..o )
You shall prepare and finalise the Contract Documents for signing of the formal Contract
Agreement and shall enter into the Contract Agreement with us, as per the proforma

enclosed with the Bidding Documents, on non-judicial stamp paper of appropriate value
within......... (Specify)......... days from the date of this Notification of Award.



6.0 This Notification of Award is being issued to you in duplicate. We request you to return its
duplicate copy duly signed and stamped on each page including all the enclosed
Appendices, by the authorised signatory of your company as a proof of your
acknowledgement and confirmation.

Please take the necessary action to commence the work and confirm action.

Yours faithfully,
for and on behalf of

(Authorised Signatory)

Encl. : As above.



4b. FORM OF 'NOTIFICATION OF AWARD OF CONTRACT' FOR
INSTALLATION OF PLANT AND EQUIPMENT

NOTE : INSTRUCTIONS INDICATED IN ITALICS IN THIS NOTIFICATION OF AWARD
ARE TO BE TAKEN CARE OF BY THE ISSUING AUTHORITY.

Ref. No

Date

............... (Contractor's Name & Address)..........

AN Mr

Sub : Notification of Award of Contract for Inland Transportation, Insurance, Installation,
testing, commissioning and conducting Guarantee tests Of .......cccccociiiiiiiinnnnnn,
(Package Name) ., as per Bid Document
NO..cooeie e,

Dear Sir,

1.0 This has reference to the following :

(i)
(ii)

(iii)

Our Invitation for Bids (IFB) NO. .......cvvveiiiiiiiiiieeeeeeceeeeeeeeeeee e dated................

Bidding Documents for the subject package issued to you vide our letter no.
.................................. dated............................. comprising the following :

....................... (List out all the Sections/Volumes of the Bidding Documents
along with Tender Drawings etc. as issued to the bidder)...........

Errata/Amendment NO.........ccccceernee [ {0 JERTURTURTRRRION (Name of Section/Volume of
the Bidding Documents to which Errata/Amendment pertains)................. issued
to you vide our letter no. ........ccccceevviinnneee. dated........oocvviiieeneinins

(Applicable only if any Errata/Amendment to the Bidding Documents has been
issued subsequently)

Clarifications furnished to you on the Bidding Documents vide our letter
NO...annans dated ..........cceeeiiiii. based on the query raised by you/other
prospective bidder(s). (Use as applicable)



2.0

(Applicable only if any clarification to the Bidding Documents has been issued
subsequently)

(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE
MADE TO THE BIDDER AFTER ISSUANCE OF BIDDING DOCUMENTS UP TO
THE DATE OF BID OPENING)

(iv) Your Proposal for the subject package submitted vide your letter No. .....................
dated........cccceevvnnns and its modification vide letter No. .......cccooiiiiiiiiiininnnnnns
dated ...........ccceeee. (Delete if not applicable).

(V) Our Fax message/letter NO. ....cooeeriiiiiiiiiiiieee e dated..........ocovviiinnnnn.
regarding extension of validity of bid and that of the Bank Guarantee towards Bid
Security.

(Applicable only if any extension has been sought subsequently)

(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE
MADE TO OR BY THE BIDDER AFTER BID OPENING)

(vi) Our Fax message/letter NO. ...cccoccovviiiiiiiiiiieeeennnnns dated........oooiiiiiiiiii,
inviting you for post bid discussions.

(vii)  Post bid discussions and meetings we had with you from ...........ccccccoeiiiiiiniinnnn. to
....................................... resulting into the following Minutes of Meeting enclosed
herein with this Notification of Award :

(a) Minutes of Meeting regarding Commercial issues (APPENDIX - ............ )
(b) Minutes of Meeting on Technical issues (APPENDIX - .................. )
(©) Minutes of Meeting regarding Work Schedule (APPENDIX - ................ )

(d) Minutes of Meeting regarding Quality Assurance Aspects (APPENDIX-.)

We confirm having accepted your proposal submitted vide letter no. ............ccooueeee. dated
.......................................... and its modification vide letter no................................ dated
(Delete if not applicable) read in conjunction with all the specifications, terms & conditions
of the Bidding Documents, Your subsequent letters (Use if relevant) and agreed Minutes
of Meeting referred to in para 1.0 above and award on you the Contract for the work of
............................ (Indicate brief Scope of WOTrK)..ooooiiiiei
OF e (Name of Package) ....coccovviiiiiiiiiiinnnn. for (Name of
[0 0] [=Tox ) as per Bid Document NO. ..o
(hereinafter referred to as the 'Third Contract').



3.0

4.0

*We have also notified you vide our Notification of Award NO. .....ccccooviiiiiiiiiiiiiinenn.

dated.............. and Notification of Award No........... dated............. for award of 'First Contract'
and 'Second Contract' on you for the work of ............cccccoeee (Indicate brief scope of work
of the First Contract and Second Contract)  ...cccceeeeeenne
fOr (Name of Package)..........cccccccc for
.................................................. (Name of Project) ................as per Bid Document
NO..coiiee e (hereinafter referred to as the 'First Contract' & 'Second

Contract’). You shall also be fully responsible for the works to be executed under the 'First
Contract' and 'Second Contract' and it is expressly understood and agreed by you that any
breach under the 'First Contract' and/or 'Second Contract' shall automatically be deemed as
a breach of this 'Third Contract' and vice-versa and any such breach or occurrence or default
giving us a right to terminate the 'First Contract' and /or 'Second Contract' and/or recover
damages thereunder, shall give us an absolute right to terminate this Contract and/or recover
damages under this 'Third Contract' as well and vice-versa. However, such breach or default
or occurrence in the 'First Contract' and/or 'Second Contract' shall not automatically relieve
you of any of your responsibility/obligations under this "Third Contract'. It is also expressly
understood and agreed by you that the equipment/materials to be supplied by you under the
'First Contract' and 'Second Contract' when installed and commissioned under this 'Third
Contract' shall give satisfactory performance in accordance with the provisions of the
Contract.

* To be modified suitably in case of three contracts.

The total Contract Price for the entire scope of work under the Contract shall be
............. (Specify the amount and currency)................ as per the following break up:

® Inland transportation and inland
transit insurance charges
including port clearance, port
handling and port charges
(Delete if not applicable) for
Main Equipment

(ii) Inland transportation and inland
transit insurance charges
including port clearance, port
handling and port charges
(Delete if not applicable) for
Mandatory Spares

(i) Unloading and handling at Site, ..
storage, erection, insurance
covers other than inland transit
insurance, testing, commissioning
and conducting guarantee tests and
all other services as per contract
document.



5.0

6.0

TOTAL (i +ii +1il) e

You shall prepare and finalise the Contract Documents for signing of the formal Contract
Agreement and shall enter into the Contract Agreement with us, as per the proforma
enclosed with the Bidding Documents, on non-judicial stamp paper of appropriate value
within......... (Specify)......... days from the date of this Notification of Award.

This Notification of Award is being issued to you in duplicate. We request you to return its
duplicate copy duly signed and stamped on each page including all the enclosed
Appendices, by the authorised signatory of your company as a proof of your
acknowledgement and confirmation.

Please take the necessary action to commence the work and confirm action.

Yours faithfully,
for and on behalf of

(Authorised Signatory)

Encl. : As above.



5. FORM OF CONTRACT AGREEMENT



5. Form of Contract Agreement

THIS CONTRACT AGREEMENT is made the day of , 20

BETWEEN

(1) [Name of Employer], a corporation incorporated under the laws of [country of Employer] and
having its principal place of business at [address of Employer] (hereinafter called “the Employer”),
and (2) [name of Contractor], a corporation incorporated under the laws of [country of Contractor]
and having its principal place of business at [address of Contractor] (hereinafter called “the

Contractor”)

WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver,
install, complete and commission and conduct guarantee tests of certain Facilities, viz. [list of
facilities] (“the Facilities”) and the Contractor have agreed to such engagement upon and subject to
the terms and conditions hereinafter appearing.

NOW IT IS HEREBY AGREED as follows:

Article 1. 1.1
Contract
Documents
1.2
1.3

Contract Documents (Reference GCC Clause 2)

The following documents shall constitute the Contract be-

tween the Employer and the Contractor, and each shall be read
and construed as an integral part of the Contract:

(a) This Contract Agreement and the Appendices hereto

(b) Notification of Award

() Special Conditions of Contract

(d) General Conditions of Contract

(e) Technical Specifications and Drawings

) The Bid and Price Schedules submitted by the
Contractor

(9) Procedures (as listed)

(h) Integrity Pact (IP) signed between the Employer and
the Bidder / Contractor

Order of Precedence (Reference GCC Clause 2)

In the event of any ambiguity or conflict between the Contract
Documents listed above, the order of precedence shall be the order
in which the Contract Documents are listed in Article 1.1 (Contract
Documents) above.

Definitions (Reference GCC Clause 1)

Capitalized words and phrases used herein shall have the same
meanings as are ascribed to them in the General Conditions of
Contract.



Article 2. 2.1
Contract Price

and Terms of

Payment

2.2

Article 3. 3.1
Effective Date

for Determining

Time for Completion

3.2

3.3

Contract Price (Reference GCC Clause 11)

The Employer hereby agrees to pay to the Contractor the Contract
Price in consideration of the performance by the Contractor of its
obligations hereunder. The Contract Price shall be the aggregate
of: [amount of foreign currency in words], [amount in figures], and
[amount of local currency in words], [amount in figures], or such
other sums as may be determined in accordance with the terms
and conditions of the Contract.

Terms of Payment (Reference GCC Clause 12)

The terms and procedures of payment according to which the
Employer will reimburse the Contractor are given in Appendix 1
(Terms and Procedures of Payment) hereto.

Effective Date (Reference GCC Clause 1)

The Time for Completion of the Facilities shall be determied

from the date of Notification of Award provided all of the

following conditions have been fulfilled within a period of two (2)
months from the date of said Notification of Award:

(a) This Contract Agreement has been duly executed for and
on behalf of the Employer and the Contractor;

(b) The Contractor has submitted to the Employer the
Performance  Security,  Security  towards faithful
performance of the Deed(s) of Joint undertaking (if
applicable) and the Advance Payment Security;

(c) The Employer has paid the Contractor the Advance
Payment.

Each party shall use its best efforts to fulfill the above conditions for
which it is responsible as soon as practicable.

If the conditions listed under 3.1 are not fulfilled within two (2)
months from the date of Notification of Award because of reasons
attributable to the Employer, the Contract would become effective
only from the date of fulfilment of all the above mentioned
conditions and, the parties shall discuss and agree on an equitable
adjustment to the Contract Price and the Time for Completion
and/or other relevant conditions of the Contract.

However, if any of the conditions listed under 3.1 above are not
fulfilled within two (2) months from the date of Notification of Award
because of the reasons attributable to the contractor, the contract
will become effective from the date of Notification of Award. In this



Article 4.

Article 5. Appendices

case, contract Price and/or time of completion shall not be
adjusted.

It is expressly understood and agreed by and between the
Contractor and the Employer that the Employer is entering

into this Agreement solely on its own behalf and not on behalf of
any other person or entity. In particular it is expressly understood
and agreed that the Government of India is not a party to this
Agreement and has no liabilities, obligations or rights hereunder. It
is expressly understood and agreed that the Employer is an
Independent legal entity with power and authority to enter into
contracts solely on its own behalf under the applicable laws of India
and the general principles of Contract Law. The Contractor
expressly agrees, acknowledges and understands that the
Employer is not an Agent, Representative or Delegate of the Govt.
of India. It is Further understood and agreed that the Government
of India is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the Contract.
Accordingly, the Contractor expressly waives, releases and
foregoes any and all actions or claims, including cross claims,
impleader claims or counter claims against the Government of
India arising out of this Contract and covenants not to sue the
Government of India as to any manner, claim, cause of action or
thing whatsoever arising of or under this Agreement.

The Appendices listed in the attached list of Appendices shall be
deemed to form an integral part of this Contract Agreement.

Reference in the Contract to any Appendix shall mean the
Appendices attached hereto, and the Contract shall be read and
construed accordingly.

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly
executed by their duly authorized representatives the day and year first above written.

Signed by for and on behalf of the Employer

(Signature)

(Title)

in the presence of

Signed by for and on behalf of the Contractor



[Title]

iN the PreSeNCe Of —-mmmmmmmm e
CONTRACT AGREEMENT

dated the day of-------------m-mnmo-- , 20

BETWEEN

[“the Employer”]

and

[“the Contractor”]

APPENDICES

Appendix 1  Terms and Procedures of Payment
Appendix 2 Price Adjustment

Appendix 3  Insurance Requirements

Appendix 4  Time Schedule

Appendix 5  List of Approved Subcontractors

Appendix 6  Scope of Works and Supply by the Employer
Appendix 7 List of Documents for Approval or Review
Appendix 8  Functional Guarantees
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TERMS AND PROCEDURES OF PAYMENT

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall pay
the Contractor in the following manner and at the following times, on the basis of the Price Break
down given in the Section on Price Schedules. Payments will be made in the currencies quoted by
the Bidder unless otherwise agreed between the parties. Application for payment in respect of part
deliveries may be made by the Contractor as work proceeds.

TERMS OF PAYMENT

A.

Schedule No.1 : Plant and Equipment (excluding Mandatory Spares and
Type Test Charges) quoted on Ex-works (India) basis:

In respect of Plant and Equipment (excluding Mandatory Spares and Type Test
charges) supplied from within the Employer's country the following payment shall
be made:

For Ex-works Price component of Plant and Equipment (excluding Mandatory
Spares and Type Test Charges) :

0

Ten percent (15%) of the total Ex-works price component of Contract Price as
Initial Advance Payment on :

(i)

(ii)

(iii)

(iv)

Acceptance of Notification of Award and Signing of the Contract
Agreement.

Submission of an unconditional Bank Guarantee covering the advance
amount plus GST as applicable on the advance payment to be paid to
the contractor, which shall be initially kept valid upto (ninety) 90 days
beyond the schedule date for successful Completion of the Facilities
under the Package. However, in case of delay in completion of
facilities, the validity of this Bank Guarantee shall be extended by
the period of such delay. Proforma of Bank Guarantee is enclosed in
Section-VII - Bank Guarantee Form for Advance Payment.

Submission by the Main Contractor of an unconditional Bank
Guarantee(s) towards Performance Security(s) in respect of all
Contracts all initially valid upto ninety (90) days after the end of Defects
Liability Period of all equipment covered under Contract. However, in case
of delay in Defect Liability Period, the validity of this Bank Guarantee
shall be extended by the period of such delay. The proforma of Bank
Guarantee is enclosed in Section-VII-Form of Performance Security.

In case Deed of Joint Undertaking by the Contractor alongwith his
Associate/Collaborator forms part of the Contract then submission of an
unconditional Bank guarantee from such Associate/Collaborator towards
faithful performance of the Deed of Joint Undertaking for an amount
specified in the deed and initially valid upto ninety (90) days after the end
of Defect Liability Period of all equipment covered under the Contract.



v)

(1

(1)

(V)

V)

Note:

APPENDIX - 1
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However, in case of delay in Defect Liability Period, the validity of this
Bank Guarantee shall be extended by the period of such delay.
The proforma of Bank Guarantee(s) shall be as enclosed in Section-VII.

Submission of a detailed PERT Network (L2) based on the Time
Schedule stipulated in Appendix - 4 to Form of the Contract Agreement
and its approval by the Employer.

Sixty percent (60%) of Ex-Works price component of Contract Price of
the Contract price for each identified equipment upon despatch of
equipment from manufacturer's works on pro-rata basis on production
of invoices and satisfactory evidence of shipment (which shall be
Original Goods Receipt/RR) and Material Despatch Clearance
Certificate (MDCC) issued by the Employer's Corporate QA & |
representative.

Fifteen percent (15%) of Ex-Works price component of Contract Price
of Contract Price for each identified equipment on receipt of equipment
at site on pro-rata basis and physical verification and certification by
the Project Manager of having received and stored the equipment at
site.

Five Percent (5%) of Ex-Works Price Component of the Contract Price
on Completion of the Facilities including all associated auxiliaries
and anciliary works and issue of Completion Certificate by the Project
Manager.

Five Percent (5%) of Ex-Works price component of the Contract Price
on Successful Completion of Guarantee Tests and issuance of
Operational Acceptance Certificate by the Project Manager.

() The basis for the pro-rata payment at (lI) and (lll) above shall be
mutually discussed and agreed upon.

The Billing Break Up shall be generally on item rate basis. However, for
the items which are generally supplied and billed on weight (tonnage)
basis, the Billing Break-Up may be considered on weight (tonnage) basis.

(i) In case, Installation Price (Excluding Civil/Structural works price) is
less than 15% of the total Ex-works Price of Main Equipment, the
amount by which it is lower shall be retained from the Ex-works
component of Contract price while releasing payments due on receipt of
equipment, and no interest shall be payable on the retained amount.
The aforesaid retained amount shall be paid on pro-rata basis upon
completion of installation of the respective equipment and its certification
by the Project Manager.
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(i) In case the Civil Works Price (including Site Fabricated Structural
works price) is less than 20% of the Ex-works Price of Main Equipment, the
amount by which it is lower shall be retained proportionately from the
Ex-Works component of Contract price while releasing payments due
on dispatch of equipment, and no interest shall be payable on the
retained amount. The aforesaid retained amount shall be paid on pro-
rata basis upon completion of Civil Works including Structural works (if
any) corresponding to the respective equipment and its certification by
the Project Manager.

(iv) In case O&M charges is less than 5% of the total Ex-works Price of
Main Equipment, the amount by which it is lower shall be retained
proportionately from the Ex-works component of Contract Price while
releasing payments due on receipt of equipment, and no interest shall
be payable on the retained amount. The aforesaid retained amount
shall be paid on pro-rata basis upon completion of O&M period and its
certification by the Project Manager.

Schedule 1 and 5 : Payment Terms for Recommended Spares (When
ordered) on Ex-Works (India) basis

The Ex-works price component of spares to be supplied within the Employer's
country shall be paid as under :-

0] Seventy five percent (75%) of Ex-works price component of the spares to
be paid on pro-rata basis: upon dispatch to site and against invoices and
shipping documents along with Material Despatch Clearance Certificate
(MDCC) issued by the Employer's QA&I representative.

(i) Twenty five percent (25%) of Ex-works price component of the spares to
be paid on pro-rata basis: on receipt and storage at site and on
physical verifications & certification by the Project Manager for the spares
received and stored at site.

Schedule No. 2 : Local Transportation
All Plant and Equipment and recommended spares (if ordered)

One hundred Percent (100%) Local Transportation (including inland insurance
charges) for the equipment covered in Schedule - 1 shall be paid to the Contractor pro-
rata to the value of the equipment received at site and on production of invoices by
the Contractor. The aggregate of all such prorata payments shall, however, not
exceed the total amount identified in the Contract for Local Transportation. However,
wherever equipment wise local transportation charges (including insurance
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charges) have been furnished by the Contractor, the payment shall be made after
receipt of equipment at site based on the charges so identified in the Contract.

Schedule No. 3 : Installation Services excluding Civil and Structural Works

Portion

The Installation Services component shall be paid as under:

(D(A) Five Percent (5%) of the total installation services component of the Contract
Price will be paid to the Contractor as interest bearing advance payment on:

(i)
(i)
(i)

(iv)

v)

Acceptance of Notification of Award and Signing of Contract
Agreement.

Establishing their office at site in preparatory to commencement of
Installation.

Submission of an unconditional Bank Guarantee for an amount
equivalent to One Hundred Ten Percent (110%) of Advance Amount
plus GST as applicable on the advance payment to be paid to the
contractor, which shall be initially kept valid upto ninety (90) days,
beyond the schedule date for successful 'Completion of the Facilities'
under the Package. However, in case of delay in completion of
facilities the validity of this advance Bank Guarantee shall be extended
by the period of such delay. The proforma of Bank Guarantee-7(ii)
Bank Guarantee Form for Advance Payment (Installation Services), is
enclosed in Part 3 of 3, Section-VII.

Submission by the Main Contractor of an unconditional Bank
Guarantee(s) towards Performance Security(s) in respect of all
Contracts all initially valid upto ninety (90) days after the end of
Defects Liability Period of all equipment covered under Contract.
However, in case of delay in Defect Liability Period, the validity of
this Bank Guarantee shall be extended by the period of such delay.
The proforma of Bank Guarantee is enclosed in Section-VII-Form of
Performance Security.

In case Deed of joint Undertaking by the Contractor alongwith his
Associate form part of the Contract, then submission of unconditional
Bank Guarantee from such Associate towards faithful performance of
the Deed of Joint Undertaking for amount specified in the respective
Deed of Joint Undertaking and valid upto ninety (90) days after the end
of Defects Liability Period of all the equipment covered under the
contract. However, in case of delay in Defect Liability Period, the
validity of this Bank Guarantee shall be extended by the period of
such delay. The proforma of Bank Guarantee(s) shall be as enclosed
in Section-VII.
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(vi) Submission of a detailed PERT Network based on the work schedule
stipulated in Appendix-4 to Form of the Contract Agreement and its
approval by the Employer.

(vii)  Advance payment for Installation services/ structural/ Civil works price
components shall be released after certification of Engineer-in-Charge
that the Contractor has brought to site the Safety equipments & Safety
personal Protective equipments as per minimum quantity specified in
the Bidding Documents.

In case the Contractor decides not to take advance payment, the first
progressive payment for installation services/structural/civil works price
component shall be released after certification of Engineer-in-Charge
that the contractor has brought to site the Safety equipments & Safety
personal Protective Equipments as per minimum quantity specified in
the Bidding Documents.

Further, Five Percent (5%) of the total installation services component of the
Contract Price will be paid to the Contractor as interest bearing advance
payment on:

0] Fulfilment of conditions as mentioned at D(I)(A)(i) to (vii) above.

(ii) T&P Mobilisation as identified alongwith PERT network for start of
Erection and Certification thereof by the Engineer-In-Charge.

(iir) Submission of an unconditional Bank Guarantee for an amount
equivalent to One Hundred Ten Percent (110%) of Advance Amount
plus GST as applicable on the advance payment to be paid to the
contractor, which shall be initially kept valid upto ninety (90) days,
beyond the schedule date for successful 'Completion of the Facilities'
under the Package.

The recovery of the interest component on the above advance amount shall be
made from the progressive payments released to the contractor as per
clause D(Ill) of Appendix-1, Part 3 of 3, Section-VIl. The amount of interest
to be recovered from a particular bill shall be calculated @ 12.20% per
annum on the value of advance corresponding to the %age of total
progressive payment being released. The period for which the interest is to
be calculated shall be reckoned from the date of release of the advance
payment to the actual date of release of the said progressive payment
or the expiry of the stipulated time frame for release of such progressive
payments under the Contract, whichever is earlier. The interest on the
advance payment shall stand fully recovered on release of all the progressive
payments. If the amount payable under any interim bill is not sufficient to
cover all deductions to be made for interest on the advance payment and
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other sums deductible therefrom, the balance outstanding shall be recovered
from the next payments immediately falling due.

In case the contractor decides not to take interest bearing advance
payment, the advance payment shall be proportionately adjusted in the
balance payments excluding final payment (i.e. in the progressive
payment indicated at D (lll) below.

Eighty Percent (80%) of the Erection Portion of installation Services
component of contract price will be made on pro-rata basis against
progressive erection of the equipment on certification by the Project Manager
for the quantum of work completed and by the Project Manager's field quality
assurance & surveillance representative for the successful completion of
quality check points involved in the quantum of work billed.

Five Percent (5%) of total Installation Services Component of Contract Price
(excluding Civil and Structural Works) on Completion of the Facilities
including all associated auxiliaries and anciliary works and issue of
Completion Certificate by the Project Manager.

Five Percent (5%) of total installation Services Component of Contract Price
(excluding Civil and Structural Works) on successful completion of
guarantee Tests and issue of Operational Acceptance Certificate by the
Project Manager.

(i) The basis of the prorata payment at Sl. No. lll above shall be Billing
break-up, to be submitted by the Contractor and subject to approval by
the Employer.

(i) In case the Installation Price (excluding Civil/Structural works price) is more
than 20% of the cumulative total of Ex-works Price of Main Equipment, the
amount by which it is higher shall be retained while releasing progressive
payments due on installation of equipment, and no interest shall be payable
on the retained amount. The aforesaid retained amount shall be paid along
with payment due on completion of Trial Operation / Completion of Facilities.

Schedule No. 4 : Civil Works

The Civil Works Price Component of the Contract Price shall be paid as under :

(N(a) Five Percent (5%) of the total Civil Works Price component of the Contract

Price will be paid to the Contractor as interest bearing advance payment on :
(i)  Acceptance of Notification of Award and Signing of Contract Agreement.

(i)  Establishment their office at site in preparatory to commencement of Civil

Works.
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(i) Submission of an unconditional Bank Guarantee for an amount equivalent
to one hundred ten percent (110%) of the advance amount, which shall be
initially kept valid upto ninety (90) days beyond the schedule date for
successful 'Completion of the Facilities' under the Package. However, in
case of delay in completion of facilities the validity of this advance Bank
Guarantee shall be extended by the period of such delay. The proforma of
Bank Guarantee is enclosed in Section-VII-Form of Bank Guarantee for
Advance Payment.

(iv) Submission by the Main Contractor of an unconditional Bank
Guarantee(s) towards Performance Security(s) in respect of all Contracts
(including the Contracts entered into with the Contractor's Assignee, if
applicable in case of foreign contractor) and submission by the Assignee
(if applicable in case of Foreign Contractor) of an unconditional Bank
Guarantee(s) towards Performance Security(s) in respect of all Contracts
entered into with the Assignee, all initially valid upto ninety (90) days after
the end of Defects Liability Period of all equipments covered under the
Contract. The proforma of Bank Guarantee is enclosed in Section-VII-
Form of Performance Security.

(v) Submission of unconditional Bank Guarantee(s) from all executents of
Deed(s) of Joint Undertaking other than Contractor towards faithful
performance of the Deed(s) of Joint Undertaking for amount(s) and validity
specified in the respective Deed(s) of Joint Undertaking enclosed in
Section-VIlI of Bidding Documents. The proforma of Bank Guarantee(s)
shall be as enclosed in Section - VII.

(vi) Submission of a detailed PERT Network based on the work schedule
stipulated in Appendix-4 to Form of the Contract Agreement and its
approval by the Employer.

(vii) Advance Payment for Civil works price components shall be released after
certification of Engineer-in-Charge that the Contractor has brought to site
the Safety equipments & Safety Personal Protective Equipments as per
minimum quantity specified in the Bidding Documents.

In case the Contractor decides not to take advance payment, the first
progressive payment for Civil works price component shall be released
after certification of Engineer-in-Charge that the Contractor has brought to
site the Safety equipments & Safety Personal Protective Equipments as
per minimum quantity specified in the Bidding Documents.

(N(b) Further, Five Percent (5%) of the total Civil Works Price component of the
Contract Price will be paid to the Contractor as interest bearing advance
payment on :

()  Fulfilment of conditions mentioned at F(I)(a)(i) to (viii) above.
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(i)  Submission of an unconditional Bank Guarantee for an amount equivalent
to one hundred ten percent (110%) of the advance amount, which shall be
initially kept valid upto ninety (90) days beyond the schedule date for
successful 'Completion of the Facilities' under the Package. However, in
case of delay in completion of facilities the validity of this advance Bank
Guarantee shall be extended by the period of such delay. The proforma of
Bank Guarantee is enclosed in Section-VII-Form of Bank Guarantee for
Advance Payment.

(i) T&P mobilization as identified alongwith PERT Network for start of Civil
works and certificate thereof by the Engineer-in-Charge.

(D(c) The recovery of the interest component on the above advance amount shall

Note:

(In)

Note:

()

be made from the progressive payments released to the contractor as per
clause F(ll) of Appendix-1 to Form of Contract Agreement, Book 3 of 3,
Section-VII. The amount of interest to be recovered from a particular bill shall
be calculated @ 12.20% per annum on the value of advance coresponding
to the %age of total progressive payment being released. The period for
which the interest is to be calculated shall be reckoned from the date of
release of the advance payment to the actual date of release of the said
progressive payment or the expiry of the stipulated time frame for release of
such progressive payments under the contract, whichever is earlier. The
interest on the advance payment shall stand fully recovered on release of all
the progressive payments. If the amount payable under any interim bill is not
sufficient to cover all deductions to be made for interest on the advance
payment and other sums deductible therefrom, the balance outstanding shall
be recovered from the next payments immediately falling due.

In case the contractor decides not to take interest bearing advance
payment, the advance payment shall be proportionately adjusted in the
balance payments excluding final payment (i.e. in the Progressive
payment of 80%).

Eighty percent (80%) of the total Civil Works Price Component of Contract
Price shall be paid progressively on certification by the Project Manager for the
guantum of work completed and by Project Manager's field quality surveillance
representative for the successful completion of quality check points involved in
the quantum of work billed.

The release of first progressive payment for civil works shall also be
subject to submission of documentary evidence by the Contractor towards
having taken the insurance policy(ies) in terms of relevant provisions of GCC
Clause 34 (Insurance) and acceptance of same by the Project Manager.

Ten Percent (10%) of total Civil Works Price component of Contract price shall
be paid an successful completion of Guarantee Test of Entire EPC Package and
issuance of Operational Acceptance Certificate by the Project Manager.
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Secured advance against materials (Cement & Reinforcement Steel) shall be
paid to the Contractor on the certificate of Project Manager. The contractor shall
be paid material secured advance upto maximum limit of 75% (exact percent of
material secured advance shall be decided by Project Manager based on total
requirement of Cement and Reinforcement Steel for the complete work and total
cost of Civil Construction works as provided in the Contract) of the cost of
Cement & Reinforcment Steel which in the opinion of Project Manager is
reasonably required in accordance with the Contract and the same has been
brought to site for incorporation in the works and are safeguarded against loss
due to any cause whatsoever and stored as per requirement of Technical
specification.

Total amount of secured advances against material (i.e., Cement &
Reinforcement Steel) payable as per the above provision however, shall not
exceed 10% of the cost of total Civil Construction works for cement & 25% of
the cost of total Civil Construction works for Reinforcement Steel.

The material secured advance payment under clause (V) above shall be fully
adjusted from the payments due to contractor for the works done against clause
(I1) above as and when materials are utilised in the same.

On completion of works as per requirement of specification, if any balance
materials (i.e. Cement and Reinforcement Steel) are available in the contractor's
store after full adjustment of material secured advance from the payments due
under clause (ll) above, contractor shall be allowed by the Employer to take out
the balance material (Cement & Reinforcement Steel) from the plant.

The Contractor store shall be opened, for supervision and verification by the
Project Manager or his authorised representatives, at any time, in case he so
desires.

Schedule No. 4 : Slte Fabricated Structural Works

The Site Fabricated Structural Works Price Component of the Contract Price shall be
paid as under :

(@)

Five Percent (5%) of the total Site Fabricated Structural works Price
component of the Contract Price will be paid to the Contractor as interest
bearing advance payment on:

® Acceptance of Notification of Award and Signing of Contract
Agreement.

(i) Establishment their office at site in preparatory to commencement of
Structural Works.

(i) Submission of an unconditional Bank Guarantee for an amount
equivalent to one hundred ten percent (110%) of the advance amount,
which shall be initially kept valid upto ninety (90) days beyond the
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schedule date for successful '‘Completion of the Facilities' under the
Package. However, in case of delay in completion of facilities the
validity of this advance Bank Guarantee shall be extended by the
period of such delay. The proforma of Bank Guarantee is enclosed in
Section-VII-Form of Bank Guarantee for Advance Payment.

(iv) Submission by the Main  Contractor of an unconditional Bank
Guarantee(s) towards Performance Security(s) in respect of all
Contracts (including the Contracts entered into with the Contractor's
Assignee, if applicable in case of foreign contractor) and submission by
the Assignee (if applicable in case of Foreign Contractor) of an
unconditional Bank Guarantee(s) towards Performance Security(s) in
respect of all Contracts entered into with the Assignee, all initially valid
upto ninety (90) days after the end of Defects Liability Period of all
equipments covered under the Contract. The proforma of Bank
Guarantee is enclosed in Section-VII-Form of Performance Security.

(V) Submission of unconditional Bank Guarantee(s) from all executents of
Deed(s) of Joint Undertaking other than Contractor towards faithful
performance of the Deed(s) of Joint Undertaking for amount(s) and
validity specified in the respective Deed(s) of Joint Undertaking
enclosed in Section-VII of Bidding Documents. The proforma of Bank
Guarantee(s) shall be as enclosed in Section - VII.

(vi) Submission of a detailed PERT Network based on the work schedule
stipulated in Appendix-4 to Form of the Contract Agreement and its
approval by the Employer.

(vi)  Advance Payment for site fabricated Structural works price

components shall be released after certification of Engineer-in-Charge
that the Contractor has brought to site the Safety equipments & Safety
Personal Protective Equipments as per minimum quantity specified in
the Bidding Documents.
In case the Contractor decides not to take advance payment, the first
progressive payment for Structural works price component shall be
released after certification of Engineer-in-Charge that the Contractor
has brought to site the Safety equipments & Safety Personal Protective
Equipments as per minimum quantity specified in the Bidding
Documents.

(D(b) Further, Five Percent (5%) of the total Site Fabricated Structural works Price
component of the Contract Price will be paid to the Contractor as interest
bearing advance payment on:

(i) Fulfilment of conditions as mentioned at G(l)(a)(i) to (viii) above

(i) Submission of an unconditional Bank Guarantee for an amount equivalent
to one hundred ten percent (110%) of the advance amount, which shall be
initially kept valid upto ninety (90) days beyond the schedule date for
successful 'Completion of the Facilities' under the Package. However, in
case of delay in completion of facilities the validity of this advance Bank
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Guarantee shall be extended by the period of such delay. The proforma of
Bank Guarantee is enclosed in Section-VIl-Form of Bank Guarantee for
Advance Payment.

(i) T&P mobilization as identified alongwith PERT Network for start of
Structural works and certificate thereof by the Engineer-in-Charge.

The recovery of the interest component on the above advance amount shall
be made from the progressive payments released to the contractor as per
clause G(II) to G(V) of Appendix-1, Form of Contract Agreement, Book 3 of 3,
Section-VII. The amount of interest to be recovered from a particular bill shall
be calculated @ 12.60% per annum on the value of advance corresponding
to the %age of total progressive payment being released. The period for which
the interest is to be calculated shall be reckoned from the date of release of
the advance payment to the actual date of release of the said progressive
payment or the expiry of the stipulated time frame for release of such
progressive payments under the contract, whichever is earlier. The interest on
the advance payment shall stand fully recovered on release of all the
progressive payments. If the amount payable under any interim bill is not
sufficient to cover all deductions to be made for interest on the advance
payment and other sums deductible therefrom, the balance outstanding shall
be recovered from the next payments immediately falling due.

In case the contractor decides not to take interest bearing advance
payment, the advance payment shall be proportionately adjusted in the
balance payments excluding final payment (i.e. in Progressive Payments
at G-l to G-V).

Forty Percent (40%) of the total Site Fabricated Structural Works Price
component of Contract Price shall be paid prorata basis on receipt of
material at site and physical verification and certification by the Project
Manager for the material received and stored at site.

The release of first progressive payment for Structural works shall also be
subject to submission of documentary evidence by the Contractor towards
having taken the insurance policy(ies) in terms of relevant provisions of GCC
Clause 34 (Insurance) and acceptance of same by the Project Manager.

Eighteen Percent (18%) of the total Site Fabricated Structural Works Price
component of Contract Price shall be paid on pro-rata basis on fabrication
of Structural Steel and certification by the Project Manager on the quantum
of work performed and the Project Manager's field quality surveillance
representative for successful completion of quality check points involved in the
quantum of work.

Twelve Percent (12%) of the total Site Fabricated Structural Works Price
component of Contract Price shall be paid on pro-rata basis on erection of
Structural Steel and certification by the Project manager on quantum of work
performed and by the Project Manager's field quality surveillance
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representative for successful completion of quality check points involved in the
quantum of work.

V) Ten percent (10%) of the total Site Fabricated Structural Works price
component of Contract Price shall be paid on pro-rata basis on final
alignment, bolting or welding etc. including primer coats of painting on
certification by the Project Manager on quantum of work performed and by the
Project Manager field quality surveillance representative for successful
completion of quality check points involved in the quantum of work.

(VI) Ten Percent (10%) of the total Site Fabricated Structural Works Price
Component of Contract Price shall be paid on successful completion of Guarantee
Tests of entire EPC Package and issuance of Operational Acceptance Certificate by
the Project Manager

NOTE: In case the Civil Works Price (including Site Fabricated Structural Works
Price) is more than 30% of the Ex-works Price of Main Equipment, the amount by
which it is higher shall be retained while releasing progressive payments due on
completion of civil works (including Site Fabricated Structural works), and no
interest shall be payable on the retained amount. The aforesaid retained amount
shall be paid along with payment due on completion of Trial Operation /
Completion of Facilities.

Schedule - 6 : Payment Terms for Taxes & Duties

100% of applicable Taxes and Duties which are payable by the Employer under the
Contract shall be paid / reimbursed to the Contractor upon receipt of
equipment/spares/services and on production of satisfactory documentary evidence
by the Contractor. However, GST as applicable on Advance payment shall be paid to
the Contractor along with the Advance sanctioned. The GST paid along with advance
shall be adjusted prorata against the tax due upon supply of goods/services, based
on the value of the respective goods/services.

Payment terms for Price Adjustment Amount

Any addition due to adjustment to the Contract Price shall be payable in the similar
manner as provided in the clauses A to F above. The price adjustment amount
corresponding to advance payment shall be clubbed with the first progressive
payment of that equipment. Reduction to the Contract Price, if any, due to price
adjustment provisions, shall be effected by recovering 100% of the reduction amount
(including advance) from any of the Contractor's bills falling immediately due for
payment
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Schedule - 8 : Payment Terms for Type tests

100% of each Type Test Charges shall be paid to the Contractor upon conductance
of the corresponding Type Test and Certification by the Engineer thereon.

Schedule-4 : Payment Terms for Operation and Maintenance Charges

100% of operation and maintenance charges shall be paid quarterly on pro-rata basis
on the certification by Project Manager of the work completed.

Note: (i) For release of payment against O&M charges, Contractor has to
furnish Bank Guarantee of Five percent (5%) of total O&M contract value for two
Years at the beginning of O&M Contract period and BG shall be valid 90 days beyond
the completion of O&M Contract period.

(i) In case O&M charges is less than 5% of the total Ex-works Price of Main
Equipment, the amount by which it is lower shall be retained from the Ex-
works component of Contract Price while releasing payments due on
receipt of equipment, and no interest shall be payable on the retained
amount. The aforesaid retained amount shall be paid on pro-rata basis
upon completion of O&M period and its certification by the Project
Manager.

Additional Advance Payment

An Additional Advance upto 5% of the Ex works/Installation Services (including Civil &
Structural Works) price component, apart from the Advance already provided for in
the specified Terms of Payment, may be paid to the Contractor which shall be interest
bearing and against Bank Guarantee of 110% of the advance requested and covering
the interest charges. The advance amount shall be provided during various phases of
Contract execution to meet the requirement of payment by the Contractor to the
contractor’'s sub-vendors/sub-contractors but in aggregate shall not exceed 5% of the
Ex works/Installation Service (including Civil Works) Price Component. The advance
amount shall be released in Indian Rupees only and Tax implication, if any, shall be to
the account of the Contractor.

While applying for advance under this provision, the contractor shall provide a
statement of past payment utilization evidencing the need for cash flow support and
also plan for utilization of the amount requested as per above. The advance shall be
provided in exceptional circumstances to enable work to be carried out. The advance
amount shall be transferred to an ESCROW account (to be opened by the Contractor
in any Scheduled Bank of India under intimation to the Employer) and after availing
the advance, the contractor will be required to submit proof of utilization, as per the
recovery plan submitted to NTPC. Sample format enclosed at Annexure-4 to
Appendix-1.
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The advance amounts shall be interest bearing and rate of interest to be notified by
NTPC from time to time. This advance shall not be lumpsum advance, but shall be
provided in phases to tide over the financial constraints being faced by the contractor,
along with the progress of work. The requirement of this advance shall be with the
approval of the NTPC Head of Project.

The recovery of the interest component on the advance amount shall be made from
subsequent progressive payments to be released to the contractor.

The period for which the interest to be calculated, shall be reckoned from the date of
release of the Additional Advance(s) to the actual date of release of subsequent
progressive payments as per the Plan to be agreed with the Contractor.

The advance Amount shall be recovered from the milestone payments to be agreed
between Employer and the Contractor.
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PAYMENT PROCEDURES

The Procedures to be followed in making application for, certifying and making
payments shall as follows :

Payment Schedule/Price Break-up for Payments

The Contractor shall prepare and submit to the Project Manager for approval, a break-
up of the Contract Price. The Contract Price break-up shall be interlinked with the
agreed detailed PERT network of the Contract setting forth starting and completion
dates for the various key phases of the Facilities. Any payment under the Contract,
sub-sequent to Advance payment, shall be made only after the Contractor's price
break-up is approved by the Employer. The aggregate sum of the Contractor's price
break-up shall be equal to the total Contract Price.

The Billing Breakup for Mandatory Spares shall be submitted to the Employer for
approval as per the format enclosed as Annexure-1 to this Appendix-1 indicating
therein the details such as Make, Model number, Drawing/Datasheet number and
Part number of all spare items. The relevant drawings/documents shall be submitted
along with the Billing Break up. NOT APPLICABLE

The Contractor shall, by the 15th of April of every year, furnish the BBU value of
supplies sourced from Micro and Small Enterprises (MSEs) along with the total BBU
value of supplies dispatched by it during the preceding financial year as per the
format enclosed as Annexure-2 to this Appendix-1.

Currency of Payment: The Contract Price shall be paid in Indian currency only.
Application for Payment
The Contractor shall submit application for the payment in the proforma enclosed.

Each sum application shall state the amount claimed and shall set forth in details, the
order of the Payment Schedule, particulars of the Facilities including the Facilities
executed at Site and of the equipment shipped/brought on to the Site pursuant to
the Contract upto the date mentioned in the application and for the period covered
since the last preceding certificate, if any.

Every interim payment certificate shall certify the Contract Value of the Facilities
executed upto the date mentioned in the application for the payment certificate,
provided that no sum shall be included in any interim payment certificate in respect of
the Facilities that according to the decision of the Project Manager, does not comply
with the Contract, or has been performed, at the date of certificate prematurely.
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Due Dates for Payment

The advance payment amount shall be payable after fulfilment of all the conditions
laid down in the Terms of Payment (Appendix 1 to the Contract Agreement) and
receipt of the Contractor's invoice alongwith all necessary supporting documents for
such advance payment. Employer will make progressive payment as and when the
payment is due as per the Terms of Payment set forth in Appendix 1 to the Contract
Agreement. Progressive payment other than that under the letter of credit will become
due and payable by the Project Manager within forty five (45) days from the date of
receipt of Contractor's bill/invoice/debit note by the Employer, provided the documents
submitted are complete in all respects.

Mode of Payment

The Employer will establish an irrevocable Letter of Credit (L/C) in favour of the
Contractor through the Employer's Bank in Employer's country for payments due, as
per Terms of Payment, on despatch of equipment & spares i.e. Ex-works of
equipment & spares (including due payments towards ocean freight and marine
insurance). The value of L/C will be as per payment schedule for each quarter and
valid for a quarter. It will be the responsibility of the Contractor to utilise the L/C to the
fullest extent. In case L/C has been established by the Employer and not utilised by
the Contractor, for reasons of delay attributable to him, all reinstatement charges for
the L/C for further period necessitated due to non-utilisation of L/C will be to the
account of the Contractor.

The payment of the advance amount, Type Test Charges if any and all other supply
payments, taxes and duties (wherever admissible) inland transportation (including
port handling if any) insurance and the Installation Portion of the Facilities shall be
made direct to the Contractor by the Employer and no L/C shall be established by the
Employer for such payments. Wherever technically feasible, such payments shall be
made electronically only as per details of Bank Account indicated in the contract. In
case of any changes to the bank account indicated in the contract, the contractor shall
immediately inform the employer. The Contractor shall hold the employer harmless
and employer shall not be liable for any direct, indirect or consequential loss or
damage sustained by the bidder on account of any error in the information or change
in Bank details provided to the employer in the prescribed form without information to
employer duly acknowledged.

For Payments related to erection/ civil / Site Fabricated Structural Works

A single designated ESCROW account shall be opened by the Contractor in any
Scheduled Bank of India under intimation to Employer. All payments related to
Erection / Civil / Site Fabricated Structural works by the Employer due under the
contract to the Contractor shall be released into above-mentioned ESCROW account
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set up as per the Tri-Partite Escrow Agreement between Employer, Contractor and
Escrow Bank. The payment shall be disbursed in accordance with the mechanism set
out in the Contract and Escrow Agreement. The purpose of the Escrow Account would
be to ensure that payments received under the contract are solely used for
implementation of the Contract. Under Tri-partite Escrow Agreement, the Escrow
Bank will agree to ensure that amounts received in the ESCROW Account are utilized
for making payments only to suppliers of goods and services, statutory authorities,
establishment expenses etc. as may be required in the performance of the contract.

All expenses/charges for opening /operation (including Annual Fee) of the Escrow
Account shall be paid by the Contractor.

The draft agreement is annexed as Annexure-3 to this Appendix-1, which shall be
followed for executing Escrow Account Agreement.

The Detailed Operative Procedure and Terms and Conditions of Escrow Account
(Schedule Il of draft agreement) shall be finalized between the Employer, Contractor
and the Escrow Bank within 15 days of the placement of award.
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FORM OF APPLICATION FOR PAYMENTS

Project
Equipment Package ; Date
Name of Contractor : Contract No.

Contract Value

Contact Name

Unit Reference : Application Serial

To

Dear sir

Number

(Name of Employer)

APPLICATION FOR PAYMENT #
Pursuant to the above referred Contract Agreement dated .............ccccvveeeeennn. the
undersigned hereby applies for payment of the sum of
.................................................................... (Specify amount and currency in which
claim is made).
The above amount is on account of : (check whichever applicable)
Advance payment (Schedule **)
Interim payment as advance (Scheldule **)
Progressive payment against despatch of equipment (Schedule **)
Progressive payment against receipt of equipment (Schedule **)
Progressive payment against Installation (Schedule **)

Ocean freight & marine insurance (Schedule **)

Inland transportation (Schedule **)
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Inland insurance
Price adjustment

Extra work not specified in contract
(Ref. Contract change order NO...........c.ooociiiiiieeeeennnnns )

Others (specify)
Final payment (Schedule **)
as detailed in the attached schedule(s) which form an integral part of this application.

The payment claimed is as per item(s) NO (S) ....cvvvvvvrervrennee. of the payment schedule
annexed to the above mentioned Contract.

The application consists of this page, a summary of claim statement (Schedule **),
and the following signed schedules

1

2

3

The following document are also enclosed :

1

Signature of Contractor/
authorised Signatory

Application for payment will be made to 'Project Manager' as to be designated for this
purpose at the time of Notification of Award.

Prepare separate application for claims in different currencies.

Proforma for the Schedules will be mutually discussed and agreed to during the
finalisation of the Contract Agreement.
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PROJECT : CLIENT: e,

PACKAGE:

TITLE : BILLING BREAK UP FOR MANDATORY SPARES CONTRACTOR : i,

NOA REF:

BILLING BREAKUP (BBU) ..o e,

NO. :

SI.No. | Description Quantity | Unit Unit Total Equipment | Equipment | Drawing / Part No. | Remarks
Price Price Make Model Documents/Data

Sht no.
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Proforma for details to be furnished by the Contractor by 15" April of every
financial year of supplies sourced from MSEs dispatched during the preceding
financial year.

Package Name:

Project Name:

Name of the Contractor:
COA No.:

Details of BBU value of supplies dispatched during the preceding financial year ...... are
furnished here below:

BBU value of total supplies | Out of the total supplies | Percentage of supplies

dispatched dispatched, BBU value of |sourced from MSEs
(A) supplies sourced from MSEs | wrt  total  supplies
(B) dispatched
(in egvt INR) (C =B*100/A)
(in egvt INR) (%)

In case of no supplies sourced from MSEs, mention ‘NIL’.

I, on behalf of M/s ............. (Contractor) hereby declare that the information furnished
above is correct.

Signature..................
Name...........coooennene.
Designation and Seal...............cocoeeees
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(To be executed on Non- Judicial Stamp Paper of Appropriate Value)

ESCROW AGREEMENT

ESCROW AGREEMENT (hereinafter referred to as this “Agreement”) is

entered into on this the __ day of 20 at

BETWEEN:

M/S a Company incorporated under the laws of and
having its principal place of business at

(hereinafter
referred to as the “Employer”, which expression shall, unless it is repugnant to
the subject or context thereof, include its successors and assigns) of the FIRST
PART,;

AND
M/S a Company incorporated under the laws of and
having its principal place of business at

(hereinafter
referred to as the “Contractor’’, which expression shall, unless it is repugnant to
the subject or context thereof, include its successors, transferees and permitted
assigns) of the SECOND PART;

AND

M/S , @ body corporate incorporated
under the laws of India and a banking company within the meaning of Section 5
(c) of the Banking Regulation Act, 1949 (10 of 1949) and having its registered
office at in




its capacity as the Escrow Agent for the Contractor (hereinafter referred to as the
"Escrow Bank", which expression shall, unless it be repugnant to the subject or
context thereof, include its successors and permitted assigns) of the THIRD
PART.

The Employer, the Contractor and the Escrow Bank are individually referred to as
“Party” and collectively as “Parties”.

WHEREAS:
A. The Employer  vide IFB No. dated
(“Tender”) had invited bids for
(“Package”) for
(“Project”).
B. Accordingly, the said “Contractor”, submitted its bid in response to the

above mentioned NIT.

C. Pursuant to the IFB and the bid submitted by the Successful Bidder /
Contractor, the Employer issued the Notification of Award dated -

bearing no. (“Notification of Award”)
and executed Contract Agreement Reference No.
dated (hereinfter called Contract).
D. In terms of Clause of the Contract/ General Conditions of

Contract/ Special Conditions of Contract, the Contractor is required to
open and maintain separately an Escrow Account with the Escrow Bank.

E. The Contractor have approached Bank to act
as an escrow agent and the Bank has
agreed to act as the Escrow Bank under this Escrow Agreement; and

F. Accordingly Parties are desirous of executing this Escrow Agreement to
set out the manner and procedure for operation of the escrow account and
other matters in connection therewith.

G. All payments due under the Contract related to Erection/Civil/Structural

works will be released by the Employer to the Contractor in the Escrow
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Account. The Contractor is required to make payment to suppliers of goods
and services, statutory authorities, establishment expenses etc as may be
required in the successful performance of the Contract.

H. The Contractor is required to utilise the money collected in the Escrow
Account in accordance with the waterfall mechanism set out in this

Agreement.

l. In view of the aforesaid, the mutual covenants, and understandings
setforth herein, the Parties wish to enter into this Agreement for setting
out the terms and conditions to deal with all payments in accordance with
the requirements set out in the Bid Document.

NOW, THEREFORE, in consideration of the premises herein set forth and other
good and valid consideration, the receipt and adequacy of which are hereby
expressly acknowledged, the Parties with the intent to be legally bound hereby

agree as follows:

1. DEFINITIONS AND INTERPRETATION

11 DEFINTIONS

In this Agreement the following words and expressions shall, unless
repugnant to the context or meaning thereof, have the meaning hereafter
respectively assigned to them.

Applicable Law means all applicable statutes, laws, by - laws,

rules, regulations, orders,  ordinances,  protocols,
codes, quidelines, policies, notices, directions,
judgments, decrees or other requirements or official
directive of any governmental authority or court or
other law, rule or regulation, approval from the
relevant  governmental authority, government

Employer

Contractor Escrow Bank




resolution, directive, or other government restriction
or any similar form of decision of, or determination by,
or any interpretation or adjudication having the force of
law in India.

Business Day means a day other than a Sunday or a bank holiday on
which banks are normally open for business during
banking business hours in Delhi, India.

Contractor shall have the meaning as ascribed to it in Second Part
Employer shall have the meaning as ascribed to it in First Part.

Escrow Account shall mean the account in the name and style of
“ ” opened and
maintained by the Contractor in terms of Section-V,
Clause as Special Conditions of Contract No. 47
(General Condition of Contract Clause No. 12) with
the Escrow Bank and operated in terms of this Escrow
Agreement.

Escrow Agreement shall mean this agreement, together with the schedules
hereto, as may be amended, modified or supplemented
from time to time, in accordance with its terms.

Escrow Bank shall have the meaning as ascribed to it in Third Part.

Notification of Award shall have the meaning as ascribed to it in Recital C.

Package shall have the meaning as ascribed to it in Recital A.
Project shall have the meaning as ascribed to it in Recital A.
Tender shall have the meaning as ascribed to it in Recital A.

1.2 PRINCIPLE OF CONSTRUCTIONS
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In this Agreement, unless the context otherwise requires:

(a)

(b)

(©)

(d)

(€)

(f)

(9)

(h)

(n)

(0)

reference to an Account includes a reference to any sub — account
of that Account;

reference to an "amendment" includes a supplement, modification,
novation, replacement or re-enactment and "amended” is to be
construed accordingly;

a reference to "authorization" includes an authorization, consent,
clearance, approval, permission, resolution, license, exemption,
filing and registration;

a reference to "control™ includes the power to direct by contract or
otherwise;

unless the context otherwise requires, the singular includes the
plural and vice versa;

a reference to a Schedule is, unless indicated to the contrary, a
reference to a schedule to this Agreement;

the words "other", "or otherwise" and "whatsoever" shall not be
construed ejusdem generis or be construed as any limitation upon
the generality of any preceding words or matters specifically
referred to;

references to the word "includes™ or "including" are to be construed
without limitation;

all references to agreements, documents or other instruments
include (subject to all relevant approvals) a reference to that
agreement, document or instrument as amended, supplemented,
substituted, novated or assigned from time to time;

any reference to a public organization shall be deemed to include
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any successor to such public organization or any organization or
functions or responsibilities of such public organization;

(p) "year" "month" and "day" wherever used in this Agreement imply
that of English calendar;

(@0 words and abbreviations, which have, well known technical or
trade / commercial meanings are used in the Agreement in
accordance with such meanings;

() A reference to times and dates in this Escrow Agreement are
references to times and dates in India.

(s) Any date or period as set out in any clause of this Escrow
Agreement may be extended with the written consent of the Parties.

(® The Schedules form an integral and operative part of this Escrow
Agreement and references to this Escrow Agreement shall include
references to the Schedules.

2. APPOINTMENT OF ESCROW BANK

Each of the parties acknowledges that the Escrow Bank has been
appointed under this Escrow Agreement and that it shall discharge its
functions in accordance with the terms of this Escrow Agreement. Escrow
Bank hereby accepts the escrow arrangement hereby declared and
provided upon the terms and conditions set forth in this Escrow
Agreement.

3. ESTABLISHMENT OF THE ACCOUNTS

The Contractor has established with the Escrow Bank an account with its
branch, the details of which are provided in Schedule — 11 hereto, titled the
" Account”. The Contractor acknowledges and
agrees that it shall maintain the Escrow Account.
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4. OPERATING PROCEDURES

The Employer, the Contractor and Escrow Bank, have prior to execution
of this Agreement agreed on the detailed terms and conditions and
Operating Procedures for the Escrow Account (as set out in Schedule -
I11), provided however, in the event of any inconsistency between this
Agreement and such mandates, terms and conditions or procedures, this
Agreement shall prevail.

Based on the request from the Contractor, the Employer will approve the
list of suppliers of goods and services, statutory authorities, establishment
expenses etc. to whom payments could be made and the same shall be
shared with the Escrow Bank from time to time.

All transfers and payments pursuant to this Agreement shall be in a
manner consistent with the operating procedures.

The Escrow Bank shall submit to the Employer the usage of monies
withdrawn from the Escrow Account together with a monthly statement
from the Escrow Bank evidencing receipt and withdrawal of funds into
and from the Escrow Account.

The Employer shall be entitled to verify the usage of funds withdrawn
from the Escrow Account.

At any time the Employer is entitled to seek an account statement from the
Escrow Bank and such evidence of usage of funds by the Contractor from
the Escrow Account as required by the Employer.

OBLIGATIONS OF THE CONTRACTOR

Nothing contained in this Agreement shall affect the obligations of the
Contractor under the Bid Documents or Contract Agreement as set out

above.

The Contractor shall simultaneously deliver a copy to the Employer of any
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notice or document delivered to the Escrow Bank pursuant to this
Agreement.

6. ESCROW BANK SERVICE CHARGES AND EXPENSES

7.1

7.2

The Contractor shall pay, on demand, all the usual and customary service
charges, transfer fees, account maintenance, account acceptance, statement,
investigation, funds transfer and any other charges as are levied by the
Escrow Bank as mutually agreed and such other out of pocket expenses as
are claimed by the Escrow Bank (collectively, the "charges™) in connection
with the Escrow Account. In addition the Contractor has agreed to pay one-
time bank escrow service charges of Rs. plus applicable service
tax. Contractor shall deposit the one- time bank escrow service charges in
to the Escrow Account within three Business Days of the opening of the
Escrow Account and/ or shall deposit the charges from time to time of such
demand by the Escrow Bank. In the event Contractor fails to make the
timely payment to the Escrow Bank of the one-time bank escrow service
charges and/or the charges, the Escrow Bank shall have the right to
withdraw such amounts from the Escrow Account as is necessary for the
payment of the one-time bank escrow service charges and charges, in which
case Contractor shall replenish the Escrow Account with such amounts
equivalent to the amounts withdrawn by the Escrow Bank within
Business Days of such withdrawal.

ESCROW BANKS’S DUTIES AND LIABILITIES

The Escrow Bank shall have only those duties, obligations and
responsibilities expressly specified in this Escrow Agreement and shall have
no duties, obligations or responsibilities which are implied or inferred by law
or otherwise.

The duties of the Escrow Bank under this Escrow Agreement are purely
ministerial, administrative and non-discretionary in nature. Neither Escrow
Bank nor any of its directors, officers, agents and employees shall, by reason
of anything contained in this Escrow Agreement, be deemed to be a trustee
for or have any fiduciary relationship with the parties. Where the Escrow
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7.3

7.4

7.5

7.6

Bank has acted in accordance with this Escrow Agreement, it shall be
deemed to have acted as if instructed to do so by the Employer

The Escrow Bank shall not be required to expend or risk any of its own funds
or otherwise incur any liability, financial or otherwise, in the performance of
any of its duties under this Escrow Agreement.

The Escrow Bank shall not be precluded by virtue of this Escrow Agreement
(and neither shall any of its directors, officers, agents and employees or any
company or persons in any other way associated with it be precluded) from
entering into or being otherwise interested in any banking, commercial,
financial or business contacts or in any other transactions or arrangements
with the parties or any of their affiliates provided such transactions or
arrangements are not contrary to the provisions of this Escrow Agreement.

The Escrow Bank shall not be bound or affected, in its capacity as Escrow
Bank, in any way by the Agreement or any agreement or contract between
Parties to which the Escrow Agent is not a party. The Escrow Bank, in its
capacity as an escrow bank, is deemed not to have any knowledge of any
provision of the Agreement or any other document unless the substance of
such provisions is explicitly set forth in this Escrow Agreement. The Escrow
Bank shall not in any way be required to determine whether or not the terms
and conditions of the Agreement or any other agreement or contract between
the Parties to which the Escrow Bank is not a party have been complied with.
Furthermore, the Escrow Bank is deemed not to have any knowledge or
notice of any fact or circumstance not specifically set forth in this Escrow
Agreement.

The Escrow Bank may, in good faith, accept and rely on any notice,
instruction or other document received by it under this Escrow Agreement as
conclusive evidence of the facts and of the validity of the instructions stated
in it and as having been duly authorised, executed and delivered and need not
make any further enquiry in relation to it. The Escrow Bank may act in
conclusive reliance upon any instrument or signature believed by it, acting
reasonably, to be genuine and may assume, acting reasonably, that any
person purporting to give receipt, instruction or advice, make any statement,
or execute any document in connection with the provisions of this Escrow
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1.7

7.8

7.9

7.10

7.11

Agreement has been duly authorised to do so. The Escrow Bank shall be
under no duty to inquire into or investigate the validity, accuracy or content
of any such document.

The Escrow Bank shall not be liable to any person for any losses arising out
of or in connection with the performance or non-performance of its
obligations under this Escrow Agreement, except to the extent directly
resulting from the wilful default or gross negligence of the Escrow Bank.

The Escrow Bank may execute any of its powers and perform any of its
duties under this Escrow Agreement directly or through appointed agents or
attorneys.

‘Force Majeure Event’ means any event (including but not limited to an act
of God, fire, epidemics, natural calamities; riots, civil commotion or unrest,
terrorism, war, strikes or lockouts; expropriation or other governmental
actions; any changes in applicable law or regulation including changes in
market rules, currency restrictions, devaluations or fluctuations; market
conditions affecting the execution or settlement of transactions or the value
of assets; and breakdown, failure or malfunction of any telecommunication
and information technology systems beyond the control of any Party which
restricts or prohibits the performance of the obligations of such Party
contemplated by this Agreement.

The Escrow Bank shall not be held liable for any loss or damage or failure to
perform its obligations hereunder, or for any delay in complying with any
duty or obligation, under or pursuant to this Agreement arising as a direct or
indirect result of any Force Majeure Event.

The Escrow Bank may at its cost, consult with, and obtain advice from its
lawyers or professional advisers over any question in relation to, and its
duties under this Escrow Agreement. The Escrow Bank shall not incur any
liability for taking any action or omitting any action in accordance with such
advice.

The Escrow Bank does not have any proprietary or other interest in the
Escrow Account, but is to serve as escrow holder only and having only
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7.12

7.13

7.14

7.15

7.16

possession thereof.

The Escrow Bank shall not be liable or responsible for obtaining any
regulatory or governmental or other approval in connection with or in
relation to the transactions contemplated herein and shall not be in any
manner obliged to inquire or consider whether any regulatory or
governmental approvals have been obtained.

The Escrow Bank shall not be obliged to supervise, control or perform any
acts or responsibilities of the First Party or the Second Party or any other
third party.

Any act to be done by the Escrow Bank shall be done only on a Business
Day, during banking business hours, at , India and in the event
that any day on which the Escrow Bank is required to do an act, under the
terms of this Escrow Agreement, is a day on which banking business is not,
or cannot for any reason be conducted, then the Escrow Bank shall do those
acts on the next succeeding Business Day.

The Escrow Bank is under no duty to ensure that funds withdrawn from the
Escrow Account are actually applied for the purpose for which they were
withdrawn; neither the Escrow Bank nor any of its officers, employees or
agents shall be required to make any distribution to the extent that the
Escrow Amount is insufficient and shall incur no liability whatsoever from
any non-distribution in such circumstances.

The Parties agree that the Escrow Bank shall not be, in any way, responsible
or liable to the other Parties or any third person whosoever, for deduction or
withholding of any taxes in relation to the transaction for which the Escrow
Account has been established pursuant hereto and the contractor
acknowledge and confirm that they shall be solely and absolutely liable for
any and all deductions or withholdings and payments of taxes, levies, cesses
and all other statutory dues in relation thereto. The Contractors confirm that
they shall be, jointly and severally, liable for payment of all stamp duties
payable in relation to this Agreement as well as any other instruments
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7.17

7.18

9.

executed pursuant hereto and the Escrow Bank shall not be responsible or
liable for the same, under any circumstances.

The Parties agree that Escrow Bank is acting in its capacity as an escrow
agent only and shall not be deemed to act as an investment, legal or tax
adviser to the Parties in the performance of its obligations under the Escrow
Agreement.

Notwithstanding what is stated herein, in no event shall the Escrow Bank be
liable for incidental, indirect, special, punitive or consequential damages
caused to the Parties.

NOTICE OF BREACH

The Escrow Bank to the best of its knowledge undertakes to the Employer
that it shall notify the Employer of any breach by the Contractor of any of
the provisions of this Agreement.

INDEMNITY

The Contractor shall indemnify and keep indemnified the Parties for any
and all liabilities, obligations, losses, damages, penalties, actions,
judgments, suits, costs, expenses, claims or disbursements of any kind or
nature whatsoever which may be imposed upon, incurred by or asserted
against the Parties in any way in connection with or arising out of the
negotiation, preservation or enforcement of any rights under, or in
carrying out its duties under this Agreement, other than those arising as a
result of the Escrow Bank's gross negligence or willful default.

The Contractor shall indemnify and keep indemnified the Escrow Bank for
any and all liabilities, obligations, losses, damages,

(a) acting upon any request sent by facsimile, if such facsimile was found
to be sent in an unauthorized manner; or
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(b) not acting upon any request if such facsimile was sent but not received
by the concerned person of the Account Bank.

The obligations of the Contractor under this Agreement to indemnify and
keep indemnified the parties shall survive the satisfaction, discharge or
other termination of this Agreement and the resignation or removal of the
Escrow Bank under this Agreement.

10. CONFIDENTIALITY

No Party may except as permitted by this Escrow Agreement, make public
or disclose to any person any information about this Escrow Agreement.

The Obligations under this clause shall survive the termination or expiry of
this agreement.

11. ASSIGNMENT

Save as provided in Clause __ of the General Conditions of the Contract
of the Employer, the Contractor shall not assign or transfer any part of
their respective rights or obligations under this Agreement without the
prior consent of the Employer, provided that this shall not prevent
Employer from assigning or transferring its rights under this Agreement.

Nothing in this Agreement shall give to any other Person (other than the
Parties hereto and their successors and permitted assigns) any benefit or

any legal or equitable right or remedy under this Agreement.

This Agreement shall be binding on and shall inure to the benefit of the
Parties hereto and the respective successors and permitted assigns.

12. NOTICES

All notices or other communications to be given under this agreement shall
be made in writing to:
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For the Employer:

(Name of the Employer)
Attention (Designation of Employee)
Address
Fax No.
Tel No.

For the Contractor:

(Name of the Contractor)

Attention (Designation of Employee)
Address
Fax No.
Tel No.

For the Escrow Bank:
(Name of the Escrow Bank)

Attention (Designation of Employee)
Address
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Fax No.
Tel No.

Change of Address

Any Party may by notice change the addresses and / or addresses to
which such notices and communications are to be delivered or
mailed. Such change shall be effective when all the Parties have
written notice of it.

14. WAIVER

15.

No failure or delay on the part of the Employer in exercising any right,
power or privilege hereunder or under Contract shall impair any such
right, power or privilege or operate as a waiver the Employer would
otherwise have. No notice to or demand on the Contractor in any case
shall entitle the Contractor to any other or further notice or demand in
similar or other circumstances or constitute a waiver of the rights of the
Employer to any other or further action in any circumstances without
notice or demand.

SEVERABILITY
If any provision of this Agreement is held invalid, unenforceable or illegal,
the offending provision shall be severed from this Agreement and the
remaining parts of this Agreement shall remain in full force and effect.

16. AMENDMENTS

No amendment to this Agreement shall be binding unless in writing and
signed by the Parties.

17. GOVERNING LAW

This Agreement shall be governed by and construed in accordance with
Indian laws.
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18.

DISPUTE RESOLUTION
In the event of any difference or dispute arising out of the interpretation or

application of the provisions of this Agreement, the Parties shall
immediately consult each other with the view to expeditiously resolve such
differences or disputes in a spirit of mutual understanding and co-operation.
In case a dispute is not resolved amicably between the parties within a

period of 30 days;

In case any of the party is not a Public Sector Enterprise or a Govt.
Department:

The same shall be referred to arbitration of a Sole Arbitrator to be

appointed by the CMD, NTPC (Employer). The Arbitration proceedings
shall be conducted in accordance with Arbitration and Conciliation Act,
1996 and any amendment thereto. The Courts at Delhi, to the exclusion of
all other courts in India, shall have exclusive jurisdiction to try any matter
arising out of or connected with the said arbitration proceedings. The
arbitration shall be in English and the venue of the arbitration proceedings
shall be at New Delhi. Arbitration may commence prior to or after
completion of the Contract.

In case the Parties are Public Sector Enterprise or a Government
Department:

In case the parties are a Public Sector Enterprise or a Government
Department, the dispute shall be referred for resolution in Permanent
Machinery for Arbitration (PMA) of the Department of Public Enterprise,
Government of India. Such dispute or difference shall be referred by either
party for Arbitration to the sole Arbitrator in the Department of Public
Enterprise to be nominated by the Secretary to the Government of India
in-charge of the Department of Public Enterprises. The award of the
Arbitrator shall be binding upon the parties to the dispute, provided,
however, any party aggrieved by such award may make a further reference
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19.

20.

21.

22.

23.

for setting aside or revision of the award to the Law Secretary,
Department of Legal Affairs, Ministry of Law & Justice, Government of
India. Upon such reference the dispute shall be decided by the Law
Secretary or the Special Secretary / Additional Secretary, when so
authorized by the Law Secretary, whose decision shall bind the Parties
finally and conclusively. The Parties to the dispute will share equally the
cost of arbitration as intimated by the Arbitrator.

JURISDICTION

The parties irrevocably submit to exclusive jurisdiction of the Courts of
Delhi in all matters arising under this Agreement.

REGULATORY APPROVALS

The Contractor shall procure and shall thereafter maintain and comply
with all regulatory approvals required for the establishment and operation
of the Accounts and the making of any deposits, transfers or withdrawals
and for the performance of its obligations under this Agreement.

NOTIFICATION OF BALANCES

Within __ days following the end of each calendar month, the Escrow
Bank shall notify the Employer of the balance in the Account and furnish
a statement of the deposits into and payment out of the Accounts at the
close of business of such calendar month.

COUNTERPARTS, ANNEXURES, SCHEDULES

This Agreement may be executed in several counterparts, each of which
shall be deemed an original, but all of which together shall constitute one
and the same agreement.

MISCELLENOUS

The Escrow Bank shall be responsible for maintaining a correct and
complete record of all transactions, deposits, withdrawals or transfer of
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funds relating to the Accounts.

The Escrow Bank shall not make any transfer or withdrawal from the
Escrow Account except as provided for in this Agreement.
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1. First Part Details:

2. Second Part Details;

3. Third Part Details;

SCHEDULE -1

Employer

Contractor

Escrow Bank




SCHEDULE - 11

DETAILS OF ESCROW ACCOUNT

Particulars and
Address of the
Branch Office of the
Escrow Bank for the
Escrow

Account

IFSC Code

Account Name and
Account Number of
Escrow Account
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SCHEDULE - 11
TERMS & CONDITIONS

AND
OPERATING PROCEDURES

Deposits into Escrow Account

e All the Payments due under the Contract will be released by the Employer to
the Contractor in this Escrow Account as per Terms of Payment agreed in

the Contract.

Release/ Withdrawal of Funds from the Escrow Account

e Based on the request from the Contractor, the Employer will approve the
list of suppliers of goods and services, statutory authorities, establishment
expenses etc. to whom payments could be made and the same shall be
shared with the Escrow Bank from time to time for releasing the funds.

Note: Detailed Operating Procedure in this schedule, shall be finalised between
Employer, Contractor & Escrow Bank at the time of signing of this Agreement.
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IN WITNESS WHEREOF the Contractor has caused its Common Seal to be
affixed hereto on the date first above written, the Employer, and the Escrow Bank
have caused the same and the said counterparts to be executed by the hand of an
authorized official.

SIGNED AND DELIVERED BY
...... (Name of Employer), the
within named EMPLOYER, by the
hand of

authorized representative of the
Employer, who has been authorized
to execute this Agreement.

THE COMMON SEAL OF
M/s

_ the within named
CONTRACTOR, has pursuant to
the Resolutions of its Board of
Directors passed in that behalf
on

hereunto been affixed in the presence
of MD and Company Secretary who
has signed these presents in token
thereof

SIGNED AND DELIVERED BY

the within named ESCROW
BANK, by the hand of

Its Authorised Representative.
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Annexure-4 to Appendix-1

(To be executed on Non- Judicial Stamp Paper of Appropriate Value)

ESCROW AGREEMENT

ESCROW AGREEMENT (hereinafter referred to as this “Agreement”) is

entered into on this the __ day of 20 at

BETWEEN:

M/S a Company incorporated under the laws of and
having its principal place of business at

(hereinafter
referred to as the “Employer”, which expression shall, unless it is repugnant to
the subject or context thereof, include its successors and assigns) of the FIRST
PART,

AND
M/S a Company incorporated under the laws of and
having its principal place of business at

(hereinafter
referred to as the “Contractor’’, which expression shall, unless it is repugnant to
the subject or context thereof, include its successors, transferees and permitted
assigns) of the SECOND PART;

AND

M/S , @ body corporate incorporated
under the laws of India and a banking company within the meaning of Section 5




(c) of the Banking Regulation Act, 1949 (10 of 1949) and having its registered
office at in
its capacity as the Escrow Agent for the Contractor (hereinafter referred to as the
"Escrow Bank", which expression shall, unless it be repugnant to the subject or
context thereof, include its successors and permitted assigns) of the THIRD
PART.

The Employer, the Contractor and the Escrow Bank are individually referred to as
“Party” and collectively as “Parties”.

WHEREAS:
A The Employer  vide IFB No. dated
(“Tender”) had invited bids for
(“Package”) for
(“Project”).
B. Accordingly, the said “Contractor”, submitted its bid in response to the

above mentioned NIT.

C. Pursuant to the IFB and the bid submitted by the Successful Bidder /
Contractor, the Employer issued the Notification of Award dated -

bearing no. (“Notification of Award”)
and executed Contract Agreement Reference No.
dated (hereinfter called Contract).
D. In terms of Clause of the Contract/ General Conditions of

Contract/ Special Conditions of Contract, the Contractor is required to
open and maintain separately an Escrow Account with the Escrow Bank.

E. The Contractor have approached Bank to act
as an escrow agent and the Bank has
agreed to act as the Escrow Bank under this Escrow Agreement; and

F. Accordingly Parties are desirous of executing this Escrow Agreement to
set out the manner and procedure for operation of the escrow account and
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other matters in connection therewith.

G. Additional Advance related to Ex works/Installation Services (including
Civil Works) under the Contract will be released by the Employer to the
Contractor in the Escrow Account. The Contractor is required to make
payment to suppliers of goods and services, statutory authorities,
establishment expenses etc as may be required in the successful
performance of the Contract.

H. The Contractor is required to utilise the money collected in the Escrow
Account in accordance with the waterfall mechanism set out in this
Agreement.

l. In view of the aforesaid, the mutual covenants, and understandings
setforth herein, the Parties wish to enter into this Agreement for setting
out the terms and conditions to deal with all payments in accordance with
the requirements set out in the Bid Document.

NOW, THEREFORE, in consideration of the premises herein set forth and other
good and valid consideration, the receipt and adequacy of which are hereby
expressly acknowledged, the Parties with the intent to be legally bound hereby
agree as follows:

1. DEFINITIONS AND INTERPRETATION
1.1  DEFINTIONS
In this Agreement the following words and expressions shall, unless

repugnant to the context or meaning thereof, have the meaning hereafter
respectively assigned to them.

Applicable Law means all applicable statutes, laws, by - laws,
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rules, regulations, orders,  ordinances,  protocols,
codes, guidelines, policies, notices, directions,
judgments, decrees or other requirements or official
directive of any governmental authority or court or
other law, rule or regulation, approval from the
relevant governmental authority, government
resolution, directive, or other government restriction
or any similar form of decision of, or determination by,
or any interpretation or adjudication having the force of
law in India.

Business Day means a day other than a Sunday or a bank holiday on
which banks are normally open for business during
banking business hours in Delhi, India.

Contractor shall have the meaning as ascribed to it in Second Part

Employer shall have the meaning as ascribed to it in First Part.

Escrow Account shall mean the account in the name and style of

“ ” opened and
maintained by the Contractor in terms of
Clause of the Contract/ General

Conditions of Contract/ Special Conditions of Contract
with the Escrow Bank and operated in terms of this
Escrow Agreement.

Escrow Agreement shall mean this agreement, together with the schedules
hereto, as may be amended, modified or supplemented
from time to time, in accordance with its terms.

Escrow Bank shall have the meaning as ascribed to it in Third Part.

Notification of Award shall have the meaning as ascribed to it in Recital C.

Package shall have the meaning as ascribed to it in Recital A.
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1.2

Project

Tender

shall have the meaning as ascribed to it in Recital A.

shall have the meaning as ascribed to it in Recital A.

PRINCIPLE OF CONSTRUCTIONS

In this Agreement, unless the context otherwise requires:

(@)

(b)

(©)

(d)

(€)

(f)

(9)

(h)

reference to an Account includes a reference to any sub — account
of that Account;

reference to an "amendment" includes a supplement, modification,
novation, replacement or re-enactment and "amended” is to be
construed accordingly;

a reference to "authorization” includes an authorization, consent,
clearance, approval, permission, resolution, license, exemption,
filing and registration;

a reference to "control™ includes the power to direct by contract or
otherwise;

unless the context otherwise requires, the singular includes the
plural and vice versa;

a reference to a Schedule is, unless indicated to the contrary, a
reference to a schedule to this Agreement;

the words "other", "or otherwise" and "whatsoever" shall not be
construed ejusdem generis or be construed as any limitation upon
the generality of any preceding words or matters specifically
referred to;

references to the word "includes™ or "including" are to be construed
without limitation;
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(n) all references to agreements, documents or other instruments
include (subject to all relevant approvals) a reference to that
agreement, document or instrument as amended, supplemented,
substituted, novated or assigned from time to time;

(0) any reference to a public organization shall be deemed to include
any successor to such public organization or any organization or
functions or responsibilities of such public organization;

(p) "year" "month™ and "day" wherever used in this Agreement imply
that of English calendar;

(@0 words and abbreviations, which have, well known technical or
trade / commercial meanings are used in the Agreement in
accordance with such meanings;

() A reference to times and dates in this Escrow Agreement are
references to times and dates in India.

(s) Any date or period as set out in any clause of this Escrow
Agreement may be extended with the written consent of the Parties.

(® The Schedules form an integral and operative part of this Escrow
Agreement and references to this Escrow Agreement shall include
references to the Schedules.

2. APPOINTMENT OF ESCROW BANK

Each of the parties acknowledges that the Escrow Bank has been
appointed under this Escrow Agreement and that it shall discharge its
functions in accordance with the terms of this Escrow Agreement. Escrow
Bank hereby accepts the escrow arrangement hereby declared and
provided upon the terms and conditions set forth in this Escrow
Agreement.

Employer Contractor Escrow Bank




5.

3. ESTABLISHMENT OF THE ACCOUNTS

The Contractor has established with the Escrow Bank an account with its
branch the details of which are provided in Schedule — I1 hereto, titled the
Account”. The Contractor acknowledges and
agrees that it shall maintain the Escrow Account.

4. OPERATING PROCEDURES

The Employer, the Contractor and Escrow Bank, have prior to execution
of this Agreement agreed on the detailed terms and conditions and
Operating Procedures for the Escrow Account (as set out in Schedule -
I11), provided however, in the event of any inconsistency between this
Agreement and such mandates, terms and conditions or procedures, this
Agreement shall prevail.

Based on the request from the Contractor, the Employer will approve the
list of suppliers of goods and services, statutory authorities, establishment
expenses etc. to whom payments could be made and the same shall be
shared with the Escrow Bank from time to time.

All transfers and payments pursuant to this Agreement shall be in a
manner consistent with the operating procedures.

The Escrow Bank shall submit to the Employer the usage of monies
withdrawn from the Escrow Account together with a monthly statement
from the Escrow Bank evidencing receipt and withdrawal of funds into
and from the Escrow Account.

The Employer shall be entitled to verify the usage of funds withdrawn
from the Escrow Account.

At any time the Employer is entitled to seek an account statement from the
Escrow Bank and such evidence of usage of funds by the Contractor from
the Escrow Account as required by the Employer.

OBLIGATIONS OF THE CONTRACTOR
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Nothing contained in this Agreement shall affect the obligations of the
Contractor under the Bid Documents or Contract Agreement as set out
above.

The Contractor shall simultaneously deliver a copy to the Employer of any
notice or document delivered to the Escrow Bank pursuant to this
Agreement.

6. ESCROW BANK SERVICE CHARGES AND EXPENSES

7.1

The Contractor shall pay, on demand, all the usual and customary service
charges, transfer fees, account maintenance, account acceptance, statement,
investigation, funds transfer and any other charges as are levied by the
Escrow Bank as mutually agreed and such other out of pocket expenses as
are claimed by the Escrow Bank (collectively, the "charges™) in connection
with the Escrow Account. In addition the Contractor has agreed to pay one-
time bank escrow service charges of Rs. plus applicable Goods
and Service Tax. Contractor shall deposit the one- time bank escrow service
charges in to the Escrow Account within three Business Days of the
opening of the Escrow Account and/ or shall deposit the charges from time
to time of such demand by the Escrow Bank. In the event Contractor fails to
make the timely payment to the Escrow Bank of the one-time bank escrow
service charges and/or the charges, the Escrow Bank shall have the right to
withdraw such amounts from the Escrow Account as is necessary for the
payment of the one-time bank escrow service charges and charges, in which
case Contractor shall replenish the Escrow Account with such amounts
equivalent to the amounts withdrawn by the Escrow Bank within
Business Days of such withdrawal.

ESCROW BANKS’S DUTIES AND LIABILITIES

The Escrow Bank shall have only those duties, obligations and
responsibilities expressly specified in this Escrow Agreement and shall have
no duties, obligations or responsibilities which are implied or inferred by law
or otherwise.
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7.2

7.3

7.4

7.5

7.6

The duties of the Escrow Bank under this Escrow Agreement are purely
ministerial, administrative and non-discretionary in nature. Neither Escrow
Bank nor any of its directors, officers, agents and employees shall, by reason
of anything contained in this Escrow Agreement, be deemed to be a trustee
for or have any fiduciary relationship with the parties. Where the Escrow
Bank has acted in accordance with this Escrow Agreement, it shall be
deemed to have acted as if instructed to do so by the Employer

The Escrow Bank shall not be required to expend or risk any of its own funds
or otherwise incur any liability, financial or otherwise, in the performance of
any of its duties under this Escrow Agreement.

The Escrow Bank shall not be precluded by virtue of this Escrow Agreement
(and neither shall any of its directors, officers, agents and employees or any
company or persons in any other way associated with it be precluded) from
entering into or being otherwise interested in any banking, commercial,
financial or business contacts or in any other transactions or arrangements
with the parties or any of their affiliates provided such transactions or
arrangements are not contrary to the provisions of this Escrow Agreement.

The Escrow Bank shall not be bound or affected, in its capacity as Escrow
Bank, in any way by the Agreement or any agreement or contract between
Parties to which the Escrow Agent is not a party. The Escrow Bank, in its
capacity as an escrow bank, is deemed not to have any knowledge of any
provision of the Agreement or any other document unless the substance of
such provisions is explicitly set forth in this Escrow Agreement. The Escrow
Bank shall not in any way be required to determine whether or not the terms
and conditions of the Agreement or any other agreement or contract between
the Parties to which the Escrow Bank is not a party have been complied with.
Furthermore, the Escrow Bank is deemed not to have any knowledge or
notice of any fact or circumstance not specifically set forth in this Escrow
Agreement.

The Escrow Bank may, in good faith, accept and rely on any notice,
instruction or other document received by it under this Escrow Agreement as
conclusive evidence of the facts and of the validity of the instructions stated
in it and as having been duly authorised, executed and delivered and need not
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7.7

7.8

7.9

7.10

make any further enquiry in relation to it. The Escrow Bank may act in
conclusive reliance upon any instrument or signature believed by it, acting
reasonably, to be genuine and may assume, acting reasonably, that any
person purporting to give receipt, instruction or advice, make any statement,
or execute any document in connection with the provisions of this Escrow
Agreement has been duly authorised to do so. The Escrow Bank shall be
under no duty to inquire into or investigate the validity, accuracy or content
of any such document.

The Escrow Bank shall not be liable to any person for any losses arising out
of or in connection with the performance or non-performance of its
obligations under this Escrow Agreement, except to the extent directly
resulting from the wilful default or gross negligence of the Escrow Bank.

The Escrow Bank may execute any of its powers and perform any of its
duties under this Escrow Agreement directly or through appointed agents or
attorneys.

‘Force Majeure Event’ means any event (including but not limited to an act
of God, fire, epidemics, natural calamities; riots, civil commotion or unrest,
terrorism, war, strikes or lockouts; expropriation or other governmental
actions; any changes in applicable law or regulation including changes in
market rules, currency restrictions, devaluations or fluctuations; market
conditions affecting the execution or settlement of transactions or the value
of assets; and breakdown, failure or malfunction of any telecommunication
and information technology systems beyond the control of any Party which
restricts or prohibits the performance of the obligations of such Party
contemplated by this Agreement.

The Escrow Bank shall not be held liable for any loss or damage or failure to
perform its obligations hereunder, or for any delay in complying with any
duty or obligation, under or pursuant to this Agreement arising as a direct or
indirect result of any Force Majeure Event.

The Escrow Bank may at its cost, consult with, and obtain advice from its
lawyers or professional advisers over any question in relation to, and its
duties under this Escrow Agreement. The Escrow Bank shall not incur any
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7.11

7.12

7.13

7.14

7.15

7.16

liability for taking any action or omitting any action in accordance with such
advice.

The Escrow Bank does not have any proprietary or other interest in the
Escrow Account, but is to serve as escrow holder only and having only
possession thereof.

The Escrow Bank shall not be liable or responsible for obtaining any
regulatory or governmental or other approval in connection with or in
relation to the transactions contemplated herein and shall not be in any
manner obliged to inquire or consider whether any regulatory or
governmental approvals have been obtained.

The Escrow Bank shall not be obliged to supervise, control or perform any
acts or responsibilities of the First Party or the Second Party or any other
third party.

Any act to be done by the Escrow Bank shall be done only on a Business
Day, during banking business hours, at , India and in the event
that any day on which the Escrow Bank is required to do an act, under the
terms of this Escrow Agreement, is a day on which banking business is not,
or cannot for any reason be conducted, then the Escrow Bank shall do those
acts on the next succeeding Business Day.

The Escrow Bank is under no duty to ensure that funds withdrawn from the
Escrow Account are actually applied for the purpose for which they were
withdrawn; neither the Escrow Bank nor any of its officers, employees or
agents shall be required to make any distribution to the extent that the
Escrow Amount is insufficient and shall incur no liability whatsoever from
any non-distribution in such circumstances.

The Parties agree that the Escrow Bank shall not be, in any way, responsible
or liable to the other Parties or any third person whosoever, for deduction or
withholding of any taxes in relation to the transaction for which the Escrow
Account has been established pursuant hereto and the contractor
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7.17

7.18

acknowledge and confirm that they shall be solely and absolutely liable for
any and all deductions or withholdings and payments of taxes, levies, cesses
and all other statutory dues in relation thereto. The Contractors confirm that
they shall be, jointly and severally, liable for payment of all stamp duties
payable in relation to this Agreement as well as any other instruments
executed pursuant hereto and the Escrow Bank shall not be responsible or
liable for the same, under any circumstances.

The Parties agree that Escrow Bank is acting in its capacity as an escrow
agent only and shall not be deemed to act as an investment, legal or tax
adviser to the Parties in the performance of its obligations under the Escrow
Agreement.

Notwithstanding what is stated herein, in no event shall the Escrow Bank be
liable for incidental, indirect, special, punitive or consequential damages
caused to the Parties.

NOTICE OF BREACH

The Escrow Bank to the best of its knowledge undertakes to the Employer
that it shall notify the Employer of any breach by the Contractor of any of
the provisions of this Agreement.

INDEMNITY

The Contractor shall indemnify and keep indemnified the Parties for any
and all liabilities, obligations, losses, damages, penalties, actions,
judgments, suits, costs, expenses, claims or disbursements of any kind or
nature whatsoever which may be imposed upon, incurred by or asserted
against the Parties in any way in connection with or arising out of the
negotiation, preservation or enforcement of any rights under, or in
carrying out its duties under this Agreement, other than those arising as a
result of the Escrow Bank's gross negligence or willful default.

The Contractor shall indemnify and keep indemnified the Escrow Bank for
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any and all liabilities, obligations, losses, damages,

(a) acting upon any request sent by facsimile, if such facsimile was found
to be sent in an unauthorized manner; or

(b) not acting upon any request if such facsimile was sent but not received
by the concerned person of the Account Bank.

The obligations of the Contractor under this Agreement to indemnify and
keep indemnified the parties shall survive the satisfaction, discharge or
other termination of this Agreement and the resignation or removal of the
Escrow Bank under this Agreement.

10. CONFIDENTIALITY

No Party may except as permitted by this Escrow Agreement, make public
or disclose to any person any information about this Escrow Agreement.

The Obligations under this clause shall survive the termination or expiry of
this agreement.

11. ASSIGNMENT

Save as provided in Clause __ of the General Conditions of the Contract
of the Employer, the Contractor shall not assign or transfer any part of
their respective rights or obligations under this Agreement without the
prior consent of the Employer, provided that this shall not prevent
Employer from assigning or transferring its rights under this Agreement.

Nothing in this Agreement shall give to any other Person (other than the
Parties hereto and their successors and permitted assigns) any benefit or
any legal or equitable right or remedy under this Agreement.

This Agreement shall be binding on and shall inure to the benefit of the
Parties hereto and the respective successors and permitted assigns.
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12. NOTICES

All notices or other communications to be given under this agreement shall
be made in writing to:

For the Employer:
(Name of the Employer)

Attention (Designation of Employee)
Address

Fax No.
Tel No.

For the Contractor:

(Name of the Contractor)

Attention (Designation of Employee)
Address

Fax No.
Tel No.

For the Escrow Bank:
(Name of the Escrow Bank)

Attention (Designation of Employee)
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Address

Fax No.
Tel No.

Change of Address

Any Party may by notice change the addresses and / or addresses to
which such notices and communications are to be delivered or
mailed. Such change shall be effective when all the Parties have
written notice of it.

14. WAIVER

15.

No failure or delay on the part of the Employer in exercising any right,
power or privilege hereunder or under Contract shall impair any such
right, power or privilege or operate as a waiver the Employer would
otherwise have. No notice to or demand on the Contractor in any case
shall entitle the Contractor to any other or further notice or demand in
similar or other circumstances or constitute a waiver of the rights of the
Employer to any other or further action in any circumstances without
notice or demand.

SEVERABILITY

If any provision of this Agreement is held invalid, unenforceable or illegal,
the offending provision shall be severed from this Agreement and the
remaining parts of this Agreement shall remain in full force and effect.

16. AMENDMENTS

No amendment to this Agreement shall be binding unless in writing and
signed by the Parties.

17. GOVERNING LAW
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18.

This Agreement shall be governed by and construed in accordance with
Indian laws.

DISPUTE RESOLUTION
In the event of any difference or dispute arising out of the interpretation or

application of the provisions of this Agreement, the Parties shall
immediately consult each other with the view to expeditiously resolve such
differences or disputes in a spirit of mutual understanding and co-operation.
In case a dispute is not resolved amicably between the parties within a

period of 30 days;

In case any of the party is not a Public Sector Enterprise or a Govt.
Department:

The same shall be referred to arbitration of a Sole Arbitrator to be
appointed by the Employer. The Arbitration proceedings shall be conducted
in accordance with Arbitration and Conciliation Act, 1996 and any
amendment thereto. The Courts at Delhi, to the exclusion of all other courts
in India, shall have exclusive jurisdiction to try any matter arising out of or
connected with the said arbitration proceedings. The arbitration shall be in
English and the venue of the arbitration proceedings shall be at New Delhi.

Acrbitration may commence prior to or after completion of the Contract.

In case the Parties are Public Sector Enterprise or a Government
Department:

In case the parties are a Public Sector Enterprise or a Government
Department, the dispute shall be referred for resolution in Permanent
Machinery for Arbitration (PMA) of the Department of Public Enterprise,
Government of India. Such dispute or difference shall be referred by either
party for Arbitration to the sole Arbitrator in the Department of Public
Enterprise to be nominated by the Secretary to the Government of India
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in-charge of the Department of Public Enterprises. The award of the
Arbitrator shall be binding upon the parties to the dispute, provided,
however, any party aggrieved by such award may make a further reference
for setting aside or revision of the award to the Law Secretary,
Department of Legal Affairs, Ministry of Law & Justice, Government of
India. Upon such reference the dispute shall be decided by the Law
Secretary or the Special Secretary / Additional Secretary, when so
authorized by the Law Secretary, whose decision shall bind the Parties
finally and conclusively. The Parties to the dispute will share equally the
cost of arbitration as intimated by the Arbitrator.

19. JURISDICTION

The parties irrevocably submit to exclusive jurisdiction of the Courts of
Delhi in all matters arising under this Agreement.

20. REGULATORY APPROVALS

The Contractor shall procure and shall thereafter maintain and comply
with all regulatory approvals required for the establishment and operation
of the Accounts and the making of any deposits, transfers or withdrawals
and for the performance of its obligations under this Agreement.

21. NOTIFICATION OF BALANCES

Within __ days following the end of each calendar month, the Escrow
Bank shall notify the Employer of the balance in the Account and furnish
a statement of the deposits into and payment out of the Accounts at the
close of business of such calendar month.

22. COUNTERPARTS, ANNEXURES, SCHEDULES
This Agreement may be executed in several counterparts, each of which
shall be deemed an original, but all of which together shall constitute one

and the same agreement.

23. MISCELLENOUS
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The Escrow Bank shall be responsible for maintaining a correct and
complete record of all transactions, deposits, withdrawals or transfer of
funds relating to the Accounts.

The Escrow Bank shall not make any transfer or withdrawal from the
Escrow Account except as provided for in this Agreement.
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1. First Part Details:

2. Second Part Details;

3. Third Part Details;

SCHEDULE -1

Employer

Contractor

Escrow Bank




SCHEDULE - 11

DETAILS OF ESCROW ACCOUNT

Particulars and
Address of the
Branch Office of the
Escrow Bank for the
Escrow

Account

IFSC Code

Account Name and
[Account Number of
Escrow Account

Employer Contractor Escrow Bank




SCHEDULE - 11
TERMS & CONDITIONS

AND
OPERATING PROCEDURES

Deposits into Escrow Account

e Additional advance Payments related to Ex works/Installation Services
(including Civil Works) under the Contract will be released by the Employer
to the Contractor in this Escrow Account as per the provisions agreed in the
Contract.

Release/ Withdrawal of Funds from the Escrow Account

e Based on the request from the Contractor, the Employer will approve the
list of suppliers of goods and services, statutory authorities, establishment
expenses etc. to whom payments could be made and the same shall be
shared with the Escrow Bank from time to time for releasing the funds.

Note: Detailed Operating Procedure in this schedule, shall be finalised between
Employer, Contractor & Escrow Bank at the time of signing of this Agreement.
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IN WITNESS WHEREOF the Contractor has caused its Common Seal to be
affixed hereto on the date first above written, the Employer, and the Escrow Bank
have caused the same and the said counterparts to be executed by the hand of an
authorized official.

SIGNED AND DELIVERED BY
...... (Name of Employer), the
within named EMPLOYER, by the
hand of

authorized representative of the
Employer, who has been authorized
to execute this Agreement.

THE COMMON SEAL OF
M/s

_ the within named
CONTRACTOR, has pursuant to
the Resolutions of its Board of
Directors passed in that behalf
on

hereunto been affixed in the presence
of MD and Company Secretary who
has signed these presents in token
thereof

SIGNED AND DELIVERED BY

the within named ESCROW
BANK, by the hand of

Its Authorised Representative.
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(i)

(ii)

(iii)

(iv)

v)

(vi)

(Vi)

APPENDIX - 2
PAGE 1 OF 13

PRICE ADJUSTMENT

The Contract Price shall be subject to price adjustment during performance of the
Contract to reflect changes in the cost of labour and material components etc. in
accordance with the provisions described below.

The price adjustment provisions shall be applicable separately for price
components relating to Supply of Equipment including spare parts, Installation,
Civil and Structural Works, as per price break-up furnished by the Contractor in
Schedule-1/ Schedule-5 and Schedule-3. The Price Adjustment shall be
without any Ceiling.

Only following components of the Contract Price will be subject to Price adjustment:

(a) Ex-Works (India) price of plant and equipment including Mandatory Spares
manufactured within the Employer's Country, but excluding Type Tests
Charges (covered in Schedule 1).

(b) Installation Price Component of Contract Price (covered in Schedule 3)
consisting of Erection portion.

(©) Civil Works price component of Contract Price (covered in Schedule-3).

(d) Site Fabricated Structural Works price component of Contract Price
(covered in Schedule-3).

(e) Ex-Works (India) Price of Recommended Mandatory Spares manufactured
within the Employer's Country (covered in Schedule-5).

Price adjustment amounts towards aforesaid components of Contract Price shall
be paid in the respective currencies of Contract.

The indices for price adjustment shall necessarily be of the country of origin of
goods/labour and shall be well established and nationally recognised in the
country of manufacture. Preferably Government indices shall be used.

The price adjustment formula for the components of the Contract Price, as
mentioned at Sl. No. (iii) above shall be as stipulated hereinafter.

Ex-Works price component of Plant and Equipment including mandatory
spares but excluding Type Tests Charges:

It is understood that the price component of the equipment for any
shipment/despatch comprises of a fixed portion (designated as 'F' and the value of
which is specified hereunder) and a variable portion linked with the indices for
various materials and labour (description and co-efficients as enumerated below).



APPENDIX - 2
PAGE 2 OF 13

The amount of price adjustment towards variable portion payable/recoverable on
each shipment/despatch shall be computed as under :

EC = ECq - ECg

EC1 will be computed as follows :

A1 By C1

EC1=ECo{F+ax---- +b X ----- +C X ------ F o

Ao Bo Co
Ly
+Lb x------- }
Lo

Where

EC = Adjustment to Ex-Works price component expressed in the
currency of the Contract payable to the contractor for each
shipment/despatch.

EC1 = Adjusted amount of Ex-works price component expressed in the
currency of the Contract payable to the Contractor for each
shipment/despatch.

ECy = Ex-works price for the plant and equipment in the currency of the

Contract, shipment/despatch wise.

- F shall be fixed portion of the Ex-works component of the Contract
Price.

- a, b, c etc. shall be co-efficients of major materials/items involved in
the Ex-works component of the Contract Price.

- A, B, C etc. shall be published price indices of corresponding major
materials/items. Such indices shall necessarily be of the country of
origin of goods.

- 'Lb" shall be co-efficient for labour component in the ex-works
component of the Contract Price.

‘L' shall be labour index.

For the indices, Subscript '0' refers to indices as on 30 days prior to date set for
opening of Price Bids.
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Subscript '1' refers to indices/exchange rates as of :

(a) three months (for labour indices) / ninety (90) days (for exchange rates)
prior to the date of shipment/despatch and

(b) at the expiry of two third (2/3) period from the date of Notification of Award
to the date of shipment/despatch, for material.

For the purpose of this clause the date of shipment/despatch shall mean the
Schedule date of shipment/despatch or actual date of shipment/despatch,
whichever is earlier. The schedule date of shipment/despatch shall be as
identified in line with provisions of Time Schedule, Appendix-4 to the Contract
Agreement.

In case of shipments/despatches which are delayed beyond the schedule date of
shipment/despatch for reasons attributable to the Contractor the price adjustment
provision shall not be applicable for the period of time between the schedule date
of shipment/despatch and the actual date of shipment/despatch. For this purpose,
the schedule date of shipment/despatch shall be as given above.

Installation Price Component of the Contract:

It is understood that the price component for any erection work comprises a fixed
portion and a variable portion linked with the index of labour (description and co-
efficients as enumerated).

The monthly price adjustment amount for the installation component of the
Contract Price will be computed as per the formula given below :

Indian Rupee portion of the Installation Price:
ER =ERq - ERj
ER will be computed as follows :

ER1=ERo(F+0.5xLbxL1/Lo+0.5xLbxW1/Wo)

Where :

ER = Adjustment to Installation Price component expressed in Indian
Rupees payable to the contractor for each billing.

ER1 = Adjusted amount of Installation services component of Contract

Price expressed in Indian Rupees payable to the Contractor.
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Value of the Erection work done in the billing period, which shall be
calculated as under:

For the purpose of computing ER,, each installation bill (which is

excluding Initial Advance and amount payable on completion of
Guarantee Test) during the Installation period upto the 'Completion
of the Facilities' shall be divided by a factor as indicated below:

Installation component of the - [Initial Advance amount + Insta-

Contract Price llation component of the Contract
Price payable on successful
completion of Guarantee Test]

Installation component of the Contract Price

The payment of price adjustment amount so computed shall be
made against a separate invoice, linking the corresponding invoice
for Installation payment after retaining the pro-rata amount due on
completion of the Guarantee Test. The amounts so retained shall
be paid on successful completion of Guarantee Tests.

Fixed Price component = 0.15.

Coefficient of labour (for all categories) content in the Indian Rupee
Portion of the Installation Services = 0.85.

One of the indices for Indian field labour index: All India Consumer
Price Index for Industrial Workers (All India Monthly Average) as
published by Labour Bureau., Simla, Government of India.

Other index for Indian field labour index: Arithmetical average of
Minimum Wages for Unskilled, Skilled, Semi-skilled and Highly
skilled workers notified by the Central Government for the particular
classified Area in which the project site is located or notified by the
State Government of the state in which the project site is located,
whichever is higher.

Subscript '0' refers to indices / minimum wages as on 30 days prior to deadline
set for submission of the Price bids.

Subscript '1' refers to the indices / minimum wages as applicable for the month of
execution of the erection work.
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In case there is a revision in the applicable minimum wages during a
month, calculation of 'W1' would take into consideration the weighted average of
the applicable wages (wage before revision and wage after revision) and the
number of days of applicability of such wages in the month.

Price adjustment for Civil Works component of the Contract Price

The prices quoted by the bidder shall be base price, which will be subjected
to price adjustment in accordance with the conditions and formula
prescribed herein and further subject to satisfying the requirement specified
in this clause.

A fixed percentage of the civil works component of the contract price shall
be firm and shall not be subject to any price adjustment. The balance
portion of the civil works component of the contract price shall be subject to
price adjustment on account of changes in materials and labour as detailed
below:

Cv=CVq1-CVg
CV1 will be computed as follows :

CV1i=CVo(F+mxMi/Mo+dxDi1/Do+sxS1/So+cxC1/Co+0.5x
LbxLi/Lo+0.5xLbxW1/Wo)

Where,

CVv = Adjustment to civil works component expressed in the
currency of the contract payable to the contractor for each billing period.

CV1 = Adjusted contract price i.e. value of work done after application of
above price adjustment formula in the billing period.

CVo = Base contract price, subject to price adjustment, i.e. the value of the
work done in the billing period as per the monthly billing schedule for which
the price adjustment is to be calculated.

CVo shall be calculated as under :

Each Civil Works bill (which is excluding initial advance and amount
payable on completion of Guarantee test) during the Civil Works period
upto the completion of the facilities’ shall be divided by a factor as indicated
below :
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Civil Works Component of - {Initial Advance amount + Civil Works
component
the contract price of the contract price payable after successful

completion of Guarantee Test}

Civil Works Component of the Contract Price

The payment of price adjustment amount so computed shall be
made against a separate invoice, linking the corresponding invoice
for Civil Works Portion of Installation payment after retaining the pro-
rata amount due on Completion of the Guarantee Tests. The
amount so retained shall be paid on successful completion of the
Guarantee Tests.

F = Fixed portion of the contract price which will not be subjected to any
adjustment under this formula or otherwise which will be ..... *

m = Coefficient of material (excluding cement & steel) content in the cost
of civil portion of the work which will be ..... *

d = Coefficient of High Speed Diesel Oil (P.O.L) content in the cost of civil
portion of the work which will be ..... *

s = Coefficient of steel content in the cost of civil portion of work which will
be ..... *

c = Coefficient of cement content in the cost of civil portion of work which
will be ....*......

Lb = Coefficient of labour (for all categories) content in the cost of civil
portion of the work which will be ..... *

M = Material Index, namely, Index No. of wholesale price under group.
"All commodities" as published by office of the Economic Adviser,
Government of India.

D = High Speed Diesel Qil price, namely price of High Speed diesel oil,
at Pump Station of India Oil Corporation nearest to the project site.
(selling price inclusive of taxes and duties as per litre of H.S.D. Oil).

S= Index for steel content shall be ....... s , as published by
Mininstry of Commerce and Industry, GOI .



APPENDIX - 2

PAGE 7 OF 13

C= Index for cement content shall be ....... * , as published by
Mininstry of Commerce and Industry, GOI.

L = Labour Index, namely, Consumer Price Index for Industrial Workers

(Gen.) applicable to "All India" as published by Labour Bureau.
Shimla of the Govt. of India.

W = Arithmetical average of Minimum Wages for Unskilled, Skilled, Semi-
skilled and Highly skilled workers notified by the Central Government
for the particular classified Area in which the project site is located or
notified by the State Government of the state in which the project
site is located, whichever is higher.

Subscript

'0' = Refers, to the values of above mentioned minimum wages, labour /
material/steel/cement indices, or diesel price as on 7 days prior to
deadline set for submission of the Price bids.

"l' = Refers to values of corresponding minimum wages, labour /
material/steel/cement indices, or diesel price as applicable for the month
prior to month in which the work is executed.

In case there is a revision in the applicable minimum wages during a
month, calculation of 'W1' would take into consideration the weighted average
of the applicable wages (wage before revision and wage after revision) and the
number of days of applicability of such wages in the month.

For the purpose of this clause, month of execution of civil work shall mean the
schedule month of execution of Civil work or actual month of execution of Civil
Work, whichever is earlier. The schedule date for completion shall be as
identified in line with provisions of Time Schedule, Appendix-4 to the Contract
Agreement.

In case of Civil Works activities which are delayed beyond the schedule
date for reasons attributable to the contractor, the price adjustment provision
shall not be applicable for the period of time between the schedule date of
completion and actual date of completion of the respective Civil Work activity.
For this purpose, the schedule date for completion of a particular Civil Work
activity shall be as identified in line with provisions of Time Schedule,
Appendix-4 to the Contract Agreement.
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Price adjustment for Structural Works component of the Contract Price
It is understood that the Structural Works Price Component comprises a

fixed portion (designated as 'F' and the value of which is specified

hereunder) and variable portion linked with the indices for various materials

and labour (description and coefficients as enumerated below).

The amount of price adjustment towards variable portion
payable/recoverable shall be computed as follows :

ESW = ESW1 - ESWO0

ESW1 will be computed as follows :

ESW1=ESWo{F+axA1/Aoc+bxB1/Bo+cXxC1/Co+dxDi/Do+
0.5xLbxLi/Lo+0.5xLbxWi/Wo}

Where,

ESW = Adjustment to Structural Works Price Component expressed
in the currency of the Contract.

ESW1= Adjusted amount of Structural Works Price Component
expressed in the currency of the Contract.

For the purpose of computing ESWo, each structural bill (which is excluding
initial advance and amount payable on completion of Guarantee test)
during the structural work period upto the completion of the facilities' shall
be divided by a factor as indicated below :

Structural Component of - {Initial Advance amount + structural component
the contract price of the contract price payable after successful

completion of Guarantee Test}

Structural Component of the Contract Price

The payment of price adjustment amount so computed shall be made
against a separate invoice, linking the corresponding invoice for Structural
Work Portion of Installation payment after retaining the pro-rata amount
due on Completion of the Guarantee Tests. The amount so retained shall
be paid on successful completion of the Guarantee Tests.
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F = The fixed portion of the Structural Works Price Component shall be
*

- a, b, ¢ & d shall be co-efficient of major materials/items involved in
the Structural Works Price Component of the Contract Price.

- A, B, C, D shall be published price indices of corresponding major
material/items.

- "Lb" shall be co-efficient for labour component for Structural Works
Price Component of Contract Price which shall be ..... e

- L shall be Labour Index, namely, Consumer Price Index for
Industrial Workers (Gen.) applicable to "All India" as published by
Labour Bureau. Shimla of the Govt. of India.

- W shall be Arithmetical average of Minimum Wages for Unskilled,
Skilled, Semi-skilled and Highly skilled workers notified by the
Central Government for the particular classified Area in which the
project site is located or notified by the State Government of the
state in which the project site is located, whichever is higher.

Subscript '0' refers to indices/minimum wages as on 7 days prior to deadline set
for submission of the Price bids.

Subscript '1' refers to the indices/minimum wages as applicable for one month
prior to the month of execution of the structural work except "Structural Steel". For
structural steel the index, '1' refers to the indices as applicable for 90 days prior to
the month of execution of the structural work.

In case there is a revision in the applicable minimum wages during a
month, calculation of 'W1' would take into consideration the weighted average of
the applicable wages (wage before revision and wage after revision) and the
number of days of applicability of such wages in the month.

For the purpose of this clause, month of execution of structural work shall mean
the schedule month of execution of the structural work or actual month of
execution of Structural Work, whichever is earlier. The schedule date for
completion shall be as identified in line with provisions of Time Schedule,
Appendix-4 to the Contract Agreement.
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In case of Structural Works activities which are delayed beyond the
schedule date for reasons attributable to the contractor, the price
adjustment provision shall not be applicable for the period of time between
the schedule date of completion and actual date of completion of the
respective Structural activity. For this purpose, the schedule date for
completion of a particular Structural activity shall be as given above.

(xi) The following components of the contract price shall not be subject to price
adjustment and shall remain firm during the execution of the contract:

(1) Inland Transportation charges including Inland Transit Insurance for plant
& equipment and Spare Parts.

(2) Type Test Charges

3 Training charges

(4) O&M charges

(xii) The value of co-efficients and the source of applicable Indices and their base
values for the purpose of computing price adjustment under the Contract shall be
as under:

A. Ex-works Price component of the Equipment including Spares but excluding Type

Test charges*

Sl. Item Value of Name of Value of Indices as
No. Co-efficient Published on 30 days prior to
index and date set for Opening
its origin of Envelope-I Bids
Material
1 K B T e e
2 [T D =
3 K C T s
Labour =

Fixed Component F = 0.15 e
* To be specified by the Bidder.
i) Sum of all material coefficients indicated above shall be between 0.50 to
0.60.
i) The labour coefficient "I" shall be between 0.25 to 0.35.
iii) Sum of all material coefficients and labour coefficients shall be 0.85.
iv) Sum of F, a,b,c & | should be equal to 1.0.



APPENDIX - 2
PAGE 11 OF 13

Value of Indices as
on 30 days prior to date
set for Opening of

Stage-II(Price)Bid.

Name of Published
Index and its origin

B. Installation Price Component *

Sl Item Value of

No. Co-efficient

1. Fixed Portion F=0.15

2. Indian Field Lb=0.85
Labour (L) :

3. Indian Field Lb=0.85
Labour (W) :

C Civil Works Price Component*

Sl Iltem Value of

No Co-efficient
Material

1. Material m = 0.15
(excluding
cement &
steel) (M)

2. High d=0.05

Speed

Diesel (D)

All India Consumer

Price Index for Industrial
workers (All Indian average)
published by Labour Bureau,
Shimla, Govt. of India.

Arithmetical average of
Minimum Wages for Unskilled,
Skilled, Semi-skilled and Highly
skilled workers notified by the
Central Government for the
particular classified Area in
which the project site is

located or notified by the State
Government of the state in
which the project site is
located, whichever is higher

Value of Indices as on
seven (7) days prior to
date of opening of bids
of Stage-Il (Price) Bid

Name of Published
index and its origin

Index no. of wholesale
Price under group "All
Commodities" as published
by Ministry of Commerce
and Industry, GOI

Price of high speed
diesel oil per litre at
the Indian Oil Corpn.



Sl. Item Value of
No. Co-efficient

3. Steel (S) s=0.25

4. Cement (C) c=0.10

5. Labour (L) Lb =0.25
6. Labour (W) Lb =0.25

7. Fixed Component F=0.20
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Name of Published Value of Indices as on

index and its origin seven (7) days prior to
date of opening of bids
of Stage-Il (Price) Bid

outlet nearest to the
project (selling price
inclusive of taxes &
duties, if any)

Index for "MS Wire Rods"

under sub-group of "Mild Steel
-Long Products" under Group of
"Manufacture of Basic Metals" as published
by Ministry of Commerce

and Industry, GOI.

Index for "Pozzolana Cement”  ....cccvvivvvievieeneen,
under sub-group of "Manufacture of cement,

lime and plaster" under Group of

"Manufacture of other Non-Metallic Mineral
Products" as published by Ministry

of Commerce and Industry, GOI.

Consumer Price Index
Number for Industrial
Workers (All India Average)
as published by Labour
Bureau, Shimla/RBI

Arithmetical average of
Minimum Wages for Unskilled,
Skilled, Semi-skilled and Highly
skilled workers notified by the
Central Government for the
particular classified Area in
which the project site is

located or notified by the State
Government of the state in
which the project site is
located, whichever is higher
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D Structural Works Price Component*

Value of
No. Co-efficient

Material :

1. Hot Rolled Coils a=0.50
& Sheets (A)

2. Manufacture of b=0.15
fabricated Metal
Products-Structural
Metal Product (B)

3. Labour (L) Lb=0.15

4. Labour (W) Lb =0.15

5. Fixed Component: Fg=0.20

Value of Indices as on
seven (7) days prior to
date of opening of bids
of Stage-Il (Price) Bid

Name of Published
index and its origin

Index for "Hot Rolled (HR) ......covvceviieiiiiiiiiiinnn.
Coils & Sheets, including

Narrow Strip”"under sub-group

of "Mild Steel -Flat Products”

under Group of "Manufacture

of Basic Metals" as published

by Ministry of Commerce

and Industry, GOI

Index for "Manufacture of
structural metal products”
under Group of "Manufacture
of Fabricated metal products,
except Machinery and Equipment”
as published by Ministry of
Commerce and Industry, GOI

Consumer Price Index
Number for Industrial
Workers (All India Average)
as published by Labour
Bureau, Shimla/RBI

Arithmetical average of
Minimum Wages for Unskilled,
Skilled, Semi-skilled and Highly
skilled workers notified by the
Central Government for the
particular classified Area in
which the project site is
located or notified by the State
Government of the state in
which the project site is
located, whichever is higher

*The above information shall be filled in at the time of Contract Agreement signing based on
price adjustment data offered by the successful bidder in Attachment-6P to Price Bid Form.



APPENDIX - 3
PAGE 1 OF 3

INSURANCE REQUIREMENTS
() Insurance to be taken by the Contractor :

In accordance with the provisions of GCC Clause 34, the Contractor shall at his
expense take out and maintain in effect, or cause to be taken out and maintained
in effect, during the performance of the Contract, the insurances set forth below in
the sums and with the deductibles and other conditions specified herein. The
identity of the insurers and the form of the policies shall be subject to the approval
of the Employer, such approval not to be unreasonably withheld.

Insurance Amount insured Deductible Conditions
A. Marine Cargo (i) 110% of CIF Value in case (i) Employer to be named as
of Plant and Equipments coinsured
including all spare parts and (i) Open Policy
Type Tests Charges to be (iii) All Risk Institute Cargo
supplied from abroad and/or Not applicable Clause ‘A’
110%of Ex-Works Value in (iv) War, SRCC, Terrorism.
case of Plant & Equipments and Type (v) Institute Replacement Clause
Tests Charges including all Special Replacement Clause
spare parts manufactured (Air Duty) and Deferred
within the Employer's Country. Unpacking Clause
(i) Applicable Taxes and (vi) Insurers right of subrogation
Duties against all parties (excluding
carrier) waived.
(iii) Escalation 5% on (vii) Warehouse to Warehouse
(i) & (ii) basis.
B. Installation (i) 110% of CIF Value plus Minimum (i) Installation Risk, RSMTD,
all Risk 110% of Ex-Works as per
Value of Plant & Insurance (i)  Air Freight Cover.
Equipments Policy (iii) Extra Charge Cover.
(i) Applicable Taxes and (iv) Maintenance Cover
Duties (v) Contractor's Plant &
Machinery - Rs. 100 Lakhs.
(iii) Cost of indigenous (vi) Cross Liability.
Procurement and (vii) Additional Customs Duty for
Free Issue Materials Imported Machine (if any) for
(iv) 10% Escalation on (i) (ii) & (iii) adequate value.
(v) Cost of Erection Works (viii) Employer & Contractor's

Sub-Contractor to be named
as co-insured.

C. Third Party For any one occurance Nil (i) Contractors, sub-contractors
Liability Rs. 50.00 Lakhs to be named as co-insured.
(Extension of
MCE/EAR

Policy)
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(ii)

Automobile Liability

M.V. Policy for

Motor Vehicles,
Private Cars &
Commercial Vehicles

CPM Policy for
Heavy Construction

----------------------- As per local M.V. Act.

Anything above
Rs.100 Lakhs covered

Equipment under Erection all
Risk Policy
Workmen's Compensation As per statute

Employer's Liability

As per statute Cumulative to workmen's com-
pensation to cover liabilty
not covered thereby.

Group Personal Insurance,
for Contractor's & Sub-
contractor's Employees

Note :

The Employer shall be named as co-insured under all insurance policies
taken out by the Contractor pursuant to GCC 34.1 except for Third Party
Liability, Workman's Compensation and Employer's Liability Insurances
and the Contractor's Sub-Contractors shall be named as co-insured under
all insurances policies taken out by the Contractor pursuant to GCC 34.1,
except for the Cargo Insurance during Transport, Workman's
Compensation and Employer's Liability Insurances. All insurers rights of
subrogation against such co-insureds for losses or claims arising out of the
performance of the Contract shall be waived under such policies.

Notwithstanding the insurance requirements mentioned above, it would be
the Contractor's responsibility to take adequate insurance cover as may be
pertinent to protect his interest and interest of the Employer. If at any point
of time during execution of the Contract, the insurance policies are found
to be inadequate, the Contractor shall take fresh insurance policies
meeting aforesaid requirements. The Employer reserves the right to make
suitable recovery from the Contractor, if any.
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3. Any loss or damage to the Plant and Equipments during handling,
transportation, storage, installation, commissioning, and all activities to be
performed till the "Completion of Facilities" shall be to the account of the
Contractor. The Contractor shall be responsible for preference of all
claims and make good the damages or loss by way of repairs and/or
replacement of Plant and Equipments damaged or lost. Notwithstanding
the extent of insurances cover and the amount of claim available from the
underwriter, the Contractor shall be liable to make good the full
replacement/rectification of all the equipments/materials and to ensure
their availability as per project requirement without additional financial
liability to the Employer.

The insurance should be in freely convertible currency and insurance
policy to be taken should be on replacement value basis and/or
incorporating appropriate insurance clause.

The Contractor shall follow local acts and laws as may be prevalent for
insurance.

4, Upon grant of extension of time for completion by Employer, the
Contractor shall promptly furnish documentary evidenc eto Project
Manager towards extension of insurance policies for the period of time
extension.

Insurances to be taken by the Employer.

The Employer shall take the insurance for its own employees, its stores and its
machinery.
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TIME SCHEDULE

It is clearly understood and agreed that time is the essence of this Contract and shall be strictly
adhered to by the Contractor. The program of furnishing, erecting, testing, commissioning
completion of facilities and site delivery of mandatory spares, identifying the key phases in
various areas of work like design, procurement, manufacture, field activities including civil
construction works shall be as per Master Network enclosed as Annexure-| to this Appendix-4
(The Master Network submitted by the Bidder as per provision of Bid Data Sheets and as
mutually discussed and agreed before Notification of Award shall be enclosed as Annexure-I to
this Appendix-4). As per this Master Network, the key milestones for completion of facilities are
as under :

I\?('). Activity/ Description of Milestones Durz;ttlzrr: n Months;irr(])irghNOA
1. | Soil Investigation 0 1
2. | Site mobilization and preparatory works 1 2
3. | Site Leveling 2 3
4. | Detailed Engineering & Approval 1 12
5. | Foundation and Civil works 6 15
5 Delivery of main equipment (Grate, 9 18
" | Reactor, Bag filter, Pressure Parts etc.,)
7. | Installation of main equipment 10 20
8. | Other Misc. Civil works - 24
9. | Commissioning (cold & hot) 25 28
10. | Trial Run 28 29
11. | Completion of facilities 29 30
Note:
1. “Start” in each activity means next day after the lapse of duration given
from NOA, however, in case of “Start=0" the start date will be the date

of NOA.
2. “Finish” means last day of completion of the period of particular activity.
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This master network and the key milestone dates will be discussed and agreed before the
execution of Notification of Award. Engineering Drawing and Data Submission Schedule
shall also be discussed and finalised before the issue of Notification of Award.

After the Notification of Award, the contractor shall plan the sequence of work of
manufacture and erection to meet the above stated dates of successful completion of
facilities and shall ensure all work, manufacture, shop testing, inspection and shipment of
the equipment in accordance with the required construction/erection sequence.

Within one month of the Notification of Award, the Contractor shall submit to the
Employer for his review and approval two copies (one reproducible and one print) of
detailed PERT Network schedules with master network activities further exploded based
on the Master Network mutually agreed by the employer and contractor, showing the
logic and duration of the activities covered in both the First and Second Contracts in the
following areas:

Engineering, procurement, manufacturing and supply, detailed engineering, procurement
(including brought out items), manufacturing, dispatch, shipment, receipt at site and
activities related to erection, commissioning and completion of facilities.

Detailed Manufacturing Programme

Detailed Manufacturing PERT Network for all the manufacturing activities and
Contractor/sub-Contractors works shall also be furnished within 60 days of Notification of
award. The manufacturing network shall be supported by detailed procurement
programme for critical bought out item/raw materials.

Pre-Erection Activity Programme

The erection network will be supported by detailed Pre-erection activity programme
covering the following:

A) Manpower Deployment
B) T&P Mobilization
Q) Detailed Site Mobilization Plant

The bidder shall furnish the list of T&P to be deployed by him in Attachment-11 along with
the Methodology of Construction and Erection which shall be discussed and mutually
agreed to before Notification of the Award along with the schedule of deployment of such
T&P.

The finalised list of T&P alongwith the schedule of their deployment shall then be
enclosed as Annexure-4B to Appendix-4 of the Contract Agreement.

Any additional T&P required for satisfactory execution of the Contract as per specified
time schedule, shall be mobilised by the Contractor as per the directions of Project
Manager without any extra cost to Employer.
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Within one week of approval of the network schedule, the Contractor shall forward to the
Project Manager, copies of the Computer Initial run-Data. The type of outputs and
number of copies of each type to be supplied by the Contractor shall be determined by
the Project Manager.

All the networks shall be updated every month or at a frequency mutually agreed upon.
Within seven days following the Monthly Review, a progress meeting shall be held,
whenever possible at the works, wherein the major items of the plant or equipment are
being produced. The meeting will be attended by the Project Manager and responsible
representative of Contractor that the Project Manager consider necessary for the
meeting.

Access to the Contractor's and Sub-Contractor's work shall be granted to the Project
Manager at all reasonable times for the purpose of ascertaining the progress.
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MASTER NETWORK

The Master Network as per para 1.0 of Appendix-4
shall be enclosed as Annexure-| to Appendix-4
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LIST OF MINIMUM T&P AND AND SAFETY EQUIPMENTS & SAFETY PERSONAL
PROTECTIVE EQUIPMENTS TO BE DEPLOYED BY THE CONTRACTOR

(i) Major T&Ps

A list of minimum no. of Major T&P required to be deployed necessarily by the bidder is furnished
below. However, the actual deployment at site shall not be limited to these and additional T&P
required to meet the work schedule shall be mobilised by the Contractor.

Sl Major T&P Min. No. Period of Retention
No tobe 0@
deployed from to
(months (months
from NOA) from NOA)

The list of T&P alongwith the Schedule is to be duly filled up by the Bidder to ensure smooth
execution of the works at site as per scope of the Contract.

(The list of T&P alongwith the schedule of their deployment, as finalised before Notification of
Award shall be enclosed here as ANNEXURE-II TO APPENDIX-4).

(i) Safety Equipments & Safety Personal Protective Equipments

The list of minimum suggestive Safety Equipments & Safety Personal Protective Equipments to
be deployed necessarily by the bidder is furnished below. However, the actual deployment at site
shall not be limited to these and additional equipments if required shall be mobilised by the
Contractor.

As per Attachment 9
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LIST OF SUB-CONTRACTORS
Nominated Sub-Contractors

In the event that the Employer wishes to nominate any particular Sub-Contractor's
for undertaking any part or parts of the Works, these shall be identified and
named by the Employer in the following schedule prior to the issue of the Bidding
Documents.

Full details shall be given of the part of the Works to be executed, and the names
and addresses of the Sub-Contractors to whom the part of the Works is to be sub-
contracted by the Bidder. Where more than one name is given for any part of the
Work, the Bidder shall be free to select any of the named Sub-Contractors for that
part.

The Employer shall be responsible for ensuring that any nominated Sub-
Contractor complies with the requirements of ITB clause 2.1 (Eligible Bidders), but
the bidder shall be responsible for ensuring that any work. Materials or Services to
be provided by the Nominated Sub-Contractor complies with the requirements of
ITB clause 3 (Eligible Plant & services)

Item of Work Nominated Sub-Contractor
NIL
Approved Sub-Contractors

(Prior to award of Contract the following details shall be completed indicating
those Sub-Contractors proposed by the Bidder in Attachment-5 to his Bid which
are approved by the Employer for engagement by the Contractor during the
performance of the Works).

The following Sub-Contractors are approved for carrying out the item of work
indicated. Where more than one Sub-Contractor is listed, the Contractor is free to
choose between them but he must notify the Employer of his choice in good time
prior to appointing any selected Sub-Contractor. In accordance with Clause GCC
19.1, the Contractor is free to submit proposals for additional Sub-Contractors
from time to time. No Sub-Contracts shall be placed with any such additional
Sub-Contractors until they have been approved in writing by the Employer and
their names added to the list of Approved Sub-Contractors.

SI.No. Item of Work Approved Sub-Contractors Nationality
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SCOPE OF WORKS AND SUPPLY BY THE EMPLOYER

The following facilities, works, supplies and personnel will be provided/supplied by the Employer
and the provisions of GCC Clauses 10, 21 and 24 shall apply as appropriate.

All facilities, works, supplies and personnel will be provided by the Employer in good time so as
not to delay the performance of the Contractor, in accordance with the approved Time Schedule

and Programme of Performance pursuant to GCC Sub-Clause 18.2.

Unless otherwise indicated, all facilities, works, supplies and personnel will be provided free of
charge to the Contractor for the purpose identified hereunder:



APPENDIX -7
PAGE 1O0OF 1

LIST OF DOCUMENTS FOR REVIEW AND APPROVAL

A. Approval
1.
2.

3.

B. Review

Note : This list of documents required for approval/review by the Employer shall be as
per Attachment 12 to Bid Form, Section-VII of Bidding Documents and as finalised
during the Contract award stage.
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FUNCTIONAL GUARANTEES

The Functional Guarantee shall be as per the Provisions of
Technical Specifications.



6. PERFORMANCE SECURITY FORM



6. Performance Security Form

(To be stamped in accordance with Stamp Act
if any, of the Country of the Issuing Bank)

Date.......ooovviiiiiiiieeiieee,
To,
[Employer's Name & Address]
Dear Sirs,
In consideration of the ....... [Employer's Name]........ (hereinafter referred to as the ‘Employer’

which expression shall unless repugnant to the context or meaning thereof, include its
successors, administrators and assigns) having awarded to M/s ...... [Contractor's Name]............
with its Registered /Head Office at .............ccceeeeeee. (hereinafter referred to as the ‘Contractor’,
which expression shall unless repugnant to the context or meaning thereof, include its
successors administrators, executors and assigns), a Contract by issue of Employer's

Notification of Award No. .............. dated........... and the same having been unequivocally
accepted by the contractor, resulting into a Contract bearing No.............. dated ........... valued at
................... for ....cccceceeevneee... @and the Contractor having agreed to provide a Contract
Performance Guarantee for the faithful performance of the entire Contract equivalent to
....... *).......% ( .......... percent) of the said value of the Contract to the Employer.

We [Name & Address of the Bank].......... having its Head Office
Al (hereinafter referred to as the ‘Bank’, which expression shall, unless

repugnant to the context or meaning thereof, include its successors, administrators, executors
and assigns) do hereby guarantee and undertake to pay the Employer, on demand any and all
monies payable by the Contractor to the extent of .................. o) PO as aforesaid at any
time upto ............ceeeeeel. (@) T [days/month/year] without any demur, reservation,
contest, recourse or protest and/or without any reference to the Contractor. Any such demand
made by the Employer on the Bank shall be conclusive and binding notwithstanding any
difference between the Employer and the Contractor or any dispute pending before any Court,
Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee
during its currency without previous consent of the Employer and further agrees that the
guarantee herein contained shall be enforceabile till ninety (90) days after expiry of its validity i.e.
till .......... (@ +90).........

The Employer shall have the fullest liberty, without affecting in any way the liability of the Bank
under this guarantee, from time to time to extend the time for performance of the Contract by the
Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or of any right which they
might have against the Contractor, and to exercise the same at any time in any manner, and
either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract
between the Employer and the Contractor or any other course or remedy or security available to



the Employer. The Bank shall not be released of its obligations under these presents by any
exercise by the Employer of its liberty with reference to the matters aforesaid or any of them or
by reason of any other act or forbearance or other acts of ommission or commission on the part
of the Employer or any other indulgence shown by the Employer or by any other matter or thing
whatsoever which under law would, but for this provision, have the effect of relieving the Bank.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the
Contractor and notwithstanding any security or other guarantee that the Employer may have in
relation to the Contractor’s liabilities.

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to

......................... (*)evreeerieeieieieieiennn. . @nd it shall remain in force upto and including
..................... (@ +90)..................... and shall be extended from time to time for such period (not
exceeding one year), as may be desired by M/s ....... [Contractor's Name}............ on whose

behalf this guarantee has been given.

Dated this .........cccceeveeeiinnns day of .....ooevveeeinnne 20.. Al

(Designation with Bank Stamp)

Attorney as per Power

Notes :1. *) This sum shall be ten percent (10%) of the Contract Price.
(@) This date will be ninety (90) days beyond the the Defects liability period as
specified in the Contract.

2. The stamp papers of appropriate value shall be purchased in the name of
guarantee issuing Bank or the Party on whose behalf for BG is being issued. The
Bank Guarantee shall be issued on a stamp paper of value as applicable in the
State of India from where Bank Guarantee is issued or the State of U.P. or the
State of India from where the BG shall be operated, whichever is higher.

3. While getting the Bank Guarantee issued, the Contractor is required to ensure
compliance to the points mentioned in Form 16- Form of Bank Guarantee
Verification Check List. Further, the Contractor is required to fill up this Form 16
and enclose the same with the Bank Guarantee.



The Bank Guarantee shall be from a Bank as per provisions of Section-V (SCC) of
the Bidding Documents.

In case, Bank Guarantee is getting issued from State Bank of India, Bidder to take
not eof NTPC letter ref. NTPC/FC//CSBG/01 dated 03.09.14 and SBI letter ref.
CAG-I/AMT-1/2014-15/370 dated 04.09.2014 attached with Section-V of Bidding
Document.



6a. Performance Security Form

(In case of Contract awarded to Joint Venture)

In case of Contract awarded to Joint Venture wherever Contractor's Name is appearing, name of
both the partners will be mentioned along with the respective name of place of Registered/Head
Office wherever applicable.

NOT APPLICABLE



7. BANK GUARANTEE FORM
FOR ADVANCE PAYMENT



7(i). Bank Guarantee Form for Advance Payment (Supply Ex-Works)

(To be stamped in accordance with Stamp Act
if any, of the Country of the Issuing Bank)

Date.......ooovviiiiiiieeeieen
To,
[Employer's Name & Address]
Dear Sir,
In consideration of ........... [Employer's Name].......... (hereinafter referred to as the ‘Employer’,
which expression shall, unless repugnant to the context or meaning thereof include its
successors, administrators and assigns) having awarded to M/s........ [Contractor's Name].........
with its Registered/Head Office at ......ccccocoviiiiiinnnnnnns (hereinafter referred to as the

‘Contractor’ which expression shall unless repugnant to the context or meaning thereof, include
its successors, administrators, executors and assigns), a Contract, by issue of Employer’'s

Notification of Award NoO. ......cccoovvvvivennnnn. dated ................ and the same having been
unequivocally accepted by the Contractor, resulting into a Contract bearing No.
................................ dated.........ccovviieieiiiins valued at
................................................................................................ for ... [Name of
Contract] .........occcvviieeeeenn. (hereinafter called the ‘Contract’) and the Employer having agreed to

make an advance payment to the Contractor for performance of the above Contract amounting
.............................. (in words and figures) as an Advance against Bank Guarantee to be
furnished by the Contractor.

We........ [Name and address of the Bank]............ having its Head Office at
.................................................... (hereinafter referred to as the ‘Bank’, which expression shall,
unless repughant to the context or meaning thereof, include its successors, administrators,
executors and assigns) do hereby guarantee and undertake to pay the Employer, immediately on
demand any or, all monies payable by the Contractor to the extent of .....J[advance amount].........
as aforesaid at any time Uupto ........cccccovevvevvrennnen, (@) TP without any demur,
reservation, contest, recourse or protest and/ or without any reference to the Contractor. Any
such demand made by the Employer on the Bank shall be conclusive and binding
notwithstanding any difference between the Employer and the Contractor or any dispute pending
before any Court, Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke
this guarantee during its currency without previous consent of the Employer and further agrees
that the guarantee herein contained shall be enforceable till ninety (90) days after expiry of its
validity i.e. till ............. (@ +90)........

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee, from time to time to vary the advance or to extend the time for performance
of the Contract by the Contractor. The Employer shall have the fullest liberty without affecting
this guarantee, to postpone from time to time the exercise of any powers vested in them or of



any right which they might have against the Contractor, and to exercise the same at any time in
any manner, and either to enforce or to forbear to enforce any covenants, contained or implied,
in the Contract between the Employer and the Contractor or any other course or remedy or
security available to the Employer. The Bank shall not be released of its obligations under these
presents by any exercise by the Employer of its liberty with reference to the matters aforesaid or
any of them or by reason of any other act or forbearance or other acts of ommission or
commission on the part of the Employer or any other indulgence shown by the Employer or by
any other matter or thing whatsoever which under law would but for this provision, have the
effect of relieving the Bank.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the
Contractor and notwithstanding any security or other guarantee that the Employer may have in
relation to the Contractor’s liabilities.

Notwithstanding anything contained hereinabove our liability under this guarantee is limited to
....... [advance amount].......... and it shall remain in force upto and including ...........(@ + 90)........
and shall be extended from time to time for such period (not exceeding one year), as may be
desired by M/s.....[Contractor's Name]..... on whose behalf this guarantee has been given.

Dated this .........ccccvvveieeenins day of ....oovveveiiniinnns 20 ...l at.............. .

(Designation with Bank Stamp)

Attorney as per Power
of Attorney No...............cl

D= 1= o [
Notes: 1. (@) This date shall be ninety (90) days beyond the date of Completion of the
Facilities.
2. The stamp papers of appropriate value shall be purchased in the name of

guarantee issuing Bank or the Party on whose behalf for BG is being issued. The
Bank Guarantee shall be issued on a stamp paper of value as applicable in the
State of India from where Bank Guarantee is issued or the State of U.P. or the
State of India from where the BG shall be operated, whichever is higher.

3. While getting the Bank Guarantee issued, the Contractor is required to ensure
compliance to the points mentioned in Form 16 - Form of Bank Guarantee



Verification Check List. Further, the Contractor is required to fill up this Form 16
and enclose the same with the Bank Guarantee.

The Bank Guarantee shall be from a Bank as per provisions of Section-V (SCC) of
the Bidding Documents.

In case, Bank Guarantee is getting issued from State Bank of India, Bidder to take
note of NTPC letter ref. NTPC/FC//CSBG/01 dated 03.09.14 and SBI letter ref.
CAG-I/AMT-1/2014-15/370 dated 04.09.2014 attached with Section-V of Bidding
Document.



7.(ii) Bank Guarantee Form for Advance Payment
(For Installation Services)

(To be stamped in accordance with Stamp Act
if any, of the Country of the issuing Bank)

TO, Date.....oovviiiiiieeieee,
[Employer's Name & Address]

Dear Sir,

In consideration of ........... [Employer's Name].......... (hereinafter referred to as the ‘Employer’,
which expression shall, unless repugnant to the context or meaning thereof include its
successors, administrators and assigns) having awarded to M/s........ [Contractor's Name].........
with its Registered/Head Office at ......ccccocovvviiiininnnnn, (hereinafter referred to as the
‘Contractor’ which expression shall unless repugnant to the context or meaning thereof, include
its successors, administrators, executors and assigns), a Contract, by issue of Employer’s
Notification of Award No. .......ccccooiviiinnnnnn. dated ........ccooe. and the same having been
unequivocally accepted by the Contractor, resulting into a Contract bearing No. .............cc...oo....
dated.........oooiiiiinnennn. valued at .......oooovviiiiiiiiee e for o [Name
of Contract] .........ccceeeeeeeennn. (hereinafter called the ‘Contract’) and the Employer having
agreed to make an interest bearing advance (‘said Advance') to the Contractor amounting to
.......................... (in words and figures).... in terms of the said Contract for performance of the
above Contract against Bank Guarantee to be furnished by the Contractor.

We........ [Name and address of the Bank]............ having its Head Office at..........ccccccceernn.
(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns) do hereby
guarantee and undertake to pay the Employer, immediately on demand any or, all monies
payable by the Contractor to the extent of .....[110% of advance amount]......... as aforesaid along
with interest @ 12.20% per annum on the advance amount released by this Employer calculated
from the date of release of the said advance by the Employer to the Contractor, at any time upto
...................... #)....................... without any demur, reservation, contest, recourse or protest and/
or without any reference to the Contractor. Any such demand made by the Employer on the Bank
shall be conclusive and binding as to the amount and interest claimed by the Employer under
this guarantee notwithstanding any difference between the Employer and the Contractor or any
dispute pending before any Court, Tribunal, Arbitrator or any other authority. The Bank
undertakes not to revoke this guarantee during its currency without previous consent of the
Employer and further agrees that the guarantee herein contained shall be enforceable till ninety
(90) days after expiry of its validity.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee, from time to time to vary the advance or to extend the time for performance
of the Contract by the Contractor. The Employer shall have the fullest liberty without affecting
this guarantee, to postpone from time to time the exercise of any powers vested in them or of



any right which they might have against the Contractor, and to exercise the same at any time in
any manner, and either to enforce or to forbear to enforce any covenants, contained or implied,
in the Contract between the Employer and the Contractor or any other course or remedy or
security available to the Employer. The Bank shall not be released of its obligations under these
presents by any exercise by the Employer of its liberty with reference to the matters aforesaid or
any of them or by reason of any other act or forbearance or other acts of ommission or
commission on the part of the Employer or any other indulgence shown by the Employer or by
any other matter or thing whatsoever which under law would but for this provision, have the
effect of relieving the Bank.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the
Contractor and notwithstanding any security or other guarantee that the Employer may have in
relation to the Contractor’s liabilities.

Notwithstanding anything contained hereinabove our liability under this guarantee is limited to

.............................. [110% of advance amount]...............c.ccccuvueennnnnn. @long with interest on the

advance amount release by the Employer as aforesaid and it shall remain in force up to and

including .......cccvvvvvvvvniiiiininns )i and shall be extended from time to time for

such period (not exceeding one year), as may be desired by M/S.....cccoooiiiiiiiiiiiiiiinnnnn

[Contractor's Name].................... on whose behalf this guarantee has been given.

Dated this ........cccccevvvvvviennnnn. day of ....ooovveeinniin 201 .............. at.............. .
(Signature)......cccccevvvveeeiiiii
[N T[] P

(Designation with Bank Stamp)

Attorney as per Power
of Attorney NO.........ccoevvvvviviiiineeeee,

D= 1= o [
Notes: 1. # This date shall be ninety (90) days beyond the date of Completion of the
Facilities.
2. The Bank Guarantee shall be from a Bank as per provisions of Section-V (SCC) of

the Bidding Documents.



The stamp papers of appropriate value shall be purchased in the name of
guarantee issuing Bank or the Party on whose behalf for BG is being issued. The
Bank Guarantee shall be issued on a stamp paper of value as applicable in the
State of India from where Bank Guarantee is issued or the State of U.P. or the
State of India from where the BG shall be operated, whichever is higher.

While getting the Bank Guarantee issued, the contractor is required to ensure
compliance to the points mentioned in Form 16 - Form of Bank Guarantee
Verification Check List. Further, the Contractor is required to fill up this Form 16
and enclose the same with the Bank Guarantee.

In case, Bank Guarantee is getting issued from State Bank of India, Bidder to take
note of NTPC letter ref. NTPC/FC//CSBG/01 dated 03.09.14 and SBI letter ref.
CAG-I/AMT-1/2014-15/370 dated 04.09.2014 attached with Section-V of Bidding
Document.



7.(iii) Bank Guarantee Form for Advance Payment
(Supply - EX-Works)

(In case of Contract awarded to Joint Venture)

In case of Contract awarded to Joint Venture wherever Contractor's Name is appearing, name of
both the partners will be mentioned along with the respective name of place of
Registered/Head Office wherever applicable.

NOT APPLICABLE



8. FORM OF COMPLETION CERTIFICATE



8. Form of Completion Certificate

Date :
Loan/Credit No :
IFB No :

[Name of Contract]

To: [Name and address of Contractor]

Dear Sirs,

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the
Contract entered into between yourselves and the Employer dated [date], relating to the [brief
description of the facilities], we hereby notify you that the following part(s) of the Facilities was
(were) complete on the date specified below, and that, in accordance with the terms of the
Contract, the Employer hereby takes over the said part(s) of the Facilities, together with the
responsibility for care and custody and the risk of loss thereof on the date mentioned below.

1. Description of the Facilities or part thereof: [description]
2. Date of Completion: [date]

However, you are required to complete the outstanding items listed in the attachment hereto as
soon as practicable.

This letter does not relieve you of your obligation to complete the execution of the Facilities

including Guarantee Test(s) in accordance with the Contract nor of your obligations during the
Defects Liability Period.

Very truly yours,

Title
(Project Manager)



9. FORM OF OPERATIONAL
ACCEPTANCE CERTIFICATE



9. Form of Operational Acceptance Certificate

Date:
Loan/Credit No :
IFB No:

[Name of Contract]

To: [Name and address of Contractor]

Dear Sirs,

Pursuant to GCC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the
Contract entered into between yourselves and the Employer dated [date], relating to the [brief
description of the facilities], we hereby notify you that the Functional Guarantees of the following
part(s) of the Facilities were satisfactorily attained on the date specified below.

1. Description of the Facilities or part thereof: [description]

2. Date of Operational Acceptance: [date]

This letter does not relieve you of your obligation to complete the execution of the Facilities in

accordance with the Contract nor of your obligations during the Defects Liability Period.

Very truly yours,

Title
(Project Manager)



10. FORM OF TRUST RECEIPT



10. FORM OF TRUST RECEIPT FOR PLANT,
EQUIPMENT AND MATERIALS RECEIVED

We M/s (Contractor's NamMe)........coove i, having our
Principal place of business at ............cooeceiiiiiiiiiiiiinnenen. having been awarded a Contract
o T dated .....coocvvvevreenennn. for (Contract Name)...........cccceeiii . by

We do hereby acknowledge the receipt of the Plant, Equipment and Materials as are fully
described and mentioned under Documents of Title/RR/LR etc. and in the schedule annexed
hereto, which shall form an integral part of this receipt as "Trustee" of ...........ccccccevnnnee. (Name of
Employer). The aforesaid materials etc. so received by us shall be exclusively used in the
successful performance of the aforesaid Contract and for no other purpose whatsoever. We
undertake not to create any charge, lien or encumbrance over the aforesaid materials etc, in
favour of any other person/institution(s)/Banks.

FOr MIS oo,
(Contractor's Name)

Dated :© ..cooooviiiiieeiiee, (AUTHORISED SIGNATORY)



11. FORM OF INDEMNITY-CUM-UNDERTAKING AGREEMENT



11a. FORM OF INDEMNITY-CUM-UNDERTAKING AGREEMENT
FOR THE EQUIPMENTS
HANDED OVER BY THE EMPLOYER
FOR PERFORMANCE OF CONTRACT
(Entire Equipment Consignment in one lot)

(On Non-Judicial Stamp Paper of appropriate value)

INDEMNITY-CUM-UNDERTAKING AGREEMENT

THIS INDEMNITY-CUM-UNDERTAKING AGREEMENT is made this
.................................................... day of .. 200 between
........................... (Contractor's Name) a Company /Partnership Firm / Proprietary Concern
incorporated under the laws of .........cocociiiiiinnnn. having its Registered Office at
...................................... (hereinafter called as 'Contractor’ which expression shall include its
successors and permitted assigns) and ..., (Name of Employer), a
Company incorporated under the Indian Companies Act having its Registered Office at
..................................................... and its project at ............cccceeeeeee.. (Nereinafter called

....................... " [ “Employer" which expression shall include its successors and assigns):

WHEREAS the ‘Employer’ has awarded to the ‘Contractor’ a Contract for .............ccc....... vide its
Notification of Award/Contract No................. dated ......ccooeeiiiiiis and its Amendment
NO. (i, and Amendment NO............ccccceeeeieennnnnn. , (applicable when

amendments have been issued) (hereinafter called the "Contract") in terms of which ...... @..........
is required to hand over various Equipments to the ‘Contractor’ for execution of the Contract.

And WHEREAS by virtue of Clause NO.......cccccccvverennnnn.. of the said Contract, the ‘Contractor’
and the ‘Employer’ are required to execute an Indemnity-cum-Undertaking Agreement for the
Equipments handed over to the ‘Contractor’ by ............. (T for the purpose of

performance of the Contract/Erection Portion of the Contract (hereinafter called the
"Equipments")

AND THEREFORE, This Indemnity-cum-Undertaking Agreement witnesseth as follows:

1. That in consideration of various Equipments as mentioned in the Contract, a list
where of is also annexed to this Indemnity-cum-Undertaking Agreement at
Schedule-A, valued at (Currency and amount in
FIQUIES) .ot (Currency and amount in words)
.......................................................................... handed over to the ‘Contractor’ for
the purpose of performance of the Contract, the ‘Contractor’ hereby undertakes to
indemnify and shall keep the ‘Employer’ indemnified, for the full value of the
Equipments. The Contractor hereby acknowledges actual receipt of the
Equipments, etc. as per despatch title documents handed over to the ‘Contractor’
as detailed in the Schedule appended hereto. The ‘Contractor’ shall hold such
Equipments, etc. in trust as a "Trustee" for and on behalf of the ‘Employer’

@ Fill in abbreviated name of Employer.

2. That the ‘Contractor’ is obliged and shall remain absolutely responsible for the
safe transit/protection and custody of the Equipments at ...... @...... project site
against all risks whatsoever till the Equipments are duly used/erected in
accordance with the terms of the Contract and the plant/package duly erected and



commissioned in accordance with the terms of the Contract is taken over by the
‘Employer’ The ‘Contractor’ undertakes to keep the ‘Employer’ harmless against
any loss or damage that may be caused to the Equipments.

3. The ‘Contractor’ undertakes that the Equipments shall be used exclusively for the
performance/execution of the Contract strictly in accordance with its terms and
conditions and no part of the Equipments shall be utilised for any other work or
purpose whatsoever. It is clearly understood by the ‘Contractor’ that non-
observance of the obligations under this Indemnity-cum-Undertaking Agreement
by the ‘Contractor’ shall inter-alia constitute a criminal breach of trust on the part
of the ‘Contractor’ for all intents and purpose including legal/penal consequences.

4, That the ‘Employer’ is and shall remain the exclusive owner of the Equipments
free from all encumbrances, charges or liens of any kind, whatsoever. The
Equipments shall at all times be open to inspection and checking by the Project
Manager or other employees/agents authorised by the ‘Employer’ in this regard.
Further the ‘Employer’ shall always be free at all times to take possession of the
Equipments in whatever form the Equipments may be, if in its opinion, the
Equipments are likely to be endangered, misutilised or converted to uses other
than those specified in the Contract, by any acts of omission or commission on the
part of the ‘Contractor’ or any other person or on account of any reason
whatsoever and the ‘Contractor’ binds himself and undertakes to comply with the
directions of demand of the ‘Employer’ to return the Equipments without any
demur or reservation.

5. That this Indemnity-cum-Undertaking Agreement is irrevocable. If at any time any
loss or damage occurs to the Equipments or the same or any part thereof is mis-
utilised in any manner whatsoever, then the ‘Contractor’ hereby agrees that the
decision of the Project Manager of the ‘Employer’ as to assessment of loss or
damage to the Equipments shall be final and binding on the ‘Contractor’. The
‘Contractor’ binds itself and undertakes to replace the lost and/or damaged
Equipments at its own cost and/or shall pay the amount of loss to the ‘Employer’
without any demur, reservation or protest. This is without prejudice to any other
right or remedy that may be available to the ‘Employer’ against the ‘Contractor’
under the Contract and under this Indemnity-cum-Undertaking Agreement.

6. NOW THE CONDITION of this Indemnity-cum-Undertaking Agreement is that if
the ‘Contractor’ shall duly and punctually comply with the terms and conditions of
this Indemnity-cum-Undertaking Agreement to the satisfaction of the ‘Employer’,
THEN, the above Indemnity-cum-Undertaking Agreement shall become void after
the due performance of the Contract, but otherwise, it shall remain in full force and
virtue.

@ Fill in abbreviated name of Employer.

IN WITNESS WHEREOF, the ‘Contractor’ and the ‘Employer’ have hereunto set their hand
through their authorised representative, the day, month and year first above mentioned.



For and on behalf of For and on behalf of

(Contractor's Name) (Employer’s name)
Sighature .......cccccvvvevviennen. Signhature .......cccccvvvevviennnn.
NAME ..o, NAME ..o,
Designation of ..........ccccooeeee.. Designation of ......................
Authorised representative * Authorised representative *
WITNESS : WITNESS :

1. Signature .........ccccvveeeeeeeninns 1. Signature ......ccccceevevvvnnnnn.

2. Name .....cocoeevieii 2.Name ...
3 Address .....ccccccevvvviviiiieeee 3. Address ....coooeveeeieiiiee,

* Indemnity-cum-Undertaking Agreement are to be executed by the authorised person and

(i) in case of contracting Company under common seal of the Company or (ii) having the
Power of Attorney issued under common seal of the company with authority to execute
Indemnity-cum-Undertaking Agreement , (iii) In case of (ii), the original Power of Attorney
if it is specifically for this Contract or a photostat copy of the Power of Attorney if it is
General Power of Attorney and such documents should be attached to Indemnity-cum-
Undertaking Agreement . In case of Employer, by the authorized representative of the

Employer.
SCHEDULE - A
Particulars of Quantity Particulars of Value Signature of
the Equipments Despatch Title of the Attorney in
handed over Documents Equip- token of

ments receipt
RR/GR/Bill  Carrier
of Lading
No & Date



11b. FORM OF INDEMNITY-CUM-UNDERTAKING AGREEMENT FOR THE EQUIPMENTS
HANDED OVER IN INSTALMENTS BY THE
EMPLOYER FOR PERFORMANCE OF CONTRACT
(On Non-Judicial Stamp Paper of appropriate value)

INDEMNITY-CUM-UNDERTAKING AGREEMENT

THIS INDEMNITY-CUM-UNDERTAKING AGREEMENT is made this
.................................................... day Ofccccvviciiiiiceeeee. 200 .. between
........................... (Contractor's Name) a Company /Partnership Firm / Proprietary Concern
incorporated under the laws of ...l having its Registered Office at
...................................... (hereinafter called as 'Contractor’ which expression shall include its
successors and permitted assigns) and ................... (Name of Employer), a Company
incorporated under the Indian Companies Act having its Registered Office at
............................................ and its project at ..., (hereinafter  called

................... " [ ‘Employer’ which expression shall include its successors and assigns):

Notification of Award/Contract NO..........ccceeveeeeeeee. dated .....oooeiiiiiieiee and its
Amendment NO. .., and Amendment NO......ccccccvvveevieivieereeenennn.
(applicable when amendments have been issued) (hereinafter called the "Contract") in terms of
which ... @.......... is required to hand over various Equipments to the ‘Contractor’ for
execution of the Contract.

And WHEREAS by virtue of Clause NoO...........cccccceennenn. of the said Contract, the ‘Contractor’
and the ‘Employer’ are required to execute an Indemnity-cum-Undertaking Agreement for the
Equipments handed over to the ‘Contractor’ by .......... @.......... for the purpose of performance of

the Contract/Erection Portion of the Contract (hereinafter called the "Equipments")

NOW THEREFORE, This Indemnity-cum-Undertaking Agreement witnesseth as follows:

1. That in consideration of various Equipments as mentioned in the Contract, valued
at (Currency and amount in figQures)........ccccooeuvvvieeeeeeeeninnens (Currency and amount
N WOIAS) it to be handed over to the

‘Contractor’ in instalments from time to time for the purpose of performance of the
Contract, the ‘Contractor’ hereby undertakes to indemnify and shall keep the
‘Employer’ indemnified, for the full value of the Equipments. The Contractor
hereby acknowledges actual receipt of the initial instalment of the Equipments,
etc. as per details in the Schedule appended hereto. Further, the ‘Contractor’
agrees to acknowledge actual receipt of the subsequent instalments of the
Equipments, etc. as required by ......... @......... in the form of Schedules
consecutively numbered which shall be attached to this Indemnity-cum-
Undertaking Agreement so as to form integral parts of this Indemnity-cum-
Undertaking Agreement. The ‘Contractor’ shall hold such Equipments, etc. in trust
as a "Trustee" for and on behalf of the ‘Employer’.

@ Fill in abbreviated name of Employer.

2. That the ‘Contractor’ is obliged and shall remain absolutely responsible for the
safe transit/protection and custdoy of the Equipments at .......... @.......... project



site against all risks whatsoever till the Equipments are duly used/erected in
accordance with the terms of the Contract and the plant/package duly erected and
commissioned in accordance with the terms of the Contract, is taken over by the
‘Employer’. The ‘Contractor’ undertakes to keep the ‘Employer’ harmless against
any loss or damage that may be caused to the Equipments.

3. The ‘Contractor’ undertakes that the Equipments shall be used exclusively for the
performance/execution of the Contract strictly in accordance with its terms and
conditions and no part of the Equipments shall be utilised for any other work or
purpose whatsoever. It is clearly understood by the ‘Contractor’ that non-
observance of the obligations under this Indemnity-cum-Undertaking Agreement
by the ‘Contractor’ shall inter-alia constitute a criminal breach of trust on the part
of the ‘Contractor’ for all intents and purpose including legal/penal consequences.

4. That the ‘Employer’ is and shall remain the exclusive owner of the Equipments
free from all encumbrances, charges or liens of any kind, whatsoever. The
Equipments shall at all times be open to inspection and checking by the Project
Manager or other employees/agents authorised by the ‘Employer’ in this regard.
Further, the ‘Employer’ shall always be free at all times to take possession of the
Equipments in whatever form the Equipments may be, if in its opinion, the
Equipments are likely to be endangered, misutilised or converted to uses other
than those specified in the Contract, by any acts of omission or commission on the
part of the ‘Contractor’ or any other person or on account of any reason
whatsoever and the ‘Contractor’ binds himself and undertakes to comply with the
directions of demand of the ‘Employer’ to return the Equipments without any
demur or reservation.

5. That this Indemnity-cum-Undertaking Agreement is irrevocable. If at any time any
loss or damage occurs to the Equipments or the same or any part thereof is mis-
utilised in any manner whatsoever, then the ‘Contractor’ hereby agrees that the
decision of the Project Manager of the ‘Employer’ as to assessment of loss or
damage to the Equipments shall be final and binding on the ‘Contractor’. The
‘Contractor’ binds itself and undertakes to replace the lost and/or damaged
Equipments at its own cost and/or shall pay the amount of loss to the ‘Employer’
without any demur, reservation or protest. This is without prejudice to any other
right or remedy that may be available to the ‘Employer’ against the ‘Contractor’
under the Contract and under this Indemnity-cum-Undertaking Agreement.

6. NOW THE CONDITION of this Indemnity-cum-Undertaking Agreement is that if
the ‘Contractor’ shall duly and punctually comply with the terms and conditions of
this Indemnity-cum-Undertaking Agreement to the satisfaction of the ‘Employer’,
THEN, the above Indemnity-cum-Undertaking Agreement shall become void after
the due performance of the Contract, but otherwise, it shall remain in full force and
virtue.

@ Fill in abbreviated name of Employer.

IN WITNESS WHEREOF, the ‘Contractor’ and the ‘Employer’ have hereunto set their hand
through their authorised representative, the day, month and year first above mentioned.



For and on behalf of For and on behalf of

(Contractor's Name) (Employer’s name)
Signature ........ccccevvveeveeenn, Signature ........cccceevveeveennnn.
NaMEe ..oooeeiiiieeeeeeeeeen NaMEe ..cooveiiiiiieeeeeeeeeen
Designation of ..........cccccceeeeee. Designation of ......................
Authorised representative * Authorised representative *
WITNESS : WITNESS :

1. Signature .........cccceveeeeeeeeninns 1. Signature .......cccccoevevvvvnnen.

2. Name .....cccooeviiiiiii 2. Name ...,
3 Address ..o 3.Address ...

* Indemnity-cum-Undertaking Agreement are to be executed by the authorised person and

(i) in case of contracting Company under common seal of the Company or (ii) having the
Power of Attorney issued under common seal of the company with authority to execute
Indemnity-cum-Undertaking Agreement , (i) In case of (i), the original Power of Attorney if
it is specifically for this Contract or a photostat copy of the Power of Attorney if it is General
Power of Attorney and such documents should be attached to Indemnity-cum-Undertaking
Agreement . In case of Employer, by the authorized representative of the Employer.

SCHEDULE No.1

Particulars of Quantity Particulars of Value Signature of
the Equipments Despatch Title of the Attorney in
handed over Documents Equip- token of
ments receipt
RR/GR/Bill  Carrier
of Lading
No & Date

(Please number subsequent schedules).



12. FORM OF AUTHORISATION LETTER



12. FORM OF AUTHORISATION LETTER

(NAME OF EMPLOYER)

(PROJECT .o )
REF. NO.
DATE
To,
M/s (CoNtractor's NAME).......ccoooeiiiiiieiiiiccc e
Ref : Contract NO.........cccuvvveeenen. Dated ....ccooevviiiiiiiiiie e
FOr i awarded by (Name of Employer)
Dear Sirs,
Kindly refer to Contract No................. Dated ................ for . (Contract Name)
You are hereby authorised on behalf of ..................... (Name of Employer) having its registered
OffiCe Al .. and its Project at ..........ccocooiiiiiiiiiiii to take
physical delivery of materials/equipments covered under despatch Document/ Consignement
[IN[o] (=2 o [0 O * dated .......cccceviiiiiiiii and as detailed in the

enclosed Schedule for the sole purpose of successful performance of the aforesaid contract and
for no other purposes, whatsoever.

(Signature of Project Authority)

(Designation : ......ccccccvevvveevieneiennne.

ENCL : as above

* Mention LR/RR No.



SCHEDULE OF MATERIAL/EQUIPMENT COVERED UNDER

DESPATCH TITLE DOCUMENT (RR NO./LR NO. ............ )
Sl. Contract NOA No./ Description Spec. Qty. Value Remarks
No. Name Contract of Materials/ No.
Agreement Equipments
No.




13. DEED OF JOINT UNDERTAKING



FORM 13 FOR ROUTE 2

FORM OF DEED OF JOINT UNDERTAKING FOR EPC PACKAGE FOR WASTE TO
ENERGY PROJECT (2X350 TPD) AT KAWAS AS PER CLAUSE 3.1.2.0, ITEM 3 OF BID
DATA SHEETS
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR,
MEETING THE REQUIREMENTS OF CLAUSE 3.1.2.1, [INDIAN EPC / R&M COMPANY] AND THE
COLLABORATOR/ ASSOCIATE WHO MEETS THE REQUIREMENT OF CLAUSE 3.1.1.0, ITEM 3
OF BID DATA SHEETS (BDS) [AS A QUALIFIED WASTE TO ENERGY PLANT EQUIPMENT
MANUFACTURER (QWEPM)] FOR SUCCESSFUL PERFORMANCE OF THE WASTE TO
ENERGY EQUIPMENT SYSTEM INCLUDING MEETING THE TECHNICAL GUARANTEES

The DEED OF UNDERTAKING executed this ..... day of ........... Two thousand ..... by M/s
.............................................. a Company incorporated under ................................ havingits
Registered Office at................cccce. (hereinafter called the "Bidder/Contractor/Indian EPC /

R&M Company", which expression shall include its successors, administrators, executors and
permitted assigns) AND

MIS e a Company incorporated UNder ...........ccccvveeveeernninnne having its
Registered Office at.........cccvvvviiiiiiieeirieiiinnnnn, (hereinafter called “QUALIFIED WASTE TO ENERGY
PLANT EQUIPMENT MANUFACTURER (QWEPM)", which expression shall include its successors,
administrators, executors and permitted assigns)

in favour of NTPC Ltd., a Government of India Enterprise incorporated under the Companies Act,
1956, having its Registered Office at NTPC Bhawan, Scope Complex, 7, Institutional Area, Lodhi
Road, New Delhi-110003 INDIA (hereinafter called "NTPC" or "Employer" which expression shall
include its successors, administrators, executors and assigns).

WHEREAS, the Employer invited Bids for design, engineering, manufacture, shop fabrication,
preassembly, shop testing/type testing at manufacturer's works, packing, transportation, unloading,
handling and conservation of equipment at site, complete services of construction including erection,
supervision, pre-commissioning, commissioning and performance testing of equipments under
bidder’s scope of work of Waste to Energy Equipment System and its associated auxiliaries including
all associated Electrical, Control & Instrumentation, Civil, Structural and Architecture works for EPC
PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TD) for its Kawas Gas Power Station vide
its Bidding Document No.: CS-2600-001-9:

AND WHEREAS clause 3.1.2.4, item 3 of BDS of Bidding Documents, stipulate that the bidder,
meeting the requirement of Clause 3.1.3.1, item 3 of BDS and “QWEPM" meeting the requirements of
Clause 3.1.1.0, item 3 of BDS on its own, shall furnish a Deed of Joint Undertaking.

WHEREAS M/s .............. (Bidder/Contractor) is submitting its proposal in response to the aforesaid
Invitation for Bid by the Employer for EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350
TPD) for its Kawas Gas Power Station vide its Bidding Document No.: CS-2600-001-9:

WHEREAS M/s ............. (Bidder/Contractor), an Indian EPC / R&M Company, registered in India
under the Companies Act of India, as on the date of Techno-Commercial Bid opening, should have
executed at least one Engineering, Procurement, Construction (EPC) Contract OR Renovation &
Modernisation (R&M) Contract of value not less than ¥ 100 Crores consisting of at least Steam
Generator and Steam Turbine Generator Set in a thermal power plant.



AND WHEREAS the Bidder and QWEPM are required to jointly execute and furnish along with the
bid an irrevocable Deed of Joint Undertaking and be jointly and severally liable and bound unto the
Employer for the successful performance of the Waste to Energy Equipment System including
meeting the technical guarantees for its Kawas Waste to Energy Project, as per bidding documents,
in the event, the Bid is accepted by the Employer resulting into a Contract/ Contracts.

NOW THEREFORE, THIS DEED WITNESSETH AS UNDER:

1. That in consideration of the award of the Contract(s) by the Employer to the Contractor, we the
Contractor and the QWEPM, do hereby declare and undertake that we shall be jointly and
severally responsible to the Employer for the execution and successful performance of all the
contractual obligations including the technical guarantees for the complete EPC PACKAGE FOR
WASTE TO ENERGY PROJECT (2X350 TPD), as specified under the said Contract(s) to the
satisfaction of the Employer.

2. In case of any breach of the Contract committed by the Contractor, we the QWEPM, do hereby
undertake, declare and confirm that we shall be fully responsible for the successful performance
of the complete Waste to Energy Equipment System and undertake to carry out all obligations
and responsibilities stipulated in the Contract, including the technical guarantees for the complete
Waste to Energy Equipment System Package. Further if the Employer sustains any loss or
damage on account of any breach of the Contract, we the QWEPM and the Contractor jointly and
severally undertake to promptly indemnify, and pay such loss/damages caused to the Employer
on its written demand without any demur, reservation, contest or protest in any manner
whatsoever and the Contractor.

The liability of the QWEPM shall be limited to an amount equivalent to ten percent (10%) of value
of contract awarded to the Contractor.

This is without prejudice to any rights of the Employer against the Contractor under the Contract
and/or guarantees. It shall not be necessary or obligatory for the Employer to first proceed against
the Contractor before proceeding against the QWEPM, nor any extension of time or any
relaxation given by the Employer to the Contractor would prejudice any rights of the Employer
under this Deed of Joint Undertaking to proceed against the QWEPM.

3. Without prejudice to the generality of the Undertaking in paragraph 1 above, the manner of
achieving the objectives set forth in paragraph 1 above shall be asfollows:

(@) We, the QWEPM shall be fully responsible for complete engineering, preparation of all
designs, design calculations, design documents/ drawings and manufacturing drawings;
preparation of all P&IDs & process flow diagrams; Selection of auxiliaries, and interfacing/
integrating with auxiliaries so as to ensure satisfactory, reliable, safe and trouble free
performance of all Waste to Energy Equipment’s and auxiliaries meeting all stipulated
technical requirements as well as all guaranteed parameters specified in the Contract for EPC
PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD).

(b) We, the QWEPM shall be specifically responsible for the following:

(i) Design, engineering, erection / erection supervision and commissioning / commissioning
supervision of complete waste to energy plant being offered to NTPC by bidder.

(i) Design, engineering, manufacturing / getting manufactured Grate, Combustion System or
Waste Heat Recovery Steam Generator (WHRSG) or both, as applicable.

(i) Complete design of Grate, Waste Heat Recovery Steam Generator & Flue Gas treatment
system including selection/design of Grate & Flue Gas treatment material, lining & all
internals; complete mass flow balance as well as design of structural/supporting system



including selection of material & accessories etc.

(iv) Selection of auxiliaries for Grate, Waste Heat Recovery Steam Generator & Flue Gas
treatment System including preparation of purchase specification for critical auxiliaries viz
CEMS, Grab Crane, Turbine, Generator, SNCR, Fans, Bag Filter, Flue Gas reactor (Lime &
Activated Carbon rejection).

(v) Design of controls, protections and interlocks for all the auxiliaries for Grate, Waste Heat
Recovery Steam Generator & Flue Gas treatment System including Absorber for their safe
and reliable operation as integral units with other equipments of the Main Plant.

(vi) Providing all design data required by the Contractor to carry out design/ selection of balance
equipment/ system including all civil inputs for foundation design, site construction, structural
work etc. for Grate, Waste Heat Recovery Steam Generator & Flue Gas treatment System
and for their proper interfacing and integration.

(vii) Provide manufacturing/fabrication drawings for Grate, Waste Heat Recovery Steam Generator
& Flue Gas treatment system including itsinternals.

(viii) All the write up/documents/drawings/ design/calculations provided by the Bidder shall be duly
wetted by QWEPM.

Further, we, the QWEPM shall extend our quality surveillance/ supervision/ quality control to
the Contractor during manufacture, erection, commissioning and performance testing, both at
Contractor's and/ or at Employer's project site. Without prejudice to the overall responsibilities
of the QWEPM for successful commissioning and performance of Waste to Energy Equipment
System, the QWEPM shall depute its technical experts from time to time to the Contractor's/
Sub-vendor’s works/ Employer's project site, as mutually agreed upon between the Employer
and the Contractor in accordance with the stipulation of the Contracts.

(a) We, the QWEPM will be fully responsible for the quality of manufacture of all equipments/
main assemblies/ components for incorporation in the Waste to Energy Equipment System.

For the items to be manufactured by the contractor at his/or his vendor's works as per the
QWEPM design & manufacturing  drawings released by us, the  Associate/
Collaborator shall ensure completeness and correctness of the design, data, document and
information in every detail provided to the Contractor which would result in the same quality of
equipment as if manufactured at QWEPM or its Sub-vendor’s works and shall meet QWEPM
acceptance.

(b) We the QWEPM shall be fully responsible for complete for design, engineering, supply,
installation, putting in to satisfactory operation and carrying out the guarantee tests for Waste
to Energy Equipment System to the satisfaction of the Employer.

Further, the QWEPM shall ensure proper design, manufacture, installation, testing and
successful performance of the Waste to Energy Equipment System under the said Contract in
accordance with stipulations of Bidding Documents and if necessary, the QWEPM shall advise
the Contractor/ his Sub-Vendor suitable modifications of design and implement necessary
corrective measures to discharge the obligations under the contract.

(c) In the event the QWEPM and the Contractor fail to demonstrate that the Waste to Energy
Equipment System meets the guaranteed parameters and demonstration parameters as
specified in the contract, the QWEPM and the Contractor shall promptly carry out all the
corrective measures related to engineering services at their own expense and shall promptly
provide corrected design to the Employer.



9.

(d) Implementation of the corrected design and all other necessary repairs, replacements,
rectification or modifications to the Waste to Energy Equipment System and payment of
financial liabilities and penalties and fulfillment of all other contractual obligations as provided
under the contract shall be the joint and severally responsibility of the Contractor and
Associate/Collaborator.

We, the Contractor and the QWEPM do hereby undertake and confirm that this Deed of Joint
Undertaking shall be irrevocable and shall not be revoked till ninety (90) days after the expiry of
defect liability period of the plant under the Contract and further stipulate that the Undertaking
herein contained shall terminate after ninety (90) days upon satisfactory completion of such defect
liability period. We further agree that this undertaking shall be without any prejudice to the various
liabilities of the Contractor, including the Contract Performance Guarantees as well as other
obligations of the Contractor in terms of the Contract.

We, the Contractor and the QWEPM will be fully responsible for the quality of all equipment/main
assemblies/components manufactured at their works or at their Vendor's works or constructed at
site, and their repairs or replacement if necessary for incorporation in the relevant system(s) of
EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) and timely delivery thereof
to meet the completion schedule under the Contract.

In case of Award, in addition to the Contractor's Performance Bank Guarantee furnished by the
Contractor, the QWEPM shall furnish "as Security" an on demand Performance Bank Guarantees
in favour of the Employer as per provisions of the Bidding Documents. The value of such Bank
Guarantees shall be equal to Five percent (5%) of the total contract price of the Contract
signed between the Contractor and NTPC and it shall be towards guaranteeing the faithful
performance/compliance of this Deed of Joint Undertaking in accordance with the terms and
conditions specified herein. The Bank Guarantee shall be unconditional, irrevocable and valid for
entire period of contract, i.e. till ninety (90) days beyond the end of the Defect Liability period of
the EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) under the Contract. In
case of delay in completion of the defect liability period, the validity at this Bank Guarantee shall
be extended by the period of such delay. The Bank Guarantee amount shall be promptly paid to
the Employer on demand without any demur, reservation, protest or contest.

Any dispute that may arise in connection with this Deed of Joint Undertaking shall be settled as
per arbitration procedure/rules mentioned in the Contract documents. This Deed of Joint
Undertaking shall be construed and interpreted in accordance with the Laws of India and the
Courts of Delhi shall have exclusive jurisdiction.

We, the QWEPM and the Contractor agree that this Deed of Joint Undertaking shall be
irrevocable and shall form an integral part of the Contract. We further agree that this Deed of Joint
Undertaking shall continue to be enforceable till the successful completion of Contract and till the
Employer discharge it.

That this Deed shall be operative from the effective date of the NOA.

IN WITNESS WHEREOF, the QWEPM, the OTHER PROMOTER(S) and the Contractor, through
their authorised representatives, have executed these present and affixed common seals of their
respective companies on the Day, Month and Year first mentioned above.

FOr M/S oo

(Bidder/Contractor)

Witness :



(Official Address)
Designation & .......cccoooiiiiiei s

Common Seal of the Company

FOr MIS oo (QWEPM)
Witness :
L s
(Name in Block Letters) (Signature of the authorized representative)
................................................. NaMEe [ ..o

(Official Address)
Designation & .......cccceeeveiiiiiiiii s

Common Seal of the Company

Notes:

v)

Vi)

Whenever the term 'waste fired' is appearing above, "Waste" shall be deemed to include Municipal Solid
Waste (MSW)/ Refused Derived Fuel (RDF).

Refused Derived Fuel shall mean fuel derived from combustible waste fraction of solid waste like plastic,
wood, pulp or organic waste in the form of fluff
Wherever the term “Flue Gas Treatment System”, is appearing above, the same shall be deemed to

include complete flue gas treatment system with De-NOx system, Lime system, activated carbon system,
bag house, flue gas cooling, ducting etc.

Wherever the term “per stream”, is appearing above, the same shall mean a single block of Waste Heat
Recovery Steam Generator.

Wherever the term “Waste Heat Recovery Steam Generator” is appearing above, the same shall be
deemed to include furnace and pressure parts as minimum.

Power of Attorney of each of the person signing the Deed of Joint Undertaking and Board
resolution in regard of POA of Authorised signatory, shall be furnished alongwith this
Deed of Joint Undertaking.

vii) The list of banks which are acceptable to NTPC for issuing Bank Guarantee in this regard

is indicated in Annexure-| to SCC.

* Bidder to strike out, whichever is not applicable.



FORM 13 FOR ROUTE 3

FORM OF DEED OF JOINT UNDERTAKING FOR EPC PACKAGE FOR WASTE TO
ENERGY PROJECT (2X350 TPD) AT KAWAS AS PER CLAUSE 3.1.3.0, ITEM 3 OF BID
DATA SHEETS
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER/ CONTRACTOR,
MEETING THE REQUIREMENTS OF CLAUSE 3.1.3.1, [INDIAN *SUBSIDIARY COMPANY / JOINT
VENTURE COMPANY OF A QUALIFIED WASTE TO ENERGY PLANT EQUIPMENT
MANUFACTURER (QWEPM)] AND THE COLLABORATOR/ ASSOCIATE WHO MEETS THE
REQUIREMENT OF CLAUSE 3.1.1.0, ITEM 3 OF BID DATA SHEETS (BDS) [AS A QUALIFIED
WASTE TO ENERGY PLANT EQUIPMENT MANUFACTURER (QWEPM)] AND THE OTHER
PROMOTER(s) HAVING 25% OR HIGHER EQUITY PARTICIPATION IN THE *SUBSIDIARY
COMPANY/ *JV COMPANY (AS THE CASE MAY BE) FOR SUCCESSFUL PERFORMANCE OF
THE WASTE TO ENERGY EQUIPMENT SYSTEM INCLUDING MEETING THE TECHNICAL
GUARANTEES

The DEED OF UNDERTAKING executed this ..... day of ........... Two thousand ..... by M/s
.............................................. a Company incorporated under ................................. having its
Registered Office at.........cccoeeeiiiiiiiiiiiiiiceeceens (hereinafter called the "Bidder/Contractor/Indian

*Subsidiary / Joint Venture (JV) Company”, which expression shall include its successors,
administrators, executors and permitted assigns) AND

MIS e a Company incorporated UNder ..........cccccccvvveeeereeniinnns having its
Registered Office at.............coeeeeeeiii. (hereinafter called “QUALIFIED WASTE TO ENERGY
PLANT EQUIPMENT MANUFACTURER (QWEPM)", which expression shall include its successors,
administrators, executors and permitted assigns) AND

FIMIS o a Company incorporated Under ..........ccccoovcvvvvieeeeeennnns having its
Registered Office atl........cccoceviiiiiiiineniinninnnnnnn, , »and having 25% or higher equity participation in the
Bidder/ Contractor (hereinafter called the “OTHER PROMOTER(Ss)", which expression shall include its
successors, administrators, executors and permitted assigns),

in favour of NTPC Ltd., a Government of India Enterprise incorporated under the Companies Act,
1956, having its Registered Office at NTPC Bhawan, Scope Complex, 7, Institutional Area, Lodhi
Road, New Delhi-110003 INDIA (hereinafter called "NTPC" or "Employer" which expression shall
include its successors, administrators, executors and assigns).

WHEREAS, the Employer invited Bids for design, engineering, manufacture, shop fabrication,
preassembly, shop testing/type testing at manufacturer’s works, packing, transportation, unloading,
handling and conservation of equipment at site, complete services of construction including erection,
supervision, pre-commissioning, commissioning and performance testing of equipments under
bidder’s scope of work of Waste to Energy Equipment System and its associated auxiliaries including
all associated Electrical, Control & Instrumentation, Civil, Structural and Architecture works for EPC
PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) for its Kawas Gas Power Station
vide its Bidding Document No.: CS-2600-001-9:

AND WHEREAS clause 3.1.3.5, item 3 of BDS of Bidding Documents, stipulate that the bidder,
meeting the requirement of Clause 3.1.3.1, item 3 of BDS, having collaboration or valid licensing
agreement with “QWEPM” meeting the requirements of Clause 3.1.1.0, item 3 of BDS and the
OTHER Promoter(s) having 25% or higher equity participation in the Bidder, shall furnish a Deed of



Joint Undertaking.

WHEREAS M/s .............. (Bidder/Contractor) is submitting its proposal in response to the aforesaid
Invitation for Bid by the Employer for EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350
TPD) for its Kawas Gas Power Station vide its Bidding Document No.: CS-2600-001-9:

WHEREAS M/s ... (Bidder/Contractor), an Indian *Subsidiary / Joint Venture Company of
MIS o , a QWEPM meeting the requirement of Clause 3.1.1.0, item 3 of BDS,
registered in India under the Companies Act of India, as on the date of Techno-Commercial Bid
opening, for purpose of design, engineering and manufacturing/get manufacturing of at least Grate
System or Waste Heat Recovery Steam Generator (WHRSG) or both for waste to energy plants as
well as design, engineering, supply, erection/ erection supervision, commissioning/ commissioning
supervision of waste to energy plants, meeting the requirement of Clause 3.1.3.1, item 3 of BDS
whose other Promoter(s) is having 25% or higher equity participation in the Bidder/ Contractor i.e.
FMIS e (hereinafter called “OTHER PROMOTERC(S)”).

AND WHEREAS the Bidder, QWEPM and the OTHER PROMOTER(S)(s) are required to jointly
execute and furnish along with the bid an irrevocable Deed of Joint Undertaking and be jointly and
severally liable and bound unto the Employer for the successful performance of the Waste to Energy
Equipment System including meeting the technical guarantees for its Kawas Waste to Energy
Project, as per bidding documents, in the event, the Bid is accepted by the Employer resulting into a
Contract/ Contracts.

NOW THEREFORE, THIS DEED WITNESSETH AS UNDER:

1. That in consideration of the award of the Contract(s) by the Employer to the Contractor, we the
Contractor, the QWEPM and the OTHER PROMOTER(S), do hereby declare and undertake that
we shall be jointly and severally responsible to the Employer for the execution and successful
performance of all the contractual obligations including the technical guarantees for the complete
EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD), as specified under the said
Contract(s) to the satisfaction of the Employer.

2. In case of any breach of the Contract committed by the Contractor, we the QWEPM and the
OTHER PROMOTER(S), do hereby undertake, declare and confirm that we shall be fully
responsible for the successful performance of the complete Waste to Energy Equipment System
and undertake to carry out all obligations and responsibilities stipulated in the Contract, including
the technical guarantees for the complete Waste to Energy Equipment System Package. Further if
the Employer sustains any loss or damage on account of any breach of the Contract, we the
QWEPM and the OTHER PROMOTER(S) and the Contractor jointly and severally undertake to
promptly indemnify, and pay such loss/damages caused to the Employer on its written demand
without any demur, reservation, contest or protest in any manner whatsoever and the Contractor.

The liability of the QWEPM shall be limited to an amount equivalent to ten percent (10%) of value
of contract awarded to the Contractor.

This is without prejudice to any rights of the Employer against the Contractor under the Contract
and/or guarantees. It shall not be necessary or obligatory for the Employer to first proceed against
the Contractor before proceeding against the QWEPM and the OTHER PROMOTER(S), nor any
extension of time or any relaxation given by the Employer to the Contractor would prejudice any
rights of the Employer under this Deed of Joint Undertaking to proceed against the QWEPM and
the OTHER PROMOTER(S).



3. Without prejudice to the generality of the Undertaking in paragraph 1 above, the manner of
achieving the objectives set forth in paragraph 1 above shall be asfollows:

(c) We, the QWEPM shall be fully responsible for complete engineering, preparation of all

designs, design calculations, design documents/ drawings and manufacturing drawings;
preparation of all P&IDs & process flow diagrams; Selection of auxiliaries, and interfacing/
integrating with auxiliaries so as to ensure satisfactory, reliable, safe and trouble free
performance of all Waste to Energy Equipment’s and auxiliaries meeting all stipulated
technical requirements as well as all guaranteed parameters specified in the Contract for EPC
PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD).

(d) We, the QWEPM shall be specifically responsible for the following:

(i

(ii)

(iii)

(iv)

v)

(vi)

(vii)

(viii)

Design, engineering, erection / erection supervision and commissioning / commissioning
supervision of complete waste to energy plant being offered to NTPC by bidder.

Design, engineering, manufacturing / getting manufactured Grate, Combustion System or
Waste Heat Recovery Steam Generator (WHRSG) or both, as applicable.

Complete design of Grate, Waste Heat Recovery Steam Generator & Flue Gas treatment
system including selection/design of Grate & Flue Gas treatment material, lining & all
internals; complete mass flow balance as well as design of structural/supporting system
including selection of material & accessories etc.

Selection of auxiliaries for Grate, Waste Heat Recovery Steam Generator & Flue Gas
treatment System including preparation of purchase specification for critical auxiliaries viz
CEMS, Grab Crane, Turbine, Generator, SNCR, Fans, Bag Filter, Flue Gas reactor (Lime &
Activated Carbon rejection).

Design of controls, protections and interlocks for all the auxiliaries for Grate, Waste Heat
Recovery Steam Generator & Flue Gas treatment System including Absorber for their safe
and reliable operation as integral units with other equipments of the Main Plant.

Providing all design data required by the Contractor to carry out design/ selection of balance
equipment/ system including all civil inputs for foundation design, site construction, structural
work etc. for Grate, Waste Heat Recovery Steam Generator & Flue Gas treatment System
and for their proper interfacing and integration.

Provide manufacturing/fabrication drawings for Grate, Waste Heat Recovery Steam Generator
& Flue Gas treatment system including itsinternals.

All the write up/documents/drawings/ design/calculations provided by the Bidder shall be duly
wetted by QWEPM.

Further, we, the QWEPM shall extend our quality surveillance/ supervision/ quality control to
the Contractor during manufacture, erection, commissioning and performance testing, both at
Contractor's and/ or at Employer's project site. Without prejudice to the overall responsibilities
of the QWEPM for successful commissioning and performance of Waste to Energy Equipment
System, the QWEPM shall depute its technical experts from time to time to the Contractor's/
Sub-vendor’s works/ Employer's project site, as mutually agreed upon between the Employer
and the Contractor in accordance with the stipulation of the Contracts.

(a) We, the QWEPM will be fully responsible for the quality of manufacture of all equipments/

main assemblies/ components for incorporation in the Waste to Energy Equipment System.

For the items to be manufactured by the contractor at his/or his vendor's works as per the



QWEPM design & manufacturing  drawings released by us, the  Associate/
Collaborator shall ensure completeness and correctness of the design, data, document and
information in every detail provided to the Contractor which would result in the same quality of
equipment as if manufactured at QWEPM or its Sub-vendor’s works and shall meet QWEPM
acceptance.

(b) We the QWEPM shall be fully responsible for complete for design, engineering, supply,
installation, putting in to satisfactory operation and carrying out the guarantee tests for Waste
to Energy Equipment System to the satisfaction of the Employer.

Further, the QWEPM shall ensure proper design, manufacture, installation, testing and
successful performance of the Waste to Energy Equipment System under the said Contract in
accordance with stipulations of Bidding Documents and if necessary, the QWEPM shall advise
the Contractor/ his Sub-Vendor suitable modifications of design and implement necessary
corrective measures to discharge the obligations under the contract.

(c) In the event the QWEPM and the Contractor fail to demonstrate that the Waste to Energy
Equipment System meets the guaranteed parameters and demonstration parameters as
specified in the contract, the QWEPM and the Contractor shall promptly carry out all the
corrective measures related to engineering services at their own expense and shall promptly
provide corrected design to the Employer.

(d) Implementation of the corrected design and all other necessary repairs, replacements,
rectification or modifications to the Waste to Energy Equipment System and payment of
financial liabilities and penalties and fulfillment of all other contractual obligations as provided
under the contract shall be the joint and severally responsibility of the Contractor and
Associate/Collaborator.

We, the Contractor, the QWEPM and the OTHER PROMOTER(S) do hereby undertake and
confirm that this Deed of Joint Undertaking shall be irrevocable and shall not be revoked till ninety
(90) days after the expiry of defect liability period of the plant under the Contract and further
stipulate that the Undertaking herein contained shall terminate after ninety (90) days upon
satisfactory completion of such defect liability period. We further agree that this undertaking shall
be without any prejudice to the various liabilities of the Contractor, including the Contract
Performance Guarantees as well as other obligations of the Contractor in terms of the Contract.

We, the Contractor, the QWEPM and the OTHER PROMOTER(S) will be fully responsible for the
quality of all equipment/main assemblies/components manufactured at their works or at their
Vendor's works or constructed at site, and their repairs or replacement if necessary for
incorporation in the relevant system(s) of EPC PACKAGE FOR WASTE TO ENERGY PROJECT
(2X350 TPD) and timely delivery thereof to meet the completion schedule under the Contract.

In case of Award, in addition to the Contractor's Performance Bank Guarantee furnished by the
Contractor, the QWEPM shall furnish "as Security" an on demand Performance Bank Guarantees
in favour of the Employer as per provisions of the Bidding Documents. The value of such Bank
Guarantees shall be equal to Five percent (5%) of the total contract price of the Contract
signed between the Contractor and NTPC and it shall be towards guaranteeing the faithful
performance/compliance of this Deed of Joint Undertaking in accordance with the terms and
conditions specified herein. The Bank Guarantee shall be unconditional, irrevocable and valid for
entire period of contract, i.e. till ninety (90) days beyond the end of the Defect Liability period of
the EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) under the Contract. In
case of delay in completion of the defect liability period, the validity at this Bank Guarantee shall
be extended by the period of such delay. The Bank Guarantee amount shall be promptly paid to
the Employer on demand without any demur, reservation, protest or contest.



7. Any dispute that may arise in connection with this Deed of Joint Undertaking shall be settled as
per arbitration procedure/rules mentioned in the Contract documents. This Deed of Joint
Undertaking shall be construed and interpreted in accordance with the Laws of India and the
Courts of Delhi shall have exclusive jurisdiction.

8. We, the QWEPM and the OTHER PROMOTER(S) and the Contractor agree that this Deed of
Joint Undertaking shall be irrevocable and shall form an integral part of the Contract. We further
agree that this Deed of Joint Undertaking shall continue to be enforceable till the successful
completion of Contract and till the Employer discharge it.

9. That this Deed shall be operative from the effective date of the NOA.
IN WITNESS WHEREOF, the QWEPM, the OTHER PROMOTER(S) and the Contractor, through

their authorised representatives, have executed these present and affixed common seals of their
respective companies on the Day, Month and Year first mentioned above.

FOr MIS oo
_ (Bidder/Contractor)
Witness :
L s
(Name in Block Letters) (Signature of the authorized representative)
................................................. NaME &
(Official Address)
Designation & .......cccceeeveiiiiiiiic s

Common Seal of the Company

FOr MIS oo
(QWEPM)

Witness :
L s

(Name in Block Letters) (Signature of the authorized representative)

................................................. NaMe [ ..o
(Official Address)
Designation & .......cccoooiiiiiei s

Common Seal of the Company



FOrMIS .o
(OTHER PROMOTER(S))

Witness :
L o e e e e s aan
(Name in Block Letters) (Signature of the authorized representative)
................................................. NAME &
(Official Address)
Designation : .........ccccvveeieieiiiniiiiieee e

Common Seal of the Company

Notes:

vi)

Whenever the term 'waste fired' is appearing above, "Waste" shall be deemed to include Municipal Solid
Waste (MSW)/ Refused Derived Fuel (RDF).

Refused Derived Fuel shall mean fuel derived from combustible waste fraction of solid waste like plastic,
wood, pulp or organic waste in the form of fluff
Wherever the term “Flue Gas Treatment System”, is appearing above, the same shall be deemed to

include complete flue gas treatment system with De-NOx system, Lime system, activated carbon system,
bag house, flue gas cooling, ducting etc.

Wherever the term “per stream”, is appearing above, the same shall mean a single block of Waste Heat
Recovery Steam Generator.

Wherever the term “Waste Heat Recovery Steam Generator” is appearing above, the same shall be
deemed to include furnace and pressure parts as minimum.

Power of Attorney of each of the person signing the Deed of Joint Undertaking and Board
resolution in regard of POA of Authorised signatory, shall be furnished alongwith this
Deed of Joint Undertaking.

vii) The list of banks which are acceptable to NTPC for issuing Bank Guarantee in this regard

is indicated in Annexure-l to SCC.

* Bidder to strike out, whichever is not applicable.



14. FORM OF BANK GUARANTEE

BY ALL EXECUTANTS OF DEED OF JOINT
UNDERTAKING OTHER THEN CONTRACTOR



FORM -14
PAGE 1 OF 3
14. PROFORMA FOR BANK GUARANTEE
TO BE FURNISHED BY THE EXECUTANT OF DEED
JOINT UNDERTAKING OTHER THAN CONTRACTOR
(To be stamped in accordance with the Stamp Act,
if any, of the Country of the issuing Bank) :

Bank Guarantee NO........c..ccovvevvenean..

Date ..o,
To,
[Employer's Name & Address]
Dear Sir,
In consideration of ... [Employer's  Name]......ccooeevivvieeeieieeieeeieeeeeeeeeeeeeeee

(hereinafter referred to as the ‘Employer’, which expression shall unless repugnant to the context
or meaning thereof include its successors, administrators and assigns) having awarded to

...................................... with its Registered Head Office at...................cccceeeeeeeennnnnnn.en. (herein-
after referred to as........ccccceeviiiiiiiiennn. or “Contractor”) a Contract for ..........ccccooiiiiiiiiniiinnnnns
Package for its .........ccoovveeiiiiiniieees (Name of Project) ........cceeeeeeen. vide Contract No.
.............................. dated ....................... and the same having been unequivocally accepted by
the Contractor resulting in a “Contract”, which award is on the strength of Deed of Joint
Undertaking dated .................... (hereinafter referred to as “Undertaking”) given by
MIS oo (Contractor) and by M/s...eeveennnnnnnee.
(Qualified Waste to Energy Plant Equipment Manufacturer (QWEPM) / Other Promotor*)
having its registered office at .........ccccooeiiiiiiiin. (hereinafter called QWEPM / Other
Promotor*), and QWEPM / Other Promotor* having agreed to provide a Bank Guarantee
amounting to.......ccceevi i, to the Employer on the terms and conditions specified
in the “Undertaking”.

We.. . Bank, having its Head Office at........cccccoooiiiiiiiiiinnnnnn. (hereinafter

referred to as the “Bank”, which expression shall, unless repugnant to the context or meaning
therof, include its successors, administrators, executors and assigns) do hereby guarantee and
undertake to pay to the Employer on demand any and all monies to the extent of
................................. (Specify currency and amount in words and figures) only as aforesaid at any
time upto.....cccoeeveirriinnnnnnnn. @...oooeeeeeee without any demur, reservation, context, recourse or
protest and/or without any references to QWEPM / Other Promotor* or “Contractor”.

Any such demand made by the Employer on the Bank shall be conclusive and binding, not
withstanding any difference between the Employer and Contractor and/or between the Employer
and QWEPM / Other Promotor* or any dispute pending before any Court, Tribunal, Arbitrator or
any other Authority. The Bank undertakes not to revoke this Guarantee during its currency
without previous consent of the Employer and further agrees that the Guarantee herein
contained shall be enforceabile till ninety (90) days after expiry of its validity.

The Employer shall have the fullest liberty, without affecting in any way the liability of the Bank
under this Guarantee, from time to time to extend the time for performance of the Contract by the
QWEPM / Other Promotor*.



FORM -14
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The Employer shall have the fullest liberty, without affecting this Guarantee, to postpone from
time to time the exercise of any powers vested in them or of any right which they might have
against the QWEPM / Other Promotor* and to exercise the same at any time, in any manner, and
either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract or
Undertaking or any other course or remedy or security available to the Employer. The Bank shall
not be released of its obligations under these presents by any exercise of its liberty with
reference to the matters aforesaid or any of them or by reason of any other act or forbearance or
other acts of omission or commission on the part of the Employer or any other indulgence shown
by the Employer or by any other matter or thing whatsoever which under law would, but for this
provision have the effect of relieving the Bank from its obligations.

The Bank also agrees that the Employer at is option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against Contractor
or QWEPM / Other Promotor* and notwithstanding any security or other guarantee that the
Employer may have in relation to Contractor's or QWEPM / Other Promotor’s* liabilities.

Notwithstanding anything contained hereinabove our liability under this Guarantee is restricted to

........................ and, it shall remain in force upto and including
...................... @+90...........eecccvvveeeeeeeeenennnn. @nd shall be extended from time to time for such
period (not exceeding one year), as may be desired by M/s .......ccccevveveeennn. (QWEPM / Other

Promotor*) on whose behalf this guarantee has been given.
Date this......ccevveiiieiiieeiiiiieeneee. day of....uveiiiiiiieiiiiiieeeeee, 20. i, at........l

* Strike off whichever is not applicable

WITNESS
L e e
(Signature) (Signature)
............ (Name) (Name)
............ (Off|c|a|Address) (Des|gnat|onW|th
Bank Stamp)

Authorised Vide Power of
Attorney NO.......oooiviiiieie,
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(Official Address)

Notes :

@The date shall be as specified in the corresponding format for the Deed of Joint
Undertaking enclosed in the Section 'Forms and Procedures'.

The Bank Guarantee shall be from a Bank as per provisions of Section-V (SCC) of the
bidding documents.

The BG should be on Non-Judicial stamp paper/e-stamp paper of appropriate value as
per Stamp Act prevailing in the state(s) where the BG is submitted or is to be acted upon
or the rate prevailing in State where the BG is executed, whichever is higher. The Stamp
Paper/e-stamp paper shall be purchased in the name of Bidder/Bank issuing the
guarantee.

While getting the Bank Guarantee issued, Bidders are required to ensure compliance to
the points mentioned in Form 16-Form of Bank Guarantee Verification Check List
enclosed in Section-VII of bidding document. Further, Bidders are required to fill up this
Form 16 and enclose the same with the Bank Guarantee.



15. FORM OF JOINT VENTURE/CONSORTIUM
AGREEMENT

-NOT APPLICABLE-



16. FORM OF BANK GUARANTEE
VERIFICATION CHECK LIST



©NOoOrWNE

BANK GUARANTEE VERFICATION CHECKLIST

Bank Guarantee No.

Issuing Bank

Amount of BG

Nature of BG & No. of Pages
Validity of BG

Package Description

Party & Contracts Ref.

Bank Reference

CHECK LIST

FORM NO. 16
PAGE 1 OF 2

d)

Is the BG on non-judicial stamp paper of
appropriate value, as per Stamp Act?

Whether date, purpose of purchase of
stamp paper and name of the purchaser
are indicated on the back of stamp paper
under the Signature of Stamp vendor?
(The date of purchase of stamp paper
should be not later than the date of
execution of BG and the stamp paper
should be purchased either in the name
of the executing Bank or the party on
whose behalf the BG has been issued.

In case the BG has been executed on
Letter Head of the Bank, whether adhesive
Stamp of appropriate value has been affixed
thereon?

Has the executing Officer of BG indicated
his name, designation and Power of Attorney
No. / Signing Power No. etc. on the BG?

Is each page of BG duly signed/initiated by
executant and whether stamp of Bank is affixed
thereon? Whether the last page is signed with
full particulars including two witnesses under
seal of Bank as required in the prescribed
proforma?



FORM NO. 16
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9)

h)

)

K)

Does the Bank Guarantees compare verbatim
with the Proforma prescribed in the Bid Documents?

In case of any changes in contents of text,
whether changes are of minor/clerical nature
(which in no way limits the right of NTPC in
any manner)?

In case of deviations in text of BG, which materially
affect the right of NTPC, whether the changes
have been agreed based on the opinion by

Legal Department or BG is considered acceptable
on the basis of opinion of Law Department already
available on the similar issue.

Are the factual details such as Bid Document No.,
NOA / LOA / Contract No., Contract Price, Percentage
of Advance, Amount of BG and Validity of BG correctly
mentioned in the BG?

Whether overwriting / cutting if any on the BG have
been properly authenticated under signature & seal
of executant?

Whether the BG has been issued by a Bank in line
with the provisions of BG / Contract Documents?

In case BG has been issued by a Bank other than
those specified in Bid/Contract Document, is the BG
confirmed by a Bank in India acceptable as per
Bid/Contract Documents?

Date

Place

Signature

Printed Name of Authorized Person having

Power of Attorney
Designation
Company Seal

Note : The Bidder is required to fill up this form and enclose along with the Bank Guarantee.



17. FORM OF EXTENSION OF BANK GUARANTEE



FORM NO. 17

Page 1 of 1
FORM OF EXTENSION OF BANK GUARANTEE
(On Non-judicial stamp paper of appropriate value)
Ref. No. Dated : ....oeeeeiiiiiiis

@

Dear Sirs,

Sub : Extension of Bank Guarantee NO. .....ccccccocviiiiiieeeininnns (0] (o IR for
................... [indicate value of bank guaranteg]..........ccecevvrvivrrrnnnnnnnnn. favouring
YOUISEIVES,  EXPIMNG  ON.tiiiiiiiiiiiiiiiiiieie e e ettt e e e e s s et e e e e e e s e sbbee e e e eeeeesaanes on
account of M/S*.........ccccvevvvvvevinnnnnns (Name of Bidder)................c... in respect of
Contract for (Insert package Nname)........cccccccvevveeeeeeeennnn... for (Insert Project name)
................................................... project, Contract NO. .ccoooiiiiiiiiiiiiieeeeees
dated...............

(herinafter called original Bank Gaurantee).

At the request of M/s........cccci WE ooiiiii e Bank

branch office at . and having its Head Office at

.............................................................. do hereby extend our liability under the above mentioned

Bank Guarantee No.........cc.cccoee.... dated .......... for a further period of.................. Years/Months

from................. t0 eXPire oN .......ccceeeevvvvnnnnns

Except as provided above, all other terms and conditions of the original Bank Guarantee
o T dated ................. shall remain unaltered and binding.

Please treat this as an integral part of the original guarantee to which it would be deemed to
have been attached.

(SIgNALUIE ...oeeeeeeeeeeieeeeeee e
(Name & Designation).......................
(Bank's Seal) ......cccccccvuvmrnnnnniiniiinninns
Authorised vide Power of Attorney

Dated
SEAL OF BANK

@ The extension of the Bank Guarantee should be forwarded to the Unit/ Project/Corporate
Centre, from where the extension has been sought.



18. FORM OF INDEMNITY-CUM-UNDERTAKING AGREEMENT [FOR

REMOVAL / DISPOSAL OF SCRAP / SURPLUS MATERIAL]



18. FORM OF INDEMNITY-CUM-UNDERTAKING AGREEMENT WITH REGARD TO
REMOVAL/DISPOSAL OF SCRAP/SURPLUS MATERIAL

(TO BE EXECUTED ON STAMP PAPER OF APPROPRIATE VALUE)

INDEMNITY-CUM-UNDERTAKING AGREEMENT

THIS INDEMNITY-CUM-UNDERTAKING AGREEMENT executed this ............cccoene. day
(o] P 20 between ...l (Name of Company)
........................................... a Company /Partnership Firm / Proprietary Concern incorporated
under the Jlaws of ..., having its Registered Office(s) at
...................................... (Office Address) ..............ccccvunnn........ hereinafter called the ‘Contractor’

(which expression shall, unless excluded by or repugnant to the context, be deemed to mean
and include its successors, administrators, executors and permitted assigns)

AND

M/S. having its registered office at

................................................ (hereinafter referred to as ‘Employer’).

1. ‘Employer’ has awarded the ‘Contractor’, contract for execution of work ("Scope of Work™")
as mentioned in the contract agreement NO. .........cccccceeeeeriiiiinnnnn. dated .......ccceriiiinnnnn ,
entered into between ‘Employer’ and ‘Contractor’, relating to ........cccccccceiiiviiiiiinninnn.
(Name & Address of Project/Station) .........ccccccevviiiiiiiiieeneennnnnns (hereinafter called 'the
Project’).

2. The ‘Contractor’ for the purpose of execution of its Scope of Work had from time to time
procured and stored ..........ccccooveiiiiiiieeeennn. (Details of Material) .......ccccccevviiirnnnen at the
Project Site.

3. After completion of the Scope of Work by ‘Contractor’, it has been identified that scrap
............................ (Details of Scrap Material & its quantity) ............................ and/or
SUPIUS ..eve s (Details of Surplus Material & its Quantity) ........................
belonging to ‘Contractor’ is lying at the said Project Site.

4, Now, the scrap ........cccceeeeeeeeeen. (Details of Scrap Material & its Quantity) .................
and/or surplus .................. (Details of Surplus Material & its Quantity) ...........c.c.ce......
belonging to the ‘Contractor’, requires to be removed by ‘Contractor’ from the Project
Site.

NOW THEREFORE THIS INDEMNITY-CUM-UNDERTAKING AGREEMENT WITNESSETH AS
UNDER:

1. That ‘Contractor’ by way of this Indemnity-cum-Undertaking Agreement requests
‘Employer’ to issue necessary exit gate pass(es) in favour of ‘Contractor’ for removal of
el - | o JE (Details of Scrap Material & its Quantity) ..................oeeeeee. and/or
(S]] [V 1S (Details of Surplus Material & its Quantity) ..........ccccceeeveuuvnnnnns

belonging to ‘Contractor’, from the project.

2. That as per Employer's procedure, ‘Contractor’ shall ensure loading of trucks for clearing
of its SCrap ....coveveveveveeveennenn. (Details of Scrap Material & its Quantity) .............ccceenne



and/or surplus .........ccceeeeeiil. (Details of Surplus Material & its Quantity) ..................
by itself, as aforesaid, under the supervision of CISF personnel.

That ‘Contractor’ in consideration of the premises above, for itself and its respective,
executors, administrators and assigns, jointly and severally agree and undertake from
time to time and at all times hereafter to indemnify ‘Employer’ and keep ‘Employer’
indemnified from and against all claims, demands, actions, liabilities and expenses which
may be made or taken against or incurred by ‘Employer’ by reason of the issue of
necessary gate pass(es) by ‘Employer’ and permitting ‘Contractor’ to remove scrap
................... (Details of Scrap Material & its Quantity) ............................. and/or surplus
............................... (Details of Surplus Material & its Quantity) .......ccccccovvveveeneeee.
belonging to ‘Contractor’, from the project.

That ‘Contractor’ undertakes to indemnify and keep ‘Employer’ harmless from any act of
omission or negligence on the part of the ‘Contractor’ in following the statutory
requirements with regard to removal/disposal of scrap and surplus belonging to
‘Contractor’, from the Project Site aforesaid, by the ‘Contractor’. Further, in case the laws
require ‘Employer’ to take prior permission of the relevant Authorities before handing over
the scrap and/or surplus to the ‘Contractor’, the same shall be obtained by the
‘Contractor’ on behalf of ‘Employer’.

IN WITNESS WHEREOF, the ‘Contractor’ and the ‘Employer’, through their authorized
representative, have executed these presents on the Day, Month and Year first mentioned above

at......ooocce, (Name of the Place) ......ccccceeviiiiiiiiiiiiiiiccnns

For and on behalf of For and on behalf of
(Contractor's Name) (Employer’s name)
Signature ........ccccevvveeveeeeen. Signature ........cccceevveeveennn.
Name .....ccooeeeiiiieiin Name .....coooeieiiiiei,
Designation of ..........ccccceeeeennns Designation of ...........cccceee....
Authorised representative * Authorised representative *
WITNESS : WITNESS :

1. Signature ........ccevvvevieeviennee, 1. Signature ..........ccoeeeeeeen.
2. NaMEe ..oooiiiiiiiiiiiiiie 2. Name ......ccoooiiiiiiiiiiiiiis
3. Address ......ccccevvviiiiiiii 3. Address ...

Indemnity-cum-Undertaking Agreement are to be executed by the authorised person and (i) in
case of contracting Company under common seal of the Company or (ii) having the Power of
Attorney issued under common seal of the company with authority to execute Indemnity-cum-
Undertaking Agreement , (iii) In case of (ii), the original Power of Attorney if it is specifically for this
Contract or a photostat copy of the Power of Attorney if it is General Power of Attorney and such
documents should be attached to Indemnity-cum-Undertaking Agreement. In case of Employer, by
the authorized representative of the Employer.



19. PROFORMA BANK GUARANTEE FOR
FORM OF SECURITY AGAINST O&M CHARGES/PERIOD
(To be stamped in accordance with Stamp Act)
The non-judicial stamp paper should be in the name of issuing bank)

Ref. o Bank Guarantee NO. .....ccoveeveeiieieieeenes

To
[Employer's Name & Address]

Dear Sirs,

In consideration of the NTPC Limited, (hereinafter referred to as the 'Employer’, which
expression shall unless repugnant to the context or meaning thereof include its
successors, administrators and assigns) having awarded

to MI/S e with
its Registered/Head Office at
................................................................................................ (hereinafter referred to as
the 'Contractor’, which expression shall unless repugnant to the context or meaning thereof,
include its successors, administrators, executors and assigns), a Contract by issue of

Employer's Notification of Award NO. .......cccccoeciviiiviriiiiiiiiieeenn. dated ..........ccevvneen and
the same having been unequivocally accepted by the Contractor resulting in a '‘Contract’
bearing NO. .ccccooviiiiiiiiie dated ........cooeveeeenn. valued at.........cccccovviiiiiennnenn.
for

................ (Scope of Contract).......................... and the Contractor having agreed to provide
Guarantee against O&M Charges during O&M Period as specified in the Bidding
Documents, for amount of ...... e ) to the Employer.

We (Name & AdAress)......ccccoveeiiiiieiieeeeiiiieiiee e , having
its

Head OffiCe @l ..ooceeeieiie i (hereinafter

referred to as the 'Bank’, which expression shall, unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns) do
hereby guarantee and undertake to pay the Employer, on demand any and all monies
payable by the Contractor to the extent of ........ccoooiiiiiiiiiiiiiiiinennn, as aforesaid at
any time upto*

................................................... (day / month / year)..................... without any demur,
reservation, contest, recourse or protest and/or without any reference to the Contractor.
Any such demand made by the Employer on the Bank shall be conclusive and binding
notwithstanding any difference between the Employer and Contractor or any dispute
pending before any court, tribunal or any other authority. The Bank undertakes not to
revoke this guarantee during its currency without, previous consent of the Employer and
further agrees that the guarantee herein contained shall continue to be enforceable till
the Employer discharges this guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the
Bank under this guarantee from time to time to extend the time for performance of the
Contract by the Contractor. The Employer shall have the fullest liberty, without affecting
this guarantee, to postpone from time to time the exercise of any powers vested in them
or of any right which they might have against the Contractor, and to exercise the same
at any



time in any manner, and either to enforce or to forbear to enforce any convenants,
contained or implied, in the Contract between the Employer and the Contractor or any
other course of or remedy or security available to the Employer. The Bank shall not be
released of its obligations under these presents by any exercise by the Owner of its liberty
with reference to the matters aforesaid or any of them or by reason of any other acts of
omission or commission on the part of the Employer or any other indulgence shown by
the Owner or by any other matters or thing whatsoever which under law, would, but for
this provision, have the effect of relieving the Bank.

The Bank also agrees that the Employer at its option shall be entitled to enforce this
guarantee against the Bank as a principal debtor, in the first instance without proceeding
against the Contractor and notwithstanding any security or other guarantee that the
Employer may have in relation to the Contractor's liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is

restricted 0 ...occcceeeieiiiiiinnn, and it shall remain in force upto and including
......................... and shall be extended from time to time for such period (not exceeding
one year), as may be desired by M/s. .......cccccciiiiiiiiniininnn, whose behalf this guarantee

has been given.

WITNESS:
Dated this .......ccccceevviiiiennnn. (o P> 1V o) SR 20 i, at......ocoeeeennn.
WITNESS:
........................................... (Signature)
(Signature)
........................................... (Bank's Rubber Stamp)
(Name)

........................................... (Name)

Designation with
Bank Stamp

Attorney as per
Power of Attorney No.

Dated

Note 1 * The date will be ninety (90) days after the end of the
Operation & Maintenance (O&M) period as specified in the Contract.

2. While getting the bank guarantee issued, bidders are required to ensure compliance
to the points mentioned at ‘Bank Guarantee Verification Check List'



The BG should be on Non-judicial stamp-paper/ e-stamp paper of appropriate value
as per stamp Act prevailing in the state (s) where the BG is submitted or is to be
acted upon or the rate prevailing in the state where the BG is executed, whichever

is higher. The stamp papet/ e-stamp paper shall be purchased in the name of bidder/
Bank issuing the guarantee.
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