Bharat Heavy Electricals Limited
ELECTRONICS DIVISION
Mysore Road, Bangalore - 560026
FACTORY SERVICES

NOTICE INVITING TENDERS

1. TENDER NUMBER : BHE/315/11/2589/09 dt: 22/08/2011
2. NAME OF WORK . Construction of extended Canteen Block at
BHEL- EDN premises.
ESTIMATED COST :  Rs. 259.00 Lakhs (APPROX.)
EARNEST MONEY DEPOSIT : Rs.2.00 Lakhs
5. COMPLETION TIME ;15 Months
6. LAST DATE AND TIME FOR . BEFORE 02:15 P.M ON 30-09-2011

THE SUBMISSION OF DULY
FILLED IN TENDER DOCUMENT

7. PLACE OF SUBMISSION OF : AT THE RECEPTION TENDER BOX /FS&T
TENDER DOCUMENT BHEL - ELECTRONICS DIVISION,
MYSOREROAD, BANGALORE -560 026.

8. DATE AND TIME OF : ON 30-09-2011 AT 02:30 PM
TECHNICAL BID OPENING

CONTRACTOR EMPLOYER

NOTE: The Tenderer shall return the duly filled in Tender document after affixing signature
on all pages and submit.

TO,
AGM /FACTORY SERVICES - CIVIL
BHEL — ELECTRONIC DIVISION
MYSORE ROAD
BANGALORE - 560026.




Bharat Heavy Electricals Ltd
Electronics Division
Mysore Road, Bangalore — 560026

Tender Document
FOR

Construction of extended Canteen Block
at BHEL-EDN premises.
TECHNICAL BID
DATE OF OPENING

30/09/2011
Part—1 Technical cum Commercial Bid ............ 44 Pages
Part — Il } Price Bid ............ 41 Pages

Note: Part — I: To be submitted in a separate sealed cover.

Part — II: To be submitted in a separate sealed cover.

Earnest Money Deposit of Rs. 2.00 Lakhs to be submitted
In a separate sealed cover.

Part-1, Part-1l & EMD sealed covers should be put in outer

envelope and Super scribing the Name of work and Name
& Address of the Tenderer.

*kkkk




PART-I

BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION
MYSORE ROAD, BANGALORE-560026
DEPARTMENT: FACTORY SERVICES
SECTION : CIVIL
REF.TENDER ENQUIRY NO: BHE/315/11/2589/09  dt: 22/08/2011

TECHNICAL-CUM-COMMERCIAL BID
(To be furnished by the Bidders)

01. NAME OF THE WORK : Construction of extended Canteen Block at BHEL- EDN premises.
02. APPROXIMATE ESTT.COST RS. : 259.00 Lakhs
03. COMPLETION PERIOD : 15 MONTHS (FROM DATE OF COMMENCEMENT)
04. NAME OF THE CONTRACTOR I tiiuiceercerieeeeeeeeeeeeeeeeeeenessssssssnnnsssseseesseesssesssssnnsmeseens
05. ADDRESS
(A) OFFICE L rteeereeeeeeeeeeeeeeeeeeeeeeeeea——————————aeeeteeetettttrrrttennanans
TEL. PH. NO. L eeeveeeeeseesaeesesneseenesesnesesseesneseesneeenesesneeesnesesnereonn
(B) RESIDENCE L eteeereeeeeeeeeeeeeeeeeeeeeeeee—————————aeeeeeeetetettettrraranaaaaneans
TEL.PH NO L eteereeeeeeeeeeeeeeeeeeeeseeeeen———————aaaaeetetetteeetteeteerrarnnnnnns
06. QUALIFICATION L rteeereeeeeeeeeeeeeeeeeeeetee—————————aeeeeeeeeeetttetttettetranaaaans
07.  STAFF STRENGTH L eteeeeeeeeeeeeeeeeeeeeeeeseeeeeeee——————aaaaeetetetteeetteeserrrennnnnnns
(A) TECHNICAL L eteereeeeeeeeeeeeeeeeeesereeeeaiaeaeeteeeeeeeetttetterrtera————aaas
(B) GENERAL L eteeeeeeeeeeeeeeeeeeeeeeeseeeeeen——————aaaaeetetetteeetaeesrrnnnnnnnnnns
08. PLANT/EQUIPMENTS : List enclosed/not enclosed

09. IN CASE OF TENDER DOCUMENT
DOWNLOADED FROM WEBSITE,
THE RELEVANT TENDER DOCUMENT
FEE OF RS 500/- IN THE FORM OF DD
IN FAVOUR OF BHEL EDN, BANGALORE
SHALL BE SUBMITTED ALONG WITH

TECHNICAL BID & FURNISH THE DETAILS & .evttteeriirrenireeeeeesssinnreeeseesssssseseessssssnnssssessssns
10. a) SCOPE OF WORK : UNDERSTOOD/ NOT UNDERSTOOD
(As per schedule of items)
b) ACCEPT TO EXECUTE IN TOTAL : YES/NO

CONTRACTOR EMPLOYER



11. AUDITED BALANCE SHEET FOR THE LAST
3 YEARS (Enclose Documents)

12.  SOLVENCY (not less than 10% of Estimated cost)
(Certificate from the Bank not older than One year
to be furnished)

13.  EXPERIENCE CERTIFICATE SUCCESSFULLY COMPLETED
SIMILAR CIVIL WORKS DURING LAST 7 YEARS
(Copy of completion certificate to be enclosed)
(A) Three similar completed works (each not less
than 40% of the Estimated cost) OR

(B) Two similar completed works (each not less
than 50% of the Estimated cost) OR

(C) One similar completed works not less
than Equal to 80% of Estimated cost

14. EMD PARTICULARS
(A) CASH

(B) DEMAND DRAFT
15.  ACCEPTANCE
(A) DRAWINGS
(B) DESIGNS
16. a). WHETHER REGISTERED WITH GOVT. AGENCIES
SUCH AS CPWD/STATE PWD/MES/RAILWAY/
OTHER PUBLIC SECTOR UNDERTAKINGS
b) If yes, VALIDITY OF REGISTRATION/DETAILS

17. a) BHEL’S PAYMENT TERMS

b) Whether agreeable to make necessary
Statutory payments as per BHEL EDN terms

18. a). Whether registered with ESI/PF authority
and have Registration No. (If yes indicate nos.)

b) Constitution of Firm

19. Electronic Funds Transfer (EFT) form enclosed

20. PAN Card details

21. Service Tax Registration No.

CONTRACTOR

: Acceptable/ Not acceptable

: Acceptable/ Not acceptable

: Yes/No

: Copy Enclosed/Not Enclosed

: ACCEPTABLE / NOT ACCEPTABLE

YES/NO

YES/ NO

. Individual / Sole Proprietorship Concern /

Partnership Firm / Public Ltd. Company/

Private Ltd. Company
Please fill up the form in ANNEXURE-II
(Ref. Page No. 43 — Tender document)
Please enclose PAN Card details

Please enclose Service Tax Registration No.

EMPLOYER



Bharat Heavy Electricals Limited
ELECTRONICS DIVISION
MYSORE ROAD- BANGALORE-26

INSTRUCTIONS TO TENDERER

Sealed Tender for the above noted work is hereby invited from Contractors experienced in

works of similar kind and magnitude.

Tenders should be addressed to the AGM /FS-CIVIL Electronics Division, Bharat Heavy
Electricals Limited, Mysore road, Bangalore — 560 026. In two separate sealed cover for
“Technical cum Commercial Bid” and Price Bid duly super scribed and put in a outer

envelope, super scribing the Name of work and Name and address of the Tenderer.

The local address of the Contractors, the name of the person to whom all the Correspondence
are to be addressed should be indicated, with telephone number (both office and residence).
All entries in tender documents should be in one ink (preferably blue ink). Erasing and

overwriting is not permitted. All corrections should be duly signed by tenderer concerned.

Tenderers shall fill in all the required particular in the blank space provided for this purpose in
the tender documents and also sign in each and every page of the tender document including

the drawings attached there to before submitting tender.

Unit rate should be quoted in figures as well as in words in Indian Currency only i.e. Rupees
and Paise with reference to each item and for the items shown in the attached schedule. These
rates shall be for the finished work at site. The rate shall include all taxes and duties payable
on account of Octroi, Sales Tax, tax on work contract etc., and also expenses towards PF and
ESI contributions (see clauses 8, 39 and Annexure ‘C’). Amount of each item and total on

each sheet as also the grand total amount of the whole contract shall be filled by the tenderers.

In case the rate quoted in figures differs from those quoted in words, the lower of the rates

quoted will be taken as the tendered rate and shall be binding on the tenderer.

CONTRACTOR EMPLOYER



10.

11.

The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies such
as “Octroi, sales tax, excise duty etc., arising from Act passed by Parliament or State Legislature and
rules framed there under. The rates shall further be deemed to include statutory levies arising from
such Acts, Central or State, which may come into force, subsequent to submission of tenders. The
tenderer shall note that claim for variation of rates, on the ground that existing statutory levies have
been increased/decreased or those new statutory levies have come into effect after tender, or on any

other ground, will be entertained as applicable.

(a) The rate quoted in the tender shall remain valid for a period of * THREE MONTHS’ from the
date of opening tender.
(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price
and during execution of contract in case tender is accepted.
(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted

rates as accepted by BHEL.

Quantities shown in the schedule are only approximate and are liable to variation to an extent of 20%

(Twenty percent). Within this variation, the contractor is entitled for compensation.

Before tendering, the tenderer are advised to inspect the site of work and its environments and be well
acquainted with the actual working and other prevailing conditions, position of material and labour.
They should be well versed with BHEL General Conditions of Contract instruction to the tenderers,
drawing and specification and all other documents which form part of the agreement to be entered into
subsequent to award of work. The tenderer should be specially note that it is tenderers responsibility to
provide any items which is not specifically mentioned in the specifications and drawing, but which is

necessary to complete the work.

Details and quantities of each item of work shown in the bill of quantities attached here to only
approximate. They are given as a guide for the purpose of tendering only and are liable for variation
and alteration at the discretion of the competent authority. The work under each item as executed shall
be measured and price at the corresponding rates to be quoted by the Contractor in the bill of

guantities attached hereto.

CONTRACTOR EMPLOYER



12.

13.

14.

15.

18.

Should a tenderer find discrepancies or omission in the drawing attached to the tender
documents or should be in doubt as to their meaning he should at once address to the authority
inviting the tender for clarifications. Every endeavor is made to avoid any error which can
materially affect the basis of the tender but successful tenderer shall take upon himself to
provide for the risk of any error which may be subsequently discovered and shall make no
subsequent claim on account thereof.

In the event of the tender being submitted by a firm the tender must be signed separately and
legibly by each partner or member of the firm or in their absence, by the person holding the
power of Attorney on behalf of firm concerned. In the later case, a copy of the power of
Attorney duly attested by the Gazetted Officer must accompany the tender.

If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the
next working day.

Every tender must be accompanied by Earnest Money Deposit. This earnest money will be
refunded to the unsuccessful tenderer after finalization of the award of work. In the case of
successful tenderer, the earnest money will be retained as a part of Security Deposit for
satisfactory completion of the work in accordance with Clause-16 of BHEL General
Conditions of the Contract. Tenders without Earnest Money Deposit receipt are liable to
reject. No interest will be paid on the earnest money deposit.

The Earnest money deposit may be furnished in any of the following forms:

Cash.

Pay order.

Demand Draft in favour of BHEL EDN, Bangalore — 560026.

For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form,

obtain the Banker’s signature and also enclose a photocopy of cancelled cheque leaf.

Unless the bidder whose tender is accepted signs contract agreement within fifteen days (15
days) of the date of the order directing to do so, the amount of Earnest Money already

deposited by bidder will be forfeited and acceptance of the tender withdrawn.

CONTRACTOR EMPLOYER



19.

20.

21.

22.

23.

24,

If after opening of tenders a tenderer revokes the tender or increase of earlier quoted rates or
after acceptance of his tender does not commence the work in accordance with the instruction
of Engineer-in-charge, the Earnest Money Deposited by bidder will be forfeited and
acceptance of bidder’s tender withdrawn. If only a part of work included in the tender had
been awarded to the tenderer, the amount of Earnest Money to be retained will be based on

value of the contract so awarded.

The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the
tenders received or accept any tender or part thereof without assigning reason thereof. In the
case of acceptance of a part of tender, the time for completion may also be reduced to the
extent considered necessary by the accepting authority.

Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered
defective, tenders which are not in accordance with the tender conditions laid down by the

accepting officer and tenders not submitted in the prescribed forms are liable to be rejected.

The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual
/ Sole Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited
Company to satisfy Clausel7(b) , Part —I of NIT.

The tenders should be enclosed with a list of contracts already held by the tenderer at the
time of submitting the tender and giving the following particulars:
a) Name of the work, value and address.

b) The balance work remaining to be done on the same.

a) The filled in tender sealed cover should be dropped in the Tender box kept in the reception
of BHEL-EDN, in case the sealed tender document is large and not possible to drop the same
in the Tender box, it should be handed over at office of AGM/FS-CIVIL before the time fixed
for submission of tender.

b) Tenders received after the due date & time of opening of tenders will be rejected.

CONTRACTOR EMPLOYER



25.

26.

27.

28.

29.

30.

31.
32.

33.

34.

35.
36.

37.

The Contractors responsibility under this contract shall commence from date of receipt of the
order or acceptance of tender.

If proprietor or partner of a firm expires after the submission of tender or after the acceptance
of tender, BHEL reserves the right to cancel the contract if the character of the firm undergoes
a substantial change.

THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of
Attorney granted by the tenderer or changes in the composition of firm made subsequent to
signing of the contract. They may however recognize such power of Attorney and changes
after obtaining proper legal advice.

If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory
performance with BHEL sister units, BHEL reserves the right to reject such tender at any
stage including contract execution period.

Words imparting the singular number shall also be deemed to include the plural number and
vice-versa where the context so require.

The General and Special Conditions are complementary to each other and where they are in
conflict, the special condition shall prevail.

The expenses for completing the stamping agreement shall be paid by the contractor.

Unless or otherwise stated above tendered work includes supply, erection, testing and
commissioning of equipments as agreed to in the contract.

After completing of the job, the contractor has to furnish actual drawings of work done in
consultation with Engineer-in-charge.

Any covering letter and comments of the tenderer should be submitted along with the offer.
Cement and steel for carrying out Civil Works will have to be procured by the Contractor.
The Contractor shall provide all the materials needed for trial run, testing including chemicals,
consumables etc. In quoting their rates, the Contractors are advised to take into account the
cost of the above materials.

Should a tenderer or a contractor has a relative or in the case of firm or company, any of its
share holders relative is employed in Bharat Heavy Electricals Limited, the authority inviting
tenders shall be informed of this fact at the time of submission of the tender, failing which

tender may be disqualified or if such fact subsequently comes to light.

CONTRACTOR EMPLOYER



38.

39.

40.

41.

-10-

These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF
BHEL’ shall be deemed to form an integral part of the Contract agreement for the work to be
entered into. The Contractor has to scrutinize the same, and when submitting his tender,
indicate his acceptance of both. In cases of variation between the two in any matter, the
conditions in the ‘THE INSTRUCTIONS TO TENDERER’ shall prevail. (Extracts of important
clauses of BHEL GCC are enclosed).

All operations to be carried out by the Contractor during the execution of the contract such as
drilling, welding etc., shall be done with proper equipments to be brought by the tenderer.
Suitable power point will be provided and tapping from the power point equipment shall be
done using proper size of cables equipments and after getting approval of connections from
our Engineer-in-charge.

The Contractor shall comply with the provision of Employees Provident Fund’s and
miscellaneous Provisions Act 1952 and rules, regulations and other orders issued there under.
He as an employer shall be liable to pay employer’s contribution/deductions towards PF under
the PF Act in respect of all labour employed by him for the execution of the contract in
accordance with the provisions of the Employees’ Provident Funds and Miscellaneous
Provisions Act, 1952 as amended from time to time. For this purpose he shall indicate the
code number obtained from the Regional Provident Fund Commissioner or he should obtain a
code number if he has not and produce the Photostat copy of the challan receipt of monthly
remittance of the contribution made by him to the Commissioner. He shall also furnish such
returns such returns as are due, under the Act, to be sent to the appropriate authorities through
the Principal Employer”.

The Contractor should get himself registered with the E.S.I Authorities as an independent
Employer, obtain a separate code number and remit the dues in respect of the Labour
employed by him for the work and produce the challans/Receipts of remittance of the ESI
contributions due under the E.S.I Act to the Company authorities. He shall also furnish such
returns, as are due, under the Act, to be sent to the appropriate authorities’ through the
Principal Employer. The contractor can remit their ESI & PF through a sub-agent who

processes the ESI & PF code and agrees to enter an MOU with the contractor.

CONTRACTOR EMPLOYER



42.

43.

44,

45.

46.

47.

48.

-11-

If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done
by the Contractor for his labourers regarding PF/ESI amount due, short remittances, non
remittances etc., the Contractor shall defends the case on behalf of BHEL and / or reimburse
BHEL the expenses so incurred.

The Contractor shall apply and obtain license under Contract labour(R&A) Act 1970 and
comply the relevant provisions of this Act in respect of the labour employed by him for
executing this contract. The contractor shall furnish necessary returns to the authority through
the Principal Employer.

Contractor shall insure all his labourers and material. Any claim by his Employees for damages
shall be settled by the Contractor even if action is against BHEL or to reimburse the legal
expenses incurred by BHEL.

Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in
execution of work shall be defended by the Contractor and / or reimburse BHEL the cost of
the same.

Contractor shall produce necessary records, documents; explanation whenever he is called
upon to do by any Government Agencies.

Contractor should obtain “Workmen Compensation Policy” for their Employees.

LEAD, LIFT, DEWATERING ETC.,

a) Unless otherwise specified in the tender schedule, the rates for all items will be deemed to

include all leads, lifts and descents involved in the work.

b) No separate payment will be made for dewatering (including seepage, surface drainage
and monsoon water) desludging and allied operations at any stage of the work, and the
cost of such operations will be deemed to be included in the contract rates.

c) No separate payment will be made for curing including pumping of curing water where

EeVer necessary.

CONTRACTOR EMPLOYER
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49. EXTRAITEMS
No extra items of work shall be carried out by the contractor other than those authorized to do

so in writing by the Engineer. For any such items of work executed as per instructions of
Engineer. The rates will be fixed on the basis indicated under clause 50 of BHEL GCC.

The schedule of rates to be followed in this case will be CPWD schedule of rates.

50. REVERSE AUCTION
e BHEL reserves the right to go for reverse auction at any point of time before opening of
Price Bid

e Bids with non-acceptance of reverse auction will be liable for rejection.
e Opening of Price Bid at discretion of BHEL.
e BHEL shall be at liberty to cancel the tender at any time, before ordering, without

assigning any reason.

CONTRACTOR EMPLOYER
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BHARAT HEAVY ELECTICALS LIMITED
(ELECTRONICS DIVISION)
MYSORE ROAD- BANGALORE-26
GENERAL CONDITIONS OF CONTRACT

It is hereby agreed by me/us that the BHEL General Conditions of Contract
including subsequent amendments/ additions/deletions to clauses if any, and
conditions pertaining the settlement of disputes by Arbitration form an integral
part of the tender documents and that the tender submitted by me/ us is subject
to the aforesaid BHEL General Conditions of Contract which has been read and

accepted by me/us.

CONTRACTOR EMPLOYER
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ENCLOSURE: A

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT

LABOUR
The Contractor shall employ labour in sufficient numbers either directly or through

sub-contractors to maintain the required date of progress and of quality to ensure workmanship
of the degree specified in the contract and to the satisfaction of the Engineer-in-charge. The
contractor shall not employ in connection with the works any person who has not completed his

eighteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him. A
distribution return of the number and description by trades of the work people employed on the
works. The Contractor shall also submit on the 4th and 19th or every month to the Engineer-in-
charge a true statement showing in respect of the second half of the preceding month and the
first half of the current month (1) the accidents that occurred during the said fortnight showing
the circumstances under which they happened and the extent of damage and injury caused by
them and (ii) the number of female workers who have been allowed maternity benefits as
provided in the maternity benefit Act, 1961 or Rules made there under and the amount paid to
them.

The contractor shall pay to labour employed by him either directly or through sub-contractors

wages not less than fair wages as defined in the contractors Labour Regulations.

The Contractor shall in respect of labour employed by him either directly or through sub-
contractors complies with or causes to be complied with contractors labour Regulations in

regard to all matters provided therein.

The Contractors shall comply with the provisions of the payment of wages Act, 1936,Minimu
Wages Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947,
Maternity Benefit Act 1961 or any modifications there of or any other law relating thereto and

rules made there under from time to time.

The Contractors shall be liable to pay his contribution and the employees’ contribution of the
State Insurance Scheme in respect of all labour employed by him for the execution of the

contract, in accordance with the provision of “The Employees’, State Insurance Act, 1948, as

CONTRACTOR EMPLOYER
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amended from time to time. The Contractors shall apply to the ESI Authorities, get himself
registered with them and obtain a code Number. He shall pay the remittances under his code

Number only.

The Contractor shall be liable to pay his contribution and the Employees’ contribution towards
PF as per Provident Fund Rules and Regulations in respect of all labour employed by him for
the execution of the contract. The contractor shall apply to the PF Authorities, get himself
registered and obtain a code number from them. He shall pay the remittances towards PF under

his code Number only.

The Engineer-in —charge shall on a report having been made by an Inspecting Officer as
defined in the Contractors Labour Regulations have the power to deduct from the moneys due
to the Contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non fulfillment of the conditions of the contract
for the benefit of workers, non - payment of wages or of deductions made from him or their
wages which are not justified by the terms of the contract of non observance of the said

contractor’s Labour Regulations.

The Contractors shall indemnify the BHEL against any payment to be made under and for
observance of the Regulation aforesaid without prejudice to his right to claim indemnity from

these sub-contractors.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall at his own expense comply with or cause to be complied with model Rules
for Labour Welfare as appended to these conditions or rules framed by Government from time
to time for the protection of health and for making sanitary arrangements for workers employed
directly or indirectly on the works, In case the Contractors fails to make arrangements as
aforesaid the engineer-in-charge shall be entitled do so and recover the cost thereof from the

contractor.

CONTRACTOR EMPLOYER
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ENCLOSURE: B

CLAUSE 38 OF BHEL GENERAL CONDITIONS OF CONTRACT
INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE,
TEMPEST, FLOODS, EARTHOUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT
The Contractor shall, within one month after the date of acceptance of the contract, insure the

work against loss and damage by fire, tempest, floods, earthquake, riots, strike & against
damage by air-craft with an insurance office approved by the Accepting officer from the date
of acceptance of work or actual commencement of work whichever is earlier. Such insurance
shall be effected in the name of BHEL and shall be for the full value of the contract sum. The
contractor shall lodge with the BHEL the policies and receipts of the premiums for such
insurance and shall maintain such policies in force until the entire completion of the work as

certified by the Senior Engineer.

I the contractor fails to comply with the terms of this condition the Accepting Officer may
insure the work and may deduct. The amount of premium from any money that may become
payable to the contractor or may at his discretion refuse payment of any advance to the

contractor until the contractor shall have complied with the terms of this condition.

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a
limit or bar to the liability and obligation of the contractor to complete the entire work in all

respects as certified by the Senior Engineer.

In case of such a loss or damage as aforesaid, the money payable under any such insurance
shall be received and may be retained by the BHEL until the work is finally completed and
shall then be credited to the contractor in the final statement of accounts in the event of the
contract not having been previously cancelled under these conditions after taking into account
the delay in completion, settlement to his workers for damages, damage to BHEL property

etc.

CONTRACTOR EMPLOYER
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SAFETY CODE
RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF
SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT

1. Before commencing the work, contractor submits a “SAFETY PLAN” to the authorized
BHEL Official. The ‘SAFETY PLAN’ shall indicate in detail the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment
during execution of the work. The plan shall take care to satisfy all requirements specified
hereunder. The contractor shall submit Safety Plan along with his offer. During
negotiations before placing of work order and during execution of the contract BHEL shall
have right to review and suggest modification in the Safety Plan. Contractor shall abide by
BHEL decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL or its authorized officials to prevent loss of human
lives, injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL
officials:-Safety Helmets conforming to 1S-2925: 1984.

Q) Safety Belts conforming to 1S-3521: 1983.
(i) Safety Shoes conforming to 1S-1989: 1978.
(iii)  Eye and Face protection devices conforming to 1S-8520: 1977 and 1S-8940: 1978.
(iv)  Hand and body protection devices conforming to:
IS-2573: 1975
1S-6994: 1973
IS-8807: 1978
IS-8519: 1977
All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets,
ladders, equipment’s etc. used by the contractor shall be of safe design and construction. These
shall be tested and certificate of fitness obtained before putting them to use and from time to
time as instructed by authorized BHEL official who shall have the right to ban the use of any

item.
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All electrical equipment’s, connections and wiring for constructions power, its distribution and
use shall conform to the requirement of the Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the contractor to carry out
all types of electrical works. All electrical appliances including portable electric tools used by
the contractor shall have safe plugging system to source of power and be appropriately earthed.
The contractor shall not use any hand lamp energized by electric power with supply voltage of
more than 24 volts. For work in confined space lighting shall be arranged with power sources of

not more than 24 volts.

The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at
Construction Sites” issued by the Safety Department of the Construction Management (HQ) of
BHEL and as per directions of the authorized BHEL official. A copy of the above referred
“Code of Fire Safety at the Construction Sites” shall be made available by BHEL to the

contractor for reference, on demand by the contractor, during tendering stage itself.

Where it becomes necessary to provide and/or store petroleum Products, explosives, chemicals
and liquid or gaseous fuel or any other substance that may cause fire or explosion, the
contractor shall be responsible for carrying out such provisions and/or storage in accordance
with the rules and regulations laid down in the relevant government acts, such as Petroleum
Act, Explosives Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Govt. of India. etc., prior approval to the authorized BHEL official at the site shall

also be taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all

work spots for safe working when natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory regulations local, state or
central and BHEL instructions that may endanger safety of men, equipment, material and
environment in his scope of work or another contractor or agencies. Cost of damages if any, to
life and property arising out of such violation of statutory regulations and BHEL instructions

shall be borne by the contractor.
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In case of a fatal or disabling injury accident to any person at construction sites due to the lapses
by the contractor, the victim and/or his/her dependents shall be compensated by the contractor
as per statutory requirements. However, if considered necessary, BHEL shall have the right to
impose appropriate financial penalty on the contractor and recover the same from payments due
to the contractor for suitably compensating the victim and/or his/her dependents. Before
imposing any such penalty, appropriate enquiry shall be held by BHEL giving opportunity to
the contractor to present his case.
In case of any damage to property by the contractor, BHEL shall have the right to recover cost
of such damages from payments from payments due to the contractor after holding an
appropriate enquiry.
In case of any delay in the completion of a job due to mishaps attributable to lapses buy the
contractor; BHEL shall have to recover cost of such delay from payments due to the
contractor, after notifying suitably and giving him opportunity to present his case.
If the contractor fails to improve the standards of safety in its operation to the satisfaction of
BHEL after being given a reasonable opportunity to do so; and/or if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or to
carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall
have the right to take corrective steps at the risk and cost of the contractor after giving a
notice of not less than seven days indicating the steps that would be taken by BHEL.
The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by BHEL. In addition, the contractor to the authorized BHEL official shall
also submit periodic reports on safety from time to time as prescribed.
Before commencing the work, the contractor shall appoint/nominate a responsible officer to

supervise implementation of all safety measures and liaison with his counterpart of BHEL.

If safety record of the contractor in execution of the awarded job is to the satisfaction of
Safety Department of BHEL, issue of an appropriate certificate to recognize the safety

performance of the contractor may be considered by BHEL after completion the job.
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SPECIAL CONDITONS OF CONTRACT

1. GENERAL

The special conditions of contract and other contract documents are complimentary to each
other and shall be read in conjunction with each other. In case of any conflict of meanings
between the special conditions of contract and the BHEL General Conditions of Contract the
provisions of the special conditions of contract shall override the corresponding provisions of
the BHEL General Conditions of Contract.

2. SCOPE OF WORK

The scope of work includes for the full, final and entire completion of all Civil Engineering
works as detailed in specifications and drawings, which forms part of this Contract. The
scope of work also includes cleaning/removing all debris beyond 200 mtrs or as stipulated in
the item schedule from building location and leveling the areas as per direction of the

Engineer-in-charge.

The scope of work under this contract shall cover supply of all materials, labour, tools, and
plants etc., unless otherwise specified in the specifications, descriptions of items or in

foregoing clauses.

3. SITE CONDITIONS

a) Before tendering the Contractor shall get themselves acquainted with site conditions such
as the nature of soil likely to be encountered during the course of the work etc,. The rates
quoted by the contractor shall be deemed to have been quoted after getting acquainted with
the prevailing site conditions. Initial jungle clearance, stripping of top soil etc., shall also be
included in the quoted rates. No claims on the pretext of ignorance of site conditions shall be
entertained.

b) The site of work is as mentioned in the Tender document.
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4. SITE FACILITES: -
A. LAND

The Employer will allot land as available free of cost to the contractor for his office stores.

He must maintain the areas allotted to him in a neat and clean conditions as required by the
Employer. The contractor shall provide adequate storage and office facilities with approval
from the Engineer. The rate quoted by the contractor shall be deemed to include for these and
no separate payment will be made towards these.

On completion of work, the site shall be cleaned by the contractor of all materials, temporary
debris, rubbish plants and equipment’s, belonging to the contractor at no extra cost. The site
and surroundings shall be handed over in a neat and clean condition. In case of any failure by
the contractor, the employer will get inside cleared at risk and cost of the Contractor.

B. POWER AND WATER SUPPLY

Subject to availability water and electricity for the work may be provided by BHEL at one

point and the contractor will have to make further arrangements for utilizing the supply from
other points if required cost there of shall be recovered from the contractors from the bills due
to them at the prevailing cost rates worked out by BHEL. At present, the cost rates of
recovery by BHEL are Rs.15.00/- per1000 liters of water and Rs.5.90 per unit of Electricity.
BHEL is not responsible for any failure of water/electricity supply and the contractor will
have to make his own arrangements for the same, without claiming any extra rate.

5. MACHINERY

The Contractor shall at his own expense, supply all tools, plant and equipment (hereinafter

referred to as T & P) required for execution of contract, as specified in the tender documents.
No. P.O.L. can be supplied by the Employer.
a) The whole of the works shall be executed in perfect conformity with the specifications and
drawings. If contractor perform any works in a manner contrary to the specifications and
drawings and without reference to the Engineer he shall bear all the costs arising or

ensuring there from.
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All technical documents regarding the construction of works are given in the metric system
and work should be carried out according to metric system.

The work shall be carried out as per detailed drawings supplied by the employer. Only two
copies of the working drawings shall be supplied progressively to the contractor free of cost.
The contractor shall keep one set of drawings at his own expenses always available at site for

reference of Engineer-in-charge and other representatives.

In case the contractor desires to obtain additional copies of drawings, the same shall be
supplied by the Employer on payment of charges as fixed by the Engineer-in-charge.

e) The works shall be carried out as per detailed specifications enclosed with the tender. For

items for which there is no mention in the drawings, detailed specification relevant IS

specification (latest edition) shall be followed.

f) The contractor shall submit to the Employer for their approval complete drawings, of all

temporary works and staging which he may require for carrying out the works shown in the
drawings. He shall at the same time if so required by the Employer submit his calculations
relating to strength and anticipated deflection in respect of any aforesaid temporary works.
He shall also submit for the approval of Employer drawings showing the methods he proposes
to adopt for the erection of the various parts of the temporary works. Any modification to the
drawings that may be required by the Employer shall be made by the contractor at his own
cost. However, notwithstanding the approval of modification required for temporary works,
the contractor shall be fully responsible for their efficiency, security and maintenance and for
all obligations and risks in regard to such works, specified or implied in this contract and be
shall reinstate the same at his own cost, should any mishap or accident occur causing damage
or injury there from, subject however, to such clauses of the General conditions as may be

applicable in such cases.
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BENCH MARKS AND REFERENCE POINTS
The contractor shall construct and maintain proper benchmarks and reference points of the

inter section of all main walls, no separate payment shall be made for this and rates quoted
deemed to include this cost.
SAFETY PRECAUTIONS
The contractor shall at times observe the safety code and make necessary action as required in

the tender. In default thereof, the employer may get this done departmentally or through other
agencies and recover the cost from the contractor.

The Contractors shall also abide by all the security regulations promulgated from time to time
by employer.

RATES

The rates to be quoted are intended to provide for works duly and properly completed in
accorded with the general and special conditions of contract and specifications and drawings
together with such alteration and or conditions as may be required / ordered without prejudice
to the generality thereof shall include for detail of construction which are obviously and fairly
intended and which may not have been specifically referred in these documents and working
drawings and but are essential for execution and satisfactory completion of work including
those of minor nature and shall be deemed to include and cover internal the followings.

The cost of all superintendence and labour materials, tools, plants, equipment’s, mobilizing
and demobilizing equipment fuel lubricants, fixture, transport charges, temporary and
permanent works and quarrying charges, testing, screening, washing, handling of materials,
stacking and removal charges, of any rejected materials and water and power arrangements
and satisfactory maintenance of the same satisfactory completion of the work intended.

All fees, duties, royalties, rent and compensation to owner for surface damage or taxes and
impositions payable to local authorities, in respect of land an structure, for all materials
supplied for the work or any other duties/expenses for which the contractor may become
liable or may be put to under any provision of the law for the purpose of in connection with
the execution of the contract including revise payable on the transactions. Watching and

lighting arrangements as required for satisfactory performances.
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Settings out of works profiles etc., and of construction repair and up-keep of all centre lines,
bench marks and levels and page there of including provisions of masonry/concrete pillars
showing the centre line of structure/gridlines and levels and maintenance and protection of the
some including providing fencing etc., throughout the period of contract.

Breaking, maintenance and removal of temporary works and buildings.
Supply of complete, Moulds, cost of testing of materials etc.

Working in all conditions including in/under water liquid, conditions etc., and shall also include
bailing or pumping out water from the foundations, basements or any other sources of whatsoever
desludging and allied operation at any stage of work including all suspension period and delays
whatsoever. Cost of curing including pumping and cost of water whatever necessary.

In the interest of completion of work within the stipulated time, certain works are to be carried
out during the monsoon period also. No separate payment will be made to the contractor for
such works and it will be deemed to be included in the contract rates.

Diversion and draining works, protection works, temporary facilities, bridges, gangway.

Work at all depth in foundation below the ground level and in superstructure up to all height above
ground level including all lifts and distances involved at any other place of work and disposed/barrow
areas.

Unless otherwise specified in the specification schedule cost of all leads/lifts etc.

Provision of centering, scaffolding, strutting props etc.,

All materials and labour required for fencing in a protection against risk of accidents and for providing
necessary/planking strutting with hand rails, gumboots, helmets, safety belts etc., during the progress
of work.

Prevention on trespassing by providing barrier arrangements for the safety of the public or
employees during the provision of works.

Works in all shapes include and curved all sizes as shown are as required.

Cleaning the site after the completion of work all debris, left out construction materials
machine equipment’s, temporary offices, stores, works shop etc., including dressing the area

neat and clean shape.

Such other incidental charges or contingencies as may have been provided for in the
specifications.

LABOUR COLONIES:-
No labour camp will under any circumstance be permitted within the Factory premises.
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10. PRICE VARIATION CLAUSE:

The price variation clause as given under shall be followed.

Clause 10C: Payment on Account of increase in Prices/Wages due to Statutory Order(s)

If after submission of the tender, the price of any material incorporated in the works (not being a
material supplied from the Engineer-in-charge's stores in accordance with clause 10 thereof )
and/or wages of labour increases as a direct result of the coming into force of any fresh law, or
statutory rule or order (but not due to any changes in sales tax/\VAT) and such increase in the
price and/or wages prevailing at the time of the last stipulated date for receipt of the tenders
including extensions if any for the work, and the contractor there upon necessarily and properly
pays in respect of that material (incorporated in the works) such increased price and/or in respect
of labour engaged on the execution of the work such increased wages, then the amount of the
contract shall accordingly be varied, and provided further that any such increase shall not be
payable if such increase has became operative after the stipulated date of completion of work in
question.

If after submission of tender, the price of any material incorporated in the works (not being a
material supplied from the Engineer-in-charge’s stores in accordance with Clause 10 thereof) and
/or wages labour is decreased as direct result of the coming in to force of any fresh law or
statutory rules or order but not duo to any charges in sales tax /VAT) and such decrease in the
prices and/or wages prevailing at the time of receipt of the tender for the work. Government shall
in respect of materials incorporated in the works (not being materials supplied from the Engineer-
in-charge’s stores in accordance with Clause-10 hereof) and/or labour engaged on the execution
of the work after the date of coming into force of such law statutory rule or order be entitled to
deduct from the dues of the contractor, such amount as shall be equivalent to the difference
between the prices of the materials and/or wages as prevailed at the time of the last stipulated date
for receipt of tenders including executions if any for the work and the prices of materials and/or
wages of labour on the coming into force of such law, statutory rule or order.

The contractor shall, for the purpose of this condition, keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available
and shall allow inspection of the same by a duly authorized representative of the Government,
and further shall, at the request of the Engineer-in-charge may require any documents so kept and
such other information as the Engineer-in-charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the
price of any such material and/or wages of labour, give notice thereof to the Engineer-in-charge
stating that the same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.
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Clause 10CA: Payment due to variation in prices of materials after receipt of tender

If after submission of the tender, the price of materials specified in Schedule F increases/decreases
beyond the price (s) prevailing at the time of the last stipulated date for receipt of tenders (including
extensions, if any) for the work, then the amount of the contract shall accordingly be varied and
provided further that any such variations shall be effected for stipulated period of contract including
the justified period extended ( under the provisions of Clause of the contract without any action under
relevant Clause of contract)

However for work done/during the justified period extended as above, it will be limited to indices
prevailing at the time of stipulated date of completion or as prevailing for the period under
consideration, whichever is less.

The increase/decrease in prices shall be determined by the All India Wholesale Price Indices of
Materials as published by Economic Advisor to Government of India, Ministry of Commerce and
Industry and base price for materials as issued under the authority of Director General (Works),
CPWD as valid on the last stipulated date of receipt of tender, including extension if any and for the
period under consideration. In case, price index of a particular material is not issued by Ministry of
Commerce and Industry, then the price index of nearest similar material as indicated in Schedule ‘F’
shall be followed. The amount of the contract shall accordingly be varied for all such materials and
will be worked out as per the formula given below for individual material:-

Adjustment for component of individual material

V = Px Q x CI-CI
Cl

o

o |

Where,
V = Variation in material cost i.e. increase or decrease in the amount in
Rupees to be paid or recovered.

P = Base price of material as issued under authority of DG (W), CPWD
valid at the time of the last stipulated date of receipt of tender including
extensions, if any.

Q = Quantity of material used in the works since previous bill.

Clo = All India Wholesale Price index for the material as published by the
Economic Advisor to Government of India, Ministry of Industry and
commerce as valid on the last stipulated date of receipt of tenders
including extensions, if any.

Cl = All India Wholesale Price Index for the material for period under
consideration as published by Economic advisor to Government of
India, Ministry of Industry and Commerce.

(In respect of the justified period extended under the provisions of
the contract without any action, the index prevailing at the time
of stipulated date of completion or the prevailing index of the
period under consideration, whichever is less shall be considered.)
provided always that provisions of the preceding Clause 10 C shall
not be applicable in respect of Materials covered in this Clause.
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11. QUANTITY

12.

13.

14.

15.

The probable quantities of the several items of work are furnished in the schedule of quantities.
It must be clearly understood that neither the probable quantities nor the value of individual
items nor the aggregate value of the entire work shall be binding on the Employer/Engineer does
not in any way assure the contractor or Guarantee that the said probable quantities are correct or
that the work will correspond to these. The Employer/Engineer reserve the right to omit, vary or
add to the item/work described in the schedule, of quantities and no claim for compensation will
be entertaining on this account.

VARIATION/DEVIATION IN QUANTITIES

The contractor shall not make any alteration in addition to or omission from the work as
described in the tender document except in pursuance of the written instructions of the Engineer-
in-charge. No such deviation from the work described in the tender documents shall be valid
unless the same has been specifically confirmed and accepted by the accepting officer in writing
and incorporated in the contract.

The rates quoted are firm for deviation subject to minimum of (-) 20% and maximum (+) 20% of
the total value of work awarded. Deviation beyond the above limits is subject to the standard
terms and conditions of BHEL.

MATERIALS

BHEL will not supply any materials unless otherwise specified.

SUPPLY OF CEMENT AND STEEL IS TO BE MADE BY CONTRACTOR

SUPPLY BY CONTRACTOR

The work is for a completed job including labour and supply of all materials except those
otherwise specified in the bid document.

All materials supplied by the contractor according to the contract conditions shall be
subject to inspection and passing by the Engineer or his representatives from time to time,
the contractor providing all facilities for such instruction free of cost. BHEL officers
connected with the contract shall have the power at any time to inspect and examine any
stores or materials intended to be used in or on the work, whether on the site or at any
factory or workshop or other place where such stores or materials are being fabricated or
manufactured or at any place the same are lying and the contractor shall give necessary
facilities for such inspection and examination.
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The Engineer-in-charge shall be entitled to have tests made of any stores or materials
supplied by the contractor shall provide at his own expense all facilities which the
Engineer-in-charge may require for this purpose. If at the discretion of the Engineer-in-
charge an independent expert is employed to make any such tests his charges shall be
borne by the contractor only if the tests disclosed that the said stores or materials are not
in accordance with the provision of the contract.

Should the Senior Engineer/Civil consider at any time during the construction or
reconstruction on prior to the expiry of the Maintenance Period that the stores or materials
provided by the contractor are unsound or of quality inferior to that contracted for, or
otherwise not in accordance with the contract (in respect where the decision of the Senior
Engineer/Civil shall be final and conclusive) the contractor shall on demand, in writing
from the Sr.Engineer-civil specifying the stores an demand or materials complained of,
not with-standing that the same may have been inadvertently passed, certified that and
paid forth with remove the stores or materials so specified and provide other and suitable
stores or materials at his own expense, to the entire satisfaction of the Sr.Engineer/Civil
Engineer/Civil and in the event of his failing to do so within a period to be specified by
the Senior Engineer/C,E/C, in his demand aforesaid, the Sr.Engineer/Civil Engineer/Civil
may replace within the other stores or materials complained of at the risk and expense in
all respect of the contractor. The liability of the contractor under this conditions, shall not
extended beyond the maintenance period aforesaid except as regards stores or materials
which the Sr.Engineer/Civil Engineer/Civil shall have previously given notice to the
contractor to replace (Maintenance, period for any work under this organisation will be six
months from the date of actual completion of the particular work and handing over to
BHEL).

INTERRUPTION TO THE WORKS: -

In quoting the rates/prices the Contractor should take in to account the fact that due to
the design or other stipulations at site, or the necessity to follow a particular sequence
of overall construction operation, or non-supply of particular drawings, or the
connected work or other reasons, interruptions are likely to be encountered in a work of
this nature and magnitude. No claims for such interruptions will be entertained on any
account.

EXTENSION OF TIME OR PENALTY/LIQUIDATED DAMAGES

Extension of time or penalty/liquidated damages as the case may be will be determined
as stipulated in clause 7, 9 and 41 of BHEL General Conditions of Contract.
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18. COMPLETION OF WORK AND MEASUREMENT

a)  All work shall be carried out according to authorized dimensions and measurement
will be restricted to those authorized dimension even though the Contractor may for
convenience of this work exceed the authorized dimensions.

b)  All work shall be measured in accordance with the applicable standard method of
measurements prescribed by the Indian Standard Institution (1200 latest edition)
unless otherwise specified.

c) The Contractor shall admit for technical inspection, works which are likely to be
embedded or covered by other works and have the necessary measurement books and
certificates to this effect duly signed by the Engineer before the works are covered.

d)  On completion of the work, the Contractor must submit to the Engineer the following
documents for passing of works.

i) A copy of the working drawing showing thereon all addition and alterations in the
process of execution.
i) A certificate for embedded and covered up works as in sub-para (C) above

e)  The authorized Contractors representative and a representative of the Employer shall
jointly sign a certificate of handing over any completed work and date of signature of
that certificate will be that the date from which the maintenance period of that unit will
reckoned.

f)  Notwithstanding the above insurance cover has to be taken by the contractor for the
full value of work as also for the duration of the contract period., 50% of the Security
Deposit shall be released only on the total completion of the building and handed over
to BHEL to their satisfaction. Remaining 50% of Security Deposit shall be released
subject to the stipulation in our GCC after 6 months from the date of completion of the
building.

19. MAINTENANCE OF WORK

The contractor will be responsible for the maintenance of works during the period of
construction until the various items are taken over, and for a further period of six
months, from the date of taking over.

If the contractor fails to maintain the building satisfactorily, it will be got done by other

agency and cost towards such maintenance together with departmental charges will be
recovered from his bills/dues.
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SECURITY DEPOSIT

Upon acceptance of the tender, the successful tenderer shall remit the security deposit
with Bharat Heavy Electricals Ltd within the time as specified in the Letter of Intent.

The rate of Security Deposit will be as below:

Above Rs. 10 Lakhs up to Rs.50lakhs

Up to Rs.10 Lakhs 10%
Rs .1 Lakhs + 7.5% of the amount
exceeding Rs. 10 Lakhs
Above Rs.50 Lakhs Rs. 4 Lakhs + 5% of the amount
exceeding Rs. 50 Lakhs

The contractor should submit the Security Deposit before the start of the work.

i)
i)
i)

iv)

vi)

vii)

viii)

Cash (as permissible under the income Tax Act).

Pay order, demand draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Saving Certificates, Kisan
Vikas Patras etc.,

(Certificate should be held in the name of contractor furnishing the security and duly
pledged in favour of BHEL and discharged on the back)

Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the
companies Act subject to a maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other form of security. The
Bank Guarantee format should have the approval of BHEL.

Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor, A/C
BHEL, duly discharged on the back.

Security Deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be collected before
start of the work and balance 50% may be recovered from the running bills.

EMD of the successful tenderer shall be converted and adjusted against the Security
Deposit.
The Security Deposit shall not carry any interest.

NOTE: Accepting of Security Deposit against SI. No. (iv) and (vi) above will be
subject to hypothecation or endorsement on the documents in favour on BHEL.
However, BHEL will not be liable or responsible in any manner for the
collection of interest or renewal of the documents or in any other matter
connected therewith.

For extra items of work and deviated quantities, security deposit will be
recovered at 10% of the value of deviated amount. The security deposit will be
released as stipulated under clause 16(1V) of GCC.
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RUNNING ACCOUNT PAYMENTS

During execution of work, monthly payments of all works in place will be made
on the basic measurements recorded in measurement sheet/book in respect of
items executed but no claim on the account will be entertained, if for any reason
payments are not so made.

Mobilization Advance

Mobilization advance not exceeding 5% of work order value excluding taxes & duties
or 5% of the estimated cost put to tender whichever is less will be given, if requested
by the contractor in writing within one month of the order to commence the work. The
advance will be released against executing a bank Guarantee Bond by the contractor
from a Scheduled Nationalized Bank as specified by the Engineer-in-charge for the
full amount of such advance is released. The contractor has to furnish a proof of the
satisfactory utilization of the advance released by the company.

22.2 Interest & Recovery

23.

24,

The mobilization advance above bear simple interest at the prime lending rate of SBI
plus 2% per annum and shall be calculated from the date of payment to the date of
recovery, both days inclusive, on the outstanding amount of advance. Recovery of
such sums advanced will be recovered by installments through deduction from the
contractor’s bills at 10% of the bill value till the full advance is recovered.

The said bank guarantee for advances shall initially shall be made for the full amount
and valid for the contract period, and be kept renewed from time to time to cover the
balance amount and likely period of complete recovery together with interest.

Statutory Deduction towards Income Tax will be made as per rules.

In respect of all labour directly or indirectly employed on the work by the Contractor,
the Contractor shall comply with the provisions of the contract labour (Regulation and
Abolition) Act 1970 or any amendment thereof and all legislations and rules of the
State and or Central Government or other Authority, framed from time to time
governing the protection of health, sanitary arrangements, wages, welfare and safety
for labour employed on building and construction works. The rules and other statutory
obligations with regard to fair wages, welfare and safety measures, maintenance of the
register etc., will be deemed to be part of the contract.
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The Contractor is required to take insurance for all workers employed on works towards
payment for workmen compensation. The insurance has to be taken out within 15 days
of the award of work and has to be produced at the time of signing agreement.
Half (1/2%) shall be deducted for every bill if the contractor fails to produce a proof of
having taken such an insurance to cover his workmen.

However the contractor shall be fully responsible for all the consequences arising out of
such default. This may also be read with clause 20 of BHEL GCC.

TIME OF COMPLETION

The date of commencement of work shall be counted from the date of handing over the
site to the contractor. The contractor shall plan the work in such a manner that all roofs
are laid before the start of the rainy season and the work is not hampered due to rain. It
may be clearly understood that time is the essence of the contract and the entire work
should be completed within the time imposed in the tender document letter of intent.

The Contractor has to pay the Works Contract Tax (Under Sec.19A of the KST Act 1957)
of their own on Monthly basis.

The management of BHEL shall be at liberty to terminate the contract by issuing a month’s
notice to the contractor without assigning any reason what so ever. As regards
unsatisfactory performance or non compliance with any of the terms & conditions of the
contract by the contractor. The management of BHEL shall have the right to terminate the
contractor forthwith without notice & rearrange the balance work through other agencies
at the risk & cost of the contractor & under such circumstances, the Earnest Money
Deposit/Security Deposit paid by the contractor shall stand forfeited.

SPECIAL CONDITIONS OF TENDER

i.  The successful bidder should open local office for Technical staff/Administrative group

at Bangalore City for easy interactions/ monitoring of work at site.

ii.  Tenderers should not disclose any price bid details/discounts in the technical bids.

consultation with Engineer-in-charge.
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LIST OF INDIAN STANDARD

Following is the list of various Indian Standards,
Relevant to the Civil Engg., work

i)

EARTH WORK

IS 1200-1992, Method Part | Earthwork, Measurement of Building, and Civil
Engineering works, and chapter No.2 of CPWD/specification 1977.

MORTAR (PLASTERING)

IS 2394-1984: Code of practice for application of lime plasters finish.
IS 1661-1972: Code of practice for application of cement lime plasters finish.

i) 1S 2402-1963: Code of practice for external rendered finishes.

CONCRETE WORK & RCC WORK

IS 456-2000: Code of practice for plain and reinforced concrete.
IS 432(part 1) —1982( Third Revision): Mild steel and medium tensile steel bars

iii) 1S 1766-1998: Cold twisted steel bars for concrete reinforcement.

BRICK WORK

IS 2212-1991: Code of practice for brick work.

STONE WORK

IS 1597-1992 (Part — I & I1): Code of practice for construction of stone masonry.

MARBLE WORK

IS 1124-1974: Methods of test for water absorption of natural building works.

STEEL WORK

IS 800-2007(Third Revision): Code of practice for use of structural Steel in general building construction.

ii) 1S 1308-1984: Steels doors, windows and ventilators

) 1S 1081-1960: Code of practice for fixing glazing of metal (steel & aluminium doors,
windows & ventilators)

iv) IS 1161-1998: Steel tubes for structural purposes.

v)

IS 4351-2003: Steel doorframes.

vi) 1S-6245-5245-1971: Metal rolling shutters and rolling grills.
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FLOORING

1) 1S 2114-1984: Code of practice for laying in situ terrazzo floor finish.
i) 1S 2571-1970: Code of practice for in situ cement concrete flooring.

i) 1S 5318-1969: Code of practice of lying of flexible P.V.C. sheet & tiles flooring.

ROOFING
1) 1S 3007(pt-1)-1999: Code of practice of lying of corrugated cement sheets.

FINISHING

i) 1S 133-2004: Enamel, Interior (a) under coating (b) Finishing colour as required.

i) 1S 348-1968: French Polish.

iii) 1S 427-2005: Distemper, dry colour as required.

iv) IS 425-1969: Distemper, oil emulsion as required.

V) 1S 5410-1992: Cement paint, Colour as required.

vi) IS 5411 (pt.1)-1974: Plastic emulsion paint for interior use.

vii) IS 6278-1971: Code of practice for white washing & colour washing.

DEMOLISION AND DISMANTILING.

i) 1S 1200 (pt 18)-1974: Method of measurements of demolition and dismantling.

SAFETY CODE

i) 1S 5916-1970: Safety code for construction including use of hot bituminous materials.

ii) 1S 4130-1991: Safety code for demolition of building.
iii) IS 3754-1966: Safety code for excavation works.
iv) IS 3696(Pt-1)-1987: Safety code for Scaffolds.

CONTRACTOR
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APPROVED BRAND OF PAINTS TO BE USED

1. DISTEMPER/SYNTHETIC ENAMEL/PLASTIC EMULSION/EXTERIOR EMULSION

BRAND: - ASIAN, BERGER, BRITISH PAINTS, JENSON & NICHOLSON,
NEROLAC

2. WATER PROOF CEMENT PAINT

SUPER SNOWCEM
A) DISTEMPERING ON NEW SURFACE. (OILBOUND)
1. COAT OF PRIMER .... 0.07 Litre/Sg.m (one coat)
2. COAT OF DISTEMPER ..... 0.10 Kg/Sg.m (2 coats)

DISTEMPERING WITHOUT PRIMER
FOR1COAT ... 0.10 Kg/Sg.m (For 1 coat)

FOR 2 COATS ... 0.15 Kg/Sqg.m (For 2 coats)

B) SYNTHETIC ENAMEL PAINT.

a) ONNEW SURFACE ...PRIMER .... 0.09 Litre/Sg.m (Forl coat)
ENAMEL PAINT (2 COATS) .... 0.15 Litre/Sq.m (For 2 coats)
b) ON OLD SURFACE
2 COATS WITHOUT PRIMER ... 0.20 Litre/Sg.m
1 COAT 0.10 Litre/Sg.m
c) WATER PROOF CEMENT PAINT
1 COAT 0.18 Kg/Sq.m
2 COAT 0.30 Kg/Sg.m
d) PLASTING EMULSION PAINT:
2 COATS OF PLASTIC EMULSION ....  0.09 Litre/Sq.m
1 COAT OF PLASTIC EMULSION ....  0.073 Litre/Sg.m
ON NEW SURFACE
1 COAT PLASTIC FIX PRIMER 0.081 Litre/Sg.m
2 COATS PLASTIC EMULSION 0.09 Litre/Sg.m

However the co-efficient should be not less than the manufacturer’s recommendations.
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LIST OF MATERIALS OF APPROVED BRAND OF MANUFACTURERS

1. Cast Iron Pipes

2. G.I Pipes
3. G.LFITTINGS

4. C.P.FITTINGS

5. Gun Metal Valves

6. W.C pans, wash basins, )
Toilet paper holder, )
Soap trays, Urinals and )
Auto Flushing tanks. )

7. W.C Seats

8. Mirrors

9.  Stoneware Pipes

10.  Door Shutters
Commercial ply teak
Veneered flush shutters
With ISI make.

11. Door framed cold rolled
framed sheet sections
conformed sheet to
IS 4351-1976.

CONTRACTOR

. a) Indo-Swedish Pipe Mfg. Co. Ltd.

b) Bengal Iron Foundry
¢) Hindustan Engineering Products

. TATA, Zenith, Surya prakash
: R Brand, TATA

. Ark ESS, ESS plumber,

Drip loss

. Leader,

Neta

. Hindustan, Parryware

Cera, Neycer.

Commander,
Bestolite

. Atul Glass Works, Warrior

Dalmia
Mysore Stoneware Pipe & Co.,
Andhra Pradesh Stoneware Pipe Company

Kutty Flush Doors and Furnishers Co.,
Mysore Plywood

Nikky

Assam

NSL section, T.l. Section
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13.

14.

15.

16.

17.

18.

19.

Commercial Ply/teak

Veneered ply block board.

Steel windows with
shutter frame.
Rolling shutters

Bottle traps.

PVC pipes

Aluminium Sections

Cement

20. Reinforcement steel

CONTRACTOR
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: Anchor, Mafatlal, Arch, National

. Approved fabricators

Kohinoor,
Hercules

. a) Orient
b) ARK

. a) Oriplast
b) Prince
c) Premier
d) Finolex

. a) Indal
b) Zindal

:a) Zuari
b) ACC
c¢) Cormandala
d) Ultratech
e) Birla
) Rassi

:a) TISCO
b) SAIL
c) VISL

EMPLOYER
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FORM OF TENDER

Having examined the invitation to bid, Instructions to Bidder, General conditions of contract,
special conditions, specifications tender schedule, contract drawings and other documents for the
above work, we the undersigned, offer to construct, erect complete and maintain the whole of the
said in conformity with the said bid documents on the terms and conditions and under the
provisions set out or called for in the contract documents at the rates listed in the schedule of unit
prices or else wherein the contract documents.

We undertake if our bid is accepted, to commence the works within 7 days from the date of issue
of award and to complete and delivery the whole of the works comprised in the contract as per the
time schedule agreed to the contract document.

We agree to abide by this bid for the period of three months from the date fixed for receiving the
same and it shall remain binding upon us and may be accepted at any time before expiry of the
period.

Until and unless a formal agreement is prepared and executed this bid, together with your award
thereof shall constitute a binding contract between us.
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ENCLOSURE: C

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT

ARBITRATION:

Except where otherwise provided for in the contract all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions herein before mentioned as to
the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution or failure to execute the same whether arising during the
progress of the work or after the completion or abandonment thereof shall be referred to the sole
arbitration of the Executive Director/General Manager of BHEL and if the Executive
Director/General Manager is unable or unwilling to act to the sole Arbitration of some other
person appointed by the Executive Director / General manager willing to act as such
Arbitrator. There will be no objection if the arbitrator so appointed is an employee of BHEL or
an employee of any other unit of BHEL and that he had to deal with the matters to which the
contract relates and that in the course of its duties as such he had expressed views on all or any
of the matters in dispute or difference. The Arbitrator to whom the matter is originally referred
being transferred or vacating his office or being unable to act for any reason, such Executive
Director / General Manager as aforesaid at the time of such transfer vacation of office or
inability to act, shall appoint another person to act as arbitrator in accordance with the terms of
the contract. Such person shall be entitled to proceed with the reference from the stage at which
it was left by his predecessor. It is also a term of this contract that no person other than a person
appointed by such Executive Director/General Manager or an employee appointed as arbitrator

as aforesaid should act as arbitrator and the arbitrator shall give reasons for the award.
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or

re-enactment thereof and the rules made there under and for the time being in force shall apply to

the arbitration proceeding under this clause.
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It is a term of a contract that the party invoking arbitration shall specify the disputes to be
referred to arbitration under this clause together with the amount or amounts claimed in respect

of each such dispute.

The arbitrator(s) may from time to time with consent of the parties extend the time, for making

the publishing the award.
The work under the contract shall, if reasonably possible, continue during the arbitration
proceeding and no payment due or payable to the contractor shall be withheld on account of such

proceedings.

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to
both the parties fixing the date of the hearing.

The arbitrator shall give a separate speaking award in respect of each dispute or difference

referred to him.

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.
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ANNEXURE -1

GUIDELINES FOR REVERSE AUCTION PROCEDURE
Against this enquiry for the subject items/system with detailed scope of supply as per enquiry
specifications, BHEL-EDN proposes to resort to “REVERSE AUCTION PROCEDURE” i.e.,
ONLINE BIDDING ON NETWORK, hefore finalizing the purchase order on technically
competent bidders as per the guidelines given below:

1. Reverse auction procedure shall be applicable for 2 part bid tenders only.

2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate, BHEL will engage the services of a service provider, having network all
over the world. The online bidding can be done from the vendor’s respective offices on their
computers with internet facility or at any of the cyber café, for which services provider’s
representative will provide all necessary training and assistance before commencement of on
line bidding. Training is free of cost.

3. Vendors have to fax the compliance from in the prescribed format (provided by Service
provider) before start of reverse auction. Without this, Reverse Auction will not be started.
Delay in fixing the above will lead to disqualification.

4. BHEL will send the Auto formulated EXCEL sheet which will help to arrive at “Total Cost to
BHEL” like Basic Materials Cost, Packing & forwarding charges, Excise duty, Sales tax/VAT,
Freight charges, Insurance (by BHEL), Service Tax for Service,(-) ED disclaimer if any,
loading factors (for non-compliance to BHEL standard Commercial terms & conditions) for
each of the vendor to enable them to fill-in the price and keep it ready for keying in during the
auction.

5. Reverse Auction will be conducted on mutually agreed schedule and time.

6. After Reveres Auction is conducted, successful bidder has to FAX the filled- in Excel sheet

showing the final value accepted in Reveres Auction with breakup of each element as indicated
in SI No.4 above to the service provider within 48 hours of auction without fail.

Note: No Charges are allowed in rate of excise Duty, Sales Tax, Freight, Insurance,
Service Tax and Loading factors after auction is completed.

7. After the reveres auction is conducted, the bidder whose price is lowest (total cost to BHEL,

after considering all factors as per enquiry including loading factors for deviations to BHEL
standard Commercial Terms & conditions), BHEL will process the tender as per BHEL
purchase norms. Purchase order will be issued without loading factors for deviations.

Note: BHEL will also reserve the right to open the sealed price offer submitted by the

vendors for comparison purpose, if deemed necessary, without any intimation to the
technically and commercially accepted bidders.
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In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price
Bids and Price impacts (if any) already. Submitted and available with BHEL shall only be
opened as per BHEL’s standard practice without seeking anymore price impacts on account of
BHEL not going for Reverse Auction. Hence please quote your best lowest price in first instant
itself.

Training by service provider will be given only for the subsequent reverse auction. Training will
not be given for a company which has already taken training for the FIRST REVERSE
AUCTION conducted by BHEL-EDN, Bangalore.

Activities involved in Reverse Auction:

a)

b)

c)
d)

e)
f)

9)

h)

)

BHEL will inform the vendor in writing, the Service provider’s information to enable them
to contact & get trained. Along with above information Business rules/policy also will be
sent.

Vendors have to contact Service provider and send Compliance from for having understood
Reverse Auction procedure and ready for auction.

BHEL will sent the Auto formulated Excel sheet (blank format without prices) as mentioned
in SI No.4 above to the respective vendors.

Vendors have to fill-in the Excel sheet (provided by BHEL) including loading factors and
get ready for reverse auction.

Date & Time of reverse Auction and Website address will be intimated by Service provider.
Bid decrement will be indicated in the website after the Sealed bid is over and before start of
Reverse auction.

Vendors will be have to key-in the “Total cost to BHEL” (as worked out in the Excel sheet
mentioned in SI No.4 above) in the “Sealed Bid” of the Reverse Auction within specified
time duration of 20 to 30 minutes. After “Sealed Bid” auction, the lowest bidders value or
BHEL’s start bid price will be the starting bid value for the commencement of Reverse
auction(English Reverse).

At the end of Reverse auction time (English Reverse), the lowest bidder will be known on
the network.

Successful bidder has to fax filled-in EXCEL sheet showing the final value accepted in the
Reverse auction with breakup of each component within 48 hours of completion of the
Reverse Auction without altering any of the terms to the service provider. Any alterations
will be taken as sabotaging the tender process and will invite disqualification of vendor to
conduct business with BHEL for the period of 2 Years.

The loading factors for non-conformance to BHEL standard commercial terms are only for
arriving at lowest bidder. In the event of purchase order, same will be issued without
Loading factor values indicated in EXCEL sheet. We repeat PO, will be issued for scope of
Supply + Packing & Forwarding charges if any, Excise duty, Sales tax, Service tax for
service and Freight Insurance. Insurance will be to BHEL account.

This tender BHEL-EDN Proposes to resort to (Reverse Auction Procedure) that is online
bidding on network to finalize the tender on technically and commercially Competent VVendor.
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ANNEXURE —II
ELECTRONIC FUNDS TRANSFER (EFT) OR
PAYLINK DIRECT CREDIT FORM
Please Fill Up the form in CAPITAL LETTERS only:
TYPE OF REQUEST (Tick one): CREATE CHANGE:

BHEL Vendor/Supplier Code:

Company Name:

Permanent account Number(PAN):

Address:

PINCODE

STATE

City:

Contact Person(s)

Telephone No:
Fax No:

E-Mail-Id:

1.Bank Name:

2.Bank Address:
3.Bank Telephone No:

4Bank Account no:

5.Account Type: Saving/Cash Credit
6.9Digit Code Number of Bank and

branch

Appearing on MICR cheque issued by
Bank

7.Bank Swift Code (applicable for EFT only)
8.Bank IFSC Code(applicable for RTGS)
9.Bank IFSC Code (applicable for NEFT)
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| here certify that the particulars given above are true, correct and complete and
that I, as a representative for the above named Company, hereby authorize BHEL,EDN,
Bangalore to electronically deposit payments to the designated bank account. If the
transaction is delayed or not effected at all for reasons of incomplete or incorrect
information, | would not hold BHEL/Transferring Bank responsible. This authority
remains in full force until BHEL - EDN Bangalore receives written notification
requesting a change or cancellation.
| have read the contents of the covering letter and agree to discharge the responsibility
expected of me as a participant under ECS/EFT.

Date:

Authorized Signatory:

Designation: Telephone No. with STD
Code

Company seal BANK CERTIFICATE

We certify that has an Account No with us and we

confirm that the
bank details given above are correct as per our records.

Date:
Place:

Signature
Please return completed from along with a blank cancelled cheque or photocopy thereof
to:
Bharat Heavy Electricals Ltd.,
Attn:
Electronics Division, Mysore Road,
BANGALORE -560026
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BHARAT HEAVY ELECTRICALS LTD
ELECTRONICS DIVISION
MYSORE ROAD. BANGALORE- 560026

PART Il - PRICE BID

To be submitted in separate sealed cover

NAME OF WORK: Construction of extended Canteen Block at BHEL-EDN
premises.

Special Instructions
(Schedule —F)

e Contractor has to procure Structural & Reinforcement steel from SAIL, TISCO,
and VISL.

e Contractor has to procure ISI brand 43/53 grade cement of ACC,
Ultratech, Zuari, Birla, Rassi and Cormandala.

e Basic prices fixed by CPWD for steel, cement & other materials
considered are as specified below:

a) Cement - Rs 7200.00/MT
b) Steel
i) Reinforcement (TMT) - Rs 50800.00/MT
ii) Structural - Rs 49600.00/MT
c) Aluminum sections - Rs 312.00/Kg
d) 12 mm prelaminated particle board
i) One side decorated - Rs 952.00/5g.m
ii) Both side decorated - Rs 1000.00/Sg.m

e However the rates fixed by CPWD as on date of Tender Submission will be
considered to derive the basic price of the materials to operate PVC clause.
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The PVC clause will be as per clause 10CA of CPWD manual-2007
formula as specified.

FORMULA AS PER CLAUSE 10CA:
V = Px Q x CI-Cly
Clo

Where,

V = Variation in material cost i.e. increase or decrease in the amount in
Rupees to be paid or recovered.

P = Base price of material as issued under authority o f DG (W), CPWD
valid at the time of the last stipulated date of receipt of tender including
extensions, if any.

Q = Quantity of material used in the works since previous bill.

Clp = All India Wholesale Price index for the material as published by the
Economic Advisor to Government of India, Ministry of Industry and
Commerce as valid on the last stipulated date of receipt of tenders
including extensions, if any.

Cl = All India Wholesale Price Index for the material for period under
consideration as published by Economic advisor to Government of
India, Ministry of Industry and Commerce. (In respect o f the justified
period extended under the provisions of clause 5 of the contract
without any action under clause 2, the index prevailing at the time
of stipulated date of completion or the prevailing index of the period
under consideration, whichever is less shall be considered.)
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SCHEDULE
Name of Work : Construction of extended Canteen Block at BHEL-EDN premises

Rate
Figures &
Words
Rs Ps

Sl. Amount

No Description of Work Qty Unit

Rs Ps

A. BUILDING PORTION

Earth work in excavation not exceeding 30cm in depth for
general levelling & lowering the ground, including removal
of shrubs, bushes, roots of plants etc. complete, disposal of
1 |excavated earh with a lead upto 50m & lift up to 1.5m. All 5.50
ground surface to be levelled as directed

( Disposal of earth to be levelled and neatly dressed in hard/
dense soil)

100
Sg.m

Earth work in excavation over areas

( Exceeding 30 cm in depth, 1.50 mtrs in width as well as
2 |10 sgm on plan ) including disposal of excavated earth, lead| 182.00 Cu.m
upto 50 mtrs and lift upto 1.5 mtr, disposed earth to be
levelled and neatly dressed in hard/ dense soil)

Earth work in excavation in foundations trenches, drains or
foundation of columns, walls, lift-pits etc., not exceeding 5
m in width or 25 sgm on plan including dressing of sides

3 |and ramming of bottoms lift upto 1.5m to 3.0m including 45.00 Cu.m
getting out the excavated soil and disposing of surplus
excavated soil as direceed within a lead of 50m in all types
of hard and gravelly soil.

Disintegrated rocks in foundations trenches, drains or
foundations of columns, walls, lift-pits etc., not exceeding 5
meters in width or 25 sqgm on plan including dressing of

4 |sides and ramming of bottoms lift upto 1.5m including 28.00 Cu.m
getting out the excavated soil and disposing of surplus
excavated soil as direceed within a lead of 50m in all types
of hard and gravelly soil.
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Sl.

No.

Description of Work

Qty

Unit

Rate

Figures &

Rs

Words
Ps

Amount

Rs Ps

Disintegrated rocks in foundations trenches, drains or
foundations of columns, walls, lift-pits etc., not exceeding
5meters in width or 25 sqm on plan including dressing of
sides and ramming of bottoms lift upto 1.5m to 3.0m
getting out the excavated soil and disposing of surplus
excavated soil as direceed within a lead of 50m in all types
of hard and gravelly soil.

22.00

Cu.m

Filling with available excavated earth (excluding rock) in
trenches, plinth, sides of foundations etc., in layers not
exceeding 20 cms. in depth, consolidating each deposited
layer by ramming and watering lead upto 50m & lift upto
1.5m

182.00

Cu.m

Disposing of debris as generated from earth work
excavation/levelling in and around the premises, away from
the factory premises, outside 20kmswith cost of all labour,
machineries, hire charges, incidentals, loading, transporting
, unloading etc., complete (Contractor's responsibility to
select and locate the dumping premises)

319.00

Cu.m

Providing and filling in plinth with approved clean river
sand under floors including ramming, consolidating,
compacting and dressing etc., complete.

127.00

Cu.m

Providing and filling with selected earth, free of salt or
organic matter or any other deleterious material brought
from out side and filling in plinth in layers not exceeding
150mm in depth consolidating each deposited layer by
ramming, watering curing etc., with all lifts and leads, as
per standard specifications or as directed.

91.00

Cu.m
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Sl.

No.

Description of Work

Qty

Unit

Rate

Figures &

Rs

Words
Ps

Amount

Rs Ps

10

Providing and injecting chemical emulision for
preconstructional antitermite treatment and creating
achamical barrier under and alround the column pits, wall
trenches, basement excavation, top surface of plinth filling,
junction of wall and floor, along the external perimeter of
building, expansion jints surrounding pipes and conduits as
per IS: 6313 specifications etc., complete. (Plinth area of
the building alone shall be measured for payment)

600.00

Sg.m

11

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work at all levels below foundation and for
flooring concrete

In 1:4:8 (1 Cement : 4 coarse sand : 8 graded stone
aggregate 40mm nominal size) under footings for columns
and walls, lift pits, steps under floors, pamps etc. (Base
concrete)

120.00

Cu.m

b)

In 1:3:6 (1Cement : 3 coarse sand : 6 graded stone
aggregate 40mm nominal size) in floor bases, flagging etc.

16.00

Cu.m

In 1:2:4 (1Cement : 2 coarse sand : 4 graded stone
aggregate 20mm nominal size) in in leveling course etc.

4.00

Cu.m

d)

In 1:1.5:3 (1Cement : 1.5 coarse sand : 3 graded stone
aggregate 20mm nominal size) in in leveling course etc.

4.00

Cu.m
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sl - . Figi?:se & Amount
No. Description of Work Qty Unit Words
Rs Ps
Rs Ps
Providing and laying in position machine batched mahcine
mixed and machine vibrated design mix cement concrete of
specified grade for reinforced cement concrete structural
elements, excluding the cost of centering, shuttering
12 finishing and reinforcement including admixtures in
recommended proportions (as per1S9103) to
accelerate / retard setting of concrete, improve workability
without impairing strength and durability as per direction of
Engineer-in-charge for the following grades of reinforced
cement concrete at all heights & floors.
In M25 Grade Ready mix concrete
a |RCC retaining wall with ready mixed concrete. 65.00 Cu.m
b | RCC footings 135.00 Cu.m
¢ | RCC Columns 95.00 Cu.m
d | RCC Beams 255.00 Cu.m
e | RCC Machine Foundatons 7.00 Cu.m
f | RCC slabs 360.00 Cu.m
g | RCC Pedestals 55.00 Cu.m
h | RCC Stair cases 17.00 Cu.m
i | RCC Columns (Rectangular L or any other shape) 2.00 Cu.m
J | RCC Chajjas and Facia / Fins 5.00 Cu.m
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Sl.

No.

Description of Work

Qty

Unit

Rate

Figures &

Rs

Words
Ps

Amount

Rs Ps

13

Providing and laying reinforced cement concrete work in
vertical & horizontal fins constructed individually or by
forming box louvers & facia and parapets at all levels
excluding the cost of centring, shuttering and reinforcement

with cement concrete 1:1.5 : 3 (1 cement : 2 coarse sand : 4

graded stone aggregate 12mm down graded)

7.00

Cu.m

14

Centering and shuttering including strutting, propping etc.,

and removal of form for at all heights and levels for

Footing, foundations, bases of columns etc for mass
concrete

390.00

Sg.m

Columns, pillars, piers, abutments, posts and struts

740.00

Sg.m

Lintels, Beams, plinth beams, girders, bressumers and

cantilevers

1600.00

Sg.m

Roofs, Suspended floors, landings, balconies & access

platform

2500.00

Sg.m

Lift walls at all heights & levels

650.00

Sg.m

Staircases (excluding landings)

150.00

Sg.m
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Sl.
No.

Description of Work

Qty

Unit

Rate
Figures &
Words
Rs Ps

Rs Ps

Amount

15

Providing and laying in position reinforcement for RCC
work including straightening, cutting, bending, placing in
position and binding for bars with 16 gauge G | wires
welding of reinforcement where required, providing cover
to reinforcement all complete in THERMO
MECHANICALLY TREATED BARS

149400.00

Kg

16

Random rubble masonry with hard stone in foundation &
plith including levelling up with cement concrete 1:6:12 ( 1
cement : 6 coarse sand : 12 graded stone aggregate 20 mm
nominal size ) at plinth level with cement mortar 1.6 (1
cement : 6 coarse sand)

130.00

Cu.m

17

Providing constructing and curing , approved coursed
rubble stone masonry with dressed hard stone in foundation
and plinth above ground level with CM 1: 6 ( 1cement : 6
coarse sand ), including scoffolding, watering, raking of
joints etc., all complete and as directed.

20.00

Cu.m

18

Providing and constructing 230 mm thick brickwork with
bricks of class designation 75 at all levels in CM (1:6)
including providing necessary staging, scaffolding curing
removing the staging and scaffolding, complete work.

195.00

Cu.m
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Rate
Figures &
Words
Rs Ps

sl Amount

No Description of Work Qty Unit

Rs Ps

Providing 115 thick brick work in CM ( 1:4 ) with bricks of
class designation 75 at all levels including providing a layer
19 |of reinforced concrete every 6th course with 2 Nos., of 6 70.00 Sg.m
mm dia MS bars, providing scaffolding curing, removing
scaffolding etc., complete

Providing and constructing concrete blocks masonry with
200mm thick hollow concrete blocks of size 400mm x
200mm x 200mm of approved make not leaner than 1:4:5
proportion ( 1 Cement : 4parts of 6mm and down chips : 5
20 |sand or quarry dust) in CM 1:6 (1 Cement :6 coarse sand) 280.00 Sg.m
in superstructure at all levels including using different types
of blocks required for proper laying and boning masonry,
scaffolding, watering, curing etc., all complete, to provide
an equivalent capacity of 15 kg/sq. cm.

Providing, fabricating and fixing hand rail by welding or
21 |grouting to ladder, balcony, staircase, etc., including 123.00 Kg
finishing, complete with GI pipes 40 mm NB ( Class B )

Providing and fixing ISA 50 X 50 X 5 mm to act as nosing
with lugs of MS flat 10 x 5 mm, forked at end 600 mm
apart (Min. Three lugs) including necessary welding to
steps, stairs, balconies etc., including applying two or more
coats of approved synthetic enamel over a coat of corrosion
resistant primer, complete

22 50.00 Kg

Providing surfaces and ceiling, portico etc., with plaster of
cement mortar ( 1:3) 12 mm thick average to get a plain and
23 |even surface finished smooth with thin coat of lime 2400.00 Sgq.m
rendering at all levels including providing scaffolding,
curing, etc., complete (Ceiling)
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Sl.
No.

Description of Work

Qty

Unit

Rate

Figures &

Rs

Words
Ps

Amount

Rs Ps

24

Providing surfaces of walls inside such other members with
plaster of cement mortar (1:6) 15 mm thickness to get a
plain and even surface, lime rendering finished smooth with
all labour, materials & providing and removing scaffolding
complete at all heights and levels ( inside walls )

670.00

Sg.m

25

Providing surfaces of walls outside periphery of chajja etc.,
with plaster of CM ( 1:6 ) 15 mm average thickness to get a
plain and even surface finished rough at all levels including
providing and removing scaffolding ( outside )

182.00

Sg.m

26

Providing rough cast plaster upto 10 m height above ground
level with a mixture of sand and gravel or crushed stone
from 6 mm to 10 mm nominal size dashed over and
including the fresh plaster in two layers, under layer 12 mm
cement plaster 1 : 4 (1 cement : 4 coarse sand ) and top
layer 10 mm cement plaster (1:3) ( 1 cement : 3 fine sand
) mixed with water proof compound .

1150.00

Sg.m

STRUCTURAL GLAZING

27

Providing structural glazing for curtain wall using 6mm
thick clear annealed float glass with structural silicon
sealant (Dowcoring 7950r equivalent) including
weathersilicon sealant etc., all complete as per
manufacturer's specification and direction of Engineer-in-
charge.

343.00

Sg.m
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28

Providing and fixing anodised aluminimum work for doors,
windows, ventilators and partitions with extruded built up
standard tubular and other sections of approved made
conforming to IS : 733 and IS : 1285 anodised transparent
or dyed to required shade according to IS : 1868 ( minimum
anodic coating of grade AC 15 ), fixed with rawl plugs and
screns or with fixing clips, or with expansion hold fasteners
including necessary filling up of gaps at junctions at top,
bottom and sides with requried PVC / neorprene felt etc.,
Aluminium sections shall be smooth, rust free straight
mitred and jointed mechanically

whereever required including cleat angle, alumimimum
snap beading for glazing.panelling, CP brass / stainless steel
screws, all complete as per architectural drawings and the
directions of Engineer-in-charge ( Glazing and
panelling to be paid for separtely ) for shutters of doors,
windows and ventilators including providing and fixing
hinges / pivots and making provision for fixing of fittings
wherever required including the cost of P\VC / Neoprene
gasket required ( fittings shall be paid for separtely.

For Fixed portion

310.00

Kg

Aluminium Door openable with pivots / sliding including
cost of all accessories

520.00

Kg

Aluminium Window fixed portion

708.00

Kg

Aluminium sliding window two track with shutter and
locking arrangement

472.00

Kg
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29.

Providing and fixing 12 mm thick prelaminated three layer
medium density ( exterior grade ) particle board Grade - I,
Type Il conforming to IS : 12823 bonded with phenol
formal dehyde synthetic resin, of approved brand and
manufacture in panelling fixed in aluminium doors,
windows shutters and partition frames with CP brass /
stainless steel screws etc., complete as per architectural
drawings and directions of Engineer-in-charge for
prelaminated particle board with decorative lamination on
both sides for Door / Windows / Partiitions

45.00

Sg.m

Prelaminated particle board with decorative lamination on
one side and balancing lamination on other side for false
ceiling grid 60 x 60 or as per site conditions

114.00

Sg.m

30

Providing and fixing Tinted glass in aluminium door,
window, ventilator shutters and partitions etc., with PVC /
neoprene gasket etc., complete as per the architectural
drawings and the directions of Engineer-in-charge

With tinted glass panes of 4.00 mm thickness

180.00

Sg.m

With tinted glass panes of 5.00 mm thick for partition and
Aluminium Doors

45.00

Sg.m

With plain glass panes of 4.00 mm thickness

RO

With plain glass panes of 5.00 mm thickness

RO

31

Providing and painting ceilings, porticos, inside walls etc
with a priming coat of cement primer and two or more coats
of oil bound distemper of approved brand quality and make
to give an even shade including applying zinc putty,
scrubbing the surface for getting perfectly uniform and true
finish as required providing scaffolding, curing wherever
necessary removing scaffolding and providing touch-ups as
required for ceiling.

2400.00

Sg.m
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Providing and painting ceilings, porticos inside walls, etc.,
with a priming coat of primer and two or more coats of
Acrylic plastic emulsion of approved brand and make to
32 |give an even shade including zinc putty scrubbing the 670.00 Sg.m
surface for getting perfecting uniform and true finish as
required providing scaffolding and providing touch-ups as
required complete works for walls.

Providing and painting ceilings porticos inside walls etc
with a priming coat of suitable approved primer and two or
more coats of synthetic enamel of approved quality and

33 |make to give an even shade including applying zinc putty, 40.00 Sg.m
scrubbing the surface for getting perfectly uniform and true
finish as required providing scaffolding and removing
scaffolding etc., complete at all heights and levels.

Providing and fixing homogeneous 2 mm thick
polyvinylchloride sheet / tile in flooring and skirting in
approved pattern on a smooth and damp proof base using
rubber based adhesives of approved quality and

34 |manufacturer like Dunlop S - 758, Fevicol SR - 908 or 110.00 Sgq.m
equivalent including rolling with light wooden roller
weighing about 5 kgs all complete as directed by the
Engineer-in-charge in approved colour & shade PVC
flooring.

Providing and fixing double action hydraulic floor spring
of approved quality and make ( conforming to IS 6315 ) for
35 |aluminium doors including cost of cutting floors as 40.00 Each
required, embedding in floors and cover plates etc.,
complete as per the directions of Engineer-in-charge
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Providing and laying cement concrete in retaining walls,
return walls, walls ( any thickness ) including attached
pillasters, columns, piers abutments, pillars, posts struts,
buttresses, string or lacing courses, parapets, coping, bed
36 |blocks, anchor blocks, plain window sills, fillets etc., upto 17.00 Cu.m
and all levels excluding the cost of centering shuttering and
finishing with CM ( 1:3) for (1:3:6) (1 : Cement : 3
Coarse Sand : 6 Graded Stone aggregate 20 mm nominal
size ) For flagging concrete.

Providing and fixing on wall face un platicised rigid PVC
rain water pipe 110 mm dia conforming to IS 13592 type A
including jointing with seal ring conforming to IS 5382

37 |leaving 10 mm gap for the themal expansion including all
fittings like bends, tees, clamps, screws, cleats etc.,
complete at all heights and levels as directed by the
Engineer-in-charge .

a {110 mm dia 91.00 RM

b |150 mm dia 114.00 RM

Providing and laying 18 mm thick mirror polished granite
machine cut for wall dadoos, lift front face wall, and similar
locations of required size of approved shade colour and
texture laid over 20 mm thick base cement mortar (1:4) (1
Cement : 4 Coarse Sand ) plaster and fixing the granite
slab with cement slurry and joints treated with cement,
mixed with matching pigment, epoxy touchups, including
rubbing, curing etc., complete at all heights and levels for
granite pink / grey colour as directed by Engineer - in -
charge.

38 475.00 Sg.m
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39

Finishing walls with Acrylic smooth exterior paint "Trump"
of M/s. Snowcem India Ltd., or equivalvent of required
shade on new work (two or more coats applied @ 1.67 Ltrs
/10 Sgm) (at all levels) .

1150.00

Sg.m

40

Encasing Rolled sections ( steel sections ) in beams and
columns, with cement concrete (1:2:4) (1 Cement: 2
Coarse Sand : 4 Stone aggregate 12.5 mm nominal size )
including centering and shuttering but excluding the cost of
reinforcement at all heights & levels.

4.00

Cu.m

41

Providing plastering of lift well inside surface with cement
mortar (1: 6) 20 mm thick average to get plane and true
plumb including providing and removing of scaffolding in
lift well from ground floor to lift machine room as per
requirement of lift erection group etc., complete.

114.00

Sg.m

42

Providing and laying 52 mm thick concrete smooth finished
flooring wth " Hard Crete " concrete hardener topping
under layer 40 mm thick cement concrete (1:2:4) (1 Cement
: 2 Coarse Sand : 4 Graded stone aggregate 6 mm nominal
size) and top layer 12 mm thick hardcrete cement hardener
consisting of mix (1:2) (1 cement hardner mix : 2 stone
aggergate 6 mm nominal size) by volume with which
hardcrete hardening compound of Snowcem India Ltd., or
equivalent is mixed @ 2 litre hard crete per 50 kg of cement
including cement slury but excluding the cost of nosing of
step etc., complete.

2350.00

Sg.m
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43

Providing lime concrete terracing on roof average thickness
10 cms laid to fall with 25 mm nominal size brick aggregate
and 50 % of lime mortar 1 : 2 (1 lime putty : 2 Surki )
rammed with wooden ramper and finished with gur and
belgiri treatment including necessary tamping etc., complete
at all heights and levels.

640.00

Sg.m

44

Providing and laying pressed split clay tiles (as per aproved
pattern ) 20 mm nominal thickness on roofs jointed with
cement mortar mixed with 2 % integral water proofing
compound laid over a bed of 20 mm thick cement mortar (
1:4)(1cement: 4 Coarse Sand ) and finished neat
complete at all heights and levels as directed by the
Engineer-in-charge.

640.00

Sg.m

45

Providing and fixing IS : 3564 marked aluminium die cast
body tubular type Universal Hydraulic door closer hardwyn
make (Classic Queen) or equivalent with necessary
accessories and screws etc complete at all heights & levels

4.00

Each

46

Providing and fixing aluminium sliding door bolts I S |
marked anodised ( anodic coating not less than grade AC 10
as per IS : 1868 ) transparent or dyed to required colour or
shade with nuts and screws.

250 X 16 mm size at all heights & levels.

44.00

Each

250 x 16 mm size sliding bolts at all heights & levels

44.00

Each
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47

Providing and fixing aluminium ISI marked
anodised(anodic coating not less than grade AC 10 as per
IS:1868) with nuts and screws

ISI marked tower bolts of size 250 X 10 mm size tower
bolt.

31.00

Each

Aluminium handles of 125 mm size with nuts & screws.

31.00

Each

Aluminium hanging floor door stopper of single rubber
stopper with screws for fixing stopper.

31.00

Each

48

Providing and fixing bright finished brass 100 mm mortice
latch and lock IS1 marked with six levers and a pair of
anodized (anodic coating not less than grade AC 10 as per
IS : 1868) aluminium lever handles with necessary screws
etc complete (best make of approved quality)

24.00

Each

49

Providing and fixing honne wood panelled single shutters
with 25mm thick panels in stiles under rails 35mm thick to
suit the panels as per fixed in concrete as per drawings,
with or without frost glass louvres of glass thickness
5.5mm including providing and fixing with all typesof
fixtures such as tower bolt, door stoppers, aldrops, etc., as
per hardware schedule and as directed by the Engineer-in-
charge.

13.00

Sg.m
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50

Providing & fixing 40 X 5 mm flat iron hold fast 40 cm
long including fixing to frame with 10 mm diameter bolts,
nuts and wooden plugs & embedding in cment concrete
block 30 x 10 x15cm (1:3:6) mix (1 Cement: 3
Coarse sand : 6 graded stone aggregate 20 mm nominal size
) at all levels.

16.00

Each

o1

Providing & fixing ISI marked flush door shutters
decorative type, core of block board construction with
frame of 1st Class hard wood and well matched teak 3 ply
veneering with vertical grains at cross bands and face
veneers on both faces of shutters for 30 mm thick including
ISI marked stainless steel butt hinges with necessary
SCrews.

18.00

Sg.m

52

Providing wood work in frames of doors, windows
clerestory windows and other frames wrought framed and
fixed in position in second class teak wood.

2.00

Cu.m

53

Providing and fixing I1SI marked oxidised MS handles
conforming to 1S 4992 with necessary screws etc complete
for 125 mm size handles.

31.00

Each

o4

Providing & fixing pre laminated flat pressed 3 layer (
medium density ) particle board ( like novapan ECO Board
etc., ) or graded wood particle board ( like bhutan board )
IS : 3087 marked with one side decorative & other side
balancing lamination grade -1, type Il exterior grade
conforming to IS : 12823 marked inshelves with screws &
MS or aluminium brackets whereever required edges to be
painted with polyurethene primer. (at all heights & levels
for 25 mm thick board ).

7.00

Sg.m
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Providing and fixing 30 mm thick factory made PVC rigid
foam panelled door shutters manufactured by M/s. Rajshri
or equivalent made from MS tube of 19 gauge thickness,
size 19 x 19 mm for styles and 15 x 15 mm for top and
bottom rails, covered with heat moulded PVC " C "' channel
of 5 mm thick sheet and 30 X 50 mm wide to form styles
and 5 mm thick & 75 mm wide PVC sheets for top rail,
lock rail and bottom rail on either side and 5 mm thick 20 31.00 Sg.m
mm wide cross PVC sheet as gap insert for

top rail and bottom rail and panelling of 5 mm thick PVC
sheet fitted in the MS frame welded / sealed to the styles
and rails with 5 x 30 mm PVC sheet beading on either side
and jointed together with solvent cement adhesive etc. ,
complete as per manufacturers specifiction and directions of
Engineer-in-charge fixed to frames with 4 Nos., MS
powder coated butt hings ( for WC and Bath room shutters
) at all levels.

55

Providing & fixing factory made PVC door frame
manufactured by M/s. Rajshri or equivalent of size 50 x 47
mm with a wall thickness of 5 mm, made out of extruded 5
mm rigid PVC foam sheet mitred at corners and joined with
2 nos of 150 mm long brackets of 15 x 15 mm MS square
56 |tube, the vertical door profiles to be reinforced with 19 x 19 50.00 RM
mm Ms Square tube of 19 guage, EPDM rubber gasket
weather seal to be provided through out the frame. The
door frame to be fixed to the wall using MS screws of 65 /
100 mm size complete as per manufacturers specification &
directions of Engineer-in-charge at all levels and floors.

Providing and fixing aluminium sliding bolts for door ISI
marked anodized ( anodic coating not less than grade AC
5710 as per IS : 1868 ) transparent or dyed to required colour 18.00 Each
or shade with nuts and screws etc., complete for 300 x 16
mm .
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Providing & fixing 18 mm thick plain white marble mirror
polished machine cut for urinal partitions and similar
locations of required size of approved shade colour and
texture laid over 20 mm base cement mortar 1:4 (1
cement : 4 coarse sand ) with joints treated white cement,
mixed with matching pigment, epoxy touchups including
grinding rubbing, curing etc complete at all levels size 0.60
x 1.20 mtrs at all levels and floors.

58 2.20 Sg.m

Providing and fixing vertical venitian blinds of approved
colour and brand cost is inclusive of supply of materials,

fixing, labour charges, transportation all leads, lifts, taxes
etc., complete at all heights and levels .

59 150.00 Sgq.m

Providing and fixing auto sensor door made out of 10 mm
thick toughened glass with aluminium side frame of 44.45
X 47.62 X 1.52 mm and bottom frame of 100 X 44.50 X
60 |1.74 mm along with entry and exit sensor. Single leaf door 4.50 Sg.m
of size 1.20 m X 2.40 m or as per required dimensions as
directed by Engineer-in-charge including all labour,
materials, taxes / vat etc., complete.

Providing and fixing level adjusting 6 mm dia hangers of
MS rods (upto 1200 mm length ) fixed to roof slabs
bymeans of MS angle ceiling cleats 40 x 40 x 5mm size 40
mm long and expansion hold fasteners 12.5 mm dia 40 mm
long including applying priming coat of zinc chromate
yellow primer for steel members complete.

61 101.00 Each

Random rubble masonry with hard stone in foundation &
plith including levelling up with cement concrete 1:6:12 (1
62 |cement : 6 coarse sand : 12 graded stone aggregate 20 mm 114.00 Sg.m
nominal size ) at plinth level with cement mortar 1:6 (1
cement : 6 coarse sand)
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63

Pointing on stone work with cement mortar 1:3 ( 1 cement :

3 fine sand ) for flush pointing.

80.00

Sg.m

64

Collecting and disposal off earth / debris etc., at site as
directed by the Engineer-in-charge. The debris to be
transported from the factory premises to out side 20 kms
lead including all lead, lift, loading, unloading from the
vehicle etc., complete.

515.00

Cu.m

65

Providing and laying vitrified floor tiles of size 600 x 600
mm of thickness not less than 10 mm of M/s. Johnson
(Marbonite ) or equivalent in light colours and shades laid
on 20 mm thick CM (1:3) ( 1 cement : 3 coarse sand ) and
curing and filling the joints with filler to match with colour
of tiles complete as per the directions of the Engineer-in-
charge at all levels and floors.

110.00

Sg.m

66

Providing S.S. Hand Rail (Stailess Steel) and Baluster
system of kitch A/S Grade as per Manufacture details and
of design approved by Engineer - in - charage at all heights
and levels.

Top Mounted 38 mm Dia S.S. Hand rail with doule
Baluster of 16 mm Dia each.

Wall Mounted 38 mm Dia S.S. Hand rail.

18.00

RM
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67

Supplying and filling in plinth with river sand under floors
including, watering, ramming, consolidating and dressing
complete.

80.00

Cu.m

68

Providing and filling expansion joints in walls / columns,
ceilings or any other location with expanded polystrene or
euivalent non extruding filler of approved make 25 mm
thick and required width and length including fixing the pad
in position after applying corresponding primer bond
breaker and thick polysulphide sealant or approved
equivalent on both sides of the expansion joint, all as
directed etc and as per specifications complete.

45.00

RM

69

Providing cement concrete flooring ( 1:2:4 ) ( 1 Cement : 2
Coarse Sand : 4 Graded Stone aggregate ) finished with a
floating coat of neat cement including cement slurry, but
excluding the cost of nosing of steps etc., complete for 50
mm thick with 20 mm nominal size stone aggregate .

100.00

Sg.m

TOTAL VALUE OF BUILDING PORTION
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B. TOILET PORTION

Providing and fixing Gl pipes complete with Gl fittings and
clamps, including cutting, painting with anti corrosive
bitumastic paint, and making good the walls (internal
works) 20 mm dia nominal bore.

60.00

RM

Providing and fixing GI pipes complete with Gl fittings
including trenching refilling, sealing the joints, etc., 25 mm
nominal bore

45.00

RM

Making connection of Gl distribution branch with GI main
of the existing size by providing and fixing tee and other
necessary fittings including cutting and threading the pipe,
sealing the joints, etc., complete for 25 to 40 mm nominal
bore .

75.00

Each

Providing and fixing brass stop cock of approved design,
quality and make 15 mm NB .

15.00

Each

Excavation in water bound / macadam / asphalted road area
including stacking the serviceable material and un
serviceable material separately and disposal  of
unserviceable material upto 50 mtrs lead and lift upto 1.50
mtrs .

5.00

Cu.m

Providing and fixing brass gate valve with C | wheel of
approved quality ( screwed end ) for 25 mm dia nominal
bore with reducer if necessary at all heights & levels.

8.00

Each

Providing & fixing 100 mm sand cast iron grating for gully,
floor or nahani trap at all heights and levels.

20.00

Each
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Providing and fixing CP towel rod of Jaguar or equivalent 2
feet long including all labours lead lift etc., at all heights &
floors.

9.00

Each

Providing and fixing ( laying ) 7.5 mm thick Anti-skid
vitrified ceramic tiles conforming to IS 4457 - 1982 for
flooring over a bed of 25 mm thick cement Mortar ( 1:4 ) (
1 cement : 4 coarse sand ) with 2.5 mm wide joints / using
spacers treated with white cement mixed with pigment to
match the shades etc., complete as directed by the Engineer-
in-charge of any approved colour tiles at all heights and
levels.

58.00

Sg.m

10

Providing and fixing PVC, soil waste and vent pipes
conforming to 1S 4985 of SWR quality 4 Kg & 6 Kg / Sq
cm, pressure. The rate shall incude cost of all fittings like
plain elbow, plain tee, plain Y, 4 way tee and all required
necessary specials etc., complete. jointing with rubber ring
and solvent joints providing MS brackets grouted in the
wall and fasteners cutting and making good the walls and
floors (pipes running expose in sanitary ducts) supreme or
prince quality pipes.

75 mm dia

8.00

RM

110 mm dia

35.00

RM
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11

Constructing Brick masonry circular type manhole 0.91
mtrs internal dia at bottom and 0.58 m dia at top with 75
class designation FPS Bricks in cement mortar 1 : 4 (1
cement : 4 coarse sand ) inside cement plaster 12 mm thick
with cement mortar (1 : 3) ( 1 cement : 3 coarse sand )
finished with a floating coat of neat cement foundation
concrete (1 :3:6) mix ( 1 cement : 3 coarse sand : 6
graded stone aggregate 40 mm noninal size ) and making
necessary channel in cement concrete (1:2:4) (1 cement
. 2 coarse sand : 4 graded stone aggregate 20 mm nominal
size ) finished with

a floating coat of neat cement all complete as per standard
design for 0.91 m deep with SFRC cover and frame ( heavy
duty, HD - 20 grade designation ) 580 mm internal dia
conforming to IS 12592, total weight of cover and frame to
be not less than 182 kgs fixed in C .C ( 1:2:4 ) including
centering shuttering and complete (excavation, foot rests
and 12 mm thick cement plaster at the external surface shall
be paid for separately) with FPs bricks class designation 50.

3.00

Each

12

Providing MS foot rests including fixing in man holes with
20 x 20 x 10 cm Cement concrete blocks (1:3:6) (1
Cement : 3 Coarse Sand : 6 graded stone aggreate 20 mm
nominal size ) as per standard design with 20 x 20 mm
square bar.

5.00

Each

13

Providing and fixing vitreous china wash basin coloured
basin conforming to IS including pedastal of hindware /
parryware make Cl / MS brackets, fittings & connectios
single pillar tap CP of Jaguar / equivalent testing for non
leaky performance, cutting and making good the walls
where required painting the brackets etc., complete for flat
back coloured wash basin of size 630 x 450 mm at all
heights & floors.

5.00

Each
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14

Providing and fixing white vitreous china washbasins of
following sizes with 32mm dia CP bottle trap, wall flange,
CP pillar cock, CP connection pipe, CP angle stock cock,
etc., complete.

Type 2: Roundal wash basin of 45mm size counter
mounted.

15.00

No

15

Providing and fixing mirror of rectangular shape 453 x 357
mm with plastic moulded frame of approved make and
shade with 6 mm thick hard board backing at all heights &
floors.

453 x 357 mm size

5.00

Each

1500 x 450 mm size

5.00

Each

16

Providing and fixing white water closet Squatting type pan
(Indian Type) orissa pattern of size 580 x 440 mm with 100
mm sand cast iron ' P or S ' trap 10 litre low level white
PVC flushing cistern with manually controlled device (
handle lever ) conforming to IS : 7231 parry ware /
hindware / seabird / orient ( coral ) with all fittings and
fixtures complete including cutting and making good the
walls and floors where ever required etc., complete.

13.00

Each
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Providing and fixing coloured vitreous china pedasal type
water closet ( european type ) with seat & lid, 10 litre low
level flushing cistern with fittings and CI / MS brackets, 40
mm flush bend, over flow arrangement with specials of
standard make and mosquito proof coupling of approved
municipal design complete including painting of fittings
and brackets, cutting and making good the walls and floors
where ever required WC pan with ISI marked coloured
solid plastic and lid with coloured vitreous china flushing
cistern and CP flush bend (low level cistern)

17 12.00 Each

Providing and fixing white vitreous china flat half stall flat
back urinal of 580 x 380 x 350 mm Parryware / Hindware /
Seabird / Orient ( coral ) with fittings standard size CP
brass flush pipe, spreaders with unions and clamps ( all in
CP Brass ) with waste fittings as per 1S : 2556, CI trap with
out let grating and other couplings in CP brass including
painting of fittings and brackets, cutting and making good
the walls and floors whereever required single half stall
urinal with 5 litres PVC automatic flushing cistern at all
heights and floors.

18 9.00 Each

Providing and fixing 1st quality ceramic glazed tiles
conforming to IS : 13753 of minimum thickness 5 mm of
approved make like NITCO, ORIENT, SOMANY,
KAJARIA or equivalent make in all colours shades, design
and prints except burgundy, bottle green, black of any size
as approved by Engineer-in-charge in skirting risers of steps
and dados over 12 mm thick bed of cement mortar (1:3) (
1 Cement : 3 Coarse sand ) and jointing with grey cement
slurry @ 3.3 kg per sgmtrs including pointing in white
cement mixed with pigment of matching shade complete.

19 380.00 Sg.m
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Excavating trenches of required width for pipes, cables etc.,
including excavation of sockets, dressing of sides and
ramming of bottoms depth upto 1.50 mtr including getting
out the excavated soil and then returning the soil as
20 |required in layers not exceeding 20 cm in depth including 15.00 RM
consolidating each deposited layer by ramming, watering
etc and disposal of surplus excavated soil as directed with
in a lead of 50 mtrs in all kinds of soil for pipes, cables etc
exeeding 80 mm dia but not exceeding 300 mm dia.

Providing, laying and jointing glazed stone ware pipes
grade 'A ' with stiff mixture of Cement mortar in the
proportion 1 : 1 ( 1 cement : 1 fine sand ) including testing
of joints etc complete

21

a | For 150 mm dia 5.00 RM

b | For 250 mm dia 10.00 RM

Providing and fixing constructing road gully chamber 50 x
45 x 60 cm with bricks of class designation 50 in cement
22 \mortar 1:5 ( 1 cement : 5 fine sand ) including 500 x 450 5.00 Each
mm pre cast RCC horizontal grating with frame complete
as per standard design with FPS bricks

Making connection of drain or sewer line with existing
manhole including breaking into and making good the
walls, floors with cement concrete( 1:2:4 ) ( 1 cement : 2
coarse sand : 4 graded stone aggregate 20 nominal size )
cement plastered on both sides with cement mortar 1:3 ( 1
cement : 3 coarse sand ) finished with a floating coat of
neat cement and making necessary channels for the drain
etc., complete for pipes 100 to 230 mm diameter

23 3.00 Each
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Qty
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Words
Ps

Amount

Rs Ps

24

Constructing massonry chamber 60 X 45 X 50 cm inside
with 75 class designation brick work in CM (1:5) (1
cement : 5 fine sand) and C | double Flap surface box 400 x
200 x 200 mm ( inside ) with locking arrangement and
RCCtopslab (1:2:4) mix (1cement: 2 coarse sand : 4
graded stone aggregate nominal size 20 mm) necessary
excavation foundation concrete (1:5:10) (1 cement: 5
fine sand : 10 graded stone aggregate.

40 mm nominal size ) and inside plastering with CM (1: 3
) (1 cement : 3 coarse sand ) 12 mm thick finished with a
floating coat of neat cement complete as per standard
design with FPS bricks

3.00

Each

25

Providing and fixing PVC Nahani Traps of ISI Make of 100
x 100 mm at all heights and levels size.

20.00

Each

26

Providing and fixing fancy CP brass fittings and flange of
approved brand and manufacture( oriental series of MARC
or pearl/jade series of Parryware or Continental clasion
series of JAGUAR or crystal series of MARC)

15 mm nominal health faucet

20.00

No

15 mm dia nominal size push cock with 20 mm BSP female
thread 100 mm long ,57 mm high and 33 mm wide with 12
mm seat dia & replaceable washer weighing not less than
75 gms.

20.00

No

Liquid soap container ( of PTM)

18.00

No

CONTRACTOR Page 27

EMPLOYEER



Sl.
No.

Description of Work

Qty
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Figures &
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27

Providing and fixing commissioning Electrical hand drier
twin blower integrated with timer (0.3 minutes) and
infrared arrangements. The drier should be fully automatic
make nova-tech model : NT-800 power 1700 watts (size 12
X 6 x 12 inches) 230 v, PH 50hz.

5.00

No

28

Providing and fixing white ceramic toilet paper holder of
approved design.

3.00

No

29

Providing and fixing white ceramic soap trays Jaguarmake
of approved and tested quality including cost of all
materials and labour at all heights and levels.

7.00

No

30

Providing and fixing liquid soap dispenser and holder as per
approved design.

7.00

No

31

Providing and fixing 15mm dia approved and tested quality
screw down long body C.P bib cock including the cost of
all materials and labour at all heights and levels.

5.00

No

32

Providing and fixing C.P.flanges to the bib-cock of all
approved quality at all heights and levels.

19.00

No

33

Providing and fixing 32mm dia C.P.waste coupling of
approved and tested quality including cost of all materials
and labour at all heights and levels.

5.00

No
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34

Supplying and fixing C.I. Centrifugally cast socket &
spigat, soil, waste & vent pipe with lead joints and all
fittings with all necessary pipe tees, nails, "Y' junctions,
bends, collars, wooden blocks etc., with holder bat clamps,
screws, digging trenches & refilling, cutting holes in floors
and walls wherever required and making good the damages
including painting exposed pipes with 2 coats of approved
quality paint and underground pipe with 2 coats of
approved anticorrosive paint complete at all heights and
floors for following diameter.

110mm dia

110.00

RM

35

Providing and fixing 100mmx75mm CI Floor trap/urinal
trap of approved quality of type including all meterials and
labour complete setting or constructing cistern in 1:2:4
propotion at all heights and floors.

8.00

No

36

Providing 3mm thick chromium plated brass gratings fixed
with chromium plated brass screws.

8.00

No

37

Providing and fixing CI cowl of approved and tested quality
including cost of all materials & labour at all heights and
levels.

100mm diameter

4.00

No

TOTAL VALUE OF TOILET PORTION
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No. Description of Work Qty Unit Words
Rs Ps
Rs Ps
C. DEMOLITION & LINKING WITH EXISTING BUILDING
Demolishing lime concrete and disposal of material within
! 50 mitrs lead at all heights & levels. 10.00 Cu.m
Dismantling tile work in floors and roofs laid in cement
mortar including stacking materials within 50 mtrs lead for
22 thickness of tiles 10 mm to 25 mm. Contractor has to 180.00 sam
“|dismantle WPC tiles from roof mosaictiles any types of tiles ' a-
as per the direction of Engineer-in-charge at all heights &
levels.
b |Tile Dadoing 250.00 Sg.m
3 Demolishing cement concrete including disposal of material 5.00 cum
within 50 mtrs lead in (1 : 3 : 6) or richer mix. ' '
Demolishing RCC work including stacking of steel bars and
4 |disposal of unserviceable material with in 50 mtrs lead at all 2.00 Cu.m
heights & levels.
Demolishing brick work including stacking of serviceable
5 |materials and disposal of unserviceable materials within 50 5.00 Cu.m
mtrs lead in cement mortar at all heights & levels
Dismantling Doors, Windows, clerestory steel / wood
5 windows, MS Doors, Rolling shutters ( steel ) at all heights
& levels including chowkhats, architrare hold fasts etc
complete stacking within 50 mtrs lead
a |Area 3.00 sq. mtr & below. 20.00 Each
b |Area beyond 3 Sq. Mtr 4.00 Each
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Figures &
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Dismantling steel work in built up sections in angles, tees
flats & channels including all gusset plates, bolts, nuts, MS
frames / ladders / supports / beams etc., cutting rivets,
welding etc., including all labours at all heights and levels.

100.00

Kg

Dismantling aluminium / Gypsum partitions, doors,
windows, fixed glazing and false ceiling including disposal
of unserviceable surplus material and stacking of
serviceable materials within 50 mtrs lead as directed by the
Engineer-in-charge at all heights & levels

20.00

Sg.m

Dismantling C | or asbestos rain water pipes & fittings and
clamps including stacking of the materials within 50 mtrs
lead for 100 mm dia pipe and any diameter .

20.00

RM

10

Dismantling Gl pipes ( external work ) including
excavation and refilling trenches after taking out the pipes
including stacking of pipes within 50 mtrs lead,

15 to 40 mm nominal bore.

250.00

RM

Above 40 mm nominal bore .

50.00

RM

TOTAL VALUE OF DEMOLITION & LINKING WITH EXISTING BUILDING
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Sl i . Figures &
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Rs Ps

Amount

Rs Ps

D. LAND SCAPING WORK

Rough dressing of ground including excavation / loosening
the existing surface to a depth of 300mm, removal and
soaking of all materials and disposal on unserviceable
material including 50Mtrs. Flooding water on the dressed
surface and removal of weeds after 10 to 15 days after the
flooding water, the fine dressed for line dressing the (Rate
shall including cost af all material tools trackels, labours
etc. complete.)

350.00 | Sq.m

Providing and laying suitable available earth within the
township premises in layers not exceeding 150mm and
2 |compacting each layer before laying etc. Complete to 20.00 Cu.m
required contrours for receiving further landscape tretment
including inter carting within the premises

Same as above but with approved quality of red earth

3 brought from outside. 35.00 cu.m

4 Same as above  but _Wlth approved  cow 16.00 Tonne
dung/manure/sludge/dump/organic manure etc

5 Same as _above but with approved quality sand brought 200 cum
from outside
Providing and covering the indicated areas with rocks of

6 .a/specified size, in a pattern as specified by the Engineer-in- 2.00 Cu.m
charge.

b |....do..... with available rock 1.00 Cu.m

7 |Supplying 12" die earthen pots to the site etc. complete. 153.00 Nos.
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sl - . Figi?::& Amount
No. Description of Work Qty Unit Words
Rs Ps
Rs Ps
Providing and spreading pebbles of specified size indicated
8 |areas covered by rocks, including cost of material tools,| 145.00 Kgs
trackels, labour etc. complete.
9 Mlxmg_of red_ earth and manure and spreading on the 35000 sqm
ground in required thickness.
PLANT MATERIAL:-
Providing & Painting shrubs trees, plants and hedges of
10 approved variety colours & size at location indicated in
drawings including cost of material tools, trackels, labour
etc. complete.
I |Small Shrubs
a) |Drecaena 25.00 Nos.
b) |Acalypha 25.00 Nos.
c) |Durantha gold 45.00 Nos.
d) |Lathana Mixed Colours 20.00 Nos.
CONTRACTOR Page 33 EMPLOYEER



. Rate Amount

I\Sl;. Description of Work Qty Unit F'\?\;Jorfjs&

Rs Ps Rs Ps
e) |Verbena Mixed Colours 35.00 Nos.
f) |Eranthinum 35.00 Nos.
I |Rocky shrubs
a) |Aspara Grass Mayuri 45.00 Nos.
b) |Durstamilar 8.00 Nos.
c) |Vegonia 35.00 Nos.
d) |Caldium 10.00 Nos.
e) |Juniprus 10.00 Nos.
111 |Small Trees
a) |Cycus 8.00 Nos.
b) |Bottle Palm 10.00 Nos.
c) |Golden Bamboo 8.00 Nos.
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sl - . Figi?::& Amount
No. Description of Work Qty Unit Words
Rs Ps
Rs Ps
IV [Hedge
a) |Bamboo Shrubs 20.00 Nos.
b) |Hibiscus new variety 35.00 Nos.
c) |Euphorbia 30.00 Nos.
d) [Thooja 30.00 Nos.
e) |Durantha Gold 80.00 Nos.
f) |Acalypha 55.00 Nos.
V |Rose Plants
a) |Medium size of plant of various colour 20.00 Nos.
Providing and planting climbers and creepers of approved
variety and colour at locations in drawings and direction of
117 . - . : .
climbing or drooping as specified by Engineer including
cost of materials, tools, trackels, labour etc.
a |On the compound wall like IV ficus repence. 31.00 Nos.
b Gfound cover like cuphea, gajena, ground Cover plant 39.00 NoS.
mixed varieties.
¢ |Dichondra ground Cover. 31.00 Sg.m
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Rs Ps
Rs Ps

Providing and planting grass of specified variety of from a

uniform texture lawn at locations specified in drawings and
12]. . . )

in gaps between path way slabs, including coat of material,

tools, trackels, labour etc. complete.
a |Bermuda Grass 16.00 Sg.m
b |Dhoop Grass 23.00 Sg.m
¢ |Mexican Grass 23.00 Sg.m

MISCELLANEOUS WORKS :-

Providing dry stone pitching with 22.20cm thick including
13 . - 39.00 Sg.m

supply of stone and preparing the surface and pointing etc.

TOTAL VALUE OF LANDSCAPING
CONTRACTOR Page 36 EMPLOYEER



sl - . Figi?::& Amount
No. Description of Work Qty Unit Words
Rs Ps
Rs Ps
E. PROVIDING WATER LINE PIPES AND CONNECTIONS
Providing and fixing G.I pipes complete with G.I fittings
1 and clamps, including cutting and making good the walls
etc.-internal work-exposed on wall
a for 20mm dia nominal bore 120.00 RM
b for 40mm dia nominal bore 65.00 RM
c for 50mm dia nominal bore 160.00 RM
Providing and fixing G.l pipes complete with G.I fittings
and clamps, including cutting and making good the walls
2 etc.-concealed pipe including painting with anti corrosive 50.00 RM
bitumastic paint,cutting chases and making good the wall '
for 20mm dia nominal bore
Providing and fixing G.I pipes complete with G.I fittings
3. . . o
including trenching and filling etc -external work
3 for 40mm dia nominal bore 15.00 RM
b for 50mm dia nominal bore 90.00 RM
Making connection of G.I distribution branch with G.I main
4 |of following sizes by providing and fixing tee, including
cutting and threading the pipe etc. complete
3 25 to 40mm nominal bore 200 each
b 50 to 80mm nominal bore 200 each
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Rs Ps

Fixing water meter and stop cock in G.I pipe line including
cutting and threading the pipe and making long screws etc.
5 |complete )cost of water meter and stop cock to be paid 1.00 each
separately)

Providing and fixing gun metal gate valve with C.1 wheel of
6 |approved quality (screwed end)-for 50mm nominal bore 20.00 each

Providing and fixing brass bib cock of approved quality-for
7 120mm nominal bore 20.00 each

Providing and laying S&S C.l special such as tees,
bends,collars, tapers and caps etc.(heavy class) - upto

8 300mm dia 1.50 Quintal
Painting G.I pipes and fittings with synthetic enamel white
9 |paint over a ready mixed priming coat, both of approved
quality for new work
3 for 20mm dia nominal bore 65.00 RM
b for 40mm dia nominal bore 65.00 RM
c for 50mm dia nominal bore 65.00 RM
10 Painting G.I pipes and fittings withtwo coats of anti-
corrosive bitumastic paint of approved quality
3 20mm diameter pipe 120.00 RM
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11

Providing and filling sand of grading zone V or coarser
grade all-round the G.I pipes in external work.

40mm diameter pipe

65.00

RM

50mm diameter pipe

65.00

RM

12

Providing and placing on terrace (at all floor levels)
polyetylene water storage tank ISI: 12701 marked with
cover and suitable locking arrangement and making
necessary holes for inlet, outlet and overflow pipes but
without fittings and the base support for tank

20000.00

per litre

13

Providing and fixing enclosed type water meter(bulk type)
conforming to IS: 2373 and tested by Municipal board
complete with bolts, nuts , rubber insertions etc.(The tail
pieces if required will be paid separately)

2.00

each

14

Making hole up to 20x20cm and embedding pipes up to
150mm diameter in masonry and filling with cement
concrete 1:3:6(1 cement: 3 coarse sand: 6 graded stone
aggregate 20mm nominal size) including disposal of malba

125.00

RM

15

Providing and laying S&S centrifugally cast(spun) iron
pipes (class LA) conforming to IS - 1536

100 mm dia pipe

15.00

RM

150 mm dia pipe

60.00

RM
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Rate Amount
Sl I . Figures &
No. Description of Work Qty Unit Words
Rs Ps
Rs Ps
Providing and fixing C.I double acting air valve of
approved quality with bolts, nuts, rubber insertions etc.
16 complete(the tail pieces, tapers etc if required will be paid 200 each
separately) '
for 50mm dia
Dismantling old C.I pipes including excavation and refilling
17 trenches after taking out the pipes , breaking lead caulked
joints, melting of lead and making into blocks including
stacking of pipes at site lead upto 50 metre
100 mm dia C.1I pipe
a 15.00 RM
150 mm dia C.1I pipe
b 15.00 RM
TOTAL VALUE OF PROVIDING WATER LINE PIPES AND CONNECTIONS
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Amount

SI. No. TOTAL ABSTRACT Rs. Ps.
A. BUILDING PORTION : SUB TOTAL-A
B. TOILET PORTION : SUB TOTAL- B
C. DEMOLITION & LINKING WITH
EXISTING BUILDING
: SUB TOTAL- C
D. LANDSCAPING WORK
: SUB TOTAL- D
E. PROVIDING WATERLINE PIPES AND
CONNECTIONS
: SUB TOTAL- E
Rupees in words:
(et et )
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DRG. TITLE: Canteen Building Section and Elevation
PROJECT: Proposed Industrial Building Plan for Ground,
First,
Second & Third Floor for Canteen Building.

DRG No: BHE/315/11/2589/09/01, Scale: 1:100
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DRG. TITLE: Canteen Building Plan

PROJECT: Proposed Industrial Building Plan for Ground, First,
Second & Third Floor for Canteen Building.

DRG No: BHE/315/11/2589/09/02, Scale: 1:100
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PROJECT: Proposed Industrial Building Plan for Ground, First,
Second & Third Floor for Canteen Building

DRG No: BHE/315/11/2589/09/03, Scale: 1:100




BHARAT HEAVY ELECTRICALS LIMITED
ELECTRONICS DIVISION

BANGALORE - 560026

GENERAL CONDITIONS OF CONTRACT
FOR
LUMP-SUM, ITEM-RATE AND PERCENTAGE

CONTRACT



REVISED GENERAL CONDITIONS OF CONTRACT w.e. f. 1-4-1975
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a)

b)

c)

d)

9)

h)

)

1. DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires:

The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the
document referred therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’,
‘E’ and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as
amended up to 1979-80 the specifications and the Drawings. All these documents as applicable taken together
shall be deemed to form one contract and shall be complementary to one another.

The “TENDER DOCUMENTS”’ means the form of tender, the applicable schedules ‘A’, ‘B’,’C’, ‘D’, ‘E’
and/or General and Special conditions of contract and the specifications and / or drawings as given to
contractors on payment for the purpose of preparing their tenders

The ‘WORK’ means the work described in the tender documents, in individual work orders and/or
accompanying drawings and specifications as may be issued from time to the Contractor by the Senior Engineer
(Civil) deputy manager (projects) or the Engineer- in- charge within the powers conferred upon them, including
all modified or additional works and obligations to be carried out either at the site or at any Factory workshop or
other place as required for the performance of the contract.

The “‘SITE’’” means the land and /or other places on, in, into or through which the work is to be executed
under the contract or any adjacent land , path or street which may be allotted to or used for the purpose of
carrying out the contract.

The “CONTRACTOR”’ means the individual, firm or company, whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the persons composing the firm
or company, or the successors of the firm or Company and the permitted assigns of such individual or the firm
or company.

The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects,
and Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in-
charge of the particular work pertaining to the contract.

The “Engineer — in — charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or part
of the work.

“APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person
deputed by them for the particular purpose.

“BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of
directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the
said company including the project officer, Sr. Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil
authorised to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical
Limited”, unit : Electronics Division, Mysore Road, Bangalore — 26.

In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the
contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to
provide a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment
charges, carriage, insurance etc., complete.

In the case of percentage rate contracts, “Contractor’s percentage” shall, if the context so permits, mean the
uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression
“CONTRACT RATE” shall likewise mean the rates in the K.P.W.D. schedule of rate as amended up to
1979 - 80 as adjusted by the said Contractor’s percentage, if any.



k)

m)

n)

0)

p)
a)

The “CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the prices
accepted in the tender and / or the contract rates as payable to the Contractor for the entire execution and full
completion of the work.

The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the
entire execution and full completion of the work.

The “DATE OF COMPLETION?” is the date or dates for completion of the whole or any part of the work as set
out in or ascertained in accordance with the individual work orders or the tender documents, or any subsequent
agreed amendment thereto.

A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that
week.

A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day A
“WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a
holiday, consists of the number of hours of labour as commonly recognized by good employers in the trade in
the District where the work is carried out or as laid down in the BHEL Regulation.

“DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect
an alteration, addition or deduction, which dose not radically affect the scope of nature of the contract.
“EMERGNCY WORK” means any urgent measures Which, in the opinion of the Engineer-in-charge , become
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary
for security.

“PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the
tender documents and represent the estimated value of work for which details are not available at the time of
inviting the tender.

“PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

“DAY WORK?” means on item of work requiring the employment of labour with or without materials as the
case may be, which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by
the accepted methods of measurement or assessment and is paid for on the basis of the actual labour and
materials utilised on the particular item of work referred to.



CHAPTER-II
SCOPE OF CONTRACT

HEADING TO THE CONTRACT
The heading to these conditions shall not affect the interpretation thereof

CONTRACT DOCUMENTS:

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
Drawing and one copy of the signed agreement comprising of preamble to Agreement, General and Special
Specifications, Schedules ‘A’ ‘B> ‘C’ ‘D’ and ‘D’ etc., (but excluding General Conditions of Contract and
Drawing) and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same will be
supplied on payment the Specified Cost.

The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in-
charge or his representative shall at all reasonable times have access to them.

WORK TO BE CAREED OUT :

The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, plant ,
equipment and transport which may be required in preparation for , and in the execution and full completion of
the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and recognised
principles and unless otherwise stated , the descriptions given therein shall be held to include waste on
materials, carriage and cartage, lead ,return of empties , hosting, setting, fitting in position and all other labour
necessary in and for the entire execution and full completion aforesaid. Any error in description or quantity in
Schedule ‘A’ or any omission therefrom shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the work comprised therein according to the drawings and specifications,
or from any of his obligations under the contract. The insertion of the name of any firm of suppliers in the
Tender Document is for the purpose of obtaining a particular class or quantity of materials or workmanship but
the articles or materials specified may be obtained from any other firm subject to the prior written approval of
the Senior Engineer / Civil / Engineer/Civil.

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting officer
shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If
neither drawings nor specifications contain any mention of minor details of construction, which in the opinion
of the Accepting Officer whose decision shall be final and conclusive, are responsible and obvious and fairly
intended for the satisfactory completion of the work, such details shall be provide by the Contractor without any
extra cost as if they were specially mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access and
all matters affecting the execution and completion of the work. No extra charges consequent on any mis-under-
standing in this respect or otherwise will be allowed.

PROVISIONAL ITEMS:

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the Tender
documents shall be deducted from the contract sum and the value of work ordered and executed thereunder
shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer- in —charge.

The extend of quantities or items described as “ provisional * shall not be held to guarantee or limit the amount
and description of the work to be executed by the Contractor either respect of the item concerned or the work as
a whole.
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No addition or deduction shall be made by the Contractor the amount of the provisional lump-sums as included
in the tender documents.

DEVIATIONS:

The contractor shall not make any alteration to or omission from the work as described in the tender documents
except in pursuance of the written instruction of the Engineer —in charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been specifically confirmed and accepted
by the Accepting Officer in writing and incorporated in the contract.

The accepting Officer may deviate, either by way of addition or deduction, from the work so described,
provided that the contractor sum be not thereby varied on the whole by more than the percentage set out in the
tender documents. The value of all additions and deductions will be added to, or deducted from the contract
sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviation
which are to be made, the lump-sum assessment or the proposed basis of payment, the extra time allowed, if,
any and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no
circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences
or controversy that may arise from such an objection. In the absence of such a notification of objection, by the
contractor , he will be deemed to have accepted the ordered and the conditions stated therein. In the event of the
contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the proposed deviation,
the objection shall e referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on
the Contractor.

TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before work under it is
begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall ( if so required by the Sr. E/C)
agree to a time and Progress chart. The chart shall be prepared direct relation to the time stated in the tender
documents or the Work Order for the completion of the individual items thereof, and/or the contract or Orders a
whole. It shall indicate the forecast of the dates for the commencement and completion of the various trade
processes or sequences of the work, and shall be amended as may be required by agreement between the Sr. E/C
or Engineer-in-charge, and the contractor within the limitation of the time imposed in the tender documents or
ORDER.

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C.
or Engineer —in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that
the entire work shall be completed within the time imposed in the tender document or order and that the
proportion of work completed up to any time in relation to the entire work to be done under the Contract or
Order shall not be less than the proportion that the time elapsed bears to total time of completion provided in the
tender Document or Order.

The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in
writing by the Engineer —in —charge to be so, and shall not resume work there on unit so directed in writing by
the Engineer —in —charge. The Contractor will be allowed an allowed an extension of time for completion not
less than the period of suspension but no other claim in this respect for completion or otherwise how so ever
will be admitted. This may also be extended to allow for alteration of work made by the deviation order.

STORES AND MATERIALS:

The contractor shall, at his won expense , supply all stores and materials required for the contract, other than
those listed in Schedule ‘B’ which may be provided by Bharath Heavy Electricals Limited at the rates detailed
therein subject to their availability at the place of issue indicated therein. All stores and materials to be supplied
by the Contractor shall be of the best kind as described in the Specifications and the Contractor shall,
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if required by the Engineer —in- charge furnish him with proof to his satisfaction that the store and materials so
comply with the specifications.

The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed to
be used in the execution of the work for the approval of the Engineer-in charge, who may reject all stores and
materials not corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting to
site , unloading, storing under cover as required, assembling & jointing the several parts together as necessary
and incorporating & fixing these stores & materials in the work, including all preparatory work of whatever
description that may be required, and closing, preparing, loading and returning empty cases or containers to the
place of issue without any extra charges.

DELAY AND EXTENSION OF TIME:

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed :
i) by reason of abnormally bad weather, or

i) by reason of serious loss or damage by fire, or

iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the
trades employed on the work, or

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part
of this contract, or

V) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when
he is the Accepting Officer of the Contract) beyond the contractors control, then in any such case, the
Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher authority) may make fair and
reasonable extension in the completion dates of the individual items of work or the contract as a whole.
Such extension which will be communicated to the contractor by the Sr. E/C./E/C. in writing shall be
final and binding on the contractor. No other claim in this respect for compensation or other wise
howsoever is admissible. Upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Sr. E/C/E/C but shall do all that may reasonably be
required to the satisfaction of the Sr. E/C/E/C to proceed with the work.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design
rights, and shall pay any royalties which may be payable in respect of any article/ or part thereof included in the
contract.

In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee of
BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when such increment has taken
place in complying with the specific directions issued by the BHEL but the contractor shall pay any royalties
payable in respect of any such use.

OCTROI AND OTHER DUTIES:

All charges on account of Octroi, Terminal or Sales Tax and / or other duties on materials obtained for the work
(excluding materials provided by BHEL, on payment) shall be borne by the contractor.



11.

12.

13.

14.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL,
authorities.

PLANT AND EQUIPMENT:

The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to as T &
P) required for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the
contract or any part thereof, or any share, or interest therein to any other person. No sum of money which may
become payable under the contract shall be payable to any person other then the contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such money

is given

a) SUB-CONTRACT:

The contractor shall not sub-let any portion of the contract without the prior written approval of the Accepting
Officer

COMPLIANCE TO REGULATION AND BYE-LAWS :

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-law of
any local authority and water and of any water and lighting Companies or Under takings with those system the
works is proposed to be connected. He shall before making any variation from the drawings or the specification
that may be necessitated for such connection give the Senior Engineer /civil /E/C notice, specifying the
variation proposed to be made and the reason therefore and shall not vary out any such variation until he has
received instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall be bound to
give all notices required by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to
any authority in respect thereof.
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CHAPTER-III

PERFORMANCE OF THE CONTRACT

SECURITY DEPOSIT

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat
Heavy Electricals Ltd within the time as specified in the Letter of Intent.

The rate of Security Deposit will be as below:

Up to Rs.10 Lakhs 10%
Above Rs. 10 Lakhs up to Rs.50lakhs Rs .1 Lakhs + 7.5% of the amount  exceeding
Rs. 10 Lakhs
Above Rs.50 Lakhs Rs. 4 Lakhs + 5% of the amount

exceeding Rs. 50 Lakhs

The contractor should submit the Security Deposit before the start of the work.

i)
i)
i)

iv)

Vi)

vii)

viii)
iX)

Cash (as permissible under the income Tax Act).

Pay order, demand draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras
etc.,

(Certificate should be held in the name of contractor furnishing the security and duly pledged in
favour of BHEL and discharged on the back)

Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the companies
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to be
remitted either by cash or in the other form of security. The Bank Guarantee format should have
the approval of BHEL.

Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on
the back.

Security Deposit can also be recovered at the rate of 10% from the running bills. However in such
cases at least 50% of the Security Deposit should be collected before start of the work and balance
50% may be recovered from the running bills.

EMD of the successful tenderer shall be converted and adjusted against the Security Deposit.
The Security Deposit shall not carry any interest.

NOTE: Accepting of Security Deposit against SI. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favour on BHEL. However, BHEL will
not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.

For extra items of work and deviated quantities, security deposit will be recovered at 10%
of the value of deviated amount. The security deposit will be released as stipulated under
clause 16(1V) of GCC.

ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent by
registered post to the address given in the tender of the contractor , shall be deemed to have been served on the
date when in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.
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ADMISSION TO SITE:

The contractor shall not enter on ( other than inspection purposes) or take possession of the site unless
permitted to do so by the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor
will be clearly defined and marked on the site plan, and the contractor will on no account be allowed to extend
his operations beyond these areas.

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter,
modify and maintain the same as required from time to time. He shall take out and clear away the access route
when no longer required restoring the area to its original conditions.

The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the
work in the contract agreement) in the site contemporaneously with the execution of the original work and
contractor shall give reasonable facilities for this purpose.

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the
contractor shall at his own expense clear such portion forthwith. No photographs of the site or of the work or
any part thereof shall be taken, published or otherwise circulated, without the prior approval of the Senior
Engineer/Civil/E/C.

No such approval shall however exempt the contractor from complying with any statutory provisions in regard
to the taking and publication of such photographs.

BHEL officials connected with the contract shall have the right of entry to the site at all times.

Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto
may, in his opinion, be undesirable for any reason whatsoever.

CONTRACTORS SUPERVISION:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent
approved by the senior Engineer/Civil/E/C to act in his stead.

The contractor shall employ on Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’
from a recognised University/on any work with a Contract value exceeding rupees two lakhs and having at
least a ‘Diploma in Civil Engineering’ from a recognised college on work with a contract value exceeding Rs.
50,000/- but not exceeding rupees two lakhs.

The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a
recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving
instructions of the Engineer-in-charge and of executing the work to the satisfaction of the Engineer-in-charge.

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall
have full powers to suspend the execution of work and stop payment of any advances that may have become
due until such date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for
the delay caused to the work and no extension of time on this account shall be given to him as stipulated in
condition (9) above.

Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had
been given to the contractor himself.

The contractor or his agent shall be in attendance at the site during all working hours and shall superintended
the execution of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may
consider necessary.
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The contractor or his accredited agent shall attend, when required and without making any claim for doing so,
either the Office of the Engineer-in-charge or the work-site to receive instructions.

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the
contractor immediately to cease to employ in connection with this contract any agent, servant or employee
whose continued employment is, in his opinion, undesirable.

The contractor shall not be allowed any compensation on this account.
LABOUR:

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain
the required date of progress and of quality to ensure workmanship of the degree specified in the contract and
to the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection with the works any
person who has not completed his fifteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of
the number and description by trades of the work people employed on the works. The contractor shall also
submit on the 4" and 19" of every month to the Engineer-in charge a true statement showing in respect of the
second half of the preceding month and the first half of the current month (i) the accident that occurred during
the said fortnight showing the circumstances under which they happened and the extent of damage and injury
caused by them and (ii) the number of female workers who have been allowed maternity benefit as provided in
the maternity benefit Act, 1961 or Rules made thereunder and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less
than fair wages as defined in the contractors labour regulations.

The contractor shall in respect of labour employed by him either directly or through sub-contractors comply
with or cause to be complied with contractors Labour Regulations in regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act,
1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial Disputes Act, 1947,
Maternity Benefit Act, 1961 and Mines Act 1952 or any other law relating there to and rules and there under
from time to time.

The contractor shall be liable to pay his contribution and the employees contribution to the State Insurance
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the
provision “The Employees” State Insurance Act,1948” as amended from time to time. In case the contractor
fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in-
charge shall recover from the running bills of contractor an account of contribution as assessed by him. The
amount so recovered shall be adjusted against the actual contribution payable for employees’ State Insurance.

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the
contractors labour regulations have the power to deduct from the moneys due to the Contractor any sum
required or estimated to be required for making good the loss suffered by a workers by reason of non-
fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of deductions
made from his or their wages which are not justified by the terms of the contract or non-observance of the
contractors labour Regulations.

The contractor shall indemnify the BHEL against any payments to be made under for observances of the
Regulations aforesaid without prejudice to his right to claim indemnify from this sub-contractors.

In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid
Contractors Labour Regulations, as amended from time to time or furnishing any information or submitting or
filling any form/Resister/Slip under the provisions of these regulations which is materially incorrect then on
the report of the Inspecting Officers as defined in the Contractors Labour Regulation, the contractor shall
without prejudice to any other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated damages
for every default breach or furnishing, making, submitting, filling materially incorrect statement as may be
fixed by the Engineer-in-charge and in the event of the contractors default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent
of the estimated cost of woks put to tender.



21.

22.

23.

10

The Engineer-in-charge, shall deduct such amount from bills or security deposit of the contractors and credit
the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this
respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE:

The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour
Welfare as appended to these conditions as rules framed by Government from time to time for the protection of
health and for making sanitary arrangements for workers employed directly or indirectly or the works. In case
the contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and
recover the cost thereof form the Contractor.

SAFETY CODE:

The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as
required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance of
the works and shall provide all facilities in connection therewith. In case the contractor fails to make
arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so
and recover the cost thereof from the contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report on
accidents and to grand of maternity benefits to female workers shall make the Contractor liable to pay to the
BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or materially incorrect
statement. The decision of the Engineer-in-charge in such matters based on reports from the Inspecting
Officers as defined in the contractors Labour Regulation as appended to these conditions shall be final and
binding and deductions for recovery of such liquidated damages may be made from any amount payable to the
Contractor.

WATER :

The contractor shall allow in his tender and provide at his cost all water required for the work or his employees
on the work, together with all pipes and fittings or other means that may be necessary or required to ensure a
proper and ample supply of water for all purpose connected with the work.

In the event of a provision existing in the Tender documents for supply of water on payment by Bharat Heavy
Electricals Limited, water will be supplied from the BHEL supply System, or other sources at any points fixed
by the Senior Engineer/Civil on the site of work. The contractor shall make necessary arrangement for lifting,
pumping, carrying or conveying the water as required at his own cost. The levy of water charges to be borne
by the Contractor in such case shall be specifically mentioned in the Tender documents.

TEMPORARY WORKSHOPS, STORES ETC :

The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all
necessary temporary workshops, store, offices etc., required for the proper and efficient execution of the work.
The planning, sitting and erection of these bldgs. shall have the approval of the Engineer-in-charge and the
Contractor shall at all times them tidy and in a clean and sanitary condition to the entire satisfaction of the
Engineer-in-charge.

On compilation of the work all such temporary buildings shall be cleared away and the site restored and left in
a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.
STORES AND MATERIALS ON SITE :

All stores and materials required for the work are to be deposited by the Contractor only in places to be
indicated by the Engineer-in-charge.
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Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the work)
are to be issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times ill be so issued only
to the extent required for the actual completion of the work as stipulated in the Contract. The decision of the
Senior Engineer/Civil/E/C regarding the quantities to be issued as above shall be final and binding on the
Contractor. For any excess quantities consumed on the work their cost will be recovered from the Contractor at
punitive rates which will be 100% (hundred percent) more than the issue rates of the BHEL.

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall give
the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials and on the
approval of his demand being notified to him, he shall make immediate arrangements for drawing the same.
Such stores and materials shall be transported by Contractor at his own expanses direct from the place of issue
to the site of the work, unless prior written approval is obtained from the Engineer-in-charge to take them to a
store or workshop elsewhere.

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days
consumption of the work.

BHEL officers connected with the Contract shall have the power at any time to inspect and examine any stores
or materials indented to be used in or on the work, whether on the site or at any place where the same are lying
and the contractor shall give necessary facilities for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the
Contractor who shall provide at his own expanse all facilities which the Engineer-in-charge may require for
this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make any
such tests his charges shall be borne by the contractor only if the test discloses that the said stores or materials
are not in accordance with the provisions of the contract.

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on prior
to the expiry of the ‘MAINTENANCE PERIOD?, that the stores or materials provided by the Contractor are
unsound or of a quality inferior to that contract for, or otherwise not in-accordance with the Contract, (in
respect whereof the decision of the Senior Engineer/Civil/E/C shall be final and conclusive) the contractor
shall on demand, in writing from the Sr. E/C. E/C specifying the stores or materials complained of, not
withstanding that the same may have been inadvertently passed, certified and paid for, forthwith remove the
stores or materials so specified and provide other proper and suitable store or materials at his own expanse; to
the entire satisfaction of the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified
by the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials
complained of at the risk and expanse in all respects of the Contractor. The liability of the contractor under this
condition shall not extend beyond the maintenance period aforesaid except as regards stores or materials,
which the Sr. E/C.E/C shall have previously given notice of to the contractor to replace. (Maintenance period
for any work under this organization will be six months from the date of actual completion of the particular
work and handing over to BHEL).

All stores and materials brought to the site shall become and remain the property of BHEL and shall not be
removed from the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when the
work is finally completed the Contractor shall at his own expanse forthwith remove from the site all surplus
stores and materials originally supplied by him and upon such removal, the same shall revest in and become
the property of contractor. All BHEL stores and materials issued to Contractor for incorporation or fixing in
the work and which, making due allowance for reasonable wear and tear/or waste, have not on completion of
the work been so incorporated of fixed, shall be returned by the Contractor at his own expanse to the place of
issue.

Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based on
the prevailing market rate but not exceeding that at which the said stores and materials were originally issued
to him but due consideration shall be given to the allowance claimed by BHEL in respect of any depreciation
or damages suffered by the stores and/or materials whilst in the custody of the contractor regarding which the
decision of Sr. E/C/E/C shall be final and conclusive.
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If, in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL have
either during currency of the work or after completion of the work whilst under the custody of the contractor,
become damaged to such an extent that they cannot be usefully utilized, either in the same work or in other
works, the Sr. E/C.E/C shall not accept the stores and in the extent of his rejecting , the Contractor shall be
charged for the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled to any
claim what-so-ever on this account.

23 (a). DEFECTS LIABILYTY PERIOD :

24,

25.

26.

217.

28.

the contractor shall be responsible to make good and remedy at his own expenses within such period as may be
stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the
maintenance period of six months hereto from the certified date of completion and intimation f which has
been sent to the contractor within seven days of the expiry of the said period by a letter sent by hand delivery
or by registered post.

TOOLS AND PLANT ON SITE :

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be removed
from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the work is finally
completed or the Contractor is determined for reasons other than the defaults of the contract, he shall forthwith
remove from the site all tools, plants, equipment etc., (other than those as may have been provided by BHEL)
and upon such removal, the same shall revert in, and become the property of the contractor.

STATEMENT OF HIRE CHARGES :

Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc., shall
be given to the contractor by the Engineer-in-charge.

PRECAUTIONS AGAINST RISK :

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risks and to minimize the amount of any such loss or damage and for the necessary
steps to be taken for the said purpose until the works have been handed over complete in all respect to the
Engineer-in-charge.

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials, the
tools , plant, equipment and anything else lying on the site during the progress of the work. He shall solely be
responsible for and shall take all reasonable and proper steps for protecting, securing , lighting and watching
all places on or about the work and the site which may be dangerous to any person whom so ever.

NOTICES AND FEES :

The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-laws
of any local authority and / or of any Public Service, Company or Authority affected by the work or with
whose system the same are or will be connected. The contractor shall pay and indemnify BHEL against any
fees and charges, demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and
shall make and supply all drawings and plans required in connection with any such notice.

SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND
WORKS :

The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable
the contractor to set out the work. The contractor shall at his own expense set out accurately according to the
drawing and figured dimension thereon, all the work comprised in the contract and any extras or additions
thereto and shall be solely responsible for their being so set out the executed.
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All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather put
in by BHEL Authority for the purpose of checking the contractors work or in the nature of permanent survey
marks will during the tender of the contract, be under the care of the contractor who shall , at his own expense ,
take all proper and reasonable precautions and care to preserve and maintain them in their true position. In
event of these marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same
may, if deemed necessary to replaced by the Sr.E/C/. E/C at contractors expense and the cost thereof deducted
from any money than or thereafter becoming due to the contractor.

Where requested by the contractor, the level marks center line and chainage pegs corresponding to those
shown on the drawing will be pointed out to the contractor on the ground but all bench marks or chainage pegs
additional to those shown on the drawing will be set out by BHEL authorities.

SITE DRAINAGE :

All water that may accumulate on the site during the process of the work, or in trenches and excavations shall
be removed to the entire satisfaction of the Engineer-in-charge and at Contractors expense.

EXCAVATIONS, RELICS ETC:

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as the Engineer-in-charge directs.

All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics,
antiquities and other similar items which may be found in or upon the site shall be the property of Bharat
Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of the BHEL and
shall from time to time deliver the same to such person or person as the Bharat Heavy Electricals Limited, may
appoint to receive the same.

FOUNDATIONS :

The contractor shall not lay any foundations until the excavations for the same have been examined and
approved in writing by the Engineer-in-charge.

COVERING-IN WORK :

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be
permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or
measured, if necessary. In default of so doing, the contractor shall, if required by the Engineer-in-charge
uncover such work at his own expense.

APPROVL OF WORKS BY STAGES :

All work embracing more than one process shall be subject to examination and approval at each stage thereof
and the contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In
default of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent
thereof at any time he may choose and in the event of any dispute, the decision of the Senior Engineer/Civil
thereon shall be final and conclusive.

EXECUTION OF THE WORK :

The work shall be execute in a workman-like manner and to the satisfaction in all respects of the Engineer-in-
charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to the
execution of the work in a “work Site Order Book” maintained at his office and contractor shall visit this office
daily and shall confirm receipt of such instructions by signing the relevant entries in this book. Such entries
will rank as order or notices in writing within the intent and meaning of these conditions.
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DAY WORK :
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be
executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end of
each pay-week return in duplicate giving full detailed accounts of lobour and materials for that pay week. One
copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the
contractor and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for
day-work and the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the
description, quantities weight or measurement (as the case may be) of the articles approved, reference will be
made in this receipt in the return aforesaid and the receipt itself is to be produced in support of the Contractors
bill.

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and
establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor prior to the
execution of the work.

INSPECTION OF THE WORK :

BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part of
the work and the contractor shall give such facilities as may be required to given for such inspection and
examination.

Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been
executed with unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or not
otherwise in accordance with contract [in respect whereof the decision of the sir. E/C. shall be final and
conclusive] the contractor shall, on demand in writing from the Sr. E/C.E/C specifying the fault
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct the work of specified, in whole or in part as the case may be require at his own
expense to the entire satisfaction of the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C. may carry out the
work by other means at the risk and expense in all respect of the contractor. However, the liability of the
contractor under this condition shall not extend beyond the maintenance period except as regard workmanship
which the Sr. E/C .E/C shall have previously given notice of to contractor to rectify.

RESPONSIBILITY FOR BUILDING :

In the event of any building ,or part of any building being handed over to the Contractor for the execution of
work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc., and
he shall be required make good at his own expense all damages resulting any cause whatsoever while in his
charge and on completion of the work to deliver up the said building or part thereof a clean state complete in
every particular to the entire satisfaction of the Engineer-in-charge.

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS,
EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT.

The contractor shall, within one month after the date of acceptance of the contract, insure the work against loss
and damage by fire, tempest, floods, earthquake, riots and against damage by air-craft with an insurance office
approved by the Accepting Officer. Such insurance shall affected in the name of BHEL and shall be for the full
value of the contract sum. The Contractor shall lodge with the BHEL policies and receipt of the premiums for
such insurance and shall maintain such policies in force until the entire completion of the work as certified by
the Senior Engineer/Civil/E/C.
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If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the
work and may deduct the amount of premiums from any money become payable to the contractor or may at his
discretion refuse payment of any advances to the Contractor until the contractor shall complied with the terms
of the condition.

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar to the
liability and obligation of the contractor to complete the entire work in all respects as certified by the Senior
Engineer/Civil/E/C.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be received
and may be retained by the BHEL until the work is finally completed and shall then be credited to the
contractor in the final statement of accounts in the event of his contract not having been previously cancelled
under these conditions.

DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN :

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and pay
compensation for any injury, loss or damage occasioned to any property or rights whatever including property
and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss or damage arising out of or in
any way in-connection with the execution of purported execution of the contract and further the contractor
shall indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of
BHEL or which would b so enforceable against BHEL) where a private person , in respect of any such injury
(including injury resulting in death loss or damage to any person) whosoever or property, including all claims
which may arise under the workman’s Compensation Act or otherwise.

COMPLETION:

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the
Contractors forecast of Time and Progress where operative, and all unused stores and materials, tools plant,
equipment, temporary buildings, and things shall be removed and the site and cleared of rubbish and all waste
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractors
expense on/or before the Scheduled date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the work as
have been competed to the satisfaction of the Engineer-in-charge.

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is competed and the
state thereof.

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the
maintenance period, where applicable.

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and
clear the site on or before the contracted or extended the period of completion, he shall, without prejudice to
any other right or remedy of the BHEL on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the contract value of
the work for every week that the progress remains below that specified in condition 7 or that the work remains
incomplete.
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This will also apply to items or a group of items for which separate period of completion has been specified.

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered.

a) completion period (as originally stipulated)

not exceeding 6 months. ... @ 1 percent per week
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 1/ 2 percent per week
c) Completion period (as originally stipulated)

exceeding2years ... @ 1/ 4 percent per week

Provided always that the total amount of compensation for delay to be paid under condition shall not exceed the
under noted percentage of the contract value or of the contract value of the item of group of items of work for
which a separate period of completion is given :

b) completion period (as originally stipulated)

not exceeding 6 months. ... @ 10 percent per week
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 71/2 percent per week
c) Completion period (as originally stipulated)

Exceeding 2 years @ 5 percent per week

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or
any other contract with the BHEL.

42. LAWS GOVERNING THE CONTRACT :
This contract shall be governed by the Indian Laws for the time being in force.
43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS :

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right
or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the
contract in any of the following cases and the contractor shall be liable to make payment to BHEL for any loss
or damage resulting from any such cancellation to the same extent as provided in the case of cancellation for
default.

If the contract shall :

a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any kind
as an inducement or reward for doing or forbearing to do or for having done or forborne to do any
act in relation to the obtaining or execution of this or any other contract for BHEL service,

OR

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to
be paid by him or with his knowledge, unless the particulars of any such commission and the
terms of payment thereof have previously been disclosed in writing to the Accepting Officer,

OR

c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of

competitive tendering without first disclosing the fact in writing to the Accepting Officer.
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CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB
LETTING OF CONTRACT :

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter to BHEL shall cancel the contract in any of the following cases:-

If the contractor:

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a
receiving order or orders for administration of his Estate made against him of shall take any proceeding,
for liquidation or composition under Bankruptcy Act for the time being in force or make any conveyance
or assignment of his effects of composition or arrangements for the benefit of his creditor or purport to do
so, or if any application the made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditor;

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs,
or a Receiver or a Manager or behalf of the departures holders shall be appointed or circumstances shall
arise which entitle the court or debenture holders to appoint a Receiver or Manager;

OR

c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the prior

return approval of the Accepting Officer.

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may
complete the work by any means at the contractor risk and expense provided always that in the event of the cost
of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract cost,
the advantage shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to the
contractor under the contract, the contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the
same shall be recovered from the contractor by other means.

In case of BHEL completes the work under the provisions of this condition of cost of such completion to be
taken into account in determining the excess cost to be charged to the contractor under this condition shall
consist of this cost of material purchased and /or labour provided by the BHEL with an addition of such
percentage to cover superintendence and establishment charges as may be decided by the Sr. Manager (P) Sr.
E/C/E/C whose decision shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT :
If the contractor;

a) Makes default in commencing the work within reasonable time form date of handing over of the site and
continuous in that state after a reasonable notice from senior/Engineer /Civil E/C;

OR

b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for
completion, make default in proceeding with the work, with due diligence and continues in that state after
a reasonable notice from Sr.E/C/E/C.

c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing with
orders properly issued thereunder :

d) Fails to complete the work, work order and items of work with individual dates for completion and clear
the site on or before the date of completion, or fails to achieve the progress as set out under clause 7 of
these General Conditions of Contract.
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The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall
accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or items of
work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract
as a whole or in part under this condition he may complete the work at the contractor risk and cost, provided
always that in the events of the cost of completion (has certified by Sr. E/C/E/C which is final and conclusive )
being less than the contract cost, the advantage shall accrue to the BHEL if the cost of the excess amount
ordered by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of such
completion to be taken into account in determining the excess cost to be charged to the contractor under this
condition shall consist of the cost of the material purchased and /or labour provided by the BHEL with an
addition of such percentage to cover superintendence and establishment charges as may be decided by the Sr.
M.P./Sr. E/C/E/C. whose decision shall be final and conclusive.

TERMINATION OF CONTRACT OF DEATH :

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer
shall have the opinion of terminating the contract without compensation to the contractor.

SPECIAL POWER OF DETERMINATION:

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the whole
or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the
contractor who shall have no claim to any payment of compensation or otherwise howsoever on account of any
profit or advantage which he might have derived from the execution of the work in full but which he did not
derive in consequence of the force closing of the work.

He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g.
clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed
reasonable payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and
materials collected but which could not be utilised on the work, as verified the Sr. E/C Neither shall the
contractor has any claim for compensation on account of any alterations having been made in the original
specifications drawings, designs and instructions, involving any curtailment of the work as originally
contemplated.

FAIR WAGE :

a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work.
‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders for the
work and where such wages have not been notified, the wages prescribed by the Sr.
Manager/Projects/Sr.E/C/E/C for the stations at which the work is done.

b) The contractor shall, not withstanding the provision of any contract to the contrary, cause to be paid a
‘Fair Wage’ to labourers indirectly engaged on the work, including any labour engaged by his sub-
contractors in connection with the said wok, as if the labourers had been directly employed by him.

c) Inrespect of all labours directly or indirectly employed on the work for the performance of the contractors
part of this Agreement, the contractor shall comply with or cause to be complied with the BHEL
contractor’s labour Regulations (appended hereto as Annexure ‘A’ to these conditions) in regard to
payment of wages, wage period, deductions from wages, recovery of wages, not paid and deductions,
unauthorisedly made, maintenance of wage book, wage slips, publication of scale of wages and other
terms of employment, inspection and submission of periodical returns and all other matters of a like
nature.
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d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the

Contractor any sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfiliment of the condition of the contract for the benefit of the workers, non-
payment of wags or of deductions made from this or their wages which are not justified by the terms of
the contract or non-observance of the regulations.

Vis-a-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract
and for the observances of the Regulations aforesaid without prejudice to his right to claim indemnity
from his sub-contractor’s.

The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.
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CHAPTER-IV
VALUATION AND PAYMENT
49. RECORDS AND MEASUREMENTS :

All items having a financial value shall be entered in the HBEL Measurement Book so that a complete record
is obtained of all works performed under the contract.

Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-sum.
Work carried out for agreed lump-sums will be described and similarly recorded.

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to any local custom
that may obtain excepting where it may otherwise be directed | the tender documents. The measurements shall
be taken jointly by any person duly authorised on the part of the BHEL and by the contractor. The Engineer-in-
charge shall give reasonable notice in writing to the Contractor of appointment for measurement.

The contractor shall, without extra charge, provide assistance with appliances and other things necessary for
measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each day
at the site on completion of measurement. If the contractor objects to any of the measurement recorded on
behalf of the BHEL a note that effect will be made in the BHEL measurement book or against the item or
items objected to; and such note shall be signed and dated by both the parties engaged in taking the
measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of
such re-measurement shall be borne by the party requiring the ,measurement to be re-taken provided that a net
error is found by this re-measurement to amount to less than 5% (five percent) of the value as recorded by the
first measurement. But, where the net errors amount to 5% and ever of the said value, then the cost is to be
borne by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party.

If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to
proceed by himself to take measurements and in that case these measurements shall be accepted by the
Contractor as final.
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The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr.
M/P/details of his claims for the work done by him up to and including the previous months which are not
covered by his contract Agreement in any of the following respects.

a) Deviation from the items and Specifications provided in the contract documents.

b) Extra items/New items of work.

c) Quantities in excess of those provided in the contract schedule.

d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that
no further claims shall be raised by him in respect of the work done upto and including the period
under report.

50. VALUATION OF DEVIATIONS :

Rate for deviated items of work will be fixed as follows:

a)

b)

For any item of wok required to be carried out after the contract has been awarded and which is not covered
by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such a fresh item
will be derived from K.P.W.D. Schedule by the method of proportion as follows:

IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest
analogous items of work in Contractors Schedule bears to the rate for the particular analogous item or wok
in K.P.W.D. schedule of Rates.

If a single appropriate analogous item of work is not available in both Schedule Contractor’s and K.P.W.D.
Schedule then the method of proportion will be applied to the nearest analogous group of items available in
both the Schedules referred i.e. in the same proportion as the total tendered cost of that particular group of
items (the sum of the products of the tendered rates and the quantities for which orders are placed) bears to
the total cost of the same items and quantities at the K.P.W.D.Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s Schedule and K.P.W.D.
Schedule, then the methods of proportion will be applied to all those items of the whole work, which are
available in both the Schedules and for which orders have been placed on the Contractor, i.e., In the same
proportion as the total cost of all these items of work (the sum of the products of the tendered rates and the
quantities for which orders are placed) bears to the total cost of the same items and quantities at the
K.P.W.D. Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be
decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties.

The selection of analogous item or analogue group of items referred to above shall be done by the Sr.
E/C./E/C. Where the rates for deviated items or new items of work can be derived by the selection of
different analogous items or analogous group of items, the lowest of all such derived rates shall be taken as
the correct rate.

In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes regarding the
settlement of rates of deviated or new items of work shall to the Sr. M/P. whose decision shall be final and
conclusive.
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REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS :

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a
material supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or
decreased by an Act of Legislature (Central or state) and /or any notification thereunder or on account of new
duties or levies such as octroi or on account of increase or decrease in such duties affecting the price of
materials required for incorporation in the works or the price of any item to be incorporated in the works and
made from materials of which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or lower than the price of that
material or item as prevailing immediately before the passing of such Act or levying, increasing/decreasing of
such duty, the BHEL., shall in case of increase in price or the duty reimburse the Contractor the increase in
price or additional increased duty paid by the Contractor and in case of decrease | price, the BHEL shall be
entitled to a refund of the reduction in duty. Provide however no reimbursement or refund shall be made if the
increase /decrease is not more than plus 10% of the said price, the reimbursement or refund shall be made only
on the excess over 10% provided always that any such increase shall not payable if, in the opinion of the Sr.
M/P whose decision shall be final and conclusive the increase is attributable to the delay in the execution of the
contract within the control of the Contract, or that any such increase has become operative after the
contracted/or extended date completion of the work or items of work in question.

The Contractor shall , for the propose of this condition, keep such books of account and other document as are
necessary to show the account of any increase claimed or any reduction available and shall allow inspection of
the same by any duly authorised representative of the BHEL and further shall at the request of the Sr, E/C/E/C.
furnish for verification such other information of the Sr. E/C/E/C may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such
materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance to this
condition together with all information relating there to which be may be in a position to supply.

ADVANCES ON ACCOUNT :

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the
work shall have been completed and a certificate of completion given by the Competent authority.

In the case of work estimated to cot more than Rupees One Thousand the contractor may at intervals of not less
than one month or as otherwise provided for in the Contract documents, counting from the date on which order
to the commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on account
of work done and of materials delivered in connection with the Contract.

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C
subject a maximum of 90% o the value of the work actually executed in site provided the work has been
executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such
approval and passing of the sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deductions from ‘On Account’
bills, 100% of all subsequent bills may be made to the Contractor”.

The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in
the opinion of the Engineer-in-charge in accordance with contract, and are actually required for incorporation in
the work and which have reasonably been brought to the site in-connection therewith and are adequate stored
an/or protected against damage by weather or other causes, but which have not at the time o payment of the
advance been incorporated in the work. Payment of such advances however shall be purely at the discretion of
the Sr. M/P/Sr.E/C.,/E/C provided always that payments shall not be made under these periodical certificates in
respect of perishable materials like lime, cement, timber,sand kankar etc.

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHEL
shall be deducted from the respective advances.

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining
the reserves.
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Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent
interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment
shall itself be conclusive evidence that any work or materials to which it relates are in accordance with the
contract. All such intermediate payments shall be regarded as advances against the final payment only and shall
not be considered as an admission of the due performance of the contract or any part thereof in respect or the
accruing of any claim whatsoever. Such intermediate payments shall not conclude, determine or effect in any
way the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or otherwise, or in
any way vary or affect the Contract.

FINAL BILL :

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor
shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all abstracts,
vouchers etc., in support thereof and shall be prepared in the manner prescribed by the Senior Engineer
/Civil/E/C. No claim will be entertained after the receipt of the final bill.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account,
subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools
and plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted
from the final sum aforesaid.

No charge shall be allowed to the contractor on account of the preparation of the final bill.
PAY MENT OF BILLS:

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at

....................... located in the station where either the work is executed or service rendered or at their branch
nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.)

RECOVERY FROM CONTRACTOR :

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same
may be deducted from any sum then due or which at any time thereafter may become due to the contractor
under the contract or under any other contract with BHEL of from his Security Deposit or he shall pay the claim
on demand.

POST TECHNICAL AUDIT OF WORK AND BILLS:

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill
including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result
thereof in the manner provided in the proceeding sub-paragraph’s provided however that no such recovery shall
be enforced after three years of passing the final bill.

REFUND OF SECURITY DEPOSIT :

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect all
contract on completion of work and after payment of final bill and the balance 50% on expiry of the
maintenance period, (Described under clause 23) provided the contractor shall have rendered a “ No Demand
Certificate.” In case of works where maintenance period is not involved 100% of the security deposit may be
refunded after payment of final bill provided that the contractor shall have rendered a “No Demand Certificate.”
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58. ARBITRATION :

Except where otherwise provided for in the contract all question and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship
or materials used on the work or has been other questions, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, design, drawing, specification, estimate, instruction, orders or these
conditions or otherwise concerning the works of the execution of failure to execute the same whether arising
during the program of the work or after the completion or abandonment thereof shall be refereed to the sole
arbitration of the Managing Director/Chief Engineer of BHEL and if the Managing Director/Chief Engineer is
enable or unwilling to Act, to a sole arbitration of some other person appointed by the Managing
Director/General Manager/Chief Engineer, willing to Act s such arbitrator. The cases referred to arbitration
shall be other than those for which the decision of the Sr. M/P./D.C.E/Sr.E/C. is expressed in the contract to be
final and conclusive. There will be no objection if the arbitrator so appointed is an employee of BHEL and that
he had deal with the matters to which the contracts relates and that in the course of his duties such he had
expressed views of on all or any of the matters in dispute or difference. The arbitrator to whom to matter is
originally referred being transferred by vacating his office or being enable to act for any reason, such Managing
Director/ General Manager/Chief Engineer as aforesaid at the time of such transfer, vacation of office or
inability to act, shall account another person to act as arbitrator in accordance with the terms of the contract,
such person shall be entitled to proceed with the reference from the state at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-enactment
thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceeding
under this clause.

It is aterm of contract that the party involving arbitration shall specify the dispute or disputes to be referred to
arbitration under this clause together with the amount or amounts claimed in respect of each such dispute.

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and publishing
the awards.

The work under the contract shall, if reasonable possible, continue during the arbitration proceedings and no
payment due to payable to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issue notice to both the parties
fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference refereed to him.
The venue of arbitration shall be such place as may be fixed by the arbitration in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties to this contract.
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ANNEXURE- ‘A’
BHEL CONTRACTOR’S LABOUR REGULATIONS.
(See condition 20)
1. DEFINATION:

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall have
the meaning hereby assigned to them.

a) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or by an
agent on his behalf on a payment not exceeding Rs. 500/- per month.

b) “Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking in to consideration prevailing market rates for similar
employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the
Minimum wages Act.

c) “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing
labour on the wok taken on contractor.

d) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner of the
Chief Labour Commissioner’s organisation.

e) “Form” means a form appended to these Regulations.

2. NOTICE OF COMMENCEMENT :

The contractor shall, with in seven days of commencement of the work, furnish in writing to the Inspecting
Officer of the area concerned the following information, with copy to the Engineer- in charge.

a) Name and situation of the work.
b) Contractor’s name and address.
c) Particulars of the Department for which the work is undertaken.
d) Name and address of the sub-contractors as and when they are pointed.
e) Commencement and probable duration of the work.
f)  Number of workers employed and likely to be employed.
g) ‘Fair Wages’ for different categories of workers.
3. 1) Number of hours which shall constitute a normal working day. The number of hours which shall constitute
a normal working day for an adult shall be NINE hours. The working day of an adult worker shall be so
arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any day, when an adult

worker is made to work for more than NINE hours on any day or for more than 48 hours in any week he shall in
respect of over time work, be paid wages at double the ordinary rate of wages.

I1) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall

be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work on the
weekly rest day unless he has or will have a substitution rest day, on one of the five days immediately before or
after the rest day, provided that no substitution shall be made which will result in the worker working for more
than 10 days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a
substituted rest day he shall be paid wages for the work done on t he weekly rest day at the overtime rate of
wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to.
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DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST ETC.

The Contractor shall before he commences his work on contract display and correctly maintain and continue to
display and correctly maintain in a clean legible condition in conspicuous places on the works, notice in English
and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, the hours of
work for which such wages are payable, the weekly rest days workers are entitled to and name and address of
the Inspecting Officer. The Contractor shall send a copy of each of such notice to the Inspecting Officers and
the Engineer’s in charge.

FIXATION OF WAGE PEIODS:

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
normally exceed one work.

PAYMENT OF WAGES:

i)  Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency
or in both.

i) Wages of every worker employed on the contractor shall be paid where the wages period is one week

,within three days from the end of the wage period, and in any other case before the expiry of the 7th day or
10™ day from the end of the wage period according as the number of workers does not exceed 1,000 in
exceeds 1000.

iii)  When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him
shall be paid before expiry of the day succeeding the one on which his employment is terminated.

iv) Payment of wages shall be made at the work site on a working day except when the work is completed
before expiry of the wage period, in which case final payment shall be made at the work site with in 48
hours of the wage period, in which case final payment shall be made at the work site with in 48 hours of the
last working day and during normal working time.

Note:

The term “working day” means a day on which the work, on which labour is employed, is in progress.
REGISTER OF WORKMEN:

A register of workmen shall be maintained in the form appended to these regulations and kept at the work site
or as near to it as possible, and the relevant particulars of every work men shall be entered therein within 3 days
of his employment.

EMPLOYMENT CARD:

The contractor shall issue an employment card in the form appended to these regulations to each worker on the
day of work or entry into his employment. If a worker has already any such card with him issued by the
previous employer the contractor shall merely endorse that employment card with relevant entries. On
termination of employment the employment card shall again be endorsed by the contractor and returned to the
worker.
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REGISTER OF WAGES ETC :

i) A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and
kept at the work site or as near to it as possible.

i) A wage slip in the form appended to these regulations shall be issued to every worker employed by the
contractor at least a day prior to disbursement of wages.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:
i)  Wages of worker shall be paid to him without any deductions of any kind except the following:
a) Fines.

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office employment
is required to work. The amount of deduction shall be in proportion to the period for which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for
less of money which he is required to account for, where such damage or loss is directly attributable to his
neglect or default ;

d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall be
entered in a register ; and

e) Any other deduction which the BHEL may from time to time allow.

i) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been
approved by the chief Labour Commissioner.

iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his wages
until the worker has been given an opportunity of showing — cause against such fines or deductions.

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an
amount equal to three paise in rupee of the wages payable to him in respect of that wage period.

v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days from
the date on which it was imposed. Every fine shall be deemed to have been imposed on the day of the act or
omission in respect which it was imposed.

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the Chief
labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on a
workman and display it in good condition a conspicuous place on the work site.

vii) The contractor shall maintain a register of deductions for damage or loss in the forms appended to these
regulations which should be kept at the place of work.

a) Full particulars of the labourers who met with the accident.

b) Sex.

c) Age.

d) Rates of wages.

e) Nature of accident and cause of accident.

f)  Time and date of accident.

g) Date and time when admitted in hospital.

h) Date of discharge from the hospital.

i) Period of treatment and result of treatment.

j)  Percentage of loss of earning capacity and disability as assessed by Medical officer.

k) Claim required to be paid under workmen’s composition Act.
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I) Date of payment of compensation.
m) Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.

0) Remarks.

REGISTER OF ACCIDENTS:

The contractor shall maintain a register of accidents in such form as may be convenient at the work place but
the same shall include the following particulars :-

PRESERVATION OF REGISTERS:

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which the last entry is made therein.

ENFORCEMENT:

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out
investigations and send a report to the Engineer-in-charge specifying the amount representing / workers dues
and amount of penalty to be imposed on the contractor for breath of these regulations, that have to be recovered
from the contractor, indicating full details of the recoveries proposed and the reasons, therefor. It shall be
obligatory of the part of the Engineer-in-charge on receipt of such a report to deduct such amounts from
payments due to the contractor.

DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS:

The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report
from the Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of
these regulations. In cases where there is an appeal, payment of worker dues would be arranged by the Engineer
in charge, wherever such payments arise, with in 30 days from the date of receipt of the decision of the
Regional Labour Commissioner (RLC).

WELFARE FUND :

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed
to workers with in the time-limit prescribed above, due to reasons such as where about or workers not being
known, death of a worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept under
the custody or BHEL for such benefits and welfare of work man employed by the contractors.

APPEAL AGAINST DECISION OF INSPECTING OFFICER:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Regional
Labour Commissioner concerned with in 30 days from the date of decision, forwarding simultaneously a copy
of his appeal to the Engineer-in-charge. The decision of the Regional Labour Commissioner Shall be final and
binding upon the contractor and the work men.

REPRESNTATION OF PARTIES :

i) A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations by
an officer of a registered trade union of which the said trade union is affiliated or where the work man is
not a member of any registered trade union, by an officer of a registered trade union, connected with, or
any other workmen employed in, the industry in which the worker is employed.
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ii) A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by an
officer of an association of contractors of which he is member or by an officer of a Federation of
associations of contractors to which the said association is affiliated or where the contractor is not a
member of any association of employers, connected with, or by any other employer engaged in the industry
in which the contractor is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under
these Regulations.

INSPECTION OF BOOKS AND OTHER DOCUMENTS:

The contractor shall allow Inspection of the registers and other documents prescribed under these regulations by
inspecting officers an the Engineer-in-charge or his authorized representative at any time and by the worker or
his agent on receipt of due notice at convenient time.

INTERPRETATION ETC. :

On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.

AMENDMENTS :

Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue
such directions as it may consider necessary foe the proper implementation of the Contractors Labour
Regulations for the purpose of removing any difficulty which may arise in the administration thereof, based on
which the BHEL Contractors Labour Regulation here in contained shall be subject to revision.

BHEL SAFETY CODE (See condition 20)

i) Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground,
or from solid construction except such short period work as can be done safely from ladders. When a ladder
is used one extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be
given an inclination not steeper than % to 1 (1/4 horizontal and 1 vertical).

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an
overhead support or erected with stationery support, shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or
staging and extending along with the entire length of the outside and ends thereof with only such openings
as may be necessary for the delivery or materials, such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

iii) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground level
it shall be closely boarded, have adequate width and be suitably fenced, as described in 2 above.

iv) Every opening in floor of a building or in a working platform shall be provided with suitable means to
prevent fall of persons or materials by providing suitable fencing or failing with a minimum height of 1
meter.

v) Safe means of access shall be provided to all working platform and other working places, every ladder shall
be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side rails in a
rung ladder shall in no case be less than 30cm. For ladders up to and including 3 meters in length. Uniform
step spacing shall not exceed 30 cm.
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Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the
sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound to
bear expenses of defense of every suit action or other proceedings at law that may be brought by any person for
injury sustaining owing to every suit action or other proceedings at law that may be brought by any person for
injury sustaining owing to neglect of the above precautions, and pay any damages and costs which may be
awarded in any such suit, action or proceedings to any such person or which may with the consent of the
contractor be paid to compromise any claim by any such person.

EXCAVATION AND TRENCHING :

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m
length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface
of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or
securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not be
placed within 1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall be
done from top to bottom. Under no circumstances shall undermining or undercutting be done.

DEMOLITION :
Before any demolition work is commenced and also during the process of the work.
a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected;

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by
operator shall remain electrically charged.

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or No
floor, roof or other part of a building shall be so overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available for
use of persons employed on the site and maintained in a condition suitable for immediate use and the contractor
shall take adequate steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided with
protective footwear and protective goggles.

b) Those engaged in handling any materials which is injurious to the eye shall be provided with protective
goggles.

c) Those engaged in welding works shall be provided with welder’s protective eye shields.

d) Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently
safe intervals.

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure that
manholes covers are opened and manholes are ventilated at least for an hour before workers are allowed to
get in to them. Manholes so opened shall be cordoned off with suitable railing and provided with warning
signals or boards to prevent accident to public.

f)  The contractor shall not employ men below the age of 18 and women on the work of painting with products
containing lead in any form. Wherever men above the age of 18 or employed on the work of lead painting
the following precautions shall be taken.

i)  No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

ii) Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to
enable working painters to wash during and cessation of work.
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When work is done near any where there is risk of drowning, all necessary equipment shall be provided and
kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate
provision made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.

10. Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the
following:

a)

b)

d)

11.

12.

13.

14.

15.

i)

i)

These shall be of good mechanical construction, sound material an adequate strength and  free from
defects and adequate strength, and free from defects.

Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and
adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age
of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to
operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in
hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall have the safe working load plainly marked
thereon. In case of a hoisting machine having a variable safe working load, each safe working load, and the
conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards
contractors machines the contractor shall notify safe working load of each machine to the Engineer-in-
charge wherever he brings it to site of work and get it verified by the Engineer-in-charge.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be
provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to
the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the
minimum risk of any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energised, insulating mats, working apparel such as
gloves, sleeves, and boots, as may be necessary shall be provided. Workers shall not wear any rings,
watches carry keys or other materials which are good conductors of electrically.

All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities shall be provided at or near the places of work.

These safety provisions shall be brought to the notice of all concerned by display on a notice board at a
prominent place at the workspot. Persons responsible for ensuring compliance with the safety code shall be
named there on by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements
made by the contractor shall be open to inspection by the Engineer-in-charge or his representative and the
inspection officers as defined in the contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any
other Act or Rule in force.



FROM OF REGISTER OF WORKMEN

(Regulation 7)
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FORM OF EMPLOYMENT CARD

(Regulation 8)



Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has
no wife/husband or child) :

Total
wages
Name and Particulars of | Total period Leave Wage rate earned by Signa
address of locati £l % hich th | K Nature of | with h K
S| Employer ocation  of | for which the | Actua taken (No. work done | particulars the worker Rem -ture
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No. | (specify whether - by the | office  of . -arks
description of | employed days worked | should be - period emplo
a contractor or a . worker unit in case
work done. (from to) specified) . shown -year.
sub- contractor. piece
under
clo.5.
1
2 3 4 5 6 7 8 9 10 11

N.B. for the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in
respect of each type of employment should be made separately.

FORM OF WAGE SLIP
(REGULATION 9)



(i) Name Of the COMTIACTOT. .. ...\ttt e e e e e

(1) PIaCE. et

1.  Name of the workers with
father’s/husband’s Name

2. Nature of employment
3. Wage period
4.  Rate of wages payable

5.  Total attendance/unit of
work done

6. Dates on which overtime
Worked.

7. Overtime wages.
8.  Gross Wages, payable

9.  Total deductions (indicating
nature of deduction).

10. Net Wages Payable

CONTRACTOR’S SIGNATURE/ EMPLOYEES SIGNATURE/
THUMB IMPRESSION. THUMB IMPRESSION.

FROM OF RESISTER OF WAGES-CUM-MUSTER ROLL
(Regulation 9)

() Name and address Of the CONtractor:. .. ... .ouviii it
(ii) No. & Date of the contract agreement/Work order :............cooviiiiiiiiiiiiiiiiiiii e,
(iii) Name and address of the dept. awarding the contract :............c.coooiiiiiiiiiiiiiiiiiii,

(iv) Nature of the contract and location of the work :.............cooi
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DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY

NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS.

FORM OF REGISTER OF
(Regulation No. 10 (vii).
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