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CONTRACTOR                                                                                                                                    EMPLOYER 

 

  

 
Bharat Heavy Electricals Limited 

Electronics Division 
      Mysore Road, Bangalore – 560026 

 

                                  Phone No.26998409/8009 
 

                                                                                                             FS/CIVIL ENGG. DEPT. 
 

NOTICE INVITING TENDERS 
 
 

1.        TENDER NUMBER     :    BHE/315/18/2756/10, DATE: 15/06/2018        

2.        NAME OF WORK                           : Modernization of Production building  

                                                                     First floor for Lithium-Ion cell manufacturing 

                                                                      facilities inside BHEL-ESD factory premises,  

                                                                      Electronic city phase 1 

3. ESTIMATED  COST     :   Rs. 18.00 Lakhs (APPROX.)   

4. EARNEST MONEY DEPOSIT        :   Rs. 36000/- 

5.        COMPLETION TIME                      :   03 MONTHS 

6.        LAST DATE AND TIME FOR    :   BEFORE 01:15 P.M  ON  06-07-2018 
THE SUBMISSION OF DULY               
FILLED IN TENDER DOCUMENT     

7.        PLACE OF SUBMISSION OF   :   AT THE RECEPTION, TENDER BOX /FS&T     
TENDER DOCUMENT                       BHEL - ELECTRONICS  DIVISION, 

      MYSORE ROAD, BANGALORE -560026. 
 

8.        DATE AND TIME OF         :  ON  06-07-2018 AT 01:30 PM 
           BID OPENING                                

 
 
 
 
 

NOTE:  The Tenderer shall return the duly filled in Tender document after affixing 
             Signatures on all pages and submit. 

 
           To, 
                SDGM /FACTORY  SERVICES  
                BHEL – ELECTRONIC DIVISION 
                MYSORE ROAD 
                BANGALORE – 560026. 
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Alongwith EMD.  
Part – II: To be submitted in a separate sealed cover. 

And Part-I & Part-II sealed covers should be put in outer enveloper 

scriName of work and Name & Address of the tenderer. 

… 
 
 

Bharat Heavy Electricals Limited 

ELECTRONICS DIVISION 

Mysore Road, Bangalore - 560 026 

 

 

Bharat Heavy Electricals Limited 

(ELECTRONICS DIVISION) 

 

 

 

 

PART-I 
 

                                     BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION 

                                                                  MYSORE ROAD, BANGALORE-560026 

 

 

PART-I 
 

                                     BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION 

                                                                  MYSORE ROAD, BANGALORE-560026 

 

Date:23-2-2012 

 
TECHNICAL-CUM-COMMERCIAL BID 

(To be furnished by the Bidders) 
  

 

 

 

 

 

 

 

 

 
Bharat Heavy Electricals Ltd 

Electronics Division  
Mysore Road, Bangalore – 560026 

 

Tender Document FOR  

Modernization of Production building First floor for 

Lithium-Ion cell manufacturing facilities inside BHEL-

ESD factory premises, Electronic city phase 1 

TECHNICAL BID 

DATE OF OPENING: 06-07-2018 

Part – I     Technical cum Commercial Bid                 …….… 36 Pages 

                            BHEL General Conditions of Contract       ...……. 40 Pages 

           Part – II    Price Bid                                                     ..…….. 07 Pages 

 

            Note: 1) Part – I:  To be submitted in a separate sealed cover.  
 
                     2) Part – II:  To be submitted in a separate sealed cover.  

                     3) Earnest Money Deposit of Rs. 36000 /- in favor of BHEL-EDN as per   
                         Mode provided in Sl. No. 11 Part – I (Technical-cum-Commercial Bid  

 
 

                         No exemption of EMD in the case of MSME / NSIC  
 
                        Tenders will be liable for rejection if the above is not submitted. 

                     
           4) Part-I, Part-II & EMD sealed covers should be put in outer  
               Envelope and super scribing the Name of work and Name &     
               Address of the Tenderer. 
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BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION 

                                              MYSORE ROAD, BANGALORE-560026 
 

DEPT:  FACTORY SERVICES/CIVIL 

ENQUIRY NO.BHE/315/18/2756/10                                                                                             DATE: 15-06-2018 
 

PART-I 
   TECHNICAL-CUM-COMMERCIAL BID 

 

       01.    NAME OF THE WORK                           :  Modernization of Production building First floor for Lithium-Ion cell manufacturing 

facilities inside BHEL-ESD factory premises, Electronic city phase 1 

        02.   APPROXIMATE ESTT.COST RS.           :  Rs. 18.00 Lakhs 
 

03.   STIPULATED COMPLETION PERIOD  :  03 Months 
 

 

(DETAILS TO BE FURNISHED BY THE BIDDERS) 

 
04.    NAME OF THE CONTRACTOR            :    …….….……………………………………………………..…… 

   

05. ADDRESS 

       (A)  OFFICE             :    ……..…………………………………………………………….. 

       

                                                                                         .…………………………………………………………………... 

       

                              TEL.PH NO/E-MAIL                 :     ……..…………………………………………………………….. 

 

        (B)  RESIDENCE                          :     ......……………………………………………………………….. ..  

 

             TEL.PH NO              :    .…………………………………………………………………… 
 
 

06. CONSTITUTION OF FIRM                     :    INDIVIDUAL/ SOLE PROPRIETORSHIP CONCERN/  

                                                                                        PARTNERSHIP FIRM/ PUBLIC LTD. COMPANY/ 

                                                                                        PRIVATE LTD. COMPANY   

07. QUALIFICATION             :      …………………………………………………………………. 

   
       08.    STAFF STRENGTH               

                      (A) TECHNICAL             :      ………………………………………………………………….... 

                      (B) GENERAL             :      …………………………………………………………………… 

  
      09.     PLANT/EQUIPMENTS             :      …………………………………………………………………… 

 
         
      10.    a) SCOPE OF WORK                                :    UNDERSTOOD / NOT UNDERSTOOD 

          (As per schedule of items) 
 

       b) ACCEPT TO EXECUTE IN TOTAL    :    YES / NO             

                 
     11.     EMD PARTICULARS                      
        

(A) CASH (SBI COLLECT)                      :     …………………………..………………………………………… 

 

(B) EFT IN BHEL A/C                              :     …………………………..………………………………………… 
 

(C) BANKERS CHEQUE/ PAY  

ORDER /DEMAND DRAFT              :     ………………………….….……………………………………… 

                                                               
 
 
 

 

   12.     ACCEPTANCE 
 

                (A)  DRAWINGS                               :                 - NA- 

   (B)  DESIGNS                   :                 - NA- 
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  13.    BHEL’S PAYMENT TERMS                               :   ACCEPTABLE / NOT ACCEPTABLE 

 

  14.    WHETHER AGREEABLE TO MAKE                          :   YES/NO 

            NECESSARY STATUTORY PAYMENTS  

            AS PER BHEL EDN TERMS 
 

  15.     ELECTRONICS FUNDS TRANSFER (EFT) 

            FORM ENCLOSED                                                        :  PLEASE FILL UP THE FORM   

    

  16.     SECURITY DEPOSIT AS PER BHEL TERMS             :   ACCEPTABLE / NOT ACCEPTABLE 

 

  17.    (A) SITE INSPECTION CERTIFICATE AS PER  

                ANNEXURE IV                                                         :   ACCEPTABLE / NOT ACCEPTABLE 
 

                                  OR 
 

.         (B) AGREEABLE TO EXECUTE THE WORK  

                WITHOUT SITE VISIT                                            :   YES/NO 

 

                                                                                            

              NOTE:  

                                                                              
 Remarks  
Registration under GST  -   

BHEL  GST number : 29AAACB4146P1ZB 

Supplier GSTIN number  should be mentioned  in  all 

quotations  & invoices   submitted   

 

Mandatory as per GST laws 

HSN (Harmonized System of Nomenclature) / SAC ( Services 

Accounting Code) to be mandatorily mentioned  in all  

quotations   & invoices submitted 

 

Mandatory  for credit matching 

& availment  

Invoice  submitted  should  be in the format as  specified  under 

GST Laws viz.  all  details as mentioned in Invoice Rules  like  

GSTN registration number, invoice number, quantity, rate, 

value,  taxes with nomenclature – CGST, SGST, IGST 

mentioned separately, HSN Code / SAC Code etc  

In the absence of  details, It is 

not  treated as valid  invoice & 

credit cannot  be availed  

Payment of GST to vendors  as applicable  will be  made  only 

if it is matching with data uploaded by Vendors 

 

credit availment is linked to 

uploading  of  returns  

Vendors to give  undertaking that   GST  as  mentioned in the 

Invoice has been  paid either through cash or admissible input 

credit and also filed the returns  

 

Credit can be   availed  only if 

tax is paid by supplier 

For invoices  paid  on Reverse charge basis  – “Tax amount”  &  

that  it is “payable on reverse charge basis to be mentioned   on 

the  invoice.  

 

Mandatory as per GST laws 

Wrt PR supplies,  vendor should  intimate  BHEL  immediately 

on dispatch for  parallel billing on customer 

Any gap  in  invoice  date will 

attract  interest liability & will 

be passed on to vendor 
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PART-I 

ESSENTIAL CRITERIAS: 

 
S.N. Particulars To be filled by Bidder 

1 Experience of having successfully completed similar works 

during last 7 years from the date of tender notice should be 

either of the following : 

a) Three similar completed works each costing not less 

than an amount equal to 40% of estimated value mentioned 

in the tender notice 

OR 

b) Two similar completed works each costing not less than 

an amount equal to 50% estimated value mentioned in the 

tender notice. 

OR 

c) One similar completed works each costing not less than 

an amount equal to 80% estimated value mentioned in the 

tender notice. 

(Copy of performance report from the organization 

where the work is executed is to be enclosed. 

Submission of Work Order copy is not adequate) 

 

2 Average annual financial turn over during the last 3 years, 

ending 31st March of the previous financial year, should be 

30% of the estimated cost as mentioned against each work 

in this notice. 

 

                      Yes/ No 

2.1 Turnover - Previous year Rs. 

2.2 Turnover - 1 year before previous year Rs. 

2.3 Turn over- 2 years before previous year Rs. 

3 Solvency shall be not less than 30% of the estimated cost 

of this NIT.  

(Latest Certificate from the Bank shall be produced not 

older than one (1) year from the date of opening of tender.) 

 
 

Furnished/ Not Furnished 

4 Whether Registered with ESI / PF Authority Yes/ No 

4.1 If Yes, indicate PF Registration No.  

(Copy of latest contribution paid receipt to be enclosed) 

 

Enclosed/ Not Enclosed 

4.2 If yes, indicate ESI Registration No. 

(Copy of latest contribution paid receipt to be enclosed) 

 

Enclosed/ Not Enclosed 

4.3 If No, Whether the Tenderer is willing to obtain ESI and 

PF registration before commencement of work 

Yes/No 

( If No Tender shall be rejected) 

 
    

      Note: Offers of the Tenderers not meeting the above requirements are liable to be rejected.   
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PART-II 
 

  Documents required to be submitted 
 

1) Copy of PAN/GIR No. Registration Certificate issued by Income Tax Authority 

2) Registration Certificate with ESI/PF Authority 

3) Registration Certificate indicating GSTIN No. and SAC No. 

4) Income Tax Returns for last Three years 

5) Bank Statement for last Six months 

6) Overdraft facilities available with the agencies 

7) Balance Sheet and Profit & Loss Account for the last Three years 

8) Annual Turnover for the last Three years duly certified by auditor    

9) Details of works carried out during the last 7 years in any Government/Public Sector 

Unit/Large Private Organizations with Certificate 

10) Work on hand (Required for bid capacity also) 

11) Registration with BHEL/KPWD/CPWD/other organization if any 

 

Special Conditions: 

 
i) Successful Bidder should have their business office/Branch office at Bangalore  

ii) Successful Bidder should establish their Site office at Construction site 

iii) Bidders should require to study the prevailing Market trend of Construction materials   

     /labourers/other relevant requirement before quote and submit the competitive price. 
 

iv) The bidders should carry out preliminary survey at proposed construction site before  

submission of offer to ensure the rate quoted for the relevant schedule of items are correct.  
 

v) Contractors may use Manufactured/Engineered/Robo sand in-lieu of river sand for  

all civil works except Plastering & Tile laying work for which only river sand to be     

used as per tender specifications. 
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  Bharat Heavy Electricals Limited 

ELECTRONICS DIVISION 

MYSORE ROAD- BANGALORE-26 
 

INSTRUCTIONS TO TENDERER 
 

1. Sealed Tender for the above noted work is hereby invited from Contractors experienced in works of 

similar kind and magnitude. 
 

2. Tenders should be addressed to the SDGM/FS, Electronics Division, Bharat Heavy Electricals 

Limited, Mysore road, Bangalore – 560 026.  In three separate sealed cover for “Technical cum 

Commercial Bid”, Price Bid and DD for EMD duly super scribed and put in an outer envelope, super 

scribing the Name of work and Name and address of the Tenderer.     

 
3. The local address of the Contractors, the name of the person to whom all the correspondence are to  

be addressed should be indicated, with telephone number (both office and residence). 

4. All entries in the tender documents should be in one ink. Eraser and overwriting are not permitted.               

All cancellation and insertion should be duly signed by tenderer concerned with the proper indication 

of the name designation and address of the person signing and affixing his seal. 

 
5. Tenderers shall fill in all the required particular in the blank space provided for this purpose in the 

tender documents and also sign in each and every page of the tender document including the drawings 

attached there to before submitting tender document. 
 

 
6. Unit rate should be quoted in figures as well as in words in Indian Currency only i.e. Rupees and Paisa 

with reference to each item and for the items shown in the attached schedule. These rates shall be for 

the finished work at site. The rate shall include all taxes and duties payable on account of GST and 

also expenses towards PF and ESI contributions. Amount of each item and total on each sheet as also 

the grand total amount of the whole contract shall be filled by the tenderers. 

7.  

 
a. If, in the price structure quoted for the required goods/services/works, there is discrepancy between 

the unit price and the total price (which is obtained by multiplying the unit price by the quantity), the 

unit price shall prevail and the total price corrected accordingly, unless in the opinion of the purchaser 

there is obvious misplacement of decimal point in the unit price, in which case the total price as quoted 

shall govern and the unit price corrected accordingly. 

b. If there is an error in a total corresponding to the additional or subtraction of subtotals, the subtotals 

shall prevail and the total shall be corrected; and 
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c. If there is a discrepancy between words and figures, the amount in words shall prevail, unless the 

amount expressed in words is related to an arithmetic error, in which case the amount in figures shall 

prevail subject of (a) and (b) above. 

d. If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date up to 

which the bidder has to send his acceptance on the above lines and if the bidder does not agree to the 

decision of the purchaser, the bid is liable to be ignored. 

8. The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies 

such as GST arising from Act passed by Parliament or State Legislature and rules framed there under. 

The rates shall further be deemed to include statutory levies arising from such Acts, Central or State, 

which may come into force, subsequent to submission of tenders. The tenderer shall note that no 

claim for variation of rates, on the ground that existing statutory levies have been increased/decreased 

or those new statutory levies have come into effect after tender, or on any other ground, will be 

entertained as applicable. Evaluation shall be on the basis of delivered cost (i.e. “Total Cost to 

BHEL”). “ Total Cost to BHEL” shall include total basic cost, packing & forwarding charges, taxes 

and duties covered under GST, freight charges, insurance, any other cost indicated by vendor for 

execution of the contract and loading factors(for non-compliance to BHEL Standard Commercial 

Terms & Conditions). GST to be quoted separately in Price schedule -II. 

 

9. (a) The rate quoted in the tender shall remain valid for a period of ‘SIX MONTHS’ from the date of  

      opening of tender. 

(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price and 

during execution of contract in case tender is accepted. 

(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted rates 

as accepted by BHEL. 

(d) Price Variation clause is not applicable in this contract. 
 

10. Quantities shown in the schedule are only approximate and are liable to variation to an extent of 20% 

(Twenty percent). Within this variation, the contractor is entitled for compensation. 
 

11. Before tendering, the tenderer are advised to inspect the site of work and its environments and be well 

acquainted with the actual working and other prevailing conditions, position of material and labour. 

They should be well versed with BHEL General Conditions of Contract instruction to the tenderers, 

drawing and specification and all other documents which form part of the agreement to be entered into 

subsequent to award of work. The tenderer should be specially note that it is tenderers responsibility 

to provide any items which is not specifically mentioned in the specifications and drawing, but which 

is necessary to complete the work. 
 

12. Details and quantities of each item of work shown in the bill of quantities attached here to only 

approximate. They are given as a guide for the purpose of tendering only and are liable for variation 

and alteration at the discretion of the competent authority. The work under each item as executed shall 

be measured and price at the corresponding rates to be quoted by the Contractor in the bill of quantities 

attached hereto. 
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13. MSME suppliers can avail the intended benefits only if they submit along with the offer, attested    

copies of either EM II certificate having deemed validity (THREE years from the date of issue of 

acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested copy of 

a CA certificate (Format enclosed at Annexure -1 where deemed validity of EM II certificate of five 

years has expired) applicable for the relevant financial year (latest audited). Date to be reckoned for 

determining the deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non 

submission of such documents will lead to consideration of their bid at par with other bidders. No 

benefits shall be applicable for this enquiry if any deficiency in the above required documents are not 

submitted before price bid opening. If the tender is to be submitted through e-procurement portal, then 

the above required documents are to be uploaded on the portal. Documents should be notarized or 

attested by a Gazetted officer.  

14. Should a tenderer find discrepancies or omission in the drawing attached to the tender documents or 

should be in doubt as to their meaning he should at once address to the authority inviting the tender 

for clarifications. Every endeavor is made to avoid any error which can materially affect the basis of 

the tender but successful tenderer shall take upon himself to provide for the risk of any error which 

may be subsequently discovered and shall make no subsequent claim on account thereof. 
 

15. In the event of the tender being submitted by a firm the tender must be signed separately and legibly 

by each partner or member of the firm or in their absence, by the person holding the power of Attorney 

on behalf of firm concerned. In the later case, a copy of the power of Attorney duly attested by the 

Gazetted Officer must accompany the tender. 

16. If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next 

working day. 

17. Every tender must be accompanied by Earnest Money Deposit. This earnest money will be 

refunded to the unsuccessful tenderer after finalization of the award of work. In the case of successful 

tenderer, the earnest money will be retained as a part of Security Deposit for satisfactory completion 

of the work in accordance with Clause-16 of BHEL General Conditions of the Contract. Tenders 

without Earnest Money Deposit receipt are liable to reject. No interest will be paid on the earnest 

money deposit.            

18. The Earnest money deposit may be furnished in any of the following forms: 

a) Cash deposit as permissible under the extant Income Tax Act( before tender opening) 

b) Electronic Fund Transfer credited in BHEL account (before tender opening) 

c) Banker’s Cheque/Pay Order/Demand Draft in favour of BHEL-EDN, Bangalore – 560026 

(along with offer). 

d) Through SBI collect 
 

 

19. For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain 

the Banker’s signature and also enclose a photocopy of cancelled cheque leaf. 
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20. Unless the bidder whose tender is accepted signs contract agreement within fifteen days (15 days) of 

the date of the order directing to do so, the amount of Earnest Money already deposited by bidder will 

be forfeited and acceptance of the tender withdrawn.  
 

21. If after opening the tender and within the offer validity period, the tenderer revokes the tender or makes 

any modification in their tender or the tenderer fails to deposit the required Security deposit or 

commence the work in accordance within the period as per LOI/Contract, the Earnest Money 

Deposited by bidder will be forfeited and acceptance of bidder’s tender withdrawn. If only a part of 

work included in the tender had been awarded to the tenderer, the amount of Earnest Money to be 

retained will be based on value of the contract so awarded. 
 

22. EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award of 

work. 
 

23. The EMD shall not carry any interest. 
 

24. Security Deposit 
 

         Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat   

Heavy Electricals Ltd within the time as specified in the Letter of Intent.  
 

 

         The total amount of Security Deposit will be 5% of the contract value. EMD of the successful   

         Tenderer shall be converted and adjusted towards the require amount of Security Deposit. 
        

      Modes of deposit  
       

      The balance amount to make up the required Security Deposit of 5% of the contract value may be 

accepted in the following forms:  

i)  Cash (as permissible under the income Tax Act). 

ii) Local cheques of scheduled banks, subject to realization/Pay order/Demand draft/Electronic Fund 

Transfer in favour of BHEL. 

iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies 

Act. The Bank Guarantee format should have the approval of BHEL. 

iv) Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in the 

Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on 

the back. 

v) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras etc., 

(Certificate should be held in the name of contractor furnishing the security and duly 

endorsed/hypothecated/pledged, as applicable in favour of BHEL).  

         (Note: BHEL will not be liable or responsible in any manner for the collection of interest). 
 

Collection of Security 
 

At least 50% of the Security Deposit, including the EMD, should be collected before start of the 

work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount 

progressively from each of the running bills of the contractor till the total amount of the Security 

deposit is collected.  
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If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall 

be correspondingly enhanced and the additional Security Deposit shall be immediately deposited by 

the contractor or recovered from payments/due to the contractor. 
 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released 

against submission of equivalent Bank Guarantee in acceptable form, but only once, before completion 

of work, with the approval of the authority competent to award the work.  
 
 

(Note: In case of (a) small value contracts not exceeding 20 lakhs or (b) SAS jobs, work can be started 

before the required Security Deposit is collected. However, payment can be released only after 

collection/recovery of initial 50% Security Deposit)  
 

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as per 

terms of the contract. The Security Deposit shall not carry any interest 
 

 

25. The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders 

received or accept any tender or part thereof without assigning reason thereof. In the case of acceptance 

of a part of tender, the time for completion may also be reduced to the extent considered necessary by 

the accepting authority. 
 
 

26. Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective, 

tenders which are not in accordance with the tender conditions laid down by the accepting officer and 

tenders not submitted in the prescribed forms are liable to be rejected. 
 

27. The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / Sole 

Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited Company to 

satisfy Clause14, Part –I of NIT. 
 

28. The tenders should be enclosed with  a list of contracts already held by the tenderer at the time of 

submitting the tender and giving the following particulars: 

a) Name of the work, value and address. 

b) The balance work remaining to be done on the same. 
 

29. a) The filled in tender sealed cover should be dropped in the Tender box kept in the reception of     

    BHEL -EDN, in case the sealed tender document is large and not possible to drop the same in the     

    Tender box, it should be handed over at office of DGM/FS before the time fixed for submission of     

     tender.  

b) Tenders received after the due date & time of opening of tenders will be rejected  

30. The Contractors responsibility under this contract shall commence from date of receipt of the order or 

acceptance of tender. 

31. If proprietor or partner of a firm expires after the submission of tender or after the acceptance of tender, 

BHEL reserves the right to cancel the contract if the character of the firm undergoes a substantial 

change. 
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32. THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney 

granted by the tenderer or changes in the composition of firm made subsequent to signing of the 

contract. They may however recognize such power of Attorney and changes after obtaining proper 

legal advice. 

33. If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory 

performance with BHEL sister units, BHEL reserves the right to reject such tender at any stage 

including contract execution period. 

34. Words imparting the singular number shall also be deemed to include the plural number and vice-versa 

where the context so require. 

35. The General and Special Conditions are complementary to each other and where they are in conflict, 

the special condition shall prevail. 

36. The expenses for completing the stamping agreement shall be paid by the contractor. 

37. Unless or otherwise stated above tendered work includes supply, erection, testing and commissioning 

of equipments as agreed to in the contract. 

38. After completing of the job, the contractor has to furnish actual drawings of work done in consultation 

with Engineer-in-charge. 

39. Any covering letter and comments of the tenderer should be submitted along with the offer. 

40. Cement and steel for carrying out Civil Works will have to be procured by the Contractor. 

41. The Contractor shall provide all the materials needed for trial run, testing including chemicals, 

consumables etc. In quoting their rates, the Contractors are advised to take into account the cost of the 

above materials. 

42. Should a tenderer or a contractor has a relative or in the case of firm or company, any of its shareholders 

relative is employed in Bharat Heavy Electricals Limited, the authority inviting tenders shall be 

informed of this fact at the time of submission of the tender, failing which tender may be disqualified 

or if such fact subsequently comes to light. 

43. These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL’ shall 

be deemed to form an integral part of the Contract agreement for the work to be entered into. The 

Contractor has to scrutinize the same, and when submitting his tender, indicate his acceptance of both. 

In cases of variation between the two in any matter, the conditions in the ‘THE INSTRUCTIONS TO 

TENDERER’ shall prevail. (Extracts of important clauses of BHEL GCC are enclosed). 
 

44. All operations to be carried out by the Contractor during the execution of the contract such as drilling, 

welding etc., shall be done with proper equipments to be brought by the tenderer. Suitable power point 

will be provided and tapping from the power point equipment shall be done using proper size of cables 

equipments and after getting approval of connections from our Engineer-in-charge. 
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45. The Contractor shall comply with the provision of Employees Provident Fund’s and miscellaneous 

Provisions Act 1952 and rules, regulations and other orders issued there under. He as an employer 

shall be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of all 

labour employed by him for the execution of the contract in accordance with the provisions of the 

Employees’ Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to time. 

For this purpose he shall indicate the code number obtained from the Regional Provident Fund 

Commissioner or he should obtain a code number if he has not and produce the Photostat copy of the 

challan receipt of monthly remittance of the contribution made by him to the Commissioner. He shall 

also furnish such returns such returns as are due, under the Act, to be sent to the appropriate authorities 

through the Principal Employer”. 
 

46. The Contractor should get himself registered with the E.S.I Authorities as an independent Employer, 

obtain a separate code number and remit the dues in respect of the Labour employed by him for the 

work and produce the challans/Receipts of remittance of the ESI contributions due under the E.S.I Act 

to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be sent to 

the appropriate authorities’ through the Principal Employer. The contractor can remit their ESI & PF 

through a sub-agent who processes the ESI & PF code and agrees to enter an MOU with the contractor.  

47. If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by the 

Contractor for his labourers regarding PF/ESI amount due, short remittances, non-remittances etc., the 

Contractor shall defends the case on behalf of BHEL and / or reimburse BHEL the expenses so 

incurred.  

48. The Contractor shall apply and obtain license under Contract labour(R&A) Act 1970 and comply the 

relevant provisions of this Act in respect of the labour employed by him for executing this contract. 

The contractor shall furnish necessary returns to the authority through the Principal Employer. 

49. Contractor shall insure all his labourers and material. Any claim by his Employees for damages shall 

be settled by the Contractor even if action is against BHEL or to reimburse the legal expenses incurred 

by BHEL. 

50. Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in 

execution of work shall be defended by the Contractor and / or reimburse BHEL the cost of the same. 

51. Contractor shall produce necessary records, documents; explanation whenever he is called upon to do 

by any Government Agencies.  
 

52. Contractor should obtain “Workmen Compensation Policy “for their Employees. 

53. LEAD, LIFT, DEWATERING ETC., 
 

a) Unless otherwise specified in the tender schedule, the rates for all items will be deemed to include 

all leads, lifts and descents involved in the work. 
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b) No separate payment will be made for dewatering (including seepage, surface drainage and 

monsoon water) desludging and allied operations at any stage of the work, and the cost of such 

operations will be deemed to be included in the contract rates. 

c) No separate payment will be made for curing including pumping of curing water where ever 

necessary. 
 

54. EXTRA ITEMS 

No extra items of work shall be carried out by the contractor other than those authorized to do so in 

writing by the Engineer. For any such items of work executed as per instructions of Engineer. The rates 

will be fixed on the basis indicated under clause 50 of BHEL GCC. 

The schedule of rates to be followed in this case will be CPWD schedule of rates. 

55. REVERSE AUCTION/PRICE BID OPENING: 

 BHEL reserves the right to go for reverse auction at any point of time before opening of Price Bid. 

 Bids with non-acceptance of reverse auction will be liable for rejection. 

 Opening of Price Bid at discretion of BHEL. 

 BHEL shall be at liberty to cancel the tender at any time, before ordering, without assigning any 

reason. 

56. The bidder along with its associate/collabrators/sub-contractors/Sub-Vendors/Consultants/service 

providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website 

http://www.bhel.com and shall immediately bring to the notice of BHEL Management about any 

fraud or suspected fraud as soon as it comes to their notice. Fraud prevention policy and list of Nodal 

officers shall be hosted on BHEL website, vendor portals of Units/Regions Internet. 

57. SPECIAL CONDITIONS OF TENDER 

i. The successful bidder should open local office for Technical staff/Administrative group at Bangalore 

City for easy interactions/ monitoring of work at site. 

ii. Tenderers should not disclose any price bid details/discounts in the technical bids. 

iii. Contractors may use Manufactured/Engineered/Robo sand in lieu of river sand for all civil works 

except for plastering & Tile laying work for which only river sand to be used as per tender 

specifications. 

 

 

 

 

 

 

 

 

 

 

http://www.bhel.com/
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BHARAT HEAVY ELECTICALS LIMITED 

(ELECTRONICS DIVISION) 

MYSORE ROAD- BANGALORE-26 

 

GENERAL CONDITIONS OF CONTRACT/TECHNICAL SPECIFIC ATION 

 

 

 

It is hereby agreed by me/us that the BHEL General Conditions of Contract including 

subsequent amendments/additions/deletions to clauses if any, and conditions pertaining 

the settlement of disputes by Arbitration & Conciliation form an integral part of the 

tender documents and that the tender submitted by me/ us is subject to the aforesaid 

BHEL General Conditions of Contract/ Technical Specification for Civil works which 

has been read and accepted by me/us. 
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                                                                                     ENCLOSURE: A  
 

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT 

 

         LABOUR 

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to 

maintain the required date of progress and of quality to ensure workmanship of the degree specified in 

the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in 

connection with the works any person who has not completed his eighteen years of age. 
 

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him. A distribution 

return of the number and description by trades of the work people employed on the works. The 

Contractor shall also submit on the 4th and 19th or every month to the Engineer-in-charge a true 

statement showing in respect of the second half of the preceding month and the first half of the current 

month (I) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them and (ii) the number of female workers 

who have been allowed maternity benefits as provided in the maternity benefit Act, 1961 or Rules made 

there under and the amount paid to them. 

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not 

less than fair wages as defined in the contractors Labour Regulations. 

 
The Contractor shall in respect of labour employed by him either directly or through sub- contractors 

complies with or causes to be complied with contractors labour Regulations in regard to all matters 

provided therein. 

 
The Contractors shall comply with the provisions of the payment of wages Act, 1936,Minimu Wages 

Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 

1961 or any modifications there of or any other law relating thereto and rules made there under from 

time to time. 

 
The Contractors shall be liable to pay his contribution and the employees’ contribution of the State 

Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 

accordance with the provision of “The Employees’, State Insurance Act, 1948”, as amended from time 

to time. The Contractors shall apply to the ESI Authorities, get himself registered with them and obtain 

a code Number. He shall pay the remittances under his code Number only. 
 

The Contractor shall be liable to pay his contribution and the Employees’ contribution towards PF as 

per Provident Fund Rules and Regulations in respect of all labour employed by him for the execution of 

the contract. The contractor shall apply to the PF Authorities, get himself registered and obtain a code 

number from them. He shall pay the remittances towards PF under his code Number only. 
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The Engineer-in –charge shall on a report having been made by an Inspecting Officer as  defined in the 

Contractors Labour Regulations have the power to deduct from the moneys due to the Contractor any 

sum required or estimated to be required for making good the loss suffered by a worker or workers by 

reason of non-fulfillment of the conditions of the contract for the benefit of workers, non - payment of 

wages or of deductions made from him or their wages which are not justified by the terms of the contract 

of non-observance of the said contractor’s Labour Regulations. 

          
          The Contractors shall indemnify the BHEL against any payment to be made under and for observance    

          of the Regulation aforesaid without prejudice to his right to claim indemnity from these sub-contractors. 

 

         MODEL RULES FOR LABOUR WELFARE 

 

The Contractor shall at his own expense comply with or cause to be complied with model Rules for 

Labour Welfare as appended to these conditions or rules framed by Government from time to time for 

the protection of health and for making sanitary arrangements for workers employed directly or 

indirectly on the works, In case the Contractors fails to make arrangements as aforesaid the engineer-in-

charge shall be entitled do so and recover the cost thereof from the contractor. 
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ENCLOSURE: B 
 

CLAUSE 38 OF BHEL GENERAL CONDITIONS OF CONTRACT   

 INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE, 

      TEMPEST, FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT 

The Contractor shall, within one month after the date of acceptance of the contract, insure the work 

against loss and damage by fire, tempest, floods, earthquake, riots, strike & against damage by air-

craft with an insurance office approved by the Accepting officer from the date of acceptance of work 

or actual commencement of 

work whichever is earlier.  

Such insurance shall be 

effected in the name of BHEL 

and shall be for the full value of 

the contract sum.  The 

contractor shall lodge with the 

BHEL the policies and 

receipts of the premiums for 

such insurance and shall 

maintain such policies in 

force until the entire 

completion of the work as 

certified by the Senior Engineer.  
 

If the contractor fails to comply with the terms of this condition the Accepting Officer may insure the 

work and may deduct.  The amount of premium from any money that may become payable to the 

contractor or may at his discretion refuse payment of any advance to the contractor until the contractor 

shall have complied with the terms of this condition. 
 

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar 

to the liability and obligation of the contractor to complete the entire work in all respects as certified 

by the Senior Engineer. 
 

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be 

received and may be retained by the BHEL until the work is finally completed and shall then be 

credited to the contractor in the final statement of accounts in the event of the contract not having been 

previously cancelled under these conditions after taking into account the delay in completion, 

settlement to his workers for damages, damage to BHEL property etc. 

 

                                                  

 

       DELETED 
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SAFETY CODE 
 

        RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, 

MATERIAL AND ENVIRONMENT 
 

1. Before commencing the work, contractor submits a “SAFETY PLAN” to the authorized BHEL 

Official.  The ‘SAFETY PLAN’ shall indicate in detail the measure that would be taken by the 

contractor to ensure safety of men, equipment, material and environment during execution of the 

work.  The plan shall take care to satisfy all requirements specified hereunder.  The contractor shall 

submit Safety Plan along with his offer.  During negotiations before placing of work order and 

during execution of the contract BHEL shall have right to review and suggest modification in the 

Safety Plan.  Contractor shall abide by BHEL decision in this respect. 

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as 

per direction of BHEL or its authorized officials to prevent loss of human lives, injuries to personnel 

engaged, and damage to property and environment. 

3. The contractor shall provide to its work force and ensure the use of the following personal protective 

equipment as found necessary and as directed by the authorized BHEL officials:-Safety Helmets 

conforming to IS-2925: 1984. 

(i) Safety Belts conforming to IS-3521: 1983. 

(ii) Safety Shoes conforming to IS-1989: 1978. 

(iii) Eye and Face protection devices conforming to IS-8520: 1977 and IS-8940: 1978. 

(iv) Hand and body protection devices conforming to: 

IS-2573:  1975 

IS-6994:  1973 

IS-8807:  1978 

IS-8519:  1977 

         All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets,      

ladders, equipment’s etc. used by the contractor shall be of safe design and construction.  These                 

shall be tested and certificate of fitness obtained before putting them to use and from time to  time as 

instructed by authorized BHEL official who shall have the right to ban the use of any item.   

        All electrical equipment’s, connections and wiring for constructions power, its distribution and use shall 

conform to the requirement of the Indian Electricity Act and Rules. Only electricians licensed by the 

appropriate statutory authority shall be employed by the contractor to carry out all types of electrical 

works.  All electrical appliances including portable electric tools used by the contractor shall have safe 

plugging system to source of power and be appropriately earthed.  The contractor shall not use any hand 

lamp energized by electric power with supply voltage of more than 24 volts. For work in confined space 

lighting shall be arranged with power sources of not more than 24 volts. 
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         The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at 

Construction Sites” issued by the Safety Department of the Construction Management  (HQ) of BHEL 

and as per directions of the authorized BHEL official.  A copy of the above referred “Code of Fire Safety 

at the Construction Sites” shall be made available by BHEL to the contractor for reference, on demand 

by the contractor, during tendering stage itself. 

 

         Where it becomes necessary to provide and/or store petroleum Products, explosives, chemicals and 

liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be 

responsible for carrying out such provisions and/or storage in accordance with the rules and regulations 

laid down in the relevant government acts, such as Petroleum Act, Explosives Act, Petroleum and 

Carbides of Calcium Manual of the Chief Controller of Explosives, Govt. of India. etc., prior approval 

to the authorized BHEL official at the site shall also be taken by the contractor in all such matters. 

 

        The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work spots 

for safe working when natural daylight may not be adequate for clear visibility. 

 

        The contractor shall be held responsible for any violation of statutory regulations local, state or central 

and BHEL instructions that may endanger safety of men, equipment, material and environment in his 

scope of work or another contractor or agencies.  Cost of damages if any, to life and property arising out 

of such violation of statutory regulations and BHEL instructions shall be borne by the contractor. 

 

         In case of a fatal or disabling injury accident to any person at construction sites due to the lapses by the 

contractor, the victim and/or his/her dependents shall be compensated by the contractor as per statutory 

requirements.  However, if considered necessary, BHEL shall have the right to impose appropriate 

financial penalty on the contractor and recover the same from payments due to the contractor for suitably 

compensating the victim and/or his/her dependents.  Before imposing any such penalty, appropriate 

enquiry shall be held by BHEL giving opportunity to the contractor to present his case. 

 

In case of any damage to property by the contractor, BHEL shall have the right to recover cost of such 

damages from payments from payments due to the contractor after holding an appropriate enquiry. 

In case of any delay in the completion of a job due to mishaps attributable to lapses buy the contractor; 

BHEL shall have to recover cost of such delay from payments due to the contractor, after notifying 

suitably and giving him opportunity to present his case. 
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If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after 

being given a reasonable opportunity to do so; and/or if the contractor fails to take appropriate safety 

precautions or to provide necessary safety devices and equipment or to carry out instructions regarding 

safety issued by the authorized BHEL official, BHEL shall have the right to take corrective steps at the 

risk and cost of the contractor after giving a notice of not less than seven days indicating the steps that 

would be taken by BHEL.  

 

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to 

the authorized BHEL official immediately after such occurrence, but in any case not later than twelve 

hours of the occurrence.  Such reports shall be furnished in the manner prescribed by BHEL.  In addition, 

the contractor to the authorized BHEL official shall also submit periodic reports on safety from time to 

time as prescribed. 

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise 

implementation of all safety measures and liaison with his counterpart of BHEL. 

 

If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety 

Department of BHEL, issue of an appropriate certificate to recognize the safety performance of the 

contractor may be considered by BHEL after completion the job. 
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              SPECIAL CONDITONS OF CONTRACT 

 

1. GENERAL 

The special conditions of contract and other contract documents are complimentary to each other 

and shall be read in conjunction with each other.  In case of any conflict of meanings between the 

special conditions of contract and the BHEL General Conditions of Contract the provisions of the 

special conditions of contract shall override the corresponding provisions of the BHEL General 

Conditions. 

2. SECURITY DEPOSIT 
 

         Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat   

Heavy Electricals Ltd within the time as specified in the Letter of Intent.  
 

 

         The total amount of Security Deposit will be 5% of the contract value. EMD of the successful   

         Tenderer shall be converted and adjusted towards the require amount of Security Deposit. 
        

      Modes of Deposit  
       

      The balance amount to make up the required Security Deposit of 5% of the contract value may be 

accepted in the following forms:  

i) Cash (as permissible under the income Tax Act). 

ii) Local cheques of scheduled banks, subject to realization/Pay order/Demand draft/Electronic 

Fund Transfer in favour of BHEL. 

iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL. 

iv) Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in the 

Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged 

on the back. 

v) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras 

etc., (Certificate should be held in the name of contractor furnishing the security and duly 

endorsed/hypothecated/pledged, as applicable in favour of BHEL).  

         (Note: BHEL will not be liable or responsible in any manner for the collection of interest). 
 

Collection of Security 
 

At least 50% of the Security Deposit, including the EMD, should be collected before start of the 

work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount 

progressively from each of the running bills of the contractor till the total amount of the Security 

deposit is collected.  

If the value of work done at any time exceeds the contract value, the amount of Security Deposit 

shall be correspondingly enhanced and the additional Security Deposit shall be immediately 

deposited by the contractor or recovered from payments/due to the contractor. 

The recoveries made from running bills (cash deduction towards balance SD amount) can be 

released against submission of equivalent Bank Guarantee in acceptable form, but only once, before 

completion of work, with the approval of the authority competent to award the work.  

(Note: In case of (a) small value contracts not exceeding 20 lakhs or (b) SAS jobs, work can be 

started before the required Security Deposit is collected. However, payment can be released only 

after collection/recovery of initial 50% Security Deposit). 
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Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as 

per terms of the contract. The Security Deposit shall not carry any interest. 
 

3. The Contractor is required to take insurance for all workers employed on works towards payment 

for workmen compensation.  The insurance has to be taken out within 15 days of the award of work 

and has to be produced at the time of signing agreement. Half (1/2%) shall be deducted for every 

bill if the contractor fails to produce a proof of having taken such an insurance to cover his 

workmen. However the contractor shall be fully responsible for all the consequences arising out of 

such default.  This may also be read with clause 20 of BHEL GCC. 
 

4. TIME OF COMPLETION 
  

The date of commencement of work shall be counted from the date of handing over the site to the 

contractor.  The contractor shall plan the work in such a manner that all roofs are laid before the 

start of the rainy season and the work is not hampered due to rain.  It may be clearly understood 

that time is the essence of the contract and the entire work should be completed within the time 

imposed in the tender document letter of intent. 
 

 

5. The management of BHEL shall be at liberty to terminate the contract by issuing a month’s notice 

to the contractor without assigning any reason what so ever. As regards unsatisfactory performance 

or non-compliance with any of the terms & conditions of the contract by the contractor. The 

management of BHEL shall have the right to terminate the contractor forthwith without notice & 

rearrange the balance work through other agencies at the risk & cost of the contractor & under such 

circumstances, the Earnest Money Deposit/Security Deposit paid by the contractor shall stand 

forfeited. 
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LIST OF INDIAN STANDARD 

 

Following is the list of various Indian Standards, 

Relevant to the Civil Engg., work 

 

1. EARTH WORK 

 

i) IS 1200-1992, Method Part I Earthwork, Measurement of Building, and Civil  

Engineering works, and chapter No.2 of CPWD/specification 1977 

 

2. MORTAR (PLASTERING) 

 

1) IS 2394-1984:  Code of practice for application of lime plasters finish. 

2) IS 1661-1972:  Code of practice for application of cement lime plasters finish. 

3) IS 2402-1963:  Code of practice for external rendered finishes. 

 

3. CONCRETE  WORK & RCC WORK 

 

1) IS 456-2000:  Code of practice for plain and reinforced concrete. 

2) IS 432(part 1) –1982( Third Revision):  Mild steel and medium tensile steel bars 

3) IS 1766-1998:  Cold twisted steel bars for concrete reinforcement. 

 

4.         BRICK WORK 

 

1) IS 2212-1991: Code of practice for brick work. 

 

5.         STONE WORK 

             

1) IS 1597-1992 (Part – I & II): Code of practice for construction of stone masonry. 

  

6. MARBLE WORK 

    

1) IS 1124-1974: Methods of test for water absorption of natural building works. 

 

 

7. STEEL WORK 

  

1) IS 800-2007(Third Revision): Code of practice for use of structural Steel in general building construction 

2) IS 1308-1984: Steels doors, windows and ventilators 

3) IS 1081-1960: Code of practice for fixing glazing of metal (steel & aluminium doors, windows & 

ventilators) 

4) IS 1161-1998: Steel tubes for structural purposes. 

5) IS 4351-2003: Steel doorframes. 

6) IS-6245-5245-1971: Metal rolling shutters and rolling grills. 
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8. FLOORING 

 

1) IS 2114-1984: Code of practice for laying in situ terrazzo floor finish. 

2) IS 2571-1970: Code of practice for in situ cement concrete flooring. 

3) IS 5318-1969: Code of practice of lying of flexible P.V.C. sheet & tiles flooring. 

 

9. ROOFING 

 

1) IS 3007(pt-I)-1999: Code of practice of lying of corrugated cement sheets. 

 

10. FINISHING 

 

1) IS 133-2004: Enamel, Interior (a) under coating (b) Finishing colour as required. 

2) IS 348-1968: French polish. 

3) IS 427-2005: Distemper, dry colour as required. 

4) IS 425-1969: Distemper, oil emulsion as required. 

5) IS 5410-1992: Cement paint, Colour as required. 

6) IS 5411 (pt.1)-1974: Plastic emulsion paint for interior use. 

7) IS 6278-1971: Code of practice for white washing & colour washing. 

 

11. DEMOLISION AND DISMANTILING. 

 

1) IS 1200 (pt 18)-1974: Method of measurements of demolition and dismantling. 

 

12. SAFETY CODE 

 

1) IS 5916-1970: Safety code for construction including use of hot bituminous materials. 

2) IS 4130-1991: Safety code for demolition of building. 

3) IS 3754-1966: Safety code for excavation works. 

4) IS 3696(Pt-1)-1987: Safety code for Scaffolds. 
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A)  DISTEMPERING ON NEW SURFACE. (OILBOUND) 

1.  COAT OF PRIMER            ….  0.07 Litre/Sq.m (one coat) 

2.  COAT OF DISTEMPER    …..  0.10   Kg/Sq.m (2 coats) 

 

DISTEMPERING WITHOUT PRIMER 

                  FOR 1 COAT                  ……    0.10 Kg/Sq.m (For 1 coat) 

                  FOR 2 COATS     …….    0.15 Kg/Sq.m (For 2 coats) 

 

B)   SYNTHETIC ENAMEL PAINT. 

                a)    ON NEW SURFACE       … PRIMER   ….     0.09 Litre/Sq.m (For1 coat) 

                                ENAMEL PAINT             (2 COATS)   ….    0.15 Litre/Sq.m (For 2 coats) 

               b)   ON OLD SURFACE  

                               2 COATS WITHOUT PRIMER      …              0.20 Litre/Sq.m 

                               1 COAT                                            …              0.10 Litre/Sq.m 

              c)  WATER PROOF CEMENT PAINT 

                              1 COAT                                             …            0.18 Kg/Sq.m 

                              2 COAT                    …             0.30 Kg/Sq.m  

             d)   PLASTING EMULSION PAINT: 

                              2 COATS OF PLASTIC EMULSION   ….      0.09 Litre/Sq.m 

                              1 COAT OF PLASTIC EMULSION     ….      0.073 Litre/Sq.m 

                        ON NEW SURFACE 

                         1 COAT PLASTIC FIX PRIMER                …       0.081 Litre/Sq.m 

                         2 COATS PLASTIC EMULSION              …        0.09 Litre/Sq.m    

 

However the co-efficient should be not less than the manufacturer’s recommendations. 
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                            LIST OF MATERIALS OF APPROVED BRAND OF MANUFACTURERS 

 

1.      G.I Pipes                :  Apollo, TATA, Jindal, Zenith, Surya Prakash   

      

2.      P.V.C. PIPES/P.V.C. FITTINGS :  Oriplast, Prince, Premier, Finolex, Supreme 

 

 

3.      Sanitary Fittings-Chrome plated  :  ESS ESS, Jaguar, Hindware, Cera/Parry ware, 

                                                                             

 

4.     Gun Metal Valves     :  Leader, Neta 

   

5.     Door Shutters (Wood & P.V.C.)             :  Nikki Boards, Rajshree, Sunrise, Evergreen, 

          Prestige Plywoods, D.S.Doors, Plasopan, Kutty 

          Fenesta, Polywood, Duroplast, Forbwoods, Durian 

                                             

6.     Aluminium Sections    :  Indal, Jindal, Hindalco, Galco Aluminium, Balco, Nalco 

       

7.     Cement                 :  Zuari, ACC, Coromandel, Ultratech, Birla, JK Cement,  

                                                                            Ambuja, Raasi 

   

8.     Reinforcement Steel                                :  VISL, TATA, SAIL, Chamundi, Indus, Meenakshi,  

                                                                  Bhuwalka, S.K., Apex, Vizag, Essar, Mittal 

                                                                                    

    

9. Sanitary Fittings                                          :  Hindware, Jaguar, Parryware, Johnson, Seabird, Cera 

                            

               

10. Ceramic Tiles                                            :  Nitco, Somany, Kajaria, Regent, Johnson, Euro, Bell, Naveen 

              

11. Vitrified Tiles                                            :  Nitco, Somany, Kajaria, Regent, Johnson, Euro, Bell, Naveen 

              

12. Paints                                                         :  Asian Paints, Berger, Johnson & Nicolson, British paints,  

     (Primer/ Enamel/ Distemper/ Emulsion)             Nerolac                                        

    

13. Particle Board/ Plywood Board                 :  Novapan, Ecoboard, Assam Ply, Bhutan Board, Asis,  

                                                                            Archid Ply, Associates 

                

14. Water Proof Cement Paint                         :  Snowcem, Suryacem, Surfacem 
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FORM OF TENDER 

 

 Having examined the invitation to bid, Instructions to Bidder, General conditions of contract, special 

conditions, specifications tender schedule, contract drawings and other documents for the above work, we 

the undersigned, offer to construct, erect complete and maintain the whole of the said in conformity with 

the said bid documents on the terms and conditions and under the provisions set out or called for in the 

contract documents at the rates listed in the schedule of unit prices or else wherein the contract documents. 

 

We undertake if our bid is accepted, to commence the works within 7 days from the date of issue of award 

and to complete and delivery the whole of the works comprised in the contract as per the time schedule 

agreed to the contract document. 

 

We agree to abide by this bid for the period of three months from the date fixed for receiving the same and 

it shall remain binding upon us and may be accepted at any time before expiry of the period. 

 

Until and unless a formal agreement is prepared and executed this bid, together with your award thereof 

shall constitute a binding contract between us.   
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                                                                                                         ENCLOSURE: B 
 

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT  

 

ARBITRATION & CONCILIATION: 
 

The parties shall attempt to settle any disputes or difference arising out of the formation, breach, termination, 

validity or execution of the Contract; or, the respective rights and liabilities of the parties; or, in relation to 

interpretation of any provision of the Contract; or, in any manner touching upon the Contract, or in connection 

with this contract through friendly discussions. In case no amicable settlement can be reached between the 

parties through such discussions, in respect of any dispute; then, either Party may, by a notice in writing to 

the other Party refer such dispute or difference to the sole arbitration of an arbitrator appointed by Head of 

the BHEL –EDN. Such Sole Arbitrator appointed, shall conduct the arbitration in English language. 

The Arbitrator shall pass a reasoned award and the award of the Arbitration shall be final and binding upon 

the Parties. 

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 

modifications or re-enactments thereof and the rules made thereunder and for the time being in force shall 

apply to the arbitration proceedings under this clause. The seat of arbitration shall be Bangalore. 

The cost of arbitration shall be borne as decided by the Arbitrator upon him entering the reference. 

Subject to the Arbitration Clause as above, the Courts at Bangalore alone shall have exclusive jurisdiction 

over any matter arising out of or in connection with this Contract. 

Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the parties 

shall proceed with and continue without hindrance the performance of its obligations under this Contract 

with due diligence and efficiency in a professional manner except where the Contract has been terminated 

by either Party in terms of this Contract. 

In the event of any dispute or difference relating to the interpretation and application of the provisions of the 

Contract, such dispute or difference shall be referred by either party for Arbitration to the Sole Arbitrator in 

the Department of Public Enterprises to be nominated by the Secretary to the Government of India in-charge 

of the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable 

to arbitration under this clause. The award of the Arbitrator shall be binding upon the parties to the dispute, 

provided, however, any Party aggrieved by such Award may make further reference for setting aside or 

revision of the Award to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, 

Government of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special 

Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision shall bind the 

Parties hereto finally and conclusively. The Parties to the dispute will share equally the cost of arbitration as 

intimated by the Arbitrator.’’ 
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 HEALTH, SAFETY & ENVIRONMENTAL POLICY 
 
The Management is committed to be an environmentally sound company in its activities, products, 

services and to provide safe and healthy working environment covering its employees, products & 

services as an integral part of business performance through: 

 

 Compliance with applicable Legislation and Regulation 

 

 Setting objectives and targets to eliminate/control/minimize environmental pollution, risks due to 

Occupational Health and Safety Hazards. 

 

 Promotion of activities for conservation of resources by environmental management with focus 

on oil, electrical energy and chemicals. 

 

 Enhancement of Environmental, Safety and Occupational Health awareness amongst employees, 

customers, suppliers, contractors by proactive communication. 

 

 Regular evaluation and pro-active measures for prevention & control of Environmental 

pollution/accidents/occupational diseases. 

 

 Appropriate training of employees and interested parties on Health, Safety & Environmental 

(HSE) aspects. 

 

 Formulation and maintenance of HSE Management Programs for continual improvement. 

 

 Periodic review & audit of HSE Management System to ensure its continuing suitability, 

adequacy and effectiveness. 

 

 Communication of HSE Policy to all employees and interested parties. 

 

 Co-operation with concerned agencies/regulatory bodies engaged in HSE activities.  
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ANNEXURE–II 

 

                  GUIDELINES FOR REVERSE AUCTION PROCEDURE 

 
Terms & Conditions of Reverse Auction  
 

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry 

specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING 

(THROUGH A SERVICE PROVIDER).   The reverse auction shall follow the philosophy of English 

Reverse (No ties). 
 

 

1. For the proposed reverse auction, only techno-commercially qualified bidders shall be eligible to 

participate. 
 

2. Those bidders who have given their acceptance to participate in Reverse Auction will have to 

necessarily submit ̀ Process compliance form’ (to the designated service provider) as well as ̀ Online 

sealed bid’ in the Reverse Auction. Non-submission of `Process compliance form’ or `Online sealed 

bid’ by the agreed bidder(s) will be considered as tampering of the tender process and will invite 

action by BHEL as per extant guidelines for suspension of business dealings with 

suppliers/contractors (as available on www.bhel.com). 
 

3. Business   rules   along   with   RA   event schedule,   bid   decrement,   extension   etc.   also   will 

be communicated through service provider for compliance. 
 

4. Bidders are required to submit their acceptance to the terms/conditions/modalities in the process 

compliance form to be submitted to the service provider before start of Reverse auction. Without 

this, the bidder will not be eligible to participate in the event. 
 

5. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which 

will help to arrive at Total Cost to BHEL” shall include total basic cost, packing & forwarding 

charges, taxes and duties covered under GST, freight charges, insurance, any other cost indicated 

by vendor for execution of the contract and loading factors(for non-compliance to BHEL Standard 

Commercial Terms & Conditions) for each of the bidder to enable them to fill-in the price and keep 

it ready for keying in during the Auction. 
 

6. The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed 

price bid already submitted to BHEL along with the offer. The envelope sealed price bid of successful 

L1 bidder in RA, if conducted, shall also be opened after RA and the order will be placed on lower 

of the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having 

submitted this offer specifically agrees to this condition and undertakes to execute the contract on 

thus awarded rates. 
 

7. Any variation in the final RA bid value and that in the confirmatory signed price breakup document 

will be considered as tampering the tender process and will invite action by BHEL as per extant 

guidelines for suspension of business dealings (as available on www.bhel.com). 
 

8. If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed 

bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the 

same bidder again defaults on this count in any subsequent tender in the unit, it will be considered 

as fraud and w i l l  invite action by BHEL as per extant guideline for suspension of business 

dealing with suppliers/contractors (as available on www.bhel.com). 

 

http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
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9. The H1 bidder (whose quote is highest in online sealed bid) will not be allowed to participate in 

further RA process. In case of tie for H1 bid (identical online sealed bids), 15 minutes additional 

time shall be provided only once and all the participating bidders shall be informed by mail/message 

on bidding screen to enable bidders submit revised online sealed bids so as to break the tie. 
 

10. In case of failure of RA, sealed envelope price bids (of items(s) for which RA has failed) of all the 

techno-commercially qualified bidders shall be opened and the tender shall be processed 

accordingly. However, the envelops sealed bid(s) of techno-commercially acceptable bidders(s) who 

had agreed to participate in the RA and had failed to submit the online sealed bid shall not be opened. 
 

11. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup 

including that of line items, if required, as provided on case-to-case basis to Service provider within 

two working days of Auction without fail. 
 

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of 

Service provider, using the Login IDs and passwords given to them by the service provider before 

reverse auction event. Bidders should acquaint themselves of the “Business Rules of Reverse 

Auction‟, which will be communicated before the Reverse Auction. 

 

Note: In case of enquiry through e-procurement, the sealed electronic price bid (e-bid) is to be 

treated as sealed envelope price bid. 

 

13. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online 

sealed bid) may not be allowed to participate in further RA process.  
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                                                         ANNEXURE –III 

 

ELECTRONIC FUNDS TRANSFER (EFT) OR PAYLINK DIRECT CREDIT FORM 
 

Please Fill Up the form in CAPITAL LETTERS only: 

TYPE OF REQUEST (Tick one): CREATE_________________ CHANGE: ____________ 

 

BHEL Vendor/Supplier Code: 

Company Name:   

 

Permanent account Number (PAN): 

Address: 

 

 

                                                          

                                                                                                                                            

 

                               

                                       

 

Contact Person(s) 

Telephone No: 

 Fax No: 

 E-Mail-Id: 

 

1. Bank Name: 

2. Bank Address: 

 
3. Bank Telephone No: 

4. Bank Account no: 
 

5. Account Type: Saving/Cash Credit 

6. 9 Digit Code Number of Bank and  

   appearing on MICR cheque issued by 

   Bank branch 
 

6. Bank Swift Code  

(applicable for EFT only) 

7. Bank IFSC Code  

    (applicable for RTGS) 

8. Bank IFSC Code  

    (applicable for NEFT) 

 

 

 

 

 

 

 

 

 

 

 

 

City:  

Pin Code:     

State: 
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 I hereby certify that the particulars given above are true, correct and complete and                               

that I, as a representative for the above named Company, hereby authorize BHEL-EDN, 

Bangalore to electronically deposit payments to the designated bank account. If the transaction 

is delayed or not effected at all for reasons of incomplete or incorrect information, I would not 

hold BHEL/Transferring Bank responsible. This authority remains in full force until                         

BHEL - EDN Bangalore receives written notification requesting a change or cancellation. 
 

I have read the contents of the covering letter and agree to discharge the responsibility                  

expected of me as a participant under ECS/EFT. 

 

Date: 

 

 

Authorized Signatory: 

Designation:                                                                            Telephone No. with STD Code  

 

Company seal                                  

 

BANK CERTIFICATE 
 

We certify that __________________has an Account No___________ with us and we confirm 

that the bank details given above are correct as per our records. 

 

Date: 

Place:                                                                                                    (…………………………) 

 

                                                                                                                          Signature 

Please return completed from along with a blank cancelled cheque or photocopy thereof to: 

Bharat Heavy Electricals Ltd., 

Attn: 

Electronics Division, Mysore Road, 

BANGALORE -560026 
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ANNEXURE IV 

       
     Ref. 

     Date:   

 

                            

                                       SITE   INSPECTION   CERTIFICATE     

 

 

This is to Certify that, I / We…………………………………………………………….. 

 

……………………………………………………………… had inspected the proposed 

  

construction site thoroughly and understood the scope of works to be carried out in line  

 

with Construction drawings/designs/data/Bill of quantities/schedule of items  

 

/specifications as brought out in the Tender as desires by BHEL. 

 

 

          Agreeable to all Terms & Conditions of Contract and assure to complete the  

 

work within the stipulation time frame. 

 

 

 

       Signature of the contractor 

        

       Name:  

                                                                                  Seal   

 

 

 

 

  



` 
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1. DEFINITIONS 
 

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them 

except where the context otherwise requires: 

 

a) The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the 

document referred therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, 

‘E’ and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as amended 

up to 1979-80 the specifications and the Drawings. All these documents as applicable taken together shall be 

deemed to form one contract and shall be complementary to one another. 

 

b) The ‘‘TENDER DOCUMENTS’’ means the form of tender, the applicable schedules ‘A’, ‘B’,’C’, ‘D’, ‘E’ 

and/or General and Special conditions of contract and the specifications and / or drawings as given to contractors 

on payment for the purpose of preparing their tenders 

 

c) The ‘WORK’ means the work described in the tender documents, in individual work orders and/or 

accompanying drawings and specifications as may be issued from time to the Contractor by the Senior Engineer 

(Civil) deputy manager (projects) or the Engineer- in- charge within the powers conferred upon them, including 

all modified or additional works and obligations to be carried out either at the site or at any Factory workshop or 

other place as required for the performance of the contract. 

 

d) The ‘‘SITE’’ means the land and /or other places on, in, into or through which the work is to be executed 

under the contract or any adjacent land , path or street which may be allotted to or used for the purpose of 

carrying out the contract. 

 

e) The ‘‘CONTRACTOR’’ means the individual, firm or company, whether incorporated or not, undertaking the 

work and shall include the legal personal representatives of such individuals or the persons composing the firm 

or company, or the successors of the firm or Company and the permitted assigns of such individual or the firm 

or company. 

f) The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects, 

and Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in- 

charge of the particular work pertaining to the contract. 

 

g) The “Engineer – in – charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or part 

of the work. 

h) “APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person 

deputed by them for the particular purpose. 

 

i) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of 

directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the 

said company including the project officer, Sr. Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil 

authorized to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical 

Limited”, Unit: Electronics Division, Mysore Road, Bangalore – 26. 

j) In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the 

contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to 

provide a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment 

charges, carriage, insurance etc., complete. 

In the case of percentage rate contracts, “Contractor’s percentage” shall, if the context so permits, mean the 

uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression 

“CONTRACT RATE” shall likewise mean the rates in the K.P.W.D. schedule of rate as amended up to 

1979 - 80 as adjusted by the said Contractor’s percentage, if any. 
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k) The “CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the prices 

accepted in the tender and / or the contract rates as payable to the Contractor for the entire execution and full 

completion of the work. 

l) The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the 

entire execution and full completion of the work. 

m) The “DATE OF COMPLETION” is the date or dates for completion of the whole or any part of the work as set 

out in or ascertained in accordance with the individual work orders or the tender documents, or any subsequent 

agreed amendment thereto. 

n) A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that 

week. 

o) A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day A 

“WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a 

holiday, consists of the number of hours of labour as commonly recognized by good employers in the trade in 

the District where the work is carried out or as laid down in the BHEL Regulation. 

p) “DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect 

an alteration, addition or deduction, which does not radically affect the scope of nature of the contract. 

q) “EMERGNCY WORK” means any urgent measures which, in the opinion of the Engineer-in-charge, become 

necessary during the progress of the work to obviate any risk of accident or failure or which become necessary 

for security. 

r) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the 

tender documents and represent the estimated value of work for which details are not available at the time of 

inviting the tender. 

s) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender 

documents. 

t) “DAY WORK” means on item of work requiring the employment of labour with or without materials as the 

case may be, which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by 

the accepted methods of measurement or assessment and is paid for on the basis of the actual labour and 

materials utilised on the particular item of work referred to. 

 

 

 
 



3 

 
CHAPTER-II 

 

SCOPE OF CONTRACT 

 

2. HEADING TO THE CONTRACT 

The heading to these conditions shall not affect the interpretation thereof 

 

3. CONTRACT DOCUMENTS: 

 

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed 

Drawing and one copy of the signed agreement comprising of preamble to Agreement, General and Special 

Specifications, Schedules ‘A’ ‘B’ ‘C’ ‘D’ and ‘D’ etc., (but excluding General Conditions of Contract and 

Drawing) and three copies of all further drawings issued during the progress of work. 
 

However, for any additional copies of the agreement or drawings required by the Contractor, the same will be 

supplied on payment the Specified Cost. 
 

The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in- 

charge or his representative shall at all reasonable times have access to them. 

 

4. WORK TO BE CAREED OUT : 

The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, plant , 

equipment and transport which may be required in preparation for , and in the execution and full completion of 

the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and recognized 

principles and unless otherwise stated , the descriptions given therein shall be held to include  waste on materials, 

carriage and cartage, lead ,return of empties , hosting, setting, fitting in position and all other labour necessary in 

and for the entire execution and full completion aforesaid. Any error in description or quantity in Schedule ‘A’ 

or any omission there from shall not vitiate the Contract or release the Contractor from the execution of 

the whole or any part of the work comprised therein according to the drawings and specifications, or from any of 

his obligations under the contract. The insertion of the name of any firm of suppliers in the Tender Document is 

for the purpose of obtaining a particular class or quantity of materials or workmanship but the articles or materials 

specified may be obtained from any other firm subject to the prior written approval of the Senior Engineer / 

Civil / Engineer/Civil. 

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting officer 

shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If 

neither drawings nor specifications contain any mention of minor details of construction, which in the opinion 

of the Accepting Officer whose decision shall be final and conclusive, are responsible and obvious and fairly 

intended for the satisfactory completion of the work, such details shall be provide by the Contractor without any 

extra cost as if they were specially mentioned and shall be deemed to be included in the contract. 

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access and 

all matters affecting the execution and completion of the work. No extra charges consequent on any 

misunderstanding in this respect or otherwise will be allowed. 

 

5. PROVISIONAL ITEMS: 

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the Tender 

documents shall be deducted from the contract sum and the value of work ordered and executed there under 

shall be ascertained by measurement or valuation as for deviations. 
 

No work under these items is to be begun without instructions in writing from the Engineer- in –charge. 

The extend of quantities or items described as “ provisional “ shall not be held to guarantee or limit the amount 

and description of the work to be executed by the Contractor either respect of the item concerned or the work as 

a whole. 



4 

 

No addition or deduction shall be made by the Contractor to the amount of the provisional lump-sums as 

included in the tender documents. 

 

6. DEVIATIONS: 

The contractor shall not make any alteration to or omission from the work as described in the tender documents 

except in pursuance of the written instruction of the Engineer –in charge. No such deviation from the work 

described in the tender documents shall be valid unless the same has been specifically confirmed and accepted 

by the Accepting Officer in writing and incorporated in the contract. 
 

The accepting Officer may deviate, either by way of addition or deduction, from the work so described, provided 

that the contractor sum be not thereby varied on the whole by more than the percentage set out in the tender 

documents. The value of all additions and deductions will be added to, or deducted from the contract sum. 

Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviation which 

are to be made, the lump-sum assessment or the proposed basis of payment, the extra time allowed, if, any and 

the date for completion of the entire contract. 
 

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the 

Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no 

circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences 

or controversy that may arise from such an objection. In the absence of such a notification of objection, by the 

contractor, he will be deemed to have accepted the ordered and the conditions stated therein. In the event of the 

contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the proposed deviation, 

the objection shall e referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on 

the Contractor. 
 

7. TIME: 

Time is the essence of the contract and is specified in the tender document or in each individual work order. 
 

As soon as possible after the contract is let or any substantial work order is placed and before work under it is 

begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall (if so required by the Sr. E/C) 

agree to a time and Progress chart. The chart shall be prepared direct relation to the time stated in the tender 

documents or the Work Order for the completion of the individual items thereof, and/or the contract or Orders a 

whole. It shall indicate the forecast of the dates for the commencement and completion of the various trade 

processes or sequences of the work, and shall be amended as may be required by agreement between the Sr. E/C 

or Engineer-in-charge, and the contractor within the limitation of the time imposed in the tender documents or 

ORDER. 
 

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C. 

or Engineer –in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that 

the entire work shall be completed within the time imposed in the tender document or order and that the 

proportion of work completed up to any time in relation to the entire work to be done under the Contract or 

Order shall not be less than the proportion that the time elapsed bears to total time of completion provided in the 

tender Document or Order. 

 

The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in 

writing by the Engineer –in –charge to be so, and shall not resume work there on unit so directed in writing by 

the Engineer –in –charge. The Contractor will be allowed an allowed an extension of time for completion not 

less than the period of suspension but no other claim in this respect for completion or otherwise how so ever 

will be admitted. This may also be extended to allow for alteration of work made by the deviation order. 
 

8. STORES AND MATERIALS: 
 

The contractor shall, at his own expense , supply all stores and materials required for the contract, other than 

those listed in Schedule ‘B’ which may be provided by Bharat Heavy Electricals Limited at the rates detailed 

therein subject to their availability at the place of issue indicated therein. All stores and materials to be supplied 

by the Contractor shall be of the best kind as described in the Specifications and the Contractor shall, 



 
 
 
 

CLAUSE 11- DELETED 
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if required by the Engineer –in- charge furnish him with proof to his satisfaction that the store and materials so 

comply with the specifications. 

 

The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed to 

be used in the execution of the work for the approval of the Engineer-in charge, who may reject all stores and 

materials not corresponding either in quality or character to the approved samples. 

 

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting to 

site, unloading, storing under cover as required, assembling & jointing the several parts together as necessary 

and incorporating & fixing these stores & materials in the work, including all preparatory work of whatever 

description that may be required, and closing, preparing, loading and returning empty cases or containers to the 

place of issue without any extra charges. 

 

9. DELAY AND EXTENSION OF TIME: 

 

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed: 

 

i) by reason of abnormally bad weather, or 

 

ii) by reason of serious loss or damage by fire, or 

 

iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 

 

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part of 

this contract, or 

 

v) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when he 

is the Accepting Officer of the Contract) beyond the contractors control, then in any such case, the Accepting 

Officer, on the recommendation of the Sr. E/C., E/C (or higher authority) may make fair and reasonable 

extension in the completion dates of the individual items of work or the contract as a whole. Such extension 

which will be communicated to the contractor by the Sr. E/C. /E/C. in writing shall be final and binding on 

the contractor. No other claim in this respect for compensation or otherwise howsoever is admissible. Upon 

the happening of any such event causing delay, the contractor shall immediately give notice thereof in 

writing to the Sr. E/C/E/C but shall do all that may reasonably be required to the satisfaction of the Sr. 

E/C/E/C to proceed with the work. 

 

10. PATENT RIGHTS: 
 

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action, 

claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design 

rights, and shall pay any royalties which may be payable in respect of any article/ or part thereof included in the 

contract. 

 

In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee of 

BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when such increment has taken 

place in complying with the specific directions issued by the BHEL but the contractor shall pay any royalties 

payable in respect of any such use. 

 

11. OCTROI AND OTHER DUTIES: 
 

All charges on account of Octroi, Terminal or Sales Tax and / or other duties on materials obtained for the work 

(excluding materials provided by BHEL, on payment) shall be borne by the contractor. 
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12. ROYALTIES: 
 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the contractor 

may be allowed to remove from quarries situated on land which is in charge of the B H E L  authorities. 

 

13. PLANT AND EQUIPMENT: 

 

The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to                          

as T & P) required for the execution of the contract, as specified in the tender documents. 

 

14. ASSIGNMENT OR TRANSFER OF CONTRACT: 

 

The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the 

contract or any part thereof, or any share, or interest therein to any other person. No sum of money which may 

become payable under the contract shall be payable to any person other than the contractor unless the prior 

written approval of the Accepting Officer to the assignment or transfer of such money is given. 

 

a)   SUB-CONTRACT: 

 

The contractor shall not sub-let any portion of the contract without the prior written approval of the Accepting 

Officer 

 

15. COMPLIANCE TO REGULATION AND BYE-LAWS : 

 

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-law of 

any local authority and water and of any water and lighting Companies or Under takings with those systems the 

works is proposed to be connected. He shall before making any variation from the drawings or the specification 

that may be necessitated for such connection give the Senior Engineer /civil /E/C notice, specifying the variation 

proposed to be made and the reason therefore and shall not vary out any such variation until he has received 

instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall be bound to give all 

notices required by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any 

authority in respect thereof. 
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CHAPTER-III 

 

PERFORMANCE OF THE CONTRACT 
 

16. Security Deposit 
 

     Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat   Heavy 

Electricals Ltd within the time as specified in the Letter of Intent.  

 

      The total amount of Security Deposit will be 5% of the contract value. EMD of the successful   

      Tenderer shall be converted and adjusted towards the require amount of Security Deposit. 

       

      Modes of deposit  

       

      The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted in the 

following forms:  

i. Cash (as permissible under the income Tax Act). 

ii. Local cheques of scheduled banks, subject to realization/Pay order/Demand draft/Electronic Fund Transfer in 

favour of BHEL. 

iii. Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies Act. The 

Bank Guarantee format should have the approval of BHEL. 

iv. Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in the Companies 

Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on the back. 

v. Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras etc., (Certificate 

should be held in the name of contractor furnishing the security and duly endorsed/hypothecated/pledged, as 

applicable in favour of BHEL). (Note: BHEL will not be liable or responsible in any manner for the collection 

of interest). 

 

Collection of Security 

 

At least 50% of the Security Deposit, including the EMD, should be collected before start of the work. Balance of 

the Security Deposit can be collected by deducting 10% of the gross amount progressively from each of the running 

bills of the contractor till the total amount of the Security deposit is collected.  

 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be 

correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the contractor or 

recovered from payments/due to the contractor. 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against 

submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the 

approval of the authority competent to award the work.  

 

 

(Note: In case of (a) small value contracts not exceeding 20 lakhs or (b) SAS jobs, work can be started before the 

required Security Deposit is collected. However, payment can be released only after collection/recovery of initial 

50% Security Deposit)  
 

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as per terms of the 

contract. The Security Deposit shall not carry any interest 

 

17. ORDERS UNDER THE CONTRACT: 
 

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent by 

registered post to the address given in the tender of the contractor , shall be deemed to have been served on the 

date when in the ordinary course they would have been delivered to him. 

 

The contractor shall carry out without delay all orders given to him. 
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18. ADMISSION TO SITE: 

 
The contractor shall not enter on (other than inspection purposes) or take possession of the site unless permitted 

to do so by the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor will be 

clearly defined and marked on the site plan, and the contractor will on no account be allowed to extend his 

operations beyond these areas. 

 

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter, 

modify and maintain the same as required from time to time. He shall take out and clear away the access route 

when no longer required restoring the area to its original conditions. 

 

The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the 

work in the contract agreement) in the site contemporaneously with the execution of the original work and 

contractor shall give reasonable facilities for this purpose. 

 

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the 

contractor shall at his own expense clear such portion forthwith. No photographs of the site or of the work or 

any part thereof shall be taken, published or otherwise circulated, without the prior approval of the Senior 

Engineer/Civil/E/C. 

 

No such approval shall however exempt the contractor from complying with any statutory provisions in regard 

to the taking and publication of such photographs. 

BHEL officials connected with the contract shall have the right of entry to the site at all times. 

Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto 

may, in his opinion, be undesirable for any reason whatsoever. 

 

19. CONTRACTOR’S SUPERVISION: 

 

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent 

approved by the senior Engineer/Civil/E/C to act in his stead. 

 

The contractor shall employ on Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ 

from a recognized University/on any work with a Contract value exceeding rupees two lakhs and having at 

least a ‘Diploma in Civil Engineering’ from a recognized college on work with a contract value exceeding Rs. 

50,000/- but not exceeding rupees two lakhs. 

 

The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a 

recognized technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving 

instructions of the Engineer-in-charge and of executing the work to the satisfaction of the Engineer-in-charge. 

 

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall 

have full powers to suspend the execution of work and stop payment of any advances that may have become 

due until such date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for 

the delay caused to the work and no extension of time on this account shall be given to him as stipulated in 

condition (9) above. 

 

Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had been 

given to the contractor himself. 

 

The contractor or his agent shall be in attendance at the site during all working hours and shall superintended 

the execution of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may 

consider necessary. 
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The contractor or his accredited agent shall attend, when required and without making any claim for doing so, 

either the Office of the Engineer-in-charge or the work-site to receive instructions. 

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the contractor 

immediately to cease to employ in connection with this contract any agent, servant or employee whose continued 

employment is, in his opinion, undesirable. 

The contractor shall not be allowed any compensation on this account. 

 

20. LABOUR: 

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain 

the required date of progress and of quality to ensure workmanship of the degree specified in the contract and to 

the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection with the works any 

person who has not completed his fifteen years of age. 

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of 
the number and description by trades of the work people employed on the works. The contractor shall also 

submit on the 4
th 

and 19
th 

of every month to the Engineer-in charge a true statement showing in respect of the 
second half of the preceding month and the first half of the current month (i) the accident that occurred during 
the said fortnight showing the circumstances under which they happened and the extent of damage and injury 
caused by them and (ii) the number of female workers who have been allowed maternity benefit as provided in 
the maternity benefit Act, 1961 or Rules made there under and the amount paid to them. 

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less 

than fair wages as defined in the contractor’s labour regulations. 

The contractor shall in respect of labour employed by him either directly or through sub-contractors comply 

with or cause to be complied with contractors Labour Regulations in regard to all matters provided therein. 

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act, 

1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial Disputes Act, 1947, 

Maternity Benefit Act, 1961 and Mines Act 1952 or any other law relating thereto and rules and there under 

from time to time. 

The contractor shall be liable to pay his contribution and the employees’ contribution to the State Insurance 

Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the 

provision “The Employees” State Insurance Act, 1948” as amended from time to time. In case the contractor 

fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in- 

charge shall recover from the running bills of contractor an account of contribution as assessed by him. The 

amount so recovered shall be adjusted against the actual contribution payable for employees’ State Insurance. 

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the contractors 

labour regulations have the power to deduct from the moneys due to the Contractor any sum required or 

estimated to be required for making good the loss suffered by a workers by reason of non- fulfillment of the 

conditions of the contract for the benefit of workers, non-payment of wages or of deductions made from his or 

their wages which are not justified by the terms of the contract or non-observance of the contractors labour 

Regulations. 

The contractor shall indemnify the BHEL against any payments to be made under for observances of the 

Regulations aforesaid without prejudice to his right to claim indemnify from this sub-contractors. 

In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid Contractors 

Labour Regulations, as amended from time to time or furnishing any information or submitting or filling any 

form/Resister/Slip under the provisions of these regulations which is materially incorrect then on the report 

of the Inspecting Officers as defined in the Contractors Labour Regulation, the contractor shall without 

prejudice to any other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated damages for every 

default breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by 

the Engineer-in-charge and in the event of the contractors default continuing in this respect, the liquidated 

damages may be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of the 

estimated cost of woks put to tender. 
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The Engineer-in-charge shall deduct such amount from bills or security deposit of the contractors and credit 

the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this 

respect shall be final and binding. 

 

MODEL RULES FOR LABOUR WELFARE: 
 

The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour 

Welfare as appended to these conditions as rules framed by Government from time to time for the protection of 

health and for making sanitary arrangements for workers employed directly or indirectly or the works. In case 

the contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and 

recover the cost thereof form the Contractor. 

 

SAFETY CODE: 

 

The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as 

required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance of 

the works and shall provide all facilities in connection therewith. In case the contractor fails to make 

arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so 

and recover the cost thereof from the contractor. 

 

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report on 

accidents and to grand of maternity benefits to female workers shall make the Contractor liable to pay to the 

BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or materially incorrect statement. 

The decision of the Engineer-in-charge in such matters based on reports from the Inspecting Officers as defined 

in the contractors Labour Regulation as appended to these conditions shall be final and binding and deductions 

for recovery of such liquidated damages may be made from any amount payable to the Contractor. 

 

 

21. WATER : 

 

The contractor shall allow in his tender and provide at his cost all water required for the work or his employees 

on the work, together with all pipes and fittings or other means that may be necessary or required to ensure a 

proper and ample supply of water for all purpose connected with the work. 

 

In the event of a provision existing in the Tender documents for supply of water on payment by Bharat Heavy 

Electricals Limited, water will be supplied from the BHEL supply System, or other sources at any points fixed 

by the Senior Engineer/Civil on the site of work. The contractor shall make necessary arrangement for lifting, 

pumping, carrying or conveying the water as required at his own cost. The levy of water charges to be borne 

by the Contractor in such case shall be specifically mentioned in the Tender documents. 

 

22. TEMPORARY WORKSHOPS, STORES ETC : 

 

The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all 

necessary temporary workshops, store, offices etc., required for the proper and efficient execution of the work. 

The planning, sitting and erection of these bldgs. shall have the approval of the Engineer-in-charge and the 

Contractor shall at all times them tidy and in a clean and sanitary condition to the entire satisfaction of the 

Engineer-in-charge. 

On compilation of the work all such temporary buildings shall be cleared away and the site restored and left in 

a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 

 
23. STORES AND MATERIALS ON SITE : 

 

All stores and materials required for the work are to be deposited by the Contractor only in places to be 

indicated by the Engineer-in-charge. 
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Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the work) 

are to be issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times will be so issued 

only to the extent required for the actual completion of the work as stipulated in the Contract. The decision of 

the Senior Engineer/Civil/E/C regarding the quantities to be issued as above shall be final and binding on the 

Contractor. For any excess quantities consumed on the work their cost will be recovered from the Contractor at 

punitive rates which will be 100% (hundred percent) more than the issue rates of the BHEL. 

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall give 

the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials and on the 

approval of his demand being notified to him, he shall make immediate arrangements for drawing the same. 

Such stores and materials shall be transported by Contractor at his own expanses direct from the place of issue 

to the site of the work, unless prior written approval is obtained from the Engineer-in-charge to take them to a 

store or workshop elsewhere. 

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days 

consumption of the work. 
 

BHEL officers connected with the Contract shall have the power at any time to inspect and examine any stores 

or materials indented to be used in or on the work, whether on the site or at any place where the same are lying 

and the contractor shall give necessary facilities for such inspection and examination. 
 

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the Contractor 

who shall provide at his own expanse all facilities which the Engineer-in-charge may require for this purpose. 

If at the discretion of the Engineer-in-charge an independent expert is employed to make any such tests his 

charges shall be borne by the contractor only if the test discloses that the said stores or materials are not in 

accordance with the provisions of the contract. 
 

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on prior 

to the expiry of the ‘MAINTENANCE PERIOD’, that the stores or materials provided by the Contractor are 

unsound or of a quality inferior to that contract for, or otherwise not in-accordance with the Contract, (in respect 

whereof the decision of the Senior Engineer/Civil/E/C shall be final and conclusive) the contractor shall on 

demand, in writing from the Sr. E/C. E/C specifying the stores or materials complained of, notwithstanding 

that the same may have been inadvertently passed, certified and paid for, forthwith remove the stores or 

materials so specified and provide other proper and suitable store or materials at his own expanse; to the entire 

satisfaction of the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified by the Sr. 

E/C. E/C in his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials complained 

of at the risk and expanse in all respects of the Contractor. The liability of the contractor under this condition 

shall not extend beyond the maintenance period aforesaid except as regards stores or materials, which the 

Sr. E/C.E/C shall have previously given notice of to the contractor to replace. (Maintenance period for any work 

under this organization will be six months from the date of actual completion of the particular work and 

handing over to BHEL). 
 

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be 

removed from the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when the 

work is finally completed the Contractor shall at his own expanse forthwith remove from the site all surplus 

stores and materials originally supplied by him and upon such removal; the same shall rest in and become the 

property of contractor. All BHEL stores and materials issued to Contractor for incorporation or fixing in the 

work and which, making due allowance for reasonable wear and tear/or waste, have not on completion of the 

work been so incorporated of fixed, shall be returned by the Contractor at his own expanse to the place of 

issue. 
 

Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based on 

the prevailing market rate but not exceeding that at which the said stores and materials were originally issued 

to him but due consideration shall be given to the allowance claimed by BHEL in respect of any depreciation 

or damages suffered by the stores and/or materials whilst in the custody of the contractor regarding which the 

decision of Sr. E/C/E/C shall be final and conclusive. 
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If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL have 

either during currency of the work or after completion of the work whilst under the custody of the contractor, 

become damaged to such an extent that they cannot be usefully utilized, either in the same work or in other 

works, the Sr. E/C.E/C shall not accept the stores and in the extent of his rejecting , the Contractor shall be 

charged for the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled to any 

claim what-so-ever on this account. 

 

23a. DEFECTS LIABILYTY PERIOD: 

 

the contractor shall be responsible to make good and remedy at his own expenses within such period as may be 

stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the 

maintenance period of six months hereto from the certified date of completion and intimation f which has been 

sent to the contractor within seven days of the expiry of the said period by a letter sent by hand delivery or by 

registered post. 

 

24. TOOLS AND PLANT ON SITE : 
 

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be removed 

from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the work is finally 

completed or the Contractor is determined for reasons other than the defaults of the contract, he shall forthwith 

remove from the site all tools, plants, equipment etc., (other than those as may have been provided by BHEL) 

and upon such removal, the same shall revert in, and become the property of the contractor. 

 

25. STATEMENT OF HIRE CHARGES : 

 

Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc., shall 

be given to the contractor by the Engineer-in-charge. 

 

26. PRECAUTIONS AGAINST RISKS : 

 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or 

damage from any and all risks and to minimize the amount of any such loss or damage and for the necessary 

steps to be taken for the said purpose until the works have been handed over complete in all respect to the 

Engineer-in-charge. 

 

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials, the 

tools, plant, equipment and anything else lying on the site during the progress of the work. He shall solely be 

responsible for and shall take all reasonable and proper steps for protecting, securing , lighting and watching 

all places on or about the work and the site which may be dangerous to any person whom so ever. 

 

27. NOTICES AND FEES : 

 

The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-laws 

of any local authority and / or of any Public Service, Company or Authority affected by the work or with whose 

system the same area or will be connected. The contractor shall pay and indemnify BHEL against any fees and 

charges, demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and shall make 

and supply all drawings and plans required in connection with any such notice. 

 

28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND 

WORKS : 
The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable 

the contractor to set out the work. The contractor shall at his own expense set out accurately according to the 

drawing and figured dimension thereon, all the work comprised in the contract and any extras or additions 

thereto and shall be solely responsible for their being so set out the executed. 
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All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather put 

in by BHEL Authority for the purpose of checking the contractors work or in the nature of permanent survey 

marks will during the tender of the contract, be under the care of the contractor who shall, at his own expense, 

take all proper and reasonable precautions and care to preserve and maintain them in their true position. In 

event of these marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same 

may, if deemed necessary to replace by the Sr.E/C/. E/C at contractors expense and the cost thereof deducted 

from any money than or thereafter becoming due to the contractor. 
 

Where requested by the contractor, the level marks center line and chainage pegs corresponding to tho se  shown 

on the drawing will be pointed out to the contractor on the ground but all bench marks or chainage pegs additional 

to those shown on the drawing will be set out by BHEL authorities. 
 

29. SITE DRAINAGE : 
 

All water that may accumulate on the site during the process of the work, or in trenches and excavations shall 

be removed to the entire satisfaction of the Engineer-in-charge and at Contractors expense. 
 

30. EXCAVATIONS, RELICS  ETC : 
 

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be 

disposed off as the Engineer-in-charge directs. 
 

All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics, 

antiquities and other similar items which may be found in or upon the site shall be the property of Bharat 

Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of the BHEL and 

shall from time to time deliver the same to such person or person as the Bharat Heavy Electricals Limited, may 

appoint to receive the same. 
 

31. FOUNDATIONS : 
 

The contractor shall not lay any foundations until the excavations for the same have been examined and 

approved in writing by the Engineer-in-charge. 
 

32. COVERING-IN WORK : 
 

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be 

permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or 

measured, if necessary. In default of so doing, the contractor shall, if required by the Engineer-in-charge uncover 

such work at his own expense. 
 

33. APPROVL OF WORKS BY STAGES : 
 

All work embracing more than one process shall be subject to examination and approval at each stage thereof 

and the contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In 

default of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent 

thereof at any time he may choose and in the event of any dispute, the decision of the Senior Engineer/Civil 

thereon shall be final and conclusive. 

 

34. EXECUTION OF THE WORK : 

 

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the Engineer-in- 

charge. 
 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to the 

execution of the work in a “work Site Order Book” maintained at his office and contractor shall visit this office 

daily and shall confirm receipt of such instructions by signing the relevant entries in this book. Such entries 

will rank as order or notices in writing within the intent and meaning of these conditions. 
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35. DAY WORK : 
 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 

 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be 

executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end of 

each pay-week return in duplicate giving full detailed accounts of labour and materials for that pay week. One 

copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the 

contractor and must be produced at the time of adjustment of accounts. 

 

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for 

day-work and the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the 

description, quantities weight or measurement (as the case may be) of the articles approved, reference will be 

made in this receipt in the return aforesaid and the receipt itself is to be produced in support of the Contractors 

bill. 

 

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and 

establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior to the 

execution of the work. 

 

36. INSPECTION OF THE WORK : 

 

BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part of 

the work and the contractor shall give such facilities as may be required to given for such inspection and 

examination. 

 

Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been 

executed with unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or not 

otherwise in accordance with contract [in respect whereof the decision of the sir. E/C. shall be final and 

conclusive] the contractor shall, on demand in writing from the Sr. E/C.E/C specifying the fault notwithstanding 

that the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and 

reconstruct the work of specified, in whole or in part as the case may be require at his own expense to 

the entire satisfaction of the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C. may carry out the work by 

other means at the risk and expense in all respect of the contractor. However, the liability of the contractor 

under this condition shall not extend beyond the maintenance period except as regard workmanship which the 

Sr. E/C .E/C shall have previously given notice to contractor to rectify. 

 

37. RESPONSIBILITY FOR BUILDING : 

 

In the event of any building ,or part of any building being handed over to the Contractor for the execution of 

work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc., and 

he shall be required make good at his own expense all damages resulting any cause whatsoever while in his 

charge and on completion of the work to deliver up the said building or part thereof a clean state complete in 

every particular to the entire satisfaction of the Engineer-in-charge. 

 

38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS, 

EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT. 
 

The contractor shall, within one month after the date of acceptance of the contract, insure the work against loss 

and damage h an insurance office 

approved b  
CLAUSE 38 - DELETED 

L and shall be for the 

full value o eipt of the premiums 
for such ins the work as certified 

by the Senior Engineer/Civil/E/C. 



y deduct the amount of premiums from any money become payable to the contrac 
use payment of any advances to the Contractor until the contractor shall complie 

ion. 

 

ce whether effected by the Accepting Officer or the Contractor shall not be a li 

obligation of the contractor to complete the entire work in all respects as certified 

il/E/C. 

 

ch a loss or damage as aforesaid, the money payable under any such   insurance 
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If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the 

work and ma tor or may at his 

discretion ref d with the terms 
of the condit 

CLAUSE 38 - DELETED 
Such insuran mit or bar to the 
liability and by the Senior 

Engineer/Civ 

 

In case of su shall be received 

and may be retained by the BHEL until the work is finally completed and shall then be credited to the 

contractor in the final statement of accounts in the event of his contract not having been previously cancelled 

under these conditions. 

 

39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN : 
 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and pay 

compensation for any injury, loss or damage occasioned to any property or rights whatever including property 

and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss or damage arising out of or in 

any way in-connection with the execution of purported execution of the contract and further the contractor 

shall indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of 

BHEL or which would b so enforceable against BHEL) where a private person , in respect of any such injury 

(including injury resulting in death loss or damage to any person) whosoever or property, including all claims 

which may arise under the workman’s Compensation Act or otherwise. 

 

40. COMPLETION: 
 

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the 

Contractors forecast of Time and Progress where operative, and all unused stores and materials, tools plant, 

equipment, temporary buildings, and things shall be removed and the site and cleared of rubbish and all waste 

materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractors 

expense on/or before the Scheduled date of completion. 

 

The BHEL shall have power to take over from the Contractor from time to time such sections of the work as 

have been competed to the satisfaction of the Engineer-in-charge. 

 

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is completed and the 

state thereof. 

 

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the 

maintenance period, where applicable. 

 

41. COMPENSATION FOR DELAY: 
 

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and 

clear the site on or before the contracted or extended the period of completion, he shall, without prejudice to 

any other right or remedy of the BHEL on account of such breach, pay as agreed compensation an amount 

calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the contract value of 

the work for every week that the progress remains below that specified in condition 7 or that the work remains 

incomplete. 
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This will also apply to items or a group of items for which separate period of completion has been specified. 

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered. 

a) completion period (as originally stipulated) 

not exceeding 6 months. ………… @ 1 percent per week 

 

b) Completion period (as originally stipulated) 

Exceeding 6 months and not exceeding 2 years……… @ 1 / 2 percent per week 

c) Completion period (as originally stipulated) 

exceeding 2 years …..…… @ 1 / 4 percent per week 

 

Provided always that the total amount of compensation for delay to be paid under condition shall not exceed the 

under noted percentage of the contract value or of the contract value of the item of group of items of work for 

which a separate period of completion is given: 

 

 

b) Completion period (as originally stipulated) 

not exceeding 6 months. ………… @ 10 percent per week 

 

b) Completion period (as originally stipulated) 

Exceeding 6 months and not exceeding 2 years……… @ 71/2   percent per week 

c) Completion period (as originally stipulated) 

Exceeding 2 years …..….. @ 5 percent per week 

 

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or 

any other contract with the BHEL. 

 

42. LAWS GOVERNING THE CONTRACT : 
 

This contract shall be governed by the Indian Laws for the time being in force. 

 

43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS : 

 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right 

or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the 

contract in any of the following cases and the contractor shall be liable to make payment to BHEL for any loss 

or damage resulting from any such cancellation to the same extent as provided in the case of cancellation for 

default. 

 

If the contract shall: 

 

a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any kind 

as an inducement or reward for doing or forbearing to do or for having done or forborne to do any 

act in relation to the obtaining or execution of this or any other contract for BHEL service, 

OR 

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to 

be paid by him or with his knowledge, unless the particulars of any such commission and the 

terms of payment thereof have previously been disclosed in writing to the Accepting Officer, 

OR 

c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of 

competitive tendering without first disclosing the fact in writing to the Accepting Officer. 



17 

 

44. CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB 

LETTING OF CONTRACT : 

 

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall accrue 

thereafter to BHEL shall cancel the contract in any of the following cases:- 

 

If the contractor: 

 

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a 

receiving order or orders for administration of his Estate made against him of shall take any proceeding, 

for liquidation or composition under Bankruptcy Act for the time being in force or make any conveyance 

or assignment of his effects of composition or arrangements for the benefit of his creditor or purport to do 

so, or if any application be made under any Bankruptcy Act for the time being in force for the sequestration 

of his estate or if a trust deed be granted by him on behalf of his creditor; 

OR 

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, 

or a Receiver or a Manager or behalf of the departures holders shall be appointed or circumstances shall 

arise which entitle the court or debenture holders to appoint a Receiver or Manager; 

OR 

c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the prior 

return approval of the Accepting Officer. 

 

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may 

complete the work by any means at the contractor risk and expense provided always that in the event of the cost 

of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract cost, 

the advantage shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to the 

contractor under the contract, the contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the 

same shall be recovered from the contractor by other means. 

 

In case of BHEL completes the work under the provisions of this condition of cost of such completion to be 

taken into account in determining the excess cost to be charged to the contractor under this condition shall 

consist of this cost of material purchased and /or labour provided by the BHEL with an addition of such 

percentage to cover superintendence and establishment charges as may be decided by the Sr. Manager (P) Sr. 

E/C/E/C whose decision shall be final and conclusive. 

 

45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT : 

 

If the contractor; 

 

a) Makes default in commencing the work within reasonable time form date of handing over of the site and 

continuous in that  state after a reasonable notice  from senior/Engineer /Civil E/C; 

 

OR 

b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for 

completion, make default in proceeding with the work, with due diligence and continues in that state after 

a reasonable notice from Sr.E/C/E/C. 

 
c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing with 

orders properly issued there under : 

 
d) Fails to complete the work, work order and items of work with individual dates for completion and clear 

the site on or before the date of completion, or fails to achieve the progress as set out under clause 7 of 

these General Conditions of Contract. 
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The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall 

accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or items of 

work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract 

as a whole or in part under this condition he may complete the work at the contractor risk and cost, provided 

always that in the events of the cost of completion (has certified by Sr. E/C/E/C which is final and conclusive ) 

being less than the contract cost, the advantage shall accrue to the BHEL if the cost of the excess amount ordered 

by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other means. 

 

In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of such 

completion to be taken into account in determining the excess cost to be charged to the contractor under this 

condition shall consist of the cost of the material purchased and /or labour provided by the BHEL with an 

addition of such percentage to cover superintendence and establishment charges as may be decided by the Sr. 

M.P. /Sr. E/C/E/C. whose decision shall be final and conclusive. 

 

46. TERMINATION OF CONTRACT OF DEATH : 
 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer 

shall have the opinion of terminating the contract without compensation to the contractor. 

 

47. SPECIAL POWER OF DETERMINATION: 

 

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the whole 

or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the 

contractor who shall have no claim to any payment of compensation or otherwise howsoever on account of any 

profit or advantage which he might have derived from the execution of the work in full but which he did not 

derive in consequence of the force closing of the work. 

 

He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g. 

clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed reasonable 

payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and materials 

collected but which could not be utilized on the work, as verified the Sr. E/C Neither shall the contractor 

has any claim for compensation on account of any alterations having been made in the original specifications 

drawings, designs and instructions, involving any curtailment of the work as originally contemplated. 

 

48. FAIR WAGE : 

 

a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work. 

‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders for the 

work and where such wages have not been notified, the wages prescribed by the Sr. 

Manager/Projects/Sr.E/C/E/C for the stations at which the work is done. 

 
b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a ‘Fair 

Wage’ to labourers indirectly engaged on the work, including any labour engaged by his sub-contractors 

in connection with the said wok, as if the labourers had been directly employed by him. 

 
c) In respect of all labours directly or indirectly employed on the work for the performance of the contractors 

part of this Agreement, the contractor shall comply with or cause to be complied with the BHEL contractor’s 

labour Regulations (appended hereto as Annexure ‘A’ to these conditions) in regard to payment of wages, 

wage period, deductions from wages, recovery of wages, not paid and deductions, unauthorisedly made, 

maintenance of wage book, wage slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of a like nature. 
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d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the 

Contractor any sum required or estimated to be required for making good the loss suffered by a worker or 

workers by reason of non-fulfillment of the condition of the contract for the benefit of the workers, non- 

payment of wags or of deductions made from this or their wages which are not justified by the terms of 

the contract or non-observance of the regulations. 

 
e) Vis-à-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract 

and for the observances of the Regulations aforesaid without prejudice to his right to claim indemnity 

from his sub-contractor’s. 

 
f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract. 
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CHAPTER-IV 

 

VALUATION AND PAYMENT 

 

 

49. RECORDS AND MEASUREMENTS : 

 

All items having a financial value shall be entered in the BHEL Measurement Book so that a complete record 

is obtained of all works performed under the contract. 

 
Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-sum. 

Work carried out for agreed lump-sums will be described and similarly recorded. 

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to ascertain 

the financial liability of BHEL under the contract. 

 
Work which fails to be measured in detail shall be measured physically, without reference to any local custom 

that may obtain excepting where it may otherwise be directed I the tender documents. The measurements shall 

be taken jointly by any person duly authorised on the part of the BHEL and by the contractor. The Engineer-in- 

charge shall give reasonable notice in writing to the Contractor of appointment for measurement. 

 

The contractor shall, without extra charge, provide assistance with appliances and other things necessary for 

measurement. 

 

The Contractor shall bear all the cost of measurement of his work. 

 

Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each day 

at the site on completion of measurement. If the contractor objects to any of the measurement recorded on 

behalf of the BHEL a note that effect will be made in the BHEL measurement book or against the item or 

items objected to; and such note shall be signed and dated by both the parties engaged in taking the measurement. 

 

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of 

such re-measurement shall be borne by the party requiring the, measurement to be re-taken provided that a net 

error is found by this re-measurement to amount to less than 5% (five percent) of the value as recorded by the 

first measurement. But, where the net errors amount to 5% and ever of the said value, then the cost is to be 

borne by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of re- 

measurement is to be borne by the other party. 

If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to 

proceed by himself to take measurements and in that case these measurements shall be accepted by the 

Contractor as final. 
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The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr. 

M/P/details of his claims for the work done by him up to and including the previous months which are not 

covered by his contract Agreement in any of the following respects. 

 

a) Deviation from the items and Specifications provided in the contract documents. 

 

b) Extra items/New items of work. 

 

c) Quantities in excess of those provided in the contract schedule. 

 

d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that 

no further claims shall be raised by him in respect of the work done upto and including the period 

under report. 

 

50. VALUATION OF DEVIATIONS : 
 

Rate for deviated items of work will be fixed as follows: 

 

I. For any item of wok required to be carried out after the contract has been awarded and which is not covered 

by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such a fresh item 

will be derived from K.P.W.D. Schedule by the method of proportion as follows: 

 

a) IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest 

analogous items of work in Contractors Schedule bears to the rate for the particular analogous item or wok 

in K.P.W.D. schedule of Rates. 

 

b) If a single appropriate analogous item of work is not available in both Schedule Contractor’s and K.P.W.D. 

Schedule then the method of proportion will be applied to the nearest analogous group of items available in 

both the Schedules referred i.e. in the same proportion as the total tendered cost of that particular group of 

items (the sum of the products of the tendered rates and the quantities for which orders are placed) bears to 

the total cost of the same items and quantities at the K.P.W.D.Schedule of Rates. 

 

 

c) If even an appropriate analogous group of items is not available in Contractor’s Schedule and K.P.W.D. 

Schedule, then the methods of proportion will be applied to all those items of the whole work, which are 

available in both the Schedules and for which orders have been placed on the Contractor, i.e., In the same 

proportion as the total cost of all these items of work (the sum of the products of the tendered rates and the 

quantities for which orders are placed) bears to the total cost of the same items and quantities at the 

K.P.W.D. Schedule of Rates. 

 

II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be 

decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties. 

 

The selection of analogous item or analogue group of items referred to above shall be done by the Sr. 

E/C./E/C. Where the rates for deviated items or new items of work can be derived by the selection of 

different analogous items or analogous group of items, the lowest of all such derived rates shall be taken as 

the correct rate. 

In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes regarding the 

settlement of rates of deviated or new items of work shall to the Sr. M/P. whose decision shall be final and 

conclusive. 
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51. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS : 

 

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a 

material supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or 

decreased by an Act of Legislature (Central or state) and /or any notification there under or on account of new 

duties or levies or on account of increase or decrease in such duties affecting the price of materials required for 

incorporation in the works or the price of any item to be incorporated in the works and made from materials of 

which the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in respect of 

such material or item a price which is higher or lower than the price of that material or item as prevailing 

immediately before the passing of such Act or levying, increasing/decreasing of such duty, the BHEL., shall in 

case of increase in price or the duty reimburse the Contractor the increase in price or additional increased 

duty paid by the Contractor and in case of decrease I price, the BHEL shall be entitled to a refund of the 

reduction in duty. Provide however no reimbursement or refund shall be made if the increase /decrease is not 

more than plus 10% of the said price, the reimbursement or refund shall be made only on the excess over 10% 

provided always that any such increase shall not payable if, in the opinion of the Sr. M/P whose decision shall 

be final and conclusive the increase is attributable to the delay in the execution of the contract within the control 

of the Contract, or that any such increase has become operative after the contracted/or extended date completion 

of the work or items of work in question. 

 

The Contractor shall, for the propose of this condition, keep such books of account and other document as are 

necessary to show the account of any increase claimed or any reduction available and shall allow inspection of 

the same by any duly authorised representative of the BHEL and further shall at the request of the Sr, E/C/E/C. 

furnish for verification such other information of the Sr. E/C/E/C may require. 

 

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such 

materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance to this 

condition together with all information relating thereto which he may be in a position to supply. 

52. ADVANCES ON ACCOUNT : 

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the 

work shall have been completed and a certificate of completion given by the competent authority. 

In the case of work estimated to cost more than Rupees One Thousand the contractor may at intervals of not less 

than one month or as otherwise provided for in the Contract documents, counting from the date on which order 

to the commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on account 

of work done and of materials delivered in connection with the Contract. 

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C 

subject a maximum of 90% of the value of the work actually executed in site provided the work has been 

executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such approval 

and passing of the sums so payable shall be final and conclusive against the Contractor. 

“After the full amount of Security Deposit is made up through the 10% deductions from ‘On Account’ 

bills, 100% of all subsequent bills may be made to the Contractor”. 

The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in 

the opinion of the Engineer-in-charge in accordance with contract, and are actually required for incorporation in 

the work and which have reasonably been brought to the site in-connection therewith and are adequate stored 

an/or protected against damage by weather or other causes, but which have not at the time of payment of the 

advance been incorporated in the work. Payment of such advances however shall be purely at the discretion of 

the Sr. M/P/Sr.E/C.,/E/C provided always that payments shall not be made under these periodical certificates in 

respect of perishable materials like lime, cement, timber, sand kankar etc. 

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHEL 

shall be deducted from the respective advances. 
 

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining 

the reserves. 
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Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent 

interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment 

shall itself be conclusive evidence that any work or materials to which it relates are in accordance with the 

contract. All such intermediate payments shall be regarded as advances against the final payment only and shall 

not be considered as an admission of the due performance of the contract or any part thereof in respect or the 

accruing of any claim whatsoever. Such intermediate payments shall not conclude, determine or effect in any 

way the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or otherwise, or in 

any way vary or affect the Contract. 

 

53. FINAL BILL : 

 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor 

shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all abstracts, 

vouchers etc., in support thereof and shall be prepared in the manner prescribed by the Senior Engineer 

/Civil/E/C. No claim will be entertained after the receipt of the final bill. 

 

The contractor shall be entitled to be paid the final sum less the value of payments already made on account, 

subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools 

and plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted 

from the final sum aforesaid. 

 

No charge shall be allowed to the contractor on account of the preparation of the final bill. 

 

54. PAY MENT OF BILLS : 
 

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked 

“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at 

the………………………………………………………………………………………………………………… 

…………………..located in the station where either the work is executed or service rendered or at their branch 

nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.) 

 

55. RECOVERY FROM CONTRACTOR : 

 

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same 

may be deducted from any sum then due or which at any time thereafter may become due to the contractor 

under the contract or under any other contract with BHEL of from his Security Deposit or he shall pay the claim 

on demand. 

 

56. POST TECHNICAL AUDIT OF WORK AND BILLS : 
 

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill 

including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result 

thereof in the manner provided in the proceeding sub-paragraph’s provided however that no such recovery shall 

be enforced after three years of passing the final bill. 

 

57. REFUND OF SECURITY DEPOSIT : 

 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect all 

contract on completion of work and after payment of final bill and the balance 50% on expiry of the maintenance 

period, (Described under clause 23) provided the contractor shall have rendered a “No Demand Certificate.” 

In case of works where maintenance period is not involved 100% of the security deposit may be refunded after 

payment of final bill provided that the contractor shall have rendered a “No Demand Certificate.” 
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58.  ARBITRATION & CONCILIATION: 

 
 

The parties shall attempt to settle any disputes or difference arising out of the formation, breach, termination, 

validity or execution of the Contract; or, the respective rights and liabilities of the parties; or, in relation to 

interpretation of any provision of the Contract; or, in any manner touching upon the Contract, or in connection 

with this contract through friendly discussions. In case no amicable settlement can be reached between the parties 

through such discussions, in respect of any dispute; then, either Party may, by a notice in writing to the other 

Party refer such dispute or difference to the sole arbitration of an arbitrator appointed by Head of the BHEL –

EDN. Such Sole Arbitrator appointed, shall conduct the arbitration in English language. 

 

The Arbitrator shall pass a reasoned award and the award of the Arbitration shall be final and binding upon the 

Parties. 

 

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory modifications 

or re-enactments thereof and the rules made thereunder and for the time being in force shall apply to the arbitration 

proceedings under this clause. The seat of arbitration shall be Bangalore. 

 

The cost of arbitration shall be borne as decided by the Arbitrator upon him entering the reference. 

 

Subject to the Arbitration Clause as above, the Courts at Bangalore alone shall have exclusive jurisdiction over 

any matter arising out of or in connection with this Contract. 

 

Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the parties shall 

proceed with and continue without hindrance the performance of its obligations under this Contract with due 

diligence and efficiency in a professional manner except where the Contract has been terminated by either Party 

in terms of this Contract. 

 

In the event of any dispute or difference relating to the interpretation and application of the provisions of the 

Contract, such dispute or difference shall be referred by either party for Arbitration to the Sole Arbitrator in the 

Department of Public Enterprises to be nominated by the Secretary to the Government of India in-charge of the 

Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration 

under this clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided, however, 

any Party aggrieved by such Award may make further reference for setting aside or revision of the Award to the 

Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of India. Upon such 

reference the dispute shall be decided by the Law Secretary or the Special Secretary or Additional Secretary when 

so authorized by the Law Secretary, whose decision shall bind the Parties hereto finally and conclusively. The 

Parties to the dispute will share equally the cost of arbitration as intimated by the Arbitrator ’and binding all 

parties to this contract. 
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ANNEXURE- ‘A’ 
 

 

 

 
1. DEFINITION: 

BHEL CONTRACTOR’S LABOUR REGULATIONS. 

(See condition 20) 

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall have 

the meaning hereby assigned to them. 

 
a) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or by an 

agent on his behalf on a payment not exceeding Rs. 500/- per month. 

b) “ Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances, 

whether for time or piece work, after taking in to consideration prevailing market rates for similar 

employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the 

Minimum wages Act. 

c) “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing 

labour on the wok taken on contractor. 

d) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner of the 

Chief Labour Commissioner’s organization. 

e) “Form” means a form appended to these Regulations. 

 
2. NOTICE OF COMMENCEMENT: 

The contractor shall, within seven days of commencement of the work, furnish in writing to the Inspecting 

Officer of the area concerned the following information, with copy to the Engineer- in charge. 

a) Name and situation of the work. 

b) Contractor’s name and address. 

c) Particulars of the Department for which the work is undertaken. 

d) Name and address of the sub-contractors as and when they are pointed. 

e) Commencement and probable duration of the work. 

f) Number of workers employed and likely to be employed. 

g) ‘Fair Wages’ for different categories of workers. 

 
3. I)   Number of hours which shall constitute a normal working day. The number of hours which shall c o n s t i t u t e  

a normal working day for an adult shall be NINE hours. The working day of an adult worker shall be so 

arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any day, when an adult 

worker is made to work for more than NINE hours on any day or for more than 48 hours in any week he shall in 

respect of overtime work, be paid wages at double the ordinary rate of wages. 

II)   Weekly day of rest: Every worker shall be given a weekly day of rest, which shall 

be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work on the 

weekly rest day unless he has or will have a substitution rest day, on one of the five days immediately before or 

after the rest day, provided that no substitution shall be made which will result in the worker working for more 

than 10 days consecutively without a rest day for a whole day. 

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a 

substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime rate of 

wages. 

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to. 
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4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OFF REST ETC. 

The Contractor shall before he commences his work on contract display and correctly maintain and continue to 

display and correctly maintain in a clean legible condition in conspicuous places on the works, notice in English 

and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, the hours of 

work for which such wages are payable, the weekly rest days workers are entitled to and name and address of 

the Inspecting Officer. The Contractor shall send a copy of each of such notice to the Inspecting Officers and 

the Engineer’s in charge. 

 
5. FIXATION OF WAGE PEIODS: 

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall normally 

exceed one work. 

 
6. PAYMENT OF WAGES: 

i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency 

or in both. 

ii) Wages of every worker employed on the contractor shall be paid where the wages period is one week, 

within three days from the end of the wage period, and in any other case before the expiry of the 7th day or 

10
th 

day from the end of the wage period according as the number of workers does not exceed 1,000 in 

exceeds 1000. 

iii) When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him 

shall be paid before expiry of the day succeeding the one on which his employment is terminated. 

iv) Payment of wages shall be made at the work site on a working day except when the work is completed 

before expiry of the wage period, in which case final payment shall be made at the work site within 48 

hours of the wage period, in which case final payment shall be made at the work site within 48 hours of the 

last working day and during normal working time. 

 
Note: 

The term “working day” means a day on which the work, on which labour is employed, is in progress. 

 
7. REGISTER OF WORKMEN: 

 
A register of workmen shall be maintained in the form appended to these regulations and kept at the work site 

or as near to it as possible, and the relevant particulars of every work men shall be entered therein within 3 days 

of his employment. 

 
8. EMPLOYMENT CARD: 

 
The contractor shall issue an employment card in the form appended to these regulations to each worker on the 

day of work or entry into his employment. If a worker has already any such card with him issued by the 

previous employer the contractor shall merely endorse that employment card with relevant entries. On termination 

of employment the employment card shall again be endorsed by the contractor and returned to the worker. 
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9. REGISTER OF WAGES ETC: 

i) A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and 

kept at the work site or as near to it as possible. 

ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by the 

contractor at least a day prior to disbursement of wages. 

 
10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES: 

i) Wages of worker shall be paid to him without any deductions of any kind except the following: 

a) Fines. 

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office employment 

is required to work. The amount of deduction shall be in proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for 

less of money which he is required to account for, where such damage or loss is directly attributable to his 

neglect or default ; 

d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall be 

entered in a register ; and 

e) Any other deduction which the BHEL may from time to time allow. 

ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been 

approved by the chief Labour Commissioner. 

iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his wages 

until the worker has been given an opportunity of showing – cause against such fines or deductions. 

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an 

amount equal to three Paise in rupee of the wages payable to him in respect of that wage period. 

v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days from 

the date on which it was imposed. Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect which it was imposed. 

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the Chief 

labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on a 

workman and display it in good condition a conspicuous place on the work site. 

vii)The contractor shall maintain a register of deductions for damage or loss in the forms appended to these 

regulations which should be kept at the place of work. 

a) Full particulars of the labourers who met with the accident. 

b) Sex. 

c) Age. 

d) Rates of wages. 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date and time when admitted in hospital. 

h) Date of discharge from the hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical officer. 

k) Claim required to be paid under Workmen Compensation Act. 
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l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks. 

 

11. REGISTER OF ACCIDENTS: 

The contractor shall maintain a register of accidents in such form as may be convenient at the work place but 

the same shall include the following particulars :- 

 

 
12. PRESERVATION OF REGISTERS: 

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under these 

Regulations shall be preserved for 3 years after the date on which the last entry is made therein. 

 

 
13. ENFORCEMENT: 

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out investigations 

and send a report to the Engineer-in-charge specifying the amount representing / workers dues and amount of 

penalty to be imposed on the contractor for breath of these regulations, that have to be recovered from the 

contractor, indicating full details of the recoveries proposed and the reasons, there for. It shall be obligatory 

of the part of the Engineer-in-charge on receipt of such a report to deduct such amounts from payments 

due to the contractor. 

 
14. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS: 

The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report 

from the Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of 

these regulations. In cases where there is an appeal, payment of worker dues would be arranged by the Engineer 

in charge, wherever such payments arise, within 30 days from the date of receipt of the decision of the Regional 

Labour Commissioner (RLC). 

 
15. WELFARE FUND: 

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed to 

workers within the time-limit prescribed above, due to reasons such as where about or workers not being 

known, death of a worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept under 

the custody or BHEL for such benefits and welfare of work man employed by the contractors. 

 
16. APPEAL AGAINST DECISION OF INSPECTING OFFICER: 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Regional 

Labour Commissioner concerned within 30 days from the date of decision, forwarding simultaneously a copy of 

his appeal to the Engineer-in-charge. The decision of the Regional Labour Commissioner Shall be final and 

binding upon the contractor and the work men. 

 
17. REPRESNTATION OF PARTIES: 

i) A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations by 

an officer of a registered trade union of which the said trade union is affiliated or where the work man is 

not a member of any registered trade union, by an officer of a registered trade union, connected with, or 

any other workmen employed in, the industry in which the worker is employed. 
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ii) A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by an 

officer of an association of contractors of which he is member or by an officer of a Federation of associations 

of contractors to which the said association is affiliated or where the contractor is not a member of any 

association of employers, connected with, or by any other employer engaged in the industry in which the 

contractor is engaged. 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 

these Regulations. 

 

18. INSPECTION OF BOOKS AND OTHER DOCUMENTS: 

The contractor shall allow Inspection of the registers and other documents prescribed under these regulations by 

inspecting officers and the Engineer-in-charge or his authorized representative at any time and by the worker or 

his agent on receipt of due notice at convenient time. 

 

19. INTERPRETATION ETC: 

On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief 

Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding. 

 
 

20. AMENDMENTS: 

Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue 

such directions as it may consider necessary for the proper implementation of the Contractors Labour Regulations 

for the purpose of removing any difficulty which may arise in the administration thereof, based on which the 

BHEL Contractors Labour Regulation here in contained shall be subject to revision. 

 

 
BHEL SAFETY CODE (See condition 20) 

i) Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground, 

or from solid construction except such short period work as can be done safely from ladders. When a ladder 

is used one extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 

materials as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be 

given an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical). 

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an 

overhead support or erected with stationery support, shall have a guard rail properly attached, bolted, 

braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or 

staging and extending along with the entire length of the outside and ends thereof with only such openings 

as may be necessary for the delivery or materials, such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

iii) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or unequally, 

and if height of a platform or gangway or stairway is more than 3.25 meters above ground level it shall be 

closely boarded, have adequate width and be suitably fenced, as described in 2 above. 

iv) Every opening in floor of a building or in a working platform shall be provided with suitable means to prevent 

fall of persons or materials by providing suitable fencing or failing with a minimum height of 1 meter. 

v) Safe means of access shall be provided to all working platform and other working places, every ladder shall 

be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side rails in a 

rung ladder shall in no case be less than 30cm. For ladders up to and including 3 meters in length. Uniform 

step spacing shall not exceed 30 cm. 
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Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the 

sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound to 

bear expenses of defense of every suit action or other proceedings at law that may be brought by any person for 

injury sustaining owing to every suit action or other proceedings at law that may be brought by any person for 

injury sustaining owing to neglect of the above precautions, and pay any damages and costs which may be 

awarded in any such suit, action or proceedings to any such person or which may with the consent of the 

contractor be paid to compromise any claim by any such person. 

6. EXCAVATION AND TRENCHING: 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m 

length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface 

of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or 

securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not be 

placed within 1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall be 

done from top to bottom. Under no circumstances shall undermining or undercutting be done. 

 

 
7. DEMOLITION: 

Before any demolition work is commenced and also during the process of the work. 

a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected; 

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by operator 

shall remain electrically charged. 

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or No 

floor, roof or other part of a building shall be so overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available for 

use of persons employed on the site and maintained in a condition suitable for immediate use and the contractor 

shall take adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided with 

protective footwear and protective goggles. 

b) Those engaged in handling any materials which is injurious to the eye shall be provided with protective 

goggles. 

c) Those engaged in welding works shall be provided with welder’s protective eye shields. 

d) Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals. 

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure that 

manholes covers are opened and manholes are ventilated at least for an hour before workers are allowed to 

get in to them. Manholes so opened shall be cordoned off with suitable railing and provided with warning 

signals or boards to prevent accident to public. 

f) The contractor shall not employ men below the age of 18 and women on the work of painting with products 

containing lead in any form. Wherever men above the age of 18 or employed on the work of lead painting 

the following precautions shall be taken. 

i) No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 

ii) Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the form 

of spray or a surface having lead paint is dry rubbed and scrapped. 

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to enable 

working painters to wash during and cessation of work. 
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9. When work is done near anywhere there is risk of drowning, all necessary equipment shall be provided and 

kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate 

provision made for prompt first aid treatment of all injuries likely to be sustained during the course of the work. 

 

 

10. Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the 

following: 

a) i) These shall be of good mechanical construction, sound material an adequate strength and free from 

defects and adequate strength, and free from defects. 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and 

adequate strength, and free from defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age 

of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to 

operator. 

c) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in 

hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate means. 

Every hoisting machine and all gear referred to above shall have the safe working load plainly marked 

thereon. In case of a hoisting machine having a variable safe working load, each safe working load, and the 

conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of 

testing. 

d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards 

contractors machines the contractor shall notify safe working load of each machine to the Engineer-in- 

charge wherever he brings it to site of work and get it verified by the Engineer-in-charge. 

 

 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be 

provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to 

the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the 

minimum risk of any part of a suspended load becoming accidentally displaced. When workers are employed 

on electrical installations which are already energized, insulating mats, working apparel such as gloves, 

sleeves, and boots, as may be necessary shall be provided. Workers shall not wear any rings; watches carry 

keys or other materials which are good conductors of electrically. 

12. All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities shall be provided at or near the places of work. 

13. These safety provisions shall be brought to the notice of all concerned by display on a notice board at a 

prominent place at the work spot. Persons responsible for ensuring compliance with the safety code shall be 

named there on by the contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements 

made by the contractor shall be open to inspection by the Engineer-in-charge or his representative and the 

inspection officers as defined in the contractor’s Labour Regulations. 

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any 

other Act or Rule in force. 



FORM OF REGISTER OF WORKMEN 

(Regulation 7) 

 

(i) Name and address of the contractor:……………………………………………………………………………… 

(ii) Number and date of the contract agreement/work order:…………………………………………………………. 

(iii) Name and address of the department awarding the contract:……………………………………………............... 

(iv) Nature of the contract and location of the work:…………………………………………………………………..  

(v) (v)  Duration of the contract:……………………………………………………………………………………… 
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FORM OF EMPLOYMENT CARD 

(Regulation 8) 

 

(i) Name and sex of the worker:……………………………………………………………………………………….  

(ii) Father’s/Husband’s Name:…………………………………………………………………………………………  

(iii)  Address:……………………………………………………………………………………………………………  

(iv)  Age or date of birth:……………………………………………………………………………………………….  

(v)  Identification marks:………………………………………………………………………………………………. 

 

Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has no 

wife/husband or child): 

Name:…………………………………………………………………………………………………………………… 

Full address of dependents:……………………………………………………………………………………………... 

(Specify village, Dist., and State):………………………………………………………………………………………. 
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N.B: For the worker employed at one time one piece-work basis and at another on daily wages, relevant entries 

in respect of each type of employment should be made separately. 



FORM OF WAGE SLIP 
(REGULATION 9) 

 

 
(i) Name of the contractor…………………………………………………………………………………. 

(ii) Place……………………………………………………………………………………………………. 

 

 
 

 

1. Name of the workers with 

father’s/husband’s Name : 

 
2. Nature of employment : 

 
3. Wage period : 

 
4. Rate of wages payable : 

 
5. Total attendance/unit of 

Work done : 

 
6. Dates on which overtime 

worked. : 

 
7. Overtime wages. : 

 
8. Gross Wages, payable : 

 
9. Total deductions (indicating 

nature of deduction). 

 
10. Net Wages Payable : 

 

 

 

 
 

 

 

 

 

 
CONTRACTOR’S SIGNATURE/ EMPLOYEES SIGNATURE/ 

THUMB IMPRESSION. THUMB IMPRESSION. 



FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation 9) 

 

(vi) Name and address of the contractor:………………………………………………………………. 

(vii) No. & Date of the contract agreement/work order:……………………………………………….. 
(viii) Name and address of the dept. awarding the contract:……………………………………………. 

(ix) Nature of the contract and location of the work:……………………………………………………. 

(x)      Duration of the contract:……………………………………………………………………………. (xi)        

Wage period:………………………………………………………………………………………. 

 

 Fair 

wages 

payable. 

Wages 

paid. 

Overtime 

worked. 

Deduction from 

wages. 
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FORM OF REGISTER OF 
DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY 

THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS. 

(Regulation No. 10 (vii). 
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FORM OF REGISTER OF FINES (REGULATIONS No. 10 (VII) 
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1 Dismantling tile work in floors and roofs laid in cement mortar 

including stacking materials within 50 mtrs lead for thickness

of tiles 10 mm to 25 mm. Contractor has to dismantle WPC

tiles from roof mosaictiles any types of tiles as per the

direction of Engineer-in-charge at all heights & levels 

SQM 342.00

2 Demolishing cement concrete including disposal of material

within 50 mtrs lead in ( 1 : 3 : 6 ) or richer mix

CUM 2.00

3 Demolishing RCC work including stacking of steel bars and

disposal of unserviceable material with in 50 mtrs lead at all

heights & levels 

CUM 2.00

4 Demolishing brick work including stacking of serviceable

materials and disposal of unserviceable materials within 50

mtrs lead in cement mortar at all heights & levels 

CUM 5.00

Dismantling Doors, Windows, clerestory steel / wood

windows, MS Doors, Rolling shutters ( steel ) at all heights &

levels including chowkhats, architrare hold fasts etc complete

stacking within 50 mtrs lead 

a) Area 3.00 SQM & below., Each 16.00

b) Area beyond 3 SQM Each 3.00

6 Dismantling steel work in built up sections in angles, tees flats

& channels including all gusset plates, bolts, nuts, MS frames / 

ladders / supports / beams etc., cutting rivets, welding etc.,

including all labours at all heights and levels. 

Kg 250.00

7 Dismantling wooden / aluminium/steel partition boarding in

lining of walls and partitions, including supporting members

and stacking within 50 mtrs lead  at all heights / floors 

SQM 50.00

8 Collecting conveying of debris / building rubbish, earth and

excavated rocks etc., complete from factory premises to

outside upto 50 kms lead including loading, unloading, all

labours, hire charges of machinery etc., complete 

CUM 100.00

9 Providing and constructing 230 mm thick brickwork with

bricks of class designation 75 at all levels in CM ( 1:6 )

including providing necessary staging, scaffolding curing

removing the staging and scaffolding, complete work. 

CUM 2.00

5

Schedule

NAME OF THE WORK : Modernisation of Production building for Li-Ion cell manufacturing facilities inside BHEL-ESD factory premises, 

Electronic city phase 1

Sl.

No.
Description of Work Unit Qty

Rate in figures and words

Rs.             P.

Amount

Rs.              P.
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Sl.

No.
Description of Work Unit Qty

Rate in figures and words

Rs.             P.

Amount

Rs.              P.

10 Providing 115 thick brickwork in CM ( 1:4 ) with bricks of class

designation 75 at all levels including providing a layer of

reinforced concrete every 6th course with 2 Nos., of 6 mm dia

MS bars, providing scaffolding curing, removing scaffolding

etc., complete  

SQM 10.00

11 Providing surfaces of walls inside such other members with

plaster of cement mortar (1:6) 12 mm thickness to get a plain

and even surface, lime rendering finished smooth with all

labour, materials & providing and removing scaffolding

complete at all heights and levels ( inside walls ) 

SQM 130.00

12 Providing surfaces of walls outside periphery of chajja etc.,

with plaster of CM ( 1:6 ) 15 mm average thickness to get a

plain and even surface finished rough at all levels including

providing and removing scaffolding ( outside ) 

SQM 25.00

13 Providing rough cast plaster upto 10 m height above ground

level with a mixture of sand and gravel or crushed stone from

6 mm to 10 mm nominal size dashed over and including the

fresh plaster in two layers, under layer 12 mm cement plaster

1 : 4 ( 1 cement : 4 coarse sand ) and top layer 10 mm cement

plaster ( 1 : 3 ) ( 1 cement : 3 fine sand ) mixed with 10 %

finely grounded hydrated lime by volume of cement ordinary

cement finish using ordinary cement 

SQM 5.00

Providing and fixing anodised aluminimum work for doors,

windows, ventilators and partitions with extruded built up

standard tubular and other sections of approved made

conforming to IS : 733 and IS : 1285 anodised transparent or

dyed to required shade according to IS : 1868 ( Powder

coated aluminium (minimum thickness of powder coating 50

micron) ), fixed with rawl plugs and screns or with fixing clips,

or with expansion hold fasteners including necessary filling up

of gaps at junctions at top, bottom and sides with requried

PVC / neorprine felt etc., Aluminium sections shall be smooth,

rust free straight mitred and jointed mechnically whereever

required including cleat angle, alumimimum snap beading for

glazing.

panelling, CP brass / stainless steel screws, all complete as per

architectural drawings and the directions of Engineer-in-

charge ( Glazing and panelling to be paid for separtely ) for

shutters of doors, windows and ventilators including

providing and fixing hinges / pivots and making provision for

fixing of fittings wherever required including the cost of PVC /

Neoprene gasket required ( fittings shall be paid for separtely.

( a )  For Fixed portion Kg 30.00

14
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Sl.

No.
Description of Work Unit Qty

Rate in figures and words

Rs.             P.

Amount

Rs.              P.

( b )  Aluminium Doors, windows  / sliding including  cost of all 

accessories

Kg 15.00

15 Providing and fixing 9 mm thick prelaminated three layer

medium density ( exterior grade ) particle board Grade - I,

Type II conforming to IS : 12823 bonded with phenol formal

dehyde synthetic resin, of approved brand and manufacture

in panelling fixed in aluminium doors, windows shutters and

partition frames with CP brass / stainless steel screws etc.,

complete as per architectural drawings and directions of

Engineer-in-charge for prelaminated particle board with

decorative lamination on both sides for Door / Windows /

Partiitions 

SQM 10.00

Providing and fixing glazing in aluminium door, window,

ventilator shutters and partitions etc., with PVC / neoprene

gasket etc., complete as per the architectural drawings and

the directions of Engineer-in-charge

a)  With tinted/plain glass panes of 4.00 mm thickness SQM 10.00

b) With pin headed/plain glass/tinted panes of 5.50 mm thick

for partition and Aluminium Doors 

SQM 5.00

17 Removing dry or oil bound distemper, water proofing cement

paint and the like by scrapping, sand papering and preparing

the surface smooth including necessary repairs to scratches

etc. complete.

SQM 915.00

18 Providing and painting ceilings, porticos inside walls, etc., with 

a priming coat of primer and two or more coats of Acrylic

plastic emulsion of approved brand and make to give an even

shade, including applying zinc putty of 1mm thickness,

scrubbing the surface for getting perfectly uniform and true

finish as required providing scaffolding and providing touch-

ups as required complete works for walls.  

SQM 473.00

19 Distempering with oil bound washable distemper of approved

brand and manufacture to give an even shade, work (two or

more coats) over and including water thinnable priming coat

with cement primer

SQM 1462.00

16

14
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Sl.

No.
Description of Work Unit Qty

Rate in figures and words

Rs.             P.

Amount

Rs.              P.

20 Wall painting with Two or more coats of premium acrylic

emulsion(asian paints Royal emulsion or equivalent) paint of

interior grade, having VOC (Volatile Organic Compound )

content less than 50 grams/ litre of approved brand and

manufacture, including applying additional coats wherever

required to achieve even shade and colour.Including Applying

one coat of water thinnable cement primer of approved

brand and manufacture on wall surface and Providing and

applying white cement based putty of average thickness 1

mm, of approved brand and manufacturer, over the plastered

wall surface to prepare thesurface even and smooth

complete.

SQM 442.00

21 Providing and painting ceilings porticos, inside walls etc with a

priming coat of suitable approved primer and two or more

coats of synthetic enamel of approved quality and make to

give an even shade as required providing scaffolding and

removing scaffolding etc., complete at all heights and levels 

SQM 50.00

22 Providing and fixing double action hydraulic floor spring of

approved quality and make ( conforming to IS 6315 ) for

aluminium doors including cost of cutting floors as required,

embedding in floors and cover plates etc., complete as per

the directions of Engineer-in-charge, DORMA BTS 75 V FLOOR

SPRING or equivalent

each 8.00

23 Providing structural steel work in single section/ Built up

section fixed with connecting plate including angles,Box

Section, chequered plate, Ms plates / flats beams, Joists, Tees, 

Channels,hinges etc. cutting hoisting fixing in position at all

levels and applying a priming coat of approved steel primer

etc., complete FOR DOORS, GATE, HAND RAIL,STAIRCASE,

TRENCH,FENCING & ROOFING ETC

Kg 1000.00

24 Providing and fixing aluminium sliding door bolts I S I marked

anodised ( anodic coating not less than grade AC 10 as per IS :

1868 ) transparent or dyed to required colour or shade with

nuts and screws etc., complete for 250 X 16 mm size at all

heights & levels 

Each 10.00
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Sl.

No.
Description of Work Unit Qty

Rate in figures and words

Rs.             P.

Amount

Rs.              P.

25 Providing and fixing aluminium I S I marked anodised (anodic

coating not less than grade AC 10 as per IS : 1868) ISI marked

tower bolts of size 250 X 10 mm size with nuts & screws 

Each 10.00

26 Providing and fixing aluminium ISI marked anodised (anodic

coating not less than grade AC 10 as per IS : 1868 ) aluminium

handles of 125 mm size  with nuts & screws  

Each 20.00

27 Providing and fixing aluminium I S I marked anodised (anodic

coating not less than grade AC 10 as per IS : 1868) aluminium

hanging floor door stopper of single rubber stopper with

screws for fixing stopper.

Each 20.00

28 Providing and fixing bright finished brass 100 mm mortice

latch and lock ISI marked with six levers and a pair of

anodized (anodic coating not less than grade AC 10 as per IS :

1868) aluminium lever handles with necessary screws etc

complete (best make of approved quality) 

Each 20.00

29 Providing and laying vitrified floor tiles of size 600 x 600 mm 

of thickness not less than 10 mm of M/s. Johnson (Marbonite 

) or equivalent in light colours and shades laid on cement 

based high polymer modified quick-set tile adhesive (Water 

based) conforming to IS: 15477, in average 3mm thickness or 

on 20 mm thick CM ( 1:3 ) ( 1 cement : 3 coarse sand ) and 

curing and filling the joints with filler to match with colour of 

tiles complete as per the directions of the Engineer-in-charge 

at all levels and floors 

SQM 226.00

30 Making cut out opening in wall and making good with all 

finishing to prevent leekage/seepage of water at all heights 

and levels

a  sizes upto 1sqm each 10.00

b beyond 1 sqm each 10.00
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Sl.

No.
Description of Work Unit Qty

Rate in figures and words

Rs.             P.

Amount

Rs.              P.

Providing and Fixing 15 mm thick densified tegular edged eco 

friendly light weight calcium silicate false ceiling tiles of 

approved texture of size 595 x 595 mm in true horizontal 

level, suspended on inter locking metal grid of hot dipped 

galvanised steel sections (galvanising @ 120 grams per sqm 

including both side) consisting of main ‘T’ runner suitably 

spaced at joints to get required length and of size 24x38 mm 

made from 0.33 mm thick (minimum) sheet, spaced 1200 mm 

centre to centre, and cross “T” of size 24x28 mm made out of 

0.33 mm (Minimum) sheet, 1200 mm long spaced between 

main’T’ at 600 mm centre to centre to form a grid of 

1200x600 mm and secondary cross ‘T’ of length 600 mm and 

size 24 x28 mm made of 0.33 mm thick (Minimum) sheet to 

be inter locked at middle of the 1200x 600 mm panel to from 

grid of size 600x600 mm, resting on periphery walls 

/partitions on a Perimeter wall angle pre-coated steel of  

ize(24x24X3000 mm made of 0.40 mm thick (minimum) sheet 

with the help of rawl plugs at 450 mm centre to centre with 

25 mm long dry wall 

screws @ 230 mm interval and laying 15 mm thick densified 

edges calicum silicate ceiling tiles of approved texture in the 

grid, including, cutting/ making opening“for services like 

diffusers, grills, light fittings,  fixtures, smoke detectors etc., 

wherever required. Main ‘T’ runners to be suspended from 

ceiling using G.I. slotted cleats of size 25x35x1.6 mm fixed to 

ceiling with 12.5 mm dia and 50 mm long dash fasteners, 4 

mm G.I. adjustable rods with galvanised steel level clips of 

size 85 x 30 x 0.8 mm, spaced at

1200 mm centre to centre along main ‘T’, bottom exposed 

with 24 mm of all Tsections shall be pre-painted with polyster 

baked paint, for all heights, as per specifications, drawings 

and as directed by Engineer-in-Charge.

Note :- Only calcium silicate false ceiling area will be 

measured from wall to wall. No deduction shall be made for 

exposed frames/ opening (cut outs) having area less than 0.30 

sqm.The calcium silicate ceiling tile shall have NRC value of 

0.50 (Minimum), light reflection > 85%, non- combustible as 

per B.S. 476 part IV, 100% humidity resistance and also having 

thermal conductivity <0.043 w/mK.

32 Providing and fixing 18mm thick gang saw cut mirror polished

premoulded and prepolished) machine cut granite for kitchen

platforms, vanity counters, window sills , facias , floor, wall

and similar locations of required size of approved shade,

colour and texture laid over 20mm thick base cement mortar

1:4 (1 cement : 4 coarse sand) with joints treated with white

cement, mixed with matching pigment, epoxy touch ups,

including rubbing, curing, moulding and polishing to edge to

give high gloss finish etc. complete at all levels. 

SQM 170.00

31 SQM 163.00
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Sl.

No.
Description of Work Unit Qty

Rate in figures and words

Rs.             P.

Amount

Rs.              P.

33 Providing edge moulding to 18 mm thick granite stone

counters, Vanitiesetc., including machine polishing to edge to

give high gloss finish etc.complete as per design approved by

Engineer-in-Charge.

Rmt 130.00

34 Providing and fixing 12 mm thick frameless toughened glass

door shutter of approved brand and manufacture, including

providing and fixing top & bottom pivot & spring type fixing

arrangement and making necessary holes etc. for fixing

required door fittings, all complete as per direction of

Engineer-in-charge (Including Door handle, lock and stopper

etc.).

sqm 24.00

35 Providing and fixing 12 mm thick frameless toughened glass

partition of approved brand and manufacture, including

providing and fixing top & bottom supporting arrangement

and making necessary holes etc. for fixing required fittings, all

complete as per direction of Engineer-in-charge 

sqm 52.00

36 Providing & Applying polymer modified, flexible cementatious 

negative side waterproofing coating with elastic 

waterproofing polymers on interior wall plaster surface in 

three coats @14.35 kg /10 sqm. one coat of self priming of 

cementatious waterproofing polymer(dilution with water in 

the ratio of 1:1) and two coats of cementatious waterproofing 

polymer(dilution with water in the ratio of 3:1 ) after 

scrapping and properly cleaning the surface to remove pre-

existing paint film & loose particles till plaster is visible, 

complete in all respect as per the direction of Engineer-in-

Charge

SQM 40.00

GST TAX TO BE QUOTED IN PERCENTAGE

CONTRACTOR SHOULD QUOTE GST TAX SEPERATELY AS GIVEN UNDER

GRAND TOTAL INCLUDING GST IN FIGURE AND WORDS

TOTAL 

TOTAL IN WORDS
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