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SPECIAL CONDITIONS OF CONTRACT (SCC)-Civil & Structural

Chapter - I : General Intent of Specifications

1.0

INTENT OF THE SPECIFICATION

1.1

The intent of this specification is to provide services for execution of the
project according to most modern and proven techniques and codes. The
omission of specific reference to any method, equipment or material
necessary for the proper and efficient services towards installation/
Construction of the plant shall not relieve the contractor of the responsibility
of providing such services / facilities to complete the work or portion of work
awarded to him. The quoted / accepted rates / price shall deem to be
inclusive of all such contingencies.

1.2

The work shall conform to dimensions and tolerances given in various
drawings and documents that will be provided during execution. If any
portion of works is found to be defective in workmanship and not
conforming to drawings / documents or other stipulations, the contractor
shall dismantle and re-do the work duly replacing the defective materials at
their own cost, failing which recoveries, as determined by BHEL, shall be
effected from contractor's bills.

1.3

It is not the intent of this specification to specify herein all the details of
construction, erection and commissioning. However, the system shall
conform in all respects to high standards of quality and workmanship for
performing the required duties in a manner acceptable to purchaser who
will interpret the meaning of drawings and specifications and shall be
entitled to reject any work or material, which in his judgments is not in full
accordance herewith.

1.4

The omission of specific reference to any construction, fabrication / erection
or other method, equipment or material necessary for proper and efficient
working of the plant shall not relieve the tenderer of the responsibility of
providing such facilites to complete the work at quoted rates. Any
mismatch/ defect found due to mistake in construction, fabrication / erection
shall have to be rectified by the vendor free of cost. Inspection by
BHEL/Customer does not relieve vendor of his responsibility of executing
quality work.

1.5

The work covered under this specification is of highly sophisticated nature,
requiring the best quality workmanship, supervision, engineering and
construction management. The contractor should ensure proper planning
and successful and timely completion of the work to meet the overall project
schedule. The contractor must deploy adequate quantity of tools & plants,
modern / latest construction aids etc. He must also deploy adequate trained,
qualified and experienced supervisory staff and skilled personnel.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural

Chapter - I : General Intent of Specifications

1.6 Following shall be the minimum responsibility of contractor and have to be
provided within finally accepted rates / prices.

1.6.1 | Achieving Proper out-turn / Turn-over as per BHEL plan and commitment.

1.6.2 | Completion of work as per BHEL Schedule. For this, the contractor, just
after mobilization, has to submit detail work completion schedule along with
their resource/T&P deployment plan in line with contract schedule for
review/approval by BHEL/customer.

1.6.3 | Good quality and accurate workmanship with good aesthetics value for the
works done.

1.6.4 | Repair and rectification.

1.6.5 | Preservation / Re-conservation of all components/ structures during storage
| erection / construction/ commissioning till handing over.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - II : General Services to be rendered by the Bidder

2.0 | GENERAL SERVICES TO BE RENDERED BY THE BIDDER

2.1 | Services for construction, fabrication, and erection under the contract shall
include but not be limited to the following:

2.2 | Issuing materials from store / open yard from time to time for construction/
erection as per the construction programme. The Contractor shall be the
custodian of all the materials issued till the structure/ plant/equipment is
officially taken over by the owner / BHEL after satisfactory completion of
work.

2.3 | Transport of material to their respective places of construction / erection.

2.4 | Deployment of all skilled and unskilled manpower required for construction/
erection, supervision of erection/ construction, watch & ward,
commissioning and other services to be rendered under this specification.

2.5 | Deployment of all erection tools & tackle, construction machinery,
transportation vehicles and all other implements in adequate number and
size, appropriate for the construction / erection work to be handled under
scope of this specification except otherwise specified.

2.6 | Supply of all consumables, e.g. welding electrodes, cleaning agents, diesel
oil, lubricant etc. as well as materials required for temporary supports,
scaffolding etc. as necessary for such construction / erection work, unless
specified otherwise.

2.7 | Providing support services for the contractor's staff e.g. construction of site
offices, temporary stores, residential accommodation and transport to
work site for personnel, watch and ward for security and safety of the
materials under the Contractor's custody etc. as required.

2.8 | Maintaining proper documentation of all the site activities undertaken
by the Contractor as per the Proforma mutually agreed with BHEL,
Submission of monthly progress reports and any such document as and
when desired by BHEL/owner, taking approval of all statutory authorities,
Inspector of Explosives etc. as applicable for respective portions of work
fall under the jurisdiction of such statutes of laws.

2.9 | Any other service, although not specifically called for but required for a
contract of the size and nature indicated in the specification.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - Il : General Technical Requirements
(Codes and Standards)

3.0 | GENERAL TECHNICAL REQUIREMENTS (CODES AND
STANDARDS)

3.1 | Except where otherwise specified, the construction/ erection activity shall
comply with the appropriate Indian Standard or an agreed internationally
accepted Standard Specification as mentioned elsewhere in contract
specifications, each incorporating the latest revisions at the time of
tendering. Where no internationally accepted standard is applicable, the
Bidder shall give all particulars and details as necessary, to enable BHEL
to identify all material/ process in the same detail as would be possible had
there been a Standard Specification.

3.2 | Where the Bidder proposes alternative codes or standards he shall include
in his tender one copy (in English) of each Standard Specification to which
materials offered shall comply. In such case, the adopted alternative
standard shall be equivalent or superior to the standards mentioned in the
specification.

3.3 | In the event of any conflict between the codes and standards referred
above, and the requirements of this specification, the requirements which
are more stringent shall govern.

3.4 | Tools used during construction/ erection shall not be accepted except with
the specific approval of the Engineer.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - IV : Obligations of Contractor

4.0 OBLIGATIONS OF CONTRACTOR
4.1 CONSUMABLES & OTHER ITEMS

411 The contractor shall provide within finally accepted price / rates, all
consumables (excepting those indicated in BHEL scope) like welding
electrodes (including alloy steel and stainless steel), filler wires, TIG
filler wires (over & above as supplied by the unit along with the plant
materials, which will be given free of cost to bidder), gases (inert,
welding, cutting), soldering material, dye penetrants, radiography
films, etc. Other erection consumables such as tapes, jointing
compound (As applicable), grease, mobile oil, M-seal, Araldite, petrol,
CTC / other cleaning agents, grinding and cutting wheels are also to
be provided by the contractor. Steel, packers, shims, wooden planks,
scaffolding materials hardware items etc. required for temporary works
such as supports, scaffoldings are to be arranged by the contractor.
Sealing compounds, wooden/concrete sleepers, for temporary work,
required for completion of work except those which are specifically
supplied by manufacturing unit are also to be arranged by the
contractor.

412 All the shims, gaskets and packing, which go finally as part of plant
equipment, shall be supplied by BHEL free of cost.

41.3 It shall be the responsibility of the contractor to plan the activities and
store sufficient quantity of consumables. Non-availability of any
consumable materials or equivalent suggested by BHEL cannot be
considered as reason for not attaining the required progress or for
additional claim.

414 It shall be the responsibility of the contractor to obtain prior approval
of BHEL, regarding suppliers, type of electrodes etc. before
procurement of welding electrodes. On receipt of electrodes at site
these shall be subjected to inspection and approval by BHEL. The
contractor shall inform BHEL details regarding type of electrodes,
batch number, date of expiry etc. and produce test certificate for each
lot / batch with correlation of batch / lot number with respective test
certificate. No electrode without a valid test certificate will to be used.

415 BHEL reserves the right to reject the use of any consumable including
electrodes, gases, lubricants / special consumables if it is not found to
be of the required standard / make / purity or when shelf life has
expired. Contractor shall ensure display of shelf life on consumable
wherever required and records maintained.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - IV : Obligations of Contractor

4.1.6 Storage of all consumables including welding electrodes shall be done
as per requirement / instruction of the Engineer by the contractor at his
cost.

41.7 In case of improper arrangement for procurement of any consumable,
BHEL reserves the right to procure the same from any source and
recover the cost from the Contractor’s first subsequent bill at market
value plus the departmental charges of BHEL from time to time.
Postponement of such recovery is normally not permitted. The
decision of Engineer in this regard shall be final and binding on the
Contractor.

41.8 All charges on account of any kind of taxes and duties on materials
obtained from any source for carrying out the works in the scope of the
contractor shall be borne by the contractor.

42 TOOLS AND PLANTS / MONITORING AND MEASURING
EQUIPMENT (MMEs)

421 T&Ps and MMEs to be provided by Contractor

4211 |All T&Ps and MMEs excepting those specifically indicated in BHEL
scope are to be provided by the Contractor. Record of availability of
T&Ps and MMEs with Valid Fitness/Calibration Certificate of T&P &
MME’s need to be submitted on monthly basis by contractor to site
package in charge. Contractor has to make his own arrangement at
his cost for completing the formalities (including arrangement of Road
permits/ e-way bill, if any) if required with Tax authorities, for bringing
their materials, plants and equipments at site for the execution of work
under this contract.

4212 |All suitable cranes, lifting and transport equipments for material
handling at stores/yard/siding of BHEL/Customer are included in
scope. BHEL'’s cranes will not be available for this purpose unless
otherwise specifically permitted as per contract conditions

42.1.3 |All T&Ps to be deployed by the contractor shall have the approval of
BHEL Engineer with regard to brand, quality and specification.

4.2.1.4 |Indicative list of Major T&Ps in the scope of Contractor are given in the
Technical Conditions of Contract. Bidders to note that these are only
indicative and as such all other T&P necessary for timely and
satisfactory completion of work in scope shall be mobilized by
Contractor

42.1.5 |Timely deployment of adequate T&Ps/MME'’s is the responsibility of
the contractor. The contractor shall be prepared to augment the
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - IV : Obligations of Contractor

T&P/MME'’s at short notice to match the planned programme and to
achieve the milestones.

4.2.1.6 |Contractor shall maintain and operate his tools and plants in such a
way that major breakdowns are avoided. In the event of major
breakdown, contractor shall make alternative arrangements
expeditiously so that the progress of work is not hampered.

42.1.7 |In the event of contractor failing to arrange the required tools, plants,
machinery, equipment, material or non-availability of the same owing
to breakdown, BHEL can deploy own/hired/otherwise arrange
resources and recover the expenses incurred from the dues payable
to contractor. Recoveries shall be actual expenses incurred plus 5%
overheads or as defined in TCC.

It is not obligatory on the part of BHEL to provide any tools and tackles
or other materials other than those specifically agreed to do so by
BHEL. However, depending upon the availability, BHEL/ BHEL's
Customer handling equipment and other plants may be made
available to the contractor on payment of hire charges as fixed, subject
to the conditions laid down by BHEL/ Customer from time to time.
Unless paid in advance, such hire charges, if applicable, shall be
recovered from contractor’'s bill/ security deposit or any other due
payment in one instalment.

4218 |The T&P to be arranged by the contractor shall be in proper working
condition and their operation shall not lead to unsafe condition. The
movements of cranes, and other equipment should be such that no
damage / breakage occurs to foundations, other equipments, material,
property and men. All arrangements for the movement of the T&P etc.
shall be the contractor’s responsibility.

4219 |Use of welding generators / rectifiers only shall be permitted for
welding. Use of welding transformers will be subject to specific
approval of BHEL engineer.

42110 |The contractor at his cost shall carry out periodical testing of his
construction equipment. Test and calibration certificates shall be
furnished to BHEL.

4.2.1.11 |Contractor shall ensure deployment of serviced and healthy T&Ps
including cranes, lifting tackles, wire ropes, manila ropes, winches and
slings etc. History card and maintenance records for major T&Ps will
be maintained by the contractor and will be submitted to BHEL
Engineer for inspection on monthly basis. Fitness certificate / Test
Certificates of T&P shall have to be submitted before it is put in use.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - IV : Obligations of Contractor

Identification for such T&Ps will be done as per BHEL Engineer's
advice.

4.2.1.12 |Contractor shall ensure deployment of reliable and calibrated MMEs
(Inspection measuring and Monitoring equipment). The MMEs shall
have test / calibration certificates from authorized / Government
approved / accredited agencies traceable to National / International
standards. Each MME shall have a label indicating calibration status
i.e. date of calibration, calibration agency and due date for calibration.
A list of such instruments deployed by contractor at site with its
calibration status is to be submitted to BHEL Engineer on monthly
basis in prescribed format for control.

4.2.1.13 |Re-testing / re-calibration shall also be arranged at regular intervals
during the period of use as advised by BHEL Engineer within the
contract price. The contractor will also have alternate arrangements
for such MME so that work does not suffer when the particular
instrument is sent for calibration. |f any MMEs not found fit for use,
BHEL shall have the right to stop the use of such item. It will be
necessary for the contractor to deploy proper item. Any readings taken
by the defective instrument will be recalled and repeat the readings
taken by that instrument with a proper one. In case he fails to do so,
BHEL may deploy MMEs and retake the readings at contractor’s cost.
4.2.1.14 |BHEL shall have lien on all T&P, MMEs and other equipment of the
contractor brought to the site for the purpose of work awarded by
BHEL. BHEL shall continue to hold the lien on all such items
throughout the period of contract / extended period. The contractor
and / or his sub-contractors, without the prior written approval of the
Engineer, shall remove no material brought to the site for the purpose
of work awarded by BHEL.

4.2.1.15 |The month wise T&P deployment plan to execute the work is to be
submitted as per relevant format as per the instruction of BHEL. It shalll
be the contractor's responsibility to deploy the required T&P, for timely
and successful completion of the job, to any extent.

422 Obligations in respect of T&Ps and MMEs provided by BHEL

4221 |T&P | MMEs being provided by BHEL to sub-contractor free of hire
charges shall be shared by other subcontractors working for BHEL at
site and the allotment done by BHEL Engineer shall be final and
binding.

4222 |BHEL T&P will be issued in basic assembled condition. Additional
loose components / sub-assemblies / attachments as and when
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - IV : Obligations of Contractor

necessary, will be issued by BHEL. Assembly of such additional loose
components/sub-assemblies/ attachments is in contractor’s scope.
4.2.2.3 |In case of non-availability of the T&Ps to be provided by BHEL due to
breakdown, major overhauls, distribution pattern or any other reason,
the contractor shall plan / amend / alter his activities to meet
construction, erection / commissioning targets in consultation with
BHEL.

42.2.4 |Unless otherwise specified elsewhere in the contract, the contractor
shall engage trained and experienced operators for the operation of
BHEL’s T&Ps. Their skill / performance will be checked by BHEL
Engineer before they are allowed to operate the same. However,
checking of skills by BHEL does not absolve the contractor of his
responsibilities for proper and safe handling of equipment, consistent
good performance of operators and regular performance evaluation of
operators.

42.2.5 |The day to day operation and maintenance of BHEL's T&Ps (Other
than cranes) shall be carried out by contractor as per manufacturer's
| BHEL's maintenance schedule at his cost. The contractor shall
arrange, at his own cost, trained operators, fuel and other
consumables for their operation. The contractor has to arrange for
fixing of the spares; supervision in specialized cases will be provided
by BHEL. BHEL supplied T&Ps shall be maintained in good working
condition during the entire period of use. T&Ps in defective / damaged
condition shall be rectified promptly to the full satisfaction of BHEL
engineer. Contractor shall maintain records for maintenance of major
T&Ps. These shall be made available for Inspection whenever
required. In case of any lapses on the part of the contractor, BHEL at
its own discretion shall get the servicing / repair of equipment done
and recover the expenses incurred from the dues payable to
contractor. Recoveries shall be actual expenses incurred plus 5%
overheads or as defined in TCC. Further, if there are breakdowns /
damages due to negligence of the contractor, the complete service /
repair charges and cost of all the spares damaged with BHEL
overheads shall be recovered from contractor's RA bills.

42.2.6 |Increasing / shortening of the crane boom to suit work requirements
shall have to be arranged by the indenting contractor at his cost
including restoration to a state as directed by BHEL. All necessary
manpower tools, support, consumables, illumination etc. will have to
be arranged by contractor at his cost. If required, contractor has to
return the crane with original boom.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - IV : Obligations of Contractor

4227 |The rate quoted shall be inclusive of cleaning the site of any
vegetation, dressing and levelling etc., required for commencement of
site activities. The rates shall also be inclusive of final micro grading
before handing over. No separate payment will be made towards the
same.

However, in construction projects of this magnitude it is possible that
all the areas / approaches may not be ready. In such cases backfilling
of approaches where ever necessary, consolidation of ground and
arrangement of sleepers / sand bag filling etc. for safe operation /
movement of equipment including cranes / trailers etc. shall be the
responsibility of the contractor at his cost. No compensation on this
account shall be payable.

42.2.8 |In the event of contractor not using and maintaining BHEL T&Ps
according to BHEL's instructions. BHEL will have the right to withdraw
such item without any notice and no claim in this regard shall be
entertained and contractor shall be responsible for delay in execution
on this account.

42.29 |The contractor shall furnish regular utilization report of the BHEL
T&Ps, as per requirement of BHEL.

4.2.2.10 |Any loss / damage to any part of BHEL T&Ps and MMEs shall be to
the contractor's account and any expenditure on these accounts by
BHEL will be recovered from the contractor's bill in case the contractor
fails to make good the loss.

4.2.2.11 |lt shall be responsibility of the contractor to take delivery of T&Ps and
MMEs from stores or place of use of other contractor at project site,
transport the same to site and return the same to BHEL store / place
as intimated by Engineer in project site in good working conditions
after use.

4.2.2.12 |The contractor shall return BHEL T&Ps and MMEs issued to him in
good working condition as and when desired by BHEL (on completion
or reduction of workload). If contractor delays return of T&P and MME,
hire charges as applicable shall be levied by BHEL from time, it was
requisitioned till the time of actual return.

T&Ps and MMEs returned in damaged / unserviceable condition shall
be got repaired by BHEL at its own discretion and entire cost of repair
with BHEL overheads shall be recovered from the contractor.

4.2.2.13 |Replacement cost including BHEL overheads in respect of irreparable
| completely damaged / non return of T&Ps and MMEs shall be
recovered from the contractor's running / final bills
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - IV : Obligations of Contractor

4.2.2.14 |Obligations in respect of Cranes provided by BHEL

a)  |BHEL will make available the cranes (as per Technical Conditions of
Contract) free of charge to the contractor on sharing basis mainly for
the purposes enumerated/ indicated therein. BHEL cranes have to
be shared with other agencies / contractors of BHEL. The allocation of
cranes shall be the discretion of BHEL engineer, which shall be binding
on the contractor.

b) In case BHEL cranes /EQT (Electrically operated trolley) are covered
under AMC awarded by BHEL, then the day-to-day upkeep and
running maintenance as described above are excluded from scope.
However, any additional helpers if any required during Preventive /
Breakdown Maintenance, Assembly / disassembly shall be provided
by contractor at no extra cost.

BHEL may also provide cranes through crane hiring agencies in which
case the day-to-day upkeep and running maintenance shall be
excluded from scope of contractor.

C) Minor consumables like cotton cloth, cotton waste, etc. is to be
supplied by Contractor. All spares and lubricants/grease is excluded
from scope. Contractor to give the requirements of these items well in
advance in case the cranes provided by BHEL are BHEL owned
cranes.

d) Unless otherwise specified, trained operators for BHEL owned cranes
shall be provided by the contractor. These operators should possess
valid license for heavy vehicle.

e) |BHEL cranes /EOT (Electrically operated trolley) will be withdrawn for
regular and capital maintenance as per the respective schedule of
maintenance. As far as possible such schedules will be intimated to
the contractor in advance and may be adjusted depending on the work
requirements at site. However no claim whatsoever will be entertained
on account of non-availability of cranes.

f) Where the services of the cranes provided by BHEL are to be shared
by other agencies / contractors of BHEL, the contractor's
responsibilities defined above will also be apportioned accordingly to
the beneficiary agency. Working arrangements in this regard will be
done at site by BHEL engineer and in any case his decision shall be
final and binding.

g)  |Major breakdowns will be attended to by BHEL. However, in case of
breakdowns or damages due to negligence of the contractor, the
complete service / repair charges including cost of spares shall be to
the account of the contractor, along with BHEL overheads.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - V: Responsibilities of Contractor in respect of

Labour, Supervisory Staff, etc.

5.0

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LABOUR,
SUPERVISORY STAFF, ETC.

5.1

Refer relevant clauses of General Conditions of Contract (GCC) also in this
regard

5.2

The contractor shall deploy all the necessary skilled/semiskilled/ unskilled
labour including highly skilled workmen etc. These workmen should have
previous experience on similar job. They shall hold valid certificates
wherever necessary. BHEL reserves the right to insist on removal of any
employee of the contractor at any time if he is found to be unsuitable and
the contractor shall forthwith remove him.

5.3

Contractor shall also comply with the requirements of local authorities/
project authorities calling for police verification of antecedents of the
workmen, staff etc.

5.4

It is the responsibility of the contractor to engage his workmen in shifts and
or on overtime basis for achieving the targets set by BHEL. This target may
be set to suit BHEL’s commitments to its customer or to advance date of
completion of events or due to other reasons. Prior Information will be
communicated by BHEL to contractor for arrangement of required
manpower and T&P/MME’s at no extra cost to BHEL. The decision of BHEL
in regard to setting the construction, erection and commissioning targets will
be final and binding on the contractor.

9.5

Contractor shall provide at different elevation suitable arrangement for
urinal and drinking water facility with necessary plumbing & disposal
arrangement including construction of septic tank. These installations shall
be maintained in hygienic condition at all times.

5.6

The Contractor in the event of engaging 20 or more workmen, shall obtain
Independent license under the Contract labour (Regulation and Abolition)
Act 1970 from the concerned authorities based on Form-V issued by the
Principal Employer/Customer. In order to issue Form-V by Customer,
Contractor shall fuffill all Statutory requirements like Insurance Policy, PF
Code/PF Account number etc. as per the requirement of BHEL/Customer

5.7

Contractor shall deduct the necessary amount towards Provident Fund and
contribute equal amount as per Government of India laws. This amount will
be deposited regularly to the provident Fund Commissioner. BHEL/
Customer may insist for submission of the account code duly certified by
PF Commissioner

5.8

Contractor may also be required to comply with provisions of ESI Act in
vogue if applicable and submit evidence to BHEL.
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Chapter - V: Responsibilities of Contractor in respect of

Labour, Supervisory Staff, etc.

5.9

BHEL / customer may insist for witnessing the regular payment to the
labour. They may also like to verify the relevant records for compliance with
statutory requirements. Contractor shall enable such facilities to BHEL /
Customer. Documentary proof of Labour wage payment with bank seal and
sign should be submitted every month with RA Bill. All Labours should be
provided with Labour ID Card as per format prescribed by Labour
department.

Contractor shall also provide monthly declaration for the current month
regarding payment of wages, PF, ESI etc. payable to all the engaged
workers as per existing labour laws and practice.

5.10

Contractor shall deploy only qualified and experienced engineers/
supervisors. They shall have professional approach in executing the work.
Refer Clause No. 2.4

5.11

The contractor's supervisory staff shall execute the work in the most
professional manner in the stipulated time. Accuracy of work and aesthetic
finish are essential part of this contract. They shall be responsible to ensure
that the assembly and workmanship conform to dimensions and tolerances
given in the drawings/instructions given by BHEL engineer from time to
time.

5.12

The supervisory staff employed by the contractor shall ensure proper
outturn of work and discipline on the part of the labour put on the job by the
contractor. Also in general they should see that the works are carried out in
a safe and proper manner and in coordination with other labour and staff
employed directly by BHEL or other contractors of BHEL or BHEL's client.

5.13

It is the responsibility of the contractor to arrange gate pass for all his
employees, T&P etc. for entering the project premises. Necessary
coordination with customer officials is the responsibility of the contractor.
Contractor to follow all the procedures laid down by the customer for making
gate passes. Where permitted, by customer / BHEL, to work beyond normal
working hours, the contractor shall arrange necessary work permits for
working beyond normal working hours. Contractor shall also arrange
deputation of required supervisors, safety officers and all necessary
arrangements to the satisfaction of BHEL engineer for extended hour
working/night shift working.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter - V: Responsibilities of Contractor in respect of
Labour, Supervisory Staff, etc.

5.14 | The actual deployment of Labour and Engineer / supervision staff by the
Contractor shall be so as to satisfy the construction, erection and
commissioning targets set by BHEL. If at any time, it is found that the
contractor is not in a position to deploy the required engineers / supervisors
| workmen due to any reason, BHEL shall have the option to make
alternative arrangements and recover the expenses incurred from the dues
payable to contractor. Recoveries shall be actual expenses incurred plus
5% overheads or as defined in TCC.

5.15 | Contractor shall not deploy women labour at night.
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Chapter - VI: Material Handling, Storage & Preservation

6.0

MATERIAL HANDLING, STORAGE AND PRESERVATION ETC

6.1s

MATERIAL HANDLING AND STORAGE

6.1.1

All the equipments/materials furnished under this contract shall be received
from the project stores, sheds / storage yards and transported to pre
assembly area / construction / erection site and stored in the storage spaces
in @ manner so that they are easily retrievable till the contractor erects them.
While drawing/lifting material from BHEL / customer stores, the
contractor shall ensure that the balance / other materials are stacked
back immediately. No claim is admissible on this account

6.1.2

While BHEL will endeavor to store / stack / identify materials properly in
their open / close / semi closed / tarpaulins covered storage yard / shed, it
shall be contractor's responsibility to assist BHEL in identifying materials
well in time for construction / erection. They should take the delivery of the
same, following the procedure indicated by BHEL, and transport the
material safely to pre-assembly yard / construction / erection site in time,
according to program.

6.1.3

The contractor shall take delivery of Construction material/ consumables
(as specified in tender conditions) from storage area after getting the
approval of BHEL Engineer on standard indent forms. All the construction
material/consumables shall be handled carefully by contractor to prevent
any damage or loss.

6.1.4

The contractor shall identify and deploy necessary Engineers / supervisors
| workmen for the above work in sufficient number as may be needed by
BHEL, for areas covering their scope.

6.1.5

All the equipment shall be handled very carefully to prevent any damage or
loss. No untested wire ropes / slings etc. shall be used for unloading /
handling. Valid fitness/load test certificate need to be submitted before
execution of erection/liting/handling work. The equipment shall be properly
protected to prevent damage either to the equipment or to the floor where
they are stored.

6.1.6

Contractor shall ensure that while lifting slings shall be put over the points
indicated on the structure/ erection component or as indicated in the
manufacturer's drawings. Slings / shackles of proper size shall be used for
all liting and rigging purposes. All care shall be taken to safe guard the
structure/ erection component against any damage. Dragging of piping /
erection component should be avoided. In case of any damage the cost
shall be recovered from the contractor, for those structure/ erection
component which are issued, stored, erected by contractor.
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6.1.7

Approach road conditions from the stores / yards to the erection/
construction site may not be equipped and ideal for smooth transportation
of the material. Contractor may have to be adequately prepared to transport
the materials under the above circumstances without any extra cost. The
contractor may familiar himself with soil conditions at site.

6.1.8

Contractor shall be responsible for examining all the plant and materials
issued to him and notify the Engineer immediately of any damage, shortage,
discrepancy etc. before they are moved out of the stores / storage area.
The contractor shall be solely responsible for any shortages or damages in
transit, handling, storage, theft and erection of the material once received
by him. Materials once taken over will be deemed to have been received
in good condition and in correct quantities except for intrinsic defects which
cannot be observed by visual and dimensional inspection and weighing. As
the construction / erection work will be spread in different areas / locations
of the project, contractor has to arrange sufficient number of watch / ward
personal to avoid any pilferage of materials which are under custody of the
contractor.

6.1.9

The contractor shall maintain an accurate and exhaustive record-detailing
out the list of all equipment received by him for the purpose of construction
| erection and keep such record open for the inspection of the engineer at
any time.

6.1.10

All the material in the custody of contractor and stored in the open or dusty
locations must be covered with suitable weather proof / fire retardant
covering material wherever applicable and shall be stacked up on raised
level above ground. All covering materials including blocks and sleeper
shall be arranged by the contractor at his cost.

6.1.11

If the material belonging to the contractor are stored in area other than those
earmarked for his operation, BHEL has the right to get it moved to the area
earmarked for the contractor and recover the expenses incurred from the
dues payable to contractor. Recoveries shall be actual expenses incurred
plus 5% overheads or as defined in TCC.

6.1.12

The contractor shall be responsible for making suitable indoor storage
facilities to store all material & equipment (drawn by the contractor from
BHEL / customer stores), which require indoor storage till the time of their
utilization. The Engineer will direct the contractor in this regard, which item
in his opinion will require indoor storage, and the contractor shall comply
with Engineer's decision.
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6.1.13

All materials issued by BHEL shall be utilized as directed by Engineer-in-
Charge or most economically in the absence of such direction. The
contractor shall ensure that all surplus / damaged / scrap / unused material,
packing wood / containers/ special transporting frames etc. are returned to
BHEL at a place in project area identified by the Engineer. The contractor
will maintain an account for all items received and returned to BHEL. Any
shortage in returning such items shall be chargeable to the contractor
except allowable wastage as specified in SCC/TCC.

6.1.14

The contractor shall hand over all parts / materials remaining extra over the
normal requirement with proper identification tags to the stores as directed
by the concerned BHEL engineer.

6.1.15

It shall be the responsibility of the contractor to keep the work / storage
areas in neat, tidy and working conditions. All surplus/unusable packing and
other materials shall be removed and deposited at location(s) specified by
BHEL within the project premises. If required weighing of the same within
the project premises will have to be carried out.

6.2

PRESERVATION OF COMPONENTS

6.2.1

After taking delivery from BHEL / customer’s stores, plant materials storage
shall be subjected to the following protection besides other provisions
indicated in these specifications elsewhere.

6.2.1.1

ltems stored outdoors shall be stacked up at least six inches (6") off the
ground. Items should not be stored in a low lying area where water logging
is a possibility. Contractor should have sufficient numbers of wooden /
concrete / steel sleepers for the job.

6.2.1.2

Insulation materials shall be stored indoors or otherwise protected against
getting wet/ damaged, using suitable measures and should be protected
from direct rain.

6.2.2

The contractor shall effectively protect the finished work from action of
weather and from damage or defacement and shall cover the finished parts
then and there for their protection.

6.2.3

Any failure on the part of contractor to carry out works according to above
clauses will entail BHEL to carry out the job from any other party and
recover the cost from contractor.
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6.3

HANDLING OF MATERIALS ISSUED BY BHEL:

6.3.1

Materials shall be issued by BHEL based on the weighment basis/linear
measurements & sectional weight. However, on specific request of the
contractor “as a special case to expedite the job” the consignment
received at BHEL stores can directly be diverted to the work site following
issuance procedure of BHEL. Quantity of such direct issues shall be as per
the Challan/dispatch document/LR received with the consignment. In such
cases, Contractor shall do unloading of materials from trucks/lorry at their
own cost.

6.3.2

All materials issued by BHEL shall be stacked, stored above ground level
by use of concrete or wooden sleepers. No materials shall remain on
ground at any time. All concrete or wooden sleepers required for stacking
the materials shall be arranged by contractor (successful bidder of this
package) at his own cost within the quoted rates. All other equipments like
winches, D-Shackles, slings of various sizes, max puller, pulley blocks,
jacks, trucks, trailers etc. required for such handling of steel from BHEL
stores/storage yard etc. shall be arranged by contractor within
quoted/accepted rates.

All  materials stored by contractor shall be in accordance to
standards/specifications and instruction of BHEL. Utilization of these
material shall also be done in such a manner so that wastage on account
of long storage/storage beyond shelf life can be avoided. Any loss/damage
of material on this account will be attributable to the contractor.
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6.3.3

The contractor shall take delivery of the materials from the designated
place within the project premises at his own cost and store the same at his
stores as per standard norms. Open land for such purposes as available
shall be provided by BHEL on free of cost basis. Temporary barbed wire
fencing of the open storage yard is to be done by the contractor and is
included under the scope of his work. Contractor shall also remove grass,
bushes, trees etc. wherever required off the land provided to him and shall
make proper continuous up keeping of the open yard /land by removing
grass, bushes trees etc. and same is included under the scope of his work
& No extra payment shall be made to the contractor in this regard. The
bidder shall make complete arrangement of necessary security personnel
to safeguard all such materials in his custody. Materials issued will be used
only for construction of permanent works. The contractor shall take care of
material issued by BHEL and shall protect the same from theft, damage
and weathering. Excessive rusting of steel in custody of agency/contractor
must be avoided. In case, due to any cause attributable to the
contractor, such rusting of steel occurs rendering the same unusable,
then such quantity of steel shall be recovered from the interim
payment at the penal rate specified in the tender.

6.3.4

ISSUE OF STEEL:

6.3.4.1

The steel shall be issued to the contractor on the following basis:
. Structural Steel: Weighment basis (Unit — MT)
ii. Reinforcement Steel and Earthing Rod: Weighment basis (Unit-MT)
ii. MS Rails: Weighment Basis (Unit-MT)
iv. Titanium Plates: Weighment basis (Unit — MT)

6.3.4.2

All the steel (structural, reinforcement, earthing rod/Gl flats, Gl foundation
bolts, etc.) issued by BHEL shall be properly accounted for. The total
quantity of steel required for the work will be calculated from the approved
Bar Bending schedule, fabrication drawings, approved laps, chairs and
lugs etc. The measurement for payment as well as for accounting shall be
based on the sectional weights as indicated in the following IS/BS/EN
specifications.
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6.3.4.3

SrNo | Name of Standard Name of Section
1 IS: 808-1964 Beams, Channels and Angles
2 IS: 1730-1961 Plates, Sheets and Strips/Flats
3 BS4-1: 1993 UB/UC sections

4 IS: 12778/equivalence with EN-19-57 | For NPB sections

5 IS: 12778/equivalence with EN-53-62 | For HE/WPB sections

Rounds including deformed

6 IS: 1786 or grade -1 of 1S432 (Part-) high yield strength bars

7. 1S:4923-1997 Hollow section

In case any such sectional weights are not available in the above
documents, the manufacturer recommendation/BHEL instruction shall be
binding.

6.3.4.4

The steel issued to the contractor shall be mainly in standard length and
sections as received from the supplier. However, the contractor shall be
bound to accept the steel in length as available in the project stores and no
claims for extra payment because of issue of non-standard length will be
entertained.

6.3.4.5

The contractor shall satisfy himself of the quality and quantity of the
materials at the time of taking delivery from BHEL stores. No claims
whatsoever will be entertained by BHEL because of quality or quantity after
the materials are taken by the contractor from BHEL stores.

6.3.4.6

The contractor shall submit to BHEL well in advance of before Three month
from requirement, a statement indicating estimated quantity of cement and
steel required during a quarter. In addition, the contractor shall also furnish
the estimated requirement of steel during a month by the third week of the
previous month indicating his requirement.

6.3.4.7

Bidders shall ensure that no lamination material is taken over by them from
BHEL.

The contractor must note that cement and steel required for the contractor’s
enabling job like store/ site office/batching plant/temporary woks etc. shall
be arranged by the contractor at his own cost.

All temporary structures constructed/installed/erected are to be dismantled
and removed as per instruction of BHEL
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6.3.4.8

Bidder to give requirement of Material in BHEL Scope well in advance of
before three month from requirement. Any delay in raising the requirement
of these item leading to delay in placement of order, will be Contractor
responsibility and its attributable delay in construction /erection will be
responsibility of Bidder only.

6.4

RETURN OF MATERIALS (BHEL Free Issued Material)

6.4.1

Return of Cement: Sealed cement bags remaining unused and in perfectly
good condition at the time of completion or termination of the contract shall
be returned promptly, (within 15 days from assessment) if BHEL/ engineer
is satisfied of the physical condition of the cement. Return of such cement
to the project stores / place as identified within the project area by engineer/
BHEL will not entitle contractor to handling and incidental charges. Surplus
sealed and good conditioned cement bags will be taken back on weighment
basis. Loose Cement remaining in Cement Silos will not be taken by BHEL.

6.4.2

Return of Reinforcement Steel and Structural Steel including Scrap:
All surplus steel and all wastage materials will be taken back on weighment
basis. Surplus, unused and untampered steel shall be sorted section-wise
and returned separately at a place directed by BHEL/Engineer within the
project area. For return of such materials, contractor will not be entitled to
any handling and incidental charges. All wastage / scrap (including melting
scrap, wastage, and unusable scrap) shall be promptly returned to the
stores and a receipt obtained for material accounting purposes. Scrap for
reinforcement steel and structural steel shall be returned separately.

6.4.3

Scrap and Serviceable Materials:

6.4.3.1

All structural steel of length above 2 Meter except M.S Plate shall be
considered as serviceable materials provided the materials is in good and
acceptable condition. Structural steel in length less than 2 Meter Shall be
treated as scrap.

6.4.3.2

Plates having both side greater than 1 Meter OR if any side is less than 1
Meter but greater than 0.5 Meter and the total area is equal or greater than
2 sq. Meter shall be considered as serviceable material.

6.4.3.3

All pipe measuring 2 Meter and above in length shall be treated serviceable
materials provided they are in good and acceptable condition. Pipe in less
than 2 Meter length shall be treated as Scrap.

6.4.34

All TMT measuring 3 Meter and above in length shall be treated as
serviceable material provided they are in good acceptable condition. TMT
in less than 3 Meter shall be treated as scrap.
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6.4.4

Cement, Steel Consumption and wastage:

6.4.4.1

Cement Consumption:
The theoretical consumption of cement shall be based on the following:

a. For design mix concrete as per approved design mix.

b. For nominal mix concrete work, as per minimum cement as specified
or as approved by engineer-in-charge.

c. For item of works, where volume mix is permitted in writing by the
BHEL, for masonry works, plaster other miscellaneous items, the
cement consumption shall be governed by the “Statement of cement
consumption” attached to the latest version of Delhi Schedule of Rates
(DSR) unless otherwise specified in the specifications or the drawing
of contract or mutually agreed by engineer-in-charge and the
contractor.

d. Actual consumption = Issue — Surplus/ unused quantity of cement
returned in good condition by the contractor to store. (No sweep
cement will be taken back by BHEL).

6.4.4.2

Cement Wastage:

a. Allowable wastage: One and half percent (+1.5%) of theoretical
consumption of cement.

b. For any material issued by BHEL to the contractor free of cost, and
which is not accounted for by the contractor to BHEL, then recovery
for such material shall be affected at penal rates.

Basis of issue &

Sl no. Cement consumption
penal recovery

Theoretical consumption (without considering

Free
any wastage or loss).

C1

Actual consumption being Limited to one and
C2 | half percent (+1.5%) of aforesaid theoretical | Free
consumption towards allowable wastage.

Actual consumption beyond one and half

percent (+1.5%) of above (C1). Penal rate

C3
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6.4.4.3

Reinforcement Steel, MS earthing rod, Gl gratings, Foundation bolts
and MS Rails Consumption

The theoretical consumption of various sections and/or diameter of
reinforcement and earthing rod steel shall be based on approved
construction drawing and bar bending schedule. Weight shall be calculated
considering the sectional weights as per Indian standards. No extra cost
shall be payable to the contractor for any deviation in weights for the
different procedures adopted for issue and calculation of the theoretical
consumption including rolling tolerances.

a. Actual consumption = Issue — Surplus.

b. Surplus = un-tampered, unused, uncut QTY of steel including
serviceable material returned by the contractor to BHEL store
along-with relevant documents.

c. Wastage = Actual consumption — Theoretical consumption.

6.4.4.4

Reinforcement Steel, MS earthing rod, Foundation bolts and MS Rails
Wastage

a. Allowable Wastage: (+3%) of the theoretical consumption shall be
considered as allowable wastage.

Wastage and scrap shall be as per actual weighment basis.

S, Reinforcement steel & MS earthing rod Basls of Issue &
no. penal recovery
R Theoretical consumption (without considering wastage and Free

scrap or loss)

Wastage limited to plus three percent (+3%) of aforesaid
R2a | theoretical consumption (R1) towards allowable wastage Free
and returned to BHEL Store.

Wastage limited to plus three percent (+3%) of aforesaid
R2b | theoretical consumption (R1) towards allowable wastage Penal Rate
but not returned to BHEL Store.

R3 | Wastage beyond THREE percent (+3%) of the theoretical

consumption above (R1). Penal rate
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6.4.4.5 | Structural Steel (Rolled Sections and Plates etc.)

Consumption

The theoretical consumption of various sections shall be based on
approved drawings. Weights shall be calculated considering the sectional
weights as per Indian standard. No extra shall payable to the contractor for
any deviation in weights for the two different procedures adopted for issue
and calculation of the theoretical consumption including rolling tolerances.

a.  Actual consumption = Issue — Surplus.

b.  Surplus = un-tempered, unused, uncut quantity of steel including
serviceable material returned by the contractor to BHEL store.

c. Wastage = Actual consumption — Theoretical consumption.

6.4.4.6 | Structural Steel Wastage

a. Allowable wastage: 4% (FOUR percent) of the theoretical
consumption shall be considered as wastage. Wastage shall be
considered as cut pieces and scrap material, measured as per actual
weighment basis. Invisible wastage, if any, shall be considered to be
included in the specified 4 % allowable wastage.

Basis of issue &

Sino Structural steel including SS plate
penal Recovery

Theoretical consumption (without considering any

S1 wastage, scrap or loss) as per specification & drg.

Free

Wastage limited to plus four percent (+4%) of
aforesaid theoretical consumption (S1) towards
allowable wastage (including invisible wastage limited
to 0.5%) and return to BHEL Store.

S2a Free

Wastage limited to plus four percent (+4%) of
aforesaid theoretical consumption (S1) towards
allowable wastage (including invisible wastage limited
to 0.5%) but not returned to BHEL Store.

S2b Penal Rate

Wastage beyond four percent (4%) of the aforesaid

S3 theoretical consumption (S1).

Penal rate
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6.4.4.7 |Reconciliation of Materials:

a. The contractor shall submit a reconciliation statement of cement and steel
issued to the contractor with each RA Bill.

b. At the time of submission of bills, the contractor shall properly account for
the material issued to him as specified herein to the satisfaction of BHEL
certifying that the balance material is available in the contractor custody at
site.

c. At the time of submission of bills, if it is noticed by BHEL that the wastage
is high and calls recovery at the penal rate, then, BHEL will proceed for
recovery for the excess wastage as per penal recovery rates as specified.

d. If at any point of time, BHEL finds there is a difference in physical and
theoretical balance, where the contractor fails to provide necessary
reconciliation, the decision of penal recovery/withhold of amount at penal
rate by BHEL shall be final and binding to the contractor till proper records
are submitted to and verified by BHEL.

e. The reference drawings for actual material consumption to be used for the
purpose of reconciliation shall be drawings prepared by the BHEL and
drawings approved by BHEL for fabrication works and such other drawings
approved by BHEL. This shall also include the bar bending schedule
prepared by the contractor and approved by BHEL.
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7.0

DRAWINGS AND DOCUMENTS

7.1

The detailed drawings/revised drawings/documents, specifications
available with BHEL engineers will be made available to the contractor
during execution of work at site. The contractor will also ensure availability
of all drawings / documents at work place. Contractor to ensure that
hard/soft copies of the drawings not be forwarded and transmitted in any
form detrimental to the interest of BHEL.

BHEL can issue hard copy or soft copy of the drawings as available. It
shall be the responsibility of the contractor to provide print outs for
additional copies to site as per requirement.

1.2

Necessary drawings to carry out the construction/ erection work will be
furnished to the contractor by BHEL on loan, which shall be returned to
BHEL Engineer at site after completion of work. Contractor shall ensure
safe storage and quick retrieval of these documents.

7.3

The contractor shall maintain a record of all drawings and documents
available with him in a register as per format given by BHEL Engineer.
Contractor shall ensure use of pertinent drawings / data / documents and
removal of obsolete ones from work place and returning to BHEL.

7.4

The data furnished in various annexure enclosed with this tender
specification are only approximate and for guidance. However, the change
in the design and in the quantity may occur as is usual in any such large
scale of work. The contractors quoted rates shall be inclusive of the above
factor.

7.5

Should any error or ambiguity be discovered in the specification or
information the contractor shall forthwith bring the same to the notice of
BHEL before commencement of work. BHEL's interpretation in such cases
shall be final and binding on the contractor.

7.6

Deviation from design dimensions should not exceed permissible limit. The
contractor shall not correct or alter any dimension / details, without specific
approval of BHEL.

DOC. No.: BHEL:CPC:CIVIL:SCC:Rev 01 Dated 19-06-2024 Page 28 of 33




SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural

Chapter - VIII: Inspection and Quality

8.0

INSPECTION AND QUALITY

8.1

Inspection, Quality Assurance, Quality Control

8.1.1

Preparation of quality assurance log sheets as per approved FQP and
protocols with customer / consultants / statutory authority, welding logs,
NDE records, testing & calibration records and other quality control and
quality assurance documentation as per BHEL engineer’s instructions, is
within the scope of work / specification. These records shall be submitted
to BHEL / customer for approval from time to time.

8.1.2

The protocols between contractor and customer / BHEL shall be made
prior to installation for correctness of foundations, materials, procedures,
at each stage of installation, generally as per the requirement of customer
I BHEL. This is necessary to ensure elimination of errors or keeping them
within tolerable limits and to avoid accumulation and multiplication of
errors.

8.1.3

A daily log book should be maintained by every supervisor / engineer of
contractor on the job in duplicate (one for BHEL and one for contractor)
for detailing and incorporating alignment/clearance / centering / leveling
readings and inspection details of various construction/ erection activities
etc.

High pressure welding details like serial number of weld joints, welders
name, date of welding, details of repair, heat treatment etc. will be
documented in welding log as per BHEL Engineer’s instructions.

Record of radiography containing details like serial number of weld joints,
date of radiography, repairs, if any, re-shots etc. shall also be maintained
as per BHEL Engineer’s instructions.

Record of heat treatments performed shall be maintained as
prescribed by BHEL

8.1.4

The performance of welders will be reviewed from time to time as per the
BHEL standards. Welders’ performance record shall be furnished
periodically furnished for scrutiny of BHEL’s Engineer. Corrective action
as informed by BHEL shall be taken in respect of those welders not
conforming to these standards. This may include removall
discontinuance of concerned welder(s). Contractor shall arrange for the
alternate welders immediately

8.1.5

All the welders shall carry identity cards as per the Proforma prescribed
by BHEL / Customer / Consultant. Only welders duly authorized by BHEL
| customer / consultant shall be engaged on the work.
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8.1.6

Contractor shall provide all the Measuring Monitoring Equipments
(MMEs) required for completion of the work satisfactorily. These MMEs
shall be of brand, quality and accuracy specified by BHEL Engineer and
should have necessary calibration and other certificates as per the
requirement of BHEL Engineer. Decision of BHEL Engineer regarding
acceptance or otherwise of the measuring instruments / gauges / tools
for the work under this specification, is final and binding on the contractor.
BHEL may give an indicative list of MMEs required for this work and to
be made available by the contractor. The list will be reviewed by BHEL
and the contractor shall meet any augmentation needed wherever
required.

8.1.7

It is the responsibility of the contractor to prove the accuracy of the testing
| measuring / calibrating equipments brought by him based on the
periodicity of calibration as called for in the BHEL's quality assurance
standards/BHEL Engineer's instructions.

8.1.9

BHEL, Power Sector Regions (PSNR / PSER / PSWR / PSSR) have
already been accredited with ISO 9001 certification and as such this work
is subject to various audits to meet ISO 9001 requirements. One
particular aspect which needs special mention is about arrangement of
calibration of instruments by the contractor. Contractor shall ensure
deployment of reliable and calibrated MMEs (Measuring and Monitoring
Equipments). The MMEs shall have test / calibration certificates from
authorized / Government approved / Accredited agencies traceable to
National / International Standards. Re-testing / re-calibration shall also
be arranged at regular intervals during the period of use as advised by
BHEL Engineer within the contract price. The contractor will also have
alternate arrangements for such MMEs so that work does not suffer when
the particular equipment / instrument is sent for calibration. Also if any
MMEs not found fit for use, BHEL shall have the right to stop the use of
such item and instruct the contractor to deploy proper item and recall i.e.
repeat the readings taken by that instrument, failing which BHEL may
deploy MME and retake the readings at Contractor’s cost.

8.1.10

Re-work necessitated on account of use of invalid MMEs shall be entirely
to the contractor’s account. He shall be responsible to take all corrective
actions, including resource augmentation if any, as specified by BHEL to
make-up for the loss of time.
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8.1.11

In the courses of construction / erection, it may become necessary to
carry repeated checks of the work with instruments recently calibrated,
re-calibrated. BHEL may counter / finally check the measurements with
their own MMEs. Contractor shall render all assistance in conduct of such
counter / final measurements.

8.1.12

Total Quality is the watchword of the work and Contractor shall strive to
achieve the Quality Standards, procedures laid down by BHEL. He shall
follow all the instructions as per BHEL drawings and Quality Standards.

8.2

Stage Inspection By FES / QA Engineers

8.2.1

Stage inspection of any work; if required as per BHEL/Customer, shall be
arranged by Contractor without any additional cost implication.

8.3

The Quality Management System of BHEL, Power Sector Regions
(PSNR / PSER / PSWR / PSSR) have already been certified and
accredited under ISO 9002 standards in this regard. The basic philosophy
of the Quality Management System is to define the organizational
responsibility, work as per documented procedures, verify the output with
respect to acceptance norms, identify the non-conforming product /
procedure and take corrective action for removal of non-conformance
specifying the steps for avoiding recurrence of such non-conformities, &
maintain the relevant quality records. The non-conformities are to be
identified through the conduct of periodical audit of implementation of
quality systems at various locations/stages of work. Suppliers / vendors
of various products / services contributing in the work are also considered
as part of the quality management system. As such the contractor is
expected not only to conform to the quality management system of BHEL
but also it is desirable that they themselves are accredited under any
quality management system standard.

8.4

Field Quality Assurance

8.4.1

Contractor shall carry out all activities conforming to the approved Field
Quality Plan (FQP) as revised from time to time. Total quality shall be the
watchword of the work and contractor shall strive to achieve the quality
standards, procedures laid down by BHEL. He shall follow all the
instructions as per BHEL drawings and quality standards. Contractor
shall provide the services of quality assurance engineer as per the
relevant clauses.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter-IX: Health, Safety & Environment Obligations

9.0 OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT
MANAGEMENT / QUALITY ASSURANCE PROGRAMME:

BHEL, Power Sector Regions (PSNR /ER/WR/ SR) are each certified
for ISO 9001. Quality of work to customer's satisfaction and fulfillment
of system requirements are the essence of ISO 9001 certification.
BHEL, PS Regions have HSE certification (ISO 14001: 2015 & ISO
45001:2018) and therefore Contractor also shall organize / plan/
perform all their activities to meet with the applicable requirements of
these standards.

9.1 HSE (Health, safety & Environment):

Contractor will comply with HSE (Health, Safety & Environment)
requirements of BHEL as per the “HSE Plan for Site Operations by
Subcontractors” (Document No. HSEP: 14 Rev02, Dated 21-12-2022)
and any other document issued along with the tender. In case of any
ambiguity between these documents, BHEL's Engineer shall be the
deciding authority, whose decision shall be final and binding on the
contractor.
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SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural
Chapter-X: RA Bill Payments

10.0 | RA Bill Payments

10.1 | The contractor shall submit his monthly RA bills with all the details required
by BHEL on specified date every month covering progress of work in all
respects and areas for the previous calendar month.

10.2 | Mode of payment and measurement of work completed shall be as per
relevant clauses of General Conditions of Contract.

10.3 | Release of payment in each running bill including PVC Bills where ever
applicable will be the value of work admitted as per stages of progressive
pro rata payments.

10.4 | The payment for running bills will normally be released within 30 days of
submission of running bill complete in all respects with all documents. It is
the responsibility of the contractor to make his own arrangements for
making timely payments towards labour wages, statutory payments,
outstanding dues etc. and other dues in the meanwhile.

60% of RA Bills complete and correct in all respects and certified by
BHEL Engineer, shall be paid within 15 days of receipt. Balance
payment shall be within 30 days.

10.5 | BHEL shall release payment through Electronic Fund Transfer
(EFT)/RTGS. In order to implement this system, Contractor to furnish
details pertaining to his Bank Accounts where proceeds will be transferred
through BHEL'’s banker, as per prescribed formats.

Note: BHEL may also choose to release payment by other alternative
modes as applicable

10.6 | Paying Authority shall be the Construction Manager of the Site. Any
change in the paying Authority shall be intimated to the Contactor
accordingly.
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