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CHAPTER -1 

1.       GENERAL INSTRUCTION TO TENDERERS 

1.1. DESPATCH INSTRUCTION 

i) The General Conditions of Contract form part of the Tender specifications. For this tender, 
bidders shall use electronic Signature viz Digital Signature Certificate while uploading the 
tender documents on the e-procurement portal. The information furnished shall be complete by 
itself. The tenderer is required to furnish all the details and other documents as required in the 
following pages. 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by the 
tenderer shall be deemed to have been done after careful study and examination of the tender 
documents and with the full understanding of the implications thereof. Should the tenderers have 
any doubt about the meaning of any portion of the Tender Specification or find discrepancies or 
omissions in the drawings or the tender documents issued are incomplete or shall require 
clarification on any of the technical aspect, the scope of work etc., he shall at once, contact the 
authority inviting the tender well in time (so as not to affect last date of submission) for clarification 
before the submission of the tender. Tenderer’s request for clarifications shall be with reference to 
Sections and Clause numbers given in the tender documents. The specifications and terms and 
conditions shall be deemed to have been accepted by the tenderer in his offer. Non-compliance 
with any of the requirements and instructions of the tender enquiry may result in the rejection of the 
tender.  

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact 
shall be issued as part of the Tender documents and shall be submitted by the bidder along with 
Techno-commercial bid duly filled, signed and stamped by the authorized signatory who signs the 
bid. Only those vendors / bidders who have entered into such an IP with BHEL shall be considered 
qualified to participate in the bidding. Entering into this pact shall be a preliminary qualification. 

1.2. SUBMISSION OF TENDERS 

1.2.1 The tenderers must submit their tenders to Officer inviting tender as per instructions in the NIT. 

1.2.2 Tenders shall be submitted through E-Procurement portal as per instruction in NIT. Tenderers to 
upload offers well in advance in order to avoid last minute congestion in e-procurement website. 
However, after submission of the tender, the tenderer can re-submit revised tender but before due 
date and time of submission of tender as notified. 

1.2.3 Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT. For this 
tender, bidders may mark their presence online through provisions available in e-procurement 
portal. 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be notified through e-
procurement system about the date and time of opening of the Price Bids. BHEL’s decision in this 
regard shall be final and binding.  
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1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the 
environments and be well acquainted with the actual working and other prevalent conditions, 
facilities available, position of material and labour, means of transport and access to Site, 
accommodation etc. No claim will be entertained later on the grounds of lack of knowledge of any 
of these conditions. 

The tenderer may get aware about weather conditions, contingencies & other circumstances which 
may influence or affect their tender prices. Invariable of inspection by the tenderer, the tenderer 
shall be considered deemed acquainted with all site conditions such as rain patterns, hazardous 
conditions, soil patterns, local factors etc. Tenderer to have satisfied himself in all respect before 
quoting his rates and no claim will be entertained later on the grounds of lack of knowledge of any 
of these conditions. 

1.3. LANGUAGE  

1.3.1 The tenderer shall quote the rates in English language and international numerals. These rates 
shall be entered in figures as well as in words. Tenderers are requested to refer the clauses of NIT/ 
Vol-II “Price Bid” for more details. For the purpose of the tenders, the metric system of units shall 
be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not 
permitted and may render such tenders liable for rejection. All cancellations and insertions shall be 
duly attested by the tenderer. 

1.4 PRICE DISCREPANCY: 

1.4.1 Price Bid opening: During opening of price bids, if there is any difference between the amount in 
figures and in words, the amount quoted by the bidder in words shall be taken as correct.  

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute 
the work as per overall price offered by him during the Reverse Auction process. (Guidelines as 
available on www.bhel.com on “supplier registration page”.).  

1.5 QUALIFICATION OF TENDERERS 

i) Only tenderers who have previous experience in the work of the nature and description detailed in 
the Notice Inviting Tender and/or tender specification are expected to quote for this work duly 
detailing their experience along with offer.   

ii) Offers from tenderers who do not have proven and established experience in the field shall not be 
considered. 

iii) The offers of the bidders who are on the debarred list and also the offer of the bidders, who engage 
the services of the debarred firms, shall be rejected. The list of debarred firms is available on 
BHEL web site www.bhel.com. (Refer clause 28.0 of NIT). 

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of 
Govt. of India shall not be considered. 

 

http://www.bhel.com/
http://www.bhel.com/
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1.6. EVALUATION OF BIDS 

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre- 
Qualification criteria and other conditions in NIT/Tender documents, based on documentary 
evidences submitted along with the offer. 

ii) In case the same qualifying experience is claimed by more than one agency, then: 

a. The agency who has executed the work as per documentary evidence submitted shall only 
be qualified. Scope of qualifying work should be totally with the agency who has executed 
and in case it is only labour and consumables without T&P, then the credentials of 
execution is assigned to the first agency and not to the agency who has executed only as 
labour supply contractor. Further, BHEL reserves the right to ask for any other proof for the 
said job. 

b. However, if the same is on account of subletting part of scope by one agency to another 

agency in a project of BHEL, experience of both the agencies may be considered for the 

sublet portion of the work provided subletting has been done with the approval of BHEL. 

iii) In case the qualifying experience is claimed by private organizations (sub-agency) based on ‘Work 

Order’ and ‘Experience Certificates’ from a non-BHEL organization (main agency), then it shall be 

the responsibility of sub-agency to submit (in addition to the experience certificate from main 

agency) relevant certificate regarding qualifying experience from the end Customer or the  

Turnkey-Contractor (if any) who has awarded the work to main agency, as a proof for having 

executed subject qualifying work. BHEL reserves the right to ask for any other proof for the said 

job. 

iv) Assessing Bidder’s Capacity for executing the current tender shall be as per Notice Inviting Tender. 

v) Price Bids of shortlisted bidders shall only be opened through the electronic price bid opening 

with/without Reverse Auction, at the discretion of BHEL. Unless specified otherwise in the tender, 

the L1 bidder amongst all the shortlisted bidders shall be considered for award. However, the L1 

bidder shall have no claim on the award & BHEL reserves the right to award the tender at its sole 

discretion.  

vi) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be intimated in 

due course after issue of LOI/LOA to successful bidder either through system generated e-mail or 

through letter/e-mail. 

vii) Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their performance in 

ongoing projects for the current tender. 

1.7. DATA TO BE ENCLOSED  

Full information shall be given by the tenderer in respect of the following. Non-submission of this 
information may lead to rejection of the offer. 

i) INCOME TAX PERMANENT ACCOUNT NUMBER 
Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the 
Company/Firm/Individual Partners etc. shall be furnished along with tender. 
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ii) ORGANIZATION CHART 
The organization chart of the tenderer’s organization, including the names, addresses and contact 
information of the Directors/Partners shall be furnished along with the offer. 

iii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other than 
the sole proprietor. 

iv) IN CASE OF INDIVIDUAL TENDERER:  
His / her full name, address, PAN and place & nature of business. 

v) IN CASE OF PARTNERSHIP FIRM:  
The names of all the partners and their addresses, A copy of the partnership deed/instrument of 
partnership dully certified by the Notary Public shall be enclosed. 

vi) IN CASE OF COMPANIES:  

a) Date and place of registration including date of commencement certificate in case of Public 
Companies (certified copies of Memorandum and articles of Association are also to be furnished). 

b) Nature of business carried on by the Company and the provisions of the Memorandum relating 
thereof. 

 

1.8 AUTHORIZATION AND ATTESTATION 

Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of 
Attorney is to be submitted along with the tender offer. For company, a Power of Attorney (as per 
format in Volume-I D) shall be submitted.  

1.9 EARNEST MONEY DEPOSIT 

1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in 
the manner described herein.  

i) EMD shall be furnished before tender opening / along with the offer in full as per the amount 
indicated in the NIT. 

ii) The EMD up to an amount of Rs. 2 Lakh is to be paid only in the following forms: 

a) Cash deposit as permissible under the extant Income Tax Act (before tender opening). 

b) Electronic Fund Transfer credited in BHEL account (before tender opening). 

c) Banker’s cheque / Pay order / Demand draft, in favour of ‘Bharat Heavy Electricals Limited’ and 
payable at Regional HQ issuing the tender (along with offer). 

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined in 
the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) (along with offer). 
The Fixed Deposit in such cases shall be valid for at least six months from the due date of tender 
submission. 

e) Insurance Surety Bonds 
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iii) In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit the amount in 
excess of Rs. Two lakhs in the forms described above in clause no. 1.9.1. ii) (a) to (e) or in the form 
of Bank Guarantee from Scheduled Bank (along with the Offer). The Bank Guarantee in such 
cases shall be valid for at least six months from the due date of tender submission. The Bank 
Guarantee format for EMD shall be in the prescribed formats.  

iv) No other form of EMD remittance shall be acceptable to BHEL. 

v) Proof of EMD: Bidder shall upload the scanned copy of EMD along with bid submission through 
BHEL e-procurement Portal. However, for the purpose of realization, the bidder shall send the 
demand draft/ banker’s cheque/ pay order/ Bank Guarantee/ FDR/ Insurance Surety Bonds, in 
original, to the designated officer through post/courier or by hand within reasonable time.  
 

1.9.2 EMD by the Tenderer will be forfeited as per NIT conditions, if: 

i) After opening the tender and within the offer validity period, the tenderer revokes his tender or 
makes any modification in his tender which is not acceptable to BHEL. 

ii) The successful Contractor, on whom the work has been awarded, fails to deposit the required 
Security deposit or commence the work within the period as per LOI/ LOA/ Contract. 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” 
and forfeited/ released based on the action as determined under these guidelines. 

1.9.3 EMD shall not carry any interest. 

1.9.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award of 
work.  

1.9.5 Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD 
submitted in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of the 
Security Deposit. 

1.10 SECURITY DEPOSIT 

1.10.1  Upon acceptance of Tender, the successful Tenderer should deposit the 5% of the 

contract value as Security Deposit towards fulfilment of any obligations in terms of the 

provisions of the contract. 

1.10.2  The security Deposit should be furnished before start of the work by the contractor.    

1.10.3 The required Security Deposit may be accepted in the following forms. 

i) Cash (as permissible under the extant Income Tax Act). 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 
Fund Transfer in favour of BHEL. 

iii) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 
Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 
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hypothecated/ pledged, as applicable, in favour of BHEL). 

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies 
Act. The Bank Guarantee format for Security Deposit shall be in the prescribed formats.  

v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the 
Companies Act (FDR should be in the name of the Contractor, a/c BHEL). 

vi) Insurance Surety Bonds. 

Note:  
i.    BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 

documents or in any other matter connected therewith. 
ii.    In case of delay in submission of Security Deposit, enhanced security deposit which would include 

interest (Repo rate + 4%) for the delayed period, shall be submitted by the bidder before 
submission of first bill 

1.10.4 The Security Deposit shall not carry any interest.  

1.10.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall be 
correspondingly enhanced as given below:  

i) The enhanced part of the Security Deposit shall be immediately deposited by the Contractor or 
adjusted against payments due to the Contractor.  

ii) Contract value for the purpose of operating the increased value of Security Deposit due to Quantity 
Variation, shall be exclusive of Price Variation Clause, Over Run Compensation and Extra works 
done on manday rates. 

iii) The recoveries made from running bills can be released against submission of equivalent Bank 
Guarantee in acceptable form, but only once, before completion of work, with the approval of 
competent authority of BHEL. 

1.10.6 The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion 
period as stipulated in the Letter of Intent/ Award + Guarantee Period + 3 months, and the same 
shall be kept valid by proper renewal by the contractor till the acceptance of Final Bills of the 
Contractor by BHEL. 

1.10.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in 
the event of the Contractor’s failure to fulfill any of the contractual obligations or in the event of 
termination of contract as per terms and conditions of contract. BHEL reserves the right to set off 
the Security Deposit against any claims of other contracts with BHEL. 

1.11 RETURN OF SECURITY DEPOSIT 

Security Deposit shall be released to the contractor upon fulfillment of contractual obligations as 
per terms of the contract including completion of Guarantee Period after deducting all expenses / 
other amounts due to BHEL under the contract / other contracts entered into with them by BHEL. 

1.12 BANK GUARANTEES 

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following shall 
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be complied with          

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined in the 
Companies Act. Bank Guarantees issued by Co-Operative Banks/ Financial Institutions shall not 
be accepted. 

ii) The Bank Guarantees shall be as per prescribed formats. 

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the 
required period as per the advice of BHEL Site Engineer / Construction Manager. BHEL shall not 
be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall 
ensure that the same is explicitly endorsed by the Construction Manager and submitted to the 
Regional HQ issuing the LOI/LOA. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to 
invoke the same by informing the concerned Bank in writing, without any advance 
notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only 
through an amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be submitted to Subcontracting Department of CPC (Central 
Procurement Cell) - PSHQ of BHEL unless specified otherwise in TCC.  

1.13 VALIDITY OF OFFER 

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS 
from latest due date of offer submission (including extension, if any).  In case BHEL (Bharat Heavy 
Electricals Ltd) calls for negotiations, such negotiations shall not amount to cancellation or 
withdrawal of the original offer which shall be binding on the tenderers. 

1.14 EXECUTION OF CONTRACT AGREEMENT 

The successful tenderer’s responsibility under this contract commences from the date of issue of 
the Letter of Intent/ Award by Bharat Heavy Electricals Limited.  

The successful tenderer shall be required to execute an agreement in the prescribed form, with 
BHEL, within a reasonable time after the acceptance of the Letter of Intent/Award, and in any case 
before releasing the first running bill. The contract agreement shall be signed by a person duly 
authorized/empowered by the tenderer. The expenses for preparation of agreement document 
shall be borne by BHEL.      

1.15 REJECTION OF TENDER AND OTHER CONDITIONS 

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender 
nor any tender and reserves to itself full rights for the following without assigning any reasons 
whatsoever: - 

a. To reject any or all of the tenders. 
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b. To split up the work amongst two or more tenderers as per NIT. 

c. To award the work in part if specified in NIT. 

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as 
stipulated in the tender shall be applicable. 

1.15.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form specified 
or defective or have been materially altered or not in accordance with the tender conditions, 
specifications etc. are liable to be rejected. 

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL 
or tenderer under suspension (debarred) by any unit / region / division of BHEL or tenderers who 
do not comply with the latest guidelines of Ministry/Commissions of Govt of India. BHEL reserves 
the right to not consider a bidder for further processing of tender in case it is observed that they are 
overloaded and may not be in a position to execute this job as per the required schedule in line 
with clause no. 9.0 of the ‘NIT’. The decision of BHEL will be final in this regard.  

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance 
of his tender, BHEL may at their discretion, cancel such tender.  If a partner of a firm expires after 
the submission of tender or after the acceptance of the tender, BHEL may then cancel such tender 
at their discretion, unless the firm retains its character. 

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the 
firm made subsequent to the execution of the contract.  BHEL may, however, recognize such 
power of Attorney and changes after obtaining proper legal advice, the cost of which will be 
chargeable to the contractor concerned. 

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject 
such tender at any stage or to cancel the contract if awarded and forfeit the Earnest 
Money/Security Deposit/any other money due. 

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his 
offer liable to rejection. 

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any 
relative or relation employed in BHEL, the authority inviting the Tender shall be informed of the fact 
as per specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, 
reject the tender or cancel the contract and forfeit the Earnest Money/Security Deposit. 

1.15.9 The successful tenderer (Contractor) should not sub-contract any portion of work detailed in the 
tender specification undertaken by him without written permission of BHEL’s Construction 
Manager/Site in charge. BHEL, at its discretion, may consider the written request from the 
Contractor and permit subletting of part scope. However, the Contractor is solely responsible to 
BHEL for the work awarded to him. 

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of 
BHEL who shall be under no obligation to return the same to the bidder.  

1.15.11  Unsolicited discount received after the due date and time of Bid Submission shall not be 
considered for evaluation. However, if the party who has submitted the unsolicited discount/rebate 
becomes the L-1 party, then the awarded price i.e. contract value shall be worked out after 
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considering the discount so offered.   

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender 
irrespective of whether the tender is accepted or not. 

1.16 INTIMATION OF CHANGE OF NAME/ RE-CONSTITUTION OF THE ORGANIZATION 

In the event of the organization (Proprietorship/Partnership/Company) undergoing any change of name 
or reconstitution, prior intimation of the same shall be given to BHEL. Upon such changes coming into 
effect, the same is to be intimated to BHEL immediately with supporting documents as applicable. 

Further, the new entity has to intimate BHEL in writing that they will honor all the earlier commitments in 
respect of the subject contract. 

 
 



 

  
  

BHARAT HEAVY ELECTRICALS LIMITED PAGE 12 

 

General Conditions of Contract (GCC)                         DOC. NO.: PS:CPC:MM:SCT:GCC, REV 00_AMDT 03_ 
LRA/ MPH_ DTD. 15TH MAY 2024 

CHAPTER-2 
 

2.1   DEFINITION: The following terms shall have the meaning hereby assigned to them except where 
the context otherwise requires  

 

i)  BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian 
Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI – 110 
049, or its CPC (Central Procurement Cell) -PSHQ (inviting tenders) or its Power Sector Regional 
Offices or its Authorized Officers or its Site Engineers or other employees authorized to deal with 
any matters with which these persons are concerned on its behalf. 
 

ii) “EXECUTIVE DIRECTOR” or “GENERAL MANAGER (In- charge)” or “GENERAL MANAGER” 
shall mean the Officer in Administrative charge of the respective Power Sector Region. 
 

iii) “COMPETENT AUTHORITY” shall mean BHEL Officers who are empowered to act on behalf of 
BHEL. 
 

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly 
appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of the 
Contract, to perform the duty set forth in this General Conditions of Contract and other Contract 
documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE INCHARGE’ as well 
as Officers at Site or at the Headquarters of the respective Power Sector Regions.  

 

v) “SITE” shall mean the places or place at which the plants/equipments are to be erected and 
services are to be performed as per the specification of this Tender. 

 

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom BHEL has 
entered into a contract for supply of equipments or provision of services. 

 

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the Contract and 
shall include the Contractor’s successors, heirs, executors, administrators and permitted assigns. 

 

viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of Work 
Order, the accepted appendices of Rates, Schedules, Quantities if any,  Offer submitted by 
contractor including acceptance to General Conditions of Contract, Special Conditions of 
Contract, Instructions to the Tenderers, Drawings, Technical Specifications, the Special 
Specifications if any, the Tender documents, subsequent amendments /corrigendum to Tender 
mutually agreed upon and the Letter of Intent/Award/Acceptance issued by BHEL.  Any conditions 
or terms stipulated by the contractor in the tender documents or subsequent letters shall not form 
part of the contract unless, specifically accepted in writing by BHEL in the Letter of Intent/Award 
and incorporated in the agreement or amendment thereof. 
 

ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and 
‘General Conditions of Contract’ pertaining to the work for which above tenders have been called 
for. 
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x)  “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General 
Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 
Specifications, Appendices, Annexures, Corrigendums, Amendments, Forms, Procedures, Site 
information etc. and drawings/documents pertaining to the work for which the tenderers are 
required to submit their offers. Individual specification number will be assigned to each Tender 
Specification.  

 

xi) “LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the tenderer 
that the tender has been accepted in accordance with provisions contained in the letter.  The 
responsibility of the contractor commences from the date of issue of this letter and all terms and 
conditions of the contract are applicable from this date. 

 

xii) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of 
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work, the 
erected equipment/plant which are found acceptable by the Engineer, being of required standard 
and conforming to the specifications of the Contract. 

 

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipments covered by the 
contract. 

 

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and other 
components of the plant covered by the contract. 

 

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the contractor as 
are prescribed in the contract or considered necessary by BHEL in order to ascertain the quality, 
workmanship, performance and efficiency of the contractor or part thereof. 

 

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed by 
BHEL. 

 

xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of labour, specified 
consumables, tools and tackles and Plants required for complete and satisfactory site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the equipments 
to the entire satisfaction of BHEL. 

 

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural and 
vice versa, where the context so requires. Words imparting the masculine Gender shall be taken 
to include the feminine Gender and words imparting persons shall include any Company or 
Associations or Body of Individuals, whether incorporated or not. 

 

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of facilitating 
reference and shall not be deemed to be part thereof or be taken as instructions thereof or of the 
contract. 
 

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender. 
 

xxi) ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of 
twenty-four (24) hours each. A Week shall mean continuous period of seven (7) days. 
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xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional operation of 
the Equipment with associated system after all initial adjustments, trials, cleaning, re-assembly 
required at site if any, have been completed and Equipment with associated system is ready for 
taking into service.  

 

xxiii) “WRITING” shall include any manuscript type written or hand written or printed statement or 
electronically transmitted messages, under the signature or seal or transmittal of BHEL.  

 

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for the 
execution, completion, maintenance of the work. 
 

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the 
LOI/LOA/Contract Agreement subject to such additions thereto or deductions there from as may 
be made under provisions hereinafter contained. 
 

xxvi) ‘EXECUTED CONTRACT VALUE’ shall mean actual value of works executed by the contractor 
and certified by BHEL. This value shall not include PVC, ORC, Extra Works and Taxes. 
 

xxvii) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at Site 
as per terms defined in the Tender. 
 

xxviii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of 
Contract, for reasons not attributable to the contractor and mutually agreed between BHEL and 
the contractor. 
 

xxix) “TERMINATION” of Contract shall mean the pre mature closing of contract due to reasons as 
mentioned in the contract. 
 

xxx) “DE MOBILIZATION” shall mean the temporary winding up of Site establishment by Contractor 
leading to suspension of works temporarily for reasons not attributable to the contractor. 
 

xxxi) “RE MOBILIZATION” shall mean the resumption of work with all resources required for the work 
after demobilization. 
 

2.2  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION 

The contract shall be governed by the Law for the time being in force in the Republic of India. 
Subject to clause 2.21.1.1 of this contract, the Civil Court having original Civil Jurisdiction at  
Kolkata for PSER, shall alone have exclusive jurisdiction in regard to all matters in respect of the 
Contract. 

2.3       ISSUE OF NOTICE 

2.3.1 Service of notice on Contractor 

Any notice to be given to the Contractor under the terms of the contract shall be served by sending 
the same by Email/ Registered Post/Speed Post to or leaving the same at the Contractor’s last 
known address of the principal place of business (or in the event of the contractor being a 
company, to or at its Registered Office). In case of change of address, the notice shall be served at 
changed address as notified in writing by the Contractor to BHEL. Such posting or leaving of the 
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notice shall be deemed to be good service of such notice and the time mentioned to the condition 
for doing any act after notice shall be reckoned from the date so mentioned in such notice. 

2.3.2 Service of notice on BHEL 

Any notice to be given to BHEL in-charge/Region under the terms of the Contract shall be served 
by sending the same by post to or leaving the same at BHEL address or changed address as 
notified in writing by BHEL to the Contractor.  

2.4 USE OF LAND  

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 
occupied by the contractor without written permission of BHEL. 

2.5 COMMENCEMENT OF WORK 

2.5.1 The contractor shall commence the work as per the time indicated in the Letter of Intent/Award 
from BHEL and shall proceed with the same with due expedition without delay. 

2.5.2 If the contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated by 
BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The Earnest 
Money and/or Security Deposit with BHEL will stand forfeited without any further reference to him 
without prejudice to any and all of BHEL’s other rights and remedies in this regard. 

2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL. 

2.6        MEASUREMENT OF WORK AND MODE OF PAYMENT: 

2.6.1 All payments due to the contractors shall be made by e mode only, unless otherwise found 
operationally difficult for reasons to be recorded in writing.                                                                                         

2.6.2 For progress running bill payments: - The Contractor shall present detailed measurement sheets in 
triplicate, duly indicating all relevant details based on technical documents and connected drawings 
for work done during the month/period under various categories in line with terms of payment as 
per contract. The basis of arriving at the quantities, weights shall be relevant documents and 
drawings released by BHEL. These measurement sheets shall be prepared jointly with BHEL 
Engineers and signed by both the parties. 

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and percentage 
eligible for payment under various groups shall be decided by BHEL Engineer. The abstract of 
quantities and percentage so arrived at based on the terms of payment shall be entered in 
Measurement Book and signed by both the parties. 

2.6.4 Based on the above quantities, contractor shall prepare the bills, along with statutory documents, in 
prescribed format and work out the financial value.  These will be entered in Measurement Book 
and signed by both the parties. Payment shall be made by BHEL after effecting the recoveries due 
from the contractor. 

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from the 
corresponding running bills unless specific approval from the competent authorities is obtained to 
the contrary.  
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2.6.6 Measurement shall be restricted to that portion of work for which it is required to ascertain the 
financial liability of BHEL under this contract. 

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL and by the 
Contractor. 

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements and testing 
of materials to be used/ used in the work.  The contractor shall, without extra charges, provide all 
the assistance with appliances and other things necessary for measurement. 

2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done in 
full or in part, the expenses towards such re measurements shall be borne by the contractor unless 
such re measurements are warranted solely for reasons not attributable to contractor. 

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the completion 
of the work measured. Any left out work has to be completed, if pointed out at a later date by 
BHEL. 

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the purpose based on 
the certificate issued by BHEL Engineer that entire works as stipulated in tender specification has 
been completed in all respects to the entire satisfaction of BHEL. Contractor shall give unqualified 
“No Claim” Certificate. All the tools and tackles loaned to him should be returned in satisfactory 
condition to BHEL. The abstract of final quantities and financial values shall also be entered in the 
Measurement Books and signed by both parties to the contract. The Final Bill shall be prepared 
and paid within a reasonable time after completion of work.  

2.7  RIGHTS OF BHEL 

BHEL reserves the following rights in respect of this contract during the original contract period or 
its extensions if any, as per the provisions of the contract, without entitling the contractor for any 
compensation. 

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the contract 
during the progress of work and get it done through other agencies to suit BHEL’s commitment to 
its customer or in case BHEL decides to advance the date of completion due to other emergent 
reasons/ BHEL’s obligation to its customer. 

In case of inadequate manpower deployed by the contractor, BHEL reserves the right to deploy 
additional manpower through any other agency for expediting activities in the interest of the project. 
Supplied manpower shall be put on job by the contractor and payments and other statutory 
compliances related to manpower shall be the contractor’s responsibility. In case of contractor’s 
failure to fulfill his obligations in respect of such manpower, BHEL reserves the right to take 
necessary action as per contract conditions. 

2.7.2 Breach of Contract, Remedies and Termination  

2.7.2.1 BHEL shall terminate the contract after due notice of a period of 14 days’ in any of the following 
cases, which if not rectified/ improved within the time period mentioned in the notice, then, ‘Breach 
of Contract’ will be considered to have been established: 

i). Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the Contract, 
backlog attributable to contractor including unexecuted portion of work does not appear to be 
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executable within balance available period considering its performance of execution. 
ii). Withdrawal from or abandonment of the work by contractor before completion of the work as per 

contract. 
iii). Non-completion of work by the Contractor within scheduled completion period as per Contract or as 

extended from time to time, for the reasons attributable to the contractor.  
iv). Repeated failure of contractor in deploying the required resources, to comply the statutory 

requirements etc. even after given by BHEL in writing. 
v). Strike or Lockout declared is not settled within a period of one month. 
vi). Termination of Contract on account of any other reason (s) attributable to Contractor. 
vii). Assignment, transfer, subletting of Contract without BHEL’s written permission. 
viii). Non-compliance to any contractual condition or any other default attributable to Contractor. 

LD against delay in executed work in case of Termination of Contract:  

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for the 
delay attributable to contractor. For limiting the maximum value of LD, contract value shall be taken 
as Executed Value of work till termination of contract.  

Method for calculation of “LD against delay in executed work in case of termination of contract” is 
given below.  

i).  Let the time period from scheduled date of start of work till termination of contract excluding the 
period of Hold (if any) not attributable to contractor = T1   

ii).  Let the value of executed work till the time of termination of contract= X 
iii).  Let the Total Executable Value of work for which inputs/fronts were made available to contractor 

and were planned for execution till termination of contract = Y 
iv).  Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 
v).  LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay attributable 

to contractor taking “X” as Contract Value and “T2” as period of delay attributable to contractor. 
 

2.7.2.2 Remedies in case of Breach of Contract is established 

In case ‘Breach of Contract’ is established, Security Deposit and Retention Amount shall be 
encashed/ forfeited. This is without prejudice to BHEL’s right to levy of liquidated damages, 
debarment etc. which shall be applied as per the provisions of the contract. Sequence of 
recovery to be made in case of breach of contract is established, is as below: 

(a) In case the value of Security Deposit & Retention Amount, available for the Contract, is less 
than 10% of the Contract Value, the balance amount shall be recovered from dues available in 
the form of Bills payable to contractor against the same contract etc.  

(b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if funds 
are insufficient to effect complete recovery against dues indicated in (a) above.  

(c) If contractor fails to deposit the balance amount to be recovered within the period as 
prescribed in demand notice, following action shall be taken for balance recovery: 

i) Dues payable to contractor against other contracts in the same Region shall be considered 
for recovery.  

ii) If recovery cannot be made out of dues payable to the contractor as above, balance amount 
to be recovered, shall be informed to other Regions/Units for making recovery from the 
Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

iii) In-case recoveries are not possible with any of the above available options, Legal action shall 
be initiated for recovery against contractor. 
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Note: 
1) In addition to above, levy of liquidated damages, debarment, termination, short-closure 
etc. shall be applied as per provisions of the contract.  

2) If tendering is done for the balance work, the defaulted contractor shall not be eligible for 
either executing the balance work or to participate in the tender(s) for executing the balance 
work. Defaulted Contractor will include: 

(a) In case defaulted contractor is The Sole Proprietorship Firm, any Sole           
Proprietorship Firm owned by same Sole Proprietor. 

(b) In case defaulted contractor is The Partnership Firm, any firm comprising of same 
partners/ some of the same partners (but not including any new partner); or sole 
proprietorship firm owned by any partner(s) as a sole proprietor. 

2.7.3  In case Contractor fails to deploy the resources as per requirement informed by BHEL in writing to 
expedite the work, BHEL can deploy own/hired/otherwise arranged resources and recover the 
expenses incurred from the dues payable to contractor. Recoveries shall be actual expenses 
incurred plus 5% overheads or as defined in TCC.  

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of work executed 
in case BHEL’s contract with their customer are terminated for any reason, as per mutual 
agreement.   

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract or in any 
other form, the moneys BHEL is statutorily forced to pay to anybody, due to contractor’s failure to 
fulfill any of his obligations in the following manner: 

a) Recovery will include overhead of 5% for repeat instances of similar default; 

b) With interest as mentioned elsewhere in the GCC for the amount for which recovery is not 
possible through the unpaid RA Bill available with BHEL. 

2.7.6 While every endeavor will be made by BHEL to this end, they (BHEL) cannot guarantee 
uninterrupted work due to conditions beyond their control. The Contractor will not be normally 
entitled for any compensation/extra payment on this account unless otherwise specified elsewhere 
in the contract. 

2.7.7 BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated by 
BHEL in case of following situations for reasons other than Force majeure conditions and not 
attributable to contractor:  

i) suspension of work(s) at a Project either by BHEL or Customer,  
      or  
ii) where work comes to a complete halt or reaches a stage wherein worthwhile works cannot be 

executed and there is no possibility of commencement of work for a period of not less than 
three months    

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL 
after successful remobilization by contractor at site, and decision of BHEL shall be final and binding 
on the contractor.  After remobilization, all conditions as per contract shall become applicable. In 
case Contractor does not remobilize with adequate resources or does not start the work within the 
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period as intimated, then BHEL reserves the right to terminate the contract and effect remedies 
under Clause 2.7.2.2. In case of any conflict, BHEL decision in this regard shall be final and binding 
on the contractor. 

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to 
which inordinate discontinuity of work is anticipated, BHEL on its own or contractor’s request at its 
discretion may consider to short close the contract in any of the following cases: 

a) The balance works (including but not limited to Trial Operation, PG Test etc.) are minor vis a vis the 
scope of work envisaged as per the contract.  

b) There has been no significant work in past 6 months OR no significant work is expected in next 6 
months (example in Hydro projects or in projects where work has stopped due to reasons beyond 
the control of BHEL). 

c) The balance works cannot be done within a reasonable period of time as they are dependent on 
unit shut down or on other facilities of customer or any other such reasons not attributable to the 
contractor. 

At the point of requesting for short closure, contractor shall establish that he has completed all 
works possible of completion and he is not able to proceed with the balance works due to 
constraints beyond his control. In such a case, the estimated value of the unexecuted portion of 
work (or estimated value of services to be provided for carrying out milestone/stage payments like 
Trial Operation/PG Test etc.) as decided by BHEL, shall however be reduced from the final contract 
value.  

Note: The Contractor shall not be eligible for any compensation on account of Quantity Variation 
arising out of short-closure of contract as per clause no. 2.7.8 (b) above. 

2.7.9 LIQUIDATED DAMAGES/PENALTY 

At the end of total work completion as certified by BHEL Engineer, and upon analysis of the total 
delay, the portion of time extensions attributable to (i) Contractor alone, (ii) Force majeure 
conditions, and (iii) BHEL, shall be worked out. The total period of time extensions shall be the sum 
of (i), (ii) and (iii) above and shall be equal to period between the scheduled date of completion and 
the actual date of completion of contract. LD shall be imposed/levied for the portion of time 
extensions solely attributable to contractor and recoverable from the dues payable to the contractor. 

If the contractor fails to maintain the required progress of work which results in delay in the 
completion of the work as per the contractual completion period, BHEL shall have the right to 
impose Liquidated Damage/Penalty at the rate of 0.5% of the contract value, per week of delay or 
part thereof subject to a maximum of 10% of the contract value. For this purpose, the period for 
which LD is applicable shall be worked out based on portion of time extension granted solely 
attributable to contractor at the end of the contract. Contract Value for this purpose, shall be the final 
executed value exclusive of ORC, Extra Works executed on Manday rate basis, Supplementary/ 
Additional Items and PVC.  

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT 
OF WORKERS ETC. 

The following are the responsibilities of the contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 
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against any claims of whatsoever nature arising due to the failure of the contractor in discharging 
any of his responsibilities hereunder: 

2.8.1 As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is 
being executed. 

2.8.2 The contractor at all times during the continuance of this contract shall, in all his dealings with local 
labour for the time being employed on or in connection with the work, have due regard to all local 
festivals and religious and other customs. 

2.8.3 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 
Regulations, Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen 
Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers Provident Act, 
Employees State Insurance Scheme, Contract Labour (Regulation and Abolition) Act, 1970, 
Payment of Bonus & Gratuity Act, Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act 1996, The Building and Other Construction Workers’ 
Welfare Cess Act 1996 and other Acts, Rules, and Regulations for labour/workers as applicable 
and as may be enacted by the State Government and Central Govt.  during the tenure of the 
Contract and having force or jurisdiction at Site. The Contractor shall also comply with provisions of 
and give all such notices to the local Governing Body, Police and other relevant Authorities as may 
be required by the Law. 

2.8.4 The Contractor shall obtain independent License under the Contract Labour (Regulations and 
Abolition) Act, 1970 for engaging contract labour as required from the concerned Authorities based 
on the certificate (Form- V or as applicable) issued by the Principal Employer/Customer.  

2.8.5 The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, 
royalties, commission or other charges which may be leviable on account of his operations in 
executing the contract. 

2.8.6 While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate, 
all other arrangements for site visits periodically by the Inspectorate to site, Inspection certificate 
etc. will have to be made by contractor.  However, BHEL will not make any payment to the 
Inspectorate in connection with contractor’s Welders/Electricians qualification tests etc. 

2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements (more 
particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc. as 
may be required for safe and satisfactory execution of contract. 

2.8.8 The contractor shall be responsible for proper accommodation including adequate medical facilities 
for personnel employed by him. 

2.8.9 The contractor shall be responsible for the proper behavior and observance of all regulations by the 
staff employed by him. 

2.8.10 The contractor shall ensure that no damage is caused to any person/property of other parties 
working at site.  If any such damage is caused, it is responsibility of the contractor to make good 
the losses or compensate for the same. 

2.8.11 All the properties/equipments/components of BHEL/their Client loaned with or without deposit to 
the contractor in connection with the contract shall remain properties of BHEL/their Client. 
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2.8.12 The contractor shall use such properties for the purpose of execution of this contract.  All such 
properties/equipments/components shall be deemed to be in good condition when received by the 
contractor unless he notifies within 48 hours to the contrary.  The contractor shall return them in 
good condition as and when required by BHEL/their Client. In case of non-return, loss, damage, 
repairs etc. the cost thereof as may be fixed by BHEL Engineer will be recovered from the 
contractor. 

2.8.13 In case the contractor is required to undertake any work outside the scope of this contract, the 
rates payable shall be those mutually agreed upon if the item rates are not mentioned in existing 
contract. 

2.8.14 Any delay in completion of works/or non-achievement of periodical targets due to the reasons 
attributable to the contractor, the same may have to be compensated by the contractor either by 
increasing manpower and resources or by working extra hours and/or by working more than one 
shift.  All these are to be carried out by the contractor at no extra cost. 

2.8.15 The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to 
other agencies working in the same premises. 

2.8.16 All safety rules and codes applied by the Client/BHEL at site shall be observed by the contractor 
without exception.  The contractor shall be responsible for the safety of the equipment/material and 
works to be performed by him and shall maintain all light, fencing guards, slings etc. or other 
protection necessary for the purpose.  Contractor shall also take such additional precautions as 
may be indicated from time to time by the Engineer with a view to prevent pilferage, accidents, fire 
hazards. Due precautions shall be taken against fire hazards and atmospheric conditions.  Suitable 
number of Clerical staff, watch and ward, store keepers to take care of equipment/materials and 
construction tools and tackles shall be posted at site by the contractor till the completion of work 
under this contract. 

The contractor shall arrange for such safety devices as are necessary for such type of work and 
carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed 
standards and practices. 

Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 
requirements as per directions given by BHEL/Customer. The contractor has to assist in HSE audit 
by BHEL/Customer and submit compliance Report. The contractor has to generate and submit 
record/reports as per HSE plan/activities as per instruction of BHEL/Customer. 

2.8.17 The contractor will be directly responsible for payment of wages to his workmen.  A pay roll sheet 
giving all the payments given to the workers and duly signed by the contractor’s representative 
should be furnished to BHEL site for record purpose, if so called for. 

Contractor shall create awareness amongst their workforce by helping & encouraging in opening 
bank accounts and to encourage them to adopt digital mode of transactions. While releasing 
wages/ salary to their workers/ supervisors/ staff, Contractor shall comply with the GOI’s guidelines 
for maximizing such transactions through Non-Cash / digital means. 

2.8.18 In case of any class of work for which there is no such specification as laid down in the contract, 
such work shall be carried out in accordance with the instructions and requirements of the 
Engineer. 
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2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting in 
contractor’s labour and Tools & Plants being rendered idle due to any reason at any time. 
 

2.8.20 The contractor shall take all reasonable care to protect the materials and work till such time the 
plant/equipment has been taken over by BHEL or their Client whichever is earlier. 

2.8.21 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute, 
excepting force majeure conditions.  All such problems/disputes shall be separately discussed and 
settled without affecting the progress of work.  Such stoppage or abandonment shall be treated as 
breach of contract and dealt with accordingly. 

2.8.22  The contractor shall keep the area of work clean and shall remove the debris etc.  while executing 
day-to-day work. Upon completion of work, the contractor shall remove from the vicinity of work, 
all scrap, packing materials, rubbish, unused and other materials and deposit them in places 
specified by the Engineer.  The contractor will also demolish all the hutments, sheds, offices etc. 
constructed and used by him and shall clean the debris.  In the event of his failure to do so, the 
same will be arranged to be done by the Engineer and the expenses recovered from the 
contractor.  

2.8.23 The contractor shall execute the work in the most substantial and workman like manner in the 
stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The 
contractor shall be responsible to ensure that the quality, assembly and workmanship conform to 
the dimensions and clearance given in the drawings and/ or as per the instructions of the 
Engineer. 

2.8.24 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The Contractor will 
take necessary precautions and due care to protect the same while in his custody from any 
damage/ loss till the same is handed over back to BHEL. In case the damage / loss is due to 
carelessness/ negligence on the part of the contractor, the Contractor is liable to get them repair/ 
replaced immediately and in case of his failure to do so within a reasonable time, BHEL will 
reserve the right to recover the loss from the contractor. 

2.8.25 For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount of 
compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an 
accident which is attributable to the negligence of contractor, agency or firm or any of its 
employees as detailed below.  

 a) Victim: Any person who suffers permanent disablement or dies in an accident as defined 
below.  

b) Accident: Any death or permanent disability resulting solely and directly from any unintended 
and unforeseen injurious occurrence caused during the manufacturing/ operation and works 
incidental thereto at BHEL factories/ offices and precincts thereof, project execution, erection and 
commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, 
renovation and retrofitting, trial operation, performance guarantee testing undertaken by the 
company or during any works/ during working at BHEL Units/ Offices/ townships and premises/ 
Project Sites.  
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c) Compensation in respect of each of the victims:  

i. In the event of death or permanent disability resulting from Loss of both limbs:  

              Rs. 10,00,000/- (Rs. Ten Lakh).  

ii. In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)  

d) Permanent Disablement: A disablement that is classified as a permanent total disablement 
under the proviso to section 2 (I) of the Employee’s Compensation Act, 1923. 

2.8.26 Contractor shall be fully responsible for their T&Ps and other material mobilized at site. In any 
case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong to the contractor. 

 

2.9 EXECUTION PLAN, PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 
EVALUATION 

2.9.1 A tentative plan/ programme for completion of the contractual scope of work as per the time 
schedule given in the contract shall be made jointly by BHEL and Contractor, before 
commencement of work. The above programme shall be supported by month wise deployment of 
resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed periodically 
(Daily/Weekly/Monthly) vis-à-vis this jointly agreed programme.  

Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted 
targets.  

Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall necessarily 
include activities required for achieving targets/ milestones unless inputs/ fronts are not available. 
While planning and arriving on asking rate all available inputs shall be taken into consideration.  

Vendor will be required to execute the monthly plan in that month in addition to make full efforts to 
minimize the cumulative shortfall attributable to him up to the month. 

BHEL may require monthly work plan up to one and half times of average monthly value and 
demand matching manpower.  

Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of Contract 
(in months) 

Provided, this requirement is reflected in the rolling quarterly plan two months in advance. 

If the Contractor refuses to sign the F-14 format, those F-14 formats requiring Contractor’s 
signature shall be deemed to have been signed and accepted by the Contractor, if communicated 
to the Contractor through email or any other mode as stated in clause 2.3.1. 

The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other 
reports/information including manpower, consumables, T&P mobilization etc. as desired by BHEL.  

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed programme 
as above, availability of inputs/fronts etc., and constraints if any, as per prescribed formats (i.e. 
Form F-14). Manpower, T&P and consumable reports as per prescribed formats shall be submitted 
by contractor every month. Release of RA Bills shall be contingent upon certification by BHEL Site 
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Engineer of the availability of the above prescribed formats duly filled in and signed.  

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons attributable 
to the contractor is on the contractor himself. The monthly progress review shall record shortfalls 
attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL  

2.9.4 Performance of the Contractor shall be assessed as per prescribed formats and shall form the 
basis for ‘Assessment of Capacity of Bidder’ for Tenders where the Contractor is a bidder. BHEL 
reserves the right to revise the evaluation formats during the course of execution of the works.  

2.10 TIME OF COMPLETION 

2.10.1 The time schedule shall be as prescribed in the Contract. The time for completion shall be 
reckoned from the date of commencement of work at Site as certified by BHEL Engineers. 

2.10.2 Time being the essence of the contract, the entire work shall be completed by the contractor within 
the time schedule or within such extended periods of time as may be allowed by BHEL under 
clause 2.11. 

2.11 EXTENSION OF TIME FOR COMPLETION 

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the contract period, 
the contractor shall request for an extension of the contract and BHEL at its discretion may extend 
the Contract.  

2.11.2 Based on the F-14 formats, the works balance at the end of original contract period less the 
backlog attributable to the contractor shall be quantified, and the number of months of ‘Time 
extension’ required for completion of the same shall be jointly worked out. Within this period of 
‘Time extension’, the contractor is bound to complete the portion of backlog attributable to the 
contractor. Any further ‘Time extension’ or ‘Time extensions’ at the end of the previous extension 
shall be worked out similarly. 

2.11.3 However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work and 
completion of contract, due to backlog attributable to the contractor alone, then it shall be without 
prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the contractor, in 
addition to any other actions BHEL may wish to take under Clause 2.7.2 of GCC i.e. Breach of 
Contract, Remedies and Termination. 

2.11.4 Planning, progress monitoring, monthly review and performance monitoring shall be carried out as 
per clause 2.9 of GCC. 

 
2.12 OVERRUN COMPENSATION: NOT APPLICABLE 

2.13 SECURED RECOVERABLE ADVANCES: 

2.13.1 INTEREST FREE MOBILIZATION ADVANCE: Competent Authority of BHEL may approve 
proposals for payment of Interest Free Secured Mobilization Advance (limited to a maximum of 5% 
of the Contract Value) only in Installation Works in Power Plants under exceptional circumstances. 

Interest Free Mobilization Advance shall be disbursed in specifically mentioned stages of major 
resource mobilization in the beginning of the contract, as specified in the TCC, in three or more 
instalments with the value of any instalment not more than 2.5% of the Contract Value. The next 
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instalment will be due only on completion of the activities linked to the previous instalment. 

Each such instalment is to be secured through BG of 100% of the instalment amount. 

Recovery of Interest Free Secured Advance shall be made @ 10% of Running Bill Amount. As and 
when the total recovered amount exceeds any of the BG value submitted against the advance, that 
BG shall be returned. 

In any case, Interest Free Advance shall be fully recovered by the time the contract reaches 50% 
of the original contract period either from Running Bills or by the Contractor directly depositing the 
amount. If the Contractor fails to deposit the total amount by the stipulated date, the recovery shall 
be made by encashing BGs/ Securities available with BHEL for the balance amount. 

2.13.2 INTEREST BEARING ADVANCE: 

2.13.2.1 INTEREST BEARING MOBILIZATION ADVANCE: Competent authority may also approve need 
based Interest Bearing Mobilization advance after a certification from the Contractor for having 
achieved a financial progress of 10% of the original contract price. However, the total mobilization 
advance (including Interest Free Mobilization Advance) shall not exceed 10% of the Contract 
Value. Bank Guarantee towards ‘Interest Bearing Recoverable Advance’ shall be 110% of the 
advance so as to enable recovery of not only principle amount but also the interest portion, if so 
required. 

2.13.2.2 INTEREST BEARING SECURED ADDITIONAL INTERIM ADVANCE: In exceptional 
circumstances, with due justification, Competent Authority of BHEL may approve proposals for 
payment of additional interim interest bearing advance against Bank Guarantee, for resource 
augmentation towards expediting work for project implementation. Contractor shall establish the 
utilization of advance drawn in the form of Utilization Certificate before the release of next 
instalment. 

Bank Guarantee shall be 110% of the advance so as to enable recovery of not only principle 
amount but also the interest portion, if so required. Unadjusted amount of advances (including 
Interest Free Mobilization Advance) paid shall not exceed 10% of the total contract value at any 
point of time. 

NOTES for INTEREST BEARING ADVANCE: 

(a) Recovery of Interest Bearing Advances shall be made from the Running Bills progressively. 
Recovery rate per month for Interest Bearing Advances shall be the sum of: 

i) Not less than 10% of Running Bill amount 

ii) Simple interest up to the date of RA Bill on the outstanding Principle amount/amounts 

(b) In any case, Interest Bearing Advance shall be fully recovered by the time the contractor’s 
billing reaches 90% of contract value either from Running Bills or by the Contractor directly 
depositing the amount. If the Contractor fails to deposit the total amount by the stipulated date, 
the recovery shall be made by encashing BGs/ Securities available with BHEL for the balance 
amount along with interest. 

(c) Payment and recovery of any of the above advance(s) shall be at the sole discretion of BHEL 
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and shall not be a subject matter of arbitration. 

(d) The rate of interest applicable for the above advances shall be the repo rate prevailing on the 
date of release of advance plus 4%, and such rate will remain fixed till the total advance amount 
is recovered. 

(e) Contractor to submit Bank Guarantee as per prescribed formats for each of the advance and 
shall be valid for at least one year or the recovery duration whichever is earlier. In case the 
recovery of dues does not get completed within the aforesaid BG period, the contractor shall 
renew the BG or submit fresh BG for the outstanding amount, valid for at least one year or the 
remaining recovery duration whichever is earlier. For each advance, the Contractor will be 
allowed to submit more than one BG so that the BGs can be returned progressively based on 
recovered amount. In case, the Contractor prefers to submit single BG against an advance, the 
amount of BG may be progressively reduced by the amount repaid by the Contractor. 

(f) BHEL is entitled to make recovery of the entire outstanding amount in case the contractor fails 
to comply with the BG requirement. 

2.13.3 SECURED ADVANCE AGAINST MATERIAL BROUGHT TO SITE: 

Secured advance on the security of materials (which are not combustible, fragile or perishable in 
nature) brought to the site but not yet incorporated in the works will be made up to 75% of Invoice 
value, or the 75% of the corresponding value of the materials determined on the basis of BOQ 
rates, whichever is less, subject to the condition that their quantities are not excessive and shall be 
used within a period of 90 days and subject to the stipulations, as mentioned below: 

(i) Contractor shall obtain prior permission of Engineer-in-charge before procurement of materials 
against which advance is being sought. Engineer-in-charge shall ensure formal approval of 
Construction Manager before communicating the permission to Contractor. 

(ii) Secured advance shall not be allowed/ payable for materials procured by Contractor before the 
date of such permission. 

(iii) Secured Advance shall be allowed only once against a single invoice. Multiple Secured 
Advance against single invoice is not allowed. 

(iv) Secured advance against materials shall be paid only against non-perishable items. Engineer-
in-charge to ensure that such items are adequately covered under insurance cover (to be taken by 
the Contractor if not covered under BHEL Insurance Policy). 

(v) At any point of time, the unadjusted secured payments against material brought to site shall not 
be more than 5% of the Contract Value. 

(vi) The advance will be repaid from each succeeding Running bill(s) to the extent materials for 
which advance has been previously paid have been incorporated into the works. In any case, such 
advance payment shall be fully recovered maximum from 3-4 subsequent RA bills whether the 
material is consumed in the work or not. In absence of sufficient value of RA bills for making the 
required recovery, the Contractor shall deposit the balance amount. If the Contractor fails to 
deposit the total amount by the stipulated date, the recovery shall be made by encashing the 
Securities available with BHEL for the balance amount. 

(vii) Contractor has to give a formal deed of hypothecation, drawn up on non-judicial stamp paper 
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under which the BHEL secures a lien on the materials and is safeguarded against losses, due to 
the contractor postponing the execution of the work or due to the shortage or misuse of materials 
and against the expenses incurred on their watch and safe custody.  

2.14 QUANTITY VARIATION 

2.14.1 Variation in Final Executed Contract Value 

The quantities given in the contract are tentative and may change to any extent (both in plus side 
and minus side). No compensation becomes payable in case the variation of the final executed 
contract value is within the limits of Minus (-) 30% of awarded contract value. Also, no 
compensation becomes payable in case the contract gets partially executed/ short closed/ 
terminated/ work withdrawn under Rights of BHEL mentioned in Clause 2.7 of GCC. In case of 
work terminated/ short closed under clause 2.7.4 of GCC, compensation may be considered only if 
BHEL receives compensation from customer. 

Compensation due to variation of final executed contract value in excess of the limits defined in 
clause above, shall be as follows: 

i) In case the finally executed contract value reduces below the lower limit of awarded Contract Value 
due to quantity variation specified above, the Contractor will be eligible for compensation @ 15% of 
the difference between the lower limit of the awarded contract value and the actual executed 
contract value. 

ii) In case the finally executed contract value increases above the awarded Contract Value due to 
quantity variation, the Contractor is not eligible for any compensation. 

2.14.2 Variation in Individual Quantities of BOQ Item(s) 

The quantities given in the contract are tentative and may change to any extent (both in plus side 
and minus side). No compensation becomes payable in case the variation of the quantity of 
individual BOQ item(s) is within the limits of Plus (+) 100% of the quantity in the original price 
schedule. 

In case executed quantity for a particular BOQ item(s) exceeds two times the quantity in the 
original price schedule (100% increase), then the revision in rates for such BOQ item(s) for the 
quantity in excess of two times the quantity in the original price schedule including any subsequent 
increase in quantity, may be considered based on request from the Contractor, however, BHEL 
decision in this regard shall be final. Revised rates for subject BOQ item(s) shall be worked out on 
the basis of prevailing market rates mutually agreed between BHEL and Contractor. PVC/ ORC will 
not be applicable for these revised rates.  

BHEL, however, retains the right to arrange the excess quantity through any other source for 
expediting activities in the interest of the Project. 

Note: (a) Revision in rates under clause 2.14.2 will remain admissible in those cases also, where, 
the Contractor is eligible for compensation under clause 2.14.1 i). 

(b) The value of work executed at revised rates due to variation in Individual Quantities of BOQ 
Item(s) shall be included while calculating the finally executed contract value in clause no. 2.14.1 
above. 
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2.15 EXTRA WORKS 
 

2.15.1 All rectifications/modifications, revamping and reworks required for any reasons not due to the fault 
of the contractor, or needed due to any change in deviation from drawings and design of 
equipments, operation/maintenance requirements, mismatching or due to damages in transit, 
storage and erection/commissioning and other allied works which are not very specifically indicated 
in the drawings, but are found essential for satisfactory completion of the work, will be considered 
as extra works.  
 

2.15.2 Extra works arising on account of the contractor's fault, irrespective of time consumed in 
rectification of the damage/loss, will have to be carried out by the contractor free of cost.  Under 
such circumstances, any material and consumable required for this purpose will also have to be 
arranged by the contractor at his cost. 

 

2.15.3 All the extra work should be carried out by a separately identifiable gang, without affecting routine 
activities. Daily log sheets in the pro-forma prescribed by BHEL should be maintained and shall be 
signed by the contractor's representative and BHEL engineer. No claim for extra work will be 
considered/entertained in the absence of the said supporting documents i.e. daily log sheets. 
Signing of log sheets by BHEL engineer does not necessarily mean the acceptance of such works 
as extra works.  

 
2.15.4 BHEL retains the right to award or not to award any of the major repair/rework/modification/ 

rectification/fabrication works to the contractor, at their discretion without assigning any reason for 
the same. 

2.15.5 After eligibility of extra works is established and finally accepted by BHEL engineer/designer, 
payment will be released on competent authority's approval at the following rate. 

 

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS:  Single composite average labour man-
hour rate, including overtime if any, supervision, use of tools and tackles and other site expenses 
and incidentals, consumables for carrying out any major rework/repairs/ rectification/ modification/ 
fabrication as certified by site as may arise during the course of erection, testing, commissioning or 
extra works arising out of transit, storage and erection damages, payment, if found due will be at 
Rs. 139/- per man hour. 

 

2.15.6 The above composite labour man hour rate towards extra works shall remain firm and not subject 
to any variation during execution of the work. PVC will not be applicable for extra works. Rate 
revision, Over Run Charges/compensation etc. will not be applicable due to on extra works.  
 

2.15.7 Extra Works for Civil Packages shall be regulated as follows – 
 

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) change in 

Specifications of materials/works (3) rectification/modification/dismantling & re-erecting etc. due to 

no fault of Contractor, shall be in the order of the following: 

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with 
applicable escalation derived from All India Consumer Price Index for Whole Sale Commodities. 

b) As per latest edition of CPWD-DSR with applicable escalation derived from All India Consumer 
Price Index for Whole Sale Commodities OR Notification issued by the office of CPWD for ‘Cost 
Index’ in that Region where the project is being executed with applicable escalation derived from 
All India Consumer Price Index for Whole Sale Commodities, whichever is less. 

c) Item rates are to be worked out on the basis of market rates prevailing on the date of execution 
mutually agreed between BHEL and Contractor. 

ii) PVC and ORC will not be applicable for (i) above.  
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2.16 SUPPLEMENTARY ITEMS 
 

2.16.1 For NON Civil Works  
Supplementary items are items/works required for completion of entire work but not specified in the 
scope of work.  Subject to certification of such items/works as supplementary items by BHEL 
Engineer, rates shall be derived on the basis of any one of the following on mutual agreement:  

i) Based on percentage breakup/rates indicated for similar/nearby items. 

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates to suit 
the type of work. 
 

2.16.2 For Civil Works 
i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations in the 

original scope of works as per contract subject to certification of BHEL Engineer shall be worked 

out as under: 

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with applicable 
escalation derived from All India Consumer Price Index for Whole Sale Commodities 

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra Works’ and 
rate shall be derived as per clause no 2.15.7 

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at the sole 

discretion of BHEL, and shall be considered as part of executed contract value for the purpose of 

Quantity Variation as per clause 2.14  

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the contractor.  
iv)     PVC and ORC will not be applicable for (i) above. 

 
2.17  PRICE VARIATION COMPENSATION -  

 

2.17.1  In order to take care of variation in cost of execution of work on either side, due to variation in the 
index of LABOUR, HIGH SPEED DIESEL OIL, WELDING ROD, CEMENT, STEEL, MATERIALS, 
Price Variation Formula as described herein shall be applicable. 
 

2.17.2  85% component of Contract Value shall be considered for PVC calculations and remaining 15% 
shall be treated as fixed component. The basis for calculation of price variation in each category, 
their component, Base Index, shall be as under: 

SL 
NO. 

CATEGORY INDEX/ AVERAGE MINIMUM WAGE 

PERCENTAGE COMPONENT (‘K’) 

CIVIL PACKAGES    
(See Note A/B/C) 

MECHANICAL 
PACKAGES 

 

Electrical , 
C&I Material 

Management/ 
Handling  and   
other labour 

oriented 
packages  

A B C 

i) LABOUR 

 (ALL CATEGORIES) 

(a) ‘MONTHLY ALL-INDIA AVERAGE 

CONSUMER PRICE INDEX NUMBERS 

FOR INDUSTRIAL WORKERS’ published 

by Labour Bureau, Ministry of Labour and 

Employment, Government of India. (50% 

weightage out of component ‘K’) 

       (Website: labourbureau.nic.in) 

40 25 30 65 80 

(b) Arithmetical average of minimum wages of 

Unskilled, Semi-skilled, Skilled and Highly 

skilled workers as applicable at project site 

location     

(50% weightage out of component ‘K’) 
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ii) HIGH SPEED 
DIESEL OIL 

Name of Commodity: HSD  
 
Commodity Code: 1202000005 (See Note E) 

5 3 5 5 5 

iii) WELDING ROD 
Name of Commodity: MANUFACTURE OF 
BASIC METALS 
 

Commodity Code: 1314000000 (See Note E) 

   15  

iv) CEMENT 
Name of Commodity: ORDINARY PORTLAND 
CEMENT 
 

Commodity Code: 1313050003 (See Note E) 

 20 30   

v) 
STEEL 
(Structural and 
Reinforcement 
Steel) 

Name of Commodity: MILD STEEL: LONG 
PRODUCTS 
 

Commodity Code: 1314040000 (See Note E) 

 25    

 

vi) All OTHER 
MATERIALS 
(Other than 
Cement & Steel) 

Name of Commodity: ALL COMMODITIES 
 
Commodity Code:1000000000 (See Note E) 

40 12 20   

 
Note:  A) Cement & Steel: Free Issue (BHEL Scope) 
           B)  Cement & Steel: In Contractor Scope   
           C)  Cement in Contractor Scope, and Steel is Free Issue (BHEL Scope) 
           D) For Composite packages (i.e. Civil+Mechanical+Electrical and/or C&I or Civil+Mechanical or 

Mechanical+Electrical and/or C&I), the COMPONENT (‘K’) for various categories shall be as per 
respective packages as above. 

           E) As per the ‘MONTHLY WHOLE SALE PRICE INDEX’ for the respective Commodity and Type, 
published by Office of Economic Adviser, Ministry of Commerce and Industry, Government of 
India. (Website: eaindustry.nic.in). Revisions in the index or commodity will be re-adjusted 
accordingly.         

 

2.17.3 #   
 

2.17.4 Payment/recovery due to variation in index shall be determined on the basis of the following 
notional formula in respect of the identified COMPONENT (‘K’) viz LABOUR, HIGH SPEED 
DIESEL OIL, WELDING ROD, CEMENT, STEEL, MATERIALS. 

P = K x R x (XN -  Xo) 
Xo 

Where,  
P       = Amount to be paid/recovered due to variation in the Index for Labour, High 

Speed Diesel Oil, Welding Rod, Cement, Steel and Materials 
K      = Percentage COMPONENT (‘K’) applicable for Labour, High Speed Diesel Oil, 

Welding Rod, Cement, Steel and Materials   
R       = Value of work done for the billing month (Excluding Taxes and Duties if 

payable extra) 
XN     = Revised Index for Labour, Revised Average Minimum Wages for Labour, 

Revised Index for High Speed Diesel Oil, Welding Rod, Cement, Steel and  
Materials  for the billing month under consideration 

Xo     = Index for Labour,  Average Minimum Wages for Labour, Index for High Speed 
Diesel Oil, Welding Rod, Cement, Steel and Materials as on the Base date 

 

2.17.5 PVC shall not be payable for the ORC amount, Supplementary/Additional Items, Extra works. 
However, PVC will be payable for items executed under quantity variation of BOQ items under 
originally awarded contract. 

http://eaindustry.nic.in/
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2.17.6 Base date shall be calendar month of the ‘last date of submission of Tender’. 
 
2.17.7 The contractor shall furnish necessary monthly bulletins in support of the requisite indices from the 

relevant websites along with his Bills. 
 

2.17.8 The contractor will be required to raise the bills for price variation payments on a monthly basis 
along with the running bills irrespective of the fact whether any increase/decrease in the index for 
relevant categories has taken place or not. In case there is delay in publication of bulletins (final 
figure), the provisional values as published can be considered for payments and arrears shall be 
paid/recovered on getting the final values.  
 

2.17.9 PVC shall be applicable for the entire original contract period plus the extended period, i.e. for the 
complete execution period, as follows: 

For PVC computation of the nth month: 
 
Let the cumulative delay attributable to the Contractor is Dn in the nth month as per Form-14. 
 
Considering Rn as the billing value for the nth month, PVC for the nth month shall be calculated 
as follows:                  
a) PVC for the portion of Rn for an amount of D(n-1) shall be payable as per indices for the (n-
1)th month.  
b) PVC for the balance portion of Rn shall be payable as per indices for the nth month    
 
In case D(n-1) is greater than Rn, then entire Rn shall be payable as per indices for the (n-1)th 
month and the balance portion of D(n-1) shall be adjusted from R(n+1) of the (n+1)th month and 
will be payable as per indices for the (n-1)th month. The above process shall be continued for 
subsequent month(s) also till full D(n-1) is consumed. 
                                    

i) For milestones mentioned in the contract, PVC shall be applicable as per average of the 

indices from the month of base date till the month of execution of milestone. 

ii) PVC shall not be applicable for time extension provided for the delays solely attributable to 

the contractor. No PVC is payable during the period of Provisional Time Extension till grant 

of final time extension. Applicability of PVC will be decided at the time of grant of final time 

extension.  

iii) The total amount of PVC shall not exceed 15% of the cumulatively executed contract 

value. Executed contract value for this purpose is exclusive of PVC, ORC, 

Supplementary/Additional Items and Extra works except items due to quantity variation.         

Note: Work Planning in F-14 format to be meticulously done as per Clause 2.9 of this GCC. 
 
2.18 INSURANCE 

 
2.18.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer covering 

the risks during transit, storage, erection and commissioning.  

2.18.2 It is the sole responsibility of the contractor to insure his materials, equipment, workmen etc. 
against accidents and injury while at work and to pay compensation, if any, to workmen as per 
Workmen’s compensation Act.  The work will be carried out in a protected area and all the rules 
and regulations of the client /BHEL in the area of project which are in force from time to time will 
have to be followed by the contractor. 
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2.18.3 If due to negligence and or non-observation of safety and other precautions by the contractors, any 
accident/injury occurs to the property / manpower belong to third party, the contractor shall have to 
pay necessary compensation and other expense, if so decided by the appropriate authorities. 
 

2.18.4 The contractor will take necessary precautions and due care to protect the material, while in his 
custody from any damage/ loss due to theft or otherwise till the same is taken over by BHEL or 
customer. For lodging / processing of insurance claim, the contractor will submit necessary 
documents. BHEL will recover the loss including the deductible franchise from the contractor, in 
case the damage / loss is due to carelessness / negligence on the part of the contractor. In case of 
any theft of material under contractor's custody, matter shall be reported to Police by the contractor 
immediately and copy of FIR and subsequently police investigation report shall be submitted to 
BHEL for taking up with insurance. However, this will not relieve the contractor of his contractual 
obligation for the material in his custody. 

 
2.19 STRIKES & LOCKOUT 

2.19.1 The contractor will be fully responsible for all disputes and other issues connected with his labour.  
In the event of the contractor’s labour resorting to strike or the Contractor resorting to lockout and if 
the strike or lockout declared is not settled within a period of one month, it may be considered as 
‘Breach of Contract’ under Clause 2.7 and the remedies under Clause 2.7.2.2 may be executed, at 
the discretion of BHEL. 

 
2.19.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the 

employment of BHEL. 
 

2.20 FORCE MAJEURE 
 

2.20.1 "Force Majeure" shall mean circumstance which is:  a) beyond a party’s control, b) The party could 
not reasonably have provided against before entering into the contract, c) Having arisen, such 
party could not reasonably have avoided or overcome, and d) Is not substantially attributable to the 
other party. Such circumstances include but not limited to 

  
i) Exceptionally adverse climatic conditions at the site which are unforeseeable having regard to 

climate data available or published in the country for the geographical location of the site. 
ii) War, hostilities (whether war be declared or not), invasion, act of foreign enemies. 
iii) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war. 
iv) Riot, commotion or disorder by persons other than the contractor’s personnel and other employees 

of the contractor and sub-contractors. 
v) Strike or lockout not solely involving the contractor’s personnel and other employees of the 

contractor and sub-contractors. 
vi) Encountering munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as may be attributable to the contractor’s use of such munitions, explosives, 
radiation or radio- activity. 

vii) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon, flood, 
fire, cyclones etc. 

2.20.2 The following events are explicitly excluded from Force Majeure and are solely the responsibilities 
of the non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty (b) 
late delivery of equipment or material (unless caused by Force Majeure event) and (c) economic 
hardship. 
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2.20.3 If either party is prevented, hindered or delayed from or in performing any of its obligations under 
the Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence 
of such event and the circumstances thereof within 15 (fifteen) days after the occurrence of such 
event. 

2.20.4 The party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of Force 
Majeure continues and to the extent that such party's performance is prevented, hindered or 
delayed. The Time for Completion shall be extended by a period of time equal to period of delay 
caused due to such Force Majeure event. 

2.20.5 Delay or non-performance by either party hereto caused by the occurrence of any event of Force 
Majeure shall not 

i) Constitute a default or breach of the Contract. 
ii) Give rise to any claim for damages or additional cost expense occasioned thereby, if and to 

the extent that such delay or non-performance is caused by the occurrence of an event of 
Force Majeure. 

2.20.6 BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force 
Majeure in line with extant guidelines. In any case, Contractor cannot consider deemed short-
closure after 1 year of imposition of Force Majeure. 

2.21 ARBITRATION & CONCILIATION 

2.21.1 ARBITRATION: 
 

2.21.1.1  Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable 
settlement (whether by Conciliation to be conducted as provided in Clause 2.21.2 herein below or 
otherwise) in respect of any dispute or difference; arising out of the formation, breach, termination, 
validity or execution of the Contract; or, the respective rights and liabilities of the Parties; or, in 
relation to interpretation of any provision of the Contract; or. in any manner touching upon the 
Contract (hereinafter referred to as the ‘Dispute’), then, either Party may, commence arbitration in 
respect of such Dispute by issuance of a notice in terms of section 21 of the Arbitration & 
Conciliation Act, 1996 (hereinafter referred to as the ‘Notice’). The Notice shall be addressed to the 
Head of the Power Sector Region executing the Contract and shall contain the particulars of all 
claims to be referred to arbitration in sufficient detail and shall also indicate the monetary amount of 
such claim.  Within 60 days of receipt of the complete Notice, the Head of the BHEL Power Sector 
Region executing the Contract shall offer names of three proposed Arbitrators to the invoking Party 
advising to choose any one of the three names to be appointed as Sole Arbitrator. On getting 
confirmation from the invoking Party regarding the Arbitrator chosen from among the names so 
offered, the Head of the BHEL Power Sector Region executing the Contract, shall appoint such 
chosen person as the Sole Arbitrator for conducting the arbitration. The language of arbitration 
shall be English. 

 
The Arbitrator shall pass a reasoned award.  
 

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 
modifications or re-enactments thereof and the rules made thereunder as in force from time to time 
shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be at 
Kolkata for PSER. The Contract shall be governed by and be construed as per provisions of the 
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laws of India. Subject to this provision 2.21.1.1 regarding ARBITRATION, the principal civil court 
exercising ordinary civil jurisdiction over the area where the seat of arbitration is located shall have 
exclusive jurisdiction over any DISPUTE to the exclusion of any other court.  

 

2.21.1.2   In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 
following shall be applicable: 

 

In the event of any dispute or difference relating to the interpretation and application of the 
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port 
Trusts inter se and also between CPSEs and Government Departments/Organizations (excluding 
disputes concerning Railways, Income Tax, Customs & Excise Departments), such dispute or 
difference shall be taken up by either party for resolution through AMRCD (Administrative 
Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 05/0003/2019-FTS-
10937 dated 14-12-2022 as amended from time to time. 
 

2.21.1.3  The cost of arbitration shall initially be borne equally by the Parties subject to the final allocation   
thereof as per the award/order passed by the Arbitrator. 

 
2.21.1.4  Notwithstanding the existence of any dispute or differences and/or reference for the arbitration, the 

Contractor shall proceed with and continue without hindrance the performance of its obligations 
under this Contract with due diligence and expedition in a professional manner unless the dispute 
inter-alia relates to cancellation, termination or short-closure of the Contract by BHEL. 

 
2.21.2 CONCILIATION: 

If at any time (whether before, during or after the arbitral or judicial proceedings), any Disputes (which term 
shall mean and include any dispute, difference, question or disagreement arising in connection with 
construction, meaning, operation, effect, interpretation or breach of the agreement, contract), which the 
Parties are unable to settle mutually, arise inter-se the Parties, the same may, be referred by either party to 
Conciliation to be conducted through Independent Experts Committee (IEC) to be appointed by competent 
authority of BHEL from the BHEL Panel of Conciliators.   

 
Notes:  

1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be included 
in the BHEL Panel of Conciliators. 

 
2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to 

both the parties from outside the BHEL Panel of Conciliators. 
 

The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and Conciliation Act 
1996 or any statutory modification thereof and as provided in Procedure 2.0 of Forms & Procedures covered 
in Vol-ID. The Procedure 2.0 together with its Formats will be treated as if the same is part and parcel 
hereof and shall be as effectual as if set out herein in this GCC. 
 
The Contractor hereby agrees that BHEL may make any amendments or modifications to the provisions 
stipulated in the Procedure 2.0 from time to time and confirms that it shall be bound by such amended or 
modified provisions of the Procedure 2.0 with effect from the date as intimated by BHEL to it. 

 
2.21.3 No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other document comprising in the Contract, no 
interest shall be payable by BHEL to Contractor on any moneys or balances including but not limited to the 
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Security Deposit, EMD, Retention Money, RA Bills or the Final Bill, or any amount withheld and/or 
appropriated by BHEL etc., which becomes or as the case may be, is adjudged to be due from BHEL to 
Contractor whether under the Contract or otherwise. 

 
2.22 RETENTION AMOUNT 

 
2.22.1  Retention Amount shall be 5% of contract value and shall be furnished before the first RA Bill 

becomes due for payment. In case of increase in contract value, additional 5% of differential 
amount shall be submitted by Contractor before payment of next RA Bill due.  

  
            The Retention amount of 5% of the contract value may be accepted in the following forms: - 

i. Cash (as permissible under the extant Income Tax Act). 
ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 

Fund Transfer in favour of BHEL.  
iii. Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 
hypothecated / pledged, as applicable, in favour of BHEL). 

iv. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies 
Act and in line with clause 1.12 of GCC. The Bank Guarantee format for Retention Amount shall be 
in the prescribed formats. The validity of BG shall be initially for the contract period & shall be 
extended up to acceptance of final bill if the final bill is not settled during the contract period. 

v. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the 
Companies Act (FDR should be in the name of the Contractor, a/c BHEL). 

vi. Insurance Surety Bonds. 
 

             Alternatively, on successful bidder’s request, the Retention Amount can also be recovered at the 
rate of 10% of the gross amount, progressively, from each of the running bills of the contractor till 
the total amount of the required retention amount is collected. 

  
             In case, contractor opts cash deduction from RA bills in the beginning & subsequently submit 5% of 

the Contract Value as Retention amount in any form as mentioned above, then refund of deducted 
retention amount may be permitted to contractor.  

  
             Note: 
           BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 

documents or in any other matter connected therewith. 
             
2.22.2   Refund of Retention Amount shall be as follows: 
 

             100% of Retention Amount/ BG against Retention Amount shall be released along with Final Bill after 
deduction all expenses/ other amounts due to BHEL under the contract/ other contracts entered 
into with them (contractor) by BHEL. 

 

2.23 PAYMENTS 
             Payments to Contractors are made in any one of the following forms: - 

 

2.23.1 Running Account Bills (RA Bills) 

i) These are for interim payments when the contracts are in progress. The bills for such interim 
payments are to be prepared by Contractor in prescribed formats (RA Bill forms).  
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ii) Payments shall be made according to the extent of work done as per measurements taken up to 
the end of the calendar month and in line with the terms of payments described in the Tender 
documents. 

iii) Recoveries on account of electricity, water, statutory deductions etc. are made as per terms of 
contract. 

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as per the 
specifications stipulated in the contract. If the work is not executed as per the stipulated 
specifications, BHEL may ask the contractor to redo the work according to the required 
specifications, without any extra cost. However, where this is not considered necessary ‘OR’ where 
the part work is done due to factors like non-availability of material to be supplied by BHEL ‘OR’ 
non availability of fronts ‘OR’ non availability of drawings, fraction payment against full rate, as is 
considered reasonable, may be allowed with due regard for the work remaining to be done. BHEL 
decision in this regard will be final and binding on the contractor. 

v) In order to facilitate part payment, BHEL at its discretion may further split the contracted 
rates/percentages to suit site conditions, cash flow requirements according to the progress of work, 
subject to following: 

a) Provided no ‘part’ payment is recommended till 25% of work in the item rate is executed. 

b) Payment of item rate to be made in not more than three instalments, last stage payment to be not 
lower than 20% of the item rate.   

2.23.2 Final Bill 

Final Bill’ is used for final payment on closing of Running Account for works or for single payment 
after completion of works. ‘Final Bill’ shall be submitted as per prescribed format after completion of 
works as per scope and upon material reconciliation, along with the following: 

i) ‘No Claim Certificate’ by Contractor 

ii) Clearance certificates where ever applicable viz. Clearance Certificates from Customer, various 
Statutory Authorities like Labour department, PF Authorities, Commercial Tax Department etc. 

iii) Indemnity Bond as per prescribed format. 

             BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL. 
 

2.24 PERFORMANCE GUARANTEE FOR WORKMANSHIP  

2.24.1 Even though the work will be carried out under the supervision of BHEL Engineers the Contractor 
will be responsible for the quality of the workmanship and shall guarantee the work done for a 
period of Twelve months from the date of commencement of guarantee period as defined in 
Technical Conditions of Contract, for good workmanship and shall rectify free of cost all defects 
due to faulty erection detected during the guarantee period. In the event of the Contractor failing to 
repair the defective works within the time specified by the Engineer, BHEL may proceed to 
undertake the repairs of such defective works by itself, without prejudice to any other rights and 
recover the cost incurred for the same along with 5% overheads from the Security Deposit. 
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2.24.2 BHEL shall release the Security Deposit subject to the following 

i)  Contractor has submitted ‘Final Bill’  

ii)  Guarantee period as per contract has expired 

iii)  Contractor has furnished ‘No Claim Certificate’ in specified format 

iv)  BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in specified 
format 

v)  Contractor has carried out the works required to be carried out by him during the period of 
Guarantee and all expenses incurred by BHEL on carrying out such works is included for 
adjustment from the Security Deposit refundable. 

 
2.25 CLOSING OF CONTRACTS 

The Contract shall be considered completed and closed upon completion of contractual obligations 
and settlement of Final Bill or completion of Guarantee period whichever is later. Upon closing of 
Contract, BHEL shall issue a performance/ experience certificate as per standard format, based on 
specific request of Contractor as per extant BHEL guidelines through the online portal available at 
https://siddhi.bhel.in only. 

 
2.26 SUSPENSION OF BUSINESS DEALINGS 

BHEL reserves the right to take action against Contractors who either fail to perform or 
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them in 
line with BHEL guidelines issued from time to time. 

 
2.27 LIMITATION ON LIABILITY:  

Notwithstanding anything to the contrary in this Agreement or the Work Order or any other mutually 
agreed document between the parties, the maximum liability, for damages, of the contractor, its 
servants or agents, shall under no circumstances exceed an amount equal to the Price of the 
Agreement or the Work Order. The Contractor shall not in any case be liable for loss of profit or 
special, punitive, exemplary, indirect or consequential losses whatsoever. This shall not be 
applicable on the recoveries made by Customer from BHEL on account of Contractor, any other 
type of recoveries for workmanship, material, T&P etc. due from the contractor. 

 
2.28 OTHER ISSUES 

2.28.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not 
less than Rs 100/- unless otherwise required under relevant statutes. 
 

2.28.2 In case of any conflict between the General Conditions of Contract and Special Conditions of    
Contract, provisions contained in the Special Conditions of Contract shall prevail. 
 

2.28.3 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered. 
 

https://siddhi.bhel.in/

