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WORKS CONTRACT MANAGEMENT 

NOTICE INVITING TENDER 

Tender Notice No 975523035E, Dated : 07.12.2023 

Nature of work 
Painting Maintenance Work in Factory Buildings for One Year 

period 2023-24 

Type of tender Open tender (Two part bid) 

Period of contract  One Year 

Estimated cost of work 
INR 19, 29,175.97/- (Excluding GST@18%) 

INR 22,76,427.64/- (Including GST@18%) 

Earnest Money Deposit  

(EMD) Amount 
Not Applicable  

Tender download start date 08/12/2023 

Last date & Time for 

Receipt of the Tender 
19/12/2023 at 11.00 Hrs 

Date of Technical bid 

Opening 
19/12/2023 at 16.00 Hrs. onwards 

(Please obtain updated information from the e-Procurement portal about  

the latest applicable dates & other changes if any in the tender contents) 

Date of Price Bid Opening 

Bidders whose technical bids are found acceptable will be 

intimated separately about the status of their offers and the 

date of opening of Price Bid. 

Submission of Tender 
Online submission thro’ BHEL eProcurement Portal website: 
https://eprocurebhel.co.in/nicgep/app 

Tender Opening Online through e-Procurement Portal 

Note:  

1. The Tender documents can be downloaded at free of cost from BHEL eProcurement Portal 

website: https://eprocurebhel.co.in/nicgep/app  and also BHEL website 

(https://www.bhel.com/ tenders). 

2. All corrigenda, addenda, amendments, clarifications etc. to tender specification will be 

hosted in the web pages (https://eprocurebhel.co.in/nicgep/app) only. 

3. Bidders shall keep themselves updated with all such developments. 

4. BHEL, Ranipet reserves the right to accept or reject any or all tenders without assigning any 

reasons whatsoever. BHEL, Ranipet also reserves the right to reject any tender on the basis 

of unsatisfactory performance of the bidder in any ongoing job or any similar job in the 

past. 

5. BHEL will finalize the contract through Reverse Auction. 

6. Contract will be awarded to Single Party only. 

Tenderer should sign and affix seal in all the pages of this tender and all supporting document. 

 

 

 

 

mailto:GST@14.05%25
https://eprocurebhel.co.in/nicgep/app
https://eprocurebhel.co.in/nicgep/app
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CHAPTER 1 

SCOPE OF WORK 

Painting Maintenance Work in Factory Buildings  

for One Year period 2023-24  

(SCHEDULE – A): LIST OF WORKS AND PRICES 

Details and quantities of each item shown in the bill of quantities here to are only 

approximate. They are given as a guide for the purpose of tendering only and are liable to 

variation and alteration at the discretion of the competent authority. The work under each 

item as executed shall be measured and priced at the corresponding rate quoted by the 

contractor in the bill of quantities attached hereto. 

SL.NO 
APPROXIMATE 

QUANTITY 

DESCRIPTION 

OF WORK 
SPECIFICATION RATE UNIT AMOUNT 

Refer Tender Document Chapter 11 (BOQ).  

 

(SCHEDULE – B): FREE ISSUE OF MATERIALS FROM BHEL  

SL.NO. DESCRIPTION PLACE OF SUPPLY 
ISSUE / RECOVERY  

RATE 

Refer Tender Document Chapter 11 (BOQ). 

 

 

(SCHEDULE – C): LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR 

SL.NO QUANTITY PARTICULARS 

HIRE CHARGES PER 

UNIT PER DAY OF 

8 HOURS 

PLACE OF 

ISSUE 
REMARKS 

------ NIL ------ 

 

(SCHEDULE – D): LIST OF DRAWINGS TO BE ISSUED TO CONTRACTOR 

SL.NO DRAWING NUMBER DESCRIPTION REVISION 
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CHAPTER 2 

PRE-QUALIFICATION REQUIREMENTS (PQR) 

 

1) EMD – Not Applicable. 

 

2) The tenderer’s average annual financial turnover during the last three financial 

years ending 31st March 2023 should not be less than 30% of the estimated value            

of this work (INR 5.78 Lakh or more) and the tenderer shall submit copies of balance 

sheet and Profit & Loss Account duly Certified by Chartered Accountant for the last 

three financial years [for Financial Year 2020 - 21, 2021 - 22 & 2022 - 23] as proof of 

turnover. 

 

3) The tenderer should have experience in successful completion of similar works 

(Similar work means <Any Civil works= done in any government organization / PSU / 

Private Sector Companies) during the last 7 years as on date of publication of 

Tender, should be either of the following. 

 

Three similar completed works each costing not less than 40% of the estimated value 

of this work. (INR 7.71 Lakh or more) 

OR 

Two similar completed works each costing not less than 50% of the estimated value 

of this work. (INR 9.64 Lakh or more) 

OR 

One similar completed work costing not less than 80% of the estimated value of this 

work. (INR 15.43 Lakh or more) 

 

All the above values in INR are including GST.  

 

DOCUMENTS REQUIRED IN SUPPORT OF PRE-QUALIFYING REQUIREMENT  

 

a) Complete tender document in all respects duly signed & sealed on each and every 

page by the authorized signatory of the tenderer as a token of acceptance of all the 

terms and conditions of tender. 

b) Self-attested Copy of the valid PAN card and Certificate of Registration of GST 

c) Self-attested Copy of Balance Sheet and profits & loss Account statements duly 

certified by CA of last three financial years i.e. [for Financial Year 2020 - 21, 2021 - 

22 & 2022 – 23]. 

d) Self-Attested copies of acknowledgements of IT return of last three financial years 

i.e. [for Financial Year 2020 - 21, 2021 - 22 & 2022 – 23] 
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e) Self-attested Copies of Work Orders/ Award letters/ LOI/ Contract Agreement along 

with certificates of successful completion in support of proof of experience for the 

works executed by the tenderer during last 7 years ending on the date of publishing 

of this tender.  

f) Documents Required for MSE is Udyam registration certificate and for Star-ups is 

Certificate from Department for Promotion of Industry & Internal trade 

 

BHEL reserves the right to cross check the documents from the issuing department, 

and/or call for any additional documents including Bank Statement for verification. 

 

Note: 

I. Those who are unable to comply the above points / unable to provide any of the 

above documents shall be technically rejected and the price bid of the rejected 

offers will not be opened. 

II. The work executed in the own name of the bidder only will be considered for similar 

works executed for meeting the eligibility criteria.  

III. Bidder shall visit the Plant before submitting their offer to get to know the location 

for deploying suitable personnel for these works & understanding the scope of work 

(if required). 

IV. BHEL, Ranipet reserves its right to reject the tender on account of unsatisfactory past 

performance by the bidder in other projects awarded under different enquiry. 

V. Offers of the Contractors/Suppliers, against who, any unit of BHEL had initiated 

process for banning or already banned will summarily be rejected. 

VI. Possession of PF registration number is not mandatory. However, the successful 

tenderer has to register with PF authorities and furnish the registration number 

before first Running Account Bill. 
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CHAPTER 3 

 

Quality and Technical Specifications Requirement 

 

S. No 

 

Description 

Supplier 

compliance 

Yes/No 

Remarks, if 

any 

 

Refer Tender Document Chapter 11 (BOQ). 
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CHAPTER 4 

CHECK LIST  

(to be filled by Bidder) 

S No Description To be filled by bidder 

1 Name of the Tenderer  

2 Address for Communication  

3 Email 

Cell 

Phone 

Fax 

 

4 Whether the firm is individual firm or Sole 

proprietorship firm or partnership firm or 

Hindu undivided Family or association of 

persons or Private Limited company or 

Public Limited company or any other please 

specify 

 

5 Whether the contractor has registered his 

workmen under employees State Insurance 

Act. If so, the Registration No./ Enrolment 

Number may be furnished. (Photo copy is to 

be enclosed) 

 

6 PAN no and documentary proof (Photo 

copy has to be enclosed) 

 

7 The GST heads under which the enlisting 

person registered with GST Authorities and 

copy of GST registration certificate has to 

be enclosed. 

 

8 Whether the contractor has registered his 

workmen under Employees Provident Fund 

and Miscellaneous Provisions Act. (Photo 

copy is to be enclosed) 

 

9 Applicable GST quoted 

Note: Please refer clause no.12 (page no. 2) 

of Special Instructions of this Tender 

regarding GST. 

CGST@ ______% 

SGST@ ______% 

IGST@  ______% 

GGST@______% 

CESS@_______% 

10 EMD Details NA 

11 MSE Details (if applicable)  

12 Start Up details (if applicable)  
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CHAPTER 5 

INSTRUCTIONS TO BIDDER 
 

1. Earnest Money Deposit (EMD) amount – Not Applicable 

2. <No interest shall be payable by BHEL on Security Deposit, if applicable, or any 
money due to the contractor by BHEL=. 

3. <BHEL shall have the right to recover any money due from the contractor from any 

money due to the contractor under this contract or any other contract or from the 

security deposit=. 
4. Bidders have to submit their offers through BHEL e-procurement portal only. 

Bidder has to quote total lump sum value excluding GST & GST % as per BOQ. 

5. The Bharat Heavy Electricals Limited, reserves the right to reject any or all the 

tenders received or accept any tender or part thereof without assigning any reason 

there for. 

6. Should a tenderer or a contractor has a relative or in the case of a firm or company 

of contractors, any of its shareholders or shareholder’s relative, employed in Bharat 
Heavy Electricals Limited, the authority inviting tenders shall be informed of this fact 

at the time of submission of the offer, failing which the offer may be disqualified or if 

such fact subsequently come to light, the contract may be cancelled. 

7. BHEL employees and their dependents are NOT eligible to submit their offer against 

this contract. Even if they submit out of ignorance, the offer shall be disqualified. 

8. If the contractor deliberately, gives wrong information in his tender or creates 

conditions favourable for the acceptance of his tender, Bharat heavy Electricals 

Limited reserves the right to reject such tender at any stage. 

9. Canvassing in any form in connection with the tender is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable for 

rejection. 

10. The tender documents must be signed physically / digitally by Director / Partner of 

the Firm or by the person holding the Power of Attorney on behalf of the Firm 

concerned. In the latter case, a copy of Power of Attorney, duly attested by a Notary 

Public must accompany the tender. 

11. The tender schedule, and the tender shall be deemed to form an integral part of the 

contract to be entered into for this work. 

12. Tender can be cancelled at any stage due to unavoidable circumstances. 

13. The evaluation currency for this tender shall be INR. 

14. Multiple Bids: - 

The bidder in his own interest shall submit only one id. If a bidder submits multiple 

bids, all the bids are liable for rejection. Bids shall be considered <Multiple= in the 
following circumstances: 

a) Two bids by the same party 
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b) If one bidder is the affiliate of another bidder. 

For the purpose of this clause <Affiliate= shall mean with respect to any person, any 
other person that directly or indirectly, controls, is controlled by, or is under direct or 

indirect common control with, such person, or is a director/ member/ office/ 

employee of such person or of any person who would otherwise qualify as an 

affiliate of such person pursuant to this definition. 

<Person= for the purposes of this definition shall mean any natural person, 
individual, corporation, limited partnership, co-operative, general partnership, joint 

stock company, joint venture, association, company, trust bank, trust company, land 

trust, business trust, corporate body or other organization, whether or not a legal 

entity. 

15. Offers of the Contractors/Suppliers, against whom, any unit of BHEL had initiated 

process for <Suspension of Business Dealings= or already done will summarily be 
rejected. 

16. If at any stage, the document(s) submitted by contractor is/are found incorrect/ 

false/ manipulated, the necessary action will be taken by BHEL against contractor as 

per the <Guidelines for suspension of Business dealings=. 
17. Suspension of Business dealings with Suppliers: 

Any supplier against whom action has been initiated under <suspension of business 
dealings with suppliers= are not qualified to participate in this tender. Before 
submitting offer, prospective bidders are advised to visit our web-site 

www.bhel.com / supplier registration to familiarize themselves with BHEL’s policy 
and procedures of Suspension of Business Dealings with Suppliers. Submission of 

offer shall be deemed to be evidence of the Bidder to have read and understood the 

above said policy.  

18. Treatment of Banned / Under-performing Vendors:  

Any supplier who has been put on <Hold= or <Banned= from having business dealings 
with BHEL, Ranipet or any other unit of BHEL shall not submit their offer against this 

tender. If any such offers are received they would be summarily rejected and sent 

back. During the processing of tender, if any unit of BHEL puts a supplier on <Ban= 
then further processing of the offer will not be taken up and in case an order is 

placed, BHEL, Ranipet may resort at their discretion to cancel the PO either fully or 

partially. 

19. In quoting the rates, the tenderers are advised to take into account of all the factors 

including any fluctuations in the market rates etc. No claim shall be entertained on 

this account after acceptance of the tender or during the currency of the contract. 

20. QUOTING: The tenderer should quote the total lump sum price for the entire 

contract scope. Percentage allocation against each rate schedule is provided in 

price bid for your quoting purpose. Individual schedule rates so derived based on 

the total lump sum price shall be deemed to be the contract rate for all purpose. 
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21. The rates quoted in the tender shall remain valid for a period of three months from 

the date of technical bid opening for acceptance by BHEL. No unsolicited revision in 

the tender offer shall be entertained after opening of tenders and till expiry of the 

validity period. 

22. Any deviation to this tender terms & conditions and schedules of this tender will lead 

to total rejection of the offer submitted. 

23. Price bid opening is through Reverse Auction. 

24. The Tenders shall closely pursue all the clauses, specifications and drawings 

indicated in the tender documents before quoting. Should the bidder have any 

doubt the meanings of any portion of the tender specification or find discrepancies 

or omission in the drawings or the tender documents issued are in complete or shall 

require clarification on any of the technical aspect, scope of work etc., they shall at 

once contact the authority inviting the tender for clarification before the submission 

of the tender. 

25. Before tendering, the bidders are advised to inspect the site of work and the 

environments and be well acquainted with the actual working and other prevalent 

conditions, facilities available, position of material and labour. No claim will be 

entertained later, on the ground of lack of knowledge. 

26. In the event of expiry or in capacitance of a tenderer after submission of the tender, 

BHEL may at their discretion cancel their offer/quotation. 

27. The tenderers can visit BHEL on working days during office working hours for any 

clarifications before submitting their offer. 

28. The contract will be finalized based on the overall LOWEST value and will be 

awarded to single bidder only. 

29. BHEL reserves the right to reject any tender on the basis of unsatisfactory 

performance of the bidder in any ongoing job or any similar job in the past. 

30. The following points shall be taken note while quoting the rates: 

a) The rate quoted shall be firm throughout the period of contract and 

extended contract period also. No cost escalation is allowed on any account. 

b) Sufficient manpower along with other resources to be provided. 

c) No work kept unfinished in shift. 

d) Contractor should not claim for any variation in quantity. 

e) At the end of completion, the contract may be extended on mutual 

agreement. 

31. Vendor shall visit the Plant before submitting the offer to get to know the location 

for deploying adequate and suitable personnel for the works & also the equipment. 

32. Possession of PF registration number is not mandatory. However, the successful 

tenderer has to register with PF authorities and furnish the registration number 

before first Running Account Bill. 

33. Incomplete offers shall become liable for rejection. 
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34. All entries in the tender documents should be in one ink.  Erasures and over-writings 

are not permitted. All correspondences and insertions should be duly signed by the 

tenderers concerned. Tenderer has to put sign and seal at the bottom right side in all 

the pages of tender documents.  

35. The tenderer should fill and sign the <checklist of this Tender document= which 
forms part of the technical bid. 

36. Conditional tenders, tender containing absurd rates and amounts, tenders which are 

incomplete or otherwise considered defective and tenders not in acceptance with 

the tender conditions laid down by the Accepting Officer, are liable for rejection. 

37. If a tenderer expires after submission of his offer, the Bharat Heavy Electricals Ltd, 

may be at their discretion to reject such offer. 

38. BHEL reserves the right to negotiate with L1 bidder. 

39. Tenderers shall not increase their quoted rates in case BHEL negotiate for reduction 

of rates, such negotiations shall not amount to cancellation or withdrawn of the 

original offer and the rates originally quoted shall be binding on the tenderers for a 

period of three months from the date of opening of tenders. 

40. MSE CLAUSE: - MSE suppliers can avail the intended benefits only if they submit 

attested copies of UDYAM certificate/ Valid NSIC registration certificate along with 

the offer. Non submission of such documents will lead to consideration of their bid 

at par with other bidders. No benefit shall be applicable for this enquiry if any 

deficiency in the above required documents are not submitted before price bid 

opening. The above required documents are to be uploaded on e-procurement 

portal. 

41. The tenderer should be present if called for negotiation.  In case, the tenderer’s 
authorized person is attending the negotiation such person should have the 

authorization letter and he should be capable of taking spot decisions. 

42. Discrepancy in <words <& <Figures <: 
a) If, in the price structure quoted for the required goods/services/works, there 

is discrepancy between the unit price and the total price (which is obtained 

by multiplying the unit price by the quantity), the unit price shall prevail and 

the total price corrected accordingly, unless in the opinion of the purchaser 

there is an obvious misplacement of the decimal point in the unit price, in 

which case the total price as quoted shall govern and the unit price corrected 

accordingly. 

b) If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

c) If there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an 

arithmetic error, in which case the amount in figures shall prevail subject of 

(a) and (b) above. 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
Ref No. 975523035E 

We hereby accepted above 

(signature & seal of bidder) 

Page 12 of 42 

 

d) If there is such discrepancy in an offer, the same shall be conveyed to the 

bidder with target date up to which the bidder has to send his acceptance on 

the above lines and if the bidder does not agree to the decision of the 

purchaser, the bid is liable to be ignored. 

43. The tenderers are requested to bear in mind the entire operations involved, and the 

conditions during currency of the contract, and request for rate revision of any kind 

will not be entertained. 

44. BHEL will not be bound by any Power of Attorney granted by the tenderer or on their 

behalf or changes in the composition of the firm made subsequent to the execution 

of the contract.  They may, however, recognize such power of attorney and changes 

after obtaining proper legal advice, the cost of which will be chargeable to the 

contractor concerned. 

45. The general and special conditions of contract are complementary to each other and 

where there is a conflict, the special conditions shall prevail. In regard to matters not 

covered by the General or Special Conditions of Contract, those contained in the 

specifications approved by BHEL shall apply. 

46. The <GENERAL CONDITIONS AND INSTRUCTIONS TO TENDERERS AND SPECIAL 
CONDITIONS TO THE TENDERER’’ shall be deemed to form an integral part of 

contract for the work to be entered into. 

47. If a ring formation is suspected, BHEL may reject all offers or retender or call new 

sources who have not been contacted or responded against this tender. 

48. BHEL reserves the right to accept or reject the lowest or any other tender or accept 

or reject any part of such tender without assigning any reasons therefor. 

49. If a tenderer withdraws his offer after submission or after acceptance, fails to 

provide the sufficient manpower to carry out works in accordance with the 

instructions of the user department or any other official designated by them, 

acceptance of his tender will be withdrawn. 

50. All the information as called for in the various clauses and annexure of tender 

specification should be furnished. The details so furnished should be complete in all 

respects and as per the formats prescribed in the Tender specification (Statutory 

requirement of Contract). The bidder may have to produce original documents for 

verification, if so decided by BHEL. 

51. Offers received with any deviation or without relevant information are liable to be 

rejected. 

52. Price bids received in any form other than prescribed in PRICE BID are liable to be 

rejected.  

53. The price quoted for this tender must be inclusive of all taxes and duties. 

54. AGREEMENT: The tenderer after award of work by BHEL through letter of intent 

shall execute an agreement in the form and the manner as specified by BHEL on non-
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judicial stamp paper of value not less than Rs.100/-. The cost of stamp paper will be 

borne by contractor. 

55. STAMPING THE AGREEMENT: The expenses of completing and stamping the 

agreement are borne by the contractor. 

56. Clause in case of Tie: <In the course of evaluation, if more than one bidder happens 
to occupy L-1 status, effective L-1 will be decided by soliciting discounts from the 

respective L-1 bidders. In case more than one bidder happens to occupy L-1 status 

even after soliciting discounts, L-1 bidder shall be decided by a toss / draw of lots, in 

the presence of the respective L-1 bidder(s) or their representative(s) - If available, 

otherwise the same procedures will be carried out to arrive for L1 ranking) Ranking 

will be done accordingly. BHEL’s decision in such situations shall be final and 
binding.’ 

57. Rate quoted shall be inclusive of all like cost of materials, taxes on materials, cost of 

labours, carriage of materials at site and incidental charges etc. complete but 

excluding GST. The rate of GST shall be quoted separately in same price bid format. 

58. The applicable GST (as quoted by the tenderer / limited to applicable tax, whichever 

is lesser) can be claimed from BHEL along with their monthly bills for further 

payment to be made for the authorities concerned. In case of reverse charge 

applicability, BHEL will not reimburse to the tenderer the reverse charge of GST paid 

by BHEL 

59. The tenderer, while quoting rate, take into the account the likely expenditure in 

complying with statutory compliances like PF & ESI contribution, Minimum Wages, 

Bonus, Holiday & EL wages including related laws and the expenditure. The tenderer 

shall refer to the General Conditions of Contract which forms a part of NIT in this 

regard. 

60. The contractor shall strictly comply with all statutory regulations relating to labour 

laws like ESI, PF Contract Labour License (if applicable), and Minimum Wages Act etc. 

The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance. The 

minimum wages shall be as per Tamil Nadu: Please note that the minimum wages 

are normally revised by the authorities from every year in the month of April. 

61. The Tenderers are required to quote for the complete scope of work. Tenders for 

part of the work or incomplete in any respect are liable to be rejected.  

62. For any tender related clarifications contact 04172 283594 / 04172 284101. Email Id: 

djsen@bhel.in ; gowthaman@bhel.in.For scope of work /BOQ related queries 

contact 04172 284792. Email Id:  smkaviya@bhel.in.The bidder participating in the 

tender shall visit BHEL and discuss with concerned officials for clear understanding 

of the work requirement/Manpower before submitting their offers. 

WCM is arranging this contract as a nodal agency.  

Execution of work, Bill Certification, Bill passing, Payment,  

Penalty, Contract closing etc., is the responsibility of end user. 

mailto:amarjeet@bhel.in
mailto:gowthaman@bhel.in
mailto:%20smkaviya@bhel.in
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CHAPTER 6 

SPECIAL TERMS AND CONDITIONS OF THE CONTRACT – WCM 

1. The contractor has to bring adequate manpower for carrying out and completion of 

the daily activities/works that are assigned by the concerned department officials 

specified in the Tender Schedule. The manpower may be increased or decreased 

depends upon quantum of work. If the Contractor is not completing the assigned 

work in time as specified by BHEL, the same will be completed by BHEL engaging 

alternate resources and the difference in rate of payment with BHEL overheads will 

be debited/recovered from the Contractor. If such instance repeats frequently it will 

be viewed seriously. Whenever there is an additional requirement is communicated 

by the BHEL Officials, as per the need, the contractor should provide the additional 

manpower to carry out the work in time. 

2. The Contractor shall be present at the work spot daily and the work shall be carried 

out under direct supervision of the contractor. However, in his absence, authorized 

representatives/agent shall be available for receiving instructions and to carry out 

the work under proper supervision. The work shall not be sub-contracted / 

delegated. 

3. Work carried out by BHEL on overlapping areas shall not be included in the claim and 

any deviations to this will be viewed seriously and treated as a violation to the 

contract. 

4. The minimum safety equipment’s required to be provided for the contractor’s 
workmen under this contract are safety boots, leather hand gloves, welding screen, 

welding/cutting goggles and apron. It is the responsibility of the contractor not only 

to provide the work force with such safety equipment’s at their cost as may be 
considered necessary for the execution of the work but also to ensure their wearing 

the above safety appliances, failing which corrective action will be taken by 

withholding the amount recommended by BHEL /Safety Officials for each violation, 

which may be released only after compliance of the same. The work shall not be 

commenced without wearing the above safety appliances. The contractor has to 

follow the BHEL Safety Rules and Regulations as stipulated from time to time would 

be followed strictly. 

5. As required under the Tamil Nadu contract Labour (Regulation and abolition) rules 

1975, the contractor will have to obtain the License in advance. This should be 

produced as and when demanded, if not, appropriate action will be taken against 

the contractor. 

6. Since with effect from 01.11.1990 Provident Fund becomes applicable for 

engagement of a worker even for a single day, deduction of PF by the contractor has 

to be ensured. All such contractors have to apply to the PF Commissioner and get a 

separate code number allotted to them if they have not already been allotted a 
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number or registered elsewhere or they are an exempted establishment having their 

own PF Trust etc. Proof of deduction as well as remittance of the PF dues to the 

appropriate authorities has also to be shown and proper records maintained. 

7. The Contractor has to apply and provide ESI facilities to all his employees concern. 

Similarly, the contractor shall cover all his workers under ESI scheme and produce 

the enrolment/Code number allotted by ESI Authorities. The contractor shall be 

asked to furnish along with the bill each month for having effected payment of both 

deduction/contribution towards PF/ESI to the concerned statutory authorities. 

8. The workmen engaged under this contract shall be covered by a comprehensive 

insurance scheme in the joint names of the contractor and BHEL. A copy of the 

attested policy along with premium receipt shall be deposited with BHEL before 

commencement of work. 

9. The contractor shall pay the minimum wages to his workers not less than the wages 

that are being notified by the Tamil Nadu Government under the minimum wages 

Act applicable for Engineering and Fabrication industry from time to time. 

10. The contract labourer’s shall also be allowed paid Weekly Off as per rules. 

11. The contractor has to ensure payment of the statutory prescribed minimum wages 

as applicable from time to time and maintain proper records of their timely 

disbursement. These records would need to be preserved and made available even 

after the contract is over for any verification by the various statutory authorities. 

12. GST: - 

Registration & GST Rate: 

The quoted rate for the work shall be inclusive of all taxes other than GST. 

a) Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) 

and PAN No. (copy of PAN to be enclosed). 

b) Tender will be considered/ accepted, if & only if the vendor has a valid GST 

Registration No. 

c) Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as 

extra in %. 

d) Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated 

Tax/ Union Territory tax based on the Inter / Intra state movement Supply of 

goods and provision services or both. 

e) The tenderer has to quote GST rate extra as applicable in the tabulation given 

in the Price Bid. If GST is not indicated separately in the price bid schedule, it 

will be presumed that the quoted rate is inclusive of applicable GST and bids 

will be evaluated accordingly 

f) In case of reverse charge applicability, BHEL will not reimburse to the 

tenderer the reverse charge of GST paid by BHEL. 

Note: Any statutory variation in GST rate during contract period shall be reimbursed by 

the Company based on claim by the Agency along with valid documentary evidence. 
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Invoicing & Payment: 

a) The Tax Invoice for supply of Goods & Services should be raised as per the 

provision of GST Act & Rules and must compulsorily mention the following: - 

i. BHEL-RANIPET GSTIN: 33AAACB4146P2ZL or GSTIN of BHEL Nodal 

Agency as mentioned in NIT or informed subsequently. 

ii. HSN Code or Service Accounting Code for supply of goods or services. 

iii. Name & address of supplier 

iv. GSTIN of Supplier 

v. Consecutive Serial Number & date of issue 

vi. Description of goods or services 

vii. Total value of supply 

viii. Taxable value of supply 

ix. Tax Rate – Central Tax & State Tax or Integrated Tax, Cess 

x. Amount of Tax charged 

xi. Place of supply 

xii. Address of delivery if different from place of supply 

xiii. Signature of authorized signatory 

b) Reimbursement of GST to the vendor is contingent upon complying with the 

following condition by the service provider: - 

i. Uploading the onward GST Return (GSTR-1) in GSTN Network portal 

within the statutory time period. 

ii. Discharging the GST tax liability to the Government. 

iii. Submission of Tax Invoice to BHEL. 

iv. Submission of proof of payment of GST to BHEL. 

v. Availing of Input Tax Credit by BHEL. 

Input tax credit: 

a) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of 

goods and/or services and/or tax invoice or expiry of timeline prescribed in 

GST Law for availing such ITC, or any other reason not attributable to BHEL, 

GST amount shall be recoverable from Vendor along with interest & penalty 

levied/ leviable. 

b) In case vendor delays declaring such invoice in his return and GST credit 

availed by BHEL is denied or reversed subsequently as per GST law, GST 

amount paid by BHEL towards such ITC reversal as per GST law shall be 

recoverable from vendor/contractor along with interest & penalty levied/ 

leviable on BHEL. 

c) In case of discrepancy in the data uploaded by supplier in the GSTN portal or 

in case of any incomplete work/service, then BHEL will not be able to avail 

the tax credit and will notify the supplier of the same. Supplier has to rectify 
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the data discrepancy in the GSTN portal or issue credit note (details to be 

uploaded in GSTN portal). 

d) For any such delay in availing of tax credit for reasons attributable to vendor 

(as mentioned above), interest as per the GST Act & Rules, along with 

penalty, if any will be deducted for the delayed period i.e. from the month of 

receipt till the month tax credit is availed, from the running bills. 

Penalty for Non-compliance of GST Act: 

Penalty amount so determined along with GST if applicable thereon shall be 

recovered from the contractor. 

Anti-profiteering Measure: 

Any reduction in rate of Tax on any supply of goods or services or the benefit of 

input tax credit shall be passed on to the recipient by way of commensurate 

reduction in prices. 

Other Provisions: 

a) All the terms & conditions of the contract with respect to Taxes & Duties are 

subject to the new taxation laws introduced from time to time (e.g., GST). 

The terms & conditions will be modified in accordance with the provisions of 

new laws (e.g., GST). 

b) In case any changes in taxes and duties as per Gov. Notification (including 

GST), the same shall be applicable from time to time. 

c) If the Contractor is not registered for any statutory obligation and not liable 

there to, then a declaration shall be submitted along with offer that they are 

within the threshold limit. 

d) If any changes in GST (statuary variation) will be to the account of BHEL. But if 

the variation is effective during the delayed/extended period of execution for 

reasons attributable to the vendor, the same shall be borne by the contractor 

only. The required compliance under relevant statue shall be carried out. 

 

13. TERMS AND CONDITIONS WITH REGARD TO COMPLIANCE OF VARIOUS LABOUR 

LAWS BY THE CONTRACTORS FOR BHEL. 

a) The contractor shall not employ in connection with the work any person who 

has not completed 18 years of age. 

b) The contractor shall in respect of labour employed by him either directly or 

through sub-contractors, comply with or cause to be complied with the 

following statutory provisions and rules and in regard to all matters provided 

therein. 

i. The contract labour (Regulation and abolition Act 1970) and the 

related Central Rules 1971. 

The minimum wages Act1948 and the related Tamil Nadu Rules. 

ii. The payment of wages Act 1936 and the related Tamil Nadu Rules. 
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iii. The Factories Act 1948 and the related Tamil Nadu Rules. 

iv. The Employees Provident Fund and Miscellaneous Provisions Act 

1952. 

v. The Employees State Insurance Act 1948. 

vi. The workmen’s Compensation Act 1923. 
vii. The Industrial Dispute Act 1947, and any other law, or modifications 

to the above or to the rules made there under from time to time. 

c) REGISTRATION AND LICENSING: 

Every contractor shall register his/her name with the welfare section of BHEL 

before taking up the work awarded to him/her by giving the following 

information and getting a code number: 

i. The name of the contractor. 

ii. Nature of contract work. 

iii. Period of work. 

iv. Number of maximum labour employed by him on any one day. 

v. License No. and date (applicable in case of contractors employing 20 

or more worker) 

vi. Whether enrolled for PF, ESI etc., and enrolment No. (contractor shall 

obtain their own PF code) 

This information is called for the purpose of informing the inspector of 

Factories wherever they call for information regarding contracts. 

d) The contractor employing 20 or more workmen is required to obtain license 

from the authorities (The Deputy Chief Labour Commissioner(Central) 

Chennai. This license shall be amended and/or renewed wherever there is an 

increase in the workmen employed by him/her or in the event of contract 

being extended or renewed. The contractor shall inform the license number 

to the BHEL management before taking up the work. 

e) The contractor (Licensed or unlicensed) shall promptly furnish every 

information and document required by BHEL authorities for the purpose of 

fulfilling their obligations as principal employer and/or occupier of the factory 

and shall render all necessary assistance for the same. 

f) The contractor shall get the contract labourers engaged by him/her insured 

under workmen’s compensation policy from General Insurance Corporation 
of India. 

g) The contractor shall ensure that all his workmen are covered under the 

Employees State Insurance Act and produce the registration 

number/enrolment number to the welfare section before executing the 

contract. 

h) The contractor shall also ensure that all his/her workmen are covered under 

Employees Provident Fund and Misc. Provisions Act 1952. 
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i) Minimum daily wages to be paid by the contractor (in INR) 

 

The encashment of EL is to be regularize based on the balance leave 

available at the time of final bill only. Payment of Bonus should be made 

once in a year (with final bill). Additional Payment for contract workmen 

will be subsumed with any future increase in Dearness Allowance / Basic 

wages. 

The statutory requirements like PF, ESI will be applicable for the actual total 

wage per month inclusive of BHEL Adhoc.  Bonus amount will be as per 

bonus act. Contractor quoted rate shall be inclusive of all the above 

payments including statutory payments thereon 

 

The statutory requirements like PF, ESI will be applicable for the actual total 

wage per month inclusive of BHEL Adhoc.  Bonus amount will be as per bonus 

act. Contractor quoted rate shall be inclusive of all the above payments 

including statutory payments thereon 

j) Payment of Bonus to be ensured as per Bonus act. The contractor has to pay 

the wages to their workers through worker’s Bank account only. 

k) The contractor has to pay the wages to their workers through worker’s Bank 
account only. no hand payment will be acceptable. 

l) The statutory requirements like PF (with sealing of Rs. 64,000), ESI will be 

applicable for the actual total wage per month inclusive of BHEL Adhoc. 

Contractor quoted rate shall be inclusive of all the above payments including 

statutory payments thereon. 

m) The contractor shall ensure payment of wages to the contract labour 

employed by him/her within three days from the end of wage period in case 

the wage period is one week or a fortnight & in all other cases before 10th 

day of the following month. 

Description UNSKILLED SEMI-SKILLED SKILLED

Basic Pay 255.00 265.00 273.50

Monthly Dearness Allowance 255.73 255.73 255.73

BHEL Adhoc per month (Subsume  Rs 424+508=932) 87.23 106.46 121.85

Total wages 597.96 627.19 651.08

PF contribution @ 13% on total wages by employer * 77.74 81.54 84.64

ESI Contribution @ 3.25% on total wages by employer 19.43 20.38 21.16

Bonus @ 8.33% on (Basic + DA) 42.54 43.38 44.08

EL Portion Per day 29.90 31.36 32.55

Total Amount 767.57 803.85 833.52

Daily Rate Wages Calculation w.e.f 01.04.2023 with Subsumed Adhoc
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n) All payment of wages shall be made on working days at the work site and 

during the working time and on dates notified in advance. In case the work is 

completed before the expiry of the wage period final payment shall be made 

within 48 hours of the last working day. 

o) Where the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the 

second working day from the day on which his employment is terminated. 

p) Wages due to every worker shall be paid to him direct or to the person 

authorized by him in this behalf. All wages shall be paid in current coin or 

currency or in both. 

q) The contractor shall ensure the disbursement of wages in the presence of 

such authorized representatives of BHEL management. 

r) The above payment shall be verified by the authorized 

officers/representatives of BHEL with the following certificate on the 

payment sheet certified that the amount shown in column No. . . . . . . has 

been paid to the workmen concerned in my presence on . . . . . . . . . . . .. at . . . 

. . . . . .. 

s) A certificate of payment shall be furnished in duplicate by the contractor to 

the Engineer In-charge each month. 

t) A notice showing the wage period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy to be sent to the 

welfare department by the contractor under acknowledgement. 

u) Notices showing the rates of wages, weekly rest days, hours of work, wage 

period, date of payment of wages, names and addresses of the inspectors 

having jurisdiction, the date of unpaid wages shall be displayed in Tamil and 

English in conspicuous places at the establishment and working by the 

contractor. The contractor shall inform the BHEL management every month 

the details of contract labour engaged for each contact in the following form. 

i. Serial Number 

ii. Location 

iii. Period of work 

iv. No. of contract labour engaged during the month 

v. No. of days worked 

vi. No. of man days worked 

vii. Wages paid to his/her workers 

The above statement shall be furnished to BHEL management at the end of 

every month 

v) The following documents/formats under Contract Labour (Regulation and 

Abolition) Act 1970 and related Central Rules 1971 shall be maintained by 

each contractor. 
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i. Register of persons employed by the contractor. 

ii. Employment Card. 

iii. Service Certificate. 

iv. Muster Roll, Wage Register, Deduction Register, Wage slip, Over time 

Register, Register of fines, Register of advances etc., 

w) The contractor shall display the abstract of the contract labour (Regulation 

and application) Act and the rules there under both English and Tamil. 

x) Half yearly return shall be sent by the contractor in duplicate to the licensing 

officer. 

y) The contractor shall submit the returns required under the Contract Labour 

(Regulation and Abolition) Act 1970 periodically to BHEL management. 

z) The contractor shall without fail give up to date information in writing of the 

attendance of the workers employed by him/her. 

 

aa) The contractor shall ensure that his/her workers keep and produce their 

employment card when coming to duty and take them back when leaving 

duty. 

bb) All the above registers and records shall be preserved in original for a period 

of three years. All the registers, records and notice maintained under the Act 

and Rules shall be produced on demand by Inspector or any Authority under 

the Act. 

cc) No workers shall be required or allowed to work on Sunday unless he has or 

will have a Holiday or any one of the three days before or after the said day. 

dd) The contractor shall inform BHEL Management in the prescribed form details 

or the contract workers scheduled to work on Sunday, the day of rest and 

also indicate the substituted holiday in lieu thereof. This shall be intimated 

two days in advance before his/her workmen are booked for work on 

Sunday. 

ee) The contract labour working for more than nine hours in any day or for more 

than 48 hours in any week shall be paid wages at the rate of twice the 

ordinary rates of wages in accordance with the provisions of section 59 of the 

Factories Act 1948 and any amendment thereof. 

ff) The contractor shall provide all safety devices and personal protective 

equipment to his workmen at his/her own cost and shall ensure that his 

workmen wear/use such devices or equipment provided to them while doing 

the work and there should not be any relaxation on this. 

gg) The contractor shall give four paid national holidays to his workers, viz 26th 

January, 1st May, 15th August and 2nd October. The contractor shall ensure 

that his/her workmen vacate the premises after the shift is over. 
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hh) The contractor shall give leave with wages to his/her workmen who have 

worked for a period of 240 days or more in the factory premises during a 

calendar year. This leave shall be allowed during the subsequent calendar 

year at the rate of one day for every 20 days or work performed by the 

worker during the previous calendar year. The worker whose service 

commences on a day other than the first of January shall be entitled to leave 

with wages at the above rate (one day for every 20 days or work) only if he 

had worked for a minimum of 2/3 of the total number of days in the 

reminder of the calendar year. This leave will be admissible only during the 

subsequent calendar year. 

ii) The contractor shall comply with the provisions relating to welfare and health 

facilities as provided to the Contract Labour (Regulation and Abolition) Act 

1970 read with the Tamil Nadu contract labour Rules. 

jj) Notwithstanding anything contrary to this, in the event of accident the 

contractor shall be required to fill injury report and submit the Engineer In-

charge immediately and ensure the compliance of ESI/Workmen’s 
Compensation Act, Factories Act and Rules made there under. He shall also 

maintain a register of accident as per the Act. 

kk) The contractor shall get the contract labour engaged by him insured under 

Workmen’s Compensation Policy from General Insurance Corporation of 
India before actually starting the work of contract. The insurance coverage 

should be for the entire period of contract. The contractor shall comply with 

the provisions of the Workmen’s Compensation Act 1923 (This should be 
read in connection with the provisions of ESI Act). 

ll) The contractor shall ensure that all his workmen are covered under the 

Employees State Insurance Act and produce to BHEL such Registration 

number/Enrolment number before executing the contract work. 

mm) The contractor shall regularly pay the amount of contribution i.e., 

employer’s contribution as well as employees’ contribution in pursuance of 
the above scheme as fixed from time to time. The contribution payable 

presently is 0.75% of wages to be recovered from his/her workmen and 

3.25% of wages to be contributed by the contractor. Contribution recovered 

from employee and contribution made by the contractor may be rounded to 

the next higher multiples of five paisa. 

nn) The contractor shall take note of any amendment that may be brought forth 

in the above contribution rate and act accordingly. 

oo) The contractor shall ensure that his/her workmen are covered under the EPF 

and miscellaneous Provisions Act 1952 and accordingly produce to the BHEL 

Management the registration/enrolment number before award of contract 

work. 
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pp) All employees are eligible to become a member of provident fund from the 

date of joining the establishment and the worker and contractor 

contributions are 12% and 13% respectively. The contractor is also liable to 

pay any administrative charges in this behalf that may be decided from time 

to time. It will be the responsibility of the contractor to ensure such 

contribution payable in respect of workmen employed through sub-

contractors also. 

qq) The contractor shall take note of any amendment in the rate of contribution 

payable under the scheme from time to time. 

rr) The contractor shall within seven days of the close of every month submit to 

BHEL a statement showing the amount of contribution payable/paid for 

employees engaged by him or through him and shall also furnish to BHEL 

such information, as principal employer is required to furnish under the 

provisions of the ESI Act and PF as well as the scheme made there under to 

the authorities concerned. 

ss) Whenever any sum of money is found to be recoverable from or payable by 

the contractor under the above acts, the same shall be deducted from any 

sum that may be due or which at any time thereafter may become due to the 

contractor under this contract or under any other contract or from his 

security deposit. In case the recoveries are not sufficient to satisfy the claims 

the contractor shall pay the balance thereof on demand. In case any 

recoveries are made under this clause from the security deposit the 

contractor shall immediately thereafter pay such further sums as may be 

required to recoup the shortage caused by such recoveries in the amount of 

security deposit. 

tt) The contractor shall abide by all the labour and other laws applicable to 

contract labour/worker under this contract and shall at all times keep BHEL, 

indemnified against all losses, claims, prosecution under any law. 

uu) In case of noncompliance of any of the provisions of the acts and in case 

BHEL having complied with the same, BHEL will be entitled to recover the 

same from the contractor/sub-contractor. 

vv) Non exercise of any of the powers or rights available to BHEL hereunder or 

under any law, shall not in any way operate as waiver thereof. 

ww) Contractor should follow all the provisions of labour legislation and 

statutory obligations. Provisions as and when amended will also apply. 

14. WCM is arranging this contract as a nodal agency. Execution of work, Bill 

Certification, Bill passing, Payment, Penalty, Contract closing etc. is the responsibility 

of end user. 

15. BHEL reserves the right to reduce the contract period (pre-close the contract), with 

30 days’ notice period depends on the requirement / without assigning any reason. 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
Ref No. 975523035E 

We hereby accepted above 

(signature & seal of bidder) 

Page 24 of 42 

 

Security Deposit will be refunded, if the contract is pre-closed for non-requirement 

by BHEL. 

16. The contractor should have to arrange police verification certificate of concern 

workers (whom they are going to be engaged for these works) for obtaining entry 

pass. 

 

17. SAFETY PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR 

a) The Contractor must inspect the area of work to decide the safety 

precautions necessary for executing this contract. 

b) Whenever people work at height more than six feet, platform shall be 

provided or the workers shall wear safety belt to avoid fall from the height. 

c) Wherever any area declared as dangerous, the workers shall not be allowed 

to work till a written clearance is obtained from appropriate authorities. 

d) No material of any kind shall be dropped or allowed to be dropped from any 

height. 

e) Defective ladders shall not be used at all.  

f) Inflammable materials shall not be stored near places where the sparks are 

likely to occur. 

g) The necessary safety equipment such as gloves, boots, helmets etc. must be 

issued to the workmen at contractor’s cost and strictly to be used while 
carrying out the work. 

h) Appropriate safety equipment (like safety boots, gloves, goggles, helmet etc.) 

are to be supplied by the contractor for his workers from day one onwards 

and should be used during all processes. If the contractor's workers found 

violating the safety precautions, punitive action will be taken and or a penalty 

of Rs.500/- to Rs.1000/- will be imposed and deducted from the contractor 

bill for each violation. 

i) The working area shall be kept clean and free from all obstructions. 

j) All temporary electrical connections shall be properly earthed, insulated and 

periodically checked. 

k) The contractor should arrange WORKMEN COMPENSATION/ INSURANCE 

POLICY covered for all his/her workmen.  A copy of the policy has to be 

submitted before commencement of work. 

l) All safety precautions are to be taken by the contractor at his cost. These 

safety measures shall be deemed to form an integral part of the Work Order/ 

Agreement.   

18. The contractor’s responsibility for this contract shall commence from the date of 
issue of order of acceptance of his tender or as per concerned department 

instructions. 
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19. BHEL will not bound by any power of Attorney granted by the tenderer or changes in 

the composition of the firm made subsequent to the execution of the contract.  They 

may, however, recognize such power of attorney and changes after obtaining proper 

legal advice, the cost of which will be chargeable to the contract concerned. 

20. Words imparting the singular number shall have deemed to include the plural 

number and vice versa where the context so require. 

21. The expenses for completing and stamping the agreement shall be to the 

contractor’s account. 
22. The general and special conditions of contract are complementary to each other and 

where they are in conflict, the special conditions shall prevail.  In regard to matters 

not covered by the General or Special conditions of contract, those contained in the 

specifications approved by BHEL, shall apply. 

23. The <GENERAL CONDITIONS OF CONTRACT= and <SPECIAL CONDITIONS OF THE 

CONTRACT= shall be deemed to form an integral part of contract for the work to be 
entered into. 

24. The filled ESI declaration forms shall be submitted to the Executive of HRM Dept. In 

the Declaration Form full address of the contractor shall be mentioned. Whenever a 

fresh and unregistered worker is engaged during the operation of contract, 

declaration form in respect of that workman which should be submitted to Human 

Resources Department within two days of such engagement. 

25. ESI contributions (0.75% employee’s contribution + 3.25% employer contribution of 
the total monthly wages) before 20th day of every following month. Prescribed 

challans are available at ESI local office, Ranipet (near Sipcot). Contractors who have 

got their own code number can remit the contributions on that number.  Along with 

the challan copy, the details of remittance shall be submitted to the concerned HRM 

Executive in the ESI compliance form.  

26. The contractor should deduct Provident Fund and ESI amount as per the provisions 

and amount so deducted along with the matching contribution of the contractor 

shall be remitted to the authorities concerned within the stipulated time. The 

statement of deduction along with the challans evidencing remittance shall be 

submitted to Officer-in- charge. If the evidences are not shown, further bills of the 

contractor will not be paid. BHEL have the right to withhold the payment of his bills. 

Submission of statutory returns such as Half Yearly returns of ESI (Form 6), P.F. 

return (Form 12A), Form 5 and Form 10, Form 3A & Form 6A should be send to the 

concerned officers in time. 

27. The workers‟ particulars such as Name, Age, Father’s name, address, Phone no, etc., 
and their daily attendance have to be maintained by the contractor. The details of 

Provident Fund and ESI compliance have to be maintained by the contractor in the 

prescribed format/register. 
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28. The contractor shall maintain the following Registers and Records and make them 

available for inspection at any time. (The list is only for example, but not exhaustive). 

 

a) Muster Roll 

b) Register of Wages 

c) Register of Deductions 

d) Register of Overtime 

e) Register of Fine 

f) Register of Advance 

g) Wage slips 

h) Register of Accidents 

i) Register of Leave with Wages 

j) ESI Register in Form-7 

All registers are required to be maintained as above and shall be produced as and 

when Government Officials and Statutory Authorities to make inspection from time 

to time.  

29. In case a contract labourers meets with an accident while on duty, the contractor 

shall immediately intimate the information to Safety Department, Contracting 

Agency and Human Resources Department and submit the Accident Report duly 

filled in all respect and send a copy to ESI local office, ESI Dispensary and Inspector of 

Factories (for major accidents) within 24 hours of accident through Safety and 

Human Resources Departments. All assistance for the injured workman such as to 

taking him to ESI Dispensary for treatment must be rendered by the contractor. 

30. Compliance of the above provisions does not absolve the obligation of contractor 

arising out of other statutory obligations. 

31. Contractor should employ only persons having sound health and not above the age 

of 60 years, and not below the age of 18 years.  

32. The Contractor agrees that no claim for interest or damages will be entertained or 

be payable by BHEL in respect of any money or balances or amounts of whatsoever 

nature which may be lying with BHEL owing to any disputes or differences between 

the parties irrespective of whether the same is decided by any authority to be paid 

or returned to the Contractor." 

33. BHEL reserves the right to reduce the contract period (pre-close the contract), with 

30 days’ notice period depends on the requirement / without assigning any reason. 
Security Deposit will be refunded, if the contract is pre-closed for non-requirement 

by BHEL. 

34. Certificate by the executing department that all statutory requirements including PF, 

ESI, Minimum wages, Insurance, GST, etc. are complied with by the Contractor. This 

should be duly backed by the relevant documents=.   
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35. If the contractor is not able to provide the sufficient manpower for a period of 

continuous period of 15 days, BHEL reserves the right to terminate the contract and 

to take appropriate action against the contactor. In the event of contact termination, 

security deposit paid by the contractor will be forfeited.  

36. Contractor has to ensure strict compliance of biometric recording through 

fingerprint for their labourers. Contractor also has to ensure that all their labourers 

record their attendance while entering/exiting factory premises. 

37. LD/Penalty Terms: LD at the rate of 0.5% of Contract value per week delay in 

completion of the contract, subjected to maximum ceiling of 7.5% of Contract value 

shall be levied. (as per <GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM ITEM 

RATE AND PERCENTAGE CONTRACT=, Clause 41, Compensation of Delay in Page 
No.20). 

38. Payment Terms: Payment shall be made for the actual executed quantity of work 

after recording joint measurement in SAP by Engineer-in-charge. 

 

Running bills against work contractors shall be submitted to the finance for payment 

within days from the date of measurement. Finance will process such bills and 

release the payment within 45 days normally after receiving the bills in Finance. 

39. Breach of contract, Remedies and Termination: In case of breach of contract, 

wherever the value of security instruments like performance bank guarantee 

available with BHEL against the said contract is at least 10% of the contract value, 

the same be encashed. In case the value of the security instruments available is less 

than 10% of the contract value, the balance amount be recovered from other 

financial remedies (i.e. available bills of the contractor, retention amount, etc. with 

BHEL) or legal remedies be pursued. The balance scope shall be got done 

independently without Risk & Cost of the failed supplier/ contractor. Further, levy of 

liquidated damages, debarment, termination, de-scoping, short-closure, etc., shall be 

applied as per provisions of the contract. Accordingly, the tender/ contract terms 

shall be structured in such a way to ensure recovery of an amount equivalent to 10% 

of the contract value in case of breach of contract. 
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SPECIAL TERMS AND CONDITIONS OF THE CONTRACT – CIVIL 

 

1) PRICE VARIATION: Tenderer shall not increase their quoted rates in case the BHEL 

negotiates for reduction of rates. Such negotiation shall not amount to cancellation or 

withdrawal of the original offer and the rates originally quoted shall be binding on the 

tenderer up to the expiry of validity of rates. The final rates agreed by BHEL will be firm 

for the contract period or extended period of contract. No price variation and escalation 

due to increase in labour / material cost will be allowed. Adhoc amount for contract 

workmen to be subsumed with any increase in Dearness Allowance / Basic wages. 

2) PRE-BID CLARIFICATIONS: 

a) WCM shall be contacted for clarifications of any doubts, on any conditions of the 

contract through e-mail: djsen@bhel.in ; gowthaman@bhel.in 

b) Any modification arising out of the clarifications shall be formalized by issue of 

amendments to the Tender Documents in BHEL web site through corrigendum. 

c) Tenderers are requested to visit the site before quoting to assess the nature and 

volume of work involved.  

3) VALIDITY OF RATES: Validity of rates will be 90 days from the date of opening of the 

techno- commercial bid. 

4) EVALUATION CRITERIA: Evaluation of the tender will be done on overall quote basis 

inclusive of GST. Order will be placed on overall L-1 rate for complete work.  

5) CORRECTION IN ARITHMETIC ERROR: In case of error in calculation in quoting the rates 

by tenderer, correction shall be done as below: 

a) If, in the price quoted, there is a discrepancy between boxes of (1) ABOVE, (2) 

BELOW & (3) AT PAR ticked by the tenderer and the sub total done, the subtotals 

shall prevail and tick by tenderer will be ignored. 

b) If there is a discrepancy between writing the percentage and the value of percentage 

calculated on estimated value, the percentage figure shall prevail and calculation 

shall be corrected provided the same percentage is written in words also. Unless in 

the opinion of the BHEL there is an obvious misplacement of the decimal point in the 

percentage rate, in which case the calculated price as quoted shall govern and the 

percentage rate corrected accordingly. 

c)  If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

d) If there is a discrepancy between words and figures in quoting the percentage, the 

amount in words shall prevail, unless the amount expressed in words is related to an 

mailto:amarjeet@bhel.in
mailto:gowthaman@bhel.in
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arithmetic error, in which case the amount in figures shall prevail subject of (a) and 

(b) above. 

e) If there is such discrepancy in an offer, the same shall be conveyed to the tenderer 

with target date up to which the tenderer has to send his acceptance on the above 

lines and if the tenderer does not agree to the decision of BHEL, the bid is liable to 

be rejected. 

6) EARNEST MONEY DEPOSIT (EMD):  Not Applicable 

7) CONTRACT PERIOD: A contract agreement shall be signed by the successful tenderer 

before the start of work. The contract period to be completed before One Year. Entire 

work has to be completed within the contract period failing which liquidated damages 

(L.D.) will be imposed. 

8) CONTRACT AGREEMENT: A contract agreement shall be signed before the start of work 

on a non-Judicial stamp paper of minimum INR 100/-. The contract agreement shall be 

deemed to have become effective from the forenoon of date of award, and will remain 

in force for the contract period of One Year. However, this Agreement may be 

terminated earlier by BHEL at any time by giving one month’s notice to the Contractor 

due to any failure on the part of the Contractor in discharging his obligations under the 

contact, without prejudice to the rights of BHEL to recover any money becoming due 

under this Agreement. In such a case, the Contractor shall not be entitled to any 

compensation thereof.  The decision of the BHEL about the failure on the part of the 

Contractor shall be final and binding on the Contractor. The Contract Agreement will be 

governed by the BHEL General Conditions of Contract in force (GCC). 

9) GUARANTEE / MAINTENANCE PERIOD:  The guarantee / maintenance period is Nil for 

this contract.  The full Security Deposit (SD) amount will be released after completion of 

contract. 

10) SECURITY DEPOSIT: 

a) The total amount of Security Deposit (SD) will be 5% of the contract value.  

b) 50% of the required Security Deposit, shall be collected before the start of the work. 

The balance amount to make up the required Security Deposit of 5% of the contract 

value may be submitted in the following forms: 

i. Cash (as permissible under the extant Income Tax Act) 

ii. Local cheques of scheduled banks (subject to realization) 

iii. Pay order / Demand draft / Electronic fund transfer in favour of BHEL, 

iv. Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in 

the Companies Act. The Bank Guarantee format should have the approval of 

BHEL. 
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v. Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act. The FDR should be in the name of the contractor, 

A/c BHEL, duly discharged on the back. 

vi. Securities available from Post offices such as National Savings Certificates, Kisan 

Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing 

the security and duly endorsed / hypothecated / pledged, as applicable, in favour 

of BHEL). 

c) Balance of the Security Deposit can also be collected by deducting 10% of the gross 

amount progressively from each of the running bills of the Contractor till the total 

amount of the required Security Deposit is collected. 

(Note: BHEL will not be liable or responsible in any manner for the collection of 

Interest or renewal of the documents or in any other matter connected therewith.) 

d) Security Deposit shall be released to the Contractor upon fulfillment of Contractual 

obligations as per terms of the Contract. 

e) Security Deposit shall not carry any interest. 

f) If the value of work done any time exceeds the contract value, the excess amount of 

Security Deposit so calculated shall be recovered from the contractor.  

g)  Failure to pay the security deposit shall be treated as failure to discharge the duties 

under the  

     contract and shall result in cancellation of the contract and the contractor shall be 

liable to  

 compensate BHEL for any losses incurred by BHEL. BHEL reserves the right to 

appropriate any part / whole of the amount of the security deposit without prejudice 

to other claims against the contractor for losses suffered by BHEL due to failures on 

the part of the contractor, due to termination of contract or contractor becoming 

disqualified because of liquidation / insolvency. The decision of BHEL in respect of 

such losses, damages, charges, expenses or costs, shall be final and binding to the 

contractor. 

 

11) QUANTITY VARIATION:  

a) The quantity of item in BOQ may vary on either side i.e. below or above due to 

prevailing condition at the time of execution of contract and contractor shall not 

claim any compensation due to quantity variation. 

b) Some of the item(s) may not be executed due to prevailing condition, and contractor 

shall not claim any compensation due to non-execution of any item (s). 

12) WATER & ELECTRICITY: Water and electricity shall be supplied to the contractor by BHEL 

subject to the following conditions: - 
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a) Water and Electricity required for the work will be given by BHEL from the nearest 

tapping point at the recovery rates specified below. The contractor should make 

necessary arrangement for tapping the same at his own cost. 

b) The recovery rates towards the cost for these facilities will be 1.00% for water 

charges and 0.50% for electricity charges will be effected from the bills on the 

executed value as certified by the Engineer- in-Charge based on the usage of power 

and water.  

c) In case the above facilities are not provided by BHEL, the contractor has to arrange 

these facilities at his own cost and the recovery rates of 1.00% for water and 0.50% 

for electrical charges will not be effected on the executed value as certified by the 

Engineer- in-Charge. 

d) Contractor shall make his/ their own arrangement of water/ electricity connection 

and laying of pipelines/ connection from existing main of source of supply as 

directed by Engineer-in-charge.  

e) BHEL do not guaranty to maintain uninterrupted supply of water/ electricity and it 

will be incumbent on the contractor to make alternative arrangement for proper 

supply of the same at his/ their own cost in the event of any break down in the 

government water/ electricity mains so that the progress of his/ their work is not 

held up for the want of the same. No claim of damage or refund will be entertained 

on account of such break down.  

13) PAYMENT TERMS:  

a) Payment shall be made for the actual executed quantity of work after recording joint 

measurement on Measurement Book (MB) by Engineer-in-charge.  

b) Measurement shall be recorded in measurement book (MB) maintained by the 

Engineer-in-charge who shall make entries regarding the work executed by the 

contractor under different items of bill of quantity (BOQ). These entries will be 

counter-signed by the contractor or his duly authorized representative. 

c) For measurement of work the norms of Indian Standards (IS) as mentioned in CPWD 

specifications for each items of work shall be followed. 

d) Measurement shall be taken jointly by Engineer-in-charge or his authorized 

representative on the part of the BHEL & the contractor. 

e) The contractor shall provide assistance with appliance and other things necessary for 

measurement without extra charge.  

f) If the contractor / his representative fails to attend when required for measurement, 

the Engineer-in-charge shall have power to proceed by himself to take 

measurements and in that case, these measurements shall be accepted by the 

contractor as final. 
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g) No advance payment or the payment for mobilization of work will be made to the 

contractor. 

h) No payment shall   be   made for the work done without the permission of Engineer-

in-charge. 

i) Running bills payment (If demanded by contractor) against the work executed shall 

be made to the contractor. However only one running bill will be accepted in a 

month. 

j) After submission of bill by the contractor, the measurement shall be verified & 

checked and then only the bill shall be processed. 

k) Running bills against work contractors shall be submitted to the finance for payment 

within 15 days from the date of measurement,  

l) Running bills against work contractors shall be submitted to the finance for payment 

within 15 days from the date of measurement. Finance will process such bills and 

release the payment within 45 days normally after receiving the bills in Finance. 

m) The payment of final bill will be made only after obtaining certificate of satisfactory 

completion of the work by the Engineer in-charge, clearance of the site & clearance 

of all the liabilities on contractor’s part. No claim will be entertained after signing the 
final bill. 

n) Payment of GST will be made on actual applicable GST rate. 

o) Applicable GST shall be paid by BHEL on submission of GST complied invoice under 

Goods and Service Tax Law. 

p) The contractor shall not be entitled to any interest with respect to any money which 

may be due to him from BHEL. 

q) All   payment   will   be   subject   to deduction of taxes at source as per Income Tax 

Act & Rules. 

r) Any tax incurred on purchase of materials by the contractor in respect of this 

contract shall be treated as included in the charges and BHEL will not entertain any 

additional claim whatsoever in this respect. 

s) BHEL shall have the right to recover any money which in the sole opinion of BHEL is 

due from the Contractor from any money due to the Contractor under this Contract 

or any other contract or from the security Deposit furnished by the Contractor under 

this contract or any other contract. 

t) All the bills of contractors will be cleared by Finance department subject to 

production of <Clearance certificate’ by the contractors in respect of compliance of 
all statutory requirements, issued by IR section of Human Resource Department. 

14) PROGRESS OF WORK AND L.D. FOR DELAY: 

a) The project is time bound and works shall have to be carried out at desired pace 

throughout the execution period so as to complete the work in the stipulated time.  

b) In case work is not completed within schedule completion, the L.D. shall be imposed at 

the rate of ½ % of total contract value per week of delay.  
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c) However, the total penalty due to delay will be up to maximum 7 ½ % of total contract 

value. 

15) TECHNICAL SPECIFICATIONS & SCOPE OF WORK: 

a) The work will be carried out as per BOQ enclosed in Price Bid and as per latest 

<CPWD Specifications= for all the works. In case of any doubt regarding the 
specification and its quality of work, Engineer in Charge’s clarification and decision 

will be final and binding on the contractor. 

b) All the materials except the materials issued by BHEL free of cost shall be arranged 

by the contractor. The materials should be conforming to the relevant IS codes of 

latest revision.  Material Test Certificate shall be produced for all contractor supplied 

materials as per the relevant IS codes of latest revision within the contract quoted 

value. 

c) All tools and tackles required for proper completion of work shall be arranged by 

contractor.  

d) The contractor should extend fullest co-operation with the third party agencies 

engaged, if any by BHEL to adhere the Quality Control Procedures ensuring quality.  

The expenditure towards such agencies shall be borne by the contractor only. 

e) The contractor should extend full co-operation to the other contractors who may be 

doing other works in the same area to enable them to execute their portions of work 

without any delay or difficulty.  

f) The Engineer – in – charge will communicate or confirm his instructions to the 

contractor in respect of the execution of the work in a <work site order book= 
maintained at his office and confirm receipt of such instructions by signing the 

relevant entries in this book. Such entries will rank as order or notices in writing 

within the intent and meaning of these conditions. 

16) SUPERVISION OF WORK:  

The contractor will deploy sufficient numbers of Supervisors/ Engineers of 

appropriate qualification and experience to ensure proper execution of work. They 

will carry out instructions of Engineer-in-charge and other senior officers of BHEL 

during the progress of work.  

17) QUALITY OF WORK:   

a) After the award of work, the contractor shall prepare and submit quality assurance 

program and schedule for work completion / comply with any other quality plan 

requirement and schedule for work completion proposed by BHEL with all details 

and indicate the field equipment that he is going to use for quality assurance. 
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b) Any work found defective / unsatisfactory the contractor has to rectify the same at 

his own cost. In case the contractor fails to rectify the defects within a specified time 

as per the Engineer – in – charge’s instructions the same will be got done by BHEL at 
the risk and cost of the contractor and the cost deducted from the contractor’s bill. 

c) Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and 

contractor to review the issues related to progress, penalty, quality and any other 

aspect. 

18)   SITE CLEARANCE: 

a) Written permission for erection of temporary work sheds at site will have to be 

obtained from BHEL.  

b) Once the work is completed, the contractor shall remove his temporary shed and the 

unwanted materials and also dispose the debris as instructed by the Engineer – in – 

charge.  

c) Final bill shall be forwarded only after clearance of site as per the satisfaction of 

Engineer-in-charge 

19) GOODS AND SERVICES TAX (GST) COMPLIANCE|: 

a) Registration & GST Rate: 

i) Tenderer shall indicate GSTIN No. (Copy of GST registration to be enclosed) and 

PAN No. (copy of PAN to be enclosed).  

ii) Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra 

in %. 

iii) Tenderer to ensure correct applicability of Central Tax/ State Tax/ Integrated 

Tax/ Union Territory tax based on the Inter / Intra state movement Supply of 

goods and provision services or both.  

b) Invoicing & Payment: The Tax Invoice for supply of Goods & Services should be 

raised as per the provision of GST Act & Rules and must compulsorily mention the 

following: - 

i) BHEL-RANIPET GSTIN: 33AAACB4146P2ZL  

ii) HSN Code or Service Accounting Code for supply of goods or services.  

iii) Name & address of supplier/ Contractor 

iv) GSTIN of Supplier/ Contractor 

v) Consecutive Serial Number & date of issue 

vi) Description of goods or services 

vii) Total value of supply 

viii) Taxable value of supply 
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ix) Tax Rate – Central Tax & State Tax or Integrated Tax, Cess 

x) Amount of Tax charged 

xi) Place of supply 

xii) Address of delivery if different from place of supply 

xiii) Signature of authorized signatory 

c) Reimbursement of GST: Reimbursement of GST to the tenderer/ vendor is 

contingent upon complying with the following condition by the service provider: - 

i) Uploading the onward GST Return (GSTR-1) in GSTN Network portal within the 

statutory time period. 

ii) Discharging the GST tax liability to the Government. 

iii) Submission of Tax Invoice to BHEL. 

iv) Submission of proof of payment of GST to BHEL. 

v) Availment of Input Tax Credit by BHEL. 

d) Input Tax Credit: 

i) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of 

goods and/or services and/or tax invoice or expiry of timeline prescribed in GST 

Law for availing such ITC, or any other reason not attributable to BHEL, GST 

amount shall be recoverable from Vendor/ Contractor along with interest & 

penalty levied/ leviable. 

ii) In case vendor/ Contractor delays declaring such invoice in his return and GST 

credit availed by BHEL is denied or reversed subsequently as per GST law, GST 

amount paid by BHEL towards such ITC reversal as per GST law shall be 

recoverable from vendor/ Contractor along with interest & penalty levied/ 

leviable on BHEL. 

iii) In case of discrepancy in the data uploaded by supplier/ contractor in the GSTN 

portal or in case of any incomplete work/service, then BHEL will not be able to 

avail the tax credit and will notify the supplier/ contractor of the same. Supplier/ 

contractor has to rectify the data discrepancy in the GSTN portal or issue credit 

note (details to be uploaded in GSTN portal). 

iv) For any such delay in availing of tax credit for reasons attributable to vendor / 

contractor (as mentioned above), interest as per the GST Act & Rules, along with 

penalty, if any will be deducted for the delayed period i.e. from the month of 

receipt till the month tax credit is availed, from the running bills. 

e) Penalty for Non-compliance of GST Act: Penalty amount so determined along with 

GST if applicable thereon shall be recovered from the Tenderer/contractor. 

f) Other Provision: 
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i) Any reduction in rate of Tax on any supply of goods or services or the benefit of 

input tax credit shall be passed on to the recipient by way of commensurate 

reduction in prices. 

ii) The tenderer should quote the applicable taxes and duties in the price bid (Part-

II).  

iii) All the terms & conditions of the contract with respect to Taxes & Duties are 

subject to the new taxation laws introduced from time to time (e.g., GST). The 

terms & conditions will be modified in accordance with the revision laws.  

20) SUBMISSION OF DOCUMENTS OF LABOUR LICENCE, PF & ESI: The contractor should 

have Labour Licence PF code number & ESI code number before the start of work.  

21) COMPENSATION TO CONTRACT WORKERS: 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards 

loss of life / permanent disability due to an accident which is attributable to the 

negligence of contractor, agency or firm or any of its employees as detailed below. 

i) Victim:  Any person who suffers permanent disablement or dies in an accident as 

defined below. 

ii) Accident:  Any death or permanent disability resulting solely and directly from 

any unintended and unforeseen injurious occurrence caused during the 

manufacturing/ operation and works incidental thereto at BHEL factories / 

offices and precincts thereof, project execution, erection and commissioning, 

services, repairs and maintenance, trouble shooting, serving, overhaul, 

renovation and retrofitting, trial operation, performance guarantee testing 

undertaken by the company or during any works / during working at BHEL Units / 

Townships and premises / Project Sites. 

iii) Compensation in respect of each of the victims: 

a) In the event of death or permanent disability resulting from Loss of both 

limbs: Rs.10,00,000/- (Rs. Ten Lakh) 

b) In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh) 

iv) Permanent Disablement: A disablement that is classified as a permanent total 

disablement under the proviso to Section 2 (I) of the Employee’s Compensation 
Act,  1923.= 

The compensation details are provided at:  

http://intranet.bhel.in/HR%20Cirulars/HR%20Circular%20No.%20016%20OF%202018.pdf 

 

http://intranet.bhel.in/HR%20Cirulars/HR%20Circular%20No.%20016%20OF%202018.pdf
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22) CONFLICT OF INTEREST: <A bidder shall not have conflict of interest with other bidders. 
Such conflict of interest can lead to anti-completive practices to the detriment of 

procuring Entity’s interests. The bidder found to have a conflict of interest shall be 

disqualified. A bidder nay be considered to have a conflict of interest with one or more 

parties in this bidding process, if: 

a) they have controlling partner (S) in common; or 

b) they receive or have received any direct or indirect subsidy/ financial stake from any 

of       them; or 

c) they have the same legal representative/agent for purposes of this bid; or 

d) they have relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on the 

bid of another Bidder; or 

e) Bidder participates in more than one bid in this bidding process. Participation by a 

bidder in more than one Bid will result in the disqualification of all bids in which the 

parties are involved. However, this does not limit the inclusion of the components/ 

sub-assembly/ Assemblies from one bidding manufacturer in more than one bid; or 

f) In cases of agents quoting in offshore procurements, on behalf of their principles 

manufacturers, one agent cannot represent two manufacturers or quote on their 

behalf in a particular tender enquiry. One manufacturer can also authorise only one 

bid from the followings:  

1. The principle manufacturer directly or through one Indian agent on his behalf; 

and 

2. Indian/ foreign agent on behalf only one principle Or 

g) A Bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the contract that is the subject of the Bid; or 

h) In case of a holding company having more than one independently manufacturing 

units, or more than one unit having common business ownership/ management, 

only one unit should quote. Similar restrictions would apply to closely related sister 

companies. Bidders must proactively declare such sister/ common business/ 

management units in same/ similar line of business. 
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CHAPTER 7 

DECLARATION 

 

I/We M/s. &&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&  
have read and clearly understood all the Terms and conditions in Tender Schedule of and 

accordingly accept the same without any deviation what so ever.  

 

 I/ We unconditionally agree to all the tender conditions and that no new conditions are 

imposed by us in the technical / price bid. I understand that in the event of imposing any 

condition in the technical / price bid by me/we, such condition would be ignored by 

BHEL and only the Tender conditions and price bid will be considered for the purpose of 

evaluation=  
 I/ We confirm that none of our group concern or affiliates etc., appears on the list of 

banned firms / companies by BHEL (list available on www.bhel.com) nor any of the 

Director / Partner / proprietor of bidder / such group concern or affiliate etc. are 

involved with such company.  

 I/ We also declare that, we have not been suspended or black listed or issued with Show 

Cause Notice by BHEL- Ranipet or any other BHEL Unit.  

 I/ We confirm that other than us, none of our group concerns or affiliates etc. are 

participating in the tender either directly or indirectly through any other agency under 

same proprietor /common director(s) / common partner(s).  

 I/ We confirm that if any of the above statement / information furnished by us in this 

tender is found to be false/ fake at any stage of tender evaluation or during execution of 

contract, apart from disqualification to participate further in the present tender, BHEL 

will have the right to initiate appropriate action including legal proceedings / 

termination of contract, recovery of damages, penalties etc. as may be deemed fit.  

 I/We declare that none of the proprietors/directors/ partners are guilty by any court of 

law for criminal activity/ offences involving moral turpitude in relation to business 

dealings 

 I / We, do hereby declare that there is no case with the Police/Court/Regulatory 

authorities against the proprietor/firm/partner/director pursuant to a charge sheet 

framed/filed. Also I/We have not been suspended / delisted / blacklisted by any other 

Govt. Department/ Ministry /Public Sector Undertaking/ Autonomous Body/Financial 

institution/Court. We also certify that either our firm or none of the 

proprietors/directors/ partners are involved in any scam or disciplinary proceedings 

settled or pending adjudication pursuant to a charge sheet framed/filed. 

 

 

 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
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We hereby accepted above 

(signature & seal of bidder) 

Page 39 of 42 

 

CERTIFICATE OF NO DEVIATION 

 

I / We . . . . . . . . . . . . . . . . . . . . . . . . . . .  of M/s . . . . . . . . .. . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . .      hereby certify that there is no deviation from the tender conditions either technical or 

commercial and I am / we are agreeing to all the terms and conditions mentioned in the 

Tender Notice Ref -  975523035E, Dated : 07.12.2023 

 

I / We have submitted our offer for this tender. I / We have fully gone through, understood 

and accepted all specifications, terms & conditions of the whole tender documents 

uploaded in BHEL web site including all corrigenda, addenda etc published in the website 

time to time for this tender. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
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(signature & seal of bidder) 
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CHAPTER 8  

BHEL RANIPET BANK DETAILS 
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Name of the 

Bidder/ Bidding 

Firm / Company 

:

NUMBER # TEXT # NUMBER # TEXT # TEXT # NUMBER # NUMBER NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description Quantity Units Quoted 

Currency 

Total lumpsum  

amount to be 

quoted by the 

Bidder 

excluding GST 

in INR

Rs.  in 

Rs.      P

GST  (IGST 

, 

SGST+CG

ST ) IN % 

TOTAL AMOUNT  

Without Taxes in

Rs.      P

TOTAL AMOUNT  

With Taxes in

Rs.      P

TOTAL AMOUNT 

In Words

1 2 4 5 12 13 16 53 54 55

1 Painting Maintenance Work in Factory Buildings for One Year 

period 2023-24

(Total Quantities as per scope of work and Bill of Quantities 

mentioned in page no 43-50 of tender document)

1 No INR 0.00 0.00 INR Zero Only

Total in Figures

0.00 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder 

Name and Values only )

INR Zero Only

Item Wise BoQ

Tender Inviting Authority: BHEL BAP Ranipet

Name of Work :Painting Maintenance Work in Factory Buildings for One Year period 2023-24

Tender Notice No: 975523035E, Dated : 07.12.2023

Validate Print Help



13.37 1 White washing with lime to give an even shade :

13.37.1 01A New work (three or more coats) 31.00 SQM 25.03 775.93

13.41 2 Distempering with oil bound washable distemper of 

approved brand and manufacture to give an even shade 

:

13.41.1 02A New work (two or more coats) over and including 

water thinnable priming coat with cement primer

31.00 SQM 134.55 4171.05

13.42 3 Distempering with 1st quality acrylic distemper (ready 

mixed) having VOC content less than 50 gms/litre, of 

approved manufacturer, of required shade and colour 

complete, as per manufacturer’s specification.

13.42.1 03A Two or more coats on new work 31.00 SQM 76.41 2368.71

13.43 4 Applying one coat of water thinnable cement primer of 

approved brand and manufacture on wall surface :

13.43.1 04A Water thinnable cement primer 1000.00 SQM 52.61 52610.00

13.46 5 Finishing walls with Acrylic Smooth exterior paint of 

required shade :

13.46.1 05A New work (Two or more coat applied @ 1.67 ltr/10 

sqm over and including priming coat of exterior 

primer applied @ 2.20 kg/ 10 sqm)

500.00 SQM 144.41 72205.00

13.47 6 Finishing walls with Premium Acrylic Smooth exterior 

paint with Silicone additives of required shade :

ESTIMATE

Estimate Ref  No:          CF/RB/23/21

Name of Work:              Painting Maintenance Works in Factory Buildings for one Year 2023-24.

CPWD

Ref 2018

Sl

No

Description Qty Unit Rate

without

material

Amount G

S

T
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ESTIMATE

Estimate Ref  No:          CF/RB/23/21

Name of Work:              Painting Maintenance Works in Factory Buildings for one Year 2023-24.

CPWD

Ref 2018

Sl

No

Description Qty Unit Rate

without

material

Amount G

S

T

13.47.1 06A New work (Two or more coats applied @ 1.43 ltr/ 10 

sqm over and including priming coat of exterior 

primer applied @ 2.20 kg/ 10 sqm)

31.00 SQM 141.30 4380.30

13.50. 7 Applying priming coat :

13.50.1 07A With ready mixed pink or Grey primer of approved 

brand and manufacture on wood work (hard and soft 

wood)

36.00 SQM 50.02 1800.72

13.50.3 07B With ready mixed red oxide zinc chromate primer of 

approved brand and manufacture on steel galvanised 

iron/ steel works

36.00 SQM 44.45 1600.20

13.52 8 Finishing with Epoxy paint (two or more coats) at all 

locations prepared and applied as per manufacturers 

specifications including appropriate priming coat, 

preparation of surface, etc. complete.

13.52.1 08A On steel work 20.00 SQM 166.37 3327.40

13.52.2 08B On concrete work 200.00 SQM 166.07 33214.00

13.61 9 Painting with synthetic enamel paint of approved 

brand and manufacture to give an even shade :

13.61.1 09A Two or more coats on new work 31.00 SQM 106.58 3303.98

13.62 10 Painting with synthetic enamel paint of approved 

brand and manufacture of required colour to give an 

even shade :

13.62.1 10A Two or more coats on new work over an under coat of 

suitable shade with ordinary paint of approved brand 

and manufacture

31.00 SQM 155.33 4815.23

2 of 8
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ESTIMATE

Estimate Ref  No:          CF/RB/23/21

Name of Work:              Painting Maintenance Works in Factory Buildings for one Year 2023-24.

CPWD

Ref 2018

Sl

No

Description Qty Unit Rate

without

material

Amount G

S

T

13.69 11 Polishing on wood work with ready mixed wax polish 

of approved brand and manufacture :

13.69.1 11A New work 36.00 SQM 132.31 4763.16

13.87 12 White washing with lime to give an even shade :

13.87.1 12A Old work (two or more coats) 723.00 SQM 14.69 10620.87

13.87.2 12B Old work (one or more coats) 3620.00 SQM 8.99 32543.80

13.88 13 Removing white or colour wash by scrapping and sand 

papering and preparing the surface smooth including 

necessary repairs to scratches etc. complete

3080.00 SQM 12.45 38346.00

13.90. 14 Distempering with 1st quality acrylic distember 

(Ready mix) having VOC content less than 50 grams/ 

litre of approved brand and manufacture to give an 

even shade :

13.90.1 14A Old work (one or more coats) 2350.00 SQM 47.61 111883.50

13.91 15 Removing dry or oil bound distemper, water proofing 

cement paint and the like by scrapping, sand papering 

and preparing the surface smooth including necessary 

repairs to scratches etc. complete.

364.00 SQM 16.00 5824.00

13.98 16 Wall painting with plastic emulsion paint of approved 

brand and manufacture to give an even shade :

13.98.1 16A One or more coats on old work 1000.00 SQM 74.22 74220.00

3 of 8
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ESTIMATE

Estimate Ref  No:          CF/RB/23/21

Name of Work:              Painting Maintenance Works in Factory Buildings for one Year 2023-24.

CPWD

Ref 2018

Sl

No

Description Qty Unit Rate

without

material

Amount G

S

T

13.99 17 Painting with synthetic enamel paint of approved 

brand and manufacture of required colour to give an 

even shade :

13.99.1 17A One or more coats on old work 2000.00 SQM 70.10 140200.00

13.1 18 Painting with aluminium paint of approved brand and 

manufacture to give an even shade :

13.100.1 18A One or more coats on old work 90.00 SQM 64.23 5780.70

13.103 19 French spirit polishing :

13.103.1 19A One or more coats on old work 200.00 SQM 155.06 31012.00

13.109 20 Finishing walls with water proofing cement paint of 

required shade :

13.109.1 20A Old work (one or more coats applied @ 2.20 kg/10 

sqm) over priming coat of primer applied @ 0.80 

litrs/10 sqm complete including cost of Priming coat.

1500.00 SQM 76.46 114690.00

13.109.2 20B Old work (one or more coats @ 2.20 kg/10 sqm) 

complete.

2000.00 SQM 52.04 104080.00

13.112 21 Finishing walls with Premium Acrylic Smooth exterior 

paint with Silicone additives of required shade

13.112.1 21A Old work (Two or more coats applied @ 1.43 ltr/ 10 

sqm) over existing cement paint surface

500.00 SQM 85.71 42855.00

13.112.2 21B Old work (one or more coats applied @ 0.83 ltr/10 

sqm).

8000.00 SQM 58.70 469600.00

13.71 22 Lettering with black Japan paint of approved brand 

and manufacture

50.00 per letter 

per cm ht

4.12 206.00

4 of 8
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ESTIMATE

Estimate Ref  No:          CF/RB/23/21

Name of Work:              Painting Maintenance Works in Factory Buildings for one Year 2023-24.

CPWD

Ref 2018

Sl

No

Description Qty Unit Rate

without

material

Amount G

S

T

13.110 23 Finishing walls with textured exterior paint of required 

shade :

13.110.1 23A Old work (One or more coats) applied @ 3.28ltr/10 

sqm.

1000.00 SQM 147.96 147960.00

13.110.2 23B Old work (One or more coats) applied @ 1.82 ltr/10 

sqm.

2000.00 SQM 92.33 184660.00

16.48 24 Painting road surface marking with adequate nos of 

coats to give uniform finish with ready mixed road 

marking paint conforming to IS : 164, on bituminous 

surface in white/yellow shade, including cleaning the 

surface of all dirt, scales, oil, grease and foreign 

material etc. complete.

16.48.1 24A New work (Two or more coats) 36.00 SQM 189.35 6816.60

16.48.2 24B Old work (One or more coats) 36.00 SQM 124.24 4472.64

Data -

13.50.3

25 Painting ready mixed red oxide zinc chromate paint of 

approved brand and manufacture on steel Galavanised 

iron / steel works (paint will be issued by BHEL at 

free of cost. Rate for labour portion only).

500.00 SQM 37.45 18725.00

13.26 26 Providing and applying plaster of paris putty of 2 mm 

thickness over plastered surface to prepare the surface 

even and smooth complete.

181.00 SQM 172.47 31217.07

Data -

13.47.1

27 Painting two coats of ready mixed plastic emulsion 

paint on newly plastered surface.

110.00 SQM 108.50 11935.00
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ESTIMATE

Estimate Ref  No:          CF/RB/23/21

Name of Work:              Painting Maintenance Works in Factory Buildings for one Year 2023-24.

CPWD

Ref 2018

Sl

No

Description Qty Unit Rate

without

material

Amount G

S

T

PPR 

9716035

21008

28 Removing cobwebs from structures of Factory 

Buildings involving working at all heights including 

cleaning of roof walls and under surface of A.C Sheets 

etc., complete.The rate include cost of providing 

working platforms, ladder, safety nets, labour charges 

etc., complete. Payment based on the corresponding 

floor area of the building.

3596.00 SQM 4.55 16361.80

13.83 29 Wall painting with premium acrylic emulsion paint of 

interior grade, having VOC (Volatile Organic 

Compound ) content less than 50 grams/ litre of 

approved brand and manufacture, including applying 

additional coats wherever required to achieve even 

shade and colour.

13.83.2 29A Two coats 500.00 SQM 99.87 49935.00

13.99 30 Painting with synthetic enamel paint of approved 

brand and manufacture of required colour to give an 

even shade. (Paint will be issued by BHEL at free of 

cost. Rate for labour portion only).

13.99.1 30A One or more coats on old work 1000.00 SQM 49.23 49230.00

13.102 31 Painting with black anti-corrosive bitumastic paint of 

approved brand and manufacture to give an even shade

13.102.1 31A One or more coats on old work 200.00 SQM 62.21 12442.00
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ESTIMATE

Estimate Ref  No:          CF/RB/23/21

Name of Work:              Painting Maintenance Works in Factory Buildings for one Year 2023-24.

CPWD

Ref 2018

Sl

No

Description Qty Unit Rate

without

material

Amount G

S

T

13.63 32 Painting with aluminium paint of approved brand and 

manufacture to give an even shade

13.63.1 32A Two or more coats on new work 100.00 SQM 98.42 9842.00

13.52.2 33 Carrying from stores to site of work and finishing with 

water proofing Elasto coat (Bostik - High performance 

acrylic Elastomeric paint) on concrete surfaces (two or 

more coats ) at all locations prepared and applied as 

per Manufacturer's specifications including 

appropriate priming coat, preparation of surface etc. 

complete, Bostik- High performance acrylic 

Elastomeric paint only will be issued from BHEL 

Civil stores. 

100.00 SQM 132.77 13277.00

13.52.2 34 Carrying from stores to site of work and finishing with 

water proofing Elasto Coat (Bostik - High 

performance acrylic Elastomeric paint) on Concrete / 

pressed tile surfaces ( two or more coats) at all 

locations prepared and supplied as per manufacturer's 

specifications excluding priming coat and Bostik - 

High performance acrylic Elastomeric paint, 

preparation of surface, etc. complete Bostik - High 

performance acrylic Elastomeric paint only will be 

issued from BHEL Civil stores.

100.00 SQM 84.20 8420.00

Estimated value of work 1929175.97

GST @ 18% on work value 347251.67

Total value of work including GST@18% on work value 2276427.64

 ma
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CHAPTER -1 

 
 

1.In these General Conditions of Contract, the following terms shall have the meaning hereby 
assigned to them, except where the context otherwise requires: -   
 

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with 
all the documents referred to therein including general and special conditions to contract.  All 
these documents as applicable taken together shall be deemed to form one contract and shall 
be complementary to one another. 

 
b) The "work" means, the work described in the tender documents in individual work-orders as 

may be issued from time to time to the contractor by the Officer-In-charge within the power 
conferred upon him including all notified or additional items of works and obligations to be 
carried out as required for the performance of contract. 

 
c) The "contractor" means, the individual Firm or Company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such individuals or 
the persons composing the firm or Company or the successors of the firm or company and the 
permitted assigns of such individual or firm or Company. 

 
d) "The Officer-In charge" means, the Officer deputed by the SDGM/CP&S to supervise the work 

or part of the work. 
 
e) "Approved" and "Directed" means, the approval or direction of SDGM/CP&S, or person deputed 

by him for the particular purposes. 
 
f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the 

Board of Directors, Chairman, Executive Director, General Manager or other Administrative 
Officer of the said Company including SDGM/CP&S authorized to invite tenders and enter into 
contract for works on behalf of the Company. 

 
g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the 

prices accepted in tender and / or the contract rates as payable to the contractor for the 
execution of the work during the currency of the contract. 

 
h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in 

any day in that week. 
 
i) A "day" means, the day of 24 hours (TWENTY-FOUR) irrespective of the number of hours 

worked or not worked in that day. 
 
j) A "working day" means, any day other than that prescribed by the NEGOTIABLE 

INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as 
commonly recognized by good employers in the trade in the district where the work is carried 
out or as laid down in the BHEL regulations. 

 

k) In the case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage 
offered by the Contractor as addition / deduction from the cost of building, or other works listed 
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of 
all extra costs, profit, establishment charges, carriage, insurance etc., complete. 
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l) In the case of Percentage rate contracts <Contractor's Percentage" shall, if the context so permits 
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer, 
and the expression 'CONTRACT RATE’ shall likewise mean the rates in the BHEL Schedule of 
Rate applicable as on date as adjusted by the said Contractor's percentage, if any. 

m.    'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or 
failure which become necessary for security. 

n.   'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL 
in the tender documents and represents the estimated value of work for which details are not 
available at the time of inviting the tender. 

o. 'PROVISONAL ITEMS' means items for which approximate quantities have been 

included in the tender documents. 

p.    'DAY WORK' means an item of work requiring the employment of labour with, or without 
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable 
of being evaluated by the accepted methods of measurement or assessment and is paid for 
on the basis of the actual labour and materials utilized on the particular item of work referred to. 

q.     The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract 

have signed the contract agreement. 

r.    MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the 
contractor shall remain liable for satisfactory performance of the work under the contract, repair 
or replacement of any part of the work performed under the contract. 

s.      8COST’ shall mean and include any liability, expenditure, overhead costs whether on the site or off the 

site incurred by BHEL. 

The contractor shall be deemed to have carefully examined all the documents to his 
satisfaction. If he shall have no doubt as to the manner of the contract document, he shall 
obtain the details / clarification from the Company before signing the contract. 

 MANNER OF EXECUTION OF CONTRACT: 

The contract shall be deemed to have come into force from the date of Letter of Intent unless 
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed, 
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract. 
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                                    CHAPTER - II 

SCOPE OF CONTRACT 
2. Heading to Contract: 
The heading to these conditions shall not affect the interpretation thereof. 

3. Contract Documents: 

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST= three copies of signed 
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and 
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and 
Drawings) and three copies of all further drawing issued the progress of work. 

However, for any additional copies of the agreement or drawings required by the Contractor, the same 
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the 
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall 
be at all reasonable times to have access to them. None of these documents shall be used by the 
contractor for any purpose other than that of this contract. 

3a. Secrecy 

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in 
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any 
Company9s guidelines issued from time to time applies to them fully and shall continue so to apply 
even after the execution of such work under this contract. All classified documents furnished to the 
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier 
determination of the Contract. 
4. Works to be carried out 
The Contract shall, except as provided under Schedules 8B9 and 8C9 include all labour materials, tools, 
plant, equipment, and transport which may be required in preparation for and in the entire execution 
and fuII completion of the work. Schedule 8A9 shall be deemed to have been prepared in accordance with 
good practice and recognized principles and unless otherwise stated, the descriptions given therein 
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in 
position and all other labor necessary for the entire execution and full completion aforesaid. Any error in 
description or quantity in Schedule 8A9 or any omission there from shall not vitiate the Contract or 
release the Contractor from the execution of the whole or any part of the work comprised therein 
according to the Drawings and Specifications, or from any of his obligations under the Contract. 

 
The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of 
obtaining a particular class or quality of materials or workmanship but the articles or materials specified 
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge. 

In the case of a discrepancy between schedule 8A9 and the specification and / or the Drawings, the 
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall 
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of 
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and 
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work, 
such details shall be provided by the Contractor without any extra cost as if they were specially 
mentioned and shall be deemed to be included in the contract. 

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of 
access and all matters affecting the execution and completion of the work. No extra charges 
consequent on any mis-understanding in these respects or otherwise will be allowed. 
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5. Provisional Items 

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the 
Tender Documents shall be deducted from the contract sum and the value of work ordered and 
executed there under shall be ascertained by measurement of valuation as for deviations. 

No work under these items is to be begin without instructions in writing from the Engineer -in-charge. 

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit 
the amount and description of the work to be executed by the Contractor either in respect of the items 
concerned or the work as a whole. 

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-

sum as included in the tender documents. 

6. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as described 
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge. 
No such deviation from the work described in the tender documents shall be valid unless the same 
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in 
the contract. 

The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by not more than percentage set 
out in the tender documents. The value of all additions and deductions will be added to or, deducted 
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions 
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis 
of payment, the extra time allowed if any, and the date for completion of the entire contract. 

 
Any objection to the Contractor to any matter concerning the order shall be communicated by him in 
writing to the Engineer-in-charge within seven days from the date of such order, but under no 
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing) 
owing to differences or controversy that may arise from such an objection. In the absence such 
communication of objection by the contractor, he will be deemed to have accepted the order and the 
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge 
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil 
Engineering Department whose decision shall be final, conclusive and binding on the contractor.  

7. Time 

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension 
of time and compensation/or delay, time is and shall be the essence of the contract and is specified 
in the tender documents or in each individual Work Order. Time shall continue to be the essence of 
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.  

As soon as possible after the contract is let or any substantial Work Order is placed and before work 
order is to begin, the Engineer-in-charge and the Contractor shall 

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in 
the tender documents or the Work Order for the completion of the individual items thereof and the 
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the 
various trade processes or sequence of the work and shall be amended as may be required by 
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed 
in the tender, document or order. 
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and 
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such 
that the entire work shall be completed within the time imposed in the Tender documents or Order and 
that the proportion of the work completed up to any time in relation to the entire work to be under the 
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of 
completion provided in the Tender documents or Order. 

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon 
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in 
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion 
not less than the period of suspension. However, no other claim in this respect for compensation or 
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any 
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be 
extended to allow for alteration of work made by the deviation order. 

8. Stores and Materials 

8.1 Materials to be supplied by the Contractor 

The Contractor shall at his own cost and expense provide all materials required for the work other than 
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd. 

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications 
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to 
the satisfaction of the Engineer-in-change, that the materials so comply. 

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge 
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven 
days of supply of samples or within such further period as he may require and intimate to the 
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his 
approval fresh samples complying with the specification laid down in the contract. 

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought 
to site by the Contractor which are not brand new and not in accordance with the contract specifications 
or do not confirm in character or quality to samples approved by him. In case of default on the part of 
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them 
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full 
power to require other proper materials to be substituted for rejected materials and in the event of the 
contractor refusing to comply, he may cause the same to be procured by other means. All costs, 
charges and expenses which may attend such substitution shall be borne by the contractor. All 
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the 
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor. 

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any 
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof 
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense 
all facilities which the Engineer-in-charge may require for the purpose. 
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8.2 Materials to be supplied by BHEL 

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of 
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor 
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with 
regard to deliver of materials.  

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor 
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for 
compensation or damage on any ground whatsoever shall be entertained by BHEL. 

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his 

requirement to the Engineer-in-charge in accordance with the phased programme. 
 

AIl materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on 
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor 
at his expense, at the place of issue, after making due allowance for actual consumption reasonable 
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other 
than the place less the transportation charges which would have been incurred by the Contractor had 
such materials been delivered at the place of issue, shall be borne by BHEL. 

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area 
as necessary, assembling and joining the several parts together as necessary and incorporating or 
fixing materials in the work including all preparatory work of whatever description as may be 
required and of dosing preparing, loading and returning empty cases or containers to the place of 
issue. 

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied 
by BHEL have either during currency of the work or after completion of the work whilst under the 
custody, of the contractor, becomes damaged to such an extent that they cannot be usefully utilized, 
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will 
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim 
whatsoever on this account. 

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per 
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into 
consideration the materials used on the work is as per the issue and usage. If there be any 
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated 
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of 
materials to be made at the completion of work. 

If on completion of works, the Contractor fails to return surplus materials out of those supplied by 
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge 
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for 
such un-returned surplus materials given in sub para-4. 

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15 
days9 consumption of the work). 
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8.3 General 

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored 
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of 
materials shall be at the risk, cost and the responsibility of the Contractor. 

Officials concerned with contract shall be entitled at any time to inspect and examine any materials 
intended to be used in or in the works either on the site or at factory or workshop or other places 
where such materials are assembled, fabricated or manufactured or at any place(s) where these are 
lying or from which these are being obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

 
All materials brought to the site shall not be removed off the site without the prior written approval of 
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect 
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from 
the site all surplus materials out of originally supplied by him and upon such removal the same shall 
revert in and became the property of the Contractor 

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to 
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor 
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract 
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor 
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained 
of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith 
remove the Stores or materials so specified and provide other proper and suitable stores or materials 
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to 
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all 
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond 
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge 
shall have previously given notice to the Contractor to replace. 

9.    Delay and Extension of Time: 

If, in the opinion of Engineer-in-charge the work is delayed:  
i) by reason of abnormally bad weather, OR  
ii) by reason of serious loss or damage by fire OR 
iii) by reason of Civil commotion local combination of workmen, strike or lockout, 

affecting any of the trades employed on the work, OR 

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing 

work not forming part of this Contract OR 

v)  by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is 
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases 
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make 
fair and reasonable extension in the completion dates of the individual items of work of the Contract as 
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in 
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or 
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use 
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably 
be required to the satisfaction of the Engineer-in-charge to proceed with the work. 
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10. Patent Rights 

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action, 
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent 
of design rights, and shall pay any royalties which may be payable in respect of any article / or part 
thereof included in the Contractor. In the event of any claim, being made or action brought against 
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid: the Contractor 
shall immediately be notified thereof for taking necessary action provided that payment of indemnity 
shall not apply when such infringement has taken place in complying with the specific directions 
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use. 

11. Tax & Duties 

BHEL will deduct all tax & duties for TDS of GST & IT 

12. Royalties 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL 
authorities. 
 
13. Plant & Equipment:  
 
The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred 
to as T&P) required for the execution of the contract. 
 
14. Assignment of Transfer of Contract 
 
The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract 
or any part thereof, or any share, or interest thereon to any other persons.  No sum of money which 
may become payable under the contract shall be payable to any person, other than the contractor 
unless the prior written approval of the BHEL to the assignment or transfer of such money is given. 
 
a. Sub-Contract 
The Contractor shall not sub-let any portion of the contract without the prior written approval of the 
BHEL. 
 
15. Compliance to Regulations and Bye-Laws 
 
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and 
Bye-Laws of any local authority.  The Contractor shall be bound to give all notices required by statute 
regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 
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CHAPTER -III 

 

                                PERFORMANCE OF THE CONTRACT 

 

16. Security deposit  
 

a) The rate of Security Deposit (SD) will be 5% of the contract value. 
 

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of 
the work from the Contractor. Balance of the Security Deposit can be collected by deducting 
10% of the gross amount progressively from each of the running bills of the Contractor till the 
total amount of the required Security Deposit is collected. 

 
c) The security deposit may be furnished in any one of the following forms: 

 
1) Local cheques of scheduled banks, subject to realization.  

 

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL, 

 

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL. 

 

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly 

discharged on the back and lieu marked by the bank in favor of BHEL. 

 

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (Certificates should be held in the name of Contractor furnishing the security and 

duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back). 

 
EMD of the successful tenderer can be converted and adjusted against the security deposit. 
The security deposit shall not carry any interest. 
 
(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation 
or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible 
in any manner for the collection of Interest or renewal of the documents or in any other matter 
connected therewith.) 
 

Security Deposit shall be released to the Contractor upon fulfilment of contractual 
obligations as per terms of the contract. 

Security Deposit shall not carry any interest. 
 
17. Orders Under the Contract  
 
All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if 
sent by registered post to the address given in the tender of the Contract, shall be deemed to have 
been served on the date, when in the ordinary course they would have been delivered to him.  The 
Contractor shall carry out without delay all orders given to him. 
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18. Admission to Site 

The contractor shall not enter on (other than for inspection purposes) or take possession of the site 
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the 
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed 
to extend his operations beyond these areas The Contractor shall provide if necessary or required 
at the site, temporary access thereto and shall alter, modify and maintain the same as required 
from time to time. He shall clear away the access route when no longer required restoring the area 
to its original condition. 

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the 

work, in the contract agreement) at the site contemporaneously with the execution of the original work 

and contractor shall give reasonable facilities for this purpose. 

BHEL reserves the right of taking over, at any time, any portion ofa the site which they may require 

and the contractor shall at his own expense clear such portion forthwith. No photographs of the site 

or of the work or any part there of shall be taken or published or otherwise circulated without the prior 

approval of the Engineer-in-charge. 

No such approval shall however exempt the Contractor from complying with any statutory provision 

in regard to the taking and publication of such photographs. 

BHEL Officials connected with the Contract shall have the right of entry to the site at all times. 

Engineer-in-change shall have the power to exclude from the site any person whose admission there to 

may, in his opinion is undesirable for any reason whatsoever. 

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings 

as may be in force from time to time. The Contractor should follow these regulations strictly and no 

claims for any additional payment whatsoever will be entertained in this regard under any 

circumstances. 
 
19. Contractor’s Supervision 
 
The Contractor shall either himself supervise the execution of the contract or shall appoint a 
competent agent acceptable to the SDGM/CP&S to act in his stead. 
 
Orders given to the Contractor's agent shall be considered to have the same force as if they have 
been given to the Contractor himself. 
 
The Contractor or his accredited agent shall attend when required without making any claim for doing 
so, either the office of the SDGM / Civil Projects & Services or the OFFICER-INCHARGE, to receive 
instructions. 
 
The SDGM/CP&S shall have full powers and without assigning any reason, require the Contractor 
to immediately cease to employ in connection with this contract, any agent, servant or employee 
where continued employment is, in his opinion undesirable. The Contractor shall not be allowed any 
compensation on this account.  
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20. Labour Laws 
 
The Contractor shall remain liable for the payment of all wages and other statutory payments to his 
employees under the payment of Wages Act 1936, Workmen's Compensation Act 1923, Minimum 
Wages Act 1948, ESI Act 1948 and EPF & Miscellaneous Provisions Act, 1952 or any other Act or 
enactment, relating thereto and rules framed, thereunder from time to time. 

21. Safety Rules 

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full 
time at site works.  

22. Water, Power, Compressor Air 

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air 
required for the work or his employees on the work, together with all pipes and fittings or other means 
that may be necessary or required to ensure a proper and ample supply of water etc. for all purposes 
connected with the work. 

In the event of a provision existing in the Tender documents for supply of water, power and compressed 
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply 
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the 
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the same as 
required at his own cost. The levy of charges to be borne by the contractor in such case shall be 
specifically mentioned in the tender documents. 

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the 
provision of power, water and compressed air will be subjected to BHEL contract with customer 
and tender conditions. 

23.Temporary workshops, Stores Etc., 

The Contract shall, during the progress of the work provide, erect and maintain at his own expense 
all necessary temporary workshops. Offices etc., required for the proper and efficient execution 
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the 
entire satisfaction of the Engineer- in -charge. 

On completion of the work all such temporary building shall be cleared away and the site restored and 

left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge. 

 
24.Tools and Plant on site 

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior 
written approval or the Engineer-in-charge. When the work is finally completed or the contract is 
determined for reasons other than the default of the contractor he shall, forth with remove from the 
site all tool plant, equipment etc. (other than those as may have been provided by BHEL) 
 
25. Statements of Hire Charges 

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipment9s 
etc. shall be given to the Contractor by the Engineer-in-charge. 
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26. Precautions Against Risks  
 
The Contractor shall be responsible for providing at his own expense for all precautions to prevent 
loss or damage from any and all risks and to minimize the amount of any such loss or damage and 
for the necessary steps to be taken for the said purpose. 

27. Notices and Fees 

The Contractor shall give all notices required by any Statutory provision or by the regulations and for 
bye-laws of any Iocal / or of any same are or will be connected. The contractor shall pay and indemnify 
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws 
in respect of the work and shall make and supply all drawings and plans required in connection with 
any such notice. 

28. Setting out of the works and Protective and Maintaining signals and works 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary 
to enable the contractor to set out the work, the contractor shall at his own expense set accurately 
according to the drawings and figured dimension thereon, all the work comprised in the contract and any 
extras or additions there to and shall be solely responsible for their being so set out and executed. 

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks 
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature 
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor 
who shall at his own expense take all proper and reasonable precautions and care to preserve and 
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident 
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the 
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then 
or thereafter becoming due to the Contractor 

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding 
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks 
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities. 
 
29. Site Drainage 

All water that may accumulate on the site during the progress of the work, or in trenches and 
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's 
expense. 

30. Excavation, Relics, etc. 

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall 
be disposed of as Engineer-in-charge directions. 

All gold, silver, oil and other minerals of any description and all precious stones coins9 treasures, 
relics, antiquities and other similar items which may be found in or upon the site shall be the property 
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction 
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL 
may appoint to receive the same. 
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31. Foundations 

The Contractor shall not lay any, foundations until the excavations for the same have been examined 
and approved in writing by the Engineer - in-charge. 

 

32. Covering in work 

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any 
work is to be permanently covered up or concealed, whether by earth or other means so that it can 
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required 
by the Engineer-in-charge un-cover such work at his own expense. 

33. Approval of Works by Stages 

All work embracing more than one process shall be subject to examination and approval at each 
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each 
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to 
approve the quality and extent thereof at any time he may choose and in the event of any dispute, 
the decision of the Engineer-in-change thereon shall be final conclusive. 

34. Execution of the work 

The work shall be executed in a workman like manner and to the satisfaction in all respects of the 
Engineer-in-charge. 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect 
of the execution of the works in a "Work Site Order Book" maintained at his office and the 
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the 
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning 
of these conditions. 
 
35. Day Work 

No 8day – work9 shall be performed without the prior written instructions of the Accepting Officer. 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered 
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of 
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay 
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge 
and returned to the Contractor and must be produced at the time of adjustment of accounts. 

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of 
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge 
specifying the description, quantities, weight or measurement (as the case may be) of the articles 
approved, reference will have made in this receipt in the return aforesaid and the Contractor's Bill. 

In the case of Lump Sum Contracts, the rates to be charged and the percentage addition for profit 
and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor 
prior to the execution of the work. 
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36. Inspection of the Work 

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any 
part of the work and the Contractor shall give such facilities as may be required to be given for such 
inspection and examination. 

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period, 
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality 
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the 
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in 
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have 
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the 
work so specified in whole or in part a& the case may require at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be 
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose 
decision shall be final and binding may carry out the work by other means at the risk and expense in all 
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend 
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall 
have previously given notice to the Contractor to rectify. 

37. Responsibility for Building 

In the event of any building or part of any building being handed over to the' Contractor for the 
execution of work there to under the provisions of the Contract he shall give a written receipt for all 
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting 
from the cause whatsoever while in his charge and on completion of the work to deliver the said building 
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge. 

38. Insurance 

The contractor shall, within one month after the date of acceptance of the contract, insure the work 
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and 
against damage by aircraft with an insurance office approved by the accepting officer, from the date 
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall 
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor 
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall 
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown 
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The 
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the 
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional 
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a 
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the 
maintenance period. The insurance shall also be extended to cover third party personal injury and 
property damage for a sum to be specified by BHEL.  

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the 
work and may deduct the amount of premiums from any money that may become payable to the 
contractor or may at his discretion refuse payment of any advance payment to the contractor until 
the contractor shall have complied with the terms of this condition. 
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar 
to the liability and obligation of the contractor to complete the entire work in all respects as certified 
by the Engineer-in-charge. 
In case of such a loss or damage as aforesaid, the money payable under any such insurance shall 
be received and may be retained by BHEL until the work is finally completed and shall then be 
credited to the contractor in the final statement of accounts in the event of the contract not having 
been previously cancelled under these conditions, after taking into account the delay in completion, 
settlement to his workers for damages, damage to BHEL9s property etc. 
 
39. Damage & Loss to Private Property & Injury to Workmen 
 
The Contractor shall at his own expense reinstate and make good to the satisfaction of the 
SDGM/CP&S and pay compensation for any injury, loss or damage occurred to any property or rights 
whatever including property and rights of BHEL (or agents) servants or employee of BHEL, the injury 
loss or damage arising out of or in any way in connection with the execution or purported execution 
of the contract and further the contractor shall indemnify, the  BHEL against all claims enforceable 
against BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against 
BHEL where BHEL is a private person, in respect of any such injury (including injury resulting in 
death) loss or damage to any person whomsoever or property including all claims which may arise 
under the Workmen's Compensation Act or otherwise.  

40. Completion: 

The works shall have completed to the entire satisfaction of the Engineer - in -charge and in 
accordance with the Contractor9s forecast of Time and progress where operative, and all unused stores 
and materials, tools, plants equipment, temporary Building and things shall be removed from the 
site and work cleared of rubbish and all waste materials and leveled up clean and tidy to the 
satisfaction of the Engineer-in-charge at the Contractor's expense and/or before the Schedule 
date of completion. 

The BHEL shall have power to take over from the Contractor from time to time such sections of the 
Work as have been completed to the satisfaction of the Engineer-in-charge. I n such an event, the 
contractor is not entitled for any extension of time or any other compensation for executing the balance 
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish 
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that 
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste 
materials and charge the Contractor any expenses Incurred thereon. 

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and 

the state thereof. 

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of 

maintenance period, where applicable. 
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41. Compensation for delay 

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the 
work and clear the site on or before the contracted or extended period of completion, he shall, 
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed 
compensation an amount calculated as stipulated below or such smaller amount as may be fixed 
by the BHEL on the contract value of the work for every week that the progress remains below 
that specified in condition 7 or that the work remains incomplete. 

This will also be applicable to items or groups of items for which separate period of completion 

has been specified. 

For the purpose term "Contract Value" shall be the value at contract rates of the work or 

ordered, 

a)  Completion period (as originally at 1 percent per week 
stipulated) not exceeding 6 months 

b} Completion period (as originally at ½ percent per week 
stipulated) exceeding 6 months and  
not exceeding 2 Years 

c)  Completion period (as originally at ¼% percent per week 

stipulated) exceeding 2 years 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed the under noted percentage of the contract value or of the item or group of items 
of work for which a separate period of completion is given 

a) Completion period (as originally 10 percent 
stipulated) not exceeding 6 months 
 

b)   Completion period (as originally 7½ percent 
stipulated) exceeding 6 months and  
not exceeding 2 Years 

c)  Completion period (as originally 5 percent 

stipulated) exceeding 2 years 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this or any other contract with the BHEL. 

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run 
charges for any reason whatsoever. 

 
42. Laws Governing the Contract 

 The contract shall be governed by the Indian Laws for time being in force. 
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43. Cancellation of Contract for Corrupt Acts 

 BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or 

remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the 

following cases and the Contractor shall be liable to make payment to BHEL for any loss or 

damage resulting from any such cancellation to the same extend as provided in the case of 

cancellation for default.        

If the Contractor shall: - 
 

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any 
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne 
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL 
service, 

OR 
b) enter in to a contract with BHEL in connection with which commission has been paid or 

agreed to be paid by him or with his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have previously been disclosed in writing to 
BHEL, 

OR 
c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of 

competitive tendering, without first disclosing the fact in writing to BHEL. 
 
 
44. Risk Purchase Clause  
 
If the contractor fails to carry out the specified works as per the contract scope of work within the 
timeframe as directed by SDGM/CP&S or his authorized officials and continues in that state after a 
reasonable notice from SDGM/CP&S or his authorized officials, BHEL reserves the right to have the 
work done by any means at the Contractor's risk and expenses provided always that in the event of 
the cost of the work so done (as certified by SDGM/CP&S which is final and conclusive) being less 
than  the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money 
due to Contractor under the contract, the Contractor shall either pay the excess amount ordered by 
SDGM/CP&S or the same shall be recovered from the Contractor by other means. 
 
45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract  
 
BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue 
thereafter to BHEL, shall cancel the contract in any of the following cases: 
 
If the Contractor, 
 

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or 
have a receiving order for administration of his estate, made against him or shall take any 
proceedings for liquidation or composition under any bankruptcy Act or assignment of his 
effects of composition or arrangement for the benefit of his creditors or purport to do  so, or 
if any application made under any Bankruptcy Act for the time being in force for the 
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors 

 
OR 
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b) being a Company, shall pass a resolution or the Court shall make an order for the liquidation 

of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed 
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver 
or Manager, 

OR 
 
c) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work 

without the prior written approval of the BHEL. 
  
d) Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL 

may have the work done by any means at the Contractor's risks and expenses provided 
always that in the event of the cost of the work so done (as certified by  SDGM/CP&S which 
is final and conclusive) being less than the contract cost, the advantage shall accrue to the 
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor 
shall either pay the excess amount ordered by SDGM/CP&S or the same shall be recovered 
from the Contractor by other means. 

 
e) In case BHEL carries-out the work under the provisions of this condition the cost to be taken 

into account in determining the excess cost to be charged to the Contractor under this 
condition shall consist of the cost of the materials, hire charges of tools and plants and/or 
labour provided by the BHEL with an addition of such percentage to cover superintendence 
and establishment charges as may be decided by the SDGM/CP&S whose decision shall be 
final and conclusive. 

 
 
46. Cancellation of Contract in Part or Full for Contractor’s Default  
 
If the Contractor: 
 

a) makes default in carrying out the work as directed and continues in that state after a 
reasonable notice from SDGM/CP&S or his authorized representative; 

 
b) fails to comply with any of the Terms and Conditions of the contract or after reasonable notice 

in writing with orders properly issued thereunder; 
 
c) BHEL, may without prejudice to any other right or remedy which shall have accrued or shall 

accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work 
order or items of work in default from the contract. Whenever BHEL exercise the authority to 
cancel the contract as whole or part under this condition BHEL may complete the work at the 
contractor's risk and cost (as certified by SDGM/Stores which is final and conclusive) being 
less than the contract cost, the advantage shall accrue to the BHEL.  If the cost exceeds the 
moneys due to the Contractor under this contract the Contractor shall either pay the excess 
amount ordered by SDGM/CP&S or the same shall be recovered from the Contractor by other 
means. In case the BHEL carries out the work or any part thereof under the provisions of the 
conditions the cost to be taken into account in determining the excess cost to be charged to 
the Contractor under this condition shall consist of the cost of the materials, hire charges of 
tools and plant and/or labour provided by the BHEL with an addition of such percentage to 
cover the superintendence and establishment charges as may be decided by the 
SDGM/CP&S whose decision shall be final and conclusive. 
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47. Termination of Contract on Death of contractor  
 
Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the 
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract 
without compensation to the Contractor.   
                                                                         
48. Special powers of Determination   
 
If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole 
or any part of the work to be carried out the SDGM/CP&S shall give notice in writing of the fact to 
the Contractor who shall have no claim to any payment of compensation or otherwise howsoever on 
account of any profit or advantage which he might have derived from the execution of the work in full 
but which he did not derive in consequence of the fore-closing of the work. 
 
He shall be paid at contract rates for the full amount of the executed including such additional works, 
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be 
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained 
on account of labour and 'materials collected but which could not be utilized on the work, as verified 
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of 
any alterations have been made on the original specifications, drawings, designs and instructions, 
involving any curtailment of the work as original contemplated. 

<If any employee / labourer working in the contract is found involved in corruption activities, the 
contract will be terminated and the contractor will be banned for applying for any future contract for 
3 years.= 
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CHAPTER - IV 

VALUATION AND PAYMENT 

49. Records and Measurements 

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a 
complete record is obtained of all works performed under the contract. Buildings, etc., priced in 
schedule 'A' as a unit Lump-sum will be entered by number at the unit Lump-sum. 

Work carried out for agreed Lump-sum will be described and similarly recorded 

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to 
ascertain the financial liability of BHEL ''under the contract'' 

Work, which fails to be measured in detail shall be measured physically, without reference to any local 
custom that may obtain excepting where it may otherwise be directed in the tender documents. The 
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by 
the contractor. 

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of 
appointment of measurement. 

The contractor shall without, extra charge, provide assistance with appliance and 
other things necessary for-measurement. 

The contractor shall bear all the cost of measurements of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties 
each day at the site, on completion of measurement. If the contractor objects to any of the 
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL 
measurement book or against the item or items objected to; and such note shall be signed and dated 
by both the parties' engaged in taking the measurement. 

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the 
expense of such measurement shall be borne by the party requiring the measurement. 

Measurement to be re-taken provided that a net error is found by this re measurement to 
amount to less than 5% (Five percent) of the value as-recorded by the first measurement. But where 
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party. 
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said 
to be borne by the other party. If the contractor9s representative fails to attend when required, the 
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case 
those measurements shall be considered as accepted by the contractor as final. The contractor shall, 
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his 
claims for the work done by him up to and including the previous month, which are covered by his 
contract agreement in any of the following respects. 
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a) Deviation from the items and specifications provided in the contract documents. 

b) Extra Items / Items of work, 

c) Quantities in excess of those provided in the contract schedule. 

d) Items in respect of which rates have not been settled. He should, in addition 
furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claims and that no further claims shall be raised by 
him in respect of work done up to and including the period under report. 

Except where any general to detailed description of the work in quantities expressly shows to contrary, 
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in 
accordance with the procedure set forth in the schedule of rates specification not withstanding any 
provision in the relevant standard method of measurement or any general or local custom. In the case 
of items which are not covered by the schedule of rates / specification, measurement shallI be taken in 
accordance with relevant standard method of measurement issued by the Indian Standard institution or 
as per Standard engineering practice, 

50. Valuation of Deviations 

Rates for deviated items of work will be fixed as follows: 

1.  For any item of work required to be carried out after the contract has been awarded and which is 
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for 
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows: 

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest 
analogous item of work in contractor's schedule bears to rate for the particular analogous   item 
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract   schedule 
forms part of   individual chapter of the BHEL schedule of rates the above proportion will be worked 
out only for such items which are found both in contract schedule and BHEL Schedule 
of rates as group of items under the chapter. 

b) If a single appropriate analogous item of work is not available in both schedule   (contractor's 
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group 
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost 
of that particular group of item (the sum of the products of the tendered rates and the quantities for which 
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates. 

c) If even an appropriate analogous group of items is not available in contractor's schedule and 
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole 
work, which are available in both the schedule and for which orders have been placed on the 
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the 
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the 
same items and quantities all the BHEL schedule of rates. 

The selection of analogous items or analogous group of items referred to above shall be done by the 
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the 
selection of different analogous items or analogous group of items, the lowest of all such derived 
rates shall be taken as the correct rate. 
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes 
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil 
Engineering Department whose decision shall be final and conclusive as the case may be. 

II. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment 
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en 
the parties. 

51. Reimbursement / Refund on Variation in Price, Materials  

If after submission of the tender and I or during the progress of the works, the price of any material (not 
being a material supplied from the BHEL store in accordance with the conditions of the contract) is 
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or 
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties 
affecting the price of materials required for incorporation in the works and made from materials of which 
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect 
of such material or item, a price which is higher or lower than the price of that material or item as 
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such 
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at 
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall 
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable 
only for material, which are directly incorporated on the work, the contractor shall however 
indicate the assumption he has made while submitting the tender. However no reimbursement or 
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the 
reimbursement or refund shall be made only / on the excess over + 10% provided always that any 
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be 
final and conclusive ) the increase is attributable to the delay in the execution of the contract with 
the control of the contractor or that any such Increase has become operative after the contracted/ or 
extended dated of completion of the works or items of work in question. 

The Contractor shall, for the purpose of this condition, keep such books of account and other document 
as are necessary to show the amount of any increase claimed or any reduction available and shall 
allow inspection of the same by any duly authorized representative of the BHEL and further shall at 
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require. 
 
The Contractor shall within a reasonable time of his becoming, aware of any 
alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge 
stating that the rate is submitted in pursuance to this condition together with all information relating 
thereto which he may be in a position to supply. 
 
Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of 
the contract, unless specifically provided for in the special conditions of the contract. 

52. Advance on account 

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after 
the whole of the work shall have been completed and a certificate of completion given by the 
Competent authority. 

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at 
intervals of not less than one month or as otherwise provided for in the Contract documents, counting 
from the date on which order to commence work is given by Engineer-in-charge submit claims on 
BHEL forms for payment of advances on account of work done and of materials delivered in 
connection with the Contract. 
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the 
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the 
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such 
approval and passing of the sums so payable shall be final and conclusive against the contractor. 

Notes: 
 
"After the full amount of Security Deposit is made up through the 10% deduction from On account 
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory 
deductions  

The Contractor may also be paid during the progress of the work 75% of the value of any materials 
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually 
required for incorporation in the work and which have reasonably been brought to the site in connection 
there with and are adequately stored and  or protected against damage by weather or other, causes, 
but which have not at the time of payment of the advance been incorporated the work on furnishing 
a formal hypothecation deed. Payment of such advances, however shall be purely at the 
discretion of the Accepting Officer provided always that payment shall not be made under these 
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc. 

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided 
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time 
to time certify the sums payable to the Contractor after retaining the reserves. 

Any certificate relating to work done or materials delivered may be modified or corrected by any 
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an 
advance payment shall itself be conclusive evidence that any work or materials it relates are in 
accordance with the contract. All such intermediate payments shall be regarded as advance against 
the final payment only and shall not be considered an admission of the performance of the contract or 
any part thereof in any respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect in any way the powers of the 
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any 
way vary or affect the contract. 
 
53.  Final Bill 
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, 
the contractor shall forward a certified final account on BHEL forms, in duplicate. 

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared 
in the manner prescribed by the Engineer-in-charge. 

No claims will be entertained after the receipt of the final bill. 

The Final bill is to be submitted within 90 days of completion of work or within the time period extended 
by the Officer –In-Charge. No claim of any nature will be entertained thereafter.  
The Contractor shall be entitled to be paid the final sum less the value of payments already made on 
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the 
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet 
recovered from the contractor shall be deducted from the final sum aforesaid. 
No charge shall be allowed to the Contractor on account of the preparation of the final bill. 
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54. Submission of Bills by Contractor  
 
The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of 
work done during the month supported by the requisitions issued from time to time.  The Contractor 
shall, once in every month, submit to the SDGM/CP&S separately details of his claims for the work  
done by him up to and including the previous month which are not covered by his contract agreement 
in any of the following respects: 
 

a) Deviation from the items provided in the contract documents. 
 
b) Extra items / new items of work. 
 
c) Items in-respect of which rates have not been settled.  He should in addition furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and 
that no further claims shall be raised by him in respect of the work done up to and including 
the period under report. 

 

55. Payment of Bills  

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed 

"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification 

of bills by SDGM/CP&S. 

 
56. Recovery from Contractor  
 
Whenever under the contract, any sum of money, shall be recoverable from or payable by the 
Contractors, the same may be deducted from or any sum then due or which at any time thereafter 
may become due to Contractor under the contract or under any other contract with BHEL or from his 
Security Deposit or he shall pay the claim on demand. 
 
57. Post Technical Audit of Work and Bills  
 
BHEL reserves the right to carry out the post-payment Audit and technical examination of the work 
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum 
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However, 
no such recovery shall be enforced after three years of passing the final bill. 
 
58. Refund of Security Deposit  
 
The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a 
period of one month on termination or expiry of the contract provided always that the Contractor shall 
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE". 
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59. Force Majeure Clause  
 
If, at any time during the continuance of this Contract the performance in whole or in part by either 
party of any obligations under this Contract shall be prevented or delayed by reason of any War, 
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone, 
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either 
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such 
event be entitled to terminate this Contract nor shall either party have any claim for damages against 
the other in respect of such non-performance and delay in performance under the contract shall be 
resumed as soon as practicable after such event has come to an end or ceased to exist.  If the 
performance in whole or part of any obligation under this Contract is prevented or delayed by reason 
of any such event, claims for extension of time shall be granted for periods considered reasonable 
by the SDGM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall 
not include the following circumstances: 
 

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not 
resulting itself from an event of Force Majeure; 

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of 
the Contractor to make payments in the manner specified herein; 

c. inclement weather; 
d. any event or circumstance that makes performance by the Contractor merely 

uneconomic or commercially impracticable including without limitation due to 
recession, depression, inflation, deflation, tax rate or law changes, exchange rate 
fluctuations, or changes in prices; 

e. any act or omission or default on the part of a subcontractor or a vendor that is not 
itself attributable to an event of Force Majeure (as defined herein); and  

f. the imposition of sanctions by any governmental authority due primarily to the failure 
of the Contractor to comply with any Applicable Laws. 
 

60. Conciliation  

The Parties agree that if at any time (whether before, during or after the arbitral or judicial 
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or 
disagreement arising in connection with construction, meaning, operation, effect, interpretation or 
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is 
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same 
may, be referred by either party to Conciliation to be conducted through Independent Experts 
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.  
Notes:  
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the 
BHEL Panel of Conciliators.  
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the 
parties from outside the BHEL Panel of Conciliators.  
The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at 
http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf   

(<Conciliation Rules=).   
The Conciliation Rules together with its Formats will be treated as if the same is part and parcel 
hereof and shall be as effectual as if set out herein in this GCC.  
The Contractor agrees that BHEL may make any amendments or modifications to the provisions 
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound 
by such amended or modified provisions of the Conciliation Rules with effect from the date as 
intimated by BHEL to it. 
 

 

http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf
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61. Arbitration  
 
All disputes between the parties to the contract, arising out-of or relating to the contract, other than 
those for which the decision of the SDGM/CP&S or Accepting Officer or any other person is by the 
contract expressed to be final and conclusive shall after written notice by either party to the contract 
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head 
of BHEL Ranipet. 
 
Unless the parties otherwise agree, such reference shall not take place until after the completion, 
alleged completion or abandonment of the work or the determination of the contract. 

 
The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places 
as may be fixed by the Arbitrator in his sole discretion.  The award of the Arbitrator shall be final, 
conclusive and binding on both parties to the contract. 
 
The Contractor agrees that no claim for interest or damages will be entertained or be payable by 
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying 
with BHEL owing to any disputes or differences between the parties irrespective of whether the same 
is decided by any authority to be paid or returned to the Contractor 
 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se 
and also between CPSEs and Government Departments/Organizations (excluding disputes 
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall 
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018. 
 

62. Jurisdiction of Court 
 
Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if 
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District, 
Tamilnadu). 

 
63.Signing of Contract  
 
Each contract document shall be signed by the Contractor with his usual signature.  Contract by 
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or 
the Karta or Manager as the case may be or by any other duly authorized representative followed by 
the name and designation of the persons so signing.  Contracts by a Company shall be signed with 
the name of the Company by a person authorized in this behalf and a power of attorney or other 
satisfactory proof showing that the persons signing the Contract documents on behalf of the 
Company is duly authorized to do so, shall accompany the contract. 

 
All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen 
Compensation Act 1923, Employees Provident Fund and Miscellaneous Provisions Act, 1952, 
Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) Act 1970, 
Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other applicable 
Acts shall be complied with by the Contractor. 
 
Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to 
employment of his employees issued from time to time by the concerned authorities. 
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes 
or any civil or criminal law in connection with employees deployed by him. 
 
Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory 
authorities and provides a copy of the same to BHEL. 
 
Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of 
the same to BHEL. 
 
Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which 
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under 
this Contract or any other contract or from the Security Deposit furnished by the Contractor under 
this Contract or any other contract. 

 

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any 
money due to the Contractor by BHEL 
 
For every month, the Contractor shall prepare and submit bills in the succeeding the month within 
one week from the date of certification of quantity by user department. 
 
Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by 
the Contractor within one week from the date of intimation. 

 
*********** 

64.  Health, Safety & Environment Policy 

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to 

protect our employees and people we work with, community and environment. BHEL believes in 

zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint 

associated with all its business activities. We commit to continually improve our HSE performance 

by: 

 Developing safety and sustainability culture through active leadership and by ensuring 

availability of required resources. 

 Ensuring compliance with applicable legislation, regulation and BHEL systems. 

 Taking up activities for conservation of resources and adopting sound waste management 

by following Reduce / Recycle / Reuse approach. 

 Continually identifying, assessing and managing environmental impacts and Occupational 

Health & Safety risks of all activities, products and services adopting approach based on 

elimination / substitution / reduction / control. 

 Incorporating appropriate Occupational Health, Safety and Environment criteria into 

business decisions, design of products & systems and selection of plants, technologies and 

services. 

 Imparting appropriate structured training to all persons at workplace and promoting 

awareness amongst customers, contractors and suppliers on HSE issues. 

 Reviewing periodically this policy and HSE Management Systems to ensure its relevance, 

appropriateness and effectiveness. 

 Communicating this policy within BHEL and making it available to interested parties. 

****** 
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Annexure – V 
 
TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY 
THE CONTRACTORS FOR BHEL 
 

 
1. The contractor shall employ labour in sufficient numbers to maintain the required date of progress 

and of quality to ensure workmanship to the degree specified in the contract and to the 
satisfaction of the Engineer – in – charge. 

 
2. The Contractor shall pay to labour employed by him, wages not less than Minimum wages, as 

per Tamil Nadu Minimum Wages Act.  
 

3. The Contractor shall in respect of labour employed by him, comply with contractor9s labour 
Regulations in regard to all matters provided therein. 

 
4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a 

code Number. He shall pay the remittances under his Code Number only. 
 

5. The Contractor shall be liable to his contribution and the employee9s contribution towards PF as 
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the 
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered 
and obtain a code number from them. He shall pay the remittances towards PF under his code 
number only. 

 
6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined 

in the Contract Labour Regulations, have the power to deduct from the moneys due to the 
contractor any sum required or estimated to be required, for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 
workers, non-payment of wages or of deductions made a from his or their wages which are not 
justified by the terms of the Contract of non-observance of the said Contractor9s Labour 
Regulations. 

 
7. The Contractor shall indemnify BHEL against any payment to be made under and for observance 

of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors. 

 
8. In the event of the Contractor committing a default or breach of any of the provisions of the 

aforesaid contract Labour Regulations, as amended from time to time or furnishing any 
information or submitting or filling any form / Register / Slip under the provisions of these 
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined 
in the Contractors Labour Regulations, the Contractor shall without prejudice to any other liability 
pay to BHEL a sum not  exceeding Rs. 50/- as liquidated damages for every default, breach, or 
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the 
Engineer-in-charge and in the event of the contractor9s default continuing in this respect, the 
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a 
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the 
case by himself any action brought in by such Government Agencies for non-compliance of any 
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard. 
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor 
and credit the same to the welfare fund constituted under Regulations. The decisions of the 
Engineer-in-charge in this respect shall be final and binding. 

 
10. The contractor shall not employ in connection with the work any person who has not completed 

18 years of age. 
 
11. The contractor shall in respect of labour employed by him either directly or through sub-

contractors, comply with or cause to be complied with the following statutory provisions and rules 
and in regard to all matters provided therein. 

 
(a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules. 

(b) The minimum wages Act1948 and the related Tamilnadu Rules. 

(c) The payment of wages acts 1936 and the related Tamilnadu Rules. 

(d) The Factories Act 1948 and the related Tamilnadu Rules. 

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952. 

(f) The Employees State Insurance Act 1948. 

(g) The workmen9s Compensation Act 1923. 

(h) The Industrial Dispute Act 1947. 

(i) Payment of Bonus Act and any other law or modifications to the above or there to the Rules 
made thereunder from time to time.  

 
12. REGISTRATION AND LICENSING: 

  
Every contractor shall register his/her name with the welfare section of BHEL before taking up the 
work awarded to him/her by giving the following information and getting a code number: 
 

(a) The name of the contractor. 
(b) Nature of contract work. 
(c) Period of work. 
(d) Number of maximum labour employed by him on any one day. 
(e) License No. and date (applicable in case of contractors employing 20 or more worker)  
(f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own 

PF code)  
 
This information is called for the purpose of informing the inspector of Factories wherever they call 
for information regarding contracts. 
 
13. The contractor employing 20 or more workmen is required to obtain license from the authorities 

(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may 
be).  This license shall be amended and/or renewed wherever there is an increase in the 
workmen employed by him/her or in the event of contract being extended or renewed.  The 
contractor shall inform the license number to the BHEL management before taking up the work. 

 
14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document 

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer 
and/or occupier of the factory and shall render all necessary assistance for the same. 
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15. Notice of commencement of work to be submitted to ALC / Chennai before start of work in Form 
(VII). 

 

16. The contractor shall get the contract labourers engaged by him/her insured under workmen9s 
compensation policy.  

 
17. The contractor shall ensure that all his workmen are covered under the Employees State 

Insurance Act and produce the registration number/enrolment number to the welfare section 
before executing the contract. 

 
18. The contractor shall also ensure that all his/her workmen are covered under Employees 

Provident Fund and Misc. Provisions Act 1952. 
 
WAGES  
 
19. The wages will be firm throughout the contract period.  BHEL Adhoc amount for contract 

workmen will be subsumed with any increase in Dearness Allowance / Basic wages. 

 
 

Description 

 
For Unskilled 
worker (Rs.) 

For Semi Skilled 
worker (Fresh ITI) 

(Rs.) 

Skilled worker (ITI Holder 
with 3 years9 

Experience/Diploma 
Holder/BE Holder) (Rs.) 

Basic Pay as on 01.04.2022 
 

255.00 265.00 273.50 

Monthly Dearness Allowance 
as on 01.04.2022 
 

236.19 236.19 236.19 

BHEL Adhoc (Addl. 
Payment)  
 

106.77 126.00 141.38 

Total wages  
 

597.96 627.19 651.08 

 
20. Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965. The 

Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the 
authorities concerned for the total wages paid.  The Statutory requirements like PF, ESI  will be 
applicable for BHEL Adhoc amount also.  

 

21. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage     

      period shall exceed one month.  
 
22.The Contractor shall ensure payment of wages to the contract labour employed by him within    
     three days from the end of wage period in case the wage period is one week or a fortnight and in  
    all other cases before 10th day of the following month. 
 
23. All Payments to labours by the Contractor shall be made through bank only. 
 
24. A notice showing the wage period and the place and time of disbursement of wages shall  
       be displayed at the work and a copy to be sent to the Welfare Department by the   
       Contractor under acknowledgement.  
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25.Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment 
of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall 
be displayed in Tamil and English in conspicuous places at the establishment and work at work site 
by the Contractor. The Contractor shall inform the BHEL Management every month the details of 
contract labour engaged for contract in this following form:  
 

a. Serial Number. 
b. Location. 
c. Period of work. 
d. No. of days worked. 
e. No. of man worked. 
f. Wages paid to workers. 
 

The above statement shall be furnished to BHEL Management at the end of every month.  
 
 
 
 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS  
 
26.The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and 
Central Rules thereunder shall be maintained by each contractor.  
 

1. Form A – Employee Register 
2. Form B – Wage Register 
3. Form C – Register of Loan / Advance / Fine / Damage / Loss. 
4. Form D – Register of Attendance. 
5. Form E – Register of Leave / Rest / Compensatory off. 
6. Employment Card 
7. One-month notice of all the contract workmen before completion of work. 

 
27.The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and 
the Rules thereunder both in English and Tamil.  
 
28. Annual Return to be submitted through Shram Suvidha Portal. 
 
29.The Contractor shall submit the returns required under the Contract Labour (Regulation & 
Abolition) Act 1970 periodically to BHEL Management.  
 
30.All the above registers and records shall be preserved in original for a period of three years. All 
the registers, records and notice maintained under the Act and rules shall be produced on demand 
by Inspector or any authority under the Act.  
 
 
WORKING HOURS AND WORKING CONDITIONS 
 
31.No worker shall be required or allowed to work on Sunday unless he has or will have a holiday 
on anyone of the three days before or after the said say.  
 
32.The Contractor shall inform BHEL Management in the prescribed form details of the contract 
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in 
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lieu thereof. This shall be intimated two days in advance before his workmen and booked for work 
Sunday.  
 
33.The contract labour working for more than nine hours in any day or for more than 48 hours in any 
week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages in 
accordance with the provisions of Sections 59 of the Factories Act 1948.  
 
34.The Contractor shall provide all safety devices and personal protective equipment to his workmen 
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided 
to them while doing the work and there should not be any relaxation on this.  
 
35.The Contract labours shall abide by all the Safety rules inside factory premises. 

 
36.The Contractor shall ensure that his workmen vacate the premises after the shift is over.  

 
37.The contractor shall give leave with wages to his/her workmen who have worked for a period of 
240 days or more in the factory premises during a calendar year. This leave shall be allowed during 
the subsequent calendar year at the rate of one day for every 20 days or work performed by the 
worker during the previous calendar year.  The worker whose service commences on a day other 
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20 
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder 
of the calendar year. This leave will be admissible only during the subsequent calendar year. 
 
38.No woman worker shall be required or allowed to work in the Factory except between the hours 
of 6.00 A.M. and 7.00 P.M.  
 
39.The Contractor shall comply with the provisions relating to Welfare and Health facilities as 
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu 
Contract Labour Rules 1975.  
 
NOTICE OF ACCIDENTS  
 
40.Notwithstanding anything contrary to this, in the event of accident the contractor shall be required 
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of 
ESI / workmen9s compensation Act, Factories Act and Rules made there under. He shall also 
maintain a register of accident as per the Act.  
 
41.The Contractor shall get the contract labour engaged by him insured under Workmen9s 
Compensation policy from general should be for the entire period of Contract. The Contract shall 
comply with the provisions of the Workmen9s Compensation Act 1923. (This should be read in 
conjunction with the provisions of ESI Act). 
 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT  
 
42.The contractor shall ensure that all his workmen are covered under the Employee9s State 
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before 
executing the contract work.  
 
43.The Contractor shall regularly pay the amount of contribution. i.e., employer9s contributions as 
well as employee9s contribution pursuance of the above scheme in time. Contributions recovered 
from employee and contribution made by the contractor may be rounded to the higher multiples of 
five paise.  
 
44.The Contractor shall take note of any amendment that may be brought forth in the above 
contribution rate and act accordingly.  
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45.The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment 
number before awarding of contract work. As per the existing provisions every worker shall be 
entitled and required to become a member of the fund. The employee9s contribution will be recovered 
by the contractor from the wages of his workmen and the contractor should pay equal contribution. 
The contractor is also liable to pay any administrative charges in this behalf that may be decided 
from time to time. It will be the responsibility of the contractor to ensure such contribution payable in 
respect of workmen employed through sub-contractors also.  
 
46.The Contractor shall take note of any amendment in the rate of contribution payable under the 
scheme from time to time.  
 
47.The Contractor shall with seven days of the close of every month submit to BHEL a statement 
showing the amount of contribution payable / paid for employees engaged by him or through him 
and shall also furnish to BHEL such information as Principal Employer is required to furnish under 
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities 
concerned.  
 
48.Whenever any sum of money is found to be recoverable from or payable by the contractor under 
the above Act, the sum shall be deducted from any sum that may be due or which at any time 
thereafter may become due to the Contractor under this contract or under any other contract or from 
his security deposit, the contractor shall immediately thereafter such further sums as may be required 
to replenish the shortage caused by such recoveries in amount of security deposit.  
 
49.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker 
under this contract and shall at all times keep BHEL indemnified against all loses, claims, 
prosecutions under any law.  
 
50.In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied 
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.  
 

51 MODEL RULES FOR LABOUR WELFARE 
 
The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for 
Labour Welfare as appended to these conditions or rules framed by Government from time to time, 
for the protection of health and for making sanitary arrangements for workers employed directly or 
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the 
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor. 
                                                                
 
52 POLICE VERIFICATION 
 
The Contractor shall obtain police verification of all his contract workers and submit the same to 
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without 
such police verification.  
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ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE 
DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS 

 
The Contractor must inspect the area of work to decide the safety precautions necessary for 
executing this contract. The following safety measures should be strictly adhered to during execution 
of works at sites. 
 
1. Whenever people work at height more than six feet, platform shall be provided or the workers 

shall wear safety belt to avoid fall from the height. 
 
2. Wherever any area declared as dangerous, the workers shall not be allowed to work till a written 

clearance is obtained from appropriate authorities. 
 
3. No material of any kind shall be dropped or allowed to be dropped from any height. 
 
4. Defective ladders shall not be used at all.  

 
5. All excavations must be barricaded and red lamps must be provided. 
 
6. No work should be taken up of execution inside shop floor / factory premises, without obtaining 

necessary work permit.  
 
7. Providing helmet for high level work 
 
8. All personal protective equipment conforms to standard specification as per the details given in 

the code of conduct. 
 

9. The necessary safety equipment9s such as gloves, boots, helmets etc. must be issued to the 
workmen and strictly to be used while carrying out the work. 

 
10. Providing dust or fume respirator in places where dust and fume concentration exist. 
 
11. Providing goggles and welding screens. 
 
12. Providing acid and alkali – proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 
 
13. Providing rubber gloves for working on electrical works. 

 
14. All temporary electrical connections shall be properly earthed, insulated and periodically 

checked. 
 
15. Inflammable materials shall not be stored near places where the sparks are likely to occur. 

 
16. The gas cylinders must be always handled on trolleys or kept tied down when not in use. They 

should never be rolled as Roller for conveying.  
 
17. Cylinders should not be used without Regulators 
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18. If the contractor's workmen are found to be violating the safety precautions, punitive action will 
be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor9s bill for each 
violation. 

 
19. The working area shall be kept clean and free from all obstructions. 
 
20. Ensuring proper lashing of the components while being transported in vehicles. 
 
21. The vehicles must have side supports or have body to support the materials conveyed. 
 
22. The materials should not to be allowed to extend or overflow the sides of the vehicles. 
 
23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

 
24. Driver of the vehicle must possess valid license. 

 
25. Vehicle must not be overloaded beyond the prescribed limits.  

 
26. Red flags and lights for parts projecting from the body of vehicle must be provided.  

 
27. The speed restrictions within the factory premises must be strictly adhered to.  

 
28. The contractor should maintain a register regarding the driver license particulars. 
 
29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered 

for all his/her workmen.  A copy of the policy has to be submitted before commencement of work. 
 
30. All safety precautions are to be taken by the contractor at his cost. 
 
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement. 

 
All Contractors including their sub-contractors, agents and labour engaged on the work are required 
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation 
thereof will invite punitive action being taken against them. Also contractors with frequent violations 
of safety regulations will not be entrusted with further work in this organization. 
 
Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set, 
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety 
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as 
per instruction of Engineer in charge within the quoted rates. 
 
SAFETY CODE 
 
RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, 
MATERIAL AND ENVIRONMENT 
 

1. Before commencing the work, the contractor is required to submit a <SAFETY PLAN= to the 
authorized BHEL official. The 8safety plan9 shall indicate, in detail, the measure that would be 
taken by the contractor to ensure safety of men, equipment, material and environment during 
execution of work. The plan shall take care to satisfy all requirements specified hereunder.  
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The contractor shall submit safety plan along with his offer. During negotiations before placing 
of work order and during execution of the contract, BHEL shall have right to review and 
suggest modification in the safety plan. The contractor shall abide by BHEL9s decision in this 
respect. 

 
2. The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives, 
injuries to personnel engaged, and damage to property and environment. 

 
3. The contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized BHEL officials: - 

 
(i) Safety helmets conforming to IS-2925: 1984. 
(ii) Safety Belts conforming to IS-3521:1983 
(iii) Safety Shoes conforming to IS-1989:1978. 
(iv) Eye and Face protection devices conforming to IS-8520:1977. And IS-8940:1978. 
(v) Hand and body protection devices conforming to  

 
1. IS-2573:1975 (2) IS-6994:1973 (3) IS-8807:1978 (4) IS-8519:1977. 

 
4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 

nets, ladders, equipment etc. used by the contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained, before putting them to use and from 
time to time as instructed by authorized BHEL official who shall have the right to ban the use 
of any item. 

 
5. All the electrical equipment, connections and wiring for constructions, power, its Distribution 

and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the contractor to carry 
out the all types of electrical works. All electrical appliances including portable electric tools 
used by the contractor shall have safe plugging system to source of power and be 
appropriately earthed. 

 
6. The contractor shall not use any hand – lamp energized by electric power with supply voltage 

of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power 
source of not more than 24 Volts. 

 
7. The contractor shall adopt all fire safety measures as laid down in the <Code for Fire Safety 

at Construction sites= issued by the safety department of BHEL and as per the directions of 
the authorized BHEL official. A copy of the above referred <Code for Fire Safety at 
Construction sites= shall be made available by BHEL to the contractor for reference, on 
demand by the contractor, during tendering stage itself. 

 
8. Where it becomes necessary to provide and/or store Petroleum Products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, 
the contractor shall be responsible for carrying out such provisions and / or storage in 
accordance with the rules and regulations laid down in the relevant government acts, such 
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of 
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall 
also be taken by the contractor in all such matters. 
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at 
all work spots for safe working when natural daylight may not be adequate for clear visibility. 

 
10. The contractor shall be held responsible for any violation of statutory regulations local, state 

or central and BHEL instructions, that may endanger safety of men, equipment, material and 
environment in his scope of work or another contractor9s or agencies. Cost of damages if 
any, to life and property arising out of such violation of statutory regulations and BHEL 
instructions, shall be borne by the contractor. 

 
11. In case of fatal or disabling injury/accident to any person at construction / work sites due to 

lapses by the contractor, the victim and/or his/her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL have the 
right to impose appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and/or his/her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case. 

 
12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover cost of such damages from payments due to the contactor after holding an 
appropriate enquiry. 

 
13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have the right to recover cost of such delay from payments due to the 
contractor, after notifying the contractor suitably and giving him opportunity to present his 
case. 

 
14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of 

BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to 
take appropriate safety precautions or to provide necessary safety devices and equipment or 
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall 
have the right to take corrective steps at the risk and cost of the contractor, after giving a 
notice of not less than seven days, indicating the steps that would be taken by BHEL. 

 
15. The contractor shall submit report of all accidents, fires and property damage, dangerous 

occurrence to the authorized BHEL official immediately after such occurrence, but in any 
case not later than twelve hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by the contractor to the authorized BHEL official from time to time as 
prescribed. 

 
16. Before commencing the work, the contractor shall appoint/nominate a responsible office to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL. 
 

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, 
issue of an appropriate certificate to recognize the safety performance of the contractor may 
be considered by BHEL after completion of the job. 

 


