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WORKS CONTRACT MANAGEMENT 

NOTICE INVITING TENDER 

Tender Notice No 975525001E, Dated: 12.05.2025 

Nature of work 

Factory painting shed extension (2 portal frame/12.0m) & 

construction of open platform for factory painting yard area 

inside BHEL BAP Ranipet 

Type of tender Open Tender (Two-part bid) 

Period of contract  Six Months (including Three Months Maintenance Period) 

Estimated cost of works 

contract (Approx.) 
INR 21,20,751/- (excluding GST) 

Earnest Money Deposit 

(EMD) Amount 
Nil  

Tender download start date 07.05.2025 

Last date & Time for 

Receipt of the Tender 
22.05.2025 at 11.00 Hrs 

Date of Technical bid 

Opening 
22.05.2025 at 16:00 Hrs. onwards 

(Please obtain updated information from the e-Procurement portal about  

the latest applicable dates & other changes if any in the tender contents) 

Date of Price Bid Opening 

Bidders whose technical bids are found acceptable will be 

intimated separately about the status of their offers and the 

date of opening of Price Bid/Reverse Auction 

Submission of Tender 
Online submission thro9 BHEL eProcurement Portal website: 
https://eprocurebhel.co.in/nicgep/app 

Tender Opening Online through e-Procurement Portal 

Note:  

1. The Tender documents can be downloaded at free of cost from BHEL eProcurement Portal 

website: https://eprocurebhel.co.in/nicgep/app  and also BHEL website 

(https://www.bhel.com/ tenders). 

2. All corrigenda, addenda, amendments, clarifications etc. to tender specification will be 

hosted in the web pages (https://eprocurebhel.co.in/nicgep/app) only. 

3. Bidders shall keep themselves updated with all such developments. 

4. BHEL, Ranipet reserves the right to accept or reject any or all tenders without assigning any 

reasons whatsoever. BHEL, Ranipet also reserves the right to reject any tender on the basis 

of unsatisfactory performance of the bidder in any ongoing job or any similar job in the 

past. 

5. BHEL will finalize the contract through reverse auction. 

6. Contract will be awarded to Single Party only. 

Note: Tenderer should sign and affix seal in all the pages of this tender and all supporting 

document. 

 

 

 

https://eprocurebhel.co.in/nicgep/app
https://eprocurebhel.co.in/nicgep/app
https://www.bhel.com/
https://eprocurebhel.co.in/nicgep/app
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CHAPTER 1 

SCOPE OF WORK 

Work has to be carried out as per BOQ on direction of Engineering in charge. Standard material to be 

used as specified in contract which is to be approved by BHEL. Replaced item to be handed over to 

BHEL Store. Additionally, emergency work will be carried out as directed by the Engineering-in-

Charge 

• Structural Steel Work for Existing Shed Extension 

• Cement Concrete Flooring & Associated Works 

Scope of Work Structural Steel 

1. Earthwork Excavation 

• Excavation of foundation trenches and drains using mechanical/manual means. 

• Dressing of excavated sides and ramming of bottoms. 

• Lifting soil up to 1.5m and disposal of surplus soil within 50m lead. 

• Suitable for all types of soil. 

2. Plain Cement Concrete (PCC) Work 

• Laying PCC (1:4:8 mix) as a base layer before reinforced concrete work. 

• Materials used: Cement, coarse sand (Zone-III), and graded stone aggregate (40mm). 

• Excludes centering and shuttering. 

3. Centering & Shuttering 

• Providing and fixing formwork for foundations, footings, and bases of columns. 

• Includes strutting, propping, and removal of shuttering after the concrete has set. 

4. Reinforced Cement Concrete (RCC) Work 

• Laying RCC (1:1.5:3 mix) for foundations and footings. 

• Materials used: Cement, coarse sand (Zone-III), and graded stone aggregate (20mm). 

• Reinforcement: 

o TMT bars (Fe-500D or higher), including cutting, bending, placing, and binding. 

o Reinforcement placed up to plinth level. 

5. Brickwork 

• Exposed brick masonry using common burnt clay modular bricks (Class 7.5). 

• Horizontal & vertical grooves (10mm wide, 12mm deep) for aesthetic finish. 

• Cement mortar mix (1:6) for bonding. 

o Upto plinth level (DSR 6.27.1). 

o Above plinth level upto Floor V (DSR 6.27.2). 
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6. Plastering 

• 12mm thick cement plaster on masonry surfaces. 

• Cement mortar mix (1:6) for a smooth finish. 

7. Cement Concrete Flooring 

• 52mm thick cement concrete flooring with a hardener topping. 

o Bottom layer (40mm thick): Cement Concrete 1:2:4 (20mm aggregate). 

o Top layer (12mm thick): Cement hardener mix 1:2 (6mm aggregate). 

o Hardening compound added @ 2 liters per 50kg cement. 

• Includes cement slurry. 

• Excludes nosing of steps. 

8. Structural Steel Work 

• Fabrication and erection of steel structures, including: 

o Cutting, hoisting, and fixing in position. 

o Riveted, bolted, or welded joints. 

o Priming coat of approved steel primer. 

9. Roofing Works 

Corrugated Galvanized Steel (G.S.) Sheet Roofing 

• 0.63mm thick G.S. sheets with 275 gm/m² zinc coating. 

• Fixed with J/L hooks, bolts, nuts, bitumen washers, and G.I. limpet washers. 

• Applied with one coat of primer and two coats of paint. 

• Roofing cut to size and shape as required. 

G.S. Sheet Gutters 

• 15cm wide, 45cm overall semi-circular gutters with iron brackets (40x3mm). 

• 0.63mm thick G.S. sheets with 275 gm/m² zinc coating. 

• Includes fixing with bolts, nuts, and washers. 

• Necessary connections made with rainwater pipes. 

Roofing Accessories 

• Precoated galvanized steel ridges (500-600mm width). 

• Total thickness 0.50mm (base metal 0.45mm, zinc coating 120 gm/m²). 

• Epoxy primer (5-7 microns) and polyester top coat (15-18 microns). 

• Fixed using self-drilling/self-tapping screws. 

10. Finishing Works 

Whitewashing 

• Three or more coats of whitewashing with lime. 
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Deluxe Multi-Surface Paint 

• Two or more coats of deluxe multi-surface paint for interior and exterior walls. 

• Applied @ 1.25L/10 sqm over one coat of special primer (0.75L/10 sqm). 

Scope of Work: Cement Concrete Flooring & Associated Works 

1. Earthwork Excavation 

• Excavation by mechanical/manual means in foundation trenches or drains. 

• Dressing of sides and ramming of bottoms. 

• Excavated soil disposal within a lead of 50m. 

• Depth of excavation up to 1.5m. 

• Applicable for all kinds of soil. 

2. Cement Concrete Base 

• Providing and laying PCC (Plain Cement Concrete) 1:4:8 (1 Cement : 4 Coarse Sand : 8 Graded 

Stone Aggregate 40mm). 

• Work includes leveling and compacting. 

• Excludes centering and shuttering. 

• To be laid up to plinth level as a base for flooring. 

3. Brickwork for Floor Support 

• Modular burnt clay bricks (Class 7.5). 

• Cement mortar 1:6 (1 Cement: 6 Coarse Sand). 

• Includes horizontal & vertical grooves (10mm wide, 12mm deep). 

• Brickwork from ground level to plinth level to support the flooring. 

4. Plastering of Brickwork 

• 15mm thick cement plaster on the rough side of brickwork. 

• Cement mortar 1:6 (1 Cement : 6 Fine Sand). 

• Ensures smooth surface preparation before flooring. 

5. Supply of Materials 

• Procurement & stacking of M-Sand (Manufactured Sand) / crushed stone sand at the site. 

• Used as a replacement for river sand in concrete work. 

6. Cement Concrete Flooring 

• 52mm thick flooring with hardener topping: 

o Bottom Layer (40mm thick): Cement Concrete 1:2:4 (1 Cement: 2 Coarse Sand: 4 Stone 

Aggregate 20mm). 

o Top Layer (12mm thick): Cement hardener mix 1:2 (1 Cement Hardener Mix: 2 Stone Aggregate 

6mm). 

o Hardening compound: Mixed @ 2 liters per 50kg of cement. 
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o Includes cement slurry. 

o Excludes nosing of steps. 

Note:- 

The Above scope of work to be read along with the attached BOQ in the NIT 
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(SCHEDULE – A): LIST OF WORKS AND PRICES 

Details and quantities of each item shown in the bill of quantities are only approximate. 

They are given as a guide for the purpose of tendering only and are liable to variation and 

alteration at the discretion of the competent authority. The work under each item as 

executed shall be measured and priced at the corresponding rate quoted by the contractor 

in the bill of quantities attached hereto. 

SL.NO 
APPROXIMATE 

QUANTITY 

DESCRIPTION 

OF WORK 
SPECIFICATION RATE UNIT AMOUNT 

Refer Tender Document BOQ Pg. No. 119-120 

 

(SCHEDULE – B): FREE ISSUE OF MATERIALS FROM BHEL  

 

Cement 33,914.28 Kg 

Rebar Steel 1,341.00 Kg 

Structural Steel 16,251.27 Kg 

 

 

(SCHEDULE – C): LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR 

 

There is no predefined list of tools and equipment for this project. The vendor/contractor is 

responsible for supplying all necessary tools and tackles as per the instructions provided by 

the engineer in charge. It is the vendor/contractor's obligation to procure and provide these 

items, as required, within their scope of work. The tools and tackles must be of appropriate 

quality and fit for the purpose intended to ensure the project9s success. 
 

(SCHEDULE – D): LIST OF DRAWINGS TO BE ISSUED TO CONTRACTOR 

SL.NO DRAWING NUMBER DESCRIPTION REVISION 

Refer Tender Document Pg. No. 75-77 
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CHAPTER 2 

PRE-QUALIFICATION REQUIREMENTS (PQR) 

 

(i) FINANCIAL TURNOVER: 

The tenderer9s average annual financial turnover during the last three financial years 
ending 31st March 2024 should not be less than INR 6.36 Lakhs/- and the tenderer shall 

submit copies of balance sheet and Profit & Loss Account Duly Certified by Chartered 

Accountant/ Auditor for the last three financial years [for Financial Year 2021-22, 2022-

23 & 2023-24] as proof of turnover. 

 

(ii) EXPERIENCE: 

The tenderer should have experience in successful completion of similar works (Similar 

work means, <Any Civil Maintenance / Civil Construction/ Parking Tile flooring & Steel 
Fabrication and Erection/ Structural Steel Installation/ Steel Framework Construction, 

Metal Structural Works/ Steel Structure Fabrication/ Steel Beam and Column 

Installation/ Industrial Steel Works/ Steel Infrastructure Construction/ Metal 

Framework Construction/ Structural Steel Maintenance and Repair=) done in any 

government organization / PSU / Private Sector Companies within the last seven years as 

on the last day of previous month in which tender is invited, should be either of the 

following:- 

 

a. Three similar completed works each costing not less than INR 8.48 Lakhs (excluding 

GST). 

OR 

b. Two similar completed works each costing not less than INR 10.60 Lakhs (excluding 

GST). 

OR 

c. One similar completed work costing not less than INR 16.97 Lakhs (excluding GST). 

 

 (iii) MSE & Start-up exemption: Not applicable. Work involves tasks at elevated heights, 

and to ensure public safety within the township premises, we require the services of a 

skilled contractor. 
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DOCUMENTS REQUIRED IN SUPPORT OF PRE-QUALIFYING REQUIREMENT  

 

a) EMD Details- Not applicable 

b) Complete tender document in all respects duly signed & sealed on each and every 

page by the authorized signatory of the tenderer as a token of acceptance of all the 

terms and conditions of tender. 

c) Self-attested Copy of the valid PAN card and Certificate of Registration of GST. 

d) Self-attested Copy of Balance Sheet and profits & loss Account statements duly 

certified by CA of last three financial years i.e. [for Financial Year 2021-22, 2022-23 

& 2023–24]. 

e) Self-attested Copies of Work Orders/ Award letters/ LOI/ Contract Agreement along 

with certificates of successful completion in support of proof of experience for the 

works executed within the last seven years as on the last day of previous month in 

which tender is invited.  

f) No exemption for MSE and Start-ups w.r.t. prior experience and turnover is 

provided.  
 

BHEL reserves the right to cross check the documents from the issuing department, 

and/or call for any additional documents including Bank Statement for verification. 

 

Note: 

I. Those who are unable to comply the above points / unable to provide any of the 

above documents shall be technically rejected and the price bid of the rejected 

offers will not be opened. 

II. The work executed in the own name of the bidder only will be considered for similar 

works executed for meeting the eligibility criteria.  

III. Bidder shall visit the Plant before submitting their offer to get to know the location 

for deploying suitable resources for these works & understanding the scope of work 

(if required). 

IV. BHEL, Ranipet reserves its right to reject the tender on account of unsatisfactory past 

performance by the bidder in other projects awarded under different enquiry. 

V. Offers of the Contractors/Suppliers, against whom, any unit of BHEL had initiated 

process for banning or already banned will summarily be rejected. 

VI. Possession of PF registration number is not mandatory. However, the successful 

tenderer has to register with PF authorities and furnish the registration number 

before first Running Account Bill. 

 

 

 

 

 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
Ref. No. 975525001E 

We hereby accepted above 

(signature & seal of bidder) 

Page 10 of 74 

 

 

CHAPTER 3 

 

Quality and Technical Specifications Requirement 

 

S. No 

 

Description 

Supplier 

compliance 

Yes/No 

Remarks, if 

any 

 

In-line With CHAPTER 1 and Attached BOQ of NIT 
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CHAPTER 4 

CHECK LIST  

(to be filled by Bidder) 

S No Description To be filled by bidder 

1 Name of the Tenderer 
 

2 Address for Communication 
 

3 

Email 

Cell 

Phone 

Fax 

 

4 

Whether the firm is individual firm or Sole 

proprietorship firm or partnership firm or 

Hindu undivided Family or association of 

persons or Private Limited company or 

Public Limited company or any other please 

specify 

 

5 

Whether the contractor has registered his 

workmen under employees State Insurance 

Act. If so, the Registration No./ Enrolment 

Number may be furnished. (Photo copy is to 

be enclosed) 

 

6 
PAN no and documentary proof (Photo 

copy has to be enclosed) 

 

7 

The GST heads under which the enlisting 

person registered with GST Authorities and 

copy of GST registration certificate has to 

be enclosed. 

 

8 

Whether the contractor has registered his 

workmen under Employees Provident Fund 

and Miscellaneous Provisions Act. (Photo 

copy is to be enclosed) 

 

9 

Applicable GST quoted 

Note: Please refer GST clause under Special 

Conditions of Contract    

regarding GST. 

CGST@ ______% 

SGST@ ______% 

IGST@ ______% 

10 

MSE Details (if applicable) Documents 

Required for MSE is UDYAM registration 

certificate  
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CHAPTER 5 

INSTRUCTIONS TO BIDDER 

1.1 DESPATCH INSTRUCTION 

i) The General Conditions of Contract form part of the Tender specifications. Bidders 

shall upload sealed and signed bid documents along with other supporting 

documents in the GePNIC portal. The information furnished shall be complete by 

itself. The tenderer is required to furnish all the details and other documents as 

required in the following pages. 

ii) Tenderers are advised to study all the tender documents carefully. Any submission 

of tender by the tenderer shall be deemed to have been done after careful study 

and examination of the tender documents and with the full understanding of the 

implications thereof. Should the tenderers have any doubt about the meaning of 

any portion of the Tender Specification or find discrepancies or omissions in the 

drawings or the tender documents issued are incomplete or shall require 

clarification on any of the technical aspect, the scope of work etc., he shall at once, 

contact the authority inviting the tender well in time (so as not to affect last date of 

submission) for clarification before the submission of the tender. Tenderer9s 
request for clarifications shall be with reference to Sections and Clause numbers 

given in the tender documents. The specifications and terms and conditions shall be 

deemed to have been accepted by the tenderer in his offer. Non-compliance with 

any of the requirements and instructions of the tender enquiry may result in the 

rejection of the tender. The tenderers can visit BHEL Ranipet on working days 

during office working hours for any clarifications before submitting their offer. 

1.2 SUBMISSION OF TENDERS 

1.2.1 The tenderers must submit their tenders to Officer inviting tender as per instructions in the 

NIT. 

1.2.2 Tenders shall be submitted through E-Procurement portal (BHEL GePNIC) as per instruction 

in NIT. Tenderers to upload offers well in advance in order to avoid last minute congestion in 

e-procurement website (BHEL GePNIC). However, after submission of the tender, the 

tenderer can re-submit revised tender but before due date and time of submission of tender 

as notified. 

1.2.3 Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT. For 

this tender, bidders may attend through online mode, if provisions are available in e-

procurement portal. 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be notified through e-

procurement system about the date and time of opening of the Price Bids. BHEL9s decision in 
this regard shall be final and binding. 

1.2.5 The information given in the tender documents is for general guidance and shall not be 

construed as contractually binding on BHEL/ Owner. All relevant site data/ information as 

may be necessary for bidding shall have to be obtained/ collected by the Tenderer. 

1.2.6 The Tenderers are advised to physically visit the site to acquaint and satisfy themselves 

about the weather conditions, working culture in the area, socio-political environment, 

safety & security aspects, law & order situation, law of the land, transportation routes, 

various distances, surroundings of plant/ project premises together with all statutory, 

obligatory, mandatory requirements of various authorities and obtain for themselves all 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
Ref. No. 975525001E 

We hereby accepted above 

(signature & seal of bidder) 

Page 13 of 74 

 

necessary information as to the risks, contingencies and all other circumstances, which may 

influence or affect the discharge of various obligations under the Contract during contract 

period including extended period (if any). 

1.2.7 The submission of bid will tantamount to due diligence having been done and it shall be 

deemed that: 

a) the Tenderer has obtained all necessary information as to risks, contingencies and other 

circumstances which may influence or affect the Works 

b) the Tenderer accepts total responsibility for having foreseen all difficulties and costs of 

successfully completing the Works 

c) the Tenderer accepts that, the Contract Price shall not be adjusted to take account of 

any unforeseeable or unforeseen difficulties or costs and the Tenderer shall not raise 

any claims/ disputes against BHEL and/ or Owner at later date in any manner 

whatsoever. 

1.3 LANGUAGE  

1.3.1 The tenderer shall quote the rates in English language and international numerals. Tenderers 

are requested to refer the clauses of <Price Bid= for more details. For the purpose of the 
tenders, the metric system of units shall be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-

writing is not permitted and may render such tenders liable for rejection. All cancellations 

and insertions shall be duly attested by the tenderer. 

1.4 QUALIFICATION OF TENDERERS 

i) Only tenderers who have previous experience in the work of the nature and 

description detailed in the Notice Inviting Tender and/or tender specification are 

expected to quote for this work duly detailing their experience along with offer. 

ii) Offers from tenderers who do not have proven and established experience in the field 

shall not be considered. 

iii) The offers of the bidders who are on the debarred list shall be rejected. Further, offer 

of the bidders, who engage the services of the debarred firms or associated with the 

debarred firm, for present bid, shall also be rejected. The list of debarred firms is 

available on BHEL web site www.bhel.com. 

iv) Offers from tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt. of India shall not be considered. 

1.5 EVALUATION OF BIDS 

i) Technical Bids submitted by the tenderer will be opened first and evaluated for 

fulfilling the Pre- Qualification criteria and other conditions in NIT/Tender documents, 

based on documentary evidences submitted along with the offer. 

ii) In case the same qualifying experience is claimed by more than one agency, then: 

a. The agency who has executed the work as per documentary evidence 

submitted shall only be qualified. Scope of qualifying work should be totally 

with the agency who has executed and in case it is only labour and 

consumables without T&P, then the credentials of execution is assigned to the 

first agency and not to the agency who has executed only as labour supply 

contractor. Further, BHEL reserves the right to ask for any other proof for the 

said job.  

b. However, if the same is on account of subletting, part of scope by one agency 

to another agency in a project of BHEL, experience of both the agencies may 
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be considered for the sublet portion of the work provided subletting has been 

done with the approval of BHEL. 

iii) In case the qualifying experience is claimed by bidder is based on 8Work Order9 and 
8Experience Certificates9 from any organization other than BHEL (main agency), then it 
shall be the responsibility of the bidder to submit (in addition to the experience 

certificate from main agency) relevant certificate regarding qualifying experience from 

the end Customer or the Turnkey-Contractor (if any) who has awarded the work to 

main agency, as a proof for having executed subject qualifying work. BHEL reserves 

the right to ask for any other proof for the said job. 

iv) Assessing Bidder9s Capacity for executing the current tender shall be as per Notice 
Inviting Tender. 

v) Price Bids of shortlisted bidders shall only be opened through the electronic price bid 

opening with/without Reverse Auction, at the discretion of BHEL. Unless specified 

otherwise in the tender, the L1 bidder amongst all the shortlisted bidders shall be 

considered for award. However, the L1 bidder shall have no claim on the award & 

BHEL reserves the right to award the tender at its sole discretion. 

vi) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be 

intimated in due course either through system generated e-mail or through letter/e-

mail after award to successful bidder.  

1.6 DATA TO BE ENCLOSED 

Full information shall be given by the tenderer in respect of the following. Non-submission of 

this information may lead to rejection of the offer. 

i) INCOME TAX PERMANENT ACCOUNT NUMBER 

Certified copies of Permanent Account Numbers as allotted by Income Tax 

Department for the Company/Firm/Individual Partners etc. shall be furnished along 

with tender. 

ii) ORGANIZATION CHART 

The organization chart of the tenderer9s organization, including the names, addresses 
and contact information of the Directors/Partners shall be furnished along with the 

offer. 

iii) An attested copy of the Power of Attorney, in case the tender is signed by an 

individual other than the sole proprietor. 

iv) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address, PAN and place & nature of business 

v) IN CASE OF PARTNERSHIP FIRM: 

The names of all the partners and their addresses, copy of the partnership 

deed/instrument of partnership dully certified by the Notary Public shall be enclosed. 

vi) IN CASE OF COMPANIES: 

a) Date and place of registration including date of commencement certificate in 

case of Public Companies (certified copies of Memorandum and articles of 

Association are also to be furnished).  

b) Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof. 

1.7 AUTHORIZATION AND ATTESTATION 
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Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power 

of Attorney is to be submitted along with the tender offer. For company, a Power of Attorney 

(as per format in Annexure) shall be submitted. 

1.8 EARNEST MONEY DEPOSIT (Not Applicable) 

1.9 SECURITY DEPOSIT  

1.9.1 Upon acceptance of Tender, the successful bidder shall be required to deposit the 5% of the 

contract value as Security Deposit towards fulfilment of any obligations in terms of the 

provisions of the contract. 

1.9.2 The Security Deposit shall be furnished before start of the work by the contractor. 

1.9.3 The required Security Deposit may be accepted in the following forms. 

i) Cash (as permissible under the extant Income Tax Act). 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand 

Draft/ Electronic Fund Transfer in favour of BHEL. 

iii) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 

duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL). 

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act. The Bank Guarantee format for Security Deposit shall be in the 

prescribed formats. 

v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c 

BHEL). Specific lien in favour of BHEL on the FDR shall be marked and letter from the 

Bank having created such lien in the format shall be submitted along with FDR. 

vi) Insurance Surety Bonds. 

Note: 

i) BHEL will not be liable or responsible in any manner for the collection of interest or 

renewal of the documents or in any other matter connected therewith. 

ii) In case of delay in submission of Security Deposit, enhanced security deposit which 

would include interest (Repo rate + 4%) for the delayed period, shall be submitted 

by the bidder before submission of first bill. 

1.9.4 The Security Deposit shall not carry any interest.  

1.9.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall 

be correspondingly enhanced as given below:  

i) The enhanced part of the Security Deposit shall be immediately deposited by the 

Contractor or adjusted against payments due to the Contractor. 

ii) Contract value for the purpose of operating the increased value of Security Deposit 

due to Quantity Variation, shall be exclusive of Price Variation Clause, Over Run 

Compensation and Extra works done on man-day rates. 

iii) The recoveries made from running bills can be released against submission of 

equivalent Bank Guarantee in acceptable form, but only once, before completion of 

work, with the approval of competent authority of BHEL. 

1.9.6 The validity of Bank Guarantees towards Security Deposit shall be valid till actual completion 

of work + Guarantee Period + 3 months. 

1.9.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims, damages 

and remedies in the event of the Contractor9s failure to fulfill any of the contractual 
obligations or in the event of termination of contract as per terms and conditions of 
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contract. BHEL reserves the right to set off the Security Deposit against any claims of other 

contracts with BHEL by giving prior notice to the contractor. 

1.10 RETURN OF SECURITY DEPOSIT: 

Security Deposit shall be released to the contractor upon fulfillment of contractual obligations 

as per terms of the contract including completion of Guarantee Period after deducting all 

expenses / other amounts due to BHEL under the contract. 

1.11 BANK GUARANTEES 

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following 

shall be complied with 

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act. Bank Guarantees issued by Co-Operative Banks/ 

Financial Institutions shall not be accepted. 

ii) The Bank Guarantees shall be as per prescribed formats. 

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended 

for the required period as per the advice of BHEL Site Engineer / Construction 

Manager. BHEL shall not be liable for issue of any reminders regarding expiry of the 

Bank Guarantees. 

iv) In case extension/further extensions of any Bank Guarantees are not required, the 

bidders shall ensure that the same is explicitly endorsed by the Construction Manager 

and submitted to the concern department issuing the LOI/LOA. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves 

the right to invoke the same by informing the concerned Bank in writing, without any 

advance notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing 

Bank, only through an amendment in an appropriate non-judicial stamp paper.  

vii) The Original Bank Guarantee shall be submitted to Subcontracting Department of CPC 

(Central Procurement Cell) - PSHQ of BHEL unless specified otherwise in TCC. 

1.12 VALIDITY OF OFFER 

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE 

MONTHS from latest due date of offer submission (including extension, if any). In case BHEL 

(Bharat Heavy Electricals Ltd) calls for negotiations, such negotiations shall not amount to 

cancellation or withdrawal of the original offer which shall be binding on the tenderers. 

1.13 EXECUTION OF CONTRACT AGREEMENT 

The successful tenderer9s responsibility under this contract commences from the date of issue 

of the Letter of Award by Bharat Heavy Electricals Limited. 

The successful tenderer shall be required to execute an agreement in the prescribed form, 

with BHEL, within a reasonable time after the acceptance of the Letter of Award, and in any 

case before releasing the first running bill. The contract agreement shall be signed by a person 

duly authorized/empowered by the tenderer. The expenses for preparation of agreement 

document shall be borne by Vendor.  

Value of Non-judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be 

not less than Rs 100/- unless otherwise required under relevant statutes. 

1.14 REJECTION OF TENDER AND OTHER CONDITIONS 

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest 

tender nor any tender and reserves to itself full rights for the following without assigning 

any reasons whatsoever: - 
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a) To reject any or all of the tenders. 

b) To split up the work amongst two or more tenderers as per NIT.  

c) To award the work in part if specified in NIT.  

d) In case of either of the contingencies stated in (b) and (c) above, the time for 

completion as stipulated in the tender shall be applicable  

1.14.2 Conditional tenders, tender containing absurd rates and amounts, unsolicited tenders, 

tenders which are incomplete or not in the form specified or defective or have been 

materially altered or not in accordance with the tender conditions, specifications etc. are 

liable to be rejected.  

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with 

BHEL or tenderer under suspension (debarred) by any unit / region / division of BHEL or 

tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt of 

India. BHEL reserves the right to not consider a bidder for further processing of tender in 

case it is observed that they are overloaded and may not be in a position to execute this job 

as per the required schedule. The decision of BHEL will be final in this regard. 

1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the 

acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a 

firm expires after the submission of tender or after the acceptance of the tender, BHEL may 

then cancel such tender at their discretion, unless the firm retains its character. In case BHEL 

resolves to cancel the tender under this clause, BHEL will issue a notice in this regard 

containing reasons as to the cancellation of tender. The contractor shall be required to 

furnish his response to such notice within a period of 14 days from the date of receipt of 

such notice through any means (BHEL reserves the right to decrease the period upto 05 

days). BHEL after due consideration of the representation made by contractor shall 

communicate its final decision within a reasonable period. 

In case contractor fails to submit any response to the notice issued by BHEL within the 

period stipulated in the notice, BHEL at its discretion may proceed to cancel the contract. 

Contractor shall not be eligible for any compensation whatsoever for the cancellation of 

contract under this clause. 

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of 

the firm made subsequent to the execution of the contract. BHEL may, however, recognize 

such power of Attorney and changes after obtaining proper legal advice, the cost of which 

will be chargeable to the contractor concerned. 

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 

reject such tender at any stage or to cancel the contract if awarded and forfeit the Earnest 

Money/Security Deposit/any other money due. 

1.14.7 If at any stage, the document(s) submitted by contractor is/are found incorrect/ false/ 

manipulated, the necessary action will be taken by BHEL against contractor as per the 

<Guidelines for suspension of Business dealings=. 
1.14.8 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make 

his offer liable to rejection. 

1.14.9 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has 

any relative or relation employed in BHEL, the authority inviting the Tender shall be 

informed of the fact as per specified format, along with the Offer. Failing to do so, BHEL 

may, at its sole discretion, reject the tender or cancel the contract and forfeit the Earnest 

Money/Security Deposit. 
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1.14.10 The successful tenderer (Contractor) shall not sub-contract any portion of work (either part 

or complete work) detailed in the tender specification undertaken by him without written 

permission of BHEL9s Construction Manager/Site in charge. BHEL, at its discretion, may 

consider the written request from the Contractor and permit subletting of part scope. 

However, the Contractor is solely responsible to BHEL for the work awarded to him.  

1.14.11 The Tender submitted by a techno commercially qualified tenderer shall become the 

property of BHEL who shall be under no obligation to return the same to the bidder.  

1.14.12 Unsolicited discount received after the due date and time of Bid Submission shall not be 

considered for evaluation. However, if the party who has submitted the unsolicited 

discount/rebate becomes the L-1 party, then the awarded price i.e. contract value shall be 

worked out after considering the discount so offered.  

1.14.13 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the 

tender irrespective of whether the tender is accepted or not. 

1.15 INTIMATION OF CHANGE OF NAME/ RE-CONSTITUTION OF THE ORGANIZATION 

In the event of the organization (Proprietorship/Partnership/Company) undergoing any 

change of name or reconstitution, prior intimation of the same shall be given to BHEL. Upon 

such changes coming into effect, the same is to be intimated to BHEL immediately with 

supporting documents as applicable. 

1.16 The bidder in his own interest shall submit only one id. If a bidder submits multiple bids, all 

the bids are liable for rejection. Bids shall be considered <Multiple= in the following 
circumstances: 

i) Two bids by the same party 

ii) If one bidder is the affiliate of another bidder. 

For the purpose of this clause <Affiliate= shall mean with respect to any person, any other 
person that directly or indirectly, controls, is controlled by, or is under direct or indirect 

common control with, such person, or is a director/ member/ office/ employee of such person 

or of any person who would otherwise qualify as an affiliate of such person pursuant to this 

definition. 

<Person= for the purposes of this definition shall mean any natural person, individual, 

corporation, limited partnership, co-operative, general partnership, joint stock company, joint 

venture, association, company, trust bank, trust company, land trust, business trust, corporate 

body or other organization, whether or not a legal entity. 

1.17 CLAUSE IN CASE OF TIE (BHEL GePNIC):  

<In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective 

L-1 will be decided by soliciting discounts from the respective L-1 bidders. In case more than 

one bidder happens to occupy L-1 status even after soliciting discounts, L-1 bidder shall be 

decided by a toss / draw of lots, in the presence of the respective L-1 bidder(s) or their 

representative(s) - If available, otherwise the same procedures will be carried out to arrive for 

L1 ranking) Ranking will be done accordingly. BHEL9s decision in such situations shall be final 
and binding.9 

1.18 The evaluation currency for this tender shall be INR 

1.19 SPLITTING THE WORK: The price bid shall be evaluated as a package. The contract will be 

finalized based on the overall LOWEST value (Considering ITC on GST) and will be awarded to 

single bidder only. 

1.20 Taxpayers with ₹ 5 crore plus turnover in any financial year from 2017-18 shall issue e-invoices 

w.e.f 1st August 2023. 
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1.21 BHEL may negotiate the L1 rate, if not meeting our budget / estimated cost. BHEL may re-float 

the tender opened, if L1 price is not acceptable to BHEL even after negotiation. In case, the 

tenderer9s authorized person is attending the negotiation such person should have the 

authorization letter and he should be capable of taking spot decisions. 

1.22 Tenderers shall not increase their quoted rates in case BHEL negotiate for reduction of rates, 

such negotiations shall not amount to cancellation or withdrawn of the original offer and the 

rates originally quoted shall be binding on the tenderers for a period of three months from the 

date of opening of tenders 

1.23 Possession of PF registration number is not mandatory. However, the successful tenderer has 

to register with PF authorities and furnish the registration number before first Running 

Account Bill. (For Contracts where manpower is involved). 

1.24 Tenderer has to put sign and seal at the bottom right side in all the pages of tender 

documents. 

1.25 COST EVALUATION 

Evaluation will be on the basis of delivered cost (i.e. <total cost to BHEL=). 
1.26 QUOTING: Estimated rates are disclosed in tender documents and percentage rate tenders 

(overall percentage above or below, or at par with the tender rates) to be quoted by the 

bidder in price bid. 

1.27 MSE CLAUSE: - 

Any Bidder falling under MSE category shall furnish the following details & submit 

documentary evidence/ Govt. Certificate etc. in support of the same along with their techno-

commercial offer. 

 

Type Under MSE SC/ST Owned Women Owned 

Others (excluding 

SC/ST & Women 

Owned) 

Micro    

Small    

 

MSE suppliers can avail the intended benefits in respect of the procurements related to the 

Goods and Services only (Definition of Goods and Services as enumerated by Govt. of India 

vide Office Memorandum F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, MSME) 

only if they submit along with the offer, attested copies of either Udyam Registration. Date to 

be reckoned for determining the deemed validity will be the last date of Technical Bid 

submission. Non-submission of supporting document in GeM portal will lead to consideration 

of their bids at par with other bidders. No benefits shall be applicable for this enquiry if the 

above required documents are not uploaded at the time of bid submission. Documents 

submitted by the bidder shall be verified by BHEL for rendering the applicable benefits. 

1.28 Reverse Auction: BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on 

www.bhel.com) for this tender. RA shall be conducted among the techno-commercially 

qualified bidders as per BHEL RA guidelines. Price bids of all techno-commercially qualified 

bidders shall be opened and same shall be considered for RA. In case any bidder(s) do(es) 

not participate in online Reverse Auction, their sealed envelope price bid along with 

applicable loading, if any, shall be considered for ranking.= 

1.29 Tender can be cancelled at any stage due to unavoidable circumstances. 
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1.30 The tender schedule, and the tender shall be deemed to form an integral part of the contract 

to be entered into for this work. 

1.31 BHEL employees and their dependents are NOT eligible to submit their offer against this 

contract. Even if they submit out of ignorance, the offer shall be disqualified. 

1.32 The rate quoted shall be firm throughout the period of contract and extended contract period 

also. No cost escalation is allowed on any account. 

1.33 The general and special conditions of contract are complementary to each other and where 

there is a conflict, the special conditions shall prevail. In regard to matters not covered by the 

General or Special Conditions of Contract, those contained in the specifications approved by 

BHEL shall apply. 

1.34 CONFLICT OF INTEREST: A bidder shall not have conflict of interest with other bidders. Such 

conflict of interest can lead to anti-completive practices to the detriment of procuring Entity9s 
interests. The bidder found to have a conflict of interest shall be disqualified. A bidder may 

be considered to have a conflict of interest with one or more parties in this bidding process, if: 

a) they have controlling partner (s) in common; or 

b) they receive or have received any direct or indirect subsidy/ financial stake from any 

of them; or 

c) they have the same legal representative/agent for purposes of this bid; or 

d) they have relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on the 

bid of another Bidder; or 

e) Bidder participates in more than one bid in this bidding process. Participation by a 

bidder in more than one Bid will result in the disqualification of all bids in which the 

parties are involved. However, this does not limit the inclusion of the components/ 

sub-assembly/ Assemblies from one bidding manufacturer in more than one bid; or 

f) In cases of agents quoting in offshore procurements, on behalf of their principal 

manufacturers, one agent cannot represent two manufacturers or quote on their 

behalf in a particular tender enquiry. One manufacturer can also authorise only one 

agent/dealer. There can be only one bid from the followings:  

(i) The principle manufacturer directly or through one Indian agent on his 

behalf; and 

(ii) Indian/ foreign agent on behalf only one principal  

                                                               Or 

g) A Bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the contract that is the subject of the Bid; or 

h) In case of a holding company having more than one independently manufacturing 

units, or more than one unit having common business ownership/ management, 

only one unit should quote. Similar restrictions would apply to closely related sister 

companies. Bidders must proactively declare such sister/ common business/ 

management units in same/ similar line of business.  

1.35 No interest shall be payable on the security deposit or any other money due to the contractor. 

1.36 Bank Details for electronic fund transfer for EMD/SD 

For Electronic Fund Transfer the details are as below: 

a) Name of the Beneficiary: Bharat Heavy Electricals Limited 

b) Bank Particulars: 

Name of the Company - BHARAT HEAVY ELECTRICALS LTD. 

Address of the company – Boiler Auxiliaries Plant, Ranipet - 632406 
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Name of the bank – State Bank of India 

Bank branch – BHEL Project Branch, Mukundarayapuram 

City - Ranipet 

Branch code - 07013 

Account Number – 10664849171 

Account type - CC 

IFSC code - SBIN0007013 

MICR code – 632002003 

1.37 Bid should be free from correction, overwriting, using corrective fluid, etc. Any interlineation, 

cutting, erasure or overwriting shall be valid only if they are attested under full signature(s) of 

person(s) signing the bid else bid shall be liable for rejection. In the event of any Technical or 

Commercial queries, the same may please be addressed to the following BHEL concerned 

before Part I opening- 

Contact details for queries related to 

submission of tender 

Shri Ch Arun Kumar 

DM/ WCM 

arunkumarc@bhel.in 

+91 8978665063 

04172 284103 

 

Shri G Sugumar 

SDGM/ WCM 

gsugumar@bhel.in 

+91 9787704370 

04172 284035 

 

Contact details for queries related to 

scope of work & working area details. 

User department 

 

Shri Devendra Desai 

Manager/ CP&S 

desai@bhel.in 

+91 9442563437 

04172 284034 

 

Shri S Kannan 

SM/ CP&S 

sakumar@bhel.in 

+91 9489151858 

04172 284496 

1.38 ORDER OF PRECEDENCE: (FOR TENDERS FLOATED THROUGH GEM ONLY) 

In the event of any ambiguity or conflict between the Tender Documents, the order of 

precedence shall be in the order below: 

a. Amendments/Clarifications/Corrigenda/Errata etc. issued in respect of the tender 

documents by BHEL. 

b. Buyer Added Bid Specific ATC 

c. GeM Bid Technical Conditions of Contract (TCC) 

d GeM GTC 

1.39 SUSPENSION OF BUSINESS DEALINGS  

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with 

them in line with BHEL guidelines issued from time to time. 

 

The offers of the bidders who are under suspension  and also the offers of the bidders, who 

engage the services of the banned firms / principal / agents, shall be rejected. The list of 

banned firms is available on BHEL web site www.bhel.com. 

 

If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award 

/ execution / post-execution stage indulges in any act, including but not limited to, mal-

practices, cheating, bribery, fraud or and other misconduct or formation of cartel so as to 

mailto:arunkumarc@bhel.in
mailto:gsugumar@bhel.in
mailto:desai@bhel.in
mailto:sakumar@bhel.in
http://www.bhel.com/
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influence the bidding process or influence the price or tampers the tendering process or acts 

or omits in any manner which tantamount to an offence punishable under any provision of 

the Indian Penal Code, 1860 (Bhartiya Nyaya Samhita 2023) or any other law in force in India, 

or does anything which is actionable under the Guidelines for Suspension of Business dealings, 

action may be taken against such bidder / supplier / contractor as per extant guidelines of the 

company available on www.bhel.com and / or under applicable legal provisions. Guidelines for 

suspension of business dealings is available in the webpage: 

http://www.bhel.com/vender_registration/vender.php  

1.40 CARTEL FORMATION: The Bidder declares that they will not enter into any illegal or 

undisclosed agreement or understanding, whether formal or informal with other Bidder(s). 

This applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict competitiveness or to 

introduce cartelization in the bidding process. In case, the Bidder is found having indulged in 

above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines 

1.41 FRAUD PREVENTION POLICY: Bidder/ Contractor9s along with its associate /collaborators 
/sub-contractors /sub-vendors / consultants / service providers/ consultants associated with 

the scope of work shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL 

website http://www.bhel.com and shall immediately bring to the notice of BHEL Management 

about any fraud or suspected fraud as soon as it comes to their notice. 

1.42 If a ring formation is suspected, BHEL may reject all offers or retender or call new sources who 

have not been contacted or responded against this tender. 

1.43 In case of any conflict between the General Conditions of Contract and Special Conditions of 

Contract, provisions contained in the Special Conditions of Contract shall prevail.  

1.44 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.  

1.45 In the event of our customer order covering this tender being cancelled /placed on hold 

/otherwise modified, BHEL would be constrained to accordingly cancel / hold / modify the 

tender at any stage of execution. 

1.46 BHEL may negotiate the L1 rate, if not meeting our budget / estimated cost. BHEL may re-float 

the tender opened, if L1 price is not acceptable to BHEL even after negotiation. 

1.47 Any deviation to this tender terms & conditions and schedules of this tender will lead to total 

rejection of the offer submitted. 

1.48 Any change in applicable rates of Tax or any other statutory levies (Direct / Indirect) or any 

new introduction of any levy by means of statute and its corresponding liability for the 

deliveries beyond the agreed delivery date for reasons not attributable to BHEL will be to 

vendors account. BHEL will not reimburse the same and any subsequent claim in this respect 

will be summarily rejected. 

1.49 BHEL reserves its right to reject an offer due to unsatisfactory past performance by the 

respective Vendor in the execution of any contract to any BHEL project / Unit. 

1.50 Recovery / deduction as applicable as per Direct and Indirect taxes as notified by Govt. Of 

India from time to time will be made and information/certificate for such 

deduction/recoveries shall be provided by BHEL to the vendor. 

1.51 Offers received with any deviation or without relevant information are liable to be rejected. 

1.52 <BHEL shall have the right to recover any money due from the contractor from any money due 
to the contractor under this contract or any other contract or from the security deposit=. 

1.53 All the information as called for in the various clauses and annexure of tender specification 

should be furnished. The details so furnished should be complete in all respects and as per the 

http://www.bhel.com/vender_registration/vender.php
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formats prescribed in the Tender specification (Statutory requirement of Contract). The bidder 

may have to produce original documents for verification, if so decided by BHEL 

1.54 The following points shall be taken note while quoting the rates: 

Contractor has to provide Paramedical Staff as per BOQ and as per scope of work. 

PPE & Uniform to be provided (under contractor9s scope) to all contract employees and must 
be ensured employees are working with PPE only.  

Contractor has to provide the Group Personal Accidental Insurance policy covering all 

employees to be engaged by the vendor under this contract for the following    

a) In the event of death or permanent disability resulting from loss of both limbs Rs.10.00 

Lakhs (Rupees Ten Lakhs). 

b) In the event of other permanent disability Rs.7.00 Lakhs (Rupees Seven lakhs)   

1.55 WCM is arranging this contract as a nodal agency. Execution of work, Bill Certification, Bill 

passing, Payment, Penalty, Contract closing etc., is the responsibility of end user. 
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CHAPTER 6 

SPECIAL TERMS AND CONDITIONS OF THE CONTRACT -WCM 

1. The contractor should carry out the work at the place identified by the authority concerned. 

2. Work Instructions are to be obtained from respective concerned Department Officials in 

written/oral. Log Sheets/Log Register/Measurement Book to be maintained (Already 

certified by the executing authority as and when the works are carried out) and it shall form 

the part of the payment documents. BHEL dispatch documents shall not be enclosed as a 

proof of carrying out the jobs. 

3. The Contractor to bring resources as specified in scope of work for carrying out and 

completion of the activities/works that are assigned by the concerned department officials 

specified in the Tender Schedule. If the Contractor is not completing the assigned work in 

time as specified by BHEL, the same will be completed by BHEL engaging alternate resources 

and the difference in rate of payment with BHEL overheads will be debited/recovered from 

the Contractor. If such instance repeats frequently it will be viewed seriously. Whenever 

there is an additional requirement is communicated by the BHEL Officials, as per the need, 

the contractor should provide the additional manpower to carry out the work in time. 

4. The Contractor shall be present at the work spot daily and the work shall be carried out 

under direct supervision of the contractor. However, in his absence, authorized 

representatives/agent shall be available for receiving instructions and to carry out the work 

under proper supervision. The work shall not be sub-contracted / delegated. 

5. Inspection shall be carried out by area in-charge after completion of work. 

6. BHEL reserves the right to increase or decrease the tendered quantity.  

7. Work carried out by BHEL on overlapping areas shall not be included in the claim and any 

deviations to this will be viewed seriously and treated as a violation to the contract. 

8. The contractor shall provide their employees with Personal Protective Equipment (whatever 

is applicable) and shall comply all safety regulations under Factories Act. It is the 

responsibility of the contractor not only to provide the work force with PPE9s at their cost as 
may be considered necessary for the execution of the work but also to ensure their wearing, 

failing which corrective action will be taken by withholding the amount recommended by 

BHEL /Safety Officials for each violation, which may be released only after compliance of the 

same. The work shall not be commenced without wearing the required PPE9s. The contractor 
has to follow the BHEL Safety Rules and Regulations as stipulated from time to time would 

be followed strictly. 

9. Contractor has to provide the Group Personal Accidental Insurance policy covering all 

employees to be engaged by the contractor under this contract for the following    

a) In the event of death or permanent disability resulting from loss of both limbs 

Rs.10.00/- Lakhs (Rupees Ten Lakhs). 

b) In the event of other permanent disability Rs. 7.00/- Lakhs (Rupees Seven lakhs) 

<Workmen shall be permitted entry into the factory premises only upon submission of 

the Personal Accidental Insurance policy/ Group Personal Accidental Insurance policy for 

the engaged manpower= 

10. "BHEL does not guarantee ordering of any minimum quantity on any contractor, or does not 

guarantee more share for the lowest tenderers." 

11. Daily work progress shall be reported to the person in-charge before leaving the work spot. 

12. Usage of mobile phones and internet during working hours is strictly prohibited. 

13. All contract personnel shall come in a decent, formal dress code. 
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14. This work shall be in force for Six Months from the date of commencement of work 

including Maintenance Period of 3 Months. The period of the contract may be renewed or 

extended on mutual understanding.  

15. Should any error or ambiguity be discovered in the specification or information, the 

contractor shall forthwith bring the same to the notice of Bharat Heavy Electricals Limited 

before commencement of work. The BHEL9s interpretation in such cases shall be final and 
binding on the contractor. 

16. Bharat Heavy Electricals Limited reserves the right to decide the suitability of the man-power 

and other personnel who may be employed by the contractor. 

17. In case of any loss to Bharat Heavy Electricals Limited, caused due to stoppage of work 

without sufficient reason or damage to any equipment or components or any property 

thereof, due to the negligence and carelessness of the contractor9s men, the responsibility 
shall rest with the contractor.  The actual cost of the loss or damage together with the 

overhead will be recovered from the contractor9s bill.  The decision of BHEL regarding the 
cost of loss as well as the extent of cost of damage shall be final and conclusive. 

18. Any damage to BHEL materials due to rough and faulty handling by the contractor's men will 

have to be made good by the contractor to BHEL. Similarly, if any damage caused to BHEL 

equipment/ installation, property of third party in the course of work by the contractor's 

men, the same shall be made good by the contractor. 

19. "The Contractor shall be liable for the loss or damage to such property from whatever cause, 

including but not limited to theft, fire, destruction or damage of property due to reasons 

beyond the control of the Contractor, happening while such property is in the possession or 

under the control of the Contractor, their employees, workmen or agents or any other 

person connected with the Contractor." 

20. The contractor should possess necessary licenses, Permanent PF A/c No, and should take 

Insurance for his workers and produce them before commencement of work. 

21. COMPLIANCE TO REGULATIONS AND BY-LAWS:  

The Contractor shall conform to the provisions of any statute relating to the work and 

regulations and By-laws of any local authority.  The Contractor shall be bound to give all 

notices required by statute regulations or By-Laws as aforesaid and to pay all fees and taxes 

payable to any authority in respect thereof. 

22. "In case of any internal dispute of the Contractor, such as but not limited to disputes 

between partners of the Contractor, dispute between Contractor and its employees, the 

same shall be intimated to BHEL within one (1) month from the date of dispute.  

Notwithstanding anything to the contrary, BHEL shall not be made a party any suit or legal 

proceeding in respect of such internal dispute. In case BHEL is made a party to the same, the 

Contractor and other party(ies) to the dispute, if signatories to this Agreement, shall 

indemnity BHEL for (a) all direct and indirect costs expended towards such legal proceedings 

immediately on the issue of a claim notice to that effect from BHEL and (b) any liability that 

may be imposed in such legal proceedings against BHEL." 

23. Contractor has to ensure strict compliance of biometric recording through fingerprint for 

their laborer9s. Contractor also has to ensure that all their laborer9s record their 

attendance while entering/exiting factory premises. 

24. The liability for any compensation on account of injury sustained by an employee of the 

contractor will be exclusively that of the contractor. 

25. BHEL will not be responsible for any consequences arising out of any violation of rules or 

acts by the contractor.  If BHEL is liable to pay any such amount due to violation of the 

relevant laws by the contractor the amount so paid would be recovered from the contractor 

or adjusted from his pending bills. 
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26. "BHEL reserves the right to suspend the work or part thereof put a hold on further loading to 

the Contractor at any time for any reason at its discretion and no claim whatsoever on this 

account will be entertained".  

27. "Notwithstanding anything to the contrary, BHEL shall have the full rights to exclude the 

Contractor or any of its employees/ vendors, etc. from the BHEL premises".  

28. "The Contractor hereby understands and agrees that BHEL BAP Ranipet is a prohibited place 

under the Official Secrets Act and undertakes to comply with all legal and other provisions, 

and directions as may be issued from time to time by the concerned authorities including 

the Security Department of BHEL".  

29. As required under the Tamilnadu contract Labour (Regulation and abolition) rules 1975, the 

contractor will have to obtain the License in advance. This should be produced as and when 

demanded, if not, appropriate action will be taken against the contractor.  

30. Since with effect from 01.11.1990 Provident Fund becomes applicable for engagement of a 

worker even for a single day, deduction of PF by the contractor has to be ensured. All such 

contractors have to apply to the PF Commissioner and get a separate code number allotted 

to them if they have not already been allotted a number or registered elsewhere or they are 

an exempted establishment having their own PF Trust etc. Proof of deduction as well as 

remittance of the PF dues to the appropriate authorities has also to be shown and proper 

records maintained. 

31. The Contractor has to apply and provide ESI facilities to all his employees concern. Similarly, 

the contractor shall cover all his workers under ESI scheme and produce the 

enrolment/Code number allotted by ESI Authorities. The contractor shall be asked to furnish 

along with the bill each month for having effected payment of both deduction/contribution 

towards PF/ESI to the concerned statutory authorities. 

32. The workmen engaged under this contract shall be covered by a comprehensive insurance 

scheme in the joint names of the contractor and BHEL. A copy of the attested policy along 

with premium receipt shall be deposited with BHEL before commencement of work.  

33. The contractor shall pay the minimum wages to his workers not less than the wages that are 

being notified by the Tamilnadu Government under the minimum wages Act effective from 

01.04.2024 applicable for Engineering and Fabrication industry from time to time.  

34. The contractor has to ensure payment of the statutory prescribed minimum wages as 

applicable from time to time and maintain proper records of their timely disbursement. 

These records would need to be preserved and made available even after the contract is 

over for any verification by the various statutory authorities. 

35. GST: - 

Registration & GST Rate: 

The quoted rate for the work shall be inclusive of all taxes other than GST. 

a) Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN 

No. (copy of PAN to be enclosed). 

b) Tender will be considered/ accepted, if & only if the vendor has a valid GST 

Registration No. 

c) Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in 

%. 

d) Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/ 

Union Territory tax based on the Inter / Intra state movement Supply of goods and 

provision services or both. 
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e) The tenderer has to quote GST rate extra as applicable in the tabulation given in the 

Price Bid. If GST is not indicated separately in the price bid schedule, it will be 

presumed that the quoted rate is inclusive of applicable GST and bids will be 

evaluated accordingly 

f) In case of reverse charge applicability, BHEL will not reimburse to the tenderer the 

reverse charge of GST paid by BHEL. 

Note: Any statutory variation in GST rate during contract period shall be reimbursed by the 

Company based on claim by the Agency along with valid documentary evidence. 

Invoicing & Payment: 

a) The Tax Invoice for supply of Goods & Services should be raised as per the provision 

of GST Act & Rules and must compulsorily mention the following: - 

i. BHEL-RANIPET GSTIN: 33AAACB4146P2ZL or GSTIN of BHEL Nodal Agency as 

mentioned in NIT or informed subsequently. 

ii. HSN Code or Service Accounting Code for supply of goods or services. 

iii. Name & address of supplier 

iv. GSTIN of Supplier 

v. Consecutive Serial Number & date of issue 

vi. Description of goods or services 

vii. Total value of supply 

viii. Taxable value of supply 

ix. Tax Rate – Central Tax & State Tax or Integrated Tax, Cess 

x. Amount of Tax charged 

xi. Place of supply 

xii. Address of delivery if different from place of supply 

xiii. Signature of authorized signatory 

b) Reimbursement of GST to the vendor is contingent upon complying with the 

following condition by the service provider: - 

i. Uploading the onward GST Return (GSTR-1) in GSTN Network portal within 

the statutory time period. 

ii. Discharging the GST tax liability to the Government. 

iii. Submission of Tax Invoice to BHEL. 

iv. Submission of proof of payment of GST to BHEL. 

v. Availing of Input Tax Credit by BHEL. 

Input tax credit: 

a) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of goods 

and/or services and/or tax invoice or expiry of timeline prescribed in GST Law for 

availing such ITC, or any other reason not attributable to BHEL, GST amount shall be 

recoverable from Vendor along with interest & penalty levied/ leviable. 

b) In case vendor delays declaring such invoice in his return and GST credit availed by 

BHEL is denied or reversed subsequently as per GST law, GST amount paid by BHEL 

towards such ITC reversal as per GST law shall be recoverable from 

vendor/contractor along with interest & penalty levied/ leviable on BHEL. 
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c) In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case 

of any incomplete work/service, then BHEL will not be able to avail the tax credit 

and will notify the supplier of the same. Supplier has to rectify the data discrepancy 

in the GSTN portal or issue credit note (details to be uploaded in GSTN portal). 

d) For any such delay in availing of tax credit for reasons attributable to vendor (as 

mentioned above), interest as per the GST Act & Rules, along with penalty, if any will 

be deducted for the delayed period i.e. from the month of receipt till the month tax 

credit is availed, from the running bills. 

Penalty for Non-compliance of GST Act: 

Penalty amount so determined along with GST if applicable thereon shall be recovered from 

the contractor. 

Anti-profiteering Measure: 

Any reduction in rate of Tax on any supply of goods or services or the benefit of input tax 

credit shall be passed on to the recipient by way of commensurate reduction in prices. 

Other Provisions: 

a) All the terms & conditions of the contract with respect to Taxes & Duties are subject 

to the new taxation laws introduced from time to time (e.g., GST). The terms & 

conditions will be modified in accordance with the provisions of new laws (e.g., 

GST). 

b) In case any changes in taxes and duties as per Gov. Notification (including GST), the 

same shall be applicable from time to time. 

c) If the Contractor is not registered for any statutory obligation and not liable there 

to, then a declaration shall be submitted along with offer that they are within the 

threshold limit. 

d) If any changes in GST (statuary variation) will be to the account of BHEL. But if the 

variation is effective during the delayed/extended period of execution for reasons 

attributable to the vendor, the same shall be borne by the contractor only. The 

required compliance under relevant statue shall be carried out. 

36. TAXES & DUTIES: 

GST @ 18% is applicable for above works.  GST amount will be reimbursed to the contractor 

on submission of proof of remittance of challan and uploading the details in GSTN network 

within the statutory time period. In case of any change in GST as per Government 

Notification, the same may be adopted during the contract period. 

 

37. TERMS AND CONDITIONS WITH REGARD TO COMPLIANCE OF VARIOUS LABOUR LAWS BY 

THE CONTRACTORS FOR BHEL. 

a) The contractor shall not employ in connection with the work any person who has 

not completed 18 years of age. 

b) The contractor shall in respect of labour employed by him either directly or through 

sub-contractors, comply with or cause to be complied with the following statutory 

provisions and rules and in regard to all matters provided therein. 

i. The contract labour (Regulation and abolition Act 1970) and the related 

Central Rules 1971. 

ii. The minimum wages Act1948 and the related Tamilnadu Rules. 

iii. The payment of wages Act 1936 and the related Tamilnadu Rules. 

iv. The Factories Act 1948 and the related Tamilnadu Rules. 
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v. The Employees Provident Fund and Miscellaneous Provisions Act 1952. 

vi. The Employees State Insurance Act 1948. 

vii. The workmen9s Compensation Act 1923. 
viii. The Industrial Dispute Act 1947, and any other law, or modifications to the 

above or to the rules made there under from time to time. 

c) REGISTRATION AND LICENSING: 

Every contractor shall register his/her name with the welfare section of BHEL before 

taking up the work awarded to him/her by giving the following information and 

getting a code number: 

 

i. The name of the contractor. 

ii. Nature of contract work. 

iii. Period of work. 

iv. Number of maximum labours employed by him on any one day. 

v. License No. and date (applicable in case of contractors employing 20 or 

more worker) 

vi. Whether enrolled for PF, ESI etc., and enrolment No. (contractor shall obtain 

their own PF code) 

This information is called for the purpose of informing the inspector of Factories 

wherever they call for information regarding contracts. 

d) The contractor employing 20 or more workmen is required to obtain license from 

the authorities {The Deputy Chief Labour Commissioner (Central) Chennai}. This 

license shall be amended and/or renewed wherever there is an increase in the 

workmen employed by him/her or in the event of contract being extended or 

renewed. The contractor shall inform the license number to the BHEL management 

before taking up the work. 

e) The contractor (Licensed or unlicensed) shall promptly furnish every information and 

document required by BHEL authorities for the purpose of fulfilling their obligations 

as principal employer and/or occupier of the factory and shall render all necessary 

assistance for the same. 

f) The contractor shall ensure that all his workmen are covered under the Employees 

State Insurance Act and produce the registration number/enrolment number to the 

welfare section before executing the contract. 

g) The contractor shall also ensure that all his/her workmen are covered under 

Employees Provident Fund and Misc. Provisions Act 1952. 

h) Minimum daily wages to be paid by the contractor (in INR) 

Description 

For Unskilled 

Worker (persons 

doing work which 

does not require 

any training) 

For Semi Skilled 

Worker (All trade 

certificate holders 

including ITI) 

Skilled Worker 

(persons with trade 

certificate including 

ITI with experience of 

3 years & above) 

Basic Pay as on 01.04.2025 255.00 265.00 273.50 

Dearness allowance as on 

01.04.2025 
296.46 296.46 296.46 

Total wage per day 551.46 561.46 569.96 

PF contribution@13% on total wages 

by employer* 
71.69 72.99 74.09 

ESI contribution@3.25% on total 

wages by employer 
17.92 18.25 18.52 
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Bonus @8.33% on (Basic + DA) 45.94 46.77 47.48 

EL Portion per day 27.57 28.07 28.50 

Total amount 714.58 727.54 738.55 

*PF contribution from employer to be restricted to 13% on Rs. 15,000/- 

 

i) <During contract period, any increase in minimum wages declared by State Govt. 

will have to be borne by the contractor.= 

j) Payment of Bonus to be ensured as per Bonus act. Further, Payment of Bonus 

should be made once in a year (with final bill). Document evidence of bonus 

payment shall be enclosed along with the final Bill. 

k) Encashment of EL is to be regularize based on the balance leave available at the 

time of final bill only. 

l) The contractor has to pay the wages to their workers through worker9s Bank account 
only. no hand payment will be acceptable. 

m) The statutory requirements like PF (with ceiling of Rs. 15,000), ESI will be applicable 

for the actual total wage per month. Contractor quoted rate shall be inclusive of all 

the above payments including statutory payments thereon. 

n) The contractor shall ensure payment of wages to the contract labour employed by 

him/her within three days from the end of wage period in case the wage period is 

one week or a fortnight & in all other cases before 10th day of the following month. 

o) All payment of wages shall be made on working days at the work site and during the 

working time and on dates notified in advance. In case the work is completed before 

the expiry of the wage period final payment shall be made within 48 hours of the 

last working day. 

p) Where the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the second 

working day from the day on which his employment is terminated. 

q) Notices showing the rates of wages, weekly rest days, hours of work, wage period, 

date of payment of wages, names and addresses of the inspectors having 

jurisdiction, the date of unpaid wages shall be displayed in Tamil and English in 

conspicuous places at the establishment and working by the contractor. The 

contractor shall inform the BHEL management every month the details of contract 

labour engaged for each contact in the following form. 

i. Serial Number 

ii. Location 

iii. Period of work 

iv. No. of contract labour engaged during the month 

v. No. of days worked 

vi. No. of man days worked 

vii. Wages paid to his/her workers 

The above statement shall be furnished to BHEL management at the end of every 

month 

 

r) REGISTERS RECORDS AND COLLECTION OF STATISTICS. 

 

The following documents/formats under Contract Labour (Regulation and Abolition) 

Act 1970 and related Central Rules 1971 shall be maintained by each contractor. 

1. Form A – Employee Register  

2. Form B – Wage Register  
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3. Form C – Register of Loan / Advance / Fine / Damage / Loss.  

4. Form D – Register of Attendance.  

5. Form E – Register of Leave / Rest / Compensatory off.  

6. Employment Card  

7. One-month notice of all the contract workmen before completion of work.  

s) The contractor shall display the abstract of the contract labour (Regulation and 

application) Act and the rules there under both English and Tamil. 

t) Half yearly return shall be sent by the contractor in duplicate to the licensing officer. 

u) The contractor shall submit the returns required under the Contract Labour 

(Regulation and Abolition) Act 1970 periodically to BHEL management. 

v) The contractor shall without fail give up to date information in writing of the 

attendance of the workers employed by him/her. 

w) The contractor shall ensure that his/her workers keep and produce their 

employment card when coming to duty and take them back when leaving duty. 

x) All the above registers and records shall be preserved in original for a period of three 

years. All the registers, records and notice maintained under the Act and Rules shall 

be produced on demand by Inspector or any Authority under the Act. 

y) No workers shall be required or allowed to work on Sunday unless he has or will 

have a Holiday or any one of the three days before or after the said day. 

z) The contractor shall inform BHEL Management in the prescribed form details or the 

contract workers scheduled to work on Sunday, the day of rest and also indicate the 

substituted holiday in lieu thereof. This shall be intimated two days in advance 

before his/her workmen are booked for work on Sunday. 

aa) The contract labour working for more than nine hours in any day or for more than 

48 hours in any week shall be paid wages at the rate of twice the ordinary rates of 

wages in accordance with the provisions of section 59 of the Factories Act 1948 and 

any amendment thereof. 

bb) The contractor shall provide all safety devices and personal protective equipment to 

his workmen at his/her own cost and shall ensure that his workmen wear/use such 

devices or equipment provided to them while doing the work and there should not 

be any relaxation on this. 

cc) The contractor shall give four paid national holidays to his workers, viz. 26th 

January, 1st May, 15th August and 2nd October. The contractor shall ensure that 

his/her workmen vacate the premises after the shift is over. 

dd) The contractor shall give leave with wages to his/her workmen who have worked for 

a period of 240 days or more in the factory premises during a calendar year. This 

leave shall be allowed during the subsequent calendar year at the rate of one day 

for every 20 days or work performed by the worker during the previous calendar 

year. The worker whose service commences on a day other than the first of January 

shall be entitled to leave with wages at the above rate (one day for every 20 days or 

work) only if he had worked for a minimum of 2/3 of the total number of days in the 

reminder of the calendar year. This leave will be admissible only during the 

subsequent calendar year. 

ee) The contractor shall comply with the provisions relating to welfare and health 

facilities as provided to the Contract Labour (Regulation and Abolition) Act 1970 

read with the Tamilnadu contract labour Rules. 

ff) Notwithstanding anything contrary to this, in the event of accident the contractor 

shall be required to fill injury report and submit the Engineer In-charge immediately 
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and ensure the compliance of ESI/Workmen9s Compensation Act, Factories Act and 
Rules made there under. He shall also maintain a register of accident as per the Act. 

gg) The contractor shall get the contract labour engaged by him insured under 

Workmen9s Compensation Policy from General Insurance Corporation of India 
before actually starting the work of contract. The insurance coverage should be for 

the entire period of contract. The contractor shall comply with the provisions of the 

Workmen9s Compensation Act 1923 (This should be read in connection with the 
provisions of ESI Act). 

hh) The contractor shall ensure that all his workmen are covered under the Employees 

State Insurance Act and produce to BHEL such Registration number/Enrolment 

number before executing the contract work. 

ii) The contractor shall regularly pay the amount of contribution i.e., employer9s 
contribution as well as employees9 contribution in pursuance of the above scheme 
as fixed from time to time. The contribution payable presently is 0.75% of wages to 

be recovered from his/her workmen and 3.25% of wages to be contributed by the 

contractor. Contribution recovered from employee and contribution made by the 

contractor may be rounded to the next higher multiples of five paisa. 

jj) The contractor shall take note of any amendment that may be brought forth in the 

above contribution rate and act accordingly. 

kk) The contractor shall ensure that his/her workmen are covered under the EPF and 

miscellaneous Provisions Act 1952 and accordingly produce to the BHEL 

Management the registration/enrolment number before award of contract work. 

ll) All employees are eligible to become a member of provident fund from the date of 

joining the establishment and the worker and contractor contributions are 12% and 

13% respectively. The contractor is also liable to pay any administrative charges in 

this behalf that may be decided from time to time. It will be the responsibility of the 

contractor to ensure such contribution payable in respect of workmen employed 

through sub-contractors also. 

mm) The contractor shall take note of any amendment in the rate of contribution payable 

under the scheme from time to time. 

nn) The contractor shall within seven days of the close of every month submit to BHEL a 

statement showing the amount of contribution payable/paid for employees engaged 

by him or through him and shall also furnish to BHEL such information, as principal 

employer is required to furnish under the provisions of the ESI Act and PF as well as 

the scheme made there under to the authorities concerned. 

oo) Whenever any sum of money is found to be recoverable from or payable by the 

contractor under the above acts, the same shall be deducted from any sum that may 

be due or which at any time thereafter may become due to the contractor under 

this contract or under any other contract or from his security deposit. In case the 

recoveries are not sufficient to satisfy the claims the contractor shall pay the balance 

thereof on demand. In case any recoveries are made under this clause from the 

security deposit the contractor shall immediately thereafter pay such further sums 

as may be required to recoup the shortage caused by such recoveries in the amount 

of security deposit. 

pp) The contractor shall abide by all the labour and other laws applicable to contract 

labour/worker under this contract and shall at all times keep BHEL, indemnified 

against all losses, claims, prosecution under any law. 

qq) In case of noncompliance of any of the provisions of the acts and in case BHEL 

having complied with the same, BHEL will be entitled to recover the same from the 

contractor/sub-contractor. 
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rr) Non exercise of any of the powers or rights available to BHEL hereunder or under 

any law, shall not in any way operate as waiver thereof. 

ss) Contractor should follow all the provisions of labour legislation and statutory 

obligations. Provisions as and when amended will also apply. 

38. WCM is arranging this contract as a nodal agency. Execution of work, Bill Certification, Bill 

passing, Payment, Penalty, Contract closing etc. is the responsibility of end user. 

39. The contractor should have to arrange police verification certificate of concern workers 

(whom they are going to be engaged for these works) for obtaining entry pass. 

40. SAFETY PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR 

 

a) The Contractor must inspect the area of work to decide the safety precautions 

necessary for executing this contract. 

b) Whenever people work at height more than six feet, platform shall be provided or 

the workers shall wear safety belt to avoid fall from the height. 

c) Wherever any area declared as dangerous, the workers shall not be allowed to work 

till a written clearance is obtained from appropriate authorities. 

d) No material of any kind shall be dropped or allowed to be dropped from any height. 

e) Defective ladders shall not be used at all.  

f) Inflammable materials shall not be stored near places where the sparks are likely to 

occur. 

g) The necessary safety equipment such as gloves, boots, helmets etc. must be issued 

to the workmen at contractor9s cost and strictly to be used while carrying out the 
work. 

h) Appropriate safety equipment (like safety boots, gloves, goggles, helmet etc.) are to 

be supplied by the contractor for his workers from day one onwards and should be 

used during all processes. If the contractor's workers found violating the safety 

precautions, punitive action will be taken and or a penalty of Rs.500/- to Rs.1000/- 

will be imposed and deducted from the contractor bill for each violation. 

i) The working area shall be kept clean and free from all obstructions. 

j) All temporary electrical connections shall be properly earthed, insulated and 

periodically checked. 

k) The contractor should arrange WORKMEN COMPENSATION/ INSURANCE POLICY 

covered for all his/her workmen.  A copy of the policy has to be submitted before 

commencement of work. 

l) All safety precautions are to be taken by the contractor at his cost. 

41. The contractor9s responsibility for this contract shall commence from the date of issue of 
order of acceptance of his tender. 

42. BHEL will not bound by any power of Attorney granted by the tenderer or changes in the 

composition of the firm made subsequent to the execution of the contract.  They may, 

however, recognize such power of attorney and changes after obtaining proper legal advice, 

the cost of which will be chargeable to the contract concerned. 

43. Words imparting the singular number shall have deemed to include the plural number and 

vice versa where the context so require. 

44. The expenses for completing and stamping the agreement shall be to the contractor9s 
account. 

45. The general and special conditions of contract are complementary to each other and where 

they are in conflict, the special conditions shall prevail.  In regard to matters not covered by 

the General or Special conditions of contract, those contained in the specifications approved 

by BHEL, shall apply. 
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46. The <GENERAL CONDITIONS OF CONTRACT= and <SPECIAL CONDITIONS OF THE CONTRACT= 
shall be deemed to form an integral part of contract for the work to be entered into. 

47. The filled ESI declaration forms shall be submitted to the Executive of HRM Dept. In the 

Declaration Form full address of the contractor shall be mentioned. Whenever a fresh and 

unregistered worker is engaged during the operation of contract, declaration form in respect 

of that workman which should be submitted to Human Resources Department within two 

days of such engagement. 

48. ESI contributions (0.75% employee9s contribution + 3.25% employer contribution of the total 
monthly wages) before 20th day of every following month. Prescribed challans are available 

at ESI local office, Ranipet (near Sipcot). Contractors who have got their own code number 

can remit the contributions on that number.  Along with the challan copy, the details of 

remittance shall be submitted to the concerned HRM Executive in the ESI compliance form.  

49. The contractor should deduct Provident Fund and ESI amount as per the provisions and 

amount so deducted along with the matching contribution of the contractor shall be 

remitted to the authorities concerned within the stipulated time. The statement of 

deduction along with the challans evidencing remittance shall be submitted to Officer-in- 

charge. If the evidences are not shown, further bills of the contractor will not be paid. BHEL 

have the right to withhold the payment of his bills. Submission of statutory returns such as 

Half Yearly returns of ESI (Form 6), P.F. return (Form 12A), Form 5 and Form 10, Form 3A & 

Form 6A should be send to the concerned officers in time. 

50. The workers‟ particulars such as Name, Age, Father9s name, address, Phone no, etc., and 
their daily attendance have to be maintained by the contractor. The details of Provident 

Fund and ESI compliance have to be maintained by the contractor in the prescribed 

format/register. 

51. The contractor shall maintain the following Registers and Records and make them available 

for inspection at any time. (The list is only for example, but not exhaustive). 

a) Muster Roll 

b) Register of Wages 

c) Register of Deductions 

d) Register of Overtime 

e) Register of Fine 

f) Register of Advance 

g) Wage slips 

h) Register of Accidents 

i) Register of Leave with Wages 

j) ESI Register in Form-7 

All registers are required to be maintained as above and shall be produced as and when 

Government Officials and Statutory Authorities to make inspection from time to time.  

52. In case a contract labourers meets with an accident while on duty, the contractor shall 

immediately intimate the information to Safety Department, Contracting Agency and Human 

Resources Department and submit the Accident Report duly filled in all respect and send a 

copy to ESI local office, ESI Dispensary and Inspector of Factories (for major accidents) within 

24 hours of accident through Safety and Human Resources Departments. All assistance for 

the injured workman such as to taking him to ESI Dispensary for treatment must be 

rendered by the contractor. 

53. Compliance of the above provisions does not absolve the obligation of contractor arising out 

of other statutory obligations. 

54. Contractor should employ only persons having sound health and not above the age of 60 

years, and not below the age of 18 years.  
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55. The Contractor agrees that no claim for interest or damages will be entertained or be 

payable by BHEL in respect of any money or balances or amounts of whatsoever nature 

which may be lying with BHEL owing to any disputes or differences between the parties 

irrespective of whether the same is decided by any authority to be paid or returned to the 

Contractor." 

56. Certificate by the executing department that all statutory requirements including PF, ESI, 

Minimum wages, Insurance, GST, etc. are complied with by the Contractor. This should be 

duly backed by the relevant documents=.   
57. If the contractor is not able to provide the sufficient manpower for a period of continuous 

period of 15 days, BHEL reserves the right to terminate the contract and to take appropriate 

action against the contactor. In the event of contact termination, security deposit paid by 

the contractor will be forfeited. 

58. LD/PENALTY TERMS:  

LD / Penalty for Delay in The Commencement of The Contract: 

Liquidated Damages (LD) shall be imposed at 0.5% of the contract value per week of 

delay in the commencement of the contract, up to a maximum limit of 7.5% of the 

contract value. This shall be applicable only if the contract remains valid in terms of 

duration and value, and the required materials under BHEL's scope are available if 

any. 

LD / Penalty for Delay in The Completion of The Contract: 

Liquidated Damages (LD) shall be imposed at 0.5% of the contract value per week of 

delay in the completion of the contract, up to a maximum limit of 7.5% of the 

contract value. This shall be applicable only if the contract remains valid in terms of 

duration and value, and the required materials under BHEL's scope are available if 

any. 

59. PAYMENT TERMS:  

Payment shall be made for the actual executed quantity of work after recording joint 

measurement in SAP by Engineer-in-charge and contractor. 

 

Monthly payment shall be made on actual executed quantity of work done by the bidder 

after certifying by authorized officer against submission of GST tax invoice in triplicate and 

statutory documents (PF, ESI etc.).  

 

For MSE vendor, payment is to be made within 45 days from the date of submission of 

invoice. For Non-ME Bidders, payment will be made within 90 days from the date of 

submission of invoice. 

 

Vendor has to provide the Group Personal Accidental Insurance policy covering all 

employees to be provided by the vendor under this contract for the following: 

a)  In  the  event  of  death  or  permanent  disability  resulting  from  loss  of  both  limbs 

Rs.10.00 Lakhs (Rupees Ten Lakhs). 

b) In the event of other permanent disability Rs.7.00 Lakhs (Rupees Seven lakhs) 

 

The payment will be made by electronic transfer to the account of the consultant. 

The first payment will be released after submission of GPA Insurance Policy copy to 

executing agency. 
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A 5% of the contract value (in addition to security deposit amount) will be withheld and will 

only be released upon the successful completion of all maintenance activities within the 

specified timeframe. Any repairs or maintenance of damaged flooring or paving blocks 

during this period will be the contractor's responsibility and must be completed within the 

maintenance period. A 5% deduction will be made from each bill to ensure that 5% of the 

contract value is retained. This amount will be released upon successful completion of the 

maintenance work at the end of the three-month maintenance period else 5% of the 

balance value will be forfeited. 

Note: In case any complaints are raised during this period and are not resolved satisfactorily 

within the stipulated time, the withheld 5% amount shall be forfeited 

 

The payment will be cleared only after entering in to an agreement in a non-judicial stamp 

paper of Rs.100/-.   

 

60. Breach of contract, Remedies and Termination: In case of breach of contract, wherever the 

value of security instruments like performance bank guarantee available with BHEL against 

the said contract is at least 10% of the contract value, the same be encashed. In case the 

value of the security instruments available is less than 10% of the contract value, the balance 

amount be recovered from other financial remedies (i.e. available bills of the contractor, 

retention amount, etc. with BHEL) or legal remedies be pursued. The balance scope shall be 

got done independently without Risk & Cost of the failed supplier/ contractor. Further, levy 

of liquidated damages, debarment, termination, de-scoping, short-closure, etc., shall be 

applied as per provisions of the contract. Accordingly, the tender/ contract terms shall be 

structured in such a way to ensure recovery of an amount equivalent to 10% of the contract 

value in case of breach of contract. 

61. BHEL reserves the right to reduce the contract period (pre-close the contract), with 30 

days9 notice period depends on the requirement / without assigning any reason. Security 
Deposit will be refunded, if the contract is pre-closed for non-requirement by BHEL. 

62. In case of breach of any or whole of the above terms and conditions by the contractor BHEL 

will have the liberty to cancel the registration and contract either in part or in full and 

entrust in part or in full of the work to any contractor and the contractor shall be liable to 

pay extra cost involved in the execution of cancelled part of the contract.  
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SPECIAL TERMS AND CONDITIONS OF THE CONTRACT – CIVIL 

 

1) GUARANTEE / MAINTENANCE PERIOD:  The guarantee / maintenance period is three Months 

for this contract.   

 

2) QUANTITY VARIATION:  

a) The quantity of item in BOQ may vary on either side i.e. below or above due to prevailing 

condition at the time of execution of contract and contractor shall not claim any 

compensation due to quantity variation. 

b) Some of the item(s) may not be executed due to prevailing condition, and contractor shall 

not claim any compensation due to non-execution of any item (s). 

3) WATER & ELECTRICITY: Water and electricity shall be supplied to the contractor by BHEL subject 

to the following conditions: - 

a) Water and Electricity required for the work will be given by BHEL from the nearest tapping 

point at the recovery rates specified below. The contractor should make necessary 

arrangement for tapping the same at his own cost. 

b) The recovery rates towards the cost for these facilities will be 1.00% for water charges and 

0.50% for electricity charges will be affected from the bills on the executed value as certified 

by the Engineer- in-Charge based on the usage of power and water.  

c) In case the above facilities are not provided by BHEL, the contractor has to arrange these 

facilities at his own cost and the recovery rates of 1.00% for water and 0.50% for electrical 

charges will not be affected on the executed value as certified by the Engineer- in-Charge. 

d) Contractor shall make his/ their own arrangement of water/ electricity connection and 

laying of pipelines/ connection from existing main of source of supply as directed by 

Engineer-in-charge.  

e) BHEL do not guaranty to maintain uninterrupted supply of water/ electricity and it will be 

incumbent on the contractor to make alternative arrangement for proper supply of the 

same at his/ their own cost in the event of any break down in the government water/ 

electricity mains so that the progress of his/ their work is not held up for the want of the 

same. No claim of damage or refund will be entertained on account of such break down.  

4) MEASUREMENT OF WORK: 

a) Payment shall be made for the actual executed quantity of work after recording joint 

measurement on Measurement Book (MB) by Engineer-in-charge.  

b) Measurement shall be recorded in measurement book (MB) maintained by the Engineer-in-

charge who shall make entries regarding the work executed by the contractor under 

different items of bill of quantity (BOQ). These entries will be counter-signed by the 

contractor or his duly authorized representative. 

c) For measurement of work the norms of Indian Standards (IS) as mentioned in CPWD 

specifications for each items of work shall be followed. 
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d) Measurement shall be taken jointly by Engineer-in-charge or his authorized representative 

on the part of the BHEL & the contractor. 

e) The contractor shall provide assistance with appliance and other things necessary for 

measurement without extra charge.  

f) If the contractor / his representative fails to attend when required for measurement, the 

Engineer-in-charge shall have power to proceed by himself to take measurements and in 

that case, these measurements shall be accepted by the contractor as final. 

5) PROGRESS OF WORK AND L.D. FOR DELAY: 

a) The project is time bound and works shall have to be carried out at desired pace throughout 

the execution period so as to complete the work in the stipulated time.  

b) In case work is not completed within schedule completion, the L.D. shall be imposed as per 

penalty terms mentioned in this tender document. 

 

6) TECHNICAL SPECIFICATIONS & SCOPE OF WORK: 

a) The work will be carried out as per BOQ enclosed in Price Bid and as per <CPWD 
Specifications= for all the works. In case of any doubt regarding the specification and its 

quality of work, Engineer in Charge9s clarification and decision will be final and binding on 
the contractor. 

b) All the materials except the materials issued by BHEL free of cost shall be arranged by the 

contractor. The materials should be conforming to the relevant IS codes of latest revision.  

Material Test Certificate shall be produced for all contractor supplied materials as per the 

relevant IS codes of latest revision within the contract quoted value. 

c) All tools and tackles required for proper completion of work shall be arranged by contractor.  

d) The contractor should extend fullest co-operation with the third-party agencies engaged, if 

any by BHEL to adhere the Quality Control Procedures ensuring quality.  The expenditure 

towards such agencies shall be borne by the contractor only. 

e) The contractor should extend full co-operation to the other contractors who may be doing 

other works in the same area to enable them to execute their portions of work without any 

delay or difficulty.  

f) The Engineer – in – charge will communicate or confirm his instructions to the contractor in 

respect of the execution of the work in a <work site order book= maintained at his office and 
confirm receipt of such instructions by signing the relevant entries in this book. Such entries 

will rank as order or notices in writing within the intent and meaning of these conditions. 

7) SUPERVISION OF WORK:  

The contractor will deploy sufficient numbers of Supervisors/ Engineers of appropriate 

qualification and experience to ensure proper execution of work. They will carry out 

instructions of Engineer-in-charge and other senior officers of BHEL during the progress of 

work.  

8) QUALITY OF WORK:   
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a) After the award of work, the contractor shall be asked to prepare and submit quality 

assurance program and schedule for work completion / comply with any other quality plan 

requirement and schedule for work completion proposed by BHEL with all details and 

indicate the field equipment that he is going to use for quality assurance. 

b) Any work found defective / unsatisfactory the contractor has to rectify the same at his own 

cost. In case the contractor fails to rectify the defects within a specified time as per the 

Engineer – in – charge9s instructions the same will be got done by BHEL at the risk and cost 
of the contractor and the cost deducted from the contractor9s bill. 

c) Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and 

contractor to review the issues related to progress, penalty, quality and any other aspect. 

9)   SITE CLEARANCE: 

a) Written permission for erection of temporary work sheds at site will have to be obtained 

from BHEL.  

b) Once the work is completed, the contractor shall remove his temporary shed and the 

unwanted materials and also dispose the debris as instructed by the Engineer – in – charge.  

c) Final bill shall be forwarded only after clearance of site as per the satisfaction of Engineer-in-

charge 

10) SUBMISSION OF DOCUMENTS OF LABOUR LICENCE, PF & ESI: The contractor should have 

Labour Licence PF code number & ESI code number before the start of work.  
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CHAPTER 7 

GENERAL CONDITIONS OF CONTRACT 

1. DEFINITION: - 

In these General Conditions of Contract, the following terms shall have the meaning hereby 

assigned to them, except where the context otherwise requires: - 

a) The <Contract= means, the documents forming the tender and acceptance thereof, 
together with all the documents referred to therein including general and special 

conditions to contract. All these documents as applicable taken together shall be 

deemed to form one contract and shall be complementary to one another.   

b) The <Work= means, the work described in the tender documents in individual work-

orders as may be issued from time to time to the contractor by the officer-in charge 

with in the power conferred upon him including all notified or additional items of 

works and obligations to be carried out as required for the performance of contract. 

c) The <Contractor= means, the individual firm or company whether incorporated or 
not, undertaking the work and shall include the legal personal representatives of 

such individuals or the persons composing the firm or company or the successors of 

the form or company and the permitted assigns of such individual or firm or 

company. 

d) <The officer-in charge= means, the officer deputed by the concern BHEL officials to 

supervise the work or part of the work. 

e) <Approved= and <Directed= means, the approval or direction of concern BHEL 

officials, or person deputed by him for the particular purposes. 

f) <BHARAT HEAVY ELECTRICAL LIMITED= (herein after referred to as BHEL) shall mean 
the Board of Directors, Chairman, Executive Director, General Manager or other 

administrative office of the sad company including concern BHEL officials authorized 

to invite tenders and enter into contract for works on behalf of the company. 

g) The <Contract sum= means, the sum accepted or the sun calculated in accordance 
with the prices accepted in tender and / or the contract rates as payable to the 

contractor for the execution of work during the currency of the contract. 

h) A <week= means, seven days, without regard to the number of hours worked or not 
worked in ay day in that week. 

i) A <day= means, the day of 24 hours (Twenty-Four) irrespective of the number of 

hours worked or not worked in that day. 

j) A <working day= means, any day other than that prescribed by the NEGOTIABLE 
INSTRUMENTS ACT as being a holiday, and consists of the number of hours of labour 

as commonly recognized by good employers in the trade in the district where the 

work is carried out or as laid down in the BHEL regulation. 

2. HEADING TO THE CONTRACT CONDITIONS: - 

The heading to these conditions shall not affect the interpretations thereof. 

3. WORK TO BE CARRIED OUT: - 

The contract shall, include all labour, materials, tools, plant, equipment and transport which 

may be required for the execution of work. The contractor will be deemed to have satisfied 

himself as to the nature of the site, local facilities of access and all matters affecting the 
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execution of work. No extra charges consequent on any misunderstanding in these resects 

or otherwise will be allowed.  

4. DEVIATIONS: -  

The contractor shall not carry out any work not covered by schedule except in the pursuance 

of the written instructions of concern BHEL officials. No such work shall be valid unless the 

same has been specifically confirmed and accepted by the BHEL in writing and incorporated 

in the contract. 

5. OCTROI AND OTHER DUTIES: -  

All charges on account of octroi terminal or sales tax or other duties on materials obtained 

for the work shall be borne by the contractor.  

6. PLANT AND EQUIMENT: -  

The contractor shall at his own expense, supply all tools, plant and equipment (herein after 

referred to as T&P) required for the execution of the contract. 

7. ASSIGNMENT OF TRANSFER OF CONTRACT: - 

The contractor shall not without the prior written approval of the BHEL, assign or transfer 

the contract or any part thereof, or any share, or interest thereon to any other persons. No 

sum of money which may become payable under the contract shall be payable to any 

person, other than the contractor unless the prior written approval of the BHEL to the 

assignment or transfer of such money is given.  

8. SUB-CONTRACT: - 

The contractor shall not sub-let any portion of the contract without the prior written 

approval of the BHEL. 

9. COMPLIANCE TO REGULATIONS AND BYE-LAWS: - 

The contractor shall confirm to the provisions of any statute relating to the work and 

regulations and bye-laws of any local authority. The contractor shall be bound to give all 

notices required by statute regulations or by-laws as aforesaid and to pay all fees and taxes 

payable to any authority in respect thereof. 

10. SECURITY DEPOSIT: - 

SECURITY DEPOSIT shall be collected from the successful tenderer. The total amount of 

security deposit will be 5% of the contract value.  

Mode of Deposit: 

1) Cash (as permissible under the extant Income Tax Act) 

2) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand 

Draft/ Electronic Fund Transfer in favour of BHEL. 

Following are the steps for online submission of Security Deposit- 

a) Pay online (SBI Collect) 

i. Visit https://www.onlinesbi.sbi/sbicollect/icollecthome.htm 

ii. Select <Tamilnadu= in <filter by state=  
iii. Select category as <PSU-PUBLIC SECTOR UNDERTAKING= 

iv. Search as <BHEL BAP RANIPET= in the search bar. 
v. Select <BHEL BAP RANIPET= 

vi. Select <Security Deposit of Vendor= in the drop down menu under <Select 
Payment Category= 

https://www.onlinesbi.sbi/sbicollect/icollecthome.htm
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vii. Now Fill in the required details and ensure correctness of data filled. Ensure 

that you are entering correct enquiry/tender number and other details 

correctly. 

viii. Make payment for SD as required in tender after entering the details. 

 

b) Bidders can pay <Security Deposit= through online on below account: 

NAME OF BANK STATE BANK OF INDIA 

BANK BRANCH 

ADDRESS 

STATE BANK OF INDIA BHEL PROJECT BRANCH 

MUKUNDARAYA PURAM BHEL TOWNSHIP 

RANIPET-632406 

ACCOUNT NO 10664849171 

MICR CODE 632002003 

IFSC CODE SBIN0007013 

SWIFT CODE SBININBB450 

 

3) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act. The Bank Guarantee format should have the approval of BHEL 

4) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c 

BHEL) 

5) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 

duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 

6) Insurance Surety Bonds  

 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or 

renewal of the documents or in any other matter connected therewith) 

 

At least 50% of the required Security Deposit, should be collected before start of the work. 

Balance of the Security Deposit can be collected by deducting 10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the 

required Security Deposit is collected. 

 

In case of delay in submission of performance security, enhanced performance security 

which would include interest (Repo rate + 4%) for the delayed period, shall be submitted 

by the bidder. 

 

If the value of work done at any time exceeds the contract value, the amount of Security 

Deposit shall be correspondingly enhanced and the additional Security Deposit shall be 
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immediately deposited by the Contractor or recovered from payment/s due to the 

Contractor. 

The recoveries made from running bills (cash deduction towards balance SD amount) can be 

released against submission of equivalent Bank Guarantee in acceptable form, but only 

once, before completion of work, with the approval of the authority competent to award the 

work. 

Security deposit shall not carry any interest. 

11. Security deposit shall be refunded only after successful completion of the contract to BHEL9s 
satisfaction and presents an absolute <No Demand Certificate= in the prescribed form and 

returns properties belonging to BHEL handed over, lent or hired by him for carrying out the 

said works, Security Deposit will be released to the Contractor after deducting all cost of 

expenses or other amounts that are to be paid to BHEL under this or other contracts entered 

into with the Contractor. It may be noted that in no case the Security Deposit shall be 

refunded/released prior to passing of final bill. 

12. Should a tenderer or a contractor has a relative or in the case of a firm or company of 

contractors, any of its shareholders or shareholder9s relative, employed in Bharat Heavy 
Electricals Ltd, the authority inviting tenders shall be informed of this fact at the time of 

submission of the offer, failing which the offer may be disqualified or if such fact 

subsequently come to light, the contract may be cancelled. 

13. BHEL shall not be responsible for any loss of securities, due to liquidation for any other 

reasons, what-so-ever or any depreciation in the value of the securities while in their charge 

or for any loss of interest there on. 

14. All compensation or other sums of money payable by the Contractor to BHEL under the 

terms of this contract or under any other contract with BHEL may be deducted from the 

Security Deposit or realised by the sale of the securities or from the interest arising 

therefrom or from any sums which may be due or may become due to the contractor by 

BHEL and in the event of this Security Deposit being deducted by reason of such deductions 

or sale, as aforesaid, the Contractor shall within 7 days thereafter, make good in cash or in 

securities endorsed as aforesaid, any sum by which the Security Deposit has been reduced. 

15. ORDERS UNDER THE CONTRACT: - 

All orders, notices etc. to be given under the contract shall be in writing, type-script or 

printed and if sent by registered post to the address given in the tender of the contract, shall 

be deemed to have been served on the date, when in the ordinary course they would have 

been delivered to him. 

16. CONTRACTOR9S SUPERVISION: - 

The contractor shall either himself supervise the execution of the contract or shall appoint a 

complement agent acceptable to the concern BHEL officials to act in his stead. Orders given 

to the contractor9s agent shall be considered to have the same force as if they have been 

given to the contractor himself. The contractor or his accredited agent shall attend when 

required without making any claim for doing so, either the office of the WCM or the OFFICE-

IN CHARGE, to received instructions. 

17. The AGM/WCM shall have full powers and without assigning any reason, required the 

contractor to immediately cease to employ in connection with this contract, any agent, 
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servant or employee where continued employment is in his opinion undesirable. The 

contractor shall not be allowed any compensation on this account. 

18. LABOUR: - 

The contractor shall remain liable for the payment of all wages or other moneys to his work 

people or employees under the payment of wages act 1936, Employees Liability Act 1938, 

Workmen Compensation Act 1923 or any other Act or enactment, relating thereto and rules 

framed, thereunder from time to time. 

19. PRECAUTIONS UNDER RISK: - 

The contractor shall be responsible for providing at his own expense for all precautions to 

prevent loss or damage from any and all risks and to minimize the amount of any such loss 

or damage and for the necessary steps to be taken for the said purposes. 

20. DAMAGE & LOSS TO PRIVATE PROPOERTY & INJURY TO WORKMEN: - 

The contractor shall at his own expenses reinstate and make good to the satisfaction of the 

AGM/WCM and pay compensation for any injury, loss or damage occurred to any property 

or rights whatever including property and rights of BHEL (or agents) servants or employee of 

BHEL, the injury loss or damage arising out of or in any way in connection with the execution 

or purported execution of the contract and further the contractor shall indemnify, the BHEL 

against all claims enforceable against BHEL (or any agent, servant or employee of BHEL) or 

which would be so enforceable against BHEL where BHEL is a private person, in respect of 

any such injury (including injury resulting I death) loss or damage to any person whomsoever 

or property including all claims which may arise under the workmen9s compensation act or 
otherwise. 

21. LAWS GOVERNING THE CONTRACT: - 

The contract shall be governed by the India laws for time being in force. 

22. CANCELLATION OF CONTRACT FOR CORRUPT ACTS: - 

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right 

or remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in 

any if the following cases and the contractor shall be liable to make payment to BHEL for any 

loss or damage resulting from any such cancellation to the same extend as provided in the 

case of cancellation for default. 

If the contractor shall: -  

a) Offer or give or agree to give to any person in BHEL service any gift or consideration 

of any kind, as an inducement or reward for doing or for bearing to do or for having 

done or for borne to do any act, in relation to the obtaining or execution of this or 

any other contract for BHEL service. 

(OR) 

b) enter in to a contract with BHEL in connection with which commission has been paid 

or agreed to be paid by him or with his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have previously been disclosed in 

writing to BHEL. 

(OR) 

c) obtain a contract with BHEL as a result of ring tendering or by non-bonfire methods 

of competitive tendering, without first disclosing the fact in writing to BHEL. 
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23. RISK PURCHASE CLAUSE AS PER BHEL SOP DT. 10.10.2017: - 

If the contractor fails to carry out the specified works as per the contract scope of work 

within the timeframe as directed by AGM/WCM or his authorized officials and continues in 

that state after a reasonable notice from AGM/WCM or his authorized officials, BHEL 

reserves the right to have the work done by any means at the Contractor's risk and expenses 

provided always that in the event of the cost of the work so done (as certified by authorized 

officials of user department which is final and conclusive) being less than the contract cost, 

the advantage shall accrue to the BHEL and if the cost exceeds the money due to Contractor 

under the contract, the Contractor shall either pay the excess amount ordered by 

AGM/WCM or the same shall be recovered from the Contractor by other means. 

24. CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT OF TRANSFER OR 

SUBLETTING OF CONTRACT: - 

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall 

accrue thereafter to BHEL shall cancel the contract in any of the following cases:  

If the contractor, 

a) being an individual or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order for administration of his estate, made against 

him or shall take any proceedings for liquidation or composition under any 

bankruptcy Act or assignment of his effects of composition or arrangement for the 

benefit of his creditors or purport to do so, or if any application made under any 

Bankruptcy Act for the time being in force for the sequestration of his estate or if a 

trust deed be granted by him on behalf of his creditors 

(OR) 

b) being a Company, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a receiver or Manager on-behalf of the debenture 

holders shall be appointed or circumstances shall arise which entitle the Court or 

debenture holders to appoint a receiver or Manager, 

(OR) 

c) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of 

the work without the prior written approval of the BHEL. 

d) Whenever BHEL exercise the authority to cancel the contract under this conditions, 

BHEL may have the work done by any means at the Contractor's risks and expenses 

provided always that in the event of the cost of the work so done (as certified by 

concerned executive of user department which is final and conclusive) being less 

than the contract cost, the advantage shall accrue to the BHEL and if the cost 

exceeds the money due to Contractor under the contract, the Contractor shall either 

pay the excess amount ordered by AGM/WCM or the same shall be recovered from 

the Contractor by other means. 

e) In case BHEL carries-out the work under the provisions of this condition the cost to 

be taken into account in determining the excess cost to be charged to the 

Contractor under this condition shall consist of the cost of the materials, hire 

charges of tools and plants and/or labour provided by the BHEL with an addition of 
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such percentage to cover superintendence and establishment charges as may be 

decided by the AGM/WCM whose decision shall be final and conclusive. 

25. CANCELLATION OF CONTRACT IN PART OF FULL FOR CONTRACTOR'S DEFAULT: - 

If the contractor, 

a) makes default in carrying out the work as directed and continues in that state after a 

reasonable notice from AGM/WCM or his authorised representative. 

b) fails to comply with any of the Terms and Conditions of the contract or after 

reasonable notice in writing with orders properly issued thereunder. 

c) BHEL, may without prejudice to any other right or remedy which shall have accrued 

or shall accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or 

only such work order or items of work in default from the contract. Whenever BHEL 

exercise the authority to cancel the contract as whole or part under this condition 

BHEL may complete the work at the contractor's risk and cost (as certified by 

concerned executive of user dept. which is final and conclusive) being less than the 

contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the 

moneys due to the Contractor under this contract the Contractor shall either pay the 

excess amount ordered by AGM/WCM or the same shall be recovered from the 

Contractor by other means. In case the BHEL carries out the work or any part 

thereof under the provisions of the conditions the cost to be taken into account in 

determining the excess cost to be charged to the Contractor under this condition 

shall consist of the cost of the materials, hire charges of tools and plant and/or 

labour provided by the BHEL with an addition of such percentage to cover the 

superintendence and establishment charges as may be decided by the AGM/WCM 

whose decision shall be final and conclusive. 

26. TERMINATION OF CONTRACT ON THE DEATH OF CONTRACTOR: - 

Without prejudice to any of the rights or remedies under this contract, if the Contractor 

dies, or if the firm is dissolved or the company is liquidated BHEL shall have the option of 

terminating the contract without compensation to the Contractor. 

27. SPECIAL POWER TO TERMINATION: - 

If at any time after the award of contract, BHEL shall for any reason whatsoever not require 

whole or any part of the work to be carried out the AGM/WCM shall give  

notice in writing of the fact to the Contractor who shall have no claim to any payment of 

compensation or otherwise howsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he did not derive in 

consequence of the fore-closing of the work. 

<If any employee/labourer working in the contract is found involved in corruption 
activities, the contract will be terminated and the contractor will be banned for applying 

for any future contract for 3 years.= 

28. RECOVERY FROM CONTRACTOR: - 

Whenever under the contract, any sum of money, shall be recoverable from or payable by 

the Contractors, the same may be deducted from or any sum then due or which at any time 

thereafter may become due to Contractor under the contract or under any other contract 

with BHEL or from his Security Deposit or he shall pay the claim on demand. 
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29. BREACH OF CONTRACT, REMEDIES AND TERMINATION: 

In case of breach of contract, wherever the value of security instruments like performance 

bank guarantee available with BHEL against the said contract is at least 10% of the contract 

value, the same be encashed. In case the value of the security instruments available is less 

than 10% of the contract value, the balance amount be recovered from other financial 

remedies (i.e. available bills of the contractor, retention amount, etc. with BHEL) or legal 

remedies be pursued. The balance scope shall be got done independently without Risk & 

Cost of the failed supplier/ contractor. Further, levy of liquidated damages, debarment, 

termination, de-scoping, short-closure, etc., shall be applied as per provisions of the 

contract. 

30. POST TECHNICAL AUDIT OF WORK AND BILLS: - 

BHEL reserves the right to carry out the post-payment Audit and technical examination of 

the work and final bill including all supporting vouchers, abstracts etc., and enforce recovery 

of any sum becoming due as a result thereof in the manner provided in the presiding sub-

paragraphs. However, no such recovery shall be enforced after three years of passing the 

final bill. 

31. SIGNING OF CONTRACT: - 

Each contract document shall be signed by the Contractor with his usual signature. Contract 

by partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the 

Partners or the Karta or Manager as the case may be or by any other duly authorised 

representative followed by the name and designation of the persons so signing. Contracts by 

a Company shall be signed with the name of the Company by a person authorised in this 

behalf and a power of attorney or other satisfactory proof showing that the persons signing 

the Contract documents on behalf of the Company is duly authorised to do so, shall 

accompany the contract.  

32. FORCE MAJEURE CLAUSE: - 

If, at any time during the continuance of this Contract the performance in whole or in part 

by either party of any obligations under this Contract shall be prevented or delayed by 

reason of any War, Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of 

God (Floods, Storm/Cyclone, Hurricane, Earth Quake etc.) then provided notice of happening 

of any such event is given by either party to other within 7 days from the date of occurrence 

therefore neither party shall by reason of such event be entitled to terminate this Contract 

nor shall either party have any claim for damages against the other in respect of such non-

performance and delay in performance under the contract shall be resumed as soon as 

practicable after such event has come to an end or ceased to exist. If the performance in 

whole or part of  

any obligation under this Contract is prevented or delayed by reason of any such event, 

claims for extension of time shall be granted for periods considered reasonable by the 

AGM/WCM subject to prompt notification by the contractor. 

33. ARBITRATION: - 

All disputes between the parties to the contract, arising out of or relating to the contract, 

other than those for which the decision of the AGM/WCM or Accepting Officer or any other 

person is by the contract expressed to be final and conclusive. All disputes between the 

parties to the Contract, arising out of or relation to the Contract shall after written notice by 
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either party to the Contract to the other party be referred and resolved by an Arbitrator 

nominated by the Unit Head of BHEL, Ranipet. 

Unless the parties otherwise agree, such reference shall not take place until after the 

completion, alleged completion or abandonment of the work of the determination of the 

contract. The venue of Arbitration shall be such a place or places as may be fixed by the 

Arbitrator in his sole discretion. The award of the Arbitrator shall be final, conclusive and 

binding on both parties to the contract. Subject to the above, Courts at Ranipet alone shall 

have exclusive jurisdiction of any matter arising in connection with this Agreement. 

34. Arbitration and Jurisdiction: 

a) The jurisdiction for any arbitration/settlement of contractual/ legal issues between 

contractee and contractor, shall only be at the court of Ranipet. Any dispute between BHEL 

and the Contractor arising out of or in connection with this Contract, other than those for 

which BHEL decision is final, shall be referred to arbitration by a sole arbitrator to be 

appointed by BHEL, BAP Ranipet.                     

b) The place of Arbitration shall be Ranipet, Tamil Nadu. The arbitrator may hold meetings 

for convenience at such places as per his discretion. 

c) The award of the Arbitrator shall be final, conclusive and binding on both parties to the 

contract 

d) Subject to the above, the courts at Ranipet alone have the jurisdiction to decide   

    any dispute arising out of or in respect of the Contract."  

35. CHANGE IN CONSTITUTION OF FIRM: Changes in constitution of firm whenever it is made 

after submission of application or during currency of the contract, the existing firm has to 

duly inform the proposed changes to contracting department of BHEL at the appropriate 

time before the changes in the constitution are made. In case the absence of any such 

information BHEL is not responsible for the consequences arising out of the absence or 

suppression of information and the issue / dispute arising out of these changes and the firm 

is responsible for settling the issue or dispute among themselves (Partners etc.)  or with the 

bankers or with any third party. Under the above circumstances when dispute arises and the 

firm does not inform the change in the constitution of the firm BHEL has the right for 

suspending or terminating the contract.  

36. FRAUD PREVENTION POLICY: - 

The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ 

consultants/ service providers shall strictly adhere to BHEL Fraud Prevention Policy displayed 

on BHEL website http://www.bhel.com and shall immediately bring to the notice of BHEL 

Management about any fraud or suspected fraud as soon as it comes to their notice. 

37. SECRECY OF CONFIDENTIAL INFORMATION: The Contractor undertakes and agrees that  

he/it will not disclose or reveal in part or full the proprietary/confidential information, which 

terms shall mean and include patents, trademarks, service marks, registered designs, 

copyright, design rights, know-how, confidential information, trade and business names and 

any other similar protected information of BHEL received during negotiation or currency of 

the contract to any third party or governmental authorities without written permission from 

BHEL. In the event of termination or expiry of the contract, the contractor shall return all 

proprietary/confidential information to BHEL. This clause shall survive termination or expiry 

of the contract.  
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All the input details: transmittals and sample drawings supplied for preparation of drawings 

are confidential information of BHEL for specific purpose only. The contractor shall never 

pass on / part with the information to anybody and shall maintain the secrecy of the 

information. As soon as the bills are certified by BHEL, all the relevant drawing files shall be 

erased from PCs and shall not be made use under any circumstances. 

BHEL reserves the right to initiate appropriate action including legal proceeds / termination 

of contract, recovery of damages, penalties etc., if the contractor is found guilty / wrong 

usage of the documents given by BHEL for any unauthorised activity. 

38. SETOFF CLAUSE: - 

"BHEL shall have the right to recover any money which in the sole opinion or BHEL is due 

from the Contractor from any money due to the Contractor under this Contract or any other 

contract or from the Security Deposit furnished by the Contractor under this Contract or any 

other contract. " 

39. Notwithstanding anything to the contrary, including, but not limited to, provisions relating to 

extension of time and compensation/ or delay, time shall be the essence of the contract. 

40. "Where the Contractor (whether a proprietorship, partnership, company, Hindus Undivided 

Family or otherwise) commits a default or breaches the Contract and the proprietor/ 

partner/director/ member of such entity is also a proprietor/ partner/ director/ member of 

another entity that is registered with BHEL (in Ranipet or any other unit of BHEL), BHEL shall 

have the right to recover losses due to the default or breach, whether direct, indirect or 

consequential, either from the defaulting/ breaching entity or the other said entity or both. 

Such right shall also include the right to encash any security (in any form such as but not 

limited to bank guarantee, demand draft, FD, etc.) _ furnished by either or both entities. 

Without limiting the applicability of the foregoing, it shall not be a defence to the other said 

entity for enforcement of such a right that: 

(a) both entities are legally distinct/ separate entities, or 

(b) the management of the entity/ partners/ directors/ members of such other 

entity were not aware that the proprietor/ partner/ director/ member of the 

defaulting/ breaching entity was also a proprietor/ partner/ director/ 

member of the other said entity." 

41. The Successful Tenderer shall agree to the following conditions: 

Contractor shall indemnify and keep indemnified BHEL, its other contractors and/or sub-

contractors and its/their employees from all actions, proceedings, suits, claims, demands, 

liabilities, damages, losses, costs, charges, expenses judgments and fines arising out of or in 

the course of, or caused by the execution of work under the Contract or other obligations 

hereunder directly or indirectly associated herewith which may arise due to: 

i) breach of law by the Contractor, or any of its sub-contractor, or any of their respective 

employees. 

ii) negligence or wilful default by the Contractor, or any of its sub-contractor, or any of their 

respective employees. 

iii) failure by Contractor to proceed with Project in accordance with the determinations, 

instructions and clarifications of Company pending disagreement, dispute, protest, 

request for arbitration/ court proceedings. 

iv) loss of property or death of any employee of BHEL or of its other contractors/ sub-

contractors.  

The above shall be without prejudice to any other remedy that may be available to BHEL 

whether as per law, contract, equity or otherwise. The quantum of work/ nature of work to 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
Ref. No. 975525001E 

We hereby accepted above 

(signature & seal of bidder) 

Page 50 of 74 

 

be carried out by the hired crane will be decided by BHEL from time to time and the 

availability of the combination of work. 

42. All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen 

Compensation Act 1923, Employees Provident Fund and Miscellaneous Provisions Act, 1952, 

Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) 

Act 1970, Payment of Bonus Act 1965, Income Tax Act, Service Tax Act and all other 

applicable Acts shall be complied with by the Contractor. 

43. MOTOR VEHICLE ACT: The contractor should comply the relevant Motor Vehicle Act and 

other statutory requirement, if applicable. 

44. Contractor shall comply with all statutory requirements, rules, regulations, notifications in 

relation to employment of his employees issued from time to time by the concerned 

authorities. 

45. Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, 

statutes or any civil or criminal law in connection with employees deployed by him. 

46. Contractor wherever applicable shall maintain proper records prescribed by the concerned 

statutory authorities and provides a copy of the same to BHEL. 

47. Contractor shall furnish proper returns to the concerned statutory authorities and provide a 

copy of the same to BHEL. 

48. No interest shall be payable by BHEL on Security Deposit/ or any money due to the 

Contractor by BHEL. 

49. Time is the essence of contract and hence any delay in Execution of contract will attract 

penal action by BHEL by deduction of such amounts as may be fixed by BHEL as 

compensation for the delay of work. This is without prejudice to conditions of contract 

mentioned elsewhere regarding deduction for taking alternative action / cancellation of 

contract. 

50. BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of 

life/permanent disability due to an accident which is attributable to the negligence of 

contractor, agency or firm or any of its employees as detailed below. a). Victim: Any person 

who suffers permanent disablement or dies in an accident as defined below. b). Accident: 

Any death or permanent disability resulting solely and directly from any unintended and 

unforeseen injurious occurrence caused during the manufacturing/operation and works 

incidental thereto at BHEL factories/offices and precincts thereof, project execution, 

erection and commissioning, services, repairs and maintenance, trouble shooting, serving, 

overhaul, renovation and retrofitting, trial operation, performance guarantee testing 

undertaken by the company or during any works/ during working at BHEL 

units/officers/townships and premises/ project  

sites. c). Compensation in respect of each of the victims: (i) In the event of death or 

permanent disability resulting from Loss of both limbs: Rs.10,00,000/- (Rs. Ten lakh) (ii) In 

the event of other permanent disability: Rs.7,00,000/- (Rs. Seven lakh) d). Permanent 

Disablement: A disablement that is classified as a permanent total disablement under the 

proviso to section 2 (I) of the Employee9s Compensation Act, 1923.  

51. For every month, the contractor shall prepare & submit bill in the succeeding month within 

 one week from the date of certification of quantity by user dept. 
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52. Any billing related query, clarification, document requirement, etc. shall be resolved in one 

 go by the Contractor within one week from the date of intimation.  

53. SUBMISSION OF BILLS BY CONTRACTOR: - The Contractor at the end of each month shall 

submit a bill in triplicate detailing the various items of work done during the month 

supported by the requisitions issued from time to time.  The Contractor shall, once in every 

month, submit to the concerned executive of user dept. separately details of his claims for 

the work done by him up to and including the previous month which are not covered by his 

contract agreement in any of the following respects: 

a. Deviation from the items provided in the contract documents. 

b. Extra items / new items of work.    

c. Items in-respect of which rates have not been settled.  He should in addition furnish a 

clear certificate to the effect that the claims submitted by him as aforesaid cover all his 

claims and that no further claims shall be raised by him in respect of the work done up to 

and including the period under report. 

54. PAYMENT OF BILLS: - All payments to be made to the Contractor, under this contract shall 

be by "CHEQUE" crossed "A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable 

time after the certification of bills by the authorized officials of BHEL. 

55. SUSPENSION OF BUSINESS DEALINGS: -  

The bidder along with its associate / collaborators / sub-vendors / consultants / service 

providers shall strictly adhere to <Guidelines for Suspension of Business Dealings with 
Suppliers/ Contractors= (ref: AA/MM/SB/01 Rev: 02 amdt. 03, Dt. 15.03.2023) displayed on 

BHEL website http://www.bhel.com (https://www.bhel.com/guidelines-suspension-

business-dealings-supplierscontractors). 

56. BHEL reserves the right to reduce the contract period (pre-close the contract), with 30 

days9 notice period depends on the requirement / without assigning any reason. Security 
Deposit will be refunded, if the contract is pre-closed for non-requirement by BHEL. 

57. CONFLICT OF INTEREST: <A bidder shall not have conflict of interest with other bidders. Such 
conflict of interest can lead to anti-completive practices to the detriment of procuring 

Entity9s interests. The bidder found to have a conflict of interest shall be disqualified. A 

bidder nay be considered to have a conflict of interest with one or more parties in this 

bidding process, if: 

a) they have controlling partner (S) in common; or 

b) they receive or have received any direct or indirect subsidy/ financial stake from any 

of       them; or 

c) they have the same legal representative/agent for purposes of this bid; or 

d) they have relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 

another Bidder; or 

e) Bidder participates in more than one bid in this bidding process. Participation by a 

bidder in more than one Bid will result in the disqualification of all bids in which the 

parties are involved. However, this does not limit the inclusion of the components/ 

sub-assembly/ Assemblies from one bidding manufacturer in more than one bid; or 

f) In cases of agents quoting in offshore procurements, on behalf of their principles 

manufacturers, one agent cannot represent two manufacturers or quote on their 

http://www.bhel.com/
https://www.bhel.com/guidelines-suspension-business-dealings-supplierscontractors
https://www.bhel.com/guidelines-suspension-business-dealings-supplierscontractors
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behalf in a particular tender enquiry. One manufacturer can also authorise only one 

bid from the followings:  

1. The principle manufacturer directly or through one Indian agent on his behalf; 

and 

2. Indian/ foreign agent on behalf only one principle Or 

g) A Bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the contract that is the subject of the Bid; or 

h) In case of a holding company having more than one independently manufacturing 

units, or more than one unit having common business ownership/ management, only 

one unit should quote. Similar restrictions would apply to closely related sister 

companies. Bidders must proactively declare such sister/ common business/ 

management units in same/ similar line of business. 

58. In case of breach of any or whole of the above terms and conditions by the contractor BHEL 

will have the liberty to cancel the registration and contract either in part or in full and 

entrust in part or in full of the work to any contractor and the contractor shall be liable to 

pay extra cost involved in the execution of cancelled part of the contract.  
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CHAPTER 8 

BHEL RANIPET BANK DETAILS 
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CHAPTER 9 

BHEL RANIPET EFT FORM 
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ANNEXURES 

Annexure-1: Check List. 

Annexure-2: Offer forwarding letter / tender submission letter 

Annexure-3: No Deviation Certificate 

Annexure-4: Declaration regarding Insolvency/ Liquidation/ Bankruptcy Proceedings 

Annexure-5: Declaration by Authorized Signatory 

Annexure-6: Declaration by Authorized Signatory regarding Authenticity of submitted Documents 

Annexure-7: Non-Disclosure Certificate 

Annexure-8: Integrity Pact 

Annexure-9: Declaration confirming knowledge about Site Conditions 

Annexure-10: Declaration reg. Related Firms & their areas of Activities 

Annexure-11: Declaration for relation in BHEL 

Annexure- 12: Declaration reg. minimum local content in line with revised public procurement 

Annexure- 13: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017 

Annexure-14: Bank Account Details for E-Payment 

Annexure-15: Power of Attorney for submission of tender. 

Annexure-16: Proforma of Bank Guarantee for Earnest Money. 

Annexure-17: Proforma of Bank Guarantee for Performance Security. 

Annexure-18: List of Consortium Bank.  

Annexure-19: E-Payment 

Annexure-20: Format of Letter Confirming the Lien on Fixed Deposit Receipt 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
BHEL Tender Ref. No.: S0125000XX 

We hereby accepted above 

(signature & seal of bidder) 

Page 56 of 74 

 

 

ANNEXURE- 1 

CHECK LIST 

NOTE: - Suppliers are required to fill in the following details in their Letterhead and no column 

should be left blank  

  

A 
Name and Address of the 

Supplier   

  

  

 

B 

GSTN No. the Supplier (Place of 

Execution of Contract / Purchase 

Order)  

   

  

 

C 
Details of Contact person for this 

Tender  

Name: Mr./ Ms.  

Designation:  

Telephone No:  

Mobile No:  

Email ID:  

  

D EMD DETAILS     
    

E DESCRIPTION 
APPLICABILITY 

(BY BHEL) 

ENCLOSED BY 

BIDDER 

i. 
Whether Pre - Qualification Criteria is understood and 

provided proper supporting documents.  

Applicable YES / NO  

ii. 
Whether all pages of the Tender documents including 

annexures, appendices etc. are read and understood  

Applicable  YES / NO  

iii. 

Audited Balance Sheet and profit & Loss Account for the 

last three years (as mentioned in Pre - Qualification 

Criteria) 

Applicable  YES / NO  

iv. Copy of PAN Card & GST registration  
Applicable  YES / NO  

v. Submission of MSE certificate as specified in Tender  
Applicable  YES / NO  

vi. 
Offer forwarding letter / tender submission letter as per  

Annexure – 2  

Applicable  YES / NO  

vii. 
Submission of Certificate of No Deviation as per 

Annexure – 3  

Applicable  YES / NO  

viii. 
Declaration regarding Insolvency/ Liquidation/ 

Bankruptcy Proceedings as per Annexure – 4  

Applicable  YES / NO  

ix. Declaration by Authorized Signatory as per Annexure – 5  
Applicable  YES / NO  
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x. 
Declaration  by  Authorized  Signatory regarding  

Authenticity of submitted Documents Annexure – 6  

Applicable  YES / NO  

xi. Declaration for relation in BHEL as per Annexure – 11  
Applicable YES / NO  

xii. 
Declaration reg. minimum local content in line with 

revised public procurement as per Annexure – 12  

Applicable  YES / NO  

xiii. 
Declaration regarding compliance to Restrictions under  

Rule 144 (xi) of GFR 2017 as per Annexure – 13  

Applicable  YES / NO  

xiv. 
Bank Account Details for E-Payment as per Annexure – 

14  

Applicable  YES / NO  

xv. 
Power of Attorney for submission of tender as per 

Annexure – 15  

Applicable  YES / NO  

        

NOTE:   Strike off 8YES9 or 8NO9, as applicable. Tender not accompanied by the prescribed above 

applicable documents are liable to be summarily rejected.  

   

 

 

DATE:                                                    

 

 

            

                                                                                                    Sign. of the AUTHORISED SIGNATORY  

(With Name, Designation and Company seal)  
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ANNEXURE - 2 

 

OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-----------------------------------------------------------------------------------------------------------------------------------  

Offer Reference No: &&&&&&&.               Date: &&&&&  
  

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir,   

Sub: Submission of Offer against GeM/BHEL GePNIC Bid No.: &&&&&&&&&&  
 

Having examined the tender documents against your GeM/ BHEL GePNIC Bid 

No._________________ dated ____________________ and having understood the provisions of 

the said tender documents and having thoroughly studied the requirements of BHEL related to the 

work  tendered for, in connection with 

___________________________________________________ (name of work), we hereby submit 

our offer for the proposed work in accordance with terms and conditions mentioned in the tender 

documents, at the prices quoted by us and as per the indicated delivery schedule in NIT.   

  

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish 8Performance 
Security9 for the work as provided for in the Tender Conditions within the stipulated time as may 

be indicated by BHEL.  

  

I/We further agree to execute all the works referred to in the said Tender documents upon the 

terms and conditions contained or referred to therein and as detailed in the appendices annexed 

thereto.  

  

I/We have deposited herewith the requisite Earnest Money Deposit (EMD) as per details furnished 

in the Check List.  

  

 

Authorized Representative of Bidder  

Signature:  

Name:  

Address:  

  

Place:  

Date:  
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ANNEXURE- 3  

   

CERTIFICATE OF NO DEVIATION  

(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)  

-----------------------------------------------------------------------------------------------------------------------------------  

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir,  

  

Subject: No Deviation Certificate 

 

Ref: 1) GeM/BHEL GePNIC Bid No: &&&&&&&&&&,  
         2) All other pertinent issues till date  

    

We hereby confirm that we have not changed/ modified/materially altered any of the tender 

documents as downloaded from the website/ issued by BHEL and in case of such observance at 

any stage, it shall be treated as null and void.  

  

We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken 

any deviation from the Tender conditions together with other references applicable for the above 

referred GeM/BHEL GePNIC Bid.  

  

We further confirm our unqualified acceptance to all Terms and Conditions, unqualified 

compliance to Tender Conditions.   

  

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid 

references.  

  

Thanking you,  

   

                                       Yours faithfully,  

 

 

(Signature, date & seal of authorized  

representative of the bidder)  

 

Date:  

Place:  
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ANNEXURE- 4 

  

UNDERTAKING  

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)  

-----------------------------------------------------------------------------------------------------------------------------------  

 

To, 

 

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir/Madam,  

  

Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY PROCEEDINGS   

  

Ref: GeM/BHEL GePNIC Bid Specification No:   

  

  

I/We, 

________________________________________________________________________________

_ declare that, I/We am/are not admitted under insolvency resolution process or liquidation under 

Insolvency and Bankruptcy Code, 2016, as amended from time to time or under any other law as 

on date, by NCLT or any adjudicating authority/authorities.  

  

  

  

Sign. of the AUTHORISED SIGNATORY  

(With Name, Designation and Company seal)  

  

  

Place:  

Date:  
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ANNEXURE – 5  

  

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER  

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)  

-------------------------------------------------------------------------------------------------------------------------------- 

 

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir,  

  

Sub: Declaration by Authorized Signatory  

 

Ref:  1) GeM/BHEL GePNIC Bid Specification No: &&&&&&&&&&  
         2) All other pertinent issues till date  

  

I/We, hereby certify that all the information and data furnished by me with regard to the above 

Tender Specification are true and complete to the best of my knowledge. I have gone through the 

specifications, conditions, stipulations and all other pertinent issues till date, and agree to comply 

with the requirements and Intent of the specification.  

  

I further certify that I am authorized to represent on behalf of my Company/Firm for the above 

mentioned tender and a valid Power of Attorney to this effect is also enclosed.  

  

  

  

     Yours faithfully,  

  

  

  

(Signature, Date & Seal of Authorized  

Signatory of the Bidder)  

  

  

Date:   

  

  

  

Enclosed: Power of Attorney  
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ANNEXURE – 6  

  

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER  

   (To be typed and submitted in the Letter Head of the Company/Firm of Bidder)  

-----------------------------------------------------------------------------------------------------------------------------------  

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

 

 

Dear Sir,  

  

Sub    :  Declaration by Authorized Signatory regarding Authenticity of submitted documents.  

  

Ref   : 1) GeM/BHEL GePNIC Bid No. & Date: &&&&&&&&&&&&&&&&&&&&.  
           2) All other pertinent issues till date  

  

I/We, hereby certify that all the documents submitted by us in support of possession of <Qualifying 
Requirements= are true copies of the original and are fully compliant required for qualifying / 
applying in the bid and shall produce the original of same as and when required by Bharat Heavy 

Electricals Limited.  

I / We hereby further confirm that no tampering is done with documents submitted in support of 

our qualification as bidder. I / We understand that at any stage (during bidding process or while 

executing the awarded contract) if it is found that fake / false / forged bid qualifying / supporting 

documents / certificates were submitted, it would lead to summarily rejection of our bid / 

termination of contract. BHEL shall be at liberty to initiate other appropriate actions as per the 

terms of the Bid / Contract and other extant policies of Bharat Heavy Electricals Limited.  

  

       Yours faithfully,  

 

 

 

           (Signature, Date & Seal of  

 Authorized Signatory of the Bidder)  

  

Date:                                                                                     
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ANNEXURE – 11  

  

DECLARATION FOR RELATION IN BHEL  

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which the 

offer of Bidder is liable to be summarily rejected)  

--------------------------------------------------------------------------------------------------------------------------------  

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir,  

  

Sub: Declaration for relation in BHEL  

Ref: 1) GeM/BHEL GePNIC Bid Specification No: &&&&&&&&&&  
  

I/We hereby submit the following information pertaining to relation/relatives of 

Proprietor/Partner(s)/ Director(s) employed in BHEL  

  

Tick (√) any one as applicable:  

  

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any relation or 

relatives employed in BHEL  

  

OR  

2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE relation/relatives 

employed in BHEL and their particulars are as below:  

  

i        

ii    

iii  

  

  

(Signature, Date & Seal of Authorized  

Signatory of the Bidder)  

  

   

Note:  

1. Attach separate sheet, if necessary.  

2. If BHEL Management comes to know at a later date that the information furnished by the 

Bidder is false, BHEL reserves the right to take suitable against the Bidder/Contractor.  
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ANNEXURE – 12  
  

DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH   

REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 DATED 04TH  

JUNE, 2020 AND SUBSEQUENT ORDER(S)  

(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as applicable)  

----------------------------------------------------------------------------------------------------------------------------------- 
 

To,  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

Dear Sir,  
 

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to Make 

in India), Order 2017-Revision, dated 04th June, 2020 and subsequent order(s).  
  

Ref: 1) GeM/BHEL GePNIC Bid Specification No: &&&&&&&&&&  
         2) All other pertinent issues till date  
  

We hereby certify that the items/works/services offered by&&&&&&&&&&&&&&& (specify the 

name of the organization here) has a local content of _______ % and this meets the local content 

requirement for 8Class-I local supplier9 / 8Class II local supplier9 ** as defined in Public 

Procurement (Preference to Make in India), Order 2017-Revision dated 04.06.2020 issued by DPIIT 

and subsequent order(s).  

  

The details of the location(s) at which the local value addition is made are as follows:  

  

1.   ______________      2. ______________  

  

3.   ______________      4. ______________  

&  
  

Thanking you,  

Yours faithfully,  

  

(Signature, Date & Seal of   

Authorized Signatory of the Bidder)  

** - Strike out whichever is not applicable.  

Note:   

1. Bidders to note that above format, duly filled & signed by authorized signatory, shall be submitted along with 

the techno-commercial offer. 

2. In case the bidder9s quoted value is in excess of Rs. 10 crores, the authorized signatory for this declaration 

shall necessarily be the statutory auditor or cost auditor of the company (in the case of companies) or a 

practicing cost accountant or practicing chartered accountant (in respect of suppliers other than companies). 

3. In the event of false declaration, actions as per the above order and as per BHEL Guidelines shall be initiated 

against the bidder.  
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ANNEXURE – 13   
 

DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (xi) OF GFR 2017 

(To be typed and submitted in the Letter Head of the Entity/ Firm providing certificate as 

applicable)  

----------------------------------------------------------------------------------------------------------------------------------- 

  

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir,  

  

Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017  

   

 Ref: 1) GeM/BHEL GePNIC Bid Specification No: &&&&&&&&&&  
         2) All other pertinent issues till date  

  

  

I have read the clause regarding restrictions on procurement from a bidder of a country which 

shares a land border with India. I certify that _____________________ (SPECIFY THE NAME OF 

THE ORGANIZATION HERE), is not from such a country/ has been registered with the Competent 

Authority (attach valid registration by the Competent Authority, i.e., the Registration Committee 

constituted by the Dept. for Promotion of Industry and Internal Trade (DPIIT).  

    

  

I hereby certify that we fulfil all requirements in this regard and is eligible to be considered.  

  

  

Thanking you,  

Yours faithfully,  

  

(Signature, Date & Seal of   

Authorized Signatory of the Bidder)  

  

  

Note: Bidders to note that in case above certification given by a bidder, whose bid is accepted, is 

found to be false, then this would be a ground for immediate termination and for taking 

further action in accordance with law and as per BHEL guidelines.  
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ANNEXURE – 14  

  

BANK ACCOUNT DETAILS FOR E-PAYMENT  

(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED (SIGNED & 

STAMPED) BY THE BANK to enable BHEL release payments through Electronic Fund Transfer 

(EFT/RTGS)  

----------------------------------------------------------------------------------------------------------------------------------- 

  

1. Beneficiary Name:  

  

  

2. Beneficiary Account No.:  

  

  

3. Bank Name & Branch:  

  

  

4. City/Place:  

  

  

5. 9 digit M ICR Code of Bank Branch:  

  

  

6. IFSC Code of Bank Branch:  

  

  

7. Beneficiary E-mail ID:  

(for payment confirmation)  

  

  

  

  

  

NOTE: In case Bank endorsed certificate regarding above has already been submitted earlier, 

kindly submit photocopy of the same  

   

 

 

 

 

 

 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
BHEL Tender Ref. No.: S0125000XX 

We hereby accepted above 

(signature & seal of bidder) 

Page 67 of 74 

 

 ANNEXURE – 15  

  

POWER OF ATTORNEY for SUBMISSION OF TENDER  

(To be typed on non-judicial stamp paper of minimum Rs. 100/- and Notarized) 

-----------------------------------------------------------------------------------------------------------------------------------  

  

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute and appoint 

Mr. &&&&&&&&&&&&&&&&&&.. , whose signature given below herewith to be true and lawful 
Attorney of M/s&&&&&&&&&&&&&&&&&& hereinafter called 8Company9, for submitting 
Tender/entering into Contract and inter alia, sign, execute all papers and to do necessary lawful 

acts on behalf of Company with M/s Bharat Heavy Electricals Ltd, Central Procurement Cell (CPC), 

in connection 

with&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&..&&&&&&&&& vide 

GeM/BHEL GePNIC Bid No: ________________________, dated ___________.  

  

And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings as 

may be lawfully done by the said attorney and by or on behalf of the company and in the name of 

the company, by virtue of the powers conferred herein and the same shall be binding on the 

company and shall have full force and effect.  

  

IN WITNESS WHEREOF, the common seal of the company has been hereunto affixed in the manner 

hereinafter appearing on the document.  

  

Dated at ________________, this _______ day of _____________  

  

  

  

Director/CMD/Partner/Proprietor  

  

  

Signature of Mr. &&&& (Attorney)  
  

       Attested by: Director/CMD/Partner/Proprietor  

  

  

Witness  

  

  

  

Notary Public  
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ANNEXURE – 17  

  

BANK GUARANTEE FOR PERFORMANCE SECURITY  

(On non-Judicial paper of appropriate value)  

-----------------------------------------------------------------------------------------------------------------------------------  

  

Bank Guarantee No:  

Date:  

  

To  

NAME  

& ADDRESSES OF THE BENEFICIARY  

   

Dear Sirs,  

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' 

which expression shall unless repugnant to the context or meaning thereof, include its successors 

and permitted assigns) incorporated under the Companies Act, 1956 and having its registered 

office at_______________________1 through its Unit at&&&&&&&..(name of the Unit) having 
awarded to ( Name of the Vendor / Contractor / Supplier) with its registered office at_________2 

hereinafter referred to as the ' Vendor / Contractor / Supplier ', which expression shall unless 

repugnant to the context or meaning thereof, include its successors and permitted assigns), a 

contract Ref No&&&&&&&&dated &&&&&&&&&&&&&.3 valued at Rs&&&&4 (Rupees --------------

----------) / FC&&&&&&(in words&&&..) for &&&&&&&&&&5 (hereinafter called the 'Contract') 

and the Vendor / Contractor / Supplier having agreed to provide a Contract Performance Bank 

Guarantee, equivalent to &&% (&.  
Percent) of the said value of the Contract to the Employer for the faithful performance of the 

Contract,  

  

We, &&&&&&&, (hereinafter referred to as the Bank), having registered/Head office at &&&&&. 
and inter alia a branch at &&&& being the Guarantor under this Guarantee, hereby, irrevocably 
and unconditionally undertake to forthwith and immediately pay to the Employer any sum or sums 

upto a maximum amount of Rs -------------------- 6 ( Rupees ------------------------) without any demur, 

immediately on first demand from the Employer and without any reservation, protest, and 

recourse and without the Employer needing to prove or demonstrate reasons for its such demand.  

  

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by 

the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs. _______________.  

  

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 

disputes raised by the Vendor / Contractor / Supplier in any suit or proceeding pending before any 
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Court or Tribunal, Arbitrator or any other authority, our liability under this present being absolute 

and unequivocal.  

  

The payment so made by us under this Guarantee shall be a valid discharge of our liability for 

payment thereunder and the Vendor / Contractor / Supplier shall have no claim against us for 

making such payment.  

  

We the &&&&&&&&bank further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said Contract/ 

satisfactory completion of the performance guarantee period as per the terms of the Contract and 

that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the 

said Contract have been fully paid and its claims satisfied or discharged.  

  

We &&&&&..BANK further agree with the Employer that the Employer shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of 

the terms and conditions of the said Contract or to extend time of performance by the said Vendor 

/ Contractor / Supplier from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Employer against the said Vendor / Contractor / Supplier and to 

forbear or enforce any of the terms and conditions relating to the said Contract and we shall not 

be relieved from our liability by reason of any such variation, or extension being granted to the 

said Vendor / Contractor / Supplier or for any forbearance, act or omission on the part of the 

Employer or any indulgence by the Employer to the said Vendor / Contractor / Supplier or by any 

such matter or thing whatsoever which under the law relating to sureties would but for this 

provision have effect of so relieving us.  

  

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the Vendor / 

Contractor / Supplier and notwithstanding any security or other guarantee that the Employer may 

have in relation to the Vendor /Contractor / Supplier 's liabilities.  

  

This Guarantee shall remain in force upto and including&&&&&&&&&&&.. 7 and shall be extended 

from time to time for such period as may be desired by Employer.   

  

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or 

change of constitution or insolvency of the Vendor / Contractor / Supplier but shall in all respects 

and for all purposes be binding and operative until payment of all money payable to the Employer 

in terms thereof.  

  

Unless a demand or claim under this guarantee is made on us in writing on or before the 

&&&&&&&&&&&&.8 we shall be discharged from all liabilities under this guarantee thereafter.  

  

This Bank Guarantee shall be governed, construed and interpreted in accordance with the laws of 

India.  
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Courts at &&&&&&  shall alone have exclusive jurisdiction over any matter arising out of or in 
connection with this Bank Guarantee   

  

We, &&&&&& BANK lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Employer in writing.  

Notwithstanding anything to the contrary contained hereinabove:  

a. The liability of the Bank under this Guarantee shall not exceed&&&&&&&&&& 6  

b. This Guarantee shall be valid up to &&&&&&7  

c. Unless the Bank is served a written claim or demand on or before _____________8 all 

rights under this guarantee shall be forfeited and the Bank shall be relieved and discharged 

from all liabilities under this guarantee irrespective of whether or not the original bank 

guarantee is returned to the Bank.  

  

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a 

duly authorized person has full powers to sign this Guarantee on behalf of the Bank.  

  

  

For and on behalf of (Name of the Bank) Dated&&&&&&.  
Place of Issue&&&&&&.  
  

  

1 NAME AND ADDRESS OF EMPLOYER i.e., Bharat Heavy Electricals Limited  

2 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  

3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  

4 CONTRACT VALUE  

5 PROJECT/SUPPLY DETAILS  

6 BG AMOUNT IN FIGURES AND WORDS 

7 VALIDITY DATE  

8 DATE OF EXPIRY OF CLAIM PERIOD  

  

Note:  

1. Expiry of claim period may be kept 3-6 months after validity date. It may be ensured that 

the same is in line with the agreement/ contract entered with the Vendor.  

  

2. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per 

Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the 

rate prevailing in the State where the BG was executed, whichever is higher. The Stamp 

Paper/e-stamp paper shall be purchased in the name of Vendor/Contractor/Supplier /Bank 

issuing the guarantee.  
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3. In line with the GCC, SCC or contractual terms, Unit may carry out minor modifications in 

the Standard BG Formats. If required, such modifications may be carried out after taking up 

appropriately with the Unit/Region9s Law Dept.  

  

4. In Case of Bank Guarantees submitted by Foreign Vendors-  

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by 

Branches in India) can be accepted subject to the condition that the Bank 

Guarantee should be enforceable in the town/city or at nearest branch where the 

Unit is located i.e. Demand can be presented at the Branch located in the town/city 

or at nearest branch where the Unit is located.  

  

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 

branch of the Vendor country9s Bank)  
  

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified 

that Bank Guarantee issued by any of the Consortium Banks only will be accepted 

by BHEL. As such, Foreign Vendor needs to make necessary arrangements for 

issuance of Counter- Guarantee by Foreign Bank in favor of the Indian Bank9s 
(BHEL9s Consortium Bank) branch in India. It is advisable that all charges for 

issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign 

Vendor. The tender stipulation should clearly specify these requirements.  

  

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our 

Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is 

acceptable. However, the procedure at sl.no. b.1 will required to be followed.  

  

b.3 The BG issued may preferably be subject to Uniform Rules for Demand 

Guarantees (URDG) 758 (as amended from time to time). The BG Format provided 

to them should clearly specify the same.  
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ANNEXURE – 18  

  

LIST OF CONSORTIUM BANK   

----------------------------------------------------------------------------------------------------------------------------------- 

 

Sl. No.  NAME OF THE BANK  

1  State Bank of India  

2  Canara Bank  

3  IDBI Bank Limited  

4  ICICI Bank Limited  

5  HDFC Bank Limited  

6  Axis Bank  

7  IndusInd Bank Limited  

8  Bank of Baroda  

9  Exim Bank  

10  Indian Bank  

11  Punjab National Bank  

12  Union Bank of India  

13  Yes Bank Limited  

14  RBL Bank Ltd.  

15  Standard Chartered Bank  

16  Indian Overseas Bank  

17  Kotak Mahindra Bank Limited  

18  Federal Bank Limited  

19  Hongkong and Shanghai Banking Corporation Ltd  
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ANNEXURE 19  

  

E-PAYMENTS 

  

• This annexure to the techno-commercial bid explains how to make e-payments to BHEL- Ranipet through 

SBI e-collect.  

• Vendors (SD Payments payable by others) can utilize this facility.  

• Payments can be made using Internet Banking, Debit Cards/Credit Cards etc.  

• SBI Charges a minimum amount (Service Charge) for every transaction. This may vary according to the 

MODE selected.  

• Bidder9s are requested to update themselves with the procedure through SBI website. 
  

STEP BY STEP PROCEDURE:   

Login to https://www.onlinesbi.com  

1. Select SB Collect available on the top  

2. Select PSU-Public Sector Undertaking   

3.Filter by State <Tamilnadu=  
4.Select BHEL BAP RANIPET  

5.Give Inputs as per requirement.  

6.Make payment as per your convenience. (Options available are payment of fees through SBI Net Banking, 

State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards etc.).  

7.Save & Keep the copy of receipt for future reference.  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
BHEL Tender Ref. No.: S0125000XX 

We hereby accepted above 

(signature & seal of bidder) 
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 ANNEXURE-20 
Format of Letter Confirming the Lien on Fixed Deposit Receipt 

(On the Letter Head of Bank) 

  

Reference No________                              Date:   

  

To   

  

M/s Bharat Heavy Electricals Limited,  

Finance Department, Administrative Building, 

Ranipet-632406.  

  

Dear Sir /Madam,  

  

We refer to the fixed deposit receipt (FDR) bearing no. ___________   dated ______________ for Rs. 

______________ issued in the name of Bharath Heavy Electricals Ltd. (BHEL) Ranipet-632406. Account of 

____ (Name of the vendor)  

  

We hereby agree and confirm that,  

  

1. There is no lock in period for encashment of the said FDR.   

2. The amount under the said FDR would be paid to you on demand, at any point of time before, or 

upon maturity, without any reference to the ________________ (name of the vendor).   

3. Encashment whether premature or otherwise would not require any clearance from any other 

authority / person.   

4. We agree that on encashment of FDR, the interest accrued will also be released to you.  

5. We agree that the FDR will be auto renewed for such period/s initially mentioned in the FDR and 

the intimation of such renewal shall be sent to BHEL, Ranipet-632406 and ________________ 

(the name of the vendor) immediately after the renewal.   

6. FDR will not be closed, encashed, changed or Discharged without the written permission / 

confirmation from M/s. BHEL, Ranipet.  

7. We acknowledge and agree that the Lien created on the FDR shall be in force until BHEL, Ranipet 

gives us a Discharge Letter in this regard.     

   

Yours faithfully,   

  

   

Authorized Signatory   

(Bank Stamp/Seal)   

   

This letter to be typed on Bank9s letter head, 

Bank email id:  

Mobile no:  

Landline no:  

Address for communication:  



e -StamP

709313/2024/BAP-OP&C-(FANS)

13

File No. BAP-OPC0GEN(MISC)/15/2024-BAP-OP&C-(FANS) (Computer No. 107240)
Generated from eOffice by Arounaguiry M, SM(AM)-OP&C-(FANS)-BAP, SM, BHARAT HEAVY ELECTRICAL LTD on 14/02/2025 11:56 am

1059917/2025/BAP-9762_FGD

60

File No. BAP-CIVL0C(NOTE)/42/2025-BAP-9762_FGD (Computer No. 172297)
Generated from eOffice by Ch Arun Kumar, DM(CAK)-9755_WCM-BAP, DM, BAP-BOILER AUXILIARIES PLANT on 29/04/2025 08:58 am

AutoCAD SHX Text
B

AutoCAD SHX Text
FLOOR PLAN SCALE 1:100

AutoCAD SHX Text
A

AutoCAD SHX Text
16000

AutoCAD SHX Text
E

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
6000

AutoCAD SHX Text
6000

AutoCAD SHX Text
12000

AutoCAD SHX Text
F1

AutoCAD SHX Text
16650

AutoCAD SHX Text
16650

AutoCAD SHX Text
(SHEET)

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
D01

AutoCAD SHX Text
SECTION ALONG GRID-A SCALE 1:100

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
E

AutoCAD SHX Text
6000

AutoCAD SHX Text
6000

AutoCAD SHX Text
BOT. OF BASE PLATE

AutoCAD SHX Text
EL(+)0.45M

AutoCAD SHX Text
TIE BEAM  TUBE 110 X 4.5

AutoCAD SHX Text
D03

AutoCAD SHX Text
GIRTS ISMC  1350 @ C/C

AutoCAD SHX Text
B/W 230 THK UPTO EL(+)0.45 M

AutoCAD SHX Text
B/W 230 thk upto EL(+)1.50 M

AutoCAD SHX Text
AGL

AutoCAD SHX Text
EL(%%P)0.00M

AutoCAD SHX Text
TOP. OF BRICK WALL

AutoCAD SHX Text
EL(+)1.45M

AutoCAD SHX Text
A

AutoCAD SHX Text
B

AutoCAD SHX Text
16000

AutoCAD SHX Text
AGL

AutoCAD SHX Text
EL(%%P)0.00M

AutoCAD SHX Text
D02

AutoCAD SHX Text
BOT. OF BASE PLATE

AutoCAD SHX Text
EL(+)0.45M

AutoCAD SHX Text
1950

AutoCAD SHX Text
1000

AutoCAD SHX Text
TOP. OF BRICK WALL

AutoCAD SHX Text
EL(+)1.45M

AutoCAD SHX Text
1500

AutoCAD SHX Text
1500

AutoCAD SHX Text
1500

AutoCAD SHX Text
1600

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
Slope

AutoCAD SHX Text
SECTION ALONG GRID- 1 (TYP.) SCALE 1:100

AutoCAD SHX Text
7957

AutoCAD SHX Text
3978

AutoCAD SHX Text
150

AutoCAD SHX Text
1350

AutoCAD SHX Text
1350

AutoCAD SHX Text
1350

AutoCAD SHX Text
1350

AutoCAD SHX Text
1350

AutoCAD SHX Text
1350

AutoCAD SHX Text
3840

AutoCAD SHX Text
ISMB 400

AutoCAD SHX Text
ISMB 400

AutoCAD SHX Text
D04

AutoCAD SHX Text
D05

AutoCAD SHX Text
1800

AutoCAD SHX Text
2500

AutoCAD SHX Text
EXISTING SHED AREA

AutoCAD SHX Text
PROPOSED EXTENSION

AutoCAD SHX Text
F1

AutoCAD SHX Text
F1

AutoCAD SHX Text
F1

AutoCAD SHX Text
F1

AutoCAD SHX Text
F1

AutoCAD SHX Text
EXISTING SHED AREA

AutoCAD SHX Text
ROOF LEVEL PLAN SCALE 1:100

AutoCAD SHX Text
B

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
EXISTING SHED AREA

AutoCAD SHX Text
EXISTING PORTAL FRAME

AutoCAD SHX Text
EXISTING PORTAL FRAME

AutoCAD SHX Text
VIEW 3-3 (EAVES CON. PLATE) SCALE 1:25

AutoCAD SHX Text
170

AutoCAD SHX Text
148

AutoCAD SHX Text
461

AutoCAD SHX Text
150

AutoCAD SHX Text
1910

AutoCAD SHX Text
DETAIL-05 (EAVES CONNECTION) SCALE 1:25

AutoCAD SHX Text
1772

AutoCAD SHX Text
749

AutoCAD SHX Text
1350

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
900

AutoCAD SHX Text
50

AutoCAD SHX Text
160

AutoCAD SHX Text
50

AutoCAD SHX Text
195

AutoCAD SHX Text
200

AutoCAD SHX Text
193

AutoCAD SHX Text
105

AutoCAD SHX Text
SECTION B-B SCALE 1:25

AutoCAD SHX Text
500

AutoCAD SHX Text
10#-Y16

AutoCAD SHX Text
Y10@200C/C (STIRRUPS)

AutoCAD SHX Text
PCC 1:4:8-100 THK

AutoCAD SHX Text
SECTION 1-1 (F1) SCALE 1:25

AutoCAD SHX Text
Y12@175 C/C BOTHWAYS (TOP& BOTTOM)

AutoCAD SHX Text
300

AutoCAD SHX Text
FFL

AutoCAD SHX Text
EL(+)0.45M

AutoCAD SHX Text
AGL

AutoCAD SHX Text
EL(%%P)0.00M

AutoCAD SHX Text
FDN. LVL

AutoCAD SHX Text
EL(-)1.50M

AutoCAD SHX Text
750

AutoCAD SHX Text
M25-FOUNDATION BOLTS 6 NOS 900-LONG 150 THREADED

AutoCAD SHX Text
STEEL COLUMNS ISMB:400

AutoCAD SHX Text
Y10@200C/C (STIRRUPS)

AutoCAD SHX Text
B

AutoCAD SHX Text
B

AutoCAD SHX Text
30-THK GROUTING

AutoCAD SHX Text
400

AutoCAD SHX Text
750

AutoCAD SHX Text
40

AutoCAD SHX Text
100

AutoCAD SHX Text
20

AutoCAD SHX Text
40

AutoCAD SHX Text
TOF

AutoCAD SHX Text
EL(-)0.20M

AutoCAD SHX Text
SECTION A-A SCALE 1:25

AutoCAD SHX Text
700

AutoCAD SHX Text
14#-Y10

AutoCAD SHX Text
Y10@200C/C (STIRRUPS)

AutoCAD SHX Text
950

AutoCAD SHX Text
A

AutoCAD SHX Text
A

AutoCAD SHX Text
DETAIL-03 (CLEAT DETAILS) SCALE 1:10

AutoCAD SHX Text
PURLIN ISMC 150 @C/C

AutoCAD SHX Text
 14 HOLES4NOS

AutoCAD SHX Text
90

AutoCAD SHX Text
62

AutoCAD SHX Text
DETAIL-04 (TIE BEAM) SCALE 1:10

AutoCAD SHX Text
PURLIN ISMC 150 @ 1350 C/C

AutoCAD SHX Text
CLEAT ISA:90X90X8

AutoCAD SHX Text
 18 HOLES

AutoCAD SHX Text
CLEAT ISA:90X90X8

AutoCAD SHX Text
 16 HOLES 4 NOS

AutoCAD SHX Text
TIE BEAM TUBE 110 X4.5

AutoCAD SHX Text
38

AutoCAD SHX Text
190

AutoCAD SHX Text
230

AutoCAD SHX Text
38

AutoCAD SHX Text
230

AutoCAD SHX Text
400

AutoCAD SHX Text
DETAIL-02 (BRICK WORK DETAILS) SCALE 1:20

AutoCAD SHX Text
AGL

AutoCAD SHX Text
EL(%%P)0.00M

AutoCAD SHX Text
450

AutoCAD SHX Text
230

AutoCAD SHX Text
PCC 1:4:8-100 THK

AutoCAD SHX Text
52MM TK FLOOR FINISH

AutoCAD SHX Text
PCC 1:4:8-100 THK 

AutoCAD SHX Text
COMPACTED EARTH

AutoCAD SHX Text
100

AutoCAD SHX Text
BRICK WORK

AutoCAD SHX Text
500

AutoCAD SHX Text
FFL

AutoCAD SHX Text
EL(+)0.45M

AutoCAD SHX Text
Sructural Weights Calculation

AutoCAD SHX Text
Sl.No

AutoCAD SHX Text
Item ID.

AutoCAD SHX Text
Item Descriptions

AutoCAD SHX Text
Unit Wt. (kg/m or Kg/sqm)

AutoCAD SHX Text
MembLeng. (m)

AutoCAD SHX Text
Wt/ Memb. (kg)

AutoCAD SHX Text
Nos. of Memb.

AutoCAD SHX Text
Total Weight.  (Kg)

AutoCAD SHX Text
Remarks

AutoCAD SHX Text
1

AutoCAD SHX Text
MC1 to MC3

AutoCAD SHX Text
MAIN COLUMNS (MC1 TO MC3) ISMB:400_61.5Kg/m

AutoCAD SHX Text
70.73

AutoCAD SHX Text
6.23

AutoCAD SHX Text
440.62

AutoCAD SHX Text
6

AutoCAD SHX Text
2643.70

AutoCAD SHX Text
Plates &Cleats 15%

AutoCAD SHX Text
2

AutoCAD SHX Text
MR1 to MR3

AutoCAD SHX Text
MAIN RAFTER (MR1 TO MR3) ISMB:400_61.5Kg/m

AutoCAD SHX Text
70.73

AutoCAD SHX Text
19.77

AutoCAD SHX Text
1398.35

AutoCAD SHX Text
3

AutoCAD SHX Text
4195.04

AutoCAD SHX Text
Plates &Cleats 15%

AutoCAD SHX Text
3

AutoCAD SHX Text
TB

AutoCAD SHX Text
TIE BEAM (TB)       TUBE:110 X 4.5_14.50Kg/m

AutoCAD SHX Text
15.23

AutoCAD SHX Text
5.80

AutoCAD SHX Text
88.30

AutoCAD SHX Text
12

AutoCAD SHX Text
1059.66

AutoCAD SHX Text
Incl. Plates 5%

AutoCAD SHX Text
4

AutoCAD SHX Text
PR&GT1

AutoCAD SHX Text
PURLINS&GIRTS (PR&GT) ISMC:150-16.4Kg/m

AutoCAD SHX Text
16.40

AutoCAD SHX Text
6.00

AutoCAD SHX Text
98.40

AutoCAD SHX Text
44

AutoCAD SHX Text
4329.60

AutoCAD SHX Text
No Plates

AutoCAD SHX Text
Wt.

AutoCAD SHX Text
12228.00

AutoCAD SHX Text
Kg

AutoCAD SHX Text
Sheeting Area

AutoCAD SHX Text
Sl. No

AutoCAD SHX Text
Descriptions

AutoCAD SHX Text
Leng. (m)

AutoCAD SHX Text
Breath. (m)

AutoCAD SHX Text
Nos.

AutoCAD SHX Text
Deduction (m )2)

AutoCAD SHX Text
Area (m )2)

AutoCAD SHX Text
1

AutoCAD SHX Text
ROOF SHEETING AT EL(+)6.0M

AutoCAD SHX Text
12.30

AutoCAD SHX Text
16.70

AutoCAD SHX Text
1

AutoCAD SHX Text
-

AutoCAD SHX Text
205.41

AutoCAD SHX Text
2

AutoCAD SHX Text
SIDE SHEETING ALONG GRID-A & B

AutoCAD SHX Text
12.30

AutoCAD SHX Text
4.00

AutoCAD SHX Text
2

AutoCAD SHX Text
-

AutoCAD SHX Text
98.40

AutoCAD SHX Text
Total

AutoCAD SHX Text
303.81

AutoCAD SHX Text
400

AutoCAD SHX Text
400

AutoCAD SHX Text
125

AutoCAD SHX Text
125

AutoCAD SHX Text
135

AutoCAD SHX Text
130

AutoCAD SHX Text
135

AutoCAD SHX Text
57

AutoCAD SHX Text
65

AutoCAD SHX Text
135

AutoCAD SHX Text
135

AutoCAD SHX Text
65

AutoCAD SHX Text
10

AutoCAD SHX Text
650

AutoCAD SHX Text
DETAIL-01 (COLUMN BASE PLATE PLAN) SCALE 1:15

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
11

AutoCAD SHX Text
12

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
11

AutoCAD SHX Text
12

AutoCAD SHX Text
A

AutoCAD SHX Text
B

AutoCAD SHX Text
C

AutoCAD SHX Text
D

AutoCAD SHX Text
E

AutoCAD SHX Text
F

AutoCAD SHX Text
G

AutoCAD SHX Text
H

AutoCAD SHX Text
REV.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
D E S C R I P T I O N

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
CHKD.

AutoCAD SHX Text
APPD.

AutoCAD SHX Text
B

AutoCAD SHX Text
C

AutoCAD SHX Text
D

AutoCAD SHX Text
E

AutoCAD SHX Text
F

AutoCAD SHX Text
G

AutoCAD SHX Text
H

AutoCAD SHX Text
BAP DRG. NO:

AutoCAD SHX Text
A1L

AutoCAD SHX Text
A1L

AutoCAD SHX Text
A1L

AutoCAD SHX Text
DRAWING NUMBER.

AutoCAD SHX Text
REV.

AutoCAD SHX Text
RANIPET - 632 406.

AutoCAD SHX Text
UNIT: BOILER AUXILIARIES PLANT.

AutoCAD SHX Text
TITLE:

AutoCAD SHX Text
DRAWN.

AutoCAD SHX Text
CHECKED.

AutoCAD SHX Text
APPROVED.

AutoCAD SHX Text
CAUTION: The information on this  AUTION: The information on this  UTION: The information on this  TION: The information on this  ION: The information on this  ON: The information on this  N: The information on this  : The information on this   The information on this  The information on this  he information on this  e information on this   information on this  information on this  nformation on this  formation on this  ormation on this  rmation on this  mation on this  ation on this  tion on this  ion on this  on on this  n on this   on this  on this  n this   this  this  his  is  s  document is the property of BHARAT  ocument is the property of BHARAT  cument is the property of BHARAT  ument is the property of BHARAT  ment is the property of BHARAT  ent is the property of BHARAT  nt is the property of BHARAT  t is the property of BHARAT   is the property of BHARAT  is the property of BHARAT  s the property of BHARAT   the property of BHARAT  the property of BHARAT  he property of BHARAT  e property of BHARAT   property of BHARAT  property of BHARAT  roperty of BHARAT  operty of BHARAT  perty of BHARAT  erty of BHARAT  rty of BHARAT  ty of BHARAT  y of BHARAT   of BHARAT  of BHARAT  f BHARAT   BHARAT  BHARAT  HARAT  ARAT  RAT  AT  T  HEAVY ELECTRICALS LTD. It must not be EAVY ELECTRICALS LTD. It must not be AVY ELECTRICALS LTD. It must not be VY ELECTRICALS LTD. It must not be Y ELECTRICALS LTD. It must not be  ELECTRICALS LTD. It must not be ELECTRICALS LTD. It must not be LECTRICALS LTD. It must not be ECTRICALS LTD. It must not be CTRICALS LTD. It must not be TRICALS LTD. It must not be RICALS LTD. It must not be ICALS LTD. It must not be CALS LTD. It must not be ALS LTD. It must not be LS LTD. It must not be S LTD. It must not be  LTD. It must not be LTD. It must not be TD. It must not be D. It must not be . It must not be  It must not be It must not be t must not be  must not be must not be ust not be st not be t not be  not be not be ot be t be  be be e used directly or indirectly in any way sed directly or indirectly in any way ed directly or indirectly in any way d directly or indirectly in any way  directly or indirectly in any way directly or indirectly in any way irectly or indirectly in any way rectly or indirectly in any way ectly or indirectly in any way ctly or indirectly in any way tly or indirectly in any way ly or indirectly in any way y or indirectly in any way  or indirectly in any way or indirectly in any way r indirectly in any way  indirectly in any way indirectly in any way ndirectly in any way directly in any way irectly in any way rectly in any way ectly in any way ctly in any way tly in any way ly in any way y in any way  in any way in any way n any way  any way any way ny way y way  way way ay y detrimental to the  Interest of the etrimental to the  Interest of the trimental to the  Interest of the rimental to the  Interest of the imental to the  Interest of the mental to the  Interest of the ental to the  Interest of the ntal to the  Interest of the tal to the  Interest of the al to the  Interest of the l to the  Interest of the  to the  Interest of the to the  Interest of the o the  Interest of the  the  Interest of the the  Interest of the he  Interest of the e  Interest of the   Interest of the  Interest of the Interest of the nterest of the terest of the erest of the rest of the est of the st of the t of the  of the of the f the  the the he e company.ompany.mpany.pany.any.ny.y..

AutoCAD SHX Text
BHARAT HEAVY ELECTRICALS LTD.,

AutoCAD SHX Text
BHEL_RPT

AutoCAD SHX Text
CUST DWG.

AutoCAD SHX Text
DEPT:

AutoCAD SHX Text
SHEETS

AutoCAD SHX Text
CAD FILE NAME.

AutoCAD SHX Text
PROJECT NAME:

AutoCAD SHX Text
CUSTOMER NAME:

AutoCAD SHX Text
CUST.CONSULTANT NAME:

AutoCAD SHX Text
NAME.

AutoCAD SHX Text
SIGN.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DEPT CODE:

AutoCAD SHX Text
SCALE:

AutoCAD SHX Text
DRAWING NUMBER.

AutoCAD SHX Text
REV.

AutoCAD SHX Text
TITLE:

AutoCAD SHX Text
DRAWN.

AutoCAD SHX Text
CHECKED.

AutoCAD SHX Text
APPROVED.

AutoCAD SHX Text
BHEL_RPT

AutoCAD SHX Text
CUST DWG.

AutoCAD SHX Text
DEPT:

AutoCAD SHX Text
SHEETS

AutoCAD SHX Text
CAD FILE NAME.

AutoCAD SHX Text
PROJECT NAME:

AutoCAD SHX Text
CUSTOMER NAME:

AutoCAD SHX Text
CUST.CONSULTANT NAME:

AutoCAD SHX Text
NAME.

AutoCAD SHX Text
SIGN.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DEPT CODE:

AutoCAD SHX Text
Sd.

AutoCAD SHX Text
A1:LS

AutoCAD SHX Text
Sd.

AutoCAD SHX Text
Sd.

AutoCAD SHX Text
C:\USERS\4174925\DESKTOP\PRESENT WORK

AutoCAD SHX Text
Plotted:11-Nov-24

AutoCAD SHX Text
_

AutoCAD SHX Text
_

AutoCAD SHX Text
PAINTING YARD COVERED SHED

AutoCAD SHX Text
11/11/2024

AutoCAD SHX Text
C687-TOILET AT PAINTING YARD

AutoCAD SHX Text
CIVIL_DESIGN

AutoCAD SHX Text
9716

AutoCAD SHX Text
S.ROBIN BRITTO

AutoCAD SHX Text
11/11/2024

AutoCAD SHX Text
11/11/2024

AutoCAD SHX Text
DEVENDRA DESAI

AutoCAD SHX Text
SYED SAADAT ALI

AutoCAD SHX Text
1:10,20,100

AutoCAD SHX Text
P0

AutoCAD SHX Text
-

AutoCAD SHX Text
-

AutoCAD SHX Text
-

AutoCAD SHX Text
BHE-BAP-C10-2103

AutoCAD SHX Text
---

AutoCAD SHX Text
BHE-BAP-C10-2103-C687

AutoCAD SHX Text
NOTES: 1. ALL DIMENSIONS ARE IN MILLIMETER & LEVELS ARE IN METER U.N.O ALL DIMENSIONS ARE IN MILLIMETER & LEVELS ARE IN METER U.N.O 2. ONLY WRITTEN DIMENSIONS SHALL BE FOLLOWED. ONLY WRITTEN DIMENSIONS SHALL BE FOLLOWED. 3. CONCRETE SHALL BE DESIGN MIX OF CONCRETE OF GRADE M25 WITH 20MM DOWN GRADED CONCRETE SHALL BE DESIGN MIX OF CONCRETE OF GRADE M25 WITH 20MM DOWN GRADED AGGREGATES. 4. ALL REINFORCEMENTS SHALL BE TMT BARS OF MINIMUM GRADE Fe415 CONFORMING TO IS:1786 ALL REINFORCEMENTS SHALL BE TMT BARS OF MINIMUM GRADE Fe415 CONFORMING TO IS:1786 5. CLEAR COVER TO THE REINFORCEMENT:- CLEAR COVER TO THE REINFORCEMENT:- 6. ALL LAPS REINFORCEMENT SHALL BE STAGGERED. NOT MORE THAN 50 PERCENT OF BARS SHALL ALL LAPS REINFORCEMENT SHALL BE STAGGERED. NOT MORE THAN 50 PERCENT OF BARS SHALL BE SPLICED AT ONE SECTION. 7. MIN DEVELOPMENT LENGTH(LD) SHALL BE 50*D, WHERE D IS DIA OF THE SMALLEST BAR BEING MIN DEVELOPMENT LENGTH(LD) SHALL BE 50*D, WHERE D IS DIA OF THE SMALLEST BAR BEING LAPPED. 8. NECESSARY DOWNWARD SLOPE SHALL BE PROVIDED IN THE FLOOR TOWARDS DRAIN PIT FOR NECESSARY DOWNWARD SLOPE SHALL BE PROVIDED IN THE FLOOR TOWARDS DRAIN PIT FOR GRAVITY DRAIN. 9. ANY DISCREPANCY IS FOUND IN THE DRAWING SHALL BE INTIMATED ANY DISCREPANCY IS FOUND IN THE DRAWING SHALL BE INTIMATED 10. ACTUAL DIMENSIONS SHALL BE TAKEN FROM MARKING PLATFORM FOR STRUCTURAL WORK. ACTUAL DIMENSIONS SHALL BE TAKEN FROM MARKING PLATFORM FOR STRUCTURAL WORK. 11. STRUCTURAL STEEL IS OF YIELD STRESS OF 250 MPA CONFORMING TO GRADE A OF IS: 2062. STRUCTURAL STEEL IS OF YIELD STRESS OF 250 MPA CONFORMING TO GRADE A OF IS: 2062. RHS/SHS/CHS SHALL CONFORM TO YIELD STRESS OF 310 MPA.  12. ELECTRODES OF APPROVED QUALITY SHALL ONLY BE USED FOR WELDING ELECTRODES OF APPROVED QUALITY SHALL ONLY BE USED FOR WELDING 13. ALL ITEMS SHALL BE AS PER SPECIFICATIONS ALL ITEMS SHALL BE AS PER SPECIFICATIONS 14. ALL STRUCTURAL CONNECTION BOLTS ARE OF HIGH STRENGTH STRUCTURAL BOLTS OF ALL STRUCTURAL CONNECTION BOLTS ARE OF HIGH STRENGTH STRUCTURAL BOLTS OF PROPERTY CLASS 8.8 & GRADE C AS PER IS:1367 AND IS:3757. CLASS 8.8 & GRADE C AS PER IS:1367 AND IS:3757. 15. FOR EXISTING PAINTING YARD SHED GA REFER DWG NO:C10-2093-P1-C687FOR EXISTING PAINTING YARD SHED GA REFER DWG NO:C10-2093-P1-C687

AutoCAD SHX Text
Description

AutoCAD SHX Text
Bottom

AutoCAD SHX Text
Top

AutoCAD SHX Text
Sides

AutoCAD SHX Text
End

AutoCAD SHX Text
FOOTING & PEDESTAL

AutoCAD SHX Text
40

AutoCAD SHX Text
40

AutoCAD SHX Text
40

AutoCAD SHX Text
-

AutoCAD SHX Text
GA OF STRUCTURAL SHED EXTENSION AT PAINTING YARD

AutoCAD SHX Text
PURPOSE:

AutoCAD SHX Text
DATE:

AutoCAD SHX Text
Issued By

AutoCAD SHX Text
NAME:

AutoCAD SHX Text
SIGNATURE:

AutoCAD SHX Text
SYED SAADAT ALI

AutoCAD SHX Text
DESIGNATION:

AutoCAD SHX Text
SDGM

AutoCAD SHX Text
BHEL-BAP-CIVIL-Design

AutoCAD SHX Text
DEPARTMENT:

AutoCAD SHX Text
Civil Projects & Services

AutoCAD SHX Text
PLANNING-P0

AutoCAD SHX Text
11/11/2024



739316/2024/BAP-OP&C-(FANS)

14

File No. BAP-OPC0GEN(MISC)/15/2024-BAP-OP&C-(FANS) (Computer No. 107240)
Generated from eOffice by Arounaguiry M, SM(AM)-OP&C-(FANS)-BAP, SM, BHARAT HEAVY ELECTRICAL LTD on 14/02/2025 11:56 am

1059917/2025/BAP-9762_FGD

61

File No. BAP-CIVL0C(NOTE)/42/2025-BAP-9762_FGD (Computer No. 172297)
Generated from eOffice by Ch Arun Kumar, DM(CAK)-9755_WCM-BAP, DM, BAP-BOILER AUXILIARIES PLANT on 29/04/2025 08:58 am



739316/2024/BAP-OP&C-(FANS)

15

File No. BAP-OPC0GEN(MISC)/15/2024-BAP-OP&C-(FANS) (Computer No. 107240)
Generated from eOffice by Arounaguiry M, SM(AM)-OP&C-(FANS)-BAP, SM, BHARAT HEAVY ELECTRICAL LTD on 14/02/2025 11:56 am

1059917/2025/BAP-9762_FGD

62

File No. BAP-CIVL0C(NOTE)/42/2025-BAP-9762_FGD (Computer No. 172297)
Generated from eOffice by Ch Arun Kumar, DM(CAK)-9755_WCM-BAP, DM, BAP-BOILER AUXILIARIES PLANT on 29/04/2025 08:58 am



TENDERER / CONTRACTOR                       1  ACCEPTING OFFICER 
 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 

FOR 

LUMP SUM, ITEM RATE AND PERCENTAGE 

CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

Bharat Heavy Electricals Limited 
BOILER AUXILIARIES PLANT 

RANIPET 
 

 

 

 

 

 

 



TENDERER / CONTRACTOR                       2  ACCEPTING OFFICER 
 

CONTENTS 

Condition  Description Page No. 

No. 

CHAPTER -1 

1. DEFINITIONS 1 

 

CHAPTER - II 

SCOPE OF CONTRACT 

2. HEADING TO THE CONTRACT .............................................  7 

3. CONTRACT DOCUMENTS ............................................... - - -  7 

3A.         SECRECY ..............................................................................  7 

4. WORKS TO BE CARRIEDOUT ..........................................  7 

5. PROVISIONAL ITEMS ............................................................  8 

6. DEVIATIONS ..........................................................................  8 

7. TIME ……………………………………………………………….  8 

8. STORES & MATERIALS ........................................................  9 

9. DELAY & EXTENSION OF TIME  ...........................................  11 

10. PATENT RIGHTS ....................................  ..............................  12 

11. TAXES AND DUTIES. ..................................................  .........  12 

12. ROYALTIES  .........................................................................  12 

13. PLANT & EQUIPMENT ………………………………………..      12 

14. ASSIGNMENT OR TRANSFER OF CONTRACT ....................  12 

a) SUB-CONTRACT ............................................................  12 

15. COMPLIANCE TO REGULATIONS AND BYE-LAWS ............  12 



TENDERER / CONTRACTOR                       3  ACCEPTING OFFICER 
 

CHAPTER - III 

SCOPE OF CONTRACT 

16. SECURITY DEPOSIT    ............................................................     13 

17.           ORDERS UNDER THE CONTRACT ..............  .......................     13 

18.           ADMISSION TO SITE   ............................................................     14 

19.           CONTRACTOR'S SUPERVISION  ............................................     14 

20.           LABOUR  .....................................................................  ...........      15 

21.          SAFETY RULES ………………………………………………….                 15 

22.          WATER, POWER,COMPRESSED AIR .....................................     15 

23.         TEMPORARY WORKSHOPS, STORES ETC. .............................      15 

24.        TOOLS & PLANT ON SITE ………………………………………   .             15 

25       STATEMENT OF HIRE CHARGES .........................................................      15 

26.        PRECAUTIONS AGAINST RISKS ...............................................     16 

27.        NOTICE & FEES .........................................................................    16 

28. SETTING OUT OF THE WORKS & PROTECTING & 
MAINTAINING SIGNALS AND WORKS ……………………….     16 

29. SITE DRAINAGE ………………………………………………...    16 

30. EXCAVATIONS, RELICS ETC., ................. ……………………    16 

31. FOUNDATIONS …………………………………………………..    17 

32. COVERING IN WORK ............................................................      17 

33. APPROVAL OF WORKS BY STAGES ……………………….      17 

34. EXECUTION OF WORKS .......................................................      17 

35. DAY WORK …………………………………………………………   17 

36. INSPECTION OF THE WORK …………………………………….   18 

37. RESPONSIBILITY FOR BUILDING   .......... ………………………   18 



TENDERER / CONTRACTOR                       4  ACCEPTING OFFICER 
 

38.       INSURANCE OF WORKS  ………………………………………..          18 

39.        DAMAGE AND LOSS TO PRIVATE PROPERTY &  ...............................  19 

INJURY TO WORKMEN 

40.        COMPLETION..........................................................................................  19 

41.        COMPENSATION FOR DELAY ...............................................................  20 

42. LAWS GOVERNING THE CONTRACT ......................................  .............  20 

43. CANCELLATION OF CONTRACT FOR CORRUPT ACT .........................  21 

44. RISK PURCHASE CLAUSE ..........................................................................................    21 

45.      CANCELLATION OF CONTRACT FOR INSOLVENCY.............................  21 

ASSIGNMENT OF SUB-LETTING OF CONTRACT 

46.        CANCELLATION OF CONTRACT IN PART OR FULL FOR  

           CONTRACTOR’S DEFAULT ………………………………………………….    22 

47.     TERMINATION OF CONTRACT FOR DEATH ............................................ 23 

48.       SPECIAL POWERS OF DETERMINATION ............................................... 23 

CHAPTER -IV VALUATION AND PAYMENT 

49.        RECORDS & MEASUREMENTS .............................................................  24 

50.       VALUATION OF DEVIATIONS .................................................................  25 

51.       REIMBURSEMENT / REFUND ON VARIATION IN PRICE & MATERIALS. 26 

52.      ADVANCES ON ACCOUNT ...................................................................................  26 

53.      FINAL BILL .............................................................................................................  27 

54.       SUBMISSION OF BILLS BY CONTRACTOR …………………………………………..   28 

55.       PAYMENT OF BILLS ...............................................................................  28 

56.      RECOVERY FROM CONTRACTORS ....................................  ...................  28 

57.      POST-TECHNICAL AUDIT OF WORK AND BILLS ...................................  28 

58.     REFUND OF SECURITY DEPOSIT  …………………………………………. 28 

59.     FORCE MAJEURE CLAUSE …………………………………………………. 29 

60.     CONCILIATION ………………………………………………………………… 29 
 

  61.      ARBITRATION ...........................................................................................30 

62.      JURISDICTION OF COURT....................................................................... 30 

63.      SIGNING OF CONTRACT ……………………………………………………. 30 

64.       HEALTH, SAFETY & ENVIRONMENT POLICY&&&&&&&&&&&&&&.      31 

ANNEXURE 
 

LABOUR LAWS ANNEXURE - V ...................................... 32 - 37 

SAFETY RULES ANNEXURE - VI .................................... 38 - 41 



TENDERER / CONTRACTOR                       5  ACCEPTING OFFICER 
 

 
CHAPTER -1 

 
 

1.In these General Conditions of Contract, the following terms shall have the meaning hereby 
assigned to them, except where the context otherwise requires: -   
 

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with 
all the documents referred to therein including general and special conditions to contract.  All 
these documents as applicable taken together shall be deemed to form one contract and shall 
be complementary to one another. 

 
b) The "work" means, the work described in the tender documents in individual work-orders as 

may be issued from time to time to the contractor by the Officer-In-charge within the power 
conferred upon him including all notified or additional items of works and obligations to be 
carried out as required for the performance of contract. 

 
c) The "contractor" means, the individual Firm or Company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such individuals or 
the persons composing the firm or Company or the successors of the firm or company and the 
permitted assigns of such individual or firm or Company. 

 
d) "The Officer-In charge" means, the Officer deputed by the DGM/CP&S to supervise the work or 

part of the work. 
 
e) "Approved" and "Directed" means, the approval or direction of DGM/CP&S, or person deputed 

by him for the particular purposes. 
 
f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the 

Board of Directors, Chairman, Executive Director, General Manager or other Administrative 
Officer of the said Company including DGM/CP&S authorized to invite tenders and enter into 
contract for works on behalf of the Company. 

 
g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the 

prices accepted in tender and / or the contract rates as payable to the contractor for the 
execution of the work during the currency of the contract. 

 
h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in 

any day in that week. 
 
i) A "day" means, the day of 24 hours (TWENTY-FOUR) irrespective of the number of hours 

worked or not worked in that day. 
 
j) A "working day" means, any day other than that prescribed by the NEGOTIABLE 

INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as 
commonly recognized by good employers in the trade in the district where the work is carried 
out or as laid down in the BHEL regulations. 

 

k) In the case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage 
offered by the Contractor as addition / deduction from the cost of building, or other works listed 
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of 
all extra costs, profit, establishment charges, carriage, insurance etc., complete. 
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l) In the case of Percentage rate contracts <Contractor's Percentage" shall, if the context so permits 
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer, 
and the expression 'CONTRACT RATE’ shall likewise mean the rates in the BHEL Schedule of 
Rate applicable as on date as adjusted by the said Contractor's percentage, if any. 

m.    'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or 
failure which become necessary for security. 

n.   'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL 
in the tender documents and represents the estimated value of work for which details are not 
available at the time of inviting the tender. 

o. 'PROVISONAL ITEMS' means items for which approximate quantities have been 

included in the tender documents. 

p.    'DAY WORK' means an item of work requiring the employment of labour with, or without 
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable 
of being evaluated by the accepted methods of measurement or assessment and is paid for 
on the basis of the actual labour and materials utilized on the particular item of work referred to. 

q.     The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract 

have signed the contract agreement. 

r.    MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the 
contractor shall remain liable for satisfactory performance of the work under the contract, repair 
or replacement of any part of the work performed under the contract. 

s.      8COST’ shall mean and include any liability, expenditure, overhead costs whether on the site or off the 

site incurred by BHEL. 

The contractor shall be deemed to have carefully examined all the documents to his 

satisfaction. If he shall have no doubt as to the manner of the contract document, he shall 
obtain the details / clarification from the Company before signing the contract. 

 MANNER OF EXECUTION OF CONTRACT: 

The contract shall be deemed to have come into force from the date of Letter of Intent unless 
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed, 
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract. 
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                                    CHAPTER - II 

SCOPE OF CONTRACT 
2. Heading to Contract: 
The heading to these conditions shall not affect the interpretation thereof. 

3. Contract Documents: 

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST= three copies of signed 
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and 
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and 
Drawings) and three copies of all further drawing issued the progress of work. 

However, for any additional copies of the agreement or drawings required by the Contractor, the same 
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the 
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall 
be at all reasonable times to have access to them. None of these documents shall be used by the 
contractor for any purpose other than that of this contract. 

3a. Secrecy 

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in 
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any 
Company9s guidelines issued from time to time applies to them fully and shall continue so to apply 
even after the execution of such work under this contract. All classified documents furnished to the 
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier 
determination of the Contract. 
4. Works to be carried out 
The Contract shall, except as provided under Schedules 8B9 and 8C9 include all labour materials, tools, 
plant, equipment, and transport which may be required in preparation for and in the entire execution 
and fuII completion of the work. Schedule 8A9 shall be deemed to have been prepared in accordance with 
good practice and recognized principles and unless otherwise stated, the descriptions given therein 
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in 
position and all other labor necessary for the entire execution and full completion aforesaid. Any error in 
description or quantity in Schedule 8A9 or any omission there from shall not vitiate the Contract or 
release the Contractor from the execution of the whole or any part of the work comprised therein 
according to the Drawings and Specifications, or from any of his obligations under the Contract. 

 
The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of 
obtaining a particular class or quality of materials or workmanship but the articles or materials specified 
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge. 

In the case of a discrepancy between schedule 8A9 and the specification and / or the Drawings, the 
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall 
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of 
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and 
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work, 
such details shall be provided by the Contractor without any extra cost as if they were specially 
mentioned and shall be deemed to be included in the contract. 

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of 
access and all matters affecting the execution and completion of the work. No extra charges 
consequent on any mis-understanding in these respects or otherwise will be allowed. 
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5. Provisional Items 

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the 
Tender Documents shall be deducted from the contract sum and the value of work ordered and 
executed there under shall be ascertained by measurement of valuation as for deviations. 

No work under these items is to be begin without instructions in writing from the Engineer -in-charge. 

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit 
the amount and description of the work to be executed by the Contractor either in respect of the items 
concerned or the work as a whole. 

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-

sum as included in the tender documents. 

6. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as described 
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge. 
No such deviation from the work described in the tender documents shall be valid unless the same 
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in 
the contract. 

The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by not more than percentage set 
out in the tender documents. The value of all additions and deductions will be added to or, deducted 
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions 
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis 
of payment, the extra time allowed if any, and the date for completion of the entire contract. 

 
Any objection to the Contractor to any matter concerning the order shall be communicated by him in 
writing to the Engineer-in-charge within seven days from the date of such order, but under no 
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing) 
owing to differences or controversy that may arise from such an objection. In the absence such 
communication of objection by the contractor, he will be deemed to have accepted the order and the 
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge 
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil 
Engineering Department whose decision shall be final, conclusive and binding on the contractor.  

7. Time 

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension 
of time and compensation/or delay, time is and shall be the essence of the contract and is specified 
in the tender documents or in each individual Work Order. Time shall continue to be the essence of 
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.  

As soon as possible after the contract is let or any substantial Work Order is placed and before work 
order is to begin, the Engineer-in-charge and the Contractor shall 

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in 
the tender documents or the Work Order for the completion of the individual items thereof and the 
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the 
various trade processes or sequence of the work and shall be amended as may be required by 
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed 
in the tender, document or order. 
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and 
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such 
that the entire work shall be completed within the time imposed in the Tender documents or Order and 
that the proportion of the work completed up to any time in relation to the entire work to be under the 
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of 
completion provided in the Tender documents or Order. 

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon 
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in 
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion 
not less than the period of suspension. However, no other claim in this respect for compensation or 
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any 
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be 
extended to allow for alteration of work made by the deviation order. 

8. Stores and Materials 

8.1 Materials to be supplied by the Contractor 

The Contractor shall at his own cost and expense provide all materials required for the work other than 
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd. 

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications 
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to 
the satisfaction of the Engineer-in-change, that the materials so comply. 

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge 
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven 
days of supply of samples or within such further period as he may require and intimate to the 
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his 
approval fresh samples complying with the specification laid down in the contract. 

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought 
to site by the Contractor which are not brand new and not in accordance with the contract specifications 
or do not confirm in character or quality to samples approved by him. In case of default on the part of 
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them 
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full 
power to require other proper materials to be substituted for rejected materials and in the event of the 
contractor refusing to comply, he may cause the same to be procured by other means. All costs, 
charges and expenses which may attend such substitution shall be borne by the contractor. All 
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the 
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor. 

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any 
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof 
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense 
all facilities which the Engineer-in-charge may require for the purpose. 
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8.2 Materials to be supplied by BHEL 

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of 
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor 
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with 
regard to deliver of materials.  

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor 
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for 
compensation or damage on any ground whatsoever shall be entertained by BHEL. 

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his 

requirement to the Engineer-in-charge in accordance with the phased programme. 
 

AIl materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on 
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor 
at his expense, at the place of issue, after making due allowance for actual consumption reasonable 
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other 
than the place less the transportation charges which would have been incurred by the Contractor had 
such materials been delivered at the place of issue, shall be borne by BHEL. 

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area 
as necessary, assembling and joining the several parts together as necessary and incorporating or 
fixing materials in the work including all preparatory work of whatever description as may be 
required and of dosing preparing, loading and returning empty cases or containers to the place of 
issue. 

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied 
by BHEL have either during currency of the work or after completion of the work whilst under the 
custody, of the contractor, becomes damaged to such an extent that they cannot be usefully utilized, 
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will 
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim 
whatsoever on this account. 

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per 
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into 
consideration the materials used on the work is as per the issue and usage. If there be any 
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated 
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of 
materials to be made at the completion of work. 

If on completion of works, the Contractor fails to return surplus materials out of those supplied by 
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge 
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for 
such un-returned surplus materials given in sub para-4. 

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15 
days9 consumption of the work). 

 

 

 



TENDERER / CONTRACTOR                       11  ACCEPTING OFFICER 
 

8.3 General 

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored 
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of 
materials shall be at the risk, cost and the responsibility of the Contractor. 

Officials concerned with contract shall be entitled at any time to inspect and examine any materials 
intended to be used in or in the works either on the site or at factory or workshop or other places 
where such materials are assembled, fabricated or manufactured or at any place(s) where these are 
lying or from which these are being obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

 
All materials brought to the site shall not be removed off the site without the prior written approval of 
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect 
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from 
the site all surplus materials out of originally supplied by him and upon such removal the same shall 
revert in and became the property of the Contractor 

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to 
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor 
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract 
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor 
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained 
of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith 
remove the Stores or materials so specified and provide other proper and suitable stores or materials 
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to 
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all 
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond 
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge 
shall have previously given notice to the Contractor to replace. 

9.    Delay and Extension of Time: 

If, in the opinion of Engineer-in-charge the work is delayed:  
i) by reason of abnormally bad weather, OR  
ii) by reason of serious loss or damage by fire OR 
iii) by reason of Civil commotion local combination of workmen, strike or lockout, 
affecting any of the trades employed on the work, OR 

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing 
work not forming part of this Contract OR 

v)  by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is 
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases 
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make 
fair and reasonable extension in the completion dates of the individual items of work of the Contract as 
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in 
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or 
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use 
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably 
be required to the satisfaction of the Engineer-in-charge to proceed with the work. 
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10. Patent Rights 

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action, 
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent 
of design rights, and shall pay any royalties which may be payable in respect of any article / or part 
thereof included in the Contractor. In the event of any claim, being made or action brought against 
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid: the Contractor 
shall immediately be notified thereof for taking necessary action provided that payment of indemnity 
shall not apply when such infringement has taken place in complying with the specific directions 
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use. 

11. Tax & Duties 

BHEL will deduct all tax & duties for TDS of GST & IT 

12. Royalties 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL 
authorities. 
 
13. Plant & Equipment:  
 
The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred 
to as T&P) required for the execution of the contract. 
 
14. Assignment of Transfer of Contract 
 
The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract 
or any part thereof, or any share, or interest thereon to any other persons.  No sum of money which 
may become payable under the contract shall be payable to any person, other than the contractor 
unless the prior written approval of the BHEL to the assignment or transfer of such money is given. 
 
a. Sub-Contract 
The Contractor shall not sub-let any portion of the contract without the prior written approval of the 
BHEL. 
 
15. Compliance to Regulations and Bye-Laws 
 
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and 
Bye-Laws of any local authority.  The Contractor shall be bound to give all notices required by statute 
regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 
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CHAPTER -III 

 

                                PERFORMANCE OF THE CONTRACT 

 

16. Security deposit  
 

a) The rate of Security Deposit (SD) will be 5% of the contract value. 
 

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of 
the work from the Contractor. Balance of the Security Deposit can be collected by deducting 
10% of the gross amount progressively from each of the running bills of the Contractor till the 
total amount of the required Security Deposit is collected. 

 
c) The security deposit may be furnished in any one of the following forms: 

 
1) Local cheques of scheduled banks, subject to realization.  

 

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL, 

 

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL. 

 

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly 

discharged on the back and lieu marked by the bank in favor of BHEL. 

 

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (Certificates should be held in the name of Contractor furnishing the security and 

duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back). 

 
EMD of the successful tenderer can be converted and adjusted against the security deposit. 
The security deposit shall not carry any interest. 
 
(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation 
or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible 
in any manner for the collection of Interest or renewal of the documents or in any other matter 
connected therewith.) 
 

Security Deposit shall be released to the Contractor upon fulfilment of contractual 
obligations as per terms of the contract. 

Security Deposit shall not carry any interest. 
 
17. Orders Under the Contract  
 
All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if 
sent by registered post to the address given in the tender of the Contract, shall be deemed to have 
been served on the date, when in the ordinary course they would have been delivered to him.  The 
Contractor shall carry out without delay all orders given to him. 
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18. Admission to Site 

The contractor shall not enter on (other than for inspection purposes) or take possession of the site 
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the 
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed 
to extend his operations beyond these areas The Contractor shall provide if necessary or required 
at the site, temporary access thereto and shall alter, modify and maintain the same as required 
from time to time. He shall clear away the access route when no longer required restoring the area 
to its original condition. 

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the 

work, in the contract agreement) at the site contemporaneously with the execution of the original work 

and contractor shall give reasonable facilities for this purpose. 

BHEL reserves the right of taking over, at any time, any portion ofa the site which they may require 

and the contractor shall at his own expense clear such portion forthwith. No photographs of the site 

or of the work or any part there of shall be taken or published or otherwise circulated without the prior 

approval of the Engineer-in-charge. 

No such approval shall however exempt the Contractor from complying with any statutory provision 

in regard to the taking and publication of such photographs. 

BHEL Officials connected with the Contract shall have the right of entry to the site at all times. 

Engineer-in-change shall have the power to exclude from the site any person whose admission there to 

may, in his opinion is undesirable for any reason whatsoever. 

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings 

as may be in force from time to time. The Contractor should follow these regulations strictly and no 

claims for any additional payment whatsoever will be entertained in this regard under any 

circumstances. 
 
19. Contractor’s Supervision 
 
The Contractor shall either himself supervise the execution of the contract or shall appoint a 
competent agent acceptable to the DGM/CP&S to act in his stead. 
 
Orders given to the Contractor's agent shall be considered to have the same force as if they have 
been given to the Contractor himself. 
 
The Contractor or his accredited agent shall attend when required without making any claim for doing 
so, either the office of the DGM / Civil Projects & Services or the OFFICER-INCHARGE, to receive 
instructions. 
 
The DGM/CP&S shall have full powers and without assigning any reason, require the Contractor to 
immediately cease to employ in connection with this contract, any agent, servant or employee where 
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any 
compensation on this account.  
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20. Labour Laws 
 
The Contractor shall remain liable for the payment of all wages and other statutory payments to his 
employees under the payment of Wages Act 1936, Workmen's Compensation Act 1923, Minimum 
Wages Act 1948, ESI Act 1948 and EPF & Miscellaneous Provisions Act, 1952, The Tamil Nadu 
Labour Welfare Fund Act 1972  or any other Act or enactment, relating thereto and rules framed, 
thereunder from time to time. 

21. Safety Rules 

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full 
time at site works.  

22. Water, Power, Compressor Air 

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air 
required for the work or his employees on the work, together with all pipes and fittings or other means 
that may be necessary or required to ensure a proper and ample supply of water etc. for all purposes 
connected with the work. 

In the event of a provision existing in the Tender documents for supply of water, power and compressed 
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply 
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the 
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the same as 
required at his own cost. The levy of charges to be borne by the contractor in such case shall be 
specifically mentioned in the tender documents. 

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the 
provision of power, water and compressed air will be subjected to BHEL contract with customer 
and tender conditions. 

23.Temporary workshops, Stores Etc., 

The Contract shall, during the progress of the work provide, erect and maintain at his own expense 
all necessary temporary workshops. Offices etc., required for the proper and efficient execution 
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the 
entire satisfaction of the Engineer- in -charge. 

On completion of the work all such temporary building shall be cleared away and the site restored and 

left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge. 

 
24.Tools and Plant on site 

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior 

written approval or the Engineer-in-charge. When the work is finally completed or the contract is 
determined for reasons other than the default of the contractor he shall, forth with remove from the 
site all tool plant, equipment etc. (other than those as may have been provided by BHEL) 
 
25. Statements of Hire Charges 

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipment9s 
etc. shall be given to the Contractor by the Engineer-in-charge. 
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26. Precautions Against Risks  
 
The Contractor shall be responsible for providing at his own expense for all precautions to prevent 
loss or damage from any and all risks and to minimize the amount of any such loss or damage and 
for the necessary steps to be taken for the said purpose. 

27. Notices and Fees 

The Contractor shall give all notices required by any Statutory provision or by the regulations and for 
bye-laws of any Iocal / or of any same are or will be connected. The contractor shall pay and indemnify 
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws 
in respect of the work and shall make and supply all drawings and plans required in connection with 
any such notice. 

28. Setting out of the works and Protective and Maintaining signals and works 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary 
to enable the contractor to set out the work, the contractor shall at his own expense set accurately 
according to the drawings and figured dimension thereon, all the work comprised in the contract and any 
extras or additions there to and shall be solely responsible for their being so set out and executed. 

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks 
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature 
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor 
who shall at his own expense take all proper and reasonable precautions and care to preserve and 
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident 
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the 
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then 
or thereafter becoming due to the Contractor 

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding 
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks 
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities. 
 
29. Site Drainage 

All water that may accumulate on the site during the progress of the work, or in trenches and 
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's 
expense. 

30. Excavation, Relics, etc. 

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall 
be disposed of as Engineer-in-charge directions. 

All gold, silver, oil and other minerals of any description and all precious stones coins9 treasures, 
relics, antiquities and other similar items which may be found in or upon the site shall be the property 
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction 
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL 
may appoint to receive the same. 
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31. Foundations 

The Contractor shall not lay any, foundations until the excavations for the same have been examined 
and approved in writing by the Engineer - in-charge. 

 

32. Covering in work 

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any 
work is to be permanently covered up or concealed, whether by earth or other means so that it can 
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required 
by the Engineer-in-charge un-cover such work at his own expense. 

33. Approval of Works by Stages 

All work embracing more than one process shall be subject to examination and approval at each 
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each 
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to 
approve the quality and extent thereof at any time he may choose and in the event of any dispute, 
the decision of the Engineer-in-change thereon shall be final conclusive. 

34. Execution of the work 

The work shall be executed in a workman like manner and to the satisfaction in all respects of the 
Engineer-in-charge. 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect 
of the execution of the works in a "Work Site Order Book" maintained at his office and the 
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the 
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning 
of these conditions. 
 
35. Day Work 

No 8day – work9 shall be performed without the prior written instructions of the Accepting Officer. 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered 
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of 
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay 
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge 
and returned to the Contractor and must be produced at the time of adjustment of accounts. 

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of 
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge 
specifying the description, quantities, weight or measurement (as the case may be) of the articles 
approved, reference will have made in this receipt in the return aforesaid and the Contractor's Bill. 

In the case of Lump Sum Contracts, the rates to be charged and the percentage addition for profit 
and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor 
prior to the execution of the work. 
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36. Inspection of the Work 

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any 
part of the work and the Contractor shall give such facilities as may be required to be given for such 
inspection and examination. 

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period, 
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality 
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the 
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in 
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have 
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the 
work so specified in whole or in part a& the case may require at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be 
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose 
decision shall be final and binding may carry out the work by other means at the risk and expense in all 
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend 
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall 
have previously given notice to the Contractor to rectify. 

37. Responsibility for Building 

In the event of any building or part of any building being handed over to the' Contractor for the 
execution of work there to under the provisions of the Contract he shall give a written receipt for all 
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting 
from the cause whatsoever while in his charge and on completion of the work to deliver the said building 
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge. 

38. Insurance 

The contractor shall, within one month after the date of acceptance of the contract, insure the work 
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and 
against damage by aircraft with an insurance office approved by the accepting officer, from the date 
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall 
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor 
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall 
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown 
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The 
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the 
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional 
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a 
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the 
maintenance period. The insurance shall also be extended to cover third party personal injury and 
property damage for a sum to be specified by BHEL.  

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the 
work and may deduct the amount of premiums from any money that may become payable to the 
contractor or may at his discretion refuse payment of any advance payment to the contractor until 
the contractor shall have complied with the terms of this condition. 
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar 
to the liability and obligation of the contractor to complete the entire work in all respects as certified 
by the Engineer-in-charge. 
In case of such a loss or damage as aforesaid, the money payable under any such insurance shall 
be received and may be retained by BHEL until the work is finally completed and shall then be 
credited to the contractor in the final statement of accounts in the event of the contract not having 
been previously cancelled under these conditions, after taking into account the delay in completion, 
settlement to his workers for damages, damage to BHEL9s property etc. 
 
39. Damage & Loss to Private Property & Injury to Workmen 
 
The Contractor shall at his own expense reinstate and make good to the satisfaction of the 
DGM/CP&S and pay compensation for any injury, loss or damage occurred to any property or rights 
whatever including property and rights of BHEL (or agents) servants or employee of BHEL, the injury 
loss or damage arising out of or in any way in connection with the execution or purported execution 
of the contract and further the contractor shall indemnify, the  BHEL against all claims enforceable 
against BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against 
BHEL where BHEL is a private person, in respect of any such injury (including injury resulting in 
death) loss or damage to any person whomsoever or property including all claims which may arise 
under the Workmen's Compensation Act or otherwise.  

40. Completion: 

The works shall have completed to the entire satisfaction of the Engineer - in -charge and in 
accordance with the Contractor9s forecast of Time and progress where operative, and all unused stores 
and materials, tools, plants equipment, temporary Building and things shall be removed from the 
site and work cleared of rubbish and all waste materials and leveled up clean and tidy to the 
satisfaction of the Engineer-in-charge at the Contractor's expense and/or before the Schedule 
date of completion. 

The BHEL shall have power to take over from the Contractor from time to time such sections of the 
Work as have been completed to the satisfaction of the Engineer-in-charge. I n such an event, the 
contractor is not entitled for any extension of time or any other compensation for executing the balance 
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish 
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that 
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste 
materials and charge the Contractor any expenses Incurred thereon. 

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and 

the state thereof. 

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of 

maintenance period, where applicable. 

 
 

 

 

 

 

 



TENDERER / CONTRACTOR                       20  ACCEPTING OFFICER 
 

 

41. Compensation for delay 

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the 
work and clear the site on or before the contracted or extended period of completion, he shall, 
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed 
compensation an amount calculated as stipulated below or such smaller amount as may be fixed 
by the BHEL on the contract value of the work for every week that the progress remains below 
that specified in condition 7 or that the work remains incomplete. 

This will also be applicable to items or groups of items for which separate period of completion 

has been specified. 

For the purpose term "Contract Value" shall be the value at contract rates of the work or 

ordered, 

a)  Completion period (as originally at 1 percent per week 
stipulated) not exceeding 6 months 

b} Completion period (as originally at ½ percent per week 
stipulated) exceeding 6 months and  
not exceeding 2 Years 

c)  Completion period (as originally at ¼% percent per week 

stipulated) exceeding 2 years 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed the under noted percentage of the contract value or of the item or group of items 
of work for which a separate period of completion is given 

a) Completion period (as originally 10 percent 
stipulated) not exceeding 6 months 
 

b)   Completion period (as originally 7½ percent 
stipulated) exceeding 6 months and  
not exceeding 2 Years 

c)  Completion period (as originally 5 percent 

stipulated) exceeding 2 years 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this or any other contract with the BHEL. 

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run 
charges for any reason whatsoever. 

 
42. Laws Governing the Contract 

 The contract shall be governed by the Indian Laws for time being in force. 
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43. Cancellation of Contract for Corrupt Acts 

 BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or 

remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the 

following cases and the Contractor shall be liable to make payment to BHEL for any loss or 

damage resulting from any such cancellation to the same extend as provided in the case of 

cancellation for default.        

If the Contractor shall: - 
 

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any 
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne 
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL 
service, 

OR 
b) enter in to a contract with BHEL in connection with which commission has been paid or 

agreed to be paid by him or with his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have previously been disclosed in writing to 
BHEL, 

OR 
c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of 

competitive tendering, without first disclosing the fact in writing to BHEL. 
 
 
44. Risk Purchase Clause  
 
If the contractor fails to carry out the specified works as per the contract scope of work within the 
timeframe as directed by DGM/CP&S or his authorized officials and continues in that state after a 
reasonable notice from DGM/CP&S or his authorized officials, BHEL reserves the right to have the 
work done by any means at the Contractor's risk and expenses provided always that in the event of 
the cost of the work so done (as certified by DGM/CP&S which is final and conclusive) being less 
than  the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money 
due to Contractor under the contract, the Contractor shall either pay the excess amount ordered by 
DGM/CP&S or the same shall be recovered from the Contractor by other means. 
 
45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract  
 
BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue 
thereafter to BHEL, shall cancel the contract in any of the following cases: 
 
If the Contractor, 
 

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or 
have a receiving order for administration of his estate, made against him or shall take any 
proceedings for liquidation or composition under any bankruptcy Act or assignment of his 
effects of composition or arrangement for the benefit of his creditors or purport to do  so, or 
if any application made under any Bankruptcy Act for the time being in force for the 
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors 

 
OR 
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b) being a Company, shall pass a resolution or the Court shall make an order for the liquidation 

of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed 
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver 
or Manager, 

OR 
 
c) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work 

without the prior written approval of the BHEL. 
  
d) Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL 

may have the work done by any means at the Contractor's risks and expenses provided 
always that in the event of the cost of the work so done (as certified by  DGM/CP&S which is 
final and conclusive) being less than the contract cost, the advantage shall accrue to the 
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor 
shall either pay the excess amount ordered by DGM/CP&S or the same shall be recovered 
from the Contractor by other means. 

 
e) In case BHEL carries-out the work under the provisions of this condition the cost to be taken 

into account in determining the excess cost to be charged to the Contractor under this 
condition shall consist of the cost of the materials, hire charges of tools and plants and/or 
labour provided by the BHEL with an addition of such percentage to cover superintendence 
and establishment charges as may be decided by the DGM/CP&S whose decision shall be 
final and conclusive. 

 
 
46. Cancellation of Contract in Part or Full for Contractor’s Default  
 
If the Contractor: 
 

a) makes default in carrying out the work as directed and continues in that state after a 
reasonable notice from DGM/CP&S or his authorized representative; 

 
b) fails to comply with any of the Terms and Conditions of the contract or after reasonable notice 

in writing with orders properly issued thereunder; 
 
c) BHEL, may without prejudice to any other right or remedy which shall have accrued or shall 

accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work 
order or items of work in default from the contract. Whenever BHEL exercise the authority to 
cancel the contract as whole or part under this condition BHEL may complete the work at the 
contractor's risk and cost (as certified by DGM/Stores which is final and conclusive) being 
less than the contract cost, the advantage shall accrue to the BHEL.  If the cost exceeds the 
moneys due to the Contractor under this contract the Contractor shall either pay the excess 
amount ordered by DGM/CP&S or the same shall be recovered from the Contractor by other 
means. In case the BHEL carries out the work or any part thereof under the provisions of the 
conditions the cost to be taken into account in determining the excess cost to be charged to 
the Contractor under this condition shall consist of the cost of the materials, hire charges of 
tools and plant and/or labour provided by the BHEL with an addition of such percentage to 
cover the superintendence and establishment charges as may be decided by the DGM/CP&S 
whose decision shall be final and conclusive. 
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47. Termination of Contract on Death of contractor  
 
Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the 
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract 
without compensation to the Contractor.   
                                                                         
48. Special powers of Determination   
 
If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole 
or any part of the work to be carried out the DGM/CP&S shall give notice in writing of the fact to the 
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on 
account of any profit or advantage which he might have derived from the execution of the work in full 
but which he did not derive in consequence of the fore-closing of the work. 
 
He shall be paid at contract rates for the full amount of the executed including such additional works, 
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be 
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained 
on account of labour and 'materials collected but which could not be utilized on the work, as verified 
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of 
any alterations have been made on the original specifications, drawings, designs and instructions, 
involving any curtailment of the work as original contemplated. 

<If any employee / labourer working in the contract is found involved in corruption activities, the 
contract will be terminated and the contractor will be banned for applying for any future contract for 
3 years.= 
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CHAPTER - IV 

VALUATION AND PAYMENT 

49. Records and Measurements 

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a 
complete record is obtained of all works performed under the contract. Buildings, etc., priced in 
schedule 'A' as a unit Lump-sum will be entered by number at the unit Lump-sum. 

Work carried out for agreed Lump-sum will be described and similarly recorded 

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to 
ascertain the financial liability of BHEL ''under the contract'' 

Work, which fails to be measured in detail shall be measured physically, without reference to any local 
custom that may obtain excepting where it may otherwise be directed in the tender documents. The 
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by 
the contractor. 

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of 
appointment of measurement. 

The contractor shall without, extra charge, provide assistance with appliance and 
other things necessary for-measurement. 

The contractor shall bear all the cost of measurements of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties 
each day at the site, on completion of measurement. If the contractor objects to any of the 
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL 
measurement book or against the item or items objected to; and such note shall be signed and dated 
by both the parties' engaged in taking the measurement. 

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the 
expense of such measurement shall be borne by the party requiring the measurement. 

Measurement to be re-taken provided that a net error is found by this re measurement to 
amount to less than 5% (Five percent) of the value as-recorded by the first measurement. But where 
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party. 
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said 
to be borne by the other party. If the contractor9s representative fails to attend when required, the 
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case 
those measurements shall be considered as accepted by the contractor as final. The contractor shall, 
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his 
claims for the work done by him up to and including the previous month, which are covered by his 
contract agreement in any of the following respects. 
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a) Deviation from the items and specifications provided in the contract documents. 

b) Extra Items / Items of work, 

c) Quantities in excess of those provided in the contract schedule. 

d) Items in respect of which rates have not been settled. He should, in addition 
furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claims and that no further claims shall be raised by 
him in respect of work done up to and including the period under report. 

Except where any general to detailed description of the work in quantities expressly shows to contrary, 
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in 
accordance with the procedure set forth in the schedule of rates specification not withstanding any 
provision in the relevant standard method of measurement or any general or local custom. In the case 
of items which are not covered by the schedule of rates / specification, measurement shallI be taken in 
accordance with relevant standard method of measurement issued by the Indian Standard institution or 
as per Standard engineering practice, 

50. Valuation of Deviations 

Rates for deviated items of work will be fixed as follows: 

1.  For any item of work required to be carried out after the contract has been awarded and which is 
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for 
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows: 

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest 
analogous item of work in contractor's schedule bears to rate for the particular analogous   item 
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract   schedule 
forms part of   individual chapter of the BHEL schedule of rates the above proportion will be worked 
out only for such items which are found both in contract schedule and BHEL Schedule 
of rates as group of items under the chapter. 

b) If a single appropriate analogous item of work is not available in both schedule   (contractor's 
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group 
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost 
of that particular group of item (the sum of the products of the tendered rates and the quantities for which 
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates. 

c) If even an appropriate analogous group of items is not available in contractor's schedule and 
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole 
work, which are available in both the schedule and for which orders have been placed on the 
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the 
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the 
same items and quantities all the BHEL schedule of rates. 

The selection of analogous items or analogous group of items referred to above shall be done by the 
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the 
selection of different analogous items or analogous group of items, the lowest of all such derived 
rates shall be taken as the correct rate. 
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes 
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil 
Engineering Department whose decision shall be final and conclusive as the case may be. 

II. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment 
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en 
the parties. 

51. Reimbursement / Refund on Variation in Price, Materials  

If after submission of the tender and I or during the progress of the works, the price of any material (not 
being a material supplied from the BHEL store in accordance with the conditions of the contract) is 
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or 
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties 
affecting the price of materials required for incorporation in the works and made from materials of which 
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect 
of such material or item, a price which is higher or lower than the price of that material or item as 
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such 
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at 
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall 
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable 
only for material, which are directly incorporated on the work, the contractor shall however 
indicate the assumption he has made while submitting the tender. However no reimbursement or 
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the 
reimbursement or refund shall be made only / on the excess over + 10% provided always that any 
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be 
final and conclusive ) the increase is attributable to the delay in the execution of the contract with 
the control of the contractor or that any such Increase has become operative after the contracted/ or 
extended dated of completion of the works or items of work in question. 

The Contractor shall, for the purpose of this condition, keep such books of account and other document 
as are necessary to show the amount of any increase claimed or any reduction available and shall 
allow inspection of the same by any duly authorized representative of the BHEL and further shall at 
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require. 
 
The Contractor shall within a reasonable time of his becoming, aware of any 
alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge 
stating that the rate is submitted in pursuance to this condition together with all information relating 
thereto which he may be in a position to supply. 
 
Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of 
the contract, unless specifically provided for in the special conditions of the contract. 

52. Advance on account 

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after 
the whole of the work shall have been completed and a certificate of completion given by the 
Competent authority. 

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at 
intervals of not less than one month or as otherwise provided for in the Contract documents, counting 
from the date on which order to commence work is given by Engineer-in-charge submit claims on 
BHEL forms for payment of advances on account of work done and of materials delivered in 
connection with the Contract. 
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the 
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the 
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such 
approval and passing of the sums so payable shall be final and conclusive against the contractor. 

Notes: 
 
"After the full amount of Security Deposit is made up through the 10% deduction from On account 
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory 
deductions  

The Contractor may also be paid during the progress of the work 75% of the value of any materials 
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually 
required for incorporation in the work and which have reasonably been brought to the site in connection 
there with and are adequately stored and  or protected against damage by weather or other, causes, 
but which have not at the time of payment of the advance been incorporated the work on furnishing 
a formal hypothecation deed. Payment of such advances, however shall be purely at the 
discretion of the Accepting Officer provided always that payment shall not be made under these 
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc. 

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided 
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time 
to time certify the sums payable to the Contractor after retaining the reserves. 

Any certificate relating to work done or materials delivered may be modified or corrected by any 
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an 
advance payment shall itself be conclusive evidence that any work or materials it relates are in 
accordance with the contract. All such intermediate payments shall be regarded as advance against 
the final payment only and shall not be considered an admission of the performance of the contract or 
any part thereof in any respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect in any way the powers of the 
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any 
way vary or affect the contract. 
 
53.  Final Bill 
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, 
the contractor shall forward a certified final account on BHEL forms, in duplicate. 

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared 
in the manner prescribed by the Engineer-in-charge. 

No claims will be entertained after the receipt of the final bill. 

The Final bill is to be submitted within 90 days of completion of work or within the time period extended 
by the Officer –In-Charge. No claim of any nature will be entertained thereafter.  
The Contractor shall be entitled to be paid the final sum less the value of payments already made on 
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the 
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet 
recovered from the contractor shall be deducted from the final sum aforesaid. 
No charge shall be allowed to the Contractor on account of the preparation of the final bill. 
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54. Submission of Bills by Contractor  
 
The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of 
work done during the month supported by the requisitions issued from time to time.  The Contractor 
shall, once in every month, submit to the DGM/CP&S separately details of his claims for the work  
done by him up to and including the previous month which are not covered by his contract agreement 
in any of the following respects: 
 

a) Deviation from the items provided in the contract documents. 
 
b) Extra items / new items of work. 
 
c) Items in-respect of which rates have not been settled.  He should in addition furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and 
that no further claims shall be raised by him in respect of the work done up to and including 
the period under report. 

 

55. Payment of Bills  

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed 

"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification 

of bills by DGM/CP&S. 

 
56. Recovery from Contractor  
 
Whenever under the contract, any sum of money, shall be recoverable from or payable by the 
Contractors, the same may be deducted from or any sum then due or which at any time thereafter 
may become due to Contractor under the contract or under any other contract with BHEL or from his 
Security Deposit or he shall pay the claim on demand. 
 
57. Post Technical Audit of Work and Bills  
 
BHEL reserves the right to carry out the post-payment Audit and technical examination of the work 
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum 
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However, 
no such recovery shall be enforced after three years of passing the final bill. 
 
58. Refund of Security Deposit  
 
The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a 
period of one month on termination or expiry of the contract provided always that the Contractor shall 
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE". 
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59. Force Majeure Clause  
 
If, at any time during the continuance of this Contract the performance in whole or in part by either 
party of any obligations under this Contract shall be prevented or delayed by reason of any War, 
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone, 
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either 
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such 
event be entitled to terminate this Contract nor shall either party have any claim for damages against 
the other in respect of such non-performance and delay in performance under the contract shall be 
resumed as soon as practicable after such event has come to an end or ceased to exist.  If the 
performance in whole or part of any obligation under this Contract is prevented or delayed by reason 
of any such event, claims for extension of time shall be granted for periods considered reasonable 
by the DGM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall 
not include the following circumstances: 
 

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not 
resulting itself from an event of Force Majeure; 

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of 
the Contractor to make payments in the manner specified herein; 

c. inclement weather; 
d. any event or circumstance that makes performance by the Contractor merely 

uneconomic or commercially impracticable including without limitation due to 
recession, depression, inflation, deflation, tax rate or law changes, exchange rate 
fluctuations, or changes in prices; 

e. any act or omission or default on the part of a subcontractor or a vendor that is not 
itself attributable to an event of Force Majeure (as defined herein); and  

f. the imposition of sanctions by any governmental authority due primarily to the failure 
of the Contractor to comply with any Applicable Laws. 
 

60. Conciliation  

The Parties agree that if at any time (whether before, during or after the arbitral or judicial 
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or 
disagreement arising in connection with construction, meaning, operation, effect, interpretation or 
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is 
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same 
may, be referred by either party to Conciliation to be conducted through Independent Experts 
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.  
Notes:  
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the 
BHEL Panel of Conciliators.  
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the 
parties from outside the BHEL Panel of Conciliators.  
The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at 
http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf   

(<Conciliation Rules=).   
The Conciliation Rules together with its Formats will be treated as if the same is part and parcel 
hereof and shall be as effectual as if set out herein in this GCC.  
The Contractor agrees that BHEL may make any amendments or modifications to the provisions 
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound 
by such amended or modified provisions of the Conciliation Rules with effect from the date as 
intimated by BHEL to it. 
 

 

http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf
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61. Arbitration  
 
All disputes between the parties to the contract, arising out-of or relating to the contract, other than 
those for which the decision of the DGM/CP&S or Accepting Officer or any other person is by the 
contract expressed to be final and conclusive shall after written notice by either party to the contract 
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head 
of BHEL Ranipet. 
 
Unless the parties otherwise agree, such reference shall not take place until after the completion, 
alleged completion or abandonment of the work or the determination of the contract. 

 
The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places 
as may be fixed by the Arbitrator in his sole discretion.  The award of the Arbitrator shall be final, 
conclusive and binding on both parties to the contract. 
 
The Contractor agrees that no claim for interest or damages will be entertained or be payable by 
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying 
with BHEL owing to any disputes or differences between the parties irrespective of whether the same 
is decided by any authority to be paid or returned to the Contractor 
 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se 
and also between CPSEs and Government Departments/Organizations (excluding disputes 
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall 
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018. 
 

62. Jurisdiction of Court 
 
Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if 
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District, 
Tamilnadu). 

 
63.Signing of Contract  
 
Each contract document shall be signed by the Contractor with his usual signature.  Contract by 
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or 
the Karta or Manager as the case may be or by any other duly authorized representative followed by 
the name and designation of the persons so signing.  Contracts by a Company shall be signed with 
the name of the Company by a person authorized in this behalf and a power of attorney or other 
satisfactory proof showing that the persons signing the Contract documents on behalf of the 
Company is duly authorized to do so, shall accompany the contract. 

 
All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen 
Compensation Act 1923, Employees Provident Fund and Miscellaneous Provisions Act, 1952, 
Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) Act 1970, 
Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other applicable 
Acts shall be complied with by the Contractor. 
 
Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to 
employment of his employees issued from time to time by the concerned authorities. 
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes 
or any civil or criminal law in connection with employees deployed by him. 
 
Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory 
authorities and provides a copy of the same to BHEL. 
 
Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of 
the same to BHEL. 
 
Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which 
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under 
this Contract or any other contract or from the Security Deposit furnished by the Contractor under 
this Contract or any other contract. 

 

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any 
money due to the Contractor by BHEL 
 
For every month, the Contractor shall prepare and submit bills in the succeeding the month within 
one week from the date of certification of quantity by user department. 
 
Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by 
the Contractor within one week from the date of intimation. 

 
*********** 

64.  Health, Safety & Environment Policy 

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to 

protect our employees and people we work with, community and environment. BHEL believes in 

zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint 

associated with all its business activities. We commit to continually improve our HSE performance 

by: 

 Developing safety and sustainability culture through active leadership and by ensuring 

availability of required resources. 

 Ensuring compliance with applicable legislation, regulation and BHEL systems. 

 Taking up activities for conservation of resources and adopting sound waste management 

by following Reduce / Recycle / Reuse approach. 

 Continually identifying, assessing and managing environmental impacts and Occupational 

Health & Safety risks of all activities, products and services adopting approach based on 

elimination / substitution / reduction / control. 

 Incorporating appropriate Occupational Health, Safety and Environment criteria into 

business decisions, design of products & systems and selection of plants, technologies and 

services. 

 Imparting appropriate structured training to all persons at workplace and promoting 

awareness amongst customers, contractors and suppliers on HSE issues. 

 Reviewing periodically this policy and HSE Management Systems to ensure its relevance, 

appropriateness and effectiveness. 

 Communicating this policy within BHEL and making it available to interested parties. 

****** 
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Annexure – V 
 
TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY 
THE CONTRACTORS FOR BHEL 
 

 
1. The contractor shall employ labour in sufficient numbers to maintain the required date of progress 

and of quality to ensure workmanship to the degree specified in the contract and to the 
satisfaction of the Engineer – in – charge. 

 
2. The Contractor shall pay to labour employed by him, wages not less than Minimum wages, as 

per Tamil Nadu Minimum Wages Act.  
 

3. The Contractor shall in respect of labour employed by him, comply with contractor9s labour 
Regulations in regard to all matters provided therein. 

 
4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a 

code Number. He shall pay the remittances under his Code Number only. 
 

5. The Contractor shall be liable to his contribution and the employee9s contribution towards PF as 
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the 
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered 
and obtain a code number from them. He shall pay the remittances towards PF under his code 
number only. 

 
6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined 

in the Contract Labour Regulations, have the power to deduct from the moneys due to the 
contractor any sum required or estimated to be required, for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 
workers, non-payment of wages or of deductions made a from his or their wages which are not 
justified by the terms of the Contract of non-observance of the said Contractor9s Labour 
Regulations. 

 
7. The Contractor shall indemnify BHEL against any payment to be made under and for observance 

of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors. 

 
8. In the event of the Contractor committing a default or breach of any of the provisions of the 

aforesaid contract Labour Regulations, as amended from time to time or furnishing any 
information or submitting or filling any form / Register / Slip under the provisions of these 
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined 
in the Contractors Labour Regulations, the Contractor shall without prejudice to any other liability 
pay to BHEL a sum not  exceeding Rs. 50/- as liquidated damages for every default, breach, or 
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the 
Engineer-in-charge and in the event of the contractor9s default continuing in this respect, the 
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a 
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the 
case by himself any action brought in by such Government Agencies for non-compliance of any 
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard. 
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor 
and credit the same to the welfare fund constituted under Regulations. The decisions of the 
Engineer-in-charge in this respect shall be final and binding. 

 
10. The contractor shall not employ in connection with the work any person who has not completed 

18 years of age. 
 
11. The contractor shall in respect of labour employed by him either directly or through sub-

contractors, comply with or cause to be complied with the following statutory provisions and rules 
and in regard to all matters provided therein. 

 
(a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules. 

(b) The minimum wages Act1948 and the related Tamilnadu Rules. 

(c) The payment of wages acts 1936 and the related Tamilnadu Rules. 

(d) The Factories Act 1948 and the related Tamilnadu Rules. 

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952. 

(f) The Employees State Insurance Act 1948. 

(g) The workmen9s Compensation Act 1923. 

(h) The Industrial Dispute Act 1947. 

(i) Payment of Bonus Act and any other law or modifications to the above or there to the Rules 
made thereunder from time to time.  

 
12. REGISTRATION AND LICENSING: 

  
Every contractor shall register his/her name with the welfare section of BHEL before taking up the 
work awarded to him/her by giving the following information and getting a code number: 
 

(a) The name of the contractor. 
(b) Nature of contract work. 
(c) Period of work. 
(d) Number of maximum labour employed by him on any one day. 
(e) License No. and date (applicable in case of contractors employing 20 or more worker)  
(f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own 

PF code)  
 
This information is called for the purpose of informing the inspector of Factories wherever they call 
for information regarding contracts. 
 
13. The contractor employing 20 or more workmen is required to obtain license from the authorities 

(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may 
be).  This license shall be amended and/or renewed wherever there is an increase in the 
workmen employed by him/her or in the event of contract being extended or renewed.  The 
contractor shall inform the license number to the BHEL management before taking up the work. 

 
14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document 

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer 
and/or occupier of the factory and shall render all necessary assistance for the same. 
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15. Notice of commencement of work to be submitted to ALC / Chennai before start of work in Form 
(VII). 

 

16. The contractor shall get the contract labourers engaged by him/her insured under workmen9s 
compensation policy.  

 
17. The contractor shall ensure that all his workmen are covered under the Employees State 

Insurance Act and produce the registration number/enrolment number to the welfare section 
before executing the contract. 

 
18. The contractor shall also ensure that all his/her workmen are covered under Employees 

Provident Fund and Misc. Provisions Act 1952. 
 
WAGES  
 
19. The wages will be firm throughout the contract period.  BHEL Adhoc amount for contract 

workmen will be subsumed with any increase in Dearness Allowance / Basic wages. 

 
 
 
20. Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965. The 

Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the 
authorities concerned for the total wages paid.   

 
21. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage     

       period shall exceed one month.  
 
22. The Contractor shall ensure payment of wages to the contract labour employed by him  

       within three days from the end of wage period in case the wage period is one week or a  
       fortnight and in all other cases before 10th day of the following month. 
 
23. All Payments to labours by the Contractor shall be made through bank only. 
 
24. A notice showing the wage period and the place and time of disbursement of wages shall  
       be displayed at the work and a copy to be sent to the Welfare Department by the   
       Contractor under acknowledgement.  
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25. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of 
payment of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid 
wages shall be displayed in Tamil and English in conspicuous places at the establishment and work 
at work site by the Contractor. The Contractor shall inform the BHEL Management every month the 
details of contract labour engaged for contract in this following form:  
 

a. Serial Number. 
b. Location. 
c. Period of work. 
d. No. of days worked. 
e. No. of man worked. 
f. Wages paid to workers. 
 

The above statement shall be furnished to BHEL Management at the end of every month.  
 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS  
 
26. The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and 
Central Rules thereunder shall be maintained by each contractor.  
 

1. Form A – Employee Register 
2. Form B – Wage Register 
3. Form C – Register of Loan / Advance / Fine / Damage / Loss. 
4. Form D – Register of Attendance. 
5. Form E – Register of Leave / Rest / Compensatory off. 
6. Employment Card 
7. One-month notice of all the contract workmen before completion of work. 

 
27. The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and 
the Rules thereunder both in English and Tamil.  
 
28. Annual Return to be submitted through Shram Suvidha Portal. 
 
29. The Contractor shall submit the returns required under the Contract Labour (Regulation & 
Abolition) Act 1970 periodically to BHEL Management.  
 
30. All the above registers and records shall be preserved in original for a period of three years. All 
the registers, records and notice maintained under the Act and rules shall be produced on demand 
by Inspector or any authority under the Act.  
 
 
WORKING HOURS AND WORKING CONDITIONS 
 
31. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday 
on anyone of the three days before or after the said say.  
 
32. The Contractor shall inform BHEL Management in the prescribed form details of the contract 
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in 
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work 
Sunday.  
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33. The contract labour working for more than nine hours in any day or for more than 48 hours in 
any week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages 
in accordance with the provisions of Sections 59 of the Factories Act 1948.  
 
34. The Contractor shall provide all safety devices and personal protective equipment to his workmen 
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided 
to them while doing the work and there should not be any relaxation on this.  
 
35. The Contract labours shall abide by all the Safety rules inside factory premises. 

 
36. The Contractor shall ensure that his workmen vacate the premises after the shift is over.  

 
37. The contractor shall give leave with wages to his/her workmen who have worked for a period of 
240 days or more in the factory premises during a calendar year. This leave shall be allowed during 
the subsequent calendar year at the rate of one day for every 20 days or work performed by the 
worker during the previous calendar year.  The worker whose service commences on a day other 
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20 
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder 
of the calendar year. This leave will be admissible only during the subsequent calendar year. 
 
38. No woman worker shall be required or allowed to work in the Factory except between the hours 
of 6.00 A.M. and 7.00 P.M.  
 
39. The Contractor shall comply with the provisions relating to Welfare and Health facilities as 
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu 
Contract Labour Rules 1975.  
 
NOTICE OF ACCIDENTS  
 
40. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required 
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of 
ESI / workmen9s compensation Act, Factories Act and Rules made there under. He shall also 
maintain a register of accident as per the Act.  
 
41. The Contractor shall get the contract labour engaged by him insured under Workmen9s 
Compensation policy from general should be for the entire period of Contract. The Contract shall 
comply with the provisions of the Workmen9s Compensation Act 1923. (This should be read in 
conjunction with the provisions of ESI Act). 
 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT  
 
42. The contractor shall ensure that all his workmen are covered under the Employee9s State 
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before 
executing the contract work.  
 
43. The Contractor shall regularly pay the amount of contribution. i.e., employer9s contributions as 
well as employee9s contribution pursuance of the above scheme in time. Contributions recovered 
from employee and contribution made by the contractor may be rounded to the higher multiples of 
five paise.  
 
 
44. The Contractor shall take note of any amendment that may be brought forth in the above 
contribution rate and act accordingly.  
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45. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment 
number before awarding of contract work. As per the existing provisions every worker shall be 
entitled and required to become a member of the fund. The employee9s contribution will be recovered 
by the contractor from the wages of his workmen and the contractor should pay equal contribution. 
The contractor is also liable to pay any administrative charges in this behalf that may be decided 
from time to time. It will be the responsibility of the contractor to ensure such contribution payable in 
respect of workmen employed through sub-contractors also.  
 
46. The Contractor shall take note of any amendment in the rate of contribution payable under the 
scheme from time to time.  
 
47. The Contractor shall with seven days of the close of every month submit to BHEL a statement 
showing the amount of contribution payable / paid for employees engaged by him or through him 
and shall also furnish to BHEL such information as Principal Employer is required to furnish under 
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities 
concerned.  
 
48. Whenever any sum of money is found to be recoverable from or payable by the contractor under 
the above Act, the sum shall be deducted from any sum that may be due or which at any time 
thereafter may become due to the Contractor under this contract or under any other contract or from 
his security deposit, the contractor shall immediately thereafter such further sums as may be required 
to replenish the shortage caused by such recoveries in amount of security deposit.  
 
49.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker 
under this contract and shall at all times keep BHEL indemnified against all loses, claims, 
prosecutions under any law.  
 
50. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied 
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.  
 

51 MODEL RULES FOR LABOUR WELFARE 
 
The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for 
Labour Welfare as appended to these conditions or rules framed by Government from time to time, 
for the protection of health and for making sanitary arrangements for workers employed directly or 
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the 
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor. 
                                                                
 
52 POLICE VERIFICATION 
 
The Contractor shall obtain police verification of all his contract workers and submit the same to 
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without 
such police verification.  
 

 
 
 
 
 
 

ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE 
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DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS 

 
The Contractor must inspect the area of work to decide the safety precautions necessary for 
executing this contract. The following safety measures should be strictly adhered to during execution 
of works at sites. 
 
1. Whenever people work at height more than six feet, platform shall be provided or the workers 

shall wear safety belt to avoid fall from the height. 
 
2. Wherever any area declared as dangerous, the workers shall not be allowed to work till a written 

clearance is obtained from appropriate authorities. 
 
3. No material of any kind shall be dropped or allowed to be dropped from any height. 
 
4. Defective ladders shall not be used at all.  

 
5. All excavations must be barricaded and red lamps must be provided. 
 
6. No work should be taken up of execution inside shop floor / factory premises, without obtaining 

necessary work permit.  
 
7. Providing helmet for high level work 
 
8. All personal protective equipment conforms to standard specification as per the details given in 

the code of conduct. 
 

9. The necessary safety equipment9s such as gloves, boots, helmets etc. must be issued to the 
workmen and strictly to be used while carrying out the work. 

 
10. Providing dust or fume respirator in places where dust and fume concentration exist. 
 
11. Providing goggles and welding screens. 
 
12. Providing acid and alkali – proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 
 
13. Providing rubber gloves for working on electrical works. 

 
14. All temporary electrical connections shall be properly earthed, insulated and periodically 

checked. 
 
15. Inflammable materials shall not be stored near places where the sparks are likely to occur. 

 
16. The gas cylinders must be always handled on trolleys or kept tied down when not in use. They 

should never be rolled as Roller for conveying.  
 
17. Cylinders should not be used without Regulators 

 

 
 
 
 
 
18. If the contractor's workmen are found to be violating the safety precautions, punitive action will 
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be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor9s bill for each 
violation. 

 
19. The working area shall be kept clean and free from all obstructions. 
 
20. Ensuring proper lashing of the components while being transported in vehicles. 
 
21. The vehicles must have side supports or have body to support the materials conveyed. 
 
22. The materials should not to be allowed to extend or overflow the sides of the vehicles. 
 
23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

 
24. Driver of the vehicle must possess valid license. 

 
25. Vehicle must not be overloaded beyond the prescribed limits.  

 
26. Red flags and lights for parts projecting from the body of vehicle must be provided.  

 
27. The speed restrictions within the factory premises must be strictly adhered to.  

 
28. The contractor should maintain a register regarding the driver license particulars. 
 
29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered 

for all his/her workmen.  A copy of the policy has to be submitted before commencement of work. 
 
30. All safety precautions are to be taken by the contractor at his cost. 
 
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement. 

 
All Contractors including their sub-contractors, agents and labour engaged on the work are required 
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation 
thereof will invite punitive action being taken against them. Also contractors with frequent violations 
of safety regulations will not be entrusted with further work in this organization. 
 
Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set, 
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety 
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as 
per instruction of Engineer in charge within the quoted rates. 
 
SAFETY CODE 
 
RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, 
MATERIAL AND ENVIRONMENT 
 

1. Before commencing the work, the contractor is required to submit a <SAFETY PLAN= to the 
authorized BHEL official. The 8safety plan9 shall indicate, in detail, the measure that would be 
taken by the contractor to ensure safety of men, equipment, material and environment during 
execution of work. The plan shall take care to satisfy all requirements specified hereunder.  
 
 
 
 
 
The contractor shall submit safety plan along with his offer. During negotiations before placing 
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of work order and during execution of the contract, BHEL shall have right to review and 
suggest modification in the safety plan. The contractor shall abide by BHEL9s decision in this 
respect. 

 
2. The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives, 
injuries to personnel engaged, and damage to property and environment. 

 
3. The contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized BHEL officials: - 

 
(i) Safety helmets conforming to IS-2925: 1984. 
(ii) Safety Belts conforming to IS-3521:1983 
(iii) Safety Shoes conforming to IS-1989:1978. 
(iv) Eye and Face protection devices conforming to IS-8520:1977. And IS-8940:1978. 
(v) Hand and body protection devices conforming to  

 
1. IS-2573:1975 (2) IS-6994:1973 (3) IS-8807:1978 (4) IS-8519:1977. 

 
4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 

nets, ladders, equipment etc. used by the contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained, before putting them to use and from 
time to time as instructed by authorized BHEL official who shall have the right to ban the use 
of any item. 

 
5. All the electrical equipment, connections and wiring for constructions, power, its Distribution 

and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the contractor to carry 
out the all types of electrical works. All electrical appliances including portable electric tools 
used by the contractor shall have safe plugging system to source of power and be 
appropriately earthed. 

 
6. The contractor shall not use any hand – lamp energized by electric power with supply voltage 

of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power 
source of not more than 24 Volts. 

 
7. The contractor shall adopt all fire safety measures as laid down in the <Code for Fire Safety 

at Construction sites= issued by the safety department of BHEL and as per the directions of 
the authorized BHEL official. A copy of the above referred <Code for Fire Safety at 
Construction sites= shall be made available by BHEL to the contractor for reference, on 
demand by the contractor, during tendering stage itself. 

 
8. Where it becomes necessary to provide and/or store Petroleum Products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, 
the contractor shall be responsible for carrying out such provisions and / or storage in 
accordance with the rules and regulations laid down in the relevant government acts, such 
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of 
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall 
also be taken by the contractor in all such matters. 
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at 
all work spots for safe working when natural daylight may not be adequate for clear visibility. 

 
10. The contractor shall be held responsible for any violation of statutory regulations local, state 

or central and BHEL instructions, that may endanger safety of men, equipment, material and 
environment in his scope of work or another contractor9s or agencies. Cost of damages if 
any, to life and property arising out of such violation of statutory regulations and BHEL 
instructions, shall be borne by the contractor. 

 
11. In case of fatal or disabling injury/accident to any person at construction / work sites due to 

lapses by the contractor, the victim and/or his/her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL have the 
right to impose appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and/or his/her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case. 

 
12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover cost of such damages from payments due to the contactor after holding an 
appropriate enquiry. 

 
13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have the right to recover cost of such delay from payments due to the 
contractor, after notifying the contractor suitably and giving him opportunity to present his 
case. 

 
14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of 

BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to 
take appropriate safety precautions or to provide necessary safety devices and equipment or 
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall 
have the right to take corrective steps at the risk and cost of the contractor, after giving a 
notice of not less than seven days, indicating the steps that would be taken by BHEL. 

 
15. The contractor shall submit report of all accidents, fires and property damage, dangerous 

occurrence to the authorized BHEL official immediately after such occurrence, but in any 
case not later than twelve hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by the contractor to the authorized BHEL official from time to time as 
prescribed. 

 
16. Before commencing the work, the contractor shall appoint/nominate a responsible office to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL. 
 

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, 
issue of an appropriate certificate to recognize the safety performance of the contractor may 
be considered by BHEL after completion of the job. 

 



Name of the 
Bidder/ 
Bidding Firm / 
Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER #
Sl.
No.

Item Description Quantity Units Estimated Rate 
in

Rs.      P

TOTAL AMOUNT  
Without Taxes in

Rs.      P
1 2 4 5 6 53
10 (2.8) Earth work in excavation by mechanical means (Hydraulic 

excavator) / manual means in foundation trenches or drains (not 
exceeding 1.5 m in width or 10 sqm on plan) including dressing 
of sides and ramming of bottoms, lift up to 1.5 m, including 
getting out the excavated soil and disposal of surplus excavated 
soil as directed, within a lead of 50 m.  (2.8.1) All kinds of soil. 

78.75 M3 221.22 17421.08

20 (4.1) Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and shuttering - 
All work up to plinth level :     (4.1.8) 1:4:8 (1 Cement : 4 coarse 
sand(zone-III) derived from natural sources : 8 graded stone 
aggregate 40 mm nominal size derived from natural sources). 

2.900 M3 4090.37 11862.07

30 (5.9) Centering and shuttering including strutting, propping etc. 
and removal of form for :  (5.9.1) Foundations, footings, bases of 
columns, etc. for mass concrete 53.040 M2 249.76 13247.27

40 (5.1) Providing and laying in position specified grade of 
reinforced cement concrete, excluding the cost of centering, 
shuttering, finishing and reinforcement - All work up to plinth level 
:    (5.1.2) 1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) derived 

13.41 M3 4447.43 59640.04

50 (6.27) Brick work with common burnt clay modular bricks of class 
designation 7.5 in exposed brick work including making 
horizontal and vertical grooves 10mm wide 12 mm deep 
complete in cement mortar 1:6 (1 cement : 6 coarse sand).    

9.380 M3 4362.37 40919.03

60 (6.27) Brick work with common burnt clay modular bricks of class 
designation 7.5 in exposed brick work including making 
horizontal and vertical grooves 10mm wide 12 mm deep 
complete in cement mortar 1:6 (1 cement : 6 coarse sand).     
(6.27.2) Above plinth level upto floor V level. 

18.770 M3 5618.88 105466.38

70 (5.22) Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and binding all 
complete upto plinth level.  (5.22.6) Thermo-Mechanically 
Treated bars of grade Fe-500D or more. 

1341.000 CKG 19.21 25760.61

80 (13.4) 12 mm cement plaster of mix :  (13.4.2) 1:6 (1 cement: 6 
coarse sand) 

163.200 M2 210.20 34304.64

90 (11.4) 52 mm thick cement concrete flooring with concrete 
hardener topping, under layer 40 mm thick cement concrete 1:2:4 
(1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm 
nominal size) and top layer 12 mm thick cement hardener 
consisting of mix 1:2 (1 cement hardener mix : 2 graded stone 
aggregate 6 mm nominal size) by volume, hardening compound 

288.000 M2 556.51 160274.88

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the 

bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

Percentage BoQ
Tender Inviting Authority: Works Contract Management, BAP Ranipet

Name of Work: FACTORY PAINTING SHED (BN:F098) EXTENSION (2 PORTAL FRAME/12.0M) & OPEN PLATFORM FOR FACTORY PAINTING 
YARD AREA

Contract No: 975525001E

Validate Print Help



100 (10.2) Structural steel work riveted, bolted or welded in built up 
sections, trusses and framed work, including cutting, hoisting, 
fixing in position and applying a priming coat of approved steel 
primer all complete. 

16251.270 CKG 31.02 504114.40

110 (12.1) Providing corrugated G.S. sheet roofing including 
vertical/curved surface fixed with polymer coated J or L hooks, 
bolts and nuts 8 mm diameter with bitumen and G.I. limpet 
washers or with G.I. limpet washers filled with white lead, 
including a coat of approved steel primer and two coats of 
approved paint on overlapping of sheets complete (up to any 

483.200 M2 802.28 387661.70

120 (12.7) Providing and fixing 15 cm wide, 45 cm overall semi-
circular plain G.S. sheet gutter with iron brackets 40x3mm size, 
bolts, nuts and washers etc., including making necessary 
connections with rain water pipes complete.   (12.7.2) 0.63 mm 
thick with zinc coating not less than 275 gm/m² 

36.000 NO 618.76 22275.36

130 (12.51) Providing and fixing precoated galvanised steel sheet 
roofing accessories of total coated thickness 0.50mm (base 
metal of minimum 0.45mm thickness with total coating thickness 
of 0.05mm) with Zinc coating 120 grams per sqm as per IS: 277, 
in 240 mpa steel grade, 5-7 microns epoxy primer on both side of 
the sheet and polyester top coat 15-18 microns using self drilling/ 
self tapping screws complete:   (12.51.1) Ridges plain (500 - 
600mm) 

10.800 M 365.02 3942.22

140 (13.37) White washing with lime to give an even shade:  
(13.37.1) New work (three or more coats) 163.200 M2 25.03 4084.90

150 (13.48) Finishing with Deluxe Multi surface paint system for 
interiors and exteriors using Primer as per manufacturers 
specifications :  (13.48.1) Two or more coats applied on walls @ 
1.25 ltr/10 sqm. over and including one coat of Special primer 
applied @ 0.75 ltr / 10sqm 

163.200 M2 124.68 20347.78

160 (2.8) Earth work in excavation by mechanical means (Hydraulic 
excavator) / manual means in foundation trenches or drains (not 
exceeding 1.5 m in width or 10 sqm on plan) including dressing 
of sides and ramming of bottoms, lift up to 1.5 m, including 
getting out the excavated soil and disposal of surplus excavated 
soil as directed, within a lead of 50 m.  (2.8.1) All kinds of soil. 

0.675 M3 221.22 149.32

170 (4.1) Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and shuttering - 
All work up to plinth level :     (4.1.8) 1:4:8 (1 Cement : 4 coarse 
sand(zone-III) derived from natural sources : 8 graded stone 
aggregate 40 mm nominal size derived from natural sources). 

45.121 M3 4090.37 184561.58

180 (6.27) Brick work with common burnt clay modular bricks of class 
designation 7.5 in exposed brick work including making 
horizontal and vertical grooves 10mm wide 12 mm deep 
complete in cement mortar 1:6 (1 cement : 6 coarse sand).    
(6.27.1) From ground level upto plinth level. 

15.824 M3 4362.37 69030.14

190 (13.2) 15 mm cement plaster on the rough side of single or half 
brick wall of mix :    (13.2.2) 1:6 (1 cement: 6 fine sand) 77.400 M2 231.83 17943.64

200 (DAT.45.4-CMT)_(D45) Supply and stacking of following 
materials at BHEL Civil Projects & Services Store location. 
(D45.4) M- sand / crushed stone sand (Commercially called M 
sand)

112.500 M3 1665.02 187314.75

210 (11.4) 52 mm thick cement concrete flooring with concrete 
hardener topping, under layer 40 mm thick cement concrete 1:2:4 
(1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm 
nominal size) and top layer 12 mm thick cement hardener 
consisting of mix 1:2 (1 cement hardener mix : 2 graded stone 
aggregate 6 mm nominal size) by volume, hardening compound 
mixed @ 2 litre per 50 kg of cement or as per manufacturer's 
specifications. This includes cost of cement slurry, but excluding 
the cost of nosing of steps etc. complete. 

450.000 M2 556.51 250429.50

Total in Figures 2120751.29

Quoted Rate in Figures
Select 0.00


