Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975525025E

WORKS CONTRACT MANAGEMENT

NOTICE INVITING TENDER

Tender Notice No

975525025E, Dated: 19.03.2026

Nature of work

Renovation & maintenance of Roof Sheets & Side cladding with
structural painting for Fan Testing System (FTS) Shop Factory at
BHEL, BAP, Ranipet

Type of tender

Open tender (Two-part bid)

Period of contract

FIVE MONTHS

Estimated cost of works
contract

INR 60,85,930.48/- (excluding GST)
INR 71,81,397.97/- (Including GST@18%)

Earnest Money Deposit
(EMD) Amount

Not Applicable

Tender download start date

19/03/2026

Last date & Time for Receipt
of the Tender

30/03/2026 at 11.00 Hrs

Date of Technical bid

Opening

30/03/2026 at 16.00 Hrs. onwards

(Please obtain updated information from the e-Procurement portal about
the latest applicable dates & other changes if any in the tender contents)

Date of Price Bid Opening

Bidders whose technical bids are found acceptable will be
intimated separately about the status of their offers and the date
of opening of Price Bid/ Reverse Auction.

Submission of Tender

Online submission thro’ BHEL eProcurement Portal website:
https://eprocurebhel.co.in/nicgep/app

Tender Opening

Online through e-Procurement Portal

Note:

1. The Tender documents can be downloaded at free of cost from BHEL eProcurement Portal
website: https://eprocurebhel.co.in/nicgep/app and also BHEL website

(https://www.bhel.com/ tenders).

2. All corrigenda, addenda, amendments, clarifications etc. to tender specification will be
hosted in the web pages (https://eprocurebhel.co.in/nicgep/app) only.

3. Bidders shall keep themselves updated with all such developments.

4. BHEL, Ranipet reserves the right to accept or reject any or all tenders without assigning any
reasons whatsoever. BHEL, Ranipet also reserves the right to reject any tender on the basis
of unsatisfactory performance of the bidder in any ongoing job or any similar job in the past.

5. BHEL will finalize the contract through Reverse Auction.

6. Contract will be awarded to Single Party only.

Note: Tenderer should sign and affix seal in all the pages of this tender and all supporting

document.

We hereby accepted above
(signature & seal of bidder)
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We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975525025E
CHAPTER 1

SCOPE OF WORK

The work for the Roof sheeting, side cladding (Make not less than Tata / JSW / Jindal etc. or
equivalent as per instruction of engineer-in-charge) and structure painting work shall be carried
out at Fan Testing Station (FTS) as per the Bill of Quantities (BOQ) under the guidance and
direction of the Engineering-in-Charge. All constriction materials used must comply with the
standards specified in CPWD specifications-2018 and must receive approval from CP&S / BHEL.
Vender have to get approval of material before supply. Any replaced items shall be handed over
to the CP&S / BHEL Store. Additionally, any emergency work will be executed as per the
instructions of the Engineering-in-Charge.

Note: - The Above scope of work to be read along with the attached BOQ in the NIT
(SCHEDULE — A): LIST OF WORKS AND PRICES

Details and quantities of each item shown in the bill of quantities here to are only approximate.
They are given as a guide for the purpose of tendering only and are liable to variation and
alteration at the discretion of the competent authority. The work under each item as executed
shall be measured and priced at the corresponding rate quoted by the contractor in the bill of
guantities attached hereto.

APPROXIMATE | DESCRIPTION
SL.NO SPECIFICATION RATE UNIT | AMOUNT
QUANTITY OF WORK

Refer Tender Document BOQ Chapter-9 (Pg. No.36-39).

(SCHEDULE — B): FREE ISSUE OF MATERIALS FROM BHEL
NIL

(SCHEDULE — C): LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR

There is no predefined list of tools and equipment for this project. The vendor/contractor is
responsible for supplying all necessary tools and tackles as per the instructions provided by
the engineer in charge. It is the vendor/contractor's obligation to procure and provide these
items, as required, within their scope of work. The tools and tackles must be of appropriate
quality and fit for the purpose intended to ensure the project’s success.

(SCHEDULE — D): LIST OF DRAWINGS TO BE ISSUED TO CONTRACTOR
SL.NO DRAWING NUMBER DESCRIPTION REVISION

~-NIL---

CHAPTER 2

We hereby accepted above
(signature & seal of bidder)
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1)

2)

a)

b)

d)

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975525025E

PRE-QUALIFICATION REQUIREMENTS (PQR)

The tenderer’s average annual financial turnover during the last three financial years
ending 31st March 2025 should not be less than INR 18.25 Lakh and the tenderer shall
submit copies of balance sheet and Profit & Loss Account Duly Certified by Chartered
Accountant for the last three financial years [for Financial Year 2022-23, 2023-24 &
2024-25] as proof of turnover.

The tenderer should have experience in successful completion of similar works (Similar
work means “Supply & Installation of metal sheeting work for any Industrial shed /
building including structural steel painting” done in any government organization / PSU
/ Private Sector Companies) during the last 7 years as on date of publication of Tender,
should be either of the following:

(i) Three similar completed works each costing not less than INR 24.34 Lakh
OR

(ii) Two similar completed works each costing not less than INR 30.42 Lakh
OR

(iii) One similar completed work costing not less than INR 48.68 Lakhs

All the above values in INR are excluding GST

DOCUMENTS REQUIRED IN SUPPORT OF PRE-QUALIFYING REQUIREMENT

Complete tender document in all respects duly signed & sealed on each and every page
by the authorized signatory of the tenderer as a token of acceptance of all the terms
and conditions of tender.

Self-attested Copy of the valid PAN card and Certificate of Registration of GST.
Self-attested Copy of Balance Sheet and profits & loss Account statements duly certified
by CA of last three financial years i.e. [for Financial Year 2022-23, 2023-24 & 2024-25].
Self-attested Copies of Work Orders/ Award letters/ LOI/ Contract Agreement along
with certificates of successful completion in support of proof of experience for the works
executed by the tenderer during last 7 years ending on the date of publishing of this
tender.

Exemption for MSE and Startups w.r.t. prior experience and turnover is Not Provided.

BHEL reserves the right to cross check the documents from the issuing department,

and/or call for any additional documents including Bank Statement for verification.

We hereby accepted above
(signature & seal of bidder)
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VI.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975525025E

Those who are unable to comply the above points / unable to provide any of the above
documents shall be technically rejected and the price bid of the rejected offers will not
be opened.

The work executed in the own name of the bidder only will be considered for similar
works executed for meeting the eligibility criteria.

Bidder shall visit the Plant before submitting their offer to get to know the location for
deploying suitable resources for these works & understanding the scope of work (if
required).

BHEL, Ranipet reserves its right to reject the tender on account of unsatisfactory past
performance by the bidder in other projects awarded under different enquiry.

Offers of the Contractors/Suppliers, against whom, any unit of BHEL had initiated
process for banning or already banned will summarily be rejected.

Possession of PF registration number is not mandatory. However, the successful
tenderer has to register with PF authorities and furnish the registration number before
first Running Account Bill.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975525025E

S. No

CHAPTER 3
Quality and Technical Specifications Requirement
Supplier Remarks, if
compliance any

Description
Yes/No

We hereby accepted above
(signature & seal of bidder)
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10.

11.

12.
13.
14.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975525025E

CHAPTER 4

INSTRUCTIONS TO BIDDER
Earnest Money Deposit (EMD) amount: NIL

Bidders have to submit their offers through BHEL e-procurement portal
(https://eprocurebhel.co.in/nicgep/app) only.

Estimated rates are disclosed in the NIT and percentage rate tenders (overall
percentage above or below, or at par with the tender rates) are invited. Bidder has to
quote (in excess or in less of) in percentage with respect to the estimated rate.
“No interest shall be payable by BHEL on Security Deposit, if applicable, or any money
due to the contractor by BHEL”.
“BHEL shall have the right to recover any money due from the contractor from any
money due to the contractor under this contract or any other contract or from the
security deposit”.
Should a tenderer or a contractor has a relative or in the case of a firm or company of
contractors, any of its shareholders or shareholder’s relative, employed in Bharat Heavy
Electricals Limited, the authority inviting tenders shall be informed of this fact at the
time of submission of the offer, failing which the offer may be disqualified or if such fact
subsequently come to light, the contract may be cancelled.
BHEL employees and their dependents are NOT eligible to submit their offer against this
contract. Even if they submit out of ignorance, the offer shall be disqualified.
If the contractor deliberately, gives wrong information in his tender or creates
conditions favourable for the acceptance of his tender, Bharat heavy Electricals Limited
reserves the right to reject such tender at any stage.
Canvassing in any form in connection with the tender is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable for
rejection.
The tender documents must be signed physically / digitally by Director / Partner of the
Firm or by the person holding the Power of Attorney on behalf of the Firm concerned.
In the latter case, a copy of Power of Attorney, duly attested by a Notary Public must
accompany the tender.
The tender schedule and the tender shall be deemed to form an integral part of the
contract to be entered into for this work.
Tender can be cancelled at any stage due to unavoidable circumstances.
The evaluation currency for this tender shall be INR.
Multiple Bids: -
The bidder in his own interest shall submit only one id. If a bidder submits multiple bids,
all the bids are liable for rejection. Bids shall be considered “Multiple” in the following
circumstances:
a) Two bids by the same party
b) If one bidder is the affiliate of another bidder.
We hereby accepted above

(signature & seal of bidder)
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16.

17.

18.

19.

20.

21.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975525025E
For the purpose of this clause “Affiliate” shall mean with respect to any person, any
other person that directly or indirectly, controls, is controlled by, or is under direct or
indirect common control with, such person, or is a director/ member/ office/ employee
of such person or of any person who would otherwise qualify as an affiliate of such
person pursuant to this definition.
“Person” for the purposes of this definition shall mean any natural person, individual,
corporation, limited partnership, co-operative, general partnership, joint stock
company, joint venture, association, company, trust bank, trust company, land trust,
business trust, corporate body or other organization, whether or not a legal entity.
Offers of the Contractors/Suppliers, against whom, any unit of BHEL had initiated
process for “Suspension of Business Dealings” or already done will summarily be
rejected.
If at any stage, the document(s) submitted by contractor is/are found incorrect/ false/
manipulated, the necessary action will be taken by BHEL against contractor as per the
“Guidelines for suspension of Business dealings”.
Suspension of Business dealings with Suppliers:
Any supplier against whom action has been initiated under “suspension of business
dealings with suppliers” are not qualified to participate in this tender. Before submitting
offer, prospective bidders are advised to visit our web-site www.bhel.com / supplier
registration to familiarize themselves with BHEL’s policy and procedures of Suspension
of Business Dealings with Suppliers. Submission of offer shall be deemed to be evidence
of the Bidder to have read and understood the above said policy.
Treatment of Debarment / Under-performing Vendors:
Any supplier who has been put on “Debarment” from having business dealings with
BHEL, Ranipet or any other unit of BHEL shall not submit their offer against this tender.
If any such offers are received they would be summarily rejected and sent back. During
the processing of tender, if any unit of BHEL puts a supplier on “Debarment” then
further processing of the offer will not be taken up and in case an order is placed, BHEL,
Ranipet may resort at their discretion to cancel the PO either fully or partially.
In quoting the rates, the tenderers are advised to take into account of all the factors
including any fluctuations in the market rates etc. No claim shall be entertained on this
account after acceptance of the tender or during the currency of the contract.
QUOTING: Bidders have to submit their offers through BHEL e-procurement portal
only. Estimated rates are disclosed in the NIT and percentage rate tenders (overall
percentage above or below, or at par with the tender rates) are invited. Bidder has to
guote (in excess or in less of) in percentage with respect to the estimated rate.

The following points shall be taken note while quoting the rates:

a. The rate quoted shall be firm throughout the period of contract and extended
contract period also. No cost escalation is allowed on any account.

Sufficient manpower along with other resources to be provided.

No work kept unfinished in shift.

d. Contractor should not claim for any variation in quantity.

[gle

We hereby accepted above
(signature & seal of bidder)
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22.

23.
24,

25.

26.

27.

28.

29.

30.

31.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406
Ref No. 975525025E
At the end of completion, the contract may be extended on mutual agreement.

f. PPE to be provided (under contractor’s scope) to all contract employees and
must be ensured employees are working with PPE only.

g. Contractor has to provide the Group Personal Accidental Insurance policy
covering all employees to be engaged by the vendor under this contract for the
following
a) In the event of death or permanent disability resulting from loss of both limbs
Rs.10.00 Lakhs (Rupees Ten Lakhs).

b) In the event of other permanent disability Rs.7.00 Lakhs (Rupees Seven lakhs)

h. The price quoted for this tender must be inclusive of all taxes and duties and
exclusive of GST.

Contract will be finalised by opening e-price bid in NIC portal followed by REVERSE
AUCTION.

Evaluation of financial bid will be done on exclusive of GST.

The price bid shall be evaluated as a package. The contract will be finalized based on
the overall LOWEST value (excluding GST) and will be awarded to single bidder only.
Reverse Auction:

BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on

www.bhel.com) for this tender. RA shall be conducted among the techno-commercially
qualified bidders. Price bids of all techno-commercially qualified bidders shall be
opened and same shall be considered for RA. In case any bidder(s) do(es) not participate
in online Reverse Auction, their sealed envelope price bid along with applicable loading,
if any, shall be considered for ranking.”

The rates quoted in the tender shall remain valid for a period of Six months from the
date of technical bid opening for acceptance by BHEL. No unsolicited revision in the
tender offer shall be entertained after opening of tenders and till expiry of the validity
period.

Any deviation to this tender terms & conditions and schedules of this tender will lead
to total rejection of the offer submitted.

The bidders shall closely pursue all the clauses and specifications indicated in the tender
documents before quoting. Should the bidder have any doubt the meanings of any
portion of the tender specification or find discrepancies or omission in the drawings or
the tender documents issued are in complete or shall require clarification on any of the
technical aspect, scope of work etc., he shall at once contact the authority inviting the
tender for clarification before the submission of the tender.

Before tendering, the bidders are advised to inspect the site of work and the
environments and be well acquainted with the actual working and other prevalent
conditions, facilities available, position of material and labour. No claim will be
entertained later, on the ground of lack of knowledge.

The bidder participating in the tender shall visit BHEL and discuss with concerned
officials for clear understanding of the work requirement/Manpower before
submitting their offers.

The tenderers can visit BHEL on working days during office working hours for any

clarifications before submitting their offer.

We hereby accepted above
(signature & seal of bidder)
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33.

34.

35.

36.

37.
38.

39.

40.

41.

42.

43,
44,

45.

46.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406
Ref No. 975525025E
In the event of expiry or in capacitance of a tenderer after submission of the tender,

BHEL may at their discretion cancel their offer/quotation.

“Taxpayers with X 5 CRORE PLUS turnover in any financial year from 2017-18 shall
issue e-invoices w.e.f 1st August 2023”.
Clause in case of Tie:

“In the course of evaluation, if more than one bidder happens to occupy L-1 status,
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. In
case more than one bidder happens to occupy L-1 status even after soliciting discounts,
L-1 bidder shall be decided by a toss / draw of lots, in the presence of the respective L-
1 bidder(s) or their representative(s) - If available, otherwise the same procedures will
be carried out to arrive for L1 ranking) Ranking will be done accordingly. BHEL’s decision
in such situations shall be final and binding.’

BHEL reserves the right to reject any tender on the basis of unsatisfactory performance
of the bidder in any ongoing job or any similar job in the past.

Possession of PF registration number is not mandatory. However, the successful
tenderer has to register with PF authorities and furnish the registration number before
first Running Account Bill.

Incomplete offers shall become liable for rejection.

All entries in the tender documents should be in one ink. Erasures and over-writings
are not permitted. All correspondences and insertions should be duly signed by the
tenderers concerned.

Tenderer has to put sign and seal at the bottom right side in all the pages of tender

documents and also supporting documents.

The tenderer should fill and sign the “checklist of this Tender document” which forms

part of the technical bid.

Conditional tenders, tender containing absurd rates and amounts, tenders which are

incomplete or otherwise considered defective and tenders not in acceptance with the

tender conditions laid down by the Accepting Officer, are liable for rejection.

If a tenderer expires after submission of his offer, the Bharat Heavy Electricals Ltd., may

be at their discretion to reject such offer.

BHEL reserves the right to negotiate with L1 bidder.

Tenderers shall not increase their quoted rates in case BHEL negotiate for reduction of

rates, such negotiations shall not amount to cancellation or withdrawn of the original

offer and the rates originally quoted shall be binding on the tenderers for a period of
three months from the date of opening of tenders.

The tenderer should be present if called for negotiation. In case, the tenderer’s

authorized person is attending the negotiation such person should have the

authorization letter and he should be capable of taking spot decisions.

Discrepancy in “words “& “Figures “:

a) If, in the price structure quoted for the required goods/services/works, there is
discrepancy between the unit price and the total price (which is obtained by
multiplying the unit price by the quantity), the unit price shall prevail and the total
price corrected accordingly, unless in the opinion of the purchaser there is an

We hereby accepted above
(signature & seal of bidder)
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48.

49.

50.

51.

52.

53.

54,

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406
Ref No. 975525025E
obvious misplacement of the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price corrected accordingly.

b) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

c) If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject of (a) and (b) above.

d) If there is such discrepancy in an offer, the same shall be conveyed to the bidder
with target date up to which the bidder has to send his acceptance on the above
lines and if the bidder does not agree to the decision of the purchaser, the bid is
liable to be ignored.

The tenderers are requested to bear in mind the entire operations involved, and the

conditions during currency of the contract, and request for rate revision of any kind will

not be entertained.

BHEL will not be bound by any Power of Attorney granted by the tenderer or on their

behalf or changes in the composition of the firm made subsequent to the execution of

the contract. They may, however, recognize such power of attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the contractor
concerned.

The general and special conditions of contract are complementary to each other and

where there is a conflict, the special conditions shall prevail. In regard to matters not

covered by the General or Special Conditions of Contract, those contained in the
specifications approved by BHEL shall apply.

If a ring formation is suspected, BHEL may reject all offers or retender or call new

sources who have not been contacted or responded against this tender.

If a tenderer withdraws his offer after submission or after acceptance, fails to provide

the sufficient manpower to carry out works in accordance with the instructions of the

user department or any other official designated by them, acceptance of his tender will
be withdrawn.

The applicable GST (as quoted by the tenderer / limited to applicable tax, whichever is

lesser) can be claimed from BHEL along with their monthly bills for further payment to
be made for the authorities concerned. In case of reverse charge applicability, BHEL will
not reimburse to the tenderer the reverse charge of GST paid by BHEL.

The tenderer, while quoting rate, take into the account the likely expenditure in
complying with statutory compliances like PF & ESI contribution, Minimum Wages,
Bonus, Holiday & EL wages including related laws and the expenditure. The tenderer
shall refer to the General Conditions of Contract which forms a part of NIT in this regard.
The contractor shall strictly comply with all statutory regulations relating to labour laws
like ESI, PF Contract Labour License (if applicable), and Minimum Wages Act etc. The
contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance. The
minimum wages shall be as per Tamil Nadu: Please note that the minimum wages are
normally revised by the authorities from every year in the month of April.

We hereby accepted above
(signature & seal of bidder)
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56.

57.

58.

59.

60.

61.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406
Ref No. 975525025E
All the information as called for in the various clauses and annexure of tender

specification should be furnished. The details so furnished should be complete in all
respects and as per the formats prescribed in the Tender specification (Statutory
requirement of Contract). The bidder may have to produce original documents for
verification, if so decided by BHEL.

Offers received with any deviation or without relevant information are liable to be
rejected.

AGREEMENT: The tenderer after award of work by BHEL through letter of intent/PO
shall execute an agreement in the form and the manner as specified by BHEL on non-
judicial stamp paper of value not less than Rs.100.00. The cost of stamp paper will be
borne by contractor.

STAMPING THE AGREEMENT: The expenses of completing and stamping the agreement
are borne by the contractor.

For any tender related clarifications contact 04172-284014/284101. Email Id:
djsen@bhel.in and skswain@bhel.in.

For scope of work /BOQ related queries contact 04172-284587. Email Id: desai@bhel.in
and kannas@bhel.in.

WCM is arranging this contract as a nodal agency. Execution of work, Bill Certification,
Bill passing, Payment, Penalty, Contract closing etc., is the responsibility of end user.

We hereby accepted above
(signature & seal of bidder)
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6.
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975525025E

CHAPTER 5
SPECIAL TERMS AND CONDITIONS OF THE CONTRACT -WCM

The contractor should carry out the work at the place identified by the authority

concerned.
Work Instructions are to be obtained from respective concerned Department Officials
in written/oral. Log Sheets/Log Register/Measurement Book to be maintained (Already
certified by the executing authority as and when the works are carried out) and it shall
form the part of the payment documents. BHEL dispatch documents shall not be
enclosed as a proof of carrying out the jobs.
The Contractor to bring resources as specified in scope of work for carrying out and
completion of the activities/works that are assigned by the concerned department
officials specified in the Tender Schedule. If the Contractor is not completing the
assigned work in time as specified by BHEL, the same will be completed by BHEL
engaging alternate resources and the difference in rate of payment with BHEL
overheads will be debited/recovered from the Contractor. If such instance repeats
frequently it will be viewed seriously. Whenever there is an additional requirement is
communicated by the BHEL Officials, as per the need, the contractor should provide the
additional manpower to carry out the work in time.
The Contractor shall be present at the work spot daily and the work shall be carried out
under direct supervision of the contractor. However, in his absence, authorized
representatives/agent shall be available for receiving instructions and to carry out the
work under proper supervision. The work shall not be sub-contracted / delegated.
Inspection shall be carried out by area in-charge after completion of work.
BHEL reserves the right to increase or decrease the tendered quantity.
Work carried out by BHEL on overlapping areas shall not be included in the claim and
any deviations to this will be viewed seriously and treated as a violation to the contract.
The contractor shall provide their employees with Personal Protective Equipment
(whatever is applicable) and shall comply all safety regulations under Factories Act. It is
the responsibility of the contractor not only to provide the work force with PPE’s at their
cost as may be considered necessary for the execution of the work but also to ensure
their wearing, failing which corrective action will be taken by withholding the amount
recommended by BHEL /Safety Officials for each violation, which may be released only
after compliance of the same. The work shall not be commenced without wearing the
required PPE’s. The contractor has to follow the BHEL Safety Rules and Regulations as
stipulated from time to time would be followed strictly.
Contractor has to provide the Group Personal Accidental Insurance policy covering all
employees to be engaged by the contractor under this contract for the following

a) In the event of death or permanent disability resulting from loss of both limbs

Rs.10.00/- Lakhs (Rupees Ten Lakhs).

b) In the event of other permanent disability Rs. 7.00/- Lakhs (Rupees Seven lakhs)
"BHEL does not guarantee ordering of any minimum quantity on any contractor, or does
not guarantee more share for the lowest tenderers."

We hereby accepted above
(signature & seal of bidder)
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15.

16.

17.
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19.

20.

21.

22.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975525025E
Daily work progress shall be reported to the person in-charge before leaving the work
spot.
Usage of mobile phones and internet during working hours is strictly prohibited.
All contract personnel shall come in a decent, formal dress code.
This work shall be in force for FIVE MONTHS from the date of commencement of work.
The period of the contract may be renewed or extended on mutual understanding.
Should any error or ambiguity be discovered in the specification or information, the
contractor shall forthwith bring the same to the notice of Bharat Heavy Electricals
Limited before commencement of work. The BHEL’s interpretation in such cases shall
be final and binding on the contractor.
Bharat Heavy Electricals Limited reserves the right to decide the suitability of the man-
power and other personnel who may be employed by the contractor.
In case of any loss to Bharat Heavy Electricals Limited, caused due to stoppage of work
without sufficient reason or damage to any equipment or components or any property
thereof, due to the negligence and carelessness of the contractor’'s men, the
responsibility shall rest with the contractor. The actual cost of the loss or damage
together with the overhead will be recovered from the contractor’s bill. The decision of
BHEL regarding the cost of loss as well as the extent of cost of damage shall be final and
conclusive.
Any damage to BHEL materials due to rough and faulty handling by the contractor's men
will have to be made good by the contractor to BHEL. Similarly, if any damage caused to
BHEL equipment/ installation, property of third party in the course of work by the
contractor's men, the same shall be made good by the contractor.
"The Contractor shall be liable for the loss or damage to such property from whatever
cause, including but not limited to theft, fire, destruction or damage of property due to
reasons beyond the control of the Contractor, happening while such property is in the
possession or under the control of the Contractor, their employees, workmen or agents
or any other person connected with the Contractor."
The contractor should possess necessary licenses, Permanent PF A/c No, and should

take Insurance for his workers and produce them before commencement of work.

COMPLIANCE TO REGULATIONS AND BY-LAWS:

The Contractor shall conform to the provisions of any statute relating to the work and
regulations and By-laws of any local authority. The Contractor shall be bound to give all
notices required by statute regulations or By-Laws as aforesaid and to pay all fees and
taxes payable to any authority in respect thereof.

"In case of any internal dispute of the Contractor, such as but not limited to disputes
between partners of the Contractor, dispute between Contractor and its employees,
the same shall be intimated to BHEL within one (1) month from the date of dispute.
Notwithstanding anything to the contrary, BHEL shall not be made a party any suit or
legal proceeding in respect of such internal dispute. In case BHEL is made a party to the
same, the Contractor and other party(ies) to the dispute, if signatories to this
Agreement, shall indemnity BHEL for (a) all direct and indirect costs expended towards
such legal proceedings immediately on the issue of a claim notice to that effect from
BHEL and (b) any liability that may be imposed in such legal proceedings against BHEL."

We hereby accepted above
(signature & seal of bidder)
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Contractor has to ensure strict compliance of biometric recording through fingerprint
for their labourers. Contractor also has to ensure that all their labourers record their
attendance while entering/exiting factory premises.
The liability for any compensation on account of injury sustained by an employee of the
contractor will be exclusively that of the contractor.
BHEL will not be responsible for any consequences arising out of any violation of rules
or acts by the contractor. If BHEL is liable to pay any such amount due to violation of
the relevant laws by the contractor the amount so paid would be recovered from the
contractor or adjusted from his pending bills.
"BHEL reserves the right to suspend the work or part thereof put a hold on further
loading to the Contractor at any time for any reason at its discretion and no claim
whatsoever on this account will be entertained".
"Notwithstanding anything to the contrary, BHEL shall have the full rights to exclude
the Contractor or any of its employees/ vendors, etc. from the BHEL premises".
"The Contractor hereby understands and agrees that BHEL BAP Ranipet is a prohibited
place under the Official Secrets Act and undertakes to comply with all legal and other
provisions, and directions as may be issued from time to time by the concerned
authorities including the Security Department of BHEL".
As required under the Tamilnadu contract Labour (Regulation and abolition) rules 1975,
the contractor will have to obtain the License in advance. This should be produced as
and when demanded, if not, appropriate action will be taken against the contractor.
Since with effect from 01.11.1990 Provident Fund becomes applicable for engagement
of a worker even for a single day, deduction of PF by the contractor has to be ensured.
All such contractors have to apply to the PF Commissioner and get a separate code
number allotted to them if they have not already been allotted a number or registered
elsewhere or they are an exempted establishment having their own PF Trust etc. Proof
of deduction as well as remittance of the PF dues to the appropriate authorities has also
to be shown and proper records maintained.
The Contractor has to apply and provide ESI facilities to all his employees concern.
Similarly, the contractor shall cover all his workers under ESI scheme and produce the
enrolment/Code number allotted by ESI Authorities. The contractor shall be asked to
furnish along with the bill each month for having effected payment of both
deduction/contribution towards PF/ESI to the concerned statutory authorities.
The workmen engaged under this contract shall be covered by a comprehensive
insurance scheme in the joint names of the contractor and BHEL. A copy of the attested
policy along with premium receipt shall be deposited with BHEL before commencement
of work.
The contractor shall pay the minimum wages to his workers not less than the wages that
are being notified by the Tamilnadu Government under the minimum wages Act
effective from 01.04.2024 applicable for Engineering and Fabrication industry from time
to time.
The contractor has to ensure payment of the statutory prescribed minimum wages as
applicable from time to time and maintain proper records of their timely disbursement.
These records would need to be preserved and made available even after the contract
is over for any verification by the various statutory authorities.

We hereby accepted above
(signature & seal of bidder)
Page 15 of 39



35. GST: -
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Registration & GST Rate:
The quoted rate for the work shall be inclusive of all taxes other than GST.

a)

b)

c)

d)

f)

Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and
PAN No. (copy of PAN to be enclosed).

Tender will be considered/ accepted, if & only if the vendor has a valid GST
Registration No.

Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra
in %.

Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/
Union Territory tax based on the Inter / Intra state movement Supply of goods
and provision services or both.

The tenderer has to quote GST rate extra as applicable in the tabulation given in
the Price Bid. If GST is not indicated separately in the price bid schedule, it will
be presumed that the quoted rate is inclusive of applicable GST and bids will be
evaluated accordingly

In case of reverse charge applicability, BHEL will not reimburse to the tenderer

the reverse charge of GST paid by BHEL.
Note: Any statutory variation in GST rate during contract period shall be reimbursed by the
Company based on claim by the Agency along with valid documentary evidence.

Invoicing & Payment:
a) The Tax Invoice for supply of Goods & Services should be raised as per the

provision of GST Act & Rules and must compulsorily mention the following: -

vii.
viii.
iX.
X.
Xi.
Xii.

xiii.

BHEL-RANIPET GSTIN: 33AAACB4146P2ZL or GSTIN of BHEL Nodal
Agency as mentioned in NIT or informed subsequently.

HSN Code or Service Accounting Code for supply of goods or services.
Name & address of supplier

GSTIN of Supplier

Consecutive Serial Number & date of issue

Description of goods or services

Total value of supply

Taxable value of supply

Tax Rate — Central Tax & State Tax or Integrated Tax, Cess

Amount of Tax charged

Place of supply

Address of delivery if different from place of supply

Signature of authorized signatory

b) Reimbursement of GST to the vendor is contingent upon complying with the

following condition by the service provider: -

We hereby accepted above
(signature & seal of bidder)
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i.  Uploading the onward GST Return (GSTR-1) in GSTN Network portal

within the statutory time period.
ii.  Discharging the GST tax liability to the Government.
iii.  Submission of Tax Invoice to BHEL.
iv.  Submission of proof of payment of GST to BHEL.
v.  Availing of Input Tax Credit by BHEL.
Input tax credit:

a) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of
goods and/or services and/or tax invoice or expiry of timeline prescribed in GST
Law for availing such ITC, or any other reason not attributable to BHEL, GST
amount shall be recoverable from Vendor along with interest & penalty levied/
leviable.

b) In case vendor delays declaring such invoice in his return and GST credit availed
by BHEL is denied or reversed subsequently as per GST law, GST amount paid by
BHEL towards such ITC reversal as per GST law shall be recoverable from
vendor/contractor along with interest & penalty levied/ leviable on BHEL.

c) In case of discrepancy in the data uploaded by supplier in the GSTN portal or in
case of any incomplete work/service, then BHEL will not be able to avail the tax
credit and will notify the supplier of the same. Supplier has to rectify the data
discrepancy in the GSTN portal or issue credit note (details to be uploaded in
GSTN portal).

d) For any such delay in availing of tax credit for reasons attributable to vendor (as
mentioned above), interest as per the GST Act & Rules, along with penalty, if any
will be deducted for the delayed period i.e. from the month of receipt till the
month tax credit is availed, from the running bills.

Penalty for Non-compliance of GST Act:

Penalty amount so determined along with GST if applicable thereon shall be recovered
from the contractor.

Anti-profiteering Measure:

Any reduction in rate of Tax on any supply of goods or services or the benefit of input
tax credit shall be passed on to the recipient by way of commensurate reduction in
prices.

Other Provisions:

a) All the terms & conditions of the contract with respect to Taxes & Duties are
subject to the new taxation laws introduced from time to time (e.g., GST). The
terms & conditions will be modified in accordance with the provisions of new
laws (e.g., GST).

b) In case any changes in taxes and duties as per Gov. Notification (including GST),
the same shall be applicable from time to time.

We hereby accepted above
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c) If the Contractor is not registered for any statutory obligation and not liable

there to, then a declaration shall be submitted along with offer that they are
within the threshold limit.

d) If any changes in GST (statuary variation) will be to the account of BHEL. But if
the variation is effective during the delayed/extended period of execution for
reasons attributable to the vendor, the same shall be borne by the contractor
only. The required compliance under relevant statue shall be carried out.

36. TAXES & DUTIES:

GST @ 18% is applicable for above works. GST amount will be reimbursed to the
contractor on submission of proof of remittance of challan and uploading the details in
GSTN network within the statutory time period. In case of any change in GST as per
Government Notification, the same may be adopted during the contract period.

37. TERMS AND CONDITIONS WITH REGARD TO COMPLIANCE OF VARIOUS LABOUR LAWS
BY THE CONTRACTORS FOR BHEL.

a) The contractor shall not employ in connection with the work any person who
has not completed 18 years of age.

b) The contractor shall in respect of labour employed by him either directly or
through sub-contractors, comply with or cause to be complied with the
following statutory provisions and rules and in regard to all matters provided
therein.

i.  The contract labour (Regulation and abolition Act 1970) and the related
Central Rules 1971.
ii.  The minimum wages Act1948 and the related Tamilnadu Rules.
iii.  The payment of wages Act 1936 and the related Tamilnadu Rules.
iv.  The Factories Act 1948 and the related Tamilnadu Rules.
v.  The Employees Provident Fund and Miscellaneous Provisions Act 1952.
vi.  The Employees State Insurance Act 1948.
vii.  The workmen’s Compensation Act 1923.
viii.  The Industrial Dispute Act 1947, and any other law, or modifications to
the above or to the rules made there under from time to time.

c) REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL
before taking up the work awarded to him/her by giving the following
information and getting a code number:

i.  The name of the contractor.
ii.  Nature of contract work.
iii.  Period of work.
iv. ~ Number of maximum labours employed by him on any one day.
v. License No. and date (applicable in case of contractors employing 20 or
more worker)
vi.  Whether enrolled for PF, ESI etc., and enrolment No. (contractor shall
obtain their own PF code)
This information is called for the purpose of informing the inspector of Factories
wherever they call for information regarding contracts.

We hereby accepted above
(signature & seal of bidder)
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d) The contractor employing 20 or more workmen is required to obtain license
from the authorities {The Deputy Chief Labour Commissioner (Central) Chennai}.
This license shall be amended and/or renewed wherever there is an increase in
the workmen employed by him/her or in the event of contract being extended
or renewed. The contractor shall inform the license number to the BHEL
management before taking up the work.

e) The contractor (Licensed or unlicensed) shall promptly furnish every information
and document required by BHEL authorities for the purpose of fulfilling their
obligations as principal employer and/or occupier of the factory and shall render
all necessary assistance for the same.

f) The contractor shall ensure that all his workmen are covered under the
Employees State Insurance Act and produce the registration number/enrolment
number to the welfare section before executing the contract.

g) The contractor shall also ensure that all his/her workmen are covered under
Employees Provident Fund and Misc. Provisions Act 1952.

h) Minimum daily wages to be paid by the contractor (in INR)

For Unskilled . el Skilled Worker
For Semi Skilled .
Worker (persons (persons with trade
. . . Worker (All trade e . .
Description doing work which cpr certificate including
. certificate holders . .
does not require including ITI) ITI with experience
any training) & of 3 years & above)
Basic Pay as on 01.04.2025 255.00 265.00 273.50
Dearness allowance as on 01.04.2025 296.46 296.46 296.46
Total wage per day 551.46 561.46 569.96
P 5
PF contribution@13% on total wages 71.69 7299 74.09
by employer*
— -
ESI contribution@3.25% on total 17.92 18.25 18.52
wages by employer
Bonus @8.33% on (Basic + DA) 45,94 46.77 47.48
EL Portion per day 27.57 28.07 28.50
Total amount 714.58 727.54 738.55

*PF contribution from employer to be restricted to 13% on Rs. 15,000/-

i) “During contract period, any increase in minimum wages declared by State
Govt. will have to be borne by the contractor.”

j) Payment of Bonus to be ensured as per Bonus act. Further, Payment of Bonus
should be made once in a year (with final bill). Document evidence of bonus
payment shall be enclosed along with the final Bill.

k) Encashment of EL is to be regularize based on the balance leave available at
the time of final bill only.

I) The contractor has to pay the wages to their workers through worker’s Bank
account only. no hand payment will be acceptable.

m) The statutory requirements like PF (with ceiling of Rs. 15,000), ESI will be
applicable for the actual total wage per month. Contractor quoted rate shall be
inclusive of all the above payments including statutory payments thereon.

We hereby accepted above
(signature & seal of bidder)
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The contractor shall ensure payment of wages to the contract labour employed
by him/her within three days from the end of wage period in case the wage
period is one week or a fortnight & in all other cases before 10th day of the
following month.
All payment of wages shall be made on working days at the work site and during
the working time and on dates notified in advance. In case the work is completed
before the expiry of the wage period final payment shall be made within 48
hours of the last working day.
Where the employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before the expiry of the
second working day from the day on which his employment is terminated.
Notices showing the rates of wages, weekly rest days, hours of work, wage
period, date of payment of wages, names and addresses of the inspectors having
jurisdiction, the date of unpaid wages shall be displayed in Tamil and English in
conspicuous places at the establishment and working by the contractor. The
contractor shall inform the BHEL management every month the details of
contract labour engaged for each contact in the following form.
i.  Serial Number
ii. Location
iii.  Period of work
iv.  No. of contract labour engaged during the month
v.  No. of days worked
vi.  No. of man days worked
vii.  Wages paid to his/her workers
The above statement shall be furnished to BHEL management at the end of every
month
REGISTERS RECORDS AND COLLECTION OF STATISTICS.
The following documents/formats under Contract Labour (Regulation and
Abolition) Act 1970 and related Central Rules 1971 shall be maintained by each
contractor.
1. Form A — Employee Register
2. Form B — Wage Register
3. Form C — Register of Loan / Advance / Fine / Damage / Loss.
4. Form D — Register of Attendance.
5. Form E — Register of Leave / Rest / Compensatory off.
6. Employment Card
7. One-month notice of all the contract workmen before completion of work.
The contractor shall display the abstract of the contract labour (Regulation and
application) Act and the rules there under both English and Tamil.
Half yearly return shall be sent by the contractor in duplicate to the licensing
officer.
The contractor shall submit the returns required under the Contract Labour

(Regulation and Abolition) Act 1970 periodically to BHEL management.

We hereby accepted above
(signature & seal of bidder)
Page 20 of 39



Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406
Ref No. 975525025E

v) The contractor shall without fail give up to date information in writing of the
attendance of the workers employed by him/her.

w) The contractor shall ensure that his/her workers keep and produce their
employment card when coming to duty and take them back when leaving duty.

x) All the above registers and records shall be preserved in original for a period of
three years. All the registers, records and notice maintained under the Act and
Rules shall be produced on demand by Inspector or any Authority under the Act.

y) No workers shall be required or allowed to work on Sunday unless he has or will
have a Holiday or any one of the three days before or after the said day.

z) The contractor shall inform BHEL Management in the prescribed form details or
the contract workers scheduled to work on Sunday, the day of rest and also
indicate the substituted holiday in lieu thereof. This shall be intimated two days
in advance before his/her workmen are booked for work on Sunday.

aa) The contract labour working for more than nine hours in any day or for more
than 48 hours in any week shall be paid wages at the rate of twice the ordinary
rates of wages in accordance with the provisions of section 59 of the Factories
Act 1948 and any amendment thereof.

bb)The contractor shall provide all safety devices and personal protective
equipment to his workmen at his/her own cost and shall ensure that his
workmen wear/use such devices or equipment provided to them while doing
the work and there should not be any relaxation on this.

cc) The contractor shall give four paid national holidays to his workers, viz. 26th
January, 1st May, 15th August and 2nd October. The contractor shall ensure that
his/her workmen vacate the premises after the shift is over.

dd) The contractor shall give leave with wages to his/her workmen who have worked
for a period of 240 days or more in the factory premises during a calendar year.
This leave shall be allowed during the subsequent calendar year at the rate of
one day for every 20 days or work performed by the worker during the previous
calendar year. The worker whose service commences on a day other than the
first of January shall be entitled to leave with wages at the above rate (one day
for every 20 days or work) only if he had worked for a minimum of 2/3 of the
total number of days in the reminder of the calendar year. This leave will be
admissible only during the subsequent calendar year.

ee) The contractor shall comply with the provisions relating to welfare and health
facilities as provided to the Contract Labour (Regulation and Abolition) Act 1970
read with the Tamilnadu contract labour Rules.

ff) Notwithstanding anything contrary to this, in the event of accident the
contractor shall be required to fill injury report and submit the Engineer In-
charge immediately and ensure the compliance of ESI/Workmen'’s
Compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per the Act.

gg) The contractor shall get the contract labour engaged by him insured under

Workmen’s Compensation Policy from General Insurance Corporation of India

before actually starting the work of contract. The insurance coverage should be

for the entire period of contract. The contractor shall comply with the provisions

We hereby accepted above
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of the Workmen’s Compensation Act 1923 (This should be read in connection
with the provisions of ESI Act).

hh)The contractor shall ensure that all his workmen are covered under the

)

Employees State Insurance Act and produce to BHEL such Registration
number/Enrolment number before executing the contract work.

The contractor shall regularly pay the amount of contribution i.e., employer’s
contribution as well as employees’ contribution in pursuance of the above
scheme as fixed from time to time. The contribution payable presently is 0.75%
of wages to be recovered from his/her workmen and 3.25% of wages to be
contributed by the contractor. Contribution recovered from employee and
contribution made by the contractor may be rounded to the next higher
multiples of five paisa.

The contractor shall take note of any amendment that may be brought forth in
the above contribution rate and act accordingly.

kk) The contractor shall ensure that his/her workmen are covered under the EPF

)

mm)

nn)

00)

pp)

and miscellaneous Provisions Act 1952 and accordingly produce to the BHEL
Management the registration/enrolment number before award of contract
work.

All employees are eligible to become a member of provident fund from the date
of joining the establishment and the worker and contractor contributions are
12% and 13% respectively. The contractor is also liable to pay any administrative
charges in this behalf that may be decided from time to time. It will be the
responsibility of the contractor to ensure such contribution payable in respect
of workmen employed through sub-contractors also.

The contractor shall take note of any amendment in the rate of contribution
payable under the scheme from time to time.

The contractor shall within seven days of the close of every month submit to
BHEL a statement showing the amount of contribution payable/paid for
employees engaged by him or through him and shall also furnish to BHEL such
information, as principal employer is required to furnish under the provisions of
the ESI Act and PF as well as the scheme made there under to the authorities
concerned.

Whenever any sum of money is found to be recoverable from or payable by the
contractor under the above acts, the same shall be deducted from any sum that
may be due or which at any time thereafter may become due to the contractor
under this contract or under any other contract or from his security deposit. In
case the recoveries are not sufficient to satisfy the claims the contractor shall
pay the balance thereof on demand. In case any recoveries are made under this
clause from the security deposit the contractor shall immediately thereafter pay
such further sums as may be required to recoup the shortage caused by such
recoveries in the amount of security deposit.

The contractor shall abide by all the labour and other laws applicable to contract
labour/worker under this contract and shall at all times keep BHEL, indemnified
against all losses, claims, prosecution under any law.

We hereby accepted above
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qq) In case of noncompliance of any of the provisions of the acts and in case BHEL
having complied with the same, BHEL will be entitled to recover the same from
the contractor/sub-contractor.
rr) Non-exercise of any of the powers or rights available to BHEL hereunder or
under any law, shall not in any way operate as waiver thereof.
ss) Contractor should follow all the provisions of labour legislation and statutory
obligations. Provisions as and when amended will also apply.
38. WCM is arranging this contract as a nodal agency. Execution of work, Bill Certification,
Bill passing, Payment, Penalty, Contract closing etc. is the responsibility of end user.
39. The contractor should have to arrange police verification certificate of concern workers
(whom they are going to be engaged for these works) for obtaining entry pass.

40. SAFETY PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR

a) The Contractor must inspect the area of work to decide the safety precautions
necessary for executing this contract.

b) Whenever people work at height more than six feet, platform shall be provided
or the workers shall wear safety belt to avoid fall from the height.

¢) Wherever any area declared as dangerous, the workers shall not be allowed to
work till a written clearance is obtained from appropriate authorities.

d) No material of any kind shall be dropped or allowed to be dropped from any
height.

e) Defective ladders shall not be used at all.

f) Inflammable materials shall not be stored near places where the sparks are likely
to occur.

g) The necessary safety equipment such as gloves, boots, helmets etc. must be
issued to the workmen at contractor’s cost and strictly to be used while carrying
out the work.

h) Appropriate safety equipment (like safety boots, gloves, goggles, helmet etc.)
are to be supplied by the contractor for his workers from day one onwards and
should be used during all processes. If the contractor's workers found violating
the safety precautions, punitive action will be taken and or a penalty of Rs.500/-
to Rs.1000/- will be imposed and deducted from the contractor bill for each
violation.

i) The working area shall be kept clean and free from all obstructions.

j) All temporary electrical connections shall be properly earthed, insulated and
periodically checked.

k) The contractor should arrange WORKMEN COMPENSATION/ INSURANCE POLICY
covered for all his/her workmen. A copy of the policy has to be submitted before
commencement of work.

I) All safety precautions are to be taken by the contractor at his cost.

41. The contractor’s responsibility for this contract shall commence from the date of issue
of order of acceptance of his tender.

42. BHEL will not bound by any power of Attorney granted by the tenderer or changes in
the composition of the firm made subsequent to the execution of the contract. They
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may, however, recognize such power of attorney and changes after obtaining proper
legal advice, the cost of which will be chargeable to the contract concerned.
Words imparting the singular number shall have deemed to include the plural number
and vice versa where the context so require.
The expenses for completing and stamping the agreement shall be to the contractor’s
account.
The general and special conditions of contract are complementary to each other and
where they are in conflict, the special conditions shall prevail. In regard to matters not
covered by the General or Special conditions of contract, those contained in the
specifications approved by BHEL, shall apply.
The “GENERAL CONDITIONS OF CONTRACT” and “SPECIAL CONDITIONS OF THE
CONTRACT” shall be deemed to form an integral part of contract for the work to be
entered into.
The filled ESI declaration forms shall be submitted to the Executive of HRM Dept. In the
Declaration Form full address of the contractor shall be mentioned. Whenever a fresh
and unregistered worker is engaged during the operation of contract, declaration form
in respect of that workman which should be submitted to Human Resources
Department within two days of such engagement.
ESI contributions (0.75% employee’s contribution + 3.25% employer contribution of the
total monthly wages) before 20th day of every following month. Prescribed challans are
available at ESI local office, Ranipet (near Sipcot). Contractors who have got their own
code number can remit the contributions on that number. Along with the challan copy,
the details of remittance shall be submitted to the concerned HRM Executive in the ESI
compliance form.
The contractor should deduct Provident Fund and ESI amount as per the provisions and
amount so deducted along with the matching contribution of the contractor shall be
remitted to the authorities concerned within the stipulated time. The statement of
deduction along with the challans evidencing remittance shall be submitted to Officer-
in- charge. If the evidences are not shown, further bills of the contractor will not be paid.
BHEL have the right to withhold the payment of his bills. Submission of statutory returns
such as Half Yearly returns of ESI (Form 6), P.F. return (Form 12A), Form 5 and Form 10,
Form 3A & Form 6A should be send to the concerned officers in time.
The workers" particulars such as Name, Age, Father’s name, address, Phone no, etc.,
and their daily attendance have to be maintained by the contractor. The details of
Provident Fund and ESI compliance have to be maintained by the contractor in the
prescribed format/register.
The contractor shall maintain the following Registers and Records and make them
available for inspection at any time. (The list is only for example, but not exhaustive).

a) Muster Roll

b) Register of Wages

c) Register of Deductions

d) Register of Overtime

e) Register of Fine

f) Register of Advance

g) Wage slips

h) Register of Accidents
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i) Register of Leave with Wages
j) ESI Register in Form-7

All registers are required to be maintained as above and shall be produced as and when
Government Officials and Statutory Authorities to make inspection from time to time.
In case a contract labourer meets with an accident while on duty, the contractor shall
immediately intimate the information to Safety Department, Contracting Agency and
Human Resources Department and submit the Accident Report duly filled in all respect
and send a copy to ESl local office, ESI Dispensary and Inspector of Factories (for major
accidents) within 24 hours of accident through Safety and Human Resources
Departments. All assistance for the injured workman such as to taking him to ESI
Dispensary for treatment must be rendered by the contractor.
Compliance of the above provisions does not absolve the obligation of contractor arising
out of other statutory obligations.
Contractor should employ only persons having sound health and not above the age of
60 years, and not below the age of 18 years.
The Contractor agrees that no claim for interest or damages will be entertained or be
payable by BHEL in respect of any money or balances or amounts of whatsoever nature
which may be lying with BHEL owing to any disputes or differences between the parties
irrespective of whether the same is decided by any authority to be paid or returned to
the Contractor."
Certificate by the executing department that all statutory requirements including PF,
ESI, Minimum wages, Insurance, GST, etc. are complied with by the Contractor. This
should be duly backed by the relevant documents”.
If the contractor is not able to provide the sufficient manpower for a period of
continuous period of 15 days, BHEL reserves the right to terminate the contract and to
take appropriate action against the contactor. In the event of contact termination,
security deposit paid by the contractor will be forfeited.
LD/PENALTY TERMS: LD at the rate of 0.5% of Contract value per week delay in

completion of the contract, subjected to maximum ceiling of 10% of Contract value shall
be levied.

PAYMENT TERMS: Payment shall be made for the actual executed quantity of work
after recording joint measurement in SAP by Engineer-in-charge and contractor.

Monthly payment shall be made on actual executed quantity of work done by the bidder
after certifying by authorized officer against submission of GST tax invoice in triplicate
and statutory documents (PF, ESI etc.).

For MSE vendor, payment is to be made within 45 days from the date of submission of
invoice and in case of others, payment will be made within 90 days from the date of
submission of invoice

Vendor has to provide the Group Personal Accidental Insurance policy covering all
employees to be provided by the vendor under this contract for the following

a) In the event of death or permanent disability resulting from loss of both limbs
Rs.10.00 Lakhs (Rupees Ten Lakhs).

b) In the event of other permanent disability Rs.7.00 Lakhs (Rupees Seven lakhs)

We hereby accepted above
(signature & seal of bidder)
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The GPA Insurance policy to be taken before the commencement of work.

The payment will be made by electronic transfer to the account of the contractor.
The payment will be cleared only after entering in to an agreement in a non-judicial
stamp paper of Rs.100/-.

PAYMENT TERM UNDER MAINTENANCE PERIOD:

During the maintenance period, 5% of the contract value will be withheld and released
only upon the successful completion of all maintenance activities within the specified
timeframe. Any required repairs or maintenance of damaged roof sheets and side
cladding during this period shall be the sole responsibility of the contractor and must be
completed within the maintenance period. To ensure this, a 5% deduction will be made
from each running bill, thereby retaining 5% of the total contract value. This retained
amount will be released only after satisfactory completion of the entire scope of work,
including the maintenance period. The contractor is also responsible for any repairs or
maintenance of damaged roof sheets and side cladding during the maintenance period.
Failure to complete such activities within the stipulated timeframe will result in
forfeiture of the retained 5% of the contract value.

Breach of contract, Remedies and Termination: In case of breach of contract, wherever
the value of security instruments like performance bank guarantee available with BHEL
against the said contract is at least 10% of the contract value, the same be encashed. In
case the value of the security instruments available is less than 10% of the contract
value, the balance amount be recovered from other financial remedies (i.e. available
bills of the contractor, retention amount, etc. with BHEL) or legal remedies be pursued.
The balance scope shall be got done independently without Risk & Cost of the failed
supplier/ contractor. Further, levy of liquidated damages, debarment, termination, de-
scoping, short-closure, etc., shall be applied as per provisions of the contract.
Accordingly, the tender/ contract terms shall be structured in such a way to ensure
recovery of an amount equivalent to 10% of the contract value in case of breach of
contract.

BHEL reserves the right to reduce the contract period (pre-close the contract), with 30
days’ notice period depends on the requirement / without assigning any reason.
Security Deposit will be refunded, if the contract is pre-closed for non-requirement by
BHEL.

In case of breach of any or whole of the above terms and conditions by the contractor
BHEL will have the liberty to cancel the registration and contract either in part or in full
and entrust in part or in full of the work to any contractor and the contractor shall be
liable to pay extra cost involved in the execution of cancelled part of the contract.

We hereby accepted above
(signature & seal of bidder)
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SPECIAL TERMS AND CONDITIONS OF THE CONTRACT —CIVIL

1) SCAFFOLDING:

All scaffolds shall be conformant to the relevant standards including IS 3696 and IS 4014
as applicable. Cup lock type scaffoldings or Pipe & clamp type scaffolding will be allowed
in site. Where cup lock type scaffolding arrangement is not feasible by the virtue of the
location, in that case only pipe and clamp type scaffolding will be allowed.

The scaffolding work must be carried out by the competent persons.

All scaffolds shall be erected / dismantled by scaffolding crew under direct supervision of
competent scaffolding supervisors.

Each employee on the scaffold shall use an approved safety harness attached to an
independent lifeline. The lifeline is to be securely attached to substantial members of the
structure (not the scaffold itself) or to securely rigged lines, which shall safely suspend a
worker in event of a fall.

Guard rails and toe boards shall be installed on all open sides and ends of platforms more
than (2) meters above ground or floor.

Scaffold planks must be at least 5 cm x 25 cm (2” x 10”) full thickness lumber scaffold
grade or better.

Scaffold planks shall not span distances greater than 2.5 meters (8 feet).

All scaffolding must be a minimum of two planks wide. No one may work from a single
plank.

Scaffold planks must be inspected before use. Planks that have been damaged must be
removed from the site.

Access ladders must be provided for each scaffold. Climbing the end frames is

prohibited unless the design incorporates an approved ladder.

Scaffolds more the 6 meters (20 feet) in height must be tied to the building or structure
at intervals which do not exceed 4 meters (13 feet) vertically and 6 meters (20 feet)
horizontally.

Do not overload scaffolds. Material should be brought up as needed. Scaffolding must not
be loaded in excess of its rated capacity.

Barrels, boxes, kegs, blocks or similar unstable object must never be used as work
platforms or to support scaffold.

Wooden/bamboo ladders shall not be allowed at any cost. Ladder’s rungs shall be fitted
/welded properly. Before every use the rungs should be checked for safe use.

Safety Net as per IS: 11057: 1984 should be used extensively for prevention /arrest of
men and materials falling from height. The safety nets shall be fire resistant, duly tested
and shall be of ISI mark and the nets shall be located as per site requirements to arrest or
to reduce the consequences of a possible fall of persons working at different heights.

We hereby accepted above
(signature & seal of bidder)
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b. Work at Height

Guardrails and toe - board/ barricades and sound platform confirming to IS: 4912 -1978
should be provided.

Wherever necessary, lifeline (pp or metallic) and fall arrester along with Polyamide rope
or Retractable lifeline should be provided.

Safety Net as per IS: 11057: 1984 should be used extensively for prevention /arrest of
men and materials falling from height. The safety nets shall be fire resistant, duly tested
and shall be of ISI mark and the nets shall be located as per site requirements to arrest or
to reduce the consequences of a possible fall of persons working at different heights.
Prior to the start of work at elevation, supervisor / HSE Officer involved with the work
must meet the work must review all the possible fall hazards and effective safety
responses.

All Engineering and Administrative Controls including barricading, safe platform, Safety
Nets etc. shall be made available at work location. Under no circumstances, there shall be
total reliance on PPEs only.

Empty drums must not be used.

Operational Control Procedure [OCP] (attached in Pg. No. xxx) shall be followed for safe
working at height throughout the execution of the work.

The contractor shall ensure compliance with all safety norms/guidelines, including those
for working at height, without which work shall be stopped and LD for delay attributable
to the contractor shall be imposed as per the contract conditions.

PRICE VARIATION: Tenderer shall not increase their quoted rates in case the BHEL

negotiates for reduction of rates. Such negotiation shall not amount to cancellation or
withdrawal of the original offer and the rates originally quoted shall be binding on the
tenderer up to the expiry of validity of rates. The final rates agreed by BHEL will be firm for
the contract period or extended period of contract. No price variation and escalation due
to increase in labour / material cost will be allowed.

PRE-BID CLARIFICATIONS:

a) WCM shall be contacted for clarifications of any doubts, on any conditions of the
contract through e-mail: disen@bhel.in ; gsugumar@bhel.in

b) Any modification arising out of the clarifications shall be formalized by issue of
amendments to the Tender Documents in BHEL web site through corrigendum.

¢) Tenderers are requested to visit the site before quoting to assess the nature and volume
of work involved.

VALIDITY OF RATES: Validity of rates will be 180 days from the date of opening of the
techno- commercial bid.

EVALUATION CRITERIA: Evaluation of the tender will be done on overall quote basis
exclusive of GST. Order will be placed on overall L-1 rate for complete work.

We hereby accepted above
(signature & seal of bidder)
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6) EARNEST MONEY DEPOSIT (EMD): Not Applicable

7) CONTRACT PERIOD: A contract agreement shall be signed by the successful tenderer before
the start of work. The contract period to be completed before Five Months. Entire work has
to be completed within the contract period failing which liquidated damages (L.D.) will be
imposed.

8) CONTRACT AGREEMENT: A contract agreement shall be signed before the start of work on
a non-Judicial stamp paper of minimum Rs 100/-. The contract agreement shall be deemed
to have become effective from the forenoon of date of award, and will remain in force for

the contract period of Five Months. However, this Agreement may be terminated earlier
by BHEL at any time by giving one month’s notice to the Contractor due to any failure on
the part of the Contractor in discharging his obligations under the contact, without
prejudice to the rights of BHEL to recover any money becoming due under this Agreement.
In such a case, the Contractor shall not be entitled to any compensation thereof. The
decision of the BHEL about the failure on the part of the Contractor shall be final and binding
on the Contractor. The Contract Agreement will be governed by the BHEL General
Conditions of Contract in force (GCC).

9) Warranty/Guarantee/Maintenance PERIOD: Maintenance period is Six months, excluding
the contract period, or from the date of handover of site, whichever is earlier, as certified
by the Engineer-In-Charge (CP&S)

10) SECURITY DEPOSIT:

SECURITY DEPOSIT shall be collected from the successful tenderer. The total amount of
security deposit will be 5% of the contract value.

Mode of Deposit:

1) Cash (as permissible under the extant Income Tax Act)
2) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL.
Following are the steps for online submission of Security Deposit-
a) Pay online (SBI Collect)

i.  Visit https://www.onlinesbi.sbi/sbicollect/icollecthome.htm
ii. Select “Tamilnadu” in “filter by state”
iii.  Select category as “PSU-PUBLIC SECTOR UNDERTAKING”
iv.  Search as “BHEL BAP RANIPET” in the search bar.
v.  Select “BHEL BAP RANIPET”
vi.  Select “Security Deposit of Vendor” in the drop down menu under “Select

Payment Category”
vii.  Now Fill in the required details and ensure correctness of data filled. Ensure that
you are entering correct enquiry/tender number and other details correctly.
viii.  Make payment for SD as required in tender after entering the details.
We hereby accepted above

(signature & seal of bidder)
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b) Bidders can pay “Security Deposit” through online on below account:

NAME OF BANK STATE BANK OF INDIA

BANK BRANCH STATE BANK OF INDIA BHEL PROJECT BRANCH

ADDRESS MUKUNDARAYA PURAM BHEL TOWNSHIP RANIPET-
632406

ACCOUNT NO 10664849171

MICR CODE 632002003

IFSC CODE SBIN0007013

SWIFT CODE SBININBB450

3) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL

4) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined
in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL)

5) Securities available from Indian Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (held in the name of Contractor furnishing the security and duly
endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL)

6) Insurance Surety Bonds

(Note: BHEL will not be liable or responsible in any manner for the collection of interest
or renewal of the documents or in any other matter connected therewith)

At least 50% of the required Security Deposit, should be collected before start of the
work. Balance of the Security Deposit can be collected by deducting 10% of the gross
amount progressively from each of the running bills of the Contractor till the total amount
of the required Security Deposit is collected.

In case of delay in submission of performance security, enhanced performance security
which would include interest (Repo rate + 4%) for the delayed period, shall be
submitted by the bidder.

If the value of work done at any time exceeds the contract value, the amount of Security
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be
immediately deposited by the Contractor or recovered from payment/s due to the
Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can
be released against submission of equivalent Bank Guarantee in acceptable form, but only
once, before completion of work, with the approval of the authority competent to award
the work.

Security deposit shall not carry any interest.

We hereby accepted above
(signature & seal of bidder)
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11) QUANTITY VARIATION:

a)

b)

The quantity of item in BOQ may vary on either side i.e. below or above due to prevailing
condition at the time of execution of contract and contractor shall not claim any
compensation due to quantity variation.

Some of the item(s) may not be executed due to prevailing condition, and contractor
shall not claim any compensation due to non-execution of any item (s).

12) ORC: Not APPLICABLE

13) WATER & ELECTRICITY: Water and electricity shall be supplied to the contractor by BHEL

subject to the following conditions: -

a)

b)

d)

Water and Electricity required for the work will be given by BHEL from the nearest
tapping point at the recovery rates specified below. The contractor should make
necessary arrangement for tapping the same at his own cost.

The recovery rates towards the cost for these facilities will be 1.00% for water charges
and 0.50% for electricity charges will be effected from the bills on the executed value as
certified by the Engineer- in-Charge based on the usage of power and water.

In case the above facilities are not provided by BHEL, the contractor has to arrange these
facilities at his own cost and the recovery rates of 1.00% for water and 0.50% for
electrical charges will not be effected on the executed value as certified by the Engineer-
in-Charge.

Contractor shall make his/ their own arrangement of water/ electricity connection and
laying of pipelines/ connection from existing main of source of supply as directed by
Engineer-in-charge.

BHEL do not guaranty to maintain uninterrupted supply of water/ electricity and it will
be incumbent on the contractor to make alternative arrangement for proper supply of
the same at his/ their own cost in the event of any break down in the government water/
electricity mains so that the progress of his/ their work is not held up for the want of
the same. No claim of damage or refund will be entertained on account of such break
down.

14) MEASUREMENT OF WORK:

a)

b)

Payment shall be made for the actual executed quantity of work after recording joint
measurement on Measurement Book (MB) by Engineer-in-charge.

Measurement shall be recorded in measurement book (MB) maintained by the
Engineer-in-charge who shall make entries regarding the work executed by the
contractor under different items of bill of quantity (BOQ). These entries will be counter-
signed by the contractor or his duly authorized representative.

For measurement of work the norms of Indian Standards (IS) as mentioned in CPWD
specifications for each items of work shall be followed.

We hereby accepted above
(signature & seal of bidder)
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d) Measurement shall be taken jointly by Engineer-in-charge or his authorized
representative on the part of the BHEL & the contractor.

e) The contractor shall provide assistance with appliance and other things necessary for
measurement without extra charge.

f) If the contractor / his representative fails to attend when required for measurement,
the Engineer-in-charge shall have power to proceed by himself to take measurements
and in that case, these measurements shall be accepted by the contractor as final.

15) PROGRESS OF WORK AND L.D. FOR DELAY:
a) The project is time bound and works shall have to be carried out at desired pace
throughout the execution period so as to complete the work in the stipulated time.

b) In case work is not completed within schedule completion, the L.D. shall be imposed at
the rate of %2 % of total contract value per week of delay.

c) However, the total penalty due to delay will be up to maximum 7 % % of total contract
value.

16) TECHNICAL SPECIFICATIONS & SCOPE OF WORK:

a) The work will be carried out as per BOQ enclosed in Price Bid and as per latest “CPWD
Specifications” for all the works. In case of any doubt regarding the specification and its
quality of work, Engineer in Charge’s clarification and decision will be final and binding
on the contractor.

b) All the materials except the materials issued by BHEL free of cost shall be arranged by
the contractor. The materials should be conforming to the relevant IS codes of latest
revision. Material Test Certificate shall be produced for all contractor supplied materials
as per the relevant IS codes of latest revision within the contract quoted value.

c) All tools and tackles required for proper completion of work shall be arranged by
contractor.

d) The contractor should extend fullest co-operation with the third-party agencies
engaged, if any by BHEL to adhere the Quality Control Procedures ensuring quality. The
expenditure towards such agencies shall be borne by the contractor only.

e) The contractor should extend full co-operation to the other contractors who may be
doing other works in the same area to enable them to execute their portions of work
without any delay or difficulty.

f) The Engineer — in — charge will communicate or confirm his instructions to the
contractor in respect of the execution of the work in a “work site order book”
maintained at his office and confirm receipt of such instructions by signing the relevant
entries in this book. Such entries will rank as order or notices in writing within the intent
and meaning of these conditions.

We hereby accepted above
(signature & seal of bidder)
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17) SUPERVISION OF WORK:

The contractor will deploy sufficient numbers of Supervisors/ Engineers of appropriate

gualification and experience to ensure proper execution of work. They will carry out
instructions of Engineer-in-charge and other senior officers of BHEL during the progress
of work.
18) QUALITY OF WORK:
a) After the award of work, the contractor shall prepare and submit quality assurance

program and schedule for work completion / comply with any other quality plan
requirement and schedule for work completion proposed by BHEL with all details and
indicate the field equipment that he is going to use for quality assurance.

b) Any work found defective / unsatisfactory the contractor has to rectify the same at his
own cost. In case the contractor fails to rectify the defects within a specified time as per
the Engineer — in — charge’s instructions the same will be got done by BHEL at the risk
and cost of the contractor and the cost deducted from the contractor’s bill.

c) Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and
contractor to review the issues related to progress, penalty, quality and any other
aspect.

19) SITE CLEARANCE:

a) Written permission for erection of temporary work sheds at site will have to be obtained
from BHEL.

b) Once the work is completed, the contractor shall remove his temporary shed and the
unwanted materials and also dispose the debris as instructed by the Engineer — in —
charge.

c) Final bill shall be forwarded only after clearance of site as per the satisfaction of
Engineer-in-charge

20) SUBMISSION OF DOCUMENTS OF LABOUR LICENCE, PF & ESI: The contractor should have

Labour Licence PF code number & ESI code number before the start of work.

21) COMPENSATION TO CONTRACT WORKERS:

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss
of life / permanent disability due to an accident which is attributable to the negligence
of contractor, agency or firm or any of its employees as detailed below.

i) Victim: Any person who suffers permanent disablement or dies in an accident as
defined below.

ii) Accident: Any death or permanent disability resulting solely and directly from any
unintended and unforeseen injurious occurrence caused during the manufacturing/
operation and works incidental thereto at BHEL factories / offices and precincts
thereof, project execution, erection and commissioning, services, repairs and
maintenance, trouble shooting, serving, overhaul, renovation and retrofitting, trial

We hereby accepted above
(signature & seal of bidder)
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operation, performance guarantee testing undertaken by the company or during

any works / during working at BHEL Units / Townships and premises / Project Sites.
iii) Compensation in respect of each of the victims:

a) In the event of death or permanent disability resulting from Loss of both limbs:
Rs.10,00,000/- (Rs. Ten Lakh)
b) In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)
iv) Permanent Disablement: A disablement that is classified as a permanent total

disablement under the proviso to Section 2 (I) of the Employee’s Compensation Act,
1923.”
The compensation details are provided at:

http://intranet.bhel.in/HR%20Cirulars/HR%20Circular%20No0.%20016%200F%202018.pdf

22) CONFLICT OF INTEREST: “A bidder shall not have conflict of interest with other bidders.
Such conflict of interest can lead to anti-completive practices to the detriment of procuring
Entity’s interests. The bidder found to have a conflict of interest shall be disqualified. A

bidder nay be considered to have a conflict of interest with one or more parties in this

bidding process, if:

a)
b)

c)
d)

f)

g)

h)

they have controlling partner (S) in common; or

they receive or have received any direct or indirect subsidy/ financial stake from any of
them; or

they have the same legal representative/agent for purposes of this bid; or

they have relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about or influence on the bid of
another Bidder; or

Bidder participates in more than one bid in this bidding process. Participation by a
bidder in more than one Bid will result in the disqualification of all bids in which the
parties are involved. However, this does not limit the inclusion of the components/ sub-
assembly/ Assemblies from one bidding manufacturer in more than one bid; or

In cases of agents quoting in offshore procurements, on behalf of their principles
manufacturers, one agent cannot represent two manufacturers or quote on their behalf
in a particular tender enquiry. One manufacturer can also authorise only one bid from
the followings:

1. The principle manufacturer directly or through one Indian agent on his behalf; and

2. Indian/ foreign agent on behalf only one principle Or

A Bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the contract that is the subject of the Bid; or

In case of a holding company having more than one independently manufacturing units,
or more than one unit having common business ownership/ management, only one unit
should quote. Similar restrictions would apply to closely related sister companies.
Bidders must proactively declare such sister/ common business/ management units in
same/ similar line of business.

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 6

BHEL RANIPET BANK DETAILS

SECTION- 3
BANK AND PAYMENT MANDATE
(Enclose supporting for the detail provided below) '

PAYMENT MODE RTGS

(NEFT / RTGS /ECS/ CHEQUE)

NAME OF BENEFICIARY BHEL/BAP/RANIPET

NAME OF BANK STATE BANK OF INDIA

TATE BANK OF INDIA BHEL PROJECT BRANCH
BANK BRANGH ADDRESS. | SV T RAMPEF 296

ORI s | CAEM G . 080)
CREDIT, ETC)

ACCOUNT NO 10664849171

MICR CODE

{9 DIGIT MICR CODE AS 632002003

APPEARING ON CHEQUE LEAF)
(EXAMPLE 110240157)

IFSC CODE
(11 DIGIT IFSC CODE OF THE SBINOD07013

BANK BRANCH)
(EXAMPLE HDFC0001374)

DECLARATION

I/WE, HEREBY DECLARE THAT THE PARTICULARS GIVEN ABOVE ARE CORRECT AND
COMPLETE. IN CASE THE TRANSACTION IS DELAYED OR NOT EFFECTED AT ALL FOR
REASONS OF INCOMPLETE OR INCORRECT INFORMATION AND FOR REASONS BEYOND
THE CONTROL OF NBPPL, I/WE WOULD NOT HOLD, NBPPL RESPONSIBLE. 1/WE DECLARE
THAT, WHENEVER THERE IS A CHANGE IN THE ABOVE DETAILS, I/WE SHALL FURNISH
THE FORM AFRESH

SIGNATURE PN VIRIFIED THE ABOVE DETAILS

e AL OF INDIA

NAME : \a-\\")”‘f For STATE BAYINOF tND

DESIGNATION IO

DATE : . ATHY 1G? NKER) MAR
9. Accounts Sfcer gHEL P, .. Ut Kb

COMPANY SEAL  BHEL/BAPIRANGS ¢ . 1| cpaT OF THE BANKER

We hereby accepted above
(signature & seal of bidder)
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Tender Inviting Authority: Works Contract Management, BAP Ranipet

Name of Work: Renovation & maintenance of Roof Sheets & Side cladding with structural painting for Fan Testing System (FTS) Shop Factory at BHEL, BAP, Ranipet
Tender No: 975525025E dt. 19.03.2026

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406

e-PROCUREMENT PRICE BID FORMAT

Percentage BoQ

Ref No. 975525025E
CHAPTER 7

Name of the
Bidder/
Bidding Firm/
Company :
PRICE SCHEDULE
Sl. ltem Description Quantity Units Estimated GST% TOTAL AMOUNT (TOTAL AMOUNT |TOTAL AMOUNT
No. Rate in Without Taxesin  [With Taxes In Words
Rs. P Rs. P
10 (13.99) Painting with synthetic enamel paint of approved INR Six Lakh Seventy Eight Thousand Three
brand and manufacture of required colour to give an even 8200.31 M2 70.10 18 574841.73 678313.24|Hundred & Thirteen and Paise Twenty Four
shade : (13.99.1) One or more coats on old work. Only
20 13.50) Applying priming coat : (13.50.3) With ready mixed .
ﬁed ox&iggﬁrzlc ghrr)omatg primer(of apprc)>ved brand 3z/:md 8200.31 M2 44.45 18 364503.78 430114.46 INR Four Lakh Th|r.ty Thousaqd One Hundred
L & Fourteen and Paise Forty Six Only
manufacture on steel galvanised iron/steel works
30 (15.28) Dismantling roofing including ridges, hips, valleys INR Two Lakh Forty Seven Thousand Eight
and gutters etc., and stacking the material within 50 metres | 1965.60 M2 106.88 18 210083.33 247898.33|Hundred & Ninety Eight and Paise Thirty Three
lead of: (15.28.1) G.S. Sheet Only
40 (15.28) Dismantling roofing including ridges, hips, valleys
and gutters etc., and stacking the material within 50 metres | 3760.75 M2 49.89 18 187623.82 221396.11 :—I\Iﬁ d::(’jo 8[_ ?\::;;INSgyaagengzuzfg\i:giil
lead of: (15.28.2) Asbestos cement sheet
50 (15.60) Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by mechanical
means, includipg loading, .transporting, unloading to 047 84 v 191,74 18 30172.04 25603.01 INR Thirty Fiv? Thousand Six Hundred &
approved municipal dumping ground or as approved by Three and Paise One Only
Engineer-incharge, beyond 50 m initial lead, for all leads
including all lifts involved.
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60 (12.50) Providing and fixing precoated galvanised iron profile
sheets (size, shape and pitch of corrugation as approved by
Engineer-in-Charge) of total coated thickness 0.50mm (base
metal of minimum 0.45mm thickness with total coating
thickness of 0.05mm) with zinc coating 120 grams per sqm
as per 1S:277, in 240 mpa steel grade, 5-7 microns epoxy
primer on both side of the sheet and polyester top coat 15-18
m!crons. Shget should hgve protective gt{ard film of 25 . 576.35 V2 550.04 18 3150866.82 3718022.85 INR Thirty Seven Lakh Elghteen Thousand
microns minimum to avoid scratches during transportation &Twenty Two and Paise Eighty Five Only
and should be supplied in single length upto 12 metre or as
desired by Engineer-in- charge. The sheet shall be fixed
using self drilling /self tapping screws of size (5.5x 55 mm)
with EPDM seal, complete upto any pitch in horizontal/
vertical or curved surfaces, excluding the cost of purlins,
rafters and trusses and including cutting to size and shape
wherever required.

70 (12.51) Providing and fixing precoated galvanised steel sheet
roofing accessories of total coated thickness 0.50mm (base
metal of minimum 0.45mm thickness with total coating
thickness of 0.05mm) with Zinc coating 120 grams per sqm
as per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy 60.00 M 365.02 18 21901.20, 25843.42
primer on both side of the sheet and polyester top coat 15-18
microns using self drilling/ self tapping screws complete:
(12.51.1) Ridges plain (500 - 600mm)

INR Twenty Five Thousand Eight Hundred &
Forty Three and Paise Forty Two Only

80 (12.51) Providing and fixing precoated galvanised steel sheet
roofing accessories of total coated thickness 0.50mm (base
metal of minimum 0.45mm thickness with total coating

thickness of 0.05mm) with Zinc coating 120 grams per sqm INR One Lakh Twenty Nine Thousand Three
as per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy 120.00 M 913.42 18 109610.40 129340.27)Hundred & Forty and Paise Twenty Seven
primer on both side of the sheet and polyester top coat 15-18 Only

microns using self drilling/ self tapping screws complete:
(12.51.6) Gutter (600 mm over all girth)

90 (12.41) Providing and fixing on wall face unplasticised Rigid
PVC rain water pipes confirming to IS 13592 Type A
including jointing with seal ring conforming to IS 5382 leaving |  240.00 M 267.47 18 64192.80, 75747.50
10mm gap for thermal expansion, (i)Single socketed pipes.
(12.41.2) 110 mm diameter

INR Seventy Five Thousand Seven Hundred &
Forty Seven and Paise Fifty Only

We hereby accepted above
(signature & seal of bidder)
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100 (12.42) Providing and fixing on wall face unplasticised - PVC
moulded fittings/ accessories for unplasticised Rigid PVC
rain water pipes conforming to IS : 13592 Type A including INR Nine Thousand Seven Hundred & Fifty
jointing with seal ring conforming to IS :5382 leaving 10 mm 80.00 NO 10329 18 826320 975058 and Paise Fifty Eight Only

gap for thermal expansion. (12.42.1) Coupler (12.42.1.2)
110mm

110 (12.42) Providing and fixing on wall face unplasticised - PVC
moulded fittings/ accessories for unplasticised Rigid PVC
rain water pipes conforming to IS : 13592 Type A including INR Two Thousand Six Hundred & Eighty Six
jointing with seal ring conforming to IS :5382 leaving 10 mm 20.00 NO 11385 18 2277.00 2686.86 and Paise Eighty Six Only

gap for thermal expansion (12.42.5) Bend 87.5° (12.42.5.2)
110 mm bend

120 (12.42)"Providing and fixing on wall face unplasticised Rigid
PVC rain water pipes confirming to IS 14735 Type A
including jointing with seal ring conforming to IS 5382 leaving
10mm gap for thermal expansion.Note: The following items 20.00 NO 99.78 18 1995.60 2354.81
under 24 - A to E. Rate should include cost of specials,
consumables, labour, other incidental charges etc (12.42.6)
Shoe (Plain) (12.42.6.2) 110 mm Shoe

130 (CVL-14.72)_(CVL-14.72)Providing and fixing double
scaffolding system (cup lock type) on the exterior side, up to
seven story height made with 40 mm dia M.S. tube 1.5m
centre to centre, horizontal & vertical tubes joining with cup &
lock system with M.S. tubes, M.S. tube challies, M.S.clamps
and M.S. staircase system in the scaffolding for working
platform etc. and maintaining it in a serviceable condition for
the required duration as approved and removing it there after

INR Two Thousand Three Hundred & Fifty
Four and Paise Eighty One Only

.The scaffolding system shall be stiffened with bracings, INR Fourteen Lakh Fifty Three Thousand One
runners,connection with the building etc wherever required 5445.00 M2 226.17 18 1231495.65 1453164.87|Hundred & Sixty Four and Paise Eighty Seven
for inspection of work at required locations with essential Only

safety features for the workmen etc. complete as per
directions and Approval of Engineerin-charge .The
elevational area of the scaffolding shall be measured for
payment purpose .The payment will be made once
irrespective of duration of scaffolding. Note: - This item to be
used for maintenance work judicially, necessary deduction
for scaffolding in the existing item to be done.

We hereby accepted above
(signature & seal of bidder)
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140 Removing steel-structural paint by scrapping and sand . . )
papering %nd preparing thepsurfacye sm(?(?th ?ncluding 3443.72 M2 12.45 18 42874.31 50591.69|"\" Fifty Thousand Five Hundred & Ninety
: One and Paise Sixty Nine Only
necessary repairs to scratches etc. complete
150 (26.81)Providing and fixing Scaffolding net of required width
made of high density Polyethylene UV stabilized knitted on
warp knitting machines having density 100gm/sgm and
shading coefficient minimum 75% around the construction
site/ for vertical extension as per requirement including
fastenilng/tying with building/scaffoldilng p.ipes or wit'h any 2880.00 e 2100 18 61113.60 72114.05 INR Seventy qu Thqusand One Hundred &
other fixtures etc. complete as per direction of Engineer-in- Fourteen and Paise Five Only
Charge. (One time payment shall be made for providing
Scaffolding net from start of work till completion of work
including shifting if any. The Scaffolding net shall be the
property of the contractor on completion of the work)
160 (15.42) Dismantling C.l. or asbestos rain water pipe with .
fittings and clamps including stacking the material within 50 |  480.00 M 50.24 18 24115.20 28455.94 E.‘R Twenty Eight Thousand Four Hundred &
o ifty Five and Paise Ninety Four Only
metres lead : (15.42.3) 150 mm dia pipe
Total in Figures 6085930.48| 7181397.99|INR Seventy One Lakh Eighty One Thousand
Three Hundred & Ninety Seven and Paise
Ninety Nine Only
Quoted Rate in Figures Select 0.00 0.00|INR Zero Only
Quoted Rate in Words INR Zero Only

Note:

R N e

Bidder has to quote (in excess or in less of) in percentage with respect to the amount mentioned i.e. Rs 60,85,930.48/- (excl. GST).
Applicable GST for this contract is 18%.

Evaluation will be done on total cost to BHEL.

Contract will be awarded to single party for all rate schedules.

Bidder has to quote considering all factors like PPE, insurance, tools & tackles etc.

Contract will be finalized through Reverse Auction.

We hereby accepted above
(signature & seal of bidder)
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SAFETY GUIDELINES WHILE WORKING IN HEIGHT

S. -
No. Activity
1 GENERAL

a. Working at more than 1.8 m shall comprise height work

b. All workers shall undergo induction training and medical check-up before deployment. Height workers
shall also undergo vertigo test.

c. Safety Devices like Nets, Lifelines, Retractable Fall Arrestors, Rope Grab Fall Arrestors should be
inspected before use and should be installed by trained personnel before start of work. 10% of
annual requirement to be kept in stock

d. All height workers shall wear Double Lanyard Safety Harness, Safety Shoes, Safety helmet and
reflective vest, besides other necessary PPEs for specific task

e. All Height Work to be carried out under strict Supervision of a dedicated fulltime available Supervisor.
In case supervisor is not at work place work should be halted.

f. No work shall be allowed without a valid Height Work Permit. Method Statement (MS) and Job Safety
Analysis (JSA) shall be created wherever required

g. On-location pre-job Toolbox Talk (TBT) shall be given to the workers to communicate: the hazards
and precautions in the task, the correct & safe way to access/ exit the work area and carry out the
work and the consequences of not following safety. Workers shall be checked for fitness for work
— intoxication, sleepiness/ drowsiness, medical condition etc. during TBT

h. Inspection of all height work locations, PPEs and installed Safety facilities shall be carried out in a
planned manner as per approved checklist by concerned officials

i. All Height Work Platforms and approach shall be properly secured with top, mid rails and toe-guards.
In the absence of the above in any stretch of the working platform/ access/ exit, it shall be
mandatory to use primary and secondary fall protection

j. Primary fall protection shall comprise of Double Lanyard Safety Harness and Lifeline. One hook of
Safety harness shall always be hooked to a fixed anchorage point or Lifeline.

k. Lifelines shall preferably be 8 mm dia Galvanized/ Stainless Steel wire rope with PVC coating and
shall be installed on welded Lifeline Posts / rigid structures above the waist level of worker with 3
U-Clamps at each end. Lifelines shall be inspected before start of work and regularly in planned
manner for any cuts/ rusting/ damages. Damaged Lifelines shall be destroyed on the spot by cutting
into small pieces of less than 1-meter length to avoid reuse

|. Secondary fall protection shall be mandatory in order to prevent accidental fall due to inadvertent
error, and comprise of Safety Net/ Retractable Fall arrestor/ Rope Grab Fall Arrestor. Secondary
fall protection shall be installed by a trained and skilled person before start of work.

m. For carrying out work on standalone pole-like structures, a derrick arrangement or mobile Man-Lift/
Mobile-Crane with man-basket is to be used.

n. While working at different elevations of same structure, care must be taken to avoid fall of material
on to the lower work location. Work timings may be staggered. Small hand tools must be tied to
the waist of the worker with proper tool lanyard so as to avoid its fall to the levels below.

0. In case of work at height, the area below must be barricaded suitably, so as to avoid welding spatter,
accidental fall of material /tools / scrap etc.

p. In case the edge protection of a platform is to be removed for material lifting/ shifting purposes, a
movable spring-loaded hinged type temporary gate shall
be installed at the lifting location and same shall be closed normally

g. Fall protection shall be used while working near unprotected edges at all times

r. Structural integrity to be ensured before climbing. Climbing of structures that are tack-welded or weak
shall be avoided/ carefully planned

We hereby accepted above
(signature & seal of bidder)
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s. Any other hazards in height work like Honey Bee Hives, high winds, rains etc.
to be eliminated before starting work

t. Lifting Tools & Tackles like Wire Rope Slings, Chain Pulley Blocks, Passenger & material lifts etc. to
be checked and ensured fit for use

SAFE USE OF SCAFFOLDS

a. Provide scaffolds for all works that cannot be safety performed from floor level

b. Ensure that the scaffold materials are of adequate strength for the purpose it is to be used

c. Check scaffold components for damage and defect before use

d. Avoid using combustible materials for scaffolds

e. For platforms, use planks of grade 1 quality at least 2” thick and 10” wide; free from all defects such
as loose knots and splits

f. Erect scaffolds level and plumb

g. Use diagonal for stability of scaffolds

h. Planks used for platforms should overhang the supports by 150 — 300 mm

i. Hold the planks together by splicing at the bottom

j. Secure the platform firmly with the scaffold

K. Minimum width of platforms 1.8 M above floor level should be 900mm

l. The top rail, which is the uppermost horizontal member of a guardrail system, should be between
0.9 and 1.2 meters (900mm to 1200mm) above the platform surface

m. The mid rail, positioned between the top rail and the platform, should be between 0.45 and 0.6
meters (450mm to 600mm) above the platform surface.

n. A toe board, also known as a toeboard, is a vertical barrier at the edge of the platform, typically
150mm (0.15 meters) high, to prevent materials or tools from falling off the platform.

0. Inspect the erected scaffolds regularly, if the scaffolds are to be used for a long period of time

p. Keep the platforms free from any unnecessary obstruction material, rubbish and oil spillage

g. Use safety belt properly anchored to a permanent structure while working on a platform higher than
1.8 M from floor level

r. Do not allow persons to work from scaffold during storm or high winds

s. Do not use braces for climbing up or down a structure or a platform. A safe and convenient means
of access should be provided to all platform levels

SAFE USE OF LADDERS

a. Use portable ladders for flights up to 4 M only

b. Provide fixed ladders for flights above 4 M

c. Place the ladder at an angle of 75 degrees (approx.) from the horizontal

d. Extend ladder at least 1 M above the top landing

e. Secure top and bottom of the ladder firmly to prevent displacement

f. Ensure that the width of the ladder is not less than 300 mm and distance between rungs is not more
than 300 mm

g. Provide landings of minimum size 600 x 600 mm at intervals not more than 6 M for fixed ladders.
Check the ladders daily for any defects

h. Ensure that the areas around base and top of the ladder are clear. Getting on and off the ladder is
more hazardous than using it. Use a mudsill if the ladder is to rest on soft, lose or rough soil

I. Do not use ladders of conducting material near power lines

j. Stand no higher than the fourth rung from the top for carrying out any job standing on a ladder

k. Always face the ladder while climbing up or down

We hereby accepted above
(signature & seal of bidder)
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|. Maintain three-point contact while climbing up or down a ladder i.e. two hands and one foot or two
feet and one hand on the ladder at all the times.

m. Avoid climbing up or down a ladder while carrying anything in hands. Lift tools, equipment and
materials with a rope

We hereby accepted above
(signature & seal of bidder)
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ANNEXURES

Annexure-1: Check List.

Annexure-2: Offer forwarding letter / tender submission letter

Annexure-3: No Deviation Certificate

Annexure-4: Declaration regarding Insolvency/ Liquidation/ Bankruptcy Proceedings
Annexure-5: Declaration by Authorized Signatory

Annexure-6: Declaration by Authorized Signatory regarding Authenticity of submitted Documents
Annexure-7: Non-Disclosure Certificate

Annexure-8: Integrity Pact (Not Applicable)

Annexure-9: Declaration confirming knowledge about Site Conditions

Annexure-10: Declaration reg. Related Firms & their areas of Activities

Annexure-11: Declaration for relation in BHEL

Annexure- 12: Declaration reg. minimum local content in line with revised public procurement
Annexure- 13: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017
Annexure-14: Bank Account Details for E-Payment

Annexure-15: Power of Attorney for submission of tender.

Annexure-16: Proforma of Bank Guarantee for Earnest Money.

Annexure-17: Proforma of Bank Guarantee for Performance Security.

Annexure-18: List of Consortium Bank.

We hereby accepted above
(signature & seal of bidder)
Page 1 of 33



Boiler Auxiliaries Plant
Ranipet-632406

CHECK LIST
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BHEL Tender Ref. No.: 975525025E

ANNEXURE- 1

NOTE: - Suppliers are required to fill in the following details in their Letterhead and no column
should be left blank

A Name and Address of the
Supplier
GSTN No. the Supplier (Place of
B |Execution of Contract / Purchase
Order)
Name: Mr./ Ms.
Details of Contact person for this Designation:
C Tender Telephone No:
Mobile No:
Email ID:
D |EMD DETAILS NA
APPLICABILITY | ENCLOSED BY
E DESCRIPTION
s¢ 0 (BY BHEL) BIDDER
i Whether Pre - Qualification Criteria is understood and Applicable/ Net| YES/NO
" | provided proper supporting documents. Apphieable
' Whether all pages of the Tender documents including Applicable/ Net| YES /NO
" |annexures, appendices etc. are read and understood Applicable
Audited Balance Sheet and profit & Loss Account for the | Applicable/ Net| YES /NO
iii. |last three years (as mentioned in Pre - Qualification Applicable
Criteria)
. ] ) Applicable/ Net| YES/NO
iv. | Copy of PAN Card & GST registration Aoolicabl
v Submission of MSE/Start-up certificate as specified in Applicable/ Net| YES/NO
" |Tender Applicable
y Offer forwarding letter / tender submission letter as per | Applicable/-Net| YES /NO
" | Annexure —2 Applicable
vii Submission of Certificate of No Deviation as per Applicable/-Net| YES/NO
" | Annexure — 3 Applicable
Jvii Declaration regarding Insolvency/ Liquidation/ Applicable/Net| YES/NO
" | Bankruptcy Proceedings as per Annexure — 4 Applicable

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

. Declaration by Authorized Signat A s Applicable/Net| YES/NO
iX. eclaration uthorized Signatory as per Annexure — :
y ghatory asp Applicable
y Declaration by  Authorized  Signatory regarding| Applicable/Net| YES /NO
" | Authenticity of submitted Documents Annexure — 6 Applicable
y Submission of Non-Disclosure Certificate as per Applicable/ Not | YES/NO
" | Annexure — 7 Applicable
i Submission of Integrity Pact as specified in Tender as per | Applicable/ Not| YES/NO
" | Annexure — 8 Applicable
i | Declaration confirming knowledge about Site Apphicable/ Not| YES/NO
" | Conditions as per Annexure — 9 Applicable
v Declaration reg. Related Firms & their areas of Activities A-pph-ea-ble,l Not| YES/NO
" | as per Annexure — 10 Applicable
. .. Applicable/ YES / NO
xv. | Declaration for relation in BHEL as per Annexure — 11 NotApplicable
i Declaration reg. minimum local content in line with Applicablef YES / NO
" | revised public procurement as per Annexure — 12 NotApplicable
i Declaration regarding compliance to Restrictions under Applicable/ YES / NO
" | Rule 144 (xi) of GFR 2017 as per Annexure — 13 Not-Applicable
i Bank Account Details for E-Payment as per Annexure — Applicable/ YES / NO
114 Not-Applicable
ix Power of Attorney for submission of tender as per Applicable/ YES / NO
" | Annexure — 15 Not-Applicable
. Proforma of Bank Guarantee for Earnest Money as per | Applicable/ Not| YES/NO
" | Annexure — 16 Applicable
NOTE: Strike off ‘YES' or ‘NO’, as applicable. Tender not accompanied by the prescribed above

applicable documents are liable to be summarily rejected.

DATE:

Sign. of the AUTHORISED SIGNATORY

(With Name, Designation and Company seal)

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 2

OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

Offer Reference NO: ....c.ccoeveveneene. Date: ..cccevvenenee
To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Sub: Submission of Offer against GeM/BHEL GePNIC Bid NO.: .....c.cceeeveerervrrereneen.

Having examined the tender documents against your GeM/ BHEL GePNIC Bid
No. dated and having understood the provisions of the
said tender documents and having thoroughly studied the requirements of BHEL related to the work
tendered for, in connection with

(name of work), we hereby submit our offer for the proposed work in accordance with terms and
conditions mentioned in the tender documents, at the prices quoted by us and as per the indicated
delivery schedule in NIT.

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish ‘Performance
Security’ for the work as provided for in the Tender Conditions within the stipulated time as may be
indicated by BHEL.

I/We further agree to execute all the works referred to in the said Tender documents upon the terms
and conditions contained or referred to therein and as detailed in the appendices annexed thereto.

I/We have deposited herewith the requisite Earnest Money Deposit (EMD) as per details furnished
in the Check List.

Authorized Representative of Bidder

Signature:
Name:
Address:
Place:
Date:

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE- 3

CERTIFICATE OF NO DEVIATION
(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Subject: No Deviation Certificate

Ref: 1) GeM/BHEL GePNIC Bid NO: ....c.cccceeuevverrcecrennnes ,
2) All other pertinent issues till date

We hereby confirm that we have not changed/ modified/materially altered any of the tender
documents as downloaded from the website/ issued by BHEL and in case of such observance at any
stage, it shall be treated as null and void.

We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken
any deviation from the Tender conditions together with other references applicable for the above

referred GeM/BHEL GePNIC Bid.

We further confirm our unqualified acceptance to all Terms and Conditions, unqualified compliance
to Tender Conditions.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid
references.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized
representative of the bidder)

Date:
Place:

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE- 4

UNDERTAKING
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir/Madam,
Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY PROCEEDINGS

Ref: GeM/BHEL GePNIC Bid Specification No:

I/We,

_ declare that, I/We am/are not admitted under insolvency resolution process or liquidation under
Insolvency and Bankruptcy Code, 2016, as amended from time to time or under any other law as
on date, by NCLT or any adjudicating authority/authorities.

Sign. of the AUTHORISED SIGNATORY
(With Name, Designation and Company seal)

Place:
Date:

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE -5

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration by Authorized Signatory

Ref: 1) GeM/BHEL GePNIC Bid Specification NO: ......ccccccveveeeerereennnnes
2) All other pertinent issues till date

I/We, hereby certify that all the information and data furnished by me with regard to the above
Tender Specification are true and complete to the best of my knowledge. | have gone through the
specifications, conditions, stipulations and all other pertinent issues till date, and agree to comply

with the requirements and Intent of the specification.

| further certify that | am authorized to represent on behalf of my Company/Firm for the above
mentioned tender and a valid Power of Attorney to this effect is also enclosed.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Date:

Enclosed: Power of Attorney

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE -6

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub : Declaration by Authorized Sighatory regarding Authenticity of submitted documents.

Ref :1) GeM/BHEL GePNIC Bid NO. & Date: ....c.cceeeererierreeeceeeieree e
2) All other pertinent issues till date

I/We, hereby certify that all the documents submitted by us in support of possession of “Qualifying
Requirements” are true copies of the original and are fully compliant required for qualifying /
applying in the bid and shall produce the original of same as and when required by Bharat Heavy
Electricals Limited.

| / We hereby further confirm that no tampering is done with documents submitted in support of
our qualification as bidder. | / We understand that at any stage (during bidding process or while
executing the awarded contract) if it is found that fake / false / forged bid qualifying / supporting
documents / certificates were submitted, it would lead to summarily rejection of our bid /
termination of contract. BHEL shall be at liberty to initiate other appropriate actions as per the terms
of the Bid / Contract and other extant policies of Bharat Heavy Electricals Limited.

Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder)

Date:

We hereby accepted above
(signature & seal of bidder)
Page 8 of 33



Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
BHEL Tender Ref. No.: 975525025E

ANNEXURE- 7

NON-DISCLOSURE CERTIFICATE
(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)

I/We understand that BHEL Ranipet is committed to Information Security Management System as
per their Information Security Policy.

HENCE,  1/WE I/ Sueieeeeeciiiie eettettstsst st et et eseseseete otestestestessestessesssessesaesaessessessesestesseesssens
..................................... who are submitting offer for providing services to BHEL Ranipet against
GEM/BHEL GEPNIC Bid NO..ioiieiiesiieece sttt etsre et easse et sesase et s s et es et st sna s saesen s anesnnsens hereby
undertake to comply with the following in line with Information Security Policy of BHEL.

e To maintain confidentiality of documents & information which shall be used during the
execution of the Contract.

e The documents & information shall not be revealed to or shared with third party which
shall not be in the business interest of BHEL Ranipet.

(Signature, date & seal of Authorized
Signatory of the bidder)

Date:

We hereby accepted above
(signature & seal of bidder)
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Boiler Auxiliaries Plant

Ranipet-632406
BHEL Tender Ref. No.: 975525025E

ANNEXURE - 8

INTEGRITY PACT
Between

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and
having its registered office at "BHEL House", Siri Fort, New Delhi - 110049 (India) hereinafter
referred to as “The Principal", which expression unless repugnant to the context or meaning
hereof shall include its successors or assigns of the ONE PART

and

, (description of the party along
with address), hereinafter referred to as “The Bidder/ Contractor" which expression unless
repugnant to the context or meaning hereof shall include its successors or assigns of the OTHER
PART

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s
for

, The Principal values full compliance with all relevant laws of the land, rules and
regulations, and the principles of economic use of resources, and of fairness and transparency in
its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitor(s), who
will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1- Commitments of the Principal
1.1 The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles: -

1.1.1 No employee of the Principal, personally or through family members, will in connection with
the tender for, or the execution of a contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally
entitled to.

1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential/ additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or
the contract execution.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
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1.1.3 The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal
offence under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any other
statutory penal enactment, or if there be a substantive suspicion in this regard, the Principal
will inform its Vigilance Office and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the tender process and during the contract execution.

2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to the Principal or to any of the Principal's employees involved in the
tender process or the execution of the contract or to any third person any material,
immaterial or any other benefit which he/ she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the tender process or during the
execution of the contract.

2.1.2 The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process.

2.1.3 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant Indian
Penal Code (IPC) and Prevention of Corruption Act; further the Bidder(s)/ Contractor(s) will
not use improperly, for purposes of competition or personal gain, or pass on to others, any
information or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including information contained
or transmitted electronically.

2.1.4 Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and
representatives in India and Indian Bidder(s)/ Contractor(s) to disclose their foreign
principals or associates. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose
any and all payments he has made, and is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the contract.

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.

We hereby accepted above
(signature & seal of bidder)
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2.3 The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the matters to

I[EMs and will await their decision in the matter.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression
through a violation of Section 2 above, or acts in any other manner such as to put his reliability or
credibility in question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from the
tender process or take action as per the separate "Guidelines on Banning of Business dealings with
Suppliers/ Contractors", framed by the Principal.

Section 4 - Compensation for Damages

4.1 If the Principal has disqualified the Bidder from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent Earnest Money Deposit/ Bid Security.

4.2 If the Principal has terminated the contract according to Section 3, or if the Principal is entitled
to terminate the contract according to section 3, the Principal shall be entitled to demand and
recover from the Contractor liquidated damages equivalent to 5% of the contract value or the
amount equivalent to Security Deposit/ Performance Bank Guarantee, whichever is higher.

Section 5 - Previous Transgression

5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with any other
company in any country conforming to the anti-corruption approach or with any other Public
Sector Enterprise in India that could justify his exclusion from the tender process.

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or the contract, if already awarded, can be terminated for such reason.

Section 6 - Equal treatment of all Bidders/ Contractors / Sub-contractors

6.1 The Principal will enter into agreements with identical conditions as this one with all Bidders
and Contractors. In case of sub-contracting, the Principal contractor shall be responsible for
the adoption of IP by his sub-contractors and shall continue to remain responsible for any
default by his subcontractors.

6.2 The Principal will disqualify from the tender process all bidders who do not sign this pact or
violate its provisions.

Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will
inform the Vigilance Office.

We hereby accepted above
(signature & seal of bidder)
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Section 8 -Independent External Monitor(s)

8.1 The Principal appoints competent and credible Independent External Monitor for this Pact. The
task of the Monitor is to review independently and objectively, whether and to what extent
the parties comply with the obligations under this agreement.

8.2 The Monitor is not subject to instructions by the representatives of the parties and performs
his functions neutrally and independently. He reports to the CMD, BHEL.

8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the Principal including that provided by the
Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will grant the monitor, upon his request
and demonstration of a valid interest, unrestricted and unconditional access to his contract
documentation. The same is applicable to Sub-contractor(s). The Monitor is under contractual
obligation to treat the information and documents of the Bidder(s)/ Contractor(s) / Sub-
contractor(s) with confidentiality in line with Non- disclosure agreement.

8.4 The Principal will provide to the Monitor sufficient information about all meetings among the
parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the
Monitor the option to participate in such meetings.

8.5 The role of IEMs is advisory, would not be legally binding and it is restricted to resolving issues
raised by an intending bidder regarding any aspect of the tender which allegedly restricts
competition or bias towards some bidders. At the same time, it must be understood that IEMs
are not consultants to the Management. Their role is independent in nature and the advice
once tendered would not be subject to review at the request of the organization.

8.6 For ensuring the desired transparency and objectivity in dealing with the complaints arising out
of any tendering process, the matter should be examined by the full panel of IEMs jointly as
far as possible, who would look into the records, conduct an investigation, and submit their
joint recommendations to the Management.

8.7 The IEMs would examine all complaints received by them and give their recommendations/
views to CMD, BHEL, at the earliest. They may also send their report directly to the CVO and
the Commission, in case of suspicion of serious irregularities requiring legal/ administrative
action. IEMs will tender their advice on the complaints within 10 days as far as possible.

8.8 The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms and
conditions.

We hereby accepted above
(signature & seal of bidder)
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8.9 IEM should examine the process integrity; they are not expected to concern themselves with

fixing of responsibility of officers. Complaints alleging mala fide on the part of any officer of
the organization should be looked into by the CVO of the concerned organisation.

8.10 If the Monitor has reported to the CMD, BHEL, a substantiated suspicion of an offence under
relevant Indian Penal Code/ Prevention of Corruption Act, and the CMD, BHEL has not, within
reasonable time, taken visible action to proceed against such offence or reported it to the
Vigilance Office, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner, Government of India.

8.11 The number of Independent External Monitor(s) shall be decided by the CMD, BHEL.
8.12 The word "Monitor' would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date IP is signed by both the parties till the final
completion of contract for successful bidder and for all other bidders 6 months after the
contract has been awarded. Issues like warranty / guarantee etc. should be outside the
purview of IEMs.

9.2 If any claim is made/ lodged during currency of IP, the same shall be binding and continue to
be valid despite the lapse of this pact as specified above, unless it is discharged/ determined

by the CMD, BHEL.

Section 10 - Other Provisions

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the
Principal, i.e. New Delhi.

10.2 Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by all
partners or consortium members.

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement to
their original intentions.

We hereby accepted above
(signature & seal of bidder)
Page 14 of 33



& UY 5" U Bharat Heavy Electricals Limited
(A Government of India Undertaking)

” [l Boiler Auxiliaries Plant

Ranipet-632406

BHEL Tender Ref. No.: 975525025E
10.5 Only those bidders / contractors who have entered into this agreement with the Principal

would be competent to participate in the bidding. In other words, entering into this
agreement would be a preliminary qualification.

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor
(Office Seal) (Office Seal)

Place Date

Witness: Witness:

(Name & Address ) (Name & Address )

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE -9

DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration confirming knowledge about Site conditions
Ref: 1) GeM/BHEL GePNIC Bid Specification NO: .......c.cccceevervrerenee.
2) All other pertinent issues till date

I/We, hereby declare and confirm that we have
visited the Site as referred in BHEL Tender Specifications and acquired full knowledge and
information about the Site conditions including Wage structure, Industrial Climate, the Law &
Order and other conditions prevalent at and around the Site. We further confirm that the above
information is true and correct and we shall not raise any claim of any nature due to lack of
knowledge of Site conditions.

I/We, hereby offer to carry out work as detailed in above mentioned Tender Specification, in
accordance with Terms & Conditions thereof.

Yours faithfully,

(Signature, Date & Seal of Authorized
Representative of the Bidder)

Date:
Place:

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
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Boiler Auxiliaries Plant
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ANNEXURE - 10

DECLARATION
Date:

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir/ Madam,

Sub: Details of related firms and their area of activities

Please find below details of firms owned by our family members that are doing business/
registered for same item with BHEL, (NA, if not applicable)

1 Material Category/ Work Description

Name of Firm

Address of Firm

Nature of Business

Name of Family Member

Relationship

2 Material Category/ Work Description

Name of Firm

Address of Firm

Nature of Business

Name of Family Member

Relationship

Note: | certify that the above information is true and | agree for penal action from BHEL in case
any of the above information furnished is found to be false.

Regards,

( )

From: M/s

Supplier Code:
Address:

We hereby accepted above
(signature & seal of bidder)
Page 17 of 33



Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
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ANNEXURE -11

DECLARATION FOR RELATION IN BHEL
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which the
offer of Bidder is liable to be summarily rejected)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration for relation in BHEL
Ref: 1) GeM/BHEL GePNIC Bid Specification NO: .........cccevvrerveerennnnes

I/We hereby submit the following information pertaining to relation/relatives of
Proprietor/Partner(s)/ Director(s) employed in BHEL

Tick (V) any one as applicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any relation or
relatives employed in BHEL

OR

2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE relation/relatives
employed in BHEL and their particulars are as below:

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Note:
1. Attach separate sheet, if necessary.
2. If BHEL Management comes to know at a later date that the information furnished by the
Bidder is false, BHEL reserves the right to take suitable against the Bidder/Contractor.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
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ANNEXURE - 12

DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH
REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 DATED 04TH
JUNE, 2020 AND SUBSEQUENT ORDER(S)
(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as applicable)

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to Make
in India), Order 2017-Revision, dated 04t June, 2020 and subsequent order(s).

Ref: 1) GeM/BHEL GePNIC Bid Specification NO: .......cccccevvrvrveerennnnes
2) All other pertinent issues till date

We hereby certify that the items/works/services offered by........ccocceeeeveeinice e, (specify the
name of the organization here) has a local content of % and this meets the local content
requirement for ‘Class-1 local supplier’ / ‘Class Il local supplier’ ** as defined in Public
Procurement (Preference to Make in India), Order 2017-Revision dated 04.06.2020 issued by DPIIT
and subsequent order(s).

The details of the location(s) at which the local value addition is made are as follows:

Thanking you,
Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder)
** _ Strike out whichever is not applicable.
Note:
1. Bidders to note that above format, duly filled & signed by authorized signatory, shall be submitted along with
the techno-commercial offer.

2. Incase the bidder’s quoted value is in excess of Rs. 10 crores, the authorized signatory for this declaration shall
necessarily be the statutory auditor or cost auditor of the company (in the case of companies) or a practicing
cost accountant or practicing chartered accountant (in respect of suppliers other than companies).

3. Inthe event of false declaration, actions as per the above order and as per BHEL Guidelines shall be initiated
against the bidder.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE -13

DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (xi) OF GFR 2017
(To be typed and submitted in the Letter Head of the Entity/ Firm providing certificate as
applicable)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017

Ref: 1) GeM/BHEL GePNIC Bid Specification NO: .......ccceevvevreecrennnnes
2) All other pertinent issues till date

| have read the clause regarding restrictions on procurement from a bidder of a country which
shares a land border with India. | certify that (SPECIFY THE NAME OF
THE ORGANIZATION HERE), is not from such a country/ has been registered with the Competent
Authority (attach valid registration by the Competent Authority, i.e., the Registration Committee
constituted by the Dept. for Promotion of Industry and Internal Trade (DPIIT).

| hereby certify that we fulfil all requirements in this regard and is eligible to be considered.

Thanking you,
Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder)

Note: Bidders to note that in case above certification given by a bidder, whose bid is accepted, is
found to be false, then this would be a ground for immediate termination and for taking
further action in accordance with law and as per BHEL guidelines.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 14

BANK ACCOUNT DETAILS FOR E-PAYMENT
(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED (SIGNED &
STAMPED) BY THE BANK to enable BHEL release payments through Electronic Fund Transfer
(EFT/RTGS)

1. Beneficiary Name:

2. Beneficiary Account No.:

3. Bank Name & Branch:

4. City/Place:

5. 9 digit M ICR Code of Bank Branch:

6. IFSC Code of Bank Branch:

7. Beneficiary E-mail ID:
(for payment confirmation)

NOTE: In case Bank endorsed certificate regarding above has already been submitted earlier,
kindly submit photocopy of the same

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 15

POWER OF ATTORNEY for SUBMISSION OF TENDER
(To be typed on non-judicial stamp paper of minimum Rs. 100/- and Notarized)

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute and appoint
Y TR , Whose signature given below herewith to be true and lawful
Attorney of M/S.iiieeeeee et hereinafter called ‘Company’, for submitting
Tender/entering into Contract and inter alia, sign, execute all papers and to do necessary lawful acts
on behalf of Company with M/s Bharat Heavy Electricals Ltd, Central Procurement Cell (CPC), in
connection

1Y o 1RSSR vide
GeM/BHEL GePNIC Bid No: , dated

And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings as
may be lawfully done by the said attorney and by or on behalf of the company and in the name of
the company, by virtue of the powers conferred herein and the same shall be binding on the
company and shall have full force and effect.

IN WITNESS WHEREOF, the common seal of the company has been hereunto affixed in the manner
hereinafter appearing on the document.

Dated at , this day of

Director/CMD/Partner/Proprietor

Signature of Mr. ............ (Attorney)

Attested by: Director/CMD/Partner/Proprietor

Witness

Notary Public

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 16

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY
(On non-Judicial paper of appropriate value)

To

Dear Sirs,

In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender
NO et YTender Conditions), M/S. et having its
registered office at ... 2 (hereinafter referred to as the 'Tenderer'), is
submitting its bid for the work oOf....ccveeecueeceenans 3 invited by ... 4. (name of the Employer)
through its Unit at .......cccvevnee (

The Tender Conditions provide that the Tenderer shall pay a sum of Rs .......cccecevvvvvirneneee. as Earnest

Money Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit
includes Bank Guarantee executed by a Scheduled Bank.

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and
unconditional Bank Guarantee against Earnest Money Deposit for an amount of ...........................
........................................... is required to be submitted by the Tenderer as a condition precedent for
participation in the said Tender and the Tenderer having approached us for giving the said
Guarantee,

WE, ThE et [Name & address of the Bank]
................................................................................................. having our Registered Office at
......................................................... (hereinafter referred to as the Bank) being the Guarantor under this
Guarantee, hereby irrevocably and unconditionally undertake to forthwith and immediately pay to
the Employer without any demur, merely on your first demand any sum or sums of Rs.
............................................ > (in words RUPEES..........cceeveevveeveesereeennen.nnnn.) Without any reservation,
protest, and recourse and without the beneficiary needing to prove or demonstrate reasons for its
such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs.

We hereby accepted above
(signature & seal of bidder)
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute or

disputes raised by the Vendor/Contractor/Vendors in any suit or proceeding pending before any
Court or Tribunal, Arbitrator or any other authority, our liability under this present being absolute
and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for
payment hereunder and the Tenderer shall have no claim against us for making such payment.

We .. Bank further agree that the Employer shall have the fullest liberty without our consent
and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Tender or to extend the time of submission of from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Employer against
the said Tenderer and we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said Tenderer or for any forbearance, act or omission on the part of
the Employer or any indulgence by the Employer to the said Tenderer or by any such matter or thing
whatsoever which under the law relating to sureties would but for this provision have effect of so
relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the Tenderer
and notwithstanding any security or other guarantee that the Employer may have in relation to the
Tenderer's liabilities.

This Guarantee shall be irrevocable and shall remain in force upto and including.........ccceeveeveecenreeneen.
and shall be extended from time to time for such period as may be desired by the Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or
change of constitution or insolvency of the Tenderer but shall in all respects and for all purposes be
binding and operative until payment of all money payable to the Employer in terms hereof.
However, unless a demand or claim under this Guarantee is made on us in writing on or before the
.................................. 7 we shall be discharged from all liabilities under this Guarantee.

This Bank Guarantee shall be governed, construed and interpreted in accordance with the laws of
India.

Courts at .....ccceeeeeeee shall alone have exclusive jurisdiction over any matter arising out of or in
connection with this Bank Guarantee

We, e Bank lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:
a. The liability of the Bank under this Guarantee shall not exceed.................. S
b. This Guarantee shall be valid up to .................. 6
We hereby accepted above

(signature & seal of bidder)
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Unless the Bank is served a written claim or demand on or before 7 all rights
under this guarantee shall be forfeited and the Bank shall be relieved and discharged from
all liabilities under this guarantee irrespective of whether or not the original bank guarantee
is returned to the Bank

Bank, have power to issue this Guarantee under law and the undersigned as a

duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of
(Name of the Bank)

Place of Issue........cccuu.....
1 Details of the Invitation to Bid/Notice Inviting Tender
2 Name and Address of the Tenderer

3 Details of the Work

4 Name of the Employer

5 BG Amount in words and Figures
6 Validity Date

7 Date of Expiry of Claim Period

Notes:
1.

4.

Units are advised that expiry of claim period may be kept 3-6 months after validity date. It
may be ensured that the same is in line with the agreement/ contract entered with the
Vendor.

The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per
Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the
rate prevailing in the State where the BG was executed, whichever is higher. The Stamp
Paper/e-stamp paper shall be purchased in the name of Contractor/sub-contractor /vendor/
Bank issuing the guarantee.

In line with the GCC, SCC or contractual terms, Unit may carry out minor modifications in the
Standard BG Formats. If required, such modifications may be carried out after taking up
appropriately with the Unit/Region’s Law Deptt.

In Case of Bank Guarantees submitted by Foreign Vendors-
a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by
Branches in India) can be accepted subject to the condition that the Bank
Guarantee should be enforceable in the town/city or at nearest branch where the
Unit is located i.e., Demand can be presented at the Branch located in the town/city
or at nearest branch where the Unit is located.
We hereby accepted above

(signature & seal of bidder)
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b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local
branch of the Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified
that Bank Guarantee issued by any of the Consortium Banks only will be accepted
by BHEL. As such, Foreign Vendor needs to make necessary arrangements for
issuance of Counter- Guarantee by Foreign Bank in favor of the Indian Bank’s
(BHEL’s Consortium Bank) branch in India. It is advisable that all charges for
issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign
Vendor. The tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our
Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is
acceptable. However, the procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand
Guarantees (URDG) 758 (as amended from time to time). The BG Format provided
to them should clearly specify the same.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 17

BANK GUARANTEE FOR PERFORMANCE SECURITY
(On non-Judicial paper of appropriate value)

Bank Guarantee No:
Date:

To
NAME
& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which
expression shall unless repugnant to the context or meaning thereof, include its successors and
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office
at L through its Unit at.......ccceveveneeene. (name of the Unit) having awarded
to ( Name of the Vendor / Contractor / Supplier) with its registered office at 2 hereinafter
referred to as the ' Vendor / Contractor / Supplier ', which expression shall unless repugnant to the
context or meaning thereof, include its successors and permitted assigns), a contract Ref
NO..ovevereerirererinenns dated ..o 3 valued at Rs............ 4 (Rupees )/

Vendor / Contractor / Supplier having agreed to provide a Contract Performance Bank Guarantee,
equivalentto ..... % (....

Percent) of the said value of the Contract to the Employer for the faithful performance of the
Contract,

WEeE, v, , (hereinafter referred to as the Bank), having registered/Head office at ................
and inter alia a branch at ............ being the Guarantor under this Guarantee, hereby, irrevocably and
unconditionally undertake to forthwith and immediately pay to the Employer any sum or sums upto
a maximum amount of Rs 6 ( Rupees ) without any demur,
immediately on first demand from the Employer and without any reservation, protest, and recourse
and without the Employer needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or
disputes raised by the Vendor / Contractor / Supplier in any suit or proceeding pending before any

We hereby accepted above
(signature & seal of bidder)
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Court or Tribunal, Arbitrator or any other authority, our liability under this present being absolute

and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for
payment thereunder and the Vendor / Contractor / Supplier shall have no claim against us for
making such payment.

We the ..vevvceeee, bank further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said Contract/
satisfactory completion of the performance guarantee period as per the terms of the Contract and
that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the said
Contract have been fully paid and its claims satisfied or discharged.

We ..o BANK further agree with the Employer that the Employer shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any of
the terms and conditions of the said Contract or to extend time of performance by the said Vendor
/ Contractor / Supplier from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Employer against the said Vendor / Contractor / Supplier and to
forbear or enforce any of the terms and conditions relating to the said Contract and we shall not be
relieved from our liability by reason of any such variation, or extension being granted to the said
Vendor / Contractor / Supplier or for any forbearance, act or omission on the part of the Employer
or any indulgence by the Employer to the said Vendor / Contractor / Supplier or by any such matter
or thing whatsoever which under the law relating to sureties would but for this provision have effect
of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the Vendor /
Contractor / Supplier and notwithstanding any security or other guarantee that the Employer may
have in relation to the Vendor /Contractor / Supplier 's liabilities.

This Guarantee shall remain in force upto and including........cccoeceeerrecnneeee. 7and shall be extended
from time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or
change of constitution or insolvency of the Vendor / Contractor / Supplier but shall in all respects
and for all purposes be binding and operative until payment of all money payable to the Employer
in terms thereof.

Unless a demand or claim under this guarantee is made on us in writing on or before the
..................................... 8 we shall be discharged from all liabilities under this guarantee thereafter.

This Bank Guarantee shall be governed, construed and interpreted in accordance with the laws of
India.
We hereby accepted above

(signature & seal of bidder)
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Courts at ....ccceeeenee shall alone have exclusive jurisdiction over any matter arising out of or in
connection with this Bank Guarantee

We, e BANK lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a. The liability of the Bank under this Guarantee shall not exceed...............cucu........ 6
b. This Guarantee shall be valid up to .................. 7
c. Unless the Bank is served a written claim or demand on or before 8 all rights

under this guarantee shall be forfeited and the Bank shall be relieved and discharged from
all liabilities under this guarantee irrespective of whether or not the original bank guarantee
is returned to the Bank.

We, Bank, have power to issue this Guarantee under law and the undersigned as a
duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of (Name of the Bank) Dated...................
Place of Issue...................

1 NAME AND ADDRESS OF EMPLOYER i.e., Bharat Heavy Electricals Limited
2 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE
4 CONTRACT VALUE
5 PROJECT/SUPPLY DETAILS

6 BG AMOUNT IN FIGURES AND WORDS
7 VALIDITY DATE
8 DATE OF EXPIRY OF CLAIM PERIOD

Note:
1. Units are advised that expiry of claim period may be kept 3-6 months after validity date. It
may be ensured that the same is in line with the agreement/ contract entered with the
Vendor.

2. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per
Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the
rate prevailing in the State where the BG was executed, whichever is higher. The Stamp
Paper/e-stamp paper shall be purchased in the name of Vendor/Contractor/Supplier /Bank
issuing the guarantee.

We hereby accepted above
(signature & seal of bidder)
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3. Inline with the GCC, SCC or contractual terms, Unit may carry out minor modifications in the
Standard BG Formats. If required, such modifications may be carried out after taking up
appropriately with the Unit/Region’s Law Dept.

4. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by
Branches in India) can be accepted subject to the condition that the Bank
Guarantee should be enforceable in the town/city or at nearest branch where the
Unit is located i.e. Demand can be presented at the Branch located in the town/city
or at nearest branch where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local
branch of the Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified
that Bank Guarantee issued by any of the Consortium Banks only will be accepted
by BHEL. As such, Foreign Vendor needs to make necessary arrangements for
issuance of Counter- Guarantee by Foreign Bank in favor of the Indian Bank’s
(BHEL’s Consortium Bank) branch in India. It is advisable that all charges for
issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign
Vendor. The tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our
Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is
acceptable. However, the procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand
Guarantees (URDG) 758 (as amended from time to time). The BG Format provided
to them should clearly specify the same.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 18

LIST OF CONSORTIUM BANK

SI. No. | NAME OF THE BANK

1 State Bank of India

2 Canara Bank

3 IDBI Bank Limited

4 ICICI Bank Limited

5 HDFC Bank Limited

6 Axis Bank

7 Indusind Bank Limited

8 Bank of Baroda

9 Exim Bank

10 Indian Bank

11 Punjab National Bank

12 Union Bank of India

13 Yes Bank Limited

14 RBL Bank Ltd.

15 Standard Chartered Bank

16 Indian Overseas Bank

17 Kotak Mahindra Bank Limited

18 Federal Bank Limited

19 Hongkong and Shanghai Banking Corporation Ltd

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE 19

E-PAYMENTS

e This annexure to the techno-commercial bid explains how to make e-payments to BHEL- Ranipet through
SBI e-collect.

e Vendors (SD Payments payable by others) can utilize this facility.

e Payments can be made using Internet Banking, Debit Cards/Credit Cards etc.

e SBI Charges a minimum amount (Service Charge) for every transaction. This may vary according to the
MODE selected.

e Bidder’s are requested to update themselves with the procedure through SBI website.

STEP BY STEP PROCEDURE:

Login to https://www.onlinesbi.com

1. Select SB Collect available on the top

2. Select PSU-Public Sector Undertaking

3.Filter by State “Tamilnadu”

4.Select BHEL BAP RANIPET

5.Give Inputs as per requirement.

6.Make payment as per your convenience. (Options available are payment of fees through SBI Net Banking,
State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards etc.).

7.Save & Keep the copy of receipt for future reference.

We hereby accepted above
(signature & seal of bidder)
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Format of Letter Confirming the Lien on Fixed Deposit Receipt
(On the Letter Head of Bank)

Reference No Date:

To

M/s Bharat Heavy Electricals Limited,

Finance Department, Administrative Building,

Ranipet-632406.

Dear Sir /Madam,

We refer to the fixed deposit receipt (FDR) bearing no. dated for Rs.

issued in the name of Bharath Heavy Electricals Ltd. (BHEL) Ranipet-632406. Account of
(Name of the vendor)

We hereby agree and confirm that,

1. Thereis no lock in period for encashment of the said FDR.

2. The amount under the said FDR would be paid to you on demand, at any point of time before, or
upon maturity, without any reference to the (name of the vendor).

3. Encashment whether premature or otherwise would not require any clearance from any other
authority / person.

4. We agree that on encashment of FDR, the interest accrued will also be released to you.

5. We agree that the FDR will be auto renewed for such period/s initially mentioned in the FDR and
the intimation of such renewal shall be sent to BHEL, Ranipet-632406 and (the
name of the vendor) immediately after the renewal.

6. FDR will not be closed, encashed, changed or Discharged without the written permission /
confirmation from M/s. BHEL, Ranipet.

7. We acknowledge and agree that the Lien created on the FDR shall be in force until BHEL, Ranipet
gives us a Discharge Letter in this regard.

Yours faithfully,

Authorized Signatory
(Bank Stamp/Seal)

This letter to be typed on Bank’s letter head,
Bank email id:

Mobile no:

Landline no:

Address for communication:

We hereby accepted above
(signature & seal of bidder)
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CHAPTER -1

1.In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them, except where the context otherwise requires: -

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with
all the documents referred to therein including general and special conditions to contract. All
these documents as applicable taken together shall be deemed to form one contract and shall
be complementary to one another.

b) The "work" means, the work described in the tender documents in individual work-orders as
may be issued from time to time to the contractor by the Officer-In-charge within the power
conferred upon him including all notified or additional items of works and obligations to be
carried out as required for the performance of contract.

c) The "contractor" means, the individual Firm or Company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals or
the persons composing the firm or Company or the successors of the firm or company and the
permitted assigns of such individual or firm or Company.

d) "The Officer-In charge" means, the Officer deputed by the DGM/CP&S to supervise the work or
part of the work.

e) "Approved" and "Directed" means, the approval or direction of DGM/CP&S, or person deputed
by him for the particular purposes.

f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the
Board of Directors, Chairman, Executive Director, General Manager or other Administrative
Officer of the said Company including DGM/CP&S authorized to invite tenders and enter into
contract for works on behalf of the Company.

g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the
prices accepted in tender and / or the contract rates as payable to the contractor for the
execution of the work during the currency of the contract.

h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in
any day in that week.

i) A "day" means, the day of 24 hours (TWENTY-FOUR) irrespective of the number of hours
worked or not worked in that day.

i) A "working day" means, any day other than that prescribed by the NEGOTIABLE
INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as
commonly recognized by good employers in the trade in the district where the work is carried
out or as laid down in the BHEL regulations.

k) Inthe case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage
offered by the Contractor as addition / deduction from the cost of building, or other works listed
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of
all extra costs, profit, establishment charges, carriage, insurance etc., complete.

TENDERER / CONTRACTOR 5 ACCEPTING OFFICER



l) Inthe case of Percentage rate contracts “Contractor's Percentage" shall, if the context so permits
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer,
and the expression 'CONTRACT RATE shall likewise mean the rates in the BHEL Schedule of
Rate applicable as on date as adjusted by the said Contractor's percentage, if any.

m. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or
failure which become necessary for security.

n. 'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL
in the tender documents and represents the estimated value of work for which details are not
available at the time of inviting the tender.

Q 'PROVISONAL ITEMS' means items for which approximate quantities have been
included in the tender documents.

p. 'DAY WORK' means an item of work requiring the employment of labour with, or without
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable
of being evaluated by the accepted methods of measurement or assessment and is paid for
on the basis of the actual labour and materials utilized on the particular item of work referred to.

g. The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract
have signed the contract agreement.

r.  MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the
contractor shall remain liable for satisfactory performance of the work under the contract, repair
or replacement of any part of the work performed under the contract.

s. ‘COST shall mean and include any liability, expenditure, overhead costs whether on the site or off the
site incurred by BHEL.

The contractor shall be deemed to have carefully examined all the documents to his
satisfaction. If he shall have no doubt as to the manner of the contract document, he shall
obtain the details / clarification from the Company before signing the contract.

MANNER OF EXECUTION OF CONTRACT:

The contract shall be deemed to have come into force from the date of Letter of Intent unless
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed,
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract.

TENDERER / CONTRACTOR 6 ACCEPTING OFFICER



CHAPTER - I

SCOPE OF CONTRACT
2. Heading to Contract:
The heading to these conditions shall not affect the interpretation thereof.

3. Contract Documents:

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST” three copies of signed
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and
Drawings) and three copies of all further drawing issued the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall
be at all reasonable times to have access to them. None of these documents shall be used by the
contractor for any purpose other than that of this contract.

3a. Secrecy

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any
Company’s guidelines issued from time to time applies to them fully and shall continue so to apply
even after the execution of such work under this contract. All classified documents furnished to the
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier
determination of the Contract.

4. Works to be carried out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour materials, tools,
plant, equipment, and transport which may be required in preparation for and in the entire execution
and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with
good practice and recognized principles and unless otherwise stated, the descriptions given therein
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in
position and all other labor necessary for the entire execution and full completion aforesaid. Any error in
description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the work comprised therein
according to the Drawings and Specifications, or from any of his obligations under the Contract.

The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of
obtaining a particular class or quality of materials or workmanship but the articles or materials specified
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge.

In the case of a discrepancy between schedule ‘A’ and the specification and / or the Drawings, the
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work,
such details shall be provided by the Contractor without any extra cost as if they were specially
mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of
access and all matters affecting the execution and completion of the work. No extra charges
consequent on any mis-understanding in these respects or otherwise will be allowed.

TENDERER / CONTRACTOR 7 ACCEPTING OFFICER



5. Provisional Items

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the
Tender Documents shall be deducted from the contract sum and the value of work ordered and
executed there under shall be ascertained by measurement of valuation as for deviations.

No work under these items is to be begin without instructions in writing from the Engineer -in-charge.

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit
the amount and description of the work to be executed by the Contractor either in respect of the items
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-
sum as included in the tender documents.

6. Deviations

The contractor shall not make any alteration in addition to or omission from the work as described
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in
the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by not more than percentage set
out in the tender documents. The value of all additions and deductions will be added to or, deducted
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis
of payment, the extra time allowed if any, and the date for completion of the entire contract.

Any objection to the Contractor to any matter concerning the order shall be communicated by him in
writing to the Engineer-in-charge within seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing)
owing to differences or controversy that may arise from such an objection. In the absence such
communication of objection by the contractor, he will be deemed to have accepted the order and the
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil
Engineering Department whose decision shall be final, conclusive and binding on the contractor.

7. Time

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension
of time and compensation/or delay, time is and shall be the essence of the contract and is specified
in the tender documents or in each individual Work Order. Time shall continue to be the essence of
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.

As soon as possible after the contract is let or any substantial Work Order is placed and before work
order is to begin, the Engineer-in-charge and the Contractor shall

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in
the tender documents or the Work Order for the completion of the individual items thereof and the
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the
various trade processes or sequence of the work and shall be amended as may be required by
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed
in the tender, document or order.
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such
that the entire work shall be completed within the time imposed in the Tender documents or Order and
that the proportion of the work completed up to any time in relation to the entire work to be under the
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion
not less than the period of suspension. However, no other claim in this respect for compensation or
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be
extended to allow for alteration of work made by the deviation order.

8. Stores and Materials
8.1 Materials to be supplied by the Contractor

The Contractor shall at his own cost and expense provide all materials required for the work other than
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd.

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to
the satisfaction of the Engineer-in-change, that the materials so comply.

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven
days of supply of samples or within such further period as he may require and intimate to the
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his
approval fresh samples complying with the specification laid down in the contract.

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought
to site by the Contractor which are not brand new and not in accordance with the contract specifications
or do not confirm in character or quality to samples approved by him. In case of default on the part of
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full
power to require other proper materials to be substituted for rejected materials and in the event of the
contractor refusing to comply, he may cause the same to be procured by other means. All costs,
charges and expenses which may attend such substitution shall be borne by the contractor. All
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense
all facilities which the Engineer-in-charge may require for the purpose.
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8.2 Materials to be supplied by BHEL

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with
regard to deliver of materials.

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for
compensation or damage on any ground whatsoever shall be entertained by BHEL.

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his
requirement to the Engineer-in-charge in accordance with the phased programme.

All materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor
at his expense, at the place of issue, after making due allowance for actual consumption reasonable
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other
than the place less the transportation charges which would have been incurred by the Contractor had
such materials been delivered at the place of issue, shall be borne by BHEL.

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area
as necessary, assembling and joining the several parts together as necessary and incorporating or
fixing materials in the work including all preparatory work of whatever description as may be
required and of dosing preparing, loading and returning empty cases or containers to the place of
issue.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied
by BHEL have either during currency of the work or after completion of the work whilst under the
custody, of the contractor, becomes damaged to such an extent that they cannot be usefully utilized,
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim
whatsoever on this account.

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into
consideration the materials used on the work is as per the issue and usage. If there be any
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of
materials to be made at the completion of work.

If on completion of works, the Contractor fails to return surplus materials out of those supplied by
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for
such un-returned surplus materials given in sub para-4.

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15
days’ consumption of the work).
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8.3 General

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of
materials shall be at the risk, cost and the responsibility of the Contractor.

Officials concerned with contract shall be entitled at any time to inspect and examine any materials
intended to be used in or in the works either on the site or at factory or workshop or other places
where such materials are assembled, fabricated or manufactured or at any place(s) where these are
lying or from which these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

All materials brought to the site shall not be removed off the site without the prior written approval of
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from
the site all surplus materials out of originally supplied by him and upon such removal the same shall
revert in and became the property of the Contractor

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained
of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the Stores or materials so specified and provide other proper and suitable stores or materials
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge
shall have previously given notice to the Contractor to replace.

9. Delay and Extension of Time:

If, in the opinion of Engineer-in-charge the work is delayed:

i) by reason of abnormally bad weather, OR

ii) by reason of serious loss or damage by fire OR

iii) by reason of Civil commotion local combination of workmen, strike or lockout,
affecting any of the trades employed on the work, OR

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing
work not forming part of this Contract OR

v) by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make
fair and reasonable extension in the completion dates of the individual items of work of the Contract as
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably
be required to the satisfaction of the Engineer-in-charge to proceed with the work.
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10. Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent
of design rights, and shall pay any royalties which may be payable in respect of any article /or part
thereof included in the Contractor. In the event of any claim, being made or action brought against
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid.the Contractor
shall immediately be notified thereof for taking necessary action provided that payment of indemnity
shall not apply when such infringement has taken place in complying with the specific directions
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use.

11. Tax & Duties
BHEL will deduct all tax & duties for TDS of GST & IT
12. Royalties

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL
authorities.

13. Plant & Equipment:

The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred
to as T&P) required for the execution of the contract.

14. Assignment of Transfer of Contract

The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract
or any part thereof, or any share, or interest thereon to any other persons. No sum of money which
may become payable under the contract shall be payable to any person, other than the contractor
unless the prior written approval of the BHEL to the assignment or transfer of such money is given.

a. Sub-Contract
The Contractor shall not sub-let any portion of the contract without the prior written approval of the
BHEL.

15. Compliance to Regulations and Bye-Laws
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and
Bye-Laws of any local authority. The Contractor shall be bound to give all notices required by statute

regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.
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CHAPTER -lli

PERFORMANCE OF THE CONTRACT

16. Security deposit
a) The rate of Security Deposit (SD) will be 5% of the contract value.

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of
the work from the Contractor. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor till the
total amount of the required Security Deposit is collected.

c) The security deposit may be furnished in any one of the following forms:

1) Local cheques of scheduled banks, subject to realization.

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back and lieu marked by the bank in favor of BHEL.

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back).

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation
or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible
in any manner for the collection of Interest or renewal of the documents or in any other matter
connected therewith.)

Security Deposit shall be released to the Contractor upon fulfilment of contractual
obligations as per terms of the contract.

Security Deposit shall not carry any interest.

17. Orders Under the Contract

All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if
sent by registered post to the address given in the tender of the Contract, shall be deemed to have

been served on the date, when in the ordinary course they would have been delivered to him. The
Contractor shall carry out without delay all orders given to him.
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18. Admission to Site

The contractor shall not enter on (other than for inspection purposes) or take possession of the site
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed
to extend his operations beyond these areas The Contractor shall provide if necessary or required
at the site, temporary access thereto and shall alter, modify and maintain the same as required
from time to time. He shall clear away the access route when no longer required restoring the area
to its original condition

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the
work, in the contract agreement) at the site contemporaneously with the execution of the original work
and contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any time, any portion ofa the site which they may require
and the contractor shall at his own expense clear such portion forthwith. No photographs of the site
or of the work or any part there of shall be taken or published or otherwise circulated without the prior
approval of the Engineer-in-charge.

No such approval shall however exempt the Contractor from complying with any statutory provision
in regard to the taking and publication of such photographs.

BHEL Officials connected with the Contract shall have the right of entry to the site at all times.

Engineer-in-change shall have the power to exclude from the site any person whose admission there to
may, in his opinion is undesirable for any reason whatsoever.

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings
as may be in force from time to time. The Contractor should follow these regulations strictly and no
claims for any additional payment whatsoever will be entertained in this regard under any
circumstances.

19. Contractor’s Supervision

The Contractor shall either himself supervise the execution of the contract or shall appoint a
competent agent acceptable to the DGM/CP&S to act in his stead.

Orders given to the Contractor's agent shall be considered to have the same force as if they have
been given to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any claim for doing
so, either the office of the DGM / Civil Projects & Services or the OFFICER-INCHARGE, to receive
instructions.

The DGM/CP&S shall have full powers and without assigning any reason, require the Contractor to
immediately cease to employ in connection with this contract, any agent, servant or employee where
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any
compensation on this account.
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20. Labour Laws

The Contractor shall remain liable for the payment of all wages and other statutory payments to his
employees under the payment of Wages Act 1936, Workmen's Compensation Act 1923, Minimum
Wages Act 1948, ESI Act 1948 and EPF & Miscellaneous Provisions Act, 1952, The Tamil Nadu
Labour Welfare Fund Act 1972 or any other Act or enactment, relating thereto and rules framed,
thereunder from time to time.

21. Safety Rules

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full
time at site works.

22. Water, Power, Compressor Air

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air
required for the work or his employees on the work, together with all pipes and fittings or other means
that may be necessary or required to ensure a proper and ample supply of water etc. for all purposes
connected with the work.

In the event of a provision existing in the Tender documents for supply of water, power and compressed
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the same as
required at his own cost. The levy of charges to be borne by the contractor in such case shall be
specifically mentioned in the tender documents.

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the
provision of power, water and compressed air will be subjected to BHEL contract with customer
and tender conditions.

23.Temporary workshops, Stores Etc.,

The Contract shall, during the progress of the work provide, erect and maintain at his own expense
all necessary temporary workshops. Offices etc., required for the proper and efficient execution
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer- in -charge.

On completion of the work all such temporary building shall be cleared away and the site restored and
left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge.

24.Tools and Plant on site

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior
written approval or the Engineer-in-charge. When the work is finally completed or the contract is
determined for reasons other than the default of the contractor he shall, forth with remove from the
site all tool plant, equipment etc. (other than those as may have been provided by BHEL)

25. Statements of Hire Charges

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipment’s
etc. shall be given to the Contractor by the Engineer-in-charge.
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26. Precautions Against Risks

The Contractor shall be responsible for providing at his own expense for all precautions to prevent
loss or damage from any and all risks and to minimize the amount of any such loss or damage and
for the necessary steps to be taken for the said purpose.

27. Notices and Fees

The Contractor shall give all notices required by any Statutory provision or by the regulations and for
bye-laws of any local / or of any same are or will be connected. The contractor shall pay and indemnify
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws
in respect of the work and shall make and supply all drawings and plans required in connection with
any such notice.

28. Setting out of the works and Protective and Maintaining signals and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary
to enable the contractor to set out the work, the contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there to and shall be solely responsible for their being so set out and executed.

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor
who shall at his own expense take all proper and reasonable precautions and care to preserve and
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then
or thereafter becoming due to the Contractor

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities.

29. Site Drainage

All water that may accumulate on the site during the progress of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's
expense.

30. Excavation, Relics, etc.

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall
be disposed of as Engineer-in-charge directions.

All gold, silver, oil and other minerals of any description and all precious stones coins’ treasures,
relics, antiquities and other similar items which may be found in or upon the site shall be the property
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL
may appoint to receive the same.
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31. Foundations

The Contractor shall not lay any, foundations until the excavations for the same have been examined
and approved in writing by the Engineer - in-charge.

32. Covering in work

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any
work is to be permanently covered up or concealed, whether by earth or other means so that it can
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required
by the Engineer-in-charge un-cover such work at his own expense.

33. Approval of Works by Stages

All work embracing more than one process shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to
approve the quality and extent thereof at any time he may choose and in the event of any dispute,
the decision of the Engineer-in-change thereon shall be final conclusive.

34. Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect
of the execution of the works in a "Work Site Order Book" maintained at his office and the
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning
of these conditions.

35. Day Work
No ‘day — work’ shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge
and returned to the Contractor and must be produced at the time of adjustment of accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge
specifying the description, quantities, weight or measurement (as the case may be) of the articles
approved, reference will have made in this receipt in the return aforesaid and the Contractor's Bill.

In the case of Lump Sum Contracts, the rates to be charged and the percentage addition for profit

and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor
prior to the execution of the work.
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36. Inspection of the Work

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination.

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period,
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the
work so specified in whole or in part a& the case may require at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose
decision shall be final and binding may carry out the work by other means at the risk and expense in all
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall
have previously given notice to the Contractor to rectify.

37. Responsibility for Building

In the event of any building or part of any building being handed over to the' Contractor for the
execution of work there to under the provisions of the Contract he shall give a written receipt for all
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting
from the cause whatsoever while in his charge and on completion of the work to deliver the said building
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge.

38. Insurance

The contractor shall, within one month after the date of acceptance of the contract, insure the work
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and
against damage by aircraft with an insurance office approved by the accepting officer, from the date
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the
maintenance period. The insurance shall also be extended to cover third party personal injury and
property damage for a sum to be specified by BHEL.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance payment to the contractor until
the contractor shall have complied with the terms of this condition.
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified
by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall
be received and may be retained by BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of the contract not having
been previously cancelled under these conditions, after taking into account the delay in completion,
settlement to his workers for damages, damage to BHEL'’s property etc.

39. Damage & Loss to Private Property & Injury to Workmen

The Contractor shall at his own expense reinstate and make good to the satisfaction of the
DGM/CP&S and pay compensation for any injury, loss or damage occurred to any property or rights
whatever including property and rights of BHEL (or agents) servants or employee of BHEL, the injury
loss or damage arising out of or in any way in connection with the execution or purported execution
of the contract and further the contractor shall indemnify, the BHEL against all claims enforceable
against BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against
BHEL where BHEL is a private person, in respect of any such injury (including injury resulting in
death) loss or damage to any person whomsoever or property including all claims which may arise
under the Workmen's Compensation Act or otherwise.

40. Completion:

The works shall have completed to the entire satisfaction of the Engineer - in -charge and in
accordance with the Contractor’s forecast of Time and progress where operative, and all unused stores
and materials, tools, plants equipment, temporary Building and things shall be removed from the
site and work cleared of rubbish and all waste materials and leveled up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractor's expense and/or before the Schedule
date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the
Work as have been completed to the satisfaction of the Engineer-in-charge. | n such an event, the
contractor is not entitled for any extension of time or any other compensation for executing the balance
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste
materials and charge the Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and
the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of
maintenance period, where applicable.
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41. Compensation for delay

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended period of completion, he shall,
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed
by the BHEL on the contract value of the work for every week that the progress remains below
that specified in condition 7 or that the work remains incomplete.

This will also be applicable to items or groups of items for which separate period of completion
has been specified.

For the purpose term "Contract Value" shall be the value at contract rates of the work or
ordered,

a) Completion period (as originally at 1 percent per week
stipulated) not exceeding 6 months

b} Completion period (as originally at 2 percent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally at 4% percent per week
stipulated) exceeding 2 years

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed the under noted percentage of the contract value or of the item or group of items
of work for which a separate period of completion is given

a) Completion period (as originally 10 percent
stipulated) not exceeding 6 months

b) Completion period (as originally 72 percent
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally 5 percent
stipulated) exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with the BHEL.

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run
charges for any reason whatsoever.

42. Laws Governing the Contract

The contract shall be governed by the Indian Laws for time being in force.
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43. Cancellation of Contract for Corrupt Acts

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the
following cases and the Contractor shall be liable to make payment to BHEL for any loss or
damage resulting from any such cancellation to the same extend as provided in the case of
cancellation for default.

If the Contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

b) enter in to a contract with BHEL in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing to
BHEL,

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of

competitive tendering, without first disclosing the fact in writing to BHEL.

44, Risk Purchase Clause

If the contractor fails to carry out the specified works as per the contract scope of work within the
timeframe as directed by DGM/CP&S or his authorized officials and continues in that state after a
reasonable notice from DGM/CP&S or his authorized officials, BHEL reserves the right to have the
work done by any means at the Contractor's risk and expenses provided always that in the event of
the cost of the work so done (as certified by DGM/CP&S which is final and conclusive) being less
than the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money
due to Contractor under the contract, the Contractor shall either pay the excess amount ordered by
DGM/CP&S or the same shall be recovered from the Contractor by other means.

45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue
thereafter to BHEL, shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or
have a receiving order for administration of his estate, made against him or shall take any
proceedings for liquidation or composition under any bankruptcy Act or assignment of his
effects of composition or arrangement for the benefit of his creditors or purport to do so, or
if any application made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors

OR
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being a Company, shall pass a resolution or the Court shall make an order for the liquidation
of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver
or Manager,

OR

Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work
without the prior written approval of the BHEL.

Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL
may have the work done by any means at the Contractor's risks and expenses provided
always that in the event of the cost of the work so done (as certified by DGM/CP&S which is
final and conclusive) being less than the contract cost, the advantage shall accrue to the
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor
shall either pay the excess amount ordered by DGM/CP&S or the same shall be recovered
from the Contractor by other means.

In case BHEL carries-out the work under the provisions of this condition the cost to be taken
into account in determining the excess cost to be charged to the Contractor under this
condition shall consist of the cost of the materials, hire charges of tools and plants and/or
labour provided by the BHEL with an addition of such percentage to cover superintendence
and establishment charges as may be decided by the DGM/CP&S whose decision shall be
final and conclusive.

46. Cancellation of Contract in Part or Full for Contractor’s Default

If the Contractor:

a)

b)

makes default in carrying out the work as directed and continues in that state after a
reasonable notice from DGM/CP&S or his authorized representative;

fails to comply with any of the Terms and Conditions of the contract or after reasonable notice
in writing with orders properly issued thereunder;

BHEL, may without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work
order or items of work in default from the contract. Whenever BHEL exercise the authority to
cancel the contract as whole or part under this condition BHEL may complete the work at the
contractor's risk and cost (as certified by DGM/Stores which is final and conclusive) being
less than the contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the
moneys due to the Contractor under this contract the Contractor shall either pay the excess
amount ordered by DGM/CP&S or the same shall be recovered from the Contractor by other
means. In case the BHEL carries out the work or any part thereof under the provisions of the
conditions the cost to be taken into account in determining the excess cost to be charged to
the Contractor under this condition shall consist of the cost of the materials, hire charges of
tools and plant and/or labour provided by the BHEL with an addition of such percentage to
cover the superintendence and establishment charges as may be decided by the DGM/CP&S
whose decision shall be final and conclusive.
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47. Termination of Contract on Death of contractor

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract
without compensation to the Contractor.

48. Special powers of Determination

If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole
or any part of the work to be carried out the DGM/CP&S shall give notice in writing of the fact to the
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the fore-closing of the work.

He shall be paid at contract rates for the full amount of the executed including such additional works,
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained
on account of labour and 'materials collected but which could not be utilized on the work, as verified
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of
any alterations have been made on the original specifications, drawings, designs and instructions,
involving any curtailment of the work as original contemplated.

“If any employee / labourer working in the contract is found involved in corruption activities, the

contract will be terminated and the contractor will be banned for applying for any future contract for
3 years.”

TENDERER / CONTRACTOR 23 ACCEPTING OFFICER



CHAPTER-IV

VALUATION AND PAYMENT

49. Records and Measurements

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a
complete record is obtained of all works performed under the contract. Buildings, etc., priced in
schedule 'A" as a unit Lump-sum will be entered by number at the unit Lump-sum.

Work carried out for agreed Lump-sum will be described and similarly recorded

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL "under the contract”

Work, which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed in the tender documents. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by
the contractor.

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of
appointment of measurement.

The contractor shall without, extra charge, provide assistance with appliance and
other things necessary for-measurement.

The contractor shall bear all the cost of measurements of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties
each day at the site, on completion of measurement. If the contractor objects to any of the
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL
measurement book or against the item or items objected to; and such note shall be sighed and dated
by both the parties' engaged in taking the measurement.

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the
expense of such measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken provided that a net error is found by this re measurement to
amount to less than 5% (Five percent) of the value as-recorded by the first measurement. But where
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party.
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said
to be borne by the other party. If the contractor’s representative fails to attend when required, the
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case
those measurements shall be considered as accepted by the contractor as final. The contractor shall,
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his
claims for the work done by him up to and including the previous month, which are covered by his
contract agreement in any of the following respects.
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a) Deviation from the items and specifications provided in the contract documents.

b) Extra Items / Items of work,
c¢)  Quantities in excess of those provided in the contract schedule.

d ltems in respect of which rates have not been setled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claims and that no further claims shall be raised by
him in respect of work done up to and including the period under report.

Except where any general to detailed description of the work in quantities expressly shows to contrary,
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in
accordance with the procedure set forth in the schedule of rates specification not withstanding any
provision in the relevant standard method of measurement or any general or local custom. In the case
of items which are not covered by the schedule of rates / specification, measurement shalll be taken in
accordance with relevant standard method of measurement issued by the Indian Standard institution or
as per Standard engineering practice,

50. Valuation of Deviations
Rates for deviated items of work will be fixed as follows:

1. For any item of work required to be carried out after the contract has been awarded and which is
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows:

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest
analogous item of work in contractor's schedule bears to rate for the particular analogous item
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract schedule
forms part of individual chapter of the BHEL schedule of rates the above proportion will be worked
out only for such items which are found both in contract schedule and BHEL Schedule
of rates as group of items under the chapter.

b) If a single appropriate analogous item of work is not available in both schedule (contractor's
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost
of that particular group of item (the sum of the products of the tendered rates and the quantities for which
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates.

c) If even an appropriate analogous group of items is not available in contractor's schedule and
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the schedule and for which orders have been placed on the
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the
same items and quantities all the BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil
Engineering Department whose decision shall be final and conclusive as the case may be.

I. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en
the parties.

51. Reimbursement / Refund on Variation in Price, Materials

If after submission of the tender and / or during the progress of the works, the price of any material (not
being a material supplied from the BHEL store in accordance with the conditions of the contract) is
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect
of such material or item, a price which is higher or lower than the price of that material or item as
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable
only for material, which are directly incorporated on the work, the contractor shall however
indicate the assumption he has made while submitting the tender. However no reimbursement or
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the
reimbursement or refund shall be made only / on the excess over + 10% provided always that any
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be
final and conclusive ) the increase is attributable to the delay in the execution of the contract with
the control of the contractor or that any such Increase has become operative after the contracted/ or
extended dated of completion of the works or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other document
as are necessary to show the amount of any increase claimed or any reduction available and shall
allow inspection of the same by any duly authorized representative of the BHEL and further shall at
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any

alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge
stating that the rate is submitted in pursuance to this condition together with all information relating
thereto which he may be in a position to supply.

Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of
the contract, unless specifically provided for in the special conditions of the contract.

52. Advance on account

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after
the whole of the work shall have been completed and a certificate of completion given by the
Competent authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents, counting
from the date on which order to commence work is given by Engineer-in-charge submit claims on
BHEL forms for payment of advances on account of work done and of materials delivered in
connection with the Contract.
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such
approval and passing of the sums so payable shall be final and conclusive against the contractor.

Notes:

" After the full amount of Security Deposit is made up through the 10% deduction from On account
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory
deductions

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in connection
there with and are adequately stored and or protected against damage by weather or other, causes,
but which have not at the time of payment of the advance been incorporated the work on furnishing
a formal hypothecation deed. Payment of such advances, however shall be purely at the
discretion of the Accepting Officer provided always that payment shall not be made under these
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc.

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time
to time certify the sums payable to the Contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an
advance payment shall itself be conclusive evidence that any work or materials it relates are in
accordance with the contract. All such intermediate payments shall be regarded as advance against
the final payment only and shall not be considered an admission of the performance of the contract or
any part thereof in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any
way vary or affect the contract.

53. Final Bill
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL forms, in duplicate.

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared
in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Final bill is to be submitted within 90 days of completion of work or within the time period extended
by the Officer —In-Charge. No claim of any nature will be entertained thereafter.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet
recovered from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.
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54. Submission of Bills by Contractor

The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of
work done during the month supported by the requisitions issued from time to time. The Contractor
shall, once in every month, submit to the DGM/CP&S separately details of his claims for the work
done by him up to and including the previous month which are not covered by his contract agreement
in any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extra items/ new items of work.

c) ltems in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done up to and including
the period under report.

55. Payment of Bills

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed
"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification
of bills by DGM/CP&S.

56. Recovery from Contractor

Whenever under the contract, any sum of money, shall be recoverable from or payable by the
Contractors, the same may be deducted from or any sum then due or which at any time thereafter
may become due to Contractor under the contract or under any other contract with BHEL or from his
Security Deposit or he shall pay the claim on demand.

57. Post Technical Audit of Work and Bills

BHEL reserves the right to carry out the post-payment Audit and technical examination of the work
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However,
no such recovery shall be enforced after three years of passing the final bill.

58. Refund of Security Deposit

The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a

period of one month on termination or expiry of the contract provided always that the Contractor shall
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE".
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59. Force Majeure Clause

If, at any time during the continuance of this Contract the performance in whole or in part by either
party of any obligations under this Contract shall be prevented or delayed by reason of any War,
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone,
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such
event be entitled to terminate this Contract nor shall either party have any claim for damages against
the other in respect of such non-performance and delay in performance under the contract shall be
resumed as soon as practicable after such event has come to an end or ceased to exist. If the
performance in whole or part of any obligation under this Contract is prevented or delayed by reason
of any such event, claims for extension of time shall be granted for periods considered reasonable
by the DGM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall
not include the following circumstances:

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not
resulting itself from an event of Force Majeure;

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of

the Contractor to make payments in the manner specified herein;

inclement weather;

any event or circumstance that makes performance by the Contractor merely

uneconomic or commercially impracticable including without limitation due to

recession, depression, inflation, deflation, tax rate or law changes, exchange rate

fluctuations, or changes in prices;

e. any act or omission or default on the part of a subcontractor or a vendor that is not
itself attributable to an event of Force Majeure (as defined herein); and

f. the imposition of sanctions by any governmental authority due primarily to the failure
of the Contractor to comply with any Applicable Laws.

oo

60. Conciliation

The Parties agree that if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or
disagreement arising in connection with construction, meaning, operation, effect, interpretation or
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same
may, be referred by either party to Conciliation to be conducted through Independent Experts
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.
Notes:
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the
BHEL Panel of Conciliators.
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the
parties from outside the BHEL Panel of Conciliators.
The proceedings of Conciliation shall broadly be governed by Part-lll of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at
http://www.bhel.com/pdf/Brief Procedure under BHEL Conciliation Scheme-06-10-18.pdf
(“Conciliation Rules”).
The Conciliation Rules together with its Formats will be treated as if the same is part and parcel
hereof and shall be as effectual as if set out herein in this GCC.
The Contractor agrees that BHEL may make any amendments or modifications to the provisions
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound
by such amended or modified provisions of the Conciliation Rules with effect from the date as
intimated by BHEL to it.
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61. Arbitration

All disputes between the parties to the contract, arising out-of or relating to the contract, other than
those for which the decision of the DGM/CP&S or Accepting Officer or any other person is by the
contract expressed to be final and conclusive shall after written notice by either party to the contract
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head
of BHEL Ranipet.

Unless the parties otherwise agree, such reference shall not take place until after the completion,
alleged completion or abandonment of the work or the determination of the contract.

The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places
as may be fixed by the Arbitrator in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding on both parties to the contract.

The Contractor agrees that no claim for interest or damages will be entertained or be payable by
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying
with BHEL owing to any disputes or differences between the parties irrespective of whether the same
is decided by any authority to be paid or returned to the Contractor

In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se
and also between CPSEs and Government Departments/Organizations (excluding disputes
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018.

62. Jurisdiction of Court

Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District,
Tamilnadu).

63.Signing of Contract

Each contract document shall be signed by the Contractor with his usual signature. Contract by
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or
the Karta or Manager as the case may be or by any other duly authorized representative followed by
the name and designation of the persons so signing. Contracts by a Company shall be signed with
the name of the Company by a person authorized in this behalf and a power of attorney or other
satisfactory proof showing that the persons signing the Contract documents on behalf of the
Company is duly authorized to do so, shall accompany the contract.

All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen
Compensation Act 1923, Employees Provident Fund and Miscellaneous Provisions Act, 1952,
Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) Act 1970,
Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other applicable
Acts shall be complied with by the Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to
employment of his employees issued from time to time by the concerned authorities.
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes
or any civil or criminal law in connection with employees deployed by him.

Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory
authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of
the same to BHEL.

Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under
this Contract or any other contract or from the Security Deposit furnished by the Contractor under
this Contract or any other contract.

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any
money due to the Contractor by BHEL

For every month, the Contractor shall prepare and submit bills in the succeeding the month within
one week from the date of certification of quantity by user department.

Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by
the Contractor within one week from the date of intimation.

*kkkkkkkkkk

64. Health, Safety & Environment Policy

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believes in
zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint
associated with all its business activities. We commit to continually improve our HSE performance
by:

¢ Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

e Ensuring compliance with applicable legislation, regulation and BHEL systems.

e Taking up activities for conservation of resources and adopting sound waste management
by following Reduce / Recycle / Reuse approach.

e Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination / substitution / reduction / control.

e Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and selection of plants, technologies and
services.

e Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues.

e Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

¢ Communicating this policy within BHEL and making it available to interested parties.

*kkkkk
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Annexure — V

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY
THE CONTRACTORS FOR BHEL

1. The contractor shall employ labour in sufficient numbers to maintain the required date of progress
and of quality to ensure workmanship to the degree specified in the contract and to the
satisfaction of the Engineer — in — charge.

2. The Contractor shall pay to labour employed by him, wages not less than Minimum wages, as
per Tamil Nadu Minimum Wages Act.

3. The Contractor shall in respect of labour employed by him, comply with contractor’s labour
Regulations in regard to all matters provided therein.

4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a
code Number. He shall pay the remittances under his Code Number only.

5. The Contractor shall be liable to his contribution and the employee’s contribution towards PF as
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered
and obtain a code number from them. He shall pay the remittances towards PF under his code
number only.

6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined
in the Contract Labour Regulations, have the power to deduct from the moneys due to the
contractor any sum required or estimated to be required, for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
workers, non-payment of wages or of deductions made a from his or their wages which are not
justified by the terms of the Contract of non-observance of the said Contractor's Labour
Regulations.

7. The Contractor shall indemnify BHEL against any payment to be made under and for observance
of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors.

8. In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contract Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form / Register / Slip under the provisions of these
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined
in the Contracters Labour Regulations, the Contractor shall without prejudice to any other liability
pay to BHEL a sum not exceeding Rs. 50/- as liquidated damages for every default, breach, or
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the
Engineer-in-charge and in the event of the contractor’s default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the
case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the
Engineer-in-charge in this respect shall be final and binding.

10. The contractor shall not employ in connection with the work any person who has not completed
18 years of age.

11. The contractor shall in respect of labour employed by him either directly or through sub-
contractors, comply with or cause to be complied with the following statutory provisions and rules
and in regard to all matters provided therein.

a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules.

b) The minimum wages Act1948 and the related Tamilnadu Rules.

d

(a)
(b)
(c) The payment of wages acts 1936 and the related Tamilnadu Rules.
(d) The Factories Act 1948 and the related Tamilnadu Rules.

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952.

(f) The Employees State Insurance Act 1948.

(g9) The workmen’s Compensation Act 1923.

(h) The Industrial Dispute Act 1947.

(i) Payment of Bonus Act and any other law or modifications to the above or there to the Rules
made thereunder from time to time.

12. REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL before taking up the
work awarded to him/her by giving the following information and getting a code number:

(a) The name of the contractor.

(b) Nature of contract work.

(c) Period of work.

(d) Number of maximum labour employed by him on any one day.

(e) License No. and date (applicable in case of contractors employing 20 or more worker)

(f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own
PF code)

This information is called for the purpose of informing the inspector of Factories wherever they call
for information regarding contracts.

13. The contractor employing 20 or more workmen is required to obtain license from the authorities
(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may
be). This license shall be amended and/or renewed wherever there is an increase in the
workmen employed by him/her or in the event of contract being extended or renewed. The
contractor shall inform the license number to the BHEL management before taking up the work.

14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer
and/or occupier of the factory and shall render all necessary assistance for the same.
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15. Notice of commencement of work to be submitted to ALC / Chennai before start of work in Form
(V).

16. The contractor shall get the contract labourers engaged by him/her insured under workmen'’s
compensation policy.

17. The contractor shall ensure that all his workmen are covered under the Employees State
Insurance Act and produce the registration number/enrolment number to the welfare section
before executing the contract.

18. The contractor shall also ensure that all his/her workmen are covered under Employees
Provident Fund and Misc. Provisions Act 1952.

WAGES

19. The wages will be firm throughout the contract period. BHEL Adhoc amount for contract
workmen will be subsumed with any increase in Dearness Allowance / Basic wages.

Daily Rate Wages Calculation w.e.f 01.04.2025 with Subsumed Adhoc (Rounding off to 2 deicmal)

Description UNSKILLED SEMI-SKILLED SKILLED

Basic Pay 255.00 265.00 273.50
Monthly Dearness Allowance 296.46 296.46 296.46
BHEL Adhoc per month (424 + 508 + 847+212) 46.50 65.73 81.12
Total wages 597.96 627.19 651.08
PF contribution @ 13% on total wages by employer * 77.73 81.53 84.64
ESI Contribution @ 3.25% on total wages by employer 19.43 20.38 21.16
Bonus @ 8.33% on (Basic + DA) 45.94 46.77 47.48
EL Portion Per day 29.90 31.36 32.55
Total Amount 770.96 807.23 836.91

* PF Contribution from employer to be restricted to 13% on Rs 15000

20. Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965. The
Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid.

21. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

22. The Contractor shall ensure payment of wages to the contract labour employed by him
within three days from the end of wage period in case the wage period is one week or a
fortnight and in all other cases before 10" day of the following month.

23. All Payments to labours by the Contractor shall be made through bank only.

24. A notice showing the wage period and the place and time of disbursement of wages shall

be displayed at the work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.
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25. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of
payment of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid
wages shall be displayed in Tamil and English in conspicuous places at the establishment and work
at work site by the Contractor. The Contractor shall inform the BHEL Management every month the
details of contract labour engaged for contract in this following form:

Serial Number.
Location.

Period of work.

No. of days worked.
No. of man worked.
Wages paid to workers.

~0QoTw

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

26. The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Central Rules thereunder shall be maintained by each contractor.

Form A — Employee Register

Form B — Wage Register

Form C — Register of Loan / Advance / Fine / Damage / Loss.

Form D — Register of Attendance.

Form E — Register of Leave / Rest / Compensatory off.

Employment Card

One-month notice of all the contract workmen before completion of work.

NouhkwNeE

27. The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and
the Rules thereunder both in English and Tamil.

28. Annual Return to be submitted through Shram Suvidha Portal.

29. The Contractor shall submit the returns required under the Contract Labour (Regulation &
Abolition) Act 1970 periodically to BHEL Management.

30. All the above registers and records shall be preserved in original for a period of three years. All

the registers, records and notice maintained under the Act and rules shall be produced on demand
by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

31. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday
on anyone of the three days before or after the said say.

32. The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work
Sunday.
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33. The contract labour working for more than nine hours in any day or for more than 48 hours in
any week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages
in accordance with the provisions of Sections 59 of the Factories Act 1948.

34. The Contractor shall provide all safety devices and personal protective equipment to his workmen
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided
to them while doing the work and there should not be any relaxation on this.

35. The Contract labours shall abide by all the Safety rules inside factory premises.
36. The Contractor shall ensure that his workmen vacate the premises after the shift is over.

37. The contractor shall give leave with wages to his/her workmen who have worked for a period of
240 days or more in the factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days or work performed by the
worker during the previous calendar year. The worker whose service commences on a day other
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder
of the calendar year. This leave will be admissible only during the subsequent calendar year.

38. No woman worker shall be required or allowed to work in the Factory except between the hours
of 6.00 A.M. and 7.00 P.M.

39. The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

40. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of
ESI / workmen’s compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per the Act.

41. The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from general should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act).

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

42. The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before
executing the contract work.

43. The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as
well as employee’s contribution pursuance of the above scheme in time. Contributions recovered
from employee and contribution made by the contractor may be rounded to the higher multiples of
five paise.

44. The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.
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45. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment
number before awarding of contract work. As per the existing provisions every worker shall be
entitled and required to become a member of the fund. The employee’s contribution will be recovered
by the contractor from the wages of his workmen and the contractor should pay equal contribution.
The contractor is also liable to pay any administrative charges in this behalf that may be decided
from time to time. It will be the responsibility of the contractor to ensure such contribution payable in
respect of workmen employed through sub-contractors also.

46. The Contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

47. The Contractor shall with seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable / paid for employees engaged by him or through him
and shall also furnish to BHEL such information as Principal Employer is required to furnish under
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.

48. Whenever any sum of money is found to be recoverable from or payable by the contractor under
the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or from
his security deposit, the contractor shall immediately thereafter such further sums as may be required
to replenish the shortage caused by such recoveries in amount of security deposit.

49.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker
under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

50. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.

51 MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time,
for the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor.

52 POLICE VERIFICATION

The Contractor shall obtain police verification of all his contract workers and submit the same to
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without
such police verification.

ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE
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DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS

The Contractor must inspect the area of work to decide the safety precautions necessary for
executing this contract. The following safety measures should be strictly adhered to during execution
of works at sites.

1.

10.

11

12.

13.
14.

15.

16.

17.

18.

Whenever people work at height more than six feet, platform shall be provided or the workers
shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work till a written
clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.
All excavations must be barricaded and red lamps must be provided.

No work should be taken up of execution inside shop floor / factory premises, without obtaining
necessary work permit.

Providing helmet for high level work

All personal protective equipment conforms to standard specification as per the details given in
the code of conduct.

The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the
workmen and strictly to be used while carrying out the work.

Providing dust or fume respirator in places where dust and fume concentration exist.

. Providing goggles and welding screens.

Providing acid and alkali — proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

All temporary electrical connections shall be properly earthed, insulated and periodically
checked.

Inflammable materials shall not be stored near places where the sparks are likely to occur.

The gas cylinders must be always handled on trolleys or kept tied down when not in use. They
should never be rolled as Roller for conveying.

Cylinders should not be used without Regulators

If the contractor's workmen are found to be violating the safety precautions, punitive action will
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be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each
violation.

19. The working area shall be kept clean and free from all obstructions.

20. Ensuring proper lashing of the components while being transported in vehicles.

21. The vehicles must have side supports or have body to support the materials conveyed.
22. The materials should not to be allowed to extend or overflow the sides of the vehicles.

23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
24. Driver of the vehicle must possess valid license.

25. Vehicle must not be overloaded beyond the prescribed limits.

26. Red flags and lights for parts projecting from the body of vehicle must be provided.

27. The speed restrictions within the factory premises must be strictly adhered to.

28. The contractor should maintain a register regarding the driver license particulars.

29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered
for all his/her workmen. A copy of the policy has to be submitted before commencement of work.

30. All safety precautions are to be taken by the contractor at his cost.
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.

All Contractors including their sub-contractors, agents and labour engaged on the work are required
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent violations
of safety regulations will not be entrusted with further work in this organization.

Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set,
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as
per instruction of Engineer in charge within the quoted rates.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder.

The contractor shall submit safety plan along with his offer. During negotiations before placing
TENDERER / CONTRACTOR 39 ACCEPTING OFFICER



of work order and during execution of the contract, BHEL shall have right to review and
suggest modification in the safety plan. The contractor shall abide by BHEL’s decision in this
respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives,
injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials: -

i)  Safety helmets conforming to 1S-2925: 1984.

i) Safety Belts conforming to 1S-3521:1983

i) Safety Shoes conforming to IS-1989:1978.

iv) Eye and Face protection devices conforming to IS-8520:1977. And 1S-8940:1978.
v) Hand and body protection devices conforming to

1. 1S-2573:1975 (2) 1S-6994:1973 (3) 1S-8807:1978 (4) 1S-8519:1977.

4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of safe design and construction.
These shall be tested and certificate of fithess obtained, before putting them to use and from
time to time as instructed by authorized BHEL official who shall have the right to ban the use
of any item.

5. All the electrical equipment, connections and wiring for constructions, power, its Distribution
and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the contractor to carry
out the all types of electrical works. All electrical appliances including portable electric tools
used by the contractor shall have safe plugging system to source of power and be
appropriately earthed.

6. The contractor shall not use any hand — lamp energized by electric power with supply voltage
of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power
source of not more than 24 Volts.

7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety
at Construction sites” issued by the safety department of BHEL and as per the directions of
the authorized BHEL official. A copy of the above referred “Code for Fire Safety at
Construction sites” shall be made available by BHEL to the contractor for reference, on
demand by the contractor, during tendering stage itself.

8. Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion,
the contractor shall be responsible for carrying out such provisions and / or storage in
accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall
also be taken by the contractor in all such matters.
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at
all work spots for safe working when natural daylight may not be adequate for clear visibility.

10. The contractor shall be held responsible for any violation of statutory regulations local, state
or central and BHEL instructions, that may endanger safety of men, equipment, material and
environment in his scope of work or another contractor’s or agencies. Cost of damages if
any, to life and property arising out of such violation of statutory regulations and BHEL
instructions, shall be borne by the contractor.

11. In case of fatal or disabling injury/accident to any person at construction / work sites due to
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL have the
right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover cost of such damages from payments due to the contactor after holding an
appropriate enquiry.

13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his
case.

14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall
have the right to take corrective steps at the risk and cost of the contractor, after giving a
notice of not less than seven days, indicating the steps that would be taken by BHEL.

15. The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by the contractor to the authorized BHEL official from time to time as
prescribed.

16. Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,

issue of an appropriate certificate to recognize the safety performance of the contractor may
be considered by BHEL after completion of the job.
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