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 Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking)  

  

Power Sector, Eastern Region  
BHEL Bhawan, Plot No. DJ-9/1, Sector- II,  
Salt Lake City, Kolkata, WEST BENGAL, INDIA  
Phone: 033-23398220, 23211690, FAX: 033-
23211960  

 

NOTICE INVITING TENDER (NIT) 
 

 

OFFERS ARE INVITED FROM REPUTED & EXPERIENCED BIDDERS (MEETING PRE-
QUALIFICATION CRITERIA AS MENTIONED) THROUGH NIC E-PROCUREMENT PORTAL 
https://eprocurebhel.co.in ONLY for THE SUBJECT JOB BY THE UNDERSIGNED ON 
BEHALF OF BHARAT HEAVY ELECTRICALS LIMITED AS PER THE TENDER DOCUMENT. 
ISSUE OF TENDER TO ANY BIDDER SHALL NOT CONSTRUE THAT THE BIDDER IS 
CONSIDERED TO BE QUALIFIED. FOLLOWING POINTS RELEVANT TO THE TENDER MAY 
PLEASE BE NOTED AND COMPLIED WITH.   

 

Salient Features of NIT 
 

SL 
NO 

ISSUE DESCRIPTION 

i E-TENDER NUMBER PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 
30/12/2022. 

ii Broad Scope of job “OVERHAULING OF TURBINE (IP & LP), HP MODULE 
REPLACEMENT, GENERATOR, TDBFP-TURBINE AND AUXILIARY 
WORKS AT UNIT-8, 500 MW (KWU DESIGN), MEJIA TPS, DVC, 
WEST BENGAL”. 

iii ISSUE OF TENDER 
DOCUMENTS 

a) Online through e-procurement platform at 
(https://eprocurebhel.co.in) 

 

b) In BHEL website (www.bhel.com & CPP 
Portal) : For tender view purpose only 

             Start date of the tender: 30/12/2022 

 
1. Applicable 
 

2. Applicable 

iv DUE DATE & TIME OF 
OFFER SUBMISSION 

Date: 02/01/2023, Time: 14-00 Hrs. IST 
(Offer to be submitted online only through e-
procurement platform at https://eprocurebhel.co.in) 

Applicable 

v TECHNO-COMMERCIAL 
BID OPENING OF 
TENDER 

Date: 02/01/2023, Time: 16-30 Hrs. IST 
(online only through e-procurement platform at 
https://eprocurebhel.co.in, participating bidders may 
witness the same online only) 

Applicable 

vi EMD AMOUNT INR 2,56,357.00 (Indian Rupees Two Lakh Fifty Six 
Thousand Three Hundred Fifty Seven Only) 
[To be submitted in the form and manner as mentioned below] 

Applicable 

vii COST OF TENDER --  Not Applicable 
viii LAST DATE FOR 

SEEKING 
CLARIFICATION 

Date: 02/01/2023 (UP TO 11:00 Hrs.)  
Applicable 

ix SCHEDULE OF Pre Bid 
Discussion (PBD) 

If any, shall be intimated through Tender Change 
Notice (TCN) 

Not Applicable 

x INTEGRITY PACT & 
DETAILS OF 
INDEPENDENT 
EXTERNAL MONITOR 
(IEM) 

-- Not Applicable 
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xi Latest updates  Latest updates on the important dates, Amendments, 
Correspondences, Corrigenda, Clarifications, Changes, 
Errata, Modifications, Revisions, etc. to Tender 
Specifications will be hosted in BHEL webpage 
(www.bhel.com →Tender Notifications →View 
Corrigendum  & CPP Portal →Tender Notice & E-
PROCUREMENT PORTAL https://eprocurebhel.co.in). 
Bidders to keep themselves updated with all such 
information. 

Shall be 
intimated to 
bidder 

xii Evaluation currency INDIAN RUPEES (INR)  
 

 
The offer shall be submitted as per the instructions of tender document. Only One set of tender 
document (in original, downloaded from website) signed by authorised company rep. of bidder 
and stamped on each page shall be submitted as detailed further, as given below. Bidders to note 
specifically that all pages of tender document, including these NIT pages etc. appearing in the 
website for this particular tender shall be submitted by them (after signing/stamping on each 
page) as a part of their offer. Price shall not be mentioned by them anywhere in the techno-
commercial portion of offer. Price shall be mentioned in the relevant price schedule only 
and to be submitted in e-procurement portal/platform in the form and manner mentioned in 
tender.   
 
For E-PROCUREMENT ASSISTANCE & TRAINING, NIC PORTAL HELPDESK CONTACTS AS PER 
FOLLOWING: - 
 

For any technical related queries please call at 24 x 7 Help Desk Number  
0120-4001 002  
 
0120-4200 462  
 
0120-4001 005  
 
0120-6277 787  
 
Email Support  
Address: A) For any Issues or Clarifications relating to the published tenders,  
bidders are requested to contact the respective Tender Inviting Authority  
 
Technical - support-eproc@nic.in  

 

or for any difficulty in downloading the tender from internet website, they should 
contact this office (Dy. Engineer, Purchase or Manager, Purchase or DGM, Purchase 
Phone no. 033-23398261/8223/8220). No alteration/changes by bidders is permitted in 
the tender/NIT appeared in the website.   
 

1.0 Successful bidder shall have to submit additional set of tender/sign on tender document 
provided by BHEL, if so decided by BHEL.  
   

2.0 Earnest Money Deposit (EMD) of INR 2,56,357.00 (Indian Rupees Two Lakh Fifty Six 
Thousand Three Hundred Fifty Seven Only) in the form & manner prescribed in tender, 
shall be submitted by bidder as mentioned below, failing which the bidder’s offer is liable for 
rejection. 

 
SCAN COPY OF DOCUMENTS IN SUPPORT OF SUBMISSION OF EMD TO BE 
UPLOADED ALONG WITH TECHNO-COMMERCIAL OFFER IN NIC E-PROCUREMENT 
PORTAL/PLATFORM. IN CASE OF EMD SUBMISSION THROUGH BANKER’S 
CHEQUE/PAY ORDER/DEMAND DRAFT, SAME TO BE SUBMITTED IN SEALED 
ENVELOPE (SUPERSCRIBING TENDER REFERENCE) TO DGM-PURCHASE/MANAGER-
PURCHASE/DY. ENGINEER-PURCHASE, BHEL BHAWAN, DJ-9/1, SECTOR-2, 
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KARUNAMOYEE, SALT LAKE CITY, KOLKATA-700091, WEST BENGAL PRIOR TO 
LATEST DUE DATE OF SUBMISSION OF OFFER. 
 
One time EMD of Rs. 5,00,000/- (Rupees Five Lakh only) for BHEL-PSER, SAS jobs will also 
be valid for all such PSER-SAS jobs. Parties/bidders who have submitted/submits One Time 
EMD (OEMD) in this Power Sector Region (i.e. BHEL-PSER) for Service After Sales (SAS) a 
sum of amount Rs. 5,00,000/- (Rupees Five Lakh only) are exempted from payment of E.M.D. 
on each such tender in that unit on case to case basis. (evidence of deposit must be 
submitted in scanned copy and to be uploaded along with techno-commercial offer in NIC E-
PROCUREMENT portal/platform) will be exempted from submission of EMD with this tender. 
The followings may be noted: 
 
 
 

In case the bidder deposits separate EMD as mentioned above, there will be no change 
a) In existing clauses of this tender. 
b) In case of bidders having one time EMD; one time EMD can not be used for SD purpose.  
c) Security deposit shall be submitted as per provision of tender.  

 

d) The EMD shall be enclosed with the Techno-Commercial Bid in the form and 
manner as mentioned above. 

 
3.0 This     is     an     E-tender   floated    online    through    our     E-Procurement    Site 

https://eprocurebhel.co.in. The bidder should respond by submitting their offer online 
only in our e-Procurement platform at https://eprocurebhel.co.in. Offers are invited in 
two-parts only. No Hard copy bid or bids through email/ fax shall be accepted. Bids are 
invited in two parts & shall be submitted as described below: 
 

 

OFFER 
DESCRIPTION 

DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING 

 
TECHNICAL 
OFFER 

1.Scanned copy of Covering letter of offer (To be attached in relevant 
Attachment section) 
2. Scanned copy of Entire tender documents signed & stamped in each   
page by authorized representative of the bidder except price bid (To be 
attached in relevant Attachment section). 
3. Scanned copy of Techno-Commercial Offer (To be attached in relevant 
Attachment section)  
4. Duly filled all annexures except price & unpriced format (To be attached 
in relevant Attachment section). 
5. Copy of records notes of Pre-Bid Conference, if applicable/ pre-bid 
MOM. (To be attached in relevant Attachment section) 
6. Copy of Tender change notice (TCN), if applicable (To be attached in 
relevant Attachment section) 
7. All supporting documents/ Annexures etc. as applicable (To be attached 
in relevant Attachment section).  
8. No deviation certificate in bidder’s letterhead as per format given in 
Tender (To be attached in relevant Attachment section).  

PRE-
QUALIFICATION 
PART 

9. Pre-qualifying documents with all credentials as per tender. (To be 
attached in relevant Attachment section) 
 

UNPRICED 
PRICE BID 

10. Price schedule – Unpriced but mentioning only quoted / unquoted 
against each item as per tender. (To be attached in Unpriced bid 
Attachment section) 

PRICE BID 11. Duly filled in Price Schedule as per tender. (To be attached in price 
bid Attachment section) 
Any other document uploaded in the price bid, apart from tendered Price 
schedule, shall not be taken into cognizance for evaluation of offer.  
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SPECIAL NOTE:   
 

A)      Offer & documents submitted with the offer shall be signed and stamped in each page by 
authorised representative of the bidder. No overwriting/correction in tender documents by 
bidders shall be allowed. However, if correction is unavoidable, the same may be signed 
by authorized signatory. 

B)     All documents / Annexures submitted with the offer shall be properly annexed and placed 
in respective places of the offer as per enclosure list mentioned in the covering letter. 
BHEL shall not be responsible for any missing documents.  

 
4.0 No deviation with respect to tender clauses and no additional clauses/ 

suggestions/clarification in Techno-commercial bid/Price bid shall normally be considered 
by BHEL. Bidders are requested to positively comply with the same. Offers with deviation 
are liable for rejection.  

 
5.0 BHEL reserves the right to accept or reject any or all offer without assigning any reasons 

thereof. BHEL also reserve the right to cancel the tender wholly or partly without assigning 
any reason thereof. BHEL also reserve the right to split/part award the job. Also, BHEL 
shall not entertain any correspondence from bidders in this matter (except for the refund of 
EMD). 

  
 

6.0 Since the job shall be executed at site, the bidders must visit site/ work area and study the 
job content, facilities available, availability of materials, prevailing site conditions including 
Law and Order situation, applicable Wage structure, Wage rules, present condition of 
machines etc. before quoting for this tender. They may also consult this office before 
submitting their offers, for any clarifications regarding scope of work, facilities available at 
sites or on terms and conditions. No additional claim shall be entertained by BHEL in 
future, on account of non-acquaintance of site/machine conditions at the time of bidding.   

 
7.0 For any clarification on the tender document, you may seek the same in writing or through 

e-procurement portal/platform as per specified format within the last date of seeking 
clarification as per tender. BHEL shall not be responsible for receipt of queries after due 
date of seeking clarification due to postal delay, and receipt of any query after due date 
shall not be entertained. 

 
8.0 BHEL may decide holding Pre-bid Discussion [PBD] with all intending bidders. On such 

communication from BHEL, the bidder shall ensure participation for the same at the 
appointed time, date and place as may be decided by BHEL. Outcome of PBD (if any) 
shall also form part of tender. 
 

9.0 In case of absence of any queries from bidder(s), their quoted price will be PRESUMED to 
be final and complete with reference to the tender documents (including Tender change 
notes (TCNs), clarifications, corrigendum issued by BHEL, if any). Bidders are requested 
to study the tender documents in detail and prepare their queries/clarifications 
accordingly. All such queries / clarifications shall be cleared/replied by BHEL. Such 
clarification letters, corrigendum and/or Tender change notes (TCNs), if issued by BHEL, 
shall form part of tender document. 

 
10.0 In the event of any conflict between requirement of any clause of this specification/ 

documents /drawings /data sheets etc. or requirements of different codes/ standards 
specified/ contradictions between any two clauses of tender document, the same to be 
brought to the knowledge of BHEL by bidders in writing for clarification before due date of 
seeking clarification, otherwise, more stringent requirement as may be interpreted by 
BHEL shall prevail and shall be binding on you. Any typing error/missing pages/ other 
clerical errors in the tender documents, noticed by you must be pointed out before 
submission of offer, or else, BHEL’s interpretation shall prevail & binding on you.  

 
11.0 Unless specifically mentioned otherwise, bidder’s quoted price shall deemed to be in 

compliance with tender including PBD. 
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12.0 Tender document containing above mentioned volumes shall be signed & stamped in all 

pages including this covering letter. Price bid shall be furnished in the specified format 
enclosed with the tender. Any additional copy, if required, may be taken by photocopying 
from the tender document given in the web.  

 
13.0 The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this Tender 

in order to be qualified. The Price Bids of only those bidders will be opened, who 
will qualify for the subject job on the basis of pre-qualification evaluation & Techno-
Commercial bids etc. BHEL reserves the right to reject the bidders with 
unsatisfactory past performance in the execution of a contract. BHEL’s decision in 
this regard shall be final & binding. 

 
14.0 While BHEL reserve the right to open the price bid of the offers in camera, the date & time 

to open the PRICE BID, tender opening shall be intimated to the bidders in case BHEL 
decides it to be ‘Public opening’ and in such a case, one authorised representative of the 
bidder shall be allowed to attend.  
 

15.0 Validity of the offer shall be for Six months from the due date of offer submission 
(including extension, if any) unless specified otherwise.  

 
16.0 Firm prices are to be quoted in whole rupees, in the place meant for price or on the 

price schedule enclosed as applicable for the full scope of work given in tender. The 
rates quoted must be in figures and words as well (Prices quoted must be workable 
too for the job involved). Prices quoted by the bidders should be inclusive of all 
taxes and duties leviable by any Statutory Authority for this job as on the date of the 
tender opening (excluding GST & BOCW Cess). 

 
17.0 Price Bids shall be evaluated in the manner as prescribed in Price Schedule. However, 

Unit Rates shall also be furnished if applicable in the Price Schedule. 
 

18.0 Bid should be free from correction, overwriting, using corrective fluid, etc. Any 
interlineation, cutting, erasure or overwriting shall be valid only if they are attested 
under full signature(s) of person(s) signing the bid else bid shall be liable for 
rejection.  

 
19.0 Bidders are required to submit their BEST price as per tender Price Schedule format 

in e-procurement portal/platform in the form & manner as mentioned in tender. 
 

20.0 “BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on 
www.bhel.com) for this tender. RA shall be conducted among the techno-
commercially qualified bidders.  

 
Price bids of all techno-commercially qualified bidders shall be opened and same 
shall be considered for RA. In case any bidder(s) do(es) not participate in online 
Reverse Auction, their sealed envelope price bid along with applicable loading, if 
any, shall be considered for ranking.” 

 
 

 
21.0 Bidders are requested to note that the accepted / agreed tender terms (technical, 

commercial or on Reverse Auction) in their original offer can not be altered / withdrawn by 
their own during the processing of tender.  
 

22.0 The Bidder along with its associate/collaborators/sub-contractors/sub-
vendors/consultants/service providers shall strictly adhere to BHEL Fraud 
Prevention Policy displayed on BHEL website http://www.bhel.com and shall 
immediately bring to the notice of BHEL management about any fraud or suspected 
fraud as soon as it comes to their notice. 
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23.0 The offers of the bidders who are on the banned list as also the offer of the bidders, 

who engages the services of the banned firms, shall be rejected. The list of banned 
firms is available on BHEL web site www.bhel.com. 

 
I) Integrity commitment, performance of the contract and punitive action thereof: 

 
  a)  Commitment by BHEL: 

 
BHEL commits to take all measures necessary to prevent corruption in 
connection with the tender process and execution of the contract. BHEL will 
during the tender process treat all Bidder(s) in a transparent and fair manner, 
and with equity.  

 
  b)  Commitment by Bidder/ Supplier/ Contractor: 

 
b. i) The bidder/ supplier/ contractor commit to take all measures to prevent 
corruption and will not directly or indirectly influence any decision or benefit 
which he is not legally entitled to nor will act or omit in any manner which 
tantamount to an offence punishable under any provision of the Indian Penal 
Code, 1860 or any other law in force in India. 

 
b. ii) The bidder/ supplier/ contractor will, when presenting his bid, disclose any 
and all payments he has made, and is committed to or intends to make to 
agents, brokers or any other intermediaries in connection with the award of the 
contract and shall adhere to relevant guidelines issued from time to time by 
Govt. of India/ BHEL. 

 
b. iii) The bidder/ supplier/ contractor will perform/ execute the contract as per 
the contract terms & conditions and will not default without any reasonable 
cause, which causes loss of business/ money/ reputation, to BHEL. 

 
            If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ 

award/ execution/ post-execution stage includes in mal-practices, cheating, bribery, 
fraud or and other misconduct or formation of cartel so as to influence the bidding 
process or influence the price or acts or omits in any manner which tantamount to an 
offence punishable under any provision of the Indian Penal code, 1860 or any other law 
in force in India, then, action may be taken against such bidder/ supplier/ contractor as 
per extant guidelines of the company available on www.bhel.com and/ or under 
applicable legal provisions. 

 
24.0 The bidder shall submit documents in support of possession of ‘Qualifying 

Requirements’ duly self certified and stamped/ digitally signed (as applicable) by 
the authorized signatory, indexed and properly linked in the format for PQR. In case 
BHEL requires any other documents/proofs, these shall be submitted immediately. 

 
25.0 The bidder may have to produce original document for verification if so decided by 

BHEL. 
 
 

26.0 Suspension of Business dealings with Suppliers/ Contractors: BHEL reserves the right to 
take action against contractors who fail to perform or indulge in malpractices, by 
suspending business dealings with them as detailed in Annexure-A. 

 
27.0 PREFERENCE TO MAKE IN INDIA: 

 
For this procurement, the local content to categorize a supplier as a Class-I local supplier/ 
Class-II local supplier/ Non-Local supplier and purchase preference to Class-I local 
supplier, is as defined in Public Procurement (Preference to Make in India), Order 2017 
dated 04-06-2020 issued by DPIIT. In case of subsequent orders issued by the Nodal 
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Ministry, changing the definition of local content for the items of the NIT, the same shall 
be applicable even if issued after issue of this NIT, but before opening of Part-II bids 
against this NIT.  

 
 Duly filled & signed Form-1 (Format for local content), as applicable, to be submitted by 
bidders along with their techno-commercial offer. 

 
28.0 MSE suppliers can avail the intended benefits in respect of the procurements related to 

the Goods and Services only (Definition of Goods and Services as enumerated by Govt. of 
India vide Office Memorandum F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, 
MSME) if they submit along with the offer, attested copies of either Udyam Registration 
Certificate or EM II certificate having deemed validity (five years from the date of issue of 
acknowledgement in EM II) or valid NSIC certificate or Udyog Aadhar Memorandum 
(UAM) & Acknowledgement or EM II certificate along with attested copy of a CA certificate 
(Format enclosed at Annexure – B where deemed validity of EM II certificate of five years 
has expired) applicable for the relevant financial year (latest audited). Date to be reckoned 
for determining the deemed validity will be the date of bid opening (Part 1 in case of two 
part bid). Non submission of such documents will lead to consideration of their bid at par 
with other bidders. No benefit shall be applicable for this enquiry if any deficiency in the 
above required documents are not submitted before price bid opening. If the tender is to 
be submitted through e-procurement portal, then the above required documents are to be 
uploaded on the portal. Documents should be notarized or attested by a Gazetted officer. 

 
Any Bidder falling under MSME category, shall furnish the following details & submit 
documentary evidence/Govt. Certificate etc. in support of the same along with their 
techno-commercial offer: - 
 

Type under MSME SC/ST owned Women owned 
Others (excluding 
SC/ ST & Women 

Owned) 
Micro   
Small   

Medium   

 
Note: - If the bidder does not furnish the above, offer shall be processed construing 
that the bidder is not falling under MSME category. 

 
29.0 Compliance to Restrictions under Rule 144 (xi) of GFR 2017 

 
I. Any bidder from a country which shares a land border with India will be eligible to bid in 

this tender only if the bidder is registered with the Competent Authority.  The Competent 
Authority for the purpose of this Clause shall be the Registration Committee constituted 
by the Department for Promotion of Industry and Internal Trade (DPIIT). 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a consortium 
or joint venture (that is an association of several persons, or firms or companies), every 
artificial juridical person not falling in any of the descriptions of bidders stated 
hereinbefore, including any agency branch or office controlled by such person, 
participating in a procurement process. 

III. “Bidder from a country which shares a land border with India” for the purpose of this 
Clause means: - 

a. An entity incorporated established or registered in such a country; or 
b. A subsidiary of an entity incorporated established or registered in such a country; or 
c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
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d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above 
IV. The beneficial owner for the purpose of (III) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together or through one or more 
juridical person, has a controlling ownership interest or who exercises control through 
other means. 

Explanation 
a. “Controlling ownership interest” means ownership of or entitlement to more than 

twenty-five per cent of shares or capital or profits of the company. 
b. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements. 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership. 

3. In case of an unincorporated association or body of individuals, the beneficial owner 
is the natural person(s), who, whether acting alone or together, or through one or 
more juridical person has ownership of or entitlement to more than fifteen percent of 
the property or capital or profits of the such association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 
official; 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of 
the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership. 

V. An Agent is a person employed to do any act for another, or to represent another in 
dealings with third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from 
a country which shares a land border with India unless such contractor is registered with 
the Competent Authority. 

 
Note: 
(i) The bidder shall provide undertaking for their compliance to this Clause, in the 

Format provided in Form-2.  
(ii) Registration of the bidder with Competent Authority should be valid at the time of 

submission as well as acceptance of the bids. 
 

   30.0 GeMAR and PTS ID: GEM/GARPTS/28122022/6Y81GPSUJQJ8 
 
   31.0 The Bidder declares that they will not enter into any illegal or undisclosed agreement or 

understanding, whether formal or informal with other Bidder(s). This applies in particular 
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 
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            In case, the Bidder is found having indulged in above activities, suitable action shall be 

taken by BHEL as per extant policies/ guidelines. 
 
            Bidder shall submit duly filled & signed Annexure-VII along with their techno-commercial 

offer. 
 
 32.0 In the course of evaluation, if more than one bidder happens to occupy L-1 status, 

effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. 
 
           In case more than one bidder happens to occupy the L-1 status even after soliciting 

discounts, the L-1 bidder shall be decided by a toss / draw of lots, in the presence of the 
respective L-1 bidder(s) or their representative(s). 

 
            Ranking will be done accordingly. BHEL’s decision in such situations shall be final and 

binding. 

33.0 Order of Precedence: In the event of any ambiguity or conflict between the Tender 
Documents, the order of precedence shall be in the order below: - 
  
 

i) Amendments/Clarifications/Corrigenda/Errata/Tender change notice (TCN) etc. issued in     
    respect of the tender documents by BHEL  
ii) Notice Inviting Tender (NIT)  
iii) Price Schedule  
iv) Scope of work & other details - Annexure-I, Annexure-BOCW, Annexure-SAS-I, 
Annexure-II, Annexure-III, Annexure-S (Safety Provision relating to contractor), Annexure for 
HSE & OCP and Special note to bidders. 
v) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOBS  
vi) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB 

 
All the bidders are requested to note that all the errata / technical clarifications / corrigendum / 
extension etc. shall be published THROUGH E-PROCUREMENT PORTAL 
https://eprocurebhel.co.in and in website www.bhel.com & http://eprocure.gov.in . As such, all 
the bidders are requested to be in continuous touch with these websites.  

 
 

for BHARAT HEAVY ELECTRICALS LTD. 
 
 
 
 

                                                                MANAGER (PURCHASE)  
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Agency Contact details 

BHEL, PSER, 
Kolkata 

Address 
BHARAT HEAVY ELECTRICALS LIMITED, POWER SECTOR – EASTERN 
REGION 2ND FLOOR, BLOCK-DJ, PLOT- 9/1, SECTOR, SALT LAKE CITY, 
KOLKATA – 700 091 

Phone no. 033-23398261, 23398223, 23398220, 23211690 

FAX  no. 033-23211960 

E-mail ID anima@bhel.in, anupriya.mundu@bhel.in, a_sarkar@bhel.in   

NIC E-
PROCUREM
ENT PORTAL 

For E-PROCUREMENT ASSISTANCE & TRAINING, NIC HELPDESK CONTACTS AS PER 
FOLLOWING: - 
 

For any technical related queries please call at 24 x 7 Help Desk Number  
0120-4001 002  
 

0120-4200 462  
 

0120-4001 005  
 

0120-6277 787  
 
 

Email Support  
Address: A) For any Issues or Clarifications relating to the published 
tenders, bidders are requested to contact the respective Tender Inviting 
Authority  
 

Technical - support-eproc@nic.in  
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ANNEXURE - IV 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder’s letter head) 

 
 
 
 To,  
 Bharat Heavy Electricals Limited, 
 POWER SECTOR – EASTERN REGION 
 2nd FLOOR, Block-DJ, Plot- 9/1, SECTOR II  
 SALT LAKE CITY, KOLKATA – 700 091 
 FAX – 033-2321-1960 

 
Job: “OVERHAULING OF TURBINE (IP & LP), HP MODULE REPLACEMENT, 
GENERATOR, TDBFP-TURBINE AND AUXILIARY WORKS AT UNIT-8, 500 MW (KWU 
DESIGN), MEJIA TPS, DVC, WEST BENGAL”. 
 

E-Tender No.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022. 
 

Dear Sir/Madam, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site 
before submission of our offer and noted the job content & site conditions etc. We also confirm 
that we have not changed/modified the tender documents as appeared in the websites and in 
case of observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other 
references as enumerated in the above referred NIT and confirm our acceptance to reverse 
auctioning process and we hereby convey our unqualified acceptance to all terms and 
conditions as stipulated in the tender and NIT. 
 

In the event of observance of any deviation in any part of our offer at a later date whether 
implicit or explicit, the deviations shall stand null & void. 
 

We confirm to have submitted offer strictly in accordance with tender instructions. 
 
Thanking you, 
 
                                                                               

                               Yours faithfully, 
 
 
 
                                                                 (Signature, date & seal of authorized  
                                                                     representative of the contractor) 
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ANNEXURE - V 
 

PRE – QUALIFICATION CRITERIA 
 

Job: “OVERHAULING OF TURBINE (IP & LP), HP MODULE REPLACEMENT, 
GENERATOR, TDBFP-TURBINE AND AUXILIARY WORKS AT UNIT-8, 500 MW (KWU 
DESIGN), MEJIA TPS, DVC, WEST BENGAL”. 
 

E-Tender No.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022. 
 

SL NO CRITERIA 

 PRE-QUALIFICATION CRITERIA  

 PRE-QUALIFICATION CRITERIA- FINANCIAL 
1.0 (a) 
 
 
 
    
      (b) 
 
 
      
     
    (c) 
 
 
    
    
     (d) 

BIDDER SHOULD HAVE AVERAGE ANNUAL TURNOVER OF MINIMUM Rs 38.45 LAKHS DURING LAST 3 
(THREE) FINANCIAL YEARS, ENDING ON 31-03-2022 AND SHOULD HAVE POSITIVE NET WORTH AS ON 
LATEST AUDITED ACCOUNTS AS SUBMITTED FOR PARA 1(c). 
 
BIDDER MUST HAVE EARNED PROFIT IN ANY ONE OF THE LAST THREE FINANCIAL YEARS ENDING 
ON 31-03-2022. AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT OF THE COMPANY FOR 
LAST 3 (THREE) FINANCIAL YEARS, ENDING ON 31-03-2022 NEED TO BE SUBMITTED IN SUPPORT OF 
ABOVE.  
  
IN CASE AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT HAS NOT BEEN SUBMITTED FOR 
ALL THREE YEARS INDICATED ABOVE THEN APPLICABLE FINANCIAL AUDITED STATEMENTS 
SUBMITTED BY THE BIDDER AGAINST THE REQUISITE THREE YEARS WILL BE AVERAGED FOR 
THREE YEARS.  
  
IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, THEN INSTEAD OF 
AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED TO BE CERTIFIED BY 
CHARTERED ACCOUNTANT.

 PRE-QUALIFICATION CRITERIA -TECHNICAL 
2.0 BIDDER SHOULD HAVE EXECUTED AT LEAST ONE JOB OF “ERECTION & COMMISSIONING OF STEAM 

TURBINE, GENERATOR & AUX. WORKS” OR “OVERHAULING OF STEAM TURBINE, GENERATOR & AUX. 
WORKS” OF AN UNIT OF RATING 500 MW OR ABOVE (KWU DESIGN) IN ANY UTILITY/ INDUSTRIAL 
PROJECT IN LAST 7 (SEVEN) YEARS, ENDING ON LATEST DUE DATE OF SUBMISSION OF OFFER. 
  
RELEVANT SUPPORTING DOCUMENTS FROM PURCHASER / END USER SHALL BE SUBMITTED. 

NOTE FOR SL NO 2.0 ABOVE 

THE WORD EXECUTED MEANS: THE WORK SHALL HAVE BEEN COMPLETED UPTO SYNCHRONISATION (FIRST 
SYNCHRONIZATION DATE SHALL BE CONSIDERED FOR EVALUATION) EVEN IF THE CONTRACT HAS NOT BEEN 
COMPLETED OR CLOSED. 
3.0 BIDDER SHOULD HAVE VALID PAN. 

RELEVANT SUPPORTING DOCUMENTS SHALL BE SUBMITTED. 

4.0 NO CONSORTIUM / JV BIDDING IS ALLOWED FOR THIS TENDER. 
5.0 CONSIDERATION OF OFFER WILL BE SUBJECT TO CUSTOMER’S APPROVAL OF BIDDER. 
6.0 BIDDER MUST NOT BE UNDER BANKRUPTCY CODE PROCEEDINGS (IBC) BY NCLT OR UNDER 

LIQUIDATION / BIFR, WHICH WILL RENDER HIM INELIGIBLE FOR PARTICIPATION IN THIS TENDER, AND 
SHALL SUBMIT UNDERTAKING TO THIS EFFECT. 

Note AFTER SATISFACTORY FULFILLMENT OF ALL THE ABOVE CRITERIA, OFFER SHALL BE CONSIDERED 
FOR FURTHER EVALUATION AS PER NIT AND ALL OTHER TERMS OF THE TENDER. 

 
 
 



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022. 
------------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
GENERAL INFORMATION: 
 
VENDOR SHOULD FURNISH INFORMATION REGARDING PROJECTS IN HAND, DETAILS 
OF CURRENT LITIGATION AND ARBITRATION CASES, ORDERS REGARDING 
EXCLUSION/EXPULSION OR BLACK LISTING, IF ANY.  
 
CORRIGENDUM/EXTENSION (IF ANY) OF THIS TENDER WILL BE PUBLISHED IN 
WEBSITES.  
 
INTERESTED BIDDERS MEETING THE ABOVE QUALIFYING REQUIREMENTS MAY 
DOWNLOAD TENDER DOCUMENTS FROM AFORESAID WEBSITE(S).  
 

i)  
DOWNLOAD OF TENDER DOCUMENT 
STARTS 

30/12/2022 

ii)  TENDER DOWNLOAD CLOSES ON 02/01/2023 AT 14:00 HRS. IST 

iii)  LAST DATE OF SEEKING CLARIFICATIONS 02/01/2023 UP TO 11:00 HRS. IST 

iv)  PRE-BID DISCUSSION (IF REQUIRED) ON       N.A. 

v)  LAST DATE OF SUBMISSION OF OFFER   02/01/2023 UP TO 14:00 HRS. IST 

vi)  
DATE OF TECHNO-COMMERCIAL BID 
OPENING 

02/01/2023 AT 16:30 HRS. IST 

 
BHEL RESERVE THE RIGHT TO ACCEPT/REJECT ANY OR ALL THE BIDS WITHOUT 
ASSIGNING ANY REASON THEREOF.  
 
NOTE: PRE-BID DISCUSSION, IF TAKE PLACE, SHALL FORM PART OF THE TENDER 
DOCUMENT. NO CLARIFICATIONS/QUIERIES FROM THE TENDERERS AFTER 02/01/2023 
(UP TO 11:00 HRS. IST) OR AFTER PRE-BID DISCUSSION (IF TAKES PLACE) SHALL BE 
ENTERTAINED BY BHEL.  
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ENCLOSURES: - 
 

i) SCOPE OF WORK, TAXES AND DUTIES & OTHER DETAILS: (ANNEXURE-I: 20 PAGES) 
 

ii) SPECIFIC CLAUSE WITH RESPECT TO BOCW ACT & CESS ACT: (ANNEXURE-BOCW: 02 
PAGES) 
 

iii) ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER (ANNEXURE-SAS-
I: 01 PAGE) 
 

iv) TENTATIVE LIST OF T & P (ANNEXURE-II: 04 PAGES) 
 

v) LIST OF CONSUMABLES TO BE ARRANGED BY THE CONTRACTOR IN ADDITION TO 
THE NORMAL CONSUMABLES (ANNEXURE-III: 01 PAGE) 
 

vi) SPECIAL NOTE TO BIDDERS: 02 PAGES 
 

vii) ANNEXURE-S (SAFETY PROVISION RELATING TO CONTRACTOR): 03 PAGES 
 

viii) ANNEXURE FOR HSE PLAN VIDE DOC. NO. HSEP:14-ER (REV.: 01 DTD. 08/05/20- 170 
PAGES) WITH OCP DOC. NO. HSEOCP: 61 (REV. NO.: 01 DTD. 01/06/20 -13 PAGES) & 
HSEOSP: 61A (REV. NO.: 00 DTD. 27/04/20 -03 PAGES) 
 

ix) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB (24 PAGES) 
 

x) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOB (14 PAGES) 
 

xi) NO DEVIATION CERTIFICATE AS PER PRESCRIBED FORMAT (ANNEXURE-IV) 
 

xii) PRE-QUALIFICATION CRITERIA (ANNEXURE-V) 
 

xiii)  DECLARATION OF THE BIDDERS (ANNEXURE-VI) 
 

xiv)  DECLARATION OF RELATED FIRMS AND THEIR AREA OF ACTIVITIES (ANNEXURE-VII) 
 

xv) PRICE SCHEDULE  
 

xvi) GENERAL TERMS & CONDITIONS OF REVERSE AUCTION (PART – D) 
 

xvii) FORMAT FOR BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

xviii) FORMAT FOR PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 
 

xix) RTGS FORMAT (REAL TIME GROSS SETTLEMENT) 
 

xx) SUSPENSION OF BUSINESS DEALING WITH SUPPLIERS/CONTRACTORS - ANNEXURE-A 
 

xxi)  FORMAT FOR CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD - 
ANNEXURE-B 

 
xxii) BANKRUPTCY/ LIQUIDATION UNDERTAKING-ANNEXURE-C 
 

xxiii) FORMAT FOR DECLARATION FOR RELATION IN BHEL 
 

xxiv)  FORMAT FOR SEEKING CLARIFICATION 
 

xxv)  FORMAT FOR DETAILS OF BIDDER 
 

xxvi)  FORM-1 (FORMAT FOR LOCAL CONTENT) 
 

xxvii) FORM-2 
 

xxviii) RTGS DETAILS OF BHEL-PSER FOR EFT BY BIDDER/CONTRACTOR  
 
 

ALL THE PAGES OF NIT SHALL BE DULY SIGNED BY THE BIDDER WHILE SUBMITTING 
THE OFFER. 
                                                                                       For & on behalf of  

                           BHARAT HEAVY ELECTRICAL LIMITED 

 
 

                                                                                             MANAGER (PURCHASE) 
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PARTICULARS OF THE TENDER 

 
A) E-TENDER NUMBER :  PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) 
                                                  Date 30/12/2022. 
 

B) WORK               :   “OVERHAULING OF TURBINE (IP & LP), HP MODULE 
REPLACEMENT, GENERATOR, TDBFP-TURBINE AND 
AUXILIARY WORKS AT UNIT-8, 500 MW (KWU DESIGN), 
MEJIA TPS, DVC, WEST BENGAL”. 

 
C) TENDER SUBMISSION DUE DATE  :  ON 02/01/2023 UP TO 14:00 HRS. IST 
 
D) TECHNICAL BID OPENING DATE :  ON 02/01/2023 AT 16:30 HRS. IST 
                                      
E ) PRICE BID OPENING    :  ……………………………………………... 

                                      
F ) VALIDITY OF OFFER   : Six months from the due date of offer submission  
                                                                         (Including extension, if any) 
 
G) MOBILIZATION TIME                              : As per Annexure-I  
 
H) COMPLETION PERIOD                          : As per Annexure-I 
                                                                                                                                                                        
I) TARGET COMPLETION DATE           : ……………………………………………… 
 
J) The vendors should furnish the following documents for our scrutiny along with papers for 
pre-qualification for qualifying for price bid opening. 
 

1) Credential / Experience certificates in line with Pre-Q & requirements in line with tender 
specifications 

 
2) PAN NO & Photo Copy of PAN CARD. 

 
3) Photo Copy of GSTN Registration Certificate. 

 
4) Latest Banker’s certificate for financial soundness. 

 
5) Balance sheets & P&L Accounts for the preceding three years 

 
6) Organizational chart 

 
7) Relevant list of T&P held by the vendor earmarked for the tendered job 

 
8) List of concurrent contracts held by the Contractor.   
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Particulars of Tender (Continued) 
 

Facilities to be provided to contractors as described below: - 
 
All T&P required / recommended for the work against this tender shall have to be mobilized by 
the contractor fully at their expense within the quoted price. 
 
Any special T&P i.e. T&P made available by the manufacture of the equipment to the customer 
can be made available to the contractor free of charges subject to availability at site. 
 
Any consumables required / recommended for the work against this tender shall have to be 
mobilized by the contractor fully at their expenses within the quoted price. 
 
Regarding other facilities for the contractors the following table clarifies adequately. Vendors are 
expected to quote considering these without any deviations from the provisions of “Notice 
Inviting Tender”. 
 
Deviated offers are liable for rejection of price bid opening   
 

a) Water   Free of Charges 

b) Power  Free of Charges 

c) Storage Space                                        Free of Charges 

d) Covered Space                                       Free of Charges 

e) Uncovered Space                               Free of Charges 

 f) E.O.T. Crane  Free of Charges 

g) Operators for the above Cannot be provided 

h) Residential accommodation  Cannot be provided  

i) Compressed air Free of Charges 

j) Work shop facilities  Cannot be provided 
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k) 
  

i) Mobile Crane/Hydra for heavy materials, 
if available  

Cannot be provided 

ii) Operator for K (i)                       Cannot be provided 

iii) Fuel for K (i)               Cannot be provided 

l) Other material handling equipment     Cannot be provided  

m) Trailor  Cannot be provided 

n) Sleepers                                 Cannot be provided 

o) Tarpaulins                                               Cannot be provided  

p) Scaffolding materials                        Cannot be provided  

 
No advance is payable to the contractors for mobilizing the site. Any payment can be made only 
against running bills as per payment terms. 

 
 

For & on behalf of  
BHARAT HEAVY ELECTRICALS LIMITED  

 
 
             
  
                                MANAGER (PURCHASE) 
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ANNEXURE-VI 
 

DECLARATION OF THE BIDDERS 

 
Job: “OVERHAULING OF TURBINE (IP & LP), HP MODULE REPLACEMENT, 
GENERATOR, TDBFP-TURBINE AND AUXILIARY WORKS AT UNIT-8, 500 MW (KWU 
DESIGN), MEJIA TPS, DVC, WEST BENGAL”. 

 
01. I, …………………………………...hereby certify that all the information and data 

furnished by me with regard to this E-Tender No. PSER:PUR:MJA-S502:22 
(ENQ:22:PP:0015:PUR:92) Date 30/12/2022 are true and complete to the best of 
my knowledge. 

 
02. I have gone through the tender specifications, scope of work, terms and conditions 

mentioned in Annexure as well as General and Special conditions of contract and 
various stipulations in detail and agree to abide by them and comply with the 
requirements and intent of specifications. 

 
03. I also certify that there have been no deviations from the tender requirements in the 

bid submitted against this tender. 
 
04. I further certify that I am duly authorized representative of the under mentioned 

tenderer and hold a valid power of attorney to this effect, a copy of which is enclosed. 
 
 
       Signature: 
 
       Name : 
     
       Date : 
 
       Designation : 
 
         Seal : 
 
 
Tenderers Name and address  
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ANNEXURE-VII 
 

DECLARATION  
                                                                                                                      Date: ------------------ 

 

Job: “OVERHAULING OF TURBINE (IP & LP), HP MODULE REPLACEMENT, 
GENERATOR, TDBFP-TURBINE AND AUXILIARY WORKS AT UNIT-8, 500 MW (KWU 
DESIGN), MEJIA TPS, DVC, WEST BENGAL”. 
 

E-Tender No.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022. 
 

 

To:                           ___----------------------------------------------- 
Address:                        BHEL, -------------------------------------- 
                                      ------------------------------------------------ 
                                      ------------------------------------------------ 
                                      ------------------------------------------------ 
Email:                            ------------------------------------------------ 
 
 
Sub:   Details of related firms and their area of activities 
 
 
Dear Sir/Madam, 
 
 
Please find below details of firms owned by our family members that are doing business/registered 
for same item with BHEL, ------------------------------(NA, if not applicable) 
 
1 Material Category/ Work Description

Name of Firm 
Address of Firm 

Nature of Business 

Name of Family Member
Relationship 

2 Material Category/ Work Description

Name of Firm 

Address of Firm 

Nature of Business 

Name of Family Member

Relationship 

… 
 

 

 
Note: I certify that the above information is true and I agree for penal action from BHEL in 
case any of the above information furnished is found to be false. 
 
                                                                                                                                               
Regards, 
 
                                                                                                       (-------------------------------) 
 
                                                                               From:                M/s---------------------------- 
                                                                               Supplier Code:  --------------------------------- 
                                                                               Address:            -------------------------------- 
                                                                                                         -------------------------------- 
                                                                                                         -------------------------------- 
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PART-D:  

General Terms & Conditions of Reverse Auction  
 

Against this enquiry for the subject item/ system with detailed scope of supply/service as per tender specifications, 
BHEL shall be resorting to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A SERVICE 
PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties). 
 
1.  For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to 

participate. 
 
2.  Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered for RA.  
 
3.  BHEL will engage the services of a service provider who will provide all necessary training and assistance before 

commencement of on line bidding on internet. 
 
4.  In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them to 

contact & get trained for participation in the reverse auction.  
 
5.  Business rules like event date, time, bid decrement, extension etc. also will be communicated through service 

provider for compliance. 
 
6.  Bidders have to fax /e-mail the Compliance form (annexure III) before start of Reverse auction. Without this, the 

bidder will not be eligible to participate in the event. 
 
7.  In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to arrive at 

“Total Cost to BHEL” which is inclusive of all cost elements in line with terms & conditions of the tender for each 
of the bidder to enable them to fill-in the price and keep it ready for keying in during the Auction. 

 
8.   Reverse auction will be conducted on scheduled date & time. 
 
9.   At the end of Reverse Auction event, the lowest bidder value will be known on auction portal. 
 
10.  The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup including 

that of line items, if required, (Annexure VI) as provided on case-to-case basis to Service provider within two 
working days of Auction without fail. 

 

11. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service provider, 
using the Login IDs and passwords given to them by the service provider before reverse auction event. Bidders 
should acquaint themselves of the “Business Rules of Reverse Auction‟, which will be communicated before the 
Reverse Auction.  

 

12. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party.  If 
the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation of 
any kind, directly or indirectly by communicating with other bidders, action as per extant BHEL guidelines for 
suspension of business dealings (as available on www.bhel.com), shall be initiated by BHEL and the results of 
the RA scrapped/ aborted. 

 

13. Reverse Auction will be conducted if two or more bidders are techno-commercially qualified. In case of two or 
three qualified bidders, there shall be no elimination of H1 bidder (whose quote is highest in sealed envelope 
price bid). In case of four qualified bidders, the H1 bidder shall be eliminated whereas in case of five qualified 
bidders, H1 & H2 bidders shall be eliminated. However, in case of six or more qualified bidders are available, RA 
would be conducted amongst first 50% of the bidders arranged in the order of prices from lowest to highest. 
Number of bidders eligible for participating in RA would be rounded off to next higher integer value if number of 
qualified bidders is odd (e.g. if 7 bids are qualified, then RA will be conducted amongst lowest four bidders). 
However, there will be no elimination of qualified bidders who are MSE or qualifying under PPP-MII, Order 2017, 
irrespective of the number of bidders qualifying techno-commercially. 

 

      In case of multiple H1 bidders, all H1 bidders (excluding MSEs and bidders qualifying under PPP-MII, Order 
2017) shall be removed provided minimum two bidders remain in fray, else no H1 removal. 

 



                                                                                                                                          ANNEXURE-I 

JOB DESCRIPTION: OVERHAULING OF TURBINE (IP & LP), HP MODULE REPLACEMENT, 
GENERATOR, TDBFP-TURBINE AND AUXILIARY WORKS OF UNIT-8, 500 MW (KWU DESIGN) AT 
MEJIA TPS, DVC, WEST BENGAL 

Job Duration: 30 Days from start of work to BG in. Start of work shall be certified by BHEL site engineer 
and shall commence from date of BG out or within 5 days from date of intimation by BHEL, whichever is 
later. 

Mobilisation time: Vendor shall start mobilisation within 5 days from date of intimation by BHEL 

The scope under this specification is not exhaustive but indicative only. However, any activity covered under 
the normal course of overhauling job shall be deemed to be within the scope. The scope shall also include, 
manpower assistance during trim balancing as may be required including post overhauling vibration signature 
analysis. Time is the essence of this contract. Hence contractor must mobilize site with adequate manpower 
for round the clock 12 hours shifts work during the entire duration. Workmen   will not be allowed to work 
more than 12 hrs a day. Also adequate T&P, Consumables and inspection/measuring and monitoring devices 
are to be mobilized at site for two shift operations to avoid any hold up during execution of the work.  Post 
overhauling and synchronization of the unit, observation for 72 hrs at stable load and attending all works to 
rectify defects if any, is included within the scope of work. Prior to mobilization of site list of work men shift 
wise with the concerned work area supervisor shall be finalized in BHEL-PSER, HQ. 

In case any part of the job is not required to be carried out, a deduction will be effected as per percentage 
shown against those items. 

NOTE:  

1) INDUCTION HEATING MACHINE ALONG WITH OPERATOR WILL BE ARRANGED BY BHEL FOR HP, 
IP TURBINE OPENING. MANPOWER ASSISTANCE DURING PARTING PLANE BOLT/STUD OPENING 
AND CLOSING WILL BE PROVIDED BY VENDOR. VENDOR TO ARRANGE INDUCTION/ GAS HEATING 
FOR BREECH NUT OPENING AND CLOSING.  

2) VENDOR HAS TO ARRANGE PARTY VETTED BY BHEL SITE ENGINEER IN CHARGE TO CARRY 
OUT DIGITAL MAPPING (PARTY  SHOULD HAVE CREDENTIAL OF SUCH WORKS) OF TG ROTOR 
COUPLING FACES, CASING PARTING PLANE MATCHING, CASING OVALITY, PEDESTAL LEVELLING/ 
CATENARY & HPT INNER TO OUTER CENETERING. 

 TOTAL (100.00%) 

A SECTION-I: TURBINE, C&I AND AUXILIARY SYSTEMS (68.00%) 
A.1 HPT MODULE REPLACEMENT (5.50%) 

1. 
 

Removal of insulation from HPT module and related pipelines as per requirement and 
thorough cleaning and dumping of insulating materials as per instruction of BHEL & 
DVC  

0.25% 

2. 
Checking of all the clearances (roll check, bump check, centering check, horn drop 
check etc.).Initial/final measurement of reference readings of HP module. Coupled run 
out to be checked.                

0.25% 

3 
Removal of breech nut (02 nos.) and CRH pipe lines by induction heating/gas heating 
& other related pipelines. Locking of pipe lines as required.  

0.75% 

4 
Locking of turbine shaft with outer casing by locking arrangement. Removal of both 
bearing no 01 and 02 bottom halves bearings.                                                                    

0.50% 
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5 
Lifting of complete HP module from pedestal and placing on fixture. Placement of old 
HP module to transport device.                                     

0.25% 

6 

Removal of New HPT module from Transport device, thorough cleaning of shaft, 
journal, coupling face, coupling bore and overall cleaning of new HPT module as per 
requirement. Blue matching of HP inlet flange and U seal ring area of HPT inlet pipe.  

0.50% 

7 
Checking of face run out, concavity of spare module coupling face and correction as 
per requirement to get desired swing check.  

0.50% 

8 

Lifting of HPT module and placement on TG pedestal and subsequent loading to 
bearings. Measurements & DPT of U seal ring. Transportation of U seal ring from site 
to BHEL/MU for machining is in Vendor’s scope. 

0.50% 

9 

Drilling/reaming to fit radial and axial dowel pins on HP inlet pipe and HPT barrel. Weld 
deposits of existing breech nut dowel holes and heat treatment as per BHEL WPS. 
Necessary welding consumables, pre-heat & post heat treatment arrangement etc. is 
included in Vendor scope. Reaming-Honing of HP-IP hole & machining of coupling 
bolts are in Vendor’s scope. 

1.25% 

10 

Final connections of all pipe lines, breech nuts, welding of gland steam pipe lines and 
stress relieving, UT, X-ray of joints including steam gland pipes as applicable.  
Arrangement of welding rods, filler rod is included in vendor’s scope.   Any minor works 
if required to complete the job is in Vendor’s scope.  

0.75% 

A.2 IPT MODULE OVERHAULING (9.00%) 
1 Insulation removal. Disposal of the same to designated location.                             0.15% 

2 Record reference readings, Perform radial and axial clearance checks, roll check, 
bump check, horn drop test etc.      

0.40% 

3 Assistance to loosen heat tightened bolts (casing) with the help of induction heating 
machine and lift top half case (outer). Before above activities, locking of IP bottom 
casing.        

0.15% 

4 Perform roll check & centering of inner casing. Assistance to loosen heat tightened bolt 
of inner casing by induction heating device, removal of studs and lift inner top half 
casing.                          

0.40% 

5 Measurement of axial and radial clearances (flow path) and corrections to be made if 
required.                   

0.15% 

6 Alumina cleaning of rotor, inner casing and gland segments. Supply of alumina (80 grit 
size), blasting nozzles/ other arrangements, enclosure including covering by tarpaulins 
and proper illumination / ventilation of enclosure is included in vendor’s scope of work.     

1.25% 

7 Thorough inspection of rotor, casing & gland seals. Minor repair of rotor and inner 
casing blade shifting. Inspect the balancing weights of the rotor for any erosion and 
replace if necessary.          

0.30% 

8 Inspect the upper and lower inlet inserts and its angle rings. Replacement as required 
including locking and necessary machining outside plant if required.                                  

0.50% 

9 Minor dressing/ hand machining of casing & rotor inter stage fins as may be required to 
maintain design radial clearance. 

0.15% 

10 Re-finning of rotor gland area & sealing segments, subsequent machining of the 
same at site, as may be required. Arrangement of machining fixture included in 
vendor’s scope. Replacement of new gland ring/ segments as may be required. 

1.15% 

11 Check free and facial run out of IP rotor and lift rotor out and place it on the rotor stand. 
Correction of face to achieve desired swing value. Arrangement of annular surface 
plate (considering spigot) for coupling face correction is in vendor’s scope.                        

0.50% 

12 Removal of bottom half inner casing & replacement of casing thermo couples.                  0.50% 

13 Inspect IPT internals and do maintenance work like cleaning, repair, replacement of 
components etc. as required. Carry out   UT / DPT   wherever required.  

0.50% 
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14 Place lower inner casing in position and insert TSE sensors. Check inner casing 
ovality. Correction of parting plane gap on shrouds. 

0.50% 

15 Place IP rotor and align with HP rotor end. Check radial and axial clearance of shaft 
seals and blades. 

0.40% 

16 Assemble IP inner casing top half. Perform radial and axial clearance check. Final heat 
tightening of casing parting plane cap nut by induction heating equipment. Roll check 
and bump check of inner casing. 

0.50% 

17 Assemble IP outer casing top half. Perform radial and axial clearance check. Final heat 
tightening of outer casing parting plane cap nut by induction heating equipment. 

0.50% 

18 New IP inner casing and new IP rotor to be replaced if required with necessary 
flow path correction, gland clearance setting and associated works. Old IP rotor 
and inner casing to place to transport device.  

1.00% 

A.3 LPT MODULE OVERHAULING (11.00%) 
1 Loosening of LP outer casing parting plane joints bolts and removal of LP outer shell, 

dismantling of both end cones.                                                                     .                
0.25% 

2 Covering of condenser tubes from inside the condenser and prepare platform of LP 
casing joints plane. Jacking LP casing and necessary arrangement of platform. 
Arrangement of pipe & clamp cover is included in vendor’s scope of work. Condenser 
spring locking and unlocking is in vendor’s scope. 

0.50% 

3 Loosening of joints plane bolts to remove LP inner-outer casing and LP inner- inner 
casing by Induction heating equipment. Assistance during loosening of parting plane 
studs by Induction heating equipment 

0.15% 

4 Record all necessary readings, roll check during dismantling of casing.  0.15% 

5 Inspection of LP turbine internals and record radial and axial clearances of fixed and 
moving blades and rotor gland seals. Removing of LP rotor and placing it on rotor 
support. 

0.25% 

6 Thorough cleaning of bottom and top casing halves and the rotor. Alumina blasting 
cleaning of LP rotor, LP Rotor moving /LP stationary blades and top inner-inner, inner-
outer casing etc. Supply of alumina (80 grit size), blasting nozzles/ other arrangements, 
enclosure including covering by tarpaulins and proper illumination / ventilation of 
enclosure is included in vendor’s scope of work. 

1.00% 

7 Thorough inspection of rotor and casing. D P test of rotor, blades and casing in the 
suspected area /zone.   

0.25% 

8 Replacement / repair of damaged sealing rings of rotor and cylinder. Inspection and 
replacement of inter-stage fins as possible of LP Rotor, as per requirement. 

0.15% 

9 Free & facial run-out measurement at both end of LP rotor and IP rotor (LP end) as 
may be required. Correction of face to achieve desired swing value. Arrangement of 
annular surface plate (considering spigot) for coupling face correction is in vendor’s 
scope. Surface finish of surface plate should be 04 micron or less and it has circular 
hole inside to accommodate spigot. 

0.70% 

10 Visual inspection and DPT of steam inlet bellows, all LP extractions bellows, LP 
front and rear expansion bellows of the gland box. Removal of necessary 
compensator protection pipes, repair of bellows as per requirement. 
Arrangement DPT kit along with operator, high pressure welder, filler and 
welding rods etc. is under vendor’s scope. Replacement of two no. of extraction 
bellow or inlet bellow included in vendor's scope. 

1.75% 

11 Ovality checking of LP inner-inner and inner outer casing, correction by grinding as per 
requirement. Assistance during Inner-inner casing parting plane stud and cap nuts 
tightening by Induction heating equipment. Deformation and gap checking of inner-
inner and inner-outer casing parting plane and correction by welding as per BHEL WPS 
& post welding treatment is included in vendor’s scope of work. 

0.70% 
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12 Placement of LP rotor inside bottom casing. 0.15% 

13 Boxing-up of LP inner- inner and inner- outer casing. Tightening of studs by Induction 
heating equipment.   Assistance during tightening of parting plane studs by Induction 
heating equipment 

0.25% 

14 Boxing- up of LP outer shell. Roll check of LP rotor. Correction of internal radial and 
axial clearances. Shifting of LP Inner-Inner & Inner-Outer casing as may be required for 
flow path correction. 

0.75% 

15 Setting of gland boxes as per recommended clearances. Removal and replacement of 
gland segments and springs, re-fining and hand machining of gland seal segments as 
required. Cleaning of LP front and rear seal segments by alumina blasting. Checking 
and setting of clearances of jack bolts after 24 hours of synchronization.  

0.50% 

16 Inspection of safety diaphragms and replacement if required. 0.15% 

17 Inspection of all balancing weight of LP rotor of both end, removal, assembly and 
replacement (if found damaged) of high density balancing weight. Hot-well cleaning 
after box-up of LPC. Opening and closing of Hot-well manhole. 

0.25% 

18 Removal of LP last two stage blades (3L & 3R, 2L&2R as per tech cir. No X-68), 
cleaning of blades at root, assistance during NFT, matching as required to get 
improved NFT values, assembly of blade with technological pieces, removal of blades, 
final assembly of blades with clamping pieces and locking the blades etc.  
Replacement of defective blade, if required including its transportation from store. 

1.20% 

19 MPI of all dismantled blades and rotor grooves, Arrangement of MPI kits (coil method) 
including operator is included in the vendor’s scope Consumables for MPI 
(MAGNAFLUX or Equivalent) as required are to be supplied by successful bidder. 

1.40% 

20 Inspection and cleaning of LP exhaust hood spray nozzles. Carry out DPT of LP 
exhaust spray line Weld joints, Condenser dome wall stiffening structures & 
rectification of same by welding.   

0.50% 

A.4 GENERAL ACTIVITIES OF TURBINE (17.00%) 
1 Assistance during pre-shutdown & post shut down inspection of the machine and 

recording the parameters. 
0.10% 

2 Dismantling and re-assembly of turbine- enclosure as per requirement.                           0.20% 

3 Opening of bearing pedestal covers and removal of bearings for inspection and 
recording of rotor and casing control dimensions.  

0.25% 

4 Coupled run out and float of rotor system to be checked and recorded.  Measurement 
of reference readings during dismantling and assembly                                                      

0.15% 

5 De-coupling and coupling of LP rotor, IP rotor, HP rotor and MOP. Final measurement 
of coupled run out and swing value.                                                                                     

0.25% 

6 Alignment check of turbine rotors and corrections. 0.15% 
7 DP test and ultrasonic test of turbine bearings, thrust pads for cracks in metal bonding. 

DPT & UT of spare bearings and thrust pads (in case of replacement) also included in 
vendor’s scope.  UT & DP test kit along with accessories and operator is in the 
Vendor's scope. 

0.75% 

8 Blue matching of torus piece with base plate to the extent possible at site. Replacement 
of bearings and thrust pads (if found not acceptable / damaged) by spares is included 
in vendor’s scope. 

0.50% 

9 Coupling of LP/GEN, LP/IP, IP/HP and HP/ MOP. Reaming and honing of coupling 
holes and replacement of coupling bolts including machining of coupling bolts outside 
plant as required. 

0.50% 

10 Adjustment of bearing clearances and thrust float, boxing-up of all bearings, repair/ 
replacement and resetting of bearing yoke keys, pads and oil guard fins/sealing strips, 
oil guard ring set etc. as required. 

0.50% 
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11 Inspection of the clearance between the rotor and the oil guard ring is to be done. If it 
has exceeded the limit then the fins / sealing strips are to be replaced and machined in 
specialized work shop outside power plant to get the designed value. To & fro 
transportation of the items for machining outside the power plant is also included in 
vendor’s scope.  Machining of oil guard fins / sealing strip, pads, yoke keys etc. are 
included in vendor scope. 

0.75% 

12 Servicing and adjustment of thrust bearing trip device, over speed trip device, barring 
gear system, emergency speed governor etc. as applicable. Servicing of over speed 
trip bolts. Servicing of hydraulic turning motor system including overrun clutch and 
replacement of damaged components as required.  

0.50% 

13 Centering check, rolling check, axial bump check, swing check and Horn drop test of 
HP, IP & LP cylinder and correction as required, Fixing and Lubrication of all sliding 
keys and packers of the cylinders etc. maintaining proper clearances. Removal / 
dismantling and re insulation of damaged portion as required. Preparation for platform 
below HP and IP turbine, as required to carry out the job. 

0.50% 

14 Complete dismantling of main oil pump assembly (MOP). Thorough cleaning of all 
components. If required bottom casing to be removed from pedestal for replacement of 
complete pump assembly. Measurement & checking of pump clearances. DP test of 
components including MOP suction & discharge bellows and carry out necessary repair 
/ replacement of the components etc. as per requirement. Assembly of main oil pump in 
front bearing pedestal and carry out alignment of main oil pump with turbine shaft, 
adjustment & Correction if any. Coupling of main oil pump with HP shaft. Replacement 
of damaged parts including bearings, impeller etc. Machining of bearings in work shop 
outside the plant as required including to & fro transportation is included in scope. 
Transportation of any portable equipment to MU for machining and return back is 
included in scope. 

0.50% 

15 Catenary checking of all pedestal & correction as per requirement. Arrangement of 07 
numbers pot along with pipe lines included in vendor’s scope. 

0.25% 

16 Anchor plates matching for pedestals. Foundation bolts de-stretching & re-stretching / 
tightness checking as required of all bearing pedestal including and exciter foundation 
bolt. Stretching device arrangement to be done by vendor. Proper scaffolding to be 
carried out by vendor.  

0.50% 

17 Oil flushing of turbine bearings, resetting of throttles including periodic cleaning of 
bearing filter, basket filter of MOT, thrust bearing duplex filters. Setting of JOP header 
pressure and checking of individual lift. Bearings normalization after oil flushing. 

0.25% 

18 Putting the machine on barring gear with proper adjustment of jacking oil and Lube Oil 
pressure at bearings. Assistance during barring gear 

0.15% 

19 Arrangement of four (4) crane operators duly vetted by customer and BHEL site 
Engineer in-charge for round the clock basis during entire duration of work. 

0.75% 

20 Arrangement of  granite surface plate of 0.01 mm accuracy of 1 x 1 meter2 size, 4nos. 
of 50 tonnes, 4 nos. of 25 tonnes & 4 nos. of 100 tonnes hydraulic jacks with pumping 
units in good working conditions 

0.50% 

21 Adjustment of spring heights of TG deck before removal of components and during final 
alignment correction for spring deck system. Arrangement of Hydraulic jacks, 
scaffolding near spring deck as may be required. TG deck locking, adjustment, 
necessary correction, unlocking etc., catenary checking and correction as per 
requirement under supervision of M/s GERB expert. Arrangement of GERB expert is 
included in the vendor's scope. 

1.25% 

22 Spray painting of TG Acoustic enclosure, LP outer casing, pedestals, GEN & Exciter, 
governing and LPBP rack with standard colour code, Servomotors of HP, IP, HPBP & 
LPBP stop and control valves (Supply of paints included in vendor’s scope). 

0.75% 
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23 Arrangement of SLOW SPEED BALANCING MACHINE along with operator 
(including accommodation) for balancing of IP rotor. Transportation of balancing 
machine is also included in vendor scope. Submission of slow speed balancing 
report after balancing. Balancing Vendor should have proper credentials and to 
be vetted by BHEL.  

 
7.00% 

A.5 HANGER INSPECTION  (0.75%) 
 Carry out hanger setting & adjustment of turbine area hangers of power cycle piping 

etc. Work to be done as under a) Making necessary scaffolding & approach platform for 
servicing. b) Hanger cold & hot readings are to be recorded. c) Checking of Freeness 
of hangers. d) Checking of fouling of hanger with the structure/wall e) Removal of 
welding of hanger support with surrounding structure for the purpose of temporary 
supports if any. f) Checking for any visual deviation of hanger elevation noticeable or 
looseness of hangers. g) Adjustment of necessary hangers & supports as per 
requirement. h) Any modification / rectification for the above job as required to be done 
by the vendor. 
Vendor has to depute one expert along with accommodation duly vetted by 
BHEL Site Engineer In Charge.   

A.6  C&I SCOPE (1.00%) 
1 1. Manpower assistance during dismantling, cleaning, servicing and re-fixing of 

Bearing RTDs, thermocouples, all the turbovisory instruments (TSI) viz. shaft 
and shell vibration probes, DE of LP turbine etc. Assistance during 
recalibration of all these turbovisory instruments like DE pickups, axial shift, 
Overall expansion, shaft and shell vibration probes which will be dismantled 
during turbine overhauling work.  

2. Dismantling, cleaning, checking, refitting, assistance during calibration and  
reinstallation of the  following:- i) All -Turbovisory instruments mounted on  
turbine bearing enclosure (Bearing No 1 to  No 7) related Brackets and  related 
electronic modules mounted in field JB  and / or control room  (Turbovisory 
Panel)  which  includes 
•Axial Shift Probe (03 no probes) and key phaser (01 no probe) 
a) HP, IP & LP Rotor Expansion Measurement (03 no probe) 
b)HP & IP Casing Expansion Measurement (02 no probe) 
c) Bearing Vibration Measurement(14 No probes) Absolute Shaft Vibration 
Measurement(14 No probes)                                                                                  
d) Turbine Speed pick-ups (4 No probes) and related electronics mounted in 
CJJ02 panel. All thermocouples of turbine bearings (Bearing No 1 to No 7) and 
JBs related to it. 
e)  Limit switches in turbine body, HPSV (L&R), HPCV (L&R), IPSV (L&R), 
IPCV (L&R) and CRH NRV, LPBPSV, LPBPCV (L&R). ii) Turbine Control 
Valve Position feedback transmitters- 6 no (HPCV 1 &2, IPCV 1 & 2), LPBP 
(1&2). iii) All TSC/TSE  thermocouples  located in  Turbine Body  and   Control  
/ Stop  Valves  including their cables, JBs and   panel mounted modules iv) All 
type of limit switches, pressure switches, solenoids and local gauges mounted 
on Turbine Governing racks. v) RTD, Thermocouples, Local Gauges and limit 
switches mounted in Turbine / Generator Body, Bearings and Valves. 
2) Checking of various signals and signal conditioning in TSC Panel, Logic 
checking in TSC DPU for correct display of TSC parameters in monitor (CRT). 
3) Healthiness Checking & Rectification of faulty signals (in Local JB end as 
well as DCS Panel end) of Temperature Signals at Generator JBs and DCS 
Panel related to Generator Stator Core, Slot, Bar, Cold Gas, Hot Gas 
Temperature. 
4) Calibration and checking of Electro-hydraulic converter. 
5) C&I work at LP extraction valve.   
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6) Dismantling, checking & Installation of IP inner casing Thermocouples. 
7) Replacement of Faulty Items related to above in Sl. No 1 to 5. 
8)Vendor has to depute one C&I technician having expertise in above 
stated job along with a C&I helper 

3. Calibration/checking of HPBP oil pack unit's (Power pack) pressure gauges 
and pressure switches. Vendor has to depute expert manpower separately for 
this job. Vendor also has to provide any fittings, unions, sockets etc required 
for calibration of HPBP oil pack unit’s pressure gauges and pressure switches. 

4. Assistance during DAVR Testing 
A.7 DIGITAL PROFILE MAPPING   (7.00%) 

  

VENDOR HAS TO PARTY VETTED BY BHEL SITE ENGINEER IN CHARGE TO 
CARRY OUT WORKS BY DIGITAL PROFILE MAPPING TECHNIQUE (PARTY 
SHOULD HAVE CREDENTIAL OF SUCH WORKS) AS MENTIONED BELLOW:- 
1. TG ROTOR COUPLING FACE RUN OUT CHECKING  
2. TURBINE CASING PARTING PLANE MATCHING 
3. TURBINE CASING OVALITY MEASUREMENT 
4. TG PEDESTAL LEVELLING/ CATENARY  
5. HPT & IPT INNER CASING CENTERING WITH OUTER CASING. SURFACE    

A.8 MS & HRH STRAINER REMOVAL, INSPECTION, CORRECTION AND RE- 
INSULATION    

(1.50%) 

  

MS strainers - 2 nos.                                                                                                          
HRH strainers - 2 nos.                                                                                                
WORK TO BE DONE AS UNDER: -Removal of steam strainers from the strainer 
housing by induction heating (heating equipment with operator to be arranged by 
vendor) after removing the insulation and cutting of the pipelines as required. Removal 
of foreign element from strainer and cleaning. DP checking of weld joint between 
blanking plate & strainer mesh, rectification and repair of weld joint. New strainer 
element to be welded to the blanking plate, if required.                                                       
Measurement of radial clearance between Strainer body ID & Protecting ring OD. 
Readings have to be taken at four places to get correct ovality readings & to be 
recorded.Preparation of DPT of strainer housing as per BHEL norms (Inside & 
Outside)Re-assembling of steam strainers into the strainer housing as per the standard 
procedure and re-welding of all pipelines as per the drawing. This include cutting of the 
drain pipe, IBR welding, stress relieving, radiography, DPT, UT etc. Vendor shall 
provide welding rod, consumables & arrange necessary equipments with operator also.    

A.9 SERVICING OF CRH NRV WITH ACTUATOR (0.50%) 
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a) CRH NRV with servomotors - 1 set 
Making necessary scaffolding & approach platform for servicing. 
Removal of existing insulation cladding sheet and insulation in the top cover area of 
NRV. 
Removal of oil pipe line from NRV servomotor, de-coupling of servomotor from valve 
spindle and removal of servomotor from position. 
Opening the top cover of CRH NRV by making proper lifting arrangement and Removal 
of all internals like flap, spindle etc. 
Cleaning of all internals including pressure seal area and checking for any erosion 
mark in gasket seating areas. 
Carry out DPT as per requirement. 
Repair and Replacement of defective component. Carryout necessary 
matching/lapping etc. 
Build up and repair of eroded portion by grinding and matching/lapping. 
Box up of NRV with new pressure seal gasket/ components etc. 
Tightening of the cover to the required torque and hot tightening of the same after 
charging. 
Fixing the servomotor in position, coupling the servomotor with NRV spindle and fixing 
of oil pipes of servomotor after servicing of servomotor. 
 Attending and rectification of leakages if any after charging. Removal of temporary 
platforms and Scaffoldings.   

A.10 HP BYPASS SYSTEM, MAIN AND SPRAY VALVES WITH ACTUATORS 
(HYDRAULIC  SERVOMOTOR) 

(1.50%) 

1 a) HP bypass main valves with actuator (hydraulic servomotors)                 -02 
sets 
b) Spray valves (BPE and BD) with actuators (hydraulic servomotors)        -03 
sets 
WORK TO BE DONE AS UNDER: - 
Making necessary scaffolding & approach platform for servicing. 
Removal of existing insulation as per requirement. 
Changing of line filters.  
Checking of nitrogen pressure and filling as necessary.  
Oil pressure setting and adjustment as necessary.  
Servicing of servomotors of BP, BPE and BD valves etc. 
Dismantling of valves, lapping and blue matching etc. 
Repair / replacement of damaged / worn out components, welding etc. 
Assistance (manpower and providing consumable like welding rods, arrangement of 
high pressure welder) during seat   cutting. Seat cutting agency will be arranged by 
BHEL. 
Final assembly of valves and actuators etc. 
Dismantling/assembly/calibration of valve strokes, C&I system and limit switches. 
Cutting, connections of body spray line by TIG (root joint) and arc welding. DPT of 
welding joint. To reduce tension of spray line additional spool piece to be welded if 
required 

 1.00% 

2 Vendor has to depute one expert along with accommodation duly vetted by BHEL Site 
In Charge which is mandatory to execute the calibration work. 

 0.50% 

A.11 TURBINE VALVES  OVERHAULING   (2.50%) 
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 a) HP stop and control valve with servomotors - 2 Sets 
b) IP stop and control valve with servomotors – 2 Sets 
 
WORK TO BE DONE AS UNDER:- 
Making necessary scaffolding & approach platform for servicing. 
Removal of insulation as required. 
Draining of oil from valve servomotor housing. Disconnection of oil pipelines and steam 
leak off lines. 
Decoupling of valve and servomotor stem. Removal of servomotor and valve cover with 
valve cone. 
Arrangement of induction heating for opening of valve casing studs. 
Dismantling of servomotor and valves. Cleaning of all components, repair / 
replacement of damaged parts. Modification of valve bush and cone clearance, if found 
necessary. 
Cleaning of servomotor pilot valve assembly. 
Assembly of valve and servomotor as per the designed clearance after servicing. 
Blue matching of all valves seats with seating. Lapping to be done with fabrication of 
lapping devices as per requirement. 
Placement of valve and servomotors and coupling etc. Dismantling and assembly of 
C&I probes along with limit switch. Calibration and setting of the strokes. 
Fixing of oil and steam lines. 
Setting of valves characteristics. 
Dismantling and fixing of position transmitter. 
Checking of governing characteristic and recalibration as per protocols/ standard 
curves of BHEL. 
Removal of temporary platforms and Scaffoldings. 
Minor repair/ welding/ machining of spindle/ stems/ seats etc as required in specialised 
work shop outside power plant to get the designed value including to & fro 
transportation of the items for machining outside the power plant is also under vendor's 
scope.   

A.12 MAIN GOVERNING RACK / LPBP  RACKS OVERHAULING (0.50%) 

  WORK TO BE DONE AS UNDER: -Dismantling of individual components of Hydraulic 
speed Governor & over speed trip device.Cleaning of components and 
assemblies.Measure and record control dimensions of components as per 
drawing.Replace damages components if any and replace all sealing elements as 
required.The replacement of bellow items including brazing of bellow with end 
pieces/supports as per requirement.Assemble individual assemblies in the respective 
assemblies.Rectification/replacement and setting of both over speed trip mechanisms 
as per requirement.Charge oil in rack one by one and attend to leakages if any.Attend 
to defects if any during re-commissioning.Re-commissioning of the governing system in 
totality including control system characteristics, valve operating characteristics and 
valves operation. Checking of governing system protections also included in the re-
commissioning works.Servicing of LP bypass water injection valves including 
servomotorsThe ATT should be checked and rectify the problem if noticed.   

A.13 DE-METERING AND METALLOGRAPHY TESTING (0.25%) 
 De-metering and metallography testing of warm up line for HP & IP stop valve/Control 

valve chest connected between respective valves and high pressure drain lines(MAL 
area and Unit flash tank area) for HPSV/CVs and IP stop valve and LP bypass valve 
loop drain pipe lines. Damaged, choked, worn out or underrated pipe portion has to be 
replaced with equipment pipe. High pressure welder will be arranged by the contractor. 
All the welded joints are to be radiographed and stress relieved as required. Removal 
of the insulation from pipe lines and re-insulation after final work is in the scope of 
vendor. Vendor has to arrange pipe bending machine for bend preparation 
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A.14 OVERHAULING & RE-INSULATION OF DRIVE TURBINE OF TDBFP-1 No.  (10.00%) 

1 Assistance during pre-shutdown & post shut down inspection of the machine and 
recording the parameters. 

0.15% 

2 Removal of covers and insulations of Turbine. Dismounting of coupling guards.  
Dismounting of spacer of turbine-main pump.  Dismounting of spacer of turbine-gear 
box. Dismounting of spacer of gear box – booster pump 

0.15% 

3 Checking alignment of turbine-main pump and coupling distance. Checking alignment 
of turbine-gear box and coupling distance. Checking alignment of gearbox-booster 
pump and coupling distance. Checking of float of thrust bearing (Turbine, Main pump 
and Booster pump) 

0.15% 

4 Removal of thermometers and probes. 0.10% 

5 Disconnecting of nozzle control valve.  Disconnecting of LP trip valve. Disconnecting of 
HP trip valve. Disconnecting of Turning Gear. 

0.15% 

6 Removal of nozzle control valve from Turbine upper half. Placing of control valve on 
suitable support.  Inspection of valve disc, lapping and blue matching with seat if 
required. Adjustment of steam admission valves if required. Replacement of valve 
chest body bush & lantern ring if required. 

0.15% 

7 Removal of turbine casing split bolts & taper pins & inside casing bolts (from exhaust 
casing) 

0.10% 

8 Fitting of guide pins and removal of housing caps. 0.15% 

9 Lifting of turbine upper half, removal of HP gland upper half. Placing of upper half on 
suitable support in inverted position. Measurement of clearances of non spring loaded 
seals. Check thrust bearing float and total float after removing thrust bearing. 

0.15% 

10 Measurement of clearances of gland labyrinth seals and inter-stage seal. 0.10% 

11 Removal of bearing caps of turbine and thrust bearing.  Inspection of bearings, 
repair/replacement if required. 

0.15% 

12 DPT & UT of Journal & thrust bearings. Check out bearing contact area at journals. 0.15% 

13 Lifting  of  rotor  and  placing  on  suitable  support,  checking  of  rotor  and blades, 
checking of diaphragms with dummy shaft. Inspection of blades for erosion and 
deposits. Cleaning / alumina blasting. 

0.15% 

14 Removal of diaphragms from turbine bottom half, casing.  Inspection of diaphragms 
and rotor blades for deposits and erosion. Cleaning / alumina blasting, material builds 
up and blue matching if required. 

0.15% 

15 Removal of diaphragm from upper casing. Inspection of diaphragms for deposits and 
erosion. Cleaning, material build up and blue matching if required. 

0.15% 

16 a) Overhaul HP trip valve with servomotor: Dismantling of valve. Inspection of disc and 
seat lapping and blue matching if required. Decoupling of servomotor, removal of 
spring and piston. Cleaning, inspection clearance check, replacement of O rings seals 
etc. Assembly of servomotor and coupling with valve. 
 b) Overhaul LP trip valve with servomotor: Dismantling of valve. Inspection of disc and 
seat lapping and blue matching if required. Decoupling of servomotor, removal of 
spring and piston. 
Cleaning, inspection clearance check, replacement of O rings seals etc. Assembly of 
servomotor and coupling with valve.  
c) Overhaul HP control valve: Dismantling of valve, inspection of seat, plug cleaning / 
lapping if required. 
d) Overhaul Turning Gear: Checking of all bearings, inspection of gears and linkages 
etc. 

0.30% 

17 Mounting of diaphragm bottom half, checking with dummy shaft and adjust. Checking 
of diaphragm radial play and adjustment if required. 

0.15% 

18 Placing of Rotor in bottom half after placing bottom pad of both front and rear bearings. 0.15% 
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Mounting of thrust bearing. Check axial float of rotor and adjust thrust bearing 
positioning shim. 

19 Mounting of diaphragms in top half and adjust as per diaphragm protocol. Mounting of 
labyrinth seals. 

0.15% 

20 Mounting of turbine top half on bottom and tightening of split bolts, use manganese 
gasket. 

0.10% 

21 Mounting of control valves. 0.10% 

22 Mounting of radial bearings and housing caps. 0.15% 

23 Mounting of HP and LP trip valves and connecting HP control valve. 0.15% 

24 Mounting of instruments on turbine. 0.10% 

25 Check alignment turbine-main pump, turbine-gearbox, gearbox booster pump adjust. 
Check float of main pump and Booster pump. Adjust accordingly.  Check main pump 
and Booster pump bearing clearances. Mount coupling guards. 

0.15% 

26 Overhaul servomotor for nozzle control valves. Dismantling of servomotor, Cleaning of 
pilot repair / replacement if required. Replace power piston bushing O-ring. Boxing up 
of servomotor and connection of linkages. Adjustment of pilot if required. 

0.15% 

27 Pipe support/hangers support to be checked. 0.15% 

28 Adjustment of spring heights of deck before removal of components and during final 
alignment correction for spring deck system. Arrangement of Hydraulic jacks, 
scaffolding near spring deck as may be required. Deck locking, adjustment, necessary 
correction as per requirement under supervision of M/s GERB expert. Arrangement of 
GERB expert is included in the vendor’s scope. 

0.75% 

29 Adjust over speed trip device if required. 0.15% 

30 Install couplings. 0.10% 
31 Rectification of any defect including vibration of turbine if observed. 0.15% 

32 Checking of Main pump float, inspection of main pump bearing, measuring the 
clearances of bearing, adjustment of float if required. 

0.15% 

33 Checking  of  Booster  pump  float,  inspection  of  bearings,  measuring  the 
clearances of bearings, adjustment of float if required. 

0.15% 

34 Cleaning and shifting of removed insulation at designated place inside the plant as 
decided by BHEL & DVC. 

0.10% 

35 Re-insulation of valves & turbine, steam admission & gland piping (Design, supply & 
application of ceramic insulation material is included in vendor’s scope). 9.0 square 
meter to be insulated. Maximum surface temp 320Deg C. Cold face temp to be 
maintained below 60 Deg C after insulation. 

4.00% 

36 Assistance for Hanger inspection/rectification work. 0.40 % 

37 Assistance for dismantling, mounting & calibration of C& I instruments. 0.15% 

 SECTION-II: GENERATOR AND AUXILIARIES (31.00%) 
A. GENERAL ACTIVITIES (1.00%) 
1 Conducting Air tightness test of Generator stator before dismantling, includes checking of air 

leakage in phase & neutral bushing, generator end shields, all gas pipe lines and relevant 
system. If detected are to be attended during overhauling. 

0.10% 

2. Removal of Exciter dome after removing all electrical and C&I connections. Removal of Diode 
Wheel Cover. 

0.10% 

3. Recording readings of  CRO of LP-Gen.  0.10% 

4. Decouple LP-Gen and recording alignment reading of LP-Gen as per BHEL protocol format.  0.10% 

5. Locking of spring deck before rotor thread out and release after Generator OH works. 0.10% 

  6. Inspection of generator foundation sole plate grouting and condition of foundation bolts.  0.10% 
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 7. Blue matching of both End shield to stool piece and End shield including stool piece to sole 
plate.  

0.15% 

 8. Measurement of radial/ axial measurement of Spigot/ recess of couplings.  0.10% 

9. Spray painting of Generator stator external surface and Exciter Outer Cover. Painting material 
to be arranged by vendor. 

0.15% 

B. STATOR  (7.00%) 

1 
Dismantling of Stator end shields and replacement of gaskets. Special D-Shackle 
required for lifting End-Shields should be arrange by vendor. 

0.25% 

2 
Through Cleaning of stator core, winding and over hang with white markin cloth & 
sufficient amount of LABORATORY GRADE ACETONE. Acetone to be arranged 
by the successful bidder within the quoted price. 

0.25% 

3 
Check condition of Stator core and winding and arrangement for minor rectification if 
required. 

0.15% 

4 Check winding support structure and all other stator bolts and rectify defects. 0.15% 

5 Replace all necessary Generator flange gaskets. 0.15% 

6 Check expansion joint of stator water pipeline. 0.15% 

7 
Carrying out winding Hydraulic test as per protocol and attending to leakages in water 
and nitrogen circuit .Checking leakage in primary water circuit and attending any 
leakage found in circuit. 

0.50% 

8 

Dismantling and cleaning of H2 coolers, replacement of all gaskets and conducting 
Hydraulic test of all coolers and attending leakages if any. Painting of Water box with 
anti-rust paint/ epoxy based paint and cooler body with grey paint, including 
arrangement of paint is within vendor scope. 

0.50% 

9 
Removal of Generator phase and Neutral Link and replacement of Bushing sealing 
Gaskets,  ‘O’ rings and bushing Insulator (if required) .Disconnection and Re-
connection of flexible link of phase and neutral bushing,  

0.25% 

10 
Checking of all electrical connections of stator like bushing connection, bar to bar 
connection and rectification of defects. 

0.15% 

11 Conducting final air tightness test of Generator and attending leakages, if any. 0.50% 

12 Replacement of Generator Manhole ‘O’ Ring. 0.25% 

13 
Thorough cleaning of stator winding, dry out, varnishing of stator winding with dry 
oxygen  Arrangement of Varnish for stator winding and rotor along with oxygen 
cylinder is within the vendor scope 

0.50% 

14 

Assembly of end shield and injection of sealing compound T-732/ Tite seal. Vendor 
shall arrange tite seal in sufficient quantity to accomplish proper injection of the same 
within the end shield grove. Vendor shall arrange proper hydraulic or pneumatic 
gun to injected sealing compound. 

0.75% 

15 
During alignment stretching of generator foundation bolts by bolt stretching device. 
Stretch values to be kept as per erection value. All stretching device shall arrange by 
vendor. 

0.25% 

16. 
Vendor has to depute one expert winder or core repair exert along with 
accommodation duly vetted by BHEL Site Engineer In Charge for a period 10 days 
for generator stator winding work. 

1.50% 

17. DP Test of Air gap seal ring clamp welding joints DP testing  0.25% 

18 Torque tightness of bar end clamps bolts.  0.15% 

19 
Thorough cleaning to be carried out in Generator Bushing chamber and all flexible 
links and Teflon tube connections to be checked and if found loose or damaged to be 
attended. 

0.25% 

20 Manpower assistance during attend of tube leakage of generator stator bar. 0.10% 

C. ROTOR (9.00%)  
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1 Checking free Run –out and face Run-out (both TE and EE) of Generator rotor. 0.15% 

2 Dismantling of Compressor Assembly and recording reading. 0.15% 

3 
Thread out of generator rotor and placement of the same on the stand & check rotor 
visually. 

0.75% 

4 
Checking of rotor wedge and retaining rings and Inspection of the rotor winding and 
Gas duct. 

0.15% 

5 
Carry out DP and UT test of retaining ring after removal of paint .Paint remover to be 
supplied by the party. 

0.25% 

6 
Carry out fluorescent DP test of baffle ring segment blades, compressor blades and 
retaining ring. Check the IR of the compressor segments and rectify if found less. 

0.50% 

7 
Checking of coupling face blue matching with master plate for both TE & EE 
coupling face. Arrangement of suitable coupling face master plate shall be in 
vendor scope.  

0.50% 

8 Checking of bearing surface and shaft Seal surface and rectify any defect. 0.10% 

9 
Perform Gas tightness test of rotor with nitrogen. Nitrogen cylinder to be arranged 
by the vendor. 

0.25% 

10 

Attending leakages from the CC bolt sealing washers during Gas tightness test 
are to be attended. Vendor has to arrange expert technician(s) acceptable to 
BHEL Site Engineer for attending the CC bolt sealing washer’s replacement. All 
T&Ps including Torque wrench (up to 1700 NM) and consumables required for 
correction like Silicon Rubber, Compound K and Hardener T-37 to be arranged 
by the vendor.  

1.00% 

11 
Clean all dismantled parts thoroughly before box up. Thorough cleaning of rotor 
winding, heating & varnishing of rotor with becktol grey using dry oxygen. Varnish 
is to be arrange by the vendor. 

0.50% 

12 Rotor thread in and box-up. 1.00% 

13 
Box- up of all dismantled parts as per procedure, seal body, IR measurement and 
bringing the IR value to the recommended value. 

1.80% 

14 Replacement of all Hose pipes. 0.15% 

15 
Alignment and coupling of LP-Gen. (shifting / lifting of stator to be done. Reaming 
Honing if and as required). 

1.75% 

D. BEARINGS (2.50%) 

1 
Removal of pedestal cover and bearing yoke and removal of Bearings 4, 5, 6 and 7 
top and bottom halves. 

0.10% 

2 
DP Test and UT of Bearings. DP & UT test kit shall arrange by vendor. Replacement 
of Bearings (bearing Nos. 5, 6 & 7) if any is in bidder’s scope within the quoted price. 
Repeat UT/DTP of new bearings if required. 

0.25% 

3 Matching of side and bottom pads of bearings with half ring support. 0.15% 

4 IR measurement of bearing pads, oil catcher and oil guard rings and rectification. 0.05% 

5 Correction of seal bore as per requirement. 0.10% 

6 Bearing clearances yoke key clearances measurement and setting. 0.05% 

7 Replacement of jacking oil hoses as per requirement. 0.10% 

8 Oil guard ring and oil catcher clearances setting. 0.10% 

9 
Replacement of oil guard fins as per requirement. Machining of oil catchers’ fins is 
within the vendor scope. Along with to & fro transportation from the machine 
shop. 

0.30% 

10 
IR measurement of half ring support of bearings 5 & 6 and rectification/replacement 
if required. 

0.15% 
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11 Box up Bearings and yoke keys. 0.15% 

12 
Any oil leakage from pedestal-7 shall be attended and if any modification required 
same to be done. 

0.15% 

13 
DPT of coupling bolts of LP-Gen and Gen-Exciter couplings and seal oil/lube oil pipe 
line joints. 

0.15% 

14 Placement of pedestal cover of bearings after inspection work. 0.15% 

15 
CRO and swing check at bearing #7 to be taken during assembly .Face correction of 
rotor coupling to be done if required to achieve swing value. 

0.40% 

16 
Any type of modification work in the generator area which might require argon 
welding has to be done by the bidder by a qualified argon welder along with all argon 
welding set up- like , argon cylinder, filler  etc. 

0.15% 

E. EXCITER (3.00%) 

1 Recording CRO of Exc.-gen and Decoupling of Main Exciter. 0.05% 

2 Recording readings and removal of PMG stator after removing electrical connections. 0.05% 

3 
Removal of all pipe lines of Bearing No.7, top cover of bearing No. 7 and top half of 
Bearing shell. 

0.10% 

4 Checking of IR value of pedestal and if found less attending the same. 0.05% 

5 Removal of exciter coolers and Flap gates. 0.05% 

6 Swing check of Exciter rotor at brg-7 for reference. 0.15% 

7 
Removal of main exciter stator, exciter rotor and placing it on stand. Removal exciter 
base. 

0.10% 

8 
Carrying out gas tightness test of exciter rotor. Nitrogen cylinder to be arranged by 
the vendor. 

0.10% 

9 

All leakages to be attended. Replacement of exciter current carrying bolt sealing 
washers, if necessary. Exciter CC bolts (04 nos.) -- All sealing washers and gaskets 
are to be replaced. Vendor has to arrange expert technician(s) acceptable to BHEL 
Site Engineer for attending the CC bolt, sealing washers. All T&Ps including Torque 
wrench (up to 1700 NM) and consumables required for correction like Rubber 
Compound K and Hardener T-37 to be arranged by the vendor.  

0.50% 

10 
Cleaning of all dismantled parts and windings thoroughly. If any defect found 
rectification of   the same. 

0.10% 

11 
Inspection of the bandage wire for any looseness or damage and rectifying the same 
found necessary. 

0.10% 

12 
Checking of coupling face run out of Exciter rotor and face blue matching with master 
plate. 

0.30% 

13 Check the multi-contact band and replace the same if found defective. 0.10% 

14 Inspection of the exciter rotor bearing seating portion and rectify any defect. 0.15% 

15 
Cleaning of Exciter coolers and carrying out Hydraulic testing of the same as per 
protocol and attending leakages if any. 

0.15% 

16 
Check ground fault detection system and rectify any fault. Modification of brush 
holder/stand of ground fault detection system if any required. Complete dismantling 
and assembly of brush holder along with ground fault detection system. 

0.10% 

17 Clean the filters of exciter dome & DP test of exciter rotor fan hub. 0.10% 

18 Replacement of all gaskets and providing proper sealing of exciter dome. 0.10% 

19 
Checking of all foundation bolts of exciter bed and if found loose or damaged to be 
attended. Re-stretching of all exciter bed foundation belt. Torque wrench of 1800NM 

0.10% 
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shall be arrange by vendor to stretch the bolts.  

20 
Applying insulating varnish on Exciter rotor and PMG. Arrangement of varnish 
within vendor’s scope. 

0.10% 

21 Checking dehumidifier, shutdown heating and Lighting. 0.10% 

22 
Alignment of Gen-exciter, swing check and coupling. Torque wrench for Gen-Exciter 
coupling to be provided by the party. 

0.25% 

23 Checking tightness and healthiness of grub screw of exciter rotor balancing wheel. 0.10% 

F. DIODE WHEEL   (0.50%) 

1 
Cleaning, Inspection and replacement (if required) of positive and negative wheel to 
detect any crack, overheating marks, deformation or any other defect of wheels, 
diodes, fuses, heat sinks, links  insulations. 

0.20% 

2 
Inspection and replacement (if required) of all fasteners and lock washers for their 
intactness. 

0.10% 

3 
Measurement and replacement (if required) of fuse resistance (acceptance value as 
given by OEM) 

0.15% 

4 Visual inspection of stroboscope and its light source where installed. 0.05% 

G. TESTING  (0.50%) 

1 
 

Assistance during digital ELCID test, Wedge deflection test, IR, PI Winding 
resistance measurement of stator, Tan-Delta-Partial discharge test and 
Baroscopic inspection on complete generator stator. Test kit along with operator will 
be arranged by BHEL. Vendor should provide assistance to arrange gate pass for 
testing engineer along with test kit and shifting of test kit at TG floor. 

0.10% 

2 
Assistance during Electrical tests of the rotor winding like IR value, DC winding 
resistance, AC Impedance, RSO and Baroscopic inspection. Test kit along with 
operator will be arrange by BHEL. 

0.10% 

3 

Assistance during Testing of Diode wheel, Main EXCITER – Measurement of 
winding resistance, IR and PI values. Testing of diode wheel – Diode forward 
and reverse biasing, measurement of fuse resistance. Testing of Main Exciter - 
Measurement of winding resistance, IR and PI values. Test kit along with operator 
will be arrange by BHEL. 

0.10% 

4 

PMG Test: 
a) IR test 
b) DC winding Resistance test 
Test kit along with operator will be arrange by VENDOR. 

0.10% 

5 
Gasket replacement of all H2 gas lines Valves and Seal oil lines valves. Checking of 
RTD healthiness and replacement if required for any faulty RTD.  Arrangement of 
competent technician for RTD job is within the scope of successful bidder. 

0.10% 

H. SHAFT SEALS (0.50%) 

1 Check for oil leakage in seal oil pipelines inside generator and attending the Leakage. 0.05% 

2 Checking clearances of seal rings at both ends as per BHEL protocol format. 0.05% 

3 
Inspection of seal rings for any damage. If replacement required then machining of 
NEW SEAL RING is within the vendor scope along with to and fro 
transportation from machine shop along with DPT & UT of the new seal ring. 

0.25% 

4 
Carrying out DP & UT test on both the existing seal rings and replacement of the 
same if found damaged. UT test kit along with operator shall be arrange by 
vendor. 

0.05% 

5 Thorough cleaning of seal body. 0.05% 
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6 

Blue matching of seal body parting plane, oil catcher parting plane and seal oil Teflon 
bush surface. Inspection of all Teflon bushes and replacement of the same if found 
damaged. Checking of seal oil hoses of impulse lines and replacing the same if found 
damaged. 

0.05% 

I. PRIMARY WATER SYSTEM : (0.50%) 

1 
Filters cleaning & Replacement of old 'O' rings in the primary water system with new 
ones. This include Conical filters in Generator Primary water circuit and filters at PW 
Station. 

0.10% 

2 
Checking complete primary water system for leakage after Hydraulic test and 
attending the same. 

0.20% 

3 Checking of all Teflon hoses for healthiness and Replacement of water box 'O-rings' 
with new ones if required. 

0.20% 

J. SEAL OIL SYSTEM : (1.00%) 

1. Cleaning of Seal oil tanks (SOT & SOST).  0.20% 

2. Servicing of DPRs, Equalizing valves and check valves as per requirement. 0.15% 

3. DPT of float valves and servicing. (Replacement if required). 0.15% 

4. 
Flushing of seal oil system and impulse lines. Oil flushing arrangement to be arranged 
by vendor. 

0.15% 

5 Leakage test of complete seal oil system.  0.05% 

6 
Assistance during Re-commissioning & tuning of total seal oil system at Turning gear 
& 3000 RPM  

0.05% 

7 
Cleaning of H2 & Air side seal oil coolers (Tube & shell side) and Seal oil filters (H2 
& Air side). Hydro test of seal oil coolers and rectification if required.  

0.10% 

8 Assistance during functional checks of all seal oil pump and motors. 0.05% 

9 
DP test on welding joints of all Seal oil pipe lines including supply of standard DP 
material, Paint remover, Tools & tackles etc. 

0.10% 

K. GENERATOR BEARING PEDESTAL (END SHIELD MOUNTED) 
SOLE PLATE RE-GROUTING (Brg-5 &6). 

(5.00%) 

1. 

a) Measurement and record of pedestal-5&6 centering, elevation, level etc. 
Arrangement of piano wire, levelling pots, fabrication of fixture with channel and 
beam for taking centering.  
b) De-stretching of all anchor bolts of pedestals. De-stretching device and hydraulic 
stud tensioner shall be arrange by vendor.  
c) Demolition of secondary grouting and removal of old grouting for sole plate of 
front and rear end-shield (Total 6 no’s sole plate). For breaking secondary grouting 
vendor shall arrange demolition machine for breaking the grouting 
d) Placing both side end shield for mock assembly and finalizing elevation along with 
centering of all the sole plates.  
e) Shuttering of all sole plates. Proper filling of the area shall be done to make it leak 
proof. Wooden, jute cloths, polyethylene etc. required for shuttering shall arrange by 
vendor along with carpenters for shuttering.  
f) All the holes of anchor bolts shall be properly cover and seal with thermo foam to 
avoid ingress of any grouting material in hole.  
g) Making grouting arrangement & Re-Grouting of pedestal -5, 6 sole pates (6 nos.) 
with GP Conbextra-2 or BHEL approved manufacturer. Required quantity of grouting 
material (GP Conbextra-2) shall arrange by vendor. Material mixing machine, 
vibrator shall arrange by vendor.  
h) Collecting sample grouting material from each batch of grouting material in a same 
cube on the recommended cube size. Total no of sample cube collection shall be 
BHEL recommendation. Vendor shall arrange minimum 50 nos of sample collecting 

 
 
 

4.50% 
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cube box of require size (70.71mm) 
i) Curing of fresh secondary Grouting along with keeping the grouting surface wet 
with continues pouring of water and covering with wet jute cover.  with Block 
compression testing as per schedule  
j) After achieving compressive strength of the grouting and passing the cube test all 
the shuttering shall be removed and surface to be cleaned  
k) Final Re-Stretching of all anchor bolts as per design value and locking of check 
nut. Checking and recoding the deflection in sole plate during re-stretching.  
l) Filling the anchor bolts surface gap with gravels. Gravels required for filling all 
anchors bolts shall arrange by vendor. 

2 
Vendor shall arrange one no of expert for above activities for entire duration of 
work.  

0.50% 

L REPAIR OF EXCITER BED ANCHOR BOLT SECONDARY GROUTING. (0.50%) 

1 

a) Measurement and record of pedestal centring, elevation, level etc  
b) De-stretching of anchor bolts. (As applicable). 
c) Demolition of secondary grouting (As applicable) and removal of old 

grouting from pedestal. For breaking secondary grouting vendor shall arrange 
demolition machine for breaking the grouting 

d) Shuttering & proper filling of the area shall be done to make it leak proof. 
Wooden, jute cloths, polyethylene etc. required for shuttering shall arrange by 
vendor along with carpenters for shuttering. All the holes of anchor bolts shall 
be properly cover and seal with thermo foam to avoid ingress of any grouting 
material in hole. 

e) Making grouting arrangement & Re-Grouting with GP Conbextra-2 or BHEL 
approved manufacturer. Required quantity of grouting material (GP 
Conbextra-2) shall arrange by vendor. Material mixing machine, vibrator 
shall arrange by vendor. 

f) Collecting sample grouting material from each batch of grouting material in a 
same cube on the recommended cube size. Total no of sample cube collection 
shall be BHEL recommendation. Vendor shall arrange minimum 50 nos of 
sample collecting cube box of require size (70.71mm) 

g) Curing of fresh secondary Grouting along with keeping the grouting surface 
wet with continues pouring of water and covering with wet jute cover.  with 
Block compression testing as per schedule 

h) After achieving compressive strength of the grouting and passing the cube 
test all the shuttering shall be removed and surface to be cleaned 

i) Final Re-Stretching of all anchor bolts as per design value and locking of 
check nut. Checking and recoding the deflection in sole plate during re-
stretching. 

j) Filling the anchor bolts surface gap with gravels. Gravels required for filling 
all anchors bolts shall arrange by vendor. 

0.50% 

 
SECTION-III: HSE COMPLIANCE, HOUSEKEEPING AND ASSISTANCE DURING 
COMMISSIONING : 

(1.00%) 

  

Deployment of safety officers (2 nos.) having qualification of Diploma in Safety for customer 
requirement on round the clock operation, arrangement of safety equipment, safety & HSE 
compliance (customer & BHEL) at site. 

1.00%  Housekeeping at BHEL site office and work place. 
ASSISTANCE DURING COMMISSIONING/SYNCHRONIZATION OF THE UNIT AND 
OBSERVATION FOR 72 HRS AFTER SYNCRONIZATION OF MACHINE 
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REQUIRED FROM SUCCESSFUL BIDDER   

01.  4NOS. OF 50 TONNES , 2 NOS. OF 25 TONNES & 2 NOS. OF 100 TONNES HYDRAULIC JACKS WITH 
PUMPING UNITS IN GOOD WORKING CONDITIONS. 

02. GRANITE SURFACE PLATE OF 0.01 MM ACCURACY OF 1 X 1 METER2 SIZE.  
03.  T & P AND IMTEs FOR PERFORMING THE SUBJECT JOB 
04. SPECIAL TOOLS REQUIRED FOR C& I JOBS: 

1. Digital Multimeter( 4 ½)   02 nos 
2. Walkie-Talkie/ Telephone  set  01 set 
3. Screw driver set   03 nos 
4. Combination plier    03nos 
5. Soldering Iron & acc.  01 no. 
6. Crimping tool   01 no. 
7. Apart from above list, T&P’s used for mechanical job are also required viz. Dial gauge, 

feeler  
General scope of work and terms: 

01. Transportation of spares from CUSTOMER store to site and return to store if not used. 
02. Transportation of special T& Ps, lifting tackles etc from CUSTOMER store to site and return to store after job 

completion. 
03. Issuing and returning of materials from CUSTOMER store and returning back & material reconciliation. 
04. General illumination is available but for carrying out overhauling job any illumination is required is to be 

arranged. 
05. After completion of work, the area shall be cleared up to the satisfaction of BHEL Site Engineer in 

charge/CUSTOMER. Disposal of scrap/ waste/ insulation / debris generated while overhauling work to be 
disposed off at predetermined place as indicated by CUSTOMER by the bidder including transportation of the 
waste. 

06. The contractor shall have to bear for the loss of any damage to the items belonging to CUSTOMER due to 
Improper handling / storing or improper fitting etc. and necessary recoveries will be made from the Contractor. 

07. The contractor shall erect approach platform as per requirement and dismantle the same. Scaffolding material 
shall be brought by the contractor. 

08. The contractor shall be fully responsible for maintenance of records of his employees. 
09. Contractor shall engage his personnel round the clock and shall submit detailed work plan, bar chart, 

manpower deployment plan (in nos. and skill level only) round the clock and work progress and these shall be 
discussed and agreed prior to award of contract. 

10. Housekeeping: Maintaining proper cleanliness around the work area is the contractor’s responsibility. The 
contractor has to depute separately identified persons exclusively for area cleaning. 

11. Safety Requirements: All persons working shall strictly follow the CUSTOMER safety norms. Contractor shall 
be solely responsible for ensuring the safety of his all worker / employees. 

12. Contractor shall provide and ensure the proper use of all safety gadgets to / by his all employees / workers 
engaged for this work. Contractor shall provide following safety gadgets confirming to the IS norms: safety 
helmets, safety goggles, safety shoes, hand gloves, & safety belts. Failing to the issue or use of the safety 
gadgets based on the requirement (abiding to the safety norms) a penalty of Rs. 2000/-shall be imposed. 

13. The contractor shall ensure that safety related awareness training has been given to his all workers / 
employees at the time of start of contract and it is mandatory to obtain identity card for the same from 
CUSTOMER safety department. 

14. Qualified safety supervisor(s) must be engaged by the contractor to take care of safety exclusively of his 
workers / employees engaged for the subject work. Contractor shall also ensure that there shall not be any 
safety hazard to the persons / machines in the vicinity due to his activities. 

15. All lifting tools and tackles to be used shall be having the valid test certificate (with proper identification mark 
on the tools) from government approved agency and the same shall be produced to Engineer before start of 
work. 

16. Other Requirements: Contractor shall ensure that environmental related awareness training has been given to 
his workers / employees at the time of start of contract. 

17. Agency has to arrange their own incoming / outgoing Road permit for the T&Ps, materials, 
consumables etc required for the work. 

18. Deployment of Safety Officer (round the clock) having qualification of Diploma in Safety for entire 
duration of the job. 
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19. The party should engage quality manpower who are well conversant with the job. If the skill and / or 
attitude of any workmen is found unsuitable for the work or detrimental to site, he should be 
withdrawn & to be replaced with suitable quality manpower immediately as per discretion of the BHEL 
site in charge. 

 

For all the above cases arrangement of Mobile Crane, Trolley-Tractor, Hydra Crane & other Material handling 
equipment (if required) will be in vendor’s scope 

  TAXES, DUTIES ETC  

1   All taxes excluding GST & BOCW Cess (as specified elsewhere in the tender) but including, Charges, Royalties, any 
State or Central Levy and other taxes for materials if any obtained for the work and for execution of the contract 
shall be borne by successful bidder and shall not be payable extra by BHEL. Any increase of above at any stage 
during execution of contract, including extension of the contract, shall have to be borne by successful bidder 
contractor. Bidder’s quoted/ accepted rates/ price shall be inclusive of all such requirements.  

2   GST along with Cess (as applicable) legally leviable & payable by successful bidder as per GST Law shall be paid by
BHEL, extra. Hence, bidder shall not include GST along with Cess (as applicable) in their quoted rates/ price.  

3   Successful bidder shall furnish proof of GST registration with GSTN Portal covering the services under this contract. 
Registration should also bear endorsement for the premises from where the billing shall be done by successful 
bidder on BHEL for this project / work.  

4   Since GST on output will be paid by BHEL separately as enumerated above, bidder’s your quoted rates / price
should be after considering the Input Credit under GST law at bidder’s end.  

5   TDS under Income Tax Act shall be deducted as per prevailing IT rules from the bills.  

6   TDS under GST shall be deducted as per prevailing GST rules from the bills. 

7.1   You may collect TCS under section 206C(1H) of Income Tax Act, 1961 if applicable.  

7.2   In case, you collect TCS under section 206C(1H) of Income Tax Act, 1961, following compliance is required. 

7.2.1 TAN and PAN of vendor should appear in all invoices/claims. Copy of TAN /TCS registration is to be submitted. 

7.2.2 Amount of TCS and Assessable value on which TCS has been calculated should be specified clearly in the invoice. 

7.2.3 You shall be required to submit certificate of TCS in Form no. 27D within 15 days from the due date for furnishing the 
statement of tax collected at the source.  

7.3   In case, you do not collect TCS under section 206C(1H) of Income Tax Act, 1961, following declaration is to be 
submitted alongwith each invoice: -  
“I/We hereby declare that I/We are not required to collect TCS under section 206C(1H) of Income Tax Act, 1961, on
this bill.  

7.4   In event of failure to comply with the provisions of the Act, or proper certificate not issued, or if tax collected but not 
remitted to the Government, or for any other reason and thereby causing loss to BHEL, the same shall be 
recoverable from the vendor with applicable interest.  

7.5   You shall comply with all statutory amendment/notifications in this respect. 

8   Bidder shall note that GST Tax Invoice complying with GST Invoice Rules (Section 31 of GST Act & Rules referred
thereunder) wherein the ‘Bill To’ details shall encompass following.  
BHEL GSTN – 19AAACB4146P1ZC 
NAME: Bharat Heavy Electricals Limited 
ADDRESS: BHEL-PSER, SAS Site Office 

      DVC-MEJIA TPS 
      PO: MTPS, BANKURA 

                   WB - 722183, India 
9   Successful bidder to intimate immediately on the day of removal of goods (in case of any supply of goods) to BHEL 

along with all relevant details and send a scanned copy of Tax Invoice to BHEL through following communication 
mode for enabling BHEL to meet its GST related compliances. Portal address. and Email address – Shall be 
intimated later. Specific details of above shall be intimated to successful bidder by BHEL at appropriate juncture.  

10   In case of delay in submission of above mentioned documents on the date of despatch, BHEL may incur penalty / 
interest for not adhering to Invoicing Rules under GST Law. The same will be liable to be recovered from 
successful bidder, in case such delay is not attributable to BHEL.  

11   In case of raising any Supplementary Tax Invoice (Debit / Credit Note), successful bidder shall issue the same
containing all the details as referred to in Section 34 read with Section 31 of GST Act & Rules referred there under.  
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12   Successful bidder shall comply with the Time Limit prescribed under the GST Law and rules thereof for raising of the 
Tax Invoice. If any supply of goods is applicable, successful bidder shall also ensure prompt delivery of goods after 
despatch.  

13   Bidder shall note that in case GST credit is delayed / denied to BHEL due to delayed / non receipt of goods and / or 
Tax Invoice or expiry of the timeline prescribed in GST Law for availing such ITC, or any other reasons, not 
attributable to BHEL, GST amount shall be recoverable from successful bidder along with interest levied/ leviable on 
BHEL, as the case may be.  

14   Successful bidder shall upload the invoices raised on BHEL in GSTR-1 within the prescribed time as given in the 
GST Act, and the same shall be available to BHEL in FORM GSTR-2A/2B electronically through the common portal. 
Bidder shall note that in case of delay in declaring such invoice in your return and GST credit availed by BHEL is 
denied or reversed subsequently as per GST Law, GST amount paid by BHEL towards such ITC reversal as per 
GST law shall be recoverable from the successful bidder along with interest levied / leviable on BHEL.  

15   Way Bill: Successful bidder to arrange for way bill / e-waybill for any transfer of goods for the execution of the 
contract. Successful bidder has to make their own arrangement at their cost for completing the formalities, if 
required, with Issuing Authorities, for bringing materials, plants & machinery at site for execution of the works under 
this contract, Road Permit / Way Bill, if required, shall be arranged by successful bidder and BHEL will not supply 
any Road Permit/ Way Bill for this purpose.  

16   Any new taxes & duties, if imposed subsequent to due date of offer submission as per NIT & TCN, by statutory 
authority during contract period (including extension, if the same is not attributable to you), shall be reimbursed by 
BHEL on production of relevant supporting document to the satisfaction of BHEL. However, you shall obtain prior 
approval from BHEL before depositing new taxes and duties.  

17   Benefits and / or abolition of all existing taxes must be passed on to BHEL against new taxes, if any, proposed to be 
introduced at a later date.  

 

-----------------x---------------- 
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Annexure –BOCW 

Specific clause wrt BOCW Act & Cess Act 
1.  It shall be the sole responsibility of the contractor as employer to ensure compliance of 

all the statutory obligations under the Building  and other Construction Workers’ 
(Regulation of Employment and Conditions of Service) Act, 1996 and the  Building and 
other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder.  

2.  It shall be sole responsibility of the contractor engaging Building Workers in connection 
with the building or other construction works in the capacity of employer to apply and 
obtain registration certificate  specifying the scope of work under the relevant provisions 
of the Building and Other Construction Workers’ (Regulation of Employment and 
Conditions of Service) Act, 1996 from the appropriate Authorities.  

3.  It shall be responsibility of the contractor to furnish a copy of such Registration Certificate 
within a period of one month from the date of commencement of Work.   

4.  It is responsibility of the contractor to register under the Building and other Construction 
Workers’ Welfare Cess Act, 1996 and deposit the required Cess for the purposes of the 
Building and other Construction Workers’ (Regulation of Employment and Conditions of 
Service) Act, 1996 at such rate  as the Central Government may , by notification in the 
Official Gazette, from time to time specify.  However, before registering and deposit of 
Cess under the Building and other Construction Workers’ Welfare Cess Act, 1996, the 
contractor will seek written prior approval from the Construction Manager.  

5.  In case where the contractor has been accorded written approval by the Construction 
Manager and the contractor is required to furnish information in Form I and deposit  the 
Cess under the Building and other Construction Workers’ Welfare Cess Act, 1996, fails 
to do so, BHEL reserves right to impose penalty  at the rate of 30% of Cess Amount. 

6.  It shall be sole responsibility of the contractor as employer to get registered  every 
Building Worker, who is between the age of 18 to 60 years of age and who has been 
engaged in any building or other construction work for not less than ninety days during 
the preceding twelve months as Beneficiary under the Building  and other Construction 
Workers’ (Regulation of Employment and Conditions of Service) Act, 1996. 

7.  It shall be sole responsibility of the contractor as employer to maintain all the registers, 
records, notices and submit  returns under the Building  and other Construction Workers’ 
(Regulation of Employment and Conditions of Service) Act, 1996 and the  Building and 
other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder. 

8.  It shall be sole responsibility of the contractor as employer to provide notice of poisoning 
or occupation notifiable diseases, to report of accident and dangerous occurrences  to 
the concerned authorities under the Building  and other Construction Workers’ 
(Regulation of Employment and Conditions of Service) Act, 1996 and the rules made 
thereunder and to make payment of all statutory payments &  compensation under the 
Employees’ Compensation Act, 1923. 
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Annexure –BOCW 

Specific clause wrt BOCW Act & Cess Act 
9.  It shall be responsibility of the Contractor to furnish BHEL on monthly basis,  Receipts/ 

Challans towards Deposit of the Cess under  the  Building and other Construction 
Workers’ Welfare Cess Act, 1996 and the rules made thereunder along with following 
statistics :  

(i) Number of Building Workers employed during preceding one month. 
(ii) Number of Building workers registered as Beneficiary during preceding one 

month. 
(iii) Disbursement of Wages made to the Building Workers for preceding wage 

month.  
(iv) Remittance of Contribution of Beneficiaries made during the preceding month 

10.  BHEL shall reimburse the contractor the Cess amount deposited for the purposes of the 
Building  and other Construction Workers’ (Regulation of Employment and Conditions of 
Service) Act, 1996 under the  Building and other Construction Workers’ Welfare Cess 
Act, 1996 and the rules made thereunder. However, BHEL shall not reimburse the Fee 
paid towards the registration of establishment, fees paid towards registration of 
Beneficiaries and Contribution of Beneficiaries remitted. 

11.  It shall be responsibility of the Building Worker  engaged by the Contractor and  
registered as a beneficiary under the Building  and other Construction Workers’ 
(Regulation of Employment and Conditions of Service) Act, 1996 to contribute to the 
Fund at such rate per mensem as may be specified by the State government by 
notification in the Official Gazette.  Where such  beneficiary authorizes the contractor 
being his  employer to deduct his contribution from his monthly wages and to remit the 
same, the contractor shall  remit such contribution to the Building and other construction 
Workers’ Welfare Board in such manner as may be directed by the Board , within the 
fifteen days from such deduction.   

12.  If any point of time during the contract period, non-compliance of the provisions of the 
Building  and other Construction Workers’ (Regulation of Employment and Conditions of 
Service) Act, 1996 and the  Building and other Construction Workers’ Welfare Cess Act, 
1996 and the rules made thereunder is observed, BHEL reserves the right to withhold a 
reasonable amount from the payables to discharge any obligations on behalf of 
Contractors. The reasonable amount shall be decided by the Construction Manager in 
consultation with Resident Accounts Officer & Head HR and shall be final.   

13.  The contractor shall  declare to undertake any liability or claim arising out of employment 
of building  workers and shall indemnify BHEL from  all consequences / liabilities / 
penalties in case of non compliance of the provisions of  the Building  and other 
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 
and the  Building and other Construction Workers’ Welfare Cess Act, 1996 and the rules 
made thereunder. 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 
1

 
 

ANNEXURE – SAS-I 
 

ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER 
 

 

01. Successful bidder has to arrange 6 copies of overhauling reports which will include various 
protocols with necessary data / MOMs / important correspondences / log sheets/ colour 
photographs etc. and the books shall be spiral bound with thick acetate papers in front and back 
along with  BHEL logo printed suitably on thick art paper at the front. 

02. Bidder has to arrange to provide PC with internet connection, with colour printer and Xerox 
paper as required for taking print out compatible with WINDOW vista version or, latest 
version loaded with necessary software, during entire period of execution of job at site , for 
preparing /maintaining / up keeping of various correspondences/ protocols/log shts. etc. . PC 
shall be operated by PC operator conversant with AUTOCAD and other softwares to be 
arranged by the successful bidder within the scope. All data thus stored during the execution of 
job shall be handed over to Resident Manager at site after the Overhauling for submission to 
Customer. In case vendor fails to provide the PC operator, Rs 8000/- per month shall be 
deducted from vendor’s bill. 

03. Successful bidder is to render services for proper up-keepment of BHEL site office as required. 
Full time office boy is required to be provided by the successful bidder at site for up keepment 
of site office. 

04. After dismantling and during execution of the job, successful bidder has to suitably tag the 
components and sub-assemblies for trace ability and store properly before final assembly. This 
is as per instruction of BHEL Site in charge. 

05. Process control of Special Processes like Welding and Heat Treatment shall be carried by 
successful bidder as per instruction of BHEL Site in charge. 

06. Proper segregation, identification, tagging and up-keep of all dismantled items at work site 
during job execution have to be done by successful bidder. 

07. Successful bidder is to obtain necessary "No Dues" certificates before de- mobilisation from 
site. 

08. Successful bidder is to comply with all the statutory and regulatory norms, rules and practices 
as applicable for the job/site. 

09. Successful bidder shall provide valid calibration certificates for IMTEs, fitness certificates for   
T&Ps and Construction Equipment (e.g. wire ropes, hand operated chain pulley blocks, pulling 
and lifting machines, electric welding generators, arc welding transformers etc.). Calibration of 
IMTEs is to be arranged from the accredited agencies. Calibration certificates should have the 
traceability as per national/international standards. At work site the IMTEs, T&Ps and 
Construction Equipment shall be checked/tested/inspected by BHEL engineers. The procedure 
for fitness testing and storage preservation and maintenance of Construction Equipment and 
T&Ps shall be as per instruction of BHEL site engineers. 

10. Successful bidder should follow all safety norms at work site as per instruction of BHEL 
engineer at site. 

11. Any NDT within the scope shall be as per instruction of  BHEL site engineer. 
12. Provision of packaged drinking water facility at BHEL site office. 
13. The successful bidder is to arrange a full set of First Aid kit for attending to manpower 

deployed by him at site as per requirement. 
14. The successful bidder is to arrange extra illumination at work site to augment the existing site 

illumination if required to enable round-the-clock safe working. 
15. Within the quoted price, the bidder has to arrange new set of utensils (cooking & serving), 

stoves, gas cylinders / gas oven, electric heaters, chairs , tables etc. including cooks / helpers 
for preparation of food for 5 to 8 nos. BHEL persons.  Bidder has to provide foods for the cook 
and helper. 

16. Vendor shall submit shall submit daily job plan & progress report to the concerned BHEL 
Engineer, review the programme from time to time.  

17. Special barricading is to be done for working area. Entry of persons to working area is to be 
controlled during O/H.  
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ANNEXURE-II 

TENTATIVE LIST OF T & P 
Tentative List T&Ps for the job is mentioned below. Vendor has to arrange T&Ps as may be required for 
successful completion of the job.  T&Ps are to be mobilized by vendor as and when required to match the 
work schedule & complete the job on time. BHEL has the authority to penalize the contractor suitably 
including termination of contract if the required/necessary T&P’s are not mobilized in time for successful 
completion of job. 
 
 

Sl. 
No. MEASURING TOOLS 

 Quantity 

1.01 Dial Indicator with Magnetic Base  6 sets 
1.02 Dial indicator – button type and LASTWARD (3 mm 

travel, 25 mm dia dial with links for coupling 
alignment) 

 2 set each 

1.03 Slip gauge upt 10 mm  1 set 
1.04 Micro-head level, accuracy 0.1 mm per metre, 150 mm 

long 
 1 no. 

1.05 Square level for leveling major parts for installation 
(accuracy 0.1 mm, 150 mmX150 mm) 

 1 no. 

1.06 Vernier Caliper 150 mm and 300 mm  1 no. each 
1.07 Set of spring caliper and divider(150 mm)  1 set 
1.08 Zenith caliper for marking (150 mm)  1 no. 
1.09 Steel Scale 150 mm, 300 mm, 1000 mm  2 nos each 
1.10 Telescopic gauge up to 150 mm  1 set 
1.11 Bore dial gauge up to 75 mm  1 set 
1.12 Inside micrometer up to 1500 mm  1 set 
1.13 Outside micrometer  0-25 mm 2 nos 
  0-50 mm 1 no. 
  50-200 mm 1 no. 
  200-300 mm 1 no. 
  300-400 mm 1 no. 
  400-500 mm 1 no. 
1.14 Taper Gauge up to 20 mm  1 no. 
1.15 Taper gauge 0.1 – 10 mm  1 no 
1.16 Feeler gauge 100 mm, 200 mm, 300 mm long (from 

0.03 to 1.0 mm thick) 
 1 set each 

1.17 Feeler strip 0.03 mm, 0.04 mm, 0.05 mm, 0.10 mm X 
300 mm long 

 5 each 

1.18 Thread Gauge M4 to M56  1 set 
1.19 Depth micrometer 0-25 mm  1 no. 
1.20 Surface plate 300 mm X 300 mm  1 no. 
1.21 Combination set   1 no. 
1.22 Ball pen gauge for 3 to 10 mm bore  1 set 
1.23 Measuring steel tape 3 M, 15 M  2 each 
1.24 500 V hand / motorized megger  1 no. 
1.25 1000 V hand / motorized megger  1 no. 
1.26 250 V megger  1 no. 
1.27 
1.28     

3 1/2  Digit digital multimeter 
Lever type dial gauge for centering                                  

 1 no. 
1 no. 
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CUTTING TOOL 
  

 
 

  

2.01 Tap set M 5 to M42 (including M27 & m 33)  1 set each 
2.02 Die set M 14 to M 65  1 set each 
2.03 Pistol Drill 6 mm 2 nos. 
 -Do- 15 mm 1 no. 
 -Do- with magnetic stand 19 mm 1 no. 
2.04 Straight grinder GQ 4  3 nos. 
2.05 Angle grinder AG 7 and AG 5  2 nos. each 
2.06 Pistol grinder  1 no. 
2.07 Flexible grinder with necessary accessories  2 nos. 
2.08 Bench grinder 150 mm  1 no. 
2.09 Hole punch up to 32 mm  1 set 
2.10 Easy out up to M 24  1 set 
2.11 Taper reamer up to 18 mm  1 set 
2.12 Hand ratchet  2 nos. 
    
 

LIFTING TOOL 
  

 
 

  

3.01 Sling- 8 mm, 2.5 metre long tip to tip along with 150 
mm eye at both end 

 1 pair 

3.02 Sling 12 mm, eye at both end of 300 mm,  1.5 metre long 1 pair  
  2.5 metre long 1 pair 
  3.5 metre long 1 pair 
3.03 Sling 19 mm, eye at both end of 450 mm,  2.0 metre long 1 pair 
  3.0 metre long 1 pair 
3.04 Sling 25 mm, eye at both end of 450 mm,  3.0 metre long 1 pair 
  6.0 metre long 1 pair 
3.05 Eye bolt 10, 12, 14 & 16  4 nos. each 
3.06 Eye bolt 20, 24, 27, 36 & 42  2 nos. each 
3.07 D-shackles pin dia. 10 mm, 12 mm   5 pairs each 
 D-shackles pin dia. 20 mm, 25 mm, 32 mm, 36 mm & 

44 mm 
 1 pair each 

3.08 Ratchet hoist 0.5 T  1 no. 
3.09 Chain block 2 T, 5 T  1 no. each 
3.10 Manila rope 25 mm, 30 metre long  1 pair 
3.11 Cotton rope 25 mm, 10 metre long  1 no. 
    
 

OTHER T & P 
  

4.01 Gas welding machine  1 set 
4.02 Hand lamp with 30 metre cable  6 nos. 
4.03 Switch board with 50 metre cord  2 nos. 
4.04 Scissors-300 mm  1 set 
4.05 Shim cutter – 350 mm  1 set 
4.06 Magnifying glass – 75 mm dia  1 no. 
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4.07 Mirror with handle  1 no. 
4.08 Vacuum cleaner  1 no. 
4.09 Carpenter’s saw  1 no. 
4.10 Carpenter’s chisel  3 nos. 
4.11 Open “D” D.E. spanner 36X41, 41X46  2 nos. each 
4.12 S.E. span “D” spanner 46, 50, 55, 65, 70, 75, 80, 85, 

90, 95, 100, 105 
 1 no each 

4.13 Slogging spanners 36, 41, 55, 65  2 nos. each 
4.14 Slogging spanner 46 mm  4 nos. 
4.15 Slogging spanners 50, 60, 70, 75, 80, 85, 90, 95, 100, 

105 
 1 each 

4.16 Box spanner set with straight handle, ratchet handle, 
universal extension piece – all heavy duty, up to 46 
mm 

 1 set 

4.17 Tubular spanner 20 to 46 mm  1 set 
4.18 Allen key set 4 to 27  2 sets 
4.19 Pipe wrench 150, 350 & 450 mm  1 no. each 
4.20 Slide wrench 200 mm, 300 mm  2 nos. each 
4.21 Spray gun for generator varnishing / painting with 

necessary high pressure hose 
 1 no. 

4.22 High pressure air hose at least 30 metre long  1 no. 
4.23 Tubular spanner  1 set 
4.24 Gland packing remover  1 set 
    
    
 

HAND TOOLS 
  

 
 

  

5.01 Chisels (Chrome-Vanadium) 1 mm  6 nos. 
5.02 Center punch (Chrome-Vanadium) small & big  1 each 
5.03 Letter punch – 4 mm size  1 set 
5.04 Number punch – 6 mm size  1 set 
5.05 Bearing scrapper – half round and triangular  2 nos. each 
5.06 Flat scrapper (made out of 1.5 inch power saw blades 

and pipes 
 8 nos. 

5.07 Hammer 250 gms., 500 gms.  1 no. each 
5.08 Hammer 1 kg., 2 kg.  3 nos. each 
5.09 Hammer 5 kg.  2 nos. 
5.10 Hammer 8 kg.  1 no. 
5.11 Copper Hammer 2 kg.  1` no. 
5.12 Lead Hammer 2 kg.  1 no. 
5.13 Nylon mallet  3 nos. 
5.14 Needle file  2 sets 
5.15 Assorted file  4 dozens 
5.16 Screw driver 150 mm, 300 mm, 450 mm (Taparia 

make) 
 2 nos. each 

5.17 Tommy bar 32 mm X 1 metre  1 no. 
5.18 Crow bar – big and small  2 nos. each 
5.19 Hole bar (Assorted size)  4 nos. 
5.20 Hacksaw frame (good quality)  2 nos. 
5.21 Pliers, cutting nose, grip, O/S circlip,  I/S circlip  2 nos. each 
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5.22 Magnetic needle for dust in small holes  1 no. 
5.23 Oil stone (rough and smooth)  6 nos. each 
5.24 H.S.S. 12 mm square section X 100 mm parallel bits 

(accurate with 0.01 mm in section) 
 2 nos. 

5.25 Copper rod 12 mm dia., 25 mm dia., 50 mm dia., 300 
mm length 

 1 pc. Each 

5.26 Bench vice 150 mm  2 nos. 
5.27 Channel lock 150 mm  2 nos. 
5.28 Vice grip 150 mm  1 no. 
5.29 Cutogen gas cutting set with hose, jubilee clamps and 

regulators 
 1 set 

5.30 Hydraulic jacks (50 tons capacity)  4 nos. 
5.31 Welding generators (with lead holder)  1 no. 
5.32 Brazing torch set  2 no. 
5.33 Cutting nozzle no 19, 20  2 no each 

5.34 Hydraulic jacks (25 tons and 100 tons capacity) 
 

 4 nos. each 
 

The above list of T&P’s are not exhaustive but indicative only .Any shortage may be made up  
by the vendor as may be required for overall job completion.  
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ANNEXURE – III 
 
LIST OF CONSUMABLES TO BE ARRANGED BY THE CONTRACTOR IN 
ADDITION TO THE NORMAL CONSUMABLES. 
 
The following consumable to be arranged by Vendor as per requirement. 
 

1. Dye penetration test kit                                             
2. Emery paper (fine and coarse)                                                     
3. Emery clothes sheets                                                                  
4. Eutectic electrode L & T – 670/680                                             
5. Nicro- 82 welding electrode & filler rod                                        
6. All consumables as may be required for welding, brazing, gas cutting etc. 
7. Petrol, Diesel                                                                                    
8. Rustolene, WD 40/ pen oil- 6030                                                                            
9. 25 mm thick planks X 200mm wideX 3000 mm long for keeping dismantled parts 
10. Ceramic cloth  
11. Acetone                                                                         
12. Stag B, Holdtite, M seals, Hylomar, Araldite, Silastic (RTV-732), tite seal, Teflon tape, medical 

tape, PVC tape, Klueber paste HEL 46-450, Tiodize T8E_H, Locktight-243, Lock tight 401/495, 
etc.  
 
Any other consumables, supplementary requirement has to be provided by the vendor for 
successful completion of the job. 
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SPECIAL NOTE TO BIDDERS 
 
01. LUMPSUM PRICE: 

The bidders should quote lump sum price for the total scope of work mentioned in ANNEXURE– I   
Compliance to Annexure SAS – I is mandatory. If successful bidder fails for compliance of Annexure SAS 
I, then total expenditure towards the said items shall be deducted from the successful bidder’s bill.  

  
02. Successful bidder has to submit the following documents on and during execution of the job: 
   

a) Labour license for the subject work. 
b) Insurance coverage of the total workers engaged for the job. 
c) Monthly wage certificate of the total work force. 
d) EPF for the workers engaged. 
e) Submit safety plan. 
f) Submit bar chart / job completion schedule as & when asked for. 
g) No due certificate from Customer’s personnel dept. 

Successful bidder has to obtain “No Objection Certificates” from concerned depts. and P&A dept. of 
customer. 
 
The scope under the specification (as per Annexure –I of scope of work) is not exhaustive but indicative 
only. However, any activity covered under the normal course of works mentioned in Annexure-I shall be 
deemed to be within the scope.  
Transportation of materials, T & Ps including Special T & Ps, lifting tackles etc. from customer’s site 
stores to work spot as per requirement along with material reconciliation and also transportation of the 
T&P’s / Instruments etc. from BHEL-KOL HQ / OTHER Eastern Region Sites to site   & back, is included 
in the scope of the vendor at their own cost. In case any part of the job is not carried out, a deduction will 
be effected as per percentage shown against those items. 
 

03.                      Any related work not detailed under the above schedule of work but found essential for completion of the 
job has to be executed by vendor free of cost. 

 
04. The vendor has to strictly comply with the SAFETY RULES & procedures of the customer. It is suggested 

that the prospective bidders may visit site to know further details of their safety rules before quoting their 
price.  

 
05 Disposal of scrap/ waste/ insulation generated while overhauling work to be disposed off at 

predetermined place as indicated by customer by the bidder including transportation of the waste. 
 

06.                Defect liability period against bad workmanship shall be 6 (six) months from the date of 
commissioning/synchronization of the unit. During this period if any re work are required to be carried out, 
then the same are to be done by the successful bidder. The successful bidder shall be responsible for 
timely execution and quality of overhauling job and stand guarantee against any defect due to bad 
workmanship. Once defect is registered within defect liability period, the successful bidder has to rectify 
the same free of cost during next available opportunity. 

 
07.                    Security Deposit:   Contractor shall furnish security deposit as per clause no. 1.8 of GENERAL & 

SPECIAL CONDITIONS OF CONTRACT [FOR SERVICES JOB] and clause no (D) of SPECIFIC 
TERMS AND CONDITIONS FOR SERVICES JOBS. 

 
08.  Terms of Payment:   

a) 80% of the contract value plus BOCW cess (as applicable) but excluding the amount of GST shall 
be payable against submission of progressive running bills. Each of the billed amount shall 
correspond to the quantum of job actually completed and to that effect the claim can be preferred 
based on percentage allotments (to be given in the work order) made. This, however, has to be 
certified by the resident manager / engineer of the site.  

b) 10% of contract value plus BOCW cess (as applicable) but excluding the amount of GST shall be 
payable on submission of statutory documents & ‘no due certificate from customer’s personnel 
department / receipt of final payment by BHEL from customer” 

c) Balance 10% of contract value plus BOCW cess (as applicable) but excluding the amount of GST 
shall be payable after completion of job / synchronization / commissioning of the unit (as 
applicable certified the resident manager / engineer of the site), availability of Performance 
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security towards defect liabilities/warranty obligations as per contract and on receipt of final payment 
by BHEL from Customer & after confirmation of full GST Credit to BHEL. Any Interest if levied 
thereon for reasons elaborated in Tax clause of the tender which is not attributable to BHEL will be 
recovered for the Final Payment / Retention. 

d) Payment will be made within 45 days after receiving of complete bill along with 
relevant documents 

 
BHEL at its discretion may further split up the percentage break up given in billing schedule and 
effect payment to suit site condition, cash flow requirement etc. according to progress of work. 

 
e)  Applicable GST shall be released to the vendor upon compliance of following: - 

i. Vendor declaring such Invoice in his GSTR-1 and the same is available to BHEL in FORM GSTR-
2A/2B. 
ii. Material Receipt Certificate (MRC)/ Engineering Protocol 
iii. Confirmation of payment of GST thereon by vendor on GSTN Portal 
iv. Above is subject to receipt of goods / service and tax invoice thereof along with vendor declaring 
invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL. 

 
 
09.                     EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER [Page-10, SPECIFIC TERMS 

AND CONDITIONS FOR SERVICES JOBS] shall be read as below: - 
 

EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER 
 
MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-hour rate, 
including overtime if any, supervision, use of tools and tackles and other site expenses and incidentals, 
consumables for carrying out any major rework/ repairs/ rectification/ modification/ fabrication as certified 
by site as may arise during the course of erection, testing, commissioning or extra works arising out of 
transit, storage and erection damages, payment, if found due will be at Rs 108/- per man hour. 
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PRICE SCHEDULE (UNPRICED) 
 
 
 
 
 
 

PLEASE REFER  
 

E-PROCUREMENT PORTAL https://eprocurebhel.co.in 
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ANNEXURE-A 

 
1.0 

Suspension of Business dealings with Suppliers/ Contractors 

1.1 BHEL reserves the right to take action against Suppliers/ Contractors who fail to perform
or indulge in malpractices, by suspending business dealings with them. 

1.2  
Suspension of business dealings with Suppliers/ Contractors could be in the form of 
following: -- 
 

a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) 
for one year.  

 

b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two 
years  

 

c) Banning across BHEL for all items/ material category(ies)/ type of work(s) for 
three years.  

 

The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of 
one or more of the category wise reasons as enumerated hereunder. 
 

1.3 

1.3.1 
 
Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s) 
shall be imposed in the following cases, if 
 

i) In the last three consecutive supplies of a specific material category, average quality 
rating, as provided in the supplier performance rating (SPR) as per SEARP, falls 
below 80% of the quality weightage. This is irrespective of supplies against PO(s) 
having single/ multiple delivery schedules.  

 

Note: Not applicable in cases for erection works of Power Sector Regions, where 
separate guidelines for evaluation of capacity of bidders is being followed. 
 

ii) Two consecutive delays, for reasons of delay attributed to the Supplier, in execution 
of the contracts where delay occurred is such that  

 

a) prescribed maximum LD time limits of the contracts is exceeded or 
 

b) delay period has equaled/ exceeded half the original delivery period specified in 
the contracts whichever among the above is earlier.  

 

iii)  
a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with 

SEARP falls below 60% of the specific material category.  
 

b) Bids of contractors (in PS-MSX portal) shall not be considered (if average score of 
last six months falls 60% or below as per guidelines for evaluation of capacity of 
bidders formula). 

  
Note: – for (b), No specific period of hold shall be applicable. 
  
iv) Supplier works are under strike/ lockout for a period of more than three months.  
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1.3.2 

 

Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be 
put in the following cases, if  
 

i) Supplier tampers with tendering procedure affecting ordering process.  
 

ii) Supplier has misused BHEL documents/ drawings/ technical information or has 
breached the confidentiality agreement with BHEL.  
 

iii) after placement of order, Supplier fails to execute the contract.  
 

iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-
performing equipment/ services, repetitive failures, remains non-responsive.  
 

v) Wherever risk purchase clause (amounting to more than 5% of contract value) has 
been invoked.  

 

vi) After price bid opening but before placement of order, Supplier withdraws his offer or 
varies it in any manner within the validity period. 

1.4 Banning across BHEL shall be imposed in following cases, if 

1.4.1  

i) –BLANK- 
 

ii) “Supplier is found to be responsible for submitting fake/ false/ forged documents, 
certificates, or information or misrepresentation/ wilful suppression of facts, or has 
resorted to unethical, illegal means or has forged BHEL documents, certificates etc. 
for securing business, meeting PQR or for enlistment in BHEL or with customers 
other than BHEL.” 
 

iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of 
labour laws/ regulations/ rules or other statutory requirements.  
 

iv) Supplier is found to be involved in cartel formation or in any other act so as to 
influence the bidding process or influence the price.  
 

v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption 
and fraud, pilferage, coercion etc.  
 

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving 
moral turpitude in relation to business dealings.  
 

vii) Supplier is found to have obtained any internal information/ documentation of BHEL 
by unauthorized means.  

 

viii) The foreign Principals along with the representing Agent shall be banned together 
if information submitted by them about their precise relationship, commission/ 
remuneration etc. payable/ receivable and other particulars as asked by BHEL, as per 
the extant guidelines regarding dealing with Agents of Foreign Suppliers is found 
false/ incorrect, at any stage.  
 

ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off 
free issue materials/ tools etc. of BHEL.  

 
1.4.2 A Supplier can also be banned with the approval of Director (E, R&D) provided a 

direction to this effect has been received from the administrative ministry of the 
Government. 

 

Note: Above shall be applicable along with Guidelines for “Suspension of Business 

dealings with Suppliers/ Contractors” available in BHEL website http://www.bhel.com. 

These shall form part of tender documents. 
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ANNEXURE-B 
 

Certificate by Chartered Accountant on letter head 

This is to Certify that M/S  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , 
(hereinafter referred to as 'company') having its registered office at 
…………………………………………………… 
 ..............................................................  i s  reg is tered under  MSMED Act  2006,  (Ent repreneur  
Memorandum No (Part—II)/ Udyam Registration Certificate No. 
……………………………………………………………………………………… dtd: 
……………………………………., Category:  ........... (Micro/Small/Medium)). (Copy enclosed). 

Further verified from the Books of Accounts that the investment of the company as per 
the latest audited financial year………………. as per MSMED Act 2006 is as follows: 

1.  For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost 
excluding land and building and the items specified by the Ministry of Small Scale Industries 
vide its notification No. S.O.1722(E) dated October 5, 2006: 
Rs ............................ Lacs 

2. For Service Enterprises: Investment in equipment (original cost excluding land and building 
and furniture, fittings and other items not directly related to the service rendered or as may be notified 
under the MSMED Act, 2006: 

Rs ............................ Lacs 

3. For Enterprises (having EM-II Certificate/ valid NSIC Certificate or Udyog Aadhar 
Memorandum): Investment in plant and machinery or equipment is Rs…………………… Lacs and 
turnover is Rs. …………………………. Lacs (as notified in MSME notification no. S.O. 2119 (E) 
dated 26.06.2020) 

4. For Enterprises (Udyam registered under Udyam Registration Portal): Investment in plant and 
machinery or equipment is Rs…………………… Lacs and turnover is Rs. …………………………. 
Lacs (as notified in MSME notification no. S.O. 2119 (E) dated 26.06.2020) 

(Strike off whichever is not applicable) 
 

 T h e  a b o v e  i n v e s t m e n t  o f  R s  . . . . . . . . . . . . .  … … … … L a c s  i s  w i t h i n  p e r m i s s i b l e  l i m i t  o f  
Rs ............................ Lacs for  ........................ Micro / Small/ Medium (Strike off which is not applicable) 
Category under MSMED Act 2006. 

Or 
The enterprise has been graduated upward from its original category (micro/small/medium) (strike 
off which is not applicable), the enterprise shall maintain its prevailing status till expiry of one year 
from the close of year of registration, as notified vide S.O. No. 2119 (E) dated 26.06.2020 & S.O. 
2347 (E), dated 16.06.2021 published in the gazette notification dated 26.06.2020 & 16.06.2021 by 
Ministry of MSME. 

Or 
The enterprise has been reverse-graduated from its original category (micro/small/medium) (strike 
off which is not applicable), the enterprise will continue in its present category till the closure of the 
financial year and it will be given the benefit of the changed status only with effect from 1st April of 
the financial year following the year in which such change took place, as notified vide S.O. No. 2119 
(E) dated 26.06.2020 & S.O. 2347 (E), dated 16.06.2021 published in the gazette notification dated 
26.06.2020 & 16.06.2021 by Ministry of MSME. 
Date:  

 
(Signature) 
 
Name: 
Membership Number: 
Seal of the Chartered Accountant 
 
 



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022. 
------------------------------------------------------------------------------------------------------------------------------------------- 

 
ANNEXURE-C 

 
 
 

UNDERTAKING 
 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
 
Dear Sir/Madam, 
 
Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY 
PROCEEDINGS  
 
Ref: NIT/Tender Specification No:  
 
 

I/We, 

____________________________________________________________________________

___________ declare that, I/We am/are not under insolvency resolution process or liquidation / 

BIFR or Bankruptcy Code Proceedings (IBC) as on date, by NCLT or any adjudicating 

authority/authorities, which will render us ineligible for participation in this tender. 

 
 
 
                                                                                        Sign. of the Authorised Signatory 

(With Name, Designation and Company seal) 
 
 
Place: 
Date: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022. 
------------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 

 
DECLARATION FOR RELATION IN BHEL 

 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing 
which the offer of Bidder is liable to be summarily rejected) 

 
To,  
  
 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
  
Dear Sir,  
  
Sub: Declaration for relation in BHEL  
 
Ref: 1) NIT/Tender Specification No: …………………………,  
  
I/We hereby submit the following information pertaining to relation/relatives of  
Proprieter/Partner(s)/Director(s) employed in BHEL. 
 
Tick (√) any one as applicable:  
 
1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any  
relation or relatives employed in BHEL  
 
OR  
 
2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE  
relation/relatives employed in BHEL and their particulars are as below:  
  
(i)  
 
(ii)  
  

Signature of the Authorized Signatory  
 
 
 
Note:  

1. Attach separate sheet, if necessary.  
 

2. If BHEL Management comes to know at a later date that the information 
furnished by the Bidder is false, BHEL reserves the right to take suitable against 
the Bidder/Contractor.  
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FORMAT FOR SEEKING CLARIFICATION 
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

--------------------------------------------------------------------------------------------------------------------- 
 
To,  
  
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
  
  
Dear Sir,  
  
Sub: Request for Clarification  
 
Ref: 1) NIT/Tender Specification No: …………………………,  
        2) All other pertinent issues till date  
 
Sl  
No  
 

Reference 
clause of 
Tender 
Document  

Existing provision  
 

Bidder's query BHEL’s clarification 

1  
 

    

2  
 

    

3  
 

    

 
 
Yours faithfully,  
  
  

 (Signature, date & seal of Authorized  
 Representative of the Bidder) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022. 
------------------------------------------------------------------------------------------------------------------------------------------- 

FORMAT FOR DETAILS OF BIDDER 
 

NAME OF BIDDER 
 

ADDRESS OF BIDDER 
 

Company Registration Number*  
 

Name of Partners / Directors 
 

Bidder Type 
Indian/ Foreign* 

 

City* 
 

State* 
 

Country* 
 

Postal Code* 
 

PAN/TAN Number*  
 

Company's Establishment Year  

Company's Nature of Business*  

Company's Legal Status* {limited 
company/undertaking/joint 
venture/partnership/other} 

 

Company Category* {micro unit as per 
MSME/small unit as per MSME/medium 
unit as per MSME/ UAN as per Udyog 
Aadhaar Memorandum/ Udyam 
Registration No. / Ancillary unit/project 
affected person of this company/SSI/ 
other} 
Relevant documents to be submitted as 
applicable. 

 

Enter Company's Contact Person Details
Title(Mr. / Mrs. / Ms. / Dr. / Shri)* 

 

Contact Name*  

Date Of Birth*   

Correspondence Email* 
(Correspondence Email ID can be same 
as your Login ID. All the mail 
correspondence will be sent only to the 
Correspondence Email ID.)  

 

Designation  

Phone*  

FAX NO.  

Mobile*  
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Form-1 (Format for local content) 
 

 

DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH  
REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 

DATED 04TH JUNE, 2020 AND SUBSEQUENT ORDER(S) 
(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as 

applicable) 
------------------------------------------------------------------------------------------------------------------------------- 
 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
Dear Sir, 

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to 
Make in India), Order 2017-Revision, dated 04th June, 2020 and subsequent order(s). 

Ref.: 1) NIT/Tender Specification No: …………………………, 
         2) All other pertinent issues till date 

 

We hereby certify that the items/works/services offered by……………………………………… 
(Specify the name of the organization here) has a local content of _______ % and this meets 
the local content requirement for ‘Class-I local supplier’ / ‘Class II local supplier’ ** as 
defined in Public Procurement (Preference to Make in India), Order 2017-Revision dated 
04.06.2020 issued by DPIIT and subsequent order(s). 

The details of the location(s) at which the local value addition is made are as follows: 
1.   ______________   2. ______________ 
3.   ______________   4. ______________ 
… 
… 
… 
Thanking you, 
Yours faithfully, 

 
 

                                                    (Signature, Date & Seal of Authorized Signatory of the Bidder) 
 
 
 
 

** Strike out whichever is not applicable. 

Note:  
1. Bidders to note that above format Duly filled & signed by authorized signatory, shall be 

submitted along with the techno-commercial offer.  
2. In case the bidder’s quoted value is in excess of Rs. 10 crores, the authorized signatory 

for this declaration shall necessarily be the statutory auditor or cost auditor of the 
company (in the case of companies) or a practising cost accountant or practicing 
chartered accountant (in respect of suppliers other than companies).  

3. In the event of false declaration, actions as per the above order and as per BHEL 
Guidelines shall be initiated against the bidder. 
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FORM – 2 
 

DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (xi) OF 
GFR 2017 

 (To be submitted in the bidder’s letter head) 
 

------------------------------------------------------------------------------------------------------------------------------- 
 

To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
Dear Sir, 
 
Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017 
   
Ref: 1) NIT/Tender Specification No: …………………………, 
         2) All other pertinent issues till date 
 
I have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India and on sub-contracting to contractors from such countries. I 
certify that ________________ (specify the name of the organization here), is not from such a 
country / has been registered with the Competent Authority** (attach valid registration by the 
Competent Authority, i.e., the Registration Committee constituted by the Dept. for Promotion of 
Industry and Internal Trade (DPIIT)); and will not sub-contract any work to a contractor from 
such countries unless such contractor is registered with the Competent Authority. (attach 
relevant valid registration, if applicable)  
 
I hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 
 
 
Thanking you, 
Yours faithfully, 

 
 
 

                                            (Signature, Date & Seal of Authorized Signatory of the Bidder) 
 
** Strike out whichever is not applicable. 

Note: Bidders to note that in case above certification given by a bidder, whose bid is accepted, is 
found to be false, then this would be a ground for immediate termination and for taking 
further action in accordance with law and as per BHEL guidelines. 

 
 

 
 

 
 
 
 

 



  

ANNEXURE-S  
  
  
  
  
  
  
  
  
  
  
  
  
  

  
  
  

SAFETY PROVISION RELATING TO CONTRACTOR  
  
  
  
  
  
Note: Annexure-S shall be read in conjunction with “HSE & OCP” clause of the tender.  In 
case of any conflict or inconsistency between “Annexure-S” and “HSE & OCP” clause of 
the tender, the provisions in the “Annexure-S” shall prevail and shall be binding on the 
vendor.  

  
  
  
  
  

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

Bidder will have to comply all the safety Aspects as mentioned below:- 

CLAUSE 

NO 
 REQUIREMENT 

 

1.0 

 

 

 

 

 

 

2.0 

 

 

 

 

2.1 

 

 

2.2 

 

 

 

 

2.3 

 

 

 

 

2.4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The contractor/ agency shall comply with all the requirements of the rules framed by Damodar Valley 

Corporation (Also referred here as DVC) relating to Safety, provisions of Factories Act, 1948 State Factories 

Rules as amended time to time, and all other statutory requirements as applicable to his work, like Indian 

Electricity Act, ESI Act (Wherever the facility is available), PF Act, Workmen’s Compensation Act, Motor 

Vehicles Act etc. He shall ensure compliance of all the responsibilities of the Occupier and Factory Manager 

as mentioned in the Factories Act in his place of work. 

 

Additionally, the contractor shall comply with all the Rules framed by DVC relating to Safety of all working 

in the work place, and ensure compliance with all types of permit to work. He shall also comply with all 

directions given by the Engineer In-charge or Head of DVC Project Safety Deptt. or their nominated 

representative with specific regard to Safety and Health of the workers. 

 

The Contractor/ Agency shall frame and implement it’s Safety and Health Policy which shall contain all the 

provisions relating to compliance of DVC Safety/ Health and Safety Policy. 

 

The Contractor shall appoint a full time Engineer with either Degree in Engg. With not less than 1 years of 

experience or Diploma in Engg. With not less than 2 years of experience to supervise the work for each 50 

workers/ staff or a part thereof. 

Where the work is of hazardous in nature the supervisor shall be appointed for first 20 workers also. 

 

If at any time the contractor employs more than 150 workers including staff, he shall appoint from the start of 

work itself a Safety Officer, with the qualification as mentioned in the Factories Act/ State Factories Rules 

applicable to the state, in which the work is carried out. The Safety Officer of the Contractor shall discharge 

only those responsibilities as mentioned in statutory rules for the Safety Officers. 

 

Before Start of work by the Contractor, The Contractor shall sign an MOU with Head of DVC Project Safety 

Deptt. and Engineer In charge of the contract, wherein he shall submit following documents also: 

a) Safety Plan of the Contractor for his own as well as his sub- contractors; 

b) Methodology (Including responsibility) of accident reporting to DVC authorities and Statutory authorities, 

conduct of enquiries, and implementation of corrective measures. 

c) The Contractor shall get all his Lifting equipments and tackles thoroughly examined / tested through a 

Competent Persons, approved by the local state government, where the work is being undertaken. 

d) Before Start of work by the Contractor, the Contractor shall present his Personal Protective equipments to 

Head of DVC Safety Deptt, and Engineer In charge, for inspection, who will inspect these equipments for 

necessary legal compliance. Only after this inspection and clearance in writing, above referred items shall be 

used or issued by the Contractor. 

e) Before using the lifting equipments and other safety related items, the contractor shall present these to Head 

of DVC Safety Deptt, and Engineer In charge, for inspection, who will inspect these equipments for its safety. 

Only after their clearance in writing, these items shall be used by the Contractor. However, all liabilities for 

statutory violations for these equipment shall be of the Contractor. 

f)Before Start of the contract, the Contractor shall provide appropriate Safety Training to all his workers of at 

least one full day duration, through an external agency, with faculty having the qualification as mentioned in 

the Factories Act/State Rules for the Safety Officer, and having minimum 5 years of power plant site exposure, 

with regard to implementing safety provisions.. Only those who are trained, as above, shall be allowed for 

issue of Gate Pass. 

g) Before Start of work by the Contractor, the Contractor shall get occupational health examination of his 

workers, working/ to work in hazardous activities through a Medical Practitioner, approved by the State 

Government, and subsequently as mentioned in the state factories rules. 

h) In case any accident occurs and DVC Officials investigate it, the Contractor shall provide full cooperation 

in conduct of inquiry, conducted by the DVC officials, in case of any accident at his workplace or to his worker. 

i) Wherever there is probability of fall of worker/ material from more than 8 Ft, to prevent his fall, the contractor 

shall provide Safety Harness to all his workers and ensure its use. He shall also provide safety net below such 

work place. He shall ensure compliance of all provisions of Permit for working at height devised by DVC. If 

the fall arrester is provided by DVC, the Contractor shall ensure its right use. 

 

Annexure-IV 
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2.5 

 

 

 

 

 

 

3.0 

 

 

 

 

 

 

 

 

 

 

 

4.0 

 

 

 

 

5.0 

 

 

 

 

 

6.0 

 

7.0 

The contractor shall use only double insulated power tools shall be used at the construction place. He shall only 

use 3 Core cable for Single phase Supply and 4 Core Cable for 3 Phase supply. For all electrical connections 

appropriate ELCB shall be used by the Contractor. 

a) In no case any electric supply shall be taken through loose wire like supply without Plug Top. 

b) No electrical repair work shall be carried out on any live equipment. It shall be done only by the Electrician 

having either ITI qualification or Wireman’s certificate issued by the State Government. 

 

In case any accident occurs during the construction or erection work or other associated activities undertaken 

by the Contractor In-charge, it shall be the responsibility of the Contractor to promptly inform the same to the 

Engineer In charge, DVC Head of Safety Deptt. in the prescribed form (Which can be collected by the 

Contractor/ Agency from the Project Safety Deptt.), and also to all the statutory authorities envisaged under 

the applicable laws. 

 

The Engineer In-charge as well as DVC Head of Safety Deptt. or their nominated representative shall have the 

right at his sole discretion to stop the work, if in his opinion the work is being carried out in such a way that it 

may cause accidents and endanger the safety of the persons and / or property, and / or equipments. In such 

cases, the contractor shall be informed in writing, and the contractor shall immediately stop the work, and 

comply to remove shortcomings promptly. 

 

If the Contractor does not provide safety equipments to his workers or fails to discharge of his other 

responsibilities, statutory or otherwise, as mentioned above, DVC may provide the same and recover the 

expenditure along with overhead cost etc. However, this does not absolve the contractor from his responsibility 

as mentioned in the contract. 

 

If the Contractor fails complying with the provisions as mentioned above, the Contractor shall pay to DVC at 

the rate of Rs. 2,000/- per day or part thereof for contract value exceeding Rupees Twenty Lakhs, and, at the 

rate of Rs 500/- per day for the contract value less than Rs. 20 Lakhs till the instructions are complied with and 

so certified by the Engineer In-charge and DVC Head of Project Safety Deptt. If it is not paid by the Contractor, 

it shall be deducted from his next bill. 

 

 

In case of injury, the compensation as calculated/ directed by the State Government Authorities shall be paid 

by the Contractor to the Victim/ his heir, in accordance with the statutory provisions. 

 

Job safety analysis is to be carried out before start of any work.  
 

 

 

******************** 
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HSE PLAN FOR SITE OPRATIONS BY BHEL’S SUBCONTRACTORS AT A GLANCE 
                                   

SIGNING OF MOU 

Agree to comply to HSE Agree to accept BHEL’s decision on release of 
requirement‐ Statutory 1.5% (as specified in the contract) of Gross bill 

and BHEL’s Amount or part thereof or otherwise (non‐ 
 release), based on our HSE performance as 
 evaluated by BHEL during the execution period 

HSE ORGANISATION 

Manpower 
• 1 (one) safety officer for every 300 workers or 

part thereof 

• 1(one) safety‐supervisor for every 150 workers  

• 1(one) safety‐steward/ supervisor for every 50 
workers 
As per Cl. 7.1 

HSE Roles and responsibilities 

• All employees as per 7.2.1 

• Site In‐charge & Package In-
charges‐ As per clause 7.2.2 

• Safety officer‐ As per clause 7.2.3 

 

HSE INFRASTUCTURE 

• PPEs 

• Drinking Water 

• Washing Facilities 

• Latrines and Urinals 
• Provision of shelter for rest 
• Medical facilities 

• Canteen facilities 

• Labor Colony 

• Emergency Vehicle 

• Pest Control 

• Scrapyard 

• Illumination 

• Crèches (if required) 

 
HSE TRAINING , AWARENESS & PROMOTION 

Training 

• Induction training 

• Height work and other critical areas 

• Tool Box talk & Pep Talk 

• Job Specific Training 

Awareness & Promotion 

• Posters & Signage 

• Emergency Contact/Information Display 
• Banner 

• Competition & Awards 

 
HSE COMMUNICATION 

Incident Reporting 

• Accident‐ Fatal, Major & Minor 

• Property damage 
• Near Miss 

Safety Performance Reporting 
 

Event Reporting 

• Celebrations 

• Training 

• Medical camp 

• Motivational Activities 

HSE Planning 
for Man, Machinery / Equipment/ Tools & Tackles 
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OPERATIONAL CONTROL 

• Welding, Gas Cutting Grinding 

• Rigging, Signaling 
• Cylinder‐ Storage & Movement 

• Demolition work 

• T&Ps 

• Chemical Handling 

• Electrical works 

• Painting 

• Fire 

• Scaffolding 

• Height work 

• Working Platform 

• Excavation / Civil Work 

• Ladder 

• Lifting 

• Hoisting appliance 

• Hard Barricading 

HOUSE KEEPING 
WASTE MANGEMENT 

TRAFFIC MANAGEMENT 
ENVIRONMENTAL CONTROL 

EMERGENCY PREPAREDNESS AND RESPONSE PLANNING 

HSE AUDITS & INSPECTION 

• Daily Checks 

• Inspection of Height work 

• Inspection of PPEs 

• Inspection of T & Ps 

• Inspection of Cranes & Winches 

• Inspection of Welding and Gas 
cutting 

• Inspection of elevators etc. 

PERMIT TO WORK 
Height work (above 2 meters), Hot Work, Heavy Lifting, Confined Space, 

Radiography, Excavation (More than 1.22 meters), Lockout / Tag out 

HSE PERFORMANCE EVALUATION PARAMETERS 

PENALTY for NON CONFORMANCE 
Refer Clause 16 Incremental 

penalty 
For repeated violation by the same person, the penalty would be double of the 
previous penalty 
For repeated fatal incident in the same contract / package, incremental penalty to be 
imposed. The subcontractor will pay 2 times the penalty compared to the previously paid 
in case there are repeated cases of fatal incidents under the same subcontractor for the 
same package in the same unit. 
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SAFETY DURING WORK EXECUTION 

COMPENSATION TO ACCIDENT VICTIMS 
Refer Clause 17  

Employee Compensation Act, 1922 
Other Acts and Guidelines relevant to employee compensation 
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ORGANIZATION OF THIS DOCUMENT 
 
 
 

• GENERAL SECTION 
 

• SECTION A:    

MAIN REQUIREMENTS APPLICABLE IN FULL 

 

• SECTION B:  
 

SPECIAL REQUIREMENTS 
 

• ANNEXES  
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1. PURPOSE 

 
1.0 The purpose of this HSE Plan is to provide for the systematic identification, evaluation, 

prevention and control of general workplace hazards, specific job hazards, potential hazards 
and environmental impacts that may arise from foreseeable conditions during installation and 
servicing of industrial projects and power plants. 

 
1.1 This document shall be followed by BHEL’s Sub-Contractors at all installation and servicing 

sites. In case BHEL has contractual HSE obligations towards customer, this document will be 
followed in conjunction with (BHEL’s) customer specific requirements, ensuring that applicable 
systems, controls and checks of both are implemented in letter and spirit. 

 
1.2 In case the customer has any specific requirement, the same is to be fulfilled but may not include 

financial inclusion. 
 

1.3 This document shall be followed unless otherwise mentioned in TCC (technical condition of 
contract) or elsewhere in NIT or contract documents. This supersedes all HSE clauses in GCC.  

1.4 Although every effort has been made to make the procedures and guidelines in line with 
statutory requirements, in case of any discrepancy relevant statutory guidelines must be 
followed. 

 

2. SCOPE 

 
The document is applicable on all activities and assets including managerial, 
supervisory, professional, technical, clerical and other workers including contract 
laborers; and equipment operating under the control of BHEL’s Subcontractors at all 
installation / servicing activities of BHEL Power Sector as per the relevant contractual 
obligations. 

 
 
 
 
 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 
 
 
 
 

POWER SECTOR 

HEALTH, SAFETY AND ENVIRONMENT PLAN  
FOR 

SUB-CONTRACTORS 
(GENERAL) 

Doc. No.: HSEP:14-ER 
 
Rev.: 01 
Date: 08.05.20 
Page 10 of 170 

 

 

  

3. OBJECTIVES 

The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety 
and Environment at workplaces. The Sub-contractor shall: 

Health & Safety 

• Prevent injury and ill health of all persons at site (‘Persons’ refers to all personnel 
including managerial, supervisory, professional, technical, clerical and other workers 
including contract laborers) 

Environment 

• Prevent pollution to environment and ensure protection of environment taking into 
account interested party concern and conservation of resources and reduction of 
wastage 

Legal Requirements 

• Comply at all times with the relevant statutory and contractual HSE requirements. 

Planning & Resources 

• Ensure that all work planning takes into account all persons that may be affected by 
the work. 

• Ensure timely provision of resources to facilitate effective implementation of HSE 
requirements. 

Competency, Training & Awareness 

• Provide trained, experienced and competent personnel. Ensure medically fit personnel 
only are engaged at work. 

• Provide all personnel with adequate information, instruction, training and supervision 
on the safety aspect of their work. 

Maintenance of Equipment 

• Ensure fitness testing of all T&Ps. Lifting appliances like cranes, chain pulley blocks 
etc. are certified by competent authority. 

Safety during Operations 

• Provide and maintain plant, places and systems of work that are safe and without risk 
to health and the environment. 

• Effectively control, co-ordinate and monitor the activities of all personnel on the Project 
sites including subcontractors in respects of HSE.  

• Establish effective communication on HSE matters with all relevant parties involved in 
the Project works. 

HSE Improvement 

• Capture the data of all incidents including near misses, process deviation etc. 
Investigate and analyze the same to find out the root cause 

• Ensure timely implementation of correction, corrective action. 
• Ensure continual improvement in HSE performance 
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GOALS AND TARGETS 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4. REFERENCES 

1. ALL CONTRACTUAL HSE REQUIREMENTS INCLUDING THIS DOCUMENT 
2. ALL APPLICABLE ACTS, RULES & REGULATIONS 
3. BHEL POWER SECTOR HSE MANAGEMENT SYSTEM  

I. HSE PROCEDURES (13.1.1) 
II. WORK PERMITS (See Clause 13.1.2) 
III. OPERATIONAL CONTROL PROCEDURES (See Clause 13.1.3) 
IV. FORMATS (See Clause 21) 

4. BHEL CORPORATE STANDARD PPE GUIDELINES 
5. RELEVANT INDIAN STANDARDS FOR SAFETY (See Annexure 02) 

(Note: Wherever, the date or revision number of a document is not mentioned, latest revision is implied) 
 

 

 To achieve “Zero Incident at Site” (LTI) 
 100% compliance of all legal/statutory requirements related to HSE. 
 100% Health, Safety and Environmental Induction training attendance 

for all workers. 
 100% High Risk activities to be carried out only after approved 

Method Statement, HIRA / Aspect-Impact / JSA / OCP and Permit to 
Work are implemented. 

 100% PPEs compliance in high and medium risk activities. 
 100% monitoring of all Work Areas 
 100% detection of non-conformities in work area and 100% closure 

within specified time 
 100% incident (near miss, minor, major, other) reporting, recording 

and reviewing for corrective actions. 
 Regular Safety Reviews to assess HSE program compliance and 

100% closure of any recognized gaps to continually improve safety 
management and incident prevention. 
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5.       BHEL HEALTH, SAFETY & ENVIRONMENT POLICY:  
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6. TERMS AND DEFINITIONS 

6.0 INCIDENT 

Work- related or natural event(s) in which an injury or ill health (regardless of severity) or 
fatality, damage to property/environment occurred, or could have occurred. 

 
6.1 NEAR MISS 

An incident where no ill health, injury, damage or other loss occurs, but it had a potential to 
cause, is referred to as “Near-Miss incident”. 

 
6.2 MAN-HOURS WORKED 

The total number of employee hours worked by all employees including subcontractors working 
in the premises.  
It includes managerial, supervisory, professional, technical, clerical and other workers 
including contract laborers.  
Man-hours worked shall   be   calculated   from the payroll or time clock recorded including 
overtime. When this is not feasible, the same shall be estimated by multiplying the total man-
days worked for the period covered by the number of hours worked per day. The total number 
of workday for a period is the sum of the number of men at work on each day of period. If the 
daily hours vary from department to department separate estimate shall be made for each 
department and the result added together. 

 
6.3 FIRST AID CASES (FAC) 

First aid cases include: 

1. Visit to a physician or a licensed health care professional solely for observation or 
counselling 

2. Conduct of diagnostic procedures like X rays, blood test including the prescription 
medications used solely for diagnostic purposes (e.g. eye drops to dilate eyes) 

3. Using a non-prescription medicine at non-prescription strength (for medication available in 
both prescription and non-prescription form as recommendation by a physician or other 
licensed health care professional to use a non-prescription medication at prescription 
strength is considered medical treatment for record keeping purposes}; 

4. Administering tetanus immunizations (other immunizations, such as Hepatitis B vaccine or 
rabies vaccine, are considered medical treatment); 

5. Cleaning, flushing or soaking wounds on the surface of the skin; 
6. Using wound coverings such as bandages, Band-Aids TM, gauze pads, etc.; or using 

butterfly bandages or Steri-Strips TM (other wound closing devices such as sutures, 
staples, etc., are considered medical treatment); 

7. Using hot or cold therapy; 
8. Using any non-rigid means of support, such as elastic bandages, wraps, non-rigid back 

belts, etc. (devices with rigid stays or other systems designed to immobilize parts of the 
body are considered medical treatment for record-keeping purposes); 
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9. Using temporary immobilization devices while transporting an accident victim (e.g., splints, 

slings, neck collars, back boards, etc.). 
10. Drilling of a fingernail or toenail to relieve pressure, or draining fluid from a blister; 
11. Using eye patches; 
12. Removing foreign bodies from the eye using only irrigation or a cotton swab; 
13. Removing splinters or foreign material from areas other than the eye by irrigation, tweezers, 

cotton swabs or other simple means; 
14. Using finger guards; 
15. Using massages (physical therapy or chiropractic treatment are considered medical 

treatment for recordkeeping purposes); or 
16. Drinking fluids for relief of heat stress. 
No other treatments are considered first aid. 
 

6.4 MEDICAL TREATMENT CASES (MTC) 

An incident involved with an injury or illness that needs medical attention beyond First-aid as 
per 6.3 above. 

 6.5 Dangerous Occurrence is defined as: 
(1) Collapse or failure of lifting appliances or hoist or conveyors or other similar equipment/machine; 
(2) Collapse or failure of a crane, derrick, winch, hoist or other appliance used in raising or lowering 
persons or goods or any part thereof, or the overturning of a crane; 
(3) Explosion or fire causing damage to the structure of any room or place in which persons are 
employed, or to any machine or plant, resulting in the complete suspension of ordinary work; 
(4) Electrical short circuit or failure of electrical machinery, plant or apparatus, attended by explosion 
or fire, causing structural damage involving its stoppage or disuse; 
(5) Explosion of a receiver or container used for the storage at a pressure greater than atmospheric 
pressure of any gas or gases (including air) or any liquid or solid resulting from the compression of 
gas; 
(6) Collapse in whole or part from any cause whatsoever of any roof, wall, floor, Structure or foundation 
forming part of the construction site in which persons are employed; 
(7) Total or partial collapse of any overburden, face, tip or embankment on the Construction site; 
(8) The overturning of, or collision with any object by any bulldozer, dumper, excavator, grader, lorry 
or shovel loader, or any mobile machine used for the handling of any substance on the construction 
site. 

  
6.6 Fire: Except Dangerous occurrence, any incident involving fire. 
6.7 Property Damage: Except Dangerous Occurrences and Fire, any incident of property (materials, 

building, equipment etc) getting damaged. 
 
 

6.8 TYPE OF INCIDENT / ACCIDENT & THEIR REPORTING: 

The categories of Incident / accident are as follows: 

Non-Reportable Cases or NON-LTI: (Including First-aid cases as per 6.3 and MTC as per 6.4 ) 
Minor: In this case the injured person resumes duty within 48 hours of incident.  
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Reportable Cases (LTI or Loss Time Injury Cases): 
Major: In this case the injured person is disable for 48 hours or more and is not able to perform 
his duty. (as per IS 3786). It includes fatality.  
 
All incidents must be reported orally immediately and in writing within 24 hours of time of 
incident. However, in case of fatality, it shall be reported to the statutory authority within 
prescribed timeline through proper channel. Internal reporting shall be done within 6 hours of 
time of the incident 

 
6.9 TOTAL REPORTABLE FREQUENCY RATE 

Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours 
worked. Mathematically, the formula read as: 
Number of Reportable LTI x 1,000,000 
Total Man Hours Worked 

 
6.10 SEVERITY RATE 

Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours 
worked. Mathematically, the formula reads as: 
Days lost due to LTI x 1,000,000           
Total Man Hours Worked 
 

6.11 FREQUENCY SEVERITY INDEX (FSI) 

Frequency Severity Index, FSI =√ FR*SR/1000 
 

6.12 INCIDENCE RATE 

Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically, 
the formula reads as: 
Number of LTIx1000 
Average number of manpower deployed 
 

6.13 JOB SAFETY ANALYSIS 

A job safety analysis (JSA) is a procedure which helps integrate accepted safety and health 
principles and practices into a particular task or job operation. In a JSA, each basic step of the 
job is to identify potential hazards and to recommend the safest way to do the job. Other terms 
used to describe this procedure are job hazard analysis (JHA) and job hazard breakdown. 
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6.14 SAFETY WALK 

It’s a walk (conducted periodically) by an official through a portion or whole of a site as an HSE 
officer, noting down HSE observations, speaking to concerned workmen and supervisor on 
observation, recording and reporting to in charges of agencies, getting the same rectified with 
personal follow up - to send out a strong message on Management’s commitment to safety. 
 

6.15 HEAVY & COMPLEX LIFTING 

A heavy and complex lifting activity includes: 
1. Lifting above 50 Tons 
2. Tandem Lifting using multiple cranes 
3. Total load exceeding 75% of capacity of crane 
4. Lift of unusual difficulty or geometry or rigging 
5. Lift over operating units 
6. Any other lift as decided by site HSE / Erection 

In any case, Job Safety Analysis to be carried out for any lift above 5 Tons. 
 

6.16 SAFETY COMMITTEE 

As per the BOCW, Safety Committee shall be constituted if there are more than five hundred 
or more construction workers are employed at any site. As per the Factories Act, 1948 it is for 
250 workers. It shall be represented by equal number of representatives of employer and 
construction workers. 
 

6.17 NIGHT WORK 

Work conducted after sunset when only a fraction of total manpower is available 
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7. HSE ORGANISATION 

7.1 DEPLOYMENT 
 

7.1.1 Minimum Number (Availability per contract / package per Working Shift) 

 

7.1.1.4 The safety officers shall be engaged directly by the sub-contractor, whereas safety 
supervisors and safety stewards may be from the agencies engaged by the sub-contractor. 

7.1.1.5 Deployment Plan: 

7.1.1.5.1 These shall be minimum one HSE officer along with HSE supervisor and HSE steward in 
the aforesaid ratio for every shift for each unit of Boiler/ESP/Power House & TG/ Chimney/ 
Whole of Cooling Tower. 

7.1.1.5.2 For Civil works and other BOP items, deployment shall be broadly as specified in the above 
table. But BHEL shall finally approve the deployment based on nature and volume of jobs, 
Risks and hazards associated etc. 

7.1.1.5.3 The deployment plan of Safety manpower at various locations shall be submitted to BHEL 
for approval by subcontractor 

BHEL reserves the right to demand more safety personnel than what is stipulated here and change 
the deployment pattern 

 

 

 

 

7.1.1.1 HSE Officer 7.1.1.2 HSE Supervisor 7.1.1.3 HSE Steward / Observer 

 
1 per 300 workers or part thereof as a 
minimum or as mandated by applicable 
legal requirements, whichever more 
stringent 

 
1 per 150 workers or part 
thereof 

 
1 per 50 workers or part thereof  
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7.1.2 QUALIFICATION & EXPERIENCE 

All Degrees/ Diplomas shall be recognized by State Council for Technical Education & Vocational Training (SCTE & VT) / All India 
Council for Technical Education (AICTE) / University 

7.1.3 HSE IN-CHARGE 
In case there are more than one HSE Officers with any subcontractor, one of them, who is senior most by experience (in HSE discipline), may 
be designated a s HSE In-Charge. Duties & responsibilities of such person shall be commensurate with that of relevant statute and primarily to 
coordinate with top management of Client and subcontractors. 

7.1.2.1 HSE Officer 7.1.2.2 HSE Supervisor 7.1.2.3 HSE Steward / 
Observer 

A.  

i. Recognized degree in any branch of Engg. or Tech. or Architecture with 
practical experience of working in a building or other construction work 
in supervisory capacity for a period of not less than two years,  

or 
Recognized diploma in any branch of Engg. or Tech with practical 
experience of working in a building or other construction work in 
supervisory capacity for a period of not less than five years. 

ii. Recognized degree or diploma in Industrial safety 
iii. (Preferably) have adequate knowledge of the language spoken by 

majority of the workers at the construction site. 
Alternatively: 

B.  

Graduation Degree in Science with Physics & Chemistry and degree or 
diploma in Industrial Safety (from any Indian institutes recognized by 
AICTE or State Council of Tech. Education of any Indian State) with 
practical experience of working in a building, plant or other construction 
works (as Safety Officer, in line with Indian Factories Act, 1958) for a 
period of not less than five years. 

As a minimum, (s)he shall possess: 

A recognized graduation Degree in 
Science (with Physics & Chemistry) 
or a recognized diploma in Engg. or 
Tech. with: 

a. Minimum Two years of practical 
experience in construction work 
environment and 

b. Should possess requisite skills 
to deal with construction safety 
& fire related day-to-day issues. 

As a minimum, (s)he shall 
possess:  

1. Class XII pass certificate 
and  

2. Trained in fire-fighting as 
well as in safety / 
occupational health related 
subjects, with: 

a. Minimum two year of 
practical experience in 
construction work 
environment and  

b. Should have adequate 
knowledge of the local 
language spoken by 
majority of the workers at 
the construction site. 
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7.1.4 AVAILABILITY AND PENALTY FOR NON-DEPLOYMENT: 

Subcontractor shall ensure physical availability of safety personnel at the place of specific work 
location including where Height Work Permit is required/granted. No work shall be started in any area 
until above safety personnel & concerned Site Engineer of subcontractor are physically deployed at 
site.  
The Subcontractor shall prepare an organization chart identifying the areas of operations, 
responsibilities and reporting structure of all safety personnel and submit the same to BHEL. 
 
The subcontractor shall deploy sufficient safety officers, supervisors and safety-stewards, as per 
numbers & qualifications mandated in this Section since mobilization of first batch of manpower and 
add more in proportion to the added strength in work force. Any delay in deployment will attract a 
penalty at following rates: 
 

Non-deployment of HSE Officer    –  Rs 50000 per man-month  
Non-deployment of HSE Supervisor    –   Rs 30000 per man-month 
Non-deployment of HSE Steward         – Rs 20000 per man-month 
 

Penalty shall be collected for the period of non-availability of safety personnel after allowing a grace 

period of 15 days for finding a replacement. 

 
7.1.5 QUALIFICATION OF CRANE & WINCH OPERATORS, DRIVERS etc.:  

The Crane and Winch Operators, Drivers, Riggers and other professionals deployed shall be qualified 

and experienced, and have valid license for the class of vehicle / machinery as applicable. The sub-

contractor shall certify competence of these persons.in writing as and when they join.   

Crane/Winch operator should have certificate on subject course or owner experience certificate in 

letterhead. 

7.1.6 In case the statutory requirements i.e. State or Central Acts and / or Rules as applicable like 
the Building and Other Construction Workers’ Regulation of Employment and Conditions of 
Service- Act,1996 or State Rules (wherever notified), the Factories Act, 1948 or Rules 
(wherever notified), etc. are more stringent than above clarifications, the same shall be 
followed. 

7.1.7 BILLING: Deployment of Safety manpower as per this clause shall be a billable item.  

7.1.8 The Subcontractor shall verify & authenticate credentials of the HSE personnel detailed in 
this Section and furnish Bio-Data/Resume / Curriculum Vitae of the safety personnel as 
above for BHEL / Owner’s approval, at least 1 month before the mobilization. The 
Subcontractor, whenever required, shall arrange submission of original testimonials / 
certificates of their Safety personnel, to BHEL / Owner (for verification/scrutiny, etc.) 

7.1.9 Prior approval of CVs by BHEL for Safety Officer and Safety Supervisor is mandatory, 
however BHEL has right to check suitability of Safety Stewards as well. 
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7.2 HSE RESPONSIBILITIES 

The subcontractors shall communicate the HSE responsibilities as indicated in this section 
to relevant employees in written Form and ensure awareness of the same 

7.2.1 ALL EMPLOYEES 

1. To be aware of, get involved in and ensure implementation of all HSE related Systems and 
Procedures including but not limited to: 

a) BHEL HSE Management System including HSE Procedures and OCPs 
b) Work Permit System 
c) Emergency Preparedness Response Plans  
d) Contractual HSE requirements 
e) Legal Requirements 
f) Penalty System 
g) Training requirements 

2. To ensure that the persons engaged in respective area follow the safety rules like 
using appropriate PPEs. 

3. To keep track of repetitive minor or major incident observation/ report and submit to 
BHEL. 

4. To prepare HIRA / JSA as required and submit to BHEL for verification. 
5. To record all incidents including near miss and report to BHEL. 
6. To adopt safe working practices at all times and act as role model for Safety 

7. To take immediate corrective action actions in case any non-conformity is observed on 

product / process / system with respect to Occupational Health, Safety and 

Environment. 

8. In case any particular activity / work has extremely high consequential risk or high 

environmental impact, same shall be brought to the notice of BHEL Package In-charge 

before starting the work. 

9. To interfere/ stop work as & when identified unsafe. 

10. To maintain & promote improved level of house-keeping all the time at site. 

11. To support/co-operate with audit team members as & when safety audits are carried out. 

12. To involve in investigation, if any incident occurs in his work area. 

13. To participate in safety promotional programmes. 

14. To attend the safety committee meeting, if member/ invitee 

15. To ensure that only fit T&Ps and qualified persons are engaged for all activities. 
16. Shall ensure that person working above 2.0 meter should use Safety Harness tied to a 

life line/stable structure. 
17. Shall ensure that materials are not thrown from height. Cautions to be exercised to 
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prevent fall of material from height. 

18. Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates 
from competent authorities. 
 

7.2.2 SITE IN –CHARGE & PACKAGE IN-CHARGES OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. Shall ensure fulfillment of HSE requirements of BHEL contract as given in this 

document. 
3. Shall engage qualified safety manpower as per this document at all times. 
4. Shall adhere to the rules and regulations mentioned in this document, practice very strictly 

in his area of work in consultation with his concerned engineer and the safety coordinator. 
5. Shall screen all workmen for health and competence requirement before engaging for the 

job and periodically thereafter as required. 
6. Shall ensure that all the workers are engaged after undergoing induction training. 
7. Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, 

face shield, hand gloves etc. before starting the job. Shall ensure that no working men 
/women carry excessive weight more than stipulated in Factory Rule Regulation R57. 

8. Shall ensure that provisions stipulated in contract Labor Regulation Act 1970, Chapter V 
C.9, canteen, rest rooms/washing facilities to contracted employees at site. 

9. Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE officer of 
BHEL. 

10. Shall conduct Safety Walks and safety inspections, and act as a role model for Safety. 
11. Shall ensure that Horseplay is strictly forbidden. 
12. Shall ensure that adequate illumination is arranged during night work. 
13. Shall ensure that all personnel working under subcontractor are working safely and do not 

create any Hazard to self and to others. 
14. Shall ensure display of adequate signage/posters on HSE. 
15. Shall ensure that mobile phone is not used by workers while working. 
16. Shall ensure conductance of HSE audit, mock drill, medical camps, induction training and 

training on HSE at site. 
17. Shall ensure full co-operation during Client/External /Customer HSE audits. 
18. Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs 

as per work schedule. 
19. Shall ensure adequate valid fire extinguishers are provided at the work site. 
20. Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking 

water at work site and labor colony. 
21. Shall ensure adequate emergency preparedness 
22. Site In-charge also involve in the induction training so as to share knowledge of some 

incident and guide the worker to perform work safely.   
23. Shall ensure power source for hand lamps shall be maximum of 24 v. 
24. Shall ensure temporary fencing should be done for open edges if Hand – railings and Toe-
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guards are not available. 

25. Shall be responsible for the periodic testing of T&Ps (winches / crane 
/hydra/tools/equipment so on.) and Pressure Vessels as per applicable codes and submit 
report to BHEL 

26. Shall be member of site HSE committee and attend all meetings of the committee 
 

7.2.3 HSE OFFICER OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and 

other tools and tackles. 
3. Facilitate HIRA and Aspect/Impact Study in the area and ensure control measures. 
4. Highlight the requirements of safety through Tool-box / other meetings. 
5. Help concerned HOS to prepare Job Specific instructions for critical jobs. 
6. Maintain record and conduct investigation of all incident/dangerous occurrences & recommend 

appropriate safety measures. 
7. Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs. 
8. Convene HSE meeting & minute the proceeding for circulation & follow-up action. 
9. Plan procurement of PPE & Safety devices and inspect their healthiness. 
10. Report to BHEL on all matters pertaining to status of safety and promotional programmes at site 

level. 
11. Encourage raising Near Miss Report on safety along with, improvement initiatives on safety. 
12. Facilitate administration of First Aid 
13. Facilitate screening of workmen and safety induction. 
14. Conduct fire Drill and facilitate emergency preparedness 
15. Design campaigns, competitions & other special programs to promote safety in the workplace. 
16. Notify non-conformance to safety norms observed during site visits / site inspections. 
17. Recommend to Site In-charge, immediate discontinuance of work until rectification, of such 

situations warranting immediate action in view of imminent danger to life or property or 
environment. 

18. To decline acceptance of such PPE / safety equipment that do not conform to specified 
requirements. 

7.2.4 HSE SUPERVISOR OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. To assist Safety officer 

7.2.5 HSE STEWARD / OBSERVER OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. To monitor allotted area for Safety violations, take required action and inform the 

concerned Safety Supervisor / Officer 
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3. To assist Safety Officer and Safety Supervisor 

7.2.6 HSE DOCUMENTS, SYSTEMS & PROCEDURES: 

 BHEL shall provide the subcontractor soft copies of all applicable HSE Procedures, Work 
Permits, Operational Control Procedures, Formats and any other instructions required for 
the implementation of HSE Management System before commencing operations at site . 
Subcontractor shall ensure the availability of the same. 

7.2.7 IMPORTANT SITE EHS RULES RESULTING IN POSSIBLE EXPULSION FROM SITE 

 Pre-employment Medical  fitness is compulsory for all workers. 
 EHS induction in mandatory for all new workers, supervisor and engineers, subcontractor 

managers etc. 
 No visitors are allowed for site visit without safety induction. 
 Mandatory PPEs are 

 Safety helmet, 
 Hard toe safety shoes, 
 Safety glasses 
 Reflective vest 
 Full/half sleeve (at least 4-inch-long) shirt 
 Full length pant/trousers for male and preferably Salwar Kameez for female 

 Zero Tolerance Safety Rules 

 Violation of Fall protection / not anchoring & wearing safety harness above 6 feet,  
 Work without PTW 
 Child labor at site 

 Restricted Use of cell phone in the working zone, operating vehicle/crane and at height. 
Encourage the people not to bring mobile phones inside the project premises. 

 All vehicle being used at site to be in good condition in all respect. 
 All electrical installations should have individual 30 mA ELCBs 
 Fighting: Fighting anywhere on the Project site, including in parking areas, is strictly forbidden; 

violators will be barred from site and possibly subjected to legal action by local authorities. 
 Horseplay: Running, pushing, practical jokes, and other horseplay are forbidden on the project 

site, including in parking areas. 
 Gambling: Gambling on the Project site is not permitted 
 Alcohol & Drugs: Intoxication or possession of alcohol or illegal drugs is strictly forbidden. 
 Weapons: Possession of weapons on the Project site is strictly prohibited 
 Asbestos Material: No asbestos material is allowed to use in Project Site 
 Hair: Anyone working on site property with scalp hair longer than the top of his/her shoulders 

must tie-up and restrains the hair within the hard hat or coveralls, shirt or jacket collar. 
 Jewelry: Loose necklaces, dangling earrings and bracelets shall not be worn when working on 

the Project site. 
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 Contact Lens: While the site does not prohibit the wearing of contact lens, BHEL Project does 

not recommend their use. 
 

 Use of Empty Drums: Use of empty drums to climb up and work is banned. Proper stool/ 
ladder/ stage required to be used if intended to work at height. 

 Projects must comply in full with all applicable EHS local and national legislation. In 
circumstances where there is a conflict between local or national legislation and client 
requirements, the higher (more protective) requirement must prevail. 

 All persons working on suspended scaffolds/cradles/gondolas must wear and use appropriate 
fall prevention equipment so as to protect them effectively at all times when they are at risk from 
any failure of any part of the scaffold/cradle/gondola, including its suspension system 

 
 Construction Trucks/Vehicles 

 Vehicles must be equipped with proper seat belts for driver and passengers. All persons 
riding in vehicles must be advised of the requirement that seat belts are to be used 
whenever the vehicles are being operated. 

 The subcontractor is responsible for assuring the overall safe condition of vehicles assigned 
to its projects. 

 The speed limit on the project site is a maximum of 20 Km/hr. 
 Any person found operating or driving in a reckless or careless manner without regard for 

the safety of other employees or the general public will be immediately removed for the 
equipment they were operating and permanently prohibited from operating or driving any 
equipment on the project. 

 Any mobile equipment found to be unsafe or defective must be immediately removed from 
service and sent for repair or replacement. The subcontractor must ensure that the proper 
repairs have been made prior to putting the equipment back into service. 

 
 Construction Material Handling Heavy Equipment 

 No equipment may be modified without equipment manufacturer’s authorization. 
 Rollover Protective Structures must be provided for all equipment as required. 
 Seat belts must be provided and used by operators of all equipment that has a Rollover 

Protective Structure. 
 All bi-directional equipment must be equipped with an operable horn that must be used as 

needed when the machinery is moving in either direction. 
 All bi-directional equipment must also have an operable alarm in addition to the horn. 
 All equipment must be provided with a multi-purpose (class A, B, and C) fire extinguisher 

mounted in an easily accessible location. 
 Braking systems, controls, safety devices must be maintained in effective operating 

condition. 
 The operator must inspect the equipment at the beginning of the shift and test for 

acceptable 
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 operation as per the equipment’s manufacturer’s instructions. Inspections must be 

documented and filed. 
 Only qualified personnel must be allowed to operate equipment. Qualification must be 

documented and filed. 
 

 
 
In case any worker violates any of the EHS rules identified by BHEL as above, following 
punitive action shall be taken: 

First Offence Second Offence Third Offence Fourth Offence 

Oral warning Gate Pass Punched Gate pass punched 

(second) 

Gate Pass Punched(third) and 

person sent out of the gate 

 

Photo of concerned worker to 

be displayed on Notice boards 

and prominent locations. 

BHEL has the right to send out such person even earlier than fourth offence after considering 
the severity of the offence and/or the persons track record related to following general/EHS 
rules.  

BHEL reserves right to expel even concerned supervisor or engineer as well in case of repeat 
of such cases of indiscipline.  

Note: 
The appellate authority in this case shall be the BHEL Site In-charge whose decision shall be 
final on the matter and binding on all parties. 

 

8. PLANNING FOR HSE 

A. Identifying Hazards / Risks & Aspects / Impacts and implementing control measures 

1. Subcontractor shall identify all OHS Hazards and Risks applicable to all activities in scope as 
per HSEP01: HSE Procedure for OHS Hazards and Risks, and plan & implement the required 
control measures.  

2. Subcontractor shall identify all Environmental Aspects and Impacts applicable to all activities 
in scope as per HSEP02: HSE Procedure for Environmental Aspects and Impacts, and plan 
& implement the control measures. 

B. Register of Regulations:  
Subcontractor shall prepare a register of applicable rules and regulations in the scope as per 
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HSEP03: HSE Procedure for Register of Regulations and plan to ensure compliance.  

The detailed plans and registers in A and B to be submitted to BHEL for review and approval 
within 60 days of start of work at site. 

Note: The plans above are dynamic and shall be periodically reviewed as per BHEL requirement. 

8.1 MOBILISATION OF MACHINERY / EQUIPMENT / TOOLS 

1. Subcontractor shall furnish to BHEL, the Test Certificates issued by the jurisdictional competent 
persons of machinery, equipment and other T&Ps to be deployed at site, before deployment. 
BHEL reserves the right to disallow the same if found non-conforming to HSE / legal 
requirements 

2. As a further measure to ensure that machinery, equipment and tools being mobilized to the 
construction site are fit for purpose and are maintained in safe operating condition and comply 
with legislative and owner requirement, inspection shall be arranged by in-house expert / 
competent authority (preferable) for acceptance. (Report Format: HSEP:14-F15) 

3. The equipment considered for this purpose shall include all those in the T&P list in the 
tender document. Conventional Hydra crane with carriage in front shall not be permitted. 
Other models like FX or TRX series of Escorts or equivalent shall be permitted. 

4. In the course of work, the subcontractor shall notify the BHEL Engineer, of his intention to bring 
on to site any equipment or any container, with liquid or gaseous fuel or other substance which 
may create a hazard.  

5. The Engineer shall have the right to prescribe the condition under which such equipment or 
container may be handled and used during the performance of the works and the subcontractor 
shall strictly adhere to such instructions.  

6. The Engineer shall have the right to inspect any construction tool and to forbid its use, if in his 
opinion it is unsafe. No claim due to such prohibition will be entertained. 

7. Following items should be only ISO certified and not more than 2 yr. of purchase 
i. Chain pulley block 
ii. Wire rope slings 
iii. Grinding machine and wheel and buffing wheel 
iv. Gas cutting equipment 

8. Following equipment should not be more than 5 Yr. old 
1. Welding machine 
2. Vibrator Machine 
3. Concrete cutter 
4. DB/Electrical panel 

9. Office Infrastructure - subcontractor shall arrange a computer / Laptop with Network 
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connection, chair and table for HSE Staff to facilitate HSE reporting and recordkeeping. 

8.2 MOBILISATION OF MANPOWER 

1. As a measure to ensure that manpower being mobilized to the construction site is fit 
and competent for safe working, screening arrangement shall be made by the sub-
contractor to ensure fulfillment of contractual as well as legislative requirement by: 

i. Ensuring the required qualification/ training/ certification/ license and experience for the job as 
per Section 7 of this document & applicable legal requirements 

ii. Medical Checkup: Examination of medical fitness shall be conducted through qualified 
medical professional for all workers to be deployed. (Record: Format No. HSEP14:F02). For 
height workers, height phobia test to be carried out as qualification criteria. 

iii. Induction Training: Induction training of all workers to be ensured as per clause 9.1 and 
HSEP04: HSE Procedure for Training & Awareness (Record: Format No. HSEP14:F03) 

Only on successfully meeting above criteria, permanent gate passes to be issued. 

2. The subcontractor shall strictly adhere to the maximum daily working hours and other 
requirements as per applicable laws and shall not engage any employee below 18 years 
of age. 

3. The subcontractor shall take special care of the employees affected with occupational 
diseases under rule 230 and schedule II of BOCW Rules. The employees not meeting 
the fitness requirement should not be engaged for such job. 

4. Ensure that the regulatory requirements of excessive weight limit (to carry / lift / move 
weights beyond prescribed limits) for male and female workers are complied with. 

5. System for Issue of Gate Passes to authorized personnel only shall be ensured at site 
6. The subcontractor shall keep accurate and updated records of all manpower preferably in 

soft form 
7. The subcontractor shall ensure appropriate infrastructure for workers as per Clause 8.4. 

8.3 PROVISION OF PPEs 

1. Adequate numbers of Personnel Protective Equipment (PPEs), will be made available 
at site & their effectiveness and regular use by all will be ensured 

2. The PPEs shall conform to the relevant standards as listed in Annexure 02, and bear 
ISI mark.  

3. The following matrix recommends usage of minimum PPEs against the respective job. 
For details, the respective OCPs to be referred. 
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4. The exact PPEs required for a particular task shall be chosen to ensure there are 

multiple lines of defense against accident or injury. All applicable safety precautions 
for a job shall be ensured notwithstanding the duration or perceived importance of the 
task. 

5. Additionally, the BHEL safety officer may demand additional PPEs based on specific 
requirement 

6. The applicability of PPEs shall be as per the concept of Hierarchy of controls, i.e.:  
Elimination->Substitution->EngineeringControls->AdministrativeControls-PPEs 

7. Relying solely on PPEs without other applicable controls to be strictly avoided.  
8. The issuing agency shall maintain register for issue and receipt of PPEs (Format No. 

HSEP: 14-F06A). All the PPEs shall be checked for quality before issue and the shall 
be periodically re-checked. The users shall be advised to check the PPEs themselves 
for any defect before putting on. The defective ones shall be replaced. 

9. The body harnesses shall be serial numbered.  
10. All worker should wear reflecting Jacket during both shift Day/Night.  
11. Where workers are employed in sewers and manholes, which are in use, the 

subcontractor shall ensure that the manhole covers are opened and ventilated at least 
for an hour before the workers are allowed to get into manhole, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals 
or boards to prevent incident to the public 

12. Besides the PPEs mentioned above, the persons shall use helmet, safety shoe and 
reflective vest at all times. The visitors shall use Helmet and any other PPEs as 

Sl. 
No 

Type of work Suggested PPEs 

1 Work at height Double lanyard full body harness with rope grab (as applicable), 
retractable Fall arrestor (specific cases), Safety nets (single / double) 

2 Concrete and 
asphalt mixing 

Nose mask, hand glove, apron, gum boot, goggles 

3 Welders/ Grinders/ 
Gas cutters 

Welding/face screen, apron, hand gloves, nose mask and ear 
muffs if noise level exceeds 90dB. Helmet fitted with welding shield 
is preferred for welders, safety goggles 

4 Stone/ concrete 
breakers 

Ear muffs, safety goggles, hand gloves 

5 Electrical Work Rubber hand glove, Electrical Resistance shoes, Arc-flash resistant 
suit. 

6 Insulation Work Respiratory mask, Hand gloves, safety goggles 

7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves, safety goggles 

8 Painting Plastic gloves, Respirators (particularly for Spray painting) 

9 Radiography As per BARC guidelines 
10 General Helmets, Safety Shoes Reflective vests, ear plugs, nose masks, 

safety goggles 
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deemed appropriate for the area of work. 

13. Following color scheme for Helmets to be maintained: 
a. Workmen: Yellow 
b. Safety staff: Green or white with green band 
c. Electrician: Red 
d. Others including visitors: White 

14. The Helmets shall have logo or name (abbreviation of agency name permitted) affixed 
or printed on the front along with the person’s gate pass no. & blood group. An 
awarded worker shall have reflective logo 

8.4 ARRANGEMENT OF INFRASTRUCTURE 

The subcontractor is responsible for ensuring and maintaining the required HSE infrastructure at 
site as described in this Section 

8.4.1 DRINKING WATER 

1. Drinking Water Storage Tanks shall be provided and maintained at suitable places at 
different elevations / locations to ensure easy accessibility. The tank/container shall be kept 
on a platform at an elevation of at least 2 feet and should be covered: 

     

2. Construction and Quantity: The design of Drinking Water Storage Tank (DWST) shall be 
submitted to BHEL for approval prior to initiating construction. Provision of 5 liter water daily for 
each worker to be maintained. 

3. Labelling: DWST should be labeled as “Drinking Water”. Date of last cleaning, next due date 
shall be indicated on the container besides Date of source testing as per IS 10500. 

4. Cleaning of the DWST shall be ensured at least once in a week. Mild cleaning detergents as 
used for cleaning vessels shall be applied and scrubbers (3M or equivalent) shall be used for 
removing scales and deposits on the inside surface. The tank shall be thoroughly cleaned with 
potable water only before it is refilled. 

5. Suitability of the water source should be tested as per IS10500. 
6. For all tanks containing water unsuitable for drinking, prominent “Do Not Drink” signage shall 

be pasted in English, Hindi and local language. 
7. In Hot Work and other critical areas, drinking water shall be made available near the activity 
8. Provision of supplying drinking water to height workers and those working in difficult to reach 
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areas shall be made available through dedicated personnel. 

8.4.2 PROVISION OF LATRINES AND URINALS AT SITE (Ref: Interstate Migrant Workmen 
(Regulation & Employment and Act, 1979) read with The Inter-State Migrant Workmen 
(Regulation of employment and conditions of service) central rules, 1980 (PI refer rule no. 42) 

LATRINES 

1. Latrines shall be provided in every establishment on the following scale, namely: - 

a. Where females are employed, there shall be at least one latrine for every 25 females;  
b. Where males are employed, there shall be at least one latrine for every 25 males:  

     Provided that where the number of males or females exceeds 190, it shall be sufficient if there 
is one latrine for 25 males or females, as the case may be, up to the first 100, and one for 
every 30 thereafter  

2. Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 
proper door and fastenings. 

3. Where workers of both sexes are employed there shall be displayed outside each block of 
latrine and urinal a notice in the language understood by the majority of the workers 'For Men 
Only', or For Women Ónly', as the case may be. 

4. The notice shall also bear the figure of a man or of a woman, as the case may be. 

URINALS 

5. There shall be at least one urinal for male workers up to fifty and one for female up to fifty 
employed at a time: 

6. Provided that where the number of male or female workmen, as the case may be, exceeds 
500 it shall be sufficient if there is one urinal for every fifty females up to the first 500 and one 
for every 100 or part thereof thereafter. 

7. The urinals shall be designed and located so as to ensure privacy. 
8. In case a structure encompasses multiple floors, urinals shall be provided suitably for quick 

access 
9. The latrines and urinals shall be conveniently situated and accessible to workers at all times 

at the establishment. 
10. The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 
11. Latrines and urinals other than those connected with a flush sewage system shall comply with 

the requirements of the public health authorities. 
12. Water shall be provided by the means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals. 

8.4.3 WASHING FACILITIES 

1. In every workplace, adequate and suitable facilities for washing shall be provided and 
maintained. 

2. Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
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condition and dully illuminated for night use. 
 

3. Overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall 
be provided to enable the painters and other workers to wash during the cessation of work. 

8.4.4 PROVISION OF REST SHELTER FOR WOKERS 

Proper Sheds & Shelters big enough to accommodate all possible workers shall be provided for 
workers to rest during break. Taking rest at height, in activity area and other hazardous locations 
shall not be allowed. 
The drawing of such sheds shall be submitted to BHEL for approval before construction. 

 
8.4.5 MEDICAL FACILITIES  

Refer Section B for applicability of requirements pertaining to Clause 8.4.5.1 

8.4.5.1 MEDICAL CUM FIRST-AID CENTER 

a) A medical center shall be setup at site with basic facilities for handling medical emergencies. 
The medical center shall be developed independently by BHEL/an agency as specified in the 
contract and run jointly by all agencies on proportionate sharing basis as stipulated in the 
contract. 

b) A qualified medical professional, not less than MBBS, shall be deployed at medical center as 
stipulated in the contract.(Part-time or full time as decided at the site).  

c) There shall be a full-time trained first aider and a nurse. Depending upon the working hours at 
the site, First-aider shall be deployed accordingly. 

d) The center shall have all articles as per Schedule IV of BOCW(Central) Rules’1998. In addition,, 
one Stokes basket stretcher shall be available.  

e) An ambulance  shall be deployed for every 1000 persons along with trained driver and 
accessories as per schedule V of Central BOCW Rules’1998. Depending upon the working 
hours at the site, First-aider shall be deployed accordingly. 

f) The center shall be adequately equipped for Resuscitation, Immobilisation, Dressing, dealing 
with poisoning cases including snake and insect-bites and sufficient stock of emergency 
medicines as prescribed by the qualified medical professional as per point (b) 
 
 

 
8.4.5.2 IMPORTANT 

g) If there is no specific mention of responsibility of deployment or setting up of any of the above 
facilities and operating expenses thereof, BHEL site management shall have the liberty to give 
this responsibility to any of the contractors on cost sharing basis. 

h) Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste –Management 
and Handling Rules, 1998) 

i) Every injury shall be treated, recorded and reported. 
j) All First Aid injuries shall be recorded as per Format No. HSEP:14-F17 
k) List of qualified first aiders and their contact numbers to be displayed at conspicuous places. 
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8.4.5.3 FIRST AID 

A. In addition to 8.4.5.1 &2,  The subcontractor with Boiler&ESP, TG, Civil shall: 
1. Provide necessary first aid facilities for every work place. 
2. Ensure availability of qualified First-aider throughout the working hours. 
3. Every injury shall be treated, recorded and reported. 
4. Refresher course on first aid shall be conducted as necessary. 
5. List of qualified first aiders and their contact numbers to be displayed at conspicuous places. 
6. All First Aid injuries shall be recorded as per Format No. HSEP:14-F17 

B. FIRST AID BOX 
1. The first aid box shall be maintained by first aider who shall always be readily available 

during the working hours of the work place.  
2. Details of First Aid Box: 

a) Details of contents of first aid box is given in Annexure 03. A slip of contents shall 
be pasted on the First Aid Box with following details:  
 
Name, Quantity, Expiry Date, Checked by… 

b) First Aider’s name and contact no to be displayed on the box.  
c) The first aid box shall be distinctly marked with a Green Cross on white background.  
d) The box shall be properly secured with lock & key to avoid misuse 

7. The first aid boxes should be placed at various locations so as to make them available 
within easy reach of hazardous activities and at the quickest possible time. 

8. The subcontractor shall ensure that the Supervisors and Engineers are adequately 
trained for attending to any emergency.  

9. Monthly inspection of First Aid Box to be conducted by the subcontractor as per Format 
no. HSEP:14-F01 

8.4.5.4 HEALTH CHECK UP 

The persons engaged at the site shall undergo health checkup as per the Format no. HSEP:14-
F02 before induction. The persons engaged in the following works shall additionally undergo 
regular health checkup using same Format at least once in a year: 
Height workers Drivers/crane operators/riggers Confined space workers 
Shot/sand blaster Welding and NDE personnel Any person referred by BHEL 

 8.4.5.4.1   HEIGHT PHOBIA TEST 

1. The persons engaged in working at heights (above 2 meters) to be assessed for Height 
Phobia and associated conditions. 

2. Such workers are to be allowed only on successful completion of this test, otherwise they 
shall be allocated ground based jobs. IDs / Height passes shall be issued to such workers. 

8.4.6 PROVISION OF CANTEEN FACILITY 
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Minimum or better facilities to be ensured as per BOCW (Rule 244) / Factories Act, 
specially taking care of the following: 

1. Canteen facilities shall be provided for the workmen of the subcontractor inside the project 

site. 

2. Proper cleaning and hygienic condition shall be maintained. 

3. Proper care should be taken to prevent biological contamination. 

4. Adequate drinking water should be available at canteen. 

5. Fire extinguisher shall be provided inside canteen. 

6. Regular health check-up and medication to the canteen workers shall be ensured. 

7. Canteen waste to be disposed of in compliance with law 

8. Domestic LPG cylinder shall not be used 

9. Canteen should be periodically inspected using standard checklist finalized along with 

BHEL 

8.4.7 PROVISION OF ACCOMMODATION / LABOR COLONY 

1. The subcontractor shall provide to every workman (within fifteen days of the commencement of 
the employment of migrant workmen): 

a) In case he is accompanied by any other member of his family, a suitable barrack so as to 
accommodate one room having at least a floor area of 10 square meters, a verandah and 
adequate additional covered space for cooking food as well as one common sanitary latrine, one 
common bathroom for every three such quarters; and 

b) In case he is unaccompanied by any other member of his family, a suitable barrack so as to 
accommodate not more than ten such migrant workmen, having at least a floor area of not less 
than 6.5 square meters for each such migrant workman making use of the barrack, a verandah 
and adequate additional covered space for cooking food as well as one common sanitary latrine 
and one common bathroom for every ten such migrant workmen 

2. Every quarter and the barrack shall be so constructed as to afford adequate ventilation, protection 

against heat, wind, rain and shall have smooth, hard and impervious floor surface. 

3. The quarters or the barracks, as the case may be, shall be at a convenient distance from the 

establishment and shall have adequate supply of wholesome drinking water. 

4. The area in which the quarters and/or barracks are located as well as the latrines and bathrooms 

provided therein shall be kept in a clean and sanitary condition at all times. 

5. Regular housekeeping of the labor colony shall be ensured. 

6. Availability of Bathing/ washing bay to be ensured 
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7. Room ventilation and safe electrification to be ensured 

8. MSDS of LPG shall be put up prominently and shall be included in the induction training also. 

9. The labor colony shall be secure so that only authorized persons have access to it. 

10. Availability of local market to be ensured by the Sub-contractor 

11. A “Suggestion Register” shall be made available at the labor colony for workers. The feedback 

shall be reviewed on weekly basis and acted upon. 

12. Labor colony shall be inspected fortnightly by Subcontractor Safety Officer & HR executive, and 
report submitted to BHEL as per Format No. HSEP:4-F16 

13. Facility of Crèches – to be provided wherein more than fifty female workers are deployed 
14. Provisions of Clause 8.4.1, 8.4.2 and 8.4.3 shall be applicable on labor colony as well 

8.4.8 PROVISION OF EMERGENCY VEHICLE 

Dedicated emergency vehicle shall be made available at workplace by subcontractor for evacuation 
of victim from site.  
However, Ambulance shall be used exclusively for transporting victim to hospital 

 

8.4.9 PEST CONTROL 

Regular pest control should be carried out at all offices, mainly laboratories, canteen, 
labor colony and stores by the subcontractor. 

8.4.10 SCRAPYARD 

1. Scrapyard shall be developed by subcontractor to store metal scrap, wooden scrap, waste, 

hazardous waste. 

2. Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored 
separately. 

8.4.11 ILLUMINATION 

1. The subcontractor shall provide adequate lighting facilities e.g. flood lighting, hand lamps, area 
lights etc. to ensure adequate lighting at all work places & their approaches including passage 
ways as per IS: 3646 (Part-II) at all times. Indicative recommended values are given below: 

S. No. Location Lux Level 
A. Construction Site  

1 Outdoor areas like store yards, entrance and exit roads 20 

2 Platforms 50 

3 Entrances, corridors and stairs 100 

4 General illumination of work area 150 

5 Rough work like fabrication, assembly of major items 150 
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6 Medium work like assembly of small machined parts 300 

7 Fine work like precision assembly, precision measurements etc. 700 

8 Sheet metal works 200 

9 Electrical and instrument labs 
 

450 

B. Office  
1 Outdoor area like entrance and exit roads     20 

2 Entrance halls      150 

3 Corridors and lift cars     70 

4 Lift landing       150 

5 Stairs       100 

6 Office rooms, conference rooms, library reading tables       300 

7 Drawing table       450 

8 Manual telephone exchange       200 

 
In case any area is not mentioned above, the applicable illumination for the same shall be specified 
by BHEL based on applicable standards and international norms 

1. Level of illumination shall be checked periodically using a calibrated lux meter and recorded 
for each work area on minimum weekly basis as per Format No. HSEP:14-F21 

2. Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells. 
3. Lamps shall be protected by suitable guards where necessary to prevent danger, in case 

of breakage of lamp. 
4. Emergency lighting provision for night work shall be made to minimize danger in case of 

main supply failure. 

9. HSE TRAINING & AWARENESS 

9.1 HSE INDUCTION TRAINING 

1. All persons entering into project site shall be given HSE induction training before being assigned 
to work, which shall be imparted through audio-visual medium and shall be of minimum 2-hour 
duration.  

2. Any single trainee batch size should not exceed 40.  

3. Proper safety wear & gear must be issued to all the workers being registered for the induction 
(i.e., Shoes/Helmets/Goggles/Leg guard/Apron etc.) 

i. They must arrive fully dressed in safety wear & gear to attend the induction. 
ii. Any one failing to conform to this safety wear& gear requirement shall not qualify to attend. 

4. In-house induction training subjects shall include but not limited to: 
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i. Briefing of the Project details and importance of employee for the project and for the nation. 
ii. Safety related cardinal rules, objectives and targets. 
iii. Site HSE rules. 
iv. Site HSE hazards and aspects. 
v. First aid facility. 
vi. Emergency Contact No. and procedures 
vii. Details of Fire prevention and emergency response systems & procedures at site. 
viii. Requirement of incident / near miss reporting by all. 
ix. Accident case studies 
x. Rules to be followed in the labor colony (if applicable) 

5. Evaluation to be carried out after training and induction training to be repeated in case of 
failure of participant in evaluation 

6. On completing subcontractor’s in-house HSE induction, each employee shall sign an induction 
training form (format no. HSEP: 14-F03) to declare that he had understood the content and shall 
abide to follow and comply with safe work practices. They may only then be qualified to be issued 
with a personal I.D. card, for access to the work site (provided Health Checkup is over).  

9.2 HSE TOOLBOX TALK 

1. HSE Tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to 
specific work groups daily prior to the start of work. The agenda shall consist of the following: 

i. Visual checkup of workers regarding health, any signs of fatigue, intoxication etc. 
ii. Details of the job being intended for immediate execution. 
iii. The relevant hazards and risks involved in executing the job and their control measures. 
iv. Specific site condition to be considered while executing the job like high temperature, 

humidity, unfavorable weather etc. 
v. Recent non-compliances observed. 
vi. Appreciation of good work and warning for any unsafe acts done by any person. 
vii. Any doubt clearing session at the end 

2. Record of Tool box talk shall be maintained as per Format no. HSEP:14-F04 

9.3 TRAINING ON HEIGHT WORK 

Due to the large percentage of fall from height in incidents, training of minimum 2-hour duration 
on height work shall be imparted to all height workers by in- house / external faculty for every 
batch of new inductees. The training shall include following topics: 

1. Inspection of work area, access and egress w.r.t height hazards 
2. Use of PPEs; use of fall arrester, retractable fall arrester, life line, safety nets etc. 
3. Safe climbing through monkey ladders. 
4. Inspection of PPEs. 
5. Medical fitness requirements. 
6. Mock drill on rescue at height. 
7. Dos & Don’ts during height work. 
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8. Accident case studies 
In case, above is organized by BHEL, proportionate cost shall be borne by subcontractors 

9.4 HSE TRAINING DURING PROJECT EXECUTION 

1. HSE training shall be arranged by subcontractor as per the need of the project 
execution and recommendation of BHEL. 

2. The topics of the HSE training shall be as follows but not limited to: 

i. Hazards identification and risk analysis & Identification of Environmental Aspects / 
Impacts 

ii. Work Permit System 
iii. Learning from past incidents 
iv. First aid, Firefighting & Fire-warden training 
v. EMS and OHSMS 
vi. T & Ps fitness and operation 
vii. Electrical & Chemical safety 
viii. Welding, NDE & Radiological safety 
ix. Material handling. 

3. Safety awareness and on-the-job training programmes shall be carried out at site for all 
workers periodically. Periodicity to be decided by BHEL but shall be minimum once in 
six months 

4. Penalty Training – In case of any incident, the involved person, group or agency shall 
undergo a penalty HSE training for a minimum period of 2 hrs or as decided by BHEL. 

5. In case it is not possible to provide training to all workers at once, same shall be imparted 
in Batch-wise manner so as to cover all workers with specified periodicity. 

6. An up-to-date record to be maintained with attendance of participants and trainers 
preferably in soft copy as per Format No. HSEP:14-F03. 

7. Every employee of agency should be provided at least 2 hr. safety training in every 
month. 

In case, above is organized by BHEL, proportionate cost shall be borne by subcontractors 

10. HSE PROMOTION: SIGNAGE, POSTERS, COMPETITION, AWARDS ETC 

10.1 DISPLAY OF HSE POSTERS AND BANNERS 

Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at 
work place.  

10.2 DISPLAY OF HSE SIGNAGE 

Appropriate HSE signage shall be displayed at the work area to enhance awareness of HSE 
workmen and passersby about the work going on and do’s and don’ts to be followed.  

10.3 COMPETITIONS ON HSE, AWARDS & REWARDS 
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1. Subcontractor shall arrange competitions (slogan, poster, essay etc.) on HSE for workers and 

employees from time to time (Safety day, World Environment Day etc. minimum one such 
function each month) and winners will be suitably awarded during the functions.  

2. Subcontractor shall identify workers following good HSE practices and reward them from time 
to time as encouragement to follow good HSE practices.  

3. Alternatively, if a common monthly function is organized at site, subcontractor shall 
participate in the same so that a minimum frequency of one such function per month is 
maintained. 

10.4  HSE AWARENESS PROGRAMMES 

Subcontractor shall arrange HSE awareness programmes periodically on different topics 
including medical awareness for all personnel working at site from time to time including 
officials involved in execution. 

11. HSE COMMUNICATION AND PARTICIPATION 

11.1 MONTHLY HSE REPORTING 

1. HSE activities shall be reported to BHEL monthly as per Format no. HSEP: 14-F05. The 
reporting medium can be hard/soft as per BHEL requirement. 

2. The period of reporting shall be 25th of the preceding month to 24th of the present month 
and report shall be submitted by the end of the calendar month or as conveyed by BHEL. 

3. BHEL can modify the reporting requirements as per requirement 

11.2 HSE EVENT REPORTING 

1. Important HSE events like HSE Training, Mock / Fire/Rescue Drills, Medical camp etc. 
organized by subcontractor shall be reported to BHEL in detail with photographs 

2. Celebration of important days like National Safety Day, World Environment Day etc. shall also 
be reported likewise. 

11.3 HSE INCIDENT REPORTING 

All incidents (near misses, property damage, first-aid cases, minor, major and fatal 
incidents) shall be reported to BHEL as they happen through SMS and Hard/Soft copy as 
per Format No. HSEP: 14-F22 

11.4 HSE SUGGESTIONS 

All workers and employees to be encouraged to provide suggestions for improvement in 
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Health, Safety & Environment at site. The suggestions to be recorded in a “Suggestions 
Register”. Suggestions to be reviewed and those having potential of significant beneficial 
effects are to be implemented, and recognition / award to be given to the individual. 

11.5 CLIENT COMMUNICATON 

All HSE related communication from BHEL, customer / external statutory and regulatory 
agencies to be handled on priority. The relevant issues to be resolved in expeditious manner 

11.6 RECORDS OF COMMUNICATON 

Records of all communication and their responses as detailed above shall be maintained by 
subcontractor in hard / soft copy and produced when required. 

12. INCIDENT REPORTING, INVESTIGATION & CORRECTIVE ACTION 

1. A conducive environment for reporting of near misses and other incidents shall be developed at 

site through system of rewards etc.  

2. Priority to be given to ensure medical treatment of the victim. Victim to be given immediate First 

Aid and transported to Medical Facility in a well-equipped Ambulance 

3. All incidents, as they happen, shall be reported to BHEL immediately over 

phone/SMS/Whatsapp/mail and then  in Format No. HSEP:14-F22 within 24 hrs. of occurrence. 

Immediate SMS shall be sent to concerned Package In-charge with following Details: 

a. Project & Customer Name: 
b. Subcontractor Name & Scope: 
c. Incident Area: 
d. Number of Injured / Fatalities: 
e. Date & Time of Accident: 
f. Incident Description in few lines: 

No incident shall be hidden 

4. Records of all incidents shall be maintained in hard / soft copy as per Format No. HSEP:14-F23. 

5. For all incidents: 

a. The incident area, equipment / tools involved, documents & records etc. shall be maintained 
as-it-is pending investigation 

b. Root Cause Analysis (RCA) to be conducted and corresponding Corrective / Preventive 
Action (CAPA) ensured 

c. Responsibility shall be assigned and action to be taken against the erring individual 
d. In case presence of manufacturer of the equipment involved is required, subcontractor will 

arrange the same 
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e. All expenses pertaining to the RCA / CAPA shall be borne by the subcontractor 

6. RCA and CAPA reports of all near misses and minor injuries shall be identified and report submitted 

to BHEL within 7 days of occurrence.  

7. For incidents, where worker does not resume duty within 48 hours of occurrence, Joint investigation 

along with BHEL shall be conducted within 7 days, and CAPA ensured.  

8. Corrective action shall be immediately implemented at the work place. Work shall be put on hold in 

the area till corrective actions are verified by BHEL 

9. All incidents, their Root Cause Analyses and Corrective actions shall be recorded, and analyzed 

so as to identify weak areas and actions to be taken to reduce the incident trend. 

 

13. SAFETY DURING WORK EXECUTION 

13.1 HSE SYSTEMS AND PROCEDURES 

BHEL Power Sector HSE Management System (HSEMS) shall be referred for controlling hazards, 
aspects, and carrying out HSE activities at site. Subcontractor shall get familiar with and follow the 
HSEMS documents provided by BHEL which include the follows: 

13.1.1 HSE PROCEDURES:  

All HSE Procedures defined in HSEMS, as referred in various sub-clauses of this Section as given 
in Annexure 01 

13.1.2 PERMIT TO WORK (PTW) SYSTEM 

1. The following activities shall be carried out by the subcontractor strictly after obtaining 
Permit to Work (PTW) from BHEL 

i. General Work Permit (Format No. HSEP14-FP01) 
ii. Height working (Format No. HSEP14-FP02) 
iii. Hot working (Format No. HSEP14-FP03) 
iv. Confined space Work (Format No. HSEP14-FP04) 
v. Excavation more than 2-meter depth (Format No. HSEP14-FP05) 
vi. Radiography / Radiation Work (Format No. HSEP14-FP06) 
vii. Heavy / Complex / Critical Lifting Activity (Format No. HSEP14-FP07) 
viii. Night / Holiday Work (Format No. HSEP14-FP08) 
ix. Material Loading / Unloading Permit (Format No. HSEP14-FP09) 
x. Grating / Safety Net / Safety Facility Removal Permit (Format No. HSEP14-

FP10) 
xi. Live Electrical Maintenance etc. - Lockout / Tag (Format No. HSEP14-FP07) 
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2. The above list is not exhaustive. BHEL reserves right to introduce additional Permits or 

modify requirements for usage of existing Permits. The conditions for using the Permit are 
specified in the Format (General Requirements). 

3. Where customer is having separate Work Permit System the same shall be followed in 
conjunction to ensure all activities and checks are covered in all systems. 

4. Permit applicant shall apply for work permit of particular work activity at particular location 
before starting of the work along with Job Hazard Analysis. 

5. All Permit signatories shall physically visit the work area and check that all the safety control 
measures necessary for the activity are in place. Only then the permit shall be issued. 
a. Signatory shall physically visit the area of work and ensure all required safeguards 

before signing the Permit 
b. Signatory shall periodically visit the area to confirm the availability of required 

safeguards throughout the currency of the permit 
c. In case any Permit requirement is not available, work will be stopped till it is made 

available 

6. Permit holder shall implement and maintain all control measures during the period of permit. 
The permit will be closed after completion of the work and submitted to BHEL.  

13.1.3 Operational Control Procedures 

1. All applicable OCPs (Operational Control Procedures) as identified from outcomes of HIRA, 
Aspect / Impact studies and BHEL inputs will be followed by subcontractor. This will be done 
as part of normal scope of work.  

2. Illustrative list of such OCPs is given in Table 13.1 and same will be made available to 
subcontractor by BHEL during work execution at site.  

3. In case any other OCPs are required or existing ones need to be modified in order to control 
the risks / impacts associated with any activity during the execution of work subcontractor 
shall prepare / update and follow the same with information to BHEL. 

Table 13.1 - LIST of Reference OCPs 

No. Topic No. Topic No. Topic 
0 General Safety 22 Steam blowing 44 Material preservation 
1 Handling of chemicals 23 Working in confined area 45 Electro-resistance heating 
2 Electrical safety 24 Operation of passenger lift, 

material hoists & cages 
46 Blasting 

3 Energy conservation 25 Vehicle/ Crane maintenance 47 Transformer charging 
4 Welding and gas cutting 

operation 
26 Radiography 48 Handling of battery 

system 
5 Fire safety 27 Waste disposal 49 DG set 
6 Use of hand tools 28 Handling & storage of 

mineral wool  
50 Sanitary maintenance 

7 First aid 29 Working at night 51 Piling rig operation 
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8 Food safety at canteen 30 Computer operation  52  Passivation 
9 Use of cranes 31 Storage in open yard  53 EDTA Cleaning 
10 Storage and handling of 

gas cylinders 
32 Drilling, reaming and 

grinding(machining) 
54 Chemical cleaning of Pre 

boiler system 
11 Manual arc welding 33 Stress relieving  55 Boiler Light up 
12 Use of helmets 34 Hydraulic test  56 Rolling and 

Synchronization 
13 Good house keeping 35 Trial run of rotary equipment  57 Loading of Unit 
14 Safe excavation  36 Batching  58 Air compressor 
15 Working at height 37 Cable laying/tray work  59 Hydra Operation 
16 Filling of hydrogen in 

cylinder 
38 Spray insulation  60 Duct/ Structure 

Preassembly 
17 Illumination 39 Compressor operation  61 Resumption of construction 

activities after lockdown 
and prevention of 
coronavirus infection 
during site operation 

18 Handling and erection of 
heavy metals 

40 Gas distribution test  61A Prevention of Covid-19 
infection in labour colony 

19 Acid cleaning 41 Cleaning of Hotwell / 
Deaerator 

62 Truss/ Structure fit-up & 
alignment 

20 Oil flushing 42 Electrical maintenance   
21 Alkali boil out  43 O&M of control of AC plant 

& system 
  

13.2 ACTIVITY SPECIFIC REQUIREMENTS FOR SAFETY: 

All Work shall be commenced only after taking the respective Work Permits (as applicable) 
and precautions as per relevant codes, systems and OCPs in order to ensure safe conditions 
throughout the duration of work. Additionally, activity specific safeguards as per this section 
shall be followed.  

13.2.1 WORK AT HEIGHT: 

1. All work at height above 2 meter above ground level without complete platforms, handrails and 
other related fall protection shall require a work permit in the prescribed form. This shall require 
approval by the competent authority. The HSE officer of sub-contractors shall follow the 
checklist religiously by physically verifying the condition of the work area before recommending 
for approval.  

2. Prior to the start of work at elevation, the HSE Officer involved with the work must meet the 
work supervisor to review the scope of work, and must review all the possible fall hazards and 
effective safety responses. The evaluation / analysis must be documented and kept on file and 
on site by the HSE Officer. 
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3. Whenever a fall hazard or other exposure exists for working at heights more than 2.0m/6ft, the 

nature and scope of work will be evaluated for conditions and environmental factors before 
selecting the appropriate fall protection system (active, passive or a combination of measures, 
as appropriate).   

4. All Engineering and Administrative Controls including barricading, safe platform, Safety Nets 
etc. shall be made available at work location. Under no circumstances, there shall be total 
reliance on PPEs only 

5. Safety Nets  

a. Contractor shall maintain sufficient stock of Safety Nets for deployment 

b. Safety Nets as per IS: 11057:1984 should be used extensively for prevention / arrest men 

and materials falling from height.  

c. The safety nets shall be fire resistant, duly tested and shall be of ISI marked. 
d. Safety Nets shall be deployed below all platforms where height work is envisaged. 

Duration of work, delay shall be no excuses for non-installation of Safety Net 
6. Reaching beyond barricaded area without lifeline support, moving with support of bracings, 

walking on beams without support, jumping from one level to another, throwing objects and 

taking shortcut must be discouraged. 

7. Monkey Ladder shall be fitted with cages. Rope ladder should be discouraged. 

8. In case of pipe-rack, persons should not walk on pipes and walk on platforms only. 

9. In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall 

arrestor. 

10. For chimney or structure painting, both hanging platform and men should be anchored 

separately to a firm structure along with separate fall arrestor.  

11. The procedures for the safety response to identified fall hazards developed and rescue plans 

must be reviewed with all individuals exposed to the hazards.  

12. The HSE Officer must establish an inspection process of fall protection systems. Some 

equipment requires documented inspections by its manufacture on a regular schedule. Such 

equipment must have evidence of the inspection and re-certification process on it. This 

information must be reviewed before the equipment is actually used. Individuals must visually 

inspect the fall protection equipment before each use. Failure to complete this inspection 

process could result in serious injury or death. 

13. Immediately remove from service any fall protection equipment that is identified as defective, 

damaged, or has been subjected to an impact. Damaged fall protective equipment must be 

destroyed to prevent re-use and not be discarded into trash containers, as the worn or 
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damaged equipment could be unintentionally re-used. 

14. Aerial lifting devices, excluding scissor lifts require the use of full body harnesses and lanyards 

in any elevated position. 

13.2.1.1 Personnel fall protection system must include: 

a. Safety Harness 
 
All height workers must use Safety harness with double lanyards.  The primary lanyard is never 
unhooked until the secondary lanyard is secure. The design of the working platform should be such 
that under no circumstances, worker should have both lanyards unhooked while at height. 

b. Lanyard  
 

i. The type of work and the environment conditions determine lanyard and lifeline selection.  If 

welding, chemical cleaning that may damage lanyards, connectors or lifelines, sandblasting, 

etc., either protect the components or use more appropriate type of system.  

ii. Lanyards and lifelines must incorporate, or be used with, an appropriate deceleration (shock 

absorbing) device.  Deceleration devices include rope grabs, rip-stitch lanyards, specially 

woven lanyards, tearing, or deforming lanyards, automatic self-retracting lifelines and lanyards 

which dissipate or limit the energy imposed on the employee during fall arrest.  

iii. Once in use, the system's effectiveness is to be monitored.  In some cases, a program for 

cleaning and maintaining the system may be necessary. Lanyard and lifelines must use locking 

snap hooks only and under no circumstances must two lanyard snap hooks be connected. 

c. Lifeline  

All lifelines in general are to be made of min 8mm dia steel rope (plastic coated) and tied to 
columns with 3 clamps at each end. Wherever columns are not available to tie the lifelines, the 
vertical posts as per the design below are to be provided after carrying out drop load test initially. 
A load of 240kg to be dropped off the mid-point of lifeline in this test. 

d. Lifeline Post 
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Fig. 13.2.1.1 Lifeline Post 

 
i. The support at vertical post shall be fixed at end-to-end. The maximum length of one end to 

another end shall be 18 meters 
ii. If the length of a lifeline is more than 18 meters, then intermediate vertical post(s) are to be 

used. Such intermediate post(s) will act as supports and the lifeline rope should simply pass 
through the eyelets (holes) of such supports without being anchored 

iii. The lifeline need not be wrapped / clamped to any intermediate post 
iv. Such intermediate posts must be used at an interval of every 18 meters 
v. The post(s) in which the original lifeline is to be installed should be capable of sustaining a 

tensile stress of 2268 Kgs 
vi. In a horizontal lifeline installation, maximum allowable sagging is 500-600 mm 
vii. For a single spun lifeline, no more than 2 persons are allowed to work; for more than two 

workers, another lifeline should be installed 
viii. Horizontal lifeline should be so installed that it does not impede safe movement of workers 
ix. All the installation work must be carried out by competent person with adequate knowledge 

13.2.1.2 Working Platform 

1. Working platforms, gangways and stairways shall be so constructed that they do not sag 
unduly or unequally and if the height of the platform gangways provided is more than 3.6 m 
above ground level or floor level, they shall be closely boarded and shall have adequate width, 
which shall not be less than 750 mm and be suitably fenced.  

2. Precautions against the fall of Materials, Persons and Collapse of Structures 
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i. Every opening in the floor or a building or in a working platform shall be suitably barricaded to 

prevent the fall of persons by providing suitable fencing or railing whose minimum height shall 
be 90 cm. 

ii. Adequate precautions should be taken such as the provision of fencing, or barriers to protect 
any person who might be injured by the fall of materials, or tools or equipment being raised or 
lowered. Cradle may be used for lifting materials - however this shall be made of MS angles 
and flats only and duly certified by the HSE officer. Operators may also use designed 
containers for lifting small tools. 

iii. Guardrails (including scaffolding) erected over/adjacent working areas must have the 
guardrails screened (opening < 0.5), to prevent material from falling outside the 
platform/decking. 

iv. Guardrails must be able to withstand a 200-pound force exerted in any one direction. 
v. Where necessary to prevent danger, guys, stays or supports should be used or other effective 

precautions should be taken to prevent the collapse of structures or parts of structures that 
are being erected, maintained, repaired, dismantled or demolished. 

vi. All openings through which workers are liable to fall should be kept effectively covered or 
fenced and indicated in the most appropriate manner. 

vii. Guardrails and toe-board/barricades and sound platform conforming to IS: 4912-1978 and 
other Indian laws and regulations as depicted below should be provided. 

11

Guardrail system

 
Fig. 13.2.1.2 Guard Rail System 

viii.Guardrails shall be provided to protect workers from falling from elevated work places. The 
rails are generally made of MS pipes of suitable dia. Rebar shall not be used for any handrails, 
ladder or cover purpose.  Wherever the guard-rails and toe-boards cannot be provided: 

a. adequate safety nets or safety sheets shall be erected and maintained; or 
b. adequate safety harnesses shall be provided and used and / or 
c. adequate fall arrestor shall be provided and used. 

 
As mentioned under PPE clause, all these PPEs shall be defect free and regularly inspected 
for any defect. The full body safety harness shall have double lanyard only with max 1.8m 
length. 

ix. The monkey ladders shall have sufficient fall arrestors. Adequate lifelines of 8mm steel wire 
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rope shall be provided across the work area. 

x. The HSE officer shall recommend appropriate PPEs after analyzing hazards and risks 
involved. 

13.2.1.3 Scaffolding 

All scaffolds shall be conformant to the relevant standards including IS 3696 and IS 4014 as applicable. 
A sketch of the scaffolds proposed to be used shall be prepared and approval of the BHEL Engineer 
obtained prior to construction / use. 

General 
1. The scaffolding work must be carried out by a competent person, who shall train the scaffold 

users on safety aspects 
2. All scaffolds shall be erected / dismantled by scaffolding crew under direct supervision of 

competent scaffolding supervisors. 
3. All scaffolds shall be capable of supporting 4 times maximum intended load and erected on 

sound, rigid footing, capable of carrying the maximum intended load without settling or 
displacement. Bamboo scaffolding is not permitted for use on site.     

4. Each employee on the scaffold shall use an approved safety harness attached to an independent 
lifeline.  The lifeline is to be securely attached to substantial  members  of  the  structure  (not  
the scaffold itself)  or to securely rigged lines, which  shall  safely suspend a  worker in event of 
a fall. 

5. Guard  rails  and  toe  boards  shall  be  installed  on  all  open  sides  and  ends  of platforms 
more than (2) meters above ground or floor 

6. Scaffold planks must be at least 5 cm x 25 cm (2” x 10”) full thickness lumber scaffold grade or 
better. 

7. Scaffold planks shall not span distances greater than 2.5 meters (8 feet). 
8. Scaffold planks shall extend over end supports not less than 6 inches nor more than 12 inches 

and be secured to the scaffold.  Scaffolding and accessories with defective parts shall be 
immediately repaired or replaced.  

9. All scaffolding must be a minimum of two planks wide.  No one may work from a single plank. 
10. Scaffold planks must be inspected before use.  Planks that have been damaged must be 

removed from the site.    
11. Access ladders must be provided for each scaffold.  Climbing the end frames is prohibited unless 

the design incorporates an approved ladder. 
12. Adequate mudsills or other rigid footing capable of withstanding the maximum intended load must 

be provided. 
13. Scaffolds more the 6 meters (20 feet) in height must be tied to the building or structure at intervals 

which do not exceed 4 meters (13 feet) vertically and 6 meters (20 feet) horizontally. 
14. Do not overload scaffolds. Material should be brought up as needed.  Scaffolding must not be 

loaded in excess of its rated capacity. 
15. Barrels, boxes, kegs, blocks or similar unstable object must never be used as work platforms or 

to support scaffold. 
16. Where persons must work under or pass under a scaffold then a 18 gauge wire mesh screen 

must be installed between the toe board and guard rail. 
17. Employees exposed to overhead hazards while working on a scaffold will be protected by 5 cm 

(2”) thick planks. 
18. Wooden/bamboo ladders shall not be allowed at any cost. Ladder’s rungs shall be fitted /welded 

properly. Before every use the rungs should be checked for safe use. 
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19. Wooden scaffolds shall not be used in areas where fire / fire products are expected 
20. Ropes made of jute / Plastic and other fire prone material shall not be used to tie up scaffolding 

components together 
21. The platform should have permanent hand rail and mid rail with Toe board without fail. 
22. All platforms are to be tightly planked for the full width of the scaffold, except as may be necessary 

for entrance openings.  Platforms shall be secured in place.  
23. On suspension scaffolds designed for a working load of 500 pounds, no more than  two  workers  

are  permitted  to  work  on  the  scaffold  simultaneously. On suspension scaffolds with a working 
load of 750 pounds, no  more  than  three workers  are  permitted  on  the  scaffold  
simultaneously. 

 
24. Requirements for different types of Scaffolds: 

A. Suspended Scaffold 
i. Suspended scaffolds are platforms suspended by ropes, or other non-rigid means, from an 

overhead structure.  
ii. Requirements for use are to be preapproved by HSE Head, under a specific Permit to Work. 

B. Rolling Scaffolds 

i. The height of rolling scaffolds shall not exceed three times the minimum base dimension. 
ii. The minimum base dimension of rolling scaffold will be 1.25 meters (4 feet). 
iii. Adequate help must be provided when moving a rolling scaffold. 
iv. Secure or remove all loose materials, equipment and tools before moving a rolling scaffold.  
v. No one is permitted to ride a rolling scaffold when it is being moved.  Castor brakes must be 

locked-on when the scaffold is not being moved. 

 
 
 
 

 

 
 

 
 
 
 

Fig. 13.2.1.3 Types of Scaffolds 
 

25. Scaffold Tagging 
Scaffolds being erected, modified or dismantled must be tagged as suitable for use. The scaffolds 
can only be accessed by those involved with the process. 
 
GREEN scaffold tag- shall be fixed when scaffold is complete and safe for use, signed and dated by 

Rolling Scaffold 
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the scaffolding competent person daily. 
 
RED scaffold tag – to be fixed if scaffold is in some way defective and cannot be used or is still under 
erection.  

Examples of scaffold tags: 

 
Fig. 13.2.1.4 Scaffold Tagging 
 

13.2.1.4 Ladder Safety 

A sketch of the ladders proposed to be used shall be prepared and approval of the BHEL Engineer 
obtained prior to construction / use 

Safe Use of Ladders: 
 
1. Fall protection is required when working on a ladder above 2 meters and when climbing above 

nearby guardrails. 
2. Ladders must be inspected prior to use and by a competent person quarterly, with 

documentation. 
3. Use portable ladders for height up to 4 M only 
4. Provide fixed ladders for height above 4 M 
5. Place the ladder at an angle of 75 degrees (approx.) from the horizontal (1:4) 
6. Extend ladder at least 1 M above the top landing 
7. Secure top and bottom of the ladder firmly to prevent displacement- anti skid lining at the 

bottom 
8. Ensure that the width of the ladder is not less than 300 mm and distance between rungs is not 

more than 300 mm 
9. Provide landings of minimum size 600 x 600 mm at intervals not more than 6 M for fixed 

ladders. Check the ladders daily for any defects 
10. Ensure that the areas around base and top of the ladder are clear. Getting on and off the 

ladder is more hazardous than using it. Use a mudsill if the ladder is to rest on soft, lose or 
rough soil 

11. Do not use ladders of conducting material near power lines, and only use ladders near power 
line or other energize system with exposed parts if they are confirmed locked-out and de-
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energized. 

12. Stand no higher than the fourth rung from the top for carrying out any job standing on a ladder. 
13. Never reach out from a ladder to perform work where your belt buckle protrudes past the 

ladder rung. 
14. Always face the ladder while climbing up or down 

15. Maintain three-point contact   while climbing up or down a ladder i.e. two hands and one foot 

or two feet and one hand on the ladder at all the times. 

16. Avoid climbing up or down a ladder while carrying anything in hands. Lift tools, equipment and 

materials with a rope. 

17. Work from portable and extension ladders near guardrail where fall expose exists over the 

guardrail regardless of height, and above 2.0 mtr. heights from the working/walking surface 

will require the use of personal fall arrest equipment 

13.2.2 EXCAVATION & CIVIL WORKS 

All safety precautions shall be taken for foundation and other excavation marks as per IS-3764. 

13.2.2.1 Excavation 

The following safety measures are to be ensured before and during excavation: 
 

1. All Excavation activities more than with depth of 1.22 meter or more shall require and 

Excavation Work Permit 

2. Check for underground utilities like electrical / telephone cables, sewage, water lines and proper 

care has to be exercised to protect and prevent damage to it 

3. Proper and adequate slope is maintained while excavating 

4. Adequate shoring or sheeting is done wherever require to prevent soil sliding 

5. Safe access through ladder or steps for exit & entry to excavation 

6. No material /excavated soil is kept within one meter from the edge 

7. Safe way is planned and provided for movement of HEM /transport equipment near excavation 

8. Safety helmet and shoes/gum boots are provided and worn by the workmen at excavation works 

9. Dewatering arrangement is made where water seepage is prevailed. 

10. Stop blocks are provided to avoid vehicles reversing into the excavated trenches 

11. Danger signs /Caution boards are displayed at work spot 

12. Barricading is provided at excavated pits  

 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 
 
 
 
 

POWER 
SECTOR 

 
HEALTH, SAFETY AND ENVIRONMENT PLAN  

FOR 
SITE OPERATIONS 

(SECTION-A) 

Doc. No.: HSEP:14- 
ER 
Rev.: 01 
Date:08.05.20  
Page 52 of 170 

 

  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Fig. 13.2.2.1 Excavation Reference 

13.2.2.2 Piling 

Ensure the following precautionary measures before starting piling works: 
 

1. Inspection of piling equipment by responsible person for its condition before initiating piling 
operation. 

2. Checklist and OCP for piling to be prepared using manufacturer’s instructions and used 
3. Testing and its certification wire ropes, slings, D‐shackles, chain pulley blocks using in the 

process of piling work by competent person 
4. Adequate support and secured foundation of the piling equipment to avoid toppling 
5. Hoses should be lashed and adequately secured 
6. Proper work platform is to be provided on piling frame 
7. Safe work procedures and close supervision to prevent unsafe acts of operators/any unsafe 

conditions that may arise 
8. Only experienced and trained operators are engaged for the piling operation 
9. Provision of Personal Protective Equipment (PPE) like safety shoes/gumshoes/safety 

helmet/safety belt etc. and its use by their workmen. 
10. Special care and precautions If work is near electrical live cables/ electrical equipment 
11. Cordoning of work area to prevent un authorized entry 
12. Guarding of revolving parts 
13. Specific measures to prevent over turning of pile driver/missing of hammer/ hammer movement 

out of range 

13.2.2.3 Batching 

Following Safety considerations for batching plant are to be ensured: 

1. Modern type batching plant should be used in which all the moving parts are protected and 
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emergency and safety features are incorporated. 
 

2. Installation of external Electric moto-vibrators in the feeding hopper of all batching plants to 
reduce human intervention. 

3. Installation of safety devices like pull-chord on both the sides of conveyor for stopping the 
conveyor in emergency 

4. Workers carrying cement / sand to be given appropriate PPEs like respiratory masks & gloves. 
5. Conveyor belt/rotating parts must be guarded properly. 
6. Safety awareness shall be inculcated in workmen about the risk involved in rotating parts. 
7. The agency shall ensure to erect the batching plant as per drawing including installation of all 

safety devices as provided by manufacturer and witnessed by BHEL Engineer in charge before 
starting of machine in future. 

8. Safety audit to also focus on Batching plant.  
9. The site shall impose penalty on the agency who has violated the safety norms as per contract. 

13.2.2.4 Mobile Plant 

Mobile plant includes tractors, trailers, dumpers, excavators, bulldozers, road rollers etc. for 
earthmoving purpose and concrete mixers, concrete transit mixtures, concrete pumps etc for 
concreting purpose. Due to the very nature of their function and movement in difficult terrains, 
congested areas, working in tandem with manual work and other operations the danger is inherent. 
Reverse horn is compulsory for all earth moving machineries. 

Following Safety measures to be ensured for Mobile Plant: 
1. Where movement around site is involved, routes should be planned, obstruction free and well 

maintained 
2. Observe specified speed limits 
3. Operating personnel should be aware of associated risks and its preventive measures 
4. Only experienced, trained and authorized persons with valid license (wherever applicable) should 

operate the mobile equipment/vehicles 
5. Provide and use Warning lights and reverse horn for cautioning the people around 
6. Operation should be on level and stable ground with adequate working clearance. 
7. Loading of out riggers/stabilizers should be well within safe ground bearing capacity 
8. No person should be on equipment or vehicle during loading and unloading of material 
9. Operators should be protected by warning barriers or switching off power when working in close 

proximity of overhead power lines 
10. The equipment /vehicles should be well maintained and provided with effective brake system and 

other safety devices (wherever require) 
11. Rotating parts of equipment should be adequately guarded 
12. Provide necessary personal protective appliances and ensure its use by the operating personnel 

Ensure effective measures at source to control harmful emissions, dust, fumes contaminating 
atmosphere and cause health hazards to the operators and people in the vicinity. 

13. No overloading/over stressing of vehicles/plant is allowed 
14. Hoses, pipes, receivers, gauges and valves involved in carrying out hydraulic fluid/ compressed 

air should be checked for leaks and tested prior to operation. 
15. Adequate safe clearance for swing and movement is to be judged during operation of Concrete 

mixer 
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16. Setting of machine on firm and level ground with wheel locked to prevent movement of machine 
17. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger 

zone of projectile of bucket while dropping bucket 
18. Operator leaving work spot should ensure that the equipment/vehicle is kept in neutral position 

and place on firm and level ground. 
19. The hand brake should be kept in position and block road wheels as additional safety measure 
20. Blades/buckets should be kept low while moving 
21. The dozer blades should not be used as brakes except in emergency 
22. The ground should be examined for its bearing capacity and general safety especially when 

operating road roller at the edges of slopes, embankments. 
23. The roller should not be moved downhill with the engine out of gear 
24. If operating near excavations the following precautionary measures are to be ensured 
25. Barricading, edge protection to prevent fall of persons/vehicles over running while reversing etc. 
26. Suitable support system and adequate allowance to avoid the danger of side collapsing 
27. Experienced signaler /attendant should be always accompanied with operator/driver for proper 

direction /signal and also to caution others in the working Zone during operation of mobile plant 

13.2.2.5 Concrete Vibrators 

1. Revolving parts/belt drives should be adequately guarded and Vibrating unit shall be completely 
enclosed and have suitable overload relays and effectively earthed 

2. Ensure sufficient length of cable to the Vibrator. 
3. Ensure electric starters and other accessories are firmly fixed adequately supported 
4. Ensure locking of needle load while inserting needle in to the vibrator, 
5. Ensure periodical lubrication and maintenance 

13.2.2.6 Concrete Mixers 

1. Setting of machine on firm and level ground with wheel locked to prevent movement of machine 
2. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger 

zone of projectile of bucket while dropping bucket 

13.2.3 WELDING & GAS CUTTING SAFETY (HOT WORK) 

1. All Hot Work shall require a Hot Work Permit 
2. There shall be flash-back arrestors conforming to IS-11006 at both cylinder and burner ends. 

Damaged tube and regulators must be immediately replaced. 
3. All safety precautions shall be taken for welding and cutting operations as per IS-818.  
4. When possible, items to be welded, cut, heated, etc. shall be moved to a safe location free of 

combustible or flammable material.  If this is not possible, then all combustibles/ flammables that 
can be removed from the area shall be removed within a 35-foot circumference and a positive 
means of confining arcs and sparks generated by the process shall be ensured and additional 
person(s) shall be stationed as fire-watch for the area(s)still exposed, along with obtaining the 
Hot Work Permit as applicable. 

5. Appropriate fire-fighting equipment is to be available in close proximity of any welding and gas 
cutting operations at all times suitable for the type of Fire. 

6. Drums, tanks, and similar containers that have contained flammable or toxic material shall not 
be welded, cut, or heated until they have been made safe by water filling, thorough cleansing or 
similar accepted practices.  The container shall also be ventilated during the welding, cutting, or 
heating process. 
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7. Proper ventilation is required for any welding or torch operations performed in a confined space. 
8. Any welding or gas cutting operations performed on metals of toxic compounds or coating such 

as zinc, stainless steel, lead, cadmium, chromium, and  beryllium shall be properly ventilated 
and/or proper respiratory protection shall be worn by any person that could be exposed  to fumes, 
vapors, and gasses created  by the welding and gas cutting processes. 

9. Wherever it is practical, all arc welding operations shall be shielded to prevent direct light rays or 
sparks from contacting persons in the vicinity or from reaching areas normally used to travel 
through or into the vicinity.  Where this is not practical, persons who shall be in the area are to 
use proper eye and skin protection. Other persons who are not participating in the welding or gas 
cutting operations are not to be allowed into the hazard zone. 

10. Welders and other employees who are exposed to arc welding radiation shall wear suitable 
clothing and protective apparel to prevent burns and other types of ultraviolet radiation damage 
to the skin. 

11. Arc welding machines shall be shut down when being moved or when they are not in continuous 
use. Electrode holders left unattended shall have electrodes removed and shall not be left where 
they might contact employees or conducting objects. 

12. Arc welding power supply cable shall be of proper rating and material, e.g. copper. 
13. Welders shall guard against allowing materials adjacent to or behind them to reflect radiation 

back toward them or towards others in the area.  Reflected radiation can cause skin burns and 
eye flash burns. 

14. Valve caps shall be in place when cylinders are not in use. Valve caps shall never be used for 
lifting the cylinder vertically. 

15. Torches shall only be lit by approved strikers; never with matches, cigarette lighters, or hot-work. 
16. Splatter / Slag Collector 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Fig. 13.2.3.1 Splatter / Slag Collector 
 

While carrying out job at height, the sparks or molten slag shall be prevented from falling down by 
putting a fire-resistant (non-asbestos) sheet or patter/ slag collector or even MS Sheet. The passage 
of falling sparks or molten slag shall be barricaded till ground floor and any cable/ tubes/ any other 
objects interfering in the passages hall either be removed or covered with Fire-resistant sheet or MS 
Sheet. 
 

Welders using spatter collector system 
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13.2.3.1  COMPRESSED GAS 

1. All cylinder valves shall be closed when any work is finished and when any Cylinders are empty 
or being moved. Valve protection caps shall be placed and secured properly before gas 
cylinders are transported, moved or stored. 

1. Compressed gas cylinders shall be secured in an upright position with chain or appropriate 
means during storage & use. However, a trolley shall be used for transportation.  

2. Compressed gas cylinders shall always be secured from tipping or falling, whether in use, in 
storage or in transit. The cylinders shall always be secured upright, except during times when 
actually being hoisted or carried. 

3. When cylinders are transported by powered vehicle they shall be secured in a vertical position. 
4. Regulators shall be removed when cylinders are not in use or are in transit, unless the cylinder 

is firmly secured on a special carrier designed for this purpose. 
5. Gas cylinders are not allowed to be used in man-basket when occupied. 
6. Cylinders containing oxygen or fuel gasses shall not be taken into confined spaces. 
7. Oxygen cylinders shall be stored a minimum of 6 meters from fuel gas cylinders or shall have 

an approved firewall between them. 
2. All cylinders shall be kept at a safe distance from welding or cutting operations or shielded from 

arc/ sparks / slag. 
3.  All cylinders shall be placed  where  they  cannot  become  part  of  the electrical circuit. 
4. Oxygen and acetylene shall not be stored together. Oxygen must be separated from acetylene 

(or ANY fuel gas) or combustible material by at least 20ft or a barrier with a 30 minute fire 
resistance rating. 

5. All Cylinders should be stored upright in a designated area with labels for the type of gas. All 
applicable precautions to be ensured during storage 

6. Oxygen and fuel gas regulators, hoses and associated equipment shall not be altered and shall 
be in proper working order while in use. 

7. Compressed air can be extremely dangerous if allowed to penetrate the skin. As such, the use 
of compressed air to clean off yourself or other workers shall be strictly prohibited. 

8. All gas cylinders shall be stored in upright position. Suitable trolley shall be used for cylinder 
movement, the design of which shall be submitted to BHEL Engineer for approval.  

9. No of cylinders shall not exceed the specified quantity as per OCP 
10. Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 

intentionally dragged, struck or permitted to strike each other violently. 
11. All cylinder should be kept only in cylinder trolley. 
12. Cylinder shall be transported in upright vertical position by suitable mean. 

13.2.4 LIFTING & RIGGING SAFETY 

1. All Heavy / Complex Lifting operations as defined in Clause 6.12 shall require a Lifting Work 
Permit. 

2. All the cranes and lifting tools & tackles shall be inspected on daily / weekly basis as well as 
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monthly by expert as per applicable formats. 

3. In addition, inspection / certification as mandated by law shall be carried out wherein these 
shall be tested and certificates of fitness shall be obtained from 3rd party State Govt. approved 
competent agency before deploying at site and later periodically. BHEL shall be given advance 
intimation of any such inspections 

4. The last date of Third Party Inspection and the next Due date shall be conspicuously displayed 
on all cranes. A copy of certificate shall be pasted on operator’s cabin of all the lifting 
equipment. 

5. Following requirements shall be mandatorily followed, wherever applicable: 
a. The manufacturer’s instruction for maintenance shall also be followed. All safety measures 

shall be followed.  
b. All tools tackles, lifting appliances; material-handling equipment etc. used by the 

subcontractor shall be of safe design and construction.   
c. The operators, slingers and signalers shall be qualified as per IS 13367 (part-1):2003 “Safe 

use of cranes- code of practices”.  
d. There shall be a person responsible for co-ordination among cranes where multiple cranes 

are used, and lifting over 75% of the crane capacity to be avoided. 
e. Mobile phone should be banned for crane operator and lifting operation. Only walki talki 

shall be allowed in rigging/Lifting purpose. 
 

13.2.4.1 Personnel Lifts (Man-Basket / Jhoola):  

The design of personnel man basket shall be submitted to BHEL Engineer for approval before use. 
Relevant permit (Height work & others as applicable) shall be completed prior to lifting any people, 
along with a rigging plan.  

a. A separate Lifeline / Fall arrestor anchored to a fixed structure outside of Jhoola shall be 
provided for the workers inside the basket. All occupants of the basket shall have Safety 
Harnesses equipped with rope grabs, which are to be hooked to the vertical lifeline. 

b. Man-basket shall be used where access through ladders or scaffolding is not feasible.   
c. Man-baskets shall be designed and engineered by a manufacturer (job made man-baskets are 

not allowed, unless designed and tested by a certified engineer), and built robust with MS 
Angles and flats or plates or channels only.  

d. Guard rails top and mid, must be in place and screened-in to avoid material from falling out of 
basket. The factor of safety shall be 200%.  
e. It shall have a door with double latches and shall open inside. Anchor points shall be 
identified within the man-basket.  

f. The man-basket shall be thoroughly inspected and load tested and a trial run performed without 
personnel before being put to job.  

g. It shall be treated as a lifting tool (T&P Item) and shall undergo same certification cycle and 
inspection as other lifting equipment.  

h. An additional sling of required lifting capacity shall be fixed the man-basket main lifting point 
and attached to the crane above the ball or block.  
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i. While lifting man-basket, the crane shall maintain a uniform speed of lift without any swing.  
j. Once man-basket reaches the destination, the lift brakes shall be locked as long as the basket 

remains at that point. The same care shall be taken in its descent.   
k. As for hanging man-basket, the same shall be hung off a rigid structure with help U-shaped 

handle welded to man-basket. This shall be tested once in a year by a competent person. 
l. Use of Rebar steel for making and monkey-ladder must be avoided.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Fig. 13.2.4.1 Man Basket for Welding Erection Joint 

13.2.4.2 Cranes & Hoisting Equipment: 
This section provides the guidelines to ensure proper rigging and lifting activities are 
accomplished safely and in accordance with applicable specifications, codes, and regulations.
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Fig. 13.2.4.2 Proper Crane Setup 

a. On every crane or piece of hoisting equipment notices of all rated load capacities, recommended 
operating speeds, and any hazard warnings or special instructions shall be conspicuously 
posted.  All instructions and warning shall be visible from the equipment operator ‘s station.  

b. Cranes shall have an Anti-Two-block safety device installed 
c. All mobile cranes shall have overload and backup alarms, load angle indicators and limit 

switches 
d. All areas within swing radius of cranes that are potentially accessible by pedestrian, vehicular, 

or equipment movement shall be barricaded to prevent anyone or any vehicle or equipment 
from being struck by the crane or hoisting equipment, or its load(s).  

e. No part of the lifting equipment or its load shall be within the distance as specified in the Indian 
Electricity Act from an energized power line 

f. Cranes shall have annual certified third party inspection and be inspected before use by the 
operator.  Any defects shall be corrected before use.  Logs of crane inspection shall be kept 
with the crane. 

g. Make certain that the rigging personnel, material, and equipment have the necessary capabilities for 
the job and are in safe condition. 

h. Communicate with person(s) directly responsible for accomplishing the work and / or work area 
to establish requirements/responsibilities and make certain that all preparatory work is 
complete. 

i. Mats/Pads must be used on all lifting equipment, equipped with out riggers. 
j. Pick and carry must have the load secured to the rig in front. 
k. Only BHEL Approved Plate Lifting Spreader Beam configuration shall be used (Sample in Fig. 

13.2.4.2) 
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Fig. 13.2.4.3 Typical Plate Lifting Spreader Beam Configuration for 7.5 MT and 15 MT Loads 

 
 
 
 

l. Crane operators must follow the following: 
 

1. Pass an annual Operator’s Physical examination 
2. Carry a valid training certification card at all time while operating issued by the Govt. or other 

recognized institute. 
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13.2.4.3 SAFE RIGGING PRACTICES 

 

13.2.4.4  

a. Review the planned operation and requirements with the operator and rigging crew. 
b. Ensure a pre-lift meeting is conducted with crane operator, tagline operator, signal personnel, 

and Safety Manager. 
c. Designate a qualified person from the rigging crew to observe clearance of the equipment and 

give timely warning for all operations where it is difficult for the operator to maintain the desire 
clearance by visual means. 

d. Clear the lift area of all unnecessary personnel. 
e. Hydras shall only be allowed for loading & unloading works & shall not be allowed to move 

with load 
13.2.4.4.1 RULES FOR SAFE RIGGING 

 
1. Use loops, thimbles and corner pads to prevent damage to slings when used around corners 

or on cutting edges. 

2. Never allow wire rope to lie on the ground for any length of time or on rusty steel or near 

solvents, chemicals or corrosive substances. 

3. Slings must not be pulled from between or under loads with load resting on the sling. 
4. Keep all rope away from flame cutting or welding operations. 
5. Never use rope as sling material. 
6. Never wrap a wire rope completely around a hook. 
7. Do not bend wire rope near any attached fitting. 
8. The sling must be selected to suite the most heavily loaded leg rather than the total weight 

when using multi-legged sling to lift loads in which one end is heavier than the other. 
9. When using 3 and 4 legged sling configurations, any two legs must be capable of supporting 

the entire load. 
10. Where possible, wire rope choker hitches must include a shackle with the eye around the 

shackle pin to prevent breaking wires of the choke. The choker hitch must be “snugged down” 
prior to lifting, not after tension is applied. 

11. Unless authorized by the hook manufacturer when more than two rope eyes are placed over a 
hook, install a shackle, pin resting in the hook, and place the rope eyes in the bowl of the 
shackle. 

12. Properly rig all loads to prevent dislodgment of any part. 
13. Use guide ropes or tag lines to prevent the rotation or uncontrolled motion of the load when 

necessary. 
14. Loads must be safely landed and properly blocked before being unhooked and unslung. Tag 

lines must not be used in situations that jeopardize the safety of the lift. 
15. Lifting beams must be plainly marked with their weight and designed working load and must 

only be used in the manner for which they were designed. 
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16. The hoist rope or chain must never be wrapped around the load. The load must be attached to 

the hook by slings or other rigging devices that are adequate for the load being lifted. 
17. Multiple part lines must not be twisted around each other. 
18. The hook must be brought over the center of gravity of load before the lift is started. 
19. If there has been a slack rope condition, determine that the rope is properly seated on the drum 

and in the sheaves prior to lifting. 
20. Keep hands away from pinch points as the slack is being taken up. 
21. Leather gloves are recommended when handling wire rope. 
22. Avoid impact loading caused by sudden jerking when lifting or lowering. Lift the load gradually 

until the slack is eliminated. 
23. Never ride on a load that is suspended. 
24. Avoid allowing the load to be carried over the heads of any personnel. 
25. Never work under a suspended load until the load has been adequately supported from the 

floor and all conditions have been approved by the supervisor in charge of the operation. 
26. Never leave a load suspended unless emergency evacuation is required. 
27. Never make temporary repairs to sling. 
28. The capacity of a sling is determined by its angle, construction, type of hitch and size. 
29. Never lift loads with one leg of a multi-leg sling until the unused legs are made secure. 
30. Never point load a hook unless it is especially designed and rated for such use. 
31. Make certain that the load is broken free before lifting and that all legs are taking the load. 
32. When using two or more slings on a load make certain all slings are made from the same 

materials. 
33. Lower the loads on to adequate blocking to prevent damage to the slings. 
34. Materials and equipment being hoisted must be loaded and secured to prevent any movement 

which could create a hazard in transit. 
35. The weight of the hook, load block and any material handling devices must be included when 

determining crane capacity. 
36. Calculated weights cannot exceed 75% of the chart without written approval. 
37. Personnel must be completely clear of loads being picked up or set down by crane.  Tag lines 

will be used to control the loads. Loads must not be touched by hand while placing/ moving. 
 

13.2.4.4.2 SLINGS 
 

a. Synthetic Slings 

The following are rules for safe use of synthetic slings: 

i. Synthetic slings must be marked to show the rated capacity for each type of hitch and type of 
web material. 

ii. Nylon web slings must not be used where fumes, vapors, sprays or mists or liquids of acids 
or phenolic are present. Web slings with aluminum fittings must apply in this category. 

iii. Synthetic web slings must be removed from service and destroyed if any of the 
following conditions are present: 
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a. Acid or caustic burns 
b. Melting or charring of any part of the sling surface 
c. Snags, punctures, tears or cuts 
d. Broken stitches 
e. Distortion of fittings 
f. Synthetic web slings of polyester or nylon must not be used at or come in contact with 

temperatures in excess of 82°C 
g. Polypropylene web slings must not be used at or come in contact with temperatures in 

excess of 93°C 
h. Insulated hooks must be tested yearly to insure insulation integrity to at least 

manufacturer’s specifications. 
 

iv. Wire Rope Slings must be removed from service and destroyed if any of the following 
conditions are present:  
 

a. In (10) randomly distributed wires broken in one (1) rope lay, or five (5) broken wires in 
one (1) strand in one (1) rope lay. 

b. Wear or scraping of one-third the original diameter of outside wires. 
c. Kinking, crushing, bird caging or any other damage resulting in distortion of the wire 

rope structure such as: 
d. Evidence of heat damage. 
e. End attachments that are cracked, deformed worn. 
f. Corrosion of the rope or end attachments. 

 
v. Metal mesh slings must be immediately removed from service if any of the following 

conditions are present: 
a. A broken weld or broken brazed joint along the sling edge. 
b. Reduction in wire diameter of 25 percent due to abrasion or 15 percent due to corrosion. 
c. Lack of flexibility due to distortion or corrosion. 

vi. Synthetic web slings must be removed from service and destroyed if any of the 
following conditions are present: 

a. Acid or caustic burns 
b. Melting or charring of any part of the sling service 
c. Snags, punctures, tears or cuts 
d. Broken stitches 
e. Distortion of fittings 

vii. Requirements of Plate Clamps: 

1. The rated load of the plate clamp must be marked on the main structure. 
2. Care must be taken to make certain the load is correctly distributed for the plate clamp 

being used. 
3. Do not allow load or plate clamp to come into contact with any obstruction. 
4. The plate clamp must not be used for side pulls or sliding the load. 
5. When lifting stainless steel or special alloys, ensure plate clamp is designed for use on 
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the specific metal. 
 

13.2.4.4.3 SIGNALING PRACTICES: 

 

Fig. 13.2.4.4 Recommended Signalling Practices 
 
 
 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 
 
 
 
 

POWER 
SECTOR 

 
HEALTH, SAFETY AND ENVIRONMENT PLAN  

FOR 
SITE OPERATIONS 

(SECTION-A) 

Doc. No.: HSEP:14- 
ER 
Rev.: 01 
Date:08.05.20  
Page 65 of 170 

 

  
13.2.5 DEMOLITION WORK 

Before any demolition work is commenced and also during the process of the work the following 
shall be ensured, besides using the Work Permit: 

1. All roads and open areas adjacent to the work site shall either be closed, suitably protected or 
restricted for movement 

2. No electric cable or apparatus which is liable to be a source of danger nor a cable or an 
apparatus used by the operator shall remain electrically charged. 

3. All practical steps shall be taken to prevent danger to persons employed from the risks of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render them unsafe. 

13.2.6 T&Ps General 

1. All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test 
/calibration certificates bearing endorsement from competent authority of BHEL.  

2. Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to 
BHEL safety Officer as per the format/procedure of BHEL. 

3. Tagging and punching in all lifting tool is compulsory with SWL, sr. no. and due date. 

4. All T&Ps shall be inspected by authorized Third Party agency as per applicable frequency. BHEL 
shall be kept informed of any such scheduled inspection 

5. All T&Ps shall be internally inspected in each quarter and colour coded as below. 

13.2.6.1 T&P Color Coding Procedure: 

Inspections and tests shall be documented by means of color coding which shall verify that 
inspections or testing are current and that all receptacles, portable Power tools, Lifting Tools & 
Tackles have been inspected and tested as required. The color codes used on the project shall 
be: 
             

GREEN BLUE YELLOW RED 

January 
February 
March 

April 
May 
June 

July 
August 
September 

October 
November 
December 

 
Table. 13.2.6.1 T&P Color Coding Procedure 

i. The cycle of colors shall be Quarterly as a minimum or as decided by BHEL. The color code 

tape / Sticker shall be clearly visible to designate the period for which the inspections and tests 

were conducted. 
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ii. Following the initial inspection, the equipment must be color-coded quarterly as per color-coding 

instructions that will be issued by the subcontractor. 

iii. Fire extinguisher with the current month color-coding inspection sticker must be provided and 

secured in the platform. 

iv. All slings shall be regularly inspected in accordance with the requirement of the project for 

frequent and periodic inspections and discard immediately if they fail to meet the minimum 

requirements of the project. 

v. The Subcontractor’s Safety Officer shall ensure that all PPE is inspected prior to its issue. He 

is to ensure all subcontractor personnel are using safe and proper PPE equipment. Regular 

inspections on the PPE shall be carried out and personnel not adhering to those inspections 

shall be removed immediately from the site. 

vi. A five (10) day interval period shall be given into each monthly color code change. During this 

five (10) day period either color shall be acceptable.  

13.2.7 CHEMICAL HANDLING 

1. Displaying safe handling procedures & MSDS for all chemicals such as lube oil, acid, alkali, 

sealing compounds etc, at work place.  

2. Where it is necessary to provide and/or store petroleum products or petroleum mixture & 

explosives, the subcontractor shall be responsible for carrying out such provision / storage in 

accordance with the rules & regulations laid down in the relevant petroleum act, explosive act 

and petroleum and carbide of calcium manual, published by the chief inspector of explosives of 

India. All such storage shall have prior approval if necessary from the chief inspector of 

explosives or any other statutory authority. The subcontractor shall be responsible for obtaining 

the same. 

3. The used containers of chemicals shall be segregated and disposed off suitably 

4. In case the used containers need to be re-used, all traces of the chemical to be removed by 

thorough cleaning with detergents etc. under trained supervision 

13.2.8 ELECTRICAL SAFETY 

1. Only electricians licensed by appropriate statutory authority shall be employed by the 
subcontractor to carry out all types of electrical works. The subcontractor shall maintain 
adequate number of qualified electricians to maintain his temporary electrical installations. 

2. Power supply to all equipment at site to be routed through MCBs of appropriate rating. A ‘Power 
Supply Distribution Plan’ shall be prepared and submitted to BHEL Engineer for approval 
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3. All power supplies through cables shall be underground or overhead with height > 3mtrs.  
4. All distribution boxes shall be locked and the key controlled by site management of concerned 

subcontractor. 
5. All individual equipment & tools at site shall be powered through Earth Leakage Circuit Breakers 

of 30 mA sensitivity. 
6. These MCBs and ELCBs shall be regularly tested as per Clause 14 
7. All fuses and fuse wires shall be of standard size and rating.  
8. All electrical appliances used in the work shall be in good working condition and shall be properly 

double earthed other that armour earthling. 
9. All extension boards shall have separate switches for all sockets / connections 
10. All portable electric tools used by the subcontractor shall have safe plugging system to source 

of power and be appropriately earthed.  
11. Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage 

level above 24 Volts especially in confined spaces like inside water boxes, turbine casings, 
condensers etc. 

12. Electrical appliance shall have proper earthing and for appliances equal to & more than 415V 
shall have two separate earthing (as per IS-3043-1987) 

13. Details of earth resource ad their test date to be given to BHEL safety officer as per the 
prescribed formats of BHEL 

14. The subcontractor shall use only properly insulated and armoured cables and conform to the 
requirement of Indian Electricity Act and Rules for all wiring, electrical applications at site. 

15. BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the 
risk & cost of the subcontractor. 

16. No maintenance work shall be carried out on live equipment 
17. Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on 

any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to 
any person or the public 

18. The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the 
regard to voltages used in critical areas. 

19. Wiring and Branch Circuits Must be protected by a proper amperage over-current device such 
as a HRC fuse or circuit breaker. Such installations must be located so as to prevent physical 
damage to the wire conductors & panels.   

20. Portable Electric Lights 

a. Portable electric lights used in wet or potentially wet locations must be either low voltage 
type (24 volts or less) or protected by a GFI (ground fault interrupter).  

b. They must be visually checked before each use and periodically while in use to assure their 
original integrity is maintained.  

c. Cords with cuts, breaks, deep abrasions, etc. shall be taken out of service immediately. 
d. Repairs to extension cords shall only be performed by qualified/ licensed electricians.  
e. Must not be allowed to lie in wet or potentially wet areas.  
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21. Underground Cables: 

a. Every electric line or cable of unknown origin  that  is  discovered  or  exposed            during  
a  digging,  drilling,  probing,  or  similar  operation  is  to  be  considered  as            energized 
and  life  threatening.     

b. The senior company employee on the site will ensure that all necessary safety 
precautions are taken in order to isolate the line from all workers and the public.     

c. Such precautions may include halting the operation if appropriate.    
d. The senior company employee on the site is to then contact the proper authorities to have 

the line identified and either confirmed to be abandoned and/or made safe for continuing 
the work.     

e. Any and all underground lines that are discovered or become severed must be        
considered energized on both sides, and be treated accordingly.     

22. In general, equipment or machinery being moved or transported must     maintain minimum 
clearances of 25 ft. to all power lines.   

23. TAG IN/ TAG OUT must be in force in Switch Room and all Distribution Boxes for live power 
line. The authorized person’s name and contact no shall be displayed 

24. Ensure “double insulated” three - core cables and three pin connectors are used and are 
properly ground “all insulated” types, all electrical tools and appliances must be manufactured 
for industrial use. 

25. All connections shall be electrically and mechanically sound and properly insulated.  Taped 
joints are not permitted.  Connections to socket outlets must be made with proper plugs. 

26. Splices in electrical cords are not permitted. Repairs must be made at the socket connection 
and retain the same mechanical and dielectric condition of the original connection. 

27. Damaged or defective electric tools, equipment and extension cords, etc. must not be used 
and shall be tagged out of service, removed from the work area and taken back to stores. 

28. Only licensed electricians are authorized to repair and work on electrical equipment.  
Tampering with electric tools or equipment by others could result in termination. 

29. Temporary electric cabling should be elevated 2.2 meters above the floor/ground or covered 
for protection.  It must be kept clear of walkways and other locations where it may be exposed 
to damage or create a tripping hazard. 

30. Energized wiring in junction boxes, circuit breaker panels and similar places must be covered 
and locked at all times. 

31. Areas with live high voltage wires or terminals must be barricaded against entry and warning 
signs posted Danger – High Voltage and Authorized Personnel Only. 

32. Personnel should never work on energized equipment, de-energizing (lockout/tag out) the 
equipment is always the first requirement. 

33. The lockout and tag out procedure will be used when testing or working on, or around, 
energized installation. 

34. Working around energized equipment should never be done alone. A second electrician must 
always be available for assistance. 
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35. If lockout/tag out of the work is infeasible (must be demonstrated), work on energized electrical 

circuits must be approved by the Site In-charge.  All safety precautions necessary must be 
taken, PPE use must be evaluated per the exposure and used, i.e high/low voltage gloves, 
insulated shoes, overcoats/aprons, face shields, and other protective equipment like insulated 
tools, blankets, mats, etc. must be used. 

36. The welding machines earth leads shall be properly fixed without loose contacts. The earth 
cable only has to be used. No steel members shall be used as earth leads. 

37. Electrical crews must be qualified for the equipment and tools they work on, including being 
trained in Cardio-Pulmonary Resuscitation (CPR) methods and First Aid for rendering help in 
the event of electric shock. 

38. Qualified Persons for Electrical Works 

One who is trained and wiremen licensed to Govt of State and familiar with the construction, 
operation and safety hazards of the equipment upon which they are permitted to work. 
 

i. Qualified persons are intended to be only those who are well acquainted/experienced with 
and thoroughly conversant in the electric equipment and electrical hazards involved with 
work being performed. 

ii. Only qualified persons may be permitted to work on or near exposed energized parts. Such 
persons are required to have been trained in three specific areas: 

iii. Qualified persons must be capable of working safely on energized circuits; 
iv. Must be familiar with the proper use of special precautionary techniques and procedures 

bases on equipment and exposure; and 
v. Must be familiar with required personal protective equipment, insulating and shielding 

materials, and insulated tools. 
vi. Qualified persons are expected to be able to evaluate unknown situations and adjust their 

activities in such a way that only safe work practices are used. Such behavior is the 
responsibility of the qualified person. 

vii. It is possible and likely for an individual to be ‘qualified’ with regard to certain equipment in 
the work place, and unqualified on other equipment they must know their limitation and 
stop work if not qualified on what equipment they were to work on. 

viii. An employee who is undergoing on-the-job training, who, in the course of such training, 
has demonstrated an ability to perform duties safely at his or her level of training, and who 
is under the direct supervision of a qualified person is considered to be a qualified person 
for the performance of those duties. The process must be documented as proof. 

13.2.9 USE OF HAND TOOLS AND POWER-OPERATED TOOLS 

13.2.9.1 General Provisions 

a. All hands and power tools and similar equipment, shall be maintained in safe condition. 
b. When power operated tools are designed to accommodate guards, they shall be equipped 
c. with such guards, when in use; 
d. Belts, gears, shafts, pulleys, sprockets, spindles, drums, fly wheels, chains and other 

reciprocating, rotating or moving parts of the equipment shall be similarly guarded; 
e. Personnel using hand and power tools and exposed to the hazard of falling, flying, abrasive, 

and splashing objects, or exposed to harmful dusts, fumes, mists, vapors, or gases shall be 
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provided with the particular personal protective equipment necessary to protect them from 
the hazards; 
 

f. All hand-held powered platen sanders, grinders, grinders with wheels of 5 cm or less, routers, 
planers, laminate trimmers, nibblers, shears, scroll saws and jigsaws with blade shanks of 
0.5 cm wide or less shall be equipped with only a positive on-off control. 

g. All hand-held powered drills, tappers, fastener drivers, horizontal, vertical or angle grinders 
with wheels greater than 5 cm in diameter, disc sanders, belt sanders, reciprocating saws, 
saber saws and other operating powered tools shall be equipped with a momentary contact 
on control provided that turnoff can be accomplished by a single motion of the same finger 
or fingers that turn it on. 

13.2.9.2 Hand Tools 

 
a. The subcontractor shall not issue or permit the use of unsafe hand tools; 
b. Wrenches including adjustable pipe end and socket wrenches shall not be used when saws 

are sprung to the point that slippage occurs; 
c. Impact tools such as drift pins, wedges and chisels shall be kept free of mushroomed heads; 
d. The wooden handles of tools shall be kept free of splinters or cracks and shall be kept tight 

on the tools. 

13.2.9.3 Power Operated Tools 

 
a. Electric power operated tools shall be either of the approved double-insulated type or shall 

be grounded; 
b. The use of electric cords for hoisting or lowering loads shall not be permitted; 
c. Pneumatic power tools shall be secured to the hose or whip by some positive means to 

prevent the tool from becoming incidentally disconnected; 
d. Safety clips or retainers shall be securely installed or maintained on pneumatic impact 

(percussion) tools to prevent attachments from being incidentally expelled; 
e. All pneumatically riveting machine staplers and other similar equipment provided with 

automatic fastener feed, which operate at more than 7 kg/cm2 pressure at the tool a safety 
device on the muzzle to prevent the tool from ejecting the fasteners unless the muzzle is in 
contact with the work surface; 

f. Compressed air shall not be used for cleaning purposes except when the pressure is 
reduced to less than 2 kg/cm2 and that too with effective chip guarding. The 2 kg/cm2 
pressure requirement does not apply to concrete form, mill scale and similar cleaning 
purposes; 

g. The manufacturer’s safe operating for hoses, pipes, valves, filters and other fittings shall not 
be exceeded; 

h. Only personnel who has been trained in the operation of the particular tool shall be allowed 
to operate power-actuated tools; 

i. The tool shall be tested each day before loading to see that the safety devices are in proper 
working condition. The method of testing shall be accordance with the manufacturer’s 
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recommended procedure; 

j. Any tool found not in proper working order, or that which develops a defect during use, shall 
be immediately removed from service and not used until properly repaired; 

k. Tools shall not be loaded until just prior to the intended firing time. Neither loaded nor empty 
tools are to be pointed at any other person. Hands shall be kept clear of the open barrel end; 

l. Loaded tools shall not be left unattended; 
m. Fasteners shall not be driven into very hard or brittle materials including, but not limited to, 

cast iron, glazed tiles, surface hardened steel, glass block, live rock, face brick or hollow 
tiles; 

n. Driving into materials that can be easily penetrated shall be avoided unless backed by a 
o. substance that will prevent the pin or fastener from passing completely through and creating 

a flying missile hazard on the other side; 
p. No fastener shall be driven into a palled area caused by an unsatisfactory fastening; 
q. Only non-sparking tools shall be used in an explosive or flammable atmosphere; 
r. All tools shall be used with the correct shield, guard or attachment as recommended by the 

manufacturer. 

13.2.9.4 Abrasive Wheels and Tools 

a. All grinding wheel must be ISO certified only. 
b. All grinding machines shall be supplied with sufficient power to maintain the spindle speed 

at safe levels under all conditions of normal operation; 
c. Grinding machines shall be equipped with suitable safety guards; 
d. The maximum angular exposure of the grinding wheel periphery and sides shall not be more 

than 900, except that when the work requires contact with the wheel below the horizontal 
plane of the spindle, the angular exposure shall not exceed 1200. In either case, the 
exposure shall begin not more than 8.650 above the horizontal plane of the spindle. Safety 
guards shall be strong enough to withstand the bursting of the wheel; 

e. Floor and bench-mounted grinders shall be work-rests, which shall be rigidly supported and 
readily adjustable. Such work-rests shall be kept at a distance not to exceed 5 mm from the 
surface of the wheel; 

f. Cup type wheels used for external grinding shall be protected by either revolving cup guard 
or a band type guard; 

g. When safety guards are required, they shall be mounted as to maintain proper alignment 
with the wheel and the guard and the guard and its fastening shall be adequate strength to 
retain the fragments of the wheel in case of incidental breakage. The maximum angular 
exposure of the grinding wheel periphery and sides shall not exceed 1800; 

h. Portable abrasive wheel used for internal grinding shall be provided with suitable safety 
flanges; 

i. When safety flanges are required, they shall be used only with wheels designed to fit the 
flanges. Only safety flanges, of a type and design and properly assembled so as to ensure 
that the pieces of the wheel will be retained in case of incidental breakage, shall be used; 

j. All abrasive wheels shall be closely inspected and ring tested before mounting to ensure that 
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they are free from cracks or defects; 

k. Grinding wheels shall fit freely on the spindle and shall not be forced on. The spindle nut 
shall be tightened only enough to hold the wheel in place; 

l. All employees using abrasive wheels shall be protected by suitable eye protection 
equipment. 
 

13.2.9.5 Wood Working Tools 

a. All fixed power driven woodworking tools shall be provided with a disconnect switch that can 
either be locked or tagged in the off-position; 

b. The operating speed shall be attached or otherwise permanently marked on all circular saws 
over 0.5 m in diameter or operating at over 3000 peripheral rpm. Any saw so marked shall 
not be operated at a speed other than that marked on the blade. When a marked saw is re-
tensioned for a different speed, the marking shall be corrected to show the new speed; 

c. Automatic feeding devices shall be installed on machines wherever the nature of the work 
will permit. Feeder attachments shall have the feed rolls or other moving parts covered or 
guarded so as to protect the operator from hazardous points; 

d. All portable power driven circular saws shall be equipped with guards above and below the 
base plate or shoe. The upper guard shall cover the saw to the depth of the teeth, except for 
the minimum arc required to permit the base to be tilted for bevel cuts. The lower guard shall 
cover the saw to the depth of the teeth, except for the minimum arc required to allow proper 
retraction and contact with the work. When the tool is withdrawn from the work, the lower 
guard shall automatically and instantly return to the covering position. 

13.2.10 START UP, COMMISSIONING AND TESTING: 

There are various activities involved prior to commissioning- the major ones are -Hydraulic Test, 
Steam Blowing, Transformers Charging, Boiler Light Up, Rolling and Synchronisation and Full 
loading of unit.  
 
a. These activities shall be personally supervised by the site executive along with the 

commissioning engineer.  
b. Appropriate Work Permits shall be taken as applicable 
c. The readiness of upstream and downstream system shall be ensured before taking up.  
d. These shall be handled strictly by the authorized persons only and the team shall be suitably 

briefed about the activity including hazards & risks involved and control plan by the concerned 
executive-in-charge before start.  

e. Entry of persons to the area of activity shall be suitably restricted and the emergency 
functions like Ambulance, first aid center and Fire station shall be intimated about the plan 
well in advance.  

f. Tag-in/ Tag-out shall be in place while charging transformer and whenever necessary.  
g. Electricians with valid wiremen license only shall be permitted to work on power lines. 
h. The area and the passage shall be adequately illuminated.  
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13.2.11 FIRE SAFETY 

Numbers and types of Fire Extinguishers shall be ensured as follows: 
SI. 
No 

Type of Fire Risk  
(Class of Fire) 

Extinguishing Medium & 
Relevant Indian Standard 

Scale of Equipment  
(Minimum recommended) 

1. CLASS 'A'  
Fires involving ordinary 
combustible materials like 
wood, paper, textiles, rubber 
etc.  (Ordinary hazard or low 
fire load) 

WATER Soda acid type, 
water type (gas pressure) 
and water type (constant air 
pressure)  
IS: 934 -1976; IS: 940 -
1976; IS: 6234 -1971  

For every 600 square meter floor area 
or part, one 9-litre capacity. Minimum 4 
numbers per floor or room; should not 
be required to travel more than 15 
meter to reach any extinguisher. 

2. CLASS 'A'  
(Extra hazard & high fire load)  

-do -do – 
(Also, consult local fire authority).  

3. CLASS 'A'  
 
(Special hazards)  

-do -do – 
Extra provision  
For every 100 square meter floor area or part, one 4.5 Kg. 
CO2; minimum 2 numbers per room; should not be required to 
travel more than 10 meter to reach any extinguisher. 

4. CLASS 'B'  
(Fires in flammable liquids like oils, 
solvents, petroleum, products, 
varnishes, paints, etc. where blanketing 
effect is essential) (Storage and handling 
in small quantities)  

FOAM / CARBON 
DIOXIDE / DRY 
CHEMICAL POWDER IS: 
933 -1976; IS: 2878 1976; 
IS: 2171 1976; IS: 4308 -
1982  

For every 50 square meter floor 
area or part, 2 numbers 9 -liters 
foam or 5 kg dry powder; 
should not be required to travel 
more than 10 m in the area of 
storage to reach any 
extinguisher.  

5. CLASS 'B' (Bulk storage other 
than in tank form) 

-do - -do- 
(but minimum 3 numbers per room)  

6. CLASS 'C'  
(Fires involving gaseous 
substances under pressure 
where it is necessary to dilute 
the burning gas at a very fast 
rate with an inert gas or 
powder) (locations of storage 
and handling of gas cylinders)  

CARBON DIOXIDE / DRY 
CHEM. POWDER. The best way 
to extinguish such fire is by 
stopping the flow of fuel gas to 
the fire. Container is kept cool 
with water spray. IS: 2878 1976; 
IS: 2171 -1976; IS: 4308 -1982  

For every 100 square meter floor 
area or part; 2 numbers, 10 kg 
powder extinguisher or 6 kg C02; 
minimum 3 nos. per room; should 
not be required to travel more than 
10 meter to reach any 
extinguisher.  

7. CLASS 'D'  
Fires involving metals like magnesium, 
aluminum, zinc, potassium etc. where the 
burning metal is reactive to water and which 
require special extinguishing media or 
technique  

SPECIAL DAY 
POWDER IS: 2171 
-1976 IS: 4861 -
1968  

For every 50 square meter floor 
area or part, 2 nos. 5 kg special dry 
powder; minimum 3 nos. per room; 
should not be required to travel 
more than 10 meter to reach any 
extinguisher.  

8. MIXED OCCUPANCY 
(electrical); Generators; 
Transformers; etc.  

CARBON DIOXIDE DRY 
POWDER, IS: 2878 -
1976; IS: 2171 -1976  

For every 100 square meter floor area or part 
one 10 kg C02. Minimum 2 numbers for every 
location should not be required to travel more 
than 10 meter to reach an extinguisher.  

Note: Due to peculiarities of the power plant construction sites, there would be locations in the construction areas 
of Boiler, Turbine, Generator, Transformer, etc. where different types of fire risk (classes of fire) may co-exist. Special 
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care shall be taken while selecting and installing portable fire extinguishers for such locations so that all types of fire 
risk that may co-exist, are adequately covered. Similar special care shall be taken for storage areas.  

  
1. All Electrical welding booths shall be equipped with appropriate Fire Extinguisher 
2. Appropriate Fire Extinguishers shall be made within easy reach of all welding operations 
3. Fire extinguishers shall be regularly tested and last checked date to be indicated on each. 
4. Providing appropriate firefighting equipment at designated work place and nominate a fire 

officer/warden adequately trained for his job. 
5. Subcontractor shall provide enough fire protecting equipment of the types and numbers at his 

office, stores, temporary structure in labour colony etc. Such fire protection equipment shall be 
easy and kept open at all times. 

6. The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic 
intervals. The date of changing should be marked on the Cylinders. 

7. All other fire safety measures as laid down in the “codes for fire safety at construction site” issued 
by safety coordinator of BHEL shall be followed. 

8. Non-compliance of the above requirement under fire protection shall in no way relieve the 
subcontractor of any of his responsibility and liabilities to fire incident occurring either to his 
materials or equipment or those of others. 

9. Emergency contacts nos. must be displayed at prominent locations 
10. Tarpaulin being inflammable should not be used (instead, only non-infusible covering materials 

shall be used) as protective cover while preheating, welding, stress relieving etc. at site. 

13.2.12 HSE PREPAREDNESS FOR ADVERSE CLIMATES AND WEATHER 

Subcontractor to remain updated on possible adverse weather conditions through reliable sources 
and all precautions taken accordingly. 

13.2.12.1 SUMMER 

1. The Working Time and Lunch Hour will be as per instruction of Statutory Authorities (no work 
between 11am to 3:30pm). However, in case temp comes down due to rain/cloudy weather work 
will continue as per normal routine.  

2. During long lunch break, worker will be allowed to go back home for rest. Those who will like to 
stay back will avail at the facility of rest shed or other designed area. 

3. They will be allowed to take small break during work as per their need. 
4. Water sprinkling will be done on roads to reduce dust concentration. 
5. Workers will be provided with adequate cool drinking water and Butter milk/Lemon water etc. 
6. Adequate ORS stock will be made available at the work location in the First-Aid Box for use as 

needed and at First-aid Center for emergency need. 
7. Fire prevention shall be on high alert, with removal of dry grass and bushes, etc, inside and 

outside the surrounding work areas. No smoking, and control of open flame/sparks shall be 
maintained and monitored. 

8. Worker will be informed about the Do’s and Don’ts to be followed during summer in the Pre Job 
Brief. 
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Do’s & Don’ts 
9. Drink plenty of cool water and other non-alcoholic fluid and keep body well hydrated. 
10. Eat salt in food to replenish loss of salt through sweating. 
11. Avoid over physical exercise. 
12. Have adequate sleep at night. 
13. Eat light and less spicy food 
14. Avoid eating food which was cooked long time ago. 
15. Nobody should use small water bodies such as pits, running rain water through crevices etc. 

for drinking and cleaning purpose as it may be unhygienic. 
Emergency Handling 

In case of emergency due to heat disorder: 
 

16. Rescue the victim from workplace and place under shed. 
17. If to be rescued from height, use stoke basket or rescue kit. 
18. Inform Ambulance immediately.  
19. If nearby any air conditioned room/shed is available, place him inside the room/shed. 
20. Administer First aid by trained First aider for Heat Disorder 
21. If conscious, give him ORS solution to drink. 
22. If required send the victim hospital immediately. 

13.2.12.2 Monsoon 

A. Height Work & Structural Safety:  

1. Ensure that all height work platforms are barricaded and avoid any highly hazardous  
2. height work. 
3. Ensure that all personnel have good quality and intact safety shoes  
4. Stop all dangerous height work during rain  
5. Explain Do’s and Don’ts to workers during Tool Box Meetings 
6. Ensure that there are no weak structures, boards etc. that can fall during high winds 
7. Do not allow any loose material (e.g. GI sheet, Ply board, empty cement bag, aluminum foil, 

foam sheets etc.) on roof sheds or top of structures. 
8. Do not permit any one to ride up or come down scaffolds frame work during heavy wind or rain. 
9. Provide “anchor” of adequate strength to scaffolds and other high-rise structures. 
10. All rest sheds and GI sheds will be anchored into the round and wall and roof panels will be 

secured with J hook to prevent shed from blowing over or parts/pieces becoming airborne. 
Proper earthing per IS standard is also to be installed. 

11. Do not go alone nor permit anyone to stay at tower-tops, roof-tops, high structures or on 
electrical poles during the course of stormy weather or heavy rain.  
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B. Electrical:  

1. All electrical connections / loads have to be routed through ELCB / RCCB (residual current 
circuit breaker) whose rating should be 30mA.  

2. RCCB operational checks need to be done DAILY / WEEKLY during monsoon season.  
3. Avoid joints on power cables which need to be laid over-head or under-ground, better not to 

have any joint at all. In case joints become essential, such cables must be housed rigidly and 
insulation must be provided as per approved standard. The joint shall be suitable for outdoor 
use.  

4. All electrical distribution board shall be properly covered at top and sides to protect from rain 
water. Extension boards shall be protected from rain water. 

5. Ensure proper “earthing” for each and every electrical appliance. 
6. Double earthing need to be provided for 3-phase power supply and for voltage more than 220V. 
7. Provide lightening arrestors at the top of Boiler 3 and boiler 4 and rest sheds which are not 

covered by existing lightening arrestor of other installation.  

C. Others:  

1. Maintain smooth flow on open drains. i.e. no obstruction or blockade shall be made on storm 

water drains. If required, make temporary drains. 

2. Arrange back-filling of excavated pits on war-footing basis. 

3. Arrange bringing down booms of all cranes, hydra machines during stormy weather (wind 

speed 40-50 kmph) 

4. Confirm that all gantry cranes are effectively choked to prevent rolling and toppling. 

5. Do not forget to deep ready a dew battery operated lights at site-offices during rainy season. 

6. Avoid using wet damp clothes. 

7. Barricade excavated zone filled with water. 

8. Engage diesel operated water pump to dewater work area. For electrically operated water 

pump, the starter shall be protected from rain water. All rotating parts shall be guarded. Ensure 

availability of sufficient water pumps.  

D. Health and hygiene: 

1. Monsoon reduces the immunity of our body and makes us vulnerable to many diseases which 
are commonly associated with this season. It is time for us to keep our body challenging against 
disease by boosting our immunity and taking safety measures against these diseases. 
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2. The diseases associated with monsoon are Malaria, Jaundice, Gastro-intestinal infections, like 

typhoid, cholera etc. apart from these viral infections like cold and cough also make their 
presence felt. Majority of above said diseases are on account of: 

3. Puddle of water formed due to rain become breeding grounds for mosquitoes which spread 
disease like, malaria and dengue fever. As a precautionary measure against mosquito-bite 
disease one can use mosquito net around the end which is better choice to mosquito repellants 
like mats and coils. 

4. Pollution of drinking water during monsoon is very common. It is very necessary to drink clean 
and pure water when water-borne monsoon diseases like diarrhea and gastro-intestinal 
infections threaten us. 

5. Walking in dirty water during rainy season leads of numerous fungal infection which affect toes 
and nails. Diabetic patients have to take a special care about their feet. Keeping feet always 
dry and clean is very necessary. Avoid walking in dirty water. Keep shoes socks and raincoats 
dry and clean. 

E. Workmen will be made aware of following Do’s and Don’ts: 

1. Do not sleep in daytime. 
2. Avoid over physical exertion. 
3. During lightning and thunder storm, do not take shelter under tree. Take shelter inside rest 

shed or store room. 
4. Wash vegetables with clean water and steam them well to kill germs. 
5. Avoid eating un-cooked foods and salads should be washed properly before consumption. 
6. Drink plenty of water and keep body well-hydrated. 
7. Always keep the surrounding area dry and clean. Don’t allow to get water accumulated around. 
8. Keep body warm as viruses attack immediately when body temperature goes down. 
9. Do not enter air conditioned room with wet hair and damp cloths. 
10. Dry your feet and webs with soft dry cloth whenever they are wet. 
11. Eat light and less spicy food. 
12. Avoid eating food which was cooked long time ago. 
13. Eat salt in food to replenish loss of salt through sweating.  

13.2.12.3 Emergency Weather Conditions 

A. Cyclone/Severe thunder storm 

In the event of Cyclone/Severe thunder storm, alert will be issued by subcontractor on notification 
received by Govt. authorities/Metrological departments Customer or BHEL. 
 
The actions required during cyclone/rough weather: 

1. Check and advice subcontractors to cleanup work area. Pick up all loose and unused material 
of respective supervisor’s area. 

2. Tie to secure all gas cylinders to avoid displacement and unsafe conditions which could be due 
to wind pressure. 
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3. Secure portable electricity generating sets and other equipment, pumps, hoses etc. 
4. Make preparation for removal of water logging. 
5. Take review of work activity and make preparation for removal of equipment and material from 

vulnerable areas.  
6. Isolate/turn off all electrical power form the main panel/switches. Secure and anchor panels 

properly. 
7. Recheck anchorage/tie of all temporary structures/sheds, tall objects, cranes, rigs, scaffolds 

etc. to avoid toppling due to wind force. 
8. Cranes boom shall be secured, either locked or lowered the booms as reasonably and 

practicably possible and rigs to safe position for the safety point of view. 
9. Group up all trash barrels, wooden pallets, forms; wooden decks etc. and anchor properly. 
10. Welding machines, air compressors and such equipment are to be grouped together and 

secured to the stable objects. Welding leads, electrical cables, hoses are to be rolled up and 
secured properly. 

11. Set on site vehicles on high ground in the site area with brakes set firmly. 
12. Anchor all tanks, vessels, gas cylinders that may be moved by high wind and water. 
13. Evacuate job site. 
Personnel Evacuation: 
14. Personnel Evacuation will be required if predicted wind speed and storm surge heights are 

beyond acceptable limits as per the instructions from Govt. Authorities/ Metrological 
departments or Customer. 

15. Once the warning is received for personnel evacuation, an emergency response team shall be 
formed. The team will work with local authorities and other agencies formed/deployed to 
evacuate and transport all personnel involved in the project to the cyclone shelter. 

16. Cyclone may be followed by the calm “EYE”, be aware of it. If the wind suddenly drops, don’t 
assume the cyclone is over. Violent wind may resume from the opposite side direction. Wait 
for the official “All clear Signal”. 

17. After the cyclone, do not go outside until officially communicated about safe situation outside. 
Use recommended routes for returning. Do not panic or rush while returning. 

18. Checking of gas leaks and well being of electrical appliances is essential before leaving the 
site. 

19. Follow local communications for official warning and advice. The construction Manager shall 
also obtain updates from customer/metrological departments and communicate to the 
personnel on project site. 

13.2.12.4 Preparedness for Other Adverse Climates and Weather Conditions 

All Preventive and Precautionary measures to ensure Health & Safety of workers in all possible 
adverse weather conditions based on the analysis of the local area conditions to be taken by the 
subcontractor 

13.3 ENVIRONMENTAL CONTROL  

1. Environment protection has always been given prime importance by BHEL. Environmental 
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damage is a major concern of the principal subcontractor and every effort shall be made, to have 
effective control measures in place to avoid pollution of Air, Water and Land and associated life.  

2. Subcontractor shall list out all applicable environmental aspects and impacts, and ensure control 
measures to manage the same.  

3. Chlorofluorocarbons such as carbon tetrachloride and trichloroethylene shall not be used.  
4. Waste disposal shall be done in accordance with the guidelines laid down in the project 

specification.  
5. Any chemical including solvents and paints, required for construction shall be stored in designated 

bonded areas around the site as per MSDS. 
6. In the event of any spillage, the principle is to recover as much material as possible before it 

enters drainage system and to take all possible action to prevent spilled materials from running 
off the site. Subcontractor shall use appropriate MSDS for clean-up technique. Subcontractor 
shall be responsible for the cleanliness of their own areas. 

7. Subcontractor shall ensure that noise levels generated by plant or machinery are as low as 
reasonably practicable. Where the subcontractor anticipates the generation of excessive noise 
levels from his operations the subcontractor shall inform BHEL accordingly so that reasonable & 
practicable precautions can be taken to protect other persons who may be affected. 

8. It is imperative on the part of the subcontractor to join and effectively contribute to environmental 
protection measures such as tree plantation and towards social causes and maintaining good 
relations with local populace.  

9. The subcontractor shall carry out periodic air and water quality check and illumination level 
checking in respective area of work place and take suitable control measure to maintain the same 
as per applicable laws / standards 

13.3.1 WASTE MANAGEMENT 

1. Subcontractor shall take suitable measures for waste management and fulfilling requirements of 
environment related laws/legislation as a part of normal construction activities.  

2. Compliance with the legal requirements on storage/ disposal of paint drums (including the empty 
ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous 
chemicals will be strictly maintained.  

3. Details of E-Waste, Hazardous Waste, shall be submitted to BHEL as per Format No. HSEP: 14-
F18 and HSEP: 14-F19 respectively 

13.3.1.1 BINS AT WORK PLACE 

1. Sufficient rubbish bins shall be provided close to workplaces. 
2. Bins should be painted yellow and numbered. 
3. Sufficient nos. of drip trays shall be provided to collect oil and grease. 
4. Sufficient qty. of broomsticks with handle shall be provided. 
5. Adequate strength of employees should be deployed to ensure daily monitoring and service for 

waste management. 

13.3.1.2 STORAGE AND COLLECTION 

1. Different types of rubbish/waste should be collected and stored separately. 
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2. Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins 

with close fitting lids. 
3. Rubbish should not be left or allowed to accumulate on construction and other work places. 
4. Do not burn construction rubbish near working site. 

 

13.3.1.3 SEGREGATION 

1. Earmark the scrap area for different types of waste. 
2. Store wastes away from building. 
3. Oil spill absorbed by non-combustible absorbent should be kept in separate bin. 
4. Clinical and first aid waste stored and incinerated separately. 

13.3.1.4 DISPOSAL 

1. Sufficient containers and scrap disposal area should be allocated. 
2. All scrap bin and containers should be conveniently located. 
3. Provide self-closing containers for flammable/spontaneously combustible material. 
4. Keep drainage channels free from choking. 
5. Make schedule for collection and disposal of waste. 

13.3.1.5 WARNING AND SIGNS 

1. Appropriate signage to be displayed at scrap storage area 
2. No toxic, corrosive or flammable substance to be discarded into public sewage system. 
3. Waste disposal shall be in accordance with best practice. 
4. Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of 

hazardous waste. 

13.4 HOUSEKEEPING 

1. Keeping the work area clean/ free from debris, removing unused scaffoldings, scraps, 
insulation/ sheeting wastage /cut pieces temporary structures, packing woods etc. will be in 
the scope of the subcontractor.  

2. Such cleaning has to be done by subcontractor within quoted rate, on daily basis by dedicated 
identified groups equipped with all require PPEs and training. The details of housekeeping 
group shall be provided to BHEL.  

3. If such activity is not carried out by subcontractor / BHEL is not satisfied, then BHEL may get 
it done by other agency and actual cost along with BHEL overheads will be deducted from 
subcontractor's bill. Such decisions of BHEL shall be binding on the subcontractor. 

4. Pests, such as beehives etc. shall be periodically removed in a humane fashion 
5. Following are to be taken care of on daily basis. 

i. All surplus earth and debris are removed/disposed of from the working areas to identified 
locations. 

ii. Unused/Surplus cables, steel items and steel scrap lying scattered at different places 
/elevation within the working areas are removed to identify locations. 

iii. All wooden scrap, empty wooden cable drums and other combustible packing materials, shall 
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be removed from workplace to identified locations. Sufficient waste bins shall be provided at 
different work places for easy collection of scrap/waste. Scrap chute shall be installed to 
remove scrap from high locations 

iv. Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and 
other hindrances. 

v. Workmen shall be educated through tool box talk about the importance of housekeeping and 
encourage not to litter. 

vi. Labor camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and 
bricks, etc. shall not be allowed in the camp to obstruct free movement of men and 
machineries. 

vii. Fabricated steel structures, pipes & piping materials shall be stacked properly. 
viii. No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may 

obstruct the traffic movement as well as below LT/HT power line. 
ix. Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working 

areas 

13.5 TRAFFIC MANAGEMENT 

13.5.1 SAFE WORKPLACE TRANSPORT SYSTEM 

1. Traffic routes in a work place shall be suitable for the persons or vehicles using them. 
2. Traffic routes for pedestrians and vehicles shall be clearly demarcated and indicated 
3. Traffic routes shall never intersect the area of work and shall not endanger the site personnel 
4. For internal traffic, lines marked on roads / access routes and between buildings shall clearly 

indicate where vehicles are to pass. 
5. Temporary obstacles shall be brought to the attention of drivers by warning signs / hazard cones. 
6. Power cables shall be maintained at a minimum height above ground as specified in Indian 

Electricity Act & Rules. 
7. Sensible speed limits shall set and clearly displayed. Painted Speed ramps preceded by a 

warning signs or marker are necessary for stretches of roads exceeding 50 meters. 
8. The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or 

parked traffic and it may be advisable to introduce on-way system or parking restrictions. 
9. Safest route shall be provided between places where vehicles have to call or deliver. 
10. Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected 

edges and structures likely to collapse 
11. Safe areas shall be provided for loading and unloading of material. Loading / Unloading Permit 

shall be taken from BHEL prior to any significant loading / unloading activity 
12. Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner. 
13. Ensure road crossings are minimum and clearly signed. 
14. Entrance and gateways shall be wide enough to accommodate a second vehicle without causing 

obstruction. 
15. Forklift trucks shall not pass over road hump unless of a type capable of doing so. 
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16. Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by 

using goal posts height gauge posts or barriers. 
17. The height of Power cables above areas of movement shall conform to Indian Electricity Rules 
18. Road traffic signs shall be provided on prominent locations for prevention of accidents and 

hazards and for quick guidance and warning to employees and public.  
19. Safety signs shall be displayed as per the project working requirement and guideline of the state 

in which project is done.  
20. Vehicles hired or used shall not be parked within the 15m radius of any working area. Any 

vehicle, that is required to be at the immediate/near the vicinity, shall be approved by the person 
in-charge of the site. 

13.5.2 TRAFFIC ROUTE FOR PEDESTRIANS 

1. Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to 
allow vehicles and pedestrians safely. 

2. Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide 
suitable barriers/guard at entrances/exit and the corners or buildings. 

3. Where pedestrian and vehicle routes cross, appropriate crossing shall be provided. 
4. Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at 

such times. 
5. Provide high visibility clothing for people permitted in delivery area. 

13.5.3 WORK VEHICLES 

Work vehicles shall be as safe stable efficient and roadworthy as private vehicles on public roads. 
Subcontractors shall ensure that drivers are suitably trained and have valid license and 
experience for the designated class of vehicle. All vehicle e.g. heavy motor vehicle forklift trucks 
dump trucks mobile cranes shall ensure that the work equipment conforms to the following: 

1. A high level of stability. 
2. A safe means of access/egress. 
3. Suitable and effective service and parking brakes. 
4. Windscreens with wipers and external mirrors giving optimum all round visibility. 
5. Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms. 
6. Provision of seat belts. 
7. Guards on dangerous parts. 
8. Driver protection - to prevent injury from overturning and from falling objects/materials. 
9. Driver protection from adverse weather. 
10. No vehicle shall be parked below HT/LT power lines in conformance to Indian Electricity Act & 

Rules. 
11. Valid Pollution Under Control certification for all vehicles 
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13.5.4 DAILY CHECKS BY DRIVER 

There should also be daily safety checks containing below mentioned points by the driver before 
the vehicle is used. Subcontractors should ensure that drivers carry out these checks as a minimum. 
Brakes Mirrors Warning signals 
Tires Windscreen waters Specific safety system i.e. control interlocks 
Steering Wipers  

13.5.5 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES 

1. All drivers shall hold a valid driving License for the class of vehicle to be driven and be 
registered as an authorized BHEL driver with the Administration Department. 

2. Securing of the load shall be by established and approved methods, i.e. chains with patented 
tightening equipment for steel/heavy loads. Sharp corners on loads shall be avoided when 
employing ropes for securing. 

3. All overhangs shall be made clearly visible and restricted to acceptable limits 
4. Load shall be checked before moving off and after traveling a suitable distance. 
5. On no account is construction site to be blocked by parked vehicles Drivers of vehicles shall 

only stop or park in the areas designate by the stringing foreman. 
6. Warning signs shall be displayed during transportation of material. 
7. All vehicles used by Subcontractor shall be in worthy condition and in conformance to the 

Land Transport requirement 

13.5.6 MAINTENANCE 

All Vehicles used for transportation of man and material shall undergo scheduled inspections on 
frequent intervals to secure safe operation. Such inspections shall be conducted in particular for 
steering, brakes, lights, horn, doors etc. Site management shall ensure that work equipment is 
maintained in an efficient, working order and in good repair. Inspections and services carried out at 
regular intervals of time and or mileage. No maintenance shall be carried below HT/LT power lines. 

13.6 EMERGENCY PREPAREDNESS AND RESPONSE 

1. Subcontractor shall develop Emergency preparedness and response capability and Emergency 
Response Team as per HSEP06: HSE Procedure for Emergency Preparedness and Response  

2. Availability of adequate number of first aiders and fire warden shall be ensured  
3. All the subcontractor’s supervisory personnel and sufficient number of workers shall be trained 

for fire protection systems. Enough number of such trained personnel must be available during 
the tenure of contract. Subcontractor should nominate his supervisor to coordinate and implement 
the safety measures and communicate the same to BHEL. 

4. Assembly point shall be earmarked and access to the same from different location shall be shown 
5. Fire exit shall be identified and pathway shall be clear for emergency escape. 
6. Appropriate type and number of fire extinguisher shall be deployed as per Clause No. 13.2.11 

and validity shall be ensured periodically through inspection 
7. Adequate number of first aid boxes shall be strategically placed at different work places to cater 
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to all emergency needs. Holder of the first aid box shall be identified on the box itself who will 
have the responsibility to maintain the same. 

8. First aid center shall be developed at site with trained medical personnel and ambulance 
9. Emergency contact numbers of the site shall be displayed at prominent locations. 
10. Tie up with fire brigade shall be done in case customer is not having fire station. 

 
11. Tie up with hospital shall be ensured in order to ensure the availability of following services to 

victims quickly without wasting precious time: 
a. Intensive Care Unit with Ventilator and other necessary life support systems 
b. Facility of specialized Orthopedic Surgery – in case of fracture / amputation 
c. Facility of specialized brain / neuro surgery – in case of head trauma 
d. Facility of specialized burn unit / ward – in case of Fire / burn injury 
e. and other facilities as per requirement at site location 

In case tie up with multiple hospitals is required to cover all possible accidents, same shall be done. 
The list of facilities to be regularly checked and updated. 

12. A detailed emergency services (Fire / Medical etc.) tie up plan shall be submitted to BHEL in 
monthly report Format No. HSEP:14-F05 

13. Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency 
preparedness and taking necessary corrective action 

14 HSE INSPECTION 

Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to 
HSEMS requirements.  The subcontractor shall maintain necessary safety equipment as applicable, to 
enable inspection personnel/agency perform Inspection. If any test equipment is found not complying 
with proper safety requirements then the Inspection Agency may withhold inspection, till such time the 
desired safety requirements are met. 

The requirements of respective work permits are to be ensured by respective supervisors, safety 
personnel and area in-charges. In addition, the formats & checklists as per Clause 21 of this document 
provided by BHEL shall be used for inspection by Safety personnel (as a minimum), and records of 
inspection to be maintained. BHEL shall reserve the right to modify any Format in this document or 
introduce additional checklists / formats to ensure regular inspection of all equipment as per 
requirement. 

14.1 DAILY HSE CHECKS 

Both the Site Supervisors and HSE Supervisors are to conduct daily site Safety inspection around work 
activities and premises to ensure that work methods and the sites are maintained to an acceptable 
standard. The following are to form the common subjects of a daily safety inspection: 

 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 
 
 
 
 

POWER 
SECTOR 

 
HEALTH, SAFETY AND ENVIRONMENT PLAN  

FOR 
SITE OPERATIONS 

(SECTION-A) 

Doc. No.: HSEP:14- 
ER 
Rev.: 01 
Date:08.05.20  
Page 85 of 170 

 

  
1. Height Work: 

a. Safe, barricaded platform 
b. PPEs 
c. Proper method 
d. Awareness 

2. Personal Safety wears & gear compliance. 
3. Complying with site safety rules and permit-to-work (PTW). 
4. Positions and postures of workers. 
5. Use of tools and equipment etc. by the workers. 
6. The inspection shall be carried out just when work starts in beginning of the day, during peak activities 

period of the day and just before the day’s work ends. 

14.2 INSPECTION OF HEIGHT WORKING 

1. Any kind of height work (above 2 meters) shall not be carried out without active physical 
supervision by concerned supervisor or safety personnel. All non-conformances related to 
height work shall be handled on priority and closed immediately after halting the work. 

2. A roster of personnel deployed for inspection of height work and other critical activities shall be 
prepared and submitted to BHEL in monthly report Format No. HSEP:14-F05, in order to ensure 
effective supervision at all times 

3. Inspection on height working shall be conducted daily by supervisors before start of work to 
ensure safe working condition including provision of: 
 

a. Fall arrestor 
b. Lifelines 
c. Safety nets 

d. Fencing and barricading 
e. Warning signage 
f. Covering of opening 

g. Proper scaffolding with valid 
Tags, access and egress. 

h. Illumination 

 
4. Inspection on height working shall be conducted once in a week by HSE officer as per 
5. Format no. HSEP: 14-F10. 
6. Medical fitness, including vertigo test of height worker shall be ensured. 
7. Height working shall not be allowed during adverse weather. 

14.3 INSPECTION OF PPE 

PPEs shall be inspected by HSE officer at random once in a week as per Format no. HSEP: 14-
F06 for compliance to standard and provisions and any adverse observation shall be recorded in 
the PPE register. 

14.4 INSPECTION OF T&Ps 

1. All T& Ps being used at site shall be inspected by HSE officer once in a month as per specific 
Formats in this document, or (if not available) general Format no. HSEP: 14-F07 for its 
healthiness and maintenance. 

2. A master list of T&Ps and validity of their inspection certificates shall be maintained by each 
agency and details shall be submitted to BHEL in monthly format no. HSEP:14-F05. 

3. The T&Ps which require third party inspection shall be checked for its validity during inspection. 
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The third party test certificate should be accompanied with a copy of the concerned competent 
person’s valid qualification record. BHEL shall be given advance intimation of Third Party 
Inspection. BHEL shall associate with Inspection as per discretion. 

14.5 INSPECTION OF CRANES AND WINCHES 

1. Cranes and winches shall be inspected by the operator through a daily checklist for its safe 
condition (as provided by the equipment manufacturer) before first use of the day. 

2. Cranes and Winches shall be inspected by HSE officer once in a month as per Format no. 
HSEP: 14-F08 & F09 for healthiness, maintenance and validity of third party inspection. 

3. The date of third party inspection and next due date shall be painted on cranes and winches. 
4. The operators/drivers shall be authorized by sub-contractor based on their competency and 

experience and shall carry the I-card. 
5. The operator should be above 18 years of age and should be in possession of driving license 

of HMV man & goods), vision test certificate and should have minimum qualification so that he 
can read the instructions and check list. 

14.6 INSPECTION ON WELDING AND GAS CUTTING OPERATION 

1. Supervisor shall ensure that no flammable items are available in near vicinity during welding 
and gas cutting activity. 

2. Gas cylinders shall be kept upright. 
3. Use of Flash back arrestor shall be ensured at both ends. 
4. Inspection during welding and gas cutting operations shall be carried out by HSE officer once a 

month as per Format no. HSEP: 14-F11. 
5. Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting 

operation at height. 
6. Availability of fire extinguisher in vicinity shall be ensured. 

 

14.7 INSPECTION ON ELECTRICAL INSTALLATION / APPLIANCES 

1. Ensure proper earthing in electrical installation 
2. Use of ELCB at electrical booth 
3. Electrical installation shall be properly covered at top where required 
4. Use appropriate PPEs while working 
5. Use portable electrical light < 24 V in confined space and potentially wet area. 
6. Monthly inspection shall be carried out as per Format no. HSEP: 14-F12. 

14.8 INSPECTION OF ELEVATOR 

1. Elevators shall be inspected by concerned supervisors once in a week as per Format no. 
HSEP: 14-F13. 

2. All elevators shall be inspected by competent person and validity shall be ensured. 
3. The date of third party inspection and next due date shall be painted on elevator. 
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14.9 MONTHLY SITE INSPECTION 

Subcontractor shall carry out monthly HSE inspection of all work areas as per Format No. 
HSEP:14-F20 and submit to BHEL 

14.10 NON-CONFORMITY HANDLING:  

Any serious non-conformances identified during inspection observed shall be addressed immediately.  
 

In case immediate closure of non-conformities is not possible: 

a. work to be halted in the area 
b. Non-conformance to be generated and submitted to responsible person and BHEL 
c. non-conformance to be resolved through responsible agency / person 

Only after closure of serious non-conformances, work to be allowed to resume. 
 
All non-conformances & safety violations to be recorded and closed in a time bound manner. 

15 HSE PERFORMANCE 

HSE performance of subcontractor shall be monitored as per BHEL criteria, based on which, marks will 
be awarded. Marks can be used to evaluate and rate the contractor as per BHEL internal systems. 
Format for vendor HSE performance evaluation is attached in annexure (Format No. HSEP:14-F33) 

 
 

Subcontractor shall make available all data required for evaluation to BHEL as and when demanded. 

1. If safety record of the subcontractor in execution of the awarded job is to the satisfaction of 
safety department of BHEL, issue of an appropriate certificate to recognize the safety 
performance of the subcontractor may be considered by BHEL after completion of the job. 

2. 1.5% of running bill shall be cleared subject to certification of desired safety performance by 
BHEL 

16 HSE PENALTIES FOR NON-COMPLIANCE 

1. Nonconformity of safety rules and safety appliances will be viewed seriously and BHEL has 
right to impose fines on the subcontractor for every instance of violation noticed. 

2. The applicable penalties for HSE violations are given in Format No. HSEP14-F14 of this 
document 
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3. The list of non-compliances given in above format is not exhaustive. The BHEL site in-charge 

has liberty to impose a penalty for any other non-compliance and incidents of any nature. 

4. If principal customer or statutory and regulatory bodies impose penalty on ground of statutory 
non-compliance or non-compliance of HSE rules by the subcontractor or any incident of any 
nature including fatality or permanent disability, the same shall be passed on to the 
subcontractor with appropriate overhead 

5. The penalty amount shall be recovered from subcontractors from the RA Bill, otherwise Final 
bill. 

 

17 COMPENSATION TO ACCIDENT VICTIMS 

1. BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life 
/ permanent disability due to an accident which is attributable to the negligence of contractor, 
agency or firm or any of its employees as detailed below. 

 
b. Victim: Any person who suffers permanent disablement or dies in an accident as defined 

below. 

c. Accident: Any death or permanent disability resulting solely and directly from any unintended 
and unforeseen injurious occurrence caused during the manufacturing/ operation and works 
incidental thereto at BHEL factories/ offices and precincts thereof, project execution, erection 
and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, 
renovation and retrofitting, trial operation, performance guarantee testing undertaken by the 
company or during any works / during working at BHEL Units/ Offices/ townships and 
premises! Project Sites. 

d. Compensation in respect of each of the victims: 

i. In the event of death or permanent disability resulting from Loss of both limbs: Rs. 
10,00,000/- (Rs. Ten Lakh) 

ii. (ii) In the event of other permanent disability: Rs. 7,00,0001- (Rs. Seven Lakh) 

e. Permanent Disability: A disablement that is classified as a permanent total disablement 
under the proviso to Section 2 (I) of the Employee's Compensation Act, 1923. " 

2. In addition to above, contractor shall provide appropriate compensation to victims of major 
and fatal incidents as per Employee Compensation Act, 1923, ESIC Act, 1948 or as per any 
existing Acts and guidelines 
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18 INTERNAL & EXTERNAL HSE AUDITS 

1. Subcontractor shall extend full co-operation and maintain necessary documents & records as 

required by Internal & External HSE Audit carried out by BHEL. / Third Party 

2. All non-conformities and observations on HSE shall be disposed of-by subcontractor in a time 

bound manner as detailed in Audit Report. 

3. All required corrective actions shall be taken by the subcontractor in order to avoid recurrence 

 

19 OTHER REQUIREMENTS 

1. In case of any delay in completion of a job due to mishaps attributable to lapses by the 

subcontractor, BHEL shall have the right to recover cost of such delay from the payments due 

to the subcontractor, after holding an appropriate enquiry and notifying the subcontractor 

suitably. 

2. RISK & COST: 

If the subcontractor fails to improve the standards of safety in its operation to the satisfaction 

of BHEL after being given reasonable opportunity to do so and/or if the subcontractor fails to 

take appropriate safety precautions or to provide necessary safety devices and equipment or 

to carry out instruction regarding safety as per contractual requirements, BHEL shall have the 

right to take corrective steps at the risk and cost of the subcontractor after giving a notice of 

not less than 7 days indicating the steps that would be taken by BHEL. 

3. If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury 

incident and without any damage to property BHEL may, at its sole discretion, favourably 

consider to reward the subcontractor suitably for the performance. 

4. The subcontractor shall take all measures at all the sites of work to protect all persons from 

incidents and shall be bound to bear the expenses of every suit, action or other proceeding of 

law that may be brought by any persons for injury sustained, death or damage to environment 
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owing to neglect of the HSE precautions by the subcontractor; and shall be liable to pay any 

such persons such compensation, should such claim proceeding be filed against BHEL.  

The subcontractor hereby agrees to indemnify BHEL against the same. 

20 HSE REVIEW  

BHEL shall hold HSE review meeting every month or as per requirement in order to discuss 

and resolve HSE issues of site and improve HSE performance. It will also discuss the incidents 

occurred since previous meeting, its root cause and Corrective action. The indicative agenda 

is given below: 

 

1. Implementation of earlier MOM 

2. HSE performance review 

3. HSE inspection review w.r.t non-conformances observed and their status 

4. HSE audit and CAPA 

5. HSE training conducted and requirement 

6. Health check-up camp 

7. HSE planning for the erection and commissioning and installation activities in the coming 

month 

8. HSE reward and promotional activities 

9. HSE data analysis and improvement – Data analyzed will include non-conformances closed and 

pending, incident data, training data etc. 

 

Subcontractor shall ensure presence of site in-charge, all package in-charges and safety 

officers, as communicated by BHEL in the meeting. 

Subcontractor shall take requisite actions as per record notes and as decided in the meeting, 

in a time bound manner and submit compliance report to BHEL.
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21 FORMATS USED 

This is minimum list of Formats to be used for reporting by the subcontractor. Other Formats are 
indicated in respective HSE Procedures, Work Permits, OCPs or as specified by BHEL. The medium of 
reporting can be hard / soft as indicated by BHEL.  
BHEL can modify these Formats or introduce new Formats to the extent necessary to get the desired 
performance data of all HSE activities. 
 

SN Format Name Format No. Frequency of check Rev 
1 Work at Height Permit HSEP:14-FP01 Before start of work and 

regularly thereafter as per Permit 
conditions 

00 
2 Hot Work Permit HSEP:14-FP02 00 
3 Confined Space Work Permit HSEP:14-FP03 00 
4 Excavation Work Permit HSEP:14-FP04 00 
5 Radiation Work Permit HSEP:14-FP05 00 
6 Lifting Activity Work Permit HSEP:14-FP06 00 
7 Lockout-Tagout Work Permit HSEP:14-FP07 00 
8 Inspection of First Aid Box HSEP:14-F01 Weekly 00 
9 Health Check Up HSEP:14-F02 With new Induction & as per 

requirement thereafter 
00 

10 HSE Induction / Regular / On-the-Job 
Training 

HSEP:14-F03 With new Induction & as per 
requirement thereafter 

00 

11 Tool Box Talk HSEP:14-F04 Daily before job start 00 
12 Site HSE Report HSEP:14-F05 Monthly 00 
13 PPE Inspection HSEP:14-F06 Weekly 00 
14 PPE Issue and Receipt HSEP:14-F06A With new Induction  
15 Inspection of T&Ps (General) HSEP:14-F07 Monthly / As per requirement 00 
16 Inspection of Cranes  HSEP:14-F08 Monthly / As per requirement 00 
17 Inspection of Winches HSEP:14-F09 Monthly / As per requirement 00 
18 Inspection of Height Working HSEP:14-F10 Daily / As per requirement 00 
19 Inspection on Welding & Gas Cutting HSEP:14-F11 Weekly / As per requirement 00 
20 Inspection on Electrical Installation HSEP:14-F12 Weekly / As per requirement 00 
21 Inspection on Elevator HSEP:14-F13 Weekly / As per requirement 00 
22 HSE Penalty HSEP:14-F14 - 00 
23 Initial Verification of PPE’s & Lifting Tools 

& Tackles 
HSEP:14-F15 As and when new PPEs and 

T&Ps are received 
00 

24 Inspection of Labor Colony HSEP:14-F16 Monthly / as per requirement 00 
25 Recording of First Aid Injuries HSEP:14-F17 As and when such injuries occur 00 
26 E-waste Handled / Generated HSEP:14-F18 Half Yearly 00 
27 Hazardous Waste at the Facility HSEP:14-F19 Half Yearly 00 
28 HSE Checklist-cum-Compliance Report HSEP:14-F20 As per Audit Calendar 00 
29 Illumination Levels HSEP:14-F21 Weekly / As per requirement 00 
30 Incident Reporting HSEP:14-F22 - 00 
31 Incident Recording HSEP:14-F23 - 00 
32 Monthly HSE Planning & Review HSEP:14-F30 Monthly 00 
33 Daily HSE Reporting HSEP:14-F31A Daily 00 
34 Job Safety Analysis HSEP:14-F32B Before starting new job 00 
35 Evaluation of HSE Performance HSEP:14-F33 Monthly 00 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

HSEP:14-FP01 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required 

/ Remarks 
1 All workers on job are competent and medically fit (No Height Phobia) for working at height   
2 Hazards in the vicinity are identified, controlled and communicated to the worker.   
3 Scaffolding soundness inspected is available for use with valid tag   

4 Work platform is not made of bamboo or weak material. Barricading is available with Top, 
Mid Rails and Toe Guard. 

  

5 Working platform is clean without any unwanted material. Floor openings are covered.   

6 Access and exit to workplace are safe, marked and without obstruction.   

7 Adequate lighting provided (for dark hours) as per applicable lux standards (Refer HSEP:13)   

8 Safety nets are provided below working area.   

9 Area below the working platform has been cleared of all activity   

10 Ladders have been secured, inspected and provided as per BHEL standard/contract.   

11 Horizontal life lines are provided to cater to design specification of 2300 kg per person.   

12 Safety harness with life line support/ fall arrester are checked and available in working 
condition 

  

13 Safety shoes (non-slip), Helmet with chin strip available with employees   

14 Visible Signboards provided on working platforms in workers’ understandable language   

15 All lifting / tightening tools, hand tools/equipment checked and in good condition   

 16 ELCB provided for Electrical connections individually. Electrical cable, welding 
Hose/Compressed air hose properly secured and laid down without obstruction. Earth 
resistance is OK. 

  

 17  Crane / Winch / Hydra operator is qualified and experienced   

18 Emergency response team & Medical Facilities available. Work area is cordoned off.   

19 Job Safety Analysis Submitted   
20 Additional Permits to be taken (Please specify & attach):                                                                                      

 
 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  

Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 
Signature:  

Name:                                                Designation: 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

WORK AT HEIGHT PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 
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 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for working at height of 2 mtr. and above or above excavation of 2 mtr or deeper. 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work must be clearly indicated by the permittee. 

4 Terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day only after checking all the compliance jointly by the contractor and BHEL 
safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work at height, height phobia needs to be ascertained and proper fitness certificate 
to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  
 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Work at Height Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 
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HSEP:14-FP02 

Exact Location of Work:   _   

Nature / Description of Work:         

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 

Not required 
/ Remarks 

 

1. Welder is trained and qualified with good attendance in on-the-job training   
 

2. Area ensured safe and free from all hazards (explosives etc.) with barricading and safe inlet / exit   
 

3. Proper ventilation and lighting provided (in case of dark hours).   
 

4.  Gas hoses are in good condition and not cut / leaking   
 

5. Pressure gauges/Flash back arrestor (at both ends) provided and in working condition.   
 

6. Gas pressure in cylinder is within limits and hydraulic test certificate is available   
 

7. Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is 
available with cylinder. Gas cylinders covered with shields to prevent falling splinters.   

 

8. Power supply to welding machine is through ELCB of 30 mA rating, which is tested and found ok; 
Earthing is tested and found OK   

 

9. Welding machine input/output cables, welding holder and weld return clamp (Holder) are 
insulated and in good condition.   

 

10. In case of welding in enclosed / confined spaces, the integrity of the structure and supports are 
ensured, Gas Testing done and evacuation system ensured in place   

 

11. Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.   
 

12. Welder & Fitter trained to connect ground/work return clamps (Holder) to work place prior to 
energization of welding machine.   

 

13. Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding 
helmet, safety (rubber) shoes, leather gloves, long sleeve and nose mask -provided   

 

14. In case of pits, water removed from the pit and wood/rubber insulation provided.   
 

15. Safety signboards / cautions are in place.   
 

16. Adequate and Suitable nos. of applicable firefighting extinguisher provided.   
 

17. Nearby combustible material removed. Housekeeping done.   
 

18. All workers explained about the hazards   
 

   19.   First aid in attendance.   
 

20. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
 

 

 
 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  

Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  

Name:                                      Designation: Name:                                      Designation: 
Package-in-charge (BHEL): 

Signature:  

Name:                                                Designation: 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

HOT WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all kinds of Hot Work eg. Welding, cutting etc.. 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work must be clearly indicated by the permittee. 

4 Terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day only after checking all the compliance jointly by the contractor and BHEL 
safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work, competency and fitness to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Hot Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

HSEP:14-FP03 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required / 

Remarks 
 

1. Has the equipment been Isolated from Power/Steam/Air?    

2. Has the equipment been Isolated from liquid or gases?    

3. Has the equipment been de-pressurized &/or drained?    

4. Has the equipment been Blanked/blinded or disconnected?    
5. Has the equipment been water flushed &/or steamed?    

6. Whether man ways open and ventilated?     

7. Whether constant Inert gas flow arranged?    
8. Whether mechanically ventilated and adequately cooled?    

9. Whether 24 V lighting provided inside the confined space?    

10. Whether Radiation sources removed?    

11. Whether training on confined space provided to the individual / group?    
12. Whether required PPEs (hand gloves, goggles, face shield, ear plug/muff, protective 

clothing etc.) used? 
  

 

13. Whether Safety harness and Lifeline used?    

14. Whether Dust/Gas/Air Line mask used?    

15. Whether attendant with SCBA/Air mask available?    

16. Whether grounded air Exhaust/Blower/ AC provided?    

17. Whether Personal Gas alarm provided?    
18. Whether communication Equipment Provided?    

19. Whether rescue equipment/team available?    

20. Whether firefighting arrangement done    

21. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
  

 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  

Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 

Signature:  
Name:                                                Designation: 

 

 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

CONFINED SPACE WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all confined space tasks, where injury can happen due to lack of oxygen, or chances of 
fire are there due to gas accumulation. 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work must be clearly indicated by the permittee. 

4 Terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work, competency and fitness to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Confined Space Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

HSEP:14-FP04 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required / 

Remarks 

1 Precautions taken for Underground Electrical Cable    

2 Precautions taken for Under / Above ground sewer/Drinking Water Line    

3 Precautions taken for Underground Telecommunication Line    

4 Precautions taken for Underground Product/Utility Line    

5 Precautions taken for Underground Fire Water Line    

6 Shoring / Shuttering / Sheet piling done to prevent collapse of excavation walls. 
Strength of Excavation wall ensured at all times   

7 Hard Barricading  & Edge Protection provided   

8 Separate Safe Access for Man and Vehicle   

9 Lighting arrangement   

10 Banks Man Provided   

11 Required basic PPEs provided   

12 Slope Cutting/Benching Maintained    

13 Excavated soil / Construction Material / equipment kept away from the edge.    

14 First aid in attendance.   

15 Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
 

 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  

Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 

Signature:  

Name:                                                Designation: 

 

 

 

 

 

 

 

 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

EXCAVATION WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all excavation tasks 1.22 mtr or deeper 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work must be clearly indicated by the permittee. 

4 Terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work, competency and fitness to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Excavation Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

HSEP:14-FP05 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required / 

Remarks 

1. All the persons at the site informed/removed from the area.   

2. Area around the source of radiation cordoned off with the rope/chord.   

3. Radiation warning symbol/boards displayed around radiography work on rope/chord.   

4. Radiographer worn radiation badges during testing and is within safe limits.   

5. Radiography camera and carrying case box having radiation symbol.   

6. Radiation Survey Meter is in working condition, calibrated & within validity period.    

7. Radiographer has valid certificate from BARC.   

8. Blinking light provided on road during radiography (in dark hours).   

9. Proper required Illumination provided   

10. Safe access and working platform provided to conduct RT work   

11. All the persons involved in Radiography work are aware of the hazard of radiation   

12. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
 

 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  

Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 

Signature:  
Name:                                                Designation: 

 

 

 

 

 

 

 

 

 

 

 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

RADIATION WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all activities in which there is danger of exposure to harmful radiation 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work must be clearly indicated by the permittee. 

4 Terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work, competency and fitness to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Radiation Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

HSEP:14-FP06 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required / 

Remarks 

1. Crane used for lifting  activity TPI tested, certified and approved for rated lifting   

2. All lifting tackles, gears/appliances are tested and certified for lifting works.   

3. Crane operator is trained and competent for lifting operation.   

4. Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.   

5. Lifting hook is properly latched to prevent material falling over   

6. Access and exit marked and without obstruction.   

7. 
In case of lifting multiple materials at once, same are tied up with strong rope / 
material   

8. Area below lifting activity barricaded to prevent movement    

9. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.   

10. 
Periphery area of crane booms as well as lifting job is barricaded and 
unauthorized/no-entry sign board posted.   

11. 
Rigger and signal man is trained and competent for lifting work. Signal is clearly visible 
to the operator and understood   

12. 
No lifting activity to be carried out during lightening, heavy wind/rain. No forecast of 
these conditions during work period   

13. If scaffolding to be used during lift, scaffolding with valid tag available for use.   

14. Add drawing /procedure etc. relevant for the lifting.   

15. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
 

 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  

Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  

Name:                                      Designation: Name:                                      Designation: 
Package-in-charge (BHEL): 

Signature:  

Name:                                                Designation: 

 

 

 

 

 

 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

LIFTING ACTIVITY WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all Heavy Lifting Activities that are either / all of the following: 1. Above 50 Tons; 2. 
Tandem Lifting; 3. Total Load exceeding 75%of capacity of crane; 4. Lift of unusual difficulty or geometry or 
rigging; 5. Lift over operating Units; 6. Any other Lift as decided by Site HSE / Erection 

2 Job Safety Analysis (JSA) to be created for every Lift above 5 Tons. 

3 This permit must be available at the work site all the times of the work. 

4 Location and description of the work, and terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work, competency and fitness to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept. 

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Lifting Activity Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

HSEP:14-FP07 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date:  Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

Tag

No. 

Device to be 

Tagged / Locked 

I.D. No. 

Device 

Location 

Device 
Position OPEN / 

CLOSED -
ON/OFF 

 

Lock 

No. 

Tag Lock 

Placed by Name/Sign 
 

- Date/Time 

Tag I Lock 

Removed by Name/Sign 
 

- Date/Time 

         
    

         
    

         
    

         
    

         
    

 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 
 Signature:   Signature:  

Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 

Signature:  
Name:                                                Designation: 

 

 

 

 

 

 

 

 

 

 

 

 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

LOCKOUT/TAGOUT (LIVE ELECTRICAL 
MAINTENANCE) WORK PERMIT 

Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all maintenance and erection activities with danger of electrocution from Live Electric 
Power 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work, and terms applicable must be clearly indicated by the permittee. 

4 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 

5 Permit shall be issued for not more than 7 days including the issue date. 

6 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

7 Before engaging anybody to work, competency and fitness to be ensured. 

8 All safety precautions to be taken as per work site HSE plan. 

9 Distribution of copy: Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept. 

 
 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Lockout/Tagout Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 
POWER SECTOR FORMAT NO: HSEP:14-F01 

REV NO.: 00 
PAGE NO. 01 OF 02 Inspection of First Aid Box 

 
Name of Site:  

Name of Sub-Contractor:  

Inspected by:  

Date of Inspection:  

 

Number of employees in the site: -   

 

Sl. No. Item No. 
Available 

Remarks 

1 No. of small sterilized dressings   

2 No of medium sized sterilized dressings   

3 No of large sized sterilized dressings.   

4 
No of 
dressings 

large sized sterilized burn   

5 No of (15 grams) packets sterilized cotton wool   

6 
No of pieces of sterilized eye pads in separate sealed 
packets. 

  

7 No of roller bandages 10 cm wide.   

8 No of roller bandages 5 cm wide.   

9 Whether tourniquet available   

10 Whether supply of suitable splints available.   

11 No of packets of safety pins.   

12 Whether kidney tray available   

13 

Whether sufficient number of eye wash bottles, 
filled with distilled water or suitable liquid, 
clearly indicated by a distinctive sign which shall 
be visible at all times, available. 

  

14 
Whether 4%-xylocaine eye drops, and boric acid 
eye drops and soda by carbonate eye drops 
available. 

  

15 
Whether (60ml) bottle containing a two 
percent alcoholic solution of iodine available 

  

16 
Whether (two hundred ml) bottle of mercurochrome 
(2 per cent) solution in water available. 

  

17 
Whether 120ml bottle containing Sal volatile 
having the dose and mode of administration 
indicated on the label, 

  

18 
Whether roll of adhesive plaster (6 cm X 1 meter) 
available 

  

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

POWER SECTOR FORMAT NO: HSEP:14-F01 
REV NO.: 00 
PAGE NO. 01 OF 02 Inspection of First Aid Box 

 

 

 

Sl. No. Item No. 
Available 

Remarks 

19 No of rolls of adhesive plaster (2 cm X 1 meter)   

20 Whether snake bite lancet available.   

21 Whether (30 grams) bottle of 
potassium  permanganate  crystals 
available. 

  

22 Whether a pair scissors available   

23 Whether copy of the First-Aid leaflet issued 
by the Director-General, Factory Advice 
service and labor Institutes, Government of 
India available. 

  

24 Whether bottle containing 100 tablets (each of 5 
grains) of aspirin available 

  

25 Whether Ointment for burns available   

26 Whether bottle of a suitable surgical anti-septic 
solution available 

  

27 Whether List of Contents pasted on First Aid Box 
along with respective expiry dates 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

Signature of Subcontractor’s Site I/C                                                                              Date: 
   

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

POWER SECTOR FORMAT NO: HSEP:14-F02 
REV NO.: 00 
PAGE NO. 01 OF 02 Health Check-Up 

 
Name of Site:  

Name of Sub-Contractor:  

Name of Employee:  

Age:  

 
History Of Past 
Illness 

H/O Epilepsy: 
H/O Drug Allergy: 

H/O Diabetics/ Hypertension: 

H/O Unconsciousness: 

Personal History  

EXAMINATION    OBSERVATION 

General Physical Examination 

Height  

Weight  

BMI  

Built And nourishment  

Pallor  

Temperature  

Chest Expansion Inspiration Expansion 
  

Lymph Node Enlargement  

Upper Limbs Strength & 
Function 

 

Lower Limbs Strength & 
function 

 

Spine Adequately flexible for the 
job concerned (Yes/No) 

 

  Mental alertness and stability with good   
  eye, hand and foot co-ordination. 

 

Ear, Nose, Throat 

Ear / Hearing  

Nose  

Throat  
 

Vision  

Left Eye Right Eye 

  

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

POWER SECTOR FORMAT NO: HSEP:14-F02 
REV NO.: 00 
PAGE NO. 02 OF 02 Health Check-Up 

 

EXAMINATION   OBSERVATION 

Cardiovascular System Examination 

Inspection  

Palpation Pulse BP 

Auscultation (Heart Sounds)  

Respiratory System 

Inspection Respiratory Rate  

Palpation:  

Percussion  

Auscultation  
(Breath Sounds) 

 

Examination of Abdomen 

Inspection  

Palpation  

Auscultation  
(Bowel Sounds) 

 

Any Other  

Clinical Impression 
 
 
 
 
 
 

 
 

 
 
 

Signature of the examining doctor                                                                                           Date: 
 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

Name of Site: 
 

Name of Sub-Contractor:  

Date of Training (dd/mm/yyyy): 
 Duration (Hrs) 

From  To  

Name & Details of Trainer: 
 

Subject of Training Induction 
 On-The-Job Training  

(Give details) 

 

Name of Training 
Co-ordinator: 

 

 
 
 

Sl. No. Name Designation Organization Signature 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

I certify that Training has been carried out as per HSEP04: HSE Procedure for Training & Awareness 

 

 

 

 

 

 

Signature of Training Coordinator                                                                                        Date: 
      

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F03 
REV NO.: 02 
PAGE NO. 01 OF 01 HSE Induction / Regular / On-the-Job 

Training Records 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 
 

Name of Site :  

Sub-Contractors Name :  

Date :  

 
 
 

Topic Name of person 

delivered Tool Box Talk 

No. of Participants 

attended 

Remarks 

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
 
 
 
 
 
 
 

Signature of Site I/C of Subcontractor                                                                           Date: 

 

 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F04 
REV NO.: 00 
PAGE NO. 01 OF 01 Toolbox Talk 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 
 

Name of subcontractor: Report Month: 

  

A) Accidents/Incidents Details: - 
 

a Lost time in 
Accidents 

No. of 
incidents 

Man Hours 
Lost 

No. of 
People 
Involved 

No. of persons 
reported to 
Govt. 

 For the Month     

Cumulative     

b Minor Injuries     

 For the Month     

Cumulative     

c Fires No. of 
Near- 
Misses 

No. of 
First- Aid 
cases 

No. of 
persons 
injured 

No. of 
equipment 
damaged 

No. of Fire reported 
Outside 

 For the Month       

Cumulative       

d Other mishaps 
not covered in a, 
b, c. 

No. of 
Near- 
Misses 

No. of 
First- Aid 
cases 

No. of 
persons 
injured 

No. of 
equipment 
damaged 

Total near misses and 
First-Aid 

 For the Month       

Cumulative       

 
 

B) Data for Man-hours worked: 
 

Details Value Remarks if any 

No. of people   

Man Hours worked   

O.T. Hours   

Total Man Hours   

Grand Total of man hours worked during the month(A+B) 

Cumulative man-hours (from  to  ): 
( Since commencing of operations) 

 
 
 
 
 
 

 
Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 01 of 6 Monthly Site HSE Report 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

C) Status of Deployment of Work force, Safety Officers/Supervisors & Construction Medical Officer(s) & 
Electricians: 

 

Description Name Qualification & Experience 

 

 
Safety Officers 

  

  

  

  

  

 

 
Safety Supervisors 

  

  

  

  

  

Construction Medical Officer   

Nursing Staff.   

 
Electricians 

  

Scaffolding Inspectors   

  

T&P Inspectors   

  

 
 

D) Status of deployment of manpower for critical HSE activities: 

(All height work and other hazardous activities to be actively supervised by trained personnel. Area to be 
divided in manageable sections to ensure effective supervision at all times. For example, multiple 
elevations in a structure can be divided among multiple supervisors) 

 

Activity Location Shift Timings Personnel deployed Remarks 

Height Work Boiler Unit- (Level 1-3)    

Boiler Unit- (Level 4-6)    

ESP    

    

    

Housekeeping Boiler Unit-    

ESP Unit     

    

Others     

     

 
 

 

 

 

 

 
Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 02 of 6 Monthly Site HSE Report 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

E) Lifting Tools, Tackles, Equipment and Pressure Vessels: 
 

Item Nos. 
Deployed 

Nos. Tested 
by 
competent 
person 

Identification 
Nos. (Comma 
separated) 
(A) 

Validities of Test 
Certificates 
(Comma separated – 
corresponding to 
column A) 

Whether internal 
testing using 
Color Coding or 
similar system 
done 

Winches      

Chain Blocks      

Wire Rope Slings      

Man Cages      

D-Shackles      

Air Compressors      

Crawler Cranes      

Mobile Cranes      

Hydra Cranes      

Hydraulic Jack      

Others      

F) Reverse Horns in Construction Vehicles: 
 

Item Nos. Deployed with 
serial numbers  
(Comma separated) (A) 

Nos. Having Functional 
reverse horns 

Inspection Dates 
(Comma separated 
corresponding to column A) 

Transit Mixers    

Hydra Cranes    

Dumpers/Trippers    

Backhoes    

Other Vehicles    

G) ELCBs: 
 

No. Of ELCBs provided with Serial 
Nos. (Comma separated) (A) 

Nos. Functional When They were last Tested 
(Comma separated corresponding to column A) 

   

H)  Electrical Earthing: 
 

No. Of Earth resources with serial 
numbers and locations  
(Comma separated) (A) 

Whether Double Earthing 
provided to all equipment 

When they were last tested  
(Comma separated corresponding to 
column A) 

   

  
 
 
 
 
 
Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 03 of 6 Monthly Site HSE Report 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

I) Fire Extinguishers 
Name & designation of person responsible for maintenance of Extinguishers at different 
locations :( Individual subcontractor’s Safety Officers). 

A. FIRE EXITINGUISHERS AT ERECTION SITE: 
 

Type 
(Add more rows 

if required) 

Sizes 
 

Qty + Serial numbers 
(Comma separated) 
(A) 

Healthiness – Last checked 
dates (Comma separated 
corresponding to column A) 

Locations 
(Comma separated 
corresponding to 
column A) 

FOAM TYPE     

SODA TYPE     

DRY TYPE (DCP)     

C02 TYPE     

B. FIRE EXTINGUISHERS AT SITE OFFICES & STORES: 
 

Type Size 
(Add more rows 

if required) 

Qty + Serial 
numbers 
(Comma 
separated) 
(A) 

Healthiness – Last 
checked dates 

(Comma separated 
corresponding to column 

A) 

Locations 
(Comma separated 
corresponding to column A) 

FOAM TYPE     

SODA TYPE     

DRY TYPE (DCP)     

C02 TYPE     

J) Tie-Ups with Emergency Services 

 

Service 
(Add more rows if required) 

Name, location & distance 
from site 

Emergency 
contact details 

Remarks 

Hospital with ICU and 
facilities for orthopedic, 
neurological etc. trauma 

   

Fire services    

Others:    

    

 
 
 
 
 
 
 
 
 

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 04 of 6 Monthly Site HSE Report 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

K) Implementation of Checklist, Work Permits: 
 

Item Numbers During the Month Major Deviations 
   

   

Note:- Please attach photocopies of all filled Checklists & Work permits for that month. 

 

L) Personal Protective Equipment Issued (Extend table for each subcontractor): 
 

Item Issued this Month Nos. Issued up to the 
Month 

Percentage of usage at 
Site (as per physical verification) 

Name of subcontractor: 

Safety Helmet    

Safety Shoes    

Full Body Harness    

Fall Arrestor    

Safety Nets    

Hand Gloves    

Face shield    

Welder shield    

Nose Mask    

Reflective Jacket    

Other PPEs.    

 

M) Safety Observations by Subcontractor Executives- Observations package wise: 
 

Topic Date Of Programme No. Of Participants Level Of Participants 

    

• Tool-Box talks on Safety: 
 

Date Tool Box Talk - 
No of Participants 

Topic Remarks 

    

    

• Safety Induction Trainings: 
 

Date Safety Induction 
No. of Participants 

Topic Remarks 

    

    

 
 
 
 

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 05 of 6 Monthly Site HSE Report 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

N) Progress of Management Programmes at Site 
 

SL Description Of MPs Annual Plan Achievement In 

This Month 

Cumulative 

Achievement 

A. Environment Improvement Programme 

1 Plantation of Trees    

2 Installation of Scrap Bins    

3 Chemical Storage & Handling 

system 

   

B. Improvement of Working Environment 

4 Increasing LTI free days    

5 Air Quality Monitoring    

6 Water Quality Monitoring    

7 Illumination level Monitoring    

 

O) HR Information: 
 

Designation Total No. 
Inducted 

Total no. 
of 
Induction 
Balance 

Total no. 
of Gate 

Pass 

Issued 

Total no. 
of Gate 
Pass 
Balance 

Total no. of 
Gate Pass 
Cancelled 

Medical 
Checkup 
Completed 

Medical 
Checkup 
Balance 

        

        

 

P) Rewards on Account of Good Safety Performance 
 

 

Serial Number Reward Issued to Details of Reward Issued 
(Amount etc.) 

Brief Reason 

    

Note: Photos of Reward Functions to be attached 

 

Q) Other Safety initiatives / Safety Activities conducted (with photos, if any): 
 

 
 

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer 
 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 06 of 6 Monthly Site HSE Report 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F06 
REV NO.: 00 
PAGE NO. 01 OF 01 Personal Protective Equipment Inspection 

 
 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

 
 

Item Total Checked Numbers Found in Order Remarks 

Safety Helmet 
   

Safety Shoes 
   

Full Body Harness    

Fall Arrestor 
   

Safety Nets 
   

Hand Gloves 
   

Face shield 
   

Welder shield 
   

Nose Mask 
   

Reflective Jacket 
   

Other PPEs (Specify) 
   

 
 
 
 
 
 
 

 

Signature of Site I/C of Subcontractor:                                                                                                   Date: 
                          

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

Site:  

 

Subcontractor:  
S.N Name of 

Person 
Details of PPE(s) Issued  
(with Serial Numbers) 

Date 
Issued 

Receiver’s 
Signature 

Issuer’s Name 
& Designation 

PPE’s verified OK / 
Remarks 

Issuer’s 
Signature 

        

        

        

        

        

        

        

        

 
 
 
 

 

 POWER SECTOR 
 

FORMAT NO: HSEP:14-F06 
REV NO.: 00 
PAGE NO. 01 OF 1 Format for Register of Issue and Receipt of PPEs 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

                       POWER SECTOR 
 

FORMAT NO: HSEP:14-F07 
REV NO.: 00 
PAGE NO. 01 OF 01 Inspection Of T&Ps 

 

 

Name of Site : 
 

Name of Sub-Contractor : 
 

Date of Inspection : 
 

 

Sl.No. Description Remarks 

1.0 Name of equipment  

2.0 Basic Information of equipment  

2.1 Specification  

2.2 Sr. No. of equipment  

2.3 Make  

2.4 Year of manufacture  

3.0 Major repairs / overhauls(Furnish details of work carried out) Date(s) of major 
repair/overhaul 

3.1   

3.2   

3.3 Repairs carried out at site  

  

4.0 Any performance test conducted Yes/No 

5.0 Document Submitted Yes/No 

6.0 Manufacturer’s test / guarantee 
certificate 

Available/ Not available 

7.0 Performance test Done/ Not Done 

8.0 Acceptance Norms  

9.0 Committee Observations  

10.0 Date of next review (if accepted)  

 
 
 

 
Signature-Subcontractor HSE Officer 

 
 
 

 
Signature-Subcontractor Site In-charge 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

Crane Reg. No (Make/Model)    

Name of Driver/Operator    
 

Sl.no. Description Observation Measures 

1 Valid Driving license   

2 Hook & Hook Latch   

3 Over Hoist limit switch   

4 Boom limit switch   

5 Boom Angle Indicator   

6 Boom limit cutoff switch   

7 Condition of Boom   

8 Condition of ropes   

9 Number of load lines   

10 Size and condition of the slings   

11 Stability of the cranes   

12 Soil Condition   

13 Swing Break And Lock   

14 Proper Break And Lock   

15 Hoist Break And Lock   

16 Boom Break And Lock   

17 Main Clutch   

18 Leakage in Hydraulic Cylinders   

19 Out riggers filly extendable   

20 Tyre pressure   

21 Condition of Battery And Lamps   

22 Guards of moving and rotating parts   

23 Load chart provided   

24 Number and position of pedant ropes   

25 Reverse Horn   

26 Load Test Details   

27 Operator’s fitness   

28 Pollution under control certificate   

29 Fire extinguisher of appropriate type.   

30 Training of the operator   

 

 

 

 

Signature of Site I/C of Subcontractor:                                                                                                    Date: 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F08 
REV NO.: 00 
PAGE NO. 01 OF 01 Inspection Of Cranes 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F09  
REV NO.: 00 
PAGE NO. 01 OF 01 Inspection Of Winches 

 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

Winch Reg. No (Make/Model)    

Name of Operator    

Sl. 
No. 

Description YES NO NA Remarks 

1 Has the copy of Third Party Inspection certificate been  

provided in winch machine shed? 

    

2 Is safe operating instructions displayed near winch?     

3 Is winch machine operator experienced enough to operate the 
winch machine? 

    

4 Is the winch machine operated by someone other than the 

winch machine operator? 

    

5 Is there guard provided in all moving parts like wheel and 
motor’s shaft? 

    

6 Will it protect against unforeseen operational contingencies?     

7 Are brakes, clutch and locking arrangement working properly?     

8 Has it been ensured that the guard does not constitute a 
hazard by itself? 

    

9 Are the cranks and the connecting rods protected by 
guardrails? 

    

10 Is there provision for fully covered shed with wooden plank 
roof? 

    

11 Is wire rope free from any kind of damage or wear and tear?     

12 Is split pin provided for the protection of clutch and brake 
locking arrangement? 

    

13 Is pulley inspected by competent person and certified before 
use? 

    

14 Is pulley free from any wear and tear visually?     

15 Is winch rope barricaded with clipsheet for the protection of 
rope and person? 

    

16 Is the wire rope lubricated by cardium oil?     

17 Is there any friction in wire rope which may damage the wire 
rope rather than the rolling parts? 

    

18 Is there any oil leakage in the hydraulic system of the winch 
machine? 

    

19 Has it been ensured that the guard will not cause discomfort or 

inconvenience to operator? 

    

Total NO  Total NA  % Compliance  

 

Signature of Site I/C of Subcontractor:                                                                                                         Date:      

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

 
Sl. No. Descriptions Observation 

(Yes/No) 

Remarks 

A. General 

1 All the workers have been explained safe work method?   

2 Adequate illumination has been ensured.   

3 Work area inspected prior to the start of the work.   

4 Is the work area barricaded to prevent fall and platforms are of 
adequate strength (bamboo, jute / plastic ropes not to be used). 

  

5 The temporary work platforms & structures for height work 
including those used in Boiler structures, water walls, ESP, 
Powerhouse are fully barricaded with railings (as per IS 3696) 

  

6 Fabricated makeshift arrangements are checked for 

quality and type of material welding, anchoring etc. 

  

7 Are floor gaps, permanently covered and barricaded    

8 Area below the work place barricaded, particularly below hot 
work. 

  

9 Workers provided with bags /box to carry bolts, nuts and 

hand tools 

  

10 Arrangement for fastening hand tools made.   

11 All work platforms ensured to be of adequate strength and 
ergonomically suitable. 

  

12 Work at more than one elevation at the same segment is 
restricted. 

  

  13 An established communication system has been established and 
explained to the workers. 

  

B. Access/Egress 

1 Walkways provided with handrail, mid-rail and toe guard?   

2 All checkered plates, gratings properly welded/ bolted?   

3 Are ladders inspected and they are in good condition?   

4 Are ladders spliced?   

5 Are ladders properly secured to prevent slipping, sliding or 
falling? 

  

6 Stairs erected above and below 1 tier column for safe access?   

7 Do side rails extend 36” above top landing?   

 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F10 
REV NO.: 00 
PAGE NO. 01 OF 2 Inspection of Height Working 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

Sl. No. Descriptions Observation 

(Yes/No) 

Remarks 

8 Are built up ladders constructed of sound materials?   

9 Are rugs and cleats not over 12” on center?   

  10 Metal ladders not used around electrical hazards.   

11 Proper maintenance and storage.   

12 Ladders placed at right slope.   

13 Ladders / staircases welded/ bolted properly.   

14 Any obstruction in the stairs.   

15 Are landing provided with handrails, knee rails, toe boards etc.?   

16 Whether ramp is provided with proper slope.   

17 Proper hand rails / guards provided in ramps.   

C. Housekeeping 

1 Walkways, aisles & all overhead workplaces cleared of loose 
material. 

  

2 Is any nut bolt/scrap left on beam/column?   

3 Flammable materials, if any, are cleared.   

4 All the de shuttering materials are removed after de shuttering 
is done. 

  

5 Platforms and walkways free from oil/grease or other slippery 
material. 

  

6 Collected scrap are brought down or lowered down and 

not dropped from height. 

  

D. PPE And Safety Devices 

1 Use of safety helmet, safety belts ensured for all workers   

2 Anchoring points provided at all places of work.   

3 Common lifeline provided wherever linear movement at height 
is required. 

  

4 Safety nets are use wherever required.   

5 Proper fall arrest system is deployed at critical workplaces.   

6 Crawler boards/Safety system or works on fragile roof are used.   

7 Is man-lift being used for personnel lifting?   

8 Does man basket / personnel lift system has an independent 
lifeline and all occupants safety harnesses connected to it with 
rope grab? 

  

 

 

 

 

 

Signature of Site I/C of Subcontractor:                                                                                                   Date: 

 

 

POWER SECTOR 
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POWER SECTOR 
 

FORMAT NO: HSEP:14-F11  
REV NO.: 00 
PAGE NO. 01 OF 02 Inspection of Welding and Gas Cutting 

 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

 
Welding 

Sl.no. Description Y 

e s 

N 

o 

Remarks 

1 Is electric connection given through 30 mA ELCB/RCCB 
to welding m/c? 

   

2 Is welding machine more than 10 years old?    

3 Is there provision of fuse and is it bypassed?    

4 Is electric cable fitted properly in junction box on m/c?    

5 Is electrical cable free from joints?    

6 Are the joints attached firmly & insulated with tape?    

7 Is double earthing given to body of m/c?    

8 Is the physical condition of the m/c good?    

9 Is ON/OFF switch connected to the m/c is working and 
in good condition? 

   

10 Are indication lamps on m/c working?    

11 Is the electrode holder in good condition?    

12 Are the cables of the welding m/c lugged & tight 
properly? 

   

13 Is cable to welding machine terminal joint lose / burnt 
/ glowing? 

   

14 Are return lead connected properly 

(Rod, Angle, Channels shall not be used) 

   

 Total No of NO    

 Total No of YES    

 

 

 

 

 

Signature of Site I/C of Subcontractor:                                                                                           Date: 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F11 
REV NO.: 00 
PAGE NO. 02 OF 02 Inspection of Welding and Gas Cutting 

 

Gas Cutting 

Sl.no Description 
Yes N 

o 

Remarks 

1 Are Cylinders kept on trolleys? 
   

2 
Physical condition of Gas cylinders 
Good? 

   

3 
Is there Oil/Grease on valve of the 
cylinder? 

   

4 
Are pressure regulators in good 
condition? 

   

5 Condition of hose pipe OK? 
   

6 
Are hose pipe clamped with hose clip?    

 
7 

Is flash back arrestor & NRV fitted 

on torch both for O2 and LPG 

cylinder? 

   

8 Is nozzle of the torch cleaned? 
   

 
Total Number of NO 

   

 Total No of YES    

 % Compliance    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signature of Site I/C of Subcontractor:                                                                                           Date: 
         

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F12 
REV NO.: 00 
PAGE NO. 01 OF 02 

Inspection Of Electrical Installation 

 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

 
Sr. 

No. 

Contents Yes/No Remarks 

A Cable 

1. Whether the condition of cable is checked?   

2. Are cables received from other sites checked for insulation 
resistance before putting them into use? 

  

3. Are all main cables taken either underground / overhead?   

4. Are welding cables routed properly above the ground?   

5. Are welding and electrical cables overlapping?   

6. Is any improper joining of cables/wires prevailing at site?   

B DBs/SDBs 

1. Is earth conductor continued up to DB / SDB?   

2. Whether DBs and extension boards are protected from rain 
/ water? 

  

3. Whether DB and extension board have separate MCB/ELCB   

4. Is there any overloading of DBs / SDBs?   

5. Are correct / proper fuses & CBs provided at main boards 
and sub-boards? 

  

6. Is energized wiring in junction boxes, CB panels & similar 
places covered all times? 

  

C ELCB 

1. Whether the connections to all equipment are routed 
through individual ELCBs? 

  

2. Is sensitivity of each ELCB maintained at 30 mA?   

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F12 
REV NO.: 00 
PAGE NO. 02 OF 02 

INSPECTION OF ELECTRICAL INSTALLATION 

 

Sr. 

No. 

Contents Yes/No Remarks 

3. Are the ELCB numbered and tested periodically & test 
results recorded in a logbook countersigned by a 
competent person? 

  

D Grounding 

1. Is natural earthing ensured at the source of power (main DB 
at Generator or Transformer)? 

  

2. Whether the continuity and tightness of the earth 
conductor are checked? 

  

3. Mention the gauge of the earth conductor used at the site.   

4. Mention the value of Earth Resistance.   

E Electrically operated Machines or Accessories. 

1. Whether the plug top is provided everywhere.   

2. Are all metal parts of electrical equipment and light fittings 
/ accessories grounded / double earthed? 

  

3. Is there any shed or cover for welding machines?   

4. Are halogen lamps fixed at proper places?   

5. Are portable power tools maintained as per norms?   

6. Any other information:   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Site I/C of Subcontractor:                                                                                                  Date: 
   

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 
    
 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

 

 
Sr. 
No. 

Description Remarks 

1.0 Name of equipment  

2.0 Basic Information of equipment  

2.1 Specification  

2.2 Sr. No. of equipment  

2.3 Make  

2.4 Year of manufacture  

3.0 Major repairs/overhauls(Furnish details of work carried out) Date(s) of major 
repair/overhaul 

3.1   

3.2   

3.3 Repairs carried out at site  

  

4.0 Any performance test conducted Yes/No 

5.0 Document Submitted Yes/No 

6.0 Manufacturer’s test / guarantee certificate Available/ Not available 

7.0 Performance test Done/ Not Done 
8.0 Acceptance Norms  

9.0 Committee Observations  

10.0 Date of next review (if accepted)  

 

 

 

 

 

 

Signature-Subcontractor/ Subcontractor’s Safety Officer      Signature-Site Safety Officer ( BHEL)

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F13 
REV NO.: 00 
PAGE NO. 01 OF 01 

Inspection of Elevator 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

Sub:  MEMO for Penalty for non-compliances in Safety and Fabrication Quality requirement 
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is 
requested that such occurrences may please be avoided in future. 

S. 
No 

Nature of Non - Compliance Penalty 
(in Rs.) 

Remarks 

A. PPEs 
1. Not wearing safety helmet / wearing without chin straps 500 Per Person/ day 

2. Not Wearing safety shoes 500 Per Person/ day 
3. Not wearing gloves, nose masks where required 350 Per Person/ day 
4. Not using grinding goggles while doing grinding operations 500 Per Person/ day 

B. Height Work 
1.  Not providing Lifelines for height work 1000 Per location per day 
2. Not ensuring barricading of working platforms 1000 Per location per day 

3. Not using temporary platform during work at height 1000 Per case per day 
4. Not wearing safety belt while working at height (> 2 meters) or 

not anchoring to lifeline 
2000 Per Person/ day 

5. Not providing proper barricades (caution tape at 2 elevations) 500 Per location per day 
 Use of mobile phones by Height worker / Crane / Hydra Operator 1000 Per case per day 

C. Electrical 
1. Not using 24 V supply for lighting in confined spaces 500 Per case per day 
2.  Lack of Electrical Earthing 2000 Per case per day 
3. Improper earthing of welding & Other electrical Machines. Earth 

resistance not OK 
500 Per Machine per incidence 

4. Electrical plug not used for connection/ hand machines 500 Per connection per incidence 

5. Unsafe electrical practice like not installing ELCB/ RCCB 500 Per case per day 

6. Using frayed/ broken welding cables 500 Per machine per week 

D. Lifting 
1. Use of lifting equipment without having valid Third Party Test 

certificate 
5000 Per equipment per seven days 

 2. Lifting hooks without latches 500 Per hook per day 

    3. Using damaged slings or not slinging properly 2000 Per event Per T&P 
 4. Lifting cylinders without cage or rolling of cylinders 500 Per Event per incidence 
 5. Non removal of scrap from platforms 1000 Per Event Per location per 7 days 

E. Hot Work / Cylinder Handling 
20. Gas cutting without flash back arrestor 2000 Per machine per incidence 
21. Gas cutting at height without sheet below 500 Per event 

22. Not keeping gas cylinders vertically / in trolley on ground 500 Per event 
23. Gas cutting with damaged hose pipes 500 Per event 

 Not covering welding cylinder with top cover 500 Per event 
F. Construction Vehicles 

24. Not having valid driving license for the type of vehicle/ T&P 2000 Per driver per event 
25. Two wheeler entry in construction area 500 Per vehicle 

26. Using Hydra for material movement at site in unsafe manner 1000 Per case 
27. Using Two Hydra in Tandem for material movement 2000 Per case 
28. Vehicles, Hydras, Cranes, Dumpers and Earth Movers not having 

automatic back horns linked to gear 
1000 Per Equipment per day 

29. Not using guide rope while moving material using Hydra or Cranes 1000 Per event 
30. Violating speed limit during vehicle movement 1000 Per event 

 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F14  
REV NO.: 00 
PAGE NO. 01 OF 2 

HSE Penalty Format 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
# or as deducted by customer, whichever is higher. 

 
For repeated major and fatal incidents under the same subcontractor for the same package in the 
same Unit, the subcontractor will pay 2 times the penalty compared to previously paid  

 
Details (if any) related to non- compliance (Name of persons, Nature of deficiency, etc.) 

 

                Penalty imposed: 

 
1, Rate as per above chart   

 

2. No. of Persons/ machine/ event/ labor   
 

3. Total Penalty= 1. X 2. =   
 

 
BHEL Personnel: 
 

Signatures: 
 

 

Name    
 

 

Attachments: Photographs & Documentary proof (if available) for violation 

 

 

 

Distribution: 1 Copy: to Sub- contractor Site In-charge, 
         1 Copy to Site Construction Manager (BHEL) 

 
 
 

 Nature of Non - Compliance Penalty 
in Rs.) 

Remarks 

Engineering / Administrative Controls / General 
31. Major Accident – Victim not reporting for work within 48 hours – 

resulting in partial loss in earning capacity & termination / demotion 
in employment 

200000  

32. Fatal Accident/Accidents Resulting in total Loss in Earning Capacity # 500000 Per victim# 
33. Unsafe Act in violation of standards / clauses of this document 500-5000 Per case 
34. Activity carried out without safety work permit where applicable 2000 Per person per event 
35. Using untrained / unqualified personnel for hazardous work 2000 Per event  
36. Not maintaining proper hygiene in canteen as per BOCW 1000 Per event 
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FORMAT NO: HSEP:14-F14  
REV NO.: 00 
PAGE NO. 02 OF 2 

HSE Penalty Format 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F15  
REV NO.: 00 
PAGE NO. 01 OF 1 

Format for Initial Verification of PPE’s & Lifting Tools & Tackles 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

S. 

No 

Particulars  

(Serial Number, make, model of PPE, T&P) 

Accepted / 

Rejected 

Remarks 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

  
 

 
Checked 

(Name & Sign. Of Subcontractor HSE Officer) 

 

Verified 
(Name & Sign. Of Subcontractor Site 

In-charge) 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 
                          

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F16  
REV NO.: 00 
PAGE NO. 01 OF 1 

Format for Inspection of Labor Colony 

S. 

No 

Particulars No Yes Comments 

1 Sufficient living space ensured for each occupant with Kitchen area    

2 Area cleanliness ensured through regular cleaning    

3 Toilet facility sufficient for all occupants available, in order with adequate 
lighting, cleaned regularly and in hygienic condition 

   

4 Washing facilities available with adequate water supply    

5 Availability of sufficient drinking water in protected tanks with weekly tank 
cleaning and source tested annually as per IS10500 ensured 

   

6 Adequate drainage to remove waste and rain water, no flooding    

7 “Unsafe for Drinking” posted near accessible non-potable water and 
sources; posted in language of occupants or universal symbol 

   

8 Prevention of mosquitoes, flies, and rodents in immediate housing area 
through insecticide sprays if required 

   

9 Electricity provided & electrical connections safety ensured    

10 Fans, Coolers / Quilts, Heaters provided as required to cater to weather 
conditions along with adequate electricity supply 

   

11 Houses Walls and roof tight and solid; floors rigid and durable, with 
smooth, cleanable finish in good repair 

   

12 Availability of nominal rate ration / common use items shop within / 
nearby the colony 

   

13 Emergency medical plan developed: 
(A) Potential injuries determined 
(B) Local EMS response determined 
(C) Qualified first-aid person on site, if required 

   

14 Emergency plans posted where employees gather    

15 Transportation to nearest suitable facility     

Any other checks: 

     

Remarks:    

Name & Sign. Of Subcontractor 
HSE Officer 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 
           Name of Site: 
 
           Name of Subcontractor: 

 

 POWER SECTOR 
 

FORMAT NO: HSEP:14-F17  
REV NO.: 00 
PAGE NO. 01 OF 1 Format for Recording of First Aid Injuries 

Date: Time: Name of patient: Subcontractor Description of 
injury: 

How the injury 
occurred: 

Treatment 
provided: 

First Aider 
Name: 

Initials:  Reportable: 
Yes/No 

      

 

            

      

 

            

      

 

            

      

 

            

      

 

            

      

 

            

      

 

            

      

 

            

      

 

            

      

 

            

      

 

            

      

 

            

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 
(Generated Quantity in Metric Tons (MT) per year) 

 
 
 
 
 
 
  Signature of Subcontractor Site In-charge:       Date 
 
 

 
Site  
Subcontractor  
Date  

Types & Quantity of e-waste handled/generated** Category Quantity 

Item Description 

Types & Quantity of e-waste stored Category Quantity 

Item Description 

Types & Quantity of e-waste sent to collection center 
authorized by producer/dismantler/recycler/refurbisher 
or authorized dismantler/ recycler or refurbisher ** 

Category Quantity 

Item Description 

Types & Quantity of e-waste transported* Category Quantity 
Item Description 

Name, address and contact details of the destination  

Types & Quantity of e-waste refurbished* Category   Quantity 

Item Description  

Name, address and contact details of the destination of 
refurbished materials 

 

Types & Quantity of e-waste dismantled* Category Quantity 

Name, address and contact details of the destination Item Description 

Types & Quantity of e-waste recycled* Category   Quantity 

Types & Quantity of materials recovered Item Description 

Quantity 

Name, address and contact details of the destination  

Types & Quantity of e-waste sent to recyclers by 
dismantlers 

Category Quantity 

Item Description 

Name, address and contact details of the destination  

Types and Quantity of other waste sent 
to respective recyclers by dismantlers / recyclers of e-
waste 

Category Quantity 

Name, address and contact details of the destination Item Description 
Types and Quantity of e-waste treated & disposed Category Quantity 

Item Description 

Name, address and contact details of the destination  

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F18  
REV NO.: 00 
PAGE NO. 01 OF 1 

Format for Maintaining Records of E-waste 
Handled / Generated 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

1. Name of Site: 
2. Name of the Subcontractor: 
3. Date:  
4. Description of hazardous waste: 

 
Physical form with description Chemical form Total volume and weight (in kg.) 
   

 
5. Description of storage and treatment of hazardous waste: 

Date Method of storage of hazardous wastes Date    Method of treatment of hazardous wastes 

    

 
6. Details of transportation of hazardous waste: 

Name & address of 
consignee of package 

Mode of packing/of the 
waste for transportation 

Mode of transportation to site 
of disposal 

Date of 
transportation 

    

 
7. Details of disposal of hazardous waste: 

Date of 
disposal 

Concentration of hazardous 
material in the 

final waste form 

Site of disposal (identify the 
location on the relevant 

layout drawing for reference) 

Method 
of  

disposal 

Persons 
involved in 

disposal 

     

 
8. Data of environmental surveillance: 

 

Date of 
measure
ment 

Analysis of ground water Analysis of soil samples Analysis of air sampling Analysis of any 
other samples 
(give details) Location 

of 
sampling 

Depth of 
sampling 

Data Location 
of 
sampling 

Depth of 
sampling 

Data Location 
of 
sampling 

Data  

           

 
9. Details of the hazardous wastes reused and recycled: 

Date Total quantity of 
hazardous waste 

generated 

Details of hazardous 
waste minimization 

activity 

Material 
received 

Final quantity of 
waste generated 

Net reduction in waste 
generation quantity 

and percentage 

      

 
 
 
 
 
 
 
Signature of Subcontractor Site In-charge:       Date: 

 
 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F19  
REV NO.: 00 
PAGE NO. 01 OF 1 

Format for Maintaining Records of Hazardous Waste at the Facility 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 
PROJECT:     CONTRACTOR:  

DATE:     OWNER :  

INSPECTION BY:     

Note : write ‘NA’ wherever the items is not applicable 

Item 
Y 
e 
s 

N 
o 

Remarks Action 

HOUSEKEEPING      

Waste containers provided and used     

Passageways and walkways clear     

General neatness of working area     

Other     

PERSONNEL PROTECTIVE EQUIPTMENT     

Goggles; shields     

Face protection     

Hearing protection     

Respiratory masks etc.     

Safety belts     

Other     

EXCAVATIONS / OPENINGS     

Openings properly covered or barricaded     

Excavations shored     

Excavations barricaded     

Overnight lighting provided     

Other     

WELDING, CUTTING     

Gas cylinders chained upright     

Cable and hoses not obstructing     

Fire extinguisher (s) accessible     

Others     

SCAFFOLDING     

Fully decked platforms     

Guard and intermediate rails in place     

Toe boards in place     

Adequate shoring     

Adequate access     

Others     

LADDER     

Extension side rails 1 m above     

Top of landing     

Properly secured     

Angle + 700 from horizontal     

Other     

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F20 
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HSE Audit / Inspection Checklist-cum-Compliance Report 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

HOISTS, CRANES AND DERRICKS     

Condition of cables and sheaf OK     

Condition of slings, chains, hooks OK     

Inspection & maintenance log maintained     

Outriggers used     

Signals observed and understood     

Qualified operators     

Others     

MACHINERY, TOOLS & EQUIPMENT     

Proper instruction     

Safety devices     

Proper cords     

Inspection and maintenance     

Other     

VEHICLE AND TRAFFIC     

Rules and regulations observed     

Inspection and maintenance     

Licensed drivers     

Other     

TEMPORARY FACILITIES     

Emergency instructions posted     

Fire extinguishers provided     

Fire-aid equipment available     

General neatness     

Others     

FIRE PREVENTION     

Personnel instructed     

Fire extinguishers checked     

No smoking in prohibited areas.     

Hydrants     

Clearance     

Others     

ELECTRICAL     

Proper wiring     

ELCB’s provided     

Ground fault circuit interrupters     

Protection against damage     

Prevention of tripping hazards     

Other     

HANDLING & STORAGE OF MATERIALS     

Properly stored or stacked     

Passageways clear     

Other     

FLAMMABLE GASES AND LIQUIDS     

Containers clearly identified     

Proper storage     

Fire extinguisher nearby     

Other     

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F20 
REV NO.: 00 
PAGE NO. 02 OF 3 

HSE Checklist-cum-Compliance Report 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

WORKING AT HEIGHT     

Safety nets     

Safety belts     

Safety helmets     

Anchoring of safety belt to the life line 
rope 

    

ENVIRONMENT     

Lubricant waste/engine oils properly 
dispose. 

    

Waste from Canteen, offices, sanitation 
etc. disposed properly. 

    

Disposal of surplus earth, stripping 
materials, expired batteries, oily rags and 
combustible materials done properly. 

    

HEALTH CHECKS     

Hygienic conditions at labor camps O.K.     

Availability of first-aid facilities     

Proper sanitation at site, office & labor 
camps. 

    

Arrangement of medical facilities.     

Measures for dealing with illness.     

Availability of potable drinking water for 
workmen & staff. 

    

Provision of crèches for children.     

. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
   Signature of Subcontractor Site In-charge:    Date: 
 
 
 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F20 
REV NO.: 00 
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HSE Checklist-cum-Compliance Report 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

                          

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

Details of Lux Meter Used for Illumination Checking 

Serial Number 
 

Last inspection Date 
 

Inspection Due Date 
 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F21  
REV NO.: 00 
PAGE NO. 01 OF 1 

Format for Inspection of Illumination / Lux Levels 

S. 

No 

Location Applicable  

Lux Value 

Measured  

Lux Value 

Comments 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

12     

13     

14     

15     

Any other checks: 

     

Remarks:    

Name & Sign. Of Subcontractor HSE Officer 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 
Type of incident: Fatal/Major//Fire/Property damage (Tick what is applicable) 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F22  
REV NO.: 00 
PAGE NO. 01 OF 2 

Format for Incident Reporting 

1 Name Of Site  3 Activity Area  
2 Scope Of Work 4 Name Of Contractor  

 5 NAME & DESIGNATION 
OF BHEL ACTIVITY I/C 

 

6 Date & Time Of 
Accident 

 7 Date Resumed  

8 No. Of Work-Days Lost by Victim 
(If Duty Not Resumed, Give Estimated Figure) 

 

9 No. Of Man-hours Lost By Others  
10 Personal Details Of Injured and/or Details Of Materials/Equipment/ Property Damaged 
Name  Name Of Material / Equipment / Property 

Period Of Employment   
Age            Yrs. Sex Male/Female Estimated 

Cost 
Actual Cost 

Marital Status Single/ Married   

Occupation  Nature Of Damage 
Part Of Body Injured   
Nature Of Injury  
Agency (Object / Equipment / Substance) Most Responsible 
For Causing Accident / Injury / Damage 

 

12 Person (Name & Designation) With Most Control Over 
Agency (Object / Equipment / Substance) Causing 
Accident Injury / Damage 

 

13 Describe Clearly How the Accident Occurred (Use Additional Sheet, If Required) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

 
 
 
 
 
 
 
 
 

Analysis 
 
14 

What Acts and/or Conditions 
Contributed Most Directly to 
This Accident 
 

 
 

 
15 

What Are the Basic Reason 
for The Existence of These 
Acts and/or Condition? 
 

 
 
 

 
16 

What Corrective Actions 
Have Been Taken to Prevent 
Accident Recurrence? 
 

 
 
 

  
Date: 

 
Signature Of Site HSE Coordinator 

17  
Comments of Head/Sox 
 

 
 
 
 
 
 
 
 

  
Date: 

 
Signature Of Head/SOX 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F22  
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Format for Incident Reporting 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 
 

 
 
 
 
 

 

 

 

 

 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F23  
REV NO.: 00 
PAGE NO. 01 OF 1 Format for Incident Recording 

Name of the Site  

Name of the Subcontractor  

Sl. 
No. 

Date & Time Incident Type 
(Near Miss 

/Minor/Major/Fatal/Fire/

Property Damage) 

Incident Location & Details Basic 
Reason 

Numbers 
Injured 
(Types of 
Injuries) 

Sign RCA Done CAPA 
Details 

Sign 

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

 
 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

Note: This is a template and can be modified in consultation with BHEL           

Name of the Site  Name of the Subcontractor  

Scope of Work  Date  

PART- A:  PLAN OF HSE  ACTIVITIES FOR THE MONTH OF………………………….. PART-B: REVIEW ON ……………………… 

SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

1 
Availability of First Aid Box at Required Places and Inspection thereof as 
per Format: F01 

Areas 
1. … 
… 

 

2 Health check-up as per Format: F02 

Health check-up for                                                              
Nos 
1. New inductees 
2. Drivers & Operators                                        
3. Workers in following high risk areas:    

a. … 

 

3 Induction training of newly joined workers as per Format: F03 Minimum No. of workers:   

4 Toolbox talks (TBT) conducted before start of work as per Format: F04 
Locations of TBTs & No. of workers 

1. … 
 

5 PPE usage and issue as per Format: F06   

6 Inspection of T&Ps as per Format: F07 
List of T&Ps to be inspected 
1.  

 

7 Identification & Inspection Status of T&Ps as per Format: F08   

8 Inspection of Cranes & Winches as per Format: F09 
List of Cranes & Winches & Nos. 
1. … 

 

9 
Inspection of Height Working as per Format: F10 
 
 

Areas: 
1. … 

 

10 Inspection of Welding & Gas Cutting operations as per Format: F11 
Areas: 
1. … 

 

11 Inspection of Electrical Installations as per Format: F12 
Locations:  
1. … 

 

12 Inspection of Elevators (as applicable) as per Format: F13 
Locations:  
1. … 

 

13 Inspection of Excavation as per Format: F13E 
Locations:  

1. … 
 

 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F30  
REV NO.: 00 
PAGE NO. 01 OF 3 Format for Monthly HSE Planning & Review 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

     

SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

14 Job Safety Analysis as per Format F32B 
Activities: 

1. … 
 

15 

Regular Job Specific Training (Re-training) for workers involved in 
hazardous activities 

 

Topics/ Hazards & No. of workers 

1. … 

 

16 Mass housekeeping (HK) drive in work areas 
Areas 

1. … 
 

17 Vertigo Test of Height workers  Minimum No. of workers:   

18 Deployment of qualified HSE Officers as per contract  
Location(s) & Nos.                   

1. … 
 

19 Deployment of qualified HSE Stewards as per contract 
Location(s) & Nos.                   

1. … 
 

20 
Deployment of Safety tools & Equipment (Safety Nets, Lifelines, Fall 
arrestors, Man-cages, flashback arrestors, scaffolding etc.) 

Tool/ Equipment & Location 

1. … 
 

21 Safety Walks by site in charge of agency (4 -Weekly once) Dates:   

22 Safety walks by departmental head (8-Weekly twice) Dates:   

23 Availability/ deployment of Safety posters/ placards/ signage at strategic 
locations 

Locations:                                                            Nos. 

1. … 
 

24 Provision of clean drinking water sources for workers 
Locations:                                                            Nos. 

1. … 
 

25 Provision of toilets for workers (separate for male & female workers) 
Locations:                                                            Nos. 

1. … 
 

26 Rest sheds for workers during lunchtime, rain, dust storm etc. 
Locations:                                                            Nos. 

1. … 
 

27 Availability of following in Labor colony 

1. Clean drinking water 
2. Toilets 
3. Cleanliness & Hygiene 
4. Grass cutting,  
5. Fogging 

6. Electrical Inspection … 
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FORMAT NO: HSEP:14-F30  
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

28 Availability of dust/ waste bins at various locations 
Locations:  

1. … 
 

29 Availability of Ambulance (individual/ joint) in each shift Ambulance No.  

30 Availability of emergency vehicle in each shift Emergency vehicle  

31 
Deployment/ Availability of tested Fire Extinguishers  

 

Locations & Nos. 

1. … 
 

32 Tree plantation 
Locations & Nos. 

1. … 
 

33 Waste disposal & Scrap Bins 
Locations 

1. … 
 

34 Illumination checks 
Locations 

1. … 
 

35 

Safety award function: 
1. Display of good practices 

Award presentation 
Minimum 1 per month 

 

36 Submission of Daily Reports as per Format No.F31A Daily Reports (Night & Day Shifts)  
 
 
 
 

PLAN REVIEW 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F30  
REV NO.: 00 
PAGE NO. 03 OF 3 Format for Monthly HSE Planning & Review 

Agency 
Name: 
 
Sign: 
 

Date: 

BHEL 
Name: 
 
Sign: 
 

Date: 

Agency 
Name: 
 
Sign: 
 

Date: 

BHEL 
Name: 
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Checklist for Evaluation of HSE Performance 

SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

1a 
Induction training for new workers conducted through audio-visual 
medium & documented ? 

M 1 
Induction Training Records 

1b Tool box talk conducted regularly as per plan, and documented? M 1 Toolbox Talk Records 

1c Contractor in charge and safety in charge attended safety meetings?  M 2 Minutes of Meeting 

1d 
Whether observations in safety meetings are complied before next 
meeting? 

M 2 
-do- 

1e 
Preparation and submission of Monthly HSE report within stipulated 
time  

M 1 
Report submission date 

1f 
Preparation and submission of  Incident/near-miss report and RCA 
Report (as applicable) within stipulated time 

M 1 
Incident/ Near Miss Records 

1g 
Carrying out Inspections and submission of  Inspection reports within 
stipulated time 

M 1 
Inspection Records 

1h 
Regular Job Specific Training ensured for High Risk Workers (through 
audio-visual medium) as per plan 

M 1 
Training & Attendance Records 

2a Whether the contractor is registered under BOCW M 2 BOCW Registration Certificate 

2b Availability of Qualified safety officer (1 for every 500 labour) M 2 Safety Officer qualification & 
experience records 

2c Availability of Qualified safety supervisor (1 for every 100 labour ) M 2 Safety Officer qualification & 
experience records 

2d 
All the workers are provided and using safety helmets and safety 
shoes/gum boots  

M 2 PPE Issue Records, Inspection/ 
non-conformity records 

2e Housekeeping done on regular basis and scrap removal at site M 1 Housekeeping records, Inspection/ 
non-conformity records 

2f 
Usage of Goggles/Face shields and Hand gloves for gas cutter and  
grinders 

  1 PPE Issue Records, Inspection/ 
non-conformity records 

2g Wall openings & floor openings are guarded?   1 
Inspection/ non-conformity 
records 

2h Adequate illumination provided in all working area?   1 
Inspection/ non-conformity 
records 

2i 
Safety posters, sign boards and emergency contact numbers in all 
prominent location are displayed? 

  1 
Inspection/ non-conformity 
records 

2j 
Availability of automatic reverse horns, Main horn, hook latches  for 
Vehicles, mobile cranes, Hydras  

  1 
Inspection/ non-conformity 
records 

2k 
Ban of carrying mobile phones to work place is implemented for 
workers 

  1 
Inspection/ non-conformity 
records 

2l Availability of Tags & Inspection Certificates for Cranes of all capacities   1 
Master T&P List with internal & 
external test details 

2l.2 
Availability of Tags & Inspection Certificates for Winches of all 
capacities 

  1 
Master T&P List with internal & 
external test details 

2l.3 
Availability of Tags & Inspection Certificates, color coding for Chain 
pulley blocks 

  1 
Master T&P List with internal & 
external test details 

2l.4 
Availability of Tags & Inspection Certificates for Vehicles - Trailers, 
Dozers, Dumpers, Excavators. Mixers etc. 

  1 Master T&P List with internal & 
external test details 

2l.5 
Availability of Tags & Inspection Certificates for Welding machines, 
grinders, Drilling machines, etc. 

  1 Master T&P List with internal & 
external test details 

2l.6 
Availability of Tags & Inspection Certificates,  colour coding for Wire 
rope slings etc. 

  1 Master T&P List with internal & 
external test details 

2l.7 Availability of Tags & Inspection Certificates for Batching plants   1 Master T&P List with internal & 
external test details 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

 

 
 
 
 

SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

2m.1 Use of Lifting Permit as per requirement   1 Permit Records 

2m.2 Use of Height Permit as per requirement   1 Permit Records 

2m.3 Use of Hot Work Permit as per requirement   1 Permit Records 

2m.4 Use of Excavation permit as per requirement   1 Permit Records 

2m.5 Use of Confined space work permit as per requirement   1 Permit Records 

2m.6 
Use of Grating removal and safety net removal permit as per 
requirement 

  1 
Permit Records 

2m.7 Use of Lockout-Tag out permit as per requirement   1 Permit Records 

2m.8 Use of Radiography permit as per requirement   1 Permit Records 

2m.9 Use of Night/ Holiday Work Permit as per requirement 
 

1 Permit Records 

2m.10 Use of Any other Applicable Permit as per requirement 
 

1 Permit Records 

3a 
Material safety data sheet(MSDS) available for all chemicals and 
displayed in usage and storage area? 

  1 
Inspection/ non-conformity 
records 

3b 
Spillages of oil/concrete and other chemical is controlled and cleaned 
by proper method in case of spill? 

  1 
Inspection/ non-conformity 
records 

3c 
Availability of adequate number of urinals in workplace and in 
elevations and maintained 

M 1 
  

3d Availability of rest rooms for workers at site M 1   

3e Availability of Drinking water facility at work spot    1   

3f Hygienic Labour colony is provided for workers.   1   

4a 
Is heavy/complex critical lifting permit obtained for heavy, complex 
materials  before handling/erection activity? 

  1 
Work Permit records 

4b Whether area below lifting activities barricaded   
1 

Inspection/ non-conformity 
records 

4c Availability of experienced rigging foreman   1 
Experience details of rigging 
foreman 

4d 
Is agency is following proper storage and handling procedure as per 
manufacturer standard for all hazardous material? 

  1 
Procedure for storage & handling 

4e 
Are oxygen and acetylene cylinders are transported to work place from 
storage area in trolleys 

  1 
  

5a Whether all deep excavation has been protected by barrier   1 
Inspection/ non-conformity 
records 

5b Sloping/benching & shoring provided for excavation as per requirement?   1 -do- 

5c Proper access and egress provided for excavations?   1 -do- 

5d Blasting is done in controlled manner?   2 -do- 

6a 
Whether Electrical booth is equipped with Co2  fire extinguishers and 
fire buckets filled with sand? 

  2 
Inspection/ non-conformity 
records 

6b Availability of Illumination lamp in electric booth?   1 -do- 

6c whether Caution Boards have been displayed?   1 -do- 

6d Usage of Metal Plug top for all hand power tools ?   1 -do- 

6e Usage of  Insulated  welding  cables.   1 -do- 

6f Electrical Booth/Distribution Board to be covered by proper Canopy.   1 -do- 

6g 
Availability of functional & individual 30ma ELCB / RCCB and MCB for 
protection and conducting periodical check-up? 

  1 
-do- 

6h 
Double earthing for panel boards  and all machinery & proper earth pit 
with regular inspection available? 

  1 
-do- 

6i Whether Electrician is qualified and experienced   1 Qualification & Experience records 
of electrician 

6j Availability and usage of  Rubber hand gloves by electrician?   1 Inspection/ non-conformity 
records 
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Checklist for Evaluation of HSE Performance 
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SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

7a 
Whether Scaffolding pipes made with steel or aluminum, are being 
used and checked periodically by experienced/ certified scaffolder? 

  2 Inspection/ non-conformity 
records 

7b 
8mm Stainless Steel wire rope with plastic cladding is provided for  life 
line (Vertical / Horizontal) during height work? 

  2 
-do- 

7c Availability of emergency lighting in case of power failure   1 -do- 

7d 
Whether all the openings are covered with Safety Nets made of fire 
proof Nylon? 

  1 
-do- 

7e 
Whether MS pipe rails  around staircases & platforms in usage are 
provided with top, middle rails and toe guard ? 

  1 
-do- 

7f Whether Ladder with vertical life line /Fall arrestor is available to climb?   1 -do- 

7g 
Whether all workers deployed for working at height have been issued 
height pass after undergoing vertigo test? 

  1 
Height Pass records 

7h 
Whether all workers deployed for height work / climbing ladder are 
provided and using Double lanyard safety belt? 

  1 PPE Issue records, inspection/ non-
conformity reports 

7i 
Is all hand tools/Small material used by height workers is tied firmly to 
prevent fall? 

  1 
-do- 

8a 
Flash back arrestors for all gas cutting sets is available on Torch side 
and cylinder side 

  1 Inspection/ non-conformity 
records 

8b 
Oxygen/Acetylene/LPG cylinders not in use have caps in place and 
stored separately? 

  1 
-do- 

8c Availability of Face screen, Hand gloves, and Apron, for welders   1 -do- 

8d 
Protection from falling hot molten metal during metal cutting / welding 
at height  by providing GI sheet below the cutting area especially in fire 
prone areas 

  1 

-do- 

9a 
Pre-employment medical check-up done for all workers and 
submitted? 

  1 
Medical check records 

9b Availability of first aid center, with MBBS doctor(Own or Sharing basis) M 2 Attendance records 

9c Availability of  Ambulance facility 24 hours (Own or sharing basis) M 2 -do- 

9d 
Is First aid trained personnel’s are available and their names are 
displayed at site? 

M 1 
-do- 

9e Availability of Emergency vehicle at site   1   

9f 
Periodical medical check-up is conducted for all the workers and 
submitted? 

  1 
Medical check records 

9g 
Availability of sufficient number of first aid box as per standard list and 
maintaining record 

  1 
Inspection records 

10a Availability of Fire extinguishers, buckets at all vulnerable points   2 Fire extinguisher records 

10b Periodic fire mock drill conducted?   1 Fire, Mock drill records 

10c Are all flammable materials are stored separately?   1   

10d  Periodic grass cutting is done in material storage area?   1   

10e Availability of 24V DC lighting in confined space work area   1   

10f Availability of exhaust fan in confined space work area   1   
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Checklist for Evaluation of HSE Performance 

Note: 
 
 M: Mandatory; O: Optional. Points other than mandatory can be excluded with appropriate justification (scope etc.) by BHEL 
 Additionally: 30 Marks for each Fatal Accident and 10 mark for each major accident shall be deducted.  
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1.  Establishment of Common Facilities for whole Project – cost to be borne in full by subcontractor. 
 

Table 1.1 
 

S. 
No. 

Item Details as per 
Clause No. of 
this Section 

Applicable / Not 
Applicable with 

Remarks 

Package 

1 Construction of Medical Centre a Applicable Civil 
2 Construction of Worker Training 

Centre (A part of safety park) 
b Applicable Civil 

3 Construction of Vertigo Test 
Structure (A part of safety park) 

c Applicable Civil 

4 Deployment of Specialists d Applicable By concerned agencies 
5 HSE Equipment e Applicable By concerned agencies 
6 HSE measurement devices f Applicable By concerned agencies 
7 Urinals in under-construction 

structures 
g Applicable By concerned agencies 

8 Safety Park h Applicable Civil 
 

      Note: Construction of Safety Park with allied infrastructure, is only applicable in those new projects of 
      BHEL-PSER, where there is no established safety park. 
      

a.  MEDICAL CENTRE 
 

i.  A medical center shall be setup at site with basic facilities for handling medical emergencies 
ii.  Deployment of Medical Professional: 

1.  A qualified medical professional shall be deployed at site at all times. 
2.  When total employee & worker strength at site crosses 500, medical professional with 

MBBS Degree from recognized institute shall necessarily be deployed 
iii.  Ambulance shall be deployed along with a trained driver and accessories as per Schedule V of 

BOCW Central Rules, 1998. Ambulance shall be utilized exclusively for transporting the accident 
victim. Ambulance drivers shall be regularly trained in First Aid. 

iv.  Non deployment of Ambulance and First Aider as above shall invite a penalty of Rs. 30000 p m and 
Rs10000 PM respectively 

v.  Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste – Management and 
Handling Rules, 1998). 

vi.  Above are bare minimum requirements. Any legal requirements over and above these specifications 
shall supersede the above requirements 
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b.  WORKER TRAINING CENTRE 
 

i.  Indoor Worker Training Center to be developed at site with seating capacity of at least 50 trainees 
ii.  Projector with following minimum specifications: 

 

Native Resolution XGA, 1024x768 

Brightness (ANSI lumens) 3300 

Contrast Ratio 13000:1 

Display Color 30 Bits 

Aspect Ratio 4:3 
 
 
 

iii.  A Laptop or Desktop PC with following minimum specifications: 
Processor Intel Celeron Dual Core 

Memory (RAM) 2 GB 
Graphics Card 2GB Video Memory 

Hard Disk Capacity 60 GB 
Monitor Size 14 inches 

Keyboard 

Mouse 
 

iv.  Stereo speakers with minimum 50W RMS sound output 
v.  PA system for Addressing Workers 
vi.  Seating arrangement 

 
c.  Development of Vertigo Test Structure: 

Vertigo test Structure to be developed as per Annexure 04 
 

d.  Specialists: 
 

Following specialists shall be deployed by the subcontractor, who shall cater to whole project as per 
BHEL requirements / instructions 
I.   Qualified T&P Inspector: subcontractor shall engage one qualified T&P inspector having 

undergone a certification course in the discipline. 
II.   Qualified Scaffolding Erector and Inspector: Subcontractor shall deploy one qualified 

Scaffolding Supervisor and Inspector having undergone a certification course in the discipline 
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e.  Tools & Equipment: Following equipment conforming to relevant IS Codes for the job shall be 
ensured by subcontractor: 

 

S. No. Item 
1 Lifelines 
2 Retractable Fall Arrestors 
3 Safety Nets (10m X 5m) 
4 Sky Climbers 
5 Fire Blanket 
6 Honey Bee Removal Suit & Kit 
7 Flashback Arrestors 
8 Barricading Tape 
9 Binoculars 
10 Walkie-Talkies 
11 LOTO kit 
12 24-Volt light 
13 Sand Buckets 
14 Hard barricading planks 
15 Standby Fire kits 

  
 
 

S. No. Item Type of Job / Purpose Remarks 
1 Lifelines (Steel Rope) and posts Height work  

2 Retractable Fall Arrestors Height Work  

3 Safety Nets (for fall protection; railings also to 
be covered) 

Height Work  

4 Sky Climbers Height Work  

5 Fire Blanket, Spark/ slag collector Hot Work  

6 Honey Bee Removal Suit & Kit General  

7 Flashback Arrestors Hot work  

8 Barricading –Hard ( Scaffolding Pipes & 
Clamps or fabricated using structural/round 

Height Work, Excavation, 
General Barricading 

 

9 Binoculars HSE Inspection  

10 Walkie-Talkies Lifting  

11 LOTO kit Working on charged line  

12 24-Volt light Confined Space/ temp work  

13 Sand and Water Buckets Hot work/Electrical work  

15 Standby Fire kits Fire extinguisher stands Hot work/Electrical work  
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Above equipment are bare minimum to be essentially maintained at all times. Additional numbers to 
be deployed as and when required in order to ensure fulfillment of all Safety requirements 

 
f. HSE Measurement Equipment & Tools 

S. No Device 
1 ELCB Tester 
2 Multi meter (Light cables) 
3 Earth Resistance Meter 
4 Lux Meter 
5 Decibel Meter 
6 Anemometer 
7 Breath Analyzer (Alcohol) 
8 Multi-gas analyzer 
9 Gas leakage detector / alarm 
10 Gas monitor (confined space) 

11 Radiation meter & Badges 
12 Blood pressure monitor 

13 Fire detectors 
14 Dust Particle Detector 

 

g.  Urinals in Under-construction structures: 
 

Urinals for in under-construction structures for easy access eg. In case of Boiler elevations etc. 
 

2.  Shared Facilities – where part of operating cost is borne by subcontractor in proportion to contract 
value 

 
The subcontractor shall bear running expenses of above facilities on a ‘proportional to contract 

value sharing basis as finalized by BHEL. 
 

S. No. Facility 
1. Operation of Ambulance, Nurses, 

Medical Consumables 
2. Construction, Maintenance & 

Upkeep of Latrines and Urinals in 
Common spaces 

3. Drinking Water Provision in 
Common Spaces 

4. Dust Control / Water Sprinkling, 
Pest Control, Fumigation at Site 
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LIST OF REFERENCES 

S. No Code Name Title 

1 IS: 818-1888 
(Reaffirmed 2003) 

Code of Practice for Safety and Health requirements in 
Electric and Gas Welding and Cutting operations. 

2 IS: 1179-1967 
(Reaffirmed 2003) 

Specification for Equipment for Eye & Face protection during welding. 

3 IS: 1989 (Part 2):1986 
(Reaffirmed 1997) 

Specification for Leather Safety Boots & Shoes 

4 IS:2925 – 1984 
(Reaffirmed 2010) 

Specification for Industrial Safety Helmets 

5 IS:3521: 1999 
(Reaffirmed 2002) 

Industrial Safety Belts & Harnesses-Specification 

6 IS:3646(Part II) – 
1966(Reaffirmed 
2003) 

Code of Practice for Interior Illumination 

7 IS:3696 (Part I) – 1987 
(Reaffirmed 2002) 

Safety Code for Scaffolds and Ladders 

8 IS: 3696(Part 2) : 1991 
(Reaffirmed 2002 ) 

Scaffolds and Ladders-Code of Safety 

9 IS: 3764:1992 Excavation Work – Code of Safety 
10 IS:3786 – 1983 

(Reaffirmed 2002) 
Method for Computation of Frequency and Severity Rates for 
Industrial Injuries and Classification of Industrial Accidents 

11 IS.4014.2.1967 Steel tubular Scaffolding 

12 IS:4770: 1991 
(Reaffirmed 2006) 

Rubber Gloves Specification (Electricals Purposes) 

13 IS:4912: 1978 
(Reaffirmed 2002) 

Safety Requirements for Floor and Wall Openings, Railings and Toe 
Boards 

14 IS: 5557 – 1969 Industrial and Safety rubber knee boots. 
15 IS: 5983 – 1980 

(Reaffirmed 2002) 
Specification for Eye-Protectors 

16 IS:6519 – 1971 
(Reaffirmed 1997) 

Code of Practice for Selection, Care and Repair of Safety Footwear 

17 IS.6549.1972 Glossary of terms used for Lifting tackles 
18 IS:6994(Part I)-1973 

(Re affirmed 1996) 
Specification for Industrial Safety Gloves Leather and Cotton Gloves 

19 IS.7215.1974 Steel Structure Fabrication 
20 IS.7969.1975 Handling and  storage of building material 
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21 IS:8519 – 1977 
(Reaffirmed 1983) 

Guide for Selection of Industrial Safety Equipment for Body Protection. 

22 IS:8520 – 1977 
(Reaffirmed 2002) 

Guide for Selection of Industrial Safety Equipment for Eye, Face and Ear 
Protection. 

23 IS:9167:1979 Specification for Ear-Protectors 

24 IS:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect 
against Particles-Specification. 

25 IS: 9944:1992 
(Reaffirmed 2003) 

Natural and Man-made Fiber Rope Slings- Recommendations on 
Safe working loads. 

26 IS 11006 : 2011 Flash Back(Flame) Arrestor Specification 
27 IS: 11226 – 1985 Leather Safety footwear having direct molding sole. 
28 IS:11057 – 1884 

(Reaffirmed 2001) 
Specification for Industrial Safety Nets 

29 IS: 12254:1993 
(Reaffirmed 2002) 

Polyvinyl Chloride (PVC) Industrial Boots Specification 

30 IS:13367(Part 1):1992 
(Reaffirmed 20030 

Safe Use of Cranes-Code of Practice 

31 IS: 14166:1994 
(Reaffirmed 2002) 

Respiratory Protective Devices-Full Face Masks Specification 

32 IS:14746: 1999 
(Reaffirmed 2003) 

Respiratory Protective Devices-Half Masks and Quarter Masks - 
Specification 

33 IS: 15397 :2003 
(Reaffirmed 2008) 

Portable Extinguisher Mechanical Foam Type(Stored 
Pressure)-Specification 

34 IS: 19011:2002 Guidelines for Quality and/or Environmental Management 
Systems Auditing 
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As per Contract Labor (Regulation & Abolition Act), Central Rules, 1971, 
 

 
(1)  The first-aid box shall be distinctively marked with a Red Cross on a white background and 

shall contain the following items, namely: 
 

(a) For establishments in which the number of contract laborers employed does not exceed 
fifty, each first aid box shall contain the following equipment: 

 

 
 

(i) 6 small sterilized dressings 

(ii) 3 medium size sterilized dressings 

(iii) 3 large size sterilized dressings 
(iv) 6 pieces of sterilized eye pads in separate sealed packets. 
(v) 6 roller bandages 10 cm wide. 
(vi) 6 roller bandages 5 cm wide. 
(vii) One tourniquet 
(viii) A supply of suitable splints 
(ix) Three packets of safety pins. 
(x) Kidney tray. 
(xi) 3 large sterilized burn dressings. 
(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine 
(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label 
(xiv) 1 snake bite lancet 
(xv) 1 (30gms) bottle of potassium permanganate crystals. 
(xvi) 1 pair scissors 
(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory 

Advice Service and Labor Institutes, Government of India. 
(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin 

(xix) Ointment for burns 
(xx) A bottle of suitable surgical anti-septic solution 
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(b) For establishment in which the number of contract laborers exceeds fifty each first-aid 
box shall contain the following equipment: 

 
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings. 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 grams) packets sterilized cotton wool 
(vi) 12 pieces of sterilized eye pads in separate sealed packets. 
(vii) 12 roller bandages 10 cm wide. 
(viii) 12 roller bandages 5 cm wide. 
(ix) One tourniquet. 
(x) A supply of suitable splints. 
(xi) Three packets of safety pins. 
(xii) Kidney tray. 
(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable 

liquid clearly indicated by a distinctive sign which shall be visible at all times. 

(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate 
eye drops. 

(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine 
(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water. 

(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration 
indicated on the label. 

(xviii) 1 roll of adhesive plaster (6 cmX1 meter) 
(xix) 2 rolls of adhesive plaster (2 cmX1 meter) 
(xx) A snake bite lancet. 
(xxi) 1 (30 grams) bottle of potassium permanganate crystals. 
(xxii) 1 pair scissors 
(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice 

service and labor Institutes, Government of India. 
(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin 
(xxv) Ointment for burns 
(xxvi) A bottle of a suitable surgical anti septic solution. 

 

 
(2)  Adequate arrangement shall be made for immediate recoupment of the equipment when 

necessary. 
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Table 1 
 

S. No. Topic 
1 Vertigo / Height working Test Structure Layout 

2, 3 Structure Layout Sketch 
3 Actual Photo of a typical structure 
4 Bill of Materials 
5 Guidelines for Conducting the Test 

 
 
 
 
 

Note: 
 

• All dimensions are 
in mm 

• Drawing is not to 
scale 

• Inside boundary 
area to be filled with 
sand to level with 
road (external) 

• Details of F1 and 
F2 are shown below 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Figure 1: Vertigo / Height Work Test Structure Layout 
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F1 Footing F2 Footing 
 
 
 

Note: 
• Concrete Grade is M15 
• Drawing is not to scale 
• TOC is at Road Level 
• G L refers to Ground Level Figure 2 
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Mark No. WB1 
Qty – 3 Nos. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Mark No. LD1 
Qty – 1 No. 

 
 

Mark No. LD1 
Qty – 1 No. 

Figure 3 
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Mark No. RP1 
Qty – 1 No. 

Mark No. HP1 
Qty – 1 No. 

 
 

 
Mark No. WB1 
Qty – 1 No. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Pic-1: Actual Photo of a Typical Vertigo Test 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

HSEP:14 - ANNEXURE 04 
 

Vertigo Test Structure Specifications 

 
 
 
 

Page 5 of 6 
 

Table 2: BOM FOR HEIGHT WORK INDUCTION TRAINING MODULE 
 

 

Sl. No. Description 
Width 
(mm) 

Length 
(mm) 

Qty 
(No's) Unit Wt (Kgs) Total Wt. (Kgs) 

MKD NO. WB1 

1 ISMC250 609 3 34.20 62.483 
2 ISMC250 914 6 34.20 187.553 

3 ISMC100 3655 1 9.56 34.942 
4 PL10 100 270 6 78.50 12.717 

Total Weight (Kgs) 297.695 

MKD NO. RP1 
1 ISMC250 4570 4 34.20 625.176 

2 ISMC250 3655 1 34.20 125.001 
3 PL25 225 330 2 196.25 29.143 
4 PL25 200 275 2 196.25 21.588 

Total Weight (Kgs) 800.908 
MKD NO. HP1 

1 ISMC250 4570 4 34.20 625.176 

2 ISMC250 3655 1 34.20 125.001 
3 ISMC150 3655 1 16.80 61.404 
4 PL25 300 400 2 196.25 47.100 

5 PL25 240 350 2 196.25 32.970 
Total Weight (Kgs) 891.651 

MKD NO. LD1 

1 ISA50X50X6 6070 2 4.50 54.630 
2 ISA50X50X6 500 12 4.50 27.000 

3 PL12 75 75 2 94.20 1.060 
4 ISA50X50X6 300 6 4.50 8.100 
5 ISA50X50X6 255 2 4.50 2.295 

6 ISA50X50X6 1000 8 4.50 36.000 

7 ISA50X50X6 910 3 4.50 12.285 
8 ISA50X50X6 1100 4 4.50 19.800 

9 ISA50X50X6 650 2 4.50 5.850 
10 ISA50X50X6 350 2 4.50 3.150 
11 PL8 75 900 1 62.80 4.239 

12 PL8 75 410 2 62.80 3.862 
Weight (Kgs) 178.271 

Total Weight (Kgs) 2168.525 
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Fear of height may be physiological or psychological. Therefore, to rule out any possibility of 
physiological factor, detailed medical check-up of workers is carried out before vertigo test. Medical 
check-up of workers includes the following: 
history of past illnesses (like epilepsy, drug allergy, diabetics/ hypertension, unconsciousness etc.), 
general physical examination (like height, weight, BMI, build and nourishment etc.), measurement of 
pulse rate, Blood Pressure, respiratory rate. 
After this check-up, those who are found suitable for height work by examining doctor, are allowed to 
undergo vertigo test. 
During this health check-up, psychology of workers is also studied. If any worker finds it extremely 
difficult/ frightening to climb the monkey ladder & walk on the beam, during/after performing vertigo 
test or even before performing, then he is treated as disqualified. 
As per standard, during vertigo test, worker is allowed to climb on a foundation through monkey 
ladder, walk on a beam, then steps down at the other end of beam, through monkey ladder. Height 
of the beam should be at least six feet from ground level. All necessary safety precautions are taken 
during this test. Worker has to wear full body harness with double lanyard. A horizontal lifel ine is run 
parallel to the beam and worker has to put his lanyards into the lifeline. Additionally, a safety net is 
also put below the beam for rescue of the victim in case of a fall from beam. 
Following activities are generally carried during testing: 

 
1.  Walking Bench Training: 

a.  Person should walk over the channel. He should maintain balance & walk without much 
problem. 

b.  If the person has problem to balances himself on repeated chances, he may be having flat foot 
or some other problem. So, he may not be fit for height work. 

2.  Rope Climb Training: 
Person should be able to climb the rope up to the top channel for ensuring that in case of fall, a 
person hanging on the safety harness, will be able to safely climb back to the platform within 
minimum time period before the safety harness start breaking down under the load. 

3.  Height Work Training: 
Person should walk freely on the middle channel while holding the top channel with the help of 
safety harness. 

4.  Ladder for Vertical fall arrestor Training: 
Vertical fall arrestor rope is fixed from top to bottom of the ladder. It will ensure: 

• Usage of vertical fall arrestor. 
• Usage of two lanyards of a safety harness. 
• Ensure 3-point contact on the ladder while climb. 

5.  Chair for work at height Training: 
• Climb though vertical ladder with two lanyard ropes. 
• Hooking of two lanyard ropes to life line. With this safe arrangement, he can walk to chair. 
• Sits in the chair safely, comes out & walks back to the vertical ladder & come down from 

vertical ladder. After completion of vertigo test, blood pressure of worker is again measured. If 
it is not within acceptable limits for any worker, concerned worker is denied height pass. 

 

Only those who pass the above training are fit for height work. 
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Safety Park Requirements 
Sl. 
No. 

 
Training room (capacity 40 persons) 

 
Qty. 

1 Class room chair 25 
2 Office Table 3 
3 Rolling chair 3 
4 Almirah 1 
5 Visitor chair 10 
6 Drawer 2 
7 Single bed 1 
8 Mattress 1 
9 Projector 1 
10 Projector screen 1 
11 Sound speakers 1 
12 Desktop Computer 3 
13 Printer 1 
14 White Board 1 
15 Marker 5 
16 Duster 1 
17 Door Mat 9 
18 Dustbin (Small + BIG) 7+1 
19 Mannequin 1 
20 Helmet 1 
21 Face Shield 1 
22 Safety Goggle 1 
23 Welding shield 1 
24 Ear Muff 1 
25 Ear Plug 1 
26 Nose Mask 1 
27 Breathing Apparatus 1 
28 Hand Gloves (Cotton) 1 
29 Hand Gloves for Electrician (Rubber) 1 
30 Hand gloves Rubber 1 
31 Hand Gloves Lather 1 
32 Construction Safety Uniform (Boiler Suit) 1 
33 Welding Apron 1 
34 Safety Shoes 1 
35 Leg Guard for Welder 1 

 

36 
 
 

Poster for Occupational Disease like Pneumoconosis, silicosis etc. 

 

1 
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 Gum Boot 1 
38 Full Body Harness 1 
39 8 MM Wire rope for life line. Length 20 Feet (FT). 1 
40 Safety Net for man & materials. Size 15 FT X 15FT. 1 
41 Monkey ladder 15 FT. 1 
45 Fire Extinguisher All types(DCP,CO2 & Foam) 1 
46 Bed Sheet 1 
47 Pillow 1 
48 Curtain 12 
49 curtain fittings 12 
50 AC (1.5 TON) 3 
51 AC (2 TON) 2 
52 Rope pully. 1 
53 PP Rope for pully 20 MTR.  

54 Ladder Clamps 6 
55 Aluminum ladder 6 MTR. 1 
56 Carry Bag  

 

57 Scaffolding all Materials for 5 Mtr. Height like Scaffolding tubes, Sole plate, base plate, 
Right angle clamps, Swivel clamps, beam clamps, Joint box/joint pin, toe guard/board, 

 

 

 

37 
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OCP No. : 61    

Resumption of Construction Activities After Lock Down and Prevention of 
Coronavirus Infection during Site Operations 

 

 
 
 
 
 

Prepared by Reviewed by Approved By 

Task Force: 
 
Rohit Kumar, SM/ PSHQ-HSE 
Nitesh K. Meena, DM/ PSNR-HSE 
Saswajeet Raut, SE/PSER-HSE 
Navin Sadh, SE/ PSWR-HSE 
Sandeep Dalal, SE/ PSSR-HSE 

HSE Heads/ PS-Regions: 
 
S. C. Meena, AGM/ PSNR 
B Tirkey, AGM/ PSER 
R. O. Jadhao, AGM/ PSWR 
Mukesh Shrivastava, AGM/ PSSR 

Head/ HSE, PSHQ: 
 
Santosh Nair, GM 

 
 
 
 
 

Purpose     To resume work in a safe manner after Lock down due to COVID-
19 Outbreak 

 To ensure health & safety of personnel and prevention of infection 
during operations 

 To ensure HSE Management & Control during operations 

Scope        PS Regions 

Background  The purpose of this procedure is to resume construction works at BHEL project sites in the 
event of ‘Construction activities’ being permitted by the Government/District 
Administration/Statutory Authorities.   

 By following this OCP the chain of corona spread will largely be contained and works can be 
done safely. 

 All precautionary measures are to be ensured at site and labor colonies so that the labor force 
feels safe and secure at work place and act in a productive manner. 

 This OCP also lays down guidelines to handle cases of infection 

Applicability  This OCP applies to all BHEL employees and its subcontractors working at project sites.  

 It also covers guidelines for medical personnel, security personnel, visitors and others  

Responsibility    Concerned Site In-charge / Site HSE Head/Package Head 

Performance Criteria Number of cases of violations from these guidelines.  All violations must be recorded and 
compliance for the same immediately/ within day 

References  Corporate HSE Circular BHEL:CO: SOP: COVID-19 : 01 

 Corporate Guidelines regarding disinfection for Prevention of CQVID-19 in BHEL Offices, 

Townships, Hospitals, Factories and other common places (No. AA:HR:MR 1 (C ) dated 20-03-

2020) 

 OHSAS : 18001 , ISO : 14001:2015, ISO 45001:2018 

 ICMR & WHO Guidelines for COVID 19 

 Govt. of India Guidelines being issued from time to time 

 Guidelines issued by National Centre for Disease Control and other agencies of Govt. of India 

 WHO Guidelines being issued from time to time 
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General PPEs & Precautions 

Maintain Social Distance of at 
least 1 meter Minimum (more 
the better) 

 

Precautions at all times is necessary. Even a single lapse can lead to infection 

 

Face shield/ mask must be 
worn by all at all times and 
disposed/ cleaned properly  

Protective clothing 
must be worn 

 

Protective gloves as 
identified in Safety 
Data Sheet 

 

Appropriate footwear with 
substantial uppers must be 
worn  

Mandatory 
requirements are 
specified and must 
be followed. 
Report any 
accidents. 

 

 

Spray to disinfect personal 
items/ areas 

 

Spray to disinfect 
public places/ 
infrastructures/ 
tools etc. 

Strictly No Shaking Hands 

 

Hazmat suits and 
special PPEs for medical 
personnel and other 
officials with more 
probability of coming 
into contact with 
infected 

 

Strict security & 
control at Gate to 
avoid entry  into 
site/office premises 
of infected persons 
and persons without 
necessary PPEs, 
unauthorized 
personnel, animals 
etc. 
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General 
 

1. This procedure is applicable for all personnel working at Project Site, including staff, workers, officials, medical and security 
personnel, cleaners, housekeeping staff etc. It also includes visitors including drivers, cleaners, doctors, nurses, etc. 
entering the site premises 

2. These are broad guidelines that may be followed in order to ensure the purpose of this OCP is met.  
3. The procedure refers specifically to COVID-19 disease caused by SARS-CoV-2 Virus, but is applicable to similar highly 

infectious respiratory illnesses as well 
4. This procedure is branches out of Corporate HSE Circular BHEL: CO: SOP: COVID-19: 01 – ‘Standard Operation Procedure 

for Work Resumption after Lockdown’. In case of any ambiguity & duplicity, Corporate HSE Circular & Guidelines and Govt. 
guidelines to be followed 

5. This procedure is necessary to ensure continuation of business operations in order to avoid mandatory lockdown due to 
an infection. All precautions to be taken seriously due to the contagiousness and mortality rate of this disease. Even a 
slight lapse can lead to infections and shut down of site operations for the mandatory notified period 

6. The physical distancing guidelines of minimum 1 m indicated in this document to be reviewed in line with latest Govt. 
guidelines and ensured appropriately 
 
Detailed Procedures & Controls are given below 
 

Procedures and Controls 

S No Activity Responsibility 

1 Deployment/ Nomination of COVID Marshall 
 

a. BHEL and Agencies shall nominate COVID Marshalls, who will be responsible for monitoring the 

COVID prevention measures and apprising management on the same. 

b. Every agency shall nominate COVID Marshall, who shall report to BHEL COVID Marshall 

c. BHEL COVID Marshall shall be nominated by Site In-charge in consultation with Site HSE Head. 

d. BHEL COVID Marshall  shall be the Nodal COVID Marshall for the site, and having overall 

responsibility. 

Agency, BHEL 

2 Directions for Newly Joining Workers/ Officials 
 

a. Mandatory health check-up for every worker/ official joining the site 

b. An undertaking to be submitted by every worker/ official which shall specify if he/she had been 

in contact with a Covid-19 positive case, and other health-related details (as per Format 

HSEOCP61-F01) 

c. All newly joining workers/ officials, shall follow the applicable procedures/ guidelines as laid out 

by Govt./ statutory authorities pertaining to quarantine, prior to joining work 

Agency, BHEL 

3 Routine HSE Management Activities During COVID-19 
 

a. Due to the stress on existing medical facilities due to COVID-19 pandemic, it is imperative to take 

utmost precautions and avoid any incidents during operations. 

b. All activities to be carried out in safest manner possible with all necessary precautions. 

c. All activities to be carried out using least amount of paperwork and physical proximity as far as 

possible. The methodology to issue Permit etc. can be decided by Site Management. All necessary 

precautions before starting activity to be ensured and regularly monitored by concerned 

execution and HSE Team. 

Agency, BHEL 
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d. As far as possible, meetings & classroom trainings to be avoided. Essential meetings can be 

carried out by following the relevant guidelines 

e. HSE Observer App to be used to monitor HSE Activities and follow up with agencies for closure of 

non-conformities. Follow up can also be carried out through Phone/ Video Call etc. 

f. Apart from monitoring of HSE requirements, monitoring of COVID-19 precautions by workers and 

BHEL and Agency Officials also to be carried out 

4 Strict Control at Gates 
 

a. Strict Control at the Gate/ Banning Entry to Anyone Not Wearing Masks 

i. Security personnel at the gate may erect a barricade preferably approx. 10 meters from the 

gate and only allow personnel who are wearing proper masks inside.  

ii. Public address system may be used to warn any non-compliant visitors 

iii. Near entry gate, round markers at minimum 1-meter distance to be ensured so that 

distancing is ensured 

iv. A hand-wash or hand sanitiser facility is preferable at the gate to allow entry after hand 

wash or hand sanitisation. These are also to be provided at key locations to enable hand 

wash / hand sanitisation before starting work, before eating, etc.  

v. Gutkha, Paan, tobacco etc. to be banned from the site. Spitting to be strictly prohibited. 

vi. Screening at Gate with Contactless Thermometer & Action on Suspected Cases 

1) Security Personnel at the Gate to screen each person entering the premises using a non-

contact infrared thermometer, which is duly serial numbered and calibrated. 

2) In case any site worker/ official is found to have fever more than 99 Degrees Fahrenheit 

or found coughing/ sneezing, he/she may be advised rest till recovery and entry to be 

permitted after obtaining clearance from medical officer/assistance/attendants.  

b. Any parcel/courier person should be stopped at gate only. Parcel to be collected from gate by 

concerned person preferably with provision of Special Box (wood/metal/plastic or the like) that 

can be sanitized daily. A provision of drop box at front of BHEL site office may also be deployed 

for receiving document like letter/invoice, etc. Parcels to be properly sanitized prior to opening. 

c. Any construction material received at site, unless properly sanitized, to be kept undisturbed for 

at least 3 days and to be used only after that period. 

d. Don’t allow any new vehicle without concerned BHEL engineer permission. 

e. Ensure that number of persons coming inside and going outside is matching, agency wise. 

f. Visitor entry in site office to be avoided as far as possible. 

 

Security, 
Agency, BHEL 

5 Maintaining Strict Social Distancing during site/office activities – minimum 1 meter distance between 
any two personnel to be Enforced Strictly 

 
a. During meetings, classroom training programmes like induction training and on-the job training, 

toolbox talks and other gatherings, following precautions may be ensured: 

i. Preferably, such meetings to be avoided and communication carried out through other 
means (email, phone, pamphlets etc.) 

ii. At door, hand sanitizer or soap and water to be ensured for sanitizing hands during entry 
& exit by each individual 

iii. Only limited number of personnel to be called in training/ meeting, so as to ensure 
distance of minimum 1 meters between two participants 

iv. Each participant to wear mask 

Agency/ BHEL 
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v. In case any individual is symptomatic/ coughing/ sneezing, he/ she may be taken to 

quarantine area by the medical/ first aid personnel, and medical assistance sought from 
specialized hospital, etc 

vi. Persons may be allowed to attend the induction training/ meeting only after temperature 
screening if felt necessary. 

b. Social Distancing During Toolbox Talks 

During Toolbox Talks, minimum 1 meter distance between any two workers to be ensured 
c. During site execution activities: 

i. For all site execution activities, social distancing is to be maintained. In case this is not 

possible due to nature of work, speciality of work, etc, ensure sensitisation of the 

labour/staff involved and use of appropriate PPEs, especially mandatory face mask. In any 

case, close working to be allowed only in special circumstances and ensuring these activities 

are preferably time staggered to the extent possible 

ii. Ensure hand wash / hand sanitisation facility at key places and these are topped up regularly 

d. In office premises: 

i. Sharing of items like pens, water bottles etc. in office premises to be avoided 
ii. Seating arrangement to be ensured to ensure minimum 1 meter distance 
iii. Doors preferably to be in open condition to avoid contact 
iv. All common touch points to be regularly disinfected. 

6 Mandatory Face Masks for Everyone at All Times 
 

a. Face masks, and other necessary PPEs to be provided to all workers as per guidelines of Govt/ 

statutory authorities 

b. Those responsible for sanitation and cleaning of areas to be given coveralls 

c. The Govt of India advisory available at following link gives details on how to prepare, use and 

clean such masks. 

https://www.mohfw.gov.in/pdf/Advisory&ManualonuseofHomemadeProtectiveCoverforFace&Mouth.p

df 
i. The workmen/staff may use home-made masks/ “gamchha” (गमछा) provided they are 

used effectively and constantly. 

ii. All site personnel to wear masks as specified at all times except possibly while having lunch/ 

tea. During that period, a distance of minimum 2 meters to be maintained between two 

persons. 

iii. Minimum two masks to be ensured for each person – one can be used and other washed. 

Daily washing with detergent is mandatory 

iv. Strict directions for usage, washing of mask to be given to workers and officials. Masks are 

not to be touched from outside, and are to be put in soap solution on reaching residential 

quarters. 

v. There must not be a sharing of face covers and a face cover must be used by only one 

individual 

vi. Regular awareness by way of posters or daily briefing to be provided regarding correct usage, 

handling, washing, disposal etc of face masks/gamchhas/cloth etc 

 

 

 

Concerned 
Individual/ 
Supervisor 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.
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d. Types of Masks and Use case scenarios 

i. Homemade/ Reusable Face Covers:  
1) Such home/ self-made face covers may be preferably used by all personnel. In case they 

can arrange better masks, same may be allowed. 

2) In any case, no person to be permitted in site premises without a mask. 

ii. Triple Layer Surgical Masks 
1) These are disposable masks to be given to visitors/ used by workers and officials as per 

requirement. 

iii. N95 Masks 
1) Medical, security, and other officials, who come into contact with large number of 

people during the course of the day to be given N95 Masks 

2) In addition, infected personnel and who are suspected of infection to use specialized 

masks as indicated by doctor  

e. Minimum two sets of masks to be ensured with everyone so that one can be used while other is 

washed 

7 Mask cleaning/ disposal 
The Govt of India guidelines in above link also give details on how to wash and dispose the 
masks. Same to be followed. 
 
In addition,  
a. For re-usable masks, in labor colony, separate area for cleaning masks to be identified, wherein 

all workers to wash the masks using detergent and water 

b. Cleaning of masks and availability of backup to be ensured by officials as well. 

c. Safe disposal of Masks, Infected clothing, items etc. 

i. Each location to have separate bin for collecting used disposable masks and possibly infected 

items. 

ii. All these bins to be collected daily and disposed of by trained staff wearing proper PPEs 

Concerned 
Individual, 
Agency, BHEL 

8 Provision of Food & Refreshments 
 

a. Workers: Tea for workers may be avoided. In case necessary, strict social distancing to be 

ensured, besides hand washing. It is preferable to let the labour bring their own cups/glasses or 

else use of disposable paper based cups to be encouraged 

 

i. Tea cups may be arranged by the server and picked by worker in contactless manner. 

ii. Food for workers may be served in packets.  

iii. Preparation: Common food preparation to be carried out under strict hygiene with cooks 

wearing gloves and masks. A guard specifically to monitor the health of the cooks may be 

deployed, who can warn the management regarding any possible health issues. 

iv. At tea/ food distribution area, social distancing norms to be ensured 

 

b. Officials: A far as possible, home cooked food to be preferred. In case not possible, packed food 

to be delivered at each seat, prepared in hygienic fashion as above 

 

Agency/ BHEL 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.
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9 General Precautions in Site Areas 
 

a. Workers to be instructed to maintain social distancing of minimum 1 m at all time (tool box 

meeting, tea time lunch time, gate entry time and drinking/service water area)  

b. Daily Tool Box Meeting to also include awareness about COVID 19 and precautionary measures 

to prevent spread. 

c. No other group meeting to be conducted preferably. 

d. Contractor to keep their working area clean and hygienic. Disinfectant spray/powders to be 

applied daily at common places (eating place, drinking water area, service water area and 

transport vehicles) 

e. All the workers during resting also, to maintain physical distance of at least 1 meter.   

Subcontractor has to disinfect the rest shelter at regular intervals. 

f. Subcontractor may keep sanitizer/hand wash in sufficient numbers at all common points.  

g. All hanging load must be inspected before starting work. A committee can be formed by each 

contractor to ensure all these pre start up inspections are done and submit the report to BHEL. 

h. Sanitizer may be kept at stair case entrance, lift entry point etc. Lifts to be avoided to the extent 

possible, and staircases preferred 

i. If any worker is found with COVID-19 symptom, he/she has to be sent to quarantine chamber 

immediately by medical personnel and medical assistance sought. Contractor to maintain extra 

room to keep person with symptom in quarantine. 

j. Workers may be advised to keep separate water bottles. Common water bottles/mugs/glasses to 

be preferably avoided. 

k. Contact Biometric attendance system is strictly prohibited till such advisory is in place. 

l. Regular disinfection of all Areas, Equipment and facilities 

i. Each agency to prepare the disinfecting plan and act accordingly. 

ii. A dedicated disinfectant gang to be identified for the task by each agency. The disinfectant 

gang to be provided full body suits for the task. 

iii. All areas (including office premises, site areas, chairs, tables, furniture etc.), tools & 

equipment to preferably be disinfected by dedicated gang every day before resumption of 

work.  

iv. Common touch points like handrails, lift buttons, door/window knobs or handles, vehicle 

door handles, taps, conference room & dining hall tables/chairs, common sofas/chairs, 

visitor sofa/chairs, files & folders, etc to preferably be disinfected regularly at frequent 

intervals every day. 

v. Pool vehicles, to be disinfected after every use. Social distancing to be maintained inside 

the common pool vehicles as per Govt./ statutory body guidelines.   

m. Provision of Disinfectant Spraying Machine and Disinfectant Chemical 

i. Provision of disinfectant machine may be deployed for faster disinfection of surfaces, 

premises, offices etc. 

The indicative composition of disinfectant chemicals is given in Corp HR Circular No. 

AA:HR:MR 1 (C ) dated 20-03-2020 

n. Disinfecting the operator/driver touch points of Vehicles/cranes, T&Ps etc. 

Disinfection to also be carried out for all Cranes, Vehicles, Equipment, consoles, T&Ps etc. which 
come into contact with operating personnel. 

o. Mandatory Disinfecting of all PPEs, Tools & Items on daily basis 

All PPEs, Tools & Items to be disinfected mandatorily before use/ issue and also those in stores 

Agency/ BHEL 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.
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p. Posters on COVID-19 

q. Sufficient Posters on COVID-19 to be ensured across the site in languages understood by most 

workers. Contractor to display precautionary measures, ‘Do’s and Don’ts’ at prominent places in 

languages spoken by their workers. 

r. Provision of Hand-Hygiene at Site 

1) In order to ensure hand-hygiene at site, wash basins with sufficient flowing water (going to 

drain after washing – not re-usable) to be installed at various locations. Here flowing water 

means water flowing from any tap or poured from tanker/sump/tank etc. Dipping hands into 

water in buckets/tanks/sumps etc for the purpose of washing is strictly prohibited as it is 

counter-productive.  

2) Brief guidelines for hand washing are as below: 

i. Soap to be provided at each wash basin and replenished regularly.  
ii. Washing with soap for at least 20 seconds is recommended. 
iii. As a general guideline, for every 100 workers, 1 wash-basin may be provided at site areas. 
iv. Close queue to be avoided near wash-basins and 1-meter distance to be maintained. 

Round markers at 1-meter distance can be ensured as guidance 
s. Penalty 

i. To ensure compliance penalty may be imposed in line with district administration norms 

or higher for not wearing mask or violating social distancing guidelines. 

ii. Concerned subcontractor may also be warned of stricter penalties in case of continued 

negligence 

10 Labor Colony 
 

Following guidelines for COVID Prevention in labor colony may be followed: 
a. All relevant guidelines in Corporate HSE Circular BHEL:CO: SOP : COVID-19 : 01 to be followed 
b. HSEOCP No. 61A for Labor Colony. 
c. Any other guidelines issued by applicable Govt/ Statutory authorities 

Agency/ BHEL 

11 Provision of Quarantine Chambers 
 

a. In labor colony/ near site, a temporary home quarantine/ isolation chamber may be set up to 
keep possible infected cases (with cough, cold, fever or other symptoms) until further medical 
help arrives. Quarantine chamber should be away from labor colony tenements. 

b. Similar arrangement of quarantine chambers may be set up at Site premises. 

c. Necessary arrangements for quarantine shall be as per Govt./ statutory body guidelines 

Agency/ BHEL 

12 Action in case any individual is suspected of COVID infection or showing symptoms 
 

In case any suspected COVID-19 case is found or an individual is showing symptoms like cough/ cold/ 

fever etc.: 

a. Immediately alert BHEL HQ & Corporate office, Customer, Local authorities/ district 

administration, etc 

b. Arrange to take the individual to the COVID testing or COVID care facility as per advise of local 

authorities/district administration 

c. Sanitize and disinfect immediately all the areas  where the person would have visited in the 

Project premises and labour colony etc. 

Agency/ BHEL 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.
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d. Co-operate with the local authorities in identifying and tracing individuals who might have come 

in close contact with the suspected person. Take immediate action as advised by the local 

authorities/ district administration, customer, etc including cordoning off or sealing of the area. 

e. Apprise BHEL offices and customer regularly. 

13 Liaison with Specialty Hospitals for COVID-19 
 

a. Liaison with specialty hospitals for COVID-19 test/treatment facility, for timely care to suspected 

individuals, and advice. 

b. Information regarding local authorities dealing with COVID to be maintained  

c. Addresses of COVID centers for possible scenarios to be maintained 

BHEL 

14 Hazmat Suits and N95 Masks for Medical Personnel 
 

Medical Personnel at site to be provided hazmat suits besides N95 masks  

BHEL 

15 Training/ Awareness regarding COVID-19 
 

All site personnel to be given inputs on COVID-19 regularly covering following broad topics: 
(Workers may be given Pep Talk once a month through Audio-Visual Medium and daily through 
toolbox talks and officials to be informed in internal meetings as and when they happen. 
 
Every meeting to begin with brief discussion on COVID-19 and need to ensure precautions like masks 
and social distancing). 
 
Suggested topics are given below: 
 
a. What is COVID-19 & How it spreads through coughing, sneezing and touching mucous 

membranes like mouth, eyes after touching infected surface 
b. What are the symptoms of COVID-19, namely coughing accompanied with fever and flu-like 

symptoms including running nose and sneezing 
c. The highly infectious spread, Number of infections and fatalities in the world from this disease 
d. Fatality rate from COVID-19 varies from 1-10% and individuals with preexisting conditions like 

heart diseases, diabetes, kidney & liver problems, smokers are more vulnerable to have serious 
effects from Coronavirus infection 

e. How COVID-19 infected individual can be asymptomatic, but can still infect friends and family 
members. Infected individual can be immune, but friends and family members can develop 
serious issues, so it is best to be protected to avoid problems for friends & family and especially 
elders 

f. According to studies, Coronavirus can stay on surfaces from few hours to few days, so touching 
of unknown surfaces to be avoided and hands washed/ sanitized frequently 

g. There is no cure/ vaccine for this disease so far 
h. Prevention is the only cure 
i. Best way to save oneself is to wear mask at all times and not to touch surfaces and protect 

oneself from infection from respiratory droplets 

Agency/ BHEL 

16 Keeping Updated on COVID-19 in the Area/ Locality 
 

Site to remain vigilant about any reported COVID-19 cases in the vicinity and take appropriate 
precautions/actions as advised by the local authorities/district administration 
 

Agency/ BHEL 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.
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17 Staggered Shifts to Avoid Contact during Commute 
 

a. Staggered deployment of labour/staff to be ensured to prevent accumulation of people in work 

areas as well as in common transport vehicles. Aim is to ensure distance of minimum 1 meter 

between two occupants 

b. Drivers to also wear protective masks, preferably N95 

c. Proper air circulation and ventilation to be ensured in vehicles 

Agency/ BHEL 

18 Air circulation, filtering and ventilation in Office Premises & Training Halls 
 

a. Air circulation to be ensured in closed areas 

b. Well ventilated areas/rooms preferred to air conditioning, to the extent possible 

Agency/ BHEL 

19 Guidelines to handle outside papers (eg. At Weigh bridge area, LR copies, gate passes, documents, 
etc.) 

 
1. All involved personnel to strictly maintain 1-meter distance and all social distancing and other 

guidelines 

2. PPES like Face mask and gloves to be necessarily worn by the dealing person. 

3. If required, papers to be handled using long forceps, ironed on both sides using hot iron,  and 

then handled (with gloves) 

4. The driver/ visitor must always wear mask and maintain distance 

Agency/ BHEL 

20 General/ Other 
 

1. Shift roster should be followed, 
2. Mass gathering meetings should not be conducted. Communications/meetings to be preferably 

through telephone, Mail, WhatsApp, Web-ex, etc. Face to face meetings to be preferably 
avoided. In case of unavoidable situations, social distancing to be maintained. 

3. Canteen to remain closed preferably. 
4. Committee may be formed to monitor implementation of COVID-19 prevention steps besides 

hygiene and fulfillment of essential needs at labor colony. 
5. Office common areas may be sanitized daily (door handle, pantry, washrooms, common printers 

and other common areas) 
6. Vehicle seats and door handle to be sanitized daily. 
7. Vehicle arrangement to be made so as to maintain social distancing. Extra persons should not 

travel in the vehicle. As per Corporate HSE circular, not more than 3 personnel to travel in a single 
site vehicle (6 seater) at a time 

8. After lock down period, on resumption of work, all office equipment such as PC, Printers, AC, etc. 
are to be disinfected and started one be one after checking for any wear & tear due to rodent 
acts during lockdown.  

9. Banning animals from site: As per recent reports, Coronavirus is also spreading to animals. Hence, 
all animals may preferably be expelled from site. 

Agency/ BHEL 

 
Note:  

1. Other precautions as deemed necessary by concerned sites may be ensured in order to ensure strict precautions to 

prevent even a single case of Coronavirus Infection 

2. Responsibilities are only indicative – to be decided at Site Level 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.
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Some Useful Links 
 

A. Internet links of Govt and other authoritative sources on COVID-19 and Coronavirus are listed below: 

 

1. MyGov COVID-19-19 Page: https://www.mygov.in/COVID-19/ 

2. Preventive Measures (Advisory) :https://www.mohfw.gov.in/pdf/PreventivemeasuresDOPT.pdf 

3. Guidelines for Home Quarantine: https://www.mohfw.gov.in/pdf/Guidelinesforhomequarantine.pdf 

4. Guidelines for COVID-19 Quarantine Facilities:https://ncdc.gov.in/WriteReadData/l892s/90542653311584546120.pdf 

5. Posters, Dos, Don’ts on COVID-19:https://www.mohfw.gov.in/ 

6. Miscellaneous guidelines and circulars: https://www.nhp.gov.in/whatsnew 

7. Advisory for Ensuring Safe Drinking Water : https://www.mohfw.gov.in/pdf/advisorydrinkingwaterpdf.pdf 

 
B. World Health Organization: 

 

1. Infection Prevention & Control :https://www.who.int/emergencies/diseases/novel-coronavirus-2019/technical-

guidance/infection-prevention-and-control 

2. Advice for Public : https://www.who.int/emergencies/diseases/novel-coronavirus-2019/advice-for-public 

3. Points of Entry & Mass Gatherings: https://www.who.int/emergencies/diseases/novel-coronavirus-2019/technical-

guidance/points-of-entry-and-mass-gatherings 
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Coronavirus Self Declaration Form 

 
 

1) Name: ……………………………………………………………………………………………………………………………….. 

2) Age:     ………………. 

3) Father’s Name: ………………………………………………………………………………………………………………….. 

4) Agency: ……………………………………………………………………………………………………………………………… 

5) Identification Number…………………………………Identification Type……………………………………….. 

6) Arriving from: ……………………………………………………………………………………………………………………. 

7) Are you arriving from any COVID Hot Spots or Containment Zones? If Yes, please give details: 

 

 

 

 

 

8) Have you come in contact in with relatives/ friends/ people infected, suspected or diagnosed with 

COVID-19 in last 21 days? If Yes, please provide your relationship with people and your last contact 

date with them: 

 

 

 

 

 

 

9) Have you been advised quarantine/ isolation or undergone treatment w.r.t. COVID-19? If Yes, 

please provide details (date, duration, location, medical report etc.): 

 

 

 

 

10) Please state if you have experienced/ are experiencing any of the following symptoms: 

Symptom Yes No 

i) Fever   

ii) Cough   

iii) Shortness of Breath   

iv) Persistent pain in the Chest   

 

 

 

I acknowledge that the information I have given is accurate and complete. 
 
 
 
Date:  
Place:  
Signature:

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.
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Site to follow all the general safety precautions as per this OCP.  
 
In addition, relevant records pertaining to actions taken to be prepared and kept. 
 
Records: 

 

Record Title Record No. Location Responsibility Retention Period 

     

     

     

 
Verification, Corrective and Preventive Action: 

 
HOD / Site In-charge shall ensure effective implementation of the above procedure. In case of any deviation, shall 
take suitable corrective and preventive action. 
 

Revision History 

 

Revision 
Date 

Revision No. Old Text New Text Reason Revised by 
 

18/04/2020 00 - - First Issue As indicated 
on  Page 1 

01/06/2020 01 - Besides general improvements/ 
corrections, modifications as below: 
Added (Other clauses shifted by 2): 
1. Deployment of COVID Marshalls 
2. Directions for newly Joining Workers/ 
Officials; Addition of Format F1 
Edited: 
4. Construction material, unless sanitized 
to be kept undisturbed for 3 days 
6. Sanitization staff to be given coveralls 
10. Reference to OCP 61A for COVID 
Prevention in labor colony added 

New Govt. 
guidelines/ 
general 
improveme
nts 

PSHQ-HSE 
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Procedures and Controls 

S No Activity Responsibility 

1 General 
a. Norms for social distancing, training/ awareness, face masks, disinfection, sanitization, gate 

entry, quarantine, medical, action in case of suspect COVID cases etc. as indicated in 

HSEOCP:61, Corporate HSE Circular BHEL:CO: SOP: COVID-19 : 01 and Govt. guidelines 

b. Each labor colony will be secured preferably by a boundary wall and gate, manned by a guard. 

Only workers with valid ID cards to be let inside 

c. New workers should not be allowed to enter colony without health checkup. 

Agency, BHEL 

2 Precautions for Living Rooms & Common Areas in Labor Colony 
 

a. Spacing of minimum 2 meters between living areas of workers inside a room may be maintained.  

Preferably, the living area of each worker may be partitioned using sheet of cloth, plastic etc.  

b. Rooms to be properly ventilated as far as possible 

c. Sanitation to be given prime importance and personal hygiene to be promoted  

d. Outside every common facility, eg. Toilet, washroom, food hall/ canteen etc., provision of 

washbasin with water (flowing water preferably) and soap (preferably liquid soap) to be ensured  

e. Round markers with chalk at 1-2 meter distance to prevent crowding at each common facility like 

toilet, washroom, drinking water point, washing area, mess/ canteen etc. 

f. Staggered shift planning – In case the capacity of infrastructure and facilities like toilets, 

washrooms, canteen etc. is not sufficient, workers can be assigned staggered shifts so as to not 

overwhelm the facilities. A group can depart before the next group starts to get ready. 

Detailed assessment and planning in this regard is to be carried out by each concerned agency 

g. Face masks shall be worn by everyone inside the colony premises (Refer 1(a)). 

h. Sanitisation/Disinfection of all areas to be carried out regularly (Refer 1(a)). 

i. Spitting of Pan. Gutkha etc. inside the colony and urinating etc. outside the toilets to be strictly 

avoided 

j. Regular visits by Doctors to the labor colony can be arranged on non-working day for check-up of 

all workers 

k. Banning animals from labor colony: As per recent reports, Coronavirus is also spreading among 

animals. Hence, all animals to preferably be expelled from labour colony. 

l. Necessary social distancing to be ensured during cooking and taking food. Separate water bottles, 

utensils etc to be preferably maintained by each worker to prevent infection.  

Common cooking to be preferably avoided. In case necessary, adequate care to be taken 

especially w.r.t. health and well-being of the cook and maintaining proper distance during serving 

food/ tea etc. 

 

Agency/ BHEL 

Purpose     To ensure necessary precautions in Labor Colony in order to prevent 
spread of Infectious diseases like COVID-19 among residents 

Scope        PS Regions 

Applicability  This SOP applies to labor colonies at project sites.  

Responsibility    Concerned Site In-charge / Site HSE Head/Package Head 

Performance 
Criteria 

Number of cases of violations from these guidelines.  Violations must be recorded and compliances be 
done for the same immediately/ within a day 

References  HSEOCP:61 and all References therein This OCP is an Annexure to HSEOCP 61) 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.
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m. Identification of “COVID Wardens” (CWs) by each agency for maintaining the following:  

i. Keeping an eye on the health of workers and report any suspected cases of fever, coughing 

etc. to the management 

ii. Keeping an eye on the social distancing measures in the labor colony and report any non-

conformances to the management. 

iii. Educate the workers about social distancing and COVID prevention measures. 

n. Training/ Awareness regarding COVID-19 

i. Workers to be instructed to maintain social distancing of minimum 1 m at all time  

ii. Posters on COVID-19: Sufficient Posters on COVID-19 to be ensured across the labor colony in 

languages understood by most workers. 

iii. All workers to be instructed to inform any suspected cases of illness (individual or others) to 

an emergency contact number of CW, The emergency contact numbers and CW contact 

numbers to be displayed at prominent locations 

o. Commute to/ from Labor Colony 

i. Social distancing precautions and masks to be strictly ensured during commute between labor 

colony and site. Govt. guidelines on occupancy of the vehicles to be followed. 

ii. In case vehicles are used, concerned drivers to be instructed to keep a watch on the occupants 

following the necessary social distancing measures and wearing masks. 

p. Inspection & Review 

i. Daily Inspection by concerned COVID Wardens and reporting to Agency 

ii. Regular inspection by Agency & BHEL 

 
Note:  

1. Other precautions as deemed necessary by concerned sites may be ensured in order to prevent Coronavirus 

Infections. This OCP suggests minimum requirements. However, Sites may consider alternative actions based on 

feasibility and circumstances, while adhering to GOI/District Administration/Local Authority guidelines, issued from 

time to time for social distancing, sanitation, use of face masks, etc  

2. Responsibility assignments are only indicative – to be decided at Site Level 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 

 

OPERATIONAL CONTROL PROCEDURE 

Doc. No.: HSEOCP: 61A 

Rev. No.: 00 

Rev. Date:  27.04.2020 

Page 3 of 3 

 
OCP No. : 61A    

Prevention of COVID-19 Infection in Labor Colony 

 

 
Site to follow all the general safety precautions as per this OCP.  
 
In addition, relevant records pertaining to actions taken to be prepared and kept. 
 
Records: 

 

Record Title Record No. Location Responsibility Retention Period 

     

     

     

 
Verification, Corrective and Preventive Action: 

 
HOD / Site In-charge shall ensure effective implementation of the above procedure. In case of any deviation, shall 
take suitable corrective and preventive action. 
 

Revision History 

 

Revision 
Date 

Revision No. Old Text New Text Reason Revised by 
 

27/04/2020 00 - - First Issue PSHQ-HSE 
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PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and 

permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at  

BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy Electricals Limited, 

Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 

700091 having agreed to exempt ( Name of the Vendor / Contractor / Supplier) having its registered 

office at_________ 1 (hereinafter called the said Contractor which term includes supplier), from demand 

under the terms and conditions of the Contract reference No.__________________________ 2 dated 

__________2 valued at Rs…………2 ( Rupees ------------------------)2 for <Nature of the Work>3 

(hereinafter called the said Contract)  of Security Deposit for the due fulfilment by the said contractor of 

the terms and conditions contained in the said Contract, on production of a Bank Guarantee for 

Rs.________________ 4 (Rupees __________________________________________________ only),  

we ____(indicate the name and address of the Bank) having its Head Office at ___________(address of 

the head Office) (hereinafter referred to as the Bank) at the request of 

_____________________________ [Name of Contractor(s)] do hereby undertake to pay to the 

Employer an amount not exceeding Rs._______________ in the event  of any breach by the said 

Contractor(s) of any of the terms and conditions contained in the said Contract.  

  

We, _______(indicate the name of the Bank), do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur, merely on a demand from the Employer.  Any such demand 

made on the bank, shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee.  However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs._______________.  

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal.  

 

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment 

hereunder and the Contractor(s) shall have no claim against us for making such payment. 
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We, further agree that the guarantee herein contained shall remain in full force and effect during the 

period that would be taken for the performance of the said Contract and that it shall continue to be 

enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid 

and its claim satisfied or discharged or till _______________ 5  or till the office/Department/Division of 

Bharat Heavy Electricals Limited certifies that the terms and conditions of the said Contract have been 

fully and properly carried out by the said contractor(s) and also including the satisfactory performance of 

the equipment during guarantee period and accordingly discharges this guarantee.  Unless a demand or 

claim under this guarantee is made on us in writing on or before the __________________6, (3 months 

more than the present date of validity of Bank Guarantee) we shall be discharged from all the liability 

under this guarantee thereafter.  

 

We, ____(indicate the name of the Bank)____ further agree with the Employer that the Employer shall 

have the fullest liberty without our consent and without affecting in any manner our obligations hereunder 

to vary any of the terms and conditions of the said Contract or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Employer against the said contractor(s) and to forbear or enforce any of the terms 

and conditions relating to the said Contract and we shall not be relieved from our liability by any reason 

of any such variation or extension being granted to the said contractor(s) or for any forbearance, act or 

omission on the part of the Employer or any indulgence by the Employer to the said contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would but for this provision 

have effect of so relieving us.  

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s).  

We,………………. BANK lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the Employer in writing. 

Notwithstanding anything  to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

b)  This Guarantee shall be valid up to ………………8 

c) Unless the Bank is served a written claim or demand on or before _____________9 (3 months 

more than the present date of validity of Bank Guarantee) all rights under this guarantee shall be 

forfeited and the Bank shall be relieved and discharged from all liabilities under this guarantee 

irrespective of whether or not the original bank guarantee is returned to the Bank. 

 

We, ____(indicate the name of the Bank)____ lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. 
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Any claim or dispute arising under the terms of this document shall only be enforced or settled in the 
courts of at Kolkata only. 
  

 
Date _____________ Day of __________ 

for____(indicate the name of the Bank)__  
 

 

                   (Signature of Authorised signatory)  
 

 

 
1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .  
  
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  
 
3 PROJECT/SUPPLY DETAILS 
 
4 BG AMOUNT IN FIGURES AND WORDS  
 
5 VALIDITY DATE 
 
6 DATE OF EXPIRY OF CLAIM PERIOD 
  
7  BG AMOUNT IN FIGURES AND WORDS. 
 

8 VALIDITY DATE 
 
9 DATE OF EXPIRY OF CLAIM PERIOD 
 

Note:  

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by 
Branches in India) can be accepted subject to the condition that the Bank Guarantee should 
be enforceable in the town/city or at nearest branch where the Unit is located  i.e. Demand can 
be presented at the Branch located in the town/city or at nearest branch where the Unit is 
located. 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch 
of the Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by  any of the  Consortium Banks only will be accepted by BHEL. As 
such, Foreign Vendor needs to make necessary arrangements for issuance of Counter- 
Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium Bank). It is 
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advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be 
borne by the Foreign Vendor. The tender stipulation should clearly specify these requirements.  

 

b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium 
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the 
procedure at sl.no. b.1 will required to be followed. 

b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 
758 (as amended from time to time). In case, of Foreign Vendors, the BG Format provided to 
them should clearly specify the same. 

b.4    The BG should clearly specify that the demand or other document can be presented in 
electronic form. 

 

 

Page 4 of 4 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



BANK GUARANTEE FOR PERFORMANCE SECURITY 

 

Bank Guarantee No: 

Date: 

To 

NAME 

 & ADDRESSES OF THE BENEFICIARY 

Dear Sirs, 

 

In consideration of the Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted 

assigns) incorporated under the Companies Act, 1956 and having its registered office at BHEL House, Siri 

Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern 

Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700091 having awarded to ( 

Name of the Vendor / Contractor / Supplier) having its registered office at_________1 hereinafter referred to as 

the 'Contractor/Supplier', which expression shall unless repugnant to the context or meaning thereof, include 

its successors and permitted assigns), a contract Ref No……………………dated 

………………………………….2 valued at Rs…………2 ( Rupees ------------------------)for <Nature of Work>3 

(hereinafter called the 'Contract') and the Contractor having agreed to provide a Contract Performance 

Guarantee, equivalent to ……% (…. Percent) of the said value of the Contract to the Employer for the faithful 

performance of the Contract, 

 

we, …………………, (hereinafter referred to as the Bank), having registered/Head office at ……………. and 

inter alia a branch at ………… being the Guarantor under this Guarantee, hereby, irrevocably and 

unconditionally undertake to forthwith and immediately pay to the Employer a maximum amount   Rs -------------

-------  ( Rupees ------------------------)4 without any demur, immediately on a demand from the Employer, . 

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. _______________ ________________________. 

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised 

by the Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating thereto our 

liability under this present being absolute and unequivocal. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 

thereunder and the contractors/supplier shall have no claim against us for making such payment. 
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We the ……………………bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and that it shall continue 

to be enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid 

and its claims satisfied or discharged.   

 

We …………….. BANK further agree with the Employer  that the Employer  shall have the fullest liberty without 

our consent and without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Contract or to extend time of performance by the said Contractor/Supplier from time to 

time or to postpone for any time or from time to time any of the powers exercisable by the Employer  against 

the said Contractor/Supplier and to forbear or enforce any of the terms and conditions relating to the said 

Agreement and we shall not be relieved from our liability by reason of any such variation, or extension being 

granted to the said Contractor/Supplier or for any forbearance, act or omission on the part of the Employer  or 

any indulgence by the Employer  to the said Contractor/Supplier or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision have effect of so relieving us. 

 
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 

Bank as a principal debtor, in the first instance without proceeding against the Contractor and notwithstanding 

any security or other guarantee that the Employer may have in relation to the Contractor's liabilities. 

 

This Guarantee shall remain in force upto and  including…………………………….. 5 and shall be extended 

from time to time for such period as may be desired by Employer.   

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of 

constitution or insolvency of the Contractor/Supplier but shall in all respects and for all purposes be binding 

and operative until payment of all money payable to the Employer in terms thereof. 

 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

……………………………….6 (3 months more than the present date of validity of Bank Guarantee) we shall be 

discharged from all liabilities under this guarantee thereafter. 

 

We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Employer in writing. 

Notwithstanding anything  to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

b)  This Guarantee shall be valid up to ………………8  

c) Unless the Bank is served a written claim or demand on or before _____________9 (3 months more 

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited 

and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of 

whether or not the original bank guarantee is returned to the Bank. 
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We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a duly 

authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of 
at Kolkata only. 
 

            

           For and on behalf of  

           (Name of the Bank) 

    

Dated………………. 

Place of Issue………………. 

 
 
1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  
  
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  
 
3  PROJECT/SUPPLY DETAILS 
 
4 BG AMOUNT IN FIGURES AND WORDS  
 
5 VALIDITY DATE 
 
6 DATE OF EXPIRY OF CLAIM PERIOD 
  
7  BG AMOUNT IN FIGURES AND WORDS. 
 

8 VALIDITY DATE 
 
9 DATE OF EXPIRY OF CLAIM PERIOD 
 
Note:  

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by Branches in 
India) can be accepted subject to the condition that the Bank Guarantee should be enforceable in 
the town/city or at nearest branch where the Unit is located  i.e. Demand can be presented at the 
Branch located in the town/city or at nearest branch where the Unit is located. 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the 
Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee 
issued by  any of the  Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor 
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in 
favour of the Indian Bank (BHEL’s Consortium Bank). It is advisable that all charges for issuance of 
Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation 
should clearly specify these requirements.  

 
b.2     In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank 

(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at 
sl.no. b.1 will required to be followed. 
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b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as 
amended from time to time). In case, of Foreign Vendors, the BG Format provided to them should 
clearly specify the same. 

 

b.4    The BG should clearly specify that the demand or other document can be presented in electronic form. 
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RTGS FORMAT 
 

Form for getting payment through RTGS (Real Time Gross Settlement) 

01. NAME OF VENDOR 

02. ADDRESS 

03. VENDOR’S BANK A/C NAME 

04. VENDOR’S BANK A/C NO. 

05. NAME OF BANK 

06. NAME OF BRANCH 

07. BRANCH PH. NO. 

08. CITY 

09. IFSC CODE OF THE BRANCH 

 

THE CHARGES IF ANY FOR PAYMENT THROUGH RTGS MAY BE RECOVERED FROM 
THE BILL SUBMITTED BY US. 

 

 

SIGNATURE OF AUTHORISED REPRESENTATIVE 
OF VENDOR WITH DATE & SEAL 

 

CONFIRMATION BY BANKER WITH 
OFFICE SEAL 

 

Note : Incorrect information will crate accounting complications and payment will 
be delayed. 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



. --- 

40 tie, 
•,0  ,.  '  -  "' .49' 

.----------05-  \ 	 4  ' t 4 6+ 	II> 

COlIfilllIfili011 by liq  o NT 4)1..)%  )ai 

r .6 	E 

,,.., 	 .  

v_.-......-- ,,  

with office  ‘eal 

Form jar getting payment through 1?  it 
 ;S (Heal Time Gross Settlement) 

1. (if k'citrior 	
H PRAT- HEAVY FLECTRICALS LTD. 

13HE 1 1-10us 	S ( R I F-CAT N.D.E LH I 

2. Address  

(12. 	Vendors Bank ,tie  \ante 	BHARAT 1-I- EAVY 

D -7 Sto0Z9 

T A-TE 3 AN K OF I ND IA  
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the Bill submitted by to. 
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Note : Incorrect information will create Accounting complications 

and payment will be delayed 

bJelS 

 Signature 	

'I- 

E LE.cTztc ALS LTD. 

4. Vendors Bank Ah .  :\  (). 

5. Name of Bank 

6. Name of Branch 

7. Branch Phone No. 

8. (...it• 

9. IFS(' 'ode 0/ the 

RTGS DETAILS OF BHEL-PSER FOR EFT BY BIDDER/CONTRACTOR 
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GENERAL & SPECIAL CONDITIONS 
OF CONTRACT  [FOR SERVICES JOB] 

PSER 
KOLKATA 

 

SECTION – I 

Instructions to Tenderers 
GENERAL INSTRUCTION TO TENDERERS 

 

1.1 Submission of Tender in “Three Parts”. 
 

(1) Technical Tender: All particulars asked for from the Vendor except the Price Bid & 
E.M.D in an envelope. 

 
(2) EMD in a sealed envelope clearly superscribing on the envelope “E.M.D”, the 

Tender Number, Name of Work, addresses of Vendor and addressee. One time 
EMD holders needn‟t enclose this provided that proof of EMD remittance is 
enclosed in the technical tender. 

 
(3) Price Bid in the price schedule enclosed in the tender, in sealed envelope, clearly 

superscribing “Price Bid”, Tender Number, Name of Work, Name of the Vendor 
and addressee. 

 
All the above “Parts” can be placed in an sufficiently large outer envelope for 
submission. 

 
1.1.1a This Tender specification as a whole, duly furnishing the following details shall be duly 

signed and sent in a sealed cover superscribing : 
 

TENDER FOR                                                                                                  
TENDER SPECIFICATION NO.                                                                       
DUE ON                                                                                                    

 

 

1.1.1b DURATION OF JOB 
 
1.1.1.1 Earnest Money Deposit. 

 
1.1.1.2 Income Tax & Sales Tax Clearance Certificate. 

 
1.1.1.3 Detailed organisation chart for manpower resources available with the 

tenderer and to be employed for the present jobs. 
 
1.1.1.4 Time to be taken for commencement and completion of Work. 

 
1.1.1.5 A list of experience as mentioned in the tender document. 

 
1.1.1.6 The details of the present jobs being handled. 

 
1.1.1.7 Certificate from the BHEL‟s scheduled Banks to establish financial 

capability of the tenderer as per format enclosed at Annexure-I. 
 
1.1.1.8 Attested copies of partnership deed, power of attorney and tender specifications duly 

signed as mentioned in the tender documents. 
 
1.1.1.9 Price schedule and other relevant information. 

 

NOTE: All Xerox copies enclosed by the Vendor should be attested and sealed for 
authenticity. 
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GENERAL & SPECIAL CONDITIONS 
OF CONTRACT  [FOR SERVICES JOB] 

PSER 
KOLKATA 

 

 

1.1.2 The tender shall be addressed to: 
HEAD, PURCHASE DEPARTMENT 
BHARAT HEAVY ELECTRICALS LIMITED, 

POWER SECTOR, EASTERN REGION, (2ND   FLOOR), 
PLOT-9/1, BLOCK-DJ, SECTOR-II, SALT LAKE, 
KOLKATA – 700091. 

 
1.1.3 Tenders     submitted     by     post     shall     be     sent “REGISTERED     POST 

ACKNOWLEDGEMENT DUE” and shall be posted with the due allowance for any 
postal delay. The tenders received after the due date and time of opening are liable to 
be rejected. Telegraphic offers and offers received by telex may not be considered 
unless confirmed in writing by a detailed offer. 

 
1.1.4 Tenders shall be opened by the authorised officer of BHEL at his office at the time and 

date as specified in the tender notice in the presence of such of those tenderers or 
their authorised representatives who may be present. 

 
1.1.5 The Tenderer  shall closely peruse all the clauses, specifications and 

drawings indicated in the Tender Documents before quoting. Should the tenderer 
have any doubt about the meaning of any portion of the Tender Specifications or find 
discrepancies or omission in the drawings or the tender documents issued are 
incomplete or shall require clarification on any of the technical aspect, scope of work 
etc., he shall at once contact the authority inviting the tender for clarification before the 
submission of the offer. 

 
1.1.6 Before tender ing, the tenderer  is advised to inspect  the si te of  work  and 

the environments and be well acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labour. No claim will be 
entertained later on the ground of lack of knowledge. 

 
1.1.7 Tenderers must fill up all the schedules and furnish all the required information as per 

the instructions given in various sections of the tender specification. Each and every 
page of the Tender Specification & deceleration must be signed bearing seal and 
submitted along with the offers by the Tender in token of complete acceptance thereof. 
The information furnished shall be complete by itself. The booklet of G.S.C.C may be 
retained by the bidder if deceleration is enc losed  along with the bid duly filled in and 
signed and sealed. 

 
1.1.8 The tender shall quote the rates in English language and internationals numerals. The 

rates shall be in whole rupees. These rates shall be entered in figures as well as in 
words. For the purpose of the tender, the metric system of units shall be used. 

 
1.1.9 All entries in the tender shall either be typed or be in ink. Erasures and overwriting are 

not permitted and may render such tenders liable to summary rejection. All 
cancellations and insertions shall be duly attested by the tenderer. 

 
1.2 Qualifications of Tenderers: 

Only t e n d e r e r s  who  h a v e  p r e v i o u s  expe r i ence  in  w o r k  o f  t h i s  n a t u r e  
a n d  description detailed in this tender specification and/or registered with BHEL, PS- 
ER-SAS for such works are expected to quote for this work duly detailing their 
experience along with the offer. Offers from tenderers who do not have established 
experience in the field are not likely to be considered. 
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OF CONTRACT  [FOR SERVICES JOB] 

PSER 
KOLKATA 

 

 
1.3 Data to be enclosed: 

 
Full in format ion  shall be g iven by the tender  in respect  of  fo l lowing .  Non- 
submission of this information may lead to rejection of the offer/tender. 

 
1.3.1 Financial Status: 

 

 a) A certificate from BHEL‟s scheduled Bank to prove his financial capacity/capability 
to undertakes the work of solvency certificate from the concerned Government 
Authority. 

 

b) 
 

Contractors other than those who are registered in ER, should submit their audited 
annual accounts for three years preceding the financial year in which tenders are 
called for. 

 

1.3.2  
 

Income Tax / Sales Tax Certificate : 
 

A certificate of Income Tax / Sales Tax verification from the appropriate authority in 
the forms prescribed therefor duly indicating annual turnover. The certificates shall 
be valid for one year from the date of issue or for the period prescribed therein for all 
tenders submitted during the period. 

 
1.3.3 Previous Experience: 

 
A statement giving particulars duly supported by documentary evidence of the various 
services rendered for each similar work by the tenderer indicating the particulars and 
value of each work, the site location and the duration and date of completion and also 
a list of site locations and particulars and value of various services that are under 
progress. 

 
1.3.4 Organisation Chart: 

 
The organisation pattern that is totally available with the tenderer and that will be 
employed by the tenderer for this work duly indicating the number of Engineers and 
Supervisors, their qualification and experience in the line, the number of skilled and 
unskilled workmen etc. 

 
1.3.5 An attested copy of the Power of Attorney, in case the tender is signed by an individual 

other than the sole proprietor, shall also be attached. 
 

1.3.6 In case of an individual: 
             His full name, address and place and nature of business. 
 

1.3.7 In case of Partnership firms: 
The name of all the partners and their addresses. A copy of the Partnership Deed 
(Instrument of partnership) duly certified by the Notary Public shall be enclosed. 

 
1.3.8 In case of Companies: 

Date and place of registration including Date of Commencement Certificate in case of 
public companies (certified copies of Memorandum and Articles of Associations are 
also to be furnished). 

 
Page 03 of 24

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 
 

GENERAL & SPECIAL CONDITIONS 
OF CONTRACT  [FOR SERVICES JOB] 

PSER 
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1.3.9 Nature of business carried on by the Company and the provision of the Memorandum 

relating thereof. 
 

1.3.10 Names and particulars including addresses of all the Directors and their previous 
experience. 

 

1.3.11 A list of tools and tackles that the tenderer is having and those that will be earmarked 
for this job. 

 
1.3.12 In addition to the above, the particulars required in various annexures.  
 

1.4      EARNEST MONEY DEPOSIT (EMD): 
 

1.4.1 Every tender Must be accompanied by the prescribed amount of Earnest Money 
Deposit in any one of the following forms: 
 

1.4.1.1 Cash deposit as permissible under the extant Income Tax Act  (Before 
tender opening) - The amount should be remitted by the party to the Cashier of 
Bharat Heavy Electricals Limited, PS-ER, Kolkata between 14.00 hours and 16.00 
hours on working days and cash receipt issued by him shall be enclosed along with the 
tender. 

 

1.4.1.2 Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER‟ 
            account (before tender opening). RTGS details of BHEL-PSER is available in tender. 
 

1.4.1.3 Banker’s Cheque/Pay Order/Demand Draft payable at Kolkata duly pledged in   
        Favour of Bharat Heavy Electricals Limited, Kolkata (along with offer). 
 

1.4.1.4 Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions      
               as defined in the Companies Act (FDR should be in the name of the Contractor, a/c   
               BHEL). 
 

1.4.1.5 Any other mode as per latest guidelines issued by Govt. of India.  
 

In addition to above, the EMD amount in excess of Rs. 2 Lakh may also be accepted in the 
form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases  shall be 
valid for atleast six months.  
 

1.4.1.6 Parties/bidders who have submitted/submits One Time EMD (OEMD) in this Power 
Sector Region (i.e. BHEL-PSER) for Service After Sales (SAS) a sum of amount 
Rs. 5,00,000/- (Rupees Five Lakh only) are exempted from payment of E.M.D. on 
each such tender in that unit on case to case basis.  

 

1.4.2 Tenders received without Earnest Money in full in the manner prescribed above are 
liable to be rejected. EMD shall not carry any interest. 

 

1.4.3 The Earnest Money Deposit of the successful tenderer will be retained as part of 
Security Deposit.  

 

1.4.4 EMD given by all unsuccessful tenderers sha l l  be refunded normal l y  within 15 
days of award of work. 

 

1.4.5 BHEL reserves the right of forfeiture of Earnest Money Deposit submitted by the 
tenderer if:- 
a) After opening the tender and within the offer validity period, the tenderer revokes his 

tender or makes any modification in his tender which is not acceptable to BHEL. 
 

b) The Contractor fails to deposit the required Security Deposit or commence the work 
within the period as per LOI/Contract.  

 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 
provisions of extant “Guidelines on Suspension of business dealings with suppliers/contractors” 
and forfeited/released based on the action as determined under these guidelines”. 
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 1.5 Authorisation and Attestation: 

1.5.1 Tenders shall be signed by persons duly authorised/empowered to do so. Certified 
copies of such authority and relevant documents shall be submitted along with the 
tenders. 

 

1.6 Validity of Offer: 
The rates in the tender shall be kept open for acceptance for a minimum period of six 
months from the due date of opening of tenders. If a tenderer withdraws or revokes his 
tender or increases the tender rates and/or conditions for any item within the aforesaid 
period, his Earnest Money Deposit is liable to be forfeited. In case the Bharat Heavy 
Electricals Limited calls for negotiations, such negotiation shall not amount to 
cancellation or withdrawal of the original offer which shall be binding on the tenderers. 

 
1.7 Execution of Contract: 

 

The successful tender‟s responsibility under this contract commences from the date of 
issue of the Letter of Intent by Bharat Heavy Electricals Limited. The successful 
tenderer may be required to execute an agreement in the prescribed form with the 
BHEL within a reasonable time after the acceptance of his tender and in any case 
before submitting first RA bill for payment. The expenses for completing and stamping 
the agreement shall be borne by the tenderer. 

 

1.8 Security Deposit (SD): 
 

1.8.1 Security Deposit means the security provided by the contractor towards fulfilment of 
any obligations in terms of the provisions of the contract. Upon acceptance of tender, 
the successful tenderer within the time specified in the Letter of Intent must deposit 
the required amount towards Security Deposit before start of the work. The Security 
Deposit shall not carry any interest. 

 
1.8.2 The total amount of Security Deposit will be 3% (Three per cent) of the contract 

value. EMD of the successful tenderer shall be converted and adjusted towards the 
required amount of Security Deposit. 

 

1.8.3 If the value of the work done at any time exceeds the accepted agreement value, the 
Security Deposit shall be correspondingly enhanced and the additional Security 
Deposit shall immediately be deposited by the contractor or recovered from payments 
due to the contractor. 

 
1.8.4 Regarding adjustment of Earnest Money Deposit towards part of Security Deposit, 

refer clause 1.8.2 above, the successful tenderer shall not commence any work 
under the contract before remitting the Security Deposit except as directed by BHEL. 

 
1.8.5 Failure to deposit the Security within the stipulated time may lead to forfeiture of 

Earnest Money and cancellation of the award of work. 
 
1.8.6 The balance amount to make up the required Security Deposit of 3% of the contract 

value may be furnished in any one of the following forms:  
            i) Cash (as permissible under the Income Tax Act) 

ii) Local cheques of scheduled banks (subject to realization)/Pay Order/Demand 
Draft/Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER‟ 

            account. 
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iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in 
the Companies Act. The Bank Guarantee format should have the approval of BHEL. 
Bank Guarantee for S.D. must be posted by the Bank by registered post directly to us, 
and it should not be submitted by the bidder directly to us.  
 

iv)  Fixed Deposit Receipt issued by Scheduled Banks / Publ ic  Financial Institutions 
as defined in the Companies Act (FDR should be in the name of the contractor, A/C 
BHEL). 
 

v)  Securities available from Indian Post Offices such as National Savings Certificates, 
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 
endorsed/hypothecated/ pledged, as applicable, in favour of BHEL). 
 

vi) Any other mode as per latest guidelines issued by Govt. of India.  
 

Note: BHEL will not be liable or responsible in any manner for the collection of interest 
or renewal of the documents or in any other matter connected therewith. 
 

1.8.7 Collection of Security Deposit: 
 

1.8.7.1 At least 50% of the required Security Deposit, including EMD, should be collected 
before start of work. Balance of the Security Deposit can be collected by deducting 
10% of the gross amount progressively from each of the running bills of the contractor 
till the amount of the required Security Deposit is collected. 

 

1.8.7.2 If the value of the work done at any time exceeds the accepted agreement value, the 
Security Deposit shall be correspondingly enhanced and the additional Security 
Deposit shall immediately be deposited by the contractor or recovered from payments 
due to the contractor. 

 

1.8.7.3 The recoveries made from running bills (cash deduction towards balance SD amount) 
can be released against submission of equivalent Bank Guarantee in acceptable form, 
but only once, before completion of work, subject to approval of BHEL. 

 

1.8.7.4 In case of SAS jobs, work can be started before the required Security Deposit is 
collected. However, payment can be released only after collection/recovery of initial 
50% Security Deposit. 

 

1.8.8 BHEL reserves the right of forfeiture of Security Deposit in addition to other claim and 
penalties in the event of the contractor‟s failure to fulfil any of the contractual 
obligations including statutory or in the event of termination of contract as per terms 
and conditions of contract. 

 

1.8.9 DELETED. 
 

1.8.10 No interest shall be payable by BHEL on Earnest Money / Security Deposit or any 
money due to the contractor from BHEL. 

 

1.8.11 In no case Security Deposit can be released before settling all claims under this 
contract. 
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1.9 Rejection of Tender and other conditions: 
 

1.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without assigning 

any reasons whatsoever: 

a)  to reject any or all of the tenders. 
b)  To split up the work amongst two or more tenderers. 
c)  To award the work in part. 
d)  Either of the contingencies stated in (b) and (c) to modify the time for completion 

suitably. 
e)  To modify the scope of work after mutual agreement. 

 
1.9.2 Conditional and unwitnessed tenders: 

 
Tenders containing absurd or unworkable rates and amounts and tenders which are 
incomplete and otherwise considered defective and tenders not in accordance with the 
tender conditions, specifications etc. are liable to be rejected. 

 
1.9.3 If a tenderer expires after his submission of the tender or after the acceptance of his 

tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires 
after the submission of the tender or after the acceptance of the tender, BHEL may 
cancel such tender at their discretion unless the firm retains its character. 

 
1.9.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or by 

changes in the compositions of the firm made subsequent to the execution of the 
contract. They may, however, recognise such power of Attorney and changes after 
obtaining proper legal advice, the cost of which will be chargeable to the contractor 
concerned. 

 
1.9.5 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract, if awarded and forfeit 
the Earnest Money/Security Deposit. 

 
1.9.6 Canvassing in any form in connection with the tenders is strictly prohibited and the 

tenders submitted by the contractor who resort to canvassing are liable to rejection. 
 
1.9.7 Should a tenderer or contractor or in the case of a firm or Company of Contractors one 

or more of its Partners/shareholders/Directors have a relation or relations employed in 
the capacity of an officer of BHEL, the authority inviting tender shall be informed of the 
fact along with the offer, failing this, BHEL may at its sole discretion, reject the tender 
or cancel the contract and forfeit the Earnest Money/Security Deposit. 

 
1.9.8 The successful tenderer should not sub-contract the part or complete work detailed in 

this tender specification undertaken by him without permission of BHEL. The tenderer 
is solely responsible to BHEL for the work awarded to him. Any deviation in this regard 
will entail termination of such contract by BHEL at the risk and responsibility of 
contractor. 

 
1.9.9 The s u c c e s s f u l  t e n d e r e r  s h a l l  i n f o r m /keep B H E L  i n f o r m e d  i f  h e  

h a s  a l r e a d y  undertaken any work/is likely to be awarded any job with the 
same customer with whom BHEL is entering into contract. 
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 SECTION – II 

GENERAL TERMS & CONDITIONS OF THE CONTRACT 
 

2.1 Definition: 
 

The following terms and expressions shall have the meaning hereby assigned to them 
except where they context otherwise requires: 

 

2.1.1 „BHEL‟ (or  B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a  company 
registered under Indian Companies Act., 1956, with its Registered Office at BHEL 
House, SIRI FORT, NEW DELHI-110049, Power Sector, Eastern Region, Service 
After  Sales –  Services, DJ-9/1,Salt Lake, Kolkata –  700091 or  its    Administrative 
officers or its site Engineer or the employees authorised to deal with any matters with 
which these persons are concerned on its behalf. 

 
2.1.2 “GENERAL   MANAGER”/DEPUTY   IN   CHARGE” shall   mean   the   Officer   in 

Administrative charge of BHEL, PS-ER, SAS – Services, Kolkata or their other regional 
offices. 

 
2.1.3 “ENGINEER” or “ENGINEER IN CHARGE” shall mean Engineer deputed by BHEL. 

The terms include “SITE ENGINEER”, “RESIDENT ENGINEER” and “ASSISTANT 
SITE ENGINEER” of BHEL at the site as well s the officers in-charge at Kolkata office. 

 
2.1.4 “SITE” shall mean the place or places at which the plants/equipment are to be 

overhauled and services are to be performed as per the specification of this contract. 
 
2.1.5 “CLIENTS OF BHEL” or “CUSTOMER” shall mean the Project authorities to whom 

BHEL is supplying the equipment/services. 
 
2.1.6 “CONTRACTOR” shall mean the individual, firm or company who enters into this 

contract with BHEL and shall include their executors, administrators, successors and 
permitted assigns. 

 
2.1.7 "CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the agreement 

or work order, the accepted appendices of rates, schedule of quantities, if any and 
general condition of contract, the special conditioning of contract instructions of the 
tenderers, the drawings, the specifications, the special specification, if any, the tender 
specifications, the special specification, if any, the tender documents and the Letter of 
Intent/Accepting Letter issued by BHEL. Any conditions or terms stipulated by the 
contractor in the tender documents or supporting letters shall not form part of the 
contract unless specifically accepted in writing by BHEL and incorporated in the 
agreement. 

 
2.1.8 "GENERAL CONDITIONS OF CONTRACT" shall mean the instructions to tenderers 

and general conditions of contract pertaining to the work detailed. 
 
2.1.9 "TENDER   SPECIFICATION"   shall   mean   the   "Specific   Conditions, technical 

specifications, appendices, site information and drawings, "pertaining to the work for 
which the tenderers are required to submit their offer. Also this will include the 
specifications detailed in NIT of client of BHEL for overhauling, erection, testing and 
commissioning of plant. Individual specification no. will be assigned to each tender 
specification. 
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2.1.10 "TENDER DOCUMENTS" shall mean the General conditions of contract (2.1.8) and 
tender specification (2.1.9) 

 

2.1.11 "LETTER OF INTENT" shall mean the intimation by a letter to the tenderer that the 
tender has been accepted in accordance with provisions contained in that letters. The 
responsibility of the contractor commences from the date of issue of this letter and all 
the terms and conditions of contract are applicable from this date. 

 

2.1.12 "COMPLETION TIME" shall mean the period by date specified in the acceptance of 
tender for handing over the overhauled equipment/plant which are found acceptable 
by the engineer being of required standard and conforming to the specification of the 
contract or   recommissioning o f    the m a c h i n e  s u c c e s s f u l l y  w h i c h e v e r  
i s  l a t e r . Completion time will be reckoned from the date of LOI with the period for 
mobilisation as prided with LOI, added to the same. 

 

2.1.13 "PLANT" shall mean and cannot the entire assembly of the plant and equipments 
covered by the contract. 

 
2.1.14 "EQUIPMENT” shall mean all equipments, machineries, materials, structurals, 

electricals and other components of the plant covered by the contract. 
 
2.1.15 "TESTS" shall mean and include such test or tests to be carried out on the part of the 

contractor as are prescribed in the contract or considered necessary by BHEL, in order 
to ascertain the quality workmanship, performance and efficiency of the contract work 
or part thereof. 

 
2.1.16 "APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed or 

instructed by BHEL. 
 
2.1.17 "WORK OR CONTRACT WORK" shall mean and include supply of all categories of 

labour, s p e c i f i e d  c o n s u m a b l e s , t o o l s    and   tackles r e q u i r e d  f o r    
complete a n d  satisfactory s i te  t r a n s p o r t a t i o n , handl ing, s tack ing , s tor ing , 
ove r hau l ing  erect ion , testing and commissioning of the equipment to the entire 
satisfaction of BHEL. 

 
2.1.18 "SINGULAR AND PLURAL ETC" words carrying singular number shall also include 

plural and vice versa, where the context so requires, words importing the masculine 
gender shall be taken to include any company or Association or body of individuals, 
whether incorporated or not. 

 
2.1.19 "HEADINGS" The Leadings in these general conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into 
consideration in interpretation or construction thereof or of the contract. 

 
2.1.20 „MONTH” shall mean calendar month. 

 
2.1.21 “WRITING” shall include any manuscript, type written or printed statement under the 

signature or seal as the case may be. 
 
2.2 Law governing the contract and Court Jurisdiction: 

 
The contract shall be governing by the Law for the time being in force in the Republic of India. 
The Civil Court having ordinary original civil jurisdiction, Kolkata shall alone have exclusive 
Jurisdiction in regard to all claims in respective of this contract. 
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2.3 Issue of Notice: 

 

The contractor shall furnish to the BHEL Engineer the name, designation and address 
of his authorised agent and all complaints, notices, communications and reference 
shall be deemed to have been duly given to the contractor if delivered to the contractor 
or his authorised agent or left at or posted to the address either of the contractor or of 
his representative and shall be deemed to have been so given in the case of posting 
on the day on which they would have reached such address in the ordinary course of 
past or on which they were so delivered or/or left. 

 
2.4 Use of Land: 

 

No land belonging to BHEL or their customer, under temporary possession of 
BHEL shall be occupied by the contractor without the written permission of BHEL. 

 
2.5 Commencement of Work: 
 

2.5.1 The contractor shall commence the work within the time indicated in the Letter of Intent 
from BHEL and shall proceed with the same with due expedition without delay. For 
computing the scheduled completion date, commencement, of work will be reckoned 
from the date of complete mobilisation as per LOI, unless specifically amended by 
Head (Services), BHEL, Kolkata. 

 
2.5.2 If the successful tenderer fails to start the work within the stipulated time, BHEL as its 

discretion will have the right to cancel the contract. His Earnest Money and / or 
Security Deposit with BHEL will stand forfeited without any further reference to him, 
without prejudice to any and all of BHEL‟s other rights and remedies in this regard. 

 
2.5.3 All the works shall be carried out under the direction and to the satisfaction of BHEL. 

 
2.5.4 The erected overhauled plant or work performed under the contract shall be taken 

over when it has been completed in all respects and or satisfactorily put into operation 
at site. 

 
2.6 Mode of payment and measurement of the work completed. 

 
2.6.1 “All payment due to the contractor shall be paid only by Account payee 

Cheques” 
 

2.6.2 The contractor shall present his bill on the format prescribed by BHEL for every 
payment. After verification of such bills by BHEL, all items having financial value shall 
be entered and certified in BHEL Measurement Book by BHEL Engineer and the bills 
prepared based on the same and connected technical documents which form part of 
this tender specification. 

 

2.6.3 Lump sum omission will be entered for deduction. Measurement shall be restricted to 
that for which it is required to ascertain the financial liability of BHEL under this 
Contract. 

 
2.6.4 Work which is to be measured in details shall be measured as per standard procedure 

without reference to any local procedures without reference to any local procedures 

excepting where it is otherwise stated in the tender documents. The measurement 

shall be taken jointly by person duly authorised on the part of BHEL and by the 

contractor. 
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2.6.5 If, at any time due to reason whatsoever, it becomes necessary to remeasure the 
work done in full or in part, the expenses towards such remeasurement shall be 
borne by the contractor. 

 

2.6.6.1 The c o n t r a c t o r  s ha l l  b e a r  t h e  e x p e n d i t u r e  i nvo l ved , i f  a n y , i n  
m a k i n g  t h e  measurement. The Contractor shall, without extra charges, provide 
all the assistance with appliances with appliance and other things necessary for 
measurement. 

 

2.6.7 The measurement entered in the Measurement Books and the bills prepared shall 
be signed and dates by both the contracting parties. 

 

2.6.8 The Contractor will be intimated in writing by the site Engineer, the proposed date 
of measurement. If the contractor, representative fails to participate in the joint 
measurement, the BHEL engineer shall have the power to proceed by himself to 
take measurement in which case the measurement shall be accepted by the 
contractor as final. 

 

2.6.9 Passing of measurement as per bills does not amount to acceptance of the 
completion of work mentioned. Any left out work has to be completed if pointed out 
at a later dated by BHEL. 

 

2.7 Rights of BHEL: 
 

2.7.1    To withdraw any portion of work and/or to restrict / alter the quantum of work as indicated in 
the contract during the progress of work and get it done through other agency and/or by 
departmental labour to suit BHEL‟s commitment to its customer or in case BHEL decides to 
advance the date of completion due to other emergency reasons / BHEL‟s obligation to its 
customer. 

 

2.7.2  To terminate the contract or withdraw portion of work and get it done through other            
agency, at the risk and cost of the contractor after due notice of a period of 14 days‟ by   

             BHEL in any of the following cases: 
 

i) Contractor‟s poor progress of the work vis-à-vis execution timeline as stipulated in the 
Contract, backlog attributable to contractor including unexecuted portion of work does not 
appear to be executable within balance available (#) period considering its performance of 
execution. 
ii) Withdrawal from or abandonment of the work by contractor before completion of the work 
as per contract. 
iii) Non-completion of work by the Contractor within scheduled completion period as per 
Contract or as extended from time to time, for the reasons attributable to the contractor. 
iv) Termination of Contract on account of any other reason (s) attributable to Contractor. 
v) Assignment, transfer, subletting of Contract without BHEL‟s written permission. 

vi) Non-compliance to any contractual condition or any other default attributable to 

Contractor. 

(#) In-case inputs from BHEL/Customer are likely to be delayed or are actually delayed, this 

delay may also be taken into account while considering balance period available for execution 

of Contract. 

  
Risk & Cost Amount against Balance Work: 
 

Risk & Cost amount against balance work shall be calculated as follows: 
Risk & Cost Amount= [(A-B) + (A x H/100)] 
Where, 
A= Value of Balance scope of Work (*) as per rates of new contract 
B= Value of Balance scope of Work (*) as per rates of old contract being paid to the 

contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any. 
H = Overhead Factor to be taken as 5 
In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 
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(*) Balance scope of work (in case of termination of contract): 
Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter 
for „Termination of Contract‟, shall be taken as balance scope of Work for calculating risk & 
cost amount. Contract quantities are the quantities as per original contract. If, Contract has 
been amended, quantities as per amended Contract shall be considered as Contract 
Quantities. 
Items for which total quantities to be executed have exceeded the Contract Quantities 
based on drawings issued to contractor from time to time till issue of Termination letter, then 
for these items total Quantities as per issued drawings would be deemed to be contract 
quantities. 
Substitute/ extra items whose rates have already been approved would form part of contract 
quantities for this purpose. Substitute/ extra items which have been executed but rates have 
not been approved, would also form part of contract quantities for this purpose and rates of 
such items shall be determined in line with contractual provisions. 
However, increase in quantities on account of additional scope in new tender shall not be 
considered for this purpose. 
 

NOTE: In-case portion of work is being withdrawn at risk & cost of contractor instead of 
termination of contract, contract quantities pertaining to portion of work withdrawn shall be 
considered as „Balance scope of work‟ for calculating Risk & Cost amount. 
 

LD against delay in executed work in case of Termination of Contract: 
 

LD against delay in executed work shall be calculated in line with LD clause as per 
GCC/SCC/TCC/Special note/any other annexure of tender document (in compliance with 
order of precedence), for the delay attributable to contractor. For limiting the maximum value 
of LD, contract value shall be taken as Executed Value of work till termination of contract. 
 

Method for calculation of “LD against delay in executed work in case of termination 
of contract” is given below. 
 

i) Let the time period from scheduled date of start of work till termination of contract 
excluding the period of Hold (if any) not attributable to contractor = T1 

ii) Let the value of executed work till the time of termination of contract= X 
iii) Let the Total Executable Value of work for which inputs/fronts were made available 

to contractor and were planned for execution till termination of contract = Y 
iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 
v) LD shall be calculated in line with LD clause [as per GCC/SCC/TCC/Special 

note/any other annexure of tender document (in compliance with order of 
precedence)] of the Contract for the delay attributable to contractor taking “X” as 
Contract Value and “T2” as period of delay attributable to contractor. 

 

2.7.3   Recoveries arising out of Risk & Cost and LD or any other recoveries due from  
           Contractor 
  Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 
contract. 

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if 
funds are insufficient to effect complete recovery against dues indicated in (a) above. 
c) If contractor fails to deposit the balance amount to be recovered within the period as 
prescribed in demand notice, following action shall be taken for balance recovery: 

i) Dues payable to contractor against other contracts in the same Region shall be 
considered for recovery. 

ii) If recovery cannot be made out of dues payable to the contractor as above, balance 
amount to be recovered, shall be informed to other Regions/Units for making 
recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

iii) In-case recoveries are not possible with any of the above available options, Legal 
action shall be initiated for recovery against contractor. 

 
2.7.4   To terminate the contract or to restrict the quantum of work and pay for the portion  
          of work executed in case BHEL‟s contract with their customers are terminated for  
       any reason. 
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2.7.5   While every endeavour will be made by BHEL they cannot guarantee uninterrupted work 
due to conditions beyond their control. Contractor will not be entitled to any compensation / 
extra payment on this account. 

 

2.8 Responsibilities of the Contractor: 
 

The following are the responsibilities of the contractor in respect of observation of local 
laws, employment of personnel, payment of taxes and execution of job etc. 
 

2.8.1 As far as possible, unskilled workers shall be engaged from the local areas in which 
the work is being executed. 

 

2.8.2 The Contractor at all times during the continuance of this contract, shall in all his 
dealing with local labour for the time being employed on or in connection with the 
work, have due regard to all local festivals and religious and other customs. 

 

2.8.3 The contractor shall c om p l y  wi t h  a l l  s t a t e  a n d  c en t r a l  Laws , S ta t u to r y  
Ru les , Regulations etc., such as: 
 

The payment of wages Act, Minimum Wage Act, Workmen compensation Act, 
Employers Liability Act, Industrial Disputes Act, Employees Provident Fund Scheme, 
 

Employees Insurance Scheme, Contract Labour (Regulation & Abolition) Act 1970 and 
other Acts, Rules & Regulations for labour as may be enacted by the Government 
during    the  tenure  of  the  Contract  and  having  force  or  jurisdiction  at  site.  The 
Contractor shall give to the local Governing Body, Police and other relevant authorities 
all such notices as may be required by law. 

 

2.8.4 The  Contractor shall  pay  all  taxes,  fees,  licence  charges, deposits duties, tools, 
royalty, commission or other charges which may be leviable on account of any of his 
operations in executing the contract. In case, BHEL is forced to pay any of such taxes, 
BHEL shall have the right to recover the same from the contractor either from his bills 
or otherwise as deemed fit. 

 

2.8.5 The Contractor shall be responsible for provision of health and sanitary arrangements, 
more particularly described in contract Labour (Regulation & Abolition Act) safety 
precautions etc., as  may  by  required  of  same  and  satisfactory execution of  the 
contract. 

 

2.8.6 The contractor shall fulfil all his obligation in respect of accommodation including 
proper medical facilities for the personnel employed by him. 

 

2.8.7 The contractor shall be responsible for the proper behaviour at site and observance of 
all regulations by the staff employed by him. 

 
2.8.8 The Contractor shall ensure that no damage is caused to any person / property of 

other parties working at site. If any such damages is caused, it is the responsibility of 
the contactor to make the losses or compensate for the same. 

 

2.8.9 All the properties / equipments / components of BHEL / their client loaned with or 
without deposit to the contractor in connection with the contract shall remain the 
properties of BHEL / their client. The Contractor shall use such properties for the 
purpose of execution of this contract. All such properties / equipment / components 
shall be deemed to be in good condition when received by the contractor unless he 
notified within 48 hours to the contrary. The Contractor shall return them in good 
conditions as and when required by BHEL / their client. In case of case of non-return, 
loss damage, repairs, etc. the cost thereof, as may be fixed by the site Engineer, will 
be recovered from the contractor. 
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2.8.10 It is not obligatory on the part of BHEL to supply any tools and tackles or other 
materials other than those specifically agreed to do so by BHEL. However, depending 
upon the availability / possibility BHEL‟s customers‟ handling equipment and other 
plants may be made available to the contractor on payment of the hire charges / free 
of charges as fixed, subject to the condition laid down by BHEL. Customer form time to 
time, Unless paid in advance, such hire charges if applicable shall be recovered from 
contractor‟s bill / security Deposit in one instalment. 

 
2.8.11 The contractor shall not claim any compensation of the scope of the work, due to 

changes in design which curtails quantum. 
 
2.8.12  The Contractor shall fully indemnify BHEL against all claims of whatsoever nature 

arising during the course of erection / overhauling / performing work under the 
contract. 

 

2.8.13  In case the contractor is required to undertake any major work outside the scope of this 
contract the rates payable shall be decided by BHEL Resident Engineer. 

 
2.8.14 The contractor shall keep the area of work clean and shall remove debris etc., while 

executing day to day work. Upon completion of work, the contractor shall remove from 
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials 
and deposit them in places to be specified by the BHEL Engineer. The contractor will 
also demolish all hutments, sheds, partitions, offices, constructed and used by him and 
shall clean the debris. In the event of his failure to do so, the same will be arranged to 
be removed by the BHEL. The expenses thereof will be recovered from contractor. 

 
2.8.15 The contractor shall arrange and co-ordinate his work in such a manner as to cause 

no inconvenience to other agencies working in the area. 
 
2.8.16 All safety rules and codes applied by the client / BHEL at site shall be observed by the 

contractor without exception. The contractor shall be responsible for the safety of the 
equipment / material and work to be performed by him and shall maintain all light, 
fencing guards, signs etc. or other protection necessary for the purpose. Contractor 
shall also take such additional precautions as may be indicated from time to time by 
the Engineer with a view to prevent pilferage, accidents, fire hazards and atmospheric 
conditions. Suitable number of electrical staff, watch and ward, store keepers to take 
care of the equipment, materials and construction tools and tackles, shall be posted at 
site by the contractor till c o m p l e t i o n  of the work under this contract. The 
contractor shall arrange for such safety devices as are necessary for such type of work 
and carry out the requisite tests of handling equipment, lifting tools, tackles etc, as 
per prescribed standards and practices. 

 
2.8.17 The contractor will be directly responsible for payment of wages to his women. A pay 

roll sheet giving all the payments given to workers and duly signed by the contractor‟s 
representative should be furnished to BHEL site office for record purpose. BHEL site 
In-charge may be intimated the date of disbursement of   wages to the workmen 
engaged for the work, so that his representative can witness the same. 

 
2.8.18 The intent of specification, is to provide services according to most modern and proven 

techniques and codes. The omission of specific reference to any method, requirement 
or material necessary for the proper and efficient performance of work shall not 
relieve the contractor of the responsibility of providing such facilities to complete the 
work. 
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2.8.19  In case of any clause of the work for which there is no such specification as laid down in the 
contract, such work shall be carried out in accordance with the instructions and requirements of 
the BHEL Engineer. 

 

2.8.20 No levy or payment or charge made or imposed shall be impeached by reason of any clerical 
error or by reason of any mistake in the amount levied or demanded or charged. 

 

2.8.21 The details drawings, specifications, instructions manual, if any available with the BHEL 
Engineer will form part of tender specification. These documents will be made available for 
reference only to the contactor during execution of work. 

 

2.8.22 Should any error or ambiguity be discovered in the specification or information, the 
contractor shall   forthwith   bring   the   same   to   the   notice   of   BHEL   before 
commencement of work. BHEL‟s interpretation in such cases shall be final and binding on the 
contractor. 

 

2.8.23 No idle labour charges will be admissible in the event of any stoppage caused in the work 
resulting in contractor‟s labour being rendered idle due to any cause of any type. 

 

2.8.24 No  over  run  charges shall  be  paid  in  the  event  of  the  completion period being 
extended for any reason whatsoever. 

 

2.8.25 It is possible that some repair/rectification, modification may be needed on the equipments to 
be overhauled / work to be performed under this specification, for reasons not attributions to 
the contractor. All such repair / rectification / modification work which can be done, with the 
available facilities at site shall be carried out by the contractor free of cost and no extra charges 
shall be paid to contractor. 

 

2.8.26 The quality and progress of work will be regularly reviewed. The schedule and progress of 
work will be given to the contractor in advance and it will be the obligation 
/ responsibility of the contractor to achieve the desired quality and progress of work by suitably 
reinforcing their labour force and/or by working extra hours or in more than one shift without 
any extra cost. Workmen found unsuitable for the work will be replaced immediately by 
the contractor on being informed by BHEL. 

 

2.8.27  During the overhauling  work under the contract it is very essential that proper and adequate 
inspection should made constantly to maintain the quality or workmanship so that  any 
deviation from design dimension does not exceed permissible limits. The proper functioning of 
the unit, while in operation, depends to a great extent on the above factors. The fact that 
effective supervision and inspection at the execution stage is less costly than any down time of 
running unit even for a short period need not be over emphasized. For the details regarding 
alignment and permissible dimensional deviations in the sub-assembles BHEL Engineer may 
be consulted. 

 

2.8.28  The contractor shall be furnish fortnightly labour report showing by classification of number 
of employees engaged in various categories or work date wise and submit a progress report of 
wok as required by BHEL Engineer. 

 

2.8.29  The  contractor shall  execute the  work  in  the  most  substantial and  workmen-like manner 

in stipulated time. Accuracy of work and timely execution are the essence of this contract. The 
contractor shall be responsible to ensure that the assembly and workmanship conform to the 
dimensions and clearances given in the drawings and/or as per instructions of BHEL Engineers. 

 

2.8.30 The contractor shall take all responsible care to protect the materials and work till such time  the  
plant/equipment  has  been  taken  over  by  BHEL  /  their  client.  Where necessary, suitable 
temporary fencing and lighting shall have to be provided by the contractor as a safety 
measure against accident and damage of property of BHEL. Suitable caution notice shall be 
displayed where access to any part may be deemed to be unsafe and hazardous. 

 

2.8.31 It will be the responsibility of the contractor to ensure safe lifting of the equipments taking 
due precautions to avoid any accidents and damage to other equipments and personnel. 

 
2.9 Void 
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2.10 Insurance: 

2.10.1 BHEL / their customer shall arrange for insuring the materials / properties of 
BHEL/customer covering risks during transit, storage, overhauling, erection and commissioning. 

 
2.10.2 It is the sole responsibility of the contractor to Insure his workman against accident and injury 

while at work as required by relevant rules  and to pay compensation, if any, to workmen as 
per workmen‟s compensation Act. Contractor shall insure his staff against accidents. The work 
will be carried out in a protected area and all the rules and regulations of the client / BHEL in 
the area of project which are in  force from time to time, will have to be followed by the 
contractor. 

 
2.10.3 If due to negligence and /or  non-observations of safety and other precautions, any accident / 

injury occurs to any other person/public, the Contractor shall have to pay necessary 
compensation and other expenses, if so decided by the appropriate authorities. Third party 
insurance coverage is to be made by the contractor. 

 
2.10.4 If   due   to   contractor‟s  carelessness,  negligence  or   non-observance  of   safety 

precautions damage to BHEL‟s /Customer‟s property and personnel should occur, and if BHEL 
is unable to recover, in full, cost from the Insurance Company, the balance will be recovered 
from the Contractor. 

 
2.11 Strikes & Lockouts : 

The contractor will be fully responsible for all the disputes and other issues connected with his 

labour. In the event of the contractor‟s labour resorting to strike or the lockout declared is not 

settled within a period of one week BHEL shall  have the right to get the work executed 

employing the own labour or through any other agencies or both and the cost so incurred by 

BHEL, shall be deducted from the contractor‟s bills as per 

clause 2.7.  For all purposes whatsoever, the employees of the contractor shall not be 
deemed to be in the employment of BHEL. 

 
2.12. Force Majeure : 

 
2.12.1  The following shall amount to Force Majeure : 
 

Acts of God, Acts of any Government, war, sabotage, riots, civil commotion, police action, 
revolution, flood, fire, cyclones, earthquake and epidemic and other similar causes over which 
the contractor has no control. 

 
2.12.2  If the contractor suffers delay in the due execution of the contractual obligation due to delays 

caused by Force Majeure as defined above, the agreed time of completion of the job covered 
by this contract or the obligations of the Contractor shall be extended by a period of time equal 
to the period of delay provided that on the occurrence of any such contingency the Contractor 
immediately reports to BHEL in writing the causes of delay and the contractor shall not be 
eligible for any compensation. 

 
2.13 Performance Guarantee: 

Even though the work will be carried out under supervision of BHEL Engineers. The contractor 

shall guarantee against defects attr ibutable to fau l t y workmanship or procedure 

adopted in the overhaul for items covered in the contract for a period of six months from the 

date of re-commissioning o f  the set after the capital overhaul. The guarantee should cover all 

defects notified during this period and shall have to be attended to free of cost immediately or 

at the time our clients are able to give shut down of the set for the required period. when    

necessary. In case of failure of contractor to attend to such defects as and when required in 

time, BHEL shall arrange to attend the defects and the charges shall be levied to contractor‟s 

account and shall be recoverable from the security deposit / progressive payments. 
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2.14. ARBITRATION & CONCILIATION:  

 

2.14.1 ARBITRATION: 

2.14.1.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable 

settlement (whether by Conciliation to be conducted as provided in Clause 2.14.2 herein below 

or otherwise) in respect of any dispute or difference; arising out of the formation, breach, 

termination, validity or execution of the Contract; or, the respective rights and liabilities of the 

Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner 

touching upon the Contract (hereinafter referred to as the „Dispute‟), then, either Party may, 

commence arbitration in respect of such Dispute by issuance of a notice in terms of section 21 of 

the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the „Notice‟). The Notice shall 

contain the particulars of all claims to be referred to arbitration in sufficient detail and shall also 

indicate the monetary amount of such claim. The arbitration shall be conducted by a sole 

arbitrator to be appointed by the Head of the BHEL Power Sector Region issuing the Contract 

within 60 days of receipt of the complete Notice. The language of arbitration shall be English. 

The Arbitrator shall pass a reasoned award.  

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 

modifications or re-enactments thereof and the rules made thereunder as in force from time to 

time shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be 

Kolkata (the place from where the contract is Issued). The Contract shall be governed by and be 

construed as per provisions of the laws of India. Subject to this provision 2.14.1.1 regarding 

ARBITRATION, the principal civil court exercising ordinary civil jurisdiction over the area where 

the seat of arbitration is located shall have exclusive jurisdiction over any DISPUTE to the 

exclusion of any other court.  

2.14.1.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 

following shall be applicable: 

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port 

Trusts inter se and also between CPSEs and Government Departments/Organizations 

(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such 

dispute or difference shall be taken up by either party for resolution through AMRCD 

(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 

4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as amended from time to time. 

2.14.1.3 The cost of arbitration shall initially be borne equally by the Parties subject to the final allocation 

thereof as per the award/order passed by the Arbitrator. 

2.14.1.4 Notwithstanding the existence of any dispute or differences and/or reference for the arbitration, 

the Contractor shall proceed with and continue without hindrance the performance of its 

obligations under this Contract with due diligence and expedition in a professional manner 

unless the dispute inter-alia relates to cancellation, termination or short-closure of the Contract 

by BHEL. 
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2.14.2   CONCILIATION: 

If at any time (whether before, during or after the arbitral or judicial proceedings), any Disputes 

(which term shall mean and include any dispute, difference, question or disagreement arising in 

connection with construction, meaning, operation effect, interpretation or breach of the 

agreement, contract), which the Parties are unable to settle mutually, arise inter-se the Parties, 

the same may, be referred by either party to Conciliation to be conducted through Independent 

Experts Committee (IEC) to be appointed by competent authority of BHEL from the BHEL Panel 

of Conciliators. 

Notes: 

1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be 

included in the BHEL Panel of Conciliators. 
 

    2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually 

agreeable to both the parties from outside the BHEL Panel of Conciliators. 

 

The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 

Conciliation Act 1996 or any statutory modification thereof and as provided in Procedure 2.3 : 

“Procedure for conduct of conciliation proceedings” (as available in www.bhel.com). The 

Procedure 2.3: “Procedure for conduct of conciliation proceedings” (as available in 

www.bhel.com) together with its Formats (as available in www.bhel.com) will be treated as if the 

same is part and parcel hereof and shall be as effectual as if set out herein in this GCC. 

The Contractor hereby agrees that BHEL may make any amendments or modifications to the 

provisions stipulated in the Procedure 2.3 : “Procedure for conduct of conciliation proceedings” 

(as available in www.bhel.com) from time to time and confirms that it shall be bound by such 

amended or modified provisions of the Procedure 2.3 : “Procedure for conduct of conciliation 

proceedings” (as available in www.bhel.com) with effect from the date as intimated by BHEL to 

it. 

2.14.3   NO INTEREST PAYABLE TO CONTRACTOR: 

Notwithstanding anything to the contrary contained in any other document comprising in the 

Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 

including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final 

Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as the case 

may be, is adjudged to be due from BHEL to Contractor whether under the Contract or 

otherwise. 
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SECTION – III 

SPECIAL CONDITIONS OR CONRACT 
 

3.1 Quantum of Work:  

 

3.1.1 The scope of work given in the tender specification is only approximate     and is liable to 
variation and alternation at the discretion of BHEL Resident Engineer. No compensation on this 
account shall be payable to the contractor unless specifically recommended by BHEL 
Resident Engineer as the variation forming major additions to the original scope of work. All 
repair / rectification work arising out of normal wear and tear, seizure of parts etc. have to be 
done by the contractor and the same will be covered by the scope of work of the contract. 

 
3.1.2 The scope of work details out the major activities only. However, as per the general 

maintenance requirement and site condition, certain related activities may have to be carried 
out without any extra cost. 

 
3.2 Commencement and completion of work : 

 
3.2.1 The starting time and completion t ime is the essence of the of the tender. As the time 

bound programme is firmly committed to customer, the starting time and completion time 
should be strictly adhered to. It will be not be possible to grant extension in completion 
time except in extraordinary circumstance, which will be decided entirely  at  the  discretion  
of  BHEL  Resident  Engineer.  Work should normally be carried out in two shifts and 
sometimes also in three shifts in consultation with BHEL Resident Engineer. 

 
A detailed programme of the various activities covered under this contract with specific time 
period to fall in the overall frame work of the above dates should be prepared and got 
approved by BHEL Resident   Engineer. The progress against this programme shall be 
reviewed with BHEL Resident   Engineer at the end of each day and critical areas 
identified and suitable steps taken in time. 

 
If during the review, at any stage of overhauling, BHEL Resident Engineer feels that the 
delays are not likely to be made up, BHEL reserves the right to take corrective s teps  a s  
c o n s i d e r e d  necessary b y     BHEL R e s id e n t  Eng ineer  to  complete work in 
scheduled time and debit the cost incurred thereon to the contractor. This d o e s  not 
however absolve the contractor of his own efforts in consultation with BHEL Resident 
Engineer. Every endeavour will be made to see that work proceeds uninterruptedly. 

 
3.2.2 The tenderers should indicate the time required for starting the work once the letter of intent 

is issued and the time required for completion. The work may have to commence 
immediately after opening of the tenders. Hence, preference may be given to those 
tenderers who can commence the work earlier, and also ensure early completion. 

 
3.2.3 The Contractor shall ensure completion of the job in all respects within the day from the date 

of commencement of work as given in contract. 

 

3.3 Penalty for delay: 
 

3.3.1 In the event of failure to complete the work in given time, an amount equal to ½% [half percent] 
of the contract value per day subject to a maximum of 10% [ten percent] of the contract value 
will be levied as penalty, in case the balance work is allowed to be completed by the contractor 
beyond the scheduled time of completion, which is at the discretion of BHEL. In case of 
delays on contractor‟s part, at any stage during the scheduled period or after, BHEL shall 
have the option of ensuring completion of the job by any other means at its disposal and the 
charges on this account shall be levied on the contractor.  These shall be adjusted against 
contractor‟s bills or Security Deposit.  

 In case of LD recovery, the applicable GST shall also be recovered from vendor. 
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3.4 Terms of Payment:  

 
A minimum time of 15 days will be required for processing the bills and release of payment 
after the bills are presented to BHEL. 

 
3.4.1 As per STC 

 
All payments are subjects to income tax deductions @1% of the bill amount at source or as per 
Central Government Laws. No request for advance payment will be entertained by BHEL. 

 
3.5 Inspection and Completion:  

 
The work being carried out by the contractor will be supervised and inspected by our 
Site Engineers under the overall supervision of BHEL Resident Engineer. 

3.6 The work will be deemed as complete when it is finally accepted by BHEL Resident Engineer 
and job completion certificate is issued. No extra payment will be made for any rework carried 
out by the contractor to rectify any defective work. 

 
3.6 The contractor shall not be entitled for labour idling charges under any circumstances. 

 
3.6 Tools, Tackles, Test Equipments & Consumables:  

 
3.6.1 All tools and tackles and consumables required for day-to-day work like gas and gas cutting 

sets with accessories, AC/DC welding sets, TIG welding kits, welding cables, electrodes, all   
necessary   power connection at his own cost. However, in case of emergency, BHEL may 
supply certain items if available, to contractor at   actual cost plus handling charges, these will 
be deducted from contractors‟ running bills, testing equipment for conducting various tests, 
during the progress of overhauling / re- commissioning s h a l l  have to be provided by the 
contractor. Spare parts going into permanent installation shall only be provided by BHEL. 

 
3.7 Accommodation for site staff and store space: 

 
3.7.1 Contractor has to arrange for the stores and office at site; space for the same shall be made 

available as per the availability at site. The contractor shall be responsible to provide all 
necessary facilities   like residential accommodation with sanitary facilities, transport, electricity, 
water, medical bonus etc. as required under various labour laws and statutory rules and 
regulations framed thereunder to the personnel employed by him. 

 
3.8 Responsibilities of the contractor: 

 
3.9 Supervisory staff and labour: 

 
The contractor shall employ, specially skilled labour, supervisor and engineers thoroughly 
conversant with particular type of work to ensure quality work. BHEL reserves the right to 
decide on the suitability of the workers and other staff employed by the contractor. BHEL 
reserves the right to insist on removal of any employees of the contractor at any time if they find 
him unsuitable and the contractor should forthwith remove him. 

 
3.9 Planning and Execution: 

 
Contractor shall submit a job planning in form of Bar Chart or PERT Chart. A List of manpower 
category wise, indicating individuals responsibility job activity wise, shall have to be submitted. 
Daily programme of job shall be displayed on board near work site on day in advance. A daily 
progress report along with Manpower utilities has to be submitted and backlog of the work, if 
any, shall be covered up in consultation with BHEL Resident Engineer. 
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3.9 Safety and Accident Coverage 
 

Contractor shall ensure safety of all his employees at site of work. All employees shall 
be covered by insurance (workmen compensation) against accident, failing which 
proper action will be taken against the contractor. 

 
Contractor shall ensure proper safety of the equipments under overhauling by 
deputing personnel to guard the equipments round the clock. Open oil spaces, steam 
spaces shall be covered properly against ingress of foreign materials while working. 

 
RESPONSIBLITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MAN, 
EQUIPMENT, MATERIAL AND ENVIRONMENT 

 
3.8.3.1 Before commencing the work, contractor shall submit a „SAFETY PLAN” to the 

authorised BHEL official. The „Safety Plan‟ shall indicate in detail the measures that 
would be taken by the contractor to ensure safety of men, equipment, material and 
environment during execution of the work. The plan shall take care to satisfy all 
requirements specified here under. The contractor shall submit safety plan along with 
his offer. During negotiations before placing or work order and during execution of the 
contract, BHEL shall have right to review and suggest modifications in the safety Plan. 
Contractor shall abide by BHEL decision in this respect. 

 
3.8.3.2 The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per direction of BHEL or it‟s authorised officials to prevent loss of human 
lives, injuries to personnel engaged, and damage to property and environment. 

 
3.8.3.3 The contractor shall provide to it‟s work force and ensure the use of the following 

personal protective equipment as found necessary and as directed by the authorised 
BHEL officials: 

 

a.  Safety Helmets conforming to IS-2925 : 1984 
b.  Safety Belts confirming to IS – 3521 : 1983 
c.   Safety shoes conforming to IS-1989 : 1978 
d.  Eye & Face Protection devices conforming to IS-8520 : 1987 and IS- 

8940 : 1978 
e.  Hand & body protection devices conforming to : 

IS – 2573 : 1975 
IS – 6994 : 1973 
IS – 8807 : 1973 
IS – 8513 : 1977 

 
3.8.3.4 All tools tackles, lifting appliances, material handling equipment scaffolds, cradles, 

safety nets, ladders, equipment etc. used by the contractor shall be of safe design and 
construction. These shall be tested and certificate of fitness obtained before putting 
them to use and from time to time as instructed by authorised BHEL official who shall 
have the right to ban the use of any item. 

 
3.8.3.5 All electrical equipment, connections and wiring for construction power, its distribution 

and use shall conform to the requirements of Indian Electricity Act & Rules. Only 
electricians licensed by the appropriate statutory authority shall be employed by the 
contractor to carry out all types of electrical works. All electrical appliance including 
portable electrical tools used by the contractor shall have safe plugging system to 
source of power and be appropriately earthed. 
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3.8.3.6 The contractor shall not use any hand – lamp energised by electric power with supply 

voltage of more than 24 volts.  For work in confined spaces, lighting shall be arranged 
with power source not more than 24 volts. 

 

3.8.3.7 The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at 

Construction Sites‟ issued by the safety Department of the Construction Management (HQ) of 
BHEL and as per directions of the a u t h o r i s e d  BHEL official. A copy of the above referred 
“Code for Fire Safety at Construction Sites” shall be made available by BHEL to the contractor 
for reference, on demand by the contractor, during tendering stage itself. 

 
3.8.3.8 Where it become necessary to provide and / or store petroleum products, explosives, 

chemicals, and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the contractor shall be responsible for carrying out such provisions and / or storage 
in accordance with the rules and regulations laid down in the relevant government acts, such 
as Petroleum Act, Explosives Act, Petroleum & Carbides of Calcium Manual of the Chief 
Controller of Explosives, Govt.  of India, etc.  Prior approval of the authorised BHEL official    
at the site shall also be taken by the contractor in all such matters. 

 
3.8.3.9 The c o n t r a c t o r  s h a l l  a r r a n g e  a t  h i s  c o s t  ( wherever n o t  s p e c i f i e d ) 

a p p r o p r i a t e  illumination at all w o r k  spots for safe working, when natural daylight may not 
be adequate for clear visibility. 

 
3.8.3.10 The c on t rac to r  shal l  b e  h e l d  r esp ons ib l e  for a n y v io la t ion  of  s t a t u t o r y  

regulations (local, state or central) and BHEL instructions, that may endanger safety of men, 
equipment, material and environment in his scope of work or another contractor‟s or agency‟s 
Cost of damage if any, to life and property arising out of such violation of statutory regulations 
and BHEL instructions shall be borne by the contractor. 

 

3.8.3.11 In case of a fatal or disabling injury, accident to any person at construction site due to lapses 
by the contractor, the victim and / or his / her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL shall have 
the right to impose appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and / or his/her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case. 

 
3.8.3.12 In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover cost of such damages from payments due to the contractor after holding an 
appropriate enquiry. 

 
3.8.3.13 In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have right to recover c o s t  of such delay from payments due to the 
contractor, after notifying the contractor suitably and giving him opportunity to present his case. 

 
3.8.3.14 If the contractor fails to improve the standards of safety in its operation to the satisfaction of 

BHEL after being given a reasonable opportunity to do so, and/or if the contractor fails to take 
appropriate safety precautions or to provide necessary safety devices and equipment or to 
carry out instructions regarding safety issued by the authorised BHEL official, BHEL shall have 
the right to take corrective steps at the risk and cost of the contractor after giving a notice of 
not less than seven days indicating the steps that would be taken by BHEL. 
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3.8.3.15 The contractor shall submit report of the accidents, fires and property damage, dangerous 
occurrences, to the   authorised BHEL official immediately after such occurrence, but in any 
case not later than twelve hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by BHEL. In addition, periodic reports o n  safety shall also be submitted 
by the contractor to the authorised BHEL official from time to time as prescribed. 

 
 
 

3.8.3.16 Before commencing the work , the contractor  shall appoint  / nominate  a responsible 
officer to supervise implementation of all safety measures and liaison with his counterpart of 
BHEL. 

 
3.8.3.17 If safety record of the contractor in execution of the awarded job is to the satisfaction of 

safety Department of BHEL, issue of an appropriate certificate to recognise the safety 

performance of the contractor may be considered by BHEL after completion of the jobs. 

 
3.9 Housekeeping and preservation: 

 
3.9 Work floor/area shall be cleaned every day and be kept absolutely clean. A regular cleaning 

gang may be engaged for the purpose. 

 
All dismantled components of the equipments under overhauling should be tag marked and   
stored properly according to type of components, namely all loose/small parts shall be kept 
in boxes bearing and matching components shall be kept on wooden planks. A list of such 
components shall be maintained to identify / locate be preserved properly against probable 
damages. 
 
No floor shall be damaged while working and necessary steps shall be taken by the contractor 
for repair in case of any damage. 

 
3.9 Tools stores and Consumables:  

 
Tools & tackles, other than special tools and tackles supplied along with the equipments, shall 
be arranged and k e p t  p r o p e r l y  by the contractor. A register must be maintained and 
updated regularly. 

 
All consumables, other than those going permanently into the equipment, shall be stored by 
the contractor for daily use. Regular check shall be made at end of each day‟s work and 
exhausted consumables shall be replenished immediately. 

 
The store may be visited by BHEL Engineers without notice for verification. 

 
3.9 The c o n t r a c t o r  s h a l l  m a k e  a l l  n e c e s s a r y  a r r a n g e m e n t  t o  r e c e i v e  s p a r e s  

f r o m  BHEL/Customer‟s stores,  as and when required. The unused and scrap materials 
shall be returned to BHEL / Customer‟s stores on completion of the work. 

 
A detailed account shall be submitted by the contractor to this effect at the end of the work 
certifying no dues remained against them duly signed by Resident Engineer BHEL/Customer. 
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3.9 General: 

 
3.9.1 Standard printed conditions if enclosed with the offer by the tenderers will not be accepted 

and only those in main body of the offer will be considered for acceptance. 

 
3.9.2 The tenders are likely to be rejected if the tendered is not acceptable to the ultimate 

customer. 

 
3.9.3 It will be the responsibility of the contractor to carry out trial run of all the equipments 

overhauled and confirm the satisfactory operation of equipment. The contractor‟s personnel 
shall also be present at time of final commissioning and attend to any defects that shall 
occur during this time. 
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Annexure  – V 
 

A) TENDERING 
 

1. Tenders may be submitted through Registered post with  acknowledgement due, 
in the name of the addressee only indicated, or by hand delivery or by courier 
service obtaining acknowledgements of receipt. Telegraphic / Telex offers 
received in time can be considered, if only followed by acceptable written tender 
documents in accordance with the telex / telegram and does not result in any 
advantage over other tenderers because of any possible manipulation in price or 
date of completion etc. 

 
2. Each and every page of tender documents from declaration of bidders to 

Annexure VI enclosed should be signed by the tenderer providing his / their seal 
and date as taken of their full acceptance of the scope of work, terms and 
conditions etc., and should be returned along with the tender offers. 

 
3. The tenders should be quoted in English language and international numbers. 

 
4. All entries in the tender shall be typed in ink legibly written without ambiguity. 

 
5. Qualifications of Tenderers : for open tenders only, the tenderers who have 

previous experience in the similar nature of work as detailed in this tender 
specifications are expected to quote duly detailing their relevant experience / 
credentials along with the offer. Offers of other than the above are not likely to be 
considered. (List of similar jobs done) - Enclosure – 1 

 
6. Financial Status : A current / valid certificate from a scheduled bank to 

provide the financial soundness / capability of the bidder to undertake the work, 
is required to be submitted along with offer.                                                                
- Enclosure – 2 

 
7. Income Tax / Sales Tax certificates : A certificate of income tax / sales tax 

clearance from the appropriate authority, is to be submitted in the form prescribed 
therefor, valid for the period of contract.                                                                      
- Enclosure - 3 

 
8. Organization Chart : The organization pattern and that will be deployed by the 

tenderer for  this  work  duly  indicating  the  number  of  supervisors,  their  
qualifications  and experience in the line, the number of skilled and unskilled 
persons / etc. is required to be indicated in the offer.                                                                        
- Enclosure – 4 

 

 
 

9. THE FOLLOWING DOCUMENTS SHOULD ALSO BE ENCLOSED. 
 

a)  An  attested copy of  the  power of  attorney in  case the tender is  signed 
by  an individual other than the sole proprietor. 

b)  In case of an individual his full name, address, nature of business and valid 
trade licence. 
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c)  In case of partnership firm, the names of all partners and their addresses. (A 
copy of the partnership deed / instrument of partnership, duly attested by the 
Notary public shall be enclosed.) 

d)  In case of companies, date and place of incorporation / registration including 
date of commencement certificate (for public companies). (Certified copies of 
Memorandum and articles of association are also to be furnished). 

 
B) EARNEST MONEY DEPOSIT : 

 

For this, please refer article 1.4 (page 4 of 23) of the General and special 
conditions of contract – 1991 (GSCC) enclosed / supplied with the form issued for 
empanelment. 

 
C) VALIDITY OF OFFER : 

 
The rates in the tender shall be kept open for acceptance for a minimum period of 
six months from the due date of opening of tenders. For details, please refer 
article 1.6 (page 7) of GSCC enclosed. 

 
D) SECURITY DEPOSIT: 

 

As per clause no. 1.8 of GENERAL & SPECIAL CONDITIONS OF CONTRACT 

[FOR SERVICES JOB]. 

 

             Return of Security Deposit: 

If the contractor duly fulfils the contractual obligations as per contract in all respects 
to the entire satisfaction of BHEL, and presents an absolute “No Demand 
Certificate” in the prescribed form and return properties belonging to BHEL handed 
over, lent or hired by him for carrying out the said works the security deposit will be 
released to the contractor after deducting all costs or expenses or other contracts 
entered into with the contractor, irrespective of release of last 10% payment. In no 
case Security Deposit can be released before settling all claims of BHEL on 
contractor under this contract.   
 
No interest shall be payable by BHEL on Earnest Money / Security Deposit or any 
money due to the contractor from BHEL. 

 

E) ACCEPTANCE / REJECTION OF TENDERS : 
 

For this, please refer article 1.9 (pages 6 to 10) of GSCC enclosed. Also 
acceptance of customer is pre-requisite for consideration of bid, wherever 
applicable. 

 
F) ADDITIONAL SPECIFIC TERMS AND CONDITIONS : 

 

01. EXECUTION. 
 

i) If the site in question is subjected to industrial relations unrest / 
disturbances / problems, then the successful bidder should take adequate 
precautionary measures against dislocation of the job on account short 
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problems. Any liability on this account, lies entirely with the contractor. 
 

ii) The contractor shall commence the work at site with full manpower, T&P 
etc. and complete as specified in the particulars of the tender. In case of 
any delay on the completion of work attributable to the contractor BHEL 
reserves full rights to cancel the contract fully or partly and to award the 
job in full or part to an alternate agency and recover the costs towards 
the same including BHEL‟s overheads from the contractor. 

 

iii) In the event of termination of contract or restriction of quantum of job 
by our client, before or during the execution of contract, BHEL reserves the 
right to terminate the contract or restrict the quantum of work of sub-
contractors accordingly without paying any compensation. 

 
iv) Manpower: For various category of manpower and their numbers 

recommended, please refer to the Annexure IV of the tender enquiry. 
The contractor shall engage proper skilled / qualified personnel and ensure 
the expected quality of work.  If  any  of  their  personnel  has  been  found  
to  be unsuitable, by BHEL / or their client, the contractor shall withdraw 
them and provide suitable replacement immediately, failing which BHEL 
reserves full rights to get the job done by alternate suitable persons at risk 
and cost of the contractor. The delay on this account is attributable to the 
contractor. 

 
v) TOOLS (TACKLES & PLANTS) : All tools, tackles and plants including 

precision measuring  instruments,  lifting  devices  shall  have  to  be  
arranged  by  the contractor. (List of recommended T&P, for guidance, is 
provided in Annexure II of the tender enquiry). All lifting tackles and pulling 
devices to be used must bear valid / latest test certificates for their 
suitability, and the sales tax furnished along with the offer itself. 

 
Also certificates of test / calibration with date of validity for various 
measuring / test instruments have to be submitted by the tenderer 
preferably along with the offer itself, or else the same is required to be 
produced at site before start of job failing which the LOI / W.O. is liable to 
be cancelled without any compensation. 

 
Successful bidder shall provide valid calibration certificates for IMTEs, 
fitness certificates  for  T&Ps  and  Construction  Equipment  (  e.g.  wire  
ropes,  hand operated chain pulley blocks, pulling and lifting machines, 
electric welding generators, arc welding transformers etc.). Calibration of 
IMTEs is to be arranged from the accredited agencies. Calibration 
certificates should have the traceability as per national/international 
standards. At work site the IMTEs, T&Ps and Construction Equipment 
shall be checked/tested/inspected by BHEL engineers. The procedure for 
fitness testing and storage preservation and maintenance of Construction 
Equipment and T&Ps shall be as per Doc. Nos. PSER:FEX:001:94, 
PSER:SAS(CAL):016:95 and PSER:FEX:002:94 available with BHEL site 
engineers. 

 
vi) CONSUMABLES:  All consumables required  (  list  for  guidance  is  given  in 

Annexure III of the tender enquiry) for the job shall be arranged by the 
contractor 
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at his cost. However, any spares / components / consumables / materials 
going permanently into the clients equipment shall be provided to the 
contractor. 

 
vii) Successful bidder has to arrange proper storing facilities at site with 

traceabilities for IMTEs, T&Ps, construction equipments and consumables 
used during job execution. 

 
viii) All the T&Ps, consumables etc. must be mobilized at site at least three days 

prior to actual start of the job. They must be in accordance with those 
recommended in the Annexure – II and III respectively of the Tender 
Enquiry and must be got verified to that effect. Formal clearance in writing 
must be obtained from BHEL‟s resident engineer before the contractor 
starts the job. 

 
T&P found defective / improper / insufficient or not having valid test / 
calibration certificate should be made good immediately. 

 
If the contractor fails to mobilize at least 90% of the recommended T&P 
and manpower within the stipulated period, the order on the contractor is 
liable to be cancelled without paying any compensation on to him. 

 
viii) Storage : The contractor shall be responsible for proper storing of all 

dismantled components, spares, T&P etc., identify them properly and 
preserve them throughout the execution of the job. Any loss or damage of 
the components caused due to the lapses attributable to the contractor or 
his personnel, shall be chargeable to the contractor. 

 
ix) Transportation of Spares / materials / consumables : 

 

Any material / components / spares required for the work must be 
collected by the vendor and carried safely to the work site from the point of 
issue in our clients premises, through his own resources and cost. 

 
Similarly, excess materials / spares etc. must be returned to the client‟s 
stores / 
any other place, within the client‟s premises, indicated by site-in-charge of 
BHEL. 

 
Any debris, rubbish at the work spot must be cleared very day by the 
contractor using his own resources and cost, and disposed off at a 
placement for, as to be informed to him. 

 
x) Space / Accommodation : 

 
The contractor will be allowed to have his site office, stores etc. by erecting 
temporary partitions / chambers / sheds etc. at the work spot according 
to the availability of space, which will have to be vacated and dismantled at 
the end of the jobs to restore the space to the client. The contractor should 
make his own arrangements for the security / watch and ward. 

 

No residential accommodation / spare can be provided by BHEL to the 
contractor for any residential accommodation of his personnel. Contractor 
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has to make arrangements/accommodation at site at his cost. 
 

xi) The contractor shall ensure responsible execution of the job and proper 
behavior  of  their  personnel  and  observance  of  all  the  rules  and 
regulations of our clients. 

 
xii) Safety : 

a)  Standard  safety  norms/  regulations  shall  be  conserved  by  the 
contractor during the execution of the job. The contractor should 
provide the necessary / stipulated safety devices to his personnel 
deputed to the site, such as grinding / welding goggles, masks, safety 
belts, helmets etc. No worker will be permitted to work without 
necessary safety appliances. Delay of work due to work without 
necessary safety appliances. Delay of work due to these lapses are 
attributable to the contractor. 

 
b) All norms related to Health, Safety & Environmental (HSE) norms 

conforming to ISO-14001 & OHSAS-18001 shall be followed by 
successful bidder. Bidders may contact SAS-PSER office for getting 
detailed norms to be followed by bidder at Site 

 
c) The contractor shall comprehensively insure all his site personnel 

against any hazard / accident and submit a copy of the insurance 
certificate covering all his site personnel to our resident engineer 
before commencement of work. 

 
d) In case of any accident / hazard, the contractor shall arrange for 

medical attendance immediately shall compensate the personnel 
concerned in accordance with the workmen‟s compensations act in 
force and shall keep BHEL indemnified against any provisions of the 
act. 

 
e)  The successful bidder is  to  arrange a  full set of  First Aid kit for 

attending to manpower deployed by him at site as per requirement. 
 

f) Successful bidder should follow all safety norms at work site. The 
Doc. No. PSER:PMX:004:94 in this regard is available with BHEL 
engineer at site. 

 
02. STATUTORY COMPLIANCE : 

i) The contractor shall comply with all state and central laws, statutory rules 
regulations etc. such as : 
 
 

The payment of wages act, maximum wages act, workmen‟s compensation 
act., industrial disputes act, employees provident funds act / scheme, 
Employees‟ state insurance scheme, contract labour (Regulation & 
abolition) act, 1970 etc. and all other acts, rules & regulations for 
employment of labour as may have been and as may be enacted by the 
Government during the tenure of the contract and having force or 
jurisdiction at site. The contractor shall give to the local government body, 
police, labour authorities and other relevant authorities and all such 
intimation and notices as may be required by low and appraise BHEL site-
in-charge of such compliance. 
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ii) The contractor shall pay all taxes, fees, licence charges, deposits, duties, 

fines, royalty commissions or other charges which may be leviable on 
account of any of his operations in executing the contract. In case, BHEL 
is forced to pay any of such taxes, BHEL shall have the right to recover 
the  same  from  the  contractor either  form  his  bills  or  other issue as 
deemed fit. 

 
iii) The contractor shall obtain requisite licence from appropriate authority of 

the  ministry  of  labour  under  the  provision  of  the  contract  labour 
(Regulation and abolition) Act as soon as the work is avoided to him and 
indemnify BHEL against the application of any provisions of the act. 

 
iv) The contractor shall be responsible for provision of welfare and health of 

his employees / workmen, more particularly described in the contract 
labour (Regulation & abolition ) act / rules, and safety precautions etc., as 
may be required for satisfactory execution of the contract. 

 
v) The contractor shall fulfil all his obligations in respect of canteens, rest 

rooms, accommodation including proper medical facilities etc. for the 
personnel employed by him, more particularly described in the contract 
labour (regulation & abolition) act / rules. 

 
vi) The contractor will be directly responsible for payment of wages to his 

workmen more specifically described in the contract labour (regulation 
and abolition ) act / rules. A pay roll sheet showing all the wage payments 
representative should be furnished to BHEL site office for record purpose. 
BHEL site in-charge may be intimated the date of disbursement of wages 
to the workmen engaged for the work; so that his representative can 
witness the same. The contractor shall indemnify BHEL against any 
statutory liability on account of dues to his workmen. 

 
vii) The bidders should be having  appropriate licence from the local Boiler 

Inspectorate if the job involves welding  of pressure  parts.  Also they 
should be having alloy steel / carbon steel high pressure welders (for PIG 
and submerged are welding approved by the local Boiler Inspectorate for 
welding the pressure parts. The bidders should clearly indicate the same 
in the offer. 
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03. TERMS OF PAYMENT: 

i) No advance shall be payable to the contractor unless specifically spelt out in 
the tender enquiry. 

 

ii) A minimum time of fifteen days will be required for the processing of bills 
presented and for their payment. 

 

iii)  

a) 80% of the contract value shall be payable against submission of three 
progressive running bills. Each of the billed amount shall correspond 
to the quantum of job actually completed and to that effect the claim 
can be preferred based on percentage allotments (to be given in the 
work order) made. This, however, has to be certified by the resident 
manager / engineer of the site. 

 

b) 10% of contract value shall be payable on submission of statutory 
documents & „no due certificate from customer‟s personal 
department/receipt of final payment by BHEL from customer‟.  
 

c) Balance 10% of contract value shall be payable after successful 
synchronization / commissioning and on receipt of final payment by 
BHEL from Customer. 

 

  BHEL at its discretion may further split up the percentage break up given in 
billing schedule and effect payment to suit site condition, cash flow 
requirement etc. according to progress of work. 

 

iv) The bidder should be financially sound to maintain the site establishment with 
regard to timely payment of wages to his workmen, arrangements of other 
inputs viz. T&P consumables etc. 
 

Non-receipt of  progressive payment  from  BHEL  due  to  any  reasons 
should not be a constraint for the smooth execution of the job at site. 

 

v) The bidder should make all out efforts to provide all inputs in consultation with 
BHEL engineers at site for completing the job in the specified time frame. 

 
vi) No over run/escalation / idle charges  are payable against any services job 

under any circumstances. (in exceptional cases such claims may be 
considered provided BHEL‟s customer admits of such payment). 

 
vii) Extra work rate being admitted off by BHEL for other similar contracts have 

been stated on the page no.10 of this annexure. 
 

For any additional work not envisaged in the scope of work or quantities 
exceeding the stated quantities, these rates shall be applicable. 

 

viii) All claims for extra works should be settled before claiming the final (10%) bill. 
The contractor should prefer the final claim with the certificate that „no other 
claim is due from BHEL against this contract‟, without which final bill cannot 
be processed for payment. 

 

ix) For reduction / deletion / withdrawal in the scope of work proportionate 
deduction in contract value will be made. 

 

 
4. PERFORMANCE: 
 

i) As soon as job is awarded, the contractor has to submit a barchart to the 
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resident engineer nominated showing the detailed schedule for all 
activities. 

 

This schedule will be reviewed by the resident engineer from time to time 
to enable the contractor to recast the barchart matching the planned 
completion of the job. 

 
ii) It shall be the responsibility of the contractor‟s supervisor to distribute the 

work among his workmen deployed at site and get day to day activities 
executed as per BHEL‟s requirement. 

 
BHEL‟s engineers / supervisors will check the correctness of the job done 
and will also give the daily programme of work to the contractors 
supervisor. The contractor has to ensure completion of daily programme  
and  if  there  is  any  spill  over,  the  same  has  to  be completed by 
putting in same additional resources. (Technical guidance wherever 
required will be provided by BHEL). 

 
iii) The scope of work mentioned in this tender enquiry gives the broad 

outline of the actual work involved and it not is possible to mention all 
minute details of the work. For proper evaluation, the bidders may seek 
clarifications from this office. Or else, they may visit site and study the 
job content before submitting offers and be well informed and   acquainted  
with   the   actual   working  and   other   prevalent conditions of the site, 
facilities available etc. 

No claim will be entertained later on the ground of lack of knowledge. iv)

 The bidders have to furnish the bio-data and experience details of the 
site-in-charge, other key  workmen, supervisors, senior technicians etc. 
to be deployed. In case of award of contract, the key members of the 
contractor‟s team may be interviewed at site by BHEL‟s resident engineer 
to ascertain their suitability. Replacement of non-acceptable personnel will 
have to be arranged by the contractor immediately at his own cost. 
 

v) Penalty  for  the  delay  in job completion will be    0.5% per day of 
delay, limiting to maximum   10% of the contract value, to be imposed on 
the contractor  in case the  delay in work completion is attributable to the 
lapses on the part of the contractor.   

  

 In case of LD recovery, the applicable GST shall also be recovered 
from vendor. 

 

vi)        Performance Security towards Warranty Obligations/ Defect Liability:                       

                               The value of Performance Security towards Warranty Obligations/ Defect  

                               Liability to cover the performance guarantee period shall be 5% of the  

                               contract value.                 

                               Performance Security towards Warranty Obligations/ Defect Liability may be                  

                               collected in any one of the two alternatives: 

i) SD amounting to 3% may be retained as part of Performance Security and 

thereafter the same shall be termed as 1st part of Performance Security valid 

up to the entire performance guarantee period. 
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The balance amount of performance Security to cover the total amount of 

performance Security shall be submitted (valid from the date of 

commissioning/synchronization of the set after the overhaul and valid up to 

entire performance guarantee period/defect liability period) by contractor in 

the form & manner as mentioned under cl. No. 1.8 of General & Special 

Conditions of Contract [For Services Job]. In case the SD submitted in BG, 

conversion of the same as part of Performance Security shall be done on 

vendor‟s request and if the balance 2% performance security is submitted in 

the form of BG, same shall be submitted in PBG format prescribed in tender 

documents.  

                                           OR 

ii) Contractor may also submit performance security of 5% of contract value at 

the start of guarantee period in the form of PBG valid up to entire guarantee 

period. In such case sl. No. i) shall not be applicable.  

   

If requisite Performance Security is not submitted within 7 days of 

commissioning/synchronization/job completion (as appl.), Interest @ SBI PLR 

+2% will be charged. 

 

Performance Guarantee: Even though the work will be carried out under 

supervision of BHEL Engineers, the contractor shall guarantee against 

defects attributable to faulty workmanship or procedure adopted in the 

overhaul for items covered in the contract for a period of Six months from the 

date of commissioning/synchronization of the set after the overhaul. The 

guarantee should cover all defects notified during this period and shall have 

to be attended free of cost immediately or at the time our clients are able to 

give shutdown of the set for the required period, when necessary. In case of 

failure of contractor to attend to the defect as and when required in time, 

BHEL shall arrange to attend the defects and the charges shall be levied to 

the contractor‟s account and shall be recoverable from the Performance 

Security towards Warranty Obligations/ Defect Liability / Performance Bank 

Guarantee / progressive payments.  

Return of Performance Security towards Warranty Obligations/ Defect  
Liability: This Performance Security shall be released after successful 
completion of performance guarantee period.     
 

5. MISCELLANEOUS : 
 

i) The bidders shall submit a list of jobs being carried out by them or 
expected to be taken up by them during the period as called for in the 
participation of the tender. 

Enclosure – 6. 
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ii) The  contractor  has  to  engage  a  cleaning  gang  at  site  to  ensure 
continuous cleaning of the floor at work site to protect the parts and to give 
safe access at the work site. 

 
iii) Obtaining  licenses  /  permits  /  road  permits  in  connection  with  the 

fulfillment of the contractual obligations is entirely the contractors 
responsibility. However, wherever applicable BHEL can only offer support to 
the extent possible. 

 
iv) For all matters bearing on the execution of the job at site, the decisions of the 

resident engineer are final and binding upon the contractor. 
 

v) The contractor has to retain suitable minimum work force at site for a 
period of one month from the date of completion or work / commissioning, to 
attend any small / miscellaneous problems, as leakage etc. 

 
vi) The contractor has to mobilize on a short notice (within 4 days) to attend any 

troubles encountered in the equipment worked on, during warranty period of 
six months. 

 
vii) After dismantling and during execution of the job, successful bidder has to 

suitably tag the components and sub-assemblies for traceability and store 
properly before    final    assembly.    This    is    as    per    Doc.    Nos. 
PSER:PMX:002:94 & PSER:PMX:001:94. 

 
viii) Process control of Special Processes like Welding and Heat Treatment shall

 be    carried    by    successful    bidder    as    per    Doc.    Nos. 
PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and PSER:QLY: 003:99. 

 
 

ix) Proper segregation, identification, tagging and up-keep of all dismantled items 
at work site during job execution have to be done by successful bidder. 

 
x) Successful bidder is to obtain necessary "No Dues" certificates before de- 

mobilisation from site. 
 

xi) Any NDT within the scope shall be as per Non-Destructive Examination 
manual (Doc. No. PSER:QLY:002:99 available with BHEL site engineer). 

 
xii) Unless otherwise mentioned specifically in this tender elsewhere, the 

storage & preservation of components, sub-assemblies, IMTEs, T&Ps, 
Construction Equipments etc, maintenance of stores, watch and ward of 
stores and BHEL site office is in the scope of the successful bidder. 

 
xiii) The successful bidder is to arrange extra illumination at work site to 

augment the existing site illumination if required to enable round-the-clock safe 
working. 

 
Note:   Any of the documents  mentioned  above  can  be  referred  before 
submission of tender at the office of PSER:SAS(CAL). 
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EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER 

 
A. MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite 

average labour man-hour rate, including overtime if any, supervision, use of 
tools and tackles and other site expenses and incidentals, consumables for 
carrying out any major rework/repairs/rectification/modification/fabrication as 
certified by site as may arise during the course of erection, testing, 
commissioning or extra works arising out of transit, storage and erection 
damages, payment, if found due will be at Rs.108/- per man hour. 
 

 
B. The following all inclusive rates will be applicable for modification work 

involving welding of high pressure butt joints only. Extra work involving 
other types of joints will be done on the above manpower basis. 

 
Unit rate per equivalent joint of size OD 63.5 mm x 6.3 mm thick 

 
Average unit  rate  per  equivalent  joint, 
including NDT and stress reliving. 

 
 

Carbon Steel Rs.200/- (Rs. Two hundred only) 
 

Alloy Steel Rs.250/- (Rs. Two hundred fifty only) 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S502:22 (ENQ:22:PP:0015:PUR:92) Date 30/12/2022.



 
 

SPECIFIC TERMS AND CONDITIONS 
FOR SERVICES JOBS 

 PSER 
KOLKATA 

 

a) Experience certificate Enclosure 1 * 
b) Banker‟s  certificate  of  financial 

soundness as per BHEL‟ format 
Enclosure 2 * 

c) IT / ST clearance certificate Enclosure 3. 
d) Organisation Chart Enclosure 4. * 
e) List of concurrent jobs held by the 

contractor / bidder. 
Enclosure 5. 

 

 

 

List of enclosure to be furnished by the bidder along with tender documents. 
 
 
 
 
 
 
 
 
 
 

( * Vendors registered with BHEL should submit documents in support of sl. no. c 
only.) 

 
List of documents to be furnished by the contractor to the resident engineer before 
commencement of the jobs / during the execution. 

 
i) Barchart (if not furnished in the offer) 

 
ii) List of T&P being mobilized. Test / Calibration certificate with date of validity for 

lifting / pulling devices and measuring / test instrument (if not furnished in the 
offer). 

 
iii)  Category wise list of manpower being mobilized. iv)

  List of consumables being mobilized. 

v) Licence from the department of Labour under contract Labour (Regulation & 
Abolition) Act / Proof of Application for Lincence. 

 
vi) ESI coverage, if applicable. 

 
vii) Insurance certificate covering the site personnel. 

 
viii) Proof  of  remittance  of  provident  fund  to  the  concerned  authorities,  for  all 

workmen employed for this job. 
 

ix) Third party insurance coverage. 
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ANNEXURE - VI 
 

QUESTIONAIRE TO BE FILLED IN BY THE BIDDER, SIGNED WITH DATE AND 
SEAL, AND TO BE RETURNED ALONG WITH TECHNICAL TENDER. 

 

BIDDER‟S  NON-ACCEPTANCE OF  TENDER  REQUIREMENTS CAN  DISQUALIFY 
HIS BID FOR OPENING OF “PRICE BID” 

 

 
 

TENDER NO: PSER:SCT: DATE: ………/………/20..… 
 
01 NAME OF THE ORGANISATION. 

ADDRESS, TELEPHONE / FAX NO. : 
……………………………………… 
……………………………………… 
……………………………………… 
…………………………… 

 
02 MODE AND PARTICULARS OF EMD 

ENCLOSED 
 

 
03 BANKER‟S CERTIFICATE FOR FINANCIAL 

SOUNDNESS /       CAPABILITY       TO 
UNDERTAKE WORK. 

: Enclosed / Not enclosed. 

 

04. IS  THE  FIRM  HAVING  VALID  TESTED  / 
CALIBRATED TOOLS AND MEASURING 
INSTRUMENT REQUIRED FOR THIS TYPE 
OF JOB AND EQUIPMENT. 

: YES / NO. 

 

05. ORGANISATION CHART / MANPOWER : Enclosed / Not enclosed. 
 

06. STATUTORY   REQUIREMENTS   AS   PER 
RELEVANT ACTS       WITH       LATEST 
AMENDMENT (Pl. tick out) 
i) LICENCE FOR EMPLOYING 

CONTRACT LABOUR 
ii) MINIMUM WAGES ACT 
iii) INSURANCE OF SITE PERSONNEL 

EMPLOYED. 
iv) WORKMEN‟S COMPENSATION ACT 

: 
 

 
 

: Will be complied with 
 
: - do – 
: - do – 
 
: - do - 

 

v)  THIRD PARTY INSURANCE 
vi) EMPLOYEE‟S LIABILITY ACT 
vii) INDUSTRIAL DISPUTES ACT 
viii) EMPLOYEE‟S  PROVIDENT  FUNDS 

ACT 

: Will be complied with 
 
: - do – 
: - do – 
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ix) CONTRACT                          LABOUR 

(REGULATION AND    ABOLITION) 
ACT / RULES 

x) SAFETY  APPLIANCES  /  DEVICES 
FOR WORKMEN 

xi) BOILER INSPECTORATE 
xii) ARBITRATION ACT 

: - do - 
 

 
 

: - do – 
 
: - do – 
: - do - 

 

07. AGREEABILITY TO “NO OVERRUN 
CHARGES” CLAUSE 

: Agreeable 

 

08. AGREEABILITY TO “NO IDLE TIME 
CHARGES” CLAUSE 

: Agreeable 

 

09.               AGREEABILITY     TO     EXECUTE     FULL 
SCOPE OF WORK OF TENDER ENQUIRY 
(INCLUDING RELATED           MINOR 
ACTIVITIES). 

: Agreeable 

 

 
 
 

 

 

 

Signature of the bidder          : 

Date                                       : 

Name of the person signing  : 

Designation                           : 

SEAL 
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