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NOTICE INVITING TENDER 

 
Tender Enquiry No.: BHEL/FSIP/MM-WCC/22-23/W-37                              Date: 09.03.2023 
BHEL-FSIP, Jagdishpur invites bid in two part bid system (Part-I: Techno-commercial Bid; Part II: Price 
Bid) for following work from experienced and financially sound bidder. 
 
1. Description of work:   Civil Works Contract for “Construction of RCC approach 

road   and extension of blasting platform at FSIP BHEL 

Jagdishpur  

2. Scope of work: As per Clause C.2 of STC of NIT  

3. Duration of Contract:  Within Two (02) Months from date of start of Work.  

4. Cost of tender Document:  Rs. 1180/- (Inclusive of GST @ 18%) 

5. EMD Amount:       Rs. 19,814/-  

6. Preferences for MSME stands withdrawn for this tender being a works contract.  
 Bidders are required to submit Tender Cost and EMD compulsorily as detailed above 
7. Due Date and Time for Submission of Bid:20.03..2023 (12:00 PM) 
8. Due Date and Time for Opening of Techno-Commercial Bid: 20.03.2023  (03:00 PM) 
9. BHEL reserve the right to accept or reject any of the bid/all bids or cancel/withdraw the                                         

invitation for bid without assigning any reason whatsoever and in such case no bidder/intending 
bidders shall have any claim arising out of such action by BHEL. 

10. BHEL reserve the right to accept/reject any or all tenders fully or partly, reduce/increase quantum 
of work without assigning any reasons thereof. 

11. Mode of Submission of offer: Being e-tender, offer will be submitted online through e-tender 
portal: https://eprocurebhel.co.in/nicgep/app.Offer to be submitted only on e-procurement portal. 
Hard copy of offer is not required to be submitted to BHEL-FSIP. Any offer received in Hard 
copy shall not be accepted and straightway rejected by BHEL-FSIP 

Enclosures to Tender Enquiry: 
1. Section-I: General Terms and Conditions  
2. Section-II: Special Terms and Conditions 
3. Technical Terms and Conditions For Civil Works (Part – A) 

4. Technical Specifications (Part – B) 
5. Quantum of Work (Annexure- PB-I) 

Note: 1. the contractors may personally visit the work place to understand the scope of work before 
submitting their bids. 

2. For relevant details please visit our website “www.bhel.com”. All subsequent 
corrigendum/amendment shall be published only on website. Hence, bidders are advised to always be 
in touch with our said website until the tender is finally opened 

------------------------------------------------------------------------------------------------------------------------------ 
                                                      Fabrication, Stamping & Insulator Plant,  

Jagdishpur Industrial Area, Distt. Amethi (UP) 227 817, INDIA 
Tel.:  + 91 5361 224154; FAX: 27 0057; web site: www.bhel.com,  

Registered & Corporate Office: ‘BHEL House’, Siri Fort, New Delhi 110 049 
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SECTION-I 

 
GENERAL TERMS AND CONDITIONS  

1. DEFINITIONS: 
The following terms and expressions shall have the meaning hereby assigned to them, except where the 
context otherwise requires: 
1.1  ‘BHEL’ shall mean Bharat Heavy Electricals Limited, a Company registered under the Indian 

Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 
through its office at FSIP-Jagdishpur or its authorized Officers or its Engineers or other 
employees authorized to deal with any matters with which these persons are concerned on its 
behalf. 

1.2  ‘CONTRACTOR’ or ‘FIRM’ shall mean the individual, firm or Company who is enlisted with BHEL 
for providing the services and shall include their executors, administrators, successors and 
permitted assigns. 

1.3  ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include guidelines and declarations of 
the registration, the General Terms & Conditions and Statutory  Compliances, schedules of 
quantities, accepted appendices of rates, if any, technical specifications, special specifications, if 
any, Letter of Intent, agreement & the work order, issued by BHEL. Any conditions or terms 
stipulated by the bidder in the tender documents or subsequent letters shall not form part of the 
contract unless specifically accepted in writing by BHEL and incorporated in the work order. 

1.4  ‘TENDER DOCUMENTS’ shall mean Instruction to Tenderers, General Terms & Conditions, 
Special Terms & Conditions, Tender Specifications including drawings and all other documents 
issued to the bidder against invitation of bid. 

1.5  ‘LETTER OF INTENT’ shall mean the intimation by a letter / email / fax to the bidder that the 
tender has been accepted in accordance with provision contained in that letter. The 
responsibility of the contractor commences from the date of issue of this letter and all the terms 
and conditions of contract are applicable from this date. 

1.6  ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed by BHEL 
Shop Engineer / Shop- in-charge/ Concerned authorities. 

1.7  ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done in relevant work 
category by the firm or as specified in the Tender documents. 

 
2. OFFICIAL SECRET ACT :  
The contractor shall give an undertaking under the official secret Act for maintaining secrecy of the 
drawings, documents or other records connected with the work given to them. The contractor shall 
return all the drawings/documents given to them. A third party non-disclosure agreement as per 
annexure-G shall be submitted. 
 
3. MODE OF COMMUNICATIONS: 
Generally, all communications, references etc. shall be delivered through Letter/Fax/ E-Mail or given to 
the authorized supervisor. It will be undertaken that the contractor has read and understood the 
message, within three days of the delivery, even if they have not received / not opened/ having technical 
problems on their side. Contractor shall communicate their change of authorized supervisor, email 
address in advance. 
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4. SECURITIES: 

4.1    EARNEST MONEY DEPOSIT (EMD):  

4.1.1 EMD is to be paid by bidder for securing fulfilment of any obligations in terms of the NIT. Offer 
should be accompanied with Earnest Money as specified in NIT through The EMD may be accepted only 
in the following forms: 

a. Electronic Fund Transfer credited in BHEL account (before tender opening). EFT shall be made 
in Bank Account No.: 10405292240 of SBI, IGFCC branch, I A Jagdishpur, IFSC No. SBIN0009072. 
Receipt of EFT Transfer from bank shall be enclosed with technical offer.  

b. Fixed Deposit Receipt (FDR) issued by Scheduled Banks/Public Financial Institutions as 
defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

c. In addition to above, the EMD amount in excess of Rs Two Lakh may also be accepted in the form 
of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at 
least six months. 

d. The EMD shall not carry any interest.  

4.1.2 In case of unsuccessful bidder, the EMD will be refunded after finalization of the tender. 

4.1.3 BHEL reserves the right of forfeiture of EMD, in case the successful bidder who: 
a. After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. 
b. The Contractor fails to deposit the required Security deposit or commence the work within the 

period as per LOI/ Contract. 
 

4.2    SECURITY DEPOSIT (SD): 

4.2.1 Security Deposit means the security provided by the Contractor towards fulfilment of any 
obligations in terms of the provisions of the contract. 

4.2.2 The total amount of Security Deposit will be 5% of the contract value. EMD of the successful bidder 
shall be converted and adjusted towards the required amount of Security Deposit. 

4.2.3 The balance amount to make up the required Security Deposit of 5% of the contract value may be 
accepted in the following forms: 

a) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 
Fund Transfer in favour of BHEL (payable at Ind. Area Jagdishpur). EFT shall be made in Bank 
Account No.: 10405292240 of SBI, IGFCC branch, I A Jagdishpur., IFSC No. SBIN0009072. Receipt 
of EFT Transfer from bank shall be submitted to BHEL. 

b) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies 
Act. The Bank Guarantee format should have the approval of BHEL. 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of 
the documents or in any other matter connected therewith.) 
 

4.2.4 At least 50% of the required Security Deposit, including the EMD, should be deposited before start 
of the work. Balance of the Security Deposit can be collected by deducting 10% of the gross 
amount progressively from each of the running bills of the Contractor till the total amount of the 
required Security Deposit is collected. 

4.2.5 If the value of work done at any time exceeds the contract value, the amount of Security Deposit 
shall be correspondingly enhanced and the additional Security Deposit shall be immediately 
deposited by the Contractor or recovered from payment/s due to the Contractor. 
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4.2.6 The recoveries made from running bills (cash deduction towards balance SD 
amount) can be released against submission of equivalent Bank Guarantee in acceptable form, but 
only once, before completion of work, with the approval of the authority competent to award the 
work.  

4.2.7 Security Deposit shall be released to the Contractor upon fulfilment of contractual obligations as 
per terms of the contract. 

4.2.8 The Security Deposit shall not carry any interest. 
 
5. SUBMISSION OF OFFFER / TENDER: 
5.1.  The bid is invited in either two part or single part as specified in NIT. In case of two part bid system 

offer shall be submitted as per following:  
5.1.1.  Part I: Techno commercial Bid: Techno commercial bid should be filled as per ANNEXURE-H to 

this section and should contain documents in the same order as listed there along with Documents 
for Pre-qualifying requirements, if applicable. 

5.1.2 Part II (Price) Bid: Price bid should contain only Price Offer to be submitted strictly as per given 
format of Price Schedule given in the tender document. The Price Bid not submitted as per Price 
Schedule may not be considered.  

5.1.3. Part I and Part II Bids should be put in separately sealed envelopes and each envelope must be 
marked clearly as “Techno commercial Bid” or “Price Bid” as the case may be. NIT Number and 
bidder‘s name & address should also be clearly mentioned on these envelopes. These two 
envelopes must be put in a bigger envelope and sealed properly. Top of the outer cover/envelop 
should contain following information:  

a. Tender Enquiry No. & Title of Work  
b. Bid Opening date & time  
c. Address/Venue of Bid Submission  
d. Bidder‘s Name & Address  

Technical bid and price bid should be submitted in separate sealed envelopes. In case the bids are 
found in one single envelope then the “bids” are liable to be rejected.  

5.1.4     In case of single part bid system, Techno-commercial bid and price bid should be submitted . in  
             single sealed envelope. 
5.1.5 All papers/documents should be ink signed and rubber stamped by the bidder.  
5.2 The bidder shall quote the rates in English Language using international numerals.  These rates 

shall be entered in figures as well as in words. For the purpose of the tender, the metric system of 
units shall be used.  

5.3  All entries in the tender shall either be typed or be written in ink.  Overwriting or cutting is not 
acceptable. 

5.4 The tender shall be submitted on or before the time & date specified in NIT & shall be dropped 
into tender box as specified in NIT. 

5.5  Tenders can be submitted personally/courier/post. The tenders received after the due date and 
time of submission will be rejected. 

5.6 Tenders shall be opened by authorized officers of BHEL at the above mentioned address at the 
time and date specified in the NIT in the presence of such of those bidders or their authorized 
representative who may like to be present.  

5.7  The offers should be strictly in accordance with the tender specifications & General Instructions 
to the bidder. Should the bidder require any clarification on the tender specification, or is 
interested in offering any deviation from the tender specification, he shall contact the authority 
inviting the tender for clarification before submission of the tender. No deviation w.r.t. terms & 
conditions of the tender are acceptable.  

5.8  If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention of 
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the document.  
5.9  Before tendering, the bidder is advised to inspect the site of work and the environments and be 

acquainted with the actual working and other prevalent conditions, facilities available etc. No 
claim will be entertained later on grounds of lack of knowledge.  

5.10  Validity of Offers: The offer should be valid at least for a period of 90 days from the date of opening 
of tender. In case Bharat Heavy Electricals Limited (BHEL) calls for negotiations, such negotiations 
shall not amount to cancellation or withdrawal of the original offer, which shall be binding, on the 
bidder. All expenses for attending such negotiations are to be borne by the bidder. 

5.11  The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest 
tender or any tender and reserves to itself full rights to reject any or all the tenders. 

5.12  Conditional and unsigned tenders, tenders containing absurd or unworkable rates and amounts, 
tenders which are incomplete or otherwise considered defective and tenders not in accordance 
with the tender conditions, specifications, etc., are liable to be rejected.  

5.13 If the bidder deliberately gives wrong information in his tender, BHEL reserves the right to reject 
such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest Money / 
Security Deposit / any other moneys due.  

5.14  Canvassing in any form in connection with the tender is strictly prohibited and the tenders 
submitted by the Bidder who resorts to canvassing are liable to be rejected.  

5.15 In case of non-conformities/errors/discrepancies are observed between the quoted prices in 
figures and that in words, following guidelines shall be followed: 

(a)  If, in the price structure quoted for the required goods / services / works, there is discrepancy 
between the unit price and the total price (which is obtained by multiplying the unit price by the 
quantity), the unit price shall prevail and the total price corrected accordingly. Unless in the 
opinion of the purchaser there is an obvious misplacement of the decimal point in the unit price, 
in which case the total price as quoted shall govern and the unit price corrected accordingly. 

(b)  If there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected and 

(c)  If there is a discrepancy between words and figures, the amount in words shall prevail unless the 
amount expressed in words is related to an arithmetic error, in which case the amount in figures 
shall prevail subject of (a) and (b) above. 

(d)  If there is such discrepancy in an offer the same shall be conveyed to the bidder with target date 
up to which the bidder has to send his acceptance on the above lines and if the bidder does not 
agree to the decision of the purchaser, the bid is liable to be ignored. 

5.16 BHEL reserve the right to accept or reject any of the bid/all bids or cancel/withdraw the invitation 
for bid without assigning any reason whatsoever and in such case no bidder/intending bidders 
shall have any claim arising out of such action by BHEL. 

5.17  BHEL can accept/reject any or all tenders fully or partly, reduce/increase quantum of work 
without assigning any reasons thereof.  

 
6. SIGNING OF TENDER DOCEMENTS 

The tenderer shall furnish following, duly enclosing documents relating thereto for the person who 
signs the tender documents: 

a) Authorized signatory shall be the person holding ‘power of attorney’ on behalf of the 
firm/company/bidder-concerned authorized/empowered to act on behalf for the specific purpose. 

b) Power of Attorney: An attested copy of the Power of Attorney, in case an individual other than the 
sole proprietor signs the tender shall be submitted along with the tenders. 

c) Sole Proprietor-ship Firm: Undertaking on oath (Rs. 100 stamp paper) that Proprietor is solely 
responsible for all rights and liabilities while working under the name and style of Sole 
Proprietorship firm namely (_________) 
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d) In case of Partnership Firms: The names of all the partners and their address. A copy of 
the partnership deed duly certified by the Notary Public/ Deed registered at the office of Registrar of 
Firms shall be enclosed. The tender must be signed by all the partners of the firm or by the managing 
partner who has power to do.  

e) Company: Certified copy Memorandum of Association, Article of Association and   Incorporation 
Certificate. 

f)  Society: Registration certificate issued by Registrar of societies. 
BHEL will not be bound by any other power of attorney granted or the change in composition of the firm 
made after the execution of the contract agreement. They may, however, recognize such power of 
attorney or change in status only after legal advice. 
 

7. PRICE SCHEDULE (PRICE BID): 
7.1 Rate should be quoted strictly as per prescribed Price Schedule.  

7.2 Rates to be quoted in figures and words by the Contractor.  

7.3 There should not be any corrections in price bid contradictory to the above the offer will be liable for 
rejection. 

7.4 The rate quoted should be kept firm during the execution of contract and no extra payment will be 
reimbursed to the contractor by BHEL. No increase in rate of DA / Wages hike shall be reimbursed 
to the Contractor. 

7.5 Rate quoted above shall be inclusive of minimum wages as per govt. rules, additional wages as per 
BHEL rules, all statutory requirements like PF & ESI, Uniform, shoes, PPEs, bonus, machinery charges, 
Consumable cost, supervision charges and all other charges as per scope of work, as applicable 
exclusive of GST. GST, if applicable shall be paid extra at actual. 

8. EVALUATION OF OFFERS 

8.1 Technical-cum-Commercial Bid (Part-I) shall be opened first on due date specified in NIT. 
8.2 The bidders shall be evaluated as per Pre-qualifying and techno-commercial requirements 

mentioned in the tender documents. 
8.3 BHEL Reserve the rights to evaluate the bid as per BHEL policy norms and Govt. guidelines. The 

decision of BHEL for evaluation of bids shall be final and binding to bidder. 
8.4 Price Bid (Part-II) shall be opened only of Technical-cum-Commercial qualified bidder.  
8.5 The bidder shall submit complete price of the package. Total price of the package (Price Schedule) 

shall be compared for purpose of arriving at L1.  
8.6 Any discount/revised offer submitted by a bidder on its own shall be accepted provided it is received 

on or before the due date and time of offer submission (i.e part-1 bid). The discount shall be applied 
on pro rata basis to all items unless specified otherwise by the bidder. 

8.7 Unsolicited discounts/ revised offers given after Part-I bid opening shall not be accepted. 
8.8 Evaluation of the offer will be strictly based on the information submitted by the bidder. In view of 

this the bidder is requested to go through tender document carefully and furnish all details clearly. 
Missing information may not be asked by BHEL.  

8.9 In case of tie between two or more than two bidders for L1 price. Bids shall be called for discount on 
price offered in sealed envelope from all the L1 bidders. 

8.10 BHEL reserve the right to split the work in two or more bidders, if required. If not specified, total 
work in full shall be ordered on a single party i.e. L-1 bidder. 

8.11 BHEL reserves its right to negotiate with the Bidder and/ or go for Reverse Auction (RA). 
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9. REVERSE AUCTION: 

9.1 BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening the submitted 
sealed price bid. Bidder should confirm participation in Reverse Auction along with Techno-
Commercial Bid. 

9.2 The decision to go for Reverse Auction will be taken after techno-commercial evaluation. Only 
technically and commercially acceptable bidders shall be eligible to participate in reverse auction. 
Information and general terms and conditions governing RA shall be communicated to technically 
and commercially acceptable bidders. 

9.3 In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price bids 
already submitted and available with BHEL shall be opened as per BHEL’s standard practice. 

 
10. CONTRACT AGREEMENT 

The successful bidder (Contractor) has to make an agreement with BHEL in the format prescribed 
by BHEL on Rs. 100/- Non-Judicial Stamp Paper at his own cost. 

 
11. TERMS OF PAYMENT: 

11.1 Payment shall be made, on the Nos. of Measurement units, successfully executed, by the Contractor. 
The contractor shall submit their clear & legible bills (in Duplicate) on Monthly basis, duly verified 
by concerned BHEL staff. Each bill must be enclosed with work/ activity completion report duly 
signed by contractor & and BHEL representative (s). 

11.2 All payments shall be released through electronic-pay mode only. 
11.3 BHEL shall be releasing payments against the work order after deduction of income tax at source 

(TDS) as per requirement of income tax rules as well as TDS under GST and BHEL will issue 
appropriate certificates in this regard. 

11.4 GST, if applicable, shall be paid, as per Govt. rules, to the contractor against running actual, on 
documentary evidence. The GST shall be paid extra and over the quoted rate. 

11.5 All the terms & conditions of the contract with respect to Taxes & Duties are subject to the new 
taxation laws introduced from time to time (e.g., GST). The terms & conditions will be modified in 
accordance with the provisions of new laws (e.g., GST). The payment of Tax will be released subject 
to furnishing details of outward supplies of materials/services to BHEL in the Return. Also, ensure 
that the existing contracts, which spill over, to the date of implementation of new GST laws are 
modified accordingly. 

11.6 The GST Credit entry maintained by GSTN to the BHEL Accounts on ‘GSTN Common Server’ must 
be ensured by the contractor. In absence of the same or any loss of GST Credit due to the fault 
contractor, shall be recovered/not payable to the contractor. 

11.7 No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money due to 
the firm by BHEL. 

11.8 Firm shall arrange his own finance for smooth execution of contract, wages payment, other 
statutory payments to his employees and all other agreed conditions. 

11.9 Normally, payment shall be made within 45 days of receipt of clear and accepted bill at BHEL’s 
execution department.Contractor is required to submit the bill within 30 days from work 
completion. 

11.10 Clarifications from the contractors on bills will be intimated in one go within 07 days of receipt of 
clear bills, generally. Further, contractors are also required to submit the clarification in one go by 
next 07 days of receipt of clarification letter from BHEL 

11.11 Contractors are required to submit the bill within 6 month from work completion, beyond this 
period, bill will not be accepted. 
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12.  PENALTY : 

For delays beyond the specified schedule given in tender document, if attributable to contractor, penalty 
shall be applicable as per terms given in NIT. Cost of rejection/rework, as appropriate shall be recovered 
from contractor as compensation for defective job done.  

 
13. SAFETY AND OCCUPATIONAL HEALTH:  

The contractor has to assume full responsibility of the safety of the vehicles/ equipments, crew and to 
comply with the security/ safety regulations of BHEL and Government, as applicable, inside the BHEL 
factory. The contractor is required to keep and maintain first aid box at work place at his own cost.  
 

14. FORCE MAJEURE: 
Notwithstanding anything contained in this Contract, neither the Contractor and nor the BHEL shall be 
held responsible for total or partial non execution of any of the contractual obligations, should the 
obligation be made impossible due to concurrence of a Force Majeure which will include war, military 
operations of any nature, blockages, revolutions, insurrections, riots, civil commotion’s, insurgency, 
sabotage, act of public enemy, acts of god, epidemics and act of Govt. over which the contractor or BHEL 
has no control.  
 

15. ARBITRATION:  
All disputes arising in connection with the contract shall be settled by mutual consultation. If no 
agreement is reached, the dispute shall be settled in accordance with Arbitration and conciliation Act, 
1996 and the rules made there under. The dispute shall be referred for arbitration to any arbitrator to 
be appointed by the Head of Unit- FSIP, Jagdishpur. The award of the arbitrator shall be final and binding 
on both the parties. The venue of the arbitration shall be at Amethi (U.P.). The award to be given by the 
Arbitration shall be a speaking award. All questions, disputes, differences arising under, out of or in 
connection with this contract shall be to the exclusive jurisdiction of Sultanpur (U.P.), court. 
 

16. JURISDICTION: 
The  contract  shall  be governed,  by  the law  for  the  time being  in force,  in the Republic of India.  Any 
matter of dispute arising out of or in connection with this contract shall be under jurisdiction of 
Sultanpur (U.P.), court only. 

 
17. RIGHTS OF BHEL : 

BHEL reserves to itself, the following rights without entitling the Contractor to any compensation. 
Resorting to any, some, all of the actions like Contract termination, recovering the dues/ losses from 
the Security Deposit and the contract amount, forfeiting the Security Deposit, getting the work done 
through other agencies at the cost of the contractor, cancellation of registration, banning the business 
with BHEL etc., in any event of the followings: 

a) Contractor’s repeated poor performance, withdrawal from or abandonment of the work, except in force 
majeure conditions. 

b) Serious lapse in performance, Persistence disregard of the BHEL instructions. 
c) Insolvency of the contractor. 
d) Assignment, transfer, subletting of the contract work. 
e) Non-fulfilment of any contractual obligations or obligations under the law. 

 
18. RISK AND COST:  

If the Contractor fails to perform/execute the work within time or fail to perform as per the 
specification prescribed in tender or acted in violation to prescribed terms and conditions, BHEL shall 
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be entitled to terminate the Contract and take recourse to alternate source to get the work 
done at the risk and cost of the Contractor. In such case Contractor shall make good the loss to BHEL. 
BHEL shall be entitled to recover the difference in cost, if any incurred by BHEL due to getting the work 
done from alternate source. However, in such case Contractor shall not be entitled for any gain. 

 
19. TERMINATION 

This contract may be terminated at any time without paying any compensation whatsoever to the 
Contractor in case of misbehaviour, disobedience, dishonesty, clandestine insolvency, any court order 
or any other related activities on their part or their failure to fulfil the terms and conditions of this 
contract or agreement. 
BHEL reserves the right to terminate contract awarded for any contravention of statutory provision 
or any other reasons without assigning any explanation or notice to the contractor. 

20. EXTENSION 
The contract may be extended as per BHEL’s policy on mutual agreement of BHEL and the contractor. 

 
21. PREFERENCES FOR MSMEs:  

Following preferences/benefits shall be given to MSEs in line with Public procurement policy for Micro 
and Small Enterprises (MSEs), 2012: 

a. The tender documents shall be issued free of cost to MSEs. 
b. MSEs are exempted from payment of Earnest Money Deposit (EMD). 
c. In tender, Micro and Small Enterprises quoting within the price band of L1+15% shall be allowed to 

supply the requirement of at least 25 % of the tender quantity subject to condition that such 
Enterprises bring down their price to L1 price where L1 price is from other than a Micro and Small 
Enterprise. If L1 offer is from a Micro / Small Enterprise, this provision will not be applicable. In case 
more than one Micro and Small Enterprise is there within this span, the supply shall be shared 
proportionate to the tender quantity.  

Note: Special provision for Micro and small enterprises owned by SC or ST: -  

Sub target of 25% (i.e. 6.25 % out of 25%) would be earmarked for procurement from Micro and Small 
Enterprises owned by the Scheduled Caste or Scheduled Tribe Entrepreneurs provided that in event 
of failure of such Micro and Small Enterprises to participate in the tender process or meet the tender 
requirements and the L1 price, the 6.25 % sub-target for procurement ear-marked MSE owned by 
Scheduled Caste or Scheduled Tribe Entrepreneurs shall be met from other MSE Enterprises/s. 

Note: Special provision for Micro and small enterprises owned by women: -  
 Minimum of 3 % reservation for women owned MSEs within 25% reservation. 
MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies 
of either EM II certificate having deemed validity (five years from the date of issue of 
acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested copy of a 
CA certificate (Format enclosed at Annexure -D where deemed validity of EM II certificate of five years 
has expired) applicable for the relevant financial year (latest audited). Date to be reckoned for 
determining the deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non 
submission of such documents will lead to consideration of their bid at par with other bidders. No 
benefit shall be applicable for this enquiry if any deficiency in the above required documents is not 
submitted before price bid opening. If the tender is to be submitted through e-procurement portal, 
then the above required documents are to be uploaded on the portal. Documents should be notarized 
or attested by a Gazetted officer.  
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In case of any change in the MSE status of the Bidder, it shall be the responsibility of the 
Bidder to notify the change as a part of the Bid document. If at a later date it comes to the knowledge 
of BHEL, that the change in the status has not been intimated by the Bidder and the order is obtained 
under the premise of an MSE then BHEL would cancel the pending order against this tender and take 
necessary steps for suspension of the business dealing with the Bidder as per the procurement policy 
of BHEL. 

d. All other applicable benefits, if any shall be given to MSE bidders as per guidelines of GOI issued time 
to time. 

22. TERMS & CONDITIONS FOR CONTRACTORS FOR DEPLOYMENT OF CONTRACT LABORERS 
UNDER SERVICE OR WORKS CONTRACT 

22.1 LABOUR LICENCE AND OTHER REQUIREMENTS 
22.1.1 Contractor shall within 15 days of commencement/completion of work-order submit Form VI-A to 

RLC office. The first & final bill shall be processed only on clearance regarding submission of Form 
VI-A by contractor. 

22.1.2 Contractor shall apply for Form V to BHEL for obtaining labour license (if the number of workers 
deployed is more than 19) from appropriate government (as on date Central Government) and 
submit the same within one month from the date of award of the contract. Contractor shall possess 
separate valid Labour license from appropriate government for each contract in line with CL(R&A) 
Act before deploying their employees. 

 
22.1.3 In case the number of employee desired to be deployed by the contractor against the contract 

during execution exceeds the number of employees allowed in the license then the contractor shall 
obtain prior amended valid labour license for the contract for the requisite number of employees. 

 
22.1.4 The contractor cannot deploy the contract worker without obtaining requisite Labour licence from 

the Appropriate Government (Central Govt.) authority. Till then the contractor shall be allowed to 
deploy maximum 19 workers or the numbers required whichever is less. 

 
22.1.5 The contractor shall also have to submit copy of PAN card and latest IT return. 
 
22.1.6 The contractor must possess Service Tax Registration number under relevant code head. 
 
22.1.7 The contractor should possess VAT/TIN Number if material is supplied/consumed. The contractor 

should not be disqualified from bidding in case the contractor does not have TIN No.  However, he 
shall have to produce TIN No. before opening of Price bid. 
  

22.2 APPOINTMENT AND ENTRY IN FACTORY PREMISES 
22.2.1 The contractor shall submit the request for issuance of gate passes of their workers along with 

following documents to HR Department through contracting department in the format given by 
BHEL: 

 a. Identity Proof (Voter ID/ Aadhar). 
 b. Police Verification Certificate by appropriate authority or Character certificate issued by District 

Magistrate’s Office or Proof of remittance of fees for character certificate at District Magistrate’s 
Office. Further, he should submit the character certificate within 30 days failing which he will be 
discontinued. 

 c. Copy of employment card issued by contractor to his own worker.  
 d. The firm shall arrange the working permission beyond normal working hours on their own, if 

required. 
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22.2.2 After submission of documents as in Para 2.1, the contractor shall issue photo 
identity card to the labour and submit to HR department. This identity card shall be forwarded by 
HR department to BHEL Security, which shall then authorize the labour to enter the factory 
premises initially for a period of one month. 

22.2.3 The photo identity card shall have to be revalidated in every three month on last working day of 
the month or any other date fixed to do so. In absence of such revalidation, duly forwarded by HR 
department, BHEL Security shall not allow any labour to enter the premises of BHEL  FSIP 
Jagdishpur.  

22.2.4 The contractor shall maintain a register of persons employed by him in the format prescribed under 
Rule 75 of Contract Labour (R&A) Central Rules.  

 
22.3 BILLS PAYMENT, ATTENDANCE AND PAYMENT OF WAGES: 
22.3.1 The Contractor shall pay wages to all his Laborers as prescribed by the BHEL HR from time to time 

based on U.P. government norms. 
 
22.3.2 In addition to minimum daily wages above, an additional wage has also to be paid by the 

Contractor to all his Labourers as per following rates as per BHEL guidelines: 

Sl. No. Type of Labour Additional daily wage to be paid in (Rs.) as 
on date  

1 Unskilled Worker (USW) NIL 

2 Semi-skilled Worker (SSW) NIL 

3 Skilled Worker (SW) NIL 

4 Highly Skilled Worker (HSW) NIL 

 
This additional amount will also attract all statutory deductions and payments. 

22.3.3 Contractor shall ensure payment of wages as applicable on or before seventh day of each month.  
22.3.4 Wages payment shall be made by Contractor to the Laborers through bank only and shall maintain 

proper records of their timely disbursement. Contractor shall issue wages slips to his laborers.  
22.3.5 The payment of wages to the workers shall not be subject to payment against the bills by BHEL. 

Bills to be issued within period specified in GST. 
22.3.6 The contractor shall submit bills to the contracting department only after payment of wages for 

previous months. 
22.3.7 The contractor’s bills should be accompanied with the following:-  

a) Copy of Measurement Book entries / Statement of work done / work completion report by the 
Contractor duly verified by concerned BHEL representative(s). 

b) Self-Declaration of Minimum Wages of labours deployed by him under the Service contract, PF/ESI 
no., statutory deductions etc. 

c) PF and ESI challans for period for which bill has been raised -separate for concerned Service 
contract. Print of online challan along with list of contributing contract workers for ESI duly 
certified by the contractor. 

d) Wage payment sheet for the bill period. 
e) Statement of material supplied by the contractor, if any 
f) Copy of Labour Licence if increase in no. of labours deployed against Work Order if applicable. 
g) In cases where the payment to the contractor is due only after completion of work and the payment 

is not made monthly then the contractor shall have to produce documents as enumerated in respect 
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of all workers deployed by him against the contract, for each month separately, along with 
final bills. 

22.3.8 The contractor shall remit the cheques favouring RPFC and ESI Office with the   appropriate banks 
with such period as stipulated under relevant provisions. Last date for remittance of PF is 15th and 
that in case of ESI is 21st of each month. 
 

22.4 PROVIDENT FUND (PF) 
22.4.1 The contractor should get independent EPF code before deployment of his contract worker against 

work contract. 
22.4.2 The Contractor should allot PF account number and get the nomination form, duly filled in, from 

each worker deployed by him at the time of joining. Each worker must have his/her Provident Fund 
KYC completed and his respective UAN must have been allocated. 

22.4.3 In case the worker already has PF/pension account number, allotted to him, previously, then the 
contractor shall get the transfer form filled up at the time of joining and send to the office of 
concerned Regional Provident Fund Commissioner. 

22.4.4 After termination of contract the contractor shall provide due assistance to the labour for 
withdrawal of PF/pension amount, when due. 

22.4.5 The Contractor shall liaison with the PF officials to get the annual PF slips and distribute amongst 
his own workers. Security deposit shall be released only after submission of PF slips of workers. 

22.4.6 PF CONTRIBUTION: 
 Employee’s Contribution   Employer’s Contribution  
  12.00%      13.00 % 
 The PF Contribution may change as per Govt. notification. 

22.4.7 The Contractor shall submit annual returns in Form-6A and Form 3A, prescribed under statutory 
EPF scheme, 1952, in respect of each worker deployed by him with a copy to HR. 

 
22.5 EMPLOYEES STATE INSURANCE (ESI) 
22.5.1 The Contractor should allot ESI account number and get the nomination form, duly filled in, from 

each labour deployed by him at the time of joining. 
22.5.2 At the time of joining the contractor shall get the self/family registration form filled by the workers 

and submit to the local ESI office. 
22.5.3 The contractor shall facilitate collection of issued ESI cards by his worker. Only those workers shall 

be allowed entry into factory premises who have valid ESI Card. 
22.5.4 ESI CONTRIBUTION : 
  Employee’s Contribution  Employer Contribution 
   0.75%     3.25% 

The ESI Contribution may change as per Govt. notification 

22.5.5 The Contractor shall submit annual returns in Form-6 prescribed under ESI Act, deployed by him 
with a copy to HR and finance department. 

22.5.6 The Contractor shall produce the following Registers and forms as per Contract Labour (R & A) 
Rules 1971 for inspection by the concerned BHEL Officer(s): 

a. Form XIII - Register of Workmen employed by contractor (Rule 75)  
b. Form XIV - Employment Card issued by contractor (Rule 76)  
c. Form XVI - Muster Roll 78(1) 
d. Form XVII - Register of Wages (Rule 78 (1) (a) (i)  
e. Form XVIII - Register of wages-cum Muster Roll (in case of weekly Payment) 
f. Form XIX - Wage Slip (Rule 78)(1) (b) 
g. Form XX - Register of deduction for damages of loss (Rule (78)( 1) (a) (ii) 
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h. Form XXI - Register of fines (Rule 78) (1) (a) (ii)  
i. Form XXII - Register of advance (Rule 78) (1) (a) (ii)  
j. Form XXIII - Register of overtime (Rule 78) (1) (a) (iii)  
k. Form XXIV - Return to be sent by the contractor to licensing officer  (Rule 82) 
l. Form XII – Register of Adult Workers  
m. Form XIV – Leave with wage register  

 
22.6 PERSONAL ACCIDENT INSURANCE POLICY: 
22.6.1 Contractor shall buy Personal Accident Insurance (24x7) policy for all of his employees deployed 

under the contract before the start of work. No employee should enter the BHEL factory premises 
or working area without insurance cover as stated below. 

22.6.2 The policy should cover the accidental death of workers for 24 Hrs for all the seven days of week. 
22.6.3 The policy should be purchased from Govt. under taking company. 
22.6.4 The coverage shall be of Rs. 5 lakhs per individual. The sum assured (Rs. 5 lakhs) shall become 

payable to the nominee/legal heir in the event of death due to accident of insured person. 
22.6.5 In the event of death of any contract worker deployed by the contractor without proper insurance 

cover, the contractor shall be liable to pay Rs. 5 lakhs to the nominee/ legal heir of such deceased 
contract worker. 

22.6.6 The copy of policy along with bill shall be submitted. 
 

22.7 BONUS 
 The contractor shall be liable to pay statutory bonus under payment of Bonus Act, 1965 and the 

payment of bonus (amendment) act, 2015. 

22.8 DISCIPLINE 
22.8.1 The Contractor shall be responsible for the discipline of his own laborers deployed under the 

service contract. In case of any loss to the BHEL FSIP Jagdishpur on account of indiscipline of 
contract laborer then such loss shall be assessed and recovered from the running bills of the 
contractor or from the security deposit. 

22.8.2 The contractor shall not employ any person who has not completed his 18 years of age and person 
who has attained 60 years of age. Contractor to ensure that the employees deployed in the premises 
of BHEL are physically and mentally fit and do not have any criminal record. Such employees should 
possess requisite skill, proficiency, qualification, experience etc. acceptable to concerned 
department. 

22.8.3 The contractor, on advice of authorized BHEL official, shall immediately remove any person 
employed by him, who may in the opinion of such authorized BHEL official is involved in 
misconduct. Such person shall not be re-employed by the contractor without  prior permission.  

 
22.9 LEAVE WITH WAGES TO CONTRACT LABOUR  
22.9.1 Guidelines as per Factories act 1948 & U P factories Rules 1950 should be strictly observed with 

regard to crediting / availment of leave. Register as prescribed under the said Rules should be 
maintained by the contractor. 

22.9.2 The contractor will give three paid National Holidays to his employees. 
 

22.10 SAFETY OF OPERATION 
The total safety of operation and laborers is Contractor’s responsibility. Contractor should provide 
the following Personnel Protective Equipment (PPE) and Consumables, as applicable, to each 
laborer during execution of the contract, at his own cost:- 
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a) One pair of Uniform within two weeks of start of contract and one pair within next six 
months. The contractor shall be responsible to provide to his workers uniform and safety gears such 
as shoes, helmet and PPE. The uniform should be dark blue trousers and light blue shirt for males 
and dark blue trousers/salwar and light blue kurta/ kameez/top for female. The uniform should 
have logo of the contactor’s firm/ company which shall be affixed by the contract labor on the left 
side of his pocket. The uniform shall be kept in neat, tidy and wearable condition. The stitching and 
logo charges should be borne by the contractor. Contractor shall ensure that the employees are in 
neat and tidy uniform and safety gear on duty. Penalty of 5% of monthly bill may be imposed if the 
workers are not found in prescribed uniform and safety gears.  

b) One safety helmet per annum, (within two weeks of start of contract). 

c) One pair of safety shoes along with two pairs of socks per annum, (within two week of start of 
contract). 

d) One pairs of leather hand gloves per week. 

e) Two pairs of Ear plugs per month  

f) Cora cloth / Cloth Waste 1/2 Mt. per month 

g) One soap per month. 

h) Any other relevant safety PPEs, if required. 

Quantities mentioned above are minimum and may increase depending upon operation / job and 
contractor has to provide these items at his own cost. Each PPE items should follow BHEL Safety 
Engineering Standards. The contractor shall maintain a register for record of above items.  

22.11 SUPERVISION OF CONTRACTOR LABORERS: 
The contractor shall appoint one identified supervisor for monitoring and controlling of work and 
laborers. All issues regarding discipline at the works are to be supervisor’s responsibility. The 
Contractor shall submit Power of Attorney in name of his supervisor. No extra supervision charges 
shall be paid by BHEL. 

22.12 CONTRACT LABOUR ACCIDENTS WHILE AT WORK: 
In case of medical emergencies faced by contract worker at work, first aid medical facilities in the 
interest of the well-being of the worker shall be provided by BHEL. Responsibility of medical 
treatment lies with the contractor through ESI. 

 
22.13 PROHIBITION ON INFLUENCING AND INTERFERING ON BEHALF OF  CONTRACTOR: 

The Contractor shall neither try to influence, chase or interfere into the working of BHEL officials 
nor engage BHEL employee or any other third person for the same. In case such incident does occur, 
it may lead to disqualification/debarring from the contract. Any contractor shall be debarred from 
consideration if any of his relations is working in the product/functional group in which the 
contract is being issued. Before issuing tender form to any contractor for limited tender enquiry a 
confirmation has to be given by contractor that none of his relations are working in that 
product/functional group.” 

23. GENERAL GUIDELINES TO CONTRACTOR: 
23.1 BHEL shall have the privity of the contract with the contractor only and will give instructions to the 

contractor or his authorized representative. BHEL will have nothing to do or be concerned with the 
employment of employees working for the contractor.  The relationship between BHEL and the 
Contractor will be that of independent entities and nothing herein contained will amount to joint 
venture, partnership or an employer-employee relationship.  
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23.2 The contractor shall maintain regular contact with the designated employee(s) 
of BHEL and will interact on matters relating to the work awarded under this contract. 

23.3 Contractor will ensure that the job is executed through his employees on his rolls and under no 
circumstances, the contractor will deploy any casual employee to carry out the job nor shall sub-
contract the job. 

23.4 Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays, rest 
intervals, leave and overtime to his employee.  No work shall be done on overtime, Sundays or on 
other declared holidays without written permission. 

23.5 Contractor to should submit a copy of   standing orders if engaging 100 or more workmen and shall 
comply with the provisions of Factories Act. 

23.6 The contractor will comply with all the provisions regarding licensing, welfare and health, 
procedures, maintenance of various records and registers etc., as provided under the contract 
Labour (Regulation & abolition) Act, rules amendments, orders, notifications there under issued by 
the Appropriate Government from time to time. For non-compliance of any provisions, statutory 
compliance under law, the contractor shall be responsible for penalties levied by the appropriate 
authority under the Act. The contractor shall also be liable to comply with all other Labour and 
Industrial Laws and such other acts and Statutes  (including Factories Act, Payment of Bonus Act, 
minimum wages Act, Maternity Benefit act, etc.,). Depositing of ESI, PF contribution as may be 
applicable is the responsibility of the contractor. For any default in compliance, the contractor shall 
be held responsible. 

23.7 The Contractor shall compensate BHEL for any loss or damage to the plant/property, material of 
BHEL due to his workmen/representatives’ negligence or otherwise during execution of work. 

23.8 The contractor shall be responsible for all acts and omissions of their staff and liabilities arising out 
of the acts and omissions of such staff shall be borne by the contractor, BHEL shall in no way be 
responsible for any such acts, omissions or any liabilities arising there from. 

23.9 If any accident/injury/loss/ occurs due to the operation of any equipments, to any other 
persons/public and the properties of BHEL/client/other agencies/third party, the contractor shall 
have to pay necessary compensation and other expense, so decided by the appropriate 
authorities/victims. 

23.10 Only the authorized staff attached to the contracted work or representative nominated by the 
contractor shall be allowed entry inside the company’s or any other premises during the period of 
contract. 

23.11 The persons employed by the Contractor in respect of work will treated as the authorized 
representative(s) and shall also be held responsible along with the contractors, for any breach of 
the terms and conditions as provided in this contract. 

23.12 If BHEL Executive feels that the persons deployed on job are not having required skill to perform 
the job, the contractor will have to replace those persons by adequately trained staff. 

23.13 The Contractor will have to indemnify BHEL against: 
a) All claims for injury or damage to any person or property caused by his negligence of his 

employees whilst in BHEL premises.  

b) Observance of Labor & Industrial Laws, including regular remittance to EPF and ESI.  

c) All claims by way of compensation and all other types of unforeseen claims, which may arise in 
the period of contract.  

d) The Contractor will accept liability for compensation in accordance with the provision of the 
Indian Worker’s Compensation Act, 1948, amendments thereafter and or other law for the time 
being in force for personal injury caused to any workmen by accident arising out of and in the 
course of this contract.  

e) The Contractor will indemnify the company against all payments by way of compensation or 
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otherwise which the company may be called upon to make under the provisions of the said 
Acts to any workmen as aforesaid, and any cost incurred by the company in connection with any 
claim preferred by such workmen and or against all actions, claims and demand whatsoever in 
respect thereof or in respect of any loss, injury or damages whatsoever to any third person 
arising out or occasioned by the negligent, imperfect or improper performance of this contract 
by the Contractor, their workmen servants or agents.  

f) The Company shall not be held liable for any loss, damage or compensation to third parties 
arising from or in relation to transport operation done by the bidder, such loss, damage or 
compensation shall be reimbursed by the Contractor to the company together with the costs 
incurred by the company on any legal proceedings pertaining there to. 

The Contractor will be required to submit Indemnity Bond in favor of BHEL on a Non Judicial Stamp 
paper of Rs. 100 value.  

24. BHEL FRAUD PREVENTION POLICY: 
  The Bidder along with its associate/ collaborators/ sub-contractor / sub vendors /consultants 

/services providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website 
www.bhel.com and shall immediately bring to the notice of BHEL Management about any fraud or 
suspected fraud as soon as it comes to their notice. 

 
25. DEALING WITH BANNED SUPPLIERS/CONTRACTORS IN BHEL:  
  The offers of the bidders who are on the banned list as also the offer of the bidders who engage the 

services of the banned firms shall be rejected. The list of banned firms is available on BHEL website 
www.bhel.com. 

 
26. SUSPENSION OF BUSINESS DEALINGS WITH SUPPLIERS/CONTRACTORS:  

  Suspension of business dealings with Suppliers/Contractors shall be dealt as per the guidelines 
available on BHEL website www.bhel.com. 

 
27. “BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of 

life/permanent disability due to an accident which is attributable to the negligence of contractor, 
agency or firm or any of its employees as detailed below. a). Victim: Any person who suffers permanent 
disablement or dies in an accident as defined below. b). Accident: Any death or permanent disability 
resulting solely and directly from any unintended and unforeseen injurious occurrence caused during 
the manufacturing/operation and works incidental thereto at BHEL factories/offices and precincts 
thereof, project execution, erection and commissioning, services, repairs and maintenance, trouble 
shooting, serving, overhaul, renovation and retrofitting, trial operation, performance guarantee 
testing undertaken by the company or during any works/ during working at BHEL 
units/officers/townships and premises/ project sites. c). Compensation in respect of each of the 
victims: (i) In the event of death or permanent disability resulting from Loss of both limbs: 
Rs.10,00,000/- (Rs. Ten lakh) (ii) In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven 
lakh) d). Permanent Disablement: A disablement that is classified as a permanent total disablement 
under the proviso to section 2 (I) of the Employee’s Compensation Act, 1923. 

*********************** 

  



भारत हेवी इलेİ̋ टŌ क̵ स िलिमटेड Bharat Heavy Electricals Limited 
फैिŰकेशन,ːैİɼंग ऐȵ इंसुलटर ɘांट  Fabrication, Stamping & Insulator Plant 

 

____________________________________________________________________________________ 
 (Signature & seal of bidder)  Page 17 of 63 
 

 
LIST OF ANNEXURES TO GENERAL TERMS AND CONDITIONS 

 
SR. 
NO. 

NAME OF ANNEXURE DETAILS OF ANNEXURE 

1 ANNEXURE-A DECLARATION SHEET  

2 ANNEXURE-B 
CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF 
SITE CONDITION 

3 ANNEXURE-C 

CERTIFICATE OF DECLARATION CONFIRMING FIRM IS NOT 
BLACKLISTED / UNDER HOLD FROM BHEL JAGDISHPUR OR 
BANNED BY ANY UNIT/REGION/OFFICE OF BHEL AND FIRM IS NOT 
GUILTY BY A COURT OF LAW IN INDIA FOR ANY OFFENCE 
INVOLVING FRAUD, DISHONESTY AND MORAL TURPITUDE 

4 ANNEXURE-D CERTIFICATE BY CA FOR MSE BIDDERS 

5 ANNEXURE-E PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE 

6 ANNEXURE-F CONTRACT AGREEMENT FORMAT 

7 ANNEXURE-G THIRD PARTY NON-DISCLOSURE AGREEMENT   

8 ANNEXURE-H TECHNICAL BID FORMAT 

9 ANNEXURE-I INDEMINITY BOND FORMAT 
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ANNEXURE A  
 
 
 

(to be made on Bidder’s letter head) 
 
 

 
DECLARATION SHEET 

I / We hereby certify that, all the information and data furnished by me / us with regard to this Tender 
are true and complete to the best of my / our knowledge. I / We have gone through the specification, 
conditions and stipulations in detail and understand fully the scope of work and agree to comply with 
the requirement and intent of specification.  

I/We, further certify that I/We am/are the duly authorized representative(s) of the under mentioned 
bidder and a valid power of attorney to this effect is also enclosed.  

I / We hereby also give our consent in acceptance of all terms and conditions of this tender without any 
deviation. 

 Date: Name & Signature of the bidder  

(Seal)  
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ANNEXURE B 
 
 
 

(to be made on Bidder’s letter head) 

 
CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE CONDITION 

I/We hereby declare and confirm that we have visited the project site under the subject given in NIT 
and acquired full knowledge and information about the site conditions, wage structure, industrial 
climate and total work involved. We further confirm that the above information is true and correct and 
we will not raise any claim of any nature due to lack of knowledge of site condition. 
 
 
 
 
 
 
 
 
Date: 

Name & Signature of the bidder  

(Seal)  
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ANNEXURE C 
 
 

 
(to be made on Bidder’s letter head) 

 
 
 
 

TO WHOM SO EVER IT MAY CONCERN 
 
 
This is to certify that our firm is not blacklisted / under hold from BHEL Jagdishpur or banned by any 
unit/region/office of BHEL.  
 
This is to certify that we / our firm is not guilty by a Court of Law in India for any offence involving fraud, 
dishonesty and moral turpitude 
 
 
 

 
 Date: (Signature of Authorized Signatory)  
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ANNEXURE D 

(Certificate by Chartered Accountant on letter head) 
 
This is to Certify that M/S.  ........................................................................................................ 
(Hereinafter referred to as 'company') having its registered office at 
............................................................is registered under MSMED Act 2006, (Entrepreneur  
Memorandum No (Part-11 ................................................................................dated: ................. 
Category: ........................ (Micro/Small) (Copy enclosed). 
Further verified from the Books of Accounts that the investment of the company as on date ........................ 
as per MSMED Act 2006 is as follows: 
 
I. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land 
and building and the items specified by the Ministry of Small Scale Industries vide its notification 
No.S.O.I722(E) dated October 5, 2006 : 
 
Rs. .................................................Lacs 
 
2. For Service Enterprises: Investment in equipment (original cost excluding land and building and 
furniture, fittings and other items not directly related to the service rendered or as may be notified 
under the MSMED Act, 2006: 
 
Rs ..........................................Lacs 

 
(Strike off whichever is not applicable) 

The above investment of Rs ..................  ... Lacs is within permissible limit of Rs ----------------Lacs for  
.................................. Micro/Small (Strike off which is not applicable) Category under MSMED Act 2006. 

Or 

The company has been graduated from its original category (Micro/ Small) (Strike off which is not 
applicable) and the date of graduation of such enterprise from its original category is ------------------
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such enterprise from 
its original category as notified vide 5.0. No. 3322{E) dated 01.11.2013 published in the gazette 
notification dated 04.11.2013 by Ministry of MSME. 

Date: 

(Signature) 

Name - 

Membership number  

Seal of Chartered Accountant 
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ANNEXURE E 
 

PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE 
 
This deed of Guarantee made this ............................day of ...................... two thousand and .............. by 
...........................(Bank) herein after called the "The Guarantor" ( which expression shall unless repugnant 
to the context or meaning thereof be deemed to include it's successors and assigns ) in favour of M/s 
Bharat Heavy Electricals Limited ( A Govt. of India Undertaking) a company incorporated under the 
Companies Act, 1956, having it's registered office at BHEL House , Siri Fort, Asiad, New Delhi110049 
through it's unit at Jagdishpur, distt, Sultanpur ( UP) herein after called " The Company" ( which 
expression shall unless repugnant to the context or meaning thereof by deemed to include it's 
successors and assigns)  

WHEREAS ................................................................(herein after referred to as the Contractor)have 
entered into contract arising out of Letter of Intent no. ........................ dt.....................( hereinafter referred to 
as "the contract") for the construction of .............................. with the company. 

AND WHEREAS the contract interalia provides that the contractor shall furnish to the company 
a sum of Rs.................................( Rupees ....................................................................) towards security deposit for due 
and faithful performance of the contract in the form and manner specified therein .  

AND WHEREAS the contractor has approached the Guarantor and in consideration of the 
arrangement arrived at between the Contractor and the Guarantor, the Guarantor has agreed to give the 
Guarantee as hereinafter mentioned in favour of the company.  

The Guarantor do hereby guarantee to the company the due and faithful performance, 
observance or discharge of the Contract by the contractor and further unconditionally and irrevocably 
undertake to pay to the Company without demur and merely on a demand, to the extent of Rs.....................( 
Rupees...........................................................................................) against any claim by the company on them for any 
loss , damage, costs, charges and expenses caused to or suffered by the company by reasons of the 
contractor making any default in the performance, observance or discharge of the terms, conditions, 
stipulations or undertakings or any of them as contained in the contract.  
 
The decision of the company whether any default has occurred or has been committed by the contractor 
in the performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them as contained in the contract and/ or as to the extent of loss, damage, 
costs, charges and expenses caused to or suffered by the company by reason of the contractor making 
any default in the performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them shall be conclusive and binding on the Guarantor irrespective of the 
fact whether the contractor admits or denies the default or questions the correctness of any demand 
made by the company in any Court, Tribunal or Arbitration proceedings or before any other Authority.  

The company shall have the fullest liberty without affecting in any way the liability of the Guarantor 
under this Guarantee, from time to time to vary any of the terms and conditions of the contract or extend 
time of performance by the contractor or to postpone for any time and from time to time any of the 
powers exercisable by it against the contractor and either enforce or forebear from enforcing any of the 
terms and conditions governing the contract or securities available to the company and the Guarantor 
shall not be released from it's liability under these presents by any exercise by the company of the liberty 
with reference to the matters aforesaid or by reasons of time being given to the contractor or any other 
forbearance act or commission on the part of the company or any indulgence by the company to the 
contractor or any other matter or thing whatsoever which under the law relating to sureties would, but 
for this provision have the effect of so releasing the Guarantor from it's liability under this guarantee.  
The Guarantor further agrees that the Guarantee herein contained shall remain in full force and effect 
during the period that would be taken for the performance of the contract and it's claim satisfied or 
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discharged and till the company certifies that the terms and conditions of the contract have 
been fully and properly carried out by the contractor accordingly discharges this Guarantee, subject 
however, that the company shall have no claim under this Guarantee after.................... i.e, (the present 
date of validity of Bank Guarantee unless the date of validity of this Bank Guarantee is further extended 
from time to time, as the case may be ) unless a notice of the claim under this Guarantee has been served 
on the Guarantor before the expiry of the said period in which case the same shall be enforceable against 
the Guarantor notwithstanding the fact that the same is enforced after the expiry of the said period.  
The Guarantor undertakes not to revoke this Guarantee during the period it is in force except with the 
previous consent of the Company in writing and agrees that any liquidation or winding up or insolvency 
or dissolution or any change in the constitution of the contractor or the Guarantor shall not discharge 
the Guarantor's liability hereunder.  
It shall not be necessary for the company to proceed against the contractor before proceeding against 
the Guarantor and the Guarantee herein contained shall be enforceable against them not withstanding 
any security which the company may have obtained or obtain from the Contractor shall at the time 
when proceedings are taken against the Guarantor hereunder be outstanding or unrealized. 
Notwithstanding anything contained herein before, our liability under the Guarantee is 
restricted to Rs  ……………............................ ………………..( 
Rupees.............................................................................................). Our guarantee shall remain in force un 
till..........................., i.e, ( the present date of validity of Bank Guarantee unless the date of validity of this 
Bank Guarantee is further extended from time to time ) unless a claim or demand under this guarantee 
is made against us on or before............................we shall be discharged from our liabilities under this 
Guarantee thereafter.  
Any claim or dispute arising under the terms of this document shall only be enforced or settled in the 
courts having jurisdictions at Jagdishpur, Distt. Sultanpur (U.P.) only.  
 
The Guarantor hereby declares that it has power to execute this guarantee and the executants have full 
powers to do so on behalf of the Guarantor.  
IN WITNESS whereof the ..........................................................................(Bank) has hereunto set and subscribed 
it's hand the day, month and year first, above written,  

 
Signed for and on behalf of the Bank  
 
 
(Signatory…no………………...) 

 
WITNESSES: 
1 Name and Address  
 
2 Name and Address  
 
Notes:  
1. The above BG shall be executed on the non judicial stamp papers of adequate value procured in the 

name of the bank in the state where the bank is located. 
2. The above BG is required to be sent by the executing bank directly to BHEL at the address where 

tender is submitted/ accepted under seal cover.   
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ANNEXURE F 
CONTRACT AGREEMENT FORMAT  

 
Agreement No:    Date:  
The agreement made on ……………… between M/s. Bharat Heavy Electricals Limited, ……………., 
Jagdishpur , Distt Amethi (UP) having its registered office at BHEL House, Siri Fort, New Delhi-110049 
(hererin after called the contractee) the first party, ………………………………………………. (hereinafter called 
the Contractor) the 2nd party. Whereas through its tender enquiry no. ………………………….. and price 
bid/reverse auction held on ………………., the contractee had called for 
……………………………………………………….. 
And whereas the contractor has submitted his offer in pursuance of said tender notice. And whereas the 
company has decided to accept contractors tender mentioned above as per the offered rates and 
conditions specified in offer subject to other terms and conditions specified in the tender enquiry/ 
proposed agreement and the company’s contract hereto. 
And whereas the contractor has agreed to enter into …………………………………………………. specified above 
at the rates mentioned, subject to the conditions contained hereunder:  
01. This agreement shall be valid from ………………………..to…………………... 
 
02. The contractor shall do ………………………………….. as per scope of work as given in the tender 
document. 
 
03. The rate for the aforesaid work shall be …………………………….. 
 
04. For delays beyond the specified schedule given in tender document, if attributable to contractor, 
penalty shall be applicable as per terms given in NIT. Cost of rejection/rework, as appropriate shall be 
recovered from contractor as compensation for defective job done- Agreed. 
  
05. Contractor will have to deposit Security Money as required in work order issued within seven days 
after award of work order. 
 
06. Payment shall be made, on the Nos. of Measurement units, successfully executed, by the Contractor. 
The contractor shall submit their clear & legible bills (in duplicate) on Monthly basis, duly verified by 
concerned BHEL staff. Each bill must be enclosed with work/ activity completion report duly signed by 
contractor & and BHEL representative (s). 
 
08. All other terms and conditions shall be as per ………………………………………………….. issued to contractor 
by the contractee. 
 
The security deposit and any other amount occurring to the contract will be liable for forfeiture in the 
event of the contractor violating any of the conditions of the contractor and will be set against any claim 
or expenditure incurred by BHEL on account of acts of omission/negligence on the part of the 
contractor.  
 
Settlement of Disputes/Arbitration- All disputes arising in connection with the contract shall be 
settled by mutual consultation. If no agreement is reached, the dispute shall be settled in accordance 
with Arbitration and conciliation Act, 1996 and the rules made there under. The dispute shall be 
referred for arbitration to any arbitrator to be appointed by the Head of Unit- FSIP, Jagdishpur. The 
award of the arbitrator shall be final and binding on both the parties. The venue of the arbitration shall 
be at Amethi. The award to be given by the Arbitration shall be a speaking award. All questions, disputes, 
differences arising under, out of or in connection with this contract shall be to the exclusive jurisdiction 
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of Sultanpur (U.P.), court. 
 
Indemnity- That BHEL-Jagdishpur will not, in any manner be responsible for any act, omission or 
commission of the workers engaged by contractor and no claim in this respect will lie against BHEL-
Jagdishpur. If any such claim  is made against BHEL-Jagdishpur by any worker or his heirs 
engaged/employed by the contractor, which BHEL-Jagdishpur is obliged to discharge by virtue of any 
statue or any provision of law and rules due to mere fact of the workers of the contractor working at 
BHEL- Jagdishpur premises or otherwise, the contractor will be liable to indemnify/reimburse BHEL-
Jagdishpur all the money paid in addition to the expenses incurred by him. The contractor must 
indemnify and keep indemnified BHEL- Jagdishpur against all losses and claims for injuries or damage 
to any person or property whatsoever which may arise of or in course of the operation of the contract 
and against all claims, demands, proceedings, damages, cost, charges and  expenses whatsoever in 
respect of contingencies depicted herein shall be deemed as expected risk. 
In witness where the parties there to have here under signed the agreement. 
 
 

Signature of the Contractor 
 

Name 
                                                            Designation 

Witness:                                                       
 
 
Name 
Address                                                        

 
For and on behalf of  

       Bharat Heavy Electricals Ltd. 
FSIP, Jagdishpur 

 
Witness:                                                       
 
 
Name 
Address                                                        
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ANNEXURE-G 

THIRD PARTY NON-DISCLOSURE AGREEMENT 

I, ____________________, on behalf of the __________________ (Name of Company), acknowledge that the 
information received or generated, directly or indirectly, while working with BHEL on contract is 
confidential and that the nature of the business of the BHEL is such that the following conditions are 
reasonable, and therefore:   

I warrant and agree as follows:   

I, or any other personnel employed or engaged by our company, agree not to disclose, directly or 
indirectly, any information related to the BHEL. Without restricting the generality of the foregoing, it is 
agreed that we will not disclose such information consisting but not necessarily limited to:   

Technical information: Methods, drawings, processes, formulae, compositions, systems, techniques, 
inventions, computer programs/data/configuration and research projects.   
Business information: Customer lists, project schedules, pricing data, estimates, financial or marketing 
data,    
  
On conclusion of contract, I, or any other personnel employed or engaged by our company shall return 
to BHEL all documents and property of BHEL, including but not necessarily limited to: drawings, 
blueprints, reports, manuals, computer programs/data/configuration, and all other materials and all 
copies thereof relating in any way to BHEL's business, or in any way obtained by me during the course 
of contract. I further agree that I, or any others employed or engaged by our company shall not retain 
copies, notes or abstracts of the foregoing.   

This obligation of confidence shall continue after the conclusion of the contract also.   

I acknowledge that the aforesaid restrictions are necessary and fundamental to the business of the 
BHEL, and are reasonable given the nature of the business carried on by the BHEL. I agree that this 
agreement shall be governed by and construed in accordance with the laws of country.   

I enter into this agreement totally voluntarily, with full knowledge of its meaning, and without duress.   

Dated at ________________this ____ day of _____20__.   

 Name   

Company   

Signature   
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ANNEXURE-H 
TECHNICAL BID FORMAT 

TABLE-I 
    

Sl. 
No. 

Description Please Fill  

1 Name of the Firm (Bidder)   

2 
Address of the Firm (Registered 
Office) 

  

3 Name of Contact Person   
4 Contact Numbers            
5 Fax No., if any   
6 Email ID   

 
TABLE-2     

Sl. 
No. 

Description 
YES / 

NO 
Remarks 

1 Earnest Money Deposit (EMD)   EFT Details…………………… 

2 
Tender Document Cost, if 
applicable 

  EFT Details…………………… 

3 
Signed and stamped copy of 
tender documents 

  
Signed and stamped Copy of all pages (all sections) of 
BHEL tender documents to be enclosed as a token of 
acceptance of all terms and conditions of the tender 

4 
Un-Priced bid (Price bid format 
without prices) 

  
Signed and stamped copy Blank price bid to be 
submitted 

5 
Documents against Qualifying 
Requirements 

  
Signed and stamped copies of all documents as asked 
under qualifying criteria of the tender to be enclosed 

6 
Authorization for signing 
Tender Documents 

  
Valid copy of power of attorney / authorized signatory 
to be enclosed as a proof of authorized representative 
of the firm 

7 
Signed and stamped copies of 
all Annexures 

  
Signed and stamped Copies of all Annexures A, B, C & D 
(D if applicable) to be submitted on firm's letter head 

8 PF Code Number   Copy of the Certificate to be enclosed 
9 ESI Code Number   Copy of the Certificate to be enclosed 

10 PAN Number   Copy of the PAN Card to be enclosed 

11 
Income Tax Return (of last 3 
yrs) 

  Copy of the ITR to be enclosed 

12 GSTN No. & State Code   Copy of the Certificate to be enclosed 

13 Validity of Offer   90 days from the date of tender Opening 

 
Please mention "NA" if not applicable.  
 
I / We hereby certify that, all the information and data furnished above with regard to this Tender are 
true and complete to the best of my / our knowledge. 
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                                                                                                          ANNEXURE-I 
INDEMNITY BOND 

THIS INDENTURE made this _______________ (Date) between M/s ______________ (hereinafter called the 
‘Contractor’ which expression shall, where the context or implies, be deemed to include their executors, 
administrators, legal heirs and assigns) as ONE PART and  FSIP Bharat Heavy Electricals Limited (a 
Government of India Undertaking) company having its registered office at B.H.E.L. House, Siri Fort New 
Delhi-110049 (hereinafter called ‘ The Company’ which expression shall, where the next so admits or 
implies, be seemed to include its succession in office and assigns) as the OTHER PART. 

WHEREAS by __________________________ (Work Order No. & Date) issued by the Company which has been 
accepted by the contractor (hereinafter called “The said agreement”) the Contractor has inter alias 
agreed to execute and perform the work __________________________ (Description of work). 

The Contractor will have to indemnify BHEL against: 
 

a) All claims for injury or damage to any person or property caused by his negligence of his employees 
whilst in BHEL premises.  

b) Observance of Labor & Industrial Laws, including regular remittance to EPF and ESI.  

c) All claims by way of compensation and all other types of unforeseen claims, which may arise in the 
period of contract.  

d) The Contractor will accept liability for compensation in accordance with the provision of the Indian 
Worker’s Compensation Act, 1948, amendments thereafter and or other law for the time being in force 
for personal injury caused to any workmen by accident arising out of and in the course of this contract.  

e) The Contractor will indemnify the company against all payments by way of compensation or 
otherwise which the company may be called upon to make under the provisions of the said Acts to 
any workmen as aforesaid, and any cost incurred by the company in connection with any claim 
preferred by such workmen and or against all actions, claims and demand whatsoever in respect 
thereof or in respect of any loss, injury or damages whatsoever to any third person arising out or 
occasioned by the negligent, imperfect or improper performance of this contract by the Contractor, 
their workmen servants or agents. 

f) The Company shall not be held liable for any loss, damage or compensation to third parties arising 
from or in relation to transport operation done by the bidder, such loss, damage or compensation shall 
be reimbursed by the Contractor to the company together with the costs incurred by the company on 
any legal proceedings pertaining there to. 

Witness: 

1._________________  

2._________________                                                           (Seal & Signed of Contractor) 

Date:  
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SECTION II 
SPECIAL TERMS AND CONDITIONS 

 

The ‘Special Terms and Conditions’ (Section II) given hereunder shall supersede the 
relevant terms and conditions given in ‘General Terms and Conditions’ (Section I) 

A. Clause 21 of General Terms and Conditions regarding preferences for MSME stands 
withdrawn for this tender due to works contract. Therefore, Bidders to submit the 
Tender Cost and EMD as per NIT. 

 

B. PRE-QUALIFYING CRITERIA: 

Sl. 

No. 
Description of Qualifying requirement 

Documentary 
Proof 
enclosed 

1. 

 The Tenderer should have, in the last seven years ending on 31.01.2023 
successfully completed Civil Construction / Infrastructure (Similar work 
shall include RCC flooring or other RCC Infrastructure works) in any 
industry or government organisations or other commercial establishments. 
Values of such successfully completed road works should be as under: 
  

(a) Three completed/executed works each costing not less than the amount 
equal to Rs 3.96 lakhs. 

                                                    OR 
(b) Two completed/executed works each costing not less than the amount 
equal to Rs 4.95 Lakhs 

                                                    OR 
(c) One completed/executed work costing not less than the amount equal to 
Rs 7.93 Lakhs  
 

Copies of order/completion certificate for work completed 31.01.2023 will be 
considered. Equivalent document from the executing authority shall be enclosed 
along with Techno-commercial bid. In case of experience other than BHEL, TDS 
Certificate from Customer / Form 26AS is also required to be furnished by the 
bidder. 

Yes/No 

2. 

Average Annual Financial turnover during the last 3 years, ending 31st 
March 2021 should be at least Rs 2.97 lakhs. 
Audited balance sheet and Profit & loss account shall be submitted for last 3 years 
i.e. F.Y. 2018-19, 2019-20 & 2020-21. 

In case turnover is less than threshold limit as per section 44AB of applicable 
Finance Act, in that case unaudited Profit & loss account, balance sheet along 
with turnover certificate for said 3 years duly certified by Chartered Accountants 
to be submitted. 

Yes/No 

 

BHEL reserves the right to verify the documents submitted by the contractor. In case of Tenderers 
not fulfilling the above conditions, the offer is liable for rejection. Semi filled, incomplete Tender 
Documents will be rejected. 

In case the Tenderers not fulfilling the above conditions, the offer is liable for rejection. The semi 
filled, incomplete Tender Documents will be rejected. 
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C. OTHER TERMS & CONDITIONS 

SPECIAL TERMS AND CONDITIONS RELATED TO WORK 
  

1 INTRODUCTION & SITE LOCATION 
The terms and conditions mentioned in this section are in addition to what are stated in 
General Terms & Conditions (GTC) of the tender document. In case of any contradiction 
between the terms and conditions given in GTC and those specified in this STC, the terms and 
conditions of this STC shall prevail. 
Bharat Heavy Electricals Ltd. is setting up a manufacturing plant at Jagdishpur; district 
Amethi, UP, for production of electrical machine components. The site location is about 80 
KM south east of Lucknow on Lucknow Varanasi highway and approx. 55 KM from Sultanpur 
and 210 Km from Varanasi. The nearest Airport is at Lucknow. 

 
2 SCOPE OF WORK 

The scope of work of contractor shall broadly cover following civil works: 
2.1 RCC flooring for near blasting area or required places as per direction of Engineer-in Charge. 
2.2 Brick masonry work in wall 
2.3 Aluminum Door & Window  
2.4 Any other similar Work as asked by BHEL within the premises of BHEL Jagdishpur. 
2.5 Moreover, the scope of work shall be as per BOQ. 
2.6 The bidder’s scope shall broadly include construction of all the Buildings and foundations 

which includes earth work, plain & reinforced cement concrete, reinforcement, scaffolding, 
formwork, masonry work, floor finishing, skirting, plastering, MS embedment  etc.; as well 
as supply of all materials, consumables, labor, tools and plants, transportation and storage, 
sample testing etc.; all complete as per BOQ, specifications and drawings.  

2.7 In addition to above the bidder’s scope shall also cover submission of field test results etc, 
as applicable, along with source of supplies for the bought out items pertaining to his scope 
of supplies and execution for the following – 

a) Bar bending schedule of reinforcement steel 

b) Shuttering details including propping, scaffolding etc. 

c) Sand, aggregates, bricks etc. 

d) Plasticizers, additives  

e) Metallic Hardener 

f) Any other item as per BOQ and specifications. 

 
2.8 The specific technical requirements for work to be executed under this Contract shall be as 

per BOQ. The applicability of specifications shall be limited to the scope of civil works only 
as specified in the BOQ. Mechanical /Electrical items indicated are for general information 
only. 

 
2.9 The scope of work will also include such other related works although they may not be 

specifically mentioned above and all such incidental items not specified but reasonably 
implied and necessary for completion of the job as a whole and as desired and as directed 
by the engineer. The detail scope of work covered above is not a comprehensive list of items 
of work involved. The detail scope of work may vary considerably depending on the actual 
construction requirements. 

 
2.10 Unless otherwise specified, the work to be provided by the contractor for the items 

mentioned in the “Bill of Quantities” shall include but not be limited to the following. 
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a) Furnishing all labor, materials, supervision, construction plans, equipment, supplies, 

transport, to and from the site, fuel, electricity, compressed air, water, transit and storage 
insurance and all other incidental items and temporary works not shown or specified but 
reasonably implied or necessary for the proper completion, maintenance and handling 
over the works, except in accordance with the stipulations laid down in the contract 
documents and additional stipulations as may be provide by the engineer during the 
course of works. 

 
b) Furnishing samples of all materials required by the engineers for testing / inspection and 

approval for use in the works. The engineer for final incorporation in the works may 
retain the samples. 

 
c) Furnishing test reports for the products used or intended to be used, if called for the 

specifications or if so desired by the engineer. 
 

d) Giving all notices, paying all fees, taxes etc., in accordance with the General Terms & 
Conditions that is required for all works including temporary works. 

 
e) Arranging manufacturer’s supervision for items of work done as per manufacturer’s 

specifications when so specified.  
 

f) Carrying out topographic survey of required area and establish levels and coordinates at 
suitable intervals from existing grid levels and coordinates furnished by the owner 
established bench marks, setting out the locations and levels of proposed structures, 
constructions and marking of reference pillars and other identification works etc., The 
contractor shall provide BHEL such a assistance, instruments, machines, labour and 
materials as are normally required for examining, measuring and testing any work and 
the quality, weight or quantity of any material used. 

 
g) Providing all incidental items not shown or specified but reasonably implied or necessary 

for the successful completion of the work in accordance with contract. 
 

h) Make necessary storage arrangement / sheds of adequate capacity to store cement 
within his normal scope without any extra cost to BHEL. 

 
i) Arrange necessary T & P and IMTEs for carrying out the work. A list of such T & P and 

IMTEs required for such work as a minimum is given in Annexure STC-I & STC-II. 
 

2.11 BHEL is ISO 9001-2015, ISO 14001-2015 and OHSAS 18001-2007 certified company. 
The contractor in all respects shall organize his work, systems, environment, process control 
documentation, tools, plant, inspection, measuring and testing equipment’s etc. as per 
instructions of Engineer. 

2.12 The contractor shall also comply with applicable legislation and regulations with 
regards to Health, safety and environmental aspects for minimizing risk arising from 
occupational health, safety hazards, controlling pollution and wastage. 
 

2.13 BHEL shall provide Field Quality Plan (FQP) after award of work. The FQP shall have to 
be complied with by the contractor. All necessary tests and mix designs required as per field 
quality plan shall have to be performed by the contractor through site lab / accredited labs 
/ institute of repute at no extra cost to BHEL. List of tests to be conducted by the contractor 
shall be as per Annexure-STC-IV 

 
2.14 BHEL and their Consultant may depute their representative for checking and 

supervision of important stages of work. The contractor shall be required to provide all 
facilities for inspection of works at no extra cost to BHEL. Any defect in quality of work or 
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deviations from drawings / specifications pointed out during such inspection shall be made 
good by the contractor in the same way as if pointed out by the BHEL Engineer, without any 
cost implication to BHEL.  

 
2.15 The contractor under this contract shall also provide services of following manpower as 

per their quoted rate in the BOQ in the relevant item: 
 Qualified computer operator (minimum ‘O’ level qualified) capable of operating the 

management software packages / other packages available at site or for office work.   
 

 Skilled workers for working in the area of plumbing, electrical maintenance and other 
skilled works of office, site etc.  

 
 Unskilled workers for working site & at office.  

 
2.16 Persons so deployed shall have to work in extended hours whenever required. Workmen 

provided as per the above provisions shall be fully trained and experienced in the nature of 
work for which they are deployed. In case of requirement they may be redeployed as per 
requirements by the engineer. 
 

3 TIME SCHEDULE 
3.1 The contractor is required to commence the work within 7 days from the date of issue 

of letter of intent / Work Order unless BHEL decides to fix any other later date.  
3.2 Entire work as detailed in tender specification shall be completed within 2 months from 

date of start of work as per as per the programs / milestones decided by BHEL from time 
to time.  

3.3 Contractor has to mobilize adequate resources to meet his commitments to BHEL as 
indicated from time to time. In case due to reasons not attributable to the contractor, 
the work gets delayed and additional manpower / resources have to be mobilized so 
as to expedite the work to meet various milestones, same shall be done within the 
quoted rates as per Rate Schedule, at no extra cost to BHEL. In the event the contractor 
fails to respond to these requirements, BHEL shall take appropriate actions to meet its 
commitments in line with the provisions of General Terms & Conditions. 

3.4 In case due to reasons not attributable to the contractor, the work gets delayed and 
scheduled completion gets extended, time extension will be granted by BHEL but in no case 
over run compensation will be payable. 

3.5 The work under the scope of this contract is deemed to be completed in all respects, only 
when all the works are carried out as per satisfaction of BHEL. The decision of BHEL on 
completion date shall be final and binding on the contractor. 

 
4 TAKING OVER OF WORKS BY BHEL 

 
4.1 All works shall be taken over by BHEL in part or in full when it has been completed in all respects 

and/or can be put to use satisfactorily. The complete work under the contract shall be taken 
over only after completion of all punch points, pending work, rework wherever required, site 
clearing and reconciliation of materials. 

4.2 The guarantee period shall start only after the complete work under the contract has been taken 
over by BHEL. 

 
5 PRICE 

 
5.1 Price quoted shall be fixed and not subject to any escalation whatsoever during the period of 

execution of the Contract including the extended period, if any.  
5.2 BHEL shall be releasing payments against the work order after deduction of income tax at source 

(TDS) as per requirement of income tax rules and BHEL will issue appropriate certificates in this 
regard. All statutory deduction as applicable, will be deducted from bills. Bidder shall inform his 
PAN to BHEL.  

5.3 GST, as applicable, shall be paid, as per Govt. rules, to the bidder against running actual, on 
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documentary evidence. The Bidder shall be required to deposit GST as applicable, before due 
date as per Act, if same is applicable as per rules in force from time to time. The amounts so 
spent can be claimed from BHEL after submitting the proof of the same.  

5.4 All the terms & conditions of the contract with respect to Taxes & Duties are subject to the new 
taxation laws introduced from time to time (e.g., BOCW, GST- Amendments etc.). The terms & 
conditions will be modified in accordance with the provisions of new laws (e.g., BOCW, GST- 
Amendments etc.).  

5.5 No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money due 
to the firm by BHEL.  

5.6 No price variation /over run charges on account of any increase whatsoever, (irrespective of 
whether escalation is steep/ unanticipated) will be payable during the entire period of execution 
of Contract including extended period, if any.    

5.7 Contractor has to make his own arrangement at his cost for completing the formalities, if 
required, with Sales Tax Authorities, for bringing their materials, plants, and equipment at site 
for the execution of the work under this contract. 

5.8 In case any tax/levy/duty etc becomes applicable after the date of bidder's offer, the bidder/ 
Contractor must convey its impact on his price duly substantiated by documentary evidence in 
support of the same before opening of the Price Bid. Claim for any such impact after opening the 
price bid will not be considered by BHEL for reimbursement of tax or reassessment of offer. 

5.9 No reimbursement on account of increase/ decrease in the rate of taxes, levies, duties etc 
on input goods/ services/ work shall be made. Bidder has to make his own assessment of 
the impact of future variation if any, in rates/ duties/ levies etc in his price bid.  
 

6 RATE SCHEDULE CUM BOQ 
6.1 Contractor shall fully understand description and scope of work before quoting. The scope of 

work and responsibility of the contractor as mentioned under this specification shall be covered 
within the quoted amount / finally derived item rates.  

6.2 The Tenderers are required to quote the ‘Total Amount’ for the complete scope of work in the 
Annexure PB-II of BOQ & Price Schedule both in words and figures. 

6.3 Conditional price bids or price bids with any deviation / clarification etc. are liable to be rejected.  
No cutting / erasing / over writing shall be done.  

6.4 Quantities mentioned in the rate schedules are approximate only and liable for variation both 
on positive and negative sides. The tentative contract value (CV) for entire scope of work shall 
be calculated as per finally quoted amount / derived item rates & the quantities indicated in Rate 
Schedule cum BOQ.  

 
7 EVALUATION OF THE OFFERS 

7.1 The Tenderers are required to quote the ‘Total Amount’ for the complete scope of work in the 
Annexure PB-II of BOQ & Price Schedule both in words and figures. In case of any discrepancy 
between ‘Total Quoted Amount (in Figures)’ and ‘Total Quoted Amount (in Words)’, lower of the 
two ‘Amounts’ shall be considered for evaluation purpose. Tenders for part of the work or 
incomplete in any respect are liable to be rejected. Tenders shall certify in the un-priced bid of 
Techno- commercial offer that ‘Total Amount’ quoted is for all the items of BOQ  

7.2 Comparison of the prices & determination of lowest bidder shall be as per Price Schedule for the 
complete scope.  

7.3 In case the lowest tendered amount of two or more contractors is same, such lowest contractors 
will be asked to submit sealed revised offer in the form of letter mentioning percentage 
above/below on estimated cost of tender including all sub sections/sub heads as the case may 
be, but the revised percentage quoted above/below on tendered cost or on each sub section/sub 
head should not be higher than the percentage quoted at the time of submission of tender. The 
lowest tender shall be decided on the basis of revised offers. In case any of such contractor 
refuses to submit revised offer, then it shall be presumed that the said party is not interested to 
work & their offer shall not be consider further for deciding L1. If the revised tendered amount 
of two or more contractors received in revised offer is again found to be equal, the lowest tender 
among such contractors, shall be decided by draw of lots in presence of finance representative, 
tendering authority & the lowest contractors those have quoted equal amount of their tenders 
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7.4 Since the work is low quantum, single contractor is sufficient to do the work. Evaluation 
is to be carried out on overall basis. 

 
8 VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 
 BHEL reserves the right to add or delete items of scope of work depending upon the final 

requirement. For such addition or deletion the Contract price shall be adjusted based on the 
quoted unit price. Such variation is not expected to be more than +15 %.However, the 
quantities in the BOQ are tentative which may vary or deviate up to any limit provided the 
contract value is limited to +15%.  The price quoted by the Contractor shall be valid for such 
variation. Variation beyond the above limit shall be settled on mutually agreed rates.  

 
9 EXTRA WORK 

The Contractor shall, when requested by BHEL, perform extra work at mutually agreed rates.  
 

10 TERMS OF PAYMENT 
10.1 The Contractor shall be paid monthly running bill of 95% of the value of the work actually 

executed on site provided the work has been executed to the satisfaction of the Engineer.  
10.2 The balance 5% of the bill value shall be released on taking over of all works by BHEL complete 

in all respects and along with passing of final bill.    
10.3 From the amount payable, recovery such as advances, security deposit, taxes etc. would be made.  
10.4 All payments shall be released through electronic-pay mode only.  
10.5 Bidder shall arrange his own finance for smooth execution of contract, wages payment, other 

statutory payments to his employees and all other agreed conditions.  
10.6 Normally, payment shall be made within 45 days of receipt of bill at BHEL. 
10.7 BHEL Management shall have a right to deduct any sum from the bill of the bidder for making 

good the loss suffered by a worker or workers by reason of non-fulfillment of the conditions of 
the contract, Non- payment of wages or of deduction made from his or their wages which are 
not justified by the terms of the contract or non-observance of the said contract Labor 
regulations. 

10.8 BHEL shall be entitled to recover any payment made on behalf of the bidder under any law or 
otherwise. 

10.9 The bidder shall submit the documentary evidence of payment on account of submission of 
statutory payments made to the concerned agencies before clearance of bill of next month. 

10.10 Measurement of work completed shall be done by the Contractor and submitted to BHEL for 
checking and approval. For this purpose, Contractor shall submit hard copies as well as a soft 
copy containing abstract & detailed measurement sheets of the bill. The measurement sheets 
and the bill will be checked and approved by BHEL for further processing, or returned to the 
Contractor for correction and resubmission. The certificate of Engineer regarding such approval 
and passing of sums shall be final and conclusive against the Contractor.  

10.11 The abstract of the measurements and RA bill shall be entered/pasted in BHEL Measurement 
Book and signed and dated by both parties as per the provisions of the General Terms & 
Conditions.  

10.12 All running bill payments shall be regarded as advance payments against the final bill. Any 
certificate relating to the work done during monthly running bills may be modified by any 
subsequent interim certificates or by the final certificates and no certificate of the Engineer 
supporting an advance payment shall of itself be conclusive evidence that any work or materials 
to which it relates are in accordance with the contract. 

10.13 In case any amount is withheld by BHEL during course of execution of work on account of non-
compliance of contract requirement, the same shall be recovered / released  from the 
contractors bills as deemed fit by the engineer-in-charge of BHEL and the decision of engineer-
in-charge shall be final in this regard and binding on the contractor.  

 
 
 

11. GUARANTEE  
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  The works constructed by the Contractor shall be guaranteed for a period of 12 
(Twelve) months from taking over of all works by BHEL. During this period the Contractor shall 
have to attend all maintenance / repair matters relating to the contract as required by BHEL.  

 
12 PENALTY FOR DELAY  

The Contractor shall complete the work as per the time frame given in the Letter of Intent / 
Work Order. For late completion of work, BHEL standard LD clause shall be applicable, which is 
0.5% per week for unexecuted portion of work, subject to maximum 10% of work order value. 
Cost of rejection/rework, as appropriate shall be recovered from bidder as compensation for 
defective job done. A separate measurement sheet and amount sheet for the delayed items that 
has been executed after scheduled date of completion. Deduction will be imposed on that 
quantity. 
 

13 COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES 
If required, contractor has to arrange at his own cost building/ work completion certificates 
from the local statutory bodies. However, any fees required for obtaining such NOCs shall be 
paid by BHEL on production of relevant depository challans/ receipts from such Govt. 
authorities. 

14     COMPENSATION IN CASE OF DEATH/PERMANENT INCAPACITATION  
BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of 
life/permanent disability due to an accident which is attributable to the negligence of 
contractor, agency or firm or any of its employees as detailed below. a). Victim: Any person who 
suffers permanent disablement or dies in an accident as defined below. b). Accident: Any death 
or permanent disability resulting solely and directly from any unintended and unforeseen 
injurious occurrence caused during the manufacturing/operation and works incidental thereto 
at BHEL factories/offices and precincts thereof, project execution, erection and commissioning, 
services, repairs and maintenance, trouble shooting, serving, overhaul, renovation and 
retrofitting, trial operation, performance guarantee testing undertaken by the company or 
during any works/ during working at BHEL units/officers/townships and premises/ project 
sites. c). Compensation in respect of each of the victims:  

(i) In the event of death or permanent disability resulting from Loss of both limbs: 
Rs.10,00,000/- (Rs. Ten lakh)  

(ii) In the event of other permanent disability: Rs.7, 00,000/- (Rs. Seven lakh) d). Permanent 
Disablement: A disablement that is classified as a permanent total disablement under the 
proviso to section 2 (I) of the Employee’s Compensation Act, 1923 
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15. PRICE BID FORMAT(For reference purpose only-  Bidder to quote rate in Price Bid 
attached separately on NIC Portal https://eprocurebhel.co.in/nicgep/app): 
 

 
 
  

 

    

  FSIP, BHEL Jagdishpur 

  Name of Work : Construction of RCC approach road  and extension of 
blasting platform at FSIP BHEL Jagdishpur 

Annexure-II 
   Price Schedule 

Total Quantum of Work (As per 
Annexure-I) 

Total Amount (in Rs) 

Total Amount Inclusive of GST 
(Rupees in Figures) :  

 To be quoted by bidder 

Total Amount Inclusive of GST 
(Rupees in Words) :  

 To be quoted by bidder 

Note:  
1 Total price of the package to be quoted by the bidders which shall form 

the basis of comparison for deciding lowest bid. 

2 In case of any discrepancy between ‘Total Quoted Amount (in Figures)’ 
and ‘Total Quoted Amount (in Words)’, lower of the two ‘Amounts’ 
shall be considered for evaluation purpose 

3 For further processing & Award of work, Total Quoted Amount by the 
L1 (lowest) bidder shall be used for deriving Individual item rate by 
BHEL based on % (percentage) weightage specified at  Total Quantum 
of work (Annexure-I). 

  
 

  

   Signature  BHEL       Signature & Seal of Bidder 
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16. FINALISATION OF TENDER 
“BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for 
this tender. RA shall be conducted among the techno-commercially qualified bidders.  
Price bids of all techno-commercially qualified bidders shall be opened and same shall be    
considered for RA. In case any bidder(s) do(es) not participate in online Reverse Auction, their 
sealed envelope price bid along with applicable loading, if any, shall be considered for ranking.”  

17. In case there is any GST credit not available to BHEL due to lapse on part of bidder, GST amount 
shall not be reimbursed.   

 

18.  Bidder agrees to submit performance security required for execution of the contract within the 
period mentioned. In case of delay in submission of performance security, enhanced 
performance security which would include interest (SBI Rate + 6%) for the delayed period, shall 
be submitted by the bidder. Further, if performance security is not submitted till such time the 
first bill become due, the amount of performance security due shall be recovered as per terms 
defined in NIT /Contract, from the bills along with due interest 

19. Payment Days shall be as per following: 
 

Type of Bidder Payment Terms 
(Number of days) 

Micro & Small Enterprises (MSEs) 45 days 
Medium Enterprises 60 days 
Non MSME 90 days 
Wherever ILC payment terms are being given in tenders 
floated outside GeM 

120 days 

 
20. JURISDICTION: The  contract  shall  be governed,  by  the law  for  the  time being  in force,  in 

the Republic of India.  Any matter of dispute arising out of or in connection with this contract 
shall be under jurisdiction of Amethi (U.P.), court only. 

21. Conflict of Interest among Bidders/ Agents : 
 

A bidder shall not have conflict of interest with other bidders. Such conflict of interest can 
lead to anti-competitive practices to the detriment of Procuring Entity's interests. The 
bidder found to have a conflict of interest shall be disqualified. A bidder may be 
considered to have a conflict of interest with one or more parties in this bidding process, 
if:  
a) they have controlling partner (s) in common; or  
 
b) they receive or have received any direct or indirect subsidy/ financial stake from any 

of them; or  
 

c) they have the same legal representative/agent for purposes of this bid; or  
 

d) they have relationship with each other, directly or through common third parties, that 
puts them in a position to have access to information about or influence on the bid of 
another Bidder; or  

 
e) Bidder participates in more than one bid in this bidding process. Participation by a 
Bidder in more than one Bid will result in the disqualification of all bids in which the 
parties are involved. However, this does not limit the inclusion of the components/ sub-
assembly/ Assemblies from one bidding manufacturer in more than one bid; or 
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f) In cases of agents quoting in offshore procurements, on behalf of their principal 
manufacturers, one agent cannot represent two manufacturers or quote on their behalf in 
a particular tender enquiry. One manufacturer can also authorise only one agent/dealer. 
There can be only one bid from the following:  
1. The principal manufacturer directly or through one Indian agent on his behalf; and 2. 
Indian/foreign agent on behalf of only one principal;  

or 
 
g) A Bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the contract that is the subject of the Bid; or  
 
h) In case of a holding company having more than one independently manufacturing 
units, or more than one unit having common business ownership/management, only one 
unit should quote. Similar restrictions would apply to closely related sister companies. 
Bidders must proactively declare such sister/ common business/ management units in 
same/ similar line of business.  
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TECHNICAL TERMS AND CONDITIONS FOR CIVIL WORKS (PART – 
A) 

     
     
1 CONTRACTOR’S SITE OFFICE 
 
 The Contractor shall establish an office at Site and keep posted an authorised, responsible officer 

with valid Power of Attorney for the purpose of the contract. Any order or instructions of the 
Engineer or his duly authorised representative, communicated to the contractor's 
representative at site office will be deemed to have been communicated to the contractor at his 
legal address.  

 
2 CONTRACTOR'S SUPERVISION 

 
2.1 The Contractor shall either himself supervise the execution of the Contract or shall appoint a 

competent Engineer / agent approved by the Engineer to act in his stead.  
2.2 The Contractor shall employ an Engineer/ Agent having at least a `Degree of Bachelor in Civil 

Engineering' from a recognised university with six years as post qualification experience or 
having atleast a  `Diploma in Civil Engineering' from a recognized college with ten years of post-
qualification experience. 

2.3 The employment of an Engineer / Agent as aforesaid shall not be necessary if the Contractor 
himself is in possession of a recognised technical qualification and is in the opinion of the 
Engineer capable of receiving instructions of the Engineer and of executing the work to the 
satisfaction of the   Engineer. 

2.4 If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the Engineer shall have 
full powers to suspend the execution of work and stop payment of any money that may have 
become due until such date as a suitable Engineer / Agent is appointed and the Contractor shall 
be held responsible for the delay caused to the work and no extension of time on this account 
shall be given to him. 

2.5 Orders given to the Contractor's Engineer / Agent shall be considered to have the same force as 
if they had been given to the Contractor himself. 

2.6 The Contractor or his Agent shall be in attendance at the site during all working hours and shall 
superintend the execution of work with such additional assistance in each grade as the Engineer 
may consider necessary. 

2.7 The Contractor or his accredited Agent shall attend, when required and without making any 
claim for doing so, either the office of the Engineer or the work site to receive instructions. 

2.8 The BHEL Engineer shall have full powers to instruct the Contractor to arrange for immediate 
termination of services, in connection with this contract, of any Agent, servant or employee 
whose continued employment is, in his opinion, undesirable, without assigning any reason. 

 
3 SUPERVISORY STAFF AND WORKMEN 
3.1 The contractor shall deploy all the experienced skilled, semiskilled and   unskilled workmen 

required for all the works under this specification. BHEL reserves the right to decide on the 
suitability of the workers and other personnel who will be deployed by the contractor. BHEL 
reserves the right to insist on removal of any employee of the contractor at any time, if they 
find him unsuitable and the contractor shall forth with removes him. 

3.2  The supervisory staff including qualified Engineers deployed by the contractor shall ensure 
proper out-turn of work and discipline on the part of the labour put on the job by the 
contractor and in general see that the works are carried out in a safe and proper manner and 
in coordination with other labour and staff deployed directly by BHEL or other contractors of 
BHEL / other agency. 

3.3 The work shall be executed under the usual conditions like rain, insufficient space, improper 
approach roads etc., and effecting major construction work and in conjunction with numerous 
other operations at site. The contractor and his personnel shall cooperate with other personnel  
contractor, coordinating his work with others and proceed in a manner that shall not delay or 
hinder the progress of work as a whole. 
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3.4 The contractor's supervisory staff shall execute the work in the most substantial and 
workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. The contractor shall be responsible to ensure that assembly and 
workmanship conform to the dimensions and tolerances given in the drawings /documents / 
instructions given by BHEL Engineer from time to time.  

3.5 It is the responsibility of the contractor to engage his workmen in shifts or on overtime basis 
for achieving the targets set by BHEL. The contractor's finally accepted rates shall include all 
these contingencies.  

3.6 During the course of construction, if the progress is found unsatisfactory, or in the opinion of 
BHEL, if it is found that the skilled workmen like welder, fitters, technicians etc. deployed are 
not sufficient, BHEL after giving reasonable opportunity to the contractor, will induct on the 
work the required workmen in addition to contractor's workmen to improve the progress and 
recover from the contractor's bills. 

3.7 If the contractor or his workmen or employees shall break, deface, injure or destroy any part of 
a building, road kerb, fence, enclosure, water pipes, cables, drains, electric or telephone posts 
or wire, trees or any other property or to any part of erected components etc., the contractor 
shall make the same good at his own expense or in default, BHEL may cause the same to be 
made good by other workmen or by other means and deduct the expenses (of which BHEL's 
decision will be final) from any money due to the contractor. 

3.8 The month wise manpower deployment plan to be submitted as per format (at Annexure-
Tech-I, Part B) is only to assess the capability as well as understanding of the contractor to 
execute the work. It shall be the contractor's responsibility to deploy the required manpower, 
for timely and successful completion of the job, to any extent over and above those indicated in 
the above deployment plan (including those which are not covered in the plan submitted) 
without any compensation on this account. 

3.9 The Contractor shall ensure deposit of provident funds and get necessary ESI of their deployed 
workmen, employees at site and produce documents to BHEL in respect of these as desired by 
BHEL from time to time. 

 
4 TOOLS AND PLANTS / IMTEs 
4.1 All T&Ps and IMTEs which are required for successful and timely execution of the work covered 

within the scope of this tender, shall be arranged and provided by the contractor at his own cost 
in working condition.  Indicative lists of   T&Ps and IMTEs to be arranged by the contractor are 
given as per Annexure in Special Terms & Conditions. In the event of the failure of contractor 
to bring necessary and sufficient T&Ps/ and IMTEs, BHEL will be at liberty to arrange the same 
at the risk and cost of contractor including transportation cost of same from any of BHEL 
site/place and hire charges as applicable shall be deducted from contractor's bill. Decision of 
BHEL in this regard shall be final and binding on contractor.  

4.2 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. including 
temporary air/water / electrical connections etc. shall have to be arranged by the contractor at 
his own cost.  

4.3 In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, major 
overhauls, distribution pattern or any other reason, the contractor shall plan / amend / alter his 
activities to meet erection / commissioning targets in consultation with BHEL. 

4.4 The contractor shall arrange at his own cost operators, fuel, and other consumables etc. for the 
operation. All lubricants such as mobile oil, gear oil, break oil, hydraulic oil, torque converter oil 
& grease shall be provided by contractor free of cost.  

4.5 The contractor shall engage trained and experienced operators for the operation of T&Ps. BHEL 
Engineer will check their skill and performance before they are allowed to operate the same. 
However checking of skills by BHEL does not absolve the contractor of his responsibilities for 
proper & safe handling of equipment, consistent good performance of operators & regular 
performance evaluation of operators. 

4.6 The day to day and routine maintenance of T&Ps should be carried out by contractor as per 
manufacturer's schedule at his cost. These shall be maintained in good working condition during 
the entire period of use. T&Ps in defective / damaged condition shall be rectified promptly to 
the full satisfaction of BHEL engineer. Contractor shall maintain records for maintenance of 
major T&Ps which shall be made available for Inspection whenever required. In case of any 
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lapses on the part of the contractor BHEL at its own discretion get the servicing / repair of 
equipment done at the risk and cost of the contractor with BHEL overheads.  

4.7 Increasing / shortening of the crane boom to suit work requirements shall have to be arranged 
by the indenting contractor at his cost. All necessary manpower, tools, support, consumables, 
illumination etc. will have to be arranged by contractor at his cost.  

4.8 Consolidation of ground and arrangement of sleepers / sand bag filling etc. for safe operation / 
movement of equipment including cranes / trailers etc. shall be the responsibility of the 
contractor at his cost. Contractor shall ensure deployment of serviced and healthy T&Ps 
including cranes, lifting tackles, wire ropes, Manila ropes, winches and slings etc. History card 
and maintenance records for major T&Ps will be maintained by the contractor and will be made 
available to BHEL Engineer for inspection as and when required. Identification for such T&Ps 
will be done as per BHEL Engineer's advice.  

4.9 Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection measuring and 
Test equipment). The IMTEs shall have test/ calibration certificates from authorized / Govt. 
approved / accredited agencies traceable to National / International standards. Each IMTE shall 
have a label indicating calibration status i.e. date of calibration, calibration agency and due date 
for calibration. A list of such instruments deployed by contractor at site with its calibration 
status is to be submitted to BHEL Engineer for control. 

4.10 Retesting / re-calibration shall also be arranged at regular intervals during the period of 
use as advised by BHEL Engineer with in the contract price. The contractor will also have 
alternate arrangements for such IMTE so that work does not suffer when the particular 
instrument is sent for calibration. Also if any IMTEs not found fit for use, BHEL shall have the 
right to stop the use of such item and instruct the contractor to deploy proper item and recall 
i.e. repeat the readings taken by that instrument, failing which BHEL may deploy IMTEs and 
retake the readings at contractor's cost.  

4.11 BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor brought to 
the site for the purpose of erection, testing and commissioning. BHEL shall continue to hold the 
lien on all such items throughout the period of contract. The Contractor and/or his Sub-
contractors shall remove no material brought to the Site from the Site without the prior written 
approval of the Engineer.  

4.12 The month wise T&P deployment plan to be submitted as per format (at Annexure-Tech-
1 ) is only to assess the capability as well as understanding of the contractor to execute the work. 
It shall be the contractor's responsibility to deploy the required T&Ps, for timely and successful 
completion of the job, to any extent over and above those indicated in the above deployment 
plan (including those which are not covered in the plan submitted) without any compensation 
on this account. 

 
5 MATERIALS 
5.1 The contractor shall at his own expenses provide all materials e.g. good earth aggregates, 

screening material, sand, cement, reinforcement steel, structural steel, bituminous material, 
Constructional finishing material like paver blocks, chain link fencing including paints, other 
consumables etc. required for the work.  

5.2 All materials to be provided by the Contractor shall be of the best kind in conformity with the 
specifications laid down in the contract or as per relevant Indian standard and the Contractor 
shall, if requested by the Engineer, furnish proof to the satisfaction of Engineer that the materials 
so comply.  

5.3 The Contractor shall, at his own expense and without delay, supply to the Engineer samples of 
materials proposed to be used in the works. The Engineer shall within seven days of supply of 
samples or within such further period as he may require will intimate to the Contractor in 
writing, whether samples are approved by him or not. If samples are not approved, the 
Contractor shall forthwith arrange to supply to the Engineer for his approval fresh samples 
complying with the specifications laid down in the Contract. Any delay in approval of samples 
(original or fresh ones) shall not make the contractor eligible for any compensation. 

5.4 The BHEL Engineer shall have full powers for removal of any or all of the materials brought to 
site by the Contractor which are not in accordance with the Contract specifications or do not 
conform in character or quality to samples approved by him.  In case of default on the part of the 
Contractor in   removing rejected materials, the Engineer shall be at liberty to have them 
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removed by other means.  The BHEL Engineer shall have full powers to procure other proper 
material to be substituted for rejected materials and in the event of the Contractor refusing to 
comply; he may cause the same to be supplied by other means. All costs, which may attend upon 
such removal and / or substitution, shall be borne by the Contractor.  

5.5 The Contractor shall indemnify BHEL, its representatives or employees against any action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties or other charges which may be payable in respect of 
any article or material or part thereof included in the Contract. In the event of any claim being 
made or action being brought against BHEL or any agent, servant or employee of BHEL in respect 
of any such matters as aforesaid, the Contractor shall immediately be notified thereof, provided 
that such indemnity shall not apply when such infringement has taken place in complying with 
the specific directions issued by BHEL but the Contractor shall pay any royalties or other charges 
payable in respect of any such use, the amount so paid being reimbursed to the Contractor only 
if the use was the result  of any drawings and / or specifications issued  after  submission of the 
tender.  

5.6 The Engineer shall be entitled to have tests carried out as specified in the Contract for any 
materials supplied by the Contractor other than those for which, as stated above, satisfactory 
proof has already been furnished, at the cost of the Contractor and the Contractor shall provide 
at his expense all facilities which the Engineer may require for the purpose. If no tests are 
specified in the Contract, and the Engineer requires such tests, the Contractor shall provide all 
facilities required for the purpose and the charges for these tests shall be borne by the 
Contractor only. The cost of materials consumed in tests shall be borne by the Contractor in all 
cases except when otherwise provided. 

5.7 In addition the Contractor shall perform / submit at his own cost such tests / samples as may be 
required by the Engineer out of the materials used by the company except for the costs of 
materials used in such tests / samples.  

5.8 After acceptance of the Contract, if Contractor desires BHEL to supply any other materials, such 
material may be supplied by BHEL, if available, at rates to be fixed by the Engineer along with 
prevailing departmental charges (current rate of 30%). BHEL reserve the right not to issue any 
material. The non-issue of such material will not entitle the Contractor for any compensation 
whatsoever either in time or in cost. 

5.9 Material required for the works, whether brought by the Contractor or supplied by BHEL, shall 
be stored by the Contractor only at places approved by the Engineer. Storage and safe custody 
of material shall be the responsibility of the contractor.  

5.10 BHEL's officials concerned with the Contract shall be entitled at any time to inspect and 
examine any materials intended to be used in or on the works, either on the Site or at factory or 
workshop or other place(s) where such materials are assembled, fabricated, manufactured or at 
any place (s) where these are lying or from which these are being obtained and the Contractor 
shall give such facilities as may be required for such inspection and examination. 

5.11 All materials brought to the Site shall become and remain the properties of BHEL and 
shall not be removed off the Site without the prior written approval of the Engineer. But 
whenever the Works are finally completed and advance, if any, in respect of any such material 
is fully recovered, the Contractor shall, at his own expense, forthwith remove from the Site all 
surplus material originally supplied by him and upon such removal, the same shall re-vest in 
and become the property of the Contractor. 

5.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL, 
regarding suppliers, type of electrodes etc. before procurement of welding electrodes / TIG 
wires. On receipt of electrodes at site these shall be subjected to inspection and approval by 
BHEL. The contractor shall inform BHEL details regarding type of electrodes, batch No., date of 
expiry etc. and produce test certificate for each lot / batch with correlation of batch / lot number 
with respective test certificate. Without valid test certificate, the use of welding electrodes is 
prohibited. 

5.13 All charges on account of taxes and other duties on materials obtained for the 
works from any source shall be borne by the contractor. 

 
6 HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL STEEL 
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6.1 Materials will be accounted only for permanent works and not for making 
templates, other temporary works, enabling works etc. and the same shall not be taken 
into account for purpose of material reconciliation for billable items. The coefficients for 
theoretical consumption of material shall be as per CPWD specifications. 

6.2 The contractor shall bear all other costs including the lifting, carting from issue points to works 
site/contractor’s stores, custody and handling etc.  

6.3 All steel shall be accounted in available lengths / shapes and no claims for extra payment on 
account of receipt of non-standard lengths/shapes will be entertained. For the purpose of billing 
and accounting only linear measurement will be taken and weight will be calculated as per the 
SAIL / IS co-efficient. The difference in unit weight as per SAIL / IS and actual as issued, if any 
shall be to the contractor’s account and contractor shall quote the rates for corresponding item 
to take care of such difference. 

6.4 The theoretical weight of each bag of cement will be considered as 50 kg per Bag. No claim 
whatsoever shall be entertained on this. The weight of each consignment at suitable capacity of 
weighbridge, nearest to the plant shall be ensured in the presence of BHEL representative, if 
required, and ascertained by BHEL. Empty cement bags shall be the property of Contractor  

6.5 The Contractor shall maintain good stores for storing the cement. The flooring of the storage 
house, the clearance of cement bags from the side walls, etc., shall be as per the instructions of 
the Engineer-in-charge. 

6.6 The cement stores shall be open for supervision and verification by the Engineer-in-charge or 
his authorized representative by any time when the Engineer-in-charge feels the need to do so. 

6.7 In the case of steel materials if weight of consignment is not available it will be considered as 
received based upon linear measurement basis and the corresponding weight in such cases will 
be calculated as per SAIL / Indian Standard. For the purpose of billing & accounting, only linear 
measurement will be taken and any difference in weight based on linear measurement & actual 
weight shall be to contractor’s account. Quoted price shall be deemed to include the above & the 
permissible wastage mentioned. No claim whatsoever shall be entertained on account of 
wastage & difference in weight as referred to above. 

6.8 The Contractor shall bear all incidental costs including site lifting, carting from issue points to 
site / contractor's store, custody and handling etc no separate payment for such expenditure 
shall be made. 

6.9 The Contractor will have to submit their design mix duly certified by technical institutes like IIT/ 
BHU etc. for different grades of Concrete keeping in view the requirements stipulated in IS: 456, 
specifically regarding slump and Water Cement ratio and Specific Gravity of Materials brought 
to site as analysed in the laboratories. The design shall be used upon absolute volume method 
and theoretical consumption of Cement shall be worked out on this basis. For other than above 
designated mix Concrete items, the coefficients for consumption of cement shall be adopted as 
per CPWD practice. The theoretical consumption of cement thus worked out shall be binding 
upon the Contractor for reconciliation of Cement issued by the Owner. For any excess /under 
consumption based on these coefficients, the Contractor shall be penalised as per contract 
provisions. Though, permissible wastage specified shall be considered, while effecting penal 
recovery, no other allowance whatsoever shall be taken for reconciliation purposes 

6.10 The theoretical consumption of cement, reinforcement steel and structural steel 
required for the work will be calculated on the basis of approved drawings / joint 
measurements. In the case of Cement, the theoretical consumption shall be decided by the 
Engineer as mentioned above and his decision in this regard shall be final and binding on the 
Contractor. Reinforcement and structural steel shall be measured by weight in tones. The weight 
will be arrived at by multiplying the used length by the sectional weight. The sectional weight 
will be same as were applied at the time of issue. Standard hooks, cranks, bends and authorised 
laps, chairs, separator pieces etc. specified in drawing or instructed by engineer as required shall 
be measured and paid for. No payment shall be made for binding wires, spacer block etc. 
required for keeping the steel in position unless otherwise specified in the contract. No extra 
payment will be made for modification of already embedded reinforcement, if required due to 
faulty fabrication or placement.  

6.11 The contractor shall submit proper account of material / material reconciliation 
statement for the material drawn by him from stores with each RA bill.  Failing compliance of 
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this requirement further issue of steel to the contractor may be suspended and no claim of 
compensation for delay in execution on this account shall be entertained. 

6.12 All excavated material shall remain the property of the BHEL. In case the Contractor 
wishes to utilize the boulders excavated by him during the excavation work at the site, the same 
may be issued to him at prevailing rates on the cost recovery basis as decided BHEL. 

 
7 SCRAP & SERVICEABLE MATERIALS 

 
7.1 All structural steel of length above 2 M except M.S. Plates shall be considered as serviceable 

materials provided the materials is in good and acceptable condition.  Structural steel in length 
less than 2 M shall be treated as scrap. All reinforcement steel of length above 3 M shall be 
considered serviceable provided the material is in good & acceptable condition. Reinforcement 
steel of length less than 3 M shall be treated as scrap. 

7.2 Plates having both sides greater than 1 Meter or If any side is less than 1 M but greater than 0.5 
M and the total area is equal or greater than 2 Sq. Meter shall be considered as serviceable. 

7.3 All pipes measuring 2 M and above in length shall be treated as serviceable materials provided 
they are in good and acceptable condition. Pipe in less than 2 M length shall be treated as scrap. 

 
8 EXECUTION OF WORK 
8.1 The work shall be executed in a workman like manner and to the entire satisfaction of the 

Engineer and as per technical specification issued with tender, IS codes, CPWD specifications as 
applicable. In case of conflict, the decision of the Engineer shall be final & binding. 

8.2 The Engineer will communicate or confirm his instructions to the Contractor in respect of the 
execution of the work in a "Work Site Order Book" maintained at his office and the Contractor 
shall visit this office daily and shall confirm receipt of such instructions by signing the relevant 
entries in this book. Such entries will rank as order or notices in writing within the intent and 
meaning of these conditions. 

8.3 Only BHEL approved make of electrodes will be used. All electrodes shall be heated and dried in 
the electric electrode drying oven to the required temperature for the period specified by the 
Engineer before these are used in erection work. All welders shall have electrodes drying 
portable oven at the work spot. The electrodes brought to site will have valid manufacturing test 
certificate.  The test certificate will have co-relation with the lot no. / batch no. given on electrode 
packets. No electrodes will be allowed to be used in the absence of above requirement.  The 
thermostat and thermometer of electrode drying oven will be also calibrated and test certificate 
from Govt.  approved / accredited test house traceable to National / International standards) 
will be submitted to BHEL before putting the oven in use. Periodical calibration for the same 
shall also be arranged by the contractor within the finally accepted rates. 

8.4 Inspection and stage approval of all bought out items: Contractor at his own cost shall 
make necessary arrangements for the prior approval and stage inspections of the 
supplied bought out items as per requirement of FQP and as directed by the Engineer-in-
charge of BHEL. These inspections can either be carried out at site or at the works as per 
decision of engineer-in-charge of BHEL without any extra claim from contractor towards 
such inspections. 

 
9 SETTING OUT 
9.1 All the works shall be set out to the true lines, grades and elevation indicated on the drawing. 

The contractor shall be responsible to locate and set out the works. Only one grid reference line 
and benchmark all be made available for setting out the works under the contract. This reference 
lines shall be used as datum for the works under the contract and the contractor has to establish 
for his work area at available points horizontal and vertical control points. The contractor shall 
inform BHEL well in advance of the times & places at which he wishes to do work in the area 
allotted to him so that suitable datum points established by him are checked by BHEL / 
Customer to enable the contractor to proceed with the works. Any work done without being 
properly located may be removed and / or dismantled by BHEL / Customer at Contractor’s 
expense. 

9.2 The Contractor shall at his own expense take all proper and responsible precautions to preserve 
and maintain these datum marks to its true position. In the event of these marks being disturbed 
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or obliterated by accident or due to any other cause whatsoever, the same may be deemed 
necessary placed by BHEL / Customer at contractor's expenses.  

 
10 SITE DRAINAGE 
10.1 All water including sub-soil water which may accumulate on the Site during the progress 

of the works or in trenches and excavations, including monsoon period shall be removed by the 
contractor from the Site to the satisfaction of the Engineer. It will also be responsibility of the 
contractor to de-water all the foundation pits, trenches with suitable de-watering methods like, 
pumping out, well point system etc. considering the depth of water table at plant site. All such 
expenditure on de-watering shall be deemed to be included in quoted rates. 

 
11 INSPECTION AND STAGE APPROVAL OF THE WORK 
 
11.1 The owner or his duly authorized representative shall have at all reasonable times access to the 

contractor's premises or works and shall have the power to inspect drawings or any portion of 
the work, examine the materials and workmanship and shall have the authority to reject any 
work. This would be implemented through joint inspection by the representative of the owner 
and BHEL and in the form of joint protocols without any extra claims and loss of time and 
amount. 

11.2 All work embracing more than one process shall be subject to examination and approval at each 
stage thereof and the Contractor shall give due notice in writing to the Engineer when each stage 
is ready. In default of such notice being received, the Engineer shall be entitled to approve the 
quality and extent thereof at any time he may choose and in the event of any dispute; the decision 
of the Engineer thereon shall be final and conclusive. 

 
12 UNCOVERING AND MAKING GOOD 

 
The Contractor shall uncover any part of the Works and/or make openings in or through the 
same as the Engineer may from time to time direct for his verification and shall reinstate and 
make good such part to the satisfaction of the Engineer. If any such part has been covered up or 
put out of view after being approved by the Engineer and is subsequently found on uncovering 
to be executed in accordance with the Contract, the expenses of uncovering and / or making 
opening in or through, reinstating and making good the same shall be borne by BHEL. In any 
other case all such expenses shall be borne by the Contractor. 

 
13 DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
13.1 The several documents forming the Contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small-scale drawings and figures 
dimensions in preference to scale and special conditions in preference to general conditions. 

 
13.2  In case of discrepancies between schedules of quantities, the specification and / or the drawings, 

the following order of preference shall be observed. 
 

 (a) Description in schedule of quantities. 
 

 (b) Special conditions 
 

 (c) Drawings 
 

(d) Technical Specifications 
 

(e) General conditions of contract 
 

If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Engineer shall be the deciding authority with regard to the document. 
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13.3 Any error in description, quantity in schedule of quantities or any omission there from 
shall not vitiate the contract or release the contractor from the execution of the whole or any 
part of the works comprised therein according to the drawings and specifications or from any 
of his obligations under the contract. 

 
13.4 If on check there are found to be differences between the rates given by the contractor in words 

and figures or in the amount worked out by him in the schedule of quantities and general 
summary, the same shall be adjusted in accordance with the following rules: 
 

 (a) In the event of discrepancies between description in words and figures quoted by a Tenderer, the 
lesser of the two will be treated as valid rate. 

 
     (b) In the event of an error occurring in the amount column of schedule of quantities as a result of 

wrong extension of the unit rate and quantity, the unit rate shall be regarded as firm and 
extension shall be amended on the basis of the rate. 

 
     (c) All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
 
     (d) The totals of various sections of bill of quantities amended shall be carried over to the general 

summary and the tendered sum amended accordingly. The tendered sum so altered shall, for 
the purpose of tender, be substituted for the sum originally tendered and considered for 
acceptance instead of the original sum quoted by the Tenderer. Any rounding of quantities or in 
sections of bill of quantities or in general summary, by the Tenderer, shall be ignored. 

 
 13.5   If neither drawing nor specification contain any mention of minor details of construction which 

in the opinion of the Engineer whose decision shall be final and conclusive, are reasonable and 
obviously and fairly intended for satisfactory completion of work, such details shall be provided 
by the contractor without any extra cost, as if they were specially mentioned and shall be 
deemed to be included in his scope. 

 
14 SAFETY CODE  
 
 14.1  Besides provision with regard to safety under Clause 8.12, Contractor shall note that Explosives 

shall not be used on the work by contractor except with permission in writing of the Engineer 
and in manner and to the extent to which he has prescribed. Where explosives are used, the 
same shall be stored in a special magazine to be provided by and at the cost of the contractor 
who shall be liable for all damages, losses and injury to any person or property and shall be 
responsible for complying with all statutory obligations in this respect. Further, the contractor 
is required to provide proper Safety Net System wherever the hazard of fall from height is 
present as per instructions of BHEL Engineer at site. The safety net shall be duly tested and shall 
be of ISI mark and the nets shall be located as per site requirement to arrest or to reduce the 
consequences of a possible fall of persons working at different heights. 

 
14.2 The contractor will be responsible for Health, Safety & Environment management at site for the 

construction activities to be carried out by them in accordance with requirements of BHEL 
 
14.3 Contractor shall arrange for following provisions of HSE  
 

1. Contractor has to maintain contact with local hospital having scanning & other modern 
medical facilities required during emergency. 

 
2. Contractor may ensure pre-employment medical check for all staff & workers. 

 
3. However, emergency First Aid facilities as available at BHEL Hospital, Jagdishpur can be 

utilized in case of emergency on chargeable basis 
 

15 NUISANCE 
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15.1 The Contractor shall not at any time do, cause or permit  any NUISANCE on Site or do anything 

which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers 
of other properties near the Site and to the  public generally. 

 
16  MATERIAL OBTAINED FROM EXCAVATION  
 
16.1   Materials of any kind obtained from EXCAVATION on the Site shall remain the property of 

BHEL and shall be disposed of as the Engineer may direct, at no extra cost. 
 
17 TREASURE, TROVE, FOSSILS etc. 
 

All fossils, coins, articles of value or antiquity and  structures and other remains or things of 
geological or archaeological interest discovered on the site shall be the absolute property of 
BHEL and the Contractor shall take reasonable precautions to prevent his workmen or any other 
person from removing or damaging any such article or thing, shall immediately upon discovery 
thereof and before removal acquaint the Engineer with such discovery and carryout the 
Engineer's directions as to the disposal of the same. 

 
 
18  PROTECTION OF WORKS 
 
18.1  Trees designated by the Engineer shall be protected from damage during the course of the 

Works and earth level. Where necessary, such trees shall be protected properly. 
 
18.2  The contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer for the protection of the 
Works or for the safety and convenience of those employed on the Works or the public. 

 
18.3  The contractor shall have total responsibility for protecting his works till it is finally taken over 

by the Engineer. No claim will be entertained by the Engineer for any damage or loss to the 
contractor's works and the contractor shall be responsible for the complete restoration of the 
damaged works to its original condition to comply with the specifications and drawings. Should 
any such damage to the contractor's works occur because of other party not under his 
supervision or control, the contractor shall make his claim directly with the party concerned. 
The contractor shall not cause any delay in the repair of such damaged works because of any 
delay in the resolution of such disputes. The contractor shall proceed to repair the work 
immediately and no cause thereof will be assigned pending resolution of such disputes. 

 
18.4  Contractor shall be fully responsible for the security of his workmen/ employees/ 

associates/all kinds of materials deployed by the contractor / tools and plants. Contractor shall 
also be responsible for the security of all the executed works, under execution works and 
completed works till the period it is fully taken over by BHEL. 

 
19 RECORD FOR MATERIALS CONSUMED 
 
19.1 The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS 

consumed in the works for each activity. The statement showing the theoretical vis-à-vis actual 
consumption of specified materials, such as structural /reinforcement steel, cement, bitumen, 
lead, paint etc., shall be enclosed along with the Running Bills submitted by the contractor. 
Contractor has to also furnish the test results of the materials used in the work as per IS 
specifications. 

 
20 PROTECTION OF EMBEDMENTS BOLTS ETC. 
 
  The contractor shall ensure proper protection to the satisfaction of the Engineer, of all bolts, 

inserts, embedments etc.  from weather etc/ by greasing, rapping them with gunny bags or 
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canvas or by any other means as directed by Engineer.  Cost of such protections shall be 
deemed to be included in the rates quoted for the item. 

 
 21 CLEARANCE OF SITE AND REPAIRS. 
 

 Contractor has to clear the site / area where mechanical and electrical erection work is to be 
commenced / or in progress. The contractor shall remove construction materials and 
equipment lying in the vicinity and causing obstruction in the erection work within 24 hrs 
notice. In case, he fails to clear the site, this will be done at his risk & cost by BHEL. 

 
22 QUALITY ASSURANCE 
 
 The contractor has to establish / arrange at site the field testing facilities for testing of civil 

construction materials and concrete cubes for ensuring the proper quality, grade and strength 
of the materials used in the construction in line with approved field quality check list of BHEL. 
Contractor has to submit detailed report for testing of all material used etc. All testing shall be 
done as per IS code specifications/ BHEL's quality plan. If further test is required by the 
engineer to be carried from outside laboratory, the cost of the same shall be borne by the 
contractor. 

 
23 COMPLETION OF WORK 
 
23.1 The works shall be completed to the entire satisfaction of the Engineer and in accordance with 

the completion schedule as specified in the Contract, and all unused stores and materials, tools, 
plant, equipment, temporary buildings, site office, labour hutments and other things shall be 
removed and the site and work cleared of rubbish and all waste materials and delivered up clean 
and tidy to the satisfaction of the Engineer at the Contractor's expenses. 

23.2 BHEL shall have power to take over from the Contractor from time to time such sections of the 
work as have been completed to the satisfaction of the Engineer. Such work however shall not be 
treated as have been completed until the extra works are executed to the satisfaction of Engineer. 
The Guarantee period shall commence only after handing over of the entire works. 

23.3 The Engineer shall certify to the contractor the date on which the work is completed and the 
date thereof. 

 
 
24 RECORDS AND MEASUREMENTS 
24.1 All items having a financial value shall be entered in BHEL measurement Book so that a complete 

record is obtained of all works performed under the Contract. 
24.2 Lump sum omissions will be entered for deduction. Measurement shall be restricted to that 

required to ascertain the financial liability of BHEL under the contract. 
24.3 Work, which fails to be measured in details, shall be measured physically without reference to 

any local custom that may obtain excepting where it may otherwise be directed in the tender 
documents. The measurements shall be taken jointly by any person duly authorised on the part of 
BHEL and by the Contractor. 

24.4 The Engineer shall give reasonable notice in writing to the Contractor of appointment for 
measurement. 

24.5 The Contractor shall, without extra charge, provide assistance with appliances and other 
things necessary for measurement and shall bear all the cost of measurement of his work. 

24.6 Measurement shall be entered in BHEL Measurement Book and signed and dated by both parties 
each day at the site on completion of measurement. If the Contractor objects to any of the 
measurements recorded on the behalf of BHEL, a note to that effect will be made in BHEL 
Measurement Book or against the item or items objected to and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 

24.7 If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part 
the expense of such re-measurement shall be borne by the contractor. 
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24.8 If the Contractor's representative fails to attend when required, the 
Engineer shall have power to proceed by himself to take measurements and in that case 
these measurements shall be accepted by the Contractor as final. 

24.9 The Contractor shall, once in every month, submit to the Engineer details of his claims for 
the work done by him up to and including the previous month which are not covered by this 
Contract Agreement in any of the following respects: 

 
a) Deviation from the items and Specifications provided in the Contract documents. 

 
b)  Extra items/new items of work. 

 
 

c) Quantities in excess of those provided in the Contract Schedule. 
 

d) Items in respect of which rates have not been settled. 
 
25 METHOD OF MEASUREMENT 
 
 Method of measurements shall be as per standard specifications included in the tender. For 

other items measurements shall be as per relevant IS Codes. 
 
26 DEVIATION 
 
26.1 The Contractor shall not make any alteration in, addition to or omission from the work as 

described in the tender documents except in pursuance of the written instructions of the 
Engineer. No such deviation from the work described in the tender documents shall be valid 
unless the same has been specifically confirmed and accepted by the Engineer in writing and 
incorporated in the Contract. 

 
26.2 The Engineer may deviate, either by way of addition or deduction, from the work so described, 

provided that the Contract sum be not thereby varied on the whole by more than the percentage 
set out in the tender documents. The value of all additions and deductions shall be added to or 
deducted from the Contract sum.  (Whenever the Engineer intends to exercise such a right his 
intentions shall specify the deviations which are to be made, the lumpsum assessment or the 
proposed basis of payment, the extra time allowed, if any, and the date for completion of the 
entire contract). Any objection by the contractor to any matter concerning the order shall be 
notified by him in writing to the Engineer within seven days from the date of such order, but 
under no circumstances shall the work be stopped (unless so ordered by the Engineer) owing 
to differences or controversy that may arise from such an objection. In the absence of such a 
notification of objection by the Contractor, he will be deemed to have accepted the order and the 
conditions stated therein. 

 
27 VALUATION OF DEVIATIONS 
 
 Rates for deviated items or new items of work shall be as follows: 
 
27.1  If the rates for the additional, altered or substituted work are specified in the Contract for the 

work, the Contractor is bound to carry out the additional, altered or substituted work at the 
same rates as are specified in the Contract for the work.   

 
27.2  If the rates for the additional, altered or substituted work are not specifically provided in the 

Contract for the work, the rates will be derived from the rates for a similar class of work as are 
specified in the Contract for the work.  

 
27.3  If the rates for the altered, additional or substituted work cannot be determined in the manner 

specified in above clauses the rate for such part or parts will be determined by the Engineer on 
the basis of prevailing market rates when the work was done and the decision given in this 
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behalf shall be final and binding on the Contractor. Rate analysis will be worked on CPWD 
manual of rate analysis as guidance.  

 
27.4   If the rates for the altered, additional or substituted work cannot be determined in the manner 

specified in above clauses, then the contractor shall within 7 days of the date of receipt of order 
to carry out the work inform the Engineer of the rate at which it is his intention or charge for 
such class of work, supported by analysis of the rate or rates claimed, and the Engineer shall 
determine the rate or rates on the basis of prevailing market rates and pay the Contractor 
accordingly. However, the Engineer, by notice in writing, will be at liberty to cancel his order to 
carry out such class of work and arrange to carry it out in such manner, as he may consider 
advisable. But under no circumstance the Contractor shall suspend the work on the plea of non-
settlement of rates falling under the clause or claim any compensation on that account.  Elements 
of profit, overheads, supervision and establishment charges, depreciation and maintenance will 
be taken as 15% over direct cost. 

 
28 COMPLIANCE TO REGULATIONS AND BYELAWS 

 
The Contractor shall conform to the provisions of any statute relating to the work and 
regulations and bylaws of any local authority and of any water and lighting Companies or 
Undertaking with whose system the work is proposed to be connected. He shall, before making 
any variation from the drawings or the specifications that may be necessitated for such 
connections give the Engineer, notice specifying the variation proposed to be made and the 
reasons therefore and shall not carry out any such variation until he has received instructions 
from the Engineer in respect thereof. The Contractor shall be bound to give all notices required 
by statute, regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any 
authority in respect thereof.  
 
 

29 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 

29.1 BHEL shall provide limited open space for office and store/ workshop at site free of rental charge 
as and where made available.  It is the responsibility of the contractor to develop the space for 
construction of office sheds, to provide all utilities like electricity, drinking water etc., as a part 
of his scope of work within the accepted rates. Contractor shall make water arrangement from 
the water pipe line of local network area.  

29.2 Electric power for office and workshop will be provided on chargeable basis based upon 
prevailing rates at one point within the plant premises as decided by BHEL. Further 
distribution will have to be made by contractor. The Contractor at his own cost shall install the 
calibrated Energy meter for the electricity metering. 

29.3 All wiring must comply with local regulations and will be subject to Engineer’s inspection and 
approval before connecting supply. Required calibrated energy meter for measurement of 
power consumed has to be arranged / installed by Contractor at his cost. Non-availability of 
power supply from BHEL source shall not be an excuse for delay in completion of work. 
Sufficient DG sets have to be arranged by the contractor in case of non- availability/ interrupted 
power supply from BHEL. 
 
The Contractor shall not affect any change in the temporary installation unless permission is 
obtained from BHEL or their authorized representatives. 
Contractors are requested to take above into account while quoting. The Contractor confirms 
that unit rates quoted above take care of such variation during execution stage. 

 
i. The land along with facilities and lease rent etc for labour colony shall be arranged by the 

contractor himself near to the site.  
ii. On completion / termination of the work, the Contractor shall remove all temporary structure 

built by him and restore the land in its original condition and the land shall be handed over 
to BHEL. The Contractor at his cost shall remove debris generated from demolition of 
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temporary structure. If the contractor fails to give vacant possession of the land as aforesaid 
in the original condition BHEL reserves the right to withhold payment of Contractors bill till 
handing over of the vacant possession of the land and contractor shall be liable to pay 
compensation determined by BHEL for such unauthorized occupation of land. The 
compensation shall be recovered from the bills of contractor, without any notice.  

29.4 Provision of distribution lines of power from the central points to the required place with proper 
distribution boards observing the safety rules laid down by the authorities of the state shall be 
done by the contractor, supplying all the materials like cables, distribution board, switch boards, 
TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper conductor, change over switches 
pipes etc. at his own cost. If any failure is caused in supply of the power and water, it is the 
responsibility of the contractor to make alternate arrangements at his cost. The contractor shall 
adjust his working shift / hours accordingly and deploy additional manpower if necessary so as 
to achieve the targets.  

29.5 In case of power cuts / load shedding no compensation for idle labour or extension of time for 
completion of work will be given to contractor.  

29.6 Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be arranged 
by the contractor at the site of construction, contractor's material storage area etc. within finally 
accepted rates.   

 
29.7 No claim for damages will be entertained by BHEL on account of interruptions of water supply 

or limitation of quantity of water as aforesaid or on account of the water so taken being not fit for 
construction purposes or on any other account in connection with such water supply.    

 
29.8 Construction water shall be supplied by BHEL @ Rs 2000 per month at a single point within 

a distance of 500 meter from the battery limit. The construction water shall be ground water. The 
Contractor shall make his own arrangements to lay and maintain necessary distribution lines at his 
own cost.   

 
29.9 In the event of poor or interrupted water supply by BHEL at site, the contractor then has to make 

his own arrangement for uninterrupted construction water supply so that work doesn't get 
affected. This arrangement of water supply shall be without any extra cost to BHEL. 

 
29.10 The Contractor should make arrangements for storage of sufficient quantity of water to meet his 

requirement of two days in well-built water storage tanks with covered tops. The Contractor shall 
ensure that there is no wastage of water. The contractor shall obtain prior approval of NLCL / BHEL 
of the distribution scheme before laying the pipelines.  

 
29.11 The Contractor shall during the progress of the work, provide, erect and maintain at his own 

expenses all necessary temporary workshops, stores, consumables, offices, etc. required for the 
proper and efficient execution of the work. The planning, setting and erection of these buildings 
shall have the approval of the Engineer and the Contractor shall at all times keep them tidy and in 
a clean and sanitary condition to the entire satisfaction of the Engineer.   

 
29.12 On completion of work or as and when required by BHEL, all the temporary buildings, 

structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be removed as per 
instruction of BHEL by the contractor at his cost.  In the event of his failure to do so, same will be 
got done by the Engineer and expenses incurred shall be recovered from the contractor along with 
prevailing overhead. The decision of BHEL Engineer in this regard shall be final. 

 
29.13 No residential facilities shall be provided by BHEL for contractor's employees/ workmen 

and associated agencies. 
 

30  Gate Passes:  
It is the responsibility of the contractor to arrange gate pass for all his employees,   T & Ps etc. 
Necessary coordination with security officials is the responsibility of the contractor. Contractor 
shall follow all the laid down procedures for obtaining these gate passes. Contractor shall 
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arrange to receive necessary permits for working beyond normal working hours, working 
on holidays and during night. 

 
31 PROGRESS REPORTING 
31.1 Contractor is required to draw mutually agreed monthly program in consultation with BHEL 

well in advance. Contractor shall ensure achievement of agreed program and shall also timely 
arrange additional resources considered necessary at no extra cost to BHEL. 

31.2 Weekly progress review meetings will be held at site during which actual progress during the 
week vis-a-vis scheduled programme shall be discussed for actions to be taken for achieving 
targets. Contractor for discussions shall also present the programme for subsequent week. The 
contractor shall constantly update / revise his work programme to meet the overall 
requirement. All quality problems shall be discussed during above review meetings. Necessary 
preventive and corrective action shall be discussed and decided upon in such review meetings 
and shall be implemented by the contractor in time bound manner so as to eliminate the cause 
of non-conformities.  

31.3 The contractor shall submit weekly and monthly progress reports, materials reports, 
consumables report and other reports as per proforma considered necessary by the Engineer.  

 
31.4 The progress report shall indicate the progress achieved against planned , with reasons 

indicating delays , if any, and shall give the remedial actions which the contractor intends to take 
to make good the slippage or lost time , so that further works again proceed as per the original 
programme and the slippages do not accumulate and effect  the overall programme.  

31.5 The daily manpower reports shall clearly indicate the manpower deployed, category-wise 
specifying also the activities in which they are engaged.  

31.6 Contractor shall submit periodical reports in respect of the following aspects of operation: 
 Consumption of construction power. 
 Daily Manpower report 
 Progress report- daily, weekly and monthly 
 Field Quality checks carried out.-report 
 Accident/ unfortunate mishap report 
BHEL at site shall inform formats for these reports 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
32  DELAY AND EXTENSION OF TIME    
 
32.1 The Contractor shall not be allowed any time extension of completion except in the following 
cases: 

 
(a) Force majeure conditions 
 
(b) Major changes or substantial addition to work ordered by the BHEL adversely affecting the 

completion time. 
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(c) Any other circumstance of any kind whatsoever which may occur making the contractor 
entitled to an extension of time which, however, shall be in the absolute discretion of BHEL. By 
reason of any other cause, which in the absolute discretion of the Engineer is beyond the 
Contractor's control, then in any such case, the Engineer (or higher authority) may make fair 
and reasonable extension in the completion dates of the individual items of work or the Contract 
as a whole. Such extension, which will be communicated to the Contractor by the Engineer in 
writing, shall be final and binding on the Contractor.  No other claim in this respect for 
compensation or otherwise howsoever is admissible. Upon the happening of any such event 
causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer 
but shall nevertheless use constantly his best endeavor to prevent or make good the delay and 
shall do all that may reasonably be required to the satisfaction of the Engineer to proceed with 
the work. 

 
The Contractor, upon happening of any such event shall immediately present the case. The 
request for extension of time shall be submitted by the Contractor in writing and based on the 
merit the case shall be considered. 
 
The contractor shall not be eligible for any time extension on account of delay in procurement 
of materials.   
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Annexure- Tech-I 
 
 

(A) STATUS OF TOOLS & PLANTS  : 
 
 
S.No.  Name of       Quantity Registration No    Documents    Present      Quantity to  
              Equipment     Owned  wherever               enclosed for    Location    be deployed 

applicable              proof of                                  for this job 
                                   ownership             

 
 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

S.NO.  Description of                                           Months  
T & P                                    (indicate No. to be deployed in each  month)                                                    
----------------------------------------------------------------------------------------------- 

 
     Ist 2nd 3rd 4th 5th 6th   and so on 
 
 
1. 
 
2. 
 
3. 
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TECHNICAL SPECIFICATIONS (PART – B) 
 

 
1  FREE ISSUE MATERIALS 

No material shall be supplied as free issue material by BHEL. 
 

2 DISMANTLING OF EXISTING STRUCTURES 

The contractor will have to carry out dismantling of buried/ semi buried structures, if any, 
encountered within the battery limit and disposal of it within plant boundary as directed by 
BHEL at no extra cost to BHEL. 
 

3 STATUTORY REQUIREMENTS 

Bidder shall comply with all the applicable statutory rules pertaining to Factories Act.  Fire 
Safety Rules of Tariff Advisory Committee, Water Act for pollution control, Explosives Act, etc. 
 
Provisions of safety, health and welfare according to Factories Act shall be complied with.  These 
shall include provision of continuous walkway minimum 500 wide along the crane-girder level 
on both sides of building, comfortable approach to EOT crane cabin, railing, fire escape, locker 
room for workmen, pantry, toilets, rest room, etc. 
 
Provisions for fire proof doors number of staircases, fire separation wall, lath 
plastering/encasing the structural members (in the fire prone areas), type of glazing etc. shall 
be made according to the recommendations of Tariff Advisory Committee. 
 
Statutory clearances and norms of State Pollution Control Board shall be followed. 
 
Bidder shall obtain approval of Civil/Architectural drawings from concerned authorities before 
taking up the construction work. 
 
 

4 LAYOUT 
 

Before starting the work, the Contractor shall carry out the setting  out of  foundation and  
structures and provide levels, with reference to  general existing grid and  bench mark.  If  the 
contractor  uses  the  grid, , bench mark and  reference pillar  made by  other Contractors,  he 
shall coordinate  with the  Contractor and  shall satisfy himself of the  accuracy of the reference  
marks. If  he is required  to set out  the foundation afresh, he shall do so independently with 
reference to the one existing  grid and  bench mark which  has been  followed by other agency 
at the instruction of the Engineer.  In case any discrepancy be found. It shall be immediately 
brought to the notice of   the engineer for any rectification/modification necessary.  No 
complaint shall be entertained at a later stage. The Contractor shall accurately set out the 
position for holding down bolts and inserts. 
 
If required, in the opinion of the Engineer, he shall construct and maintain  pillars for Grid, 
references and bench marks and maintain  them  till the  completion of the construction.  He 
shall also help the Engineer with instruments, materials and labours for checking the detailed 
lay outs and levels. The Contractor shall be solely responsible for the correctness of the layout 
and levels, and Engineer’s approval shall not be  deemed to imply any warranty in carrying  out 
the work correctly. 

 
5 WORKMANSHIP 

Workmanship shall be of the best possible quality and all work shall be carried out by skilled 
workmen except for those which normally require unskilled persons.  Welding shall be done by 
experienced and certified welders in proper sequence using necessary jigs and fixtures. 
Fabrications shall be done in shops having proper equipment for accurate edge planning and 
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milling of column shall ends, base late surfaces etc. and shaping and dimensioning of anchor 
bolt assembly, inserts and other misc. items.  In addition to the requirement specified above, if 
the bye-laws of the local Govt., Municipal or other authorities require the employment of 
licensed or registered workmen for various traders, the contactor shall arrange to have the work 
done by such registered or licensed personnel.  In case of manufactured materials, the 
Contractor shall have, with no additional cost the owner, the services of the supervisors of the 
manufacturers to achieve that the work is being done according to the manufacturer’s 
specifications. 
 

6 TEMPORARY WORK 
 

All scaffoldings, staging, temporary bracing and other necessary temporary work required for 
proper execution of the Contract shall be provided by the Contractor at his own cost and 
inclusive of all materials, labour, supervision and other facilities. 

 
The layout and details of such Temporary work shall have the prior approval of the Engineer as 
agreed, but the Contractor shall be responsible for proper strength and safety of the same.  All 
Temporary work shall be so constructed as not to interfere with any permanent work or with 
the work by other agencies.  If it is necessary to remove any of the temporary work at any time 
to facilitate execution of the work or with the work of other agencies, such removal and re-
erection, if required, shall be carried out by the Contactor at the discretion of the Engineer 
without any delay and any extra cost on this account shall be borne by the Contractor. 
 
 

 
7 INTERFACE WITH STRUCTURES UNDER OTHER’S SCOPE 

 
a) In cases of interface e.g. structures under other’s scope of supply being supported on 
structures under scope of this contractor, the same will be discussed and suitably addressed. 
 
b) Modification in layout of foundation/structure during detail engineering stage may be 
necessary to avoid fouling with those under other’s scope.  Necessary changes on this account 
will be made without any extra cost  to Owner. 
 
c) Necessary engineering is to be done and provisions are to be kept accordingly by the 
Contractor to construct foundations/underground structures, etc. without disturbing/ 
endangering the constructions done under the scope of other contracts. 
 
 

8 INSPECTION, TESTING AND QUALITY CONTROL FOR CIVIL WORKS 
Sampling and testing for major items of civil works viz earthwork, concreting, structural steel 
work (including welding) etc. shall be carried out in accordance with the requirements of this 
specification and field quality plan (FQP).   
The bidder shall submit for BHEL’s approval a detailed field quality assurance programme for 
civil works before starting of the construction work.  This shall include frequency of sampling 
and testing nature/type of test, method of test, setting of a testing laboratory, arrangement of 
testing apparatus/equipment, deployment of qualified/experienced manpower, preparation of 
format for record, Field Quality Plan, etc.  Tests shall be done in the field and/or at a laboratory 
approved by the Engineer and the Bidder shall submit to the Engineer, the test results in 
triplicate.  In addition, the bidder shall furnish the original test certificate from the 
manufacturers of various materials to be used in the construction.  
 
If any work found to be of inferior quality or sub-standard, the same shall be dismantled and 
shall be redone as per approved quality or relevant standard. BHEL reserve the rights to reject 
the work of inferior quality. All expenses on account of dismantling and rework shall be born by 
contractor.  
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Contractor shall arrange for conducting the initial and field CBR test for the road 
construction as per latest IRC guidelines. The contractor's finally accepted rates shall 
include cost of such field tests with standard equipment’s and IMTEs 
 

9 CONSTRUCTION / ERECTION METHODOLOGY 

 Construction excavation activities shall be fully mechanized from the start of the work. 
 All excavation and backfilling work shall be done using excavators, loaders dumpers, dozers, 

poclains, excavator mounted rock breakers, rollers, sprinklers, water tankers, etc. Manual 
excavation can be done only on isolated place with specific approval of engineer. 

 For concreting, weigh batching plants, transit mixers, concrete pumps, hoists, etc. shall be 
used. 

 All fabrication and erection activities of structural steel shall be carried out using automatic 
submerged arc welding machines, cutting machine, gantry cranes, crawler / wheel mounted 
heavy cranes and other equipment’s like heavy plate bending machines, shearing machines, 
lathe, milling machines etc. Use of derricks shall not be permitted. 

 All handling of materials shall be with cranes. Heavy tailors shall be used for transportation. 
 Mechanized modular units of scaffolding and shuttering shall be used. 
 Grouting shall be carried out using hydraulically controlled grouting equipment. 
 All finishing items shall be installed using appropriate modern mechanical tools. 
 Manual punching etc. shall not be permitted. 
 Heavy duty hoist for lifting of construction materials shall be deployed. 
 Compressors for cleaning of foundations and other surfaces shall be used. 
 Field laboratory shall be provided with all modern equipment for survey, testing of 

aggregates, concrete, welding etc. For testing of steel works, ultra-sonic testing machines, 
radiographic testing machines, dye penetration test equipment, destruction testing 
equipment, etc shall be deployed. 

 All persons working at site shall be provided with necessary safety equipment and all safety 
aspects shall be duly considered for each construction/erection activity. Moreover, only the 
persons who are trained in the respective trade shall be employed for executing that 
particular work. 

 
10 FIELD LABORATORY FACILITIES AT   SITE FOR MATERIAL TESTING: 
 

Contractor shall provide field testing facilities at site laboratory built by the contractor 
 

11 MAKE OF BOUGHT OUT MATERIAL: 
 

Contractor shall supply bought out items as per BOQ  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



भारत हेवी इलेİ̋ टŌ क̵ स िलिमटेड Bharat Heavy Electricals Limited 
फैिŰकेशन,ːैİɼंग ऐȵ इंसुलटर ɘांट  Fabrication, Stamping & Insulator Plant 

 

____________________________________________________________________________________ 
 (Signature & seal of bidder)  Page 58 of 63 
 

INDICATIVE LIST OF APPROVED MAKE OF BOUGHT OUT MATERIAL TO BE 
ARRANGED BY THE CONTRACTOR AT HIS OWN COST 
 
The following list may be read in conjunction with the relevant make/ makes of materials 
mentioned in the BOQ or elsewhere in this tender document. 

 

S.NO MATERIAL NAME MAKE / QUERY 

1 PPC Cement ACC/UltraTech/Jaypee/Birla 

2 COARSE SAND BADA/KALPI /DUDHI 

3 LOCAL SAND GHAGHARA/ GANGA 

4 STONE BALLAST FOR BASE CONCRETE SHANKERGARH/ DALA/ JHANSI/KABRAI 

5 STONE GRIT, 20MM, 12MM, 8MM FOR RCC WORK JHANSI/ BHARATKOUP/KABRAI 

6 TMT Bar Jindal/Tata/Sail/Apollo/Essar/GALLANT 

 

 
  



भारत हेवी इलेİ̋ टŌ क̵ स िलिमटेड Bharat Heavy Electricals Limited 
फैिŰकेशन,ːैİɼंग ऐȵ इंसुलटर ɘांट  Fabrication, Stamping & Insulator Plant 

 

____________________________________________________________________________________ 
 (Signature & seal of bidder)  Page 59 of 63 
 

Annexure: STC-I 
 

INDICATIVE    LIST    OF    T&Ps  TO BE ARRANGED    BY    THE CONTRACTOR AT HIS OWN COST 
 
 

SL NO EQUIPMENTS QUANTITY 

1. CONCRETE MIXTURE M/C AS PER REQUIREMENT 

2 CONCRETE VIBRATORS AS PER REQUIREMENT 

3 PLATE COMPACTORS 1 NO 

4 WATER TANKER AS PER REQUIREMENT 

5 CUTTING & GROVE FORMING SETS AS PER REQUIREMENT 

6 
DG SETS OF REQUIRED CAPACITY & LIGHTING 
ARRANGEMENT 

AS PER REQUIREMENT 

7 WELDING MACHINES AS PER REQUIREMENT 

8 ROAD ROLLERS AS PER REQUIREMENT 

10 
TIPPERS/TRACTOR TROLLEYS FOR 
SHIFTING/DUMPING MATERIAL 

AS PER REQUIREMENT 

11 EXCAVATORS AS PER REQUIREMENT 

12 EARTH COMPACTOR AS PER REQUIREMENT 

 
NOTEs: 
1 The above list specifies only major T&Ps (may not be complete to be deployed by the 

contractor). All additional / other tools and plants including trucks & devices, tackles, 
machines, measuring instruments etc. in good and safe working conditions which are required 
for satisfactory & timely completion of work shall also be deployed by the contractor within 
finally accepted rate / price.  
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 Annexure- STC-II 
 

INDICATIVE    LIST    OF    IMTEs   TO BE ARRANGED    BY    THE CONTRACTOR AT HIS OWN COST 
 

SL NO EQUIPMENT QTY 

1 THEODOLITE ONE SECOND ACCURACY 1 NO 

2 DUMPY LEVEL UPTO 350 MM 2 NO 

3 CONSTRUCTION MATERIAL TEST EQUIPMENTS AS PER REQUIREMENT 

4 
CONCRETE CUBE MOULDS 
(150 X 150 X 150 ) mm 6 SETS 

5 CONCRETE SLUMP CONE 1 SET 

6 COARSE AGGREGATE SIEVES & SAND SIEVER 1 SET 

7 SIEVE SHAKER 1 NO 

 
NOTES: 
 

1. The above list specifies only major IMTEs (may not be complete to be deployed by the 
contractor). Contractor has to set up the field laboratory with facilities required for 
material & concrete testing. All additional / other IMTEs / measuring instruments etc. in 
good and safe working conditions which are required for satisfactory & timely completion 
of work shall also be deployed by the contractor within finally accepted rate / price. 

2. Other terms and conditions regarding above items please also refer clause 38 T&P/IMTEs). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Annexure- STC-III 
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ANALYSIS OF UNIT RATE QUOTED 
 

 
Sl.no.      Description     Percentage of   Remarks 

      the unit rate quoted 
 

 
1. Salary & Wages of  

Staff & workers 
 
2. Consumables   

 
3. Depreciation & maintenance for T & Ps 
 
4. Depreciation & maintenance for other items 

 
5. Establishment and administrative expenses of site 

 
6. Overheads 

 
7. Profit 

 
 
 
 
 
 

 (Signature of Bidder) 
 
  Seal  
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ANNEXURE: STC -IV 
 
 

INDICATIVE LIST OF TESTS TO BE CONDUCTED BY THE CONTRACTOR 
 
 

Lab Tests:  

1. Compressive Strength of Concrete (Cube Tets) 

 

Field Tests:  

Concrete  

1. Slump Cone Test 

Aggregates 

1. Elongation Index 

2. Flakiness Index 

3. Impact value 
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Techno-commercial Deviation Sheet 

 

TENDER ENQUIRY NO & DATE:  

 

WORK DESCRIPTION: 

  

DUE DATE OF OPENING: 

  

Mention any deviations from Tender enquiry if any, else   mention “No deviation “) 

 

 

 

 

 

 

 

We hereby confirm that except for above, there are no other Deviation from all terms and 
conditions mentioned in Tender documents. 

 Signature of Authorized                                                                                                                                              

Representative /Bidder 

                                                                                Name:                                                 
Designation: 

                                                                                Date: 

                                                                            Name of Organization 

 


