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1.0 INTENT OF THE SPECIFICATION 

1.1 The intent of this erection specification is to provide services for execution 
of the project according to most modern and proven techniques and codes. 
The omission of specific reference to any method, equipment or material 
necessary for the proper and efficient services towards installation/ 
Construction of the plant shall not relieve the contractor of the responsibility 
of providing such services / facilities to complete the work or portion of work 
awarded to him. The quoted / accepted rates / price shall deem to be 
inclusive of all such contingencies. 

1.2 The work shall conform to dimensions and tolerances given in various 
drawings and documents that will be provided during execution. If any 
portion  of  works  is found   to  be  defective  in  workmanship and  not   
conforming   to drawings / documents  or other stipulations, the  contractor  
shall dismantle and re-do the work duly replacing the defective materials at 
their own cost, failing which recoveries, as determined by BHEL, shall be 
effected from contractor's bills. 

1.3 It is not the intent of this specification to specify herein all the details of 
erection and commissioning. However, the system shall conform in all 
respects to high standards of quality and workmanship for performing the 
required duties in a manner acceptable to purchaser who will interpret the 
meaning of drawings and specifications and shall be entitled to reject any 
work or material, which  in his judgments is not in full accordance herewith. 

1.4 The omission of specific reference to any construction, fabrication / erection 
or other method, equipment or material necessary for proper and efficient 
working of the plant shall not relieve the tenderer of the responsibility of 
providing such facilities to complete the work at quoted rates. Any 
mismatch/ defect found due to mistake in fabrication / erection shall have to 
be rectified by the vendor free of cost. Inspection by BHEL/Customer does 
not relieve vendor of his responsibility of executing quality erection. 

1.5 The work covered under this specification is of highly sophisticated nature, 
requiring the best quality workmanship, supervision, engineering and 
construction management. The contractor should ensure proper planning 
and successful and timely completion of the work to meet the overall project 
schedule. The contractor must deploy adequate quantity of tools & plants, 
modern / latest construction aids etc. He must also deploy adequate trained, 
qualified and experienced supervisory staff and skilled personnel. 
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1.6 

 

Following shall be the minimum responsibility of contractor and have to be 
provided within finally accepted rates / prices. 

1.6.1 Achieving Proper out-turn / Turn-over as per BHEL plan and commitment. 

1.6.2 Completion of work as per BHEL Schedule. For this, the contractor, just 
after mobilization, has to submit detail work completion schedule along with 
their resource/T&P deployment plan in line with contract schedule for 
review/approval by BHEL/customer.  

1.6.3 Good quality and accurate workmanship with good aesthetics value for the 
works done. 

1.6.4 Repair and rectification. 

1.6.5 Preservation / Re-conservation of all components/ structures during storage 
/ erection / construction/ commissioning till handing over. 
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2.0 GENERAL  SERVICES TO BE RENDERED BY THE BIDDER 

2.1 Services for construction, fabrication, and erection under the contract shall 
include but not be  limited to the following: 

2.2 Issuing materials from store / open yard from time to time for construction/ 
erection as per the construction programme. The Contractor shall be   the 
custodian of all the materials issued till   the structure/ plant/equipment is 
officially taken over by the owner / BHEL after satisfactory completion of 
work.  

2.3 Transport of material to their respective places of erection. 

2.4 Deployment of all skilled and unskilled manpower required for erection, 
supervision of erection/ construction, watch & ward, commissioning and 
other services to be rendered under this specification.  

2.5 Deployment  of all erection tools & tackle, construction  machinery, 
transportation vehicles and all other implements in adequate number and 
size, appropriate for the erection work to be handled under scope of this 
specification except otherwise specified. 

2.6 Supply of all consumables, e.g. welding electrodes,  cleaning agents,  
diesel oil, lubricant etc. as well as materials  required for  temporary  
supports, scaffolding etc. as necessary  for  such erection work, unless 
specified otherwise. 

2.7 Providing support services for the contractor's staff e.g.  construction of site 
offices, temporary  stores,  residential accommodation and transport to 
work site for personnel, watch and ward for security and safety of the 
materials under the Contractor's custody etc. as required. 

2.8 Maintaining  proper  documentation  of all  the  site  activities undertaken 
by the Contractor as per the Proforma mutually  agreed  with  BHEL, 
Submission of  monthly progress reports and any  such document  as and 
when desired by BHEL/owner, taking  approval  of all statutory authorities, 
Inspector of Explosives etc. as applicable for respective portions of work  
fall  under the jurisdiction of such statutes of laws. 

2.9 Any other service, although not specifically called for but required for a 
contract of the size and nature indicated in  the specification. 
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3.0 GENERAL TECHNICAL REQUIREMENTS (CODES AND 
STANDARDS) 

3.1 Except where otherwise specified, the construction/ erection activity shall 
comply with the appropriate Indian Standard or an agreed internationally 
accepted Standard Specification as mentioned elsewhere in contract 
specifications, each incorporating the latest revisions at the time of 
tendering. Where no internationally accepted standard is applicable, the 
Bidder shall give all particulars and details as necessary, to enable BHEL 
to identify all material/ process in the same detail as would be possible had 
there been a Standard Specification. 

3.2 Where the Bidder proposes alternative codes or standards he shall include 
in his tender one copy (in English) of each Standard Specification to which 
materials offered shall comply.  In such case, the adopted alternative 
standard shall be equivalent or superior to the standards mentioned in the 
specification.  

3.3 In the event of any conflict between the codes and standards referred 
above, and the requirements of this specification, the requirements which 
are more stringent shall govern. 

3.4 Tools used during construction/ erection shall not be accepted except with 
the specific approval of the Engineer. 
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4.0 OBLIGATIONS OF CONTRACTOR 

4.1 CONSUMABLES & OTHER ITEMS 

4.1.1 The contractor shall provide within finally accepted price / rates, all 
consumables (excepting those indicated in BHEL scope) like welding 
electrodes (including alloy steel and stainless steel), filler wires, TIG 
filler wires (over & above as supplied by the unit along with the plant 
materials, which will be given free of cost to bidder), gases (inert, 
welding, cutting), soldering material, dye penetrants, radiography 
films, etc. Other erection consumables such as tapes, jointing 
compound (As applicable), grease, mobile oil, M-seal, Araldite, petrol, 
CTC / other cleaning agents, grinding and cutting wheels are also to 
be provided by the contractor. Steel, packers, shims, wooden planks, 
scaffolding materials hardware items etc. required for temporary works 
such as supports, scaffoldings are to be arranged by the contractor. 
Sealing compounds, wooden/concrete sleepers, for temporary work, 
required for completion of work except those which are specifically 
supplied by manufacturing unit are also to be arranged by the 
contractor. 

4.1.2 All the shims, gaskets and packing, which go finally as part of plant 
equipment, shall be supplied by BHEL free of cost. 

4.1.3 It shall be the responsibility of the contractor to plan the activities and 
store sufficient quantity of consumables. Non-availability of any 
consumable materials or equivalent suggested by BHEL cannot be 
considered as reason for not attaining the required progress or for 
additional claim.  

4.1.4 It shall be the responsibility of the contractor to obtain prior approval 
of BHEL, regarding suppliers, type of electrodes etc. before 
procurement of welding electrodes.  On receipt of electrodes at site 
these shall be subjected to inspection and approval by BHEL.  The 
contractor shall inform BHEL details regarding type of electrodes, 
batch number, date of expiry etc. and produce test certificate for each 
lot / batch with correlation of batch / lot number with respective test 
certificate. No electrode without a valid test certificate will to be used.  

4.1.5 BHEL reserves the right to reject the use of any consumable including 
electrodes, gases, lubricants / special consumables if it is not found to 
be of the required standard / make / purity or when shelf life has 
expired. Contractor shall ensure display of shelf life on consumable 
wherever required and records maintained. 
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4.1.6 Storage of all consumables including welding electrodes shall be done 
as per requirement / instruction of the Engineer by the contractor at his 
cost. 

4.1.7 In case of improper arrangement for procurement of any consumable, 
BHEL reserves the right to procure the same from any source and 
recover the cost from the Contractor9s first subsequent bill at market 
value plus the departmental charges of BHEL from time to time. 
Postponement of such recovery is normally not permitted. The 
decision of Engineer in this regard shall be final and binding on the 
Contractor.   

4.1.8 All charges on account of any kind of taxes and duties on materials 
obtained from any source for carrying out the works in the scope of the 
contractor shall be borne by the contractor. 

4.2 TOOLS AND PLANTS / MONITORING AND MEASURING 
EQUIPMENT (MMEs) 

4.2.1 T&Ps and MMEs to be provided by Contractor 

4.2.1.1 All T&Ps and MMEs excepting those specifically indicated in BHEL 
scope are to be provided by the Contractor. Record of availability of 
T&Ps and MMEs with Valid Fitness/Calibration Certificate of T&P & 
MME9s need to be submitted on monthly basis by contractor to site 
package in charge. Contractor has to make his own arrangement at 
his cost for completing the formalities (including arrangement of Road 
permits/ e-way bill, if any) if required with Tax authorities, for bringing 
their materials, plants and equipments at site for the execution of work 
under this contract. 

4.2.1.2 All suitable cranes, lifting and transport equipments for material 
handling at stores/yard/siding of BHEL/Customer are included in 
scope. BHEL9s cranes will not be available for this purpose unless 
otherwise specifically permitted as per contract conditions 

4.2.1.3 All T&Ps to be deployed by the contractor shall have the approval of 
BHEL Engineer with regard to brand, quality and specification.  

4.2.1.4 Indicative list of Major T&Ps in the scope of Contractor are given in the 
Technical Conditions of Contract. Bidders to note that these are only 
indicative and as such all other T&P necessary for timely and 
satisfactory completion of work in scope shall be mobilized by 
Contractor 

4.2.1.5 Timely deployment of adequate T&Ps/MME9s is the responsibility of 
the contractor. The contractor shall be prepared to augment the 
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T&P/MME9s at short notice to match the planned programme and to 
achieve the milestones. 

4.2.1.6 Contractor shall maintain and operate his tools and plants in such a 
way that major breakdowns are avoided. In the event of major 
breakdown, contractor shall make alternative arrangements 
expeditiously so that the progress of work is not hampered. 

4.2.1.7 In the event of contractor failing to arrange the required tools, plants, 
machinery, equipment, material or non-availability of the same owing 
to breakdown, BHEL will make alternative arrangement at the risk and 
cost of the contractor. Decision of BHEL shall be final and binding on 
the contractor.  

It is not obligatory on the part of BHEL to provide any tools and tackles 
or other materials other than those specifically agreed to do so by 
BHEL. However, depending upon the availability, BHEL/ BHEL9s 
Customer handling equipment and other plants may be made 
available to the contractor on payment of hire charges as fixed, subject 
to the conditions laid down by BHEL/ Customer from time to time. 
Unless paid in advance, such hire charges, if applicable, shall be 
recovered from contractor9s bill/ security deposit or any other due 
payment in one instalment. 

4.2.1.8 The T&P to be arranged by the contractor shall be in proper working 
condition and their operation shall not lead to unsafe condition. The 
movements of cranes, and other equipment should be such that no 
damage / breakage occurs to foundations, other equipments, material, 
property and men. All arrangements for the movement of the T&P etc. 
shall be the contractor9s responsibility.  

4.2.1.9 Use of welding generators / rectifiers only shall be permitted for 
welding. Use of welding transformers will be subject to specific 
approval of BHEL engineer. 

4.2.1.10 The contractor at his cost shall carry out periodical testing of his 
construction equipment. Test and calibration certificates shall be 
furnished to BHEL.  

4.2.1.11 Contractor shall ensure deployment of serviced and healthy T&Ps 
including cranes, lifting tackles, wire ropes, manila ropes, winches and 
slings etc.  History card and maintenance records for major T&Ps will 
be maintained by the contractor and will be submitted to BHEL 
Engineer for inspection on monthly basis. Fitness certificate / Test 
Certificates of T&P shall have to be submitted before it is put in use. 
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Identification for such T&Ps will be done as per BHEL Engineer's 
advice.  

4.2.1.12 Contractor shall ensure deployment of reliable and calibrated MMEs 
(Inspection measuring and Monitoring equipment).  The MMEs shall 
have test / calibration certificates from authorized / Government 
approved / accredited agencies traceable to National / International 
standards. Each MME shall have a label indicating calibration status 
i.e. date of calibration, calibration agency and due date for calibration.  
A list of such instruments deployed by contractor at site with its 
calibration status is to be submitted to BHEL Engineer on monthly 
basis in prescribed format for control. 

4.2.1.13 Re-testing / re-calibration shall also be arranged at regular intervals 
during the period of use as advised by BHEL Engineer within the 
contract price.  The contractor will also have alternate arrangements 
for such MME so that work does not suffer when the particular 
instrument is sent for calibration.  If any MMEs not found fit for use, 
BHEL shall have the right to stop the use of such item. It will be 
necessary for the contractor to deploy proper item. Any readings taken 
by the defective instrument will be recalled and repeat the readings 
taken by that instrument with a proper one. In case he fails to do so, 
BHEL may deploy MMEs and retake the readings at contractor9s cost. 

4.2.1.14 BHEL shall have lien on all T&P, MMEs and other equipment of the 
contractor brought to the site for the purpose of work awarded by 
BHEL.  BHEL shall continue to hold the lien on all such items 
throughout the period of contract / extended period.  The contractor 
and / or his sub-contractors, without the prior written approval of the 
Engineer, shall remove no material brought to the site for the purpose 
of work awarded by BHEL. 

4.2.1.15 The month wise T&P deployment plan to execute the work is to be 
submitted as per relevant format as per the instruction of BHEL. It shall 
be the contractor's responsibility to deploy the required T&P, for timely 
and successful completion of the job, to any extent. 

4.2.2 Obligations in respect of T&Ps and MMEs provided by BHEL 

4.2.2.1 T&P / MMEs being provided by BHEL to sub-contractor free of hire 
charges shall be shared by other subcontractors working for BHEL at 
site and the allotment done by BHEL Engineer shall be final and 
binding.  

4.2.2.2 BHEL T&P will be issued in basic assembled condition. Additional 
loose components / sub-assemblies / attachments as and when 
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necessary, will be issued by BHEL. Assembly of such additional loose 
components/sub-assemblies/ attachments is in contractor9s scope.  

4.2.2.3 .3 In case of non-availability of the T&Ps to be provided by BHEL due to 
breakdown, major overhauls, distribution pattern or any other reason, 
the contractor shall plan / amend / alter his activities to meet erection 
/ commissioning targets in consultation with BHEL. 

4.2.2.4 .4 Unless otherwise specified elsewhere in the contract, the contractor 
shall engage trained and experienced operators for the operation of 
BHEL9s T&Ps.  Their skill / performance will be checked by BHEL 
Engineer before they are allowed to operate the same. However, 
checking of skills by BHEL does not absolve the contractor of his 
responsibilities for proper and safe handling of equipment, consistent 
good performance of operators and regular performance evaluation of 
operators.  

4.2.2.5 The day to day operation and maintenance of BHEL9s T&Ps (Other 
than cranes) shall be carried out by contractor as per manufacturer's 
/ BHEL's maintenance schedule at his cost. The contractor shall 
arrange, at his own cost, trained operators, fuel and other 
consumables for their operation. The contractor has to arrange for 
fixing of the spares; supervision in specialized cases will be provided 
by BHEL. BHEL supplied T&Ps shall be maintained in good working 
condition during the entire period of use. T&Ps in defective / damaged 
condition shall be rectified promptly to the full satisfaction of BHEL 
engineer. Contractor shall maintain records for maintenance of major 
T&Ps. These shall be made available for Inspection whenever 
required. In case of any lapses on the part of the contractor, BHEL at 
its own discretion shall get the servicing / repair of equipment done at 
the risk and cost of the contractor along with BHEL overheads. Further, 
if there are breakdowns / damages due to negligence of the contractor, 
the complete service / repair charges and cost of all the spares 
damaged with BHEL overheads shall be recovered from contractor9s 
RA bills. 

4.2.2.6 Increasing / shortening of the crane boom to suit work requirements 
shall have to be arranged by the indenting contractor at his cost 
including restoration to a state as directed by BHEL. All necessary 
manpower tools, support, consumables, illumination etc. will have to 
be arranged by contractor at his cost. If required, contractor has to 
return the crane with original boom. 
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4.2.2.7 The rate quoted shall be inclusive of cleaning the site of any 
vegetation, dressing and levelling etc., required for commencement of 
site activities. The rates shall also be inclusive of final micro grading 
before handing over. No separate payment will be made towards the 
same. 

However, in construction projects of this magnitude it is possible that 
all the areas / approaches may not be ready. In such cases backfilling 
of approaches where ever necessary, consolidation of ground and 
arrangement of sleepers / sand bag filling etc. for safe operation / 
movement of equipment including cranes / trailers etc. shall be the 
responsibility of the contractor at his cost. No compensation on this 
account shall be payable. 

4.2.2.8 In the event of contractor not using and maintaining BHEL T&Ps 
according to BHEL9s instructions. BHEL will have the right to withdraw 
such item without any notice and no claim in this regard shall be 
entertained and contractor shall be responsible for delay in execution 
on this account.  

4.2.2.9 The contractor shall furnish regular utilization report of the BHEL 
T&Ps, as per requirement of BHEL. 

4.2.2.10 Any loss / damage to any part of BHEL T&Ps and MMEs shall be to 
the contractor's account and any expenditure on these accounts by 
BHEL will be recovered from the contractor's bill in case the contractor 
fails to make good the loss.   

4.2.2.11 It shall be responsibility of the contractor to take delivery of T&Ps and 
MMEs from stores or place of use of other contractor at project site, 
transport the same to site and return the same to BHEL store / place 
as intimated by Engineer in project site in good working conditions 
after use.   

4.2.2.12 The contractor shall return BHEL T&Ps and MMEs issued to him in 
good working condition as and when desired by BHEL (on completion 
or reduction of workload).  If contractor delays return of T&P and MME, 
hire charges as applicable shall be levied by BHEL from time, it was 
requisitioned till the time of actual return. 

T&Ps and MMEs returned in damaged / unserviceable condition shall 
be got repaired by BHEL at its own discretion and entire cost of repair 
with BHEL overheads shall be recovered from the contractor. 
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4.2.2.13 Replacement cost including BHEL overheads in respect of irreparable  
/ completely damaged / non return of T&Ps and MMEs shall be 
recovered from the contractor's running / final bills 

4.2.2.14 Obligations in respect of Cranes provided by BHEL  

a) BHEL will make available the cranes (as per Technical Conditions of 
Contract) free of charge to the contractor on sharing basis mainly for 
the purposes enumerated/   indicated therein. BHEL cranes have to 
be shared with other agencies / contractors of BHEL. The allocation of 
cranes shall be the discretion of BHEL engineer, which shall be binding 
on the contractor.  

b) In case BHEL cranes /EOT (Electrically operated trolley) are covered 
under AMC awarded by BHEL, then the day-to-day upkeep and 
running maintenance as described above are excluded from scope. 
However, any additional helpers if any required during Preventive / 
Breakdown Maintenance, Assembly / disassembly shall be provided 
by contractor at no extra cost. 
 
BHEL may also provide cranes through crane hiring agencies in which 
case the day-to-day upkeep and running maintenance shall be 
excluded from scope of contractor. 

c) Minor consumables like cotton cloth, cotton waste, etc. is to be 
supplied by Contractor. All spares and lubricants/grease is excluded 
from scope. Contractor to give the requirements of these items well in 
advance in case the cranes provided by BHEL are BHEL owned 
cranes.  

d) Unless otherwise specified, trained operators for BHEL owned cranes 
shall be provided by the contractor. These operators should possess 
valid license for heavy vehicle. 

e) BHEL cranes /EOT (Electrically operated trolley) will be withdrawn for 
regular and capital maintenance as per the respective schedule of 
maintenance. As far as possible such schedules will be intimated to 
the contractor in advance and may be adjusted depending on the work 
requirements at site. However no claim whatsoever will be entertained 
on account of non-availability of cranes. 

f) Where the services of the cranes provided by BHEL are to be shared 
by other agencies / contractors of BHEL, the contractor9s 
responsibilities defined above will also be apportioned accordingly to 
the beneficiary agency. Working arrangements in this regard will be 
done at site by BHEL engineer and in any case his decision shall be 
final and binding. 
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g) Major breakdowns will be attended to by BHEL. However, in case of 
breakdowns or damages due to negligence of the contractor, the 
complete service / repair charges including cost of spares shall be to 
the account of the contractor, along with BHEL overheads. 
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5.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LABOUR, 
SUPERVISORY STAFF, ETC.  

5.1 Refer relevant clauses of General Conditions of Contract (GCC) also in this 
regard 

5.2 The contractor shall deploy all the necessary skilled/semiskilled/ unskilled 
labour including highly skilled workmen etc. These workmen should have 
previous experience on similar job. They shall hold valid certificates 
wherever necessary. BHEL reserves the right to insist on removal of any 
employee of the contractor at any time if he is found to be unsuitable and 
the contractor shall forthwith remove him.  

5.3 Contractor shall also comply with the requirements of local authorities/ 
project authorities calling for police verification of antecedents of the 
workmen, staff etc. 

5.4 It is the responsibility of the contractor to engage his workmen in shifts and 
or on overtime basis for achieving the targets set by BHEL. This target may 
be set to suit BHEL9s commitments to its customer or to advance date of 
completion of events or due to other reasons. Prior Information will be 
communicated by BHEL to contractor for arrangement of required 
manpower and T&P/MME9s at no extra cost to BHEL. The decision of BHEL 
in regard to setting the erection and commissioning targets will be final and 
binding on the contractor. 

5.5 Contractor shall provide at different elevation suitable arrangement for 
urinal and drinking water facility with necessary plumbing & disposal 
arrangement including construction of septic tank. These installations shall 
be maintained in hygienic condition at all times. 

5.6 The Contractor in the event of engaging 20 or more workmen, shall obtain 
Independent license under the Contract labour (Regulation and Abolition) 
Act 1970 from the concerned authorities based on Form-V issued by the 
Principal Employer/Customer. In order to issue Form-V by Customer, 
Contractor shall fulfill all Statutory requirements like Insurance Policy, PF 
Code/PF Account number etc. as per the requirement of BHEL/Customer 

5.7 Contractor shall deduct the necessary amount towards Provident Fund and 
contribute equal amount as per Government of India laws. This amount will 
be deposited regularly to the provident Fund Commissioner. 
BHEL/Customer  may insist for submission of the account code duly 
certified by PF Commissioner 

5.8 Contractor may also be required to comply with provisions of ESI Act in 
vogue if applicable and submit evidence to BHEL.  
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5.9 BHEL / customer may insist for witnessing the regular payment to the 
labour. They may also like to verify the relevant records for compliance with 
statutory requirements. Contractor shall enable such facilities to BHEL / 
Customer. Documentary proof of Labour wage payment with bank seal and 
sign should be submitted every month with RA Bill. All Labours should be 
provided with Labour ID Card as per format prescribed by Labour 
department.  
Contractor shall also provide monthly declaration for the current month 
regarding payment of wages, PF, ESI etc. payable to all the engaged 
workers as per existing labour laws and practice. 
 

5.10 Contractor shall deploy only qualified and experienced engineers/ 
supervisors. They shall have professional approach in executing the work. 
Refer Clause No. 2.4 

5.11 The contractor's supervisory staff shall execute the work in the most 
professional manner in the stipulated time. Accuracy of work and aesthetic 
finish are essential part of this contract.  They shall be responsible to ensure 
that the assembly and workmanship conform to dimensions and tolerances 
given in the drawings/instructions given by BHEL engineer from time to 
time. 

5.12 The supervisory staff employed by the contractor shall ensure proper 
outturn of work and discipline on the part of the labour put on the job by the 
contractor. Also in general they should see that the works are carried out in 
a safe and proper manner and in coordination with other labour and staff 
employed directly by BHEL or other contractors of BHEL or BHEL's client. 

5.13 It is the responsibility of the contractor to arrange gate pass for all his 
employees, T&P etc. for entering the project premises. Necessary 
coordination with customer officials is the responsibility of the contractor.  
Contractor to follow all the procedures laid down by the customer for making 
gate passes. Where permitted, by customer / BHEL, to work beyond normal 
working hours, the contractor shall arrange necessary work permits for 
working beyond normal working hours. Contractor shall also arrange 
deputation of required supervisors, safety officers and all necessary 
arrangements to the satisfaction of BHEL engineer for extended hour 
working/night shift working. 
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5.14 The actual deployment will of Labour and Engineer / supervision staff shall 
be so as to satisfy the erection and commissioning targets set by BHEL. If 
at any time, it is found that the contractor is not in a position to deploy the 
required engineers / supervisors / workmen due to any reason, BHEL shall 
have the option to make alternate arrangements at the contractor9s risk and 
cost. The expenditure incurred along with BHEL overheads thereon shall 
be recovered from the contractor 

5.15 Contractor shall not deploy women labour at night. 
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6.0 MATERIAL HANDLING, STORAGE AND PRESERVATION ETC 

6.1 MATERIAL HANDLING AND STORAGE  

6.1.1 All the equipments/materials furnished under this contract shall be received 
from the project stores, sheds / storage yards and transported to pre 
assembly area / erection site and stored in the storage spaces in a manner 
so that they are easily retrievable till the contractor erects them. While 
drawing/lifting material from BHEL / customer stores, the contractor 
shall ensure that the balance / other materials are stacked back 
immediately. No claim is admissible on this account  

6.1.2 While BHEL will endeavor to store / stack / identify materials properly in 
their open / close / semi closed / tarpaulins covered storage yard / shed, it 
shall be contractor's responsibility to assist BHEL in identifying materials 
well in time for erection. They should take the delivery of the same, following 
the procedure indicated by BHEL, and transport the material safely to pre-
assembly yard / erection site in time, according to program. 

6.1.3 The contractor shall take delivery of Construction material/ consumables 
(as specified in tender conditions) from storage area after getting the 
approval of BHEL Engineer on standard indent forms. All the construction 
material/consumables shall be handled carefully by contractor to prevent 
any damage or loss. 

6.1.4 The contractor shall identify and deploy necessary Engineers / supervisors 
/ workmen for the above work in sufficient number as may be needed by 
BHEL, for areas covering their scope.  

6.1.5 All the equipment shall be handled very carefully to prevent any damage or 
loss.  No untested wire ropes / slings etc.  shall be used for unloading / 
handling. Valid fitness/load test certificate need to be submitted before 
execution of erection/lifting/handling work. The equipment shall be properly 
protected to prevent damage either to the equipment or to the floor where 
they are stored.  

6.1.6 Contractor shall ensure that while lifting slings shall be put over the points 
indicated on the structure/ erection component or as indicated in the 
manufacturer's drawings.  Slings / shackles of proper size shall be used for 
all lifting and rigging purposes. All care shall be taken to safe guard the 
structure/ erection component against any damage. Dragging of piping / 
erection component should be avoided. In case of any damage the cost 
shall be recovered from the contractor, for those structure/ erection 
component which are issued, stored, erected by contractor. 
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6.1.7 Approach road conditions from the stores / yards to the erection/ 
construction site may not be equipped and ideal for smooth transportation 
of the material. Contractor may have to be adequately prepared to transport 
the materials under the above circumstances without any extra cost. The 
contractor may familiar himself with soil conditions at site. 

6.1.8 Contractor shall be responsible for examining all the plant and materials 
issued to him and notify the Engineer immediately of any damage, shortage, 
discrepancy etc. before they are moved out of the stores / storage area. 
The contractor shall be solely responsible for any shortages or damages in 
transit, handling, storage, theft and erection of the material once received 
by him.  Materials once taken over will be deemed to have been received 
in good condition and in correct quantities except for intrinsic defects which 
cannot be observed by visual and dimensional inspection and weighing. As 
the erection work will be spread in different areas / locations of the project, 
contractor has to arrange sufficient number of watch / ward personal to 
avoid any pilferage of materials which are under custody of the contractor.  

6.1.9 The contractor shall maintain an accurate and exhaustive record-detailing 
out the list of all equipment received by him for the purpose of erection and 
keep such record open for the inspection of the engineer at any time.   

6.1.10 All the material in the custody of contractor and stored in the open or dusty 
locations must be covered with suitable weather proof / fire retardant 
covering material wherever applicable and shall be stacked up on raised 
level above ground. All covering materials including blocks and sleeper 
shall be arranged by the contractor at his cost.  

6.1.11 If the material belonging to the contractor are stored in area other than those 
earmarked for his operation the engineer will have the right to get it moved 
to the area earmarked for the contractor at the contractor9s risk and cost.  

6.1.12 The contractor shall be responsible for making suitable indoor storage 
facilities to store all material & equipment (drawn by the contractor from 
BHEL / customer stores), which require indoor storage till the time of their 
utilization.  The Engineer will direct the contractor in this regard, which item 
in his opinion will require indoor storage, and the contractor shall comply 
with Engineer's decision. 
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6.1.13 All materials issued by BHEL shall be utilized as directed by Engineer-in-
Charge or most economically in the absence of such direction. The 
contractor shall ensure that all surplus / damaged / scrap / unused material, 
packing wood / containers/ special transporting frames etc. are returned to 
BHEL at a place in project area identified by the Engineer.  The contractor 
will maintain an account for all items received and returned to BHEL. Any 
shortage in returning such items shall be chargeable to the contractor 
except allowable wastage as specified in SCC/TCC.  

 

6.1.14 The contractor shall hand over all parts / materials remaining extra over the 
normal requirement with proper identification tags to the stores as directed 
by the concerned BHEL engineer.   

 

6.1.15 It shall be the responsibility of the contractor to keep the work / storage 
areas in neat, tidy and working conditions. All surplus/unusable packing and 
other materials shall be removed and deposited at location(s) specified by 
BHEL within the project premises.  If required weighing of the same within 
the project premises will have to be carried out. 

 

6.2 PRESERVATION OF COMPONENTS  

6.2.1 After taking delivery from BHEL / customer9s stores, plant materials storage 
shall be subjected to the following protection besides other provisions 
indicated in these specifications elsewhere.  

6.2.1.1 Items stored outdoors shall be stacked up at least six inches (6") off the 
ground. Items should not be stored in a low lying area where water logging 
is a possibility. Contractor should have sufficient numbers of wooden / 
concrete / steel sleepers for the job.   

6.2.1.2 Insulation materials shall be stored indoors or otherwise protected against 
getting wet/ damaged, using suitable measures and should be protected 
from direct rain.  

6.2.2 The contractor shall effectively protect the finished work from action of 
weather and from damage or defacement and shall cover the finished parts 
then and there for their protection. 

6.2.3  Any failure on the part of contractor to carry out works according to above 
clauses will entail BHEL to carry out the job from any other party and 
recover the cost from contractor.    
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6.3 HANDLING OF MATERIALS ISSUED BY BHEL: 

6.3.1 Materials shall be issued by BHEL based on the weighment basis/linear 
measurements & sectional weight. However, on specific request of the 
contractor <as a special case to expedite the job= the consignment 
received at BHEL stores can directly be diverted to the work site following 
issuance procedure of BHEL. Quantity of such direct issues shall be as per 
the Challan/dispatch document/LR received with the consignment. In such 
cases, Contractor shall do unloading of materials from trucks/lorry at their 
own cost. 

6.3.2 All materials issued by BHEL shall be stacked, stored above ground level 
by use of concrete or wooden sleepers. No materials shall remain on 
ground at any time. All concrete or wooden sleepers required for stacking 
the materials shall be arranged by contractor (successful bidder of this 
package) at his own cost within the quoted rates. All other equipments like 
winches, D-Shackles, slings of various sizes, max puller, pulley blocks, 
jacks, trucks, trailers etc. required for such handling of steel from BHEL 
stores/storage yard etc. shall be arranged by contractor within 
quoted/accepted rates. 

All materials stored by contractor shall be in accordance to 
standards/specifications and instruction of BHEL. Utilization of these 
material shall also be done in such a manner so that wastage on account 
of long storage/storage beyond shelf life can be avoided. Any loss/damage 
of material on this account will be attributable to the contractor. 
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6.3.3 The contractor shall take delivery of the materials from the designated 
place within the project premises at his own cost and store the same at his 
stores as per standard norms.  Open land for such purposes as available 
shall be provided by BHEL on free of cost basis. Temporary barbed wire 
fencing of the open storage yard is to be done by the contractor and is 
included under the scope of his work. Contractor shall also remove grass, 
bushes, trees etc. wherever required off the land provided to him and shall 
make proper continuous up keeping of the open yard /land by removing 
grass, bushes trees etc. and same is included under the scope of his work 
& No extra payment shall be made to the contractor in this regard. The 
bidder shall make complete arrangement of necessary security personnel 
to safeguard all such materials in his custody. Materials issued will be used 
only for construction of permanent works. The contractor shall take care of 
material issued by BHEL and shall protect the same from theft, damage 
and weathering. Excessive rusting of steel in custody of agency/contractor 
must be avoided. In case, due to any cause attributable to the 
contractor, such rusting of steel occurs rendering the same unusable, 
then such quantity of steel shall be recovered from the interim 
payment at the penal rate specified in the tender. 

6.3.4 ISSUE OF STEEL: 

6.3.4.1 The steel shall be issued to the contractor on the following basis:  
i. Structural Steel: Weighment basis (Unit 3 MT)  
ii. Reinforcement Steel and Earthing Rod: Weighment basis (Unit-MT) 
iii. MS Rails: Weighment Basis (Unit-MT) 

6.3.4.2 All the steel (structural, reinforcement, earthing rod/GI flats, GI foundation 
bolts, etc.) issued by BHEL shall be properly accounted for. The total 
quantity of steel required for the work will be calculated from the approved 
Bar Bending schedule, fabrication drawings, approved laps, chairs and 
lugs etc. The measurement for payment as well as for accounting shall be 
based on the sectional weights as indicated in the following IS/BS/EN 
specifications. 
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6.3.4.3 Sr No Name of Standard Name of Section 

1 IS: 808-1964 Beams, Channels and Angles 

2 IS: 1730-1961  Plates, Sheets and Strips/Flats 

3 BS4-1: 1993 UB/UC sections 

4 IS: 12778/equivalence with EN-19-57 For NPB sections 

5 IS: 12778/equivalence with EN-53-62 For HE/WPB sections 

6 IS: 1786 or grade -1 of IS432 (Part-I) 
Rounds including deformed 
high yield strength bars. 

7. IS:4923-1997 Hollow section 

 

In case any such sectional weights are not available in the above 
documents, the manufacturer recommendation/BHEL instruction shall be 
binding. 

6.3.4.4 The steel issued to the contractor shall be mainly in standard length and 
sections as received from the supplier. However, the contractor shall be 
bound to accept the steel in length as available in the project stores and no 
claims for extra payment because of issue of non-standard length will be 
entertained. 

6.3.4.5 The contractor shall satisfy himself of the quality and quantity of the 
materials at the time of taking delivery from BHEL stores. No claims 
whatsoever will be entertained by BHEL because of quality or quantity after 
the materials are taken by the contractor from BHEL stores. 

6.3.4.6 The contractor shall submit to BHEL well in advance of before Three month 
from requirement, a statement indicating estimated quantity of cement and 
steel required during a quarter. In addition, the contractor shall also furnish 
the estimated requirement of steel during a month by the third week of the 
previous month indicating his requirement. 

6.3.4.7 Bidders shall ensure that no lamination material is taken over by them from 
BHEL.     

The contractor must note that cement and steel required for the contractor9s 
enabling job like store/ site office/batching plant/temporary woks etc. shall 
be arranged by the contractor at his own cost.  

All temporary structures constructed/installed/erected are to be dismantled 
and removed as per instruction of BHEL 
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6.3.4.8 Bidder to give requirement of Material in BHEL Scope well in advance of 
before Three month from requirement. Any delay in raising the requirement 
of these item leading to delay in placement of order, will be Contractor 
responsibility and its attributable delay in erection will be responsibility of 
Bidder only. 

6.4 RETURN OF MATERIALS (BHEL Free Issued Material) 

6.4.1 Return of Cement: Sealed cement bags remaining unused and in perfectly 
good condition at the time of completion or termination of the contract shall 
be returned promptly, (within 15 days from assessment) if BHEL/ engineer 
is satisfied of the physical condition of the cement. Return of such cement 
to the project stores / place as identified within the project area by engineer/ 
BHEL will not entitle contractor to handling and incidental charges. Surplus 
sealed and good conditioned cement bags will be taken back on weighment 
basis. 

6.4.2 Return of Reinforcement Steel and Structural Steel including Scrap: 
All surplus steel and all wastage materials will be taken back on weighment 
basis. Surplus, unused and untampered steel shall be sorted section-wise 
and returned separately at a place directed by BHEL/Engineer within the 
project area. For return of such materials, contractor will not be entitled to 
any handling and incidental charges. All wastage / scrap (including melting 
scrap, wastage, and unusable scrap) shall be promptly returned to the 
stores and a receipt obtained for material accounting purposes. Scrap for 
reinforcement steel and structural steel shall be returned separately. 

6.4.3 Scrap and Serviceable Materials: 

6.4.3.1 All structural steel of length above 2 Meter except M.S Plate shall be 
considered as serviceable materials provided the materials is in good and 
acceptable condition. Structural steel in length less than 2 Meter Shall be 
treated as scrap. 

6.4.3.2 Plates having both side greater than 1 Meter OR if any side is less than 1 
Meter but greater than 0.5 Meter and the total area is equal or greater than 
2 sq. Meter shall be considered as serviceable material. 

6.4.3.3 All pipe measuring 2 Meter and above in length shall be treated serviceable 
materials provided they are in good and acceptable condition. Pipe in less 
than 2 Meter length shall be treated as Scrap. 

6.4.3.4 All TMT measuring 3 Meter and above in length shall be treated as 
serviceable material provided they are in good acceptable condition. TMT 
in less than 3 Meter shall be treated as scrap. 
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6.4.4 Cement, Steel Consumption and wastage: 

6.4.4.1 Cement Consumption: 
The theoretical consumption of cement shall be based on the following: 

a. For design mix concrete as per approved design mix. 
b. For nominal mix concrete work, as per minimum cement as specified 

or as approved by engineer-in-charge. 
c. For item of works, where volume mix is permitted in writing by the 

BHEL, for masonry works, plaster other miscellaneous items, the 
cement consumption shall be governed by the <Statement of cement 
consumption= attached to the latest version of Delhi Schedule of Rates 
(DSR) unless otherwise specified in the specifications or the drawing 
of contract or mutually agreed by engineer-in-charge and the 
contractor. 

d. Actual consumption = Issue 3 Surplus/ unused quantity of cement 
returned in good condition by the contractor to store. (No sweep 
cement will be taken back by BHEL). 

6.4.4.2 Cement Wastage: 

a. Allowable wastage: One and half percent (+1.5%) of theoretical 
consumption of cement. 

b. For any material issued by BHEL to the contractor free of cost, and 
which is not accounted for by the contractor to BHEL, then recovery 
for such material shall be affected at penal rates. 

 

Sl no. Cement consumption 
Basis of issue & 
penal recovery 

C1 
Theoretical consumption (without considering 
any wastage or loss). 

Free 

C2 
Actual consumption being Limited to one and 
half percent (+1.5%) of aforesaid theoretical 
consumption towards allowable wastage. 

Free 

C3 
Actual consumption beyond one and half 
percent (+1.5%) of above (C1). 

Penal rate   
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6.4.4.3 Reinforcement Steel, MS earthing rod, GI gratings, Foundation bolts 
and MS Rails Consumption 
The theoretical consumption of various sections and/or diameter of 
reinforcement and earthing rod steel shall be based on approved 
construction drawing and bar bending schedule. Weight shall be calculated 
considering the sectional weights as per Indian standards. No extra cost 
shall be payable to the contractor for any deviation in weights for the 
different procedures adopted for issue and calculation of the theoretical 
consumption including rolling tolerances.  

a. Actual consumption = Issue 3 Surplus. 
b. Surplus = un-tampered, unused, uncut QTY of steel including 

serviceable material returned by the contractor to BHEL store 
along-with relevant documents. 

c. Wastage = Actual consumption 3 Theoretical consumption. 

6.4.4.4 Reinforcement Steel, MS earthing rod, Foundation bolts and MS Rails 
Wastage 

a. Allowable Wastage: (+3%) of the theoretical consumption shall be 
considered as allowable wastage. 

 
Wastage and scrap shall be as per actual weighment basis. 

Sl. 
no. 

Reinforcement steel & MS earthing rod 
Basis of issue & 
penal recovery 

R1 
Theoretical consumption (without considering wastage and 
scrap or loss) 

Free 

R2a 
Wastage limited to plus three percent (+3%) of aforesaid 
theoretical consumption (R1) towards allowable wastage 
and returned to BHEL Store. 

Free 

R2b 
Wastage limited to plus three percent (+3%) of aforesaid 
theoretical consumption (R1) towards allowable wastage 
but not returned to BHEL Store. 

Penal Rate 

R3 
 

Wastage beyond THREE percent (+3%) of the theoretical 
consumption above (R1). 

Penal rate 
 



SPECIAL CONDITIONS OF CONTRACT (SCC)- Civil & Structural 

Chapter 3 VI: Material Handling, Storage & Preservation 

 

BHARAT HEAVY ELECTRICALS LIMITED          Date:30.03.2022, Rev00       Page 27 of 34 

  

6.4.4.5 Structural Steel (Rolled Sections and Plates etc.)                
Consumption 
The theoretical consumption of various sections shall be based on 
approved drawings. Weights shall be calculated considering the sectional 
weights as per Indian standard. No extra shall payable to the contractor for 
any deviation in weights for the two different procedures adopted for issue 
and calculation of the theoretical consumption including rolling tolerances. 

a. Actual consumption = Issue 3 Surplus.  
b. Surplus = un-tempered, unused, uncut quantity of steel including 

serviceable material returned by the contractor to BHEL store.  
c. Wastage = Actual consumption 3 Theoretical consumption.  

6.4.4.6 Structural Steel Wastage 

a. Allowable wastage: 4% (FOUR percent) of the theoretical 
consumption shall be considered as wastage. Wastage shall be 
considered as cut pieces and scrap material, measured as per actual 
weighment basis. Invisible wastage, if any, shall be considered to be 
included in the specified 4 % allowable wastage.  

 
 

Sl no Structural steel including SS plate 
Basis of issue & 
penal Recovery 

S1 
Theoretical consumption (without considering any 
wastage, scrap or loss) as per specification & drg.  

Free 

S2a 

Wastage limited to plus four percent (+4%) of 
aforesaid theoretical consumption (S1) towards 
allowable wastage (including invisible wastage limited 
to 0.5%) and return to BHEL Store.  

 

Free 

S2b 

Wastage limited to plus four percent (+4%) of 
aforesaid theoretical consumption (S1) towards 
allowable wastage (including invisible wastage limited 
to 0.5%) but not returned to BHEL Store.  

 

Penal Rate 

S3 
Wastage beyond four percent (4%) of the aforesaid 
theoretical consumption (S1).  

Penal rate 
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6.4.4.7 Reconciliation of Materials: 

a. The contractor shall submit a reconciliation statement of cement and steel 
issued to the contractor with each RA Bill.  

b. At the time of submission of bills, the contractor shall properly account for 
the material issued to him as specified herein to the satisfaction of BHEL 
certifying that the balance material is available in the contractor custody at 
site. 

c. At the time of submission of bills, if it is noticed by BHEL that the wastage 
is high and calls recovery at the penal rate, then, BHEL will proceed for 
recovery for the excess wastage as per penal recovery rates as specified. 

d. If at any point of time, BHEL finds there is a difference in physical and 
theoretical balance, where the contractor fails to provide necessary 
reconciliation, the decision of penal recovery/withhold of amount at penal 
rate by BHEL shall be final and binding to the contractor till proper records 
are submitted to and verified by BHEL.  

e. The reference drawings for actual material consumption to be used for the 
purpose of reconciliation shall be drawings prepared by the BHEL and 
drawings approved by BHEL for fabrication works and such other drawings 
approved by BHEL. This shall also include the bar bending schedule 
prepared by the contractor and approved by BHEL.  
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7.0 DRAWINGS AND DOCUMENTS 

7.1 The detailed drawings/revised drawings/documents, specifications 
available with BHEL engineers will be made available to the contractor 
during execution of work at site. The contractor will also ensure availability 
of all drawings / documents at work place. Contractor to ensure that 
hard/soft copies of the drawings not be forwarded and transmitted in any 
form detrimental to the interest of BHEL.  

BHEL can issue hard copy or soft copy of the drawings as available. It 
shall be the responsibility of the contractor to provide print outs for 
additional copies to site as per requirement. 

7.2 Necessary drawings to carry out the erection work will be furnished to the 
contractor by BHEL on loan, which shall be returned to BHEL Engineer at 
site after completion of work. Contractor shall ensure safe storage and 
quick retrieval of these documents.   

7.3 The contractor shall maintain a record of all drawings and documents 
available with him in a register as per format given by BHEL Engineer. 
Contractor shall ensure use of pertinent drawings / data / documents and 
removal of obsolete ones from work place and returning to BHEL.  

7.4 The data furnished in various annexure enclosed with this tender 
specification are only approximate and for guidance. However, the change 
in the design and in the quantity may occur as is usual in any such large 
scale of work. The contractors quoted rates shall be inclusive of the above 
factor. 

7.5 Should any error or ambiguity be discovered in the specification or 
information the contractor shall forthwith bring the same to the notice of 
BHEL before commencement of work. BHEL's interpretation in such cases 
shall be final and binding on the contractor.  

7.6 Deviation from design dimensions should not exceed permissible limit. The 
contractor shall not correct or alter any dimension / details, without specific 
approval of BHEL.  
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8.0 INSPECTION AND QUALITY 

8.1 Inspection, Quality Assurance, Quality Control 

8.1.1 Preparation of quality assurance log sheets as per approved FQP and 
protocols with customer / consultants / statutory authority, welding logs, 
NDE records, testing & calibration records and other quality control and 
quality assurance documentation as per BHEL engineer9s instructions, is 
within the scope of work / specification. These records shall be submitted 
to BHEL / customer for approval from time to time. 

8.1.2 The protocols between contractor and customer / BHEL shall be made 
prior to installation for correctness of foundations, materials, procedures, 
at each stage of installation, generally as per the requirement of customer 
/ BHEL.  This is necessary to ensure elimination of errors or keeping them 
within tolerable limits and to avoid accumulation and multiplication of 
errors. 

8.1.3 A daily log book should be maintained by every supervisor / engineer of 
contractor on the job in duplicate (one for BHEL and one for contractor) 
for detailing and incorporating alignment/clearance / centering / leveling 
readings and inspection details of various construction/ erection activities 
etc. 

High pressure welding details like serial number of weld joints, welders 
name, date of welding, details of repair, heat treatment etc. will be 
documented in welding log as per BHEL Engineer9s instructions. 
Record of radiography containing details like serial number of weld joints, 
date of radiography, repairs, if any, re-shots etc. shall also be maintained 
as per BHEL Engineer9s instructions. 
Record of heat treatments performed shall be maintained as 
prescribed by BHEL 

8.1.4 The performance of welders will be reviewed from time to time as per the 
BHEL standards. Welders9 performance record shall be furnished 
periodically furnished for scrutiny of BHEL9s Engineer. Corrective action 
as informed by BHEL shall be taken in respect of those welders not 
conforming to these standards. This may include removal/ 
discontinuance of concerned welder(s). Contractor shall arrange for the 
alternate welders immediately 

8.1.5 All the welders shall carry identity cards as per the Proforma prescribed 
by BHEL / Customer / Consultant. Only welders duly authorized by BHEL 
/ customer / consultant shall be engaged on the work. 
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8.1.6 Contractor shall provide all the Measuring Monitoring Equipments 
(MMEs) required for completion of the work satisfactorily. These MMEs 
shall be of brand, quality and accuracy specified by BHEL Engineer and 
should have necessary calibration and other certificates as per the 
requirement of BHEL Engineer.   Decision of BHEL Engineer regarding 
acceptance or otherwise of the measuring instruments / gauges / tools 
for the work under this specification, is final and binding on the contractor. 
BHEL may give an indicative list of MMEs required for this work and to 
be made available by the contractor. The list will be reviewed by BHEL 
and the contractor shall meet any augmentation needed wherever 
required. 

8.1.7 It is the responsibility of the contractor to prove the accuracy of the testing 
/ measuring / calibrating equipments brought by him based on the 
periodicity of calibration as called for in the BHEL's quality assurance 
standards/BHEL Engineer's instructions. 

8.1.9 BHEL, Power Sector Regions (PSNR / PSER / PSWR / PSSR) have 
already been accredited with ISO 9001 certification and as such this work 
is subject to various audits to meet ISO 9001 requirements.  One 
particular aspect which needs special mention is about arrangement of 
calibration of instruments by the contractor. Contractor shall ensure 
deployment of reliable and calibrated MMEs (Measuring and Monitoring 
Equipments).  The MMEs shall   have test / calibration certificates from 
authorized / Government   approved / Accredited agencies traceable to 
National / International Standards.   Re-testing / re-calibration shall also 
be arranged at regular intervals during the period of use as advised by 
BHEL Engineer within the contract price. The contractor will also have 
alternate arrangements for such MMEs so that work does not suffer when 
the particular equipment / instrument is sent for calibration. Also if any 
MMEs not found fit for use, BHEL shall have the right to stop the use of 
such item and instruct the contractor to deploy proper item and recall i.e. 
repeat the readings taken by that instrument, failing which BHEL may 
deploy MME and retake the readings at Contractor9s cost. 

8.1.10 Re-work necessitated on account of use of invalid MMEs shall be entirely 
to the contractor9s account. He shall be responsible to take all corrective 
actions, including resource augmentation if any, as specified by BHEL to 
make-up for the loss of time. 
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8.1.11 In the courses of erection, it may become necessary to carry repeated 
checks of the work with instruments recently calibrated, re-calibrated. 
BHEL may counter / finally check the measurements with their own 
MMEs. Contractor shall render all assistance in conduct of such counter 
/ final measurements. 

8.1.12 Total Quality is the watchword of the work and Contractor shall strive to 
achieve the Quality Standards, procedures laid down by BHEL. He shall 
follow all the instructions as per BHEL drawings and Quality Standards. 

8.2 Stage Inspection By FES / QA Engineers 

8.2.1 Stage inspection of any work, if required as per BHEL/Customer, shall be 
arranged by Contractor without any additional cost implication. 

8.3 The Quality Management System of BHEL, Power Sector Regions 
(PSNR / PSER / PSWR / PSSR) have already been certified and 
accredited under ISO 9002 standards in this regard. The basic philosophy 
of the Quality Management System is to define the organizational 
responsibility, work as per documented procedures, verify the output with 
respect to acceptance norms, identify the non-conforming product / 
procedure and take corrective action for removal of non-conformance 
specifying the steps for avoiding recurrence of such non-conformities, & 
maintain the relevant quality records. The non-conformities are to be 
identified through the conduct of periodical audit of implementation of 
quality systems at various locations/stages of work. Suppliers / vendors 
of various products / services contributing in the work are also considered 
as part of the quality management system. As such the contractor is 
expected not only to conform to the quality management system of BHEL 
but also it is desirable that they themselves are accredited under any 
quality management system standard. 

8.4 Field Quality Assurance 

8.4.1 Contractor shall carry out all activities conforming to the approved Field 
Quality Plan (FQP) as revised from time to time. Total quality shall be the 
watchword of the work and contractor shall strive to achieve the quality 
standards, procedures laid down by BHEL. He shall follow all the 
instructions as per BHEL drawings and quality standards.  Contractor 
shall provide the services of quality assurance engineer as per the 
relevant clauses. 
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9.0 OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT 
MANAGEMENT / QUALITY ASSURANCE PROGRAMME: 
BHEL, Power Sector Regions (PSNR / ER / WR / SR) are each certified 
for ISO 9001. Quality of work to customer's satisfaction and fulfillment 
of system requirements are the essence of ISO 9001 certification. 
BHEL, PS Regions have HSE certification (ISO 14001: 2015 & ISO 
45001:2018) and therefore Contractor also shall organize / plan/ 
perform all their activities to meet with the applicable requirements of 
these standards. 

9.1 HSE (Health, safety & Environment): 
Contractor will comply with HSE (Health, Safety & Environment) 
requirements of BHEL as per the <HSE Plan for Site Operations by 
Subcontractor= (Document No. HSEP: 14 Rev02) or equivalent 
document issued by BHEL PS Regions along with tender. In  case of 
any ambiguity between these two documents, document issued by PS-
Region will be followed. 
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10.0 RA Bill Payments 

10.1 The contractor shall submit his monthly RA bills with all the details required 
by BHEL on specified date every month covering progress of work in all 
respects and areas for the previous calendar month.  

10.2 Mode of payment and measurement of work completed shall be as per 
relevant clauses of General Conditions of Contract 

10.3 Release of payment in each running bill including PVC Bills where ever 
applicable will be restricted to 95% of the value of work admitted as per 
stages of progressive pro rata payments.  

10.4 The 5% thus remaining shall be treated as 8Retention Amount9 and shall 
be released as per terms specified in the General Conditions of Contract. 

10.5 The payment for running bills will normally be released within 30 days of 
submission of running bill complete in all respects with all documents. It is 
the responsibility of the contractor to make his own arrangements for 
making timely payments towards labour wages, statutory payments, 
outstanding dues etc. and other dues in the meanwhile. 

60% of RA Bills complete and correct in all respects and certified by 
BHEL Engineer, shall be paid within 15 days of receipt. Balance 
payment shall be within 30 days. 

10.6 BHEL shall release payment through Electronic Fund Transfer 
(EFT)/RTGS. In order to implement this system, Contractor to furnish 
details pertaining to his Bank Accounts where proceeds will be transferred 
through BHEL9s banker, as per prescribed formats. 

Note: BHEL may also choose to release payment by other alternative 
modes as applicable 

10.7 Paying Authority shall be the Construction Manager of the Site. Any 
change in the paying Authority shall be intimated to the Contactor 
accordingly. 
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CHAPTER -1 

1. GENERAL INSTRUCTION TO TENDERERS

1.1. DESPATCH INSTRUCTION 

i) The General Conditions of Contract form part of the Tender specifications. All pages of the tender

documents shall be duly signed, stamped and submitted along with the offer in token of

complete acceptance thereof. (For E-Tender, bidders shall use electronic Signature viz Digital

Signature Certificate while uploading on the e-procurement portal. The information furnished shall

be complete by itself. The tenderer is required to furnish all the details and other documents as required

in the following pages.

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by the

tenderer shall be deemed to have been done after careful study and examination of the tender

documents and with the full understanding of the implications thereof. Should the tenderers have

any doubt about the meaning of any portion of the Tender Specification or find discrepancies or

omissions in the drawings or the tender documents issued are incomplete or shall require clarification

on any of the technical aspect, the scope of work etc., he shall at once, contact the authority inviting

the tender well in time (so as not to affect last date of submission) for clarification before the submission

of the tender. Tenderer’s request for clarifications shall be with reference to Sections and Clause

numbers given in the tender documents. The specifications and terms and conditions shall be deemed

to have been accepted by the tenderer in his offer. Non-compliance with any of the requirements and

instructions of the tender enquiry may result in the rejection of the tender.

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact

shall be issued as part of the Tender documents and shall be submitted by the bidder along with

Techno-commercial bid duly filled, signed and stamped by the authorized signatory who signs the bid.

Only those vendors / bidders who have entered into such an IP with BHEL shall be considered qualified

to participate in the bidding. Entering into this pact shall be a preliminary qualification.

1.2. SUBMISSION OF TENDERS 

1.2.1 The tenderers must submit their tenders to Officer inviting tender as per instructions in the NIT. 

1.2.2 Tenders submitted by post (i.e. by ‘REGISTERED POST / by COURIER’) shall be sent with due 

allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss or non-receipt 

of tenders sent by post/courier. The tenders received after the specified time of their submission 

are treated as ‘Late Tenders’ and shall not be considered under any circumstances. Offers 

received by Email shall be considered as per terms of NIT.   E-Tenders shall be submitted through 

E-Procurement portal as per instruction in NIT. Tenderers to upload offers well in advance in order to

avoid last minute congestion in e-procurement website. However, after submission of the tender, the

tenderer can re-submit revised tender but before due date and time of submission of tender as notified.

1.2.3 Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT, in the presence 

of such of those tenderers or their authorized representatives who would like to be present (In case 

of Manual Tenders). BHEL reserves the right to go ahead with opening of the Tender even in case 

of no representative is present on the specified date and time. For e-tenders, bidders may mark their 

presence online through provisions available in e-procurement portal. 



General Conditions of Contract (Common for Power Sector Regions) 

(Document No. PS:MSX:GCC, Rev 02) Upto Amend 09-SR 

2021 

Bharat Heavy Electricals Limited Page 4 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed about the date and 

time of opening of the Price Bids and such Tenderers may depute their representatives to witness the 

opening of the price bids (In case of Manual Tenders). BHEL’s decision in this regard shall be final and 

binding. 

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the environments 

and be well acquainted with the actual working and other prevalent conditions, facilities available, 

position of material and labour, means of transport and access to Site, accommodation etc. No claim 

will be entertained later on the grounds of lack of knowledge of any of these conditions. 

The tenderer may get aware about weather conditions, contingencies & other circumstances which 

may influence or affect their tender prices. Invariable of inspection by the tenderer, the tenderer shall 

be considered deemed acquainted with all site conditions such as rain patterns, hazardous conditions, 

soil patterns, local factors etc. Tenderer to have satisfied himself in all respect before quoting his rates 

and no claim will be entertained later on the grounds of lack of knowledge of any of these conditions. 

1.3. LANGUAGE 

1.3.1 The tenderer shall quote the rates in English language and international numerals. These rates 

shall be entered in figures as well as in words. Tenderers are requested to refer the clauses of NIT/ 

Vol-II “Price Bid” for more details. For the purpose of the tenders, the metric system of units shall 

be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not 

permitted and may render such tenders liable for rejection. All cancellations and insertions shall be duly 

attested by the tenderer. 

1.4 PRICE DISCREPANCY: 

1.4.1 Price Bid opening: During opening of price bids (submitted through conventional method or through 

E-Procurement system), if there is any difference between the amount in figures and in words, the

amount quoted by the bidder in words shall be taken as correct.

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the 

work as per overall price offered by him during the Reverse Auction process. (Guidelines as available 

on www.bhel.com on “supplier registration page”.). 

1.5 QUALIFICATION OF TENDERERS 

i) Only tenderers who have previous experience in the work of the nature and description detailed in

the Notice Inviting Tender and/or tender specification are expected to quote for this work duly detailing

their experience along with offer.

ii) Offers from tenderers who do not have proven and established experience in the field shall not be

considered.

iii) The offers of the bidders who are on the banned/ hold list and also the offer of the bidders, who engage

the services of the banned/ hold firms, shall be rejected. The list of banned/ hold firms is available on

BHEL web site www.bhel.com. (Refer clause 28.0 of NIT)

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of

Govt. of India shall not be considered.

http://www.bhel.com/
http://www.bhel.com/
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1.6. EVALUATION OF BIDS 

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-

Qualification criteria and other conditions in NIT/Tender documents, based on documentary evidences

submitted along with the offer.

ii) In case the same qualifying experience is claimed by more than one agency, then:

a. The agency who has executed the work as per documentary evidence submitted shall

only be qualified. Scope of qualifying work should be totally with the agency who has

executed and in case it is only labour and consumables without T&P, then the credentials

of execution is assigned to the first agency and not to the agency who has executed only

as labour supply contractor. Further, BHEL reserves the right to ask for any other proof

for the said job.

b. However, if the same is on account of subletting part of scope by one agency to another

agency in a project of BHEL, experience of both the agencies may be considered for the

sublet portion of the work provided subletting has been done with  the approval of

BHEL.

iii) In case the qualifying experience is claimed by private organizations (sub-agency) based on ‘Work

Order’ and ‘Experience Certificates’ from a non-BHEL organization (main agency), then it shall be the

responsibility of sub-agency to submit (in addition to the experience certificate from main agency)

relevant certificate regarding qualifying experience from the end Customer or the Turnkey-Contractor

(if any) who has awarded the work to main agency, as a proof for having executed subject qualifying

work. BHEL reserves the right to ask for any other proof for the said job.

iv) Assessing Bidder’s Capacity for executing the current tender shall be as per Notice Inviting Tender.

v) Price Bids of shortlisted bidders shall only be opened either through the conventional/electronic price

bid opening with/without Reverse Auction, at the discretion of BHEL. Unless specified otherwise in

the tender, the L1 bidder amongst all the shortlisted bidders shall be considered for award. However,

the L1 bidder shall have no claim on the award & BHEL reserves the right to award the tender at its

sole discretion.

vi) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be intimated in due

course after issue of LOI/LOA to successful bidder either through system generated e-mail or through

letter/e-mail.

vii) Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their performance in

ongoing projects for the current tender.

1.7. DATA TO BE ENCLOSED 

Full information shall be given by the tenderer in respect of the following. Non-submission of this 

information may lead to rejection of the offer. 

i) INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the

Company/Firm/Individual Partners etc. shall be furnished along with tender.
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ii) ORGANIZATION CHART

The organization chart of the tenderer’s organization, including the names, addresses and contact

information of the Directors/Partners shall be furnished along with the offer.

iii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other than

the sole proprietor.

iv) IN CASE OF INDIVIDUAL TENDERER:

His / her full name, address, PAN and place & nature of business.

v) IN CASE OF PARTNERSHIP FIRM:

The names of all the partners and their addresses, A copy of the partnership deed/instrument of

partnership dully certified by the Notary Public shall be enclosed.

vi) IN CASE OF COMPANIES:

a) Date and place of registration including date of commencement certificate in case of Public

Companies (certified copies of Memorandum and articles of Association are also to be furnished).

b) Nature of business carried on by the Company and the provisions of the Memorandum relating

thereof.

1.8 AUTHORIZATION AND ATTESTATION 

Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of Attorney 

is to be submitted along with the tender offer. For company, a Power of Attorney (as per format in 

Volume-I D) shall be submitted. 

1.9 EARNEST MONEY DEPOSIT 

1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in 

the manner described herein. 

i) EMD shall be furnished before tender opening / along with the offer in full as per the amount

indicated in the NIT.

ii) The EMD is to be paid only in the following forms:

a) Cash deposit as permissible under the extant Income Tax Act (before tender opening).

b) Electronic Fund Transfer credited in BHEL account (before tender opening).

c) Banker’s cheque / Pay order / Demand draft, in favour of ‘Bharat Heavy Electricals Limited’ and payable

at Regional HQ issuing the tender (along with offer).

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined in the

Companies Act (FDR should be in the name of the Contractor, a/c BHEL) (along with offer). The Fixed

Deposit in such cases shall be valid for at least six months from the due date of tender submission.

In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit Rs. Two lakhs

in the forms described above in clause no. 1.9.1. (a) to (d) and the remaining amount over and above

Rs. Two Lakhs in the form of Bank Guarantee from Scheduled Bank (along with the Offer). The Bank

Guarantee in such cases shall be valid for at least six months from the due date of tender submission.

The Bank Guarantee format for EMD shall be in the prescribed formats.

iii) No other form of EMD remittance shall be acceptable to BHEL.

1.9.2 EMD by the Tenderer will be forfeited as per NIT conditions, if: 

i) After opening the tender and within the offer validity period, the tenderer revokes his tender or

makes any modification in his tender which is not acceptable to BHEL.

ii) The Contractor fails to deposit the required Security deposit or commence the work within the
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period as per LOI/ LOA/ Contract. 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 

provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and 

forfeited/ released based on the action as determined under these guidelines. 

1.9.3 EMD shall not carry any interest. 

1.9.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award of 

work. 

1.9.5 Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD submitted 

in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of at least 50% of 

the Security Deposit. 

1.10 SECURITY DEPOSIT 

1.10.1 Upon acceptance of Tender, the successful Tenderer should deposit the required amount of Security 

Deposit towards fulfilment of any obligations in terms of the provisions of the contract. The total amount 

of Security Deposit will be 5% of the contract value. 

1.10.2 The security Deposit should be furnished before start of the work by the contractor. 

Note: In case of small value contracts not exceeding Rs. 20 lakhs, work can be started before the 

required Security Deposit is collected. However, payment can be released only after collection/ 

recovery of initial 50% Security Deposit. 

1.10.3 The balance amount to make up the required Security Deposit of 5% of the contract value may be 

accepted in the following forms. 

i) Cash (as permissible under the extant Income Tax Act).

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund

Transfer in favour of BHEL.

iii) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras

etc. (held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged,

as applicable, in favour of BHEL).

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies Act.

The Bank Guarantee format for Security Deposit shall be in the prescribed formats.

v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the

Companies Act (FDR should be in the name of the Contractor, a/c BHEL).

vi) Security deposit can also be recovered at the rate of 10% of the gross amount progressively from each

of the running bills of the contractor till the total amount of the required security deposit is collected.

However, in such cases at least 50% of the required Security Deposit, including the EMD, should

be deposited in any form as prescribed before start of the work and the balance 50% may be recovered

from the running bills as described above.

Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 

documents or in any other matter connected therewith. 

1.10.4 The Security Deposit shall not carry any interest. 
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1.10.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall be 

correspondingly enhanced as given below: 

i) The enhanced part of the Security Deposit shall be immediately deposited by the Contractor or adjusted

against payments due to the Contractor.

ii) Contract value for the purpose of operating the increased value of Security Deposit due to Quantity

Variation, shall be exclusive of Price Variation Clause, Over Run Compensation and Extra works done

on manday rates.

iii) The recoveries made from running bills (cash deduction towards balance SD amount) can be released

against submission of equivalent Bank Guarantee in acceptable form, but only once, before

completion of work, with the approval of competent authority of BHEL.

1.10.6 The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion period 

as stipulated in the Letter of Intent/ Award + Guarantee Period + 3 months, and the same shall be kept 

valid by proper renewal by the contractor till the acceptance of Final Bills of the Contractor by BHEL. 

1.10.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the 

event of the Contractor’s failure to fulfill any of the contractual obligations or in the event of termination 

of contract as per terms and conditions of contract. BHEL reserves the right to set off the Security 

Deposit against any claims of other contracts with BHEL. 

1.10.8 Bidder agrees to submit security deposit required for execution of the contract within the time period 

mentioned. In case of delay in submission of security deposit, enhanced security deposit which would include 

interest (Base rate of SBI + 6%) for the delayed period, shall be submitted by the bidder. Further, if security 

deposit is not submitted till such time the first bill becomes due, the amount of security deposit due shall be 

recovered as per terms defined in NIT / contract, from the bills along with due interest 

1.11 RETURN OF SECURITY DEPOSIT 

Security Deposit shall be released to the contractor upon fulfillment of contractual obligations as per terms 

of the contract including completion of Guarantee Period after deducting all expenses / other amounts 

due to BHEL under the contract / other contracts entered into with them by BHEL. 

1.12 BANK GUARANTEES 

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following shall be 

complied with 

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined in the

Companies Act. Bank Guarantees issued by Co-Operative Banks/ Financial Institutions shall not be

accepted.

ii) The Bank Guarantees shall be as per prescribed formats.

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required

period as per the advice of BHEL Site Engineer / Construction Manager. BHEL shall not be liable for

issue of any reminders regarding expiry of the Bank Guarantees.

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure

that the same is explicitly endorsed by the Construction Manager and submitted to the Regional HQ

issuing the LOI/LOA.

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke

the same by informing the concerned Bank in writing, without any advance notice/communication to the

concerned bidder.

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through

an amendment in an appropriate non judicial stamp paper.
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vii) The Original Bank Guarantee shall be submitted to Subcontracting Department of the respective

Region of BHEL.

1.13 VALIDITY OF OFFER 

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS 

from latest due date of offer submission (including extension, if any). In case BHEL (Bharat Heavy 

Electricals Ltd) calls for negotiations, such negotiations shall not amount to cancellation or withdrawal 

of the original offer which shall be binding on the tenderers. 

1.14 EXECUTION OF CONTRACT AGREEMENT 

The successful tenderer’s responsibility under this contract commences from the date of issue of the 

Letter of Intent/ Award by Bharat Heavy Electricals Limited. 

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, 

within a reasonable time after the acceptance of the Letter of Intent/Award, and in any case before 

releasing the first running bill. The contract agreement shall be signed by a person duly 

authorized/empowered by the tenderer. The expenses for preparation of agreement document shall 

be borne by BHEL. 

1.15 REJECTION OF TENDER AND OTHER CONDITIONS 

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender 

or any tender and reserves to itself full rights for the following without assigning any reasons 

whatsoever: - 

a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT.

c. To award the work in part if specified in NIT.

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as

stipulated in the tender shall be applicable.

1.15.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form specified 

or defective or have been materially altered or not in accordance with the tender conditions, 

specifications etc. are liable to be rejected. 

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL 

or tenderer under suspension (hold/banning) by any unit / region / division of BHEL or tenderers who 

do not comply with the latest guidelines of Ministry/Commissions of Govt of India. BHEL reserves the 

right to not consider a bidder for further processing of tender in case it is observed that they are 

overloaded and may not be in a position to execute this job as per the required schedule in line with 

clause no. 9.0 of the ‘NIT’. The decision of BHEL will be final in this regard. 

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance 

of his tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires after the 

submission of tender or after the acceptance of the tender, BHEL may then cancel such tender at 

their discretion, unless the firm retains its character. 

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm 

made subsequent to the execution of the contract. BHEL may, however, recognize such power of 

Attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the 

contractor concerned. 
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1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such 

tender at any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security 

Deposit/any other money due. 

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer 

liable to rejection. 

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative 

or relation employed in BHEL, the authority inviting the Tender shall be informed of the fact as per 

specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the 

tender or cancel the contract and forfeit the Earnest Money/Security Deposit. 

1.15.9 The successful tenderer (Contractor) should not sub-contract any portion of work detailed in the tender 

specification undertaken by him without prior written permission of BHEL’s Construction   Manager/ Site 

In-Charge. BHEL, at its discretion, may consider the written request from the Contractor and permit 

subletting of part scope. However, the Contractor is solely responsible to BHEL for the work awarded 

to him. 

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL 

who shall be under no obligation to return the same to the bidder. However unopened price bids and 

late tenders shall be returned to the bidders, in case of Conventional/ Paper bid. 

1.15.11  Unsolicited discount received after the due date and time of Bid Submission shall not be considered 

for evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes the L-

1 party, then the awarded price i.e. contract value shall be worked out after considering the discount 

so offered. 

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender 

irrespective of whether the tender is accepted or not. 

1.16 INTIMATION OF CHANGE OF NAME/RE-CONSTITUTION OF THE ORGANIZATION 

In the event of the organization (Proprietorship/Partnership/Company) undergoing any change of name or 

reconstitution, prior intimation of the same shall be given to BHEL. Upon such changes coming into effect, 

the same is to be intimated to BHEL immediately with supporting documents as applicable. 

Further, the new entity has to intimate BHEL in writing that they will honor all the earlier commitments in 

respect of the subject contract. 
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CHAPTER-2 
2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except where 

the context otherwise requires 

i) BHEL shall mean Bharat Heavy Electricals Limited (of the respective Power Sector Region inviting the

Tender), a company registered under Indian Companies Act 1956, with its Registered Office at

BHEL HOUSE, SIRI FORT, NEW DELHI – 110 049, or its Power Sector Regional Offices or its

Authorized Officers or its Site Engineers or other employees authorized to deal with any matters with

which these persons are concerned on its behalf.

ii) “EXECUTIVE DIRECTOR” or “GENERAL MANAGER (In- charge)” or “GENERAL MANAGER”

shall mean the Officer in Administrative charge of the respective Power Sector Region.

iii) “COMPETENT AUTHORITY” shall mean BHEL Officers who are empowered to act on behalf of

BHEL.

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly appointed

and authorized by BHEL to act as “Engineer” on his behalf for the purpose of the Contract, to perform 

the duty set forth in this General Conditions of Contract and other Contract documents. The term also 

includes ‘CONSTRUCTION MANAGER’ or ‘SITE INCHARGE’ as well as Officers at Site or at the 

Headquarters of the respective Power Sector Regions. 

v) “SITE” shall mean the places or place at  which the plants/equipments are to be erected and

services are to be performed as per the specification of this Tender.

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom BHEL has

entered into a contract for supply of equipments or provision of services.

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the Contract and

shall include the Contractor’s successors, heirs, executors, administrators and permitted assigns.

viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of Work Order,

the accepted appendices of Rates, Schedules, Quantities if any, Offer submitted by contractor 

including acceptance to General Conditions of Contract, Special Conditions of Contract, Instructions 

to the Tenderers, Drawings, Technical Specifications, the Special Specifications if any, the Tender 

documents, subsequent amendments /corrigendum to Tender mutually agreed upon and the Letter of 

Intent/Award/Acceptance issued by BHEL.   Any conditions or terms stipulated by the contractor in the 

tender documents or subsequent letters shall not form part of the contract unless, specifically 

accepted in writing by BHEL in the Letter of Intent/Award and incorporated in the agreement or 

amendment thereof. 

ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and ‘General

Conditions of Contract’ pertaining to the work for which above tenders have been called for. 
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x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General Conditions,

Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical Specifications, 

Appendices, Annexures, Corrigendums, Amendments, Forms, Procedures, Site information etc. and 

drawings/documents pertaining to the work for which the tenderers are required to submit their offers. 

Individual specification number will be assigned to each Tender Specification. 

xi) “LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the tenderer that

the tender has been accepted in accordance with provisions contained in the letter. The responsibility 

of the contractor commences from the date of issue of this letter and all terms and conditions of the 

contract are applicable from this date. 

xii) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of Intent/Award’

or date mutually agreed upon for handing over of the intended scope of work, the erected 

equipment/plant which are found acceptable by the Engineer, being of required standard and 

conforming to the specifications of the Contract. 

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipments covered by the

contract.

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and other

components of the plant covered by the contract.

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the contractor as are

prescribed in the contract or considered necessary by BHEL in order to ascertain the quality,

workmanship, performance and efficiency of the contractor or part thereof. 

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed by

BHEL.

xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of labour, specified

consumables, tools and tackles and Plants required for complete and satisfactory site transportation, 

handling, stacking, storing, erecting, testing and commissioning of the equipments to the entire 

satisfaction of BHEL. 

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural and vice

versa, where the context so requires. Words imparting the masculine Gender shall be taken to 

include the feminine Gender and words imparting persons shall include any Company or Associations 

or Body of Individuals, whether incorporated or not. 

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of facilitating reference

and shall not be deemed to be part thereof or be taken as instructions thereof or of the contract. 

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.

xxi)  ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of

twenty-four (24) hours each. A Week shall mean continuous period of seven (7) days.
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xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional operation of the

Equipment with associated system after all initial adjustments, trials, cleaning, re-assembly required

at site if any, have been completed and Equipment with associated system is ready for taking into 

service. 

xxiii) “WRITING” shall include any manuscript type written or hand written or printed statement or

electronically transmitted messages, under the signature or seal or transmittal of BHEL.

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for the

execution, completion, maintenance of the work.

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the LOI/LOA/Contract

Agreement subject to such additions thereto or deductions there from as may be made under 

provisions hereinafter contained. 

xxvi) ‘EXECUTED CONTRACT VALUE’ shall mean actual value of works executed by the contractor

and certified by BHEL. This value shall not include PVC, ORC, Extra Works and Taxes.

xxvii) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at Site

as per terms defined in the Tender.

xxviii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of Contract,

for reasons not attributable to the contractor and mutually agreed between BHEL and the contractor. 

xxix) “TERMINATION” of Contract shall mean the pre mature closing of contract due to  reasons as

mentioned in the contract.

xxx) “DE MOBILIZATION” shall mean the temporary winding up  of Site establishment by Contractor

leading to suspension of works temporarily for reasons not attributable to the contractor.

xxxi) “RE MOBILIZATION” shall mean the resumption of work with all resources required for the work

after demobilization.

2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION 

The contract shall be governed by the Law for the time being in force in the Republic of India. Subject 

to clause 2.21.1.1 of this contract, the Civil Court having original Civil Jurisdiction at Delhi for PSNR, 

at Kolkata for PSER, at Nagpur for PSWR and at Chennai for PSSR, shall alone have exclusive 

jurisdiction in regard to all matters in respect of the Contract. 

2.3 ISSUE OF NOTICE 

2.3.1 Service of notice on Contractor 

Any notice to be given to the Contractor under the terms of the contract shall be served by sending the 

same by Registered Post/Speed Post to or leaving the same at the Contractor’s last known address 

of the principal place of business (or in the event of the contractor being a company, to or at its 

Registered Office). In case of change of address, the notice shall be served at changed address as 

notified in writing by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed 

to be good service of such notice and the time mentioned to the condition for doing any act after 

notice shall be reckoned from the date so mentioned in such notice. 
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2.3.2    Service of notice on BHEL 

Any notice to be given to BHEL in-charge/Region under the terms of the Contract shall be served by 

sending the same by post to or leaving the same at BHEL address or changed address as notified in 

writing by BHEL to the Contractor. 

2.4 USE OF LAND 

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be occupied 

by the contractor without written permission of BHEL. 

2.5 COMMENCEMENT OF WORK 

2.5.1 The contractor shall commence the work as per the time indicated in the Letter of Intent/Award 

from BHEL and shall proceed with the same with due expedition without delay. 

2.5.2 If the contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated by BHEL, 

then BHEL at its sole discretion will have the right to cancel the contract. The Earnest Money and/or 

Security Deposit with BHEL will stand forfeited without any further reference to him without prejudice 

to any and all of BHEL’s other rights and remedies in this regard. 

2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL. 

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT: 

2.6.1 All payments due to the contractors shall be made by e mode only, unless otherwise found operationally 

difficult for reasons to be recorded in writing. 

2.6.2 For progress running bill payments: - The Contractor shall present detailed measurement sheets in 

triplicate, duly indicating all relevant details based on technical documents and connected drawings 

for work done during the month/period under various categories in line with terms of payment as per 

contract. The basis of arriving at the quantities, weights shall be relevant documents and drawings 

released by BHEL. These measurement sheets shall be prepared jointly with BHEL Engineers and 

signed by both the parties. 

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and percentage eligible 

for payment under various groups shall be decided by BHEL Engineer. The abstract of quantities and 

percentage so arrived at based on the terms of payment shall be entered in Measurement Book and 

signed by both the parties. 

2.6.4 Based on the above quantities, contractor shall prepare the bills, along with statutory documents, in 

prescribed format and work out the financial value. These will be entered in Measurement Book and 

signed by both the parties. Payment shall be made by BHEL after effecting the recoveries due from the 

contractor. 

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from the 

corresponding running bills unless specific approval from the competent authorities is obtained to the 

contrary. 

2.6.6 Measurement shall be restricted to that portion of work for which it is required to ascertain the financial 

liability of BHEL under this contract. 
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2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL and by the 

Contractor. 

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements and testing 

of materials to be used/ used in the work. The contractor shall, without extra charges, provide all the 

assistance with appliances and other things necessary for measurement. 

2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done in full 

or in part, the expenses towards such re measurements shall be borne by the contractor unless such 

re measurements are warranted solely for reasons not attributable to contractor. 

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the completion 

of the work measured. Any left out work has to be completed, if pointed out at a later date by 

BHEL. 

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the purpose based on the 

certificate issued by BHEL Engineer that entire works as stipulated in tender specification has been 

completed in all respects to the entire satisfaction of BHEL. Contractor shall give unqualified “No Claim” 

Certificate. All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL. 

The abstract of final quantities and financial values shall also be entered in the Measurement Books 

and signed by both parties to the contract. The Final Bill shall be prepared and paid within a 

reasonable time after completion of work. 

2.7 RIGHTS OF BHEL 

BHEL reserves the following rights in respect of this contract during the original contract period or its 

extensions if any, as per the provisions of the contract, without entitling the contractor for any 

compensation. 

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the contract 

during the progress of work and get it done through other agencies to suit BHEL’s commitment to its 

customer or in case BHEL decides to advance the date of completion due to other emergent reasons/ 

BHEL’s obligation to its customer. 

In case of inadequate manpower deployed by the contractor, BHEL reserves the right to deploy 

additional manpower through any other agency for expediting activities in the interest of the project. 

Supplied manpower shall be put on job by the contractor and payments and other statutory compliances 

related to manpower shall be the contractor’s responsibility. In case of contractor’s failure to fulfill his 

obligations in respect of such manpower, BHEL reserves the right to take necessary action as per 

contract conditions. 

2.7.2.1 To terminate the contract or withdraw portion of work and get it done through other agency, at the risk 

and cost of the contractor after due notice of a period of 14 days’ (this period can be reduced in case 

of urgency or increased otherwise) by BHEL in any of the following cases: 

i). Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the Contract, backlog 

attributable to contractor including unexecuted portion of work does not appear to be executable within 

balance available period considering its performance of execution. 

ii). Withdrawal from or abandonment of the work by contractor before completion of the work as per 

contract. 

iii). Non-completion of work by the Contractor within scheduled completion period as per Contract or as 

extended from time to time, for the reasons attributable to the contractor. 
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iv). Termination of Contract on account of any other reason (s) attributable to Contractor. 

v). Assignment, transfer, subletting of Contract without BHEL’s written permission. 

vi). Non-compliance to any contractual condition or any other default attributable to Contractor. 

Risk & Cost Amount against Balance Work: 

Risk & Cost amount against balance work shall be calculated as follows: 

Risk & Cost Amount= [(A-B) + (A x H/100)] 

Where, 

A= Value of Balance scope of Work (*) as per rates of new contract 

B= Value of Balance scope of Work (*) as per rates of old contract being paid to the contractor at 

the time of termination of contract i.e. inclusive of PVC & ORC, if any. 

H = Overhead Factor to be taken as 5 

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 

* Balance scope of work (in case of termination of contract):

Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for

‘Termination of Contract’, shall be taken as balance scope of Work for calculating risk & cost amount.

Contract quantities are the quantities as per original contract. If, Contract has been amended,

quantities as per amended Contract shall be considered as Contract Quantities.

Items for which total quantities to be executed have exceeded the Contract Quantities based on

drawings issued to contractor from time to time till issue of Termination letter, then for these items

total Quantities as per issued drawings would be deemed to be contract quantities.

Substitute/ extra items whose rates have already been approved would form part of contract

quantities for this purpose. Substitute/ extra items which have been executed but rates have not

been approved, would also form part of contract quantities for this purpose and rates of such items

shall be determined in line with contractual provisions.

However, increase in quantities on account of additional scope in new tender shall not be considered

for this purpose.

NOTE: Incase portion of work is being withdrawn at risk & cost of contractor instead of termination

of contract, contract quantities pertaining to portion of work withdrawn shall be considered as

‘Balance scope of work’ for calculating Risk & Cost amount.

LD against delay in executed work in case of Termination of Contract: 

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for the 

delay attributable to contractor. For limiting the maximum value of LD, contract value shall be taken 

as Executed Value of work till termination of contract. 

Method for calculation of “LD against delay in executed work in case of termination of contract” is 

given below. 

i).Let the time period from scheduled date of start of work till termination of contract excluding the 

period of Hold (if any) not attributable to contractor = T1 

ii).Let the value of executed work till the time of termination of contract= X 

iii).Let the Total Executable Value of work for which inputs/fronts were made available to contractor 

and were planned for execution till termination of contract = Y 

iv).Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 

v).LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay attributable 

to contractor taking “X” as Contract Value and “T2” as period of delay attributable to contractor. 
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2.7.2.2 In case Contractor fails to deploy the resources as per requirement, BHEL can deploy 

own/hired/otherwise arranged resources at the risk and cost of the contractor and recover the expenses 

incurred from the dues payable to contractor. Recoveries shall be actual expenses incurred plus 5% 

overheads or as defined in TCC. 

2.7.3 Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor 

Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same contract.

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if funds are

insufficient to effect complete recovery against dues indicated in (a) above.

c) If contractor fails to deposit the balance amount to be recovered within the period as prescribed in

demand notice, following action shall be taken for balance recovery:

i) Dues payable to contractor against other contracts in the same Region shall be considered for

recovery.

ii) If recovery cannot be made out of dues payable to the contractor as above, balance amount

to be recovered, shall be informed to other Regions/Units for making recovery from the Unpaid

Bills/Running Bills/SD/BGs/Final Bills of contractor.

iii) In-case recoveries are not possible with any of the above available options, Legal action

shall be initiated for recovery against contractor.

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of work executed 

in case BHEL’s contract with their customer are terminated for any reason, as per mutual agreement. 

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract or in any 

other form, the moneys BHEL is statutorily forced to pay to anybody, due to contractor’s failure to fulfill 

any of his obligations. BHEL shall levy overheads of 5% on all such payments along with interest as 

defined elsewhere in the GCC. 

2.7.6 While every endeavor will be made by BHEL to this end, they (BHEL) cannot guarantee uninterrupted 

work due to conditions beyond their control. The Contractor will not be normally entitled for any 

compensation/extra payment on this account unless otherwise specified elsewhere in the contract. 

2.7.7 BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated by 

BHEL in case of following situations for reasons other than Force majeure conditions and not  

attributable to contractor: 

i) suspension of work(s) at a Project either by BHEL or Customer,

or

ii) where work comes to a complete halt or reaches a stage wherein worthwhile works cannot be

executed and there is no possibility of commencement of work for a period of not less than three

months

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL after 

successful remobilization by contractor at site, and decision of BHEL shall be final and binding on the 

contractor.   After remobilization, all conditions as per contract shall become applicable. In case 

Contractor does not remobilize with adequate resources or does not start the work within the period as 

intimated, then BHEL reserves the right to get the balance works done at the Risk & Cost of the 

Contractor. Duration of the contract/time extension shall be revised suitably. In case of any 

conflict, BHEL decision in this regard shall be final and binding on the contractor. 



General Conditions of Contract (Common for Power Sector Regions) 

(Document No. PS:MSX:GCC, Rev 02) Upto Amend 09-SR 

2021 

Bharat Heavy Electricals Limited Page 18 

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to which 

inordinate discontinuity of work is anticipated, BHEL on its own or contractor’s request at its discretion 

may consider to short close the contract in any of the following cases: 

a) The balance works (including but not limited to Trial Operation, PG Test etc.) are minor vis a vis the scope

of work envisaged as per the contract.

b) There has been no significant work in past 6 months OR no significant work is expected in next 6 months

(example in Hydro projects or in projects where work has stopped due to reasons beyond the control of

BHEL).

c) The balance works cannot be done within a reasonable period of time as they are dependent on unit shut

down or on other facilities of customer or any other such reasons not attributable to the contractor.

At the point of requesting for short closure, contractor shall establish that he has completed all works

possible of completion and he is not able to proceed with the balance works due to constraints beyond

his control. In such a case, the estimated value of the unexecuted portion of work (or estimated value

of services to be provided for carrying out milestone/stage payments like Trial Operation/PG Test etc.)

as decided by BHEL, shall however be reduced from the final contract value.

Note: The Contractor shall not be eligible for any compensation on account of Quantity Variation arising

out of short-closure of contract as per clause no. 2.7.8 (b) above.

2.7.9 LIQUIDATED DAMAGES/PENALTY 

At the end of total work completion as certified by BHEL Engineer, and upon analysis of the total delay, 

the portion of time extensions attributable to (i) Contractor alone, (ii) Force majeure conditions, and (iii) 

BHEL, shall be worked out. The total period of time extensions shall be the sum of (i), (ii) and (iii) above 

and shall be equal to period between the scheduled date of completion and the actual date of 

completion of contract. LD shall be imposed/levied for the portion of time extensions solely attributable 

to contractor and recoverable from the dues payable to the contractor. 

If the contractor fails to maintain the required progress of work which results in delay in the completion 

of the work as per the contractual completion period, BHEL shall have the right to impose Liquidated 

Damage/Penalty at the rate of 0.5% of the contract value, per week of delay or part thereof subject to 

a maximum of 10% of the contract value. For this purpose, the period for which LD is applicable shall 

be worked out based on portion of time extension granted solely attributable to contractor at the end 

of the contract. Contract Value for this purpose, shall be the final executed value exclusive of ORC, 

Extra Works executed on Manday rate basis, Supplementary/ Additional Items and PVC. 

2.8        RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF 

WORKERS ETC. 

The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL against 

any claims of whatsoever nature arising due to the failure of the contractor in discharging any of his 

responsibilities hereunder: 
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2.8.1 As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is being 

executed. 

2.8.2 The contractor at all times during the continuance of this contract shall, in all his dealings with local 

labour for the time being employed on or in connection with the work, have due regard to all local 

festivals and religious and other customs. 

2.8.3 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, Regulations, 

Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen Compensation Act, 

Employer’s Liability Act, Industrial Disputes Act, Employers Provident Act, Employees State Insurance 

Scheme, Contract Labour (Regulation and Abolition) Act, 1970, Payment of Bonus & Gratuity Act, 

Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Act 

1996, The Building and Other Construction Workers’ Welfare Cess Act 1996 and other Acts, Rules, 

and Regulations for labour/workers as applicable and as may be enacted by the State Government 

and Central Govt. during the tenure of the Contract and having force or jurisdiction at Site. The 

Contractor shall also comply with provisions of and give all such notices to the local Governing Body, 

Police and other relevant Authorities as may be required by the Law. 

2.8.4 The Contractor shall obtain independent License under the Contract Labour (Regulations and Abolition) 

Act, 1970 for engaging contract labour as required from the concerned Authorities based on the 

certificate (Form- V or as applicable) issued by the Principal Employer/Customer. 

2.8.5 The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, royalties, 

commission or other charges which may be leviable on account of his operations in            executing the 

contract. 

2.8.6 While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate, 

all other arrangements for site visits periodically by the Inspectorate to site, Inspection certificate etc. 

will have to be made by contractor. However, BHEL will not make any payment to the Inspectorate in 

connection with contractor’s Welders/Electricians qualification tests etc. 

2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements (more particularly 

described in Contract Labour Regulation & Abolition Act), Safety precautions etc. as may be required 

for safe and satisfactory execution of contract. 

2.8.8 The contractor shall be responsible for proper accommodation including adequate medical facilities 

for personnel employed by him. 

2.8.9 The contractor shall be responsible for the proper behavior and observance of all regulations by the 

staff employed by him. 

2.8.10 The contractor shall ensure that no damage is caused to any person/property of other parties working 

at site. If any such damage is caused, it is responsibility of the contractor to make good the losses 

or compensate for the same. 

2.8.11 All the properties/equipments/components of BHEL/their Client loaned with or without deposit to the 

contractor in connection with the contract shall remain properties of BHEL/their Client. 
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2.8.12 The contractor shall use such properties for the purpose of execution of this contract. All such 

properties/equipments/components shall be deemed to be in good condition when received by the 

contractor unless he notifies within 48 hours to the contrary.   The contractor shall return them in good 

condition as and when required by BHEL/their Client. In case of non-return, loss, damage, repairs etc. 

the cost thereof as may be fixed by BHEL Engineer will be recovered from the contractor. 

2.8.13 In case the contractor is required to undertake any work outside the scope of this contract, the rates 

payable shall be those mutually agreed upon if the item rates are not mentioned in existing contract. 

2.8.14 Any delay in completion of works/or non-achievement of periodical targets due to the reasons 

attributable to the contractor, the same may have to be compensated by the contractor either by 

increasing manpower and resources or by working extra hours and/or by working more than one shift. 

All these are to be carried out by the contractor at no extra cost. 

2.8.15 The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to other 

agencies working in the same premises. 

2.8.16 All safety rules and codes applied by the Client/BHEL at site shall be observed by the contractor without 

exception. The contractor shall be responsible for the safety of the equipment/material and works to be 

performed by him and shall maintain all light, fencing guards, slings etc. or other protection necessary 

for the purpose. Contractor shall also take such additional precautions as may be indicated from 

time to time by the Engineer with a view to prevent pilferage, accidents, fire hazards. Due precautions 

shall be taken against fire hazards and atmospheric conditions. Suitable number of Clerical staff, watch 

and ward, store keepers to take care of equipment/materials and construction tools and tackles shall 

be posted at site by the contractor till the completion of work under this contract. 

The contractor shall arrange for such safety devices as are necessary for such type of work and carry 

out the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards 

and practices. 

Contractor has to ensure the implementation of Health, Safety and Environment (HSE) requirements 

as per directions given by BHEL/Customer. The contractor has to assist in HSE audit by 

BHEL/Customer and submit compliance Report. The contractor has to generate and submit 

record/reports as per HSE plan/activities as per instruction of BHEL/Customer. 

2.8.17 The contractor will be directly responsible for payment of wages to his workmen. A pay roll sheet giving 

all the payments given to the workers and duly signed by the contractor’s representative should be 

furnished to BHEL site for record purpose, if so called for. 

Contractor shall create awareness amongst their workforce by helping & encouraging in opening bank 

accounts and to encourage them to adopt digital mode of transactions. While releasing wages/ salary 

to their workers/ supervisors/ staff, Contractor shall comply with the GOI’s guidelines for maximizing 

such transactions through Non-Cash / digital means. 

2.8.18 In case of any class of work for which there is no such specification as laid down in the contract, such 

work shall be carried out in accordance with the instructions and requirements of the Engineer. 
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2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting in 

contractor’s labour and Tools & Plants being rendered idle due to any reason at any time. 

2.8.20 The contractor shall take all reasonable care to protect the materials and work till such time the 

plant/equipment has been taken over by BHEL or their Client whichever is earlier. 

2.8.21 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute, excepting 

force majeure conditions. All such problems/disputes shall be separately discussed and settled without 

affecting the progress of work. Such stoppage or abandonment shall be treated as breach of contract 

and dealt with accordingly. 

2.8.22 The contractor shall keep the area of work clean and shall remove the debris etc. while executing day-

to-day work. Upon completion of work, the contractor shall remove from the vicinity of work, all 

scrap, packing materials, rubbish, unused and other materials and deposit them in places specified by 

the Engineer. The contractor will also demolish all the hutments, sheds, offices etc. constructed and 

used by him and shall clean the debris.   In the event of his failure to do so, the same will be arranged 

to be done by the Engineer and the expenses recovered from the contractor. 

2.8.23 The contractor shall execute the work in the most substantial and workman like manner in the stipulated 

time. Accuracy of work and timely execution shall be the essence of this contract. The contractor shall 

be responsible to ensure that the quality, assembly and workmanship conform to the dimensions 

and clearance given in the drawings and/ or as per the instructions of the Engineer. 

2.8.24 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The Contractor will take 

necessary precautions and due care to protect the same while in his custody from any damage/ loss 

till the same is handed over back to BHEL. In case the damage / loss is due to carelessness/ 

negligence on the part of the contractor, the Contractor is liable to get them repair/ replaced 

immediately and in case of his failure to do so within a reasonable time, BHEL will reserve the right 

to recover the loss from the contractor. 

2.8.25 For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount of 

compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an accident 

which is attributable to the negligence of contractor, agency or firm or any of its employees as 

detailed below. 

a) Victim: Any person who suffers permanent disablement or dies in an accident as defined  below.

b) Accident: Any death or permanent disability resulting solely and directly from any unintended and

unforeseen injurious occurrence caused during the manufacturing/ operation and works incidental

thereto at BHEL factories/ offices and precincts thereof, project execution, erection and

commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, renovation

and retrofitting, trial operation, performance guarantee testing undertaken by the company or during

any works/ during working at BHEL Units/ Offices/ townships and premises/ Project Sites.
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c) Compensation in respect of each of the victims:

i. In the event of death or permanent disability resulting from Loss of both limbs:

Rs. 10,00,000/- (Rs. Ten Lakh). 

ii. In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

d) Permanent Disablement: A disablement that is classified as a permanent total disablement

under the proviso to section 2 (I) of the Employee’s Compensation Act, 1923.

2.8.26 Contractor shall be fully responsible for their T&Ps and other material mobilized at site. In any 

case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong to the contractor. 

2.9 EXECUTION PLAN, PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 

EVALUATION 

2.9.1 A tentative plan/ programme for completion of the contractual scope of work as per the time schedule 

given in the contract shall be made jointly by BHEL and Contractor, before commencement of work. 

The above programme shall be supported by month wise deployment of resources viz Manpower, T&P, 

Consumables, etc. Progress will be reviewed periodically (Daily/Weekly/Monthly) vis-à-vis this jointly 

agreed programme. 

Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted targets. 

Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall necessarily 

include activities required for achieving targets/ milestones unless inputs/ fronts are not available. While 

planning and arriving on asking rate all available inputs shall be taken into consideration. 

Vendor will be required to execute the monthly plan in that month in addition to make full efforts to 

minimize the cumulative shortfall attributable to him up to the month. 

BHEL may require monthly work plan up to one and half times of average monthly value and demand 

matching manpower. 

Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of Contract (in 

months) 

Provided, this requirement is reflected in the rolling quarterly plan two months in advance. 

If the Contractor refuses to sign the F-14 format, those F-14 formats requiring Contractor’s signature 

shall be deemed to have been signed and accepted by the Contractor, if communicated to the 

Contractor through email or any other mode as stated in clause 2.3.1. 

The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other 

reports/information including manpower, consumables, T&P mobilization etc. as desired by BHEL. 

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed programme 

as above, availability of inputs/fronts etc., and constraints if any, as per prescribed formats (i.e. 

Form F-14). Manpower, T&P and consumable reports as per prescribed formats shall be submitted 

by contractor every month. Release of RA Bills shall be contingent upon certification by BHEL Site 

Engineer of the availability of the above prescribed formats duly filled in and signed. 

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons attributable 

to the contractor is on the contractor himself. The monthly progress review shall record shortfalls 

attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL 
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2.9.4    Performance of the Contractor shall be assessed as per prescribed formats and shall form the 

basis for ‘Assessment of Capacity of Bidder’ for Tenders where the Contractor is a bidder. BHEL 

reserves the right to revise the evaluation formats during the course of execution of the works. 

2.10 TIME OF COMPLETION 

2.10.1 The time schedule shall be as prescribed in the Contract. The time for completion shall be reckoned 

from the date of commencement of work at Site as certified by BHEL Engineers. 

2.10.2 Time being the essence of the contract, the entire work shall be completed by the contractor within the 

time schedule or within such extended periods of time as may be allowed by BHEL under clause 

2.11. 

2.11 EXTENSION OF TIME FOR COMPLETION 

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the contract period, the 

contractor shall request for an extension of the contract and BHEL at its discretion may extend the 

Contract. 

2.11.2 Based on the F-14 formats, the works balance at the end of original contract period less the backlog 

attributable to the contractor shall be quantified, and the number of months of ‘Time extension’ required 

for completion of the same shall be jointly worked out. Within this period of ‘Time extension’, the 

contractor is bound to complete the portion of backlog attributable to the contractor. Any further ‘Time 

extension’ or ‘Time extensions’ at the end of the previous extension shall be worked out similarly. 

2.11.3 However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work and 

completion of contract, due to backlog attributable to the contractor alone, then it shall be without 

prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the contractor, in 

addition to any other actions BHEL may wish to take at the risk and cost of contractor. 

2.11.4 Planning, progress monitoring, monthly review and performance monitoring shall be carried out as 

per Clause 2.9 of GCC. 

2.12 OVERRUN COMPENSATION 

2.12.1 ORC during original contract period: No ORC shall be applicable during the original contract period. 

2.12.2 ORC during extended period for the reasons solely attributable to contractor: No ORC shall be 

applicable during the extended period granted for the reasons solely attributable to contractor and 

work executed during this period shall be paid as per original contract rates. 

2.12.3 ORC during extended period for the reasons not attributable to contractor: ORC shall be payable 

as per following procedure: 

2.12.3.1 For initial period of twelve months of extended period, ORC rate applicable over executed value shall 

be 5%. For every subsequent period of twelve months, ORC rate shall be further increased by 5% over 

the previous rate. For example, ORC rates applicable for initial period of 12 months and subsequent 

period of 12 months are given below. 

Sl. 

No. 

Extended Period for the reasons 

attributable to BHEL 

ORC rate applicable 

over executed value 

1 First 12 months 5% 

2 13th-24th month and so on 10.25% 

{[(1.05 x 1.05)-1] x 100} 
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This process of increasing ORC rate for each subsequent period of 12 months shall continue till 

applicability of ORC. 

2.12.3.2 On completion of original contract period as well as on completion of each subsequent period of twelve 

months i.e. at the time of change in applicable ORC rate, Delay Analysis shall be carried out and 

percentage shortfall attributable to both BHEL & Contractor shall be calculated. 

2.12.3.3 For the purpose of calculation of ORC, executed value of work in the month shall be divided in Part-1 

and Part-2 in proportion of percentage shortfall attributable to BHEL and contractor respectively, based 

on the last delay analysis as worked out in 2.12.3.2. 

ORC shall be payable only on Part-1 and no ORC shall be payable on Part-2. 

Value of Part-1 shall be further limited to the value of actual inputs provided by BHEL i.e. “Plan - Shortfall 

attributable to BHEL” for the month, as per Form-14 for calculation of ORC. 

2.12.3.4 Payment of ORC amount shall be further regulated as follows: 

(i) 50% of the ORC is allocated for deployment of matching resources (with weightages) agreed as per

the joint programme drawn vide 2.11.4. ORC Payment against resources shall be calculated in

proportion to percentage of resources actually deployed w.r.t. planned resources, as per Form- 14.

(ii) 50% of ORC is allocated for achieving of planned progress agreed as per the joint programme drawn

vide 2.11.4. ORC Payment shall be reduced in proportion to percentage shortfall attributable to

contractor w.r.t. “Plan - Shortfall attributable to BHEL” for the month, as per Form- 14.

2.12.3.5 The maximum amount of ORC payable for the month shall be limited to Rs 10,00,000/-. 

2.12.3.6 In case, there is no shortfall attributable to contractor for the month and also contractor has deployed 

the resources as agreed in Form-14 but ORC amount payable for the month worked out as per 

procedure mentioned in clause 2.12.3.3, 2.12.3.4 and 2.12.3.5, is less than Rs.1,00,000/-, then ORC 

amount payable for the month shall be Rs.1,00,000/- otherwise ORC amount payable for the month 

shall remain same. 

2.12.3.7 In case execution is on HOLD (Other than Force Majeure), ORC shall be payable as per following: 

i). Contractor has not been permitted by BHEL to de-mobilize 

a) ORC amount of Rs. 1,00,000/- per month shall be applicable during the period of HOLD

provided resources as planned are deployed (not demobilised) during the period of hold.

b) Subsequent to lifting of HOLD, Period of HOLD shall not be excluded in calculation of period

for deciding applicable ORC rate as per clause 2.12.3.1.

ii). Contractor has been permitted to demobilize and to remobilize after lifting of HOLD 

a) No ORC shall be payable to contractor for the period of HOLD.

b) Subsequent to lifting of HOLD, Period of HOLD shall not be excluded in calculation of period

for deciding applicable ORC rate as per clause 2.12.3.1.

2.12.3.8 In case Force Majeure is invoked: 

i). No ORC shall be applicable during the period of Force Majeure. 

ii). Subsequent to revocation of Force Majeure, period of Force Majeure shall be excluded in 

calculation of period for deciding applicable ORC rate as per clause 2.12.3.1. 

2.12.4 Applicability of ORC: ORC shall not be applicable for following activities. 
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i). Area cleaning, removal of temporary structures and return of scrap. 

ii). Punch list points / pending points liquidation pending due to reasons attributable to contractor 

iii). Submission of “As built Drawing” 

iv). Material Reconciliation 

v). Completion of Contract Closure formalities like HR Clearance/ No dues from various dept./ 

Statutory Authorities etc. 

2.12.4 Total Over Run Compensation shall be limited to 10% of the cumulatively executed contract value 

till the month (excluding Taxes and Duties if payable extra). For this purpose, executed contract value 

excludes PVC, ORC and Extra/Supplementary Works. 

2.13 SECURED RECOVERABLE ADVANCES: 

2.13.1 INTEREST FREE MOBILIZATION ADVANCE: Competent Authority of BHEL may approve proposals 

for payment of Interest Free Secured Mobilization Advance (limited to a maximum of 5% of the Contract 

Value) only in Installation Works in Power Plants under exceptional circumstances. 

Interest Free Mobilization Advance shall be disbursed in specifically mentioned stages of major 

resource mobilization in the beginning of the contract, as specified in the TCC, in three or more 

instalments with the value of any instalment not more than 2.5% of the Contract Value. The next 

instalment will be due only on completion of the activities linked to the previous instalment. 

Each such instalment is to be secured through BG of 100% of the instalment amount. 

Recovery of Interest Free Secured Advance shall be made @ 10% of Running Bill Amount. As and 

when the total recovered amount exceeds any of the BG value submitted against the advance, that BG 

shall be returned. 

In any case, Interest Free Advance shall be fully recovered by the time the contract reaches 50% of the 

original contract period either from Running Bills or by the Contractor directly depositing the amount. If 

the Contractor fails to deposit the total amount by the stipulated date, the recovery shall be made by 

encashing BGs/ Securities available with BHEL for the balance amount. 

2.13.2 INTEREST BEARING ADVANCE: 

2.13.2.1 INTEREST BEARING MOBILIZATION ADVANCE: Competent authority may also approve need 

based Interest Bearing Mobilization advance after a certification from the Contractor for having 

achieved a financial progress of 10% of the original contract price.  However, the total mobilization 

advance (including Interest Free Mobilization Advance) shall not exceed 10% of the Contract Value. 

Bank Guarantee towards ‘Interest Bearing Recoverable Advance’ shall be 110% of the advance so as 

to enable recovery of not only principle amount but also the interest portion, if so required.  

2.13.2.2 INTEREST BEARING SECURED ADDITIONAL INTERIM ADVANCE: In exceptional circumstances, 

with due justification, Competent Authority of BHEL may approve proposals for payment of additional 

interim interest bearing advance against Bank Guarantee, for resource augmentation towards 

expediting work for project implementation. Contractor shall establish the utilization of advance drawn 

in the form of Utilization Certificate before the release of next installment. 
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Bank Guarantee shall be 110% of the advance so as to enable recovery of not only principle amount 

but also the interest portion, if so required. Unadjusted amount of advances (including Interest Free 

Mobilization Advance) paid shall not exceed 10% of the total contract value at any point of time.  

NOTES for INTEREST BEARING ADVANCE: 

(a) Recovery of Interest Bearing Advances shall be made from the Running Bills progressively. Recovery

rate per month for Interest Bearing Advances shall be the sum of:

i) Not less than 10% of Running Bill amount

ii) Simple interest up to the date of RA Bill on the outstanding Principle amount/amounts

(b) In any case, Interest Bearing Advance shall be fully recovered by the time the contractor’s billing

reaches 90% of contract value either from Running Bills or by the Contractor directly depositing the

amount. If the Contractor fails to deposit the total amount by the stipulated date, the recovery shall be

made by encashing BGs/ Securities available with BHEL for the balance amount along with interest.

(c) Payment and recovery of any of the above advance(s) shall be at the sole discretion of BHEL and shall

not be a subject matter of arbitration.

(d) The rate of interest applicable for the above advances shall be the repo rate prevailing on the date of

release of advance plus 4%, and such rate will remain fixed till the total advance amount is recovered.

(e) Contractor to submit Bank Guarantee as per prescribed formats for each of the advance and shall be

valid for at least one year or the recovery duration whichever is earlier. In case the recovery of dues

does not get completed within the aforesaid BG period, the contractor shall renew the BG or submit

fresh BG for the outstanding amount, valid for at least one year or the remaining recovery duration

whichever is earlier. For each advance, the Contractor will be allowed to submit more than one BG so

that the BGs can be returned progressively based on recovered amount. In case, the Contractor

prefers to submit single BG against an advance, the amount of BG may be progressively reduced by

the amount repaid by the Contractor.

(f) BHEL is entitled to make recovery of the entire outstanding amount in case the contractor fails to

comply with the BG requirement.

2.13.3 SECURED ADVANCE AGAINST MATERIAL BROUGHT TO SITE: 

Secured advance on the security of materials (which are not combustible, fragile or perishable in 

nature) brought to the site but not yet incorporated in the works will be made up to 75% of Invoice 

value, or the 75% of the corresponding value of the materials determined on the basis of BOQ rates, 

whichever is less, subject to the condition that their quantities are not excessive and shall be used 

within a period of 90 days and subject to the stipulations, as mentioned below: 

(i) Contractor shall obtain prior permission of Engineer-in-charge before procurement of materials

against which advance is being sought. Engineer-in-charge shall ensure formal approval of

Construction Manager before communicating the permission to Contractor.

(ii) Secured advance shall not be allowed/ payable for materials procured by Contractor before the date
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of such permission. 

(iii) Secured Advance shall be allowed only once against a single invoice. Multiple Secured Advance

against single invoice is not allowed.

(iv) Secured advance against materials shall be paid only against non-perishable items. Engineer-in-

charge to ensure that such items are adequately covered under insurance cover (to be taken by the

Contractor if not covered under BHEL Insurance Policy).

(v) At any point of time, the unadjusted secured payments against material brought to site shall not be

more than 5% of the Contract Value.

(vi) The advance will be repaid from each succeeding Running bill(s) to the extent materials for which

advance has been previously paid have been incorporated into the works. In any case, such advance

payment shall be fully recovered maximum from 3-4 subsequent RA bills whether the material is

consumed in the work or not. In absence of sufficient value of RA bills for making the required

recovery, the Contractor shall deposit the balance amount. If the Contractor fails to deposit the total

amount by the stipulated date, the recovery shall be made by encashing the Securities available with

BHEL for the balance amount.

(vii) Contractor has to give a formal deed of hypothecation, drawn up on non-judicial stamp paper under

which the BHEL secures a lien on the materials and is safeguarded against losses, due to the

contractor postponing the execution of the work or due to the shortage or misuse of materials and

against the expenses incurred on their watch and safe custody.
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2.14 QUANTITY VARIATION 

2.14.1 Variation in Final Executed Contract Value 

The quantities given in the contract are tentative and may change to any extent (both in plus side and 

minus side). No compensation becomes payable in case the variation of the final executed contract 

value is within the limits of Minus (-) 15% of awarded contract value. Also, no compensation becomes 

payable in case the contract gets partially executed/ short closed/ terminated/ work withdrawn under 

Rights of BHEL mentioned in Clause 2.7 of GCC. In case of work terminated / short closed under 

clause 2.7.4 of GCC, compensation may be considered only if BHEL receives compensation from 

customer. 

Compensation due to variation of final executed contract value in excess of the limits defined in clause 

above, shall be as follows: 

i) In case the finally executed contract value reduces below the lower limit of awarded Contract

Value due to quantity variation specified above, the Contractor will be eligible for compensation

@ 15% of the difference between the lower limit of the awarded contract value and the actual

executed contract value.

ii) In case the finally executed contract value increases above the awarded Contract Value due

to quantity variation, the Contractor is not eligible for any compensation

2.14.2 Variation in Individual Quantities of BOQ Item(s) 

The quantities given in the contract are tentative and may change to any extent (both in plus side and 

minus side). No compensation becomes payable in case the variation of the quantity of individual 

BOQ item(s) is within the limits of Plus (+) 100% of the quantity in the original price schedule. 

In case executed quantity for a particular BOQ item(s) exceeds two times the quantity in the original 

price schedule (100% increase), then the revision in rates for such BOQ item(s) for the quantity in 

excess of two times the quantity in the original price schedule including any subsequent increase in 

quantity, may be considered based on request from the Contractor, however, BHEL decision in this 

regard shall be final. Revised rates for subject BOQ item (s) shall be worked out on the basis of 

prevailing market rates mutually agreed between BHEL and Contractor. PVC/ ORC will not be 

applicable for these revised rates. 

BHEL, however, retains the right to arrange the excess quantity through any other source for expediting 

activities in the interest of the Project. 

Note: (a) Revision in rates under clause 2.14.2 will remain admissible in those cases also, where, the 

Contractor is eligible for compensation under clause 2.14.1 i). 

(b) The value of work executed at revised rates due to variation in Individual Quantities of BOQ

Item(s) shall be included while calculating the finally executed contract value in clause no.

2.14.1 above.

2.15 EXTRA WORKS 

2.15.1 All rectifications/modifications, revamping and reworks required for any reasons not due to the fault 

of the contractor, or needed due to any change in deviation from drawings and design of equipments, 

operation/maintenance requirements, mismatching or due to damages in transit, storage and 
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erection/commissioning and other allied works which are not very specifically indicated in the drawings, 

but are found essential for satisfactory completion of the work, will be considered as extra works. 

2.15.2 Extra works arising on account of the contractor's fault, irrespective of time consumed in rectification 

of the damage/loss, will have to be carried out by the contractor free of cost. Under such circumstances, 

any material and consumable required for this purpose will also have to be arranged by the contractor 

at his cost. 

2.15.3 All the extra work should be carried out by a separately identifiable gang, without affecting routine 

activities. Daily log sheets in the pro-forma prescribed by BHEL should be maintained and shall be signed 

by the contractor's representative and BHEL engineer. No claim for extra work will be 

considered/entertained in the absence of the said supporting documents i.e. daily log sheets. Signing of 

log sheets by BHEL engineer does not necessarily mean the acceptance of such works as extra works. 

2.15.4 BHEL retains the right to award or not to award any of the major repair/ 

rework/modification/rectification/fabrication works to the contractor, at their discretion without assigning 

any reason for the same. 

2.15.5 After eligibility of extra works is established and finally accepted by BHEL engineer/designer, payment 

will be released on competent authority's approval at the following rate. 

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-hour rate, 

including overtime if any, supervision, use of tools and tackles and other site expenses and incidentals, 

consumables for carrying out any major rework/ repairs/ rectification/ modification/ fabrication as certified 

by site as may arise during the course of erection, testing, commissioning or extra works arising out of 

transit, storage and erection damages, payment, if found due will be at Rs 139/- per man hour. 

2.15.6 The above composite labour man hour rate towards extra works shall remain firm and not subject to any 

variation during execution of the work. PVC will not be applicable for extra works. Rate revision, Over 

Run Charges/compensation etc. will not be applicable due to on extra works. 

2.15.7 Extra Works for Civil Packages shall be regulated as follows – 

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) change in

Specifications of materials/works (3) rectification/modification/dismantling & re-erecting etc. due to no 

fault of Contractor, shall be in the order of the following: 

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with applicable

escalation derived from All India Consumer Price Index for Whole Sale Commodities.

b) As per latest edition of CPWD-DSR with applicable escalation derived from All India Consumer Price

Index for Whole Sale Commodities OR Notification issued by the office of CPWD for ‘Cost Index’ in that

Region where the project is being executed with applicable escalation derived from All India Consumer

Price Index for Whole Sale Commodities, whichever is less.

c) Item rates are to be worked out on the basis of market rates prevailing on the date of execution mutually

agreed between BHEL and Contractor.

ii) PVC and ORC will not be applicable for (i) above.
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2.16 SUPPLEMENTARY ITEMS 

2.16.1 For NON Civil Works 

Supplementary items are items/works required for completion of entire work but not specified in the 

scope of work. Subject to certification of such items/works as supplementary items by BHEL Engineer, 

rates shall be derived on the basis of any one of the following on mutual agreement: 

i) Based on percentage breakup/rates indicated for similar/nearby items.

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates to suit the type

of work.

2.16.2 For Civil Works 

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations in the original

scope of works as per contract subject to certification of BHEL Engineer shall be worked out as under: 

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with applicable

escalation derived from All India Consumer Price Index for Whole Sale Commodities

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra Works’ and rate

shall be derived as per clause no 2.15.7

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at the sole discretion

of BHEL, and shall be considered as part of executed contract value for the purpose of Quantity Variation

as per clause 2.14

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the contractor.

iv) PVC and ORC will not be applicable for (i) above.

2.17 PRICE VARIATION COMPENSATION 

2.17.1 In order to take care of variation in cost of execution of work on either side, due to variation in the index 

of LABOUR, HIGH SPEED DIESEL OIL, WELDING ROD, CEMENT, STEEL, MATERIALS, Price 

Variation Formula as described herein shall be applicable 

2.17.2 85% component of Contract Value shall be considered for PVC calculations and remaining 15% shall be 

treated as fixed component. The basis for calculation of price variation in each category, their component, 

Base Index, shall be as under: 

SL 

NO. 
CATEGORY INDEX/ AVERAGE MINIMUM WAGE 

PERCENTAGE COMPONENT (‘K’) 

CIVIL PACKAGES (See 

Note A/B/C) 

 

MECHANICAL 

PACKAGES 

Electrical , 

C&I Material 

Management/ 

Handling and 

other labour 

oriented 

packages 

A B C 

i) LABOUR 

(ALL CATEGORIES) 

(a) ‘MONTHLY ALL-INDIA AVERAGE

CONSUMER PRICE INDEX NUMBERS

FOR INDUSTRIAL WORKERS’ published

by Labour Bureau, Ministry of Labour and

Employment, Government of India. (50%

weightage out of component ‘K’)

40 25 30 65 80 
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(Website: labourbureau.nic.in) 

(b) Arithmetical average of  minimum wages of

Unskilled, Semi-skilled, Skilled and Highly

skilled workers as applicable at project site

location

(50% weightage out of component ‘K’)

ii) HIGH SPEED 

DIESEL OIL 

Name of Commodity: HSD 

Commodity Code: 1202000005 (See Note E) 

5 3 5 5 5 

iii) WELDING ROD 
Name of Commodity: MANUFACTURE OF 

BASIC METALS 

Commodity Code: 1314000000 (See Note E) 

15 

iv) CEMENT 
Name of Commodity: ORDINARY 

PORTLAND CEMENT 

Commodity Code: 1313050003 (See Note E) 

20 30 

v) 
STEEL 

(Structural and 

Reinforcement 

Steel) 

Name of Commodity: MILD STEEL: LONG 

PRODUCTS 

Commodity Code: 1314040000 (See Note E) 

25 

vi) All OTHER 

MATERIALS 

(Other than Cement 

& Steel) 

Name of Commodity: ALL COMMODITIES 

Commodity Code:1000000000 (See Note E) 

40 12 20 

Note: A) Cement & Steel: Free Issue (BHEL Scope) 

B) Cement & Steel: In Contractor Scope

C) Cement in Contractor Scope, and Steel is Free Issue (BHEL Scope)

D) For Composite packages (i.e. Civil+Mechanical+Electrical and/or C&I or Civil+Mechanical or

Mechanical+Electrical and/or C&I), the COMPONENT (‘K’) for various categories shall be as per

respective packages as above.

E) As per the ‘MONTHLY WHOLE SALE PRICE INDEX’ for the respective Commodity and Type, published

by Office of Economic Adviser, Ministry of Commerce and Industry, Government of India. (Website:

eaindustry.nic.in). Revisions in the index or commodity will be re-adjusted accordingly.

2.17.3 # 

2.17.4 Payment/recovery due to variation in index shall be determined on the basis of the following notional 

formula in respect of the identified COMPONENT (‘K’) viz LABOUR, HIGH SPEED DIESEL OIL, 

WELDING ROD, CEMENT, STEEL, MATERIALS. 

P = K x R x (XN - Xo) 

Xo 

Where, 

P = Amount to be paid/recovered due to variation in the Index for Labour, High 

Speed Diesel Oil, Welding Rod, Cement, Steel and Materials 

K = Percentage COMPONENT (‘K’) applicable for Labour, High Speed Diesel Oil, 

Welding Rod, Cement, Steel and Materials 

R = Value of work done for the billing month (Excluding Taxes and Duties if 

payable extra) 

XN = Revised Index for Labour, Revised Average Minimum Wages for Labour, 

Revised Index for High Speed Diesel Oil, Welding Rod, Cement, Steel and 
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Materials for the billing month under consideration 

Xo = Index for Labour, Average Minimum Wages for Labour, Index for High Speed 

Diesel Oil, Welding Rod, Cement, Steel and Materials as on the Base date 

2.17.5 PVC shall not be payable for the ORC amount, Supplementary/Additional Items, Extra works. However, 

PVC will be payable for items executed under quantity variation of BOQ items under originally awarded 

contract. 

2.17.6 Base date shall be calendar month of the ‘last date of submission of Tender’. 

2.17.7 The contractor shall furnish necessary monthly bulletins in support of the requisite indices from the 

relevant websites along with his Bills. 

2.17.8 The contractor will be required to raise the bills for price variation payments on a monthly basis along 

with the running bills irrespective of the fact whether any increase/decrease in the index for relevant 

categories has taken place or not. In case there is delay in publication of bulletins (final figure), the 

provisional values as published can be considered for payments and arrears shall be paid/recovered 

on getting the final values. 

2.17.9 PVC shall be applicable for the entire original contract period plus the extended period, i.e. for the 

complete execution period, as follows: 

For PVC computation of the nth month: 

Let the cumulative delay attributable to the Contractor is Dn in the nth month as per Form-14. 

Considering Rn as the billing value for the nth month, PVC for the nth month shall be calculated as follows: 

a) PVC for the portion of Rn for an amount of D(n-1) shall be payable as per indices for the (n-1)th

month.

b) PVC for the balance portion of Rn shall be payable as per indices for the nth month

In case D(n-1) is greater than Rn, then entire Rn shall be payable as per indices for the (n-1)th month and 

the balance portion of D(n-1) shall be adjusted from R(n+1) of the (n+1)th month and will be payable as 

per indices for the (n-1)th month. The above process shall be continued for subsequent month(s) also 

till full D(n-1) is consumed. 

i) For milestones mentioned in the contract, PVC shall be applicable as per average of the indices from the

month of base date till the month of execution of milestone.

ii) PVC shall not be applicable for time extension provided for the delays solely attributable to the contractor.

No PVC is payable during the period of Provisional Time Extension till grant of final time extension.

Applicability of PVC will be decided at the time of grant of final time extension.
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iii)The total amount of PVC shall not exceed 15% of the cumulatively executed contract value. Executed

contract value for this purpose is exclusive of PVC, ORC, Supplementary/Additional Items and Extra

works except items due to quantity variation.

Note: Work Planning in F-14 format to be meticulously done as per Clause 2.9 of this GCC 

2.18 INSURANCE 

2.18.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer covering the 

risks during transit, storage, erection and commissioning. 

2.18.2 It is the sole responsibility of the contractor to insure his materials, equipment, workmen etc. against 

accidents and injury while at work and to pay compensation, if any, to workmen as per Workmen’s 

compensation Act. The work will be carried out in a protected area and all the rules and regulations 

of the client /BHEL in the area of project which are in force from time to time will have to be followed 

by the contractor. 

2.18.3 If due to negligence and or non-observation of safety and other precautions by the contractors, any 

accident/injury occurs to the property / manpower belong to third party, the contractor shall have to pay 

necessary compensation and other expense, if so decided by the appropriate authorities. 

2.18.4 The contractor will take necessary precautions and due care to protect the material, while in his custody 

from any damage/ loss due to theft or otherwise till the same is taken over by BHEL or customer. For 

lodging / processing of insurance claim, the contractor will submit necessary documents. BHEL will 

recover the loss including the deductible franchise from the contractor, in case the damage / loss is 

due to carelessness / negligence on the part of the contractor. In case of any theft of material under 

contractor's custody, matter shall be reported to Police by the contractor immediately and copy of FIR 

and subsequently police investigation report shall be submitted to BHEL for taking up with insurance. 

However, this will not relieve the contractor of his contractual obligation for the material in his custody. 

2.19 STRIKES & LOCKOUT 

2.19.1 The contractor will be fully responsible for all disputes and other issues connected with his labour. In 

the event of the contractor’s labour resorting to strike or the Contractor resorting to lockout and if the 

strike or lockout declared is not settled within a period of one month, BHEL shall have the right to 

get the work executed through any other agencies at risk and cost of contractor under Clause 2.7. 

2.19.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the 

employment of BHEL. 

2.20 FORCE MAJEURE 

2.20.1 "Force Majeure" shall mean circumstance which is:   a) beyond a party’s control, b) The party could not 

reasonably have provided against before entering into the contract, c) Having arisen, such party 

could not reasonably have avoided or overcome, and d) Is not substantially attributable to the other 

party. Such circumstances include but not limited to 

i) Exceptionally adverse climatic conditions at the  site which are unforeseeable  having regard to

climate data available or published in the country for the geographical location of the site.
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ii) War, hostilities (whether war be declared or not), invasion, act of foreign enemies.

iii) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.

iv) Riot, commotion or disorder by persons other than the contractor’s personnel and other employees

of the contractor and sub-contractors.

v) Strike or lockout not solely involving the contractor’s personnel and other employees of the contractor

and sub-contractors.

vi) Encountering munitions of war, explosive materials, ionizing radiation or contamination by radio- 

activity, except as may be attributable to the contractor’s use of such munitions, explosives, radiation

or radio- activity.

vii) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon, flood, fire,

cyclones etc.

2.20.2 The following events are explicitly excluded from Force Majeure and are solely the responsibilities 

of the non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty (b) late 

delivery of equipment or material (unless caused by Force Majeure event) and (c) economic hardship. 

2.20.3 If either party is prevented, hindered or delayed from or in performing any of its obligations under the 

Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence of 

such event and the circumstances thereof within 15 (fifteen) days after the occurrence of such event. 

2.20.4 The party who has given such notice shall be excused from the performance or punctual performance 

of its obligations under the Contract for so long as the relevant event of Force Majeure continues 

and to the extent that such party's performance is prevented, hindered or delayed. The Time for 

Completion shall be extended by a period of time equal to period of delay caused due to such Force 

Majeure event. 

2.20.5 Delay or non-performance by either party hereto caused by the occurrence of any event of Force 

Majeure shall not 

i) Constitute a default or breach of the Contract.

ii) Give rise to any claim for damages or additional cost expense occasioned thereby, if and to the

extent that such delay or non-performance is caused by the occurrence of an event of Force

Majeure.

2.20.6 BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force Majeure 

in line with extant guidelines. In any case, Contractor cannot consider deemed short- closure after 1 

year of imposition of Force Majeure. 

2.21 ARBITRATION & CONCILIATION 

2.21.1 ARBITRATION: 

2.21.1.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable settlement 

(whether by Conciliation to be conducted as provided in Clause 2.21.2 herein below or otherwise) in 

respect of any dispute or difference; arising out of the formation, breach, termination, validity or 

execution of the Contract; or, the respective rights and liabilities of the Parties; or, in relation to 

interpretation of any provision of the Contract; or. in any manner touching upon the Contract 

(hereinafter referred to as the ‘Dispute’), then, either Party may, commence arbitration in respect of 

such Dispute by issuance of a notice in terms of section 21 of the Arbitration & Conciliation Act, 1996 

(hereinafter referred to as the ‘Notice’). The Notice shall be addressed to the Head of the Power Sector 

Region issuing the Contract and shall contain the particulars of all claims to be referred to arbitration 

in sufficient detail and shall also indicate the monetary amount of such claim. Within 60 days of 

receipt of the complete Notice, the Head of the BHEL Power Sector Region issuing the Contract  
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shall offer names of three proposed Arbitrators to the invoking Party advising to choose any one of the 

three names to be appointed as Sole Arbitrator. On getting confirmation from the invoking Party 

regarding the Arbitrator chosen from among the names so offered, the Head of the BHEL Power Sector 

Region issuing the Contract, shall appoint such chosen person as the Sole Arbitrator for conducting 

the arbitration. The language of arbitration shall be English. 

The Arbitrator shall pass a reasoned award. 

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 

modifications or re-enactments thereof and the rules made thereunder as in force from time to 

time shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be 

Chennai (the place from where the contract is Issued). The Contract shall be governed by and be 

construed as per provisions of the laws of India. Subject to this provision 2.21.1.1 regarding 

ARBITRATION, the principal civil court exercising ordinary civil jurisdiction over the area where 

the seat of arbitration is located shall have exclusive jurisdiction over any DISPUTE to the exclusion 

of any other court. 

2.21.1.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following 

shall be applicable: 

In the event of any dispute or difference relating to the interpretation and application of the provisions 

of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se 

and also between CPSEs and Government Departments/Organizations (excluding disputes 

concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall 

be taken up by either party for resolution through AMRCD (Administrative Mechanism for Resolution 

of CPSEs Disputes) as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-

2018 as amended from time to time. 

2.21.1.3 The cost of arbitration shall initially be borne equally by the Parties subject to the final allocation thereof 

as per the award/order passed by the Arbitrator. 

2.21.1.4 Notwithstanding the existence of any dispute or differences and/or reference for the arbitration, the 

Contractor shall proceed with and continue without hindrance the performance of its obligations under 

this Contract with due diligence and expedition in a professional manner unless the dispute inter-alia 

relates to cancellation, termination or short-closure of the Contract by BHEL. 

2.21.2 CONCILIATION: 

If at any time (whether before, during or after the arbitral or judicial proceedings), any Disputes 

(which term shall mean and include any dispute, difference, question or disagreement arising in 

connection with construction, meaning, operation, effect, interpretation or breach of the agreement, 

contract), which the Parties are unable to settle mutually, arise inter-se the Parties, the same may, 

be referred by either party to Conciliation to be conducted through Independent Experts Committee 

(IEC) to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators. 

Notes: 

1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be included

in the BHEL Panel of Conciliators.

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to
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both the parties from outside the BHEL Panel of Conciliators. 

The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 

Conciliation Act 1996 or any statutory modification thereof and as provided in Procedure 2.3 to 

this GCC. The Procedure 2.3 together with its Formats will be treated as if the same is part and 

parcel hereof and shall be as effectual as if set out herein in this GCC. 

The Contractor hereby agrees that BHEL may make any amendments or modifications to the 

provisions stipulated in the Procedure 2.3 to this GCC from time to time and confirms that it shall 

be bound by such amended or modified provisions of the Procedure 2.3 with effect from the date 

as intimated by BHEL to it. 

2.21.3     No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other document comprising in the 

Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances including 

but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final Bill, or any 

amount withheld and/or appropriated by BHEL etc., which becomes or as the case may be, is 

adjudged to be due from BHEL to Contractor whether under the Contract or otherwise. 

2.22 RETENTION AMOUNT 

2.22.1 Retention Amount shall be 5% of executed contract value and shall be recovered at the rate of 5% from 

each Running Bill admitted, including PVC Bills. Alternatively, BG, in line with clause 1.12 of GCC, 

equivalent to 5% of Contract Value against Retention Amount can also be submitted before payment 

of first RA Bill. The validity of the said BG shall be initially for the contract period & shall be extended, 

if so required, up to acceptance of final bill. In case of increase in contract value, additional BG for 5% 

of differential amount shall be submitted by Contractor before payment of next RA Bill due. In case, 

contractor opts cash deduction from RA bills in the beginning & subsequently offers to submit BG later 

on, then refund of deducted retention amount may be permitted against submission of equivalent BG 

only once during the contract period. 

2.22.2 Refund of retention amount shall be as follows: 

100% of Retention Amount/ BG against Retention Amount shall be released along with Final Bill after 

deduction all expenses/ other amounts due to BHEL under the contract/ other contracts entered into 

with them (contractor) by BHEL. 

2.23 PAYMENTS 

Payments to Contractors are made in any one of the following forms: - 

2.23.1 Running Account Bills (RA Bills) 

i) These are for interim payments when the contracts are in progress. The bills for such interim payments

are to be prepared by Contractor in prescribed formats (RA Bill forms).

ii) Payments shall be made according to the extent of work done as per measurements taken up to

the end of the calendar month and in line with the terms of payments described in the Tender

documents.

iii) Recoveries on account of electricity, water, statutory deductions etc. are made as per terms of contract.

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as per the
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specifications stipulated in the contract. If the work is not executed as per the stipulated specifications, 

BHEL may ask the contractor to redo the work according to the required specifications, without any 

extra cost. However, where this is not considered necessary ‘OR’ where the part work is done due to 

factors like non-availability of material to be supplied by BHEL ‘OR’ non availability of fronts ‘OR’ non 

availability of drawings, fraction payment against full rate, as is considered reasonable, may be allowed 

with due regard for the work remaining to be done. BHEL decision in this regard will be final and binding 

on the contractor. 

v) In order to facilitate part payment, BHEL at its discretion may further split the contracted

rates/percentages to suit site conditions, cash flow requirements according to the progress of work,

subject to following:

a) Provided no ‘part’ payment is recommended till 25% of work in the item rate is executed.

b) Payment of item rate to be made in not more than three instalments, last stage payment to be not lower

than 20% of the item rate.

2.23.2 Final Bill 

Final Bill’ is used for final payment on closing of Running Account for works or for single payment after 

completion of works. ‘Final Bill’ shall be submitted as per prescribed format after completion of works 

as per scope and upon material reconciliation, along with the following: 

i) ‘No Claim Certificate’ by Contractor

ii) Clearance certificates where ever applicable viz. Clearance Certificates from Customer, various

Statutory Authorities like Labour department, PF Authorities, Commercial Tax Department etc.

iii) Indemnity Bond as per prescribed format.

BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL.

2.24 PERFORMANCE GUARANTEE FOR WORKMANSHIP 

2.24.1 Even though the work will be carried out under the supervision of BHEL Engineers the Contractor 

will be responsible for the quality of the workmanship and shall guarantee the work done for a period 

of Twelve months from the date of commencement of guarantee period as defined in Technical 

Conditions of Contract, for good workmanship and shall rectify free of cost all defects due to faulty 

erection detected during the guarantee period. In the event of the Contractor failing to repair the 

defective works within the time specified by the Engineer, BHEL may proceed to undertake the repairs 

of such defective works at the Contractor’s risk and cost, without prejudice to any other rights and 

recover the same from the Security Deposit. 

2.24.2 BHEL shall release the Security Deposit subject to the following 

i) Contractor has submitted ‘Final Bill’

ii) Guarantee period as per contract has expired

iii) Contractor has furnished ‘No Claim Certificate’ in specified format

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in specified

format

v) Contractor has carried out the works required to be carried out by him during the period of Guarantee

and all expenses incurred by BHEL on carrying out such works is included for adjustment from the

Security Deposit refundable.

2.25 CLOSING OF CONTRACTS 

The Contract shall be considered completed and closed upon completion of contractual obligations and 

settlement of Final Bill or completion of Guarantee period whichever is later. Upon closing of Contract, 

BHEL shall issue a performance/ experience certificate as per standard format, based on 
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specific request of Contractor as per extant BHEL guidelines. 

2.26 SUSPENSION OF BUSINESS DEALINGS 

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them in line 

with BHEL guidelines issued from time to time. 

2.27 LIMITATION ON LIABILITY: 

Notwithstanding anything to the contrary in this Agreement or the Work Order or any other mutually 

agreed document between the parties, the maximum liability, for damages, of the contractor, its servants 

or agents, shall under no circumstances exceed an amount equal to the Price of the Agreement or the 

Work Order. The Supplier shall not in any case be liable for loss of profit or special, punitive, exemplary, 

indirect or consequential losses whatsoever. This shall not be applicable on the recoveries arising out of 

Risk and Cost, recoveries made by Customer from BHEL on account of Contractor, any other type of 

recoveries for workmanship, material, T&P etc. due from the contractor. 

2.28 OTHER ISSUES 

2.28.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not 

less than Rs 100/- unless otherwise required under relevant statutes. 

2.28.2 In case of any conflict between the General Conditions of Contract and Special Conditions of Contract, 

provisions contained in the Special Conditions of Contract shall prevail. 

2.28.3 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered. 

2.28.4 BHEL may not insist for signing of Contract Agreements in respect of low value and short time period 

contracts like providing services for Hot water flushing, Chemical Cleaning, Transportation, Geo-

Technical works, Hiring of T&Ps/ Vehicles/ Equipments etc. and work shall be executed as per the 

terms of LOI/LOA/Work Order.   BHEL may not insist for signing of Contract Agreements in respect of 

works costing upto Rs. 2 lakhs (upto Rs. 5 lakhs in case scheduled completion period is not more than 

3 months). 
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Monthly Performance Evaluation of Contractor 
along with Monthly Safety Performance Evaluation 
of Contractor 

F-15 (Rev 03)
along with

Annexure AA 

1.16 -------------Deleted------------------- 

1.17 -------------Deleted------------------- 

1.18 -------------Deleted------------------- 

1.19 
Contractor Performance / Experience Certificate 

s per portal
https://siddhi.bhel.in/1.20 

1.21 Indemnity Bond F-21 (Rev 00)
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1.22 Consortium Agreement F-22 (Rev 00)

1.23 Refund of Security Deposit F-23 (Rev 00)

1.24 Refund of Guarantee Money F-24 (Rev 00)

1.25 
Power of Attorney for Submission of Tender/ 
Signing Contract Agreement   

F-25 (Rev 00)

1.26 Analysis of Unit Rates Quoted F-26 (Rev 00)

1.27 Running Account Bill Format WAM-6 

1.28 Final Bill Submission format WAM-7 

1.29 
Proforma of Bank Guarantee (in lieu of Earnest 
Money) 

WAM 23 SR dtd 
18.05.2022 

1.30 
Proforma of Bank Guarantee (in lieu of Retention 
Amount) 

Amend 02  to 
GCC (Rev 02) 

2 Procedures 

2.1 
Reverse Auction Procedure- 
(Guidelines for Reverse Auction-2021 as available 
on www.bhel.com on "supplier registration Page") 

2.2 Void 

2.3 Procedure for Conciliation 

  



 

Form No: F-01 (Rev 00) 
OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER 

(To be typed and submitted in the Letter Head of the Company / Firm of Bidder) 
---------------------------------------------------------------------------------------------------------------- 

To, 

(Write Name & Address of Officer of BHEL inviting the Tender) 

Dear Sir, 
Sub 

I / We hereby offer to carry out the work detailed in the Tender Specification issued 
by Bharat Heavy Electricals Limited, Power Sector - Southern Region. Chennai, in 
accordance with the terms and conditions thereof. 

I/We have carefully perused the following listed documents connected with the 
above work and agree to abide by the same. 

1. Amendments/Clarifications/Corrigenda/Errata/etc issued in respect of the
Tender documents by BHEL

2. Notice Inviting Tender (NIT)
3. Price Bid
4. Technical Conditions of Contract
5. Special Conditions of Contract
6. General Conditions of Contract
7. Forms and Procedures

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish 

stipulated time as may be indicated by BHEL. 

I / We further agree to execute all the works referred to in the said Tender 
documents upon the terms and conditions contained or referred to therein and as 
detailed in the appendices annexed thereto. 

I/We have deposited/depositing herewith the requisite Earnest Money Deposit (EMD) 
as per details furnished in the Check List. 

 Authorised Representative of Bidder 
   Signature : 
 Name       : 
 Address   : 

Place: 
Date: 















1 

2 

3 

4 

5 

6 



FORMS PROCEDURES 

CAPACITY EVALUATION OF BIDDERS FOR CURRENT TENDER 

=======================================================================

Sl. 
No.

DESCRIPTION  OF WORK
(Similar to Tendered Scope)

WORK ORDER REF & 
DATE

CONTRACT 
VALUE  
(Rs. LACS)

CUSTOMER 
NAME & 
ADDRESS

CURRENT STATUS 
OF THE JOB ALONG 
WITH LATEST MILE 
STONE COMPLETED  

%AGE OF 
WORK  
COMPLETED

VALUE OF 
BALANCE 
WORK
(Rs. Lacs)

1

2

3

4

5

6

7

8

9

10

DATE :

PLACE:

CAPACITY EVALUATION OF BIDDERS FOR CURRENT TENDER

Signature

NOTES:
1. BIDDERS ARE REQUIRED TO  FURNISH  ALL THE  JOBS OF SIMILAR NATURE  WHICH THEY ARE EXECUTING (IN PROGRESS) AT THE TIME

OF SUBMISSION OF TENDER, AS PER ABOVE FORMAT.

2. BIDDERS HEREBY  UNDERTAKE THAT THEY HAVE FURNISHED THE DETAILS SOUGHT AS PER POINT NO. 1 IN  TOTALITY AND THAT THE

DETAILS FURNISHED IS COMPLETE IN ALL RESPECT.

3. BHEL WILL TAKE APPROPRIATE ACTION AS DEEMED FIT , IN CASE, IT IS FOUND AT A LATER DATE THAT THE CONTRACTOR HAD

SUPPRESSED THE FACTS AND HAVE NOT FURNISHED THE CORRECT & COMPLETE INFORMATIONS.

Name, Designation & Seal of Bidder

Form No: F-09 (Rev 00)

====================================================================================

BHARAT HEAVY ELECTRICALS LIMITED                                                             Page 1 of 1
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THIS AGREEMENT MADE THIS _______DAY OF____________ between 
BHARAT HEAVY ELECTRICALS LIMITED (A Government of India Enterprise) a 
Company incorporated under the Companies Act, 1956, having its Registered 
Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of 
the ONE PART.  

AND 
M/S_____________________________________________________________
______ (hereinafter called the `Contractor') of the SECOND PART. 
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WHEREAS M/s ------------------------------------------------------------------------------state 
that they have acquired and possess extensive experience in the field of -----------
----------------------------------------------------------------------------------------------   And 
Whereas in response to an Invitation to Tender No. ------------------------ issued by 
BHEL for execution of ---------------------------------------------------------- the contractor 
submitted their offer  No.----------------------------------dated ----------------------------
And whereas BHEL has accepted the offer of the Contractor on terms and 
conditions specified in the Letter of Intent No.------------------------------dated ---------
---read with the references cited therein. 

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the 
parties as follows: 

1. That the contractor shall execute the work of ------------------------------and more
particularly described in Tender Specification No ------------including Drawings
and Specifications (hereinafter called the  said works) in accordance with and
subject to terms and conditions contained in these  presents, instructions to
Tenderers, General Conditions of Contract, Special Conditions, Annexures,
Letter of Intent dated -------------and such other instructions, Drawings,
Specifications given to him from time to time by BHEL.

2. The Contractor is required to furnish to BHEL Security deposit in the form of
cash/ approved securities/ Bank Guarantee valid upto ------------ for a sum of
Rs.----------- towards satisfactory performance and completion of the Contract.

3. The Contractor has furnished a Bank Guarantee bearing no.------------------
dated -----------------for a sum of Rs.------------------executed by ---------------------
---------------- in favour of BHEL towards Security Deposit valid upto -----------

 OR 

   The Contractor has furnished to BHEL an initial Security Deposit of Rs.--------
-------in the form of cash / approved Securities/ B.G No.------------------ dated --
---------- for Rs.------------executed by --------------------------- in favour of BHEL 
valid upto ----------- and has agreed for recovery of the balance security 
deposit by BHEL @ 10% of the value of work done from each running bill till 
the entire Security Deposit is recovered. 

  OR 

The contractor has furnished to BHEL an initial Security Deposit of  Rs.--------
---(Rs.------------------ vide Bank  draft No.----------------dated ---------------and by 
adjusting EMD of Rs.----------submitted vide Bank draft No.------------------- dt.--
-------) and has agreed for recovery of balance Security  Deposit by  BHEL @ 
10% of the value of work done from each running bill till the entire security 
deposit is recovered.  

4. The Contractor hereby agrees to extend  the validity of the Bank Guarantee
for such further period or periods as may be required by BHEL and if the
Contractor fails to obtain such extension(s) from the Bank, the Contractor,
shall pay forthwith or accept recovery of Rs.------------ from the bills in one
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installment and the contractor further agrees that failure to extend the validity 
of the Bank Guarantee or failure to pay the aforesaid amount in the manner 
specified above shall constitute breach of contract.  In addition to above, 
BHEL shall be entitled to take such action as deemed fit and proper for 
recovering the said sum of Rs.------------ 

                                       OR 

 In case the contractor furnishes the bank guarantee at a later date the 
contractor hereby agrees to extend the validity of bank guarantee for such 
further period  or periods as may be required by BHEL and if the contractor 
fails to obtain such extension(s) from the bank, the contractor shall pay 
forthwith or accept recovery of the amount of bank guarantee given in lieu of 
security deposit from the bills in one installment and the  contractor further 
agrees that failure to extend the validity of bank guarantee or failure to pay 
the aforesaid amount in the manner specified above shall constitute breach of 
contract.  In addition to above, BHEL shall be entitled to take such action as 
deemed fit and proper for recovering the said sum. 

 
5.   That in consideration of the payments to be made to the Contractor by BHEL 

in accordance with this Agreement the Contractor hereby covenants and 
undertakes with BHEL that they shall execute, construct, complete the works 
in conformity, in all respects, with the terms and conditions specified in this 
Agreement and the documents governing the same. 

 
6.   That the Contractor shall be deemed to have carefully examined this 

Agreement and the documents governing the same and also to have satisfied 
himself as to the nature and character of the Works to be executed by him. 

 
7.   That the Contractor shall carry out and complete the execution of the said 

works to the entire satisfaction of the Engineer or such other officer 
authorised by BHEL, within the agreed time schedule, the time of completion 
being the essence of the Contract. 

 
8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, 

pay to him during the progress of the said works such sum as determined by 
BHEL in accordance with this Agreement. 

 
9.   That this Agreement shall be deemed to have come into force from -------- the 

date on which the letter of intent has been issued to the Contractor. 
 
10.  That whenever under this contract or otherwise, any sum of money shall be 

recoverable from or payable by the Contractor,  the same may be deducted in 
the manner as set  out in the General Conditions of Contract or other 
conditions governing this Agreement. 

 
11.   That all charges on account of Octroi, Terminal and other taxes including 

sales tax or  other duties on material obtained for execution of the said works 
shall be borne and paid by the Contractor. 
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12. That BHEL shall be entitled to deduct from the Contractor's running bills or
otherwise Income Tax under Section 194 (C) of the Income Tax Act, 1961.

13. That BHEL  shall be further entitled to recover from the running bills of the
Contractor or  otherwise such sum as may be determined by BHEL from time
to time in respect of consumables supplied by BHEL, hire charges for tools
and plants issued (Where applicable) and any other dues owed by the
Contractor.

14. That it is hereby agreed by and between the parties that non- exercise,
forbearance or omission   of any of the powers conferred on BHEL and /or
any of its authorities will not in any manner constitute waiver of the conditions
hereto contained in these presents and the liability of the Contractor with
respect to compensation payable to BHEL or Contractor's obligations shall
remain unaffected.

15. It is clearly understood by and between the parties that in the event of any
conflict between the Letter of Intent and other documents governing this
Agreement, the provisions in the Letter of Intent shall prevail.

16. The following documents

1. Invitation to Tender No-------------------------------------------------------------  and  the
documents specified therein.

2. Contractor's Offer No-----------------------------------------------     dated-----------------. 

3. _________________________________________________________

4. _________________________________________________________

5. _________________________________________________________

6. Letter of Intent No___________________________   dated____________.

7. ____________________________________________________shall also
form part of and govern this Agreement.

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of 

WITNESS (CONTRACTOR) 
(to be signed by a person holding 

1.      a valid Power of Attorney) 

2. 

WITNESS (For and on behalf of BHEL) 
1. 
2.
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BANK GUARANTEE FOR INTEREST BEARING REFUNDABLE 
ADVANCE 

  B.G.  No.  Date 

      This  deed  of   Guarantee   made   this _____________day  
of______two thousand_________by   < Name and Address of Bank> 
hereinafter  called  the  "The  Guarantor"  (which expression shall  unless 
repugnant to the context or meaning  thereof  be  deemed  to include  its  
successors and assigns) in favour of M/S Bharat Heavy Electricals Limited a 
Company incorporated under the Companies  Act,   1956,  having  its  registered  
office  at  BHEL  House, Siri Fort,  New Delhi -  110049  through  its  unit  at  

Bharat Heavy Electricals Limited, 
, hereinafter called 

"The   Company" (which expression shall unless repugnant to the context or  
meaning thereof be deemed to include its successors and assigns). 

 WHEREAS M/s.  _____________________(hereinafter  referred  to  as 
the  Contractor) have entered into a Contract arising out of Letter   of Intent 
no._________dtd_______(hereinafter referred  to  as  "the   Contract") for the  < 
Name  of_work > with the Company.  

 AND  WHEREAS  the  Contract  inter-alia  provides  that the   Company  
will  pay  to  the  Contractor interest bearing  advance   of  Rs._______  
(Rupees____________________________________  only)  on certain terms 
and  conditions  specified  in the Contract  subject  to  the   Contractor furnishing a 
Bank Guarantee for Rs._______ 
(Rupees_______________________________________  only)  in favour   of the 
Company. 

  AND WHEREAS the Company has agreed to  accept  a  Bank Guarantee 
from a Bank to cover the said   advance.  

  AND WHEREAS the Contractor has approached the Guarantor and   in  
consideration  of  the  arrangement  arrived  at  between  the   Contractor and the 
Guarantor, the Guarantor has agreed to give  the   Guarantee as hereinafter 
mentioned in favour of the Company. 

NOW THIS DEED WITNESSES AS FOLLOWS:- 

(1) In  consideration of the Company having agreed to advance a  sum  of
Rs.___________________  (Rupees__________________________  only)
to the Contractor , the Guarantor do hereby guarantee the due   recovery  by
the  Company  of  the  said  advance with interest   thereon  as  provided
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according  to  the   terms   and  conditions of  the  Contract.    If  the  said  
Contractor fails to   utilise the said advance for the purpose of the  Contract  
and /or   the said advance together with interest as aforesaid   is  not  fully  
recovered  by  the  Company the Guarantor do hereby   unconditionally and 
irrevocably undertake to  pay  to  the  Company   without demur and merely 
on a demand, to the extent of the said sum  of  Rs._______  
(Rupees________________ only) any claim made by the  Company on them 
for the loss or damage caused to or suffered by the   Company by reasons of 
the Company not being able to recover in full   the advance  with interest  as 
aforesaid. 

(2) The decision of the  Company  whether  the  Contractor  has   failed  to  utilise
the  said  advance or any part thereof for the   purpose of the Contract and /
or as to the extent of loss or damage  caused to or suffered by the Company
by reason of the  Company  not   being  able  to  recover in full the said sum
of   Rs.__________ with  interest if any shall  be  final  and  binding  on  the
Guarantor,   irrespective  of  the  fact whether the Contractor admits or
denies   the default or questions the correctness of any demand made by  the
Company  in any Court Tribunal or Arbitration proceedings or before   any
other Authority.

(3) The   Company   shall  have  the  fullest  liberty  without  affecting in any way
the liability  of  the  Guarantor  under  this  Guarantee,  from  time  to  time  to
vary  any   of   the    terms  and   conditions of the Contract or extend time  of
performance  by  the  Contractor or to postpone for any time and from time to
time any of   the  powers  exercisable  by  it  against the Contractor and
either enforce or forebear from enforcing any of the terms and  conditions
governing the Contract or securities available to the  Company  and  the
Guarantor shall not be released from its liability under these presents by any
exercise  by  the  Company  of  the  liberty  with   reference  to  the  matters
aforesaid  or by reasons of time being    given to the Contractor or any other
forbearance, act or commission  on the part of the Company or any 
indulgence by the Company to  the    Contractor  or  of any other matter or 
thing whatsoever which under     the law relating to sureties would, but for 
this provision have the effect of so releasing the Guarantor from its liability 
under  this  guarantee. 

(4) The  Guarantor  further  agrees  that  the Guarantee herein  contained shall
remain in full force and effect during  the  period till the Company  discharges
this  Guarantee,  subject to however,  that the Company shall have no   claim
under this Guarantee after_____ i.e.  (the  present  date  of   validity of Bank
Guarantee unless the date of validity of this Bank  Guarantee  is  further
extended from time to time, as the case may  be) unless a notice of the claim
under  this  Guarantee  has  been  served  on  the  Guarantor  before the
expiry of the said period in which case the same shall be enforceable against
the Guarantor  not withstanding the fact that the same is enforced after the
expiry of the said period.
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(5) The  Guarantor  undertakes  not  to  revoke  this Guarantee  during the
period it is in force except with the  previous  consent  of  the  Company  in
writing  and  agrees  that any liquidation or  winding up or insolvency  or
dissolution  or  any  change  in  the  constitution of the Contractor or the
Guarantor shall not discharge the Guarantor's liability hereunder.

(6) It shall  not  be  necessary  for  the  Company to proceed  against the
Contractor before proceeding against the Guarantor and the  Guarantee
herein  contained shall be enforceable against them  notwithstanding any
security which the Company may have obtained or  obtain from the
Contractor shall at the time when  proceedings  are   taken against the
Guarantor hereunder be outstanding or unrealised.

(7) Notwithstanding   anything contained herein before, our liability under    the
Guarantee is   restricted   to Rs.______ (Rupees_____________).  Our
guarantee shall remain in force until ____________, i.e.   the present date of
validity of Bank Guarantee unless the date of validity of  this  Bank
Guarantee  is    further  extended from time to time.  Unless a claim or
demand under   this guarantee is made against us on or before---------, we
shall be discharged from our liabilities under this Guarantee thereafter.

(8) Any claim or dispute arising under the terms of this document shall only be
enforced or settled in the courts   at Chennai only.

(9) The  Guarantor hereby declares that it has power to execute  this Guarantee
under its Memorandum and Articles of Association and   the executant has
full powers to do so  on  its  behalf under the Power  of Attorney
dated__________  (To be incorporated by the Bank)  granted to him by the
proper authorities of the Guarantor.

  IN WITNESS whereof the ___________(Bank) has  hereunto  set  and  
subscribed  its  hand  the  day,  month  and year first, above   written. 

(Name of the Bank) 

Signed for and on behalf of the Bank 
 (Designation of the Authorized Person Signing the Guarantee)  

(Signatory No.-----------------------) 
DATED: 
SEAL 
============================================================== 
Notes : 

1. The BG shall be executed on non-judicial stamp papers of adequate value
procured in the name of the Bank in the State where the Bank is located.

2. The BG is required to be sent by the executing Bank directly to BHEL at
the address where tender is submitted / accepted, under sealed cover.
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I. ACCOUNT OF WORK EXECUTED





III. CERTIFICATE OF THE ENGINEER IN CHARGE

II MEMORANDUM OF PAYMENT



IV CERTIFICATE OF THE SENIOR ENGINEER



VII . ENTRIES TO BE MADE BY TREASURY SECTION

Cash book entry no and date : Amount Paid   Rs&&&&&&&
Amount unpaid        Rs&&&&&&&&..
Total    Rs&&&&&&&..

    Signature of Cashier
Date:

V. ENTRIES TO BE MADE IN THE ACCOUNTS OFFICE























































 

 

 

 
 

BHEL, New Delhi 

GUIDELINES FOR 
REVERSE AUCTION - 2024 

 
(AA:SSP:RA:00 dated 05.12.2024) 

 
 
 
 
 
 

 
 



Guidelines for Reverse Auction 3 2024 
 

Doc. No. AA:SSP:RA:00 
Dated: 05.12.2024 

 

1.0 Scope 

 

This document describes the guidelines to be followed by BHEL for 

conducting Reverse Auction (RA) for procurement of material/ works/ 

services. The RA shall follow the philosophy of English Reverse (No ties).  

 

English Reverse (No ties) is a type of auction where the starting price and 

bid decrement are announced before start of online reverse auction. The 

interested bidders can thereupon start bidding in an iterative process 

wherein the lowest bidder at any given moment can be displaced by an 

even lower bid of a competing bidder, within a given time frame. The 

bidding is with reference to the current lowest bid in the reverse auction.  

All bidders will see the current lowest quoted price and their rank. The 

term 8No ties9 is used since more than one bidder cannot give an identical 

price, at a given instant, during the reverse auction. In other words, there 

shall never be a tie in the bids. 

 

3.0 Upfront declaration in NIT 

 

Decision to go for RA would be taken before floating of the tender. In 

case it is decided to go for RA, same shall be declared upfront in NIT by 

inserting the following clause: 

 

<BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available 

on www.bhel.com) for this tender. RA shall be conducted among the 

techno-commercially qualified bidders. 

 

Price bids of all techno-commercially qualified bidders shall be opened 

and same shall be considered for RA. In case any bidder(s) do(es) not 

participate in online Reverse Auction, their sealed price bid along with 

applicable loading, if any, shall be considered for ranking.= 

 

6.0 Business rules for RA 

 

Model Annexure-I is attached. 

 

7.0 Role of Service Provider 

 

(1) Acknowledge the receipt of mandate from BHEL. 

(2) Contact the bidders, provide business rules and train them, as 

required. 

(3) Get the process compliance form (annexure III) signed by all the  
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Doc. No. AA:SSP:RA:00 
Dated: 05.12.2024 

 
 

participating bidders before RA event. 

(4) Conduct the event as per the contract and business rules. 

(5) Submit the Login Reports, Results, History sheet and authorized final bid 

from the bidders. 

(6) To obtain price breakup from successful bidder and submit the same 

to BHEL. 

 

10.0 Reverse Auction Process 

 

10.1. Reverse Auction will be conducted if two or more bidders are techno-

commercially qualified. 

 

10.2. Wherever RA is opted in a tender, the techno-commercially qualified H1 

will not be allowed to participate in RA. In case more than one H1 bidder 

quote the same rate, the Price Offer received last, as per the time log of 

the Portal, shall be removed first, on the principle of last in, first out by the 

system. 

 

10.3. However, H1 will be allowed to participate in RA in the following cases: 

 

a) If number of techno-commercially qualified bidders are only 2 or 3. 

 

b) In case Primary product of only one OEM is left in contention for 

participation in RA on elimination of H1. 

 

c) For cases where there are more than 3 techno-commercially qualified 

bidders, if lowest bidder in sealed price bid is non-MSE and H-1 is eligible 

MSE and H-1 price is coming within price band of 15% of Non-MSE lowest 

bidder. 

 

d) For cases where there are more than 3 techno-commercially qualified 

bidders, if lowest bidder in sealed price bid is non-MII and H-1 is eligible MII 

and H-1 price is coming within price band of 20% of Non-MII lowest bidder. 

 

10.4. Only those bidders who submit the online sealed bid within the scheduled 

time shall be eligible to participate further in the RA process. 

 

10.7. During RA, all bidders will see their rank and current L1 price on the screen.  

Once the RA is done, the ranking status would be based on the last 

quoted price of the bidder(s) irrespective of the quote received in RA or 

sealed price bid. 
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10.8 No bidder shall be allowed to lower its bid below the current L1 by more 

than 5 decrements at one go. 

 

13.0 Others 

 

13.2 In case of enquiry through e-Procurement, the sealed electronic price bid 

(e-bid) is to be treated as sealed price bid. 

13.3  BHEL will inform bidders the details of service provider who will provide 

business rules, all necessary training and assistance before 

commencement of online bidding. 

13.4 Bidders will be advised to read the 8Business Rules9 indicating details of RA 

event carefully, before reverse auction event.  

 

---xxx--- 
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Business Rules for Reverse Auction 

Annexure 3 I 
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This has reference to tender no {tender number&.date&}. BHEL shall finalise the 
Rates for the supply of {item name} through Reverse Auction mode. BHEL has 

made arrangement with M/s. {Service provider}, who shall be BHEL9s authorized 
service provider for the same. Bidders should go through the instructions given 

below and submit acceptance of the same. 

 

The technical & commercial terms are as per (a) BHEL Tender Enq. No. {&} 
dated {...}, (b) Bidders9 technical & commercial bid (in case of two part bid) 
and (c) subsequent correspondences between BHEL and the bidders, if any. 

 

1. Procedure of Reverse Auctioning 

 

i. Price bids of all techno-commercially qualified bidders shall be opened. 

 

ii. Reverse Auction: The 8bid decrement9 will be decided by BHEL.  
 

iii. The lowest bidder in sealed price bid shall be shown as current L1 

automatically by the system and no acceptance of that price is 

required. System shall have the provision to indicate this bid as current 

L1. 

 

iv. Bidders by offering a minimum bid decrement or the multiples thereof 

can displace a standing lowest bid and become <L1= and this continues 
as an iterative process. However, no bidder shall be allowed to lower its 

bid below the current L1 by more than 5 decrements at one go. 

 

v. After the completion of the reverse auction, the Closing Price shall be 

available for further processing. 

 

vi. Wherever the evaluation is done on total cost basis, after Reverse 

Auction, prices of individual line items shall be reduced on pro-rata 

basis. 

 

2. Schedule for reverse auction: The Reverse Auction is tentatively scheduled 

on {date}:   ;{start time}:  ;{Close Time:   }. 

 

3. Auction extension time: If a bidder places a bid in the last {&} minutes of 
closing of the Reverse Auction and if that bid gets accepted, then the 

auction9s duration shall get extended automatically for another {&} minutes, 
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for the entire auction (i.e. for all the items in the auction), from the time that 

bid comes in. Please note that the auto-extension will take place only if a 

bid comes in those last {&} minutes and if that bid gets accepted as the 

lowest bid. If the bid does not get accepted as the lowest bid, the auto-

extension will not take place even if that bid might have come in the last {&} 
minutes. In case, there is no bid in the last {&} minutes of closing of Reverse 
Auction, the auction shall get closed automatically without any extension. 

However, bidders are advised not to wait till the last minute or last few 

seconds to enter their bid during the auto-extension period to avoid 

complications related with internet connectivity, network problems, system 

crash down, power failure, etc.  

 

The above process will continue till completion of Reverse Auction.  

 

Complaints/ Grievances, if any, regarding denial of service or any related 

issue should be given in writing thru e-mail/ fax to M/s. {Service provider} with 

a copy to BHEL within 15 minutes prior to initial closing time of Reverse 

Auction. 

 

4. Bid price: The Bidder has to quote the {&&&&&&&&} Price inclusive of 
Packing & Forwarding charges, all the routine & type tests as per tender 

scope, taxes, duties, freight and insurance as specified in tender document. 

including loading (if indicated by BHEL due to deviations in technical/ 

commercial terms) for the Items specified. Details are as shown in Excel 

Sheet for calculation of total cost to BHEL (To be specified by Unit as per NIT 

conditions). 

 

5. Bidding currency and unit of measurement: Bidding will be conducted in 

Indian Rupees per Unit of the material as per the specifications {...}  

 

In case of foreign currency bids, exchange rate (TT selling rate of State Bank 

of India) as on scheduled date of tender opening (Part-I bid) shall be 

considered for conversion in Indian Rupees. If the relevant day happens to 

be a Bank holiday, then the forex rate as on the previous bank (SBI) working 

day shall be taken. 

  

6. Validity of bids: Price shall be valid for {& days} from the date of reverse 

auction. These shall not be subjected to any change whatsoever. 

 



Guidelines for Reverse Auction 3 2024 
 

Doc. No. AA:SSP:RA:00 
Dated: 05.12.2024 

Business Rules for Reverse Auction 

Annexure 3 I 
 

 

 
Page 3 of 6 

 

7. Lowest bid of a bidder: In case the bidder submits more than one bid, the 

lowest bid at the end of Reverse Auction will be considered as the bidder9s 
final offer to execute the work. 

 

8. Unique user IDs shall be used by bidders during bidding process. All bids 

made from the Login ID given to the bidders will be deemed to have been 

made by the bidders/ bidders9 company. 
 

9. Post auction procedure: BHEL will proceed with the Lowest Bid in the Reverse 

Auction for further processing. 

 

10. Any commercial/ technical loading shall be separately intimated to 

respective bidders prior to RA. The excel sheet provided in this regard shall 

cover all these aspects. Commercial/ technical loading if any, shall be 

added by the respective bidder in its price during Reverse Auction. 

Modalities of loading & de-loading shall be separately intimated to the 

bidders. The responsibility for correctness of total cost to BHEL shall lie with the 

bidders. 

 

11. Reverse auction shall be conducted by BHEL (through M/s {Service 

Provider}), on pre-specified date, while the bidders shall be quoting from 

their own offices/ place of their choice. Internet connectivity shall have to 

be ensured by bidders themselves.  

 

During the RA process if a bidder is not able to bid and requests for extension 

of time by FAX/ email/ phone then time extension of additional 15 minutes 

will be given by the service provider provided such requests come before 5 

minutes of auction closing time. However, only one such request per bidder 

can be entertained. 

 

In order to ward-off contingent situation of connectivity failure bidders are 

requested to make all the necessary arrangements/ alternatives whatever 

required so that they are able to circumvent such situation and still be able 

to participate in the reverse auction successfully. Failure of power or loss of 

connectivity at the premises of bidders during the Reverse auction cannot 

be the cause for not participating in the reverse auction. On account of this, 

the time for the auction cannot be extended and neither BHEL nor M/s. 

{Service provider} is responsible for such eventualities.  
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12. Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the 

bidder9s interest of any internet failure or to avoid last minute rush. The proxy 
feature allows bidders to place an automated bid in the system directly in 

an auction and bid without having to enter a new amount each time a 

competing bidder submits a new offer. The bid amount that a bidder enters 

is the minimum that the bidder is willing to offer. Here the software bids on 

behalf of the bidder. This obviates the need for the bidder participating in 

the bidding process until the proxy bid amount is decrementally reached by 

other bidders. When proxy bid amount is reached, the bidder (who has 

submitted the proxy bid) has an option to start participating in the bidding 

process.  

 

The proxy amount is the minimum amount that the bidder is willing to offer. 

During the course of bidding, the bidder cannot delete or change the 

amount of a proxy bid.  

 

Bids are submitted in decrements (decreasing bid amounts). The application 

automates proxy bidding by processing proxy bids automatically, according 

to the decrement that the auction originator originally established when 

creating the auction, submitting offers to the next bid decrement each time 

a competing bidder bids, regardless of the fact whether the competing bids 

are submitted as proxy or standard bids.  However, it may please be noted 

that if a manual bid and proxy bid are submitted at the same instant manual 

bid will be recognized as the L1 at that instant. 

 

In case of more than one proxy bid, the system shall bid till it crosses the 

threshold value of 8each lowest proxy bid9 and thereafter allow the 
competition to decide the final L1 price.  

 

Proxy bids are fed into the system directly by the respective bidders. As such 

this information is privy only to the respective bidder(s).  

 

13. Bidders are advised to get fully trained and clear all their doubts such as 

refreshing of Screen, quantity being auctioned, tender value being 

auctioned etc from M/s {Service provider}. 

 

14. M/s. {Service provider}, shall arrange to demonstrate/ train the bidder or 

bidder9s nominated person(s), without any cost to bidders. M/s. {Service 

provider}, shall also explain the bidders, all the business rules related to the 



Guidelines for Reverse Auction 3 2024 
 

Doc. No. AA:SSP:RA:00 
Dated: 05.12.2024 

Business Rules for Reverse Auction 

Annexure 3 I 
 

 

 
Page 5 of 6 

 

Reverse Auction. Bidders are required to submit their acceptance to the 

terms/ conditions/ modalities before participating in the Reverse Auction in 

the process compliance form as enclosed. Without this, the bidder will not 

be eligible to participate in the event. 

 

15. Successful bidder shall be required to submit the final prices (L1) in 

prescribed format (Annexure 3 VI) for price breakup, quoted during the 

Reverse Auction, duly signed and stamped as token of acceptance without 

any new condition (other than those already agreed to before start of 

auction), after the completion of auction to M/s. {Service provider} besides 

BHEL within two working days of Auction without fail.  

 

16. Any variation between the final bid value and that in the confirmatory 

signed price breakup document will be considered as tampering the tender 

process and will invite action by BHEL as per extant guidelines for suspension 

of business dealings (as available on www.bhel.com). 

 

17. Bidders9 bid will be taken as an offer to execute the work/ supplies the item 
as per enquiry no. {&} dt. {&}. Bids once made by the bidder, cannot be 

cancelled/ withdrawn and bidder shall be bound to execute the work as 

mentioned above at bidder9s final bid price. Should bidder back out and 
not execute the contract as per the rates quoted, BHEL shall take action as 

per extant guidelines for suspension of business dealings (as available on 

www.bhel.com). 

 

18. Bidders shall be able to view the following on their screen along with the 

necessary fields during Reverse Auction: 

 

a. Leading (Running Lowest) Bid in the Auction (only total price of package) 

b. Bid Placed by the bidder 

c. Start Price 

d. Decrement value 

e. Rank of their own bid during bidding as well as at the close of auction. 

 

19. BHEL9s decision on award of contract shall be final and binding on all the 
Bidders. 

 

20. BHEL reserves the right to extend, reschedule or cancel the Reverse Auction 

process at any time, before ordering, without assigning any reason, with 
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intimation to bidders. 

 

21. BHEL shall not have any liability to bidders for any interruption or delay in 

access to the site irrespective of the cause. In such cases, the decision of 

BHEL shall be binding on the bidders. 

 

22. Other terms and conditions shall be as per bidder9s techno-commercial 

offers and other correspondences, if any, till date. 

 

23. If there is any clash between this business document and the FAQ available, 

if any, in the website of M/s. {Service provider}, the terms & conditions given 

in this business document will supersede the information contained in the 

FAQs. Any changes made by BHEL/ service provider (due to unforeseen 

contingencies) after the first posting shall be deemed to have been 

accepted if the bidder continues to access the portal after that time. 

 

24. Bidder shall not divulge either his Bids or any other exclusive details of BHEL to 

any other party. If the Bidder or any of his representatives are found to be 

involved in Price manipulation/ cartel formation of any kind, directly or 

indirectly by communicating with other bidders, action as per extant BHEL 

guidelines for suspension of business dealings (as available on 

www.bhel.com), shall be initiated by BHEL. 
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SECTION A

CRITICAL RESOURCES FOR HSE IMPLEMENTATION
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1. SHARING OF OPERATING COSTS OF FACILITIES
TABLE A.1

SN FACILITY
1 Ambulance with 24 hr. First Aid Trained Driver (Specs in Annexure A)
2 Operation of Medical center, Nurses, Medical Consumables etc. (Specs in Annexure A)
3 Training Center Consumables
4 Water sprinkling for dust suppression

(Others:)
Note: 

i. Responsibility of operation of above facilities shall rest with BHEL
ii.

1
iii. & subsequently in the document shall be considered 

iv. No overhead cost/ enabling cost of BHEL shall be levied on the contractors for common 
facilities. 

v. These running costs shall be recovered from all the available subcontractors at site for 
the complete operational duration of the site

vi. No overheads shall be charged on shared operating costs

2. RESOURCES TO BE PROVIDED SOLELY BY THE SUBCONTRACTOR
TABLE A.2

SN ITEM SPECIFICATIONS

1. HSE DISPLAYS, Posters and signage Annexure B
2. HSE Tools/ Equipment/ Devices Annexure C
3. Rest Sheds for Workers Annexure D
4. Labor Colony Annexure E
5. Toilets (Latrines & Urinals) - in Site and Labor Colony Annexure F
6. Fire Extinguishers Annexure G

Note: 

In case subcontractor fails to provide the required resources, same will be procured and 
deployed by BHEL with applicable overhead on total procurement cost

3. ESTABLISHMENT OF COMMON FACILITIES
In green field projects BHEL shall arrange and provide the following facilities which shall be 
used by all subcontractors for their employees and workers. These shall be

i. Medical Centre
ii. Safety park with facilities of audio-visual training & vertigo test center.

iii. No cost shall be deducted from the subcontractors for the structure part only.
iv. The running cost with basic inputs already mentioned at Point 1 above shall be 

shared by all contractors. 
v. The sub-contractors shall be required to ensure participation in trainings, medical 

checkup and vertigo test as per the guidelines laid in this document and required 
as per statutory HSE requirements. 
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vi. However, in projects where in these facilities are not provided by BHEL, 
subcontractors shall ensure the training, medical/ vertigo test of all workers at site 
in consultation and guidance of BHEL HSE team at site in line with provisions of this 
document. 

vii. The overall onus of compliance to HSE practices pertaining to training, medical 
checkup including vertigo test shall lie on the subcontractor only. 

4. CRITICAL REQUIREMENTS W.R.T. EQUIPMENT & PPES
i. Conventional Hydra crane with carriage in front shall not be permitted. Pick & carry tyre 

mounted Front Cabin mobile crane (FX or TRX/ NextGen series of 'ESCORT" or equivalent 
make) shall only be permitted. 

ii. Any Heavy equipment (cranes, winch machines, etc.) shall be deployed only after pre-safety 
Inspection by safety dept. Valid AMCs/ Fitness/ other statutory clearances as per local rules 
shall be required to be submitted before mobilizing the equipment at site.

iii. All other Hand tools and power tools should not be older than 5 years.

iv. For Chimney passenger lift, winch to have double drum rope for passenger and double 
safety devices must be used. Winch should not more than 3 years old and winch rope must 
be inspected with valid certificate from competent authority within 6 months and should 
meet the IS standard 9507 provision of OLR and push back button arrangement or dead man 
switch.

v. Gate pass for all the lifting T&Ps and construction machinery/ equipment shall be made after 
obtaining written acceptance (Pre-entry Safety Clearance) from BHEL Site Safety 
Department after physical verification and checking all requisite documents/ compliance to 
Safety norms

vi. All motor vehicles should have valid registration certificate, insurance, Pollution under 
control (PUC) and fitness certificate as per Motor Vehicle Act 2020. The certificates should 
be pasted in the glass from inside.

vii. PPEs shall be from reputed manufactures viz. 3M, Udyogi, Karam, Frontier, Freedom, 
Honeywell, Liberty, Bata, Nomex, Acme, Unicare, Life Gear or equivalent. In case 
Subcontractor recommends any other name the same can be approved at site level by the 
Construction manager & Site HSE

viii. For height work, where fall could result in death or disability, a secondary means of fall 
protection (Safety Net, Retractable Fall Arrestor etc.) shall be mandatorily provided by the 
subcontractor, failing which, a penalty of INR 10000 per case will be imposed.  In addition, 
there should be constant supervision for such critical height work. Any non-erection 
activities at height eg. Housekeeping etc. shall also fall under the category of height work

ix. Scaffold Tagging
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Scaffolds being erected, modified or dismantled must be tagged as suitable for use. Tagging 
shall be done with standard tag holder. Scaffolding tag should be certified by scaffolding 
inspector having valid certificate.

GREEN scaffold tag- shall be fixed when scaffold is complete and safe for use, 
signed and dated by the scaffolding competent person daily.
RED scaffold tag to be fixed if scaffold is in some way defective and cannot 
be used or is still under erection. 
YELLOW scaffold tag to be fixed if scaffold is in under construction/ 
maintenance. 

                    FIG. A.4.1 SAMPLE SCAFFOLD TAGS AND TAG HOLDER

x. T&P Color Coding:
a. Inspections and tests shall be documented by means of color coding which shall verify 

that inspections or testing are current and that all receptacles, portable Power tools, 
Lifting Tools & Tackles have been inspected and tested as required. The color codes used 
on the project shall be:

TABLE. A.4.2: T&P COLOR CODES

b. The cycle of colors shall be Quarterly as a minimum or as decided by BHEL. The color code 
tape / Sticker shall be clearly visible to designate the period for which the inspections and 
tests were conducted.

c. Following the initial inspection, the equipment must be color-coded quarterly as per 
color-coding instructions that will be issued by the subcontractor.

d. Fire extinguisher with the current month color-coding inspection sticker must be provided 
and secured in the platform.

e. All slings shall be regularly inspected in accordance with the requirement of the project 
for frequent and periodic inspections and discard immediately if they fail to meet the 
minimum requirements of the project.

f. The Subcontractor HSE Officer shall ensure that all PPE is inspected prior to its issue. He 
is to ensure all subcontractor personnel are using safe and proper PPE equipment. Regular 

GREEN BLUE YELLOW PURPLE
January

February
March

April
May
June

July
August

September

October
November
December
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inspections on the PPE shall be carried out and personnel not adhering to those 
inspections shall be removed immediately from the site.

g. A Ten (10) day interval period shall be given into each monthly color code change. During 
this Ten (10) day period either color shall be acceptable. 

xi. T&P Tagging:
All deployed Wire Rope Slings, Chain Pulley Blocks, Hooks, slings etc. shall be Tagged 
using aluminum or any other metal tag with punching.

5. HSE PERSONNEL TO BE PROVIDED SOLELY BY THE SUBCONTRACTOR

5.1. NUMBERS OF HSE PERSONNEL (APPLICABLE FOR EACH WORK SHIFT)
Number of HSE Officers and Supervisors shall be in proportion to number of workers as 
per Table A.6 below

TABLE A.5
No. of Workers No. of HSE Supervisors No. of HSE Officers

Up to 100 1 1
101 to 250 2 1
251 to 500 4 1
501 to 1000 6 2
1000 to 2000 6+ One additional supervisor up to every 

additional 250 workers
3

2000-3000 10+ One additional supervisor up to every 
additional 250 workers

4

3000-4000 14+ One additional supervisor up to every 
additional 250 workers

5

5.1.1. DEPLOYMENT PLAN
i. Above requirement is for every shift for each unit.
ii. The dynamic deployment plan of Safety manpower at various locations containing 

names, areas, time periods, shifts etc. shall be submitted to BHEL for approval by 
subcontractor

iii. BHEL may modify the deployment plan based on nature and volume of jobs, Risks and 
hazards associated etc.

iv. For less than 20 workers HSE Officer is not mandatory. In case the number of workers 
exceed 20 for 3 consecutive months, HSE Officer is to be engaged. The HSE Officer shall 
be deployed for a minimum period of 6 months even if the number of workers fall below 
20 in any month subsequent to deployment. If within that 6-month period, the number 
of workers is more than 20 for at least 3 months, the deployment duration of HSE Officer 
will extend further 6 months after completion of previous 6-month period.

v. For Site Material Management/ Handling (Loading/ Unloading) contracts, 1 no. HSE 
Officer shall be required irrespective of the total manpower deployed. 

vi. HSE Officers/Supervisors of all the vendors may be required to report directly to BHEL 
HSE Officer at site & shall comprise as a total team for handling all HSE issues. However, 
each safety officer/ agency shall be individually responsible for the safe execution of 
work in their respective areas. 
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5.2. QUALIFICATION & EXPERIENCE REQUIREMENTS OF HSE PERSONNEL

5.2.1. HSE OFFICER
First HSE Officer to be mandatorily as per Option I as under and shall be designated
Senior HSE Officer. In case of non-availability of HSE Officers with Option I configuration, 
the subsequent HSE Officers can be as per Option II below with recorded reasons and 
approval of Site Construction Manager of BHEL. All these deviations should be reported 
to Region HSE and PSHQ HSE.

A. Option I
i. possesses a recognized degree in any branch of engineering or technology or 

architecture and had a practical experience of working in a building or other 
construction work in a supervisory capacity for a period of not less than two 
years or possesses a recognized diploma in any branch of engineering or 
technology and has had practical experience of building or other construction 
work in a supervisory capacity for a period of not less than five years;

ii. possesses a recognized degree or diploma in industrial safety with at least one 
paper in construction safety (as an elective subject/ part thereof);

iii. has adequate knowledge of the language spoken by majority of building 
workers from the construction site in which he is to be appointed.

B. Option II:
Graduation Degree in Science with Physics & Chemistry and degree or diploma in 
Industrial Safety (All Degrees/ Diploma from any Indian institutes recognized by 
AICTE or State Council of Technical Education of any Indian State) with practical 
experience of working in a building, plant or other construction works (as HSE 
Officer, in line with Indian Factories Act, 1958 or BOCW Act, 1996) for a period of 
not less than five years

Note: 

i. HSE Officer as per Option II shall be valid only on availability of Senior HSE Officer as per 
Option I at site. 

ii. In case of resignation of the Senior HSE Officer, the same has to be replaced within 15 days 
else all subsequent HSE Officers as per Option II (in case of multiple HSE Officers with a single 
agency) shall not be considered as valid. 

iii. The penalty shall be deducted considering non-availability of any HSE Officer at site. 

5.2.2. HSE SUPERVISOR: EITHER OF X OR Y BELOW

X. Recognized Degree in any branch of Engineering OR Diploma in any branch of 
engineering with at least one-year construction experience 

OR
Y. A recognized graduation Degree in Science (with Physics & Chemistry) or a recognized 

diploma in Engg. or Tech.  
Additional requirements for option (Y) above
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i. Trained in fire-fighting as well as in safety / occupational health related 
subjects, with:

ii. Minimum Two years of practical experience in construction work 
environment or in the field of safety and

Note: 

i. Option a above is by default, b is under special approval from Site HSE & Construction 
manager

ii. In both cases the candidate should possess requisite skills to deal with construction & fire 
safety related day-to-day issues.

5.3. HSE IN-CHARGE
In case there is more than one HSE Officer with any subcontractor, one of them, who is 
senior most by experience & meets qualification as per option 1 as mentioned in clause 
2.1 A above (in HSE discipline), may be designated as HSE In-charge who will be the 
nodal point of contact on HSE matters.

5.4. SUPPORTING STAFF TO HSE TEAM
i. Supporting Staff shall include scaffolders, scaffolding inspectors, riggers, skilled and 

unskilled manpower
ii. Subcontractor shall provide adequate number of workers as and when required, in 

order to attend and comply to Safety observations raised by BHEL/ Customer. 

5.5. AVAILABILITY AND PENALTY FOR NON-DEPLOYMENT
i. The subcontractor shall submit the certificates of qualification & experience of HSE 

manpower before deployment for BHEL to assess suitability as per requirement 
detailed in this document

ii. In case of rejection, subcontractor shall arrange additional candidates and submit 
resume to BHEL. Penalties will be applicable during the period of non-deployment in 
such cases as well.

iii. Subcontractor shall ensure physical availability of safety personnel at the place of 
specific work locations. 

iv. The Subcontractor -
deployment shall lead to stoppage of the work and final decision shall rest with Site 
HSE & Construction manager.

v. The Subcontractor shall prepare an organization chart identifying the areas of 
operations, responsibilities and reporting structure of all safety personnel for each 
shift and submit the same to BHEL.

vi. The subcontractor shall deploy sufficient HSE Officers, supervisors, as per numbers & 
qualifications mandated in this Section since mobilization of first batch of manpower 
and add more in proportion to the added strength in work force. Any delay in 
deployment will attract a penalty at following rates: 
Non-deployment of HSE Officer Rs. 75,000 per man-month
Non-deployment of HSE Supervisor Rs. 50,000 per man-month
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vii. Penalty shall be collected for the period of non-availability of safety personnel after 
allowing a grace period of 15 days for finding a replacement. The same shall be 
deducted on pro-rata basis till the required manpower is deployed.

viii. In case of abnormal delay & frequent rejections of candidates proposed by the 
subcontractor, BHEL shall exercise the right to deploy the safety manpower & deduct 
the amount from subcontractor s running bill with applicable overheads. In such cases 
also, the provision of logistics, transportation, food and other logistical support to the 
HSE personnel shall be in the scope of subcontractor in addition to the salary.  After 
deployment of manpower by BHEL, the penalty for non-deployment specified above 
shall not be applicable.

6. COMPETENCY OF OPERATORS/ DRIVERS OF CRANE, WINCH, LIFTING/
CONSTRUCTION EQUIPMENT ETC.
i. The Operators/ Drivers of crane, winch, construction/ lifting equipment etc. shall be 

experienced and have valid driving license for the class of vehicle / machinery as 
applicable (like Crane/ Forklift/ Rig, Construction equipment driving license etc.). 

ii. Minimum HMV driving license is required for all heavy equipment/ heavy vehicle
(trailer/ Hyva /dumper /TM) operators at site. 

iii. The subcontractor shall certify competence of these persons in writing as and when 
they are posted at site.

iv. Crane, Winch, Construction & lifting equipment operator should have certificate on 
subject course or experience certificate in employer letterhead. 

v. Where state is providing license for operating crane, tractor and other construction 
vehicles, same to be ensured.

Note: In case the statutory requirements i.e. State or Central Acts and / or Rules as 

and Conditions of Service- Act,1996 or State Rules (wherever notified), the Factories Act, 
1948 or Rules (wherever notified), etc. are more stringent than above, the same shall be 
followed.

7.
mentioned in current document, the same shall also be required to be complied at site by 
subcontractor. 

8. REFERENCES
The Safety Rules for Construction & Erection as outlined hereunder, while setting out a 
broad parameter of safety norms, are not exhaustive. The subcontractor and his agencies 
are advised to refer to the following statutory provisions as amended from time to time 
for details and strict compliance therewith.

8.1.FOR GREENFIELD PROJECTS



Bharat Heavy Electricals Limited, Power Sector
Regd. Office: BHEL House, Siri Fort, New Delhi-110049

HSEP14 Rev. 02, Dec. 21, 2022 Page 12 of 55
HSE Plan for Site Operations by Subcontractors

a) Building and Other Construction Workers (regulation of employment and conditions of 
service) Act, 1996 (briefly referred to as BOCW Act),

b) Building and other construction workers (regulation of employment and conditions of 
service) Central Rules, 1998 (briefly referred to as BOCW Rules) as adopted by the 
various State Governments,

8.2.FOR EXPANSION, MODIFICATION, ALTERATION AND, OR CONSTRUCTION 

ACTIVITY WITHIN AN EXISTING PLANT OPERATING AS PER APPROVED SITE 

PLAN UNDER THE FACTORIES ACT
a) Factories Act, 1948,
b) Factories Rules, as adopted by the various State Governments
c) BOCW Act
d) BOCW Rules
e) In case a new act/ statutory guideline/ modification/ consolidation of acts is 

implemented the same shall be required to be adhered by the subcontractor. 
f) The latest amendment of the above-mentioned acts/ rules shall be followed at site. 

9. BHEL POWER SECTOR HSE MANAGEMENT SYSTEM
The Systems and procedures of BHEL Power Sector HSE Management System shall be 
implemented by the subcontractor, including:

HSE PROCEDURE FOR REGISTER OF OHS HAZARDS AND RISKS

HSE PROCEDURE FOR REGISTER OF ENVIRONMENTAL ASPECTS AND IMPACTS

HSE PROCEDURE FOR REGISTER OF REGULATIONS

HSE PROCEDURE FOR TRAINING AND AWARENESS

HSE PROCEDURE FOR EMERGENCY PREPAREDNESS AND RESPONSE PLAN

HSE PROCEDURE FOR PERMIT TO WORK

HSE INSPECTION AND OTHER FORMATS

Note:

i. BHEL reserves the right to revise/ update these systems and procedure as per requirement
to address any changing HSE needs

ii. BHEL will provide hard / soft copies of applicable HSE Procedures, Work Permits, 
Operational Control Procedures, Inspection/ Other Formats etc. that are necessary for 
ensuring safe work to the successful bidder at Site. It is the responsibility of the 
subcontractor to ensure availability of these documents before commencing work at site.

iii. The subcontractor can get soft copies of these documents from respective Region SCT/ HSE 
for reference. The signed hard copies of the same shall not be required to be submitted 
along with tender document

iv. Subcontractor shall use the Digital (Web & App-Based) HSE management Software Systems 
provided by BHEL whenever provided. In case not provided, hard copy systems will continue
to be used. All information technology resources (Computers, mobile phones, mobile data, 
internet access etc.) for the use of such systems shall be ensured by the subcontractor.
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10. CLEARANCE OF MONTHLY RUNNING BILLS SUBJECT TO SAFETY
COMPLIANCE
i. The monthly running Bills of the subcontractor shall be released subject to compliance 

to HSE requirements as per checklist in Annexure H
ii. BHEL site HSE Head and Package In-charge shall be authorized to issue the clearance
iii. Site Construction Manager of BHEL shall be the final authority on the matter. 

11. HSE PERFORMANCE EVALUATION
i. Subcontractor shall be assessed on monthly basis for HSE Compliance by BHEL Safety 

In-charge at site. 
ii. The HSE evaluation shall be based on HSE Performance Evaluation System of BHEL

covering the contractual, statutory and regulatory requirements of HSE.
iii. BHEL shall reserve the right to use these performance scores 

capacity for future tenders
iv. If safety record of the subcontractor in execution of the awarded job is to the 

satisfaction of safety department of BHEL, issue of an appropriate certificate to 
recognize the safety performance of the subcontractor may be considered by BHEL 
after completion of the job, provided the execution performance is satisfactory.

12. HSE PENALTIES
i. Nonconformity of safety rules and safety appliances will be viewed seriously and BHEL 

has right to impose fines on the subcontractor for every instance of violation noticed.
ii. As per contractual provision HSE penalties shall be imposed on subcontractors for non-

compliance on HSE requirement as per following format.
iii. Following are the applicable penalties for various Safety violations:

Sub: MEMO for Penalty for non-compliances in Safety
Following lapse (tick marked) was observed and penalty (in Rs.) is imposed as stated at the 
bottom of this memo. It is requested that such occurrences be please avoided in future.

S. No Nature of Non - Compliance Penalty 
(in INR)

Remarks

A. System Violations
1 Working without valid Work Permit/ HIRA/ Method Statement 

/ JSA
2000 Per case

2 Controls as per Work Permit/ HIRA/MS/JSA not ensured 2000 Per case
3 Reported Safety Violations Not Closed within Stipulated Time 1000-

10000
Per case

4 Absence of required Subcontractor Officials (Site Head, HS 
Head) in Safety Reviews/Meetings

5000 Per case

5 Not providing required PPEs (Safety Harness, Lifeline, Safety 
Net, Fall arrestor, Safety Helmet, Gloves, Shoes etc.) for the 
work by subcontractor

2000 Per case

B. Competency/ Training/ Induction Violations
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1 Incompetent personnel deployed for specialized jobs like 
height work, hot work, rigging, vehicle operation etc. (without 
valid license/ certificate etc.)

3000 Per case

2 Work without induction training & medical check 2000 Per case
3 Height Work without Vertigo Test and height work training 2000 Per case
C. PPE Violations Height Work
1 Not wearing/ hooking Double Lanyard Safety Harness while 

working at height (> 1.2 meters) or not anchoring to lifeline
1000 Per case

2 Not Providing Lifeline for height work 3000
3 Unsafe platforms without Top, Mid Rails and Toe-Guards for 

Height Work
3000

4 Not providing secondary means of fall protection for height
work (Safety Nets, Retractable Fall Arrestors etc.)

3000 Per case

D. PPE Violations General
1 Not wearing safety helmet 1000 Per case
2 Wearing of helmets without chin straps 1000 Per case
3 Not Wearing safety shoes 500 Per case
4 Not wearing gloves 500 Per case
6 Not using grinding goggles/ face shield during grinding/ 

cutting
2000 Per case

E. Electrical Safety Violations
1 Broken/ exposed wires/ cables 2000 Per case per day
2 Electrical plug not used for connection/ hand machines 1000 Per case per day
3 Not using proper ELCBs for electrical equipment 2000 Per case per day
4 Improper earthing of welding & Other electrical machines (Lack 

of double earthing, improper/ untested earth pit etc.)
2000 Per case per day

5 Not using 24 V supply for lighting in confined spaces 2000 Per case
6 Cables haphazard/ blocking way/ not organized properly 1000 Per case per day
F. Lifting & Rigging Violations
1 Using Sling/ Chain Pulley Block and other Small T&Ps without 

proper, traceable Tag and Test Certificate
2000 Per T&P per day

2 Using damaged slings or not slinging properly 2000 Per T&P per day
3 Use of lifting equipment without having valid Test certificate 5000 Per equipment 

per seven days
4 Lifting hooks used without latches 2000 Per hook per day
5 Not effectively barricading area below lifting activity 5000 Per case
6 Using untrained/ unqualified rigger 5000 Per case
G. Housekeeping
1 Non-removal of scrap from platforms 5000 Per Event Per 

location per 7 
days

2 Not conducting scheduled housekeeping drives 5000 Per drive
H. Hot Work Safety Violations
1 Gas cutting without flash back arrestor at both ends 5000 Per machine per 

incidence
2 Gas cutting at height without fire blanket 2000 Per event
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3 Not keeping gas cylinders vertically 2000 Per event
4 Lifting cylinders without cage or rolling of cylinders 2000 Per incidence
5 Leakage in gas cylinder 2000 Per incidence

I. Vehicle Safety/ Operation
1 Not having valid driving license for the type of vehicle/ T&P 2000 Per driver per 

incidence
2 Two-wheeler entry in construction area 2000 Per vehicle
3 Using Hydra for material movement at site in unsafe manner 2000 Per case
4 Using Two Hydra in Tandem for material movement without 

proper precautions as per OCP
2000 Per case

5 Vehicles, Hydras, Cranes, Dumpers and Earth Movers not 
having automatic back horns linked to gear

2000 Per Equipment 
per day

6 Not providing proper hard barricades around excavations/ 
unpermitted areas

5000 Per location per 
day

7 Not using guide rope while transporting material using Hydra 
or Cranes

2000 Per event

8 Over speeding 5000 Per case
9 Using Conventional Hydra crane 50000 Per day /crane

J. Accidents/ Incidents/ Near Misses
1 Non-reporting of Near Miss/ Incident 20000 Per case
2 Major Accident Worker unable to resume work within 48 hrs 100000 Per incident
3 Fatal Accident 500000 Per incident

K. Miscellaneous
1. Not providing the facility (drinking water, rest shed, labor 

colony etc. as per the specifications/ requirement)
5000 Per month per 

violation
2. Not nominating the required number of workers for training as 

per plan
5000 Per incidence

3. Lack of proper arrangement for disposal of sewage/ waste water/ effluents etc. 10000 Per incidence

      
____________________________________________________________________________________________________________
____________________________________________________________________________________________________________
____________________________________________________________________________________________________________

Penalty Amount:

1. Rate as per above chart 
2. No. of Persons/ machine/ event/ labor
3. No. of times the same error is repeated: Repetition factor
4. Total Penalty= 1. X 2. X 3. = 

  Witnessed by:         
Subcontractor representative) (BHEL 

representative)
Signature                       _________________________              

____________________________
Name                                         ___________________________________                    

________________________________________



Bharat Heavy Electricals Limited, Power Sector
Regd. Office: BHEL House, Siri Fort, New Delhi-110049

HSEP14 Rev. 02, Dec. 21, 2022 Page 16 of 55
HSE Plan for Site Operations by Subcontractors

  Distribution: subcontractor Site In-charge,
                                  1 Copy to Site Construction Manager (BHEL)

1 Copy to Site Finance
Note:

i.
incident due to or in the area of the subcontractor is more than those indicated above, 
same shall be imposed back-to-back on the subcontractor. However, in case such an 
amount is less than the specified above, penalty amount indicated above shall be imposed 
on the subcontractor. 

ii. For same violation only one penalty (higher of the two mentioned below) shall be 
applicable 

a.
b. Penalty as indicated in current document. 

iii. For repeated violation for the same equipment/ location, the penalty would be double of 
uent days.

iv. For repeated fatal incident in the same Unit incremental penalty shall be imposed: The 
subcontractor will pay 2 times the previously paid penalty in case there is repeated major/ 
fatal incident under the same subcontractor for the same package in the same unit.

v. Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. 
The decision of BHEL engineer is final on the above.

vi. If principal customer/statutory and regulatory bodies impose some penalty on HSE due to 
the non-compliance of the subcontractor the same shall be passed on to them.

vii. The penalty amount shall be recovered by BHEL Finance department from subcontractors 
from the RA/Final bill.

13. PUNITIVE ACTIONS FOR SAFETY

i. Not wearing required PPEs when provided and not following safe work procedure

ii. Taking unnecessary risks especially in height work, hot work, radiation work, lifting activity

iii. Coming to work under influence of sedatives like alcohol, drugs etc.

iv. Coming to work without ID Card/ Gate Pass (if provided)

v. Intimidating/ threatening at work

vi. Using cell phones during height work, hot work, lifting activity, driving.
In case any worker carries out any of the critical safety violations as above, BHEL 
reserves the right to enforce punitive action in following manner:

First Offence: 1 Punch on Gate Pass/ Induction Card/ ID Card etc. and 1-hour HSE 
Training. With one day off from duty

Second Offence: 2 Punches and 2-hours HSE Training with one day off from duty
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Third Offence: 3 Punches and the worker will be dismissed. Gate pass to be 
confiscated 

In case any employee of subcontractor carries out any of the critical safety violations as 
above, subcontractor Site In-charge shall issue warning letter to concerned employee 
with copy to BHEL

Note:

i. For above violations, guilt of the worker/ employee has to be established through 
appropriate evidences and records maintained. 

ii. If worker/ employee has not been given the required PPEs and safety equipment by the 
agency and/or not facilitated by the agency to follow safety rules, he/ she will not be 
considered liable but the agency will be penalized as per penalty provision in this 
document. In such cases, the subcontractor shall not pass the penalty over to the worker/ 
employee through wage deduction etc. 

iii. These critical safety violations and their consequences shall be shared with all workers and 
employees during induction and other training programs/ meetings, toolbox talks etc.

iv. Gate Pass shall have provision of Tagging as indicated above

v. The appellate authority (only for final dismissal) in this case shall be the BHEL Site In-charge 
whose decision shall be final on the matter and binding on all parties.

14. LEGAL IMPLICATIONS
Any legal Costs incurred by BHEL, on account of accidents taking place in the activities of 
the subcontractor, shall be debited to the subcontractor on actual cost basis.
For any accident occurring at site to any worker/ employee of the subcontractor leading to 
legal implications to BHEL Employee/ Management shall be safeguarded by BHEL legal 
department. All legal expenses incurred by BHEL on this account shall be recovered from 
the subcontractor. The accident also includes fire, loss of property or life at site. 

15. HSE REVIEW MEETING
i. Subcontractor Site In-charge and HSE In-charge shall attend the HSE Review Meeting as 

and when called by BHEL. 
The indicative agenda points are given below:

a) Implementation of earlier MOM points
b) Compliance Status of HSE Observations
c) Incidents & Near Misses, their Root Causes and Actions Taken
d) HSE performance review
e) HSE inspection findings
f) HSE audit and CAPA
g) HSE training
h) Health check-up camp
i) HSE planning for the erection and commissioning and installation activities in the

coming month
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j) HSE reward and promotional activities

ii. MOM on the discussion along with HSE observations will be circulated to the subcontractor
for action.

iii. The subcontractor shall close the observations to the satisfaction of BHEL within stipulated 
time frame

16. OTHER REQUIREMENTS
i. If the subcontractor fails to improve the standards of safety in its operation to the 

satisfaction of BHEL after being given reasonable opportunity to do so and/or if the 
subcontractor fails to take appropriate safety precautions or to provide necessary safety 
devices and equipment or to carry out instruction regarding safety issued by BHEL, BHEL 
shall have the right to take corrective steps and the cost shall be debited to the 
subcontractor with applicable overheads.

ii. If the subcontractor succeeds in carrying out its job in time without any fatal or disabling 
injury incident and without any damage to property BHEL may, at its sole discretion, 
favorably consider to reward the subcontractor suitably for the performance.

iii. In case of any damage to property due to lapses by the subcontractor, BHEL shall have the 
right to recover the cost of such damages from the subcontractor after holding an 
appropriate enquiry.

iv. The subcontractor shall take all measures at the sites of the work to protect all persons 
from incidents and shall be bound to bear the expenses of defense of every suit, action or 
other proceeding of law that may be brought by any persons for injury sustained or death 
owing to neglect of the above precautions and to pay any such persons such compensation 
or which may with the consent of the subcontractor be paid to compromise any claim by 
any such person, should such claim proceeding be filed against BHEL, the subcontractor
hereby agrees to indemnify BHEL against the same.

v. The subcontractor shall not employ men below the age of 18 years and women on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, overalls shall be supplied by the subcontractor
to the workmen and adequate facilities shall be provided to enable the working painters 
to wash during the cessation of work.

vi. The subcontractor shall notify BHEL of his intention to bring to site any equipment or 
material which may create hazard.

vii. BHEL shall have the right to prescribe the conditions under which such equipment or 
materials may be handled and the subcontractor shall adhere to such instructions.

viii. BHEL may prohibit the use of any construction machinery, which according to the 
organization is unsafe. No claim for compensation due to such prohibition will be 
entertained by BHEL.
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17. MEMORANDUM OF UNDERSTANDING:
After award of work, subcontractors are required to enter into a memorandum of 
understanding as given below:
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Memorandum of Understanding

BHEL, Power Sector Region is committed to Health, Safety and Environment Policy 
(HSE Policy). 

M/s do hereby also commit to comply with the same HSE Policy while 
executing the Contract Number _____________________________

M/s have gone through and understood all the HSE requirements of the 
contract including HSE manpower, tools & equipment, systems & procedures, and agree 
to fulfill the same as a minimum. Any additional resources and support required for 
ensuring fulfillment of HSE Objectives shall be provided by subcontractor at no extra 
cost.

M/s agree that in case they fail to comply to the HSE requirements as 
stipulated in the contract, BHEL shall have the right to implement the same and the cost 
shall be recovered from the subcontractor with applicable overheads.

M/s shall ensure that safe work practices as per the HSE plan. Spirit and 
content therein shall be imbibed in all workers and supervisors for compliance. 

In addition to this, M/ shall comply to all applicable statutory and 
regulatory requirements which are in force in the place of project and any special 
requirement specified in the contract document of the principal customer.

M/s shall co-operate in HSE audits/inspections conducted by BHEL 
/customer/ third party and ensure to close any non-conformity observed/reported 
within prescribed time limit.

M/s agree that the subcontractor shall seek HSE clearance as per BHEL 
format before each RA bill as mentioned in clause no. 9. The penalty amounts for not 
providing Safety manpower and various Safety violations have also been reviewed and 
agreed.

agree to share the HSE Costs (running costs) of common facilities 
created by BHEL on proportional to contract value basis as calculated at Site by BHEL.

Signed by authorized representative of M/s ---------------------------------------

Name :

Place & Date:
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SECTION B

OPERATIONAL REQUIREMENTS
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1. PURPOSE:
1.1. The purpose of this HSE Plan is to provide for the systematic identification, 

evaluation, prevention and control of general workplace hazards, specific job
hazards, potential hazards and environmental impacts that may arise from 
foreseeable conditions during installation and servicing of industrial projects and
power plants.

1.2. subcontractors at all installation and 
servicing sites. In case customer specific documents are to be implemented, this 
document will be followed in conjunction with customer specific documents in 
complementary manner.

1.3. Although every effort has been made to make the procedures and guidelines in line
with statutory requirements, in case of any discrepancy wherein the relevant 
statutory guidelines supersedes this document, the same shall be followed.

1.4. In case any specific HSE requirement , not explicitly 
indicated in this document the same shall be required to be fulfilled as per the 
decision of BHEL Site construction manager.

2. SCOPE:
Subcontractors at all installation / servicing 

activities of BHEL Power Sector as per the relevant contractual obligations

3. OBJECTIVES AND TARGETS:
i.

ii. 100% compliance to all legal/statutory requirements related to EHS.
iii. 100% Health, Safety and Environmental Induction training attendance for all workers.
iv. 100% High Risk activities to be carried out only after approved Method Statement, HIRA / 

Aspect-Impact / JSA / OCP and Permit to Work are implemented.
v. 100% PPEs compliance in high and medium risk activities.
vi. 100% incident reporting, recording and reviewing for corrective actions.

vii. Regular Safety Reviews to assess HSE program compliance and closure of any recognized gaps 
to improve safety management and incident prevention

viii.
including managerial, supervisory, professional, technical, clerical and other workers 
including contract laborers)

ix. Prevent pollution to environment
x. Ensure the Health and Safety of all persons at work site is not adversely affected by the 

work.
xi. Ensure protection of environment of the work site.

xii. Comply at all times with the relevant statutory and contractual HSE requirements.
xiii. Provide trained, experienced and competent personnel. Ensure medically fit personnel 

only are engaged at work.
xiv. Provide and maintain plant, places and systems of work that are safe and without risk to 

health and the environment.
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xv. Provide all personnel with adequate information, instruction, training and supervision 
on the safety aspect of their work.

xvi. Effectively control, co-ordinate and monitor the activities of all personnel on the Project 
sites including subcontractors in respects of HSE.

xvii. Establish effective communication on HSE matters with all relevant parties involved in 
the Project works.

xviii. Ensure that all work planning considers all persons that may be affected by the work.
xix. Ensure fitness testing of all T&Ps/Lifting appliances like cranes, chain pulley blocks etc. 

are to be certified by competent person.
xx. Ensure timely provision of resources to facilitate effective implementation of HSE 

requirements.
xxi. Ensure continual improvements in HSE performance.
xxii. Ensure conservation of resources and reduction of wastage.
xxiii. Capture the data of all incidents including near misses, process deviation etc. Investigate 

and analyze the same to find out the root cause.
xxiv. Ensure timely implementation of correction, corrective action and preventive action.

The subcontractor shall also comply with HSE Targets stipulated by BHEL from time 
to time.

4. BHEL HEALTH, SAFETY & ENVIRONMENT POLICY:

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our 
commitment to protect our employees and people we work with, community and 
environment. BHEL believes in zero tolerance for unsafe work/non-conformance to safety 
and in minimizing environmental footprint associated with all its business activities. We 
commit to continually improve our HSE performance by:

Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.
Ensuring compliance with applicable legislation, regulations and BHEL systems.
Taking up activities for conservation of resources and adopting sound waste 
management by following Reduce/Recycle/Reuse approach.
Continually identifying, assessing and managing environmental impacts and 
Occupational Health & Safety risks of all activities, products and services adopting 
approach based on elimination/ substitution/reduction/control.
Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and for selection of plants, 
technologies and services.
Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, subcontractors and suppliers on HSE issues.
Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.
Communicating this policy within BHEL and making it available to interested parties.

Chairman & Managing Director/ BHEL
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5. ILLUSTRATIVE RESPONSIBILITIES OF SUBCONTRACTOR EMPLOYEES

5.1 HSE - A LINE RESPONSIBILITY
i.

ii. The term "Line" includes management, Executives, Supervisors, Foremen, and Workers 
who are part of the workforce. Line is to be fully involved in HSE Planning & 
Implementation with the aid and advice of HSE organization.

iii. Line , having control of resources and manpower is responsible for overall 
implementation of HSE Systems and closure of HSE observations.

5.2 SITE IN -CHARGE:
i. Shall sign Memorandum of Understanding (MoU)

ii. Shall ensure availability of all necessary resources required for implementation of HSE 
at Site

iii. Shall engage qualified HSE Officer(s) and supervisors (s)
iv. Shall adhere to the rules and regulations mentioned in this code, practice very strictly 

in area of work in consultation with concerned engineer and the safety coordinator.
v. Shall screen all workmen for health and competence requirement before engaging for 

the job and periodically thereafter as required.
vi. Shall not engage any employee below 18 years.

vii. Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, 
face shield, hand gloves etc. before starting the job. 

viii. Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates from 
competent person.

ix. Shall ensure closure of all HSE non-conformities reported by BHEL or observed during 
internal inspection by providing appropriate resources in a timely manner.

x. Shall ensure the implementation of provisions of applicable acts and rules pertaining to 
HSE. 

xi. Shall ensure availability of updated (Hazard Identification and Risk Assessment) Register 
for the area of activity

xii. Shall ensure availability of Method Statements & Job Safety Analysis for all hazardous 
activities

xiii. Shall ensure necessary controls to minimize risk in all applicable hazardous activities 
including Height Work, Hot Work, Lifting & Rigging, Confined Space, Maintenance, 
excavation, Radiography, Loading/ Unloading, Drilling/ Blasting etc. 

xiv. Shall ensure implementation of HSE requirements mentioned in this document and as 
specified in the BHEL HSE management System including training, inspection, 
awareness, reporting etc. 

xv. Shall ensure that person working above 2.0 meter should use Safety Harness tied to a 
life line/stable structure.

xvi. Shall ensure a secondary means of fall protection (Safety Net, Retractable Fall Arrestor 
etc.)  for preventing fall from height

xvii. Shall ensure that materials are not thrown from height. Cautions to be exercised to 
prevent fall of material from height.
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xviii. Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE 
officer of BHEL.

xix. Shall ensure that Horseplay is strictly forbidden.
xx. Shall ensure that adequate illumination is arranged during night work.

xxi. Shall ensure that all personnel working under subcontractor are working safely and do 
not create any Hazard to self and to others.

xxii. Shall ensure display of adequate signage/posters on HSE.
xxiii. Shall ensure that mobile phone is not used by workers while working.
xxiv. Shall ensure conductance of HSE audit, mock drill, medical camps, induction training 

and training on HSE at site.
xxv. Shall ensure full co-operation during HSE audits.

xxvi. Shall ensure submission of look- d 
PPEs as per work schedule.

xxvii. Shall ensure good housekeeping.
xxviii. Shall ensure adequate valid fire extinguishers are provided at the work site.

xxix. Shall ensure availability of sufficient number of toilets (preferably bio-toilets) 
/restrooms and adequate drinking water at work site and labor colony.

xxx. Shall ensure adequate emergency preparedness.
xxxi. Shall be member of site HSE committee and attend all meetings of the committee

xxxii. Power source for hand lamps shall be maximum of 24 v.
xxxiii. Temporary fencing should be done for open edges if Hand railings and Toe-guards are 

not available
xxxiv. To record all incidents including near miss and report to BHEL and to ensure analysis & 

corrective actions for the same
xxxv. Shall conduct weekly Safety Walks in the work area and record the findings.

xxxvi. Construction of Canteen at Site, Office Infrastructure: Printer, PC, Fire Extinguishers etc.
xxxvii. Shall analysis HSE Performance regularly in work area and take steps to improve the 

same
xxxviii. Shall ensure stoppage of work in case of unacceptable Safety hazards

5.3 HSE OFFICER:
i. Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, 

P&M and other tools and tackles.
ii. Facilitate inclusion of safety elements into Work Method Statement and creation of Job 

Safety Analysis (JSA)
iii. (HSE Head) To prepare deployment plan of HSE personnel for all shifts, so as to ensure 

constant supervision of all areas. The plan to be submitted to BHEL
iv. Highlight the requirements of safety through Tool-box / other meetings.
v. Help concerned HOS to prepare Job Specific instructions/ JSA for critical jobs.

vi. Conduct investigation of all incident/dangerous occurrences & recommend appropriate 
safety measures.

vii. Advice & co-ordinate for implementation of HSE Systems & Procedures.
viii. To stop work in case of any critical safety violation until the violation is cleared

ix. Convene HSE meeting & minute the proceeding for circulation & follow-up action.
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x. Plan procurement of PPE & Safety devices and inspect their healthiness.
xi. Report to BHEL on all matters pertaining to status of safety and promotional program 

at site level.
xii. Facilitate administration of First Aid
xiii. Facilitate screening of workmen and safety induction.
xiv. Conduct fire Drill and facilitate emergency preparedness
xv. Design campaigns, competitions & other special emphasis programs to promote safety 

in the workplace.
xvi. Apprise BHEL on safety related problems.

xvii. Notify site personnel non-conformance to safety norms observed during site visits / site 
inspections.

xviii. Recommend to Site In charge, immediate discontinuance of work until rectification, of 
such situations warranting immediate action in view of imminent danger to life or 
property or environment.

xix. To decline acceptance of such PPE / safety equipment that do not conform to specified 
requirements.

xx. Encourage raising Near Miss Report on safety along with, improvement initiatives on 
safety.

xxi. Shall work as interface between various agencies such customer, package-in-charges, 
subcontractors on HSE matters.

5.4 HSE SUPERVISOR:
i. All requirements as per 5.1
ii. To monitor allotted area for Safety violations, take required action and inform the 

concerned Safety Supervisor / Officer
iii. To assist HSE Officer

5.5 PACKAGE IN-CHARGES, ENGINEERS & ALL EMPLOYEES:
i. To be aware of, get involved in and ensure implementation of all HSE related Systems 

and Procedures including but not limited to:
a. BHEL HSE Management System including HSE Procedures and OCPs, HIRA, JSA etc.
b. Work Permit System
c. Emergency Preparedness Response Plans 
d. Contractual HSE requirements
e. Legal Requirements
f. Penalty System
g. Training requirements

ii. To ensure that the persons engaged in respective area follow the safety rules like using 
appropriate PPEs.

iii. To develop Method Statements and ensure availability of Job Safety Analysis for all 
activities in scope

iv. To ensure that the reported HSE non-conformities in the work area are resolved 
immediately before resuming work

v. To record all incidents including near miss and report to BHEL.
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vi. To adopt safe working practices at all times and act as role model for Safety
vii. To take immediate corrective action actions in case any non-conformity is observed on 

product / process / system with respect to Occupational Health, Safety and Environment.
viii. In case any particular activity / work has extremely high consequential risk or high 

environmental impact, same shall be brought to the notice of BHEL Package In-charge 
before starting the work.

ix. To interfere/ stop work as & when identified unsafe.
x. To maintain & promote improved level of house-keeping all the time at site.
xi. To support/co-operate with audit team members as & when safety audits are carried out.

xii. To involve in investigation, if any incident occurs in his work area.
xiii. To participate in safety promotional programs
xiv. To attend the safety committee meeting, if member/invitee
xv. To ensure that only fit T&Ps and qualified persons are engaged for all activities.

xvi. Shall ensure that person working above 2.0 meter should use Safety Harness tied to a life 
line/stable structure.

xvii. Shall ensure that materials are not thrown from height. Cautions to be exercised to 
prevent fall of material from height.

xviii. Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates from 
competent authorities.

6. HSE PLANNING BY SUBCONTRACTOR:
6.1 HAZARD ANALYSIS & RISK ASSESSMENT (HIRA), METHOD STATEMENT 

(MS) & JOB SAFETY ANALYSIS (JSA):
i. Subcontractor shall identify all OHS Hazards and Risks applicable to all activities in scope 

and plan & implement the required control measures. HIRA Register shall be maintained.
ii. Subcontractor shall develop Method Statements & Job Safety Analysis documents for all 

hazardous activities in scope and ensure the required control measures. Job Safety 
Analysis is to be attached along with any Work Permit request

6.2 REGISTER OF REGULATIONS:
Subcontractor shall prepare a register of applicable rules and regulations in the scope and 
plan to ensure compliance. 

HIRA Register, Method Statements, Job Safety Analysis and Register of Regulations are 
dynamic documents and shall be revised (as applicable):

i. At fixed frequency of 3 months
ii. Addition/ deletion/ modification of a process/ activity
iii. After an accident/ incident
iv. After any change in applicable rules/ regulations/ laws.

6.3 MONTHLY HSE PLAN COVERING THE FOLLOWING AS A MINIMUM SHALL 

BE PREPARED AND SUBMITTED TO BHEL FOR APPROVAL:
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i. HSE Trainings covering all activities/ hazards/ workers

ii. HSE Inspection Plan covering all areas/ activities/ equipment/ hazards

iii. HSE Activities: Safety walks, Awards, housekeeping, reviews etc.

Note: Online/ App-based system shall be used for HSE Planning and Implementation/ 
Update whenever provided by BHEL otherwise Hard-copy based system shall continue

6.4 MONTHLY HSE PLANNING & REVIEW OF HSE ACTIVITIES ALONG WITH

BHEL:
Monthly planning and review of HSE activities shall be carried out by subcontractor as per 
provided format jointly along with BHEL

7. MOBILIZATION OF MACHINERY/EQUIPMENT/TOOLS BY SUBCONTRACTOR:
i. Subcontractor shall notify the engineer, of his intention to bring on to site any equipment 

or any container, with liquid or gaseous fuel or other substance which may create a 
hazard. The Engineer shall have the right to prescribe the condition under which such 
equipment or container may be handled and used during the performance of the works 
and the subcontractor shall strictly adhere to such instructions. The Engineer shall have 
the right to inspect any construction tool and to forbid its use, if in his opinion it is unsafe. 
No claim due to such prohibition will be entertained.

ii. As a measure to ensure that machinery, equipment and tools being mobilized to the 
construction site are fit for purpose and are maintained in safe operating condition and 
complies with legislative and owner requirement, inspection shall be arranged by in-
house competent authority for acceptance as applicable. Inspection by Third Party 
competent person shall be arranged:

a. Before first time use at site
b. After carrying out any modification
c. After repairs subsequent to involvement in any accident/ incident

iii. As a further measure to ensure that machinery, equipment and tools being mobilized to 
the construction site are fit for purpose and are maintained in safe operating condition 
and comply with legislative and owner requirement, inspection as per provided format
shall be arranged by in-house expert / competent authority (preferable) for acceptance.
The equipment considered for this purpose shall include all those in the T&P list in the 
tender document. 

8. MOBILIZATION OF MANPOWER BY SUBCONTRACTOR:

i. As a measure to ensure that manpower being mobilized to the construction site is fit and 
competent for safe working, screening arrangement shall be made by the sub-
subcontractor to ensure competency and fitness through following measures:

a) Medical Checkup: Examination of medical fitness shall be conducted through qualified 
medical professional for all workers to be deployed as per provided format. For height 
workers, vertigo (height phobia) test to be carried out as qualification criteria as per
Annexure K and recorded in provided format.
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b) Induction Training: Induction training of all workers to be ensured as per provided 
procedure and format. Training evaluation to be carried out and training to be repeated 
if not passed

c) Only on successfully meeting above criteria, permanent gate passes to be issued
ii. The subcontractor shall arrange induction and regular health check of their employees as 

per schedule VII of BOCW rules by a registered medical practitioner.
iii. The subcontractor shall take special care of the employees affected with occupational 

diseases under rule 230 and schedule II of BOCW Rules. The employees not meeting the 
fitness requirement should not be engaged for such job.

iv. Ensure that the regulatory requirements of excessive weight limit (to carry/lift/ move 
weights beyond prescribed limits) for male and female workers are complied with.

v. Appropriate accommodation to be arranged for all workmen in hygienic condition.
vi. Cost of contractual, statutory and regulatory requirements like Training, medical checks, 

PPEs etc. shall not be transferred to the workers and such activities shall be considered 
as part of the job.

9. PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPES):

i. Personnel Protective Equipment (PPEs), shall be provided by the subcontractor to all 
workers as per requirement of the job. 

ii. The choice of PPEs to ensure multiple (at least more than 1) means of protection against 
any hazard. All applicable safety precautions for a job shall be ensured notwithstanding 
the duration or perceived importance of the task. 

iii. The applicability of PPEs shall be as per the concept of Hierarchy of controls, i.e.:
iv. Elimination->Substitution->EngineeringControls->AdministrativeControls-PPEs
v. Relying solely on PPEs without ensuring necessary controls to be strictly avoided.
vi. The following matrix recommends usage of minimum PPEs against the respective job.

Activity  
Type of Protection 

Remarks, if any  
Hand  Eye  Ear  Body  Respiratory Others  

Gas Welding & 
Cutting  

LG  WG  -  LA  *SCBA/ 
OLBA  

-  * for confined space  

Electric Arc 
Welding  

LG  HMWS  -  LA  *SCBA/ 
OLBA  

-  * for confined space  

Rigging  CG  SG  -        --  

Working at Height  -  SG  -  DLFBH  -  *FAS  * for vertical columns  

Grinding & 
Chipping  

CG  FS / SG  -  LA  -  -  --  

Working in High 
Noise  

-  -  EP /  
EM  

-  -  -  --  

Handling of 
Cement Concrete  

RG  SG  -  -  DM  -    
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Blasting  CG  SG  EP*  -  -  -  * at noise area 

Excavation  CG  SG  -  -  DM  -  *Gum boot in place of 
Safety shoe for foot 

Chemical 
Handling  

PVCG  CSG  -  PVCA  -  -  *Full body rubber 
suit with hood 

Electrical and C&I  ERG*  SG  -  -  -  -  *For high voltages 

Sand/shot 
blasting  

CG  -  EP/ 
EM  

CA  SAMH  -    

ABBREVIATIONS: FS: Face Shield, CSG: Chemical splash goggles, HMWS: Helmet mounted 
welder's shield, GB: gum boot, DLFBH: Double lanyard full body harness, SG: Safety 
goggles, DM: Dust mask, SAMH L Supplied air mask/hood, EP/EM: Ear plug/Ear Muff, CG: 
Cotton hand gloves, LG: Leather hand gloves, LA: Leather apron, RG: Rubber gloves, PVCG: 
PVC Gloves, PVCA: PVC Apron, SCBA: Self-contained breathing apparatus, WG: Welding 
goggles, ERG: Electrical Rubber Gloves. OLBA: Online breathing apparatus  
The list is not exhaustive. Additional PPEs to ensure Safe Work may need to be deployed 
as per the requirement of the task at no additional cost.

vii. The PPEs shall conform to the relevant standards as below (illustrative list) and bear ISI 
mark.

RELEVANT IS-CODES FOR PERSONAL PROTECTION

PPEs IS Codes
Industrial Safety Helmets. IS: 2925 1984
Rubber gloves for electrical purposes. IS: 4770 1968
Industrial Safety Gloves (Leather &Cotton Gloves). IS: 6994 1973 (Part-I)
Leather safety boots and shoes. IS: 1989 1986 (Part-I-II)
Industrial and Safety rubber knee boots. IS: 5557 1969
Code of practice for selections care and repair of Safety 
footwear. IS: 6519 1971

Leather Safety footwear having direct molding 
sole.

IS: 11226 1985

Eye protectors. IS: 5983 1978
Ear protectors. IS: 9167 1979
Eye & Face protection during welding IS: 1179-1967
Industrial Safety Belts and Harness IS: 3521 1983
Guide for selection of industrial Safety equipment for body 
protection

IS:8519 -1977

Respiratory Protective Devices IS:9473-2002,14166-
1994,14746-1999

viii. Where workers are employed in sewers and manholes, which are in use, the 
subcontractor shall ensure that the manhole covers are opened and ventilated at least 
for an hour before the workers are allowed to get into manhole, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals or 
boards to prevent incident to the public
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ix. All the personnel and visitors shall mandatorily use safety helmet (with company logo), 
safety shoe and reflective vests, in addition to any other PPEs as deemed appropriate for 
the area of work/ visit.

x. Following Color scheme for Helmets shall be followed:
a. Workmen: Yellow
b. Safety staff: Green or white with green band
c. Electrician: Red
d. Others including visitors: White
e. For height workers, special marking on helmets besides indication on Gate Pass/ ID Card

xi. The subcontractor shall maintain register for issue and receipt of PPEs. 
xii. All the PPEs shall be checked for quality before issue and the same shall be periodically 

re-checked. The users shall be advised to check the PPEs themselves for any defect before 
putting on. The defective ones shall be replaced. 

xiii. The Helmets shall have logo or name (abbreviation of agency name permitted) affixed or 
printed on the front.

xiv. The body harnesses shall be serial numbered.

10. ARRANGEMENT OF INFRASTRUCTURE:
10.1 DRINKING WATER:
i. Drinking water shall be provided and maintained at suitable places at different elevations 

such that minimum quantity of 5 liters is available for each worker during the day.
ii. Drinking water tank shall be so installed so as to be available within 200 meters of each 

working area
iii. Container 
iv. Cleaning of the container shall be ensured at least once in a week. Mild cleaning 

detergents as used for cleaning vessels shall be applied and scrubbers (3M or equivalent) 
shall be used for removing scales and deposits on the inside surface. The tank shall be 
thoroughly cleaned with potable water only before it is refilled (also applicable to labor 
colony).

v. Suitability of water source for drinking to be tested as per IS10500 at least once in six 
months.

10.2 WASHING FACILITIES:
i. In every workplace, adequate and suitable facilities for washing shall be provided and 

maintained.
ii. Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition and dully illuminated for night use.

iii.
rkers.

iv. Overalls shall be supplied by the subcontractor to the workmen and adequate facilities 
shall be provided to enable the painters and other workers to wash during the cessation 
of work.
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10.3 LATRINES AND URINALS:
i. Latrines and urinals shall be provided in every work place as indicated in Section A
ii. Urinals shall also be provided at different elevations.

iii. They shall be adequately lighted and shall be maintained in a clean and sanitary condition 
at all times, by appointing designated person.

iv. Separate facilities shall be provided for the use of male and female worker if any.

10.4 PROVISION OF REST SHEDS FOR WORKERS DURING REST PERIOD:
Proper Rest Shed (s) with shelter shall be provided for rest during break so as to 
accommodate all workers as indicated in Section A

10.5 MEDICAL FACILITIES:

10.5.1 GENERAL
i. Provision of Medical Center, Ambulance etc. shall be as per Section A of this document

ii. Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste 
Management and Handling Rules, 1998)

iii. Every injury shall be treated, recorded and reported.
iv. All First Aid injuries shall be recorded as per provided Format
v. List of qualified first aiders and their contact numbers to be displayed at conspicuous 

places.

10.5.2 FIRST AIDER/ FIRST AID BOX
i. The first aider along with facilities should be available at a point nearest to the work 

location wherein majority of the workers are working. 
ii. The subcontractor shall provide necessary first aid facilities as per schedule III of BOCW. 

At every work place first aid facilities shall be provided and maintained.
iii. The first aid box shall be kept by first aider who shall always be readily available during 

the working hours of the work place. His name and contact no to be displayed on the box.
iv. The first aid boxes should be placed at various elevations so as to make them available 

within the reach and at the quickest possible time.
v. The first aid box shall be distinctly marked with a Green Cross on white background.
vi. Details of contents of first aid box is given in Annexure J

vii. A slip of contents shall be pasted on the First Aid Box with following details
viii. Monthly inspection of First Aid Box shall be carried out by the owner as per provided 

format
ix. The subcontractor should conduct periodical first aid classes to keep his supervisor and 

Engineers properly trained for attending to any emergency.

10.5.3 HEALTH CHECK UP
The persons engaged at the site shall undergo health check-up as per provided format before 
induction. In addition, the persons engaged in the following works shall undergo health check-
up at least once in a year:
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i. Height workers
ii. Drivers/crane operators/riggers
iii. Confined space workers
iv. Shot/sand blaster
v. Welding and NDE personnel

10.5.4 HEIGHT PHOBIA/ VERTIGO TEST:
i. The persons engaged in working at heights (above 2 meters) to be assessed for Vertigo 

and associated conditions and recorded as per provided format. Suggested Vertigo Test 
Procedure is given in Annexure K

ii. Such workers are to be allowed only on successful completion of test, otherwise shall be 
allocated ground-based jobs. 

iii. IDs / Height passes shall be issued to such workers, besides special markings on helmets 
for easy identification.

10.5.5 PROVISION OF CANTEEN FACILITY:
i. Canteen facilities shall be provided for the workmen of the project inside the project 

site where worker strength is 250 or more. 
ii. Proper cleaning and hygienic condition shall be maintained.
iii. Proper care should be taken to prevent biological contamination.
iv. Adequate drinking water should be available at canteen.
v. Fire extinguisher shall be provided inside canteen.
vi. Regular health check-up and medication to the canteen workers shall be ensured as per 

applicable regulations.
vii. Canteen waste to be disposed of in hygienic manner

10.6 PROVISION OF ACCOMMODATION/LABOR COLONY FOR WORKFORCE:

i. Proper accommodation for workforce to be provided in line with minimum requirements 
indicated in Section A

ii. Labor colony shall be inspected each week by HSE Officer and report submitted to BHEL as 
per provided format

10.7 PEST CONTROL:

Regular pest control should be carried out at all offices, mainly laboratories, canteen, labor 
colony and stores.

10.8 SCRAPYARD:

i. In consultation with customer, scrapyard shall be developed to store metal scrap, wooden 
scrap, waste, hazardous waste.

ii. Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored 
separately.
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10.9 ILLUMINATION:

i. The subcontractor shall arrange at his cost adequate lighting facilities e.g. flood lighting, 
hand lamps, area lighting etc. at various levels for safe and proper working operations at 
dark places and during night hours at the work spot as well as at the pre-assembly area.

ii. Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells.
iii. Lamps shall be protected by suitable guards where necessary to prevent danger, in case of 

breakage of lamp.
iv. Emergency lighting provision for night work shall be made to minimize danger in case of 

main supply failure.
v. Adequate and suitable light shall be provided at all work places & their approaches 

including passage ways as per IS: 3646 (Part-II). 

SUITABLE ILLUMINATION LEVELS FOR VARIOUS AREAS SHALL BE DECIDED BASED ON BROAD 

GUIDELINES INDICATED BELOW:

S. No. Location
Lux Level 

(lumens/sqm)
A. Construction Site
1 Outdoor areas like store yards, entrance and exit roads 20
2 Platforms 50
3 Entrances, corridors and stairs 100
4 General illumination of work area 150
5 Rough work like fabrication, assembly of major items 150
6 Medium work like assembly of small machined parts 300
7 Fine work like precision assembly, precision measurements etc. 700
8 Sheet metal works 200
9 Electrical and instrument labs 450
B. Office
1 Outdoor area like entrance and exit roads     20
2 Entrance halls      150
3 Corridors and lift cars     70
4 Lift landing       150
5 Stairs       100
6 Office rooms, conference rooms, library reading tables       300
7 Drawing table       450
8 Manual telephone exchange       200

vi. Illuminations shall be inspected on weekly basis as per provided format using a calibrated 
lux meter.
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11. HSE TRAINING & AWARENESS:
11.1 TRAINING PLAN:

i. All training programs to be carried out in a planned manner. Monthly/ Annual Training 
Calendar to be submitted to BHEL for approval and shall cover HSE Training 
requirements of all activities, workers, hazards applicable to the area(s) of work.

ii. Subcontractor shall nominate workers as per the schedule of specific training plan, 
failing which, penalty shall be imposed.

iii. Training records of all workers along with attendance, signatures, faculty details etc. 
shall be maintained in soft/ hard copy as per provided formats.

iv. Each labor should undergo at least 0.5% of total man-hours worked in HSE training.

11.2 HSE INDUCTION TRAINING

i. All persons entering into project site shall be given HSE induction training by the HSE 
officer of BHEL /subcontractor before being assigned to work.

ii. The induction training shall be imparted through audio-visual medium (Classroom 
specialized training), and shall be minimum of 1 Complete Day.

iii. Evaluation to be carried out after training and training shall be repeated in case of failure.
iv. Safety Induction Card shall be printed by Subcontractor and provided to all trained 

workers. A Safety induction book shall also be printed and issued to each worker after 
induction training (Format for the same may be provided by BHEL).

v. Induction training subjects shall include but not limited to:

a. Briefing of the Project details.
b. Safety objectives and targets.
c. Site HSE rules.
d. Critical Safety Violations and consequences
e. Site HSE hazards and aspects.
f. First aid facility.
g. Emergency Contact No.
h. Incident & Near Miss reporting.
i. Fire prevention and emergency response.
j. Rules to be followed in the labor colony (if applicable)
k. Accident case studies

vi. General:

a. Proper safety wear & gear must be issued to all the workers being registered for the 
induction (i.e., Shoes/Helmets/Goggles/Leg guard/Apron etc.)

b. They must arrive fully dressed in safety wear & gear to attend the induction.
c. Any one failing to conform to this safety wear& gear requirement shall not qualify to 

attend.
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d. On completing attending subcontractor -house HSE induction, each employee shall 
sign an induction training form to declare that he had understood the content and shall 
abide to follow and comply with safe work practices. 

e. They may only then be qualified to be issued with a personal I.D. card, for access to the 
work site subject to clearing the medical fitness test.

ABOVE STICKER SHALL BE PASTED ON HELMET OF WORKERS AFTER SAFETY INDUCTION TRAINING

11.3 JOB-SPECIFIC SKILL BASED HSE TRAINING

The contracting agency shall also impart job specific skill-based safety training to all its 
employees (Minimum one day) on various related safety topics using internal/external 
safety professionals/consultants as per the matrix given below. Record of such trainings 
and attendance particulars shall be maintained in a register for ready reference to 
statutory authorities/engineer-in charge as per provided format.

TRAINING MATRIX

Name of topic Executives Supervisors Skilled
Workmen

Other
Workers

Safety Induction   Y Y Y Y 
Accident_ Causes, factors, cost  Y Y Y -
Industrial hazards & Accident Prevention  Y Y Y -
Investigating, reporting, records  Y Y - -
Personal Protective Equipment  - Y Y Y 
Construction Safety & Role of 
Supervisory personnel   

- Y - -

Permit to Work (PTW)  - Y Y y 
Statutory Provisions (BOCW Act/Rules, 
Factories Act 1948 etc.)  

Y Y y y 

Material handling  - y Y Y 
Emergency Management  Y Y Y -
Electrical Safety  - Y Y -
Fire safety   Y Y Y Y 
First Aid & CPR (cardio pulmonary 
resuscitation)  

- Y Y Y (Selected) 

Safety in Welding & Cutting   - - Y -
Safety Audit  Y Y - -

Safety in Lifting Tools & Tackles  - Y Y y 
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Safety in Working at height  - Y Y Y 
Safety in Confined space work  - Y Y Y 
Defensive Driving   - Y* Y* Y*

             *for construction vehicle operators, helpers & crane operators                                           

Y=YES

Note:

i. Subcontractor shall prepare a training plan/ matrix covering all hazards and implement 
the same after approval of BHEL. 

ii. It is to be ensured that every worker undergoes Job-Specific training once every 3 months.
iii. Records of training programmes along with attendance shall be maintained by the 

subcontractor
iv. Each worker to be issued a Card indicating the types of trainings undergone.

11.4 HSE TOOL-BOX TALK:

i. HSE tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to 
specific work groups prior to the start of work and shall be randomly attended by 
subcontractor engineers/ officials. The agenda shall consist of the following:

a. Details of the job being intended for immediate execution.
b. The relevant hazards and risks involved in executing the job and their control and 

mitigating measures.
c. Specific site condition to be considered while executing the job like high 

temperature, humidity, unfavorable weather etc.
d. Recent non-compliances observed.
e. Appreciation of good work done by any person.
f. Any doubt clearing session at the end.

ii. Tool box talk to be conducted before start of work in every shift.
iii. During toolbox talk, visual check-up of workers regarding health, any signs of fatigue, 

intoxication etc. shall be conducted and any suspected workers to be acted upon.
iv. Record of Tool box talk shall be maintained as per provided format

11.5 TRAINING ON HEIGHT WORK:

i. Training on height work shall be imparted to all workers working at height by in-
house/external faculty at least once every 3 months. 

ii. For Height Workers Separate pass shall be provided by the subcontractor.
iii. The training shall be of minimum 2-hour duration, through audio-visual medium and 

followed by evaluation. In case of poor scoring, training shall be repeated.
iv. The training shall include following topics:

a. Proper use of PPEs safety harness, lanyard, fall arrester, retractable fall arrester, 
life line, safety nets etc.

b. Provision of secondary means of fall protection
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c. Safe climbing through monkey ladders.
d. Inspection of PPEs.
e. Medical fitness requirements.
f. Mock drill on rescue at height.
g.
h. Accident case Studies

11.6 RE-INDUCTION TRAINING

The induction training shall be repeated for every worker after at least 1 year and shall be 
a pre-requisite for renewal of Gate Pass/ ID card.

11.7 PENALTY TRAINING

The personnel involved in Safety Violations/ Incidents shall mandatorily undertake penalty 
training pertaining to the violation/ incident. Penalty training shall be at least half-day 
duration. 

11.8 HSE PROMOTION-SIGNAGE, POSTERS, COMPETITION, AWARDS ETC.:

i. HSE Displays shall be installed as indicated in Section A
ii. Contracting agencies shall arrange for display of safety hoardings depicting suitable 

safety cartoons/messages/ cautionary notices at appropriate places of project site to 
remind the workers to perform their duties safely. 

iii. Apart from safety hoardings, each agency should maintain a safety bulletin board at all 
their work locations. Such safety bulletin boards should depict the activities being 
planned for the day, good practices, permit details etc.

iv. Safety suggestion boxes shall be kept at each subcontractor
safety    suggestions from the workers. Best suggestions should be implemented and 
may be rewarded suitably to encourage the workers for safety.

v. Safety awareness campaigns, competitions, plays, movie shows, songs etc. to be 
organized for workers at Site and Labor colony from time to time to enhance Safety 
Awareness

11.9 HSE REWARDS & INCENTIVE SCHEME

  Subcontractor shall implement a reward & incentive scheme for workers & supervisors 
displaying adherence to safety principles. Such workers shall be felicitated in a monthly 
function, attended by Subcontractor top management and BHEL representatives. 
Suitable gift shall be given to such workers for encouragement.

11.10HSE AWARENESS PROGRAM FOR OFFICIALS:

Subcontractor shall arrange monthly HSE awareness program on different topics 
including medical awareness for all engineers/ supervisors / officials working at site. This 
program can be part of progress/ safety review meetings.
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12. HSE COMMUNICATION AND PARTICIPATION:
12.1 HSE INCIDENT REPORTING, INVESTIGATION & CORRECTIVE ACTION:
i. All incidents (near misses, property damage, first-aid cases, minor, major and fatal 

incidents) shall be reported to BHEL as they happen immediately through SMS and 
Hard/Soft copy as per provided format

ii. All incidents including near miss, minor, major and fatal incidents shall be recorded

iii. All incidents shall be investigated for Root Causes and corrective actions ensured to 
prevent recurrence shall be implemented.

iv. Work shall be put on hold in the area till corrective actions are verified by BHEL

v. The Root Cause Analyses and Corrective actions taken shall be recorded

12.2 HSE EVENT REPORTING:
i. Important HSE events like HSE training, Medical camp etc. organized at site shall be 

reported to BHEL site management in detail with photographs for publication in 
different in-house magazines

ii. Celebration of important days like National Safety Day, World Environment Day etc. shall 
also be reported as mentioned above.

12.3 MONTHLY HSE REPORTING:
i. All routine and non-routine HSE activities shall be reported to BHEL on monthly basis by 

the subcontractor as per provided format. The reporting medium can be hard/soft as 
per BHEL requirement.

ii. The period of reporting shall be 25th of the preceding month to 24th of the present 
month and shall be submitted by the end of the calendar month.

iii. Report shall include good quality images of HSE Activities

12.4 DAILY HSE ACTIVITY REPORTING:
Daily HSE activities shall be reported by subcontractor to BHEL as per provided format

12.5 HSE SUGGESTIONS:
All workers and employees shall be encouraged to provide suggestions for improvement 
in Health, Safety & Environment performance at site. The suggestions shall be recorded 

as per provided format. Suggestions found suitable for 
implementation shall be implemented and recognition / reward to be given to the 
submitter.

Suggestion Register to be placed at Site and Labor Colony and shall be reviewed on 
periodic basis
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12.6 CLIENT COMMUNICATION:
All HSE related communication from BHEL, customer / external statutory and regulatory 
agencies to be handled on priority. Same to be recorded and issues to be resolved in 
expeditious manner

13. SAFETY DURING WORK EXECUTION:
Safety during work execution shall be ensured by following appropriate Safety Rules, 
providing adequate resources, deploying competent and trained manpower, regular 
training & inspection and non-conformity resolution. Main aspects are indicated as 
under:

13.1 OPERATIONAL CONTROL PROCEDURES:
In order to reduce the risk associated with hazardous activities, applicable OCPs 
(Operational control procedures) will be followed by subcontractor as per BHEL 
instructions, outcomes of Hazard Analysis & other requirements. This will be done as 
part of normal scope of work. Illustrative list of reference OCPs is given below. 

TABLE 13.1 ILLUSTRATIVE LIST OF REFERENCE OCPS

No. Topic No. Topic No. Topic
0 General Safety 22 Steam blowing 44 Material preservation
1 Handling of chemicals 23 Working in confined 

area
45 Electro-resistance 

heating
2 Electrical safety 24 Operation of passenger 

lift, material hoists & 
cages

46 Blasting

3 Energy conservation 25 Vehicle/ Crane 
maintenance

47 Transformer charging

4 Welding and gas 
cutting operation

26 Radiography 48 Handling of battery 
system

5 Fire safety 27 Waste disposal 49 DG set
6 Use of hand tools 28 Handling & storage of 

mineral wool 
50 Sanitary maintenance

7 First aid 29 Working at night 51 Piling rig operation
8 Food safety at 

canteen
30 Computer operation 52 Passivation

9 Use of cranes 31 Storage in open yard 53 EDTA Cleaning
10 Storage and handling 

of gas cylinders
32 Drilling, reaming and 

grinding(machining)
54 Chemical cleaning of 

Pre boiler system
11 Manual arc welding 33 Stress relieving 55 Boiler Light up
12 Use of helmets 34 Hydraulic test 56 Rolling and 

Synchronization
13 Good house keeping 35 Trial run of rotary 

equipment 
57 Loading of Unit
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14 Safe excavation 36 Batching 58 Air compressor
15 Working at height 37 Cable laying/tray work 59 Hydra Operation
16 Filling of hydrogen in 

cylinder
38 Spray insulation 60 Duct Pre-assembly

17 Illumination 39 Compressor operation 

61

Resumption of 
construction 
activities after 
lockdown and 
prevention of 
coronavirus infection 
during site operations

18 Handling and erection 
of heavy metals

40 Gas distribution test 

19 Acid cleaning 41 Cleaning of Hot well / 
Deaerator

20 Oil flushing 42 Electrical maintenance
61A

Prevention of Covid-19 
infection in labour 
colony

21 Alkali boil out 43 O&M of control of AC 
plant & system

62
Truss/ Structure fit-up 
and alignment

a. The reference OCPs shall be suitably modified by subcontractor as per specific 
requirements to control the hazards. 

b. In case any other OCP is found to be applicable during the execution of work at site, 
then subcontractor will prepare and follow those as well. 

13.2 WORK PERMIT SYSTEM:
i. The following activities shall be carried out by the subcontractor strictly after obtaining

Permit to Work from BHEL
a) Height working
b) Hot working
c) Confined space Work
d) Excavation more than 2-meter depth
e) Radiography
f) Heavy / Complex / Critical Lifting Activity 
g) Night / Holiday Work 
h) Material Loading / Unloading 
i) Grating, Safety Net, Safety Facility Removal 
j) Live Electrical Maintenance etc. - Lockout / Tagout
k) Beam / truss/ duct/ structure alignment

ii. The Work Permit Formats shall be provided by BHEL at Site. It is the responsibility of the 
subcontractor to ensure their availability

iii. The above list is not exhaustive. BHEL reserves right to introduce additional Permits or 
modify requirements for usage of existing Permits. The conditions for using the Permit 
are specified in the Format (General Requirements).

iv. Where customer is having separate Work Permit System the same shall be followed in 
conjunction / merged to ensure all activities and checks are covered in all systems.

v. Details of working Group to be attached along with work permit request.
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vi. All the Permits along with JSA/HIRA must be initiated by Agency Execution Team
vii. Permit applicant shall apply for work permit of particular work activity at particular 

location before starting of the work with Job Hazard Analysis.
viii. All Permit signatories (including subcontractor -charge and HSE Officer) shall 

physically visit the work area and check that all the safety control measures necessary for 
the activity are in place. Only then the permit shall be issued.

ix. Signatory shall physically visit the area of work and ensure all required safeguards before 
signing the Permit

x. Signatory shall periodically visit the area to confirm the availability of required safeguards 
throughout the currency of the permit

xi. In case any Permit requirement is not available, work will be stopped till it is made 
available

xii. Permit holder shall implement and maintain all control measures during the period of 
permit. The permit will be closed after completion of the work.

xiii. Online Work Permit System shall be used whenever provided by BHEL, otherwise hard 
copy shall be used

13.3 ACTIVITY-SPECIFIC PRECAUTIONS/ CONTROLS

Detailed HSE precautions for various activities undertaken at Site by the subcontractors are 
specified in Annexure I. Same are to be ensured by the Sub-subcontractor while carrying
out respective activities at Site

Index of Annexure I is given as under
SN Description Page No.

1. General 2
2. Work at height 2
2.1 Personnel fall protection system must include 3
2.2 Working Platform 4
2.3 Scaffolding 5

  2.4 Ladder Safety 7
3. Excavation & Civil Works 8
3.1 Excavation 8
3.2 Piling 9
3.3 Batching Plant Operation 9
3.4 Mobile Plant 10
3.5 Concrete Vibrators 11
3.6 Concrete Mixers 11
4. Welding & Gas Cutting Safety (Hot Work) 11
5. Lifting & Rigging Safety 13
5.1 Cranes & Hoisting Equipment 15
6. Demolition Work 20
7. T&Ps General 20
8. Chemical Handling 20
9. Electrical Safety 20
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10. Use of Hand Tools and Power-Operated Tools 25
11. Start Up, Commissioning and Testing: 27
12. Fire Safety 27
13. Painting 28
14. OTO) 29
15. Risk Assessment 36
16. HSE Preparedness for Adverse Climates and Weather 37
16.1 Summer 37
16.2 Monsoon 38
16.3 Emergency Weather Conditions 40
16.4 Prevention of Covid-19 At Project Site & Labor Colony 41
16.5 Noise Mitigation 43

14. ENVIRONMENTAL CONTROL & SOCIAL RESPONSIBILITY

i. Environment protection has always been given prime importance by BHEL. Environmental 
damage is a major concern of the principal subcontractor and every effort shall be made, 
to have effective control measures in place to avoid pollution of Air, Water and Land and 
associated life. Banned substances like asbestos and Chlorofluorocarbons such as carbon 
tetrachloride and trichloroethylene shall not be used. Waste disposal shall be done in 
accordance with the guidelines laid down in the project specification.

ii. Any chemical including solvents and paints, required for construction shall be stored in 
designated bonded areas around the site as per Material Safety Data Sheet (MSDS).

iii. In the event of any spillage, the principle is to recover as much material as possible before 
it enters drainage system and to take all possible action to prevent spilled materials from 
running off the site. The subcontractor shall use appropriate MSDS for clean-up technique

iv. All subcontractors shall be responsible for the cleanliness of their own areas
v. Regular dust suppression using sprinklers shall be carried out in respective area

vi. The subcontractors shall ensure that noise levels generated by plant or machinery are as 
low as reasonably practicable. Where the subcontractor anticipates the generation of 
excessive noise levels from his operations the subcontractor shall inform to Construction 
Manager of BHEL accordingly so that reasonable &practicable precautions can be taken 
to protect other persons who may be affected.

vii. It is imperative on the part of the subcontractor to join and effectively contribute in joint 
measures such as tree plantation, environment protection, contributing towards social 
upliftment, conversion of packing woods to school furniture, enhancing good relation 
with local populace etc.

viii. The subcontractor shall carry out periodic air and water quality check and illumination 
level checking in his area of work place and take suitable control measure.
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15. HOUSEKEEPING
i. Keeping the work area and access roads clean/ free from debris, removed scaffoldings, 

scraps, insulation/sheeting wastage /cut pieces, temporary structures, packing woods 
etc. will be in the scope of the subcontractor. Such cleanings have to be done by 
subcontractor within quoted rate, on daily basis. 

ii. If such activity is not carried out by subcontractor / BHEL is not satisfied, then BHEL may 
get it done by other agency and actual cost along with BHEL overheads will be deducted 
from subcontractor's bill. Such decisions of BHEL shall be binding on the subcontractor

iii. Dedicated Housekeeping gangs shall be deployed, who shall be provided all required PPEs 
and safety training

iv. Mass housekeeping shall be carried out for half a day in a week
v. Proper housekeeping to be maintained at work place and the following are to be taken 

care of on daily basis.
vi. All surplus earth and debris are removed/disposed off from the working areas to 

identified locations.
vii. Unused/Surplus cables, steel items and steel scrap lying scattered at different 

places/elevation within the working areas are removed to identified locations.
viii. All wooden scrap, empty wooden cable drums and other combustible packing materials, 

shall be removed from workplace to identified locations. 
ix. Sufficient waste bins shall be provided at different work places for easy collection of 

scrap/waste. Scrap chute shall be installed to remove scrap from high locations.
x. Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap 

and other hindrances.
xi. Workmen shall be educated through tool box talk about the importance of housekeeping 

and encourage not to litter.
xii. Labor camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips 

and bricks, etc. shall not be allowed in the camp to obstruct free movement of men and 
machineries.

xiii. Fabricated steel structures, pipes & piping materials shall be stacked properly.
xiv. No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which 

may obstruct the traffic movement as well as below LT/HT power line.
xv. Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the 

working areas.

16. WASTE MANAGEMENT
i. Take suitable measures for waste management and environment related laws/legislation 

as a part of normal construction activities. Compliance with the legal requirements on 
storage/ disposal of paint drums (including the empty ones), Lubricant containers, 
Chemical Containers, and transportation and storage of hazardous chemicals will be 
strictly maintained.

ii. Details of E-Waste, Hazardous Waste, biomedical waste etc. and their disposal plan, shall 
be submitted to BHEL every 6 months as per provided formats.
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16.1 BINS AT WORK PLACE
i. Sufficient rubbish bins shall be provided close to workplaces.

ii. Bins should be painted yellow and numbered.
iii. Sufficient nos. of drip trays shall be provided to collect oil and grease.
iv. Sufficient qty. of broomsticks with handle shall be provided.
v. Adequate strength of employees should be deployed to ensure daily monitoring and 

service for waste management.

16.2 STORAGE AND COLLECTION
i. Different types of rubbish/waste should be collected and stored separately.
ii. Paper, oily rags, smoking material, flammable, metal pieces should be collected in 

separate bins with close fitting lids.
iii. Rubbish should not be left or allowed to accumulate on construction and other work 

places.
iv. Do not burn construction rubbish near working site.

16.3 SEGREGATION
i. Earmark the scrap area for different types of waste.

ii. Store wastes away from building.
iii. Oil spill absorbed by non-combustible absorbent should be kept in separate bin.
iv. Clinical and first aid waste stored and incinerated separately.

16.4 DISPOSAL
i. Sufficient containers and scrap disposal area should be allocated.

ii. All scrap bin and containers should be conveniently located.
iii. Provide self-closing containers for flammable/spontaneously combustible material.
iv. Keep drainage channels free from choking.
v. Make schedule for collection and disposal of waste.

16.5 WARNING AND SIGNS
i. Appropriate sign to be displayed at scrap storage area

ii. No toxic, corrosive or flammable substance to be discarded into public sewage system.
iii. Waste disposal shall be in accordance with best practice.
iv. Comply with all the requirements of Pollution Control Board (PCB) for storage and 

disposal of hazardous waste.

17. TRAFFIC MANAGEMENT SYSTEM

17.1 SAFE WORKPLACE TRANSPORT SYSTEM
i. Traffic routes in a work place shall be suitable for the persons or vehicles using them. 

This shall be sufficient in number and of sufficient size. This shall reflect the suitability of 
traffic routes for vehicles and pedestrians.
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ii. Where vehicles and pedestrians use the same traffic routes there shall be sufficient 
space between them. Where necessary all traffic routes must be suitably indicated. 
Pedestrians or vehicles must be able to use traffic routes without endangering those at 
work. There must be sufficient separation of traffic routes from doors, gates and
pedestrian traffic routes.

iii. For internal traffic, lines marked on roads / access routes and between buildings shall 
clearly indicate where vehicles are to pass.

iv. Temporary obstacles shall be brought to the attention of drivers by warning signs or 
hazard cones.

v. Speed limits shall be clearly displayed for each kind of vehicle. 
vi. Speed ramps preceded by a warning signs or marker are necessary.
vii. The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming 

or parked traffic and it may be advisable to introduce on-way system or parking 
restrictions.

viii. Safest route shall be provided between places where vehicles have to call or deliver.
ix. Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or 

unprotected edges and structures likely to collapse
x. Safe areas shall be provided for loading and unloading.
xi. Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind 

corner.
xii. Ensure road crossings are minimum and clearly signed.
xiii. Entrance and gateways shall be wide enough to accommodate a second vehicle without 

causing obstruction.
xiv. Set sensible speed limits which are clearly sign posted.
xv. Where necessary ramps should be used to retard speed. This shall be preceded by a 

warning sign or mark on the road.
xvi. Forklift trucks shall not pass over road hump unless of a type capable of doing so.
xvii. Overhead electric cable, pipes containing flammable hazardous chemical shall be 

shielded by using goal posts height gauge posts or barriers.
xviii. Road traffic signs shall be provided on prominent locations for prevention of incidents 

and hazards and for quick guidance and warning to employees and public. Safety signs 
shall be displayed as per the project working requirement and guideline of the state in 
which project is done. Vehicles hired or used shall not be parked within the 15m radius 
of any working area. Any vehicle, that is required to be at the immediate/near the 
vicinity, shall be approved by the person in-charge of the site.

17.2 TRAFFIC ROUTE FOR PEDESTRIANS
i. Where traffic routes are used by both pedestrians and vehicles road shall be wide 

enough to allow vehicles and pedestrians safely.
ii. Separate routes shall be provided for pedestrians to keep them away from vehicles. 

Provide suitable barriers/guard at entrances/exit and the corners or buildings.
iii. Where pedestrian and vehicle routes cross, appropriate crossing shall be provided.
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iv. Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using 
them at such times.

v. Provide high visibility clothing for people permitted in delivery area.

17.3 WORK VEHICLE
Work vehicle shall be as safe stable efficient and roadworthy as private vehicles on public 
roads. Site management shall ensure that drivers are suitably trained. All vehicle e.g. 
heavy motor vehicle forklift trucks dump trucks mobile cranes shall ensure that the work 
equipment conforms to the following:

i. A high level of stability.
ii. A safe means of access/egress.
iii. Suitable and effective service and parking brakes.
iv. Windscreens with wipers and external mirrors giving optimum all round visibility.
v. Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms.

vi. Provision of seat belts.
vii. Guards on dangerous parts.
viii. Driver protection - to prevent injury from overturning and from falling 

objects/materials.
ix. Driver protection from adverse weather.
x. No vehicle shall be parked below HT/LT power lines.

xi. Valid Pollution Under Control certification for all vehicles
xii. Wheel stopper shall be use during the parking of vehicle

xiii. Helper to be deployed in each vehicle as per site requirement.

17.4 DAILY CHECK BY DRIVER
1. There should also be daily safety checks containing below mentioned points by the 

driver before the vehicle is used.
Brakes Mirrors Warning signals
Tires Windscreen 

waters
Specific safety systems i.e. controls & 

interlocks
Steering Wipers

2. Management should ensure that drivers carry out these checks.

17.5 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES
i. All drivers shall hold a valid driving License for the class of vehicle to be driven and be 

registered as an authorized BHEL driver with the Administration Department.
ii. Securing of the load shall be by established and approved methods, i.e. chains with 

patented tightening equipment for steel/heavy loads. Sharp corners on loads shall be 
avoided when employing ropes for securing.

iii. All overhangs shall be made clearly visible and restricted to acceptable limits
iv. Load shall be checked before moving off and after traveling a suitable distance.
v. On no account is construction site to be blocked by parked vehicles Drivers of vehicles 

shall only stop or park in the areas designate by the stringing foreman.
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vi. Warning signs shall be displayed during transportation of material.
vii. All vehicles used by BHEL shall be in worthy condition and in conformance to the Land 

Transport requirement.
viii. Wheel stopper shall be use during the parking of vehicle

ix. Helper to be deployed in each vehicle as per site requirement.

17.6 MAINTENANCE
All Vehicles used for transportation of man and material shall undergo scheduled
inspections on frequent intervals to secure safe operation. Such inspections shall be 
conducted in particular for steering, brakes, lights, horn, doors etc. Site management shall 
ensure that work equipment is maintained in an efficient, working order and in good 
repair. Inspections and services carried out at regular intervals of time and or mileage. No 
maintenance shall be carried below HT/LT power lines.

18. EMERGENCY PREPAREDNESS AND RESPONSE
i. Emergency preparedness and response capability of site shall be developed as per 

Emergency Preparedness and Response plan issued by BHEL
ii. Availability of adequate number of first aiders and fire warden shall be ensured with 

BHEL and its subcontractors
iii. All the subcontractor

be trained for fire protection systems. Enough number of such trained personnel 
must be available during the tenure of contract. Subcontractor should nominate his 
supervisor to coordinate and implement the safety measures.

iv. Assembly point shall be earmarked and access to the same from different location 
shall be shown

v. Fire exit shall be identified and pathway shall be clear for emergency escape.
vi. Appropriate type and number of fire extinguisher shall be deployed as per Fire 

extinguisher deployment plan and validity shall be ensured periodically through 
inspection

vii. Adequate number of first aid boxes shall be strategically placed at different work 
places to cater emergency need. Holder of the first aid box shall be identified on the 
box itself who will have the responsibility to maintain the same.

viii. First aid center shall be developed at site with trained medical personnel and 
ambulance

ix. Emergency contact numbers (format given in EPRP) of the site shall be displayed at 
prominent locations.

x. Tie up with fire brigade shall be done in case customer is not having fire station.
xi. Tie up with hospital shall be done in case customer is not having hospital.
xii. Disaster Management group shall be formed at site

xiii. Mock drill shall be arranged at regular intervals. Monthly report of the above to be 
given to BHEL HSE Officer as per prescribed BHEL formats

xiv. Mock drill shall be conducted on different emergencies periodically to find out gaps 
in emergency preparedness and taking necessary corrective action
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19. HSE INSPECTION
Inspection on HSE for different activities being carried out at site shall be done to ensure 
compliance to HSE requirements. The subcontractor shall maintain and ensure necessary 
safety measures as required for inspection and tests HV test, Pneumatic test, Hydraulic 
test, Spring test, Bend test as applicable, to enable inspection agency for performing
Inspection. If any test equipment is found not complying with proper safety requirements
then the Inspection Agency may withhold inspection, till such time the desired safety
requirements are met.

Online/ App-based HSE Inspection system shall be used for inspection whenever provided 
by BHEL otherwise Hard-copy based system shall continue

Every Inspected Equipment shall display above sticker

19.1 INSPECTION PLAN
Subcontractor shall prepare an inspection plan covering all areas/ activities/ equipment/ 
hazards and implement the same after getting approval of BHEL. Responsibility to 
ensure coverage of all areas/ activities rests with the subcontractor. 
All Inspections shall be witnessed by BHEL only then they shall be considered as valid

19.2 INSPECTION REPORTS
Monthly inspection reports as per plan shall be submitted to BHEL HSE Head

19.3 NON-CONFORMANCES
Any non-conformances identified during inspection observed shall be addressed on 
priority.
The responsibility of resolution shall rest with the Subcontractor Site In-charge
In case immediate closure of non-conformities is not possible:

a. work to be halted in the area
b. non-conformance to be generated and submitted to responsible person and 

BHEL
c. non-conformance to be resolved through responsible agency / person

Only after closure of non-conformances, work to be allowed to resume

19.4 DAILY HSE CHECKS
Both the Site Supervisors and HSE Officer of Subcontractor are to conduct daily site Safety
inspection around work activities and premises to ensure that work methods and the sites 
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are maintained to an acceptable standard. The following are to form the common subjects 
of a daily safety inspection:

i. Personal Safety wears & gear compliance.
ii. Complying with site safety rules and permit-to-work (PTW).

iii. Positions and postures of workers.
iv. Use of tools and equipment etc. by the workers.

The inspection should be carried out just when work starts in beginning of the day, during 
peak activities period 

19.5 INDICATIVE LIST OF INSPECTIONS AND PERIODICITIES
Indicative list & periodicity of Inspections is given as under. It is the responsibility of the 
subcontractor to develop an inspection plan covering all areas & activities in the scope.

The checklists shall be provided by BHEL at Site. It is the responsibility of the 
subcontractor to ensure their availability before start of work

19.5.1 INSPECTION OF PPE
i. PPEs shall be inspected by HSE officer at random once in a week as per provided format

for its compliance to standard and compliance to use and any adverse observation shall 
be recorded in the PPE register.

ii. The applicable PPEs for carrying out particular activities are listed below.

19.5.2 INSPECTION OF TOOLS & PLANTS (T&PS)
i. A master list of T&Ps shall be maintained by each subcontractor in provided format.

ii. All T&Ps being used at site shall be inspected by HSE officer once in a month as per
provided format for its healthiness and maintenance.

iii. The T&Ps which require third party inspection shall be checked for its validity during 
inspection. The third-party test certificate should be accompanied with a copy of the 

ion record.

SL. No. Format Name Frequency of check (if applicable)
01 Inspection of First Aid Box Weekly
02 Inspection of PPE Weekly
03 Inspection of T&Ps Monthly
04 Inspection of Cranes Monthly
05 Inspection of Winches Monthly
06 Inspection on Height Working Weekly
07 Inspection on Welding & Gas 

Cutting
Monthly

08 Inspection on Electrical Installation Monthly
09 Inspection on Elevator Weekly
10 Inspection of Excavation Weekly
11 Inspection of Labor Colony Monthly
12 Inspection of Illumination Levels Weekly
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iv. BHEL shall be given advance intimation of Third-Party Inspection. BHEL shall associate 
with Inspection as per discretion.

v. The validity of T&P shall be monitored as per provided format

19.5.3 INSPECTION OF CRANES AND WINCHES
i. Cranes and winches shall be inspected by the operator through a daily checklist for its 

safe condition (as provided by the equipment manufacturer) before first use of the 
day.

ii. Cranes and Winches shall be inspected by HSE officer once in a month as per provided 
format for healthiness, maintenance and validity of third-party inspection. 

iii. The date of third-party inspection and next due date shall be painted on cranes and 
winches.

iv. The operators/drivers shall be authorized by sub-subcontractor based on their 
competency and experience and shall carry the I-card.

v. The operator should be above 18 years of age and should be in possession of driving 
license of HMV man & goods), vision test certificate and should have minimum 
qualification so that he can read the instructions and check list.

19.5.4 INSPECTION OF HEIGHT WORKING
i. Any activity carried out at more than 2 m height is classified as height work.

ii. Inspection of height working shall be conducted daily by Supervisors before start of 
work to ensure safe working condition including provision of

a. Fall arrestor
b. Lifelines connected to rigid & independent structure
c. Safety nets deployed below all height work activities
d. Fencing and barricading
e. Warning signage
f. Covering of opening
g. Proper scaffolding with access and egress.
h. Illumination

iii. For full duration of height work, constant supervision to be maintained by dedicated 
HSE personnel

iv. Inspection on height working shall be conducted once in a week by HSE officer as per 
provided format.

v. Medical fitness of height worker shall be ensured.
vi. Height working shall not be allowed during adverse weather.

19.5.5 INSPECTION OF WELDING AND GAS CUTTING OPERATION
i. Supervisor shall ensure that no flammable items are available in near vicinity 

during welding and gas cutting activity.
ii. Gas cylinders shall be kept upright.

iii. Use of Flash back arrestor shall be ensured at both ends.
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iv. Inspection during welding and gas cutting operations shall be carried out by 
HSE officer once a month as per provided format.

v. Use of fire blanket to be ensured to avoid falling of splatters during welding 
or gas cutting operation at height.

vi. Availability of fire extinguisher at vicinity shall be ensured.

19.5.6 INSPECTION OF ELECTRICAL INSTALLATION / APPLIANCES
i. Ensure proper earthing in electrical installation

ii. Use ELCB at electrical booth
iii. Electrical installation shall be properly covered at top where required
iv. Use appropriate PPEs while working
v. Use portable electrical light < 24 V in confined space and potentially wet area.
vi. Inspection shall be carried out as per provided format.

19.5.7 INSPECTION OF ELEVATOR
i. Elevators shall be inspected by concerned supervisors once in a week as per provided

format
ii. All elevators shall be inspected by competent person and validity shall be ensured.

iii. The date of third-party inspection and next due date shall be painted on elevator.

19.5.8 INSPECTION OF EXCAVATION
Excavation activities shall be inspected as per provided format

19.5.9 INTERNAL/ EXTERNAL HSE AUDITS/INSPECTIONS
i. All non-conformities and observations on HSE identified during internal or external HSE 

audit shall be disposed of by site in a time bound manner and reported back the 
implementation status.

ii. Corrective action and Preventive action on HSE issues raised by certification body issued 
by BHEL shall be implemented by site and reported to Site management.

20. TERMS AND DEFINITIONS:
1. Incident

Work- related or natural event(s) in which an injury, or ill health (regardless of severity), 
damage to property or fatality occurred, or could have occurred.

2. Near Miss:
An incident where no ill health, injury, damage or other loss occurs, but it had a potential 

-

3. Man-Hours Worked:
The total number of man hours worked by all employees including subcontractors 
working in the premises. It includes managerial, supervisory, professional, technical, 
clerical and other workers including contract labors. Man-hours worked shall be 
calculated from the payroll or time clock recorded including overtime. When this is not 
feasible, the same shall be estimated by multiplying the total man-days worked for the 
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period covered by the number of hours worked per day. The total number of workdays 
for a period is the sum of the number of men at work on each day of period. If the daily 
hours vary from department to department separate estimate shall be made for each 
department and the result added together.

4. First Aid Cases:
First aids are not essentially all reportable cases, where the injured person is given 
medical treatment and discharged immediately for reporting on duty, without counting 
any lost time.

5. Lost Time Injury:
Any work injury which renders the injured person unable to perform his regular job or 
an alternative restricted work assignment on the next scheduled work day after the day 
on which the injury occurred.

6. Medical Cases:
Medical cases come under non-reportable cases, where owing to illness or other reason 
the employee was absent from work and seeks Medical treatment.

7. Type of Incidents & Their Reporting:
The three categories of Incident are as follows:

8. Non-Reportable Cases:
An incident, where the injured person is given medical help and discharged for work 
without counting any lost time.

9. Reportable Cases:
In this case the injured person is disable for 48 hours or more and is not able to perform 
his duty.

10. Injury Cases:
These are covered under the heading of non-reportable cases. In these cases, the
incident caused injury to the person, but he still continues his duty.

11. Total Reportable Frequency Rate
Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man 
hours worked. Mathematically, the formula read as:

Number of Reportable LTI x 1,000,000/ Total Man Hours Worked

12. Severity Rate:
Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man 
hours worked. Mathematically, the formula reads as:
Days lost due to LTI x 1,000,000/ Total Man Hours Worked

13. Incidence Rate:
Incidence Rate is the Number of LTI per one thousand manpower deployed. 
Mathematically, the formula reads as: 
Number of LTIx1000/Average number of manpower deployed
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14. HIRA: 
Hazard Identification and Risk Assessment (HIRA) is a process of identifying Hazards in 
work area and then assessing them properly

15. Method Statement:
A method statement is prepared by the Execution/ Engineering Department detailing 
the steps, equipment, competencies and safety precautions required for carrying out 
any activity

16. Job Safety Analysis:
A job safety analysis (JSA) is a procedure which helps integrate accepted safety and 
health principles and practices into a particular task or job operation. In a JSA, each basic 
step of the job is to identify potential hazards and to recommend the safest way to do 
the job. Other terms used to describe this procedure are job hazard analysis (JHA) and 
job hazard breakdown.

17. Safety Walk:
- walk through a portion or whole of a site 

as a HSE officer who notes down HSE observations, speak to concerned workmen and 
supervisor on observation, get the same corrected with personal follow up- this sends 

to safety.

18. Heavy & Complex Lifting:
A heavy and complex lifting activity includes:

1. Lifting above 20 Tons
2. Tandem Lifting using multiple cranes

Total load exceeding 75% of capacity of crane. Depending up the condition of cranes, 
hydra cranes, winch machines & other lifting accessories

3. Lift of unusual difficulty or geometry or rigging
4. Lift over operating units
5. Any other lift as decided by site HSE / Erection

19. Safety Committee:
As per the BOCW, Safety Committee shall be constituted if there are more than five 
hundred or more construction workers are employed at any site. As per the Factories 
Act, 1948 it is for 250 workers. It shall be represented by equal number of 
representatives of employer and construction workers.

20. Night Work:
Work conducted after sunset when only a fraction of total manpower is available
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A. Medical Centre
1. Paramedical staff

a. When < 500 workers, 1 Trained Male Nurse (round the clock deployment)
b. When >=500 workers*:

i. Registered Medical Practitioner (Qualified MBBS) to be deployed for at 
least 8 hours in a day, 5 days per week

ii. 2 Trained Male Nurses (round the clock deployment)
2. All articles as per Schedule IV of BOCW Central Rules, 1998 to be made available in the 

Medical Centre (given under for convenience)
3. Basic Facilities/ Requirements to be provided as per location eg. Refrigerator, Air 

Conditioner, Anti Venom Serums etc.
4. Tie-ups with speciality hospitals to be ensured for referring serious patients
*  In case the number of workers is envisaged to exceed 500, a medical practitioner is to be 
engaged. 

SCHEDULE IV (BOCW CENTRAL RULES, 1998) ARTICLES FOR AMBULANCE ROOM
[SEE RULE 226 (C)]

i. A glazed sink with hot and cold water always available.
ii. A table with a smooth top at least 180 cm x 105 cm.
iii. Means for sterilising instruments.
iv. A couch.
v. Two stretchers.
vi. Two buckets or containers with close fitting lids.
vii. Two rubber hot water bags
viii. A kettle and spirit stove or other suitable means of boiling water.
ix. Twelve plain wooden splints 900 cm x 100 cm x 6 cm.
x. Twelve plain wooden splints 350 cm x 75 cm x 6 cm.
xi. Six plain wooden splints 250 cm x 50 cm x 12 cm.
xii. Six woollen blankets.
xiii. Three pairs of artery forceps.
xiv. One bottle of spiritus annemia aremations (120 ml).
xv. Smelling salt (60 gm).
xvi. Two medium size sponges.
xvii. Six hand towels.
xviii. Four kidney trays.
xix. Four cakes of toilet, preferably antiseptic soap.
xx. Two glass tumblers and tow wine glasses.
xxi. Two clinical thermometers.
xxii. Two tea spoons.
xxiii. Two graduated (120 ml) measuring glasses.
xxiv. Two minimum measuring glasses.
xxv. One wash bottle (1000 cc) for washing eyes.
xxvi. one bottle (one litre) carbolic lotion 1 to 20.
xxvii. Three chairs.
xxviii. One screen.
xxix. One electric hand torch.
xxx. Four first-aid boxes or cupboards stocked to the standards prescribed in
xxxi. An adequate supply of tetanus toxide.
xxxii. Injections morphia, pethidine, atrophine, adrenaline, coramine, novocaine 

(6 each).
xxxiii. Cramine liquid (60 ml).
xxxiv. Tablets antihistaminic antispasmodic (25 each).
xxxv. Syringes with needles 2 cc, 5 cc, 10 cc and 500 cc.
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xxxvi. Three surgical scissors.
xxxvii. Two needle holders, big and small.
xxxviii. Suturing needles and materials.
xxxix. Three dissecting forceps

xl. Three dressing forceps
xli. Three scalpels.
xlii. One stethoscope and a B. P. apparatus.
xliii. Rubber bandage pressure bandage.
xliv. Oxygen cylinder with necessary attachments.
xlv. Atropine eye ointments.
xlvi. I. V. Fluids and sets 10 nos.
xlvii. Suitable, foot operated, covered, refuse containers.
xlviii. Adequate number of sterilised, paired, latex hand gloves.

B. Ambulance
1. When number of workers is <500: 

If the distance to a major hospital capable of handling critical injuries expected at Site is <= 50 
KM from Site, then 1 BLS (Basic Life Support)/ Type B Ambulance otherwise ALS* (Advanced Life 
Support)/ Type D Ambulance

2. If no. of workers increases to >2000 workers one additional BLS Ambulance to be deployed
3. Minimum Articles as per Schedule V of BOCW Central Rules to be ensured in each Ambulance. 

(given under for convenience)

*Final call to be taken at Site in consultation with all the contractors

SCHEDULE V (BOCW CENTRAL RULES, 1998)
CONTENTS OF AMBULANCE VAN OR CARRIAGE

[SEE RULE 227]

The Ambulance Van shall have equipment prescribed as under:

a) General a portable stretcher with folding and adjusting devices with the 
Head of the stretcher capable of being tilted upward. Fixed suction unit with 
equipment. Fixed oxygen supply with equipment. Pillow with case, sheets, 
blankets, towels, emergency bag, bed pan, urinal glass.

b) Safety Equipment-Flaros with life of three thousand minutes, floor lights, 
flash lights, fire extinguishers (dry power type), insulated guntlets.

c) Emergency Care Equipment
i. Resuscitation Portable suction unit, portable oxygen unit, bag valve 

mask, hand operated artificial ventilation unit, airways, mouth gag 
tracheostomy adapters, short spine board, I.V. FLUIDS with 
administration unit, B. P. manometer cuff stethoscope.

ii. Immobilisation Long and short padded boards, wire ladder splints, 
triangular bandage long and short spine boards.

iii. Dressing-Gauze pads 100 m x 100 mm universal dressing 250 x 1000 
mm, roll of aluminium foils soft roller bandages 150 mm x 5 mm yards 
adhesive tape in 75 mm roll safety pins, bandage sheets, burn sheets. 

iv. Poisoning Syrup of Ipecac, activated charcoal pre packeted dose, snake 
bit kit, drinking water. 

v. Emergency Medicines As per requirement (under the advice of 
construction Medical Officer).
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A. Types of Displays 

1. Based on Content 
 
 
 
 
 
 
 
 
 

 
2. Based on Mounting 

[Type 1] [Type 2] [Type 3] 
Flex Sign Boards of Wooden 
Frame  directly mounted on 
Structures (walls, stairs, railings 
etc.) 

Flex Sign Boards with 
Wooden Frame  mounted 
on metallic/ wooden legs  
preferably double-sided 

Coloured weather-proof 
Paintings on Walls (after 
due concurrence of BHEL/ 
Customer  Type 1 in case 
of no concurrence/ space) 

B. General Requirements: 

a. Displays should be weather-proof as per installation location, i.e. rain-proof, wind-proof and sun-
proof. 

b. Installation location and size to ensure visibility for the intended viewers (workers and moving 
personnel) 

c. Displays to have at least 50% graphical elements preferably (as applicable). Language should be 
understandable by majority of the workers 

d. Displays to be relevant to the hazards in the area 
e. prone to fall so as to 

pose danger 
f. In case of multiple elevations (eg. Boiler, Power-house etc.), each elevation to have displays for 

applicable hazards including Height-Work, Housekeeping 
g. For temporary work locations, posters/ boards may be erected and shifted after task is over 
h. Minimum size of displays should be A1 unless otherwise specified 
i. In case of damage, displays shall be reviewed and repaired/ replaced 
j. In areas where night work is envisaged, fluorescent displays shall be installed and these should 

comprise of at least 20-30% of total displays 
k. Total Number of displays to be not less than 1 per 10 workers and are to be dynamically updated 

based on number of workers 

SN Type 

1. 

HSE Hazards & Precautions 
Height Work, Housekeeping, Fire Safety, PPEs, Hot Work, Lifting & Rigging Activity, Site-
specific Hazards  eg. for Refineries, Nuclear plants etc.; COVID Precautions; 
Environment Protection etc. 

2. 

Other Displays, Signage etc. 
HSE Policy, ISO Certificate, Safety Statistics, Assembly Area Location/ Route, Emergency 
Contact Numbers, Site Safety Rules & Regulations, Speed Limit, Work in Progress, Lock-
Out Tag-Out (LOTO) Boards etc. 
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C. Area-wise Displays 
 

Below is list of Area-wise displays that are to be installed at Sites (Numbers, locations may be adjusted for specific requirements) 
 

SN Area Suggested Subjects Minimum Size Minimum 
Quantity 

Locations 

1 
Walls/ Foundations/ Cement 
Structures etc. belonging to the 
package area 

Safety Hazards Prevention and other HSE 
Awareness content 

[Type 3] As per BHEL assessment from time to 
time 

2 Site Interior Roads belonging to 
the package area 

At least every 20 meters: 
1. Speed Limit Indication, Safe Driving board  
2. Boards for hazard awareness 

1.As needed [Type 2] 
2. A1 or equivalent 

each [Type 2] 

As 
indicated 

Sides of Roads; Height 
to ensure good visibility 

3 Specific Package Areas 

A. Common 
At entry to respective Package/ Work Area, 
each contractor to put up daily updated 
board with following for each shift:  

1. Scope of work and start date 
2. Emergency Contact Numbers 
3. Emergency Assembly Location, Escape 

Plan 
4. Locations and supervisors of various 

gangs in the area, 
5. Current Work permit Details 
6. Safety Supervisor Location assignments 

- Names, Mobile Nos., Assigned 
Locations 

7. Details (Name, Contact No. etc.) of 
Package In-charge - Contractor & BHEL 

8. Details (Name, Contact No. etc.) of 
Safety In-charge - Contractor & BHEL 

9. LTI Free Man-days & details of last LTI 
also to be indicated 

 
In addition, Area-Specific Displays as 
indicated in Table 1

A0 
[Type 2] 

1 per 
Package 
Area 

Entry/ Ground Level 
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Table 1
 (Area/ Package-wise HSE Display Plan  As applicable) 

 

Date:  
 
Sign (Contractor)        Sign (BHEL)  

Prepared By (Subcontractor) 

S. 
No. Area Suggested Minimum No. of 

Displays & Types Type Numbers 
Installed

1 Boiler 3 per working elevation [Type 1] 
 

2 Powerhouse 5 per elevation [Type 1] 
 

3 ESP 5 Per Pass [Type 1] 
 

4 Buildings 5 per elevation [Type 1] 
 

5 Cooling Tower (NDCT/ 
IDCT/ ACC) 

20 per Structure [Type 1] 
 

6 Chimney 20 per Structure [Type 1] 
 

7 Fabrication Yard 10 per Yard [Type 2] 
 

8 Batching Plant 5 per Plant [Type 1] 
 

9 Material Storage Yard  
Open 

20 per Yard [Type 2] 
 

10 Material Storage Shed  
Semi-Closed/ Closed 

10 per Shed [Type 1] 
 

11 Electrical Booths 2 per booth 
+ Line diagram, Emergency contact 
details 

[Type 1] 
 

12 Medical & First Aid Centre 2 per Centre [Type 1] 
 

13 Rest Shed 2 per Shed [Type 1] 
 

14 Canteen 2 per Canteen [Type 1] 
 

15 Drinking Water Area 1 Per Outlet [Type 1] 
 

16 Washing Water Area 1 Per Outlet [Type 1] 
 

17 Training Centre 10 per room [Type 1/2] 
 

18 Assembly Area 5 [Type 1/2] 
 

19 Stairs 1 per landing elevation [Type 1]  
20 Cylinder Storage Area 5 + 

Signage: Type of Gas, Empty, Filled 
etc. 

[Type 1/2]  

21 Labor Colony Electrical Safety with Distribution 
Plan/ Line Diagram - 1 
COVID Precautions Posters  5 
Safety Awareness Posters  10 
Hygiene awareness posters - 2 

[Type 1]  

22 Others As per requirement [Type 1/2]  
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Following equipment conforming to relevant IS/ISO/BS Codes/ Standards in indicated quantities shall be 
ensured by subcontractor. This list is tentative, not exhaustive. Quantity and date/ period of deployment shall 
be as per site requirement.

A. HSE Tools/ Equipment/ Devices

SN Item

1 Lifelines
2 Retractable Fall Arrestors
3 Safety Nets (10m X 5m) fire proof double mesh 
4 Sky Climbers
5 Fire Blanket
6 Honey Bee Removal Suit & Kit
7 Scaffolding Pipes
8 Flashback Arrestors
9 Barricading Tape

10 Binoculars
11 Walkie-Talkies
12 LOTO kit
13 24-Volt light
14 Sand Buckets
15 Hard barricading Pipes
16 Standby Fire kits
17 Hand-held Megaphone
18 Small Public Address System
19 Foldable Stretcher
20 Height Rescue Kit (Non-Motorized)

(Others:)
B. Test & Measurement Devices

SN Device
1 ELCB Tester
2 Multi meter (Light cables)
3 Earth Resistance Meter
4 Lux Meter
5 Sound Meter
6 Anemometer
7 Breath Analyzer (Alcohol)
8 Multi-gas dozi-meter/ detector
9 Gas leakage detector / alarm

10 Gas monitor (confined space)
11 Radiation meter & Badges
12 Blood Pressure Monitor
13 Fire detectors
14 Hand held signaling light

(Others:)
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1. Determining the Number, Sizes and Locations of Rest Shelters 

i. Numbers: 
The number of rest shelters shall be determined based on maximum number of workers at any one time (across 
all shifts). Formula is: 
Wmax = Maximum number of workers at any time in the Site 
Space per worker = 1.1 sq meter 
Total space required, Tspace =  Wmax X 1.1 
Based on total space requirement calculated above, the number of rest sheds can be decided according to
availability of locations and concentration of workers  so as to ensure the required space. 

ii. Locations:  
The rest sheds should be so located so as to minimize the distance to be travelled by the workers from their 
locations of work considering all the practical constraints 

iii. Other: 
The Rest shelter should be fenced so that it cannot be used as parking area.  
 

2. Design & Construction of Rest Sheds 
a. Permanent/ Long duration Rest Sheds 

i. For locations where, permanent rest sheds can be constructed without possibility of removal for relatively long 
period of time, a semi-closed shed can be constructed covered with tin roof and supported with well-grouted 
beams. The floor of the shed to be preferably cemented/ solidified. 

ii. Adequate structural requirements suitable to the local weather (wind/ rain etc.) to be ensured. 
iii. The design of the rest shed to be approved by Civil Engineering Department of BHEL Site before commencing 

work 
b. Temporary/ Movable/ Portable Rest Sheds 

i. For locations where, permanent rest sheds cannot be constructed either due to non-availability of permanent 
location or other reasons, temporary rest shed shall be constructed. 

ii. Temporary rest sheds shall comprise of Tent arrangement carried out by professional agencies 
3. Amenities in Rest Sheds 

a. Essential Amenities 

Following amenities shall be essentially ensured in a rest shed: 
i. Hygienic environment with regular cleaning and housekeeping (with records) 
ii. Adequate illumination 
iii. Adequate ventilation/ heating as per weather conditions 
iv. Clean Drinking water source 
v. Hand Washing area 
vi. Toilets & Urinals 
vii. Benches/ mats for sitting/ lying 
viii.Any other essential requirement deemed necessary by the Site 
ix. Dust bins of sufficient quantity/ size that are vacated each day/ as per requirement 

 
b. Additional/ Optional Amenities 

Following amenities are optional but are recommended to enhance the level of satisfaction of work force: 
i. Hot/ Cold drinks (Tea, Coffee, Glucose etc.) as per requirement 
ii. Snacks 
iii. Fans/ Coolers/ Heating arrangements as per requirement and weather conditions 
iv. A nice, welcoming interior design, music etc. 
v. Water cooler 
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4. Health & Safety Requirements of Rest Sheds

Use of asbestos in construction is banned and shall not be used. 
In addition, following essential Safety features shall be ensured in Rest sheds: 

 
i. Availability of Fire extinguishers (preferably CO2 type) 
ii. Display of Safety Posters  
iii. Pest/ reptile protection 
iv. Mosquito prevention measures 

5. Note: 

Any suitable closed spaces/ newly constructed buildings etc. available at project may also be used for the purpose 
of rest shed with due concurrence of BHEL 
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1. These Guidelines suggest minimum requirements. However, additional requirements based on 
feasibility and circumstances, while adhering to directions of GOI/District Administration/Local
Authority guidelines to be considered 

2. Norms for social distancing, training/ awareness, face masks, disinfection, sanitization, gate entry, 
quarantine, medical, action in case of suspect cases of COVID and other communicable diseases etc. 
to be followed as per Govt. and BHEL guidelines issued from time to time 

3. Labor colony to be developed as close to the Site as possible to avoid lengthy commute 
4. residents. The feedback shall 

be reviewed on weekly basis and acted upon by concerned Contractor. Same shall be reviewed 
periodically by authorized BHEL Site Official. 

5. Canteens, Latrines & Urinals, Washing Facilities, Creches, Residential Accommodation and other 
infrastructure/ facilities: 
Numbers/ Quantities and Features of these facilities shall be in line with the following as applicable:

 
a. BOCW Act & State Rules 
b. The Inter-State Migrant Workmen (Regulation of Employment and Conditions of Service) Act 

& State Rules 
c. Factories Act & State Rules 
d. Other Relevant Acts & Rules 

 
6. Cleanliness & Hygiene/ Housekeeping:  

a. Regular cleaning of the labor colony to be ensured.  
b. Daily cleaning of Sanitary facilities. 
c. Proper drainage system to prevent water-logging 
d. Regular fogging to prevent spread of mosquitoes 
e. Prevention of foul smell through necessary interventions 
f. Dust suppression as per requirement 
g. Cutting of Grass at regular intervals and other necessary measures to prevent pests & reptiles
h. Stray animals to be banned from labor colony. 
i. Outside every common facility, eg. Toilet, washroom, food hall/ canteen etc., provision of 

washbasin with flowing water and soap (preferably liquid soap) to be ensured  
7. Power Supply Layout:  

Electrical supply Layout of Labor Colony shall have the provision of Safety devices like MCBs, ELCBs 
etc.  and to be clearly displayed 

8. Washing & Drinking Water Availability  
a. Adequate water to be provided in line with Estimation of Water Requirements for Drinking 

and Domestic Use (Source: National Building Code 2016, BIS)  
b. Drinking water tank to be cleaned every week and sticker for the same pasted on the tank 
c. Drinking water source should be tested as per IS 10500 

9. Waste Disposal: Separate bins for dry, wet and biomedical waste to be installed. These bins to be 
evacuated regularly 

10. Training & Awareness/ Displays 
a. HSE Awareness Displays: Posters/ banners/ boards to be displayed in labor colony. Subjects of 

displays shall be precautions for applicable hazards at work site. 
b. Emergency Contact Numbers including that of Doctor, Hospital, Labor Colony Supervisor, 

HSE Officials to be displayed prominently 
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11. Doctor Visits:  
Regular and need-based visits by Doctors to be ensured through tie-ups etc.

12. Inspection & Review: Regular inspection of labor accommodation to be carried out by the 
Contractor as per prescribed format. Last inspection date, inspector and next due date to be 
prominently indicated near main gate 

13. Provision of a Fair Price shop in the premises to be ensured as per requirement 
14. Adequate arrangements to be ensured in case of children/ families  
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Toilets (Latrines and urinals shall be ensured at Site and Labor Colony in accordance with the Inter-State
Migrant Workmen Act, 1979 as given below:

LATRINES URINALS
1. Latrines shall be provided in every 

establishment on the following scale, namely: -
a. Where females are employed, there shall 

be at least one latrine for every 25 females; 
b. Where males are employed, there shall be 

at least one latrine for every 25 males: 

Provided that where the number of males or 
females exceeds 190, it shall be sufficient if 
there is one latrine for 25 males or females, as 
the case may be, up to the first 100, and one for 
every 30 thereafter 

2. Every latrine shall be under cover and so 
partitioned off as to secure privacy, and shall 
have a proper door and fastenings.

1. There shall be at least one urinal for male 
workers up to fifty and one for female up to 
fifty employed at a time:
Provided that where the number of male or 
female workmen, as the case may be, 
exceeds 500 it shall be sufficient if there is 
one urinal for every fifty females up to the 
first 500 and one for every 100 or part 
thereof thereafter.

2. The urinals shall be designed and located so 
as to ensure privacy.

Important:

1. Where workers of both sexes are employed there shall be displayed outside each block of 
latrine and urinal a notice in the language understood by the majority of the workers 'For Men
Only', or For Women Ónly', as the case may be.

2. The notice shall also bear the figure of a man or of a woman, as the case may be.
3. The latrines and urinals shall be conveniently situated and accessible to workers at all times at 

the establishment.
4. The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times.
5. Latrines and urinals other than those connected with a flush sewage system shall comply with 

the requirements of the public health authorities.
6. Water shall be provided by the means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals.
7. At Site, on ground, Modular Bio-toilets as per industry standard specifications and regular 

professional cleaning shall be ensured. The toilets should be sufficient in number and easily 
accessible to workers from every work area

8. At Site, in various elevations, suitable urinals with proper drainage to be ensured at each 
elevation in line with IS 2064 (1993). Same to be cleaned regularly



 

 

 

 

ANNEXURE G 
Fire Extinguishers 
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a. All Electrical welding booths shall be equipped with appropriate Fire Extinguisher 

SN Type of Fire Risk 
(Class of Fire) 

Extinguishing Medium & 
Relevant INDIAN STANDARD 

Scale of Equipment 
(Minimum recommended) 

1. CLASS 'A' 
Fires involving ordinary 
combustible materials like 
wood, paper, textiles, rubber 
etc.  (Ordinary hazard or low fire 
load) 

WATER Soda acid type, water 
type (gas pressure) and water 
type (constant air pressure)  
IS: 934 -1976; IS: 940 -1976; 
IS: 6234 -1971  

For every 600 square meter floor area or 
part, one 9-litre capacity. Minimum 4 
numbers per floor or room; should not be 
required to travel more than 15 meter to 
reach any extinguisher. 

2. CLASS 'A'  
 
(Extra hazard &high fire load)  

-do -do  
(Also, consult local fire authority).  

3. CLASS 'A' 
 
(Special hazards)  

-do -do  
Extra provision  
For every 100 square meter floor area or 
part, one 4.5 Kg. CO2; minimum 2 numbers 
per room; should not be required to travel 
more than 10 meter to reach any 
extinguisher. 

4. CLASS 'B' 
(Fires in flammable liquids like 
oils, solvents, petroleum, 
products, varnishes, paints, etc. 
where blanketing effect is 
essential) (Storage and handling 
in small quantities)  

FOAM / CARBON DIOXIDE / 
DRY CHEMICAL POWDER IS: 
933 -1976; IS: 2878 1976; IS: 
2171 1976; IS: 4308 -1982  

For every 50 square meter floor area or part, 
2 numbers 9 -liters foam or 5 kg dry powder; 
should not be required to travel more than 10 
m in the area of storage to reach any 
extinguisher.  

5. CLASS 'B' (Bulk storage other 
than in tank form))  

-do - -do- 
(but minimum 3 numbers per room)  

6. CLASS 'C' 
(Fires involving gaseous 
substances under pressure 
where it is necessary to dilute 
the burning gas at a very fast 
rate with an inert gas or powder) 
(storage and handling of gas 
cylinders)  

CARBON DIOXIDE / DRY 
CHEM. POWDER. The best 
way to extinguish such fire is 
by stopping the flow of fuel 
gas to the fire. Container is 
kept cool with water spray. 
IS: 2878 1976; IS: 2171 -1976; 
IS: 4308 -1982  

For every 100 square meter floor area or 
part; 2 numbers, 10 kg powder extinguisher 
or 6 kg C02; minimum 3 nos. per room; 
should not be required to travel more than 10 
meter to reach any extinguisher.  

7. CLASS'D'  
Fires involving metals like 
magnesium, aluminum, zinc, 
potassium etc. where the 
burning metal is reactive to 
water and which require special 
extinguishing media or 
technique  

SPECIAL DAY POWDER IS: 
2171 -1976 IS: 4861 -1968  

For every 50 square meter floor area or part, 
2 nos. 5 kg special dry powder; minimum 3 
nos. per room; should not be required to 
travel more than 10 meter to reach any 
extinguisher.  

8. MIXED OCCUPANCY (electrical); 
Generators; Transformers; etc.  

CARBON DIOXIDE DRY 
POWDER, IS: 2878 1976; IS: 
2171 -1976  

For every 100 square meter floor area or part 
one 10 kg C02. Minimum 2 numbers for every 
location should not be required to travel 
more than 10 meter to reach an extinguisher.  

Note: Due to peculiarities of the power plant construction sites, there would be locations in the construction areas of 
Boiler, Turbine, Generator, Transformer, etc. where different types of fire risk (classes of fire) may co-exist. Special care 
shall be taken while selecting and installing portable fire extinguishers for such locations so that all types of fire risk 
that may co-exist, are adequately covered. Similar special care shall be taken for storage areas.  
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b. Appropriate Fire Extinguishers shall be made within easy reach of all welding 
operations 

c. Fire extinguishers shall be regularly tested and last checked date to be indicated on 
each. Master list shall be prepared with location and details 

d. Providing appropriate fire-fighting equipment at designated work place and nominate 
a fire officer/warden adequately trained for his job. 

e. Subcontractor shall provide enough fire protecting equipment of the types and 
numbers at his office, stores, temporary structure in labour colony etc. Such fire 
protection equipment shall be easy and kept open at all times. 

f. The fire extinguishers shall be properly refilled and kept ready which should be 
certified at periodic intervals. The date of changing should be marked on the Cylinders. 

g.
 

h. Non-compliance of the above requirement under fire protection shall in no way relieve 
the subcontractor of any of his responsibility and liabilities to fire incident occurring 
either to his materials or equipment or those of others. 

i. Emergency contacts nos. must be displayed at prominent locations 
j. Tarpaulin being inflammable should not be used (instead, only non-infusible covering 

materials shall be used) as protective cover while preheating, welding, stress relieving 
etc. at site. 
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Bill Ref no:_______                                         ___________Date:___                  ________ 
 

NAME OF THE AGENCY: ________       _____      ____    _ Work-Area/Package:_                                 __________
 
Sl. No. Description Remarks 
1 HOUSE KEEPING:  
1.1 All working areas at site (specific to the agency) 

scraps & any other undesired non-plant materials. There is no 
encroachment in safe passage of man, material & T&P to carry out 
activities safely 

 

1.2 All the plant materials under the custody of the agency are stacked & 
stored properly. 

 

2 GENERAL ILLUMINATION:  
2.1 ALL the working areas at site & office of the agency including passages 

are having proper & sufficient illumination. 
 

3 STATUTORY & REGULATORY REQUIREMENT:  
3.1 Sufficient water for drinking & other purposes and sanitation in work 

area and labour colony are available. 
 

3.2 Periodical Medical check-up of workers & staff done regularly & report 
submitted to BHEL 

 

3.3 
available with agency 

 

3.4 All the T&P, Cranes etc used by the agency are having proper T.Cs & 
Fitness certificate available from competent authority. 

 

4 SAFETY COMPLIANCE:  
4.1 Number of Tool box meetings between Safety officers, erection staff & 

workers of the agency held in this month with location mentioned 
 

4.2 All precautions & Safety measures including PPE compliances are taken 
before working at HEIGHT 

 

4.3 Permit for working at Height is taken & complied accordingly  
4.4 ELCB is used in Construction Power Supply source by the agency & Proper 

Distribution board and electrical cabling has been used by the agency and 
regularly checked by electrician & safety officer of the agency 

 

4.5 Unsafe areas barricaded properly &unsafe opening closed properly  
4.6 Proper Platforms & Hand-rails used In areas earmarked earlier  
4.7 

including FIRE contact nos. are made available by the agency in locations 
mentioned 

 

5 Whether any penalty imposed by BHEL towards non-compliance of above 
points.  

 

 

  

 

 

 

Erection Engineer  Erection Engineer  

HSE Officer  HSE Officer  

Site-in-Charge  Package-in-Charge  
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General 
The philosophy of hierarchy of controls as below shall be followed 

 
Fig. 1.1 

 
It shall be ensured that there are multiple protections against any accident/ incident. For example, for height 
work there shall be safe platforms and walkways, Safety Nets and Lifelines for hooking double lanyard Safety 
harness by workers. 
Monitoring and modifying worker behavior shall be part of ensuring safety. All personnel should be 
competent and trained for the job 
Brief Safety guidelines for various hazardous activities are indicated below, besides the mandatory 
requirements based on Hazard Identification studies, HSE Procedures, Operational Control Procedures, 
Work Permits, applicable Indian Standard Codes and other provisions detailed in this document. Constant 
supervision at all times to be maintained by Execution & Safety Team to ensure implementation of these 
provisions. 

 
1. WORK AT HEIGHT: 

 
a. All work at height above 2 meter above ground level without complete platforms, handrails and other 

related fall protection shall require a work permit in the prescribed form. This shall require approval by the 
competent authority. The HSE officer of sub-contractors shall follow the checklist religiously by physically 
verifying the condition of the work area before recommending for approval.  

b. Prior to the start of work at elevation, the HSE Officer involved with the work must meet the work 
supervisor to review the scope of work, and must review all the possible fall hazards and effective safety 
responses. The evaluation / analysis must be documented and kept on file and on site by the HSE Officer. 

c. Whenever a fall hazard or other exposure exists for working at heights more than 2.0m/6ft, the nature and 
scope of work will be evaluated for conditions and environmental factors before selecting the appropriate 
fall protection system (active, passive or a combination of measures, as appropriate).   

d. All Engineering and Administrative Controls including barricading, safe platform, Safety Nets etc. shall be 
made available at work location. Under no circumstances, there shall be total reliance on PPEs only

e. Safety Nets  
i. Contractor shall maintain sufficient stock of Safety Nets for deployment 

ii. Safety Nets as per IS: 11057:1984 should be used extensively for prevention / arrest men and 
materials falling from height.  

iii. The safety nets shall be fire resistant, duly tested and shall be of ISI marked. 
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iv. Safety Nets shall be deployed below all platforms where height work is envisaged. Duration of work, 
delay shall be no excuses for non-installation of Safety Net 

f. Reaching beyond barricaded area without lifeline support, moving with support of bracings, walking on 
beams without support, jumping from one level to another, throwing objects and taking shortcut must be 
discouraged. 

g. Monkey Ladder shall be fitted with cages. Rope ladder should be discouraged. 
h. In case of pipe-rack, persons should not walk on pipes and walk on platforms only. 
i. In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall arrestor. 
j. For chimney or structure painting, both hanging platform and men should be anchored separately to a firm 

structure along with separate fall arrestor.  
k. The procedures for the safety response to identified fall hazards developed and rescue plans must be 

reviewed with all individuals exposed to the hazards.  
l. The HSE Officer must establish an inspection process of fall protection systems. Some equipment requires 

documented inspections by its manufacture on a regular schedule. Such equipment must have evidence of 
the inspection and re-certification process on it. This information must be reviewed before the equipment 
is actually used. Individuals must visually inspect the fall protection equipment before each use. Failure to 
complete this inspection process could result in serious injury or death. 

m. Immediately remove from service any fall protection equipment that is identified as defective, damaged, 
or has been subjected to an impact. Damaged fall protective equipment must be destroyed to prevent re-
use and not be discarded into trash containers, as the worn or damaged equipment could be 
unintentionally re-used. 

n. Aerial lifting devices, excluding scissor lifts require the use of full body harnesses and lanyards in any 
elevated position. 

o. Where Height related works are applicable then rescue team (consist of 5- 10 person) shall be identified 
and trained for potential rescue. 

 
1.1 Personnel fall protection system must include: 

a. Safety Harness 
All height workers must use Full Body Safety harness with double lanyards with shock absorber (only).  The 
primary lanyard is never unhooked until the secondary lanyard is secure. The design of the working platform 
should be such that under no circumstances, worker should have both lanyards unhooked while at height. 

b. Lanyard  
i. The type of work and the environment conditions determine lanyard and lifeline selection.  If welding, 

chemical cleaning that may damage lanyards, connectors or lifelines, sandblasting, etc., either protect the 
components or use more appropriate type of system.  

ii. Lanyards and lifelines must incorporate, or be used with, an appropriate deceleration (shock absorbing) 
device.  Deceleration devices include rope grabs, rip-stitch lanyards, specially woven lanyards, tearing, or 
deforming lanyards, automatic self-retracting lifelines and lanyards which dissipate or limit the energy 
imposed on the employee during fall arrest.  

iii. Once in use, the system's effectiveness is to be monitored.  In some cases, a program for cleaning and 
maintaining the system may be necessary. Lanyard and lifelines must use locking snap hooks only and under 
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no circumstances must two lanyard snap hooks be connected.
c. Lifeline  

All lifelines in general are to be made of min 12mm dia. steel rope (plastic coated) and tied to columns with 
3 clamps at each end. Wherever columns are not available to tie the lifelines, the vertical posts as per the 
design below are to be provided after carrying out drop load test initially. A load of 240kg to be dropped off 
the mid-point of lifeline in this test. 

d. Lifeline Post 

Fig. 2.1 Lifeline Post 
i. The support at vertical post shall be fixed at end-to-end (welded/ bolted). The maximum length of 

one end to another end shall be 6 meters 
ii. If the length of a lifeline is more than 6 meters, then intermediate vertical post(s) are to be used. 

Such intermediate post(s) will act as supports and the lifeline rope should simply pass through the 
eyelets (holes) of such supports without being anchored 

iii. The lifeline need not be wrapped / clamped to any intermediate post 
iv. Such intermediate posts must be used at an interval of every 6 meters 
v. The post(s) in which the original lifeline is to be installed should be capable of sustaining a tensile 

stress of 2268 Kgs. 
vi. In a horizontal lifeline installation, maximum allowable sagging is 500-600 mm 

vii. For a single spun lifeline, no more than 3(Three Nos.) persons are allowed to work; for more than 
two workers, another lifeline should be installed 

viii. Horizontal lifeline should be so installed that it does not impede safe movement of workers 
ix. All the installation work must be carried out by competent person with adequate knowledge

1.2 Working Platform 
a. Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or 

unequally and if the height of the platform gangways provided is more than 3.6 m above ground level or 
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floor level, they shall be closely boarded and shall have adequate width, which shall not be less than 750 
mm and be suitably fenced. 

b. Precautions against the fall of Materials, Persons and Collapse of Structures:
i. Every opening in the floor or a building or in a working platform shall be suitably barricaded to prevent the 

fall of persons by providing suitable fencing or railing whose minimum height shall be 90 cm.
ii. Adequate precautions should be taken such as the provision of fencing, or barriers to protect any person 

who might be injured by the fall of materials, or tools or equipment being raised or lowered. Hard 
barricading shall be made at such places made of scaffolding pipe & clamps covered with reflective net. 
Cradle may be used for lifting materials - however this shall be made of MS angles and flats only and duly 
certified by the HSE officer. Operators may also use designed containers for lifting small tools.

iii. Guardrails (including scaffolding) erected over/adjacent working areas must have the guardrails screened 
(opening < 0.5), to prevent material from falling outside the platform/decking.

iv. Guardrails must be able to withstand a 200-pound force exerted in any one direction.
v. Where necessary to prevent danger, guys, stays or supports should be used or other effective precautions 

should be taken to prevent the collapse of structures or parts of structures that are being erected, 
maintained, repaired, dismantled or demolished.

vi. All openings through which workers are liable to fall should be kept effectively covered or fenced and 
indicated in the most appropriate manner.

vii. Guardrails and toe-board/barricades and sound platform conforming to IS: 4912-1978 and other Indian laws 
and regulations as depicted below should be provided.

Guardrail system

Fig. 2.2 Guard Rail System
viii. Guardrails shall be provided to protect workers from falling from elevated work places. The rails are 

generally made of MS pipes of suitable dia. Rebar shall not be used for any handrails, ladder or cover 
purpose.  Wherever the guard-rails and toe-boards cannot be provided:

a. adequate safety nets or safety sheets shall be erected and maintained; or
b. adequate safety harnesses shall be provided and used and / or
c. adequate fall arrestor shall be provided and used.

As mentioned under PPE clause, all these PPEs shall be defect free and regularly inspected for any defect. 
The full body safety harness shall have double lanyard only with max 1.8m length.

ix. The monkey ladders shall have sufficient fall arrestors. Adequate lifelines of 8mm steel wire rope shall be 
provided across the work area.

x. The HSE officer shall recommend appropriate PPEs after analyzing hazards and risks involved.
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1.3 Scaffolding 
All scaffolds shall be conformant to the relevant standards including IS 3696 and IS 4014 as applicable. A 
sketch of the scaffolds proposed to be used shall be prepared and approval of the BHEL Engineer obtained 
prior to construction / use. Only cup lock type scaffoldings will be allowed in site. Where cup lock type 
scaffolding arrangement is not feasible by the virtue of the location, in that case only pipe and clamp type 
scaffolding will be allowed. 
a. The scaffolding work must be carried out by a competent person, who shall train the scaffold users on 

safety aspects 
b. All scaffolds shall be erected / dismantled by scaffolding crew under direct supervision of competent 

scaffolding supervisors. 
c. All scaffolds shall be capable of supporting 4 times maximum intended load and erected on sound, rigid 

footing, capable of carrying the maximum intended load without settling or displacement. Bamboo 
scaffolding is not permitted for use on site.     

d. Each employee on the scaffold shall use an approved safety harness attached to an independent lifeline.  
The lifeline is to be securely attached to substantial members of the structure (not the scaffold itself) or 
to securely rigged lines, which shall safely suspend a worker in event of a fall. 

e. Guard rails and toe boards shall be installed on all open sides and ends of platforms more than (2) meters 
above ground or floor 

f.  
g. Scaffold planks shall not span distances greater than 2.5 meters (8 feet). 
h. Scaffold planks shall extend over end supports not less than 6 inches nor more than 12 inches and be 

secured to the scaffold.  Scaffolding and accessories with defective parts shall be immediately repaired 
or replaced.  

i. All scaffolding must be a minimum of two planks wide.  No one may work from a single plank. 
j. Scaffold planks must be inspected before use.  Planks that have been damaged must be removed from 

the site.    
k. Access ladders must be provided for each scaffold.  Climbing the end frames is prohibited unless the 

design incorporates an approved ladder. 
l. Adequate mudsills or other rigid footing capable of withstanding the maximum intended load must be 

provided. 
m. Scaffolds more the 6 meters (20 feet) in height must be tied to the building or structure at intervals which 

do not exceed 4 meters (13 feet) vertically and 6 meters (20 feet) horizontally. 
n. Do not overload scaffolds. Material should be brought up as needed.  Scaffolding must not be loaded in 

excess of its rated capacity. 
o. Barrels, boxes, kegs, blocks or similar unstable object must never be used as work platforms or to support 

scaffold. 
p. Where persons must work under or pass under a scaffold then a 18 gauge wire mesh screen must be 

installed between the toe board and guard rail. 
q.

planks. 
r.
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properly. Before every use the rungs should be checked for safe use.
s. Wooden scaffolds shall not be used in areas where fire / fire products are expected
t. Ropes made of jute / Plastic and other fire prone material shall not be used to tie up scaffolding 

components together
u. The platform should have permanent hand rail and mid rail with Toe board without fail.
v. All platforms are to be tightly planked for the full width of the scaffold, except as may be necessary for 

entrance openings.  Platforms shall be secured in place. 
w. On suspension scaffolds designed for a working load of 500 pounds, no more than two workers are 

permitted to work on the scaffold simultaneously. On suspension scaffolds with a working load of 750 
pounds, no more than three workers are permitted on the scaffold simultaneously.

x. Requirements for different types of Scaffolds:
A. Suspended Scaffold

i. Suspended scaffolds are platforms suspended by ropes, or other non-rigid means, from an 
overhead structure. 

ii. Requirements for use are to be preapproved by HSE Head, under a specific Permit to Work.
B. Rolling Scaffolds

i. The height of rolling scaffolds shall not exceed three times the minimum base dimension.
ii. The minimum base dimension of rolling scaffold will be 1.25 meters (4 feet).

iii. Adequate help must be provided when moving a rolling scaffold.
iv. Secure or remove all loose materials, equipment and tools before moving a rolling scaffold. 
v. No one is permitted to ride a rolling scaffold when it is being moved.  Castor brakes must be 

locked-on when the scaffold is not being moved.

Fig. 2.3 Types of Scaffolds
1.4 Ladder Safety

A sketch of the ladders proposed to be used shall be prepared and approval of the BHEL Engineer obtained 
prior to construction / use

a. Safe Use of Ladders:
i. Fall protection is required when working on a ladder above 2 meters and when climbing above nearby 

guardrails.

Rolling Scaffold Tube & Coupler Scaffold
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ii. Ladders must be inspected prior to use and by a competent person quarterly, with documentation.
iii. Use portable ladders for height up to 4 M only 
iv. Provide fixed ladders for height above 4 M 
v. Place the ladder at an angle of 75 degrees (approx.) from the horizontal (1:4) 

vi. Extend ladder at least 1 M above the top landing 
vii. Secure top and bottom of the ladder firmly to prevent displacement- anti skid lining at the bottom

viii. Ensure that the width of the ladder is not less than 300 mm and distance between rungs is not more 
than 300 mm 

ix. Provide landings of minimum size 600 x 600 mm at intervals not more than 6 M for fixed ladders. 
Check the ladders daily for any defects 

x. Ensure that the areas around base and top of the ladder are clear. Getting on and off the ladder is 
more hazardous than using it. Use a mudsill if the ladder is to rest on soft, lose or rough soil 

xi. Do not use ladders of conducting material near power lines, and only use ladders near power line or 
other energize system with exposed parts if they are confirmed locked-out and de-energized.

xii. Stand no higher than the fourth rung from the top for carrying out any job standing on a ladder. 
xiii. Never reach out from a ladder to perform work where your belt buckle protrudes past the ladder 

rung. 
xiv. Always face the ladder while climbing up or down 
xv. Maintain three-point contact   while climbing up or down a ladder i.e. two hands and one foot or two 

feet and one hand on the ladder at all the times. 
xvi. Avoid climbing up or down a ladder while carrying anything in hands. Lift tools, equipment and 

materials with a rope. 
xvii. Work from portable and extension ladders near guardrail where fall expose exists over the guardrail 

regardless of height, and above 2.0 mtr. heights from the working/walking surface will require the 
use of personal fall arrest equipment 

2. EXCAVATION & CIVIL WORKS 
All safety precautions shall be taken for foundation and other excavation marks as per IS-3764. 

2.1 Excavation 
The following safety measures are to be ensured before and during excavation: 
a. All Excavation activities more than with depth of 1.22 meter or more shall require and Excavation Work 

Permit 
b. Check for underground utilities like electrical / telephone cables, sewage, water lines and proper care 

has to be exercised to protect and prevent damage to it.  
c. Electrical cables and service lines to be identified using cable detector/locator device before carrying 

out the excavation work 
d. Proper and adequate slope is maintained while excavating 
e. Adequate shoring or sheeting is done wherever require to prevent soil sliding 
f. Safe access through ladder or steps for exit & entry to excavation 
g. No material /excavated soil is kept within one meter from the edge 
h. Safe way is planned and provided for movement of HEM /transport equipment near excavation
i. Safety helmet and shoes/gum boots are provided and worn by the workmen at excavation works
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j. Dewatering arrangement is made where water seepage is prevailed.
k. Stop blocks are provided to avoid vehicles reversing into the excavated trenches 
l. Danger signs /Caution boards are displayed at work spot 
m. Hard Barricading is provided at excavated pits. It should be made of scaffolding pipe and clamp with 

reflective nets.  
n. All Excavated area of depth 3mtr or more is to be hard barricaded with pipe. 

    
Fig. 3.1 Excavation Reference 

2.2 Piling 
Ensure the following precautionary measures before starting piling works: 
a. Inspection of piling equipment by responsible person for its condition before initiating piling operation.
b.  
c.

piling work by competent person 
d. Adequate support and secured foundation of the piling equipment to avoid toppling 
e. Hoses should be lashed and adequately secured 
f. Proper work platform is to be provided on piling frame 
g. Safe work procedures and close supervision to prevent unsafe acts of operators/any unsafe conditions 

that may arise 
h. Only experienced and trained operators are engaged for the piling operation 
i. Provision of Personal Protective Equipment (PPE) like safety shoes/gumshoes/safety helmet/safety 

belt etc. and its use by their workmen. 
j. Special care and precautions If work is near electrical live cables/ electrical equipment 
k. Cordoning of work area to prevent un authorized entry 
l. Guarding of revolving parts 
m. Specific measures to prevent over turning of pile driver/missing of hammer/ hammer movement out 

of range 
2.3 Batching Plant Operation 

Following Safety considerations for batching plant are to be ensured: 
1. Modern type batching plant should be used in which all the moving parts are protected and emergency 
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and safety features are incorporated.
2. Installation of external Electric moto-vibrators in the feeding hopper of all batching plants to reduce human 

intervention. 
3. Installation of safety devices like pull-chord on both the sides of conveyor for stopping the conveyor in 

emergency 
4. Workers carrying cement / sand to be given appropriate PPEs like respiratory masks & gloves. 
5. Conveyor belt/rotating parts must be guarded properly. 
6. Safety awareness shall be inculcated in workmen about the risk involved in rotating parts. 
7. The agency shall ensure to erect the batching plant as per drawing including installation of all safety devices 

as provided by manufacturer and witnessed by BHEL Engineer in charge before starting of machine in 
future. 

8. Safety audit to also focus on Batching plant.  
9. The site shall impose penalty on the agency who has violated the safety norms as per contract. 

2.4 Mobile Plant 
Mobile plant includes tractors, trailers, dumpers, excavators, bulldozers, road rollers etc. for earthmoving 
purpose and concrete mixers, concrete transit mixtures, concrete pumps etc for concreting purpose. Due 
to the very nature of their function and movement in difficult terrains, congested areas, working in tandem 
with manual work and other operations the danger is inherent. 
Automatic reverse camera with reverse horn connected with reverse gear is compulsory for all moving 
machineries. 
Following Safety measures to be ensured for Mobile Plant: 

a. Where movement around site is involved, routes should be planned, obstruction free and well maintained
b. Observe specified speed limits 
c. Operating personnel should be aware of associated risks and its preventive measures 
d. Only experienced, trained and authorized persons with valid license (wherever applicable) should operate 

the mobile equipment/vehicles 
e. Provide and use Warning lights and reverse horn for cautioning the people around 
f. Operation should be on level and stable ground with adequate working clearance. 
g. Loading of out riggers/stabilizers should be well within safe ground bearing capacity 
h. No person should be on equipment or vehicle during loading and unloading of material 
i. Operators should be protected by warning barriers or switching off power when working in close 

proximity of overhead power lines 
j. The equipment /vehicles should be well maintained and provided with effective brake system and other 

safety devices (wherever require) 
k. Rotating parts of equipment should be adequately guarded 
l. Provide necessary personal protective appliances and ensure its use by the operating personnel Ensure 

effective measures at source to control harmful emissions, dust, fumes contaminating atmosphere and 
cause health hazards to the operators and people in the vicinity. 

m. No overloading/over stressing of vehicles/plant is allowed 
n. Hoses, pipes, receivers, gauges and valves involved in carrying out hydraulic fluid/ compressed air should 

be checked for leaks and tested prior to operation. 
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o. Adequate safe clearance for swing and movement is to be judged during operation of Concrete mixer
p. Setting of machines on firm and level ground with wheel locked to prevent movement of machine 
q. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger zone of 

projectile of bucket while dropping bucket 
r. Operator leaving work spot should ensure that the equipment/vehicle is kept in neutral position and place

on firm and level ground. 
s. The hand brake should be kept in position and block road wheels as additional safety measure 
t. Blades/buckets should be kept low while moving 
u. The dozer blades should not be used as brakes except in emergency 
v. The ground should be examined for its bearing capacity and general safety especially when operating road 

roller at the edges of slopes, embankments. 
w. The roller should not be moved downhill with the engine out of gear 
x. If operating near excavations the following precautionary measures are to be ensured 
y. Barricading, edge protection to prevent fall of persons/vehicles over running while reversing etc. 
z. Suitable support system and adequate allowance to avoid the danger of side collapsing 
aa. Experienced signaler /attendant should be always accompanied with operator/driver for proper direction 

/signal and also to caution others in the working Zone during operation of mobile plant 
2.5 Concrete Vibrators 

a. Revolving parts/belt drives should be adequately guarded and Vibrating unit shall be completely enclosed 
and have suitable overload relays and effectively earthed 

b. Ensure sufficient length of cable to the Vibrator. 
c. Ensure electric starters and other accessories are firmly fixed adequately supported 
d. Ensure locking of needle load while inserting needle in to the vibrator, 
e. Ensure periodical lubrication and maintenance 

2.6 Concrete Mixers 
a. Setting of machines on firm and level ground with wheel locked to prevent movement of machine 
b. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger zone of 

projectile of bucket while dropping bucket 
3. WELDING & GAS CUTTING SAFETY (HOT WORK) 

a. All Hot Work shall require a Hot Work Permit 
b. Inbuilt Voltage Reduction Device (VRD) equipped arc welding machine will only be allowed for work.
c. There shall be flash-back arrestors conforming to IS-11006 at both cylinder and burner ends. Damaged 

tube and regulators must be immediately replaced. 
d. All safety precautions shall be taken for welding and cutting operations as per IS-818.  
e. When possible, items to be welded, cut, heated, etc. shall be moved to a safe location free of combustible 

or flammable material.  If this is not possible, then all combustibles/ flammables that can be removed 
from the area shall be removed within a 35-foot circumference and a positive means of confining arcs and 
sparks generated by the process shall be ensured and additional person(s) shall be stationed as fire-watch 
for the area(s) still exposed, along with obtaining the Hot Work Permit as applicable. 

f. Appropriate fire-fighting equipment is to be available in close proximity of any welding and gas cutting 
operations at all times suitable for the type of Fire. 
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g. Drums, tanks, and similar containers that have contained flammable or toxic material shall not be welded, 
cut, or heated until they have been made safe by water filling, thorough cleansing or similar accepted 
practices.  The container shall also be ventilated during the welding, cutting, or heating process. 

h. Proper ventilation is required for any welding or torch operations performed in a confined space. 
i. Any welding or gas cutting operations performed on metals of toxic compounds or coating such as zinc, 

stainless steel, lead, cadmium, chromium, and beryllium shall be properly ventilated and/or proper 
respiratory protection shall be worn by any person that could be exposed to fumes, vapors, and gasses 
created by the welding and gas cutting processes. 

j. Wherever it is practical, all arc welding operations shall be shielded to prevent direct light rays or sparks 
from contacting persons in the vicinity or from reaching areas normally used to travel through or into the 
vicinity.  Where this is not practical, persons who shall be in the area are to use proper eye and skin 
protection. Other persons who are not participating in the welding or gas cutting operations are not to be 
allowed into the hazard zone. 

k. Welders and other employees who are exposed to arc welding radiation shall wear suitable clothing and 
protective apparel to prevent burns and other types of ultraviolet radiation damage to the skin. 

l. Arc welding machines shall be shut down when being moved or when they are not in continuous use. 
Electrode holders left unattended shall have electrodes removed and shall not be left where they might 
contact employees or conducting objects. 

m. Arc welding power supply cable shall be of proper rating and material, e.g. copper. 
n. Welders shall guard against allowing materials adjacent to or behind them to reflect radiation back toward 

them or towards others in the area.  Reflected radiation can cause skin burns and eye flash burns.
o. Valve caps shall be in place when cylinders are not in use. Valve caps shall never be used for lifting the 

cylinder vertically. 
p. Torches shall only be lit by approved strikers; never with matches, cigarette lighters, or hot-work.
q. Splatter / Slag Collector: 

 

Fig. 4.1 Splatter / Slag Collector 
While carrying out job at height, the sparks or molten slag shall be prevented from falling down by putting 
a fire-resistant (non-asbestos) sheet or patter/ slag collector or even MS Sheet. The passage of falling sparks 

Welders using spatter collector system
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or molten slag shall be barricaded till ground floor and any cable/ tubes/ any other objects interfering in 
the passages hall either be removed or covered with Fire-resistant sheet or MS Sheet. 

r. COMPRESSED GAS 
i. All cylinder valves shall be closed when any work is finished and when any Cylinders are empty or 

being moved. Valve protection caps shall be placed and secured properly before gas cylinders are 
transported, moved or stored. 

ii. Compressed gas cylinders shall be secured in an upright position with chain or appropriate means 
during storage & use. However, a trolley shall be used for transportation.  

iii. Compressed gas cylinders shall always be secured from tipping or falling, whether in use, in storage 
or in transit. The cylinders shall always be secured upright, except during times when actually being 
hoisted or carried. 

iv. When cylinders are transported by powered vehicle they shall be secured in a vertical position.
v. Regulators shall be removed when cylinders are not in use or are in transit, unless the cylinder is firmly 

secured on a special carrier designed for this purpose. 
vi. Gas cylinders are not allowed to be used in man-basket when occupied. 

vii. Cylinders containing oxygen or fuel gasses shall not be taken into confined spaces. 
viii. Oxygen cylinders shall be stored a minimum of 6 meters from fuel gas cylinders or shall have an 

approved firewall between them. 
ix. All cylinders shall be kept at a safe distance from welding or cutting operations or shielded from arc/ 

sparks / slag. 
x.  All cylinders shall be placed where they cannot become part of the electrical circuit. 

xi. Oxygen and acetylene shall not be stored together. Oxygen must be separated from acetylene (or 
ANY fuel gas) or combustible material by at least 20ft or a barrier with a 30-minute fire resistance 
rating. 

xii. All Cylinders should be stored upright in a designated area with labels for the type of gas. All applicable 
precautions to be ensured during storage 

xiii. Oxygen and fuel gas regulators, hoses and associated equipment shall not be altered and shall be in 
proper working order while in use. 

xiv. Compressed air can be extremely dangerous if allowed to penetrate the skin. As such, the use of 
compressed air to clean off yourself or other workers shall be strictly prohibited. 

xv. All gas cylinders shall be stored in upright position. Suitable trolley shall be used for cylinder 
movement, the design of which shall be submitted to BHEL Engineer for approval.  

xvi. No of cylinders shall not exceed the specified quantity as per OCP 
xvii. Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 

intentionally dragged, struck or permitted to strike each other violently. 
xviii. All cylinder should be kept only in cylinder trolley. 

xix. Cylinder shall be transported in upright vertical position by suitable mean. 
4. LIFTING & RIGGING SAFETY 

a. All Heavy / Complex Lifting operations as defined in Clause 6.12 shall require a Lifting Work Permit. A 
written rigging procedure and plan must be prepared for all individual heavy/ complex lifting 
operations. 
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b. All the cranes and lifting tools & tackles shall be inspected on daily / weekly basis as well as monthly 
by expert as per applicable formats. 

c. In addition, inspection / certification as mandated by law shall be carried out wherein these shall be 
tested and certificates of fitness shall be obtained from 3rd party State Govt. approved competent 
agency before deploying at site and later periodically. BHEL shall be given advance intimation of any 
such inspections 

d. The last date of Third-Party Inspection and the next Due date shall be conspicuously displayed on all 
cranes. A copy of ce  

e. Specifically designed heavy steel plates lifting clamps shall be used for lifting heavy metal sheets. 
Manmade lifting clamp chapa shall not be used for lifting/shifting of plates. 

f. Following requirements shall be mandatorily followed, wherever applicable: 
i.

measures shall be followed.  
ii. All tools tackles, lifting appliances; material-handling equipment etc. used by the 

subcontractor shall be of safe design and construction.   
iii. The operators, slingers and signalers shall be qualified as per IS 13367 (part-

use of cranes-  
iv. There shall be a person responsible for co-ordination among cranes where multiple cranes 

are used, and lifting over load chart of the crane to be avoided. 
v. Mobile phone should be banned for crane operator and lifting operation. Only walkie 

talkie shall be allowed in rigging/Lifting purpose. 
g. Lifts/Movements between 5 Tons and 20 Tons: 

i. Shall include a rigging plan, detailing schematic representation of the handling/lifting 
operations that must be included on the Method Statement. 

ii. When performing similar lifts of identical items, only one rigging plan need be prepared, 
provided each of the lifts can be performed in accordance with the rigging plan. 

h. Lifts/Movements Less Than 5 Tons: 
i. An equipment rigging plan is not required for lifts less than 5 tons, safety measures are 

covered in the JSA. This could change as per BHEL requirement 
i. Personnel Lifts (Man-Basket / Jhoola):  

The design of personnel man basket shall be submitted to BHEL Engineer for approval before use. Relevant 
permit (Height work & others as applicable) shall be completed prior to lifting any people, along with a rigging 
plan.  

i. A separate Lifeline / fall arrestor anchored to a fixed structure outside of Jhoola shall be provided 
for the workers inside the basket. All occupants of the basket shall have Safety Harnesses equipped 
with rope grabs, which are to be hooked to the vertical lifeline. 

ii. Man-basket shall be used where access through ladders or scaffolding is not feasible.   
iii. Man-baskets shall be designed and engineered by a manufacturer (job made man-baskets are not 

allowed, unless designed and tested by a certified engineer), and built robust with MS Angles and 
flats or plates or channels only.  

iv. Guard rails top and mid, must be in place and screened-in to avoid material from falling out of 
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basket. The factor of safety shall be 200%. 
v. It shall have a door with double latches and shall open inside. Anchor points shall be identified 

within the man-basket. 
vi. The man-basket shall be thoroughly inspected and load tested and a trial run performed without 

personnel before being put to job. 
vii. It shall be treated as a lifting tool (T&P Item) and shall undergo same certification cycle and 

inspection as other lifting equipment. 
viii. An additional sling of required lifting capacity shall be fixed the man-basket main lifting point and 

attached to the crane above the ball or block. 
ix. While lifting man-basket, the crane shall maintain a uniform speed of lift without any swing. 
x. Once man-basket reaches the destination, the lift brakes shall be locked as long as the basket

a. remains at that point. The same care shall be taken in its descent.  
xi. As for hanging man-basket, the same shall be hung off a rigid structure with help U-shaped handle 

welded to man-basket. This shall be tested once in a year by a competent person.
xii. Use of Rebar steel for making and monkey-ladder must be avoided. 

Fig. 5.1 Man Basket for Welding Erection Joint

4.1 Cranes & Hoisting Equipment:
This section provides the guidelines to ensure proper rigging and lifting activities are accomplished safely 
and in accordance with applicable specifications, codes, and regulations.
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Fig. 5.2 Proper Crane Setup
a. On every crane or piece of hoisting equipment notices of all rated load capacities, recommended 

operating speeds, and any hazard warnings or special instructions shall be conspicuously posted.  All 
on. 

b. Cranes shall have an Anti-Two-block safety device installed
c. All mobile cranes shall have overload and backup alarms, load angle indicators and limit switches
d. All areas within swing radius of cranes that are potentially accessible by pedestrian, vehicular, or 

equipment movement shall be barricaded to prevent anyone or any vehicle or equipment from being 
struck by the crane or hoisting equipment, or its load(s). 

e. No part of the lifting equipment or its load shall be within the distance as specified in the Indian Electricity 
Act from an energized power line

f. Cranes shall have annual certified third-party inspection and be inspected before use by the operator.  
Any defects shall be corrected before use.  Logs of crane inspection shall be kept with the crane.

g. Make certain that the rigging personnel, material, and equipment have the necessary capabilities for the 
job and are in safe condition.

h. Communicate with person(s) directly responsible for accomplishing the work and / or work area to 
establish requirements/responsibilities and make certain that all preparatory work is complete.

i. Mats/Pads must be used on all lifting equipment, equipped with out riggers.
j. Pick and carry must have the load secured to the rig in front.
k. Only BHEL Approved Plate Lifting Spreader Beam configuration shall be used (Sample in Fig. 11.3.5.3)
l. Crane operators must follow the following:

i.
ii. Carry a valid training certification card at all time while operating issued by the Govt. or other 

recognized institute.
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Fig. 5.3 Typical Plate Lifting Spreader Beam Configuration for 7.5 MT and 15 MT Loads
m. Safe Rigging Practices

i. Review the planned operation and requirements with the operator and rigging crew.
ii. Ensure a pre-lift meeting is conducted with crane operator, tagline operator, signal personnel, and 

Safety Manager.
iii. Designate a qualified person from the rigging crew to observe clearance of the equipment and give 

timely warning for all operations where it is difficult for the operator to maintain the desire 
clearance by visual means.

iv. Clear the lift area of all unnecessary personnel.
v. Hydras shall only be allowed for loading & unloading works & shall not be allowed to move with 

load
n. Rules for Safe Rigging

i. Use loops, thimbles and corner pads to prevent damage to slings when used around corners or on 
cutting edges.

ii. Never allow wire rope to lie on the ground for any length of time or on rusty steel or near solvents, 
chemicals or corrosive substances.

iii. Slings must not be pulled from between or under loads with load resting on the sling.
iv. Keep all rope away from flame cutting or welding operations.
v. Never use rope as sling material.

vi. Never wrap a wire rope completely around a hook.
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vii. Do not bend wire rope near any attached fitting.
viii. The sling must be selected to suite the most heavily loaded leg rather than the total weight when 

using multi-legged sling to lift loads in which one end is heavier than the other. 
ix. When using 3 and 4-legged sling configurations, any two legs must be capable of supporting the 

entire load. 
x. Where possible, wire rope choker hitches must include a shackle with the eye around the shackle 

lifting, not after tension is applied. 
xi. Unless authorized by the hook manufacturer when more than two rope eyes are placed over a 

hook, install a shackle, pin resting in the hook, and place the rope eyes in the bowl of the shackle.
xii. Properly rig all loads to prevent dislodgment of any part. 

xiii. Use guide ropes or tag lines to prevent the rotation or uncontrolled motion of the load when 
necessary. 

xiv. Loads must be safely landed and properly blocked before being unhooked and unslung. Tag lines 
must not be used in situations that jeopardize the safety of the lift. 

xv. Lifting beams must be plainly marked with their weight and designed working load and must only 
be used in the manner for which they were designed. 

xvi. The hoist rope or chain must never be wrapped around the load. The load must be attached to the 
hook by slings or other rigging devices that are adequate for the load being lifted. 

xvii. Multiple part lines must not be twisted around each other. 
xviii. The hook must be brought over the center of gravity of load before the lift is started. 

xix. If there has been a slack rope condition, determine that the rope is properly seated on the drum 
and in the sheaves prior to lifting. 

xx. Keep hands away from pinch points as the slack is being taken up. 
xxi. Leather gloves are recommended when handling wire rope. 

xxii. Avoid impact loading caused by sudden jerking when lifting or lowering. Lift the load gradually until 
the slack is eliminated. 

xxiii. Never ride on a load that is suspended. 
xxiv. Avoid allowing the load to be carried over the heads of any personnel. 
xxv. Never work under a suspended load until the load has been adequately supported from the floor 

and all conditions have been approved by the supervisor in charge of the operation. 
xxvi. Never leave a load suspended unless emergency evacuation is required. 

xxvii. Never make temporary repairs to sling. 
xxviii. The capacity of a sling is determined by its angle, construction, type of hitch and size. 

xxix. Never lift loads with one leg of a multi-leg sling until the unused legs are made secure. 
xxx. Never point load a hook unless it is especially designed and rated for such use. 

xxxi. Make certain that the load is broken free before lifting and that all legs are taking the load.
xxxii. When using two or more slings on a load make certain all slings are made from the same materials. 

xxxiii. Lower the loads on to adequate blocking to prevent damage to the slings. 
xxxiv. Materials and equipment being hoisted must be loaded and secured to prevent any movement 

which could create a hazard in transit. 
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xxxv. The weight of the hook, load block and any material handling devices must be included when 
determining crane capacity. 

xxxvi. Calculated weights cannot exceed load chart without written approval. 
xxxvii. Personnel must be completely clear of loads being picked up or set down by crane.  Tag lines will 

be used to control the loads. Loads must not be touched by hand while placing/ moving. 
o. Slings 

The following are rules for safe use of synthetic slings: 
i. Synthetic slings must be marked to show the rated capacity for each type of hitch and type of web 

material. 
ii. Nylon web slings must not be used where fumes, vapors, sprays or mists or liquids of acids or phenolic 

are present. Web slings with aluminum fittings must apply in this category. 
iii. Synthetic web slings must be removed from service and destroyed if any of the following conditions 

are present: 
a. Acid or caustic burns 
b. Melting or charring of any part of the sling surface 
c. Snags, punctures, tears or cuts 
d. Broken stitches 
e. Distortion of fittings 
f. Synthetic web slings of polyester or nylon must not be used at or come in contact with temperatures 

in excess of 82°C 
g. Polypropylene web slings must not be used at or come in contact with temperatures in excess of 

93°C 
h.

specifications. 
p. Wire Rope Slings must be removed from service and destroyed if any of the following conditions are 

present:  
i. In (10) randomly distributed wires broken in one (1) rope lay, or five (5) broken wires in one (1) 

strand in one (1) rope lay. 
ii. Wear or scraping of one-third the original diameter of outside wires. 

iii. Kinking, crushing, bird caging or any other damage resulting in distortion of the wire rope 
structure such as: 

iv. Evidence of heat damage. 
v. End attachments that are cracked, deformed worn. 

vi. Corrosion of the rope or end attachments. 
q. Metal mesh slings must be immediately removed from service if any of the following conditions are 

present: 
i. A broken weld or broken brazed joint along the sling edge. 

ii. Reduction in wire diameter of 25 percent due to abrasion or 15 percent due to corrosion. 
iii. Lack of flexibility due to distortion or corrosion. 

r. Requirements of Plate Clamps: 
i. The rated load of the plate clamp must be marked on the main structure. 
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ii. Care must be taken to make certain the load is correctly distributed for the plate clamp being used.
iii. Do not allow load or plate clamp to come into contact with any obstruction. 
iv. The plate clamp must not be used for side pulls or sliding the load. 
v. When lifting stainless steel or special alloys, ensure plate clamp is designed for use on the specific 

metal. 
s. Signaling Practices: 

 
Fig. 5.4 Recommended Signaling Practices 

5. DEMOLITION WORK 
Before any demolition work is commenced and also during the process of the work the following shall be 
ensured, besides using the Work Permit: 

a. All roads and open areas adjacent to the work site shall either be closed, suitably protected or restricted 
for movement 

b. No electric cable or apparatus which is liable to be a source of danger nor a cable or an apparatus used by 
the operator shall remain electrically charged. 
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c. All practical steps shall be taken to prevent danger to persons employed from the risks of fire or explosion 
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as 
to render them unsafe. 

6. T&PS GENERAL 
a. All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test /calibration 

certificates bearing endorsement from competent authority of BHEL.  
b. Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to BHEL safety 

Officer as per the format/procedure of BHEL. 
c. Tagging and punching in all lifting tool is compulsory with SWL, sr. no. and due date. 
d. All T&Ps shall be inspected by authorized Third Party agency as per applicable frequency. BHEL shall be 

kept informed of any such scheduled inspection 
e. All T&Ps shall be internally inspected in each quarter and colour coded. 

7. CHEMICAL HANDLING 
a. Displaying safe handling procedures & MSDS for all chemicals such as lube oil, acid, alkali, sealing 

compounds etc. at work place.  
b. Where it is necessary to provide and/or store petroleum products or petroleum mixture & explosives, the 

subcontractor shall be responsible for carrying out such provision / storage in accordance with the rules 
& regulations laid down in the relevant petroleum act, explosive act and petroleum and carbide of calcium 
manual, published by the chief inspector of explosives of India. All such storage shall have prior approval 
if necessary from the chief inspector of explosives or any other statutory authority. The subcontractor 
shall be responsible for obtaining the same. 

c. The used containers of chemicals shall be segregated and disposed of suitably 
d. In case the used containers need to be re-used, all traces of the chemical to be removed by thorough 

cleaning with detergents etc. under trained supervision 
8. ELECTRICAL SAFETY 

a. Only electricians licensed by appropriate statutory authority shall be employed by the subcontractor to 
carry out all types of electrical works. The subcontractor shall maintain adequate number of qualified 
electricians to maintain his temporary electrical installations. 

b. No PDB or any other distribution board shall be more than 03 (three) years of purchase. Only modern PDB 
with industrial sockets as shown in layout below to be allowed to use at site. 

c. Power supply to all equipment at site to be routed through MCBs of appropriat
 

d. All power supplies through cables shall be underground or overhead with height > 3mtrs.  
e. All power distribution boxes shall be locked and the key controlled by site management of concerned 

subcontractor. 
f. All individual equipment & tools at site shall be powered through Earth Leakage Circuit Breakers of 30 mA 

sensitivity. 
g. These MCBs and ELCBs shall be regularly tested as per Clause 14 
h. All fuses and fuse wires shall be of standard size and rating.  
i. All electrical appliances used in the work shall be in good working condition and shall be properly double 

earthed other that armour earthling. 
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j. All extension boards shall have separate switches for all sockets / connections. 
k. All portable electric tools used by the subcontractor shall have safe plugging system (industrial top & 

socket) to source of power and be appropriately earthed.  
l. Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage level above 

24 Volts especially in confined spaces like inside water boxes, turbine casings, condensers etc. 
m. Electrical appliance shall have proper earthing and for appliances equal to & more than 415V shall have 

two separate earthing (as per IS-3043-1987) 
n. Portable Electric Lights 

i. Portable electric lights used in wet or potentially wet locations must be either low voltage type (24 volts 
or less) or protected by a GFI (ground fault interrupter).  

ii. They must be visually checked before each use and periodically while in use to assure their original 
integrity is maintained.  

iii. Cords with cuts, breaks, deep abrasions, etc. shall be taken out of service immediately. 
iv. Repairs to extension cords shall only be performed by qualified/ licensed electricians.  
v. Must not be allowed to lie in wet or potentially wet areas.  

o. Underground Cables: 
i. Every electric line or cable of unknown origin that is discovered or exposed            during a digging, 

drilling, probing, or similar operation is to be considered as            energized and life threatening.    
ii. The senior company employee on the site will ensure that all necessary safety precautions are taken in 

order to isolate the line from all workers and the public.     
iii. Such precautions may include halting the operation if appropriate.    
iv. The senior company employee on the site is to then contact the proper authorities to have the line 

identified and either confirmed to be abandoned and/or made safe for continuing the work.    
v. Any and all underground lines that are discovered or become severed must be        considered energized 

on both sides, and be treated accordingly.   
p. Details of earth resource and their test date to be given to BHEL safety officer as per the prescribed formats 

of BHEL 
q. The subcontractor shall use only properly insulated and armoured cables and conform to the requirement 

of Indian Electricity Act and Rules for all wiring, electrical applications at site. 
r. BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the risk & cost 

of the subcontractor. 
s. No maintenance work shall be carried out on live equipment 
t. Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on any of 

the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the 
public 

u. The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the regard to 
voltages used in critical areas. 

v. Wiring and Branch Circuits Must be protected by a proper amperage over-current device such as a HRC 
fuse or circuit breaker. Such installations must be located so as to prevent physical damage to the wire 
conductors & panels. 
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w. The sub-contractor shall supply modern power distribution board of different combination (1-phase & 3-
phase). All the distribution of power should be through modern PDB. Equipment drawing is mentioned 
below. 

Fig. 9.1 Layout of a modern Power Distribution Board 
x. General Electrical Safety   

i. In general, equipment or machinery being moved or transported must     maintain minimum clearances 
of 25 ft. to all power lines.   

ii. TAG IN/ TAG OUT must be in force in Switch Room and all Distribution Boxes for live power line. The 
 

iii. - core cables and three pin connectors are used and are properly 
rial use. 

iv. All connections shall be electrically and mechanically sound and properly insulated.  Taped joints are 
not permitted.  Connections to socket outlets must be made with proper plugs (industrial top and 
socket). 

v. Splices in electrical cords are not permitted. Repairs must be made at the socket connection and retain 
the same mechanical and dielectric condition of the original connection. 
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vi. Damaged or defective electric tools, equipment and extension cords, etc. must not be used and shall 
be tagged out of service, removed from the work area and taken back to stores. 

vii. Only licensed electricians are authorized to repair and work on electrical equipment.  Tampering with 
electric tools or equipment by others could result in termination. 

viii. Temporary electric cabling should be elevated 2.2 meters above the floor/ground or covered for 
protection.  It must be kept clear of walkways and other locations where it may be exposed to damage 
or create a tripping hazard. 

ix. Energized wiring in junction boxes, circuit breaker panels and similar places must be covered and locked 
at all times. 

x. Areas with live high voltage wires or terminals must be barricaded against entry and warning signs 
posted Danger  High Voltage and Authorized Personnel Only. 

xi. Personnel should never work on energized equipment, de-energizing (lockout/tag out) the equipment 
is always the first requirement. 

xii. The lockout and tag out procedure will be used when testing or working on, or around, energized 
installation. 

xiii. Working around energized equipment should never be done alone. A second electrician must always 
be available for assistance. 

xiv. If lockout/tag out of the work is infeasible (must be demonstrated), work on energized electrical circuits 
must be approved by the Site In-charge.  All safety precautions necessary must be taken, PPE use must 
be evaluated per the exposure and used, i.e high/low voltage gloves, insulated shoes, 
overcoats/aprons, face shields, and other protective equipment like insulated tools, blankets, mats, 
etc. must be used. 

xv. The welding machines earth leads shall be properly fixed without loose contacts. The earth cable only 
has to be used. No steel members shall be used as earth leads. 

xvi. Electrical crews must be qualified for the equipment and tools they work on, including being trained in 
Cardio-Pulmonary Resuscitation (CPR) methods and First Aid for rendering help in the event of electric 
shock. 

y. Qualified Persons for Electrical Works 
(One who is trained and wiremen licensed to Govt. of Respective State and familiar with the 
construction, operation and safety hazards of the equipment upon which they are permitted to work.) 

i. Qualified persons are intended to be only those who are well acquainted/experienced with and 
thoroughly conversant in the electric equipment and electrical hazards involved with work being 
performed. 

ii. Only qualified persons may be permitted to work on or near exposed energized parts. Such persons are 
required to have been trained in three specific areas: 

iii. Qualified persons must be capable of working safely on energized circuits; 
iv. Must be familiar with the proper use of special precautionary techniques and procedures bases on 

equipment and exposure; and 
v. Must be familiar with required personal protective equipment, insulating and shielding materials, and 

insulated tools. 
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vi. Qualified persons are expected to be able to evaluate unknown situations and adjust their activities in 
such a way that only safe work practices are used. Such behavior is the responsibility of the qualified 
person. 

vii. It is poss
place, and unqualified on other equipment they must know their limitation and stop work if not 
qualified on what equipment they were to work on. 

viii. An employee who is undergoing on-the-job training, who, in the course of such training, has 
demonstrated an ability to perform duties safely at his or her level of training, and who is under the 
direct supervision of a qualified person is considered to be a qualified person for the performance of 
those duties. The process must be documented as proof. 

z. Mandatory PPEs of electrical work on LV & HV 
i. HV arc flash suit with protective hood (for protection of face and head) as specified for hazard risk 

category-4 in NFPA-70E or similar IS specification for working on HT switch gear (for all voltage >690 V) 
to the concerned licensed electrician or competent person. 

ii. LV arc flash jacket/FR as specified for hazard risk category-4 in NFPA-70E or similar IS specification 
having ATPV rating of 8.5 to 9 cal/cm2 for working on LV (>260V and <=690V) to the concerned licensed 
electrician or competent person. 

 

    
iii. The LV arc flash jacket as shown above shall be worn continuously while working on LV (>260V and 

<=690V). The color specification of LV arc flash jacket should be blue. 
iv. Electrical hand gloves should have following specification: Flame resistance, arc flash and cut protection 

of voltage rating (>260V and <=690V). 
v. Electrical safety over shoe of relevant IS make for foot protection of licensed electrician or competent 

person while working in HV & LV line or equipment.  
9. USE OF HAND TOOLS AND POWER-OPERATED TOOLS 

a. General Provisions 
i. All hands and power tools and similar equipment, shall be maintained in safe condition. 

ii. When power operated tools are designed to accommodate guards, they shall be equipped 
iii. with such guards, when in use; 
iv. Belts, gears, shafts, pulleys, sprockets, spindles, drums, fly wheels, chains and other reciprocating, 

rotating or moving parts of the equipment shall be similarly guarded; 
v. Personnel using hand and power tools and exposed to the hazard of falling, flying, abrasive, and 

splashing objects, or exposed to harmful dusts, fumes, mists, vapors, or gases shall be provided with 
the particular personal protective equipment necessary to protect them from the hazards; 
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vi. All hand-held powered platen sanders, grinders, grinders with wheels of 5 cm or less, routers, planers, 
laminate trimmers, nibblers, shears, scroll saws and jigsaws with blade shanks of 0.5 cm wide or less 
shall be equipped with only a positive on-off control. 

vii. All hand-held powered drills, tappers, fastener drivers, horizontal, vertical or angle grinders with wheels 
greater than 5 cm in diameter, disc sanders, belt sanders, reciprocating saws, saber saws and other 
operating powered tools shall be equipped with a momentary contact on control provided that turnoff 
can be accomplished by a single motion of the same finger or fingers that turn it on. 

b. Hand Tools 
i. The subcontractor shall not issue or permit the use of unsafe hand tools; 

ii. Wrenches including adjustable pipe end and socket wrenches shall not be used when saws are sprung 
to the point that slippage occurs; 

iii. Impact tools such as drift pins, wedges and chisels shall be kept free of mushroomed heads; 
iv. The wooden handles of tools shall be kept free of splinters or cracks and shall be kept tight on the tools. 

c. Power Operated Tools 
i. Electric power operated tools shall be either of the approved double-insulated type or shall be 

grounded; 
ii. The use of electric cords for hoisting or lowering loads shall not be permitted; 

iii. Pneumatic power tools shall be secured to the hose or whip by some positive means to prevent the 
tool from becoming incidentally disconnected; 

iv. Safety clips or retainers shall be securely installed or maintained on pneumatic impact (percussion) 
tools to prevent attachments from being incidentally expelled; 

v. All pneumatically riveting machine staplers and other similar equipment provided with automatic 
fastener feed, which operate at more than 7 kg/cm2 pressure at the tool a safety device on the muzzle 
to prevent the tool from ejecting the fasteners unless the muzzle is in contact with the work surface;

vi. Compressed air shall not be used for cleaning purposes except when the pressure is reduced to less 
than 2 kg/cm2 and that too with effective chip guarding. The 2 kg/cm2 pressure requirement does not 
apply to concrete form, mill scale and similar cleaning purposes; 

vii. t be 
exceeded; 

viii. Only personnel who has been trained in the operation of the particular tool shall be allowed to operate 
power-actuated tools; 

ix. The tool shall be tested each day before loading to see that the safety devices are in proper working 
condition. Th
procedure; 

x. Any tool found not in proper working order, or that which develops a defect during use, shall be 
immediately removed from service and not used until properly repaired; 

xi. Tools shall not be loaded until just prior to the intended firing time. Neither loaded nor empty tools are 
to be pointed at any other person. Hands shall be kept clear of the open barrel end; 

xii. Loaded tools shall not be left unattended; 
xiii. Fasteners shall not be driven into very hard or brittle materials including, but not limited to, cast iron, 

glazed tiles, surface hardened steel, glass block, live rock, face brick or hollow tiles; 
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xiv. Driving into materials that can be easily penetrated shall be avoided unless backed by a
xv. substance that will prevent the pin or fastener from passing completely through and creating a flying 

missile hazard on the other side; 
xvi. No fastener shall be driven into a palled area caused by an unsatisfactory fastening; 

xvii. Only non-sparking tools shall be used in an explosive or flammable atmosphere; 
xviii. All tools shall be used with the correct shield, guard or attachment as recommended by the 

manufacturer. 
d. Abrasive Wheels and Tools 

i. All grinding wheel must be ISO certified only. 
ii. All grinding machines shall be supplied with sufficient power to maintain the spindle speed at safe levels 

under all conditions of normal operation; 
iii. Grinding machines shall be equipped with suitable safety guards; 
iv. The maximum angular exposure of the grinding wheel periphery and sides shall not be more than 900, 

except that when the work requires contact with the wheel below the horizontal plane of the spindle, 
the angular exposure shall not exceed 1200. In either case, the exposure shall begin not more than 
8.650 above the horizontal plane of the spindle. Safety guards shall be strong enough to withstand the 
bursting of the wheel; 

v. Floor and bench-mounted grinders shall be work-rests, which shall be rigidly supported and readily 
adjustable. Such work-rests shall be kept at a distance not to exceed 5 mm from the surface of the 
wheel; 

vi. Cup type wheels used for external grinding shall be protected by either revolving cup guard or a band 
type guard; 

vii. When safety guards are required, they shall be mounted as to maintain proper alignment with the 
wheel and the guard and the guard and its fastening shall be adequate strength to retain the fragments 
of the wheel in case of incidental breakage. The maximum angular exposure of the grinding wheel 
periphery and sides shall not exceed 1800; 

viii. Portable abrasive wheel used for internal grinding shall be provided with suitable safety flanges;
ix. When safety flanges are required, they shall be used only with wheels designed to fit the flanges. Only 

safety flanges, of a type and design and properly assembled so as to ensure that the pieces of the wheel 
will be retained in case of incidental breakage, shall be used; 

x. All abrasive wheels shall be closely inspected and ring tested before mounting to ensure that they are 
free from cracks or defects; 

xi. Grinding wheels shall fit freely on the spindle and shall not be forced on. The spindle nut shall be 
tightened only enough to hold the wheel in place; 

xii. All employees using abrasive wheels shall be protected by suitable eye protection equipment.
e. Wood Working Tools 

i. All fixed power-driven woodworking tools shall be provided with a disconnect switch that can either be 
locked or tagged in the off-position; 

ii. The operating speed shall be attached or otherwise permanently marked on all circular saws over 0.5 
m in diameter or operating at over 3000 peripheral rpm. Any saw so marked shall not be operated at a 
speed other than that marked on the blade. When a marked saw is re-tensioned for a different speed, 
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the marking shall be corrected to show the new speed;
iii. Automatic feeding devices shall be installed on machines wherever the nature of the work will permit. 

Feeder attachments shall have the feed rolls or other moving parts covered or guarded so as to protect 
the operator from hazardous points; 

iv. All portable power-driven circular saws shall be equipped with guards above and below the base plate 
or shoe. The upper guard shall cover the saw to the depth of the teeth, except for the minimum arc 
required to permit the base to be tilted for bevel cuts. The lower guard shall cover the saw to the depth 
of the teeth, except for the minimum arc required to allow proper retraction and contact with the work. 
When the tool is withdrawn from the work, the lower guard shall automatically and instantly return to 
the covering position. 

10. START UP, COMMISSIONING AND TESTING: 
There are various activities involved prior to commissioning- the major ones are -Hydraulic Test, Steam 
Blowing, Transformers Charging, Boiler Light Up, Rolling and Synchronisation and Full loading of unit.  

a. These activities shall be personally supervised by the site executive along with the commissioning 
engineer.  

b. Appropriate Work Permits shall be taken as applicable 
c. The readiness of upstream and downstream system shall be ensured before taking up.  
d. These shall be handled strictly by the authorized persons only and the team shall be suitably briefed about 

the activity including hazards & risks involved and control plan by the concerned executive-in-charge 
before start.  

e. Entry of persons to the area of activity shall be suitably restricted and the emergency functions like 
Ambulance, first aid center and Fire station shall be intimated about the plan well in advance.  

f. Tag-in/ Tag-out shall be in place while charging transformer and whenever necessary.  
g. Electricians with valid wiremen license only shall be permitted to work on power lines. 
h. The area and the passage shall be adequately illuminated.  

11. FIRE SAFETY 
a. The Fire Prevention, Protection and Preparedness Program is an integral part of the overall HSE Program.

Effort and consideration must be given to safety, life and potential for delays in construction schedules and
plant startup, as well as protection of property on a given project. The purpose of which is to prevent

i. Inception of fire 
ii. Loss of life or personal injury 

iii. Loss of Property 
iv. Interruption of operations 

b. Site-in-charge / Safety Officer will make periodical review of the site Fire Protection, Prevention 
Preparedness Programme, Site conditions and available fire protection equipment. It is very imperative that 
the Sub-contractors along with BHEL to establish good contact with Local fire station for availability of Fire 
tender in case of emergencies, in additional to their own fire equipment. 

c. Fire Protection, Prevention and Preparedness Inspections - The Contractor /Sub-Contractor will be required 
to make frequent fire prevention inspections of his work site and operating facilities.  
Deficiencies will be corrected at once. 

d. Area where Hot work activities are carried out (Gas cutting / Welding/ any other spark producing work) 
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above a working spot, a GI / fire-resistant non-asbestos sheet or suitable material shall be placed to prevent 
the fall of hot sparks. A bucket of water shall be kept nearby while doing hot work 

e. Hot work shall be preferably carried out in a designated area with a standing Hot Work Permit, to be renewed 
monthly. The designated area shall have fire extinguishers. 

f. Any hot work outside designated area shall require a Hot Work permit and fire watch. No flammable material 
shall be stored within 35 feet from any fire load. 

12. PAINTING: 
a. Requirements provide a detailed procedure to be implemented by all concerned employees and sub-

contractors involved in painting activities. 
b. Significant Environmental Hazards: 

i. Chemical hazard due to inhalation of lead fumes (lead containing paint) 
ii. Chemical hazard due to inhalation of  from paining operations 

iii. from painting and coating operation 
iv. Disposal of paints and coats drums 

c. Control Procedure for Paining: 
i. Chemical products used in painting and coating operation shall have proper MSDS sheet in place. 

Whenever any doubt arises with respect to handling and safety point of view it should be accessed to all 
concerned. 

ii. Toxic substances and hazards relate the toxic chemicals shall be identified. 
iii. Proper PPE shall be used including plastic gloves appropriate overall etc., 
iv. Arrangement for cleaning of spillage shall be ensured 

d. Only trained workers shall be allowed and proper training should be imparted to the works. 
e. Exposure limits of the toxic substances shall be checked before starting the work and nobody shall be 

allowed to carry the work beyond the permissible limit. 
f. Ventilation or exhaust facility shall be provided at place where painting and coating operations are carried 

out. 
g. Overalls shall be supplied by the contractors/subcontractors to the workmen and adequate facilities shall 

be provided to enable the painters to wash at the cessation of work. 
h. Smoking, open flames or sources of ignition shall not be allowed in places where paints and other flammable 

substances are stored. 
i. smoking strictly prohibited

vicinity. 
j. Suitable fire extinguishers/sand buckets shall be kept available at places where flammable paints are stored, 

handled or used. 
k. In case of indoor painting or painting in confined spaces, exhaust ventilating shall be provided. If adequate 

ventilation is not provided a proper respirator shall be provided and used by persons who are trained and 
fit tested. 

l.
The paints and coats must be selected as per the guidelines. 

m. Workers shall thoroughly wash their hands and feet before leaving the work. 
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13. HAZARDOUS ENERGY CONTROL PROCEDURE/ LOCKOUT/TAGOUT (LOTO)
Hazardous Energy Control Procedures, known as "Lockout/Tagout (LOTO)  to specific practices and 
procedures to safeguard employees from the unexpected energization or startup of machinery and equipment, 
or the release of hazardous energy during service or maintenance activities. 
Contractors must develop and submit a written LOTO program This requires that a designated qualified 
individual turns off and disconnects the machinery or equipment from its energy source(s) before performing 
service or maintenance and that the authorized employee(s) either lock and tag the energy- isolating device(s) 
to prevent the release of hazardous energy and test the machine or equipment to verify that the energy has 
been isolated effectively. 
a. Minimum Requirements:  

The following are minimum requirements that must be included in the Contract LOTO program: 
i. Inspection of equipment by a trained individual who is thoroughly familiar with the equipment operation 

and associated hazards.  
ii. Identification and labeling of lockout devices. Purchase of locks, tags, and blocks Development of a 

standard written operating procedure, permitted through a controlling authority that is followed by all 
workers. 

b. General Requirements 
The following steps must be taken to protect workers that install or service equipment and systems:  
Follow the hazardous energy procedures and statutory regulations. Follow the manufacturer s service/repair 
instructions. Identify and label all sources of hazardous energy. Before beginning work, accomplish the following: 

i. De-energize all sources of hazardous energy: 
ii. Disconnect or shut down engines or motors.  

iii. De-energize electrical circuits.  
iv. Block fluid (gas or liquid) flow in hydraulic or pneumatic systems. 
v. Block or secure machine parts against motion. 

vi. Block or dissipate stored energy. 
vii. Discharge capacitors. 

viii. Release or block springs that are under compression or tension. 
ix. Vent fluids from pressure vessels, tanks, or accumulators but never vent toxic, flammable, or explosive 

substances directly into the atmosphere 
c. Lockout and tag out all forms of hazardous energy including electrical breaker panels, control valves, etc. Make 

sure that only one key exists for each of your assigned locks and that access to the key is controlled. Verify by 
test and/or observation that all energy sources are de- energized.  

d. After completion of the work, accomplish the following: 
i. Inspect repair work before removing the lock and activating the equipment. 

ii. Make sure that only the worker that installed the lock removes his/her assigned lock. 
iii. Make sure that all workers are clear of danger points before re-energizing the system. 

e. LOTO Procedure 
PURPOSE AND SUMMARY 

This procedure provides the requirements and responsibilities of Hazardous Energy Control and the process 
for Lockout / Tag out (LOTO) of energy isolating devices (valves, circuit breakers, disconnect, etc.). Its use 
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shall ensure that machinery, equipment, or systems are isolated from all potentially hazardous energy to 
prevent unexpected energization, startup, or release of stored energy which may cause personnel injury or 
property damage. 
This procedure applies to all BHEL personnel and subcontractors working on the WBPDCL (1X660MW) STAGE- 
III projects where equipment must be taken out of service for the performance of work activities such as 
installation, maintenance, repair, construction, or equipment removal. The procedure may also be used to 
isolate equipment of which the energization or operation may present danger to personnel or property.
Lockout / tag out are not required for electrical equipment that can be unplugged from the source and the 
person performing the work has control of the plug. 
This procedure shall be applied to prevent injury or damage caused by the unexpected release of active or 
stored energy.  Hazardous energy sources could be in the form of the following: 

Electrical 
Hydraulic 
Chemical 
Thermal 
Mechanical 
Pneumatic 

Preplanning of work activities includes the identification of all potential hazardous energy sources so that they 
may be properly controlled and isolated, locked, and tagged out.  
Prior to initiating work activities on or around locked out / tagged out equipment, the equipment must be 
tested and tried by or in the presence of the person(s) performing the work activities. 

RESPONSIBILITIES 
The Engineers in Charge is responsible for implementing and enforcing this procedure and approving 
lockouts /tag outs that impact the operation of the project. 
The Engineer in Charges responsible for authorizing Lockout /Tag out Requests. 
The Lockout / Tag out Coordinator is responsible for maintaining the Lockout / Tag out Log. Each shift should 
have a designated Lockout / Tag out Coordinator. 
The Isolator is responsible for determining the proper isolation devices and device positions required to 
isolate all potential energy sources so that the work stated on the Lockout /Tag out Request Permit may be 
safely performed. The Isolator must be familiar with the equipment and energy type(s) that require 
isolation. For this reason, in some cases the Isolator may be more than one person (i.e. Engineer, System 
Operator and/or Electrician). The Isolator shall position the specified device points, and apply locks and 
tags, and sign the tags and the LOTO Permit isolation point blocks. 
The Safety Manager is responsible for conducting an annual audit that is documented to ensure all 
procedures and requirements are current and being followed as written. 

DEFINITIONS 
Affected Employee: -  
An employee whose job requires him/her to operate or use machinery or equipment on which servicing 
or maintenance is being performed under a lock out/tag out procedure or whose job requires him/her to 
work in an area in which servicing or maintenance is being performed under a lockout/tag out procedure 
Authorized Employee: - 



Bharat Heavy Electricals Limited, Power Sector
Regd. Office: BHEL House, Siri Fort, New Delhi-110049

HSEP14 Rev. 02, Dec. 21, 2022 Page 32 of 44

Annexure I-Activity-Specific Precautions/ Controls

An employee who implements a lockout/tag out procedure on machinery, equipment, or systems in order 
that servicing or maintenance may be performed. Often an authorized employee and an affected employee 
may be the same person. 

 
A tag used to identify energy isolation devices and specify the required position of the device. The tag should 
be affixed to the isolation device such that it is in plain view of anyone attempting to operate the device. The 
tags shall be sequentially numbered and shall specify the lockout/ tag out request number. The tag shall also 
state the purpose, and the expected duration of the lockout /tag out 
Isolation Device 
A device that is designed and intended to prevent the passage of energy. These devices, usually located at 
the energy source, are typically valves, circuit breakers, etc. Isolation devices should have a means of being 
locked in position 
Lockout Device 
A device that uses a positive physical means such as a lock, either key or combination type to maintain an 
energy isolation device in the safe position and prevent the in advertent energization of machinery, 
equipment, or systems. Device locks should serve no other purpose other than hazardous energy control 
isolation 
Lockout Tag out Request Permit 
A pre-numbered form used to request that machinery, equipment or systems be taken out of service. A 
Lockout/Tagout Request Permit may be initiated by any one requiring energy isolation for work activities or 
for taking faulty equipment out of service 
Lockout / Tag out Request Log 
A record of all Lockout /Tag out Request Permits shall be maintained by the Lockout /Tag out Coordinator. 
PROCEDURE 

1. REQUESTING A LOCKOUT / TAGOUT PERMIT 
When machinery, equipment, or systems are partially or completely taken out of service for work activities 
or equipment protection, a lockout / tag out shall be requested. The requestor shall be familiar with scope 
of work required and shall provide a brief description of the work on the Lockout / Tag out Request Permit. 
The requestor shall also provide the proposed start time and estimated duration of lockout / tag out. If 
familiar with the machinery, equipment, or system to be taken out of service, the requestor may identify the 
devices that are required to be isolated. The LOTO Request Permit shall be forwarded to the Authorized 
Lockout / Tag out Coordinator for reviewed and signature, along with Permit to Work number to be entered 
on the LOTO Request Permit. 
a. The Lockout / Tag out Coordinator shall record the necessary information on the Lockout / Tag out 

Request Log and forward the request to the Engineer in Charge for approval. 
b. The Safety Manager or Engineer in Charge shall review the Lockout / Tagout Request Permit for impact 

on project operations. Project operations could be impacted by the equipment being taken out of service 
or by the required isolation to take the equipment out of service. If project operations are impacted by 
the Lockout / Tagout, the request shall be forwarded to the Engineer in Charge for approval. 

c. The Engineer in Charge shall provide the lockout / tag out isolation points necessary to perform the task 
stated on the request. The device identification, device location, device position, and locking mechanism 
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shall be entered into the appropriate blocks on the Lockout / Tag out Request Permit.
d. The Engineer in Charge indicates approval of the Lockout / Tagout Request Permit by signing in the 

appropriate space on the request. If the Lockout /Tag out Request Permit is rejected, the Engineer in 
Charge shall return it to the requestor, via the Lockout / Tagout Coordinator with a written explanation 
of the rejection. 

e. Once approved, the Lockout / Tag out Request Permit shall be forwarded to the Lockout / Tag out 
Coordinator to assign tags and locks. 

f. The log shall show current status of all Lockout / Tag out Request Permits from submittal to approval, 
through lifting of locks and tags to final closeout. The log shall be maintained by the Lockout / Tag out 
Coordinator in their office. 

2. PLACEMENT OF LOCKS AND TAGS 
a. The tags shall be filled out to match the information on the LOTO Request Permit. Appropriate locks 

for the types of isolation devices specified shall be collected and placed with the tags and the Lockout 
/ Tag out Request Permit. 

b. The isolator(s) shall take the device locks, tags, and the Lockout / Tagout Request Permit to position 
the specified isolation devices, sign and hang the tags, and place the locks. If the isolator does not agree 
with or understand the Lockout / Tagout Request Permit, or has a problem performing the isolation, 
the problem should be brought to the attention of the Safety Representative or Area Supervisor 
immediately and the lockout / tag out should be postponed until the situation is resolved.   

c.
equipment, or system to ensure all hazardous energy has been completely removed and the isolation 
is one totally accomplished, and has initialed and signed the Lockout /Tag out Request Permit indicating 

 
by checking that all locks on the LOTO Request Permit have been applied and are in the specified 
position open/closed, on/off, etc.; metering test of electrical circuits, opening of drain valves, 
checking pressure gauges or indicators; and try by pushing start buttons and on/off switches, etc.  
Testing shall be performed by person(s) knowledgeable of the energy source(s) being isolated (e.g., 
an electrician should meter electrical circuits). 

d. A copy of the completed Lockout /Tag out Request Permit shall remain with the Work Package and 
used as part of the daily Pre-Job Briefings 

3. WORKING UNDER A LOCKOUT / TAGOUT REQUEST 
a. Prior to starting the work activity, the person(s) performing the work shall review the Lockout / Tag out 

Request Permit and place the necessary tags and personal locks on the identified isolation devices. 
Personal locks may be placed only on devices that have already been locked and tagged in accordance 
with the Lockout / Tag out Request Permit. 
All personal locks shall be accompanied by a tag that is signed and dated by the worker(s) and specifies 
the work activity being performed. 
Personal locks should be of a different color than device locks for ready identification.  

b.
under the lockout / ta  

c. When the work activity is finished, personal locks and tags shall be removed and the Safety Representative 



Bharat Heavy Electricals Limited, Power Sector
Regd. Office: BHEL House, Siri Fort, New Delhi-110049

HSEP14 Rev. 02, Dec. 21, 2022 Page 34 of 44

Annexure I-Activity-Specific Precautions/ Controls

shall be notified that the Lockout / Tagout is no longer required. If work under a lockout / tag out is to be 
delayed or interrupted for a period in excess of 24 hours, personal locks shall be removed until the work 
restarts. Personal locks shall be removed prior to the worker(s) leaving the project at the end of shift 
unless the key(s) are maintained at the project. 

4. REMOVAL OF LOCKS AND TAGS 
a. When the lockout / tag out is no longer required, the Safety Representative or Area Supervisor shall 

obtain the Lockout / Tagout Request Permit from the work package for LOTO removal. Prior to removing 
locks or tags that may allow equipment to be energized, a check shall be made to verify that the 
equipment is free to safely operate (i.e., will not cause damage or injury). The locks and tags shall be 
removed and returned to the Lockout / Tagout Coordinator. Isolation devices may be repositioned at the 
discretion of the Engineer in Charge according to operational requirements. The Isolator shall complete 
the Lockout / Tagout Request Permit indicating each lock and tag has been removed and the Safety 
Representative or Area Supervisor forward to the Lockout / Tagout Coordinator. 

b. The Lockout / Tagout Coordinator shall discard the tags and maintain the completed Lockout / Tagout 
Request Permit for future reference. 

c. In the event that an employee leaves the job site without removing the personal lock I tag, the following 
measures shall be taken and documented. The measures listed below are a minimum set of guidelines and 
under all circumstances, refer to the site-specific safe work plan for detailed procedures: 

Attempt calling / contacting the employee to return to the site for removal. 
In the event an employee cannot be contacted, the Site Manager and Safety Manager shall sign an 
Emergency Lockout/Tagout Removal Form, which has been completed by the Area Supervisor.
Employee shall be notified upon returning to the site, prior to beginning any work. 

5. INTERRUPTION OF A LOCKOUT / TAGOUT 
Operational Emergency 
The Engineer in Charge / Safety Manager /Area Supervisor may deem it necessary to temporarily remove the
locks and tags from isolation devices, prior to the end of the work activity.  The standard procedure for removal 
of locks and tags shall be followed. Extreme caution shall be taken by the Isolator removing the locks and tags 
to prevent personnel injury. 
Testing 
When the performance of a work activity requires the functional testing of a machine, component, or system, 
the locks and tags may be temporarily removed in accordance with the tag removal, to perform the test. As a 
result of the testing, if it is determined that the equipment needs further work, the locks and tags shall be 
positioned back on to the device. If it is not necessary to replace all the locks and tags, then the unnecessary 
locks and tags may be returned to the Lockout / Tagout Coordinator. The Engineer in Charge shall initial the 
Lockout / Tag out Request Permit in the removal block to indicate that these locks and tags have been removed. 
When testing has been satisfactorily completed, the locks and tags shall be removed. 
ISOLATION DEVICES 

In most industrial applications, there are isolation devices that were not designed to accommodate a 
locking device. In these instances, an acceptable alternative that physically obstructs or prevents the use 
of the isolation device shall be found. Chains shall be placed on valves or electrical panels. Wires shall be 
determinate, pulled back, taped, and secured. 
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If an isolation device does not accept a lock, a tag only is acceptable; however, all possible precautions 
shall be undertaken to provide a level of safety for the workers. The tag shall be readily visible to anyone 
attempting to operate the device. 
If more than one Lockout / Tagout Request Permit requires that a single isolation device be locked and 
tagged, a lock and tag for each request shall be placed. Each lock in itself prevents the inadvertent 
operation of the device. 

GROUP / COMPLEX LOCKOUT 
In a multiple lockout / tag out procedure, each person working on the machinery or equipment must place a 
lock or tag on the energy isolating device. If the energy isolating device will not accept multiple locks or tags, 
a hasp (a multiple lockout device, may be used. The locks or tags must be placed in such a way that energy 
cannot be restored to the machinery or equipment until every lock or tag is removed. As each employee 
involved no longer needs to maintain lockout / tag out protection that employee removes his - her lock 
and/or tag. The employee attaching the lock or tag is the only person authorized to remove the lock or tag.

6. TRAINING 
The training must include recognition of hazardous energy source, type and magnitude of energy available, 
methods and means necessary for energy isolation and control. Each authorized employee shall receive 
adequate training. The training should address that all affected employees are instructed in the purpose and 
use of the energy control procedure. There should be training provisions included for any other employee 
whose work operations are or may be in an area where energy control procedures may be utilized. The 
employee training should also address when tag out systems are used including the limitations of a tag (tags 
are warning devices and do not provide physical restraint). The training should also include that a tag is not 
to be removed without authorization. The tag is never to be ignored or defeated in any way. Retraining is 
required when there is a change in job assignments, in machines, a change in the energy control procedures, 
or a new hazard is introduced. All training and I or retraining must be documented with employee's name 
and dates of training. 

7. PROGRAM REVIEW 
The lockout / tag out program must be reviewed at least annually. The review must ensure that procedures 
are being followed and that they are effective. A documented review of the inspection must include the date, 
the equipment, employees involved & the inspector. The inspector must be someone other than those 
actually using the lockout / tag out in progress. 
 ATTACHMENTS 
#1. Danger (DO NOT OPERATE) Tags 
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LOCKOUT I TAGOUT REQUEST PERMIT LOTO Request Permit No.:

Work Permit No.:
Equip. Out of 
Service:

LOTO Date Required
by:

_____/_____/_____

Estimated 
Duration:

LOTO Requested
Date:

Scope of Work: LOTO Authorization
Signed by:
Date:

LOTO Removal Authorization
Signed by:

Date: Time:

Tag

No.

Device to be 

Tagged / Locked

I.D. No.

Device 

Location

Device
Position
OPEN / 
CLOSE

D -

Lock

No.

TagILock
Placed by Print/Sign

- Date/Time

Tag ILock
Removed by Print/Sign

- Date/Time

Comments Instructions:

#2. Device & Personal Locks and Multi Lock Hasp:

     
#3. Lockout / Tagout Request Permit 

 
Attachment 3. Lockout / Tag out Request Permit: 

 
#4. Lockout / Tag out Request Log 

 
 
 
 
 
 
 
 
 

LOTO 
Permit 
No. 

Request
or 
Name 

Equipment 
& 
Location 

Est. Work 
Completed 
Date 

Approval 
Date 

LOTO 
Placed Date 

LOTO 
Removed 
Date 

Comments 
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14. RISK ASSESSMENT
 

Risk and Hazard Analysis 
In order to produce an overall Project EHS Plan, a project must be assessed for its risks. There are two 
components to the risk and hazard analysis. The procedure used to examine and plan for the identified 
risks and hazards is called a General Hazard and Risk Assessment.  

 
JSA/HIRA review 
Prior to commence the following activities Method statement and JSA/HIRA to be prepared by the concern 
engineer in coordination with EHS officer and submit to the client for review and approval. After getting 
approval the work will be started under PTW after clearance. For HIRA and criteria for the defining the 
high, medium & low risk the relevant annexure be referred. In case any deviations required in the 
approved method statement the concerned engineer/supervisor has to prepare additional HIRA/JSA to 
cover the new activities and associated risk. Following activities to be covered, 

Deep excavation (more than 5 feet) 
Significant concrete pouring (like heavy foundation, TG deck, Slab casting etc.) 
Confined entry 
Blasting 

 
Steel erection more than 5-Ton weight 
Working at height prior to completion of stairs/ladders/hand railing etc. 

Definition: 
HAZARD - Any potential or present danger to persons or property within the project site, e.g., oil on the 
floor is a hazard. 
INCIDENT - An unintended happening that may result in injury, loss or damage, e.g., Slipping on the oil 
is an Incident. 
INJURY  Physical harm, the result of an Incident, e.g., a sprained wrist from the fall would be an injury.

Hazard Analysis Document 
For high risk and dangerous work identified, the Applicant shall complete and submit a Hazard Analysis 
Document together with the PTW request. It will be a JSA (Job Safety Analysis) or Preliminary Hazard 
Analysis Checklist. And it shall be reviewed and approved by respective Construction and HSE 
Representatives.  
Issues such as work interface, coordination, drawings, toolbox meetings and work type/duration shall be 
detailed and included w  
If applicable, Hazard Analysis Document shall be used as the foundation for development of Safe Work 
Method Statement. Each hazard identified shall be addressed in the Safe Work Method Statement and be 

 
Evaluation of Sub-contractor Risk Assessments includes 

Experience and expertise in performing similar type work. 
Duration of work performed 
Location of the work to be performed. 
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Nature of the work to be performed. 
Potential for a subcontractor performing the work to expose themselves, other persons or employees, 
to hazards. 
Potential for exposure to work site hazards. 

Review of Subcontractor specific issues 
Preventive and protective measures must be introduced according to the following order of priority
Eliminating the hazard by removing the activity from the work process. Examples include substitution 
with less hazardous chemicals, using different manufacturing processes, etc. 
Controlling the hazard at its source through use of engineering controls. Examples include local exhaust 
ventilation, isolation rooms, machine guarding, acoustic insulating, etc. 
Minimizing the hazard through design of safe work systems and administrative or institutional control 
measures. Examples include job rotation, training safe work procedures, lock-out and tag-out, workplace 
monitoring, limiting exposure or work duration, etc. 
Providing appropriate personal protective equipment (PPE) in conjunction with training, use, and 
maintenance of the PPE. 

15. HSE PREPAREDNESS FOR ADVERSE CLIMATES AND WEATHER 
All Preventive and Precautionary measures to ensure Health & Safety of workers in all possible adverse 
weather conditions based on the analysis of the local area conditions to be taken by the subcontractor 

15.1 SUMMER 

1. The Working Time and Lunch Hour will be as per instruction of Statutory Authorities (no work between 
11am to 3:30pm). However, in case temp comes down due to rain/cloudy weather work will continue 
as per normal routine.  

2. During long lunch break, worker will be allowed to go back home for rest. Those who will like to stay 
back will avail at the facility of rest shed or other designed area. 

3. They will be allowed to take small break during work as per their need. 
4. Water sprinkling will be done on roads to reduce dust concentration. 
5. Workers will be provided with adequate cool drinking water and Butter milk/Lemon water etc. 
6. Adequate ORS stock will be made available at the work location in the First-Aid Box for use as needed 

and at First-aid Centre for emergency need. 
7. Fire prevention shall be on high alert, with removal of dry grass and bushes, etc, inside and outside the 

surrounding work areas. No smoking, and control of open flame/sparks shall be maintained and 
monitored. 

8.
 

1. Drink plenty of cool water and other non-alcoholic fluid and keep body well hydrated. 
2. Eat salt in food to replenish loss of salt through sweating. 
3. Avoid over physical exercise. 
4. Have adequate sleep at night. 
5. Eat light and less spicy food 
6. Avoid eating food which was cooked long time ago. 
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7. Nobody should use small water bodies such as pits, running rain water through crevices etc. for 
drinking and cleaning purpose as it may be unhygienic. 

Emergency Handling 
In case of emergency due to heat disorder: 

1. Rescue the victim from workplace and place under shed. 
2. If to be rescued from height, use stoke basket or rescue kit. 
3. Inform Ambulance immediately.  
4. If nearby any air conditioned room/shed is available, place him inside the room/shed. 
5. Administer First aid by trained First aider for Heat Disorder 
6. If conscious, give him ORS solution to drink. 
7. If required send the victim hospital immediately. 

15.2 MONSOON 

A. Height Work & Structural Safety:  
1. Ensure that all height work platforms are barricaded and avoid any highly hazardous  
2. Height work. 
3. Ensure that all personnel have good quality and intact safety shoes  
4. Stop all dangerous height work during rain  
5. l Box Meetings 
6. Ensure that there are no weak structures, boards etc. that can fall during high winds 
7. Do not allow any loose material (e.g. GI sheet, Ply board, empty cement bag, aluminium foil, foam 

sheets etc.) on roof sheds or top of structures. 
8. Do not permit any one to ride up or come down scaffolds frame work during heavy wind or rain.
9. -rise structures. 
10. All rest sheds and GI sheds will be anchored into the round and wall and roof panels will be secured 

with J hook to prevent shed from blowing over or parts/pieces becoming airborne. Proper earthing 
per IS standard is also to be installed. 

11. Do not go alone nor permit anyone to stay at tower-tops, roof-tops, high structures or on electrical 
poles during the course of stormy weather or heavy rain.  

B. Electrical:  
1. All electrical connections / loads have to be routed through ELCB / RCCB (residual current circuit 

breaker) whose rating should be 30mA.  
2. RCCB operational checks need to be done DAILY / WEEKLY during monsoon season.  
3. Avoid joints on power cables which need to be laid over-head or under-ground, better not to have 

any joint at all. In case joints become essential, such cables must be housed rigidly and insulation 
must be provided as per approved standard. The joint shall be suitable for outdoor use.  

4. All electrical distribution board shall be properly covered at top and sides to protect from rain water. 
Extension boards shall be protected from rain water. 

5.  
6. Double earthing need to be provided for 3-phase power supply and for voltage more than 220V.
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7. Provide lightening arrestors at the top of Boiler 3 and boiler 4 and rest sheds which are not covered 
by existing lightening arrestor of other installation.  

C. Others:  
1. Maintain smooth flow on open drains. i.e. no obstruction or blockade shall be made on storm water 

drains. If required, make temporary drains. 
2. Arrange back-filling of excavated pits on war-footing basis. 
3. Arrange bringing down booms of all cranes, hydra machines during stormy weather (wind speed 40-

50 km/hr) 
4. Confirm that all gantry cranes are effectively choked to prevent rolling and toppling. 
5. Do not forget to deep ready a dew battery operated lights at site-offices during rainy season. 
6. Avoid using wet damp clothes. 
7. Hard Barricade excavated zone filled with water with scaffolding pipe & clamp with reflective net
8. Engage diesel operated water pump to dewater work area. For electrically operated water pump, the 

starter shall be protected from rain water. All rotating parts shall be guarded. Ensure availability of 
sufficient water pumps.  

D. Health and hygiene: 
1. Monsoon reduces the immunity of our body and makes us vulnerable to many diseases which are 

commonly associated with this season. It is time for us to keep our body challenging against disease 
by boosting our immunity and taking safety measures against these diseases. 

2. The diseases associated with monsoon are Malaria, Jaundice, Gastro-intestinal infections, like 
typhoid, cholera etc. apart from these viral infections like cold and cough also make their presence 
felt. Majority of above said diseases are on account of: 

3. Puddle of water formed due to rain become breeding grounds for mosquitoes which spread disease 
like, malaria and dengue fever. As a precautionary measure against mosquito-bite disease one can 
use mosquito net around the end which is better choice to mosquito repellents like mats and coils.

4. Pollution of drinking water during monsoon is very common. It is very necessary to drink clean and 
pure water when water-borne monsoon diseases like diarrhoea and gastro-intestinal infections 
threaten us. 

5. Walking in dirty water during rainy season leads of numerous fungal infection which affect toes and 
nails. Diabetic patients have to take a special care about their feet. Keeping feet always dry and clean 
is very necessary. Avoid walking in dirty water. Keep shoes socks and raincoats dry and clean. 

E. Workmen will be made aware of follo  
1. Do not sleep in daytime. 
2. Avoid over physical exertion. 
3. During lightning and thunder storm, do not take shelter under tree. Take shelter inside rest shed or 

store room. 
4. Wash vegetables with clean water and steam them well to kill germs. 
5. Avoid eating un-cooked foods and salads should be washed properly before consumption. 
6. Drink plenty of water and keep body well-hydrated. 
7.
8. Keep body warm as viruses attack immediately when body temperature goes down. 
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9. Do not enter air conditioned room with wet hair and damp cloths.
10. Dry your feet and webs with soft dry cloth whenever they are wet. 
11. Eat light and less spicy food. 
12. Avoid eating food which was cooked long time ago. 
13. Eat salt in food to replenish loss of salt through sweating.  

15.3 EMERGENCY WEATHER CONDITIONS 

Cyclone/Severe thunder storm 
In the event of Cyclone/Severe thunder storm, alert will be issued by subcontractor on notification 
received by Govt. authorities/Metrological departments Customer or BHEL. 

The actions required during cyclone/rough weather: 
1. Check and advice subcontractors to clean-up work area. Pick up all loose and unused material of 

 
2. Tie to secure all gas cylinders to avoid displacement and unsafe conditions which could be due to wind 

pressure. 
3. Secure portable electricity generating sets and other equipment, pumps, hoses etc. 
4. Make preparation for removal of water logging. 
5. Take review of work activity and make preparation for removal of equipment and material from 

vulnerable areas.  
6. Isolate/turn off all electrical power form the main panel/switches. Secure and anchor panels properly.
7. Recheck anchorage/tie of all temporary structures/sheds, tall objects, cranes, rigs, scaffolds etc. to 

avoid toppling due to wind force. 
8. Cranes boom shall be secured, either locked or lowered the booms as reasonably and practicably 

possible and rigs to safe position for the safety point of view. 
9. Group up all trash barrels, wooden pallets, forms; wooden decks etc. and anchor properly. 
10. Welding machines, air compressors and such equipment are to be grouped together and secured to 

the stable objects. Welding leads, electrical cables, hoses are to be rolled up and secured properly. 
11. Set on site vehicles on high ground in the site area with brakes set firmly. 
12. Anchor all tanks, vessels, gas cylinders that may be moved by high wind and water. 
13. Evacuate job site. 

Personnel Evacuation: 
1. Personnel Evacuation will be required if predicted wind speed and storm surge heights are beyond 

acceptable limits as per the instructions from Govt. Authorities/ Metrological departments or 
Customer. 

2. Once the warning is received for personnel evacuation, an emergency response team shall be formed. 
The team will work with local authorities and other agencies formed/deployed to evacuate and 
transport all personnel involved in the project to the cyclone shelter. 

3.
the cycl
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4. After the cyclone, do not go outside until officially communicated about safe situation outside. Use 
recommended routes for returning. Do not panic or rush while returning. 

5. Checking of gas leaks and well-being of electrical appliances is essential before leaving the site. 
6. Follow local communications for official warning and advice. The construction Manager shall also 

obtain updates from customer/metrological departments and communicate to the personnel on 
project site. 

15.4 PREVENTION OF COVID-19 (COVID-19 HERE TO BE READ AS COVID-19 AND OTHER PANDEMICS/ 
COMMUNICABLE DISEASES) AT PROJECT SITE & LABOUR COLONY: 

Resumption of Construction Activities after Lock Down and Prevention of Coronavirus Infection during Site 
Operations and OCP 61A: Prevention of COVID-19 Infection in Labor Colony will be strictly followed. 

A. Preventive measures at project site: 
BHEL and Agencies shall nominate COVID Marshalls, who will be responsible for monitoring the COVID 
prevention measures and apprising management on the same.  
Mandatory health check-up for every worker/ official joining the site  
All activities to be carried out using least amount of paperwork and physical proximity as far as possible. 
HSE Observer App to be used to monitor HSE Activities and follow up with agencies for closure of non-
conformities.  

a. Strict Control at the Gate/ Banning Entry to Anyone Not Wearing Masks  
i. Security personnel at the gate may erect a barricade preferably approx. 10 meters from the gate and only 

allow personnel who are wearing proper masks inside.  
ii. Public address system may be used to warn any non-compliant visitors  
iii. Near entry gate, round markers at minimum 1-meter distance to be ensured so that distancing is ensured 
iv. A hand-wash or hand sanitiser facility is preferable at the gate to allow entry after hand wash or hand 

sanitisation. These are also to be provided at key locations to enable hand wash / hand sanitisation 
before starting work, before eating, etc.  

v. Gutkha, Paan, tobacco etc. to be banned from the site. Spitting to be strictly prohibited.  
b. Screening at Gate with Contactless Thermometer & Action on Suspected Cases  

i. Security Personnel at the Gate to screen each person entering the premises using a non-contact infrared 
thermometer, which is duly serial numbered and calibrated.  

ii. In case any site worker/ official is found to have fever more than 99 Degrees Fahrenheit or found 
coughing/ sneezing, he/she may be advised rest till recovery and entry to be permitted after obtaining 
clearance from medical officer/assistance/attendants.  
Parcel to be collected from gate by concerned person preferably with provision of Special Box  
Any construction material received at site, unless properly sanitized, to be kept undisturbed for at least 
3 days and to be used only after that period.  
During Toolbox Talks, minimum 1-meter distance between any two workers to be ensured 

c. During site execution activities:  
For all site execution activities, social distancing is to be maintained. In case this is not possible due to 
nature of work, speciality of work, etc, ensure sensitisation of the labour/staff involved and use of 
appropriate PPEs, especially mandatory face mask. In any case, close working to be allowed only in special 
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circumstances and ensuring these activities are preferably time staggered to the extent possible
d. In office premises:  

i. Sharing of items like pens, water bottles etc. in office premises to be avoided  
ii. Doors preferably to be in open condition to avoid contact  
iii. All common touch points to be frequently disinfected in a day.  

e. Regular disinfection of all Areas, Equipment and facilities  
i. A dedicated disinfectant gang to be identified for the task by each agency. The disinfectant gang to be 
provided full body suits for the task.  
ii. All areas (including office premises, site areas, chairs, tables, furniture etc.), tools & equipment to 
preferably be disinfected by dedicated gang every day before resumption of work.  
iv. Common touch points like handrails, lift buttons, door/window knobs or handles, vehicle door handles, 
taps, conference room & dining hall tables/chairs, common sofas/chairs, visitor sofa/chairs, files & folders, 
etc to preferably be disinfected regularly at frequent intervals every day.  
v. Pool vehicles, to be disinfected after every use. Social distancing to be maintained inside the common 
pool vehicles as per Govt./ statutory body guidelines.  

f. Disinfecting the operator/driver touch points of Vehicles/cranes, T&Ps etc.  
Disinfection to also be carried out for all Cranes, Vehicles, Equipment, consoles, T&Ps etc. which come into 
contact with operating personnel. 

g. Posters on COVID-19  
Sufficient Posters on COVID-19 to be ensured across the site in languages understood by most workers. 

h. Brief guidelines for hand washing are as below:  
i. Soap to be provided at each wash basin and replenished regularly.  
ii. Washing with soap for at least 20 seconds is recommended.  
iii. As a general guideline, for every 100 workers, 1 wash-basin may be provided at site areas.  
iv. Close queue to be avoided near wash-basins and 1-meter distance to be maintained. Round markers at 
1-meter distance can be ensured as guidance 

Composition of Disinfectant: 
i. Readily available 1% hypochlorite solution or 4% 
ii. Liquid chlorine-1% solution 
Iii. Surgical spirit-95% alcohol content 
iv. Hand sanitizer should have: Isopropyl alcohol-75%, Gycerol-1.45%, Hydrogen Peroxide-0.125%  

B. Prevention of COVID-19 Infection in Labor Colony: 
Spacing of minimum 2 meters between living areas of workers inside a room may be maintained. Preferably, 
the living area of each worker may be partitioned using sheet of cloth, plastic etc.  
Rooms to be properly ventilated as far as possible   
Sanitation to be given prime importance and personal hygiene to be promoted  
Face masks shall be worn by everyone inside the colony premises 
Spitting of Pan. Gutkha etc. inside the colony and urinating etc. outside the toilets to be strictly avoided 
Regular visits by Doctors to the labor colony can be arranged on non-working day for check-up of all workers 

 
i. Keeping an eye on the health of workers and report any suspected cases of fever, coughing etc. to the 
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management 
ii. Keeping an eye on the social distancing measures in the labor colony and report any non-conformances 

to the management.  
iii. Educate the workers about social distancing and COVID prevention measures.  
Training/ Awareness regarding COVID-19 to be provided to workers regularly. 
Workers to be instructed to maintain social distancing of minimum 1 m at all time  
Posters on COVID-19: Sufficient Posters on COVID-19 to be ensured across the labor colony in languages 
understood by most workers.  
All workers to be instructed to inform any suspected cases of illness (individual or others) to an emergency 
contact number of CW, the emergency contact numbers and CW contact numbers to be displayed at 
prominent locations  
Inspection & Review 
i. Daily Inspection by concerned COVID Wardens and reporting to Agency  
ii. Regular inspection by Agency & BHEL 

15.5 Noise Mitigation 

High noise is harmful to the human health and it can cause impairment if exposed for long duration at regular
intervals, and also cause disruption in nearby communities. 

Noise monitoring shall be carried out in all construction locations periodically. 
Use of silent DG is allowed at site during construction. 
Low noise generation equipment s to be preferred. 
Work areas where noise levels exceed the 85db shall be posted as hearing protection required. 
Use of PPEs / ear plug/ear muff for personnel entering into high noise area. 
Activities generation High noise will be planned in day shift. 

Noise Level Chart 

 

  

Parameter Night Noise level 
dBA 

Daytime Noise Level
dBA 

At 1-meter from each piece of equipment 85 85 

At Property boundary 70 70 
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Details & Contents of First Aid Box as per Contract Labor (Regulation & Abolition Act), Central Rules, 
1971

(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and 
shall contain the following items, namely:

(a) For establishments in which the number of contract labor employed does not exceed 
fifty, each first aid box shall contain the following equipment:

(i) 6 small sterilized dressings
(ii) 3 medium size sterilized dressings
(iii) 3 large size sterilized dressings
(iv) 6 pieces of sterilized eye pads in separate sealed packets.
(v) 6 roller bandages 10 cm wide.
(vi) 6 roller bandages 5 cm wide.
(vii) One tourniquet
(viii) A supply of suitable splints
(ix) Three packets of safety pins.
(x) Kidney tray.
(xi) 3 large sterilized burn dressings.
(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine
(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of administration indicated on the label
(xiv) 1 snake bite lancet
(xv) 1 (30gms) bottle of potassium permanganate crystals.
(xvi) 1 pair scissors
(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and Labor Institutes, 

Government of India.

(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xix) Ointment for burns
(xx) A bottle of suitable surgical anti-septic solution

(b) For establishment in which the number of contract labor exceeds fifty each
first-aid box shall contain the following equipment:

(i) 12 small sterilized dressings
(ii) 6 medium size sterilized dressings
(iii) 6 large size sterilized dressings.
(iv) 6 large size sterilized burn dressings
(v) 6 (15 grams) packets sterilized cotton wool
(vi) 12 pieces of sterilized eye pads in separate sealed packets.
(vii) 12 roller bandages 10 cm wide.
(viii) 12 roller bandages 5 cm wide.
(ix) One tourniquet.
(x) A supply of suitable splints.
(xi) Three packets of safety pins.
(xii) Kidney tray.
(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable liquid clearly indicated by a 

distinctive sign which shall be visible at all times.
(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate eye drops.
(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine
(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water.
(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration indicated on the label.
(xviii) 1 roll of adhesive plaster (6 cmX1 meter)
(xix) 2 rolls of adhesive plaster (2 cmX1 meter)
(xx) A snake bite lancet.
(xxi) 1 (30 grams) bottle of potassium permanganate crystals.
(xxii) 1 pair scissors
(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice service and labor Institutes, 

Government of India.
(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin
(xxv) Ointment for burns
(xxvi) A bottle of a suitable surgical anti septic solution.

(2) Adequate arrangement shall be made for immediate recoupment of the equipment when 
necessary.
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Vertigo Test Procedure/ Guidelines
This document specifies minimum requirements for vertigo test. These may be supplemented by any 
additional requirements deemed fit by the medical examiner/ HSE department)
Fear of height may be physiological or psychological. Therefore, to rule out any possibility of 
physiological factor, detailed medical check-up of workers is carried out before vertigo test. Medical 
check-up of workers includes the following: 
history of past illnesses (like epilepsy, drug allergy, diabetics/ hypertension, unconsciousness etc.), 
general physical examination (like height, weight, BMI, build and nourishment etc.), measurement of 
pulse rate, Blood Pressure, respiratory rate. 
After this check-up, those who are found suitable for height work by examining doctor, are allowed to 
undergo vertigo test. 
During this health check-up, psychology of workers is also studied. If any worker finds it extremely 
difficult/ frightening to climb the monkey ladder & walk on the beam, during/after performing vertigo 
test or even before performing, then he is treated as disqualified. 
As per standard, during vertigo test, worker is allowed to climb on a foundation through monkey ladder, 
walk on a beam, then steps down at the other end of beam, through monkey ladder. Height of the beam 
should be at least six feet from ground level. All necessary safety precautions are taken during this test. 
Worker has to wear full body harness with double lanyard. A horizontal lifeline is run parallel to the beam 
and worker has to put his lanyards into the lifeline. Additionally, a safety net is also put below the beam 
for rescue of the victim in case of a fall from beam. 

Following activities are suggested to be carried out during testing:

1. Walking Bench Training:
a. Person should walk over the channel. He should maintain balance & walk without much problem.
b. If the person has problem to balances himself on repeated chances, he may be having flat foot or 

some other problem. So, he may not be fit for height work.
2. Rope Climb Training:

Person should be able to climb the rope up to the top channel for ensuring that in case of fall, a person 
hanging on the safety harness, will be able to safely climb back to the platform within minimum time 
period before the safety harness start breaking down under the load.

3. Height Work Training:
Person should walk freely on the middle channel while holding the top channel with the help of safety 
harness.

4. Ladder for Vertical fall arrestor Training:
Vertical fall arrestor rope is fixed from top to bottom of the ladder. It will ensure:

Usage of vertical fall arrestor.
Usage of two lanyards of a safety harness.
Ensure 3-point contact on the ladder while climb.

5. Chair for work at height Training:
Climb though vertical ladder with two lanyard ropes.
Hooking of two lanyard ropes to life line. With this safe arrangement, he can walk to chair.
Sits in the chair safely, comes out & walks back to the vertical ladder & come down from vertical 
ladder. After completion of vertigo test, blood pressure of worker is again measured. If it is not 
within acceptable limits for any worker, concerned worker is denied height pass.

Only those who pass the above training are to be considered as fit for height work.


