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2T O Bharat Heavy Electricals Limited
Bﬁ[[ Boiler Auxilaries Plant,
Ranipet —-632 406

NOTICE INVITING TENDERS

1. Tender Notice Number : BAP:CTS:LT:09/ 2011 - 12 Dt. 14.03.2012

2. Name of work : Maintenance of Horticulture and
Upkeeping works in Township for the
year 2012 - 13.

3. Completion Time : As per schedule A
g Estimated Cost : Rs.34.74 Lakh
g D_ocument cost : Rs. NIL/- (can be downloaded freely from BHEL web
8. SEI;?EIest Money Deposit : Rs. 1,00,000/- (Rs. ONE LAKH only)
20 Last Date & Time for receipt
of Completed Tender. : Before 3.00 P.M. on 31.03.2012.

11. Date & Time of tender
Opening: : At 03.00 P.M. on 31.03.2012.

12. Place of submission of Tender: Office of MANAGER/ CIVIL TOWNSHIP
Township Civil Office
BHEL, Ranipet 632406.
Vellore Dist.
Tamil Nadu.

10.Period of Contract -1 Year
This tender document contains 105 pages including the following.
11. Corrigendum if any will be published in BHEL web site only.
Tender should be submitted in a sealed cover with requisite EMD and all documentary
evidence of meeting the qualifying requirements, Price bid cover (consisting of Rate
Schedule only), superscribing the name of work, Tender Notice number , Due date of
Opening.

Tenders without EMD shall be summarily rejected.

Note: The tenderer shall return the duly filled in tender document after affixing signature
on all the pages of the Tender Documents.

Issued to :
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Ranipet —632 406
1. Eligibility criteria:

The tender is uploaded in our BHEL WEB site as per CVC guide lines vide
Office Order No. 10/02/04.

Only those vendors who have already enlisted with BHEL, Ranipet, Civil
Dept. (registered for value above Rs. 10 Lakh) through enlistment procedure
is allowed to participate in this tender.

Other Interested Vendors if any, may contact with their credentials to AGM
(Civil Factory & Township) BHEL, BAP Ranipet — 632 406 for due enlistment
for future such tenders.

Enlistment Application forms can be obtained from office of the Additional
General Manager / Civil Factory & Township or can be downloaded from
BHEL WEB page.

http://www.bhel.com/tender/view tender.php?tenderid=8353

Enlistments Applications are invited in sealed cover for Registration of
Contractors for Civil works in Factory & Township and Electrical works
in Township.

AGM (Civil Factory & Township)
Bharat Heavy Electricals Limited
Boiler Auxiliaries Plant

Ranipet — 632 406 Tamil Nadu

E-mail: ccdurai@bhelrpt.co.in

MobileNo. 9443389051
Ph: 04172-284694
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
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INSTRUCTIONS TO TENDERERS

1. Sealed Tenders for the above said work is hereby invited from Contractors experienced
in works of similar kind and magnitude.

2. Tenders should be addressed to AGM (Civil Factory & Township), Civil Township Office,
Bharat Heaw Electricals Limited, BAP, Ranipet 632 406, Vellore Dist. T.N. Fax 04172-
241102 cell 9443389051 email ccdurai@bhelrpt.co.in The full name and address of the
tenderer, name of the work, Tender Notice No. and the date of opening should be
indicated on the cover.

3. The local address of the Contractor, the name of the person to whom all the
correspondence are to be addressed should be indicated with telephone number (both
office & residence), FAX/ e-mail address, mobile no. etc..

4. All entries in the tender documents should be in same ink. Erasures and over writing are
not permitted. All cancellations and insertions should be duly signed by the tenderer
concerned with proper indication of the name, designation and address of the person
signing.

5. Tenderers shall fill in all the required particulars in the blank spaces provided for this
purpose in the tender documents and also sign each and every page of the tender
document including the drawings (wherever applicable) attached there to before
submitting the tender.

6. Unit rates should be quoted in figures as well as in words in Indian Currency only — i.e.,
Rupees and Paise with reference to each item and for all the items shown in the attached
schedule. The rates shall include all taxes and duties payable including Service Tax and
including expenses towards PF and ESI contributions Amount of each item and the total
on each sheet as also the grand total amount of the whole contract shall be filled in by
the tenderers.

7. In the case the rate quoted in figures differ from those quoted in words, the lower of the
rates will be taken as the tendered rate and shall be binding on the tenderers. In the
event of an error occurring in the amount column of schedule of items as result of wrong
extension of the unit rate and quantity, the unit rate shall be regarded as firm and
extension shall be amended on the basis of the rate. All errors in totaling in the amount
column and in carrying forward totals shall be corrected and the tendered sum amended
accordingly.

8. In quoting their rates, the tenderers are advised to take into account all factors including
any fluctuations in market rates. No claim for enhanced rates will be entertained on this
account after acceptance of the tender or during the currency of the contract.

9. The ratesto be quoted shall be firm and shall inclusive of all applicable statutory levies
arising from Central / State legislature and rules and regulations framed there under
prevailing at the date 7 days prior to the last date of bid submission. Any variation in the
existing statue or by introduction of new Tax and duties applicable to the above work will
be to the account of BHEL at actual against the documentary evidence.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —-632 406

(@ The tender for the works shall remain open for acceptance for a period of
“THREE MONTHS” from the date of opening of tender.

(b) Tenderer shall not increase their quoted rates, once the tender has been opened and
during execution of the contract in case his tender is accepted.

Quantities shown in the attached schedule are only tentative and approximate and
are liable for variation. The quantity variation within + 20% from the schedule will be paid
at the quoted rates and the variation beyond + 20% of the quantity will be paid deriving
market rate at the discretion of BHEL.

Before quoting, the tenderers are advised to inspect the site of work and its environments
and be well acquainted with the actual working and other prevailing conditions, position of
materials and labour. They should be well versed with BHEL General Conditions of
Contract, Instructions to tenderers, drawings wherever applicable and specifications and
all other documents which form part of the agreement to be entered into subsequent to
award of work. The tenderers shall specially note that it is the tenderer’s responsibility to
provide any item which is not specially mentioned in the specification or drawing, but
which is necessary to complete the work.

Should a tenderer find discrepancies or omissions in the drawings wherever applicable /
Specifications / Scope of work / Terms & Conditions attached to the tender documents or
should be in doubt as to their meaning, he should at once address to the authority inviting
the tender for clarifications.

Every endeavor is made to avoid any error which can materially affect the basis of the
tender but the successful tenderer shall take upon himself to provide for the risk of any
error which may be subsequently discovered and shall make no subsequent claim on
account thereof.

In the event of tender being submitted by a firm, the tender must be signed separately
and legibly by each partner or member of the firm or in their absence, by the person
holding the power of Attorney on behalf of the firm concerned. In the latter case, a copy
of the power of attorney duly attested by a Gazetted officer must accompany the tender.

Every tender must be accompanied by Demand Draft / Pay order for the amount
mentioned as Earnest Money. This Earnest money will be refunded to the unsuccessful
tenderers after finalization of the award of work. In the case of successful tenderer, the
earnest money will be retained as part of the Security Deposit for satisfactory completion
of the work.

The Earnest Money Deposit shall be submitted along with Technical bid only and
may be furnished in the form of Demand Draft drawn infavour of BHEL, RANIPET
payable at Ranipet, Vellore Dist. T.N.

Unless the Contractor whose tender is accepted signs the contract agreement within
fiteen days (15 days) of the date of the order directing him to do so, the amount of
Earnest Money already deposited by him may be forfeited and acceptance of his tender
withdrawn.

If after opening of tenders, a tenderer revokes his tender or increases his earlier quoted
rates or after acceptance of his tender does not commence the work in accordance with
the instructions of Engineer-in-charge, the Earnest Money Deposited by him will be
forfeited and acceptance of his tender withdrawn. If only a part of the work included in the

CONTRACTOR ISSUING OFFICER 4



Bharat Heavy Electricals Limited
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tender had been awarded to the tenderer, the amount of Earnest Money to be forfeited
will be based on the value of the contract so awarded.

19. BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the
tenders received or accept any tender or part thereof without assigning any reason
thereof. In the case of acceptance of a part of tender, the time for completion may also be
reduced to the extent considered appropriate by the accepting authority.

20. Conditional and unsigned tenders, tenders containing absurd rates and amounts,
tenders which are incomplete or otherwise considered defective, tenders which are not in
accordance with the tender conditions laid down by the Accepting Officer and tenders not
submitted in the prescribed forms are liable to be rejected.

21. Documents to be submitted :

The contractors who are not on the approved list of contractors of this organization must
submit the following testimonials simultaneously with their tenders. These testimonials shall
be signed by the person (s) issuing the same indicating their name, designation and full

address.
i) List of similar works executed by the company since last six months.
i) List of movable / immovable assets.
iii) Name of Banker and copy of latest audited Profit & Loss Accounts and
Balance sheet.
iv) PAN number.
V) Name of your Banker, address and Account Number.
vi) Sales Tax & Service Tax Registration Certificates.

Vii) PF & ESI Registration Certificate.

22. The tenders should be accompanied by a list of contracts already held by the Contractor
at the time of submitting the tender and giving the following particulars:

a) Name of work, value and address.
b) The balance work remaining to be done on the same.
23. Tenders shall be received up to 15.00 Hours on the said due date and be opened

on the same day at 15.00 Hours. Tenders received after 15.00 Hours would not be
opened. The times indicated are Indian Standard Time (IST).

If a Supplier submits only one envelope / cover containing all the bids or combined bids
e.g. techno-commercial bid & price bid together, the bid is liable for rejection. The
decision to accept such bids shall be the sole discretion of BHEL, which may be done by
BHEL after segregating the bids so received.

24. The contractor's responsibility under this contract shall commence from the date of
receipt of the order or acceptance of Letter of Indent.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —-632 406

If a tenderer expires after the submission of the tender or after the acceptance of the
tender, BHEL may, at their discretion, cancel such tender.

If a partner of the firm expires after the submission of the tender or after the acceptance
of the tender, BHEL may cancel such tender at their discretion unless the firm retains its
character/s.

BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney
granted by the tenderer or by changes in the composition of the firm made subsequent to
the execution of the contract. They may however, recognize such power of Attorney and
changes after obtaining proper legal advice, the cost of which will be chargeable to the
contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right
to reject such tender at any stage. Further the tenderer will be liable for any damage
caused.

Words imparting the singular number shall be deemed to include the plural number and
vice-versa where the context so requires.

The General and Special Conditions of Contract are complementary to each other and
where they are in conflict, the special condition shall prevail.

The expenses for completing the stamping of the agreement shall be paid by the
contractor.

Any cowering letter and comments of the Contractor should be submitted in duplicate
along with the offer.

Should a tenderer or a contractor on the list of approved contractors have a relative or in
the case of firm or Company of contractors any of its share holder’s relative is employed
in a Gazetted Capacity in the Boiler Auxiliaries Plant, Bharat Heaw Electricals Limited,
Ranipet 632 406, the authority inviting tenders shall be informed of this fact at the time of
submission of the tender, failing which tender may be disqualified or if such a fact
subsequently come to light, the relevant provisions of the General Conditions of Contract

will apply.

These INSTRUCTIONS TO TENDERER'S & ‘GENERAL CONDITIONS OF CONTRACT
OF BHEL' shall be deemed to form an integral part of the contract agreement for the
work to be entered into. In cases of variation between the two in any matter, the
conditions in the ‘THE INSTRUCTIONS TO TENDERERS’ shall prevail. Extracts of some
of the important clauses of BHEL G.C.C are enclosed (Annexure containing extracts of
clauses 22, 40 & 60 of BHEL GCC). The contractor has to obtain, at his cost, a copy of
the BHEL GCC, scrutinize the same, and when submitting his tender, indicate his
acceptance of BHEL GCC in the proforma enclosed at Annexure B.

The Contractor shall comply with the provision of Employees Provident Fund and
Miscellaneous Provisions Act 1952 and rules, regulations and other orders issued there
under. He, as an employer, shall be liable to pay employer's contribution/deductions
towards PF under the PF Act in respect of all labour employed by him, for the execution
of the contract in accordance with the provisions of the Employees Provident Funds and
Miscellaneous Provisions Act, 1952 as amended from time to time. For this purpose he
shall indicate the code number obtained from the Regional Provident Fund Commissioner
or he should obtain a code number if he has not and produce the Photostat copy of the
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challan / receipt of monthly remittance of the contribution made by him to the PF
Commissioner.

36. The Contractor should get himself registered with the E.S.l. Authorities as an
independent Employer, obtain a separate code number and remit the dues in respect of
the labour employed by him for the work and produce the Challans / Reciepts of
remittance of the ESI contributions due under the E.S.I. Act to the Company authorities.
He shall also furnish such returns, as are due, under the Act, to be sent to the
appropriate authorities through the Principal Employer.

37.1 If any action is brought in by P.F. Commissione / ESI authorities on BHEL for the
work done by the Contractor for his labourers regarding PF/ESI amount due, short
remittances, non remittances etc., the Contractor shall defend the case on behalf of
BHEL and/or reimburse BHEL the expenses so incurred.

37.2 If applicable, the Contractor shall apply and obtain license under Contract labour
(R&A) Act 1970 and comply with the relevant provisions of this Act in respect of the
labour employed by him for executing this contract. The Contractor shall furnish
necessary returns to the authorities through the Principal Employer.

37.3 If applicable, the Contractor shall insure all his labourers and materials. Any claim by
his employees for the damages shall be settled by the contractor even action is against
BHEL or to reimburse the legal expenses incurred by BHEL.

37. Contractor shall produce necessary records, documents, explanation whenever he is
called upon to do, by any Government Agencies like ESI, PF, VIGILANCE etc..

38. TERMS OF PAYMENT:

The Terms of payment will be as per the Terms & Conditions enclosed &. GCC clauses
51 to 59.

39. EXTRA ITEMS / DEVIATED ITEMS:

No extra items of work shall be carried out by the contractor other than those authorized
to do so in writing by the Engineer. For any such items of work executed as per
instructions of Engineer, the rates will be fixed on the basis indicated under clause 52 of
BHEL GCC.

40. SECURITY DEPOSIT:(Chapter—Ill clause 18. (18.1.1 to 18.1.5) Page Nos 12 & 13 of
General Conditions of Contract booklet deleted & Revised as below)
a) The rate of Security Deposit (SD) will be as below:

- UptoRs. 10 lakhs: 10%

- Above 10 lakhs up to 50 lakhs: Rs. 1l.lakh + 7.5% of amount exceeding Rs. 10
lakhs.

- Above 50 lakhs: Rs. 4 lakhs + 5% of the amount exceeding Rs. 50 lakhs.

The Securtiy Deposit should be collected before start of the work from the
Contractor.

b) The security deposit may be furnished in any one of the following forms:

1) Cash (as permissible under the Income Tax Act)
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2)
3)
4)

5)

6)

7

8)
9)

Pay order, Demand draft in favour of BHEL,
Local cheques of scheduled banks, subject to realization.

Securities available from Post offices such as National Savings Cettificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly pledged in favour of BHEL and discharged on the back).

Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in
the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back.

Security Deposit can also be recovered at the rate of 10% from running bills. However in
such cases at least 50% of the Security Deposit should be collected before start of the work
and the balance 50% may be recovered from the running bills.

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 6 above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However BHEL will not
be liable or responsible in any manner for the collection of Interest or renewal of the
documents or in any other matter connected therewith.)

100% of the security deposit may be refunded on completion of the work, along
with the final bill as the maintenance period for this work is NIL.

For extra items of work and deviated quantities, security deposit will be recovered at 10% of the
value of deviated amount.

Percentage rate contract:

The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of
Quantities based on CPWD DSR 2007.The percentage quoted shall be clearly written both in
words and figures.

The quoted percentage will apply to the individual items uniformly and the item of work other than
those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by the
organization. The same offered percentage will be applicable with reference to CPWD DSR 2007.

CONTRACTOR ISSUING OFFICER 8



2T O Bharat Heavy Electricals Limited
Bﬁ[[ Boiler Auxilaries Plant,
Ranipet —-632 406
ANNEXURE: B

It is hereby agreed by me / us that the BHEL General Conditions of Contract including
subsequent amendments / additions / deletions to clauses if any, and conditions
pertaining to the settlement of disputes by Arbitration form an integral part of the tender
documents and that the tender submitted by me / us is subject to the aforesaid BHEL
General Conditions of Contract which has been read and accepted by me/us.
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CLAUSE 22 OF GENERAL CONDITIONS OF CONTRACT

ANNEXURE ‘C”

LABOUR

The contractor shall employ labour in sufficient numbers either directly or through sub-
contractors to maintain the required date of progress and of quality to ensure workmanship to the
degree specified in the contract and to the satisfaction of the Engineer — in — charge. The
contractor shall not employ, in connection with the works, any person who has not completed
eighteen years of age.

The Contractor shall pay to labour employed by him, either directly or through sub-
contractors, wages not less than fair wages, as defined in the Contractor's Labour Regulations.

The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, comply with or cause to be complied with contractor’'s labour Regulations in regard to
all matters provided therein.

The Contractor shall comply with the provisions of the payment of Wages Act, 1936,
Minimum Wages Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947,
Maternity Benefit Act 1961, or any modifications thereof or any other law relating there to and
rules made there under from time to time.

The Contractor shall be liable to pay his contribution and the employee’s contribution of
the State Insurance Scheme in respect of all labour employed by him for the execution of the
contract, in accordance with the provision of “The Employees’ State Insurance Act, 1948” as
amended from time to time. The Contractor shall apply to the ESI Authorities, get himself
registered with them and obtain a code Number. He shall pay the remittances under his Code
Number only.

The Contractor shall be liable to his contribution and the employees contribution towards
PF as per Provident Fund Rules and Regulations, in respect of all labour employed by him for the
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered
and obtain a code number from them. He shall pay the remittances towards PF under his code
number only.

The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as
defined in the Contractor's Labour Regulations, have the power to deduct from the moneys due to
the contractor any sum required or estimated to be required, for making good the loss suffered by
a worker or workers by reason of non fulfillment of the conditions of the contract for the benefit of
workers, non-payment of wages or of deductions made a from his or their wages which are not
justified by the terms of the Contract of non observance of the said Contractor's Labour
Regulations.

The Contractor shall indemnify BHEL against any payment to be made under and for
observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his
sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of
the aforesaid contractor's Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form / Register / Slip under the provisions of these
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined
in the Contractors Labour Regulations, the Contractor shall without prejudice to any other liability
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pay to BHEL a sum not exceeding Rs. 50/- as liquidated damages for every default, breach, or
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the
Engineer-in-charge and in the event of the contractor's default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the
case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.

The Engineer-in-charge shall deduct such amount from bills or security deposit of the
Contractor and credit the same to the welfare fund constituted under Regulations. The decisions
of the Engineer-in-charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules
for Labour Welfare as appended to these conditions or rules framed by Government from time to
time, for the protection of health and for making sanitary arrangements for workers employed
directly or indirectly on the works. In case the Contractor fails to make arrangements as
aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost there from the
contractor.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OFSAFETY OF MEN,
EQUIPMENT, MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to
the authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that
would be taken by the contractor to ensure safety of men, equipment, material and
environment during execution of work. The plan shall take care to satisfy all requirements
specified hereunder. The contractor shall submit safety plan along with his offer. During
negotiations before placing of work order and during execution of the contract, BHEL
shall have right to review and suggest modification in the safety plan. The contractor shall
abide by BHEL’s decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorized officials, to prevent loss to human
lives, injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL
officials:-

0] Safety helmets conforming to IS-2925: 1984.
(i) Safety Belts conforming to IS-3521:1983
(iii) Safety Shoes conforming to 1IS-1989:1978.

@iv) Eye and Face protection devices conforming to 1S-8520:1977. and IS-
8940:1978.

(V) Hand and body protection devices conforming to

(1) 1S-2573:1975 (2) IS-6994:1973 (3) IS-8807:1978 (4) IS-8519:1977.
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All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles,
safety nets, ladders, equipment etc. used by the contractor shall be of safe design and
construction. These shall be tested and certificate of fithess obtained, before putting them to use
and from time to time as instructed by authorized BHEL official who shall have the right to ban the
use of any item.

All the electrical equipment, connections and wiring for constructions, power, its
Distribution and use shall conform to the requirement of Indian Electricity Act and Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the contractor to
carry out the all types of electrical works. All electrical appliances including portable electric tools
used by the contractor shall have safe plugging system to source of power and be appropriately
earthed.

The contractor shall not use any hand — lamp energized by electric power with supply
voltage of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power
source of not more than 24 Volts.

The contractor shall adopt all fire safety measures as laid down in the “Code for Fire
Safety at Construction sites” issued by the safety department of BHEL and as per the directions
of the authorized BHEL official. A copy of the above referred “Code for Fire Safety at Construction
sites” shall be made available by BHEL to the contractor for reference, on demand by the
contractor, during tendering stage itself.

Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, the
contractor shall be responsible for carrying out such provisions and / or storage in accordance
with the rules and regulations laid down in the relevant government acts, such as Petroleum Act,
Petroleum and Carbides of Calcium Manual of the Chief Controller of Explosives, Govt. of India
etc., Prior approval of the authorized BHEL official at the site shall also be taken by the contractor
in all such matters.

The contractor shall arrange at his cost (wherever not specified), appropriate illumination
at all work spots for safe working when natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory regulations local,
state or central and BHEL instructions, that may endanger safety of men, equipment, material
and environment in his scope of work or another contractor's or agency’s. cost of damages if any,
to life and property arising out of such violation of statutory regulations and BHEL instructions,
shall be borne by the contractor.

In case of fatal or disabling injury/accident to any person at construction sites due to
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL have the right
to impose appropriate financial penalty on the contractor and recover the same from payments
due to the contractor for suitably compensating the \victim and/or his/her dependents. Before
imposing any such penalty, appropriate enquiry shall be held by BHEL giving opportunity to the
contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL shall have the
right to recover cost of such damages from payments due to the contactor after holding an
appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by

the contractor, BHEL shall have the right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his case.
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If the contractor fails to improve the standards of safety in its operation, to the satisfaction
of BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or to
carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall have
the right to take corrective steps at the risk and cost of the contractor, after giving a notice of not
less than sewen days, indicating the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any case not
later than twelve hours of the occurrence. Such reports shall be furnished in the manner
prescribed by the contractor to the authorized BHEL official from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible office
to supervise implementation of all safety measures and liaison with his counterpart of BHEL.

If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,
issue of an appropriate certificate to recognize the safety performance of the contractor may be
considered by BHEL after completion of the job.
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ANNEXURE: ‘D’
CLAUSE 40 OF BHEL GENERAL CONDITIONS OF CONTRACT

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE, TEMPEST,
FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT — (Not applicable for
this work)

The contractor shall, within one month after the date of acceptance of the contract, insure
the work against loss and damage by fire, tempest, floods, earthquake, riots, strike and against
damage by aircraft with an insurance office approved by the accepting officer, from the date of
acceptance of work or actual commencement of work whichever is earlier. Such insurance shall
be effected in the name of BHEL and shall be for the full value of the contract sum. The
contractor shall lodge with BHEL the policies and receipts of the premiums for such insurance
and shall maintain such policies in force until the entire completion of the work as certified by the
Engineer-in-charge.

If the contractor fails to comply with the terms of this condition, the accepting officer may
insure the work and may deduct the amount of premiums from any money that may become
payable to the contractor or may at his discretion refuse payment of any advance payment to the
contractor until the contractor shall have complied with the terms of this condition.

Such insurance whether effected by the Accepting officer or the Contractor shall not be a
limit or bar to the liability and obligation of the contractor to complete the entire work in all
respects as certified by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such
insurance shall be received and may be retained by BHEL until the work is finally completed and
shall then be credited to the contractor in the final statement of accounts in the event of the
contract not having been previously cancelled under these conditions, after taking into account
the delay in completion, settlement to his workers for damages, damage to BHEL’s property etc.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —-632 406

ANNEXURE:F’

Terms & Conditions

01. The contract period is as per Annexure “A”.

02. The offer shall be submitted in two parts

a) Technical and Commercial Bid

b) Price Bid

[ Both a) & b) can be placed in one cover for this tender | along with
requisite EMD placed in a separate cover and attached to the main cover
containing a) & b); after ensuring EMD only, the main cover will be opened.

The technical bid shall cover all the technical details like

@)

(i)

(iii)
(iv)

v)
(M)

(viii)
(ix)

The Experience of the contractor i.e., the eligibility criteria of the
tenderer shall be as specified in the tender notice.

The list of technical personnel in their organization with their
qualification & experience in the field.

The infrastructure available with them

The certificates received from the Government/ reputed
organizations for having taken up similar work of equivalent value.

The list of clients with their addresses, contact persons.

The list of works being done at present with the details of Contact
persons and addresses.

The EMD in the form of DD shall be drawn in favour of “Bharat
Heavy Electricals Limited, Ranipet 632 406 payable at Ranipet,
\Vellore Dist. T.N.

EMD shall be enclosed along with Technical Bid only.

The details of the tenderer's office with full address, Phone No.
FAX No., Mobile No. shall be specified on the Tender document
cower. If the tenderer gives wrong information, then the EMD
submitted by the tenderer will be forfeited.

Prices shall be quoted in the price schedule as per the BOQ

03. The contractor shall comply with all statutory regulations like ESI, PF Contract Labour
License (if applicable), Minimum Wages Act etc.,

04. The rate quoted shall include the wages payable to the employees, Statutory charges like
ESI, PF, Bonus, Holiday & EL wages, safety appliances etc., While quoting the rate, the

CONTRACTOR
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —-632 406
contractor shall take into account, the implication of probable revision in the minimum
wages also.

05. The contractor shall issue necessary safety appliances like Safety Shoes, Gum Boots,
Acid & Alkali Proof Hand Gloves, Masks etc., to their workers for safe operation.

06. The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance.

07. The tenderer shall fill up the questionnaire as per Annexure — 2 and enclose along with
Technical bid.

08. The minimum wages shall be as per Tamil Nadu::

Please note that the minimum wages are normally revised by the authorities from every
year April month.

If any employee / labourer working in the contract is found involved in corruption
activities, the contract will be terminated and the contractor will be banned for applying for
any future contract for 3 years.

09. No advance payment shall be paid to the contractor.

10. All Payments will be made only through e-Mode, necessary authorization as to be
submitted along with the tender as per the format enclosed.
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ToTETT Bharat Heavy Electricals Limited

Bﬂ[[ Boiler Auxilaries Plant,
Ranipet —-632 406

SCHEDULE - A
LIST OF WORKS AND PRICES

Details and quantities of each item shown in the bill of quantities here to are only
approximate. They are given as a guide for the purpose of tendering only and are liable
to variation and alteration at the discretion of the competent authority. The work under
each item as executed shall be measured and priced at the corresponding rate quoted
by the contractor in the bill of quantities attached hereto.

SI.No. Description of work/supply Total amount of Period of
work/supply (in figures Completion
and words)
1 |Maintenance of Horticulture and As per BOQ 1 Year

Upkeeping works in Township for
the year 2012 - 13.
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2T O Bharat Heavy Electricals Limited
Bﬂ[[ Boiler Auxilaries Plant,
Ranipet —-632 406
BILL OF QUANTITIES

ANNEXURE TO SCHEDULE - A

NAME OF WORK: Maintenance of Horticulture and Upkeeping works in Township for the
year 2012 - 13.

SL.NO. APPROXIMATE DESCRIPTION OF SPECIFICATION RATE (both in UNIT AMOUNT
QUANTITY WORK/SUPPLY figures and words)

As per separate sheets attached
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ToTETT Bharat Heavy Electricals Limited

Bﬂ[[ Boiler Auxilaries Plant,
Ranipet —-632 406

SCHEDULE - B

ISSUE OF STORES TO THE CONTRACTOR

1. The following materials will be issued to the contractor at BHEL stores/stock yard, if
the same become required for the work.

SL.NO. DESCRIPTION PLACE OF ISSUE RATE

1 Cement BHEL Stores or Stock Yard |Rs 6,325.00/MT

2 MS Reinforcement rods cold [BHEL Stores or Stock Yard |Rs 41,975.00/MT
twisted deformed rods

3 |Structural Steel BHEL stores or stock yard Rs 46,500.00/MT

4 |A.C Sheet BHEL stores or stock yard Rs 140.00/SQM

2. It will be the responsibility of the contractor to submit his indents for the above stores in
writing at least SEVEN days in advance of the actual requirements

3. Issue of stores is subject to their availability at the place of issue noted above. Items of
stores to be issued by BHEL, which are not available at the time of indenting by the
contractor, may be supplied by BHEL after necessary procurement. The contractor shall
not be entitled to any claim or compensation for delay in the supply of stores by BHEL
under any circumstances.

4. The material will be issued only during the working hours of the BHEL stores
department.

5. The contractor shall from time to time, render proper account of all materials issued to
him by BHEL. If he fails to do, no further issue of materials will be made to him and he
will responsible for any delay in the execution of the work, which may occur on this
account.

6. All surplus materials in good condition, which are not returned to the BHEL Stores and
guantities of materials consumed in excess of max. permissible limit as fixed by BHEL
shall be charged for at punitive rates, which will be 100% higher than the recovery rates.

7. The steel materials if issued will be in random lengths and sizes as stocked by the
BHEL and the cost of all cutting, conversion, substitution and fabrication as well as
wastage shall have to be borne by the contractor.

8. The Structural and reinforcement steel will be issued at free of cost at BHEL stores,
Recovery for the excess consumption up to 5% over and above theoretical consumption
will be recovered as stated in the special condition. Beyond 5% punitive rate shall be
charged, which will be 100% higher than the recovery rate specified above.

9. The decision of the accepting officer/Engineer-in-charge as the case may be as to the
extent to which materials have been rendered surplus or consumed in excess of the
actual requirements shall be final, conclusive and binding on the contractor.
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L Bharat Heavy Electricals Limited
Bﬂ[[ Boiler Auxilaries Plant,
Ranipet —-632 406

SCHEDULE -C
LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR
HIRE CHARGES

SL.NO. QUANTITY PARTICULARS PERUNITPER PLACE OF ISSUE REMARKS
DAY OF 8 HOURS

-NIL -

a. Machinery shall not be worked overtime witho ut the written permission of the Engineer-
incharge and cost of liability of the same will be contractor's.
b. All coolies, waterman, etc., required in addition to BHEL crew mentioned in Column 4
above shall be arranged for by the contractor at his own expense.
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ToTETT Bharat Heavy Electricals Limited

Bﬂ[[ Boiler Auxilaries Plant,
Ranipet —-632 406

SCHEDULE -D

NOTE: All drawings are to be signed by the contractor as well as the officer entering in to
contract.
1. Maintenance of Horticulture and Upkeeping works in Township for the year 2012
-13.

SL.NO. DRAWING NUMBER DESCRIPTION
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ANNEXURE - 2

Bharat Heavy Electricals Limited

Questionnaire should be answered by the tenderer by ticking the suitable boxes. Non
filling up and signing liable for rejection at the discretion of the BHEL

Sl.No. Description Reference Yes No
Whether the tenderer has understood the scope of | 12 of Instruc-
01 work and agrees to deploy manpower as indicated in | tions to tenderers
the tender. (If there is any clarification required, the Anng;ure-c
same may be got cleared from the Executive-in-charge,
before submitting the offer.)
Whether the tenderer has agreed to all Terms & | Page No.16
02 Conditions given in the tender. (If there is any | (Annexure E)
deviation, the same may be mentioned in separate
sheet.)
03 Whether the tenderer has their own code for ESI & PF. | 36 of Instruc-
A copy of the certificate enclosed tions to tenderers
Whether the tenderer has enclosed copy of the | 21(vi)&(Vii)
04 present Service/ Sales/ Works contract sales Tax | Instructions  to
registration certificates. If a vendor is exempted from | tenderers
the registration under Service/Sales Tax, the reason
there of be stated.
Whether the vendor/Contractor is availing service
05 Tax credit/VAT Credit for their inputs.
Whether the vendor will submit Service Tax invoice as
06 per the existing ACT and the rules their under.
Whether the tenderer agrees to Pay Wages as per
07 Minimum wages Act, EL Wages, Holiday Wages as | Page No.16
per Tamilnadu Factory rules. (Necessary proof should | (Annexure E)
be submitted while claiming running bill and final hill.)
Whether the PAN Number of the vendor is | 21(iv) of
08 furnished. If exempted from IT, the exemption certificate | Instructions  to
shall be enclosed. tenderers
Whether the tenderer agrees to keep the validity of their | 10 (a)  of
09 offer for three months from the date of opening of bid. Instructions  to
tenderers
10 Whether the tenderer agrees for the payment terms | e-mode
BHEL.. Annexure E,
Clause 10
Whether the tenderer has agreed to submit EMD along | Page 1 of
11 with technical bid. (If not enclosed , the tender will not | Instructions to
be considered.) tenderers
Whether the tenderer has agreed to submit Security | 40 of Instruc-
12 Deposit before start of the work tions to tenderers
Whether the tenderer has enclosed the list of their
13 clients with addresses & contact persons.
Whether the tenderer has enclosed the certificates/
14 evidence of Government/ Reputed organization for
the similar work done
15 Whether the tenderer has enclosed the list of similar | 21(i) of
works Carried out with supporting documents Instructions  to
tenderers
16 Whether the includibility / excludability of the taxes
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and duties in the rates offered has been clearly
indicated. If the same is not done, BHEL WILL
CHOOSE TO ASSUME THE RATES ARE INCLUSIVE

ONLY.
17 All payments will be made through e-payment only for
which required certificate to be submitted along with | Page No.16
tender as per the enclosed format. (Annexure E)
18 Whether the tenderer has enclosed the list of technical

personnel, their qualification & experience who will be
deployed for this work.

19 Whether the tenderer has indicated the address of their
local office in Ranipet along with phone no. & fax no.

20 Whether the tenderer has enclosed the solvency
certificate obtained from a bank for a value of RS.-=-----
----- minimum.

21 Whether the tenderer has enclosed the certificate to

establish that the tenderer is an independent
contractor working on his own.

22 Whether the tenderer agreed for the period of
completion mentioned in schedule A

23 Whether the tenderer agreed for the advance as | SI. No. 09 of
specified in the terms & conditions given in Annexure F page 17

24 Whether the tenderer agreed for the compensation for | Clause 43 of
delay as specified in clause 43 of General Conditions of | GCC
Contract.

Note: If any of the question is not applicable, please mention as “N. A.”
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Boiler Auxilaries Plant,
Ranipet —-632 406

25 | Whether Serviceable Turnover has crossed the Servce | YES NO Rem
Tax Threshold Limit as per Service Tax Rules for the arks
tenderer.

26 Registered with Service Tax authorities YES NO

27 If yes copy of Service Tax Regn. is enclosed YES NO

28 | Senvice Tax Registration No.

29 | Under which Service Head(s):

30 | Senice Tax @ % is applicable as extra for this
tender.

31 | Whether Input credit for the Materials is availed by the | YES NO
tenderer.

32 | Whether Input credit for the service portion is availed by | YES NO

the tenderer.

33 | The Total Value of Work (C+D) quoted is in the Tender is
Inclusive of Service Tax. (Must be quoted both in figures

and words)
34 | Tenderer has their own PF registration YES NO
35 | Tenderer has their own ESI registration YES NO

36 PAN No. of the Tenderer
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —-632 406

AUTHORITY TO TENDER

1. Tender Notice No. :BAP:CTS:LT:09/2011 -12 Dt. 14.03.2011
Office of the Additional Deputy General
Manager Civil Factory & Township,
Civil Township Office
Bharat Heavy Electricals
Limited, Ranipet
Tender Schedule No.

Percentage rate tender for works required in BHEL - Ranipet. Messers [/ Mr.
.................................................................... OF e
are / is hereby authorized to tender for the above work. The tender is to be delivered at the Office
of the Additional General Manager / Civil Factory & Township by ........... hours on

.............. addressed to the Office of the Additional .General Manager (Civil Factory & Township )
Bharat Heaw Electricity, Ranipet — 632 406 subscribed “tender” for the work of

. Any correspondence concerning this Tender should be addressed as indicated above quoting
the Tender Notice and Schedule Nos. and other relevant particulars.

Bharat Heavy Electricals Limited do not Bind Themselves to Accept the Lowest or any tender.
Further Bharat Heaw Electricals Limited reserves the right to reject any or all the Tender
Received or Accept any Tender or Part Thereof without Assigning any Reason therefor.

Signature of the Officer,

Issuing the documents
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ToTETT Bharat Heavy Electricals Limited

Bﬂ[[ Boiler Auxilaries Plant,
Ranipet —-632 406
TENDER

To.
The Bharat Heavy Electricals Limited,
Boiler Auxilaries Plant,

Ranipet 632 406.

I/'We hereby offer to carry out the work of Maintenance of Horticulture and
Upkeeping works in Township for the year 2012 - 13.

I/We have carefully perused the following documents connected with the above noted
work and agree to abide by the same.

1. Specifications (General & particular)
2. Drawings.
3. Schedule ‘A’,B’,’C’,’'D’,’E’ and Bill of Quantities attached hereto.

4, BHEL General & Special conditions of contract. Tender Notice, Annexures and
Instruction to Tenderers attached hereto,.

I/We forward herewith the sum of Rs. 1,00,000/- as Earnest Money which shall be refunded if this
tender is unsuccessful. I/We further agree to deposit such sum which along with the sum of
Rs.1,00,000/- mentioned above shall make up the full Security Deposit for this work as provided
for under condition 18 of the Bharat Heavy Electricals Limited, General Conditions of Contract.

I/We further agree to execute all the work referred to in the said documents upon the terms and
conditions contained or referred to therein and as detailed in schedule ‘A’ and Bill of Quantities
annexed thereto and to carry out such deviations as may be ordered vide condition 6 of the BHEL
General Conditions of Contract up to a maximum of 20% of tendered amount.

I/We further agree to refer all disputes, as required by condition 60 of the said General Conditions
of Contract, to the Sole Arbitration of an Officer, to be appointed by the General Manager, BHEL,
in his sole discretion, whose decision shall be final and binding on both the parties.

Witness: Signature of the Tenderer,
1. Date:
2. Accepting officer
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Bﬂ[[ Boiler Auxilaries Plant,
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S.No. PARTICULARS | YES [ NO
01 SERVICE TAX

a. Service Tax Registration No. of Tenderer (copy to be enclosed)

b. Issue of Service Tax Invoice as per Rule 9 of Cenvat Credit rules2004

C. Whether Tenderer is taking Service Tax Credit for their Inputs

d. Under which Service Head is Service provided

e. If Service Tax is Exempted , furnish reasons

f. BHEL Service Tax Registration No. ( To indicate in your Invoice) :AACB/4146/PST/008
02 INCOME TAX

a. PAN No. of Tenderer

b. If Exempted , furnish exemption Certificate

C. PAN No. of BHEL : AAACB/4146/P
03 WCST

a. CST Registration No.

b. VAT Registration No.

C. Whether Tenderer is availing VAT Credit

d. If Exempted , furnish Reasons

NOTE :

1. Rates Quoted shall be clearly indicated whether they are INCLUSIVE or EXCLUSIVE
of specific Taxes & Duties. Otherwise generally it is presumed that the rate are inclusive
and the Contractor has to issue invoice accordingly.

2. Payment will be made only through e-payment to your account. No Cheque payment is
entertained.

04. Tenderer BHEL

a. Name & Address BHEL, BAP, Ranipet-406
05. Details of Bank Account :

a. Centre RANIPET

b. Name of the Bank S.B.I

C. Branch Code & Name 7013, Mukundarayapuram
d. Account Number 10664849171

e. Type of Account Cashcredit

f. Beneficiary’s Name BHEL , Ranipet

g. IFSC Code of the Branch SBIN0007013

Tenderer has to submit Banker’s Certificate as per the following format specified by BHEL
along with the tender.

Agreed to the Above Conditions

Signature of the Tenderer :
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ACCEPTANCE FOR ELECTRONIC FUND TRANSFER /RTGS TRANSFER

01 | NAME & ADDRESS OF THE
SUPPLIER / VENDOR

02
VENDOR CODE (as in Purchase Order)

03 Details of Bank Account:

A) | NAME & ADDRESS OF THE BANK
(WITH PIN CODE)

BANK TELEPHONENUMBER (WITH STD

B) | copg)

C) | BANK BRANCH CODE

D) | MICRCODE N A I I N N N N

E) N N N O O B

F) | TYPEOF ACCOUNT CURRENTA/C / OD [/ CASHCREDIT

VENDOR NAME AS PER BANK

) | RECORDS

H)

BANK BRANCH RTGS IFSC CODE I l | l | l | l | | | |

) | BANK BRANCH NEFT IFSC CODE L T T T T T T T T T 17

) | YOUR EMAIL ID (give two ids)

K) NAME OF AUTHORISED SIGNATORY

CERTIFICATE

| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS
LIMITED, RANIPET by the National Electronic Funds Transfer and/or RTGS Transfer mode by
credit to my / our above mentioned Bank Account. 1/ We also agree that payments made to the
above mentioned Account is a valid discharge of the liability of Bharat Heaw Electricals Limited,
Ranipet. |/ We also agree to bear the applicable Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker’s Certification

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that
the account number
of

(name of account holder), the signature of the authorized signatory and the MICR and IFSC
codes of our Branch mentioned above are correct.

PLACE:

(Manager / Officer's
DATE: signature Under Bank stamp)
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CERIFICATE OF NO DEVIATION

I/IWe . .............. .. OfMIS. o
hereby certify that there is no deviation from the tender conditions either technical or commercial

and | am /We are agreeing to all the terms and conditions mentioned in the Tender Specification.

Date:

Signature of the tenderer
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CHAPTER - |

DEFINITIONS IN THE CONTRACT AS HEREINAFTER DEFINED

The following lerms shall have the meanings hereby assigned to them, except
here the context otherwise requires -

a. CONTRACT means and includes the conditions of contract, the documents
forming the tender and acceptance, thereof, specificabons, drawings, bill of
guaniities, schedule of rates and prices if any, gengral and special conditions of
contract, schedules A4,B,C.0D and or general summary attached to the form of
tender and contract agreements. All these terms and conditions and documents
as applicable taken together shall be deemed ta form one contract and thereby
camplementary to one another.

b. 'TENDER DOCUMENTS’ means and includas the form of tender, the applicable
schedules A, B, C, D and / or gensral summary, general and special conditions of
contract and specilications and drawings as given to the contractors on payment,

c. ‘THE CONTRACTOR' means the person or persons, firm or company whether
incorporated or not, whose tender is being accepted and includes the contractor's
legal f personal representatives, successors and permitterd assignees.

d. 'THE WORK' means the work described in the tender documents and / or individual
work orders, drawings and specifications as may be issued from tirme to time to
the contractor by the Enginear - In - Charge within the powers conferred upon
themn including madified or additional works and obligations to be carried out either
at the site or at any factory, workshop or any other place as required for the
performance of the contract,

e "THE SITE' means the lands and other places cn, under, in or through which the
work has to be executed under the contract and any other lands and places
provided by the company for the purpose of carrying out the contract.

f. 'THELOMPANY' referred to as BHEL in this contract shall mean M/s. Bharat
Heavy Elactricals Limited including its Board of Directors, Director, Executive
Diractar, Group General Manager, General manager, Dy. General Manager and
{ or the Officars of the company Including Sr. Manager, Manager, Dy. Manager,
3r. Engineer and Enginser authorised on behalf of Bharat Heavy Electricals
Limited, Boiler Auxiliaries Plant, Ranipet. '

g 'THE AGCEPTING G_F'FICER* means tha official who signs the contract agreement
on behalf of Bharat Heawvy Electricals Limited and includes his successors.

h. 'ENGINEER-IN-CHARGE' means the Officer/ Engineer of BHEL who is in charge

of works undar the contract and includes such other Officer / Engineer as may be
notified by BHEL from time to time.

'‘APPROVED AND THRECTED' means approval and / or directions of the Officers
{ Engineers of BHEL issued from time o time with regard to the contract.
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In the case of Lump-sum Contracts '‘CONTRACTOR'S PERCENTAGE' means
the percentage offered by the Contractor as addition to our deducation from the
cost of building, or other works listed in Schedule "A” to provide a Lump-surmn
Quotation for performance of the contract inclusive of all axtra costs, profit,
establishment chargés, carriage, insurance elc., complete.

In the case of percentage Rate "Confracts Conltractor's Percentage” shall, if the-
context so pertits mean the uniform percentage tendered by the Contractor and
accapted by the Accepting Officer; and the axpression 'CONTRACT RATE' shall
likewise mean the rates in the BHEL Schedule of Rate applicable as on dale as
adjusted by the said Contractor's percentage, if any.

k. 'THE GONTRACT SUM' means the sum accepled or the sum calculated in
accordance with the prices accepted in the tender and / or the cantract rates as
payable to the cantractor for the execution and full completion of the work,

The 'FINAL SUM' means the actual amount payable under the Contract by BHEL,
to the Contractor for the entira Execution and full completion of the work.

m.  The 'DATE OF COMPLETION' is the date or dates for complgtion of the whole or
any part of the work as the case may be set out in or ascertained in accordance
with the individual work orders of the tendar documents, or any subsequent agreed
amendments thereto. '

N.  A'WEEK' means sevan days without regard to the number of hours worked or
natin any day in that week.

0. A 'DAY' means a day of 24 (Twenty Four) hours irrespactive of the number of
hours worked or not in that day.

P. A'WORKING DAY' means arty day other than the holidays declared by BHEL,
.Ranipst.

9. 'DEVIATION QORDER' means an order given by the Engineer-in-Charga to effect
an alternation addition or deduction which doss not readically affect the scope or
nature of the contract.

r. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the
Engineer-In-Charge, become necessary during the progress of the work to obviate
any risk of accldent or failure which become necessary for sacurity,

8. 'PROVISIONAL SUM or "Provisional Lump-sum” means a Lump-sum included
by the BHEL in the tender documents and represents the estimated value of work
for which details are not avaitable at the time of irviting the tender. '

. 'PROVISIONAL ITEMS' means items for which approximate guantities have been
included in the tender documents.

u. ‘DAY WORK' maeans an itemn of work requiring the employment of labour with.or
without materials as the case may be which in the opinion of the Engineer-in-
charge, is not capable of being evaluated by the accepted methods of
measurement or assessment and is paid for on the basis of the actua! labour and
materials utilised on the particular item of wark referrad to.
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W, Heading of these terms and conditions shall not affect the interpretation or
construction thereof.

w. The '‘DATE OF CONTRACT shall mean the date / dates an which the parties to
the contract have signad the contract agreement.

x. MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during |
which the contractor shall remain liable for satisfactory performance of the work

under the contract, repair or replacement of any part of the work performed under
the contract.

¥, 'COST shall mean and include any liability, expenditure, overhead costs whether
an the site or off the site incurred by BHEL.

The contractor shali be deemed to have carafully examined ail the documants to
his satisfaction. |f he shall have no doubt as to the manner of the contract document,
ne shall obtain the details/clarification from BHEL before signing the contract.

MANNER OF EXECUTION OF CONTRACT

The contract shall be deemed to have come into force from the date of Letter of
Intant untess otherwise provide in the Letter of Intent. Unless and untill the contract
agreament is executed, the Letter of intent read in conjuniction with the tender documents
will constitute a-binding contract.

CONTRACTOR / TENDER ACCEPTING OFFICER



3a.

CHAPTER - 1l
SCOPE OF CONTRACT

Heading to the Confract
The heading to these conditions shail not affect the interpretation thereof,
Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST"
three copies of signed Drawings and one copy of the signed agreemant comprising
of preamble to agreement, General and Special Specification, Schedule ABCS&
D etc,, (but excluding General Condltions of Contract and Drawings) and three

copies of all further drawing issued the progress of work,

Howaver, for any additional copies of the, agréemen! of drawings required by the
Contractor, the same will be supplied on payment of the Specified cosl,

The Contractor shall keep one copy of ail the Prawings and of the Specifications
on the site and the Engineer-in-Charge or his reprasenlative shall be at all
reasonable times have acecess to them.

Nong of these documents shail be used by the contractor for any purpnﬁé other
than that of this contract.

Secrecy

The Contractor shall take neLessary sleps to ensure that all persons empioyed on
any work in connection with this contract have noted that the Indian Gfficials Secrels
Act 1923 (XIX of 1823) applies to them and shail continue so Lo apply even after
the execution of such work under the contract,

Al classified documents furnished to the contractor shall be returned to the Engineer-
in-charge on the completion of works or the earlier determination of the Contract,

Works to be Casried Cut

The Contract shall, except as provided under Schedules "B and "C" included alf
labour materials, tools, plant, equipment, and transpart which may be required in
Preparation for and in the entire execution and full completion of the work. Schedule
"A" shall be deemed to have been prepared in accordance with good practice and
recognised principles and uniess otherwise stated, the descriptions given therein
shall be held to include waste on materials carrtage and cartage, lead, hoisting,
setting, fitting in position and all ofher labour necessary in and for the entire execution
and fulf completion aforesaid. Any errar in description or guantity in Schedute "A"
or any omission thersfrom shall not vitiate the Contract or release the Contractor
from the execution of the whole Or any part of the work comprised therein according
to the Drawings and Specifications. or from any of his obligations under the Contract,

CONTRACTOR D



The insertion of the name of any firm of suppliers in the Tender Documenls is far
the purpose of abtaining a particular class ar gualily of materiais or workmanship
but the articles or materials specified may be obtained from any cther finm subjecl
to prior written approval of the Engineer-in-Charge.

In the case of a disctepancy betwean Schedule "A" the specification and { or the
Drawings, the Accepting Officer shall be the sole deciding authority as to wiich
shall prevail and his declsion shall be fina! and conclusive. If neither Drawings nor
specifications contain any mention of minor details of construction, which is in the
opinion of the Accepting Officer, whose dacision shall be final and conciusive, are
reasonable and obviously and fairly intended for the satisfactory completion of the
work, such details shall be proviged by the Contractor without any exira cost as if
they ware specially mantioned and shall be deemed {0 be included in the cantract.

The Contractar will be deemed to have satisfied himself as to the nature of the site,
local facilities of accass and all matters affecting the execulion and complation of
the work. No extra charges consequent on an:-,r mls -understanding in these respects
or gtherwise will be allowed.

5. Provisional items

The full amaount of provisional Lump-sums and the value annexed to each provisional
item inserted in the Tender Documsnts shall be deducted from the contract sum
and tha value of wark ordered and executed there under shall be ascertained by
measurement or valuation as for deviations.

Mo work undear thase items is to be begun without instructions in writing from the
Engineer-in-charge.

The exiant of qﬁantiﬂes or [tems described as "Provisional” shall not be held to
guarantee or limit the amaount and description of the work 1o be executed by the
Contractor either in respect of the fems concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisionat Lump-sum as included in the tender documents,

8. Deviations

The contractor shalt not make any alteration in addilian to or omission from the
work as describad in the tender documents except in pursuance of the written
instructions of the Engtnear-in-charge. Mo such deviation from the work described
in the tender documents shall be valid unless the same has been specifically
confirmed and accapted by the Accepting Officer in writing and incorporated in the
contract.

The Accepting Officer may deviate either by way of addition or deductian, from the
work so described, provided that the contract sum be not thereby varied on the
whole by more than percentage set out in the tender documents. The value of all
additions and deductions will be added to or, deducted from the contract sum,
when aever the Accepting Officer intends to exercise such a right, his inteptions
shall specify the deviations which are to be mads, the Lump-sum assessment or
the propaosed basis of payment, the extra time allowed, if any, and the date for
completion of the entire contract,



8.1

Any objection by the Conltractor to any matter coneerning the order shall he notified
by him in writing to the Engineer-in-charge within seven days from the date of such.
arder, but ungder no cireumstances shall the work be stopped (unless so ordered
by the Engineer-in-charge) owing to differences or controversy that may arise from
8Uch an objection. tn the absense such notification of objection by the contractor,
he will be deemed to have accepted the order and the conditions stated therein. |n
the event of the contractor failing to agree with the Engineerrimcharge regarding
the terms of the proposed deviation, the otjection shall be referred to th2 Head of
Civil Engineering Department whose decision shall be final, conclusive and binding
on the contractar.

Time

Time is the essence of the contract and is specified in the tender documents or in
e3ch individual Work Order.

As soon as possible after the contract is let or any substantia) Work Order is placed
and before work order is to begin, the Engineer-in-charge and the Contractor shall
agree to & Time and progress Chart, The Chart shall be preparad in direct relation.
to the time stated in the tender documents or the Work Order for the competion of
the individual items there of and the contract or order as a whaole, |t shall indicate
the fore cast of the dates for the commencement of the various trade processes ar
sequence of the work, and shall be amended as may be required by agreement
betwean the Engineer-in-charge and the Contractor within the limitation of the lime
imposed in the tender, document or order.

In the absence of any specific Time and Progress chart to be agreed to betwean
the Contractor and Engineer-in-charge the contractor shall ensure and maintain
uninterrupted progress of the wark such that the entire work shall be cormpieted
within the fime imposed in the Tender documents or Order and that the proportion
of the work completed upto any time in relation io the entire work o be under the
Contract or Order shali not be jess than the proportion that the time elapsed baars
to the tatal time of completion provided In the Tender documents or Order,

The Contractor shall suspend the execution of the wark, or any part or parts fherenf
whenever call upon in writing by the Engineer-in-charge to do 50, and shall not’
resume work there on until so directed in writing by the Enginear—in-uharge. The
Contractor will he aliowed an extension of time for campletion not less than the
period of suspension. However, no ather claim in this respect for compensation or
otherwise however will ba amitted. Frovided the cause for suspenstion is not
attributable to any default of the contractor's part to proceed with or fulf the
contractual obligations. This may also be.extended to allow for alteration of work
made by the deviation arder,

Stores and Materials

Materials to be supplied by the Contractor

The Contractor shall at his pwn cost and expense provide alf materials required for
the work other than those listed in Schedule-B which are to be supplied by Bharat
Heavy Electricals Ltd, '
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All materials to be provided by the Contraclor shall he brand new and in canformity
with the specifications laid down in the contract and the Contractor shall if requested

by lhe Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charga,

that the maternals so comply.

The Contractor shall at his own cost and expenss and without delay, supply to the -
Engineer-in-charge samples of materials propnsed to be used in the works. The
Engineer-in-charge shall within seven days of supply of samples or within such
further period as he may reguire and intimate to the Centractor in writing, inform,
the Contractor whether samples are approved by him or not.  If samples are not
approved, the Contractor shall forthwith arrange o supply to the Engineer-in-charge
for his approval fresh samples complying with the specification taid down in the

- gontract.

3.2

The Engineer-in-charge shall have full powers 1o require removal of any or all of
the materials broughlio site by the Contractor which are not brand new and not in
accordance with the contract spacifications or do not confirm in character or quality
to samples appraved by him. In case of default on the part of the Contractor in-
removing rejected matertals, the Engineer-in-charge shall be at liberty to have
tham removed by other means at the Conlractor's expence and risk. The Enginesr-
in-charge shall have full power to require other proper imaterials to he substituted
for rejected materials and in the event of the contractor refusing to comply, he may
cause the same to be procured by other means. All costs charges and expanseas
which may attend such substitution shall be borne by the contractor, All charges
an account of Qctrol, terminal or sales tax and other duties on material obiained
for the warks from any source {excluding materials supplied by BHEL) shall be
borrie by the Contractar.

The Engineer-in-charge shall be enlitled to have tests carmied out as specified in
the Contract for any materials supplied by the Confractor other than those for
which, as staied above, satisfactory praof has already been furnished, at the cost
of the Canfractor and lhe Contractor shall provide at his expense all facilities which

the Enginear-in-charge may require for the purpose.

Metarials {0 ba supplled by BHEL

Maierials which BHEL are prepared to supply are shown in Schedule-B which alzd
stipulatas place of issue and rate(s) to be charged in respect thereof soon after
acceptance of the tender the Contractor shall agree in writing with the Engineer-in-

charge on a phased programme of his requirerments with regard to deliver of
materials. :

In the event of delay in supply of any Stores and matertals mention in Schedule-8
the contractor shall be entitled to reasonable extension of time as provided for
under cendition-9 but no claim for compensation or damage on any ground
whatsoever shall be entertained by BRHEL.

For the materials lIsted in Schedule-B the contractor shall give a reasonable notice
in writing of his requirement to the Engineer-in-charge in accordance with the phased
programme.,
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8.3

All materials issued to the Contractor by BHEL for Incerporation or fixing i the
works shall on completion or on fare-closure of the works and before submission
of bills, be returned by the Contractor at his expense, at the place of issue, after
making due allowarice for actual consumption reasonable wear and tear and /or
waste. in the Contractoris required to deliver such materiais at 3 place other than
the place less the transportation charges which would have been incurred by the
Contractor had such rmaterials been delivered at the place of issue, shall be byrme
by BHEL

The Contractor shall bear the cost of loading, transporting to site, urloading storing
under covered area as necessary, assembling and juining the severg| parnts tagethear
as necessary and incorporating or fixing materials in the work inciuding all
preparatory work of whatever description as may be required, and of closing
preparing, loading and returning empty cases or containers to the place of issue.

If, in the opinion of the Engineer—in~charge {which shail be final and conciusive)
any stores supplied by BHEL have sither during currency of the work or after
completion of the wark whilst under custody, of the contractor, become damaged
to such an extend that they canriot be usefully utitised, either in the same work or
in other works, the Engineer-in-charge shall not accept the stores and in the rates
specified in the contract. The contractor shail not be aenlitied to any claim whatsoever
an this account, :

The Enginear-ih-charge shall have access to the stores where materials issued by
BHEL as per schedule -B of the contract is stored to ensure. the balance stock of
material on hand after taking info consideratiar the matertals used on the work is
as per the issue and usage. If there be any discrepancy, the cost towards the
same will be recovered at the double recovery rate indicated for the material
concemed. This is without prejudice to and in addition to the overall reconcilation
of materials to be made at the completion of work,

If on completion of works, the Contractor fails to retumn surplus materials out of
those supplies by BHEI, then, in addition to any other liability which the Contractor
would incur, the Engineer-in-charge may, be written notice to the Contractor, require
him to pay within a fortnight of receipt of the notice for such un-returmed surplus
Materials given in sub para-4.
oy

The Contractor shail have to byild a weather-proof shed er the starage of Cement
(required for 15 days consumption of the wark).

Seneral

Materials required far the works, whether brought by the Contractor or supplied by
BHEL shall be stored oy the Contractor only at places approved by the Engineer-
n-charge. Storage and safe custody of materials shall be at the risk and the
responsibility of the Cantractor,

Officials concerred with contract shali be entitted at ary time to inspect and examine
any materials intended to be used in or in the works either on the site or at faclory
or workshop or other places where such materials are assembled. fabricated or
manufactured or at any ptace(s) where these are lving or from which these are
being obtained and the Contractor shall give such facilities as may be required for
such nspaction and examination.
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All materials brought o the site shall not be removed off the site without the prior
written approval of the Engineer-in-charg. Bul whenever lhe warks are finally
compleied and advance if any, in respect of any such materials is fully recovered
the Contractar shall at his own expense forthwith remove from the site all surplus
materials originally supplied by him and upon such removal the same shall revert
in and became the property of the Contractor.

Should the Engineer-in-charge consider at any lime during lhe construction or re-
construction prior to the expiry of the MAINTENANCE PERIOD that the stores or
materials provided by the Caontracior are unsound or of a quality infetior to that
contracted for or otherwise not in accardance with Contract (in respect where of
the decision of the Engineer-in-charge shall be finat and conclusive) the Contractor
shalt on demand in, writing from the Engineer-in-charge specifying the Stores or
materials complained of not withstanding that the same may have been inadvertently
passed, certified and paid for, forthwith remove the Stores or materials so specified
and provide other proper and suitable stores or materials at his own expense, to
the entire satisfaction of the Engineer-in-charge and in the event of his failing to da
50 within a period to he specified by the Engineer-in-charge in his demand aforesaid
the Engineer-in-charge may replace with athers the Stores or materials complained
of at the risk and expense in all respects of the Contractor. The liability of the
Contracator under this condition shall not extend beyond the maintenance pericd
aforesaid except as regards Stores or materials which the Engineer-in-charge shaill
have previgusly given notice of to be Contractor to replace.

9. Delay and Extension of Time
If, Inthe opinion of Engineer-in-chargs the work is delayed :
i} by reason of abnarmally bad weather, OR
i} by reason of serious loss or damage by fire OR

i} by reason of Civil commotion local combination of workemen, strike or lockout,
affecting any of the trades employed on the work, OR

.."N} - by delay on the part ofthe agency or tradesman engaged by BHEL in exécuting
work not forming part of this Contract OR

v} by reason of any other cause which in the absolute discretion of the Engineer-
in-charge is {when he is the Accepling Officer of the Coniract), beyond the.
Contractor's reasonable cantrol, then in such cases the Accepting Officer, on
the recommendation of the Enginger-in-charge or higher autharity may make
fair and reasonable extension in the completion dates of the individual items of
work of the Contract as a whale. Such extension which willl be communicated
to the Contractor by the Engineer-in-charge inwriting shall be: final and binding
on the Contracter. Mo other claim in this respect for compensation or cthenwise
howsoever is admissible. Upon the happening of any such event causing delay,
the Contractor shall immediately give notice thereof in writing to the Engineer-
in-charge but shall nevertheless use constantly his best andeavour to prevent
ot make good the delay and shall do all that may reasonably be required to the
satisfaction of the Engineer-in-charge to proceed with the work.
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10.

11.

12.

13.

14.

14

Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employvee of BHEL
against any action, claim or praceeding relating to infringemeant or the use of any
patent or design or any allegad patent of design rights, and shall pay any rovalties
which may be payable in respect of any arlicle { or part thereof included in the
Contractor. In the event of any claim, being made or action brought against BHEL
Or any agent, or servant or employee of BHEL in respect of the matters aforesair,
the Contractar shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall ‘nat apply when such infringement has
taken place in compiying with the specific directions issyad by the BHEL but the
Contractors shall pay any royalties payable in respect of any such use.

Octroi and Otiter Duties

All changes on aceount of Qctroi, Terminal or Sales Tax and / or other dulies on
materials obtained for the Work (excluding rmaterials provided by BHEL on payment)
shall be borne by the Contractor.

Royalties

Royallies fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to rernove from guarries situaled
on land whieh is in charge of the BHEL authorities.

Plant and Equlpment

The Contractor, shall at his awn expense, supply all tocls, plant and equipment
{here-in-after referred to as T & P} required for the execution of the contract other
than those listed in Schedule - C which subject to their availability may be hired By
BHEL to the Contracter or issued free for use in the execution of the wark, as
speciiied in Tender documents,

Assignments or Transfer of Contract

The Contractor shali mot without the prior wrilten approval of the Accepting Officer
assign or transfer the Cantract or any part thereaf, or any share, or interest there in
1o any other person. No sum of money which may become payable under the
Contract shall be payable to any person ather than the Contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such
money is given,

(a) Sub - Contract

The Contractor shall not sub-let any portion of the Cantract without the prior writlen
approval of the Accepting Officer,



15, CompllEnce to the Regulstions and Bye - Laws

The Contractor shall confirm ta the provision of any statute relating to the work and
regulaiions and bys-lawe of any local auvthority and of any waler and lighting
Companies or Underiakings with whose system the waork 5 nroposed to be
connected. He shall, before making any variation from the drawings or.the
specifications that may be neccessiated for such connections give the Engineer-
in-charge notice, spacifying the varistion proposed to be made and the reasons
there far and shall not caryout any auch variation urth he has received instructions
from the Engineer-in-chiarge in respect thereol. The Contractor shall be bound to
give all notice required by Stahute Reguiations of Bye-laws as aforesaid and to pay
all fees and taxes payabls io any autharity in respect therecf.

16. BLANK

17. BLANK



CHAPTER - IIi

PERFORMANCE QF THE CONTRACT
18. Security Deposit

I18.1.1 Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Upto Rs. 10 iakhs 1054

Above Rs. 10 lakhs up to Rs.50 lakhs | lakh+7.5% of the amount
Fxceeding Rs, 10 lakhs.

Above Rs, 50 lakhs Rs.4 lakhs + 5% of the amount

Exceeding Rs, 50 lakhs,
The security Deposit should be collected before start of the work by the contractor.
18.1.2 Security Deposit may be furnished in aiy one of the following;
1} Pay Order, Demand Draft in favour of BHEL.
if) Local cheques of scheduicd banks, subjcet to realization.

iii} Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas TPatras ete,

{Certificates should be held in the name of Contractor furnishing the security ancd
duly pledged in favour of BHEL and discharged on the back).

iv} Bank Guarantee from Scheduled Banks / Public F inancial Institutions as defined
in the Companies Act subject 10 a maximum of 50% of the total security deposit
value. The balance 50% has to be remitled efther by cash or in the other form of
security. The Bank Guarantee formar should have the approval of BHFL.

v) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act .The FDR should be in the nume of the contractor, A/C
BHEL, duly discharged on the back.

vi) Securily deposit can also bhe recovered at the rate of 10% from the running bills,
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

vii}) EMD of the successfy] tenderer shall be converted and adiusted against the
sccurity deposit.

Viii) The security deposit shall not carry any interest,
NOTE: Acceptance of Security Deposit against Sl No. (iv) and (vi} above will be
subject to hypothecation or endorsenient on the documents in favour of BHEL, However,

BHEL will not be liable or respensible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith,



I8.1.3

18.1.4

18.1.5

19.

20,

Security deposit shall not be refunded to the contractor except in accordance with
the terms of the contract,

All compensation or other sums of money payable by the contractor to BHEL,
under the terms of (his contract or under any other contract with BHEL, miay be
deducted from the security deposit or reatized by the sale of the securities or from
the interest arising there from or from any sums which may be due or may
become due to the contractor payable by BHEL on any account whatsoever
against this contract or any other contract with BHEL, and in the event of his
securily deposit being reduced by reason of such deduction or sale as aforesaid,
the contractor shall within seven days thereafter make good in cash or in
securities endorsed as aforesaid, any sum or sums by which the security deposit
has been so reduced.

50% of the sccurity deposit may be refunded on completion of the work after
payment of the final bill and the balance 50% of the securily deposit is relundable
only after the expiry of the maintenance period of six {6) months Irom date of
completion of work as stipufated in the contract concerned.

Crdars under the Contract

All erders, notlces, etc., to be given under the contract shall be in writing, typescript
or printed and if sent by registered post to the address given in the tender of
tha Contractor, shall be deamed to have been served an the date when in the
ordinary course thay would have been delivered to him.

The Contractor shall carry out without delay all orders given to him.
Admission to Slte

The contractor shall not enter on (elher than lor inspection purposes) or take
possession of the site uniess permitted to do so by the Engineer-in-charge, The
portions of the site to be ocoupled by the Contractor will be clearly defingd and
_marked on the site plan. and the contractor will an account be allowed to extend
his aperations beyond these areas The Contractor shall provide if necessary or
requried at the site, temporary access there tcand shall alier, modify and
maintain the same as requtired from time to time. He s’hall out and clear away the
access rolte when no longer reqsuired restoring  thé"area tb its original
condition” ' :

The Engiﬁ'ee?%jn_—t;ha‘rge shall have power to execute othier works' twhether or not

connected Wi_th*th'e'work, in the contract agreement) on'the site canlempaoraneousiy

with the execuition of the original work and contractor shall give reasonable facilities -
for this purpose. )
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BHEL reserves the righl of taking over, at any time, any parien of the site which
they may require and the contractor shall at his own expense clear such portion
forthwith. No photographs of the site or of the wark or any part here of shall be
taken published or otherwise circulated without the prier approval of the Enginesr-
in-charge.
how ENVETY

Mo such approucdsharl hewsre exempt the Coniractor from cemplying with any
statutory provison in regard to the taking and publication of such photagraphs.

BHEL Officials connected with the Contract shall have the rigtt of entry ta the sile
at alt times.

Engineer-in-charge shall have the power to exdude from the site any persoen whose.
admission there to may, in his opinion be undesirable for any reason whaisoaver

The Contract shall be governed by the security regluations of BHEL Including the
entry exit timings. use of roades as may be in force from time to iime. The Contractor
should follow these regulations strictly and no claims for any additionat payment
whatsoever will be entertained under by circumstances,

Contractors Supervision

The Contractors shall gither himself supervise the execution of the Contractor or
shall appoint a compslent Agent approverd by the Engineer-in-charge to actin his
stead The Contractor shall employ an Engineer/Agent having atleast a Degree of
Bachelar of Civil Engineer from a recagnised University/on any work with a Contract
value exceading rupees two lakhs, and having atieast a Diploma in civil Engineeting
from a recagnised callege, on work with a contract value exceeding Rs. 50,000/-
but not exeeding rupees two lakhs,

The Employment of an EngineerfAgent as aforesaid shall not ba necessary if
theContracior himself is in possession of a recognised technical qualification and
is, in opinion of the Engineer-in-charge, capable of the receiving instructions of the
Enginear-in-charge and of the executing lhe work ta the satislaction of the Engineer-
in-charge. If the Contractar fails to appoint a suitable Engineer/Agent as aforesaid,
the Engineer-in-charge shall have full powers to suspend the execution of work
and stop payment of any advances that may have become due uniil such date as
a suitable Engieer/Agent is appinted and the Canfractor shall be held responsible
for the delay caused to the work and no extension of time on this account shall be -
given to him as stipulated in condition (9) above.

Orders given to the Contraclor's Agent Engineer shalt be considered to have the
same force as if they had been given contractar himsef,

The Contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the executing of wark with such additional assistance
in each trade as the Engineer-in-charge may consider necessary.

The Goentractor or his accredited agent shall attend when required and without
making any claim for daing so, eilher the Office of the Engineer-in-charge or the
work site to receive instructions.

The Enginger-in-charge shall have full powers, and without assigning any reason
to require the Contractor immediately to cease to amploy in connection with the
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Contract any Agent, servant or employge whose continued employment is, in his
apin on undesirable

The contractor shall not be allowed any compensation on this accaunt.

Lakiouy

The contractor shall elmploy tabour in sufficient number either direcily or through
sub-contractors to maintain the required rate of progress and of quality ensure
wormanship of the degree specified in the contract and to the satisfaction of the
Engineet-in-charge. The contractor shall comply with all labour laws inforce from
time to time.

Safety Rujes
The Contractor shall comply wilh all safety rules of BHEL.
Water )

The Contractor shall allow in his Tender and provide at his cosl all water required
for the work or his employees on the work, togethere with all pipes and fittings or
other means that may be necessary or required to ensuie a proper and ample
supnly of water far all purpeses connected with the work,

In the event of a provisian exisiing in the Tender documents for supply of water on
payment by Bharat Heavy Electricals Limited, water will be supplied fram the BHEL
supply system or Qrthar sources.at any points fixed by the Enginear-in-charge an
the snte of wcrk The cantractor shalt make nacessary arrangment for lifting pumping
careying or conveying the water as, 'required at his own cost. The levy of water
chérges t be barne by the contrac:t-:ar in such case shall be specifically menkioned
in the Tender doty ments,

Temporary wurkshpps, store Etc,

The Contract shall, during the progress of the work provide, erect and maintain at
his own expense all necessary temporary workshops, offices etc., reguired for the
praper and efficient execution of the wark. The planning, siting, and erection of
these builtlirgs shall have the approval of the Engineer-in-charge and the Cantractor
shall all at times keep them tidy and in a clean and sanitary condition to the entire
satisfaction of the Engmaar—:n charge.

On completion of the work al such termporar},r bundlng shall be clearsd away and
the site restored and leftin a clean and tidy condition to the entire salisfaction of
the Enginesr-in-charge.

. L b
Tool and Plant an site

All tools, plant and equipment brought to.the site shall not be removed from the
site without the prior written approval or the Engineer-in-charge when the work is
finally completed or the contract is determined for reasans other than the defeult
of the contractor he shall forthwith. remove from the site all tool. plant, equipment
etc., {other than those as. may have been provided by BHEL)

CONTRACTOR D),
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Statmenis of Hire Charges

A monthly detailed statment of the lire charge incurrad in respect of BHEL tools.
plant, equipments et shall be given to the Contractar by the Enginger-in-charge.

Pracaution Against risks

The Contractor shaill be responsible for.providing at his own expense. for all
precaulion to prevent loss or damage and for the necessary steps to be taken for
the said purpose until the works have heen handed over complete, in all respects
to the Engineer-in-charge.

The Contractor shall provide all watchiman necessary for the pratection of the site,
the work, the matrials, wools, plart, eguinment and anything else ving on the sike
during the progress of the work. He shall solety be responsitne for and shall take
all reasonable and proper steps for protecting, securing, lighting and watching all
placess on or about the work and the site which may be dangercus to any persan
whomsoever.

Naotices and fees

The Contractor shall give all notices required by any Slatutory provision o by the
regulations and/or bye-taws of any lcoal / or of any same are or will e connected.
The contractor shall pay and indemnify BHEL against any statutory fees and charges
payable under such Acts. Regulation and / or bya-laws in respect of the work
andsall make and supply all drawings and plans required in connetion with any
such notice.

Setting out of the works and Protective and Maintaining signais and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other
infarmation necessary to enable the cotractor o sat out the work. the cotraclor
shall at his own expense set accurately according to lhe drawings and figured
dimension therecn, all the work comprised in the contract and any extras ar additions
there to and shall be salely rosponsible for their being so sel out and executed.

All bench marks, pegs, signals an the surface alignment stones. milestones and all
similar marks whether put in by BHEL Authorities for the purpase of checking the
Coniractor's work or in the naturg of permanent survey marks will during the tenure
of the contract, be under the care of the Cantracior who shall at his own expeanse
take all proper and reasonable precautions and care ta preserve and maintain
them in their true position. In the event of these marks being disturbed or obliterated
by accident or due to any other cause whatscever, the same may, if deemed
necessary be replaced by the Engineer-in-charge atthe Contractor's expense and
the cost thereof deducted from any moneay then or thereafter becoming due to'the
Contractor.

Where requested by the Contractor, the level marks, centre ling and chainage
pegs comresponding 1o those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to those
shown on the Drawing will be set out by BHEL authorities.
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Site Drainage

All water that may accumulate on the sils during the progress of the work, or in
trenches and excavalions shall be remmoved to the entire satisfaction of the Engineer-
in-charge and at Contractor's expense.

Excavatlan, Relics, ete.

Materials of any kind obtained from excavation on the site shail remain the property
of BHEL and shall be disposed off as Engineer-in-charge directs,

All gold, silver, oif and other minerals of any description and all precious stones
coins treasures, relice, antiquities and other similar items which may be found in or.
upon the site shall be the property of Bharat Heavy Electricals Limited and the
contractors shall duly preserve lhe same to the satisfaction of the BHEL and shaii
from time to time deliver the same to such person or persons as lhe BHEL may
appoint ta receive the same.

Foundations

The Contractor shall not lay any, foundations untill the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.

Coverlng - in work

The Contractor shall give reasanable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured, if necassary.
In defautt of so daing, the Contractor shall if required by the Engineer-in-charge
uncover such work at his own expanse.

Approval of Works by Stages

All work ambracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in writing
to the Engineer-in-charge when each stage is ready. In default &f such notice
being received, the Englneer-in-charge shall be entltled to approve the quaiity and
extent thereof at any time he may choose and in the event of any dispute, the
decision of tha Engineer-in-charge thereon shall be final conclusive.

Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in ah
respacis of the Enginger-in-charge,

The Enginser-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of Ihe works in a "Wark Site Order Book"
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instruction by signing the reievent entries in this book.
Such entries will rank as order to notices in writing the intent and meaning of these
conditions,
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Day Work

No day - work shall be performed without the prior written instructions of the
Accepting Officer,

The Contractor shall give to the Engineer-in-charge reasonable notice of the start
of any wark ordered to be executed by day-work and shall deliver to the Engineer-
in-charge within two days of the end of each pay week a return in duplicate giving
full detailed accounts of labour and materials for the payweek. One copy of each
of these returns, if found correct will he certified by the Engineer-in-charge and
returned to the Contractor and must be produced at the time of adjustment of
accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor wilt be furnished with-
receipt signed by the Engineer-in-charge specifying the description, quantites, weight
or measurernent {as the case may be) of the articles approved, reference will
made in this receipt in the return afaresaid and the Contractor's Bill,

In the case of Lumpsum Contracts, the rates to be charged and the percantage
addition for profit and establishment charges ete. will be agreed upon belween tha
Accepting Officer and the Contractor prior to the execution of the wark.

Inspection of the Work

BHEL Officers concrned with the contract shall have power at any time to inspect
and examine any part of the work and the Contractor shall give such facilities as
may be required to be given for stch inspection and exarmination.

Sheuld Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been execuied wilh unsound, imperfect or
unskilled workmanship or of a gualily inferior to that cantracted for or not otherwise-
in accordance with the contract {in respect}. Whereof the decision of lhe Engineer-
in-charge shall by final and conclusive the contractor shall, on demand in writing
from the Engineer-in-charge specifying the fault not withstanding that the same
may have been inadvertently passed, certitied and paid for, forthwith rectify or
removed and reconstruct the work 50 specified in whole or in part as the case may
require at his own expense to the entire satisfaction of the Engineer-in-charge and
in the event of his failing to do so within a period 1o be specifisd by the Engineer-in-
charge in his demand as aforesaid, the Engineer-in-charge whose decision shall
be final and binding may carry out the work by other means at the risk and expense
in all respects of the Contractor. However, the liability of the Contractor under this
condition shall not extend beyond the maintenance period except as regards
workmanship which the Enginger-in-charge shall have previously given notice of
to the Contractor to rectify.

Respaonslbility for Building

In the event of any building or part of any building being handed over to the'
Contractor for the execution of work there to under the provisions of the Contracl
he shall give a written receipt for all fixtures, glass etc., and he shall be required to
make good at his own expense all damages resulting from the cause whatsoever
while in his charge and on completion of the work ta deliver the said building or part
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thereof in a clean state compiete in every particular to the entire satisfaction of the.
Engineer-in-charge.

Insurance

The Contractor shall with in one month after the date of acceptance of the Contract,
insura the wark against loss or damages to the contract works, lemporary wark
and materiala eracted in petformance of the contract "all risks" basis from the time
of arrival on site until taken over by BHEL on completion of the Contract.

The cover shall also include whenever necessary lhe risks of testing including
breakdown or explosion or plani and machinery undergaing testing, trial and
commissioning operations. The insurance shall aiso specifically cover removal of
dehris cost. The suntinsured shall represent the esiimated ful value of the contract
wark inclusive of value of free supply matenals by BHEL, transport charges, customs
dues, express freight, overtime charges, cosl of erectian, value of construclional

~plants and machinery; removal of the debris and escavation of costs. Where the

contract includes a malntenance period, the insurance cover shall specifically include-
the Contractor's liabilities during the maintenance period. The insurance shall also
be extended to caver third party personal injury and property damage fora sum to
be specified by BHEL. The insurance shall be effected in the name of BHEL and
the Contractor shall submit to BHEL a draft of the insurance policy for approval.
The polley when issued will be lodged with BHEL together with receipts of premiurn
for such insurance and the contractor shall maintain such pollmenls force until the
obligations of the Contracotr are full discharged.

If the Contractor falla to comply with the terms of this condition the Accepting
Officar may insure the work and may deduct the amount of premiums frarm any
money that may become payable to the Contracator or may at his descretion refuse
payment of any advances tc the Contractar until the Contractor shalt have complied
with the terms of this condition. This provision does not, however, absolve the
Contractor of his responsibllity for taking up the Insurance. The Contracter is,
therefore, primarily responsibie for the insurance in time.

Dameage and Lass to Private Praperty and injury to Workmen

The Contractor shall at his own expense rainstate and make good to the satisfaction
of the Engineer-in-charge and pay compensation {or any injury, loss or damage
accassioned to any property or rights whatever including property and rights of
BHEL (or agents, servants ioemployess of BHEL) the injury loss of damage anising
out of or in any way in connecton wilh the execution of #he cantract and further the
Contractor shall indemnify BHEL agatnst alt claims enforceabla against BHEL or
any agent, eervant, or employes of BHEL a private person, in respect of any such
injury {including Injury resulting in death loss or damage to any person) who so
ever or property, including all claims whish may arise under the Workmen's
Compensailon Act or otherwise, or which would be enforceable against BHEL.

Complotion

The werks shali compteted to the entire satisfaction of the Engineer-in-charge and
in acoordance with the Confractor's forecast of Time and progress where operative,
and all unused stores and materials, tools, plants equipment, temporary Building
and things shall be removed from the sile and work cleared of rubbish and all
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waste malerials and levelled up clean and lidy to the satisfaction of the Engineer-
in-charge at the Centractor's expense andfor before the Schedule date of
completion.

The BHEL shall have power to take over from the Contractor from time to tirme
such sections of the Work as have been campleted to the satisfaction of the
Engineer-in-charge. In suchan event, the contractor is noit entitled for any extension
of time or any other compensation for executing the balance work. -

In case the Contractor faifs to remove any of his properties, assets or fails to clear
the rubbish and waste materlals within 30 days of the completion of the contract, it
i tawful for the contractee, that is BHEL to take such action as it deems fit to clear,
dispase of such propertles, assets or such waste materials and charge the
Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor he date on which the work
is compieted and the state thereof,

The Engineer-in-charge shall also certify to the Contractor the state of the work at
the end of maintenance period, where applicable.

- Gompensation for delay

If the Contractar fails to maintain the required progress in terms of condition 7 ar to
complete the work and clear the site on or before the contracted or extendeo
period of completion, he shall, without prejudice ta any other right or remedy of the
BHEL on account of such breach pay as agresd compensation an amount calculated
as stipulated below or such smaller amount as may be fixed by the BHEL on the
contract value of the waork for every week that the progress remains below that
specified in condition 7 or that the work remains incomplete.

This will also to items or groups of items for which separate period of completion
has been specified.

For the purpose e term "Contract Value® shali be the value at contract ratas of
the work or ordered.

a) Completion period (as originally at 1 per cent per week
stipulated) not exceeding 6 months '

b} Completion period {as originaily at ¥z per cent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

¢) Complation period (as originally at V4 per cent per week
stipulated} exceeding 2 vears

Provided always that the total amount of compensation for delay to be paid under
this candition shall not excesd the under noted percentage of the contract value or
of the item or group of items of wark for which a separale period of complation is
given :
Completiom
a) Geamapiets period (as ariginally 10 per cent
stipulated) not exceeding 6 months
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b} Completion period (as originally 7Y% per cent
stipulated) exceeding 6 months and
not exceeding 2 Years

c} Completion period {as originally 5 per caent
stipulated) exceeding 2 years

The amaunt of compensatian may be adjusted or set-off against any sum payable
to the contractor under this or any other contract with the BHEL.

Laws Governing the Contract
This Contract shall he governed by the Indian Laws lor the time being inforce.
Cancellation of Centract for Corrupt Acts

The Accepting Officer, whose decision shall be final and conclusive, shall without
prejudice to any other right or remedy which shall have accrued or shall accrue
thersafter to Bharat Heavy Electricals Limited, cancel the Contracat in any of the
following cases and the contractor shall be liable to make payment to BHEL for

any loss or damage resulting from any such cancellation for default. Ifthe Contractor
shall

a) Offer or give or agree o give to any person in BHEL service any gift or’
- consideration of any kind as an inducement or reward for doing or for bearing
to do or for having done or forborne to do a day act in relation o the obtaining

or executian of this ar any other contract for BHEL service OR

b} Enter into & contract with BHEL i conneclion with which cornmission has been
paid or agreed to be pald by him or with his knowledge, unless the particulars
af any such comission and the terms of payment theraof have previously been
disclosed in wriling to the Accepting Clficer, OR

ol OBtain a contract with BHEL as a result of ring tendering or by non-bonafide
methods of ccrmpetltwc tendaring W[thuul first dlsclosmg the fact in writing to
tHe Aecepting Officar.

Canéellation of Contfact for Inselvency, Assignment or Transfer or Sub-
Letting nf Cﬁntract

The Accepting Officer, without prejudice to any ather or remedy which shall accure”
thereafter to BHEL shall cancel the contract in any of the following cases :

If the Contractor

a} being anindividual, or if a firm any partner thereof shall at any time be adjudged
bankrunt or have & receiviry order or orders far administration, of his Estate
made against him or shall take and proceedings, for liquidation or composition

“under any Bankruptoy Act for the time being in force or make any conveyanoce
of assignment of his effects composition or arrangement for the benefit of his
credit or purport to do so, or if any application be made under any Banruptoy
Act for the time being in foree for sequestraiion of his Esiate or if a trust deed
be granted Hy him on behalf of his cretitors, OR



cartified by Engineer-in-charge which is fihal and conclusive) baing less thays tha:

b

b) being a company shall pass a resolution or the court shall make on orde? for
the liquidation of its affairs, or a Receiver orManager on behalf of the tlebenlures
olders shall be appainted or circumstances shall arise which entitle the court

or debentures holders to appoint a Receiver or Manager OR

€} assigns, transfer, sub-leis or attempts to assign, trg '_ fer or sub-let any portion
of the work without the prior written approval of the Arcepting Officer GR:

d} Shall suffer an excution being levied on his goods and allow it to be continugd.
for & period of 21 days, -

Whenever the Accepting Officer, exercises his authority to cancel the contragt,
under this condition, he may camplete the work by any mears at the Contraglor's.
rlsk and expense providad always to that in the event of the cost of compleion (as:

contract cost, the advantage shall accure to the BHEL and that if the castgf

..completion exceeds the moneys due 1o the Contractor under the contrack, ifRas

contractor shall either pay the excess amaount ardered by the Engineer-in-charge
or the same shall be recovered from the Contractor by other means.

Engineer-in-charge will have pwers to take possession of the sile and any materials
constructional plant, implements, stores, etc. thereon and carryout the work by
any means at tha risk and cost of the Contracator,

In case the BHEL comptates the work under the provisions of this condition the .
cost of such campletion ta be taken into account in determining the excess cost to

* . be charged to the conlractor under this condition shall consiat of the cost of materials
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purchased and or labour provided by the BHEL with an addition of such percantage
or cover superintendence and establishement charges as may be decided by the
General Manager whose decislen shall be final and conclusive.

Inthe Contractor fails to pay the excess suri within a period of 30 days, the Engineer-
In-charge shall have the right io sell any or ali of the Contractar's unused materials,
constructional plant implements, temporary buildings ete. and apply the proceeds
of sale thereof towards the safisfaction of any sum due from the Contractor under
the contract and if thereafter be any balance autstanding {rom the Contractor, it
shall be recovered in accordance with the provislons of the Contract.

Gancellation of contact in part or Full for Contractor's Default

If the contractor :

a) makes default in commenging the within a reasnoble time from the date of
handing over of the site and continue in that state a reasonable notice freom
Engineer-in-charge OR '

b)  inthe opinion of the Engineer-in-charge at any time, whether before or aftar
the date extended dato for complelion, make default in proceeding with the
work,withdue difigenec and continue In the state after a natice of sever days
fromEngineer-in-charge OR

c) fails to comply with any of the terms and conditions of the conlract or alter
Tdays notice in writing with orders properly issued thereunder. OR

CONTRACTOR (z2)
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d) fails to complete the work order and items of work individuat dates for cornpletion
and clear the site on or before the date of completion or fails to achieve the
progress at set out under clause 7 of these General canditions of contract.

The Accepling Officer may, prejudice to any other right or remedy which shall have
accrued or shall accrue after RH E L, Cancel the cantract as a whole or in part
there or only such work oder items of wark in default from the contract. Whenever
the Accepting officer exercises his authorily to cancel the cantract as a whole or in
part under this condition he may complete the work at the contractor's rick and
cost provided always that in the event of the cost of complelion {(as cerified by
Engineer-in-charge which is final and conclusive) being less than the contract cost
the advantage shall acerue to the BHEL if the cost of comletion exceedds, the
money due to the contractor under this contrae! the contracttor shall eilher pay the
excess amaunl ordered by Genaral Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take
possession of site and materials, canstructional plant, implements, stores etc thera
on.

In case the BHEL completes the work or any part there of under the provisions of

- the condition the of such completion to be faken in to account in determining the

excess cost to be chargad to the contract under this condition shall consist of the
¢ost of materials purchased and / or labour provided by the BHEL. with an addition
of such percentage to cover superintendance and establishment charges as may
be decidad by the General Manager whose decision shall be final and canclusive.

If the contract fails to pay the excess sum within a period of 30 days the Engineer-
in-charge shall have the right to sell any or of the conlractor's unused materials,
construction plant, implements, temporay buildings etc and apply the praoceeds of
sate there of towards the satisfaclion of any sum due from the conlractor under the
contract and :fﬁg?%aﬁer be any balance aut-standing from the contract, it shall be
recovered in accordance with the provisions of the contract,

Tarminatian of Contract for death

Without perjudice to any of the rights or rermedles under this contract if the contractor
dies, the Accepting officer shall have the option of terminating the cantract without
compensation ko the cuntractor.

Spaclal Powers of Determldtation

If at any time afler the acceptance of the tender BHEL shall f )ééeaiog
whatsoever not require the whole or any part of the work to b 3& eneral
Manager shall give notice in writing of the fact to the contractor who shail have np
claim to any payment of compensation or otherwise howsoever an account of any
profit or advantage which he might have derived from the execution of the work in.
full but which he;[iiilnat_derive in consequence of the foreclosing of the wark,



He shall be paid at contract rates for the fufl amount of the exceuted including
such additional works e, g. clearing of site, et as may be rendered necessary by

TPREIHTEASS Ry, He st also Be Mowed 2 FEREHMALREPAD it (X decids.”
by the Accepting office} for any expenses sustained on account of labour and
aterials collected but which couls nat be utilised on the work, as verified by the
Engineer-in-charge. Neither shall the contractor have any claim for compensation
on account of any alterations have been made in the original speeifications drawings,
designs and instructions, vaiving any curtailment of the work as original
contemplated.

50. BLANK
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CHAPTER - |V
VALUATION AND PAYMENT

?j. Recards and Measurements :

All items having a financial value shall be entered in the BHEL Measurment Book
et:l that a complete record is obtained of all werke prerferrned under the cer]trqet

Bualldmge, etc., priced in schedule 'A" as a unit Lump-sum  will be eni_;ered by
h‘umber at the unit Lump-suim. B e . .

Werk earrled out fer agreed Lump-gum W|Il I:Je deeerlhed end Simllaﬂ‘j reeerdec}

Lump-surm omissions will be entered for deduction. Meaeuremeni shall be reetrteF q
ie ’that required to ascertain the financiat |Iﬂ|:lllll'1.-' of E!HEL under the eerﬁract

Werk which fails to be measured in detail ehell be mearured phyeleei!y with-out
reference to any loeal custom that may obtain excepling where it may ctherwise
be directed in the tender documents. The measurments shall be taken jeirily by
any person duiy authorised on the par of the BHEL and-by the eontrector '

The engineer -in-charge shall give resonable notice in writting to the contraclor of
abbemtmen’t of measurement

The contractor shalt without,extra charge,provide eeeleten{:e WIth ap 1Ianee an
cther ’phlnae necessary for- measurement 3 ' Jren L

LM

The contractor shall bear all the cost af meesuremente ef hie Work,

measurements shall be entered in the BHEL measurement book and signed anj
dated by both parties each day at the site on completion of meaeuremeﬁt if ’th
contractor objects to any of lhe measurements recorded on behalf of the BHEL A
note to that effect ta be made in the BHEL measurement book or against the |tem
or items objectad to; and such note shall be signed and dated by bath the perfee
engeged in taking the measurement.

i as a result of such objection, it becomes nacessary to re-measure the work
Whisl[i bt the expahiscs.of such measurgment ghall be borne t;y the Fe'?thf
[equiﬁng t‘qe meeeurement

Measurerpant to be re- faken provided that a pet -effor is-foung y [s re-
'rﬁeeeurrement th-amount to less than 5% (Five percent) of the valug j
by the firstivieasuremerit.Bit whera-the net errors améunt td 5% and over: d-f”th
k&t Valus fthen the cost is to-beé botne by the other party .[n-any casg if thé net
value of errdrsfound exeded to'Rs 508 the eXPensce or re-measuferment is ee:d tah
ba borne by th other parly . If the cantractors representative fails to attend’ wherl
reqmred Jhe engineering-in-charge shall have power to proceed by himgg!f to
taks measurement and in that case theso measurements shall be considered as
eéeepted by the contractor as final . The contractor shall,once in every month

,submit to the engineer-in-charge with a copy o the accepting officer ﬂeteﬂe of hig’
elelrne for the work done by him up to and including the previous month which are
net tovered by his eentraet agreament in any of the following reepecte



Deviation from the items and specifications provided in the contract
documents.

Fxtra ltems ! [tems of wark,
Qluantlties in excess af those provided in the contract schadule.

ltems in respect of which rates have not been settled. He should, in addition

furnish a clear certificate to the effect ihat the claims submitted by him as
aforesaind cover all his claims and that no further claims shall be raised by
hirm in respect of work done up to and including the pariod under report.

Excent where any general fo detailed description of the work in quanlities expressly
shows to contrary, schedule of quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with the procedure set forth in

" the schedule of rates specification not withstaning any provision in the relevant

standard method of measurement or any genearal or local custom. in the case of
itemns which are not covered by the schedule of rates f specification, measurement
shall be faken in accordance with relevant standard method of measurement issued
by the Indian Standard institution or as par Standard engineering practice.

Valuatlon of Deviations

Rates for deviated itams of work will be fixed as follows

1}

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor's Schedule but is covered
by B.H.E.L schedule of Rates the payable for such a fresh item will be
derived from B.H.E.L. Schedule by the methad of proportion as follows:

a) In lhe same proportion to the BHEL Schedule of rates as the tendered
rate for the nearest analogous item of work in contractor's schedule
bears to rate for the parti cularanalogous item of work in BHEL
schedule of rates, Hawerer incase of nearest analogous itern of work
in contract schedule forms part of individual chapier of the BHEL
scheduie ol rates the above proportion wilf be workedout only for such
iterms which are found  bothin contract schedule and BHEL Schedule
of rates as group ofitems under the chapter,

b} If & single appropriate analagucus item of work is not available in both
schedule ({coniractor's and BHEL schedule} then the method of
proportion will be applied to the nesarest analogous group items available
in both the schedule referred to 1,2, in the same proportion as the total
tendered cost of that particular group of iteim {the sum of the products of
the tendered rates and the quantities for which orders are placed ) bears
to the total cost of the same ilems and quantities and BHEL Schedule of
Rales.

¢) H even an appropriate ancloguous group of items is not available in
contractor's schedule and BHEL Schedule, then the methods of
propotlion will be applied to all those items of lhe whole work, which are
available in bath the schedule and for which orders have heen placed
an the contrackor i. e., in the same proportion as the total cost of ali
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these items of work {the work of the products of the tendered rates and
the quantities for which order  are placed) bears to the total cost of the
same items and quanlities al  he BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. YWhere the rates for deviated items.or
new items of work can be derived by the selection of different analogous items or
analogous group of items, the lowest of all such derived rates shall be taken as
the carrect rale.

In the case of the contracts for which the Engineer-in-charge is the Accepting
officer all disputes regarding lhe settlemant of rates of deviated or new items or
work shall be referred 1o the Head of Civil Engineering Departmeint whose decision
shall be final and conclusive as the case may be.

Il If any work not covered by any of the foregoing is ordered of the contractor, the
basis of paymaent shall be decided by the Accepting Officer whose decision shal!
be final and conclusive and binding on the parties.

Reimbursement ! Rafund on variation in Prica, Materials

If after submission of the tender and / or during the progress of the warks, the price

of any material {not bering a material supplied from the BHEL store in accordance
wilh the conditions of the contract) is increased or decreased by an Act of Legislature

{central or state }and / or any notification thereunder or on account of new duties or

levies such as octrai ar on account of increase or decrease in such dufies affecting

the price of materials required for incorpeation in the works and made from materials

of which the price has increased or decreased as aforeaid and the contractor has

thareupon to pay in respect of such material or tem a price which is higher or

lower than the price of that matertal or item as prevailing immedialtly before the

passing of such act or levying, increasirg / decreasing of such duty, the BHEL

shall increase in price or the duty reimbursad to the contractor the increase in price

o additional or increased duty paid by the contractor and in case of decreasea in
price the BHEL shall be entitled to a refund of the reduction in the price or the

reduction in duty. This will be applicable only for material which are directly
incorporeted on the work. The contractor shall howerver indicate the assumption

he has made while submliting the tender. However no reimbursement or refund

shall be made iIf the increase / decrease is not more than + 10% of the said price,

and i so the reimbursemant or refund shall be made only / on the excess over +-
10% provide always that any such increase shall not be payable if, in the apinion

of the Accepting officer (whose decision shall be and conclusive ) the increase is

attributabrle to the delay in the execution of the contract with the .control of the

coniractor or {hat any such increase has become operative after the contracied/! or
extendad dated of completion of the works or items of work in guestion.

The Contracior shall, for the purpose of this condition, keep such books of account
and other document as are necessary to show the amount of any increase or any
reduction available and shalt aillow inspection of the same by any culy authorised
reprasentative of the BHEL and further shali at the request of the Engineer-in-
charge fumish for verification such other information as the Engineer-in-charge
may regquire, ' : '
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The Contractor shail within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials give notice therof in writing to.the
Engineer-in-charge stating that the rate is submilted in pursuance ta this condition
togeether with all information relating thereto which he may be in & pasition to
supply.

Advance on account

NO payment shall be made far work estimaled to cost less than Rupees DNE_
THOUSAND tilt after the whole of the work shall have been completed and a
certficate of completion given by the Competent authority,

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of less than one month or as otherwise provided for in
the Contract documents, counting from the date on which order to commence
WOrkK [s given by Enginser-in-charge submit claims on BHEL forms for payment of
advances on account of work done and of materials delivered in connection with
the Coniract.

The Contraclor shadl be pad in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject to a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The certificate
of the Enginesr-in-charge regarding such approval and passing of the sums so
payable shall be final and conclusive against the contractor.

Notes :
"After the full amount of Security Deposil is made up through the 10% deduction

from On account hills, 100%, payment of all subsequent bills may be made to
the contractor. .

The Contractor may also be paid during the: progress of the work 75% of the value
of any materials which are in the apinion of the Engineer-in-charge in accordance
with the Contract, and are actually required for incorporation in the work and which
have reasonably been brought to the site in connection there with and are adguately
stored and / or protected against daimage by weather or other, causes, bul which
nave not at the time of payment of the advance been incorporated the work on
furnishing a formal hypothecation deed, Payment of such advances, however
shall be purely at the discretion of the Accepting Officer provided always that
payment shall not be made under ihese periodical certificate in respect of materials
like lime, cement, timer, sand, kapkar, ete. '

Any sums, due from the Contractor on account of Tools and Plart, stores or any
other itams provided by BHEL shall be deducted from the respective advances.
The Engineer-in-charge shall fram time to time certify the sums payable to the
Contractor after retaining the reserves.

Any certificate reiating to work done or materials delivered may be modified or
correctad by any subsequent intsrim cerlificate or by the final certificate of the
Engineer-in-charge sUpporting an advance payment shail itself be conclusive
evidence thal any any work or matarials it relates are in accordance with the contract,
All such intermediate payments shall be regarded as advance against the final
payment only and shall not be considered an admigsion of the performance of the
contract or any part thereof in any respect or the accuring of any claim
whatsoever.
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57.

58.

99,

Such intermediate paymant shall not conclude determine or affect in any way the
powers of the Engineer-in-charge as to the finai setttement and adjustment or the
account or otherwise or in any way vary or affect the contracl.

Final 8ill

As soon as possible after the competion of the work 1o the satisfaction. of the.
Engineer-in-charge, the contract shall forward a certified final account on BHEL:
formes, in duplicate. '

i shall be accompanied by all abstrar;‘.ts. vouchers, etc., in support there of add
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Coniractor shall be entitled to be paid the final sum less the value of payments
already made on account, subject to certification of the final bilt by the Engineer-in-
charge. Any sums due from the Contractor on account of Tools and Plant, Stores
or any other items provided by BHEL not yet recoversd from the contractor shall
he deducted from the final sum aforesaid.

Mo charge shall be allowed to the Contractar an account of the preparation of the
final bill,

Payment of Bills

All payment to be made to the Contractar under this contract shall be by "Crassed
Chequa" marked "Afc payes only" {within a reascnable after the centification by the
Engineer-in-charge) at the Nationalised BanksfScheduled banks or their subsidiaries
located in the station where either the work is executed or service rendered ar at
their branch nearest to the station whre the Office of the Engineer-in-charge is
located,

Racovery fram Gontractor

Whenever under the cantract any sum of money shali be recovered from or payable
by the Contractor the same may be deducted any sum than dus or which at any
time thereafter may became due to the Contractor under the contract or under any
other contract with BHEL or from his Securily Deposit or he shall pay the claim on
demand. ' )

Post Technical Audit of work and Bills

BHEL reserve the'right to carry-out a post-payment audit and technical examination
of the work and*final bill including all supporting vouchers, abstracts efc., and to
enforce recovery of any surns becoming due as a result theraol in the manngr
provided in the preceding sub-paragraphs provided. Howewer, no such recovery
shall be enforced after three years of passing the final bill.

Refund of Securlty Beposit

B50% of the Security deposit mentioned in condition 18 above, may be refunded to
the Contractor in respect of all contract on compiletion of work and after payment of
final bill and the balance 50% on expiry of the maintenance period, provided the
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Contracior shall have rendered a "No - Demand” Cerlificate. In case of work
where maintenance period is not invalved 100% of the Security Deposit may be

refunded after payment or final bill provided thal the Contractor shali have rendered
a "No Demand” Certificate.

Arbitration

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specificalions, designs, drawings and |nstructions
herein before mentioned and as to the quality of workmanship or materials used
an the work or as to any other question, claim matter or thing whatsoever in any
way arising aut of or relating to the confract, designs, drawings, specifications.
estimates, instructions, orders ar lhere condilions or niherwise concerning the work
or failure 1o execute the same whether arising during the prograss of the work or
after the completion or abandonment thereof shall be referred to the sole arbitration
of the General Manager of BHEL and if General Manager is unable or unwilling to:
act, to the sole arbitration of same other persons appointed by the General Manager,
willing to act as such arbitrator,

The cases referred to arbitration shall be other ihan those for which the decision ok
the Accapting Officer, or Engineer-in-charge as the case may be, is expressed in
the contract to be final and conclusive. There will be no objection if the arbitration,
so appointed is an ermployee of BHEL and that he had to deal with the matkers to
which the contract relates and that in the course of his dulies as such he had
expressed vicws on all or any of the matters in dispute or dilference.

The arbitrator ko whom the matier is originally referred being transferred or vacating
his office or being unable to act for any reason, such General Manager as aforesaid
at the time of such transfer, vacation of office or inability to act, shal! appaint another
person to act as arbifrator in accordance with the terms of the contract. Such
person shall be entitied to praceed with the reference from the stage at which it
was left by his predecessor.

Subject as atuiesaid the provision of the Arbitrabon Act, 1840 or any statutory
modification or re-enactment thereof and the rules made thereunder and for the
time being inforce shall apply to the arbitration proceeding under this clause.

It is & term of the coniract that the party involving arbilration shall specify the
dispute or disputes to be referred to arbitration under this clause together with the
amount or amaunt claimed in reapect of each dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
tima, for making and publishing the award,

The work under the Contractor shall if reasonably possible contine, during the
arbilration praceedings and no payment due or pavahle to the Cantractor shall be
withiheld on account of such praceedings.

The Arbitratar shall be deemed to have entered an the reference on the date he
issues notices to both the parties {ixing the date of first hearing.

The Arbitration shall give a separate award in respect of each dispute or difference
referred to him. ~ '
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B2

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
sole discretion.

The award of the Arbitration shal! be final, conclusive and binding on all parties to
this contract.

In the event of disputes or differences arising between one public sector eriterprise
and a Govt, Department or between two public sector enterprises the above
stipulations shall not appy, the provigions of BPF Office memorandum No, BPF/
CLOD/PEMAMN/2{1.10} 75 - BPE (GM - 1} dated 1st January 1976 or its amendrnents
for arbitration shall he applicabie. "

Jurisdiction of Court

For the purpose of Court proceeding if any, same shall be in the Caurt having
jurisdiction over Ranipet - 832 408, {Vellore District, Tamilnadu).

Taxes et -

Alitaxes, duties, levies that are payable to the Government or to any other authorities
in respect of the works under the conlraclar at the time of contract or becomes
payable in future shall be exclusively borne by the contracter and the BHEL is not
liable for any reimbursement / Payment thereof.



ANNEXURE - |

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS

LABOUR LAWS BY THE CONTRACTORS FOR BHEL
{Please See Condition - 22}

The Contracior shall not employ in connaction with the work any person who
has not completed 18 years of aga.

The Contractor shall in respect of iabour employed by him either directly or
through sub-contraclor's comply wilh or cause to be complied with the following
statutory provisions and rules and in regard to all matters provided therein.

The Contract Labour {Regulation & Abolition) Act 1970 and the relater
Tamilradu es,

The Minimum wages Act 1948 and the related Tamilnadu Rles.

The payment of wages Act 1936 and the related Tamilnadu Rules.
The factories Act 1948 and teh related Tamiinadu Rules.

The Empioyees' Provident Fund & Miscellaneous Provisions Act 1052,
The Employees State Insurance Act 1048,

The workman's Compensation Act 1923

The Industrial Disputas Act 1947 and any other Law or modifications to the
above or to the rules made there under from time ta time.

FPaymet of Bonus Act 1965,

REGISTRATION AND LICENSING

3.

Every Contractor shall register his name with the Welfare Saction of BHEL
bafore taking up the work awared to him by giving the following information
and getting a code Number :-

al The Name of the Contractor.
b) - Nature of Contract Work.
c) Period of Waork.

d} Number of maximum labour employed by him on anyone day.

e) Licence No. & Date (applicable in case of Contractors employing 20

or MOrewarkers)

f} Whether enrolled for PF, ESH, etc., and enrolment No.

This Information is called for the purpose of infarming the Inspectorate af Factories
whenaver they call for information regarding Contracts.



WAGES

10.

11.

12.

13,

14.

The Contractar emplaying 20 or more workman is required to obtain licence
fram the authorities (The Deputy Chief Inspector of Factories ! Assistant
Comrnigsioner of |.abour as lhe case may be). This licence shalt be amendad
and for renewed wiherever there is an increase in the workmen employed
by him ar in the evenl of contract being extended of renewed. The Contractor
shall inform the licence number to the BHEL Management befare taking up
the wark.

The Ceontractor {licensed or unlicensed} shall promptly furnish every
information and documeant reguired by BHEE authorities for the purpose of

fuffilling their obligations as principal Employer and / or occupier of the factary
and shall render all necessary assistance for the same.

The Caontractor shall pay wages to the workmen employed by him at the
rate which shall not be less than the minimurn wages applicable under Law
from time to ime.

The Contractor shall fix wage periods in respect of which wages shall be
payble. Mo wagre parind shall excesd one month.

The Contractor shall ensure payment of wages to the Contract 'abour
amployed by him within three days from the end of wage period in case the
wage period, is one week ar a fortnight and in all other cases belora 10th
day of the following month.

All payment of wages shall be made on working days at the work site and
during the working time and on dates notified in advance. |n case the work
is completed before the expiry of the wage peried, finat payment shatl be
made within 48 hours of the last working day.

Where the employment of any works is terminated by or on behalf of the
Contractar, the wages earned by him shall be paid befare the expiry of the
sacond working day from the day on which him employment is terminated,

Wages due to every worker shall be paid to him direct or to the persen
autharies by him in this behalf. All wages shall be paid in current coin or
currency or in both.

The Contracter shall ensure the disbursement of wages in the presence of
such authorised representatives of BHEL Management.

The above payment shall be verified by the authorised Officers/
representative of BHEL with the following certificates on the payment sheet
Cartified that the amount shown in ColumnMo................... has been paid
to the workmen concernead in my presence Ol .....ccosieieerenie e encren @i

A certlficate of payment shall be fumished in duplicate by the Contractor to
the Engineer-in-charge sach month in Form "A” enclosed.

CONTRACTOR GD



i3 A Notice of showing the wage period and the place and time of disbursement
of wages shall be displayed at the place of work and a copy o be sent g the
welfare department by the Coniractor undeer acknowledgement,

16. Notices showing the rates of wages, weekly rest days, wage period, hours
of wark, date of payment of wages, and addiessed of the [nspectars having
jurisdiction the date of unpaid wages shall be displayed in Tamil and English
in conspicious places at the establishrnent and al worksite (he Contractor.
The contractor shall inform the BHEL Management every month the details
of contract labour engaged for each contract in the following form -

a)  Serial Number

b} Lacation

o) Perfad of Work

d}  No. of Contract labour engaged during the work
e} Mo of days worked

f) No. of Mandays worked

g)  Wages paid to his workere

The above statement shall be furnished to BHEL Management at the end of every
month. '

REGISTERS AND RECORDS AND COLLECTION QF STATISTICS

17. The following documentsiormats under contract labour {Reguiation and
Abalition) Act 1870 and Tamil Nacy, Rules there under shall be maintainad by
each Contractor,

aj Register of Parsons empioyed by the Contractar
bl Employment Garg
e} Service Cerlificate

d) Muster Roll, Wage Register, Deduction Register, Wage Slip, Over
Time Register, Register of Fines, Register of Advances elc.

18. The Contractor shall display the abstract of the contrac labour {Regulation
and Abolition) Act and the Rules there undgr both in English and in Tami,

19.  Half Yearly Return shall be sent by the Contractar in duplicate 1o the Licensing
Officer.

20, The Contractor shall submit the returns required under the Gontract Labour
{Regulation and Abolition) Act 1670 periodically to BHEL Management.

21.  The Contractor shall without fail give upto date informatian in writing of the
attendance of the workers employed by him,
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22.

23

The Contractor shall ensure that nis workers keep and produce 1heir
Employment Card when coming to duty and take them back when leaving

duty.

All the above registers and recards shall be preserved in originai for a period

of Three years. All the Registers, Records and notice maintained under the
Act and rules shall be produced on demand by Inspector or any authority
under the Act.

WORKING HOURS AND WORKING CONDITIONS

24,

25

25.

27,

28.

29,

30.

31.

NO WORKER SHALL BE REQUIRED OR ALLOWED TO WORK ON
SUNDAY UNLESS HE HAS OR WILL HAVE A HOLIDAY ON ANYONE OF
THE THREE DAYS BEFORE OR AFTER THE SAID DAY,

The contractor shallinform BHEL Management in the prescribed from details
of the contract workers scheduled 1o work on Sunday., the day of rest and
also indicate the substiuted haliday in lisu there of. this shall be intimated
two days in advance berfore his workmen are booked for work on sunday.

The contract iabour working for mere than nine hours in nay or for more
than 48 hours in any week shall be paid wages at the rale of towice the
ordinary rates of wages in accordance with the provisans of section 58 of
the factaries Act 1948

The contractor shall provide all safety devices and personal protective
eguipment to his workman at his own cost and shall ensure that his workmen
wear/use such devices or equipment provided to them while doing the work
and there shouid not be any relexation on this.

The contractor shali give four paid National Holidays to his workers, viz.
26th January, Ist, May, 15th August and 2nd October.

The contractor shall ensure that his workmen vacate the premises after the
shift is over.

No. woman worker shall be reguired or allowed to work in the factory except
between the hours of 6.00 a.m and 7.00 p.m

The contractor shall comply with the provisions relating to wifare and Health
facilities as provided in the contract labour { Regulation and Abalition } Act
1970 read with the Tamilnadu contract labour Rules 1975, '

NOTICES OF ACCIDENTS

32

33.

Motwithstanding any thing contrary to this , in the event of accident the
cantractor shall be required to fill injury report and submit the Engineer-in-
charge immediately and ensure the compliance of ESIfWorkmen's
Compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per Act.

The coniractor shall get the contract labour engaged by him insured under
workmen's Compensation Policy from General Insurance Corporatian of India
before actually starting the work of contract. The Insurance coverage shoukd
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35,

36.

3r.

be far the entire period of contract. The contractor shali comply  with the
provision of the Workmen's Compensalion Act 1923 [This should be read in
conjunction with the provision of ESI Act]

The contractor shall ensure that all his workmen are covered under the
Employees State Insurance Act and and praduce to BHEL such Registration
Nurnber/ Enrolment Number before executing the contract work.

The contractor shall regularly pay the amount of contnbution 1.e. empioyers

contribution as well as employees contribution in pursuance of the above
scheme as fixed from time to time .The contribution payable presently is
1.75% of wages to be recoverfrom the waorkmen and 4.75% of wages to be
contributed by the contractor. Contribution recovered from employee and
contribltion made by the contractor may be rounded o the next highet
multiples of five patsea.

The contractor shall take note of any amandment that may be braught forth
in the above contribution rate and accordingly.

The cantractor shall ensure that his workmen are covered under the EPF &

miscellaneous Provision Act 1852 and accordingly produce to the BHEL

Managemaent the registration / enrolment number pefore awarding of

contract wark. As per the extisting provision every worker wha has completed

three months continiiaus service or has actually worked for not less thar 60

days within a periad of three months or |ess shall be entitted and required to

become a member of the fund. The employees, contribution payable at

present is 12% of wage which will be recovered by the contractor from the

wages of his workmen and the contractor should pay equal contribution.

The contractor is also liable to pay any administrative charges in this behalf
that may be decided from time to time , it will be the responsibility of the

contractor 1o ensure such contribution payable in respect of workmen.
employed through sub-contractors alsa.

38. The contractor shall take note of any amendmenl in the rate of contribution

payable under the scheme from time to time.

39. The contractor shall within seven days of the close of every month submit

40,

to BHEL a statement showing the amount to contribution pavable/paid for
employees engaged by him or through him and shall also furnish to BHEL
such information as Principal Empioyer is required to furnish under the
provision of the ESI Act and PF as well as the schemes made thereundér to
the authorities concemed.

Whenever any sum of shall sum of money is found to be recoverabte from
or payablle by the contractor under the above Acts the same shalt be deducted
from any sum that may be due or which at any time there after may become
due to the contractor under this contract ar under any alher contract or from
his security deposit in case the recoveries are not sufficient to satisfy the-
claims, the contractor shall pay the balance there of on demend. in case
any recoveries are made this clause from the as may be required to replace
the shortage caused by such recoveries in the amount of Security Deposit.
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43,

The contractor shall abide by all the labour and other laws applicable to
cahitrattlaboyrfworkanunder this contract and shall at all times Keep BHEL
tridgmniifiet! against-alt losses, claims, prasecutions under any law,

in case of non compliance of any of the provisions of the Acts and in case
BHEL Haveing complied with the same BHEL will be entitied to recover the
same from the contractor / sub contracter,

Nonexercise of any of the  power of or rights available to BHEL here under
or under any law, shall not any way operate as waiver tharegf

ACCEPTING OFFICER



FORM - IV
(See Rule 21(1} of Tamil Nadu Contract Labour Rules)
Application for Licence

1. Name and Address of the Contractor
{inciuding his Father's Name in case of
Individuals)

02. Date of Birth and age {in case of
Individutals)

(3. Particulars of Establishment where
Contract Labour is to be employed

a) Name and Address of the
Establishment

b} Type of business trade industry
manufacture

¢} Nurmber and date of certificate of
Fegistration of occupation, which is
carried on the Estahilshment under
the Act,

d) Name and address of the Principal
Employer

04. Particulars of contract tabour -

a) Nature of work in which cantract
labour is employed or is to he
amployed in the establishrment

b) Duration of the proposed contract
work {give particutars of proposed
date of commencing and ending}

¢) Name and address of the agent or
Managerof contractor at the waorksite :

d) Maximum No. of contract labour
preposed 1o be emplayed in the
establishment on any date
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a7,

8.

0.

10

1.

Whelher the contractor was canvicied of
any offenca within the preceeding free
years, If so give details

Whether there was any order againsl
the contractor revoking or suspending
licence aor farfeiting security deposit in
respect of an earliercontract if 50 the
date of such order

Whether the conlractor has worked in
any olher establishment wilhin the past
five years, if so. give details of the
principal employer Estalishment and
nature of work

whether a certificate by the principal
Employer in form ¥V is enclosed

Amount of licence fee paid No of
Treasury challan and Date

Particulars of security deposit if any,
requested to be adjustad, inciuding
Treasury Receipt number

The amount of security deposit or

balance if any after adjusiment of
amount to be refunded under rule
31 deposited with treasury Receipt
Mumber and date

DECLARATION

| hereby declare that the details above are correct to the best of my knawledge
and bslief,

PLACE
DATED

SIGNATURE OF THE APPLICANT

[CONTRACTOR]

NOTE : The application should be accompanied by a treasury Receipt for  the
appropriale amount and a cerlificate in Formyv Fram  the principal

(To be filled in the office of the Licensing officer)

employer,

Dale of receipt of the application with challan for fees / security Depasit,

SIGNATURE OF THE LICENSING OFFIGER
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FORM - XN

{See Rule 75 of Tamil Nadu Contract Labour Rulas 1975}

Reqister' of workman employed by contractor

Mame and Address of the Contractor
Mame and location of waork

tame and address of establishment in /Junder
which coniract is carried on ’

Mame and address of Principal Employer
01. Serial Number
02. Name and surname of workman
03. Age and sex
4. Father's / Husband's Name
05. Nature of Employment /Designation

06. Permanent Home address of workman
{ village Taluk and District }

07. Local Adderss
08. Dale of commencement of Emplayment
(9. Signature or Thump Impreesion of warkman

10, Date of termination of Employment

CONTRACTOR



FORM - XIV

{See Rule 76 of Tamil Nadu Contract Labour Roules)

EMPLOYMENT CARD
Name and Address of contractor © MNname and address of
Estalishment infunder which
contract is
carried on
Mature of work and location of work © Name and address of

Principal Employer

1. Name of the workmen
02. 3l Mo of register of workmenY employed
03 Name of Employment/Designation

04. Wage rate (with particulars of unit in case of
Piece work} :

05, Wage period
06. Tenure of Emlgyment

07. Remarks

SIGNATURE OF CONTRACTOR




FORM - XV

{See Rule 77 of Tamil Nadu Coniract Labour Rulas}

SERVICE CERTIFICATE

Name and Address of the contractor . MName and address of
: Estalishrment infunder which
contract is
carned on

MName and location of the work

Name and addrass of the warkman : Name and address of Principal
Employer

Age or Date of Birth

Identification marks

Father's { Hushand's Name

Sl.No Total period for Nature of Rate of wage Remarks
which employed wark done (with particulars units
From  Ta in case of pigce of work
(1) 2] (3} ) (9 {6 {7]
SIGNATURE



FORM - XVI
(See Rule 78 [I] [a] [i] of Tamil Nadu Contract Labour Rules)

MUSTER ROLL

Mame and Address of contractor Marne and address af

Estalishiment infunder which
cantract is

carried on

Mature of tocation of the work : Name and address of

Principat Employer

For the Maonth of

Sl No Narme of Father's/MHusbands Sex Dates  Remarks
workmen Name 12345
(01} 02} {03) {04} {05} {06)

SIGNATURE OF CONTRACTOR




FORM - X1

(See Rule 78{1) (a) (i) of Tamll Nadu Contract Labour Rules}

Register of wages

Mame and Address of the Contractor
Nature and lacation of work

Name and address of establishment infunder
which contractor is carrled on

Name and address of Principal Emplover
Wage Period ; MONTHLY
01. Serial Number
02. Name of workman
03. 8l No. in Register of workman
04. Designation / Nature of work done
5. Mo. of days worked
06. Units work done
07. Daily rate of wages { Piece rate
08. Basic wages
08. Dearness allowance
10. Ovartime

11. Other cash Payment
{Nature of payment to be indicated )

12. Total

13. Deductions, If any [indicale nature ]

14. MNet anmount paid

15. Signature f Thump impresion of workman

16. Initials of contractor or his representalive

CONTRACTOR |



FORM - XIX

(See Rule 78(1) (b} of Tamil Nadu Contract Labour Rules)

Wage Slip
Mame and Address of the Contractor : Mame and Father's /
Hushand MName of the
workman
Mame and loecation of work : Forthe week / Fcrrtrﬁghhr
“Manth-éending

01. Ne. of days worked

(2. No. of units waorked in
case of piece rate workers

03. Rate of dialy wages /piece rate
G4.. Amount of over time wages
Q5. Gross wages Payable

08. Deductions, if any

Q7. Net amount of wages paid

INTIALS OF THE CONTRACTOR OR
HIS REPRESENTATIVE

CONTRACTOR @3).



FORM - XX
(See Ruie 78(1} (a} {ii} of Tamil Nadu Contract Labeur Rules)

Regisier of dedaetions for damagse or loss

Mame and Address of the Cantractor
MNature and Incation of work

Name and address of establishment infunder
which contractor is carried on

Name and address of Principal Employer

01. Serial Number

02. Narne of workman

03. Father's / Husband's Name

04. Designation / Mature of Employment-
5. Partteular of damage ar lass

{6. Date of damage or loss

J7. Whether workman showed cause
against deduclion

08 Name of person in which presence
employee's sxplanation was heard

09, Amount of deduction imposed
10. No. of instalments imposed ~~ +
11. First Inslalments

12 Final Instaliments

13, Remarks

CONTRACTOR



FORM - XXI.
{Seo Rule T8{1) {a) (ii) of Tami} Nadu Contract Labour Rules)

Register of Fines

Mame and Aﬂdrﬂss of the Cantractor

Mature and location of work

. Mame and address of estatlishment infunder
which contractar is carried on

Name and address of Principal Employer

01.
g2.
3.
04,
05,
06.

07.
038,

09,
10,
11,

12.

Serial Number

Name of workman

Father's f Husband's Name
Designation / Nature of employrﬁent'
Act / Omigsion for which fine imposed
Date of offence

YWhether workman showed cause aganist
tina

MName of the person in whose presence
employee's explanation was heard

YWage period & Wage payable
Amaount of fine imposed
Date on which fine realised

Remarks



FORM - XXII

(See Rule 78 {1) {a) (ii) of Tamil Nadu Contract Labhour Rules)

Register of Advance

Name and Address of the Contractor

Mature and location of work

Narme and address of establishiment infunder
which contractor is carried on

Mame and address of Principal Employer

01.

02,

Q3.

04,

05.

05.

07,

08.

0o,

10,

Serial Number

MName of workman

Father's / Husband's Name
Designation / Nature of employment
Wage period and wages payable
Date and amount of advance given
Purposes (s) for which advance made

No. of instalments by which advance
to be repatd

Date and amount of each instalment repaid :

Date on which instalment was repaid

11. Remarks



FORM - XXIlI

{See Rule 78{1) {a) {iii} of Tamil Nadu Contract L.abour Rules}

Register of OQvertime
Mame and Address of the Contractor
Mature and location of work

Mame and address of establishmant infundear
which contracior is carried on
Name and address of Principal Emplaver

01, Serial Number

02. Name of workrman

03. Father's / Husband's Name

04, Sax

05. Designation / Nature of employment

08, Dates on which overtime worked

07. Total overtime warked of production
in case of plece -rated

8. Normal rate of wanes

08. Qvartime rate of wages

10. Overtime earning

11. Date on which Cvertime wages paid

12. Remarks

CONTRACTOR



PAYMENT CERTIFICATE

FORM "A"

Certified that

1. | as contractor of
have made payment to all contract Labourers in futl in respect of contract
NO. e as per ferms of my contract

and in no case less than the rates applicable upto the period ending,

2. The above payment have been Made by me in the presence ot the ay-
thorised representative OF U
Of For o
Employees amountingtoRs ...

3. The neccessary payment registers alfendance reqister / Form 12 | Loave
register/ book under Laboure and industrial Law and other relevan recorgy
have been maintamnad by me and available with ma for aroduction as apc
when required

4. No payment is due / outstanding to any contract Labourers engaged by
me in respectof the aforesaid contract upto the period ending

CONTRACTQOR
NAME
DATE
SUPERVISCR
NAME
DESIGN
DATE
COUNTERSIGNED
OFFICER INCHARGE
NAME
DESIGN
DEPT.



ANNEXUR |
SAFETY RULES

{Sea Condition 2)

A BMEL SAFETY CODE

A

1.

Suitable scaffolds shall be provided for workmen for all work that connot
safely be done from the ground, or from solid construction except such short
perind of work as can be done safely from ladder When a ladder is used an
extra mazdoor shall-be engaged for holding the ladder and if the ladder is
usad for carrying materials as weil suitable footholds and handholds shall be
provided on the ladder and the ladder shall be give an inclination not steepsr
than %ito 1{}% horizantal and 1 vertical}

Scaffolding or staging more than 3.25 metres above the ground or floor |
swing or suspended from an overhead support or erected with stationary
support , shall have a guard rail properly attached | toited braced and otherwise
securad atleast 1 metre high above the floor or platform of such scaffolding
or staging and-extending along the entire fength of the outside and ends there
of with only such openging as may be naccessary for the dalivery of malerials
. Buch scaffolding or staging shall be so fastenad as to prevent it from swaying
from the building or structura.

Working platform, gangways and stairways shall be so constructed thatthey
do not sag unduly or unequally | and it height of a platform or gangway o
stairway |s more than 3.25 metres above ground level or floor level it shall be
closely boarded have adequate width and be suitably fenced,as described in
2 above.

Evary opening In floor of a bullding or in a working platform shall be provided
with suitable means to prevent fall of parsons or materials by providing suitable |
fencing or railing with a minimum height of 1 metre.

Safe means of access shall be provided to all working platform and other
working piaces. Every ladder shall be securely fixed | no portable single ladder
shall be over 9 metres in length. Width between side rails in a rung ladder
shail in no case be less than 30 ¢cm for ladders upto and including 3 metres in
length , For longer laddear this width-shall be increased by atleast 6mm far
each additional 30cm of iength. Uniform step spacing shall not exceed 30cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. Mo materials on any of the sites shall be so stacked or placed as
to cause danger ar inconvenience to any person ar the public. The contractor
shall provide all necessary fencing and light to protect pubiic from the aceident
and shall be bound to bear expenses of dafence of every suit-action or other
proceading at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and cost
which may be awarded in any such suit, action or proceeding to any such
parson or which may with the consent of the contractor be paid to compromise
any claim by such parson.

CONTRACTOR GD



6. Excavation and Trencing

All trenches 1.5 metres or mare in deplh, shall at gl time be supplied wilh atleasl
one ladder for each 30m tength or fraction there of ladder shall be extended fram
bottom of trench to alleast 1 metre ahove surface of the ground . Sides of the
trench 1.5 metres or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing,so as to avoid the danger of sides collapsing .
Excavated materials shall not be placed within 1.5 metres of the edge of trench or
haif the depth of trench, whichever is more. Culting shall be from top o bottom
under no circumstances shall under mining or under - cutting be dane.

7. Demelition :
Before any demolition work is commenced and also during the prograss of work.

a] All roads and open areas adjacent fo the work site shall be closed or suitably
protected |

k] Mo electric cable or apparatus which is liable to be a source of danger over a-
cable or apparalus.used by the opsrator shall remain electrically charged.

¢l Al practical steps shall be taken to prevent danger to person employed from
the risk of fire or explosion ,or flooding no floor |, or roof or other part of building
shall be so overleaded with dobris or materials as to render it unsafe.

8. Allnecessary personal saftey equipment as considered adequent by the Enginger-
In-charge shail be /avalable for use of persan employed on the site and maintained
in a condition suitable for imimediate use and the contractar shall take adequate
steps to ensure proper use of equipiment by those concernad. '

al Workers emploved on mixing asphaltic materials cement and lime mortars
concrete shall be provided with protective footwars and protective gloves.

b] Those engaged in handling any material which is injurious to the eye shall be
provided with protective goggles.

¢l Those engaged in welding work shall be pravided with walder's protective eye
shellds

d] Stone breaker shall be protective goggles and protective clothing and seated
at sufficiently sale intervals.

e] When workers are employed in sewers and manholes which are in use . the
contractor shall ensure that manhole covers are opened and manholes are
ventited atleast far an hour before the workers are allowed to get into them
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to public.

i] Mo gaint containing lead or lead products shall be except in the form of
paste or ready-made paint.

] Suitable face masks shall be supplied for use by workers when paint
applied in the form of spray or surface having fead paint is dry rubbed:
and scrapped .

CONTRACTOR G2



f] The contractor shall not employ men below the age of 18 and women an ‘the
work of painting with products containing lead in any form . Whenever men above
the age of 18 are employed on the work of lead: painting‘ther foilowing precaution
shall be taken :

i] Mo paint containing lead or lead products shall be used except in the form of
t ¥ahasts or ready-made paint.

i} Suitable face masks shall be supplied for use by workers when paintis applied
in the form of spray or'surface having Je_-ad paint is dry rubbed and scrapped

iii] Queralls shall be supplied by the contractor to workmen and adequate fagilities
shall be provided-to enable working painters to wash during or cessation of
work.

8. When work is done near any place where is risk of drowing ,all necessary
equipment shal! be provided and kept ready for use and all necessary steps
taken for prompt  resue of any person .in danger.and adequate provision
made for prampt first aid treatment of allinjuries likely:tobe sustained during
the:during ihe course oftheywork, S

10. Use'-uthi_c:jsting-machina._and tacklas .includin_g-the}r-at_iachments,anchnrage
. and-support.shalt conform to the fellowing

a}

i} These shall be of good mechanical construction, sound malerials and
' adequgate strengib and free from defects and shall be keptin good working
prder.

il Every rope used in hoisting or lowering. materials or as a means of
suspension shall be of durable quality and adeuate sirength and free
from defects.

b} Every crane driver or hoisting appliance operator shall be properly gualified
and - no person under the age of 21 yrs shall be incharged of any hoisting
machine including any scaffolding winch or give signals to operator,

£} In case of every heisting machine and.ar every chain ,ring , hook, shackle
swiveland pull block used in hoisting or lowering as means of suspension
safe’ working load shall be ascertained by adeguate means.Every hoisting .
macnine and all gear referred to above shall have the safe warking ioad
plainly marked there on In case of a hoisting machine having a variabie
safe working load,each safe working toad at the condition under which it is
‘applicable shall be clearly indicated. "No part of any machine or gear re-
ferred to above in this paragraph shall be loaded be yond (he safe waorking
load except for the purpose of testing.

-d)  In case of department machine ,safe warking load shall be nalified by the
Engnieer-in-charge. As regards contractar's machine the contractor shall
notify safe working load of each machine to the Engineer-in-charge when
ever he brings it to site of work and get it verified by the Engineer-in-charge.



1. Matars | gesaning | ransmission eleciric wirtng and other dargeraus parls of
hoisting appliances shall be provided with efficient safeguarts, hosting
appliances shall be provided with such means as wil reduce to the min-
mum sk of accident descent of load . Adenuate precaution shall be taken
to reduce to the nunimum risk of any part of a suspended load becoming
accidentathy displaced. When workers are emploved on eleclrical installa-.
tions which are already energised Insulating mats, working apparel such as
fgioves, sfeeves and boots as may be necessary shall be provided. Workors
shall nat wear any rings watches .Lcarry keys or other materials which are
good conauctars of electricity.

12, All seaffolds | lagders and other safely daevices mentioned ar described
here in shall be maintained in a safe condition and na scaffeld | ladder or
eguipment shadl he attered or removed whilg it is Lse, Adequate washing
facilities shall be provided at or near the places of warls,

13. These salety provision shall be brought to the notice of ali concerned
bydisplay on & notice board at apromient place at the workspot persons
fesparsible for ensuring compiiance with the safety code shall be named
thereorni by the contractor,

14. To ensure effective enforcemant of the rules and regulations relating to
safety precaulon | arrangement made by the contractor shall be open to
inapection b the: Engineer-in-charge or his represniation and the inpecting
officers (s dofined inthe cantractor's Labour Reqgulations.

Pl Lde s e ahrwn conditians 1 e 14, the contractor is nat ex
empicd irons the onoration of any aiher Aol or Ruls inforee.

COMITAL 008 e



B. GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITES
PURING EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites,

1. Providing the working plaiform with toe-boatd and handrail for continuows working ot heights.
2. Providing safety belt and lifeline at all times for men working at heights.
3. Providing dust or fume respirator in places where dust and fume concentration exists
4. Providing goggles and welding screens.
5. Providing acid and alkali proof rubber gloves for handling acids, alkali and chemicals, which
ATE COPrOsive.
6. Providing rubber gloves for working on electrical works.
7.Ensuring proper lashing of the components while being transported in vehicles.
% The vehicles must have side supports or have body to support the materiaks conveyed,
%, The materials should not be allowed to extend or overflow the sides of vehicles,
10. Materials should nor be allowed to overhang from the reat edge of the body of the vehicle.
i 1. Driver of the vehicle must posses license.
12, ¥ehicle must not be overloaded prescribed limits,
13. Red flags and lights for parts projecting from the body of the vehicle must be provided.
14, The speed restrictions with in the factory must be strictly adhered 10,
15. The gas cylinders must always be handled on trolleys or kept tied down not in use. They
shauld never be rolled as Roller for conveying,
16. Cylinders should not used without regulators.
17. All excavations may be barricaded and red belts/ lamps must be provided .
18, All electrical connections must be properly earthed.
19. No work should be taken up for execution inside shop Moor, with out obtaining necessary
work permit,
20. Froviding helmet for high level work.
21, The contractor should maintain a register regarding the driver license particulars.
22.All Personng! Protective Equipments (PPLE) conform to standard specification as per the
details given in the code of condust.
{i} Safety helmets confirming to 15-29235: 1934
(i) Safety Belts confirming to [3-3521: | 983
(iily  Safery Shoes confirming to 15-1989: 1978
{iv) Eye and face protection devices confirming to 15 — 852001977 & 15 - 89401978
(v) Hand and body protective devices confinming to: 1S —2573: 1975
18 - 6094: 1973
IS — 8807 19748
I8 — 8519 1977

Contractor including the subcontractors, agents and labours engaged on wark are required (0
serupulously adhere to the safety regulalions, safety precautions and measures. Any vialation
thereof will invite punitive action being taken against them. Alse contractors with frequent
violations of safety regulations will not entrusted with further work in this organization.

General:

All (aols, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment ctc., used by the contractor shall be of safc design and construction. These
shall be 1ested and certificate of fiiness obtained, before putting them to use and from dime to time
as instructed by authotized BHEL official who shal) have the right to ban the use of any item.

‘CONTRALTOR



l. Vahicle

1.

C. SAFLTY PRECAUTION TG BI QBSERVED WHILE
TRANSPORATING MATERIALS

Vehicle carrying materials should have proper registration documents
and must be produced on demand by our Sacurity staff.

The light on right side i.e. over the driver's cabin shall be in warking
candition

Both the head light as well as park lamps must be in working condition.

fl. Movement of Vehicle

1.

2,

10.

The vehicle should nat travet al more than 20KWPH in our premises.

The driver of the vehicle must passess heavy duty licence and produce an
demand by the Security Staff,

Vehicles carrying inflammable liquids in e tanks containers should have
grounding chain or the tank container should be coated with insulating
materials o avoid static electricity

inroad junction , speed breaker and Railway crossing the speed should be
lowered and cehicles should proceed caltiously.

The driving should he ' keep to the Ieft ' at all places,

The vehicles should not parked on the road which could sbstruct the ve-
hicular traffic.

No person other than driver should be allowed to sit or stand on the prirme
mover or trailer,

The vehicle should pass onlythrough the approved routes. Short cuts should
be forhidden.

There must be a safe distance behind another moving truck.

The driver should aviod making quick starts, jerk stop or quick turns at
excessiva spead .



HI Shipping

1.

10,

11.

12

13.

Strong side supparts shoutd be provided on both sides of the tailer, The
side supports should be fixed in such away that it cannot be remaved even
temporaily.

Adequate packing must be given for easy slinging operations, The packing
materilas showld be geod snough io withstand the load.

The stacking of loads on the truck should be evenly placed. Thz load should
not be heaped together or dumped over the chassis.

The load an the truck should not be beyond its standard capacity. The carry
ing capacily must be clearly marked an the trailers alsn. '

The loaded materials shoukd be fastened tightly with "WIRE ROPE . Ma-

nita rope or coir rope should not at all be used. There must be side packing
such as gunny or rubber tyre between the sharp edges of the job and wire
rope in order to avoid cut in the wire rope.

There must be minimum fwo fastening and it should be more in case of
lengthier loads.

The wire rope should be in sourd condition i.& there shmqu not b links |
knots or bristles e,

The wire rn:)pe ends shauld be clamped with 'U’ clamps.

The Iunse pieces shauld be bundled hefore Ic-adlng on the truck

L

There must be red flags of red lamps for the lengthly loads which extend
beyond chassis.

The materials should not be stacked tao high to avoid hitting against live
electric lines.

The load should fiot be overhanging more than 0.8 metres from the end of
body, '

Yhile transporting the scraps there must be wire net cover to prevent fall
ing of scrap.

Y Genaral

1.

The vehicles should not be moved directly inside the production building in
case the materials are to be unloaded there. But the vehicles should
beparked outside the buliding and the driver shauld ascertain the passage
as well as the unloading paints, with the help of the shop officals. This will
avoid the congestion of blocking of traffic in the gangway,

CONTRACTOR GD
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BHEL:: BAP: RANIPET-6
WORKS CONTRACT - VARIOUS STATUTORY REQUIREMENTS - SPECIAL CONDITIONS

All the works contract in BHEL, will be governed by the following statutory regulations. The rate
indicated in the Estimate schedule here includes PF & ESI, etc.

Since with effect from 01.11.1990 Provident Fund become applicable for engagement of a
worker even for a single day, deduction of PF by the contractor has to be ensured. The
contractor has to remit the PF dues of the workers before the submission of the running
account bill.

You will have to make arrangement to fulfill the statutory requirements such as PF,ESI, etc.
They all comply with the all statutory requirements including minimum wages declared by
BHEL. On award of contract, they shall obtain necessary license under contract Labor
Regulation and Abolition Act and Comply with the provision of the said Act.

The lists of number of employees who are to be engaged with details of their names, age,
father's name, etc. and their daily attendance have to be maintained by the contractor.

The contractor has to ensure payment of statutorily prescribed minimum wages as applicable
from time to time and maintain proper records of their timely disbursement. These records
would need to be preserved and made available even after the contract is over for any
verification by the various statutory authorities.

Proof of deduction as well as remittance of the PF dues to the appropriate authorities has also
to be shown and proper records maintained.

Similarly the contractor should cover all his workers (including that of sub-contractor's workers)
under ESI scheme. The contractor shall be asked to furnish along with the bill each month
details in the following format for having effected payment of both deduction / contribution
towards PF/ESI to the concerned statutory authorities.

Details of workers employed by the contractor for the monthof ......................

Sl. Name of No. of Wages Amount Amount Amount Voucher Amount Voucher
No. The days Paid for of PF of of Ref (Copy of ESI Ref (Copy
Contract worked days deducted Payment Payment attached) contri- Attached
work er worked of PF of PF bution
to to paid
authorities authorities
TENDERER ACCEPTING OFFICER
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The Tenderer has to furnish proper returns to the concerned statutory authorities.

The tenderer has to ensure that all the required information in the tender is to be furnished,
failing which BHEL reserves the right to reject the offer.

The contractor has to submit Sales Tax Registration No., irrespective of the liability, if any.

The final payment will be released only on production of clearance certificate from PF,ESI
and Assessment orders from the Commercial tax authorities concerned.

RATE SCHEDULE:

Before filling the rates the contractor is required to note the following.

The tenderers are advised to assess the correct availability of men and materials facilities
at site, prevailing site conditions, transportation routes etc. by visiting site and other places
before submitting the quotations. BHEL shall not be responsible in any way for lack of
contractor’'s knowledge for the same.

The rates quoted shall remain same whether said works have to be carried out in normal
working hours on normal days or said works have been carried out beyond normal working
hours and on Sundays & Holidays. No extra claim shall be entertained on this account by
BHEL.

The contractor has to follow all safety regulations prevailing in the site. The contractor
should take note of these situations. No extra claim on this account shall be entertained.

TENDERER ACCEPTING OFFICER
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AMENDMENT TO SECURITY DEPOSIT in General Conditions of contract SI.N0.8.2 is as
follows. All other conditions remains the same as per General conditions of contract in force.

8.2 Security Deposit:

8.2.1 Security Deposit should be collected from the successful tenderer. The rate of Security
Deposit will be as below.

Upto Rs.10 lakhs - 10%
Above Rs.10 lakhs upto Rs.50 lakhs - 1 lakh + 7.5% of the
amount exceeding Rs.10 lakhs.

Above Rs.50 lakhs - Rs.4 lakhs + 5% of the
amount exceeding Rs.50 lakhs.

The Security Deposit should be collected before start of the work by the contractor.

8.2.2 Security Deposit may be furnished in any one of the following forms.

VI.

Cash (As permissible under the Income Tax Act)
Pay Order, Demand Draft in favour of BHEL.
Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Savings Certificates, Kisan
Vikas Patras, etc,. (Certificates should be held in the name of Contractor furnishing

the security and duly pledged in favour of BHEL and discharged on the back).

Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in
the Companies Act subject to a maximum of 50% of the total security deposit value.
The balance 50% has to be remitted either by cash or in the other form of security.
The Bank Guarantee format should have the approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as

defined in the Companies Act. The FDR should be in the name of contractor, A/C
BHEL, duly discharged on the back.

TENDERER ACCEPTING OFFICER
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VIl.  Security deposit can also be recovered at the rate of 10% from the running
bills. However in such cases at least 50% of the Security Deposit should be
collected before start of the work and the balance 50% may be recovered
from the running bills.

(Note: In case of small value contract not exceeding Rs.10 lakhs and all SAS jobs, work can

be started before Security Deposit is collected. However, payment can be released only after
collection/recovery of initial 50% Security Deposit).

VIll. EMD of the successful tenderer shall be converted and adjusted against the
security deposit.

IX.  The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against SI.No.(IV) and (V) above will be
subject to hypothecation of endorsement on the documents in favour of BHEL.
However, BHEL will not be liable or responsible in any manner for the collection of
interest or renewal of the documents or in any other matter connected therewith.

8.2.3 Security Deposit shall not be refunded to the contractor except in accordance with the
terms of the contract.

All compensation or other sums of money payable by the contractor.

All compensation or other sums of money payable by the contractor to BHEL, under
the terms of this contract or under any other contract with BHEL, may be deducted from the
security deposit or realized by the sale of the securities or from the interest arising there from
or from any sums which may be due or may become due to the contractor payable by BHEL
on any account whatsoever against this contract or any other contract with BHEL, and in the
event of his security deposit being reduced by reason of such deduction or sale as aforesaid,
the contractor shall within seven days thereafter make good in cash or in securities endorsed
as aforesaid, any sum or sums by which the security deposit has been so reduced.

100% of the security deposit may be refunded on completion of the work along with the final
bill as maintenance period is NIL for this contract.

TENDERER ACCEPTING OFFICER
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TERMS AND CONDITIONS FOR THE TOWNSHIP HORTICULTURE & UPKEEPING MAINTENANCE
CONTRACT

1.0 This contract for doing maintenance work in the TOWNSHIP area of BHEL/RANIPET-632 406

shall be for a period specified in the tender from the date of commencement of the works. The
date of commencement of the work will be reckoned from the date of issue of letter of
indent/Handing over of site.

2.0 This contract is purely on temporary license basis and it is subject to extension/renewal solely at
the option and discretion of the Management of BHEL / RANIPET.

3.0 The Management of BHEL shall be at liberty to terminate the contract by issuing one month notice
to the contractor. But whereas unsatisfactory performance and non compliance with any of the
terms and conditions of the contract by the contractor the Management of BHEL shall have the
right to terminate the contract forthwith without prior notice and the EMD/Security Deposit paid
by the contractor shall stand forfeited .

4.0 The contract shall not be assigned or sublet without the written approval from BHEL.

5.0 The contractor is bound to act as per the Security and safety regulations of the Factory/Township
inforce from time to time. No extra claim on account of safety and security regulations will be entertained.

6.0 Compressed air and electricity if required will be provided on chargeable basis from the nearest
tapping point and it shall be the responsibility of the contractor to provide extension with all pipe
fittings, cables required upto the work spot observing all safety regulations. For horticulture &
upkeeping contract power will be supplied by BHEL at free of cost.

7.0 The contractor shall take all precautionary measures for executing the work and issue suitable
safety equipment to the workers.

8.0 The minimum wages Act, 1948 and related Tamil Nadu Rules is applicable. However the daily
wages should not be less than the minimum wages paid by BHEL for their casual workers doing
and engaged in similar or equal or same nature of work. If the contractor fails to pay the monthly
wages within 7 days of start of every month to the labourer(s)/worker(s) the minimum wages
indicated by the Engineer-in-charge shall be at liberty to deduct the amount payable to the
labourer(s)/workers(s) from his (Contractor’s) bills or deposit(s) payable to the contractor, after
making due enquiries and establishing the claim(s) of the labourer(s)/worker(s). The contractor
shall not be entitled to any payment or compensation on account of any loss that he (Contractor)
may have to incur on account of the action as aforesaid. Before the action as aforesaid is
enforced a notice in writing to the contractor shall be issued by the Engineer-in-charge to pay the
wages. If the contractor does not act as aforesaid within seven days, then the action
contemplated as above shall be taken against him.

CONTRACTOR/TENDERER ACCEPTING OFFICER



9.0 That the unit rates fixed under this contract are firm for the entire period of the agreement and is
not subject to any variation during the period of contract.

10.0 All maintenance works which requires the shutdown of power, water supply, sewage flow will
be intimated by the contractors to the Engineer-in-charge 3 days in advance. It shall be the
responsibility of the contractor to arrange the men and material required for the work. The
failure on the part of the contractor to employ adequate number of persons and to use adequate
quantity of materials required for the work resulting delay in resuming power, water supply
sewage flow will be treated as breach of the terms and conditions under this agreement and will
entail termination forthwith.

11.0 The Management of BHEL shall have the right to withhold payment or make recoveries from
the bill or from his Security Deposit in respect of any loss or damage caused or occurred in respect
of the properties of BHEL under the terms and conditions of this agreement or by any statutory
regulations.

12.0 The contractor shall by himself or through his employees perform the said work and for any
negligence of the service by the contractor or for any loss or damage caused or occasioned by him
or by his employees to the property of BHEL then the contractor shall make good the loss
forthwith.

13.0 The Management of BHEL shall allow the contractor to store his accessories and other
materials, free of charges at the place selected by the Management, subject to the conditions that
the contractor will, at his own cost, erect the necessary structure for the same and keep the place
so allotted to him and its surroundings in a neat and tidy manner in accordance with the
conditions laid down by the Management of BHEL from time to time.

14.0 The Management of BHEL will not hold responsibility for the loss/ theft of properties of the
contractor kept the BHEL premises.

15.0 Within 30 days of the due fulfillment of the contract or within 30 days of the
termination of the same, the contractor shall hand over possession to the Management of BHEL in
good conditions the site, duly dismantling the structure and clearing away all unwanted materials,
failing which the Management of BHEL shall have the power to dismantle the structure and take
possession of the site without any obligation to the contractor for any damages and the cost of
removing the structure shall be payable by the contractor.

CONTRACTOR/TENDERER ACCEPTING OFFICER
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16.0 The contractor shall either himself supervise the executions of the work and/or shall appoint a
competent person approved by the BHEL authorities to act on his behalf. The contractor or his
authorized representative shall be in attendance at the premises, during all working hours and
shall supervise the execution of work.

17.0 Without prejudice to any rights under this agreement if the contractor dies, BHEL authorities
shall have option to terminate this agreement without any liability whatsoever to contractor.

18.0 On account of default of the contractor and failure on the part of the contractor to act as
directed by Engineer-in-charge within the reasonable time as decided by the Engineer-in-charge
and if BHEL has to execute the part of the work included in the contract then the work will be
executed at the risk and cost of contractor and the cost of work executed plus 30% as
departmental charges will be recovered from the contractor bill. Any further
correspondence/claim by the contractor will not be entertained.

19.0 Every employee of the contractor shall carry the identity card, issued by the company at all
times within the Factory area and shall produce the same for inspection by Officer/Security
personnel of the company. It shall be the responsibility of the contractor to obtain the identity
cards for the workers.

20.0 If the contractor so desires to avail pocket lunch to his workers from BHEL canteen he can avail
by purchasing canteen coupon books at the rate of Rs.3/- per coupon or the rate prevailing from
time to time.

20.0 Every person engaged by the contractor for work at Company’s premises shall be deemed to be
the contractor's employee and no such employees shall have any right or claim against the
company.

CONTRACTOR/TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CTS/RB/11/18

NAME OF WORK :  MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN TOWNSHIP FOR THE YEAR 2012-

13

CPWD 2007 SLNO DESCRI PTI ON Qry UNIT
REF

RATE
RS P

AMOUNT
RS F

23.10.3 DAT,| 1.1 # | WATER NG AND MAI NTENANCE OF THE LAWN 129000. 000 | SQM
FOR 30 DAYS, TILL THE GRASS FORMS A
THI CK LAWN FREE FROM WEEDS AND FI T FOR
MOW NG | NCLUDI NG SUPPLY| NG GOOD EARTH
| F NEEDED ( THE GOOD EARTH SHALL BE

| SSUED AT FREE OF COST AT BHEL
STORES) .

6. 13

790770. 00

23.11 DATA 1.2 # | RENOVATI NG LAWNS | NCLUDI NG VEEDI NG, 600. 000 | SQM
CHEELI NG THE GRASS, FORKI NG THE
GROUND, TOP DRESSI NG W TH SLUDGE OR
MANURE, M XI NG THE SAME W TH FORKED
SO L, WATERI NG AND MAI NTENANCE OF THE
LAWN FOR 30 DAYS, TILL THE GRASS FORMVS
A TH CK LAWN FREE FROM WEEDS AND FI T
FOR MOW NG AND DI SPOSAL OF RUBBI SH

11. 80

7080. 00

23.11 DATA 1.3 # | WATERI NG AND MAI NTENANCE OF THE 21600. 000 | SQV
SHRUBBERY FOR 30 DAYS, FREE FROM WEEDS
I NCLUDI NG SUPPLYI NG GOOD EARTH | F
NEEDED ( THE GOOD EARTH SHALL BE | SSUED
AT FREE OF COST AT BHEL STORES).

11. 80

254880. 00

23.11 DATA 1.4 # | WATERI NG AND MAI NTENANCE OF THE HEDGES 74400. 000 | RM
0.6 M WDTH

FOR 30 DAYS, FREE FROM WEEDS

I NCLUDI NG SUPPLYI NG GOOD EARTH | F
NEEDED ( THE GOOD EARTH SHALL BE | SSUED
AT FREE OF COST AT BHEL STORES).

11. 80

877920. 00

DATA 1.5 # | WATER NG AND MAI NTENANCE OF THE HEDGES 13200. 000 | EACH
0.60 M W DTH FOR 30 DAYS, FREE FROM
VEEEDS | NCLUDI NG SUPPLY| NG GOOD EARTH
| F NEEDED ( THE GOOD EARTH SHALL BE

| SSUED AT FREE OF COST AT BHEL
STORES) .

COCONUT & MANGO TREES

17. 29

228228. 00

2.31 DATA 1.6 #| CLEARI NG OF HEAVY JUNGLE AS PER 3000. 000 | SQM
STANDARD SPEC! FI CATI ONS AND

I NSTRUCTI ONS OF ENG NEER | N CHARGE.
THE RATE SHALL | NCLUDE FOR GRUBBI NG
THE ROOTS THOROUGHLY, DI SPOSI NG THE
USEFUL MATERI ALS TO BHEL STORES AND
THE UNWANTED MATERI ALS TO THE

SPEC!I FI ED

4.23

12690. 00

DATA 1.7 #| MAINTENANCE OF GARDENS, TREES, SHRUBS, 12.000 | LS/M
LAWNS | N SENI OR OFFI CERS QUARTERS (GM
BUNGALOAS & BHEL HOUSE) AND KEEPI NG
THE AREA AROUND THE QUARTERS, SERVANT
QUARTERS & SURROUNDI NGS NEAT AND

CONTRACTOR/ TENDERER

31189. 33

374271. 96
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID
ESTIMATE REFNO: CTS/RB/11/18
NAME OF WORK :  MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN TOWNSHIP FOR THE YEAR 2012-
13
CPWD 2007 | SLNO DESCRI PTI ON qQry UNIT RATE ANMOUNT
REF RS P RS F
CLEAN
DATA 1.8 # | MAI NTENANCE OF GARDENS, TREES, SHRUBS, 12.000 | LS/ M 10396. 44 124757. 28

LAWNS I N ET HOSTEL AND SURROUNDI NGS
NEAT AND CLEAN THROUGHOUT THE MONTH BY
ENGAG NG REQUI RED ONE HORTI CULTURE
STAFF AND AS PER THE | NSTRUCTI ON OF
ENG NEER- | N- CHARGE.

DATA 2.1 #| UP KEEPI NG THE TOANSH P AREA FOR 12 12.000 | LS/ M 62460. 33 749523. 96
MONTHS BY REMOVI NG OF VARI QUS TYPE OF
JUNGLE, | NCLUDI NG REMOVAL OF ROOTS OF
PLANTS IN THE OPEN AREA ARCUND AND I N
BETWEEN A B, C & D TYPE QUARTERS, SIDES
OF ROADS, MANGO TREE AREA, COCONUT
TREE AREA, PUBLI C BUI LDI NG

SURROUNDI NG, PUBLI C UTI LI TY AREAS LI KE
WEEKLY SANTHAI, SHOPPI NG COVPLEX,
TEMPLE COWLEX CHURCH, MOSQUE,

TRAFFI C PARK, AROUND DAV & SRK SCHOOL
BUI LDI NGS

DATA 2.2 # | PROVI DI NG SHAM YANA OF ANY SI ZE AND 80. 000 | EVE 681.78 54542. 40
S| DE SCREENS, STAGES ETC., AVAI LABLE
INCIVIL TOMWSH P STORES IN THE

REQUI RED PLACE SPECI FI ED AND AS PER
THE | NSTRUCTI ONS OF ENG NEER | N CHARGE
AND REMOVI NG THE SAME AFTER COWPLETI ON
OF THE FUNCTI ONS AND RETURNI NG THE
MATERI ALS TO CI VIL TOMNSHI P

# Escalation is not applicable for this ItemSl. No.

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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AT BHARAT HEAVY ELECTRICALS LIMITED
; BO LER AUXI LI ARI ES PLANT
Hfffl RANI PET - 632406
PRICE BID
ESTIMATE REF NO : CTS/RB/11/18
NAME OF WORK MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN TOWNSHIP FOR THE YEAR 2012-
13
TOTAL ESTI MATED VALUE BEFORE ESCALATI ON 3474663. 60
** ESCALATI ON € % 0. 00
TOTAL ESTI MATED VALUE (A) 3474663. 60
CONTRACTOR TENDER PERCENTAGE @ ABOVE |
BELOW  P]
0,
AT PAR Y (B) | &l
(Percentage in words )

SUB TOTAL if above (A) + (B) (0 ‘ ‘ E]
if below (A) - (B) (O | | Bl
if at par (A (O ‘ ‘ zl

* SERVI CE TAX @ 9% (D | | Bl
SERVI CE HEAD :
TOTAL VALUE OF WORK [ (Q) + (D) | (B | | B
(Rupees in words )
NOTE : 1) Instead of substraction (for tender % quoted below), Total value of work is calculated by addition

erroneously, L1 will be decided based on amount arrived by substraction only. In the same
way, instead of addition (fortender % quoted above), Total value of work is calculated by
substraction erroneously, L1 will be decided based on amount arrived by addition only. Any
calculation error will be corrected at actuals.

2) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount
column will be considered.

3) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 5,6,7 any one box is to be filled in with
appropriate figures. Box 9 value is equal to Box 5 or 6 or 7 plus box 8.

*4) Service Tax at applicable percentage shall be quoted by tenderers. In case Service Tax
at composite rate quoted, it will be applicable on BHEL free issue of materials also. In case
Service Tax % or Service tax amount is not mentioned, it is presumed that service tax at
normal rate is included in the quoted rate.

5) If any discrepancy between figures & words, L1 will decided based on words.

6) Free Issue of Material by BHEL is Rs. 0.00 /-
**7) Escalation not included for item sl no. marked with # symbol.

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID
ESTIMATE REFNO: CTS/RB/11/18
NAME OF WORK :  MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN TOWNSHIP FOR THE YEAR 2012-
13
SPECIAL CONDITION
1 (LEGEND for UNITs given in the PRICE BID schedule : SQM - Square Metre; RM - Running Metre; LS/M -

Lumpsum/Month & EVE - Event)
HORTICULTURE WORK (PART - 1) :

MAINTAINING THE LAWN, SHRUBS, HEDGES, SHRUB TREES, ASOKA ETC., LAWN CUTTING, HEDGE CUTTING,
WEEDS REMOVING, MULCHING, WATERING, KEEPING THE ADJOINING AREA NEAT AND TIDY, FLOWER BED
PREPARATION, PLANTING, APPLYING OF MANURE, PESTICIDES, FUNGICIDES, FERTILIZERS PERIODICALLY,
CLEARING ALL THE UNWANTED MATERIALS, DRY LEAVES, DEBRIS ETC ARE TO BE TRANSPORTED TO
SPECIFIED PLACES AND TRIMMING THE BOGAIN VILLEAS AND OTHER HEDGES PROVIDED AROUND THE
FENCING, WATERING ETC.

2 IT IS THE RESPONSIBILITY OF THE CONTRACTOR IN MAINTAINING THE LAWN AND OTHER PLANTS PROVIDED AT
DIFFERENT PLACES IN TOWNSHIP PREMISES DURING THE CONTRACT PERIOD AND THE SAME SHOULD BE
HANDED OVER TO THE DEPARTMENT IN GOOD CONDITION AFTER THE CONTRACT PERIOD. IN CASE OF
DAMAGES TO THE PLANTS AND LAWN, THE CONTRACTOR HAS TO REPLACE THE SAME AT HIS OWN COST.

3 WATER REQUIRED FOR WATERING THE LAWN AND PLANTS IS TO BE DRAWN BY THE CONTRACTOR FROM THE
NEAREST WATER POINT. POWER & WATER REQUIRED FOR THE WORK WILL BE SUPPLIED BY BHEL AT FREE
OF COST.

4 IN CASE ANY WATER LINE DAMAGED OR WHEEL VALVE BROKEN DUE TO NEGLIGENCE/DEFECTIVE

OPERATION,THE COST OF MATERIALS AND LABOUR CHARGES WILL BE RECOVERED FROM THE
CONTRACTOR'S BILLS.

5 MATERIALS LIKE PESTICIDES, MANURE, FERTILIZERS, RED EARTH ETC REQUIRED FOR THIS MAINTENANCE
WORK WILL BE SUPPLIED BY BHEL AT CIVIL TOWNSHIP STORE/STACK YARD AT FREE OF COST. THE
CONTRACTOR HAS TO MAKE HIS OWN ARRANGEMENTS TO DRAW THESE MATERIALS FROM STORES AS AND
WHEN REQUIRED AND APPLY TO VARIOUS PLACES WHEREVER REQUIRED.

6 IN CASE THE CONTRACTOR FAILS TO CARRY OUT THE WATERING AND MAINTAIN THE LAWN AS PER
INSTRUCTIONS OF ENGINEER-IN-CHARGE, BHEL WILL BE FREE TO ENGAGE ALTERNATIVE AGENCY AND
EXECUTE THE WORK AT THE RISK AND COST OF THE CONTRACTOR.

7 THE DRIED UP AREA OF THE LAWN HAS TO BE MADE ALRIGHT IMMEDIATELY AND THE DEAD PLANTS TO BE
REPLACED ON TOP PRIORITY AS INSTRUCTED BY THE ENGINEER-IN-CHARGE.

8 THE CONTRACTOR IS REQUIRED TO FOLLOW THE SAFETY AND SECURITY REGULATIONS THROUGHOUT THE
CONTRACT PERIOD.

9 IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO DEPUTE HIMSELF OR HIS REPRESENTATIVE (SUPERVISOR)

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CTS/RB/11/18
NAME OF WORK :  MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN TOWNSHIP FOR THE YEAR 2012-

10

11

12

13

14

15

16

17

18

19

13

TO BE MADE AVAILABLE AT ALL TIMES FOR DAY TO DAY CO-ORDINATION, TO RECEIVE INSTRUCTIONS FROM
THE ENGINEER-IN-CHARGE AND EXPEDITE THE WORK FROM THE LABOURERS.

THE CONTRACTOR HAVE TO FOLLOW ALL STATUTORY REQUIREMENT THROUGHOUT THE CONTRACT PERIOD.
YOU HAVE TO PAY WAGES TO THE WORKERS AS PER MINIMUM RATES OF WAGES FOR THE EMPLOYMENT IN
GENERAL ENGINEERING AND FABRICATION INDUSTRY FOR THE CATEGORY OF WORKER COVERING UNDER
MINIMUM WAGES ACT WHICH WILL BE INFORMED BY BHEL FROM TIME TO TIME. THE CURRENT MINIMUM
WAGES PER DAY FOR USW IS RS.178.30 FOR THE YEAR 2011-12.

THE CONTRACTOR IS REQUIRED TO PAY PAID WEEKLY OFF TO THE LABOURERS ENGAGED IN THE WORK AND
THE SAME SHALL ALSO BE TAKEN INTO ACCOUNT WHILE QUOTING RATE.

THE INCREASE IN MINIMUM WAGES, IF ANY, EITHER BY STATE GOVERNMENT OR BY BHEL WILL HAVE TO BE
BORN BY THE CONTRACTOR INITIALLY AND THE SAME WILL BE REIMBURSED BY BHEL AS PER ACTUAL AND AS
APPLICABLE.

THE GENERAL CONDITIONS OF CONTRACT BOOKLET (57 PAGES) PREVAILING IN BHEL/BAP SHALL BE
APPLICABLE TO THIS CONTRACT FOR ALL THE ITEMS.

YOU WILL HAVE TO FOLLOW ALL LABOUR LAWS LIKE PAYMENT OF MINIMUM WAGES, PF & ESI THROUGHOUT
THE CONTRACT PERIOD. YOU WILL HAVE TO REMIT THE PF AMOUNT IN YOUR OWN CODE AND ESI IN YOUR
OWN/SUB-CODE. YOUR BILLS WILL BE ENTERTAINED ONLY AFTER REMITTANCE OF THE PF & ESI AMOUNT AND
HAS TO OBTAIN CLEARANCE CERTIFICATE FROM THE WELFARE DEPARTMENT OF BHEL. THE FINAL BILL WILL
BE CLEARED ONLY AFTER SUBMISSION OF CLEARANCE CERTIFICATE FROM THE AUTHORITIES CONCERNED.

FOR ITEM NO. 1.1 TO 1.8 OF BOQ (HORTICULTURE MAINTENANCE IN TOWNSHIP). YOU WILL HAVE TO ENGAGE
NOT LESS THAN 19 LABOURS.

YOU WILL HAVE TO ENGAGE EXISTING / PREVIOUS CONTRACT LABOURS (19 LABOURS) FOR THIS WORK.
TOOLS AND TACKLES:
THE REQUIRED TOOLS AND PLANTS LIKE POTS, SPADES, CROW BARS, WATER HOSES, KALAI VETTI, PICKAXE,

GARDEN SCISSORS, HACK SAW, PATTA KATHI, PANS, BASKETS ETC WILL BE ARRANGED BY THE CONTRACTOR
AT HIS OWN COST.

UPKEEPING WORK (PART-II) :

DURING THE PERIOD OF CONTRACT, THE CONTRACTOR HAS TO ARRANGE FOR UPKEEPING THE AREAS BY
REMOVING JUNGLE AS AND WHEN REQUIRED BY ARRANGING SUFFICIENT LABOURERS AND TOOLS & TACKLES
REQUIRED FOR THE WORK TO THE ENTIRE SATISFACTION OF ENGINEER-IN-CHARGE.

IN CASE THE CONTRACTOR FAILS TO CARRYOUT THE WORK TO THE SATISFACTION OF ENGINEER-IN-CHARGE.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CTS/RB/11/18
NAME OF WORK :  MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN TOWNSHIP FOR THE YEAR 2012-
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BHEL RESERVES THE RIGHT TO CARRYOUT THE WORK AT THE RISK AND COST OF THE CONTRACTOR AND THE
DECISION OF THE ENGINEER-IN-CHARGE SHALL BE FINAL AND BINDING ON THE CONTRACT.

IT IS THE RESAPONSIBILITY OF THE CONTRACTOR IN MAINTAINING THE LAWN AND OTHER PLANTS PROVIDED
AT DIFFERENT PLACES IN TOWNSHIP PREMISES DURING THE CONTRACT PERIOD AND THE SAME SHOULD BE
HANDED OVER TO THE DEPARTMENT IN GOOD CONDITION AFTER THE CONTRACT PERIOD. IN CASE OF
DAMAGES TO THE PLANTS AND LAWN, THE CONTRACTOR HAS TO REPLACE THE SAME AT HIS OWN COST.

THE CONTRACTOR HAS TO CARRYOUT THE CHANGES AS AND WHEN DIRECTED BY THE ENGINEER-IN-CHARGE
TO KEEP THE AREA FREE FROM ANY JUNGLE, ETC THROUGHOUT THE PERIOD OF CONTRACT.

THE MATERIALS THUS REMOVED SHALL BE COLLECTED BY THE CONTRACTOR IMMEDIATELY, DISPOSED AND
BURNT AT THE AREA INDICATED BY THE ENGINEER-IN-CHARGE WHICH IS INCLUSIVE OF THE SCOPE OF
CONTRACT AND NO EXTRA PAYMENT WILL BE MADE ON THIS ACCOUNT.

THE CONTRACTOR IS REQUIRED TO FOLLOW THE SAFETY AND SECURITY REGULATIONS THROUGHOUT THE
CONTRACT PERIOD.

IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO DEPUTE HIMSELF OR HIS REPRESENTATIVE (SUPERVISOR)
TO BE MADE AVAILABLE AT ALL TIMES FOR DAY TO DAY CO-ORDINATION TO RECEIVE INSTRUCTIONS FROM
THE ENGINEER-IN-CHARGE AND EXPEDITE THE WORK FROM THE LABOURERS.

THE CONTRACTOR HAVE TO FOLLOW ALL STATUTORY REQUIREMENT THROUGHOUT THE CONTRACT PERIOD.
YOU WILL HAVE TO PAY WAGE TO THE WORKERS AS PER MINIMUM RATES OF WAGES FOR THE EMPLOYMENT
IN GENERAL ENGINEERING AND FABRICATION INDUSTRY FOR THE CATEGORY OF WORKER COVERING UNDER
MINIMUM WAGES ACT, WHICH WILL BE INFORMED BY BHEL FROM TIME TO TIME. THE CURRENT MINIMUM
WAGES PER DAY FOR USW IS RS.178.30 FOR THE YEAR 2011-12.

THE CONTRACTOR IS REQUIRED TO PAY PAID WEEKLY OFF TO THE LABOURERS ENGAGED IN THE WORK AND
THE SAME SHALL ALSO BE TAKEN INTO ACCOUNT WHILE QUOTING RATE.

THE INCREASE IN MINIMUM WAGES, IF ANY, EITHER BY STATE GOVT. OR BHEL WILL HAVE TO BE BORN BY THE
CONTRACTOR INITIALLY AND THE SAME WILL BE REIMBURSED BY BHEL AS PER ACTUAL AND AS APPLICABLE.

YOU WILL HAVE TO FOLLOW ALL LABOUR LAWS LIKE PAYMENT OF MINIMUM WAGES, PF & ESI THROUGHOUT
THE CONTRACT PERIOD. YOU WILL HAVE TO REMIT THE PF & ESI AMOUNT IN YOUR OWN CODE. YOUR BILLS
WILL BE ENTERTAINED ONLY AFTER REMITTANCE OF THE PF & ESI AMOUNT AND HAS TO OBTAIN CLEARANCE
CERTIFICATE FROM THE WELFARE DEPARTMENT OF BHEL. THE FINAL BILL WILL BE CLEARED ONLY AFTER
SUBMISSION OF CLEARANCE CERTIFICATE FROM THE AUTHORITIES CONCERNED.

FOR ITEM NO.2.1 & 2.2 (UPKEEPING WORKS IN TOWNSHIP). YOU WILL HAVE TO ENGAGE NOT LESS THAN 9
LABOURS.

YOU WILL HAVE TO ENGAGE EXISTING/PREVIOUS CONTRACT LABOURS (9 LABOURS) FOR THIS WORK.

TOOLS AND TACKLES:

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CTS/RB/11/18
NAME OF WORK :  MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN TOWNSHIP FOR THE YEAR 2012-

32
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THE REQUIRED TOOLS AND PLANTS WILL BE ARRANGED BY THE CONTRACTOR AT HIS OWN COST.

APART FROM THE EXISTING MINIMUM WAGES, THE CONTRACTOR SHALL PAY TO THE LABOUR, AN ADDITIONAL
PAYMENT OF Rs. 2000/- PER MONTH FOR ALL THE 28 UNSKILLED WORKERS ENGAGED IN PART - | AND PART - I
OF THIS WORK. STATUTORY PAYMENTS LIKE PF, ESI, BONUS ETC ARE APPLICABLE FOR THE MINIMUM WAGES
& ALSO FOR THE ADDITIONAL PAYMENT.

THE RATES INDICATED IN THE ABOVE ESTIMATE FOR EACH ITEM CONTAIN MINIMUM WAGES, MONTHLY
ADDITIONAL PAYMENT AND STATUTORY PAYMENTS FOR BOTH FOR THE WHOLE YEAR FOR ALL THE 28
UNSKILLED WORKERS (USWs) TO BE DEPLOYED IN THIS WORK. THE RATES ALSO CONTAIN OVERHEAD
EXPENDITURES AND PROFIT FOR THE CONTRACT.

" SAFETY PROTECTION MATERIALS FOR EACH OF 28 LABOURS ENGAGED IN THE CONTRACT SHALL BE
ARRANGED BY THE CONTRACTOR AS BELOW AT HIS OWN COST WITHIN THE QUOTED RATES.

a) RAIN SHOE =1 No./ YEAR

b) CARBOLIC SOAP =12 Nos./ YEAR

¢) MURUKKU TOWEL =2 Nos./ YEAR

d) PANAMA CAP =2 Nos./ YEAR

e) UMBRELLA =1 No./ YEAR

f) CHAPPAL =1 No./ YEAR

g) RUBBER HAND GLOVES =2 Nos./ YEAR

CONTRACTOR/ TENDERER
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