
Note # 1  
PQC APPROVAL FOR NTPC Dadri II 100MW/200MWH , NTPC Tanda II
100MW/200MWH EPC BESS PROJECTS - PREBID TIEUP TENDER.
 
NTPC has issued a tender for Design, Engineering, Supply,
Packing and Forwarding, Transportation, Unloading, Storage,
Installation  support and Commissioning of Grid connected
Battery Energy Storage System (BESS) – lot 2 of cumulative
1,085MW/2670 MWh at nine different location. BHEL SBD intends to
participate in the bidding process NTPC Dadri II 100MW/200MWH ,
NTPC Tanda II 100MW/200MWH EPC BESS Projects.
  
Project Summary-
 
Sl
No Description Ratings/Period

1 BESS Project Rating NTPC Dadri II 100MW/200MWH ,
NTPC Tanda II 100MW/200MWH

2 Project completion
schedule

Within 15 Months of LOI (NTPC tender
specification)

3 PG Test Duration 1 year
3 CAMC duration 11 years after PG test completion.

 
Following Pre-Qualification Criteria (PQC) is proposed to be
adopted in open Prebid tie-up tender.
 
 
The bidder must be Battery Manufacturer or Battery supplier who
has manufactured or supplied Batteries of cumulative capacity of
minimum 20 MWh for grid interactive battery energy storage
system(s), out of which at least one reference grid interactive
battery energy storage system should be of minimum 5 MWh
capacity supplied in a single order. The reference grid interactive
battery energy storage system of 5 MWh or higher capacity
should have been successfully commissioned for at least one (1)
month prior to the BHEL Prebid tender opening date.
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Battery Manufacturer includes Battery System integrator/
Manufacturers (from Racks to containers and assembling
containers with BMS , HVAC , FFS , etc).
 
Bidder shall submit the Purchase orders and completion
certificates for the same.
 
 
Note:
For the purpose of this PQC, “Battery” shall mean “Battery packs
or Battery systems (assembled battery packs or assembled
battery racks or assembled battery container)”.
 
 
Submitted for kind approval.
Routing :-
SM/PV-Engg
AGM/ PV Engg &BESS,O&M)

19/12/2025 11:40 am

Note # 2  
Forwarded for further approval.

19/12/2025 12:38 pm

Note # 3  
Approved

19/12/2025 01:32 pm

R Saravana Bhavan
MANAGER

Varun Jain
SM

Punam Mishra
ADDL_GM(PV ENGG.)
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