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TRANSMISSION BUSINESS GROUP
PLOT NO. 25, SECTOR-16A, NOIDA -201301

e-mail: tbsm@bhel.in

NOTICE INVITING TENDER

REF.: TBSM/NEEMUCH/ETC/TENDER/23-24

BHARAT HEAVY ELECTRICALS LIMITED

DATE: 15.04.2023

SUB: TENDER FOR “Erection, Testing & Commissioning (ETC) work includes Material handling, safe
keeping, Pre-erection assembly, erection, testing, pre-commissioning and commissioning including
trial run of 400/220 kV AIS and associated systems/equipment at 400/220 kV new sub-station
Neemuch and reconciliation & handing over surplus material to BHEL".

Dear Sirs,

1. Sealed tenders are invited for the following:

TIME EARNEST TENDER TENDER OPENING
NAME OF WORK OF MONEY SUBMISSION DATE & TIME
COMPLETION DEPOSIT DATE AND
TIME

Erection, Testing & X4,40,102.00 | On or before 27.04.2023
Commissioning (ETC) work | September, 2023 As per 27.04.2023 15.30 hrs.
includes Material handling, Annexure to 14.30 hrs. (Technical bid
safe keeping, Pre-erection conditions of only)
assembly, erection, contract for
testing, pre-commissioning ETC works
and commissioning
including trial run of
400/220 kv AIS and
associated
systems/equipment at
400/220 kV new sub-
station Neemuch and
reconciliation & handing
over surplus material to
BHEL
2. Bidder has to submit offer directly through E-PROCURMENT MODE. Bidder may visit

https://eprocurebhel.co.in

Procedure for Submission of Tenders through e-tendering: The tender is also floated online through

our E-Procurement Site https://eprocurebhel.co.in . The bidder may respond by submitting their offer

online in our e-Procurement platform at https://eprocurebhel.co.in

Offers are invited in two-parts only.

Documents Comprising the e-Tender

The tender shall be submitted online EXCEPT EMD (which shall be submitted in physical form (as
described in NIT cl. No.1) above as mentioned below:

a. Technical Bid (Un priced Tender)
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All Technical details (e.g. Eligibility Criteria requested (as mentioned below)) should be attached in e-
tendering module, failing which the tender stands invalid & may be REJECTED. Bidders shall furnish
the following information along with technical tender (preferably in pdf format):

i. Earnest money Deposit (EMD) furnished in accordance with NIT Clause 4.0
ii. Technical Bid (without indicating any prices).

b. Price Bid:

i Prices are to be quoted in the attached Price Bid format online on e-tender portal.

ii. The price should be quoted for the accounting unit indicated in the e-tender document.

iii. Note: It is the responsibility of tenderer to go through the Tender document to ensure furnishing
all required documents in addition to above, if any. Any deviation would result in REJECTION of
tender and would not be considered at a later stage at any cost by BHEL.

iv. A person signing (manually or digitally) the tender form or any documents forming part of the
contract on behalf of another shall be deemed to warrantee that he has authority to bind such
other persons and if, on enquiry, it appears that the persons so signing had no authority to do
so, the purchaser may, without prejudice to other civil and criminal remedies, cancel the
contract and hold the signatory liable for all cost and damages.

V. A tender, which does not fulfil any of the above requirements and/or gives evasive
information/reply against any such requirement, shall be liable to be ignored and rejected.

c. Uploading of the price bid in prequalification bid or technical bid may RESULT IN
REJECTION of the tender.

d. Tenders shall be uploaded with all relevant PDF/zip format. The relevant tender documents
should be uploaded by an authorized person having Class 3- SHA2- 2048 BIT- SIGNING &
ENCRYPTION digital signature certificate (DSC).

3. Tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the
manner described in “Annexure to the Conditions of contract for ETC work “which shall be part of
the Technical Bid.

In case of E-Tenders, no paper bids shall be accepted, therefore, the scanned copy of the Banker’s
Cheque/ Demand Draft/ Pay Order/ Details of payment made through Electronic Fund Transfer/
Fixed Deposit Receipt (FDR) / Bank Guarantee should be uploaded in the E-Procurement Portal and
hard copy of the same should reach to following address at before the due date and time of bid
submission. BHEL shall not be responsible for postal or any other delays in this regard.)

TENDER SPEC. NO.: TBSM/NEEMUCH/ETC/TENDER/23-24, DATE: 15.04.2023
To,

Dipak Kumar Mandal

AGM (TBSM)

BHARAT HEAVY ELECTRICALS LIMITED,
TRANSMISSION BUSINESS GROUP,

Plot No.- 25, Sector-16A,
Noida, Distt. Gautambudh Nagar, UP-201301

TELEPHONE: 0120-674 8134, 99111 63182
E-mail: dipak.mandal@bhel.in

4. Bidders may please note that no other mode of bid submission shall be considered for evaluation
apart from Clause no. 02 to 03 mentioned above.
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5. The prospective bidders who have downloaded the tender documents from our website are
requested to send their acknowledgement and willingness to participate in the tender to the
undersigned, through fax or email.

6. Offers should be strictly in accordance with the Tender Specifications and General Instructions to
Tenderer enclosed herewith.

7. “BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for this
tender. RA shall be conducted among all the techno-commercially qualified bidders.

Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered
for RA. In case any bidder(s) do(es) not participate in online Reverse Auction, their sealed envelope
price bid along with applicable loading, if any, shall be considered for ranking.”

8. The contractor shall give his explicit confirmation without any deviations to the HSE (Health, Safety
and Environment) requirements as per enclosed specification No. TBSM/HSE/NIT-01, Rev-01
Date 22.10.2021. Contactors are also required to furnish details as per Annexure (HSE) to NIT along
with their offer. Offers received without compliance & data about HSE requirements are liable to be
rejected.

9. All documents submitted with the offer shall be signed and stamped in each page by authorized
representative of the bidder.

10. Clarifications, if any, can be obtained from the undersigned but such requests should be submitted
well before the due date for submission of tenders. Due date for submission and opening of tenders
will not be extended on such grounds.

11. Please note that wherever there is a contradiction between the ‘Annexure to conditions of contract
for erection works’ and ‘Conditions of contract for erection works’, the ‘Annexure to conditions of
contract for erection works’ clauses shall be governing and binding on the contractor.

12. Drawings & FQP enclosed with the NIT (if provided) are for tender purpose only. Drawings & FQP
may get change during execution stage and work to be carried as per latest RFC drawings & Field
Quality Plan (FQP).

13. Construction/ RFC drawing/ Fronts shall be furnished progressively as per project requirement and
no claim towards idling charges/ project overheads etc. borne by the contractor on account of non-
availability of drawings/ fronts shall be entertained.

14. Completion period of the work has been envisaged under best possible conditions. Any changes/
deviation during execution shall be dealt as per relevant clauses mentioned in general/ special
conditions of contract for erection works.

15. “In case this tender is awarded to first time contractor*, then the bidder shall be eligible to qualify for
the next tender of similar work# of BHEL, TBG; only after successful executing of 50% (fifty percent) of
this work prior to the date of next tender (in which bidder desires to quote) and on satisfactory
performance feedback by BHEL site Incharge.”

* First time contractor: The bidders who have not successfully executed more than 50% (fifty
percent) of awarded similar work by BHEL (TBG/ ISG/Power Sector/Any BHEL Unit) in last 5 years
from date of NIT.

The bidders who have taken any order from BHEL under 1st time category, and desires to further
participate in BHEL tenders, needs to submit a certificate/ undertaking mentioning the reason of not
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16.

executing 50% of awarded work, hence the criteria under 1st time bidder shall not be applicable to
them. The certificate/ undertaking shall be duly certified by Site In charge of BHEL

# Similar work: Similar to nature of work of the tender under consideration.

The Bidders are advised to visit Site to have better understanding of job.

17. The offers of the bidders who are under suspension as also the offers of the bidders, who engage the

1.0

1.1.

1.2

1.2.

1.2.

services of the banned firms, shall be rejected. The list of banned firms is available on BHEL web site
www.bhel.com.

Integrity commitment, performance of the contract and punitive action thereof:
Commitment by BHEL:

BHEL commits to take all measures necessary to prevent corruption in connection with the
tender process and execution of the contract. BHEL will during the tender process treat all
Bidder(s) in a transparent and fair manner, and with equity.

Commitment by Bidder/ Supplier/ Contractor:

1. The bidder/ supplier/ contractor commits to take all measures to prevent corruption and will not
directly or indirectly influence any decision or benefit which he is not legally entitled to nor will
act or omit in any manner which tantamount to an offence punishable under any provision of
the Indian Penal Code, 1860 or any other law in force in India.

2. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he
has made, and is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract and shall adhere to relevant
guidelines issued from time to time by Govt. of India/ BHEL.

1.2.3. The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms &

18.

19.

20.

conditions and will not default without any reasonable cause, which causes loss of business/
money/ reputation, to BHEL.

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/
execution/ post-execution stage indulges in mal-practices, cheating, bribery, fraud or and other
misconduct or formation of cartel so as to influence the bidding process or influence the price or
acts or omits in any manner which tantamount to an offence punishable under any provision of
the Indian Penal Code, 1860 or any other law in force in India, then, action may be taken against
such bidder/ supplier/ contractor as per extant guidelines of the company available on www.
bhel.com and/or under applicable legal provisions”.

Also, offer of the bidders who are suspended (under hold/ delist) for business dealings by BHEL, TBG
shall not be considered. Please note that lifting/ restoration of suspension (Ban/Hold/ De-list) of
business dealing is not automatic after expiry of specified suspension period. Hence, vendor shall be
considered as suspended for business till suspension is lifted by BHEL in writing on specific request
of the vendor as per extant guidelines.

BHEL Fraud Prevention Policy, "The Bidder along with its associate/ collaborators/ sub-contractors/
sub-vendors/ consultants/ service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice of BHEL
Management about any fraud or suspected fraud as soon as it comes to their notice."

Offers will be scrutinized based on the qualifying requirements and only those who are technically
and financially capable to execute the Job and who fulfil the Pre-Qualifying Requirements (PQR) are
eligible to quote against the above NIT. However, final acceptance of the bidder/ offer shall be
subject to acceptance of our customer.
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21.

22.

23.

24.

25.

26.

The evaluation currency for this tender shall be INR.

The Submission of EMD is compulsory for subject tender. In case requisite Amount of EMD not
submitted by the bidder before tender opening or along with offer, the offer shall not be considered
for evaluation and the offer shall be rejected.

In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will
be decided by soliciting discounts from the respective L-1 bidders.

In case more than one bidder happens to occupy the L-1 status even after soliciting discounts, the
L-1 bidder shall be decided by toss/ draw of lots, in the presence of the respective L-1 bidder(s) or
their representative(s).

Ranking will be done accordingly. BHEL's decision in such situations shall be final and binding.

Technical Bid will be opened in the office of undersigned. If required, technical discussions will be
held with only those bidders who have taken any deviations. Bidders representative may be present
during technical bid opening for technical discussion, if required. The price bids will be opened
subsequently, after Technical Bids of all the bidders have been evaluated and freeze. Bidders should
guote their most competitive rates as there will not be any price negotiation. However, if felt
necessary by BHEL, price negotiation will be held with lowest bidder (L-1) only. IT WOULD BE
PREFERRED THAT YOUR OFFER IS WITHOUT ANY DEVIATION w.r.t. TENDER SPECIFICATIONS AND
THE SAME MAY BE CLEARLY MENTIONED ON THE COVERING LETTER ACCOMPANYING THE
TECHNICAL BID. Offers with deviations are likely to be rejected. However, if the bidder insists on any
technical or commercial deviations, from the specification and/or tender conditions, the price
implication if any, of withdrawing the deviations must be submitted along with the price bid in a
separate sealed envelope superscribed “Price Implication for withdrawal of deviations”.

In case any adverse information is received concerning performance, capability or conduct of the
bidder after issue of tender enquiry, BHEL reserves the right to reject the offer at any stage as

deemed fit.

Integrity Pact (IP)

(a) IP is a tool to ensure that activities and transactions between the Company and Its Bidders/
Contractors are handled in a fair, transparent and corruption free manner. Following
Independent External Monitors (IEMs) on the present panel have been appointed by BHEL with
the approval of CVC to oversee implementation of IP in BHEL

SI No. IEM E- mail

1 Shri Otem Dai, IAS (Retd.) ieml@bhel.in
2 Shri Bishwamitra Pandey, IRAS (Retd.) lem2@bhel.in
3 Shri Mukesh Mittal, IRS (Retd.) lem3@bhel.in

(b) The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory)
along with techno-commercial bid (part-l in case of Two/ Three Part Bid). Only those bidders
who have entered into such an IP with BHEL would be competent to participate in the
bidding. In other words, entering into this Pact would be a preliminary qualification,

(c) Please refer Section-8 of the IP for Role and Responsibilities of IEMs. In case of any complaint
arising out of the tendering process, the matter may be referred to any of the above IEM(s).
All correspondence with the IEMs shall be done through e-mail only.
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27.

28.

29.

30.

31.

32.

33.

Note: -

No routine correspondence shall be addressed to the IEM (phone/ post/ email) regarding the
clarifications, time extensions or any other administrative queries, etc. on the tender issued. All such
clarification/ issues shall be addressed directly to the tender issuing (procurement) department’s
officials whose contact details are provided below”:

Details of contact person (s): -

1) Name: - Dipak Kumar Mandal 2) Name: - Ashok Kumar Meena
Department: - TBG, Subcontracting Department: - TBG, Subcontracting
Address: - BHEL/ TBG, Noida Address: - BHEL/ TBG, Noida
Phone: - 0120-674 8134 Phone: - 0120- 674 8545

E mail: - dipak.mandal@bhel.in E mail:- akmeena@bhel.in

Any materials (if required) for ETC works have to be procured from Customer approved sources
only. It will be the bidder’s responsibility to get the approval of materials and vendors for materials.

The purchase preference for central P.S.U.s shall be given as per the prevailing Government policy.

case any adverse information is received concerning performance, capability or conduct of the
bidder after issue of tender enquiry, BHEL reserves the right to reject the offer at any stage as
deemed fit.

Work schedule and the deployment of manpower and T&P resources committed by the contractor
in their offer, to match the scheduled completion, shall be submitted by contractor and mutually
agreed with site In-charge immediately after the award of work. Further, the contractor shall
mobilise at site within two weeks of award of work.

In case an offer is not being submitted by the prospective bidders against this tender, they may send
their “regret” letter to this office, for information.

Details of qualifying work(s) executed by the bidder will be forwarded to the principal employer for
verification of the work with respect to completion, commencement & completion date and value of
the work executed. Performance feedback of the bidder will also be sought from the principal
employer.

The bidder representative may be called for discussion with the committee. His originals may be
verified by the committee. In addition to above their organisation chart and detail list of manpower,
tools & plants and technically capability will be discussed and ascertained by the committee.

Thanking you,

Yours faithfully,
For and on behalf of BHEL,

(Dipak Kumar Mandal)
AGM /TBSM
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TO BE FILLED BY TENDERER OVER THEIR LETTERHEAD

REF.: TBSM/NEEMUCH/ETC/TENDER/23-24 DATE: 15.04.2023

SUB: TENDER FOR “Erection, Testing & Commissioning (ETC) work includes Material handling, safe
keeping, Pre-erection assembly, erection, testing, pre-commissioning and commissioning
including trial run of 400/220 kV AIS and associated systems/equipment at 400/220 kV new
sub-station Neemuch and reconciliation & handing over surplus material to BHEL”.

It is certified that General Instructions and Information for tenderer have been read/ complied/ agreed
to and each page of tender offer has been initialled and stamped.

Also, it is being declares that we (......ccccoevvereueenee. Bidder Name ............. ) will not enter into any illegal or
undisclosed agreement or understanding, whether formal or informal with other Bidder(s). This applies
in particular to prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competiveness or to introduce cartelization in the bidding
process.

In case, the Bidder is found having indulged in above activities, suitable action shall be taken by BHEL as
per extant policies/ guidelines

(Signature of Tenderer)

Name and Designation of Authorised person (s)
Signing the tender on behalf of the tenderer

9|Page



Authorization of representative who will participate in the online Reverse
Auction Process:

1 NAME & DESIGNATION OF
OFFICIAL

2 POSTAL ADDRESS
(COMPLETE)

3 | TELEPHONE NOS.
(LAND LINE & MOBILE BOTH)

4 | FAXNO.

5 E-MAIL ADDRESS

6 NAME OF PLACE / STATE /
COUNTRY, WHEREFROM S/HE
WILL PARTICIPATE IN THE
REVERSE AUCTION
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Tender Ref. no: - TBSM/NEEM

UCH/ETC/TENDER/23-24 DATE: 15.04.2023

BHARAT HEAVY ELECTRICALS LIMITED

TRANSMISSION BUSINESS GROUP, NOIDA

PRE-QUALIFYING REQUIREMENTS

Tender Ref. No.: TBSM/NEEMUCH/ETC/TENDER/23-24 DATE: 15.04.2023

SUB: Tender for “Erec

tion, Testing & Commissioning (ETC) work includes material handling, safe

keeping, Pre-erection assembly, erection, testing, pre-commissioning and commissioning
including trial run of 400/220 kV AIS and associated systems/equipment at 400/220 kV new

sub-station Neem

uch and reconciliation & handing over surplus material to BHEL".

Sealed Tenders (Under two-part bid system) are invited from competent ETC contractors for subject ETC
works. Only those who are technically and financially capable to execute the Job and who fulfil the Pre-
Qualifying Requirements [PQR] given under are eligible to quote against the above NIT. Tenderers
should submit their offer in a sealed envelope as per the procedure specified in tender documents. The
PQR of contractor for tender submission shall be is as under:

Sl. No. Criteria

Description

A Turn Over

Bidder should have Minimum Average Annual Turnover #(MAAT) of
X3,30,07,615/- for best three years i.e. 36 months out of last five
financial years and should submit audited balance sheet and Profit &
Loss Account Sheet of these years. In case audited balance sheet is not
available due to turnover being less than statutory requirement of
audit, bidder should furnish self-certified copies of Balance Sheet,
Profit & Loss account along with income tax returns.

#Annual Gross Revenue from operations/ Gross operating income as
incorporated in the profit & loss account excluding Other Income.

B Profit

Bidder should have earned profit in at least one year during last Five
financial years as mentioned in ‘A’ above.

C Similar
Work*

Bidder Should have executed erection works of 132KV or above
switchyard during last 7 years as on original date of technical bid opening
of following value:

i Three similar jobs executed costing (except service tax/GST)
not less than X 88,02,031/- each.

OR
ii. Two similar jobs executed costing (except service tax/GST)
not less than X 1,10,02,538/-

OR
iii. One similar job executed costing (except service tax/ GST) not
less than X 1,76,04,062/-

NOTE:

1. Similar* job shall mean the erection works of 132kV or above switchyard.

Page 1o0f 2




Tender Ref. no: - TBSM/NEEMUCH/ETC/TENDER/23-24 DATE: 15.04.2023

2.

10.

11.

12.

13.

The word ‘executed’” means the bidder should have achieved the criteria specified in the PQR
even if the total contract has not been completed or closed. Executed value of erection
portion of work order shall be considered for evaluation against PQR.

In order to qualify technically in this tender, bidder should meet all criteria i.e. A, B & C
mentioned above.

If the job is executed in the last seven years period, as specified above (job mentioned at SI.
No. C), even if it has been started earlier, the same will also be considered meeting the
qualifying requirements.

The bidder shall submit the Contract Agreement/ Work Order/LOI, BOQ and performance/
completion/ execution certificate issued by Customer/ Contractor along with technical bid in
support of qualification.

Consortium/ JV bidding is not allowed under this NIT.
BHEL reserves the right to:

(a) Accept or reject any bid received at its discretion without assigning any reasons
whatsoever.

(b) Postpone the above-mentioned date, split and distribute the work among more than one
bidder without assigning any reason whatsoever.

(c) May ask for further qualification during techno commercial scrutiny of bids received.

(d) May ask for further proofs including TDS certificates/ Form 26AS/ Final bill/ payment
detail for the said job for cross- verification.

BHEL shall not be responsible for any delay, loss, damage for bids sent by post. BHEL shall not
be liable for any expenses incurred by bidder in preparation of bid irrespective of whether it is
accepted or not.

Quotations received from bidders who do not fulfil the PQR shall be summarily rejected
without any further evaluation and information to bidders.

Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly prohibited and
any bidder found to have engaged in canvassing shall be liable to have his bid rejected
summarily.

If the bidder deliberately gives any wrong information in his tender to create in circumstances
for the acceptance to his bid, BHEL reserves the right to reject such application.

Bidder’s selection is subject to approval of BHEL's customer for this work. The
approval/acceptance of bidders from Customer is mandatory requirement for subject tender.

All corrigenda, addenda, amendments and clarifications to this Tender will be hosted in web
page, www.bhel.com and https://eprocurebhel.co.in and not in the newspaper. Bidders shall
keep themselves updated with all such amendments.
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PROJECT INFORMATION/ BHEL’s Contacts

1.0

2.0

3.0

CUSTOMER:

POWERGEID CORPORATION OF INDIA LTD.

PROJECT LOCATION AND DETAILS:

Erection, Testing & Commissioning (ETC) work includes Material handling, safe
keeping, Pre-erection assembly, erection, testing, pre-commissioning and
commissioning including trial run of 400/220 kV AIS and associated
systems/equipment at 400/220 kV new sub-station Neemuch and reconciliation &
handing over surplus material to BHEL

CONTACT PERSON: FOR CONTRACTUAL ISSUES

Dipak Kumar Mandal

AGM (TBSM)

SUBCONTRACTS MANAGEMENT,
BHARAT HEAVY ELECTRICALS LIMITED,
TRANSMISSION BUSINESS GROUP,

Plot no.: - 25A, Sector-16 A, Noida,
Distt. Gautam Buddh Nagar, UP-201301

PHONE: 0120-674-8134/ 99111 63182
E-mail: dipak.mandal@bhel.in

CONTACT PERSON: FOR ENGINEERING ISSUES

Shobhna Singh

Sr. Manager (TBEM)

BHARAT HEAVY ELECTRICALS LIMITED,
TRANSMISSION BUSINESS GROUP,

Plot no.: - 25A, Sector-16 A, Noida,
Distt. Gautam Buddh Nagar, UP-201301

PHONE: 0120-674-8514/ 97183 58520
E-mail: shobhna@bhel.in

CONTACT PERSON: FOR CONTRACT EXECUTION ISSUES

Lakshman Sarkar

GM (TBES, TBNS & Overseas Projects)
BHARAT HEAVY ELECTRICALS LIMITED,
TRANSMISSION BUSINESS GROUP,

Plot no.: - 25A, Sector-16 A, Noida,
Distt. Gautam Buddh Nagar, UP-201301

PHONE: 0120-674-8620 / 96500 26888
E-mail: lakshman@bhel.in
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HSE CONDITIONS
at a GLANCE (for bidders)

alfu

Transm ission Business Group, Noida



Transmission Business Group

Doc No. TBG/HSE/NIT-01

F g 3T .
‘ HSE Department, HQ, Noida Rev No. : 01
” [l Date: 22.10.21
HSE Conditions at a Glance for Bidders | Page-10f17
DOCUMENT CONTROL
Document TBG/HSE/NIT-01
number:
Issue number: 00 Issue date: 08.01.2020
Revision number: 01 Revision date : 22.10.2021
Prepared by Checked by Approved and Issued
for use by
Name Sanjeev Sharma Arvind Kumar Pandey Anindya Chakraborty
Designation Addl. Engineer Engineer Adl. General Manager
Signature -sd- -sd- -sd-
Date 22.10.2021 22.10.2021 22.10.2021

By H

BHARAT HEAVY ELECTRICALS LIMITED

TRANSMISSION BUSINESS GROUP

9-10% Floor, Joy Tower, C-Block, Sector-62 Industrial Area Phase-Il Noida (UP). 201301
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BHEL TBG through its long experience and policy, has developed a culture to consider wellbeing of the society,
protection of environment and occupational health and safety of its workers first. TBG has also a culture of
transparency in all its business activities. In line to this culture, this NIT annexure is prepared as a peeping window
in to the TBG HSE requirements which need to be 100% complied by the successful bidders while executing the
contract. Interested bidders should go through these HSE conditions:

| .
In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believesin
zero tolerance for unsafe work/non-conformance to safety and in minimizing environmental

footprint associated with all its business activities. We commit to continually improve our HSE
performance by:

® Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

e Ensuring compliance with applicable legislation, regulations and BHEL systems.

L] Taking up activities for conservation of resources and adopting sound waste management
by following Reduce/Recycle/Reuse approach.

e Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination/ substitution/reduction/control.

® Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and for selection of plants, technologies
and services.

® Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues

® Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

® Communicating this policy within BHEL and making it available to interested parties.

Atul Sobti

June 5, 2018 Chairman & Managing Director
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2. Legal Compliances:

a. Statutory Provisions: All the sub-contractors are to comply with client specific rules and

procedures, the National legislations and codes, in particular the following or their revised versions:

Srl. | Acts/Rules Name Srl. | Acts/Rules Name

No No

1 The Factories Act 1948, Amendment Act 11 Contractor labour Act, 1970
1947 (Regulation and abolition)

2 The Environment Act 1986 12 Provident fund Act, 1952

3 Workmen’s Compensation Act, 1923 13 | Payment of gratuity Act, 1972

4 Building and Other Construction Workers 14 | Indian Explosives Act and the explosives
(Regulation of employment and condition of Rules 2008
service) Act, 1996

5 Buildings and Other Construction Workers 15 | The Gas Cylinder Rules, 2016, Static and
Welfare Act, 1996 Mobile Pressure Vessels (Unfired) Rules

2016

6 Payment of wages Act, 2017 16 | The Indian Electricity Act 2003 and Indian
Equal remuneration Act, Electricity Rules 2005

7 Minimum wages Act.1948 17 | The Atomic Energy Act, 2015

8 Employers liability Act, 1938 18 | The atomic energy (Radiation Protection)

Rules. 2004
9 Industrial dispute Act, 1947 19 | National Fire Protection Association (NFPA),
10 maternity benefit amendment act 2017 20 | National Building Code of India 2016 etc.
b. Indian Standard (IS) Codes related to HSE

All the sub-contractors are to comply with client specific rules and procedures, the National legislations and

codes in particular the following or their revised versions:

Srl IS Code Applies on

1 IS: 4081 -1986 Safety code for Blasting and Related Drilling operations
2 IS: 3764 -1992 Safety code for excavation work

3 IS: 5121 -1969 Safety code for pilling and other deep foundations
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4 IS: 2750 -1964 Specification for steel scaffoldings

5 IS: 3696 (Part-1)-1987 Safety code for scaffolds and Ladders: Part- | Scaffolds

6 IS: 3696 (Part-11) -1991 | Safety code for scaffolds and Ladders: Part —II Ladders

7 IS: 4082 -1977 Recommendations on stacking and storage of construction materials at
site (First revision)

8 IS: 4130-1976 Safety code for demolition of building (First revision)

9 IS: 4912-1978 Safety requirements for floor and wall openings, railings and toe boards
(First revision)

10 IS: 5916- 1970 Safety code for constructions involving use of hot bituminous materials

11 IS: 7205 -1974 Safety code for erection of structural steel work

12 IS: 7969 -1975 Safety code for handling and storage of building materials

13 IS: 8989 -1978 Safety code for erection of concrete framed structures

14 IS: 7293 -1974 Safety code for working with construction machinery

15 IS: 2212 -1991 Pipe lines —Identification —Colour code

16 IS: 5216 -1982 Recommendations on safety procedures &practices in Electrical works
(Part -1 &lI)

17 IS: 875 -1964 Code of practice for structural safety of buildings and loading standards

18 IS: 10386 -1983 General aspects Part-1 -1983, Part-2 -1982, Part-6 -1983, Part-10 -1983-
Amenities, Protective clothing and equipment, construction, storage,
handling, detection and Safety measures for gases, chemicals and
flammable liquids

19 IS: 10500-2012 Drinking water (Specification)

20 IS: 10291 -1982 Code of dress in civil engineering works

21 IS: 2925-1984 Safety helmets

22 IS: 1179-1967 Welding helmets

23 IS: 7524 -1979 (Part-1) | Safety goggles

24 IS: 9167 -1979 Ear muff /Ear plugs

25 IS: 6994 -1973 (Part-I) | Canvas hand gloves, Cotton hand gloves, Chrome leather gloves

26 IS: 4770 -1991 Rubber hand gloves tested for 15,000 volts

27 IS: 3521 -1999 Full body safety harness

28 IS: 11057 -1984 Specification for Industrial safety nets

29 IS: 13415 -1992 Protective Barriers in & around buildings (Code of safety)
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30 IS: 13416 -1992 Preventive measures against Hazards at work places-Recommendations
part-l Falling materials hazards Prevention part-I

31 IS: 13416 -1992 Preventive measures against Hazards at work places-Recommendations
part-1l Fall Prevention

32 IS: 15298 -2011 Personal Protective Equipment -Safety shoes

(Part 1&2)

33 IS: 12254 -1993

Poly vinyl chloride (PVC) industrial boots

34 IS: 5557:2004 Industrial and Protective Rubber knee and Ankle boots

35 IS: 2878 -2004 Co2 Type fire extinguisher

36 IS: 2171 -1999 Dry chemical powder fire extinguisher

37 IS: 13849 — 1993 Fire extinguisher for ABC fires

38 IS: 10204-2001 Mechanical Foam type extinguisher (Foam used shall conform to IS:
4989 -1974 and Co2 cartridge shall conform to IS: 4947 -1985)

39 IS: 3786 -1983 Methods for computation of Frequency rate and Severity rates for

Industrial injuries and classification of Industrial accidents (First

revision)

c. The Sub-contractors need to

Attend HSE familiarization program at TBG-HQ with his site management team. This will
be a half day long awareness session on HSE requirements and compliances which the
agency is supposed to fulfil during contract execution at site. The session shall be taken
by TBG HSE department on intimation by TBSM. (Rev-01)

Request for issuance of Form-V in their name from customer on behalf of BHEL

Get the Labour license registration from concerned Labour office.

Get the BOCW Registration done along with the labour license.

Get their labourers registered under BOCW for benefits provided by the office.

Maintain Seven registers of labours as per BOCW requirement.

Ensure payment of wages to labours not less than the current minimum wages applicable
in the premises.

Ensure PF deduction of labourers and submission of proof to BHEL office (Wage sheet,
ECR & Challan copies) duly signed.

Submit Labour Payment Certificate by 10th of Every month.

File timely returns, get renewals done and submit a copy to BHEL office.
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Get Workmen’s Compensation policy before the start of work, covering all the labourers
and staff,

o Policy should clearly mention the project name and location,

o should be as per labour class and wage.

o Should cover all the height workers with clear mention of Max. height.

o Policy should be submitted to BHEL office and renewal before expiry.
Issue employment card to every worker.

a. Labour Welfare

1.
2
3
4.
5
6

10.

11.

Declaration of normal working hours and weekly off day, Payment day & intervals

Paid rest days & holidays.

Payment of overtime @ twice the normal wage rate.

No labour shall be allowed overtime >12 hrs/week, limited to 48 hrs/month.

Rest and lunch area.

Separate Male/Female Toilets and Lavatories, clearly marked in local Language and
provided with signage.

Cold and clean drinking water facility suitable to strength and near workplace

Creche for children of female workers as per BOCW requirements

Arranging labour accommodation in hygienic environment with the facilities of Water
(Drinking, Sanitation), washing and bathing area, toilets in sufficient nos., clean and safe
camps and surrounding, access road, well illuminated camp and roads, mode of contact,
transport facility, first aid centre, 24x7 Security etc.

Cooking and eating place to be maintained in hygienic condition

General awareness of health and hygiene.
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b. Medical facilities and Health centres

e Availability of first aid box at every work location and agency office, with contents as per
BOCW requirement.

e Emergency vehicle (four wheeler) at work place

e Availability of stretchers in emergency vehicle and in office.

e Trained first aider

e Medical check-up for all the supervisors and workers including cooks, at the time of
induction and annually thereafter.

e Tetanus Vaccination for all in every six months.

e |dentification and tie-up with nearby reputed hospital(s) and display of their contact

number in Emergency contact list.

4. House Keeping & Storage

Housekeeping is a continuous process and is the part of work. Agencies shall maintain safe and
presentable housekeeping all the time in their respective areas, common work locations and passage
areas. Roads, passages, staircases, entrance/exit gates shall always be maintained obstruction free. No
material shall be left or stacked at the roof edges. Agency shall make arrangements to remove scraps on
regular basis and dispose them at a space provided by customer, clearly fenced and marked by the sub-
contractor as “SCRAP YARD”. Suitable arrangement like dedicated housekeeping team and tractor/hydra
should be identified for this work.

Construction materials like shuttering materials, staging materials, cables, re-bars, cements bags, earthing
flats and rods, FF pipes, surplus soil etc should be stored/stacked properly such that it should neither pose
threat to safety of man nor should obstruct the free movement of man and machineries.

Every sub-contractor should have separate and well maintained storage area for his own materials, T&Ps,
PPEs and BHEL issued materials. Consumables like diesel, cotton, grease, oil, paint, admixtures and other
fire potential materials should be stored separately with suitable firefighting facility.

Fire capacity of store area to be assessed and accordingly fire extinguishers shall be planned suiting the
class and capacity of fire. Sand heaps may also be stacked in open store yards suitably to use in case of
fires.
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5. Site Safety
a. Induction and others safety trainings

Every sub-contractor shall make arrangement to provide induction training as per BHEL and/or
customer requirement on a pre-approved and fixed module to all its new inductees irrespective
of class or grade of appointment/hire. He shall also arrange the required facilities for induction
training such as board, marker, dummy, posters/banners with all the mandatory PPEs.
Sub-contractor shall also arrange for periodic trainings on fire-fighting, first aid, CPR, importance
and use of PPEs, electrical safety, hot work safety, Height work safety, confined space, deep
excavations and barricading, concreting work safety etc.

b. Appointment of Safety Officer/Supervisor

Every sub-contractor shall appoint at least one full time qualified safety officer having
gualification and experience as specified in Schedule-VIII of BOCW Act-1996. He shall not be
assigned any duty/work other than assisting in upliftment of safety practices. He shall perform
his duties in accordance with the requirements of Schedule-VIIl of BOCW-1996. He shall ensure
daily TBT, induction training, health check-up and other such compliances as per HSEP-14 on
regular basis. In case of non-appointment, agency shall be penalized as per provisions in clause
no. 7.0 of HSEP-14 (HSE Plan for Site Operations (subcontractors)) (Rev-01)

c. Safety organisation, Safety committees and meetings

Safety officer shall report directly to the head of the projects of the sub-contractor management.
There shall be some appointed or nominated safety stewards from each sub-group like
shuttering, bar-bending, concreting, brick work, material handling, structure erection, cable
laying, pipe work, maintenance, batching plant, housekeeping etc.

A safety committee shall be formed including members from different agencies, BHEL and
customer covering at-least 50% participation from workers. Safety committee shall meet on
weekly basis or as may be decided by customer, outcomes shall be complied as committed.

d. Personal Protective Equipments.

Unless mentioned otherwise, there will be three mandatory PPEs- Safety shoes, Safety Helmet
and Reflective jackets conforming to relevant IS codes as mentioned above.

Every person entering in the project premises shall use above mandatory PPEs.

There will be other PPEs too based on the work requirement like:

Twin lanyard full body harness, fall arresters and life lines for height workers,

Face shield for welders and grinders, Induction helmets and Electrical resistant shoes with
FRP/PVC toe for electricians and commissioning engineers, Gum boots for concrete workers and
manual excavators, Goggle for gas cutters and grinders, Aprons for welders, shoulder pads for
material handlers, Hand gloves — Leather for binders/welders/grinders, certified Rubber gloves
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for electricians, PVC for concrete/cement handlers, cotton-housekeeping team/brick
coolies/erectors, cable laying men and other material handlers. Dust mask for cement handlers.

e. Material Handling

BHEL as a policy discourages continuous manual handling. Material handling contributes a major
portion in the project and hence proper means (mechanical/ electrical powered) should be
deployed appropriately for this work. Cranes/Faranas/hydras should not be used for material
transportation for long distances(>100m), if such movement is un-avoidable, it must be
accompanied by a trained signal man. Long materials should be guided by tagline. Roads for
material movement should be free from obstructions. Lifting appliances must be in good
condition and must have test/inspection certificates.

Lifting tackles like- D-shackles, chains, ropes, slings, belts shall be periodically inspected and shall
have valid test certificate and/or third party inspection certificates.

Painted/galvanized structures/materials to be lifted by adequate capacity nylon belts only.

If a machine undergoes a major maintenance, fresh TPl shall be required before use.
Hydraulic/pneumatic machines shall be free from leakages. Daily checklist to be filled and
witnessed by the concerned supervisor before start of the work.

f. Vehicle/Machinery Documents and other safety requirements

e Crawler mounted boom cranes/Tyre mounted telescopic cranes/tower cranes

1. Valid third party inspection certificate.

2. Valid Insurance policy

3. Registration Certificate (if applicable)

4. Valid Pollution under control (PUC) (if applicable)
5. Fitness certificate from RTO (if applicable)

6. Operator’s valid license, experience and/or competence certificate.
7. Swing horn

8. Reverse horn

9. Boom aviation light

10. Approved Load chart (inside cabin)

11. Fire extinguisher (inside cabin)

12. First aid kit (inside cabin)

13. Boom angle indicator

14. Hook Latch

15. Reflector strips on around cabin and on boom

e Loader backhoe (JCB), crawler excavators (Poclain), Hydra,
1. Valid third party inspection certificate.
2. Valid Insurance policy
3. Registration Certificate (if applicable)
4. Valid Pollution under control (PUC) (if applicable)
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5. Fitness certificate from RTO (if applicable)

6. Operator’s valid commercial license, experience and/or competence
certificate.

7. Reverse horn

8. Approved Load chart (inside cabin) (Hydra)

9. Fire extinguisher (inside cabin)

10. First aid kit (inside cabin)

11. Hook Latch (Hydra)

12. Reflector strips on around cabin and on boom

Tipper, Transit mixtures (TM), Self-loading concrete mixture (Ajax Fiori), Tractors
1. Valid third party inspection certificate.

Valid Insurance policy

Registration Certificate

Valid Pollution under control (PUC)

Fitness certificate from RTO

o vk wnN

Operator’s valid commercial Heavy license, experience and/or
competence certificate.

7. Reverse horn

8. Fire extinguisher (inside cabin)

9. First aid kit (inside cabin)
10. Reflector strips on around cabin and on body

Note: 1. Tractors may be allowed with Light Commercial/non-commercial license on customer’s

consent.

e (ars, Taxis, scooters, motor cycles and other public carriers

o Valid 2/4 wheeler license (as applicable- commercial/non-commercial)
o Registration Challan

o Valid Insurance

o Pollution under control

g- Man-lifts (Cherry pickers), Scissors Lifts

© RNV A WN R

Trained operator with experience/competence certificate and license
Valid third party inspection certificate.

Valid Insurance policy

Registration Certificate (if applicable)

Valid Pollution under control (PUC) (if applicable)

Swing horn

Reverse horn

Boom aviation light

Fire extinguisher (inside cabin)

10. First aid kit (inside cabin)
11. Reflector strips on around cabin and on boom
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Note:

1. No one shall ride man-lift bucket without safety belt, safety shoes, helmet and reflective jacket.

2. Not more than 3 persons at a time will board in bucket of man-lift (without any heavy materials) including
operator.

3. Operator will not leave the machine while persons are elevated and working.

4. No one other than the authorised operator will operate the man lifts/Scissors lifts.

h. Excavation

Prior permission/clearance from customer is a must for excavations in areas where underground service
services such as gas/water/oil/chemical/electrical lines may be routed. Due precautions shall be taken
during excavation in such area. Excavations near water bodies (ponds/canals etc.) shall be done with
sand/soil bags ready to plug water from accidental damaged/burst of edges. All the excavations shall be
done by either step cutting (min. 600mm step at every 1.5m depth) or slope cutting at 1:2(X:Y axis) (or
greater depending upon the soil condition). Where step cutting/slope cutting is not possible due to space
constraints, shoring/shuttering or sheet piling to be used to check collapse of soil.

Excavated soil shall be stacked away from edge of the pit, at-least 1.5 meters or half of the depth
whichever is higher. Height of the stack shall not exceed 2m in height.

Ramps shall be provided for access of the workers in large pits and ladder of metal/good built for small
pits. Ladders shall be of sufficient length protruding at least 1m above the ground level.

Pumps of adequate capacity shall be available for pumping out of water. No lone worker shall be allowed
to work in any excavation. Overloaded vehicle shall not be allowed near excavated pits.

i. Bar bending and Binding

Bar bending machine shall be installed under shed/roof. It shall be properly earthed and maintained for
operation. Housekeeping of the area shall be team’s responsibility on daily basis. All be bar benders shall
be given hand gloves (leather/cotton) in addition to mandatory PPEs. Scrap shall be segregated and
moved to scrap yard on regular basis. Bar bending station shall be located away from Main plying
roads/passages. The station shall be well illuminated, shall have a maintained first aid kit and potable
water. Station shall be located in such a way that the movement of the material be minimised.

j-  Concreting

No electric vibrators shall be allowed to use. All the concrete workers shall be issued gum boots, safety
helmets, reflective jackets and PVC hand gloves. Free fall of concrete from chute shall not exceed 1m in
height. Heavy machineries/ vehicles shall be kept at least 2m away from the edge. Emergency vehicle
shall be available near concreting work. Late night works shall be avoided, if it is unavoidable, a prior
permission from BHEL/Customer is mandatory.
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k. Welding, Gas Cutting & other hot works

Welding: Only experienced welders should be deployed for welding jobs. Welders shall be provided with
apron, hand gloves, arm pads, leg pads, face shield and safety shoes. Welding leads shall be joint less and
insulated. Power input point shall be fully covered at machine.

Gas cutting: If LPG is being used, domestic cylinder is strictly prohibited inside the project premises, (not
allowed for site kitchen too). Hose pipes shall be in good condition without cracks, cuts, punctures or
joints. Ends should be clamped with worm clamps. Dial gauges shall be of good quality and duly calibrated.
Flash back arresters is a must for both oxygen/acetylene or LPG/Oxygen combination. Cylinders shall be
stored, transported and used in vertical position only. When not in use, they shall be capped. Empty and
filled cylinders to be stored separately with distinct marking.

Cylinders shall neither be rolled on the ground nor thrown during loading/unloading.

Grinding: Grinder shall be given clear glass face shield, apron, safety shoes, ear muffs and hand gloves.
Grinder machines shall have wheel guard. Plug tops to be used for power connection preferably three
wire type. Only trained persons shall be allowed to use grinders, abrasive cutters. Electrical connection
shall be free from cuts, joints etc.

. Erection & Height Work

Only trained filters and experienced helpers shall be engaged in erection work. Step bolts of lattice towers
shall be checked for full tightness with spring washers before use. Height pass shall be issued to the
identified group of erectors who have passed medical test and have working experience at height. Name
of such workers shall be displayed at appropriate place. These workers only shall be allowed to work at
height. Height work shall not be permitted in high wind/bad weather condition, during raining or in
night/dark.

m. Electrical Safety

BHEL usually provided single point power source and sub-contractors draw power from there. Otherwise
agencies make their own arrangement for construction power like DG sets etc. Sub-contractors shall
submit their load requirement (amperage & phase) to BHEL before start of work. Accordingly, they shall
make arrangements to draw power and distribution arrangements too in a safe way. MCCBs and HRC
fuses to be put in circuit for short circuit and overload protections and RCCBs of 30mA sensitivity to be
put at each distribution panel for human safety. Earthing pits shall be installed at each distribution point
and maintained below three Ohm resistivity which shall be inspected randomly. The distribution points
shall be clean, free from vegetation and water logging, easily accessible and covered/protected from
three sides and top for rain. Earthing of DBs shall be done by 25x3mm Gl flats connected from proper
earth pits. Insulation mat, PVC Sheet/Wooden plank to be placed before DBs as platform. DB Sheds shall
be legibly marked with name of agency, contact no of electrician and SLD of that DB. Only industrial plugs
and sockets shall be allowed. Three wire (Phase, neutral and earth) system shall be used for tools, lights
and machineries and two wire power draw shall be strictly prohibited. PTW and LOTO system shall be
maintained to work on LT system. Name and contact no of authorised electricians who will be responsible
of electrical power facility maintenance shall be submitted to BHEL by Agencies. Unauthorised sharing of
power from one agency to other is strictly prohibited. Electricians shall use standard PPEs and insulated
tools only. Standard and tested/certified discharge rods to be used in the areas where there is a possibility
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of residual current or induction charge. The induction rod to be connected to the earth first and removed
in the last. Induction helmets only to be used in the charged area. Electricians to be provided with
electrical resistant safety shoes having FRP/PVC toe.

n. Dust Gases and fumes

Sub-contractor shall make arrangements to avoid accumulation of dust fumes and gases. Cement
handlers inside store or at batching plant and gravel spreader shall be given effective nose masks and
jaggery (at least 200g per person per day). DG sets and other machineries like cranes excavators etc. shall
have valid and effective PUC certificate and shall have maintained engine with silencer. No IC engine
operated machine shall be used in confined and covered area like hall, sheds, store etc. where
accumulation due to lack of ventilation can increase to harmful levels. Dedicated arrangements (tanker
or tractor with sprinkler) shall be made by the sub-contractors (individual or jointly) to continuously
subside the dusts arising out of the movement of the vehicles roads/passages. Welding activities near
roof accumulates harmful gases. Welders in such positions shall be provided with effective masks
conforming to IS standards.

o. Vehicular Traffic

Speed limits defined within the premises shall strictly be followed by the drivers/commuters of
construction as well as other vehicles.

Every construction machinery, man-lift shall display the name, contact no and passport size
photograph of the authorised operator (There can be one or more authorised operators).

No one other than operator and co-operator shall sit inside the cabin of any construction
machine while it is working.

Construction machineries (tractor, trucks, tippers, JCBs, hydra, Fassi cranes etc. shall never be
used as mode of public transport. Machineries like Ajax Fiori and hydra shall not be driven in
back direction except for small distances. No overloaded vehicle shall be permitted entry in the
project premises.

Over speeding shall be reported and driver/operator shall be barred from entry or shall be
penalised.

Drunken drivers shall be barred from entry in the project.

Carrying harmful weapons like knives (>6"), guns etc. shall permanently disqualify the person
from entry in project premises.

p. Barricading and floor openings

Every pit deeper than 4 feet (1.2m) shall be barricaded immediately after excavation and will remain
barricaded till backfilling.

Pits/trenches drains near roads, passages whether temporary or permanent shall be hard barricaded and
well illuminated. Roof edges and openings shall be strictly hard barricaded and illuminated. Height works
like masonry works, structure erection, erection by cranes, Lattice tower/beam erection areas shall be
barricaded to restrict entry. Areas under charging/commissioning shall be barricaded and caution boards
shall be displayed on newly charged areas.
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q. Scaffold & Ladder

No bamboo/wooden scaffold shall be allowed to be used. Only tubular steel scaffolds with couplers
conforming to the relevant IS codes shall be allowed with base plates. Standard steel or wooden planks
to be used as platforms and no packing materials shall be used. All the platforms shall be built with
provisions of top rail at 1m height, mid rail at 0.5m height and toe boards of min 6” height at floor level.
Minimum width of platform shall be 900mm and if wheel barrow is to be used then 1200mm. Means of
access to be provided in the form of ladders, ramps or staircase. Multilevel work platforms or those
platforms having passage underneath shall be provided with safety net, screen or canopy at each level
for protection from falling objects. Platforms shall be free from concrete, debris or other materials.
Platforms shall not extend out of the putlogs and shall be secured and fastened. Decking shall be made
non-skidding.

Scaffolds under erection shall be tagged “RED”, under repair/maintenance/inspection shall be tagged
“YELLOW” and ready for use shall be tagged “GREEN”

Only metal ladders in the construction site and FRP ladders in charged areas shall be allowed. Ladders
made from packing materials shall not be used. Ladders shall be securely fixed at bottom, top and long
ladders at middle points too at an interval not more than 2400mm and must have a landing at every 6m.
Inclination angle should be approximately 1:4 (X:Y) or 75deg. Ladder must extend at least 1m above the
platform/access area. Gap between two rungs shall not exceed 300mm. Portable ladder should not be
more than 4m in length. Minimum width of the ladder shall not be less than 300mm.

Use of Mobile aluminium scaffold is preferably advisable for erection of transformers/reactors.

r. Illlumination

The sub-contractor shall ensure that the areas such as work stations, buildings, batching plants,
passages/roads, stores, rest areas, power sources, staircases etc. are illuminated sufficiently to make safe
work conditions at site and shall not be less than the relevant IS standards. Excavations/ below ground
level structures near passages/roads shall also be sufficiently illuminated.

s. Safety banners/posters, caution boards

Sub-contractors shall display boards and banners in sufficient quantity having safety signs, slogans,
important messages, pictures, cautions at prominent locations to promote safety and spread awareness
for important precautions such as “Deep Excavation Ahead”, Speed Limit”, “Charged Area”, “Do not

VAT

operate”,

» u

Hard hat area”, “No smoking Zone” etc. Boards containing messages of Emergency contacts,
First aid facility, rates of minimum wages, working hours, rest day etc. should be displayed at specific
areas.

t. Waste management and disposal

Sub-contractor shall make suitable and effective arrangement to remove waste material from site on
regular basis and store them in an identified and safe location. Disposal of wastes shall also be done as
per manufacturer’s instructions or as per the guidelines laid by legal authorities. Re-bars, Cement bags,
packing material (wooden/metal/plastic/paper), paint, oil, grease, cables (armour, sheathing, insulation),
civil debris, metal chips, Gl sheet scraps, batteries etc. are the common waste materials. Sub-contractor
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shall arrange disposal of the hazardous wastes/materials in conformance to the legal and contractual
requirements only.

u. Inspection of PPEs, T&Ps, Machineries and lifting appliances

All the PPEs, T&P and lifting appliances purchased newly by sub-contractors shall have test certificates
which shall be submitted to BHEL office periodically or on demand. There shall be at least monthly joint
inspection schedule for inspection of healthiness of all the PPEs, T&Ps and lifting appliances. All the lifting
appliances shall be tested and examined by a competent person before taking into use for the first time
or after it has undergone any alterations or repairs liable to affect its strength or stability

and also once at least in every twelve months. To confirm quality of the PPEs as per the relevant IS
codes, BHEL may ask sub-contractors to get any or all types of PPEs tested through NABL approved lab
as per relevant IS codes. At any stage, the 100% cost of such tests shall be in the scope of respective
sub-contractors.

v. Cable Laying

Sub-contractor shall ensure cable trenches free from water, mud, debris, snakes, Scorpios, lizards before
start of the work in trenches. Cable drum rollers shall be used to pull cables out of drums to

avoid twisting of cables. Hand gloves, Safety shoes/gum boots, reflective jackets, safety helmets shall be
provided to the workers. Cable laying area shall be well illuminated.

w. Fire Protection

Every sub-contractor has to maintain their working area, store and office area free from bushes. Stacking
of flammable materials like wood, paper, plastic, paint, oil, grease, fuel, cotton, gases etc. at isolated place
disconnected from other storage and office areas. Adequate arrangements of firefighting means like
suitable extinguishers, fire/water buckets, water tanks, sand dunes etc. shall be made by the agency
depending upon the fire capacity assessed or as per MSDS. Fire drills and trainings on how to operate fire
extinguishers and how to react in case of fire breakouts shall be the part of regular training program.
Guards and store persons must be a regular participant of such training programs. A list of trained
firefighting persons and periodicity of such training programs shall be submitted to BHEL by every agency
and same to be adhered. Sufficient number of fire extinguishers with suitable class shall be placed at such
locations where there can be fire hazard like stores, pantry, office, DG set, electrical distribution panels
etc.
x. Fencing of exposed rotating parts

Exposed rotating parts poses great threat to the person in vicinity. Such parts need to be fenced/covered.
Guards are mandatory of grinders, abrasive cutters. Flywheels of the engines of heavy machines, Diesel
engines, DG sets need to be covered. Electric winch machines, pulleys, chains, shafts, exhaust fans at
reachable height, table fans, need to be caged/fenced. Such fencing/guard shall not be removed while
machinery is in operation.
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y. Emergency preparedness response plan and periodic mock drills.

Sub-contractor shall comply JSA (Job Safety Analysis) and arrange to mitigate the effects of identified
possible hazards. He shall also define following in response to emergency preparedness:

An emergency assembly point and put a board of the same with information to all in induction training.
Have facility of ambulance or tie-up with nearest hospital for service in minimum possible time (Max-
30min) if there is not ambulance inside the premises.

Ensure availability of emergency vehicle with driver all the time at site during work.

Conduct mock-drills on possible risks like electrocution, fall from height, fire, heat stroke etc., record
responses and take photographs to submit in BHEL office. Stretchers availability in emergency vehicle or
at work place should be well accessible. Provide fire extinguishers of right type at right place in right
quantity with information to all. Display emergency contact nos. to various risk locations and at office,
service building or at major work locations. Provide first aid training by doctors for and display names of
such trained first aiders and fire fighters. Rescue kit with trained staff or man lift or both to rescue a man
hanging by safety belt at height. Provide running water tap near chemical storage and handling points.
Agencies shall follow emergency response plan prepared by BHEL in each area of work, store and office.

z. Safety reports & Reporting of accidents

BHEL will provide “formats and checklists’ for the purpose of records/documents pertaining to the
compliance of aforesaid clauses. Agencies shall be responsible for strict adherence and compliance for
timely generation and fill-up of the checklists and reports. These shall be submitted on weekly and
monthly basis as specified in the formats.

Agency shall also promote such an environment that the near misses, incidents and accidents are
reported by every person, whosoever witnesses them. These shall help in analysing the trend and taking
measures in reducing/stopping the accidents/incidents. Initial reporting can be in any form-by call, SMS,
WhatsApp, e-mail, letter etc.

Major and fatal accidents or high potential incidents shall be investigated for route cause and outcomes
shall be immediately implemented to check recurrences.

6. General conditions and penalty clauses

Following are the general conditions:

PPEs shall not only bear the ISI mark but also be conforming to the required standards, 100% compliance
of the PPEs is mandatory.

Over speeding of vehicles shall attract penalty/notice and recurrence will attract debarring from entry
into project premises.

Hiding of facts like incidents, accidents, fake/forged reports/certificates shall also attract penalty/ notice
or both. Only approved third party agencies shall be allowed to inspect the machines, T&Ps. Reports shall
directly be sent to BHEL/customers by the third parties.

Insurance and TPIs to be renewed before expiry. Machines, T&Ps shall not be allowed to work if renewal
delayed. Continuity of WC policy to be maintained religiously by the respective agencies.
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Agency shall submit the status report of his labour license, BOCW registration, WC Policy, insurance & TPI
validity on monthly basis with list of machineries and T&Ps
Sub-contractors shall also maintain a buffer stock of all the PPEs in at least 20% excess to the present
strength of the work force.
If construction power is not drawn as per the guidelines laid in clause no. 5(m), given above, BHEL may
take-up this work at the risk and cost of the agency and/or may withhold a sum of min. Rs. 50,000/- (Rs.
Fifty Thousand) or more as the site in-charge deems fit till the system is aligned as per aforesaid
requirement.
Agencies shall be responsible for the compliance of the above requirements. Failure in one or more
clauses/area shall attract a notice or monitory penalty or a combination of above.
Monitory penalty will be
e Rs. 1000/- per person/incident per day for non-conformity in above areas.
e A Major/severe accident shall attract a penalty of Rs. 2,00,000/- per head
e Fatality or permanent disability with total loss of earning capacity, if any, will attract
a penalty of Rs. 5,00,000/- (Rs. Five Lakh).
e Further fatality/permanent disability shall attract double the last penalty imposed on
the agency.
e Above penalties are exclusive of medical expenses of the victim or compensation to
the family through insurance policy (WC Policy or group insurance).
e Penalties imposed by customer shall be fully transferable to the sub-contractor. In
the event of above cases, penalties shall be imposed whichever will be higher.
e Evaluation of agency’s performance on HSE compliance shall be done as per BHEL
guide lines/system.
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SECTION - A

GENERAL INSTRUCTIONS AND INFORMATION FOR TENDERER

A.1.0: PROCEDURE FOR SUBMISSION OF SEALED TENDERS

Please refer Annexure to the Conditions of Contract for Erection !
work attached with the tender documents \

PART - 1I (PRICE - BID) COVER -1I:

Rate/Price Schedule only shall be given in this part - II “Price Bid”.

A.2.0: PROCEDURE FOR EVALUATION OF PRICE BID

Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS"
attached with the tender document
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A3.0
Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS"

attached with the tender document

A4.0

AS5.0

A.6.0

A.7.0

A.8.0

A9.0
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A.10.0
A.11.0
A.12.0
A.12.1
Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS"
A12.2 attached with the tender document

S

A.12.3 Three years financial turn over (certified), present commitments with all orders in
hand, value of total order, value completed, and balance with completion dates as
per Annexure-A.
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Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS" attached with the tender document


A.l2.4

A.12.5

A.12.6

A.12.7

A.12.8

A.12.9

A.12.10

A.12.11

A.12.12

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

ORGANISATION CHART & MANPOWER DEPLOYMENT:

The organisation pattern and the manpower that are totally available with him &
that will be deployed by the tenderer for this work in the form of month wise and
category wise deployment plan duly indicating the number of Engineers,
Supervisors, Skilled and Unskilled Workers etc. as per proforma at Annexure-B
shall be submitted.

A list of machines, tools and plant that the tenderer is having and those that will be
deployed on this job giving proof of ownership or any tie-up of equipment as per
proforma enclosed at Annexure-C.

Analysis of unit rate quoted as per proforma enclosed at Annexure-D.
Declaration sheet as per proforma enclosed at Annexure-E.
Checklist as per proforma enclosed at Annexure-F.

Certificate from schedule Bank to prove his financial capacity to undertake the
work or solvency certificate from the concerned Government Authority.

A certificate of Income Tax/Sales Tax verification from the appropriate authority
in the forms prescribed duly indicating annual turnover. These certificates shall be
valid for one year from the date of issue or for the period prescribed therein for all
tenders submitted during the period.

In addition to the above, the particulars required elsewhere in the tender
documents.

NOTE: In terms of clauses A.12.1 to A.12.11 above, all the data required to be
enclosed with the tender need to be furnished neatly typed, signed & stamped in
the given formats only (in the form of separate sheets) failing which the tender
may be considered as incomplete and is liable for rejection. Documentary proof
wherever necessary also need to be enclosed.

A.13.0 EARNEST MONEY DEPOSIT

A.13.1

Please refer " Annexure to conditions of contract for ETC Work"
attached with the tender documents.
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A.132

A.133

A.134

A.13.5Please refer " Annexure to conditions of contract for ETC Work"
attached with the tender documents.

A.13.6
A.13.7

A.13.8

N

Above clause No. A.13.0 stands deleted. Please refer Annexure to conditions of contract for ETC works.

A.14.0 AUTHORISATION AND ATTESTATION:

A.14.1 Tenders shall be signed by persons duly authorised / empowered to do so. Certified
copies of such authority and relevant documents shall be submitted along with the
tenders.
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Please refer " Annexure to conditions of contract for ETC Work" attached with the tender documents.


A.15.0

A.15.1

A.16.0

A.l16.1

A.17.0

A.17.1

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

VALIDITY OF OFFER:

THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE FOR A MINIMUM
PERIOD OF FOUR MONTHS FROM THE DATE OF OPENING OF TENDERS.
In case the BHEL calls for negotiations, such negotiations shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the
tenderer.

EXECUTION OF CONTRACT :

The successful tenderer’s responsibility under this contract commences from the
date of issue of the Letter of Intent by BHEL. The successful tenderer shall be
required to execute an agreement in the prescribed form as per Annexure-H with
BHEL within a reasonable time after the acceptance of his tender and in any case
before submitting the first bill for payment. The expenses for completion,
stamping and registration of the agreement with prescribed authority if necessary,
shall be borne by the contractor.

SECURITY DEPOSIT:

Please refer " Annexure to conditions of contract for ETC Work" attached
with the tender documents.
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Please refer " Annexure to conditions of contract for ETC Work"
attached with the tender documents.

g)

h)

3
k)

D

Note
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A.17.2

A.17.3

A.17.4

A.17.5

A.17.6

A17.7

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

Please refer " Annexure to conditions of contract for ETC Work" attached with

the tender documents.

AN

Above clause No. A.17.0 stands deleted. Please refer Annexure to conditions of contract for ETC works.
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
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A.19.0 REJECTION OF TENDER & OTHER CONDITIONS:

A.19.1
Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS"
attached with the tender document
A.19.2
A.19.3
A.194
A.19.5
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Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS" attached with the tender document


A19.6

A.19.7

A.19.8

A.19.9

A.19.10 ¢

A.19.11

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS"

attached with the tender document
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A.19.13

A.19.14

BHARAT HEAVY ELECTRICALS LTD.

TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02
The tenderers must go through Annexure ‘Q’ of Section-B which details out the
List of Tools, Tackles & Calibrated Test Equipments to be arranged by ETC
contractor together with special purpose instruments which can be provided by
BHEL free of cost for execution of work provided the same is informed to BHEL
on award of contract.

Also, Annexure ‘Q’ gives the details of specialised Services which can be provided
by BHEL for system commissioning on NO CHARGE basis with advance
intimation to ‘ENGINEER’ in this regard. The tenderer must also see Clause E.4.2
& E.6.3 of Section E for more details.

IT WOULD BE PREFERRED THAT YOUR OFFER IS WITHOUT ANY
DEVIATION w.r.t. TENDER SPECIFICATIONS AND THE SAME MAY BE
CLEARLY MENTIONED ON THE COVERING LETTER ACCOMPANYING
THE TECHNICAL BID. Offers with deviations are likely to be rejected. However
if the bidder insists on any technical or commercial deviations, from the
specification and/or tender conditions, the price implication if any, of withdrawing
the deviations must be submitted along with the price bid in a separate sealed
envelope superscribed “Price Implication for withdrawal of deviations”. No price
implication for withdrawal of deviation shall be accepted at a later date, after the
opening of technical bid.
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ANNEXURE - A

DETAILS OF WORK EXECUTED / BEING EXECUTED

A) WORK EXECUTED
SL. FINANCIAL CUSTOMER DESCRIPTION TOTAL REMARKS
NO. YEAR OF WORK ORDER
VALUE
B) WORK BEING EXECUTED
VALUE OF
SL. | CUSTOMER | DESCRIPTION | TOTAL THE ACTUAL | EXPECTED
NO. OF WORK VALUE PORTION START COMPLE- REMARKS
COMPLETED DATE TION DATE

(SIGNATURE OF TENDERER)
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ANNEXURE - B
(A) PROPOSED MANPOWER (ENGINEERS / SUPERVISORS) RESOURCES

FOR EXECUTION OF WORK
SL. NAME OF STAFF QUALIFICATION EXPERIENCE REMARKS
NO. IN YEARS

(B) MONTH WISE MANPOWER DEPLOYMENT PLAN

SL. | CATEGORY INDICATE NO. OF PERSONS TO BE DEPLOYED
NO. IN EACH MONTH
Ist |2nd |3rd |[4th |[5th [6th | 7th 8th AND SO ON

(C)  Total Man-days planned to be deployed for the work : ..................... Man-days

Plus man-days for unskilled labour as per site requirement.

(SIGNATURE OF TENDERER)
WITH STAMP
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ANNEXURE - C

(A) STATUS OF TOOLS, PLANTS & INSTRUMENTS

SL. Name | Quantity Registration Documents Present Quantity
No. | of owned No. wherever | enclosed for Location proposed to be
Eqpt. applicable proof of deployed for
Ownership/T this job
ie-up

(B) MONTH WISE TOOLS, PLANTS & INSTRUMENTS DEPLOYMENT PLAN

Sl
No.

Description of
Tools, Plants and
Instruments

(Indicate No. to be deployed in each month)

Ist | 2nd | 3rd 4th 5th 6th 7th and so on

(SIGNATURE OF TENDERER)
WITH STAMP
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ANALYSIS OF UNIT RATE

ANNEXURE -D

S1.

No.

01

02

03

04

05

06

07

DESCRIPTION

Salary & Wages for staff &
workers

Materials

(2) e )

(D) e )

(<) J T )
(d) e )

Depreciation & maintenance
forT &P

Depreciation & maintenance
for other items

Establishment & Admn.
expenses of site

Overheads

Profit

PERCENTAGE OF
THE UNIT RATE

REMARKS

(SIGNATURE OF TENDERER)
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ANNEXURE -E

DECLARATION SHEET

L e hereby certify that all the information and data
furnished by me with regard to this Tender Specification No. .........cccceevvervennncne are true and

complete to the best of my knowledge. I have gone through the specification, conditions

and stipulations in detail and agree to comply with the requirements and intent of
specifications.

(SIGNATURE OF TENDERER)
WITH STAMP

Page 21 of 106



BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

ANNEXURE - F
CHECKLIST & SCHEDULE OF GENERAL PARTICULARS
NOTE: Tenderers are requested to fill in the following details and no column should be left blank.

1. Name & Address of the Tenderer

2 Telegraphic/telex address
3. Phone/Fax No. (Office)
4

Name & designation of the official of the tenderer
to whom all the references shall be made

hd

Tenderer's Proposal No. & date

6. Whether EMD submitted (by cash/ : By.........
Bank Guarantee/Bank Draft)

7. Validity of offer/rates quoted for six months : Yes/No
from the date of opening of tender

8. Attested copy of power of attorney : Yes/No
as per Clause-A.12.1

9. Solvency Certificate submitted : Yes/No
as per Clause-A.12.9

10. Income Tax/Sales Tax Certificate : Yes/No
submitted as per Clause-A.12.10

11. Details of work executed/being : Yes/No
executed as per Annexure-A

12. Monthwise & Category wise manpower : Yes/No
deployment plan as per Annexure-B

13. Status of Tools, Plants and Instruments & their : Yes/No
month wise deployment plan as per Annexure-C

14. Analysis of unit rate quoted as per Annexure-D : Yes/No

15. Declaration sheet as per Annexure-E : Yes/No

16. Request for registration (for new : Yes/No

tenderers) submitted
Date ........... (SIGNATURE OF TENDERER)

WITH STAMP
WITNESS : (Signature with full particulars)
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ANNEXURE -H

CONTRACT AGREEMENT

CONTRACT NO.

LETTER OF INTENT NO.

WORK ORDER NO.
The Contract Agreement entered into the day of .......... , 200 (oo day of .....two
thousand and....... ....) at New Delhi between M/S BHARAT HEAVY

ELECTRICALS LIMITED, TRANSMISSION BUSINESS GROUP, New Delhi,
having it's Registered Office at BHEL House, Siri Fort, New Delhi - 110 049
(hereinafter called the FIRST PARTY which expression shall include their
executors, administrators, successors and permitted assigns)

AND
M/S e (hereinafter called the SECOND PARTY which expression
shall include their executors, administrators, successors and permitted assigns).
And whereas the FIRST PARTY called for the offer for the work of............... as
per approved specifications, drawings and quality plan at ............. as per Tender
Specification No.......... , dated ...........
Whereas the SECOND PARTY submitted their offer No. ................... dated ........

against above.

Whereas the FIRST PARTY has accepted the offer referred to above & issued
Letter of Intent No....... , dt..... and also detailed Work Order No.................. dt

Whereas the SECOND PARTY has agreed to work as Sub-Contractor of the
FIRST PARTY on the conditions specified in the Tender Specifications at a contract
price of Rs...c.ooviiviiiiiiii (Rupees.......coceeeervenennene )

Now, therefore it is hereby mutually agreed to by and between the parties hereto as
under :

a) The SECOND PARTY shall execute the works of

.............................................. at ......c.c......... on the conditions specified in
Tender Specifications of FIRST PARTY and Letter of Intent referred to
herein before at a total contract price of Rs....... ...... (Rupees

b) That the SECOND PARTY shall organise all activities and mobilisation of
facilities so that the work specified herein before is completed by ...... as
per the time bound programme mentioned in the Tender Specifications.
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c) That all disputes arising out of or relating to this agreement shall be referred
to the sole Arbitrator as per arbitration clause mentioned in the Tender
Specifications. The Arbitrator from time to time with the consent of the
parties enlarge the time for making and publishing award without reference
to the court for the purpose.

d) That the jurisdiction in all suits or claims arising out of this agreement shall
be of New Delhi Courts only.
e) The Following documents shall form part of this agreement :-
i)
i)
iii)
iv)
v)
vi)

7. Deviation Limit : The contract value is subject to deviations depending upon the
actual requirement within plus or minus 30%. Quantities of individual items may
vary to any extent or may get deleted.

8. Terms of Payment : The terms of payment applicable to this contract shall be those
covered under Point No.... of Work Order dt. .......... and as per Tender
Specifications.

9. Abandoning the work : In the event of the SECOND PARTY abandoning the
work, FIRST PARTY reserves the right to get the unfinished work done at the risk
and cost of the SECOND PARTY.

10. All other terms and conditions shall be as stipulated in the Tender Documents.

1. This contract agreement consists.... pages.

IT WITNESS WHEREOF, the parties have signed this agreement on the date,

month and year first above written in presence of:

For and on Behalf of

(FIRST PARTY)

WITNESS (WITH ADDRESS) For and on Behalf of

(SECOND PARTY)
1.
2.
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ANNEXURE -1

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT)

Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS"
attached with the tender document
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Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS"

attached with the tender document

NOTE
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ANNEXURE -J
PROFORMA FOR PERFORMANCE GUARANTEE
(to be used in appropriate value non - judicial stamp paper)

This deed of guarantee made this ........ccccceevirevennenne day of .............. 20... by
...................................... Bank Limited .............................. in favour of Bharat Heavy
Electricals Limited, having their registered office at BHEL House, Siri Fort, New Delhi -
110 049.

Whereas M/S ....cooovvvveeveeiiicieeeiienen, (hereinafter called the CONTRACTOR / SELLER
have entered into a Contract bearing NO. .....cccoevvreeenriennnne dated.......ccoceevienenennne
(hereinafter called the CONTRACT) for supply / civil works /erection, testing and
commissioning of M/s Bharat Heavy Electricals Limited (hereinafter called the
COMPANY).

And whereas the said CONTRACT Inter - alia provides that the CONTRACTOR /

SELLER shall pay to the COMPANY a sum of Rs. ........... only towards Performance
Guarantee in the form and manner therein specified.
And whereas the SELLER / CONTRACTOR have approached ....................... Bank

Limited (hereinafter referred to as the GUARANTOR) and at their request and in
consideration of the arrangement arrived at between the CONTRACTOR and the
GUARANTOR, the GUARANTOR has agreed to give the Guarantee as hereinafter
mentioned in favour of the COMPANY.

NOW THIS DEED WITNESSES AS FOLLOWS:

The GUARANTOR by the hand of Mr. ....cccvevviviiciieiieeee and its lawfully and
fully constituted attorney and do hereby guarantee the due and faithful performance of
the said CONTRACT and do hereby irrevocably undertake and promise to pay the
COMPANY without any demur merely on demand made by them a sum not exceeding
RS, i, only in case the COMPANY sustains any loss or damage by
reason of any breach, default by the CONTRACTOR / SELLER of any of the terms,
conditions, stipulations or undertakings or any one of them contained in the said
CONTRACT and the tender documents attached hereto and for payment of any moneys
payable by the CONTRACTOR / SELLER to the COMPANY under the terms and
conditions of the said CONTRACT. The decision of the COMPANY regarding the
breach, default, loss, damage and payment shall be conclusive and binding in the
GUARANTOR, irrespective of the fact whether the CONTRACTOR / SELLER admits
or denies such claims or questions its correctness in any court, tribunal or arbitration
proceedings or before any other authority.
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The COMPANY shall have the fullest liberty without effecting in any way the liability
of the GUARANTOR under this guarantee, from time to time to vary any of the terms
and conditions of the CONTRACT or extend time by the SELLER / CONTRACTOR or
to postpone for any time and from time to time any of the powers exercisable by its
against the SELLER / CONTRACTOR and either to enforce or forbear from enforcing
any of terms and conditions governing the CONTRACT or securities available to the
COMPANY and the GUARANTOR shall not be released from its liability under these
presents by any exercise by the COMPANY of the liberty with reference to the matters
aforesaid or by reason of time being given to the SELLER or any other forbearance, act
or omission on the part of the COMPANY or any indulgence by the COMPANY to the
SELLER / CONTRACTOR or of any other matter or thing whatsoever which under the
law relating to sureties, would but for this provision have the effect of so releasing the
GUARANTOR / CONTRACTOR from its liability under this Guarantee.

This Guarantee shall remain in full force and effect and the GUARANTOR shall be
liable under the same irrespective of any concession or time being granted by the
COMPANY to the CONTRACTOR in or for fulfilling the said CONTRACT and this
Guarantee shall remain in full force irrespective of any change in terms and conditions,
stipulations or any variations in the terms of CONTRACT irrespective of whether notice
of such change and / or variation is given to the GUARANTOR or not and the claim to
receive such notice of any change and or variation of the terms / or conditions of the
CONTRACT is hereby specially waived by the GUARANTOR.

The GUARANTEE herein contained shall not be determined, prejudiced or effected by
the liquidation or winding up or insolvency of or change in the constitution of the
CONTRACTOR but shall in all respects and for all purposes be binding and operative
until all payments or all moneys due or that may hereafter become payable to the
COMPANY are paid in respect of any liability or obligation of the CONTRACTOR
under the CONTRACT.

The GUARANTOR further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the commencement of the
CONTRACT till end of the CONTRACT and its claim satisfied or discharged and till
the COMPANY certified that the terms and conditions of the CONTRACT have been
fully and properly carried out by the SELLER and accordingly discharges this guarantee,
subject, however, that the COMPANY shall have no claim under this Guarantee after
................. months from the date of completion of the Guarantee has been served on the
GUARANTOR before the expiry of the said period in which case the same shall be
enforceable against GUARANTOR not withstanding the fact that the same is enforced
after expiry of said period.
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The GUARANTOR undertake not to revoke this Guarantee during the period it is in
force except with the previous consent of the COMPANY in writing and agree that any
liquidation or winding up or insolvency or dissolution or any change in the constitution
of the SELLER or the GUARANTOR shall not discharge the GUARANTOR’s liability
here under.

It shall not be necessary for the COMPANY to proceed against the SELLER before
proceeding against the GUARANTOR and the Guarantee herein contained shall be
enforceable against them not withstanding any security which the company may have
obtained or obtained from the SELLER shall at the time when proceedings are taken
against the GUARANTOR here under be outstanding or unrealized.

The GUARANTOR hereby declares that it has power to execute this Guarantee and the
executant has full powers to do so on its behalf under the proper authorities granted to
him / them by of the guarantor.

10. Not withstanding anything herein before contained, our liability under this Guarantee is
restricted to RS. ..ooovvevviiiciiene, (RUPECES ..ttt vttt e only)
and will expire on ...........cceeneeee. and unless a claim in writing is presented to us or an

action or suit to enforce the claim is filed against us, within six months from the date, all
our rights shall be forfeited and we shall be relieved and discharged from all our
liabilities thereunder.

IN WITNESS whereof the ........cccccvvuveveennnnnen. (Bank) have hereunto set and subscribed
their hands the day, month and year first above written.

SIGNED FOR AND ON
BEHALF OF THE BANK
WITNESS:
NAME AND ADDRESS SIGNATURE
1.
2.
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ANNEXURE - K

REVISED PRICE OFFER IN LIEU OF WITHDRAWAL OF DEVIATIONS/

CLARIFICATIONS OFFERED BY BHEL DURING TECHNICAL DISCUSSION

Sl. | Clause Ref. | Description Whether Unit Rate Total Remarks
No. of Increase/ af Increase/
Deviation/ | Decrease in | applicable) Decrease
Clarification Price
NOTE: Total increase or decrease in total price shall be indicated either in

percentage or in value (Rs.).

(SIGNATURE OF TENDERER)
WITH STAMP
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ANNEXURE -L

( On Bank’s Letter Head)

To,

AGM(Finance)

Transmission Business Group,
Block-VI, Central Annexe, IInd Floor,
Bharat Heavy Electricals Ltd.

Bhopal — 462 022

Ref & Date

Sub : Confirmation of Bank Guarantee no. <<BG No.>>

We are a Scheduled Bank other than Co-operative sector Bank under the RBI Act 1934. The
aforesaid << BG No.>> for Rs. <<BG Amount>>/ (In Words Also) and valid up to
<<validity date>> is issued by us on behalf of M/s << Beneficiary’s Name>> in favour of
BHARAT HEAVY ELECTRICALS LTD.

The format of the Bank guarantee is strictly as per the format prescribed by M/s BHEL and
the stamp papers forming part of the BG are as per the state rules extant.

The signatures to the Bank Guarantee are duly authorised.

Thanking you,

For & On behalf of
Name of the Bank & Seal

(Please Sign here)
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SECTION-B
GENERAL TERMS AND

CONDITIONS
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SECTION - B
GENERAL TERMS AND CONDITIONS

The following terms shall have the meaning hereby assigned to them except where
the context requires otherwise:-

BHEL (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a Company
registered under Indian Companies Act 1956, with its Registered Office at BHEL
House, Siri Fort, New Delhi-110 049 orits Authorised Officers or its Engineer
or other Employees authorised to deal with any matters with which these persons
are concerned.

"GENERAL MANAGER" shall mean the Officer in Administrative charge of the
Contracting Unit of BHEL.

"ENGINEER" OR "ENGINEER-IN-CHARGE" shall mean Engineer deputed
by BHEL. The term includes "Deputy General Manager, Construction
Manager, Resident Engineer, Assistant Site Engineer of BHEL/at the site as well
as the officers in charge at Head Office.

"SITE" shall mean the place or places at which the plants/equipments are to be
erected and services are to be performed as per the specification of this tender.

"CLIENTS OF BHEL" or "CUSTOMER/OWNER" shall mean the
organisation to whom BHEL is responsible for this work.

"CONTRACTOR" or “ETC CONTRACTOR” shall mean the individual, firm or
Company who enters into this Contract with BHEL and shall include their
executors, administrators, successors and assigns.

"CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the
agreement, the work order, the accepted appendices of rates, Schedules of
Quantities, if any, General Terms and Conditions of Contract, Special Conditions
of Contract, Instructions to Tenderer, the drawings, the Technical
Specifications, the Special Specifications, if any, the tender documents and the
Letter of Intent\Accepting Letter issued by BHEL. Any conditions or terms
stipulated by the tenderer in the tender documents or subsequent letters shall not
form part of the Contract unless specifically accepted in writing by BHEL in the
Letter of Intent and incorporated in the Agreement.

"GENERAL CONDITIONS OR CONTRACT" shall mean the "Instructions and
Information for Tenderer and General Terms and Conditions" pertaining to the
work detailed.
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"TENDER SPECIFICATIONS" shall mean the Special Conditions, Technical
Specifications, Appendices, Site Information and drawings pertaining to the work
for which the tenderer are required to submit their offer. Individual Specification
Numbers will be assigned to each technical specifications.

"TENDER DOCUMENTS" shall mean the General Terms and Conditions and
Tender Specifications.

"LETTER OF INTENT" shall mean the intimation by a letter/telegram/telex/ fax
to the tenderer that the tender has been accepted in accordance with provisions
contained in the letter. The responsibility of the contractor commences from the
date of issue of this letter and all the terms and conditions of contract are
applicable from this date.

"COMPLETION TIME" shall mean the period by date specified in the Letter of
Intent/Work Order or date mutually agreed upon for handing over of the erected
equipment/plant which are found acceptable by the Engineer being of required
standard and conforming to the specifications of the contract.

"ZERO DATE" shall mean the planned commencement date of work under this
tender and shall be date of issue of Letter of Intent.

"PLANT OR PROJECT OR SWITCHYARD" shall mean and connote the entire
assembly of the plant and equipments covered by the contract.

"EQUIPMENT" shall mean all equipments, machineries, materials, structural,
electrical and other components of the plant covered by the contract.

“TESTS" shall mean and include such test or tests to be carried out by the
contractor as are prescribed in the contract or considered necessary by BHEL,
in order to ascertain the quality, workmanship, performance and efficiency of
the contracted work or part thereof.

"APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed
or instructed by BHEL.
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"WORK OR CONTRACT WORK" shall mean and include supply of all
categories of labour, specified consumables, tools and tackles required for
complete and satisfactory site transportation, handling, stacking, storing, civil
and electrical works, erection, testing & commissioning of the equipment to the
entire satisfaction of BHEL.

"SINGULAR AND PLURAL" etc. words carrying singular number shall also
include plural and vice versa, where the context so requires. Words imparting
masculine gender shall be taken to include the feminine gender and words
imparting persons shall include any Company or Association or Body or
Individuals, whether incorporated or not.

"HEADINGS" The headings in these General Conditions are solely for the
purpose of facilitating reference and shall not be deemed to be part thereof or be
taken into consideration in the interpretation of construction thereof or the
contract.

"MONTH" shall mean calendar month.

"WRITING" shall include any manuscript typewritten or printed statement
under the signature or seal as the case may be.

LAW GOVERNING THE CONTRACT & COURT JURISDICTION:

The Contract shall be governed by the Law for the time being enforce in the
Republic of India. The Civil Court at New Delhi having ordinary Original Civil
Jurisdiction shall alone have exclusive jurisdiction in regard to all claims in
respect of this contract.

ISSUE OF NOTICE:

The contractor shall furnish to the Engineer, the name, designation and address
of his authorised agent and all complaints, notices, communications and
references shall be deemed to have been duly given to the Contractor, if
delivered to the Contractor or his authorised agent and shall be deemed to have
been so given in the case of posting on the day on which they would have
reached such address in the ordinary course of post or at which they were so
delivered or left.
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USE OF LAND:

No land belonging to BHEL or its customer under temporary possessions of
BHEL shall be occupied by the contractor without the written permission of
BHEL.

COMMENCEMENT OF WORK:

The contractor shall commence the work within fifteen days of Letter of Intent or
the time indicated in the Letter of Intent/Work Order and shall proceed with the
same with due expedition without delay.

The Contractor shall have to give programme of work in Annexure ‘M’ to the
ENGINEER-IN-CHARGE after mobilisation at site. This will have to be regularly
updated / revised so as to meet the Project completion schedule as per requirement
of BHEL /Owner.

If the successful tenderer fails to commence the work within the stipulated time,
BHEL, at its sole discretion will have the right to cancel the Letter of Intent/
Contract. His Earnest Money and/or Security Deposit will stand forfeited
without any further reference to him without prejudice to any and all of BHEL's
other rights and remedies in this regard.

All the works shall be carried out under the direction and to the satisfaction of
BHEL/Customer/Owner.

The transported equipment, erected/constructed plant or work performed under
the contract, as the case may be, shall be taken over when it has been completed
in all respect and/or satisfactorily put into operation at site.

MEASUREMENT OF WORK AND MODE OF PAYMENT:

All payments due to the contractor shall be made only by "Account Payee
Cheques".

For progress/running bill payments, the contractor shall present detailed
measurement sheets in duplicate duly indicating all relevant details based on
technical documents, protocols & material test reports and connected drawings for
the work done during the calendar month/period under different categories in
line with terms of payment as per Letter of Intent. The basis of arriving at the
quantities/ weights shall be the relevant documents and drawings released by
BHEL.
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These measurement sheets shall be prepared jointly with Engineer and signed
by both parties. Where required, joint measurement with Customer/Owner shall
have to be taken.

The measurement sheets will be checked by the Engineer and quantities and
percentage eligible for payment under different groups shall be decided by him.
The abstract of quantities and percentage so arrived at based on the terms of
payment shall be entered in the Measurement Book & signed by both the
parties. Where required counter signature of Customer/Owner shall have to be
taken.

Based on the above quantities, contractor shall prepare the bills in the
prescribed proforma and work out the financial value. These will be entered in
the Measurement Book and signed by both the parties. Payment shall be made by
BHEL after effecting the recoveries due from the Contractor.

All recoveries due from the contractor for the month/period shall be effected
in full from corresponding running bills unless specific approval from
Competent Authority is obtained to the contrary.

Measurement shall be taken jointly by person duly authorised by BHEL and
the Contractor.

The Contractor shall bear the expenditure involved, if any, in taking the
measurements and testing of materials to be used in the works. The Contractor
shall without extra cost to BHEL, provide all the assistance with appliances
and other things necessary for measurement.

If at any time due to any reason whatsoever, it becomes necessary to remeasure
the work done, in full or in part, the expenses towards such re-measurement shall
be borne by contractor.

Passing of bills covered by such measurement does not amount to acceptance
by BHEL of the completion of the work measured. Any left out work has to be
completed by the Contractor, as directed by BHEL.

Final measurement bill shall be prepared in the proforma prescribed for the
purpose, based on the certificate issued by the Engineer that the entire work as
stipulated in the tender specification has been completed in all respects to the
entire satisfaction of BHEL.
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The contractor shall give unqualified "No claim" and "No Demand" certificates.
All the tools and tackles loaned to him should be returned in condition satisfactory
to BHEL. The abstract of final quantities and financial values shall also be
entered in the Measurement Book and signed by both the parties. The final bill
shall be paid after completion of all the defects/deficiencies etc. pointed out by
BHEL. The contractor should submit all the original documents such as material
consumption, site order book etc. maintained at site. After payment of final bill
only guarantee obligation, percentage value shall remain unpaid which shall be
released in accordance with Clause A.15.0.

RIGHTS OF BHEL:

Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS"
attached with the tender document
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Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS"

attached with the tender document
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B.7.9
Please Refer "ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS"
attached with the tender document
B.7.10
B.7.11

B.8.0  RESPONSIBILITY OF THE CONTRACTOR IN RESPECT OF LOCAL
LAWS., EMPLOYMENT OF WORKERS ETC:

The following are the responsibilities of the Contractor in respect of observance
of local laws, employment of personnel, payment of taxes etc.

B.8.1 As far as possible, unskilled workers shall be engaged from the local areas in
which the work is being executed. In case of any necessity is felt by the
contractor to bring labourers from out side State, provisions of law governing
such immigration by the concerned State are to be followed.

B.8.2  The Contractor at all times during the currency of this contract, shall in all his
dealings with the local labour for the time being employed on or in connection
with the work, have due regard to all local festivals, religious and other customs.

B.8.3  The contractor shall comply with all State and Central Laws, Statutory Rules,
Regulations etc., such as : The payment of wages to, The Minimum Wages Act,
The Workmen Compensation Act, The Employees Liability Act, The Industrial
Dispute Act,The Employees Provident Fund and Miscellaneous Provisions Act 1952,
Employees State Insurance Scheme, The Contract Labour (Regulations &Abolition)
Act 1970 and other Acts, Rules and Regulations for labour as may be enacted by the
Government during the tenure of the contract and having in force or jurisdiction
at site. The Contractor shall give to the local Governing Body, Police and other
concerned Authorities all such notice as may be required under law.

The contractor should have Provident Fund Code Number and shall ensure compliance

of the EPF& MP Act, 1952 by the sub-contractors, if any engaged by the contractor for
the said work,
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

B.8.4  The contractor, as required, will obtain independent license under the
Contract Labour (Regulations and Abolition) Act 1970 from the concerned
authorities based on the certificate (Form-V) issued by the Principal
Employer/Customer.

B.8.5 The Contractor shall pay all taxes, fees, license charges, deposits, duties, tolls,
royalty, commissions or other charges which may be Leviable on account of any
of his operations connected with this contract. The Contractor is responsible
to furnish documentary evidence towards GST Registration of the State wherein
the site is located and any other documents as per GST Act which may be
required from time to time by BHEL.The contractor should have to get the contract
registered immediately after award of works as per rules and regulations of the
State Government. The contractor will file regular return as per statute of the State/

Centre and provide all information to BHEL as required for the assessment of

the project concerned . In case BHEL is forced to make any of such payments,
BHEL shall recover the same from the contractor either from moneys due to him or
otherwise as deemed fit.

B.8.6  Arrangements for the periodical visits of inspection agencies such as
Electrical Inspector etc. to site, inspection certificates etc. will have to be made
by the contractor at his cost. The contractor will also meet all expenses in
connection with his welder's qualification/ re-qualification tests etc.

B.8.7  The contractor shall be responsible for provision of health and sanitary
arrangements {more particularly described in the Contract Labour (Regulation &
Abolition) Act 1970} and safety precautions as may be required for safe and
satisfactory execution of the contract.

B.8.8  The Contractor shall be responsible for proper accommodation including
adequate medical facilities for the personnel employed by him.

B.8.9  The Contractor shall be responsible for the proper behaviour and observance
of all regulations by the staff employed by him.

B.8.10 The contractor shall ensure that no damage is caused to any person/property of
other parties working at site.  If any such damage is caused, it shall be the
responsibility of the contractor to make good the losses or compensate them.
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

All the properties/equipment/components of BHEL/its customer loaned with or
without deposit, to the contractor, shall remain the properties of BHEL/its
customer. The contractor  shall use such properties for the purpose of
execution of this contract. All such properties/equipment/components shall be
taken to in good condition unless notified to the contrary by the contractor within
48 Hrs. The Contractor shall return them in good conditions as and when required
by BHEL/its customer. In case of non-return, loss, damage repairs etc., the cost
thereof, as may be fixed by the Engineer, will be recovered from the contractor.

It shall not be obligatory on the part of BHEL to supply any tools and tackles or
materials other than those specifically agreed to be given by BHEL. However,
depending upon availability/possibility, BHEL/its customer's equipment and
other materials may be made available to the contractor on payment of the hire
charges as fixed by them, subject to the conditions laid down by BHEL/its
Customer from time to time. Unless paid in advance, such hire and other charges
shall be recovered from out of dues to the contractor or Security Deposit in one
instalment.

The Contractor shall fully indemnify and keep indemnified BHEL/its customer
against all claims of whatsoever nature arising during the course of execution of
this contract.

In case the contractor is required to undertake any work outside the scope of this
contract, the amount payable shall be as may be mutually agreed upon.

Any delay in completion of works or non-achievement of periodical targets, due
to reasons attributable to the contractor, will have to be compensated by the
contractor either by increased manpower and resources or by working extra
hours or more than one shift at no extra cost to BHEL.

The contractor shall execute the work under the conditions usual to such
construction work and in conjunction with numerous other operations at site and
proceed in a manner that shall help in the progress of work at site as a whole.

The contractor will be directly responsible for payment of wages to his workmen.
A pay roll sheet giving details of all payments made to the workmen duly
signed by the contractor's representative should be furnished to BHEL, along
with each Running Account Bill. Also, Contractor shall display wages paid by him
as per The Minimum Wages Act.
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BHARAT HEAVY ELECTRICALS LTD.
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In case of any class of work for which there is no specification laid down in
the contract, such work shall be carried out in accordance with the instructions
and requirements of the Engineer.

No levy, payment or charges made or imposed shall be impeached by reason of
any clerical error or by reason of any mistake in the amount levied, demanded or
charged.

No idle labour charges will be admissible in the event of any stoppage of work
resulting in the contractor's workmen being rendered idle due to any reason any
time.

The contractor shall take all reasonable care to protect the materials and the work
till such time the place/equipment has been taken over by BHEL/its customer.

The contractor shall not stop work or abandon the site for whatsoever reason or
dispute, excepting for force majeure conditions. All problems/disputes shall be
separately discussed and settled without effecting the progress of work.
Stoppage or abandonment of work, other than under force majeure conditions,
shall be treated as breach of work of contract and dealt with accordingly.

The contractor shall keep the area of work clean and shall remove debris etc.
while executing day-to-day work. Upon completion of work, the contractor shall
remove from the vicinity of works, all scrap, packing materials, rubbish, unused
and other materials and deposit them in places specified by the Engineer. The
contractor will also demolish all the hutments, sheds, offices etc. constructed and
used by him and shall clean the debris. In the event of his failure to do so, the
same will be arranged to be done by the Engineer and the expenses recovered
from the contractor.

The contractor shall execute the work in the most substantial and workman
like manner in the stipulated time. Accuracy of work and timely execution shall
be the essence of this contract. The contractor shall be responsible to ensure that
the quality, assembly and workmanship conform to the dimensions and clearance
given in the drawings and/or as per instructions of the Engineers.

The contractor shall furnish progress reports on work at regular intervals as
required by the Engineer.
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02
RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF
MEN, EQUIPMENT, MATERIAL & ENVIRONMENT:

All safety rules and codes applied by BHEL/its customer at site shall be observed
by the contractor and his workmen without exception. The contractor shall be
responsible for the safety of the equipment/materials and work to be performed
by him and shall maintain all lights, fencing guards, signs etc. or other protections
necessary for the purpose. Contractor shall also take such  additional
precautions as may be indicated from time to time by the Engineer, with a view
to prevent pilferage, accidents, fire hazards etc. and suitable number of clerical
staff, watch and ward, store keepers to take care of equipment, materials and
construction tools and tackles shall be posted at site by the contractor till the
completion of the work under this contract. The contractor shall arrange for such
safety devices as are necessary for this type of work and carry out the requisite
site tests of handling equipment, lifting tools, tackles etc. as per usual
standards and practices.

The contractor shall provide to its work force and ensure the use of required
personal protective equipment as found necessary & as directed by the authorised
BHEL officials in line with latest Amendments / Revisions of various Indian
Standards.

1)  Safety helmets conforming to IS-2925 : 1984.
i1)  Safety belts conforming to [S-3521 : 1983.
iii)  Safety shoes conforming to IS-1989 : 1978.

iv)  Eye and face protection devices conforming to IS-8520 : 1977 and IS-8940
: 1978.

v) Hand and body protection devices conforming to IS-2573 : 1975, IS-
6994 : 1973, 1S-8807 : 1978 and IS-8519 : 1977.

All tools, tackles, fitting appliances, material handling equipment, scaffolds,
cradles, safety nets, ladders, equipment, etc. used by the contractor (as per
Annexure ‘N’) shall be of safe design and construction and maintained in good
condition. However BHEL officials shall have the right to ban use of any of them
or get them tested at their discretion.

All test & measuring instruments to be pre-calibrated through certifying agency
before use. Also, please see. Cl. E.4.2 & E.6.3 of section - E for more details.
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BHARAT HEAVY ELECTRICALS LTD.

TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02
All electrical equipment, connections and wiring for construction power, its
distribution and use shall conform to the relevant requirements of Indian
Electricity Act and Rules. Only electricians licensed by the appropriate
statutory authority shall be employed by the contractor to carry out electrical
works.

All electrical appliances including portable electric tools used by contractor
shall have safe plugging system to source of power and be appropriately earthed.

The contractor shall not use any hand lamp energised by electric power with
supply voltage of more than 240 volts. For work in confined spaces, lighting shall
be arranged with power source of not more than 240 volts.

Where it becomes necessary to provide and/or store petroleum products,
explosives, chemicals and liquid or gaseous fuel or any other substance that may
cause fire or explosion, the contractor shall be responsible for carrying out
such provision and/or storage in accordance with the rules and regulations laid
down in the relevant Government Acts, such as Petroleum Act, Explosive Act,
Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Government of India etc. Prior approval of the authorised BHEL
official at the site shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost appropriate illumination as required at
all work spots for safe working, when natural day light may not be adequate
for clear visibility.

In case of a fatal or disabling injury/accident to any person at construction sites
pertaining to this work, the victim and/or his/her dependents shall be
compensated by the contractor as per statutory requirements. However, if
considered necessary, BHEL shall have the right to impose appropriate financial
penalty on the contractor & recover the same from payments due to the contractor
for suitably compensating the victim and/or his/her dependents. Before imposing
any such penalty, appropriate enquiry shall be held by BHEL giving
opportunity to the contractor to present his case.

In case of any damage to property due to lapse by the contractor, BHEL shall
have the right to recover the cost of such damages from the payments due to the
contractor.

In case of any delay in the completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have the right to recover cost of such delay
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02
from the payments due to the contractor, after notifying the contractor suitably
and giving him opportunity to present his case.

If contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and/or
if the contractor fails to take appropriate safety precautions or to provide
necessary safety devices and equipment or to carry out instructions regarding

safety issued by the authorised BHEL official, BHEL shall have the right to
take the corrective steps at the risk and cost of the contractor after giving
appropriate notice indicating the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires, property damaged &
dangerous occurrences connected with his area of work or caused due to his
action/ inaction, to the authorised BHEL official immediately after such
occurrence, but in any case not later than 12 hours of the occurrence.

During the course of construction, alteration or repairs scrap lumbers with
protruding nails, sharp edges etc. and all other debris including combustibles
scrap shall be kept cleared from working areas, passage ways and stairs in and
around site.

Cylinders shall be moved by tilting and rolling them on their bottom edges.
They shall not be intentionally/ negligently dropped, struck or permitted to
strike each

other violently. When cylinders are transported by powered vehicles, they shall be
secured in a vertical position.

The contractor shall be responsible for the safe storage of his radioactive sources
if same have been permitted to use.

All contractor's supervisory personnel and sufficient number of workmen shall
be trained for fire fighting and first aid duties and shall be assigned specific
duties. Enough number of such trained personnel must be available during the
tenure of the contract.
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

Contractor shall provide enough fire protecting equipment of the types & numbers
at his office, stores, construction/erection site, other temporary structures, labour
colony area etc. Access to such fire protection equipment shall be easy and kept
open at all times. Compliance of the above requirement under fire protection
system at project site shall in no way relieve the contractor of any of his
responsibilities & liabilities to fire accident occurring. In the event of fire safety
measures being not to BHEL's satisfaction, BHEL shall have option to provide
the same and recover the cost plus incidentals from contractor's bills and/or
impose penalty as deemed fit by the Engineer.

Before commencing the work, the contractor shall appoint/nominate a responsible
officer to supervise implementation of all safety measures and liaison with BHEL
Engineer at site.

If safety record of the contractor in execution of the awarded job is to the
satisfaction of Safety Department of BHEL, issue of an appropriate certificate to
recognise the safety performance of the contractor may be considered by BHEL
after completion of the job.

CONSEQUENCES OF CANCELLATION:

Whenever BHEL exercises its authority to terminate the contract/withdraw a
portion of work, the work may be got completed by any other means at the
contractor's risk and cost provided that in the event of the cost of completion (as
certified by the Engineer which shall be final and binding on the contractor)
being less than the contract value, the advantage shall accrue to BHEL. If the cost
of completion exceeds the money due to the Contractor under the Contract, the
Contractor shall either pay the excess amount demanded by BHEL or the same
shall be recovered from the contractor. This will be in addition to the
forfeiture of Security Deposit and recovery of liquidated damages as per relevant
clauses.

In case BHEL completes the work under the provisions of this clause, the cost of
such completion to be taken into account for determining the excess cost to be
charged to the contractor shall consist of cost of materials purchased and/or
labour provided by BHEL with an addition of such percentage to cover
supervision and establishment charges as may be decided by BHEL.
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INSURANCE:

BHEL/its customer shall arrange for insuring the project materials/properties of
BHEL/its customer covering the risks during transit, storage, construction,
erection and commissioning.

It shall be the sole responsibility of the Contractor to insure his workmen against
risks of accident and injury while at work as required by the relevant rules and to
pay compensation, if any, to them as per Workmen's Compensation Act. The
Contractor shall also insure his staff against accidents. The work will be carried
outin a protected area and all the rules and regulations of BHEL/its client in the
project area which are in force from time to time will have to be followed by the
contractor.

If due to negligence and/or non-observance of safety and other precautions any
accident/injury occurs to any other person/public, the contractor shall pay
necessary compensation and other expenses, if so decided by the appropriate
authority.

It shall be the responsibility of the contractor to provide security and insurance
claim related information/reports, FIRs etc. for the equipment/material belonging
to BHEL/its customer and handed over to the contractor for
transportation/erection/ construction till these are taken over by BHEL after
erection/construction or are returned to BHEL/its customer's store.

If due to Contractor's carelessness, negligence, non-observance of safety
precautions, improper security arrangements or due to non-compliance of paper
work needed for lodging insurance claim, damage to BHEL/its Customer's
property and/or personnel should occur, and if BHEL is unable to recover its
claim from the Insurance Company, the deficit will be recovered from the
Contractor. All losses arising out of theft of material from the contractor’s
store/erection site shall be recovered from the contractor irrespective of the
insurance claims.

STRIKES & LOCKOUTS:

The Contractor will be solely responsible for all disputes & other issues connected
with his workmen. In the event of the contractor's workmen resorting to strike or
the contractor resorting to lockout and if the strike or the lockout so declared is
not settled within a period of one month, BHEL shall have the right to get the
work executed by employing its own men or through other agencies or both.
The cost incurred by BHEL in this regard shall be recovered from the Contractor.
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For any purpose whatsoever, the employees of the contractor shall not be
deemed to be in the employment of BHEL/its Customer.

FORCE MAJEURE:

The following shall amount to force majeure conditions:-

Acts of God, Act of any Government, war, Sabotage, riots, civil Commotion,
Police Action, Revolution, Flood, Fire Cyclone, Earthquake, Epidemic and other
similar causes over which the contractor has no control.

If the contractor suffers delay in the due execution of the contract, due to delays
caused by force majeure conditions, as defined above, the agreed time of
completion of the work covered by this contract may be extended by a
reasonable period of time in consultation and after agreement of BHEL's
clients / owner, provided that on the occurrence of any such contingency, the
Contractor immediately reports to BHEL in writing the causes of delay. The
Contractor shall not be eligible for any compensation on this account.

GUARANTEE:

Even though the work will be carried under the supervision of BHEL Engineers,
the contractor will be responsible for the quality of the workmanship and shall
guarantee the work done for a period of 12 months from the date of putting
the complete system into commercial operation or 18 months from the date of
system is declared completely erected duly tested and accepted by customer
whichever is later and shall rectify free of cost all defects due to faulty
erection detected during the guarantee period starting from the date of the
completion of rectification. In the event of the contractor failing to repair the
defective works within the time specified by the Engineer, BHEL may proceed to
undertake the repairs of such defective works at the contractor's risk and expense
without prejudice to any other rights and recover the same from Security
Deposit/other dues.
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B.15.0 ARBITRATION:

B.15.1

Please refer " Annexure to conditions of contract for ETC Work"
attached with the tender documents.
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Please refer " Annexure to conditions of contract for ETC Work" attached with the tender documents.


BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

Please refer " Annexure to conditions of contract for ETC Work"
attached with the tender documents.

NOTE:

|Above clause No. B.15.0 st‘ands deleted. Please refer Annexure to conditions of contract for E:I'C works.

B.16.0  VARIATIONS AND VALUATIONS:

B.16.1 QUANTITIES:

The quantities set out in the Bill of Quantities are the estimated quantities of the
work but they are not to be taken as the actual and correct quantities of the works
to be executed by the Contractor in fulfilment of his obligations under the
Contract.

B.16.2 VARIATIONS:

B.16.2.1 The Engineer shall have power to make any variation of the form, quantity of the
Works or any part thereof that may in his opinion be necessary and for that
purpose or if for any other reason it shall in his opinion be desirable shall have
power to order the Contractor to do and Contractor shall do any of the
following:-
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02
a) Increase or decrease the quantity of any work included in the
contract.

b)  Omit any such work.
¢) Change the character or quality or kind of any such work.

d) Execute additional work of any kind necessary for the completion of the
works and no such variation shall in any way vitiate or invalidate the
contract but the value (if any) of all such variation shall be taken into
account in ascertaining the amount of the Contract Price.

e) Restrict the extent of work of any item covered under Clause E.10.0 of
Section - E “Schedule of Equipment”.

B.16.2.2 Orders for Variations to be in writing. No such variation shall be made by the

B.16.3

contractor without an order in writing of the Engineer provided that, no order
in writing shall be required for increase or decrease in the quantity of any work
where such increase or decrease is not the result of an order given under this
clause but is the result of the quantities exceed in for being less than those stated
in the Bill of Quantities. Provided also that if for any reason the Engineer shall
consider it desirable to give any such order verbally the Contractor shall comply
with such order and any confirmation in writing of such verbal order given by the
Engineer whether before or after the carrying out of the order shall be deemed
to be an order in writing within the meaning of this clause. Provided further
that if the contractor shall confirm in writing to the Engineer any verbal order
of the Engineer and such confirmation shall not be contradicted in writing by the
Engineer, it shall be deemed to be an order in writing by the Engineer.

VALUATION OF VARIATIONS:

The Engineer shall determine the amount (if any) which in his opinion should be
added to or deducted from the sum named in the Contract in respect of any extra
or additional work done or work omitted by his order. All such work shall be
valued at the rates set out in the Contract if in the opinion of the Engineer the same
shall be applicable. If the contract shall not contain any rates applicable to the
extra or additional work then suitable prices shall be derived from the nearest item
of BOQ or arrived at from the actual cost of manpower utilised (the cost of T&P
and testing equipment etc. are not to be taken into account for arriving at the rates
of additional/extra works) plus 10% for contractor’s OH and profit. The rates for
manpower shall be as per the minimum wages applicable for the project area.

Above clause No.B.16.3 shall be read in conjunction with clause No.1.of of Annexure to conditions of
contract for ETC works.
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POWER OF ENGINEER TO FIX RATES:

If the nature or amount of any omission or addition relative to the nature or
amount of the whole of the contract work or to any part thereof shall be such
that in the opinion of the Engineer the rate or price contained in the Contract for
any item of the Work is by reason of such omission or addition rendered
unreasonable or inapplicable then a suitable rate or price shall be agreed upon
between the Engineer and the Contractor. In the event of disagreement the
Engineer shall fix such other rate of price as shall in his opinion be reasonable
and proper having regard to the circumstances and the same shall be binding on
the contractor. But under no circumstance the contractor shall suspend the work on
the plea of non-settlement of rates falling under the clause or claim any
compensation on that account.

sheoskeoskeoskoskoskoskokok
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ANNEXURE -M

PROGRAMME OF WORK

SL.NO.

01.
02.
03.
04.
05
06.
07.
08.

09.

ACTIVITY

Award of work.

Mobilisation & setting up of site office

Start / finish of structure erection

Start / finish of stringing of shielding wire and conductors
Start / finish of Circuit Breaker erection

Start / finish of other equipment erection

Start / finish of testing and precommissioning

Start / finish of commissioning

Final Handing over

DURAION

Zero week

(SIGNATURE OF TENDERER)
WITH STAMP
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ANNEXURE - N
LIST OF TEST EQUIPMENTS TO BE ARRANGED BY ETC CONTRACTOR

All measuring and testing instrument shall be pre-calibrated through a certifying agency
before use. The certificate of calibration shall be submitted to BHEL Site Engineer for
records. Also see clause E.4.2 & E.6.3 under Section E of the tender specification for more
details.

A - General purpose Oty.

1. Digital multimeter - 4%z digits Accuracy + 1% 4 Nos.
(Any reputed make - preferably Fluke - make)

2. Megger 2.5 kV - 5kV, range 0.5 MO - 10,000 MO 1 No.

(Motorised/Electronic) (Any reputed make )

3. Meggar having voltage multiplier 1 No.
0-500V- 1000V, (Motorised / Electronic)
Range 0.5 MO - 1000 MO (Any reputed make)

4. Single phase variac 8 A, 0.-250V, 50 HZ 2 No
5. Three phase variac 15A, 0-440V, 50 HZ 1 No
6. Single phase transformer 220V / 4000V, 500VA, 50HZ 1No
7. Stop watch 1No
8 Micro- ohm- meter (mV drop test kit) 1 No
0-200ADC, 0-2000 micro ohm with suitable calibrated cable
leads for current injection and mV drop.
9. Phase sequence meter 1 No
10.  Two way intercom set with 50 to 100 M cables for checking 2 sets
of cable continuity
11. Walkie - Talkie sets with battery charging sets 1 set
Receiver + Transmitter, Type GP 300 - Motorola - make
12.  Variable D.C. power supply 0-220VDC, 10 A 2 Nos
13. 4 pole Miniature moulded case breaker 16 A 3 No
14. Capacitance meter having range 20 PF- 100mfd + 1% 1 No
15. Isolation Transformer 1KVA, 240V AC, 1 phase, 50Hz 2 Nos
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BHARAT HEAVY ELECTRICALS LTD.

TRANSMISSION BUSINESS GROUP, NEW DELHI.

Conditions of Contract for Erection Works, Rev-02

For testing of current transformer

Primary injection test kit, range 0-2000A with a pair of leads
& C clamps for testing of CT’s

Secondary injection test kit suitable for SA& 1A with banana
plug cable leads.

Digital Tongue tester 0-2000A, 600VAC, 50 Hz
(Any reputed make).

Digital Tongue tester 0-20A, 600V AC, 50 Hz
(Any reputed make).
Digital Tongue Tester, 0-1A, 600V AC, 50Hz

For testing of oil cooled transformer and AC reactor

Transformer winding resistance meter or Kelvin’s double bridge
Transformer turns ratio meter
PPM tester for transformer oil

BDV tester for transformer oil

For testing of relays

Single phase / 3 phase relay test kit having timer current
source 5A, 1A, voltage source 0-220VDC, 0-110 VAC 50 HZ.
(Any reputed make)

For time measurement of breaker

Breaker closing and / opening time measurement timer

For testing of relays and distance protection

CFB kit or equivalent - of any reputed make
ZFB kit or equivalent - of any reputed make
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

For testing of transformer bushings CT, CVT & Circuit Breaker used in HV
System

Capacitance and tan Delta kit suitable for 12KV 1 Set
(Any reputed make)

Safety / protective means

Protective earth rod suitable for 220Kv / 400 KV system 2 Nos
having leakage current meter, 70MM? copper cables and C clamps
(Any reputed make).

Helmets and hand globes etc.
For PLCC Equipment:

Digital time interval meter and frequency counter, 8 digits with frequency range 10
Hz to 10MHz.

200Hz to 620KHz Selective level meter.
200Hz to 620KHz Selective level generator.

Above is only a specimen/indicative list and any other test equipment (s) as may
be required by Owner / BHEL at site during the execution of work will be
arranged by the contractor well in time.

The status of tools, plants and instruments mentioned in annexure C of section - A
does not relieve the subcontractor of his responsibility to make available all the test
equipments and tools & tackles mentioned in annexure N of section B as per
requirement of project.
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4.4

4.5

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

ANNEXURE -P

ACTIVITIES FOR TESTING AND COMMISSIONING BY ETC CONTRACTOR

Preparation of joint inspection records / observation by BHEL, BHEL customer and the
contractor on the pending activities of erection holding for starting of testing and
commissioning.

Issue of certificate for completion of erection activities to the satisfaction of BHEL
customer.

Compilation of documents (scheme, cable schedules, FQP, technical literature, operation
and maintenance manuals, technical reports, works test certificate for the equipments /
components, and other relevant documents to expedite commissioning) in a systematic
manner to present to customer/owner to meet the contractual requirement.

To expedite the testing activities contractor has to arrange the engineers and his staff
and instruments at site for testing and commissioning of switchyard equipments as
follows:

Testing of individual relay, energy meter, transducer and meters for their satisfactory
operation.

Protection devices / relays will be tested with appropriate current and voltage injections.

Individual control and protection panels testing for their satisfactory operation as per
scheme.

Individual CT, PT, CVT, Breaker, Transformer and Isolator LA, MB, Battery Charger
etc. where ever possible to test them independently.

Wiring check as per scheme and cable schedule preferably in the following sequences:

Between marshalling Kiosk in the yard to other yard equipments.
Between equipments in the yard.

Yard equipments to control room equipments.

Inter connection between control room equipments.

All cables to be properly glanded, identified and terminated suitably.

Cables should have proper / accurate cross reference ferruling and necessary cable tags
for identifications as per recommendation by BHEL/ Customer.

Green marking in cable schedule and scheme after wiring check. Contractor to make
also “As Built” scheme and cable schedule for submission to BHEL/Customer.

List of wiring mistakes, component damage and mal-operation of components.
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11.
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14.
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18.

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

Successful completion of equipment level testing operative from local and remote and
desired FQP filled up and approved by ultimate customer. Approval/acceptance on FQP
results by customer has to be obtained by Contractor. For any technical clarifications,
BHEL will only assist.

In case the contractor is finding difficulty to understand the technicalities to undertake
testing and commissioning of a particular equipment, subsystem and system he has to
inform BHEL in advance with in 2 months from the date of award of contract for
necessary information and explanation.

For erection/commissioning of SF6 Circuit Breakers (If called for in BOQ), the services
of experts +for supervision will be extended by BHEL free of cost. Contractor will
provide adequate support by providing skilled manpower and tools & tackles. However
the complete responsibility for erection and commissioning lies with subcontractor.

Contractor has to keep a senior and experienced person in the area of testing and
commissioning associated with his skilled staff till charging and handing over of
complete switchyard to the satisfaction of BHEL customer.

Contractor has to be well equipped at site with testing instruments and safety measures
(like helmet and hand globes) while doing testing and commissioning.

Contractor will also carry out design validation tests as per BHEL / BHEL customer
documents.

If the contractor fails to take up testing and commissioning work as per the requirement
of contract or project requirement, then BHEL will be at liberty to hire services of third
agency for this work at the risk and cost of subcontractor.

Testing of mandatory spares or any other spare (if required by customer / BHEL),
cleaning and handing over to customer’s stores is also included in the scope of this
Tender Specification. The site Test Reports of these mandatory spares will also be
generated by subcontractor in such a case.

In case contractor fails to arrange Test equipments as referred in Annexure ‘N’ (as per
requirement of equipment covered in BOQ), BHEL will arrange the instruments at the
risk and cost of contractor for providing such instruments.

Contractor has to repeat any tests free of cost, even if already conducted, whenever
required to prove and check the healthiness of system before power flow, such tests
could be primary injection and secondary injection in CT, CVT, meggering, and
functional tests or any other tests as required by BHEL/customer.
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20.

21.

22.

23.

24

25.
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TRANSMISSION BUSINESS GROUP, NEW DELHI.
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Oil processing/filtering in a transformer, CT and CVT shall also be repeated free of cost
if required before charging and handing over of the switchyard to the owner in case
BDYV and PPM of oil is not satisfactory.

As isolator is a rotating equipment and its alignment is likely to get disturbed. Therefore
contractor has to do alignment of isolators and measurement of contact resistance
repeatedly free of cost as and when required till handing over of the station.

Commissioning means charging of total system in a sub-station and inter connected
equipments by power flow. Accordingly the payment will be made to the contractor as
per payment terms.

Contractor has to deploy adequate and experienced man power at site as per project
requirement and advice of BHEL site in-charge. Non compliance of this requirement
will be treated as indiscipline and non cooperation of the contractor. Accordingly BHEL
will hire the man power as required at the risk and cost of the contractor after giving a
single notice.

Based on site requirement, for the works not stipulated in the contract, the contractor has
to provide assistance of skilled manpower with required tools and test instruments.

If any Expert services of manufacturer for commissioning supervision of special
protection relays / numerical relays / equipment is felt necessary by the contractor, the
same shall be arranged by the contractor themselves at their cost. Contractor shall
provide testing & Commissioning, Engineer, electrician, other tools tackles and
consumables for these equipments and for total system.

Any delay in arranging special testing & commissioning equipment and expert
supervisor shall not entitle the contractor to any claim (idle labour, additional time
etc.) whatsoever.

Any idle days of the expert supervisor at site due to reasons attributable to the
contractor, due to lack of readiness in erection, delay in arranging of manpower, tools
etc. shall be to contractor’s account.

NOTES :-

(1)

)

Above is only an indicative list. Contractor has to mobilise and keep adequate competent
commissioning staff at site to ensure that all mile stones & events and relevant
commissioning activities are completed successfully in a scheduled time.

In case contractor is not finding competent and adequate staff with him, he can hire the
commissioning services from out side agencies approved and accepted by BHEL.
Contractor will furnish the details (experience, qualification) of all commissioning staff
and the commissioning tools and instruments available with the contractor OR obtained
on loan basis with in 60 days from the date of award of the work.
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01.
02.
03.
04.
05.
06.
07.
08.
09.
10.
11.
12.
13.
14.
15.
16.
17.
18.
19.

20.

21.
22.
23.
24.
25.
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ANNEXURE - Q

LIST OF TOOLS & TACKLES TO BE ARRANGED BY CONTRACTOR

PARTICULARS
Electrical Drilling Machine & Hand drilling Machine.
Hydraulic Bending Machine for Al. pipes.
Gas Welding Set & Gas Cutting Set.
Hand Operated Winches.
Electric Welding machine.

Jack with axle for lifting Cable Drum.
Jointers Tool Box.

Blow Lamps.

Compression Tools suitable for Cables.
Pull Lifts.

Pulley Blocks.

Hooks/Chains

Cable Rollers.

Hydraulic Jacks - For cable laying.

Aluminium Rollers. —
D- Shackles.

Dynamometers.

TIG, Welding machine (for Aluminium welding).

High Vacuum 1000 GPH Oil Filtration Machine for Transformer / Reactor oil
suitable for 760mm vacuum. In case 250 MVA /315 MVA transformer ETC
work is covered in the scope, Oil filtration equipment of 1500 GPH suitable for
High Vacuum along with 30 kL capacity storage tank for oil storage and
processing of oil should be provided.

Hydraulic cranes including accessories (20 tonne or more and boom height of
15mts. Vertical or more) suitable for erection of transformer bushings
accessories and other equipments.

Hydraulic Crimping tools for conductor / Shield wire.
Crimping tools for cable termination.

Torque wrenches of different ranges in sufficient numbers.
All general purpose hand tools in sufficient quantities.
Shearing Machine for cutting of Earthing Flat.
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27.
28.
29.
30.
31.
32.
33.
34.
35.
36.
37.
38.
39.

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
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Tool Kit for fitters.

Tool Kit for Electrician.

Bench Vice.

‘A’ type collapsible Al. ladder height 8M.

‘H’ type Al. ladder height 5M.

Pressure Gauge 0-1kg/Sq.cm for measurement of N2 pressure.

Vacuum gauges for measuring fire vacuum of less than 1 torr in transformer.
Nylon slings for 4T capacity with different lengths.

Turper

Angle meter for measurement of bushing angle during erection.

Nylon hammer.

Wedge for cutting of ‘O’ rings/neoprene gaskets.

Die/Drill tool for making holes in gland plates (All sizes in sufficient numbers)
Phoenix screw drivers for handling of Terminal Blocks.

IMPORTANT NOTE:

The Contractor shall submit the copies of latest test certificate of lifting tackles,
slings, pulleys etc. after mobilisation at site to the ENGINEER-IN-CHARGE.

Above is only a specimen/indicative list and any other Tools & Tackles as may be
required by Owner/ BHEL at site during the execution of work will be arranged by
the contractor promptly.

The status of tools, plants and instruments mentioned in annexure C of section - A
does not relieve the subcontractor of his responsibility to make available all the test
equipments and tools & tackles mentioned in the annexures of section B as per
requirement of project.
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SECTION-C

SPECIAL CONDITIONS OF

CONTRACT
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C.1.0

C.1.1

C.l12

C.13

C.l14

C.15

C.1.6

b)

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

SECTION - C

SPECIAL CONDITIONS OF THE CONTRACT
QUALIFICATION OF THE CONTRACTOR :

The contractor must have the experience of execution of identical work in the
past as specified in the tender documents and must have executed contracts of
similar nature. The contractor must furnish enough evidence to establish his
capacity in erection, testing and commissioning of similar equipments covered
under this specification.

The contractor should be able to obtain clearance from the Electrical Inspector/
State Authorities on completion of the installations. If required, the Contractor is
supposed to obtain such clearances on part completion of the installation as
required by BHEL / Owner time to time. Also, before the start of work the
contractor should obtain the supervisory license from the concerned Electrical
Authorities.

The Contractor will have following certificates.
Contractor electrical licence.

Supervisor competency certificates to deal with Electrical high voltage equipments
for their installation and for their installation and testing.

Such certificates from two persons of subcontractors representatives who will be
posted at site will be required.

The contractor should be aware of the local conditions and be well acquainted with
the site.

The contractor shall be preferred who has worked for State Electricity
Boards/BHEL/Steel Authorities/Public Undertakings.

The contractor should have a very good engineering background and capability of
carrying out erection and commissioning work of large scale.
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.0 TERMS OF PAYMENT FOR ERECTION, TESTING AND
COMMISSIONING :

C22

C.23

Please refer " Annexure to conditions of contract for ETC Work"

Coa attached with the tender documents.

C.25

C.2.6
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

C.2.7
Please refer " Annexure to conditions of contract for ETC Work"
attached with the tender documents.

C.2.8

~

Above clause No. C.2.0 stands deleted. Please refer Annexure to conditions of contract for ETC works.

C3.0 SECURITY DEPOSIT:

C3.1

~

C32

Please refer " Annexure to conditions of contract for ETC Work"
c.3.3 attached with the tender documents.

C34

C3.5 RETURN OF SECURITY DEPOSIT: \

The contractor should refer the clause A.17.7.

No interest shall be payable by BHEL on Earnest Money/Security Deposit or
on any money due to the contractor by BHEL.
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

C.4.0 PERFORMANCE GUARANTEE:

C.4.1  The contractor shall be responsible for any defects in the execution of work
noticed in guarantee period of 12 months reckoned from the date of putting the
complete system into commercial operation/handing over to customer or 18
months from the date of system is declared completely erected, duly tested and
accepted by BHEL and customer. The Contractor shall submit a bank guarantee
worth 10% of the total contract value of erection, testing and commissioning of
equipment in the prescribed proforma form of BHEL. If the contract is for more
than one sub-station and the substations are completed and taken over by customer
in stages, then the performance BG for the substation completed and handed over
may be submitted based on the contract value of individual substation at the time
of submitting the final bill, substation wise.

C.S.O\LD/PENALTY FOR DELAY IN EXECUTION:

C.s.1

Please refer " Annexure to conditions of contract for ETC Work"
attached with the tender documents.

Above clause No.C.5.0stands deleted. Please refer Annexure to conditions of contract for ETC works.
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C.6.0

C.6.1

C.7.0
C.7.1

C.72

C.8.0
C.8.1

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

RECEIPT/ UNLOADING, HANDLING, TRANSPORTATION, SECURITY
AND PRESERVATION OF EQUIPMENT AT SITE:

The contractor shall take the delivery of all the equipment, structures and
materials etc. at site and their security shall be the responsibility of the contractor.
Further transportation of materials to work place as per requirements will
be in the scope of the contractor. For any delay, demurrage/wharfage/detention
charges will be borne by the contractor.

In order to ensure timely completion of project, some of the equipment/material as

covered under clause no. E.10.0 of Section-E (Schedule of equipment) may arrive
at site and are unloaded and stacked/stored prior to mobilisation of ETC Contractor
for the work covered under this Tender Specification. In such a case, the amount
actually spent by BHEL on unloading and storage till the time of mobilisation by
the ETC contractor shall be debited to their account. Immediately after
mobilisation, the contractor shall take these into their custody and all the
conditions as applicable for the material directly received by the contractor will be
applicable for these material.

FACILITIES TO BE PROVIDED AT SITE BY THE CONTRACTOR:

Watch and ward by authorised/licensed agency for the safe custody of the
equipment shall be responsibility of the contractor.

It is the responsibility of the contractor to dismantle and take away all the
materials of his office accommodation as soon as the project in handed over to

BHEL/Owner and clean the area off debris.

TESTING AND COMMISSIONING:

All the electrical/mechanical test of the materials and equipment will be arranged
by the contractor as per standard Specification/Field Quality Plan/ Erection
Manual/Directive of the Site Engineer and Owner. The contractor shall have to
fill the check list (site inspection record forms)for receipt, storage, erection,
testing and commissioning of all the equipments as per BHEL systems to ensure
proper quality of work.
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All the testing equipment required to carry out the site test for all the equipment
or the erected equipment shall be calibrated and shall be arranged by the
contractor at his own cost. However, necessary instruction and the guidelines will
be given by BHEL/owner.

In case Contractor is unable to provide the calibrated measuring and test
instruments to the satisfaction of ‘ENGINEER’ then as per his own wisdom/
judgement can recommend a deduction of maximum limit up to 5% from the
Contractor’s bill. But this in no way relieves the Contractor from arranging the test
& measuring instruments / equipment as required for completion of the
‘PROJECT’ without affecting the quality of work and meeting any Contractual
obligation whatsoever.

The contractor shall be completely responsible for the satisfactory erection and
providing Test Equipment and skilled manpower for testing, commissioning of all
equipment, not withstanding the fact that he may be assisted by BHEL or its
authorised representative.

The installation of all electrical equipment shall be carried out only by an
electrical contractor holding a valid License for carrying out installation work of
the voltage classes involved, under the direct supervision of and by persons
holding valid certificates of competency for the same voltage classes, issued or
recognised by the State Government. Contractor shall submit the particulars of
the License held by him.

The contractor shall furnish to BHEL the names and particulars of certificates of
competency of the supervisors and workmen to be engaged for carrying out
installation work against this specifications.

The work shall be executed in a workman like manner in accordance with the
requirements specified in the General Specification of Electrical Equipment
installation, testing and commissioning specifications. Copy of such
specifications/ drawings will be given to successful bidder before starting the
work.
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TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

All electrical work shall also comply with standard norms and practices adopted
by the State FElectricity Board. Site test reports shall be prepared and submitted
by the contractor.

Before charging the installation in part or full, this shall have to be approved
by Statutory Govt. Authorities like Electrical Inspector, other concerned agency
and the contractor has to arrange approval for the same as and when required by
BHEL/Owner.

Any feasible modification in the equipment or installation that may be demanded
by Electrical Inspector shall have to be carried out by the contractor at no extra
charges to BHEL. The contractor shall take all necessary steps to enable
BHEL/Owner to get the installation approved by the above authorities & shall
render all necessary assistance to BHEL/Owner in the matter.

COMPLETION OF CONTRACT:

All equipment, mountings, fittings accessories or apparatus which may not have
been specifically mentioned but which are usual or necessary for completing the
erection and commissioning work of system, shall be done by the contractor
without any extra charges.

TRIAL OPERATION AND HANDING OVER:

On completion of erection of the equipment and before pre-commissioning
tests of the equipment, each of the equipment shall be inspected by the
BHEL/Owner for the correctness and completeness of the installation.
Thereafter commissioning engineers shall carry out all pre-commissioning tests.
The results of such pre-commissioning tests shall be signed jointly by the
contractor's representative and BHEL/Owner.

On conclusion of satisfactory pre-commissioning tests, the trial operation of the
equipments shall start. The equipment shall be on trial operations during which
period all necessary adjustments shall be made.
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After completion of trial operation, the plant will be handed over to the owner,
after the period to be specified by BHEL. On taking over the plant, the owner shall
issue a certificate to that effect.

BHEL/Owner shall be at liberty from time to time or at any time before the
completion of the works to take possession and use any part of the completed
works and in such case the contractor shall completely finish the said
uncompleted part or parts of the works as and when the engineer shall direct
whether before or after the respective prescribed time or extended time (if any)
for the completion of the works and if required by the engineer while the owner
is in possession of the said part or parts, of the site or works.

If due to reason of any default on the part of Contractor, a taking over certificate
has not been issued in respect of any portion of the works, within one month after
the time for completion or extended time as the case may be, the Owner/BHEL
shall be at liberty to use the works or any portion thereof in respect of which a
taking over certificate has not been issued, provided that the works or the portion
so used as aforesaid shall be reasonably capable of being used and that the
Contractor shall be afforded the earliest opportunity of taking such steps as may
be necessary to permit the issue of the taking over certificate.

ADDITIONAL EXPENDITURE:

In case any additional expenditure is incurred in the works arising out of the
faulty execution of the works by the contractor, such additional expenditure shall
be borne by the contractor.

SPLITTING THE WORK:

BHEL reserves the right to split the work and award any part of the work to
any agency without assigning any reason whatsoever.

SUPPLY OF MATERIAL:

The Contractor shall in no case be entitled to any compensation or damage on
account of any delay in supply or non- supply there of for all or any such materials
and stores but the contractor shall be entitled to suitable extension of time as may
be determined by the Engineer whose decision shall be final and binding.
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The contractor shall satisfy himself of the quantity and quality of the materials at
the time of taking delivery from the BHEL/Owner. No claim whatsoever will be
entertained by the BHEL/Owner on account of quality or quantity after the
materials are taken by the contractor from the BHEL/Owner.

ELECTRICITY AND WATER:

Electricity for construction work shall be provided at one point on chargeable
basis at the rate prevailing at the time of drawal of power, unless specified
otherwise. The contractor shall have to make their own arrangements, at their cost,
for distribution to various locations for their works including proper switch/fuse
units, distribution boards, cables, poles etc. to ensure safety of men and
equipment. Where required the contractor shall employ diesel operative
equipment in addition to electric operated ones to ensure timely completion of
work.

In case BHEL is unable to provide Electricity on chargeable basis then the
contractor has to arrange same at his end.

The contractor shall indicate in his offer the power load required by him along
with the load details for which power is required.

The owner shall not be responsible for any inconvenience caused due to any
failure of lighting and power supply and no compensation for delay in works can
be claimed by the contractor due to such non-supply on the grounds of idle labour,
machinery or any other grounds.

The contractor should ensure that the work in critical areas is not held up in the
event of lighting and power breakdown and for the same he should have some
standby arrangement at his cost. In the event of breakdown in the electric supply, if
the progress of work is hampered, it will be the responsibility of the contractor to
step up the progress after restoration of electric supply so that over all progress of
work is not affected. The contractor shall make proper arrangement of illumination
at work place while working in late hours or in darkness.

Unless stated otherwise in the scope of works, the contractor shall make his own
adequate arrangement for procuring clear water to be used in the works.
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C.15.0 INSURANCE :

C.15.1 Contractor shall take insurance cover(s) to cover his Tools and Plants, Assets,
workmen compensation and third party liability. The contractor shall make
available the original insurance cover(s) to the Engineer for necessary
verification before commencement of work.

C.16.0 ESCALATION/PRICE VARIATION :

C.16.1 Under this contract, No escalation/ Price variation is allowed. The quoted
prices are FIRM till complete commissioning and handing over of the Project to
Customer/Owner.

C.17.0 OVERRUN CHARGES:

C.17.1 |Above clause No.C-17.0 stands deleted. Please refer Annexure to conditions of contract for ETC works. |

C.18.0 CONSTRUCTION SCHEDULE:

C.18.1 While submitting the offer the contractor shall furnish Bar Chart detailing out
all major activities, as to how he proposes to complete the work maintaining the
completion schedule as given in Notice Inviting Tender. If the contractor fails
to achieve any milestone indicated in the Bar Chart/completion schedule
mentioned elsewhere, the contractor shall be levied penalty as per clause C.5.0.

C.19.0 HEAVY MATERIAL HANDLING EQUIPMENT:

The contractor must clearly indicate the details of all Heavy Materials Handling
Equipment owned by him in Annexure-C of Section-A, General Instructions to
the Tenderer. The boom length, capacity of handling load and other relevant
details must also be given.

C.20.0 CALIBRATED TEST INSTRUMENTS:

Contractor is required to bring all the required testing equipments and
instruments for conducting pre-commissioning test. All instruments should be
calibrated as this is an ISO System requirement and the contractor should
furnish test certificate for calibration. Also, please see clause E.4.2 and E.6.3 of
Section-E for more details.
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Contractor should maintain moisture free store.
[llumination system in & around store should be maintained by the contractor.

All the material stored in the open yard shall be covered by tarpaulins to be
arranged by the contractor.

PROTECTION OF WORK :

Contractor shall effectively protect his work, equipment, material from theft,
damage or tempering at his own expenses till the work is finally taken over by
the BHEL/Owner.

Finished work where required, shall be suitably covered to keep it clean and free
from defacement or damage.

Necessary fire protection arrangement is to be made by the contractor for store
and place of work.

SAFETY MEASURES :

All safety rules and codes as applicable to work shall be followed without
exception.

All safety appliances and protective devices including safety belt, hand gloves,
aprons, helmets, shield goggles etc. shall be provided by the contractor to his
personnel. Also, the Contractor must follow BHEL Quality system to ensure
safety in all activities of site work.

QUALITY RECORDS (FQPs, MATERIAL MANAGEMENT ETC.)

Contractor should follow field quality plan furnished by BHEL to ensure quality
in all activities of work performed at site.

The contractor shall have to maintain records pertaining to Material Verification
on receipt at site as well as Daily Receipt Register, Stock Register as per the
various quality systems of BHEL.
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The contractor shall remove all scaffolding, ladders, temporary structures etc.
erected by him during erection in order to leave place neat and clean to the
satisfaction of the owner.

All packing/items are to be checked immediately on receipt at site. Any
shortages, damages are to be reported to BHEL within a week’s time in writing.

All parts shall be thoroughly cleaned, all rust removed and surface polished as
required before erection of any equipment.

Cleaned and polished parts shall be coated with anti-corrosive paints wherever
necessary.

After completion of work, reconciliation is to be done for all the material issued
to the contractor. Balance materials are to be returned to BHEL/Owner.

WORKING HOURS:

If in the opinion of BHEL, the progress of the erection work by the contractor
at any stage needs expediting so as to ensure completion of work within
stipulated time, BHEL shall have the right to instruct the Contractor to
increase the Contractor's manpower and working hours and the contractor shall
comply with such instructions without any Extra Charges.

DIVISION OF WORK:

Prices are to be quoted for schedule of Equipment - E.10.0 of Section-E. Work
can be split-up and awarded to more than one contractor as per requirement of
BHEL/Owner for timely completion of Project.

INCOME TAX / SALES TAX / WORKS TAX/VAT

Please refer " Annexure to conditions of contract for ETC Work"
attached with the tender documents.

x '

Above clause No.C-30.0 stands deleted.Please refer Annexure to conditions of contract for ETC works.
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C.31.2
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C31.4

C.315

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02
DISCREPANCIES AND ADJUSTMENT OF ERRORS

The several documents forming the contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawings & figures dimensions in preference to scale & special
conditions in preference to general conditions.

In case of discrepancies between schedule of quantities, the specification and/or
the drawings the following order of preference shall be observed.

a) Description in Schedule of Quantities.

b) Special Conditions.

¢) Drawings

d) Technical Specifications.

e) General Conditions of Contract.

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Engineer shall be deciding authority with regard to the
document.

Any error in the description, quantity in schedule of quantities or any omission
there from shall not vitiate the contract or release the contractor from the
execution of the whole or any part of the works comprised therein
according to the drawings and specifications or from any of his obligations
under the contract.

If on check there are found to be differences between the rates given by the
contractor in words and figures or in the amount worked out by him in the
schedule of quantities and general summary, the same shall be adjusted in
accordance with the following rules. :

a) In the event of discrepancies between description in words and figures
quoted by tenderer, the description in words shall prevail.

b) In event of an error occurring in the amount column of schedule of quantities
as a result of wrong extension of the unit rate and the quantity, the unit
rate shall be regarded as firm and extension shall be amended on the basis of
the rates.

¢) All errors in totalling in the amount column and in carrying forward totals
shall be corrected.
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TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

d) The totals of sections of bill of quantities amended shall be carried over to
the general summary and the tendered sum amended accordingly. The
tendered sum so altered shall, for the purpose of tender be substituted for the
sum originally tendered and considered for acceptance instead of the
original sum quoted by the tenderer. Any rounding of quantities or in sections
of bill of quantities or in general summary, by the tenderer, shall be ignored.

If neither drawings nor specifications contain any mention of minor details of
construction which in the opinion of the Engineer, whose decision shall be final
and conclusive, are reasonable and obviously and fairly intended for
satisfactory completion of work, such details shall be provided by the contractor
without any extra cost, as if they were specially mentioned and shall be deemed
to be included in the contract.

sfeoskeoskoskoskoskoskoskosksk
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SECTION-D

ERECTION CONDITIONS

OF CONTRACT
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

SECTION -D

ERECTION CONDITIONS OF CONTRACT

GENERAL:

The following shall supplement the conditions already contained in the other
parts of these specifications and documents and shall govern that portion of the
work of this contract to be performed at site.

The contractor upon signing of the contract shall, in addition to a Project
Coordinator, nominate another responsible officer as his representative at site
suitably designated for the purposes of overall responsibility and co-ordination of
the works to be performed at site. Such person shall function from the site office
of the contractor during the pendency of the contract.

REGULATION OF LOCAL AUTHORITIES AND STATUTES:

The contractor shall comply with all the rules and regulations of local authorities
during the performances of his field activities. He shall also comply with the
Minimum Wages Act, 1948 and the Payment of Wages Act (Both of
Government of India) and the rules made there under in respect of any employee or
workman employed or engaged by him or his sub-contractor.

The Contractor should note that all instructions of Engineer shall be binding for
example display of Minimum Wages paid to the workmen, construction of toilets
etc. in the vicinity of working area from health and sanitation standpoint etc.

All registration and statutory inspection fees, if any in respect of his work pursuant
to this contract shall be to the account of the contractor. However any registration,
statutory inspection fees lawfully payable under the provision of the statutory laws
and it’s amendments from time to time during erection in respect of the plant
equipment ultimately to be owned by the Owner/BHEL shall be to the account of
the Owner/BHEL. Should any such inspection or registration need to be rearranged
due to the fault of the Contractor or his sub-contractor, the additional fees for such
inspection and/or registration shall be borne by the contractor.
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02
OWNER'’S LIEN ON EQUIPMENT :

The owner/ BHEL shall have lien on all equipments including those of the
contractor brought to the site for the purposes of erection, testing and
commissioning of the plants. The Owner/ BHEL shall continue to hold the lien on
all such equipments through out the period of contract. No material brought to the
site shall be removed from the site by the contractor and/ or his Sub-contractors
without the prior written permission of BHEL.

RE-WORKS ETC. :

In case Owner/BHEL/consultant during inspection at site rejects an item already
agreed and the same is agreed to by BHEL and any re-execution of works of other
contractors and/or his agencies, which might have got damaged or affected by the
replacements will have to be attended to by the contractor free of cost.

ACCESS TO SITE AND WORKS ON SITE :

Suitable access to and possession of the site shall be provided to the contractor by
Owner/ BHEL in reasonable time.

The works so far as it is carried out on the owner’s premises shall be carried out at
such time as the owner/BHEL may approve and the Owner/ BHEL shall give the
contractor reasonable help/ facility for carrying out the works.

In the executions of the works, no persons other than the Contractor or his duly
appointed representative, Sub- contractor and workmen shall be allowed to do

work on the site except by the special permission in writing by BHEL.

CONTRACTOR'S SITE OFFICE ESTABLISHMENT:

The contractor shall establish site office at the site and keep posted an authorised
representative for the purpose of contract. Any written order or instruction of
BHEL or his duly authorised representative shall be communicated to the
contractor at the site office and the same shall deemed to have been
communicated to the contractor at his legal address.
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Conditions of Contract for Erection Works, Rev-02
CO-OPERATION WITH OTHER CONTRACTORS:

The contractor shall co-operate with all other contractors or tradesmen of the
owner/BHEL who may be performing other works on behalf of them and the
workmen who may be employed by the owner/BHEL doing work in the vicinity
of the works under the contract. The contractor shall also arrange to perform his
work as to minimise to the maximum extent possible interference with the work
of other contractors and his workmen. Any injury or damage that may be
sustained to the employees of the other contractors, BHEL and the owner due to
the contractor's work shall promptly be made good at contractors own expenses.
The owner/ BHEL shall determine the resolution of any difference or conflict
that may arise between the contractor and other contractor's or between the
contractor and workmen of the owner and BHEL in regard to their work. If the
works of the contractor is delayed because of any acts or omission of another
contractor, the contractor shall have no claim against the owner/ BHEL on that
account other than an extension of time for completing his works.

BHEL shall be notified promptly by the contractor of any defects in the other
contractor's works that could affect to the contractor's works. The owner/BHEL
shall determine the corrective measures if any, required to rectify this situation
which shall be binding on the contractor.

DISCIPLINE OF WORKMEN:

The contractor shall adhere to the disciplinary procedure set by the owner in
respect of his employees & workman at site. The owner/BHEL shall be at liberty
to object to the presence of any representatives or employee of the contractor
at the site, if in the opinion of the owner/ BHEL such employee has misconducted
himself or be incompetent or negligent or otherwise undesirable and then the
contractor shall remove such a person objected to and provide in his place a
competent replacement.
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CONTRACTOR'S FIELD OPERATION:

The contractor shall keep informed in advance regarding his field activity plans &
schedule for carrying out such part of the works. Any review of such plan or
schedule or method of work by the BHEL shall not relieve the contractor of any
of his responsibilities towards the field activities and its schedule. Such reviews
shall also not be considered as an assumption of any risk or liability by the
owner/BHEL or consultant or any of his representatives and no claim of the
contractor will be entertained because of the failure or inefficiency of any such
plan or schedule or method or work reviewed. The contractor shall be solely
responsible for the safety adequacy and efficiency of plant and equipments and his
erection methods.

The contractor shall be completely responsible for the conditions of the work-
site including the safety of all persons employed by him or his sub-contractor and
all the properties under his custody during the performance of the work. This
requirements shall apply continuously till the completion of contract and shall not
be limited to normal working hours.

PHOTOGRAPH AND PROGRESS REPORT:

The Contractor shall furnish to BHEL photographs of the progress of work /
work done at site. Photographs shall be taken as & when indicated by BHEL
representative. Photograph shall be adequate in size & number to indicate various
stages of erection. Each photograph shall contain the date, the name of the
Contractor and the title of the Photograph. The cost of photographs is to be born
by the Contractor.

The above Photographs along with the soft copy ( on floppy/CD) shall accompany
the monthly progress report detailing out the progress achieved on all erection
activities as compared to the schedules. The report shall also indicate the reasons
for the variance between the scheduled and actual progress and action
proposed for corrective measures wherever necessary.
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02
MANPOWER REPORT:

The Contractor shall submit to BHEL from the first working day of every month,
a Manpower report of the previous month detailing the number of persons
scheduled to have been employed and actually employed skill-wise and the
areas of employment of such labour.

PROTECTION OF WORK:

The Contractor shall have total responsibility for protecting his works till it is
finally taken over by the owner. No claim will be entertained by the BHEL for
damage or loss to the Contractor's works & the contractor shall be responsible for
the complete restoration of the damaged work to its original condition to comply
with the specification & drawings. Should any such damage to the Contractor's
works occur because of other party not under him directly, & if disagreement or

conflict or dispute develops between the contractor & the other party or
parties concerns works the same will be resolved as per the provisions of the
clause D.7.0 above entitled cooperation with other contractors. The contractor
shall not cause any delay in the repair of such damaged works because of any
delay in the resolution of such dispute. The contractor shall proceed to repair the
work immediately & no cause thereof will be assigned pending resolution of such
dispute.

EMPLOYMENT OF LABOUR:

The Contractor will be expected to employ on the work only his regular skilled
employees with experience of his particular work. No female labour shall be
employed after darkness. No person below the age of eighteen years shall be
employed.

All travelling expenses including provision of all necessary transport to and fro for
Site, lodging allowance and other payments to be Contractor's employees shall be
the sole responsibility of the contractor.

The hours of work on the Site shall be decided by the owner/BHEL and the

Contractor shall adhere to it. Working hours will normally be eight (8) hours per
day Monday through Saturday or depending upon the situation/ requirement.
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TRANSMISSION BUSINESS GROUP, NEW DELHI.
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Contractor's employees shall wear identification badges while on the work at
site.

In the case of owner/BHEL become liable to pay any wages or dues to the labour
or to any Government agency under any of the provisions of the Minimum
Wages Act, Workmen Compensation Act, Contractor Labour Regulation
Abolition Act or any other law due to act or omission of the Contractor, BHEL
may make such payment and recover the same from the Contractor's bills or from
any amount which is already under process of payment to the Contractor.

FACILITIES TO BE PROVIDED BY OWNER:

Space: The Contractor shall advice BHEL within Fifteen (15) days from the
date of acceptance of the Letter of Intent about his exact requirement of space
for his office, storage area. The above requirements shall be reviewed by the
Owner/BHEL & space will be allotted to the Contractor for construction of his
temporary structures like office and storage sheds.

Construction water and power (Electricity) (Refer Clause C.14.0).

FACILITIES TO BE PROVIDED BY THE CONTRACTOR:

CONSTRUCTION EQUIPMENTS, TOOLS, TACKLES AND
SCAFFOLDINGS:

The Contractor shall provide all the construction equipments, tools, tackles
and scaffoldings required for pre-assembly, erection, testing and commissioning
of the equipments covered under the contract. He shall submit a list of all such
materials to the BHEL before the commencement of work at Site. These tools
and tackles shall not be removed from site without the written permission of the
owner/BHEL.

COMMUNICATION:

The Contractor will make his own arrangement for all his communication needs
such as telephone, fax etc., at his site office and his residential accommodation.
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Conditions of Contract for Erection Works, Rev-02

FIRST AID:

The Contractor shall provide necessary first aid facilities for all the employees,
representatives and workmen working at the Site.  Enough number of
contractor's personnel shall be trained in administering first aid.

CLEANLINESS:

D.15.4.1 The Contractor shall be responsible for keeping the entire area allotted to him

clean and free from rubbish, debris, etc. during the period of contract. The
Contractor shall employ enough number of special personnel to thoroughly
clean his work-area at least once in a day. All such rubbish and scrap material
shall be stacked or disposed in a place to be identified by the owner/BHEL.
Materials and stores shall be so arranged to permit easy cleaning of the area. In
areas where equipment might drip oil and cause damage to the floor surface, a
suitable protective cover of the flame resistant, oil proof shield shall be provided
to protect the floor from such damage.

D.15.4.2 Similarly the labour colony, the office & the residential areas of the Contractor's

D.16.0

employees and workmen shall be kept clean & neat to the entire satisfaction of the
Owner/BHEL. Proper sanitation arrangements shall be provided by the contractor
in the workmen areas, office and residential areas of the contractor.

LINES AND GRADES:

All the works shall be performed to the lines, grades and elevations indicated on
the drawings. The Contractor shall be responsible to locate the layout of the
works. Basic horizontal and vertical control points as required will be established
& marked by the Owner/BHEL at Site at suitable points.

These points shall be used as datum for the works under the contractor. The
contractor shall inform the Engineer well in advance of the time and places at
which he wishes to do work in the area allotted to him, so that suitable datum
points may be established and checked by Owner/BHEL to enable the contractor
to proceed with his works. Any work done without being properly located may
be removed and/or dismantled by the Owner/BHEL at Contractor's expenses.

Page 85 of 106



D.17.0
D.17.1

D.17.2

D.17.3

D.17.4

D.18.0

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
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FIRE PROTECTION:

The work procedures that are to be used during erection shall be those which
minimise fire hazards to the extent practicable. Combustible materials,
combustible waste and rubbish shall be collected and removed from the site at
least once each day. Fuels, oils and volatile or flammable materials shall be stored
away from the construction and equipments and material storage and areas in safe
containers. Untreated canvas paper, plastic or other flammable materials shall
not at all be used at site for any other purpose unless otherwise specified, if any
such materials are received with the equipment at the Site, the same shall be
removed and replaced with acceptable materials before moving in to the
construction area or storage.

Similarly corrugated paper fabricated cartons etc., will not be permitted in the
construction area either for storage or for handling of materials. All such
materials used shall be of water proof and flame resistance type. All other
materials such as working drawings, plants etc. which are combustible but are
essential for the works to be executed shall be protected against combustion
resulting from welding sparks, cutting flames and other similar fire sources.

All the contractors supervisory personnel and sufficient number of workers shall
be trained for fire-fighting and assigned specific fire protection duties. Enough of
such trained personnel must be available at the Site during the entire period of the
Contract.

The contractor shall provide enough fire protection equipment of the types and
number for the ware-houses, office, temporary structures, labour colony area etc.,
access to such fire protection equipment shall be easy and kept all times.

SECURITY:

The Contractor shall have total responsibility for all equipments & materials in
his custody stored, loose, semi assembled and/or erected by him at site. The
contractor shall make suitable security arrangements including employment of
security personnel to ensure the protection of all materials, equipments and works
from theft, fire, pilferage & other damages and losses. All materials belonging
to the Contractors shall enter and leave the project site only with the written
permission of the Owner/BHEL in the prescribed manner.
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CONTRACTOR'S AREA LIMITS:

The Owner will make out the boundary limits of access roads, parking spaces,
storage and construction areas for the contractor and the contractor shall not
trespass the areas not so marked out for him. The contractor shall be responsible
to ensure that none of his personnel move out the areas marked out for his
operations. In case of such a need for the contractor's personnel to work in the
areas not marked out for him, the same shall done only with written permission
of the Owner/BHEL.

CONTRACTOR'S COOPERATION WITH THE OWNER/ BHEL:

In cases where the performances of the erection work by the contractor affects
the operation of the system facilities of the Owner/BHEL such erection work of
the contractor shall be scheduled to be performed only in the manner stipulated by
the Owner/BHEL and the same shall be acceptable at all times to the contractor.
The Owner/BHEL may impose such restriction on the facilities provided to the
contractor such as electricity, water etc., as he may think fit in the interest of the
Owner/BHEL and the contractor shall strictly adhere to such restrictions and
cooperate with the Owner/BHEL. It will be responsibility of the contractor to
provide all necessary temporary instrumentation and other measuring devices
required during start up and operation of the equipment system which are erected
by him. The contractor shall also be responsible for flushing and initial filling of
all the oil and lubricant required for the equipment furnished and erected by him,
so as to make such equipments ready for operation. The contractor shall be
responsible for supplying such flushing oil & other lubricants unless otherwise
specified elsewhere in these documents and specifications.

PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS:

The pre-commissioning trials and initial operations of the equipments furnished
and erected by the contractor shall be the responsibility of the contractor as
detailed in relevant clauses. The contractor shall provide in addition, test
instruments calibrating devices etc. and the labour required for the successful
performance of these trials. If it is anticipated that the above test may prolong
for a long time, the Contractor's workmen required for the above test shall
always be present at site during such trials.
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MATERIAL HANDLING AND STORAGE:

All the equipments furnished under this contract arriving at site shall be promptly
received, unloaded, transported and stored in the storage spaces by the contractor.

Contractor shall be responsible for examining all the shipments immediately on
receipt at site and notify BHEL immediately if any damage, shortage, discrepancy.
Filling of material verification reports on receipt of materials shall be carried out
by the Contractor as per the instructions of Engineer. For any shortages or
damages in transit, handling and/or in storage and erection of the equipments at
site shall be intimated to BHEL/ equipment supplier promptly to enable them
lodge claim with the underwriters. Any financial and/or time loss happened due
to contractor's negligence in this regard shall be to the account of the contractor.
Any demmurrage, wharfage and any other charges claimed by the Transporter or
Railways due to any reason attributable to the contractor such as delay in taking
delivery in time shall also be to the account of the contractor.

The Contractor shall maintain an accurate and exhaustive record detailing out the
list of all equipments received and keep such record open for the inspection of the
Owner/BHEL at any time.

BHEL is an ISO Company and the contractor shall extend all help in maintaining
records of receipts, issue and stock in line with Material Management System
issued by  BHEL. Also, he shall assist in periodic inspection of
equipment/materials in stores as per this system.

The Contactor shall carryout all field activities related with ETC work as per Field
Quality Plans (FQPs) provided by Engineer to ensure Quality of work at site as
well as meet the contractual obligation to BHEL/Owner.

All equipments shall be handled very carefully to prevent any damage or loss. No
bare wire ropes, slings etc. shall be used for unloading and/or handling of the
equipments without the specified written permission of BHEL. The equipment
stores shall be properly protected to prevent damage either to the equipment or to
the floor where they are stored. The equipment from the store shall be moved to
the actual location at the appropriate time so as to avoid damage of such equipment
at site.
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All electrical panels, control gears, motors and such other devices shall be
properly dried by heating before they are installed and energised. Motor
bearings, slip rings, commutators and other exposed parts shall be protected
against moisture ingress and corrosion during storage and periodically
inspected. Heavy rotation parts if any, in assembled conditions shall be
periodically rotated to prevent corrosion due to prolonged storage.

All the electrical equipment, such as motors, transformers etc. shall be tested for
insulation resistance at least once in three months from the date of receipt till
the date of commissioning and record for such measured insulation values
maintained by the contractor. Such records shall be open for inspection by the
Owner/BHEL.

The contractor shall ensure that all the packing materials and protection devices
used for the various equipments during transit and storage are removed before
the equipments are installed.

The consumable and other supplies likely to deteriorate due to storage must be
thoroughly protected and stored in a suitable manner to prevent damage or
deterioration in quality by storage.

All the materials stored in the open or dusty location must be covered with
suitable weather proof & flame proof covering materials wherever applicable.

If the materials belonging to the contractor are stored in areas other than these
earmarked for him, the Owner/BHEL will have the right to get it removed to
the area earmarked for the contractor at the contractor's cost.
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D.22.12 STORAGE INSTRUCTION FOR GAS FILLED EQUIPMENTS:

D.22.12.1  All transformers despatched to site are fitted with Nitrogen cylinder in the
tank to maintain positive pressure. It will be the responsibility of the
contractor to maintain the pressure and replace the empty Nitrogen
cylinder with Nitrogen filled cylinder of required purity at his own cost
whenever such cylinders are become empty. Contractor should also maintain
the periodic record of the pressure of Nitrogen in the transformer in a register
for this purpose.

D.22.12.2 For all other gas filled equipments, like CTs, VTs, CVTs etc. the contractor
should also maintain the gas pressure & if it falls below the required value,
contractor should refill the leaked gas of required purity at his own cost.

D.23.0 CONSTRUCTION AND ARRANGEMENTS:

D.23.1 The field activities of the contractors working at site, will be coordinated by
BHEL and BHEL decision shall be final in resolving any dispute or conflicts
between the contractor and other contractor's and tradesmen of the BHEL
regarding scheduling and coordination of work. Such decisions shall not be cause
for extra compensation for time to the contractor.

D.23.2 The Owner/Consultant shall hold weekly meetings of all the contractors working
at the site at a time and a place so designated. The contractor along with BHEL
shall attend such meetings and take notes of discussions during the meeting and
the decisions of the Owner/BHEL/Consultant shall be strictly adhered to in
performing his works. In addition to the above weekly meetings, the
Owner/Consultant/BHEL may call for other meetings either with individual
contractors or with selected number of contractors and in such a case the
contractor, if called will also attend such meetings with BHEL.

D.23.3 Time is the essence of the contract & the contractor shall be responsible for
performance of his work in accordance with the specified construction schedule.
If at any time the contractor is falling behind the schedule, he shall take
necessary action to make good for such delay by increasing his work force or
by working overtime or otherwise accelerate the progress of the work to comply
with the schedule and shall communicate such actions in writing to the BHEL
satisfying them that his action will compensate for the delay. The contractor shall
not be allowed any extra compensation for such action.
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BHEL shall however not be responsible for provision of additional labour and/or
materials or supply or any other service to the contractor except for the
coordination work between various contractors as set out earlier.

FIELD QUALITY PLANS AND RECORDS:

The contractor shall maintain at his Site Office upto date copies of all drawings,
specifications, FQPs and other contract documents and any other supplementary
data complete with all the latest information thereto. The contractor shall also
maintain in addition the continuous record of all changes to the above contract
documents, drawings, specifications, supplementary data etc. effected at the
field and on completion of his total assignment under the contract, shall
incorporate all such changes on the drawings and other engineering data to
indicate as installed/build conditions of the equipments furnished and erected
under the contract.

Such "AS BUILT DRAWINGS" and "ENGINEERING DATA" shall be
submitted to BHEL in required number of copies.

CONTRACTOR'S MATERIALS BROUGHT ON TO SITE:

The contractor shall bring to site all equipments, components, parts, materials,
including construction equipment, tools & tackles for the purpose of the works
under intimation to the owner/BHEL. All such goods shall, from the time of
there being brought to site but may be used for the purpose of the works only
and shall not on any account be removed or taken away by the contractor without
the written permission of the BHEL.

After the completion of the works the contractor shall remove from the site
under the direction of the BHEL the material such as construction equipment,
erection tools and tackles, scaffolding etc. with the written permission of BHEL.
If the contractor fails to remove such materials within fifteen (15) days of issue of
a notice by the BHEL to do so, then BHEL shall have the liberty to
dispose/remove such materials and expanses incurred by BHEL in this regard will
be recovered from the Contractor.
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PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY:

The contractor shall be responsible for any damage resulting from his operation.
He shall also be responsible for protection of all persons including members of
public and employees of the Owner/BHEL and the employees of other
contractors and subcontractors building, other plants and equipments and utilities
either above or below the ground.

The contractor will ensure provisions of necessary safety equipments such as
barriers, sign-boards, warning lights and alarm etc. to provide adequate protection
to persons and property. The contractor shall be responsible to give reasonable
notice to Owner/BHEL of public or private property and utilities when such
property and utilities are likely to get damaged or injured during the
performance of his work shall make all necessary arrangements with such
owners related to removal and or replacement or protection of such property and
utilities.

PAINTING:

All exposed metal parts of the equipment including pipings, structures, railings
etc. wherever applicable shall be first painted with at least one coat of suitable
primer after thoroughly cleaning all such parts off dirt and rust scales, greases, oil
and other foreign materials by wire brushing, scraping or/and blasting and the
same being inspected and approved by the Engineer for painting. After wards the
above parts shall be finished with two coats of enamel paint. The quality of the
finish paint shall be as per the standards of ISI equivalent and to be of the
colour as approved by the Owner/BHEL.

PROTECTION OF MONUMENTS AND REFERENCE POINTS:

The contractor shall ensure that at points such as relic, antiquity, coins, fossils etc.
which he may come across during the course of performance of his works either
during excavation or elsewhere are properly protected & handed over to the
owner under intimation to BHEL. Similarly the contractor shall ensure that the
bench marks reference points etc. which are marked out either with the help of
owner or by BHEL shall not be disturbed in any way during the performance of his
works. If any work is to be performed which may disturb such references, the
same shall be only after these are transferred to other suitable locations
under the direction of BHEL. The contractor shall provide all necessary
materials and assistant for such relocation of reference points etc.
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WORK AND SAFETY REGULATIONS:

The contractor shall ensure the safety of all the workmen, materials, and
equipment either belonging to him or to others working at site.

The contractor will notify the BHEL office of his intention to bring on to
site any equipment or any container with liquid or gases, fuel or other
substances which may create hazards. BHEL shall have the right to prescribe
the conditions under which such equipment or container may be handled and
used during the performance of the works and the contractor shall strictly adhere
to such instructions. BHEL shall have strictly the right to inspect any
construction plant and to forbid its use, if in his opinion it is unsafe. No claim
due to such prohibition shall be entertained by BHEL.

Where it is necessary to provide and/or store petroleum products or petroleum
mixtures & explosive, the contractor shall be responsible for carrying out such
provision and/or storage in accordance with the rules and regulations laid down
in Petroleum Act,1934. Explosively Act, 1948 and petroleum and carbide of
calcium manual published by the Chief Inspector Of Explosive of India. All such
storage shall have prior approval of BHEL in case any approval are necessary
from the Chief Inspector of Explosive of any statutory authorities, the contractor
shall be responsible for obtaining the same.

The contractor shall be responsible for the safe storage of his & his sub-
contractor's radio-active source if any.

ELECTRICAL SAFETY REGULATIONS:

In no circumstances will the contractor interfere with fuses and Electrical
Equipment belonging to BHEL/Owner or to the other contractors.

Before the contractor connects any electrical appliances to any plug or sockets
belonging to the other contractor or Owner, he shall:

(a) Satisfy the Owner/BHEL that the appliances are in good working conditions.

(b) Inform the Owner/BHEL of the maximum current, relating, voltage etc. of
the appliances.

(c) Obtain permission of the Owner detailing the sockets to which the
appliances may be connected.

Page 93 of 106



D.30.3

D.30.4

D.30.5

D.30.6

D.31.0

D.32.0

D.32.1

D.32.2

D.32.3

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

The BHEL will not grant permission to the contractor until he satisfies that:

(a) The appliance is in good conditions and fitted with suitable plug.
(b) The appliance is fitted with a suitable cable having proper earthing
provisions.

No cable in use will be disturbed by the contractor without prior permission.
No weight of any description will be imposed on any such cable and no ladder or
similar equipment will rest against or attached to it.

No work shall be carried out on any live equipment. The equipment must be made
safe by the BHEL/Owner and a permit to work issued before any work is carried

out.

The contractor shall employ the necessary number of qualified full time
electrician to maintain his temporary electrical installation.

CONSUMABLES:

The contractor shall make arrangements for an adequate inventory at site of
necessary consumable prior to erection so that the requirements of the same will
not come in the way of timely completion of the works under the contract.

MILD STEEL AND ALUMINIUM WELDING & OTHER SPECIAL
PROCESSES :

Only an approved and qualified welder shall be employed by the contractor. The
welder will be subjected to pre-qualification test by Owner/BHEL.

The Contractor shall ensure that personnel employed for doing other special
processes like tube/pipe bending etc. are having proper experience and are
qualified for doing such work.

Erection of Aluminium tubular bus bar shall include cutting, bending, aluminium

welding with sleeves (sleeves supplied by BHEL), Radiographic testing and D.P
test of 100% welded joints, fixing corona end bells etc to complete.
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D.32.4 For MS welding, red lead paint shall be applied followed by aluminium paint and
bitumen after welding. For GS welding , two coats of cold galvanising anti-
corrosive paint shall be applied after welding. In case any special process is
indicated in customer’s specification, then the same shall be applicable.

D.32.5 10% welded joints in earthing shall be tested for Dye penetration test.

dekkdhd
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SECTION — E

SCOPE OF WORK AND

COMPLETION
SCHEDULE
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SECTION - E

SCOPE OF WORK AND COMPLETION SCHEDULE

SCOPE OF WORK :

The scope of work of the successful tenderer shall comprise but not limited to the
following. The Tenderer shall read this scope of work in conjunction with all terms
and conditions (Section -A,B,C & D) contained else where in this document. The
quoted rates for various equipments/activities are deemed to include all the below
mentioned activities and nothing extra is payable on account of these.

For Contractor supplied materials: It shall be prime responsibility of contractor
to ensure safe storage of material supplied by him. The contractor may construct
open/ covered store to ensure proper storage of the materials as per site
requirement. Contractor will be permitted to dismantle and take back the stores
after completion of the work. No additional payment shall be made/deducted on
account of stores constructed by contractor for storing these materials.

For BHEL supplied materials: Contractor shall construct open/ covered store only
if the same is mentioned in the Bill of Quantities.

If due to any reason the material can not be unloaded in designated store/open yard
and it is unloaded at some nearby place on instructions of site Engineer then this
material has to be shifted by subcontractor to designated store/open yard when it is
ready without any additional claim. Any multiple handling of material within
project premises is not payable by BHEL

Some items may get delivered at stores of other BHEL unit on account of
convenience of despatch within the plant area. These material will be
collected/shifted by subcontractor to switchyard store at no extra cost.

Inspection / verification of equipment / materials received for any shortage /
damage after opening the packing cases and intimating the same to BHEL/ Owner
and underwriters within the time period specified by BHEL and to strictly follow
the procedures specified. Storage of equipment indoor / open stores in line with the
instructions of the manufacturer / BHEL.
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Conservation / maintenance / upkeep of the equipment in the store.

Temporary lighting in stores & construction area wherever required.

Safety / Security of equipments / materials.

Watch and ward of Erected Equipment/Material - Soon as the erection of

switchyards are taken up, the watch and ward for the erected items will also be
arranged by the subcontractor till the switchyards are taken by BHEL/customer

Erection, levelling and fixing of GI Structures of towers, beams including all the
equipment support structures on their respective foundations in line with drawings
to be furnished by BHEL. Final adjustment of foundation levels by chipping and
dressing, checking location, elevation, etc., and checking position of foundations /
anchor bolts and grouting/under pinning of anchor bolts and base plates wherever
necessary for certain aux. equipment and accessories of main equipment.
Materials such as M.S. packing shims of required thickness for levelling and
alignment and civil material for final grouting with 1:1 cement mortar with
approved make anti-shrinkage compound and finishing shall be arranged by
contractor. The grouting/underpinning of all tower and equipment foundation
bolts as per specifications is in the scope of Contractor ie Bidder.

Fixing and assembly including minor modification, where required, of all cable
trench materials like cable tray racks, cable trays, coupler plates, “T” and ‘L’ bends
etc in line with drawings to be furnished by BHEL. The work shall also covers
laying of all cables including glanding and termination for all the equipments
covered under BOQ . At various crossing and wherever necessary the cables to
pass through pipes laid underground in line with drawing to be furnished by
BHEL. Pipes will be supplied by BHEL for cabling from trench to equipment and
laying of the same including excavation and backfilling and making and finishing
of holes in trench walls will be carried out by the contractor.

Transportation of equipment/material from stores to erection site, erection of
equipment materials in line with the drawings/instructions to be furnished by
BHEL including filtration of oil wherever required, testing and commissioning and
handing over to owner/customer.
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Earthing (if called for in BOQ) : laying of earth mat and risers including
excavation, bending, cutting, welding, cleaning and painting of joints, backfilling
and earth compaction etc. as per BHEL drawings/specifications.

Cutting, pointing and driving of MS rod electrode, installation of pipe electrode
and construction of chambers as per drawings.

Earth connections from risers to equipment, structures etc. through GI flat
including bending, cutting, welding, cleaning and painting of welded joints as per
BHEL’s drawings/specifications.

Welding electrode should be of reputed make company ISI certified, and as per
BHEL’s specifications.

Providing for all consumables : It shall be noted by the tenderer that BHEL shall
supply only the equipments/materials listed in schedule of equipments as free issue
items. Any other sundry items required for completion of the job shall be procured
by the contractor.

All Equipment fixing hardware shall be arranged by BHEL.

All cable glands shall be arranged by BHEL. However cable accessories like
ferrules, lugs and markers, cable dressing and tying material etc. shall be in the
scope of the contractor. The lugs shall be of reputed make company and as advised
by BHEL site Incharge.

Maintenance of switchyard and associated equipment till handing over to the
owner, any other activity necessary for completion of the job but not specifically
mentioned in this specification.

Unloading, shifting, storing, verification, preservation during storage and handing
over of spare items/maintenance equipment to Customer/Owner.

Reconciliation and shifting of all the balance excess material and scrap material to
BHEL store or handover in customer store, as the case may be.
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This excess material may include erection spares for various items of BOQ such as
ACSR/AAC conductor, Al tube, Cable trench materials, Cables etc. Excess
erection spare (except main equipment) supplied by purchaser upto 10% of the
erected quantity shall be absorbed by the contractor & shall not be payable. Only
as erected quantity of the various items of BOQ shall be payable as per the unit
rates. However, any erection spares (excluding main equipment) handled in
excess of 10% of the erected quantity shall be payable @ 10% of the unit rate ( to
account for only unloading, storage and watch & ward. However, any additional
quantity of main equipment, handled but not erected, shall be paid @ 10% of the
1tem rate.

ERECTION, TESTING & COMMISSIONING REQUIREMENTS :

All the switchyard equipment shall be erected, installed, tested and commissioned
by the contractor to the satisfaction of BHEL/Owner adhering to the latest national
standard and codes. Some of the Reference standards are given below which are
normally applicable for Switchyard work. ETC activity of all other equipment to
be done as per relevant standards.

a) IS : 10118-1982 Code of practice for selection, installation and maintenance of
switchgear & control gear.

b) IS :10028-1985 Code of practice for installation and maintenance of
transformer.

c) IS:732-1963 Code of practice for electrical wiring.
d) IS:3043-1963 Code of practice for earthing.

e) 1S :2309-1989 Code of practice for the protection of building and allied
structure against lightning.

f) IS :1646-1982 Code of practice for fire safety of building (General) Electrical
installations.

All electrical equipment and installations hall also conform to the latest Indian

Electricity rules as regards safety, earthing and other essential provisions specified
therein for insulation and operation of electric plants.

Page 100 of 106



E23

E24

E2.5

E3.0

E.3.1

E3.2

E3.3

E34

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

Earthing system, earth connections, testing of earthing system and connection,
lightning protection system, electrical clearance and safety shall be strictly
followed as per the national specifications which will be given to the successful
bidder.

The schedule of equipment indicates the quantity of the equipment and these will
be procured by BHEL and are to be erected by the contractor. The contractor has
to erect, test all equipment for system commissioning and putting the same into
operation. The trial run of individual equipment and final commissioning upto the
handing over of the system to the customer of BHEL is the responsibility of the
contractor.

Contractor will have to provide necessary support i.e.. suitable manpower,
common tools, conventional testing instruments as per Annexure ‘N’ and other
assistance as required by BHEL wherever expert services of any equipment are
arranged by BHEL viz.. SF6 circuit breakers.

All equipments, material and accessories provided by the contractor shall conform
to the requirements of the relevant Indian standard or International standard.

METHOD OF WORKMANSHIP & QUALITY OF WORK:

Workmanship will be in accordance with the best engineering practices to ensure
satisfactory performances and service life.

All works shall be installed in a first class manner with technical skill in the trade
involved to achieve quality of work of high standard. BHEL site supervisor’s
comments regarding quality of work should be taken care by the contractor.

The erection work shall be supervised by the competent supervisor holding
supervisory license by the state or central Government or statutory licensing
authority, as the case may be.

The installation shall be carried out in such a manner not to obstruct access to the
other equipment installed or likely to be installed in the vicinity.
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The complete erection shall be performed in accordance with the modern practices
for similar substation equipments.

EQUIPMENT, MATERIAL & SERVICES TO BE FURNISHED

The contractor shall employ sufficient labours, skilled, unskilled, supervisory and
administrative personnel for timely and effective execution of the contract.

The contractor shall arrange as per Annexure - Q erection tools and tackles, mobile
crane, all transport vehicles, measuring & testing equipments necessary for timely
and effectively execution of the contract. All measuring & testing instruments shall
be pre-calibrated through a certifying agency before use. The certificate of
calibration shall be submitted to Engineer for records. In case Contractor is unable
to provide the calibrated measuring and test instruments then ‘ENGINEER’
according to his own wisdom / judgement can recommend a deduction of
maximum limit up to 5% from the Contractor’s bill. But this in no way relieves the
Contractor from arranging the test & measuring instruments / equipment as
required for completion of work without affecting the quality of work and meeting
any Contractual obligation whatsoever.

All equipment including individual component fittings and accessories shall be
properly stored at site so as to obviate any deterioration of electrical properties and
mechanical damages.

All equipment shall be thoroughly cleaned of packing materials, scales rust, oil
grease etc. prior to commencement of the installation work.

All equipment shall be checked physically for the completeness of all components
and devices before taking up installation.

The contractor shall repair all minor defects in equipment, free of charge, if
required prior to installation in consultation with equipment manufacturer of
BHEL, so that manufacturer’s guarantee is not affected in any way. In case of any
major damage to the equipments, the same shall be rectified or replaced by the
manufacturer’s representatives with the approval of BHEL / Owner.
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All equipments and accessories shall be installed strictly in accordance with the
manufacturer’s instructions / drawings. Equipment supplied in sections or in
dismantled conditions shall be re-assembled at site with all associated accessories
as per manufacturer’s instructions.

If the services of BHEL engineers, suppliers, and / or of any equipment
manufacturers are required by the contractor at any stage of work, it will made
available on chargeable basis at existing rates prevailing at that time.

All consumable items required to carry out welding, brazing, soldering etc. for the
erection and commissioning is included in the offer of contractor and shortages in
hardware (due to careless / negligent handling at site) to be made up free of cost
by the contractor. The quality of such replenishment shall be at par with main
supply and to be acceptable to BHEL / Owner.

The successful contractor should note that after execution of work they will send
marked up drawings “as erected” drawings to Project Manager at site for
preparation of firm “AS BUILT” drawings. “AS BUILT” drawings will bear the
signature of Project Manager of BHEL and Contractor’s representative.

OIL FILTRATION (IN CASE OF TRANSFORMERS COVERED IN BOQ):

An extra high vacuum oil filtration plant with a minimum of thousand GPH
capacity shall be employed by the contractor for oil filtration.

An empty oil tank of minimum of 12000 ltrs. capacity also shall be arranged by the
contractor to prepare the oil before pushing it into the transformer.
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TESTING AND COMMISSIONING OF EQUIPMENT:

The testing of all electrical equipment as well as the system as a whole shall be
carried out to ensure that the equipment and its components are in satisfactory
condition and will successfully perform its functional operation. All required tests
shall be carried out by the contractor using his own instruments, testing
equipments as well as qualified testing personnel. The tests on power transformer
(if covered in BOQ) shall include winding resistance, tan-delta, PPM of moisture,
acidity in oil. For SF-6 Circuit Breaker (if covered in BOQ) closing and tripping
timing test shall also be carried out in addition to other routine tests.

At site all equipments shall be energised only after certification by the personnel
performing the test that the equipment is ready for energising and with the

concurrence of BHEL / Owner.

PREPARATION FOR COMMISSIONING:

After completion of the installation at site and for the preparation of system
commissioning the contractor shall carry out checking and testing of all equipment
and installation in accordance with the agreed standards, codes of practices of
Indian Standards Institutions and specific instruction furnished by the particular
equipments suppliers as well as the Owner.

Required checking to be made on all equipment and installation at site. This shall
include but not limited to the following:

Physical inspection for removal of any foreign bodies external defects  such as
damaged insulators, loose connecting bolts, loose foundation bolts etc.

b) Check for grease insulating/lubricating oil leakage and its proper level

c)

/ quantity.

Check for free movement of mechanism of the circuit breaker / isolator and
rotating parts of other rotating machine and devices.

d) Check for tightness of all the cables, busbars as well as earth connection in the

main earthing net work.

Check for clearance of live busbar and conductors from the metal
enclosures.

Continuity check in case of power and control cables.
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g) Checking of all mechanical and electrical interlocks, including tripping of

breakers using manual operation of relay.

h) Checking of alarm and annunciation circuits by  manual actuation of

)

relevant relays like buchholz relay in case of transformer.

Check and calibrate devices requiring field adjustments / calibration like
adjustment of relay setting etc.

Check proper connection to earth-mat work of all non current carrying parts
of equipments & installation.

All the measuring and testing instruments will be arranged by the contractor and
while submitting his quotation he shall furnish list of testing equipments which are
readily available with him and also which can be procured by him from outside
agency for the purpose of testing and commissioning.

MINOR CIVIL WORK:

Minor civil works including secondary grouting/under pinning of structure i.e.
filling the gap between structure and foundation after levelling, alignment shall be
done by the contractor at no extra cost. This shall also include necessary materials
required for doing the work.

Minor civil works of final / secondary grouting of structures, towers equipment has
to be arranged by the contractor and the rate for the same should be included in
respective erection. Final / secondary grouting means filling the gap between the
structure and foundation after levelling, alignment etc.

Minor civil work shall also include fixing of foundation bolts for radiator / cooling
oil pump etc. Foundation bolts for such work shall however be arranged by BHEL.
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PRICE SCHEDULE

The prices to be quoted FIRM and should be valid till the work is completed to the
satisfaction of BHEL / Owner and handed over the system to Owner.

The quantities given in schedule of equipment are estimated ones and may vary up
to + 30% on the total value of the contract. Quantity of individual item may vary
up-to any extent.

START OF WORK AND COMPLETION SCHEDULE

The contractor shall mobilise at site within one week from the date of LOI.

The entire work under this tender is required to be completed as indicated in Letter
of Intent.

Detailed Bar Chart (activity schedule) should be submitted by the bidder in
Annexure ‘M’ showing as to how the work is proposed to be executed in order to
meet the completion schedule. This shall be filled in by the bidder after
mobilisation at site and to be given to ENGINEER-IN-CHARGE at site.

The contractor is required to commence the work within the time as indicated in
Letter of Intent failing which the contract is liable to be cancelled and EMD/SD
shall be forfeited.

SCHEDULE OF EQUIPMENT:

The estimated quantities in the Schedule of Equipment given in Annexure-1 is
tentative to give idea of work and to enable tenderer to quote unit rates. The actual
quantities required to be erected shall be based on relevant drawings and latest
revisions.
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1.1
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A.2.0

A21

A.2.2

A.2.3

A24

A.2.5

ANNEXURE TO CONDITIONS OF CONTRACT FOR ETC WORKS

The following terms and conditions shall form a part of the tender document. If any
discrepancies found between below mentioned clauses and clauses in the Conditions of
Contract for Erection Works, DOC. NO. — TB-ETC-GCC, REV.-02, dated 20th JUNE, 2005, the
clauses mentioned in this annexure shall prevail.

Condition of Contract for Erection works (DOC. NO. — TB-ETC-GCC, REV.-02, 20th June,

2005):
GENERAL INSTRUCTION

All pages of the tender documents shall be duly signed, stamped and submitted along
with the offer in token of complete acceptance thereof. The information furnished shall be
complete by itself. The tenderer is required to furnish all the details and other documents as
required in the following pages.

Tenderers are advised to study all the tender documents carefully. Any submission of tender
by the tenderer shall be deemed to have been done after careful study and examination of the
tender documents and with the full understanding of the implications thereof. Should the
tenderers have any doubt about the meaning of any portion of the Tender Specification or find
discrepancies or omissions in the drawings or the tender documents issued are incomplete or
shall require clarification on any of the technical aspect, the scope of work etc., tenderer shall
at once, contact the authority inviting the tender well in time (so as not to affect last date of
submission) for clarification before the submission of the tender. Tenderer’s request for
clarifications shall be with reference to Sections and Clause numbers given in the tender
documents. The specifications and terms and conditions shall be deemed to have been
accepted by the tenderer in his offer. Non-compliance with any of the requirements and
instructions of the tender enquiry may result in the rejection of the tender.

PROCEDURE FOR SUBMISSION OF SEALED TENDERS

Bidders may please refer Cl no. 02 to Cl no. 03 of the Notice Inviting Tender.

The tenders received after the specified time of their submission shall be treated as ‘Late
Tenders’ and shall not be considered under any circumstances.

Tenders shall be opened by the officers concerned of BHEL at the time, date and venue as
specified in the tender enquiry. Tenderer or their authorized representative may witness the
bid opening.

The tenderer shall closely pursue all the clauses, specifications and drawings indicated in the
Tender Documents before quoting. Should the tenderer have any doubt about the meaning of
any portion of the Tender Specifications or find discrepancies/omission in the drawings or the
tender documents issued are incomplete or shall require clarification on any of the technical
aspect, scope of work etc. he shall at once contact the authority inviting the tender for
clarification before the submission of the tender.

Before submission of offer, the tenderer are advised to inspect the work & the environments and
be well acquainted with the actual working and other prevalent conditions, facilities available,
sourcing of material and labour, means of transport and access to site, accommodation, etc. No
claim will be entertained later on the grounds of lack of knowledge on any of these conditions/
resources.
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Tenderer must fill up all the schedules and furnish all the required information as per the
instructions given in various sections of the tender specification. Each page of the Tender
Specification must be SIGNED AND SUBMITTED ALONG WITH THE OFFER by the Tenderer in token
of complete acceptance thereof the information furnished shall be complete by itself.

The tenderer shall quote the rates in English Language and international numerals. Total price
offered should be entered in figures as well as in words. For the purpose of the tender, the metric
system of units shall be used.

The tenderer shall quote a percentage above/ below/At Par the rates shown in the “Price Bid” of
subject tender.

The quoted percentage will apply to the individual items of “Annexure-I i.e Bill of Quantity Cum
Price Schedule” uniformly.

All entries in the tender shall either be typed or be written legibly in ink. Erasing and overwriting
are not permitted and may render such tender liable for rejection. All cancellations and insertions
shall be duly attested by the tenderer.

The tenderer must provide the registered e-mail of their registered office along with the addresses
and authorized phone/mobile nos.

ADJUSTMENT PRICE DISCREPANCY (IES): - Not Applicable being e procurement.

EVALUATION OF TECHNICAL BIDS

Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the
Pre-Qualification criteria and other conditions in NIT/Tender documents, based on
documentary evidences submitted along with the offer.

In case the same qualifying experience is claimed by more than one bidder due to subletting
of work by main contractor to subcontractor (s) then following conditions shall be applicable.

a) For labour + consumable contract without material and T&P:
Benefit of work experience shall be given to the subcontractor who has actually executed job

and not to the contractor offloaded down the line.

b) For contract with complete scope i.e. with materials, T&P, labour and consumable:
i) Benefit of work experience shall be given to the subcontractor who has actually
executed job and not to the contractor offloaded down the line.

ii) If the contractor offloads the labour and/or T&P portion only, Benefit of work
experience shall be given to the main contractor and not to the subcontractor who has
executed only as labour supply contractor

The bidder’s qualification shall be subject to submission of documentary proof. BHEL reserves
the right to ask for further proofs including submission of TDS certificates/ for the said job.

In case the qualifying experience is claimed by private organizations based on Work Order
and completion certificates from another private organization, BHEL reserves the right to
ask for further proofs including submission of TDS certificates/ form 26AS /bills for the said
job.

Credentials of all the bidders participating in open tender will be scrutinized thoroughly by
the nominated committee w.r.t. the pre-qualifying requirement for the tender.
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4.5

4.6

4.7

5.0

5.1

5.2

5.3

5.4

A.6.0

6.1

6.2

6.3

6.4

6.5

6.5.1

6.5.2

Details of qualifying work(s) executed by the bidder will be forwarded to the principle
employer for verification of the work with respect to  completion, commencement &
completion date, scope and value of the work executed. Performance feedback of the bidder
will also be sought from the principle employer.

BHEL may conduct onsite verification of at least one of the qualifying work to verify
completion of the work and evaluate capability and performance of the bidder.

The bidder representative may be called for the discussion with the committee. His originals
may be verified by the committee. In addition to above their organization chart and detailed
list of manpower, tools & plants and technical capability may be discussed and ascertained by
the committee.

EVALUATION OF PRICE BIDS

Price Bids of unqualified bidders shall not be opened.

The offers will be evaluated on the basis of total price basis (refer “BILL OF QUANTITY AND
PRICE SCHEDULE) as shown in the price bid.

Reasons for rejection of the bid shall be intimated in due course after issue of LOI/LOA to
successful bidder and receipt of unconditional acceptance of LOI /LOA from the successful
bidder

In case of electronic Reverse Auction, the unqualified bidders shall not be allowed to
participate in reverse auction.

DOCUMENTS TO BE ENCLOSED:

Full information shall be given by the tenderer in respect of the following.

Tenders shall be signed by persons duly authorized/empowered to do so. An attested copy of the
Power of Attorney to be submitted in all cases except where the sole proprietor is the signatory to
the tender documents

PERMANENT ACCOUNT NUMBER:

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company / Firm / Individual Partners, etc. shall be furnished along with tender.

AUDITED BALANCE SHEET AND INCOME TAX RETURN:

Copy of Audited Balance sheets and income tax return for last three financial years (financial years
as specified in PQR)

SOLVENCY CERTIFICATE:

If asked in NIT, bidder should submit solvency certificate (not older than 12 months from date of
tender notification) issued by any scheduled bank.

DOCUMENT RELATED TO INCORPORATION OF BUSINESS ENTITY:

IN CASE OF INDIVIDUALTENDERER:

His/her full name, address and place & nature of business.

IN CASE OF PARTNERSHIP FIRMS:

The names of all the partners with address. A copy of the partnership deed/instrument of
partnership duly certified by the Notary shall be enclosed.
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6.5.3

6.6

6.7

6.8

6.9

IN CASE OF COMPANIES:

Date & place of registration including date of commencement certificate in case of Public
Companies and the nature of business carried on by the company. Certified copies of
Memorandum and Articles of Association are also to be furnished.

Offer forwarding letter over the letterhead
Declaration sheets (As per Prescribed format) over the letter head

No Deviation certificates (As per Prescribed format) over the letterhead

GST Registration certificate

All the data required to be enclosed with the tender need to be furnished neatly typed, sighed &
stamped in the given formats only (in the form of separate sheets) failing which the tender may be
considered as incomplete and is liable for rejection. Documentary proof wherever necessary also
need to be enclosed.

A.7.0 VALIDITY OF OFFER

A.8.0

The rates in the Tender shall be kept valid for acceptance for a minimum period of Four Months
from latest due date of offer submission (including extension(s), if any). In case BHEL (Bharat
Heavy Electricals Limited) calls for negotiations, such negotiations shall not amount to cancellation
or withdrawal of the original offer which shall be binding on the tenderer.

REJECTION OF TENDER & OTHER CONDITIONS:

8.1

8.2

8.3.

8.4

The decision of acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without assigning any
reasons whatsoever:

(a) Toreject any or all of the tenders.
(b) To split up the work amongst two or more Tenderer as per NIT
(c) Toaward the work in part as per NIT

(d) In either of the contingencies stated in (b) and (c) above to modify the time for completion
suitably.

Conditional tenders, unsolicited tenders, containing abnormally low/ unworkable rates & amounts,
tenders which are incomplete or not in the form specified or defective or have been materially
altered or not in accordance with the tender conditions, specifications etc. are liable to be
rejected.

Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL,

or tenderer under suspension (hold / banning / delisted) by any unit / region / division of BHEL or
tenderers who do not comply with the latest guidelines of Ministry / Commissions of Govt. of
India. BHEL reserves the right to reject a bidder in case it is observed that they are overloaded
and may not be in a position to execute this job as per the required schedule in line with ‘NIT".
The decision of BHEL will be final in this regard.

In case of any adverse information is received concerning performance, capability or conduct of
the tenderer after issue of tender enquiry or opening of tender or award of work, BHEL reserves
the right to reject the offer at any stage as deemed fit.
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8.5

8.6

8.7

8.8

8.9

8.10

8.11

8.12

8.13

8.14

AS.0

Offers with inadequate Tools & Plants, Manpower Deployment Plan, and Method Statement are
liable for rejection.

If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance
of his tender, BHEL may at its discretion, cancel such tender. If a partner of a firm expires after the
submission of the tender or after the acceptance of the tender, BHEL may cancel such tender at its
discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in the
composition of the firm made subsequent to the execution of the contract. BHEL may, however,
recognize such Power of Attorney and changes after obtaining proper legal advice, the cost of
which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage or to cancel the contract, if awarded, and forfeit the Earnest
Money/Security Deposit/any other moneys due.

Canvassing in any form in connection with the tender is strictly prohibited and the tenders
submitted by the tenderer who resorts to canvassing are liable to be rejected.

In case the Proprietor, Partner or Director of the Company / Firm submitting the Tender, has any
relative or relation employed in BHEL, the authority inviting tender shall be informed to the fact
as per specified format along with the offer, failing this, BHEL may, at its sole discretion reject
the tender or cancel the contract and forfeit the Earnest Money/ Security Deposit.

The successful tenderer should not sub-contract the part or complete work detailed in the tender
specifications without written permission of BHEL's Site In charge/ Sector Head. For this the
contractor shall submit request application to site in charge supported by credentials (financial and
technical) and resource mobilization schedule of such sub-contractor. Such request are to be
considered in consultation with end user/ultimate customer (if applicable) and subject to
satisfactory credentials, fund flow arrangement between them, HSE and other contractual and
statutory obligations. The tenderer is solely responsible to BHEL for the work awarded to him.

The Tender submitted by a tenderer shall become the property of BHEL who shall be under no
obligation to return the same to the bidder. However, unopened price bids and late tenders
shall be returned to the bidders.

Unsolicited discount received after the due date and time of Bid Submission shall not be
considered for evaluation. However, if the party who has submitted the unsolicited
discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be
worked out after considering the discount so offered.

BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender
irrespective of whether the tender is accepted or not.

NO DEVIATIONS ARE ACCEPTABLE: -

Offers with deviations are likely to be rejected. However, if the bidder insists on any technical or
commercial deviations from the specifications and / or tender conditions, the price implication, if
any, of withdrawing the deviations must be submitted along with the price bid in a separate
sealed envelope super-scribed “PRICE IMPLICATION FOR WITHDRAWAL OF DEVIATIONS”. No
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price implication for withdrawal of deviation shall be accepted at a later date, after opening of
technical bid.

A.10.0 Consortium/ JV bidding is not allowed under this NIT.

B. EARNEST MONEY DEPOSIT

Every tender must be accompanied by the prescribed amount of Earnest Money Deposit
(EMD) mentioned in NIT.

1. Mode of EMD deposit:

EMD can be submitted in any one of the following modes:

i) Cash deposit as permissible under the extant Income Tax Act (before tender opening),

ii) Electronic Fund Transfer credited in BHEL account (before tender opening). Details of BHEL
account mentioned in tender document.

iii) Banker’s cheque/Pay order/Demand Draft, in favour of ‘BHEL’ and payable at New Delhi (Along
with offer)

iv) Fixed Deposit Receipt (FDR) issued by schedule Banks/Public Finance Institutions as defined in
the companies ACT (FDR should be in the name of the contractor, A/c BHEL

v) In case total EMD amount is more than INR. 2 Lakh, the amount in excess of INR 2 lakh
may be accepted in the form of Bank Guarantee from scheduled bank. The Bank
Guarantee in such cases shall be valid for at least six months.

C. No other form of EMD remittance shall be acceptable to BHEL.
1. Forfeiture of EMD

EMD by the bidder will be forfeited as per NIT conditions, if

i) After opening the tender and within the offer validity period, the bidder revokes his
tender or makes any modification in his tender which is not acceptable to BHEL.

ii) The contractor fails to deposit the required Security deposit or commence the work
within the period as per LOl/contract.

2. EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under
the provision of extant “Guidelines on Suspension of business dealing with
supplier/contractors” and forfeited/ released based on the action as determined under
these guidelines.

3. In the case of unsuccessful bidders, the Earnest Money will be refunded to them within a
reasonable time after award of work.

4. EMD shall not carry any interest.
5. EMD of successful bidder shall be retained as part of Security Deposit.
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. Bidders may please note that “One Time EMD” provision stands deleted. Hence, bidders
who have deposited INR 2 Lakh as ‘One Time EMD’ with BHEL are also required to submit
the requisite amount of EMD.

. No MSE benefits shall be given to MSEs bidder for WORKS CONTRACT. Please refer clause
no. P (facilities provided to MSEs) for detail.

SECURITY DEPOSIT

Security Deposit means the security provided by the Contractor towards fulfilment of any
obligations in terms of the provision of the contract.

. Upon acceptance of Tender, the successful Tenderer should deposit the required amount of
Security Deposit for satisfactory completion of work. The total amount of Security Deposit
will be 5 % of the Contract Value. EMD of the successful tenderer shall be converted and
adjusted towards the required amount of Security Deposit.

. Mode of Security deposit:
The security Deposit should be furnished before start of the work by the contractor.

The balance amount to make up the required Security Deposit of 5% of the contract Value
may be furnished in any of the following forms:

i) Cash (as permissible under the extant Income Tax Act)

i) Local cheques of scheduled banks (subject to realization) / Pay Order / Demand Draft
/ Electronic Fund Transfer, in favour of BHEL.

iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in
the Companies Act. The Bank Guarantee format for Security Deposit shall be in the
prescribed formats enclosed with general conditions of contract.

iv) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor, A/C
BHEL and duly discharged on the back.

V) Securities available from Indian Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc. (Certificates should be held in the name of Contractor
furnishing the security and duly endorsed/hypothecated/pledged, as applicable, in
favour of BHEL and duly discharged on the back).

(NOTE: BHEL will not be liable or responsible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith)

. Submission of Security Deposit:

i) At least 50 % of the required Security Deposit, including the EMD, shall be submitted
before start of work. Balance of the Security Deposit can be submitted by way of
deduction of 10% of the gross amount progressively from each running bills of the
contractor till the total amount of the required Security Deposit is collected.

i) If the value of work done at any time exceeds the contract value, the amount of Security
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be
immediately deposited by the Contractor or it shall be recovered from payment/s due
to the Contractor.

Page 8 of 27



iii) The recoveries made from running bills (cash deduction towards balance SD amount)
can be released against submission of equivalent Bank Guarantee in acceptable form,
but only once, before completion of work, at the discretion of BHEL.

. The BG shall be submitted only through the Banker. Along with the BG, the Bank shall also
furnish a letter of confirmation (in the prescribed formats enclosed with general conditions
of contract).

. The validity of the Bank Guarantee furnished towards Security Deposit shall be up to three
months more than the period of completion of work as stipulated in the LOI and the same
will be kept valid by proper renewal till the completion of the work.

. BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and
penalties in the event of the contractor’s failure to fulfil any of the contractual obligations or
in the event of termination of contract as per terms and conditions of the contract. BHEL
reserves the right to set off the Security Deposit, against any claims of any other contracts
with BHEL.

. Conditions for acceptance of bank guarantees

Contractors are advice to obtain Bank Guarantee preferably from any of the following BHEL
consortium banks

Name of Bank Sl. No. | Name of Bank
SI. No.
1 State Bank of India 11 Punjab National Bank
2 Canara Bank 12 Union Bank of India
3 IDBI Bank Limited 13 Yes Bank Limited
4 ICICI Bank Limited 14 RBL Bank Ltd.
5 HDFC Bank Limited 15 Standard Chartered Bank
6 Axis Bank 16 Indian Overseas Bank
7 Indusind Bank Limited 17 Kotak Mahindra Bank Limited
8 Bank of Baroda 18 Federal Bank Limited
9 Exim Bank 19 Hongkong and Shanghai Banking Corporation
Ltd
10 Indian Bank

Bank Guarantees from Banks outside BHEL’s consortium shall be as below:

The Bank Guarantees of all Public sector banks can be accepted (in addition to consortium
banks)

The Bank Guarantees of Co-operative banks shall not be accepted.

Bank Guarantees of other than consortium bank and public sector bank can be accepted
subject to an overall exposure limit (at New Delhi) of Rs. 10 crores for banks with
networth of more than Rs. 500 crores as on last balance sheet date and Rs 5 crores for
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banks with net worth between Rs. 350 to Rs 500 crores (A certificate and copy of latest
Balance Sheet to be given by the Bank at the time of submission of Bank Guarantees).

In case of private sector banks a clause to be incorporated in the text of Bank Guarantee
that it can be enforceable by being presented at any branch of the bank.

In case of foreign vendors the bank guarantees issued by foreign banks may be confirmed
by our consortium bank in India.

In case of Bank Guarantees given by Non-Consortium banks (Private sector or Public
sector), the Bank Guarantees are to be enforceable in New Delhi or the town/ city in
which the sector office is located.

8. RETURN OF SECURITY DEPOSIT:

If the contractor duly performs and completes the work in all respects to the entire
satisfaction of BHEL and presents an absolute "No demand certificate", returns properties
belonging to BHEL, taken, borrowed or hired by him for carrying out the said works, and
furnishes performance bond BG in the prescribed proforma as per ANNEXURE-J, Security
Deposit will be released to the contractor after deducting all costs, expenses and other
amounts that are to be paid to BHEL under this contract or other contracts entered into
with the contractor. It may be noted that in no case the Security Deposit shall be
refunded/released prior to passing of final bill.

E. Bank Account Details for submission of EMD/ Security Deposit through electronic fund
transfer mode.

NAME OF THE COMPANY BHARAT HEAVY ELECTRICALS LTD.
ADDRESS OF THE TRANSMISSION BUSINESS GROUP, 5th FLOOR, PLOT NO.
COMPANY 25, SECTOR-16 A, NOIDA - 201301 (U.P.)
NAME OF BANK STATE BANK OF INDIA
NAME OF BANK BRANCH CAG-Il NEW DELHI (17313)
CITY NEW DELHI
ACCOUNT NUMBER 00000030206227732
ACCOUNT TYPE CASH CREDIT
IFSC CODE SBIN0017313
F. Payment terms: Clause No. C.2.0 stands deleted. Now this clause shall be read as below.

1. For all BOQ items (Except item no. 11,57,82, 83-85, 102-116, 137-138, 140-141, 148,
150, 152-164) - Complete scope of work

1.1 No Mobilization Advance shall be paid.

1.2 10% of the contract item price on the monthly progressive bills on pro rata basis for
receipt, material including arranging crane for unloading, maintaining proper records
of receipt & storage in Field Quality Plans (FQPs) and as certified by BHEL Engineer. In
case of power transformer/ reactors, 5% amount shall be paid after unloading and 5%
after dragging main tank in position on foundation. The sub-items mentioned in
transformer/ reactor shall be consider for payment with main item.
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1.3 60% of the contract item price on the monthly progressive bills on pro rata basis after

arranging necessary calibrated tools/tackles required for erection, submitting calibration
reports, qualification/experience certificates of welder/Electrician/other staff, levelling,
alignment, tightening and completion of erection including maintaining proper records of
installation in FQPs and as certified by BHEL, Engineer.

1.4 10% of the contract item price on the monthly progressive bills on pro rata basis on arranging

calibrated testing equipment, submission of calibration reports, testing of equipment including
maintaining proper records of testing in FQPs and as certified by BHEL, Engineer. BOQ items,
which are not required to be tested as per FQP, shall be qualified for release of payment on
prorate basis after completion of testing of all equipment’s of corresponding bay (As per SLD/
layout)

1.5 10% of the contract item price after completion of satisfactory commissioning and submission

of complete records of erection/testing/commissioning /charging protocol as per FQPs for the
corresponding bay.

1.6 Last 10% of the contract item price after all test reports as per contract are jointly witnessed

2.

2.1

2.2

2.3

3.

3.1

3.2

3.3

and signed by BHEL/customer, “As Built” changes are incorporated in relevant drawings,
material reconciliation and substation is handed over to the Owner / Customer. If the contract
is for more than one sub-station, then the same will be released after successful handing over
of each sub-station. If for any reason, the handing over is delayed for reasons beyond the
control of the contractor, in such case this payment will be released against commissioning
certificate issued by the BHEL / customer and against submission of final bill of individual
substation.

For BOQ item no. 82, 102-116, 137-138, 140-141, 148, 150, 152-153, 159-163 (Supply
in contractor’s scope)

80% of the contract item price on the monthly progressive bills on prorate basis after
supply, receipt of the material at site, unloading, proper storage and as certified by
site in charge.

10% of the contract item price on the monthly progressive bills on prorate basis after
material erection as certified by BHEL site In-charge on prorate basis after erection.

Last 10% payment shall be released as per 1.6 above.

For BOQ item Nos. 57, 83-85 & 164 (Unloading, storage, Material handling & Handing

over of Mandatory Spares to customer/ Another contractor:

20% of the contract item price on the monthly progressive bills on prorate basis after
receipt of the material at site, unloading, proper storage and handing over and as
certified by site in charge

70% payment shall be released after successful handing over as certified by site in
charge.

Last 10% payment shall be released as per 1.6 above.
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4. For BOQ item No- 11 (For DGA Testing) & item Nos- 154-157 (For Cutting, drilling,
Modification and Cable Splicing)

4.1 90% of the contract item price on the monthly progressive bills on prorate basis after
completion of work and as certified by site in charge.

4.2 Last 10% payment shall be released as per 1.6 above.

5. For BOQ item no. 158 (Watch & Ward- Material Security)

5.1 100% of the contract item price on the monthly progressive bills on pro rata basis
towards watch & ward against submission of invoice and on certification of engineer
in-charge of BHEL.

Over run Charges: Not applicable for this contract.

Clause No. B.16.3 shall be read in conjunction with the following:
Extra works - Extra works that arise on account of contractor’s fault will have to be carried
out by the contractor free of cost including the supply of consumables etc.

After eligibility of extra works is established and finally accepted by BHEL Engineer/Designer,
payment will be decided on the following rates.

Man-day rate for eligible extra works:

Single man-day rate (for Skilled manpower & un-skilled manpower) for carrying out
rework/repairs/rectification/fabrication and other such works for a man-day of 8 hours as
may arise during the course of erection will be limited to minimum wages of skilled/ un-skilled
manpower prevailing at the time of execution of the extra work as notified by the
Government. Contractor has to submit notification published by the concerned Government
regarding minimum wage applicable for the period of execution of the extra work.

The above man day rate includes overtime if any, other site expenses and incidentals,
consumables, tools and tackles etc.

As mentioned above, no payment will be made if an item of work lasts less than eight-man
hours.

Overall Quantity Variation- The individual quantity can vary to any extent or may be deleted
for which no compensation will be payable to the contractor and the rates will remain firm.
Also the rate of each item remains firm as long as the variation in the total value of work
executed under the contract including extra items if any remains within plus/minus 30
percent of the contract value. In case the actual value of executed work including extra work
on completion of work becomes less than 70% of the basic/original contract value than the
following method shall be adopted.
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The actual executed value shall be raised by 7% (For arriving at the final payment against
work executed) subject to the condition that total value of work executed plus increase by 7%
as above shall be limited to 70% of the basic/original contract value. The rate quoted shall be
firm irrespective of any upward variation in the contract price.

J. Clause No. C.30.0 “INCOME TAX/SALES TAX/WORKS TAX/VAT” stands deleted. Now this
clause shall be read as below.

1. TAXES & DUTIES ETC:

1.1  All taxes (except GST), duties, charges, royalties, cess and any other levies by Central/ State/local
authorities for the execution of the contract shall be borne by the contractor and shall not be payable extra.
Any increase of the same at any stage during execution of the contract shall be borne by the contractor.
Quoted price of the same shall be inclusive of all such requirements.

1.2 Contractors have to make their own arrangement at their cost for completing the formalities, if
required with relevant taxation authorities, for bringing their material, plant and machinery at site for the
execution of the contract. Road permits / way bill, if required shall be arranged by the contractor.

1.3 The Contractor is responsible to furnish documentary evidence towards GST Registration of the State
wherein the site is located or any other documents as per GST Act which may be required from time to time.
BHEL will not be held to be responsible for any non-compliance of the Contractor in respect of GST laws as
framed from time to time.

1.4 Goods and Service Tax (GST) will be reimbursed to the Contractor subject to the following conditions: -
(i) Submission of valid GST Compliant Tax Invoice as per the GST Invoice Rules.
(ii) The Invoice raised by the Contractor should indicate the BHEL GST Registration Number.

1.5 The GST amount shall get reflected within prescribed time limit in the GSTN for BHEL to avail the input
credit. If the GST Credit is reversed/ denied/ delayed to BHEL due to non-receipt/delayed receipt of Services
and/or tax invoice or due to expiry of timeline prescribed in GST law or due to any other factor for availing
such Input Tax Credit (ITC) or for any other reason arising out of the act directly attributable to the
Contractor, GST amount shall be recoverable from Contractor from any dues payable to the Contractor along
with any interest levied/ leviable on BHEL.

1.6 Statutory variation, if any, on account of GST will be payable by BHEL at actuals on submission of
documentary evidence.

1.7 TDS under Income Tax Act/ GST Act shall be deducted as per applicable rates unless Exemption
certificate, if applicable, from the appropriate Authority is furnished to BHEL along with the Invoice.

1.8 New Taxes & duties (Introduced after tender opening date): -

If any new tax or duty is levied by the Central/State Government/ Municipality/Local Authority and becomes
directly applicable on items specified in the Bill of Quantities, full reimbursement shall be made subject to
submission of documentation as per statute.
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2.0 BOCW (TAXES, DUTIES & LEVIES):

1

BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND
CONDITIONS OF SERVICE) ACT, 1996
(BOCW Act) AND RULES OF 1998 READ WITH BUILDING & OTHER CONSTRUCTION WORKERS

CESS Act, 1996 & CESS RULES, 1998.

In case any portion of work involves execution through building or construction workers, then
compliance to the above titled Acts shall be ensured by the contractor and contractor shall
obtain license and deposit the cess under the Act. In the circumstances it may be ensured as
under:-

11

It shall be the sole responsibility of the contractor in the capacity of employer to forthwith
(within a period of 15 days from the award of work) apply for a licence to the Competent
Authority under the BOCW Act and obtain proper certificate thereof by specifying the scope of
its work. It shall also be responsibility of the contractor to furnish a copy of such certificate of
licence / permission to BHEL within a period of one month from the date of award of contract.

1.2

It shall be the sole responsibility of the contractor as employer to ensure compliance of all the
statutory obligations under these act and rules including that of payment / deposit of 1% cess on
gross payment made for value of work involving building or construction workers engaged by the
contractor within a period of one month from the receipt of payment.

13

It shall be the responsibility of the sub-contractor to furnish the receipts / challans towards
deposit of the cess together with the number, name and other details of beneficiaries (building
workers) engaged by the sub-contractor during the preceding month.

1.4 |It shall be the absolute responsibility of the sub-contractor to make payment of all statutory

payments & compensations to its workers including that is provided under the Workmen's
Compensation Act, 1923.

15

The contractor shall, however ensure before deposit of any BOCW cess, that customer is not
depositing the same in order to avoid excess deposit of cess.

1.6

The contractor shall bear cost of BOCW cess either by way of deposit or through recovery by
BHEL in case the same is deposited by the customer.

1.7

In case of failure in above mentioned compliances, BOCW Cess @ 1% as well as applicable
penalty as specified in BOCW Act/Rules shall be deducted from the contractor.

DELAY AND EXTENSION OF TIME:

If, in the opinion of the Engineer, the work is delayed
(i) by reason of abnormally bad weather, or
(ii) by reason of serious loss or damage by fire, or

(iii) by reason of civil commotion, local combination of workmen, strike or lockout,
affecting any of the trades employed on the work, or

(iv) by delay on the part of the agency or tradesman engaged by the BHEL in executing
work not forming part of the contract, or

(v) By reason of any other cause which in the absolute discretion of the Engineer is
beyond the contractor's control, then in any such case, the Engineer (or higher
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authority) may make fair and reasonable extension in the completion dates of the
individual items of work of the contract as whole. Such extension which will be
communicated to the contractor by the Engineer in writing shall be final and binding
on the contractor. No other claim in this respect for compensation, idle labour or
otherwise howsoever is admissible. Upon the happening of any such event causing
delay the contractor shall immediately give notice thereof in writing to the Engineer
but shall nevertheless use constantly his best endeavor to prevent or make good the
delay and shall do all that may reasonably be required to the satisfaction of the
Engineer to proceed with the work.

(vi) In case of delay in completion of work BHEL reserve the right to grant time extension
under the following options depending upon the performance of the vendor:

a. Time extension without levy of LD in case it is found that delay is not attributable to
the vendor

b.  Time extension with deduction of applicable LD in line with Liquidity Damage clause if
the delay is solely attributable to the vendor.

c. In case facts of delay is not settled, BHEL reserve the right to grant provisional time
extension for delay in completion of total work or part thereof and running/ interim
payments to the vendor will be released without deduction of LD subject to
submission of additional Bank guarantee equivalent to maximum LD amount valid till
completion of work under their scope and grant of final time extension.

During provisional time extension period ORC/ PVC shall not be payable to the
contractor. The Final Delay analysis shall be prepared on completion of the work. In
case of delay is not attributable to contractor as per final delay analysis the ORC/ PVC
shall be released along with the final bill without any interest charges attributable to
BHEL.

In case of delay attributable to contractor, LD shall be deducted for that period in line
with clause “Compensation/ LD/ Penalty for delay in execution” of conditions of
contract and balance ORC/ PVC (if any) shall be released along with the final bill
without any interest charges attributable to BHEL.

PVC/ ORC shall be governed by respective clauses in the NIT.

L. LD / PENALTY FOR DELAY IN EXECUTION:

The Clause No. C.5.0 “LD / Penalty for delay in execution” of Conditions of contract
for ETC works stands deleted. Now the modified clause shall be read as below:

In case the contractor fails to complete the project within the time specified in the
tender specification or any extension thereof subject to force majeure condition, the
contractor shall be liable to pay by way of LD/Penalty a sum equal to the half percent
of the contract price, per calendar week or part thereof by which the commissioning of
the project is delayed, subject to ceiling of 10 % of the contract price along with
applicable GST (if any) on LD. Once the maximum limit of delay is reached (i.e. 20 week
of delay) BHEL may consider termination of the contract and forfeit the Security
deposit without prejudice to the other remedies under the contract. If the contract is
for more than one sub-station and the substations are completed and taken over by
customer in stages, then the delays if any by the contractor for the substation
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completed and handed over may be accounted for the individual substation and LD
leviable shall be computed based on the contract value of individual substation.
Amended/ revised contract value (excluding ORC, Extra Works,
Supplementary/Additional Items and PVC) shall be considered for calculating LD/
penalty.

M. Model Conciliation Clause For Conducting Conciliation Proceedings Under The BHEL
Conciliation Scheme, 2018

The Parties the if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which terms shall means and include any dispute,
difference, question or disagreement arising in connection with construction, meaning,
operation, effect, interpretation or breach of the agreement, contract or the
Memorandum of Understanding (delete whichever is inapplicable), which the parties
unable to settle mutually), arise inter-se the Parties, the same may, be refereed by
either party to conciliation to be conducted through Independent Experts Committee
to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.

Notes:
1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be
included in the BHEL Panel of Conciliators.

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable
to both the parties from outside the BHEL Panel of Conciliators.

The proceedings of Conciliation shall broadly be governed by Part-Ill of the Arbitration
and Conciliation Act 1996 or any statutory modification thereof and as provided in
Annexure-A to this GCC.

The Annexure-A together with it’s appendices will be treated as if the same is part and
parcel hereof and shall be as effectual as if set out herein in this GCC.”

Guidelines for settlement of claims for compensation on accidents

The amount of compensation paid by BHEL under its guidelines on Settlement of
claims for compensation on accidents as applicable for BHEL, i.e. Rs.10,00,000/- (Rs
Ten Lakh) in the event of death or permanent disability resulting from Loss of both
limbs and Rs. 7,00,000/-(Rs Seven Lakh) in the event of permanent disability: shall be
recoverable in full from the contractor, agency or firm, if the accident is attributable to
negligence of contractor, agency or firm or any of its employees, except in case of
work/ service contract etc. being of less than Rs. 5,00,000/- value, in which case the
entire amount of compensation shall be borne by BHEL.

N. RIGHTS OF BHEL: - The Clause No. B.7.0 “RIGHTS of BHEL” of Conditions of contract for ETC works
stands deleted. Now the modified clause shall be read as below: -

BHEL reserves the following rights in respect of this contract during the original contract
period or its extensions if any, as per the provisions of the contract, without entitling the
contractor for any compensation
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N.7.1 To withdraw any portion of work (after due opportunity given to contractor to meet schedule)
&/or to restrict/alter quantum of work as indicated in the contract during the progress of
construction and get it done through other agency to suit BHEL's commitment to its customer
or in case BHEL decides to advance the date of completion period due to other emergent
reasons/BHEL's obligations to its customer.

N.7.2 To restrict or increase the quantity and nature of work to suit site requirements, since the
tender specification is based on preliminary documents and quantities furnished therein are
indicative and approximate. Quantity/ contract variation clause may also be read in
conjunction with this clause.

N.7.3 To terminate the contract or to restrict the quantum of work and pay for the portion of work
executed in case BHEL’s contracts with its customer are terminated/ altered/ deferred/
disputed/on hold for any reason as per mutual agreement.

N.7.4 To effect recovery from any amounts due to the contractor under this or any other contract
or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to
contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 5% on all
such payments.

N.7.5 While every endeavour will be made by BHEL to this end, they cannot guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not be
normally entitled for any compensation/extra payment on this account unless otherwise
specified elsewhere in the contract. No idle labour charges will be payable by BHEL in any
case.

N.7.6 To deploy BHEL's skilled and unskilled workmen in case of emergency/poor
progress/deficiency in skill on the part of the employees of the contractor and to recover the
expenditure on account of the same from the moneys due to the contractor.

N.7.7 In event of termination of contract/ withdrawal/ the contractor shall have no claim to
compensate for any loss sustained by him by reason of having purchase of any material or
entered into agreement or made any advance on account of execution of work/ contract on
account of any profit or advantage which he might have derived from the execution of the
works in full but which he did not derive in consequence of the termination/ withdrawal of
works.

N.7.8 In the event of any dispute of technical nature, the decision of BHEL shall be final and
binding on the Contractor.

N.7.9 Risk & Cost Clause

In case of fault of the contractor, BHEL reserves the following rights without entitling the

contractor for any compensation:

N.7.9.1 To terminate the contract or withdraw portion of work and get it done through other
agency, at the risk and cost of the contractor after due notice of a period of 14 days’ by
BHEL in any of the following cases:

i) Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated in the
Contract, backlog attributable to contractor including unexecuted portion of work does
not appear to be executable within balance available period considering its performance
of execution.

ii) Withdrawal from or abandonment of the work by contractor before completion of the
work as per contract.

iii) Non-completion of work by the Contractor within scheduled completion period as per
Contract or as extended from time to time, for the reasons attributable to the contractor.
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iv) Termination of Contract on account of any other reason (s) attributable to Contractor.

v) Assignment, transfer, subletting of Contract without BHEL's written permission.

vi) Non-compliance to any contractual condition or any other default attributable to

Contractor.

N.7.9.2 Risk & Cost Amount against Balance Work:

N.7.9.3

Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amount= [(A-B) + (A x H/100)]

Where,

A= Value of Balance scope of Work (*) as per rates of new contract

B= Value of Balance scope of Work (*) as per rates of old contract being paid to the
contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any.

H = Overhead Factor to be taken as 5
In case (A-B) is less than O (zero), value of (A-B) shall be taken as O (zero).
* Balance scope of work (in case of termination of contract):

Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter
for ‘Termination of Contract’, shall be taken as balance scope of Work for calculating risk &
cost amount.

Contract quantities are the quantities as per original contract. If, Contract has been
amended, quantities as per amended Contract shall be considered as Contract Quantities.

Items for which total quantities to be executed have exceeded the Contract Quantities based
on drawings issued to contractor from time to time till issue of Termination letter, then for
these items total Quantities as per issued drawings would be deemed to be contract
quantities.

Substitute/ extra items whose rates have already been approved would form part of contract
quantities for this purpose. Substitute/ extra items which have been executed but rates have
not been approved, would also form part of contract quantities for this purpose and rates of
such items shall be determined in line with contractual provisions.

However, increase in quantities on account of additional scope in new tender shall not be
considered for this purpose.

NOTE: In case portion of work is being withdrawn at risk & cost of contractor instead of
termination of contract, contract quantities pertaining to portion of work withdrawn shall be
considered as ‘Balance scope of work’ for calculating Risk & Cost amount.

LD against delay in executed work in case of Termination of Contract:

LD against delay in executed work shall be calculated in line with LD clause of the contract,
for the delay attributable to contractor. For limiting the maximum value of LD, contract value
shall be taken as Executed Value of work till termination of contract.
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Method for calculation of “LD against delay in executed work in case of termination of
contract” is given below.

i) Let the time period from scheduled date of start of work till termination of contract
excluding the period of Hold (if any) not attributable to contractor = T1

ii) Letthe value of executed work till the time of termination of contract= X

iii) Let the Total Executable Value of work for which inputs/fronts were made available to
contractor and were planned for execution till termination of contract =Y

iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1

v) LD shall be calculated in line with LD clause of the Contract for the delay attributable to
contractor taking “X” as Contract Value and “T2” as period of delay attributable to
contractor.

N.7.9.4 Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor
Following sequence shall be applicable for recoveries from contractor after informing the

contractor of the total proposed recovery:

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same
contract.

b) Demand notice for deposit of balance recovery amount to be sent to contractor, if
funds are insufficient to effect complete recovery against dues indicated in (a) above.

c) If contractor fails to deposit the balance risk & cost amount within the period as
prescribed in demand notice, following action shall be taken for balance recovery:

i) Dues payable to contractor against other contracts in the same Region/unit shall be
considered for recovery.

ii) If recovery cannot be made out of dues payable to the contractor as above, balance
amount to be recovered, shall be informed to other Regions/Units for making recovery
from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor.

iii) In-case recoveries are not possible with any of the above available options, Legal action
shall be initiated for recovery against contractor.

O. The Clause No. B.15.0 “Arbitration” of Conditions of contract for ETC works stands
deleted. Now the modified clause shall be read as below:
Except as provide elsewhere in this Contract, in case parties are not reached amicable
settlement (whether by conciliation to be conducted as provided in clause M here in
above or otherwise) in respect of any dispute or difference; arising out of the formation,
breach, termination, validity or execution of the contract; or, the respective rights and
liabilities of the Parties; or, in relation to interpretation of any provision of the contract;
or, in any manner touching upon the contract, (hereinafter referred as the ‘Dispute’),
then, either Party may commence arbitration in respect of such dispute by issuance of a
notice in terms of section 21 of the arbitration and conciliation Act 1996 (hereinafter
referred as the ‘Notice’). The notice shall be addressed to Head of BHEL TBG
Unit/Region/Division issuing the Contract and shall contain the particulars of all claims to
be referred to arbitration in sufficient detail and shall also indicate the monitory amount
of such claim. Within 60 days of receipt of the complete notice, the Head of the BHEL TBG
Unit/Region/Division issuing the contract shall refer such dispute or difference to the sole
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arbitration of an arbitrator appointed by Head of the BHEL Unit/Region/Division issuing
the Contract.

The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final
and binding upon the Parties.

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or
statutory modifications or re-enactments thereof and the rules made thereunder as in
force from time to time and shall apply to the arbitration proceedings under this clause.
The seat of arbitration shall be New Delhi. The contract shall be governed by and be
construed as per provisions of the Laws of India. Subject to this provisions in Clause O
regarding arbitration, the principal civil court exercising ordinary civil jurisdiction over the
area where the seat of arbitration is located shall have exclusive jurisdiction over any
dispute to the exclusion of any other court.

The cost of arbitration shall be borne as per the award of the Arbitrator.

Subject to the arbitration in terms of clause O above, the court at New Delhi shall have
exclusive jurisdiction over nay matter arising out of or in connection with this Contract.

Notwithstanding the existence or any dispute or differences and/or reference for the
arbitration, the Contractor shall proceed with and continue without hindrance the
performance of its obligations under this contract with due diligence and expedition in a
professional manner except where the contract has been terminated or short-closure by
BHEL in terms of this contract.

In case of contract with public sector enterprise (PSE) or a Government Department,
the following shall be applicable:

In the event of dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/
Port Trusts inter se and also between CPSEs and Government Departments/Organizations
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments),
such dispute or difference shall be taken up by either party for resolution through
AMRCD (Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in
DPE OM No.4(1)/2013-DPE (GM)/FTS-1835 dated 22.05.2018 amendment from time to
time.

P. Conflict of Interest among bidders/Agents: -

"A bidder shall not have conflict of interest with other bidders. Such conflict of interest can lead to anti-
competitive practices to the detriment of Procuring Entity's interests. The bidder found to have a conflict
of interest shall be disqualified. A bidder may be considered to have a conflict of interest with one or
more parties in this bidding process, if:

a. they have controlling partner (s) in common; or

b. they receive or have received any direct or indirect subsidy/ financial stake from any of them; or
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c. they have the same legal representative/agent for purposes of this bid; or

d. they have relationship with each other, directly or through common third parties, that puts them in
a position to have access to information about or influence on the bid of another Bidder; or

e. Bidder participates in more than one bid in this bidding process. Participation by a Bidder in more
than one Bid will result in the disqualification of all bids in which the parties are involved. However,
this does not limit the inclusion of the components/ sub-assembly/ Assemblies from one bidding
manufacturer in more than one bid; or

f. In cases of agents quoting in offshore procurements, on behalf of their principal manufacturers, one
agent cannot represent two manufacturers or quote on their behalf in a particular tender enquiry.
One manufacturer can also authorise only one agent/dealer. There can be only one bid from the
following:

I.  The principal manufacturer directly or through one Indian agent on his behalf; and
Il.  Indian/foreign agent on behalf of only one principal;
or

g) A Bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the contract that is the subject of the Bid; or

h) In case of it holding company having more than one independently manufacturing units, or more
than one unit having common business ownership/management, only one unit should quote. Similar
restrictions would apply to closely related sister companies. Bidders must proactively declare such sister/
common business/ management units in same/ similar line of business. "

Q. FACILITIES PROVIDED TO MSEs: -

Vide office memorandum F.N0.21(8)/2011-MA dated 09.11.2016, Office of AS&DC, Ministry of MSME
has issued clarification regarding definition of Goods and Services under the Public Procurement Policy
of MSEs order-2012, In accordance with the Public Procurement Policy for MSEs order-2012 and OM
regarding definition of Goods and Services issued by Ministry of MSME, it is clarified that benefits as
envisaged in Public Procurement Policy for MSEs Order 2012 are to be provided in respect of the
procurements related to the Goods and Services produced and provided by Micro and Small
Enterprises (MSEs) only and no benefits is to be given in Case of Works Contracts.

R. PERFORMANCE MONITORING:

The Contractors performance shall be continuously monitored during execution of work at site. In case
of contractor’s performance is found not satisfactory during the execution of work at site, BHEL may
take alternate remedial measures and may not consider the contractor for further tenders, if the
contractor performance is not improved in spite of opportunities given by BHEL.

S. All other terms and conditions of tender shall remain unchanged.
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PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT)

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which
expression shall unless repugnant to the context or meaning thereof, include its successors and
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at BHEL
House, Siri Fort, New Delhi-110049 through its Unit at BHEL, Transmission Business Group, Noida (name
of the Unit) having agreed to exempt (Name of the Vendor /
Contractor / Supplier) with its registered office at !
(hereinafter called the said “Contractor” which term includes supplier), from demand under the terms
and conditions of the Contract reference No. dated 2
valued at RS......ccoevevevierecnennnns 3 RUPEES ettt ettt st sra e ) (hereinafter called the
said Contract), of Security Deposit for the due fulfiiment by the said Contractor of the terms and

(RUPEES. ..ttt ettt et te sttt ae e e e et ae e e e ntaeaaeeeans only),
We (indicate the name and
address of the Bank) having its Head Office at (address of the head

Office) (hereinafter referred to as the Bank), at the request of
[Contractor(s)], being the Guarantor under this Guarantee, do hereby irrevocably and unconditionally
undertake to forthwith and immediately pay to the Employer, an amount not exceeding
Rs. without any demur, immediately on demand from the Employer and without
any reservation, protest, and recourse and without the Employer needing to prove or demonstrate
reasons for its such demand

Any such demand made on the bank, shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes
raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal or Arbitrator
or any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment
hereunder and the Contractor(s) shall have no claim against us for making such payment.

We, further agree that the guarantee herein contained shall remain in full force and effect during the
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We,

period that would be taken for the performance of the said Contract and that it shall continue to be
enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid
and its claims satisfied & the Employer certifies that the terms and conditions of the said Contract have
been fully and properly carried out by the said contractor(s) or acceptance of the final bill or discharge
of this guarantee by the Employer, whichever is earlier. This guarantee shall initially remain in force up

5
to and including and shall be extended from time to time for such period as may be
desired by the Employer. Unless a demand or claim under this guarantee is made on us in writing on or
before the 6, (3 months more than the present date of validity of Bank Guarantee)

we shall be discharged from all the liability under this guarantee thereafter.

We, (indicate the name of the Bank) further agree with the Employer that the
Employer shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Contract or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Employer against the said contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said Contract and we shall not be relieved from
our liability by any reason of any such variation or extension being granted to the said contractor(s) or
for any forbearance, act or omission on the part of the Employer or any indulgence by the Employer to
the said contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee that the Employer may have in relation to the
Contractor's liabilities.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change
of constitution or insolvency of the Contractor but shall in all respects and for all purposes be binding
and operative until payment of all money payable to the Employer in terms thereof. This guarantee will
not be discharged due to the change in the constitution of the Bank or the Contractor(s).

We, .o BANK lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed...........ccccccueveucee.

b) This Guarantee shall be valid up to ..................

c) Unless the Bank is served a written claim or demand on or before ® all rights under
this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities
under this guarantee irrespective of whether or not the original bank guarantee is returned to the
Bank.

Bank, have power to issue this Guarantee under law and the undersigned as a duly

authorized person has full powers to sign this Guarantee on behalf of the Bank.

Date Day of

for__ (indicate the name of the Bank)

(Signature of Authorised signatory)
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ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .

DETAILS ABOUTTHE NOTICE OF AWARD/CONTRACTREFERENCE
CONTRACT VALUE

BG AMOUNTIN FIGURES AND WORDS

VAL

IDITY DATE (At least 3 months more than completion period)

6 DATE OF EXPIRY OF CLAIM PERIOD (At least 3 months more than the present date of validity of BG)

Notes:

1

2

3

a.

b.1

b.2

The expiry of claim period shall be at least 3 months more than the validity date. It may be ensured
that the same is in line with the agreement/ contract entered with the Vendor.

The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in
the State where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be
purchased in the name of Vendor/Contractor/Supplier /Bank issuing the guarantee.

In Case of Bank Guarantees submitted by Foreign Vendors:

From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India)
can be accepted subject to the condition that the Bank Guarantee should be enforceable in the
town/city or at nearest branch where the Unit is located i.e. Demand can be presented at the
Branch located in the town/city or at nearest branch where the Unit is located.

From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the
Vendor country’s Bank)

In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign
Vendor needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign
Bank in favour of the Indian Bank’s (BHEL's Consortium Bank) branch in India. It is advisable that all
charges for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign
Vendor. The tender stipulation should clearly specify these requirements.

In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g.
if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no.
b.1 will required to be followed.
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PROFORMA OF BANK GUARANTEE (in lieu of EARNEST MONEY if permissible in NIT)

(On non-Judicial paper of appropriate value)

To,

TRANSMISSION BUSINESS GROUP,
PLOT NO. 25, Sector-16A,
NOIDA, Distt.-Gautam Buddh Nagar — 201301 (U.P.)

Dear Sirs,

In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender

NO .ottt Y Tender Conditions), M/S .....cceeieeeeerererieeerereeeeee e ieeenaenns having its registered
OffiCe At cveeeeeeeeeeeeee e, Z (hereinafter referred to as the 'Tenderer'), is submitting its bid for the
work OF e et b e eteeae et et e b e et b et e be et ebesheeteebesrnaerans

...................................................................... % invited by M/s Bharat Heavy Electricals Limited through its Unit
at BHEL, Transmission Business Group, Noida.

The Tender Conditions provide that the Tenderer shall pay a sum of Rs .....cccocevvvceveiennes as Earnest Money
Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit includes Bank
Guarantee executed by a Scheduled Bank.

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and unconditional
Bank Guarantee against Earnest Money Deposit for an amount of
RSttt e 4 is required to be submitted by the Tenderer as a condition
precedent for participation in the said Tender and the Tenderer having approached us for giving the said
Guarantee,

LAY Z=TR0 T = [Name & address of the Bank]

having our Registered Office at.......cccccveveveeieieiceeeeeeee e (hereinafter referred to as the Bank) being
the Guarantor under this Guarantee, hereby irrevocably and unconditionally undertake to forthwith and
immediately pay to the Employer without any demur, merely on your first demand any sum or sums of Rs.
.......................................... (IN' WOIAS  RUPEES....uiiiie ettt ettt e e e etee e e e e ttte e e eeebtae e e e ebaeeeeeenbaneaesessennas)
without any reservation, protest, and recourse and without the beneficiary needing to prove or demonstrate
reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes
raised by the Vendor/Contractor/Supplier in any suit or proceeding pending before any Court or Tribunal,
Arbitrator or any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment
hereunder and the Tenderer shall have no claim against us for making such payment.
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We e Bank further agree that the Employer shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the
said Tender or to extend the time of submission of from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Employer against the said Tenderer and we shall not be
relieved from our liability by reason of any such variation, or extension being granted to the said Tenderer or
for any forbearance, act or omission on the part of the Employer or any indulgence by the Employer to the
said Tenderer or by any such matter or thing whatsoever which under the law relating to sureties would but
for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the
Bank as a principal debtor, in the first instance without proceeding against the Tenderer and
notwithstanding any security or other guarantee that the Employer may have in relation to the Tenderer's
liabilities.

This Guarantee shall be irrevocable and shall remain in force upto and including..........cccceeerecuecinennnen. > and
shall be extended from time to time for such period as may be desired by the Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of
constitution or insolvency of the Tenderer but shall in all respects and for all purposes be binding and
operative until payment of all money payable to the Employer in terms hereof. However, unless a demand or
claim under this Guarantee is made on us in writing on or before the ......cccvvvveveiinenennns ® we shall be
discharged from all liabilities under this Guarantee.

We, e, Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:
a) The liability of the Bank under this Guarantee shall not exceed............c............. 4
b) This Guarantee shall be valid up to ........ccccuevvveuene. 5

c) Unless the Bank is served a written claim or demand on or before 6 all rights under
this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities
under this guarantee irrespective of whether or not the original bank guarantee is returned to the
Bank.

We, Bank, have power to issue this Guarantee under law and the undersigned as a duly
authorized person has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of

(Name of the Bank)

Place of Issue...................

Details of the Invitation to Bid/Notice Inviting Tender

Name and Address of the Tenderer

Details of the Work

BG Amount in words and Figures

Validity Date (At least six months from date of tender opening)

Date of Expiry of Claim Period (At least 3 months more than the present date of validity of BG)

U WN B
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Note:

1 The Bank Guarantee should be valid for at least six months from date of tender opening. The expiry of
claim period shall be at least 3 months more than the validity date. It may be ensured that the same is in
line with the agreement/ contract entered with the Vendor.

2 The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the
State where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be
purchased in the name of Vendor/Contractor/Supplier /Bank issuing the guarantee.

3 In Case of Bank Guarantees submitted by Foreign Vendors-.

b.1

From Nationalized / Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India)
can be accepted subject to the condition that the Bank Guarantee should be enforceable in the
town/city or at nearest branch where the Unit is located i.e. Demand can be presented at the Branch
located in the town/city or at nearest branch where the Unit is located.

From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor
country’s Bank)

In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee
issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in
favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is advisable that all charges
for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The
tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. if

b.3

a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. b.1
will required to be followed.

The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as
amended from time to time). The BG Format provided to them should clearly specify the same.
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Annexure-A

ANNEXURE TO MODEL CONCILIATION CLAUSE FOR CONDUCT OF
CONCILIATION UNDER THE BHEL CONCILIATION SCHEME, 2018

BRIEF PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS

1.

The proceedings of Conciliation shall broadly be governed by Part-III of
the Arbitration and Conciliation Act 1996 or any statutory modification
thereof and as provided herein:

. The party desirous of resorting to Conciliation shall send an

invitation/notice in writing to the other party to conciliate specifying all
points of Disputes with details of the amount claimed. The party
concerned shall not raise any new issue thereafter. Parties shall also
not claim any interest on claims/counter-claims from the date of notice
invoking Conciliation till the conclusion of the Conciliation proceedings.

. The party receiving the invitation /notice for Conciliation shall within 30

days of receipt of the notice of Conciliation intimate its consent for
Conciliation along with its counter-claims, if any.

. The Conciliation in a matter involving claim or counter-claim

(whichever is higher) up to Rs S5 crores shall be carried out by sole
Conciliator nominated by BHEL while in a matter involving claim or
counter-claim (whichever is higher) of more than Rs 5 crores
Conciliation shall be carried out by 3 Conciliators nominated by BHEL.

. The Parties shall be represented by only their duly authorized in-house

executives/officers and neither Party shall be represented by a Lawyer.

. The first meeting of the IEC shall be convened by the IEC by sending

appropriate communication/notice to both the parties as soon as
possible but not later than 30 days from the date of his/their
appointment. The hearings in the Conciliation proceeding shall
ordinarily be concluded within two (2) months and, in exceptional cases
where parties have expressed willingness to settle the matter or there
exists possibility of settlement in the matter, the proceedings may be
extended by the IEC by a maximum of further 2 months with the
consent of the Parties subject to cogent reasons being recorded in
writing.

. The IEC shall thereafter formulate recommendations for settlement of

the Disputes supported by reasons at the earliest but in any case within
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10.

11.

12.

13.

15 days from the date of conclusion of the last hearing. The
recommendations so formulated along with the reasons shall be
furnished by the IEC to both the Parties at the earliest but in any case
within 1 month from the date of conclusion of the last hearing.

. Response/modifications/suggestions of the Parties on the

recommendations of the IEC are to be submitted to the IEC within time
limit stipulated by the IEC but not more than 15 days from the date of
receipt of the recommendations from the IEC.

. In the event, upon consideration, further review of the

recommendations is considered necessary, whether by BHEL or by the
other Party, then, the matter can be remitted back to the IEC with
request to reconsider the same in light of the issues projected by
either/both the Parties and to submit its recommendations thereon
within the following 15 days from the date of remitting of the case by
either of the Parties.

Upon the recommendations by the Parties, with or without
modifications, as considered necessary, the IEC shall be called upon to
draw up the Draft Settlement Agreement in terms of the
recommendations.

When a consensus can be arrived at between the parties only in regard
to any one or some of the issues referred for Conciliation the draft
Settlement Agreement shall be accordingly formulated in regard to the
said Issue(s), and the said Settlement Agreement, if signed, by the
parties, shall be valid only for the said issues. As regards the balance
issues not settled, the parties may seek to resolve them further as per
terms and conditions provided in the contract.

In case no settlement can be reached between the parties, the IEC shall
by a written declaration, pronounce that the Conciliation between the
parties has failed and is accordingly terminated.

Unless the Conciliation proceedings are terminated in terms of para 22
(b), (c) & (d) herein below, the IEC shall forward his/its
recommendations as to possible terms of settlement within one (1)
month from the date of last hearing. The date of first hearing of
Conciliation shall be the starting date for calculating the period of 2
months.
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14.

15.

16.

17.

18.

19.

20.

In case of 3 members IEC, 2 members of IEC present will constitute a
valid quorum for IEC and meeting can take place to proceed in the
matter after seeking consent from the member who is not available. If
necessary, videoconferencing may be arranged for facilitating
participation of the members. However, the IEC recommendations will
be signed by all members. Where there is more than one (1) Conciliator,
as a general rule they shall act jointly. In the event of differences
between the Members of IEC, the decision/recommendations of the
majority of the Members of IEC shall prevail and be construed as the
recommendation of the IEC.

The Draft Settlement Agreement prepared by the IEC in terms of the
consensus arrived at during the Conciliation proceedings between the
Parties shall be given by the IEC to both the parties for putting up for
approval of their respective Competent Authority.

Before submitting the draft settlement agreement to BHEL’s Competent
Authority viz. the Board Level Committee on Alternative Dispute
Resolution (BLCADR) for approval, concurrence of the other party’s
Competent Authority to the draft settlement agreement shall be
obtained by the other party and informed to BHEL within 15 days of
receipt of the final draft settlement agreement by it. Upon approval by
the Competent Authority, the Settlement Agreement would thereafter
be signed by the authorized representatives of both the Parties and
authenticated by the members of the IEC.

In case the Draft Settlement Agreement is rejected by the Competent
Authority of BHEL or the other Party, the Conciliation proceedings
would stand terminated.

A Settlement Agreement shall contain a statement to the effect that
each of the person(s) signing thereto (i) is fully authorized by the
respective Party(ies) he/she represents, (ii) has fully understood the
contents of the same and (iii) is signing on the same out of complete
freewill and consent, without any pressure, undue influence.

The Settlement Agreement shall thereafter have the same legal status
and effect as an arbitration award on agreed terms on the substance of
the dispute rendered by an arbitral tribunal passed under section 30 of
the Arbitration and Conciliation Act, 1996.

Acceptance of the Draft Settlement Agreement/recommendations of the
Conciliator and/or signing of the Settlement Agreement by BHEL shall
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21.

22.

23.

however, be subject to withdrawal/closure of any arbitral and/or
judicial proceedings initiated by the concerned Party in regard to such
settled issues.

Unless otherwise provided for in the agreement, contract or the
Memorandum of Understanding, as the case may be, in the event of
likelihood of prolonged absence of the Conciliator or any member of IEC,
for any reason/incapacity, the Competent Authority/Head of
Unit/Division/Region/Business Group of BHEL may substitute the
Conciliator or such member at any stage of the proceedings. Upon
appointment of the substitute Conciliator(s), such reconstituted IEC
may, with the consent of the Parties, proceed with further Conciliation
into the matter either de-novo or from the stage already reached by the
previous IEC before the substitution.

The proceedings of Conciliation under this Scheme may be terminated
as follows:

a. On the date of signing of the Settlement agreement by the Parties;
or,

b. By a written declaration of the IEC, after consultation with the
parties, to the effect that further efforts at conciliation are no
longer justified, on the date of the declaration; or,

c. By a written declaration of the Parties addressed to the IEC to the
effect that the Conciliation proceedings are terminated, on the
date of the declaration; or,

d. By a written declaration of a Party to the other Party and the IEC,
if appointed, to the effect that the Conciliation proceedings are
terminated, on the date of the declaration.

e. On rejection of the Draft Settlement Agreement by the Competent
Authority of BHEL or the other Party.

The Conciliator(s) shall be entitled to following fees and facilities:
S1 No Particulars Amount
1 Sitting fees Each Member shall be paid a Lump

Sum fee of Rs 75,000/ - for the whole
case payable in terms of paragraph
No. 27 herein below.

Towards drafting of
settlement
agreement

In cases involving claim and/or
counter-claim of up to Rs Scrores.
Rs 50,000/- (Sole Conciliator)
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Sl No

Particulars

Amount

In cases involving claim and/or

counter-claim of exceeding Rs 5

crores but less than Rs 10 crores.
Rs 75,000 (per Conciliator)

In cases involving claim and/or

counter-claim of more than Rs 10

crores.

Rs 1,00,000/- (per Conciliator)
Note: The aforesaid fees for the
drafting of the Settlement Agreement
shall be paid on
Signing of the Settlement Agreement
after approval of the Competent
Authority or
Rejection of the proposed Settlement
Agreement by the Competent
Authority of BHEL.

Secretarial expenses

Rs 10,000/- (one time) for the whole
case for Conciliation by a Sole
Member IEC.

Where Conciliation is by multi
member Conciliators —Rs 30,000/-
(one time)- to be paid to the IEC

and
and

Travel

transportation

stay at outstation
Retired Senior
Officials of other
Public Sector
Undertakings (pay
scale wise
equivalent to or
more than E-8
level of BHEL)

As per entitlement of the equivalent
officer (pay scale wise) in BHEL.

Others

As per the extant entitlement of
whole time Functional Directors in
BHEL.

Page 5 of 11




24.

25.

26.

27.

Sl No

Particulars

Amount

Ordinarily, the IEC Member(s) would
be entitled to travel by air Economy
Class.

Venue for meeting

Unless otherwise agreed in the
agreement, contract or the
Memorandum of Understanding, as
the case may be, the venue/seat of
proceedings shall be the location of
the concerned Unit / Division /
Region / Business Group of BHEL.
Without prejudice to the seat/venue
of the Conciliation being at the
location of concerned BHEL Unit /
Division / Region / Business Group,
the IEC after consulting the Parties
may decide to hold the proceedings
at any other place/venue to facilitate
the proceedings. Unless, Parties
agree to conduct Conciliation at
BHEL premises, the venue is to be
arranged by either Party alternately.

The parties will bear their own costs including cost of presenting their
cases/evidence/witness(es)/expert(s)on their behalf. The parties agree
to rely upon documentary evidence in support of their claims and not
to bring any oral evidence in IEC proceedings.

If any witness(es) or expert(s) is/are, with the consent of the parties,
called upon to appear at the instance of the IEC in connection with the
matter, then, the costs towards such witness(es)/expert(s) shall be
determined by the IEC with the consent of the Parties and the cost so
determined shall be borne equally by the Parties.

The other expenditures/costs in connection with the Conciliation
proceedings as well as the IEC’s fees and expenses shall be shared by
the Parties equally.

Out of the lump sum fees of Rs 75,000/ - for Sitting Fees, 50% shall be
payable after the first meeting of the IEC and the remaining 50% of the
Sitting Fees shall be payable only after termination of the conciliation
proceedings in terms of para 22 hereinabove.
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28.

29.

30.

31.

32.

33.

The travelling, transportation and stay at outstation shall be arranged
by concerned Unit as per entitlements as per Serial No. 3 of the Table
at para 23 above, and in case such arrangements are not made by the
BHEL Unit, the same shall be reimbursed to the IEC on actuals limited
to their entitlement as per Serial No. 4 of the Table at Para 23 above
against supporting documents. The IEC Member(s) shall submit
necessary invoice for claiming the fees/reimbursements.

The Parties shall keep confidential all matters relating to the
conciliation proceedings. Confidentiality shall extend also to the
settlement agreement, except where its disclosure is necessary for
purposes of its implementation and enforcement or as required by or
under a law or as per directions of a Court/Governmental authority/
regulatory body, as the case may be.

The Parties shall not rely upon or introduce as evidence in any further
arbitral or judicial proceedings, whether or not such proceedings relate
to the Disputes that is the subject of the Conciliation proceedings:
a. Views expressed or suggestions made by the other party in
respect of a possible settlement of the Disputes;
b. admissions made by the other party in the course of the
Conciliator proceedings;
c. proposals made by the Conciliator;
d. The fact that the other Party had indicated his willingness to
accept a proposal for settlement made by the Conciliator.

The Parties shall not present the Conciliator(s) as witness in any
Alternative Dispute Resolution or Judicial proceedings in respect of a
Disputes that is/was the subject of that particular Conciliation
proceeding.

None of the Conciliators shall act as an arbitrator or as a representative
or counsel of a Party in any arbitral or judicial proceeding in respect of
a Disputes that is/was the subject of that particular Conciliation
proceeding.

The Parties shall not initiate, during the Conciliation proceedings, any
arbitral or judicial proceedings in respect of a Disputes that is the
subject matter of the Conciliation proceedings except that a Party may
initiate arbitral or judicial proceedings where, in his opinion, such
proceedings are necessary for preserving his rights including for
preventing expiry of period of limitation. Unless terminated as per the
provisions of this Scheme, the Conciliation proceedings shall continue
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notwithstanding the commencement of the arbitral or judicial
proceedings and the arbitral or judicial proceedings shall be primarily
for the purpose of preserving rights including preventing expiry of
period of limitation.

34. The official language of Conciliation proceedings under this Scheme
shall be English unless the Parties agree to some other language.
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Format 2 to BHEL Conciliation Scheme, 2018

FORMAT FOR SEEKING CONSENT FOR REFERRING THE DISPUTES TO
CONCILIATION THROUGH IEC

To,

M/s. (Stakeholder’s name)

Sub: Resolution of the Disputes through conciliation by Independent
Expert Committee (IEC).

Ref: Contract No/MoU /Agreement/LOI/LOA& date

Sir,

With reference to above referred Contract/MoU /Agreement/LOI/LOA, you
have raised certain Disputes/claims. Vide your letter dated you have
requested BHEL to refer the Disputes/claims to IEC for Conciliation.

We are enclosing herewith Format (3) for giving consent and the terms and
conditions of BHEL Conciliation Scheme, 2018 governing conciliation through
IEC. You are requested to give your unconditional consent to the said terms
and conditions of the Scheme by returning the same duly sealed and signed on
each page. On receipt of your consent, matter will be put to the Competent
Authority for consideration and decision.

Please note that BHEL has also certain claims against you (if applicable).
BHEL reserves its right to agree or not to agree conciliation of the said disputes
through BHEL and this letter is being issued without prejudice to BHEL's rights
and contentions available under the contract and law.

Yours faithfully,

Representative of BHEL
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Format 3 to BHEL Conciliation Scheme, 2018
FORMAT FOR GIVING CONSENT BY
CONTRACTOR/VENDOR/CUSTOMER/COLLABORATOR/CONSORTI
UM PARTNERSFOR REFERRING THE DISPUTES TO CONCILIATION
THROUGH IEC

Sub: Resolution of Disputes through Conciliation by Independent Expert
Committee (IEC).

Ref: Contract/MoU/Agreement/LOI/LOA No & date

With reference to above referred contract, our following bills /invoices/claims
submitted to BHEL are still unpaid giving rise to Disputes:

SL. | Claim Bill Amount of Amount Outstanding
no. | Description | Submitted the received | Amount

to BHEL bill/claim from

(no. BHEL

and date)

Accordingly we request you to kindly refer the Disputes in respect of above
claims to IEC for Conciliation.

We hereby agree and give our unconditional consent to the terms and
conditions of BHEL Conciliation Scheme, 2018 governing conciliation
through IEC. We have signed the same on each page and enclosed it for your
consideration.

Yours faithfully,

(Signature with stamp)

Authorized Representative of Contractor
Name, with designation
Date
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Format 5 to BHEL Conciliation Scheme, 2018
STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO
THE IEC BY BOTH THE PARTIES

1. Chronology of the Disputes

2. Brief of the Contract/MoU/Agreement/LOI/LOA
3. Brief history of the Disputes:

4. Issues:

5. Details of Clam(s)/Counter Claim(s):

SI. No. Description of Amount (in Relevant
claim(s)/Counter Claim | INR)Or currency contract
applicable in clause

the contract

6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of
contract)

Note— The Statement of Claims/Counter Claims may ideally be restricted to
maximum limit of 20 pages. Relevant documents may be compiled and
submitted along with the statement of Claims/Counter Claims. The statement
of Claims/ Counter Claims is to be submitted to all IEC members and. to the other
party by post as well as by email.
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BILL OF QUANTITY & PRICE SCHEDULE (Annexure-I)

Name of Project: 400/220 kV substation at PGCIL Neemuch site in Madhya Pradesh.
Name of Work : Erection, Testing & Commissioning (ETC) work includes Material handling, safe keeping, Pre-erection assembly, erection, testing, pre-commissioning
Name of the Customer : M/s POWERGEID CORPORATION OF INDIA LTD.

Tender Specification No.: TBSM/NEEMUCH/ETC/TENDER/23-24 DATE: 15.04.2023

S.No.

Description of Item

Quantity

Unit

Unit Rate

Total Amount

400/220/33kV, 500 MVA, 3-Ph, ICT complete in all respect alongwith its MB Box, Radiator
Bank and its cooling arrangement, Conservator, Cooler Control Cabinet/Marshalling Kiosk,
Unloading along with safe storage of accessories and insulating oil till completion of
commissioning of Equipment. Work includes arrangement of all required T&P for E&C
works including storage Tank and its placement for filtration ( of required capacity of ICT),
Dry air Generator / Cylinder of Dew Point -60 or better , Filter Machine of 10-12 KL capcity
with 0.3 p filters and arrangement of Pre-erection testing of Turrets and Bushing, carrying
out erection of all auxiliaries viz turrets, Bushings, terminal connectors, associated earthing
works (excluding riser connections to main earthmat), laying of cable from ICT auxiliaries to
IMB -CMB -RTCC, Oil filtration, filling of oil, hot oil circulation, Oil testing including fine
filtration and particle count etc as required to complete the erection & commissioning of ICT.
All required electrical and oil testing during different stage of E&C works of ICT are deemed
to be covered in this line item. (1 Set means complete activity for 1 ICT)

Set

31,628,607.44

33,257,214.87

400/220/33kV, 500 MV A, 3-Ph, ICT-Dragging and turning of any required degree including
placement of plinth and removal of wheels (if needed)

100

meter

23,072.67

2307,267.03

400/220/33kV, 500 MVA, 3-Ph, ICT : Complete dryout of 400kV ICT as per standard BHEL
procedure to achieve Rh of 0.5% and Dew point of -36 or better. All required arrangement for
vacuum filling of Tank by Dry N2 /Air cylinder of Dew point -60 or better, to achieve the
required acceptable values from calibrated Dew point meter of vaisala make, are deemed to
be covered in this line item. (1 Set means complete activity for 11CT)

Set

3162,860.74

3325,721.49

420kV 125 MV Ar, 3-Ph, Reactor complete in all respect alongwith its MB Box, Radiator Bank
and its cooling arrangement, Conservator, Cooler Control Cabinet/Marshalling Kiosk,
Unloading along with safe storage of accessories and insulating oil till completion of
commissioning of Equipment . Work includes arrangement of all required T&P for E&C
works including storage Tank and its placement for filtration ( of required capacity of
Reactor), Dry air Generator / Cylinder of Dew oint -60 or better , Filter Machine of 10-12 KL
capcity with 0.3 p filters and arrangement of Pre-erection testing of Turrets and Bushing
carrying out erection of all auxiliaries viz turrets, Bushings, terminal connectors, associated
earthing works (excluding riser connections to main earthmat), laying of cable from Reactor
auxiliaries to IMB , Oil filtration, filling of oil, hot oil circulation, Oil testing including fine
filtration and particle count etc as required to complete the erection & commissioning of ICT.
All required electrical and oil testing during different stage of E&C works of Reactor along
with post charging vibration masurement are deemed to be covered in this line item. (1 Set
means complete activity for 1Reactor)

Set

% 708,030.32

3 708,030.32

420kV 125 MV Ar, 3-Ph, Bus Reactor- Dragging and turning of any required degree including
placement of plinth and removal of wheels

100

meter

31,698.77

%169,877.15

420kV 125 MVAr, 3-Ph, Bus Reactor : Complete dryout of 400kV Rector as per standard
BHEL procedure to achieve Rh of 0.5% and Dew point of -36 or better. All required
arrangement for vacuum filling of Tank by Dry N2 / Air cylinder of Dew point -60 or better,
to achieve the required acceptable values from calibrated Dew point meter of vaisala make,
are deemed to be covered in this line item. (1 Set means complete activity for 1Rector)

Set

%70,803.03

%70,803.03

DG SET suitable for operating load of 2 oil filteration machine simultaneously for complete
testing & commissioning

Set

X 815,600.00

¥ 815,600.00

420kV, 3150A, 63kA Circuit Breaker (3-Phase) without closing resistor complete in all respect
along with lattice type GI supporting structure, platform with ladder, terminal connectors,
Breaker Control Cabinets and interpole cabling, SF6 Gas cylinders. (Supervision of Erection,
Testing and commissioning will be done by supplier. Supplier will bring Breaker timing kit
and Gas leak detector only. Necessary manpower support, tools, tackles and testing kits is in
the scope of ETC contractor).

11

No.

%60,172.45

%661,896.98

420 kV, 3-ph Circuit Breaker: Special cabling between CB/CSD and Relay Panel in SPR

300

meter

32639

37,916.04

10

420 kV, 3000A, 63KA, 1-Phase Current Transformer complete with terminal connectors
without support structure.

33

310,530.18

% 347,495.81

11

DGA Test for 420kV CT Oil - Scope includes sampling of oil from CT (sample bottle, syringe
etc for DGA test is NOT in the scope of bidder) under supervision of OEM / BHEL. Bidder's
scope covers all supports for sampling, safely delivery and submission of test sample to
Powergrid laboratory, getting it tested and submission of test report to BHEL. Powergrid
laboratory charges shall in the scope of bidder.

33

32,682.49

388,522.17




BILL OF QUANTITY & PRICE SCHEDULE (Annexure-I)

Name of Project: 400/220 kV substation at PGCIL Neemuch site in Madhya Pradesh.
Name of Work : Erection, Testing & Commissioning (ETC) work includes Material handling, safe keeping, Pre-erection assembly, erection, testing, pre-commissioning
Name of the Customer : M/s POWERGEID CORPORATION OF INDIA LTD.

Tender Specification No.: TBSM/NEEMUCH/ETC/TENDER/23-24 DATE: 15.04.2023

S.No.

Description of Item

Quantity

Unit

Unit Rate

Total Amount

12

420kV, 3150A, 63KA Isolator (3-phase)(Double Break) with two E/S complete in all respect
alongwith its operating mechanism with all cabling between equipment & operating
mechanism and associated support insulator, terminal connector & accessories, without
support structure.(Supervision of unloading, Erection, Testing and commissioning will be
done bv OEM).

336,761.44

373,522.88

13

420kV, 3150A, 63KA, Isolator (3-phase)(Double Break) with one E/S complete in all respect
alongwith its operating mechanism with all cabling between equipment & operating
mechanism and associated support insulator, terminal connector & accessories, without
support structure.(Supervision of unloading, Erection, Testing and commissioning will be
done bv OEM).

27

336,761.44

%992,558.82

14

420 kV, 4400 pF Capacitive Voltage Transformer (1-Phase) complete with terminal
connectors without support structure.

18

310,530.18

3189,543.17

15

336kV Surge Arrester (1-phase) complete with surge counter, leakage current meter,
insulating base, connecting cable and terminal connector, without support structure.

21

No.

33,758.98

378,938.48

16

420 kV, 1 phase Bus Post Insulator complete with corona ring & terminal connectors without
support structure

35

No.

21,931.85

% 67,614.75

17

245kV, 3150A, 50KA Circuit Breaker (3-Phase) without closing resistor complete in all respect
along with lattice type GI supporting structure, platform with ladder, terminal connectors,
Breaker Control Cabinets and interpole cabling, SF6 Gas cylinders. (Supervision of Erection,
Testing and commissioning will be done by supplier. Supplier will bring Breaker timing kit
and Gas leak detector only. Necessary manpower support, tools, tackles and testing kits is in
the scope of ETC contractor).

No.

% 35,595.65

¥ 35,595.65

18

245kV, 1600A, 50KA Circuit Breaker (3-Phase) without closing resistor complete in all respect
along with lattice type GI supporting structure, platform with ladder, terminal connectors,
Breaker Control Cabinets and interpole cabling, SF6 Gas cylinders. (Supervision of Erection,
Testing and commissioning will be done by supplier. Supplier will bring Breaker timing kit
and Gas leak detector only. Necessary manpower support, tools, tackles and testing kits is in
the scope of ETC contractor).

% 35,595.65

%177,978.27

19

245 kV, 2500A, 50KA, 1-Phase Current Transformer complete with terminal connectors
without support structure.

37,119.71

%21,359.13

20

245 kV, 1600A, 50K A, 1-Phase Current Transformer complete with terminal connectors
without support structure.

15

No.

27,119.71

%106,795.67

21

245 kV, 4400 pF Capacitive Voltage Transformer (1-Phase) complete with terminal connectors
without support structure.

12

No.

3 7,083.45

% 85,001.40

22

216kV Surge Arrester (1-phase) complete with surge counter, leakage current meter,
insulating base, connecting cable and terminal connector, without support structure.

12

%2,575.80

%.30,909.60

23

245KV, 3150A, 50KA, Isolator (3-phase)(Double Break) with two E/S complete in all respect
alongwith its operating mechanism with all cabling between equipment & operating
mechanism and associated support insulator, terminal connector & accessories, without
support structure.(Supervision of unloading, Erection, Testing and commissioning will be
done bv OEM).

%24,099.01

348,198.02

24

245KV, 1600A, 50KA, Isolator (3-phase)(Double Break) with two E/S complete in all respect
alongwith its operating mechanism with all cabling between equipment & operating
mechanism and associated support insulator, terminal connector & accessories, without
support structure.(Supervision of unloading, Erection, Testing and commissioning will be
done bv OEM).

No.

%24,099.01

%120,495.05

25

245KV, 1600A, 50KA, Isolator (3-phase)(Double Break) with one E/S complete in all respect
alongwith its operating mechanism with all cabling between equipment & operating
mechanism and associated support insulator, terminal connector & accessories, without
support structure.(Supervision of unloading, Erection, Testing and commissioning will be
done bv OEM).

322,592.82

3112,964.11

26

245KV, 1600A, 50KA, Isolator (3-phase)(Double Break tandem) without E/S complete in all
respect alongwith its operating mechanism with all cabling between equipment & operating
mechanism and associated accessories, without support structure.(Supervision of unloading,
Erection, Testing and commissioning will be done by OEM).

322,592.82

%203,335.40

27

245 kV, 1 phase Bus Post Insulator complete with corona ring & terminal connectors without
support structure

60

31,545.48

%92,728.80

28

72.5kV, 12504, 25 kA, Circuit Breaker (3-Phase) without closing resistor complete in all
respect along with lattice type GI supporting structure, platform, terminal connectors,
Breaker Control Cabinets and interpole cabling, SF6 Gas cylinders. (Supervision of Erection,
Testing and commissioning will be done by supplier. Supplier will bring Breaker timing kit
and Gas leak detector only. Necessary manpower support, tools, tackles and testing kits is in
the scope of ETC contractor).

35,916.10

35,916.10




BILL OF QUANTITY & PRICE SCHEDULE (Annexure-I)

Name of Project: 400/220 kV substation at PGCIL Neemuch site in Madhya Pradesh.
Name of Work : Erection, Testing & Commissioning (ETC) work includes Material handling, safe keeping, Pre-erection assembly, erection, testing, pre-commissioning
Name of the Customer : M/s POWERGEID CORPORATION OF INDIA LTD.

Tender Specification No.: TBSM/NEEMUCH/ETC/TENDER/23-24 DATE: 15.04.2023

Total Amount

S.No. |Description of Item Quantity | Unit Unit Rate
29 72.5 kV, 50A, 25KA, 1-Phase Current Transformer complete with terminal connectors 3 No. 2 3,006.64 29,019.91
without support structure.
20 Ziicl;\;Zoltage Transformer (1-Phase) complete with terminal connectors without support 3 No. 2271066 28,131.99
72.5kV, 4004, 25 KA, Isolator (3-phase)(Double Break) without E/S complete in all respect
alongwith its operating mechanism with all cabling between equipment & operating
31 |mechanism and associated support insulator, terminal connector & accessories, without 1 No. %4,929.90 %4,929.90
support structure.(Supervision of unloading, Erection, Testing and commissioning will be
done bv OEM).
2 72.5kV, 1 phase Bus Post Insulator complete with terminal connectors without support 6 No. $1172.72 27,036.33
structure
30kV Surge Arrester (1-phase) complete with surge counter, leakage current meter, insulating
33 |base, connecting cable and terminal connector, without support structure. 3 No. 3 878.98 %2,636.95
aa 36 kV, 1 phase Bus Post Insulator complete with terminal connectors without support 3 No. % 600.88 21,802.64
structure
35 36 kV, 3-Ph Horn Gap Fuse complete with terminal connectors without support structure 1 No. %3,863.70 %3,863.70
36 kV, 4004, 25 KA, Isolator (3-phase)(Double Break) without E/S complete in all respect
alongwith its operating mechanism with all cabling between equipment & operating
36 |mechanism and associated support insulator, terminal connector & accessories, without 1 No. ¥ 5,489.46 35,489.46
support structure.(Supervision of unloading, Erection, Testing and commissioning will be
done bv OEM).
37 Bay Marshalling Kiosk: MK-SAS 13 No. % 3,237.39 %42,086.12
38 CT Junction Box : JB D-180 11 No. 32,312.42 % 25,436.67
39 | CT Junction Box JB D-130 6 No. 32,312.42 2 13,874.55
40 | CVT Junction Box JB D-75 10 No. 21,849.94 218,499.40
41 | CT Junction Box JB D-30 1 No. %1,849.94 31,849.94
42 | VT Junction Box JB D-50 1 No. 31,849.94 31,849.94
43 | SA Junction box JB N-12 11 No. %1,849.94 220,349.34
400kV Circuit Breaker Relay Panel with Auto Reclose (with Automation) - (Including
44 11 No. % 6,439.50 % 70,834.50
Mounting & Internal wiring of loose-supplied CSD As Applicable) ©
45  [400kV Line Protection Panel (with Automation) 4 No. % 6,439.50 Z 25,758.00
6 400kV Transformer Protection Panel (For both HV & MV side)-(withAutomation) 4 No. % 6,439.50 2 25,758.00
47 |400kV Bus Bar Protection Panel (Duplicate)-(with Automation) 1 No. % 6,439.50 % 6,439.50
400kV Reactor Protection Panel (with Automation)- (Including Mounting & Internal wiring
48 2 No. 2 6,439.50 212,879.00
of loose-supplied CSD As Applicable) °
49 |220kV Circuit Breaker Relay Panel with Auto Reclose (with Automation) 6 No. % 6,439.50 % 38,637.00
50 |220kV Line Protection Panel (with Automation) 2 No. % 6,439.50 Z12,879.00
51 [220kV Bus Bar Protection Panel (Single)-(with Automation) 1 No. % 6,439.50 % 6,439.50
52 Etél])j;atlon automation System for controlling and monitoring of Auxilary System including 1 SET % 26,753.00 % 26,753.00
53 |[PMU with GPS Clock (clock can be either internal or external) 4 No. % 13,250.30 % 53,001.20
54 |WAMS Hardware - Time System (GPS receiver) 4 No. 36,126.95 324,507.82
55 WAMS Hardware - Substation Grade Layer-3 LAN Switches with minimum 4 x10/100 Mbps 5 No. % 659.44 23,07.18
Ethernet ports and 2 x 1 Gbps Ethernet ports
Installation of Armored Fibre Optic Cable in GI Pipe / HDPE Pipe along with connectors and
associated termination (e.g. L2 Switch) for connecting PMU panels located in different control
56  |room of a station. Splicing and Termination shall be in cable supplier's scope. Installation of 300 Meter %19.03 5,709.07
GI / HDPE Pipe is covered in separate BOQ line item
57 |Unloading, storage , material handling and Handing over of Relay Test kit 1 No. ¥338.07 3338.07
58 400kY,3150A,0.5mH ,63.kA Wave trap pedestal mounted including 3 Nos. Post Insulators and 8 No. 213,918.53 2111,348.27
Terminal connectors without support structure.
59 |PLCC PANEL 4 No. 26,183.11 224,732.42
60 [Coupling device on CVT for PLCC 4 No. 3 12,366.21 % 49,464.85
61 [Digital Protection Coupler 4 No. 36,183.11 %24,732.42
62 |HF CABLE 75 OHMS FOR PLCC 0.5 KM %11,961.20 % 5,980.60
63 |4 wire telephone equipment 1 No. % 620.81 3620.81
64 220kY,1600A,0.5mH ,SQkA Wave trap pedestal mounted including 3 Nos. Post Insulators and No. 29,381.78 218,763.55
Terminal connectors without support structure.
65 |EPAX (24/8) with 24 telephones, Cables etc. 1 SET % 5,395.66 35,395.66




BILL OF QUANTITY & PRICE SCHEDULE (Annexure-I)

Name of Project: 400/220 kV substation at PGCIL Neemuch site in Madhya Pradesh.
Name of Work : Erection, Testing & Commissioning (ETC) work includes Material handling, safe keeping, Pre-erection assembly, erection, testing, pre-commissioning
Name of the Customer : M/s POWERGEID CORPORATION OF INDIA LTD.

Tender Specification No.: TBSM/NEEMUCH/ETC/TENDER/23-24 DATE: 15.04.2023

Total Amount

S.No. |Description of Item Quantity | Unit Unit Rate
Equipment Cabinets For SODH: SDH EQUIPMENT (STM-16 MADM UPTO 5 MSP
PROTECTED DIRECTIONS)-BASE EQUIPMENT (COMMON CARDS, CROSS
CONNECT/CONTROL CARDS, OPTICAL BASECARDS, POWER SUPPLY CARDS,
66 [POWER CABLING, OTHER HARDWARE ANDACCESSORIES INCLUDING SUB RACKS, 2 No. 37,178.31 314,356.63
PATCH CORD, DDF ETC FULLY EQUIPEDEXCLUDING OPTICAL INTERFACE &
TRIBUTARY CARDS
67 NMS- CRAFT TERMINAL-HARDWARE-HANDLING & STORAGE & MOVEMENT TO 1 No. 2 5,981.75 35,981.75
WORK SITE
6g | VOIP TELEPHONE INSTRUMENT WITH ONE COMMON SWITCH (MIN. 8 PORT) 4 No. 262081 %2,483.26
Installation of Armored Fibre Optic Cable in GI Pipe / HDPE Pipe along with connectors.
69  |Splicing and Termination shall be in cable supplier's scope. Installation of GI / HDPE Pipe is 3 KM 316,200.33 ¥ 48,600.98
covered in separate BOQ line item
70 |OPGW Fibre Optic Distribution Panel (FODP): Indoor Type: 96F 2 No. 23,972.17 37,944.35
71  |415V Main Switchboard 1 SET % 64,910.16 % 64,910.16
72 1415V AC Distribution Board (ACDB) as per Technical Specification 1 SET % 64,910.16 % 64,910.16
73 |415V MLDB(along with 2 nos. 100 kVA Lighting transformer) 1 SET % 48,682.62 % 48,682.62
74 415V Emergency Lighting DB(along with 1no. 25kVA 415V /415V lightingtransformer) 1 SET 238,946.10 2 38,946.10
75 |220V DCDB 2 SET % 48,682.62 2 97,365.24
76 |48V DCDB 2 SET % 29,209.57 ¥ 58,419.14
48V Battery set (750 AH VRLA) along with all accessories such as racks, interconnecting
77 |cables, connectors etc. complete with MCCB box. Supervision of ETC is in Battery supplier 2 SET %30,832.33 % 61,664.65
scope.
220V Battery (700 AH VRLA) set along with all accessories such as racks, interconnecting
78 |cables, connectors etc. complete with MCCB box. Supervision of ETC is in Battery supplier 2 SET %64,910.16 %129,820.32
scope.
29 220V Float Cum Boost Battery Charger (Supervision of ETC will be done by OEM). 5 No. 210,020.51 % 20,041.01
80 48V Float Cum Boost Battery Charger (Supervision of ETC will be done by OEM). 5 No. 2 6,166.47 212,332.93
a1 unloadiIIIg, stor.age of DG set & its accessories and shifting from storage space to its 1 SET % 4,056.89 % 4,056.89
foundation at site
Supply & ETC of Temperature transducer in building: Temperature transducer shall have the
following specification:
Sensor : Air temperature sensor (indoor use)
82 |Output : 4 to 20 mA 5 No. 27,250.00 % 36,250.00
Temperature range : -5° C to 60° C
Resolution : 0.1°C
Accuracv : 0.5° C or better.
63 unloading, storage, material handling of High wall type split AC unit of 2 TR capacity 15 No. % 643.95 %9,659.25
64 unloading, storage, material handling of Air conditioning system for Switchyard Panel Room 4 No. 21,400.00 2 5,600.00
of 9m length
o5 unloading, storage, material handling of Air conditioning system for Switchyard Panel Room 5 No. %1,200.00 %2,400.00
of 6m length
86 Galvanised stee} Lattice Structures including hardwares for Towers, beams & equipment 534 MT 24,832.96 2 2,580,802.39
support - In Switchyard Area
87 |1.1KV GRADE 3CX2.5 SQMM CONTROL CABLE 5.5 KM % 14,350.83 % 78,929.58
88 |1.1KV GRADE 5CX2.5 SQMM CONTROL CABLE 32 KM % 14,350.83 % 459,226.67
89 |1.1KV GRADE 10CX2.5 SQMM CONTROL CABLE 22 KM %15,369.20 ¥338,122.49
90 |1.1KV GRADE 19CX1.5 SQMM CONTROL CABLE 14 KM % 23,709.73 ¥ 331,936.15
91 |1.1KV GRADE 27CX1.5 SQMM CONTROL CABLE 45 KM % 36,231.69 2163,042.62
92 |1.1KV GRADE 1CX630 SQ. MM (XLPE) POWER CABLE 0.8 KM % 181,126.62 % 144,901.30
93 |1.1KV GRADE 3.5CX300 SQMM (XLPE) POWER CABLE 1.1 KM % 70,436.48 2 77,480.12
94 |1.1KV GRADE 1CX150 SQMM (PVC) POWER CABLE 1.5 KM % 51,382.46 % 77,073.69
95 |1.1KV GRADE 3.5CX70 SQMM (PVC) POWER CABLE 1.5 KM % 29,720.04 % 44,580.06
96 |1.1KV GRADE 3.5CX35 SQMM (PVC) POWER CABLE 10 KM %20,496.17 % 204,961.74
97 |1.1IKV GRADE 4CX16 SQMM (PVC) POWER CABLE 5.5 KM %15,825.72 % 87,041.43
98 |1.1KV GRADE 4CX6 SQMM (PVC) POWER CABLE 16.5 KM 315,825.72 %261,124.30
99 |1.1KV GRADE 2CX6 SQMM (PVC) POWER CABLE 45 KM 315,825.72 371,215.72
100 [4PAIR, 0.5 SQ.MM SCREENED CABLE 3 KM % 14,350.83 % 43,052.50
101 |10PAIR, 1.5 SQ.MM SCREENED CABLE 0.5 KM % 14,350.83 R7,175.42
102 |Supply of Cable gland for 1.1KV GRADE 3CX2.5 SQMM CONTROL CABLE 20 No. %204.99 % 4,099.70
103 |Supply of Cable gland for 1.1KV GRADE 5CX2.5 SQMM CONTROL CABLE 160 No. %204.99 % 32,797.62
104 [Supply of Cable gland for 1.1KV GRADE 10CX2.5 SQMM CONTROL CABLE 100 No. %245.99 % 24,598.92
105 |Supply of Cable gland for 1.1KV GRADE 19CX1.5 SQMM CONTROL CABLE 90 No. ¥ 350.29 % 31,525.79
106 |Supply of Cable gland for 1.1KV GRADE 27CX1.5 SQMM CONTROL CABLE 20 No. X 720.86 214,417.29




BILL OF QUANTITY & PRICE SCHEDULE (Annexure-I)

Name of Project: 400/220 kV substation at PGCIL Neemuch site in Madhya Pradesh.
Name of Work : Erection, Testing & Commissioning (ETC) work includes Material handling, safe keeping, Pre-erection assembly, erection, testing, pre-commissioning
Name of the Customer : M/s POWERGEID CORPORATION OF INDIA LTD.

Tender Specification No.: TBSM/NEEMUCH/ETC/TENDER/23-24 DATE: 15.04.2023

Total Amount

S.No. |Description of Item Quantity | Unit Unit Rate

107 |Supply of Cable gland for 1.1KV GRADE 1CX630 SQ. MM (XLPE) POWER CABLE 30 No. 22.187.00 2 65,610.00

108 Supply of Cable gland for 1.1KV GRADE 3.5CX300 SQMM (XLPE) POWER CABLE 30 No. 2 737.44 322123.23

109 Supply of Cable gland for 1.1KV GRADE 1CX150 SQMM (PVC) POWER CABLE 35 No. 2564.00 %19,740.00

110 Supply of Cable gland for 1.1KV GRADE 3.5CX70 SQMM (PVC) POWER CABLE 20 No. % 409.96 2819917

111 |Supply of Cable gland for 1.1KV GRADE 3.5CX35 SQMM (PVC) POWER CABLE 100 No. 235872 % 35,872.40

112 |Supply of Cable gland for 1.1KV GRADE 4CX16 SQMM (PVC) POWER CABLE 60 No. 230748 218,448.66

113 |Supply of Cable gland for 1.1KV GRADE 4CX6 SQMM (PVC) POWER CABLE 550 No. %307.48 2169,112.75

114 |Supply of Cable gland for 1.1IKV GRADE 2CX6 SQMM (PVC) POWER CABLE 80 No. % 225.97 218,077.84

115 |Supply of Cable gland for 4PAIR, 0.5 SQ.MM SCREENED CABLE 10 No. 2204.99 % 2,049.85

116 |Supply of Cable gland for 10PAIR, 1.5 SQ.MM SCREENED CABLE 10 No. %204.99 % 2,049.85
38/66KV HV POWER CABLE: Work includes laying in buried cable trench (buried cable

117 |sectionas per CABLE TRENCH LAYOUT DRG), on cable racks including lugs, glands, 500 Meter 221131 2105,657.20
ferrules, route markers etc to complete . Cable Max OD=65 mm.

118 38/66KV HV POWER CABLE: installation of TERMINATION KIT 6 No. 32415.02 214,490.13
11/11KV or 12.7/22KV HV POWER CABLE: Work includes laying in buried cable trench

119 (buried cable section as per CABLE TRENCH LAYOUT DRG), on cable racks including lugs, 300 Meter %146.29 % 43,888.37
glands, ferrules, route markers etc to complete . Cable Max OD=45 mm.

120 11/11KV or 12.7/22KV HV POWER CABLE: installation of TERMINATION KIT 6 No. 21,932.02 211,592.10

121 |#00KV tension insulator string and associated hardware fittings without turn buckle suitable 36 No. %3,391.56 2122,096.01
for quad conductor (conductor OD<40mm)

122 400kV tension insulator string and associated hardware fittings with turn buckle suitable for 48 No. 23,391.56 2162,794.68
quad conductor (conductor OD<40mm)

123 400kv suspension insulator string and associated hardware fittings with drop clamp suitable 21 No. 22774.91 258,273.10
for quad conductor (conductor OD<40mm)

124 220kv tension insulator string and associated hardware fittings without turn buckle suitable 15 No. 22,575.80 2 38,637.00
for quad conductor (conductor OD<40mm)

125 220kv . tension insulator string and associated hardware fittings without turn buckle suitable o4 No. 22575.80 2 61,819.20
for twin conductor (conductor OD<40mm)

126 22(?kv tension insulator string and associated hardware fittings withturn buckle suitable for 57 No. 22,575.80 2 69,546.60
twin conductor (conductor OD<40mm)

1p7 |?20kv tension insulator string and associated hardware fittings withturn buckle suitable for 15 No. %2575.80 % 38,637.00
quad conductor (conductor OD<40mm)

128 229kv suspension insulator string and associated hardware fittings with through clamp 15 No. 20231822 23477330
suitable for twin conductor (conductor OD<40mm)

129 220kv suspension insulator string and associated hardware fittings with drop clamp suitable 12 No. 2318.22 2 27,818.64
for twin conductor (conductor OD<40mm)
220 kV Single Suspension insulator string and associated hardware fittings with Drop Clamp

130 . 32, . 313, R
suitable for Quad ACSR Bersimis Conductor 6 No 231822 1390932
ACSR Bersimis Conductor complete with Tee connectors for droppers to equipment

131  |connections, PG clamps for Busbar jumpering, Twin/Quad bundle rigid/flexible spacers etc 16.2 kM 269,372.73 X1,123,838.28
to complete
4.5" Al Tube (ETC of Al.Tube includes cutting, Aluminum welding, testing, bending &

132 [installation of Al. Tube). (Welding sleeve and Al. tube will be supplied by BHEL) 21 MT % 38,863.64 ¥ 816,136.36
Installation of 7/9 SWG GI Stranded Shield wire including tension clamp, PG clamp and

133 |clamping on structure for down conductor, fixing/bolting with earth strip etc to complete. 2200 Meter X 53.96 ¥ 118,704.46
Earthing work with 75X12 GI Flat - Installation of GI Flat including cutting, bending, welding
with GI Flat / MS Rod, supply and application of paint, clamping to structure/building wall
etc. to complete in all respect. All arc welding shall be done with low hydrogen content

134 |electrodes. the welds should be treated with two coats of metal primer (comprising of red 54 MT X11,429.04 X 617,168.16

oxide and zinc chromate in a synthetic medium) followed by two finishing coats of
aluminum paint. The red oxide and zinc chromate shall conform to 1S:2074.




BILL OF QUANTITY & PRICE SCHEDULE (Annexure-I)

Name of Project: 400/220 kV substation at PGCIL Neemuch site in Madhya Pradesh.
Name of Work : Erection, Testing & Commissioning (ETC) work includes Material handling, safe keeping, Pre-erection assembly, erection, testing, pre-commissioning
Name of the Customer : M/s POWERGEID CORPORATION OF INDIA LTD.

Tender Specification No.: TBSM/NEEMUCH/ETC/TENDER/23-24 DATE: 15.04.2023

S.No.

Description of Item

Quantity

Unit

Unit Rate

Total Amount

135

Earthing work with 50X6 GI Flat / MS Flat - Installation of Flat including cutting, bending,
welding with Flat / MS Rod, supply and application of paint, clamping to structure/building
wall etc. to complete in all respect. All arc welding shall be done with low hydrogen content
electrodes. the welds should be treated with two coats of metal primer (comprising of red
oxide and zinc chromate in a synthetic medium) followed by two finishing coats of
aluminum paint. The red oxide and zinc chromate shall conform to 15:2074.

10

MT

311,429.04

¥114,290.40

136

Laying of 100 to 150 mm wide, 2.5 M long, 2mm thick (minimum) G.S. steel Perforated type
cable trays with cover, coupler plates, hardware, fixing and clamping arrangement with
lattice type support equipment’s structure etc to complete including cutting & jointing to
suitable length. Fixing and clamping hardware required for fixing of perforated tray with
lattice / pipe structure shall be in ETC contractor scope.

133

No.

67.61

38,992.76

137

Supply of 50x50x6 mm MS Angle - Powergrid approved make

MT

344,742.71

344,742.71

138

Supply of 50x6 mm MS Flat - Powergrid approved make

MT

%61,209.54

% 61,209.54

139

Installation of Cable Rack - work includes cutting, welding and fabrication of cable racks with
MS angles & MS Flat (for continues earthing run) on inserts of cable trench walls. Cable rack
assembly shall be of 1/2/3/4 tier as applicable. Cable racks and supports shall be painted
after installation with two coats of metal primer (comprising of red oxide and zinc chromate
in a synthetic medium) followed by two finishing coats of aluminum paint. (supply of paint
is in scope of bidder)

10

MT

330,832.33

%308,323.26

140

Supply and installation of Panel Supporting Angles / Channel etc on cable trench/cutouts in
CRB, Vertical support for cables etc (Including Supply). Supports shall be painted after
installation with two coats of metal primer (comprising of red oxide and zinc chromate in a
synthetic medium) followed by two finishing coats of aluminum paint. (supply of paint is in
scope of bidder)

MT

373,954.20

373,954.20

141

Supply of 32 mm (Nominal Dia) HDPE - High Density PE pipe including tee / elbow as per
relevant IS code. Mode of measurement shall be running length of HDPE Pipe only. Tee &
Bend as per requirements are deemed included.

100

Meter

¥139.55

313,955.04

142

INSTALLATION OF 110 mm dia PVC Pipe. Which shall be buried in the ground at a depth
of 300 mm below FGL. Work includes excavation, backfilling, making trench holes and
repairing of cable trench walls, cutting, fixing of sockets/ bends where required etc.
complete. Both ends of PVC conduits shall be closed by plastering. (Payment will be made for
the as erected pipe length)

3714

Meter

3113.74

3422,433.12

143

INSTALLATION OF 50 mm dia PVC Pipe. Which shall be buried in the ground at a depth of
300 mm below FGL. Work includes excavation, backfilling, making trench holes and
repairing of cable trench walls, cutting, fixing of sockets/ bends where required etc.
complete. Both ends of PVC conduits shall be closed by plastering. (Payment will be made for
the as erected pipe length)

2700

Meter

395.20

¥ 257,043.90

144

INSTALLATION OF 50 NB GI pipes conduits along with socket, bend and joint on trench
rack support . Cutting, threading, fixing of clamps sockets/ bends/joints where required etc.
complete. Mode of measurement shall be running length of pipe conduit. GI conduits shall be
used for INSTALLATION OF fiber optic cables /sensor cables.

660

Meter

353.47

% 35,287.62

145

INSTALLATION OF 32 MM DIA. HDPE PIPE in cable trench, trays, hanger, supports,
STRUCTURE, through wall etc

100

Meter

328.56

32,856.04

146

INSTALLATION OF 32 MM DIA. HDPE PIPE buried in the ground at a depth of 300 mm
below FGL. Work includes excavation, backfilling, making trench holes and repairing of cable
trench walls, cutting, fixing of sockets/ bends where required etc. complete. (Payment will be
made for the as erected pipe length)

100

Meter

347.60

34,760.07

147

INSTALLATION of ARMOURED FIBER OPTIC CABLE in GI Pipe / HDPE Pipe along with
connectors for SAS & Busbar Protection/PLCC. Splicing and Termination shall be in
supplier's scope.). Installation of GI / HDPE Pipe is covered in separate BOQ line item.

250

Meter

318.94

34,735.97

148

Supply of Rubber mats (Class-A suitable for 1.1 kV as per IS: 15652) - Refer TS Section
Erection Clause 9.11

100

Sq.m

31,509.18

¥150,918.33

149

Installation of Rubber mats (Class-A suitable for 1.1 kV as per IS: 15652) in front of Panels

100

Sq.m

3167.69

316,768.70

150

Supply & Mounting of Phase Color Discs, Danger Plate and Identification Plates for bays &
Equipments as per 15:2551; 1982 & 1S:5; 1978.

Lot

3139,317.35

% 139,317.35

151

PHASE IDENTIFICATION - Painting the structures in Red, Yellow and
Blue by reflecting Colour is to be provided around the top of the structure with Colour band
of 100 mm width.

Lot

313,818.89

313,818.89




BILL OF QUANTITY & PRICE SCHEDULE (Annexure-I)

Name of Project: 400/220 kV substation at PGCIL Neemuch site in Madhya Pradesh.
Name of Work : Erection, Testing & Commissioning (ETC) work includes Material handling, safe keeping, Pre-erection assembly, erection, testing, pre-commissioning
Name of the Customer : M/s POWERGEID CORPORATION OF INDIA LTD.
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Description of Item
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Unit Rate
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152

Supply & Installation of BAY IDENTIFICATION - Bay Name Plate as per drawing no.
C/ENG/STD/BAY NAME PLATE

17

Nos.

31,184.39

%20,134.65

153

Supply & Installation of Cable Tag - The tag shall be of aluminum with the number punched
on it and securely attached to the cable conduit by not less than two turns of 20 SWG GI wire
conforming to 1S:280. Cable tags shall be of rectangular shape for power cables and of circular
shape for control cables.

Lot

313,818.89

313,818.89

154

Cutting and Modification - Structural Plates: Structure Modification - All tools and tackles
required for GI structure, any other steel structure modification, Aluminium Items etc. shall
be in the scope of bidder. Cutting, drilling, punching, minor civil works also included in the
scope. Minor welding and application of protective / zinc rich paint on welded surface is
also included in the scope.

50

kg

%20.00

% 1,000.00

155

Modification of Hole Sizes in Structures: Structure Modification - All tools and tackles
required for GI structure, any other steel structure modification, Aluminium Items etc. shall
be in the scope of bidder. Cutting, drilling, punching, minor civil works also included in the
scope. Minor welding and application of protective / zinc rich paint on welded surface is
also included in the scope.

50

Nos

%100.00

% 5,000.00

156

Drilling of Additional Holes in Structures : Structure Modification - All tools and tackles
required for GI structure, any other steel structure modification, Aluminium Items etc. shall
be in the scope of bidder. Cutting, drilling, punching, minor civil works also included in the
scope. Minor welding and application of protective / zinc rich paint on welded surface is
also included in the scope.

50

Nos

%100.00

% 5,000.00

157

Splicing of Armoured FO Cable (1 No. = Splicing of 1 No. Fibre) - Bidder to also arrange
required tools and tackles

50

Nos

¥.800.00

% 40,000.00

158

Watch and ward of stored / erected material at project site and storage area or any other
locations as per instruction of site in charge. (round the clock security by authorized service

agency)

Per Post
Per
Month

%60,853.28

% 486,826.20

159

Supply & ETC of CUSTOMER/BHEL approved make 2.0 HP Automatic Start/ Stop type
Centrifugal pump and accessories for sump pit

319,318.50

%19,318.50

160

Supply & ETC of CUSTOMER/BHELapproved make 1.0 HP Automatic Start/ Stop type
Centrifugal pump and accessories for sump pit

315,454.80

315,454.80

161

Supply & ETC of CUSTOMER/BHELapproved make 0.5 HP Automatic Start/ Stop type
Centrifugal pump and accessories for sump pit

311,591.10

311,591.10

162

Supply & ETC of Equipment Fixing Hardware - Full Threaded bolts with nut and two Plane
Washer and one Spring Washer as per technical specification

100

3108.52

%10,851.89

163

Supply of required size (M12/M16/M20 upto 150mm long) of Anchor Fastner /Bolts and
fixing in Concrete/wall/ ceiling wherever required.

30

kg

3154.16

34,624.85

164

Unloading, storage , material handling and Handing over of Mandatory spares a per
Annexure-Mandatory spares

Lot

%119,527.25

%119,527.25

Total Amount excluding GST

% 22,005,077.11

Notes:

Deployment of separate T&P would be required for each set of ICTs & reactor to take up the ETC works in parallel to meet the targeted commissioning

The spare equipment(s) shall be installed at designated locations and tested for healthiness.




ANNEXURE-MANDATORY SPARES

_ . 400/ 220 kv
S.No Description Unit /
Neemuch
1 400/220/33kV, 500MVA, AUTO TRANSFORMER
a) Bushing (of each voltage rating) with Metal part & gaskets. Set 1
b) Oil cooler pumps with motor Set 1
c) Cooler Fan with motor Set 1
d) Buchholz relay, complete with floats & contacts for main tank [Set 1
e) Local Winding temperature indicator with sensing device & Set 1
contact
f) Magnetic oil level gauge No. 1
) Set of starters, contactors, relays and switches for electrical Set 1
8 control panel (one set of each type)
h) Oil flow indicator with flow switch Set 1
i) Spare Insulating Oil KL 5
i) Local Oil temperature indicator with sensing device & contact [Set 1
2 400kV Class Bus Reactor
a) Bushing (of each voltage rating) with Metal part & gaskets. Set 1
b) Buchholz relay, complete with floats & contacts for main tank [Set 1
0 Local Winding temperature indicator with sensing device & Set 1
contact
d) Magnetic oil level gauge No. 1
) Set of starters, contactors, relays and switches for electrical Set 1
control panel (one set of each type)
f) Spare Insulating Oil KL 5
g) Local Oil temperature indicator with sensing device & contact [No. 1
3 420KV Circuit Breaker
Complete Pole (Phase) of circuit Breaker including closing
resistor (if applicable), grading capacitor (if applicable), Pole
a) column, interrupter, operating mechanism, marshaling box,|Pole (No.) |1
corona ring (if applicable) but without support structure
(420kV, 3150A, 63KkA)
b) Grading Capacitor (if applicable) Nos. 2
c) Rubber Gasket “O Ring” and seals Set 1
d) Trip coils with resistor (as applicable) Set 2
e) Closing coils with resistor (as applicable) Set 2
f) Terminal Pads (One No of each type) Set 2
g) Molecular filter Nos. 2
h) Corona Rings (if applicable) Nos. 1




Relay, Power contactors, switch fuse units, limit switches fuse

L units, limit switches, push buttons, timers & MCB etc Set 1
i) Pressure Switch of each type Set 1
k) Auxiliary Switch assembly Set 1
) Operation Counter No. 1
m) Complete Drive Mechanism Set 1
n) SE6 Gas ) Equivalent to 2
Poles
4 245kV Circuit Breaker
Complete Pole (Phase) of circuit Breaker including closing
resistor (if applicable), grading capacitor (if applicable), Pole
a)[column, interrupter, operating mechanism, marshaling box,|Pole (No) (1
corona ring (if applicable) but without support structure
(245kvV, 3150A, 50kA)
b)|Grading Capacitor (if applicable) No 2
c)|Rubber Gasket “ O Ring” and seals Set 1
d)|Trip coils with resistor (as applicable) Set 2
e)|Closing coils with resistor (as applicable) Set 2
f)| Terminal Pads (One No of each type ) Set 2
g)[Molecular filter No 2
h)[Corona Rings (if applicable) No 1
i Relay, Power contactors, switch fuse units, limit switches fuse Set 1
units, limit switches, push buttons, timers & MCB etc
j)|Pressure Switch of each type Set 1
k)]Auxiliary Switch assembly Set 1
[)|Operation Counter No 1
m)|Complete Drive Mechanism Set 1
n|sF6 Gas ) Equivalent to 2
Poles
5 420kV lIsolator
One Complete Pole including support insulator, earth switch,
a) Motor operating mechanism (MOM) but excluding support Pole (No.) |1
structure
(420kV, 3150A, 63KA with two E/S)
b) Copper contact fingers for male & female contact Set 2
0 Open/Close contactor assembly, timers, key interlock push Set 1
button switch & Auxiliary switches
d) Limit Switch Set 2
e) Terminal Pads Nos. 3
f) Corona Shield rings (if applicable) Nos. 3

245KV lsolator




One Complete Pole including support insulator, earth switch,
Motor operating mechanism (MOM) but excluding support

a) Pole (No.)
structure
(245kV, 3150A, 50kA with two E/S)
b) Copper contact fingers for male & female contact Set
0 Open/Close contactor assembly, timers, key interlock push Set
button switch & Auxiliary switches
d) Limit Switch Set
e) Terminal Pads Nos.
f) Corona Shield rings (if applicable) Nos.
7 420KV Current Transformer
a) 420kV, 3000A, 63kA Current Transformer with  120% Nos
extended current rating '
8 245KkV Current Transformer
a) 245kV, 2500A, 50kA Current Transformer with 120% extended Nos
current rating
9 420kV Capacitive Voltage Transformer
a) 420kV, 4400pF CVT Nos.
10 245kV Capacitive Voltage Transformer
a) 245kV, 4400pF CVT Nos
11 336kV Surge Arrester
a) Complete LA with insulating base, surge counter/monitor Nos.
b) Surge Counter/Monitor Nos.
12 216kV Surge Arrester
a) Complete LA with insulating base, surge counter/monitor No
b) Surge Counter/Monitor No
13 Relay & Protection Panels
a) Control Switching Device (each type) Set
b) Numerical distance relay (Main-I) with in-built DR and fault Set
locator, OV protection, software
Numerical distance relay (Main-Il) with in-built DR and fault Set
locator, OV protection, software
c) Line Current Differential Relay Set
d) Transformer Differential Protection Relay Set
e) REF relay with non-linear resistor for Transformer Protection  [Set
f) Reactor Differential Protection relay Set




g) REF relay with non-linear resistor for Reactor Protection Set 1
h) Reactor back-up Impedance protection relay Set 1
i) Power Supply module for Bus Bar protection No. 1
i) Bus bar bay unit module Set 1
k) LBB Relay (If standalone) No. 1
) Auxiliary & Trip relays (installed CRP Panel) No. 2 (each type)
14 Substation Automation System(SCADA)

Bay control unit (IED)

BCU configuration shall be as below:

Power Supply card -1 No., Processor card — 1 No., Analog Card

for Voltage and Current input — 1 No. (6V & 41), Milli-ampere (4-

20mA) input Card : 1 No. (minimum 8 inputs) and BI/BO cards

sufficient for following number of Binary Inputs and Outputs :
a) i)AIS Substations : Binary Inputs- 72 Nos. & Binary Outputs -40 [No. 1

Nos

The spare BCU shall be 19” Rack Mounted and shall have same

Firmware Version, Software version, port configuration etc. as

that supplied for main item. It shall be suitable for One to One

replacement of the BCUs supplied under the project and shall

be configurable at site itself without special assistance of OEM.
b) Ethernet switch 19” Rack Mount, Ethernet Switch Ports: 24 LC No. 1

FO Multimode
c) Ethernet switch 19” Rack Mount, Ethernet Switch Ports: No. 1
15 PLCC Equipment
a) Set of Prints for carrier terminal (Speech & Protection) Set 1
b) Set of Prints for analogue protection coupler Set 1
c) Digital Tele-protection coupler Set 1
16 420kV Bus Post Insulator
a) Bus Post Insulator Sets 2
17 245kV Bus Post Insulator

a)|Bus Post Insulator Set 2

18 Comm. Equipment

SDH EQUIPMENT (STM-16 MADM UPTO 5 MSP

PROTECTED DIRECTIONS)-COMMONCARDS, CROSS-
a) CONNECT/CONTROL CARDS, OPTICAL BASE CARD, POWER [SET 1

SUPPLYCARDS, POWER CABLING, OTHER HARDWARE &
ACCESSORIES (EACH).




Optical Line Interface card (to support minimum 150 kms)

b) No.
TRIBUTARY INTERFACE- E1 INTERFACE (MINIMUM 16 SET
NOS.)

0 ETHERNET INTERFACE 10/100 BASE T WITH LAYER-2 No.
SWITCHING (MIN 8INTERFACES PER CARD)
TRIBUTARY INTERFACE-GIGABIT ETHERNET INTERFACES

d) 10/100 MBPS WITH LAYER-2 SWITCHING (MINIMUM 2 SET
NOS.)

o) VOIP TELEPHONE INSTRUMENT WITH ONE COMMON No.
SWITCH (MIN. 8 PORT)

f 24F (DWSM) APPROACH FIBRE OPTIC CABLE INCLUDING KM
ALL INSTALLATIONHARDWARE SET

g) S16.1 SFP No.

h) SFP S4.1 No.

i) L16.2 SFP No.




Percentage BoO

Tender Inviting Authority: BHEL, TBG- SubContracting Department, Sector 62 Noida, UP

Name of Work: Erection, Testing & Commissioning (ETC) work includes Material handling, safe keeping, Pre-erection assembly, erection, testing, pre-commissioning and commissioning
including trial run of 400/220 kV AIS and associated systems/equipment at 400/220 kV new sub-station Neemuch and reconciliation & handing over surplus material to BHEL

Contract No: TBSM/NEEMUCH/ETC/TENDER/23-24 DATE 15.04.2023

Name of the
Bidder/
Bidding Firm /
Company :

PRICE SCHEDULE

Bidders are allowed to enter the Bidder Name and Values only )

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl. Item Description Quantity Units Estimated Rate TOTAL AMOUNT  |TOTAL AMOUNT
No. in Without Taxes in In Words
Rs. P Rs. P
1 2 4 5 6 53 55
1 Total amount as per rates in BOQ (as per 1.000(Nos 22005077.07 22005077.07]INR Two Crore Twenty Lakh Five Thousand &Seventy
Annexure-l) for "Erection, Testing & Seven and Paise Seven Only
Commissioning (ETC) work includes Material
handling, safe keeping, Pre-erection assembly,
erection, testing, pre-commissioning and
commissioning including trial run of 400/220 kV
AIS and associated systems/equipment at
400/220 kV new sub-station Neemuch and
reconciliation & handing over surplus material to
BHEL."- Excluding GST
Total in Figures 22005077.07|INR Two Crore Twenty Lakh Five Thousand &Seventy
Seven and Paise Seven Only
Quoted Rate in Figures 0.000|!NR Zero Only
Select

Quoted Rate in Words

INR Zero Only




FORMAT OF NO DEVIATION CERTIFICATE
(To be submitted in the bidder's letter head)

BHARAT HEAVY ELECTRICALS LIMITED,
TRANSMISSION BUSINESS GROUP,
Plot No. 25, Sector- 16A, Noida

Distt. Gautambudh Nagar, UP-201301

SUB.: Tender for “Erection, Testing & Commissioning (ETC) work includes Material handling, safe
keeping, Pre-erection assembly, erection, testing, pre-commissioning and commissioning
including trial run of 400/220 kV AIS and associated systems/equipment at 400/220 kV new sub-
station Neemuch and reconciliation & handing over surplus material to BHEL”

TENDER NO.: - TBSM/NEEMUCH/ETC/TENDER/23-24 Date: 15.04.2023

Dear Sir,

With reference to above, this is to confirm that as per tender conditions, we have visited subject site
before submission of our offer and noted the job content & site conditions etc.

We also confirm that we have not changed/modified the tender documents as appeared in the
website and in case of observance at any stage, it shall be treated as null and void. We hereby confirm
that we have not taken any deviation from tender clauses together with other references as
enumerated in the above referred NIT and we hereby convey our unqualified acceptance to all terms
and conditions as stipulated in the tender and NIT. In the event of observance of any deviation in any
part of our offer at a later date whether implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted offer strictly in accordance with tender instructions.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized representative of the bidder)



DECLARATION FOR RELATION IN BHEL

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which the offer of
Bidder is liable to be summarily rejected)

Ref: Date...............

To,

AGM/TBSM

BHARAT HEAVY ELECTRICALS LIMITED,
TRANSMISSION BUSINESS GROUP,
PLOT NO.-25, SECTOR-16A,

NOIDA - 201301 (U.P.)

Dear Sir,

Sub: Declaration for relation in BHEL

Ref: 1) NIT/Tender Specification

I/We hereby submit the following information pertaining to relation/relatives of Proprietor/

Partner(s)/Director(s) employed in BHEL
Tick (V) any one as applicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any relation or
relatives employed in BHEL

OR

2. The Proprietor, Partner(s), or Director(s) of our Company / Firm HAVE relation / relatives
employed in BHEL and their particulars are as below:

a)

b)

Signature of the Authorized Signatory

Note:
1) Attach separate sheet, if necessary.

2) If BHEL Management comes to know at a later date that the information furnished by the Bidder is
false, BHEL reserves the right to take suitable against the Bidder/ Contractor.



FORMATS FOR EPAYMENTS

To,

Sr.DGM (Finance)
Transmission Business Group
BHEL, TBG Finance,

Plot no. - 25, Sector - 16A
Noida - 201301; U.P.

Subject: E-Payments vide RTGS/NEFT

I/We request and authorise you to effect Epayment vide any of the above two modes to my/our bank account
as per the details given below:

Vendor Name

Title/Name of Account in the bank

Account Type(Saving /current)

Bank Account Number N AN N D I

Name & address of Bank

Bank /Branch contact person's name
Bank /Branch Tele Numbers with STD code :
Bank Branch MICR code [T T T T 1T 7T 1T 11

(please enclose a copy of a cheque. This cheque should not be a payable at par cheque)

Bank Branch RTGS IFSC code LT T T T T 11
Bank Branch NEFT IFSC code [T T T T T T T T T1TT1T1

(you can obtain this from branch where you have your account)

Your Email address : (not more than 20 character)
Name of the Authorised Signatory : (Please mention here name of person from your organization signing this letter.)
Contact Person's name : (please mention here the name of a person in your company/organization)

I/We confirm that information provided above is correct & any consequences due to any mistake in above will
be borne by us.

Thanking you

For

(Autorised Signatory)

We confirm that we are enabled for receiving RTGS/NEFT credits and we further confirm that the account number

of ( Please mention here name of the account holder), the signature of the authorised signatory and the MICR and
IFSC Codes of our branch mentioned above are correct.

Bank's Verification
(Manager's/Officers signature under
bank Stamp)

Note:- Please attach cancelled original Cheque leaf.


6192076
Typewritten Text

6192076
Typewritten Text
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