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SECTION ‐ VI  

GENERAL CONDITIONS FOR ERECTION (GCE) 

1.0                           GENERAL: 

 

1.1                         The  following  shall  supplement  the  conditions  already  contained  in  the  other  parts  of  these 

specifications and documents and shall govern that portion of the work of this  `Contract' to be 

performed at  `Site'.   The definitions given under section‐IV of Volume‐I  (GCC) are applicable  to 

this section also. 

 

1.2                The  Contractor  upon  award  of  `Contract'  shall,  in  addition  to  a  Project  Coordinator,  nominate 

another responsible officer as his representative at Site suitably designated for the purposes of 

overall responsibility and coordination of the Works to be performed at `Site'. Such person shall 

function  from  the  `Site'  office  of  the  Contractor  during  the  pendency  of  `Contract’.  This 

representative  shall  have  full  technical  capability  and  complete  administrative  and  financial 

powers to expeditiously and efficiently execute the works under this `Contract'. 

 

1.3 The Contractor shall proceed with the work to be performed under this `Contract' and each and 

every part and details  thereof,  in  the best and most  skilled workman  like manner by engaging 

qualified, careful and efficient workers, and do  several parts  thereof, at  such  time and  in  such 

order  as  the  Purchaser  /Owner may direct,  and  finish  such work  in  strict  conformity with  the 

plans, drawings and/or  specifications, and any changes, modifications or amplifications  thereof 

made by the Purchaser /Owner. 

 

1.4                 The  Contractor  shall  not  sell,  assign, mortgage,  hypothecate,  divert  or  remove  equipment  or 

materials  which  have  been  installed  or  which  may  be  necessary  for  the  completion  of  the 

`Contract' without the written consent of the Purchaser /Owner. 

 

1.5    SCOPE OF CONTRACT  

 
                              The specifications of the Contract and the accompanying drawings are  intended to describe and 

provide  for a  finished piece of work.  It  is  to be understood and agreed by Contractor,  that  the 

work described shall be complete in every detail, even though every item necessarily involved is 

not  particularly mentioned.  Contractor  shall  be  required  to  provide  all  labour, materials  and 
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equipment necessary for the entire completion of the work described and shall not avail himself 

of any manifesting unintentional error, omission or inconsistency that may exist. Contractor shall 

carry out and  complete  the work  in every  respect  in accordance with  the Contract and  to  the 

satisfaction  of  Purchaser  /Owner  and  the  manufacturer's  representatives,  where  owner  has 

provided services. 

 
2.0             REGULATION OF LOCAL AUTHORITIES AND STATUTES: 
 
2.1              The Contractor shall ensure compliance with all statutes laws, rules and regulations of the Central or 

State Government or any other authority such as the Workmen's Compensation Act 1923, Payment 

of Wages Act, Minimum Wages Act  1948,  Employees  State  Insurance Act,  Employees  Provident 

Fund Act, etc., and any and all statutory bodies concerned. 

 
2.2               Modifications thereof in connection with employees engaged by him or his                 Sub‐vendors in 

the work. The offer shall be presumed to include financial liabilities arising from the above and the 

Purchaser /Owner shall not be liable for any extra costs on this account. 

 
2.3             The Contractor  shall  conform  to  the provisions of  Indian Boiler Regulation,  Factory  Laws,  Indian 

Electricity Act and rules made there under, and any other acts of  legislature relating to the work 

and  to  the  regulations  and  byelaws  of  any  authority  and  of  any  matter,  lighting  and  other 

companies and/or authorities with whose systems the plant/structure proposed to be connected 

and shall, before making variations from the drawings or specifications may be necessitated by so 

conforming, give to Purchase/owner written notice, specifying the variations proposed to be made 

and the reason for making it and apply for instructions thereof. 

2.4               The Contractor shall arrange to give all notices required by the said Acts, Regulations or Byelaws to 

be given to any Authority or to any Public Officer and pay all fees that may be properly chargeable 

in  respect of  the  `Works'  and  lodge  the  receipts with  the Purchaser/ OWNER, unless otherwise 

specified. Obtaining all permits and  licenses required thereupon shall be the responsibility of the 

Contractor. 

 
2.5    All registration and statutory inspection fees, if any, in respect of his work pursuant to this `Contract' 

shall  be  to  the  account  of  the  Contractor. However,  any  registration,  statutory  inspection  fees 

lawfully payable under the provisions of the statutory laws and its amendments from time to time 

during erection  in  respect of  the plant and equipment ultimately  to be owned by  the Purchaser 

/Owner  shall  be  to  the  account  of  the  Purchaser  /  Owner.  Should  any  such  inspection  or 

registration  need  to  be  re  arranged  due  to  the  fault  of  the  Contractor  or  his  Sub‐Vendor,  the 
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additional fees for such inspection and/or registration shall be borne by the Contractor. 

 
 3.0                           PRICE FOR ERECTION: 

 
The Bidder/Contractor  shall  consider all  such  costs as  to account  for payment of wages as per 

relevant statutes applicable  in quoting percentage excess/on par/less on ECV and shall not raise 

any extra claim on that account. 

 
4.0  OWNER'S LIEN ON EQUIPMENT: 

 
The Purchaser /Owner shall have lien on all equipment including those of the Contractor brought 

to the  `Site'  for the purposes of erection, testing and commissioning of the plant. The Purchaser 

/Owner shall continue to hold the lien on all such equipment throughout the period of` Contract'. 

No material brought to the `Site' shall be removed from the` Site' by the Contractor and/or his Sub‐

Contractors without the prior written approval of the OWNER. 

 
5.0      INSPECTION, TESTING AND INSPECTION CERTIFICATES 

 
5.1               The provisions of the clauses entitled Inspection, Testing and  Inspection  Certificates  shall  also  be 

applicable to the erection portion of the Works'. The OWNER shall have the right to re‐inspect any 

equipment  though previously  inspected and approved by him, at  the Contractor’s works, before 

and after the same are erected at `Site'. If by the above inspection, the Purchaser /Owner rejects 

any equipment,  the Contractor shall make good  for such  rejections either by  replacement or by 

modifications/repairs  as may  be  necessary  to  the  satisfaction  of  the  Purchaser  /Owner.  Such 

replacements will also  include the replacements or re execution of such of those works of other 

Contractors and/or agencies, which might have been damaged or affected by the replacements or 

rework done to the Contractor’s work. 

 
5.2                The Contractor shall correct any work that proves faulty immediately. The fact that the Purchaser 

/Owner  or  their  representatives  have  not  pointed  out  faulty  work  or  work  which  is  not  in 

accordance with plans  and  specifications  shall not  relieve  the Contractor  from  correcting  such 

work when and as directed by the Purchaser /Owner without additional compensation. 

 
5.3                When owner takes down any  item of finished work for the purpose of  inspection, the Contractor 

shall bear the entire expenses incident there to. However, no extension of time shall be given for 

completion of works on this account.  If the Contractor shall fail to repair any defective work or 

replace any defective materials after  reasonable notice,  the Purchaser /Owner may cause such 
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defective work  to be  repaired or defective materials  to be  replaced by other agencies and  the 

expenses thereof shall be deducted from the amount to be paid to the Contractor 

 
5.4                  The Purchaser  /Owner,  their  representatives and employees  shall, at all  reasonable  times, have 

free access to the works and/or to the workshops, factories or other places where materials are 

being prepared or constructed  for the  `Contract' and also to any place where the materials are 

lying or  from where  they are being obtained, and  the Contractor shall give every  facility to the 

Purchaser  /Owner  and  his  representatives  for  inspection  and  examination  and  test  of  the 

materials and workmanship even to the extent of discontinuing portions of the work temporarily, 

or of uncovering or taking down portions of finished work. 

 

 

6.0 ACCESS TO SITE AND WORKS ON SITE: 

 
6.1 Suitable access to and possession of the `Site' shall be afforded to the Contractor by the OWNER in 

reasonable time. 

 

6.2 The work as far as it is carried out on the Owner's premises, shall be carried out when the Owner 

may approve. 

 
6.3                 In  the  execution  of  the Works,  no  persons  other  than  the  Contractor  or  his  duly  appointed 

representative, Sub‐Contractor and workmen, shall be allowed to do work on the Site except by 

the special permission, in writing of the Engineer or his representative. 

 
6.4                  Access to the `Site' at all times shall be accorded to the Purchaser /Owner and other authorized 

officials  and  statutory  Public  Authorities. Nevertheless,  the  Contractor  shall  not  object  to  the 

execution  of  the  work  by  other  Contractors  or  tradesmen  whose  names  shall  have  been 

previously communicated in writing to the Contractor by the Purchaser /Owner and afford them 

every facility for the execution of their several functions simultaneously with his expenses. 

 
7.0                             CONTRACTOR'S SITE OFFICE ESTABLISHMENT: 
 
7.1                  The  Contractor  shall  establish  a  Site  Office  at  the  `Site'  and  keep  posted  an  authorized 

representative for the purpose of the `Contract'. Any written order or instruction of the Purchaser 

/Owner  or  his  duly  authorized  representative  shall  be  communicated  to  the  authorized 

representative of the Contractor at the Site Office and the same shall be deemed to have been 
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communicated to the Contractor at his  legal address. A complete set of specifications, drawings 

and a copy of the Contract agreement shall be kept in the site office at all times. 

 
7.2               The Contractor shall employ at  least one competent  representative whose name or names shall 

have  previously  been  communicated  in  writing  to  Purchaser  /Owner  by  the  Contractor,  to 

supervise the erection of the plant and to carry out the works. The said representative or if more 

than one shall be employed, then one of such representatives shall be present at the site during 

working hours, and any written orders or  instructions which the Purchaser /Owner may give to 

the said representatives of the Contractor shall be deemed to have been given to the Contractor. 

It  is essential that the supervisory personnel shall be capable of speaking and writing  in English 

language. 

 
7.3                 When Contractor or his  representative  is not present on any part of  the work where  it may be 

desired to give directions in the event of emergencies, orders may be given by owner and shall be 

received and obeyed by the supervisors or foremen who may have charge of the particular part 

of  the working  reference  to which orders are given.  If requested  to do so, owner shall confirm 

such  orders  in  writing.  Any  such  instructions,  directions  or  notices  given  by  owner  shall  be 

deemed to have been given to Contractor. 

 
8.0                 COOPERATION WITH OTHER CONTRACTORS. 
  
8.1                 The Contractor shall cooperate with all other Contractors or tradesmen of the Owner, who may be 

performing other Works on behalf of the Owner and the workmen who may be employed by the 

Owner and doing work in the vicinity of the Works under the Contract. The Contractors shall also 

so arrange  to perform his work as  to minimize,  to  the maximum extent possible,  interference 

with  the work  of  other  Contractors  and  his workers.  Any  /or  injury  or  damage  that may  be 

sustained by  the  employees of  the other Contractors  and  the Owner, due  to  the Contractor's 

work  shall  promptly  be  made  good  at  his  own  expense.  The  Engineer  shall  determine  the 

resolution  of  any  difference  or  conflict  that  may  arise  between  the  Contractor  and  other 

Contractors or between the Contractor and the workers of the Owner concerning their work.  If 

the Works of the Contractor  is delayed because of any acts or omissions of another Contractor, 

the Contractor shall have no claim against the Owner on that account other than an extension of 

time for completing his Works. However, extension of time will be considered after execution of 

its merits and at the discretion of the Purchaser/Owner. 
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8.2 The Purchaser /Owner shall be notified promptly by the Contractor, of any defects  in the other 

Contractor's  works  that  could  affect  the  Contractor’s  'Works'.  The  Purchaser  /Owner  shall 

determine the corrective measures, if any, required to rectify this situation after inspection of the 

`Works' and such decisions by  the Purchaser /Owner shall be binding on  the Contractor.  If any 

part  of  the  Contractor’s  work  depends,  for  proper  execution,  upon  the  work  of  any  other 

Contractor, the Contractor shall inspect and promptly report in writing to the Purchaser /Owner 

any defect in such work of other Contractors that may render it unsuitable for proper execution 

of  the  work  under  this  `Contract'.  His  failure  to  so  inspect  and  report  shall  constitute  an 

acceptance of `others' work as fit and proper for the reception of his work, except as to defects 

which  may  develop  in  the  work  of  `OTHERS'  after  the  proper  execution  of  the  work,  the 

Contractor shall  inspect work already  in place and shall at once report to the Purchaser /Owner 

any discrepancy between the executed work and the drawings. 

 
8.3 The Contractor shall be responsible to ensure that all embodiments relating to the equipment are 

in position before releasing for concreting. 

 
9.0              DISCIPLINE OF WORKMEN: 
 
9.1              The Contractor shall adhere to the disciplinary procedure set by the Purchaser /Owner in respect of 

his employees and the workers at `Site'. The Purchaser /Owner shall be at  liberty to object to the 

presence of any representative or employee of the Contractor at the `Site', if in the opinion of the 

Purchaser  /Owner  such  employee  has  misconduct  himself  or  be  incompetent  or  negligent  or 

otherwise undesirable and then the Contractor shall remove such a person objected to and provide 

in his place a competent replacement at his own expense. 

 
10.0          CONTRACTOR'S FIELD OPERATION: 
 
10.1           The  Contractor  shall workout  and  furnish  PERT  'Network  schedule  along with  detailed  activity 

schedule  indicating  the progress  and  schedule  completion dates of  various  activities  and  shall 

work to this mutually agreed schedule. The schedule shall show approximately the date on which 

each part or division of the work is expected to begin, based on knowledge of the works of other 

Contractors and the date when the work is scheduled to be finished. Upon the request of owner, 

Contractor should be prepared to discuss his schedule in relation to the master schedule and shall 

coordinate his work with that of the other Contractors as determined by owner. 
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10.2               The Contractor shall keep  the Purchaser /Owner  informed  in advance regarding his  field activity 

plans and schedules for carrying out each part of the `Works'. Any review of such plan or schedule 

or method of work by  the OWNER  shall not  relieve  the Contractor of any of his  responsibility 

towards the field activities. Such reviews shall also not be considered as an assumption of any risk 

or liability by the Purchaser /Owner or any of his representatives and no claim of the Contractor 

will be entertained because of the failure or in efficiency of any such plan or schedule or method 

of  work  reviewed.  The  Contractor  shall  be  solely  responsible  for  the  safety,  adequate  and 

efficiency of plant and equipment and his erection methods. 

 
10.3              The Contractor shall have the complete responsibility for the conditions of the work site including 

the safety of all persons employed by him and/or his Sub‐Contractor and all the properties under 

his custody during the performance of the work. This requirement shall apply continuously till the 

completion of his `Contract' and shall not be  limited to normal working hours. The construction 

review  by  the  Purchaser  /Owner  is  not  intended  to  include  review  of  the  Contractor’s  safety 

measures, in or near the worksite, and their adequacy or otherwise. 

 
10.4               The work so far as it is carried out on the Owner’s premises shall be carried out at such time as the 

Purchaser  /Owner may  approve  consistent  with  the  construction  schedule  and  so  as  not  to 

interfere unnecessarily with the conduct of the Owner’s business and the Purchaser /Owner will 

give the Contractor all reasonable facilities for carrying out the work. 

 

 

11.0              PHOTOGRAPHS AND PROGRESS REPORT:  

 
11.1              The Contractor shall furnish duly certified the progress/ status reports  in respect of the material/ 

equipment received at site, the works carried out and the status of drawings for every 15 days. 

 
11.2              Contractor shall also provide copies of photographs along with progress reports including soft copy 

whenever requested by TSTRANSCO as a record of significant events of progress. 

11.3                    Contractor shall furnish three (3) prints to the PURCHASER/ENGINEER of progress photographs of the 

work  done  at  'Site'.  Photographs  shall  be  taken  when  and  where  indicated  by  the 

PURCHASER/ENGINEER or his representative.  Photographs shall be adequate in size and number to 

indicate  various  stages  of  erection.  Each  photograph  shall  contain  the  date,  the  name  of  the 

Contractor and the title of the photograph. Normally photographs may be taken once every 15 days 



                        Section –VI (GCE) 
 8 

TENDER SPEC. NO.: TBSM/NAMAPUR /STE‐01/TENDER /21‐22 Date :‐ 30.04.2021 
 

 
and for all special events.   

 
The above photographs  shall accompany  the  fortnight/ monthly progress  report detailing out  the 

progress  achieved  on  all  erection  activities  as  compared  to  the  Schedules.  The  report  shall  also 

indicate  the  reasons  for  the  variance between  the  scheduled  and  actual progress  and  the  action 

proposed for corrective measures wherever necessary. The Contractor shall furnish progress reports 

as  and  when  requested  by  the  PURCHASER/  ENGINEER.  Photographs  shall  be  taken  by  the 

Contractor at all important stages. 

 
Photographs shall be taken by the Contractor for each tower location of EHT lines in the following 

stages of 
 

1. After excavation is over in normal soils. 

2. Before and after blasting in Hard rock soils. 

3. During dewatering. 

4. During concreting. 

5. Shoring & strutting. 

 
For Substations:  
 
At all important stages like leveling, foundations, laying of slab etc. before and after blasting in 

hardrock soils and stack photographs. 

Note: The photographs should be clear and hard copy or soft copy (2 Nos) shall be submitted to 

the Engineer in charge immediately. 

 
12.0                   MANPOWER REPORT:  

 
12.1                  ERECTION STAFF:   The  Contractor  shall  furnish  a  list  of  all  the  Engineering,  skilled,  semi  skilled 

personnel and unskilled labour along with the supervisory staff with their experience, who would 

be employed by him, for carrying out this specific  installation, testing and commissioning work. 

Bidder shall also  indicate the names, qualifications, experience of supervisory staff proposed to 

be  stationed at  site until  the  completion of work as  indicated  in Qualifying Requirements. The 

Contractor shall assign only qualified and senior supervisor Engineers and provide adequate no. 

of competent labour for job. 

 
12.1              The Contractor shall submit to the Purchaser /Owner on the first day of every month, a man‐hour 

schedule  for  the next month, detailing  the man‐hours  scheduled  for  the month,  skill wise and 

area wise. 
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12.2               The  Contractor  shall  also  submit  to  the  Purchaser  /Owner  on  the  first  day  of  every month,  a 

manpower report of the previous month detailing the number of persons scheduled to have been 

employed and actually employed, skill wise and the areas of employment of such labour. 

 
EMPLOYMENT OF TECHNICAL STAFF FOR SUPERVISION, SKILLED AND UNSKILLED LABOUR:    
 
The  Contractor  shall  provide  experienced,  technically  qualified  supervising  Engineers  for  the 

supervision. The Chief Supervising Engineer of the Contractor or his agent shall have full power as the 

representatives of the Contractor who can negotiate at site  in regard to execution of the Contract. 

The minimum qualification of site Engineer is a degree in Engineering. The Contractor must make his 

own arrangements for recruiting skilled, semi‐ skilled and un‐skilled labour in sufficient numbers. The 

Contractor shall engage only competent skilled workers.   The Executive Engineer/  In‐charge of  the 

work will  have  the  right  to  remove  any  skilled worker  employed by  the Contractor,  if  found not 

suitable. 

 
The Contractor shall employ at least the following Technical Staff indicated against each work. 

 

 

Project Manager  2 Nos. Graduate Engineer (Elec.) – 1 No. Graduate 

Engineer (Civil) – 1 Nos. 

Planning Engineer  2 Nos. Graduate Engineer (Elec.) – 1 No. Graduate 

Engineer (Civil) – 1 No. 

Section In‐charge    2 Nos. Graduate Engineer (Elec.) – 1 No. Graduate 

Engineer (Civil) – 1 No. 

Site Engineers  2 Nos. Graduate Engineer (Elec.) – 1 No. Graduate 

Engineer (Civil) – 1 No. 

Supervisors  3 Nos. Electrical Diploma holders (1 No.)+ 

Diploma Civil (2 Nos.)

 

 
 

The Contractor shall have one of the above technical staff as a project manager with five year’s 

experience in executing such Contract of comparable nature. 

 
In case of failure of the Contractor to employ technical staff during execution as above, recovery 
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shall be made from his bills at Rs. 10,000/‐ per month for each work, besides other penal action.   

 
The Contractor shall make his own arrangements for engagement of all labour, local or otherwise, 

their  transportation,  housing,  feeding  and  payment  thereof,  in  accordance  with  labour  law, 

unless the Contract otherwise provides.  No idle labour payment will be made to the Contractor. 

 
13.0               PROTECTION OF WORK: 

  
13.1               The CONTRACTOR shall have total responsibility for protecting his ‘Works until it is finally accepted 

by the Purchaser /Owner. No claim will be entertained by the OWNER for any damage or loss to 

the Contractor’s works and  the Contractor shall be  responsible  for  the complete  restoration of 

the damaged  `Works'  to  its original  condition  to  comply with  the  specifications  and drawings. 

Should any such damage to the Contractor’s `Works' occur because of other party not under his 

claim directly with  the party concerned.  If disagreement, conflict, or dispute develops between 

the Contractor's `Works', the same shall be resolved as per the provisions of the Clause entitled` 

Cooperation with other Contractors’. The Contractor shall not cause any delay in the resolution of 

such disputes. The Contractor shall proceed to repair the work immediately and no cause thereof 

will be assigned pending resolution of such dispute.   

 
13.2                During construction of the project, the Purchaser /Owner will continue to operate the plant and 

equipment already put  in service. The Contractor shall protect all such plant, structures, piping, 

conduits, equipment and facilities against damage during the operations. 

 
13.3              The Contractor shall perform his work in a manner that in no way endangers the operations of the 

existing  steam  and  electric  and  other  plants  of  the  Purchaser  /Owner  which  will  have 

interconnections with the new plant in the construction of which the Contractor is engaged. In all 

cases where connections to existing plant and equipment occur, such connections shall be made 

only with specific and advance  instructions and authorization from and  issued by the Purchaser 

/Owner. 

  
13.4             The Contractor  and his  Sub‐Contractors  shall be  responsible during work  for protection of  the 

work, which has been completed by OTHERS. Necessary care shall be taken to see that their own 

men cause no damage to the same during the course of execution of the work. 

 
13.5                All other work completed or in progress as well as machinery and equipment that are liable, to be 

damaged by the Contractor’s work shall be protected by the Contractor and such protection shall 
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remain and be maintained until its removal is directed by the OWNER. 

 
13.6               The Contractor shall effectively protect all the works from action of weather and from penalty or 

defacement  and  shall  cover  finished parts where  required  for  their  thorough protection.  Face 

work shall be perfectly clean and free from defects. 

 

13.7               The work shall be carried out onto completion without damage to any work and property adjacent 

to the area of his work, to whom so ever it may belong, without interference with the operation 

of their existing machines or equipment.  

 
13.8              The Contractor shall make available necessary  temporary roadways,  footways, guards as may be 

rendered  necessary  by  reason  of  his  work,  for  the  protection  and  accommodation  of  foot 

passengers  or  other  traffic  of  the  Purchaser  /Owner  or  occupier  of  adjacent  property  and  of 

public. The Contractor shall at all times provide sufficient temporary barriers, notice boards and 

lights  to  protect  and  warn  the  public  and  post  necessary  watchmen  to  guard  the  `Site'  and 

equipment. He shall take all precautions necessary and shall be responsible for the safety of the 

work  to be performed by him. The Contractor shall also observe and display  `Safety First' signs 

and shall have proper safety and fire protection equipment.  

 
13.9     Adequate lighting at and near all the storage, handling, fabrication, pre assembly and erection sites 

for properly carrying out the work and for safety and security shall be provided by the Contractor. 

The  Contractor’s  work  area  should  be  adequately  Illuminated  during  night  time  also.  The 

Contractor  should  also  engage  adequate  electricians/wiremen,  helpers,  etc.,  to  carry  out  and 

maintain these lighting facilities. If the Contractor fails to provide all the above listed facilities, the 

Purchaser  /Owner may provide  such  facilities  as he may deem necessary  and  charge  the  cost 

thereof  to  the  Contractor.  In  any  case,  the  Contractor  shall  be  liable  for  all  penalty  and 

consequences arising out of his neglect in this regard.  

 
14.0               EMPLOYMENT OF LABOUR: 
 
14.1               The Contractor is expected to employ on the work only his regular skilled and trusted employees 

with experience  in similar kind of work. No female  labour shall be employed after darkness. No 

person below the age of eighteen years shall be employed. 

 
14.2                 The  Contractor  shall  also  furnish  details  of  the  qualifications  and  experience  of  his  senior 

supervisors and Engineers assigned to the work, including their experience in supervising erection 
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and commissioning of plant and equipment of comparable capacity. 

 
14.3                All  traveling  expenses  including provisions of  all necessary  transport  to  and  from  `Site'  lodging 

allowances and other payments to the Contractor’s employees shall be the sole responsibility of 

the Contractor. 

 
14.4               The hours of work on the `Site' shall be decided by the OWNER and the Contractor shall adhere to 

it. Working hours will normally be eight (8) hours per day (Monday to Saturday).  

 
14.5             The Contractor’s employees shall wear identification badges while on work at `Site'. 
 

14.6  The  Contractor  shall  ensure  that  he  pays  his men  regularly  their wages,  overtime  and  other 

compensations. The Contractor shall also furnish the Purchaser /Owner at fortnightly  intervals a 

certificate  that  he  has  paid  all  the  dues  to  his workers.  In  case  such  payments  are  not made 

regularly by the Contractor, the OWNER will be  in his right to make such payments and deduct 

the same from the payments due to the Contractor. 

 
14.7               In case the Purchaser /Owner becomes liable to pay any wages or dues to the labourer or to any 

Government  agency  under  any  of  the  provisions  of  the  Minimum  Wages  Act,  Workmen's 

Compensation Act or any other  law due  to act of omission of  the Contractor,  the OWNER may 

make such payments and shall recover the same from the Contractor's bills. 

 
14.8                 None  of  the  Contractor’s  superintendents,  supervisors,  Engineers  or  labour may  be withdrawn 

from  the  work  without  due  notice  being  given  to  the  Purchaser  /Owner.  Further,  no  such 

withdrawal  shall  be made  if,  in  the  opinion  of  the  Purchaser  /Owner,  it  will  jeopardize  the 

required pace of progress and/or the successful completion of the work.  

 

14.9                In connection with the performance of work under this  'Contract', the Contractor shall agree not 

to discriminate based on race, religion, colour, nationality or origin.  It  is also expected that the 

Contractor in his selection of personnel will give due regard to their ability to cooperate with the 

Purchaser  /Owner  and  the  manufacturer's  erection  supervisor's  suggestions  and  the 

recommendations made by the Purchaser /Owner and the MANUFACTURER'S supervisors relating 

to  the  work  and  coordination  thereof  are  to  be  carefully  and  courteously  considered  for 

implementation.  

 
14.10          Contractor's employees shall be provided with  identification badges showing employee's pay roll 
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number,  Contractor's  name  and  project  identification. All  employees will  be  required  to wear 

these badges during  the  time  they are at project  site, where  these would be plainly visible  to 

owner's watchmen and security staff. All workers, watchmen, supervisors, Engineers and other 

staff at work site shall be provided with safety helmets by Contractor and these shall be worn by 

them all the time they are at work site. Employees failing to do so shall, upon request of owner, 

be  summarily  discharged.  No  employee  of  Contractor  shall  be  permitted  to  enter  areas  of 

construction/operation un authorized. 

 

14.11          Owner  shall  be  at  liberty  to  object  to  any  representative  or  person  or  skilled,  semiskilled  or 

unskilled worker employed by Contractor  in the execution, or otherwise, of the work, who shall 

misconduct himself, or be  incompetent, or negligent or unsuitable and Contractor shall remove 

the person so objected to, upon receipt of notice  in writing from owner requiring him to do so 

and shall provide  in his place a competent representative at his own expense within reasonable 

time. Such persons who had been  removed  from  the site at  the  request of owner shall not be 

again employed or allowed on the works without the permission of owner. 

 

15.0                FACILITIES TO BE PROVIDED BY THE OWNER FOR SUBSTATION:  

 
15.1              SPACE:  
 
        The  Contractor  shall  advise  the  Purchaser  /Owner  within  thirty  (30)  days  from  the  date  of 

acceptance of  the  'Letter of  Intent' about his exact requirement of space  for his office, storage 

area, pre assembly and fabrication areas, toilets, etc. The above requirement shall be reviewed by 

the  Purchaser  /Owner  and  space  will  be  allotted  to  the  Contractor  for  construction  of  his 

temporary structures like office, storage sheds, and other utilities, etc., for his own as well as his 

Sub‐Contractor’s use. The space allotted shall be within a distance of about 1.0kM from the 'Site'. 

No space will be provided by the Purchaser /Owner for the Contractor’s  labour and facilities for 

labour housing shall be the sole responsibility of the Contractor.  

 
  The Contractor shall erect all temporary buildings, tool sheds, fabrication shops, stores and office, 

etc. at his own cost in the area allotted to him at work site by the owner. Contractor  shall  obtain 

owner's approval before removal of such temporary buildings. The Contractor shall  indicate the 

area required for storage facilities inside the work site. The Contractor shall at all times keep the 

site  free  from accumulation of waste and debris and on completion of work dispose of all  the 

surplus materials and  temporary works, as directed by the owner and  leave the works and site 
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clean and  tidy. The Contractor  shall be  responsible  for  taking all  the  safety precautions during 

construction and maintaining the site safe at all times. At the end of each working day and at all 

times, when  the work  is  temporarily  suspended he  shall protect  all  the  construction material, 

equipment and facilities from penalty. 

 
15.2               ELECTRICITY:  
 
           The  Contractor  shall  submit  to  the  Purchaser  /Owner within  thirty  (30)  days  from  the  date  of 

acceptance  of  the  'Letter  of  Intent',  his  phased  electrical  power  requirements  to  allow  the 

planning of the temporary electrical distribution by the Purchaser /Owner. The Contractor shall 

be  provided with  construction  power  for  the  purposes  of  the  'Contract',  at  one  point  in  the 

project 'Site' which shall be metered and chargeable to Contractor. The Contractor shall make his 

own  further distribution arrangement. All  temporary wiring must comply with  local  regulations 

and will  be  subject  to  the  Purchaser  /Owner’s  inspection  and  approval  before  connection  to 

supply.  Power  supplied  to  Contractor’s  office,  Contractor’s works  and  Contractors  residential 

colony will be charged at the rates in vogue at that time. The Contractor’s temporary distribution 

shall  be  arranged  so  as  to  maintain  a  Power  Factor  of  0.8  minimum  under  all  operating 

conditions.  

 
The  owner  will  not  be  responsible  for  the  consequences  of  any  unintentional  or  unplanned 

interruptions  to  the  above  power  supply.  However,  in  case  of  power  failure  or  due  to  any 

unavoidable  circumstances,  the  Contractor  has  to  make  necessary  arrangements  like  diesel 

generator sets etc. so as not to affect the progress of work. The Contractor shall make his own 

arrangement  for  the  dismantling  on  completion  of  the  works  of  his  temporary  distribution 

systems, distribution panel  and other  equipment he may  require  to  take power  from owner's 

supply point. 

 

15.3      WATER:   

 
Water supply by the Owner will be on chargeable basis. Supply of water, if available, will be made 

for the construction purposes at an agreed single point  in the 'Site'. Any further distribution will 

be the responsibility of the Contractor. Drinking water will also be provided at one agreed single 

point in the 'Site', if available.  
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15.4  CONSTRUCTION TOOLS AND EQUIPMENT AND OTHER MATERIALS: 

 
15.4.1     Except in case where the Owner’s express permission is applied for and received in writing, no use 

of the Owner’s plant facilities such as cranes, passenger elevator or machine shop shall be made 

by the Contractor or his employees.  

 
15.4.2    The Purchaser /Owner shall not be responsible or held liable for any damage to person or property 

consequent upon the use, misuse or failure of any construction tools and equipment used by the 

Contractor or any of his  Sub‐Contractors, even  though  such  construction  tools and equipment 

may  be  furnished,  rented  or  loaned  to  the  Contractor  or  any  of  his  Sub‐Contractors.  The 

acceptance and/or use of any  such  construction  tools and equipment by  the Contractor or his 

Sub‐Contractors shall be construed to mean that the Contractor accepts all responsibility for and 

agrees  to  indemnify  and  save  harmless  the OWNER  from  any  and  all  claims  for  said  penalty 

resulting from said use, misuse or failure of such construction tools and equipment. 

 
16.0              FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 
 
16.1            TOOLS, TACKLES AND SCAFFOLDINGS:  
 
16.1.1     The  Contractor  shall  provide  at  his  own  expense,  all  the  construction  equipment,  false work, 

erection  tools, machine  tools, power tools, tackles, hoists, cranes, derricks, cables, slings, skids, 

scaffolding, work benches, tools for rigging, cribbing and blocking, welding machines, preheating 

and  stress  relieving  equipment,  X‐ray  and  all  associated  protection  equipment,  instruments, 

appliances, materials and supplies required for unloading, transporting, storing, erection, testing 

and  commissioning  that may  be  required  to  accomplish  the work  under  the  'Contract'  unless 

otherwise  to  final  determination  of  the  Purchaser  /Owner.  He  shall  submit  a  list  of  all  such 

materials  to  the OWNER before  the commencement of pre assembly at  'Site'. These  tools and 

tackles  shall  not  be  removed  from  the  'Site' without  the written  permission  of  the  Purchaser 

/Owner. 

  
 
16.1.2     The  Contractor  shall  also  furnish  all  necessary  expandable  devices  like  anchors,  grinding  and 

abrasive wheels,  raw plugs, hacksaw blades,  taps, dies, drills,  reamers, chisels,  files,  stones, oil 

stones,  wire  brushes,  necessary  scaffolding,  ladders,  wooden  planks,  timbers,  sleepers  and 

consumable materials  like  oxygen,  acetylene,  argon,  lubricating  oils,  greases,  cleaning  fluids, 

cylinder oil, graphite powder and  flakes,  fasteners, gaskets,  temporary supports, stainless steel 
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shims of various  thickness as  required,  cotton waste,  cheese  cloth and all other miscellaneous 

supplies of every kind required for carrying out the works under the Contract.  

 

16.1.3    The Contractor  shall provide  all  reasonable  facilities  including  tools, personnel  etc.,  and  ensure 

coordination with  the OWNER and  the Manufacturer’s erection  supervisors  to enable  them  to 

carry out all supervision, measurements, checks, etc., in a satisfactory manner. 

 
16.1.4      The  Contractor  shall  not  dispose  of,  transport  or withdraw  any  tools,  tackles,  equipment  and 

material  Provided  by  him  for  the  'Contract'  without  taking  prior  written  approval  from  the 

Purchaser /Owner, and the Purchaser /Owner at all times shall have right to refuse permission for 

disposal, transport or withdrawal of tools, tackles, equipment and material, if in his opinion, the 

same will adversely affect the efficient and expeditious completion the 'Project'. 

 
16.1.5    The  Contractor  shall  also  arrange  for  storing  of  materials  with  weather  protection  wherever 

necessary and proper security arrangement till the installation is taken over by the Purchaser. 

 
16. 1.6       Mobile crane, if required for erection, shall have to be arranged by Contractor. 
 

16.2            COMMUNICATION:  The Contractor will make his own arrangement for his communication needs 

such as telephone, telex, etc., at his Site Office. The OWNER will assist the Contractor  in getting 

the  above  facilities,  in  case  he  finds  any  difficulties.  The  owner  may  install  one  telephone 

connection  to  the  Contractor  from  the  exchange  if  any  provided  at  the  site  for  internal 

communication. 

 
16.3        FIRSTAID:  

 
16.3.1      The Contractor shall provide necessary first aid facilities for all his employees, representatives and 

workers  working  at  the  Site.  Enough  number  of  Contractor's  personnel  shall  be  trained  in 

administering first aid. 

 
16.3.2     The Owner will  assist  the Contractor,  in  case of  an  emergency,  in obtaining  the  services of  an 

ambulance for transportation to the nearest hospital. 

 

16.4                CLEANLINESS :  

 
16.4.1   The Contractor shall be responsible for keeping the entire area allotted to him clean and free from 
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rubbish, debris etc., during the period of 'Contract', The Contractor shall employ enough number 

of special personnel to thoroughly clean his work area at least once in a day. All such rubbish and 

scrap material shall be stacked or disposed  in a place to be  identified by the OWNER. Materials 

and stores shall be so arranged as to permit easy cleaning of the area. In areas where equipment 

might  drip  oil  and  cause  damage  to  the  floor  surface,  a  suitable  protective  cover  of  a  flame 

resistant, oil proof sheet shall be provided to protect the floor from such damage. 

 
16.4.2      Similarly, the offices of the Contractor shall be kept clean and neat to the entire satisfaction of the 

Purchaser /Owner. Proper sanitary arrangements shall be provided by the Contractor, in the work 

areas and office of the Contractor and residential colonies. 

 
16.4.3   If Contractor fails to comply with these requirements in spite of instructions from the Purchaser, 

the  areas will  be  cleaned  by  Purchaser  at  Contractor's  cost  and  the  cost  of  the  same will  be 

deducted from the Contractor's due amounts.  

 
17.0          LINES AND GRADES: 
  

17.1                All the  'Works' shall be performed to the  lines, grades and elevations  indicated on the drawings. 

The Contractor shall be responsible to locate and layout the 'Works'. Basic horizontal and vertical 

control points will be established and marked by the Purchaser /Owner at 'Site' at suitable points. 

These points shall be used as datum for the  'Works' under the Contractor. The Contractor shall 

inform the Purchaser /Owner well  in advance of the times and places at which he wishes to do 

work  in the area allotted to him, so that suitable datum points may be established and checked 

by the Purchaser /Owner to enable the Contractor to proceed with his  'Works'. Any work done 

without being properly  located may be removed and/or dismantled by the Purchaser /Owner at 

Contractor’s expense. 

 

17.2               Where the Purchaser /Owner had already established the base lines and benchmarks adjacent to 

the various sections of work, the same must be carefully preserved by the Contractor, and in case 

of their unnecessary destruction by him or any of his employees, these will be reestablished by 

the Purchaser /Owner at the Contractor’s expenses. 

 
17.3             The Contractor shall be responsible for the accuracy of all dimensions within the various sections of 

the work according to the figures of dimensions in the drawings.  
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17.4                Contractor  shall  supply,  fix  and maintain  at  his  cost  during  the  execution  of  any work,  all  the 

necessary  centering,  scaffolding,  staging,  planking,  timbering,  strutting,  shoring,  pumping, 

fencing,  hoarding,  guarding  and  lighting  by  night  as well  as  by  day,  required  not  only  for  the 

proper execution and protection of the said work, but also for the protection of the pumping and 

the  safety of any adjacent  roads,  streets, cellars, vaults, ovens, walls, houses, buildings and all 

other erections, matters or things. Contractor shall take out and remove any or all such centering, 

scaffolding, staging, planking, timbering, strutting shoring, etc. as occasion shall require or when 

ordered to do so and shall fully reinstate and make good all matters and things disturbed during 

execution of the work, to the satisfaction of owner. Contractor shall be paid no additional amount 

for the above and for access roads to be made to reach the construction site. 

 

 
18.0                 FIRE PROTECTION:  
  
18.1              The Work procedures that are to be used during the erection shall be those, which minimize fire 

hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be 

collected  and  removed  from  the  'Site'  at  least  once  each  day.  Fuels,  oils  and  volatile  or 

inflammable materials shall be stored away from the construction and equipment and materials, 

storage areas,  in safe containers. Untreated canvas paper, plastic or other  inflammable  flexible 

materials shall not at all be used at 'Site' for any other purposes unless  otherwise specified.  If any 

such materials  are  received with  the  equipment  at  the  'Site',  the  same  shall be  removed  and 

replaced with acceptable material before moving into the construction area or storage. 

18.2                 Similarly, corrugated paper fabricated cartons, etc., will not be permitted in the construction area 

either for storage or for handling of materials. All such materials used shall be of water proof and 

flame  resistant  type.  All  the  other materials  such  as working  drawings,  plans,  etc., which  are 

combustible  but  are  essential  for  the  'Works'  to  be  executed  shall  be  protected  against  fire 

resulting from welding sparks, cutting flames and other similar fire sources. 

  
18.3 All  the Contractor’s supervisory personnel and sufficient number of workers shall be  trained  for 

firefighting and shall be assigned specific fire protection duties. Adequate number of such trained 

personnel must be available at the 'Site' during the entire period of the 'Contract'. 

 
18.4               The  Contractor  shall  provide  and maintain  fire  protection  equipment,  adequate  in  design  and 

numbers  for  the warehouses,  office,  temporary  structures,  etc. Access  to  such  fire  protection 

equipment shall be easy and kept open at all times. The compliance of the above requirements 
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under  fire  protection  shall  in  no way  relieve  the  Contractor  of  any  of  his  responsibilities  and 

liabilities due  to  fire  accidents occurring  either  to his materials  and  equipment or  to  those of 

others working in the area. 

 
19.0  SECURITY (WATCH & WARD) :  

 
The  Contractor  shall  have  total  responsibility  for  all  equipment  and materials  in  his  custody 

stored, loose, semi assembled and/or erected by him at 'Site'. The Contractor shall make suitable 

security arrangements including employment of security personnel to ensure the protection of all 

materials, equipment and  'Works'  from theft,  fire, pilferage and any other damage and  loss. All 

materials  of  the  Contractor  shall  enter  and  leave  the  project  'Site'  only  with  the  written 

permission of the OWNER in the prescribed manner. 

 
20.0               CONTRACTOR'S AREA LIMITS:  

 

The Purchaser /Owner will mark out the boundary limits of access roads, parking spaces, storage 

and construction areas for the Contractor and the Contractor shall not trespass the areas not so 

marked out  for him. The Contractor  shall be  responsible  to ensure  that none of his personnel 

moves out of the areas marked out for his operations. In case of such a need for the Contractor’s 

personnel  to work out of  the areas marked out  for him,  the  same  shall be done only with  the 

written permission of the Purchaser /Owner. 

 
21.0 CONTRACTOR'S COOPERATION WITH THE OWNER  

 

21.1 In cases where the performance of the erection work by the Contractor affects the operation of 

the  system  facilities  of  the  Purchaser  /Owner,  such  erection work  of  the  Contractor  shall  be 

scheduled  to  be  performed  only  in  the manner  stipulated  to  be  performed  by  the  Purchaser 

/Owner and  the  same  shall be acceptable at all  times  to  the Purchaser  /Owner. The Purchaser 

/Owner  may  impose  such  restrictions  on  the  facilities  provided  to  the  Contractor  such  as 

electricity,  water  etc.,  as  he  may  think  fit  and  the  Contractor  shall  strictly  adhere  to  such 

restrictions  and  cooperate  with  the  Purchaser  /Owner.  It  will  be  the  responsibility  of  the 

Contractor  to  provide  all  necessary  temporary  instrumentation  and  other  measuring  devices 

required during startup and operation of the equipment systems which are erected by him.  

 
 
The Contractor shall also be responsible for flushing and  initial filling of all the oil and  lubricants 



                        Section –VI (GCE) 
 20 

TENDER SPEC. NO.: TBSM/NAMAPUR /STE‐01/TENDER /21‐22 Date :‐ 30.04.2021 
 

 
required  for the equipment  furnished/and erected by him, so as to make such equipment ready 

for  operation.  The  Contractor  shall  be  responsible  for  supplying  such  flushing  oil  and  other 

lubricants unless otherwise specified elsewhere in these documents. 

 
21.2 The Contractor at all times shall work in coordination with the Purchaser /Owner’s staff and offer 

them all reasonable facilities to become familiar with the erection, operation and maintenance of 

the equipment. 

 

21.3 In  respect of observations of  local  rules, administrative orders, working hours and  the  like,  the 

Contractor and his personnel shall cooperate with the Purchaser /Owner. 

 
22.0 COMMISSIONING:  

 
The  'Commissioning'  of  the  equipment/Material  erected  by  the  Contractor  shall  be  the 

responsibility  of  the  Contractor.  The  Contractor  shall  provide  in  addition,  test  instruments, 

calibrating devices, etc., and the labour required for the successful performance of these tests. If it 

is  anticipated  that  the  above  tests may  prolong  for  a  long  time,  the  Contractor’s  or  his  sub‐

vendor’s workmen required for the above tests shall always be present at 'Site' during such tests. 

 
23.0 MATERIALS HANDLING AND STORAGE: 

 
23.1                 All  the  equipment  furnished  under  the  Contract  and  arriving  at  Stores/Site  shall  be  promptly 

received,  unloaded,  transported  and  stored  in  the  storage  space  by  the  Contractor.  It  is 

Contractor's  sole  responsibility  to  keep  in  touch with Purchaser  /Owner, and others  to  inform 

himself of the expected date and time of arrival of the carriers at site and ensure that his men and 

aids are available  in  time  to unload  the material/equipment and promptly  release  the carriers. 

Contractor  shall  plan  in  advance  his  requirements  of  jacks,  cranes,  sleepers  etc.,  required  to 

unload the material/equipment promptly and efficiently. 

  
 
23.2               The  Contractor  shall  be  responsible  for  examining  all  the  shipments  and  notify  the  Purchaser 

/Owner  immediately  of  any  damage,  shortage, discrepancy  etc.,  for  the purpose of  Purchaser 

/Owner’s  information only. The Contractor shall submit  to  the Purchaser /Owner every week a 

report  detailing  all  the  receipts  during  the  week.  However,  the  Contractor  shall  be  solely 

responsible for any shortages or damage in transit, handling and/or in storage and erection of the 

equipment  at  the  'Site'.  Any  demurrage,  wharfage  and  other  such  charges  claimed  by  the 
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transporters, railways, etc., shall be to the account of the Contractor. 

 

23.3 The  Contractor  shall maintain  an  accurate  and  exhaustive  record,  detailing  out  the  list  of  all 

equipment  received  by  him  for  the  purpose  of  erection  and  keep  such  record  open  for  the 

inspection of the Purchaser /Owner at any time. The schedule shall show approximately the date 

on which each part or division of  the work  is expected  to begin, based on his knowledge of  the 

works of other Contractors and  the date when  the work  is  scheduled  to be  finished. Upon  the 

request of owner, Contractor should be prepared to discuss his schedule in relation to the master 

schedule and shall coordinate his work with that of the other Contractors as determined by owner. 

 
23.4                 All equipment shall be handled very carefully to prevent any damage or loss. No bare wire ropes, 

slings, etc.,  shall be used  for unloading and/or handling of  the equipment without  the  specific 

written permission of the Purchaser /Owner. The equipment stored shall be properly protected to 

prevent damage either to the equipment or to the floor where they are stored. The equipment 

from  the  store  shall  be moved  to  the  actual  location  at  the  appropriate  time  so  as  to  avoid 

damage for such equipment at 'Site'. 

 
23.5              The  instructions of  the manufacturers  for  storage  and  the  conservation during  storage  shall be 

followed. All electrical panels,  control  gears, motors  and  such other devices,  shall be properly 

dried by heating before they are installed and energized. Motor bearings, slip rings, commutators 

and other exposed parts shall be protected against moisture ingress and corrosion during storage 

and  periodically  inspected.  Heavy  rotating  parts  in  assembled  conditions  shall  be  periodically 

rotated to prevent corrosion due to prolonged storage.            

 
23.6                 All the electrical equipment such as motors, Transformers and reactors, etc., shall be tested for 

insulation  resistance  at  least  once  in  a  month  from  the  date  of  receipt  till  the  date  of 

commissioning and a  record of  such measured  insulation values maintained by  the Contractor. 

Such record shall be open for inspection by the Purchaser /Owner. 

 

23.7               The Contractor shall ensure that all the packing materials, and protection devices used for various 

equipment  during  transit  and  storage  are  removed  before  the  equipment  are  installed.  All 

packing  materials  like  wooden  planks,  wooden  crates  of  insulators  should  be  returned  to 

TSTRANSCO. 

 
23.8              The  consumables  and  other  supplies  likely  to  deteriorate  due  to  storage must  be  thoroughly 
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protected  and  stored  in  a  suitable manner  to  prevent  damage  to  deterioration  in  quality  by 

storage. 

 
23.9               All the materials stored in the open or dusty location must be covered with suitable weatherproof 

and flame proof covering material where ever applicable. 

 
23.10         If the materials belonging to the Contractor are stored in area other than those earmarked for him, 

the  Purchaser  /Owner  will  have  the  right  to  get  it  moved  to  the  area  earmarked  for  the 

Contractor at the Contractor’s cost. 

  
23.11        The  Contractor  shall  be  responsible  for  making  suitable  indoor  storage  facilities  to  store  all 

equipment, which require indoor storage. Normally all the electrical equipment, such as motors, 

control  gears,  generators,  exciters  and  consumables  like  electrodes,  lubricants,  etc,  shall  be 

stored in the closed storage space. The Purchaser /Owner, in addition, may direct the Contractor 

to move  certain  other materials,  which  in  his  opinion  will  require  indoor  storage,  to  indoor 

storage areas which the Contractor shall strictly comply with. 

 
 23.12        The Contractor shall arrange  for periodical  inspection of material/equipment  in his custody until 

taken over by the Purchaser /Owner and shall carryout all protective and preservative measures 

required thereupon. 

 
23.13 The Contractor shall also keep a check on the deliveries of the equipment/material covered  in his 

scope of erection and for those falling  in the scope of supply by the Purchaser, shall advise the 

Purchaser /Owner well in advance regarding possible holdups in his work due to expected delays 

in  delivery  of  equipment,  to  enable  the  Purchaser  /Owner  to  expedite  the  deliveries.  The 

Contractor  shall  also  inform  the  Purchaser  /Owner  in  right  time  regarding  the 

repairs/replacement required towards the  items damaged/lost  in order to enable the Purchaser 

/Owner to arrange for repairs/replacements well in time and avoid delays due to non availability 

of requirement and parts. 

 
24.0             CONSTRUCTION MANAGEMENT:  
 
24.1              The field activities of the Contractor working at 'Site' will be coordinated by the Purchaser /Owner 

and the Purchaser /Owner’s decision shall be final in resolving any disputes or conflicts between 

the  Contractor  and  other  Contractors  and  tradesmen  of  the  Purchaser  /Owner  regarding 

scheduling and coordination of work. Such decision by the Purchaser /Owner shall not be a cause 

for extra compensation or extension of time for the Contractor. 
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24.2 The Purchaser /Owner shall hold weekly meeting of all the Contractors working at 'Site', at a time 

and a place to be designated by the Purchaser /Owner. The Contractor shall attend such meetings 

and take notes of discussions during the meeting and the decisions of the Purchaser /Owner and 

shall strictly adhere to those decisions in performing his 'Works'. In addition to the above weekly 

meetings, the Purchaser /Owner may call for other meetings either with individual Contractors or 

with  selected  number  of  Contractors  and  in  such  a  case  the Contractor, will  also  attend  such 

meetings. 

 

 
 24.3               Time  is the essence of the  'Contract' and the Contractor shall be responsible for performance of 

his Works in accordance with the specified construction schedule. If at any time, the Contractor is 

falling  behind  the  schedule,  he  shall  take  necessary  action  to make  good  for  such  delays  by 

increasing his work  force or by working overtime or otherwise  accelerate  the progress of  the 

work to comply with the schedule and shall communicate such action  in writing to the OWNER 

satisfying that his action will compensate for the delay. The Contractor shall not be allowed any 

extra compensation for such action. 

 

25.0 FIELD OFFICE RECORDS:  

 
The Contractor shall maintain at his  'Site' office up to date copies of all drawings, specifications 

and other Contract Documents and any other  supplementary data  complete with all  the  latest 

revisions  thereto.  The  Contractor  shall  also maintain  in  addition  the  continuous  record  of  all 

changes  to  the  above  Contract Documents,  drawings,  specifications,  supplementary  data,  etc., 

effected  at  the  field  and  on  completion  of  his  total  assignment  under  the  'Contract'  shall 

incorporate all such changes on the drawings and other Engineering data to  indicate as  installed 

conditions  of  the  equipment  furnished  and  erected  under  the  'Contract'.  Such  drawings  and 

Engineering data  shall be  submitted  to  the Purchaser  /Owner  in  required number of  copies. A 

record of all  readings  taken during  the alignment of  the equipment  shall be maintained by  the 

Contractor. This shall be signed by the Manufacturer’s erection supervisor and/or the Purchaser 

/Owner as a token of their acceptance of the same. All such records shall be handed over to the 

Purchaser /Owner on completion of the 'Works'. 

 

26.0             CONTRACTOR'S MATERIALS BROUGHT ON TO SITE:  



                        Section –VI (GCE) 
 24 

TENDER SPEC. NO.: TBSM/NAMAPUR /STE‐01/TENDER /21‐22 Date :‐ 30.04.2021 
 

 
 
26.1               The  Contractor  shall  bring  to  'Site'  all  equipment,  components,  parts,  materials,  including 

construction equipment, tools and tackles for the purpose of the 'Works' under intimation to the 

Purchaser /Owner. All such goods shall,  from  the  time of  their being brought vest  in Purchaser 

/Owner, but may be used  for  the purpose of  the  'Works' only and shall not on any account be 

removed  or  taken  away  by  the  Contractor  without  the  written  permission  of  the  Purchaser 

/Owner. But  the  Contractor  shall nevertheless be  solely  liable  and  responsible  for  any  loss or 

destruction thereof and damage thereto. 

 
26.2             The OWNER shall have a lien on such goods for any sum or sums which may at any time be due or 

owing to him by the Contractor, under, in respect of or by reasons of the 'Contract'. After giving a 

fifteen  (15) days’ notice  in writing of his  intention  to do  so,  the Purchaser  /Owner  shall be at 

liberty to sell and dispose of any such goods, in such manner as he shall think fit including public 

auction or private treaty and to apply the proceeds in or towards the satisfaction of such sum or 

sums due as aforesaid. 

 
26.3               After completion of the 'Works', the Contractor shall remove from the 'Site' under the direction of 

the Purchaser /Owner the materials such as construction equipment, erection tools and tackles, 

scaffolding, etc. with  the written permission of  the Purchaser /Owner.  If  the Contractor  fails to 

remove such materials, within fifteen (15) days of issue of a notice by the Purchaser /Owner to do 

so,  then  the  Purchaser  /Owner  shall  have  the  liberty  to dispose of  such materials  as detailed 

under Clause 26.2 above and credit/debit the proceeds there to the account of the Contract.  

 
27.0                PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY: 
 
27.1                The Contractor shall be responsible for any damage resulting from his operations. He shall also be 

responsible  for  protection  of  all  persons  including members  of  public  and  employees  of  the 

Purchaser /Owner and the Purchaser /Owner and the employees of other Contractors and Sub‐

vendors  and  all  public  and  private  property  including  structures,  buildings,  other  plants  and 

equipment and utilities either above or below the ground. 

 
27.2              The Contractor will ensure provision of necessary safety equipment such as barriers, signboards, 

warning  lights,  alarms,  etc.,  to  provide  adequate  protection  to  persons  and  property.  The 

Contractor  shall  be  responsible  to  give  reasonable  notice  to  the  Purchaser  /Owner  and  the 

Purchaser /Owner of public or private property and utilities when such property and utilities are 

likely  to  get  damaged  or  injured  during  the  performance  of  his  'Works'  and  shall  make  all 
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necessary arrangements with such Owners, related to removal and/or replacement or protection 

of such property and utilities.  

 
27.3                Contractor shall not sell, assign, mortgage, hypothecate or remove equipment or materials which 

have been  installed or which may be necessary  for  the completion of the Contract without the 

written consent of owner. 

 

28.0               PAINTING: All  exposed metal  parts  of  the  equipment  including  piping,  structures,  railings,  etc., 

after installation, unless otherwise surface protected, shall be first painted with at least one coat 

of suitable primer which matches the shop primer paint used, after thoroughly cleaning all such 

parts of all dirt, rust, scales, greases, oils and other foreign materials by wire brushing, scraping or 

sand  blasting,  and  the  same  being  inspected  and  approved  by  the  OWNER  for  painting. 

Afterwards, the above parts shall be finished with two coats of alloyed resin machinery enamel 

paints. The quality of the finish paint shall be as per the standards of ISI or equivalent and to be of 

the colour as approved by the OWNER. 

 
29.0 INSURANCE : (Clause 10.0 GCC)  

 
29.1 In addition to the conditions covered under the clause entitled 'Insurance' in 'General Conditions 

of Contract', the following provisions will apply to the portion of the  'Works' at site to be done at 

site  beyond  the  Contractor’s  own  or  his  Sub‐Contractor’s manufacturing works.  Comprehensive 

Insurance of equipment during erection and commissioning, Workmen’s Compensation Insurance, 

Comprehensive Automobile  Insurance &  Comprehensive General  Liability  Insurance  shall  be  the 

responsibility of the Contractor. Contractor shall at his own expense arrange to effect and maintain 

until  the completion of  the Contract.  Insurance policies, with an  insurance company approved by 

owner, against all  risks  in  respect of which Contractor  is  required under  this clause  to  indemnify 

owner. In particular, Contractor shall effect and maintain an insurance policy of at least Rs.3.00 lacs 

for  one  person  andRs.5.00  lacs  per  accidental  for  injury  or  death  and  at  least  Rs.5.00  lacs  per 

accident  for  third  party  property  damage,  to  indemnify  owner  against  all  third  party 

accident/damage  claims which may arise  in  respect of  the work or  in  consequence  thereof. The 

Contractor  shall  also maintain  an  insurance  policy  against  all  claims which may  be made  upon 

owner whether under  the Workmen's Compensation Act or any other  statue  in  force during  the 

currency of the Contractor or at common law in respect of any employee of Contractor or any Sub‐

Contractor. All such insurance policies shall be in the joint names of owner and Contractor and shall 

be deposited with owner. The Contractor shall be responsible for anything which may be excluded 
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from the insurance policies referred to above   and  also  for  all  other  damage  to  any  property  or 

persons out of and incidental to the   negligence or defective carrying out of this Contract.  

 
All costs on account of  insurance  liabilities covered under the Contract will be on Contractor's 

account and will be deemed to have been included in the Contract price. 

 
29.2 WORKMEN'S COMPENSATION INSURANCE:    

 
           This  insurance  shall  protect  the  Contractor  against  all  claims  applicable  under  the Workmen's 

Compensation Act, 1948  (Government of India). This policy shall also cover the Contractor against 

claims for  injury, disability, disease or death of his or his Sub‐Contractor’s employees, which for 

any reason are not covered under the Workmen's Compensation Act, 1948.The liabilities the shall 

not be less than :‐ 

 
  Workmen's Compensation ‐ As per statutory provision 

  Employee’s liability ‐ As per statutory provision. 

 
29.3    COMPREHENSIVE AUTOMOBILE INSURANCE:  

 
           This  insurance  shall  be  in  such  a  form  to  protect  the  Contractor  against  all  claims  for  injuries, 

disability disease and death to members of public including the Owner’s men and damage to the 

property of others arising from the use of motor vehicles during on or off the  'Site' operations, 

irrespective of the ownership of such vehicles.   

 
The liability covered shall be as herein indicated:   
   
Fatal injury                       :   Rs.1,00,000 each person              

                                                                                                                                               :    Rs.2,00,000 each occurrence  

Property     damage    :  Rs.1,00,000   each   occurrence   

   

 

29.4          COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

 
29.4.1      This  insurance  shall  protect  the  Contractor  against  all  claims  arising  from  injuries,  disabilities, 

diseases  or  death  of members  of  public  or  damage  to  property  of  others  due  to  any  Act  or 

omission on the part of the Contractor, his agents, his employees, his representatives and Sub‐
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Contractors  from  riots,  strikes  and  civil  commotion.  This  insurance  shall  also  cover  all  the 

liabilities  of  the  Contractor  arising  out  of  the  clause  entitled Defense  of  Suits'  under' General 

Conditions of Contract'. 

 
29.4.2      The hazards to be covered will pertain to all the works which and areas where, the Contractor, his 

Sub‐Contractor, his agents and his employees have to perform work pursuant to the 'Contract'. 

 
29.5              The  above  are  only  illustrative  list  of  insurance  covers  normally  required  and  it  will  be  the 

responsibility of the Contractor to maintain all necessary insurance coverage to the extent both in 

time and amount  to  take  care of all his  liabilities either direct or  indirect,  in pursuance of  the 

'Contract'. 

 
29.6                 FIRE INSURANCE:   Unless otherwise instructed by the OWNER, the Contractor shall, on signing the 

'Contract', insure the works and keep them insured until the completion of the 'Contract' against 

loss or damage by fire, with the Company to be approved by the Purchaser /Owner, in the joint 

names of the Purchaser /Owner and the Contractor for such amount and for any further sum, if 

called  upon  to  do  so  by  the OWNER,  the  premium  of  such  further  sum  being  allowed  to  the 

Contractor as an authorized extra. Such policy shall cover the property of the Purchaser /Owner 

only and shall not cover any property of the Contractor or any Sub‐Contractor, or his employees. 

The  Contractor  shall  deposit  the  policy  receipts  for  the  premium with  the  Purchaser  /Owner 

within twenty‐one (21) days from the date of signing the 'Contract' unless otherwise instructed by 

the Purchaser  /Owner.  In default of  the Contractor  insuring  as provided  above,  the Purchaser 

/Owner may so  insure and may deduct the premiums paid from any moneys due, or which may 

become due  to  the Contractor. The Contractor  shall,  as  soon  as  the  claim under  the policy  in 

settled, or the work reinstated by the insurance office should they elect to do so, proceed with all 

due diligence with the completion of the 'Works' in the same manner as though the fire had not 

occurred and  in all  respects under  the same conditions of  'Contract'. The Contractor  in case of 

rebuilding or re installment after fire, shall be entitled to such extension of time for completion as 

the Purchaser /Owner may deem fit. 

 
29.7               Comprehensive Transport, Storage, Erection cum Commissioning Insurance:  
 
29.7.1      All  the equipment and materials being  supplied by  the Contractor  (as per Clause No.1.1 of  this 

section) shall be kept completely insured by the Contractor at his cost from the time of dispatch 

from the Bidders Works, up to the completion of erection, testing and commissioning at site and 

taking over the equipment by the owner in accordance with the Contract. 
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 29.7.2      Contractor shall  take  the delivery at site and  jointly with  the Purchaser,  inspect all the material 

received at destination store and furnish a loss/damage report to the Purchaser within a week of 

receipt of material at site and lodge insurance claims there upon. In case of loss to the Purchaser 

due to delays in submitting the loss/penalty report by Contractor, owner will be within his right to 

deduct such losses from the Contractor's progressive payments. All the equipment and materials 

being supplied by TSTRANSCO shall also to be taken delivery from any of the designated stores 

of  TSTRANSCO/at  site  and  shall  be  insured  by  the  Contractor  against  loss,  damage,  theft, 

pilferage, fire etc. from the point of unloading up to the time of taking over of equipment by 

TSTRANSCO  including  handling,  transportation,  storage,  erection,  testing  and  commissioning 

etc. and the Contractor shall be fully responsible for making good of any loss or damage at his 

own cost.  All  costs  for  such  insurance  shall be  to  the Contractor account and  shall be deemed 

included in the Contract price. 

 
29.7.3       It  will  be  the  responsibility  of  the  Contractor  to  lodge,  pursue  and  settle  all  claims  with  the 

Insurance Company  in case of any damage;  loss,  theft, pilferage or  fire and  the owner shall be 

kept  informed about  it. The  losses,  if any, will have to be borne by the Contractor,  if the claims 

are not  lodged and pursued properly or  in time or  if the  insurance company does not settle the 

same.  The  Contractor  shall  replace  the  lost/damaged  materials  (own  and  owner  supplied) 

promptly  irrespective of  the  settlement of  the  claims by  the underwriters and ensure  that  the 

work progress is as per agreed schedules. The losses, if any, in such replacement will have to be 

borne by the Contractor. 

 
30.0  UNFAVOURABLE WORKING CONDITIONS:   
 
           The Contractor shall confine all his field operations to those works which can be performed without 

subjecting the equipment and materials to adverse effects, during inclement weather conditions, 

like  monsoon,  storms,  etc.,  and  during  other  unfavorable  construction  conditions.  No  field 

activities shall be performed by the Contractor under conditions which might adversely affect the 

quality and efficiency thereof, unless special precautions or measures are taken by the Contractor 

in a proper and satisfactory manner in the performance of such works and with the concurrence 

of  the  Purchaser  /Owner.  Such  unfavorable  construction  conditions will  in no way  relieve  the 

Contractor of his responsibility to perform the 'Works' as per the schedule. 

 
31.0   PROTECTION OF MONUMENTS AND REFERENCE POINTS:  

 
The Contractor shall ensure that any finds such as relic, antiquity, coils, fossils, etc., which he may 
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come across during the course of performance of 'Works' either during excavation or elsewhere are 

properly protected and handed over to the Purchaser /Owner. Similarly the Contractor shall ensure 

that  the  bench  marks,  reference  points,  etc.,  which  are  marked  out  either  with  the  help  of 

Purchaser  /Owner  or  by  the  Purchaser  /Owner  shall  not  be  disturbed  in  any  way  during  the 

performance of his 'Works'. If any work is to be performed which may disturb such references, the 

same shall be done only after these are transferred to other suitable locations under the direction 

of  the Purchaser  /Owner. The Contractor  shall provide all necessary materials and assistance  for 

such relocation of reference points, etc. 

 

32.0      WORK AND SAFETY REGULATIONS:  

 

32.1               The  Contractor  shall  ensure  the  safety  of  all  the  workers,  materials  and  equipment  either 

belonging to him or to others working at 'Site'. 

 
32.2              The Contractor will notify the Purchaser /Owner of his intention to bring on to 'Site' any equipment 

or  any  container, with  liquid  or  gaseous  fuel  or  other  substance  that may  create  hazard.  The 

Purchaser /Owner shall have the right to prescribe the conditions under which such equipment or 

container maybe handled and used, during  the performance of  the  'Works' and  the Contractor 

shall strictly adhere to such instructions. The Purchaser /Owner shall have the right to inspect any  

 construction  plant  and  to  forbid  its  use,  if  in  his  opinion  it  is  unsafe.  No  claim  due  to  such 

prohibition shall be entertained by the Purchaser /Owner. 

 
32.3 Where  it  is necessary  to provide  and/or  store petroleum products or petroleum mixtures  and 

explosives, the Contractor shall be responsible for carrying out such provisions and/or storage in 

accordance with the rules and regulations laid down in Petroleum Act, 1934, Explosives Act, 1948, 

and Petroleum and Carbide of Calcium Manual published by the Chief Inspector of Explosives of 

India. All such storage shall have prior approvals of Purchaser /Owner. In case any approvals are 

necessary from the Chief Inspector of Explosives or any statutory authorities, the Contractor shall 

be responsible for obtaining the same. 

 
32.4     The  Contractor  shall  be  responsible  for  provision  of  all  safety  notices  and  safety  equipment 

required both by the relevant legislations and the Purchaser /Owner, as he may deem necessary. 

 
32.5                 The Contractor shall be responsible for the safe storage of his and his Sub‐Contractor’s radioactive 

sources.  



                        Section –VI (GCE) 
 30 

TENDER SPEC. NO.: TBSM/NAMAPUR /STE‐01/TENDER /21‐22 Date :‐ 30.04.2021 
 

 
 
33.0               ELECTRICAL SAFETY REGULATIONS: 
 
33.1                In no circumstances will the Contractor interfere with fuses and electrical equipment belonging to 

the Purchaser /Owner or other Contractors. 

33.2      Before  the Contractor  connects any electrical appliances  to any plug or  socket belonging  to  the 

other Contractor or Purchaser /Owner, he shall    

 
a)           Satisfy the Purchaser /Owner that the appliance is in good working conditions.  
 
b)       Inform  the  Purchaser  /Owner  of  the maximum  current  rating,  voltage  and  phases  of  the 

appliances.    

 
c)         Obtain permission of the Purchaser /Owner detailing the sockets to which the appliances may 

be connected. 

  
33.3          The OWNER will not grant permission to plug in, until he is satisfied that: 

 

a) The appliance is in good condition and is fitted with a suitable plug. 

 
b)   The appliance is fitted with a suitable cable having two earth conductors, one of which shall be 

an earthed metal sheath surrounding the cores. 

 
33.4               No electric cable  in use by the Purchaser /Owner will be disturbed without prior permission.   No 

weight of any description will be  imposed  in any such cable and no  ladder or similar equipment 

will rest against or be attached to it.  

 
33.5               No work  shall be  carried out on any  live equipment. The equipment must be made  safe by  the 

Purchaser /Owner and a permit to work issued before any work is carried out. 

 
33.6 The Contractor shall employ  the necessary number of qualified  full‐time electricians  to maintain 

his temporary electrical installation. 

 
34.0    FOREIGN PERSONNEL: 

 
The  expenditure  incurred  towards  any  foreign  personnel  brought  to  India  for  the  services  as 

warranted by the Contract  including remuneration and taxes applicable thereof shall be born by 

the Contractor only. Any claim for payment by Purchaser on this account is not acceptable. 
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35.0 ENGINEER’S INSTRUCTIONS:  

 
35.1             The Purchaser /Owner may,  in his absolute discretion,  from  time  to  time,  issue  further drawings 

and/or written  instructions, details, directions and explanations, which are collected referred to 

as "ENGINEER'S INSTRUCTIONS", in regard to: 

 
35.1.1        Any additional drawings and explanations to exhibit or illustrate details. 
 

35.1.2       Variation or modification of the design, quality or quantity of work or the additions or omission or 

substitution of any work. 

 
35.1.3       Any discrepancy in the drawings or between the Schedule of Quantities and / or 'Specification'. 

 
35.1.4      Removal from the 'Site' of any materials brought thereon by the Contractor and the substitution of 

any other materials thereof. 

 
35.1.5  Removals and/or re execution of any work executed by the Contractor. 
 
35.1.6         Dismissal from the work of any persons employed thereupon. 
 
35.1.7   Opening up for inspection of any work covered up. 
 
35.1.8   Amending and making good of any defects as per Clauses 
 
35.2              The  Contractor  shall  comply  with  and  duly  execute  any  work  covered  in  such  'Engineer's 

Instructions'  provided  always  that  verbal  instructions,  directions  and  explanation  given  to  the 

Contractor or his foreman upon the work by the Purchaser /Owner shall, if involving a variation, 

be confirmed in writing by the Purchaser /Owner within seven (7) days. 

  
35.3              If compliance with the "Engineer's Instructions" as aforesaid involves work and scope beyond that 

contemplated  by  the  'Contract',  unless  the  same  were  issued  owing  to  some  breach  of  this 

'Contract' by  the Contractor  the Purchaser /Owner shall pay  to  the Contractor  the price of  the 

said work as an extra to be valued as hereinafter provided in Clause 39.0.  

35.4                 If the Contractor after receipt of written notice from the OWNER requiring compliance, with such 

further drawings and/or "Engineer's Instructions" fails to comply with the same within seven (7) 

days,  the  Purchaser  /Owner may  employ  and  pay  other  agencies  to  execute  any  such  work 

whatsoever,  as maybe  necessary  to  give  effect  thereto;  and  all  costs  incurred  in  connection 

therewith shall be recoverable from the Contractor by the Purchaser /Owner on a certificate by 

the ENGINEER as a debt or may be deducted by the Purchaser /Owner from any money that may 
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become due to the Contractor. 

 
36.0 RIGHTS OF THE OWNER/ ENGINEER:  
 
36.1                Right to Illustrate and Explain Plans:  
 
36.1.1 The various parts of the 'Contract' are intended to be complementary to each other but should any 

discrepancy appear or any misunderstanding arise as to the import of anything contained herein, 

the explanation of the Purchaser /Owner shall be final and binding. 

 
36.1.2 The correction of any errors or omissions of the Drawings and Specifications may be made by the 

OWNER /ENGINEER, when such correction  is necessary to bring out clearly the  intention that  is 

indicated by the reasonable interpretation of the Drawings and Specifications as a whole. 

 
36.1.3 Whenever in the Specifications or on the Drawings which are a part of the 'Contract' or which may 

be  furnished  to  the  Contractor  for  directing  this work,  the  terms  and  descriptions  of  various 

qualities  of  workmanship,  materials,  structures,  processes,  plant  or  other  features  of  the 

'Contract' are described in general terms, the meaning or fulfillment, of which must depend upon 

individual  judgment,  then  in all  such  cases  the question of  fulfillment of  such  specifications or 

requirements  shall be decided by  the OWNER  /ENGINEER and  said material  shall be  furnished, 

said  work  shall  be  done,  and  said  structure,  process,  plant  or  feature  shall  be  constructed, 

furnished or carried on in full and complete accordance with his interpretation of the same and to 

his  full  satisfaction  and  approval, provided  such  interpretation  is not  indirect  conflict with  the 

Drawings and Specifications and generally accepted good practice. 

36.1.4   Details  shown either on  the Drawings or  in  the Specifications shall be done and  furnished as  if 

shown  in both except where expressly expected either  in the specifications or on the Drawings. 

Figured dimensions shall in all cases be taken in preference to scale measurements, and detailed 

drawings consistent with general drawings in preference to the general drawings of the same part 

of the work. 

 
36.1.5  The  Purchaser  /Owner may  ask,  from  time  to  time,  prepare  estimates  of  quantities  or  bills  of 

materials required for the work. Copies of such estimates or bills of materials which may be given 

to the Purchaser for his convenience, or any lists, weights or quantities of materials or structures 

which  may  appear  on  the  drawings  shall  not  be  considered  as  finally  correct,  sufficiently 

complete, or accurately covering any portion or all of the work to be done under the 'Contract'. 

Such  bills  or  estimates  may  be  carefully  assembled  and  prepared  but  their  accuracy  is  not     
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guaranteed. They may not be accurate as to any particular detail and are given only as the best 

information available at the time of  issue of the information. It is understood that any such lists 

or estimates are  furnished  to  the Purchaser/Owner  for his convenience only and not as  lists or 

estimates of work to be done, and many necessary items of work might have been omitted. 

 
36.1.6  Additional  drawings  and  explanations  to  exhibit  or  illustrate  details may  be  provided  by  the 

OWNER/Contractor whenever necessary and  if so provided, and  if consistent with the Drawings 

and specifications,  it shall be binding upon the Contractor to take cognizance of the   same. The 

written  decision  of  the  Purchaser  /Owner  as  to  the  true  construction  and  meaning  of  the 

Drawings and Specifications and of  such additional drawings and explanations  shall be binding 

upon the Contractor. 

 
36.2       RIGHT TO DIRECT WORK: 
  

                                           The  Purchaser  /Owner  shall  have  the  right  to  direct  the manner  in which  all work  under  this 

'Contract'  shall  be  conducted,  in  so  far  as  it may be necessary  to  secure  the  safe  and proper 

progress and the specified quality of the work, and all work shall be done and all material shall be 

furnished to the satisfaction and approval of the OWNER. 

 

36.2.1 Whenever, in the opinion of the Purchaser /Owner, the Contractor has made marked departures 

from  the  schedule of  completion  laid down  in  the  'Contract' or when untoward  circumstances 

force  a  departure  from  the  said  schedule,  the  OWNER  /  ENGINEER,  in  order  to  assure  the 

compliance with the schedule and the provisions of the 'Contract' shall direct the order, pace and 

method of conducting the work, which shall be adhered to by the Contractor. 

  
36.2.2 If, in the judgment of the Purchaser /Owner, it becomes necessary at any time to accelerate the 

overall plant erection work, the Contractor, when ordered and directed by the Purchaser /Owner, 

shall cease work at any particular point and transfer his men to such other point or points, and 

execute such portion of his work, as may be required, to enable others to hasten and properly 

engage and carry on their work, all as directed by the OWNER. 

 
36.2.4   Night work will be permitted only with prior approval of  the Purchaser  /Owner. The Purchaser 

/Owner may also direct the Contractor to operate extra shifts over and above normal day shift to 

ensure completion of 'Contract' on Schedule if, in his opinion, such work is required. 
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36.3    RIGHT TO ORDER MODIFICATIONS OF METHODS & EQUIPMENT:  

 If at any time, the Contractor’s methods, materials or equipment appear to the Purchaser /Owner 

to be unsafe,  inefficient or  inadequate for securing the safety of the workmen or the public, the 

quality of work or  the rate of progress required, he may  increase  their efficiency and adequacy, 

and the Contractor shall promptly comply with such orders. If at any time, the Contractor’s work 

force  and  equipment  are  in  the  opinion of  the  Purchaser  /Owner,  inadequate  for  securing  the 

necessary progress,  as herein  stipulated,  the Contractor  shall,  if  so directed,  increase  the work 

force and equipment  to  such an extent as  to give  reasonable assurance of compliance with  the 

schedule  of  completion.  The  absence  of  such  demands  from  the  Purchaser  /Owner  shall  not 

relieve the Contractor of his obligations to secure the quality, safe conducting of the work, and the 

rate of progress required by the 'Contract', and the Contractor alone shall be and remain liable and 

responsible  for the safety, efficiency and adequacy of his methods, materials, working force and 

equipment, irrespective of whether or not he makes any change as a result of any order or orders 

received from the OWNER. 

 
36.3    RIGHT TO PERFORM :     

 
            The Purchaser /Owner reserves the right to perform or have performed  in and about the  'Works' 

during the time when the Contractor is performing his work here under, such other work as the 

Purchaser /Owner desires, and the Contractor shall make all reasonable effort   to  perform  his 

work  hereunder  in  such  a manner  as will  enable  such  other work  to  be  performed without 

hindrance and shall make no claim for damage against the Purchaser /Owner arising out of such 

other work or  interference  there  from. The Contractor  shall work  in harmony with  such other 

Contractors  regardless  of  race,  religion,  colour,  caste,  gender,  nationality  or  origin  and  any 

dispute between Contractors shall be arbitrated by the OWNER. 

 
37.0              MEASUREMENT OF WORK AND PROGRESS PAYMENTS: 
 
37.1     The Purchaser /Owner may, from time to time, intimate the Contractor that he requires the works 

to be measured and the Contractor shall attend or send a qualified agent to assist the Purchaser 

/Owner  or  his  representative  in  taking  such measurements  and  calculations  and  to  furnish  all 

particulars as may be required by him.  Where  the  erection  of  equipment,  vessels  and  structural 

steel is involved,  the  basis  of  such  measurements  and  progress  evaluation  shall  be  weights 

specified in the shipping documents or invoices or drawings as decided by the Purchaser /Owner.   

Should  the Contractor not attend, neglect, or omit to send such agents, then, the measurement 
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taken by the Purchaser /Owner or approved by him shall be taken to be the correct measurements 

of  the work. The Contractor or his agent may, at  the  time of measurement,  take  such notes of 

measurements as he may require.  When  measurements  are  affected  by  conditions  already 

established,  the  Contractor  shall  take  field measurements  notwithstanding  scale  or dimensions 

shown on the drawings. 

 37.2             The measurements so taken and certified correct by the Purchaser /Owner shall be the basis for 

the progress payment  to  the Contractor. Where  the breakup of  'Contract on unit basis price'  is 

difficult  to  arrive  at,  the  Purchaser  /Owner  and  the  Contractor  shall  workout  at  the 

commencement of  the  'Contract',  the weightages or  the  cost breakups  to arrive at a mutually 

agreeable basis for computation of the progress estimates. 

 
37.3 To  the value so arrived at on  the basis of  the Contractor’s monthly progress evaluated, shall be 

added the amounts earned by the Contractor under supplemental Contracts and orders, if any, till 

date  of  progress  estimate.  From  the  total  thus  computed,  all  previous  payments  plus  any 

amounts due  to  the Purchaser  /Owner  in  accordance with  the  terms of  this Contract  shall be 

deducted. The remainder shall be paid by the Purchaser /Owner to the Contractor under interim 

Certificates from the ENGINEER. 

 
37.4 In case of work  is nearly suspended, or  incase only unimportant progress  is being   made, or  in 

case it is apparent that the Contractor is about to forfeit his 'Contract' or that the money yet due 

to him shall not complete his 'Contract', the OWNER may at  his discretion withhold any payment 

which may be due to the Contractor.  

 
37.5            The Purchaser  /Owner may withhold part or whole of any payment  for erection  claimed by  the 

Contractor, which in opinion of the Purchaser /Owner, is necessary to protect himself from loss on 

account of :‐   

 
a)           Defective work not remedied or guarantees not met  

                                b)           Claims filed against the Contractor  

c)    Failure by the Contractor to make due payment for materials supplied or labour employed by 

him.   

                                    d)   Damage to other Contractor's, Owner’s or OTHERS’ property.   

                                  e)  Failure to meet the mutually agreed schedules. 

 
37.6             When  the grounds  for withholding payments are  removed,  the Purchaser  /Owner without delay 
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shall make payments of the amount due to the Contractor. 

37.7              The  Contractor  shall  not  demand  nor  be  entitled  to  receive  payment  for  the work  or  portion 

thereof, except  in  the manner  set  forth  in  this  'Contract' and only after  the Purchaser  /Owner 

shall have given a certificate for such payment.  

 
38.0     ADHERENCE TO MANUFACTURER'S INSTRUCTION: 

 
38.1      Adherence  to  instructions  of  the  Manufacturer’s  supervisory  Engineers,  where  provided  is 

compulsory. The Contractor shall work under the guidance of the Manufacturer’s supervisors to 

ensure  that  erection  procedures  adopted  by  the  Contractor  as well  as  completed  erection  of 

equipment is such as not to interfere with or prevent equipment from functioning as intended, as

 well  as  to  the entire  satisfaction of  the Manufacturer’s  supervisor/OWNER. The Contract  shall 

also permit and provide all facilities for the Manufacturer’s erection supervisors to carry out all 

checks  that  they may wish  to,  and  approve  any  erection  procedure  and/or  final  setting  and 

alignment of components,  in order  to  satisfy  themselves  that erection has been carried out as 

intended by them. This shall, however,  in no way relieve the Contractor of his responsibility for 

providing adequate and competent supervision and quality workmanship. In case of any dispute, 

the decision of the ENGINEER shall be final. 

 

  
38.2     Manufacturer's drawings & instruction manuals:    Manufacturer's  drawings,  instructions  and 

recommendations shall be correctly  followed  in handling, setting, testing and commissioning of 

equipment  and  extreme  care  shall  be  exercised  in  handling  equipment  to  avoid  distortion  to 

stationary structures, the marring of surface finish, damage to delicate instruments and electrical 

parts. 

 
39.0 MODIFICATIONS:  

 
The Contractor  shall carry out all modifications at  'Site' as directed by  the Purchaser /Owner  to 

complete  the work covered  in this  'Contract'.  It  is the responsibility of the Contractor to get the 

prior approval for such modifications from the Purchaser /Owner before such works are taken up. 

The Contractor shall also get the estimates and actual time sheets certified. Time sheets will be the 

basis for processing his bills for such modification works, which are required to be carried out for 

no fault of the Contractor. 

40.0 DEFECTIVE WORK: 
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 40.1               If  the work  or  any  portion  thereof  shall  be  damaged  in  any way  excepting  by  the  acts  of  the 

Purchaser /Owner, or if defects not readily detected by prior inspection shall develop before the 

final completion and acceptance of  the whole work,  the Contractor shall  forthwith make good, 

without  compensation,  such  damage  or  defects  in  a  manner  satisfactory  to  the  Purchaser 

/Owner. In no case shall defective or imperfect work be retained. 

  
40.2              If the Contractor fails to remove or repair any defect within a reasonable time, the Purchaser shall 

do so by themselves or by any other agencies at the Contractor's cost and risk and cost of such 

repairs/removals will be adjusted against the amount due to the Contractor. 

 
41.0     WORK OF OTHERS:  

   
If any part of the Contractor’s work depends,  for proper execution, upon the work of any other 

Contractor, the Contractor shall  inspect and promptly report  in writing to the Purchaser /Owner 

any defect in such work or other Contractors that render it unsuitable for proper execution of the 

work under  this  'Contract'. His  failure  to so  inspect and report shall constitute an acceptance of 

the other Contractor's work as fit and proper for the reception of his work, except as to defects 

which may develop  in the work of other Contractors after the proper execution of the work. To 

ensure proper  execution of his  subsequent work,  the Contractor  shall  inspect work  already,  in 

place and shall at once report to the OWNER/ ENGINEER any discrepancy between the executed 

work and the drawings. 

 
42.0 HANDING OVER TO OWNER:  

 
In the event of the Contractor being prevented by causes not attributable to him from proceeding 

with erection or  from  completing erection before he withdraws  from  the  "Site", he  shall hand 

over to the Purchaser /Owner for safe keeping during his absence such Contract material that he 

is unable to erect, and the Purchaser /Owner will furnish a receipt for material so handed over.  

 

43.0 FACILITIES TO WORKERS:  

 
           Minimum facilities for workers as per Factory Act shall be provided for by the Vendor/Contractor. If 

the  Vendor  /  Contractor  fail  to  do  so,  the  same  shall  be  provided  by  the  PURCHASER  and 

deducted the same from the Vendor / Contractor’s bills. 

 
44.0 CODE REQUIREMENTS:    
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           The erection requirements and procedures to be followed during the installation of the equipment 

shall  be  in  accordance with  the  relevant  Indian  Boiler  Regulations. ASME  codes  and  accepted 

good Engineering practice, the Engineer's Drawings and other applicable Indian recognized codes 

and the laws and regulations of the Government of India. 

 
45.0              COORDINATION WITH STATUTORY BODIES & OUTSIDE AGENCIES:   
   
          The Contractor  is  fully  responsible  for  carrying out all  coordination&  liaison work  to be  required 

with Electrical  inspectors, Factory  inspector & other statutory bodies for  implementation of the 

work.  The  application  on  behalf  of  the  Purchaser  for  submission  to  the  electrical  inspector & 

other statutory bodies along with copies of drawings complete in all respects shall be done by the 

Contractor & approval/ certificates taken well ahead of time so that the actual commissioning of 

equipment  is  not  delayed  for  want  of  inspection  and  approval  by  the  inspector  &  statutory 

bodies. The actual inspection work by the electrical inspector shall be arranged by the Contractor. 

However, any fees paid to electrical inspector/statutory bodies, etc. in this regard shall be borne 

by the Purchaser. Any modification on the   installation suggested by the electrical inspector or any 

other  statutory  authority  shall  also  be  carried  out  by  the  Contractor  at  no  extra  cost  by  the 

Purchaser. 

 
46.0               SCHEDULE OF QUANTITIES ‐ VARIATION: 

 
The quantities of the various kinds of work to be done and materials will be furnished at the time 

of award of Contract which have been estimated and set forth in the proposal or the Agreement 

or  the  lists  of  Contract  prices,  are  the  best  available,  but may  not  be  accurate  in  any  or  all 

particulars and are only for the purpose of comparing, on a uniform basis, the bids offered for the 

work  under  the  Contract.  The  Bidder  agrees  that  neither  owner  nor  any  of  the  employee  or 

agents thereof shall be held responsible if any of the estimated quantities should be found to be 

not even approximately correct in the construction of the work and that he shall not, at any time, 

dispute or complain of such statement nor assert that there was any misunderstanding in regard 

to the character, sizes and type of work to be done or the kind or   amount  of  the materials  to  be 

furnished. Further, Contractor shall make no claim for anticipated profits, for loss of profit or for 

penalty because no work is ordered under certain items or because of a difference between the 

quantities  of  the  various  kind  of  work  to  be  done  or  materials  actually  delivered  and  the 

estimated quantities set forth by owner.  

 



                        Section –VI (GCE) 
 39 

TENDER SPEC. NO.: TBSM/NAMAPUR /STE‐01/TENDER /21‐22 Date :‐ 30.04.2021 
 

 
47.0                 BID PRICES:  
 
47.1                Bid  shall  be  submitted  strictly  as  per  the  format  outlined  in  the  schedules,  to  enable 

Purchaser/Engineer to evaluate the bids expeditiously. 

 
47.2              The quantities stated  in price schedule are approximate only and unit price shall apply  to actual 

quantities measured on the completed work in accordance with specification and drawings. 

 
47.3               Contract price shall include all traveling expenses to and from the site, allowances, living expenses, 

wages, salaries, overtime, benefits and all compensations for his skilled and unskilled workmen, 

supervisors, Engineers, clerical staff, watch and ward staff, storekeepers, etc.,  insurance carried 

by  Contractor  for  his  workers,  workmen's  compensation,  third  party  liability  and  any  other 

insurance  required by  the  specification, cost of all  licenses and permits,  loading,  transport and 

unloading of all material,  tools and  tackles,  instruments and construction aids  to and  from  the 

site, as per the specification, cost of providing office, tools room, quarters, canteen, workshops 

and all  facilities at  site as may be  required, under  the Contract, performance of all  services as 

required under the Contract and satisfactorily executing the complete work under the Contract. If 

any  fees are  to be paid  to  the  statutory authorities  for  testing,  inspection or calibration,  these 

shall be paid by Contractor and included in his cost. 

 
48.0              GUARANTEE:   (Clause 14.0 of GCC) 
 
           Twelve calendar months from the date of commissioning of the Substation/Bay Extensions/Tr. Line, 

unless otherwise agreed  in writing by owner, will be deemed  to be  the  'Defect Liability Period 

(Guarantee Period)'. The works shall not be considered as completed until owner has certified in 

writing  that  they have been virtually completed and  the defect  liability period shall commence 

from the date of such certificate.  In case any defects  in the work, due to bad materials, and/or 

bad  workmanship,  develop  in  the  work  before  the  expiry  of  the  period,  Contractor,  on 

notification by Owner shall rectify or remedy the defects at his own cost and he shall make his 

own arrangements to provide materials, labour, equipment and any other appliances required in 

this regard. The performance security will be returned to Contractor only after the expiry of this 

defect  liability period.  In case even on due notification by Owner, Contractor  fails  to  rectify or 

remedy the defects, Purchaser /Owner shall have the right to get this done by the other agents 

and recover the cost incurred by deductions from the retention amount or any other amount due 

to  Contractor  against  this  Contract,  in  case  this  cost  is within  the  value  of  the  performance 

security, and if not, Contractor shall be liable to pay to Owner the balance amount. 
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49.0             TIME FOR COMPLETION AND EXTENSION OF TIME: 
 
49.1         Contractor shall be allowed admittance  to  the site on  the  'date of commencement' and he shall 

there on and forthwith begin the works and shall regularly proceed with and complete the same 

on or before the schedule 'date of completion' as per the contract. 

49.2            Contractor agrees  that  the work  shall be  commenced and  carried on at  such points, and  in  the 

order of precedence and at such times and seasons as may be directed by owner  in accordance 

with the schedule for the completion of work as outlined in the Contract. Contractor declares that 

he has familiarized himself with the site and right of way, with all the local conditions, and with all 

the circumstances which may or are likely to affect the performance and completion of the work, 

and that he has allowed for such conditions  in the preparation of this schedule. The progress of 

works shall be checked at regular monthly  intervals and the percentage progress achieved shall 

be commensurate with time elapsed after the award of Contract. 

 
49.3                 However, it is not upon owner to notify Contractor when to begin, to cease or to resume the work, 

nor  to give early notice of  the  rejection of  faulty work, nor  in any way  to superintend so as  to 

relieve Contractor of responsibility or of any consequence of neglect or carelessness by him or his 

subordinates. 

 
49.4              No  necessity  for  an  extension  of  time  is  anticipated,  but  if  untoward  or  extraordinary 

circumstances  should  arise  beyond  the  control  of  Contractor, which  in  the  opinion  of  owner 

should entitle Contractor to a reasonable extension of time, such extension may be granted but 

shall not operate to relieve Contractor of any of his obligations. 

 
49.5            Contractor shall promptly notify owner any event or conditions, which might delay the completion 

of erection work in accordance with the approved schedule and the steps being taken to remedy 

such situation. 

 
49.6     If Contract is delayed at any time in the commencement or during the progress of the work by any 

act, delay or neglect of owner or his employees, or by any other Contractor utilized by owner or by 

changes ordered in the work by owner, or by force Majeure, or by the reason of proceeding taken 

or threatened by or disputes with public authorities the time of completion shall be extended by a 

reasonable period  as maybe mutually  agreed, upon  application  from Contractor  at  the  time of 
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such special circumstances occurring and not towards the end of the Contract period.    Force 

Majeure  is herein defined as(1)any cause which  is beyond the control of Contractor or owner, as 

the case may be (2) natural phenomenon including but not limited to weather conditions, floods, 

drought, earthquakes and epidemics (3) acts of any governmental authority, domestic or foreign, 

including  but  not  limited  to  war,  declared  or  undeclared,  priorities,  quarantine,  embargoes, 

licensing  control or production or distribution  restrictions(4)accidents  and disruptions  including 

but not  limited to  fires explosions, breakdowns of essential machinery or equipment and power 

shortages,  (5)  transportation  delay  due  to  force  Majeure  or  accidents,(6)  strikes,  slowdown, 

lockouts and sabotage, (7) riots and civil commotions,(8)failure or delay in Contractor's source of 

supply due to force Majeure causes enumerated at 1 to 7.   

 
50.0                 DISCONTINUANCE OF WORK : 
            
             Owner shall have the right to require the discontinuance of the work, in whole or in part, for such 

time as may be necessary, should the condition of the weather or  flood or other contingencies 

make it desirable to do so, in order that the works shall be well and properly executed. Extension 

of  time  shall be granted  to Contractor  for discontinuance of work  so  required, and Contractor 

shall not claim for compensation or damage in relation thereto. 

 
51.0                PENALTY:  (Clause 22.0 GCC)  
 
            The time stipulated in the Contract for the execution and completion of the works shall be deemed 

to be the essence of the Contract. In the event Contractor fails to execute, complete and deliver 

the works within the time specified in the Contract, penalty will be levied as per Penalty clause in 

GCC. 

 
52.0                PRICES:  Please refer Section‐II (ITB) of Volume‐I : 

 
53.0               BIDDER INFORMED AS TO THE CONDITIONS: 
 
53.1               Bidder shall  inspect, examine and obtain all  information and satisfy himself regarding all matters 

and things such as nature and character of work, site conditions and other relevant matters such 

as  right of way,  surface  and  subsurface water  conditions  to be  encountered,  the  character of 

equipment  and  facilities  needed  for  the  execution  of  the work,  the  availability,  location  and 

suitability of all  construction materials,  the quantities of various  sections of  the work, and  the 

local conditions, relating to the execution and maintenance of the works to be carried out under 

the Contract or any hindrance to or interference with construction and maintenance of the works 
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from any cause whatsoever including any other operation of works, which may or shall be carried 

out on or adjacent to the site of these works, under the Contract and shall make allowance for all 

such  contingencies  in  the  Contract  price  and  shall  not  raise  any  claims  or  objections  against 

owner in any of such matters as mentioned above.  The  acceptance  of  the  order  or  execution  of 

the Contract shall be construed as evidence that such as examination was made and later claims 

for labour, equipment or materials required for difficulties encountered shall not be allowed. 

 
 53.2             Any record of subsurface condition, water records and other observations which may have been 

made by owner have been made with reasonable care and accuracy. Such records may be made 

available  to  the  Bidder  for  his  information,  if  available,  but  there  is  no  expressed  or  implied 

guarantee, as to the accuracy of the records or any interpretation of the same.  

 
53.3                Bidder  shall  recognize  this and  from own opinion of  the character of materials  to be excavated 

from an inspection of the ground and put his own interpretation on records.   The prices quoted by 

Bidder shall be based on his own knowledge and judgment of the conditions and hazards involved 

and not upon any representation of owner. 

 

  
54.0 TERMS OF PAYMENT:   

 
The  following  terms of payment  are only  acceptable. Tenders  received  stipulating  terms other 

than the following terms will be invalidated. 

 

54.1 PAYMENT TERMS FOR ERECTION:  
 

a)         Ninety percent  (90%) payments of  the periodical progressive bills  for  the erection works 

will be made  for  the  items of work done. For  this purpose,  the Contractor shall submit 

bills  to  the  concerned  Executive  Engineer  regularly  to  ensure  payments  in  time.    The 

Contractor  shall  give  the  full  details  of  items  of works  done  against  each  location  in 

support of the bill along with the summary sheet of payment particulars with the details 

of  item  wise  quantity  of  work  completed  until  the  present  claim,  quantity  of  work 

completed  against  this  claim  and  balance  work  to  be  carried  out  and  corresponding 

amounts of payments. Bills submitted without supporting details will not be taken  in to 

cognizance. Payment is subject to submission of performance security as per clause 15.0 

of GCC by the Supplier/Contractor. 
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   b)   Out of the balance 10% amounts, 5% payments will be released after completion of all the 

works & submission of Material Accounts subject to submission of the following certified 

by the field Engineer of TSTRANSCO.  

  
a. As built drawings. 

b. Instruction, O & M manuals and installation manuals as applicable. 

c. Reconciliation of bill of material and order as executed. 

d. Distribution copies of all drawings. 

e. Tools and plants. 

f. Equipment drawings, shop floor drawings and design calculation as applicable. 

  
c)    The balance  (final)  5% will be paid  after  completion of one  year performance  guarantee 

period  from  the  date  of  completion  of  all  the works  as  per  contract  and  settlement  of 

material account (including Reactor payments). 

The  date  of  commissioning/  energizing  the  equipment  will  not  be  considered  for 

reckoning  the  performance  guarantee  period  and  the  date  of  completion  of  all  the 

works will only be considered as start date of Guarantee period.  

           In  case  however,  the  balance  materials  are  returned  to  TSTRANSCO  well  before  the 

completion  of  the  performance  guarantee  period,  the  5%  amount  will  be    released 

against a bank guarantee  for  equal  amount,  which  shall be valid for the performance 

guarantee period with two months claim period along with  “Performance Security Bank 

Guarantee”. "All banking charges should be to the account of the Contractor". 

 
d)                                 Contractor shall not be entitled to the said retention amount, until he shall deliver to the 

Purchaser,  a  complete  release  of  all works & materials  arising  out  of  this  Contract  or 

receipts  in  full  in  lieu  thereof,  and  in  either  case  an  affidavit  that  so  far  as  he  has 

knowledge or  information,  licenses and other commitments for which any part of work 

could be failed.   If any unsatisfied work remains after all the payments are made to the 

Contractor, he shall refund o the Purchaser, all moneys that the latter may be compelled 

to pay in discharging such including all costs and the attorney’s fees so incurred. 

 
 e)                           The Contractor will have  to predefine  the Bank details while entering  into Contract. The 

payments will be transferred to the Contractor’s bank account by the Purchaser. The Bank 

details of Bidder as above are  final and  shall not be  revoked under any circumstances. 

The  bank  charges will  be made  to  the  account  of  Contractor.  An  amount  of  Rs.  50/‐ 

(Rupees Fifty only) will be recovered from the bill amount per each disbursement raised 
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by the unit officer of TSTRANSCO. 

 

55.0               FINAL PAYMENT: 

 
Whenever,  in the opinion of owner, the work covered by the Contract has been completed, he 

shall prepare a final abstract showing the total amount of work done by Contractor and its value 

under and according to the terms of the Contract. From the total value thus arrived at shall be 

deducted all previous payments and all deductions made in accordance with the provisions of the 

Contract. The remainder shall be paid by owner to Contractor within three months after the date 

of owner's final certificates. 

 

55.1 Payment of  the  retention amount shall be due after  the Defects Liability period of 12 calendar 

months, as per conditions stipulated in Clause 48 and clause 54.1 b & c of this section. 

 
56.0 TERMINATION OF CONTRACT BY OWNER:  

 
56.0.1 If Contractor (being an individual or a firm) commits any 'Act of Insolvency', or shall be adjudged 

an  Insolvent,  or  shall make  an  assignment  or  composition  for  the  greater  part  in  number  of 

amount of his creditors, or shall enter  into a deed of Assignment with his creditors, or being an 

Incorporated Company shall have an order made against him or pass an effective Resolution for 

winding up either compulsorily or subject to the supervision of the Court or voluntarily, or of the 

official  Assignee  of  Contractor  shall  repudiate  the  Contract,  or  if  the Official  Assignee  or  the 

Liquidator in any such winding up shall be unable, within seven days after notice to his requiring 

him to do so, to show, to the reasonable satisfaction of owner, that he  is able to carry out and 

fulfill the Contract and if required by owner to give security thereof or if Contractor (whether an 

Individual, Firm or  Incorporated Company)  shall  suffer execution  to be  issued, or  if Contractor 

shall suffer any payment under the Contract to be attached to by or on behalf of any of creditors 

of Contractor or if Contractor shall assign or sublet the Contract without obtaining the consent in 

writing of owner, or if Contractor shall charge or encumber this Contract for any payments due or 

which may become due to Contractor there under, or  if consultant shall certify  in writing to the 

owner that in his opinion Contractor      has abandoned the Contract, OR 

  
56.1.1      Has  failed  to  commence  the work,  or  has without  any  lawful  excuse  under  these  conditions, 

suspended the progress of the works for seven days after receiving from owner written notice to 

proceed, OR 
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56.1.2      Has failed to proceed with the work with such due diligence and failed to make such due progress 

as would enable the works to be completed within the time agreed upon, OR 

56.1.3     Has failed to remove materials from the site or to pull down and replace works within seven days 

after receiving from owner written notice that the said materials or work were condemned and 

rejected by consultant under these conditions, OR 

 
56.1.4    Has neglected or failed persistently to observe and perform all or any of the acts, matters or things 

by this Contract to be observed and performed by Contractor for seven days after written notice 

shall have been given to Contractor requiring Contractor to observe or perform the same, OR  

 
56.1.5 Has, to detriment of good workmanship or in defiance of owner instructions to be contrary, Sub‐

Contracted part of the Contract. Then and in any of the said causes, owner may, notwithstanding 

any previous waiver, after giving seven days notice  in writing to Contract determine Contractor, 

but without thereby affecting the obligation and liabilities of Contractor, the whole of which shall 

continue to be in force as fully as if the Contract had not been so determined and as if the works 

subsequently executed, has been executed by or on behalf of Contractor. Any further, Owner by 

his  agents  or  servants may  enter  upon  and  take  possession  of  the works  and  all plant,  tools, 

scaffolding, sheds, machinery steam and other power, utensils and materials, lying upon premises 

or adjoining  lands or roads and use  the same as his own property or may employ the same by 

means of his own servants and worsen  in carrying on and completing the work or by employing 

any other Contractors or other person or persons to complete the works, and Contractor shall not 

in any way interrupt or do anything to prevent or hinder such other Contractor or other person or 

persons employed for completing and finishing or using the materials and plant for the works.  

 
When  the work  shall  be  completed,  or  as  soon  thereafter  as  convenient,  owner  shall  give  in 

writing to Contractor to remove his surplus materials and plant and should Contractor fail to do 

so within a period of 14 days after  issue of  such notice, owner  shall dispose  them by  suitable 

means  and  shall  give  credit  to  Contractor  for  the  amount  realized.  Owner  shall,  thereafter, 

ascertain and certify in writing under his hand what (if anything) shall be due or payable to or by 

Contractor,  after  considering  the  realized  value  of  the  said  plant  and  materials  so  taken 

possession of by owner,  the expenses or  loss which owner might have  incurred  in getting  the 

works so completed and the progress or any other payments which may be due but not paid to 

Contractor. The  amount  so  certified  shall be paid by owner  to Contractor or by Contractor  to 

owner as the case may be and the certificate of consultant shall be final and conclusive.  
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57.0      INDEMNITY BOND 
   
                            All  materials/equipment  supplied  by  the  Contractor  and  through  the  sub‐vendors  including 

TSTRANSCO  supplied material  allotted  for  this  project  shall  be  handed  over  to  the  owner  on 

delivery  note.  All  such  material/equipment  shall  be  provided  to  the  Contractor  for  erection 

purpose  after executing an indemnity bond as per proforma in Conditions of Contract, Volume‐I 

in  favour  of  the  owner  against  loss,  damage  and  any  risks  involved,  for  the  full  value  of  the 

materials. This indemnity bond shall be valid till the scheduled date of testing, commissioning and 

handing over of the equipment to the Engineer.  

 
58.0 MATERIALS:   

 
The materials to be supplied by the Owner shall be taken delivery by the Contractor at any of the 

designated  TSTRANSCO’s  stores/  site.  The  Contractor  shall  submit  particulars  of  additional 

materials  required  if any  for  the completion of  the work over and above  the materials already 

received  at  site  stores within  a  reasonable  period.  The  loading  and  unloading,  proper  packing 

suitable to transport,  insurance and proper storage of those materials shall be at the cost of the 

Contractor.  The  Contractor  shall  be  responsible  for  the  proper  handling  and  storage  of  these 

materials from the time of their receipt up to the time of taking over of the completed equipment 

by the Engineer.  Yards and stores provided by the Contractor for stacking and storage of materials 

shall be open for inspection by the owner as and when required.  

 

59.0 SURPLUS MATERIALS:  

 
On completion of works, all the surplus material which has been already billed by Contractor to 

TRANSCO but not used by Contractor in the project, shall be handed over designated TSTRANSCO 

stores at  the  cost of  the Contractor within  the  time  limit of 2 months of commissioning of  the 

project.   However,  if the material  is not handed over within such time  limit or  in the opinion of 

designate officer of TSTRANSCO who is in‐charge of the works, such material is not in fit condition 

for  use,  such material  shall  be  retained  by  the  Contractor  and  recovery  shall  be made  from 

Contractor at the rate as per the Contract rate. 

 
In  exceptional  cases,  in  order  to  expedite  work  progress,  whenever  TSTRANSCO  issues  the 

material  from  its  stores on  returnable basis  to  the Contractor,  the Contractor  shall  return  such 

material within 30 days from the date of issue of such material along with interest on the value of 

such material at the rate of 2% per month or part thereof.  However if Contractor fails to return           



                        Section –VI (GCE) 
 47 

TENDER SPEC. NO.: TBSM/NAMAPUR /STE‐01/TENDER /21‐22 Date :‐ 30.04.2021 
 

 
material within 30 days of issue of such material, the material shall be deemed to have been sold 

to  Contractor  on  the  date  of  its  issue  to  Contractor  at  a  price  which  shall  be  150%  of  the 

procurement cost and such cost shall be recovered from Contractor along with interest at 2% per 

month or part thereof from the date of issue of material till amount is recovered. 

 
60.0 Technical Audit: 

 
i)  All  the  completed works  shall be  technically  audited by Quality Assurance wing within 

two  months  of  the  completion/commissioning  of  the  project  for  the  correctness  of 

project in terms of agreements, specifications, detailed project report/technical sanction, 

deviation in quantities & rates. 

 
ii)  All the remarks which are pointed out by Quality assurance wing  in the above technical 

audit  shall  invariably  attend  by  Construction wing within  one month  and  in  case  the 

remarks are pertaining to the execution of work which is in the scope of the agreement, 

the Contractor has to attend the remarks without insisting of any additional payment. 

 

61. 0                      QUALITY ASSURANCE PLAN : 

 
              The  Quality  Assurance  Plan  of  TSTRANSCO  is  appended  to  this  specification.  The  Bidders  are 

advised  to  go  through  the  same  before  quoting  the  bids.  The  successful  Bidder will  have  to 

adhere to the Quality Assurance Plan during execution of works. 

              Contractor shall maintain the quality standards as per specification and shall attend the remarks of 

TSTRANSCO Quality Control wing on top most priority without any reminders from TSTRANSCO.  

 
                                                     Setting up of Quality Control Laboratory at Site: 
 

(i) Appropriate grade of  concrete and  cement  content  for R.C.C.  items may be  scrupulously 

followed as envisaged in IS 456‐2000 considering appropriate exposure conciliations. 

 
(ii) Using  of M30  grade  shall  be mandatory  for  R.C.C. members  of  all  structures  located  in 

coastal areas.  

 
(iii) A quality control  laboratory shall be setup by the Contractor at the construction site for 

all major works in which the value of the civil works costing more than Rs. 2.00 Crore. List 

of testing equipment to be kept in the field laboratory is listed below.  
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Sl. 
No. 

Description of testing Apparatus/Equipment

1.  Core Cutter Apparatus.
2.  Standard Cone Penetration Test Equipment.
3.  Proctor Density test Apparatus.
4.  Compression Testing Machine.
5.  Concrete Test Hammer.
6.  Slump Cone Test Apparatus.
7.  Vicat Needle Apparatus.
8.  Sieve Analysis Apparatus for fine and coarse aggregates. 
9.  Screw guage, Vernier calipers.
10.  Auto level, Theodolite, Chains and Ranging rods. 

 
                      Note:    In addition to the above field tests, the Contractor has to be conduct necessary lab 

tests  as  requested  by  the  Engineer‐in‐charge/QC wing  at Govt.  Labs  or  at  any 

reputed Govt./Private Engineering College testing labs/NABL accredited lab.  

 


