Bharat Heavy Electricals Limited #og <o Tel. : +91(0) 891 668 1332/1345
Heavy Plates & Vessels Plant E-mail : yvrrao@bhel.in &

Visakhapatnam — 530 012, dgs@bhel.in
Andhra Pradesh, INDIA.
INVITATION TO TENDER
B
Ref: OPS/OS/SC/2020-21/110/102 Date: 11.03.2021

Sub: Service contract to carry out the Design, Analysis & Drafting activities of Duct arrangement & Duct -
Detailed Drawings for NALCO Damanjodi - Reg

Sealed tenders are invited under two bid system, Techno-Commercial Bid (Part-1) and Price Bid (Part-I1)
from the reputed and experienced contractors with sound technical and financial capability for the subject
work.

SL ESTIMATE EMD LAST DATE FOR
: VALUE

NO. NAME OF THE WORK % < RECEIPT OF TENDER

Service contract to carry out the Design,
. . o 22.03.2021

Analysis & Drafting activites of Duct 12.75

01 . ) 25,500/-* up to
arrangement & Duct - Detailed Drawings for Lakh 14.00 Hrs

NALCO Damanjodi

* Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 1.16
Annexure — II.

1. ELIGIBILITY CRITERIA:

1) Average annual turnover of the contractor duly certified by a practitioner chartered accountant during
the last 3 years ending 315 March 2020 should be at least 30% of the estimated value (i.e. ¥3.82
Lakhs). In case annual turnover for FY 2019-20 is not finalized or ITR is not submitted by the
contractor, Average annual turnover during the last 3 years ending 31st March 2019 shall be
considered.

Tenderer should enclose PAN, GSTIN registration Certificate and Income tax returns for last three
years (AY- 2018-19, 2019-20 & 2020-21 / 2017-18) and Profit & Loss account and Balance Sheet
certified by the Practicing Chartered Accountant for the last 3 years.

II) The Bidder should have experience of completing similar works during the last 7 years ending 28%
Feb 2021 as given below: -

a) Three similar completed works costing not less than the amount equal to 40% of the estimated

value (i.e. ¥5.10 Lakh each)
OR

b) Two similar completed works costing not less than the amount equal to 50% of the estimated

value. (i.e. ¥6.37 Lakh each)
OR

¢) One similar completed work costing not less than the amount equal to 80% of the estimated

value. (i.e. X 10.2 Lakh)

) The bidder should have necessary experience of minimum 2 years in preparing manufacturing
drawings for ducting systems of utility thermal power plants. Vendor to produce sample of such
outputs produced and necessary credentials like Order placed & completed on the vendor,
Agreement executed and other relevant details in support of their experience in the technical bid.

IV) Vendor should have experience in preparation of SCR (Selective Catalystic Reduction) DUCT
arrangement and SCR DUCT detail fabrication drawings. Vendor should have domain knowledge in
coal fired boiler DUCTING system.
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Ref: OPS/OS/SC/2020-21/110/102 Date: 11.03.2021

V) Work orders & Job Completion Certificates from the customer shall be enclosed in support of
successful and satisfactory completion of the orders.

VI) The works executed in the own name of the tenderer will only be considered for eligibility
criteria.

2. SCOPE OF THE WORK:

Work is to be carried out as per Scope of work (Annexure — I), General Conditions of Contracts —
works / services (Annexure— Il) and as per schedule of Quantities (Annexure-VII).
3. WORK COMPLETION PERIOD:

Preparation of duct arrangement drawings
Scheduled No. of. days for completion — 15 days from the receipt of input

Preparation of duct detail drawings
From the date of submission of Arrangement drawings — 15 days

¢ Overall time schedule for completing the total scope shall not be more than 90 days.
4. LIQUIDATED DAMAGES / PENALTY:

In the event of any delay in completion of work or part thereof as per the contractual time schedule
due to the reasons attributable to contractor, BHEL - HPVP shall have the right to impose Liquidated
Damage at the rate of 0.5% of the contract value per week delay subject to a maximum of 10% of the
contract value.

5. EARNEST MONEY DEPOSIT

I. The tenderer shall submit EMD for ¥25,500/- (Rupees Twenty-Five Thousand and Five Hundred
only) in the following forms only:

II. EMD by the tenderer will be forfeited as per NIT conditions, if:

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or
makes any modification in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the
period as per LOI/ Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under
the provisions of extant “Guidelines on Suspension of business dealings with suppliers/
contractors” and forfeited/ released based on the action as determined under these guidelines.

[ll. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of
work.

IV. EMD shall not carry any interest.

V. EMD of successful tenderer will be retained as part of Security Deposit.
Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 1.16
Annexure — .

6. SECURITY DEPOSIT

Security Deposit shall be collected from the successful tenderer as per clause 1.10 of Annexure — II.
Contd...3



Ref: OPS/OS/SC/2020-21/110/102 Date: 11.03.2021

7. INCOME TAX

Income tax as per statutory requirement will be deducted on each payment made to the contractor
and TDS certificate will be issued to this effect.
8. TDS ON GST:

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment
made to the contractor. Present TDS on GST is 2%.
9. PAYMENT TERMS:

90% of the payment will be released against each invoice submitted upon completion of work in all
respects. The total no of invoices preferably shall not be more than 7 (Seven).

10% of the value can be released within 15 days upon submission of work completion certificate
issued by Engineering Department.

Note:
1) No advance in any form is payable by BHEL.
2) All payments will be released only through RTGS/ NEFT. Format for bank account details (Refer
Annexure-B) duly Filled and certified through bank should be enclosed.

10. VALIDITY OF THE OFFER :
The offer shall be valid for a period of 3 months from the last date for tender submission.
11. PRICE SCHEDULE, TAXES & DUTIES:

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of work.

b. The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on due date
of tender submission except GST. GST as applicable shall be payable by contractor & the same
will be reimbursed as per annexure - GST.

c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by
the contractor and same shall be reimbursed on submission of relevant documents/proof of
payment.

d. In case, any new tax is imposed instead of existing tax, difference of the amount shall be
reimbursed/ recovered on submission of documentary evidence.

e. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of
delivery / contract period, the same shall be borne by contractor only.

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation laws
introduced time to time by Govt. and terms & conditions will deemed to be maodified in accordance
with the provisions of New Laws (i.e., GST).

g. The guoted prices shall be fixed & firm without any escalation during the entire period of
contract and till completion of the work.

h. Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation, cutting
erasure or overwriting shall be valid only if they are attested under full signature(s) of person(s)
signing the bid else bid shall be liable for rejection.

All overwriting/cutting, etc. will be numbered by bid opening officials and announced during bid
opening.

i. All rates shall be quoted in the tender format only.

j.  Tenderer should quote the rates and the amounts in figures. In case of any mismatch between the
guoted rates and amounts, the quoted rates shall be considered as final

12. RISK PURCHASE:

In case the contractor fails to execute the work due to any reason, BHEL reserves the right to

get the same completed through some other party at the risk & cost of the contractor and

any additional expenditure incurred due to the same shall be charged to the contractor.
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Ref: OPS/OS/SC/2020-21/110/102 Date: 11.03.2021
13. LIQUIDATED DAMAGES / PENALTY:

In the event of any delay in completion of work or part thereof as per the contractual time schedule
due to the reasons attributable to contractor, BHEL - HPVP shall have the right to impose Liquidated
Damage at the rate of 0.5% of the contract value per week delay subject to a maximum of 10% of
the contract value.

14. GENERAL:
14.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject

such offers which do not meet Technical / Commercial requirements without any / further

correspondence.

Bids not accompanied with requisite EMD, late / delayed bids, incomplete / conditional offers, bids

not conforming to the terms & conditions specified in the tender documents are liable for rejection.
14.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its

discretion without assigning any reason thereof.

14.3 The bidders shall study the Tender documents and all other relevant documents in detail for
understanding the scope of work involved in various items before submission of offers.

For any clarifications required on this tender document, scope of work etc., the bidders shall depute
their authorized representatives to HPVP, Visakhapatnam with prior intimation to get clarifications
from concerned authorities.

14.4 Sr. Manager (Engg.) shall be the Engineer-in-charge for herein after referred to as such in the
tender.

14.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right to go for
negotiation with L1 bidder.

14.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting

Tender.
PART - I: TECHNO COMMERCIAL BID

a) Scope of Work . Annexure — |
b) General Conditions of the Contract (Works/Services) : Annexure — I
c) Acceptance to the tender terms & conditions . Annexure — llI
d) Contractor Information : Annexure — IV
e) Check List : Annexure — V
f) Third Party Non-Disclosure Agreement : Annexure — VI

PART - II: PRICE BID

g) Price Bid (Schedule of Quantities and Rates) : Annexure — VII
15. TENDER SUBMISSION

15.1 The Bid shall be submitted in two parts.

Part-l Techno-Commercial Bid shall be sent by e-mail only to technicalbid-hpvp@bhel.in by
mentioning the Tender Enq. No. as Subject along with the following documents::

(i) Earnest Money Deposit of ¥ 25,500/-.

(i) Income tax returns for last 3 years, Profit & Loss account and Balance Sheet certified by the
Practicing Chartered Accountant for the last 3 years

(i) Experience Certificates in line with eligibility criteria

(iv) Copy of GSTIN Registration Certificate.

(v) Copy of PAN card.

(vi) All other applicable documents as detailed in the tender
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Part-ll: Price Bid (Annexure-Vll) in the prescribed format shall be sent by email as separate
document to pricebid-hpvp@bhel.in only.

Note: The tender documents including the various supporting documents enclosed by the bidder
should be signed on all pages with company seal.

15.2 The tender completed in all respects shall be sent by email latest by 14.00 Hrs. on 22.03.2021.
to following email address only:
Part-1 Bid (Technical bid) : technicalbid-hpvp@bhel.in
Part-ll Bid ( Price bid) : pricebid-hpvp@bhel.in

Note:
1) Please do not mark any CC / BCC in email address. If done so, the system will not receive
the offer and liable for rejection.
2) Attachment size limited to 20 MB only. Bidder can submit their offer in multiple emails
within the due date by splitting the attachments if more than 20 MB

Last date for receipt of tenders is 22.03.2021 up to 14.00 hrs. BHEL-HPVP is not responsible for any
delays in submission of offers.

Offers received in any other form will not be accepted.

15.3 Submission of offer by a tenderer implies that all the tender documents were read by the tenderer
and the tenderer is aware of the scope and specifications of the work, site condition, local
conditions and rates at which stores, tools and plant, free / chargeable materials etc., will be
issued to him by BHEL - HPVP and other factors having bearing on the execution of the work.

16. OPENING OF TENDERS:

Techno-commercial Bids will be opened on 22.03.2021 at 14.00 Hrs. at Customer Cell, Adm.
Building, BHEL- HPVP. The bidders may depute their representatives at the time of opening. The
price bid of the technically qualified bidders will be opened in the presence of
representatives of the bidders and the date & time of opening of price bids will be intimated

later. In case of reverse auction, the date of conducting reverse auction will be intimated in
advance at appropriate time.

If bids are not accompanied by requisite Earnest Money Deposit / Relevant MSME
Registration Certificate / NSIC Registration Certificate along with Part— | (Techno-Commercial
Bid), then Part-ll (Price Bid) will not be considered for opening.

17. For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated
15.06.2017 & 28.05.2018 and subsequent orders issued by the respective Nodal Ministry shall be

applicable even if issued after issue of this NIT but before finalization of contract / PO/AWO against
this NIT

In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference
and / or local content in respect of this procurement, same shall be applicable.

18. The Bidder declares that they will not enter into any illegal or undisclosed agreement or
understanding, whether formal or informal with other Bidder(s). This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other
actions to restrict competitiveness or to introduce cartelization in the bidding process.

In case, the Bidder is found having indulged in above activities, suitable action shall be taken by BHEL
as per extant policies/ guidelines.

Yours Faithfully,
For BHARAT HEAVY ELECTRICALS LIMITED,

G2

(D Gowri Sankar
D, WRI SANKAR

Wy Managhty . Manager (OS)

Bharat Heavy Electricals Ltd.

HPVP, VSP-530 012



ANNEXURE -1
Ref: OPS/OS/SC/2020-21/110/102 Date: 11.03.2021

/l Page No. 1//

SCOPE OF WORK and TERMS & CONDITIONS

Sub: Service contract to carry out the Design, Analysis & Drafting activities of Duct arrangement &
Duct - Detailed Drawings for NALCO Damanjodi — Reg.

Clause DESCRIPTION
No.
1.0 Scope of Work in brief
11 Preparation of ducts erection arrangement drawings with all DU & item details and
' detailed fabrication drawings in latest authenticated version of AutoCAD.
The duct erection arrangement drawing shall contain the routing of the ducting system
with all component detail like stiffeners, support sections, expansion joints, gates,
1.2 dampers, details of external supports and internal truss works, BOM (with Material
code, Material Specification, Quantity, Weight etc.), etc. as per example shown in
Annexure-H.
The detail drawing (fabrication) shall be prepared for duct modules and supports with
13 all details and BOM separately as per example shown in Annexure-J. BOM & DU data

to be filled up in excel sheet also which should be in line with detail fabrication drawing
BOM & DU data as per attached ANNEXURE — K.

Inputs from BHEL for the duct arrangement drawing preparation (will be
furnished as hardcopy or softcopy in pdf format)

2.1) GA and Duct Layout Drawings(Annexure-E)

2.0 2.2) Type of Expansion Joints

2.3) Temperature, Velocity, Pressure for air & gas duct, plate thickness, Material with
specification

2.4) Pressure Part connection Details

Inputs to BHEL for the duct arrangement drawing preparation (will be furnished
as hardcopy and softcopy format)

Vendor has to do the Transmittal for Duct Loading & Location

Vendor has to do the selection Chart for Stiffener spacing and sizing

2.1

Contents of detailed drawing to be prepared by the outsourcing vendor
Duct assembly view

2.2 Duct plate cutting plan with dimensions

Item level BOM (with Material code, Material Specification, Quantity, Weight etc.)
Dispatch & fit-up hole table other details as applicable

3.0 Deliverables from Vendor to BHEL
31 Supply of one check print of all drawings (For AO size drawing. Print can be given in
' Al size)

Submission of corrected final drawings in AutoCAD along with BOM & DU data in
excel sheet which should to be filled up in line with drawing BOM & DU data as per
3.2 attached ANNEXURE — K (Sample BOM & DU data in excel sheet) for each PGMA
and corrected drawing prints for our checking.
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ANNEXURE -1

Ref: OPS/OS/SC/2020-21/110/102 Date: 11.03.2021
/l Page No. 2//

Clause
No.
4.0 General Terms and Conditions

DESCRIPTION

The drawing should be prepared to proper scale in the form and shape in the terms
4.1 of detailing, conventions etc. as indicated in typical sample drawing furnished by
BHEL for guidance (Ref Annexure H & J)

All drawing should be prepared in contractor’s facility with AUTOCAD 2013 or above

4.2 :

versions.

It is the responsibility of the Contractor to collect all relevant input from DUCTs
43 /Engg, BHEL HPVP Vizag, design office and get any doubts clarified prior to taking

up the work. Any change in drawing size if felt necessary has to be approved by
DUCTs /Engg, BHEL HPVP Vizag.

It is the responsibility of the Vendor to understand the duct arrangement and detailing
4.4 practice of BHEL and use the input information effectively to convert them into output
detailed drawings in BHEL standard practice.

Preliminary drawings shall be submitted to BHEL for checking in check prints. After

4.5 getting the comments from BHEL the corrections are to be incorporated in the final
drawings.
46 Final drawings in AutoCAD and the corrected print for verification shall positively be

submitted to BHEL as per schedule specified on the basis of work.

Upon completion of Jobs all typical sample drawings and transmittal information,

4.7 . . .
which are provided for guidance shall be returned to BHEL
48 The contractor shall preserve the AutoCAD drawing files either on the hard disk of
' PC or on backup CDs till such time they get clearance from BHEL to erase them.
5.0 Qualifications/Technical requirements.

The bidder should have necessary experience of minimum 2years in preparing
manufacturing drawings for ducting systems of utility thermal power plants. Vendor
5.1 to produce sample of such outputs produced and necessary credentials like Order
placed & completed on the vendor, Agreement executed and other relevant details in
support of their experience in the technical bid.

Vendor should have experience in preparation of SCR (Selective Catalystic
5.2 Reduction) DUCT arrangement and SCR DUCT detail fabrication drawings. Vendor
should have domain knowledge in coal fired boiler DUCTING system.

Vendor preferably may have a Liaison officer representative with adequate technical
knowledge & Liaison office stationed preferable at Vizag to complete the work in time
5.3 and for effective co-ordination and clarification. Or, vendor may visit Engg Building/
BHEL, HPVP Vizag time to time to complete the work in time and for effective co-
ordination and clarification.

5.4 Knowledge of IS 800 standard codes are essential for duct detailing.
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ANNEXURE -1

Ref: OPS/OS/SC/2020-21/110/102 Date: 11.03.2021
/l Page No. 3//

Clause DESCRIPTION
No.

6.0 Infrastructure facilities:
' Vendor shall possess the following infrastructure:

6.1 Minimum 4 nos of PCs with Licensed version of AutoCAD package shall be available

6.2 An office with sufficient space to accommodate the above said PCs with telephone and
' email facilities

6.3 Minimum 4 drafting staff with one supervisor to guide and check all drawings shall be
' available.

6.4 A spot visit by a designated team from BHEL will assess the technical capabilities and
' requirement of the bidder as given in the technical requirements as per Annexure-A

7.0 Statutory requirements

Vendor shall confirm his compliance with all statutory requirements, rules, regulations,
7.1 notifications in relation to employment of his employees issued from time to time by the
concerned authorities.

Schedule of the job completion
8.0 Schedule of the job completion is to be strictly adhered to, any repeated failure in
meeting the schedule will result in termination of the contract.

Preparation of duct arrangement drawings

8.1 Scheduled No. of .days for completion — 15 days from the receipt of input
82 Preparation of duct detail drawings
' From the date of submission of Arrangement drawings — 15 days
83 When provided with the inputs for DUCTS, the detailed fabrication drawings shall be

submitted within maximum four (15) calendar days.

Once after getting the commented manufacturing drawings and associated BOM / GMS
8.4 (if any from BHEL), agency shall update all of it and resubmit to BHEL within maximum
for (07) calendar days.

Overall time schedule for completing the total scope shall not be more than 90

8.5 days.

9.0 Special Terms & Conditions

9.1 BHEL reserves the right to increase or decrease the tendered quantity

92 In all the matters of dispute the decision of the Additional GM/ Engg, BHEL HPVP Vizag
shall be final binding on the tenderer / contractor.

9.3 Rates quoted shall be FIRM throughout the period of the contract.

SIGNATURE OF TENDERER WITH SEAL
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ELECTRICALS LTD. It must not be used directly or indirectly in any

CAUTION : The information on this document is the property of BHARAT HEAVY
way detrimental to the interest of the company.
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2407.644
_2| | 1-48-012-U0026
07| TRANSITION DUCT—2 SSEELY 1
499.682
- 2—48-012—U0039
06| STRAIGHT DUCT-3 TRV 1
3511.292
- 2-48-012—-U0038
05| STRAIGHT DUCT-2 SRy 1
915.707
- 2—48-012—-U0037
04| BEND DUCT-2 SRy >
3978.704
- 2—48-012—-U0036
03| STRAIGHT DUCT—1 TSSEVELY :
997.895
- 2—48-012—-U0035
02| BEND DUCT-1 ASSEMBLY ;
462.304
01| TRANSITION DUCT—1| | 2—48-012-U0034
ASSEMBLY 1
2|2 MATL CODE |A[Z| UNIT wT
E[=| DESCRIPTION Bl DRAWING No No -2 9
5|E YAR| MATL sPEcN [C|s| QT
BILL OF MATERIALS S
g
o
S
=z
=
['4
2
REV NO.| BRIEF RECORD OF REVISIONS ppPD. | cHD. | APPD.
o . NANE DATE
oev7m  Bharat Heavy Electricals Ltd | o P.S.K 25.09.17
B#ﬂ UNIT: HEAVY PLATES & VESSELS PLANT o SANJEET 25.09.17
VISAKHAPATNAM - 530012 = P.K.S 25.00.17
DEPT
AL DM PROJECTION SCALE WEIGHT (Kg) REF TD ASSY / OLD DWG
cooE ARE N Wi *ET]@ N.T.S 13688.935
TITLE DRAWING NO : REV

COLD AIR DUCT FROM

FD FAN TO AIR PRE-HEATER

4—48-012-U0094

o

A4 SIZE




6 40 T abed

00y 08T'€ N 00000¥0TTOST | 2444544 ¢T-31vd 6€
00y 080°'S N 00006€E0TTOST ¥6¢XT¢ec 0T-31Vv1d 8¢
00’y LC'T N 00000¥0TTOST 0ZTX0cCT ¢1-31vd LE
00'¢ 90 N 00006€0TTOST 00TX06 0T-31V1d 9¢
00T 097’8 N 0000S¥OTTOST 0G2X00¢ G¢-31vd GE
00'T |000°TEL N 0000T¥OTTOST 00Z8X0TL 9T-31Vd e
00'c [000°8.¥ N 0000€¥OTTOST 00.8X0S€ 0c-31v1d €e
00'T [000°858 N 0000T¥OTTOST GC96X0TL 9T-31Vv1d €
00'c [ 000°T0S N 0000€¥OTTOST GCT6X0S€ 0c-31vd 0€
00'¢ 0€S'T N 00002S0059ST 09T 8X08X08VSI 6¢
00'¢ 06€'¢ N 00002S0059ST 0S¢ 8X08X08VSI 8¢
00'v 0€EL N 00000¥0TTOST 06EX0TC ¢1-41Vvd x4
00'8 [ 09€°0T N 0000E¥OTTOST 06E£X0SC 0c-31v1d 9¢
00T [ 06EVT N 00000¥0TTOST SE6X99T ¢1-41Vvd 14
00T [ 06EVT N 00000¥0TTOST SE6X99T ¢1-41Vvd e
00'v 08E'T N 00002S0059ST ST 8X08X08VSI €¢
00'T | 0T6'SS N 0000S¥OTTOST 04/X0.LE Gc-31vd [44
00'v | 098'Ge N 0000€¥OTTOST 0T/LXZEC 0c-31v1d %4
00'v | 0¢S'¢e N 0000€¥OTTOST 0T/.Xc0Z 0c-31vd 0¢
008 [ 0/6°¢T N 0000T¥OTTOST OTLXLVT 9T-31V1d 6T
00°CT | 0068 N 00006€0TTOST 0T/LX09T 0T-31Vv1d 8T
00'¢c 0986 N 0000T¥OTTOST 00E€XL9¢ 9T-31V1d LT
00’8 ove'9 N 0000T¥OTTOST LYEXO0ST 9T-31V1d 9T
00’8 0/E'T N 0000T¥OTTOST 0GTXS. 9T-31V1d ST
00'v o9v'v N 0000€VOTTOST 00E€X00T 0c-31vd |4’
00'8 [ 0SE€'8T N 0000€VOTTOST 80/.X99T 0c-31vd €T
00T [ 096°¢CT N 00000¥0TTOST 8X99T ¢1-41vd [4)
00T [ 096°¢T N 00000¥0TTOST 8X99T ¢1-41vd T
00'¢c 0EY'e N 0000S¥OTTOST 0GEX0S G¢-31vd 0T
00'v 00¢'S N 0000.¥0TTOST CSTXCST ¢e-31vd 6
00T | OVT'L6 N 0000S¥0TTOST 006X0SS G¢-31vd 8
00y 08T€ N 00000¥0TTOST T12ZXT1ce ¢1-31vd L
00y 080°'S N 00006€0TTOST ¥6ZX1¢c 0T-31Vv1d 9
00y 02T N 00000¥0TTOST 0ZTX0CT ¢T-31vd S
00°¢ 0090 N 00006€0TTOST 00TX06 0T-31Vv1d ¥
00T 09T'8 N 0000S¥0TTOST 0G2X00¢ G¢-31vd €
00T |000°TEL N 0000TY0TTOST 0028X0T.L 9T-31Vd [4
00°¢ 0008y N 0000€Y0TTOST 0048X0S€ 0¢-31vd T
d 00T 2-0S1'T-0S1 9900N-0TT-5€-0 0
0343 [vACHdaY [LIINVN{LHOIFM |LINN|LSVYO |ANING [d31S3L1VY | O3dSW Ele[e )] ¢0s3ad 10s3d ONYVA |ON A3 ONSddd ‘'ON WALl
A-FINXINNY




6 40 ¢ abed

T 96'CT N 00000%70TTOST 7¥8X991 ¢T-31V1d [4"

T 96'CT N 00000t0TTOST Y¥8X991 CT-31V1d 1T

00'¢ 0EY’E N 0000S¥OTTOST 0GEX0S G¢-31vd 0T

00’y 002'S N 00004¥0TTOST C¢STXCST ¢e-31vd 6

00T | OVT'L6 N 0000S¥OTTOST 006X0SS G¢-31vd 8

00'S 08T'€ N 00000¥0TTOST 12¢XTcc ¢1-41Vvd L

00'S 080'S N 00006€0TTOST ¥6ZXT¢2c 0T-31Vv1d 9

00'v 0/2'T N 00000¥0TTOST 0ZTX0cZT ¢1-41Vvd S

00'¢ 0090 N 00006€0TTOST 00TX06 0T-31Vv1d 14

00T 09T'8 N 0000S¥OTTOST 0G2X00¢ Gc-31vd €

00T [000°TEL N 0000T¥OTTOST 00Z8X0T.L 9T-31Vv1d [4

00'c [000°8.¥ N 0000€¥OTTOST 00.8X0S€ 0c-31v1d T

d 00T ¥-0S1'€-0S71 /900N-0TT-S€-0 0
d 00T 2-0ST1'T7-0S1 9900N-0TT-S€-0 T-
00'T [000°858 N 0000T¥OTTOST GC96X0TL 9T-31V1d €9

00'c [ 000°T0S N 0000€¥OTTOST GCT6X0S€ 0c-31vd 29

00'¢ 0€S'T N 00002S0059ST 09T 8X08X08VSI 19

00'¢c 06€'¢ N 00002S0059ST 0S¢ 8X08X08VSI 09

00'v 0€EL N 00000¥0TTOST 06EX0TC ¢1-41vd 65

00'8 [ 09€°0T N 0000E¥OTTOST 06EX0SC 0c-31vd 85

00T [ 06EVT N 00000¥0TTOST SE6X99T ¢1-41vd LS

00T [ 06EVT N 00000¥0TTOST SE6X99T ¢1-41vd 99

00'v 08E'T N 00002S0059ST ST 8X08X08VSI GG

00'T | 0T6'SS N 0000S¥OTTOST 0L/X0.LE G¢-31vd 7S

00'v | 098'Ge N 0000€VOTTOST 0T/LXZEC 0c-31vd €g

00'v | 0¢S'¢e N 0000€VOTTOST 0T/.Xc0Z 0c-31vd [4°]

008 [ 0/6°¢T N 0000T¥OTTOST OTLXLVT 9T-31V1d TS

00°¢T | 0068 N 00006€0TTOST 0T/X09T 0T-31Vv1d 0S

00'¢c 0986 N 0000T¥OTTOST 00E€XL9¢ 9T-31V1d 617

00’8 ore9 N 0000TY0TTOST LyEX0ST 9T-31Vvd (514

00'8 08T N 0000TY0TTOST 0STXS. 9T-31Vv1d Ly

00y 09r'v N 0000€Y0TTOST 00EX00T 0¢-31vd o

008 | 0s€8T N 0000€Y0TTOST 80/.X99T 0¢-31vd 14

00T | 096¢T N 00000¥0TTOST P¥8X99T ¢1-31vd 144

00T | 096¢T N 00000¥0TTOST P¥8X99T ¢1-31vd (94

00°¢ 0EY'E N 0000S¥0TTOST 0SEX0S G¢-31vd [44

00y 00¢'S N 0000.¥0TTOST ¢GTXCST ¢€-31vd v

00T | OVT'L6 N 0000S¥0TTOST 006X0SS G¢-31vd ov

0343 [vACHdaY [LIINVN{LHOIFM |LINN|LSVYO |ANING [d31S3L1VY | O3dSW Ele[e )] ¢0s3ad 10s3d ONYVA |ON A3 ONSddd ‘'ON WALl
A-FINXINNY




6 40 ¢ abed

T 9911 N 00000t0TTOST Tr6X891 CT-31V1d 14
9 6 N 00006€0TTOST 8T/LX09T 0T-3LV1d 14
[4 Ev'e N 0000SY0TTOST 0SEX0S S¢-31vid 144
v [4) N 00004¥70TTOST C¢STXCST C¢€-31V1d 1314
T v1i'L6 N 0000SY0TTOST 006X05S S¢-31vid (44
[4 8T'¢ N 0000070TTOST 13994744 C1-31v1d 14%
[4 80°9 N 00006€0TTOST V6CXTlC 0T-31V1d ov
14 LTT N 0000070TTOST 0CTX0CT C1-31v1d 6€
[4 90 N 00006€0TTOST 00TX06 0T-31V1d 8¢
T 91'8 N 0000S¥0TTOST 05¢X00¢ S¢-3Lvid LE
T T€L N 0000TYOTTOST 00¢8X0TL 9T-31V1d 9¢
[4 8Ly N 0000€¥0TTOST 00/8X0S€ 0¢-31Vv1d S€
[4 €T N 000025005941 0971 8X08X08VSI €€
T 858 N 0000T¥OTTOST SC96X0TL 91-11V1d [43
[4 T0S N 0000€VOTTOST SCT6X0SE 0¢-31v1d T€
T 899 N 0000S¥0TTOST 0¢6X0LE S¢-31V1d 0€
[4 FERY N 00000t70TTOST 0SZX09T C¢T-31V1d 6¢
[4 6€'C N 0000¢S00594T 0S¢ 8X08X08VSI 8¢
[4 6€°C N 000025005941 0S¢ 8X08X08VSI LT
14 €€'L N 0000070TTOST 06€EX0TC C1-31v1d 9¢
8 9€0T N 0000€VOTTOST 06€EX0S¢C 0¢-31v1d S¢
T 6EVT N 0000070TTOST SE6X99T C1-31v1d 1£4
T 6EVT N 00000t70TTOST SE6X99T C¢T-31V1d €¢
[4 8€'T N 0000¢S00594T 14 8X08X08VSI [44
14 98'S¢ N 0000€VOTTOST O0TLXCETC 0¢-31v1d | X4
14 [4°K44 N 0000€¥0TTOST 0T/X20t 0¢-31v1d 0¢
8 L6°CT N 0000T¥OTTOST OTLXLYT 9T-31V1d 6T
1 68 N 00006€0TTOST 0T/ZX09T 0T-31vV1d 8T
[4 986 N 0000T¥OTTOST 00€XL9C 9T-31V1d LT
8 €9 N 0000TYOTTOST LYEXOST 9T-31V1d 9T
8 LE'T N 0000T¥OTTOST 0STXSL 9T-31V1d ST
14 v’y N 0000€VOTTOST 00€X00T 0¢-31v1id 14"
8 SE'8T N 0000€VOTTOST 80/4X99T 0¢-31vV1d €T
0343 [vACHdaY [LIINVN{LHOIFM |LINN|LSVYO |ANING [d31S3L1VY | O3dSW 3A00N ¢J0s3d 10s3d ONYVA |ON A3 ON9ddd ‘'ON N3LI
A-FINXINNY




6 10 ¥ abed

14 LTT N 00000t0TTOST 0CTX0CT CT-31V1d S
[4 9'0 N 00006€0TTOST 00TX06 0T-3LV1d 14
T 91'8 N 0000SY0TTOST 0S¢ZX00¢ S¢-31vid €
T 7SS N 00000%70TTOST 00¢8X8TL C1-31V1d 4
[4 8¢ N 0000TYOTTOST 00/£8X0S€E 9T-31V1d T
00T 9-0S1'G-0S1 8900N-0TT-S€-0 0
00T ¥-0S71'€-0S71 /900N-0TT-S€-0 T-
T 859 N 0000070TTOST §796X9¢L C1-31V1d [44
[4 1oV N 0000TYOTTOST SCT6X0SE 9T-31V1d TL
T 99'S N 0000TTO0S94T 6CC SCXEETXEOCAN 0L
[4 6€°C N 000025005941 0S¢ 8X08X08VSI 69
[4 €9'T N 0000¢S00594T 091 8X08X08VSI 89
[4 6€°C N 000025005941 0S¢ 8X08X08VSI L9
14 €€'L N 0000070TTOST 06€EX0TC C1-31v1d 99
8 9€0T N 0000€VOTTOST 06€EX0S¢C 0¢-31v1d 99
[4 8€'T N 0000¢S00594T 14 8X08X08VSI 9
T 16°9S N 0000S0TTOST 0LLX0LE S¢-31vVid €9
[4 ST'9¢ N 0000€¥0TTOST 8T/XCET 0¢-31Vv1d 9
[4 98'S¢ N 0000€VOTTOST 0TLXCETC 0¢-31v1d 19
[4 (444 N 0000€¥0TTOST 0T/X20¢ 0¢-31Vv1d 09
[4 LLTC N 0000€VOTTOST 8T/XC0¢C 0¢-31v1d 6§
14 L6'CT N 0000T¥OTTOST OT/LXLYT 9T-11V1d 89
14 €€l N 0000TYOTTOST 8TLX61T 9T-31V1d LS
9 68 N 00006€0TTOST 0T/ZX09T 0T-31V1d 9§
[4 986 N 0000TYOTTOST 00€XL9¢C 9T-31V1d SS
8 €9 N 0000T¥0OTTOST LVEX0ST 91-11V1d 14
8 LE'T N 0000T¥OTTOST 0STXSL 9T-31V1d €9
14 v’y N 0000€VOTTOST 00€X00T 0¢-31v1id [4°]
1 SE'8T N 0000€VOTTOST 80/4X99T 0¢-31vV1d 1§
T 96°CT N 00000t0TTOST YP8X991 C1-31V1d 0§
T 96°'CT N 00000t70TTOST Y¥8X991 C¢T-31V1d 6v
14 6481 N 0000€VOTTOST 9T/X891 0¢-31v1id 514
T 9911 N 00000t70TTOST Tr6X89T C¢T-31V1d Ly
0343 [vACHdaY [LIINVN{LHOIFM |LINN|LSVYO |ANING [d31S3L1VY | O3dSW 3A00N ¢J0s3d 10s3d ONYVA |ON A3 ON9ddd ‘'ON N3LI
A-FINXINNY




6 40 G abed

00¢ 0EY’'e N 0000SPOTTOST 0SEX0S G¢-31vd v
00y 08T°€ N 00000¥0TTOST T2eX1ec ¢T-31vd [44
00y 080°'S N 00006€0TTOST ¥6¢XT¢ec 0T-31Vv1d v
00°¢ 0090 N 00006€0TTOST 00TX06 0T-31Vv1d ov
00T 09T'8 N 0000SPOTTOST 0G¢X00¢ G¢-31vd 6€
00°¢ orT'T N 00006€0TTOST LLTXV8 0T-31Vv1d 8¢
00'T | 000°0cL N 0000T¥OTTOST 002¢8X00L 9T-31V1d LE
00°¢ | 000265 N 0000SPOTTOST 00/8X0S€ G¢-31vd 9¢
00°'T | 000059 N 00000¥0TTOST GC96X8TL ¢T-31vd 123
00°¢ | 0o0’TOV N 0000T¥OTTOST GCT6X0SE 9T-31V1d €¢
00T 0EY’e N 00006€0TTOST 8¢X6c¢ 0T-31Vv1d [43
00'T | 00899 N 0000SPOTTOST 026X0.E G¢-31vd %>
00°¢ 0v6'6 N 0000T¥OTTOST 00EX69¢ 9T-31V1d 0¢
008 0T¥'9 N 0000T¥OTTOST TSEX0ST 9T-31V1d 6¢
00y 04S°€ N 0000T¥OTTOST 00E€X00T 9T-31V1d 8¢
00T | 0ECET N 00000¥0TTOST TS8X89T ¢T-31vd LC
00T | 0ECET N 00000¥0TTOST TS8X89T ¢T-31vd 9¢
00°¢ 059°¢€ N 00000¥0TTOST 0GZX09T ¢T-31vd S¢
00°¢ 0€S'T N 00002S0059S5T 09T 8X08X08VSI e
00°¢ 06€°¢ N 00002S0059S5T 0S¢ 8X08X08VSI €¢
00°¢ 0ee’L N 00000¥0TTOST 06EX0TC ¢T-31vd [44
00v | 09€0T N 0000€VOTTOST 06EX0S¢ 0c-31vd |14
00°¢ 08€'T N 00002S0059S5T 14" 8X08X08VSI 0¢
00v | 0ST'9¢ N 0000€VOTTOST 8T/X¢EC 0c-31v1d 6T
00v | 0LL°¢C¢C N 0000€VOTTOST 8T/X<20¢ 0c-31v1d 8T
00'8 | 00EET N 0000T¥OTTOST 8T/X6VT 9T-31V1d LT
00°¢ 000°¢ N 00002S0059S5T 0T¢ 8X08X08VSI 9T
008 0LET N 0000T¥OTTOST 0GTXS.L 9T-31V1d ST
00'8 | 064°8T N 0000€VOTTOST 9T/X89T 0c-31vd VT
00T | 099VT N 00000¥0TTOST Tr6X891 ¢T-31v1d €T
T 9911 N 00000t70TTOST Tr6X89T C¢T-31V1d 4"
1 6 N 00006€0TTOST 8T/X09T 0T-31vV1d 1T
[4 EV'E N 0000S0TTOST 0SEX0S S¢-31V1d 0T
14 S N 00004v0TTOST CSTXCST CE-31Vd 6
T v1'L6 N 0000S0TTOST 006X05S S¢-31V1d 8
S 8Tt N 00000t0TTOST TCIXTCC C1-31V1d L
S 80°S N 00006€0TTOST V6CXTlC 0T-3LV1d 9
0343 [vACHdaY [LIINVN{LHOIFM |LINN|LSVYO |ANING [d31S3L1VY | O3dSW 3A00N ¢J0s3d 10s3d ONYVA |ON A3 ON9ddd ‘'ON N3LI
A-FINXINNY




6 40 9 abed

00'S 080°'S N 00006€E0TTOST ¥6¢XT¢ec 0T-31Vv1d 9
00y 02T N 00000¥0TTOST 0ZTX0cCT ¢T-31vd S
00'¢ 0090 N 00006€E0TTOST 00TX06 0T-31Vv1d 14
00T 097’8 N 0000S¥OTTOST 0G2X00¢ G¢-31vd €
00'T |000°TEL N 0000T¥OTTOST 00Z8X0T.L 9T-31Vd [4
00°¢ | 000°'8Lv N 0000€YOTTOST 0048X0S€ 0c-31vd T
d 00T 8-0S1°2-0S1 6900N-0TT-S€-0 0
d 00T 9-0S71'6-0S1 8900N-0TT-S€-0 T-
00'T [ 00T'0S N 0000S¥OTTOST 069X0.LE G¢-31vd | ZA
00'T [ 0860C N 0000TTO0S9ST 618 GZXEETXEOZAN €L
00'T [000°918 N 0000T¥OTTOST G296X00L 9T-31V1d cL
00'¢ [000929 N 0000S¥OTTOST GCT6X0S€ Gc-31vd TL
00T | OVT'L6 N 0000S¥OTTOST 006X0SS Gc-31vd 0L
00'v 086t N 0000.¥0TTOST 8V TX8r1 ¢e-31vd 69
00’y 06T'T N 00000¥0TTOST 9TTXITT ¢1-41Vvd 89
00'v 0280 N 00006€0TTOST 0TZX0S 0T-31Vv1d L9
00'Cc [ 09¢'8T N 0000€¥OTTOST 00/4XL9T 0c-31vd 99
00T [ 0/99S N 0000S¥OTTOST GZ8X0SE Gc-31vd S9
00'v 018’8 N 00000¥0TTOST S9¥X0TZ ¢1-41vd 79
00'8 [ 00EET N 0000€VOTTOST G9¥X0SG2 0c-31vd €9
00'c [ 08€0T N 00007€0059ST viy 00CONSI 29
00T [ 0€8¢T N 00000¥0TTOST 9E8X99T ¢1-41vd 19
00T [ 0€8¢CT N 00000¥0TTOST 9E8X99T ¢1-41vd 09
00CT | 0428 N 00006€0TTOST 00/4X09T 0T-31Vv1d 65
00'v | 09v'8€ N 0000€VOTTOST 00/.X0S€E 0c-31vd 85
00y [ 064°¢CT N 0000T¥OTTOST 00LXLPT 9T-31V1d JAS]
00'¢ [ 00S'Se N 0000€VOTTOST 00.XcEC 0c-31vd 99
00'Cc | 00c'¢ce N 0000E¥OTTOST 004Xc0¢ 0c-31vd GG
00'v [ 064°¢CT N 0000T¥OTTOST 00LXLPT 9T-31V1d 7S
00T oveE'T N 00002S0059ST ovT 8X08X08VSI €g
00y 08E'T N 0000250059ST ST 8X08X08VSI [4°]
00'8 0TT9 N 0000TY0TTOST GEEX0ST 9T-31Vvd TS
00'v 4WA N 0000.¥0TTOST 00EX00T ¢€-31vd 09
00'8 | 060°8T N 0000€V0OTTOST 869X99T 0¢-31vd 6v
00°¢ | 0s€sT N 00000¥0TTOST 966X99T ¢1-31vd 1514
00°¢ 000°¢ N 00002S0059S5T 0T¢ 8X08X08VSI Ly
00°¢ 0986 N 0000TY0TTOST 00€X19¢ 9T-31Vd 14
00'8 08T N 0000TY0TTOST 0STXS. 9T-31Vv1d 14
00°¢ ovev N 00000¥0TTOST €L2XS9T ¢1-31vd 144
0343 [vACHdaY [LIINVN{LHOIFM |LINN|LSVYO |ANING [d31S3L1VY | O3dSW Ele[e )] ¢0s3ad 10s3d ONYVA |ON A3 ONSddd ‘'ON WALl
A-FINXINNY




6 40 , abed

00'¢ 0090 N 00006€E0TTOST 00TX06 0T-31Vv1d 14
00T 09T'8 N 0000S¥OTTOST 0G2X00¢ G¢-31vd 14
00'T | 000904 N 0000T¥OTTOST 0028X989 9T-31V1d 144
00°¢ | 00094 N 00004¥0TTOST 0048X0S€ ¢e-31vd (94
00T 067’8 N 0000TS00S9ST 99€T 9XGLXSLVSI v
00T 067’8 N 0000TS00S9ST 99€T 9XGLXSLVSI o
00'¢ 00c'¢ N 00002S0059ST 0€C 8X08X08VSI 6€
00'T | 0T6'SS N 0000S¥OTTOST 04/X0.LE Gc-31vd 8¢
00'Cc | 006°€C N 00007€0059ST T60T 00ZONSI LE
00'T [000°0S9 N 00000¥0TTOST GC96X8TL ¢1-41Vvd 9¢€
00'c _[o000°TOV N 0000T¥OTTOST GCT6X0S€ 9T-31V1d GE
00'v 0T.'0 N 00006€0TTOST 08TX0S 0T-31Vv1d e
00'¢ 000°¢ N 00002S0059ST 0T¢ 8X08X08VSI €e
00'T | 0ST'9¢C N 0000€¥OTTOST 8T/XCEC 0c-31v1d [43
00T [ 098'Ge N 0000€¥OTTOST 0T/LXZEC 0c-31vd €
00'€ [ 0¢S¢e N 0000€¥OTTOST 0T/.Xc0Z 0c-31vd 0€
00'€ | 0/2°¢c N 0000€¥OTTOST 8T/X20¢Z 0c-31vd 6¢
00v | 0/6CT N 0000T¥OTTOST OTLXLYT 9T-31Vv1d 8¢
00y [ 00E'ET N 0000T¥OTTOST 8T.X6VT 9T-31V1d LC
00'9 006'8 N 00006€0TTOST 0T/LX09T 0T-31Vv1d 9¢
00'c [ 0gC'8T N 00008EVYTTOST 9T6X0T<Z ¢1-41vd 14
00'v | 0.E°TE N 00000¥¥TTOST 9T6X05Z 0c-31vd e
00'¢c 0986 N 0000T¥OTTOST 00E€XL9¢ 9T-31V1d [ X4
00’8 ove'9 N 0000T¥OTTOST LYEXO0ST 9T-31V1d [44
00’8 0/E'T N 0000T¥OTTOST 0GTXS. 9T-31V1d |14
00’y 09r'v N 0000€VOTTOST 00E€X00T 0c-31vd 0¢
00'v [ 0SE'8T N 0000€VOTTOST 80/.X99T 0c-31vd 6T
00T [ 096°¢T N 00000¥0TTOST 8X99T ¢1-41vd 8T
00T [ 096°¢CT N 00000¥0TTOST 8X99T ¢1-41vd LT
00y [ 064°8T N 0000€¥OTTOST 9T/X89T 0c-31vd 9T
00T | 099VT N 00000¥0TTOST Tv6X891 ¢1-31vd ST
00T | 099VT N 00000¥0TTOST Tv6X891 ¢1-31vd T
00T ove'v N 00000¥0TTOST €L2XS9T ¢T-31vd €T
00T 090°T N 00006€0TTOST 08TXS. 0T-31Vv1d [4)
009 0006 N 00006€0TTOST 8T/X09T 0T-31Vv1d T
00°¢ 0EY'E N 0000S¥0TTOST 0SEX0S G¢-31vd 0T
00y 00¢'S N 0000.¥0TTOST ¢GTXCST ¢€-31vd 6
00T | OVT'L6 N 0000S¥0TTOST 006X0SS G¢-31vd 8
00°S 08T€ N 00000¥0TTOST T12ZXT1ce ¢1-31vd L
0343 [vACHdaY [LIINVN{LHOIFM |LINN|LSVYO |ANING [d31S3L1VY | O3dSW Ele[e )] ¢0s3ad 10s3d ONYVA |ON A3 ONSddd ‘'ON WALl
A-FINXINNY




6 40 g abed

00¢ | OvT'ST N 00007€0059ST 00°'T69 00ZONSI S8
00'T | 000'S.L N 0000T¥OTTOST GZ88X00L 9T-31V1d 78
00'¢ | 000°'TLS N 0000S¥OTTOST GCEBX0SE G¢-31vd €8
00T | OVT'L6 N 0000S¥OTTOST 006X0SS G¢-31vd Z8
00’y 086t N 00004¥0TTOST 8YTX8r1 ¢e-31vd 18
00’y 06T'T N 00000¥0TTOST 9TTX9TT ¢T-31vd 08
00'9 0/.'8 N 00006€0TTOST 00/4X09T 0T-31Vv1d 61
00'Cc [ 00L°/LE N 0000€¥OTTOST 989X0SE 0c-31v1d 8L
00'Cc [ 09v'8E N 0000€¥OTTOST 004X0S€E 0c-31vd LL
00'Cc [ ogs¢eT N 0000T¥OTTOST 989XLYT 9T-31V1d 9L
00'Cc [ 06L°¢CT N 0000T¥OTTOST 00LXLPT 9T-31V1d <7A
00T [ 00S'Se N 0000€¥OTTOST 004XcEC 0c-31vd |22
00T [ 00c'¢e N 0000€¥OTTOST 004Xc0¢ 0c-31v1d €L
00T [ 092°T¢ N 0000€¥OTTOST 989X20¢Z 0c-31v1d [4A
00T [ 066'¥C N 0000€¥OTTOST 989X¢CEC 0c-31vd 1L
00'Cc [ 06L°¢CT N 0000T¥OTTOST 00LXLPT 9T-31V1d 0L
00'Cc [ ogseT N 0000T¥OTTOST 989XLYT 9T-31Vv1d 69
00T ove'T N 00002S0059ST 04 8X08X08VSI 89
00'¢c 08E'T N 00002S0059ST ST 8X08X08VSI L9
00'T | 0T6'SS N 0000S¥OTTOST 0L/X0.LE G¢-31vd 99
00'9 009'8 N 00006€0TTOST 989X09T 0T-31Vv1d S9
00’8 0TT'9 N 0000T¥OTTOST SEEX0ST 9T-31V1d 79
00’y orT'L N 0000.¥0TTOST 00E€X00T ¢e-31vd €9
00V | 0ELLT N 0000€¥OTTOST 789X99T 0c-31vd 29
00T [ 0S9¢T N 00000¥0TTOST 7Z8X99T ¢1-41vd 19
00'T | 059°¢T N 00000¥0TTOST 7Z8X99T ¢1-41vd 09
00'v [ 060°8T N 0000€VOTTOST 869X99T 0c-31vd 65
00'Cc [ 0sE'ST N 00000¥0TTOST 966X99T ¢1-41vd 85
00'v 0T.'0 N 00006€0TTOST 08TX0S 0T-31Vv1d JAS]
00'v [ 0€C'8T N 00008EVYTTOST 9T6X0T<Z ¢1-41vd 99
008 | 0/ETE N 000007V¥TTOST 9T6X052 0¢-31vd 1]
00°¢ 0986 N 0000TY0TTOST 00€X19¢ 9T-31Vvd 7S
00'8 08T N 0000TY0TTOST 0STXS. 9T-31Vd €9
00T 090°T N 00006€0TTOST 08TXS. 0T-31Vv1d [4°]
00T 09.°€ N 0000TS00S9ST 699 9XSGLXSLVSI TS
00T 09.°€ N 0000TS00S9ST 699 9XSGLXSLVSI 09
00°¢ 0EY'E N 0000S¥0TTOST 0SEX0S G¢-31vd 61
00y 08T€ N 00000¥0TTOST T12ZXT1ce ¢1-31vd 1514
00y 080°'S N 00006€0TTOST ¥6ZX1¢c 0T-31Vv1d Ly
0343 [vACHdaY [LIINVN{LHOIFM |LINN|LSVYO |ANING [d31S3L1VY | O3dSW Ele[e )] ¢0s3ad 10s3d ONYVA |ON A3 ONSddd ‘'ON WALl
A-FINXINNY




6 10 6 abed

a 00T NOILO3d3 ANV NOILONAOdd 404 S310N 1 € T0O00N-0T8-5€-¢ 4
a 00T STIV13d A4VvANVYLS INVYd INJWOW 9] S 0TOON-0TT-SE-T 4
a 00T SANIT3IAIND NOILONAOHd 6T00N-0TT-SE-T 4
a 00T SV3IEG ANV SNANNTOD NIVIN 9SHH 40 VO T900N-0TT-5€-0 4
d 00T 8-0S71',-0S1 6900N-0TT-5€-0 T-
00'T | 08F°0T N 0000TTO0S9ST 00'vey GZXEETXENZAN 98

0343 [vACHdaY [LIINVN{LHOIFM |LINN|LSVYO |ANING [d31S3L1VY | O3dSW Ele[e )] ¢0s3ad 10s3d ONYVA |ON A3 ON9ddd ‘'ON N3LI

A-FJHNXINNY




Ref: OPS/0OS/SC/2020-21/110/102, Date: 11.03.2021 ANNEXURE - Il
BHARAT HEAVY ELECTRICALS LIMITED
Heavy Plates & Vessels Plant, Visakhapatnam
GENERAL CONDITIONS OF CONTRACT (Works / Services) ‘ PAGE 1 OF 24

TABLE OF CONTENTS

1. CHAPTER-1: GENERAL INSTRUCTIONS TO TENDERERS

1.1. DESPATCH INSTRUCTIONS

1.2. SUBMISSION OF TENDERS

1.3. LANGUAGE

1.4. PRICE DISCREPANCY

1.5. QUALIFICATION OF TENDERERS

1.6. EVALUATION OF BIDS

1.7. DATA TO BE ENCLOSED

1.8. AUTHORISATION AND ATTESTATION

1.9. EARNEST MONEY DEPOSIT

1.10. SECURITY DEPOSIT

1.11. RETURN OF SECURITY DEPOSIT

112, BANK GUARANTEE

1.13. VALIDITY OF OFFER

1.14. EXECUTION OF CONTRACT AGREEMENT

1.15. REJECTION OF TENDER AND OTHER CONDITIONS
1.16. EMD EXEMPTION FOR MSME VENDORS

1.17. FRAUD PREVENTION POLICY

2. CHAPTER-2
21. DEFINITIONS
2.2, HEADING OF THE CONDITIONS
23. CONTRACT DOCUMENTS
24, WORKS TO BE CARRIED OUT
2.5. DEVIATIONS
2.6. TIME
2.7. STORE AND MATERIALS
2.8. DELAY AND TIME EXTENSION
29. PATENT RIGHTS

2.10. TAXES AND DUTIES

2.11. ROYALTIES

212 PLANT

2.13. ASSIGNMENT OR TRANSFER OF CONTRACT
214, LAWS GOVERNING THE CONTRACT

2.15. COMPLIANCE TO REGULATION AND BYE LAWS
2.16. ORDERS UNDER THE CONTRACT

217. ADMISSION TO THE SITE:

2.18. CONTRACTORS SUPERVISORS

2.19. LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR
2.20. ACCOMMODATION FOR LABOUR

2.21. ANTI MALARIAL PRECAUTION

2.22, CONSERVANCY

2.23. NUISANCE:




Ref: OPS/OS/SC/2020-21/110/102, Date: 11.03.2021 ANNEXURE - lI

BHARAT HEAVY ELECTRICALS LIMITED
Heavy Plates & Vessels Plant, Visakhapatnam

GENERAL CONDITIONS OF CONTRACT (Works / Services) PAGE 2 OF 24

2.24, WATER & ELECTRICITY

2.25. TEMPORARY WORKSHOPS STORES etc.

2.26. STORES AND MATERIALS ON SITE

2.27. TOOLS AND PLANTS ON SITE

2.28. STATEMENT OF HIRE CHARGES

2.29. PRECAUTIONS AGAINST RISK

2.30. NOTICES AND FEES

2.31. SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS

2.32. SITE DRAINAGE

2.33. EXCAVATION RELICS etc.

2.34, FOUNDATIONS:

2.35. COVERING OF WORK

2.36. APPROVAL OF WORKS BY STAGES:

2.37. EXECUTION OF WORK

2.38. RESPONSIBILITY FOR BUILDINGS

2.39. INSPECTION OF WORKS

2.40. DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS

2.41. COMPLETION

2.42. COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY

2.43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS

2.44, CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR
SUBLETTING OF CONTRACT

2.45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'S DEFAULT

2.46. TERMINATION OF CONTRACT DUE TO DEATH

247. SPECIAL POWERS OF TERMINATION

2.48. FAIR WAGE

3. CHAPTER-IIl- VALUATION AND PAYMENT

3.1. RECORDS AND MEASUREMENTS

3.2. FINAL BILLS

3.3. PAYMENTS OF BILLS

34. RECOVERY FROM THE CONTRACTOR

3.5. POST TECHNICAL AUDIT OF WORK & BILLS

3.6. REFUND OF SECURITY DEPOSIT

3.7. ARBITRATION

3.8. IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT

3.9. SAFETY AND SECURITY



Ref: OPS/OS/SC/2020-21/110/102, Date: 11.03.2021 ANNEXURE - lI

BHARAT HEAVY ELECTRICALS LIMITED
Heavy Plates & Vessels Plant, Visakhapatnam

GENERAL CONDITIONS OF CONTRACT (Works / Services) ‘ PAGE 3 OF 24

1.1,
)

i)

1.2,
1.2.1
1.2.2

1.2.3

1.24

1.25

1.3.
1.3.1

1.3.2

1.4
1.4.1

CHAPTER -1

GENERAL INSTRUCTION TO TENDERERS

DESPATCH_INSTRUCTION:

The General Conditions of Contract form part of the Tender specifications. All pages of the tender documents shall
be duly signed, stamped and submitted along with the offer in token of complete acceptance thereof. The
information furnished shall be complete by itself. The tenderer is required to furnish all the details and other documents
as required in the following pages.

Tenderers are advised to study all the tender documents carefully. Any submission of tender by the tenderer shall be
deemed to have been done after careful study and examination of the tender documents and with the full understanding
of the implications thereof. Should the tenderers have any doubt about the meaning of any portion of the Tender
Specification or find discrepancies or omissions in the drawings or the tender documents issued are incomplete or shalll
require clarification on any of the technical aspect, the scope of work etc., they shall at once, contact the authority
inviting the tender well in time (so as not to affect last date of submission) for clarification before the submission of the
tender. Tenderer’s request for clarifications shall be with reference to Sections and Clause numbers given in the tender
documents. The specifications and terms and conditions shall be deemed to have been accepted by the tenderer in his
offer. Non compliance with any of the requirements and instructions of the tender enquiry may result in the rejection of
the tender.

Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall be issued as
part of the Tender documents and shall be returned by the bidder along with Techno-commercial bid duly filled, signed
and stamped by the authorized signatory who signs the bid. Only those vendors / bidders who have entered into such
an IP with BHEL shall be considered qualified to participate in the bidding. Entering into this pact shall be a preliminary
qualification

SUBMISSION OF TENDERS:

The tenderers must submit their tenders as per instructions in the NIT

nees. Offers received by

Eax/Email/tnternet shall be considered as per terms of NIT.
Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the NIT, in the
presence of such of those tenderers or their authorised representatives who may be present

Tenderers whose bids are found techno commercially qualified shall be informed the date and time of opening of the
Price Bids and such Tenderers may depute their representatives to witness the opening of the price bids. BHEL's
decision in this regard shall be final and binding.

Before submission of Offer, the tenderers are advised to inspect the site of work and the environments and be well
acquainted with the actual working and other prevalent conditions, facilities available, position of material and labour,
means of transport and access to Site, accommodation, etc. No claim will be entertained later on the grounds of lack of
knowledge of any of these conditions.

LANGUAGE:

The tenderer shall quote the rates in English language and international numerals. These rates shall be entered in
figures as well as in words.  For the purpose of the tenders, the metric system of units shall be used.

All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not permitted and may
render such tenders liable for rejection. All cancellations and insertions shall be duly attested by the tenderer.

PRICE DISCREPANCY:

Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse Auction, if

there are differences between the rates given by the tenderer in words and figures or in amount worked out by him, the
following procedure for evaluation and award shall be followed:

When there is a difference between the rates in figures and in words, the rates which corresponds to the amounts
worked out by the contractor, shall be taken as correct

When the amount of an item is not worked out by the contractor or it does not correspond with the rate written either in
figure or in words, then the rate quoted by the contractor in words shall be taken as correct

When the rate quoted by the contractor in figures and words tallies but the amount is not worked out correctly, the rate
quoted by the contractor shall be taken as correct and not the amount.
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vi)

In case of lump sum price, if there is any difference between the amount in figures and in words, the amount quoted by
the bidder in words shall be taken as correct.

In case of omission in quoting any rate for one or more items, the evaluation shall be done considering the highest
quoted rate obtained against the respective items by other tenderers for the subject tender. If the tenderer becomes L-
1, the notional rates for the omission items shall be the lowest rates quoted for the respective items by the other
tenderers against the respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’
shall be arrived at. However, the overall price remaining the same as quoted originally, the rates for all the items in the
‘Total quoted price (loaded for omissions)’ shall be reduced item wise in proportion to the ratio of ‘Original’ total price
and the ‘Total quoted price (loaded for omissions)”.

The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with i’ to ‘iv’ above.

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work as per overall

1.5.

price offered by him during the Reverse Auction process. In case of omission of rates, the procedure shall be as per
‘Guidelines for Reverse Auction’. Guidelines for Reverse Auction is available on www.bhel.com

QUALIFICATION OF TENDERERS:

Only tenderers who have previous experience in the work of the nature and description detailed in the Notice Inviting
Tender and/or tender specification are expected to quote for this work duly detailing their experience along with offer.
Offers from tenderers who do not have proven and established experience in the field shall not be considered

Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not be
considered.

Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of India shall not
be considered.

EVALUATION OF BIDS:

Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-Qualification

criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted along with the
offer

In case the same qualifying experience is claimed by more than one agency, then the agency who has executed the
work as per documentary evidence submitted shall only be qualified. Scope of qualifying work should be totally with
the agency who has executed and in case it is only labour + consumables without T&P, then the responsibility of
execution is assigned to the first agency and not to the agency who has executed only as labour supply contractor.
Further, BHEL reserves the right to ask for further proofs including submission of TDS certificates for the said job

In case the qualifying experience is claimed by private organizations based on Work Order and completion certificates
from another private organization, BHEL reserves the right to ask for further proofs including submission of TDS
certificates for the said job

Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender

Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or through
electronic Reverse Auction, at the discretion of BHEL

Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the un-opened
bids (including price bids) shall be returned to respective bidder along with reasons for not opening the bid.

DATA TO BE ENCLOSED:

Full information shall be given by the tenderer in respect of the following. Non-submission of this information may lead
to rejection of the offer.

INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company/Firm/Individual Partners, etc. shall be furnished along with tender.

GSTIN REGISTRATION NUMBER
Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished along with tender
ORGANIZATION CHART

The organization chart of the tenderer’s organization, including the names, addresses and contact information of the
Directors/Partners shall be furnished along with the offer.

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole proprietor
IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address and place & nature of business.
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v) IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, A copy of the partnership deed/instrument of partnership dully
certified by the Notary Public shall be enclosed.

vi)  IN CASE OF COMPANIES:

a. Date and place of registration including date of commencement certificate in case of Public Companies (certified
copies of Memorandum and articles of Association are also to be furnished).

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof.
1.8. AUTHORISATION AND ATTESTATION:

Tenders shall be signed by a person duly authorized/empowered to do so. An attested copy of the Power of Attorney,
in case the tender is signed by an individual other than the sole proprietor shall be submitted along with the tenders

1.9. EARNEST MONEY DEPOSIT:
1.9.1  Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the manner

o
-

Electronic Fund Transfer credited in BHEL account (before tender opening).

1.9.2 EMD by the tenderer will be forfeited as per NIT conditions, if:

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any modification
in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the period as per LOI/
Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of extant
“Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/ released based on the
action as determined under these guidelines.

1.9.3 EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work.
1.9.4 EMD shall not carry any interest.
1.9.5 EMD of successful tenderer will be retained as part of Security Deposit.

1.10. SECURITY DEPOSIT:
A. Security deposit means the security provided by the contractor towards fulfilment of any obligations in terms of the
provisions of the contract.

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer shall be
converted and adjusted towards the required amount of Security deposit.

C. Modes of Deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted in the
following forms:

a) Cash (as permissible under the extant Income Tax Act)

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund Transfer in
favour of BHEL.

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act. The bank
guarantee format should have the approval of BHEL.

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the company’s act (FDR
should be in the name of the contractor, a/c BHEL.
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1.10.1

1.10.2

1.11.

vi)

vii)

Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc. (held in the
name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as applicable, in favour of
BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents
or in any other matter connected therewith)

Collection of Security deposit:

At least 50% of the required security deposit, including the EMD, should be submitted before start of the work. Balance
security deposit can be collected by deducting 10% of the gross amount progressively from each of the running bills of
the contractor till the total amount of the required security deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or
recovered from payment/s due to the Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against
submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the
approval of the authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding ¥ 20 Lakh or (b) SAS jobs, work can be started before the
required Security Deposit is collected. However, payment can be released only after collection/ recovery of initial 50%
Security Deposit).

Security deposit shall be released to the contractor upon fulfillment of contractual obligations as per the terms of the
contract.

The security deposit shall not carry any interest.

The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion period as stipulated in
the Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till the acceptance of Final
Bills of the Contractor, by BHEL

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the
Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of contract as per terms and
conditions of contract. BHEL reserves the right to set off the Security Deposit against any claims of other contracts
with BHEL.

RETURN OF SECURITY DEPOSIT:

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final Bill' after
deducting all expenses/ other amounts due to BHEL under the contract / other contracts entered into with them by
BHEL.

. BANK GUARANTEE:

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be complied with
Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by BHEL time to time.
The Bank Guarantees shall be as per prescribed formats of BHEL.

It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required period (subject to
a minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site Engineer / Construction
Manager. BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.

In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure that the same
is explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to the BHEL Visakhapatnam.
In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke the same by
informing the concerned Bank in writing, without any advance notice/communication to the concerned bidder.

Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through an
amendment in an appropriate non judicial stamp paper.

The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post (Acknowledgement
Due), addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam - 530012
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1.13.

1.14.

1.15.

VALIDITY OF OFFER:

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE MONTHS from latest due
date of offer submission (including extension, if any). In case BHEL (Bharat Heavy Electricals Ltd) calls for
negotiations, such negotiations shall not amount to cancellation or withdrawal of the original offer which shall be
binding on the tenderers.

EXECUTION OF CONTRACT AGREEMENT:

The successful tenderer’s responsibility under this contract commences from the date of issue of the Letter of Intent /
Work Order by Bharat Heavy Electricals Limited. The Tenderer shall submit an unqualified acceptance to the Letter of
Intent/Work order within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, within a
reasonable time after the acceptance of the Letter of Intent/Work Order, and in any case before releasing the first
running bill. The contract agreement shall be signed by a person duly authorized/empowered by the tenderer. The
expenses for preparation of agreement document shall be borne by Contractor.

REJECTION OF TENDER AND OTHER CONDITIONS:

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender and

e o oo

1.15.2

1.15.3

1.15.4

1.15.5

1.15.6

1.15.7

1.15.8

1.15.9

1.15.10

1.15.11

1.15.12

reserves to itself full rights for the following without assigning any reasons whatsoever:
To reject any or all of the tenders.

To split up the work amongst two or more tenderers as per NIT
To award the work in part if specified in NIT

In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated in the tender
shall be applicable.

Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or defective or have
been materially altered or not in accordance with the tender conditions, specifications etc., are liable to be rejected.

Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or tenderer under
suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers who do not comply with the
latest guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in case it is
observed that they are overloaded and may not be in a position to execute this job’. The decision of BHEL will be final
in this regard.

If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his tender, BHEL
may at their discretion, cancel such tender. If a partner of a firm expires after the submission of tender or after the
acceptance of the tender, BHEL may then cancel such tender at their discretion, unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm made subsequent
to the execution of the contract. They may, however, recognize such power of Attorney and changes after obtaining
proper legal advice, the cost of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at any
stage or to cancel the contract if awarded and forfeit the Earnest Money/Security Deposit/any other money due.

Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer liable to
rejection.

In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative or relation
employed in BHEL, the authority inviting the Tender shall be informed of the fact as per specified format, along with
the Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit the
Earnest Money/Security Deposit.

The successful tenderer should not sub-contract part or complete work detailed in the tender specification undertaken
by him without written permission of BHEL's Construction Manager/Site-in-charge / Engineer-in-Charge. The tenderer
is solely responsible to BHEL for the work awarded to him.

The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL who shall be
under no obligation to return the same to the bidder. However unopened price bids and late tenders shall be returned
to the bidders.

Unsolicited discount received after the due date and time of Bid Submission shall not be considered for evaluation.
However, if the party who has submitted the unsolicited discount/rebate becomes the L-I party, then the awarded price
i.e. contract value shall be worked out after considering the discount so offered.

BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender irrespective of
whether the tender is accepted or not.
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1.16.

1.17.

EMD EXEMPTION FOR MSME VENDORS:

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of either EM I
certificate in similar works having deemed validity (five years from the date of issue of acknowledgement in EM II) or
valid NSIC certificate or EM Il certificate along with attested copy of a CA certificate (Format enclosed at annexure-A
where deemed validity of EM Il certificate of five years has expired) applicable for the relevant financial year (latest
audited). Date to be reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of two
part bid). Non submission of such documents will lead to consideration of their bid at par with other bidders. No
benefits shall be applicable for this enquiry if any deficiencies in the above required documents are not submitted
before price bid opening. Documents should be notarized or attested by a Gazetted officer”.

FRAUD PREVENTION POLICY:

The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service providers shall
strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall
immediately bring to the notice of BHEL management about any fraud or suspected fraud as soon as it comes to their
notice

*kk



http://www.bhel.com/
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CHAPTER-II

IDEFINITIONS:

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them except where
the context otherwise requires: -

(@) The “CONTRACT” means the documents forming the tender and acceptance thereof together with all the documents
referred to therein including General and Special conditions of contract, CPWD specifications Vol. | to VII as amended
up to date and the drawings. All the documents as applicable taken together shall be deemed to form one contract and
shall be complementary to one another.

(b) The “TENDER DOCUMENT” means the form of tender as applicable General and Special Conditions of contract, and
the specifications and/or drawings as given to contractors for the purpose of preparing their tender including “Notice
Inviting Tender”.

(c) The “WORK” means the work described in the tender documents in individual work order and/ or accompanying
drawings and specifications as may be issued from time to time to the contractor by the Engineer-in-Charge in writing
the power conferred upon them, including all modifications or additional works and obligations to be carried out either at
the site or in factory, workshop or any other place as may be essentially required for the performance of the work.

(d) The “SITE” means the land and/ or other place on into or through which the work is to be executed under the contract or
any adjacent land, part or structure which may be allotted to or used for the purpose of carrying out the contract.

(e) The “CONTRACTOR” means the individual firm or company whether incorporated or not, undertaking the work and shall
include the legal personal representatives of such individuals or the person(s) composing the firm or company and the
permitted assigns of such individuals or firm or company.

(f) The abbreviations “SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM” means Senior Engineer/ Deputy Manager/
Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General Manager / General
Manager respectively who will direct the contract.

(9) The “ENGINEER-IN-CHARGE" means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to supervise
the work or part of the work on behalf of the First Party.

(h) Accepting authority: As per BHEL Delegation of Power

(i) “APPROVED” means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed by them
for the particular purpose.

“Bharat Heavy Electricals Limited” hereinafter referred to as BHEL shall mean the Head of the contracting / Outsourcing
department / Other Administrator or other Administrative Officers of the said Company including the Engineer-in-Charge,
Sr. Manager or other executive deputed by BHEL is authorized to invite tenders and enter into contract for works on
behalf of the Company. BHEL means the Bharat Heavy Electricals Limited/ HPVP plant of the said Company at
Visakhapatnam.

(i) In the case of percentage rate contract, “Contractor's percentage” shall if the context so permits means the uniform
percentage tendered by the contractor and accepted by the Accepting Officer and expression “Contract Rates” shall
refer to rates in the Schedule of Quantities & Rates (SOQR).

(k) The “CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices accepted in
tender and/ or the Contract rate as applicable to the contractor for the entire execution and full completion of the work.

(I) The “FINAL SUM” means the actual amount payable under the contract by BHEL to the contractor for the entire
execution and full completion of the work.

(m) The “TIME OF COMPLETION" is the date or dates for completion of the work or any part of the work as set out in or
ascertained in accordance with the individual work or the tender documents or any subsequent amendments thereto.

n) A “WEEK” means seven days without regard to the number of hours worked in any day in that week.
o) A”DAY” means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in that day.

(

(p) A “WORK DAY” means day other than that prescribed by the Negotiable Instruments Act, as being a holiday and
consists of the number of hours of labour as commonly recognized by good employers in the trade, in the district
where the work is carried out or as laid in the BHEL Rules and Regulations.

(q) “DEVIATION ORDER” means any order given by the Engineer-in-Charge to effect an alteration, addition or deduction,
which does not radically affect the scope and nature of the contract.

() “EMERGENCY WORK “ means any urgent measures which in the opinion of the Engineer-in-Charge become
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary for
security.
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2.2

2.3

24

2.5

2.6

(s) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump sum included by the BHEL in the work for which
details are not available at the time of inviting tender.

(1) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender documents.

SCOPE OF WORK

HEADING OF THE CONDITIONS:

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding interpretation
of any of terms and conditions set forth in this agreement shall be final and binding on the contractor

CONTRACT DOCUMENTS:

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and schedule, and
copies of all other relevant documents and specifications and the Engineer in- charge or his representative shall have, at
all reasonable times, access to them.

WORKS TO BE CARRIED OUT:

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment & transport
which may be required in preparation for, and in the entire execution and full completion of work. Schedule shall be
deemed to have prepared in accordance with good practice and recognized principles & unless otherwise stated the
descriptions given therein shall be held to include rate on materials, carriage, and cartage, lead, return of empties,
hoisting, setting, fitting in position and all other labour necessary in and for the entire execution and full completion
aforesaid. Any error in description or in quantity in schedule or any omission there from shall not vitiate the contract or
release the contractor from the execution of the whole or any part of the work comprised there in accordance to the
drawings and material workmanship but the articles or materials specified may be obtained from any other firm subject to
the prior written approval of the Unit Head of the First Party.

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer shall be the
deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither drawings nor
specifications contain any mention of minor details of construction, which in the opinion of the Accepting Officer are
essentially as are reasonably and obviously and fairly intended for the satisfactory completion of the work, whose
decision shall be final and conclusive. Such details shall be provided by the contractor without any extra cost as if they
were specifically mentioned and shall be deemed to be included in the contract. The contractor shall be deemed to have
satisfied himself as to the nature of site, local facilities of access and all matters affecting the execution and completion of
the work. No extra charges consequent on any misunderstanding in these respects or otherwise will be allowed by the
First Party.

DEVIATIONS:

The contractor shall not make any alteration and addition to or omission from the work as described in the tender
documents except in pursuance of the written instructions of the Engineer-in-Charge. No such DEVIATION from the work
described in the tender documents shall be valid unless the same has been specifically confirmed in writing.

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided that the
contract sum thereby carried on the whole, by not more than the percentage set out in the tender documents. The value,
of all additions and deductions will be added to or deducted from the contract sum. Whenever the Accepting Officer
intends to exercise such a right, his intention shall specify the deviations, which are to be made on the lump sum
assessment or the proposed basis of payment, the extra items allowed, if any, and the date for completion of entire
contract. Any objection by the contractor to any matter consisting the order shall be notified by him in writing to Engineer-
in-Charge within seven days from the date of such order, but under no circumstance shall the work be stopped (unless so
ordered by the Engineer-in-Charge) owing to such difference or controversy that may arise from such an objection by the
contractor. The Contractor shall be deemed to have accepted the order and the conditions stated therein. In the event of
the contractor failing to agree with Engineer-in-Charge regarding the terms of proposed deviation, the objection shall be
referred to the Accepting Officer or officer authorized by Accepting Officer whose decision shall be binding on the
contractor.

TIME:

Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before the work is to begin, the
Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a time and progress chart
for completion of the work within the scheduled time. The chart in the work order shall have the completion date of the

individual items thereof and/ or the contract or order as a whole. It shall indicate the forecast of the dates for
commencement and completion of the various processes or sequences of the work, and shall be amended as may be
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2.7

2.8

29

required by agreement between Engineer-in-Charge and contractor writing the limitations of time imposed in the tender
document or order.

In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-Charge ,
the contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work shall be completed
within the time imposed in the tender documents or order and the proportion of work that shall be completed up to any
time in relation to the entire work to be done under the contract or order shall not be less than the proportion that the time
elapsed bears to the total time of completion provided in the tender documents or order. The contractor shall suspend the
execution of the work or any part or parts thereof whenever called upon in writing by the Engineer-in-Charge. The
contractor will be allowed an extension of time for completion limited to not less than the period of suspension but no
other claim in respect for compensation or otherwise whatsoever will be admitted. Time may also be extended to allow for
alteration of work made by the deviation order as may be decided upon by the Engineer-in-Charge in consultation with
the contractor.

STORE AND MATERIALS:

The contractor shall, at his own expense, supply all stores and material required for the contract other than free issue
materials provided by BHEL at the rates detailed therein subject to their availability at the place of issue indicated therein.
All stores and materials to be supplied by the contractor shall be of the best kind as described in the specification and the
contractor shall ensure that the stores and materials so comply with the specifications. The contractor shall, at his own
expense and without delay, supply samples of stores and materials proposed to be used in the execution of the work for
the approval of Engineer-in-Charge, who may reject all stores and materials not corresponding either in quantity or
character to the approved samples. The stores and materials so rejected shall be duly replaced by the Contractor in time
to ensure completion of the work as scheduled and the rejected stores/ materials shall also be replaced by him at his own
cost and effort.

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to site,
unloading, storing under cover and as required, assembling and jointing the several parts together as necessary and
incorporating fixing these stores and materials in the work including all preparatory work of whatever description that may
be required, and returning empty cases or containers to the place of issue without any extra charge.

DELAY AND TIME EXTENSION:
If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following:

1) By reason of abnormally bad weather,
2) By reason of serious loss or damage by fire,

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades employed on
the work,

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not performing part of
this contractor,

5) Earthquake & floods

6) Busy of nation

7) Riots

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force majeure.
9) Any Other Reason.

By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the accepting
officer of the contract), is beyond the contractor control. When in such case(s) the accepting officer, on recommendation
of the Engineer-in-Charge (or higher authority) to be specified in this regard, may make fair and reasonable extension in
the completion date of the individual items of work of the contract as a whole. Such extension, which will be
communicated to the contractor by the Engineer-in-Charge in writing, but shall nevertheless use constantly his best
endeavour to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the work. The delay caused on this account may be waived by the Accepting Officer
on merit, based on the written request of the Contractor.

PATENT RIGHTS:
The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim or
proceeding to infringement or the use of any patent or design or any alleged patent or design rights, and shall pay any

royalties which may be payable in respect of article or part thereof included in the contract. In the event of any claims
being made or action against BHEL in respect of any of the matters aforesaid, the contractor shall immediately be notified
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thereof for taking necessary action provided that the payment of indemnity shall not apply when such infringement has
taken place, in complying with the specific direction issued by BHEL but the contractor shall pay any royalties payable in
respect of any such use.

TAXES & DUTIES:

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided by BHEL)
shall be as per Notice of Inviting tender.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the contractor
may be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities.

PLANT:

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T & P) required
for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or any part
thereof or any share, or interest wherein to any other person. No sum of money which may become payable under the
contract shall be payable to any person other than the contractor without prior written approval of Accepting Officer to the
assignment or transfer of such money.

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written approval of
the Accepting Officer.

LAWS GOVERNING THE CONTRACT:

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found
to be incorrect. This contract shall be governed by the Indian Laws for the time being in force.

COMPLIANCE TO REGULATION AND BYE LAWS:

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws of any
local authority and of any water and lighting companies or undertakings with whom/whose systems the work is proposed
to be connected. Before making any variation from the drawings or specifications so as to necessitate for such
connections the contractor shall give notice to Engineer-in-Charge specifying the variations proposed to be made and the
reasons thereof. Until he has received instructions from the Engineer-in-Charge in respect thereof, the contractor required
shall be bound to give all notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to
any authority in respect thereof.

PERFORMANCE OF THE CONTRACT
ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by registered post
to the address given in tender of the contractor, shall be deemed to have been on the date when in ordinary course they
would have been delivered to him. The contractor shall carry out without delay all orders given to him.

ADMISSION TO THE SITE:

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless permitted to do
so by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be clearly defined and marked
on the site plan, and the contractor will not on any account be allowed to extend his operations beyond these areas.

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and maintain
the same as required from time to time. He shall take out and clear away and access route when no longer required,
restoring the area to its original condition. The Engineer-in-Charge shall have power to execute other works whether or
not connected with the work in contract agreement on the site contemporaneously with the execution of the original work
and the contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the contractor
shall at his own expense clear such portion forthwith. The photographs of the site of work or any part therein shall be
taken, published or otherwise circulated with the prior approval of Engineer-in-Charge.

No such approval shall, however, exempt the contractor from complying with any statutory provision in regard to the
taking and publication of such photograph. No such approval shall, however, exempt the contractor or shall give him the
right to entry to the site at all time. The Engineer-in-Charge shall have the power to exclude from the site any person of
the Contractor whose admission thereto may in his opinion be undesirable for any reason whatsoever.
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2.19

CONTRACTORS SUPERVISORS:

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent approved by
the Engineer-in-Charge to act in his stead.

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a recognized
University for contract value exceeding rupees ten lacs, or having at least a diploma in engineering from a recognized
college for contract value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The employment of any agent as aforesaid
shall not be necessary if the contractor himself is in possession of recognized technical qualification and is in opinion of
the Engineer-in-Charge, capable of receiving instructions of the Engineer-in-Charge and for execution of the works to the
full satisfaction of the Engineer-in-Charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the
Engineer-in-Charge shall have full power to suspend the execution of work and stop payment of any advance that may
become due until such date till a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the
delay caused to the work and no extension of time on this account shall be given to him as stipulated in condition
mentioned above.

Orders given to contractor’'s agent shall be considered to have the same force as if they had been given to the contractor
himself.

The contractor or his accredited agent shall attend whenever required and without making any claim for doing so, either
to the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-in-Charge shall have full
power and without assigning any reason, to require the contractor immediately and cease to employ in connection with
this contract any agent, servant or employee whose continued employment is, in his opinion, undesirable. The contractor
shall not be allowed any compensation on this account.

LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR:

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality required to
ensure workmanship of the degree required by the specifications and to the satisfaction of the Engineer-in-Charge.

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his
authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per
the prescribed specifications and quality plan.

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and do not
have any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc.
Contractor to provide employment card / identity with photograph duly verified and attested by the contractor to his
employees. Contractor to indicate the name of the proprietary/ partnership firm/ company, place of work, contract no. and
duration of validity of card. Contractor will be responsible for good conduct of his employees. In case of any misconduct /
misbehaviour by any employee, the contractor will replace such employee(s) immediately.

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his
authorized representatives. BHEL will have nothing to do or be concerned with the employment of employees working for
the contractor. The relationship between BHEL and the contractor will be that of independent entities and nothing herein
contained will amount to joint venture, partnership or an employer employee relationship.

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract Labour
(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a valid
licence until the completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act 1986. The relevant statutory provisions of the State Government of Andhra Pradesh shall also be
applicable in toto. The contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest
intervals, leaves and overtime to his employees. No work shall be done on second!/ third shift, overtime, Sundays or on
other declared holidays without written permission from BHEL.

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the resultant non-
execution of the work.

Payment of wages:

The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance with the
provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition)
Central Rules 1971 or Minimum Wages Act wherever applicable, including the relevant statutory provisions of the State
Government. The contractor shall ensure payment of wages to the Contract labour employed by him latest by 7t of the
following month. The above payments shall be verified by the departmental supervisor under his name and designation.

II. In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of this contract,
the Contractor shall comply with or cause to be complied with the BHEL's Contractor's Labour Regulations made by
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BHEL from time to time or as per the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the
Contact Labour (Regulation and Abolition) Central Rules 1971 and Minimum Wages Act wherever applicable.

1. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum
required or estimated to be required for making good the loss suffered by a worker or workforce by reason of non-
fulfiiment of the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions
made from his or their wages which are not justified by their terms of the contract or non-observance of the
regulations.

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the labours
directly or indirectly employed in the works one-day rest for 6 days continuous work and pay wages at the same
rates as for duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not
paid on account of wages for weekly holidays to any labour and pay the same to the persons entitled thereto from
any money due to the contractor by the Engineer-in-Charge concerned.

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act 1948,
Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947, Maternity Benefits Act
1961, EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, Employees State
Insurance Act, Payment of Bonus Act 1967 etc. and the Contract Labour (Regulations and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rules made there under from time to time.

a) Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC.

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. / Card of
each employee.

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution; administrative
charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slip to his employees.

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also provide a copy
of the same to BHEL.

e) In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or remittance
of contribution to the concerned authorities etc., the contractor shall be responsible for all the expenses /liability
occurring/ accruing on BHEL because of this including expenditure of legal proceedings. All such expenses shall be
recoverable from the contractor from any of his running contracts / security deposit / other dues with BHEL or from
any contract entered with BHEL thereafter.

f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and retrenchment
compensation under act will be the sole responsibility of contractor.

g) Contractor shall pay minimum wages as applicable from time to time including leave with wages to their workers as
per rules /act.

h) Contractor will give three National Holidays to his workers.

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for due
observance of the laws aforesaid as well as the BHEL contractor's Labour Regulations without prejudice to his rights to
claim indemnity from his sub-contractors not affecting BHEL under any event or statutory violation by the contractor.

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a breach of
the contract.

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen directly
without any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any amount from the
minimum wage payable to the workmen and by way of commission or otherwise.

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by that
jamadar from the wages of workmen engaged by him in the work premises of BHEL.

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill and shall be
produced on demand before any officer, inspector, etc. of the Government/ BHEL.

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part of the
contract, the contractor shall its own expenses arrange for the safety provisions as per BHEL safety clause framed from
time to time and shall its own expense provide for all facilities in connection therewith. In case the contractor fails to
make arrangement and provide necessary facilities aforesaid the Engineer-in-Charge shall be at liberty to make
arrangement and provide facilities as aforesaid and recover in full the costs incurred in that behalf from the contractor.

Should it appear to the Engineer-in-Charge that the contractor is not properly observing and complying with the
provisions of the BHEL Contractor's Labour Regulations and Model Rules and the Contact Labour (Regulation and
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2.21

2.22

2.23

2.24

Abolition) Central Rules 1971, for the protection of health and sanitary arrangements for the workmen employed by the
contractor, (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have the power to give notice in
writing to the contractor requiring that the said rules be complied with and the amenities prescribed therein be provided
to the workmen within a reasonable time to be specified in the notice. If the contractor shall fail within the period
specified in the notice to comply with and/observe the said Rules and to provide the amenities to the workmen as
aforesaid, the Engineer-in-Charge shall have the power to provide amenities herein before mentioned at the cost of the
contractor.

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person or persons
in the contractor's employee upon the work who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements.

It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody
unauthorized during construction, and is handed over to the Engineer-in-charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the Engineer-in-charge shall have the option to
refuse to accept the said building/ buildings in that position.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal occupation any time
on or before construction and delivery. The contractor will be liable for all payments to be made under the law and for
the observance of the regulations aforesaid without prejudice to his right to claim indemnity from his subcontractor.

ACCOMMODATION FOR LABOUR:

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and approved
standards and scales, all necessary temporary living and sanitary accommodation required for his work people on the
site, in connection with the execution of the work and also arrange for supply of wholesome drinking water for his work
people.

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-Charge and
the whole of such temporary accommodation shall at all times during the progress of the work be kept tidy and in clean
sanitary conditions to the entire satisfaction of the Engineer-in-Charge and at the contractor's expenses. The contractor
shall confirm generally to the sanitary requirements of the local medical and health authority and at all times with such
precautions that may be necessary to prevent soil pollution of the site.

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or other disposal
pits or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the entire satisfaction of the
Engineer-in-Charge and at the contractor’s expense.

ANTI MALARIAL PRECAUTION:

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-in-Charge
including filling up of borrow pits, if any.

CONSERVANCY:

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to effect a proper
disposal to night soil and other conservation work in respect of the contractor’'s work people or his employees on the site.

The contractor will bear the cost of any charges levied by the local authority for the execution of such work on his behalf.

NUISANCE:
The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may cause

unnecessary disturbance or inconvenience to the owners, tenants or occupier of other properties near the site and to the
public generally and shall secure the efficient protection of streams and water ways against pollution.

WATER & ELECTRICITY:

Water and electricity shall be supplied to the contractor by the department subject to the following conditions:

a) One/ two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be provided by
BHEL. However, contractor shall have to make their own arrangement for laying of pipelines/ connection from the
main source of supply for working at site.

b) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on the
contractor to make alternative arrangement for proper supply of the same at their own cost in the event of any break

down in the government water/ electricity mains so that the progress of work is not held up for the want of the same.
No claim of damage or refund will be entertained on account of such break down.

¢) In case of non-availability of above facilities at work place, contractor has to make his own arrangements at his cost
or as mentioned in the NIT.
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2.26

TEMPORARY WORKSHOPS STORES etc.:

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary temporary
work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning, sitting and execution
of these buildings/ works shall have the approval of the Engineer-in-Charge and the contractor shall at all times keep
them tidy in a clean and sanitary condition to the entire satisfaction of the Engineer In-charge.

STORES AND MATERIALS ON SITE:

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the Engineer-
in-Charge, where in accordance with the contract, stipulations certain stores and materials (for incorporation in the work)
are to be issued to the contractor by BHEL as detailed.

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as stipulated in
the contract. The decision of Engineer—in-Charge / Head of the department regarding the quantities to be issued as
above shall be final and binding on the contractor. For any excess quantities consumed on the work, the cost will be
recovered from the contractor at punitive rates, which will be as mentioned in Schedule “B”.

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the Engineer-in-
Charge reasonable notice in writing of his requirement of such stores/ materials and on the approval of his demand being
notified to him, he shall make immediate arrangement for drawing the same. Such stores and materials shall be
transported by the contractor at his own expense direct from the place of issue to the site of work with the prior written
approval, obtained from the Engineer-in-Charge to take them to a store or work shop or elsewhere. BHEL officers
connected with the contract shall have the power at any time to inspect and examine any stores or at any factory or
workshop or other place where material intended to be used in or on the workshop, or other places such stores or
materials are being fabricated or manufactured, or at any place where the same are lying and the contractor shall give
necessary facilities for such inspection and examination.

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the contractor who
shall provide at his own expense all facilities which the Engineer-in-Charge may require for this purpose. If at the
discretion of Engineer-in-Charge, independent expert is employed to make any such test, his charges shall be borne by
the contractor only, if the test disclosed that the said stores or materials are not in accordance with the provisions of the
contract.

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of the
maintenance period that the stores or materials provided by the contractor are unsound or of a quality inferior to the
constructed or otherwise and not in accordance with the contract (in respect whereof the decision of the Engineer-in-
Charge shall be final and conclusive). The contractor shall on demand in writing from the Engineer-in-Charge specifying
the stores or materials complained or notwithstanding that the same may have been inadvertently passed, certified and
paid for, forthwith remove the stores or materials so specified and provide other proper and suitable stores or materials at
his own expense to the entire satisfaction of Engineer-in-Charge and in the event of his failing to do so within a period to
be specified by Engineer-in-Charge in his demand aforesaid, the Engineer-in-Charge may replace with others, the stores
or materials complained of, at the risk and expense in all respect of the contractor.

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid except as
regard stores or materials, which the Engineer-in-Charge shall have previously given, notice to the contractor to replace
that. (Maintenance period for any work under this organization will be TWELVE MONTHS from the date of actual
completion of the particular work and handing over to BHEL in the case of building works and SIX MONTHS for all other
works.).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be removed
from the site without the prior written approval of the Engineer-in-Charge. However, when the work is finally completed,
the contractor shall at his own expense forthwith remove from the site surplus stores and materials originally supplied by
him and upon such removal the same shall revert and become the property of the fixing in the work and which after
making due allowance for the reasonable wear and tear/ or waste have not on completion of the works been so
incorporated or fixed, shall be returned by the contractor at his own expense to the place of issue.

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price, based on the
prevailing market rate but not exceeding that at which the said stores and materials were originally issued to him but due
consideration shall be given to the allowance claimed by BHEL, in respect of any depreciation or damage suffered by the
stores and / or materials while in the custody of the contractor regarding which the decision of Engineer-in-Charge shall
be final and conclusive.

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the BHEL have
either during progress of work or after completion of work but under the custody of the contractor, become damaged to
such an extent that they cannot be usefully utilized either in the same work or in other work, the Engineer-in-Charge shall
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2.33

2.34

not accept the stores and in the event of his so rejecting, the contractor shall be charged for the said stores at a rate fixed
by the accepting officer. The contractor shall not be entitled to any claim whatsoever on this account.

TOOLS AND PLANTS ON SITE:

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed from the
site without the prior written approval of the Engineer-in-Charge. When the work is finally completed or contract is
terminated for reasons other than the default of the contractor, the contractor shall forthwith remove from the site all tools,
plants and equipments (other than those as may have been provided by BHEL) and upon such removal the same shall
become the property of the contractor.

STATEMENT OF HIRE CHARGES:

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall be given
to the contractor by the Engineer-in-Charge.

PRECAUTIONS AGAINST RISK:

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage from
any and all risk and to minimize the amount of any such loss or damage and for necessary steps to be taken for the said
purpose until the works have been handed over complete in all respect to the Engineer In-charge.

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools, plants,
equipment and anything else lying in the site during the progress of work. He shall solely be responsible for and shall take
all responsible and proper steps for protecting, securing and watching all and/ or about the work and the site which may
be dangerous to any person whatsoever.

NOTICES AND FEES:

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws or any
local authority and/ or of any public service, company or authority affected by the work or with those systems if the same
are or will be contracted. The contractor shall pay and indemnify BHEL against any fees and charges demandable by law
under such Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and plans
required in connection with any such notice.

SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS:

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to enable the
contractor to set out the work. The contractor shall at his own expense set out accurately according to the drawings,
figures and dimensions there, on all the work in the contract and any extras or additions thereto and shall be solely
responsible for their being so set out and executed. All bench marks, pegs, signals on surface, alignment stones, mile
stones and all similar marks whether putting by BHEL authorities for the purpose of checking the contractor’s work in the
tenure of the contractor, be put under the care of the contractor who shall, at his own expense take all proper and
responsible precautions and care to preserve and maintain them in their true position. In the event of these marks being
disturbed or obliterated by accident or due to any other cause whatsoever the same may, if deemed necessary, be
replaced by Engineer-in-Charge / Head of the department to the contractor’'s expense and the cost thereof deducted from
any money thereon or/ after becoming due to the contractor.

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as shown on
the drawings, will be pointed out to the contractor on the ground but all bench marks or chain age pegs additional to these
shown on the drawing shall be provided by the contractor at his expense.

SITE DRAINAGE:

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall be
removed by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense.

EXCAVATION RELICS etc.:

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be disposed off as
the Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and all precious stones, coins,
treasures, relics, antiquities and other similar items which may be found on at/upon the site shall be the property of the
BHEL.

FOUNDATIONS:

The contractor shall not lay any foundation until the excavations for the same have been examined and approved in
writing by the Engineer-in-Charge.
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2.41

2.42

COVERING OF WORK:

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be permanently
covered or cancelled, whether by earth or other means so that it can finally be inspected or measured if necessary. In
default of doing so the contractor shall, if required by the Engineer-in-Charge uncover such work at his own expense.

APPROVAL OF WORKS BY STAGES:

All work embracing more than one process shall be subject to examination and approval at each stage and the contractor
shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default of such notice being
received, the Engineer-in-Charge shall be entitled to approve the quality and extent thereof at any time he may choose
and in the event of any dispute, the decision of the Engineer-in-Charge thereon shall be final and conclusive.

EXECUTION OF WORK:

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-Charge. The
Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of the execution of the work in
a “WORK SITE ORDER BOOK “ maintained at his office and the contractor shall visit this office, daily and shall conform
receipt of such instructions by signing the relevant entries in this book. Such entries will rank as order notices in writing
within the intent and meaning of these conditions.

RESPONSIBILITY FOR BUILDINGS:

In the event of any building or part of any building being handed over to the contractor for execution of work thereto under
provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be required to make good at
his own expense all damage resulting from whatsoever cause while in his charge and on completion of the work to deliver
up the said building or part thereof in a clean stage complete in every particular to the entire satisfaction of the Engineer-
in-Charge.

INSPECTION OF WORKS:

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and examine
any part of the work and the contractor shall provide such facilities as may be required for such inspection and
examination. Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the
expiry of maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a
quality inferior to that contracted for or not otherwise in accordance with the contract, in respect whereof the decision of
the Engineer-in-Charge shall be final and conclusive. The contractor shall on demand in writing from the Engineer-in-
Charge specifying the fault notwithstanding that the same may have been inadvertently passed, certified and paid for,
forthwith rectify or remove and reconstruct, the work so specified, in whole or in part as the case may be, require at his
own risk and expense to the entire satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if
deemed fit. However, the liability of the contractor under this condition shall not extend beyond the maintenance period
except as regard workmanship, which the Engineer-in-Charge should have previously given notice to the contractor to
rectify.

DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS:

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-Charge and pay
compensation for any injury, loss or damage caused to any property or right what so ever including property or/ and rights
of BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or damage arising out of or in any
way in connection with the execution or purported execution of the contract and further the contractor shall indemnify
BHEL, against all claims enforceable against BHEL) or which would be so enforceable against BHEL were BHEL a
private person in respect of any such injury (including injury resulting in death, loss or damage to any person whatsoever
or property, including all claims which may arise under Workman’s Compensation Act or otherwise.

COMPLETION:

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with contractor’s
forecast of time and progress where operative and that, all unused stores and materials, tools, plant, equipment,
temporary buildings and things shall be removed and the site and work cleared of rubbish and all waste material and
delivered up clean and tidy to the satisfactions of the Engineer In-charge at the contractor’s expense on or before the
scheduled date of completion. BHEL shall have power to take over from the contractor from time to time such section of
work as have been completed to the satisfaction of the Engineer In-charge. The Engineer-in-Charge shall certify to the
state of the work at the end of the maintenance period where applicable.

COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY:

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not achieve the
progress as set out under the caption “TIME “ in clause 2.6 of these General Conditions, he shall without prejudice to any
other right or remedy on BHEL on account of such breach, be liable to pay as compensation as liquidated damage an
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2.44

amount equal to 0.50 percentage of the total contract sum for every week (7 days) of extension sought beyond the
scheduled date of completion of the contract provided always that the total amount of compensation as liquidated
damages to be paid under this condition shall not exceed 10% of the contract sum. Such amount may be adjusted or set
off against any sum payable to the contractor under this or any other contract. If delay is for 8 days, it will be counted as
delay for 2 weeks for liquidated damages. In case any penalty is to be levied at any stage during the progress of work,
reference shall be made to the clause as mentioned in special condition of tender.

CANCELLATION OF CONTRACT FOR CORRUPT ACTS:

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or remedy
which shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following cases and the
contractor shall be liable to pay to BHEL for any loss or damage relating from any such cancellation to the same extent as
provided in the case of cancellation of defaults.

If the contractor---

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an inducement
or reward for doing or forbearing to do for having done or for borne to do any act in relation to obtaining or execution
of this or any other contract for BHEL service

OR

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by him or
with his knowledge, unless the particulars of any such commission and the terms of payment thereof have previously
been disclosed in writing to the Accepting Officer.

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering without
first disclosing the fact in writing to the Accepting Officer.

OR
d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or convince.

CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF
CONTRACT:

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter
to BHEL, shall cancel the contract in any of the following cases:

If the contractor -----

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a receiving
order or order for administration of his estate made against him or shall take any proceedings for liquidation or
composition under any Bankruptcy Act for the time being enforce or make any connivance or assignment or makes
unauthorized or illegal arrangement for the benefit of his creditors or propose to do so, or if any application be made
under any bankruptcy and for the time being in force for the sequestration of his estate or if a trust deed be granted
by him on behalf of his creditors,

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a
receiver or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle
the court of debenture holders to appoint a receiver or Manager.

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written approval of
the Accepting Officer,

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may complete the
work by any means at the contractor’s risk and expense, provided that, in the event of the cost of completion (as certified
by Engineer-in-Charge, which is final and conclusive) being less than the contract cost the advantage shall accrue to the
BHEL, and that if the cost of completion exceeds the money due to the contractor under the contract, the contractor shall
either pay the excess amount ordered by the Engineer-in-Charge or the same shall be recovered from the contractor by
other means

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be taken into
account in determining the excess cost to be charged to the contractor under this condition shall consist of the cost of
materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and
establishment charges as may be decided by the DGM / GM, whose decision shall be final and conclusive.
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2.45

2.46

2.47

2.48

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'’S DEFAULT:
If the contractor—

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site and
continues in that state after a reasonable notice from the Engineer-in-Charge.

OR

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for completion,
makes default in proceeding with the work with due diligence and continues in that state after reasonable notice from
Engineer-in-Charge.

OR

b) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall accrue
thereafter to BHEL contract.

OR

c) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with order
properly issued.

OR

d) Fails to complete the work, work order, and items of work with individual dates for completion and clear the site on or
before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer, may without
prejudice to any other right or remedy which shall have accrued or shall accrue thereafter or do only such work order
or items of work in default from the contract at the expense and cost of the contractor. Whenever the Accepting
Officer exercises his authority to cancel the contract as a whole or in part under this condition, he may complete the
work as a whole or part to under this contract, the contractor shall either pay the excess amount ordered by
Engineer-in-Charge or the same shall be recovered from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such completion
to be taken into account in determining the excess cost to be charged to the contractor under this condition, shall consist
of the materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover
superintendence and establishment charges as may be decided by the DGM whose decision shall be final and
conclusive.

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his employees from the
establishment of BHEL. In case contractor decides to terminate services of his employees he should settle all terminal
dues including retrenchment compensation.

TERMINATION OF CONTRACT DUE TO DEATH:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting Officer shall
have the option of terminating the contract without compensation to the contractor authorized survivors.

SPECIAL POWERS OF TERMINATION:

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or any part
of the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the contractor, who shall
have no claim to any payment of compensation or otherwise, howsoever on account of any profit or advantage which he
might have derived from the execution of the work in full but which he did not derive in consequence of the foreclosing of
the work.

The contractor shall be paid at contract rates for the full amount of the work executed including such additional work i.e.,
cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a reasonable
payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and material collected
but which could not be utilized on the work as verified by the Engineer-in-Charge but the contractor shall not have any
claim for compensation on account of any alterations having been made in the original specifications, drawings, designs
and instructions involving and curtailment of the work as originally contemplated.

FAIR WAGE:
Refer clause 2.19 of General terms and conditions of Contract.
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CHAPTER-III
VALUATION AND PAYMENT

RECORDS AND MEASUREMENTS:

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is obtained
on all work performed under the contract.

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid).

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and the
contractor.

The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for measurements.

The contractor shall without extra charge, provide assistance with appliance and other things necessary for
measurements.

The contractor shall bear all the cost of measurement of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each day on the
site on completion of measurement. If the contractor objects to any of the measurement recorded on behalf of BHEL in
the Measurement Book or against the item or items objected to, and such note shall be signed and dated by both parties
engaged in taking the measurements.

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of such
measurement shall be borne by the party requiring the measurement to be retaken provided that net error found by this
remeasurement amount to less than 5 % (five percent) of the value as recorded by the first measurement.

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to proceed by
himself to take measurements, and in that case these measurements shall be accepted by the contractor as final.

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-Charge details
of his claims for the work done by him up to and including the previous month which are not covered by his contract
agreement in any of the following respects: -

a) Deviation from the item and specification provided in the contract documents.
b) Extra items / new items of the work.
c) Quantities in excess of those provided in the contract agreement.

)

d) ltems in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that the claims
submitted by him as aforesaid cover all his claims and that no further claims shall be raised by him in respect of the
work done up to and including the period under report.

FINAL BILLS:

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shall
forward a certified final account on BHEL forms in duplicate. It shall be accompanied with all abstracts; vouchers etc. in
support thereof and shall be prepared, in the manner prescribed by the Engineer-in-Charge. No claims will be entertained
after the receipt of the final bills.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account subject to
certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor on account of the
preparation of the final bills.

PAYMENTS OF BILLS:

The payment of final bill will be made only after successful proving. All payments to be made to the contractor under this
contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the certification by the
Engineer-in-Charge.

RECOVERY FROM THE CONTRACTOR:

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the same may be
deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or
under any other contract with BHEL or from his security deposit, or he shall pay the claim on demand.

POST TECHNICAL AUDIT OF WORK & BILLS:

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill including all
supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result thereof in the manner
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provided into the proceedings sub-paragraph provided, however, that no such recovery shall be enforced after three
years of passing the final bills.

3.6 REFUND OF SECURITY DEPOSIT:

After expiration of the maintenance period, provided always that the contractor shall first have been paid final bill and
have rendered a "No Demand" certificate, the security deposit mentioned shall be released after satisfactory completion
of the maintenance period of the work duly verified by Site In charge. The maintenance period of work is 3 months from
the date of actual completion of work.

3.7 ARBITRATION:

All disputes between the parties to the contract arising out of or relating to the contractor other than those for which the
decision of the Engineer-in-Charge / Accepting Officer or any other person is by the contract expressed to be final and
conclusive, shall after written notice by either party to the contract, the other party be referred to the sole arbitration of
Unit Head or any other officer of BHEL in his sole discretion unless the parties otherwise agree, such reference shall not
take place until after the completion, alleged completion or abandonment of the work or the determination of the contract.
The venue of arbitration proceedings will be at Visakhapatnam. The arbitrator shall have the power to extend, from time
to time, the time for making his award with the consent of the parties. The award of the Arbitrator shall be final, conclusive
and binding on both the parties to the contract. Any matter arising out of or in connection with the agreement shall be
under jurisdiction of Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the Arbitrator.
No person other than a person so appointed shall act as Arbitrator.

3.8 IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT:

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there under from
time to time. If he fails to do so his failure will be a breach of the contract and the Accepting Authority may, in his
discretion cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any
violation by him of the provision of the Act.

3.9 SAFETY AND SECURITY:

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is
found to be incorrect.

2. Other safety related conditions:

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to BHEL or to
others, working at or near the site. The contractor shall also be responsible for provision of all safety notices and
safety equipment required both by the relevant legislation and the Engineer-in-charge as he may deem necessary.

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at site/work
place whether engaged or not in actual of work or supervision thereof. The contractor shall ensure that the workmen
on site use safety belt, gloves, helmets, masks etc. as are necessary for their safety.

c) The contractor shall be responsible for safety arrangements of all equipment used in connection with the execution of
the work and shall ensure employment of only trained person to operate the equipment. Only tested equipment, tools,
wires, ropes etc. shall be used and shall periodically be tested to the satisfaction of the BHEL. All test certificates shall
be made available to the BHEL at site as and when required.

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching when and
where necessary or required by the BHEL or by any one duly constituted authority for the protection of the work and /
or for the safety and convenience of the public or others.

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall also
ensure that their employees / workmen comply with the statutory safety rules and regulations as and also those laid
down by BHEL from time to time.

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to ensure
security and safety of all buildings, structures, equipments and materials under their custody at the site of work.

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor shall provide
identify badges to their personnel and workmen, which must be properly displayed by them at site.

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during execution or the
maintenance period, the CONTRACTOR shall submit to the BHEL list of construction / erection equipment etc. and /
or other materials that shall be taken by them inside the site from time to time. Such movement of materials,
equipment, tools, tackles etc. shall be subject to certification by the Engineer-in-Charge.

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force or Central
Industrial Security Force if engaged by the BHEL for the overall protection of the project.
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j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL.

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of the work,
constructional plant and equipment and all temporary works and in case any damage or loss shall happen to the work,
constructional plant and equipment or to plant temporary work from any cause whatsoever, the contractor shall at his
own cost replace or repair and make good the same.

1) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any container filled
with liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may involve hazards. The
Engineer-in-charge shall have the right to prescribe the conditions under which such containers are to be stored,
handled and used during the performance of the works and the contractor shall strictly adhere to and comply with
such instructions. The Engineer-in-charge shall have to right at his sole discretion to inspect any such container or
such construction plant / equipment, for which material in the container is required to be used and if in his opinion, its
use is not safe, he may forbid its use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL
entertain any claim of the contractor towards additional safety provisions/ conditions to be provided for/ constructed as
per Engineer-in-Charge instructions compliance to statutory in respect of such conditions will be the sole responsibility
of the contractor.

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his responsibilities
for safety provisions and in case, use of such a container or entry thereof into the site area is forbidden by Engineer-
in-Charge without any cost implications to BHEL or extension of work schedule.

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the contractor
shall be responsible for carrying out such provision and / or storage in accordance with the rules and regulations laid
down in Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide Manual published by the Chief
Inspector of Explosives of India. All such storage shall have prior approval of the Engineer-in-charge. In case, any
approval is necessary from the Chief Inspector (Explosives) or other statutory authorities, the contractor shall be
responsible for obtaining the same.

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards and where
such standards do not exist, contractor shall ensure these to be absolutely safe. All equipment shall be strictly
operated and maintained by the contractor in accordance with manufacturers operation manual and safety
instructions and as per guide lines/ rules of BHEL in this regard.

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in accordance with
the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated Law/ Rules in force from
time to time. A register of such examinations and tests shall be promptly produced as and when desired by Engineer-
in-charge or Safety Officer.

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to
the need at his own cost as may be directed by Engineer-in-charge who will also have the right to examine these
safety equipments to determine their suitability, reliability, acceptability and adoptability.

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of
access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected under the control and
supervision of an experienced and competent person.

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment belonging to BHEL
or other contractors under any circumstances whatsoever, unless specially permitted in writing by BHEL to handle
such fuses, wiring or electrical equipment.

Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or
BHEL, he shall:

i) Satisfy the Engineer-in-charge that the appliance is in good working condition.
ii) Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances.
iii) Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be connected.
The Engineer-in-charge will not grant permission to connect until he is satisfied that:
i) The appliance is in good condition and is fitted with a suitable plug.

ii) The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed metal
sheet surrounding the cores.

iii) No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any
description will be imposed on any cable and no ladder or similar equipment will rest against or attached to it.
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iv)  No repair work shall be carried out on any live equipment, the equipment must be declared safe by the Engineer-
in-charge and a permit to work shall be issued by Engineer-in-charge before any repair work is carried out by the
contractor. While working on electric lines/ equipment whether alive or dead suitable type and sufficient quantity
of tools will have to be provided by contractor to electricians/ workmen/ officers.

t) The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to maintain his
temporary electrical installations.

u) In case any accident occurs during the construction/ erection or other associated activities undertaken by the
contractor thereby causing any minor or major or fatal injury to his employees due to reason whatsoever, it shall be
the responsibility of the contractor to promptly inform the same to BHEL Engineer-in-Charge in prescribed from. The
contractor will be responsible for all pecuniary liability if any under such circumstances.

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his opinion,
the work is being carried out in such a way that it may cause accidents and endanger the safety of the person and/ or
property and/ or equipments. In such cases, the contractor shall also be informed in writing about the nature of
hazards and possible injury/ accident and he shall remove the shortcomings promptly. The contractor after stopping
the specific work can, if felt necessary, appeal against the order of stoppage of work to the respective General
Manager within 3 days of such stoppage of work and decision of GM in this respect shall be conclusive and binding on
the contractor.

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill Injury
Report and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure due compliance of
Workmen Compensation Act 1923 and Rules made there under.

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety reasons as
provided above and the period of such stoppage of work will not necessarily be taken as an extension of time for
completion of work and will not be the ground for waiver of levy of liquidated damages.

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law pertaining to the
safety of workmen, plant and equipment as may be prescribed from time to time without any demur protest or contest
or reservation. In case of any unconformity between statutory requirement and BHEL Safety Rules referred above, the
later shall be binding on the contractor unless the statutory provisions are more stringent.

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL Safety
Rules or continue to work even after being instructed to stop the work by Engineer-in-charge or Safety Officer as
provided above, the contractor shall promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day
or part thereof till instructions are complied with and so certified by Engineer-in-charge/ Safety Officer. However, in
case of accident taking place causing death/ injury to any individual the statutory provisions shall apply in addition to
compensation mentioned in this para; and the contractor will be solely liable on account of this.

* % %




ANNEXURE — 11l

Ref: OPS/OS/SC/2020-21/110/102 Date: 11.03.2021

Sub: Service contract to carry out the Design, Analysis & Drafting activities of Duct arrangement &
Duct - Detailed Drawings for NALCO Damanjodi — Reg.

ACCEPTANCE TO TENDER TERMS & CONDITIONS

| / We hereby confirm that the Tender documents, all annexures etc. have been studied
in detail and we have fully understood the scope of work.

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices
guoted are in accordance with the same.

| / We accept to offer valid for a period of 3 months from the last date for tender
submission.

Tender documents duly signed on all the pages by the Owner / authorized
representative of the bidder are attached herewith.

SIGNATURE OF TENDERER WITH SEAL




Ref: OPS/OS/SC/2020-21/110/102

ANNEXURE- IV
Date: 11.03.2021

CONTRACTOR INFORMATION

SI. No. Particulars

To be Filled by Bidder

01. Name of the Contractor

Nature of Firm / Concern

Limited/Public Ltd.)

02. Note: In case of

(Proprietor/Partnership/Pvt.

partnership

concern, please enclose photo
copies of the partnership deed

03. Full address

04. Name of the Proprietor/Partner

Name of the Person(s) and
05. designation authorized for signing
the contract/dealing with BHEL

06. Telephone No. of the firm

07. Fax No.

08. Mobile No.

09. E-mail ID

10. HSN Code/ SAC Code

. and designation

Organizational structure with name

SIGNATURE OF THE TENDERER WITH SEAL




Ref: OPS/OS/SC/2020-21/110/102

ANNEXURE-V
Date: 11.03.2021

CHECK LIST

Sl . Document Enclosed
No. Particulars (Yes / No) Document No
01. | Name of the Contractor
02. | Tender Document Signed & Stamped
03. | Earnest Money Deposit (EMD)
04. | GSTIN Registration Certificate
05. | HSN/ SAC Code
06. | PAN Number
07. | Income Tax Returns for last 3 years

Profit & Loss account and Balance Sheet
08. | certified by the Practicing Chartered

Accountant for the last 3 years

Work orders & Job Completion
09. | Certificates in similar works as

mentioned in eligibility criteria.

MSE Registration Documents, if

applicable

EM Il certificate having deemed validity

(5 years from date of issue of

acknowledgement in EM II) or
10. . -

valid NSIC certificate or

EM Il certificate along with attested copy

of a CA certificate (Format enclosed at

Annexure-A where deemed validity of

EM Il certificate of five years has

expired)

SIGNATURE OF THE TENDERER WITH SEAL




ANNEXURE-VI
Ref: OPS/OS/SC/2020-21/110/102 Date: 11.03.2021

THIRD PARTY NON-DISCLOSURE AGREEMENT

l, , on behalf of the (Name of Company),

acknowledge that the information received of generated, directly or indirectly, while

working with HPVP, Visakhapatnam on contract is confidential and that the nature of the business of

the HPVP, Visakhapatnam is such that the following conditions are reasonable, and therefore:

| warrant and agree as follows:

I, or any other personnel employed or engaged by our company, agree not to disclose, directly or
indirectly, any information related to the HPVP, Visakhapatnam without restricting the generality of the
foregoing, it is agreed that we will not disclose such information consisting but not necessary limited to:

¢ Technical information: Methods, drawings, processes, formulae, compositions, systems, techniques,
inventions, computer programs/data/configuration and research projects.
¢ Business information: Customer lists, project schedules, pricing data, estimates, financial or

marketing data.

On conclusion of contract, |, or any other personnel employed or engaged by our company shall return
to HPVP, Visakhapatnam all documents and property of HPVP, Visakhapatnam, including: drawings,
blueprints, reports, manuals, computer programs/data/configuration, and all other materials and all
copies thereof relating in any way to HPVP, Visakhapatnam’s business, or in any way obtained by me
during the course of contract. | further agree that I, or any others employed or engaged by our

company shall not retain copies, notes of abstracts of the foregoing.

This obligation of confidence shall continue after the conclusion of the contract also.

| acknowledge that the aforesaid restrictions are necessary and fundamental to the business of the
HPVP, Visakhapatnam and are reasonable given the nature of the business carried on by the HPVP,
Visakhapatnam | agree that this agreement shall be governed by and construed in accordance with the

laws of country.

| enter into this agreement totally voluntarily, with full knowledge of its meaning, and without duress.
Dated at , this day of , 20

Name :

Name of the Company
Signature
Company Seal



ANNEXURE- A

CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD

Thisis to certify that M/s. ... e
(hereinafter referred to as ‘company’) having its registered office at .....................l

Memorandum No (part-1l) ... dated ...l ,
Category: ..o (Micro/Small). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per the
latest audited financial year .............cccooiiiiiiiiiiiin as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding
land and building and the items specified by the Ministry of small scale industries vide its
notification N0.S.0.1722(E) dated October 5, 2006:

e Lakhs

2. For Service Enterprises: Investment in equipment (original cost excluding land and building
and Furniture, fittings and other items not directly related to the service rendered or as may be
notified under the MSMED Act, 2006:

The above investment of ... Lakhs is within permissible limit of
e Lakhs for ..o Micro/
Small (strike off which is not applicable) Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is
not applicable) and the date of graduation of such enterprise from its original category is
................... (dd/mm/yyyy) Which is within the period of 3 years from the date of graduation of
such enterprise from its original category as notified vide S.O. No. 3322(E) dated 01.11.2013
published in the gazette notification dated 04.11.2013 by Ministry of MSME.

Date:

(Signature)
Name -
Membership number —

Seal of Chartered Accountant



ANNEXURE- B

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER

NAME & ADDRESS OF THE SUPPLIER /

01 SUBCONTRACTOR

VENDOR CODE ASSIGNED BY BHEL,HPVP

02 LTD

DETAILS OF BANK ACCOUNT

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT

09 | BENEFICIARY'S NAME

10 | IFSC CODE OF THE BRANCH

11 | EMAILID

12 | TELEPHONE / MOBILE NUMBER

CERTIFICATE

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the
National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned
Bank account. | / We also agree that payments made to the above mentioned account are a valid
discharge of the liability of M/s Bharat Heavy Electricals Ltd. |/ We also agree to bear the applicable
Bank charges for the above mode of transfer. A copy of the Cheque leaf/ cancelled Cheque leaf of the
above account is sent herewith.

(Authorized Signatories with Name & Seal)

BANKER’S CERTIFICATION
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the
account number of (name
of account holder), the signature of authorized signatory and the MICR and IFSC codes of our branch
mentioned above are correct.

Place: Bank Manager / Officer
Date: Signature with Bank stamp and Name seal

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION

We confirm the above details are verified with the records available with us

Signature of BHEL Official with Name & Seal
Operating the contract / Services




10.

ANNEXURE- GST
GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS

In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid
GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a
declaration with due supporting documents need to be furnished for considering the offer.

Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as
specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of
multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no
etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST,
CGST & UTGST) separately, HSN/ SAC Code, etc.

All invoices shall bear the HSN Code for each item separately (Harmonized System of
Nomenclature)/ SAC code (Services Accounting Code).

A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal
& all tax liability as per GST rules and regulations have been and will be discharged, shall be
mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted
as per the requirement of BHEL.

All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion
certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment
where ever applicable. For all consignments received within the calendar month, input credit will be
availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the
document or non-submission of documents mentioned in the PO, then BHEL will not be able to
accept or account the material, in such case availing of tax credit will be deferred to hext month or
so.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any
shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify
the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue
credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers,
within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above),
interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the
delayed period i.e. from the month of receipt till the month tax credit is availed, from the running
bills.

Under GST regime, BHEL has to discharge GST liability on LD recovered from
suppliers/contractors. Hence applicable GST shall also be recoverable from suppliers/contractors on
LD amount. For this Debit note will be issued by BHEL indicating the respective supply invoice
number.

This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such
invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment
of GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained
from vendor which shall be valid At least one month after the confirmation of date of payment of
GST by vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later.
Above is subject to receipt of goods/service and tax invoice thereof along with vendor declaring
invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.

That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/
leviable on BHEL.

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance



garey BHARAT HEAVY ELECTRICALS LIMITED
Heavy Plates & Vessels Plant (A Govt. of India Enterprise)

(A MAHARATNA COMPANY)

VISAKHAPATNAM - 530 012

MANDATE FORM
OPTION TO RECEIVE E-PAYMENT THROUGH NEFT & RTGS

1. NAME ‘BHEL - HPVP
2. ADDRESS :NATHAYYA PALEM, VISAKHAPATNAM
3. PARTICULARS OF BANK ACCOUNT -

a. BANK NAME :STATE BANK OF INDIA

b. BRANCH NAME ;BHPV Branch

c. BRANCH ADDRESS :BHPV ROST, VISAKHAPATNAM
d. IFSC CODE :SBIN0001675

e. ACCOUNT NO. 133276118389

f. WHETHER BRANCH IS NEFT ENABLED : YES

g.  WHETHER BRANCH IS RTGS ENABLED s YES

4. E-MAIL ID FOR RECEIVING SYSTEM GENERATED PAYMENT ADVICE:
: rsprakash@bhel.in

| hereby declare that the particulars furnished above are correct

For Bharat Heavy Electricals Limited, Visakhapatnam,

(Authorised Signatory)

BANK CERTIFICATION:
This is to certify that the particulars furnished above are correct & complete as per our

records.
Bank Manager /| f fie p 1\
Date: . 4 i 20 Signature with Bank stamp ami Name seal

K sAMBA MURTY



ANNEXURE- VII

Ref: OPS/OS/SC/2020-21/110/102 Date: 11.03.2021

PART — Il
(PRICE BID)

Note:

1)
2)

3)

4)

5)

6)

The bidder shall quote the rates as per the schedule given below
The quoted prices shall be fixed & firm without any escalation during the entire period of

contract and till completion of the work.

L1 shall be evaluated based on total quoted price at Sl. No: 6 of SOQR below. Lowest offer
need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right to go for negotiation
with L1 bidder.

Contractor shall quote prices as per Schedule of Quantities & Rates mentioned below.
Contract will be given to L1 bidder. If more than one bidder happens to occupy L1-status,

effective L1 will be decided by soliciting discounts from the respective L1 bidders.

Incase more than one bidder happen to occupy the L1 status even after soliciting discount,
L1 bidder will be decided by a toss/ draw of lots in the presence of respective L1 bidders or

their representatives. BHEL'’s decision in such situations shall be final and binding.

The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on date of
tender submission except GST. However, GST as applicable shall be paid by contractor and
same shall be reimbursed on submission of proof of payment along with the bill as per Annexure -
GST.

The quantity indicated below in the schedule is indicative only and may increase/ decrease or
deleted but total value of contract will not exceed the awarded value, unless otherwise order is

amended. However, payment shall be made for actual quantity executed.

SIGNATURE OF TENDERER WITH SEAL

Page 1 of 2



BHARAT HEAVY ELECTRICALS LIMITED
HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM =530 012

ANNEXURE- VII

Name of Work: Service contract to carry out the Design, Analysis & Drafting activities of Duct
arrangement & Duct - Detailed Drawings for NALCO Damanjodi — Reg

Tender Enquiry No.: OPS/OS/SC/2020-21/110/102, Date: 11.03.2021

SCHEDULE OF QUANTITIES & RATES (SOOR)

Drawing
SI. NO _ Qty Rate in ¥ Total Amount in ¥
Size
1 AO 150
2 Al 300
3 A2 443
4 A3 315
5 Ad 149
6 Grand Total Amount in ¥

Total Amount in Words:

SIGNATURE OF TENDERER WITH SEAL

Page 2 of 2




