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POWER SECTOR - EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        23211691/ 23398236 

 
 Ref: PSER:SCT:MIS-F2115:WFH-13                                                                                                      Date: 19-07-2021 

 
NOTICE INVITING TENDER 

NOTE:  INTENDING BIDDER TO PARTICIPATE MAY DOWNLOAD FROM WEB SITES 
 
Sealed offers in two part bid system are invited from reputed & experienced bidders meeting PRE QUALIFICATION 
CRITERIA as mentioned in Annexure-1 through E-Procurement Portal https://eprocurebhel.co.in only  for the subject job 
by the undersigned on the behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender document. Issue/ 
forwarding intimation regarding tender to any bidder shall not construe that the bidder is considered to be qualified. 
Following points relevant to the tender may please be noted and complied with. 
 
1.0 Salient Features of NIT 
 

SL 
NO 

ISSUE DESCRIPTION 

1.0 TENDER NO PSER:SCT:MIS-F2115:21 
2.0 NAME OF JOB TRANSPORTATION OF 1NO. KOBELCO MAKE CKE2500-2, 250MT 

CRAWLER CRANE WITH 85.3M BOOM, 24.4M JIB ALONG WITH 
SPARES & ACCESSORIES FROM BHEL-NSPCL ROURKELA SITE, 
ODISHA TO BHEL- NTPC BARH SITE, BIHAR ON DOOR DELIVERY 
BASIS. 

3.0 DETAILS OF TENDER DOCUMENT 
3.1 Volume-I General conditions of contract - Applicable. 
3.2 Volume-IB General conditions of contract (service) - Not applicable. 
3.3 Volume-IC Special conditions of contract (supply) – Not applicable. 
3.4 Volume-ID Special conditions of contract (service) – Applicable (clubbed with 

Volume-II).  
3.5 Volume-IE Not applicable. 
3.6 Volume-II Special Conditions of Contract & Technical Specification - Applicable 

(clubbed with Volume-ID)  
3.7 Volume-III Price schedule, Rev-00 - Applicable. 
4.0 ISSUE OF TENDER 

DOCUMENTS  
This is an E-tender floated online through our E-Procurement Site 
https://eprocurebhel.co.in. 
Start date of the tender: 19-07-2021. 

5.0 DUE DATE & TIME OF 
OFFER SUBMISSION  

Date: 26-07-2021, Time: 13-00 Hrs. IST 
The bidder should respond by submitting their offer online in our e-
Procurement platform at https://eprocurebhel.co.in only. Offers are 
invited in two-parts only.  
Hard copy bid or bids through email/fax shall not be accepted. 

6.0 OPENING OF TENDER Date: 26-07-2021. 
4 hours after the latest due date and time of Offer submission 
Notes: 
(1) In case the due date of opening of tender becomes a non-working 
day, tenders shall be opened on next working day at the same time. 
(2) Bidder may depute representative to witness the opening of tender. 

7.0 EMD AMOUNT Not Applicable 
8.0 COST OF TENDER Not Applicable 
9.0 LAST DATE FOR SEEKING 

CLARIFICATION 
Date: 22-07-2021. 
Along with soft version also, addressing to undersigned & to others as per 
contact address given below 
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2.0 The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders to 

note specifically that all pages of tender document, including these NIT pages of this particular tender together 
with subsequent correspondences shall be submitted by them, duly digitally signed, as part of offer. 
Rates/Price including discounts/rebates, if any, mentioned anywhere/ in any form in the techno-
commercial offer other than the Price Bid, shall not be entertained. 

 
3.0 Unless specifically stated otherwise, bidder shall remit cost of tender (non-refundable) and courier charges if 

applicable, in the form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at Kolkata, 
issuing the Tender, along with techno-commercial offer.  

 
4.0 Unless specifically stated otherwise, bidder shall have to deposit EMD through Demand Draft/Pay Order in 

favour of Bharat Heavy Electricals Ltd, payable at Kolkata. For Electronic Fund Transfer, please refer RTGS 
details of BHEL available in Volume-I (Forms).  
For other details please refer General Conditions of Contract.  
Bidders may please be noted that “OEMD” provision stands deleted. Hence, bidders who have 
deposited Rs. 2 Lakh as OEMD are also requested to submit fresh EMD as mentioned in sl no 7.0 
under clause no 1.0 of NIT. 
 

5.0 Procedure for Submission of Tenders: The Tenderers must submit their Tenders as detailed below:  
 

DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING 
 

10.0 SCHEDULE OF Pre Bid 
Discussion (PBD) 

Date: 22-07-2021, Time: 14=00 Hrs. 
Pre Bid meeting shall be conducted through Video Conferencing. 
Interested bidders may join through below mentioned link: -   
PSER SCT VC ROOM -01 on Lifesize. 
Join the meeting: https://call.lifesizecloud.com/6531535 
Passcode: 0202#  
Other ways to call: https://call.lifesize.com/otherways/6531535 

11.0 INTEGRITY PACT & 
DETAILS OF INDEPENDENT 
EXTERNAL MONITOR (IEM) 

IEM DETAILS:  Not Applicable. 
 

12.0 Latest updates  Latest  updates on the important dates, Amendments, Correspondences, 
Corrigenda, Clarifications, Changes,  Errata, Modifications, Revisions, etc 
to Tender Specifications will be hosted in BHEL webpage 
(www.bhel.com) ; CPP portal  & E-Procurement  Site 
https://eprocurebhel.co.in only. Bidders to keep themselves updated with 
all such information. 

13.0 Evaluation currency Indian Rupees (INR) 

Sl. no. Description Remarks 
PART-I A (TECHNO COMMERCIAL BID)  

 CONTAINING THE FOLLOWING:-  
i.  Covering letter/Offer forwarding letter of Tenderer. (To be attached 

in relevant Attachment section) 
 

ii.  Duly filled-in `No Deviation Certificate' as per prescribed format. (To 
be attached in relevant Attachment section) 
  

Note:  
a. In case of any deviation, the same should be submitted 

separately for technical & commercial parts, indicating 
respective clauses of tender against which deviation is taken 
by bidder. The list of such deviation shall be attached in 
relevant attachment section of the e –procurement 
portal. It shall be specifically noted that deviation recorded 
elsewhere shall not be entertained. 
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PART-I B EMD/ COST OF TENDER -  (To be submitted offline within due 
date of offer submission) 

Not Applicable for 
this tender 

 CONTAINING THE FOLLOWING:-  
i. 1. Earnest Money Deposit (EMD) in the form as indicated in 

this Tender 
 
2. Cost of Tender (Demand Draft or copy of Cash Receipt as 

the case may be) 

 

 
 

PART-II PRICE BID 
(TO BE ATTACHED IN PRICE BID ATTACHMENT SECTION) 

 

 CONTAINING THE FOLLOWING:-  
i Covering letter/Offer forwarding letter of Tenderer enclosed in Part-I  
ii Volume III – PRICE BID – (Duly Filled in Schedule of Rates – 

rate/price to be entered in words as well as figures) 
Any other document uploaded in the price bid, apart from above 
tender format, shall not be taken into cognizance for evaluation of 
offer. 

 

 
 
 
 
 

b. BHEL reserves the right to accept/reject the deviations 
without assigning any reasons, and BHEL decision is final 
and binding.  

i). In case of acceptance of the deviations, appropriate 
loading shall be done by BHEL 

ii). In case of unacceptable deviations, BHEL reserves 
the right to reject the tender 

iii.  Supporting documents/ annexures / schedules/ drawing etc as 
required in line with Pre-Qualification criteria.  
 

It shall be specifically noted that all documents as per above shall be 
attached in relevant attachment section and credential 
certificates issued by clients shall distinctly bear the name of 
organization, contact ph no, FAX no, etc. 

 

iv.  All Amendments/Correspondences/Corrigenda/Clarifications/Changes/ 
Errata etc pertinent to this NIT. 
(To be attached in relevant Attachment section) 

 

v.  Integrity Pact Agreement (Duly signed by the authorized signatory) Not applicable. 
vi.  Duly filled-in annexures, formats etc as required under this Tender 

Specification/NIT (To be attached in relevant Attachment 
section) 

 

vii.  Notice inviting Tender (NIT) 
(To be attached in relevant Attachment section) 

 

viii.  Volume – I : General Conditions of Contract (GCC) 
(To be attached in relevant Attachment section) 

 

ix.  Volume – II : Technical specification along with Special conditions of 
contract  (To be attached in relevant Attachment section) 

 

x.  Volume–III – (UNPRICED – without disclosing rates/price, but 
mentioning only ‘QUOTED’ or ‘UNQUOTED’ against each item. 
(To be attached in Unpriced  Bid Attachment section) 

 

xi.  Any other details preferred by bidder with proper indexing. 
(To be attached in relevant Attachment section) 
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             SPECIAL NOTE:  
A) Your offer & documents submitted along with offer shall be digitally signed & stamped in each page by 

your authorized representative. No overwriting/ correction in tender documents by bidders shall be 
allowed. However, if correction is unavoidable, the same may be signed by authorized signatory.  

B) The credentials/documents submitted towards compliance of Pre-qualification requirement shall be 
physically signed by the authorized signatory & stamped before uploading/submission with the offer in the 
e-procurement portal. 

C) All documents/ annexures submitted with the offer shall be properly attached in the respective 
sections. BHEL shall not be responsible for any missing documents. 
 

6.0         No Deviation with respect to tender clauses and no additional clauses/ suggestions/ in Techno-commercial bid/   
Price bid shall normally be considered by BHEL. Bidders are requested to positively comply with the same.  

 
7.0 BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL also 

reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL shall 
not entertain any correspondence from bidders in this matter (except for the refund of EMD). 
 

8.0      Since the job shall be executed at site, bidder must visit site/work area and study the job content, facilities 
available, availability of materials, prevailing site conditions including law & order situation etc before quoting 
for this tender. They may also consult this office before submitting their offers, for any clarifications regarding 
scope of work, facilities available at sites or on terms and conditions. No additional claim shall be entertained 
by BHEL in future, on account of non-acquaintance of above. 

 
9.0 For any clarification on the tender document, the bidder may seek the same in writing, through e-mail or 

through E-Procurement Site https://eprocurebhel.co.in , as per specified format, within the scheduled date 
for seeking clarification, from the office of the undersigned. BHEL shall not be responsible for receipt of 
queries after due date of seeking clarification due to postal delay or any other delays. Any clarification / query 
received after last date for seeking clarification may not be normally entertained by BHEL and no time 
extension will be given. 

 
10.0 BHEL may decide holding pre-bid discussion [PBD] with all intending bidders as per date indicated in the NIT. 

The bidder shall ensure participation for the same at the appointed time, date and place as may be decided by 
BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall also form part 
of tender. 
 

11.0 In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data 
sheets etc or requirements of different codes/standards specified, the same to be brought to the knowledge of 
BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), otherwise, 
interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the tender 
documents, noticed must be pointed out before pre-bid meeting/submission of offer, else BHEL’s interpretation 
shall prevail. 
 

12.0 Unless specifically mentioned otherwise, bidder’s quoted price shall deemed to be in compliance with tender 
including PBD. 
 

13.0 Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in the offer), if 
applicable along with techno-commercial bid. This pact shall be considered as a preliminary qualification for 
further participation. The names and other details of Independent External Monitor (IEM) for the subject 
tender is as given at point (11.0) of 1.0 above.   
 

14.0 The Bidder has to satisfy the Pre Qualifying Requirements (as applicable) stipulated for this Tender in order to 
be qualified. The Price Bids of only those bidders will be opened who will be qualified for the subject job on the 
basis of pre-qualification evaluation/ techno-commercial bids, approval/ acceptance of customer (as 
applicable), etc. and date of opening of price bids shall be intimated to only such bidders. BHEL reserves the 
right not to consider offers of parties under HOLD. 
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15.0 In case BHEL decides on a `Public Opening', the date & time of opening of the PRICE BID shall be intimated 
to the qualified bidders and in such a case, price bid (Volume-III) uploaded in E-Procurement Site 
https://eprocurebhel.co.in will be opened.   

 
16.0 Validity of the offer shall be for six months from the latest due date of offer submission (including extension, if 

any) or specified otherwise in the tender. 
 

17.0 BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for this tender. 
RA shall be conducted among the techno-commercially qualified bidders.  
 
Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered for RA. 
In case any bidder(s) do(es) not participate in online Reverse Auction, their sealed envelope price bid along 
with applicable loading, if any, shall be considered for ranking. 

 
18.0 On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement 

and customer’s acceptance, as applicable. 
 

19.0 In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be submitted along 
with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along 
with supporting documents.  
 

20.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with 
respect to tender.  
 

21.0 In case Consortium Bidding is allowed as per Pre Qualifying Requirement, then Prime Bidder and Consortium 
Partner shall enter into Consortium Agreement. Validity period of Consortium Agreement shall be 6 months 
after which the same can be re validated.  

 
‘Stand alone’ bidder cannot become a ‘prime bidder’ or a ‘consortium bidder’ in a consortium bidding. Prime 
bidder shall neither be a consortium partner to other prime bidder nor take any other consortium partners. 
However, consortium partner may enter into consortium agreement with other prime bidders. In case of non 
compliance, consortium bids of such Prime bidders will be rejected. 
 

22.0 The bidder shall submit documents in support of possession of ‘Qualifying Requirements” duly self certified 
and stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL 
requires any other documents/proofs, these shall be submitted immediately. 
 

23.0 The bidder may have to produce original document for verification if so decided by BHEL.  
 

24.0 The offers of the bidders who are on the banned list as also the offer of the bidders, who engage the services 
of the banned firms, shall be rejected. The list of banned firms is available on BHEL Website (www.bhel.com).  
 
I) Integrity commitment, performance of the contract and punitive action thereof: 

 
  a)  Commitment by BHEL: 

 
BHEL commits to take all measures necessary to prevent corruption in connection with the tender 
process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a 
transparent and fair manner, and with equity.  

 
  b)  Commitment by Bidder/ Supplier/ Contractor: 

 
b.i) The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not 
directly or indirectly influence any decision or benefit which he is not legally entitled to nor will act or 
omit in any manner which tantamount to an offence punishable under any provision of the Indian 
Penal Code, 1860 or any other law in force in India. 
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b.ii) The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he 
has made, and is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract and shall adhere to relevant guidelines issued from time to 
time by Govt. of India/ BHEL. 

 
b.iii) The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & 
conditions and will not default without any reasonable cause, which causes loss of business/ money/ 
reputation, to BHEL. 

 
               If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post-

execution stage includes in mal-practices, cheating, bribery, fraud or and other misconduct or formation of 
cartel so as to influence the bidding process or influence the price or acts or omits in any manner which 
tantamount to an offence punishable under any provision of the Indian Penal code, 1860 or any other law in 
force in India, then, action may be taken against such bidder/ supplier/ contractor as per extant guidelines of 
the company available on www.bhel.com and/ or under applicable legal provisions. 

 
25.0 Guidelines/rules in respect of Suspension of Business dealings, Vendor evaluation format, Quality, Safety & 

HSE guidelines, Experience Certificate, etc. may undergo change from time to time and the latest one shall be 
followed. The abridged version of extant ‘Guidelines for suspension of business dealings with suppliers/ 
contractors’ is available on www.bhel.com on “supplier registration page”.                
 

26.0 NOT APPLICABLE FOR THIS TENDER- MSE suppliers can avail the intended benefits in respect of the 
procurements related to the Goods and Services only (Definition of Goods and Services as enumerated by 
Govt. of India vide Office Memorandum F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, MSME) only 
if they submit along with the offer, attested copies of either Udyam Registration Certificate or EM II certificate 
having deemed validity (five years from the date of issue of acknowledgement in EM II) or valid NSIC 
certificate or Udyog Aadhar Memorandum (UAM) & Acknowledgement or EM II certificate along with attested 
copy of a CA certificate (Format enclosed at Annexure – C where deemed validity of EM II certificate of five 
years has expired) applicable for the relevant financial year (latest audited). Date to be reckoned for 
determining the deemed validity will be the last date of Technical Bid submission. Non submission of such 
documents will lead to consideration of their bid at par with other bidders. No benefits shall be applicable for 
this enquiry if the above required documents are not submitted before price bid opening. If the tender is to be 
submitted through e-procurement portal, then the above required documents are to be uploaded on the portal. 
Documents should be notarized or attested by a Gazetted officer. Documents submitted by the bidder may be 
verified by BHEL for rendering the applicable benefits. 

 
Any Bidder falling under MSE category, shall furnish the following details & submit documentary 
evidence/Govt. Certificate etc. in support of the same along with their techno-commercial offer: - 
 
Type under MSE SC/ST owned Women owned  Others (excluding SC/ ST & Women Owned) 
Micro 

 
 

Small 
 

  
 

Note: - If the bidder does not furnish the above, offer shall be processed construing that the bidder is not falling 
under MSE category. 

 
27.0 The bidder along with its associates/collaborators/sub-contractors/sub-vendors/consultants/service providers 

shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website www.bhel.com and shall 
immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon as it comes 
to their notice. 
 

28.0 Annexure-A -Amendment to GCC shall be read in conjunction with GCC-Volume-I. This Annexure-A 
(Amendment to GCC) of NIT shall not be considered as part of the NIT but addendum/corrigendum to the 
GCC only.  
 

29.0 Annexure-B - Terms & conditions of Reverse Auction is enclosed herewith. 
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30.0 Annexure-D – Specific Clause w.r.t. BOCW Act & Cess Act is enclosed herewith. 
 

31.0        Annexure-E- Statewise GST Registration nos. is enclosed herewith. 
 

32.0 Duly filled & signed Annexure- CPP-GST/I to be submitted by bidders along with their techno-commercial 
offer.  
 

33.0 Integrity Pact (IP) – NOT APPLICABLE FOR THIS TENDER. 
 
              (a)  IP is a tool to ensure that activities and transactions between the Company and its Bidders/ Contractors 

are handled in a fair, transparent and corruption free manner. Following Independent External Monitors (IEMs) 
on the present panel have been appointed by BHEL with the approval of CVC to oversee implementation of IP 
in BHEL. 

 
Sl No IEM Email 

1. Shri Arun Chandra Verma, IPS (Retd.) acverma1@gmail.com   

2. Shri Virendra Bahadur Singh, IPS (Retd.) vbsinghips@gmail.com   

 
(b) The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory) along with 

techno-commercial bid (Part-I, in case of two/three part bid). Only those bidders who have entered into 
such an IP with BHEL would be competent to participate in the bidding. In other words, entering into this 
Pact would be a preliminary qualification. 

  
              (c)  Please refer Section-8 of IP for Role and Responsibilities of IEMs. In case of any complaint arising out of 

the tendering process, the matter may be referred to any of the above IEM(s). All correspondence with the 
IEMs shall be done through email only. 

               
              Note:  
 

No routine correspondence shall be addressed to the IEM (phone/ post/ email) regarding the clarifications, 
time extensions or any other administrative queries, etc. on the tender issued. All such clarification/ issues 
shall be addressed directly to the tender issuing (procurement) department’s officials whose contact details 
are provided below: 

  
Details of contact person(s):  
 

Name Papori Boro/ Malini Mandal Sandipan Biswas 
Dept SCT Dept, BHEL PSER, Kolkata SCT Dept, BHEL PSER, Kolkata 
Address DJ-9/1, Sector – II, Salt Lake, 

Kolkata – 700091 
DJ-9/1, Sector – II, Salt Lake, Kolkata 
– 700091 

Phone 033-2339 8231/ 8229 033-2339 8226 
Email papori@bhel.in/ malini@bhel.in  bsandipan@bhel.in  
FAX 033-2321 1960 033-2321 1960 

 
34.0     For this procurement, the local content to categorize a supplier as a Class-I local supplier/ Class-II local 

supplier/ Non-Local supplier and purchase preference to Class-I local supplier, is as defined in Public 
Procurement (Preference to Make in India), Order 2017 dated 04-06-2020 issued by DPIIT. In case of 
subsequent orders issued by the Nodal Ministry, changing the definition of local content for the items of the 
NIT, the same shall be applicable even if issued after issue of this NIT, but before opening of Part-II bids 
against this NIT.  
 
Duly filled & signed Form-1 (Format for local content), as applicable, to be submitted by bidders along with 
their techno-commercial offer.  
 

35.0       Bidders are requested to submit their best price as per latest price schedule of the tender. 
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36.0 The consultant / firm (and any of its affiliates) shall not be eligible to participate in tender(s) for the related 

works or services for the same project, if they were engaged for the consultancy services. 
 

37.0 It may please be noted that Bid should be free from correction, overwriting, using corrective fluid, etc. Any 
interlineation, cutting, erasure or overwriting shall be valid only if they are attested under full signature(s) of 
person(s) signing the bid, else bid shall be liable for rejection. 
All overwriting/ cutting, etc. will be numbered by bid opening officials and announced during bid opening. 
 

38.0 Compliance to Restrictions under Rule 144 (xi) of GFR 2017 
 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender only if the 
bidder is registered with the Competent Authority.  The Competent Authority for the purpose of this Clause 
shall be the Registration Committee constituted by the Department for Promotion of Industry and Internal 
Trade (DPIIT). 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means any person 
or firm or company, including any member of a consortium or joint venture (that is an association of several 
persons, or firms or companies), every artificial juridical person not falling in any of the descriptions of bidders 
stated hereinbefore, including any agency branch or office controlled by such person, participating in a 
procurement process. 

III. “Bidder from a country which shares a land border with India” for the purpose of this Clause means: - 
a. An entity incorporated established or registered in such a country; or 
b. A subsidiary of an entity incorporated established or registered in such a country; or 
c. An entity substantially controlled through entities incorporated, established or registered in such a country; 

or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint venture falls under any of the 

above 
IV. The beneficial owner for the purpose of (III) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who, 
whether acting alone or together or through one or more juridical person, has a controlling ownership 
interest or who exercises control through other means. 

Explanation 
a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-five per cent of 

shares or capital or profits of the company. 
b. “Control” shall include the right to appoint majority of the directors or to control the management or policy 

decisions including by virtue of their shareholding or management rights or shareholders agreements or 
voting agreements. 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or 
together, or through one or more juridical person, has ownership of entitlement to more than fifteen percent 
of capital or profits of the partnership. 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person has ownership of 
or entitlement to more than fifteen percent of the property or capital or profits of the such association or 
body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant 
natural person who holds the position of senior managing official; 



TENDER NO - PSER:SCT:MIS-F2115:21                                                                            Page 9 of 27 
 

 

 
POWER SECTOR - EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        232111691/ 23398231 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the 
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural 
person exercising ultimate effective control over the trust through a chain of control or ownership. 

V. An Agent is a person employed to do any act for another, or to represent another in dealings with third person. 
VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country which 

shares a land border with India unless such contractor is registered with the Competent Authority. 
 
Note: 
(i)       The bidder shall provide undertaking for their compliance to this Clause, in the Format provided in Form-3.  
(ii) Registration of the bidder with Competent Authority should be valid at the time of submission as well as 

acceptance of the bids. 

39.0 In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be decided 
by soliciting discounts from the respective L-1 bidders.  

 
In case more than one bidder happens to occupy the L-1 status even after soliciting discounts, the L-1 bidder 
shall be decided by a toss/ draw of lots, in the presence of the respective L-1 bidder(s) or their 
representative(s). 

 
Ranking will be done accordingly. BHEL’s decision in such situations shall be final and binding. 
 

40.0 GeMAR and PTS ID: GEM/GARPTS/06072021/DLTOTY8XV7QN.  
 

41.0 The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding, 
whether formal or informal with other Bidder(s). This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or 
to introduce cartelization in the bidding process.  

 

 In case, the Bidder is found having indulged in above activities, suitable action shall be taken by BHEL as per 
extant policies/ guidelines. 

 Format attached (Annexure-6-Declaration reg. Related Firms & their areas of Activities). 
           
42.0 Order of precedence 
 

In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in 
the order below: 
a. Amendments/Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid-(VOL-III) 
d. Technical conditions & Special conditions of contract (TS & SCC)-VOL- ID & II. 
e. General conditions of contract (GCC)-VOL-I. 

 

 
It may please be noted that guidelines/ circulars/ amendments/ govt. directives issued from time to time shall also be 
applicable.  

 
  for BHARAT HEAVY ELECTRICALS LTD. 

 
                                                                                          Sr. Engr (SCT) 
 

Agency Contact details 
BHEL, PSER, 
Kolkata 

Address DJ-9/1, Sector – II, Salt Lake, Kolkata – 700 091 
Phone no 033-2339 8231/ 8229/ 8000 
FAX no 033-23211960 
E-mail papori@bhel.in/ malini@bhel.in/ bsandipan@bhel.in   
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Enclosure 
 

01. Annexure-1: Pre Qualification Criteria. 
02. Annexure-2: Format for No Deviation Certificate. 
03. Annexure-3: Format for seeking clarification. 
04. Annexure-4: Check List. 
05. Annexure-6- Declaration reg. Related Firms & their areas of Activities 
06. Annexure -A – Amendment to GCC. 
07. Annexure -B- Terms & conditions of Reverse Auction. 
08. Annexure –C- CA certificate Format. 
09. Annexure-D – Specific Clause w.r.t. BOCW Act & Cess Act. 
10. Annexure-E- Statewise GST Registration nos. 
11. Annexure-F- Bankruptcy/ Liquidation Undertaking 
12. Annexure– CPP-GST/I. 
13. Form-1 (Format for local content) 
14. Form-3 (Declaration related to GFR) 
15. Other Tender documents as per this NIT. 
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ANNEXURE-1 

 

PRE-QUALIFICATION CRITERIA 
 

JOB TRANSPORTATION OF 1NO. KOBELCO MAKE CKE2500-2, 250MT CRAWLER CRANE WITH 85.3M 
BOOM, 24.4M JIB ALONG WITH SPARES & ACCESSORIES FROM BHEL-NSPCL ROURKELA SITE, 
ODISHA TO BHEL- NTPC BARH SITE, BIHAR ON DOOR DELIVERY BASIS. 

TENDER NO. PSER:SCT:MIS-F2115:21 
 

 
 

Note: Credentials submitted by the bidder against “PRE QUALIFICATION CRITERIAS” shall be verified for its authenticity. In case, any 
credential (s) is/are found unauthentic, offer of the bidder is liable to the rejection. BHEL reserves the right to initiate any further action as per 
extant guidelines for Suspension of Business Dealings. 

 
 
 
 
 
 
 
 

SL NO CRITERIA 

1.0 BIDDER SHALL BE IN THE TRANSPORTATION BUSINESS DURING LAST FIVE YEARS. 

2.0 BIDDER SHALL FURNISH DOCUMENTARY EVIDENCE IN SUPPORT OF EXECUTING ATLEAST TWO JOB 
IN LAST TEN YEARS, OF TRANSPORTATION OF 75MT OR ABOVE CAPACITY CRAWLER CRANE AS ON 
LAST DATE OF OFFER SUBMISSION.   

3.0 BIDDER SHALL BE IBA APPROVED TRANSPORTER AND DOCUMENTS SHALL BE FURNISHED IN 
EVIDENCE OF THE SAME. 

4.0 BIDDER SHALL HAVE HEAD OFFICE OR BRANCH OFFICES IN ANY ONE OF THE STATE I.E.  BIHAR, 
JHARKHAND, WEST BENGAL, ODISHA. 

4.1 BIDDER SHALL FURNISH VALID DOCUMENTARY EVIDENCE IN SUPPORT OF THE ABOVE CRITERIA.  
 

OFFICE SPACE IN THE OFFICE PREMISES OF ANY OTHER COMPANY SHALL NOT BE CONSIDERED 
FOR THIS PURPOSE. 

5.0 AVERAGE MINIMUM ANNUAL FINANCIAL TURNOVER OF THE BIDDER, DURING LAST 3 (THREE) YEARS, 
ENDING ON 31-03-2020 SHOULD BE Rs.5.47 LAKH. THE BIDDER SHOULD HAVE EARNED PROFIT IN AT 
LEAST 1 (ONE) YEAR DURING LAST 3 (THREE) FINANCIAL YEARS, ENDING ON 31-03-2020. 
 
THE BIDDER SHOULD POSSESS POSITIVE NET WORTH AS ON FINANCIAL YEAR ENDING ON 
31.03.2020. 
 
AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT FOR LAST 3 (THREE) YEARS, ENDING ON 
31-03-2020 NEEDS TO BE SUBMITTED IN SUPPORT OF ABOVE REQUIREMENT.  
 
IN CASE AUDITED FINANCIAL STATEMENTS HAVE NOT BEEN SUBMITTED FOR ALL THE THREE YEARS 
AS INDICATED ABOVE, THEN THE APPLICABLE AUDITED STATEMENTS SUBMITTED BY THE BIDDERS 
AGAINST THE REQUISITE THREE YEARS, WILL BE AVERAGED FOR THREE YEARS. 

6.0 NO CONSORTIUM ARRANGEMENT WILL BE ALLOWED FOR THE JOB. 

7.0 BIDDER SHOULD HAVE VALID PAN AND GST NO.  

RELEVANT DOCUMENT IN SUPPORT OF ABOVE SHALL BE SUBMITTED ALONG WITH OFFER. 
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ANNEXURE - 2 

 
FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
 

BHARAT HEAVY ELECTRICALS LIMITED, 
Power Sector - Eastern Region, 
Plot no 9/1, DJ Block, Sector – II, Salt Lake City, 
Kolkata – 700 091 
 

Sub No Deviation Certificate. 
Job TRANSPORTATION OF 1NO. KOBELCO MAKE CKE2500-2, 250MT CRAWLER CRANE WITH 85.3M 

BOOM, 24.4M JIB ALONG WITH SPARES & ACCESSORIES FROM BHEL-NSPCL ROURKELA SITE, 
ODISHA TO BHEL- NTPC BARH SITE, BIHAR ON DOOR DELIVERY BASIS. 

Ref 1.0 Tender no PSER:SCT:MIS-F2115:21 
2.0 BHEL's NIT, vide reference no PSER:SCT:MIS-F2115:WFH-13,   Date: 19-07-2021 
3.0 All other pertinent issues till date. 

 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to 
reverse auctioning process. 

 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 
 
We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with 
acceptance of the terms & conditions of the tender by us and as per aforesaid references.  
 
Thanking you,                                                                                                                           
 

                                                                       
                                                                                                                      Yours faithfully, 

 
 

                                                       (Signature, date & seal of authorized 
                                            representative of the bidder) 
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ANNEXURE - 3 

 
FORMAT FOR SEEKING CLARIFICATION 

 
JOB TRANSPORTATION OF 1NO. KOBELCO MAKE CKE2500-2, 250MT CRAWLER CRANE 

WITH 85.3M BOOM, 24.4M JIB ALONG WITH SPARES & ACCESSORIES FROM BHEL-
NSPCL ROURKELA SITE, ODISHA TO BHEL- NTPC BARH SITE, BIHAR ON DOOR 
DELIVERY BASIS. 

TENDER NO PSER:SCT:MIS-F2115:21 
 
 
 
Sl 
no 

Reference 
clause of 
tender 
document 

Existing provision Bidder's query BHEL’s clarification 

     
     
     

 
_____________ 
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ANNEXURE - 4 

CHECK LIST 

NOTE:- Tenderers are required to fill in the following details and no column should be left blank   

1 Name and Address of the Tenderer  

2 Details about type of the Firm/Company  

3.a Details of Contact person for this Tender Name : Mr/Ms 
Designation: 
Telephone No: 
Mobile No: 
Email ID: 
Fax No: 

3.b Details of alternate Contact person for this 
Tender 

Name : Mr/Ms 
Designation: 
Telephone No: 
Mobile No: 
Email ID: 
Fax No: 

4 EMD DETAILS    DD No:                             Date     : 
Bank  :                             Amount: 
Please tick ( √ ) whichever applicable:- 
ONE TIME EMD / ONLY FOR THIS TENDER 

5 Validity of Offer  TO  BE  VALID  FOR  SIX  MONTHS  FROM  DUE  DATE 
  APPLICABILITY(BY BHEL) ENCLOSED 

BY BIDDER   
 

6 Whether the format for compliance with PRE QUALIFICATION 
CRITERIA (ANNEXURE-I) is understood and filled with proper 
supporting documents referenced in the specified format 

Applicable YES / NO 

7 Audited profit and Loss Account for the last three years Applicable/Not Applicable YES/NO 
8 Copy of PAN Card Applicable/Not Applicable YES/NO 
9 Whether all pages of the Tender documents including annexures, 

appendices etc are read understood and signed 
Applicable/Not Applicable YES/NO 

10 Integrity Pact  Applicable/Not Applicable YES/NO 
11 Declaration by Authorised Signatory Applicable/Not Applicable YES/NO 
12 No Deviation Certificate Applicable/Not Applicable YES/NO 
13 Declaration confirming knowledge about Site Conditions Applicable/Not Applicable YES/NO 
14 Declaration for relation in BHEL Applicable/Not Applicable YES/NO 
15 Non Disclosure Certificate Applicable/Not Applicable YES/NO 
16 Bank Account Details for E-Payment Applicable/Not Applicable YES/NO 
17 Capacity Evaluation of Bidder for current Tender Applicable/Not Applicable YES/NO 
18 Tie Ups/Consortium Agreement are submitted as per format Applicable/Not Applicable YES/NO 
19 Power of Attorney for Submission of Tender/Signing Contract 

Agreement  
Applicable/Not Applicable YES/NO 

20 Analysis of Unit  rates Applicable/Not Applicable YES/NO 
21 Bankruptcy Code Proceedings (IBC) by NCLT or under 

Liquidation / BIFR (Undertaking to be enclosed if not applicable) 
Applicable/Not Applicable YES/NO 

NOTE: STRIKE OFF ‘YES’ OR ‘NO’, AS APPLICABLE. TENDER  NOT ACCOMPANIED  BY  THE  PRESCRIBED  ABOVE 
APPLICABLE  DOCUMENTS  ARE   LIABLE  TO  BE  SUMMARILY  REJECTED. 

 
DATE:                                            
         

AUTHORISED SIGNATORY 
(With Name, Designation and Company seal)                     
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ANNEXURE-6 
 
 

DECLARATION 
 

Date: _________ 
To:   _______________________ 
Address:  BHEL,__________________ 
   _______________________ 
   _______________________ 
   _______________________ 
email:   _______________________ 
 
Sub: Details of related firms and their area of activities 
 
Dear Sir/ Madam, 
 
Please find below details of firms owned by our family members that are doing business/ registered for same 
item with BHEL, _______________ (NA, if not applicable) 
 
1 Material Category/ Work Description  

Name of Firm  
Address of Firm  
Nature of Business  
Name of Family Member  
Relationship  

2 Material Category/ Work Description  
Name of Firm  
Address of Firm  
Nature of Business  
Name of Family Member  
Relationship  

…   
 

Note: I certify that the above information is true and I agree for penal action from BHEL in case any of the 
above information furnished is found to be false.     

 
 

Regards, 
 

(________________________) 
 

From:               M/s ___________________ 
Supplier Code:              _______________________ 

Address:  _______________________ 
   _______________________ 
   _______________________ 
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          Annexure –A  

                                                                              Amendment to GCC 
 

 
1.     Clause no. 1.7.1 & 1.7.3.5 of GCC shall be read as below: 
 
Cl. No. 1.7.1          
            i.     Upon acceptance of tender, the successful tenderer within the time specified in the letter of intent must 

deposit the 5% of the contract value as security deposit for satisfactory completion of work and shall not 
commence work under the contract before remitting security deposit except as directed by BHEL. Bidder 
agrees to submit this Security Deposit required for execution of the contract as per manner specified in the 
contract within the time period mentioned in clause 1.7.3.5. 

                    
Cl. No. 1.7.3.5          

i.   Atleast 50% of Security Deposit should be furnished against a contract before start of the work by the 
contractor.  

 
Case 1: In case Security Deposit is submitted after start of work as per manner specified in the contract, 
interest (SBI Base rate + 6%) for the delayed period on the (50% amount of SD due for submission minus 
the cash portion of EMD retained as part of SD, if any), shall also be submitted by the bidder. Balance 
Security deposit, as applicable shall be recovered at the rate of 10% of the gross amount progressively 
from each of the running bills of the contractor till the total amount of the required security deposit is 
collected. In this case, cash portion of EMD of the successful tenderer shall be converted and adjusted 
towards the required amount of Security Deposit. 

 
Case 2: If requested by the contractor, cash recovery of atleast 50% of the specified Security Deposit, 
including the cash portion of retained EMD can be made from bills submitted by contractor.  For such delay 
in submission of the required Security Deposit, interest shall be levied for the delayed period of submission 
at (SBI Base rate + 6%) on such amount deducted from bills to achieve atleast 50% of security Deposit 
amount required to be furnished before start of the work.  Balance Security deposit shall be recovered at 
the rate of 10% of the gross amount progressively from 1st Running Bill of the contractor till the total 
amount of the required security deposit is collected.  

 
ii.   In case of small value contracts not exceeding Rs. 20 lakhs, work can be started before the required 

Security Deposit is collected.  
 

iii.   Payment against a contract can be released only after collection/ recovery of initial 50% Security Deposit. 
 
 

2.  
 

(I) New clauses have been introduced under Volume-I-GCC superseding all pertinent clauses of risk 
and cost  

1.1 Risk and cost may be invoked in any of the following cases: 
 
i). Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the 
Contract, backlog attributable to contractor including unexecuted portion of supply does not 
appear to be executable within balance available period considering its performance of execution. 
ii). Withdrawal from or abandonment of the work by contractor before completion of the work as 
per contract. 
iii). Non completion of work/ Non-supply by the Contractor within scheduled completion/ delivery 
period as per Contract or as extended from time to time, for the reasons attributable to the 
contractor.  
iv). Termination of Contract on account of any other reason (s) attributable to Contractor. 
v).  Assignment, transfer, subletting of Contract without BHEL’s written permission resulting in 
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termination of Contract or part thereof by BHEL. 
vi).  Non-compliance to any contractual condition or any other default attributable to Contractor. 
 
Risk & Cost Amount against Balance Work:  
Risk & Cost amount against balance work shall be calculated as follows: 
Risk & Cost Amount= [(A-B) + (A x H/100)]  
Where,  
A= Value of Balance scope of Work/ Supply (*) as per rates of new contract 
B= Value of Balance scope of Work/ Supply (*) as per rates of old contract being paid to the 
contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any. 
H = Overhead Factor to be taken as 5 
 
In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 
 
* Balance scope of work/ supply (in case of termination of contract): 
Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for 
‘Termination of Contract’, shall be taken as balance scope of Work/ Supply for calculating risk & 
cost amount.  
Contract quantities are the quantities as per original contract. If, Contract has been amended, 
quantities as per amended Contract shall be considered as Contract Quantities. 
Items for which total quantities to be executed have exceeded the Contract Quantities based on 
drawings issued to contractor from time to time till issue of Termination letter, then for these items 
total Quantities as per issued drawings would be deemed to be contract quantities.  
Substitute/ extra items whose rates have already been approved would form part of contract 
quantities for this purpose. Substitute/ extra items which have been executed but rates have not 
been approved, would also form part of contract quantities for this purpose and rates of such 
items shall be determined in line with contractual provisions. 
However, increase in quantities on account of additional scope in new tender shall not be 
considered for this purpose. 
 
NOTE: Incase portion of work is being withdrawn at risk & cost of contractor instead of 
termination of contract, contract quantities pertaining to portion of work withdrawn shall be 
considered as ‘Balance scope of work/ supply’ for calculating Risk & Cost amount. 
 
LD against delay in executed work/ supply in case of Termination of Contract:  
 
LD against delay in executed work/ supply shall be calculated in line with the relevant LD  
clause(s) of GCC, for the delay attributable to contractor. For limiting the maximum value of LD, 
contract value shall be taken as Executed Value of work/ supply till termination of contract.  
 
Method for calculation of “LD against delay in executed supply in case of termination of contract” 
is given below.  
i).   Let the time period from scheduled date of start of work till termination of contract excluding 
the period of Hold (if any) not attributable to contractor = T1   
ii).  Let the value of executed work/supply till the time of termination of contract= X 
iii). Let the Total Executable Value of work/supply for which inputs/fronts were made available to 
contractor and were planned for execution till termination of contract = Y 
iv).  Delay in executed work/supply attributable to contractor i.e. T2=[1-(X/Y)] x T1 
v).  LD shall be calculated in line with LD clause of GCC for the delay attributable to contractor 
taking “X” as Contract Value and “T2” as period of delay attributable to contractor. 

1.2 Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor   
Following sequence shall be applicable for recoveries from contractor: 
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a)  Dues available in the form of Bills payable to contractor, SD, BGs against the same contract.  
b)  Demand notice for deposit of balance recovery amount shall be sent to contractor, if funds are 
insufficient to effect complete recovery against dues indicated in (a) above.  
c)  If contractor fails to deposit the balance amount to be recovered within the period as 
prescribed in demand notice, following action shall be taken for balance recovery: 
Dues payable to contractor against other contracts in the same Region shall be considered for 
recovery.  
If recovery cannot be made out of dues payable to the contractor as above, balance amount to be 
recovered, shall be informed to other Regions/Units for making recovery from the Unpaid 
Bills/Running Bills/SD/BGs/Final Bills of contractor. 
In-case recoveries are not possible with any of the above available options, Legal action shall be 
initiated for recovery against contractor. 
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Annexure -B 
                    Terms & Conditions of Reverse Auction 

 

Against this enquiry for the subject item/ system with detailed scope of supply/service as per tender specifications, 
BHEL shall be resorting to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A SERVICE 
PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties). 

 
1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to 

participate. 
 

2. Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered for RA.  
 
3. BHEL will engage the services of a service provider who will provide all necessary training and assistance before 

commencement of on line bidding on internet. 
 

4.  In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them to   
contact & get trained for participation in the reverse auction.  

 
5.   Business rules like event date, time, bid decrement, extension etc. also will be communicated through service 

provider for compliance. 
 
6.   Bidders have to fax /e-mail the Compliance form (annexure III) before start of Reverse auction. Without this, the 

bidder will not be eligible to participate in the event. 
 
7.  In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to arrive at 

“Total Cost to BHEL” which is inclusive of all cost elements in line with terms & conditions of the tender for each of 
the bidder to enable them to fill-in the price and keep it ready for keying in during the Auction. 

 
8.  Reverse auction will be conducted on scheduled date & time. 

 
9.  At the end of Reverse Auction event, the lowest bidder value will be known on auction portal. 

 

10.   The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup including that of 
line items, if required, (Annexure IV) as provided on case-to-case basis to Service provider within two working days 
of Auction without fail. 

 
11.    Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service provider, using 

the Login IDs and passwords given to them by the service provider before reverse auction event. Bidders should 
acquaint themselves of the “Business Rules of Reverse Auction‟, which will be communicated before the Reverse 
Auction.  

 
12. Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. If the Bidder or any 

of his representatives are found to be involved in Price manipulation/ cartel formation of any kind, directly or 
indirectly by communicating with other bidders, action as per extant BHEL guidelines for suspension of business 
dealings (as available on www.bhel.com), shall be initiated by BHEL and the results of the RA will be scrapped/ 
aborted. 
 

13. Reverse Auction will be conducted if two or more bidders are techno-commercially qualified. In case of two or three 
qualified bidders, there shall be no elimination of H1 bidder (whose quote is highest in sealed envelope price bid). In 
case of four qualified bidders, the H1 bidder shall be eliminated whereas in case of five qualified bidders, H1 & H2 
bidders shall be eliminated. However, in case of six or more qualified bidders are available, RA would be conducted 
amongst first 50% of the bidders arranged in the order of prices from lowest to highest. Number of bidders eligible 
for participating in RA would be rounded off to next higher integer value if number of qualified bidders is odd (e.g. if 
7 bids are qualified, then RA will be conducted amongst lowest four bidders). However, there will be no elimination 
of qualified bidders who are MSE or qualifying under PPP-MII Order, 2017, irrespective of the number of bidders 
qualifying techno-commercially. 

 

In case of multiple H1 bidders, all H1 bidders (excluding MSEs and bidders qualifying under PPP-MII, Order 2017) 
shall be removed provided minimum two bidders remain in fray, else no H1 removal. 
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Annexure -C 
 

Certificate by Chartered Accountant on letter head 
(applicable upto 31st December 2021 in line with MSME notification no. S.O. 2347(E), dated 16th June’2021 and S.O. 

2119(E), dated 26th June’2020) 

This is to Certify that M/S  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , 
(hereinafter referred to as 'company') having its registered office at …………………………………………………… 
 ...............................................................................  i s  reg i s te red  under  MSMED Ac t  2006 ,  (En t repre neur  
Memorandum No (Part—II)/ Udyam Registration Certificate No. 
……………………………………………………………………………………… dtd: ……………………………………., 
Category:  .................................................................................. (Micro/Small/Medium)). (Copy enclosed). 

Further verified from the Books of Accounts that the investment of the company as per the latest 
audited financial year………………. as per MSMED Act 2006 is as follows: 

1.  For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land and 
building and the items specified by the Ministry of Small Scale Industries vide its notification No. S.O.1722(E) dated October 
5, 2006: 
Rs ..................................... Lacs 

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and furniture, fittings and 
other items not directly related to the service rendered or as may be notified under the MSMED Act, 2006: 

Rs ..................................... Lacs 

3. For Enterprises (having EM-II Certificate/ valid NSIC Certificate or Udyog Aadhar Memorandum): Investment in plant and 
machinery or equipment is Rs…………………… Lacs and turnover is Rs. …………………………. Lacs (as notified in 
MSME notification no. S.O. 2119 (E) dated 26.06.2020) 

4. For Enterprises (Udyam, registered under Udyam Registration Portal): Investment in plant and machinery or equipment is 
Rs…………………… Lacs and turnover is Rs. …………………………. Lacs (as notified in MSME notification no. S.O. 2119 
(E) dated 26.06.2020)  

(Strike off whichever is not applicable) 

 
 T h e  a b o v e  i n v e s t m e n t  o f  R s  . . . . . . . . . . . . . . . . . . . . . .  … … … … L a c s  i s  w i t h i n  p e r m i s s i b l e  l i m i t  o f  
Rs ................................ Lacs for  ........................................... Micro / Small/ Medium (Strike off which is not applicable) 
Category under MSMED Act 2006. 

Or 
The enterprise has been graduated upward from its original category (micro/small/medium) (strike off which is not 

applicable), the enterprise shall maintain its prevailing status till expiry of one year from the close of year of 
registration, as notified vide S.O. No. 2119 (E) dated 26.06.2020 & S.O. 2347 (E), dated 16.06.2021 published in 
the gazette notification dated 26.06.2020 & 16.06.2021 by Ministry of MSME. 

Or 
The enterprise has been reverse-graduated from its original category (micro/small/medium) (strike off which is not 

applicable), the enterprise will continue in its present category till the closure of the financial year and it will be 
given the benefit of the changed status only with effect from 1st April of the financial year following the year in 
which such change took place, as notified vide S.O. No. 2119 (E) dated 26.06.2020 & S.O. 2347 (E), dated 
16.06.2021 published in the gazette notification dated 26.06.2020 & 16.06.2021 by Ministry of MSME. 
Date:  

 
(Signature) 
 
Name: 
Membership Number: 
Seal of the Chartered Accountant 
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Annexure –D 
Specific Clause w.r.t. BOCW Act & Cess Act 

 
1.  It shall be the sole responsibility of the contractor as employer to ensure compliance of all the statutory 

obligations under the Building and other Construction Workers’ (Regulation of Employment and Conditions 
of Service) Act, 1996 and the Building and other Construction Workers’ Welfare Cess Act, 1996 and the 
rules made thereunder.  

2.  It shall be sole responsibility of the contractor engaging Building Workers in connection with the building or 
other construction works in the capacity of employer to apply and obtain registration certificate specifying 
the scope of work under the relevant provisions of the Building and Other Construction Workers’ 
(Regulation of Employment and Conditions of Service) Act, 1996 from the appropriate Authorities.  

3.  It shall be responsibility of the contractor to furnish a copy of such Registration Certificate within a period of 
one month from the date of commencement of Work.   

4.  It is responsibility of the contractor to register under the Building and other Construction Workers’ Welfare 
Cess Act, 1996 and deposit the required Cess for the purposes of the Building and other Construction 
Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 at such rate as the Central 
Government may, by notification in the Official Gazette, from time to time specify.  However, before 
registering and deposit of Cess under the Building and other Construction Workers’ Welfare Cess Act, 
1996, the contractor will seek written prior approval from the Construction Manager.  

5.  In case where the contractor has been accorded written approval by the Construction Manager and the 
contractor is required to furnish information in Form I and deposit  the Cess under the Building and other 
Construction Workers’ Welfare Cess Act, 1996, fails to do so, BHEL reserves right to impose penalty  at the 
rate of 30% of Cess Amount. 

6.  It shall be sole responsibility of the contractor as employer to get registered  every Building Worker, who is 
between the age of 18 to 60 years of age and who has been engaged in any building or other construction 
work for not less than ninety days during the preceding twelve months as Beneficiary under the Building  
and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996. 

7.  It shall be sole responsibility of the contractor as employer to maintain all the registers, records, notices and 
submit returns under the Building and other Construction Workers’ (Regulation of Employment and 
Conditions of Service) Act, 1996 and the  Building and other Construction Workers’ Welfare Cess Act, 1996 
and the rules made thereunder. 

8.  It shall be sole responsibility of the contractor as employer to provide notice of poisoning or occupation 
notifiable diseases, to report of accident and dangerous occurrences  to the concerned authorities under 
the Building  and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 
1996 and the rules made thereunder and to make payment of all statutory payments &  compensation 
under the Employees’ Compensation Act, 1923. 

9.  It shall be responsibility of the Contractor to furnish BHEL on monthly basis, Receipts/ Challans towards 
Deposit of the Cess under the Building and other Construction Workers’ Welfare Cess Act, 1996 and the 
rules made thereunder along with following statistics:  

(i) Number of Building Workers employed during preceding one month. 
(ii) Number of Building workers registered as Beneficiary during preceding one month. 
(iii) Disbursement of Wages made to the Building Workers for preceding wage month.  
(iv) Remittance of Contribution of Beneficiaries made during the preceding month 

 

10.  BHEL shall reimburse the contractor the Cess amount deposited for the purposes of the Building and other 
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 under the Building 
and other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder. However, BHEL 
shall not reimburse the Fee paid towards the registration of establishment, fees paid towards registration of 
Beneficiaries and Contribution of Beneficiaries remitted. 
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11.  It shall be responsibility of the Building Worker engaged by the Contractor and registered as a beneficiary 
under the Building and other Construction Workers’ (Regulation of Employment and Conditions of Service) 
Act, 1996 to contribute to the Fund at such rate per mensem as may be specified by the State government 
by notification in the Official Gazette.  Where such beneficiary authorizes the contractor being his employer 
to deduct his contribution from his monthly wages and to remit the same, the contractor shall remit such 
contribution to the Building and other construction Workers’ Welfare Board in such manner as may be 
directed by the Board, within the fifteen days from such deduction.   

12.  If any point of time during the contract period, non-compliance of the provisions of the Building and other 
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 and the Building 
and other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder is observed, 
BHEL reserves the right to withhold a reasonable amount from the payables to discharge any obligations 
on behalf of Contractors. The reasonable amount shall be decided by the Construction Manager in 
consultation with Resident Accounts Officer & Head HR and shall be final.   

13.  The contractor shall  declare to undertake any liability or claim arising out of employment of building  
workers and shall indemnify BHEL from  all consequences / liabilities / penalties in case of non compliance 
of the provisions of  the Building  and other Construction Workers’ (Regulation of Employment and 
Conditions of Service) Act, 1996 and the  Building and other Construction Workers’ Welfare Cess Act, 1996 
and the rules made thereunder. 
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 ANNEXURE-E 
 

Statewise GST Registration nos. 

Sl. 
No. 

State / UT GST Reg. No. 

1 Andhra Pradesh 37AAACB4146P7Z8 
2 Assam 18AAACB4146P1ZE 
3 Bihar 10AAACB4146P1ZU 
4 Chandigarh 04AAACB4146P1ZN 
5 Chattishgarh 22AAACB4146P1ZP 
6 Daman & Diu 25AAACB4146P1ZJ 
7 Delhi 07AAACB4146P1ZH 
8 Gujarat 24AAACB4146P1ZL 
9 Haryana 06AAACB4146P1ZJ 

10 HP 02AAACB4146P1ZR 
11 Jharkhand 20AAACB4146P5ZP 
12 Karnataka 29AAACB4146P1ZB 
13 Kerala 32AAACB4146P1ZO 
14 Maharashtra 27AAACB4146P1ZF 
15 MP 23AAACB4146P1ZN 
16 Punjab 03AAACB4146P2ZO 
17 Rajasthan 08AAACB4146P1ZF 
18 Tamil Nadu 33AAACB4146P2ZL 
19 Telangana 36AAACB4146P1ZG 
20 Tripura 16AAACB4146P1ZI 
21 UP 09AAACB4146P2ZC 
22 Uttarakhand 05AAACB4146P1ZL 
23 West Bangal 19AAACB4146P1ZC 
24 Mizoram 15AAACB4146P1ZK 
25 Orissa 21AAACB4146P1ZR 
26 Arunachal Pradesh 12AAACB4146P1ZQ 
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ANNEXURE-F 

 
 
 

UNDERTAKING 
 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
 
Dear Sir/Madam, 
 
Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY PROCEEDINGS  
 
Ref: NIT/Tender Specification No:  
 
 

I/We, _______________________________________________________________________________________ 

declare that, I/We am/are not under insolvency resolution process or liquidation or Bankruptcy Code Proceedings (IBC) 

as on date, by NCLT or any adjudicating authority/authorities, which will render us ineligible for participation in this 

tender. 

 
 
 

Sign. of the AUTHORISED SIGNATORY 
(With Name, Designation and Company seal) 

 
 
Place: 
Date: 
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Annexure- CPP-GST/I 
Please arrange to submit this filled‐up format along with Tender 

Name of the Company    

Address of Company*    

Company Registration Number*     

Name of Partners / Directors    

     

     

ALL THE STATES WHERE BIDDER HAS A PLACE OF 
BUSINESS*   

ALL ADDRESS OF VENDOR MENTIONING THEIR PIN AS 
PER THE LATEST GST REGISTRATION*    

GSTN OF ALL THE ABOVE NOTED PLACES OF VENDOR*    

     

     

     

     

Bidder Type: Indian/ Foreign*    

City*    

State*    

Country*    

Postal Code*    

PAN/TAN Number*     

Company's Establishment Year    

Company's Nature of Business*    

Company's Legal Status* {limited /undertaking/joint 
venture/partnership/other}    

Company Category* {micro unit as per MSME/small 
unit as per MSME/medium unit as per MSME/ UAN as 
per Udyog Aadhaar Memorandum/ Udyam 
Registration No. / Ancillary unit/project affected 
person of this company/SSI/ other} 
 
Relevant documents to be submitted as applicable.    

Enter Company's Contact Person Details    

Title(Mr. / Mrs. / Ms. / Dr. / Shri)*    

Contact Name*    

Date Of Birth*     

Correspondence Email* 

  
(Correspondence Email ID can be same 

as your Login ID. All the mail correspondence 

will be sent only to the Correspondence Email ID.) 

Designation    

Phone*    
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Fax*    

Mobile*    

 
 

 
Form-1 (Format for local content) 

 

 

 
DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH  

REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 DATED 04TH JUNE, 2020 
AND SUBSEQUENT ORDER(S) 

(To be submitted in the bidder’s letter head) 
 

---------------------------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
Dear Sir, 

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to Make in India), Order 2017-
Revision, dated 04th June, 2020 and subsequent order(s). 

Ref : 1) NIT/Tender Specification No: …………………………, 
         2) All other pertinent issues till date 
 
We hereby certify that the items/works/services offered by……………………………………… (specify the name of the 
organization here) has a local content of _______ % and this meets the local content requirement for ‘Class-I local 
supplier’ / ‘Class II local supplier’ ** as defined in Public Procurement (Preference to Make in India), Order 2017-
Revision dated 04.06.2020 issued by DPIIT and subsequent order(s). 
The details of the location(s) at which the local value addition is made are as follows: 
1.   ______________   2. ______________ 
3.   ______________   4. ______________ 
… 
… 
… 
Thanking you, 
Yours faithfully, 

 
 

                                                                               (Signature, Date & Seal of Authorized Signatory of the Bidder) 
 
 
 
 

** - Strike out whichever is not applicable. 

Note:  
1. Bidders to note that above format Duly filled & signed by authorized signatory, shall be submitted along with 

the techno-commercial offer.  
2. In the event of false declaration, actions as per the above order and as per BHEL Guidelines shall be initiated 

against the bidder. 
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FORM – 3 
 

DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (xi) OF GFR 2017 
 (To be submitted in the bidder’s letter head) 

 
---------------------------------------------------------------------------------------------------------------------------------------------- 

To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
Dear Sir, 
 
Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017 
   
Ref : 1) NIT/Tender Specification No: …………………………, 
         2) All other pertinent issues till date 
 
I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land border with 
India and on sub-contracting to contractors from such countries. I certify that ________________ (specify the name of 
the organization here), is not from such a country / has been registered with the Competent Authority (attach valid 
registration by the Competent Authority, i.e., the Registration Committee constituted by the Dept. for Promotion of 
Industry and Internal Trade (DPIIT)); and will not sub-contract any work to a contractor from such countries unless such 
contractor is registered with the Competent Authority. (attach relevant valid registration, if applicable)  
 
I hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 
 
 
Thanking you, 
Yours faithfully, 

 
 
 

(Signature, Date & Seal of  
Authorized Signatory of the Bidder) 

 
 

Note: Bidders to note that in case above certification given by a bidder, whose bid is accepted, is found to be false, then 
this would be a ground for immediate termination and for taking further action in accordance with law and as per 
BHEL guidelines. 

 
 

 
 

 
 
 

 



 
Bharat Heavy Electricals Limited

Power Sector – Eastern Region, Kolkata 
TENDER NO – PSER:SCT:MIS-F2115:21 

VOLUME - I GENERAL CONDITIONS OF CONTRACT 1 of 60
 
                                                                            
 
 
   INDEX 
 
 
 
 
 
SL 
NO 

DESCRIPTION SECTION NO/ 
ANNEXURE NO 

01 GENERAL INSTRUCTION TO TENDERER SECTION - I 
02 GENERAL TERMS & CONDITIONS OF CONTRACT SECTION  - II 
03 COMMON CONDITIONS OF CONTRACT SECTION - III 
04 DECLARATION SHEET ANNEXURE - A 
05 GENERAL INFORMATION ABOUT TENDERER ANNEXURE - B 
06 PROFORMA FOR FINANCIAL VIABILITY ANNEXURE - C 
07 ANALYSIS OF SIMILAR JOBS  EXECUTED / IN PROGRES ANNEXURE - D 
08 MONTHWISE  MANPOWER DEPLOYMENT PLA ANNEXURE - E 
09 STATUS OF T & P  AND DEPLOYMENT PLAN ANNEXURE - F 
10 ANALYSIS OF RATE QUOTED ANNEXURE - G 
11 CHECK LIST OF GENERAL  PARTICULARS ANNEXURE - H 
12 PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT ANNEXURE - I
13 PROFORMA FOR CONTRACT AGREEMENT ANNEXURE - J
14 PROFORMA FOR PERFORMANCE BANK GUARANTEE ANNEXURE - K 
15 PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

CUM PERFORMANCE BANK GUARANTEE BOND 
ANNEXURE -L 

16 OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER Form No: F-01 
(Rev 00) 

17 DECLARATION BY AUTHORISED SIGNATORY OF BIDDER Form No: F-02 
(Rev 00) 

18 DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE 
CONDITIONS 

Form No: F-04 
(Rev 00) 

19 DECLARATION FOR RELATION IN BHEL Form No: F-05 
(Rev 00) 

20 NON DISCLOSURE CERTIFICATE Form No: F-06 
(Rev 00) 

21 BANK ACCOUNT DETAILS FOR E-PAYMENT Form No: F-07 
(Rev 00) 

22 REFUND OF SECURITY DEPOSIT Form No: F-23 
(Rev 00) 

23 POWER OF ATTORNEY FOR SUBMISSION OF TENDER/SIGNING 
CONTRACT AGREEMENT 

Form No: F-25 
(Rev 00) 

24 PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY  
25 RTGS DETAILS OF BHEL  

  



 
Bharat Heavy Electricals Limited

Power Sector – Eastern Region, Kolkata 
TENDER NO – PSER:SCT:MIS-F2115:21 

VOLUME - I GENERAL CONDITIONS OF CONTRACT 2 of 60
 

SECTION – I 
GENERAL INSTRUCTION TO TENDERER 

 
CLAUSE 
NO 

DESCRIPTION 

1.1 NOTICE 
1.1.1 Sealed tenders complete in all respects shall be submitted, duly superscribing the tender 

document No. and name of work, to the OFFICER INVITING TENDER within specified date 
and time. 

1.1.2 Bharat Heavy Electricals Ltd., take no responsibility for any delay, loss or non receipt of 
tender document sent by post and also reserve the right to reject any or all the tenders 
without assigning any reason thereof. Tenders not accompanied by prescribed earnest 
money are liable to be summarily rejected. 

1.2 PROCEDURE FOR SUBMISSION OF SEALED TENDERS
1.2.1 The tenderer must submit their tenders as required in three parts in separates sealed covers 

prominently superscribed as Part – I “TECHNO – COMMERCIAL BID”, Part – II “PRICE BID” 
and Part – III “EMD” and also indicating on each of the covers the tender specification 
number and due date and time. All the three sealed envelopes shall be enclosed in a third 
envelop superscribing tender specification No. and due date and time on the top. 

1.2.2 No deviation from the tender specifications shall be acceptable to BHEL. For this purpose the 
tenderers shall confirm their unqualified acceptance of the terms and conditions in the 
technical bid, and that the rate quoted are in accordance with the tender specification by 
giving a written undertaking to that effect as per the enclosed format. This certificate shall be 
kept outside the techno-commercial bid during submission. TENDERS NOT COMPLYING 
WITH THE ABOVE MAY BE REJECTED. 

1.2.2.1 PART – I (TECHNO – COMMERCIAL BID) – Cover I.   
All schedules, data sheets & details, reference of EMD (without disclosing amount) and 
Volume-I & Volume-II (signing on all the pages) shall be enclosed in Part-I, TECHNO–
COMMERCIAL BID. 

1.2.2.2 PART-II (PRICE BID) – Cover II
All indications of price as per rate schedule (Volume III) alongwith Volume III (signing on all 
the pages) shall be submitted in this Part II, PRICE BID. 

1.2.2.3 PART-III (EMD) – Cover III 
This cover should contain only Earnest Money deposit (EMD) for the specification. 

1.2.3 Tenders submitted by post shall be sent `REGISTERED POST/ COURIER’ and shall be 
posted with the due allowance for any postal/courier delay. Tenders received after the due 
date and time of opening is liable to be rejected.  Telegraphic offers and offers received by 
telex may not be considered unless confirmed in writing by a detailed offer. 

1.2.4 Tenders shall be opened by officers of BHEL at his office at the specified time and date in 
the presence of such of those, tenderers or their authorized representatives who may be 
present (in case of Manual Tenders). Such representatives shall have to bring with them an 
authorization letter during the opening of price bids.  
BHEL reserves the right to go ahead with opening of the Tender even in case of no 
representative is present on the specified date and time. For e-tenders, bidders may mark 
their presence online through provisions available in e-procurement portal. 

1.2.5 The tenderers shall closely peruse all the clauses, specification and drawings indicated in the 
tender documents before quoting. Should the tenderer have any doubt about the meaning of 
any portion of the tender specifications or find discrepancies or omission in the drawing or 
the tender documents issued are incomplete or shall require clarification on any of the 
technical aspect, scope of work etc, shall at once contact the authority inviting the tender for 
clarification before submission of offer. 

1.2.6 Before tendering, the tenderers are advised to inspect the site of work and the environments 
and be well acquainted with the actual working and other prevalent conditions, facilities 
available, position of material and labour. No claim will be entertained later on the ground of 
lack of knowledge. 
The tenderer may get aware about weather conditions, contingencies & other circumstances 
which may influence or affect their tender prices. Invariable of inspection by the tenderer, the 
tenderer shall be considered deemed acquainted with all site conditions such as rain 
patterns, hazardous conditions, soil patterns, local factors etc. Tenderer to have satisfied 
himself in all respect before quoting his rates and no claim will be entertained later on the 
grounds of lack of knowledge of any of these conditions. 
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1.2.7 Tenderer must fill up all the schedules and annexure and furnish all the required information 

as per the instructions given in various sections of the tender specification. Each and every 
page of the tender specification, comprising of Volume I, Volume II and Volume III must be 
SIGNED, STAMPED AND SUBMITTED ALONGWITH THE OFFER by the tenderer in token 
acceptance thereof. (For E-Tender, bidders shall use electronic Signature viz Digital 
Signature Certificate while uploading on the e-procurement portal.) The information furnished 
shall be complete by itself. 

1.2.8 The tenderer shall quote the rates in English language and international numerals. The rate 
shall be in whole rupees. These rates shall be entered in figurers as well as in words. In case 
of difference in rates between words and figurers THE LESSER OF THE TWO will be treated 
as valid rate. For the purpose of the tender, the metric system of units shall be used. 

1.2.9 All entries in the tender shall either be typed or be in ink. Erasing and over writing are not 
permitted and may render such tender liable to summary rejection. All cancellations and 
insertions shall be duly attested by the tenderer. 

1.3 QUALIFICATION OF TENDERERS  
 Only tenderers who have been previously qualified in the work of this nature and description 

detailed in this tender specification and have other resources and expected to quote for this 
work. 

1.3 DATA AND DOCUMENTS TO BE ENCLOSED 
1.3.1 Full information shall be given by the tenderer in respect of following. Non-submission of 

these information may lead to rejection of the offer. 
1.3.2 Attested copies of partnership deed, power of attorney and tender specifications duly signed 

as mentioned in the tender documents. 
1.3.3 In case of an proprietorship firm, full name of proprietor, address, place and nature of 

business shall be furnished. In case of partnership firm, names of all the partners and their 
address, copy of partnership deed, instrument of partnership duly certified by the Notary 
Public shall be enclosed. In case of company, date and place of registration including date of 
commencement certificate, in case of public companies (certified copies of Memorandum 
and Articles of Association are also to be furnished), nature of business carried on by the 
company and submissions of the memorandum relating thereof, names and particulars 
including addresses of all the directors and their previous experiences etc shall be furnished. 

1.3.4 Prescribed Earnest Money Deposit. 
1.3.5 Previous experience 
 A statement giving particulars duly supported by documentary evidence of the various 

services rendered for each similar work by the tenderer indicating the particulars and value of 
each work, the site location and the duration and date of completion and also list of site 
location and particulars and values of various works that are under progress. 

1.3.6 Organization chart 
1.3.6.1 The organization that is totally available and that will be employed by the tenderer for this 

work duly indicating the number of supervisors the number of skilled and unskilled persons 
etc. 

1.3.6.2 A list of tools and tackles that the tenderer is having and those will be used on this job 
including deployment plan.  

1.3.6.3 Audited Balance Sheet and Profit & Loss A/c of last three years. 
1.3.7 Banker’s Certificate 
 A latest certificate from Scheduled Bank to prove his financial capacity to undertake the work 

or solvency certificate from the concerned government authority. 
1.3.8 Income Tax / Sales Tax Certificate 
1.3.8.1 A valid certificate of Income Tax / Sales Tax verification from the appropriate authority in the 

forms prescribed duly indicating annual turnover. These certificates shall be valid for one 
year from the date of issue or for the period prescribed therein for all tenders submitted 
during the period. 

1.3.8.2 A written  declaration indicating that no deviation from the tender specification has been 
taken. 

1.3.8.3 In addition to above, other particulars, required in various annexure shall be furnished. 
1.3.9 EARNEST MONEY DEPOSIT (EMD) 
1.3.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit as 

indicated in the tender enquiry letter, in any of the following forms. (All securities are to be 
discharged and pledged in favour of BHEL).   

1.3.9.2 The EMD is to be paid only in the following forms: 
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(a) Cash deposit as permissible under the extant Income Tax Act (before tender opening) 

(b) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(c) Banker’s cheque/ Pay order/ Demand draft, in favour of ‘Bharat Heavy Electricals Limited’ 
and payable at Regional HQ issuing the tender (along with offer) 

(d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as 
defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 
(along with offer). The Fixed Deposit in such cases shall be valid for at least six months from 
the due date of tender submission. 

In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit Rs. 
Two lakhs in the forms described above in clause no. 1.3.9.2 (a) to (d) and the remaining 
amount over and above Rs. Two Lakhs in the form of Bank Guarantee from Scheduled Bank 
(along with the Offer). The Bank Guarantee in such cases shall be valid for at least six 
months from the due date of tender submission. The Bank Guarantee format for EMD shall 
be in the prescribed formats.  

1.3.9.3 Deleted 
1.3.9.4 Deleted 
1.3.9.5 Tenders received without earnest money in full in the manner prescribed above are liable to 

be rejected. 
1.3.9.6 Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD 

submitted in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of 
at least 50% of the Security Deposit. 

1.3.9.7 In the case of unsuccessful tenderers, the Earnest Money shall be refunded normally within 
fifteen days of award of work.   

1.3.9.8 BHEL reserves the right of forfeiture of earnest money deposit in case the tenderer: 
1.3.9.8.1 After opening the tender and within the offer validity period, the tenderer revokes his tender 

or makes any modification in his tender which is not acceptable to BHEL. 
1.3.9.8.2 The Contractor fails to deposit the required Security deposit or commence the work within 

the period as per LOI/ LOA/ Contract. 
EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under 
the provisions of extant “Guidelines on Suspension of business dealings with suppliers/ 
contractors” and forfeited/ released based on the action as determined under these 
guidelines. 

1.3.9.9 EMD shall not carry any interest. 
1.4 AUTHORISATION AND ATTESTATION 

Tenders shall be signed by persons duly authorized / empowered to do so. Certificated 
copies of such authority and relevant documents shall be submitted alongwith the tenders. 

1.5 VALIDITY OF OFFER 
The rates in the tender shall be kept valid for acceptance / for minimum period of six months 
from the date of submission of latest offer. If a tenderer withdraws or revokes his tender or 
revises the tendered rates and conditions for any items within the aforesaid period, his 
earnest money is liable to be forfeited. In case Bharat Heavy Electricals Limited calls for 
negotiations, such negotiations shall not amount to cancellation or withdrawal, of the original 
offer which shall be binding on the tenderers. 

1.6 EXECUTION OF CONTRACT 
The successful tenderer’s responsibility under this contract commences from the date of 
issue of letter of intent by Bharat Heavy Electricals Limited. The successful tenderer shall be 
required to execute agreement in the prescribed form with BHEL within a reasonable time 
after the acceptance of his tender and in any case before submitting the first bill for payment. 
The total expenses towards preparing agreement (no of copies to be specified by BHEL at 
the time of execution of agreement) shall be borne by the contractor. 

1.7 SECURITY DEPOSIT (SD) 
1.7.1 Upon acceptance of tender, the successful tenderer within the time specified in the letter of 

intent must deposit the 5% of the contract value as security deposit for satisfactory 
completion of work and shall not commence work under the contract before remitting security 
deposit except as directed by BHEL.

1.7.2 Deleted 
1.7.3 The Security deposit may be deposited in any of the following form: 
1.7.3.1 The balance amount to make up the required Security Deposit of 5% of the contract value 
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may be accepted in the following forms: 
 
a)  Cash (as permissible under the extant Income Tax Act) 
b)         Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ 

Demand Draft/ Electronic Fund Transfer in favour of BHEL 
c)  Bank Guarantee from Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act. The Bank Guarantee format for Security 
Deposit shall be in the prescribed formats. 

d)  Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial 
Institutions as defined in the Companies Act (FDR should be in the name of 
the Contractor, a/c BHEL) 

e)  Securities available from Indian Post offices such as National Savings 
Certificates, Kisan Vikas Patras etc. (held in the name of Contractor 
furnishing the security and duly endorsed/ hypothecated/ pledged, as 
applicable, in favour of BHEL) 

f)         Security deposit can also be recovered at the rate of 10% of the gross amount 
progressively from each of the running bills of the contractor till the total 
amount of the required security deposit is collected. However, in such cases 
at least 50% of the required Security Deposit, including the EMD, should be 
deposited in any form as prescribed before start of the work and the balance 
50% may be recovered from the running bills as described above. 

 
Note: BHEL will not be liable or responsible in any manner for the collection of interest or 
renewal of the documents or in any other matter connected therewith 

1.7.3.2 Deleted 
1.7.3.3 Deleted 
1.7.3.4 Deleted 
1.7.3.5 The security Deposit should be furnished before start of the work by the contractor. 

 
Note: In case of small value contracts not exceeding Rs. 20 lakhs, work can be started 
before the required Security Deposit is collected. However, payment can be released only 
after collection/ recovery of initial 50% Security Deposit. 

1.7.3.6 Deleted 
1.7.3.7 If the value of the work done at any time exceeds accepted agreement value, the security 

deposit shall be correspondingly enhanced and the extra security deposit shall be 
immediately deposited by the contractor or recovered from payments due to him. 
 

The recoveries made from running bills (cash deduction towards balance SD amount) can be 
released against submission of equivalent Bank Guarantee in acceptable form, but only 
once, before completion of work, with the approval of competent authorities. 

1.7.3.8 Regarding adjustment of Earnest Money deposit towards part of Security Deposit, refer 
clause under EMD above. 

1.7.3.9 Failure to deposit security money within stipulated time may lead to forfeiture of Earnest 
Money and cancellation of award of work. 

1.7.3.10 If any parts of security deposit of the contractor is held in the form of approved securities, it 
shall be kept transferred in the name of Bharat Heavy Electricals Limited, Power Sector, 
Eastern Region, Kolkata in such a manner the BHEL can realize it fully without reference to 
the contractor. BHEL shall not be responsible for any depreciation in the value of the security 
while in BHEL’s custody or for any loss of interest thereon.  

1.7.3.11 BHEL reserve the right of forfeiture of security deposit in addition to other claims and 
penalties in the event of the contractor’s failure to fulfil any of the contractual obligations 
(including liquidation or bankruptcy of the contractor, non-payment of money payable by 
means of arbitration award in favour of BHEL) or in the event of termination of contract as 
per terms and conditions of contract. BHEL reserve the right to set off these security deposit, 
against any claims of any other contract with BHEL. 

1.7.3.12 The validity of Bank Guarantees towards Security Deposit shall be initially up to the 
completion period as stipulated in the Letter of Intent/ Award + Guarantee Period + 3 months, 
and the same shall be kept valid by proper renewal by the contractor till the acceptance of 
Final Bills of the Contractor by BHEL. 

1.7.4 Return of Security Deposit 
1.7.4.1 Security Deposit shall be released to the contractor upon fulfillment of contractual obligations 
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as per terms of the contract including completion of Guarantee Period after deducting all 
expenses / other amounts due to BHEL under the contract / other contracts entered into with 
them by BHEL. 

1.7.4.2 No interest shall be payable by BHEL on earnest money / security deposit or any money due 
to the contractor by BHEL. 

1.8 REJECTION OF TENDER AND OTHER CONDITIONS 
1.8.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest 

tender or any tender and reserves to itself full rights for the following without assigning any 
reasons whatsoever. 

1.8.1.1 To reject any or all of the tender. 
1.8.1.2 To split up the work amongst two or more tenderers. 
1.8.1.3 To award the work in part. 
1.8.1.4 Either of the contingencies stated in 1.8.1.2 and 1.8.1.3 to modify the time for completion 

suitably. 
1.8.2 Conditions and unwitnesses tenderers, tenders containing absurd or unworkable rates and 

amounts and tenders which are incomplete and otherwise considered defective and not in 
accordance with the tender conditions, specification etc., are liable to be rejected. 

1.8.3 If a tenderer expires after his submission of the tenders or after the acceptance of his tender 
BHEL may at their discretion cancel such tender. If a partner of a firm expires after the 
submission of the tender or after the acceptance of the tender, BHEL may cancel such 
tender at their discretion unless the firm retains its character. 

1.8.4 BHEL will not be bound by any power of attorney granted by the tenderer or by changes in 
the composition of the firm made subsequent to the execution of the contract. They may 
however, recognize such power of attorney and changes after obtaining proper legal advice, 
the cost of which will be chargeable to the contractor concerned. 

1.8.5 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 
reject such tender at any stage or to cancel the contract, if awarded, and forfeit Earnest 
Money / Security Deposit. 

1.8.6 Canvassing in any form in connection with the tenders is strictly prohibited and the tenders 
submitted by the contractor who resort to canvassing are liable to rejection. 

1.8.7 Should a tenderer of contractor or in the case of a firm or Company one or more its partners / 
shareholders / directors have a relation or relations employed in the capacity of an officer of 
BHEL, the authority inviting tender shall be informed of the fact alongwith the Officer, failing 
this, BHEL may, at it sole discretion, reject the tender or cancel the contract and forfeit the 
Earnest Money / Security Deposit. 

1.8.8 The successful tenderer should not subcontract the part or complete work detailed in this 
tender specification / undertaken by him without written permission of BHEL. The tenderer is 
solely responsible to BHEL for the work awarded to him. 

1.8.9 No deviation from the tender specifications shall be acceptable to BHEL. Tenderers shall 
confirm their unqualified acceptance of the terms and conditions by giving an undertaking to 
this effect in a separate envelope alongwith the techno-commercial bid superscribed the 
word “undertaking for NO DEVIATION”. 

1.9 INTIMATION OF CHANGE OF NAME/RE-CONSTITUTION OF THE ORGANIZATION 
In the event of the organization (Proprietorship/Partnership/Company) undergoing any 
change of name or reconstitution, prior intimation of the same shall be given to BHEL. Upon 
such changes coming into effect, the same is to be intimated to BHEL immediately with 
supporting documents as applicable. 
Further, the new entity has to intimate BHEL in writing that they will honor all the earlier 
commitments in respect of the subject contract. 
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SECTION – II 
GENERAL TERMS AND CONDITIONS OF CONTRACT 

 
CLAUSE 
NO 

DESCRIPTION 

2.1 DEFINITION  
The following terms and expression shall have the meaning hereby assigned to them 
excepting where the context otherwise requires :- 

2.1.1 ‘BHEL’ shall mean Bharat Heavy Electricals Limited, a company registered under Indian 
Companies Act 1956, with its Registered office at ‘BHEL HOUSE’, SIRI FORT, NEW DELHI 
– 110 049. Power Sector, Eastern Region, Kolkata – 700 001 or its administrative officers or 
its site engineer or other employees authorized to deal with any matters with which these 
persons are concerned on its behalf. 

2.1.2 EXECUTIVE DIRECTOR or GENERAL MANAGER (In-charge) or GENERAL MANAGER 
shall mean the officer in administrative charge of BHEL, Power Sector, Eastern Region or 
their other regional offices. 

2.1.3 ‘ENGINEER’ OR ‘ENGINEER IN CHARGE’ shall mean engineer deputed by BHEL. The term 
includes ‘SITE ENGINEER’ , ‘RESIDENT ENGINEER’ and ‘ASSISTANT SITE ENGINEER’ 
of BHEL at the site as well as the officers in charge at Kolkata Office. 

2.1.4 ‘SITE’ shall mean the place or places at which the plants / equipment are to be erected and 
services are to be  performed as per the specification of this contract. 

2.1.5 ‘CLIENTS OF BHEL’ or CUSTOMER’ shall mean the Project authorities to whom BHEL is 
supplying the equipment. 

2.1.6 ‘CONTRACTOR’ shall mean the individual firm or company who enters into this contract with 
BHEL and shall include their executors, administrators, successors and permitted assigns. 

2.1.7 ‘CONTRACTOR’ or ‘CONTRACT DOCUMENT’ shall mean and includes the agreement of 
work order, the accepted appendices or rates, schedule or quantities, if any and general 
conditions of contract, the special conditions of contract, instructions to the tenders, the 
drawing, the specification, the special specifications if any, the tender documents and the 
letter of intent / accepting letter issued by BHEL. Any conditions or terms stipulated by the 
contractor in the tender documents or supporting letters shall not form part of the contract 
unless specifically accepted in writing by BHEL and incorporated in this agreement. 

2.1.8 ‘GENERAL CONDITION OF CONTRACT’ shall mean the instruction to Tenderers and 
general conditions of contract pertaining to the work detailed. 

2.1.9 ‘TENDER SPECIFICATION’ shall mean the specific condition, technical specifications, 
appendices, site information and drawings pertaining to the work in which the tenderers are 
required to submit their offers. Also this will include the specifications covered under 
specifications detailed in NIT of client of BHEL for erection, testing and commissioning of 
plant. Individual specification No. will be assigned to each tender specification. 

2.1.10 ‘TENDER DOCUMENTS’ shall mean the general condition of contract and tender 
specification. 

2.1.11 ‘LETTER/TELEX OF INTENT (LOI/TOI)’ shall mean the intimatation to the tenderer that the 
tender has been accepted in accordance with provision contained in it. The responsibility of 
the contractor commences from the date of issue of this letter and all the terms and condition 
of contract are applicable from this date.

2.1.12 ‘COMPLETION TIME’ shall mean the period by date specified in the acceptance of the 
tender for handing over of  the erected equipment/plant which are found acceptable by the 
Engineer being of required standard and conforming to the specifications of the contract. 

2.1.13 ‘PLANT’ shall mean the connote the entire assembly of the plant and equipment covered by 
the contract. 

2.1.14 ‘EQUIPMENT’ shall mean all equipment, machinery, materials, structurals, electricals and 
other components of the plant covered by the contract. 

2.1.15 ‘TESTS’ shall mean and includes such test to be carried out on the part of the contractor as 
are prescribed in the contract or considered necessary by BHEL, in order to ascertain the 
quality, workmanship, performance and efficiency of the contractor’s work or part thereof. 

2.1.16 ‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed 
by BHEL. 

2.1.17 ‘WORK or CONTRACT WORK’ shall mean and include supply of all categories of labour, 
specified consumable, tools and tackles required for complete and satisfactory site 
transportation, handling, stacking, storing erecting, testing and commissioning of the 
equipment to the entire satisfaction of BHEL. 
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2.1.18 ‘SINGULAR AND PLURAL ETC’ works carrying singular number shall also include plural and 

vise-versa where the context so require. Words importing the masculine gender shall be 
taken to include any company or association or body of individuals whether incorporated or 
not. 

2.1.19 ‘HEADINGS’. The headings in these general conditions are solely for the purposes of 
facilitating reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the contract. 

2.1.20 ‘MONTH’ shall mean Calendar month. 
2.1.21 ‘WRITTING’ shall include any manuscript type written or printed statement under the 

signature or seal as the case may be. 
2.2 LAW GOVERNING THE CONTRACT AND COURT JURISCICTION.

The contract shall be governed by the law for the time being in force in the Republic of India. 
Subject to Clause 2.14.1.1 of this Contract, the Civil Court having original Civil Jurisdiction at 
Kolkata for PSER, shall alone have exclusive jurisdiction in regard to all matters in respect of 
the Contract. 

2.3 ISSUE OF NOTICE 
The contractor shall furnish to the BHEL Engineer name, designation and address of his 
authorized agent and all complaints, notices, communications and reference shall be 
deemed to have been duly given to the contractor if delivered to the contractor or his 
authorized agent or left at or posted to address either of the contractor or of his 
representative and shall be deemed to have been so given in case of posting on the day on 
which they would have reached such address in ordinary course of post or on which they 
were so delivered of /or left. 

2.4 USE OF LAND 
No land belonging to BHEL or their customer under temporary possession of BHEL shall be 
occupied by the contractor without the written permission of BHEL. 

2.5 COMMENCEMENT OF WORK 
2.5.1 The contractor shall commence the works within the time indicated in the letter / talex of  

intent from BHEL and shall proceed with same with due expedition without delay. 
2.5.2 If the successful tenderer fails to start the work within the stipulated time, BHEL at its sole 

discretion will have the right to cancel the contract. His earnest money and / or Security 
Deposit with BHEL will stand forfeited  without any further reference to him, without prejudice 
to any and all of BHEL’s rights and remedies in this regard. 

2.5.3 All the works shall be carried out under the direction and satisfaction of BHEL. 
2.5.4 The erected / constructed plant or work performed under the contract shall be taken over 

when it has been completed in all respects and / or satisfactorily put into operation at site. 
2.6 MODE OF PAYMENT & MEASUREMENT OF THE WORK COMPLETE 

All payments due to the contractor shall be paid by ‘ Account Payee Cheques’. 
2.6.1 For progress running bill payment: The contractor shall present detailed measurement 

sheets, in triplicate, duly indicating all relevant details based on technical documents and 
connected drawings for work done during the month/period under various categories in line 
with terms of payment as per letter of intent. The basis of arriving at the quantities / weights 
shall be relevant documents and drawings released by BHEL. These measurement sheets 
shall be entered in measurement book and signed by both the parties. 

2.6.2 These measurement sheets will be checked by BHEL engineers and quantities and 
percentage eligible for payment under various groups shall be decided by BHEL Engineer. 
The abstract of quantities and percentage so arrived at based on the terms of payment shall 
be entered in measurement book and signed by both in the parties. 

2.6.3 Based on the above quantity, contractor shall prepare the bills in prescribed proforma and 
work out the financial value. These will be entered in M. Book and signed by both the parties 
and paid for duly effecting recoveries due.

2.6.4 All recoveries due from the contractor for the month/period shall be effected in full from this 
corresponding running bills unless specific approval from the competent authorities is 
obtained otherwise. 

2.6.5 Measurement shall be restricted   to that for which it is required to ascertain the financial 
liability of BHEL under this contract. 

2.6.6 The measurement shall be taken jointly by persons duly authorized on the part of BHEL and 
by the contractor. 

2.6.8 If, at any time due to any reason whatsoever, it becomes necessary to measure the work 
done in full, or in part, the expenses towards such re-measurements shall be borne by the 
contractor. 
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2.6.9 Passing of measurement as per bills does not amount  to acceptance of the completion of the 

work mentioned. Any left out work has to be completed if pointed out at a later date by BHEL. 
2.6.10 Final measure bill shall be prepared in the final bill proforma prescribed for the purpose 

based on the certificate issued by BHEL Engineer that entire work as stipulated in the tender 
specification has been completed in all respects to the entire satisfaction of BHEL. Contractor 
shall give unqualified “NO DUE” and no demand certificate. All the tools and tackles loaned 
to him would be returned by the contractor in satisfactory condition to BHEL. Quantities / 
weights erected shall be prepared and paid, within a reasonable time after completion of 
work. After payment of final bill only guarantee obligation percentage shall remain unpaid 
which shall be released in accordance with terms of specification. The final bill quantities and 
financial value shall also be entered in measurement book and signed by both the parties to 
the contract. 

2.7 RIGHTS OF BHEL 
2.7.1 BHEL reserve the following rights in respect of this contract without entitling the 

subcontractor for any compensation. 
2.7.2 To get the work done through other agency at the risk and cost of the contractor, in the event 

of Contractor’s poor progress or inability to progress the work for completion as stipulated in 
the contract, poor quality of the work etc and to recover compensation for such losses from 
contractor including BHEL’s supervision charges and overheads from security deposit/other 
dues. 

2.7.3 To withdraw any portion of work and /or to restrict alter the quantum of works as indicated in 
the contractors during the progress of erection and get it done through other agency and/or 
by departmental labour to suit BHEL’s commitment to its customer or in case BHEL decides 
to advance in date of completion due to other emergency reason/BHEL’s obligation to its 
customer. 
In case of inadequate manpower deployed by the contractor, BHEL reserves the right to 
deploy additional manpower through any other agency for expediting activities in the interest 
of the project. Supplied manpower shall be put on job by the contractor and payments and 
other statutory compliances related to manpower shall be the contractor’s responsibility. In 
case of contractor’s failure to fulfill his obligations in respect of such manpower, BHEL 
reserves the right to take necessary action as per contract conditions. 

2.7.4 To terminate the contract after due notice and forefeit security deposit and recover the loss 
sustained in getting the balance work done through other agencies in addition to liquidated 
damages/penalty in the events of followings: 

2.7.5 Contractor’s continued poor progress brought to his notice from time to time. 
2.7.6 Withdrawal form or abandonment of the work before completion of the work. 
2.7.7 Corrupt act of contractor. 
2.7.8 Insolvency of the contractor. 
2.7.9 Persistent disregard to the instructions in writing of BHEL. 
2.7.10 Assignment, transfer, sub-letting of the contract without BHEL’s written permission. 
2.7.11 Non-fulfillment of any contractual obligations. 
2.7.11.1 Any delay in completion of works / or non – achievement of periodical targets due to reasons 

attributable to the contractor, the same will have to be compensated by the contractor either 
by increasing manpower and resources or by working extra hours and /or by working more 
than one shift. All these are to be carried out by the contractor at no extra cost. 

2.7.11.2 To recover any money due from the contractor from any money due to the contractor under 
this contract or any other contract or from the Security Deposit. 

2.7.11.3 To Claim compensation for losses sustained including BHEL’s supervision charges and 
overheads in completion on termination of contract and/or to impose penalty for delay in 
completion of the work, at the rate of ½ % ( half percent ) of the contract value per week of 
delay or part thereof subject to a ceiling of 10% (ten percent) of the contract value. 

2.7.11.4 To terminate the Contract or to restrict the quantum of the work and pay for the portion of 
work executed in case BHEL’s contracts with their customers are terminated for any reason. 

2.7.11.5 To effect recovery from any amounts due to the contractor under this or any other contract 
etc., in any other form, the money BHEL is forced to pay to anybody, due to contractor’s 
failure to fulfil any of his obligations. 

2.7.11.6 While every endeavour will be made by BHEL, they cannot guarantee uninterrupted work due 
to conditions beyond their control. Contractor will not be entitled for any compensation / extra 
payment in this account. 

2.7.11.7 In the event of any dispute of any nature, the decision of BHEL shall be final and binding on 
the contractor. 
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS OF 

EMPLOYMENT OF WORKERS ETC.   
2.8.1 The following are the responsibilities of the contractor in respect of observation of local laws, 

employment of personnel, payment of taxes etc. 
2.8.2 As far as possible, unskilled workers shall be engaged from the local areas in which the work 

is being executed. 
2.8.3 The contractor at all times during the continuance of this contract, shall in all his dealings with 

local labour for the time being employed on or in connection with the work, have due regard 
to all local festivals and religions and other customs. 

2.8.4 The contractor shall comply with all state and central laws, statutory rules, regulations etc. 
such as:  

2.8.5 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 
Regulations, Notifications, etc. such as Payment of Wages Act, Minimum Wages Act, 
Workmen Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers 
Provident Act, Employees State Insurance Scheme, Contract Labour (Regulation and 
Abolition) Act, 1970, Payment of Bonus & Gratuity Act, Building and Other Construction 
Workers (Regulation of Employment and Conditions of Service) Act, 1996, The Building and 
Other Construction Workers’ Welfare Cess Act, 1996 and other Acts, Rules, and Regulations 
for labour/workers as applicable and as may be enacted by the State Government and 
Central Govt. during the tenure of the Contract and having force or jurisdiction at Site. The 
Contractor shall also comply with provisions of and give all such notices to the local 
Governing Body, Police and other relevant Authorities as may be required by the Law. 

 
The Contractor shall obtain independent License under the Contract Labour (Regulations 
and Abolition) Act, 1970 for engaging contract labour as required from the concerned 
Authorities based on the certificate (Form- V or as applicable) issued by the Principal 
Employer/Customer. 
 
The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, 
tolls, royalties, commission or other charges which may be leviable on account of his 
operations in executing the contract. 

2.8.6 The contractor’s quoted price shall be inclusive of all taxes, fees, licence charges, deposits, 
duties, royalty commission or other charges towards this contract applicable at the time of 
submission of latest offer. However, in case Sales Tax on Works Contract, Turn Over Tax 
and Excise Duty are levied subsequently, the same will be considered for reimbursement by 
BHEL on production of documentary evidence (assessment order) towards same. The 
contractor have to obtain clearance / acceptance in writing from BHEL before making such 
payment. 

2.8.7 While BHEL could pay the inspection fees, of the Boiler Inspectorate, all other arrangements 
for the visits periodically by Boiler Inspector to site, inspection certificates etc. will have to be 
made by the contractor. 

2.8.8 The contractor shall be responsible for provision of health and sanitary arrangements more 
particularly described in Contract Labour (Regulation & Abolition Act), safety precautions etc 
as may be required for safe and satisfactory execution of the contract. 

2.8.9 The contractor shall fulfil all his obligations in respect of accommodation including proper 
medical facilities for the personnel employed by him. 

2.8.10 The contractor shall be responsible for proper behaviour at site and observance of all 
regulations by the staff employed by him. 

2.8.11 The contractor shall ensure that no damage is caused to any personnel property of other 
parties working at site. If any, such damage is caused, it is the responsibility of the contractor 
to make good the losses or compensate for the same. 

2.8.12 All the properties / equipment / components of BHEL / their client loaned with or without 
deposit to the contractor in connection with the contract shall remain the properties of 
BHEL/their client. The contractor shall use such properties for the purpose of execution of 
this contract. All such properties /equipment/components shall be deemed to be in good 
condition when received by the contractor unless he notifies within 48 hours to the contrary. 
The contractor shall return them in good condition as and when required by BHEL /their 
client. In case of non-return, loss, damage repairs etc. the cost thereof, as may be fixed by 
the site engineers, will be recovered from the contractor. 

2.8.13 It is not obligatory on the part of BHEL to supply any tools and tackles or other materials 
other than those specifically agreed to do so by BHEL, however, depending upon the 
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availability, BHEL’s customer’s handling equipment and other plants may be made available 
to the contractor on payment of the Hire charge as fixed, subject to the conditions laid down 
by BHEL /customer from time to time. Unless paid in advance such hire charges, if applicable 
shall be recovered from contractor’s bill / security deposit in ONE instalment. 

2.8.14 The contractor shall not claim any compensation of the scope of work, due to change in 
design which curtails the quantum. 

2.8.15 The contractor shall fully indemnify BHEL against all claims of whatsoever nature arising 
during the course of erection / construction / performing work under the contract. 

2.8.16 In case the contractor is required to undertake any work outside the scope of this contract the 
rates payable shall be those mutually agreed upon. 

2.8.17 The contractor shall keep the area of works clean and shall remove debris etc while 
executing day – to – day work. Upon completion of work the contractor shall remove from the 
vicinity of work all scrap, packing materials, rubbish unused and other materials and deposit 
them in place to be specified by the BHEL Engineer. The contractor will also demolish all the 
hutments, sheds, offices, constructed and used by him and shall clean the debris. In the case 
of his failure to do so, the same will be arranged to be removed by the BHEL Engineer. The 
expenses therefore, will be recovered from contractor. 

2.8.18 The contractor shall arrange and co-ordinate his work in such a manner as to cause no 
hindrance to other agencies working in the same premises. 

2.8.19 All safety rules and codes applied by the client / BHEL at site shall be observed by the 
contractor without exemption. The contractor shall be responsible for the safety of the 
equipment material and work to be performed by him and shall maintain all light, fencing, 
guards, signs etc., or other protection necessary for the purpose. Contractor shall also take 
such additional precaution as may be indicated from time to time by the Engineer with a view 
to prevent pilferage, accidents, fire hazards and due precautions shall be taken against fire 
hazards and atmospheric conditions. Suitable number of clerical staff, watch and ward, store 
keepers to take care of equipment, materials and construction tools and tackles shall be 
posted at site by the contractor till the completion of the work under this contract. 

2.8.20 The contractor shall arrange for such safety devices as are necessary for such type of work 
and carry out the requisite tests of handling equipment, lifting tools, tackles etc as per 
prescribed standards and practices. 

2.8.21 The contractor will be directly responsible for payment of wages to his workman. A pay roll 
sheet giving all the payments given to the workers and duly signed by the contractor’s 
representatives should be furnished to BHEL site office for record purpose. 
Contractor shall create awareness amongst their workforce by helping & encouraging in 
opening bank accounts and to encourage them to adopt digital mode of transactions. While 
releasing wages/ salary to their workers/ supervisors/ staff, Contractor shall comply with the 
GOI’s guidelines for maximizing such transactions through Non-Cash / digital means. 

2.8.22 The intent of specification is to provide services according to most modern and proven 
techniques and codes. The omission of specific preference to any method, equipment of 
materials necessary for the proper and efficient performance of work shall not relieve the 
contractor of responsibility of providing much facilities to complete the work. 

2.8.23 In case of any class of the work for which there is no such specification as laid down in the 
contract, such work shall be carried out in accordance with the instructions and requirements 
of the engineer. 

2.8.24 No levy or payment or charge made or imposed shall be impeached by reason of any clerical 
error or by reason of any mistake in the amount levied or demanded or charged. 

2.8.25 The detailed drawings, specifications, instruction manual, if any, available with the BHEL 
Engineer will form part of tender specification. These documents will be made available for 
reference only to the contractor during execution of work. 

2.8.26 Should any error or ambiguity be discovered in the specification or information, the contractor 
shall forthwith bring the same to the notice of BHEL before commencement of work. BHEL’s 
interpretation in such cases shall be final and binding on contractor. 

2.8.27 No idle labour charges will be admissible in the event of any stoppage caused in the work 
resulting in contractor’s labour being rendered idle due to any cause at any time. 

2.8.28 It is possible that some minor repair / rectification / modification may be needed on the 
equipment to be erected / constructed / work to be performed under this specification, for 
reasons not attributable to the contractor. All such repair / rectification / modification work 
which can be done with the available facilities at site shall be carried out by the contractor 
free of cost and no extra charges shall be paid to the contractor, unless stated otherwise 
elsewhere. 
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2.8.29 The quality and progress of work will be regularly reviewed. The schedule and programme of 

work will be given to the contractor in advance and it will be the obligation of the contractor to 
achieve the desired quality and progress of work by suitably reinforcing their labour force 
and/or by working extra hours or in more than one shift without any extra cost. Workman 
found unsuitable for the work will be replaced immediately by the contractor on being 
informed by BHEL. 

2.8.30 During the erection / construction/performing work under the contract, it is very essential that 
proper and adequate inspection should be made constantly to maintain the quality of 
workmanship so that any deviation from design dimension does not exceed permissible 
limits. The proper function of the unit, while in operation, depends to a great extent on the 
above factors. The fact that effective supervision and inspection at the execution stage is less 
costly than any down time of running unit even for short period need not be over emphasized. 
For the details regarding alignment and permissible dimensional deviations in the 
subassemblies, engineer may be consulted. 

2.8.31 The contractor shall furnish daily labour report showing by classification of number of 
employees engaged in the various categories of work date wise and a progress report of 
work as required by BHEL Engineer. 

2.8.32 The contractor shall execute the work in the most substantial and workmen like manner in 
stipulated time. Accuracy of work and timely execution are the essence of this contract. The 
contractor shall be responsible to ensure that the assembly and workmanship confirm to the 
dimensions and clearances given in the drawings and/or as per instructions of BHEL 
Engineer. 

2.8.33 The contractor shall take all reasonable care to protect the materials and work till such time  
the plant /equipment has been taken over by BHEL /their client. Where necessary, suitable 
temporary fencing and lighting shall have to be provided by contractor as a safety measure 
against accident and damage of property of BHEL. Suitable caution notices shall be 
displayed where access to any part may be deemed to be unsafe and hazardous. 

2.8.34 It will be the responsibility of the contractor to ensure safe lifting of the equipment taking due 
precautions to avoid any accidents and damage to other equipments and personnel. 

2.8.35 For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the 
amount of compensation paid to victim(s) by BHEL towards loss of life/ permanent disability 
due to an accident which is attributable to the negligence of contractor, agency or firm or any 
of its employees as detailed below.  

 
a) Victim: Any person who suffers permanent disablement or dies in an accident as 
defined below.  
 
b) Accident: Any death or permanent disability resulting solely and directly from any 
unintended and unforeseen injurious occurrence caused during the manufacturing/ 
operation and works incidental thereto at BHEL factories/ offices and precincts thereof, 
project execution, erection and commissioning, services, repairs and maintenance, 
trouble shooting, serving, overhaul, renovation and retrofitting, trial operation, 
performance guarantee testing undertaken by the company or during any works/ during 
working at BHEL Units/ Offices/ townships and premises/ Project Sites.  
 
c) Compensation in respect of each of the victims:  
 
i. In the event of death or permanent disability resulting from Loss of both limbs:  
              Rs. 10,00,000/- (Rs. Ten Lakh).  
ii. In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)  
  
d) Permanent Disablement: A disablement that is classified as a permanent total 
disablement under the proviso to section 2 (I) of the Employee’s Compensation Act, 
1923. 

2.8.36 Contractor shall be fully responsible for their T&Ps and other material mobilized at site. In any 
case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong to the 
contractor. 

2.9 CONSEQUENCES OF CANCELLATION 
2.9.1 Whenever BHEL exercises its authority to terminate the contract / withdraw a portion of work 

under the clause 2.7 they may complete the work by any means at the contractor’s risk and 
expenses provided that in the event of the cost of completion (as certified by the site 
engineer which is final and conclusive) being less than the contract cost the advantage shall 



 
Bharat Heavy Electricals Limited

Power Sector – Eastern Region, Kolkata 
TENDER NO – PSER:SCT:MIS-F2115:21 

VOLUME - I GENERAL CONDITIONS OF CONTRACT 13 of 60
 

accrue to BHEL and that if the cost of completion exceeds the money due to the contractor 
under the contract, the contractor shall either pay the excess amount ordered by BHEL or the 
same shall be recovered in addition to the forefeiture of security deposit and recovery of 
liquidated damage as per relevant clauses. 

2.9.2 In case BHEL completes the work under the provisions of this condition, cost of such 
completion to be taken into account in determining excess cost to be charged to the contract 
under this condition, shall consist of materials purchased and/or labour, provided by BHEL 
with an addition of such percentage to cover supervision and establishment charges as may 
be decided by BHEL. 

2.10 INSURANCE 
2.10.1 BHEL/ their customer shall arrange for insurance the materials / properties of BHEL 

/customer covering the risks during transit storage, erection and commissioning. 
2.10.2 It is the sole responsibility of the contractor to issue the workmen against accident and injury 

while at work as required by relevant rules and to pay compensation, if any, to workmen as 
per workmen’s compensation act. Contractor shall insure his staff against accidents. The 
work will be carried out in a protected area and all the rules and regulation of the client/BHEL 
in the area of project which are in force from time to time will have to be followed by the 
contractor. 

2.10.3 If due to negligence and/or non-observance of safety and other precautions, any 
accident/injury occurs to other person/public, the contractor shall have to pay necessary 
compensation and other expenses, if so decided by the appropriate authorities. 

2.10.4 If due to contractors carelessness, negligence or non-observance of safety precaution 
damage to BHEL’s / customer’s property and personnel should occur, and if BHEL  is unable 
to recover,  in full cost from the Insurance Company, the balance will be recovered from the 
contractor. The damage is to be reported within 48 hours, of occurrence alongwith engineer’s 
report. In the event of loss /theft of BHEL’s customer’s property while in the custody of the 
contractor, it will be the responsibility of the contractor to lodge an FIR with local police 
authorities and furnish the details of FIR and engineer’s investigation report about loss / theft 
within 48 hours of occurrence . This is for the purpose of lodging insurance claim. If BHEL is 
unable to recover full cost from Insurance Company, the balance including deductable 
franchise wherever applicable will be recovered from the contractor. 

2.11 STRIKE AND LOCKOUTS 
The contractor will be fully responsible for all the disputes and others issues connected with 
his labour. In the event of the contractor’s labour resorting to strike or the lock-out declared is 
not settled within a period of one month, BHEL shall have the right to get the erection work 
executed employing its own labour or through any other agencies or both at the risk and cost 
of contractor under Clause 2.7. For all purposes whatsoever the employee of the contractor 
shall not be deemed to be in the employment of BHEL. 

2.12 FORCE MAJEURE 
2.12.1 "Force Majeure" shall mean circumstance which is:  a) beyond a party’s control, b) The party 

could not reasonably have provided against before entering into the contract, c) Having 
arisen, such party could not reasonably have avoided or overcome, and d) Is not 
substantially attributable to the other party. Such circumstances include but not limited to 

  
i) Exceptionally adverse climatic conditions at the site which are unforeseeable having 

regard to climate data available or published in the country for the geographical 
location of the site. 

ii) War, hostilities (whether war be declared or not), invasion, act of foreign enemies. 
iii) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war. 
iv) Riot, commotion or disorder by persons other than the contractor’s personnel and 

other employees of the contractor and sub-contractors. 
v) Strike or lockout not solely involving the contractor’s personnel and other employees 

of the contractor and sub-contractors. 
vi) Encountering munitions of war, explosive materials, ionizing radiation or 

contamination by radio-activity, except as may be attributable to the contractor’s use 
of such munitions, explosives, radiation or radio- activity. 

vii) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or 
typhoon, flood, fire, cyclones etc. 

2.12.2 The following events are explicitly excluded from Force Majeure and are solely the 
responsibilities of the non-performing party: a) any strike, work-to-rule action, go-slow or 
similar labour difficulty (b) late delivery of equipment or material (unless caused by Force 
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Majeure event) and (c) economic hardship. 
2.12.3 If either party is prevented, hindered or delayed from or in performing any of its obligations 

under the Contract by an event of Force Majeure, then it shall notify the other in writing of the 
occurrence of such event and the circumstances thereof within 15 (fifteen) days after the 
occurrence of such event. 

2.12.4 The party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of Force 
Majeure continues and to the extent that such party's performance is prevented, hindered or 
delayed. The Time for Completion shall be extended by a period of time equal to period of 
delay caused due to such Force Majeure event. 

2.12.5 Delay or non-performance by either party hereto caused by the occurrence of any event of 
Force Majeure shall not 

i) Constitute a default or breach of the Contract. 
ii) Give rise to any claim for damages or additional cost expense occasioned thereby, if 

and to the extent that such delay or non-performance is caused by the occurrence of 
an event of Force Majeure. 

2.12.6 BHEL at its discretion may consider short closure of contract after 1 year of imposition of 
Force Majeure in line with extant guidelines. In any case, Contractor cannot consider 
deemed short-closure after 1 year of imposition of Force Majeure. 

2.13 GUARANTEE 
Even though the work will be carried under supervision of BHEL engineers, contractor will be 
responsible for the quality of the workmanship and shall guarantee the work done for a period 
of 12 months from the date of start of guarantee period, as certified by the engineer for good 
workmanship and shall rectify free of cost all defects due to faulty erection. In case contractor 
fail to repair the defective works within the time specified by the engineer. BHEL may 
proceed to undertake the repairs of such defective works at contractor’s risk & cost without 
prejudices to any other rights and recover the same SD/other dues. 

2.14 ARBITRATION & CONCILIATION 
2.14.1 ARBITRATION: 
2.14.1.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable 

settlement (whether by Conciliation to be conducted as provided in Clause 2.14.2 herein 
below or otherwise) in respect of any dispute or difference; arising out of the formation, 
breach, termination, validity or execution of the Contract; or, the respective rights and 
liabilities of the Parties; or, in relation to interpretation of any provision of the Contract; or. in 
any manner touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, either 
Party may, commence arbitration in respect of such Dispute by issuance of a notice in terms 
of section 21 of the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the 
‘Notice’). The Notice shall be addressed to the Head of the Power Sector Region issuing the 
Contract and shall contain the particulars of all claims to be referred to arbitration in sufficient 
detail and shall also indicate the monetary amount of such claim. Within 60 days of receipt of 
the complete Notice, the Head of the BHEL Power Sector Region issuing the Contract shall 
offer names of three proposed Arbitrators to the invoking Party advising to choose any one of 
the three names to be appointed as Sole Arbitrator. On getting confirmation from the invoking 
Party regarding the Arbitrator chosen from among the names so offered, the Head of the 
BHEL Power Sector Region issuing the Contract, shall appoint such chosen person as the 
Sole Arbitrator for conducting the arbitration. The language of arbitration shall be English 

 
The Arbitrator shall pass a reasoned award.  

 
Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or 
statutory modifications or re-enactments thereof and the rules made thereunder as in force 
from time to time shall apply to the arbitration proceedings under this clause. The seat of 
arbitration shall be Kolkata (the place from where the contract is Issued). The Contract shall 
be governed by and be construed as per provisions of the laws of India. Subject to this 
provision 2.14.1.1 regarding ARBITRATION, the principal civil court exercising ordinary civil 
jurisdiction over the area where the seat of arbitration is located shall have exclusive 
jurisdiction over any DISPUTE to the exclusion of any other court. 

2.14.1.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 
following shall be applicable: 

 
In the event of any dispute or difference relating to the interpretation and application of the 
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ 
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Port Trusts inter se and also between CPSEs and Government Departments/Organizations 
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), 
such dispute or difference shall be taken up by either party for resolution through AMRCD 
(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 
4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as amended from time to time. 

2.14.1.3 The cost of arbitration shall initially be borne equally by the Parties subject to the final 
allocation thereof as per the award/order passed by the Arbitrator. 

2.14.1.4 Notwithstanding the existence of any dispute or differences and/or reference for the 
arbitration, the Contractor shall proceed with and continue without hindrance the performance 
of its obligations under this Contract with due diligence and expedition in a professional 
manner unless the dispute inter-alia relates to cancellation, termination or short-closure of the 
Contract by BHEL. 

2.14.2 CONCILIATION: 
If at any time (whether before, during or after the arbitral or judicial proceedings), any 
Disputes (which term shall mean and include any dispute, difference, question or 
disagreement arising in connection with construction, meaning, operation, effect, 
interpretation or breach of the agreement, contract), which the Parties are unable to settle 
mutually, arise inter-se the Parties, the same may, be referred by either party to 
Conciliation to be conducted through Independent Experts Committee (IEC) to be 
appointed by competent authority of BHEL from the BHEL Panel of Conciliators.   

 
Notes:  

1. No serving or a retired employee of BHEL/Administrative Ministry of 
BHEL shall be included in the BHEL Panel of Conciliators. 

 
2. Any other person(s) can be appointed as Conciliator(s) who is/are 

mutually agreeable to both the parties from outside the BHEL Panel 
of Conciliators. 

 
The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof and as provided in Procedure 
2.3 to this GCC. The Procedure 2.3 together with its Formats will be treated as if the same 
is part and parcel hereof and shall be as effectual as if set out herein in this GCC. 

 
The Contractor hereby agrees that BHEL may make any amendments or modifications to 
the provisions stipulated in the Procedure 2.3 to this GCC from time to time and confirms 
that it shall be bound by such amended or modified provisions of the Procedure 2.3 with 
effect from the date as intimated by BHEL to it. 

2.14.3 No Interest payable to Contractor
 
Notwithstanding anything to the contrary contained in any other document comprising in 
the Contract, no interest shall be payable by BHEL to Contractor on any moneys or 
balances including but not limited to the Security Deposit, EMD, Retention Money, RA Bills 
or the Final Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes 
or as the case may be, is adjudged to be due from BHEL to Contractor whether under the 
Contract or otherwise. 

2.15 LIMITATION ON LIABILITY 
Notwithstanding anything to the contrary in this Agreement or the Work Order or any other 
mutually agreed document between the parties, the maximum liability, for damages, of the 
contractor, its servants or agents, shall under no circumstances exceed an amount equal to 
the Price of the Agreement or the Work Order. The Supplier shall not in any case be liable 
for loss of profit or special, punitive, exemplary, indirect or consequential losses whatsoever. 
This shall not be applicable on the recoveries arising out of Risk and Cost, recoveries made 
by Customer from BHEL on account of Contractor, any other type of recoveries for 
workmanship, material, T&P etc. due from the contractor. 
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SECTION – III 
COMMON CONDITIONS OF CONTRACT 

 
3.1 DRAWING AND DOCUMENTS 
3.1.1 The detailed drawings, specification available with BHEL. Engineers will form part of this 

tender specifications. Those documents will be made available to the contractor during 
execution of work at site. 

3.1.2 One set of necessary drawings to carry out the execution work will be furnished to the 
contractor by BHEL on loan which shall be returned to BHEL Engineer at site after 
completion of work. Contractor’s personnel shall take care of these documents given to them.

3.1.3 The data furnished in various appendices and the drawings enclosed with this tender 
specification describes the equipment to be installed, tested and commissioned under this 
specification briefly. However, the changes in design and in quantity may be expected to 
occur as is usual in any such large scales of work. 

3.1.4 Should any error or ambiguity be discovered in the specification or information, the contractor 
shall forthwith bring the same to the notice of BHEL before submission of the price bids. 
BHEL’s interpretation in such cases shall be final and binding on the contractor if pointed out 
at a later date. 

3.1.5 Deviation from design dimension should not exceed permissible limit. The contractor shall not 
correct or alter any dimension /details without specific approval of BHEL. 

3.2 SAFETY AND CLEANLINESS 
3.2.1 The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per direction of BHEL or its authorized officials to prevent loss of human lives, 
injuries to personnel engaged and damage to property. Before commencing the work, the 
contractor shall submit a ‘SAFETY PLAN” to the authorized BHEL officials. The safety plan 
shall indicate in detail the measures that would be taken by the contractor to ensure safety of 
men, equipment, material and environment during execution of the work. 

3.2.2 If the contractor fails to take appropriate safety precautions or to provide necessary safety 
devices and equipment or to carry out instructions  issued by the authorized BHEL officials, 
BHEL shall have the right to take corrective steps at the risk and cost of the contractor. 

3.2.3 During the course of construction, alternations or repairs, scrap lumber with protruding nail, 
sharp edge etc and all other debris shall be kept cleaned from working areas, passage, ways 
and stairs in and around site.

3.2.4 Combustible scrap and debris shall be removed at regular intervals during the course of 
execution. Safe means shall be provided to facilitate such removal. The combustible scrap 
should be stored in safe place away from the plant materials to avoid fire accidents. The area 
shall be chosen in consultation  with BHEL Engineer and to be cordoned off. 

3.2.5 Rigging equipment for material handling shall be inspected prior to use in each shift and as 
necessary during its use to ensure that it is safe. Defective rigging equipment shall be 
removed from service. 

3.2.6 Rigging equipment shall not be loaded in excess of its recommended  safe working load. 
3.2.7 Rigging equipment, when not in use, shall be removed from the original work area so as not 

to present a hazard to employees. 
3.2.8 Contractor shall notify the engineer, of his intention to bring on to site any equipment or any 

container, with liquid or gaseous fuel or other substance which may create a hazard. The 
Engineer shall have the right to prescribe the condition under which such equipment or 
container may be handled and used during the performance of the works and the contractor 
shall strictly adhere to such instructions. The Engineer shall have the right to inspect any 
construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to such 
prohibition shall be entertained.  

3.2.9 Where it is necessary to provide and/or store petroleum products or petroleum mixture and 
explosives, of the contractor shall be responsible for carrying out such provision / storage in 
accordance with the rules and regulations laid down in the relevant Petroleum Act, Explosive 
Act and Petroleum and Carbide Calcium Manual, published by the Chief Inspector of 
Explosives of India. All such storage shall have prior approval if necessary from the Chief 
Inspector of Explosives or any other statutory authorities. The contractor shall be responsible 
for obtaining the same. 

3.2.10 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 
intentionally dropped, struck or permitted to strike each other violently. 

3.2.11 When cylinders are transported by powered vehicle they shall be secured in a vertical 
position. 
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3.2.11.1 Safety Helmets conforming to IS-2965: 1984. 
3.2.11.2 Safety Belts conforming to IS-3521: 1980. 
3.2.11.3 Safety Shoes conforming to IS-1989: 1978. 
3.2.11.4 Eye and Face  protection devices conforming to IS-8520: 1977 & IS-8960: 1978. 
3.2.11.5 Hand and Body protection devices conforming to IS-2573: 1975, IS-6994: 1973, IS-8867: 

1978 and IS-8519: 1977. 
3.2.13 The contractor shall insure his workmen against all accidents and the policy shall be 

presented to BHEL Engineer on demand. Otherwise, BHEL will arrange the same and the 
expenditure towards this will be debited to the contractor. In case of a fatal or disabling injury 
accident to any person at construction sites due to lapses by the contractor, the victim and/or 
his/her dependants shall be compensated by the contractor as per statutory requirements. 
However, if considered necessary BHEL shall have the right to impose appropriate financial 
penalty on the contractor and recover the same from payments due to the contractor for 
suitably compensating the victim and/or his/her dependants before imposing any such 
penalty. Appropriate enquiry shall be held by BHEL giving opportunity to the contractor for 
presenting his case. Above safety conditions are not exhaustive but gives an idea for the 
contractor and the contractor shall adhere to all the safety precaution given by the BHEL 
Engineer at site. 

3.2.14 The contractor shall arrange at his cost suitable lighting arrangements for various levels for 
safe and proper working operations during night hours at the work spot as well as at the pre-
assembly area. 

3.2.15 The contractor shall be responsible for provision of all the safety notices and safety 
equipment as enjoined on him by the application of relevant statutory regulation / provisions 
and/or as called upon by the BHEL Engineer from time to time. He shall be held responsible 
for any violation of statutory regulations (local, state or central) and BHEL instruction that 
may endanger safety of men equipment and material. 

3.2.16 The contractor shall provide temporary fencing wherever required as safety measure against 
accident and damage to properties. Suitable caution notices shall be displayed where access 
to any part is found to be unsafe and hazardous. 

3.2.17 Contractor shall ensure safety of all the workmen, material and equipment, either belonging 
to him or to others working at site. 

3.2.18 It will be the responsibility of the contractor to ensure safe lifting of the equipment, taking due 
precautions to avoid any accident and damage to other equipment and personnel. The T&P 
and other equipment shall be rested and certificate of fitness obtained before putting them to 
use. 

3.2.19 The contractor shall provide necessary First –Aid facilities for all his employees, 
representatives and workmen at site. The First –Aid boxes should be placed in various 
elevations to as to make them available within the reach and at the quickest possible time. 
The contractor should conduct periodical first aid classes to keep his supervisors and 
Engineers properly trained for attending to any emergency. 

3.2.20 All the contractor’s supervisory personnel and sufficient number of workers shall be trained 
for fire protection duties. Enough number of such trained personnel must be available during 
the tenure of contract. Contractor should nominate one of his supervisors to co-ordinate and 
for implementation of the safety measure. 

3.2.21 Contractor shall provide enough fire protecting equipment of the types and numbers at his 
office, temporary structures, labour colony etc. Such fire protection equipment shall be easy 
and kept open at all times. The fire extinguishers shall be properly refilled and kept ready 
which should be dried at periodic intervals. The date of charging should be marked on the 
cylinders. All other fire safety measures as laid down in the “CODES FOR FIRE SAFETY AT 
CONSTRUCTION SITE” issued by safety department of BHEL shall be followed. Non-
compliance of the above requirement under fire protection shall in no way relieve the 
contractor of any of his responsibility and liabilities to fire accident occurring, either to his 
materials or equipment or those of others. 

3.2.22 The contractor shall at his cost, remove from vicinity of work all scrap packing materials, 
rubbish, unused and other materials and deposit them in places specified by BHEL Engineer 
to keep the work with clean and tidy. 

3.2.23 The contractor shall not use any hand lamp energized by electric power with supply voltage 
of more than 24 volts in confined spaces like inside water boxes, turbines casings, 
condensers etc. 

3.2.24 All portable electric tools used by the contractor shall have safe plugging system to source of 
power and be appropriately earthed. Only electricians licenced by appropriate statutory 
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authority shall be employed by the contractor to carry out all types of electrical works. 
3.2.25 In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

sub-contractor, BHEL shall have the right to recover cost of such delay from the payments 
due to the contractor, after notifying the contractor suitably. 

3.2.26 Valve protection caps shall be in place and secured. 
3.2.27 The contractor shall be responsible for the safe storage of his radio-active sources as per 

BARC rules and regulations. 
3.2.28 Tarpaulin being inflammable should not be used. Only non-inflammable covering material 

shall be used as protective cover while pre-heating, welding, stress relieving at site. 
3.2.29 If the contractor fails to improve the standards of safety in its operation to the satisfaction of 

BHEL after being given reasonable opportunity to do so, and/or if the contractor fails to take 
appropriate safety precautions or to provide necessary safety devices and equipment or to 
carry out instruction regarding safety issued by the authorized BHEL official, BHEL shall have 
the right to take corrective steps at the risk and cost of the contractor after giving a notice of 
not less than seven days indicating the steps that would be taken by BHEL. 

3.2.60 If the contractor succeeds in carrying out its job in time without any fatal or disabling injury 
accident and without any damage to property, BHEL shall favourably consider to reward the 
contractor suitably for his performance. 

3.2.31 The contractor shall carefully follow the safety requirement as per BHEL/their customer’s 
requirement with regard to voltages used for heat treatment job lighting in critical areas. 

3.2.32 Contractor shall use only properly insulted and armoured cables which conform to the 
requirements of Indian Electricity Act and Rules for all wiring for all electrical applications at 
site. BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc 
at the cost of the contractor. 

3.2.33 The contractor shall arrange adequate No. of persons specifically for clearing any debris and 
for house keeping of the erection area including restacking of components in the erection 
areas. 

3.2.34 In case of any damage to property due to lapses by the contractor BHEL shall have the right 
to recover the cost of such damages from the contractor after holding an appropriate enquiry. 

3.2.35 The contractor shall submit report of all accidents, fires and property damage, dangerous 
occurrences to the authorized BHEL official immediately after such occurrence, but in any 
case not latter than twelve hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by BHEL. In addition, periodic reports on safety shall also be submitted by 
the contractor to the authorized BHEL official from time to time as prescribed. 

3.2.36 Before commencing the work, the contractor shall appoint/nominate a responsible person to 
supervise implementation of all safety measures and liaison with his counterpart of BHEL. 

3.3 PROGRESS OF WORK 
3.3.1 During the course of execution, if the progress is found unsatisfactory, or if the target dates 

fixed from time to time for every milestone are to be advanced, or in the opinion of BHEL, if it 
is found that the skilled workmen like fitters, operators, technicians employed are not 
sufficient, BHEL will induct required additional workmen to improve the progress and recover 
all charges incurred on this account including all expenses together with BHEL overheads 
from contractor’s bills. 

3.3.2 The contractor shall submit daily, weekly and monthly progress reports, manpower reports, 
materials reports, consumable reports and other reports considered necessary by the 
engineer. 
 
The manpower report shall clearly indicated the manpower deployed category wise daily, 
specifying also activities in which they are engaged. The periodicity of the reports will be 
decided by BHEL Engineer at site. 

3.3.3 The progress reports shall indicate the progress achieved against planned with reasons 
indicating delays if any, and shall also furnish in detail the reasons for the same and shall 
give remedial action which the contractor intends to take to make good the slippage or lost 
time, so that further works can proceed as per the original programme and the slippage do 
not accumulate and affect the overall programme, in a format designed and approved by 
BHEL site Engineer. 

3.3.4 The contractor shall arrange for weekly progress review meeting with the Engineer at site 
during which actual progress during the vis-a-via schedule programme shall be discussed for 
action to be taken for achieving targets. The programme for subsequent week shall also be 
presented by the contractor for discussions. The contractor shall constantly update/revise his 
work programme to meet the overall requirement and suit the material availability. 
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3.3.5 The contractor shall arrange for submitting 3 sets of coloured progress photographs along 

with negatives every month to BHEL office. The areas to be photographed will be as per the 
instructions of BHEL Engineer. The quoted rate shall include this contingency. (Maximum ten 
different snaps per month). The photographs & negatives will become property of BHEL. 

3.3.6 The contractor shall maintain a record in the form as prescribed by BHEL for all operations 
carried out on each weld and maintain a record indicating the number of welds, the names of 
welders who welded the same, date and time of start and completion, preheat, temperature, 
radiographic results, rejections if any, percentage of rejection, etc., and submit copies of the 
same to the BHEL Engineer as required. 

3.4 INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL/ STATUTORY INSPECTION 
3.4.1 All equipment piping and accessories covered under this specification shall be subject to 

stage wise inspection by BHEL/customer engineer. 
3.4.2 The contractor has to follow BHEL FQA checklist for erection and welding of various 

equipment and piping schemes at site.
3.4.3 The protocols between contractor and customer /BHEL shall be made prior to installation for 

correctness of foundation, material inspection at each stage of installation as per requirement 
of BHEL/ customer. 

3.4.4 Preparation of quality assurance log sheets and protocols with customer’s engineers, welding 
logs and other quality control and quality assurance documentation as per BHEL engineer’s 
instruction is within the scope of the contractor 

3.4.5 A daily log book shall be maintained by ever supervisor / engineers or contractor on the job in 
duplicate (one for BHEL one for contractor) for detailing and incorporating alignment / 
clearance / levelling readings and inspection details of various equipment. All important 
measurements shall be recorded in the daily log book with sketches based on drawings 
indicating readings / measurements actually taken and signed by BHEL /customer’s / 
contractor’s representative. 
 
Approval given by BHEL for welding, results of various tests shall also be recorded. High 
pressure welding details like serial number, welder’s name, date of welding, details of repair 
etc, likewise radiography details and heat treatment details shall be recorded. 

3.4.6 All the electrical / mechanical and testing instruments, feeler gauge,  height gauge, dial 
gauge, micrometers, spirit levels, surface plates, straight edges, vernier calipers and all other 
instruments  as per the instructions of BHEL Engineer shall be provided by the contractor for 
checking, levelling, align to centering etc of the erected equipments at various stages. 

3.4.7 The contractor shall ensure deployment of valuable and calibrated INSTRUMENT, 
MEASURING and TEST EQUIPMENTS (IMTE). The IMTEs shall have test / calibration 
certificates from authorized / Govt. approved/accredited agencies traceable to national / 
international standards. Retesting / recalibration shall also be arranged by the contractor at 
their own cost at regular intervals during the period of use as advised by BHEL. The 
contractor shall also have alternate arrangement of such IMTEs so that work does not suffer 
when the particular IMTE is sent for calibration. Also if any IMTE found not fit for use, BHEL 
shall have the right to stop use of such IMTE and instruct the contractor to deploy proper 
IMTE and recall, i.e. repeat the reading taken by that instrument failing which BHEL may 
deploy IMTEs and retake the readings at the contractor’s cost. 

3.4.8 Apart from day to day inspection by BHEL Engineers, stage inspection of equipment under 
erection and commissioning at various stages by engineers from manufacturing plants and 
Field Quality Assurance team will be conducted. Contractor shall arrange labours, tools and 
plants for such inspection free of cost. 

3.4.9 Statutory Inspection 
3.4.9.1 However, piping system which are under the purview of IBR shall be tested as per the 

requirement of the IBR. The piping system has to be tested as per the instructions given in 
the respective drawings, BHEL’s decision is final in this regard. 

3.4.9.2 The scope includes getting the approval from statutory authorities (like boiler inspector). This 
includes arranging for inspection visits of Boiler Inspector periodically as per BHEL 
Engineer’s instructions, submitting documents, radiography etc. and following up the matter 
with them. All fees and expenditure connected with the contractor for testing his welders and 
testing, calibration of his instruments and equipment arrangement of Boiler Inspector’s visit 
will be paid by the contractor. 

3.4.9.3 It will be contractor’s responsibility to obtain approval of statutory authorities, wherever 
applicable for conducting any work which comes under the purview of these authorities. 

3.4.9.4 However, BHEL will pay fees for Boiler Inspector’s visits in connection with hydraulic test, 
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light inspection fees, registration fees etc. In case these inspections have to be repeated due 
to the default /fault of contractor and the fees have to be paid again, the contractor shall have 
to bear the charges. 

3.5 TOOLS & PLANTS 
3.5.1 All TP’s including precision measuring instruments, lifting devices shall have to be arranged 

by the subcontractor unless otherwise specifically mentioned. 
3.5.2 In the event of BHEL issue TP’s, measuring instruments etc. the subcontractor and BHEL 

shall maintain joint protocol as per enclosed annexure about the condition of all T&P, 
instruments etc taken from BHEL’s custody and return to BHEL after use. The subcontractor 
shall not use these equipments for purposes other than the scope of work given in this tender 
documents. 

3.5.3 It is the responsibility of subcontractor to keep these equipments always in working condition 
and ensure their safe return in working condition to BHEL’s store subject to normal wear & 
tear. Non-compliance to this may entail BHEL to get the necessary repair done at the risk 
and cost of the subcontractor. 

3.5.4 All the T&P, measuring instruments etc must be mobilized at site in advance prior to actual 
start of the job. They must be in accordance with those recommended in the tender 
document, if any, and must be got verified to that effect. Formal clearance in writing must be 
obtained from BHEL’s resident Manager / Engineer before the subcontractor starts the job. 

3.5.5 All T&P, lifting tackles and pulling devices to be used must bear valid/latest test certificates 
for their suitability, and the same to be furnished alongwith the offer or during execution. 

3.5.6 Also certificates of test / calibration with date of validity for various measuring instruments 
have to be submitted by the tenderer alongwith the offer or during execution. 

3.5.7 T&P/ Instrument found defective /improper /insufficient or not having valid test / calibration 
certificate should be made good immediately. 

3.5.8 In the event of failure of subcontractor to bring necessary and sufficient T&P, BHEL will 
arrange /hire the same at the risk and cost of the subcontractor including transportation of the 
same from the source place. The entire charge for hire as above and overhead charges as 
applicable shall be paid by the subcontractor or deducted from the subcontractor’s bills. 

3.5.9 BHEL may at his discretion also terminate this contract / or take out any or whole part of the 
contract from the scope of the subcontractor. Decision of BHEL in this regard will be final and 
binding on the subcontractor. 

3.6 CONSUMABLE 
3.6.1 All consumables, like gas, electrodes, chemicals, lubricants etc required for the job shall be 

arranged by the subcontractor at his cost unless otherwise specifically mentioned. However, 
any spares / components / consumables / materials, excepting welding materials, going 
permanently into the clients equipment and materials as specifically mentioned in special 
condition of contract, VOL –II or elsewhere in the NIT shall be provided to the subcontractor. 

3.6.2 All consumables to be used for the job shall have to be approved by BHEL prior to use.
3.6.3 In the event of failure of subcontractor to bring necessary and sufficient consumables, BHEL 

shall arrange for the same at the risk and cost of the subcontractor. The entire cost towards 
this alongwith overhead shall be paid by the subcontractor or deducted from the 
subcontractor’s bills. 

3.6.4 BHEL may at his discretion terminate this contract / or take out any or whole part of the 
contract from the scope of the subcontractor. Decision of BHEL in this regard will be final and 
binding on the subcontractor. 

3.7 MANPOWER 
3.7.1 The subcontractor shall deploy all types of workmen like high pressure welder, fitter, mill right 

fitter, electrician, carpenter, rigger, serang, khalasi helper, painter etc as recommended in the 
tender or as required for proper completion of the job. Only trained and competent workmen 
with previous experience of similar job shall be deployed. They shall hold valid certificates as 
necessary for the job. 

3.7.2 The subcontractor shall submit tentative deployment plan of manpower matching with the job 
completion schedule. 

3.7.3 The subcontractor shall ensure proper out-turn and discipline on the part of workmen put on 
the job. The workmen shall carry out the job in safe and proper manner and in co-ordination 
with the workmen of BHEL of other agencies. 

3.7.4 In the event of failure of subcontractor to bring necessary and sufficient manpower, BHEL 
shall arrange for the same at the risk and cost of the subcontractor. The entire cost towards 
this shall be paid by the subcontractor or deducted from the subcontractor’s bills. 

3.7.5 BHEL may at his discretion terminate this contract /or take out any or whole part of the 
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contract from the scope of the subcontractor. Decision of BHEL in this regard will be final and 
binding on the subcontractor. 

3.8 PLANNING 
3.8.1 Contractor shall draw the monthly programme of activities alongwith BHEL Engineer 

indicating quantum of work to be achieved and events to be completed. Once the programme 
is drawn he shall adhere to the same. The contractor shall prepare and submit by 15the of 
every month to BHEL site incharge a programme for activities from 25th of the month to 24th 
the succeeding month indicating the work front, quantum and nature of work etc. Discussions 
will be held by the contractor with BHEL Site Incharge and the programme will be finalized 
jointly signed by the Engineer Incharge and the contractor within a week of submission of the 
programme (say by 22nd, the agreed programme should be ready). A review of the 
performance will be made and considering the availability of components to be erected and 
other constraints over which the contractor has no control, the performance will be 
ascertained and jointly recorded by both the parties. Even when a programme could not be 
made, ascertainment of performance and recording the same by both the parties is 
necessary. 

3.8.2 In addition, contractor shall arrange for weekly progress review meetings with the engineer at 
site during which actual progress during the week, vis-à-vis scheduled programme shall be 
discussed and action taken for achieving the targets. 
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ANNEXURE - A 
DECLARATION SHEET 

         
I/We,   _______________________________________  hereby  declare   and         confirm that we have 
visited the project site, namely, _____________  site,   under  specification no 
PSER:SCT:___________________, issued by M/S  BHARAT  HEAVY  ELECTRICALS  LIMITED, POWER 
SECTOR-EASTERN REGION,   KOLKATA,  and  acquired  full knowledge and information about the site 
conditions including the  law   & order and other conditions prevalent at and around site. We further  confirm  
that the above information is true and correct and we will not  raise  any claim of any nature due to lack of 
knowledge of site conditions. 
        
I/We,  hereby offer to carry out work as detailed in  above  mentioned tender specification, in accordance 
with terms & conditions thereof. 
         
I/We,  have carefully perused the following  documents  connected    with the above specification and agree 
to abide by the same: 
         
1. Volume I, II and III of tender specification. 
2. Other sections, annexures, schedules, documents etc. 
         
I/We,  further confirm that I/we have not changed/tampered the tender document downloaded from the 
BHEL’s website [www.bhel.com] and in case any change from  the tender document published in the 
website is detected at a later date in the signed copy of the same submitted by us along with the offer, the 
same shall stand null and void and the terms and conditions of the tender as published in the above 
mentioned BHEL website shall prevail only. 
 
I/we, further certify that Sri ________________________ is authorised to represent on behalf of me/us for 
the above mentioned tender and  a    valid power of attorney to this effect is also enclosed. 
          
I have deposited/forwarded herewith the earnest money deposit  in  the  form prescribed and as stipulated 
towards earnest money deposit for  a   sum of Rs ________ (Rupees __________________________only) 
vide BHEL cash   receipt  No __________, dated ________, Call deposit no  __________,  dated    
_______, Demand draft no __________, dated _______, which shall be refunded    should our offer not be 
accepted. I/we further agree to deposit such  additional sum which along with the sum of Rs _________ 
(Rupees _______________         _________ only) mentioned above, shall make up the security deposit for 
the      work as provided for in the tender specification within the stipulated time     as  may  be  indicated by 
BHEL, Power Sector, Eastern  Region,  DJ-9/1, Sector-II,Salt Lake,Kolkata - 700 091. 
         
I/We,  further agree to execute all the works referred to in  the      said  documents  upon  the terms and 
conditions contained  or  referred  to    therein and as detailed in the annexure enclosed thereto. 
                  
Date:                             Tenderer: 
Place:                             Address: 
         
Witnesses with their addresses 

Signature             Name           Address 
 

1. 
2. 
3. 
         
Authorised representative's signature with name and address: 
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ANNEXURE - B 
GENERAL INFORMATION ABOUT TENDERER 

 
FORMAT I - ORGANISATION STRUCTURE 

         
        1. Management structure of the firm 
 
           Whether Public Limited/Private Limited/Proprietorship: 
         
        2. Details of staff presently on permanent roll of organisation 
             

A1 Name of site incharge  
A2 Qualification and experience  

          
           b) Engineering staff: 

              
Sl no 

No of 
Officials 

Designation Specialists, if 
any (indicate 
the area of 
specialisation) 

Qualification 
with 
experience 

State no,  
 proposed    
 to be  
 deployed 

Remarks if 
any 

1 2 3 4 5 6 7 
       
       

                 
           c) Details of technical staff: 

           Sl 
no 

Category Total no on roll Nos proposed to be 
deployed   
at site for this job 
 

1 Supervisors/Foreman   
2 Storekeepers   
3 Crane Operators   
4 Compressor Operator   
5 Mill Wright Fitter   
6 Mill Fitters   
7 Instrument Fitter   
8  Electrician   
9 Sarang   
10 Rigger   
11 Carpenter   
12 Painter   
13 Tinsmith   
14 Sheet metal fabricator   
15 Pipe fabricator   
16 Cable jointing   
17 Light Vehicle Driver   
18 Heavy vehicle Driver   
19 Others   

            d) Please indicate how you propose to ensure quality of work at site. 
         
                
              FORMAT II - FACILITIES FOR STAFF AND WORKERS AT SITE 
         
        1. Accomodation 
           ------------  
           a) For Engineers/supervisors/other staff 
              ------------------------------------- 

Sl no Category Type of 
accommodation 

Facilities       
 provided 

Remarks 
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           b) No of  quarters, plinth area of each quarter and  estimated  
              cost proposed to be constructed for workmen 
              ------------------------------------------- 
         
        2. Medical 
           ------- 
         
        3. Conveyance 
           ---------- 
         
        4. Other amenities 
           --------------- 
         
         

         
         
         
         
         
                                                                           Signature of the tenderer 
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ANNEXURE - C 
PROFORMA OF FINANCIAL VIABILITY 

         
1 Owner's  capital in the business (in  case  

 of Partnership, please mention  percentage  
 shares and amounts). 

 

2 Quantum of business done during last three  
financial years.                           
            a. 
            b. 
            c. 

 

3 Value  of fixed assets of the business  in   last three years. 
           a. 
           b.  
           c. 

 

4 Guarantee  limits (if any) enjoyed by  the   firm. 
 

 

5 Over draft limits (if any) enjoyed by  the   firm. 
 

 

6 Please  enclose  audited profit  and  loss  
account  and balance sheet for last  three  
years (indicate no of sheets). 

 

7 Certificate  from Scheduled Bank to  prove  contractor's    
financial   capacity    to  
undertake  the  work duly  indicating  the  
financial limits the tenderer enjoys. 

 

Note:   All the above documents should  be  
           duly certified by auditors /bank as may be  
           applicable. 
 
 
 
         
         

                                                Signature of the tenderer 
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ANNEXURE - D 
                                                             ANALYSIS OF SIMILAR JOBS EXECUTED/IN PROGRESS 
  
Sl 
N
o 

Agency 
by 
whom 
awarded 

Location 
of 
project 

Capacity 
and unit 
no 

Scope 
of work 
and 
tonnage 

Date 
of 
award 

Contract 
value in 
Rs. 
Lacs 

%age work 
completed
& due date 
for compln 

Date of 
completion if 
job is 
already over 

No of 
skilled 
/unskilled 
workers 
deployed 

No. of 
Engrs. & 
Sup. 
deployed 

Details of 
Major T&Ps 
deployed 

Consumables 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             

 
             

 
             

 
             

 
             

 
             

 

 
               
          
       
 
         
         

                                                                                                                 Signature of the tenderer 
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ANNEXURE – E 
MONTHWISE MANPOWER DEPLOYMENT PLAN 

[INDICATE NO. OF PERSONS TO BE DEPLOYED IN EACH MONTH] 
                                              

SL. 
NO. 

CATEGORY MONTH-
1 

MONTH-
2 

MONTH-
3 

MONTH-
4 

MONTH-
5 

MONTH-
6 

MONTH-
7 

----
SO 
ON 

    

              
 

              
 

              
 

              
 

              
 

              
              

 
              

 
         

            
         
         
         
         
                                                                                                         Signature of the tenderer 
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ANNEXURE - F 
STATUS OF T&P AND DEPLOYMENT PLAN 

 
A. STATUS OF TOOLS AND PLANTS 

         
SL 
NO 

NAME OF 
EQPT. 

QTY. 
OWNED 

REGISTRATION 
NO. WHEREVER 
APPLICABLE 

DOCUMENTS 
ENCLOSED FOR 
PROOF OF 
OWNERSHIP 

PRESENT 
LOCATION 

QTY. PROPOSED TO 
BE DEPLOYED FOR 
THIS JOB 

       
 

       
 

       
 

       
 

       
 

       
 

       
 

  
 
 

 
 Signature of the tenderer 
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B.  MONTHWISE T&P  DEPLOYMENT PLAN 
[INDICATE NO. OF PERSONS TO BE DEPLOYED IN EACH MONTH.] 

                                              
SL. 
NO
. 

CATEGORY MONTH-
1 

MONTH-
2 

MONTH-
3 

MONTH-
4 

MONTH-
5 

MONTH-
6 

MONTH-
7 

---
SO 
ON 

    

              
 

              
 

              
 

              
 

              
 

              
              

 
              

 
         

     
         
         
         
         
         

                                                                                       Signature of the tenderer 
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ANNEXURE - G 
ANALYSIS OF QUOTED RATE 

 
Sl no. Description Percentage of 

quoted rate 
Remarks 

1 Salary & wages of staff and 
workers 

  

2a Consumables   
2b Gases   
2c Welding Electrodes   
2d P.O.L.   

 Others   
3 Depreciation and maintenance for 

T&P 
  

4 Depreciation and Maintenance for  
            other items 

  

5 Establishment and administration 
expenses of site 

  

6 Overheads
7 Profit 

 
  
         
  
       

Signature of the tenderer 
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ANNEXURE - H 
CHECKLIST OF GENERAL PARTICULARS 

         
Note: Tenderers  are  requested to  fill in the following  details  and  no  
              column should be left blank. 
1 Name and address of the tenderer  

2 Telegraphic/Telex address  

3 Phone no/FAX no (Office)  

4 Details about type of the firm/company  

5 Name and designation of the official of the  : 
            tenderer 

 

6 Attested copy of the Power of Attorney  

7 Tenderers proposal no and date  

8 Whether EMD submitted and submission details  

9 Declaration sheet (in the format of Annexure - A)  

10 Details of experience (in the format of  Annexure - D)  

11 Monthwise & categorywise manpower deployment : 
            plan (in the format of Annexure - E) 

 

12 Status of T&P and monthwise deployment plan  : 
            (in the format of Annexure - F) 

 

13 Financial status (in the format of Annexure    - C)  

14 Valid Income tax celearance certificate  

15 Analysis of rate quoted (in the format of   : 
             Annexure - G) 

 

  
                          
         
        Date ....................               Signature of the tenderer 
                                                   (with company seal) 
         
        Witness (signature with full particulars) 
        1. 
         
        2. 
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ANNEXURE – I 
 

PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 
 
In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted 

assigns) incorporated under the Companies Act, 1956 and having its registered office at  BHEL House, Siri 

Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern 

Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700091 having agreed to 

exempt ( Name of the Vendor / Contractor / Supplier) having its registered office at_________ 1 (hereinafter 

called the said Contractor which term includes supplier), from demand under the terms and conditions of the 

Contract reference No.__________________________ 2 dated __________2 valued at Rs…………2 ( 

Rupees ------------------------)2 for <Nature of the Work>3 (hereinafter called the said Contract)  of Security 

Deposit for the due fulfilment by the said contractor of the terms and conditions contained in the said 

Contract, on production of a Bank Guarantee for Rs.________________ 4 (Rupees 

__________________________________________________ only),  we ____(indicate the name and 

address of the Bank) having its Head Office at ___________(address of the head Office) (hereinafter 

referred to as the Bank) at the request of _____________________________ [Name of Contractor(s)] do 

hereby undertake to pay to the Employer an amount not exceeding Rs._______________ in the event  of 

any breach by the said Contractor(s) of any of the terms and conditions contained in the said Contract.  

  

We, _______(indicate the name of the Bank), do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur, merely on a demand from the Employer.  Any such demand made 

on the bank, shall be conclusive as regards the amount due and payable by the Bank under this guarantee.  

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs._______________.  

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 

our liability under this present being absolute and unequivocal.  

 

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment 

hereunder and the Contractor(s) shall have no claim against us for making such payment. 
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We, further agree that the guarantee herein contained shall remain in full force and effect during 

the period that would be taken for the performance of the said Contract and that it shall continue to 

be enforceable till all the dues of the Employer under or by virtue of the said Contract have been 

fully paid and its claim satisfied or discharged or till _______________ 5  or till the 

office/Department/Division of Bharat Heavy Electricals Limited certifies that the terms and 

conditions of the said Contract have been fully and properly carried out by the said contractor(s) 

and also including the satisfactory performance of the equipment during guarantee period and 

accordingly discharges this guarantee.  Unless a demand or claim under this guarantee is made 

on us in writing on or before the __________________6, (3 months more than the present date of 

validity of Bank Guarantee) we shall be discharged from all the liability under this guarantee 

thereafter.  

 

We, ____(indicate the name of the Bank)____ further agree with the Employer that the Employer 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Contract or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Employer against the said contractor(s) and to 

forbear or enforce any of the terms and conditions relating to the said Contract and we shall not be 

relieved from our liability by any reason of any such variation or extension being granted to the 

said contractor(s) or for any forbearance, act or omission on the part of the Employer or any 

indulgence by the Employer to the said contractor(s) or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision have effect of so relieving us.  

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s).  

We,………………. BANK lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Employer in writing. 

Notwithstanding anything  to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

b)  This Guarantee shall be valid up to ………………8 

c) Unless the Bank is served a written claim or demand on or before _____________9 (3 months more 

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited 
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and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of 

whether or not the original bank guarantee is returned to the Bank. 

 

We, ____(indicate the name of the Bank)____ lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Employer in writing. 

 
Any claim or dispute arising under the terms of this document shall only be enforced or settled in 
the courts of at Kolkata only. 
  

 
Date _____________ Day of __________ 

for____(indicate the name of the Bank)__  
 
 
                   (Signature of Authorised signatory)  

 
 
 
1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .  
  
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  
 
3 PROJECT/SUPPLY DETAILS 
 
4 BG AMOUNT IN FIGURES AND WORDS  
 
5 VALIDITY DATE 
 
6 DATE OF EXPIRY OF CLAIM PERIOD 
  
7  BG AMOUNT IN FIGURES AND WORDS. 
 

8 VALIDITY DATE 
 
9 DATE OF EXPIRY OF CLAIM PERIOD 
 
Note:  

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by 
Branches in India) can be accepted subject to the condition that the Bank Guarantee 
should be enforceable in the town/city or at nearest branch where the Unit is located  
i.e. Demand can be presented at the Branch located in the town/city or at nearest 
branch where the Unit is located. 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 
branch of the Vendor country’s Bank) 
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b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by  any of the  Consortium Banks only will be accepted by BHEL. 
As such, Foreign Vendor needs to make necessary arrangements for issuance of 
Counter- Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium 
Bank). It is advisable that all charges for issuance of Bank Guarantee/ counter- 
Guarantee should be borne by the Foreign Vendor. The tender stipulation should clearly 
specify these requirements.  

 
b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of our 

Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. 
However, the procedure at sl.no. b.1 will required to be followed. 

b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees 
(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG 
Format provided to them should clearly specify the same. 

b.4    The BG should clearly specify that the demand or other document can be presented in 
electronic form. 
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ANNEXURE - J 
PROFORMA FOR CONTRACT AGREEMENT 

         
        Agreement No        : PSER:SCT:                     Date: 
         
        Name of the work    :  
         
         
        Name of the         :  
        contractor with        
        full address           
         
        Amount of tender    : Rs         /-  (Rupees ____________________                      
                                             only) 
         
        Telex of intent No  : PSER:SCT:                      , dated     
         
        Work order No       : PSER:SCT:                      , dated      
         
        Time alloted for    : __ (        ) months from start of work 
        completing work 
         
         
         
         
         
        
FOR CONTRACTOR                            FOR BHARAT HEAVY ELECTRICALS LTD 



 
Bharat Heavy Electricals Limited 

Power Sector – Eastern Region, Kolkata
TENDER NO – PSER:SCT:MIS-F2115:21 

VOLUME - I GENERAL CONDITIONS OF CONTRACT 37 of 60
 

 

CONTRACT AGREEMENT 
         
Agreement No : PSER:SCT:                       , Dated :  
         
1.  This agreement made this day the ________________, 200_ between Bharat 

Heavy Electricals Limited, Power Sector, Eastern Region, Calcutta-700 091, having 
its registered office at BHEL House, Siri Fort, New  Delhi-110 049 (hereinafter 
called the FIRST PARTY) of one part and Messers ____________________ 
(called the "CONTRACTOR") of the second part.  

         
2. Whereas the first party is desirous of executing the work of, more particularly 

described in the appendices including specifications attached herewith.  
         
3. Whereas in pursuance of the said contractor's tender having been accepted, the 

first party has decided to give the above said work to the contractor. Whereas the 
said contractor has agreed to do the aforesaid work of the first party subject to the 
conditions herein contained in these presents, instructions to tenderers, general 
conditions and special conditions, schedules appendices, Letter of intent, Work  
order and specifications (hereinafter referred as the said contract rate). 

 
4. AND  WHEREAS THE SAID contractor has furnished a  Bank Guarantee No 

_________,  dated  ________, for a sum of Rs __________ /- (Rupees 
___________________ only) from M/s ________________ Bank, Branch 
_________________, valid upto _____________ towards initial 50% security 
deposit and has further agreed for  balance 50% security deposit being recovered 
at 10% of the value of each running bill till the  full  security deposit is made up/full 
security deposit  for  the satisfactory  completion and  performance of the work and 
whereas  the validity of the said bank guarantee has to be extended by the 
contractor, if so required before _________________ for the balance period of 
contract  and  in the event of his failure to do  so,  the  contractor shall pay or 
accept recovery of this amount of Rs _________________ (Rupees 
_____________________________________ only) from the bills forthwith in one 
instalment and it has further been agreed  that  the failure to extend the validity of 
the Bank guarantee or failure to pay the  aforesaid amount in the manner specified 
above  shall  constitute the breach of contract, and first party reserves the right to 
take any legal action deemed fit for recovering  the said sum of Rs ___________ 
(Rupees _________________________________ only). 

 
5. NOW THESE PRESENTS WITNESS that in consideration of the said contract 

schedule and said contract rate, as also of agreement of good and faithful service 
to be rendered and performed by the contractor in the execution of the said work, 
subject to the stipulation hereinafter expressed. 
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6. That the said contractor will perform the aforesaid work subject to the condition 
contained in these presents, instructions to tenderers, general and special 
condition of contract and the contract document attached herewith including the 
said schedules, specifications, appendices,  Letter  of  intent, Work order attached 
and also such other drawings and instructions as may from time to time be given  
by the first party. And that the said contractor shall be deemed to have carefully 
examined, the specifications and conditions of contract, appendices, schedules, 
Letter of intent, Work order, drawings etc as aforesaid and also to have satisfied 
himself as to the nature and character of the work to be executed. 

 
7. That the said contractor shall carry out the complete execution of the said work to 

the entire satisfaction of the engineer within the agreed time schedule. 
 
8. That the first party after proper scrutiny of the bills submitted by the said contractor 

will pay to him during progress of the said work, at the said contract rate and 
agreed terms of payment, a sum as determined by the first party in respect of the 
work executed by the contractor. 

 
9. That the contract shall come into force with retrospective effect ____, the date 

which the letter accepting the tender (Letter/Telex of Intent) has been issued to the 
said contractor. However start of work shall be as defined in the tender 
specification. 

 
10. That whenever under this contract or other wise, any sum of money shall be 

recoverable from or payable by the contractor, the same may be deducted in the 
manner as set out in the conditions of contract as aforesaid.  

 
11. That all charges on account of octroi, terminal and sales tax or other duties on 

materials obtained for the works shall be borne by the  said contractor. 
 
12. That is agreed between the parties that the non-exercise of any of the powers 

conferred on the authorities of the first party will not in any manner constitute 
waiver of the conditions hereto contained in these presents and the liability of the 
said contractor either of past or future compensation shall remain unaffected. 

 
13. That the expression BHEL wherever occuring means THE BHARAT HEAVY 

ELECTRICALS LIMITED, POWER-SECTOR, EASTERN REGION, CALCUTTA - 
700 071. 

 
14. The documents hereto attached viz: 
         

 (1)  BHEL's tender specification No: ______________________. 
 (2)  Contractor's offer No: _________________________, dated ________. 
 (3)  BHEL's TOI/LOI No: _____________________________, dated ________. 
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 (4) Contractor's unqualified  acceptance letter no: _________________, dated 
_________ of BHEL's TOI/LOI. 

 (5) BHEL's Work Order No: _________________________, dated __________. 
 (6) Contractor's unqualified acceptance letter no ___________________,  dated 

___________ of above BHEL's Work Order. 
(7) and others, if any. 
shall also form part of the contract agreement. 

         
15. In witness hereof the parties have respectively set their signature in the presence 

of: 
         
FOR CONTRACTOR 
WITNESS 
         
1. 
         
2. 
 
FOR BHARAT HEAVY ELECTRICALS LIMITED 
WITNESS 
         
1. 
 
2. 
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ANNEXURE-K 
 

BANK GUARANTEE FOR PERFORMANCE SECURITY 

 

Bank Guarantee No: 

Date: 

To 

NAME 

 & ADDRESSES OF THE BENEFICIARY 

Dear Sirs, 

 

In consideration of the Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' 

which expression shall unless repugnant to the context or meaning thereof, include its successors 

and permitted assigns) incorporated under the Companies Act, 1956 and having its registered 

office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy 

Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, 

Salt lake City, Kolkata – 700091 having awarded to ( Name of the Vendor / Contractor / Supplier) 

having its registered office at_________1 hereinafter referred to as the 'Contractor/Supplier', which 

expression shall unless repugnant to the context or meaning thereof, include its successors and 

permitted assigns), a contract Ref No……………………dated ………………………………….2 

valued at Rs…………2 ( Rupees ------------------------)for <Nature of Work>3 (hereinafter called the 

'Contract') and the Contractor having agreed to provide a Contract Performance Guarantee, 

equivalent to ……% (…. Percent) of the said value of the Contract to the Employer for the faithful 

performance of the Contract, 

 

we, …………………, (hereinafter referred to as the Bank), having registered/Head office at 

……………. and inter alia a branch at ………… being the Guarantor under this Guarantee, hereby, 

irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer a 

maximum amount   Rs --------------------  ( Rupees ------------------------)4 without any demur, 

immediately on a demand from the Employer, . 
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Any such demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to 

an amount not exceeding Rs. _______________ ________________________. 

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor/ Supplier in any suit or proceeding pending before any Court or 

Tribunal relating thereto our liability under this present being absolute and unequivocal. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for 

payment thereunder and the contractors/supplier shall have no claim against us for making such 

payment. 

 

We the ……………………bank further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said Contract 

and that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the 

said Contract have been fully paid and its claims satisfied or discharged.   

 

We …………….. BANK further agree with the Employer  that the Employer  shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said Contract or to extend time of performance by the said 

Contractor/Supplier from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Employer  against the said Contractor/Supplier and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to the said 

Contractor/Supplier or for any forbearance, act or omission on the part of the Employer  or any 

indulgence by the Employer  to the said Contractor/Supplier or by any such matter or thing 

whatsoever which under the law relating to sureties would but for this provision have effect of so 

relieving us. 

 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Contractor and notwithstanding any security or other guarantee that the Employer may have in 

relation to the Contractor's liabilities. 
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This Guarantee shall remain in force upto and  including…………………………….. 5 and shall be 

extended from time to time for such period as may be desired by Employer.   

 

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or 

change of constitution or insolvency of the Contractor/Supplier but shall in all respects and for all 

purposes be binding and operative until payment of all money payable to the Employer in terms 

thereof. 

 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

……………………………….6 (3 months more than the present date of validity of Bank Guarantee) 

we shall be discharged from all liabilities under this guarantee thereafter. 

 

We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Employer in writing. 

Notwithstanding anything  to the contrary contained hereinabove: 

d) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

e)  This Guarantee shall be valid up to ………………8  

f) Unless the Bank is served a written claim or demand on or before _____________9 (3 

months more than the present date of validity of Bank Guarantee) all rights under this 

guarantee shall be forfeited and the Bank shall be relieved and discharged from all 

liabilities under this guarantee irrespective of whether or not the original bank guarantee is 

returned to the Bank. 

 

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as 

a duly authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

Any claim or dispute arising under the terms of this document shall only be enforced or settled in 
the courts of at Kolkata only. 
 

            

         For and on behalf of  

         (Name of the Bank) 
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Dated………………. 

Place of Issue………………. 

 
 
1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  
  
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  
 
3  PROJECT/SUPPLY DETAILS 
 
4 BG AMOUNT IN FIGURES AND WORDS  
 
5 VALIDITY DATE 
 
6 DATE OF EXPIRY OF CLAIM PERIOD 
  
7  BG AMOUNT IN FIGURES AND WORDS. 
 

8 VALIDITY DATE 
 
9 DATE OF EXPIRY OF CLAIM PERIOD 
 
Note:  

3. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

4. In Case of Bank Guarantees submitted by Foreign Vendors- 

c. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by 
Branches in India) can be accepted subject to the condition that the Bank Guarantee 
should be enforceable in the town/city or at nearest branch where the Unit is located  
i.e. Demand can be presented at the Branch located in the town/city or at nearest 
branch where the Unit is located. 
 

d. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 
branch of the Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by  any of the  Consortium Banks only will be accepted by BHEL. 
As such, Foreign Vendor needs to make necessary arrangements for issuance of 
Counter- Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium 
Bank). It is advisable that all charges for issuance of Bank Guarantee/ counter- 
Guarantee should be borne by the Foreign Vendor. The tender stipulation should clearly 
specify these requirements.  

 
b.2     In case, Foreign Vendors intend to provide BG from Overseas Branch of our 

Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. 
However, the procedure at sl.no. b.1 will required to be followed. 

 

b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees 
(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG 
Format provided to them should clearly specify the same. 

 

b.4    The BG should clearly specify that the demand or other document can be presented in 
electronic form. 
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ANNEXURE-L 
FORMAT FOR BANK GUARANTEE FOR SECURITY DEPOSIT CUM PERFORMANCE BANK 

GUARANTEE BOND 
 

 
 
 

 B.G. NO.                                                                                          Date 
 
 This deed of Guarantee made this ------------------- day of -------------two thousand ----- by   <Name and Address 
of Bank>  hereinafter called the "The Guarantor"  (which expression shall unless repugnant to the context or meaning 
thereof be deemed to include its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited ( A Govt. of 
India Undertaking) a company incorporated under the Companies Act, 1956, having its registered office at BHEL 
House, Siri Fort, Asiad, New Delhi – 110049 through its unit at <Address of Power Sector Region1> hereinafter 
called "The Company" (which expression shall unless repugnant to the context or meaning thereof be deemed to 
include its successors and assigns) 
 
 WHEREAS   < Contractor’s Name and Address>  
(hereinafter referred to as the Contractor) have entered into a contract arising out of Letter of Intent no.   < LOI REF  & 
Date >  (hereinafter referred to as "the contract") for < Name of Work > with the company. 
 
 AND WHEREAS the contract inter-alia provides that 
the contractor shall furnish to the company a sum of Rs.---------------------- (Rupees----------------------------------------) 
towards security deposit for due and faithful performance of the contract in the form and manner specified therein. 
 
 AND WHEREAS the contractor has approached the 
Guarantor and in consideration of the arrangement arrived at between the contractor and the Guarantor, the Guarantor 
has agreed to give the Guarantee as hereinafter mentioned in favour of the company. 
 
 The Guarantor do hereby guarantee to the company 
the due and faithful performance, observance or discharge of the Contract by the contractor and further unconditionally 
and irrevocably undertake to pay to the Company without demur and merely on a demand, to the extent of Rs.------------
-------(Rupees-----------------------------) against any claim by the company on them for any loss, damage, costs, charges 
and expenses caused to or suffered by the company by reasons of the contractor making any default in the 
performance, observance or discharge of the terms, conditions, stipulations or undertakings or any of them as 
contained in the contract. 
 
 The decision of the company whether any default has 
occurred or has been committed by the contractor in the performance, observance or discharge of any of the terms, 
conditions, stipulations or undertakings or any one of them as contained in the contract and / or as to the extent of loss, 
damage, costs, charges and expenses caused to or suffered by the company by reason of the contractor making any 
default in the performance, observance or discharge of any of the terms, conditions, stipulations or undertakings or any 
one of them shall be conclusive and binding on the Guarantor irrespective of the fact whether the contractor admits or 
denies the default or questions the correctness of any demand made by the company in any Court, Tribunal or 
Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without 
affecting in any way the liability of the Guarantor under this Guarantee, from time to time to vary any of the terms and 
conditions of the contract or extend time of performance by the contractor or to postpone for any time and from time to 
time any of the powers exercisable by it against the contractor and either enforce or forebear from enforcing any of the 
terms and conditions governing the contract or securities available to the company and the Guarantor shall not be 
released from its liability under these presents by any exercise by the company of the liberty with reference to the 
matters aforesaid or by reasons of time being given to the contractor or any other forbearance, act or commission on 
the part of the company or any indulgence by the company to the contractor or any other matter or thing whatsoever 
which under the law relating to sureties would, but for this provision have the effect of so releasing the Guarantor from 
its liability under this guarantee. 
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 The Guarantor further agrees that the Guarantee 
herein contained shall remain in full force and effect during the period that would be taken for  the performance of the 
contract and its claim satisfied or discharged and till the company certifies that the terms and conditions of the contract 
have been fully and properly carried out by the contractor and accordingly discharges this Guarantee, subject however, 
that the company shall have no claim under this Guarantee after -------------- i.e. (3 months more than the present date 
of validity of Bank Guarantee unless the date of validity of this Bank Guarantee is further extended from time to time, as 
the case may be) unless a notice of the claim under this Guarantee has been served on the Guarantor before the 
expiry of the said period in which case the same shall be enforceable against the Guarantor not withstanding the fact 
that the same is enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this 
Guarantee during the period it is in force except with the previous consent of the Company in writing and agrees that 
any liquidation or winding up or insolvency or dissolution or any change in the constitution of the contractor or the 
Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed 
against the contractor before proceeding against the Guarantor and the Guarantee herein contained shall be 
enforceable against them notwithstanding any security which the Company may have obtained or obtain from the 
Contractor shall at the time when proceedings are taken against the Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our 
liability under the Guarantee is restricted to Rs.------------------ (Rupees------------------------------------------). Our guarantee 
shall remain inforce until -------------------, i.e. (the present date of validity of Bank Guarantee unless the date of validity 
of this Bank Guarantee is further extended from time to time) unless a claim or demand under this guarantee is made 
against us on or before ----------------- (3 Months more than the validity date) we shall be discharged from our liabilities 
under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this 
documents shall only be enforced or settled in the courts of at  < Name of place2 >  only. 
 
 The Guarantor hereby declares that it has power to 
execute this guarantee and the executant has full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- 
(Bank) has hereunto set and subscribed its hand the day, month and year first, above written. 

 
  

                                            (Name of the Bank) 
 
 Signed for and on behalf of the Bank 
                                                                (Designation of the Authorized Person Signing the Guarantee)   

     
 (Signatory No.-----------------------) 
DATED: 
 
SEAL 

 
=========================================================================
==== 
Notes : 

1. Address of Power Sector Regions (inviting the Tender) is as below: 
 PSNR : Bharat Heavy Electricals Limited, Power Sector Northern Region, HRDI & 

PSNR Complex, Plot No 25, Sector 16-A, Noida – 201 301 (Uttar Pradesh) 
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 PSER : Bharat Heavy Electricals Limited, Power Sector Eastern Region, BHEL 
Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700 091 

 PSWR: Bharat Heavy Electricals Limited, Power Sector Western Region, Shree 
Mohini Complex, 345 Kingsway, Nagpur 440 001 

 PSSR:  Bharat Heavy Electricals Limited, Power Sector Southern Region, 690, 
Anna Salai, Nandanam, Chennai 600 035  

 
2. Name of place (for jurisdiction of Courts) is as below: 

 PSNR : Delhi 
 PSER : Kolkata 
 PSWR: Nagpur 
 PSSR : Chennai 

 
3. The BG shall be executed on non-judicial stamp papers of adequate value procured in 

the name of the Bank in the State where the Bank is located. 
 

4. The BG is required to be sent by the executing Bank directly to BHEL at the address 
where tender is submitted / accepted under sealed cover. 
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Form No: F-01 (Rev 00) 
 

OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER 
(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------------- 
Offer Reference No:………………….                                                             Date:…………… 
 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
Dear Sir, 
 
Sub : Submission of Offer against Tender Specification No: ………………………… 
 

I/We hereby offer to carry out the work detailed in the Tender Specification issued by Bharat Heavy Electricals 
Limited, Power Sector-……………………………………….,  in accordance with the terms and conditions 
thereof. 
         
I/We have carefully perused the following listed documents connected with the above work and agree to abide 
by the same. 
 

1. Amendments/Clarifications/Corrigenda/Errata/etc issued in respect of the Tender documents by 
BHEL 

2. Notice Inviting Tender (NIT) 
3. Price Bid 
4. Technical Conditions of Contract 
5. Special Conditions of Contract 
6. General Conditions of Contract 
7. Forms and Procedures 

 

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish ‘Security Deposit’ for the work 
as provided for in the Tender Conditions within the stipulated time as may be indicated by BHEL.  
 

I/We further agree to execute all the works referred to in the said Tender documents upon the terms and 
conditions contained or referred to therein and as detailed in the appendices annexed thereto. 
 

I/We have deposited/depositing herewith the requisite Earnest Money Deposit (EMD) as per details  furnished 
in the Check List. 

  
 
                                                                Authorised Representative of Bidder 
                                                                 Signature :  
                                                                                                      Name       : 
                                                                                                      Address   : 
 
Place: 
Date: 
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Form No: F-02 (Rev 00) 

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER 
(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
 
Dear Sir, 
 
Sub :  Declaration by Authorised Signatory   
Ref   : 1) NIT/Tender Specification No: …………………………,   
           2) All other pertinent issues till date 
 

        
I/We, hereby certify that all the information and data furnished by me with regard to the above 
Tender Specification are true and complete to the best of my knowledge. I have gone through 
the specifications, conditions, stipulations and all other pertinent issues till date, and agree to 
comply with the requirements and Intent of the specification.  
 

I further certify that I am authorised to represent on behalf of my Company/Firm for the above 
mentioned tender and a valid Power of Attorney to this effect is also enclosed. 
 
         
 

 

Yours faithfully, 
 
 

                                                        (Signature, Date & Seal of Authorized 
                          Signatory of the Bidder) 

 
 

Date:  
 
 
 
Enclosed : Power of Attorney 
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Form No: F-04 (Rev 00) 

DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS 
(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
 
Dear Sir, 
 
Sub :  Declaration confirming knowledge about Site conditions 
Ref   : 1) NIT/Tender Specification No: …………………………,   
           2) All other pertinent issues till date 
 
 
         
I/We,  _______________________________________  hereby  declare   and  confirm that 
we have visited the Project Site as referred in BHEL Tender Specifications and  acquired  full 
knowledge and information about the Site conditions including Wage structure, Industrial 
Climate, the  Law   & Order and other conditions prevalent at and around the Site. We further  
confirm  that the above information is true and correct and we shall not  raise  any claim of any 
nature due to lack of knowledge of Site conditions. 
        
I/We, hereby offer to carry out work as detailed in  above  mentioned Tender Specification, in 
accordance with Terms & Conditions thereof. 

 
 
 

Yours faithfully, 
 
 

                                                        (Signature, Date & Seal of Authorized 
                          Representative of the Bidder) 

 
 

Date : 
Place: 
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Form No: F-05 (Rev 00) 
DECLARATION FOR RELATION IN BHEL 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which 
the offer of Bidder is liable to be summarily rejected) 

-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
Dear Sir, 
 
Sub :  Declaration for relation in BHEL   
Ref   : 1) NIT/Tender Specification No: …………………………,   
           
 

I/We hereby submit the following information pertaining to relation/relatives of Proprieter/Partner(s)/Director(s) 
employed in BHEL 
 
Tick(√) any one as applicable: 
 

1. The Proprieter, Partner(s), Director(s)  of our Company/Firm  DO NOT have any relation or 
relatives employed in BHEL 

 
OR 

 
2. The Proprieter, Partner(s), or Director(s) of our Company/Firm HAVE relation/relatives employed in 

BHEL and their particulars are as below: 
 
(i) 
 
(ii)                                 

 
  
 
 
                                  Signature of the Authorised Signatory  
 
Note: 
 
     1.   Attach separate sheet, if necessary. 

2. If  BHEL Management  comes to know  at a later date  that the information furnished by the Bidder is 
false, BHEL reserves the right to take suitable against the Bidder/Contractor. 
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Form No: F-06 (Rev 00) 

NON DISCLOSURE CERTIFICATE   
(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

---------------------------------------------------------------------------------------------------------------------- 
 

NON DISCLOSURE CERTIFICATE 
 
 

 
 
I/We understand that BHEL PS __ is committed to Information Security 
Management System as per their Information Security Policy. 
 
Hence, I/We   M/s……………….………………………………………………. who 
are submitting offer for providing services to BHEL PS __ against Tender 
Specification No:______________________________________,  hereby 
undertake to comply with the following in line with Information Security Policy 
of BHEL PS ___,   ___________ 
 
 
 To maintain confidentiality of documents & information which shall be used 

during the execution of the Contract. 
 
 The documents & information shall not be revealed to or shared with third 

party which shall not be in the business interest of BHEL PS__. 
 
    
 

                                                   (Signature, date & seal of Authorized 
                  Signatory of the bidder) 
 
 
Date:  
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Form No: F-07 (Rev 00) 
BANK ACCOUNT DETAILS FOR E-PAYMENT 

(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED (SIGNED & 
STAMPED) BY THE BANK  to enable BHEL release payments through Electronic Fund 
Transfer (EFT/RTGS) 
---------------------------------------------------------------------------------------------------------------------- 

 
1. Beneficiary Name    : 
 
2. Beneficiary Account No.   : 
 
3. Bank Name & Branch   : 
 
4. City/Place                                         : 
 
5. 9 digit M ICR Code of Bank Branch : 
 
6. IFSC Code of Bank Branch            : 
 
7. Beneficiary E-mail  ID   : 
     (for payment confirmation) 
 
 
 
 
NOTE: In case Bank endorsed certificate regarding above has already been submitted earlier, Kindly submit 
photocopy of the same 
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Form No: F-23 (Rev 00) 

REFUND OF SECURITY DEPOSIT 
-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
The Construction Manager 
BHEL Site Office 
---------------------------------- 
---------------------------------- 
 
Dear Sir, 
 
Sub :  Refund of Security Deposit   
Ref   : Contract No: …………………………,   
Work:………………………………………………………………………………………………….. 
    
I/We have submitted Final Bill in respect of the above Contract/Work vide our letter no:…………………… 
dated ……………….. . In line with Tender conditions (GCC clause no 1.11), kindly arrange to release/refund 
the Security Deposit along with Final Bill payments. 
 
The details of Security Deposit are as below: 

1. Cash Portion : 
2. BG Portion    :   

 
Thanking You 
 

Date: _________                                                                                Authorised representative of Contractor 
============================================================================= 

To be filled up by BHEL 
 

1. Security Deposit to be refunded: 
a. Cash Portion: 
b. BG Portion   : 

2. Less 
a. Amount spent by BHEL on behalf of Contractor: 
b. Payments made by BHEL on behalf of Contractor: 
c. Other recoveries for Services etc 
d. Any other recoveries 
e. Total of ‘a’ to ‘d’: 

3. Net Amount to be released (1-2) : 
4. Certified that 

a. The payment recommended for release is in order and there are no demands other than 
those included in the claim outstanding from the Contractor 

b. Contract Guarantee period of …………. Months commenced wef :_______________ 
c. All objections raised so far have been settled 
d. A note for refund of Security Deposit has been made in the Measurement Book 
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Signature of BHEL Engineer 
 

Construction Manager 
Date:--------------------- 
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Form No: F-25 (Rev 00) 
 

POWER OF ATTORNEY for SUBMISSION OF TENDER/SIGNING CONTRACT 
AGREEMENT 

(To be typed on non judicial Stamp Papers of appropriate value as applicable and Notarised) 
-------------------------------------------------------------------------------------------------------------------------- 
 

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute and 
appoint Mr ……………………………….. , whose signature given below herewith to be true and lawful 
Attorney of M/s……………………………………………… hereinafter called ‘Company’, for submitting 
Tender/entering into Contract and inter alia, sign, execute all papers and to do necessary lawful acts 
on behalf of Company with M/s Bharat Heavy Electricals Ltd, Power Sector ________ Region, 
___________________, in connection with  
……………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………
…………… vide Tender Specification No : _________________________, dated 
________________.  
 
And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings as may 
be lawfully done by the said attorney and by or on behalf of the company and in the name of the 
company, by virtue of the powers conferred herein and the same shall be binding on the company 
and shall have full force and effect.  
 
IN WITNESS WHEREOF the common seal of the company has been hereunto affixed in the manner 
hereinafter appearing on the document. 
 
Dated at ________________, this _______ day of _____________ 
 
 
Director/CMD/Partner/Proprietor  
 
 
                                                                                            Signature of Mr…………(Attorney) 
 
                                                                           Attested by:   Director/CMD/Partner/Proprietor  
 
Witness 
 
 
 

                                                                     Notary Public 
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PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY  

(On non-Judicial paper of appropriate value) 

 

Bank Guarantee No…………………. 

Date…………………………………………. 

To 

(Employer’s Name and Address) 
………………………………………….. 
 

 

Dear Sirs, 

 

In accordance with the terms and condit ions of your Invi tat ion for Bids/Notice 

Invi t ing Tender No……………………………. 1(Tender Condit ions) M/s.  

…………………………………………………. having its registered office at 

…………………………………………2 (hereinafter referred to as the 'Tenderer'), is submitt ing 

i ts bid for the work of……………………. for……………3. at Bharat Heavy Electr icals 

Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block, 

Sector-I I ,  Salt lake City, Kolkata – 700091.4(name of the Employer) 

The Tender Condit ions provide that the Tenderer  shal l  pay a sum of Rs 

………………………. as Earnest Money Deposit  in the  form therein mentioned. The 

form of payment of Earnest Money Deposit  includes  Bank  Guarantee executed by 

a Scheduled Bank. 

 
 In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and 

unconditional Bank Guarantee against Earnest Money Deposit for an amount of ...........................5  

........................................... is required to be submitted by the Tenderer as a condition precedent 

for participation in the said Tender and the Tenderer having approached us for giving the said 

Guarantee,, 

 
 
we, the ............................................................................................[Name & address of the Bank] 

................................................................................................. having our Head Office at 

………………….……………………………..(hereinafter referred to as the Bank) being the 
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Guarantor under this Guarantee, hereby irrevocably and unconditionally      undertake to forthwith 

and immediately pay to the Employer without any demur, merely on your first   demand any sum 

or sums of Rs.       5  ............................................(*)..........................................without any 

reservation, protest, and recourse and without the beneficiary needing to prove or demonstrate 

reasons for its such demand. Any such demand made by the 'Employer' shall be conclusive and 

binding on us irrespective of any dispute or difference raised by the Tenderer. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for 

payment hereunder and the Tenderer shall have no claim against us for making such payment. 

 
We …………….. Bank further agree that the Employer  shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Tender or to extend the time of submission of bids  from time to time or 

to postpone for any time or from time to time any of the powers exercisable by the Employer  

against the said Tenderer and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said Tendered or for any forbearance, act or omission 

on the part of the Employer  or any indulgence by the Employer  to the said Tenderer or by any 

such matter or thing whatsoever which under the law relating to sureties would but for this 

provision have effect of so relieving us. 

 
 
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Tenderer and notwithstanding any security or other guarantee that the Employer may have in 

relation to the Tenderer's liabilities. 

 
 
This Guarantee shall be irrevocable and shall remain in force upto and 

including……………………………..6
 and shall be extended from time to time for such period as 

may be desired by the Employer.   

 
This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or 

change of constitution or insolvency of the Tenderer but shall in all respects and for all purposes be 

binding and operative until payment of all money payable to the Employer in terms hereof. 
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However, unless a demand or claim under this Guarantee is made on us in writing on or before the 

………………………………. 7 we shall be discharged from all liabilities under this Guarantee. 

 
We, ……………… Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Employer in writing. 

 

 

 
Notwithstanding anything to the contrary contained hereinabove: 

 
g) The liability of the Bank under this Guarantee shall not exceed………………5….. 

h)  This Guarantee shall be valid up to ………………6 

 

i) Unless the Bank is served a written claim or demand on or before _____________7 all 

rights under this guarantee shall be forfeited and the Bank shall be relieved and discharged 

from all liabilities under this guarantee irrespective of whether or not the original bank 

guarantee is returned to the Bank 

 
We, _____________ Bank, have power to issue this Guarantee under law and the 

undersigned as a duly authorized person has full powers to sign this Guarantee on behalf 

of the Bank. 

 

For and on behalf of  

           (Name of the 

Bank) 

Date………………. 

Place of Issue………………. 

 

 

 
1 Details of the Invitation to Bid/Notice Inviting Tender 
 
2 Name and Address of the Tenderer 
  
3 Details of the Work 
 
4  Name and Address of BHEL Unit/Division/Region (Already filled up) 
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5 BG Amount in words and Figures 
 
6 Validity Date 
 
7 Date of Expiry of Claim Period 
 
 
 
Note: 
 
  
1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. As 

per Works Policy, the Bank Guarantee shall be valid for at least six months.  
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by 
Branches in India) can be accepted subject to the condition that the Bank Guarantee 
should be enforceable in the town/city or at nearest branch where the Unit is located  
i.e. Demand can be presented at the Branch located in the town/city or at nearest 
branch where the Unit is located. 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 
branch of the Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by  any of the  Consortium Banks only will be accepted by BHEL. 
As such, Foreign Vendor needs to make necessary arrangements for issuance of 
Counter- Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium 
Bank). It is advisable that all charges for issuance of Bank Guarantee/ counter- 
Guarantee should be borne by the Foreign Vendor. The tender stipulation should clearly 
specify these requirements.  

 
b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of our 

Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. 
However, the procedure at sl.no. b.1 will required to be followed. 

b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees 
(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG 
Format provided to them should clearly specify the same. 

b.4    The BG should clearly specify that the demand or other document can be presented in 
electronic form. 
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TRANSPORTATION OF 1NO. KOBELCO MAKE CKE2500-2, 
250MT CRAWLER CRANE WITH 85.3M BOOM, 24.4M JIB ALONG 

WITH SPARES & ACCESSORIES FROM BHEL- NSPCL 
ROURKELA SITE, ODISHA TO BHEL- NTPC BARH SITE, BIHAR 

ON DOOR DELIVERY BASIS 
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TECHNICAL SPECIFICATIONS FOR TRANSPORTATION OF 1NO. KOBELCO MAKE CKE2500-2, 250MT CRAWLER 
CRANE WITH 85.3M BOOM, 24.4M JIB ALONG WITH SPARES & ACCESSORIES FROM BHEL- NSPCL ROURKELA 

SITE, ODISHA TO BHEL- NTPC BARH SITE, BIHAR ON DOOR DELIVERY BASIS. 
 

SL. NO DESCRIPTION 

1.0 DETAILED SCOPE 

1.1 Loading the crane components of 1no. Kobelco make CKE2500-2, 250MT crawler crane with 85.3m boom, 
24.4m jib along with spares & accessories on to trailer(s) with all lashing / packing / covering materials as may be 
required at origin site (BHEL- NSPCL Rourkela Site, Odisha) as per Annexure-A. 

1.2 Providing man power for loading at origin site. 

1.3 Lashing/packing/covering the loaded materials as may be required at origin site. 

1.3.1 To provide sufficient nos. of sleepers of length equal to or more than the width of boom/ jib sections of sufficient 
strength for transportation of boom and jib sections. Damaged sleeper or cut piece of sleepers will not be acceptable 
for the same. 

1.3.2 To provide sufficient nos. of nylon belt/ strap of sufficient strength for lashing of boom and jib sections. 

1.4 Safe transportation of the consignment to destination site (BHEL- NTPC Barh Site, Bihar) on door delivery basis. 

1.5 Supervision of unloading of the consignment at destination Site (BHEL- NTPC Barh Site, Bihar) as per instruction 
of BHEL- site engineer. 

1.6 The tentative packing list & loading plan of cranes under the scope of contract is as per ANNEXURE-A and  
ANNEXURE-B. 

1.7 Dispatch and delivery certificate (as per ANNEXURE- I) need to be obtained from consignor and consignee sites 
respectively for each vehicle deployed. This certificate shall be included along with other consignment documents 
(e.g. LR/Challan, packing list, material forwarding certificate, road permit etc.) and must be submitted along with the 
freight bill. 

2.0 CRANE ASSISTANCE FOR LOADING/ UNLOADING 

a) LOADING: CRANE ASSISTANCE WILL BE PROVIDED BY BHEL ALONG WITH OPERATOR, FUEL, 
SLINGS/BELTS AND ANY OTHER CONSUMABLES FREE OF COST TO THE TRANSPORTER FOR SAFE 
LOADING AT ORIGIN SITE.  
HOWEVER, MANPOWER REQUIRED FOR LOADING SHALL BE PROVIDED BY TRANSPORTER. 
 

b) UNLOADING: UNLOADING OF THE CRANE COMPONENTS AT DESTINATION SITE SHALL BE DONE 
BY BHEL AND ASSISTANCE CRANE FOR UNLOADING ALONG WITH OPERATOR, FUEL, 
SLINGS/BELTS AND ANY OTHER CONSUMABLES SHALL BE PROVIDED BY BHEL. 

3.0 MANPOWER FOR LOADING/ UNLOADING 

All semi-skilled/ unskilled labours required for loading at origin site shall be provided by the transporter within the 
accepted rates.  
All semi-skilled/ unskilled labours required for unloading at destination site shall be provided by the BHEL.  
 
This may please be noted that driver & helper of the trailers will not be considered as manpower for this purpose. 

4.0 MAJOR CIVIL WORKS ENROUTE 

Any major civil works like construction of bridges & by-pass; reinforcement of any bridge or road, etc. involved 
enroute shall not be covered under the scope of this contract. 
If any job requires major civil works, then separate tender shall be done for the same by BHEL. 
 
However, minor civil works, e.g. filling of pot holes and temporary patch work of roads etc. enroute for safe & smooth 
movement of vehicles is included under the scope of Bidder. 
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5.0  RATE:   

THE BIDDER HAS TO SUBMIT THEIR RATES IN LUMPSUM BASIS AS PER ATTACHED PRICE SCHEDULE, 
MENTIONED IN VOLUME-III OF TENDER.   
 
THE RATES SHALL REMAIN FIRM & VALID FOR A PERIOD OF 6 MONTHS FROM THE OFFER SUBMISSION 
DUE DATE AND SHALL BE VALID THROUGHOUT THE TENURE OF THE CONTRACT. 

6.0 ROUTE, SITE & CONSIGNMENT SURVEY BY BIDDERS: 

Before tendering, the bidder is advised to conduct a detailed route survey to check if there is any en-route 
constraint for the transportation of the material and submit the route plan accordingly in the “Technical 
Bid”. Specifically, bidder shall ensure about the bridges & railway crossing coming en-route and their 
passing capacity, height and width. Any lapse during execution stage shall be on bidder’s account and 
responsibility. Bidder may also inspect the consignment, site of work and the environments and be well 
acquainted with the actual working and other prevalent conditions, facilities available.  

No claim shall be entertained later, on the ground of lack of knowledge.  

7.0 PAYMENT TERMS 

7.1 90% payment shall be released within 60 days from the date of Submission of the Invoice/ bills along with 
documents mentioned under complete in all respect. Payment will be made from BHEL- PSER, Kolkata HQ after 
safe delivery of Crane consignments at destination site. 
The following documents along with Invoice (s):- 

7.1.1 GST Tax Invoice in triplicate. 

7.1.2 Dispatch and Delivery certificate (as per Annexure-I) from consignor and consignee sites respectively against 
each & every Trailer deployed. 

7.1.3 Consignee copy of LR incorporating proof of safe delivery of components & return of used way bills’ counterfoils or 
endorsed copy of e-Way Bill (as applicable) duly endorsed by destination site on LR. 

7.1.4 Photographs of each consignment after loading onto trailer and lashing. 

7.2 Balance 10% payment shall be released after assembly & commissioning of the crane or two months from the 
date of last trailer reporting date at  destination site (in case the crane could not be commissioned due to reasons 
not attributable to the transportation vendor). 

7.3 All payments will be made by A/C payee cheque or RTGS method from BHEL- PSER, Kolkata for which your A/C 
details shall be required. Cheques shall be sent by post only. 

7.4 Bills with necessary documents for release of payment to be submitted to the ordering authority of BHEL, i.e. 
BHEL, PSER-FEX (Facility Engineering Department, BHEL Bhawan, BHEL-PSER, Kolkata). 

8.0 TAXES & DUTIES –GST REGIME 

8.1 The PAN Number & GST Number shall be pre-printed on the freight bill. GST as applicable shall be paid by BHEL. 
Input TAX credit would be available to BHEL. In the event of any disallowance of input credit or applicability of 
interest or any other financial liability arises on BHEL due to any default of transporter under GST, such implication 
shall be to transporter’s account. 

8.2 You shall to provide status under Goods and Service Tax, registered or un-registered. If Goods Transport Agency 
(GTA) is registered under GST, copy of GST registration. 

8.3 You shall clearly indicate Service Accounting Code (SAC Code), its description and applicable rate of GST. 

8.4 As per Notification No. 20/2017-Central Tax (Rate) 22nd August, 2017, Goods Transport Agency is having option to 
opt either 5% GST rate without input tax credit to GTA, which shall be paid by Service Recipient under Reverse 
Charge Mechanism (RCM) or 12% GST rate with input tax credit to GTA payable under forward charge by GTA. 
You shall clearly provide option opted and same shall be valid for the said financial year. 

8.5 TDS under Income Tax Act shall be deducted as per prevailing IT rules from the bills. 
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8.6 TDS under GST shall be deducted as per prevailing GST rules from the bills. 

8.7 All taxes excluding GST & BOCW Cess (dealt separately in Tender) but including, Charges, Royalties, any State 
or Central Levy and other Taxes for materials if any obtained for the work and for the execution of the contract shall 
be borne by you and shall not be payable extra. 

8.8 Any increase of the same at any stage during execution including extension of the contract shall have to be borne 
by you. Accepted rates/ price shall be inclusive of all such requirements. Please note that since GST on output 
will be paid by BHEL separately as enumerated below, your accepted rates/ price should be after considering 
the Input Credit under GST law at your end. 

8.9 GST: Subject to clause 8.4, GST along with Cess (as applicable) legally leviable & payable by you as per GST 
Law, shall be paid by BHEL.  
 
You shall furnish proof of GST registration with GSTN Portal covering the services under this contract. Registration 
should also bear endorsement for the premises from where the billing shall be done by you on BHEL for this project/ 
work. 

8.10 You shall note that the GST Tax Invoice complying with GST Invoice Rules (Section 31 of CGST Act & Rules referred 
there under) wherein the ‘Bill To’ details will as below:-   
 
BHEL GSTN – 
NAME –                      Shall be intimated later 
ADDRESS – 
You shall to immediately intimate on the day of removal of Goods (in case of any supply of goods) to BHEL along 
with all relevant details and a scanned copy of Tax Invoice through following communication mode for enabling 
BHEL to meet its GST related compliances:- 
Portal Address  
And 
Email Address  
In case of delay in submission of the abovementioned documents on the date of despatch, BHEL may incur penalty/ 
interest for not adhering to Invoicing Rules under GST Law. The same will be liable to be recovered from you, if such 
delay is not attributable to BHEL. 

8.11 In case of raising any Supplementary Tax Invoice (Debit/ Credit Note) you shall issue the same containing all the 
details as referred to in Section 34 read with Section 34 of GST Act & Rules referred there under. 

8.12 You shall comply with the Time limit prescribed under the GST Law and rules thereof for raising of the tax invoice. 
If any supply of goods is applicable, you shall also ensure prompt delivery of Goods after despatch. 

8.13 You shall note that in case GST credit is delayed/ denied to BHEL due to delayed/ non receipt of goods and/ or tax 
invoice or expiry of the timeline prescribed in GST Law for availing such ITC, or any other reasons not attributable 
to BHEL, GST amount shall be recoverable from you along with interest levied/ leviable on BHEL. 

8.14 You shall upload the Invoices raised on BHEL in GSTR-1 within the prescribed time as given in the GST Act. You 
shall note that in case of delay in declaring such invoice in your return and GST credit availed by BHEL is denied or 
reversed subsequently as per GST Law, GST amount paid by BHEL towards such ITC reversal as per GST law shall 
be recoverable from you along with interest levied/ leviable on BHEL. 

8.15 Any New taxes & duties, if imposed subsequent to due date of offer submission as per NIT & TCN, by statutory 
authority during contract period (including extension, if the same is not attributable to you), shall be reimbursed by 
BHEL on production of relevant supporting document to the satisfaction of BHEL. However, you shall obtain prior 
approval from BHEL before depositing new taxes and duties. 

8.16 Benefits and/or abolition of all existing taxes must be passed on to BHEL against new Taxes, if any, proposed to be 
introduced at a later date. 

9.0 INCOME TAX 

TDS under Income Tax Act shall be deducted as per prevailing IT rules from the bills. 

10.0 POWER BLOCK/HEIGHT GAUGE CHARGES 
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10.1 The power block/ height gauge charges at railway crossings shall be paid by the transporter. The amount shall be 
subsequently reimbursed by BHEL on submission of documentary evidence (original receipt/ acknowledgement from 
concerned Railway authority) along with original invoice. The evidence submitted shall contain the respective vehicle 
No. and date of payment against which the charges are paid. 

10.2 Wherever (at Railway Crossings) the power shut down is involved or height barriers are to be removed, an additional 
grace period shall be given at each gate subject to submission of the proof. 

11.0 EXCESS WEIGHT 

11.1 If the weight of the consignment is found to be excess than that mentioned in packing list, the same has to be brought 
into the notice of the respective BHEL engineer by the Carriers at origin site for necessary verification and 
certification (must be accompanied with weigh-bridge slip) and also to the notice of BHEL-PSER HQ-FEX dept. 

11.2 If the excess weight is found en route by the Statutory Authorities like RTO/ COMMERCIAL TAX OFFICIALS, the 
weigh bridge slip must be produced. 

11.3 If the excess weight is noted at the destination point, the weigh-bridge slip certified by the consignee must be 
obtained. 

12.0 TRANSIT TIME 

12.1 The total Job completion time as per the given scope shall be within 16 (Sixteen) Days counted from the date of 
release of last trailer from the origin site and shall be counted till the date of reporting of last trailer at 
destination site.   
However, documentary evidence (Annexure-I) for the same has to be provided along with bills. 
 
It is to be noted that the job completion is the essence of the contract and the job should be completed to the 
satisfaction of BHEL within the specified period.  In the event of delay in completion of the job, action will be taken 
as per LD clause of tender document.   

12.2 Delay in delivery beyond the above period will attract a penalty as per relevant LD clause of the tender. However, in 
exceptional cases on prior written intimation of delay by you may be considered after reviewing its genuineness by 
BHEL. You have to submit delay analysis with documentary evidence along with the time extension request. Decision 
of BHEL regarding time extension shall be final and binding on you. 

13.0 VEHICLES MOBILISATION PERIOD AND APPLICABLE PENALTY 

13.1 Complete Mobilization of trailers with required associated resources (i.e. sleepers, nylon strap, tarpaulin, loading 
man power etc.) is to be done within 14 (Fourteen) days at BHEL- NSPCL Rourkela Site, Odisha).   
 
This time period shall be counted from due date of mobilization as instructed by BHEL Ordering Authority/ concerned 
BHEL site for a particular job and is excluding site holidays and Sunday (if any). 

13.2 Mobilization delay in vehicles placement, for the reasons attributable to the transporter, shall attract penalty on you 
@ 0.5% per day of the FREIGHT value limited to maximum 10% of the freight value apart from LD clause (if so 
occurred).  

14.0 LIQUIDATED DAMAGE (LD) 

In the event of failure to complete the work in the stipulated time, 1% of the contract price per week of delay or 
part thereof for the first 04 weeks and at the rate of 2% per week for further delay subject to a maximum of 
10% of the contract price will be levied as penalty for delays attributable to the transporter. In case of delay on 
transporter’s part at any stage during the scheduled period or after, BHEL shall have the option of ensuring the 
completion of the job by any other means at its own discretion and the charges on this account including BHEL’s 
overheads shall be levied from the transporter’s bills or Security Deposit. 

15.0 DETENTION CHARGES 

15.1 Free Time limit for Loading/ Unloading at Origin/ Destination site and rate of detention will be as follows: 

Sl. No. Type of Vehicle Free Times for 
Loading excluding 

Free Times for 
Unloading excluding 

Rate of Detention 
per day 
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Reporting Date at 
Origin Site 

Reporting Date at 
Destination Site 

1 Truck & HGV 2 days 2 days Rs.1000.00 

2 Normal Trailer 2 days 2 days Rs.2000.00 

3 Low Bed Trailer or Suitable 
capacity Trailer 

2 days 2 days Rs.3000.00 

4 Hydraulic / Modular Axle 
Trailers Including Requisites 
Prime Mover 

3 days 3 days Rs.1500.00/Axle 

15.2 Claim against detention charges for the reasons attributable to BHEL (e.g. non-availability of entry passes, Cranes 
for loading/ unloading etc.) both at the origin and destination sites will be paid on submission of separate invoice 
along with documents regarding delay certified by BHEL at respective sites as per Annexure-I. 

15.3 However, non-compliance on the part of transporter regarding vehicle placement with valid RTA permit with tax & 
insurance fees cleared and valid fitness certificates, non-availability of adequate Sleepers, Nylon Belts (as required 
as per T&C of the contract) and any other reason which is attributable to transporter shall negate the claim of 
detention charges, if any. 

15.4 Moreover, any en-route detention of trailers attributable to BHEL due to the delay in providing any document 
(Way Bill, etc.), detention charges shall be paid as above. It shall not include any ROUTINE permission from 
statutory authority etc. which are to be arranged by transporter. 

15.5 Transporter has to provide and carry valid RC, Fitness certificate, Insurance, DL, etc. in original and copy of all those 
documents for entry in plant premises. Without proper documents of vehicle, placement of vehicle will not be 
considered and delay due to this will be attributable to transporter. 

16.0 PENALTY FOR NON-PLACEMENT 

In case where specific job is cancelled due to non-placement of trailers/ vehicle by transporter & the same is carried 
out by any other transporter, the non-placement charges equivalent to 2 days of detention charges (for all vehicles 
to be mobilised for the job) will be imposed including the difference in freight (if any) will be recovered from running 
bill/future bill/ security deposit of the first transporter whose job is cancelled.  

17.0 LOADING PLAN 

17.1 Bidder shall furnish loading plan of various components of crane (as per Annexure-A) indicating the type, capacity 
and dimension of vehicles which shall be deployed for transportation. 
 
Tentative loading plan is attached with for your reference as per Annexure-B. You may either give the same loading 
plan or provide another one as per terms and conditions mentioned below. 
 
Final Loading Plan of various components of cranes as accepted by BHEL shall be provided along with LOI/WO.  
 
However, at the time of execution of the job, the actual loading may vary considering the below mentioned conditions 
but no extra payment shall be made to you if the no. of vehicles increases because of not following BHEL’s 
loading plan. 

17.2 Following points are to be followed strictly while executing the job 

17.2.1 For item no. 1 of Annexure-A, HYDRAULIC AXLE TRAILER of sufficient length and capacity is required. 
 
Special care need to be taken to provide additional support (as required) to the Items mentioned in 
Annexure-A to ensure safe loading and onwards Transportation. 

 
Complete details of the proposed trailer are required to be mentioned in order to avoid any discrepancy at the time 
of loading.  
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THIS MAY PLEASE BE NOTED THAT DURING EXECUTION STAGE NO DEVIATION IS ACCEPTABLE IN THIS 
REGARD. 

17.2.2 During loading, the larger structural items i.e. Boom, Jib, Mast etc. (lattice structures) shall not be clubbed together 
with heavy components such as Counter Weights, Hook Blocks, Container, etc. in the same vehicle. 

17.2.3 No overhanging of items under transportation shall be allowed outside the bed of the trailer. If required, 
transporter shall arrange for trailers with extended bed or arrange necessary welding for trailer bed extension for 
such components of crane. 

17.2.4 Overloading of vehicle is not allowed as per law of the land. Trailers of suitable capacity have to be deployed 
by you to avoid overloading. Moreover, for overloading if any vehicle gets halted by statutory authority, the onus of 
releasing the vehicle lies with the transporter. 

17.2.5 Sufficient nos. of slippers of adequate length and enough strength are to be arranged by the transporter for 
placing the boom, jib, derrick components and any other component (as required) of the crane as per tender scope. 

17.2.6 Sufficient nos. of Nylon Belts/ Straps of enough strength are to be arranged by you for proper lashing of boom 
and jib components. 

17.2.7 While Loading Critical Components on Trailers, necessary Structural jobs/ repair (Welding of Angle, Plate etc.) on/ 
with Trailers to provide adequate support to the components shall be carried out by transporter to ensure Safe 
Loading & Transportation en route to destination site. Moreover the above job (as & where necessity comes) shall 
be carried out satisfactorily under supervision of BHEL Engineer. 

17.2.8 Transporter shall arrange to take photographs of each loaded trailer clearly showing the consignment and the trailer 
with trailer no. 

17.2.9 Transporter shall provide daily consignment movement report as per attached format Annexure-II. 

17.2.10 The successful bidder shall strictly adhere to the loading plan once finalized. Any change in loading at the time of 
job execution shall be at the discretion of HQ-FEX, BHEL-PSER. 

17.3 You may please note if it is observed that the above requirements under this clause are not adhered, a straight 
penalty of 5% of order value may be recovered from the transportation bill in addition to LD and other 
penalties (if applicable) as per tender T&C. 

18.0 MOVEMENT OF MATERIALS BY ALTERNATE VEHICLE 

If any consignment which is to be transported by a particular type of vehicle and is transported actually by a vehicle 
having lower capacity, then the charges of that lower capacity vehicle shall be paid by BHEL. Moreover, no additional 
charges on account of any fine or infringement shall be paid. 
For example: 
Materials, which is to be transported by Low Bed Trailer,  
If carried by Truck / Taurus / Heavy Goods Vehicle / Normal trailer; only Truck / Taurus / Heavy Goods Vehicle / 
Normal trailer freight will be paid. 

19.0 VALIDITY OF CONTRACT: 

The rates quoted vide Price Bid enclosed are to remain firm & valid for a period of 6 months from the offer submission 
due date and shall be valid throughout the tenure of the contract. 

20.0 TRANSSHIPMENT/SUB-LETTING THE JOB/CARRYING OTHER'S GOODS 

The Transporter shall ensure safe & timely delivery of goods in the same vehicle that was provided for loading of 
consignment, bearing same Registration No. as per challan/ LR record, without any transhipment en-route (except 
as stated below). Registration No. of the vehicle/ Prime Mover shall be clearly mentioned in the LR. In case the 
trailer bed has separate Registration No., it should also be mentioned in the LR. 
 
TRANSHIPMENT SHALL ONLY BE ALLOWED IF EXTREMELY NECESSARY AFTER SEEKING PRIOR 
WRITTEN PERMISSION FROM BHEL. IF TRANSHIPMENT IS DONE THEN IT IS MANDATORY TO TAKE POST 
TRANSHIPMENT PHOTOGRAPHS AND THOSE MUST BE SUBMITTED ALONG WITH THE BILLS.  
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No transhipment is permitted except for emergency & exceptional circumstances like vehicle breakdown etc. In such 
cases, transhipment is allowed at the risk & cost of transporter only under advance information & express prior 
permission from M/s BHEL, failing which it shall attract penalty @ 5% of the freight amount in addition to LD and 
other penalties (if applicable) as per tender T&C.   
 
The Transporter shall not sublet the contract or part thereof to any other party, which may tantamount to termination 
and/or forfeiture of security deposit. However hiring of vehicles from other agencies may be done but the onus for 
transportation shall rest with the transporter as per the contract in all respect. 

21.0 CONSIGNOR & CONSIGNEE INFORMATION FOR THE TRANSPORTATION JOB 

21.1 Consignor: BHEL-PSER 1 x 250MW NSPCL Rourkela TPP-III site, Odisha 
Address: BHEL SITE OFFICE (1 x 250MW NSPCL ROURKELA TPP-III) ROURKELA STEEL PLANT, 
ROURKELA, DIST- SUNDARGARH, ODISHA, PIN-769011 

21.2 CONSIGNEE: CONSTRUCTION MANAGER/ BHEL-PSER: NTPC Barh STPP Site, Bihar 
ADDRESS: BARH SITE OFFICE, GANGA BIHAR, NTPC TRANSIT CAMP, P.O. BARH, PATNA BIHAR-803213. 

22.0 SAFE DELIVERY OF MATERIALS 

The transporter shall be responsible for safe transportation of Crane components. Any shortages/ damages/ 
theft noted during transportation shall be onto transporter’s account. 

23.0 VEHICLE CONDITION STIPULATION 

The vehicles i.e. Trailer (s)/ Truck (s) provided should be in sound condition and of suitable capacity (as per its 
registration book) to carry equipment. They should have valid RTA permit with tax & insurance fees cleared and 
valid fitness certificates available. The drivers of the vehicles must possess valid driving licenses for the category of 
vehicles deployed. If the condition of the vehicle deployed is not found satisfactory by BHEL representative, 
replacement for the same shall be sought and any delay on this account shall be in part of the transporter. 

24.0 PACKING MATERIALS FOR LOADING 

Wire ropes, manila ropes, turn buckles, gunny bags, rubber sheets, wooden sleepers, tarpaulins, thermocol etc. as 
required for placing, securing, tying and covering the Crane components to ensure safe transportation with fastening/ 
lashing/ anchoring provision are to be arranged by the transporter within the quoted price. NYLON BELTS/STRAPS 
MUST ONLY BE USED FOR LASHING OF BOOM AND JIB COMPONENTS FOR TRANSPORTATION. 

25.0 WAY BILLS / ROAD PERMITS FOR TRANSPORTATION 

State Road Permit Form/ Way Bills/ E-waybill as may be required for the transportation shall be arranged by BHEL.  
(As the case may be E-Way bill may be provided to the transporter during execution of the job). Counterfoil 
of such Way Bills or endorsed copy of e-Way Bill (as applicable) must be returned by the transporter to 
destination site & got recorded in LR Copy on completion of work. 

26.0 EXIT & ENTRY GATE PASSES 

Transporter has to provide and carry valid RC, Fitness certificate, Insurance, DL in original and copy of all such 
documents for entry in plant premises. Based on the vehicle documents and documents to be provided by BHEL 
site, transporter has to organize the Exit/ Entry Gate passes for the vehicle along with consignment both at 
origin and destination sites. BHEL shall render necessary assistances in preparation of forwarding challan etc. for 
the consignment. 

27.0 ORDERING AUTHORITY 

For execution under this contract, the transporter shall receive and accept Work Order from BHEL-PSER HQ, 
Kolkata. The transporter shall send the invoice with necessary documents to AGM (FEX), BHEL PSER Kolkata for 
release of payment 

28.0 RESPONSIBILITIES OF TRANSPORTER DURING MOVEMENT OF CONSIGNMENT 

All R.T.A. stipulations for movement of Heavy Goods shall be followed by Transporter en route. All care for 
protecting the equipment from rains, storm and any other seasonal effects during custody including all road safety 
precautions required e.g. red flags, light etc. shall be arranged by the transporter in this job within the contract price. 
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Any detention en route shall be the responsibility of the transporter and if any cost incurred by BHEL in clearing 
detention, shall be recovered from transporter’s bill. Contingency expenses arising at the loading, transit and 
unloading points, if any, is to be borne by the transporter. 

29.0 DAMAGES & RECOVERIES/COMPENSATIONS 

On receipt of the consignments by transporter, it shall be considered that the consignment is handed over by the 
consignor in good condition, unless otherwise indicated on the challan at the time of taking delivery from the 
consignors at the loading point, and the transporter shall remain responsible for safe & timely transportation of the 
goods thereafter. In case of any shortages/ damages whatsoever, on such consignments, the value of the materials 
short received/delivered or damaged will be recovered from the transporter’s bill. 

30.0 RECOVERY AND RISK PURCHASE 

30.1 All amounts including the losses / damages / penalties / compensation and extra charges of freight, resulting from 
non-compliance of the terms of contract which are payable by the Contractor to BHEL under the terms of the contract 
shall be recovered from the outstanding payments of the Contractor either under the contract or any other contracts 
or from Security Deposit or from both.  
In case this amount is insufficient for such recoveries, the Contractor shall make good the balance amount by actual 
payment.  
In addition, BHEL reserves the right to recover the same amount from the due payments of the contractor from its 
contracts in any of the units of BHEL in any part of India. 

30.2 In case Contractor withdraws the quotation after its acceptance by BHEL, or fails to execute the work as per the 
terms and conditions of contract or at any time repudiate the contract wholly or in part, the EMD/ SD submitted by 
Contractor shall be forfeited and Freight Contract shall also be terminated. BHEL reserves the right, without any 
prejudice, to get the work done through alternate sources along with other incidental charges at the risk and cost of 
the contractor/Supplier. In case of execution of work through alternative sources, the extra cost incurred by BHEL 
will be recovered from the defaulting contractor and if price is lower, no benefit on this account will be passed on to 
Contractor. 

32.0 CARRIERS ACT & MV ACT 

The contract as entered into between BHEL and the transporter shall in no way nullify, reduce, mitigate or absolve 
the parties of any responsibility, obligation or liability that may devolve upon them under the carrier's act 1965 and 
MV Act 1996 as amended up-to-date. Any change in the aforesaid Acts during the contract tenure as notified by the 
Ministry of Surface Transport, Govt. Of India shall be binding both on BHEL & the transporter. 

33.0 TRANSIT INSURANCE 

Transit Insurance of the consignment shall be arranged by BHEL. Transporter has to mention insurance policy no. 
provided by BHEL in each of the LR copies. In the event of any loss/ damage to the consignment during transit, the 
transporter shall immediately file an FIR/ Diary (if required) and submit a damage report to the consignee & consignor 
with complete details & extent of loss/ damages. Transporter should co-operate with BHEL in all respect towards 
lodging of proper claim by BHEL on the insurer/ underwriters and shall also coordinate all activities pertaining to the 
survey of the damaged consignment. This shall, however, not absolve the transporter of any responsibility for safe 
& proper transportation of the consignment to the destination and of his ability to compensate BHEL for the damages/ 
shortages in respect of the consignments. It may also be noted that the transit insurance coverage taken by BHEL 
is limited to our equipment only & not for the vehicle deployed by the transported under any circumstances.  
 
DURING TRANSIT, IF THE VEHICLE ALONG WITH BHEL EQUIPMENTS MEETS ANY ACCIDENT, THE 
RESPONSIBILITY OF RETRIEVAL OF THE EQUIPMENT SHALL BE WITH THE TRANSPORTER AND BHEL 
SHALL NOT BEAR ANY FINANCIAL IMPLICATION FOR THE SAME EXCEPT FOR REPAIR OF DAMAGED 
ITEM/EQUIPMENT. THE TRANSPORTER SHALL BE RESPONSIBLE FOR REPAIR OF THEIR VEHICLE AT 
THEIR COST. The third party liability/ insurance will also be in the transporter’s scope within quoted rates. 

34.0 PROHIBITION IN SUB-LETTING OF THE JOB 

You shall not sublet the contract or part thereof to any other party which may tantamount to termination 
and/ or forfeit of security deposit. In any case the onus for proper execution of the job shall rest with you as per 
the contract in all respect. 
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35.0 SECURITY DEPOSIT 

35.1 Security deposit shall be as per GCC volume-I. 

35.2 Performance Bond is not applicable for this tender. 

36.0 OVER RUN COMPENSATION (ORC)  

Not applicable for this tender.  

37.0 MOBILISATION ADVANCE/ INTEREST BEARING RECOVERABLE ADVANCE (IBRA)/ RATE REVISION 

Mobilisation advance / Interest bearing recoverable advance shall not be applicable for this tender.  

38.0 BIDDER SHALL ENSURE THAT THE IBA RECOMMENDATION IS VALID THROUGHOUT THE CURRENCY 
OF THE CONTRACT. UNDERTAKING TOWARDS THE SAME SHALL BE SUBMITTED BY BIDDER ALONG 
WITH THEIR OFFER.  

39.0 FORCE MAJEURE CONDITIONS 

39.1 Acts of Nature, Acts of any Government, war, blockades, Sabotage, riots, civil Commotions, insurrection, terrorist 
acts, acts of Public enemy, Floods, Storms, high tides/ gusty winds, Washouts, Fire, Explosions, landslides, lightning, 
Cyclones, Earthquakes, damaged bridges/ culverts/ roads, epidemics, quarantine restrictions, arrest and restraints 
of the Government necessity for compliance with any court order, law ordinance or regulations promulgated by any 
Governmental authority having jurisdiction, either federal/ state/civil or military, labour strikes or other industrial 
disturbances, lockouts, and other similar causes/ events over which the Contractor/ BHEL has no control. Mechanical 
failure shall not be part of force majeure conditions. 

39.2 If you suffer delay in the due execution of the contract, due to delays caused by force majeure conditions, as defined 
above, additional transit time may be allowed for a reasonable period of time, provided notice of the happening of 
any such cause/ event is given by you to BHEL within 4 days from the date of occurrence thereof. 

39.3 You by the reason of such events shall neither be entitled to terminate this contract nor shall have any claim for 
damages against BHEL in respect of such non-performance or delay in performance. Deliveries under the contract 
shall be resumed as soon as practicable after such event has come to an end or ceased to exist, and the decision 
of BHEL as to whether the deliveries have been so resumed or not shall be final and conclusive. 

39.4 Force Majeure conditions will apply on both sides. Force majeure conditions should be substantiated with supporting 
documents. 

40.0 ARBITRATION & CONCILIATION 

40.1 ARBITRATION: 

40.1.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable settlement (whether by 
Conciliation to be conducted as provided in Clause 40.2 herein below or otherwise) in respect of any dispute or 
difference; arising out of the formation, breach, termination, validity or execution of the Contract; or, the respective 
rights and liabilities of the Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner 
touching upon the Contract (hereinafter referred to as the 'Dispute'), then, either Party may, commence arbitration 
in respect of such Dispute by issuance of a notice in terms of section 21 of the Arbitration & Conciliation Act, 1996 
(hereinafter referred to as the 'Notice'). The Notice shall be addressed to the Head of the Power Sector Region 
issuing the Contract and shall contain the particulars of all claims to be referred to arbitration in sufficient detail and 
shall also indicate the monetary amount of such claim. Within 60 days of receipt of the complete Notice, the Head 
of the BHEL Power Sector Region issuing the Contract shall offer names of three proposed Arbitrators to the invoking 
Party advising to choose any one of the three names to be appointed as Sole Arbitrator. On getting confirmation 
from the invoking Party regarding the Arbitrator chosen from among the names so offered, the Head of the BHEL 
Power Sector Region issuing the Contract, shall appoint such chosen person as the Sole Arbitrator for conducting 
the arbitration. The language of arbitration shall be English. 
 
The Arbitrator shall pass a reasoned award. 
 
Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory modifications or re-
enactments thereof and the rules made thereunder as in force from time to time shall apply to the arbitration 
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proceedings under this clause. The seat of arbitration shall be __ (the place from where the contract is Issued). The 
Contract shall be governed by and be construed as per provisions of the laws of India. Subject to this provision 
40.1.1 regarding ARBITRATION, the principal civil court exercising ordinary civil jurisdiction over the area where the 
seat of arbitration is located shall have exclusive jurisdiction over any DISPUTE to the exclusion of any other court. 

40.1.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following shall be 
applicable: 
 
In the event of any dispute or difference relating to the interpretation and application of the provisions of commercial 
contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and also between CPSEs and 
Government Departments/Organizations (excluding disputes concerning Railways, Income Tax, Customs & Excise 
Departments), such dispute or difference shall be taken up by either party for resolution through AMRCD 
(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in OPE OM No. 4(1 )/2013-
DPE(GM)/FTS-1835 dated 22-05-2018 as amended from time to time. 

40.1.3 The cost of arbitration shall initially be borne equally by the Parties subject to the final allocation thereof as per the 
award/order passed by the Arbitrator. 

40.1.4 Notwithstanding the existence of any dispute or differences and/or reference for the arbitration, the Contractor shall 
proceed with and continue without hindrance the performance of its obligations under this Contract with due diligence 
and expedition in a professional manner unless the dispute inter-alia relates to cancellation, termination or short-
closure of the Contract by BHEL 

40.2 CONCILIATION: 

If at any time (whether before, during or after the arbitral or judicial proceedings), any Disputes (which term shall 
mean and include any dispute, difference, question or disagreement arising in connection with construction, 
meaning, operation, effect, interpretation or breach of the agreement, contract), which the Parties are unable to settle 
mutually, arise inter-se the Parties, the same may, be referred by either party to Conciliation to be conducted through 
Independent Experts Committee (IEC) to be appointed by competent authority of BHEL from the BHEL Panel of 
Conciliators. 
 
Notes: 

1. No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the BHEL 
Panel of Conciliators. 

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the parties 
from outside the BHEL Panel of Conciliators. 

The proceeding of Conciliation shall broadly be governed by Part-III of the Arbitration and Conciliation Act 1996 or 
any statutory modification therefore and as provided in Procedure 2.3 to the GCC. The Procedure 2.3 together with 
its Formats will be treated as if the same is part and parcel hereof and shall be as effectual as if set out herein in this 
GCC. 
 
The Contractor hereby agrees that BHEL may make any amendments or modifications to the provisions stipulated 
in the Procedure 2.3 to this GCC from time to time and confirms that it shall be bound by such amended or modified 
provisions of the Procedure 2.3 with effect from the date as intimated by BHEL to it. 

40.3 No Interest payable to Contractor:  
Notwithstanding anything to the contrary contained in any other document comprising in the Contract, no interest 
shall be payable by BHEL to Contractor on any moneys or balances including but not limited to the Security Deposit, 
EMD, Retention Money, RA Bills or the Final Bill, or any amount withheld and/or appropriated by BHEL etc., which 
becomes or as the case may be, is adjudged to be due from BHEL to Contractor whether under the Contract or 
otherwise. 

41.0 HEALTH SAFETY AND ENVIROMENT AND SECURITY  

41.1 Under ISO-14001: 2015 and ISO-45001: 2018 obligations for Environmental Safety and Occupational Health Safety, 
the necessary instructions shall be followed viz-a-viz:- 
 



TENDER NO – PSER:SCT:MIS-F2115:21 
VOLUME-ID & II SPECIAL CONDITIONS OF CONTRACT (SERVICE) 

AND TECHNICAL SPECIFICATION 
PAGE 12 OF 12 

 

For safety of third parties, vehicle insurance, the bidder shall satisfy BHEL or their authorized representative that 
workman compensation insurance coverage / third party insurance policy for adequate value is taken before starting 
of the work and also satisfy BHEL or their authorized representative that the policy is kept in full force till the contract 
is completed.  

41.2 Bidder shall be responsible to ensure the fitness & certification of T&Ps, trailers etc. T&Ps with adequate capacity, 
size and with proper certification only shall be allowed to be used. Bidder shall deploy only trained & licensed 
driver(s), for the purpose intended. 

41.3 Bidder has to follow applicable safety requirements as per attached “HSE Plan for Site Operation by Sub-contractors” 
of BHEL-PSER (Doc. No. HSEP: 14-ER Rev: 01 Date 08.05.2020 & HSEOCP:61, REV-1, Date 01.06.2020). 

41.4 CITATION:-If safety record of the contractor in execution of the awarded job is to the satisfaction of safety department 
of BHEL, issue of an appropriate certificate to recognize the safety performance of the contractor may be considered 
by BHEL after completion of the job. 

41.5 MEMORANDUM OF UNDERSTANDING 
After Award of Work, Contractors Are Required to Enter Into A Memorandum Of Understanding As Given Below: 
Memorandum of Understanding 
BHEL, Power Sector _____ Region is committed to Health, Safety and Environment Policy (EHS Policy). 
M/s _________________________ do hereby also commit to the same EHS Policy while executing the Contract 
Number __________________ 
M/s ________________________ shall ensure that safe work practices not limited to the above are followed by all 
construction workers and supervisors. Spirit and content therein shall be reached to all workers and supervisors for 
compliance. 
BHEL will be carrying out EHS audits twice a year and M/s __________________ shall ensure to close any non-
conformity observed/reported within fifteen days. 
Signed by authorized representative of M/s --------------------------------------- 
Name : 
Place & Date: 
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ANNEXURE‐A

LENGTH WIDTH HEIGHT

1 CARBODY AND CABIN ASSEMBLY WITH MAST ASSY 1 12.24 3.44 3.51 45330

2 CRAWLER FRAME ASSEMBLY 2 8.97 1.38 1.37 21000

3 COUNTER WEIGHT BASE PLATE WITH HANGER (BLACK) 1 4.10 1.99 0.91 11200

4 COUNTER WEIGHT(14 NOS. GREEN & 2 NOS. BLACK) 16 1.84 1.20 0.49 5625

5 CARBODY WEIGHT WITH HANGER (BLACK) 2 2.70 2.47 0.47 6350

6 LOWER BOOM ASSEMBLY WITH BACKSTOP 1 8.30 2.36 2.46 5150

7 UPPER BOOM ASSEMBLY 1 10.50 2.34 2.46 4300

8 BOOM INSERT- 20FT + 10FT 1 9.27 2.34 2.41 2650

9 BOOM INSERT- 40FT 5 12.32 2.34 2.41 2900

10 FIX JIB INSERT 10FT 1 3.18 1.02 0.92 115

11 FIX JIB INSERT 20FT 2 6.18 1.02 0.92 200

12 FIX JIB- BOTTOM 1 4.78 1.04 0.93 250

13 FIX JIB- TOP 1 5.06 1.02 0.92 370

14 FIX JIB STRUT ASSEMBLY 1 5.15 1.20 0.82 340

15 AUXILIARY SHEAVE ASSEMBLY 1 2.23 0.93 0.98 390

16 250MT HOOK 1 2.67 1.82 1.09 4640

17 150/100MT HOOK 1 SET  2.85 0.94 1.04 2550

18 70MT HOOK 1 1.83 0.70 1.26 1250

19 35MT HOOK 1 1.58 0.70 1.14 950

20 BALL HOOK 1 1.20 0.38 0.38 450

21 CONTAINER 1 6.10 2.45 2.50 10000

22 MISC ITEMS & SPARES SET 1500

23 AUXILARY PLATEFORM 5 60

24 STEP 4 60

NOTE:   BIDDER MAY PLEASE NOTE WITH RESPECT TO DIMENSION AND WEIGHT GIVEN ABOVE, THERE MAY BE VARIATION OF +/-  10%.

DIMENSION  OF EACH ITEM (M)  WEIGHT OF EACH 
ITEM (IN KG)

TENTATIVE PACKING LIST  OF CKE2500‐2 HYDRAULIC CRAWLER CRANE (250MT) WITH 85.3M BOOM & 24.4M FIXED JIB ALONG WITH SPARES 
& ACCESSORIES FROM BHEL‐ NSPCL ROURKELA SITE, ODISHA TO BHEL‐ NTPC BARH SITE, BIHAR ON DOOR DELIVERY BASIS.

SL. NO. DESCRIPTION
QUANTITY  

(NOS)
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LENGTH  WIDTH  HEIGHT

1 CARBODY AND CABIN ASSEMBLY WITH MAST ASSY 1 12.24 3.44 3.51 45330 45330
SUITABLE HYDRAULIC 

AXLE TRAILER
1 8 AXLE

2 CRAWLER FRAME ASSEMBLY 1 8.97 1.38 1.37 21000 21000

16 250MT HOOK 1 2.67 1.82 1.09 4640 4640

2 CRAWLER FRAME ASSEMBLY 1 8.97 1.38 1.37 21000 21000
XXL HBT/SLBT OF 

SUITABLE CAPACITY
1 40'×8'×(4.5'/5')

6 LOWER BOOM ASSEMBLY WITH BACKSTOP 1 8.30 2.36 2.46 5150 5150

10 FIX JIB INSERT 10FT 1 3.18 1.02 0.92 115 115

7 UPPER BOOM ASSEMBLY  1 10.50 2.34 2.46 4300 4300 XXL HBT 1 40'×8'×(4.5'/5')

15 AUXILIARY SHEAVE ASSEMBLY 1 2.23 0.93 0.98 390 390

8 BOOM INSERT‐ 20FT + 10FT 1 9.27 2.34 2.41 2650 2650

9 BOOM INSERT‐ 40FT 5 12.32 2.34 2.41 2900 14500 XXL HBT 5 40'×8'×(4.5'/5')

11 FIX JIB INSERT 20FT 2 6.18 1.02 0.92 200 400

12 FIX JIB‐ BOTTOM 1 4.78 1.04 0.93 250 250

13 FIX JIB‐ TOP 1 5.06 1.02 0.92 370 370

3 COUNTER WEIGHT BASE PLATE WITH HANGER  1 4.10 1.99 0.91 11,200 11200

5 CARBODY WEIGHT WITH HANGER (BLACK) 2 2.70 2.47 0.47 6,350 12700

4 COUNTER WEIGHT 4 1.84 1.20 0.49 5,625 22500

17 150/100MT HOOK 1 SET 2.85 0.94 1.04 2550 2550

4 COUNTER WEIGHT 4 1.84 1.20 0.49 5,625 22500

19 35MT HOOK 1 1.58 0.70 1.14 950 950

4 COUNTER WEIGHT 4 1.84 1.20 0.49 5,625 22500
XXL HBT/SLBT OF 

SUITABLE CAPACITY
1 40'×8'×(4.5'/5')

4 COUNTER WEIGHT 4 1.84 1.20 0.49 5,625 22500

18 70MT HOOK 1 1.83 0.70 1.26 1250 1250

21 CONTAINER 1 6.10 2.45 2.50 10000 10000

14 FIX JIB STRUT ASSEMBLY 1 5.15 1.20 0.82 340 340

20 BALL HOOK 1 1.20 0.38 0.38 450 450

22 MISC ITEMS & SPARES SET 1500 1500

23 AUXILARY PLATEFORM 5 60 300

24 STEPS 4 60 240

TOTAL 18

Note: Item Sl. No.‐  20, 22, 23 & 24 may be accommodated inside container @ sl. No.‐ 21.

GROSS WEIGHT 

OF THE ITEMS 

(KG)

SL NO  DESCRIPTION  QUANTITY  

(NOS)

 DIMENTIONS OF EACH ITEM (M) WEIGHT OF EACH 

ITEM (IN KG)

NO. OF TRAILERS 

REQUIRED

DIMENTION OF 

TRAILERS (L×W×H)

XXL HBT/SLBT OF 

SUITABLE CAPACITY
1 40'×8'×(4.5'/5')

TRAILER TYPE & 

CAPACITY

40'×8'×(4.5'/5')

1 40'×8'×(4.5'/5')

XXL HBT 1 40'×8'×(4.5'/5')

XXL HBT 1 40'×8'×(4.5'/5')

XXL HBT 1

ANNEXURE‐ B

TENTATIVE LOADING PLAN OF CKE2500‐2 HYDRAULIC CRAWLER CRANE (250MT) WITH 85.3M BOOM & 24.4M FIXED JIB ALONG WITH SPARES & ACCESSORIES 
FROM BHEL‐ NSPCL ROURKELA SITE, ODISHA TO BHEL‐ NTPC BARH SITE, BIHAR ON DOOR DELIVERY BASIS.

XXL HBT 1 40'×8'×(4.5'/5')

XXL HBT/SLBT OF 

SUITABLE CAPACITY
1 40'×8'×(4.5'/5')

XXL HBT/SLBT OF 

SUITABLE CAPACITY

40'×8'×(4.5'/5')

XXL HBT/SLBT OF 

SUITABLE CAPACITY
1 40'×8'×(4.5'/5')

XXL HBT/SLBT OF 

SUITABLE CAPACITY
1
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ANNEXURE ‐ I

A. FOR CONSIGNOR / LOADING SITE :

TRANSPORTER BHEL
A B C D E F G H I J=(G‐I) K L M

1

2

3

B. FOR CONSIGNEE / UN‐LOADING SITE :

REMARKS

TRANSPORTER BHEL
A B C D E F G H I J=(G‐I) K L M

1

2

3

DURATION OF 

STAY AT ORIGIN 

SITE (IN NO. OF 

DAYS

REMARKS

SL. 

NO.

DESCRIPTION OF MATERIAL (AS PER 

PACKING LIST/LOADING PLAN)
QTY. LR/CHALAN NO.

TYPE OF 

VEHICLE

TRAILER REACHED 

AT DESTINATION 

SITE

TRAILER UN‐

LOADING 

DATE

TRAILER 

RELEASE 

DATE FROM 

CONSIGNEE 

SITE

DURATION OF 

STAY AT 

DESTINATION SITE 

(IN NO. OF DAYS

REASON ATTRIBUTABLE TO 

TRANSPORTER/BHEL (IN CASE OF BEYOND THE  

FREE TIME LIMIT )

REASON ATTRIBUTABLE TO 

TRANSPORTER/BHEL (IN CASE OF BEYOND THE  

FREE TIME LIMIT )LR/CHALAN NO.
TYPE OF 

VEHICLE

TRAILER 

PLACEMENT DATE 

AT CONSIGNOR 

SITE

TRAILER 

LOADING 

DATE

TRAILER 

RELEASE 

DATE FROM 

CONSIGNOR 

SITE

TRAILER  

NO.

DIMENSION OF 

CONSINGMENT

DIMENSION OF 

CONSINGMENT

SL. 

NO.

DESCRIPTION OF MATERIAL (AS PER 

PACKING LIST/LOADING PLAN)
QTY.

DISPATCH AND DELIVERY CERTIFICATE

SIGNATURE AND STAMP OF BHEL'S (CONSIGNOR) REPRESENTATIVE 

SIGNATURE AND STAMP OF BHEL'S (CONSIGNEE) REPRESENTATIVE 

(NEED TO BE ASSOCIATED AND CARRIED ALONG WITH EACH & EVERY INDIVIDUAL LR/CHALAN AND TO BE SUBMITTED ALONG WITH  INVOICE) 

SIGNATURE & STAMP OF THE TRANSPORTER'S REPRESENTATIVE

SIGNATURE & STAMP OF THE TRANSPORTER'S REPRESENTATIVE

TRAILER  

NO.
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ANNEXURE-II

SL 
NO

TRAILER 
NO

DRIVER 
MOB NO

TYPE OF 
TRAILER

TRAILER 
PLACEMENT 
DATE & TIME

TRAILER 
LOADING 

DATE

TRAILER 
RELEASED 

DATE & TIME
LR NO LR. DATE CASE NO.

SL. NO. AS 
PER PACKING 

LIST

MATERIAL 
DESCRIPTION

GROSS WT.
PRESENT LOCATION 
OF TRAILER

1

2

3

4

5

6

7  

8

9

10

11

12

13

14

15

16

17

18

19

20

TRAILER MOVEMENT DETAIL
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OCP No. : 61    

Resumption of Construction Activities After Lock Down and Prevention of 
Coronavirus Infection during Site Operations 

 

 
 
 
 
 

Prepared by Reviewed by Approved By 

Task Force: 
 
Rohit Kumar, SM/ PSHQ-HSE 
Nitesh K. Meena, DM/ PSNR-HSE 
Saswajeet Raut, SE/PSER-HSE 
Navin Sadh, SE/ PSWR-HSE 
Sandeep Dalal, SE/ PSSR-HSE 

HSE Heads/ PS-Regions: 
 
S. C. Meena, AGM/ PSNR 
B Tirkey, AGM/ PSER 
R. O. Jadhao, AGM/ PSWR 
Mukesh Shrivastava, AGM/ PSSR 

Head/ HSE, PSHQ: 
 
Santosh Nair, GM 

 
 
 
 
 

Purpose     To resume work in a safe manner after Lock down due to COVID-
19 Outbreak 

 To ensure health & safety of personnel and prevention of infection 
during operations 

 To ensure HSE Management & Control during operations 

Scope        PS Regions 

Background  The purpose of this procedure is to resume construction works at BHEL project sites in the 
event of ‘Construction activities’ being permitted by the Government/District 
Administration/Statutory Authorities.   

 By following this OCP the chain of corona spread will largely be contained and works can be 
done safely. 

 All precautionary measures are to be ensured at site and labor colonies so that the labor force 
feels safe and secure at work place and act in a productive manner. 

 This OCP also lays down guidelines to handle cases of infection 

Applicability  This OCP applies to all BHEL employees and its subcontractors working at project sites.  

 It also covers guidelines for medical personnel, security personnel, visitors and others  

Responsibility    Concerned Site In-charge / Site HSE Head/Package Head 

Performance Criteria Number of cases of violations from these guidelines.  All violations must be recorded and 
compliance for the same immediately/ within day 

References  Corporate HSE Circular BHEL:CO: SOP: COVID-19 : 01 

 Corporate Guidelines regarding disinfection for Prevention of CQVID-19 in BHEL Offices, 

Townships, Hospitals, Factories and other common places (No. AA:HR:MR 1 (C ) dated 20-03-

2020) 

 OHSAS : 18001 , ISO : 14001:2015, ISO 45001:2018 

 ICMR & WHO Guidelines for COVID 19 

 Govt. of India Guidelines being issued from time to time 

 Guidelines issued by National Centre for Disease Control and other agencies of Govt. of India 

 WHO Guidelines being issued from time to time 
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General PPEs & Precautions 

Maintain Social Distance of at 
least 1 meter Minimum (more 
the better) 

 

Precautions at all times is necessary. Even a single lapse can lead to infection 

 

Face shield/ mask must be 
worn by all at all times and 
disposed/ cleaned properly  

Protective clothing 
must be worn 

 

Protective gloves as 
identified in Safety 
Data Sheet 

 

Appropriate footwear with 
substantial uppers must be 
worn  

Mandatory 
requirements are 
specified and must 
be followed. 
Report any 
accidents. 

 

 

Spray to disinfect personal 
items/ areas 

 

Spray to disinfect 
public places/ 
infrastructures/ 
tools etc. 

Strictly No Shaking Hands 

 

Hazmat suits and 
special PPEs for medical 
personnel and other 
officials with more 
probability of coming 
into contact with 
infected 

 

Strict security & 
control at Gate to 
avoid entry  into 
site/office premises 
of infected persons 
and persons without 
necessary PPEs, 
unauthorized 
personnel, animals 
etc. 
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General 
 

1. This procedure is applicable for all personnel working at Project Site, including staff, workers, officials, medical and security 
personnel, cleaners, housekeeping staff etc. It also includes visitors including drivers, cleaners, doctors, nurses, etc. 
entering the site premises 

2. These are broad guidelines that may be followed in order to ensure the purpose of this OCP is met.  
3. The procedure refers specifically to COVID-19 disease caused by SARS-CoV-2 Virus, but is applicable to similar highly 

infectious respiratory illnesses as well 
4. This procedure is branches out of Corporate HSE Circular BHEL: CO: SOP: COVID-19: 01 – ‘Standard Operation Procedure 

for Work Resumption after Lockdown’. In case of any ambiguity & duplicity, Corporate HSE Circular & Guidelines and Govt. 
guidelines to be followed 

5. This procedure is necessary to ensure continuation of business operations in order to avoid mandatory lockdown due to 
an infection. All precautions to be taken seriously due to the contagiousness and mortality rate of this disease. Even a 
slight lapse can lead to infections and shut down of site operations for the mandatory notified period 

6. The physical distancing guidelines of minimum 1 m indicated in this document to be reviewed in line with latest Govt. 
guidelines and ensured appropriately 
 
Detailed Procedures & Controls are given below 
 

Procedures and Controls 

S No Activity Responsibility 

1 Deployment/ Nomination of COVID Marshall 
 

a. BHEL and Agencies shall nominate COVID Marshalls, who will be responsible for monitoring the 

COVID prevention measures and apprising management on the same. 

b. Every agency shall nominate COVID Marshall, who shall report to BHEL COVID Marshall 

c. BHEL COVID Marshall shall be nominated by Site In-charge in consultation with Site HSE Head. 

d. BHEL COVID Marshall  shall be the Nodal COVID Marshall for the site, and having overall 

responsibility. 

Agency, BHEL 

2 Directions for Newly Joining Workers/ Officials 
 

a. Mandatory health check-up for every worker/ official joining the site 

b. An undertaking to be submitted by every worker/ official which shall specify if he/she had been 

in contact with a Covid-19 positive case, and other health-related details (as per Format 

HSEOCP61-F01) 

c. All newly joining workers/ officials, shall follow the applicable procedures/ guidelines as laid out 

by Govt./ statutory authorities pertaining to quarantine, prior to joining work 

Agency, BHEL 

3 Routine HSE Management Activities During COVID-19 
 

a. Due to the stress on existing medical facilities due to COVID-19 pandemic, it is imperative to take 

utmost precautions and avoid any incidents during operations. 

b. All activities to be carried out in safest manner possible with all necessary precautions. 

c. All activities to be carried out using least amount of paperwork and physical proximity as far as 

possible. The methodology to issue Permit etc. can be decided by Site Management. All necessary 

precautions before starting activity to be ensured and regularly monitored by concerned 

execution and HSE Team. 

Agency, BHEL 
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d. As far as possible, meetings & classroom trainings to be avoided. Essential meetings can be 

carried out by following the relevant guidelines 

e. HSE Observer App to be used to monitor HSE Activities and follow up with agencies for closure of 

non-conformities. Follow up can also be carried out through Phone/ Video Call etc. 

f. Apart from monitoring of HSE requirements, monitoring of COVID-19 precautions by workers and 

BHEL and Agency Officials also to be carried out 

4 Strict Control at Gates 
 

a. Strict Control at the Gate/ Banning Entry to Anyone Not Wearing Masks 

i. Security personnel at the gate may erect a barricade preferably approx. 10 meters from the 

gate and only allow personnel who are wearing proper masks inside.  

ii. Public address system may be used to warn any non-compliant visitors 

iii. Near entry gate, round markers at minimum 1-meter distance to be ensured so that 

distancing is ensured 

iv. A hand-wash or hand sanitiser facility is preferable at the gate to allow entry after hand 

wash or hand sanitisation. These are also to be provided at key locations to enable hand 

wash / hand sanitisation before starting work, before eating, etc.  

v. Gutkha, Paan, tobacco etc. to be banned from the site. Spitting to be strictly prohibited. 

vi. Screening at Gate with Contactless Thermometer & Action on Suspected Cases 

1) Security Personnel at the Gate to screen each person entering the premises using a non-

contact infrared thermometer, which is duly serial numbered and calibrated. 

2) In case any site worker/ official is found to have fever more than 99 Degrees Fahrenheit 

or found coughing/ sneezing, he/she may be advised rest till recovery and entry to be 

permitted after obtaining clearance from medical officer/assistance/attendants.  

b. Any parcel/courier person should be stopped at gate only. Parcel to be collected from gate by 

concerned person preferably with provision of Special Box (wood/metal/plastic or the like) that 

can be sanitized daily. A provision of drop box at front of BHEL site office may also be deployed 

for receiving document like letter/invoice, etc. Parcels to be properly sanitized prior to opening. 

c. Any construction material received at site, unless properly sanitized, to be kept undisturbed for 

at least 3 days and to be used only after that period. 

d. Don’t allow any new vehicle without concerned BHEL engineer permission. 

e. Ensure that number of persons coming inside and going outside is matching, agency wise. 

f. Visitor entry in site office to be avoided as far as possible. 

 

Security, 
Agency, BHEL 

5 Maintaining Strict Social Distancing during site/office activities – minimum 1 meter distance between 
any two personnel to be Enforced Strictly 

 
a. During meetings, classroom training programmes like induction training and on-the job training, 

toolbox talks and other gatherings, following precautions may be ensured: 

i. Preferably, such meetings to be avoided and communication carried out through other 
means (email, phone, pamphlets etc.) 

ii. At door, hand sanitizer or soap and water to be ensured for sanitizing hands during entry 
& exit by each individual 

iii. Only limited number of personnel to be called in training/ meeting, so as to ensure 
distance of minimum 1 meters between two participants 

iv. Each participant to wear mask 

Agency/ BHEL 
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v. In case any individual is symptomatic/ coughing/ sneezing, he/ she may be taken to 

quarantine area by the medical/ first aid personnel, and medical assistance sought from 
specialized hospital, etc 

vi. Persons may be allowed to attend the induction training/ meeting only after temperature 
screening if felt necessary. 

b. Social Distancing During Toolbox Talks 

During Toolbox Talks, minimum 1 meter distance between any two workers to be ensured 
c. During site execution activities: 

i. For all site execution activities, social distancing is to be maintained. In case this is not 

possible due to nature of work, speciality of work, etc, ensure sensitisation of the 

labour/staff involved and use of appropriate PPEs, especially mandatory face mask. In any 

case, close working to be allowed only in special circumstances and ensuring these activities 

are preferably time staggered to the extent possible 

ii. Ensure hand wash / hand sanitisation facility at key places and these are topped up regularly 

d. In office premises: 

i. Sharing of items like pens, water bottles etc. in office premises to be avoided 
ii. Seating arrangement to be ensured to ensure minimum 1 meter distance 
iii. Doors preferably to be in open condition to avoid contact 
iv. All common touch points to be regularly disinfected. 

6 Mandatory Face Masks for Everyone at All Times 
 

a. Face masks, and other necessary PPEs to be provided to all workers as per guidelines of Govt/ 

statutory authorities 

b. Those responsible for sanitation and cleaning of areas to be given coveralls 

c. The Govt of India advisory available at following link gives details on how to prepare, use and 

clean such masks. 

https://www.mohfw.gov.in/pdf/Advisory&ManualonuseofHomemadeProtectiveCoverforFace&Mouth.p

df 
i. The workmen/staff may use home-made masks/ “gamchha” (गमछा) provided they are 

used effectively and constantly. 

ii. All site personnel to wear masks as specified at all times except possibly while having lunch/ 

tea. During that period, a distance of minimum 2 meters to be maintained between two 

persons. 

iii. Minimum two masks to be ensured for each person – one can be used and other washed. 

Daily washing with detergent is mandatory 

iv. Strict directions for usage, washing of mask to be given to workers and officials. Masks are 

not to be touched from outside, and are to be put in soap solution on reaching residential 

quarters. 

v. There must not be a sharing of face covers and a face cover must be used by only one 

individual 

vi. Regular awareness by way of posters or daily briefing to be provided regarding correct usage, 

handling, washing, disposal etc of face masks/gamchhas/cloth etc 

 

 

 

Concerned 
Individual/ 
Supervisor 

TENDER NO - PSER:SCT:MIS-F2115:21
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d. Types of Masks and Use case scenarios 

i. Homemade/ Reusable Face Covers:  
1) Such home/ self-made face covers may be preferably used by all personnel. In case they 

can arrange better masks, same may be allowed. 

2) In any case, no person to be permitted in site premises without a mask. 

ii. Triple Layer Surgical Masks 
1) These are disposable masks to be given to visitors/ used by workers and officials as per 

requirement. 

iii. N95 Masks 
1) Medical, security, and other officials, who come into contact with large number of 

people during the course of the day to be given N95 Masks 

2) In addition, infected personnel and who are suspected of infection to use specialized 

masks as indicated by doctor  

e. Minimum two sets of masks to be ensured with everyone so that one can be used while other is 

washed 

7 Mask cleaning/ disposal 
The Govt of India guidelines in above link also give details on how to wash and dispose the 
masks. Same to be followed. 
 
In addition,  
a. For re-usable masks, in labor colony, separate area for cleaning masks to be identified, wherein 

all workers to wash the masks using detergent and water 

b. Cleaning of masks and availability of backup to be ensured by officials as well. 

c. Safe disposal of Masks, Infected clothing, items etc. 

i. Each location to have separate bin for collecting used disposable masks and possibly infected 

items. 

ii. All these bins to be collected daily and disposed of by trained staff wearing proper PPEs 

Concerned 
Individual, 
Agency, BHEL 

8 Provision of Food & Refreshments 
 

a. Workers: Tea for workers may be avoided. In case necessary, strict social distancing to be 

ensured, besides hand washing. It is preferable to let the labour bring their own cups/glasses or 

else use of disposable paper based cups to be encouraged 

 

i. Tea cups may be arranged by the server and picked by worker in contactless manner. 

ii. Food for workers may be served in packets.  

iii. Preparation: Common food preparation to be carried out under strict hygiene with cooks 

wearing gloves and masks. A guard specifically to monitor the health of the cooks may be 

deployed, who can warn the management regarding any possible health issues. 

iv. At tea/ food distribution area, social distancing norms to be ensured 

 

b. Officials: A far as possible, home cooked food to be preferred. In case not possible, packed food 

to be delivered at each seat, prepared in hygienic fashion as above 

 

Agency/ BHEL 
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9 General Precautions in Site Areas 
 

a. Workers to be instructed to maintain social distancing of minimum 1 m at all time (tool box 

meeting, tea time lunch time, gate entry time and drinking/service water area)  

b. Daily Tool Box Meeting to also include awareness about COVID 19 and precautionary measures 

to prevent spread. 

c. No other group meeting to be conducted preferably. 

d. Contractor to keep their working area clean and hygienic. Disinfectant spray/powders to be 

applied daily at common places (eating place, drinking water area, service water area and 

transport vehicles) 

e. All the workers during resting also, to maintain physical distance of at least 1 meter.   

Subcontractor has to disinfect the rest shelter at regular intervals. 

f. Subcontractor may keep sanitizer/hand wash in sufficient numbers at all common points.  

g. All hanging load must be inspected before starting work. A committee can be formed by each 

contractor to ensure all these pre start up inspections are done and submit the report to BHEL. 

h. Sanitizer may be kept at stair case entrance, lift entry point etc. Lifts to be avoided to the extent 

possible, and staircases preferred 

i. If any worker is found with COVID-19 symptom, he/she has to be sent to quarantine chamber 

immediately by medical personnel and medical assistance sought. Contractor to maintain extra 

room to keep person with symptom in quarantine. 

j. Workers may be advised to keep separate water bottles. Common water bottles/mugs/glasses to 

be preferably avoided. 

k. Contact Biometric attendance system is strictly prohibited till such advisory is in place. 

l. Regular disinfection of all Areas, Equipment and facilities 

i. Each agency to prepare the disinfecting plan and act accordingly. 

ii. A dedicated disinfectant gang to be identified for the task by each agency. The disinfectant 

gang to be provided full body suits for the task. 

iii. All areas (including office premises, site areas, chairs, tables, furniture etc.), tools & 

equipment to preferably be disinfected by dedicated gang every day before resumption of 

work.  

iv. Common touch points like handrails, lift buttons, door/window knobs or handles, vehicle 

door handles, taps, conference room & dining hall tables/chairs, common sofas/chairs, 

visitor sofa/chairs, files & folders, etc to preferably be disinfected regularly at frequent 

intervals every day. 

v. Pool vehicles, to be disinfected after every use. Social distancing to be maintained inside 

the common pool vehicles as per Govt./ statutory body guidelines.   

m. Provision of Disinfectant Spraying Machine and Disinfectant Chemical 

i. Provision of disinfectant machine may be deployed for faster disinfection of surfaces, 

premises, offices etc. 

The indicative composition of disinfectant chemicals is given in Corp HR Circular No. 

AA:HR:MR 1 (C ) dated 20-03-2020 

n. Disinfecting the operator/driver touch points of Vehicles/cranes, T&Ps etc. 

Disinfection to also be carried out for all Cranes, Vehicles, Equipment, consoles, T&Ps etc. which 
come into contact with operating personnel. 

o. Mandatory Disinfecting of all PPEs, Tools & Items on daily basis 

All PPEs, Tools & Items to be disinfected mandatorily before use/ issue and also those in stores 

Agency/ BHEL 
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p. Posters on COVID-19 

q. Sufficient Posters on COVID-19 to be ensured across the site in languages understood by most 

workers. Contractor to display precautionary measures, ‘Do’s and Don’ts’ at prominent places in 

languages spoken by their workers. 

r. Provision of Hand-Hygiene at Site 

1) In order to ensure hand-hygiene at site, wash basins with sufficient flowing water (going to 

drain after washing – not re-usable) to be installed at various locations. Here flowing water 

means water flowing from any tap or poured from tanker/sump/tank etc. Dipping hands into 

water in buckets/tanks/sumps etc for the purpose of washing is strictly prohibited as it is 

counter-productive.  

2) Brief guidelines for hand washing are as below: 

i. Soap to be provided at each wash basin and replenished regularly.  
ii. Washing with soap for at least 20 seconds is recommended. 
iii. As a general guideline, for every 100 workers, 1 wash-basin may be provided at site areas. 
iv. Close queue to be avoided near wash-basins and 1-meter distance to be maintained. 

Round markers at 1-meter distance can be ensured as guidance 
s. Penalty 

i. To ensure compliance penalty may be imposed in line with district administration norms 

or higher for not wearing mask or violating social distancing guidelines. 

ii. Concerned subcontractor may also be warned of stricter penalties in case of continued 

negligence 

10 Labor Colony 
 

Following guidelines for COVID Prevention in labor colony may be followed: 
a. All relevant guidelines in Corporate HSE Circular BHEL:CO: SOP : COVID-19 : 01 to be followed 
b. HSEOCP No. 61A for Labor Colony. 
c. Any other guidelines issued by applicable Govt/ Statutory authorities 

Agency/ BHEL 

11 Provision of Quarantine Chambers 
 

a. In labor colony/ near site, a temporary home quarantine/ isolation chamber may be set up to 
keep possible infected cases (with cough, cold, fever or other symptoms) until further medical 
help arrives. Quarantine chamber should be away from labor colony tenements. 

b. Similar arrangement of quarantine chambers may be set up at Site premises. 

c. Necessary arrangements for quarantine shall be as per Govt./ statutory body guidelines 

Agency/ BHEL 

12 Action in case any individual is suspected of COVID infection or showing symptoms 
 

In case any suspected COVID-19 case is found or an individual is showing symptoms like cough/ cold/ 

fever etc.: 

a. Immediately alert BHEL HQ & Corporate office, Customer, Local authorities/ district 

administration, etc 

b. Arrange to take the individual to the COVID testing or COVID care facility as per advise of local 

authorities/district administration 

c. Sanitize and disinfect immediately all the areas  where the person would have visited in the 

Project premises and labour colony etc. 

Agency/ BHEL 
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d. Co-operate with the local authorities in identifying and tracing individuals who might have come 

in close contact with the suspected person. Take immediate action as advised by the local 

authorities/ district administration, customer, etc including cordoning off or sealing of the area. 

e. Apprise BHEL offices and customer regularly. 

13 Liaison with Specialty Hospitals for COVID-19 
 

a. Liaison with specialty hospitals for COVID-19 test/treatment facility, for timely care to suspected 

individuals, and advice. 

b. Information regarding local authorities dealing with COVID to be maintained  

c. Addresses of COVID centers for possible scenarios to be maintained 

BHEL 

14 Hazmat Suits and N95 Masks for Medical Personnel 
 

Medical Personnel at site to be provided hazmat suits besides N95 masks  

BHEL 

15 Training/ Awareness regarding COVID-19 
 

All site personnel to be given inputs on COVID-19 regularly covering following broad topics: 
(Workers may be given Pep Talk once a month through Audio-Visual Medium and daily through 
toolbox talks and officials to be informed in internal meetings as and when they happen. 
 
Every meeting to begin with brief discussion on COVID-19 and need to ensure precautions like masks 
and social distancing). 
 
Suggested topics are given below: 
 
a. What is COVID-19 & How it spreads through coughing, sneezing and touching mucous 

membranes like mouth, eyes after touching infected surface 
b. What are the symptoms of COVID-19, namely coughing accompanied with fever and flu-like 

symptoms including running nose and sneezing 
c. The highly infectious spread, Number of infections and fatalities in the world from this disease 
d. Fatality rate from COVID-19 varies from 1-10% and individuals with preexisting conditions like 

heart diseases, diabetes, kidney & liver problems, smokers are more vulnerable to have serious 
effects from Coronavirus infection 

e. How COVID-19 infected individual can be asymptomatic, but can still infect friends and family 
members. Infected individual can be immune, but friends and family members can develop 
serious issues, so it is best to be protected to avoid problems for friends & family and especially 
elders 

f. According to studies, Coronavirus can stay on surfaces from few hours to few days, so touching 
of unknown surfaces to be avoided and hands washed/ sanitized frequently 

g. There is no cure/ vaccine for this disease so far 
h. Prevention is the only cure 
i. Best way to save oneself is to wear mask at all times and not to touch surfaces and protect 

oneself from infection from respiratory droplets 

Agency/ BHEL 

16 Keeping Updated on COVID-19 in the Area/ Locality 
 

Site to remain vigilant about any reported COVID-19 cases in the vicinity and take appropriate 
precautions/actions as advised by the local authorities/district administration 
 

Agency/ BHEL 
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17 Staggered Shifts to Avoid Contact during Commute 
 

a. Staggered deployment of labour/staff to be ensured to prevent accumulation of people in work 

areas as well as in common transport vehicles. Aim is to ensure distance of minimum 1 meter 

between two occupants 

b. Drivers to also wear protective masks, preferably N95 

c. Proper air circulation and ventilation to be ensured in vehicles 

Agency/ BHEL 

18 Air circulation, filtering and ventilation in Office Premises & Training Halls 
 

a. Air circulation to be ensured in closed areas 

b. Well ventilated areas/rooms preferred to air conditioning, to the extent possible 

Agency/ BHEL 

19 Guidelines to handle outside papers (eg. At Weigh bridge area, LR copies, gate passes, documents, 
etc.) 

 
1. All involved personnel to strictly maintain 1-meter distance and all social distancing and other 

guidelines 

2. PPES like Face mask and gloves to be necessarily worn by the dealing person. 

3. If required, papers to be handled using long forceps, ironed on both sides using hot iron,  and 

then handled (with gloves) 

4. The driver/ visitor must always wear mask and maintain distance 

Agency/ BHEL 

20 General/ Other 
 

1. Shift roster should be followed, 
2. Mass gathering meetings should not be conducted. Communications/meetings to be preferably 

through telephone, Mail, WhatsApp, Web-ex, etc. Face to face meetings to be preferably 
avoided. In case of unavoidable situations, social distancing to be maintained. 

3. Canteen to remain closed preferably. 
4. Committee may be formed to monitor implementation of COVID-19 prevention steps besides 

hygiene and fulfillment of essential needs at labor colony. 
5. Office common areas may be sanitized daily (door handle, pantry, washrooms, common printers 

and other common areas) 
6. Vehicle seats and door handle to be sanitized daily. 
7. Vehicle arrangement to be made so as to maintain social distancing. Extra persons should not 

travel in the vehicle. As per Corporate HSE circular, not more than 3 personnel to travel in a single 
site vehicle (6 seater) at a time 

8. After lock down period, on resumption of work, all office equipment such as PC, Printers, AC, etc. 
are to be disinfected and started one be one after checking for any wear & tear due to rodent 
acts during lockdown.  

9. Banning animals from site: As per recent reports, Coronavirus is also spreading to animals. Hence, 
all animals may preferably be expelled from site. 

Agency/ BHEL 

 
Note:  

1. Other precautions as deemed necessary by concerned sites may be ensured in order to ensure strict precautions to 

prevent even a single case of Coronavirus Infection 

2. Responsibilities are only indicative – to be decided at Site Level 
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Some Useful Links 
 

A. Internet links of Govt and other authoritative sources on COVID-19 and Coronavirus are listed below: 

 

1. MyGov COVID-19-19 Page: https://www.mygov.in/COVID-19/ 

2. Preventive Measures (Advisory) :https://www.mohfw.gov.in/pdf/PreventivemeasuresDOPT.pdf 

3. Guidelines for Home Quarantine: https://www.mohfw.gov.in/pdf/Guidelinesforhomequarantine.pdf 

4. Guidelines for COVID-19 Quarantine Facilities:https://ncdc.gov.in/WriteReadData/l892s/90542653311584546120.pdf 

5. Posters, Dos, Don’ts on COVID-19:https://www.mohfw.gov.in/ 

6. Miscellaneous guidelines and circulars: https://www.nhp.gov.in/whatsnew 

7. Advisory for Ensuring Safe Drinking Water : https://www.mohfw.gov.in/pdf/advisorydrinkingwaterpdf.pdf 

 
B. World Health Organization: 

 

1. Infection Prevention & Control :https://www.who.int/emergencies/diseases/novel-coronavirus-2019/technical-

guidance/infection-prevention-and-control 

2. Advice for Public : https://www.who.int/emergencies/diseases/novel-coronavirus-2019/advice-for-public 

3. Points of Entry & Mass Gatherings: https://www.who.int/emergencies/diseases/novel-coronavirus-2019/technical-

guidance/points-of-entry-and-mass-gatherings 
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Coronavirus Self Declaration Form 

 
 

1) Name: ……………………………………………………………………………………………………………………………….. 

2) Age:     ………………. 

3) Father’s Name: ………………………………………………………………………………………………………………….. 

4) Agency: ……………………………………………………………………………………………………………………………… 

5) Identification Number…………………………………Identification Type……………………………………….. 

6) Arriving from: ……………………………………………………………………………………………………………………. 

7) Are you arriving from any COVID Hot Spots or Containment Zones? If Yes, please give details: 

 

 

 

 

 

8) Have you come in contact in with relatives/ friends/ people infected, suspected or diagnosed with 

COVID-19 in last 21 days? If Yes, please provide your relationship with people and your last contact 

date with them: 

 

 

 

 

 

 

9) Have you been advised quarantine/ isolation or undergone treatment w.r.t. COVID-19? If Yes, 

please provide details (date, duration, location, medical report etc.): 

 

 

 

 

10) Please state if you have experienced/ are experiencing any of the following symptoms: 

Symptom Yes No 

i) Fever   

ii) Cough   

iii) Shortness of Breath   

iv) Persistent pain in the Chest   

 

 

 

I acknowledge that the information I have given is accurate and complete. 
 
 
 
Date:  
Place:  
Signature:
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Site to follow all the general safety precautions as per this OCP.  
 
In addition, relevant records pertaining to actions taken to be prepared and kept. 
 
Records: 

 

Record Title Record No. Location Responsibility Retention Period 

     

     

     

 
Verification, Corrective and Preventive Action: 

 
HOD / Site In-charge shall ensure effective implementation of the above procedure. In case of any deviation, shall 
take suitable corrective and preventive action. 
 

Revision History 

 

Revision 
Date 

Revision No. Old Text New Text Reason Revised by 
 

18/04/2020 00 - - First Issue As indicated 
on  Page 1 

01/06/2020 01 - Besides general improvements/ 
corrections, modifications as below: 
Added (Other clauses shifted by 2): 
1. Deployment of COVID Marshalls 
2. Directions for newly Joining Workers/ 
Officials; Addition of Format F1 
Edited: 
4. Construction material, unless sanitized 
to be kept undisturbed for 3 days 
6. Sanitization staff to be given coveralls 
10. Reference to OCP 61A for COVID 
Prevention in labor colony added 

New Govt. 
guidelines/ 
general 
improveme
nts 

PSHQ-HSE 
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HSE PLAN FOR SITE OPRATIONS BY BHEL’S SUBCONTRACTORS AT A GLANCE 
                                   

SIGNING OF MOU 

Agree to comply to HSE Agree to accept BHEL’s decision on release of 
requirement‐ Statutory 1.5% (as specified in the contract) of Gross bill 

and BHEL’s Amount or part thereof or otherwise (non‐ 
 release), based on our HSE performance as 
 evaluated by BHEL during the execution period 

HSE ORGANISATION 

Manpower 
• 1 (one) safety officer for every 300 workers or 

part thereof 

• 1(one) safety‐supervisor for every 150 workers  

• 1(one) safety‐steward/ supervisor for every 50 
workers 
As per Cl. 7.1 

HSE Roles and responsibilities 

• All employees as per 7.2.1 

• Site In‐charge & Package In-
charges‐ As per clause 7.2.2 

• Safety officer‐ As per clause 7.2.3 

 

HSE INFRASTUCTURE 

• PPEs 

• Drinking Water 

• Washing Facilities 

• Latrines and Urinals 
• Provision of shelter for rest 
• Medical facilities 

• Canteen facilities 

• Labor Colony 

• Emergency Vehicle 

• Pest Control 

• Scrapyard 

• Illumination 

• Crèches (if required) 

 
HSE TRAINING , AWARENESS & PROMOTION 

Training 

• Induction training 

• Height work and other critical areas 

• Tool Box talk & Pep Talk 

• Job Specific Training 

Awareness & Promotion 

• Posters & Signage 

• Emergency Contact/Information Display 
• Banner 

• Competition & Awards 

 
HSE COMMUNICATION 

Incident Reporting 

• Accident‐ Fatal, Major & Minor 

• Property damage 
• Near Miss 

Safety Performance Reporting 
 

Event Reporting 

• Celebrations 

• Training 

• Medical camp 

• Motivational Activities 

HSE Planning 
for Man, Machinery / Equipment/ Tools & Tackles 
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OPERATIONAL CONTROL 

• Welding, Gas Cutting Grinding 

• Rigging, Signaling 
• Cylinder‐ Storage & Movement 

• Demolition work 

• T&Ps 

• Chemical Handling 

• Electrical works 

• Painting 

• Fire 

• Scaffolding 

• Height work 

• Working Platform 

• Excavation / Civil Work 

• Ladder 

• Lifting 

• Hoisting appliance 

• Hard Barricading 

HOUSE KEEPING 
WASTE MANGEMENT 

TRAFFIC MANAGEMENT 
ENVIRONMENTAL CONTROL 

EMERGENCY PREPAREDNESS AND RESPONSE PLANNING 

HSE AUDITS & INSPECTION 

• Daily Checks 

• Inspection of Height work 

• Inspection of PPEs 

• Inspection of T & Ps 

• Inspection of Cranes & Winches 

• Inspection of Welding and Gas 
cutting 

• Inspection of elevators etc. 

PERMIT TO WORK 
Height work (above 2 meters), Hot Work, Heavy Lifting, Confined Space, 

Radiography, Excavation (More than 1.22 meters), Lockout / Tag out 

HSE PERFORMANCE EVALUATION PARAMETERS 

PENALTY for NON CONFORMANCE 
Refer Clause 16 Incremental 

penalty 
For repeated violation by the same person, the penalty would be double of the 
previous penalty 
For repeated fatal incident in the same contract / package, incremental penalty to be 
imposed. The subcontractor will pay 2 times the penalty compared to the previously paid 
in case there are repeated cases of fatal incidents under the same subcontractor for the 
same package in the same unit. 
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SAFETY DURING WORK EXECUTION 

COMPENSATION TO ACCIDENT VICTIMS 
Refer Clause 17  

Employee Compensation Act, 1922 
Other Acts and Guidelines relevant to employee compensation 
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ORGANIZATION OF THIS DOCUMENT 
 
 
 

• GENERAL SECTION 
 

• SECTION A:    

MAIN REQUIREMENTS APPLICABLE IN FULL 

 

• SECTION B:  
 

SPECIAL REQUIREMENTS 
 

• ANNEXES  
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1. PURPOSE 

 
1.0 The purpose of this HSE Plan is to provide for the systematic identification, evaluation, 

prevention and control of general workplace hazards, specific job hazards, potential hazards 
and environmental impacts that may arise from foreseeable conditions during installation and 
servicing of industrial projects and power plants. 

 
1.1 This document shall be followed by BHEL’s Sub-Contractors at all installation and servicing 

sites. In case BHEL has contractual HSE obligations towards customer, this document will be 
followed in conjunction with (BHEL’s) customer specific requirements, ensuring that applicable 
systems, controls and checks of both are implemented in letter and spirit. 

 
1.2 In case the customer has any specific requirement, the same is to be fulfilled but may not include 

financial inclusion. 
 

1.3 This document shall be followed unless otherwise mentioned in TCC (technical condition of 
contract) or elsewhere in NIT or contract documents. This supersedes all HSE clauses in GCC.  

1.4 Although every effort has been made to make the procedures and guidelines in line with 
statutory requirements, in case of any discrepancy relevant statutory guidelines must be 
followed. 

 

2. SCOPE 

 
The document is applicable on all activities and assets including managerial, 
supervisory, professional, technical, clerical and other workers including contract 
laborers; and equipment operating under the control of BHEL’s Subcontractors at all 
installation / servicing activities of BHEL Power Sector as per the relevant contractual 
obligations. 
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3. OBJECTIVES 

The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety 
and Environment at workplaces. The Sub-contractor shall: 

Health & Safety 

• Prevent injury and ill health of all persons at site (‘Persons’ refers to all personnel 
including managerial, supervisory, professional, technical, clerical and other workers 
including contract laborers) 

Environment 

• Prevent pollution to environment and ensure protection of environment taking into 
account interested party concern and conservation of resources and reduction of 
wastage 

Legal Requirements 

• Comply at all times with the relevant statutory and contractual HSE requirements. 

Planning & Resources 

• Ensure that all work planning takes into account all persons that may be affected by 
the work. 

• Ensure timely provision of resources to facilitate effective implementation of HSE 
requirements. 

Competency, Training & Awareness 

• Provide trained, experienced and competent personnel. Ensure medically fit personnel 
only are engaged at work. 

• Provide all personnel with adequate information, instruction, training and supervision 
on the safety aspect of their work. 

Maintenance of Equipment 

• Ensure fitness testing of all T&Ps. Lifting appliances like cranes, chain pulley blocks 
etc. are certified by competent authority. 

Safety during Operations 

• Provide and maintain plant, places and systems of work that are safe and without risk 
to health and the environment. 

• Effectively control, co-ordinate and monitor the activities of all personnel on the Project 
sites including subcontractors in respects of HSE.  

• Establish effective communication on HSE matters with all relevant parties involved in 
the Project works. 

HSE Improvement 

• Capture the data of all incidents including near misses, process deviation etc. 
Investigate and analyze the same to find out the root cause 

• Ensure timely implementation of correction, corrective action. 
• Ensure continual improvement in HSE performance 
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GOALS AND TARGETS 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4. REFERENCES 

1. ALL CONTRACTUAL HSE REQUIREMENTS INCLUDING THIS DOCUMENT 
2. ALL APPLICABLE ACTS, RULES & REGULATIONS 
3. BHEL POWER SECTOR HSE MANAGEMENT SYSTEM  

I. HSE PROCEDURES (13.1.1) 
II. WORK PERMITS (See Clause 13.1.2) 
III. OPERATIONAL CONTROL PROCEDURES (See Clause 13.1.3) 
IV. FORMATS (See Clause 21) 

4. BHEL CORPORATE STANDARD PPE GUIDELINES 

5. RELEVANT INDIAN STANDARDS FOR SAFETY (See Annexure 02) 

(Note: Wherever, the date or revision number of a document is not mentioned, latest revision is implied) 
 

 

 To achieve “Zero Incident at Site” (LTI) 
 100% compliance of all legal/statutory requirements related to HSE. 
 100% Health, Safety and Environmental Induction training attendance 

for all workers. 
 100% High Risk activities to be carried out only after approved 

Method Statement, HIRA / Aspect-Impact / JSA / OCP and Permit to 
Work are implemented. 

 100% PPEs compliance in high and medium risk activities. 
 100% monitoring of all Work Areas 
 100% detection of non-conformities in work area and 100% closure 

within specified time 
 100% incident (near miss, minor, major, other) reporting, recording 

and reviewing for corrective actions. 
 Regular Safety Reviews to assess HSE program compliance and 

100% closure of any recognized gaps to continually improve safety 
management and incident prevention. 
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5.       BHEL HEALTH, SAFETY & ENVIRONMENT POLICY:  
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6. TERMS AND DEFINITIONS 

6.0 INCIDENT 

Work- related or natural event(s) in which an injury or ill health (regardless of severity) or 
fatality, damage to property/environment occurred, or could have occurred. 

 
6.1 NEAR MISS 

An incident where no ill health, injury, damage or other loss occurs, but it had a potential to 
cause, is referred to as “Near-Miss incident”. 

 
6.2 MAN-HOURS WORKED 

The total number of employee hours worked by all employees including subcontractors working 
in the premises.  
It includes managerial, supervisory, professional, technical, clerical and other workers 
including contract laborers.  
Man-hours worked shall   be   calculated   from the payroll or time clock recorded including 
overtime. When this is not feasible, the same shall be estimated by multiplying the total man-
days worked for the period covered by the number of hours worked per day. The total number 
of workday for a period is the sum of the number of men at work on each day of period. If the 
daily hours vary from department to department separate estimate shall be made for each 
department and the result added together. 

 
6.3 FIRST AID CASES (FAC) 

First aid cases include: 

1. Visit to a physician or a licensed health care professional solely for observation or 
counselling 

2. Conduct of diagnostic procedures like X rays, blood test including the prescription 
medications used solely for diagnostic purposes (e.g. eye drops to dilate eyes) 

3. Using a non-prescription medicine at non-prescription strength (for medication available in 
both prescription and non-prescription form as recommendation by a physician or other 
licensed health care professional to use a non-prescription medication at prescription 
strength is considered medical treatment for record keeping purposes}; 

4. Administering tetanus immunizations (other immunizations, such as Hepatitis B vaccine or 
rabies vaccine, are considered medical treatment); 

5. Cleaning, flushing or soaking wounds on the surface of the skin; 
6. Using wound coverings such as bandages, Band-Aids TM, gauze pads, etc.; or using 

butterfly bandages or Steri-Strips TM (other wound closing devices such as sutures, 
staples, etc., are considered medical treatment); 

7. Using hot or cold therapy; 
8. Using any non-rigid means of support, such as elastic bandages, wraps, non-rigid back 

belts, etc. (devices with rigid stays or other systems designed to immobilize parts of the 
body are considered medical treatment for record-keeping purposes); 
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9. Using temporary immobilization devices while transporting an accident victim (e.g., splints, 

slings, neck collars, back boards, etc.). 
10. Drilling of a fingernail or toenail to relieve pressure, or draining fluid from a blister; 
11. Using eye patches; 
12. Removing foreign bodies from the eye using only irrigation or a cotton swab; 
13. Removing splinters or foreign material from areas other than the eye by irrigation, tweezers, 

cotton swabs or other simple means; 
14. Using finger guards; 
15. Using massages (physical therapy or chiropractic treatment are considered medical 

treatment for recordkeeping purposes); or 
16. Drinking fluids for relief of heat stress. 
No other treatments are considered first aid. 
 

6.4 MEDICAL TREATMENT CASES (MTC) 

An incident involved with an injury or illness that needs medical attention beyond First-aid as 
per 6.3 above. 

 6.5 Dangerous Occurrence is defined as: 
(1) Collapse or failure of lifting appliances or hoist or conveyors or other similar equipment/machine; 
(2) Collapse or failure of a crane, derrick, winch, hoist or other appliance used in raising or lowering 
persons or goods or any part thereof, or the overturning of a crane; 
(3) Explosion or fire causing damage to the structure of any room or place in which persons are 
employed, or to any machine or plant, resulting in the complete suspension of ordinary work; 
(4) Electrical short circuit or failure of electrical machinery, plant or apparatus, attended by explosion 
or fire, causing structural damage involving its stoppage or disuse; 
(5) Explosion of a receiver or container used for the storage at a pressure greater than atmospheric 
pressure of any gas or gases (including air) or any liquid or solid resulting from the compression of 
gas; 
(6) Collapse in whole or part from any cause whatsoever of any roof, wall, floor, Structure or foundation 
forming part of the construction site in which persons are employed; 
(7) Total or partial collapse of any overburden, face, tip or embankment on the Construction site; 
(8) The overturning of, or collision with any object by any bulldozer, dumper, excavator, grader, lorry 
or shovel loader, or any mobile machine used for the handling of any substance on the construction 
site. 

  
6.6 Fire: Except Dangerous occurrence, any incident involving fire. 
6.7 Property Damage: Except Dangerous Occurrences and Fire, any incident of property (materials, 

building, equipment etc) getting damaged. 
 
 

6.8 TYPE OF INCIDENT / ACCIDENT & THEIR REPORTING: 

The categories of Incident / accident are as follows: 

Non-Reportable Cases or NON-LTI: (Including First-aid cases as per 6.3 and MTC as per 6.4 ) 
Minor: In this case the injured person resumes duty within 48 hours of incident.  
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Reportable Cases (LTI or Loss Time Injury Cases): 
Major: In this case the injured person is disable for 48 hours or more and is not able to perform 
his duty. (as per IS 3786). It includes fatality.  

 

All incidents must be reported orally immediately and in writing within 24 hours of time of 
incident. However, in case of fatality, it shall be reported to the statutory authority within 
prescribed timeline through proper channel. Internal reporting shall be done within 6 hours of 
time of the incident 

 
6.9 TOTAL REPORTABLE FREQUENCY RATE 

Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours 
worked. Mathematically, the formula read as: 
Number of Reportable LTI x 1,000,000 
Total Man Hours Worked 

 
6.10 SEVERITY RATE 

Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours 
worked. Mathematically, the formula reads as: 
Days lost due to LTI x 1,000,000           
Total Man Hours Worked 
 

6.11 FREQUENCY SEVERITY INDEX (FSI) 

Frequency Severity Index, FSI =√ FR*SR/1000 

 
6.12 INCIDENCE RATE 

Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically, 
the formula reads as: 
Number of LTIx1000 
Average number of manpower deployed 
 

6.13 JOB SAFETY ANALYSIS 

A job safety analysis (JSA) is a procedure which helps integrate accepted safety and health 
principles and practices into a particular task or job operation. In a JSA, each basic step of the 
job is to identify potential hazards and to recommend the safest way to do the job. Other terms 
used to describe this procedure are job hazard analysis (JHA) and job hazard breakdown. 
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6.14 SAFETY WALK 

It’s a walk (conducted periodically) by an official through a portion or whole of a site as an HSE 
officer, noting down HSE observations, speaking to concerned workmen and supervisor on 
observation, recording and reporting to in charges of agencies, getting the same rectified with 
personal follow up - to send out a strong message on Management’s commitment to safety. 
 

6.15 HEAVY & COMPLEX LIFTING 

A heavy and complex lifting activity includes: 
1. Lifting above 50 Tons 
2. Tandem Lifting using multiple cranes 
3. Total load exceeding 75% of capacity of crane 
4. Lift of unusual difficulty or geometry or rigging 
5. Lift over operating units 
6. Any other lift as decided by site HSE / Erection 

In any case, Job Safety Analysis to be carried out for any lift above 5 Tons. 
 

6.16 SAFETY COMMITTEE 

As per the BOCW, Safety Committee shall be constituted if there are more than five hundred 
or more construction workers are employed at any site. As per the Factories Act, 1948 it is for 
250 workers. It shall be represented by equal number of representatives of employer and 
construction workers. 
 

6.17 NIGHT WORK 

Work conducted after sunset when only a fraction of total manpower is available 
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7. HSE ORGANISATION 

7.1 DEPLOYMENT 
 

7.1.1 Minimum Number (Availability per contract / package per Working Shift) 

 

7.1.1.4 The safety officers shall be engaged directly by the sub-contractor, whereas safety 
supervisors and safety stewards may be from the agencies engaged by the sub-contractor. 

7.1.1.5 Deployment Plan: 

7.1.1.5.1 These shall be minimum one HSE officer along with HSE supervisor and HSE steward in 
the aforesaid ratio for every shift for each unit of Boiler/ESP/Power House & TG/ Chimney/ 
Whole of Cooling Tower. 

7.1.1.5.2 For Civil works and other BOP items, deployment shall be broadly as specified in the above 
table. But BHEL shall finally approve the deployment based on nature and volume of jobs, 
Risks and hazards associated etc. 

7.1.1.5.3 The deployment plan of Safety manpower at various locations shall be submitted to BHEL 
for approval by subcontractor 

BHEL reserves the right to demand more safety personnel than what is stipulated here and change 
the deployment pattern 

 

 

 

 

7.1.1.1 HSE Officer 7.1.1.2 HSE Supervisor 7.1.1.3 HSE Steward / Observer 

 
1 per 300 workers or part thereof as a 
minimum or as mandated by applicable 
legal requirements, whichever more 
stringent 

 
1 per 150 workers or part 
thereof 

 
1 per 50 workers or part thereof  
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7.1.2 QUALIFICATION & EXPERIENCE 

All Degrees/ Diplomas shall be recognized by State Council for Technical Education & Vocational Training (SCTE & VT) / All India 
Council for Technical Education (AICTE) / University 

7.1.3 HSE IN-CHARGE 
In case there are more than one HSE Officers with any subcontractor, one of them, who is senior most by experience (in HSE discipline), may 
be designated a s HSE In-Charge. Duties & responsibilities of such person shall be commensurate with that of relevant statute and primarily to 
coordinate with top management of Client and subcontractors. 

7.1.2.1 HSE Officer 7.1.2.2 HSE Supervisor 7.1.2.3 HSE Steward / 
Observer 

A.  

i. Recognized degree in any branch of Engg. or Tech. or Architecture with 
practical experience of working in a building or other construction work 
in supervisory capacity for a period of not less than two years,  

or 
Recognized diploma in any branch of Engg. or Tech with practical 
experience of working in a building or other construction work in 
supervisory capacity for a period of not less than five years. 

ii. Recognized degree or diploma in Industrial safety 
iii. (Preferably) have adequate knowledge of the language spoken by 

majority of the workers at the construction site. 
Alternatively: 

B.  

Graduation Degree in Science with Physics & Chemistry and degree or 
diploma in Industrial Safety (from any Indian institutes recognized by 
AICTE or State Council of Tech. Education of any Indian State) with 
practical experience of working in a building, plant or other construction 
works (as Safety Officer, in line with Indian Factories Act, 1958) for a 
period of not less than five years. 

As a minimum, (s)he shall possess: 

A recognized graduation Degree in 
Science (with Physics & Chemistry) 
or a recognized diploma in Engg. or 
Tech. with: 

a. Minimum Two years of practical 
experience in construction work 
environment and 

b. Should possess requisite skills 
to deal with construction safety 
& fire related day-to-day issues. 

As a minimum, (s)he shall 
possess:  

1. Class XII pass certificate 
and  

2. Trained in fire-fighting as 
well as in safety / 
occupational health related 
subjects, with: 

a. Minimum two year of 
practical experience in 
construction work 
environment and  

b. Should have adequate 
knowledge of the local 
language spoken by 
majority of the workers at 
the construction site. 

TENDER NO - PSER:SCT:MIS-F2115:21



 
 
 
 
 

POWER 
SECTOR 

 
HEALTH, SAFETY AND ENVIRONMENT PLAN  

FOR 
SITE OPERATIONS 

(SECTION-A) 

Doc. No.: HSEP:14- 
ER 
Rev.: 01 
Date:08.05.20  

Page 20 of 170 

 

  

7.1.4 AVAILABILITY AND PENALTY FOR NON-DEPLOYMENT: 

Subcontractor shall ensure physical availability of safety personnel at the place of specific work 
location including where Height Work Permit is required/granted. No work shall be started in any area 
until above safety personnel & concerned Site Engineer of subcontractor are physically deployed at 
site.  
The Subcontractor shall prepare an organization chart identifying the areas of operations, 
responsibilities and reporting structure of all safety personnel and submit the same to BHEL. 
 
The subcontractor shall deploy sufficient safety officers, supervisors and safety-stewards, as per 
numbers & qualifications mandated in this Section since mobilization of first batch of manpower and 
add more in proportion to the added strength in work force. Any delay in deployment will attract a 
penalty at following rates: 
 

Non-deployment of HSE Officer    –  Rs 50000 per man-month  
Non-deployment of HSE Supervisor    –   Rs 30000 per man-month 
Non-deployment of HSE Steward         – Rs 20000 per man-month 
 

Penalty shall be collected for the period of non-availability of safety personnel after allowing a grace 

period of 15 days for finding a replacement. 

 
7.1.5 QUALIFICATION OF CRANE & WINCH OPERATORS, DRIVERS etc.:  

The Crane and Winch Operators, Drivers, Riggers and other professionals deployed shall be qualified 

and experienced, and have valid license for the class of vehicle / machinery as applicable. The sub-

contractor shall certify competence of these persons.in writing as and when they join.   

Crane/Winch operator should have certificate on subject course or owner experience certificate in 

letterhead. 

7.1.6 In case the statutory requirements i.e. State or Central Acts and / or Rules as applicable like 
the Building and Other Construction Workers’ Regulation of Employment and Conditions of 
Service- Act,1996 or State Rules (wherever notified), the Factories Act, 1948 or Rules 
(wherever notified), etc. are more stringent than above clarifications, the same shall be 
followed. 

7.1.7 BILLING: Deployment of Safety manpower as per this clause shall be a billable item.  

7.1.8 The Subcontractor shall verify & authenticate credentials of the HSE personnel detailed in 
this Section and furnish Bio-Data/Resume / Curriculum Vitae of the safety personnel as 
above for BHEL / Owner’s approval, at least 1 month before the mobilization. The 
Subcontractor, whenever required, shall arrange submission of original testimonials / 
certificates of their Safety personnel, to BHEL / Owner (for verification/scrutiny, etc.) 

7.1.9 Prior approval of CVs by BHEL for Safety Officer and Safety Supervisor is mandatory, 
however BHEL has right to check suitability of Safety Stewards as well. 
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7.2 HSE RESPONSIBILITIES 

The subcontractors shall communicate the HSE responsibilities as indicated in this section 
to relevant employees in written Form and ensure awareness of the same 

7.2.1 ALL EMPLOYEES 

1. To be aware of, get involved in and ensure implementation of all HSE related Systems and 
Procedures including but not limited to: 

a) BHEL HSE Management System including HSE Procedures and OCPs 
b) Work Permit System 
c) Emergency Preparedness Response Plans  
d) Contractual HSE requirements 
e) Legal Requirements 
f) Penalty System 
g) Training requirements 

2. To ensure that the persons engaged in respective area follow the safety rules like 
using appropriate PPEs. 

3. To keep track of repetitive minor or major incident observation/ report and submit to 
BHEL. 

4. To prepare HIRA / JSA as required and submit to BHEL for verification. 
5. To record all incidents including near miss and report to BHEL. 
6. To adopt safe working practices at all times and act as role model for Safety 

7. To take immediate corrective action actions in case any non-conformity is observed on 

product / process / system with respect to Occupational Health, Safety and 

Environment. 

8. In case any particular activity / work has extremely high consequential risk or high 

environmental impact, same shall be brought to the notice of BHEL Package In-charge 

before starting the work. 

9. To interfere/ stop work as & when identified unsafe. 

10. To maintain & promote improved level of house-keeping all the time at site. 

11. To support/co-operate with audit team members as & when safety audits are carried out. 

12. To involve in investigation, if any incident occurs in his work area. 

13. To participate in safety promotional programmes. 

14. To attend the safety committee meeting, if member/ invitee 

15. To ensure that only fit T&Ps and qualified persons are engaged for all activities. 
16. Shall ensure that person working above 2.0 meter should use Safety Harness tied to a 

life line/stable structure. 
17. Shall ensure that materials are not thrown from height. Cautions to be exercised to 
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prevent fall of material from height. 

18. Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates 
from competent authorities. 
 

7.2.2 SITE IN –CHARGE & PACKAGE IN-CHARGES OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. Shall ensure fulfillment of HSE requirements of BHEL contract as given in this 

document. 
3. Shall engage qualified safety manpower as per this document at all times. 
4. Shall adhere to the rules and regulations mentioned in this document, practice very strictly 

in his area of work in consultation with his concerned engineer and the safety coordinator. 
5. Shall screen all workmen for health and competence requirement before engaging for the 

job and periodically thereafter as required. 
6. Shall ensure that all the workers are engaged after undergoing induction training. 
7. Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, 

face shield, hand gloves etc. before starting the job. Shall ensure that no working men 
/women carry excessive weight more than stipulated in Factory Rule Regulation R57. 

8. Shall ensure that provisions stipulated in contract Labor Regulation Act 1970, Chapter V 
C.9, canteen, rest rooms/washing facilities to contracted employees at site. 

9. Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE officer of 
BHEL. 

10. Shall conduct Safety Walks and safety inspections, and act as a role model for Safety. 
11. Shall ensure that Horseplay is strictly forbidden. 
12. Shall ensure that adequate illumination is arranged during night work. 
13. Shall ensure that all personnel working under subcontractor are working safely and do not 

create any Hazard to self and to others. 
14. Shall ensure display of adequate signage/posters on HSE. 
15. Shall ensure that mobile phone is not used by workers while working. 
16. Shall ensure conductance of HSE audit, mock drill, medical camps, induction training and 

training on HSE at site. 
17. Shall ensure full co-operation during Client/External /Customer HSE audits. 
18. Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs 

as per work schedule. 
19. Shall ensure adequate valid fire extinguishers are provided at the work site. 
20. Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking 

water at work site and labor colony. 
21. Shall ensure adequate emergency preparedness 
22. Site In-charge also involve in the induction training so as to share knowledge of some 

incident and guide the worker to perform work safely.   
23. Shall ensure power source for hand lamps shall be maximum of 24 v. 
24. Shall ensure temporary fencing should be done for open edges if Hand – railings and Toe-
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guards are not available. 

25. Shall be responsible for the periodic testing of T&Ps (winches / crane 
/hydra/tools/equipment so on.) and Pressure Vessels as per applicable codes and submit 
report to BHEL 

26. Shall be member of site HSE committee and attend all meetings of the committee 
 

7.2.3 HSE OFFICER OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and 

other tools and tackles. 
3. Facilitate HIRA and Aspect/Impact Study in the area and ensure control measures. 
4. Highlight the requirements of safety through Tool-box / other meetings. 
5. Help concerned HOS to prepare Job Specific instructions for critical jobs. 
6. Maintain record and conduct investigation of all incident/dangerous occurrences & recommend 

appropriate safety measures. 
7. Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs. 
8. Convene HSE meeting & minute the proceeding for circulation & follow-up action. 
9. Plan procurement of PPE & Safety devices and inspect their healthiness. 
10. Report to BHEL on all matters pertaining to status of safety and promotional programmes at site 

level. 
11. Encourage raising Near Miss Report on safety along with, improvement initiatives on safety. 
12. Facilitate administration of First Aid 
13. Facilitate screening of workmen and safety induction. 
14. Conduct fire Drill and facilitate emergency preparedness 
15. Design campaigns, competitions & other special programs to promote safety in the workplace. 
16. Notify non-conformance to safety norms observed during site visits / site inspections. 
17. Recommend to Site In-charge, immediate discontinuance of work until rectification, of such 

situations warranting immediate action in view of imminent danger to life or property or 
environment. 

18. To decline acceptance of such PPE / safety equipment that do not conform to specified 
requirements. 

7.2.4 HSE SUPERVISOR OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. To assist Safety officer 

7.2.5 HSE STEWARD / OBSERVER OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. To monitor allotted area for Safety violations, take required action and inform the 

concerned Safety Supervisor / Officer 
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3. To assist Safety Officer and Safety Supervisor 

7.2.6 HSE DOCUMENTS, SYSTEMS & PROCEDURES: 

 BHEL shall provide the subcontractor soft copies of all applicable HSE Procedures, Work 
Permits, Operational Control Procedures, Formats and any other instructions required for 
the implementation of HSE Management System before commencing operations at site . 
Subcontractor shall ensure the availability of the same. 

7.2.7 IMPORTANT SITE EHS RULES RESULTING IN POSSIBLE EXPULSION FROM SITE 

 Pre-employment Medical  fitness is compulsory for all workers. 
 EHS induction in mandatory for all new workers, supervisor and engineers, subcontractor 

managers etc. 
 No visitors are allowed for site visit without safety induction. 
 Mandatory PPEs are 

 Safety helmet, 
 Hard toe safety shoes, 
 Safety glasses 
 Reflective vest 
 Full/half sleeve (at least 4-inch-long) shirt 
 Full length pant/trousers for male and preferably Salwar Kameez for female 

 Zero Tolerance Safety Rules 

 Violation of Fall protection / not anchoring & wearing safety harness above 6 feet,  
 Work without PTW 
 Child labor at site 

 Restricted Use of cell phone in the working zone, operating vehicle/crane and at height. 
Encourage the people not to bring mobile phones inside the project premises. 

 All vehicle being used at site to be in good condition in all respect. 
 All electrical installations should have individual 30 mA ELCBs 
 Fighting: Fighting anywhere on the Project site, including in parking areas, is strictly forbidden; 

violators will be barred from site and possibly subjected to legal action by local authorities. 
 Horseplay: Running, pushing, practical jokes, and other horseplay are forbidden on the project 

site, including in parking areas. 
 Gambling: Gambling on the Project site is not permitted 
 Alcohol & Drugs: Intoxication or possession of alcohol or illegal drugs is strictly forbidden. 
 Weapons: Possession of weapons on the Project site is strictly prohibited 
 Asbestos Material: No asbestos material is allowed to use in Project Site 
 Hair: Anyone working on site property with scalp hair longer than the top of his/her shoulders 

must tie-up and restrains the hair within the hard hat or coveralls, shirt or jacket collar. 
 Jewelry: Loose necklaces, dangling earrings and bracelets shall not be worn when working on 

the Project site. 
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 Contact Lens: While the site does not prohibit the wearing of contact lens, BHEL Project does 

not recommend their use. 
 

 Use of Empty Drums: Use of empty drums to climb up and work is banned. Proper stool/ 
ladder/ stage required to be used if intended to work at height. 

 Projects must comply in full with all applicable EHS local and national legislation. In 
circumstances where there is a conflict between local or national legislation and client 
requirements, the higher (more protective) requirement must prevail. 

 All persons working on suspended scaffolds/cradles/gondolas must wear and use appropriate 
fall prevention equipment so as to protect them effectively at all times when they are at risk from 
any failure of any part of the scaffold/cradle/gondola, including its suspension system 

 
 Construction Trucks/Vehicles 

 Vehicles must be equipped with proper seat belts for driver and passengers. All persons 
riding in vehicles must be advised of the requirement that seat belts are to be used 
whenever the vehicles are being operated. 

 The subcontractor is responsible for assuring the overall safe condition of vehicles assigned 
to its projects. 

 The speed limit on the project site is a maximum of 20 Km/hr. 
 Any person found operating or driving in a reckless or careless manner without regard for 

the safety of other employees or the general public will be immediately removed for the 
equipment they were operating and permanently prohibited from operating or driving any 
equipment on the project. 

 Any mobile equipment found to be unsafe or defective must be immediately removed from 
service and sent for repair or replacement. The subcontractor must ensure that the proper 
repairs have been made prior to putting the equipment back into service. 

 
 Construction Material Handling Heavy Equipment 

 No equipment may be modified without equipment manufacturer’s authorization. 
 Rollover Protective Structures must be provided for all equipment as required. 
 Seat belts must be provided and used by operators of all equipment that has a Rollover 

Protective Structure. 
 All bi-directional equipment must be equipped with an operable horn that must be used as 

needed when the machinery is moving in either direction. 
 All bi-directional equipment must also have an operable alarm in addition to the horn. 
 All equipment must be provided with a multi-purpose (class A, B, and C) fire extinguisher 

mounted in an easily accessible location. 
 Braking systems, controls, safety devices must be maintained in effective operating 

condition. 
 The operator must inspect the equipment at the beginning of the shift and test for 

acceptable 
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 operation as per the equipment’s manufacturer’s instructions. Inspections must be 

documented and filed. 
 Only qualified personnel must be allowed to operate equipment. Qualification must be 

documented and filed. 
 

 
 
In case any worker violates any of the EHS rules identified by BHEL as above, following 
punitive action shall be taken: 

First Offence Second Offence Third Offence Fourth Offence 

Oral warning Gate Pass Punched Gate pass punched 

(second) 

Gate Pass Punched(third) and 

person sent out of the gate 

 

Photo of concerned worker to 

be displayed on Notice boards 

and prominent locations. 

BHEL has the right to send out such person even earlier than fourth offence after considering 
the severity of the offence and/or the persons track record related to following general/EHS 
rules.  

BHEL reserves right to expel even concerned supervisor or engineer as well in case of repeat 
of such cases of indiscipline.  

Note: 
The appellate authority in this case shall be the BHEL Site In-charge whose decision shall be 
final on the matter and binding on all parties. 

 

8. PLANNING FOR HSE 

A. Identifying Hazards / Risks & Aspects / Impacts and implementing control measures 

1. Subcontractor shall identify all OHS Hazards and Risks applicable to all activities in scope as 
per HSEP01: HSE Procedure for OHS Hazards and Risks, and plan & implement the required 
control measures.  

2. Subcontractor shall identify all Environmental Aspects and Impacts applicable to all activities 
in scope as per HSEP02: HSE Procedure for Environmental Aspects and Impacts, and plan 
& implement the control measures. 

B. Register of Regulations:  

Subcontractor shall prepare a register of applicable rules and regulations in the scope as per 
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HSEP03: HSE Procedure for Register of Regulations and plan to ensure compliance.  

The detailed plans and registers in A and B to be submitted to BHEL for review and approval 
within 60 days of start of work at site. 

Note: The plans above are dynamic and shall be periodically reviewed as per BHEL requirement. 

8.1 MOBILISATION OF MACHINERY / EQUIPMENT / TOOLS 

1. Subcontractor shall furnish to BHEL, the Test Certificates issued by the jurisdictional competent 
persons of machinery, equipment and other T&Ps to be deployed at site, before deployment. 
BHEL reserves the right to disallow the same if found non-conforming to HSE / legal 
requirements 

2. As a further measure to ensure that machinery, equipment and tools being mobilized to the 
construction site are fit for purpose and are maintained in safe operating condition and comply 
with legislative and owner requirement, inspection shall be arranged by in-house expert / 
competent authority (preferable) for acceptance. (Report Format: HSEP:14-F15) 

3. The equipment considered for this purpose shall include all those in the T&P list in the 
tender document. Conventional Hydra crane with carriage in front shall not be permitted. 
Other models like FX or TRX series of Escorts or equivalent shall be permitted. 

4. In the course of work, the subcontractor shall notify the BHEL Engineer, of his intention to bring 
on to site any equipment or any container, with liquid or gaseous fuel or other substance which 
may create a hazard.  

5. The Engineer shall have the right to prescribe the condition under which such equipment or 
container may be handled and used during the performance of the works and the subcontractor 
shall strictly adhere to such instructions.  

6. The Engineer shall have the right to inspect any construction tool and to forbid its use, if in his 
opinion it is unsafe. No claim due to such prohibition will be entertained. 

7. Following items should be only ISO certified and not more than 2 yr. of purchase 
i. Chain pulley block 
ii. Wire rope slings 
iii. Grinding machine and wheel and buffing wheel 
iv. Gas cutting equipment 

8. Following equipment should not be more than 5 Yr. old 
1. Welding machine 
2. Vibrator Machine 
3. Concrete cutter 
4. DB/Electrical panel 

9. Office Infrastructure - subcontractor shall arrange a computer / Laptop with Network 
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connection, chair and table for HSE Staff to facilitate HSE reporting and recordkeeping. 

8.2 MOBILISATION OF MANPOWER 

1. As a measure to ensure that manpower being mobilized to the construction site is fit 
and competent for safe working, screening arrangement shall be made by the sub-
contractor to ensure fulfillment of contractual as well as legislative requirement by: 

i. Ensuring the required qualification/ training/ certification/ license and experience for the job as 
per Section 7 of this document & applicable legal requirements 

ii. Medical Checkup: Examination of medical fitness shall be conducted through qualified 
medical professional for all workers to be deployed. (Record: Format No. HSEP14:F02). For 
height workers, height phobia test to be carried out as qualification criteria. 

iii. Induction Training: Induction training of all workers to be ensured as per clause 9.1 and 
HSEP04: HSE Procedure for Training & Awareness (Record: Format No. HSEP14:F03) 

Only on successfully meeting above criteria, permanent gate passes to be issued. 

2. The subcontractor shall strictly adhere to the maximum daily working hours and other 
requirements as per applicable laws and shall not engage any employee below 18 years 
of age. 

3. The subcontractor shall take special care of the employees affected with occupational 
diseases under rule 230 and schedule II of BOCW Rules. The employees not meeting 
the fitness requirement should not be engaged for such job. 

4. Ensure that the regulatory requirements of excessive weight limit (to carry / lift / move 
weights beyond prescribed limits) for male and female workers are complied with. 

5. System for Issue of Gate Passes to authorized personnel only shall be ensured at site 
6. The subcontractor shall keep accurate and updated records of all manpower preferably in 

soft form 
7. The subcontractor shall ensure appropriate infrastructure for workers as per Clause 8.4. 

8.3 PROVISION OF PPEs 

1. Adequate numbers of Personnel Protective Equipment (PPEs), will be made available 
at site & their effectiveness and regular use by all will be ensured 

2. The PPEs shall conform to the relevant standards as listed in Annexure 02, and bear 
ISI mark.  

3. The following matrix recommends usage of minimum PPEs against the respective job. 
For details, the respective OCPs to be referred. 
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4. The exact PPEs required for a particular task shall be chosen to ensure there are 

multiple lines of defense against accident or injury. All applicable safety precautions 
for a job shall be ensured notwithstanding the duration or perceived importance of the 
task. 

5. Additionally, the BHEL safety officer may demand additional PPEs based on specific 
requirement 

6. The applicability of PPEs shall be as per the concept of Hierarchy of controls, i.e.:  
Elimination->Substitution->EngineeringControls->AdministrativeControls-PPEs 

7. Relying solely on PPEs without other applicable controls to be strictly avoided.  
8. The issuing agency shall maintain register for issue and receipt of PPEs (Format No. 

HSEP: 14-F06A). All the PPEs shall be checked for quality before issue and the shall 
be periodically re-checked. The users shall be advised to check the PPEs themselves 
for any defect before putting on. The defective ones shall be replaced. 

9. The body harnesses shall be serial numbered.  
10. All worker should wear reflecting Jacket during both shift Day/Night.  
11. Where workers are employed in sewers and manholes, which are in use, the 

subcontractor shall ensure that the manhole covers are opened and ventilated at least 
for an hour before the workers are allowed to get into manhole, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals 
or boards to prevent incident to the public 

12. Besides the PPEs mentioned above, the persons shall use helmet, safety shoe and 
reflective vest at all times. The visitors shall use Helmet and any other PPEs as 

Sl. 
No 

Type of work Suggested PPEs 

1 Work at height Double lanyard full body harness with rope grab (as applicable), 
retractable Fall arrestor (specific cases), Safety nets (single / double) 

2 Concrete and 
asphalt mixing 

Nose mask, hand glove, apron, gum boot, goggles 

3 Welders/ Grinders/ 
Gas cutters 

Welding/face screen, apron, hand gloves, nose mask and ear 
muffs if noise level exceeds 90dB. Helmet fitted with welding shield 
is preferred for welders, safety goggles 

4 Stone/ concrete 
breakers 

Ear muffs, safety goggles, hand gloves 

5 Electrical Work Rubber hand glove, Electrical Resistance shoes, Arc-flash resistant 
suit. 

6 Insulation Work Respiratory mask, Hand gloves, safety goggles 

7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves, safety goggles 

8 Painting Plastic gloves, Respirators (particularly for Spray painting) 

9 Radiography As per BARC guidelines 

10 General Helmets, Safety Shoes Reflective vests, ear plugs, nose masks, 
safety goggles 
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deemed appropriate for the area of work. 

13. Following color scheme for Helmets to be maintained: 
a. Workmen: Yellow 
b. Safety staff: Green or white with green band 
c. Electrician: Red 
d. Others including visitors: White 

14. The Helmets shall have logo or name (abbreviation of agency name permitted) affixed 
or printed on the front along with the person’s gate pass no. & blood group. An 
awarded worker shall have reflective logo 

8.4 ARRANGEMENT OF INFRASTRUCTURE 

The subcontractor is responsible for ensuring and maintaining the required HSE infrastructure at 
site as described in this Section 

8.4.1 DRINKING WATER 

1. Drinking Water Storage Tanks shall be provided and maintained at suitable places at 
different elevations / locations to ensure easy accessibility. The tank/container shall be kept 
on a platform at an elevation of at least 2 feet and should be covered: 

     

2. Construction and Quantity: The design of Drinking Water Storage Tank (DWST) shall be 
submitted to BHEL for approval prior to initiating construction. Provision of 5 liter water daily for 
each worker to be maintained. 

3. Labelling: DWST should be labeled as “Drinking Water”. Date of last cleaning, next due date 
shall be indicated on the container besides Date of source testing as per IS 10500. 

4. Cleaning of the DWST shall be ensured at least once in a week. Mild cleaning detergents as 
used for cleaning vessels shall be applied and scrubbers (3M or equivalent) shall be used for 
removing scales and deposits on the inside surface. The tank shall be thoroughly cleaned with 
potable water only before it is refilled. 

5. Suitability of the water source should be tested as per IS10500. 
6. For all tanks containing water unsuitable for drinking, prominent “Do Not Drink” signage shall 

be pasted in English, Hindi and local language. 
7. In Hot Work and other critical areas, drinking water shall be made available near the activity 
8. Provision of supplying drinking water to height workers and those working in difficult to reach 
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areas shall be made available through dedicated personnel. 

8.4.2 PROVISION OF LATRINES AND URINALS AT SITE (Ref: Interstate Migrant Workmen 
(Regulation & Employment and Act, 1979) read with The Inter-State Migrant Workmen 
(Regulation of employment and conditions of service) central rules, 1980 (PI refer rule no. 42) 

LATRINES 

1. Latrines shall be provided in every establishment on the following scale, namely: - 

a. Where females are employed, there shall be at least one latrine for every 25 females;  
b. Where males are employed, there shall be at least one latrine for every 25 males:  

     Provided that where the number of males or females exceeds 190, it shall be sufficient if there 
is one latrine for 25 males or females, as the case may be, up to the first 100, and one for 
every 30 thereafter  

2. Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 
proper door and fastenings. 

3. Where workers of both sexes are employed there shall be displayed outside each block of 
latrine and urinal a notice in the language understood by the majority of the workers 'For Men 
Only', or For Women Ónly', as the case may be. 

4. The notice shall also bear the figure of a man or of a woman, as the case may be. 

URINALS 

5. There shall be at least one urinal for male workers up to fifty and one for female up to fifty 
employed at a time: 

6. Provided that where the number of male or female workmen, as the case may be, exceeds 
500 it shall be sufficient if there is one urinal for every fifty females up to the first 500 and one 
for every 100 or part thereof thereafter. 

7. The urinals shall be designed and located so as to ensure privacy. 
8. In case a structure encompasses multiple floors, urinals shall be provided suitably for quick 

access 
9. The latrines and urinals shall be conveniently situated and accessible to workers at all times 

at the establishment. 
10. The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 
11. Latrines and urinals other than those connected with a flush sewage system shall comply with 

the requirements of the public health authorities. 
12. Water shall be provided by the means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals. 

8.4.3 WASHING FACILITIES 

1. In every workplace, adequate and suitable facilities for washing shall be provided and 
maintained. 

2. Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
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condition and dully illuminated for night use. 
 

3. Overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall 
be provided to enable the painters and other workers to wash during the cessation of work. 

8.4.4 PROVISION OF REST SHELTER FOR WOKERS 

Proper Sheds & Shelters big enough to accommodate all possible workers shall be provided for 
workers to rest during break. Taking rest at height, in activity area and other hazardous locations 
shall not be allowed. 
The drawing of such sheds shall be submitted to BHEL for approval before construction. 

 
8.4.5 MEDICAL FACILITIES  

Refer Section B for applicability of requirements pertaining to Clause 8.4.5.1 

8.4.5.1 MEDICAL CUM FIRST-AID CENTER 

a) A medical center shall be setup at site with basic facilities for handling medical emergencies. 
The medical center shall be developed independently by BHEL/an agency as specified in the 
contract and run jointly by all agencies on proportionate sharing basis as stipulated in the 
contract. 

b) A qualified medical professional, not less than MBBS, shall be deployed at medical center as 
stipulated in the contract.(Part-time or full time as decided at the site).  

c) There shall be a full-time trained first aider and a nurse. Depending upon the working hours at 
the site, First-aider shall be deployed accordingly. 

d) The center shall have all articles as per Schedule IV of BOCW(Central) Rules’1998. In addition,, 
one Stokes basket stretcher shall be available.  

e) An ambulance  shall be deployed for every 1000 persons along with trained driver and 
accessories as per schedule V of Central BOCW Rules’1998. Depending upon the working 
hours at the site, First-aider shall be deployed accordingly. 

f) The center shall be adequately equipped for Resuscitation, Immobilisation, Dressing, dealing 
with poisoning cases including snake and insect-bites and sufficient stock of emergency 
medicines as prescribed by the qualified medical professional as per point (b) 
 
 

 
8.4.5.2 IMPORTANT 

g) If there is no specific mention of responsibility of deployment or setting up of any of the above 
facilities and operating expenses thereof, BHEL site management shall have the liberty to give 
this responsibility to any of the contractors on cost sharing basis. 

h) Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste –Management 
and Handling Rules, 1998) 

i) Every injury shall be treated, recorded and reported. 
j) All First Aid injuries shall be recorded as per Format No. HSEP:14-F17 
k) List of qualified first aiders and their contact numbers to be displayed at conspicuous places. 
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8.4.5.3 FIRST AID 

A. In addition to 8.4.5.1 &2,  The subcontractor with Boiler&ESP, TG, Civil shall: 
1. Provide necessary first aid facilities for every work place. 
2. Ensure availability of qualified First-aider throughout the working hours. 
3. Every injury shall be treated, recorded and reported. 
4. Refresher course on first aid shall be conducted as necessary. 
5. List of qualified first aiders and their contact numbers to be displayed at conspicuous places. 
6. All First Aid injuries shall be recorded as per Format No. HSEP:14-F17 

B. FIRST AID BOX 
1. The first aid box shall be maintained by first aider who shall always be readily available 

during the working hours of the work place.  
2. Details of First Aid Box: 

a) Details of contents of first aid box is given in Annexure 03. A slip of contents shall 
be pasted on the First Aid Box with following details:  
 
Name, Quantity, Expiry Date, Checked by… 

b) First Aider’s name and contact no to be displayed on the box.  
c) The first aid box shall be distinctly marked with a Green Cross on white background.  
d) The box shall be properly secured with lock & key to avoid misuse 

7. The first aid boxes should be placed at various locations so as to make them available 
within easy reach of hazardous activities and at the quickest possible time. 

8. The subcontractor shall ensure that the Supervisors and Engineers are adequately 
trained for attending to any emergency.  

9. Monthly inspection of First Aid Box to be conducted by the subcontractor as per Format 
no. HSEP:14-F01 

8.4.5.4 HEALTH CHECK UP 

The persons engaged at the site shall undergo health checkup as per the Format no. HSEP:14-
F02 before induction. The persons engaged in the following works shall additionally undergo 
regular health checkup using same Format at least once in a year: 
Height workers Drivers/crane operators/riggers Confined space workers 

Shot/sand blaster Welding and NDE personnel Any person referred by BHEL 

 8.4.5.4.1   HEIGHT PHOBIA TEST 

1. The persons engaged in working at heights (above 2 meters) to be assessed for Height 
Phobia and associated conditions. 

2. Such workers are to be allowed only on successful completion of this test, otherwise they 
shall be allocated ground based jobs. IDs / Height passes shall be issued to such workers. 

8.4.6 PROVISION OF CANTEEN FACILITY 
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Minimum or better facilities to be ensured as per BOCW (Rule 244) / Factories Act, 
specially taking care of the following: 

1. Canteen facilities shall be provided for the workmen of the subcontractor inside the project 

site. 

2. Proper cleaning and hygienic condition shall be maintained. 

3. Proper care should be taken to prevent biological contamination. 

4. Adequate drinking water should be available at canteen. 

5. Fire extinguisher shall be provided inside canteen. 

6. Regular health check-up and medication to the canteen workers shall be ensured. 

7. Canteen waste to be disposed of in compliance with law 

8. Domestic LPG cylinder shall not be used 

9. Canteen should be periodically inspected using standard checklist finalized along with 

BHEL 

8.4.7 PROVISION OF ACCOMMODATION / LABOR COLONY 

1. The subcontractor shall provide to every workman (within fifteen days of the commencement of 
the employment of migrant workmen): 

a) In case he is accompanied by any other member of his family, a suitable barrack so as to 
accommodate one room having at least a floor area of 10 square meters, a verandah and 
adequate additional covered space for cooking food as well as one common sanitary latrine, one 
common bathroom for every three such quarters; and 

b) In case he is unaccompanied by any other member of his family, a suitable barrack so as to 
accommodate not more than ten such migrant workmen, having at least a floor area of not less 
than 6.5 square meters for each such migrant workman making use of the barrack, a verandah 
and adequate additional covered space for cooking food as well as one common sanitary latrine 
and one common bathroom for every ten such migrant workmen 

2. Every quarter and the barrack shall be so constructed as to afford adequate ventilation, protection 

against heat, wind, rain and shall have smooth, hard and impervious floor surface. 

3. The quarters or the barracks, as the case may be, shall be at a convenient distance from the 

establishment and shall have adequate supply of wholesome drinking water. 

4. The area in which the quarters and/or barracks are located as well as the latrines and bathrooms 

provided therein shall be kept in a clean and sanitary condition at all times. 

5. Regular housekeeping of the labor colony shall be ensured. 

6. Availability of Bathing/ washing bay to be ensured 
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7. Room ventilation and safe electrification to be ensured 

8. MSDS of LPG shall be put up prominently and shall be included in the induction training also. 

9. The labor colony shall be secure so that only authorized persons have access to it. 

10. Availability of local market to be ensured by the Sub-contractor 

11. A “Suggestion Register” shall be made available at the labor colony for workers. The feedback 

shall be reviewed on weekly basis and acted upon. 

12. Labor colony shall be inspected fortnightly by Subcontractor Safety Officer & HR executive, and 
report submitted to BHEL as per Format No. HSEP:4-F16 

13. Facility of Crèches – to be provided wherein more than fifty female workers are deployed 
14. Provisions of Clause 8.4.1, 8.4.2 and 8.4.3 shall be applicable on labor colony as well 

8.4.8 PROVISION OF EMERGENCY VEHICLE 

Dedicated emergency vehicle shall be made available at workplace by subcontractor for evacuation 
of victim from site.  
However, Ambulance shall be used exclusively for transporting victim to hospital 

 

8.4.9 PEST CONTROL 

Regular pest control should be carried out at all offices, mainly laboratories, canteen, 
labor colony and stores by the subcontractor. 

8.4.10 SCRAPYARD 

1. Scrapyard shall be developed by subcontractor to store metal scrap, wooden scrap, waste, 

hazardous waste. 

2. Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored 
separately. 

8.4.11 ILLUMINATION 

1. The subcontractor shall provide adequate lighting facilities e.g. flood lighting, hand lamps, area 
lights etc. to ensure adequate lighting at all work places & their approaches including passage 
ways as per IS: 3646 (Part-II) at all times. Indicative recommended values are given below: 

S. No. Location Lux Level 
A. Construction Site  

1 Outdoor areas like store yards, entrance and exit roads 20 

2 Platforms 50 

3 Entrances, corridors and stairs 100 

4 General illumination of work area 150 

5 Rough work like fabrication, assembly of major items 150 
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6 Medium work like assembly of small machined parts 300 

7 Fine work like precision assembly, precision measurements etc. 700 

8 Sheet metal works 200 

9 Electrical and instrument labs 
 

450 

B. Office  
1 Outdoor area like entrance and exit roads     20 

2 Entrance halls      150 

3 Corridors and lift cars     70 

4 Lift landing       150 

5 Stairs       100 

6 Office rooms, conference rooms, library reading tables       300 

7 Drawing table       450 

8 Manual telephone exchange       200 

 
In case any area is not mentioned above, the applicable illumination for the same shall be specified 
by BHEL based on applicable standards and international norms 

1. Level of illumination shall be checked periodically using a calibrated lux meter and recorded 
for each work area on minimum weekly basis as per Format No. HSEP:14-F21 

2. Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells. 
3. Lamps shall be protected by suitable guards where necessary to prevent danger, in case 

of breakage of lamp. 
4. Emergency lighting provision for night work shall be made to minimize danger in case of 

main supply failure. 

9. HSE TRAINING & AWARENESS 

9.1 HSE INDUCTION TRAINING 

1. All persons entering into project site shall be given HSE induction training before being assigned 
to work, which shall be imparted through audio-visual medium and shall be of minimum 2-hour 
duration.  

2. Any single trainee batch size should not exceed 40.  

3. Proper safety wear & gear must be issued to all the workers being registered for the induction 
(i.e., Shoes/Helmets/Goggles/Leg guard/Apron etc.) 

i. They must arrive fully dressed in safety wear & gear to attend the induction. 
ii. Any one failing to conform to this safety wear& gear requirement shall not qualify to attend. 

4. In-house induction training subjects shall include but not limited to: 
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i. Briefing of the Project details and importance of employee for the project and for the nation. 
ii. Safety related cardinal rules, objectives and targets. 
iii. Site HSE rules. 
iv. Site HSE hazards and aspects. 
v. First aid facility. 
vi. Emergency Contact No. and procedures 
vii. Details of Fire prevention and emergency response systems & procedures at site. 
viii. Requirement of incident / near miss reporting by all. 
ix. Accident case studies 
x. Rules to be followed in the labor colony (if applicable) 

5. Evaluation to be carried out after training and induction training to be repeated in case of 
failure of participant in evaluation 

6. On completing subcontractor’s in-house HSE induction, each employee shall sign an induction 
training form (format no. HSEP: 14-F03) to declare that he had understood the content and shall 
abide to follow and comply with safe work practices. They may only then be qualified to be issued 
with a personal I.D. card, for access to the work site (provided Health Checkup is over).  

9.2 HSE TOOLBOX TALK 

1. HSE Tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to 
specific work groups daily prior to the start of work. The agenda shall consist of the following: 

i. Visual checkup of workers regarding health, any signs of fatigue, intoxication etc. 
ii. Details of the job being intended for immediate execution. 
iii. The relevant hazards and risks involved in executing the job and their control measures. 
iv. Specific site condition to be considered while executing the job like high temperature, 

humidity, unfavorable weather etc. 
v. Recent non-compliances observed. 
vi. Appreciation of good work and warning for any unsafe acts done by any person. 
vii. Any doubt clearing session at the end 

2. Record of Tool box talk shall be maintained as per Format no. HSEP:14-F04 

9.3 TRAINING ON HEIGHT WORK 

Due to the large percentage of fall from height in incidents, training of minimum 2-hour duration 
on height work shall be imparted to all height workers by in- house / external faculty for every 
batch of new inductees. The training shall include following topics: 

1. Inspection of work area, access and egress w.r.t height hazards 
2. Use of PPEs; use of fall arrester, retractable fall arrester, life line, safety nets etc. 
3. Safe climbing through monkey ladders. 
4. Inspection of PPEs. 
5. Medical fitness requirements. 
6. Mock drill on rescue at height. 
7. Dos & Don’ts during height work. 
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8. Accident case studies 
In case, above is organized by BHEL, proportionate cost shall be borne by subcontractors 

9.4 HSE TRAINING DURING PROJECT EXECUTION 

1. HSE training shall be arranged by subcontractor as per the need of the project 
execution and recommendation of BHEL. 

2. The topics of the HSE training shall be as follows but not limited to: 

i. Hazards identification and risk analysis & Identification of Environmental Aspects / 
Impacts 

ii. Work Permit System 
iii. Learning from past incidents 
iv. First aid, Firefighting & Fire-warden training 
v. EMS and OHSMS 
vi. T & Ps fitness and operation 
vii. Electrical & Chemical safety 
viii. Welding, NDE & Radiological safety 
ix. Material handling. 

3. Safety awareness and on-the-job training programmes shall be carried out at site for all 
workers periodically. Periodicity to be decided by BHEL but shall be minimum once in 
six months 

4. Penalty Training – In case of any incident, the involved person, group or agency shall 
undergo a penalty HSE training for a minimum period of 2 hrs or as decided by BHEL. 

5. In case it is not possible to provide training to all workers at once, same shall be imparted 
in Batch-wise manner so as to cover all workers with specified periodicity. 

6. An up-to-date record to be maintained with attendance of participants and trainers 
preferably in soft copy as per Format No. HSEP:14-F03. 

7. Every employee of agency should be provided at least 2 hr. safety training in every 
month. 

In case, above is organized by BHEL, proportionate cost shall be borne by subcontractors 

10. HSE PROMOTION: SIGNAGE, POSTERS, COMPETITION, AWARDS ETC 

10.1 DISPLAY OF HSE POSTERS AND BANNERS 

Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at 
work place.  

10.2 DISPLAY OF HSE SIGNAGE 

Appropriate HSE signage shall be displayed at the work area to enhance awareness of HSE 
workmen and passersby about the work going on and do’s and don’ts to be followed.  

10.3 COMPETITIONS ON HSE, AWARDS & REWARDS 
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1. Subcontractor shall arrange competitions (slogan, poster, essay etc.) on HSE for workers and 

employees from time to time (Safety day, World Environment Day etc. minimum one such 
function each month) and winners will be suitably awarded during the functions.  

2. Subcontractor shall identify workers following good HSE practices and reward them from time 
to time as encouragement to follow good HSE practices.  

3. Alternatively, if a common monthly function is organized at site, subcontractor shall 
participate in the same so that a minimum frequency of one such function per month is 
maintained. 

10.4  HSE AWARENESS PROGRAMMES 

Subcontractor shall arrange HSE awareness programmes periodically on different topics 
including medical awareness for all personnel working at site from time to time including 
officials involved in execution. 

11. HSE COMMUNICATION AND PARTICIPATION 

11.1 MONTHLY HSE REPORTING 

1. HSE activities shall be reported to BHEL monthly as per Format no. HSEP: 14-F05. The 
reporting medium can be hard/soft as per BHEL requirement. 

2. The period of reporting shall be 25th of the preceding month to 24th of the present month 
and report shall be submitted by the end of the calendar month or as conveyed by BHEL. 

3. BHEL can modify the reporting requirements as per requirement 

11.2 HSE EVENT REPORTING 

1. Important HSE events like HSE Training, Mock / Fire/Rescue Drills, Medical camp etc. 
organized by subcontractor shall be reported to BHEL in detail with photographs 

2. Celebration of important days like National Safety Day, World Environment Day etc. shall also 
be reported likewise. 

11.3 HSE INCIDENT REPORTING 

All incidents (near misses, property damage, first-aid cases, minor, major and fatal 
incidents) shall be reported to BHEL as they happen through SMS and Hard/Soft copy as 
per Format No. HSEP: 14-F22 

11.4 HSE SUGGESTIONS 

All workers and employees to be encouraged to provide suggestions for improvement in 
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Health, Safety & Environment at site. The suggestions to be recorded in a “Suggestions 

Register”. Suggestions to be reviewed and those having potential of significant beneficial 
effects are to be implemented, and recognition / award to be given to the individual. 

11.5 CLIENT COMMUNICATON 

All HSE related communication from BHEL, customer / external statutory and regulatory 
agencies to be handled on priority. The relevant issues to be resolved in expeditious manner 

11.6 RECORDS OF COMMUNICATON 

Records of all communication and their responses as detailed above shall be maintained by 
subcontractor in hard / soft copy and produced when required. 

12. INCIDENT REPORTING, INVESTIGATION & CORRECTIVE ACTION 

1. A conducive environment for reporting of near misses and other incidents shall be developed at 

site through system of rewards etc.  

2. Priority to be given to ensure medical treatment of the victim. Victim to be given immediate First 

Aid and transported to Medical Facility in a well-equipped Ambulance 

3. All incidents, as they happen, shall be reported to BHEL immediately over 

phone/SMS/Whatsapp/mail and then  in Format No. HSEP:14-F22 within 24 hrs. of occurrence. 

Immediate SMS shall be sent to concerned Package In-charge with following Details: 

a. Project & Customer Name: 
b. Subcontractor Name & Scope: 
c. Incident Area: 
d. Number of Injured / Fatalities: 
e. Date & Time of Accident: 
f. Incident Description in few lines: 

No incident shall be hidden 

4. Records of all incidents shall be maintained in hard / soft copy as per Format No. HSEP:14-F23. 

5. For all incidents: 

a. The incident area, equipment / tools involved, documents & records etc. shall be maintained 
as-it-is pending investigation 

b. Root Cause Analysis (RCA) to be conducted and corresponding Corrective / Preventive 
Action (CAPA) ensured 

c. Responsibility shall be assigned and action to be taken against the erring individual 
d. In case presence of manufacturer of the equipment involved is required, subcontractor will 

arrange the same 
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e. All expenses pertaining to the RCA / CAPA shall be borne by the subcontractor 

6. RCA and CAPA reports of all near misses and minor injuries shall be identified and report submitted 

to BHEL within 7 days of occurrence.  

7. For incidents, where worker does not resume duty within 48 hours of occurrence, Joint investigation 

along with BHEL shall be conducted within 7 days, and CAPA ensured.  

8. Corrective action shall be immediately implemented at the work place. Work shall be put on hold in 

the area till corrective actions are verified by BHEL 

9. All incidents, their Root Cause Analyses and Corrective actions shall be recorded, and analyzed 

so as to identify weak areas and actions to be taken to reduce the incident trend. 

 

13. SAFETY DURING WORK EXECUTION 

13.1 HSE SYSTEMS AND PROCEDURES 

BHEL Power Sector HSE Management System (HSEMS) shall be referred for controlling hazards, 
aspects, and carrying out HSE activities at site. Subcontractor shall get familiar with and follow the 
HSEMS documents provided by BHEL which include the follows: 

13.1.1 HSE PROCEDURES:  

All HSE Procedures defined in HSEMS, as referred in various sub-clauses of this Section as given 
in Annexure 01 

13.1.2 PERMIT TO WORK (PTW) SYSTEM 

1. The following activities shall be carried out by the subcontractor strictly after obtaining 
Permit to Work (PTW) from BHEL 

i. General Work Permit (Format No. HSEP14-FP01) 
ii. Height working (Format No. HSEP14-FP02) 
iii. Hot working (Format No. HSEP14-FP03) 
iv. Confined space Work (Format No. HSEP14-FP04) 
v. Excavation more than 2-meter depth (Format No. HSEP14-FP05) 
vi. Radiography / Radiation Work (Format No. HSEP14-FP06) 
vii. Heavy / Complex / Critical Lifting Activity (Format No. HSEP14-FP07) 
viii. Night / Holiday Work (Format No. HSEP14-FP08) 
ix. Material Loading / Unloading Permit (Format No. HSEP14-FP09) 
x. Grating / Safety Net / Safety Facility Removal Permit (Format No. HSEP14-

FP10) 
xi. Live Electrical Maintenance etc. - Lockout / Tag (Format No. HSEP14-FP07) 
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2. The above list is not exhaustive. BHEL reserves right to introduce additional Permits or 

modify requirements for usage of existing Permits. The conditions for using the Permit are 
specified in the Format (General Requirements). 

3. Where customer is having separate Work Permit System the same shall be followed in 
conjunction to ensure all activities and checks are covered in all systems. 

4. Permit applicant shall apply for work permit of particular work activity at particular location 
before starting of the work along with Job Hazard Analysis. 

5. All Permit signatories shall physically visit the work area and check that all the safety control 
measures necessary for the activity are in place. Only then the permit shall be issued. 
a. Signatory shall physically visit the area of work and ensure all required safeguards 

before signing the Permit 
b. Signatory shall periodically visit the area to confirm the availability of required 

safeguards throughout the currency of the permit 
c. In case any Permit requirement is not available, work will be stopped till it is made 

available 

6. Permit holder shall implement and maintain all control measures during the period of permit. 
The permit will be closed after completion of the work and submitted to BHEL.  

13.1.3 Operational Control Procedures 

1. All applicable OCPs (Operational Control Procedures) as identified from outcomes of HIRA, 
Aspect / Impact studies and BHEL inputs will be followed by subcontractor. This will be done 
as part of normal scope of work.  

2. Illustrative list of such OCPs is given in Table 13.1 and same will be made available to 
subcontractor by BHEL during work execution at site.  

3. In case any other OCPs are required or existing ones need to be modified in order to control 
the risks / impacts associated with any activity during the execution of work subcontractor 
shall prepare / update and follow the same with information to BHEL. 

Table 13.1 - LIST of Reference OCPs 

No. Topic No. Topic No. Topic 
0 General Safety 22 Steam blowing 44 Material preservation 
1 Handling of chemicals 23 Working in confined area 45 Electro-resistance heating 
2 Electrical safety 24 Operation of passenger lift, 

material hoists & cages 
46 Blasting 

3 Energy conservation 25 Vehicle/ Crane maintenance 47 Transformer charging 
4 Welding and gas cutting 

operation 
26 Radiography 48 Handling of battery 

system 
5 Fire safety 27 Waste disposal 49 DG set 
6 Use of hand tools 28 Handling & storage of 

mineral wool  
50 Sanitary maintenance 

7 First aid 29 Working at night 51 Piling rig operation 
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8 Food safety at canteen 30 Computer operation  52  Passivation 
9 Use of cranes 31 Storage in open yard  53 EDTA Cleaning 
10 Storage and handling of 

gas cylinders 
32 Drilling, reaming and 

grinding(machining) 
54 Chemical cleaning of Pre 

boiler system 
11 Manual arc welding 33 Stress relieving  55 Boiler Light up 
12 Use of helmets 34 Hydraulic test  56 Rolling and 

Synchronization 
13 Good house keeping 35 Trial run of rotary equipment  57 Loading of Unit 
14 Safe excavation  36 Batching  58 Air compressor 
15 Working at height 37 Cable laying/tray work  59 Hydra Operation 
16 Filling of hydrogen in 

cylinder 
38 Spray insulation  60 Duct/ Structure 

Preassembly 
17 Illumination 39 Compressor operation  61 Resumption of construction 

activities after lockdown 
and prevention of 
coronavirus infection 
during site operation 

18 Handling and erection of 
heavy metals 

40 Gas distribution test  61A Prevention of Covid-19 
infection in labour colony 

19 Acid cleaning 41 Cleaning of Hotwell / 
Deaerator 

62 Truss/ Structure fit-up & 
alignment 

20 Oil flushing 42 Electrical maintenance   
21 Alkali boil out  43 O&M of control of AC plant 

& system 
  

13.2 ACTIVITY SPECIFIC REQUIREMENTS FOR SAFETY: 

All Work shall be commenced only after taking the respective Work Permits (as applicable) 
and precautions as per relevant codes, systems and OCPs in order to ensure safe conditions 
throughout the duration of work. Additionally, activity specific safeguards as per this section 
shall be followed.  

13.2.1 WORK AT HEIGHT: 

1. All work at height above 2 meter above ground level without complete platforms, handrails and 
other related fall protection shall require a work permit in the prescribed form. This shall require 
approval by the competent authority. The HSE officer of sub-contractors shall follow the 
checklist religiously by physically verifying the condition of the work area before recommending 
for approval.  

2. Prior to the start of work at elevation, the HSE Officer involved with the work must meet the 
work supervisor to review the scope of work, and must review all the possible fall hazards and 
effective safety responses. The evaluation / analysis must be documented and kept on file and 
on site by the HSE Officer. 

TENDER NO - PSER:SCT:MIS-F2115:21



 
 
 
 
 

POWER 
SECTOR 

 
HEALTH, SAFETY AND ENVIRONMENT PLAN  

FOR 
SITE OPERATIONS 

(SECTION-A) 

Doc. No.: HSEP:14- 
ER 
Rev.: 01 
Date:08.05.20  

Page 44 of 170 

 

  
3. Whenever a fall hazard or other exposure exists for working at heights more than 2.0m/6ft, the 

nature and scope of work will be evaluated for conditions and environmental factors before 
selecting the appropriate fall protection system (active, passive or a combination of measures, 
as appropriate).   

4. All Engineering and Administrative Controls including barricading, safe platform, Safety Nets 
etc. shall be made available at work location. Under no circumstances, there shall be total 
reliance on PPEs only 

5. Safety Nets  

a. Contractor shall maintain sufficient stock of Safety Nets for deployment 

b. Safety Nets as per IS: 11057:1984 should be used extensively for prevention / arrest men 

and materials falling from height.  

c. The safety nets shall be fire resistant, duly tested and shall be of ISI marked. 
d. Safety Nets shall be deployed below all platforms where height work is envisaged. 

Duration of work, delay shall be no excuses for non-installation of Safety Net 
6. Reaching beyond barricaded area without lifeline support, moving with support of bracings, 

walking on beams without support, jumping from one level to another, throwing objects and 

taking shortcut must be discouraged. 

7. Monkey Ladder shall be fitted with cages. Rope ladder should be discouraged. 

8. In case of pipe-rack, persons should not walk on pipes and walk on platforms only. 

9. In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall 

arrestor. 

10. For chimney or structure painting, both hanging platform and men should be anchored 

separately to a firm structure along with separate fall arrestor.  

11. The procedures for the safety response to identified fall hazards developed and rescue plans 

must be reviewed with all individuals exposed to the hazards.  

12. The HSE Officer must establish an inspection process of fall protection systems. Some 

equipment requires documented inspections by its manufacture on a regular schedule. Such 

equipment must have evidence of the inspection and re-certification process on it. This 

information must be reviewed before the equipment is actually used. Individuals must visually 

inspect the fall protection equipment before each use. Failure to complete this inspection 

process could result in serious injury or death. 

13. Immediately remove from service any fall protection equipment that is identified as defective, 

damaged, or has been subjected to an impact. Damaged fall protective equipment must be 

destroyed to prevent re-use and not be discarded into trash containers, as the worn or 
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damaged equipment could be unintentionally re-used. 

14. Aerial lifting devices, excluding scissor lifts require the use of full body harnesses and lanyards 

in any elevated position. 

13.2.1.1 Personnel fall protection system must include: 

a. Safety Harness 
 
All height workers must use Safety harness with double lanyards.  The primary lanyard is never 
unhooked until the secondary lanyard is secure. The design of the working platform should be such 
that under no circumstances, worker should have both lanyards unhooked while at height. 

b. Lanyard  
 

i. The type of work and the environment conditions determine lanyard and lifeline selection.  If 

welding, chemical cleaning that may damage lanyards, connectors or lifelines, sandblasting, 

etc., either protect the components or use more appropriate type of system.  

ii. Lanyards and lifelines must incorporate, or be used with, an appropriate deceleration (shock 

absorbing) device.  Deceleration devices include rope grabs, rip-stitch lanyards, specially 

woven lanyards, tearing, or deforming lanyards, automatic self-retracting lifelines and lanyards 

which dissipate or limit the energy imposed on the employee during fall arrest.  

iii. Once in use, the system's effectiveness is to be monitored.  In some cases, a program for 

cleaning and maintaining the system may be necessary. Lanyard and lifelines must use locking 

snap hooks only and under no circumstances must two lanyard snap hooks be connected. 

c. Lifeline  

All lifelines in general are to be made of min 8mm dia steel rope (plastic coated) and tied to 
columns with 3 clamps at each end. Wherever columns are not available to tie the lifelines, the 
vertical posts as per the design below are to be provided after carrying out drop load test initially. 
A load of 240kg to be dropped off the mid-point of lifeline in this test. 

d. Lifeline Post 
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Fig. 13.2.1.1 Lifeline Post 

 
i. The support at vertical post shall be fixed at end-to-end. The maximum length of one end to 

another end shall be 18 meters 
ii. If the length of a lifeline is more than 18 meters, then intermediate vertical post(s) are to be 

used. Such intermediate post(s) will act as supports and the lifeline rope should simply pass 
through the eyelets (holes) of such supports without being anchored 

iii. The lifeline need not be wrapped / clamped to any intermediate post 
iv. Such intermediate posts must be used at an interval of every 18 meters 
v. The post(s) in which the original lifeline is to be installed should be capable of sustaining a 

tensile stress of 2268 Kgs 
vi. In a horizontal lifeline installation, maximum allowable sagging is 500-600 mm 
vii. For a single spun lifeline, no more than 2 persons are allowed to work; for more than two 

workers, another lifeline should be installed 
viii. Horizontal lifeline should be so installed that it does not impede safe movement of workers 
ix. All the installation work must be carried out by competent person with adequate knowledge 

13.2.1.2 Working Platform 

1. Working platforms, gangways and stairways shall be so constructed that they do not sag 
unduly or unequally and if the height of the platform gangways provided is more than 3.6 m 
above ground level or floor level, they shall be closely boarded and shall have adequate width, 
which shall not be less than 750 mm and be suitably fenced.  

2. Precautions against the fall of Materials, Persons and Collapse of Structures 
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i. Every opening in the floor or a building or in a working platform shall be suitably barricaded to 

prevent the fall of persons by providing suitable fencing or railing whose minimum height shall 
be 90 cm. 

ii. Adequate precautions should be taken such as the provision of fencing, or barriers to protect 
any person who might be injured by the fall of materials, or tools or equipment being raised or 
lowered. Cradle may be used for lifting materials - however this shall be made of MS angles 
and flats only and duly certified by the HSE officer. Operators may also use designed 
containers for lifting small tools. 

iii. Guardrails (including scaffolding) erected over/adjacent working areas must have the 
guardrails screened (opening < 0.5), to prevent material from falling outside the 
platform/decking. 

iv. Guardrails must be able to withstand a 200-pound force exerted in any one direction. 
v. Where necessary to prevent danger, guys, stays or supports should be used or other effective 

precautions should be taken to prevent the collapse of structures or parts of structures that 
are being erected, maintained, repaired, dismantled or demolished. 

vi. All openings through which workers are liable to fall should be kept effectively covered or 
fenced and indicated in the most appropriate manner. 

vii. Guardrails and toe-board/barricades and sound platform conforming to IS: 4912-1978 and 
other Indian laws and regulations as depicted below should be provided. 

11

Guardrail system

 
Fig. 13.2.1.2 Guard Rail System 

viii.Guardrails shall be provided to protect workers from falling from elevated work places. The 
rails are generally made of MS pipes of suitable dia. Rebar shall not be used for any handrails, 
ladder or cover purpose.  Wherever the guard-rails and toe-boards cannot be provided: 

a. adequate safety nets or safety sheets shall be erected and maintained; or 
b. adequate safety harnesses shall be provided and used and / or 
c. adequate fall arrestor shall be provided and used. 

 
As mentioned under PPE clause, all these PPEs shall be defect free and regularly inspected 
for any defect. The full body safety harness shall have double lanyard only with max 1.8m 
length. 

ix. The monkey ladders shall have sufficient fall arrestors. Adequate lifelines of 8mm steel wire 
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rope shall be provided across the work area. 

x. The HSE officer shall recommend appropriate PPEs after analyzing hazards and risks 
involved. 

13.2.1.3 Scaffolding 

All scaffolds shall be conformant to the relevant standards including IS 3696 and IS 4014 as applicable. 
A sketch of the scaffolds proposed to be used shall be prepared and approval of the BHEL Engineer 
obtained prior to construction / use. 

General 
1. The scaffolding work must be carried out by a competent person, who shall train the scaffold 

users on safety aspects 
2. All scaffolds shall be erected / dismantled by scaffolding crew under direct supervision of 

competent scaffolding supervisors. 
3. All scaffolds shall be capable of supporting 4 times maximum intended load and erected on 

sound, rigid footing, capable of carrying the maximum intended load without settling or 
displacement. Bamboo scaffolding is not permitted for use on site.     

4. Each employee on the scaffold shall use an approved safety harness attached to an independent 
lifeline.  The lifeline is to be securely attached to substantial  members  of  the  structure  (not  
the scaffold itself)  or to securely rigged lines, which  shall  safely suspend a  worker in event of 
a fall. 

5. Guard  rails  and  toe  boards  shall  be  installed  on  all  open  sides  and  ends  of platforms 
more than (2) meters above ground or floor 

6. Scaffold planks must be at least 5 cm x 25 cm (2” x 10”) full thickness lumber scaffold grade or 
better. 

7. Scaffold planks shall not span distances greater than 2.5 meters (8 feet). 
8. Scaffold planks shall extend over end supports not less than 6 inches nor more than 12 inches 

and be secured to the scaffold.  Scaffolding and accessories with defective parts shall be 
immediately repaired or replaced.  

9. All scaffolding must be a minimum of two planks wide.  No one may work from a single plank. 
10. Scaffold planks must be inspected before use.  Planks that have been damaged must be 

removed from the site.    
11. Access ladders must be provided for each scaffold.  Climbing the end frames is prohibited unless 

the design incorporates an approved ladder. 
12. Adequate mudsills or other rigid footing capable of withstanding the maximum intended load must 

be provided. 
13. Scaffolds more the 6 meters (20 feet) in height must be tied to the building or structure at intervals 

which do not exceed 4 meters (13 feet) vertically and 6 meters (20 feet) horizontally. 
14. Do not overload scaffolds. Material should be brought up as needed.  Scaffolding must not be 

loaded in excess of its rated capacity. 
15. Barrels, boxes, kegs, blocks or similar unstable object must never be used as work platforms or 

to support scaffold. 
16. Where persons must work under or pass under a scaffold then a 18 gauge wire mesh screen 

must be installed between the toe board and guard rail. 
17. Employees exposed to overhead hazards while working on a scaffold will be protected by 5 cm 

(2”) thick planks. 
18. Wooden/bamboo ladders shall not be allowed at any cost. Ladder’s rungs shall be fitted /welded 

properly. Before every use the rungs should be checked for safe use. 
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19. Wooden scaffolds shall not be used in areas where fire / fire products are expected 
20. Ropes made of jute / Plastic and other fire prone material shall not be used to tie up scaffolding 

components together 
21. The platform should have permanent hand rail and mid rail with Toe board without fail. 
22. All platforms are to be tightly planked for the full width of the scaffold, except as may be necessary 

for entrance openings.  Platforms shall be secured in place.  
23. On suspension scaffolds designed for a working load of 500 pounds, no more than  two  workers  

are  permitted  to  work  on  the  scaffold  simultaneously. On suspension scaffolds with a working 
load of 750 pounds, no  more  than  three workers  are  permitted  on  the  scaffold  
simultaneously. 

 
24. Requirements for different types of Scaffolds: 

A. Suspended Scaffold 
i. Suspended scaffolds are platforms suspended by ropes, or other non-rigid means, from an 

overhead structure.  
ii. Requirements for use are to be preapproved by HSE Head, under a specific Permit to Work. 

B. Rolling Scaffolds 

i. The height of rolling scaffolds shall not exceed three times the minimum base dimension. 
ii. The minimum base dimension of rolling scaffold will be 1.25 meters (4 feet). 
iii. Adequate help must be provided when moving a rolling scaffold. 
iv. Secure or remove all loose materials, equipment and tools before moving a rolling scaffold.  
v. No one is permitted to ride a rolling scaffold when it is being moved.  Castor brakes must be 

locked-on when the scaffold is not being moved. 

 
 
 
 

 

 
 

 
 
 
 

Fig. 13.2.1.3 Types of Scaffolds 
 

25. Scaffold Tagging 
Scaffolds being erected, modified or dismantled must be tagged as suitable for use. The scaffolds 
can only be accessed by those involved with the process. 
 
GREEN scaffold tag- shall be fixed when scaffold is complete and safe for use, signed and dated by 

Rolling Scaffold 
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the scaffolding competent person daily. 
 
RED scaffold tag – to be fixed if scaffold is in some way defective and cannot be used or is still under 
erection.  

Examples of scaffold tags: 

 
Fig. 13.2.1.4 Scaffold Tagging 
 

13.2.1.4 Ladder Safety 

A sketch of the ladders proposed to be used shall be prepared and approval of the BHEL Engineer 
obtained prior to construction / use 

Safe Use of Ladders: 
 
1. Fall protection is required when working on a ladder above 2 meters and when climbing above 

nearby guardrails. 
2. Ladders must be inspected prior to use and by a competent person quarterly, with 

documentation. 
3. Use portable ladders for height up to 4 M only 
4. Provide fixed ladders for height above 4 M 
5. Place the ladder at an angle of 75 degrees (approx.) from the horizontal (1:4) 
6. Extend ladder at least 1 M above the top landing 
7. Secure top and bottom of the ladder firmly to prevent displacement- anti skid lining at the 

bottom 
8. Ensure that the width of the ladder is not less than 300 mm and distance between rungs is not 

more than 300 mm 
9. Provide landings of minimum size 600 x 600 mm at intervals not more than 6 M for fixed 

ladders. Check the ladders daily for any defects 
10. Ensure that the areas around base and top of the ladder are clear. Getting on and off the 

ladder is more hazardous than using it. Use a mudsill if the ladder is to rest on soft, lose or 
rough soil 

11. Do not use ladders of conducting material near power lines, and only use ladders near power 
line or other energize system with exposed parts if they are confirmed locked-out and de-
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energized. 

12. Stand no higher than the fourth rung from the top for carrying out any job standing on a ladder. 
13. Never reach out from a ladder to perform work where your belt buckle protrudes past the 

ladder rung. 
14. Always face the ladder while climbing up or down 

15. Maintain three-point contact   while climbing up or down a ladder i.e. two hands and one foot 

or two feet and one hand on the ladder at all the times. 

16. Avoid climbing up or down a ladder while carrying anything in hands. Lift tools, equipment and 

materials with a rope. 

17. Work from portable and extension ladders near guardrail where fall expose exists over the 

guardrail regardless of height, and above 2.0 mtr. heights from the working/walking surface 

will require the use of personal fall arrest equipment 

13.2.2 EXCAVATION & CIVIL WORKS 

All safety precautions shall be taken for foundation and other excavation marks as per IS-3764. 

13.2.2.1 Excavation 

The following safety measures are to be ensured before and during excavation: 
 

1. All Excavation activities more than with depth of 1.22 meter or more shall require and 

Excavation Work Permit 

2. Check for underground utilities like electrical / telephone cables, sewage, water lines and proper 

care has to be exercised to protect and prevent damage to it 

3. Proper and adequate slope is maintained while excavating 

4. Adequate shoring or sheeting is done wherever require to prevent soil sliding 

5. Safe access through ladder or steps for exit & entry to excavation 

6. No material /excavated soil is kept within one meter from the edge 

7. Safe way is planned and provided for movement of HEM /transport equipment near excavation 

8. Safety helmet and shoes/gum boots are provided and worn by the workmen at excavation works 

9. Dewatering arrangement is made where water seepage is prevailed. 

10. Stop blocks are provided to avoid vehicles reversing into the excavated trenches 

11. Danger signs /Caution boards are displayed at work spot 

12. Barricading is provided at excavated pits  
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Fig. 13.2.2.1 Excavation Reference 

13.2.2.2 Piling 

Ensure the following precautionary measures before starting piling works: 
 

1. Inspection of piling equipment by responsible person for its condition before initiating piling 
operation. 

2. Checklist and OCP for piling to be prepared using manufacturer’s instructions and used 
3. Testing and its certification wire ropes, slings, D‐shackles, chain pulley blocks using in the 

process of piling work by competent person 
4. Adequate support and secured foundation of the piling equipment to avoid toppling 
5. Hoses should be lashed and adequately secured 
6. Proper work platform is to be provided on piling frame 
7. Safe work procedures and close supervision to prevent unsafe acts of operators/any unsafe 

conditions that may arise 
8. Only experienced and trained operators are engaged for the piling operation 
9. Provision of Personal Protective Equipment (PPE) like safety shoes/gumshoes/safety 

helmet/safety belt etc. and its use by their workmen. 
10. Special care and precautions If work is near electrical live cables/ electrical equipment 
11. Cordoning of work area to prevent un authorized entry 
12. Guarding of revolving parts 
13. Specific measures to prevent over turning of pile driver/missing of hammer/ hammer movement 

out of range 

13.2.2.3 Batching 

Following Safety considerations for batching plant are to be ensured: 

1. Modern type batching plant should be used in which all the moving parts are protected and 

TENDER NO - PSER:SCT:MIS-F2115:21



 
 
 
 
 

POWER 
SECTOR 

 
HEALTH, SAFETY AND ENVIRONMENT PLAN  

FOR 
SITE OPERATIONS 

(SECTION-A) 

Doc. No.: HSEP:14- 
ER 
Rev.: 01 
Date:08.05.20  

Page 53 of 170 

 

  
emergency and safety features are incorporated. 
 

2. Installation of external Electric moto-vibrators in the feeding hopper of all batching plants to 
reduce human intervention. 

3. Installation of safety devices like pull-chord on both the sides of conveyor for stopping the 
conveyor in emergency 

4. Workers carrying cement / sand to be given appropriate PPEs like respiratory masks & gloves. 
5. Conveyor belt/rotating parts must be guarded properly. 
6. Safety awareness shall be inculcated in workmen about the risk involved in rotating parts. 
7. The agency shall ensure to erect the batching plant as per drawing including installation of all 

safety devices as provided by manufacturer and witnessed by BHEL Engineer in charge before 
starting of machine in future. 

8. Safety audit to also focus on Batching plant.  
9. The site shall impose penalty on the agency who has violated the safety norms as per contract. 

13.2.2.4 Mobile Plant 

Mobile plant includes tractors, trailers, dumpers, excavators, bulldozers, road rollers etc. for 
earthmoving purpose and concrete mixers, concrete transit mixtures, concrete pumps etc for 
concreting purpose. Due to the very nature of their function and movement in difficult terrains, 
congested areas, working in tandem with manual work and other operations the danger is inherent. 
Reverse horn is compulsory for all earth moving machineries. 

Following Safety measures to be ensured for Mobile Plant: 
1. Where movement around site is involved, routes should be planned, obstruction free and well 

maintained 
2. Observe specified speed limits 
3. Operating personnel should be aware of associated risks and its preventive measures 
4. Only experienced, trained and authorized persons with valid license (wherever applicable) should 

operate the mobile equipment/vehicles 
5. Provide and use Warning lights and reverse horn for cautioning the people around 
6. Operation should be on level and stable ground with adequate working clearance. 
7. Loading of out riggers/stabilizers should be well within safe ground bearing capacity 
8. No person should be on equipment or vehicle during loading and unloading of material 
9. Operators should be protected by warning barriers or switching off power when working in close 

proximity of overhead power lines 
10. The equipment /vehicles should be well maintained and provided with effective brake system and 

other safety devices (wherever require) 
11. Rotating parts of equipment should be adequately guarded 
12. Provide necessary personal protective appliances and ensure its use by the operating personnel 

Ensure effective measures at source to control harmful emissions, dust, fumes contaminating 
atmosphere and cause health hazards to the operators and people in the vicinity. 

13. No overloading/over stressing of vehicles/plant is allowed 
14. Hoses, pipes, receivers, gauges and valves involved in carrying out hydraulic fluid/ compressed 

air should be checked for leaks and tested prior to operation. 
15. Adequate safe clearance for swing and movement is to be judged during operation of Concrete 

mixer 
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16. Setting of machine on firm and level ground with wheel locked to prevent movement of machine 
17. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger 

zone of projectile of bucket while dropping bucket 
18. Operator leaving work spot should ensure that the equipment/vehicle is kept in neutral position 

and place on firm and level ground. 
19. The hand brake should be kept in position and block road wheels as additional safety measure 
20. Blades/buckets should be kept low while moving 
21. The dozer blades should not be used as brakes except in emergency 
22. The ground should be examined for its bearing capacity and general safety especially when 

operating road roller at the edges of slopes, embankments. 
23. The roller should not be moved downhill with the engine out of gear 
24. If operating near excavations the following precautionary measures are to be ensured 
25. Barricading, edge protection to prevent fall of persons/vehicles over running while reversing etc. 
26. Suitable support system and adequate allowance to avoid the danger of side collapsing 
27. Experienced signaler /attendant should be always accompanied with operator/driver for proper 

direction /signal and also to caution others in the working Zone during operation of mobile plant 

13.2.2.5 Concrete Vibrators 

1. Revolving parts/belt drives should be adequately guarded and Vibrating unit shall be completely 
enclosed and have suitable overload relays and effectively earthed 

2. Ensure sufficient length of cable to the Vibrator. 
3. Ensure electric starters and other accessories are firmly fixed adequately supported 
4. Ensure locking of needle load while inserting needle in to the vibrator, 
5. Ensure periodical lubrication and maintenance 

13.2.2.6 Concrete Mixers 

1. Setting of machine on firm and level ground with wheel locked to prevent movement of machine 
2. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger 

zone of projectile of bucket while dropping bucket 

13.2.3 WELDING & GAS CUTTING SAFETY (HOT WORK) 

1. All Hot Work shall require a Hot Work Permit 
2. There shall be flash-back arrestors conforming to IS-11006 at both cylinder and burner ends. 

Damaged tube and regulators must be immediately replaced. 
3. All safety precautions shall be taken for welding and cutting operations as per IS-818.  
4. When possible, items to be welded, cut, heated, etc. shall be moved to a safe location free of 

combustible or flammable material.  If this is not possible, then all combustibles/ flammables that 
can be removed from the area shall be removed within a 35-foot circumference and a positive 
means of confining arcs and sparks generated by the process shall be ensured and additional 
person(s) shall be stationed as fire-watch for the area(s)still exposed, along with obtaining the 
Hot Work Permit as applicable. 

5. Appropriate fire-fighting equipment is to be available in close proximity of any welding and gas 
cutting operations at all times suitable for the type of Fire. 

6. Drums, tanks, and similar containers that have contained flammable or toxic material shall not 
be welded, cut, or heated until they have been made safe by water filling, thorough cleansing or 
similar accepted practices.  The container shall also be ventilated during the welding, cutting, or 
heating process. 
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7. Proper ventilation is required for any welding or torch operations performed in a confined space. 
8. Any welding or gas cutting operations performed on metals of toxic compounds or coating such 

as zinc, stainless steel, lead, cadmium, chromium, and  beryllium shall be properly ventilated 
and/or proper respiratory protection shall be worn by any person that could be exposed  to fumes, 
vapors, and gasses created  by the welding and gas cutting processes. 

9. Wherever it is practical, all arc welding operations shall be shielded to prevent direct light rays or 
sparks from contacting persons in the vicinity or from reaching areas normally used to travel 
through or into the vicinity.  Where this is not practical, persons who shall be in the area are to 
use proper eye and skin protection. Other persons who are not participating in the welding or gas 
cutting operations are not to be allowed into the hazard zone. 

10. Welders and other employees who are exposed to arc welding radiation shall wear suitable 
clothing and protective apparel to prevent burns and other types of ultraviolet radiation damage 
to the skin. 

11. Arc welding machines shall be shut down when being moved or when they are not in continuous 
use. Electrode holders left unattended shall have electrodes removed and shall not be left where 
they might contact employees or conducting objects. 

12. Arc welding power supply cable shall be of proper rating and material, e.g. copper. 
13. Welders shall guard against allowing materials adjacent to or behind them to reflect radiation 

back toward them or towards others in the area.  Reflected radiation can cause skin burns and 
eye flash burns. 

14. Valve caps shall be in place when cylinders are not in use. Valve caps shall never be used for 
lifting the cylinder vertically. 

15. Torches shall only be lit by approved strikers; never with matches, cigarette lighters, or hot-work. 
16. Splatter / Slag Collector 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Fig. 13.2.3.1 Splatter / Slag Collector 
 

While carrying out job at height, the sparks or molten slag shall be prevented from falling down by 
putting a fire-resistant (non-asbestos) sheet or patter/ slag collector or even MS Sheet. The passage 
of falling sparks or molten slag shall be barricaded till ground floor and any cable/ tubes/ any other 
objects interfering in the passages hall either be removed or covered with Fire-resistant sheet or MS 
Sheet. 
 

Welders using spatter collector system 
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13.2.3.1  COMPRESSED GAS 

1. All cylinder valves shall be closed when any work is finished and when any Cylinders are empty 
or being moved. Valve protection caps shall be placed and secured properly before gas 
cylinders are transported, moved or stored. 

1. Compressed gas cylinders shall be secured in an upright position with chain or appropriate 
means during storage & use. However, a trolley shall be used for transportation.  

2. Compressed gas cylinders shall always be secured from tipping or falling, whether in use, in 
storage or in transit. The cylinders shall always be secured upright, except during times when 
actually being hoisted or carried. 

3. When cylinders are transported by powered vehicle they shall be secured in a vertical position. 
4. Regulators shall be removed when cylinders are not in use or are in transit, unless the cylinder 

is firmly secured on a special carrier designed for this purpose. 
5. Gas cylinders are not allowed to be used in man-basket when occupied. 
6. Cylinders containing oxygen or fuel gasses shall not be taken into confined spaces. 
7. Oxygen cylinders shall be stored a minimum of 6 meters from fuel gas cylinders or shall have 

an approved firewall between them. 
2. All cylinders shall be kept at a safe distance from welding or cutting operations or shielded from 

arc/ sparks / slag. 
3.  All cylinders shall be placed  where  they  cannot  become  part  of  the electrical circuit. 
4. Oxygen and acetylene shall not be stored together. Oxygen must be separated from acetylene 

(or ANY fuel gas) or combustible material by at least 20ft or a barrier with a 30 minute fire 
resistance rating. 

5. All Cylinders should be stored upright in a designated area with labels for the type of gas. All 
applicable precautions to be ensured during storage 

6. Oxygen and fuel gas regulators, hoses and associated equipment shall not be altered and shall 
be in proper working order while in use. 

7. Compressed air can be extremely dangerous if allowed to penetrate the skin. As such, the use 
of compressed air to clean off yourself or other workers shall be strictly prohibited. 

8. All gas cylinders shall be stored in upright position. Suitable trolley shall be used for cylinder 
movement, the design of which shall be submitted to BHEL Engineer for approval.  

9. No of cylinders shall not exceed the specified quantity as per OCP 
10. Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 

intentionally dragged, struck or permitted to strike each other violently. 
11. All cylinder should be kept only in cylinder trolley. 
12. Cylinder shall be transported in upright vertical position by suitable mean. 

13.2.4 LIFTING & RIGGING SAFETY 

1. All Heavy / Complex Lifting operations as defined in Clause 6.12 shall require a Lifting Work 
Permit. 

2. All the cranes and lifting tools & tackles shall be inspected on daily / weekly basis as well as 
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monthly by expert as per applicable formats. 

3. In addition, inspection / certification as mandated by law shall be carried out wherein these 
shall be tested and certificates of fitness shall be obtained from 3rd party State Govt. approved 
competent agency before deploying at site and later periodically. BHEL shall be given advance 
intimation of any such inspections 

4. The last date of Third Party Inspection and the next Due date shall be conspicuously displayed 
on all cranes. A copy of certificate shall be pasted on operator’s cabin of all the lifting 
equipment. 

5. Following requirements shall be mandatorily followed, wherever applicable: 
a. The manufacturer’s instruction for maintenance shall also be followed. All safety measures 

shall be followed.  
b. All tools tackles, lifting appliances; material-handling equipment etc. used by the 

subcontractor shall be of safe design and construction.   
c. The operators, slingers and signalers shall be qualified as per IS 13367 (part-1):2003 “Safe 

use of cranes- code of practices”.  
d. There shall be a person responsible for co-ordination among cranes where multiple cranes 

are used, and lifting over 75% of the crane capacity to be avoided. 
e. Mobile phone should be banned for crane operator and lifting operation. Only walki talki 

shall be allowed in rigging/Lifting purpose. 
 

13.2.4.1 Personnel Lifts (Man-Basket / Jhoola):  

The design of personnel man basket shall be submitted to BHEL Engineer for approval before use. 
Relevant permit (Height work & others as applicable) shall be completed prior to lifting any people, 
along with a rigging plan.  

a. A separate Lifeline / Fall arrestor anchored to a fixed structure outside of Jhoola shall be 
provided for the workers inside the basket. All occupants of the basket shall have Safety 
Harnesses equipped with rope grabs, which are to be hooked to the vertical lifeline. 

b. Man-basket shall be used where access through ladders or scaffolding is not feasible.   
c. Man-baskets shall be designed and engineered by a manufacturer (job made man-baskets are 

not allowed, unless designed and tested by a certified engineer), and built robust with MS 
Angles and flats or plates or channels only.  

d. Guard rails top and mid, must be in place and screened-in to avoid material from falling out of 
basket. The factor of safety shall be 200%.  
e. It shall have a door with double latches and shall open inside. Anchor points shall be 
identified within the man-basket.  

f. The man-basket shall be thoroughly inspected and load tested and a trial run performed without 
personnel before being put to job.  

g. It shall be treated as a lifting tool (T&P Item) and shall undergo same certification cycle and 
inspection as other lifting equipment.  

h. An additional sling of required lifting capacity shall be fixed the man-basket main lifting point 
and attached to the crane above the ball or block.  

TENDER NO - PSER:SCT:MIS-F2115:21



 
 
 
 
 

POWER 
SECTOR 

 
HEALTH, SAFETY AND ENVIRONMENT PLAN  

FOR 
SITE OPERATIONS 

(SECTION-A) 

Doc. No.: HSEP:14- 
ER 
Rev.: 01 
Date:08.05.20  

Page 58 of 170 

 

  
i. While lifting man-basket, the crane shall maintain a uniform speed of lift without any swing.  
j. Once man-basket reaches the destination, the lift brakes shall be locked as long as the basket 

remains at that point. The same care shall be taken in its descent.   
k. As for hanging man-basket, the same shall be hung off a rigid structure with help U-shaped 

handle welded to man-basket. This shall be tested once in a year by a competent person. 
l. Use of Rebar steel for making and monkey-ladder must be avoided.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Fig. 13.2.4.1 Man Basket for Welding Erection Joint 

13.2.4.2 Cranes & Hoisting Equipment: 
This section provides the guidelines to ensure proper rigging and lifting activities are 
accomplished safely and in accordance with applicable specifications, codes, and regulations.

TENDER NO - PSER:SCT:MIS-F2115:21



 
 
 
 
 

POWER 
SECTOR 

 
HEALTH, SAFETY AND ENVIRONMENT PLAN  

FOR 
SITE OPERATIONS 

(SECTION-A) 

Doc. No.: HSEP:14- 
ER 
Rev.: 01 
Date:08.05.20  

Page 59 of 170 

 

  

 

Fig. 13.2.4.2 Proper Crane Setup 

a. On every crane or piece of hoisting equipment notices of all rated load capacities, recommended 
operating speeds, and any hazard warnings or special instructions shall be conspicuously 
posted.  All instructions and warning shall be visible from the equipment operator ‘s station.  

b. Cranes shall have an Anti-Two-block safety device installed 
c. All mobile cranes shall have overload and backup alarms, load angle indicators and limit 

switches 
d. All areas within swing radius of cranes that are potentially accessible by pedestrian, vehicular, 

or equipment movement shall be barricaded to prevent anyone or any vehicle or equipment 
from being struck by the crane or hoisting equipment, or its load(s).  

e. No part of the lifting equipment or its load shall be within the distance as specified in the Indian 
Electricity Act from an energized power line 

f. Cranes shall have annual certified third party inspection and be inspected before use by the 
operator.  Any defects shall be corrected before use.  Logs of crane inspection shall be kept 
with the crane. 

g. Make certain that the rigging personnel, material, and equipment have the necessary capabilities for 
the job and are in safe condition. 

h. Communicate with person(s) directly responsible for accomplishing the work and / or work area 
to establish requirements/responsibilities and make certain that all preparatory work is 
complete. 

i. Mats/Pads must be used on all lifting equipment, equipped with out riggers. 
j. Pick and carry must have the load secured to the rig in front. 
k. Only BHEL Approved Plate Lifting Spreader Beam configuration shall be used (Sample in Fig. 

13.2.4.2) 
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Fig. 13.2.4.3 Typical Plate Lifting Spreader Beam Configuration for 7.5 MT and 15 MT Loads 

 
 
 
 

l. Crane operators must follow the following: 
 

1. Pass an annual Operator’s Physical examination 
2. Carry a valid training certification card at all time while operating issued by the Govt. or other 

recognized institute. 
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13.2.4.3 SAFE RIGGING PRACTICES 

 

13.2.4.4  

a. Review the planned operation and requirements with the operator and rigging crew. 
b. Ensure a pre-lift meeting is conducted with crane operator, tagline operator, signal personnel, 

and Safety Manager. 
c. Designate a qualified person from the rigging crew to observe clearance of the equipment and 

give timely warning for all operations where it is difficult for the operator to maintain the desire 
clearance by visual means. 

d. Clear the lift area of all unnecessary personnel. 
e. Hydras shall only be allowed for loading & unloading works & shall not be allowed to move 

with load 

13.2.4.4.1 RULES FOR SAFE RIGGING 
 

1. Use loops, thimbles and corner pads to prevent damage to slings when used around corners 

or on cutting edges. 

2. Never allow wire rope to lie on the ground for any length of time or on rusty steel or near 

solvents, chemicals or corrosive substances. 

3. Slings must not be pulled from between or under loads with load resting on the sling. 
4. Keep all rope away from flame cutting or welding operations. 
5. Never use rope as sling material. 
6. Never wrap a wire rope completely around a hook. 
7. Do not bend wire rope near any attached fitting. 
8. The sling must be selected to suite the most heavily loaded leg rather than the total weight 

when using multi-legged sling to lift loads in which one end is heavier than the other. 
9. When using 3 and 4 legged sling configurations, any two legs must be capable of supporting 

the entire load. 
10. Where possible, wire rope choker hitches must include a shackle with the eye around the 

shackle pin to prevent breaking wires of the choke. The choker hitch must be “snugged down” 

prior to lifting, not after tension is applied. 
11. Unless authorized by the hook manufacturer when more than two rope eyes are placed over a 

hook, install a shackle, pin resting in the hook, and place the rope eyes in the bowl of the 
shackle. 

12. Properly rig all loads to prevent dislodgment of any part. 
13. Use guide ropes or tag lines to prevent the rotation or uncontrolled motion of the load when 

necessary. 
14. Loads must be safely landed and properly blocked before being unhooked and unslung. Tag 

lines must not be used in situations that jeopardize the safety of the lift. 
15. Lifting beams must be plainly marked with their weight and designed working load and must 

only be used in the manner for which they were designed. 
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16. The hoist rope or chain must never be wrapped around the load. The load must be attached to 

the hook by slings or other rigging devices that are adequate for the load being lifted. 
17. Multiple part lines must not be twisted around each other. 
18. The hook must be brought over the center of gravity of load before the lift is started. 
19. If there has been a slack rope condition, determine that the rope is properly seated on the drum 

and in the sheaves prior to lifting. 
20. Keep hands away from pinch points as the slack is being taken up. 
21. Leather gloves are recommended when handling wire rope. 
22. Avoid impact loading caused by sudden jerking when lifting or lowering. Lift the load gradually 

until the slack is eliminated. 
23. Never ride on a load that is suspended. 
24. Avoid allowing the load to be carried over the heads of any personnel. 
25. Never work under a suspended load until the load has been adequately supported from the 

floor and all conditions have been approved by the supervisor in charge of the operation. 
26. Never leave a load suspended unless emergency evacuation is required. 
27. Never make temporary repairs to sling. 
28. The capacity of a sling is determined by its angle, construction, type of hitch and size. 
29. Never lift loads with one leg of a multi-leg sling until the unused legs are made secure. 
30. Never point load a hook unless it is especially designed and rated for such use. 
31. Make certain that the load is broken free before lifting and that all legs are taking the load. 
32. When using two or more slings on a load make certain all slings are made from the same 

materials. 
33. Lower the loads on to adequate blocking to prevent damage to the slings. 
34. Materials and equipment being hoisted must be loaded and secured to prevent any movement 

which could create a hazard in transit. 
35. The weight of the hook, load block and any material handling devices must be included when 

determining crane capacity. 
36. Calculated weights cannot exceed 75% of the chart without written approval. 
37. Personnel must be completely clear of loads being picked up or set down by crane.  Tag lines 

will be used to control the loads. Loads must not be touched by hand while placing/ moving. 
 

13.2.4.4.2 SLINGS 
 

a. Synthetic Slings 

The following are rules for safe use of synthetic slings: 

i. Synthetic slings must be marked to show the rated capacity for each type of hitch and type of 
web material. 

ii. Nylon web slings must not be used where fumes, vapors, sprays or mists or liquids of acids 
or phenolic are present. Web slings with aluminum fittings must apply in this category. 

iii. Synthetic web slings must be removed from service and destroyed if any of the 
following conditions are present: 
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a. Acid or caustic burns 
b. Melting or charring of any part of the sling surface 
c. Snags, punctures, tears or cuts 
d. Broken stitches 
e. Distortion of fittings 
f. Synthetic web slings of polyester or nylon must not be used at or come in contact with 

temperatures in excess of 82°C 
g. Polypropylene web slings must not be used at or come in contact with temperatures in 

excess of 93°C 
h. Insulated hooks must be tested yearly to insure insulation integrity to at least 

manufacturer’s specifications. 
 

iv. Wire Rope Slings must be removed from service and destroyed if any of the following 
conditions are present:  
 

a. In (10) randomly distributed wires broken in one (1) rope lay, or five (5) broken wires in 
one (1) strand in one (1) rope lay. 

b. Wear or scraping of one-third the original diameter of outside wires. 
c. Kinking, crushing, bird caging or any other damage resulting in distortion of the wire 

rope structure such as: 
d. Evidence of heat damage. 
e. End attachments that are cracked, deformed worn. 
f. Corrosion of the rope or end attachments. 

 
v. Metal mesh slings must be immediately removed from service if any of the following 

conditions are present: 
a. A broken weld or broken brazed joint along the sling edge. 
b. Reduction in wire diameter of 25 percent due to abrasion or 15 percent due to corrosion. 
c. Lack of flexibility due to distortion or corrosion. 

vi. Synthetic web slings must be removed from service and destroyed if any of the 
following conditions are present: 

a. Acid or caustic burns 
b. Melting or charring of any part of the sling service 
c. Snags, punctures, tears or cuts 
d. Broken stitches 
e. Distortion of fittings 

vii. Requirements of Plate Clamps: 

1. The rated load of the plate clamp must be marked on the main structure. 
2. Care must be taken to make certain the load is correctly distributed for the plate clamp 

being used. 
3. Do not allow load or plate clamp to come into contact with any obstruction. 
4. The plate clamp must not be used for side pulls or sliding the load. 
5. When lifting stainless steel or special alloys, ensure plate clamp is designed for use on 
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the specific metal. 
 

13.2.4.4.3 SIGNALING PRACTICES: 

 

Fig. 13.2.4.4 Recommended Signalling Practices 
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13.2.5 DEMOLITION WORK 

Before any demolition work is commenced and also during the process of the work the following 
shall be ensured, besides using the Work Permit: 

1. All roads and open areas adjacent to the work site shall either be closed, suitably protected or 
restricted for movement 

2. No electric cable or apparatus which is liable to be a source of danger nor a cable or an 
apparatus used by the operator shall remain electrically charged. 

3. All practical steps shall be taken to prevent danger to persons employed from the risks of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render them unsafe. 

13.2.6 T&Ps General 

1. All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test 
/calibration certificates bearing endorsement from competent authority of BHEL.  

2. Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to 
BHEL safety Officer as per the format/procedure of BHEL. 

3. Tagging and punching in all lifting tool is compulsory with SWL, sr. no. and due date. 

4. All T&Ps shall be inspected by authorized Third Party agency as per applicable frequency. BHEL 
shall be kept informed of any such scheduled inspection 

5. All T&Ps shall be internally inspected in each quarter and colour coded as below. 

13.2.6.1 T&P Color Coding Procedure: 

Inspections and tests shall be documented by means of color coding which shall verify that 
inspections or testing are current and that all receptacles, portable Power tools, Lifting Tools & 
Tackles have been inspected and tested as required. The color codes used on the project shall 
be: 
             

GREEN BLUE YELLOW RED 

January 
February 
March 

April 
May 
June 

July 
August 
September 

October 
November 
December 

 
Table. 13.2.6.1 T&P Color Coding Procedure 

i. The cycle of colors shall be Quarterly as a minimum or as decided by BHEL. The color code 

tape / Sticker shall be clearly visible to designate the period for which the inspections and tests 

were conducted. 
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ii. Following the initial inspection, the equipment must be color-coded quarterly as per color-coding 

instructions that will be issued by the subcontractor. 

iii. Fire extinguisher with the current month color-coding inspection sticker must be provided and 

secured in the platform. 

iv. All slings shall be regularly inspected in accordance with the requirement of the project for 

frequent and periodic inspections and discard immediately if they fail to meet the minimum 

requirements of the project. 

v. The Subcontractor’s Safety Officer shall ensure that all PPE is inspected prior to its issue. He 

is to ensure all subcontractor personnel are using safe and proper PPE equipment. Regular 

inspections on the PPE shall be carried out and personnel not adhering to those inspections 

shall be removed immediately from the site. 

vi. A five (10) day interval period shall be given into each monthly color code change. During this 

five (10) day period either color shall be acceptable.  

13.2.7 CHEMICAL HANDLING 

1. Displaying safe handling procedures & MSDS for all chemicals such as lube oil, acid, alkali, 

sealing compounds etc, at work place.  

2. Where it is necessary to provide and/or store petroleum products or petroleum mixture & 

explosives, the subcontractor shall be responsible for carrying out such provision / storage in 

accordance with the rules & regulations laid down in the relevant petroleum act, explosive act 

and petroleum and carbide of calcium manual, published by the chief inspector of explosives of 

India. All such storage shall have prior approval if necessary from the chief inspector of 

explosives or any other statutory authority. The subcontractor shall be responsible for obtaining 

the same. 

3. The used containers of chemicals shall be segregated and disposed off suitably 

4. In case the used containers need to be re-used, all traces of the chemical to be removed by 

thorough cleaning with detergents etc. under trained supervision 

13.2.8 ELECTRICAL SAFETY 

1. Only electricians licensed by appropriate statutory authority shall be employed by the 
subcontractor to carry out all types of electrical works. The subcontractor shall maintain 
adequate number of qualified electricians to maintain his temporary electrical installations. 

2. Power supply to all equipment at site to be routed through MCBs of appropriate rating. A ‘Power 

Supply Distribution Plan’ shall be prepared and submitted to BHEL Engineer for approval 
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3. All power supplies through cables shall be underground or overhead with height > 3mtrs.  
4. All distribution boxes shall be locked and the key controlled by site management of concerned 

subcontractor. 
5. All individual equipment & tools at site shall be powered through Earth Leakage Circuit Breakers 

of 30 mA sensitivity. 
6. These MCBs and ELCBs shall be regularly tested as per Clause 14 
7. All fuses and fuse wires shall be of standard size and rating.  
8. All electrical appliances used in the work shall be in good working condition and shall be properly 

double earthed other that armour earthling. 
9. All extension boards shall have separate switches for all sockets / connections 
10. All portable electric tools used by the subcontractor shall have safe plugging system to source 

of power and be appropriately earthed.  
11. Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage 

level above 24 Volts especially in confined spaces like inside water boxes, turbine casings, 
condensers etc. 

12. Electrical appliance shall have proper earthing and for appliances equal to & more than 415V 
shall have two separate earthing (as per IS-3043-1987) 

13. Details of earth resource ad their test date to be given to BHEL safety officer as per the 
prescribed formats of BHEL 

14. The subcontractor shall use only properly insulated and armoured cables and conform to the 
requirement of Indian Electricity Act and Rules for all wiring, electrical applications at site. 

15. BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the 
risk & cost of the subcontractor. 

16. No maintenance work shall be carried out on live equipment 
17. Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on 

any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to 
any person or the public 

18. The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the 
regard to voltages used in critical areas. 

19. Wiring and Branch Circuits Must be protected by a proper amperage over-current device such 
as a HRC fuse or circuit breaker. Such installations must be located so as to prevent physical 
damage to the wire conductors & panels.   

20. Portable Electric Lights 

a. Portable electric lights used in wet or potentially wet locations must be either low voltage 
type (24 volts or less) or protected by a GFI (ground fault interrupter).  

b. They must be visually checked before each use and periodically while in use to assure their 
original integrity is maintained.  

c. Cords with cuts, breaks, deep abrasions, etc. shall be taken out of service immediately. 
d. Repairs to extension cords shall only be performed by qualified/ licensed electricians.  
e. Must not be allowed to lie in wet or potentially wet areas.  
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21. Underground Cables: 

a. Every electric line or cable of unknown origin  that  is  discovered  or  exposed            during  
a  digging,  drilling,  probing,  or  similar  operation  is  to  be  considered  as            energized 
and  life  threatening.     

b. The senior company employee on the site will ensure that all necessary safety 
precautions are taken in order to isolate the line from all workers and the public.     

c. Such precautions may include halting the operation if appropriate.    
d. The senior company employee on the site is to then contact the proper authorities to have 

the line identified and either confirmed to be abandoned and/or made safe for continuing 
the work.     

e. Any and all underground lines that are discovered or become severed must be        
considered energized on both sides, and be treated accordingly.     

22. In general, equipment or machinery being moved or transported must     maintain minimum 
clearances of 25 ft. to all power lines.   

23. TAG IN/ TAG OUT must be in force in Switch Room and all Distribution Boxes for live power 
line. The authorized person’s name and contact no shall be displayed 

24. Ensure “double insulated” three - core cables and three pin connectors are used and are 
properly ground “all insulated” types, all electrical tools and appliances must be manufactured 

for industrial use. 
25. All connections shall be electrically and mechanically sound and properly insulated.  Taped 

joints are not permitted.  Connections to socket outlets must be made with proper plugs. 
26. Splices in electrical cords are not permitted. Repairs must be made at the socket connection 

and retain the same mechanical and dielectric condition of the original connection. 
27. Damaged or defective electric tools, equipment and extension cords, etc. must not be used 

and shall be tagged out of service, removed from the work area and taken back to stores. 
28. Only licensed electricians are authorized to repair and work on electrical equipment.  

Tampering with electric tools or equipment by others could result in termination. 
29. Temporary electric cabling should be elevated 2.2 meters above the floor/ground or covered 

for protection.  It must be kept clear of walkways and other locations where it may be exposed 
to damage or create a tripping hazard. 

30. Energized wiring in junction boxes, circuit breaker panels and similar places must be covered 
and locked at all times. 

31. Areas with live high voltage wires or terminals must be barricaded against entry and warning 
signs posted Danger – High Voltage and Authorized Personnel Only. 

32. Personnel should never work on energized equipment, de-energizing (lockout/tag out) the 
equipment is always the first requirement. 

33. The lockout and tag out procedure will be used when testing or working on, or around, 
energized installation. 

34. Working around energized equipment should never be done alone. A second electrician must 
always be available for assistance. 
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35. If lockout/tag out of the work is infeasible (must be demonstrated), work on energized electrical 

circuits must be approved by the Site In-charge.  All safety precautions necessary must be 
taken, PPE use must be evaluated per the exposure and used, i.e high/low voltage gloves, 
insulated shoes, overcoats/aprons, face shields, and other protective equipment like insulated 
tools, blankets, mats, etc. must be used. 

36. The welding machines earth leads shall be properly fixed without loose contacts. The earth 
cable only has to be used. No steel members shall be used as earth leads. 

37. Electrical crews must be qualified for the equipment and tools they work on, including being 
trained in Cardio-Pulmonary Resuscitation (CPR) methods and First Aid for rendering help in 
the event of electric shock. 

38. Qualified Persons for Electrical Works 

One who is trained and wiremen licensed to Govt of State and familiar with the construction, 
operation and safety hazards of the equipment upon which they are permitted to work. 
 

i. Qualified persons are intended to be only those who are well acquainted/experienced with 
and thoroughly conversant in the electric equipment and electrical hazards involved with 
work being performed. 

ii. Only qualified persons may be permitted to work on or near exposed energized parts. Such 
persons are required to have been trained in three specific areas: 

iii. Qualified persons must be capable of working safely on energized circuits; 
iv. Must be familiar with the proper use of special precautionary techniques and procedures 

bases on equipment and exposure; and 
v. Must be familiar with required personal protective equipment, insulating and shielding 

materials, and insulated tools. 
vi. Qualified persons are expected to be able to evaluate unknown situations and adjust their 

activities in such a way that only safe work practices are used. Such behavior is the 
responsibility of the qualified person. 

vii. It is possible and likely for an individual to be ‘qualified’ with regard to certain equipment in 

the work place, and unqualified on other equipment they must know their limitation and 
stop work if not qualified on what equipment they were to work on. 

viii. An employee who is undergoing on-the-job training, who, in the course of such training, 
has demonstrated an ability to perform duties safely at his or her level of training, and who 
is under the direct supervision of a qualified person is considered to be a qualified person 
for the performance of those duties. The process must be documented as proof. 

13.2.9 USE OF HAND TOOLS AND POWER-OPERATED TOOLS 

13.2.9.1 General Provisions 

a. All hands and power tools and similar equipment, shall be maintained in safe condition. 
b. When power operated tools are designed to accommodate guards, they shall be equipped 
c. with such guards, when in use; 
d. Belts, gears, shafts, pulleys, sprockets, spindles, drums, fly wheels, chains and other 

reciprocating, rotating or moving parts of the equipment shall be similarly guarded; 
e. Personnel using hand and power tools and exposed to the hazard of falling, flying, abrasive, 

and splashing objects, or exposed to harmful dusts, fumes, mists, vapors, or gases shall be 
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provided with the particular personal protective equipment necessary to protect them from 
the hazards; 
 

f. All hand-held powered platen sanders, grinders, grinders with wheels of 5 cm or less, routers, 
planers, laminate trimmers, nibblers, shears, scroll saws and jigsaws with blade shanks of 
0.5 cm wide or less shall be equipped with only a positive on-off control. 

g. All hand-held powered drills, tappers, fastener drivers, horizontal, vertical or angle grinders 
with wheels greater than 5 cm in diameter, disc sanders, belt sanders, reciprocating saws, 
saber saws and other operating powered tools shall be equipped with a momentary contact 
on control provided that turnoff can be accomplished by a single motion of the same finger 
or fingers that turn it on. 

13.2.9.2 Hand Tools 

 
a. The subcontractor shall not issue or permit the use of unsafe hand tools; 
b. Wrenches including adjustable pipe end and socket wrenches shall not be used when saws 

are sprung to the point that slippage occurs; 
c. Impact tools such as drift pins, wedges and chisels shall be kept free of mushroomed heads; 
d. The wooden handles of tools shall be kept free of splinters or cracks and shall be kept tight 

on the tools. 

13.2.9.3 Power Operated Tools 

 
a. Electric power operated tools shall be either of the approved double-insulated type or shall 

be grounded; 
b. The use of electric cords for hoisting or lowering loads shall not be permitted; 
c. Pneumatic power tools shall be secured to the hose or whip by some positive means to 

prevent the tool from becoming incidentally disconnected; 
d. Safety clips or retainers shall be securely installed or maintained on pneumatic impact 

(percussion) tools to prevent attachments from being incidentally expelled; 
e. All pneumatically riveting machine staplers and other similar equipment provided with 

automatic fastener feed, which operate at more than 7 kg/cm2 pressure at the tool a safety 
device on the muzzle to prevent the tool from ejecting the fasteners unless the muzzle is in 
contact with the work surface; 

f. Compressed air shall not be used for cleaning purposes except when the pressure is 
reduced to less than 2 kg/cm2 and that too with effective chip guarding. The 2 kg/cm2 
pressure requirement does not apply to concrete form, mill scale and similar cleaning 
purposes; 

g. The manufacturer’s safe operating for hoses, pipes, valves, filters and other fittings shall not 
be exceeded; 

h. Only personnel who has been trained in the operation of the particular tool shall be allowed 
to operate power-actuated tools; 

i. The tool shall be tested each day before loading to see that the safety devices are in proper 
working condition. The method of testing shall be accordance with the manufacturer’s 
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recommended procedure; 

j. Any tool found not in proper working order, or that which develops a defect during use, shall 
be immediately removed from service and not used until properly repaired; 

k. Tools shall not be loaded until just prior to the intended firing time. Neither loaded nor empty 
tools are to be pointed at any other person. Hands shall be kept clear of the open barrel end; 

l. Loaded tools shall not be left unattended; 
m. Fasteners shall not be driven into very hard or brittle materials including, but not limited to, 

cast iron, glazed tiles, surface hardened steel, glass block, live rock, face brick or hollow 
tiles; 

n. Driving into materials that can be easily penetrated shall be avoided unless backed by a 
o. substance that will prevent the pin or fastener from passing completely through and creating 

a flying missile hazard on the other side; 
p. No fastener shall be driven into a palled area caused by an unsatisfactory fastening; 
q. Only non-sparking tools shall be used in an explosive or flammable atmosphere; 
r. All tools shall be used with the correct shield, guard or attachment as recommended by the 

manufacturer. 

13.2.9.4 Abrasive Wheels and Tools 

a. All grinding wheel must be ISO certified only. 
b. All grinding machines shall be supplied with sufficient power to maintain the spindle speed 

at safe levels under all conditions of normal operation; 
c. Grinding machines shall be equipped with suitable safety guards; 
d. The maximum angular exposure of the grinding wheel periphery and sides shall not be more 

than 900, except that when the work requires contact with the wheel below the horizontal 
plane of the spindle, the angular exposure shall not exceed 1200. In either case, the 
exposure shall begin not more than 8.650 above the horizontal plane of the spindle. Safety 
guards shall be strong enough to withstand the bursting of the wheel; 

e. Floor and bench-mounted grinders shall be work-rests, which shall be rigidly supported and 
readily adjustable. Such work-rests shall be kept at a distance not to exceed 5 mm from the 
surface of the wheel; 

f. Cup type wheels used for external grinding shall be protected by either revolving cup guard 
or a band type guard; 

g. When safety guards are required, they shall be mounted as to maintain proper alignment 
with the wheel and the guard and the guard and its fastening shall be adequate strength to 
retain the fragments of the wheel in case of incidental breakage. The maximum angular 
exposure of the grinding wheel periphery and sides shall not exceed 1800; 

h. Portable abrasive wheel used for internal grinding shall be provided with suitable safety 
flanges; 

i. When safety flanges are required, they shall be used only with wheels designed to fit the 
flanges. Only safety flanges, of a type and design and properly assembled so as to ensure 
that the pieces of the wheel will be retained in case of incidental breakage, shall be used; 

j. All abrasive wheels shall be closely inspected and ring tested before mounting to ensure that 
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they are free from cracks or defects; 

k. Grinding wheels shall fit freely on the spindle and shall not be forced on. The spindle nut 
shall be tightened only enough to hold the wheel in place; 

l. All employees using abrasive wheels shall be protected by suitable eye protection 
equipment. 
 

13.2.9.5 Wood Working Tools 

a. All fixed power driven woodworking tools shall be provided with a disconnect switch that can 
either be locked or tagged in the off-position; 

b. The operating speed shall be attached or otherwise permanently marked on all circular saws 
over 0.5 m in diameter or operating at over 3000 peripheral rpm. Any saw so marked shall 
not be operated at a speed other than that marked on the blade. When a marked saw is re-
tensioned for a different speed, the marking shall be corrected to show the new speed; 

c. Automatic feeding devices shall be installed on machines wherever the nature of the work 
will permit. Feeder attachments shall have the feed rolls or other moving parts covered or 
guarded so as to protect the operator from hazardous points; 

d. All portable power driven circular saws shall be equipped with guards above and below the 
base plate or shoe. The upper guard shall cover the saw to the depth of the teeth, except for 
the minimum arc required to permit the base to be tilted for bevel cuts. The lower guard shall 
cover the saw to the depth of the teeth, except for the minimum arc required to allow proper 
retraction and contact with the work. When the tool is withdrawn from the work, the lower 
guard shall automatically and instantly return to the covering position. 

13.2.10 START UP, COMMISSIONING AND TESTING: 

There are various activities involved prior to commissioning- the major ones are -Hydraulic Test, 
Steam Blowing, Transformers Charging, Boiler Light Up, Rolling and Synchronisation and Full 
loading of unit.  
 
a. These activities shall be personally supervised by the site executive along with the 

commissioning engineer.  
b. Appropriate Work Permits shall be taken as applicable 
c. The readiness of upstream and downstream system shall be ensured before taking up.  
d. These shall be handled strictly by the authorized persons only and the team shall be suitably 

briefed about the activity including hazards & risks involved and control plan by the concerned 
executive-in-charge before start.  

e. Entry of persons to the area of activity shall be suitably restricted and the emergency 
functions like Ambulance, first aid center and Fire station shall be intimated about the plan 
well in advance.  

f. Tag-in/ Tag-out shall be in place while charging transformer and whenever necessary.  
g. Electricians with valid wiremen license only shall be permitted to work on power lines. 
h. The area and the passage shall be adequately illuminated.  
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13.2.11 FIRE SAFETY 

Numbers and types of Fire Extinguishers shall be ensured as follows: 

SI. 
No 

Type of Fire Risk  
(Class of Fire) 

Extinguishing Medium & 
Relevant Indian Standard 

Scale of Equipment  
(Minimum recommended) 

1. CLASS 'A'  
Fires involving ordinary 
combustible materials like 
wood, paper, textiles, rubber 
etc.  (Ordinary hazard or low 
fire load) 

WATER Soda acid type, 
water type (gas pressure) 
and water type (constant air 
pressure)  
IS: 934 -1976; IS: 940 -
1976; IS: 6234 -1971  

For every 600 square meter floor area 
or part, one 9-litre capacity. Minimum 4 
numbers per floor or room; should not 
be required to travel more than 15 
meter to reach any extinguisher. 

2. CLASS 'A'  
(Extra hazard & high fire load)  

-do -do – 
(Also, consult local fire authority).  

3. CLASS 'A'  
 
(Special hazards)  

-do -do – 
Extra provision  
For every 100 square meter floor area or part, one 4.5 Kg. 
CO2; minimum 2 numbers per room; should not be required to 
travel more than 10 meter to reach any extinguisher. 

4. CLASS 'B'  
(Fires in flammable liquids like oils, 
solvents, petroleum, products, 
varnishes, paints, etc. where blanketing 
effect is essential) (Storage and handling 
in small quantities)  

FOAM / CARBON 
DIOXIDE / DRY 
CHEMICAL POWDER IS: 
933 -1976; IS: 2878 1976; 
IS: 2171 1976; IS: 4308 -
1982  

For every 50 square meter floor 
area or part, 2 numbers 9 -liters 
foam or 5 kg dry powder; 
should not be required to travel 
more than 10 m in the area of 
storage to reach any 
extinguisher.  

5. CLASS 'B' (Bulk storage other 
than in tank form) 

-do - -do- 
(but minimum 3 numbers per room)  

6. CLASS 'C'  
(Fires involving gaseous 
substances under pressure 
where it is necessary to dilute 
the burning gas at a very fast 
rate with an inert gas or 
powder) (locations of storage 
and handling of gas cylinders)  

CARBON DIOXIDE / DRY 
CHEM. POWDER. The best way 
to extinguish such fire is by 
stopping the flow of fuel gas to 
the fire. Container is kept cool 
with water spray. IS: 2878 1976; 
IS: 2171 -1976; IS: 4308 -1982  

For every 100 square meter floor 
area or part; 2 numbers, 10 kg 
powder extinguisher or 6 kg C02; 
minimum 3 nos. per room; should 
not be required to travel more than 
10 meter to reach any 
extinguisher.  

7. CLASS 'D'  
Fires involving metals like magnesium, 
aluminum, zinc, potassium etc. where the 
burning metal is reactive to water and which 
require special extinguishing media or 
technique  

SPECIAL DAY 
POWDER IS: 2171 
-1976 IS: 4861 -
1968  

For every 50 square meter floor 
area or part, 2 nos. 5 kg special dry 
powder; minimum 3 nos. per room; 
should not be required to travel 
more than 10 meter to reach any 
extinguisher.  

8. MIXED OCCUPANCY 
(electrical); Generators; 
Transformers; etc.  

CARBON DIOXIDE DRY 
POWDER, IS: 2878 -
1976; IS: 2171 -1976  

For every 100 square meter floor area or part 
one 10 kg C02. Minimum 2 numbers for every 
location should not be required to travel more 
than 10 meter to reach an extinguisher.  

Note: Due to peculiarities of the power plant construction sites, there would be locations in the construction areas 
of Boiler, Turbine, Generator, Transformer, etc. where different types of fire risk (classes of fire) may co-exist. Special 
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care shall be taken while selecting and installing portable fire extinguishers for such locations so that all types of fire 
risk that may co-exist, are adequately covered. Similar special care shall be taken for storage areas.  

  
1. All Electrical welding booths shall be equipped with appropriate Fire Extinguisher 
2. Appropriate Fire Extinguishers shall be made within easy reach of all welding operations 
3. Fire extinguishers shall be regularly tested and last checked date to be indicated on each. 
4. Providing appropriate firefighting equipment at designated work place and nominate a fire 

officer/warden adequately trained for his job. 
5. Subcontractor shall provide enough fire protecting equipment of the types and numbers at his 

office, stores, temporary structure in labour colony etc. Such fire protection equipment shall be 
easy and kept open at all times. 

6. The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic 
intervals. The date of changing should be marked on the Cylinders. 

7. All other fire safety measures as laid down in the “codes for fire safety at construction site” issued 

by safety coordinator of BHEL shall be followed. 
8. Non-compliance of the above requirement under fire protection shall in no way relieve the 

subcontractor of any of his responsibility and liabilities to fire incident occurring either to his 
materials or equipment or those of others. 

9. Emergency contacts nos. must be displayed at prominent locations 
10. Tarpaulin being inflammable should not be used (instead, only non-infusible covering materials 

shall be used) as protective cover while preheating, welding, stress relieving etc. at site. 

13.2.12 HSE PREPAREDNESS FOR ADVERSE CLIMATES AND WEATHER 

Subcontractor to remain updated on possible adverse weather conditions through reliable sources 
and all precautions taken accordingly. 

13.2.12.1 SUMMER 

1. The Working Time and Lunch Hour will be as per instruction of Statutory Authorities (no work 
between 11am to 3:30pm). However, in case temp comes down due to rain/cloudy weather work 
will continue as per normal routine.  

2. During long lunch break, worker will be allowed to go back home for rest. Those who will like to 
stay back will avail at the facility of rest shed or other designed area. 

3. They will be allowed to take small break during work as per their need. 
4. Water sprinkling will be done on roads to reduce dust concentration. 
5. Workers will be provided with adequate cool drinking water and Butter milk/Lemon water etc. 
6. Adequate ORS stock will be made available at the work location in the First-Aid Box for use as 

needed and at First-aid Center for emergency need. 
7. Fire prevention shall be on high alert, with removal of dry grass and bushes, etc, inside and 

outside the surrounding work areas. No smoking, and control of open flame/sparks shall be 
maintained and monitored. 

8. Worker will be informed about the Do’s and Don’ts to be followed during summer in the Pre Job 

Brief. 
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Do’s & Don’ts 
9. Drink plenty of cool water and other non-alcoholic fluid and keep body well hydrated. 
10. Eat salt in food to replenish loss of salt through sweating. 
11. Avoid over physical exercise. 
12. Have adequate sleep at night. 
13. Eat light and less spicy food 
14. Avoid eating food which was cooked long time ago. 
15. Nobody should use small water bodies such as pits, running rain water through crevices etc. 

for drinking and cleaning purpose as it may be unhygienic. 

Emergency Handling 

In case of emergency due to heat disorder: 
 

16. Rescue the victim from workplace and place under shed. 
17. If to be rescued from height, use stoke basket or rescue kit. 
18. Inform Ambulance immediately.  
19. If nearby any air conditioned room/shed is available, place him inside the room/shed. 
20. Administer First aid by trained First aider for Heat Disorder 
21. If conscious, give him ORS solution to drink. 
22. If required send the victim hospital immediately. 

13.2.12.2 Monsoon 

A. Height Work & Structural Safety:  

1. Ensure that all height work platforms are barricaded and avoid any highly hazardous  
2. height work. 
3. Ensure that all personnel have good quality and intact safety shoes  
4. Stop all dangerous height work during rain  
5. Explain Do’s and Don’ts to workers during Tool Box Meetings 
6. Ensure that there are no weak structures, boards etc. that can fall during high winds 
7. Do not allow any loose material (e.g. GI sheet, Ply board, empty cement bag, aluminum foil, 

foam sheets etc.) on roof sheds or top of structures. 
8. Do not permit any one to ride up or come down scaffolds frame work during heavy wind or rain. 
9. Provide “anchor” of adequate strength to scaffolds and other high-rise structures. 
10. All rest sheds and GI sheds will be anchored into the round and wall and roof panels will be 

secured with J hook to prevent shed from blowing over or parts/pieces becoming airborne. 
Proper earthing per IS standard is also to be installed. 

11. Do not go alone nor permit anyone to stay at tower-tops, roof-tops, high structures or on 
electrical poles during the course of stormy weather or heavy rain.  
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B. Electrical:  

1. All electrical connections / loads have to be routed through ELCB / RCCB (residual current 
circuit breaker) whose rating should be 30mA.  

2. RCCB operational checks need to be done DAILY / WEEKLY during monsoon season.  
3. Avoid joints on power cables which need to be laid over-head or under-ground, better not to 

have any joint at all. In case joints become essential, such cables must be housed rigidly and 
insulation must be provided as per approved standard. The joint shall be suitable for outdoor 
use.  

4. All electrical distribution board shall be properly covered at top and sides to protect from rain 
water. Extension boards shall be protected from rain water. 

5. Ensure proper “earthing” for each and every electrical appliance. 
6. Double earthing need to be provided for 3-phase power supply and for voltage more than 220V. 
7. Provide lightening arrestors at the top of Boiler 3 and boiler 4 and rest sheds which are not 

covered by existing lightening arrestor of other installation.  

C. Others:  

1. Maintain smooth flow on open drains. i.e. no obstruction or blockade shall be made on storm 

water drains. If required, make temporary drains. 

2. Arrange back-filling of excavated pits on war-footing basis. 

3. Arrange bringing down booms of all cranes, hydra machines during stormy weather (wind 

speed 40-50 kmph) 

4. Confirm that all gantry cranes are effectively choked to prevent rolling and toppling. 

5. Do not forget to deep ready a dew battery operated lights at site-offices during rainy season. 

6. Avoid using wet damp clothes. 

7. Barricade excavated zone filled with water. 

8. Engage diesel operated water pump to dewater work area. For electrically operated water 

pump, the starter shall be protected from rain water. All rotating parts shall be guarded. Ensure 

availability of sufficient water pumps.  

D. Health and hygiene: 

1. Monsoon reduces the immunity of our body and makes us vulnerable to many diseases which 
are commonly associated with this season. It is time for us to keep our body challenging against 
disease by boosting our immunity and taking safety measures against these diseases. 
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2. The diseases associated with monsoon are Malaria, Jaundice, Gastro-intestinal infections, like 

typhoid, cholera etc. apart from these viral infections like cold and cough also make their 
presence felt. Majority of above said diseases are on account of: 

3. Puddle of water formed due to rain become breeding grounds for mosquitoes which spread 
disease like, malaria and dengue fever. As a precautionary measure against mosquito-bite 
disease one can use mosquito net around the end which is better choice to mosquito repellants 
like mats and coils. 

4. Pollution of drinking water during monsoon is very common. It is very necessary to drink clean 
and pure water when water-borne monsoon diseases like diarrhea and gastro-intestinal 
infections threaten us. 

5. Walking in dirty water during rainy season leads of numerous fungal infection which affect toes 
and nails. Diabetic patients have to take a special care about their feet. Keeping feet always 
dry and clean is very necessary. Avoid walking in dirty water. Keep shoes socks and raincoats 
dry and clean. 

E. Workmen will be made aware of following Do’s and Don’ts: 

1. Do not sleep in daytime. 
2. Avoid over physical exertion. 
3. During lightning and thunder storm, do not take shelter under tree. Take shelter inside rest 

shed or store room. 
4. Wash vegetables with clean water and steam them well to kill germs. 
5. Avoid eating un-cooked foods and salads should be washed properly before consumption. 
6. Drink plenty of water and keep body well-hydrated. 
7. Always keep the surrounding area dry and clean. Don’t allow to get water accumulated around. 
8. Keep body warm as viruses attack immediately when body temperature goes down. 
9. Do not enter air conditioned room with wet hair and damp cloths. 
10. Dry your feet and webs with soft dry cloth whenever they are wet. 
11. Eat light and less spicy food. 
12. Avoid eating food which was cooked long time ago. 
13. Eat salt in food to replenish loss of salt through sweating.  

13.2.12.3 Emergency Weather Conditions 

A. Cyclone/Severe thunder storm 

In the event of Cyclone/Severe thunder storm, alert will be issued by subcontractor on notification 
received by Govt. authorities/Metrological departments Customer or BHEL. 
 
The actions required during cyclone/rough weather: 

1. Check and advice subcontractors to cleanup work area. Pick up all loose and unused material 
of respective supervisor’s area. 

2. Tie to secure all gas cylinders to avoid displacement and unsafe conditions which could be due 
to wind pressure. 
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3. Secure portable electricity generating sets and other equipment, pumps, hoses etc. 
4. Make preparation for removal of water logging. 
5. Take review of work activity and make preparation for removal of equipment and material from 

vulnerable areas.  
6. Isolate/turn off all electrical power form the main panel/switches. Secure and anchor panels 

properly. 
7. Recheck anchorage/tie of all temporary structures/sheds, tall objects, cranes, rigs, scaffolds 

etc. to avoid toppling due to wind force. 
8. Cranes boom shall be secured, either locked or lowered the booms as reasonably and 

practicably possible and rigs to safe position for the safety point of view. 
9. Group up all trash barrels, wooden pallets, forms; wooden decks etc. and anchor properly. 
10. Welding machines, air compressors and such equipment are to be grouped together and 

secured to the stable objects. Welding leads, electrical cables, hoses are to be rolled up and 
secured properly. 

11. Set on site vehicles on high ground in the site area with brakes set firmly. 
12. Anchor all tanks, vessels, gas cylinders that may be moved by high wind and water. 
13. Evacuate job site. 
Personnel Evacuation: 
14. Personnel Evacuation will be required if predicted wind speed and storm surge heights are 

beyond acceptable limits as per the instructions from Govt. Authorities/ Metrological 
departments or Customer. 

15. Once the warning is received for personnel evacuation, an emergency response team shall be 
formed. The team will work with local authorities and other agencies formed/deployed to 
evacuate and transport all personnel involved in the project to the cyclone shelter. 

16. Cyclone may be followed by the calm “EYE”, be aware of it. If the wind suddenly drops, don’t 

assume the cyclone is over. Violent wind may resume from the opposite side direction. Wait 
for the official “All clear Signal”. 

17. After the cyclone, do not go outside until officially communicated about safe situation outside. 
Use recommended routes for returning. Do not panic or rush while returning. 

18. Checking of gas leaks and well being of electrical appliances is essential before leaving the 
site. 

19. Follow local communications for official warning and advice. The construction Manager shall 
also obtain updates from customer/metrological departments and communicate to the 
personnel on project site. 

13.2.12.4 Preparedness for Other Adverse Climates and Weather Conditions 

All Preventive and Precautionary measures to ensure Health & Safety of workers in all possible 
adverse weather conditions based on the analysis of the local area conditions to be taken by the 
subcontractor 

13.3 ENVIRONMENTAL CONTROL  

1. Environment protection has always been given prime importance by BHEL. Environmental 
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damage is a major concern of the principal subcontractor and every effort shall be made, to have 
effective control measures in place to avoid pollution of Air, Water and Land and associated life.  

2. Subcontractor shall list out all applicable environmental aspects and impacts, and ensure control 
measures to manage the same.  

3. Chlorofluorocarbons such as carbon tetrachloride and trichloroethylene shall not be used.  

4. Waste disposal shall be done in accordance with the guidelines laid down in the project 
specification.  

5. Any chemical including solvents and paints, required for construction shall be stored in designated 
bonded areas around the site as per MSDS. 

6. In the event of any spillage, the principle is to recover as much material as possible before it 
enters drainage system and to take all possible action to prevent spilled materials from running 
off the site. Subcontractor shall use appropriate MSDS for clean-up technique. Subcontractor 
shall be responsible for the cleanliness of their own areas. 

7. Subcontractor shall ensure that noise levels generated by plant or machinery are as low as 
reasonably practicable. Where the subcontractor anticipates the generation of excessive noise 
levels from his operations the subcontractor shall inform BHEL accordingly so that reasonable & 
practicable precautions can be taken to protect other persons who may be affected. 

8. It is imperative on the part of the subcontractor to join and effectively contribute to environmental 
protection measures such as tree plantation and towards social causes and maintaining good 
relations with local populace.  

9. The subcontractor shall carry out periodic air and water quality check and illumination level 
checking in respective area of work place and take suitable control measure to maintain the same 
as per applicable laws / standards 

13.3.1 WASTE MANAGEMENT 

1. Subcontractor shall take suitable measures for waste management and fulfilling requirements of 
environment related laws/legislation as a part of normal construction activities.  

2. Compliance with the legal requirements on storage/ disposal of paint drums (including the empty 
ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous 
chemicals will be strictly maintained.  

3. Details of E-Waste, Hazardous Waste, shall be submitted to BHEL as per Format No. HSEP: 14-
F18 and HSEP: 14-F19 respectively 

13.3.1.1 BINS AT WORK PLACE 

1. Sufficient rubbish bins shall be provided close to workplaces. 
2. Bins should be painted yellow and numbered. 
3. Sufficient nos. of drip trays shall be provided to collect oil and grease. 
4. Sufficient qty. of broomsticks with handle shall be provided. 
5. Adequate strength of employees should be deployed to ensure daily monitoring and service for 

waste management. 

13.3.1.2 STORAGE AND COLLECTION 

1. Different types of rubbish/waste should be collected and stored separately. 
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2. Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins 

with close fitting lids. 
3. Rubbish should not be left or allowed to accumulate on construction and other work places. 
4. Do not burn construction rubbish near working site. 

 

13.3.1.3 SEGREGATION 

1. Earmark the scrap area for different types of waste. 
2. Store wastes away from building. 
3. Oil spill absorbed by non-combustible absorbent should be kept in separate bin. 
4. Clinical and first aid waste stored and incinerated separately. 

13.3.1.4 DISPOSAL 

1. Sufficient containers and scrap disposal area should be allocated. 
2. All scrap bin and containers should be conveniently located. 
3. Provide self-closing containers for flammable/spontaneously combustible material. 
4. Keep drainage channels free from choking. 
5. Make schedule for collection and disposal of waste. 

13.3.1.5 WARNING AND SIGNS 

1. Appropriate signage to be displayed at scrap storage area 
2. No toxic, corrosive or flammable substance to be discarded into public sewage system. 
3. Waste disposal shall be in accordance with best practice. 
4. Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of 

hazardous waste. 

13.4 HOUSEKEEPING 

1. Keeping the work area clean/ free from debris, removing unused scaffoldings, scraps, 
insulation/ sheeting wastage /cut pieces temporary structures, packing woods etc. will be in 
the scope of the subcontractor.  

2. Such cleaning has to be done by subcontractor within quoted rate, on daily basis by dedicated 
identified groups equipped with all require PPEs and training. The details of housekeeping 
group shall be provided to BHEL.  

3. If such activity is not carried out by subcontractor / BHEL is not satisfied, then BHEL may get 
it done by other agency and actual cost along with BHEL overheads will be deducted from 
subcontractor's bill. Such decisions of BHEL shall be binding on the subcontractor. 

4. Pests, such as beehives etc. shall be periodically removed in a humane fashion 
5. Following are to be taken care of on daily basis. 

i. All surplus earth and debris are removed/disposed of from the working areas to identified 
locations. 

ii. Unused/Surplus cables, steel items and steel scrap lying scattered at different places 
/elevation within the working areas are removed to identify locations. 

iii. All wooden scrap, empty wooden cable drums and other combustible packing materials, shall 
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be removed from workplace to identified locations. Sufficient waste bins shall be provided at 
different work places for easy collection of scrap/waste. Scrap chute shall be installed to 
remove scrap from high locations 

iv. Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and 
other hindrances. 

v. Workmen shall be educated through tool box talk about the importance of housekeeping and 
encourage not to litter. 

vi. Labor camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and 
bricks, etc. shall not be allowed in the camp to obstruct free movement of men and 
machineries. 

vii. Fabricated steel structures, pipes & piping materials shall be stacked properly. 
viii. No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may 

obstruct the traffic movement as well as below LT/HT power line. 
ix. Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working 

areas 

13.5 TRAFFIC MANAGEMENT 

13.5.1 SAFE WORKPLACE TRANSPORT SYSTEM 

1. Traffic routes in a work place shall be suitable for the persons or vehicles using them. 
2. Traffic routes for pedestrians and vehicles shall be clearly demarcated and indicated 
3. Traffic routes shall never intersect the area of work and shall not endanger the site personnel 
4. For internal traffic, lines marked on roads / access routes and between buildings shall clearly 

indicate where vehicles are to pass. 
5. Temporary obstacles shall be brought to the attention of drivers by warning signs / hazard cones. 
6. Power cables shall be maintained at a minimum height above ground as specified in Indian 

Electricity Act & Rules. 
7. Sensible speed limits shall set and clearly displayed. Painted Speed ramps preceded by a 

warning signs or marker are necessary for stretches of roads exceeding 50 meters. 
8. The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or 

parked traffic and it may be advisable to introduce on-way system or parking restrictions. 
9. Safest route shall be provided between places where vehicles have to call or deliver. 
10. Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected 

edges and structures likely to collapse 
11. Safe areas shall be provided for loading and unloading of material. Loading / Unloading Permit 

shall be taken from BHEL prior to any significant loading / unloading activity 

12. Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner. 
13. Ensure road crossings are minimum and clearly signed. 

14. Entrance and gateways shall be wide enough to accommodate a second vehicle without causing 
obstruction. 

15. Forklift trucks shall not pass over road hump unless of a type capable of doing so. 
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16. Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by 

using goal posts height gauge posts or barriers. 

17. The height of Power cables above areas of movement shall conform to Indian Electricity Rules 

18. Road traffic signs shall be provided on prominent locations for prevention of accidents and 
hazards and for quick guidance and warning to employees and public.  

19. Safety signs shall be displayed as per the project working requirement and guideline of the state 
in which project is done.  

20. Vehicles hired or used shall not be parked within the 15m radius of any working area. Any 
vehicle, that is required to be at the immediate/near the vicinity, shall be approved by the person 
in-charge of the site. 

13.5.2 TRAFFIC ROUTE FOR PEDESTRIANS 

1. Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to 
allow vehicles and pedestrians safely. 

2. Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide 
suitable barriers/guard at entrances/exit and the corners or buildings. 

3. Where pedestrian and vehicle routes cross, appropriate crossing shall be provided. 

4. Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at 
such times. 

5. Provide high visibility clothing for people permitted in delivery area. 

13.5.3 WORK VEHICLES 

Work vehicles shall be as safe stable efficient and roadworthy as private vehicles on public roads. 
Subcontractors shall ensure that drivers are suitably trained and have valid license and 
experience for the designated class of vehicle. All vehicle e.g. heavy motor vehicle forklift trucks 
dump trucks mobile cranes shall ensure that the work equipment conforms to the following: 

1. A high level of stability. 

2. A safe means of access/egress. 

3. Suitable and effective service and parking brakes. 

4. Windscreens with wipers and external mirrors giving optimum all round visibility. 

5. Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms. 

6. Provision of seat belts. 

7. Guards on dangerous parts. 

8. Driver protection - to prevent injury from overturning and from falling objects/materials. 

9. Driver protection from adverse weather. 

10. No vehicle shall be parked below HT/LT power lines in conformance to Indian Electricity Act & 
Rules. 

11. Valid Pollution Under Control certification for all vehicles 
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13.5.4 DAILY CHECKS BY DRIVER 

There should also be daily safety checks containing below mentioned points by the driver before 
the vehicle is used. Subcontractors should ensure that drivers carry out these checks as a minimum. 
Brakes Mirrors Warning signals 
Tires Windscreen waters Specific safety system i.e. control interlocks 
Steering Wipers  

13.5.5 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES 

1. All drivers shall hold a valid driving License for the class of vehicle to be driven and be 
registered as an authorized BHEL driver with the Administration Department. 

2. Securing of the load shall be by established and approved methods, i.e. chains with patented 
tightening equipment for steel/heavy loads. Sharp corners on loads shall be avoided when 
employing ropes for securing. 

3. All overhangs shall be made clearly visible and restricted to acceptable limits 

4. Load shall be checked before moving off and after traveling a suitable distance. 

5. On no account is construction site to be blocked by parked vehicles Drivers of vehicles shall 
only stop or park in the areas designate by the stringing foreman. 

6. Warning signs shall be displayed during transportation of material. 

7. All vehicles used by Subcontractor shall be in worthy condition and in conformance to the 
Land Transport requirement 

13.5.6 MAINTENANCE 

All Vehicles used for transportation of man and material shall undergo scheduled inspections on 
frequent intervals to secure safe operation. Such inspections shall be conducted in particular for 
steering, brakes, lights, horn, doors etc. Site management shall ensure that work equipment is 
maintained in an efficient, working order and in good repair. Inspections and services carried out at 
regular intervals of time and or mileage. No maintenance shall be carried below HT/LT power lines. 

13.6 EMERGENCY PREPAREDNESS AND RESPONSE 

1. Subcontractor shall develop Emergency preparedness and response capability and Emergency 
Response Team as per HSEP06: HSE Procedure for Emergency Preparedness and Response  

2. Availability of adequate number of first aiders and fire warden shall be ensured  
3. All the subcontractor’s supervisory personnel and sufficient number of workers shall be trained 

for fire protection systems. Enough number of such trained personnel must be available during 
the tenure of contract. Subcontractor should nominate his supervisor to coordinate and implement 
the safety measures and communicate the same to BHEL. 

4. Assembly point shall be earmarked and access to the same from different location shall be shown 
5. Fire exit shall be identified and pathway shall be clear for emergency escape. 

6. Appropriate type and number of fire extinguisher shall be deployed as per Clause No. 13.2.11 
and validity shall be ensured periodically through inspection 

7. Adequate number of first aid boxes shall be strategically placed at different work places to cater 
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to all emergency needs. Holder of the first aid box shall be identified on the box itself who will 
have the responsibility to maintain the same. 

8. First aid center shall be developed at site with trained medical personnel and ambulance 

9. Emergency contact numbers of the site shall be displayed at prominent locations. 

10. Tie up with fire brigade shall be done in case customer is not having fire station. 

 

11. Tie up with hospital shall be ensured in order to ensure the availability of following services to 
victims quickly without wasting precious time: 

a. Intensive Care Unit with Ventilator and other necessary life support systems 

b. Facility of specialized Orthopedic Surgery – in case of fracture / amputation 

c. Facility of specialized brain / neuro surgery – in case of head trauma 

d. Facility of specialized burn unit / ward – in case of Fire / burn injury 

e. and other facilities as per requirement at site location 

In case tie up with multiple hospitals is required to cover all possible accidents, same shall be done. 
The list of facilities to be regularly checked and updated. 

12. A detailed emergency services (Fire / Medical etc.) tie up plan shall be submitted to BHEL in 
monthly report Format No. HSEP:14-F05 

13. Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency 
preparedness and taking necessary corrective action 

14 HSE INSPECTION 

Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to 
HSEMS requirements.  The subcontractor shall maintain necessary safety equipment as applicable, to 
enable inspection personnel/agency perform Inspection. If any test equipment is found not complying 
with proper safety requirements then the Inspection Agency may withhold inspection, till such time the 
desired safety requirements are met. 

The requirements of respective work permits are to be ensured by respective supervisors, safety 
personnel and area in-charges. In addition, the formats & checklists as per Clause 21 of this document 
provided by BHEL shall be used for inspection by Safety personnel (as a minimum), and records of 
inspection to be maintained. BHEL shall reserve the right to modify any Format in this document or 
introduce additional checklists / formats to ensure regular inspection of all equipment as per 
requirement. 

14.1 DAILY HSE CHECKS 

Both the Site Supervisors and HSE Supervisors are to conduct daily site Safety inspection around work 
activities and premises to ensure that work methods and the sites are maintained to an acceptable 
standard. The following are to form the common subjects of a daily safety inspection: 
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1. Height Work: 

a. Safe, barricaded platform 
b. PPEs 
c. Proper method 
d. Awareness 

2. Personal Safety wears & gear compliance. 
3. Complying with site safety rules and permit-to-work (PTW). 
4. Positions and postures of workers. 
5. Use of tools and equipment etc. by the workers. 
6. The inspection shall be carried out just when work starts in beginning of the day, during peak activities 

period of the day and just before the day’s work ends. 

14.2 INSPECTION OF HEIGHT WORKING 

1. Any kind of height work (above 2 meters) shall not be carried out without active physical 
supervision by concerned supervisor or safety personnel. All non-conformances related to 
height work shall be handled on priority and closed immediately after halting the work. 

2. A roster of personnel deployed for inspection of height work and other critical activities shall be 
prepared and submitted to BHEL in monthly report Format No. HSEP:14-F05, in order to ensure 
effective supervision at all times 

3. Inspection on height working shall be conducted daily by supervisors before start of work to 
ensure safe working condition including provision of: 
 

a. Fall arrestor 
b. Lifelines 
c. Safety nets 

d. Fencing and barricading 
e. Warning signage 
f. Covering of opening 

g. Proper scaffolding with valid 
Tags, access and egress. 

h. Illumination 

 
4. Inspection on height working shall be conducted once in a week by HSE officer as per 
5. Format no. HSEP: 14-F10. 
6. Medical fitness, including vertigo test of height worker shall be ensured. 
7. Height working shall not be allowed during adverse weather. 

14.3 INSPECTION OF PPE 

PPEs shall be inspected by HSE officer at random once in a week as per Format no. HSEP: 14-
F06 for compliance to standard and provisions and any adverse observation shall be recorded in 
the PPE register. 

14.4 INSPECTION OF T&Ps 

1. All T& Ps being used at site shall be inspected by HSE officer once in a month as per specific 
Formats in this document, or (if not available) general Format no. HSEP: 14-F07 for its 
healthiness and maintenance. 

2. A master list of T&Ps and validity of their inspection certificates shall be maintained by each 
agency and details shall be submitted to BHEL in monthly format no. HSEP:14-F05. 

3. The T&Ps which require third party inspection shall be checked for its validity during inspection. 
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The third party test certificate should be accompanied with a copy of the concerned competent 
person’s valid qualification record. BHEL shall be given advance intimation of Third Party 
Inspection. BHEL shall associate with Inspection as per discretion. 

14.5 INSPECTION OF CRANES AND WINCHES 

1. Cranes and winches shall be inspected by the operator through a daily checklist for its safe 
condition (as provided by the equipment manufacturer) before first use of the day. 

2. Cranes and Winches shall be inspected by HSE officer once in a month as per Format no. 
HSEP: 14-F08 & F09 for healthiness, maintenance and validity of third party inspection. 

3. The date of third party inspection and next due date shall be painted on cranes and winches. 
4. The operators/drivers shall be authorized by sub-contractor based on their competency and 

experience and shall carry the I-card. 
5. The operator should be above 18 years of age and should be in possession of driving license 

of HMV man & goods), vision test certificate and should have minimum qualification so that he 
can read the instructions and check list. 

14.6 INSPECTION ON WELDING AND GAS CUTTING OPERATION 

1. Supervisor shall ensure that no flammable items are available in near vicinity during welding 
and gas cutting activity. 

2. Gas cylinders shall be kept upright. 
3. Use of Flash back arrestor shall be ensured at both ends. 
4. Inspection during welding and gas cutting operations shall be carried out by HSE officer once a 

month as per Format no. HSEP: 14-F11. 
5. Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting 

operation at height. 
6. Availability of fire extinguisher in vicinity shall be ensured. 

 

14.7 INSPECTION ON ELECTRICAL INSTALLATION / APPLIANCES 

1. Ensure proper earthing in electrical installation 
2. Use of ELCB at electrical booth 
3. Electrical installation shall be properly covered at top where required 
4. Use appropriate PPEs while working 
5. Use portable electrical light < 24 V in confined space and potentially wet area. 
6. Monthly inspection shall be carried out as per Format no. HSEP: 14-F12. 

14.8 INSPECTION OF ELEVATOR 

1. Elevators shall be inspected by concerned supervisors once in a week as per Format no. 
HSEP: 14-F13. 

2. All elevators shall be inspected by competent person and validity shall be ensured. 
3. The date of third party inspection and next due date shall be painted on elevator. 
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14.9 MONTHLY SITE INSPECTION 

Subcontractor shall carry out monthly HSE inspection of all work areas as per Format No. 
HSEP:14-F20 and submit to BHEL 

14.10 NON-CONFORMITY HANDLING:  

Any serious non-conformances identified during inspection observed shall be addressed immediately.  
 

In case immediate closure of non-conformities is not possible: 

a. work to be halted in the area 
b. Non-conformance to be generated and submitted to responsible person and BHEL 
c. non-conformance to be resolved through responsible agency / person 

Only after closure of serious non-conformances, work to be allowed to resume. 
 
All non-conformances & safety violations to be recorded and closed in a time bound manner. 

15 HSE PERFORMANCE 

HSE performance of subcontractor shall be monitored as per BHEL criteria, based on which, marks will 
be awarded. Marks can be used to evaluate and rate the contractor as per BHEL internal systems. 
Format for vendor HSE performance evaluation is attached in annexure (Format No. HSEP:14-F33) 

 
 

Subcontractor shall make available all data required for evaluation to BHEL as and when demanded. 

1. If safety record of the subcontractor in execution of the awarded job is to the satisfaction of 
safety department of BHEL, issue of an appropriate certificate to recognize the safety 
performance of the subcontractor may be considered by BHEL after completion of the job. 

2. 1.5% of running bill shall be cleared subject to certification of desired safety performance by 
BHEL 

16 HSE PENALTIES FOR NON-COMPLIANCE 

1. Nonconformity of safety rules and safety appliances will be viewed seriously and BHEL has 
right to impose fines on the subcontractor for every instance of violation noticed. 

2. The applicable penalties for HSE violations are given in Format No. HSEP14-F14 of this 
document 
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3. The list of non-compliances given in above format is not exhaustive. The BHEL site in-charge 

has liberty to impose a penalty for any other non-compliance and incidents of any nature. 

4. If principal customer or statutory and regulatory bodies impose penalty on ground of statutory 
non-compliance or non-compliance of HSE rules by the subcontractor or any incident of any 
nature including fatality or permanent disability, the same shall be passed on to the 
subcontractor with appropriate overhead 

5. The penalty amount shall be recovered from subcontractors from the RA Bill, otherwise Final 
bill. 

 

17 COMPENSATION TO ACCIDENT VICTIMS 

1. BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life 
/ permanent disability due to an accident which is attributable to the negligence of contractor, 
agency or firm or any of its employees as detailed below. 

 
b. Victim: Any person who suffers permanent disablement or dies in an accident as defined 

below. 

c. Accident: Any death or permanent disability resulting solely and directly from any unintended 
and unforeseen injurious occurrence caused during the manufacturing/ operation and works 
incidental thereto at BHEL factories/ offices and precincts thereof, project execution, erection 
and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, 
renovation and retrofitting, trial operation, performance guarantee testing undertaken by the 
company or during any works / during working at BHEL Units/ Offices/ townships and 
premises! Project Sites. 

d. Compensation in respect of each of the victims: 

i. In the event of death or permanent disability resulting from Loss of both limbs: Rs. 
10,00,000/- (Rs. Ten Lakh) 

ii. (ii) In the event of other permanent disability: Rs. 7,00,0001- (Rs. Seven Lakh) 

e. Permanent Disability: A disablement that is classified as a permanent total disablement 
under the proviso to Section 2 (I) of the Employee's Compensation Act, 1923. " 

2. In addition to above, contractor shall provide appropriate compensation to victims of major 
and fatal incidents as per Employee Compensation Act, 1923, ESIC Act, 1948 or as per any 
existing Acts and guidelines 
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18 INTERNAL & EXTERNAL HSE AUDITS 

1. Subcontractor shall extend full co-operation and maintain necessary documents & records as 

required by Internal & External HSE Audit carried out by BHEL. / Third Party 

2. All non-conformities and observations on HSE shall be disposed of-by subcontractor in a time 

bound manner as detailed in Audit Report. 

3. All required corrective actions shall be taken by the subcontractor in order to avoid recurrence 

 

19 OTHER REQUIREMENTS 

1. In case of any delay in completion of a job due to mishaps attributable to lapses by the 

subcontractor, BHEL shall have the right to recover cost of such delay from the payments due 

to the subcontractor, after holding an appropriate enquiry and notifying the subcontractor 

suitably. 

2. RISK & COST: 

If the subcontractor fails to improve the standards of safety in its operation to the satisfaction 

of BHEL after being given reasonable opportunity to do so and/or if the subcontractor fails to 

take appropriate safety precautions or to provide necessary safety devices and equipment or 

to carry out instruction regarding safety as per contractual requirements, BHEL shall have the 

right to take corrective steps at the risk and cost of the subcontractor after giving a notice of 

not less than 7 days indicating the steps that would be taken by BHEL. 

3. If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury 

incident and without any damage to property BHEL may, at its sole discretion, favourably 

consider to reward the subcontractor suitably for the performance. 

4. The subcontractor shall take all measures at all the sites of work to protect all persons from 

incidents and shall be bound to bear the expenses of every suit, action or other proceeding of 

law that may be brought by any persons for injury sustained, death or damage to environment 
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owing to neglect of the HSE precautions by the subcontractor; and shall be liable to pay any 

such persons such compensation, should such claim proceeding be filed against BHEL.  

The subcontractor hereby agrees to indemnify BHEL against the same. 

20 HSE REVIEW  

BHEL shall hold HSE review meeting every month or as per requirement in order to discuss 

and resolve HSE issues of site and improve HSE performance. It will also discuss the incidents 

occurred since previous meeting, its root cause and Corrective action. The indicative agenda 

is given below: 

 

1. Implementation of earlier MOM 

2. HSE performance review 

3. HSE inspection review w.r.t non-conformances observed and their status 

4. HSE audit and CAPA 

5. HSE training conducted and requirement 

6. Health check-up camp 

7. HSE planning for the erection and commissioning and installation activities in the coming 

month 

8. HSE reward and promotional activities 

9. HSE data analysis and improvement – Data analyzed will include non-conformances closed and 

pending, incident data, training data etc. 

 

Subcontractor shall ensure presence of site in-charge, all package in-charges and safety 

officers, as communicated by BHEL in the meeting. 

Subcontractor shall take requisite actions as per record notes and as decided in the meeting, 

in a time bound manner and submit compliance report to BHEL.
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21 FORMATS USED 

This is minimum list of Formats to be used for reporting by the subcontractor. Other Formats are 
indicated in respective HSE Procedures, Work Permits, OCPs or as specified by BHEL. The medium of 
reporting can be hard / soft as indicated by BHEL.  
BHEL can modify these Formats or introduce new Formats to the extent necessary to get the desired 
performance data of all HSE activities. 
 

SN Format Name Format No. Frequency of check Rev 

1 Work at Height Permit HSEP:14-FP01 Before start of work and 
regularly thereafter as per Permit 
conditions 

00 

2 Hot Work Permit HSEP:14-FP02 00 

3 Confined Space Work Permit HSEP:14-FP03 00 

4 Excavation Work Permit HSEP:14-FP04 00 

5 Radiation Work Permit HSEP:14-FP05 00 

6 Lifting Activity Work Permit HSEP:14-FP06 00 

7 Lockout-Tagout Work Permit HSEP:14-FP07 00 

8 Inspection of First Aid Box HSEP:14-F01 Weekly 00 

9 Health Check Up HSEP:14-F02 With new Induction & as per 
requirement thereafter 

00 

10 HSE Induction / Regular / On-the-Job 
Training 

HSEP:14-F03 With new Induction & as per 
requirement thereafter 

00 

11 Tool Box Talk HSEP:14-F04 Daily before job start 00 

12 Site HSE Report HSEP:14-F05 Monthly 00 

13 PPE Inspection HSEP:14-F06 Weekly 00 

14 PPE Issue and Receipt HSEP:14-F06A With new Induction  

15 Inspection of T&Ps (General) HSEP:14-F07 Monthly / As per requirement 00 

16 Inspection of Cranes  HSEP:14-F08 Monthly / As per requirement 00 

17 Inspection of Winches HSEP:14-F09 Monthly / As per requirement 00 

18 Inspection of Height Working HSEP:14-F10 Daily / As per requirement 00 

19 Inspection on Welding & Gas Cutting HSEP:14-F11 Weekly / As per requirement 00 

20 Inspection on Electrical Installation HSEP:14-F12 Weekly / As per requirement 00 

21 Inspection on Elevator HSEP:14-F13 Weekly / As per requirement 00 
22 HSE Penalty HSEP:14-F14 - 00 
23 Initial Verification of PPE’s & Lifting Tools 

& Tackles 
HSEP:14-F15 As and when new PPEs and 

T&Ps are received 
00 

24 Inspection of Labor Colony HSEP:14-F16 Monthly / as per requirement 00 
25 Recording of First Aid Injuries HSEP:14-F17 As and when such injuries occur 00 

26 E-waste Handled / Generated HSEP:14-F18 Half Yearly 00 
27 Hazardous Waste at the Facility HSEP:14-F19 Half Yearly 00 
28 HSE Checklist-cum-Compliance Report HSEP:14-F20 As per Audit Calendar 00 
29 Illumination Levels HSEP:14-F21 Weekly / As per requirement 00 
30 Incident Reporting HSEP:14-F22 - 00 

31 Incident Recording HSEP:14-F23 - 00 

32 Monthly HSE Planning & Review HSEP:14-F30 Monthly 00 

33 Daily HSE Reporting HSEP:14-F31A Daily 00 

34 Job Safety Analysis HSEP:14-F32B Before starting new job 00 

35 Evaluation of HSE Performance HSEP:14-F33 Monthly 00 
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HSEP:14-FP01 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  

Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required 

/ Remarks 
1 All workers on job are competent and medically fit (No Height Phobia) for working at height   
2 Hazards in the vicinity are identified, controlled and communicated to the worker.   
3 Scaffolding soundness inspected is available for use with valid tag   

4 Work platform is not made of bamboo or weak material. Barricading is available with Top, 
Mid Rails and Toe Guard. 

  

5 Working platform is clean without any unwanted material. Floor openings are covered.   

6 Access and exit to workplace are safe, marked and without obstruction.   

7 Adequate lighting provided (for dark hours) as per applicable lux standards (Refer HSEP:13)   

8 Safety nets are provided below working area.   

9 Area below the working platform has been cleared of all activity   

10 Ladders have been secured, inspected and provided as per BHEL standard/contract.   

11 Horizontal life lines are provided to cater to design specification of 2300 kg per person.   

12 Safety harness with life line support/ fall arrester are checked and available in working 
condition 

  

13 Safety shoes (non-slip), Helmet with chin strip available with employees   

14 Visible Signboards provided on working platforms in workers’ understandable language   

15 All lifting / tightening tools, hand tools/equipment checked and in good condition   

 16 ELCB provided for Electrical connections individually. Electrical cable, welding 
Hose/Compressed air hose properly secured and laid down without obstruction. Earth 
resistance is OK. 

  

 17  Crane / Winch / Hydra operator is qualified and experienced   

18 Emergency response team & Medical Facilities available. Work area is cordoned off.   

19 Job Safety Analysis Submitted   
20 Additional Permits to be taken (Please specify & attach):                                                                                      

 
 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  

Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 
Signature:  

Name:                                                Designation: 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

WORK AT HEIGHT PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for working at height of 2 mtr. and above or above excavation of 2 mtr or deeper. 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work must be clearly indicated by the permittee. 

4 Terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day only after checking all the compliance jointly by the contractor and BHEL 
safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work at height, height phobia needs to be ascertained and proper fitness certificate 
to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  
 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Work at Height Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 

HSEP:14-FP02 

Exact Location of Work:   _   

Nature / Description of Work:         

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  

Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 

Not required 
/ Remarks 

 

1. Welder is trained and qualified with good attendance in on-the-job training   
 

2. Area ensured safe and free from all hazards (explosives etc.) with barricading and safe inlet / exit   
 

3. Proper ventilation and lighting provided (in case of dark hours).   
 

4.  Gas hoses are in good condition and not cut / leaking   
 

5. Pressure gauges/Flash back arrestor (at both ends) provided and in working condition.   
 

6. Gas pressure in cylinder is within limits and hydraulic test certificate is available   
 

7. Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is 
available with cylinder. Gas cylinders covered with shields to prevent falling splinters.   

 

8. Power supply to welding machine is through ELCB of 30 mA rating, which is tested and found ok; 
Earthing is tested and found OK   

 

9. Welding machine input/output cables, welding holder and weld return clamp (Holder) are 
insulated and in good condition.   

 

10. In case of welding in enclosed / confined spaces, the integrity of the structure and supports are 
ensured, Gas Testing done and evacuation system ensured in place   

 

11. Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.   
 

12. Welder & Fitter trained to connect ground/work return clamps (Holder) to work place prior to 
energization of welding machine.   

 

13. Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding 
helmet, safety (rubber) shoes, leather gloves, long sleeve and nose mask -provided   

 

14. In case of pits, water removed from the pit and wood/rubber insulation provided.   
 

15. Safety signboards / cautions are in place.   
 

16. Adequate and Suitable nos. of applicable firefighting extinguisher provided.   
 

17. Nearby combustible material removed. Housekeeping done.   
 

18. All workers explained about the hazards   
 

   19.   First aid in attendance.   
 

20. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
 

 

 
 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  

Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  

Name:                                      Designation: Name:                                      Designation: 
Package-in-charge (BHEL): 

Signature:  

Name:                                                Designation: 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

HOT WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all kinds of Hot Work eg. Welding, cutting etc.. 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work must be clearly indicated by the permittee. 

4 Terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day only after checking all the compliance jointly by the contractor and BHEL 
safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work, competency and fitness to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Hot Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 

HSEP:14-FP03 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  

Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required / 

Remarks 
 

1. Has the equipment been Isolated from Power/Steam/Air?    

2. Has the equipment been Isolated from liquid or gases?    

3. Has the equipment been de-pressurized &/or drained?    

4. Has the equipment been Blanked/blinded or disconnected?    
5. Has the equipment been water flushed &/or steamed?    

6. Whether man ways open and ventilated?     

7. Whether constant Inert gas flow arranged?    
8. Whether mechanically ventilated and adequately cooled?    

9. Whether 24 V lighting provided inside the confined space?    

10. Whether Radiation sources removed?    

11. Whether training on confined space provided to the individual / group?    
12. Whether required PPEs (hand gloves, goggles, face shield, ear plug/muff, protective 

clothing etc.) used? 
  

 

13. Whether Safety harness and Lifeline used?    

14. Whether Dust/Gas/Air Line mask used?    

15. Whether attendant with SCBA/Air mask available?    

16. Whether grounded air Exhaust/Blower/ AC provided?    

17. Whether Personal Gas alarm provided?    
18. Whether communication Equipment Provided?    

19. Whether rescue equipment/team available?    

20. Whether firefighting arrangement done    

21. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
  

 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  

Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 

Signature:  
Name:                                                Designation: 

 

 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

CONFINED SPACE WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all confined space tasks, where injury can happen due to lack of oxygen, or chances of 
fire are there due to gas accumulation. 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work must be clearly indicated by the permittee. 

4 Terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work, competency and fitness to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Confined Space Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 

HSEP:14-FP04 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  

Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required / 

Remarks 

1 Precautions taken for Underground Electrical Cable    

2 Precautions taken for Under / Above ground sewer/Drinking Water Line    

3 Precautions taken for Underground Telecommunication Line    

4 Precautions taken for Underground Product/Utility Line    

5 Precautions taken for Underground Fire Water Line    

6 Shoring / Shuttering / Sheet piling done to prevent collapse of excavation walls. 
Strength of Excavation wall ensured at all times   

7 Hard Barricading  & Edge Protection provided   

8 Separate Safe Access for Man and Vehicle   

9 Lighting arrangement   

10 Banks Man Provided   

11 Required basic PPEs provided   

12 Slope Cutting/Benching Maintained    

13 Excavated soil / Construction Material / equipment kept away from the edge.    

14 First aid in attendance.   

15 Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
 

 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  

Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 

Signature:  

Name:                                                Designation: 

 

 

 

 

 

 

 

 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

EXCAVATION WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all excavation tasks 1.22 mtr or deeper 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work must be clearly indicated by the permittee. 

4 Terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work, competency and fitness to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Excavation Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 

HSEP:14-FP05 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  

Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required / 

Remarks 

1. All the persons at the site informed/removed from the area.   

2. Area around the source of radiation cordoned off with the rope/chord.   

3. Radiation warning symbol/boards displayed around radiography work on rope/chord.   

4. Radiographer worn radiation badges during testing and is within safe limits.   

5. Radiography camera and carrying case box having radiation symbol.   

6. Radiation Survey Meter is in working condition, calibrated & within validity period.    

7. Radiographer has valid certificate from BARC.   

8. Blinking light provided on road during radiography (in dark hours).   

9. Proper required Illumination provided   

10. Safe access and working platform provided to conduct RT work   

11. All the persons involved in Radiography work are aware of the hazard of radiation   

12. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
 

 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  

Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 

Signature:  
Name:                                                Designation: 

 

 

 

 

 

 

 

 

 

 

 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

RADIATION WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all activities in which there is danger of exposure to harmful radiation 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work must be clearly indicated by the permittee. 

4 Terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work, competency and fitness to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Radiation Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 

HSEP:14-FP06 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  

Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required / 

Remarks 

1. Crane used for lifting  activity TPI tested, certified and approved for rated lifting   

2. All lifting tackles, gears/appliances are tested and certified for lifting works.   

3. Crane operator is trained and competent for lifting operation.   

4. Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.   

5. Lifting hook is properly latched to prevent material falling over   

6. Access and exit marked and without obstruction.   

7. 
In case of lifting multiple materials at once, same are tied up with strong rope / 
material   

8. Area below lifting activity barricaded to prevent movement    

9. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.   

10. 
Periphery area of crane booms as well as lifting job is barricaded and 
unauthorized/no-entry sign board posted.   

11. 
Rigger and signal man is trained and competent for lifting work. Signal is clearly visible 
to the operator and understood   

12. 
No lifting activity to be carried out during lightening, heavy wind/rain. No forecast of 
these conditions during work period   

13. If scaffolding to be used during lift, scaffolding with valid tag available for use.   

14. Add drawing /procedure etc. relevant for the lifting.   

15. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
 

 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  

Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 

 Signature:   Signature:  

Name:                                      Designation: Name:                                      Designation: 
Package-in-charge (BHEL): 

Signature:  

Name:                                                Designation: 

 

 

 

 

 

 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

LIFTING ACTIVITY WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 

 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all Heavy Lifting Activities that are either / all of the following: 1. Above 50 Tons; 2. 
Tandem Lifting; 3. Total Load exceeding 75%of capacity of crane; 4. Lift of unusual difficulty or geometry or 
rigging; 5. Lift over operating Units; 6. Any other Lift as decided by Site HSE / Erection 

2 Job Safety Analysis (JSA) to be created for every Lift above 5 Tons. 

3 This permit must be available at the work site all the times of the work. 

4 Location and description of the work, and terms applicable must be clearly indicated by the permittee. 

5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 

6 Permit shall be issued for not more than 7 days including the issue date. 

7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

8 Before engaging anybody to work, competency and fitness to be ensured. 

9 All safety precautions to be taken as per work site HSE plan. 

10 Distribution of copy: Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept. 

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Lifting Activity Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 

HSEP:14-FP07 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date:  Daily from _______ hrs. to ________hrs.  

Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                                                                                                                                            

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

Tag

No. 

Device to be 

Tagged / Locked 

I.D. No. 

Device 

Location 

Device 
Position OPEN / 

CLOSED -
ON/OFF 

 

Lock 

No. 

Tag Lock 

Placed by Name/Sign 
 

- Date/Time 

Tag I Lock 

Removed by Name/Sign 
 

- Date/Time 

    
     

    

    
     

    

    
     

    

    
     

    

    
     

    
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 

Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 
 Signature:   Signature:  

Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 

Signature:  
Name:                                                Designation: 

 

 

 

 

 

 

 

 

 

 

 

 

 

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

LOCKOUT/TAGOUT (LIVE ELECTRICAL 
MAINTENANCE) WORK PERMIT 

Permit No. & Date 

Project & Unit: Emergency Contact Nos: 

BHEL Sub-contractor: 
 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 
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 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 

From……. 
(Date & Time) 

To…… 
(Date &Time) 

Agency Site 
Engineer 

Agency Safety 
Officer  

BHEL Site 
Engineer (PIA)  

BHEL Safety 
Officer  

1.        

2.        

3.        

4.        

5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 

Signature: Signature: 

Name: Name: 

General Instructions: 

1 This Permit is required for all maintenance and erection activities with danger of electrocution from Live Electric 
Power 

2 This permit must be available at the work site all the times of the work. 

3 Location and description of the work, and terms applicable must be clearly indicated by the permittee. 

4 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 

5 Permit shall be issued for not more than 7 days including the issue date. 

6 Permit shall be returned to the HSE Department of BHEL after completion of the job. 

7 Before engaging anybody to work, competency and fitness to be ensured. 

8 All safety precautions to be taken as per work site HSE plan. 

9 Distribution of copy: Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept. 

 
 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     

Day 6     

Day 7     

Page 2 of 2 

Lockout/Tagout Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 
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POWER SECTOR FORMAT NO: HSEP:14-F01 

REV NO.: 00 
PAGE NO. 01 OF 02 Inspection of First Aid Box 

 
Name of Site:  

Name of Sub-Contractor:  

Inspected by:  

Date of Inspection:  

 

Number of employees in the site: -   

 

Sl. No. Item No. 
Available 

Remarks 

1 No. of small sterilized dressings   

2 No of medium sized sterilized dressings   

3 No of large sized sterilized dressings.   

4 
No of 
dressings 

large sized sterilized burn   

5 No of (15 grams) packets sterilized cotton wool   

6 
No of pieces of sterilized eye pads in separate sealed 
packets. 

  

7 No of roller bandages 10 cm wide.   

8 No of roller bandages 5 cm wide.   

9 Whether tourniquet available   

10 Whether supply of suitable splints available.   

11 No of packets of safety pins.   

12 Whether kidney tray available   

13 

Whether sufficient number of eye wash bottles, 
filled with distilled water or suitable liquid, 
clearly indicated by a distinctive sign which shall 
be visible at all times, available. 

  

14 
Whether 4%-xylocaine eye drops, and boric acid 
eye drops and soda by carbonate eye drops 
available. 

  

15 
Whether (60ml) bottle containing a two 
percent alcoholic solution of iodine available 

  

16 
Whether (two hundred ml) bottle of mercurochrome 
(2 per cent) solution in water available. 

  

17 
Whether 120ml bottle containing Sal volatile 
having the dose and mode of administration 
indicated on the label, 

  

18 
Whether roll of adhesive plaster (6 cm X 1 meter) 
available 
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POWER SECTOR FORMAT NO: HSEP:14-F01 
REV NO.: 00 
PAGE NO. 01 OF 02 Inspection of First Aid Box 

 

 

 

Sl. No. Item No. 
Available 

Remarks 

19 No of rolls of adhesive plaster (2 cm X 1 meter)   

20 Whether snake bite lancet available.   

21 Whether (30 grams) bottle of 
potassium  permanganate  crystals 
available. 

  

22 Whether a pair scissors available   

23 Whether copy of the First-Aid leaflet issued 
by the Director-General, Factory Advice 
service and labor Institutes, Government of 
India available. 

  

24 Whether bottle containing 100 tablets (each of 5 
grains) of aspirin available 

  

25 Whether Ointment for burns available   

26 Whether bottle of a suitable surgical anti-septic 
solution available 

  

27 Whether List of Contents pasted on First Aid Box 
along with respective expiry dates 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

Signature of Subcontractor’s Site I/C                                                                              Date: 
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POWER SECTOR FORMAT NO: HSEP:14-F02 
REV NO.: 00 
PAGE NO. 01 OF 02 Health Check-Up 

 
Name of Site:  

Name of Sub-Contractor:  

Name of Employee:  

Age:  

 
History Of Past 
Illness 

H/O Epilepsy: 
H/O Drug Allergy: 

H/O Diabetics/ Hypertension: 

H/O Unconsciousness: 

Personal History  

EXAMINATION    OBSERVATION 

General Physical Examination 

Height  

Weight  

BMI  

Built And nourishment  

Pallor  

Temperature  

Chest Expansion Inspiration Expansion 
  

Lymph Node Enlargement  

Upper Limbs Strength & 
Function 

 

Lower Limbs Strength & 
function 

 

Spine Adequately flexible for the 
job concerned (Yes/No) 

 

  Mental alertness and stability with good   
  eye, hand and foot co-ordination. 

 

Ear, Nose, Throat 

Ear / Hearing  

Nose  

Throat  
 

Vision  

Left Eye Right Eye 
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POWER SECTOR FORMAT NO: HSEP:14-F02 
REV NO.: 00 
PAGE NO. 02 OF 02 Health Check-Up 

 

EXAMINATION   OBSERVATION 

Cardiovascular System Examination 

Inspection  

Palpation Pulse BP 

Auscultation (Heart Sounds)  

Respiratory System 

Inspection Respiratory Rate  

Palpation:  

Percussion  

Auscultation  
(Breath Sounds) 

 

Examination of Abdomen 

Inspection  

Palpation  

Auscultation  
(Bowel Sounds) 

 

Any Other  

Clinical Impression 
 
 
 
 
 
 

 
 

 
 
 

Signature of the examining doctor                                                                                           Date: 
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Name of Site: 
 

Name of Sub-Contractor:  

Date of Training (dd/mm/yyyy): 
 Duration (Hrs) 

From  To  

Name & Details of Trainer: 
 

Subject of Training Induction 
 On-The-Job Training  

(Give details) 

 

Name of Training 
Co-ordinator: 

 

 
 
 

Sl. No. Name Designation Organization Signature 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

I certify that Training has been carried out as per HSEP04: HSE Procedure for Training & Awareness 

 

 

 

 

 

 

Signature of Training Coordinator                                                                                        Date: 
      

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F03 
REV NO.: 02 
PAGE NO. 01 OF 01 HSE Induction / Regular / On-the-Job 

Training Records 
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Name of Site :  

Sub-Contractors Name :  

Date :  

 
 
 

Topic Name of person 

delivered Tool Box Talk 

No. of Participants 

attended 

Remarks 

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
 
 
 
 
 
 
 

Signature of Site I/C of Subcontractor                                                                           Date: 

 

 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F04 
REV NO.: 00 
PAGE NO. 01 OF 01 Toolbox Talk 
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Name of subcontractor: Report Month: 

  

A) Accidents/Incidents Details: - 
 

a Lost time in 
Accidents 

No. of 
incidents 

Man Hours 
Lost 

No. of 
People 
Involved 

No. of persons 
reported to 
Govt. 

 For the Month     

Cumulative     

b Minor Injuries     

 For the Month     

Cumulative     

c Fires No. of 
Near- 
Misses 

No. of 
First- Aid 
cases 

No. of 
persons 
injured 

No. of 
equipment 
damaged 

No. of Fire reported 
Outside 

 For the Month       

Cumulative       

d Other mishaps 
not covered in a, 
b, c. 

No. of 
Near- 
Misses 

No. of 
First- Aid 
cases 

No. of 
persons 
injured 

No. of 
equipment 
damaged 

Total near misses and 
First-Aid 

 For the Month       

Cumulative       

 
 

B) Data for Man-hours worked: 
 

Details Value Remarks if any 

No. of people   

Man Hours worked   

O.T. Hours   

Total Man Hours   

Grand Total of man hours worked during the month(A+B) 

Cumulative man-hours (from  to  ): 
( Since commencing of operations) 

 
 
 
 
 
 

 
Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 01 of 6 Monthly Site HSE Report 
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C) Status of Deployment of Work force, Safety Officers/Supervisors & Construction Medical Officer(s) & 
Electricians: 

 

Description Name Qualification & Experience 

 

 
Safety Officers 

  

  

  

  

  

 

 
Safety Supervisors 

  

  

  

  

  

Construction Medical Officer   

Nursing Staff.   

 
Electricians 

  

Scaffolding Inspectors   

  

T&P Inspectors   

  

 
 

D) Status of deployment of manpower for critical HSE activities: 

(All height work and other hazardous activities to be actively supervised by trained personnel. Area to be 
divided in manageable sections to ensure effective supervision at all times. For example, multiple 
elevations in a structure can be divided among multiple supervisors) 

 

Activity Location Shift Timings Personnel deployed Remarks 

Height Work Boiler Unit- (Level 1-3)    

Boiler Unit- (Level 4-6)    

ESP    

    

    

Housekeeping Boiler Unit-    

ESP Unit     

    

Others     

     

 
 

 

 

 

 

 
Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 02 of 6 Monthly Site HSE Report 
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E) Lifting Tools, Tackles, Equipment and Pressure Vessels: 
 

Item Nos. 
Deployed 

Nos. Tested 
by 
competent 
person 

Identification 
Nos. (Comma 
separated) 
(A) 

Validities of Test 
Certificates 
(Comma separated – 
corresponding to 
column A) 

Whether internal 
testing using 
Color Coding or 
similar system 
done 

Winches      

Chain Blocks      

Wire Rope Slings      

Man Cages      

D-Shackles      

Air Compressors      

Crawler Cranes      

Mobile Cranes      

Hydra Cranes      

Hydraulic Jack      

Others      

F) Reverse Horns in Construction Vehicles: 
 

Item Nos. Deployed with 
serial numbers  
(Comma separated) (A) 

Nos. Having Functional 
reverse horns 

Inspection Dates 
(Comma separated 
corresponding to column A) 

Transit Mixers    

Hydra Cranes    

Dumpers/Trippers    

Backhoes    

Other Vehicles    

G) ELCBs: 
 

No. Of ELCBs provided with Serial 
Nos. (Comma separated) (A) 

Nos. Functional When They were last Tested 
(Comma separated corresponding to column A) 

   

H)  Electrical Earthing: 
 

No. Of Earth resources with serial 
numbers and locations  
(Comma separated) (A) 

Whether Double Earthing 
provided to all equipment 

When they were last tested  
(Comma separated corresponding to 
column A) 

   

  
 
 
 
 
 
Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 03 of 6 Monthly Site HSE Report 
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I) Fire Extinguishers 
Name & designation of person responsible for maintenance of Extinguishers at different 
locations :( Individual subcontractor’s Safety Officers). 

A. FIRE EXITINGUISHERS AT ERECTION SITE: 
 

Type 
(Add more rows 

if required) 

Sizes 
 

Qty + Serial numbers 
(Comma separated) 
(A) 

Healthiness – Last checked 
dates (Comma separated 
corresponding to column A) 

Locations 
(Comma separated 
corresponding to 
column A) 

FOAM TYPE     

SODA TYPE     

DRY TYPE (DCP)     

C02 TYPE     

B. FIRE EXTINGUISHERS AT SITE OFFICES & STORES: 
 

Type Size 
(Add more rows 

if required) 

Qty + Serial 
numbers 
(Comma 
separated) 
(A) 

Healthiness – Last 
checked dates 

(Comma separated 
corresponding to column 

A) 

Locations 
(Comma separated 
corresponding to column A) 

FOAM TYPE     

SODA TYPE     

DRY TYPE (DCP)     

C02 TYPE     

J) Tie-Ups with Emergency Services 

 

Service 
(Add more rows if required) 

Name, location & distance 
from site 

Emergency 
contact details 

Remarks 

Hospital with ICU and 
facilities for orthopedic, 
neurological etc. trauma 

   

Fire services    

Others:    

    

 
 
 
 
 
 
 
 
 

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 04 of 6 Monthly Site HSE Report 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 

K) Implementation of Checklist, Work Permits: 
 

Item Numbers During the Month Major Deviations 
   

   

Note:- Please attach photocopies of all filled Checklists & Work permits for that month. 

 

L) Personal Protective Equipment Issued (Extend table for each subcontractor): 
 

Item Issued this Month Nos. Issued up to the 
Month 

Percentage of usage at 
Site (as per physical verification) 

Name of subcontractor: 

Safety Helmet    

Safety Shoes    

Full Body Harness    

Fall Arrestor    

Safety Nets    

Hand Gloves    

Face shield    

Welder shield    

Nose Mask    

Reflective Jacket    

Other PPEs.    

 

M) Safety Observations by Subcontractor Executives- Observations package wise: 
 

Topic Date Of Programme No. Of Participants Level Of Participants 

    

• Tool-Box talks on Safety: 
 

Date Tool Box Talk - 
No of Participants 

Topic Remarks 

    

    

• Safety Induction Trainings: 
 

Date Safety Induction 
No. of Participants 

Topic Remarks 

    

    

 
 
 
 

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 05 of 6 Monthly Site HSE Report 
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N) Progress of Management Programmes at Site 
 

SL Description Of MPs Annual Plan Achievement In 

This Month 

Cumulative 

Achievement 

A. Environment Improvement Programme 

1 Plantation of Trees    

2 Installation of Scrap Bins    

3 Chemical Storage & Handling 

system 

   

B. Improvement of Working Environment 

4 Increasing LTI free days    

5 Air Quality Monitoring    

6 Water Quality Monitoring    

7 Illumination level Monitoring    

 

O) HR Information: 
 

Designation Total No. 
Inducted 

Total no. 
of 
Induction 
Balance 

Total no. 
of Gate 

Pass 

Issued 

Total no. 
of Gate 
Pass 
Balance 

Total no. of 
Gate Pass 
Cancelled 

Medical 
Checkup 
Completed 

Medical 
Checkup 
Balance 

        

        

 

P) Rewards on Account of Good Safety Performance 
 

 

Serial Number Reward Issued to Details of Reward Issued 
(Amount etc.) 

Brief Reason 

    

Note: Photos of Reward Functions to be attached 

 

Q) Other Safety initiatives / Safety Activities conducted (with photos, if any): 
 

 
 

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer 
 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
REV NO.: 00 

   Page 06 of 6 Monthly Site HSE Report 
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POWER SECTOR 
 

FORMAT NO: HSEP:14-F06 
REV NO.: 00 
PAGE NO. 01 OF 01 Personal Protective Equipment Inspection 

 
 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

 
 

Item Total Checked Numbers Found in Order Remarks 

Safety Helmet 
   

Safety Shoes 
   

Full Body Harness    

Fall Arrestor 
   

Safety Nets 
   

Hand Gloves 
   

Face shield 
   

Welder shield 
   

Nose Mask 
   

Reflective Jacket 
   

Other PPEs (Specify) 
   

 
 
 
 
 
 
 

 

Signature of Site I/C of Subcontractor:                                                                                                   Date: 
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Site:  

 

Subcontractor:  
S.N Name of 

Person 
Details of PPE(s) Issued  
(with Serial Numbers) 

Date 
Issued 

Receiver’s 
Signature 

Issuer’s Name 
& Designation 

PPE’s verified OK / 
Remarks 

Issuer’s 
Signature 

        

        

        

        

        

        

        

        

 
 
 
 

 

 POWER SECTOR 
 

FORMAT NO: HSEP:14-F06 
REV NO.: 00 
PAGE NO. 01 OF 1 Format for Register of Issue and Receipt of PPEs 

 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 

 

                       POWER SECTOR 
 

FORMAT NO: HSEP:14-F07 
REV NO.: 00 
PAGE NO. 01 OF 01 Inspection Of T&Ps 

 

 

Name of Site : 
 

Name of Sub-Contractor : 
 

Date of Inspection : 
 

 

Sl.No. Description Remarks 

1.0 Name of equipment  

2.0 Basic Information of equipment  

2.1 Specification  

2.2 Sr. No. of equipment  

2.3 Make  

2.4 Year of manufacture  

3.0 Major repairs / overhauls(Furnish details of work carried out) Date(s) of major 
repair/overhaul 

3.1   

3.2   

3.3 Repairs carried out at site  

  

4.0 Any performance test conducted Yes/No 

5.0 Document Submitted Yes/No 

6.0 Manufacturer’s test / guarantee 
certificate 

Available/ Not available 

7.0 Performance test Done/ Not Done 

8.0 Acceptance Norms  

9.0 Committee Observations  

10.0 Date of next review (if accepted)  

 
 
 

 
Signature-Subcontractor HSE Officer 

 
 
 

 
Signature-Subcontractor Site In-charge 
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Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

Crane Reg. No (Make/Model)    

Name of Driver/Operator    
 

Sl.no. Description Observation Measures 

1 Valid Driving license   

2 Hook & Hook Latch   

3 Over Hoist limit switch   

4 Boom limit switch   

5 Boom Angle Indicator   

6 Boom limit cutoff switch   

7 Condition of Boom   

8 Condition of ropes   

9 Number of load lines   

10 Size and condition of the slings   

11 Stability of the cranes   

12 Soil Condition   

13 Swing Break And Lock   

14 Proper Break And Lock   

15 Hoist Break And Lock   

16 Boom Break And Lock   

17 Main Clutch   

18 Leakage in Hydraulic Cylinders   

19 Out riggers filly extendable   

20 Tyre pressure   

21 Condition of Battery And Lamps   

22 Guards of moving and rotating parts   

23 Load chart provided   

24 Number and position of pedant ropes   

25 Reverse Horn   

26 Load Test Details   

27 Operator’s fitness   

28 Pollution under control certificate   

29 Fire extinguisher of appropriate type.   

30 Training of the operator   

 

 

 

 

Signature of Site I/C of Subcontractor:                                                                                                    Date: 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F08 
REV NO.: 00 
PAGE NO. 01 OF 01 Inspection Of Cranes 

TENDER NO - PSER:SCT:MIS-F2115:21



 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F09  
REV NO.: 00 
PAGE NO. 01 OF 01 Inspection Of Winches 

 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

Winch Reg. No (Make/Model)    

Name of Operator    

Sl. 
No. 

Description YES NO NA Remarks 

1 Has the copy of Third Party Inspection certificate been  

provided in winch machine shed? 

    

2 Is safe operating instructions displayed near winch?     

3 Is winch machine operator experienced enough to operate the 
winch machine? 

    

4 Is the winch machine operated by someone other than the 

winch machine operator? 

    

5 Is there guard provided in all moving parts like wheel and 
motor’s shaft? 

    

6 Will it protect against unforeseen operational contingencies?     

7 Are brakes, clutch and locking arrangement working properly?     

8 Has it been ensured that the guard does not constitute a 
hazard by itself? 

    

9 Are the cranks and the connecting rods protected by 
guardrails? 

    

10 Is there provision for fully covered shed with wooden plank 
roof? 

    

11 Is wire rope free from any kind of damage or wear and tear?     

12 Is split pin provided for the protection of clutch and brake 
locking arrangement? 

    

13 Is pulley inspected by competent person and certified before 
use? 

    

14 Is pulley free from any wear and tear visually?     

15 Is winch rope barricaded with clipsheet for the protection of 
rope and person? 

    

16 Is the wire rope lubricated by cardium oil?     

17 Is there any friction in wire rope which may damage the wire 
rope rather than the rolling parts? 

    

18 Is there any oil leakage in the hydraulic system of the winch 
machine? 

    

19 Has it been ensured that the guard will not cause discomfort or 

inconvenience to operator? 

    

Total NO  Total NA  % Compliance  

 

Signature of Site I/C of Subcontractor:                                                                                                         Date:      
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Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

 
Sl. No. Descriptions Observation 

(Yes/No) 

Remarks 

A. General 

1 All the workers have been explained safe work method?   

2 Adequate illumination has been ensured.   

3 Work area inspected prior to the start of the work.   

4 Is the work area barricaded to prevent fall and platforms are of 
adequate strength (bamboo, jute / plastic ropes not to be used). 

  

5 The temporary work platforms & structures for height work 
including those used in Boiler structures, water walls, ESP, 
Powerhouse are fully barricaded with railings (as per IS 3696) 

  

6 Fabricated makeshift arrangements are checked for 

quality and type of material welding, anchoring etc. 

  

7 Are floor gaps, permanently covered and barricaded    

8 Area below the work place barricaded, particularly below hot 
work. 

  

9 Workers provided with bags /box to carry bolts, nuts and 

hand tools 

  

10 Arrangement for fastening hand tools made.   

11 All work platforms ensured to be of adequate strength and 
ergonomically suitable. 

  

12 Work at more than one elevation at the same segment is 
restricted. 

  

  13 An established communication system has been established and 
explained to the workers. 

  

B. Access/Egress 

1 Walkways provided with handrail, mid-rail and toe guard?   

2 All checkered plates, gratings properly welded/ bolted?   

3 Are ladders inspected and they are in good condition?   

4 Are ladders spliced?   

5 Are ladders properly secured to prevent slipping, sliding or 
falling? 

  

6 Stairs erected above and below 1 tier column for safe access?   

7 Do side rails extend 36” above top landing?   

 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F10 
REV NO.: 00 
PAGE NO. 01 OF 2 Inspection of Height Working 
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Sl. No. Descriptions Observation 

(Yes/No) 

Remarks 

8 Are built up ladders constructed of sound materials?   

9 Are rugs and cleats not over 12” on center?   

  10 Metal ladders not used around electrical hazards.   

11 Proper maintenance and storage.   

12 Ladders placed at right slope.   

13 Ladders / staircases welded/ bolted properly.   

14 Any obstruction in the stairs.   

15 Are landing provided with handrails, knee rails, toe boards etc.?   

16 Whether ramp is provided with proper slope.   

17 Proper hand rails / guards provided in ramps.   

C. Housekeeping 

1 Walkways, aisles & all overhead workplaces cleared of loose 
material. 

  

2 Is any nut bolt/scrap left on beam/column?   

3 Flammable materials, if any, are cleared.   

4 All the de shuttering materials are removed after de shuttering 
is done. 

  

5 Platforms and walkways free from oil/grease or other slippery 
material. 

  

6 Collected scrap are brought down or lowered down and 

not dropped from height. 

  

D. PPE And Safety Devices 

1 Use of safety helmet, safety belts ensured for all workers   

2 Anchoring points provided at all places of work.   

3 Common lifeline provided wherever linear movement at height 
is required. 

  

4 Safety nets are use wherever required.   

5 Proper fall arrest system is deployed at critical workplaces.   

6 Crawler boards/Safety system or works on fragile roof are used.   

7 Is man-lift being used for personnel lifting?   

8 Does man basket / personnel lift system has an independent 
lifeline and all occupants safety harnesses connected to it with 
rope grab? 

  

 

 

 

 

 

Signature of Site I/C of Subcontractor:                                                                                                   Date: 
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POWER SECTOR 
 

FORMAT NO: HSEP:14-F11  
REV NO.: 00 
PAGE NO. 01 OF 02 Inspection of Welding and Gas Cutting 

 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

 
Welding 

Sl.no. Description Y 

e s 

N 

o 

Remarks 

1 Is electric connection given through 30 mA ELCB/RCCB 
to welding m/c? 

   

2 Is welding machine more than 10 years old?    

3 Is there provision of fuse and is it bypassed?    

4 Is electric cable fitted properly in junction box on m/c?    

5 Is electrical cable free from joints?    

6 Are the joints attached firmly & insulated with tape?    

7 Is double earthing given to body of m/c?    

8 Is the physical condition of the m/c good?    

9 Is ON/OFF switch connected to the m/c is working and 
in good condition? 

   

10 Are indication lamps on m/c working?    

11 Is the electrode holder in good condition?    

12 Are the cables of the welding m/c lugged & tight 
properly? 

   

13 Is cable to welding machine terminal joint lose / burnt 
/ glowing? 

   

14 Are return lead connected properly 

(Rod, Angle, Channels shall not be used) 

   

 Total No of NO    

 Total No of YES    

 

 

 

 

 

Signature of Site I/C of Subcontractor:                                                                                           Date: 

TENDER NO - PSER:SCT:MIS-F2115:21
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FORMAT NO: HSEP:14-F11 
REV NO.: 00 
PAGE NO. 02 OF 02 Inspection of Welding and Gas Cutting 

 

Gas Cutting 

Sl.no Description 
Yes N 

o 

Remarks 

1 Are Cylinders kept on trolleys? 
   

2 
Physical condition of Gas cylinders 
Good? 

   

3 
Is there Oil/Grease on valve of the 
cylinder? 

   

4 
Are pressure regulators in good 
condition? 

   

5 Condition of hose pipe OK? 
   

6 
Are hose pipe clamped with hose clip?    

 
7 

Is flash back arrestor & NRV fitted 

on torch both for O2 and LPG 

cylinder? 

   

8 Is nozzle of the torch cleaned? 
   

 
Total Number of NO 

   

 Total No of YES    

 % Compliance    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signature of Site I/C of Subcontractor:                                                                                           Date: 
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FORMAT NO: HSEP:14-F12 
REV NO.: 00 
PAGE NO. 01 OF 02 

Inspection Of Electrical Installation 

 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

 
Sr. 

No. 

Contents Yes/No Remarks 

A Cable 

1. Whether the condition of cable is checked?   

2. Are cables received from other sites checked for insulation 
resistance before putting them into use? 

  

3. Are all main cables taken either underground / overhead?   

4. Are welding cables routed properly above the ground?   

5. Are welding and electrical cables overlapping?   

6. Is any improper joining of cables/wires prevailing at site?   

B DBs/SDBs 

1. Is earth conductor continued up to DB / SDB?   

2. Whether DBs and extension boards are protected from rain 
/ water? 

  

3. Whether DB and extension board have separate MCB/ELCB   

4. Is there any overloading of DBs / SDBs?   

5. Are correct / proper fuses & CBs provided at main boards 
and sub-boards? 

  

6. Is energized wiring in junction boxes, CB panels & similar 
places covered all times? 

  

C ELCB 

1. Whether the connections to all equipment are routed 
through individual ELCBs? 

  

2. Is sensitivity of each ELCB maintained at 30 mA?   
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FORMAT NO: HSEP:14-F12 
REV NO.: 00 
PAGE NO. 02 OF 02 

INSPECTION OF ELECTRICAL INSTALLATION 

 

Sr. 

No. 

Contents Yes/No Remarks 

3. Are the ELCB numbered and tested periodically & test 
results recorded in a logbook countersigned by a 
competent person? 

  

D Grounding 

1. Is natural earthing ensured at the source of power (main DB 
at Generator or Transformer)? 

  

2. Whether the continuity and tightness of the earth 
conductor are checked? 

  

3. Mention the gauge of the earth conductor used at the site.   

4. Mention the value of Earth Resistance.   

E Electrically operated Machines or Accessories. 

1. Whether the plug top is provided everywhere.   

2. Are all metal parts of electrical equipment and light fittings 
/ accessories grounded / double earthed? 

  

3. Is there any shed or cover for welding machines?   

4. Are halogen lamps fixed at proper places?   

5. Are portable power tools maintained as per norms?   

6. Any other information:   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Site I/C of Subcontractor:                                                                                                  Date: 
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Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

 

 
Sr. 
No. 

Description Remarks 

1.0 Name of equipment  

2.0 Basic Information of equipment  

2.1 Specification  

2.2 Sr. No. of equipment  

2.3 Make  

2.4 Year of manufacture  

3.0 Major repairs/overhauls(Furnish details of work carried out) Date(s) of major 
repair/overhaul 

3.1   

3.2   

3.3 Repairs carried out at site  

  

4.0 Any performance test conducted Yes/No 

5.0 Document Submitted Yes/No 

6.0 Manufacturer’s test / guarantee certificate Available/ Not available 

7.0 Performance test Done/ Not Done 
8.0 Acceptance Norms  

9.0 Committee Observations  

10.0 Date of next review (if accepted)  

 

 

 

 

 

 

Signature-Subcontractor/ Subcontractor’s Safety Officer      Signature-Site Safety Officer ( BHEL)

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F13 
REV NO.: 00 
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Inspection of Elevator 
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Sub:  MEMO for Penalty for non-compliances in Safety and Fabrication Quality requirement 
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is 
requested that such occurrences may please be avoided in future. 

S. 
No 

Nature of Non - Compliance Penalty 
(in Rs.) 

Remarks 

A. PPEs 
1. Not wearing safety helmet / wearing without chin straps 500 Per Person/ day 

2. Not Wearing safety shoes 500 Per Person/ day 
3. Not wearing gloves, nose masks where required 350 Per Person/ day 
4. Not using grinding goggles while doing grinding operations 500 Per Person/ day 

B. Height Work 
1.  Not providing Lifelines for height work 1000 Per location per day 
2. Not ensuring barricading of working platforms 1000 Per location per day 

3. Not using temporary platform during work at height 1000 Per case per day 
4. Not wearing safety belt while working at height (> 2 meters) or 

not anchoring to lifeline 
2000 Per Person/ day 

5. Not providing proper barricades (caution tape at 2 elevations) 500 Per location per day 
 Use of mobile phones by Height worker / Crane / Hydra Operator 1000 Per case per day 

C. Electrical 
1. Not using 24 V supply for lighting in confined spaces 500 Per case per day 
2.  Lack of Electrical Earthing 2000 Per case per day 
3. Improper earthing of welding & Other electrical Machines. Earth 

resistance not OK 
500 Per Machine per incidence 

4. Electrical plug not used for connection/ hand machines 500 Per connection per incidence 

5. Unsafe electrical practice like not installing ELCB/ RCCB 500 Per case per day 

6. Using frayed/ broken welding cables 500 Per machine per week 

D. Lifting 
1. Use of lifting equipment without having valid Third Party Test 

certificate 
5000 Per equipment per seven days 

 2. Lifting hooks without latches 500 Per hook per day 

    3. Using damaged slings or not slinging properly 2000 Per event Per T&P 
 4. Lifting cylinders without cage or rolling of cylinders 500 Per Event per incidence 
 5. Non removal of scrap from platforms 1000 Per Event Per location per 7 days 

E. Hot Work / Cylinder Handling 
20. Gas cutting without flash back arrestor 2000 Per machine per incidence 
21. Gas cutting at height without sheet below 500 Per event 

22. Not keeping gas cylinders vertically / in trolley on ground 500 Per event 
23. Gas cutting with damaged hose pipes 500 Per event 

 Not covering welding cylinder with top cover 500 Per event 
F. Construction Vehicles 

24. Not having valid driving license for the type of vehicle/ T&P 2000 Per driver per event 
25. Two wheeler entry in construction area 500 Per vehicle 

26. Using Hydra for material movement at site in unsafe manner 1000 Per case 
27. Using Two Hydra in Tandem for material movement 2000 Per case 
28. Vehicles, Hydras, Cranes, Dumpers and Earth Movers not having 

automatic back horns linked to gear 
1000 Per Equipment per day 

29. Not using guide rope while moving material using Hydra or Cranes 1000 Per event 
30. Violating speed limit during vehicle movement 1000 Per event 
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FORMAT NO: HSEP:14-F14  
REV NO.: 00 
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HSE Penalty Format 
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# or as deducted by customer, whichever is higher. 

 
For repeated major and fatal incidents under the same subcontractor for the same package in the 
same Unit, the subcontractor will pay 2 times the penalty compared to previously paid  

 
Details (if any) related to non- compliance (Name of persons, Nature of deficiency, etc.) 

 

                Penalty imposed: 

 
1, Rate as per above chart   

 

2. No. of Persons/ machine/ event/ labor   
 

3. Total Penalty= 1. X 2. =   
 

 
BHEL Personnel: 
 

Signatures: 
 

 

Name    
 

 

Attachments: Photographs & Documentary proof (if available) for violation 

 

 

 

Distribution: 1 Copy: to Sub- contractor Site In-charge, 
         1 Copy to Site Construction Manager (BHEL) 

 
 
 

 Nature of Non - Compliance Penalty 
in Rs.) 

Remarks 

Engineering / Administrative Controls / General 
31. Major Accident – Victim not reporting for work within 48 hours – 

resulting in partial loss in earning capacity & termination / demotion 
in employment 

200000  

32. Fatal Accident/Accidents Resulting in total Loss in Earning Capacity # 500000 Per victim# 
33. Unsafe Act in violation of standards / clauses of this document 500-5000 Per case 
34. Activity carried out without safety work permit where applicable 2000 Per person per event 
35. Using untrained / unqualified personnel for hazardous work 2000 Per event  
36. Not maintaining proper hygiene in canteen as per BOCW 1000 Per event 
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HSE Penalty Format 
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FORMAT NO: HSEP:14-F15  
REV NO.: 00 
PAGE NO. 01 OF 1 

Format for Initial Verification of PPE’s & Lifting Tools & Tackles 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

S. 

No 

Particulars  

(Serial Number, make, model of PPE, T&P) 

Accepted / 

Rejected 

Remarks 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

  
 

 
Checked 

(Name & Sign. Of Subcontractor HSE Officer) 

 

Verified 
(Name & Sign. Of Subcontractor Site 

In-charge) 
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Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
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FORMAT NO: HSEP:14-F16  
REV NO.: 00 
PAGE NO. 01 OF 1 

Format for Inspection of Labor Colony 

S. 

No 

Particulars No Yes Comments 

1 Sufficient living space ensured for each occupant with Kitchen area    

2 Area cleanliness ensured through regular cleaning    

3 Toilet facility sufficient for all occupants available, in order with adequate 
lighting, cleaned regularly and in hygienic condition 

   

4 Washing facilities available with adequate water supply    

5 Availability of sufficient drinking water in protected tanks with weekly tank 
cleaning and source tested annually as per IS10500 ensured 

   

6 Adequate drainage to remove waste and rain water, no flooding    

7 “Unsafe for Drinking” posted near accessible non-potable water and 
sources; posted in language of occupants or universal symbol 

   

8 Prevention of mosquitoes, flies, and rodents in immediate housing area 
through insecticide sprays if required 

   

9 Electricity provided & electrical connections safety ensured    

10 Fans, Coolers / Quilts, Heaters provided as required to cater to weather 
conditions along with adequate electricity supply 

   

11 Houses Walls and roof tight and solid; floors rigid and durable, with 
smooth, cleanable finish in good repair 

   

12 Availability of nominal rate ration / common use items shop within / 
nearby the colony 

   

13 Emergency medical plan developed: 
(A) Potential injuries determined 
(B) Local EMS response determined 
(C) Qualified first-aid person on site, if required 

   

14 Emergency plans posted where employees gather    

15 Transportation to nearest suitable facility     

Any other checks: 

     

Remarks:    

Name & Sign. Of Subcontractor 
HSE Officer 
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           Name of Site: 
 
           Name of Subcontractor: 

 

 POWER SECTOR 
 

FORMAT NO: HSEP:14-F17  
REV NO.: 00 
PAGE NO. 01 OF 1 Format for Recording of First Aid Injuries 

Date: Time: Name of patient: Subcontractor Description of 
injury: 

How the injury 
occurred: 

Treatment 
provided: 

First Aider 
Name: 

Initials:  Reportable: 
Yes/No 
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(Generated Quantity in Metric Tons (MT) per year) 

 
 
 
 
 
 
  Signature of Subcontractor Site In-charge:       Date 
 
 

 
Site  
Subcontractor  
Date  

Types & Quantity of e-waste handled/generated** Category Quantity 

Item Description 

Types & Quantity of e-waste stored Category Quantity 

Item Description 

Types & Quantity of e-waste sent to collection center 
authorized by producer/dismantler/recycler/refurbisher 
or authorized dismantler/ recycler or refurbisher ** 

Category Quantity 

Item Description 

Types & Quantity of e-waste transported* Category Quantity 
Item Description 

Name, address and contact details of the destination  

Types & Quantity of e-waste refurbished* Category   Quantity 

Item Description  

Name, address and contact details of the destination of 
refurbished materials 

 

Types & Quantity of e-waste dismantled* Category Quantity 

Name, address and contact details of the destination Item Description 

Types & Quantity of e-waste recycled* Category   Quantity 

Types & Quantity of materials recovered Item Description 

Quantity 

Name, address and contact details of the destination  

Types & Quantity of e-waste sent to recyclers by 
dismantlers 

Category Quantity 

Item Description 

Name, address and contact details of the destination  

Types and Quantity of other waste sent 
to respective recyclers by dismantlers / recyclers of e-
waste 

Category Quantity 

Name, address and contact details of the destination Item Description 
Types and Quantity of e-waste treated & disposed Category Quantity 

Item Description 

Name, address and contact details of the destination  
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FORMAT NO: HSEP:14-F18  
REV NO.: 00 
PAGE NO. 01 OF 1 

Format for Maintaining Records of E-waste 
Handled / Generated 

TENDER NO - PSER:SCT:MIS-F2115:21



 

1. Name of Site: 
2. Name of the Subcontractor: 
3. Date:  
4. Description of hazardous waste: 

 
Physical form with description Chemical form Total volume and weight (in kg.) 
   

 
5. Description of storage and treatment of hazardous waste: 

Date Method of storage of hazardous wastes Date    Method of treatment of hazardous wastes 

    

 
6. Details of transportation of hazardous waste: 

Name & address of 
consignee of package 

Mode of packing/of the 
waste for transportation 

Mode of transportation to site 
of disposal 

Date of 
transportation 

    

 
7. Details of disposal of hazardous waste: 

Date of 
disposal 

Concentration of hazardous 
material in the 

final waste form 

Site of disposal (identify the 
location on the relevant 

layout drawing for reference) 

Method 
of  

disposal 

Persons 
involved in 

disposal 

     

 
8. Data of environmental surveillance: 

 

Date of 
measure
ment 

Analysis of ground water Analysis of soil samples Analysis of air sampling Analysis of any 
other samples 
(give details) Location 

of 
sampling 

Depth of 
sampling 

Data Location 
of 
sampling 

Depth of 
sampling 

Data Location 
of 
sampling 

Data  

           

 
9. Details of the hazardous wastes reused and recycled: 

Date Total quantity of 
hazardous waste 

generated 

Details of hazardous 
waste minimization 

activity 

Material 
received 

Final quantity of 
waste generated 

Net reduction in waste 
generation quantity 

and percentage 

      

 
 
 
 
 
 
 
Signature of Subcontractor Site In-charge:       Date: 
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REV NO.: 00 
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Format for Maintaining Records of Hazardous Waste at the Facility 
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PROJECT:     CONTRACTOR:  

DATE:     OWNER :  

INSPECTION BY:     

Note : write ‘NA’ wherever the items is not applicable 

Item 
Y 
e 
s 

N 
o 

Remarks Action 

HOUSEKEEPING      

Waste containers provided and used     

Passageways and walkways clear     

General neatness of working area     

Other     

PERSONNEL PROTECTIVE EQUIPTMENT     

Goggles; shields     

Face protection     

Hearing protection     

Respiratory masks etc.     

Safety belts     

Other     

EXCAVATIONS / OPENINGS     

Openings properly covered or barricaded     

Excavations shored     

Excavations barricaded     

Overnight lighting provided     

Other     

WELDING, CUTTING     

Gas cylinders chained upright     

Cable and hoses not obstructing     

Fire extinguisher (s) accessible     

Others     

SCAFFOLDING     

Fully decked platforms     

Guard and intermediate rails in place     

Toe boards in place     

Adequate shoring     

Adequate access     

Others     

LADDER     

Extension side rails 1 m above     

Top of landing     

Properly secured     

Angle + 700 from horizontal     

Other     
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HSE Audit / Inspection Checklist-cum-Compliance Report 
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HOISTS, CRANES AND DERRICKS     

Condition of cables and sheaf OK     

Condition of slings, chains, hooks OK     

Inspection & maintenance log maintained     

Outriggers used     

Signals observed and understood     

Qualified operators     

Others     

MACHINERY, TOOLS & EQUIPMENT     

Proper instruction     

Safety devices     

Proper cords     

Inspection and maintenance     

Other     

VEHICLE AND TRAFFIC     

Rules and regulations observed     

Inspection and maintenance     

Licensed drivers     

Other     

TEMPORARY FACILITIES     

Emergency instructions posted     

Fire extinguishers provided     

Fire-aid equipment available     

General neatness     

Others     

FIRE PREVENTION     

Personnel instructed     

Fire extinguishers checked     

No smoking in prohibited areas.     

Hydrants     

Clearance     

Others     

ELECTRICAL     

Proper wiring     

ELCB’s provided     

Ground fault circuit interrupters     

Protection against damage     

Prevention of tripping hazards     

Other     

HANDLING & STORAGE OF MATERIALS     

Properly stored or stacked     

Passageways clear     

Other     

FLAMMABLE GASES AND LIQUIDS     

Containers clearly identified     

Proper storage     

Fire extinguisher nearby     

Other     
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HSE Checklist-cum-Compliance Report 
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WORKING AT HEIGHT     

Safety nets     

Safety belts     

Safety helmets     

Anchoring of safety belt to the life line 
rope 

    

ENVIRONMENT     

Lubricant waste/engine oils properly 
dispose. 

    

Waste from Canteen, offices, sanitation 
etc. disposed properly. 

    

Disposal of surplus earth, stripping 
materials, expired batteries, oily rags and 
combustible materials done properly. 

    

HEALTH CHECKS     

Hygienic conditions at labor camps O.K.     

Availability of first-aid facilities     

Proper sanitation at site, office & labor 
camps. 

    

Arrangement of medical facilities.     

Measures for dealing with illness.     

Availability of potable drinking water for 
workmen & staff. 

    

Provision of crèches for children.     

. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
   Signature of Subcontractor Site In-charge:    Date: 
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HSE Checklist-cum-Compliance Report 
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Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

Details of Lux Meter Used for Illumination Checking 

Serial Number 
 

Last inspection Date 
 

Inspection Due Date 
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FORMAT NO: HSEP:14-F21  
REV NO.: 00 
PAGE NO. 01 OF 1 

Format for Inspection of Illumination / Lux Levels 

S. 

No 

Location Applicable  

Lux Value 

Measured  

Lux Value 

Comments 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

12     

13     

14     

15     

Any other checks: 

     

Remarks:    

Name & Sign. Of Subcontractor HSE Officer 
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Type of incident: Fatal/Major//Fire/Property damage (Tick what is applicable) 
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FORMAT NO: HSEP:14-F22  
REV NO.: 00 
PAGE NO. 01 OF 2 

Format for Incident Reporting 

1 Name Of Site  3 Activity Area  

2 Scope Of Work 4 Name Of Contractor  

 5 NAME & DESIGNATION 
OF BHEL ACTIVITY I/C 

 

6 Date & Time Of 
Accident 

 7 Date Resumed  

8 No. Of Work-Days Lost by Victim 
(If Duty Not Resumed, Give Estimated Figure) 

 

9 No. Of Man-hours Lost By Others  
10 Personal Details Of Injured and/or Details Of Materials/Equipment/ Property Damaged 

Name  Name Of Material / Equipment / Property 

Period Of Employment   

Age            Yrs. Sex Male/Female Estimated 
Cost 

Actual Cost 

Marital Status Single/ Married   

Occupation  Nature Of Damage 

Part Of Body Injured   
Nature Of Injury  

Agency (Object / Equipment / Substance) Most Responsible 
For Causing Accident / Injury / Damage 

 

12 Person (Name & Designation) With Most Control Over 
Agency (Object / Equipment / Substance) Causing 
Accident Injury / Damage 

 

13 Describe Clearly How the Accident Occurred (Use Additional Sheet, If Required) 
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Analysis 
 
14 

What Acts and/or Conditions 
Contributed Most Directly to 
This Accident 
 

 
 

 
15 

What Are the Basic Reason 
for The Existence of These 
Acts and/or Condition? 
 

 
 
 

 
16 

What Corrective Actions 
Have Been Taken to Prevent 
Accident Recurrence? 
 

 
 
 

  
Date: 

 
Signature Of Site HSE Coordinator 

17  
Comments of Head/Sox 
 

 
 
 
 
 
 
 
 

  
Date: 

 
Signature Of Head/SOX 
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Format for Incident Reporting 
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FORMAT NO: HSEP:14-F23  
REV NO.: 00 
PAGE NO. 01 OF 1 Format for Incident Recording 

Name of the Site  

Name of the Subcontractor  

Sl. 
No. 

Date & Time Incident Type 
(Near Miss 

/Minor/Major/Fatal/Fire/

Property Damage) 

Incident Location & Details Basic 
Reason 

Numbers 
Injured 
(Types of 
Injuries) 

Sign RCA Done CAPA 
Details 

Sign 
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Note: This is a template and can be modified in consultation with BHEL           

Name of the Site  Name of the Subcontractor  

Scope of Work  Date  

PART- A:  PLAN OF HSE  ACTIVITIES FOR THE MONTH OF………………………….. PART-B: REVIEW ON ……………………… 

SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

1 
Availability of First Aid Box at Required Places and Inspection thereof as 
per Format: F01 

Areas 
1. … 
… 

 

2 Health check-up as per Format: F02 

Health check-up for                                                              
Nos 
1. New inductees 
2. Drivers & Operators                                        
3. Workers in following high risk areas:    

a. … 

 

3 Induction training of newly joined workers as per Format: F03 Minimum No. of workers:   

4 Toolbox talks (TBT) conducted before start of work as per Format: F04 
Locations of TBTs & No. of workers 

1. … 
 

5 PPE usage and issue as per Format: F06   

6 Inspection of T&Ps as per Format: F07 
List of T&Ps to be inspected 
1.  

 

7 Identification & Inspection Status of T&Ps as per Format: F08   

8 Inspection of Cranes & Winches as per Format: F09 
List of Cranes & Winches & Nos. 
1. … 

 

9 
Inspection of Height Working as per Format: F10 
 
 

Areas: 
1. … 

 

10 Inspection of Welding & Gas Cutting operations as per Format: F11 
Areas: 
1. … 

 

11 Inspection of Electrical Installations as per Format: F12 
Locations:  
1. … 

 

12 Inspection of Elevators (as applicable) as per Format: F13 
Locations:  
1. … 

 

13 Inspection of Excavation as per Format: F13E 
Locations:  

1. … 
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FORMAT NO: HSEP:14-F30  
REV NO.: 00 
PAGE NO. 01 OF 3 Format for Monthly HSE Planning & Review 
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SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

14 Job Safety Analysis as per Format F32B 
Activities: 

1. … 
 

15 

Regular Job Specific Training (Re-training) for workers involved in 
hazardous activities 

 

Topics/ Hazards & No. of workers 

1. … 

 

16 Mass housekeeping (HK) drive in work areas 
Areas 

1. … 
 

17 Vertigo Test of Height workers  Minimum No. of workers:   

18 Deployment of qualified HSE Officers as per contract  
Location(s) & Nos.                   

1. … 
 

19 Deployment of qualified HSE Stewards as per contract 
Location(s) & Nos.                   

1. … 
 

20 
Deployment of Safety tools & Equipment (Safety Nets, Lifelines, Fall 
arrestors, Man-cages, flashback arrestors, scaffolding etc.) 

Tool/ Equipment & Location 

1. … 
 

21 Safety Walks by site in charge of agency (4 -Weekly once) Dates:   

22 Safety walks by departmental head (8-Weekly twice) Dates:   

23 Availability/ deployment of Safety posters/ placards/ signage at strategic 
locations 

Locations:                                                            Nos. 

1. … 
 

24 Provision of clean drinking water sources for workers 
Locations:                                                            Nos. 

1. … 
 

25 Provision of toilets for workers (separate for male & female workers) 
Locations:                                                            Nos. 

1. … 
 

26 Rest sheds for workers during lunchtime, rain, dust storm etc. 
Locations:                                                            Nos. 

1. … 
 

27 Availability of following in Labor colony 

1. Clean drinking water 
2. Toilets 
3. Cleanliness & Hygiene 
4. Grass cutting,  
5. Fogging 

6. Electrical Inspection … 
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SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

28 Availability of dust/ waste bins at various locations 
Locations:  

1. … 
 

29 Availability of Ambulance (individual/ joint) in each shift Ambulance No.  

30 Availability of emergency vehicle in each shift Emergency vehicle  

31 
Deployment/ Availability of tested Fire Extinguishers  

 

Locations & Nos. 

1. … 
 

32 Tree plantation 
Locations & Nos. 

1. … 
 

33 Waste disposal & Scrap Bins 
Locations 

1. … 
 

34 Illumination checks 
Locations 

1. … 
 

35 

Safety award function: 
1. Display of good practices 

Award presentation 
Minimum 1 per month 

 

36 Submission of Daily Reports as per Format No.F31A Daily Reports (Night & Day Shifts)  
 
 
 
 

PLAN REVIEW 
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Agency 
Name: 
 
Sign: 
 

Date: 

BHEL 
Name: 
 
Sign: 
 

Date: 

Agency 
Name: 
 
Sign: 
 

Date: 

BHEL 
Name: 
 
Sign: 
 

Date: 
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Note: Following format to be submitted (preferably) in excel/ soft copy by subcontractor daily at the end of each shift. Any photographs/ records to be 
attached 

 

 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F31 A 
REV NO.: 00 
PAGE NO. 01 OF 1 Format for Daily HSE Reporting 

Site  Subcontractor  

Year  Month  Day  

S
H

IF
T

 

S
u

b
m

it
te

d
 B

y 

W
o

rk
 A

re
a(

s)
 

S
ta

ff
 

M
an

-P
o

w
er

 

S
af

et
y 

O
ff

ic
er

s 

S
af

et
y 

S
te

w
ar

d
s 

T
o

o
l B

o
x 

(T
o

p
ic

s 
an

d
 N

o
. o

f 
P

ar
ti

ci
p

an
ts

) 

In
d

u
ct

io
n

 T
ra

in
in

g
 (N

o
. o

f 
P

ar
ti

ci
p

an
ts

) 

V
e

rt
ig

o
 T

es
t 

(N
u

m
b

er
s 

T
es

te
d

) 

O
n

-t
h

e
-J

o
b

 T
ra

in
in

g
 (T

o
p

ic
 &

 p
ar

ti
ci

p
an

ts
) 

W
o

rk
 P

er
m

it
s 

Jo
b

 S
af

et
y 

A
n

al
ys

es
 c

o
n

d
u

ct
ed

 

H
ei

g
h

t 
W

o
rk

 In
sp

ec
ti

o
n

 

O
th

er
 H

az
ar

d
o

u
s 

A
ct

iv
it

ie
s 

In
sp

ec
ti

o
n

 

T
&

P
 In

sp
e

ct
io

n
 (N

am
es

 &
 N

o
s.

  I
n

sp
ec

te
d

) 

S
af

et
y 

W
al

k 
(D

e
si

g
n

at
io

n
, A

re
as

) 

H
S

E
 M

ee
ti

n
g

 

S
af

et
y 

R
ew

ar
d

 (D
et

ai
ls

) 

H
o

u
se

ke
e

p
in

g
/ D

u
st

 S
u

p
p

re
ss

io
n

/ T
re

e 
P

la
n

ta
ti

o
n

 A
ct

iv
it

ie
s 

(L
o

ca
ti

o
n

s/
 D

e
ta

ils
) 

L
o

st
 t

im
e 

A
cc

id
en

t 

R
es

tr
ic

te
d

 W
o

rk
 C

as
e 

M
ed

ic
al

 T
re

at
m

en
t 

C
as

e 

Fi
rs

t 
A

id
 C

as
e

 

N
ea

r 
m

is
s 

P
ro

p
er

ty
 D

am
ag

e/
 F

ir
e 

N
o

n
-C

o
m

p
lia

n
ce

s 
S

u
b

m
it

te
d

 b
y 

B
H

E
L

 

C
o

m
p

lie
d

 b
y 

A
g

e
n

cy
 

A
n

y 
o

th
er

 R
em

ar
ks

/ I
n

p
u

ts
 

D
a

y
 

                            

N
ig

h
t 

              

NA   NA NA NA       

      

TENDER NO - PSER:SCT:MIS-F2115:21



 

 

 

 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F32B  
REV NO.: 00 
PAGE NO. 01 OF 1 Job Safety Analysis Format 

HAZARDS PRECAUTIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Name) 
Submitted By 
(Agency HSE) 

 Reviewed By 
(BHEL 
Execution)  

 
Approved By 
(BHEL HSE)      

 

(Sign)    

(Date)    

Name of the Site  

Name of the Subcontractor  

Activity, Area  
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Checklist for Evaluation of HSE Performance 

SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

1a 
Induction training for new workers conducted through audio-visual 
medium & documented ? 

M 1 
Induction Training Records 

1b Tool box talk conducted regularly as per plan, and documented? M 1 Toolbox Talk Records 

1c Contractor in charge and safety in charge attended safety meetings?  M 2 Minutes of Meeting 

1d 
Whether observations in safety meetings are complied before next 
meeting? 

M 2 
-do- 

1e 
Preparation and submission of Monthly HSE report within stipulated 
time  

M 1 
Report submission date 

1f 
Preparation and submission of  Incident/near-miss report and RCA 
Report (as applicable) within stipulated time 

M 1 
Incident/ Near Miss Records 

1g 
Carrying out Inspections and submission of  Inspection reports within 
stipulated time 

M 1 
Inspection Records 

1h 
Regular Job Specific Training ensured for High Risk Workers (through 
audio-visual medium) as per plan 

M 1 
Training & Attendance Records 

2a Whether the contractor is registered under BOCW M 2 BOCW Registration Certificate 

2b Availability of Qualified safety officer (1 for every 500 labour) M 2 Safety Officer qualification & 
experience records 

2c Availability of Qualified safety supervisor (1 for every 100 labour ) M 2 Safety Officer qualification & 
experience records 

2d 
All the workers are provided and using safety helmets and safety 
shoes/gum boots  

M 2 PPE Issue Records, Inspection/ 
non-conformity records 

2e Housekeeping done on regular basis and scrap removal at site M 1 Housekeeping records, Inspection/ 
non-conformity records 

2f 
Usage of Goggles/Face shields and Hand gloves for gas cutter and  
grinders 

  1 PPE Issue Records, Inspection/ 
non-conformity records 

2g Wall openings & floor openings are guarded?   1 
Inspection/ non-conformity 
records 

2h Adequate illumination provided in all working area?   1 
Inspection/ non-conformity 
records 

2i 
Safety posters, sign boards and emergency contact numbers in all 
prominent location are displayed? 

  1 
Inspection/ non-conformity 
records 

2j 
Availability of automatic reverse horns, Main horn, hook latches  for 
Vehicles, mobile cranes, Hydras  

  1 
Inspection/ non-conformity 
records 

2k 
Ban of carrying mobile phones to work place is implemented for 
workers 

  1 
Inspection/ non-conformity 
records 

2l Availability of Tags & Inspection Certificates for Cranes of all capacities   1 
Master T&P List with internal & 
external test details 

2l.2 
Availability of Tags & Inspection Certificates for Winches of all 
capacities 

  1 
Master T&P List with internal & 
external test details 

2l.3 
Availability of Tags & Inspection Certificates, color coding for Chain 
pulley blocks 

  1 
Master T&P List with internal & 
external test details 

2l.4 
Availability of Tags & Inspection Certificates for Vehicles - Trailers, 
Dozers, Dumpers, Excavators. Mixers etc. 

  1 Master T&P List with internal & 
external test details 

2l.5 
Availability of Tags & Inspection Certificates for Welding machines, 
grinders, Drilling machines, etc. 

  1 Master T&P List with internal & 
external test details 

2l.6 
Availability of Tags & Inspection Certificates,  colour coding for Wire 
rope slings etc. 

  1 Master T&P List with internal & 
external test details 

2l.7 Availability of Tags & Inspection Certificates for Batching plants   1 Master T&P List with internal & 
external test details 
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SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

2m.1 Use of Lifting Permit as per requirement   1 Permit Records 

2m.2 Use of Height Permit as per requirement   1 Permit Records 

2m.3 Use of Hot Work Permit as per requirement   1 Permit Records 

2m.4 Use of Excavation permit as per requirement   1 Permit Records 

2m.5 Use of Confined space work permit as per requirement   1 Permit Records 

2m.6 
Use of Grating removal and safety net removal permit as per 
requirement 

  1 
Permit Records 

2m.7 Use of Lockout-Tag out permit as per requirement   1 Permit Records 

2m.8 Use of Radiography permit as per requirement   1 Permit Records 

2m.9 Use of Night/ Holiday Work Permit as per requirement 
 

1 Permit Records 

2m.10 Use of Any other Applicable Permit as per requirement 
 

1 Permit Records 

3a 
Material safety data sheet(MSDS) available for all chemicals and 
displayed in usage and storage area? 

  1 
Inspection/ non-conformity 
records 

3b 
Spillages of oil/concrete and other chemical is controlled and cleaned 
by proper method in case of spill? 

  1 
Inspection/ non-conformity 
records 

3c 
Availability of adequate number of urinals in workplace and in 
elevations and maintained 

M 1 
  

3d Availability of rest rooms for workers at site M 1   

3e Availability of Drinking water facility at work spot    1   

3f Hygienic Labour colony is provided for workers.   1   

4a 
Is heavy/complex critical lifting permit obtained for heavy, complex 
materials  before handling/erection activity? 

  1 
Work Permit records 

4b Whether area below lifting activities barricaded   
1 

Inspection/ non-conformity 
records 

4c Availability of experienced rigging foreman   1 
Experience details of rigging 
foreman 

4d 
Is agency is following proper storage and handling procedure as per 
manufacturer standard for all hazardous material? 

  1 
Procedure for storage & handling 

4e 
Are oxygen and acetylene cylinders are transported to work place from 
storage area in trolleys 

  1 
  

5a Whether all deep excavation has been protected by barrier   1 
Inspection/ non-conformity 
records 

5b Sloping/benching & shoring provided for excavation as per requirement?   1 -do- 

5c Proper access and egress provided for excavations?   1 -do- 

5d Blasting is done in controlled manner?   2 -do- 

6a 
Whether Electrical booth is equipped with Co2  fire extinguishers and 
fire buckets filled with sand? 

  2 
Inspection/ non-conformity 
records 

6b Availability of Illumination lamp in electric booth?   1 -do- 

6c whether Caution Boards have been displayed?   1 -do- 

6d Usage of Metal Plug top for all hand power tools ?   1 -do- 

6e Usage of  Insulated  welding  cables.   1 -do- 

6f Electrical Booth/Distribution Board to be covered by proper Canopy.   1 -do- 

6g 
Availability of functional & individual 30ma ELCB / RCCB and MCB for 
protection and conducting periodical check-up? 

  1 
-do- 

6h 
Double earthing for panel boards  and all machinery & proper earth pit 
with regular inspection available? 

  1 
-do- 

6i Whether Electrician is qualified and experienced   1 Qualification & Experience records 
of electrician 

6j Availability and usage of  Rubber hand gloves by electrician?   1 Inspection/ non-conformity 
records 
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SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

7a 
Whether Scaffolding pipes made with steel or aluminum, are being 
used and checked periodically by experienced/ certified scaffolder? 

  2 Inspection/ non-conformity 
records 

7b 
8mm Stainless Steel wire rope with plastic cladding is provided for  life 
line (Vertical / Horizontal) during height work? 

  2 
-do- 

7c Availability of emergency lighting in case of power failure   1 -do- 

7d 
Whether all the openings are covered with Safety Nets made of fire 
proof Nylon? 

  1 
-do- 

7e 
Whether MS pipe rails  around staircases & platforms in usage are 
provided with top, middle rails and toe guard ? 

  1 
-do- 

7f Whether Ladder with vertical life line /Fall arrestor is available to climb?   1 -do- 

7g 
Whether all workers deployed for working at height have been issued 
height pass after undergoing vertigo test? 

  1 
Height Pass records 

7h 
Whether all workers deployed for height work / climbing ladder are 
provided and using Double lanyard safety belt? 

  1 PPE Issue records, inspection/ non-
conformity reports 

7i 
Is all hand tools/Small material used by height workers is tied firmly to 
prevent fall? 

  1 
-do- 

8a 
Flash back arrestors for all gas cutting sets is available on Torch side 
and cylinder side 

  1 Inspection/ non-conformity 
records 

8b 
Oxygen/Acetylene/LPG cylinders not in use have caps in place and 
stored separately? 

  1 
-do- 

8c Availability of Face screen, Hand gloves, and Apron, for welders   1 -do- 

8d 
Protection from falling hot molten metal during metal cutting / welding 
at height  by providing GI sheet below the cutting area especially in fire 
prone areas 

  1 

-do- 

9a 
Pre-employment medical check-up done for all workers and 
submitted? 

  1 
Medical check records 

9b Availability of first aid center, with MBBS doctor(Own or Sharing basis) M 2 Attendance records 

9c Availability of  Ambulance facility 24 hours (Own or sharing basis) M 2 -do- 

9d 
Is First aid trained personnel’s are available and their names are 
displayed at site? 

M 1 
-do- 

9e Availability of Emergency vehicle at site   1   

9f 
Periodical medical check-up is conducted for all the workers and 
submitted? 

  1 
Medical check records 

9g 
Availability of sufficient number of first aid box as per standard list and 
maintaining record 

  1 
Inspection records 

10a Availability of Fire extinguishers, buckets at all vulnerable points   2 Fire extinguisher records 

10b Periodic fire mock drill conducted?   1 Fire, Mock drill records 

10c Are all flammable materials are stored separately?   1   

10d  Periodic grass cutting is done in material storage area?   1   

10e Availability of 24V DC lighting in confined space work area   1   

10f Availability of exhaust fan in confined space work area   1   
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Checklist for Evaluation of HSE Performance 

Note: 
 
 M: Mandatory; O: Optional. Points other than mandatory can be excluded with appropriate justification (scope etc.) by BHEL 
 Additionally: 30 Marks for each Fatal Accident and 10 mark for each major accident shall be deducted.  
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1.  Establishment of Common Facilities for whole Project – cost to be borne in full by subcontractor. 
 

Table 1.1 
 

S. 
No. 

Item Details as per 
Clause No. of 
this Section 

Applicable / Not 
Applicable with 

Remarks 

Package 

1 Construction of Medical Centre a Applicable Civil 
2 Construction of Worker Training 

Centre (A part of safety park) 
b Applicable Civil 

3 Construction of Vertigo Test 
Structure (A part of safety park) 

c Applicable Civil 

4 Deployment of Specialists d Applicable By concerned agencies 
5 HSE Equipment e Applicable By concerned agencies 
6 HSE measurement devices f Applicable By concerned agencies 
7 Urinals in under-construction 

structures 
g Applicable By concerned agencies 

8 Safety Park h Applicable Civil 
 

      Note: Construction of Safety Park with allied infrastructure, is only applicable in those new projects of 
      BHEL-PSER, where there is no established safety park. 
      

a.  MEDICAL CENTRE 
 

i.  A medical center shall be setup at site with basic facilities for handling medical emergencies 
ii.  Deployment of Medical Professional: 

1.  A qualified medical professional shall be deployed at site at all times. 
2.  When total employee & worker strength at site crosses 500, medical professional with 

MBBS Degree from recognized institute shall necessarily be deployed 
iii.  Ambulance shall be deployed along with a trained driver and accessories as per Schedule V of 

BOCW Central Rules, 1998. Ambulance shall be utilized exclusively for transporting the accident 
victim. Ambulance drivers shall be regularly trained in First Aid. 

iv.  Non deployment of Ambulance and First Aider as above shall invite a penalty of Rs. 30000 p m and 
Rs10000 PM respectively 

v.  Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste – Management and 
Handling Rules, 1998). 

vi.  Above are bare minimum requirements. Any legal requirements over and above these specifications 
shall supersede the above requirements 
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b.  WORKER TRAINING CENTRE 
 

i.  Indoor Worker Training Center to be developed at site with seating capacity of at least 50 trainees 
ii.  Projector with following minimum specifications: 

 

Native Resolution XGA, 1024x768 

Brightness (ANSI lumens) 3300 

Contrast Ratio 13000:1 

Display Color 30 Bits 

Aspect Ratio 4:3 
 
 
 

iii.  A Laptop or Desktop PC with following minimum specifications: 
Processor Intel Celeron Dual Core 

Memory (RAM) 2 GB 
Graphics Card 2GB Video Memory 

Hard Disk Capacity 60 GB 
Monitor Size 14 inches 

Keyboard 

Mouse 
 

iv.  Stereo speakers with minimum 50W RMS sound output 
v.  PA system for Addressing Workers 
vi.  Seating arrangement 

 
c.  Development of Vertigo Test Structure: 

Vertigo test Structure to be developed as per Annexure 04 
 

d.  Specialists: 
 

Following specialists shall be deployed by the subcontractor, who shall cater to whole project as per 
BHEL requirements / instructions 
I.   Qualified T&P Inspector: subcontractor shall engage one qualified T&P inspector having 

undergone a certification course in the discipline. 
II.   Qualified Scaffolding Erector and Inspector: Subcontractor shall deploy one qualified 

Scaffolding Supervisor and Inspector having undergone a certification course in the discipline 
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e.  Tools & Equipment: Following equipment conforming to relevant IS Codes for the job shall be 
ensured by subcontractor: 

 

S. No. Item 
1 Lifelines 
2 Retractable Fall Arrestors 
3 Safety Nets (10m X 5m) 
4 Sky Climbers 
5 Fire Blanket 
6 Honey Bee Removal Suit & Kit 
7 Flashback Arrestors 
8 Barricading Tape 
9 Binoculars 
10 Walkie-Talkies 
11 LOTO kit 
12 24-Volt light 
13 Sand Buckets 
14 Hard barricading planks 
15 Standby Fire kits 

  
 
 

S. No. Item Type of Job / Purpose Remarks 
1 Lifelines (Steel Rope) and posts Height work  

2 Retractable Fall Arrestors Height Work  

3 Safety Nets (for fall protection; railings also to 
be covered) 

Height Work  

4 Sky Climbers Height Work  

5 Fire Blanket, Spark/ slag collector Hot Work  

6 Honey Bee Removal Suit & Kit General  

7 Flashback Arrestors Hot work  

8 Barricading –Hard ( Scaffolding Pipes & 
Clamps or fabricated using structural/round 

Height Work, Excavation, 
General Barricading 

 

9 Binoculars HSE Inspection  

10 Walkie-Talkies Lifting  

11 LOTO kit Working on charged line  

12 24-Volt light Confined Space/ temp work  

13 Sand and Water Buckets Hot work/Electrical work  

15 Standby Fire kits Fire extinguisher stands Hot work/Electrical work  
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Above equipment are bare minimum to be essentially maintained at all times. Additional numbers to 
be deployed as and when required in order to ensure fulfillment of all Safety requirements 

 
f. HSE Measurement Equipment & Tools 

S. No Device 
1 ELCB Tester 
2 Multi meter (Light cables) 
3 Earth Resistance Meter 
4 Lux Meter 
5 Decibel Meter 
6 Anemometer 
7 Breath Analyzer (Alcohol) 
8 Multi-gas analyzer 
9 Gas leakage detector / alarm 
10 Gas monitor (confined space) 

11 Radiation meter & Badges 
12 Blood pressure monitor 

13 Fire detectors 
14 Dust Particle Detector 

 

g.  Urinals in Under-construction structures: 
 

Urinals for in under-construction structures for easy access eg. In case of Boiler elevations etc. 
 

2.  Shared Facilities – where part of operating cost is borne by subcontractor in proportion to contract 
value 

 
The subcontractor shall bear running expenses of above facilities on a ‘proportional to contract 

value sharing basis as finalized by BHEL. 
 

S. No. Facility 
1. Operation of Ambulance, Nurses, 

Medical Consumables 
2. Construction, Maintenance & 

Upkeep of Latrines and Urinals in 
Common spaces 

3. Drinking Water Provision in 
Common Spaces 

4. Dust Control / Water Sprinkling, 
Pest Control, Fumigation at Site 
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LIST OF REFERENCES 

S. No Code Name Title 

1 IS: 818-1888 
(Reaffirmed 2003) 

Code of Practice for Safety and Health requirements in 
Electric and Gas Welding and Cutting operations. 

2 IS: 1179-1967 
(Reaffirmed 2003) 

Specification for Equipment for Eye & Face protection during welding. 

3 IS: 1989 (Part 2):1986 
(Reaffirmed 1997) 

Specification for Leather Safety Boots & Shoes 

4 IS:2925 – 1984 
(Reaffirmed 2010) 

Specification for Industrial Safety Helmets 

5 IS:3521: 1999 
(Reaffirmed 2002) 

Industrial Safety Belts & Harnesses-Specification 

6 IS:3646(Part II) – 
1966(Reaffirmed 
2003) 

Code of Practice for Interior Illumination 

7 IS:3696 (Part I) – 1987 
(Reaffirmed 2002) 

Safety Code for Scaffolds and Ladders 

8 IS: 3696(Part 2) : 1991 
(Reaffirmed 2002 ) 

Scaffolds and Ladders-Code of Safety 

9 IS: 3764:1992 Excavation Work – Code of Safety 
10 IS:3786 – 1983 

(Reaffirmed 2002) 
Method for Computation of Frequency and Severity Rates for 
Industrial Injuries and Classification of Industrial Accidents 

11 IS.4014.2.1967 Steel tubular Scaffolding 

12 IS:4770: 1991 
(Reaffirmed 2006) 

Rubber Gloves Specification (Electricals Purposes) 

13 IS:4912: 1978 
(Reaffirmed 2002) 

Safety Requirements for Floor and Wall Openings, Railings and Toe 
Boards 

14 IS: 5557 – 1969 Industrial and Safety rubber knee boots. 
15 IS: 5983 – 1980 

(Reaffirmed 2002) 
Specification for Eye-Protectors 

16 IS:6519 – 1971 
(Reaffirmed 1997) 

Code of Practice for Selection, Care and Repair of Safety Footwear 

17 IS.6549.1972 Glossary of terms used for Lifting tackles 
18 IS:6994(Part I)-1973 

(Re affirmed 1996) 
Specification for Industrial Safety Gloves Leather and Cotton Gloves 

19 IS.7215.1974 Steel Structure Fabrication 
20 IS.7969.1975 Handling and  storage of building material 
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21 IS:8519 – 1977 
(Reaffirmed 1983) 

Guide for Selection of Industrial Safety Equipment for Body Protection. 

22 IS:8520 – 1977 
(Reaffirmed 2002) 

Guide for Selection of Industrial Safety Equipment for Eye, Face and Ear 
Protection. 

23 IS:9167:1979 Specification for Ear-Protectors 

24 IS:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect 
against Particles-Specification. 

25 IS: 9944:1992 
(Reaffirmed 2003) 

Natural and Man-made Fiber Rope Slings- Recommendations on 
Safe working loads. 

26 IS 11006 : 2011 Flash Back(Flame) Arrestor Specification 
27 IS: 11226 – 1985 Leather Safety footwear having direct molding sole. 
28 IS:11057 – 1884 

(Reaffirmed 2001) 
Specification for Industrial Safety Nets 

29 IS: 12254:1993 
(Reaffirmed 2002) 

Polyvinyl Chloride (PVC) Industrial Boots Specification 

30 IS:13367(Part 1):1992 
(Reaffirmed 20030 

Safe Use of Cranes-Code of Practice 

31 IS: 14166:1994 
(Reaffirmed 2002) 

Respiratory Protective Devices-Full Face Masks Specification 

32 IS:14746: 1999 
(Reaffirmed 2003) 

Respiratory Protective Devices-Half Masks and Quarter Masks - 
Specification 

33 IS: 15397 :2003 
(Reaffirmed 2008) 

Portable Extinguisher Mechanical Foam Type(Stored 
Pressure)-Specification 

34 IS: 19011:2002 Guidelines for Quality and/or Environmental Management 
Systems Auditing 
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As per Contract Labor (Regulation & Abolition Act), Central Rules, 1971, 
 

 
(1)  The first-aid box shall be distinctively marked with a Red Cross on a white background and 

shall contain the following items, namely: 
 

(a) For establishments in which the number of contract laborers employed does not exceed 

fifty, each first aid box shall contain the following equipment: 
 

 
 

(i) 6 small sterilized dressings 

(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 6 pieces of sterilized eye pads in separate sealed packets. 
(v) 6 roller bandages 10 cm wide. 
(vi) 6 roller bandages 5 cm wide. 
(vii) One tourniquet 
(viii) A supply of suitable splints 
(ix) Three packets of safety pins. 
(x) Kidney tray. 
(xi) 3 large sterilized burn dressings. 
(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine 
(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label 
(xiv) 1 snake bite lancet 
(xv) 1 (30gms) bottle of potassium permanganate crystals. 
(xvi) 1 pair scissors 
(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory 

Advice Service and Labor Institutes, Government of India. 
(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin 

(xix) Ointment for burns 
(xx) A bottle of suitable surgical anti-septic solution 
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(b) For establishment in which the number of contract laborers exceeds fifty each first-aid 
box shall contain the following equipment: 

 
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings. 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 grams) packets sterilized cotton wool 
(vi) 12 pieces of sterilized eye pads in separate sealed packets. 
(vii) 12 roller bandages 10 cm wide. 
(viii) 12 roller bandages 5 cm wide. 
(ix) One tourniquet. 
(x) A supply of suitable splints. 
(xi) Three packets of safety pins. 
(xii) Kidney tray. 
(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable 

liquid clearly indicated by a distinctive sign which shall be visible at all times. 

(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate 
eye drops. 

(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine 
(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water. 

(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration 
indicated on the label. 

(xviii) 1 roll of adhesive plaster (6 cmX1 meter) 
(xix) 2 rolls of adhesive plaster (2 cmX1 meter) 
(xx) A snake bite lancet. 
(xxi) 1 (30 grams) bottle of potassium permanganate crystals. 
(xxii) 1 pair scissors 
(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice 

service and labor Institutes, Government of India. 
(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin 
(xxv) Ointment for burns 
(xxvi) A bottle of a suitable surgical anti septic solution. 

 

 
(2)  Adequate arrangement shall be made for immediate recoupment of the equipment when 

necessary. 
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Table 1 
 

S. No. Topic 
1 Vertigo / Height working Test Structure Layout 

2, 3 Structure Layout Sketch 
3 Actual Photo of a typical structure 
4 Bill of Materials 
5 Guidelines for Conducting the Test 

 
 
 
 
 

Note: 
 

• All dimensions are 
in mm 

• Drawing is not to 
scale 

• Inside boundary 
area to be filled with 
sand to level with 
road (external) 

• Details of F1 and 
F2 are shown below 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Figure 1: Vertigo / Height Work Test Structure Layout 
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F1 Footing 
F2 Footing 

 
 
 

Note: 
• Concrete Grade is M15 
• Drawing is not to scale 
• TOC is at Road Level 
• G L refers to Ground Level Figure 2 
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Mark No. WB1 
Qty – 3 Nos. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Mark No. LD1 
Qty – 1 No. 

 
 

Mark No. LD1 
Qty – 1 No. 

Figure 3 

TENDER NO - PSER:SCT:MIS-F2115:21



45
70

 

IS
M

C
 2

50
 

 

HSEP:14 - ANNEXURE 04 
 

Vertigo Test Structure Specifications 
 

Figure 4 

 
 
 
 

Page 4 of 6 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Mark No. RP1 
Qty – 1 No. 

Mark No. HP1 
Qty – 1 No. 

 
 

 
Mark No. WB1 
Qty – 1 No. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Pic-1: Actual Photo of a Typical Vertigo Test 
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Table 2: BOM FOR HEIGHT WORK INDUCTION TRAINING MODULE 
 

 

Sl. No. Description 
Width 
(mm) 

Length 
(mm) 

Qty 
(No's) Unit Wt (Kgs) Total Wt. (Kgs) 

MKD NO. WB1 

1 ISMC250 609 3 34.20 62.483 
2 ISMC250 914 6 34.20 187.553 

3 ISMC100 3655 1 9.56 34.942 
4 PL10 100 270 6 78.50 12.717 

Total Weight (Kgs) 297.695 

MKD NO. RP1 
1 ISMC250 4570 4 34.20 625.176 

2 ISMC250 3655 1 34.20 125.001 
3 PL25 225 330 2 196.25 29.143 
4 PL25 200 275 2 196.25 21.588 

Total Weight (Kgs) 800.908 
MKD NO. HP1 

1 ISMC250 4570 4 34.20 625.176 

2 ISMC250 3655 1 34.20 125.001 
3 ISMC150 3655 1 16.80 61.404 
4 PL25 300 400 2 196.25 47.100 

5 PL25 240 350 2 196.25 32.970 
Total Weight (Kgs) 891.651 

MKD NO. LD1 

1 ISA50X50X6 6070 2 4.50 54.630 
2 ISA50X50X6 500 12 4.50 27.000 

3 PL12 75 75 2 94.20 1.060 
4 ISA50X50X6 300 6 4.50 8.100 
5 ISA50X50X6 255 2 4.50 2.295 

6 ISA50X50X6 1000 8 4.50 36.000 

7 ISA50X50X6 910 3 4.50 12.285 
8 ISA50X50X6 1100 4 4.50 19.800 

9 ISA50X50X6 650 2 4.50 5.850 
10 ISA50X50X6 350 2 4.50 3.150 
11 PL8 75 900 1 62.80 4.239 

12 PL8 75 410 2 62.80 3.862 
Weight (Kgs) 178.271 

Total Weight (Kgs) 2168.525 
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Fear of height may be physiological or psychological. Therefore, to rule out any possibility of 
physiological factor, detailed medical check-up of workers is carried out before vertigo test. Medical 
check-up of workers includes the following: 
history of past illnesses (like epilepsy, drug allergy, diabetics/ hypertension, unconsciousness etc.), 
general physical examination (like height, weight, BMI, build and nourishment etc.), measurement of 
pulse rate, Blood Pressure, respiratory rate. 
After this check-up, those who are found suitable for height work by examining doctor, are allowed to 
undergo vertigo test. 
During this health check-up, psychology of workers is also studied. If any worker finds it extremely 
difficult/ frightening to climb the monkey ladder & walk on the beam, during/after performing vertigo 
test or even before performing, then he is treated as disqualified. 
As per standard, during vertigo test, worker is allowed to climb on a foundation through monkey 
ladder, walk on a beam, then steps down at the other end of beam, through monkey ladder. Height 
of the beam should be at least six feet from ground level. All necessary safety precautions are taken 
during this test. Worker has to wear full body harness with double lanyard. A horizontal lifel ine is run 
parallel to the beam and worker has to put his lanyards into the lifeline. Additionally, a safety net is 
also put below the beam for rescue of the victim in case of a fall from beam. 
Following activities are generally carried during testing: 

 
1.  Walking Bench Training: 

a.  Person should walk over the channel. He should maintain balance & walk without much 
problem. 

b.  If the person has problem to balances himself on repeated chances, he may be having flat foot 
or some other problem. So, he may not be fit for height work. 

2.  Rope Climb Training: 
Person should be able to climb the rope up to the top channel for ensuring that in case of fall, a 
person hanging on the safety harness, will be able to safely climb back to the platform within 
minimum time period before the safety harness start breaking down under the load. 

3.  Height Work Training: 
Person should walk freely on the middle channel while holding the top channel with the help of 
safety harness. 

4.  Ladder for Vertical fall arrestor Training: 
Vertical fall arrestor rope is fixed from top to bottom of the ladder. It will ensure: 

• Usage of vertical fall arrestor. 
• Usage of two lanyards of a safety harness. 
• Ensure 3-point contact on the ladder while climb. 

5.  Chair for work at height Training: 
• Climb though vertical ladder with two lanyard ropes. 
• Hooking of two lanyard ropes to life line. With this safe arrangement, he can walk to chair. 
• Sits in the chair safely, comes out & walks back to the vertical ladder & come down from 

vertical ladder. After completion of vertigo test, blood pressure of worker is again measured. If 
it is not within acceptable limits for any worker, concerned worker is denied height pass. 

 

Only those who pass the above training are fit for height work. 
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Safety Park Requirements 
Sl. 
No. 

 
Training room (capacity 40 persons) 

 
Qty. 

1 Class room chair 25 
2 Office Table 3 
3 Rolling chair 3 
4 Almirah 1 
5 Visitor chair 10 
6 Drawer 2 
7 Single bed 1 
8 Mattress 1 
9 Projector 1 
10 Projector screen 1 
11 Sound speakers 1 
12 Desktop Computer 3 
13 Printer 1 
14 White Board 1 
15 Marker 5 
16 Duster 1 
17 Door Mat 9 
18 Dustbin (Small + BIG) 7+1 
19 Mannequin 1 
20 Helmet 1 
21 Face Shield 1 
22 Safety Goggle 1 
23 Welding shield 1 
24 Ear Muff 1 
25 Ear Plug 1 
26 Nose Mask 1 
27 Breathing Apparatus 1 
28 Hand Gloves (Cotton) 1 
29 Hand Gloves for Electrician (Rubber) 1 
30 Hand gloves Rubber 1 
31 Hand Gloves Lather 1 
32 Construction Safety Uniform (Boiler Suit) 1 
33 Welding Apron 1 
34 Safety Shoes 1 
35 Leg Guard for Welder 1 

 

36 
 
 

Poster for Occupational Disease like Pneumoconosis, silicosis etc. 

 

1 
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 Gum Boot 1 
38 Full Body Harness 1 
39 8 MM Wire rope for life line. Length 20 Feet (FT). 1 
40 Safety Net for man & materials. Size 15 FT X 15FT. 1 
41 Monkey ladder 15 FT. 1 
45 Fire Extinguisher All types(DCP,CO2 & Foam) 1 
46 Bed Sheet 1 
47 Pillow 1 
48 Curtain 12 
49 curtain fittings 12 
50 AC (1.5 TON) 3 
51 AC (2 TON) 2 
52 Rope pully. 1 
53 PP Rope for pully 20 MTR.  

54 Ladder Clamps 6 
55 Aluminum ladder 6 MTR. 1 
56 Carry Bag  

 

57 Scaffolding all Materials for 5 Mtr. Height like Scaffolding tubes, Sole plate, base plate, 
Right angle clamps, Swivel clamps, beam clamps, Joint box/joint pin, toe guard/board, 

 

 

 

37 
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SL NO DESCRIPTION

1
This preamble forms part of tender document and schedule of items. The tenderer should read this preamble carefully before filling in rates for various
items. Clauses under this preamble shall be read in conjunction with various volumes of tender and other tender sections as applicable and shall have
precedence over any contrary statement mentioned any where in this document. 

2
The work shall be carried out strictly as per specifications, description of the items in these schedule and / or engineer’s instructions. Drawings enclosed
with the tender are only preliminary and for tender purposes and giving some idea of the work involved. The work is to be executed as per drawings &
documents, which shall be furnished during execution. 

3 Items of work provided in this schedule but not covered in this specification shall be executed strictly as per instruction of the engineer. 

4

Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the finished items and shall provide for the complete cost
towards power, fuel, tools, tackles, equipment, constructional plants, temporary works, labour, dismantling of all temporary piping, structures, valves,
pumps, tanks & other misc. equipment, strengthening of roads/culverts/bridges etc. including arranging all clearances etc. required for carrying out
different activities & tests, materials, levies, transport, layout, repairs, rectification, maintenance till handing over, supervisions, colonies, shops,
establishments, overheads, profits and all incidental items not specifically mentioned but reasonably implied and necessary to complete the work
according to the complete tender document and this schedule. 

5

The quantities of the various items mentioned in this schedule of items are approximate, based on very preliminary information and may vary to any extent
or be deleted altogether. The quoted rates of each item will remain firm throughout the period of execution including extension, for reasons whatsoever,
as long as variation in the total value of work executed under any part of this contract including extra items, if any but excluding any price variation
remains, within plus minus fifteen percent (± 15%) of the awarded price as per LOI.

6
Prior written approval of BHEL shall be sought by the contractor in case quantity variation of any item crosses +50% (plus fifty percent) limit during
execution, an approval to be obtained before execution of further quantity for this item.

7

In case Sealed /Paper Price Bids are opened for finalisation of the tender, for any Item Rate/BOQ based contract, possibility of variation of quantity/
addition/deletion of items can not be ruled out. Under such circumstances, after execution of work, if it is observed that standing as L-1 is changed
based on actual quantity executed, the bidder shall give suitable rebate to maintain your standing as L-1. Since this aspect can be assessed at the end
of execution, necessary adjustment will be effected at the end of execution in final bill.This condition shall not be applicable where the tender is finalised
through Reverse Auction.

8
BHEL reserve the right to rationalize the rates, quoted by L-1 bidder against unit rate items and/ or other optional items with respect to item-wise lowest
rates (amongst the participating bidders), before placement of order.

9
The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing , clearing of old structures and leveling etc. including fixing of grid pillars,
benchmarks etc. required for commencement of site activities. No separate payment will be made towards the same. However, if separate rate for such
item is available in the rate schedule, the same shall be considered. 

10
Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All scoring and cancellations should be countersigned and
in case of illegibility the interpretation of engineer shall be final. All entries shall be in English language. 

11
All works item wise shall be measured upon completion and paid for at the rates quoted and accepted as per BHEL approved payment schedule/billing
break-up. 

12
The tenderer shall be deemed to have visited site and made himself aware of all the site conditions, studied the specifications and details of work to the
done within the time schedule attached and to have acquainted himself of the conditions prevailing at site before submission of his bid/offer. No claim
whatsoever due to lack of knowledge of site conditions shall be entertained after award of the work. 

13
No splitting of the job is envisaged unless the same is specifically indicated in the TCC/Vol-1F. Decision of BHEL in this regard shall be final and binding
to the bidders. 

14

Bidders are not allowed to alter the Price Schedule format including item description,quantity etc. and the offer is liable for rejection if the bidders submit
their prices in Price Schedules modified by them.BHEL reserves the right to reject the offers of bidders who submit offers in Price Formats which are
modiified/altered by them. Also putting any comments instead of rates/price in the designated column of the rate schedule shall make the offer liable for
rejection. 

15

Bidders to note that for Civil &/Structural packages, against a particular item against a ST No. appearing in more than one schedule of the BOQ, same
rate must be quoted in all schedules for that particular items with same descriptions. If by error, different rates are quoted in different schedules for same
ST No.(i.e. item with same description), then the higher of the rates shall be considered for evaluation but awarding shall be done with the lower rate ,if
the bidder becomes L-1. The same modality shall be applicable for other item rate sevice contracts where item with same decription is repeated in
different schedules. 

16

For Lumpsum Service Contract : The items/components indicated in the tender is indicative and may vary to any extent. No compensation shall be
payable in case of any variation in the items/components listed in the bill of quantities if the executed weight remains within the variation limit. However, in
case of deletion of any item or addition of new items over and above the items listed or variation of existing quantity beyond variation limit specified,
adjustment (i.e. Payment or recovery as the case may be ) shall be done on pro-rata basis based on the Rate per MT worked out from the quoted lump-
sum Price and the total weight of components listed /indicated in price schedule plus 15% weight variation limit.

17
Engineer’s decision shall be final and binding on the contractor regarding clarification of items in the schedule with respect to the other sections/volumes
of the contract.

18
In case of tender for Civil and/or Structural works,if the Non-schedule items are not quoted by the bidder, it will be treated at par with rate of
corresponding item of CPWD/PWD/DSR schedule as prescribed in the tender/BOQ cum Rate Schedule. PVC/escalation is not payable for these Non-
scheduled items. 

19
No interest, whatsoever, shall be payable by BHEL on the security deposit, any bank guarantee submitted or any amount due to successful
bidder/contractor. No idling charge whatsoever (either for labour or any other resources ) is payable by BHEL for any reason whatsoever.   

20

Size and weights of various items are mentioned in the attached BOQ cum rate/price schedule for reference purpose only & these shall not be taken into
consideration for quoting/calculating amount in the rate schedule. These shall be utilised as per relevant sections of tender. Bidders shall quote for each
item in the rate column, taking unit as mentioned in the quantity column. Rates shall be filled in both figures and words. Amount shall be calculated based
upon these rates multiplied by the mentioned quantity for the respective items.

21 Bidder's Total price  shall be considered for evaluation unless stated otherwise.

22
In case of BOP packages, if Bidder does not quote/indicate the price for freight chagses against indicated rate schedule, the same shall be considered as
2% of basic price and adjusted with the total quoted price against each item keeping the total quoted price unaltered. 

VOLUME-III
PRICE SCHEDULE, REV-00

JOB: TRANSPORTATION OF 1NO. KOBELCO MAKE CKE2500-2, 250MT CRAWLER CRANE WITH 85.3M BOOM, 24.4M JIB ALONG WITH SPARES & 
ACCESSORIES FROM BHEL- NSPCL ROURKELA SITE, ODISHA TO BHEL- NTPC BARH SITE, BIHAR ON DOOR DELIVERY BASIS.
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SL. NO. DESCRIPTION TOTAL QUOTED PRICE (Rs.)

1.0

LUMPSUM CHARGES FOR PROVIDING SUITABLE TRAILER(S) / TRUCK(S) 
FOR LOADING THE CRANE COMPONENTS OF 1NO. KOBELCO MAKE 
CKE2500-2, 250MT CRAWLER CRANE WITH 85.3M BOOM, 24.4M JIB 
ALONG WITH SPARES & ACCESSORIES I.E. CABIN, BOOM, JIB, 
COUNTER WEIGHTS, CONTAINER , HOOK BLOCKS, ETC. ALONGWITH 
SPARES & ACEESSORIES ON TO TRAILER(S)/ TRUCK(S) WITH ALL 
LASHING / PACKING / COVERING MATERIALS AS MAY BE REQUIRED AT 
THE SITE OF ORIGIN (BHEL- NSPCL ROURKELA SITE, ODISHA), SAFE 
TRANSPORTATION WITHOUT TRANSHIPMENT AND UNLOADING AT 
DESTINATION SITE (BHEL- NTPC BARH SITE, BIHAR)  ON DOOR 
DELIVERY BASIS. 

VOLUME-III
PRICE SCHEDULE, REV-00

JOB: TRANSPORTATION OF 1NO. KOBELCO MAKE CKE2500-2, 250MT CRAWLER CRANE WITH 85.3M BOOM, 24.4M JIB ALONG 
WITH SPARES & ACCESSORIES FROM BHEL- NSPCL ROURKELA SITE, ODISHA TO BHEL- NTPC BARH SITE, BIHAR ON DOOR 

DELIVERY BASIS.
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