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Bharat Heavy Electricals Limited
Fabrication, Stamping & Insulator Plant (FSIP)

SATEIRIQR / Jagdishpur

NOTICE INVITING TENDER

Tender Enquiry No.: TE 031 Date: 23.07.2021

BHEL-FSIP, Jagdishpur invites bid in two part bid system (Part-I: Techno-commercial Bid; Part
II: Price Bid) for following work from experienced and financially sound bidder.

1. Description of work: Construction of RCC Footing and masonry wall for oxygen
manufacturing plant shed at FSIP BHEL Jagdishpur.

2. Quantum of work: As per STC Clause 2.0

3. Duration of Contract: As per STC Clause 3.0

4. Cost of tender Document: Rs. 1180/- (Inclusive of GST @ 18%)

5. EMD Amount: Rs. 40,777/-

6. Due Date and Time for Submission of Bid: 02.08.21 (12:00 PM)

7. Due Date and Time for Opening of Techno-Commercial Bid: 02.08.21  (03:00 PM)

8. BHEL reserve the right to accept or reject any of the bid/all bids or cancel/withdraw the
invitation for bid without assigning any reason whatsoever and in such case nho
bidder/intending bidders shall have any claim arising out of such action by BHEL.

9. BHEL can accept/reject any or all tenders fully or partly, reduce/increase quantum of work
without assigning any reasons thereof.

10. Mode of Submission of offer: Being e-tender, offer will be submitted online through e-tender
portal: https://eprocurebhel.co.in/nicgep/app.Offer to be submitted only on e-procurement
portal. Hard copy of offer is not required to be submitted to BHEL-FSIP. Any offer received
in Hard copy shall not be accepted and straightway rejected by BHEL-FSIP

Enclosures to Tender Enquiry:
1. Section-I: General Terms and Conditions
2. Section-II: Special Terms and Conditions

Note:

1. The contractors may personally visit the work place to understand the scope of work before
submitting their bids.

2. For relevant details please visit our website “www.bhel.com” All subsequent
corrigendum/amendment shall be published only on website.Hence, bidders are advised to
always be in touch with our said website until the tender is finally opened.

Fabrication, Stamping & Insulator Plant, Jagdishpur Industrial Area, Distt. Amethi (UP) 227 817, INDIA
Tel.: +91 5361 224154; FAX: 27 0057; web site: www.bhel.com,
Registered & Corporate Office: ‘BHEL House’, Siri Fort, New Delhi 110 049

We hereby accepted above Signature of BHEL
(signature & seal of bidder) Page 1 of 67
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Bharat Heavy Electricals Limited
Fabrication, Stamping & Insulator Plant (FSIP)

STGIRIQR / Jagdishpur

SECTION-I
GENERAL TERMS AND CONDITIONS

1. DEFINITIONS:

The following terms and expressions shall have the meaning hereby assigned to them, except
where the context otherwise requires:

1.1 ‘BHEL’ shall mean Bharat Heavy Electricals Limited, a Company registered under the

Indian Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New
Delhi, Pin-110049 through its office at FSIP-Jagdishpur or its authorized Officers or its
Engineers or other employees authorized to deal with any matters with which these
persons are concerned on its behalf.

1.2 ‘CONTRACTOR’ or ‘FIRM’ shall mean the individual, firm or Company who is enlisted
with BHEL for providing the services and shall include their executors, administrators,
successors and permitted assigns.

1.3 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include guidelines and
declarations of the registration, the General Terms & Conditions and Statutory
Compliances, schedules of quantities, accepted appendices of rates, if any, technical
specifications, special specifications, if any, Letter of Intent, agreement & the work order,
issued by BHEL. Any conditions or terms stipulated by the bidder in the tender documents
or subsequent letters shall not form part of the contract unless specifically accepted in
writing by BHEL and incorporated in the work order.

1.4 ‘TENDER DOCUMENTS’ shall mean Instruction to Tenderers, General Terms &
Conditions, Special Terms & Conditions, Tender Specifications including drawings and all
other documents issued to the bidder against invitation of bid.

15 ‘LETTER OF INTENT’ shall mean the intimation by a letter / email / fax to the bidder that
the tender has been accepted in accordance with provision contained in that letter. The
responsibility of the contractor commences from the date of issue of this letter and all the
terms and conditions of contract are applicable from this date.

1.6 ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed
by BHEL Shop Engineer / Shop- in-charge/ Concerned authorities.

1.7 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done in relevant
work category by the firm or as specified in the Tender documents.

2. OFFICIAL SECRET ACT :

The contractor shall give an undertaking under the official secret Act for maintaining secrecy of
the drawings, documents or other records connected with the work given to them. The contractor
shall return all the drawings/documents given to them. A third party non-disclosure agreement as
per annexure-G shall be submitted.

3. MODE OF COMMUNICATIONS:

Generally, all communications, references etc. shall be delivered through Letter/Fax/ E-Mail or
given to the authorized supervisor. It will be undertaken that the contractor has read and
understood the message, within three days of the delivery, even if they have not received / not
opened/ having technical problems on their side. Contractor shall communicate their change of
authorized supervisor, email address in advance.

We hereby accepted above Signature of BHEL
(signature & seal of bidder) Page 2 of 67
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Bharat Heavy Electricals Limited
Fabrication, Stamping & Insulator Plant (FSIP)

SATEIRIQR / Jagdishpur

4. SECURITIES:
4.1 EARNEST MONEY DEPOSIT (EMD):

4.1.1 EMD is to be paid by bidder for securing fulfilment of any obligations in terms of the NIT.
Offer should be accompanied with Earnest Money as specified in NIT through The EMD may
be accepted only in the following forms:

a. Electronic Fund Transfer credited in BHEL account (before tender opening). EFT shall be
made in Bank Account No.: 10405292240 of SBI, IGFCC branch, | A Jagdishpur, IFSC
No. SBIN0009072. Receipt of EFT Transfer from bank shall be enclosed with technical
offer.

b. Fixed Deposit Receipt (FDR) issued by Scheduled Banks/Public Financial Institutions as
defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL)

c. In addition to above, the EMD amount in excess of Rs Two Lakh may also be accepted in
the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases
shall be valid for at least six months.

d. The EMD shall not carry any interest.

4.1.2 In case of unsuccessful bidder, the EMD will be refunded after finalization of the tender.

4.1.3 BHEL reserves the right of forfeiture of EMD, in case the successful bidder who:
a. After opening the tender and within the offer validity period, the tenderer revokes his
tender or makes any modification in his tender which is not acceptable to BHEL.
b. The Contractor fails to deposit the required Security deposit or commence the work within
the period as per LOI/ Contract.

4.2 SECURITY DEPOSIT (SD):

4.2.1 Security Deposit means the security provided by the Contractor towards fulfilment of any
obligations in terms of the provisions of the contract.

4.2.2 The total amount of Security Deposit will be 5% of the contract value. EMD of the successful
bidder shall be converted and adjusted towards the required amount of Security Deposit.

4.2.3 The balance amount to make up the required Security Deposit of 5% of the contract value
may be accepted in the following forms:

a) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL (payable at Ind. Area Jagdishpur). EFT shall be
made in Bank Account No.: 10405292240 of SBI, IGFCC branch, | A Jagdishpur., IFSC No.
SBIN0009072. Receipt of EFT Transfer from bank shall be submitted to BHEL.

b) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal
of the documents or in any other matter connected therewith.)

4.2.3 At least 50% of the required Security Deposit, including the EMD, should be deposited
before start of the work. Balance of the Security Deposit can be collected by deducting 10%
of the gross amount progressively from each of the running bills of the Contractor till the
total amount of the required Security Deposit is collected.

We hereby accepted above Signature of BHEL
(signature & seal of bidder) Page 3 of 67
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Bharat Heavy Electricals Limited
Fabrication, Stamping & Insulator Plant (FSIP)

SATEIRIQR / Jagdishpur

If the value of work done at any time exceeds the contract value, the amount of Security
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be
immediately deposited by the Contractor or recovered from payment/s due to the
Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can
be released against submission of equivalent Bank Guarantee in acceptable form, but only
once, before completion of work, with the approval of the authority competent to award the
work.

Security Deposit shall be released to the Contractor upon fulfilment of contractual
obligations as per terms of the contract.

The Security Deposit shall not carry any interest.

SUBMISSION OF OFFFER / TENDER:

The bid is invited in either two part or single part as specified in NIT. In case of two part bid
system offer shall be submitted as per following:

Part I: Techno commercial Bid: Techno commercial bid should be filled as per
ANNEXURE-H to this section and should contain documents in the same order as listed
there along with Documents for Pre-qualifying requirements, if applicable.

Part 11 (Price) Bid: Price bid should contain only Price Offer to be submitted strictly as per
given format of Price Schedule given in the tender document. The Price Bid not submitted
as per Price Schedule may not be considered.

Part | and Part Il Bids should be put in separately sealed envelopes and each envelope
must be marked clearly as “Techno commercial Bid” or “Price Bid” as the case may be.
NIT Number and bidder‘s name & address should also be clearly mentioned on these
envelopes. These two envelopes must be put in a bigger envelope and sealed properly.
Top of the outer cover/envelop should contain following information:

a. Tender Enquiry No. & Title of Work

b. Bid Opening date & time

c. Address/Venue of Bid Submission

d. Bidder's Name & Address

Technical bid and price bid should be submitted in separate sealed envelopes. In case the
bids are found in one single envelope then the “bids” are liable to be rejected.

In case of single part bid system, Techno-commercial bid and price bid should be submitted
in single sealed envelope.
All papers/documents should be ink signed and rubber stamped by the bidder.

The bidder shall quote the rates in English Language using international numerals. These
rates shall be entered in figures as well as in words. For the purpose of the tender, the
metric system of units shall be used.

All entries in the tender shall either be typed or be written in ink. Overwriting or cutting is
not acceptable.

The tender shall be submitted on or before the time & date specified in NIT & shall be

We hereby accepted above Signature of BHEL
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Fabrication, Stamping & Insulator Plant (FSIP)

SATEIRIQR / Jagdishpur

dropped into tender box as specified in NIT.

Tenders can be submitted personally/courier/post. The tenders received after the due date
and time of submission will be rejected.

Tenders shall be opened by authorized officers of BHEL at the above mentioned address
at the time and date specified in the NIT in the presence of such of those bidders or their
authorized representative who may like to be present.

The offers should be strictly in accordance with the tender specifications & General
Instructions to the bidder. Should the bidder require any clarification on the tender
specification, or is interested in offering any deviation from the tender specification, he shall
contact the authority inviting the tender for clarification before submission of the tender. No
deviation w.r.t. terms & conditions of the tender are acceptable.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention
of the document.

Before tendering, the bidder is advised to inspect the site of work and the environments
and be acquainted with the actual working and other prevalent conditions, facilities available
etc. No claim will be entertained later on grounds of lack of knowledge.

Validity of Offers: The offer should be valid at least for a period of 90 days from the date of
opening of tender. In case Bharat Heavy Electricals Limited (BHEL) calls for negotiations,
such negotiations shall not amount to cancellation or withdrawal of the original offer, which
shall be binding, on the bidder. All expenses for attending such negotiations are to be borne
by the bidder.

The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest
tender or any tender and reserves to itself full rights to reject any or all the tenders.

Conditional and unsigned tenders, tenders containing absurd or unworkable rates and
amounts, tenders which are incomplete or otherwise considered defective and tenders not
in accordance with the tender conditions, specifications, etc., are liable to be rejected.

If the bidder deliberately gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest
Money / Security Deposit / any other moneys due.

Canvassing in any form in connection with the tender is strictly prohibited and the tenders
submitted by the Bidder who resorts to canvassing are liable to be rejected.

In case of non-conformities/errors/discrepancies are observed between the quoted prices
in figures and that in words, following guidelines shall be followed:

If, in the price structure quoted for the required goods / services / works, there is
discrepancy between the unit price and the total price (which is obtained by multiplying the
unit price by the quantity), the unit price shall prevail and the total price corrected
accordingly. Unless in the opinion of the purchaser there is an obvious misplacement of the
decimal point in the unit price, in which case the total price as quoted shall govern and the
unit price corrected accordingly.

If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected and

We hereby accepted above Signature of BHEL
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(c) If there is a discrepancy between words and figures, the amount in words shall prevail
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject of (a) and (b) above.

(d) If there is such discrepancy in an offer the same shall be conveyed to the bidder with target
date up to which the bidder has to send his acceptance on the above lines and if the bidder
does not agree to the decision of the purchaser, the bid is liable to be ignored.

5.16 BHEL reserve the right to accept or reject any of the bid/all bids or cancel/withdraw the
invitation for bid without assigning any reason whatsoever and in such case no
bidder/intending bidders shall have any claim arising out of such action by BHEL.

5.17 BHEL can accept/reject any or all tenders fully or partly, reduce/increase quantum of work
without assigning any reasons thereof.

SIGNING OF TENDER DOCEMENTS

The tenderer shall furnish following, duly enclosing documents relating thereto for the person
who signs the tender documents:

a) Authorized signatory shall be the person holding ‘power of attorney’ on behalf of the
firm/company/bidder-concerned authorized/empowered to act on behalf for the specific
purpose.

b) Power of Attorney: An attested copy of the Power of Attorney, in case an individual other than
the sole proprietor signs the tender shall be submitted along with the tenders.

c) Sole Proprietor-ship Firm:_Undertaking on oath (Rs. 100 stamp paper) that Proprietor is solely
responsible for all rights and liabilities while working under the name and style of Sole
Proprietorship firm namely ( )

d) In case of Partnership Firms: The names of all the partners and their address. A copy of the
partnership deed duly certified by the Notary Public/ Deed registered at the office of Registrar
of Firms shall be enclosed. The tender must be signed by all the partners of the firm or by the
managing partner who has power to do.

e) Company: Certified copy Memorandum of Association, Article of Association and
Incorporation Certificate.

f) Society: Registration certificate issued by Registrar of societies.

BHEL will not be bound by any other power of attorney granted or the change in composition of

the firm made after the execution of the contract agreement. They may, however, recognize such

power of attorney or change in status only after legal advice.
7. PRICE SCHEDULE (PRICE BID):

.1 Rate should be quoted strictly as per prescribed Price Schedule.
.2 Rates to be quoted in figures and words by the Contractor.

.3 There should not be any corrections in price bid contradictory to the above the offer will be

liable for rejection.

4 The rate quoted should be kept firm during the execution of contract and no extra payment will
be reimbursed to the contractor by BHEL. No increase in rate of DA / Wages hike shall be
reimbursed to the Contractor.

.5 Rate quoted above shall be inclusive of minimum wages as per govt. rules, additional wages

We hereby accepted above Signature of BHEL
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as per BHEL rules, all statutory requirements like PF & ESI, Uniform, shoes, PPEs, bonus,
machinery charges, Consumable cost, supervision charges and all other charges as per scope
of work, as applicable exclusive of GST. GST, if applicable shall be paid extra at actual.

8. EVALUATION OF OFFERS

8.1 Technical-cum-Commercial Bid (Part-1) shall be opened first on due date specified in NIT.

8.2 The bidders shall be evaluated as per Pre-qualifying and techno-commercial requirements
mentioned in the tender documents.

8.3 BHEL Reserve the rights to evaluate the bid as per BHEL policy norms and Govt. guidelines.
The decision of BHEL for evaluation of bids shall be final and binding to bidder.

8.4 Price Bid (Part-1l) shall be opened only of Technical-cum-Commercial qualified bidder.

8.5 The bidder shall submit complete price of the package. Total price of the package (Price
Schedule) shall be compared for purpose of arriving at L1.

8.6 Any discount/revised offer submitted by a bidder on its own shall be accepted provided it is
received on or before the due date and time of offer submission (i.e part-1 bid). The discount
shall be applied on pro rata basis to all items unless specified otherwise by the bidder.

8.7 Unsolicited discounts/ revised offers given after Part-1 bid opening shall not be accepted.

8.8 Evaluation of the offer will be strictly based on the information submitted by the bidder. In view
of this the bidder is requested to go through tender document carefully and furnish all details
clearly. Missing information may not be asked by BHEL.

8.9 In case of tie between two or more than two bidders for L1 price. Bids shall be called for
discount on price offered in sealed envelope from all the L1 bidders.

8.10 BHEL reserve the right to split the work in two or more bidders, if required. If not specified,
total work in full shall be ordered on a single party i.e. L-1 bidder.

8.11 BHEL reserves its right to negotiate with the Bidder and/ or go for Reverse Auction (RA).
REVERSE AUCTION:

9.1 BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening the
submitted sealed price bid. Bidder should confirm participation in Reverse Auction along with
Techno-Commercial Bid.

9.2 The decision to go for Reverse Auction will be taken after techno-commercial evaluation. Only
technically and commercially acceptable bidders shall be eligible to participate in reverse auction.
Information and general terms and conditions governing RA shall be communicated to
technically and commercially acceptable bidders.

9.3 In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the
Price bids already submitted and available with BHEL shall be opened as per BHEL’s standard
practice.

10. CONTRACT AGREEMENT
The successful bidder (Contractor) has to make an agreement with BHEL in the format
prescribed by BHEL on Rs. 100/- Non-Judicial Stamp Paper at his own cost.

11. TERMS OF PAYMENT:

11.1 Payment shall be made, on the Nos. of Measurement units, successfully executed, by the
Contractor. The contractor shall submit their clear & legible bills (in Duplicate) on Monthly
basis, duly verified by concerned BHEL staff. Each bill must be enclosed with work/ activity

We hereby accepted above Signature of BHEL
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completion report duly signed by contractor & and BHEL representative (s).
All payments shall be released through electronic-pay mode only.

BHEL shall be releasing payments against the work order after deduction of income tax at
source (TDS) as per requirement of income tax rules as well as TDS under GST and BHEL
will issue appropriate certificates in this regard.

GST, if applicable, shall be paid, as per Govt. rules, to the contractor against running actual,
on documentary evidence. The GST shall be paid extra and over the quoted rate.

All the terms & conditions of the contract with respect to Taxes & Duties are subject to the
new taxation laws introduced from time to time (e.g., GST). The terms & conditions will be
modified in accordance with the provisions of new laws (e.g., GST). The payment of Tax will
be released subject to furnishing details of outward supplies of materials/services to BHEL
in the Return. Also, ensure that the existing contracts, which spill over, to the date of
implementation of new GST laws are modified accordingly.

The GST Credit entry maintained by GSTN to the BHEL Accounts on ‘GSTN Common
Server’ must be ensured by the contractor. In absence of the same or any loss of GST Credit
due to the fault contractor, shall be recovered/not payable to the contractor.

No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money
due to the firm by BHEL.

Firm shall arrange his own finance for smooth execution of contract, wages payment, other
statutory payments to his employees and all other agreed conditions.

Normally, payment shall be made within 45 days of receipt of clear and accepted bill at
BHEL’s execution department.Contractor is required to submit the bill within 30 days from
work completion.

Clarifications from the contractors on bills will be intimated in one go within 07 days of receipt
of clear bills, generally. Further, contractors are also required to submit the clarification in
one go by next 07 days of receipt of clarification letter from BHEL

Contractors are required to submit the bill within 6 month from work completion, beyond this
period, bill will not be accepted.

12. PENALTY:

For delays beyond the specified schedule given in tender document, if attributable to contractor,
penalty shall be applicable as per terms given in NIT. Cost of rejection/rework, as appropriate
shall be recovered from contractor as compensation for defective job done.

13. SAFETY AND OCCUPATIONAL HEALTH:
The contractor has to assume full responsibility of the safety of the vehicles/ equipments, crew
and to comply with the security/ safety regulations of BHEL and Government, as applicable, inside
the BHEL factory. The contractor is required to keep and maintain first aid box at work place at
his own cost.

14. FORCE MAJEURE:
Notwithstanding anything contained in this Contract, neither the Contractor and nor the BHEL
shall be held responsible for total or partial non execution of any of the contractual obligations,
should the obligation be made impossible due to concurrence of a Force Majeure which will
include war, military operations of any nature, blockages, revolutions, insurrections, riots, civil

We hereby accepted above Signature of BHEL
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commotion’s, insurgency, sabotage, act of public enemy, acts of god, epidemics and act of Gowvt.
over which the contractor or BHEL has no control.

15. ARBITRATION:

All disputes arising in connection with the contract shall be settled by mutual consultation. If no
agreement is reached, the dispute shall be settled in accordance with Arbitration and conciliation
Act, 1996 and the rules made there under. The dispute shall be referred for arbitration to any
arbitrator to be appointed by the Head of Unit- FSIP, Jagdishpur. The award of the arbitrator shall
be final and binding on both the parties. The venue of the arbitration shall be at Amethi (U.P.).
The award to be given by the Arbitration shall be a speaking award. All questions, disputes,
differences arising under, out of or in connection with this contract shall be to the exclusive
jurisdiction of Sultanpur (U.P.), court.

16. JURISDICTION:
The contract shall be governed, by the law for the time being in force, in the Republic of
India. Any matter of dispute arising out of or in connection with this contract shall be under
jurisdiction of Sultanpur (U.P.), court only.

17. RIGHTS OF BHEL :

BHEL reserves to itself, the following rights without entitling the Contractor to any compensation.
Resorting to any, some, all of the actions like Contract termination, recovering the dues/ losses
from the Security Deposit and the contract amount, forfeiting the Security Deposit, getting the
work done through other agencies at the cost of the contractor, cancellation of registration,
banning the business with BHEL etc., in any event of the followings:

a) Contractor’s repeated poor performance, withdrawal from or abandonment of the work, except
in force majeure conditions.

b) Serious lapse in performance, Persistence disregard of the BHEL instructions.

c) Insolvency of the contractor.

d) Assignment, transfer, subletting of the contract work.

e) Non-fulfilment of any contractual obligations or obligations under the law.

18. RISK AND COST:

If the Contractor fails to perform/execute the work within time or fail to perform as per the
specification prescribed in tender or acted in violation to prescribed terms and conditions, BHEL
shall be entitled to terminate the Contract and take recourse to alternate source to get the work
done at the risk and cost of the Contractor. In such case Contractor shall make good the loss to
BHEL. BHEL shall be entitled to recover the difference in cost, if any incurred by BHEL due to
getting the work done from alternate source. However, in such case Contractor shall not be
entitled for any gain.

19. TERMINATION
This contract may be terminated at any time without paying any compensation whatsoever to

the Contractor in case of misbehaviour, disobedience, dishonesty, clandestine insolvency, any
court order or any other related activities on their part or their failure to fulfil the terms and
conditions of this contract or agreement.

BHEL reserves the right to terminate contract awarded for any contravention of statutory
provision or any other reasons without assigning any explanation or notice to the contractor.

We hereby accepted above Signature of BHEL
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EXTENSION
The contract may be extended as per BHEL'’s policy on mutual agreement of BHEL and the

contractor.

PREFERENCES FOR MSMEs:

Following preferences/benefits shall be given to MSEs in line with Public procurement policy for
Micro and Small Enterprises (MSEs), 2012:

The tender documents shall be issued free of cost to MSEs.

. MSEs are exempted from payment of Earnest Money Deposit (EMD).
. Intender, Micro and Small Enterprises quoting within the price band of L1+15% shall be allowed

to supply the requirement of at least 25 % of the tender quantity subject to condition that such
Enterprises bring down their price to L1 price where L1 price is from other than a Micro and
Small Enterprise. If L1 offer is from a Micro / Small Enterprise, this provision will not be
applicable. In case more than one Micro and Small Enterprise is there within this span, the
supply shall be shared proportionate to the tender quantity.

Note: Special provision for Micro and small enterprises owned by SC or ST: -

Sub target of 25% (i.e. 6.25 % out of 25%) would be earmarked for procurement from Micro and
Small Enterprises owned by the Scheduled Caste or Scheduled Tribe Entrepreneurs provided
that in event of failure of such Micro and Small Enterprises to participate in the tender process
or meet the tender requirements and the L1 price, the 6.25 % sub-target for procurement ear-
marked MSE owned by Scheduled Caste or Scheduled Tribe Entrepreneurs shall be met from
other MSE Enterprises/s.

Note: Special provision for Micro and small enterprises owned by women: -

Minimum of 3 % reservation for women owned MSEs within 25% reservation.

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested
copies of either EM Il certificate having deemed validity (five years from the date of issue of
acknowledgement in EM I1) or valid NSIC certificate or EM Il certificate along with attested copy
of a CA certificate (Format enclosed at Annexure -D where deemed validity of EM Il certificate
of five years has expired) applicable for the relevant financial year (latest audited). Date to be
reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of
two part bid). Non submission of such documents will lead to consideration of their bid at par
with other bidders. No benefit shall be applicable for this enquiry if any deficiency in the above
required documents is not submitted before price bid opening. If the tender is to be submitted
through e-procurement portal, then the above required documents are to be uploaded on the
portal. Documents should be notarized or attested by a Gazetted officer.

In case of any change in the MSE status of the Bidder, it shall be the responsibility of the Bidder
to notify the change as a part of the Bid document. If at a later date it comes to the knowledge
of BHEL, that the change in the status has not been intimated by the Bidder and the order is
obtained under the premise of an MSE then BHEL would cancel the pending order against this
tender and take necessary steps for suspension of the business dealing with the Bidder as per
the procurement policy of BHEL.

All other applicable benefits, if any shall be given to MSE bidders as per guidelines of GOI
issued time to time.
TERMS & CONDITIONS FOR CONTRACTORS FOR DEPLOYMENT OF CONTRACT
LABORERS UNDER SERVICE OR WORKS CONTRACT

We hereby accepted above Signature of BHEL
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22.1 LABOUR LICENCE AND OTHER REQUIREMENTS

22.1.1 Contractor shall within 15 days of commencement/completion of work-order submit Form VI-
A to RLC office. The first & final bill shall be processed only on clearance regarding
submission of Form VI-A by contractor.

22.1.2 Contractor shall apply for Form V to BHEL for obtaining labour license (if the number of
workers deployed is more than 19) from appropriate government (as on date Central
Government) and submit the same within one month from the date of award of the contract.
Contractor shall possess separate valid Labour license from appropriate government for
each contract in line with CL(R&A) Act before deploying their employees.

22.1.3 In case the number of employee desired to be deployed by the contractor against the contract
during execution exceeds the number of employees allowed in the license then the contractor
shall obtain prior amended valid labour license for the contract for the requisite number of
employees.

22.1.4 The contractor cannot deploy the contract worker without obtaining requisite Labour licence
from the Appropriate Government (Central Govt.) authority. Till then the contractor shall be
allowed to deploy maximum 19 workers or the numbers required whichever is less.

22.1.5 The contractor shall also have to submit copy of PAN card and latest IT return.
22.1.6 The contractor must possess Service Tax Registration number under relevant code head.

22.1.7 The contractor should possess VAT/TIN Number if material is supplied/consumed. The
contractor should not be disqualified from bidding in case the contractor does not have TIN
No. However, he shall have to produce TIN No. before opening of Price bid.

22.2 APPOINTMENT AND ENTRY IN FACTORY PREMISES

22.2.1 The contractor shall submit the request for issuance of gate passes of their workers along
with following documents to HR Department through contracting department in the format
given by BHEL.:

a. ldentity Proof (Voter ID/ Aadhar).

b. Police Verification Certificate by appropriate authority or Character certificate issued by
District Magistrate’s Office or Proof of remittance of fees for character certificate at District
Magistrate’s Office. Further, he should submit the character certificate within 30 days failing
which he will be discontinued.

c. Copy of employment card issued by contractor to his own worker.

d. The firm shall arrange the working permission beyond normal working hours on their own,
if required.

22.2.2 After submission of documents as in Para 2.1, the contractor shall issue photo identity card
to the labour and submit to HR department. This identity card shall be forwarded by HR
department to BHEL Security, which shall then authorize the labour to enter the factory
premises initially for a period of one month.

22.2.3 The photo identity card shall have to be revalidated in every three month on last working day
of the month or any other date fixed to do so. In absence of such revalidation, duly forwarded
by HR department, BHEL Security shall not allow any labour to enter the premises of BHEL
FSIP Jagdishpur.

We hereby accepted above Signature of BHEL
(signature & seal of bidder) Page 11 of 67
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22.2.4 The contractor shall maintain a register of persons employed by him in the format prescribed
under Rule 75 of Contract Labour (R&A) Central Rules.

22.3 BILLS PAYMENT, ATTENDANCE AND PAYMENT OF WAGES:
22.3.1 The Contractor shall pay wages to all his Laborers as prescribed by the BHEL HR from time
to time based on U.P. government norms.

22.3.2 In addition to minimum daily wages above, an additional wage has also to be paid by the
Contractor to all his Laborers as per following rates as per BHEL guidelines:

Sl. Type of Labour Additional daily wage to be paid in (Rs.)
No. as on date

1 Unskilled Worker (USW) NIL

2 Semi-skilled Worker (SSW) NIL

3 Skilled Worker (SW) NIL

4 Highly Skilled Worker (HSW) NIL

This additional amount will also attract all statutory deductions and payments.

22.3.3 Contractor shall ensure payment of wages as applicable on or before seventh day of each
month.

22.3.4 Wages payment shall be made by Contractor to the Laborers through bank only and shall
maintain proper records of their timely disbursement. Contractor shall issue wages slips to
his laborers.

22.3.5 The payment of wages to the workers shall not be subject to payment against the bills by
BHEL. Bills to be issued within period specified in GST.

22.3.6 The contractor shall submit bills to the contracting department only after payment of wages
for previous months.

22.3.7 The contractor’s bills should be accompanied with the following:-

a) Copy of Measurement Book entries / Statement of work done / work completion report by the
Contractor duly verified by concerned BHEL representative(s).

b) Self-Declaration of Minimum Wages of labours deployed by him under the Service contract,
PF/ESI no., statutory deductions etc.

c) PF and ESI challans for previous month-separate for concerned Service contract. Print of
online challan along with list of contributing contract workers for ESI duly certified by the
contractor.

d) Wage payment sheet for the bill period.
e) Statement of material supplied by the contractor, if any

f) Copy of Labour Licence if increase in no. of labours deployed against Work Order if
applicable.

g) In cases where the payment to the contractor is due only after completion of work and the
payment is not made monthly then the contractor shall have to produce documents as
enumerated in respect of all workers deployed by him against the contract, for each month
separately, along with final bills.

We hereby accepted above Signature of BHEL
(signature & seal of bidder) Page 12 of 67
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22.3.8 The contractor shall remit the cheques favouring RPFC and ESI Office with the
appropriate banks with such period as stipulated under relevant provisions. Last date for
remittance of PF is 15th and that in case of ESI is 21st of each month.

22.4 PROVIDENT FUND (PF)
22.4.1 The contractor should get independent EPF code before deployment of his contract worker
against work contract.

22.4.2 The Contractor should allot PF account number and get the nomination form, duly filled in,
from each worker deployed by him at the time of joining. Each worker must have his/her
Provident Fund KYC completed and his respective UAN must have been allocated.

22.4.3 In case the worker already has PF/pension account number, allotted to him, previously, then
the contractor shall get the transfer form filled up at the time of joining and send to the office
of concerned Regional Provident Fund Commissioner.

22.4.4 After termination of contract the contractor shall provide due assistance to the labour for
withdrawal of PF/pension amount, when due.

22.4.5 The Contractor shall liaison with the PF officials to get the annual PF slips and distribute
amongst his own workers. Security deposit shall be released only after submission of PF
slips of workers.

22.4.6 PF CONTRIBUTION:
Employee’s Contribution Employer’s Contribution

12.00% 13.00 %
The PF Contribution may change as per Govt. notification.

22.4.7 The Contractor shall submit annual returns in Form-6A and Form 3A, prescribed under
statutory EPF scheme, 1952, in respect of each worker deployed by him with a copy to HR.

22.5 EMPLOYEES STATE INSURANCE (ESI)
22.5.1 The Contractor should allot ESI account number and get the nomination form, duly filled in,
from each labour deployed by him at the time of joining.

22.5.2 At the time of joining the contractor shall get the self/family registration form filled by the
workers and submit to the local ESI office.

22.5.3 The contractor shall facilitate collection of issued ESI cards by his worker. Only those workers
shall be allowed entry into factory premises who have valid ESI Card.

22.5.4 ESI CONTRIBUTION :
Employee’s Contribution Employer Contribution
0.75% 3.25%

The ESI Contribution may change as per Govt. notification

22.5.5 The Contractor shall submit annual returns in Form-6 prescribed under ESI Act, deployed by
him with a copy to HR and finance department.

22.5.6 The Contractor shall produce the following Registers and forms as per Contract Labour (R &
A) Rules 1971 for inspection by the concerned BHEL Officer(s):
a. Form XIlI - Register of Workmen employed by contractor (Rule 75)

b. Form XIV - Employment Card issued by contractor (Rule 76)

We hereby accepted above Signature of BHEL
(signature & seal of bidder) Page 13 of 67
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c. Form XVI - Muster Roll 78(1)

d. Form XVII - Register of Wages (Rule 78 (1) (a) (i)

e. Form XVIII - Register of wages-cum Muster Roll (in case of weekly Payment)
f. Form XIX - Wage Slip (Rule 78)(1) (b)

g. Form XX - Register of deduction for damages of loss (Rule (78)( 1) (a) (ii)

h. Form XXI - Register of fines (Rule 78) (1) (a) (ii)

i. Form XXII - Register of advance (Rule 78) (1) (a) (ii)

j.  Form XXIII - Register of overtime (Rule 78) (1) (a) (iii)

k. Form XXIV - Return to be sent by the contractor to licensing officer (Rule 82)
I.  Form XlI — Register of Adult Workers

m. Form XIV — Leave with wage register

PERSONAL ACCIDENT INSURANCE POLICY:
Contractor shall buy Personal Accident Insurance (24x7) policy for all of his employees

deployed under the contract before the start of work. No employee should enter the BHEL
factory premises or working area without insurance cover as stated below.

The policy should cover the accidental death of workers for 24 Hrs for all the seven days of
week.

The policy should be purchased from Govt. under taking company.

The coverage shall be of Rs. 5 lakhs per individual. The sum assured (Rs. 5 lakhs) shall
become payable to the nominee/legal heir in the event of death due to accident of insured
person.

In the event of death of any contract worker deployed by the contractor without proper
insurance cover, the contractor shall be liable to pay Rs. 5 lakhs to the nominee/ legal heir
of such deceased contract worker.

The copy of policy along with bill shall be submitted.

BONUS
The contractor shall be liable to pay statutory bonus under payment of Bonus Act, 1965 and

the payment of bonus (amendment) act, 2015.

DISCIPLINE

The Contractor shall be responsible for the discipline of his own laborers deployed under the
service contract. In case of any loss to the BHEL FSIP Jagdishpur on account of indiscipline
of contract laborer then such loss shall be assessed and recovered from the running bills of
the contractor or from the security deposit.

The contractor shall not employ any person who has not completed his 18 years of age and
person who has attained 60 years of age. Contractor to ensure that the employees deployed
in the premises of BHEL are physically and mentally fit and do not have any criminal record.
Such employees should possess requisite skill, proficiency, qualification, experience etc.
acceptable to concerned department.

The contractor, on advice of authorized BHEL official, shall immediately remove any person
employed by him, who may in the opinion of such authorized BHEL official is involved in
misconduct. Such person shall not be re-employed by the contractor without prior
permission.

We hereby accepted above Signature of BHEL
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LEAVE WITH WAGES TO CONTRACT LABOUR

22.9.1 Guidelines as per Factories act 1948 & U P factories Rules 1950 should be strictly observed

with regard to crediting / availment of leave. Register as prescribed under the said Rules
should be maintained by the contractor.

22.9.2 The contractor will give three paid National Holidays to his employees.

22.10

b)
C)

d)
e)
f)
9)
h)

SAFETY OF OPERATION

The total safety of operation and laborers is Contractor’s responsibility. Contractor should
provide the following Personnel Protective Equipment (PPE) and Consumables, as
applicable, to each laborer during execution of the contract, at his own cost:-

One pair of Uniform within two weeks of start of contract and one pair within next six months.
The contractor shall be responsible to provide to his workers uniform and safety gears such
as shoes, helmet and PPE . The uniform should be dark blue trousers and light blue shirt for
males and dark blue trousers/salwar and light blue kurta/ kameez/top for female. The uniform
should have logo of the contactor’s firm/ company which shall be affixed by the contract labor
on the left side of his pocket. The uniform shall be kept in neat, tidy and wearable condition.
The stitching and logo charges should be borne by the contractor. Contractor shall ensure
that the employees are in neat and tidy uniform and safety gear on duty. Penalty of 5% of
monthly bill may be imposed if the workers are not found in prescribed uniform and safety
gears.

One safety helmet per annum, (within two weeks of start of contract).

One pair of safety shoes along with two pairs of socks per annum, (within two week of start
of contract).

One pairs of leather hand gloves per week.
Two pairs of Ear plugs per month

Cora cloth / Cloth Waste 1/2 Mt. per month
One soap per month.

Any other relevant safety PPEs, if required.

Quantities mentioned above are minimum and may increase depending upon operation / job and
contractor has to provide these items at his own cost. Each PPE items should follow BHEL Safety
Engineering Standards. The contractor shall maintain a register for record of above items.

22.11 SUPERVISION OF CONTRACTOR LABORERS:
The contractor shall appoint one identified supervisor for monitoring and controlling of work
and laborers. All issues regarding discipline at the works are to be supervisor’s responsibility.
The Contractor shall submit Power of Attorney in name of his supervisor. No extra
supervision charges shall be paid by BHEL.

22.12 CONTRACT LABOUR ACCIDENTS WHILE AT WORK:
In case of medical emergencies faced by contract worker at work, first aid medical facilities
in the interest of the well-being of the worker shall be provided by BHEL. Responsibility of
medical treatment lies with the contractor through ESI.

22.13 PROHIBITION ON INFLUENCING AND INTERFERING ON BEHALF OF
CONTRACTOR:

We hereby accepted above Signature of BHEL
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The Contractor shall neither try to influence, chase or interfere into the working of BHEL
officials nor engage BHEL employee or any other third person for the same. In case such
incident does occur, it may lead to disqualification/debarring from the contract. Any contractor
shall be debarred from consideration if any of his relations is working in the product/functional
group in which the contract is being issued. Before issuing tender form to any contractor for
limited tender enquiry a confirmation has to be given by contractor that none of his relations
are working in that product/functional group.”

GENERAL GUIDELINES TO CONTRACTOR:

BHEL shall have the privity of the contract with the contractor only and will give instructions
to the contractor or his authorized representative. BHEL will have nothing to do or be
concerned with the employment of employees working for the contractor. The relationship
between BHEL and the Contractor will be that of independent entities and nothing herein
contained will amount to joint venture, partnership or an employer-employee relationship.
The contractor shall maintain regular contact with the designated employee(s) of BHEL and
will interact on matters relating to the work awarded under this contract.

Contractor will ensure that the job is executed through his employees on his rolls and under
no circumstances, the contractor will deploy any casual employee to carry out the job nor
shall sub-contract the job.

Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays,
rest intervals, leave and overtime to his employee. No work shall be done on overtime,
Sundays or on other declared holidays without written permission.

Contractor to should submit a copy of standing orders if engaging 100 or more workmen
and shall comply with the provisions of Factories Act.

The contractor will comply with all the provisions regarding licensing, welfare and health,
procedures, maintenance of various records and registers etc., as provided under the
contract Labour (Regulation & abolition) Act, rules amendments, orders, notifications there
under issued by the Appropriate Government from time to time. For non-compliance of any
provisions, statutory compliance under law, the contractor shall be responsible for penalties
levied by the appropriate authority under the Act. The contractor shall also be liable to comply
with all other Labour and Industrial Laws and such other acts and Statutes (including
Factories Act, Payment of Bonus Act, minimum wages Act, Maternity Benefit act, etc.,).
Depositing of ESI, PF contribution as may be applicable is the responsibility of the contractor.
For any default in compliance, the contractor shall be held responsible.

The Contractor shall compensate BHEL for any loss or damage to the plant/property, material
of BHEL due to his workmen/representatives’ negligence or otherwise during execution of
work.

The contractor shall be responsible for all acts and omissions of their staff and liabilities
arising out of the acts and omissions of such staff shall be borne by the contractor, BHEL
shall in no way be responsible for any such acts, omissions or any liabilities arising there
from.

If any accident/injury/loss/ occurs due to the operation of any equipments, to any other
persons/public and the properties of BHEL/client/other agencies/third party, the contractor
shall have to pay necessary compensation and other expense, so decided by the appropriate
authorities/victims.

We hereby accepted above Signature of BHEL
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23.10 Only the authorized staff attached to the contracted work or representative nominated by the
contractor shall be allowed entry inside the company’s or any other premises during the
period of contract.

23.11 The persons employed by the Contractor in respect of work will treated as the authorized
representative(s) and shall also be held responsible along with the contractors, for any
breach of the terms and conditions as provided in this contract.

If BHEL Executive feels that the persons deployed on job are not having required skill to
perform the job, the contractor will have to replace those persons by adequately trained staff.
23.13 The Contractor will have to indemnify BHEL against:

23.12

a)

b)
c)

d)

f)

All claims for injury or damage to any person or property caused by his negligence of his
employees whilst in BHEL premises.

Observance of Labor & Industrial Laws, including regular remittance to EPF and ESI.

All claims by way of compensation and all other types of unforeseen claims, which may
arise in the period of contract.

The Contractor will accept liability for compensation in accordance with the provision of
the Indian Worker’'s Compensation Act, 1948, amendments thereafter and or other law for
the time being in force for personal injury caused to any workmen by accident arising out
of and in the course of this contract.

The Contractor will indemnify the company against all payments by way of compensation
or otherwise which the company may be called upon to make under the provisions of the
said Acts to any workmen as aforesaid, and any cost incurred by the company in
connection with any claim preferred by such workmen and or against all actions, claims
and demand whatsoever in respect thereof or in respect of any loss, injury or damages
whatsoever to any third person arising out or occasioned by the negligent, imperfect or
improper performance of this contract by the Contractor, their workmen servants or
agents.

The Company shall not be held liable for any loss, damage or compensation to third
parties arising from or in relation to transport operation done by the bidder, such loss,
damage or compensation shall be reimbursed by the Contractor to the company together
with the costs incurred by the company on any legal proceedings pertaining there to.

The Contractor will be required to submit Indemnity Bond in favor of BHEL on a Non Judicial
Stamp paper of Rs. 100 value.

24. BHEL FRAUD PREVENTION POLICY:
The Bidder along with its associate/ collaborators/ sub-contractor / sub vendors /consultants
Iservices providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL
website www.bhel.com and shall immediately bring to the notice of BHEL Management about
any fraud or suspected fraud as soon as it comes to their notice.

25. DEALING WITH BANNED SUPPLIERS/CONTRACTORS IN BHEL.:
The offers of the bidders who are on the banned list as also the offer of the bidders who engage
the services of the banned firms shall be rejected. The list of banned firms is available on BHEL
website www.bhel.com.

26. SUSPENSION OF BUSINESS DEALINGS WITH SUPPLIERS/CONTRACTORS:
Suspension of business dealings with Suppliers/Contractors shall be dealt as per the guidelines
available on BHEL website www.bhel.com.
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SR. | NAME OF ANNEXURE DETAILS OF ANNEXURE

NO.

1 ANNEXURE-A DECLARATION SHEET

2 ANNEXURE-B CERTIFICATE OF DECLARATION CONFIRMING
THE KNOWLEDGE OF SITE CONDITION

3 ANNEXURE-C CERTIFICATE OF DECLARATION CONFIRMING
FIRM IS NOT BLACKLISTED / UNDER HOLD
FROM BHEL JAGDISHPUR OR BANNED BY ANY
UNIT/REGION/OFFICE OF BHEL AND FIRM IS
NOT GUILTY BY A COURT OF LAW IN INDIA
FOR ANY OFFENCE INVOLVING FRAUD,
DISHONESTY AND MORAL TURPITUDE

4 ANNEXURE-D CERTIFICATE BY CA FOR MSE BIDDERS

5 ANNEXURE-E PROFORMA FOR SECURITY DEPOSIT BANK
GUARANTEE

6 ANNEXURE-F CONTRACT AGREEMENT FORMAT

7 ANNEXURE-G THIRD PARTY NON-DISCLOSURE
AGREEMENT

8 ANNEXURE-H TECHNICAL BID FORMAT

9 ANNEXURE-I INDEMINITY BOND FORMAT

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE A

(to be made on Bidder’s letter head)

DECLARATION SHEET

I / We hereby certify that, all the information and data furnished by me / us with regard to this
Tender are true and complete to the best of my / our knowledge. |1 / We have gone through the
specification, conditions and stipulations in detail and understand fully the scope of work and
agree to comply with the requirement and intent of specification.

I/We, further certify that I/We am/are the duly authorized representative(s) of the under mentioned
bidder and a valid power of attorney to this effect is also enclosed.

| / We hereby also give our consent in acceptance of all terms and conditions of this tender without
any deviation.

Date: Name & Signature of the bidder

(Seal)

We hereby accepted above Signature of BHEL
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ANNEXURE B

(to be made on Bidder’s letter head)

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE CONDITION

I/We hereby declare and confirm that we have visited the project site under the subject given in
NIT and acquired full knowledge and information about the site conditions, wage structure,
industrial climate and total work involved. We further confirm that the above information is true
and correct and we will not raise any claim of any nature due to lack of knowledge of site condition.

Date:
Name & Signature of the bidder
(Seal)

We hereby accepted above Signature of BHEL
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ANNEXURE C

(to be made on Bidder’s letter head)

TO WHOM SO EVER IT MAY CONCERN

This is to certify that our firm is not blacklisted / under hold from BHEL Jagdishpur or banned by
any unit/region/office of BHEL.

This is to certify that we / our firm is not guilty by a Court of Law in India for any offence involving
fraud, dishonesty and moral turpitude

Date: (Signature of Authorized Signatory)

We hereby accepted above Signature of BHEL
(signature & seal of bidder) Page 21 of 67
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ANNEXURE D

(Certificate by Chartered Accountant on letter head)

This is 1o Certify that IM/S. ... e
(Hereinafter referred to as 'company') having its registered office at

Memorandum NO (Part-11 ........oooiiiiiiiiiieee e dated: .................
Category: .....cooeeeeeennnnnnns (Micro/Small) (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as on date
........................ as per MSMED Act 2006 is as follows:

I. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding
land and building and the items specified by the Ministry of Small Scale Industries vide its
notification No.S.0.1722(E) dated October 5, 2006 :

RS, Lacs

2. For Service Enterprises: Investment in equipment (original cost excluding land and building

and furniture, fittings and other items not directly related to the service rendered or as may be
notified under the MSMED Act, 2006:

(Strike off whichever is not applicable)

The above investment of RS ..........covveees .. Lacs is within permissible limit of RS ---------------- Lacs
(o] R Micro/Small (Strike off which is not applicable) Category under MSMED
Act 2006.

Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category is ---------------
---(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such
enterprise from its original category as notified vide 5.0. No. 3322{E) dated 01.11.2013 published
in the gazette notification dated 04.11.2013 by Ministry of MSME.

Date:

(Signature)

Name -

Membership number

Seal of Chartered Accountant

We hereby accepted above Signature of BHEL
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ANNEXURE E

PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE
This deed of Guarantee made this ............ccccceeeennnes day of ...cccoeeviiiinnnn. two thousand and
.............. by ..ccccoeeeieeenneneennn(Bank) herein after called the "The Guarantor” ( which expression

shall unless repugnant to the context or meaning thereof be deemed to include it's successors
and assigns ) in favour of M/s Bharat Heavy Electricals Limited ( A Govt. of India Undertaking) a
company incorporated under the Companies Act, 1956, having it's registered office at BHEL
House , Siri Fort, Asiad, New Delhi110049 through it's unit at Jagdishpur, distt, Sultanpur ( UP)
herein after called " The Company" ( which expression shall unless repugnant to the context or
meaning thereof by deemed to include it's successors and assigns)

WHEREAS ..., (herein after referred to as the
Contractor)have entered into contract arising out of Letter of Intent no. .......eeeenne.
(0] SRR ( hereinafter referred to as "the contract’) for the construction of

.............................. with the company.

AND WHEREAS the contract interalia provides that the contractor shall furnish to the
company a sum of RS..........cooociviiiieieennnne (RUPEES ..ot )
towards security deposit for due and faithful performance of the contract in the form and manner
specified therein .

AND WHEREAS the contractor has approached the Guarantor and in consideration of the
arrangement arrived at between the Contractor and the Guarantor, the Guarantor has agreed to
give the Guarantee as hereinafter mentioned in favour of the company.

The Guarantor do hereby guarantee to the company the due and faithful performance,
observance or discharge of the Contract by the contractor and further unconditionally and
irrevocably undertake to pay to the Company without demur and merely on a demand, to the
extent of Rs..................... (| RUPEES. ..o, )
against any claim by the company on them for any loss , damage, costs, charges and expenses
caused to or suffered by the company by reasons of the contractor making any default in the
performance, observance or discharge of the terms, conditions, stipulations or undertakings or
any of them as contained in the contract.

The decision of the company whether any default has occurred or has been committed by
the contractor in the performance, observance or discharge of any of the terms, conditions,
stipulations or undertakings or any one of them as contained in the contract and/ or as to the
extent of loss, damage, costs, charges and expenses caused to or suffered by the company by
reason of the contractor making any default in the performance, observance or discharge of any
of the terms, conditions, stipulations or undertakings or any one of them shall be conclusive and
binding on the Guarantor irrespective of the fact whether the contractor admits or denies the
default or questions the correctness of any demand made by the company in any Court, Tribunal
or Arbitration proceedings or before any other Authority.

The company shall have the fullest liberty without affecting in any way the liability of the
Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of the
contract or extend time of performance by the contractor or to postpone for any time and from
time to time any of the powers exercisable by it against the contractor and either enforce or
forebear from enforcing any of the terms and conditions governing the contract or securities
available to the company and the Guarantor shall not be released from it's liability under these
presents by any exercise by the company of the liberty with reference to the matters aforesaid or
by reasons of time being given to the contractor or any other forbearance act or commission on
the part of the company or any indulgence by the company to the contractor or any other matter
or thing whatsoever which under the law relating to sureties would, but for this provision have the
effect of so releasing the Guarantor from it's liability under this guarantee.

The Guarantor further agrees that the Guarantee herein contained shall remain in full force and
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effect during the period that would be taken for the performance of the contract and it's claim
satisfied or discharged and till the company certifies that the terms and conditions of the contract
have been fully and properly carried out by the contractor accordingly discharges this Guarantee,
subject however, that the company shall have no claim under this Guarantee after....................
i.e, (the present date of validity of Bank Guarantee unless the date of validity of this Bank
Guarantee is further extended from time to time, as the case may be ) unless a notice of the claim
under this Guarantee has been served on the Guarantor before the expiry of the said period in
which case the same shall be enforceable against the Guarantor not withstanding the fact that
the same is enforced after the expiry of the said period.

The Guarantor undertakes not to revoke this Guarantee during the period it is in force
except with the previous consent of the Company in writing and agrees that any liquidation or
winding up or insolvency or dissolution or any change in the constitution of the contractor or the
Guarantor shall not discharge the Guarantor's liability hereunder.

It shall not be necessary for the company to proceed against the contractor before
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable
against them not withstanding any security which the company may have obtained or obtain
from the Contractor shall at the time when proceedings are taken against the Guarantor
hereunder be outstanding or unrealized.

Notwithstanding anything contained herein before, our liability under the Guarantee is
restricted tORS ..o (

RUPDEES. .. e e ). Our guarantee shall remain
inforceuntill.............c.ooooooe , i.e, (the present date of validity of Bank Guarantee unless the
date of validity of this Bank Guarantee is further extended from time to time ) unless a claim or
demand under this guarantee is made against us on or before........................... we shall be
discharged from our liabilities under this Guarantee thereafter.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in
the courts having jurisdictions at Jagdishpur, Distt. Sultanpur (U.P.) only.

The Guarantor hereby declares that it has power to execute this guarantee and the executants
have full powers to do so on behalf of the Guarantor.

INWITNESS Whereof the ..., (Bank) has hereunto set
and subscribed it's hand the day, month and year first, above written,

Signed for and on behalf of the Bank

(Signatory...no.......c.cevennns )

WITNESSES:
1 Name and Address

2 Name and Address

Notes:

1. The above BG shall be executed on the non judicial stamp papers of adequate value
procured in the name of the bank in the state where the bank is located.

2. The above BG is required to be sent by the executing bank directly to BHEL at the address
where tender is submitted/ accepted under seal cover.
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(signature & seal of bidder) Page 24 of 67



YRd gdl Safacdheq faffics

Bharat Heavy Electricals Limited
Fabrication, Stamping & Insulator Plant (FSIP)

STGIRIQR / Jagdishpur

ANNEXURE F
CONTRACT AGREEMENT FORMAT
Agreement No: Date:
The agreement made on .................. between M/s. Bharat Heavy Electricals Limited,

................ , Jagdishpur , Distt Amethi (UP) having its registered office at BHEL House, Siri Fort,
New Delhi-110049  (hererin  after called the contractee) the first party,
....................................................... (hereinafter called the Contractor) the 2nd party.
Whereas through its tender enquiry NO. .........cooooviiiiiiiinninnnn. and price bid/reverse auction
held (o] o [ , the contractee had called for
And whereas the contractor has submitted his offer in pursuance of said tender notice. And
whereas the company has decided to accept contractors tender mentioned above as per the
offered rates and conditions specified in offer subject to other terms and conditions specified in
the tender enquiry/ proposed agreement and the company’s contract hereto.

And whereas the contractor has agreed to enter intO ............ouiuiiiiiiiii
specified above at the rates mentioned, subject to the conditions contained hereunder:

01. This agreement shall be valid from ............................. f0

02. The contractor shall do ............ccoiiiiiiiiiiii, as per scope of work as given in the
tender document.

03. The rate for the aforesaid work shallbe ..o,

04. For delays beyond the specified schedule given in tender document, if attributable to
contractor, penalty shall be applicable as per terms given in NIT. Cost of rejection/rework, as
appropriate shall be recovered from contractor as compensation for defective job done- Agreed.

05. Contractor will have to deposit Security Money as required in work order issued within seven
days after award of work order.

06. Payment shall be made, on the Nos. of Measurement units, successfully executed, by the
Contractor. The contractor shall submit their clear & legible bills (in duplicate) on Monthly basis,
duly verified by concerned BHEL staff. Each bill must be enclosed with work/ activity completion
report duly signed by contractor & and BHEL representative (s).

08. All other terms and conditions shall be as Per ........c.ccoiiiiiiiiiii e
issued to contractor by the contractee.

The security deposit and any other amount occurring to the contract will be liable for forfeiture in
the event of the contractor violating any of the conditions of the contractor and will be set against
any claim or expenditure incurred by BHEL on account of acts of omission/negligence on the part
of the contractor.

Settlement of Disputes/Arbitration- All disputes arising in connection with the contract shall be
settled by mutual consultation. If no agreement is reached, the dispute shall be settled in
accordance with Arbitration and conciliation Act, 1996 and the rules made there under. The
dispute shall be referred for arbitration to any arbitrator to be appointed by the Head of Unit- FSIP,
Jagdishpur. The award of the arbitrator shall be final and binding on both the parties. The venue
of the arbitration shall be at Amethi. The award to be given by the Arbitration shall be a speaking
award. All questions, disputes, differences arising under, out of or in connection with this contract
shall be to the exclusive jurisdiction of Sultanpur (U.P.), court.
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Indemnity- That BHEL-Jagdishpur will not, in any manner be responsible for any act, omission
or commission of the workers engaged by contractor and no claim in this respect will lie against
BHEL-Jagdishpur. If any such claim is made against BHEL-Jagdishpur by any worker or his
heirs engaged/employed by the contractor, which BHEL-Jagdishpur is obliged to discharge by
virtue of any statue or any provision of law and rules due to mere fact of the workers of the
contractor working at BHEL- Jagdishpur premises or otherwise, the contractor will be liable to
indemnify/reimburse BHEL-Jagdishpur all the money paid in addition to the expenses incurred
by him. The contractor must indemnify and keep indemnified BHEL- Jagdishpur against all losses
and claims for injuries or damage to any person or property whatsoever which may arise of or in
course of the operation of the contract and against all claims, demands, proceedings, damages,
cost, charges and expenses whatsoever in respect of contingencies depicted herein shall be
deemed as expected risk.

In witness where the parties there to have here under signed the agreement.

Witness: Signature of the Contractor
1. Name
Address
Name
Designation
2. Name
Address

For and on behalf of
Bharat Heavy Electricals Ltd.
Witness: FSIP, Jagdishpur

1. Name
Address

2. Name
Address
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ANNEXURE-G

THIRD PARTY NON-DISCLOSURE AGREEMENT

l, , on behalf of the (Name of Company),
acknowledge that the information received or generated, directly or indirectly, while working with
BHEL on contract is confidential and that the nature of the business of the BHEL is such that
the following conditions are reasonable, and therefore:

| warrant and agree as follows:

I, or any other personnel employed or engaged by our company, agree not to disclose, directly
or indirectly, any information related to the BHEL. Without restricting the generality of the
foregoing, it is agreed that we will not disclose such information consisting but not necessarily
limited to:

Technical information: Methods, drawings, processes, formulae, compositions, systems,
techniques, inventions, computer programs/data/configuration and research projects.
Business information: Customer lists, project schedules, pricing data, estimates, financial or

marketing data,

On conclusion of contract, |, or any other personnel employed or engaged by our company shall
return to BHEL all documents and property of BHEL, including but not necessarily limited to:
drawings, blueprints, reports, manuals, computer programs/data/configuration, and all other
materials and all copies thereof relating in any way to BHEL's business, or in any way obtained
by me during the course of contract. | further agree that I, or any others employed or engaged
by our company shall not retain copies, notes or abstracts of the foregoing.

This obligation of confidence shall continue after the conclusion of the contract also.

| acknowledge that the aforesaid restrictions are necessary and fundamental to the business of
the BHEL, and are reasonable given the nature of the business carried on by the BHEL. | agree
that this agreement shall be governed by and construed in accordance with the laws of country.

| enter into this agreement totally voluntarily, with full knowledge of its meaning, and without
duress.

Dated at this day of 20

Name
Company

Signature
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(signature & seal of bidder) Page 27 of 67



YRd gdl Safacdheq faffics

Bharat Heavy Electricals Limited

Fabrication, Stamping & Insulator Plant (FSIP)

SATEIRIQR / Jagdishpur

ANNEXURE-H
TECHNICAL BID FORMAT
TABLE-I
S Description Please Fill
No. P
1 Name of the Firm (Bidder)
2 Address of the Firm (Registered Office)
3 Name of Contact Person
4 Contact Numbers
5 Fax No., if any
6 Email ID
TABLE-2
Sl. I YES/
NO. Description NO Remarks
1 Earnest Money Deposit (EMD) EFT Details........................
2 Tender Document Cost, if applicable EFT Details........................
Signed and stamped Copy of all pages (all
3 Signed and stamped copy of tender sections) of BHEL tender documents to be
documents enclosed as a token of acceptance of all terms
and conditions of the tender
4 Un-Priced bid (Price bid format without Signed and stamped copy Blank price bid to be
prices) submitted
Documents against Qualifyin Signed and stamped copies of all documents as
5 . 9 ying asked under qualifying criteria of the tender to be
Requirements
enclosed
Authorization for signing Tender V_alld copy of power of attorney / author!zed
6 D signatory to be enclosed as a proof of authorized
ocuments ) .
representative of the firm
Signed and stamped cobies of all Signed and stamped Copies of all Annexures A,
7 Ag P P B, C & D (D if applicable) to be submitted on
nnexures -
firm's letter head
PF Code Number Copy of the Certificate to be enclosed
9 ESI Code Number Copy of the Certificate to be enclosed
10 | PAN Number Copy of the PAN Card to be enclosed
11 | Income Tax Return (of last 3 yrs) Copy of the ITR to be enclosed
12 | GSTN No. & State Code Copy of the Certificate to be enclosed
13 | Validity of Offer 90 days from the date of tender Opening

Please mention "NA" if not applicable.

| / We hereby certify that, all the information and data furnished above with regard to this Tender are true
and complete to the best of my / our knowledge.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE-|

INDEMNITY BOND

THIS INDENTURE made this (Date) between M/s
(hereinafter called the ‘Contractor’ which expression shall, where the context or implies, be
deemed to include their executors, administrators, legal heirs and assigns) as ONE PART and
FSIP Bharat Heavy Electricals Limited (a Government of India Undertaking) company having its
registered office at B.H.E.L. House, Siri Fort New Delhi-110049 (hereinafter called ‘ The
Company’ which expression shall, where the next so admits or implies, be seemed to include its
succession in office and assigns) as the OTHER PART.

WHEREAS by (Work Order No. & Date) issued by the Company
which has been accepted by the contractor (hereinafter called “The said agreement”) the
Contractor has inter alias agreed to execute and perform the  work
(Description of work).

The Contractor will have to indemnify BHEL against:

a) All claims for injury or damage to any person or property caused by his negligence of his
employees whilst in BHEL premises.

b) Observance of Labor & Industrial Laws, including regular remittance to EPF and ESI.

c¢) All claims by way of compensation and all other types of unforeseen claims, which may arise in
the period of contract.

d) The Contractor will accept liability for compensation in accordance with the provision of the
Indian Worker’s Compensation Act, 1948, amendments thereafter and or other law for the time
being in force for personal injury caused to any workmen by accident arising out of and in the
course of this contract.

e) The Contractor will indemnify the company against all payments by way of compensation or
otherwise which the company may be called upon to make under the provisions of the said Acts
to any workmen as aforesaid, and any cost incurred by the company in connection with any
claim preferred by such workmen and or against all actions, claims and demand whatsoever in
respect thereof or in respect of any loss, injury or damages whatsoever to any third person
arising out or occasioned by the negligent, imperfect or improper performance of this contract
by the Contractor, their workmen servants or agents.

f) The Company shall not be held liable for any loss, damage or compensation to third parties
arising from or in relation to transport operation done by the bidder, such loss, damage or
compensation shall be reimbursed by the Contractor to the company together with the costs
incurred by the company on any legal proceedings pertaining there to.

Witness:

1.

2. (Seal & Signed of Contractor)
Date:

We hereby accepted above Signature of BHEL
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SECTION I
SPECIAL TERMS AND CONDITIONS

(The ‘Special Terms and Conditions’ given hereunder supersede the relevant terms and
conditions given in ‘General Terms and Conditions’)

Clause 21 of General Terms and Conditions regarding preferences for MSME stands withdrawn
for this tender due to works contract.

A. QUALIFYING CRITERIA:

Sl. Description of Qualifying requirement Documentary
No. Proof enclosed

A. Pre-Qualification Requirements:

1. Contractor should have experience of having successfully completed “Civil | Yes/No
Construction / Infrastructure in any industry or other commercial
establishments” during last 7 years ending last day of month previous to
the one in which applications are invited should be any of the following:
(a) Three completed/executed works each costing not less than the amount
equal to Rs 8.16 Lakhs.

OR
(b) Two completed/executed works each costing not less than the amount
equal to Rs 10.19 Lakhs.

OR
(c) One completed/executed work costing not less than the amount equal to
Rs 16.31 Lakhs.

Copy of such work orders and performance report/completion
certificate/inspection clearance report/other equivalent document issued by
customer for successful execution of the order is to be submitted.

The value of work executed against a framework agreement shall be
considered as one completed/executed order.

In case of experience in other than BHEL, TDS Certificate from customer
shall also be furnished.

2 Average Annual Financial turnover during the last 3 years ending 315 | Yes/No
March of the previous financial year should be Rs 6.12 Lakhs.

Audited Profit & loss account and balance sheet to be submitted for FY 19-
20, 18-19 &17-18.

In case turnover is less than threshold limit of Rs.1 Crore, in that case
unaudited Profit & loss account, balance sheet alongwith turnover certificate
for said 3 years duly certified by Chartered Accountants to be submitted.

BHEL reserves the right to verify the documents submitted by the contractor.

In case the Tenderers not fulfilling the above conditions, the offer is liable for rejection. The
semi filled, incomplete Tender Documents will be rejected.

B. SAILENT FEATURES OF CONTRACT
The salient features of the Contract is detailed below:

1 INTRODUCTION & SITE LOCATION

We hereby accepted above Signature of BHEL
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The terms and conditions mentioned in this section are in addition to what are stated in
General Terms & Conditions (GTC) of the tender document. In case of any contradiction
between the terms and conditions given in GTC and those specified in this STC, the terms
and conditions of this STC shall prevail.

Bharat Heavy Electricals Ltd. is setting up a manufacturing plant at Jagdishpur; district Amethi,
UP, for production of electrical machine components. The site location is about 80 KM south
east of Lucknow on Lucknow Varanasi highway and approx. 55 KM from Sultanpur and 210
Km from Varanasi. The nearest Airport is at Lucknow.

2 SCOPE OF WORK
The scope of work of contractor shall broadly cover following civil works:

2.1 RCC Footings & Plinth Beams as required.

2.2 RCC Flooring in oxygen Shed or required Places as per direction of Engineer-in Charge.

2.3 Brick masonry work in wall

2.4 Aluminum Door & Window

2.5 Any other similar Work as asked by BHEL within the premises of BHEL Jagdishpur.

2.6 Moreover, the scope of work shall be as per BOQ.

2.7 The bidder’s scope shall broadly include construction of all the Buildings and foundations
which includes earth work, plain & reinforced cement concrete, reinforcement, scaffolding,
formwork, masonry work, floor finishing, skirting, plastering, MS embedment etc.; as well as
supply of all materials, consumables, labor, tools and plants, transportation and storage,
sample testing etc.; all complete as per BOQ, specifications and drawings.

2.8 In addition to above the bidder’s scope shall also cover submission of field test results etc, as
applicable, along with source of supplies for the bought out items pertaining to his scope of
supplies and execution for the following —

a) Bar bending schedule of reinforcement steel

b) Shuttering details including propping, scaffolding etc.
c) Sand, aggregates, bricks etc.

d) Plasticizers, additives

e) Metallic Hardener

f) Any other item as per BOQ and specifications.

2.9 The specific technical requirements for work to be executed under this Contract shall be as
per BOQ. The applicability of specifications shall be limited to the scope of civil works only as
specified in the BOQ. Mechanical /Electrical items indicated are for general information only.

2.10 The scope of work will also include such other related works although they may not be
specifically mentioned above and all such incidental items not specified but reasonably
implied and necessary for completion of the job as a whole and as desired and as directed
by the engineer. The detail scope of work covered above is not a comprehensive list of items
of work involved. The detail scope of work may vary considerably depending on the actual
construction requirements.

2.11 Unless otherwise specified, the work to be provided by the contractor for the items
mentioned in the “Bill of Quantities” shall include but not be limited to the following.

We hereby accepted above Signature of BHEL
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Furnishing all labor, materials, supervision, construction plans, equipment, supplies,
transport, to and from the site, fuel, electricity, compressed air, water, transit and storage
insurance and all other incidental items and temporary works not shown or specified but
reasonably implied or necessary for the proper completion, maintenance and handling over
the works, except in accordance with the stipulations laid down in the contract documents
and additional stipulations as may be provide by the engineer during the course of works.

Furnishing samples of all materials required by the engineers for testing / inspection and
approval for use in the works. The engineer for final incorporation in the works may retain the
samples.

Furnishing test reports for the products used or intended to be used, if called for the
specifications or if so desired by the engineer.

Giving all notices, paying all fees, taxes etc., in accordance with the General Terms &
Conditions that is required for all works including temporary works.

Arranging manufacturer’'s supervision for items of work done as per manufacturer’s
specifications when so specified.

Carrying out topographic survey of required area and establish levels and coordinates at
suitable intervals from existing grid levels and coordinates furnished by the owner established
bench marks, setting out the locations and levels of proposed structures, constructions and
marking of reference pillars and other identification works etc., The contractor shall provide
BHEL such a assistance, instruments, machines, labour and materials as are normally
required for examining, measuring and testing any work and the quality, weight or quantity of
any material used.

Providing all incidental items not shown or specified but reasonably implied or necessary for
the successful completion of the work in accordance with contract.

Make necessary storage arrangement / sheds of adequate capacity to store cement within
his normal scope without any extra cost to BHEL.

Arrange necessary T & P and IMTEs for carrying out the work. A list of such T & P and IMTEs
required for such work as a minimum is given in Annexure STC-l & STC-II.

2.12 BHEL is ISO 9001-2015, 1SO 14001-2015 and OHSAS 18001-2007 certified company.

The contractor in all respects shall organize his work, systems, environment, process control
documentation, tools, plant, inspection, measuring and testing equipment’s etc. as per
instructions of Engineer.

2.13 The contractor shall also comply with applicable legislation and regulations with regards

to Health, safety and environmental aspects for minimizing risk arising from occupational
health, safety hazards, controlling pollution and wastage.

We hereby accepted above Signature of BHEL
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2.14 BHEL shall provide Field Quality Plan (FQP) after award of work. The FQP shall have to

be complied with by the contractor. All necessary tests and mix designs required as per field
quality plan shall have to be performed by the contractor through site lab / accredited labs /
institute of repute at no extra cost to BHEL. List of tests to be conducted by the contractor
shall be as per Annexure-STC-IV

2.15 BHEL and their Consultant may depute their representative for checking and supervision

of important stages of work. The contractor shall be required to provide all facilities for
inspection of works at no extra cost to BHEL. Any defect in quality of work or deviations from
drawings / specifications pointed out during such inspection shall be made good by the
contractor in the same way as if pointed out by the BHEL Engineer, without any cost
implication to BHEL.

2.16 The contractor under this contract shall also provide services of following manpower as

2.17

3

per their quoted rate in the BOQ in the relevant item:

Qualified computer operator (minimum ‘O’ level qualified) capable of operating the
management software packages / other packages available at site or for office work.

Skilled workers for working in the area of plumbing, electrical maintenance and other skilled
works of office, site etc.

Unskilled workers for working site & at office.

Persons so deployed shall have to work in extended hours whenever required. Workmen
provided as per the above provisions shall be fully trained and experienced in the nature of
work for which they are deployed. In case of requirement they may be redeployed as per
requirements by the engineer.

TIME SCHEDULE

3.1 The contractor is required to commence the work within 7 days from the date of issue

of letter of intent / Work Order unless BHEL decides to fix any other later date.

3.2 Entire work as detailed in tender specification shall be completed within 2 months from date

of start of work as per as per the programs / milestones decided by BHEL from time to time.

3.3 Contractor has to mobilize adequate resources to meet his commitments to BHEL as

indicated from time to time. In case due to reasons not attributable to the contractor, the
work gets delayed and additional manpower / resources have to be mobilized so as to
expedite the work to meet various milestones, same shall be done within the quoted
rates as per Rate Schedule, at no extra cost to BHEL. In the event the contractor fails to
respond to these requirements, BHEL shall take appropriate actions to meet its commitments
in line with the provisions of General Terms & Conditions.

3.4 In case due to reasons not attributable to the contractor, the work gets delayed and scheduled

completion gets extended, time extension will be granted by BHEL but in no case over run
compensation will be payable.

3.5 The work under the scope of this contract is deemed to be completed in all respects, only

5

5.1

when all the works are carried out as per satisfaction of BHEL. The decision of BHEL on
completion date shall be final and binding on the contractor.

TAKING OVER OF WORKS BY BHEL

All works shall be taken over by BHEL in part or in full when it has been completed in all
respects and/or can be put to use satisfactorily. The complete work under the contract shall
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be taken over only after completion of all punch points, pending work, rework wherever
required, site clearing and reconciliation of materials.

The guarantee period shall start only after the complete work under the contract has been
taken over by BHEL.

PRICE

Price quoted shall be fixed and not subject to any escalation whatsoever during the period of
execution of the Contract including the extended period, if any.

BHEL shall be releasing payments against the work order after deduction of income tax at
source (TDS) as per requirement of income tax rules and BHEL will issue appropriate
certificates in this regard. All statutory deduction as applicable, will be deducted from bills.
Bidder shall inform his PAN to BHEL.

GST, as applicable, shall be paid, as per Govt. rules, to the bidder against running actual, on
documentary evidence. The Bidder shall be required to deposit GST as applicable, before
due date as per Act, if same is applicable as per rules in force from time to time. The amounts
so spent can be claimed from BHEL after submitting the proof of the same.

All the terms & conditions of the contract with respect to Taxes & Duties are subject to the
new taxation laws introduced from time to time (e.g., BOCW, GST- Amendments etc.). The
terms & conditions will be modified in accordance with the provisions of new laws (e.qg.,
BOCW, GST- Amendments etc.).

No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money
due to the firm by BHEL.

No price variation /over run charges on account of any increase whatsoever, (irrespective of
whether escalation is steep/ unanticipated) will be payable during the entire period of
execution of Contract including extended period, if any.

Contractor has to make his own arrangement at his cost for completing the formalities, if
required, with Sales Tax Authorities, for bringing their materials, plants, and equipment at site
for the execution of the work under this contract.

In case any tax/levy/duty etc becomes applicable after the date of bidder's offer, the bidder/
Contractor must convey its impact on his price duly substantiated by documentary evidence
in support of the same before opening of the Price Bid. Claim for any such impact after
opening the price bid will not be considered by BHEL for reimbursement of tax or
reassessment of offer.

No reimbursement on account of increase/ decrease in the rate of taxes, levies, duties
etc on input goods/ services/ work shall be made. Bidder has to make his own
assessment of the impact of future variation if any, in rates/ duties/ levies etc in his
price bid.

RATE SCHEDULE CUM BOQ

Contractor shall fully understand description and scope of work before quoting. The scope of
work and responsibility of the contractor as mentioned under this specification shall be
covered within the quoted amount / finally derived item rates.

The Tenderers are required to quote the ‘Total Amount’ for the complete scope of work in the
Annexure PB-II of BOQ & Price Schedule both in words and figures.

Conditional price bids or price bids with any deviation / clarification etc. are liable to be
rejected. No cutting / erasing / over writing shall be done.

Quantities mentioned in the rate schedules are approximate only and liable for variation both
on positive and negative sides. The tentative contract value (CV) for entire scope of work shall
be calculated as per finally quoted amount / derived item rates & the quantities indicated in
Rate Schedule cum BOQ.

8 EVALUATION OF THE OFFERS

We hereby accepted above Signature of BHEL
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The Tenderers are required to quote the “Total Amount’ for the complete scope of work in the
Annexure PB-Il of BOQ & Price Schedule both in words and figures. In case of any
discrepancy between ‘Total Quoted Amount (in Figures)” and ‘Total Quoted Amount (in
Words)', lower of the two ‘Amounts’ shall be considered for evaluation purpose. Tenders for
part of the work or incomplete in any respect are liable to be rejected. Tenders shall certify in
the un-priced bid of Techno- commercial offer that ‘Total Amount’ quoted is for all the items
of BOQ

Comparison of the prices & determination of lowest bidder shall be as per Price Schedule for
the complete scope.

In case the lowest tendered amount of two or more contractors is same, such lowest
contractors will be asked to submit sealed revised offer in the form of letter mentioning
percentage above/below on estimated cost of tender including all sub sections/sub heads as
the case may be, but the revised percentage quoted above/below on tendered cost or on
each sub section/sub head should not be higher than the percentage quoted at the time of
submission of tender. The lowest tender shall be decided on the basis of revised offers. In
case any of such contractor refuses to submit revised offer, then it shall be presumed that the
said party is not interested to work & their offer shall not be consider further for deciding L1.
If the revised tendered amount of two or more contractors received in revised offer is again
found to be equal, the lowest tender among such contractors, shall be decided by draw of lots
in presence of finance representative, tendering authority & the lowest contractors those have
guoted equal amount of their tenders

VARIATION IN SCOPE OF WORK / DEVIATION LIMIT

BHEL reserves the right to add or delete items of scope of work depending upon the final

10

11
111

11.2

11.3

11.4
11.5

11.6
11.7

requirement. For such addition or deletion the Contract price shall be adjusted based on the
guoted unit price. Such variation is not expected to be more than +15 %.However, the
guantities in the BOQ are tentative which may vary or deviate up to any limit provided the
contract value is limited to +15%. The price quoted by the Contractor shall be valid for such
variation. Variation beyond the above limit shall be settled on mutually agreed rates.

EXTRA WORK
The Contractor shall, when requested by BHEL, perform extra work at mutually agreed rates.

TERMS OF PAYMENT

The Contractor shall be paid monthly running bill of 95% of the value of the work actually
executed on site provided the work has been executed to the satisfaction of the Engineer.
The balance 5% of the bill value shall be released on taking over of all works by BHEL
complete in all respects and along with passing of final bill.

From the amount payable, recovery such as advances, security deposit, taxes etc. would be
made.

All payments shall be released through electronic-pay mode only.

Bidder shall arrange his own finance for smooth execution of contract, wages payment, other
statutory payments to his employees and all other agreed conditions.

Normally, payment shall be made within 45 days of receipt of bill at BHEL.

BHEL Management shall have a right to deduct any sum from the bill of the bidder for making
good the loss suffered by a worker or workers by reason of non-fulfillment of the conditions
of the contract, Non- payment of wages or of deduction made from his or their wages which
are not justified by the terms of the contract or non-observance of the said contract Labor
regulations.

We hereby accepted above Signature of BHEL
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11.8 BHEL shall be entitled to recover any payment made on behalf of the bidder under any law
or otherwise.

11.9 The bidder shall submit the documentary evidence of payment on account of submission of
statutory payments made to the concerned agencies before clearance of bill of next month.

11.10Measurement of work completed shall be done by the Contractor and submitted to BHEL for
checking and approval. For this purpose, Contractor shall submit hard copies as well as a soft
copy containing abstract & detailed measurement sheets of the bill. The measurement sheets
and the bill will be checked and approved by BHEL for further processing, or returned to the
Contractor for correction and resubmission. The certificate of Engineer regarding such
approval and passing of sums shall be final and conclusive against the Contractor.

11.11The abstract of the measurements and RA bill shall be entered/pasted in BHEL Measurement
Book and signed and dated by both parties as per the provisions of the General Terms &
Conditions.

11.12All running bill payments shall be regarded as advance payments against the final bill. Any
certificate relating to the work done during monthly running bills may be modified by any
subsequent interim certificates or by the final certificates and no certificate of the Engineer
supporting an advance payment shall of itself be conclusive evidence that any work or
materials to which it relates are in accordance with the contract.

11.13In case any amount is withheld by BHEL during course of execution of work on account of
non-compliance of contract requirement, the same shall be recovered / released from the
contractors bills as deemed fit by the engineer-in-charge of BHEL and the decision of
engineer-in-charge shall be final in this regard and binding on the contractor.

12 GUARANTEE
The works constructed by the Contractor shall be guaranteed for a period of 12 (Twelve)
months from taking over of all works by BHEL. During this period the Contractor shall have to
attend all maintenance / repair matters relating to the contract as required by BHEL.

13 PENALTY FOR DELAY
The Contractor shall complete the work as per the time frame given in the Letter of Intent /
Work Order. For late completion of work, BHEL standard LD clause shall be applicable, which
is 0.5% per week for unexecuted portion of work, subject to maximum 10% of work order
value. Cost of rejection/rework, as appropriate shall be recovered from bidder as
compensation for defective job done.

14 COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES
If required, contractor has to arrange at his own cost building/ work completion certificates
from the local statutory bodies. However, any fees required for obtaining such NOCs shall be
paid by BHEL on production of relevant depository challans/ receipts from such Govt.
authorities.

We hereby accepted above Signature of BHEL
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Annexure: STC-I

INDICATIVE LIST OF T&Ps TO BE ARRANGED BY THE CONTRACTOR AT HIS OWN COST

SL NO | EQUIPMENTS QUANTITY

1. CONCRETE MIXTURE M/C AS PER REQUIREMENT

2 CONCRETE VIBRATORS AS PER REQUIREMENT

3 PLATE COMPACTORS 1 NO

4 WATER TANKER AS PER REQUIREMENT

5 CUTTING & GROVE FORMING SETS AS PER REQUIREMENT
DG SETS OF REQUIRED CAPACITY &

6 LIGHTING ARRANGEMENT AS PER REQUIREMENT

7 WELDING MACHINES AS PER REQUIREMENT

8 ROAD ROLLERS AS PER REQUIREMENT
TIPPERS/TRACTOR TROLLEYS FOR

10 SHIFTING/DUMPING MATERIAL AS PER REQUIREMENT

11 EXCAVATORS AS PER REQUIREMENT

12 EARTH COMPACTOR AS PER REQUIREMENT

NOTEs:

1 The above list specifies only major T&Ps (may not be complete to be deployed by the
contractor). All additional / other tools and plants including trucks & devices, tackles,
machines, measuring instruments etc. in good and safe working conditions which are
required for satisfactory & timely completion of work shall also be deployed by the
contractor within finally accepted rate / price.

We hereby accepted above
(signature & seal of bidder)

Signature of BHEL
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Annexure- STC-II

INDICATIVE LIST OF IMTEs TO BE ARRANGED BY THE CONTRACTOR AT HIS
OWN COST

SL NO EQUIPMENT QTY
1 | THEODOLITE ONE SECOND ACCURACY 1NO
2 | DUMPY LEVEL UPTO 350 MM 2 NO
CONSTRUCTION MATERIAL TEST

3 | EQUIPMENTS AS PER REQUIREMENT
CONCRETE CUBE MOULDS

4 | (150 X 150 X 150 ) mm 6 SETS

5 | CONCRETE SLUMP CONE 1 SET
COARSE AGGREGATE SIEVES & SAND

6  |sieEver 1SET

7 | SIEVE SHAKER 1NO

NOTES:

1. The above list specifies only major IMTEs (may not be complete to be deployed by
the contractor). Contractor has to set up the field laboratory with facilities required
for material & concrete testing. All additional / other IMTEs / measuring instruments
etc. in good and safe working conditions which are required for satisfactory & timely
completion of work shall also be deployed by the contractor within finally accepted

rate / price.
2. Other terms and conditions regarding above items please also refer clause 38
T&P/IMTES).
We hereby accepted above Signature of BHEL
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Annexure- STC-IlI

ANALYSIS OF UNIT RATE QUOTED

Sl.no. Description Percentage of Remarks
the unit rate quoted

1. Salary & Wages of
Staff & workers

2. Consumables

3. Depreciation & maintenance for T & Ps

4. Depreciation & maintenance for other items

5. Establishment and administrative expenses of site

6. Overheads

7. Profit
(Signature of Bidder)
Seal
We hereby accepted above Signature of BHEL
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ANNEXURE: STC -IV

INDICATIVE LIST OF TESTS TO BE CONDUCTED BY THE CONTRACTOR

Lab Tests:
1. Compressive Strength of Concrete (Cube Tets)

Field Tests:
Concrete
1. Slump Cone Test
Aggregates
1. Elongation Index
2. Flakiness Index
3. Impact value

We hereby accepted above Signature of BHEL
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C. BUSINESS/WORK DISTRIBUTION:
The Full quantum of work i.e. 100% shall be placed on L-1 Contractor.

D. Finalization of tender by Reverse Auction:

“BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com)
for this tender. RA shall be conducted among the techno-commercially qualified bidders.
Price bids of all techno-commercially qualified bidders shall be opened and same shall be
considered for RA. In case any bidder(s) do(es) not participate in online Reverse Auction,
their sealed envelope price bid along with applicable loading, if any, shall be considered for
ranking.”

E. Bidder agrees to submit performance security required for execution of the contract within
the time period mentioned. In case of delay in submission of performance security, enhanced
performance security which would include interest (SBI Rate + 6%) for the delayed period,
shall be submitted by the bidder. Further, if performance security is not submitted till such
time the first bill become due, the amount of performance security due shall be recovered as
per terms defined in NIT / Contract, from the bills along with due interest.

We hereby accepted above Signature of BHEL
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F. Techno-commercial Deviation Sheet

TENDER ENQUIRY NO & DATE:

WORK DESCRIPTION:

DUE DATE OF OPENING:

Mention any deviations from Tender enquiry if any, else mention “No deviation *)

We hereby confirm that except for above, there are no other Deviation from all terms and
conditions mentioned in Tender documents.

Signature of Authorized

Representative /Bidder

Designation:

Name:

Date:

Name of Organization

We hereby accepted above
(signature & seal of bidder)

Signature of BHEL
Page 42 of 67
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Annexure - |

S.No.

DESCRIPTION OF WORK

UNIT

Total Qty

%
Weightage
of Item
Amount
against
Total
Amount

Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means over areas
(exceeding 30cm in depth. 1.5m in width as well
as 10 sgm on plan) including disposal of excavated
earth, lead upto 50m and lift upto 1.5m, disposed
earth to be levelled and neatly dressed.

Cum

47.00

0.419

Providing and laying in position cement concrete of
specified grade excluding the coet of centering and
shuttering - all work up to plinth level. 1:4:8 (1cement:
4 coarse sand : 8 stone aggregate 40mm nominal
size.)

Cum

42.00

11.927

Providing and laying in position specified grade of
reinforced cement concrete in Foundation &
Pedestals excluding the cost of centering,
shuttering, finishing and reinforcement - All work up to
plinth level. in proportion 1:1%:3 (1 cement : 1%
coarse sand : 3 graded stone aggregate 20 mm
nominal size).

Cum

84.00

31.799

Centering and shutter including form work, propping
and removal of form for RCC work : Foundations,
footings :

Sgm

19.00

0.265

Centering and shutter including form work, propping
and removal of form for RCC work, Columns etc :

Sgm

19.00

0.684

Centering and shutter including form work, propping
and removal of form for RCC work, Beams Walls etc

Sgm

194.00

5.253

Reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position and
binding all complete. Thermo-Mechanically Treated
bars of grade Fe-500D or more.

Kgs

3758.00

15.391

Supplying and filling in plinth with Jamuna/local
sand under floors including, watering, ramming
consolidating and dressing complete including supply
of all material, labour and T&P required for proper
completion of work.

Cum

27.00

2.586

We hereby accepted above
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9 Brick work with common burnt clay F.P.S. (non Cum. 44.00 16.381
modular) bricks of class designation 7.5 in
superstructure above plinth level in all shapes and
sizes in :Cement mortar 1:6 (1 cement : 6 coarse
sand).

10 | 12 mm cement plaster of mix1:4 (1 cement: 4 Coarse Sgm. 201.00 2.722
sand).

11 | 15 mm cement plaster on rough side of single or half | Sgm 201.00 3.144
brick wall of mix: 1:4 (1 cement: 4 coarse sand)

12 | Finishing walls with Acrylic Smooth exterior/interior sgm 402.00 3.247
paint of required shade : New work (Two or more coat
applied @ 1.67 Itr/10 sgm over and including priming
coat of exterior primer applied @ 2.20 kg/10 sgm)

13 | Surface dressing of the ground including removing Sgm 528.00 0.630
vegetation and inequalities not exceeding 15 cm deep
and disposal of rubbish, lead up to 50 m and lift up to
1.5 m. All kinds of soll

14 | Providing and fixing aluminium work for doors, Sgm 16.00 2.943
windows, ventilators and partitions with extruded built
up standard tubular sections/ appropriate Z sections
and other sections of approved make conforming to
IS: 733 and IS: 1285, fixing with dash fasteners of
required dia and size, including necessary filling up
the gaps at junctions, i.e. at top, bottom and sides with
required EPDM rubber/ neoprene gasket etc.
Aluminium sections shall be smooth, rust free,
straight, mitred and jointed mechanically wherever
required including cleat angle, Aluminium snhap
beading for glazing / paneling, C.P. brass / stainless
steel screws, all complete as per architectural
drawings and the directions of Engineer-in-charge

15 | Providing non shrink cementious high strength kg 1000.00 1.255
concrete
16 | Providing and fixing mild steel round holding down Kg 329.00 1.353

bolts with nuts and washer plates complete.

Total % 100.00

We hereby accepted above Signature of BHEL
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Annexure PB-II

PRICE SCHEDULE

Total Quantum of Work (As per Annexure-I) Total Amount (in Rs.)

Total Amount Inclusive of GST (Rupees in Figures) : To be quoted online
Total Amount Inclusive of GST (Rupees in Words) : To be quoted online
Note:

1 Total price of the package to be quoted by the bidders which shall form the basis of
comparison for deciding lowest bid.

2 In case of any discrepancy between ‘Total Quoted Amount (in Figures)’ and ‘Total
Quoted Amount (in Words)', lower of the two ‘Amounts’ shall be considered for evaluation

purpose

3 For further processing & Award of work, Total Quoted Amount by the L1 (lowest) bidder
shall be used for deriving Individual item rate by BHEL based on % (percentage) weightage
specified at Total Quantum of work (Annexure-I).

Signature & Seal of Bidder

We hereby accepted above Signature of BHEL
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TECHNICAL TERMS AND CONDITIONS FOR CIVIL WORKS (PART — A)

1 CONTRACTOR’S SITE OFFICE

The Contractor shall establish an office at Site and keep posted an authorised,
responsible officer with valid Power of Attorney for the purpose of the contract. Any order
or instructions of the Engineer or his duly authorised representative, communicated to the
contractor's representative at site office will be deemed to have been communicated to
the contractor at his legal address.

2 CONTRACTOR'S SUPERVISION

2.1 The Contractor shall either himself supervise the execution of the Contract or shall appoint
a competent Engineer / agent approved by the Engineer to act in his stead.

2.2 The Contractor shall employ an Engineer/ Agent having at least a "Degree of Bachelor in
Civil Engineering' from a recognised university with six years as post qualification
experience or having atleast a "Diploma in Civil Engineering' from a recognized college
with ten years of post-qualification experience.

2.3 The employment of an Engineer / Agent as aforesaid shall not be necessary if the
Contractor himself is in possession of a recognised technical qualification and is in the
opinion of the Engineer capable of receiving instructions of the Engineer and of executing
the work to the satisfaction of the Engineer.

2.4 If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the Engineer
shall have full powers to suspend the execution of work and stop payment of any money
that may have become due until such date as a suitable Engineer / Agent is appointed
and the Contractor shall be held responsible for the delay caused to the work and no
extension of time on this account shall be given to him.

2.5 Orders given to the Contractor's Engineer / Agent shall be considered to have the same
force as if they had been given to the Contractor himself.

2.6 The Contractor or his Agent shall be in attendance at the site during all working hours and
shall superintend the execution of work with such additional assistance in each grade as
the Engineer may consider necessary.

2.7 The Contractor or his accredited Agent shall attend, when required and without making
any claim for doing so, either the office of the Engineer or the work site to receive
instructions.

2.8 The BHEL Engineer shall have full powers to instruct the Contractor to arrange for
immediate termination of services, in connection with this contract, of any Agent, servant
or employee whose continued employment is, in his opinion, undesirable, without
assigning any reason.

3 SUPERVISORY STAFF AND WORKMEN

3.1 The contractor shall deploy all the experienced skilled, semiskilled and unskilled
workmen required for all the works under this specification. BHEL reserves the right to
decide on the suitability of the workers and other personnel who will be deployed by the
contractor. BHEL reserves the right to insist on removal of any employee of the
contractor at any time, if they find him unsuitable and the contractor shall forth with
removes him.

3.2 The supervisory staff including qualified Engineers deployed by the contractor shall
ensure proper out-turn of work and discipline on the part of the labour put on the job by
the contractor and in general see that the works are carried out in a safe and proper
manner and in coordination with other labour and staff deployed directly by BHEL or
other contractors of BHEL / other agency.

We hereby accepted above Signature of BHEL
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3.3 The work shall be executed under the usual conditions like rain, insufficient space,
improper approach roads etc., and effecting major construction work and in conjunction
with numerous other operations at site. The contractor and his personnel shall
cooperate with other personnel contractor, coordinating his work with others and
proceed in a manner that shall not delay or hinder the progress of work as a whole.

3.4 The contractor's supervisory staff shall execute the work in the most substantial and
workman like manner in the stipulated time. Accuracy of work and aesthetic finish are
essential part of this contract. The contractor shall be responsible to ensure that
assembly and workmanship conform to the dimensions and tolerances given in the
drawings /documents / instructions given by BHEL Engineer from time to time.

3.5 It is the responsibility of the contractor to engage his workmen in shifts or on overtime
basis for achieving the targets set by BHEL. The contractor's finally accepted rates shall
include all these contingencies.

3.6 During the course of construction, if the progress is found unsatisfactory, or in the
opinion of BHEL, if it is found that the skilled workmen like welder, fitters, technicians
etc. deployed are not sufficient, BHEL after giving reasonable opportunity to the
contractor, will induct on the work the required workmen in addition to contractor's
workmen to improve the progress and recover from the contractor's bills.

3.7 If the contractor or his workmen or employees shall break, deface, injure or destroy any
part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric or
telephone posts or wire, trees or any other property or to any part of erected
components etc., the contractor shall make the same good at his own expense or in
default, BHEL may cause the same to be made good by other workmen or by other
means and deduct the expenses (of which BHEL's decision will be final) from any
money due to the contractor.

3.8 The month wise manpower deployment plan to be submitted as per format (at
Annexure-Tech-I, Part B) is only to assess the capability as well as understanding of the
contractor to execute the work. It shall be the contractor's responsibility to deploy the
required manpower, for timely and successful completion of the job, to any extent over
and above those indicated in the above deployment plan (including those which are not
covered in the plan submitted) without any compensation on this account.

3.9 The Contractor shall ensure deposit of provident funds and get necessary ESI of their
deployed workmen, employees at site and produce documents to BHEL in respect of
these as desired by BHEL from time to time.

4 TOOLS AND PLANTS/IMTEs

4.1 All T&Ps and IMTEs which are required for successful and timely execution of the work
covered within the scope of this tender, shall be arranged and provided by the contractor
at his own cost in working condition. Indicative lists of T&Ps and IMTESs to be arranged
by the contractor are given as per Annexure in Special Terms & Conditions. In the
event of the failure of contractor to bring necessary and sufficient T&Ps/ and IMTESs, BHEL
will be at liberty to arrange the same at the risk and cost of contractor including
transportation cost of same from any of BHEL site/place and hire charges as applicable
shall be deducted from contractor's bill. Decision of BHEL in this regard shall be final and
binding on contractor.

4.2 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc.
including temporary air/water / electrical connections etc. shall have to be arranged by the
contractor at his own cost.

4.3 In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, major
overhauls, distribution pattern or any other reason, the contractor shall plan/ amend / alter
his activities to meet erection / commissioning targets in consultation with BHEL.

We hereby accepted above Signature of BHEL
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4.4 The contractor shall arrange at his own cost operators, fuel, and other consumables etc.
for the operation. All lubricants such as mobile oil, gear oil, break oil, hydraulic oil, torque
converter oil & grease shall be provided by contractor free of cost.

4.5 The contractor shall engage trained and experienced operators for the operation of T&Ps.
BHEL Engineer will check their skill and performance before they are allowed to operate
the same. However checking of skills by BHEL does not absolve the contractor of his
responsibilities for proper & safe handling of equipment, consistent good performance of
operators & regular performance evaluation of operators.

4.6 The day to day and routine maintenance of T&Ps should be carried out by contractor as
per manufacturer's schedule at his cost. These shall be maintained in good working
condition during the entire period of use. T&Ps in defective / damaged condition shall be
rectified promptly to the full satisfaction of BHEL engineer. Contractor shall maintain
records for maintenance of major T&Ps which shall be made available for Inspection
whenever required. In case of any lapses on the part of the contractor BHEL at its own
discretion get the servicing / repair of equipment done at the risk and cost of the contractor
with BHEL overheads.

4.7 Increasing / shortening of the crane boom to suit work requirements shall have to be
arranged by the indenting contractor at his cost. All necessary manpower, tools, support,
consumables, illumination etc. will have to be arranged by contractor at his cost.

4.8 Consolidation of ground and arrangement of sleepers / sand bag filling etc. for safe
operation / movement of equipment including cranes / trailers etc. shall be the
responsibility of the contractor at his cost. Contractor shall ensure deployment of serviced
and healthy T&Ps including cranes, lifting tackles, wire ropes, Manila ropes, winches and
slings etc. History card and maintenance records for major T&Ps will be maintained by
the contractor and will be made available to BHEL Engineer for inspection as and when
required. Identification for such T&Ps will be done as per BHEL Engineer's advice.

4.9 Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection
measuring and Test equipment). The IMTEs shall have test/ calibration certificates from
authorized / Govt. approved / accredited agencies traceable to National / International
standards. Each IMTE shall have a label indicating calibration status i.e. date of
calibration, calibration agency and due date for calibration. A list of such instruments
deployed by contractor at site with its calibration status is to be submitted to BHEL
Engineer for control.

4.10 Retesting / re-calibration shall also be arranged at regular intervals during the
period of use as advised by BHEL Engineer with in the contract price. The contractor will
also have alternate arrangements for such IMTE so that work does not suffer when the
particular instrument is sent for calibration. Also if any IMTEs not found fit for use, BHEL
shall have the right to stop the use of such item and instruct the contractor to deploy
proper item and recall i.e. repeat the readings taken by that instrument, failing which BHEL
may deploy IMTEs and retake the readings at contractor's cost.

411 BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor
brought to the site for the purpose of erection, testing and commissioning. BHEL shall
continue to hold the lien on all such items throughout the period of contract. The
Contractor and/or his Sub-contractors shall remove no material brought to the Site from
the Site without the prior written approval of the Engineer.

412 The month wise T&P deployment plan to be submitted as per format (at Annexure-
Tech-1) is only to assess the capability as well as understanding of the contractor to
execute the work. It shall be the contractor's responsibility to deploy the required T&Ps,
for timely and successful completion of the job, to any extent over and above those
indicated in the above deployment plan (including those which are not covered in the plan
submitted) without any compensation on this account.
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5 MATERIALS

5.1 The contractor shall at his own expenses provide all materials e.g. good earth aggregates,
screening material, sand, cement, reinforcement steel, structural steel, bituminous
material, Constructional finishing material like paver blocks, chain link fencing including
paints, other consumables etc. required for the work.

5.2 All materials to be provided by the Contractor shall be of the best kind in conformity with
the specifications laid down in the contract or as per relevant Indian standard and the
Contractor shall, if requested by the Engineer, furnish proof to the satisfaction of Engineer
that the materials so comply.

5.3 The Contractor shall, at his own expense and without delay, supply to the Engineer
samples of materials proposed to be used in the works. The Engineer shall within seven
days of supply of samples or within such further period as he may require will intimate to
the Contractor in writing, whether samples are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to supply to the Engineer for his approval
fresh samples complying with the specifications laid down in the Contract. Any delay in
approval of samples (original or fresh ones) shall not make the contractor eligible for any
compensation.

5.4 The BHEL Engineer shall have full powers for removal of any or all of the materials brought
to site by the Contractor which are not in accordance with the Contract specifications or
do not conform in character or quality to samples approved by him. In case of default on
the part of the Contractor in removing rejected materials, the Engineer shall be at liberty
to have them removed by other means. The BHEL Engineer shall have full powers to
procure other proper material to be substituted for rejected materials and in the event of
the Contractor refusing to comply; he may cause the same to be supplied by other means.
All costs, which may attend upon such removal and / or substitution, shall be borne by the
Contractor.

5.5 The Contractor shall indemnify BHEL, its representatives or employees against any
action, claim or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties or other charges which may be
payable in respect of any article or material or part thereof included in the Contract. In the
event of any claim being made or action being brought against BHEL or any agent, servant
or employee of BHEL in respect of any such matters as aforesaid, the Contractor shall
immediately be notified thereof, provided that such indemnity shall not apply when such
infringement has taken place in complying with the specific directions issued by BHEL but
the Contractor shall pay any royalties or other charges payable in respect of any such
use, the amount so paid being reimbursed to the Contractor only if the use was the result
of any drawings and / or specifications issued after submission of the tender.

5.6 The Engineer shall be entitled to have tests carried out as specified in the Contract for
any materials supplied by the Contractor other than those for which, as stated above,
satisfactory proof has already been furnished, at the cost of the Contractor and the
Contractor shall provide at his expense all facilities which the Engineer may require for
the purpose. If no tests are specified in the Contract, and the Engineer requires such tests,
the Contractor shall provide all facilities required for the purpose and the charges for these
tests shall be borne by the Contractor only. The cost of materials consumed in tests shall
be borne by the Contractor in all cases except when otherwise provided.

5.7 In addition the Contractor shall perform / submit at his own cost such tests / samples as
may be required by the Engineer out of the materials used by the company except for the
costs of materials used in such tests / samples.

5.8 After acceptance of the Contract, if Contractor desires BHEL to supply any other
materials, such material may be supplied by BHEL, if available, at rates to be fixed by the
Engineer along with prevailing departmental charges (current rate of 30%). BHEL reserve
the right not to issue any material. The non-issue of such material will not entitle the
Contractor for any compensation whatsoever either in time or in cost.
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5.9 Material required for the works, whether brought by the Contractor or supplied by BHEL,
shall be stored by the Contractor only at places approved by the Engineer. Storage and
safe custody of material shall be the responsibility of the contractor.

5.10 BHEL's officials concerned with the Contract shall be entitled at any time to inspect
and examine any materials intended to be used in or on the works, either on the Site or
at factory or workshop or other place(s) where such materials are assembled, fabricated,
manufactured or at any place (s) where these are lying or from which these are being
obtained and the Contractor shall give such facilities as may be required for such
inspection and examination.

5.11 All materials brought to the Site shall become and remain the properties of BHEL
and shall not be removed off the Site without the prior written approval of the Engineer.
But whenever the Works are finally completed and advance, if any, in respect of any such
material is fully recovered, the Contractor shall, at his own expense, forthwith remove from
the Site all surplus material originally supplied by him and upon such removal, the same
shall re-vest in and become the property of the Contractor.

5.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL,
regarding suppliers, type of electrodes etc. before procurement of welding electrodes /
TIG wires. On receipt of electrodes at site these shall be subjected to inspection and
approval by BHEL. The contractor shall inform BHEL details regarding type of electrodes,
batch No., date of expiry etc. and produce test certificate for each lot / batch with
correlation of batch / lot number with respective test certificate. Without valid test
certificate, the use of welding electrodes is prohibited.

5.13 All charges on account of taxes and other duties on materials obtained for
the works from any source shall be borne by the contractor.

6 HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL STEEL

6.1 Materials will be accounted only for permanent works and not for making templates,
other temporary works, enabling works etc. and the same shall not be taken into
account for purpose of material reconciliation for billable items. The coefficients
for theoretical consumption of material shall be as per CPWD specifications.

6.2 The contractor shall bear all other costs including the lifting, carting from issue points to
works site/contractor’s stores, custody and handling etc.

6.3 All steel shall be accounted in available lengths / shapes and no claims for extra payment
on account of receipt of non-standard lengths/shapes will be entertained. For the purpose
of biling and accounting only linear measurement will be taken and weight will be
calculated as per the SAIL / IS co-efficient. The difference in unit weight as per SAIL / IS
and actual as issued, if any shall be to the contractor’'s account and contractor shall quote
the rates for corresponding item to take care of such difference.

6.4 The theoretical weight of each bag of cement will be considered as 50 kg per Bag. No
claim whatsoever shall be entertained on this. The weight of each consignment at suitable
capacity of weighbridge, nearest to the plant shall be ensured in the presence of BHEL
representative, if required, and ascertained by BHEL. Empty cement bags shall be the
property of Contractor

6.5 The Contractor shall maintain good stores for storing the cement. The flooring of the
storage house, the clearance of cement bags from the side walls, etc., shall be as per the
instructions of the Engineer-in-charge.

6.6 The cement stores shall be open for supervision and verification by the Engineer-in-
charge or his authorized representative by any time when the Engineer-in-charge feels
the need to do so.

6.7 In the case of steel materials if weight of consignment is not available it will be considered
as received based upon linear measurement basis and the corresponding weight in such
cases will be calculated as per SAIL / Indian Standard. For the purpose of billing &
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accounting, only linear measurement will be taken and any difference in weight based on
linear measurement & actual weight shall be to contractor’s account. Quoted price shall
be deemed to include the above & the permissible wastage mentioned. No claim
whatsoever shall be entertained on account of wastage & difference in weight as referred
to above.

6.8 The Contractor shall bear all incidental costs including site lifting, carting from issue points
to site / contractor's store, custody and handling etc no separate payment for such
expenditure shall be made.

6.9 The Contractor will have to submit their design mix duly certified by technical institutes
like IIT/ BHU etc. for different grades of Concrete keeping in view the requirements
stipulated in 1S: 456, specifically regarding slump and Water Cement ratio and Specific
Gravity of Materials brought to site as analysed in the laboratories. The design shall be
used upon absolute volume method and theoretical consumption of Cement shall be
worked out on this basis. For other than above designated mix Concrete items, the
coefficients for consumption of cement shall be adopted as per CPWD practice. The
theoretical consumption of cement thus worked out shall be binding upon the Contractor
for reconciliation of Cement issued by the Owner. For any excess /under consumption
based on these coefficients, the Contractor shall be penalised as per contract provisions.
Though, permissible wastage specified shall be considered, while effecting penal
recovery, no other allowance whatsoever shall be taken for reconciliation purposes

6.10 The theoretical consumption of cement, reinforcement steel and structural steel
required for the work will be calculated on the basis of approved drawings / joint
measurements. In the case of Cement, the theoretical consumption shall be decided by
the Engineer as mentioned above and his decision in this regard shall be final and binding
on the Contractor. Reinforcement and structural steel shall be measured by weight in
tones. The weight will be arrived at by multiplying the used length by the sectional weight.
The sectional weight will be same as were applied at the time of issue. Standard hooks,
cranks, bends and authorised laps, chairs, separator pieces etc. specified in drawing or
instructed by engineer as required shall be measured and paid for. No payment shall be
made for binding wires, spacer block etc. required for keeping the steel in position unless
otherwise specified in the contract. No extra payment will be made for modification of
already embedded reinforcement, if required due to faulty fabrication or placement.

6.11 The contractor shall submit proper account of material / material reconciliation
statement for the material drawn by him from stores with each RA bill. Failing compliance
of this requirement further issue of steel to the contractor may be suspended and no claim
of compensation for delay in execution on this account shall be entertained.

6.12 All excavated material shall remain the property of the BHEL. In case the
Contractor wishes to utilize the boulders excavated by him during the excavation work at
the site, the same may be issued to him at prevailing rates on the cost recovery basis as
decided BHEL.

7 SCRAP & SERVICEABLE MATERIALS

7.1 All structural steel of length above 2 M except M.S. Plates shall be considered as
serviceable materials provided the materials is in good and acceptable condition.
Structural steel in length less than 2 M shall be treated as scrap. All reinforcement steel
of length above 3 M shall be considered serviceable provided the material is in good &
acceptable condition. Reinforcement steel of length less than 3 M shall be treated as
scrap.

7.2 Plates having both sides greater than 1 Meter or If any side is less than 1 M but greater
than 0.5 M and the total area is equal or greater than 2 Sg. Meter shall be considered as
serviceable.
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7.3 All pipes measuring 2 M and above in length shall be treated as serviceable materials
provided they are in good and acceptable condition. Pipe in less than 2 M length shall be
treated as scrap.

8 EXECUTION OF WORK

8.1 The work shall be executed in a workman like manner and to the entire satisfaction of the
Engineer and as per technical specification issued with tender, IS codes, CPWD
specifications as applicable. In case of conflict, the decision of the Engineer shall be final
& binding.

8.2 The Engineer will communicate or confirm his instructions to the Contractor in respect of
the execution of the work in a "Work Site Order Book" maintained at his office and the
Contractor shall visit this office daily and shall confirm receipt of such instructions by
signing the relevant entries in this book. Such entries will rank as order or notices in writing
within the intent and meaning of these conditions.

8.3 Only BHEL approved make of electrodes will be used. All electrodes shall be heated and
dried in the electric electrode drying oven to the required temperature for the period
specified by the Engineer before these are used in erection work. All welders shall have
electrodes drying portable oven at the work spot. The electrodes brought to site will have
valid manufacturing test certificate. The test certificate will have co-relation with the lot
no. / batch no. given on electrode packets. No electrodes will be allowed to be used in the
absence of above requirement. The thermostat and thermometer of electrode drying oven
will be also calibrated and test certificate from Govt. approved / accredited test house
traceable to National / International standards) will be submitted to BHEL before putting
the oven in use. Periodical calibration for the same shall also be arranged by the
contractor within the finally accepted rates.

8.4 Inspection and stage approval of all bought out items: Contractor at his own cost
shall make necessary arrangements for the prior approval and stage inspections of
the supplied bought out items as per requirement of FQP and as directed by the
Engineer-in-charge of BHEL. These inspections can either be carried out at site or
at the works as per decision of engineer-in-charge of BHEL without any extra claim
from contractor towards such inspections.

9 SETTING OUT

9.1 All the works shall be set out to the true lines, grades and elevation indicated on the
drawing. The contractor shall be responsible to locate and set out the works. Only one
grid reference line and benchmark all be made available for setting out the works under
the contract. This reference lines shall be used as datum for the works under the contract
and the contractor has to establish for his work area at available points horizontal and
vertical control points. The contractor shall inform BHEL well in advance of the times &
places at which he wishes to do work in the area allotted to him so that suitable datum
points established by him are checked by BHEL / Customer to enable the contractor to
proceed with the works. Any work done without being properly located may be removed
and / or dismantled by BHEL / Customer at Contractor’s expense.

9.2 The Contractor shall at his own expense take all proper and responsible precautions to
preserve and maintain these datum marks to its true position. In the event of these marks
being disturbed or obliterated by accident or due to any other cause whatsoever, the same
may be deemed necessary placed by BHEL / Customer at contractor's expenses.

10 SITE DRAINAGE
10.1 All water including sub-soil water which may accumulate on the Site during the
progress of the works or in trenches and excavations, including monsoon period shall be
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removed by the contractor from the Site to the satisfaction of the Engineer. It will also be
responsibility of the contractor to de-water all the foundation pits, trenches with suitable
de-watering methods like, pumping out, well point system etc. considering the depth of
water table at plant site. All such expenditure on de-watering shall be deemed to be
included in quoted rates.

INSPECTION AND STAGE APPROVAL OF THE WORK

The owner or his duly authorised representative shall have at all reasonable times access
to the contractor's premises or works and shall have the power to inspect drawings or any
portion of the work, examine the materials and workmanship and shall have the authority
to reject any work. This would be implemented through joint inspection by the
representative of the owner and BHEL and in the form of joint protocols without any extra
claims and loss of time and amount.

All work embracing more than one process shall be subject to examination and approval
at each stage thereof and the Contractor shall give due notice in writing to the Engineer
when each stage is ready. In default of such notice being received, the Engineer shall be
entitled to approve the quality and extent thereof at any time he may choose and in the
event of any dispute; the decision of the Engineer thereon shall be final and conclusive.

UNCOVERING AND MAKING GOOD

The Contractor shall uncover any part of the Works and/or make openings in or through
the same as the Engineer may from time to time direct for his verification and shall
reinstate and make good such part to the satisfaction of the Engineer. If any such part
has been covered up or put out of view after being approved by the Engineer and is
subsequently found on uncovering to be executed in accordance with the Contract, the
expenses of uncovering and / or making opening in or through, reinstating and making
good the same shall be borne by BHEL. In any other case all such expenses shall be
borne by the Contractor.

DISCREPANCIES AND ADJUSTMENT OF ERRORS

The several documents forming the Contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small-scale drawings and
figures dimensions in preference to scale and special conditions in preference to general
conditions.

In case of discrepancies between schedules of quantities, the specification and / or the
drawings, the following order of preference shall be observed.

(a) Description in schedule of quantities.
(b) Special conditions

(c) Drawings

(d) Technical Specifications

(e) General conditions of contract
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If there are varying or conflicting provisions made in any one document forming part of
the contract, the Engineer shall be the deciding authority with regard to the document.

13.3 Any error in description, quantity in schedule of quantities or any omission there from shall

not vitiate the contract or release the contractor from the execution of the whole or any
part of the works comprised therein according to the drawings and specifications or from
any of his obligations under the contract.

13.4 If on check there are found to be differences between the rates given by the contractor in

words and figures or in the amount worked out by him in the schedule of quantities and
general summary, the same shall be adjusted in accordance with the following rules:

(a) In the event of discrepancies between description in words and figures quoted by a

Tenderer, the lesser of the two will be treated as valid rate.

(b) In the event of an error occurring in the amount column of schedule of quantities as a result

of wrong extension of the unit rate and quantity, the unit rate shall be regarded as firm
and extension shall be amended on the basis of the rate.

(c) All errors in totaling in the amount column and in carrying forward totals shall be corrected.

(d) The totals of various sections of bill of quantities amended shall be carried over to the

13.5

14
14.1

14.2

general summary and the tendered sum amended accordingly. The tendered sum so
altered shall, for the purpose of tender, be substituted for the sum originally tendered and
considered for acceptance instead of the original sum quoted by the Tenderer. Any
rounding of quantities or in sections of bill of quantities or in general summary, by the
Tenderer, shall be ignored.

If neither drawing nor specification contain any mention of minor details of construction
which in the opinion of the Engineer whose decision shall be final and conclusive, are
reasonable and obviously and fairly intended for satisfactory completion of work, such
details shall be provided by the contractor without any extra cost, as if they were specially
mentioned and shall be deemed to be included in his scope.

SAFETY CODE

Besides provision with regard to safety under Clause 8.12, Contractor shall note that
Explosives shall not be used on the work by contractor except with permission in writing
of the Engineer and in manner and to the extent to which he has prescribed. Where
explosives are used, the same shall be stored in a special magazine to be provided by
and at the cost of the contractor who shall be liable for all damages, losses and injury to
any person or property and shall be responsible for complying with all statutory obligations
in this respect. Further, the contractor is required to provide proper Safety Net System
wherever the hazard of fall from height is present as per instructions of BHEL Engineer at
site. The safety net shall be duly tested and shall be of ISI mark and the nets shall be
located as per site requirement to arrest or to reduce the consequences of a possible fall
of persons working at different heights.

The contractor will be responsible for Health, Safety & Environment management at site

for the construction activities to be carried out by them in accordance with requirements of
BHEL

14.3

Contractor shall arrange for following provisions of HSE
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1. Contractor has to maintain contact with local hospital having scanning & other
modern medical facilities required during emergency.

2. Contractor may ensure pre-employment medical check for all staff & workers.

3. However, emergency First Aid facilities as available at BHEL Hospital, Jagdishpur
can be utilized in case of emergency on chargeable basis

NUISANCE

The Contractor shall not at any time do, cause or permit any NUISANCE on Site or do
anything which shall cause unnecessary disturbance or inconvenience to owners,
tenants or occupiers of other properties near the Site and to the public generally.

MATERIAL OBTAINED FROM EXCAVATION

Materials of any kind obtained from EXCAVATION on the Site shall remain the property
of BHEL and shall be disposed of as the Engineer may direct, at no extra cost.

TREASURE, TROVE, FOSSILS etc.

All fossils, coins, articles of value or antiquity and structures and other remains or things
of geological or archaeological interest discovered on the site shall be the absolute
property of BHEL and the Contractor shall take reasonable precautions to prevent his
workmen or any other person from removing or damaging any such article or thing, shall
immediately upon discovery thereof and before removal acquaint the Engineer with such
discovery and carryout the Engineer's directions as to the disposal of the same.

PROTECTION OF WORKS

Trees designated by the Engineer shall be protected from damage during the course of
the Works and earth level. Where necessary, such trees shall be protected properly.

The contractor shall provide and maintain at his own expense all lights, guards, fencing
and watching when and where necessary or required by the Engineer for the protection
of the Works or for the safety and convenience of those employed on the Works or the
public.

The contractor shall have total responsibility for protecting his works till it is finally taken
over by the Engineer. No claim will be entertained by the Engineer for any damage or
loss to the contractor's works and the contractor shall be responsible for the complete
restoration of the damaged works to its original condition to comply with the specifications
and drawings. Should any such damage to the contractor's works occur because of other
party not under his supervision or control, the contractor shall make his claim directly
with the party concerned. The contractor shall not cause any delay in the repair of such
damaged works because of any delay in the resolution of such disputes. The contractor
shall proceed to repair the work immediately and no cause thereof will be assigned
pending resolution of such disputes.

Contractor shall be fully responsible for the security of his workmen/ employees/
associates/all kinds of materials deployed by the contractor / tools and plants. Contractor
shall also be responsible for the security of all the executed works, under execution works
and completed works till the period it is fully taken over by BHEL.

RECORD FOR MATERIALS CONSUMED
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19.1  The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS
consumed in the works for each activity. The statement showing the theoretical vis-a-vis
actual consumption of specified materials, such as structural /reinforcement steel,
cement, bitumen, lead, paint etc., shall be enclosed along with the Running Bills
submitted by the contractor. Contractor has to also furnish the test results of the materials
used in the work as per IS specifications.

20 PROTECTION OF EMBEDMENTS BOLTS ETC.

The contractor shall ensure proper protection to the satisfaction of the Engineer, of all
bolts, inserts, embedments etc. from weather etc/ by greasing, rapping them with gunny
bags or canvas or by any other means as directed by Engineer. Cost of such protections
shall be deemed to be included in the rates quoted for the item.

21 CLEARANCE OF SITE AND REPAIRS.

Contractor has to clear the site / area where mechanical and electrical erection work is
to be commenced / or in progress. The contractor shall remove construction materials
and equipment lying in the vicinity and causing obstruction in the erection work within 24
hrs notice. In case, he fails to clear the site, this will be done at his risk & cost by BHEL.

22 QUALITY ASSURANCE

The contractor has to establish / arrange at site the field testing facilities for testing of civil
construction materials and concrete cubes for ensuring the proper quality, grade and
strength of the materials used in the construction in line with approved field quality check list
of BHEL. Contractor has to submit detailed report for testing of all material used etc. All
testing shall be done as per IS code specifications/ BHEL's quality plan. If further test is
required by the engineer to be carried from outside laboratory, the cost of the same shall be
borne by the contractor.

23 COMPLETION OF WORK

23.1 The works shall be completed to the entire satisfaction of the Engineer and in accordance
with the completion schedule as specified in the Contract, and all unused stores and
materials, tools, plant, equipment, temporary buildings, site office, labour hutments and other
things shall be removed and the site and work cleared of rubbish and all waste materials and
delivered up clean and tidy to the satisfaction of the Engineer at the Contractor's expenses.

23.2 BHEL shall have power to take over from the Contractor from time to time such sections
of the work as have been completed to the satisfaction of the Engineer. Such work however
shall not be treated as have been completed until the extra works are executed to the
satisfaction of Engineer. The Guarantee period shall commence only after handing over of
the entire works.

23.3 The Engineer shall certify to the contractor the date on which the work is completed and
the date thereof.

24 RECORDS AND MEASUREMENTS

24.1 All items having a financial value shall be entered in BHEL measurement Book so that a
complete record is obtained of all works performed under the Contract.

24.2  Lump sum omissions will be entered for deduction. Measurement shall be restricted to
that required to ascertain the financial liability of BHEL under the contract.

24.3 Work, which fails to be measured in details, shall be measured physically without
reference to any local custom that may obtain excepting where it may otherwise be
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directed in the tender documents. The measurements shall be taken jointly by any person
duly authorised on the part of BHEL and by the Contractor.

The Engineer shall give reasonable notice in writing to the Contractor of appointment for
measurement.

The Contractor shall, without extra charge, provide assistance with appliances and
other things necessary for measurement and shall bear all the cost of measurement
of his work.

Measurement shall be entered in BHEL Measurement Book and signed and dated by both
parties each day at the site on completion of measurement. If the Contractor objects to
any of the measurements recorded on the behalf of BHEL, a note to that effect will be
made in BHEL Measurement Book or against the item or items objected to and such note
shall be signed and dated by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or
in part the expense of such re-measurement shall be borne by the contractor.

If the Contractor's representative fails to attend when required, the Engineer shall
have power to proceed by himself to take measurements and in that case these
measurements shall be accepted by the Contractor as final.

The Contractor shall, once in every month, submit to the Engineer details of his
claims for the work done by him up to and including the previous month which are
not covered by this Contract Agreement in any of the following respects:

Deviation from the items and Specifications provided in the Contract documents.

Extra items/new items of work.

Quantities in excess of those provided in the Contract Schedule.

Items in respect of which rates have not been settled.

METHOD OF MEASUREMENT

Method of measurements shall be as per standard specifications included in the tender. For
other items measurements shall be as per relevant IS Codes.

26
26.1

26.2

DEVIATION

The Contractor shall not make any alteration in, addition to or omission from the work as
described in the tender documents except in pursuance of the written instructions of the
Engineer. No such deviation from the work described in the tender documents shall be
valid unless the same has been specifically confirmed and accepted by the Engineer in
writing and incorporated in the Contract.

The Engineer may deviate, either by way of addition or deduction, from the work so
described, provided that the Contract sum be not thereby varied on the whole by more
than the percentage set out in the tender documents. The value of all additions and
deductions shall be added to or deducted from the Contract sum. (Whenever the
Engineer intends to exercise such a right his intentions shall specify the deviations which
are to be made, the lumpsum assessment or the proposed basis of payment, the extra
time allowed, if any, and the date for completion of the entire contract). Any objection by
the contractor to any matter concerning the order shall be notified by him in writing to the
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Engineer within seven days from the date of such order, but under no circumstances shall
the work be stopped (unless so ordered by the Engineer) owing to differences or
controversy that may arise from such an objection. In the absence of such a notification
of objection by the Contractor, he will be deemed to have accepted the order and the
conditions stated therein.

VALUATION OF DEVIATIONS
Rates for deviated items or new items of work shall be as follows:

If the rates for the additional, altered or substituted work are specified in the Contract for
the work, the Contractor is bound to carry out the additional, altered or substituted work
at the same rates as are specified in the Contract for the work.

If the rates for the additional, altered or substituted work are not specifically provided in
the Contract for the work, the rates will be derived from the rates for a similar class of work
as are specified in the Contract for the work.

If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in above clauses the rate for such part or parts will be determined by
the Engineer on the basis of prevailing market rates when the work was done and the
decision given in this behalf shall be final and binding on the Contractor. Rate analysis
will be worked on CPWD manual of rate analysis as guidance.

If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in above clauses, then the contractor shall within 7 days of the date of
receipt of order to carry out the work inform the Engineer of the rate at which it is his
intention or charge for such class of work, supported by analysis of the rate or rates
claimed, and the Engineer shall determine the rate or rates on the basis of prevailing
market rates and pay the Contractor accordingly. However, the Engineer, by notice in
writing, will be at liberty to cancel his order to carryout such class of work and arrange to
carry it out in such manner, as he may consider advisable. But under no circumstance the
Contractor shall suspend the work on the plea of non-settlement of rates falling under the
clause or claim any compensation on that account. Elements of profit, overheads,
supervision and establishment charges, depreciation and maintenance will be taken as
15% over direct cost.

COMPLIANCE TO REGULATIONS AND BYELAWS

The Contractor shall conform to the provisions of any statute relating to the work and
regulations and bylaws of any local authority and of any water and lighting Companies or
Undertaking with whose system the work is proposed to be connected. He shall, before
making any variation from the drawings or the specifications that may be necessitated for
such connections give the Engineer, notice specifying the variation proposed to be made
and the reasons therefore and shall not carry out any such variation until he has received
instructions from the Engineer in respect thereof. The Contractor shall be bound to give
all notices required by statute, regulations or bye-laws as aforesaid and to pay all fees
and taxes payable to any authority in respect thereof.
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29 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR

20.1

29.2

29.3

29.4

29.5

29.6

29.7

BHEL shall provide limited open space for office and store/ workshop at site free of rental
charge as and where made available. It is the responsibility of the contractor to develop
the space for construction of office sheds, to provide all utilities like electricity, drinking
water etc., as a part of his scope of work within the accepted rates. Contractor shall make
water arrangement from the water pipe line of local network area.

Electric power for office and workshop will be provided on chargeable basis based
upon prevailing rates at one point within the plant premises as decided by BHEL. Further
distribution will have to be made by contractor. The Contractor at his own cost shall install
the calibrated Energy meter for the electricity metering.

All wiring must comply with local regulations and will be subject to Engineer’s inspection
and approval before connecting supply. Required calibrated energy meter for
measurement of power consumed has to be arranged / installed by Contractor at his cost.
Non-availability of power supply from BHEL source shall not be an excuse for delay in
completion of work. Sufficient DG sets have to be arranged by the contractor in case of
non- availability/ interrupted power supply from BHEL.

The Contractor shall not affect any change in the temporary installation unless permission
is obtained from BHEL or their authorized representatives.

Contractors are requested to take above into account while quoting. The Contractor
confirms that unit rates quoted above take care of such variation during execution stage.

i. The land along with facilities and lease rent etc for labour colony shall be arranged by
the contractor himself near to the site.

ii. On completion / termination of the work, the Contractor shall remove all temporary
structure built by him and restore the land in its original condition and the land shall be
handed over to BHEL. The Contractor at his cost shall remove debris generated from
demolition of temporary structure. If the contractor fails to give vacant possession of
the land as aforesaid in the original condition BHEL reserves the right to withhold
payment of Contractors bill till handing over of the vacant possession of the land and
contractor shall be liable to pay compensation determined by BHEL for such
unauthorized occupation of land. The compensation shall be recovered from the bills
of contractor, without any notice.

Provision of distribution lines of power from the central points to the required place with
proper distribution boards observing the safety rules laid down by the authorities of the
state shall be done by the contractor, supplying all the materials like cables, distribution
board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper
conductor, change over switches pipes etc. at his own cost. If any failure is caused in
supply of the power and water, it is the responsibility of the contractor to make alternate
arrangements at his cost. The contractor shall adjust his working shift / hours accordingly
and deploy additional manpower if necessary so as to achieve the targets.

In case of power cuts / load shedding no compensation for idle labour or extension of time
for completion of work will be given to contractor.

Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be
arranged by the contractor at the site of construction, contractor's material storage area
etc. within finally accepted rates.

No claim for damages will be entertained by BHEL on account of interruptions of water

supply or limitation of quantity of water as aforesaid or on account of the water so taken being
not fit for construction purposes or on any other account in connection with such water supply.
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29.8 Construction water shall be supplied by BHEL @ Rs 2000 per month at a single point
within a distance of 500 meter from the battery limit. The construction water shall be ground
water. The Contractor shall make his own arrangements to lay and maintain necessary
distribution lines at his own cost.

29.9 In the event of poor or interrupted water supply by BHEL at site, the contractor then has
to make his own arrangement for uninterrupted construction water supply so that work
doesn't get affected. This arrangement of water supply shall be without any extra cost to
BHEL.

29.10 The Contractor should make arrangements for storage of sufficient quantity of water to
meet his requirement of two days in well-built water storage tanks with covered tops. The
Contractor shall ensure that there is no wastage of water. The contractor shall obtain prior
approval of NLCL / BHEL of the distribution scheme before laying the pipelines.

29.11 The Contractor shall during the progress of the work, provide, erect and maintain at his
own expenses all necessary temporary workshops, stores, consumables, offices, etc.
required for the proper and efficient execution of the work. The planning, setting and erection
of these buildings shall have the approval of the Engineer and the Contractor shall at all times
keep them tidy and in a clean and sanitary condition to the entire satisfaction of the Engineer.

29.12 On completion of work or as and when required by BHEL, all the temporary buildings,
structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be
removed as per instruction of BHEL by the contractor at his cost. In the event of his failure
to do so, same will be got done by the Engineer and expenses incurred shall be recovered
from the contractor along with prevailing overhead. The decision of BHEL Engineer in this
regard shall be final.

29.13 No residential facilities shall be provided by BHEL for contractor's employees/
workmen and associated agencies.

30 Gate Passes:

It is the responsibility of the contractor to arrange gate pass for all his employees, T &
Ps etc. Necessary coordination with security officials is the responsibility of the contractor.
Contractor shall follow all the laid down procedures for obtaining these gate passes.
Contractor shall arrange to receive necessary permits for working beyond normal working
hours, working on holidays and during night.

31 PROGRESS REPORTING

31.1 Contractor is required to draw mutually agreed monthly program in consultation with BHEL
well in advance. Contractor shall ensure achievement of agreed program and shall also
timely arrange additional resources considered necessary at no extra cost to BHEL.

31.2 Weekly progress review meetings will be held at site during which actual progress during
the week vis-a-vis scheduled programme shall be discussed for actions to be taken for
achieving targets. Contractor for discussions shall also present the programme for
subsequent week. The contractor shall constantly update / revise his work programme to
meet the overall requirement. All quality problems shall be discussed during above review
meetings. Necessary preventive and corrective action shall be discussed and decided
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upon in such review meetings and shall be implemented by the contractor in time bound
manner so as to eliminate the cause of non-conformities.

The contractor shall submit weekly and monthly progress reports, materials reports,
consumables report and other reports as per proforma considered necessary by the
Engineer.

The progress report shall indicate the progress achieved against planned , with reasons
indicating delays , if any, and shall give the remedial actions which the contractor intends
to take to make good the slippage or lost time , so that further works again proceed as
per the original programme and the slippages do not accumulate and effect the overall
programme.

The daily manpower reports shall clearly indicate the manpower deployed, category-wise
specifying also the activities in which they are engaged.

Contractor shall submit periodical reports in respect of the following aspects of operation:
» Consumption of construction power.

» Daily Manpower report

» Progress report- daily, weekly and monthly

> Field Quality checks carried out.-report

» Accident/ unfortunate mishap report

BHEL at site shall inform formats for these reports

DELAY AND EXTENSION OF TIME

The Contractor shall not be allowed any time extension of completion except in the

following cases:

(a) Force majeure conditions
(b) Major changes or substantial addition to work ordered by the BHEL adversely affecting

the completion time.

(c) Any other circumstance of any kind whatsoever which may occur making the contractor

entitled to an extension of time which, however, shall be in the absolute discretion of
BHEL. By reason of any other cause, which in the absolute discretion of the Engineer is
beyond the Contractor's control, then in any such case, the Engineer (or higher authority)
may make fair and reasonable extension in the completion dates of the individual items
of work or the Contract as a whole. Such extension, which will be communicated to the
Contractor by the Engineer in writing, shall be final and binding on the Contractor. No
other claim in this respect for compensation or otherwise howsoever is admissible. Upon
the happening of any such event causing delay, the Contractor shall immediately give
notice thereof in writing to the Engineer but shall nevertheless use constantly his best
endeavor to prevent or make good the delay and shall do all that may reasonably be
required to the satisfaction of the Engineer to proceed with the work.

The Contractor, upon happening of any such event shall immediately present the case.
The request for extension of time shall be submitted by the Contractor in writing and based
on the merit the case shall be considered.

The contractor shall not be eligible for any time extension on account of delay in
procurement of materials.
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Annexure- Tech-|

(A) STATUS OF TOOLS & PLANTS :

S.No. Name of Quantity Registration No Documents Present
Quantity to
Equipment  Owned wherever enclosed for Location
be deployed
applicable proof of for
this job
ownership
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(B) MONTHWISE T&P DEPLOYMENT PLAN

S.NO. Description of Months

T&P (indicate No. to be deployed in each month)

Ist 2nd 31 4t 5t 6" and so on

1.
2.
3.
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TECHNICAL SPECIFICATIONS (PART — B)

1 FREE ISSUE MATERIALS
No material shall be supplied as free issue material by BHEL.

2 DISMANTLING OF EXISTING STRUCTURES

The contractor will have to carry out dismantling of buried/ semi buried structures, if any,
encountered within the battery limit and disposal of it within plant boundary as directed by
BHEL at no extra cost to BHEL.

3 STATUTORY REQUIREMENTS

Bidder shall comply with all the applicable statutory rules pertaining to Factories Act. Fire
Safety Rules of Tariff Advisory Committee, Water Act for pollution control, Explosives Act,
etc.

Provisions of safety, health and welfare according to Factories Act shall be complied with.
These shall include provision of continuous walkway minimum 500 wide along the crane-
girder level on both sides of building, comfortable approach to EOT crane cabin, railing,
fire escape, locker room for workmen, pantry, toilets, rest room, etc.

Provisions for fire proof doors number of staircases, fire separation wall, lath
plastering/encasing the structural members (in the fire prone areas), type of glazing etc.
shall be made according to the recommendations of Tariff Advisory Committee.

Statutory clearances and norms of State Pollution Control Board shall be followed.

Bidder shall obtain approval of Civil/Architectural drawings from concerned authorities
before taking up the construction work.

4 LAYOUT

Before starting the work, the Contractor shall carry out the setting out of foundation and
structures and provide levels, with reference to general existing grid and bench mark. If
the contractor uses the grid, , bench mark and reference pillar made by other
Contractors, he shall coordinate with the Contractor and shall satisfy himself of the
accuracy of the reference marks. If he is required to set out the foundation afresh, he
shall do so independently with reference to the one existing grid and bench mark which
has been followed by other agency at the instruction of the Engineer. In case any
discrepancy be found. It shall be immediately brought to the notice of the engineer for
any rectification/modification necessary. No complaint shall be entertained at a later
stage. The Contractor shall accurately set out the position for holding down bolts and
inserts.

If required, in the opinion of the Engineer, he shall construct and maintain pillars for Grid,
references and bench marks and maintain them till the completion of the construction.
He shall also help the Engineer with instruments, materials and labours for checking the
detailed lay outs and levels. The Contractor shall be solely responsible for the correctness
of the layout and levels, and Engineer’s approval shall not be deemed to imply any
warranty in carrying out the work correctly.
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5 WORKMANSHIP

Workmanship shall be of the best possible quality and all work shall be carried out by
skilled workmen except for those which normally require unskilled persons. Welding shall
be done by experienced and certified welders in proper sequence using necessary jigs
and fixtures. Fabrications shall be done in shops having proper equipment for accurate
edge planning and milling of column shall ends, base late surfaces etc. and shaping and
dimensioning of anchor bolt assembly, inserts and other misc. items. In addition to the
requirement specified above, if the bye-laws of the local Govt., Municipal or other
authorities require the employment of licensed or registered workmen for various traders,
the contactor shall arrange to have the work done by such registered or licensed
personnel. In case of manufactured materials, the Contractor shall have, with no
additional cost the owner, the services of the supervisors of the manufacturers to achieve
that the work is being done according to the manufacturer’s specifications.

6 TEMPORARY WORK

All scaffoldings, staging, temporary bracing and other necessary temporary work required
for proper execution of the Contract shall be provided by the Contractor at his own cost
and inclusive of all materials, labour, supervision and other facilities.

The layout and details of such Temporary work shall have the prior approval of the
Engineer as agreed, but the Contractor shall be responsible for proper strength and safety
of the same. All Temporary work shall be so constructed as not to interfere with any
permanent work or with the work by other agencies. If it is necessary to remove any of
the temporary work at any time to facilitate execution of the work or with the work of other
agencies, such removal and re-erection, if required, shall be carried out by the Contactor
at the discretion of the Engineer without any delay and any extra cost on this account shall
be borne by the Contractor.

7 INTERFACE WITH STRUCTURES UNDER OTHER’S SCOPE

a) In cases of interface e.g. structures under other’s scope of supply being supported on
structures under scope of this contractor, the same will be discussed and suitably
addressed.

b) Modification in layout of foundation/structure during detail engineering stage may be
necessary to avoid fouling with those under other’s scope. Necessary changes on this
account will be made without any extra cost to Owner.

¢) Necessary engineering is to be done and provisions are to be kept accordingly by the
Contractor to construct foundations/underground structures, etc. without disturbing/
endangering the constructions done under the scope of other contracts.

8 INSPECTION, TESTING AND QUALITY CONTROL FOR CIVIL WORKS
Sampling and testing for major items of civil works viz earthwork, concreting, structural
steel work (including welding) etc. shall be carried out in accordance with the requirements
of this specification and field quality plan (FQP).

The bidder shall submit for BHEL'’s approval a detailed field quality assurance programme
for civil works before starting of the construction work. This shall include frequency of
sampling and testing nature/type of test, method of test, setting of a testing laboratory,
arrangement of testing apparatus/equipment, deployment of qualified/experienced
manpower, preparation of format for record, Field Quality Plan, etc. Tests shall be done
in the field and/or at a laboratory approved by the Engineer and the Bidder shall submit to
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the Engineer, the test results in triplicate. In addition, the bidder shall furnish the original
test certificate from the manufacturers of various materials to be used in the construction.

If any work found to be of inferior quality or sub-standard, the same shall be dismantled
and shall be redone as per approved quality or relevant standard. BHEL reserve the rights
to reject the work of inferior quality. All expenses on account of dismantling and rework
shall be born by contractor.

Contractor shall arrange for conducting the initial and field CBR test for the road
construction as per latest IRC guidelines. The contractor's finally accepted rates
shall include cost of such field tests with standard equipment’s and IMTEs

9 CONSTRUCTION / ERECTION METHODOLOGY

Construction excavation activities shall be fully mechanized from the start of the work.
All excavation and backfilling work shall be done using excavators, loaders dumpers,
dozers, poclains, excavator mounted rock breakers, rollers, sprinklers, water tankers,
etc. Manual excavation can be done only on isolated place with specific approval of
engineer.

For concreting, weigh batching plants, transit mixers, concrete pumps, hoists, etc.
shall be used.

All fabrication and erection activities of structural steel shall be carried out using
automatic submerged arc welding machines, cutting machine, gantry cranes, crawler
/ wheel mounted heavy cranes and other equipment’s like heavy plate bending
machines, shearing machines, lathe, milling machines etc. Use of derricks shall not
be permitted.

All handling of materials shall be with cranes. Heavy tailors shall be used for
transportation.

Mechanized modular units of scaffolding and shuttering shall be used.

Grouting shall be carried out using hydraulically controlled grouting equipment.

All finishing items shall be installed using appropriate modern mechanical tools.
Manual punching etc. shall not be permitted.

Heavy duty hoist for lifting of construction materials shall be deployed.

Compressors for cleaning of foundations and other surfaces shall be used.

Field laboratory shall be provided with all modern equipment for survey, testing of
aggregates, concrete, welding etc. For testing of steel works, ultra-sonic testing
machines, radiographic testing machines, dye penetration test equipment, destruction
testing equipment, etc shall be deployed.

All persons working at site shall be provided with necessary safety equipment and all
safety aspects shall be duly considered for each construction/erection activity.
Moreover, only the persons who are trained in the respective trade shall be employed
for executing that particular work.

10 FIELD LABORATORY FACILITIES AT SITE FOR MATERIAL TESTING:

Contractor shall provide field testing facilities at site laboratory built by the contractor

11 MAKE OF BOUGHT OUT MATERIAL.:

Contractor shall supply bought out items as per BOQ
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INDICATIVE LIST OF APPROVED MAKE OF BOUGHT OUT MATERIAL TO BE ARRANGED
BY THE CONTRACTOR AT HIS OWN COST

The following list may be read in conjunction with the relevant make/ makes of materials

mentioned in the BOQ or elsewhere in this tender document.

S.NO MATERIAL NAME MAKE / QUERY
1 PPC Cement ACC/UltraTech/Jaypee/Birla Samrat
2 COARSE SAND BADA/KALPI /DUDHI
3 LOCAL SAND GHAGHARA/ GANGA

4 STONE BALLAST FOR BASE CONCRETE | SHANKERGARH/ DALA/ JHANSI

STONE GRIT, 20MM, 12MM, 8MM FOR

5 RCC WORK JHANSI/ BHARATKOUP
6 TMT Bar Jindal/Tata/Sail/Apollo/Essar
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