
Bharat Heavy Electricals Limited                                               Tel. : +91(0) 891 288 1515/1345                         

Heavy Plates & Vessels Plant                                                     E-mail : rameshsnvs@bhel.in & 

Visakhapatnam – 530 012,                                                                         dgs@bhel.in  

Andhra Pradesh, INDIA.                                                                   

NOTICE INVITING TENDER 

::1:: 

Ref: OS/WC/2026-27/12/09                                                                                               Date: 02.05.2026 
 

Sub: Contracts for Renovation works of A-76 Quarter of BHEL-HPVP, Visakhapatnam-Township - Reg. 
 

Tenders are invited under two bid system, Techno-Commercial Bid (Part-I) and Price Bid (Part-II) from 

the reputed and experienced contractors with sound technical and financial capability for the subject work. 
 

IMPORTANT INFORMATION: 
 

1 Notice Inviting Tender (NIT) 
OS/WC/2026-27/12/09, Date: 02.05.2026 

Two Part Bids 

2 Last Date of Receipt of Tender 12.05.2026,14.00Hrs thru GeP NIC Portal   

3 Tender Opening 12.05.2026,15.00 Hrs   

3 Completion Period 45 days  

4 EMD Not applicable 

5 Security Deposit 5% of the Contract value 

6 Reverse Auction Applicable 

 
 

 

1. ELIGIBILITY CRITERIA (PRE-QUALIFICATION CRITERIA): 
 

I) Average annual turnover of the contractor during the last 3 years ending 31st March 2025 should be 

at least. ₹3.26 Lakh.  
 

II) Tenderer should enclose Certificate of Incorporation / Firm registration, EPF, ESI, PAN, GSTIN 

registration no., Income tax returns for last three years (AY- 2023-24, 2024-25 & 2025-26) and Profit 

& Loss account and Balance Sheet certified by the Practicing Chartered Accountant for the last 3 

years. 
 

III) The Contractor should have experience in similar works during the last 7 years ending 31.04.2026 

as given below: - 
 

(a) Three similar completed works, each costing not less than ₹5.13 Lakh including GST 

OR 

(b) Two similar completed works, each costing not less than ₹6.41 Lakh including GST 

OR 

(c) One similar completed work costing not less than ₹10.26 Lakh including GST 
      

Experience proof from BHEL shall contain work order copies and experience proof from other than 

BHEL shall contain work order copies along with Completion Certificate (or) Confirmation mail from 

completion certificate issuing authority 
 

Note: “Similar works means works Construction/ Renovation works of Residential / Non-Residential 

Buildings / Industrial Buildings / warehouses/ stores,/ hospitals/ hostels/ shopping complexes/ 

office complexes” on contract basis from State / Central Govt. / Undertakings / Private Firms. 
 

IV) If contractor submits work executed in any BHEL Units, contractor shall submit work order copies 

along with experience certificate/ Job completion and performance duly certified by BHEL Engineer-

in-charge of respective work order (or) Confirmation mail from Engineer-in-Charge. If work executed 

outside BHEL, contractor shall submit work order copies along with Completion Certificate (or) 

Confirmation mail from completion certificate issuing authority and performance issuing authority. 
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V) The works executed in the own name of the tenderer will only be considered for eligibility criteria.  
 

VI) Latest Bank solvency certificate shall be submitted for value not less than ₹10.00 lakhs from any 

scheduled bank. The date of solvency certificate issued by bank should not be older than 6 months 

from the tender issue date i.e. 02.05.2026. 
 

Note: While scrutiny it is found that If any bidder has made false declaration and/ or provided 

false information and/ or forged documents or has forged BHEL documents, certificates etc. for 

securing business, meeting PQR, such offers shall be rejected and action will be initiated as per 

BHEL extant Guide lines. 
 

2. SCOPE OF THE WORK: 
 

Work is to be carried out as per Special Conditions of Contract (Annexure-I), General Conditions of 

Contract (work / Service) (Annexure- II) and Schedule of Quantities & Rates (Annexure- VI).  
 

3. LOCATION OF WORK: 
  

3.1 The subject job is to be carried out at HPVP Township, Bharat Heavy Electricals Limited –

Visakhapatnam. 

3.2 The intending tenderers are advised to visit the above place, note down the entry procedures, safety 

requirements, work permit system etc. and satisfy themselves of all conditions prevailing there before 

submission of their tenders. 
 

4. EARNEST MONEY DEPOSIT:    NOT APPLICABLE 
 

5. WORK COMPLETION PERIOD: 
 

Completion period for Civil Renovation works for A-76 quarter at BHEL-HPVP, Visakhapatnam shall be 

45 days from the date of work order or the date of intimation from the Engineer-in-Charge, whichever is 

later. 

6. VALIDITY OF OFFER:  
 

The offer shall be valid for a period of 3 months from the last date for tender submission. 
 

7. SECURITY DEPOSIT (SD):  
 

Security Deposit shall be collected from the successful tenderer @5% Contract Value (Value of actual 

Quantity Ordered). 
 

A. Security deposit means the security provided by the contractor towards fulfilment of any obligations in 

terms of the provisions of the contract. 
 

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful 

tenderer shall be converted and adjusted towards the required amount of Security deposit. 
 

C. Modes of Deposit: 
 

The balance amount to make up the required Security Deposit i.e. 5% of the contract value may be 

accepted in the following forms: 
 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 

Fund Transfer in favour of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s 

act. The bank guarantee format should have the approval of BHEL. 
 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the 

company’s act (FDR should be in the name of the contractor, a/c BHEL 

e) Insurance Surety Bonds 
 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of 

the documents or in any other matter connected therewith) 
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D. Collection of Security deposit: 
 

At least 50% of the required Security Deposit, including the EMD, should be collected before start of 

the work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the required 

Security Deposit is collected. 
 

In case of delay in submission of performance security, enhanced performance security which 

would include interest (Repo rate + 4%) for the delayed period, shall be submitted by the 

bidder. 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall 

be correspondingly enhanced and the additional Security Deposit shall be immediately deposited by 

the Contractor or recovered from payment/s due to the Contractor. 

 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released 

against submission of equivalent Bank Guarantee in acceptable form, but only once, before 

completion of work, with the approval of the authority competent to award the work. 
 

Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS jobs, work can 

be started before the required Security Deposit is collected. However, payment can be released 

only after collection/ recovery of initial 50% Security Deposit. 
 

E. Refund of Security Deposit: 
 

i. The security deposit shall be refunded after successful completion of the Workmanship Guarantee 

as per agreement and subject to deduction of any amount due to BHEL. 
 

ii. Security deposit shall not be refunded to the Contractor except in accordance with the terms of the 

Contract.  

iii. The successful tenderers shall furnish Security Deposit within 15 days from the date of Work Order 

/ Letter of Intent. The Security Deposit shall be furnished by the successful tenderers before 

commencement of work by them. 
 

iv. The security deposit shall not carry any interest. 
 

Note: Acceptance of Security Deposit against Sl. No. (d) and (e) above will be subject to hypothecation 

or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or 

responsible in any manner for the collection of interest or renewal of the documents or in any other 

matter connected therewith).  
 

F. Security Deposit will be released after the completion of Workmanship Guarantee period. 

 

8. INCOME TAX: 
 

Income tax as per statutory requirement will be deducted on each payment made to the contractor and 

TDS certificate will be issued to this effect. 
 

9. TDS ON GST: 
 

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment made 

to the contractor. Present TDS on GST is 2%. 
 

10. PAYMENT TERMS:    

 

Running Account Bills (RA Bills) 

a) These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms). 
 

b) Payments shall be made according to the extent of work done as per measurements taken up to the 

end of the calendar month and in line with the terms of payments described in the Tender documents. 
 

c) Full rates for the work done shall be allowed only if the quantum of work has been done as per the 

specifications stipulated in the contract. If the work is not executed as per the stipulated specifications, 

BHEL may ask the contractor to redo the work according to the required specifications, without any 
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extra cost. However, where this is not considered necessary ‘OR’ where the part work is done due to 

factors like non-availability of material to be supplied by BHEL ‘OR’ non-availability of fronts ‘OR’ non-

availability of drawings, fraction payment against full rate, as is considered reasonable, may be allowed 

with due regard for the work remaining to be done. BHEL decision in this regard will be final and binding 

on the contractor. 
 

d) In order to facilitate part payment, BHEL at its discretion may further split the contracted rates/ 

percentages to suit site conditions, cash flow requirements according to the progress of work, subject 

to following: 

1) Provided no ‘part’ payment is recommended till 25% of total contract value is executed. 

2) Payment of RA bills to be made in not more than two (2) instalments. 
 

Bill payments will be arranged within 45 days for MSE (Micro/Small), 60 days for Medium 

Enterprise, 90 days for non-MSMEs from the date of submission of correct/ complete bill with all 

relevant documents to Engineer- in-Charge. 
 

Bills (RA/Final Bill) to be submitted to Engineer-in-charge along with following documents: 

A. R.A Bill: 

Payment will be made for 95% of the RA Bill value and balance 5% shall be the retention amount 

(retention amount shall be returned after 12 months of works completion i.e. workmanship guarantee 

period). 

a) Tax Invoice 

b) Measurement sheets duly filled and signed by officials of BHEL and contractor 

c) Proof of GST payment as per Annexure - GST. 

d) RTGS form 

e) WAM 06 duly filled & signed 
 

B. Final Bill 

After successful completion of the work in all respects and handing over the same to BHEL, payment 

shall be made excluding 5% of the final bill value as the retention amount. Retention amount deducted 

from the RA bills and Final Bill will be paid after successful completion of workmanship Guarantee 

period. 

a) Invoice 

b) Job completion certificate issued by the Engineer-in-charge 

d) Measurement sheets duly filled and signed by officials of BHEL and contractor 

e) Proof of GST payment as per Annexure - GST. 

f) RTGS form 

g) WAM 07 duly filled & signed 

h) In case of release of security deposit, WAM-10 to be filled and submitted after successful 

completion of workmanship Guarantee period. 
 

11. PENALTY/ LIQUIDATED DAMAGES: 
 

In the event of any delay in completion of work or part thereof as per the contractual completion period 

due to the reasons attributable to contractor, BHEL - HPVP shall have the right to impose Liquidated 

Damage at the rate of 0.5% of the contract value of particular line item for every complete week of delay 

or part thereof subject to a maximum of 10% of the contract value of particular line item.  
 

12. WORKMANSHIP GUARANTEE: 
 

Even though the work will be carried out under the supervision of BHEL Engineers the Contractor will be 

responsible for the quality of the workmanship and shall guarantee the work done for a period of Twelve 

(12) months from the date of commencement of guarantee period i.e. completion of work duly certified 

by Engineer-in-Charge. The Contractor shall rectify free of cost all defects due to faulty work detected 

during the guarantee period. In the event of the Contractor failing to repair the defective works within the 

time specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works by 

itself, without prejudice to any other rights and recover the cost incurred for the same along with 5% 
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overheads from the Security Deposit of particular line item & Retention Amount of particular line item 

(i.e. 10% of the total contract value of particular line item) 
 

13. PVC & ORC: Not Applicable  
 

14. PRICE SCHEDULE, TAXES & DUTIES:             
 

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of work. 

b. The quoted prices shall be exclusive of GST. However, GST as applicable shall be payable by 

vendor & the same will be reimbursed by BHEL. 

c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by the 

contractor and same shall be reimbursed on submission of relevant documents/proof of payment. 

d. In case, any new tax is imposed instead of existing tax, difference of the amount shall be reimbursed/ 

recovered on submission of documentary evidence. 

e. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of delivery 

/ contract period, the same shall be borne by contractor only. 

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation laws 

introduced time to time by Govt. and terms & conditions will deemed to be modified in accordance 

with the provisions of New Laws (i.e., GST). 

g. The quoted prices shall be fixed & firm without any escalation during the entire period of 

contract and till completion of the work. 

 

15. REVERSE AUCTION:  
 

A. BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on 

https://www.bhel.com/guidelines-reverse-auction-2024) for this tender. RA shall be conducted among 

all the techno-commercially qualified bidders.  

Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered 

as initial bids of bidders in RA. In case any bidder(s) do(es) not participate in online Reverse Auction, 

their sealed envelope price bid along with applicable loading, if any, shall be considered for ranking.”  
 

This will be decided after techno-commercial evaluation. Bidders have to give their acceptance with 

the offer for participation in RA. Non-acceptance to participate in RA may result in non-consideration 

of their bids, in case BHEL decides to go for RA. Those bidders who have given their acceptance to 

participate in Reverse Auction will have to necessarily submit ‘Process compliance form’ (to the 

designated service provider). 
 

B. PROCEDURE OF REVERSE AUCTIONING: 

1) Price bids of all techno-commercially qualified bidders shall be opened. 

2) Reverse Auction: The ‘bid decrement’ will be decided by BHEL. 

3) The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by the 

system and no acceptance of that price is required. System shall have the provision to indicate this 

bid as current L1. 

4) Bidders by offering a minimum bid decrement or the multiples thereof can displace a standing lowest 

bid and become “L1” and this continues as an iterative process. However, no bidder shall be allowed 

to lower its bid below the current L1 by more than 5 decrements at one go. 

5) After the completion of the reverse auction, the Closing Price shall be available for further processing. 

6) Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual line 

items shall be reduced on pro-rata basis. 
 

C. REVERSE AUCTION PROCESS: 

1) Reverse Auction will be conducted if two or more bidders are techno-commercially qualified. 

2) The techno-commercially qualified H1 will not be allowed to participate in RA. In case more than one 

H1 bidder quote the same rate, the Price Offer received last, as per the time log of the Portal, shall be 

removed first, on the principle of last in, first out by the system.  
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3) However, H1 will be allowed to participate in RA in the following cases:  

a) If number of techno-commercially qualified bidders are only 2 or 3. 

b) In case Primary product of only one OEM is left in contention for participation in RA on elimination 

of H1.  

c) For cases where there are more than 3 techno-commercially qualified bidders, if lowest bidder in 

sealed price bid is non-MSE and H-1 is eligible MSE and H-1 price is coming within price band of 

15% of Non-MSE lowest bidder.  

d) For cases where there are more than 3 techno-commercially qualified bidders, if lowest bidder in 

sealed price bid is non-MII and H-1 is eligible MII and H-1 price is coming within price band of 20% 

of Non-MII lowest bidder. 

4) Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered 

for RA. In case any bidder(s) do(es) not participate in online Reverse Auction, their sealed price bid 

along with applicable loading, if any, shall be considered for ranking. 

5) Start price for RA shall be lowest of sealed envelope price bid.  
 

6) If the start price is lower than the lowest sealed envelope price bid, on acceptance of such start price 

by any bidder this bid would be indicated as current L1 for further bidding. However, if no bidder 

accepts the start price, RA shall be treated as cancelled for the respective line item(s) and the tender 

shall be processed accordingly.  

7) In case of no further bidding, RA will be deemed to have been successful with current L1 bidder. 

During RA, all bidders will see their rank and current L1 price on the screen. Once the RA is done, the 

ranking status would be based on the last quoted price of the bidder(s) irrespective of the quote 

received in RA or sealed envelope price bid. 

For detailed Guidelines visit our website: https://www.bhel.com/guidelines-reverse-auction-2024 
 

16. COMPENSATION IN CASES OF DEATH / PERMANENT INCAPACITATION OF PERSON DUE TO 

UNINTENDED / UNFORESEEN OCCURRENCES DURING MANUFACTURING / OPERATION AND 

WORK AT BHEL FACTORIES / OFFICES:             
 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / 

permanent disability due to an accident which is attributable to the negligence of contractor, agency or 

firm or any of its employees as detailed below. 
 

a) Victim: Any person who suffers permanent disability or dies in an accident as defined below. 
 

b) Accident:  Any death or permanent disability resulting solely and directly from any unintended and 

unforeseen injurious occurrence caused during the manufacturing / operation and works incidental 

thereto at BHEL factories / offices and precincts thereof, project execution, erection and 

commissioning, services, repairs and maintenance, trouble shooting, servicing, overhaul, renovation 

and retrofitting, trail operation, performance guarantee testing undertaken by company or during any 

works/during working at BHEL units/offices/townships and premises/project sites. 

c) Compensation in respect of each of the victims: 
 

(i) In the event of death or permanent disability resulting from Loss of both limbs: ₹ 10,00,000/- 

(Rupees Ten Lakhs)  
 

(ii)  In the event of other Permanent disability: ₹7,00,000/- (Rupees Seven Lakhs) 
 

d) Permanent Displacement: A displacement that is classified as a permanent total disablement under 

the provision to Section 2(I) of the Employees Compensation Act, 1923”. 
 

17. FACTORY RULES AND REGULATIONS:  
  

Party shall abide by all the rules and regulations in force from time to time as per factories act. It shall be 

party’s responsibility to ensure the safety of their workmen and fulfilling the ESI, PF and other relevant 

statutory regulations.  
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18. SUB-LETTING: 
 

In general, sub-letting of jobs will not be permitted. But in special circumstances, this may be allowed. In 

such case, the party should obtain written approval from BHEL-HPVP, Visakhapatnam before sub-letting  
 

19. BREACH OF CONTRACT: 
 

In case of Breach of Contract, 10% of the contract value will be recovered from the contractor and 

necessary action will be initiated as per contract terms and conditions and BHEL extant Guide Lines.  
 

20. ENGINEER IN-CHARGE: 
 

Manager (WE-Civil) shall be the Engineer-in-charge for herein after referred to as such in the tender. 

Contact Details: Ph: 0891-288- 1434 email: srinivasaraok@bhel.in  
 

21. GENERAL: 
  

a) Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.  
 

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject 

such offers which do not meet Technical / Commercial requirements without any / further 

correspondence.  
 

  Bids not accompanied with requisite documents / delayed bids, incomplete / conditional offers, bids not 

conforming to the terms & conditions specified in the tender documents are liable for rejection. 
 

b) BHEL reserves the right to modify or cancel or short close the tender at any stage at its 

discretion without assigning any reason thereof. 
   

c) The bidders shall study the Tender documents and all other relevant documents in detail for 

understanding the scope of work involved in various items before submission of offers.  
 

For any clarifications required on this tender document, scope of work etc., the bidders shall depute 

their authorized representatives to HPVP, Visakhapatnam with prior intimation to get clarifications from 

concerned authorities.  
 

d) Lowest offer need not be the rate acceptable to BHEL-HPVP and BHEL-HPVP reserves the right to go 

for negotiation with the L1 bidder/s.  
 

e) The following documents (enclosed) shall form part of the contract including this Notice Inviting Tender:  
 

PART - I: TECHNO COMMERCIAL BID 
 

a) Special Conditions of Contract                         :  Annexure – I 

b) General Conditions of Contract  (Works / Services)  :  Annexure – II 

c) Acceptance to the tender terms & conditions   :  Annexure – III 

d) Contractor Information       :  Annexure – IV 

e) Check List             :  Annexure – V 
 

PART - II: PRICE BID 
 

f) Price Bid (Schedule of items and Bill of Quantities)   :  Annexure – VI 
 

22. TENDER SUBMISSION:  
 

a) The Bid shall be submitted in two parts through BHEL e-procurement portal 

(https://eprocurebhel.co.in) on or before 12.05.2026, 14.00 Hrs along with the following 

documents: 
 

(i) Signed tender documents with all Annexures 

(ii) Income tax returns for last 3 years, Profit & Loss account and Balance Sheet certified by the 

Practicing Chartered Accountant for the last 3 years       

(iii) Work Order and Job Completion Certificates in line with eligibility criteria  

(iv) Copy of GSTIN Registration Certificate. 

(v) Copy of PAN card. 

(vi) Udyam Registration Certificate  
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(vii) Copy of EPF & ESI registration 

(viii) Certificate of Incorporation / Firm registration   

(ix) Bank solvency certificate for value not less than ₹10.00 lakhs.  

(x) All other applicable documents as detailed in the tender 
 

Note: All pages of tender documents and the various supporting documents enclosed by the 

bidder should be signed on all pages with Company seal. Offers received in any other form 

will not be accepted. 
 

b) Submission of offer by a tenderer implies that all the tender documents were read by the tenderer and 

the tenderer is aware of the scope and specifications of the work, site condition, local conditions and 

rates at which stores, tools and plant, free / chargeable materials etc., will be issued to him by BHEL 

- HPVP and other factors having bearing on the execution of the work. 
 

23. OPENING OF TENDERS: 
 

Techno-commercial Bids will be opened on 12.05.2026 at 15.00 Hrs time in BHEL e-procurement Portal. 

Date of opening of financial bids shall be notified on BHEL e-procurement after short listing of eligible 

Bidders based on Techno - Commercial bid evaluation. 
 

24. For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated 

15.06.2017 & 28.05.2018 and subsequent orders issued by the respective Nodal Ministry shall be 

applicable even if issued after issue of this NIT but before finalization of contract / PO/WO against 

this NIT. In the event of any Nodal Ministry prescribing higher or lower percentage of purchase 

preference and / or local content in respect of this procurement, same shall be applicable 
 

25. The Bidder declares that they will not enter into any illegal or undisclosed agreement or 

understanding, whether formal or informal with other Bidder(s). This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids 

or any other actions to restrict competitiveness or to introduce cartelization in the bidding 

process.  
 

In case, the Bidder is found having indulged in above activities, suitable action shall be taken by 

BHEL as per extant policies/ guidelines. 

 
 

 

 

*** 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE – I 
 

Ref: OS/WC/2026-27/12/09                                                                                               Date: 02.05.2026 

SPECIAL CONDITIONS OF CONTRACT 

::1:: 

 

1. Water and Electricity required for construction shall be supplied at a single point at free of cost. 
 

2. Any time during construction if it is found that the water is being wasted, penalty at the rate of ₹1000.00 

per day will be levied for those days on which it is found. 
 

3. The Department has the right to stop the water supply to contractor at any stage without giving any 

prior notice due to shortage of water. The contractor in such cases has to make his own arrangements 

for such periods at his own cost. 
 

4. In case of ambiguity in schedule, specification or details the same shall be read / followed as per I.S / 

CPWD specifications for the respective items in consultation with Engineer-In-Charge and generally 

confirming to I.S. or CPWD specifications. 
 

5. WORKING HOURS AND WORKING CONDITIONS: 

➢ No worker shall be required or allowed to work on Sunday unless he has or will have a holiday 

on anyone of the three days before or after the said day. 
 

➢ The Contractor shall inform BHEL Management in the prescribed form details of the contract 
 

➢ Workers scheduled to work on Sunday, the day of rest and also indicate the substituted holiday 

in lieu thereof. This shall be intimated two days in advance before his workmen are booked for 

work on Sunday. 
 

➢ The contract labour working for more than nine hours in any day or for more than 48 hours in any 

week shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the 

provisions of Sections 59 of the Factories Act 1948. 
 

➢ The Contractor shall provide all safety devices and personal protective equipment to his 

o workmen at his own cost and shall ensure that his workmen wear / use such devices or 

o equipment provided to them while doing the work and there should not be any relaxation on this. 
 

➢ The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st 

May,15th August and 2nd October. 
 

➢ The Contractor shall ensure that his workmen vacate the premises after the shift is over. 
 

➢ The Contractor shall give leave with wages to his workmen who have worked for a period of 240 

days or more in the Factory premises during a calendar year. This leave shall be allowed during 

the subsequent calendar year at the rate of one day for every 20 days of work performed by the 

worker during the previous calendar year. The worker whose services commences on a day other 

than the first of January shall be entitled to leave with wages at the above rate (One day for every 

20 days of work) only if he had worked for a minimum of 2 /3 of the total number of days in the 

reminder of the calendar year. This leave will be admissible only during the subsequent calendar 

year. 
 

➢ No woman worker shall be required or allowed to work in the Factory except between the 

hours of 6.00 A.M. and 7.00 P.M. 
 

➢ The Contractor shall comply with the provisions relating to Welfare and Health facilities as 

provided in the Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu 

Contract Labour Rules 1975. 
 

6. Since the work involves different agencies, contractor should co-ordinate with other agencies to plan 

the work and ensure the progress of work as directed. 

7. The successful tenderer should maintain a site office cum stores within the premises at the site shown 

by the company and should maintain the minimum stock of all materials to attend the works in short 

notice. The contractor or his representative should be available at all times at site during office hours 

to receive instructions. 
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SPECIAL CONDITIONS OF CONTRACT 

::2:: 

 

8. The contractor has to arrange his own tools and equipment  

9. The quantities provided in the schedule are only provisional and may vary according to exigencies of 

work and no claim can be entertained on this score. 

10. All required tools, tackles and materials as per scope (Cement, steel and other construction 

materials) are in contractor’s scope. No materials/ tools are in BHEL scope.   

11. The contractor shall forward a bar-chart indicating proposal to complete the work within the stipulated 

period. BHEL, Visakhapatnam reserves the right to fix the priorities and revise the bar-chart. The 

bar-chart shall be submitted before entering into formal agreement for specific works. 

12. Work Contract Tax on the bill value will be deducted at source at the rates specified by the 

Government from time to time as per the Act. 

13. The tenderer should satisfy all the statutory obligations required under statutory of the Government 

from time to time. 

14. If incomplete tenders in the form is furnished or where total value is not entered, such tenders will 

be summarily rejected.  Management reserves the right to accept or reject any or all the tenders or 

part thereof without assigning any reason whatsoever. No correspondence will be entertained when 

once the tenders are decided. 

15. All the tools, tackles and safety items (like Safety Shoes/Rubber Shoes, Goggles, Safety Jacket, 

Helmet, Gloves, Masks & Apron etc.) will be under the scope of the contractor 

16. All work premises must be cleaned free of cost upon completion of the work, prior to handing over 

to BHEL-HPVP Unit. 

 

*** 
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CHAPTER -1 

 

1. GENERAL INSTRUCTION TO TENDERERS  

 

1.1. DESPATCH INSTRUCTION  

i) The General Conditions of Contract form part of the Tender specifications. For this tender, 

bidders shall use electronic Signature viz Digital Signature Certificate while uploading the 

tender documents on the e-procurement portal. The information furnished shall be complete 

by itself. The tenderer is required to furnish all the details and other documents as required in 

the following pages.  

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by 

the tenderer shall be deemed to have been done after careful study and examination of the 

tender documents and with the full understanding of the implications thereof. Should the 

tenderers have any doubt about the meaning of any portion of the Tender Specification or find 

discrepancies or omissions in the drawings or the tender documents issued are incomplete or 

shall require clarification on any of the technical aspect, the scope of work etc., he shall at once, 

contact the authority inviting the tender well in time (so as not to affect last date of submission) 

for clarification before the submission of the tender. Tenderer’s request for clarifications shall be 

with reference to Sections and Clause numbers given in the tender documents. The 

specifications and terms and conditions shall be deemed to have been accepted by the tenderer 

in his offer. Non-compliance with any of the requirements and instructions of the tender enquiry 

may result in the rejection of the tender. 

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This IP shall 

be issued as part of the Tender documents and shall be submitted by the bidder along with 

Techno-commercial bid duly filled, signed and stamped by the authorized signatory who signs 

the bid. . Entering into this pact shall be a preliminary qualification. 
 

1.2. SUBMISSION OF TENDERS 
 

1.2.1. The tenderers must submit their tenders to Officer inviting tender as per instructions in the NIT. 

1.2.2. Tenders shall be submitted through E-Procurement portal as per instruction in NIT. Tenderers to 

upload offers well in advance in order to avoid last minute congestion in e-procurement website. 

However, after submission of the tender, the tenderer can re-submit revised tender but before 

due date and time of submission of tender as notified.  

1.2.3. Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT. For this 

tender, bidders may attend through online mode, if provisions are available in e-procurement 

portal.  

1.2.4.  Tenderers whose bids are found techno commercially qualified shall be notified through e-

procurement system about the date and time of opening of the Price Bids. BHEL’s decision in this 

regard shall be final and binding.   

1.2.5. The information given in the tender documents is for general guidance and shall not be construed 

as contractually binding on BHEL/ Owner. All relevant site data/ information as may be necessary 

for bidding shall have to be obtained/ collected by the Tenderer.  

1.2.6. The Tenderers are advised to physically visit the site to acquaint and satisfy themselves about 

the weather conditions, working culture in the area, socio-political environment, safety & security 

aspects, law & order situation, law of the land,  transportation routes, various distances, 

surroundings of plant/ project premises together with all statutory, obligatory, mandatory 

requirements of various authorities and obtain for themselves all necessary information as to the 

risks, contingencies and all other circumstances, which may influence or affect the discharge of  

various obligations under the Contract during contract period including extended period (if any).  
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1.2.7. The submission of bid will tantamount to due diligence having been done and it shall be deemed 

that:  

a) the Tenderer has obtained all necessary information as to risks, contingencies and other 

circumstances which may influence or affect the Works  

b) the Tenderer accepts total responsibility for having foreseen all difficulties and costs of 

successfully completing the Works  

c) the Tenderer accepts that, the Contract Price shall not be adjusted to take account of any 

unforeseeable or unforeseen difficulties or costs and the Tenderer shall not raise any claims/ 

disputes against BHEL and/ or Owner at later date in any manner whatsoever.  

1.2.8. The Tenderer shall mandatorily be required to submit “Site Visit Confirmation Declaration” along 

with the Technical Bid. 
 

 1.3.  LANGUAGE   

1.3.1 The tenderer shall quote the rates in English language and international numerals. These rates 

shall be entered in figures as well as in words. Tenderers are requested to refer the clauses of 

NIT/ Vol-II “Price Bid” for more details. For the purpose of the tenders, the metric system of 

units shall be used.  

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing 

is not permitted and may render such tenders liable for rejection. All cancellations and insertions 

shall be duly attested by the tenderer.  

 1.4  PRICE DISCREPANCY:  

1.4.1 Price Bid opening: During opening of price bids, if there is any difference between the amount 

in figures and in words, the amount quoted by the bidder in words shall be taken as correct.   

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute 

the work as per overall price offered by him during the Reverse Auction process. (Guidelines 

as available on www.bhel.com on “supplier registration page”.).   

 1.5  QUALIFICATION OF TENDERERS  

i) Only tenderers who have previous experience in the work of the nature and description detailed 

in the Notice Inviting Tender and/or tender specification are expected to quote for this work duly 

detailing their experience along with offer.    

ii) Offers from tenderers who do not have proven and established experience in the field shall not 

be considered.  

iii) The offers of the bidders who are on the debarred list shall be rejected. Further,  offer of the 

bidders, who engage the services of the debarred firms or associated with the debarred firm, 

for present bid, shall also be rejected. The list of debarred firms is available on BHEL web site 

www.bhel.com. (Refer clause 28.0 of NIT). 

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of 

Govt. of India shall not be considered.  
 

1.6.  EVALUATION OF BIDS  

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre- 

Qualification criteria and other conditions in NIT/Tender documents, based on documentary 

evidences submitted along with the offer.  

ii) In case the same qualifying experience is claimed by more than one agency, then:  

a. The agency who has executed the work as per documentary evidence submitted shall only be 

qualified. Scope of qualifying work should be totally with the agency who has executed and in 

case it is only labour and consumables without T&P, then the credentials of execution is 

assigned to the first agency and not to the agency who has executed only as labour supply 

contractor. Further, BHEL reserves the right to ask for any other proof for the said job.  

http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
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b. However, if the same is on account of subletting, part of scope by one agency to another 

agency in a project of BHEL, experience of both the agencies may be considered for the sublet 

portion of the work provided subletting has been done with the approval of BHEL.  

iii) In case the qualifying experience is claimed by bidder is based on ‘Work Order’ and ‘Experience 

Certificates’ from any organization other than BHEL (main agency), then it shall be the 

responsibility of the bidder to submit (in addition to the experience certificate from main agency) 

relevant certificate regarding qualifying experience from the end Customer or the Turnkey-

Contractor (if any) who has awarded the work to main agency, as a proof for having executed 

subject qualifying work. BHEL reserves the right to ask for any other proof for the said job.  

iv) Assessing Bidder’s Capacity for executing the current tender shall be as per Notice Inviting 

Tender.  

v) Price Bids of shortlisted bidders shall only be opened through the electronic price bid opening 

with/without Reverse Auction, at the discretion of BHEL. Unless specified otherwise in the tender, 

the L1 bidder amongst all the shortlisted bidders shall be considered for award. However, the L1 

bidder shall have no claim on the award & BHEL reserves the right to award the tender at its sole 

discretion.   

vi) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be intimated in 

due course either through system generated e-mail or through letter/e-mail after award to 

successful bidder.  

vii) Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their performance in 

ongoing projects.  
 

 1.7.  DATA TO BE ENCLOSED   

Full information shall be given by the tenderer in respect of the following. Non submission 

of this information may lead to rejection of the offer.  

i) INCOME TAX PERMANENT ACCOUNT NUMBER 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the 

Company/Firm/Individual Partners etc. shall be furnished along with tender.  

ii) ORGANIZATION CHART  

The organization chart of the tenderer’s organization, including the names, addresses and contact 

information of the Directors/Partners shall be furnished along with the offer.  

iii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other 

than the sole proprietor.  
  

iv) IN CASE OF INDIVIDUAL TENDERER:   

His / her full name, address, PAN and place & nature of business.  

v) IN CASE OF PARTNERSHIP FIRM:    

The names of all the partners and their addresses,  copy of the partnership deed/instrument of 

partnership dully certified by the Notary Public shall be enclosed.  

vi) IN CASE OF COMPANIES:   

a) Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be furnished).  

b) Nature of business carried on by the Company and the provisions of the Memorandum relating 

thereof.  

1.8 AUTHORIZATION AND ATTESTATION  

Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of 

Attorney is to be submitted along with the tender offer. For company, a Power of Attorney (as 

per format in Volume-I D) shall be submitted. 
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1.9 EARNEST MONEY DEPOSIT  

1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in 

the manner described herein.   

i) EMD shall be furnished before tender opening / along with the offer in full as per the amount 

indicated in the NIT.  

ii) The EMD up to an amount of Rs. 2 Lakh is to be paid only in the following forms:  
 

a) Cash deposit as permissible under the extant Income Tax Act (before tender opening). 

b) Electronic Fund Transfer credited in BHEL account (before tender opening).  

c) Banker’s cheque / Pay order / Demand draft, in favour of ‘Bharat Heavy Electricals Limited’ and 

payable at Regional HQ issuing the tender (along with offer).  

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) duly marking lien 

in favour for BHEL (along with offer). The Fixed Deposit in such cases shall be valid for at least 

six months from the due date of tender submission.  

e) Insurance Surety Bonds   

f) In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit the 

amount in excess of Rs. Two lakhs in the forms described above in clause no. 1.9.1. ii) (a) to (e) 

or in the form of Bank Guarantee from Scheduled Bank (along with the Offer). The Bank 

Guarantee in such cases shall be valid for at least six months from the due date of tender 

submission. The Bank Guarantee format for EMD shall be in the prescribed formats.   

iii) No other form of EMD remittance shall be acceptable to BHEL.  

iv) Proof of EMD: Bidder shall upload the scanned copy of EMD along with bid submission through 

BHEL e-procurement Portal. However, for the purpose of realization, the bidder shall send the 

demand draft/ banker’s cheque/ pay order/ Bank Guarantee/ FDR/ Insurance Surety Bonds, in 

original, to the designated officer through post/courier or by hand within reasonable time.   
 

1.9.2 EMD by the Tenderer will be forfeited as per NIT conditions, if:  

i) After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL.OR  

ii) The successful Contractor, on whom the work has been awarded, fails to deposit the required 

Security deposit or commence the work within the period as per LOI/ LOA/ Contract or refuse to 

accept the LIO/LOA/Contract.  

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 

provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” 

of BHEL and forfeited/ released based on the action as determined under these guidelines.  
 

1.9.3 EMD shall not carry any interest.  

1.9.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award 

of work.   

1.9.5 Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD 

submitted in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of the 

Security Deposit.  
 

1.10 SECURITY DEPOSIT  

1.10.1  Upon acceptance of Tender, the successful bidder shall be required to deposit the 5% of the 

contract value as Security Deposit towards fulfilment of any obligations in terms of the provisions 

of the contract.  

1.10.2  The Security Deposit shall be furnished before start of the work by the contractor.     

1.10.3 The required Security Deposit may be accepted in the following forms.  
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i) Cash (as permissible under the extant Income Tax Act).  

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 

Fund Transfer in favour of BHEL.  

iii) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 

hypothecated/ pledged, as applicable, in favour of BHEL).  

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format for Security Deposit shall be in the prescribed 

formats.   

v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act (FDR should be in the name of the Contractor, a/c BHEL).  Specific lien in 

favour of BHEL on the FDR shall be marked and letter from the Bank having created such lien 

in the format shall be submitted along with FDR.   

vi) Insurance Surety Bonds.  

Note:   

i. BHEL will not be liable or responsible in any manner for the collection of interest or renewal of 

the documents or in any other matter connected therewith.  

ii. In case of delay in submission of Security Deposit, enhanced security deposit which would 

include interest (Repo rate + 4%) for the delayed period, shall be submitted by the bidder before 

submission of first bill  

1.10.4 The Security Deposit shall not carry any interest.   

1.10.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall be 

correspondingly enhanced as given below:   

i) The enhanced part of the Security Deposit shall be immediately deposited by the Contractor or 

adjusted against payments due to the Contractor.   

ii) Contract value for the purpose of operating the increased value of Security Deposit due to 

Quantity Variation, shall be exclusive of Price Variation Clause, Over Run Compensation and 

Extra works done on man-day rates.  

iii) The recoveries made from running bills can be released against submission of equivalent Bank 

Guarantee in acceptable form, but only once, before completion of work, with the approval of 

competent authority of BHEL.  
 

1.10.6.The validity of Bank Guarantees towards Security Deposit shall be valid till actual completion of 

work + Guarantee Period + 3 months,.  

1.10.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims, damages and 

remedies in the event of the Contractor’s failure to fulfill any of the contractual obligations or in 

the event of termination of contract as per terms and conditions of contract. BHEL reserves the 

right to set off the Security Deposit against any claims of other contracts with BHEL by giving 

prior notice to the contractor.  

1.11 RETURN OF SECURITY DEPOSIT  

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as 

per terms of the contract including completion of Guarantee Period after deducting all expenses 

/ other amounts due to BHEL under the contract.   

1.12 BANK GUARANTEES  

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following 

shall be complied with           

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. Bank Guarantees issued by Co-Operative Banks/ Financial Institutions shall not 

be accepted.  
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ii) The Bank Guarantees shall be as per prescribed formats.  

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the 

required period as per the advice of BHEL Site Engineer / Construction Manager. BHEL shall 

not be liable for issue of any reminders regarding expiry of the Bank Guarantees.   

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall 

ensure that the same is explicitly endorsed by the Construction Manager and submitted to the 

Regional HQ issuing the LOI/LOA. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right 

to invoke the same by informing the concerned Bank in writing, without any advance 

notice/communication to the concerned bidder.   

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, 

only through an amendment in an appropriate non judicial stamp paper.   

vii) The Original Bank Guarantee shall be submitted to Subcontracting Department of  

CPC (Central Procurement Cell) - PSHQ of BHEL unless specified otherwise in TCC.   

1.13 VALIDITY OF OFFER  

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS 

from latest due date of offer submission (including extension, if any).  In case BHEL (Bharat Heavy 

Electricals Ltd) calls for negotiations, such negotiations shall not amount to cancellation or 

withdrawal of the original offer which shall be binding on the tenderers.  

1.14 EXECUTION OF CONTRACT AGREEMENT  

The successful tenderer’s responsibility under this contract commences from the date of issue of 

the Letter of  Award by Bharat Heavy Electricals Limited.   

The successful tenderer shall be required to execute an agreement in the prescribed form, with 

BHEL, within a reasonable time after the acceptance of the Letter of Award, and in any case 

before releasing the first running bill. The contract agreement shall be signed by a person duly 

authorized/empowered by the tenderer. The expenses for preparation of agreement document 

shall be borne by BHEL.       

1.15 REJECTION OF TENDER AND OTHER CONDITIONS  

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest 

tender nor any tender and reserves to itself full rights for the following without assigning any 

reasons whatsoever: -  

a) To reject any or all of the tenders.  

b) To split up the work amongst two or more tenderers as per NIT.  

c) To award the work in part if specified in NIT.  

d) In case of either of the contingencies stated in (b) and (c) above, the time for completion 

as stipulated in the tender shall be applicable. 
 

1.15.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form 

specified or defective or have been materially altered or not in accordance with the tender 

conditions, specifications etc. are liable to be rejected.  

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with 

BHEL or tenderer under suspension (debarred) by any unit / region / division of BHEL or 

tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt of 

India. BHEL reserves the right to not consider a bidder for further processing of tender in case 

it is observed that they are overloaded and may not be in a position to execute this job as per 

the required schedule in line with clause no. 9.0 of the ‘NIT’. The decision of BHEL will be final 

in this regard.   
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1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance 

of his tender, BHEL may at their discretion, cancel such tender.  If a partner of a firm expires 

after the submission of tender or after the acceptance of the tender, BHEL may then cancel 

such tender at their discretion, unless the firm retains its character.  In case BHEL resolves to 

cancel the tender under this clause, BHEL will issue a notice in tis regard containing reasons 

as to the cancellation of tender. The contractor shall be required to furnish his response to such 

notice  within a period of 14 days from the date of receipt of such notice through any means 

(BHEL reserves the right to decrease the period up to 05 days). BHEL after due consideration 

of the representation made by contractor shall communicate its final decision within a 

reasonable period.   

In case contractor fails to submit any response to the notice issued by BHEL within the period 

stipulated in the notice, BHEL at its discretion may proceed to cancel the contract.  

           Contractor shall not be eligible for any compensation whatsoever for the cancellation of contract 

under this clause  

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the 

firm made subsequent to the execution of the contract.  BHEL may, however, recognize such 

power of Attorney and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the contractor concerned.  

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 

reject such tender at any stage or to cancel the contract if awarded and forfeit the Earnest 

Money/Security Deposit/any other money due.  

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his 

offer liable to rejection.  

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any 

relative or relation employed in BHEL, the authority inviting the Tender shall be informed of the 

fact as per specified format, along with the Offer. 

 

1.16  INTIMATION OF CHANGE OF NAME/ RECONSTRUCTION OF THE ORGANIZATION: 

In the event of the organization (Proprietorship/Partnership/Company) undergoing any change of 

name or reconstitution, prior intimation of the same shall be given to BHEL. Upon such changes 

coming into effect, the same is to be intimated to BHEL immediately with supporting documents 

as applicable.  
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CHAPTER-2 
 

2.1  DEFINITION:  

The following terms shall have the meaning hereby assigned to them except where the context 

otherwise requires. 

i)   BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian Companies 

Act 1956, having its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI – 110 049,  and  its 

office at HPVP, Visakhapatnam-530012 (inviting tenders) or its Authorized Officers.   

ii)  “EXECUTIVE DIRECTOR” or “GENERAL MANAGER (In- charge)” or “GENERAL MANAGER” shall 

mean the Officer in Administrative charge of the respective UNIT/Power Sector Region. 

iii)“COMPETENT AUTHORITY” shall mean BHEL Officers who are empowered to act on behalf of BHEL 

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly appointed 

and authorized by BHEL to act as “Engineer” on his behalf for the purpose of the Contract, to perform 

the duty set forth in this General Conditions of Contract and other Contract documents. The term 

also includes ‘CONSTRUCTION MANAGER’ or ‘SITE IN CHARGE’ as well as Officers at Site or at 

the Headquarters of the respective Power Sector Regions. For the purpose of joint measurement, 

verification, certification and/ or approval of the work and/ or documents under the contract the word 

"Engineer" or "Engineer In charge" shall be deemed to include the Engineers of the Customer and/ 

or his Consultant also. 

v) “SITE” shall mean the places or place at which the plants/ equipment are to be erected and services 

are to be performed as per the specification of this Tender.  

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom BHEL has entered 

into a contract for supply of equipment or provision of services.  

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the Contract and shall 

include the Contractor’s successors, heirs, executors, administrators and permitted assigns.  

viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and includes the Agreement or Work Order, 

the accepted appendices of Rates, Schedules, Quantities if any,  Offer submitted by contractor 

including acceptance to General Conditions of Contract, Special. 
 

Conditions of Contract, Instructions to the Tenderers, Drawings, Technical Specifications, the 

Special Specifications if any, the Tender documents, subsequent amendments /corrigendum to 

Tender mutually agreed upon and the Letter of Intent/ Award/ Acceptance issued by BHEL.  Any 

conditions or terms stipulated by the contractor in the tender documents or subsequent letters shall 

not form part of the contract unless, specifically accepted in writing by BHEL in the Letter of 

Intent/Award and incorporated in the agreement or amendment thereof. 
 

 ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and 

‘General Conditions of Contract’ pertaining to the work for which above tenders have been called 

for. 

x)  “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General 

Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 

Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, Procedures, Site 

information etc. and drawings/documents pertaining to the work for which the tenderers are required 

to submit their offers. Individual specification number will be assigned to each Tender Specification.    

xi)  “LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the tenderer that 

the tender has been accepted in accordance with provisions contained in the letter.  The 

responsibility of the contractor commences from the date of issue of this letter and all terms and 

conditions of the contract are applicable from this date. 

xii)   “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of Intent/Award’ 

or date mutually agreed upon for handing over of the intended scope of work, the erected 
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equipment/plant which are found acceptable by the Engineer, being of required standard and 

conforming to the specifications of the Contract. 

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipment covered by the 

contract. 

xiv)  “EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and other 

components of the plant covered by the contract. 

xv)   “TESTS” shall mean and include such test or tests to be carried out on the part of the contractor as 

are prescribed in the contract or considered necessary by BHEL in order to ascertain the quality, 

workmanship, performance and efficiency of the contractor or part thereof. 

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed by 

BHEL. 

xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of labour, specified 

consumables, tools and tackles and Plants required for complete and satisfactory site transportation, 

handling, stacking, storing, erecting, testing and commissioning of the equipment to the entire 

satisfaction of BHEL. 

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural and 

vice versa, where the context so requires. Words imparting the masculine Gender shall be taken to 

include the feminine Gender and words imparting persons shall include any Company or 

Associations or Body of Individuals, whether incorporated or not. 

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of facilitating 

reference and shall not be deemed to be part thereof or be taken as instructions thereof or of the 

contract.  

xx)  “MONTH” shall mean calendar month unless otherwise specified in the Tender. 

xxi)  ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of twenty-

four (24) hours each. A Week shall mean continuous period of seven (7) days.  

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional operation of 

the Equipment with associated system after all initial adjustments, trials, cleaning, re-assembly 

required at site if any, have been completed and Equipment with associated system is ready for 

taking into service.   

xxiii) “WRITING” shall include any manuscript type written or hand written or printed statement or 

electronically transmitted messages, under the signature or seal or transmittal of BHEL.   

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for the 

execution, completion, maintenance of the work.  
  

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the LOI/ LOA/ 

Contract Agreement subject to such additions thereto or deductions there from as may be made 

under provisions hereinafter contained.  
  

xxvi) ‘EXECUTED CONTRACT VALUE’ shall mean actual value of works executed by the contractor 

and certified by BHEL. This value shall not include PVC, ORC, Extra Works and Taxes.  
  

xxvii) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at 

Site as per terms defined in the Tender.  

  

xxviii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of 

Contract, for reasons not attributable to the contractor and mutually agreed between BHEL and the 

contractor.  

 xxix) “TERMINATION” of Contract shall mean the pre-mature closing of contract due to reasons as 

mentioned in the contract.  

 xxx) “DE MOBILIZATION” shall mean the temporary winding up of Site establishment by Contractor 

leading to suspension of works temporarily for reasons not attributable to the contractor.  
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 xxxi) “RE MOBILIZATION” shall mean the resumption of work with all resources required for the work 

after demobilization.  

 xxxii) “OVERRUN CHARGES (ORC)”  shall mean and include all the costs incurred by the Contractor 

during the extended period of the contract, including but not limited to any cost arising out of idle 

labour, administrative cost,  T & P and machinery.  
    

2.2  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION  

The contract shall be governed by the Laws of India. Subject to clause 2.21.1.1 of this contract, the 

Civil Court having original Civil Jurisdiction at .............(  e.g. Delhi for PSNR/ Kolkata for PSER/  

Nagpur for PSWR/  Chennai for PSSR, shall alone have exclusive jurisdiction in regard to all 

matters in respect of the Contract.  

2.3  ISSUE OF NOTICE  

2.3.1 Service of notice to the Contractor  

Any notice to be given to the Contractor under the terms of the contract shall be served by sending 

the same by Email/ Registered Post/Speed Post to or leaving the same at the Contractor’s last 

known address of the principal place of business (or in the event of the contractor being a company, 

to or at its Registered Office). In case of change of address, the notice shall be served at changed 

address as notified in writing by the Contractor to BHEL. Such  dispatch or display posting or 

leaving of the notice as the case may be  shall be deemed to be good service of such notice and 

the time mentioned to the condition for doing any act after notice shall be reckoned from the date 

so mentioned in such notice.  

2.3.2 Service of notice to on BHEL  

Any notice to be given to BHEL In-charge of the Region under the terms of the Contract shall be 

served by sending the same by Registered/AD or Speed post to BHEL address or changed 

address as notified in writing by BHEL to the Contractor.  
  

2.4 USE OF LAND   

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 

occupied by the contractor without written permission of BHEL.  
 

2.5 COMMENCEMENT OF WORK  

2.5.1 The contractor shall commence the work as per the time indicated in the Letter of Intent/Award 

from BHEL and shall proceed with the same with due expedition without delay.  

2.5.2 If the contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated by 

BHEL, then BHEL at its sole discretion shall have the right to cancel the contract. The Earnest 

Money and/or Security Deposit furnished by the contractor to under this tender will stand forfeited 

without any further reference to him and without prejudice to BHEL’s other rights and remedies 

under this contract and the applicable laws in this regard.  

2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL.  
 

2.6   MEASUREMENT OF WORK AND MODE OF PAYMENT:  

2.6.1 All payments due to the contractors shall be made by e mode only, unless otherwise found 

operationally difficult for reasons to be recorded in writing and approved by contract executing 

department.                                                                                          

2.6.2 For progress running bill payments: - The Contractor shall present detailed measurement sheets 

in triplicate, duly indicating all relevant details based on technical documents and connected 

drawings for work done during the month/period under various categories in line with terms of 

payment as per contract. The basis of arriving at the quantities, weights shall be relevant 

documents and drawings released by BHEL. These measurement sheets shall be prepared jointly 

with BHEL Engineers and signed by both the parties.  

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and percentage 

eligible for payment under various groups shall be decided by BHEL Engineer. The abstract of 
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quantities and percentage so arrived at based on the terms of payment shall be entered in 

Measurement Book and signed by both the parties.  

2.6.4 Based on the above quantities, contractor shall prepare the bills, along with statutory documents, 

in prescribed format and work out the financial value.  These will be entered in Measurement Book 

and signed by both the parties. Payment shall be made by BHEL after effecting the recoveries due 

from the contractor.  

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from the 

corresponding running bills unless specific approval from the competent authorities is obtained to 

the contrary.   

2.6.6 Measurement shall be restricted to that portion of work for which it is required to ascertain the 

financial liability of BHEL under this contract. 

 

2.6.7 The measurement shall be taken jointly by persons  authorized on the part of BHEL and by the 

Contractor.  

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements and testing 

of materials to be used/ used in the work.  The contractor shall, without extra charges, provide all 

the assistance with appliances and other things necessary for measurement.  

2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done 

in full or in part, the expenses towards such re measurements shall be borne by the contractor 

unless such re measurements are warranted solely for reasons not attributable to contractor.  

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the completion 

of the work measured. Any left out work has to be completed, if pointed out at a later date by 

BHEL.  

Final measurement bill shall be prepared in the final bill format prescribed for the purpose based 

on the certificate issued by BHEL Engineer that entire works as stipulated in tender specification 

has been completed in all respects to the entire satisfaction of BHEL.   The Contractor shall submit 

the final bill in line with WAM 7 format as per tender documents with an additional recording of the 

dispute, if any and shall sign with the following declaration:  
 

 I/ We hereby certify that I/We have performed the work as per the terms and conditions of Contract 

Agreement/Work Order No……………………….dated………………for which payment is claimed 

as above and that I/We have no further claim under this agreement/work order* except for the 

following (nature of claim with details & amount claimed, if any. NIL may be  

mentioned if there are no further claims).  –                                                                                 

a)…….                                                                                                                                            

b)………………  

c) …………….        

                                                                                                                                                                

It is agreed that the authorized signatory of Contractor shall necessarily record his claims/ dispute 

in Form WAM 7 only and any claim(s)/ dispute in any other form/ letter shall not be taken 

cognizance of by BHEL and admissible before any forum.  BHEL shall make the payment of 

undisputed amount within the stipulated time without any unreasonable delay.  

  

All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL. The 

abstract of final quantities and financial values shall also be entered in the Measurement Books 

and signed by both parties to the contract. The Final Bill shall be prepared and paid within a 

reasonable time after completion of work.   
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2.7  RIGHTS OF BHEL  

BHEL reserves the following rights in respect of this contract during the original contract period or its 

extensions if any, as per the provisions of the contract, without entitling the contractor for any 

compensation.  

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the contract 

during the progress of work and get it done through other agencies to fulfil BHEL’s commitment to 

its customer or the date of completion is advance due to other emergent reasons/ BHEL’s obligation 

to its customer.  

Where the contractor fails to deploy adequate manpower to meet the contractual target, BHEL 

reserves the right to deploy manpower to meet such shortfall, through any other agency for 

expediting activities in the interest of the project. Supplied manpower shall be put on job by the 

contractor. Fulfilling of all obligations towards payments and other statutory compliances related to 

such manpower shall be the contractor’s responsibility. In case of contractor’s failure to fulfil his 

obligations in respect of such manpower, BHEL shall be entitled to take action as provided herein.  
 

2.7.2 BREACH OF CONTRACT, REMEDIES AND TERMINATION: 
  

2.7.2.1  The following shall amount to breach of contract:  
  

I. Non-supply of material/ non-completion of work by the Supplier/Vendor within scheduled 

delivery/ completion period as per contract or as extended from time to time.  

II. The Supplier/Vendor fails to perform as per the activity schedule and there are sufficient reasons 

even before expiry of the delivery/ completion period to justify that supplies shall be inordinately 

delayed beyond contractual delivery/ completion period.   

III. The Supplier/Vendor delivers equipment/ material not of the contracted quality.  

IV. The Supplier/Vendor fails to replace the defective equipment/ material/ component as per 

guarantee clause.  

V. Withdrawal from or abandonment of the work by the Supplier/Vendor before completion as per 

contract.  

VI. Assignment, transfer, subletting of Contract by the Supplier/Vendor without BHEL’s written 

permission resulting in termination of Contract or part thereof by BHEL.   

VII. Non-compliance to any contractual condition or any other default attributable to  

Supplier/Vendor.  

VIII. Any other reason(s) attributable to Vendor towards  failure of performance of contract. In case 

of breach of contract, BHEL shall have the right to terminate the Purchase Order/ Contract either 

in whole or in part thereof without any compensation to the Supplier/Vendor.  

Any of the declarations furnished by the contractor at the time of bidding and/ or entering into 

the contract for supply are found untruthful and such declarations were of a nature that could 

have resulted in non-award of contract to the contractor or could expose BHEL and/ or Owner 

to adverse consequences, financial or otherwise.  

IX. Supplier/Vendor is convicted of any offence involving corrupt business practices, antinational 

activities or any such offence that compromises the business ethics of BHEL, in violation of the 

Integrity Pact entered into with BHEL has the potential to harm the overall business of BHEL/ 

Owner.  
  

Note-Once BHEL considers that a  breach of contract has occurred on the part of Supplier/Vendor, 

BHEL shall notify the Supplier/Vendor by way of notice in this regard. Contractor shall be given 

an opportunity to rectify the reasons causing the breach of contract within a period of 14 days.   
  

In case the contractor fails to  remedy the breach, as mentioned in the notice, to the satisfaction 

of BHEL,  BHEL shall have the right to take recourse to any of the remedial actions available to 

it under the relevant provisions of contract.  
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LD against delay in executed work in case of Termination of Contract:   

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for 

the delay attributable to contractor. For limiting the maximum value of LD, contract value shall be 

taken as Executed Value of work till termination of contract.   

Method for calculation of “LD against delay in executed work in case of termination of contract” is 

given below.   

i) Let the time period from scheduled date of start of work till termination of contract excluding 

the period of Hold (if any) not attributable to contractor = T1    

ii) Let the value of executed work till the time of termination of contract= X  

iii) Let the Total Executable Value of work for which inputs/fronts were made available to 

contractor and were planned for execution till termination of contract = Y  

iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1  

v) LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay 

attributable to contractor taking “X” as Contract Value and “T2” as period of delay attributable 

to contractor.  
  

2.7.2.2 REMEDIES IN CASE OF BREACH OF CONTRACT.  

i) Wherein the period as stipulated in the notice issued under clause 14.1 has expired and 

Contractor has failed to remedy the breach, BHEL will have the right to terminate the contract 

on the ground of "Breach of Contract" without any further notice to contractor.  
  

ii) Upon termination of contract, BHEL shall be entitled to recover an amount equivalent to 

10% of the Contract Value for the damages on account of breach of contract committed by the 

Contractor. This amount shall be recovered by way of encashing the security instruments like 

performance bank guarantee etc available with BHEL against the said contract. In case the 

value of the security instruments available is less than 10% of the contract value, the balance 

amount shall be recovered from other financial remedies (i.e. available bills of the contractor, 

retention amount, from the money due to the Contractor etc. with BHEL) or the other legal 

remedies shall be pursued.   

iii) wherever the value of security instruments like performance bank guarantee available with 

BHEL against the said contract is 10% of the contract value or more, such security instruments 

to the extent of 10% contract value will be encashed. In case no security instruments are 

available or the value of the security instruments available is less than 10% of the contract 

value, the 10% of the contract value or the balance amount, as the case may be, will be 

recovered in all or any of the following manners:   
  

iv) In case the amount recovered under sub clause (a) above is not sufficient to fulfil the amount 

recoverable then; a demand notice to deposit the balance amount within 30 days shall be issued 

to Contractor.  
  

v) If Contractor fails to deposit the balance amount within the period as prescribed in demand 

notice, following action shall be taken for recovery of the balance amount:  
  

a from dues available in the form of Bills payable to defaulted Contractor against the same 

contract.   

b If it is not possible to recover the dues available from the same contract or dues are 

insufficient to meet the recoverable amount, balance amount shall be recovered from any 

money(s) payable to Contractor under any contract with other Units of BHEL including 

recovery from security deposits or any other deposit available in the form of security 

instruments of any kind against Security deposit or EMD.  
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c In-case recoveries are not possible with any of the above available options, Legal action shall 

be initiated for recovery against defaulted Contractor.   
  

vi) It is an agreed term of contract that this amount shall be a genuine pre-estimate of damages 

that BHEL would incur in completion of balance contractual obligation of the contract through 

any other agency and BHEL will not be required to furnish any other evidence to the Contractor 

for the purpose of estimation of damages.  
  

vii) In addition to the above, imposition of liquidated damages, debarment, termination, descoping, 

short-closure, etc., shall be applied as per provisions of the contract.    

Note: The defaulting contractor shall not be eligible for participation in any of the future enquiries 

floated by BHEL to complete the balance work. The defaulting contractor shall mean and 

include: 

(a) In case defaulted contractor is the Sole Proprietorship Firm, any Sole  Proprietorship Firm 

owned by same Sole Proprietor.  

(b) In case defaulted contractor is The Partnership Firm, any firm comprising of same partners/ 

some of the same partners (but not including any new partner); or sole proprietorship firm 

owned by any partner(s) as a sole proprietor.  
 

In case Contractor fails to deploy the resources as per requirement informed by BHEL in writing 

to expedite the work, BHEL can deploy own/hired/otherwise arranged resources and recover the 

expenses incurred from the dues payable to contractor. Recoveries shall be actual expenses 

incurred plus 5% overheads or as defined in TCC.   

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of work 

executed in case BHEL’s contract with their customer are terminated for any reason, 

whatsoever.    

2.7.5  Whenever any Claim or Claims for payment of any sum of money(s) arises under this or any 

other contract against the contractor, BHEL shall be entitled to withhold and also have a lien to 

retain such sum of money(s) in whole or in part from any money(s) payable to contractor and/or 

security deposits furnished or deducted in cash from the bills of contractor, (if any) under this 

contract. In the event of the securities or the amounts payable to Contractor, being insufficient 

to cover BHEL claims, then BHEL shall be entitled to withhold and have a lien to the extent of 

such claims from any sum or sums found payable or which at any time thereafter may become 

payable to the contractor under this or any other contract with BHEL.  

a) Claim or Claims for payment of any sum of money(s) arising from the Contractor under this or 

any other contract against the contractor, shall mean, the sum of money(s) actually incurred by 

BHEL in fulfilling the contractual responsibilities of contractor under the contract, to which he 

has failed to fulfil plus applicable overheads (@ 5%) along with interest as applicable under the 

Contract on total amount (i.e. money actually incurred plus overheads)  

b) It is an agreed term of the contract that, the sum or sums of money so withheld or retained 

under the lien by BHEL will be kept withheld or retained as such by BHEL till the claims arising 

out of this or any other contract are finally adjudicated wither through Arbitration or a Court of 

competent jurisdiction as the case may be in accordance with the terms of contract. Intimation 

given by the BHEL Engineer regarding withholding of such money(s) shall be considered as 

sufficient and relevant date for all purposes. No Interest shall be payable on such sum(s) of 

money which becomes due or as the case may be adjudged to be due from BHEL to Contractor, 

whether under contract or otherwise.  

c) Where the contractor is a partnership firm, BHEL shall be entitled to withhold and also have a 

lien to retain towards such claims in whole or in part, from any other money(s) payable to any 

partner, whether in his individual capacity or otherwise. 
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d) If any money(s) shall, as a result of any claim or application made under the relevant provisions 

of any Labour Welfare Act and/ or Rules, including but not limited to Contract Labour Regulation 

& Abolition Act, Minimum Wages Act, Payment of Gratuity Act, BOCW (RE&CS ) Act, Provident 

Fund Act, Employee State Insurance Act, be directed to be paid by the BHEL, such money shall 

be deemed to be moneys payable to the BHEL by the Contractor.  

e) Where the Contractor fails to repay to BHEL such moneys along with applicable overheads (@ 

5%) and interest, as aforesaid within seven days of being demanded, BHEL shall be entitled to 

recover the same from Contractor’s bills/ Security Deposit or any other money(s) payable to 

Contractor under this Contract or any other Contract with BHEL.  

2.7.6 While every endeavour will be made by BHEL to this end, yet BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be normally 

entitled for any compensation/extra payment on this account unless otherwise specified 

elsewhere in the contract.  

2.7.7 BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated 

by BHEL in case of following situations for reasons other than Force majeure conditions and not 

attributable to contractor:   

i) suspension of work(s) at a Project either by BHEL or Customer,         

or   

ii) where work comes to a complete halt or reaches a stage wherein worthwhile works cannot 

be executed and there is no possibility of commencement of work for a period of not less 

than three months     

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL 

after successful remobilization by contractor at site, and decision of BHEL shall be final and 

binding on the contractor.  After remobilization, all conditions as per contract shall become 

applicable. In case Contractor does not remobilize with adequate resources or does not start the 

work within the period as intimated, then BHEL reserves the right to terminate the contract and 

effect remedies under Clause 2.7.2.2. In case of any conflict, BHEL decision in this regard shall 

be final and binding on the contractor.  

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to 

which inordinate discontinuity of work is anticipated, BHEL on its own or contractor’s request at 

its discretion may consider to short close the contract in any of the following cases:  

a) The balance works (including but not limited to Trial Operation, PG Test etc.) are minor vis a vis 

the scope of work envisaged as per the contract.   

b) There has been no significant work in past 6 months OR no significant work is expected in next 

6 months (example in Hydro projects or in projects where work has stopped due to reasons 

beyond the control of BHEL). 

c) The balance works cannot be done within a reasonable period of time as they are dependent 

on unit shut down or on other facilities of customer or any other such reasons not attributable to 

the contractor.  

At the point of requesting for short closure, contractor shall establish that he has completed all 

works possible of completion and he is not able to proceed with the balance works due to 

constraints beyond his control. In such a case, the estimated value of the unexecuted portion of 

work (or estimated value of services to be provided for carrying out milestone/stage payments 

like Trial Operation/PG Test etc.) as decided by BHEL, shall however be reduced from the final 

contract value.   

Note: The Contractor shall not be eligible for any compensation on account of Quantity Variation arising 

out of short-closure of contract as per clause no. 2.7.8 (b) above.  
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2.7.9 LIQUIDATED DAMAGES  

Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and refer to the 

damages, not in the nature of penalty, which the contractor agrees to pay in the event of delay in 

delivery of stores, installation, commissioning, breach of contract etc. as the case may be.  
 

Liquidated Damages leviable upon the contractor is a sum which is agreed by the parties as a 

reasonable and genuine pre-estimate of damages which will be suffered by BHEL on account of 

delay/breach on the part of the contractor.  
 

Liquidated Damages shall be calculated in the manner stipulated hereinafter:  

In case the work is not completed within the stipulated time period, BHEL at its discretion may 

grant provisional time extension to contractor for the sole purpose of completion of balance works 

keeping its right reserved under the contract and law.  
 

Grant of any provisional time extension shall by no means be considered as waiver of BHEL rights 

under the contract or law.    

After the completion of work, duly certified by Engineer in charge, a comprehensive delay analysis 

shall be carried out to ascertain the attribution of delays in the provisional time extensions granted 

to contractor. The delay analysis shall record:  

a) Delays solely attributable to contractor  

b) Delays attributable to BHEL   

c) Delays on account of Force Majeure (as specified elsewhere in the contract) 

The total period under the final time extension shall be equal to the period between the scheduled 

date of completion and the actual date of completion of contract. LD shall be imposed/ levied for 

the portion of time  

extensions solely attributable to contractor and recoverable from the dues payable to the 

contractor.  

For the periods, wherein the delay as per the comprehensive delay analysis carried out is solely 

attributable to contractor, BHEL shall have the right to impose Liquidated Damage at the rate of 

0.5% of the contract value, per week of delay or part thereof subject to a maximum of 10% of the 

contract value.  

Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works 

executed on Man-day rate basis, Supplementary/ Additional Items and PVC. Before levying LD, 

the contractor shall be duly intimated the amount and reasons thereof for imposition of LD.  
 

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT 

OF WORKERS ETC.  

The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 

against any claims of whatsoever nature arising due to the failure of the contractor in discharging 

any of his responsibilities hereunder:  

2.8.1   As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is 

being executed.  

2.8.2   The contractor at all times during the continuance of this contract shall, in all his dealings with 

local labour for the time being employed on or in connection with the work, have due regard to all 

local festivals and religious and other customs.  

2.8.3 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Regulations, Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen 

Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers Provident Fund 

and Miscellaneous Provisions Act, 1952, Employees State Insurance Scheme, Contract Labour 

(Regulation and Abolition) Act, 1970, Payment of Bonus & Gratuity Act, Building and Other 
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Construction Workers (Regulation of Employment and Conditions of Service) Act 1996, The 

Building and Other Construction Workers’ Welfare Cess Act 1996 and other Acts, Rules, and 

Regulations for labour/workers as applicable and as may be enacted by the State Government 

and Central Govt. during the tenure of the Contract and having force or jurisdiction at Site. The 

Contractor shall also comply with provisions of and give all such notices to the local Governing 

Body, Police and other relevant Authorities as may be required by the Law. The Contractor shall 

without any fail maintain all the registers/records in proper formats as per all the Acts, Rules and 

Regulations mentioned in this clause 2.8.3.    

2.8.4 The Contractor shall obtain independent License under the Contract Labour (Regulations and 

Abolition) Act, 1970 for engaging contract labour as required from the concerned Authorities 

based on the certificate (Form- V or as applicable) issued by the Principal Employer/Customer.   

2.8.5 The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, 

royalties, commission or other charges which may be leviable on account of his operations in 

executing the contract.  

2.8.6 While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate, 

all other arrangements for site visits periodically by the Inspectorate to site, Inspection certificate 

etc. will have to be made by contractor.  However, BHEL will not make any payment to the 

Inspectorate in connection with contractor’s Welders/Electricians qualification tests etc.  

2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements (more particularly 

described in Contract Labour Regulation & Abolition Act), Safety precautions etc. as may be 

required for safe and satisfactory execution of contract.  

2.8.8 The contractor shall be responsible for proper accommodation including adequate medical facilities 

for personnel employed by him.  

2.8.9 The contractor shall be responsible for the proper behaviour and observance of all regulations by 

the staff employed by him.  

2.8.10 The contractor shall ensure that no damage is caused to any person/property of other parties 

working at site/company” premises.  If any such damage is caused, it is responsibility of the 

contractor to make good the losses or compensate for the same.  

2.8.11 All the properties/equipment/components of BHEL/their Client/Customer loaned with or without 

deposit to the contractor in connection with the contract shall remain properties of BHEL/their 

Client/Customer.  

2.8.12 The contractor shall use such properties for the purpose of execution of this contract.  All such 

properties/equipment/components shall be deemed to be in good condition when received by the 

contractor unless he notifies within 48 hours to the contrary.  The contractor shall return them in 

good condition as and when required by BHEL/their Client. In case of non-return, loss, damage, 

repairs etc. the cost thereof as may be fixed by BHEL Engineer will be recovered from the 

contractor.  

2.8.13 In case the contractor is required to undertake any work outside the scope of this contract, the 

rates payable shall be those mutually agreed upon if the item rates are not mentioned in existing 

contract.  

2.8.14 Any delay in completion of works/or non-achievement of periodical targets/or non 

execution of contract due to the reasons attributable to the contractor, the same may have to be 

compensated by the contractor either by increasing manpower and resources or by working extra 

hours and/or by working more than one shift.  All these are to be carried out by the contractor at 

no extra cost.  

2.8.15 The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to 

other agencies working in the same premises.  

2.8.16 All safety rules and codes applied by the Customer /BHEL at site shall be observed by the 

contractor without exception.  The contractor shall be responsible for the safety of the 
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equipment/material and works to be performed by him and shall maintain all light, fencing guards, 

slings etc. or other protection necessary for the purpose.  Contractor shall also take such 

additional precautions as may be indicated from time to time by the Engineer with a view to 

prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire hazards 

and atmospheric conditions.  Suitable number of Clerical staff, watch and ward, store keepers to 

take care of equipment/materials and construction tools and tackles shall be posted at site by the 

contractor till the completion of work under this contract.  

The contractor shall arrange for such safety devices as are necessary for such type of work and 

carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed 

standards and practices.   

Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 

requirements as per directions given by BHEL/Customer. The contractor has to assist in HSE 

audit by BHEL/Customer and submit compliance Report. The contractor has to generate and 

submit record/reports as per HSE plan/activities as per instruction of BHEL/Customer.  

2.8.17 The contractor shall be directly responsible for payment of wages to his workmen/labours    

before the expiry of seven days from the last day of wage period and to ensure disbursement of 

wages in the presence of the representative from BHEL  A pay roll sheet giving all the payments 

given to the workers and duly signed by the contractor’s representative should be furnished to 

BHEL site for the purpose of maintaining the records for compliance,   

Contractor shall create awareness amongst their workforce by helping & encouraging in opening 

bank accounts and to encourage them to adopt digital mode of transactions. While releasing 

wages/ salary to their workers/ supervisors/ staff, Contractor shall comply with the GOI’s 

guidelines for maximizing such transactions through Non-Cash / digital means.  

2.8.18 In case of any class of work for which there is no such specification as laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of the 

Engineer.  

2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting 

in contractor’s labour and Tools & Plants being rendered idle due to any reason at any time.  

2.8.20 The contractor shall take all reasonable care to protect the materials and work till such time the 

plant/equipment has been taken over by BHEL or their Customer whichever is earlier.  

2.8.21 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute, 

excepting force majeure conditions.  All such problems/disputes shall be separately discussed 

and settled without affecting the progress of work.  Such stoppage or abandonment shall be 

treated as breach of contract and dealt with accordingly.  

2.8.22  The contractor shall keep the area of work clean and shall remove the debris etc.  while executing 

day-to-day work. Upon completion of work, the contractor shall remove from the vicinity of work, 

all scrap, packing materials, rubbish, unused and other materials and deposit them in places 

specified by the Engineer.  The contractor will also demolish all the hutments, sheds, offices etc. 

constructed and used by him and shall clean the debris.  In the event of his failure to do so, the 

same will be arranged to be done by the Engineer and the expenses recovered from the 

contractor.   

2.8.23 The contractor shall execute the work in the most substantial and workman like manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The 

contractor shall be responsible to ensure that the quality, assembly and workmanship conform 

to the dimensions and clearance given in the drawings and/ or as per the instructions of the 

Engineer.  

2.8.24 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The Contractor will 

take necessary precautions and due care to protect the same while in his custody from any 

damage/ loss till the same is handed over back to BHEL. In case the damage / loss is caused 
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due to carelessness/ negligence on the part of the contractor, the Contractor is liable to get them 

repair/ replaced immediately and in case of his failure to do so within a reasonable time, BHEL 

shall lto recover the loss from the contractor.  

2.8.25 For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount of 

compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an 

accident which is attributable to the negligence of contractor, agency or firm or any of its 

employees as detailed below.   

a) Victim: Any person who suffers permanent disablement or dies in an accident as defined 

below.   

b) Accident: Any death or permanent disability resulting solely and directly from any 

unintended and unforeseen injurious occurrence caused during the manufacturing/ 

operation and works incidental thereto at BHEL factories/ offices and precincts thereof, 

project execution, erection and commissioning, services, repairs and maintenance, trouble 

shooting, serving, overhaul, renovation and retrofitting, trial operation, performance 

guarantee testing undertaken by the company or during any works/ during working at BHEL 

Units/ Offices/ townships and premises/ Project Sites.   

c) Compensation in respect of each of the victims:   

i.  In the event of death or permanent disability resulting from Loss of both limbs:  

₹10,00,000/- (Rupees Ten Lakh).   

ii. In the event of other permanent disability: ₹.7,00,000/- (Rupees Seven Lakh)   

d) Permanent Disablement: A disablement that is classified as a permanent total disablement 

under the proviso to section 2 (I) of the Employee’s Compensation Act, 1923.  

2.8.26 Contractor shall be fully responsible for the safety of their T&Ps and other material mobilized at 

site. In any case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong 

to the contractor.  

2.8.27 Contractor will ensure that the work/job is executed through his/her employees on and under 

no circumstances, the contractor shall subcontract the job without prior written permission from 

BHEL.  

2.8.28 The liability for any compensation on account of injury sustained by an employee of the contractor 

will be exclusively that of the contractor.  
 

2.9   EXECUTION PLAN, PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 

EVALUATION  

2.9.1 A tentative plan/ programme for completion of the contractual scope of work as per the time 

schedule given in the contract shall be made jointly by BHEL and Contractor, before 

commencement of work. The above programme shall be supported by month wise deployment 

of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed periodically 

(Daily/Weekly/Monthly) vis-à-vis this jointly agreed programme.   
 

Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted 

targets.   

Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall 

necessarily include activities required for achieving targets/ milestones unless inputs/ fronts are 

not available. While planning and arriving on asking rate all available inputs shall be taken into 

consideration.   

Vendor will be required to execute the monthly plan in that month in addition to make full efforts 

to minimize the cumulative shortfall attributable to him up to the month.  

BHEL may require monthly work plan up to one and half times of average monthly value and 

demand matching manpower.   
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Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of Contract 

(in months) Provided, this requirement is reflected in the rolling quarterly plan two months in 

advance. 
 

If the Contractor refuses to sign the F-14 format, those F-14 formats requiring Contractor’s 

signature shall be deemed to have been signed and accepted by the Contractor, if communicated 

to the Contractor through email or any other mode as stated in clause 2.3.1.  

The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other 

reports/information including manpower, consumables, T&P mobilization etc. as desired by 

BHEL.   

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed programme 

as above, availability of inputs/fronts etc., and constraints if any, as per prescribed formats (i.e. 

Form F-14). Manpower, T&P and consumable reports as per prescribed formats shall be 

submitted by contractor every month. Release of RA Bills shall be contingent upon certification 

by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and signed.   

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons attributable 

to the contractor is on the contractor himself. The monthly progress review shall record shortfalls 

attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii)  

BHEL   

2.9.4 Performance of the Contractor shall be assessed as per prescribed formats and shall form the basis 

for ‘Assessment of Capacity of Bidder’ for Tenders where the Contractor is a bidder. BHEL 

reserves the right to revise the evaluation formats during the course of execution of the works.   

 2.10  TIME OF COMPLETION  

2.10.1 The time for completion  shall be as mentioned n the LOA/Contract. The time for completion shall 

be reckoned from the date of commencement of work at Site as certified/notified in writing by 

BHEL Engineers.  

2.10.2 Time being the essence of the contract, the entire work shall be completed by the contractor within 

the time schedule or within such extended periods of time as may be allowed by BHEL under 

clause 2.11.  
 

 2.11  EXTENSION OF TIME FOR COMPLETION  

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the contract period, 

the contractor shall request for an extension of the contract and BHEL at its discretion may extend 

the Contract. If the completion of work gets delayed for reasons not attributable to the contractor, 

the contract period may be suitably extended at the sole discretion of BHEL.  

2.11.2 Based on the F-14 formats, the works balance at the end of original contract period less the 

backlog attributable to the contractor shall be quantified, and the number of months of ‘Time 

extension’ required for completion of the same shall be jointly worked out. Within this period of 

‘Time extension’, the contractor is bound to complete the portion of backlog attributable to the 

contractor. Any further ‘Time extension’ or ‘Time extensions’ at the end of the previous extension 

shall be worked out similarly.   

2.11.3 However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work and 

completion of contract, due to backlog attributable to the contractor alone, then it shall be without 

prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the contractor, 

in addition to any other actions BHEL may wish to take under Clause 2.7.2 of GCC i.e. Breach of 

Contract, Remedies and Termination.  

2.11.4 Planning, progress monitoring, monthly review and performance monitoring shall be carried out 

as per clause 2.9 of GCC. 
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2.12  OVERRUN COMPENSATION –    

2.12.1 ORC during original contract period: No ORC shall be applicable during the original contract 

period.  

2.12.2 ORC during extended period for the reasons solely attributable to contractor: No ORC shall 

be applicable during the extended period granted for the reasons solely attributable to contractor 

and work executed during this period shall be paid as per original contract rates.  

2.12.3 ORC during extended period for the reasons not attributable to contractor: ORC shall be 

payable as per following procedure:  

2.12.3.1 For initial period of twelve months of extended period, ORC rate applicable over executed value 

shall be 5%. For every subsequent period of twelve months, ORC rate shall be further increased 

by 5% over the previous rate. For example, ORC rates applicable for initial period of 12 months 

and subsequent period of 12 months are given below.   
  

Sl.  

No.  

Extended Period for the reasons attributable to 

BHEL   

ORC rate applicable over 

executed value  

1  First 12 months  5%  

2  13th-24th month and so on  10.25%   

{[(1.05 x 1.05)-1] x 100}  
  

 This process of increasing ORC rate for each subsequent period of 12 months shall continue 

till applicability of ORC. 

2.12.3.2 On completion of original contract period as well as on completion of each subsequent period 

of twelve months i.e. at the time of change in applicable ORC rate, Delay Analysis shall be carried 

out and percentage shortfall attributable to both BHEL & Contractor shall be calculated.   
  

2.12.3.3 For the purpose of calculation of ORC, executed value of work in the month shall be divided in 

Part-1 and Part-2 in proportion of percentage shortfall attributable to BHEL and contractor 

respectively, based on the last delay analysis as worked out in 2.12.3.2.  

ORC shall be payable only on Part-1 and no ORC shall be payable on Part-2.  

Value of Part-1 shall be further limited to the value of actual inputs provided by BHEL i.e.  

“Plan - Shortfall attributable to BHEL” for the month, as per Form-14 for calculation of ORC.  
  

2.12.3.4 Payment of ORC amount shall be further regulated as follows:  

(i) 50% of the ORC is allocated for deployment of matching resources (with weightages) agreed 

as per the joint programme drawn vide 2.11.4. ORC Payment against resources shall be 

calculated in proportion to percentage of resources actually deployed w.r.t. planned resources, 

as per Form-14.   

(ii) 50% of ORC is allocated for achieving of planned progress agreed as per the joint programme 

drawn vide 2.11.4. ORC Payment shall be reduced in proportion to percentage shortfall 

attributable to contractor w.r.t. “Plan - Shortfall attributable to BHEL” for the month, as per 

Form-14.   

2.12.3.5    The maximum amount of ORC payable for the month shall be limited to Rs. 10,00,000/- 

(Rupees Ten Lakhs).  
  

2.12.3.6 In case, there is no shortfall attributable to contractor for the month and also contractor has 

deployed the resources as agreed in Form-14 but ORC amount payable for the month worked 

out as per procedure mentioned in clause 2.12.3.3, 2.12.3.4 and 2.12.3.5, is less than 

Rs.1,00,000/-, then ORC amount payable for the month shall be Rs.1,00,000/- otherwise ORC 

amount payable for the month shall be as per procedure mentioned in Clauses  clause 2.12.3.3, 

2.12.3.4 and 2.12.3.5.    
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2.12.3.7 In case execution is on HOLD (Other than Force Majeure), ORC shall be payable as per 

following:  

i). Contractor has not been permitted by BHEL to de-mobilize  

ORC amount of Rs. 1,00,000/- per month shall be applicable during the period of HOLD 

a) provided resources as planned are deployed (not demobilised) during the period of hold.  

b) Subsequent to lifting of HOLD, Period of HOLD shall not be excluded in calculation of 

period for deciding applicable ORC rate as per clause 2.12.3.1.  ii). Contractor has been 

permitted to demobilize and to remobilize after lifting of HOLD   

a) No ORC shall be payable to contractor for the period of HOLD.   

b) Subsequent to lifting of HOLD, Period of HOLD shall not be excluded in calculation of 

period for deciding applicable ORC rate as per clause 2.12.3.1.  

2.12.3.8  In case Force Majeure is invoked:  

i). No ORC shall be applicable during the period of Force Majeure.  

ii). Subsequent to revocation of Force Majeure, period of Force Majeure shall be excluded in 

calculation of period for deciding applicable ORC rate as per clause 2.12.3.1.  
 

2.12.4 Applicability of ORC: ORC shall not be applicable for following activities.  

i). Area cleaning, removal of temporary structures and return of scrap.  

ii). Punch list points / pending points liquidation pending due to reasons attributable to 

contractor  

iii). Submission of “As built Drawing”  

iv). Material Reconciliation  

v). Completion of Contract Closure formalities like HR Clearance/ No dues from various dept./ 

Statutory Authorities etc.  

2.12.5 Total Over Run Compensation shall be limited to 10% of the cumulatively executed contract value 

till the month (excluding Taxes and Duties if payable extra). For this purpose, executed contract 

value excludes PVC, ORC and Extra/Supplementary Works.  
  

 2.13  SECURED RECOVERABLE ADVANCES:   

 2.13.1 INTEREST FREE MOBILIZATION ADVANCE: Competent Authority of BHEL may approve 

proposals for payment of Interest Free Secured Mobilization Advance (limited to a maximum of 

5% of the Contract Value) only in Installation Works in Power Plants under exceptional 

circumstances.  

Interest Free Mobilization Advance shall be disbursed in specifically mentioned stages of major 

resource mobilization in the beginning of the contract, as specified in the TCC, in three or more 

instalments with the value of any instalment not more than 2.5% of the Contract Value. The next 

instalment will be due only on completion of the activities linked to the previous instalment.  

Each such instalment is to be secured through BG of 100% of the instalment amount. Recovery 

of Interest Free Secured Advance shall be made @ 10% of Running Bill Amount. As and when 

the total recovered amount exceeds any of the BG value submitted against the advance, that BG 

shall be returned. In any case, Interest Free Advance shall be fully recovered by the time the 

contract reaches 50% of the original contract period either from Running Bills or by the Contractor 

directly depositing the amount. If the Contractor fails to deposit the total amount by the stipulated 

date, the recovery shall be made by encashing BGs/ Securities available with BHEL for the 

balance amount.  
  

2.13.2 INTEREST BEARING ADVANCE:  

2.13.2.1 INTEREST BEARING MOBILIZATION ADVANCE: Competent authority may also approve 

need based Interest Bearing Mobilization advance after a certification from the Contractor for 

having achieved a financial progress of 10% of the original contract price. However, the total 
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mobilization advance (including Interest Free Mobilization Advance) shall not exceed 10% of 

the Contract Value. Bank Guarantee towards ‘Interest Bearing Recoverable Advance’ shall be 

110% of the advance so as to enable recovery of not only principle amount but also the interest 

portion, if so required.  

2.13.2.2 INTEREST BEARING SECURED ADDITIONAL INTERIM ADVANCE: In exceptional 

circumstances, with due justification, Competent Authority of BHEL may approve proposals for 

payment of additional interim interest-bearing advance against Bank Guarantee, for resource 

augmentation towards expediting work for project implementation. Contractor shall establish 

the utilization of advance drawn in the form of Utilization Certificate before the release of next 

instalment.  

Bank Guarantee shall be 110% of the advance so as to enable recovery of not only principle 

amount but also the interest portion, if so required. Unadjusted amount of advances (including 

Interest Free Mobilization Advance) paid shall not exceed 10% of the total contract value at any 

point of time.  

NOTES for INTEREST BEARING ADVANCE:  

(a) Recovery of Interest Bearing Advances shall be made from the Running Bills progressively. 

Recovery rate per month for Interest Bearing Advances shall be the sum of:  

i) Not less than 10% of Running Bill amount 

ii) Simple interest up to the date of RA Bill on the outstanding Principle amount/amounts  

(b) In any case, Interest Bearing Advance shall be fully recovered by the time the contractor’s billing 

reaches 90% of contract value either from Running Bills or by the Contractor directly depositing 

the amount. If the Contractor fails to deposit the total amount by the stipulated date, the recovery 

shall be made by encashing BGs/ Securities available with BHEL for the balance amount along 

with interest.  

(c) Payment and recovery of any of the above advance(s) shall be at the sole discretion of 

BHEL and shall not be a subject matter of arbitration. 

(d) The rate of interest applicable for the above advances shall be the repo rate prevailing on the 

date of release of advance plus 4%, and such rate will remain fixed till the total advance amount 

is recovered.  

(e) Contractor to submit Bank Guarantee as per prescribed formats for each of the advance and 

shall be valid for at least one year or the recovery duration whichever is earlier. In case the 

recovery of dues does not get completed within the aforesaid BG period, the contractor shall 

renew the BG or submit fresh BG for the outstanding amount, valid for at least one year or the 

remaining recovery duration whichever is earlier. For each advance, the Contractor will be 

allowed to submit more than one BG so that the BGs can be returned progressively based on 

recovered amount. In case, the Contractor prefers to submit single BG against an advance, the 

amount of BG may be progressively reduced by the amount repaid by the Contractor.(f) BHEL is 

entitled to make recovery of the entire outstanding amount in case the contractor fails to comply 

with the BG requirement.  

2.13.3 SECURED ADVANCE AGAINST MATERIAL BROUGHT TO SITE:  

Secured advance on the security of materials (which are not combustible, fragile or perishable in 

nature) brought to the site but not yet incorporated in the works will be made up to 75% of Invoice 

value, or the 75% of the corresponding value of the materials determined on the basis of BOQ 

rates, whichever is less, subject to the condition that their quantities are not excessive and shall 

be used within a period of 90 days and subject to the stipulations, as mentioned below:  

(i) Contractor shall obtain prior permission of Engineer-in-charge before procurement of materials 

against which advance is being sought. Engineer-in-charge shall ensure formal approval of 

Construction Manager before communicating the permission to Contractor.  
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(ii) Secured advance shall not be allowed/ payable for materials procured by Contractor before 

the date of such permission.  

(iii) Secured Advance shall be allowed only once against a single invoice. Multiple Secured 

Advance against single invoice is not allowed.  

(iv) Secured advance against materials shall be paid only against non-perishable items. Engineer-

in-charge to ensure that such items are adequately covered under insurance cover (to be 

taken by the Contractor if not covered under BHEL Insurance Policy).  

(v) At any point of time, the unadjusted secured payments against material brought to site shall 

not be more than 5% of the Contract Value.  

(vi) The advance will be repaid from each succeeding Running bill(s) to the extent materials for 

which advance has been previously paid have been incorporated into the works. In any case, 

such advance payment shall be fully recovered maximum from 3-4 subsequent RA bills 

whether the material is consumed in the work or not. In absence of sufficient value of RA bills 

for making the required recovery, the Contractor shall deposit the balance amount. If the 

Contractor fails to deposit the total amount by the stipulated date, the recovery shall be made 

by encashing the Securities available with BHEL for the balance amount.  

(vii) Contractor has to give a formal deed of hypothecation, drawn up on non-judicial stamp paper 

under which the BHEL secures a lien on the materials and is safeguarded against losses, due 

to the contractor postponing the execution of the work or due to the shortage or misuse of 

materials and against the expenses incurred on their watch and safe custody.  
 

 2.14  QUANTITY VARIATION  

2.14.1 Variation in Final Executed Contract Value  

The quantities given in the contract are tentative and may change to any extent (both in plus side 

and minus side). No compensation becomes payable in case the variation of the final executed 

contract value is within the limits of Minus (-) 15% of awarded contract value. Also, no 

compensation becomes payable in case the contract gets partially executed/ short closed/ 

terminated/ work withdrawn under Rights of BHEL mentioned in Clause 2.7 of GCC. In case of 

work terminated/ short closed under clause 2.7.4 of GCC, compensation may be considered only 

if BHEL receives compensation from customer.  

Compensation due to variation of final executed contract value in excess of the limits defined in 

clause above, shall be as follows:  

i) In the event the finally executed contract value reduces below the lower limit of awarded 

Contract Value due to quantity variation specified above, the Contractor will be eligible for 

compensation @ 15% of the difference between the lower limit of the awarded contract value 

and the actual executed contract value.  

ii) In the event  the finally executed contract value increases above the awarded Contract Value 

due to quantity variation, the Contractor is not eligible for any compensation.  

2.14.2 Variation in Individual Quantities of BOQ Item(s)  

The quantities given in the contract are tentative and may change to any extent (both in plus 

side and minus side). No compensation becomes payable in case the variation of the quantity 

of individual BOQ item(s) is within the limits of Plus (+) 100% of the quantity in the original price 

schedule in this regard.  

In case executed quantity for a particular BOQ item(s) exceeds two times the quantity in the 

original price schedule (100% increase), then the revision in rates for such BOQ item(s) for the 

quantity in excess of two times the quantity in the original price schedule including any 

subsequent increase in quantity, may be considered based on request from the Contractor, 

however, BHEL decision in this regard shall be final. Revised rates for subject BOQ item(s) shall 
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be worked out on the basis of prevailing market rates mutually agreed between BHEL and 

Contractor. PVC/ ORC will not be applicable for these revised rates.   

BHEL, however, retains the right to arrange the excess quantity through any other source for 

expediting activities in the interest of the Project.  

Note:  

(a) Revision in rates under clause 2.14.2 will remain admissible in those cases also, where, the 

Contractor is eligible for compensation under clause 2.14.1 i).  

(b) The value of work executed at revised rates due to variation in Individual Quantities of BOQ 

Item(s) shall be included while calculating the finally executed contract value in clause no. 

2.14.1 above.  
 

 2.15  EXTRA WORKS  
  

2.15.1 All rectifications/modifications, revamping and reworks required for any reasons not due to the 

fault of the contractor, or needed due to any change in deviation from drawings and design of 

equipment, operation/maintenance requirements, mismatching or due to damages in transit, 

storage and erection/commissioning and other allied works which are not very specifically 

indicated in the drawings, but are found essential for satisfactory completion of the work, will be 

considered as extra works.   
  

2.15.2 Extra works arising on account of the contractor's fault, irrespective of time consumed in 

rectification of the damage/loss, will have to be carried out by the contractor free of cost.  Under 

such circumstances, any material and consumable required for this purpose will also have to be 

arranged by the contractor at his cost.  
  

2.15.3 All the extra work should be carried out by a separately identifiable gang, without affecting routine 

activities. Daily log sheets in the pro-forma prescribed by BHEL should be maintained and shall 

be signed by the contractor's representative and BHEL engineer. No claim for extra work will be 

considered/entertained in the absence of the said supporting documents i.e. daily log sheets. 

Signing of log sheets by BHEL engineer does not necessarily mean the acceptance of such 

works as extra works.   
  

2.15.4 BHEL retains the right to award or not to  award any of the major repair/ rework/ modification/  

rectification / fabrication works to the contractor, at their discretion without assigning any reason 

for the same.  

2.15.5 After eligibility of extra works is established and finally accepted by BHEL engineer/designer, 

payment will be released on competent authority's approval at the following rate.  
  

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS:  Single composite average labour man-

hour rate, including overtime if any, supervision, use of tools and tackles and other site 

expenses and incidentals, consumables for carrying out any major rework/repairs/ rectification/ 

modification/ fabrication as certified by site as may arise during the course of erection, testing, 

commissioning or extra works arising out of transit ,storage and erection damages, payment, if 

found due will be at Rs139/- per man hour. 
 

2.15.6 The above composite labour man hour rate towards extra works shall remain firm and not 

subject to any variation during execution of the work. PVC will not be applicable for extra works. 

Rate revision, Over Run Charges/compensation etc. will not be applicable on extra works.   
  

2.15.7 Extra Works for Civil Packages shall be regulated as follows –  
  

i)       Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) 

change in Specifications of materials/works (3) rectification/modification/dismantling & re-

erecting etc. due to no fault of Contractor, shall be in the order of the following:  
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a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities.  

b) As per latest edition of CPWD-DSR with applicable escalation derived from All India Consumer 

Price Index for Whole Sale Commodities OR Notification issued by the office of CPWD for ‘Cost 

Index’ in that Region where the project is being executed with applicable escalation derived 

from All India Consumer Price Index for Whole Sale Commodities, whichever is less.  

c) Item rates are to be worked out on the basis of market rates prevailing on the date of execution 

mutually agreed between BHEL and Contractor.  

 ii)      PVC and ORC will not be applicable for (i) above.   
  

 2.16  SUPPLEMENTARY ITEMS  
  

2.16.1 For NON-Civil Works   

Supplementary items are items/works required for completion of entire work but not specified in 

the scope of work.  Subject to certification of such items/works as supplementary items by BHEL 

Engineer, rates shall be derived on the basis of any one of the following on mutual agreement:   

i) Based on percentage breakup/rates indicated for similar/nearby items.  

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates to 

suit the type of work.  
  

2.16.2 For Civil Works  

i)  Rates for Supplementary Works/Additional Works arising out due to additions/alterations in the 

original scope of works as per contract subject to certification of BHEL Engineer shall be worked 

out as under:  

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with applicable 

escalation derived from All India Consumer Price Index for Whole Sale  

Commodities  

Items of works which are not available in existing BOQ shall be operated as an ‘Extra Works’ 

and rate shall be derived as per clause no 2.15.7 
 

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at the sole 

discretion of BHEL, and shall be considered as part of executed contract value for the purpose 

of Quantity Variation as per clause 2.14   

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the 

contractor.   

iv) PVC and ORC will not be applicable for (i) above.  

 

2.17   PRICE VARIATION COMPENSATION –   

2.17.1 In order to take care of variation in cost of execution of work on either side, due to variation in 

the index of LABOUR, HIGH SPEED DIESEL OIL, WELDING ROD, CEMENT, STEEL, 

MATERIALS, Price Variation Formula as described herein shall be applicable.  
  

2.17.2 85% component of Contract Value shall be considered for PVC calculations and remaining 15% 

shall be treated as fixed component. The basis for calculation of price variation in each category, 

their component, Base Index, shall be as under: 
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SL  

NO.  
CATEGORY  INDEX/ AVERAGE MINIMUM WAGE  

PERCENTAGE COMPONENT (‘K’)  

CIVIL PACKAGES 

(See Note A/B/C)  

 MECHANICAL  

PACKAGES 

  

Electrical , C&I  

Material 

Management/  

Handling and    

other labour  

oriented 

Packages 

 

A  B  C     

i)  LABOUR  

 (ALL CATEGORIES)  

(a) ‘MONTHLY ALL-INDIA AVERAGE  

CONSUMER PRICE INDEX  

NUMBERS FOR INDUSTRIAL  

WORKERS’ published by Labour  

Bureau, Ministry of Labour and  

Employment, Government of 

India. (50% weightage out of 

component ‘K’)  

       (Website: labourbureau.nic.in)  

40  25  30  65  80  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(b) Arithmetical average of minimum 

wages of Unskilled, Semi-skilled, 

Skilled and Highly skilled workers 

as applicable at project site 

location (50% weightage out  of 

component ‘K’)      

ii)  HIGH SPEED  

DIESEL OIL  

Name of Commodity: HSD   
  

Commodity Code: 1202000005 (See 

Note E)  

5  3  5  5  5  

iii)  WELDING  

ROD  

 Name  of  Commodity:  

MANUFACTURE OF BASIC METALS  
  

Commodity Code: 1314000000 (See 

Note E)  

      15    

iv)  CEMENT  Name of Commodity: ORDINARY  

PORTLAND CEMENT  
  

Commodity Code: 1313050003 (See 

Note E)  

  20  30      
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v)  STEEL  

(Structural and 

Reinforcement Steel)  

Name of Commodity: MILD STEEL: 

LONG PRODUCTS  
  

Commodity Code: 1314040000 (See 

Note E)  

  25        

vi)  All OTHER 

MATERIALS  

(Other than  

Cement &  

Steel)  

Name of Commodity: ALL 

COMMODITIES  
  

Commodity Code:1000000000 (See  

Note E)  

40  12  20     

 

Note:   

A) Cement & Steel: Free Issue (BHEL Scope)  

B) Cement & Steel: In Contractor Scope    

C) Cement in Contractor Scope, and Steel is Free Issue (BHEL Scope) 

D) For Composite packages (i.e. Civil + Mechanical + Electrical and/or C&I or Civil + Mechanical 

or Mechanical + Electrical and/or C&I), the COMPONENT (‘K’) for various categories shall be 

as per respective packages as above.  

E) As per the ‘MONTHLY WHOLE SALE PRICE INDEX’ for the respective Commodity and Type, 

published by Office of Economic Adviser, Ministry of Commerce and Industry, Government 

of India. (Website: eaindustry.nic.in). Revisions in the index or commodity will be re-adjusted 

accordingly.          

 

2.17.3 #  Not Applicable  

2.17.4 Payment/recovery due to variation in index shall be determined on the basis of the following 

notional formula in respect of the identified COMPONENT (‘K’) viz LABOUR, HIGH SPEED 

DIESEL OIL, WELDING ROD, CEMENT, STEEL, MATERIALS.  

P = K x R x (XN -  Xo)  

Xo  

Where,   

P     = Amount to be paid/recovered due to variation in the Index for Labour, High Speed Diesel 

Oil, Welding Rod, Cement, Steel and Materials  

K    = Percentage COMPONENT (‘K’) applicable for Labour, High Speed Diesel Oil, Welding 

Rod, Cement, Steel and Materials    

R    = Value of work done for the billing month (Excluding Taxes and Duties if payable extra)  

XN   = Revised Index for Labour, Revised Average Minimum Wages for Labour,  

Revised Index for High Speed Diesel Oil, Welding Rod, Cement, Steel and  

Materials  for the billing month under consideration  

Xo   = Index for Labour,  Average Minimum Wages for Labour, Index for High  

Speed Diesel Oil, Welding Rod, Cement, Steel and Materials as on the Base date  

  

2.17.5 PVC shall not be payable for the ORC amount, Supplementary/Additional Items, Extra works. 

However, PVC will be payable for items executed under quantity variation of BOQ items under 

originally awarded contract.  
  

2.17.6 Base date shall be calendar month of the ‘last date of submission of Tender’.  
  

2.17.7 The contractor shall furnish necessary monthly bulletins in support of the requisite indices from 

the relevant websites along with his Bills. 

http://eaindustry.nic.in/
http://eaindustry.nic.in/
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2.17.8 The contractor will be required to raise the bills for price variation payments on a monthly basis 

along with the running bills irrespective of the fact whether any increase/decrease in the index 

for relevant categories has taken place or not. In case there is delay in publication of bulletins 

(final figure), the provisional values as published can be considered for payments and arrears 

shall be paid/recovered on getting the final values.   
 

2.17.9 PVC shall be applicable for the entire original contract period plus the extended period, i.e. for the 

complete execution period, as follows:  
 

For PVC computation of the nth month:  
  

Let the cumulative delay attributable to the Contractor is Dn in the nth month as per Form-14.  
  

Considering Rn as the billing value for the nth month, PVC for the nth month shall be calculated 

as follows:                   

a) PVC for the portion of Rn for an amount of D(n-1) shall be payable as per indices for the (n-

1)th month.   

b) PVC for the balance portion of Rn shall be payable as per indices for the nth month     
  

In case D(n-1) is greater than Rn, then entire Rn shall be payable as per indices for the (n1)th month 

and the balance portion of D(n-1) shall be adjusted from R(n+1) of the (n+1)th month and will be 

payable as per indices for the (n-1)th month. The above process shall be continued for 

subsequent month(s) also till full D(n-1) is consumed.  
                                     

i)  For milestones mentioned in the contract, PVC shall be applicable as per average of the indices 

from the month of base date till the month of execution of milestone. ii) PVC shall not be 

applicable for time extension provided for the delays solely attributable to the contractor. No 

PVC is payable during the period of Provisional Time Extension till grant of final time extension. 

Applicability of PVC will be decided at the time of grant of final time extension.   

ii)  The total amount of PVC shall not exceed 15% of the cumulatively executed contract value. 

Executed contract value for this purpose is exclusive of PVC, ORC, Supplementary/Additional 

Items and Extra works except items due to quantity variation.          

Note: Work Planning in F-14 format to be meticulously done as per Clause 2.9 of this GCC.  
  

 2.18  INSURANCE  
  

2.18.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer 

covering the risks during transit, storage, erection and commissioning.   

2.18.2 It is the sole responsibility of the contractor to insure his materials, equipment, workmen etc. 

against accidents and injury while at work and to pay compensation, if any, to workmen as per 

Workmen’s compensation Act.  The work will be carried out in a protected area and all the rules 

and regulations of the client /BHEL in the area of project which are in force from time to time will 

have to be followed by the contractor.  
  

2.18.3 If due to negligence and or non-observation of safety and other precautions by the contractors, 

any accident/injury occurs to the property / manpower belong to third party, the contractor shall 

have to pay necessary compensation and other expense, if so decided by the appropriate 

authorities.  
  

2.18.4 The contractor will take necessary precautions and due care to protect the material, while in his 

custody from any damage/ loss due to theft or otherwise till the same is taken over by BHEL or 

customer. For lodging / processing of insurance claim, the contractor will submit necessary 

documents. BHEL will recover the loss including the deductible franchise from the contractor, in 

case the damage / loss is due to carelessness / negligence on the part of the contractor. In case 

of any theft of material under contractor's custody, matter shall be reported to Police by the 
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contractor immediately and copy of FIR and subsequently police investigation report shall be 

submitted to BHEL for taking up with insurance. However, this will not relieve the contractor of 

his contractual obligation for the material in his custody.  
  

2.19 STRIKES & LOCKOUT  

2.19.1 The contractor will be fully responsible for all disputes and other issues connected with his labour.  

In the event of the contractor’s labour resorting to strike or the Contractor resorting to lockout 

and if the strike or lockout declared is not settled within a period of one month, it may be 

considered as ‘Breach of Contract’ under Clause 2.7 and the remedies under Clause 2.7.2.2 may 

be executed, at the discretion of BHEL.  
  

2.19.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the 

employment of BHEL.  
  

2.20 FORCE MAJEURE  
  

2.20.1   "Force Majeure" shall mean circumstance which is:    

a) beyond control of either of the parties to contract,  

b) either of the parties could not reasonably have provided against the event before 

entering into the contract,  

c) having arisen, either of the parties could not reasonably have avoided or overcome, and  

d) is not substantially attributable to either of the parties And  Prevents the performance of 

the contract,   
  

Such circumstances include but shall not be limited to:  

i) War, hostilities , invasion, act of foreign enemies.  

ii) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.  

iii) Riot, commotion or disorder by persons other than the contractor’s personnel and other 

employees of the contractor and sub-contractors.  

iv) Strike or lockout not solely involving the contractor’s personnel and other employees of the 

contractor and sub-contractors.  

v) Encountering munitions of war, explosive materials, ionizing radiation or contamination by 

radio-activity, except as may be attributable to the contractor’s use of such munitions, 

explosives, radiation or radio- activity.  

vi) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon, 

flood, fire, cyclones etc.  

vii) Epidemic, pandemic etc.  
 

2.20.2 The following events are explicitly excluded from Force Majeure and are solely the responsibilities 

of the non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty 

(b) late delivery of equipment or material (unless caused by Force Majeure event) and (c) 

economic hardship.  

2.20.3 If either party is prevented, hindered or delayed from or in performing any of its obligations under 

the Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence 

of such event and the circumstances thereof within 15 (fifteen) days after the occurrence of such 

event.  

2.20.4 The party who has given such notice shall be excused from the performance or punctual 

performance of its obligations under the Contract for so long as the relevant event of Force 

Majeure continues and to the extent that such party's performance is prevented, hindered or 

delayed. The Time for Completion shall be extended by a period of time equal to period of delay 

caused due to such Force Majeure event.  
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2.20.5 Delay or non-performance by either party hereto caused by the occurrence of any event of Force 

Majeure shall not  

a) Constitute a default or breach of the Contract.  

b) Give rise to any claim for damages or additional cost expense occasioned thereby, if and to 

the extent that such delay or non-performance is caused by the occurrence of an event of 

Force Majeure. 

2.20.6 BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force 

Majeure in line with extant guidelines. In any case, Supplier/Vendor cannot consider deemed 

short-closure after 1 year of imposition of Force Majeure. 
 

2.21  SETTLEMENT OF DISPUTE:  

If any dispute or difference of any kind whatsoever shall arise between BHEL and the 

Supplier/Vendor, arising out of the contract for the performance of the work whether during the 

progress of contract termination, abandonment or breach of the contract, it shall in the first place 

referred to Designated Engineer for amicable resolution by the parties. Designated Engineer ( to 

be nominated by BHEL for settlement of disputes arising out of the contract ) who within 60 days 

after being requested  shall give written notice of his decision to the contractor. Save as 

hereinafter provided, such decision in respect of every matter so referred shall forthwith be given 

effect to by the Supplier/Vendor who shall proceed with the work with all due diligence, whether 

he or BHEL desires to resolve the dispute as hereinafter provided or not.  

If after the Designated Engineer has given written notice of this decision to the party and no 

intention to pursue the dispute has been communicated to him by the affected party within 30 

days from the receipt of such notice, the said decision shall become final and binding on the 

parties. In the event the Supplier/Vendor being dissatisfied with any such decision or if amicable 

settlement cannot be reached then all such disputed issues shall be resolved through conciliation 

in terms of the BHEL Conciliation Scheme 2018 as per Clause 2.21.1. 
 

2.21.1 Conciliation:   

Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in 

relation to this Agreement (including its interpretation) between the Parties, and so notified in 

writing by either Party to the other Party (the “Dispute”) shall, in the first instance, be attempted 

to be resolved amicably in accordance with the conciliation procedure as per BHEL Conciliation 

Scheme 2018. The proceedings of Conciliation shall broadly be governed by Part-III of the 

Arbitration and Conciliation Act 1996 or any statutory modification thereof and as provided in - 

“Procedure for conduct of conciliation proceedings” (as available in www.bhel.com)).   

Note: Ministry of Finance has issued OM reference No. 1/2/24 dated 03.06.2024 regarding “Guidelines 

for Arbitration and Mediation in Contracts of Domestic Public Procurement. In the said OM it has 

been recommended that Government departments/  

Entities/agencies are to encourage mediation under the Mediation Act. 2023 . The said Act has 

not yet been notified by the Government. Therefore, the clause “Settlement of Disputes” shall be 

modified accordingly as and when the Mediation Act 2023 gets notified.  
 

2.21.2 ARBITRATION:  
  

2.21.2.1  Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable 

settlement (whether by Conciliation to be conducted as provided in Clause 21.1 herein above 

or otherwise) in respect of any dispute or difference; arising out of the formation, breach, 

termination, validity or execution of the Contract; or, the respective rights and liabilities of the 

Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner 

touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, either Party may, 

refer the disputes  to Arbitral Institution ( to be identified by the contract issuing agency (eg. 

“IIAC” (India International Arbitration Centre) for Delhi/NCR offices)  and such dispute to be 
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adjudicated by Sole Arbitrator appointed in accordance with the Rules of said Arbitral 

Institution.  

2.21.2.2   A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving 

notice to the other party in terms of section 21 of the Arbitration & Conciliation Act, 1996 

(hereinafter referred to as the ‘Notice’) before referring the matter to arbitral institution. The 

Notice shall be addressed to the Head of the Region, Power Sector/ Unit,  

BHEL, executing the Contract and shall contain the particulars of all claims to be referred to 

arbitration with sufficient detail and shall also indicate the monetary amount of such claim 

including interest, if any.    

2.21.2.3   After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the 

Arbitration shall submit that dispute to the Arbitral Institutions................................ ( to be 

identified by the contract issuing agency) and that dispute shall be adjudicated in accordance 

with their respective Arbitration Rules. The matter shall be adjudicated by a Sole Arbitrator 

who shall necessarily be a Retd Judge having considerable experience in commercial matters 

to be appointed/nominated by the respective institution.  The cost/expenses pertaining to the 

said Arbitration shall also be governed in accordance with the Rules of the respective Arbitral 

Institution.  The decision of the party invoking the Arbitration for reference of dispute to a 

specific Arbitral institution for adjudication of that dispute shall be final and binding on both the 

parties and shall not be subject to any change thereafter. The institution once selected at the 

time of invocation of dispute shall remain unchanged.  

2.21.2.4   The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules.    

2.21.2.5   The Arbitration proceedings shall be in English language and the seat and venue of Arbitration 

shall be ( to be identified by the contract issuing agency)  ........................( i. e. New Delhi for 

Delhi/NCR based Units).   

2.21.2.6   Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and  any amendment 

thereof shall be applicable. All matters relating to this Contract and arising out of invocation of 

Arbitration clause are subject to the exclusive jurisdiction of the Court(s) situated at............... 

(i.e. New Delhi for Delhi/NCR based Units).   
  

2.21.2.7  Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration herein, 

a. the parties shall continue to perform their respective obligations under the Contract unless 

they otherwise agree. Settlement of Dispute clause cannot be invoked by the Contractor, if the 

Contract has been mutually closed or ‘No Demand Certificate’ has been furnished by the 

Contractor or any Settlement Agreement has been signed between the Employer and the 

Contractor.  
  

2.21.2.8  It is agreed that Mechanism of resolution of disputes through arbitration shall be available only 

in the cases where the  value of the dispute is less than Rs. 10 Crores.   

2.21.2.9   In case the disputed amount (Claim, Counter claim including interest is Rs. 10 crores and 

above, the parties shall be within their rights to take recourse to remedies other than 

Arbitration, as may be available to them under the applicable laws after prior intimation to the 

other party. Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation 

Act, 1996 and any statutory modifications or re-enactment thereof as amended from time to 

time, shall apply to the arbitration proceedings under this clause. 

2.21.2.10 In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any 

party to under this contract, then the cumulative value of claims (including interest claimed or 

awarded) in all such arbitrations shall be taken in account while arriving at the total claim in 

dispute for the subject contract for the purpose of clause 21.2.9. Disputes having cumulative 

value of less than 10 crores shall be resolved through arbitration and any additional dispute 

shall be adjudicated by the court of competent jurisdiction.  
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2.21.3 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 

following shall be applicable:  
  

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port 

Trusts inter se and also between CPSEs and Government Departments/Organizations 

(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such 

dispute or difference shall be taken up by either party for resolution through AMRCD 

(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 

05/0003/2019-FTS10937 dated 14-12-2022 as amended from time to time.  
  

2.21.4  NO INTEREST PAYABLE TO CONTRACTOR  

Notwithstanding anything to the contrary contained in any other document comprising in the 

Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 

including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final 

Bill, or any amount withheld and/or appropriated by BHEL. etc., which becomes or as the case 

may be, is adjudged to be due from BHEL to Contractor whether under the Contract or otherwise.  
  

 2.22   RETENTION AMOUNT  
  

2.22.1  Retention Amount shall be 5% of contract value and shall be furnished before the first RA Bill 

becomes due for payment. In case of increase in contract value, additional 5% of differential 

amount shall be submitted by Contractor before payment of next RA Bill due.   
   

            The Retention amount of 5% of the contract value may be accepted in the following forms: -  

i. Cash (as permissible under the extant Income Tax Act).  

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL.   

iii. Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 

hypothecated / pledged, as applicable, in favour of BHEL). 

iv. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act and in line with clause 1.12 of GCC. The Bank Guarantee format for Retention 

Amount shall be in the prescribed formats. The validity of BG shall be initially for the contract 

period & shall be extended up to acceptance of final bill if the final bill is not settled during the 

contract period.  

v. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act (FDR should be in the name of the Contractor, a/c BHEL).  

vi. Insurance Surety Bonds.  
  

Alternatively, on successful bidder’s request, the Retention Amount can also be recovered at 

the rate of 10% of the gross amount, progressively, from each of the running bills of the 

contractor till the total amount of the required retention amount is collected.  

            In case, contractor opts cash deduction from RA bills in the beginning & subsequently submit 

5% of the Contract Value as Retention amount in any form as mentioned above, then refund of 

deducted retention amount may be permitted to contractor.   
   

Note:  

           BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 

documents or in any other matter connected therewith.  

2.22.2  Refund of Retention Amount shall be as follows:  
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100% of Retention Amount/ BG shall be released along with Final Bill after deduction all 

expenses/ other amounts due to BHEL under the contract/ other contracts entered into with them 

(contractor) by BHEL provided that.  

2.22.3 In case of short closure of contract  

a) due to the premature termination of BHEL contract with customer for any reason whatsoever;  

b) upon the request of contractor for any reason, prior to completion and acceptance of Trial Run 

by the end customer  

The retention money equivalent to the 5% of contract value executed by the contractor shall not 

be refundable and the contractor shall be discharged of his liabilities as provided in the clause 

2.22.1                
  

 2.23  PAYMENTS  

         Payments to Contractors are made in any one of the following forms: -  
  

2.23.1 Running Account Bills (RA Bills) 

i) These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms).   

ii) Payments shall be made according to the extent of work done as per measurements taken up 

to the end of the calendar month and in line with the terms of payments described in the Tender 

documents.  

iii) Recoveries on account of electricity, water, statutory deductions etc. are made as per terms of 

contract.  

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as per 

the specifications stipulated in the contract. If the work is not executed as per the stipulated 

specifications, BHEL may ask the contractor to redo the work according to the required 

specifications, without any extra cost. However, where this is not considered necessary ‘OR’ 

where the part work is done due to factors like non-availability of material to be supplied by BHEL 

‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment against full rate, 

as is considered reasonable, may be allowed with due regard for the work remaining to be done. 

BHEL decision in this regard will be final and binding on the contractor.  

v) In order to facilitate part payment, BHEL at its discretion may further split the contracted 

rates/percentages to suit site conditions, cash flow requirements according to the progress of 

work, subject to following:  

a) Provided no ‘part’ payment is recommended till 25% of work in the item rate is executed.  

b) Payment of item rate to be made in not more than three instalments, last stage payment to 

be not lower than 20% of the item rate.    

2.23.2 Final Bill  

Final Bill’ is used for final payment on closing of Running Account for works or for single payment 

after completion of works. ‘Final Bill’ shall be submitted as per prescribed format after completion 

of works as per scope and upon material reconciliation, along with the following:  

i) ‘No Claim Certificate’ by Contractor as per Clause 2.6.11 of the GCC.  

ii) Clearance certificates where ever applicable viz. Clearance Certificates from Customer, various 

Statutory Authorities like Labour department, PF Authorities, Commercial Tax Department etc.  

iii) Indemnity Bond as per prescribed format.  

             BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL.  
  

2.24  PERFORMANCE GUARANTEE FOR WORKMANSHIP: 

2.24.1 Even though the work will be carried out under the supervision of BHEL Engineers the Contractor 

will be responsible for the quality of the workmanship and shall guarantee the work done for a 

period of Twelve months from the date of commencement of guarantee period as defined in 

Technical Conditions of Contract, for good workmanship and shall rectify free of cost all defects 
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due to faulty erection detected during the guarantee period. In the event of the Contractor failing 

to repair the defective works within the time specified by the Engineer, BHEL may proceed to 

undertake the repairs of such defective works by itself, without prejudice to any other rights and 

recover the cost incurred for the same along with 5% overheads from the Security Deposit.  

  

2.24.2 BHEL shall release the Security Deposit subject to the following  

i)  Contractor has submitted ‘Final Bill’   

ii)  Guarantee period as per contract has expired  

iii)  Contractor has furnished ‘No Claim Certificate’ as per clause 2.6.11 of GCC  

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in 

specified format  

v) Contractor has carried out the works required to be carried out by him during the period of 

Guarantee and all expenses incurred by BHEL on carrying out such works is included for 

adjustment from the Security Deposit refundable.  
  

2.25 CLOSING OF CONTRACTS  

The Contract shall be considered completed and closed upon completion of contractual obligations 

and settlement of Final Bill or completion of Guarantee period whichever is later. Upon closing of 

Contract, BHEL shall issue a performance/ experience certificate as per standard format, based on 

specific request of Contractor as per extant BHEL guidelines through the online portal available at 

https://siddhi.bhel.in only.  
  

2.26 SUSPENSION OF BUSINESS DEALINGS  

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them in 

line with BHEL guidelines issued from time to time.  
  

The offers of the bidders who are under suspension as also the offers of the bidders, who engage 

the services of the banned firms / principal / agents, shall be rejected. The list of banned firms is 

available on BHEL web site www.bhel.com.  
  

If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award / 

execution / post-execution stage indulges in any act, including but not limited to, mal-practices, 

cheating, bribery, fraud or and other misconduct or formation of cartel so as to influence the bidding 

process or influence the price or  tampers the tendering process or acts or omits in any manner 

which tantamount to an offence punishable under any provision of the Indian Penal Code, 1860 or 

any other law in force in India, or does anything which is actionable under the Guidelines for 

Suspension of Business dealings, action may be taken against such bidder / supplier / contractor 

as per extant guidelines of the company available on www.bhel.com and / or under applicable legal 

provisions.  
 

Guidelines for suspension of business dealings is available in the webpage:  
 

 http://www.bhel.com/vender_registration/vender.php  
 

2.27 LIMITATION ON LIABILITY:   

Notwithstanding anything to the contrary in this Contract or LOA or Work Order or any other 

mutually agreed document between the parties, the maximum liability, for damages, of the 

contractor, its servants or agents, shall under no circumstances exceed an amount equal to the 

Price of the Contract or the Work Order. The Contractor shall not in any case be liable for loss of 

profit or special, punitive, exemplary, indirect or consequential losses whatsoever. This shall not 

be applicable on the recoveries made by Customer from BHEL on account of Contractor, any other 

type of recoveries for workmanship, material, T&P etc. due from the contractor.  

https://siddhi.bhel.in/
https://siddhi.bhel.in/
http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
%20
http://www.bhel.com/vender_registration/vender.php
http://www.bhel.com/vender_registration/vender.php
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2.28 NON-DISCLOSURE AGREEMENT (NDA):  
  

The bidders shall enter into the Non-disclosure agreement totally voluntarily, with full knowledge of 

its meaning and without duress. (Format attached).  
  

2.29 CARTEL FORMATION   

The Bidder declares  that  they  will  not  enter  into  any  illegal  or  undisclosed agreement or 

understanding, whether formal or informal with other Bidder(s). This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of  bids  or  any  

other  actions  to  restrict competitiveness or to introduce cartelization in the bidding process. In 

case, the Bidder is found having indulged in above activities, suitable action shall be taken by 

BHEL as per extant policies/ guidelines  
  

2.30 FRAUD PREVENTION POLICY   

Bidder along with its associate /collaborators /sub-contractors /sub-vendors / consultants /  service  

providers  shall  strictly  adhere  to  BHEL  Fraud  Prevention Policy displayed on  

BHEL website http://www.bhel.com  and shall immediately bring to the notice of BHEL 

Management about any fraud or suspected fraud as soon as it comes to their notice.  
  

2.31 ORDER OF PRECEDENCE: 

In the event of any ambiguity or conflict between the contract Documents, the order of  precedence 

shall be in the order below:  

a. Contract agreement with its Amendments/  

b. Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents by  

BHEL   

c. Notice Inviting Tender (NIT)  

d. Price Bid  

e. Technical Conditions of Contract (TCC)—Volume-1A  

f. Special Conditions of Contract (SCC) —Volume-1B  

g. General Conditions of Contract (GCC) —Volume-1C  

h. Forms and Procedures —Volume-1D  
.   

2.32 OTHER ISSUES  

2.32.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not 

less than Rs 100/- unless otherwise required under relevant statutes.  
  

2.32.2 In case of any conflict between the General Conditions of Contract and Special Conditions of    

Contract, provisions contained in the Special Conditions of Contract shall prevail.  
  

2.32.3 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.  

 

 

********** 
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ANNEXURE-III 
 

Ref: OS/WC/2026-27/12/09                                                                                               Date: 02.05.2026 
 

 

Sub: Contracts for Renovation works of A-76 Quarter of BHEL-HPVP, Visakhapatnam-Township - Reg.. 

 

                                                                                                                                                                                                                                                                     

 

ACCEPTANCE TO TENDER TERMS & CONDITIONS 

  

I / We hereby confirm that the Tender documents, all Annexures etc. have been studied in 

detail and we have fully understood the scope of work. 

 

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices quoted 

are in accordance with the same.  

 

I / We accept to offer valid for a period of 3 month from the last date for tender submission. 

 

I / We give our acceptance to participate in Reverse Auction  

 

 

Tender documents duly signed on all the pages by the Owner / authorized representative 

of the bidder are attached herewith.  

 

               

 

 

 

                                                                    SIGNATURE OF THE TENDERER WITH COMPANY SEAL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE- IV 
 

Ref: OS/WC/2026-27/12/09                                                                                               Date: 02.05.2026 

CONTRACTOR INFORMATION  
 

    Sl. 

No. 
Particulars To be Filled by Bidder 

01. Name of the Contractor  

02. 

Nature of Firm / Concern 

(Proprietor/ Partnership / Pvt. 

Limited/ Public Ltd.) 

Note: In case of partnership 

concern, please enclose photo 

copies of the partnership deed 

 

03. Full address 

 

 

  

04. Name of the Proprietor/Partner  

05. 

Name of the Person(s) and 

designation authorized for signing 

the contract/dealing with BHEL 

 

06. Telephone No. of the firm  

07. Mobile No.  

08. E-mail ID  

09. SAC / HSN Code:  

10. PAN Number   

11. GSTIN Registration No.  

12.  Udyam Reg No.  

13 

MSE Status – Please put  

tick (✔) mark in the box 

whichever is applicable     

Micro Small General OBC SC ST Woman  

              

 

***  



ANNEXURE- V 
 

Ref: OS/WC/2026-27/12/09                                                                                               Date: 02.05.2026 

CHECK LIST     

 

SIGNATURE OF THE TENDERER WITH SEAL 

 

Sl. 

No. 
Particulars 

Document Enclosed 

(Yes / No) 
Document No 

01. Name of the Contractor  

 

02. 
Tender Document Signed & 

Stamped 
 

 

03. 
Certificate of Incorporation/Firm 

registration 
 

 

04. PF Registration Certificate  

 

05. ESI Registration Certificate  

 

06. PAN Number    

 

07. GSTIN Registration Certificate  

 

08. UDYAM Registration Copy   
 

09. Income Tax Returns for last 3 years  

 

10. 

P & L account and Balance Sheet 

certified by the Practicing 

Chartered Accountant for the last 

3 years 

 

 

11. 

Work orders & Job Completion 

Certificates of similar works in line 

with eligibility criteria. 

 

 

12 Bank Solvency Certificate  

 



ANNEXURE - NEFT 
  

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER 

 

01 
NAME & ADDRESS OF THE SUPPLIER / 

SUBCONTRACTOR 
 

02 
VENDOR CODE ASSIGNED BY BHEL-

HPVP LTD 
 

 

DETAILS OF BANK ACCOUNT 

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  

09 BENEFICIARY’S NAME  

10 IFSC CODE OF THE BRANCH  

11 EMAIL ID  

12 TELEPHONE / MOBILE NUMBER  

 

CERTIFICATE 

 

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the National 

Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above-mentioned Bank account.  

I / We also agree that payments made to the above-mentioned account are a valid discharge of the 

liability of M/s Bharat Heavy Electricals Ltd.  I / We also agree to bear the applicable Bank charges for 

the above mode of transfer.  A copy of the cheque leaf/ cancelled cheque leaf of the above account is 

sent herewith. 

 

                                       (Authorized Signatories with Name & Seal) 

 

BANKER’S CERTIFICATION 

 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the 

account number of_____________________________ _______________________________ (name 

of account holder), the signature of authorized signatory and the MICR and IFSC codes of our branch 

mentioned above are correct. 

 

Place:         Bank Manager / Officer 

Date:       Signature with Bank stamp and Name seal 

 

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION 
 

We confirm the above details are verified with the records available with us 

 

 

      Signature of BHEL Official with name & seal 

Operating the contract / Services 

 

 



 

ANNEXURE- GST 

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS 

 

1. In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid 

GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a 

declaration with due supporting documents need to be furnished for considering the offer.  

2. Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as 

specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of 

multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no 

etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item 

description as per P0, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, 

CGST & UTGST) separately, HSN/ SAC Code, etc.  

3. All invoices shall bear the HSN Code for each item separately (Harmonized System of Nomenclature)/ 

SAC code (Services Accounting Code).  

4. A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal 

& all tax liability as per GST rules and regulations have been and will be discharged, shall be 

mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted as 

per the requirement of BHEL.  

5. All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion 

certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment 

where ever applicable. For all consignments received within the calendar month, input credit will be 

availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the 

document or non-submission of documents mentioned in the PO, then BHEL will not be able to accept 

or account the material, in such case availing of tax credit will be deferred to next month or so.  

6. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any shortages 

or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify the supplier 

of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue credit note 

(details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers, within the 

calendar month notified by BHEL.  

7. For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above), 

interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed 

period i.e. from the month of receipt till the month tax credit is availed, from the running bills.  

8. Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/contractors. 

Hence applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this 

Debit note will be issued by BHEL indicating the respective supply invoice number. 

9. This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such invoice 

in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment of GST 

thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained from 

vendor which shall be valid At least one month after the confirmation of date of payment of GST by 

vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later. Above is 

subject to receipt of goods/service and tax invoice thereof along with vendor declaring invoice in his 

return and paying GST within timeline prescribed for availing ITC by BHEL.  

10. That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is 

denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC 

reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/ 

leviable on BHEL. 

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance. 

 

 
 

 



ANNEXURE- VI 

BHARAT HEAVY ELECTRICALS LIMITED 
HEAVY PLATES & VESSELS PLANT 

VISAKHAPATNAM – 530 012 

PART – II 

(PRICE BID) 
 

NAME OF WORK: Contracts for Renovation works of A-76 Quarter of BHEL-HPVP, Visakhapatnam-

Township - Reg.. 

Tender Enquiry No: OS/WC/2026-27/12/09, Date: 02.05.2026. 
 
 

SCHEDULE OF QUANTITIES AND RATES (SOQR) 
 

S. 
No 

Item Description Unit Qty Rate in ₹ 
Amount in 

₹ 

1 

Clearing jungle including uprooting of rank vegetation, 
grass, brush wood, trees and saplings of girth up to 30 
cm measured at a height of 1 m above ground level and 
removal of rubbish up to a distance of 50m outside the 
periphery of the area cleared.  

Sqm 500 15.02  7,510.00  

2 
Manpower Supply (Roof cleaning, Tree branch cutting 
and other works) including tools and tackles. 

each 20 848.98  16,979.60  

3 

Providing and laying 20mm thick average cement 
plastering with cement mortar 1:4 (1 cement : 4 coarse 
sand) mixed with water proofing compound "Conplast x 
421 IC" of FOSROC Chemicals as per manufacturer's 
specification over parapet wall both sides 

cum 8 13,353.82  1,06,830.56  

4 

Providing and laying APP (Atactic Polypropylene 
Polymer) modified prefabricated five-layer, 3 mm thick 
water proofing membrane, black finished reinforced 
with glass fibre matt consisting of a coat of bitumen 
primer for bitumen membrane @ 0.40 litre /Sqm by 
same membrane manufactured of density at 25°C, 0.87 
- 0.89 kg/litre and viscosity 70 -160 cps. Over the primer 
coat the layer of membrane shall be laid using butane 
torch and sealing all joints etc., and preparing the 
surface complete. The vital physical and chemical 
parameters of the membrane shall be as under : Joint 
strength in longitudinal and transverse direct ion at 
23°C as 350/300 N/S cm. Tear strength in longitudinal 
and transverse direction as 60/80N. Softening point of 
membrane not less than 150°C. Cold flexibility shall be 
up to -2°C when tested in accordance with ASTM, D - 
5147. The laying of membrane shall be got done 
through authorised applicator of the manufacturer of 
membrane. All works up to a height of + 5 m Level. 
Manufacturing date of APP membrane shall be within 
six months from the date of application at site. 

Sqm 300 455.66  1,36,698.00  

5 

PCC 1:2:4 concrete with one coat of cement slurry with 
water proof compound ( mixed with FOSROC chemical -
conplast x 421) FOSROC Chemicals  as per 
manufacturer's specification 

cum 2 6,815.51  13,631.02  

6 
Painting with One coat of aluminium paint of approved 
brand and manufacture on APP membrane surfaces to 
give an even shade, as per standard specifications. 

Sqm 300 81.52  24,456.00  

 

Contd… 2 



ANNEXURE- VI 

::2:: 
Tender Enquiry No: OS/WC/2026-27/12/09, Date: 02.05.2026. 

 

S. 
No 

Item Description Unit Qty Rate in ₹ Amount in ₹ 

  PAINTING Work       

7 

Providing and applying white cement-based putty 
(Two Coats) of average thickness 1 mm, of 
approved brand and manufacturer, over the 
plastered wall surface to prepare the surface even 
and smooth complete and all other charges 
complete. (Brand Birla, JK wall putty, Berger) 

Sqm 250 132.28             33,070.00  

8 

INTERIOR PAINTING: 
Providing, applying and finishing interior walls along 
with two or more coats of Acrylic Smooth interior 
paint (Asian Paints make- Royale ) @ 1.67 ltr / 10 
sqm over the existing painted surface after 
thoroughly cleaning the surface and making it free 
from all the  dust, dirt and any other foreign matter, 
providing and applying suitable crack filler over 
minor cracks and gaps including the cost of all 
materials and labour working height up to approx. 
decided by Engineer-in-charge as per scope of work 
& instruction from Engineer-in-Charge. 

Sqm 250 128.55             32,137.50  

9 

EXTERIOR PAINTING: 
Providing, applying and finishing exterior walls with 
two or more coats of Acrylic Smooth exterior paint 
(Asian Paints make-Apex Ultima) @ 1.67 ltr/ 10sqm 
over the existing painted surface after thoroughly 
cleaning the surface and making it free from all the 
dust, dirt and any other foreign matter and 
providing and applying suitable crack filler over 
minor cracks and gaps including the cost of all 
materials, labour as per scope of work & instruction 
from Engineer-in-Charge. 

Sqm 600 136.15             81,690.00  

10 

Applying one coat of water thinnable cement 
primer/ oil primer of approved brand and 
manufacture on wall surface Water thinnable 
cement primer/ wood primer. 

Sqm 850 54.62             46,427.00  

11 

Providing and applying two coats of white wash 
with white cement to ceiling including curing with 
water to give a smooth and even shade including 
cleaning and preparation of surfaces, necessary 
scaffolding, mixing glue etc., complete for all 
heights. 

Sqm 250 19.36               4,840.00  

12 

TWO COATS PAINT WITH ONE COAT PRIMER: 
Providing & applying 2 coats of Synthetic enamel 
paint of "Asian make" brand and shade over 
new/old doors, windows and ventilators etc., to 
given an even shade as per manufacturer's 
specification including cleaning scraping, sand 
papering etc. complete with all labour, materials, 
scaffolding, working platform, tools & tackles etc., 
all complete as per directions of Engineer-in-charge 

Sqm 300 191.98             57,594.00  
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ANNEXURE- VI 

::3:: 
Tender Enquiry No: OS/WC/2026-27/12/09, Date: 02.05.2026. 
 

S. 
No 

Item Description Unit Qty Rate in ₹ 
Amount 

in ₹ 
  SANITARY FITTINGS       

13 

Providing and fixing white vitreous china pedestal type 
water closet (European type W.C. pan) with seat and lid, 
10 litre low level white P.V.C. flushing cistern, including 
flush pipe, with manually controlled device (handle 
lever), conforming to IS : 7231, with all fittings and 
fixtures complete, including cutting and making good 
the walls and floors wherever required : W.C. pan with 
ISI marked white solid plastic seat and lid. 

each 3 6,785.67  20,357.01  

14 

Providing and fixing wash basin with C.I. brackets, 15 
mm C.P. brass pillar taps, 32 mm C.P. brass waste of 
standard pattern, including painting of fittings and 
brackets, cutting and making good the walls wherever 
require White Vitreous China Wash basin size 630X450 
mm with a single 15 mm C.P. brass pillar tap included 
PVC connection (60cm), PVC waste pipe, CP stopcock/ 
Angle cock required instruction from Engineer-in-
Charge. 

each 4 2,244.84  8,979.36  

15 
Providing and fixing white/ colour vitreous china 
pedestal for wash basin completely recessed at the back 
for the reception and pipes and fittings. 

each 4 1,427.88  5,711.52  

16 

Providing and fixing 600x450 mm bevelled edge mirror 
of superior glass (of approved quality) complete with 6 
mm thick hard board ground fixed to wooden cleats 
with C.P. brass screws and washers complete. 

each 4 1,278.98  5,115.92  

17 
Providing and fixing CERA Stainless Steel Bib Cock/STOP 
COCK with Wall Flange and Aerator, Silver, Polished 
Finish. 

each 20 594.38  11,887.60  

18 

SS MOSQUITO MESH FOR WINDOWS with FRAME: 
Supply & Fixing of SS Mosquito Mess for windows fixed 
with 1" Aluminium/Wooden Frame, hinges and Tower 
bolt including the cost of all materials, labour, tools & 
tackles, machinery, transportation etc., complete. 

Sqm 100 1,440.98  1,44,098.00  

19 Repair of windows - Manpower supply Nos 10 1,190.45  11,904.50  

20 

Providing wood work in frames of doors, windows, 
clerestory windows and other frames, wrought framed 
and fixed in position with hold fast lugs or with dash 
fasteners of required dia & length. Window shutter. 

Cum 0.5 98,746.10  49,373.05  

21 
Electrical works: Supply & Installation of all 

electrical wiring, ACs, Geiser, electrical bulbs & ceiling 
fans for A-76 Qtr. 

    

a 
BLDC ceiling fan, 1200 SWEEP, BEE latest star rating, 2 
years warranty Make: Atomberg  

Nos 6 2,500.00  15,000.00  

b 40w LED tube light Nos 15 500.00  7,500.00  

c 0.5w Bed lamp Nos 5 50.00  250.00  

d 12w LED Bulb Nos 6 50.00  300.00  

e 
4 Sqmm single core copper wire (360 mtrs length each 
bundles) 

bundle 2 8,000.00  16,000.00  

f 
1 Sqmm single core copper wire (360 mtrs length each 
bundles) 

bundle 2 2,500.00  5,000.00  
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ANNEXURE- VI 

::4:: 
Tender Enquiry No: OS/WC/2026-27/12/09, Date: 02.05.2026. 
 

S. 
No 

Item Description Unit Qty Rate in ₹ Amount in ₹ 

g 3/4 inch PVC pipe heavy Nos 30 80.00  2,400.00  

h 3/4 inch PVC Bend Nos 50 7.00  350.00  

i 3/4 inch clamp Pkt 2 300.00  600.00  

j 6A switch Nos 30 20.00  600.00  

k 6A socket Nos 10 40.00  400.00  

l 

5 star AC-1.5 Ton, Copper condenser coil, ISEER 5.14 & 
above. Inverter model with 5 years PCB and 10 years 
compressor warranty Make Godrej/ Daiken/ Hitachi (All 
required pipes & accessories in the scope of vendor) 

Nos 4 50,000.00  2,00,000.00  

m 
5 Liters Instant Geyser including required pipes, fittings, 
valves, nipples, etc 2 years warranty make: Surya/ 
Crompton/ Bajaj/ Philips 

Nos 3 5,000.00  15,000.00  

n 20A modular socket & MCB with Box Nos 8 550.00  4,400.00  

22 Total Amount for Civil & Electrical works for A-76 Qtr  10,87,090.64  

23 Discount / Increase offered on Total Value at Sl. no. 22 in _____%  ₹ 

24 
Total Value after Discount / Increase in ₹.  (Sl. No. 22 ± 23) 

(Please enter this price in BOQ (price bid format) of GeP NIC portal) 
₹ 

25 GST @18% on Total Value at Sl. No. 24 ₹ 

26 Total Value including GST in ₹  (Sl. No. 24 + 25) ₹ 

 
 

Total Amount including GST in Words:  
 

 

NOTE:  

1) Tenderers are requested to visit the site before submitting their tenders and go through the site 

conditions, nature and quantum of the job to be done and in general shall themselves obtain all 

necessary information as to risks, safety precautions, contingencies and other circumstances. A 

tenderer shall be deemed to have full knowledge of the site, whether he inspects it or not, no claim 

shall be allowed. 

2) GST as applicable shall be paid by contractor and same shall be reimbursed on submission of proof 

of payment. 

3) The quoted prices shall be fixed & firm without any escalation during the entire period of 

contract and till completion of the work.  

4) L1 shall be evaluated based on the total quoted price at Sl. No: 24. Upon finalization of the L1 

bidder and the total price, the rates of all the individual line items shall be calculated on a pro rata 

basis. 

5) Lowest offer need not be the rate acceptable to BHEL-HPVP and BHEL-HPVP reserves the right to 

go for negotiation with the L1 bidder. 

6) The quantity indicated in the SOQR is indicative only and may increase/ decrease but total value of 

contract will not exceed the awarded value, unless otherwise order is amended. However, payment 

shall be made for the actual quantities executed only.  

7) The vendor shall execute the work strictly as per the scope of work, in line with the instructions of the 

executing Engineer-in-Charge. 
 

 
 
 

Signature of the Tenderer with Company Seal 


