
Bharat Heavy Electricals Limited                                      Tel. : +91(0) 891 288 1332/1345                           

Heavy Plates & Vessels Plant                                                E-mail : yvrrao@bhel.in & 

Visakhapatnam – 530 012,                                                                dgs@bhel.in   

Andhra Pradesh, INDIA.                                                                     

INVITATION TO TENDER 
::1:: 

Ref: OS/SC/2024-25/96/65                            Date: 24.09.2024 
 

Sub: Point to Point transportation contract of OD Consignments from BHEL-HPVP to 

Mahan Super Thermal Plant Singrauli on Hydraulic Axles– Reg. 

 
 Tenders are invited under two bid system, Techno-Commercial Bid (Part-I) and Price Bid (Part-

II) from the reputed and experienced contractors with sound technical and financial capability for the 

subject work. 

SL. 

NO. 
NAME OF THE WORK 

CONTRACT 

PERIOD 

01 
    Point to Point transportation contract of OD Consignments from 

BHEL-HPVP to Mahan Super Thermal Plant Singrauli on 
Hydraulic Axles  

1 Year  

 

1.0   ELIGIBILITY CRITERIA: 
 

I. Average annual turnover of the contractor shall be during the last 3 years ending 31st March 2023 

should be ₹38.28 Lakh). 

Tenderer should enclose PAN, GSTIN New registration no., Income tax returns for last three years 

(AY2021-22, 2022-23 & 2023-24) and Profit & Loss account and Balance Sheet certified by the 

Practicing Chartered Accountant for the last 3 years.  
 

II. The Contractor should have experience of completing similar works during the last 7 years ending 

31st AUG  2024 as given below: - 
 

(a)  Three similar completed works costing not less than the amount equal to. ₹ 51.00 Lakh each 

OR 

(b)   Two similar completed works costing not less than the amount equal to ₹ 63.80 Lakh each 

OR 

(c)   One similar completed work costing not less than the amount equal to ₹ 102.00 Lakh 
 

 Work orders & Job Completion Certificates from the customer shall be enclosed in support of 

successful and satisfactory completion of the orders. 
 

Note: Similar work means that the bidder should have executed transportation contract, 

transporting primarily of prefabricated materials by trailers/truck. 
  

III. The works executed in the own name of the tenderer will only be considered for eligibility criteria.  
 

IV. The bidder shall have 2 own Hydraulic Axle trailers of capacity not less than 90MT. Copy of 

R.C. Book (Self-certified) first page mentioning name of vehicle owner to be submitted. 

V. Note: The carriers who are having Trailer/s in the name of their company (public limited/ private 

limited company) or in the name of partners (in the case of partnership firm) or in the name of 

proprietor (in the case of sole proprietorship) only are eligible to participate in the tender. 

2.0 SCOPE OF THE WORK: 
 

Work is to be carried out as per Scope of work (Annexure-I), Special Conditions of Contract 

(Annexure-II), General Conditions of Contract (Works / Services) (Annexure-III) and Schedule of 

Items & Bill of Quantities. 
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3.0 EARNEST MONEY DEPOSIT: 
 

 

 

I. The tenderer shall submit EMD for ₹2,00,000/- (Rupees Two Lakh only) in the following forms 

only: - 
 

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 
 

b) Electronic Fund Transfer credited in BHEL account (before tender opening). 
 

c) Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam (along with 

offer) 

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 
 

II. EMD by the tenderer will be forfeited as per NIT conditions, if: 
 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender 

or makes any modification in his tender which is not acceptable to BHEL. 
 

b) The contractor fails to deposit the required security deposit or commence the work within the 

period as per LOI/ Contract. 
 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under 

the provisions of extant “Guidelines on Suspension of business dealings with suppliers/ 

contractors” and forfeited/ released based on the action as determined under these 

guidelines. 
 

III. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of 

work. 
 

IV. EMD shall not carry any interest. 

 
V. EMD of successful tenderer will be retained as part of Security Deposit. 
 

 

4.0 CONTRACT PERIOD: 
 

Contract shall be valid for a period of One Year from date of issue of work order. 
 

5.0 SECURITY DEPOSIT / EPBG:  
 

A. The total amount of the security deposit will be 5% of the contract value. EMD of the 

successful tenderer shall be converted and adjusted towards the required amount of 

Security deposit. 

B. Modes of Deposit: 

The balance amount to make up the required Security Deposit of 5% of the contract value may 

be accepted in the following forms: 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

company’s act. The bank guarantee format should have the approval of BHEL. 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 

in the company’s act (FDR should be in the name of the contractor, a/c BHEL. 
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e) Securities available from Indian Post offices such as National Savings Certificates, Kisan 

Vikas Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 

hypothecated/ pledged, as applicable, in favour of BHEL) 

f) (Note: BHEL will not be liable or responsible in any manner for the collection of interest or 

renewal of the documents or in any other matter connected therewith) 
 

C. Collection of Security deposit: 
 

At least 50% of the required security deposit, should be submitted before start of the work. 

Balance security deposit can be collected by deducting 10% of the gross amount progressively 

from each of the running bills of the contractor till the total amount of the required security deposit 

is collected. 
 

Security deposit shall be released to the contractor upon fulfillment of contractual obligations as 

per the terms of the contract. 
 

D. Refund of Security Deposit: 
 

i. The security deposit shall be refunded after successful completion of the Contract as per 

agreement and subject to deduction of any amount due to BHEL. 

ii. Security deposit shall not be refunded to the Contractor except in accordance with the terms 

of the Contract.  

iii. The successful tenderers shall furnish Security Deposit within 15 days from the date of Work 

Order / Letter of Intent. The Security Deposit shall be furnished by the successful tenderers 

before commencement of work by them. 

iv. The security deposit shall not carry any interest. 

 
 

   Note: Acceptance of Security Deposit against Sl. No. (d) and (e) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not 

be liable or responsible in any manner for the collection of interest or renewal of the documents 

or in any other matter connected therewith).  
 

E. Security Deposit / Bank Guarantee will be released after the maintenance period of 2 months 

or on closure of contract whichever is later. 
 

Bidder agrees to submit performance security required for execution of the contract within 

the time period mentioned. In case of delay in submission of performance security, 

enhanced performance security which would include interest (Repo rate +4%) for the 

delayed period, shall be submitted by the bidder. Further if performance security is not 

submitted till such time the first bill becomes due, the amount of performance security due 

shall be recovered as per terms defined in NIT/ contract, from the bills along with due 

interest. 
 

6.0 INCOME TAX: 
 

Income tax as per statutory requirement will be deducted on each payment made to the contractor 

and TDS certificate will be issued to this effect. 
 

7.0 TDS ON GST: 
 

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment 

made to the contractor. Present TDS on GST is 2%. 
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8.0 PAYMENT TERMS:    

 

100% Payment will be released within 45 days for Micro & Small/ 60 days for Medium / 90 

days for Large Enterprises upon submission of bills at Logistics department with all documents 

as given below: 
 

1) Intimation Letter / mail from Logistics department 

2) Vehicle Placement letter on transporter letterhead 

3) Material Gate pass duly signed & stamped by M/s. BHEL-HPVP security staff 

4) Ack. LR copy signed & stamped at customer main gate entry  
 

Note: Ack. LRs along with vehicle placement letter, Material Gate Pass duly signed and stamped 

by M/s BHEL- HPVP security staff & duly signed and stamped at Customer`s Main Gate Entry on 

LR copies are considered for calculation of Detention & Transit time. 

 
 

9.0 PENALTY FOR DELAYED DELIVERY 

Delay in delivery beyond the above period as described above will attract a penalty of 1% of the 
freight per day subject to maximum of 10% of the total freight payable against a particular 
consignment. 
However, in deserving cases, competent authority of BHEL shall have the powers to 
waive the penalty on case to case basis. In such cases, the carriers should have given timely 
intimation in writing with the reasons which caused delay and also with supporting documentary 
evidence.                                                                                                                                    
If vehicles are standing at the project sites and are not allowed IN, due to various reasons for 
number of days after reaching the site, the site officials invariably indicate the date of entry into 
the site as the date of reaching and in such cases the detention of the vehicle for the no. of days 
outside the gate is not accounted for and is not certified by the site officials. In such cases, on a 
case to case basis, the date of reaching the site and the date of unloading as certified by the 
Head of Logistics department, Visakhapatnam will be the basis for calculation of penalty. 
Frequent delays beyond the stipulated time by any carrier will be viewed seriously. BHEL will 
take suitable penal action against such carrier including suspension / foreclosure / termination 
of the Contract. 
 
Force majeure condition like cyclone, washout of roads, bridges, civil commotion and other 
aspects of the clause for all categories. Mechanical failure of the vehicle is not considered as 
force majeure. 
Detention Charges: Beyond free time of Four (04) days ₹6000/- for hydraulic trailer at Loading point 
and Unloading point subject to a maximum of 10 % of freight charges. 
Note: for admitting the detention charges, the following documentary Evidence is to be produced 
with the freight bills. 
a) At Loading Point: Trailer placement letter & Material Gate pass duly signed and stamped with 
date & time by the concern Security staff for IN and OUT of each trailer. 
b) At Un-loading point: Trailer IN & OUT stamp with signature, date & time of security staff on the 
LR. and signature for the received Equipment/Items/Consignment by site-in-charge on the LR 
Copy.  Detention charges shall be paid on certification of an Executive not below the rank of 
Manager, Logistics department in case of detention at BHEL, Visakhapatnam. 
Detention beyond 30 days shall be considered after necessary approval from HOD/Commercial. 
 

 

10. PRICE SCHEDULE, TAXES & DUTIES:             
 

a. Prices shall be quoted in price schedule attached to the tender for complete scope of work. 
 

b. The quoted prices shall be exclusive of GST as applicable as on due date of tender submission. 

GST as applicable shall be payable by contractor & the same will be reimbursed as per 

Annexure - GST. 
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c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable 

by the contractor and same shall be reimbursed on submission of relevant documents/proof of 

payment. 

 
 

 

d. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of 

delivery / contract period, the same shall be borne by contractor only. 

 

e. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation 

laws introduced time to time by Govt. and terms & conditions will deemed to be modified in 

accordance with the provisions of New Laws (i.e., GST). 
 

f. The quoted prices shall be fixed & firm without any escalation during the entire period of contract 

and till completion of the work. 

 

g. Goods Transport Agencies (GTAs) have the option to collect and pay GST on a forward charge 

basis. A GTA can choose to pay GST at 5% (without claiming Input Tax Credit) or at 12% (if 

eligible to claim Input Tax Credit) on their supplies. To exercise the option for the forward-charge 

mechanism, GTA must file Annexure V on the GST portal. Additionally, along with the tax 

invoice, a declaration in this regard must be issued to the recipient of supplies. 

 
h. If a GTA decides not to opt for the forward charge, the responsibility to collect and remit taxes 

automatically shifts to the recipient of services under the reverse-charge mechanism (RCM). In 

this scenario, the recipient pays GST at 5%. 

 

11.0 RISK PURCHASE: 
 

In case the contractor fails to execute the work due to any reason, BHEL reserves the right 

to get the same completed through some other party at the risk & cost of the contractor 

and any additional expenditure incurred due to the same shall be charged to the contractor. 
 

12.0 GENERAL:  
 

12.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.  
Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject 

such offers which do not meet Technical / Commercial requirements without any / further 

correspondence.  

Bids with conditional offers, bids not conforming to the terms & conditions specified in the tender 

documents are liable for rejection.  
 

12.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its 

discretion without assigning any reason thereof.  
 

12.3 The bidders shall study the Tender documents and all other relevant documents in detail for 

understanding the scope of work involved in various items before submission of offers. All details 

related to the scope of this tender are available with MM-Stores Dept. and the same can be 

referred during working hours from 9.00 AM to 4.00 PM.  
 

For any clarifications required on this tender document, scope of work etc., the bidders shall 

depute their authorized representatives to HPVP, Visakhapatnam with prior intimation to get 

clarifications from concerned authorities.  

12.4 Manager (Logistics) shall be the Engineer-in-charge for herein after referred to as such in the 

tender.  

12.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right for 

negotiation with the L1 bidder. 
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12.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting 

Tender:  
 

PART - I: TECHNO COMMERCIAL BID  
 

a) Scope of Work and Special Terms & Conditions    : Annexure – I  

b) General Terms and Conditions      : Annexure – II  

c) Acceptance to the Tender Terms & Conditions                                   : Annexure- III 

d) Contractor Information        : Annexure – IV  

e) Check List         : Annexure – V  

PART - II: PRICE BID  

a) Price Bid (SOQR)        : Annexure – VI 
 

 

12.7 Submission of offer by a tenderer implies that all the tender documents were read by the tenderer 

and the tenderer is aware of the scope and specifications of the work, site condition, local 

conditions and rates at which stores, tools and plant, free / chargeable materials etc., will be issued 

to him by BHEL - HPVP and other factors having bearing on the execution of the work.  

 

13.0  TENDER SUBMISSION: 

         The tender completed in all respects shall be submitted in two parts through BHEL e-procurement 

portal latest by 14.00 Hrs. on 04.10.2024 
 

         Submission of offer by a tenderer implies that all the tender documents were read by the tenderer 

and the tenderer is aware of the scope and specifications of the work, site condition, local conditions 

and rates at which stores, tools and plant, free / chargeable materials etc., will be issued to him by 

BHEL - HPVP and other factors having bearing on the execution of the work. 

14.0 REVERSE AUCTION: 

A.  BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on 

https://www.bhel.com/guidelines-reverse-auction-2021) for this tender. RA shall be conducted 

among all the techno-commercially qualified bidders. 
 

 

 

Price bids of all techno-commercially qualified bidders shall be opened and same shall be 

considered as initial bids of bidders in RA. In case any bidder(s) do(es) not participate in online 

Reverse Auction, their sealed envelope price bid along with applicable loading, if any, shall be 

considered for ranking.” This will be decided after techno-commercial evaluation. Bidders have to 

give their acceptance with the offer for participation in RA. Non-acceptance to participate in RA 

may result in non-consideration of their bids, in case BHEL decides to go for RA. 
 

Those bidders who have given their acceptance to participate in Reverse Auction will have to 

necessarily submit ‘Process compliance form’ (to the designated service provider). 
 

B. PROCEDURE OF REVERSE AUCTIONING: 
 

1) Price bids of all techno-commercially qualified bidders shall be opened. 
 

2) Reverse Auction: The ‘bid decrement’ will be decided by BHEL. 
 

3) The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by 

the system and no acceptance of that price is required. System shall have the provision to 

indicate this bid as current L1. 
 

4) Bidders by offering a minimum bid decrement or the multiples thereof can displace a standing 

lowest bid and become “L1” and this continues as an iterative process. However, no bidder shall 

be allowed to lower its bid below the current L1 by more than 5 decrements at one go. 
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5) After the completion of the reverse auction, the Closing Price shall be available for further 

processing. 
 

6) Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual 

line items shall be reduced on pro-rata basis. 
 

C. REVERSE AUCTION PROCESS: 
 

1) Reverse Auction will be conducted if two or more bidders are techno-commercially qualified.  
 

2) In case of two or three qualified bidders, there shall be no elimination of H1 bidder (whose quote 

is highest in sealed envelope price bid).  

3) In case of four qualified bidders, the H1 bidder shall be eliminated whereas in case of five 

qualified bidders, H1 & H2 bidders shall be eliminated.  
 

4) In case of six or more qualified bidders are available, RA would be conducted amongst first 50% 

of the bidders arranged in the order of prices from lowest to highest. Number of bidders eligible 

for participating in RA would be rounded off to next higher integer value if number of qualified 

bidders is odd (e.g. if 7 bids are qualified, then RA will be conducted amongst lowest four 

bidders).   
 

5) However, there will be no elimination of qualified bidders who are MSE or qualifying under PPP-

MII, Order 2017, provided their bids are within their respective margin of purchase preference 

{presently 15% for MSEs and 20% for PPP-MII, or as amended from time to time}.  
 

6) In case of multiple H1 bidders, all H1 bidders (except MSEs and bidders qualifying under PPP-

MII, Order 2017, who are within the margin of purchase preference) shall be removed provided 

minimum two bidders remain in fray, else no H1 removal.   
 

 

7) The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by 

the system. System shall have the provision to indicate this bid as current L1 for further bidding.  

This price can be displaced by an even lower bid of a competing bidder.   
 

8) Start price for RA shall be lowest of sealed envelope price bid. Note: Wherever more than one 

lowest sealed envelope price bids are identical, RA committee shall declare the start price by 

reducing the lowest sealed envelope price bid by maximum of one decrement. 
 

9) If the start price is lower than the lowest sealed envelope price bid (in line with clause 8), on 

acceptance of such start price by any bidder this bid would be indicated as current L1 for further  

bidding. However, if no bidder accepts the start price, RA shall be treated as cancelled for the 

respective line item(s) and the tender shall be processed accordingly. 
 

10) In case of no further bidding, RA will be deemed to have been successful with current L1 bidder. 

During RA, all bidders will see their rank and current L1 price on the screen.  Once the RA is 

done, the ranking status would be based on the last quoted price of the bidder(s) irrespective of 

the quote received in RA or sealed envelope price bid. 
 

11) No bidder shall be allowed to lower its bid below the current L1 by more than 5 decrements at 

one go. 
 

 For detailed Guidelines visit our website:  https://www.bhel.com/guidelines-reverse-auction 2021  
 

15.0 The Bidder declares that they will not enter into any illegal or undisclosed agreement or 

understanding, whether formal or informal with other Bidder(s). This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or any 

other actions to restrict competitiveness or to introduce cartelization in the bidding process.  
 

In case, the Bidder is found having indulged in above activities, suitable action shall be taken by 

BHEL as per extant policies/ guidelines. 
 

                                                                                D Gowri Sankar 

                                                                       Sr Manager (OS) 

https://www.bhel.com/guidelines-reverse-auction%202021
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SCOPE OF WORK AND SPECIAL TERMS & CONDITIONS 
::1:: 

1. DETAILS OF CONSIGNMENTS: 

S.No 

Description of 
the equipment 
& dimensions 

(in mm) 

FROM TO 
Approx 
Weight 
(in kg) 

Type of 
Vehicle 

Total  qty Transportation 

(A) 
time in days 

for each 
equipment 

1 

DEAERATOR 
ST.TANK ASSLY 
(SEC-I) 

BHEL 
HPVP 

Mahan 
Super 

Thermal 
Power 

Project - 
SINGRAULI 

52000 

Suitable 
Hydraulic 

Axle 
Trailer 

2 50 Days 
Length 16500 

Height 4500 

Width 5000 

2 

DEAERATOR 
ST.TANK ASSLY 
(SEC-2) 

47500 

Suitable 
Hydraulic 

Axle 
Trailer 

2 50 Days  
Length 15200 

Height 4500 

Width 5000 

3 

DEAERATOR 
ST.TANK ASSLY 
(SEC-3) 

51000 

Suitable 
Hydraulic 

Axle 
Trailer 

2  50 Days 
Length 16500 

Height 4500 

Width 5000 

4 

DEAERATOR 
HEATER ASSLY. 

48000 

Suitable 
Hydraulic 

Axle 
Trailer 

2  35 Days Length 13600 

Height 4000 

Width 3600 

TOTAL     
TERMS & CONDITIONS  

1. Loading and unloading of the equipment will be carried out by BHEL.  

2. Hydraulic axle trailer with suitable no of axles as per load requirement to be deployed by the 

transporter.  

3. Route considered for transportation to be submitted along with the technical bid.  

4. Rates quoted above shall be inclusive of all statutory payments such as railway crossings, 

electricity disturbance charges, NHAI charges and any other charges applicable. 

5. All these charges are to be borne by the transporter. 

6. Delay in delivery beyond the above transportation time will attract a penalty of 1% of the 

freight per day subject to maximum of 10% of the total freight payable against a particular 

consignment. When the penalty is levied, the grace time of Two days will not be allowed. 

7. Free Time: 4 days for Loading and 4 days for un-loading for each trailer.  

8.  Detention Charges: Beyond free time of 4 days Rs 6000/- for Hydraulic Axle vehicle at 

Loading point and Unloading point subject to a maximum of 10 % of freight charges. 

9.  Day to day position of movement of the loaded Trailer need to be informed to BHEL-HPVP 

Logistics dept. by Email during transit till it reaches the destination. 

10.  The transporter shall have GPS installed in the vehicle to enable self-tracking by BHEL.  
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SCOPE OF WORK AND SPECIAL TERMS & CONDITIONS 
::2::                                    

 

11. Lashing and securing of the consignments for transportation is responsibility of the 

Transporter.  

12. Hydraulic axle vehicle to be deployed within in 7 days from the date of intimation by Head of 

Logistics department. 

13.  If the transporter fails to place the trailer in stipulated time, penalty for delayed period is Rs 

6000 per day per trailer subjected to maximum of 10% of Work order value. 

14. Duration of the contract – 1 year from the date of issue of Work order. 

 
2. TYPE OF VEHICLE TO BE PLACED 

 
2.1 Vehicles with suitable capacity are required and applicable for executing this Contract. All 

BHEL consignments shall be transported only in fully insured vehicles. Any damage due to 
wrong deployment of vehicles is in the Transporter's account. 

 
2.2 The Contractors shall at their own expense maintain the said vehicles in good condition and 

shall duly apply for and obtain all Licenses, Permits, TREM Card (wherever applicable), etc., 
necessary under the rules, in force and promptly pay all registration, License or other fees and 
all Taxes payable in respect of the said vehicles. The Contractors shall also appoint and 
provide at their own cost for each vehicle a driver, assistant and other staff as may be 
necessary. 

 
If demanded by BHEL Officials, the original RC Book, PUC (pollution under control certificate) 
and Driving License shall be produced for verification. The vehicle should have safety 
accessories like tyre blocks and it should display its carrying capacity. 

 
2.3 BHEL prefer their consignments, being carried in the Contractor’s own vehicles. If carried in a 

hired vehicle, the Contractor should ensure that the party is a reputed one, with well-
maintained vehicles and valid permits / documents. Should any dispute arise in their deal, it 
would be viewed with disfavour. In any case, only the contractor will be solely responsible for 
the safe delivery of BHEL. Consignments without prejudice or any other rights or remedy, to 
proceed against the Contractor. 

 
3. CLUBBING AND DIVIDING OF LOAD 

 
The consignment booked by two or more Transporters or two or more full load or certified full 
load consignments shall not be clubbed and transported in one vehicle and this practice is total 
violation of the Contract and will be suitably dealt with. The risk and cost and responsibility is 
totally to Carriers’ account till such time the consignment is released from statutory authorities 
and delivered to the consignee. 
       

4 RISK PURCHASE 

 
4.1 In the event of any failure of contractor to fulfil any of the tender / Contract obligations including 

non-lifting of consignment(s) as per Contract / Agreement, BHEL may entrust the job to an 
alternate Transport Carrier and get it completed to meet the BHEL requirement and additional 
expenditure, if any, including consequential cost viz., demurrage etc., will be fully recovered 
from the Contractor who failed to complete the job in line with the Contract.  

 
 
4.2 The decision of BHEL with regard to the actual losses / consequential expenditure incurred by 

BHEL shall be final and binding on the Contractor.  
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SCOPE OF WORK AND SPECIAL TERMS & CONDITIONS 
::3::                                                                     

 
5 MOTOR VEHICLE ACT 

 
As per the Motor Vehicle Act with the latest amendments/notifications there to, overloading of the 
vehicles will not be allowed over and above the designated carrying capacity as per the registered 
document. The Transporter should carry the consignment complying with the applicable 
provisions of the relevant Motor Vehicle Act/State Act. No payment on account of violation of 
Motor Vehicle Act/State Act shall be payable.  
 
If any of the issues has not been dealt specifically in any schedule, then the same will be decided 
in line with the provisions of other schedules/terms and conditions dealing with the same issue. 
 

 
 

6 LOADING AND UNLOADING 

 
Loading and unloading is the responsibility of Consignor or Consignee at BHEL / Vendors / Sub-
Contractors/ Sites will be taken care of by the respective Agency. No transhipment is permitted 
en-route.  

  
6.1 It shall be the responsibility of the Transporter to provide at his cost trained and licensed 

personnel for running the vehicles.  
 

6.2 The Transporter shall ensure placing vehicles of suitable category, capacity (i.e. size and load) 
and quality. Overloading of the vehicles will not be permitted under whatsoever may be the 
reasons / conditions.  
 

6.3 Proper loading and lashing of the consignments in most secured manner shall be done 
keeping in view extant government regulations and constraints en-route for safe transportation 
of consignments and its delivery to destination.  
 

6.4 Transporters shall ensure that Motor Vehicle Act 1989 (as amended up to date) is strictly 
followed as applicable. Vehicles must carry up to date fitness, road permit, insurance and 
related documents/ certificates.  
 

6.5 All drivers/concerned staff related to the transportation activities under this rate contract should 
be well aware about material safety, data sheet etc. and well conversant with the 
environmental impact arising from the specified activities pertaining to use of fuels, lube oils, 
its spillage and disposal of various harmful items used in automotive vehicles.  
 

6.6 Transporters shall follow all necessary instructions relating to ISO-14001 and ISO-18001 
obligations for environmental safety and occupational Health Safety. 

 
7 ROUTE PERMIT / NATIONAL PERMIT / CLEARANCE: 

 
7.1 The Transporter shall arrange required permits from RTO or other concerned authorities and 

ensure compliance of any other legal and statutory formalities connected with the 
transportation of goods at his cost. BHEL doesn’t take any responsibility in this regard. 

 
8 PROTECTION: 

 
To ensure safe transit, the consignment loading shall be done by BHEL in its HPVP Vizag 
Premises/Works. The Transporter shall ensure: - 
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8.1 Placement of vehicles of good and roadworthy conditions having all welded structures and 

joints of vehicle chassis in sound condition. 
 
8.2 That good quality lashing ropes in sufficient numbers (Minimum 4 to 6 Nos.), with suitable 

length and diameters and other items required to accompany the vehicle so as to securely 
lash the consignment as per lashing scheme to be provided /explained by BHEL unit to 
ensure its safer transit in the same condition and same vehicle. Whenever explicitly 
mentioned by BHEL.  

 
8.3 Compliance of all the safety precautions and other instructions required in road transportation 

e.g. red flags/lamps; pilot, escort etc. as may be required shall be the responsibility of the 
Transporter.  

                                                                    
8.4 Lashing to be proper and safe. The Transporter to check the same and to be satisfied before 

departing from work premises.  Complaints of unsatisfactory packing or lashing will not be 
entertained after the vehicle has departed from the loading point.  

 
9 SAFETY OF CONSIGNMENT: 
 
9.1 The Transporter shall be solely responsible for the safe custody of the consignments from 

the time the documents are handed over to him until the consignments are delivered at the 
destination, duly obtaining acknowledgement of delivery.  

 
 9.2 Any failure in this regard shall be viewed seriously and BHEL shall be free to take 

deterrent/penal action on the Transporter concerned e.g. Suspension of business forthwith 
and future business dealings by BHEL and recovery of all losses suffered by BHEL from the 
Transporter.  

 
 9.3 The Transporter will indemnify BHEL against any loss, damage, breakage, shortage and 

pilferage of any materials while in his custody.  
 
9.4 Transporter shall NOT auction the material belonging to BHEL where customer/ suppliers 

have defaulted in taking delivery for various reasons. The Transporter will give notice under 
registered post to BHEL and ask for instruction in the matter. The local manager of the 
Transporter concerned should follow up these cases with the consignee at one end and 
consignor at the other end. 

 
 9.5 Where all measures have exhausted and still the consignment is held by the Transporter for 

a period of one year or more, material shall be rebooked to the Consignor, without waiting 
for instructions on freight "To Pay". But no demurrage payable basis. In such cases, liability 
for to & fro freight will rest with BHEL. 

 
10 STATUTORY OBLIGATIONS OF TRANSPORTER: 

 
10.1 The Transporter will observe and comply with the requirements of the Minimum Wages Act 

and all other Industrial & Labour legislation for the time being in force or that may hereafter be 

brought into force, governing the relationship between the employer and the employee. 

10.2 The Transporter shall indemnify BHEL against all claims, payments and losses that the 

company may have to make or suffer on account thereof. The Transporter shall whenever 

require to do so by the company or Govt. officials authorized under law, produce for inspection 

all forms, register and other papers required to be maintained under the various statutes. 
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10.3 The Transporter shall accept liability for compensation in accordance with the provision of 

the Indian Worker's Compensation Act 1923 read with Employees State Insurance Act 1948, 

amendments thereafter and or other law for the time being in force for personal injury caused to 

any workmen by accident arising out of and in the course of this contract. 

 
10.4 Should the company be held liable for any loss, damage or compensation to third parties 

arising from or in relation to transport operations done by the Transporters; the Transporters shall 

reimburse such loss, damage or compensation to the company together with the costs incurred 

by the company on any legal proceedings pertaining thereto. 

 
 

11 LASHING OF THE CONSIGNMENTS 

 
11 .1    Instructions for loading and lashing of consignments for transportation 

 
 11.2 Lashing and securing of the consignments for transportation will be the responsibility of the 

Transporter  
 

 11.3 The Transporter should ensure that the lashing rope do not damage the surface of the 
materials and hence suitable padding to be given wherever required  

 
   11.4 All the safety precautions required in transportation such as providing of Red Flags, Lights, 

etc., as may be required to comply with Motor Vehicle Act, shall be the responsibility of the 
Transport Carriers and they have to ensure the same.  

 
11.5 Sheathed metallic chains / ropes to be used for lashing with adequate packing of sharp edges. 

These should be of adequate spacing to ensure proper transportation. Alternatively, fully 
plastic / nylon sheathed metallic chains or wire ropes may be permitted, provided at no place 
the sheath has been damaged.  

 
11.6 Every component loaded in the trailer shall be tied to the truck base firmly. No welding/ tack 

welding of components to the base should be done.  
 

11.7 The wooden supports provided between coils and panels, when kept one over the other, shall 
be of equal height and shall be spaced not more than 3 meters apart, to prevent bowing of the 
coils and panels.  

 
11.8 Ensure that there is no metal to metal contact during loading and transportation on the sides. 

Metallic Channels used for such protective purpose shall be inserted with adequate size 
wooden piece, such that the component always contacts the wooden piece and never the 
metallic portion of the channel.  

 
11.9 When coils are crated and sent, proper stoppers and spacers are to be provided, so that coils 

do not move during transportation.  
 

11.10 When coils are crated and sent, there must be no bundles of tubes etc. kept over the crate. 
The crates are not designed to carry any load over them.  
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11.11 The loading of multiple components one over the other shall not be done.  

 
11.12 Soft rubber pads shall be used to lash on the product metal surface  

 
11.13 In the case of loose tubes bundling, soft rubber pads shall be used when the bundle is fastened 

with binding wire, so that there is no metal to metal contact.  
 

11.14 In the case of Headers, they are to be kept on wooden V Block / curved Wooden V Blocks with 
the stubs pointing to the top.  

 
11.15 In the case of crated coils, lashing shall be on the frame of the crating and not on the coil 
tubes.  

 
11.16 Overhanging of components beyond the trailer is not permitted; and in no case the 

unsupported length shall be more than 1.5m.  
11.17 Components loaded in the vehicle should be carried to the destination in the same vehicle. No 

trans-shipment to another vehicle is permitted.  
11.18 Components loaded in the vehicle should not be unloaded and stored in any other premises/ 

in the yards of the Transporter. 
11.19  The components, if found incompletely painted or having paint damage, the same shall be 

informed to Logistics before the components are loaded.  
 

11.20 The tubes are all provided with end caps and it is the responsibility of the Transporter to see 
that the end caps are in place in all the coils. 

 
12 INSURANCE COVERAGE AND CLAIM 

 
12.1 Insurance 

 
Transit insurance of the consignment under transportation by the Transporter will be responsibility 
of BHEL/Consignee as the case may be and Transport Carrier shall ensure the insurance 
coverage and mark in the Lorry Way Bill. However, Transporter will be responsible for any 
external damages as per Sec. 8 of Carriers Act, 1865. 

 
12.2 The Contract as entered into between BHEL and the Transporter(s) shall in no way nullify, 

reduce, mitigate or absolve the parties of any responsibility, obligation or liability that may 
devolve upon them under the Carriers Act, 1865 as amended up to date.  

 
12.3.1Position as above shall not absolve the Transporter of his responsibility for safe and proper 

transportation of the goods to the proper destination or his liability to compensate for the 
damage/ shortage / loss in respect of the consignments transported by him.  

 
12.4 The Transporter’s consignment note (LR) shall be acceptable to insurance company. In 

addition, the Transporter shall get ‘LEGAL LIABILITY’ from Insurance Company for insurance 
Cover.  

 
13 Damage / Loss 
13.1 If any remark is made by the Consignee while delivering the consignment with respect to 

damage / shortage or loss i.e. total or partial, the Transporter after delivery of the 
consignment shall inform the agency responsible for booking the consignment or LOGISTICS 
within a week of delivery and the Transporter should submit the Xerox copy of LR with 
covering letter to the Consignor or Consignee (Supplier or Customer or BHEL Unit, Region 
or Site and/ or LOGISTICS, as applicable.  
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13.2 On receipt of this information, BHEL Visakhapatnam (LOGISTICS) will refer this to the 
concerned Commercial department. Commercial department will advise in writing, the value 
of damage / shortage or any other comments to LOGISTICS so that further action will follow.  

 
13.3 In case Commercial cannot assess the extent of damage / shortage immediately, they will 

advise accordingly so that, after taking necessary documents such as Indemnity Bond from 
Transport Carriers and Logistics shall process the bills accordingly.  

 
14 Open Delivery 
 

In case of any visible damage/ suspected damage in the consignment, the Carrier should 
arrange delivery of the consignment on "OPEN DELIVERY" and the open delivery certificate 
should be issued along with the consignment, duly signed by both parties. 

 
14.1 Non-acceptance of insurance claim lodged by BHEL and Carriers responsibility. 
 
14.2 Logistics / Loading Agencies are ensuring that the vehicle placed is loaded, taking 

cognizance of the passing weight of the RC book copy presented by the Carrier. However, 
Carrier has to own responsibility for the RC Book copy presented at the time of loading and 
also ensure that the loading is done in line with the passing weight of the RC Book of the 
vehicle. In the event of any accident / damage visibly seen or inflicted to the consignment 
which could not be seen visibly but that could be found at the site at any point of time, BHEL 
would take up with underwriters and lodge claim. If the underwriter observes during the 
course of survey or otherwise that the vehicle was overloaded beyond RC Book capacity, 
the claim will be out rightly rejected. In such case the Carrier is totally responsible and 
contractually bound to compensate fully the total damage, cost involved in rectification or the 
value of the insurance claim lodged as the case may be, within 30 days from the date of such 
communication received from BHEL for compensation. 

15   Accidents 
15.1 All accidents at any point shall be reported to agency concerned and LOGISTICS in writing 

through mail immediately within two days followed by hard copy. Failure to send 
communication will be viewed seriously resulting in suspension or termination of the Contract 
as deemed fit over and above the recovery of value of the consignment lost or damaged – 
total or partial.  

 
15.2 Further, any accident that occurs while the consignment which is booked in transit shall also 

be brought to the notice of Consignor or consignee and/ or LOGISTICS as applicable. 
Subsequently, the F.I.R. and Survey Report by authorized insurance agency (for the damage 
or loss of consignment en route) shall also be submitted. BHEL Site officials or concerned 
Loading agency shall be informed in writing through Mail, Fax or Letter and LOGISTICS for 
Incoming consignment and Purchase & Site for DTS consignment within 48 hours of incident 
or accident or loss or damage to enable the agency responsible to lodge and settle the claims 
with Underwriters 

 
15.3 The freight payment up to the point of accident, for the consignment met with accident, will 

be paid only after settlement of insurance claim by the Underwriters This payment is to be 
considered only in the case of the Carrier complying with the above two accident clauses. 

 
15.4 Return freight payment for transporting the damaged consignment back to Visakhapatnam 

after BHEL QC Clearance.  
 
15.5 In case of transporting the damaged cargo (due to accident, mishap etc.) back to 

Visakhapatnam after insurance survey and BHEL QC clearance for returning such 
consignments to Visakhapatnam, the return freight, as per the applicable rate schedule of 
Contract will be paid to the Transporters  
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In case, the Transporters fail to send communication in respect of accident or damage or 
loss or act on the above lines and insurance claim is not made or compensation obtained by 
the authorized agency, the recovery will be effected for the value of damage or loss – total 
or partial of the subject consignment. Suitable action including suspension, de-listing or 
termination of the Contract as deemed fit. 
 

15.6 Return freight payment for transporting the damaged consignment back to Visakhapatnam 
after BHEL Clearance.  

 
15.7 In case of transporting the damaged cargo (due to accident, mishap etc.) back to 

Visakhapatnam after insurance survey and BHEL QC clearance for returning such 
consignments to Visakhapatnam, the return freight, as per the applicable rate schedule of 
Contract will be paid to the Transporters  

 
15.8 In case, the Transporters fail to send communication in respect of accident or damage or loss 
or act on the above lines and insurance claim is not made or compensation obtained by the 
authorized agency, the recovery will be effected for the value of damage or loss – total or partial of 
the subject consignment. Suitable action including suspension, de-listing or termination of the 
Contract as deemed fit. 

 
16 GOODS CONSIGNMENT NOTE & EXCISE INVOICE: - 

 
16.1 GC / LR / LWB 
 
16.2 G.C. Note issued should bear printed serial numbers with IBA number allotted to them at the 

time of approval. Vehicle No. should be indicated in G.C Notes for all Full Load bookings. 
Original G.C copy only should be produced with acknowledgement of the consignee for 
billing. Erasing or over-writing etc. in the G.C Notes should not be done and will not be 
accepted, if not authenticated by the consignor. G.C Notes should be of good quality paper 
and in reasonable size to enable necessary details being written. Copies of G.C Notes 
submitted to BHEL & its customers should be legible.  

 
16.3 The Company takes a very serious view of issue of G.Cs. issued to the Suppliers without 

taking physical possession of materials and if any contravention is noticed, BHEL will have 
the right to terminate the Contract or take appropriate action.  

16.4 Once GC Note is issued, it is treated as physical acceptance of the consignment by the 
Carrier and in such cases, it shall be the responsibility of the Carrier for the safe and timely 
delivery of the consignment. Any dispute between the consignor and the Transport Carrier 
on this account will not be entertained.  

 
16.5 The G.C Notes shall be got countersigned by the Consignor at the time of booking of the 

consignment. Every consignment in a vehicle should be covered by G.C. Note.  
 

16.6 More than one delivery/ collection at the time destination/ point of collection should be 
accepted, while G.C. is to be prepared separately for each consignment giving cross 
reference of the G.C. the bill should be submitted for one load only enclosing all the G.C. 
involved.  

16.7 The Carrier should feed systematic information viz., GC Note No. & Date, booking stations, 
delivery date with place of delivery to User Departments of BHEL within time span as per 
terms of Contract failing which BHEL will have the right to stop further loads.  

 
16.8 The Carrier shall use the Lorry Way Bill of the approved Carrier only and shall not book in 

the name of sister concern or any other agency which is not approved. In case the bill is 
submitted or any dispute arises at the time of delivery, all the expenses incurred will be 
recovered from the running bill of the Transport Carrier and view the above as the violation 
of the Contract.  
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17.  DELIVERY AGAINST CONSIGNEE COPY  
 

Except dispatches of consignments where payment is through Bank and delivery against 
Consignee Copy, in all other cases, the booking of the consignment should be essentially on 
door delivery basis only. The Carrier taking the booking from Supplier, Sub-Contractor, 
Customer etc., should ensure that the LR shows door delivery. If this is not ensured by 
Carrier, as it is their responsibility, any extra expenditure on this wrong booking by the Carrier, 
will be automatically deducted while passing the bill itself. On account of this wrong booking 
against the terms of the Contract, the Carrier is not entitled to claim delay penalty and the 
same will not be allowed (if claimed). 
 

18 DESPATCH & ENROUTE DOCUMENTS 

 
18.1 Dispatch Documents 
 
 Consignment without BHEL Purchase Order reference should not be collected/ delivered at 

BHEL / Visakhapatnam or to any consignee without any written permission from LOGISTICS 
or stores or User Department. In such cases, the Transport Carrier is solely responsible for 
the safe delivery of the consignment at the right place. 

20.2 The documents handed over at the booking points and meant to be handed over to the 
consignee such as DELIVERY CHALLAN, INVOICE, DUPLICATE/TRANSPORTERS COPY 
OF EXCISE INVOICE, SALES TAX FORM etc., should be carefully brought and handed over 
to the consignee along with the materials. Any loss, delay, additional expenditure due to non-
compliance of the above on this account, will be debited to the Carriers. 

 
 
20.3 The Transport Carrier should ensure the collection of Road permit / way bill at the time of 

booking the consignment and suppose the same is not made available, the matter should be 
brought to the notice of SM/ LOGISTICS by the Transport Carrier concerned.  

 
20.4 Wherever Road permit / way bill is issued to Transport Carriers, the Carrier should get an 

acknowledgement from the consignee on the back of G.C itself that the "Counter Foil/Copy 
of Road permit / way bill received" while getting acknowledgement for receipt of goods.  

 
20.5 The Carriers at the time of booking of the consignments should mark each and every package 

with Customer name, LWB number etc., wherever necessary, so that the items are 
identifiable at the time of delivery.  

 
21 En-route Documents 
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21.1 While accepting the consignments for transportation, the Carriers should ensure, that 

necessary documents for check post are collected, so that the consignments are not detained 
en route for want of these documents.  

 
21.2 Any detention on this account will be the Carriers responsibility.  
 
21.3 If a consignment is detained en route by the check-post authorities due to insufficient 

documentation or for any other reason and penalty, such as advance tax, compound tax etc. 
are imposed, such payment will have to be borne by the Carriers and consignment have to 
be released and delivered in time.  

 
21.4 The Carriers should also collect at the time of booking, all the documents required such as 

forwarding notes/challans with descriptions of materials and value etc., to ensure safe 
transportation and easy identification at the time of delivery.  

 
21.5 While passing through States other than destination State, the transporter has to ensure that 

necessary entry is made in the first check post and last check post of the State in order to 
avoid any sales tax liability for BHEL. If this is not complied with any sales tax implication to 
BHEL will be recovered from the transporter’s bills.  

 
22 VEHICLE MONITORING  

 
Day to day position of movement of the loaded Trailer need to be informed to BHEL HPVP 
Logistics dept. by Email & SMS (both) during transit till it reaches the destination. 

 
23 EMS, SECURITY AND SAFETY REGULATIONS  

 
Security, Safety and Environmental Management Systems (EMS) regulations should be 
observed while in BHEL complex, en-route and at consignee location. Ignorance of such 
regulations will not be accepted as an excuse and the risk and cost will be that of Transporter.  

    

      24 ESCORT FOR CONSIGNMENTS  

 
Where BHEL intends to depute an escort for certain important consignments, they should be 
allowed to travel in the vehicle to the destination free of cost and communication should be sent 
on day-to-day basis till the consignment reaches destination. 

 
25  INDEMNITY: 

 
25.1 The Transporter shall have to indemnify BHEL against all claims for injury or damage to any 

person or property caused by his negligence or negligence of his employees whilst in BHEL 
premises/sites.  

 
25.2 The Transporter shall indemnify the company against all payments by way of compensation 

or otherwise which the company may be called upon to make under the provisions of the 
applicable Acts to any workmen as aforesaid, and any cost incurred by the company in 
connection with any claim preferred by such workmen and or against all actions, claims and 
demands whatsoever in respect thereof or in respect of any loss, injury or damages 
whatsoever to any third person arising out of or occasioned by the negligent, imperfect or 
improper performance of this Contract by the Transporters, their workmen servants or agents.  
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25.3 The Transporters approved and operating under the transportation rate Contracts shall further 

indemnify BHEL against the following: -  
 
25.4 Observance of Labour & Industrial Laws.  
 
25.5 All claims by way of compensation and all other types of unforeseen claims, which may arise 

in the course of Contract.  
 
25.6 Documentary compliance relating to freight billing.  
25.7  Indemnity shall cover the entire transit right after loading to the unloading at destination.  
 

26 ARBITRATION 

 
26.1 All disputes between the Transporter and BHEL arising out of or relating to this contract, shall, 

after written notice by either party to the contract to the other party, be referred for arbitration 
to the sole arbitrator to be appointed by the Head of the unit concerned at BHEL, 
Visakhapatnam in his sole discretion. There shall be no objection to any such appointment (i) 
that the arbitrator so appointed is an employee of BHEL, (ii) that he had to deal with the matters 
to which the contract relates and (iii) that in the course of his duties as BHEL's employee, he 
had expressed views on all or any of the matters in disputes or difference.  

 
26.2 In case, the arbitrator so appointed is transferred or vacates his office or neglects or refuses 

to act or is unable to act for any reason whatsoever or dies, the Head of unit concerned at 
BHEL Visakhapatnam, shall have power to appoint another person to act as arbitrator in his 
place. Such person shall be entitled in his discretion to proceed with the reference from the 
stage at which it was left by his predecessor or from any earlier stage considered proper by 
him. No person other than the one appointed to be arbitrator as aforesaid shall act as arbitrator, 
and if, for any reason, that is not possible, the matter shall not be referred to arbitration at all. 
The arbitrator shall have the power to extend time, from time to time, with the consent of the 
parties, for conducting the arbitration proceedings and making and publishing his award.  

 
26.3 The decision of the arbitrator shall be final and binding on both the parties.  
 
26.4 The arbitration proceedings will be held at BHEL Visakhapatnam or at such other place as the 

arbitrator may direct. Work under the contract shall be continued during the arbitration 
Proceedings unless otherwise directed in writing by BHEL. 

 
27 JURISDICTION  

In case of any suit or other legal proceedings arising under or relating to this Contract, the courts 
at Visakhapatnam, Andhra Pradesh only shall have the Jurisdiction and is only after exhausting 
the, above Arbitration Clause.  

 
28 RIGHTS  

28.1 In case of breach of any of the terms and conditions of the Contract, BHEL will entrust the 
work to any other Transporters at the risk and cost of the Transporter and the Transporter shall 
be liable to pay the extra expenditure, damages, loss suffered on account of the cancellation 
of the Contract.  
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28.2 All amounts including the losses/damages/penalties/compensations and extra charges of 

freight, resulting from non-compliance with the terms of Contract, payable by the Transporter 
to BHEL under the Terms of the Contract will be recovered from the outstanding payments to 
Transporter either under this Contract or any other Contracts or from Security Deposit or from 
both. In case this amount is insufficient for such recoveries, the Transporter shall make good 
the balance amount by actual payment. In addition, BHEL, Visakhapatnam has the right to 
recover the said amounts through its sister concerns, from the payments due to the 
Transporter in any of the units of BHEL located in any part of India.  

 
28..3 The Transporter is not allowed to pass the responsibilities connected with the transportation 

to other agencies/Transporters. The Transporter shall not sublet or transfer the Contract or 
any part thereof, which tantamount to termination of the Contract and thereby attracting the 
penalty or forfeiture of security deposit. However, hiring of vehicles and services from other 
agencies/ Transporters is permitted.  

 
 
28.4 No Transporter should load his consignment in the vehicle of any other authorized Transporter, 

carrying consignment of BHEL. In such cases no freight charges shall be paid to either of the 
Transporters  

 
28.5 The Transporter shall have no right to demand at any time during the execution of this Contract 

any minimum quantity of load for transportation.  
 

28.6 Trailer with the same registration number has to carry the load up to the destination point 

which is loaded at BHEL-HPVP, Visakhapatnam works. In case any deviation is found, penalty 

may be levied at the rate of 1% of the freight value per day. 

 
28.7 Contractor has to follow the same route during shipment which was submitted along with the 

offer. Any change in the route needs permission of the concerned authorities. 

 
28.8Clubbing of material en-route is not permissible and if found so, penalty of 10% of freight 

amount will be levied. 

 
 

**** 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Ref : OS/SC/2024-25/96/65 Dt 24.09.2024                                                       ANNEXURE – II 

BHARAT HEAVY ELECTRICALS LIMITED 
Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT (Works / Services)   PAGE 1 OF 24 
 

TABLE OF CONTENTS 
 

 

1. CHAPTER-1: GENERAL INSTRUCTIONS TO TENDERERS 
 

1.1. DESPATCH INSTRUCTIONS 

1.2. SUBMISSION OF TENDERS 

1.3. LANGUAGE 

1.4. PRICE DISCREPANCY 

1.5. QUALIFICATION OF TENDERERS 

1.6. EVALUATION OF BIDS 

1.7. DATA TO BE ENCLOSED 

1.8. AUTHORISATION AND ATTESTATION 

1.9. EARNEST MONEY DEPOSIT 

1.10. SECURITY DEPOSIT 

1.11. RETURN OF SECURITY DEPOSIT 

1.12. BANK GUARANTEE 

1.13. VALIDITY OF OFFER 

1.14. EXECUTION OF CONTRACT AGREEMENT 

1.15. REJECTION OF TENDER AND OTHER CONDITIONS 

1.16. EMD EXEMPTION FOR MSME VENDORS 

1.17. FRAUD PREVENTION POLICY 
 

2. CHAPTER-2 
 

2.1. DEFINITIONS 

2.2. HEADING OF THE CONDITIONS  

2.3. CONTRACT DOCUMENTS  

2.4. WORKS TO BE CARRIED OUT  

2.5. DEVIATIONS  

2.6. TIME  

2.7. STORE AND MATERIALS 

2.8. DELAY AND TIME EXTENSION  

2.9. PATENT RIGHTS  

2.10. TAXES AND DUTIES  

2.11. ROYALTIES 

2.12. PLANT 

2.13. ASSIGNMENT OR TRANSFER OF CONTRACT  

2.14. LAWS GOVERNING THE CONTRACT 

2.15. COMPLIANCE TO REGULATION AND BYE LAWS  

2.16. ORDERS UNDER THE CONTRACT  

2.17. ADMISSION TO THE SITE: 

2.18. CONTRACTORS SUPERVISORS  

2.19. LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR 

2.20. ACCOMMODATION FOR LABOUR 

2.21. ANTI MALARIAL PRECAUTION 

2.22. CONSERVANCY 

2.23. NUISANCE: 

 



Ref : OS/SC/2024-25/96/65 Dt 24.09.2024                                                       ANNEXURE – II 

BHARAT HEAVY ELECTRICALS LIMITED 
Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT (Works / Services)   PAGE 2 OF 24 
 

 

2.24. WATER & ELECTRICITY 

2.25. TEMPORARY WORKSHOPS STORES etc. 

2.26. STORES AND MATERIALS ON SITE 

2.27. TOOLS AND PLANTS ON SITE 

2.28. STATEMENT OF HIRE CHARGES 

2.29. PRECAUTIONS AGAINST RISK 

2.30. NOTICES AND FEES 

2.31. SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS 

2.32. SITE DRAINAGE 

2.33. EXCAVATION RELICS etc. 

2.34. FOUNDATIONS: 

2.35. COVERING OF WORK 

2.36. APPROVAL OF WORKS BY STAGES: 

2.37. EXECUTION OF WORK 

2.38. RESPONSIBILITY FOR BUILDINGS 

2.39. INSPECTION OF WORKS 

2.40. DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS 

2.41. COMPLETION 

2.42. COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY 

2.43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS 

2.44. CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR 

SUBLETTING OF CONTRACT 

2.45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'S DEFAULT 

2.46. TERMINATION OF CONTRACT DUE TO DEATH 

2.47. SPECIAL POWERS OF TERMINATION 

2.48. FAIR WAGE 

3. CHAPTER-III-  VALUATION AND PAYMENT 

3.1. RECORDS AND MEASUREMENTS 

3.2. FINAL BILLS 

3.3. PAYMENTS OF BILLS 

3.4. RECOVERY FROM THE CONTRACTOR 

3.5. POST TECHNICAL AUDIT OF WORK & BILLS 

3.6. REFUND OF SECURITY DEPOSIT 

3.7. ARBITRATION 

3.8. IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT 

3.9. SAFETY AND SECURITY 
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CHAPTER -1 

GENERAL INSTRUCTION TO TENDERERS 

1.1. DESPATCH INSTRUCTION: 

i) The General Conditions of Contract form part of the Tender specifications. All pages of the tender documents 
shall be duly signed, stamped and submitted along with the offer in token of complete acceptance thereof. 
The information furnished shall be complete by itself. The tenderer is required to furnish all the details and other 
documents as required in the following pages. 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by the tenderer shall 
be deemed to have been done after careful study and examination of the tender documents and with the full 
understanding of the implications thereof. Should the tenderers have any doubt about the meaning of any portion of 
the Tender Specification or find discrepancies or omissions in the drawings or the tender documents issued are 
incomplete or shall require clarification on any of the technical aspect, the scope of work etc., they shall at once, 
contact the authority inviting the tender well in time (so as not to affect last date of submission) for clarification before 
the submission of the tender. Tenderer’s request for clarifications shall be with reference to Sections and Clause 
numbers given in the tender documents. The specifications and terms and conditions shall be deemed to have been 
accepted by the tenderer in his offer. Non compliance with any of the requirements and instructions of the tender 
enquiry may result in the rejection of the tender.  

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall be issued 
as part of the Tender documents and shall be returned by the bidder along with Techno-commercial bid duly filled, 
signed and stamped by the authorized signatory who signs the bid. Only those vendors / bidders who have entered 
into such an IP with BHEL shall be considered qualified to participate in the bidding. Entering into this pact shall be 
a preliminary qualification 

1.2. SUBMISSION OF TENDERS: 

1.2.1 The tenderers must submit their tenders as per instructions in the NIT 

1.2.2 Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by COURIER’ and 
shall be posted with due allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss or non-
receipt of tenders sent by post/courier. The tenders received after the specified time of their submission are 
treated as ‘Late Tenders’ and shall not be considered under any circumstances. Offers received by 
Fax/Email/Internet shall be considered as per terms of NIT. 

1.2.3 Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the NIT, in the 
presence of such of those tenderers or their authorised representatives who may be present 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date and time of opening of the 
Price Bids and such Tenderers may depute their representatives to witness the opening of the price bids. BHEL’s 
decision in this regard shall be final and binding. 

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the environments and be well 
acquainted with the actual working and other prevalent conditions, facilities available, position of material and labour, 
means of transport and access to Site, accommodation, etc. No claim will be entertained later on the grounds of lack 
of knowledge of any of these conditions. 

1.3. LANGUAGE:  

1.3.1 The tenderer shall quote the rates in English language and international numerals.  These rates shall be entered in 
figures as well as in words.    For the purpose of the tenders, the metric system of units shall be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not permitted and 
may render such tenders liable for rejection. All cancellations and insertions shall be duly attested by the tenderer. 

1.4 PRICE DISCREPANCY: 

1.4.1    Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse Auction, 
if there are differences between the rates given by the tenderer in words and figures or in amount worked out by 
him, the following procedure for evaluation and award shall be followed: 

i) When there is a difference between the rates in figures and in words, the rates which corresponds to the amounts 
worked out by the contractor, shall be taken as correct 

ii) When the amount of an item is not worked out by the contractor or it does not correspond with the rate written either 
in figure or in words, then the rate quoted by the contractor in words shall be taken as correct 

iii) When the rate quoted by the contractor in figures and words tallies but the amount is not worked out correctly, the 
rate quoted by the contractor shall be taken as correct and not the amount. 
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iv) In case of lump sum price, if there is any difference between the amount in figures and in words, the amount quoted 
by the bidder in words shall be taken as correct. 

v) In case of omission in quoting any rate for one or more items, the evaluation shall be done considering the highest 
quoted rate obtained against the respective items by other tenderers for the subject tender. If the tenderer becomes 
L-1, the notional rates for the omission items shall be the lowest rates quoted for the respective items by the other 
tenderers against the respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ 
shall be arrived at. However, the overall price remaining the same as quoted originally, the rates for all the items in 
the ‘Total quoted price (loaded for omissions)’ shall be reduced item wise in proportion to the ratio of ‘Original’ total 
price and the ‘Total quoted price (loaded for omissions)’’.  

vi) The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with ‘i’ to ‘iv’ above. 

1.4.2    Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work as per 
overall price offered by him during the Reverse Auction process. In case of omission of rates, the procedure shall be 
as per ‘Guidelines for Reverse Auction’ enclosed.  

1.5. QUALIFICATION OF TENDERERS: 

i) Only tenderers who have previous experience in the work of the nature and description detailed in the Notice Inviting 
Tender and/or tender specification are expected to quote for this work duly detailing their experience along with offer.   

ii) Offers from tenderers who do not have proven and established experience in the field shall not be considered 

iii) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not be 
considered. 

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of India shall 
not be considered. 

1.6. EVALUATION OF BIDS: 

i) Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-
Qualification criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted 
along with the offer 

ii) In case the same qualifying experience is claimed by more than one agency, then the agency who has executed the 
work as per documentary evidence submitted shall only be qualified. Scope of qualifying work should be totally with 
the agency who has executed and in case it is only labour + consumables without T&P, then the responsibility of 
execution is assigned to the first agency and not to the agency who has executed only as labour supply contractor. 
Further, BHEL reserves the right to ask for further proofs including submission of TDS certificates for the said job 

iii) In case the qualifying experience is claimed by private organizations based on Work Order and completion 
certificates from another private organization, BHEL reserves the right to ask for further proofs including submission 
of TDS certificates for the said job 

iv) Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender 

v) Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or through 
electronic Reverse Auction, at the discretion of BHEL 

vi) Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the un-opened 
bids (including price bids) shall be returned to respective bidder along with reasons for not opening the bid. 

1.7. DATA TO BE ENCLOSED:  

Full information shall be given by the tenderer in respect of the following. Non-submission of this information may 
lead to rejection of the offer. 

i) INCOME TAX PERMANENT ACCOUNT NUMBER 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the 
Company/Firm/Individual Partners, etc. shall be furnished along with tender. 

ii) GSTIN REGISTRATION NUMBER 

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished along with 
tender 

iii) ORGANIZATION CHART 

The organization chart of the tenderer’s organization, including the names, addresses and contact information of the 
Directors/Partners shall be furnished along with the offer. 

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole proprietor 

iv) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address and place & nature of business. 
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v) IN CASE OF PARTNERSHIP FIRM 

The names of all the partners and their addresses, A copy of the partnership deed/instrument of partnership dully 
certified by the Notary Public shall be enclosed. 

vi) IN CASE OF COMPANIES:  

a. Date and place of registration including date of commencement certificate in case of Public Companies (certified 
copies of Memorandum and articles of Association are also to be furnished). 

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof. 

1.8. AUTHORISATION AND ATTESTATION: 

Tenders shall be signed by a person duly authorized/empowered to do so.  An attested copy of the Power of Attorney, 
in case the tender is signed by an individual other than the sole proprietor shall be submitted along with the tenders 

1.9. EARNEST MONEY DEPOSIT:  

1.9.1   Every tender must be accompanied by the prescribed amount of   Earnest Money Deposit (EMD) in the manner 
described herein. 

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 

b) Electronic Fund Transfer credited in BHEL account (before tender opening). 

c) Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer 

In case total EMD amount is more than ₹ 20 Lakh, the amount in excess of ₹ 20 lakhs may be accepted in the form 

of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six months. 

1.9.2    EMD by the tenderer will be forfeited as per NIT conditions, if: 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any modification 

in his tender which is not acceptable to BHEL. 

b) The contractor fails to deposit the required security deposit or commence the work within the period as per LOI/ 

Contract. 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of extant 

“Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/ released based on the 

action as determined under these guidelines. 

1.9.3   EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work. 

1.9.4   EMD shall not carry any interest. 

1.9.5   EMD of successful tenderer will be retained as part of Security Deposit. 

1.10. SECURITY DEPOSIT: 

A. Security deposit means the security provided by the contractor towards fulfillment of any obligations in terms of the 

provisions of the contract. 

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer shall be 

converted and adjusted towards the required amount of Security deposit. 

C. Modes of Deposit: 

The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted in the 

following forms: 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund Transfer 

in favour of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act. The bank 

guarantee format should have the approval of BHEL. 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the company’s act 

(FDR should be in the name of the contractor, a/c BHEL. 

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc. (held 

in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as applicable, in 

favour of BHEL) 
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(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents 

or in any other matter connected therewith) 

D. Collection of Security deposit: 

At least 50% of the required security deposit, including the EMD, should be submitted before start of the work. 

Balance security deposit can be collected by deducting 10% of the gross amount progressively from each of the 

running bills of the contractor till the total amount of the required security deposit is collected. 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be 

correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or 

recovered from payment/s due to the Contractor. 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against 

submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the 

approval of the authority competent to award the work. 

(Note: In case of (a) small value contracts not exceeding ₹ 20 Lakh or (b) SAS jobs, work can be started before the 

required Security Deposit is collected. However, payment can be released only after collection/ recovery of initial 

50% Security Deposit). 

E. Security deposit shall be released to the contractor upon fulfillment of contractual obligations as per the terms of the 

contract. 

F. The security deposit shall not carry any interest. 

1.10.1 The validity of Bank Guarantees towards Security Deposit shall be initially upto the completion period as stipulated 
in the Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till the acceptance of 
Final Bills of the Contractor, by BHEL 

1.10.2 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the 
Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of contract as per terms 
and conditions of contract. BHEL reserves the right to set off the Security Deposit against any claims of other 
contracts with BHEL. 

1.11. RETURN OF SECURITY DEPOSIT: 

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final Bill’ after 
deducting all expenses/ other amounts due to BHEL under the contract / other contracts entered into with them by 
BHEL. 

1.12. BANK GUARANTEE: 

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be complied with    

i) Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by BHEL time to 

time.  

ii) The Bank Guarantees shall be as per prescribed formats of BHEL. 

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required period (subject 

to a minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site Engineer / Construction 

Manager.  BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure that the 

same is explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to the BHEL 

Visakhapatnam. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke the same 

by informing the concerned Bank in writing, without any advance notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through an 

amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post (Acknowledgement 

Due), addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam – 530012 

1.13. VALIDITY OF OFFER: 

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE MONTHS from latest 
due date of offer submission (including extension, if any).  In case BHEL (Bharat Heavy Electricals Ltd) calls for 
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negotiations, such negotiations shall not amount to cancellation or withdrawal of the original offer which shall be 
binding on the tenderers. 

1.14. EXECUTION OF CONTRACT AGREEMENT: 

The successful tenderer’s responsibility under this contract commences from the date of issue of the Letter of Intent 
/ Work Order by Bharat Heavy Electricals Limited.  The Tenderer shall submit an unqualified acceptance to the Letter 
of Intent/Work order within the period stipulated therein. 

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, within a 
reasonable time after the acceptance of the Letter of Intent/Work Order, and in any case before releasing the first 
running bill. The contract agreement shall be signed by a person duly authorized/empowered by the tenderer. The 
expenses for preparation of agreement document shall be borne by Contractor. 

1.15. REJECTION OF TENDER AND OTHER CONDITIONS: 

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender and 
reserves to itself full rights for the following without assigning any reasons whatsoever:  

a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated in the 

tender shall be applicable. 

1.15.2 Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or defective or 
have been materially altered or not in accordance with the tender conditions, specifications etc., are liable to be 
rejected. 

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or tenderer under 
suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers who do not comply with the 
latest guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in case it is 
observed that they are overloaded and may not be in a position to execute this job’. The decision of BHEL will be 
final in this regard. 

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his tender, 
BHEL may at their discretion, cancel such tender.  If a partner of a firm expires after the submission of tender or after 
the acceptance of the tender, BHEL may then cancel such tender at their discretion, unless the firm retains its 
character. 

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm made subsequent 
to the execution of the contract.  They may, however, recognise such power of Attorney and changes after obtaining 
proper legal advice, the cost of which will be chargeable to the contractor concerned. 

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at 
any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security Deposit/any other money due. 

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer liable to 
rejection. 

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative or relation 
employed in BHEL, the authority inviting the Tender shall be informed of the fact as per specified format, along with 
the Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit the 
Earnest Money/Security Deposit. 

1.15.9 1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender specification 
undertaken by him without written permission of BHEL’s Construction Manager/Site-in-charge / Engineer-in-Charge.  
The tenderer is solely responsible to BHEL for the work awarded to him. 

1.15.10 1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL who 
shall be under no obligation to return the same to the bidder. However unopened price bids and late tenders shall 
be returned to the bidders. 

1.15.11 1.15.11  Unsolicited discount received after the due date and time of Bid Submission shall not be considered for 
evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes the L-I party, then the 
awarded price i.e. contract value shall be worked out after considering the discount so offered.   

1.15.12 1.15.12  BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender irrespective 
of whether the tender is accepted or not. 

1.16. EMD EXEMPTION FOR MSME VENDORS: 
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MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of either EM II 
certificate in similar works having deemed validity (five years from the date of issue of acknowledgement in EM II) 
or valid NSIC certificate or EM II certificate along with attested copy of a CA certificate (Format enclosed at annexure-
A where deemed validity of EM II certificate of five years has expired) applicable for the relevant financial year (latest 
audited). Date to be reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of 
two part bid). Non submission of such documents will lead to consideration of their bid at par with other bidders. No 
benefits shall be applicable for this enquiry if any deficiencies in the above required documents are not submitted 
before price bid opening. Documents should be notarized or attested by a Gazetted officer”. 

1.17. FRAUD PREVENTION POLICY: 

The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service providers shall 
strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall 
immediately bring to the notice of BHEL management about any fraud or suspected fraud as soon as it comes to 
their notice. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CHAPTER-II 
2.1 IDEFINITIONS: 

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them except where 
the context otherwise requires: - 

(a) The “CONTRACT” means the documents forming the tender and acceptance thereof together with all the documents 
referred to therein including General and Special conditions of contract, CPWD specifications Vol. I to VII as amended up 

http://www.bhel.com/
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to date and the drawings. All the documents as applicable taken together shall be deemed to form one contract and shall 
be complementary to one another. 

(b) The “TENDER DOCUMENT” means the form of tender as applicable General and Special Conditions of contract, and the 
specifications and/or drawings as given to contractors for the purpose of preparing their tender including “Notice Inviting 
Tender”. 

I The “WORK” means the work described in the tender documents in individual work order and/ or accompanying drawings 
and specifications as may be issued from time to time to the contractor by the Engineer-in-Charge in writing the power 
conferred upon them, including all modifications or additional works and obligations to be carried out either at the site or 
in factory, workshop or any other place as may be essentially required for the performance of the work. 

(d) The “SITE” means the land and/ or other place on into or through which the work is to be executed under the contract or 
any adjacent land, part or structure which may be allotted to or used for the purpose of carrying out the contract. 

I The “CONTRACTOR” means the individual firm or company whether incorporated or not, undertaking the work and shall 
include the legal personal representatives of such individuals or the person(s) composing the firm or company and the 
permitted assigns of such individuals or firm or company. 

(f) The abbreviations “SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM” means Senior Engineer/ Deputy Manager/ 
Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General Manager / General 
Manager respectively who will direct the contract. 

(g) The “ENGINEER-IN-CHARGE “ means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to supervise 
the work or part of the work on behalf of the First Party. 

(h)  Accepting authority: As per BHEL Delegation of Power 

(i) “APPROVED” means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed by them for 
the particular purpose.  

“Bharat Heavy Electricals Limited” hereinafter referred to as BHEL shall mean the Head of the contracting / Outsourcing 
department / Other Administrator or other Administrative Officers of the said Company including the Engineer-in-Charge, 
Sr. Manager or other executive deputed by BHEL is authorized to invite tenders and enter into contract for works on behalf 
of the Company. BHEL means the Bharat Heavy Electricals Limited/ HPVP plant of the said Company at Visakhapatnam. 

(j) In the case of percentage rate contract, “Contractor’s percentage” shall if the context so permits means the uniform 
percentage tendered by the contractor and accepted by the Accepting Officer and expression “Contract Rates” shall refer 
to rates in the Schedule of Quantities & Rates (SOQR). 

(k) The “CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices accepted in tender 
and/ or the Contract rate as applicable to the contractor for the entire execution and full completion of the work. 

(l) The “FINAL SUM” means the actual amount payable under the contract by BHEL to the contractor for the entire execution 
and full completion of the work.  

(m) The “TIME OF COMPLETION” is the date or dates for completion of the work or any part of the work as set out in or 
ascertained in accordance with the individual work or the tender documents or any subsequent amendments thereto. 

n)  A “WEEK” means seven days without regard to the number of hours worked in any day in that week. 

(o)  A”DAY” means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in that day. 

(p)  A “WORK DAY” means day other than that prescribed by the Negotiable Instruments Act, as being a holiday and 
consists of the number of hours of labour as commonly recognized by good employers in the trade, in the district where 
the work is carried out or as laid in the BHEL Rules and Regulations. 

(q)  “DEVIATION ORDER” means any order given by the Engineer-in-Charge  to effect an alteration, addition or deduction, 
which does not radically affect the scope and nature of the contract. 

I  “EMERGENCY WORK “ means any urgent measures which in the opinion of the Engineer-in-Charge  become necessary 
during the progress of the work to obviate any risk of accident or failure or which become necessary for security. 

(s)  “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump sum included by the BHEL in the work for which 
details are not available at the time of inviting tender. 

(t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender documents. 

SCOPE OF WORK 

2.2 HEADING OF THE CONDITIONS: 

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding interpretation of 
any of terms and conditions set forth in this agreement shall be final and binding on the contractor 
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2.3 CONTRACT DOCUMENTS: 

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and schedule, and copies 
of all other relevant documents and specifications and the Engineer in- charge or his representative shall have, at all 
reasonable times, access to them. 

2.4 WORKS TO BE CARRIED OUT: 

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment & transport 
which may be required in preparation for, and in the entire execution and full completion of work. Schedule shall be deemed 
to have prepared in accordance with good practice and recognized principles & unless otherwise stated the descriptions 
given therein shall be held to include rate on materials, carriage, and cartage, lead, return of empties, hoisting, setting, 
fitting in position and all other labour necessary in and for the entire execution and full completion aforesaid. Any error in 
description or in quantity in schedule or any omission there from shall not vitiate the contract or release the contractor from 
the execution of the whole or any part of the work comprised there in accordance to the drawings and material workmanship 
but the articles or materials specified may be obtained from any other firm subject to the prior written approval of the Unit 
Head of the First Party. 

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer shall be the 
deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither drawings nor 
specifications contain any mention of minor details of construction, which in the opinion of the Accepting Officer are 
essentially as are reasonably and obviously and fairly intended for the satisfactory completion of the work, whose decision 
shall be final and conclusive. Such details shall be provided by the contractor without any extra cost as if they were 
specifically mentioned and shall be deemed to be included in the contract. The contractor shall be deemed to have satisfied 
himself as to the nature of site, local facilities of access and all matters affecting the execution and completion of the work. 
No extra charges consequent on any misunderstanding in these respects or otherwise will be allowed by the First Party. 

2.5 DEVIATIONS: 

The contractor shall not make any alteration and addition to or omission from the work as described in the tender documents 
except in pursuance of the written instructions of the Engineer-in-Charge. No such DEVIATION from the work described in 
the tender documents shall be valid unless the same has been specifically confirmed in writing.  

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided that the 
contract sum thereby carried on the whole, by not more than the percentage set out in the tender documents. The value, 
of all additions and deductions will be added to or deducted from the contract sum. Whenever the Accepting Officer intends 
to exercise such a right, his intention shall specify the deviations, which are to be made on the lump sum assessment or 
the proposed basis of payment, the extra items allowed, if any, and the date for completion of entire contract. Any objection 
by the contractor to any matter consisting the order shall be notified by him in writing to Engineer-in-Charge within seven 
days from the date of such order, but under no circumstance shall the work be stopped (unless so ordered by the Engineer-
in-Charge) owing to such difference or controversy that may arise from such an objection by the contractor. The Contractor 
shall be deemed to have accepted the order and the conditions stated therein. In the event of the contractor failing to agree 
with Engineer-in-Charge regarding the terms of proposed deviation, the objection shall be referred to the Accepting Officer 
or officer authorized by Accepting Officer whose decision shall be binding on the contractor.  

2.6 TIME: 

Time is the essence of the contract and is specified in the tender document or in each individual work order. 

As soon as possible after the contract is let or any substantial work order is placed and before the work is to begin, the 
Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a time and progress chart for 
completion of the work within the scheduled time. The chart in the work order shall have the completion date of the individual 
items thereof and/ or the contract or order as a whole. It shall indicate the forecast of the dates for commencement and 
completion of the various processes or sequences of the work, and shall be amended as may be required by agreement 
between Engineer-in-Charge and contractor writing the limitations of time imposed in the tender document or order. 

In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-Charge , 
the contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work shall be completed 
within the time imposed in the tender documents or order and the proportion of work that shall be completed up to any time 
in relation to the entire work to be done under the contract or order shall not be less than the proportion that the time elapsed 
bears to the total time of completion provided in the tender documents or order. The contractor shall suspend the execution 
of the work or any part or parts thereof whenever called upon in writing by the Engineer-in-Charge. The contractor will be 
allowed an extension of time for completion limited to not less than the period of suspension but no other claim in respect 
for compensation or otherwise whatsoever will be admitted. Time may also be extended to allow for alteration of work made 
by the deviation order as may be decided upon by the Engineer-in-Charge in consultation with the contractor. 

2.7 STORE AND MATERIALS: 
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The contractor shall, at his own expense, supply all stores and material required for the contract other than free issue 
materials provided by BHEL at the rates detailed therein subject to their availability at the place of issue indicated therein. 
All stores and materials to be supplied by the contractor shall be of the best kind as described in the specification and the 
contractor shall ensure that the stores and materials so comply with the specifications. The contractor shall, at his own 
expense and without delay, supply samples of stores and materials proposed to be used in the execution of the work for 
the approval of Engineer-in-Charge, who may reject all stores and materials not corresponding either in quantity or character 
to the approved samples. The stores and materials so rejected shall be duly replaced by the Contractor in time to ensure 
completion of the work as scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and 
effort.  

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to site, unloading, 
storing under cover and as required, assembling and jointing the several parts together as necessary and incorporating 
fixing these stores and materials in the work including all preparatory work of whatever description that may be required, 
and returning empty cases or containers to the place of issue without any extra charge. 

2.8 DELAY AND TIME EXTENSION: 

If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following: 

1) By reason of abnormally bad weather, 

2) By reason of serious loss or damage by fire, 

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades employed on the 

work, 

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not performing part of 
this contractor, 

5) Earthquake & floods 

6) Busy of nation 

7) Riots 

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force majeure. 

9) Any Other Reason. 

  By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the accepting officer 
of the contract), is beyond the contractor control. When in such case(s) the accepting officer, on recommendation of the 
Engineer-in-Charge (or higher authority) to be specified in this regard, may make fair and reasonable extension in the 
completion date of the individual items of work of the contract as a whole. Such extension, which will be communicated to 
the contractor by the Engineer-in-Charge in writing, but shall nevertheless use constantly his best endeavour to prevent 
or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the work. The delay caused on this account may be waived by the Accepting Officer on merit, based on the 
written request of the Contractor. 

2.9 PATENT RIGHTS: 

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim or 
proceeding to infringement or the use of any patent or design or any alleged patent or design rights, and shall pay any 
royalties which may be payable in respect of article or part thereof included in the contract. In the event of any claims being 
made or action against BHEL in respect of any of the matters aforesaid, the contractor shall immediately be notified thereof 
for taking necessary action provided that the payment of indemnity shall not apply when such infringement has taken place, 
in complying with the specific direction issued by BHEL but the contractor shall pay any royalties payable in respect of any 
such use. 

2.10 TAXES & DUTIES: 

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided by BHEL) 
shall be as per Notice of Inviting tender. 

2.11 ROYALTIES: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the contractor may 
be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities. 

2.12 PLANT: 

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T & P) required 
for the execution of the contract, as specified in the tender documents. 
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2.13 ASSIGNMENT OR TRANSFER OF CONTRACT: 

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or any part 
thereof or any share, or interest wherein to any other person. No sum of money which may become payable under the 
contract shall be payable to any person other than the contractor without prior written approval of Accepting Officer to the 
assignment or transfer of such money.  

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written approval of the 
Accepting Officer. 

2.14 LAWS GOVERNING THE CONTRACT: 

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found 
to be incorrect. This contract shall be governed by the Indian Laws for the time being in force. 

2.15 COMPLIANCE TO REGULATION AND BYE LAWS: 

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws of any local 
authority and of any water and lighting companies or undertakings with whom/whose systems the work is proposed to be 
connected. Before making any variation from the drawings or specifications so as to necessitate for such connections the 
contractor shall give notice to Engineer-in-Charge specifying the variations proposed to be made and the reasons thereof. 
Until he has received instructions from the Engineer-in-Charge in respect thereof, the contractor required shall be bound to 
give all notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in 
respect thereof. 

PERFORMANCE OF THE CONTRACT 

2.16 ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by registered post 
to the address given in tender of the contractor, shall be deemed to have been on the date when in ordinary course they 
would have been delivered to him. The contractor shall carry out without delay all orders given to him. 

2.17 ADMISSION TO THE SITE: 

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless permitted to do 
so by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be clearly defined and marked on 
the site plan, and the contractor will not on any account be allowed to extend his operations beyond these areas. 

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and maintain 
the same as required from time to time. He shall take out and clear away and access route when no longer required, 
restoring the area to its original condition. The Engineer-in-Charge shall have power to execute other works whether or not 
connected with the work in contract agreement on the site contemporaneously with the execution of the original work and 
the contractor shall give reasonable facilities for this purpose. 

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the contractor shall 
at his own expense clear such portion forthwith. The photographs of the site of work or any part therein shall be taken, 
published or otherwise circulated with the prior approval of Engineer-in-Charge. 

No such approval shall, however, exempt the contractor from complying with any statutory provision in regard to the taking 
and publication of such photograph. No such approval shall, however, exempt the contractor or shall give him the right to 
entry to the site at all time. The Engineer-in-Charge shall have the power to exclude from the site any person of the 
Contractor whose admission thereto may in his opinion be undesirable for any reason whatsoever. 

 

2.18 CONTRACTORS SUPERVISORS: 

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent approved by 
the Engineer-in-Charge to act in his stead.  

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a recognized 
University for contract value exceeding rupees ten lacs, or having at least a diploma in engineering from a recognized 
college for contract value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The employment of any agent as aforesaid 
shall not be necessary if the contractor himself is in possession of recognized technical qualification and is in opinion of the 
Engineer-in-Charge, capable of receiving instructions of the Engineer-in-Charge and for execution of the works to the full 
satisfaction of the Engineer-in-Charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the 
Engineer-in-Charge shall have full power to suspend the execution of work and stop payment of any advance that may 
become due until such date till a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the 
delay caused to the work and no extension of time on this account shall be given to him as stipulated in condition mentioned 
above. 
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Orders given to contractor’s agent shall be considered to have the same force as if they had been given to the contractor 
himself. 

The contractor or his accredited agent shall attend whenever required and without making any claim for doing so, either to 
the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-in-Charge shall have full power 
and without assigning any reason, to require the contractor immediately and cease to employ in connection with this contract 
any agent, servant or employee whose continued employment is, in his opinion, undesirable. The contractor shall not be 
allowed any compensation on this account. 

2.19  LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR: 

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality required to 
ensure workmanship of the degree required by the specifications and to the satisfaction of the Engineer-in-Charge. 

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his 
authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per 
the prescribed specifications and quality plan. 

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and do not have 
any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc. Contractor to 
provide employment card / identity with photograph duly verified and attested by the contractor to his employees. Contractor 
to indicate the name of the proprietary/ partnership firm/ company, place of work, contract no. and duration of validity of 
card. Contractor will be responsible for good conduct of his employees. In case of any misconduct / misbehaviour by any 
employee, the contractor will replace such employee(s) immediately. 

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his 
authorized representatives. BHEL will have nothing to do or be concerned with the employment of employees working for 
the contractor. The relationship between BHEL and the contractor will be that of independent entities and nothing herein 
contained will amount to joint venture, partnership or an employer employee relationship. 

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a valid licence 
until the completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act 1986. The relevant statutory provisions of the State Government of Andhra Pradesh shall also be applicable 
in toto. The contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest intervals, 
leaves and overtime to his employees. No work shall be done on second/ third shift, overtime, Sundays or on other declared 
holidays without written permission from BHEL.  

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the resultant non-execution 
of the work. 

Payment of wages: 

The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance with the 
provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) 
Central Rules 1971 or Minimum Wages Act wherever applicable, including the relevant statutory provisions of the State 
Government. The contractor shall ensure payment of wages to the Contract labour employed by him latest by 7th of the 
following month. The above payments shall be verified by the departmental supervisor under his name and designation. 

II. In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of this contract, 
the Contractor shall comply with or cause to be complied with the BHEL’s Contractor’s Labour Regulations made by BHEL 
from time to time or as per the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact 
Labour (Regulation and Abolition) Central Rules 1971 and Minimum Wages Act wherever applicable. 

III. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum 
required or estimated to be required for making good the loss suffered by a worker or workforce by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by their terms of the contract or non-observance of the regulations. 

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the labours directly 
or indirectly employed in the works one-day rest for 6 days continuous work and pay wages at the same rates as for 
duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labour and pay the same to the persons entitled thereto from any money 
due to the contractor by the Engineer-in-Charge concerned. 

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act 1948, 
Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947, Maternity Benefits Act 
1961, EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, Employees State Insurance 
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Act, Payment of Bonus Act 1967 etc. and the Contract Labour (Regulations and Abolition) Act 1970, or the modifications 
thereof or any other laws relating thereto and the rules made there under from time to time. 

a)  Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC. 

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. / Card of 
each employee. 

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution; administrative 
charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slip to his employees. 

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also provide a copy of 
the same to BHEL.  

e)  In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or remittance 
of contribution to the concerned authorities etc., the contractor shall be responsible for all the expenses /liability 
occurring/ accruing on BHEL because of this including expenditure of legal proceedings. All such expenses shall be 
recoverable from the contractor from any of his running contracts / security deposit / other dues with BHEL or from any 
contract entered with BHEL thereafter. 

f)  Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and retrenchment 
compensation under act will be the sole responsibility of contractor.  

g)  Contractor shall pay minimum wages as applicable from time to time including leave with wages to their workers as 
per rules /act. 

h)  Contractor will give three National Holidays to his workers. 

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for due observance 
of the laws aforesaid as well as the BHEL contractor’s Labour Regulations without prejudice to his rights to claim indemnity 
from his sub-contractors not affecting BHEL under any event or statutory violation by the contractor. 

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a breach of 
the contract. 

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen directly 
without any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any amount from the 
minimum wage payable to the workmen and by way of commission or otherwise. 

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by that jamadar 
from the wages of workmen engaged by him in the work premises of BHEL. 

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill and shall be 
produced on demand before any officer, inspector, etc. of the Government/ BHEL. 

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part of the contract, 
the contractor shall its own expenses arrange for the safety provisions as per BHEL safety clause framed from time to 
time and shall its own expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities aforesaid the Engineer-in-Charge shall be at liberty to make arrangement 
and provide facilities as aforesaid and recover in full the costs incurred in that behalf from the contractor. 

Should it appear to the Engineer-in-Charge  that the contractor is not properly observing and complying with the provisions 
of the BHEL Contractor’s Labour Regulations and Model Rules and the Contact Labour (Regulation and Abolition) Central 
Rules 1971, for the protection of health and sanitary arrangements for the workmen employed by the contractor, 
(hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have the power to give notice in writing to the 
contractor requiring that the said rules be complied with and the amenities prescribed therein be provided to the workmen 
within a reasonable time to be specified in the notice. If the contractor shall fail within the period specified in the notice to 
comply with and/observe the said Rules and to provide the amenities to the workmen as aforesaid, the Engineer-in-Charge 
shall have the power to provide amenities herein before mentioned at the cost of the contractor. 

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person or persons 
in the contractor’s employee upon the work who may be incompetent or misconduct himself and the contractor shall 
forthwith comply with such requirements. 

It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody 
unauthorized during construction, and is handed over to the Engineer-in-charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the Engineer-in-charge shall have the option to refuse 
to accept the said building/ buildings in that position. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal occupation any time 
on or before construction and delivery. The contractor will be liable for all payments to be made under the law and for the 
observance of the regulations aforesaid without prejudice to his right to claim indemnity from his subcontractor. 



Ref : OS/SC/2024-25/96/65 Dt 24.09.2024                                                       ANNEXURE – II 

BHARAT HEAVY ELECTRICALS LIMITED 
Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT (Works / Services)   PAGE 15 OF 24 
 

2.20  ACCOMMODATION FOR LABOUR: 

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and approved 
standards and scales, all necessary temporary living and sanitary accommodation required for his work people on the site, 
in connection with the execution of the work and also arrange for supply of wholesome drinking water for his work people. 

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-Charge and 
the whole of such temporary accommodation shall at all times during the progress of the work be kept tidy and in clean 
sanitary conditions to the entire satisfaction of the Engineer-in-Charge and at the contractor’s expenses. The contractor 
shall confirm generally to the sanitary requirements of the local medical and health authority and at all times with such 
precautions that may be necessary to prevent soil pollution of the site. 

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or other disposal 
pits or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the entire satisfaction of the 
Engineer-in-Charge and at the contractors expense. 

2.21 ANTI MALARIAL PRECAUTION: 

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-in-Charge 
including filling up of borrow pits, if any. 

2.22  CONSERVANCY: 

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to effect a proper 
disposal to night soil and other conservation work in respect of the contractors work people or his employees on the site. 

The contractor will bear the cost of any charges levied by the local authority for the execution of such work on his behalf. 

2.23 NUISANCE: 

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may cause 
unnecessary disturbance or inconvenience to the owners, tenants or occupier of other properties near the site and to the 
public generally and shall secure the efficient protection of streams and water ways against pollution. 

2.24 WATER & ELECTRICITY: 

Water and electricity shall be supplied to the contractor by the department subject to the following conditions:  

f) One/ two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be provided 
by BHEL. However, contractor shall have to make their own arrangement for laying of pipelines/ connection 
from the main source of supply for working at site. 

ii) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on the 
contractor to make alternative arrangement for proper supply of the same at their own cost in the event of any break 
down in the government water/ electricity mains so that the progress of work is not held up for the want of the same. No 
claim of damage or refund will be entertained on account of such break down. 

g) In case of non-availability of above facilities at work place, contractor has to make his own arrangements at his 
cost or as mentioned in the NIT. 

2.25 TEMPORARY WORKSHOPS STORES etc.: 

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary temporary 
work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning, sitting and execution 
of these buildings/ works shall have the approval of the Engineer-in-Charge and the contractor shall at all times keep them 
tidy in a clean and sanitary condition to the entire satisfaction of the Engineer In-charge. 

2.26 STORES AND MATERIALS ON SITE: 

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the Engineer-
in-Charge, where in accordance with the contract, stipulations certain stores and materials (for incorporation in the work) 
are to be issued to the contractor by BHEL as detailed. 

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as stipulated in the 
contract. The decision of Engineer—in-Charge / Head of the department regarding the quantities to be issued as above 
shall be final and binding on the contractor. For any excess quantities consumed on the work, the cost will be recovered 
from the contractor at punitive rates, which will be as mentioned in Schedule “B”. 

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the Engineer-in-
Charge reasonable notice in writing of his requirement of such stores/ materials and on the approval of his demand being 
notified to him, he shall make immediate arrangement for drawing the same. Such stores and materials shall be transported 
by the contractor at his own expense direct from the place of issue to the site of work with the prior written approval, obtained 
from the Engineer-in-Charge to take them to a store or work shop or elsewhere. BHEL officers connected with the contract 
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shall have the power at any time to inspect and examine any stores or at any factory or workshop or other place where 
material intended to be used in or on the workshop, or other places such stores or materials are being fabricated or 
manufactured, or at any place where the same are lying and the contractor shall give necessary facilities for such inspection 
and examination. 

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the contractor who shall 
provide at his own expense all facilities which the Engineer-in-Charge may require for this purpose. If at the discretion of 
Engineer-in-Charge, independent expert is employed to make any such test, his charges shall be borne by the contractor 
only, if the test disclosed that the said stores or materials are not in accordance with the provisions of the contract. 

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of the 
maintenance period that the stores or materials provided by the contractor are unsound or of a quality inferior to the 
constructed or otherwise and not in accordance with the contract (in respect whereof the decision of the Engineer-in-Charge 
shall be final and conclusive). The contractor shall on demand in writing from the Engineer-in-Charge specifying the stores 
or materials complained or notwithstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith remove the stores or materials so specified and provide other proper and suitable stores or materials at his own 
expense to the entire satisfaction of Engineer-in-Charge and in the event of his failing to do so within a period to be specified 
by Engineer-in-Charge in his demand aforesaid, the Engineer-in-Charge may replace with others, the stores or materials 
complained of, at the risk and expense in all respect of the contractor. 

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid except as 
regard stores or materials, which the Engineer-in-Charge shall have previously given, notice to the contractor to replace 
that. (Maintenance period for any work under this organization will be TWELVE MONTHS from the date of actual completion 
of the particular work and handing over to BHEL in the case of building works and SIX MONTHS for all other works.). 

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be removed from 
the site without the prior written approval of the Engineer-in-Charge. However, when the work is finally completed, the 
contractor shall at his own expense forthwith remove from the site surplus stores and materials originally supplied by him 
and upon such removal the same shall revert and become the property of the fixing in the work and which after making due 
allowance for the reasonable wear and tear/ or waste have not on completion of the works been so incorporated or fixed, 
shall be returned by the contractor at his own expense to the place of issue. 

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price, based on the 
prevailing market rate but not exceeding that at which the said stores and materials were originally issued to him but due 
consideration shall be given to the allowance claimed by BHEL, in respect of any depreciation or damage suffered by the 
stores and / or materials while in the custody of the contractor regarding which the decision of Engineer-in-Charge shall be 
final and conclusive. 

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the BHEL have either 
during progress of work or after completion of work but under the custody of the contractor, become damaged to such an 
extent that they cannot be usefully utilized either in the same work or in other work, the Engineer-in-Charge shall not accept 
the stores and in the event of his so rejecting, the contractor shall be charged for the said stores at a rate fixed by the 
accepting officer. The contractor shall not be entitled to any claim whatsoever on this account. 

 

2.27 TOOLS AND PLANTS ON SITE: 

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed from the 
site without the prior written approval of the Engineer-in-Charge. When the work is finally completed or contract is terminated 
for reasons other than the default of the contractor, the contractor shall forthwith remove from the site all tools, plants and 
equipments (other than those as may have been provided by BHEL) and upon such removal the same shall become the 
property of the contractor. 

2.28 STATEMENT OF HIRE CHARGES: 

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall be given to 
the contractor by the Engineer-in-Charge. 

2.29 PRECAUTIONS AGAINST RISK: 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage from 
any and all risk and to minimize the amount of any such loss or damage and for necessary steps to be taken for the said 
purpose until the works have been handed over complete in all respect to the Engineer In-charge. 

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools, plants, 
equipment and anything else lying in the site during the progress of work. He shall solely be responsible for and shall take 
all responsible and proper steps for protecting, securing and watching all and/ or about the work and the site which may be 
dangerous to any person whatsoever. 
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2.30 NOTICES AND FEES: 

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws or any local 
authority and/ or of any public service, company or authority affected by the work or with those systems if the same are or 
will be contracted. The contractor shall pay and indemnify BHEL against any fees and charges demandable by law under 
such Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and plans required 
in connection with any such notice. 

2.31 SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS: 

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to enable the contractor 
to set out the work. The contractor shall at his own expense set out accurately according to the drawings, figures and 
dimensions there, on all the work in the contract and any extras or additions thereto and shall be solely responsible for their 
being so set out and executed. All bench marks, pegs, signals on surface, alignment stones, mile stones and all similar 
marks whether putting by BHEL authorities for the purpose of checking the contractor’s work in the tenure of the contractor, 
be put under the care of the contractor who shall, at his own expense take all proper and responsible precautions and care 
to preserve and maintain them in their true position. In the event of these marks being disturbed or obliterated by accident 
or due to any other cause whatsoever the same may, if deemed necessary, be replaced by Engineer-in-Charge / Head of 
the department to the contractor’s expense and the cost thereof deducted from any money thereon or/ after becoming due 
to the contractor. 

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as shown on the 
drawings, will be pointed out to the contractor on the ground but all bench marks or chain age pegs additional to these 
shown on the drawing shall be provided by the contractor at his expense. 

2.32 SITE DRAINAGE: 

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall be removed 
by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense. 

2.33 EXCAVATION RELICS etc.: 

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be disposed off as 
the Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and all precious stones, coins, 
treasures, relics, antiquities and other similar items which may be found on at/upon the site shall be the property of the 
BHEL. 

2.34 FOUNDATIONS: 

The contractor shall not lay any foundation until the excavations for the same have been examined and approved in writing 
by the Engineer-in-Charge. 

2.35 COVERING OF WORK: 

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be permanently 
covered or cancelled, whether by earth or other means so that it can finally be inspected or measured if necessary. In 
default of doing so the contractor shall, if required by the Engineer-in-Charge uncover such work at his own expense. 

2.36 APPROVAL OF WORKS BY STAGES: 

All work embracing more than one process shall be subject to examination and approval at each stage and the contractor 
shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default of such notice being received, 
the Engineer-in-Charge shall be entitled to approve the quality and extent thereof at any time he may choose and in the 
event of any dispute, the decision of the Engineer-in-Charge thereon shall be final and conclusive. 

2.37 EXECUTION OF WORK: 

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-Charge. The 
Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of the execution of the work in 
a “WORK SITE ORDER BOOK “ maintained at his office and the contractor shall visit this office, daily and shall conform 
receipt of such instructions by signing the relevant entries in this book. Such entries will rank as order notices in writing 
within the intent and meaning of these conditions. 

2.38 RESPONSIBILITY FOR BUILDINGS: 

In the event of any building or part of any building being handed over to the contractor for execution of work thereto under 
provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be required to make good at 
his own expense all damage resulting from whatsoever cause while in his charge and on completion of the work to deliver 
up the said building or part thereof in a clean stage complete in every particular to the entire satisfaction of the Engineer-
in-Charge. 

2.39 INSPECTION OF WORKS: 
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BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and examine 
any part of the work and the contractor shall provide such facilities as may be required for such inspection and examination. 
Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of 
maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality 
inferior to that contracted for or not otherwise in accordance with the contract, in respect whereof the decision of the 
Engineer-in-Charge shall be final and conclusive. The contractor shall on demand in writing from the Engineer-in-Charge 
specifying the fault notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith 
rectify or remove and reconstruct, the work so specified, in whole or in part as the case may be, require at his own risk and 
expense to the entire satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if deemed fit. However, 
the liability of the contractor under this condition shall not extend beyond the maintenance period except as regard 
workmanship, which the Engineer-in-Charge should have previously given notice to the contractor to rectify. 

2.40 DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS: 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-Charge and pay 
compensation for any injury, loss or damage caused to any property or right what so ever including property or/ and rights 
of BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or damage arising out of or in any way 
in connection with the execution or purported execution of the contract and further the contractor shall indemnify BHEL, 
against all claims enforceable against BHEL) or which would be so enforceable against BHEL were BHEL a private person 
in respect of any such injury (including injury resulting in death, loss or damage to any person whatsoever or property, 
including all claims which may arise under Workman’s Compensation Act or otherwise. 

2.41 COMPLETION: 

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with contractor’s 
forecast of time and progress where operative and that, all unused stores and materials, tools, plant, equipment, temporary 
buildings and things shall be removed and the site and work cleared of rubbish and all waste material and delivered up 
clean and tidy to the satisfactions of the Engineer In-charge at the contractor’s expense on or before the scheduled date of 
completion. BHEL shall have power to take over from the contractor from time to time such section of work as have been 
completed to the satisfaction of the Engineer In-charge. The Engineer-in-Charge shall certify to the state of the work at the 
end of the maintenance period where applicable. 

2.42 COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY: 

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not achieve the 
progress as set out under the caption “TIME “ in clause 2.6 of these General Conditions, he shall without prejudice to any 
other right or remedy on BHEL on account of such breach, be liable to pay as compensation as liquidated damage an 
amount equal to 0.50 percentage of the total contract sum for every week (7 days) of extension sought beyond the 
scheduled date of completion of the contract provided always that the total amount of compensation as liquidated damages 
to be paid under this condition shall not exceed 10% of the contract sum. Such amount may be adjusted or set off against 
any sum payable to the contractor under this or any other contract. If delay is for 8 days, it will be counted as delay for 2 
weeks for liquidated damages. In case any penalty is to be levied at any stage during the progress of work, reference shall 
be made to the clause as mentioned in special condition of tender. 

2.43 CANCELLATION OF CONTRACT FOR CORRUPT ACTS: 

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or remedy 
which shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following cases and the contractor 
shall be liable to pay to BHEL for any loss or damage relating from any such cancellation to the same extent as provided 
in the case of cancellation of defaults. 

If the contractor--- 

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do for having done or for borne to do any act in relation to obtaining or execution of 
this or any other contract for BHEL service 

OR 

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by him or 
with his knowledge, unless the particulars of any such commission and the terms of payment thereof have previously 
been disclosed in writing to the Accepting Officer. 

OR 

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering without 
first disclosing the fact in writing to the Accepting Officer. 

OR 
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d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or convince. 

2.44 CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF 
CONTRACT: 

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter 
to BHEL, shall cancel the contract in any of the following cases: 

 

If the contractor ----- 

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a receiving 
order or order for administration of his estate made against him or shall take any proceedings for liquidation or 
composition under any Bankruptcy Act for the time being enforce or make any connivance or assignment or makes 
unauthorized or illegal arrangement for the benefit of his creditors or propose to do so, or if any application be made 
under any bankruptcy and for the time being in force for the sequestration of his estate or if a trust deed be granted by 
him on behalf of his creditors, 

OR 

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a receiver 
or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the court 
of debenture holders to appoint a receiver or Manager. 

OR 

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written approval of 
the Accepting Officer, 

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may complete the 
work by any means at the contractor’s risk and expense, provided that, in the event of the cost of completion (as certified 
by Engineer-in-Charge, which is final and conclusive) being less than the contract cost the advantage shall accrue to the 
BHEL, and that if the cost of completion exceeds the money due to the contractor under the contract, the contractor shall 
either pay the excess amount ordered by the Engineer-in-Charge or the same shall be recovered from the contractor by 
other means 

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be taken into account 
in determining the excess cost to be charged to the contractor under this condition shall consist of the cost of materials 
purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and 
establishment charges as may be decided by the DGM / GM, whose decision shall be final and conclusive. 

2.45 CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S DEFAULT: 

If the contractor— 

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site and continues 
in that state after a reasonable notice from the Engineer-in-Charge. 

OR 

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for completion, 
makes default in proceeding with the work with due diligence and continues in that state after reasonable notice from 
Engineer-in-Charge. 

OR 

b) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall accrue 
thereafter to BHEL contract. 

OR 

c) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with order properly 
issued. 

OR 

d) Fails to complete the work, work order, and items of work with individual dates for completion and clear the site on or 
before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer, may without 
prejudice to any other right or remedy which shall have accrued or shall accrue thereafter or do only such work order 
or items of work in default from the contract at the expense and cost of the contractor. Whenever the Accepting Officer 
exercises his authority to cancel the contract as a whole or in part under this condition, he may complete the work as 
a whole or part to under this contract, the contractor shall either pay the excess amount ordered by Engineer-in-Charge 
or the same shall be recovered from the contractor by other means. 
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In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such completion 
to be taken into account in determining the excess cost to be charged to the contractor under this condition, shall consist 
of the materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence 
and establishment charges as may be decided by the DGM whose decision shall be final and conclusive. 

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his employees from the 
establishment of BHEL. In case contractor decides to terminate services of his employees he should settle all terminal dues 
including retrenchment compensation. 

2.46 TERMINATION OF CONTRACT DUE TO DEATH: 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting Officer shall have 
the option of terminating the contract without compensation to the contractor authorized survivors. 

2.47 SPECIAL POWERS OF TERMINATION: 

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or any part 
of the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the contractor, who shall have 
no claim to any payment of compensation or otherwise, howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive in consequence of the foreclosing of the 
work. 

The contractor shall be paid at contract rates for the full amount of the work executed including such additional work i.e., 
cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a reasonable payment 
(as decided by the Accepting Officer) for any expenses sustained on account of labour and material collected but which 
could not be utilized on the work as verified by the Engineer-in-Charge but the contractor shall not have any claim for 
compensation on account of any alterations having been made in the original specifications, drawings, designs and 
instructions involving and curtailment of the work as originally contemplated. 

2.48 FAIR WAGE: 

Refer clause 2.19 of General terms and conditions of Contract. 

*** 

 

 

 

CHAPTER-III 

VALUATION AND PAYMENT 
 

3.1    RECORDS AND MEASUREMENTS: 

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is obtained 
on all work performed under the contract. 

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid). 

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and the 
contractor. 

The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for measurements. 

The contractor shall without extra charge, provide assistance with appliance and other things necessary for measurements. 

The contractor shall bear all the cost of measurement of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each day on the site 
on completion of measurement. If the contractor objects to any of the measurement recorded on behalf of BHEL in the 
Measurement Book or against the item or items objected to, and such note shall be signed and dated by both parties 
engaged in taking the measurements. 

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of such 
measurement shall be borne by the party requiring the measurement to be retaken provided that net error found by this 
remeasurement amount to less than 5 % (five percent) of the value as recorded by the first measurement. 

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to proceed by 
himself to take measurements, and in that case these measurements shall be accepted by the contractor as final.  
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The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-Charge details 
of his claims for the work done by him up to and including the previous month which are not covered by his contract 
agreement in any of the following respects: - 

a) Deviation from the item and specification provided in the contract documents. 

b) Extra items / new items of the work. 

c) Quantities in excess of those provided in the contract agreement. 

d) Items in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that the claims 
submitted by him as aforesaid cover all his claims and that no further claims shall be raised by him in respect of the 
work done up to and including the period under report. 

3.2    FINAL BILLS: 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shall 
forward a certified final account on BHEL forms in duplicate. It shall be accompanied with all abstracts; vouchers etc. in 
support thereof and shall be prepared, in the manner prescribed by the Engineer-in-Charge. No claims will be entertained 
after the receipt of the final bills. 

The contractor shall be entitled to be paid the final sum less the value of payments already made on account subject to 
certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor on account of the 
preparation of the final bills. 

3.3    PAYMENTS OF BILLS: 

The payment of final bill will be made only after successful proving. All payments to be made to the contractor under this 
contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the certification by the Engineer-
in-Charge. 

3.4    RECOVERY FROM THE CONTRACTOR: 

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the same may be 
deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or 
under any other contract with BHEL or from his security deposit, or he shall pay the claim on demand. 

3.5    POST TECHNICAL AUDIT OF WORK & BILLS: 

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill including all 
supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result thereof in the manner 
provided into the proceedings sub-paragraph provided, however, that no such recovery shall be enforced after three years 
of passing the final bills. 

3.6    REFUND OF SECURITY DEPOSIT: 

After expiration of the maintenance period, provided always that the contractor shall first have been paid final bill and have 
rendered a "No Demand" certificate, the security deposit mentioned shall be released after satisfactory completion of the 
maintenance period of the work duly verified by Site In charge. The maintenance period of work is 3 months from the date 
of actual completion of work. 

3.7    ARBITRATION: 

All disputes between the parties to the contract arising out of or relating to the contractor other than those for which the 
decision of the Engineer-in-Charge / Accepting Officer or any other person is by the contract expressed to be final and 
conclusive, shall after written notice by either party to the contract, the other party be referred to the sole arbitration of Unit 
Head or any other officer of BHEL in his sole discretion unless the parties otherwise agree, such reference shall not take 
place until after the completion, alleged completion or abandonment of the work or the determination of the contract. The 
venue of arbitration proceedings will be at Visakhapatnam. The arbitrator shall have the power to extend, from time to time, 
the time for making his award with the consent of the parties. The award of the Arbitrator shall be final, conclusive and 
binding on both the parties to the contract. Any matter arising out of or in connection with the agreement shall be under 
jurisdiction of Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the Arbitrator. No 
person other than a person so appointed shall act as Arbitrator. 

3.8    IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT: 

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there under from time 
to time. If he fails to do so his failure will be a breach of the contract and the Accepting Authority may, in his discretion 
cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him 
of the provision of the Act. 

3.9   SAFETY AND SECURITY: 
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1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found 
to be incorrect. 

2. Other safety related conditions: 

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to BHEL or to 
others, working at or near the site. The contractor shall also be responsible for provision of all safety notices and safety 
equipment required both by the relevant legislation and the Engineer-in-charge as he may deem necessary. 

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at site/work 
place whether engaged or not in actual of work or supervision thereof. The contractor shall ensure that the workmen on 
site use safety belt, gloves, helmets, masks etc. as are necessary for their safety. 

c) The contractor shall be responsible for safety arrangements of all equipment used in connection with the execution of 
the work and shall ensure employment of only trained person to operate the equipment. Only tested equipment, tools, 
wires, ropes etc. shall be used and shall periodically be tested to the satisfaction of the BHEL. All test certificates shall 
be made available to the BHEL at site as and when required. 

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching when and 
where necessary or required by the BHEL or by any one duly constituted authority for the protection of the work and / 
or for the safety and convenience of the public or others. 

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall also ensure 
that their employees / workmen comply with the statutory safety rules and regulations as and also those laid down by 
BHEL from time to time. 

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to ensure 
security and safety of all buildings, structures, equipments and materials under their custody at the site of work. 

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor shall provide 
identify badges to their personnel and workmen, which must be properly displayed by them at site. 

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during execution or the 
maintenance period, the CONTRACTOR shall submit to the BHEL list of construction / erection equipment etc. and / or 
other materials that shall be taken by them inside the site from time to time. Such movement of materials, equipment, 
tools, tackles etc. shall be subject to certification by the Engineer-in-Charge. 

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force or Central 
Industrial Security Force if engaged by the BHEL for the overall protection of the project. 

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL. 

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of the work, 
constructional plant and equipment and all temporary works and in case any damage or loss shall happen to the work, 
constructional plant and equipment or to plant temporary work from any cause whatsoever, the contractor shall at his 
own cost replace or repair and make good the same. 

l) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any container filled with 
liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may involve hazards. The Engineer-
in-charge shall have the right to prescribe the conditions under which such containers are to be stored, handled and 
used during the performance of the works and the contractor shall strictly adhere to and comply with such instructions. 
The Engineer-in-charge shall have to right at his sole discretion to inspect any such container or such construction plant 
/ equipment, for which material in the container is required to be used and if in his opinion, its use is not safe, he may 
forbid its use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of the 
contractor towards additional safety provisions/ conditions to be provided for/ constructed as per Engineer-in-Charge 
instructions compliance to statutory in respect of such conditions will be the sole responsibility of the contractor. 

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his responsibilities 
for safety provisions and in case, use of such a container or entry thereof into the site area is forbidden by Engineer-in-
Charge without any cost implications to BHEL or extension of work schedule. 

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the contractor 
shall be responsible for carrying out such provision and / or storage in accordance with the rules and regulations laid 
down in Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide Manual published by the Chief 
Inspector of Explosives of India. All such storage shall have prior approval of the Engineer-in-charge. In case, any 
approval is necessary from the Chief Inspector (Explosives) or other statutory authorities, the contractor shall be 
responsible for obtaining the same. 

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards and where 
such standards do not exist, contractor shall ensure these to be absolutely safe. All equipment shall be strictly operated 
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and maintained by the contractor in accordance with manufacturer’s operation manual and safety instructions and as 
per guide lines/ rules of BHEL in this regard. 

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in accordance with 
the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated Law/ Rules in force from 
time to time. A register of such examinations and tests shall be promptly produced as and when desired by Engineer-
in-charge or Safety Officer. 

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to 
the need at his own cost as may be directed by Engineer-in-charge who will also have the right to examine these safety 
equipments to determine their suitability, reliability, acceptability and adoptability. 

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of 
access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected under the control and 
supervision of an experienced and competent person. 

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment belonging to BHEL 
or other contractors under any circumstances whatsoever, unless specially permitted in writing by BHEL to handle such 
fuses, wiring or electrical equipment. 

Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or BHEL, 
he shall: 

i)    Satisfy the Engineer-in-charge that the appliance is in good working condition. 

ii)   Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances. 

iii)  Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be connected.  

The Engineer-in-charge will not grant permission to connect until he is satisfied that: 

i)   The appliance is in good condition and is fitted with a suitable plug. 

ii)  The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed metal sheet 
surrounding the cores. 

iii)   No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any description 
will be imposed on any cable and no ladder or similar equipment will rest against or attached to it. 

iv)   No repair work shall be carried out on any live equipment, the equipment must be declared safe by the Engineer-in-
charge and a permit to work shall be issued by Engineer-in-charge before any repair work is carried out by the 
contractor. While working on electric lines/ equipment whether alive or dead suitable type and sufficient quantity of 
tools will have to be provided by contractor to electricians/ workmen/ officers. 

t)  The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to maintain his 
temporary electrical installations. 

u)  In case any accident occurs during the construction/ erection or other associated activities undertaken by the contractor 
thereby causing any minor or major or fatal injury to his employees due to reason whatsoever, it shall be the 
responsibility of the contractor to promptly inform the same to BHEL Engineer-in-Charge in prescribed from. The 
contractor will be responsible for all pecuniary liability if any under such circumstances. 

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his opinion, 
the work is being carried out in such a way that it may cause accidents and endanger the safety of the person and/ or 
property and/ or equipments. In such cases, the contractor shall also be informed in writing about the nature of hazards 
and possible injury/ accident and he shall remove the shortcomings promptly. The contractor after stopping the specific 
work can, if felt necessary, appeal against the order of stoppage of work to the respective General Manager within 3 
days of such stoppage of work and decision of GM in this respect shall be conclusive and binding on the contractor. 

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill Injury Report 
and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure due compliance of Workmen 
Compensation Act 1923 and Rules made there under. 

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety reasons as 
provided above and the period of such stoppage of work will not necessarily be taken as an extension of time for 
completion of work and will not be the ground for waiver of levy of liquidated damages. 

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law pertaining to the 
safety of workmen, plant and equipment as may be prescribed from time to time without any demur protest or contest 
or reservation. In case of any unconformity between statutory requirement and BHEL Safety Rules referred above, the 
later shall be binding on the contractor unless the statutory provisions are more stringent. 
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z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL Safety Rules 
or continue to work even after being instructed to stop the work by Engineer-in-charge or Safety Officer as provided 
above, the contractor shall promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day or part 
thereof till instructions are complied with and so certified by Engineer-in-charge/ Safety Officer. However, in case of 
accident taking place causing death/ injury to any individual the statutory provisions shall apply in addition to 
compensation mentioned in this para; and the contractor will be solely liable on account of this. 

 

* * * 

 



 

  ANNEXURE – III 

 

Ref: OS/SC/2024-25/96/65                            Date: 24.09.2024                                                                          
 

 

Sub: Point to Point transportation contract of OD Consignments from BHEL-HPVP to 

Mahan Super Thermal Plant Singrauli on Hydraulic Axles – Reg. 
 

                                                                                                                                                                                                                                                                     

ACCEPTANCE TO TENDER TERMS & CONDITIONS 

  

 

I / We hereby confirm that the Tender documents, all Annexures etc. have been 

studied in detail and we have fully understood the scope of work. 

 

I / We accept all the Terms and Conditions of the Tender Enquiry and the prices 

quoted are in accordance with the same.  

 

I / We accept to offer validity for a period of 3 months from the last date for tender 

submission. 

 

I / We give our acceptance to participate in Reverse Auction  

 

 

Tender documents duly signed on all the pages by the Owner / authorized 

representative of the bidder are attached herewith.  

 

        

                                                                      ***  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ANNEXURE- IV 
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CONTRACTOR INFORMATION 

  

Sl. No. Particulars To be Filled by Bidder 

01. Name of the Contractor  

02. 

Nature of Firm / Concern 

(Proprietor / Partnership / Pvt. 

Ltd. / Public Ltd.) 

Note: In case of partnership 

concern, please enclose photo 

copies of the partnership deed 

 

03. Full address 

 

 

  

04. Name of the Proprietor/Partner  

05. 

Name of the Person(s) and 

designation authorized for 

signing the contract / dealing with 

BHEL 

 

06. Telephone No. of the firm  

07. Fax No.  

08. Mobile No.  

09. E-mail ID  

09. 
Organizational structure with 

name and designation 
 

 

***  

 

 



 

 ANNEXURE- V 
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CHECK LIST 

     

Sl. 

No. 
Particulars 

Document Enclosed 

(Yes / No) 
Document No 

01. Name of the Contractor  
 

02. Tender Document Signed & Stamped  
 

03. 

 

 Valid IBA certificate  
 

 

 

04. 
Copy of R.C. Book (Self-certified) for  
 2 own Hydraulic Axle Trailers of 
capacity not less than 90MT.  

 

 

05. PF Registration Certificate  
 

06. ESI Registration Certificate  
 

07. GSTIN Registration Certificate  
 

08. HSN / SAC Code  
 

09. PAN Number  
 

10. Income Tax Returns for last 3 years   

11. 

Profit & Loss account and Balance 

Sheet certified by the Practicing 

Chartered Accountant for the last 3 

years 

 

 

12. 

Work orders & Job Completion 

Certificates in similar works as 

mentioned in eligibility criteria. 

 

 

13 
 

Valid Udyam Registration Certificate  
 

 

 

***  

 

 

 

 



 

ANNEXURE- NEFT 

 

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER 
 

01 
NAME & ADDRESS OF THE SUPPLIER 

/ SUBCONTRACTOR 
 

02 
VENDOR CODE ASSIGNED BY BHEL, 

HPVP LTD 
 

 

DETAILS OF BANK ACCOUNT 

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  

09 BENEFICIARY’S NAME  

10 IFSC CODE OF THE BRANCH  

11 EMAIL ID  

12 TELEPHONE / MOBILE NUMBER  

 

CERTIFICATE 

 

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the 

National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above-mentioned 

Bank account.  I / We also agree that payments made to the above-mentioned account are a valid 

discharge of the liability of M/s Bharat Heavy Electricals Ltd.  I / We also agree to bear the applicable 

Bank charges for the above mode of transfer.  A copy of the Cheque leaf/ cancelled Cheque leaf of 

the above account is sent herewith. 

 

 

                                  (Authorized Signatories with Name & Seal) 
 

BANKER’S CERTIFICATION 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that 

the account number of_____________________________ _______________________________ 

(name of account holder), the signature of authorized signatory and the MICR and IFSC codes of 

our branch mentioned above are correct. 

 

Place:         Bank Manager / Officer 

Date:       Signature with Bank stamp and Name seal 

 

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION 
 

We confirm the above details are verified with the records available with us 

 

 

       Signature of BHEL Official with Name & Seal 

Operating the contract / Services 

 



 

ANNEXURE- GST 

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS 

 

1. In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid 

GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a 

declaration with due supporting documents need to be furnished for considering the offer.  

2. Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as 

specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of 

multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no 

etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item 

description as per P0, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, 

CGST & UTGST) separately, HSN/ SAC Code, etc.  

3. All invoices shall bear the HSN Code for each item separately (Harmonized System of 

Nomenclature)/ SAC code (Services Accounting Code).  

4. A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal 

& all tax liability as per GST rules and regulations have been and will be discharged, shall be 

mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted 

as per the requirement of BHEL.  

5. All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion 

certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment 

where ever applicable. For all consignments received within the calendar month, input credit will be 

availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the 

document or non-submission of documents mentioned in the PO, then BHEL will not be able to 

accept or account the material, in such case availing of tax credit will be deferred to next month or 

so.  

6. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any 

shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify 

the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue 

credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers, 

within the calendar month notified by BHEL.  

7. For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above), 

interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed 

period i.e. from the month of receipt till the month tax credit is availed, from the running bills.  

8. Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/contractors. 

Hence applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this 

Debit note will be issued by BHEL indicating the respective supply invoice number. 

9. This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such 

invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment 

of GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained 

from vendor which shall be valid At least one month after the confirmation of date of payment of 

GST by vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later. 

Above is subject to receipt of goods/service and tax invoice thereof along with vendor declaring 

invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.  

10. That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is 

denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC 

reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/ 

leviable on BHEL. 

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance 

 

 

 



 

ANNEXURE – VI 
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PART – II 
  

(PRICE BID) 
 

NAME OF WORK: Point to Point transportation contract of OD Consignments from BHEL-
HPVP to Mahan Super Thermal Plant Singrauli on Hydraulic Axles – Reg. 
 

NOTE: 
 

1) Tenderers are requested to visit the site before submitting their tenders and go through the site 

conditions, nature and quantum of the job to be done and in general shall themselves obtain all 

necessary information as to risks, safety precautions, contingencies and other circumstances.  

A tenderer shall be deemed to have full knowledge of the site, whether he inspects it or not, no 

claim shall be allowed. 
 

2) The quantity indicated below is approximate & may vary on both sides subject to requirement. 

However, payment shall be made for the actual quantities executed only.  
 

 

3) The quoted prices shall be fixed & firm without any escalation during the entire period of 

contract and till completion of the work. 
 

4) L1 shall be evaluated on line item wise basis. 

 
5) The quoted prices shall be exclusive of GST as applicable as on date of tender 

submission. However, GST as applicable shall be paid by contractor and same shall be 

reimbursed on submission of proof of payment along with the bill as per Annexure – GST. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 



 

ANNEXURE – VI 

BHARAT HEAVY ELECTRICALS LIMITED 

HEAVY PLATES & VESSELS PLANT 

VISAKHAPATNAM – 530 012 
 

NAME OF WORK: Point to Point transportation contract of OD Consignments from BHEL-

HPVP to Mahan Super Thermal Plant Singrauli on Hydraulic Axles – Reg. 
 

Ref. No.:  OS/SC/2024-25/96/65                                                                    Date: 24.09.2024                                                                          

SCHEDULE OF QUANTITY & RATES (SOQR) 

S.No 

Description of 
the equipment 
& dimensions 

(in mm) 

FROM TO 
Approx 
Weight 
(in kg) 

Type of 
Vehicle 

Total  
qty 

Freight 
(in Rs) 

Total 
Amount 

(A) (B) (A) X(B) 

1 

DEAERATOR 
ST.TANK ASSLY 
(SEC-I) 

BHEL 
HPVP 

Mahan 
Super 

Thermal 
Power 

Project - 
SINGRAULI 

52000 
Suitable 

Hydraulic 
Axle Trailer 

2     
Length 16500 

Height 4500 

Width 5000 

2 

DEAERATOR 
ST.TANK ASSLY 
(SEC-2) 

47500 
Suitable 

Hydraulic 
Axle Trailer 

2     
Length 15200 

Height 4500 

Width 5000 

3 

DEAERATOR 
ST.TANK ASSLY 
(SEC-3) 

51000 
Suitable 

Hydraulic 
Axle Trailer 

2     
Length 16500 

Height 4500 

Width 5000 

4 

DEAERATOR 
HEATER ASSLY. 

48000 
Suitable 

Hydraulic 
Axle Trailer 

2     Length 13600 

Height 4000 

Width 3600 

   5 TOTAL  
 

 

Total Amount in Words:  

 

*** 


