Bharat Heavy Electricals Limited o v 3o Tel. : +91(0) 891 668 1332/1345

Heavy Plates & Vessels Plant E-mail : yvrrao@bhel.in &
Visakhapatnam — 530 012, dgs@bhel.in

Andhra Pradesh, INDIA.

INVITATION TO TENDER
R

Ref: OS/SC/2023-24/112/75 Date: 21.12.2023

Sub: Service Contract for carrying out Electrical and Instrumentation Erection, testing, Calibration, Loop
checking and commissioning works for Fired Heater at ONGC Navagam, Ahmedabad- Reg.

Tenders are invited under two bid systems, Techno-Commercial Bid (Part-1) and Price Bid (Part-1l) from
the reputed and experienced contractors with sound technical and financial capability for the subject work.

SL.

NO. NAME OF THE WORK

Service Contract for carrying out Electrical and Instrumentation Erection, testing,
01 Calibration, Loop checking and commissioning works for Fired Heater at ONGC-Navagam,
Ahmedabad (S0O:7938)

1.

ELIGIBILITY CRITERIA:

I) Average annual turnover of the contractor during the last 3 years ending 31 March 23 should be

¥8.23 Lakhs). Tenderer should enclose EPF, ESI, PAN, GSTIN New registration no., Income
tax returns for last three years (AY2021-22, 2022-23 & 2023-24/2020-21), Profit & Loss
account and Balance Sheet certified by the Practicing Chartered Accountant for the last 3
years.

I1) The Contractor should have experience of completing similar works during the last 7 years ending

30" Nov 2023 as given below: -

(@) Three similar completed works costing not less than the amount 10.98 Lakh each.
OR

(b)  Two similar completed works costing not less than the amount 13.73 Lakh each.
OR

(c) One similar completed work costing not less than the amount ¥21.96 Lakh.

Note:

Similar Works means carrying out Electrical and Instrumentation Erection, testing, Calibration, Loop
checking and commissioning works in any Heaters / Columns / Vessels / Heavy Equipments of Oil &
Gas Refineries.

) The works executed in the own name of the tenderer will only be considered for eligibility criteria.

IV) Work orders & Job Completion Certificates from the customer shall be enclosed in support of

2.

successful and satisfactory completion of the orders.

SCOPE OF THE WORK:

Work is to be carried out as per Scope of work, Special Terms & conditions (Annexure — ), Technical
Conditions & Specifications (Annexure-1l), General Conditions of Contracts — (works / services)
(Annexure— IIl) and as per schedule of Quantities (Annexure-VIII)
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Ref: OS/SC/2023-24/112/75 Date: 21.12.2023

3. LOCATION OF WORK

The site is located at ONGC-Navagam, Ahmedabad

4. WORK COMPLETION PERIOD:

Erection, testing, calibration, loop checking of instruments-------------- 3 Months
Commissioning e e e 1 Month

However, the Instrumentation contractor must put up all the efforts to complete the work for all the
units parallely by increasing man power with required tools tackles resources and working in two
shifts as per BHEL time schedules with their client and as per site requirements.

The tentative date for starting the instrumentation work is 25.01.2024.
However, exact date will be intimated later by a separate letter giving 1 week notice and
instrumentation contractor must mobilise and start the work as per the schedule.

LIQUIDATED DAMAGES / PENALTY:

In the event of any delay in completion of work or part thereof as per the contractual time schedule
due to the reasons attributable to contractor, BHEL - HPVP shall have the right to impose Liquidated
Damage at the rate of 0.5% of the contract value per week delay subject to a maximum of 10% of the
contract value.

EARNEST MONEY DEPOSIT
Not Applicable

SECURITY DEPOSIT

Security deposit means the security provided by the contractor towards fulfiiment of any obligations
in terms of the provisions of the contract.

. The total amount of the security deposit will be 5% of the contract value. EMD of the successful

tenderer shall be converted and adjusted towards the required amount of Security deposit.
Modes of Deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value may be
accepted in the following forms:

Cash (as permissible under the extant Income Tax Act)

Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic
Fund Transfer in favour of BHEL.

Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act. The
bank guarantee format should have the approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
company’s act (FDR should be in the name of the contractor, a/c BHEL.

Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras
etc. (held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged,
as applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of
the documents or in any other matter connected therewith)
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Ref: OS/SC/2023-24/112/75 Date: 21.12.2023

D.

10.

11.

Collection of Security deposit;

At least 50% of the required security deposit, should be submitted before start of the work. Balance
security deposit can be collected by deducting 10% of the gross amount progressively from each of the
running bills of the contractor till the total amount of the required security deposit is collected. Security
deposit shall be released to the contractor upon fulfilment of contractual obligations as per the terms of
the contract.

Refund of Security Deposit:

The security deposit shall be refunded after successful completion of the Contract as per agreement
and subject to deduction of any amount due to BHEL.

Security deposit shall not be refunded to the Contractor except in accordance with the terms of the
Contract.

The successful tenderers shall furnish Security Deposit within 15 days from the date of Work Order /
Letter of Intent. The Security Deposit shall be furnished by the successful tenderers before
commencement of work by them.

. The security deposit shall not carry any interest.

Note : Acceptance of Security Deposit against SI. No. C(iv) and (v) above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be
liable or responsible in any manner for the collection of interest or renewal of the documents or
in any other matter connected therewith.

Security Deposit / Bank Guarantee will be released after the maintenance period of 2 months or on
closure of contract whichever is later.

Bidder shall agree to submit performance security required for execution of the contract within
the time period mentioned. In case of delay in submission of performance security, enhanced
performance security which would include interest (repo rate +4%) for the delayed period, shall
be submitted by the bidder. Further if performance security is not submitted till such time the
first RA bill becomes due, the amount of performance security due shall be recovered as per
terms defined in NIT / contract, from the bills along with due interest.

. INCOME TAX

Income tax as per statutory requirement will be deducted on each payment made to the contractor and
TDS certificate will be issued to this effect.
TDS ON GST:

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment
made to the contractor. Present TDS on GST is 2%.

OVER RUN COMPENSATION (ORC) /IDLE CHARGES:
The contractor shall not be entitled to claim and the company shall not be liable to pay any amount on
account of overrun compensation and idle charges, the overrun/ idling may be for whatsoever reasons.

PRICE VARIATION COMPENSATION (PVQ):

The contractor shall be paid only at contract rate/ rates for the work executed and the contractor shall
not be entitled to claim or receive any extra amount on account of any price escalations either
in materials, labour, taxes / duties etc., or for any reasons whatsoever and the contract rates are
firm and fixed till the completion of the work in all respects.
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Ref: OS/SC/2023-24/112/75 Date: 21.12.2023
12. PERFORMANCE GUARANTEE:

The contractor will be responsible for quality of the workmanship and shall guarantee the work done
for a period of 18 (Eighteen) months from the date of mechanical completion or 12 (Twelve) months
from the date of commissioning whichever is earlier.

13. INCOME TAX:

Income tax as per statutory requirement will be deducted on each payment made to the contractor and
TDS certificate will be issued to this effect.

14. TDS ON GST:

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment
made to the contractor. Present TDS on GST is 2%.
15. LAW GOVERNING CONTRACT AND COURT JURISDICTION:

The contract shall be governed by the law in force in the Republic of India. The Civil court having
original civil jurisdiction at Visakhapatnam for HPVP shall alone have exclusive jurisdiction in regard to
all claims in respect of the contract. No other civil court shall have jurisdiction in case of any dispute
under this contract.

16. MATERIAL ACCOUNTING:

The contractor shall fully account all the free issue materials and submit the material reconciliation
statement which will be verified and certified by Engineer In-charge/Site In-charge, BHEL-HPVP. The
store clearance has to be taken by the contractor and to be submitted along with final bill for
processing final bill.

The surplus materials as well as the scrap after the material accounting shall be returned to BHEL by
the contractor.

17. TERMS OF PAYMENT:

90% progressive payment based on work done against monthly RA bills. Balance 10 % on completion
and acceptance of work and submission of final bill along with relevant documents as per contract and
after expiry of guarantee period/defect liability period. However, this retention amount can be released
on commencement of guarantee period and on submission of equivalent Performance bank
guarantee valid for Defect liability period plus claim period of 3 months. Defect liability period will
be 18 (Eighteen) months from the date of mechanical completion or 12 (Twelve) months from the
date of commissioning whichever is earlier.

The detailed billing break-up to be prepared and to be approved by BHEL-HPVP for submission of
monthly RA bill after award of job.

18. MODE OF PAYMENT:

The mode of payment and measurement of work completed shall be as per relevant clauses of
General Conditions of contract and Special Conditions of the contract.

Payment will be released only through RTGS/ NEFT within 45 days for MSE/60 Days for
medium/90 days for Large Enterprises. All documents required for the same as specified are to
be submitted by contractor along with the bill.

RA bill
Contractor to submit monthly RA bill along with following documents.
a) Invoice

b) GST Paid Statement (Billing is to be done on Gujarat GSTIN)
c) Detailed work measurement / Work Completion Certificate by BHEL Site In- charge.
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Ref: OS/SC/2023-24/112/75 Date: 21.12.2023
FINAL BILL

Final bill shall be submitted after completion of all works and material reconciliation along with
following documents as specified in General Conditions of contract.

a) Invoice

b) GST Paid Statement (Billing is to be done on Gujarat GSTIN)

c) Work Completion Certificate by BHEL Site In- charge.

d) No Claim certificate by Contractor.

e) Clearance Certificates wherever applicable viz. site Clearance Certificates from Customer, PF,
ESI and Payment of Labour Paid statement/ challans etc. Indemnity Bond as per prescribed
format.

Note: Final bill means last month bill for service contracts. In case of works, final bill means bill for
finally executed quantity.
Note:
1) No advance in any form is payable by BHEL.
2) All payments will be released only through RTGS/ NEFT. Format for bank account details (Refer
Annexure-B) duly Filled and certified through bank should be enclosed.

19. VALIDITY OF THE OFFER:
The offer shall be valid for a period of 3 months from the last date for tender submission.

20. Construction Power: Construction power will be provided by BHEL

21. PRICE SCHEDULE, TAXES & DUTIES:

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of work.

b. The quoted prices shall be exclusive of GST. GST as applicable shall be payable by contractor &
the same will be reimbursed as per annexure - GST.

c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by
the contractor and same shall be reimbursed on submission of relevant documents/proof of
payment.

d. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of
delivery / contract period, the same shall be borne by contractor only.

e. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation laws

introduced time to time by Govt. and terms & conditions will deemed to be maodified in accordance
with the provisions of New Laws (i.e., GST).

f. The quoted prices shall be fixed & firm without any escalation during the entire period of
contract and till completion of the work.
g. BOCW CESS applicable @ 1% on total work order value.

22. RISK PURCHASE:

In case the contractor fails to execute the work due to any reason, BHEL reserves the right to
get the same completed through some other party at the risk & cost of the contractor and
any additional expenditure incurred due to the same shall be charged to the contractor.

23. REVERSE AUCTION
BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on

https://www.bhel.com/guidelines-reverse-auction-2021) for this tender. RA shall be conducted among
all the techno-commercially qualified bidders.
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Ref: OS/SC/2023-24/112/75 Date: 21.12.2023

Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered
as initial bids of bidders in RA. In case any bidder(s) do(es) not participate in online Reverse Auction,
their sealed envelope price bid along with applicable loading, if any, shall be considered for ranking.”
This will be decided after techno-commercial evaluation. Bidders have to give their acceptance with the
offer for participation in RA. Non-acceptance to participate in RA may result in non-consideration of
their bids, in case BHEL decides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form’ (to the designated service provider).

Reverse Auction Process:

Reverse Auction will be conducted if two or more bidders are techno-commercially qualified. In case of
two or three qualified bidders, there shall be no elimination of H1 bidder (whose quote is highest in
sealed envelope price bid). In case of four qualified bidders, the H1 bidder shall be eliminated whereas
in case of five qualified bidders, H1 & H2 bidders shall be eliminated. However, in case of six or more
gualified bidders are available, RA would be conducted amongst first 50% of the bidders arranged in
the order of prices from lowest to highest. Number of bidders eligible for participating in RA would be
rounded off to next higher integer value if number of qualified bidders is odd (e.g. if 7 bids are qualified,
then RA will be conducted amongst lowest four bidders). However, there will be no elimination of
gualified bidders who are MSE or qualifying under PPP-MII, Order 2017, provided their bids are within
their respective margin of purchase preference {presently 15% for MSEs and 20% for PPP-MII, or as
amended from time to time}. In case of multiple H1 bidders, all H1 bidders (except MSEs and bidders
qualifying under PPP-MII, Order 2017, who are within the margin of purchase preference) shall be
removed provided minimum two bidders remain in fray, else no H1 removal

Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form’ (to the designated service provider).

Procedure of Reverse Auctioning:
a. Price bids of all techno-commercially qualified bidders shall be opened.
b. Reverse Auction: The ‘bid decrement’ will be decided by BHEL.

c. The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by the
system and no acceptance of that price is required. System shall have the provision to indicate this
bid as current L1.

d. Bidders by offering a minimum bid decrement or the multiples thereof can displace a standing
lowest bid and become “L1” and this continues as an iterative process. However, no bidder shall
be allowed to lower its bid below the current L1 by more than 5 decrements at one go.

e. After the completion of the reverse auction, the Closing Price shall be available for further
processing.

f.  Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual line
items shall be reduced on pro-rata basis.

For detail Guidelines, visit our website : https://www.bhel.com/quidelines-reverse-auction-2021
24. GENERAL:

24.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject
such offers which do not meet Technical / Commercial requirements without any / further
correspondence.
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Bids not accompanied with requisite EMD and bids not conforming to the terms & conditions
specified in the tender documents are liable for rejection.

24.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its
discretion without assigning any reason thereof.

24.3The bidders shall study the Tender documents and all other relevant documents in detail for
understanding the scope of work involved in various items before submission of offers.

For any clarifications required on this tender document, scope of work etc., the bidders shall depute
their authorized representatives to HPVP, Visakhapatnam with prior intimation to get clarifications
from concerned authorities.

24.4 AGM (E&C) shall be the Engineer-in-charge for herein after referred to as such in the tender.

24.5 The following documents (enclosed) shall form part of the contract including this Notice Inviting

Tender.

PART - I: TECHNO COMMERCIAL BID
1) Scope of Work, Special Terms & conditions . Annexure — |
2)Technical Conditions & Specifications : Annexure — I
3)General Conditions of the Contract (Works/Services) : Annexure — Il
4)Tools & Test Equipments : Annexure — IV
5)Acceptance to the tender terms & conditions : Annexure — V
6) Contractor Information : Annexure — VI
7)Check List : Annexure — VII

PART - II: PRICE BID

g) Price Bid (Schedule of Quantities and Rates) : Annexure — VIII

25. TENDER SUBMISSION:
The tender completed in all respects shall be submitted in two parts through online e-procurement
portal https://eprocurebhel.co.in latest by 14.00 Hrs. on 01.01.2024:

Submission of offer by a tenderer implies that all the tender documents were read by the tenderer and
the tenderer is aware of the scope and specifications of the work, site condition, local conditions and
rates at which stores, tools and plant, free / chargeable materials etc., will be issued to him by BHEL -
HPVP and other factors having bearing on the execution of the work.

26. OPENING OF TENDERS:
Bid will be opened on 01.01.2024 at 15.00 Hrs. in online e-procurement portal.

27. The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding
whether formal or informal with other Bidder(s). This applies in particular to prices, specifications
certifications, subsidiary contracts, submission or non-submission of bids or any other actions t
restrict competitiveness or to introduce cartelization in the bidding process.

In case, the Bidder is found having indulged in above activities, suitable action shall be taken by
BHEL as per extant policies/ guidelines.
Yours Faithfully,

For BHARAT HEAVY ELECTRICALS LIMITED,

(D Gowri Sankar)
Manager (OS)


https://eprocurebhel.co.in/

ANNEXURE -1
Ref: OS/SC/2023-24/112/75 Date: 21.12.2023

R
SCOPE OF WORK , SPECIAL TERMS & CONDITIONS

The project is Feed Heater-1 for M/s. ONGC - Navagam. The job involves Erection, Testing,
Calibration, Loop Checking and Commissioning of field and control instruments comprising of PLC
panel, Analysers etc., and package instruments with associated erection

hardware.

BHEL will supply all the field and control room instruments, local panels, package instruments (in
installed condition unless otherwise specified) as applicable & its associated erection hardware. The
list of Instruments & Structural steel is covered in ‘Schedule of Quantities & Rates’ enclosed as
Annexure — VIILI.

The distance between Feed Heater-1 to Control room will be approximately 250 meters. Cables
between Field and control room will be laid in duct /cable Trays or in existing cable trenches.
Inside/outside Purge Gas Recovery Unit battery limit Aluminium cable trays will be used.

In case of any conflict between any clauses of the documents enclosed with the tender, generally more
stringent requirement shall be met by the contractor as per instruction of Site Engineer

2.0 SCOPE OF WORK

The instrumentation contractor shall study the site & satisfy himself that he will be able to take up the
work as per the site conditions and complete the work in all respect as per the time schedule given in
the contract. The instrumentation contractor shall carry out works as per unit rates for items covered in
‘Schedule of Quantities & Rates’ under Annexure-IV. The contractor shall supply manpower during
commissioning for trouble shooting of plant with all necessary tools, tackles and consumables.
Instrumentation job activity involves Erection, Testing, Calibration, Open / Close Loop Checking &
Commissioning of field & control room Instruments as given elsewhere.

2.1 Receipt of all instruments / Erection hardware such as fittings, pipes, tubes, air headers, cables,
cable trays etc., panels, structural material and erection hardware etc., form BHEL stores / office from
time to time according to the plan of work and their storage in the safe custody for carrying out the
work.

2.2 Erection, Calibration, Testing, Loop checking & Commissioning of field instruments as applicable
as per the items listed in Annexure — VIII. Contractor to submit calibration report & loop check report for
these instruments duly signed by BHEL /ONGC.

2.3 Laying, Glanding, clamping, tagging & termination of cables as required.

2.4 Installation of Impulse piping/tubing for Instruments as per Hook-up drawings & 6mm OD / 1/4" OD
SS/CU tubing for Air supply from air distribution pot/Lines to instruments, Blowing & pneumatic Testing
of above are in contractor’s scope.

2.5 Minor civil works such as grouting for instruments supports, wall openings for routing cable
wherever applicable is in contractor’s scope.

2.6 Contractor shall perform earthing of LCP / Terminal box, JB & Field instruments to nearest earth
grid. Necessary earthing material supply & installation is in the scope of contractor.

2.7 Blasting & PAINTING: - Shot blasting of impulse piping to be carried out by vendor and sand
blasting of any item as per the usage requirement to be carried out by vendor only.

Painting of all the structural steels such as MS angles, Channels, Plates, 2” ERW pipes, sheets etc.,
wherever specified in the contract document (Annexure-1V). Scope includes supply of Paints as
required and shall be painted as per Sl. No.4.9 of Annexure-Il Technical conditions and

specifications for erection and commissioning works of Instrumentation.

(Note: Color of paint will be indicated by site engineer during execution)..
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ANNEXURE -1
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2
SCOPE OF WORK , SPECIAL TERMS & CONDITIONS

2.8 Instrumentation contractor shall supply Lugs, Ferrules, Insulation tapes, dressing belts, clamps and
Fasteners and Tag plates, anchor fasteners, U clamps, Bolts, nuts, grouting materials etc. required for
completing the installation / erection of panels JB’s / cable trays / cable ducts / CS impulse pipes / SS
tubes / air lines / copper tubes / air headers etc. as applicable.

2.9 Contractor shall carry out modification / rectification work if any, liquidating all checklist points given
by BHEL / NFL which may arise during execution of instrumentation work. Contractor to attend all
checklist points to the satisfaction of BHEL /NFL Engineers.

2.10 The contractor shall comply with all standing procedure, rules and regulations that may come into
effect during execution of instrumentation work. Further as a minimum, contractor has to comply with
the following.

2.10.1
Security gate pass for workmen & Staff.

2.10.2 Safety regulation i.e., to provide safety shoes, safety helmets, safety gloves, safety belts etc. to
their workmen and to comply the safety norms.

2.10.3 Work permits such as Hot & Cold permits time to time from customer.

2.11 Contractor shall have all necessary Calibrating / Testing equipment’s for calibration of
Instruments with test certificate from standard approved labs. These calibrating equipment
shall be of ONGC approved make.

2.12 Date of commencement of contract period will be from the date of site mobilization by
Instrumentation Contractor.

Site mobilization shall meet the following as minimum requirement.

1. Identifying contractor’s site Incharge

2. Establishing site office in all respects for day to day work requirement.
3. Shifting of tools & Test equipment’s to site office.

4. Mobilization manpower to site.

2.13 Contractor shall engage technical manpower during commissioning period in all the 3 shifts as per
BHEL Requirement. However, contractor must put up all efforts to complete the work by increasing
manpower with required tools, Tackles, resources as per BHEL time schedule with their client & as per
site requirements.

2.14 Radiography, post weld heat treatment (PWHT) and stress relieving shall be carried out ,as
required as per Piping Material Specification. Contractor to take precaution with respect to welding and
PWHT of valve ends so that the valve internals are not damaged.

2.15 After installation of instrument, seal welding shall be provided as per instruction of purchaser at
site in addition to the requirement of piping material specification.

2.16 Instruments in gas service are to be installed only above or at least parallel to the tapping with the
slope in the impulse piping towards the tapping to achieve self-draining.
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TECHNICAL CONDITIONS & SPECIFICATIONS FOR ERECTION & COMMISSIONING WORKS OF
INSTRUMENTATION

1.0 The document covers in general standards, specifications of work technical
requirements to be met by the contractor for the execution of instrumentation works
and criteria of scrap and excess materials. The contractor shall execute the works in
accordance with these technical conditions and various other drawings, schedules,
documents supplied along with tender / work order/ contract and time to time
instructions issued by BHEL during the execution of work or progress of the work. It is
made clear that contractor means instrument contractor.

2.0 STANDARDS:- The instrumentation erection and calibration works shall be carried out
by the contractor as per sound engineering practice in accordance with International
and Indian standards in instrumentation listed below but not limited to the following.

a) AP1-RP-550 Manual on installation of refinery instruments and control system.

b) BS-6739 instrumentation in process control systems, installation design and
practice.

c) ISA standards and practice in instrumentation.

d) Instrumentation hookup drawings (installation drawings ), cable schedules, wiring
drawings, etc.,

e) Manufacturer's standards, practices, drawings, recommendations, instruction

manuals etc.
3.0 The following are inclusive of instrumentation contractor's scope of work.
3.1 Fabrication of pipe nipples, including threading as per requirement.
3.2 Filling of seal pots with filling liquids as per instructions/requirements.
3.3 Back / seal welding of screwed fittings as required by standards or as per instructions.
3.4 Civil works including casting of foundations as per requirement, for instrument

supports where paved surface do not exist.

3.5 Minor civil works like chipping of pavement and grouting the instruments panels
supports/stanchions and chipping and refilling of the pavement for conduits, marking
cable entries on the wall of concrete roofs and making them good after the works.

3.6 Sealing of the cables /tube entries with the control room after laying and testing of all
tubes, cables etc. by sealing compound supply of the sealing compounds is in the
scope of the contractor.

3.7 Degreasing the handwheels of control valves, oxygen service impulse lines,
instruments and other items whenever required as per manufacturer's instructions or
as required by in-charge engineer.

3.8 Rotation of control valve bonnet whenever required.

3.9 Reversing the action of control valves either by relocation of springs, accessories or in
positioner whenever required.
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3.10 Modification / repairs wherever required to be done on the instruments such as
changing the dial or glass for pressure gauges, temperature gauges and other
instruments, replacement of rotameter tubes, level gauge glasses, (boiler drum level
gauges are excluded), tapping of damaged threadings of fittings, cleaning of relays,
nozzles in pneumatic instruments etc.

3.11 Painting of structural supports for trays, pipes, junction boxes, instruments, ducts,
etc., as per painting specifications.

3.12 Co- ordination during installation / pre-commissioning / commissioning, with
mechanical contractors and other agencies during installation of line / vessel /
equipment mounted instruments, such as control valves, orifice assemblies, turbine
meters, PD meters, level transmitters, level gauges, level switches etc. This may
involve removal of instruments, disconnection of tubes / cables/ reconnection for
alignment and proper installation etc.

3.13 Drilling of holes on all panels, DCS/PLC panels, shut down cabinets, power supply
cabinets, control panels, pneumatic enclosures etc., for cables /multi tube bundles
/glands/ grommets.

3.14 Supply of all types of consumables, sealing compounds, etc., required for the
execution of the job.

3.15 Grounding of shielded cables to respective instrument earth bus in the control panel/
local panel/ instrument etc.

3.16 Liquidating all check list points and obtaining certification for the same.

3.17 Submission of weekly statements for the materials received and consumed / erected
for cables and piping material fittings.

3.18 Any other work not mentioned above but required for the proper execution of the
works.

3.19 Preparation and submission of As-built drawings as required.

3.20 Providing pre- commissioning, startup and commissioning assistance as required.

3.21 Submission of final material reconciliation statement of all material received,

erected/consumed and returned.

4.0 DESCRIPTION OF WORK:

41 Instrument Piping/ Tubing:

411 All primary (impulse) piping/ tubing for instrumentation shall be installed by the
contractor with best workmanship and shall follow the installation standards
/installation drawings in each case. Where there is no installation drawing / standard
the instructions of in-charge engineer shall be followed.

4.1.2 Horizontal and vertical lines shall be installed using spirit levels and plumb bobs.
Unless otherwise specified in the drawings, piping /tubing lines shall have a slope of
not less than 1in12 on the horizontal runs.
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4.1.3

Contractor shall carry out the welding of the impluse (or air) piping (or tubing) as per
welding procedures and codes. Contractor shall use approved electrodes only. Only
qualified welders approved by BHEL quality control engineer, shall be employed by the
contractor for doing the pipe / tube welding or as approved by customer / consultant.
All welding electrodes, welding gas cutting consumables, etc., as required are in the
scope of contractor. Futher any material like electrodes, equipment, testing charges
for various tests etc for the initial qualification of the welder/ welders are in the scope
of contractor.

4.1.4

Contractor has to arrange all welding, gas cutting equipment/ machines, accessories,
consumables etc as required for the execution of the job.

4.1.5

Pipe bending shall be done using pipe benders only. Hot bending will not be accepted.
Pipes shall be cut using pipe cutting devices. Hot cutting is not acceptable.

4.1.6

All threaded joints shall be joined with Teflon tape and no other pipe jointing
compound shall be used except on high temperature service where graphited sealing
compounds shall be used. Contractor shall supply the required number of Teflon tapes
and graphited sealing compounds.

4.1.7

All piping /tubing shall be properly supported at regular intervals of one meter.
Wherever insert plates are not available, supports on concrete structures or on
ceilings shall be made and fixed with minimum 10mm expansion bolts. These and
Anchor fasteners are to be supplied by the contractor with prior approval from BHEL
for the size and model/make. Angle supports shall be fabricated from 50 mm X 6 mm
Thk MS, angles as a minimum.

4.2

TUBING:

4.2.1

SS tubes shall be laid as per standards. The width of the tray shall be selected as per
the no of tubes to be laid. Tubes shall be clamped to the trays at every 300 mm using
clamps made of aluminum strips or Gl. The practice of flattening the tubes for
clamping purposes shall not be permitted. Open ends shall be covered to prevent
ingress of moistures, dust, vermin etc. Such covers, plugs shall be removed only when
final connections are made.

4.2.2

Trays shall be supported either from any rigid steel structure or concrete member as
detailed under trays and supports below.

4.2.3

All male / female tube connectors shall be installed with Teflon tape only.
Identification tag plates / ferrules shall be provided at both ends of the tubing.
Ferrules shall be single sleeve type with letters and numbers neatly printed.

4.2.4

Where ever required, SS tubes shall be cut using only pipe cutting devices such as tube
cutter or hacksaw. Hot cutting will not be allowed. Tube cutters or hacksaws should
always be sharp and cutting shall be done at uniform cutting rate. Trying to get deep
cut with each turn of the tube cutter or with each back and forth motion of the saw
blade should be avoided.

4.2.5

While using compression fittings, tubing ends should be deburred. This will allow more
easy entrance of the tube into the bore of compression fitting and will pass through
the ferrules without damaging the sealing edge of the ferrules.
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4.2.6 SS tubes shall be bent using tube bender only and any hot bending will not be
accepted.
4.3 CABLES:

43.1 Multicore cables / multitube bundles shall be installed on ducts / trays and properly
clamped. At every vertical drop to junction boxes, they shall be clamped at more
frequent intervals (max. 300 mm). They shall be connected inside junction boxes
strictly as per the number system as mentioned in the cable schedule. At bends,
minimum radius shall be maintained as per manufacturer’s recommendation. The
angle tray supports shall be fabricated from 50 mm X 50 mm X 6 mm MS angles.

4.3.2 Identification tags shall be provided on either end of the multicore cables as per cable
schedule. Engraved SS or Aluminum tag plates shall be provided by the contractor for
the identification of multicore cables. PVC ferrules shall be provided by the contractor
for the identification of the core of the cable. The tag plates shall be bound to the
cables with SS /Gl wire.

4.3.3 All cables shall be cut after the exact site measurements are taken between the ends
and tube / cable drums selected before cutting lengths so as to avoid any wastage.
The length of the cable shall have sufficient amount on both ends for final connection
of the cable to the terminals on both ends.

43.4 All multicore cables and multitube bundles laid in trays shall be properly dressed and
tied with nylon wires of 3 mm diameter and shall be clamped with Gl clamps or
aluminum strips / clamps at intervals of 600 mm.

435 In the field, the cables shall be laid in trays or ducts as per layout drawings. Wherever
required cable shall also be buried under-ground or taken in concrete trenches as per
requirement. Inside control room, cable shall be laid in concrete trenches or below
false flooring.

4.4 INSTALLATION OF INSTRUMENTS:

441 All instruments shall be generally installed on supports as per installation standards /
installation drawings in each case and shall be accessible.

4.4.2 Air filter regulators shall be mounted on the instrument itself below the instrument or
on the control valve yoke.

443 All supports shall be fabricated by the contractor.

4.5 INSTRUMENT AIR SUPPLY:

451 Instrumentation contractor has to do the main instrument line supply header in each
area unless otherwise specified. Main instrument air supply header will be generally
Gl. In certain specific cases, SS pipe is also foreseen. The main instrument air supply is
to be connected to the air sub header. Generally, the air line from take off valve on
the air sub header to individual instrument will be 1/4" SS tube. In certain specific
cases such as, purging line to control panel, airline to damper etc., the air line from the
main instrument header will be pipe or tube ae per requirement.
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4.6

Cable Trays / Ducts / Perforated Trays / Angle Trays and Supports:

4.6.1

Main instrument cable trays will be generally galvanised iron perforated cable trays or
MS cable ducts. Ladder type cable trays made out of MS angles may also be used
depending on the project /site requirement. In certain cases, FRP cable trays or
aluminum perforated cable trays are also foreseen. Gl perforated cables will be
normally in sections of 2.5 meters long. Cable ducts will be as per drawings and
normally in sections of 2.5 meters long. The main cable trays / ducts shall be laid as
per lay out. In case of MS cable ducts, the installation and welding etc., of partition
plates should also be carried out by the contractor wherever required.

Structural steel supports for the cable trays / ducts are to be provided by the
contractor. Wherever such structural supports are already existing or provided by the
agencies, same shall be made use of. However, additional structural supports, as
required should be provided by the contractor.

4.6.2

Supports for the Gl perforated cable trays / MS angle trays shall be provided by the
contractor. The supports shall be provided at intervals of 1.5 M (maximum) and the
supports shall be welded to the insert plates or steel structures. Where insert plates
are not available, supports shall be fixed to the concrete structures with minimum
10mm dia. expansion bolts (anchor fasteners). Angle supports for perforated trays; MS
angle trays shall be fabricated out of minimum 50 mm X 6 mm MS angle.

4.6.3

All supports shall be cut with hacksaw. Employing gas cutting for cutting and making
holes is not acceptable. Free ends of angles support shall not have sharp edges and all
sharp edges shall be properly rounded off.

4.6.4

Perforated Gl trays and or MS angle trays shall be used for all branch cable / tube
ways from main trays. Width of the tray shall be selected according to the number of
tubes and cables. These branch trays shall be laid by the contractor as per site
conditions and site requirements with the approval of Resident Manager / Incharge
Engineer of BHEL. Contractor should provide adequate supports for all branch trays.

4.6.5

Fabrication of bends or tees for Gl perforated trays, MS angle trays and cable ducts as
per site requirement is in the scope of contractor. However where pre-fabricated
bends, tees are supplied, the same may be used.

4.6.6

Main cable ducts, fabricated ladder type angles trays, perforated trays and their
supports shall be painted as per painting specifications detailed below.

4.7

Laying of Cables:

4.7.1

Contractor shall lay all cables in accordance with installation drawings and cable
schedules. Before laying, the cables / multicables on durms shall be meggered and
tested to ensure there are no transit damages.

4.7.2

All cables routes shall be carefully measured and cables cut to the required lenghts,
leaving sufficient lenghts for the final connection of the cable to the terminals on both
ends. The various cable lenghts cut from reels / drums shall be carefully selected to
prevent undue wastage of cables. Sufficient extra length of cable shall be kept at the
termination points.
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4.7.3

A detailed planning should be made by the contractor, in consultation with BHEL
Engineer , before laying the cables, giving the drum number, cable number, lenghts
etc.,.

4.7.4

Each cable length shall have a complete uncut length from one termination to
another.

4.7.5

All cable shall be identified close to their termination point by cable numbers as per
cable schedules / junction box schedules. PVC ferrules and tag plates shall be provided
by contractor and their identification tags shall be securely fastened to the cables.

4.7.6

Contractor should provide PVC ferrules (numbered and lettered ferrules as per
requirement ) for identification of each core of the cable laid. Core/ wire numbers
shall be as per schedules. All temporary ends of cables shall be protected against dirt
and moisture. For this purpose, ends of the cable shall be taped eith PVC or rubber
insulating tape.

4.7.7

The bending radius of cables shall be maintained as per manufacturer's
recommendations. Cables installed above ground shall be run exposed on walls,
cellings, structures and shall run parallel or at right angles with beams, walls or
columns.

4.7.8

Contractor should rigidty clamp all cables individually or group wise to the respective
trays / ducts / support by Gl clamps / Aluminum flats / or multiple cable supports or
cable trays. Supply of such Gi clamps / Aluminum flats with necessary Gi bolts, nuts
and washers is in the scope of contractor. Where drilling of any structural steel is to be
resorted, it shall be ensured that any weakening of the structure is minimum clamping
of the cables shall be done by the contractor at intervals of 500 mm for vertical runs
and 1000 mm for horizontal runs.

4.7.9

All special cables and power supply cables shall be laid direct to the field instruments
without any junction box, unless otherwise specified.

4.7.10

While laying the cables in ducts / trenches or burying them, care shall be taken to
ensure that low signal cables such as alarms, analyser cables, special cables from
turbine meters, other special cables, compensating cables, etc., are separated from
other power supply cables.

4.7.11

Under ground Cables :

Each under ground Cable (either in concrete trenches or buried ) shall be provided
with identifying tag of lead securely fastened at every 30 M of its under ground length
with at least one tag at each end before the cable leaves or enters the ground.
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4.7.12 Buried Cables :
Directly buried cables shall be laid under ground in excavated cable trench wherever
specified in lay out drawings. Trenches shall have sufficient depth and width to
accommodate all cables property spaced. Before cables are placed, the trench bottom
shall be filled with 100 mm layer of sand and levelled. Each layer of cable shall be
covered with 150 mm of sand on top and sand shall be lightly pressed. A protective
covering of 75 mm thick second class red bricks shall be placed flat on the final layer of
sand and cable. On completion of every group of cable laying and before sand filling,
each cable should be tested for continuity and insulation tested in prescence of BHEL
engineer. Any cable found to be defective shall be replaced before next group of
cables are laid.
After the final layer of cable and bricks are laid the remaining portion of the trench
shall be back filled with soil compacted and levelled. Cable route makers indicating the
no. of cables, depth and direction shall be placed enroute, on cross-overs/turnings
etc., to mark the cable route.
4.7.13 Road Crossing for Under ground Cables:
At each road crossing and other places, where cables enter pipe sleeves, adequate
bed of sand shall be given so that the cables do not stack and get damaged by pipe
ends after back filling. After laying the pipe sleeves shall be sealed using sealing
compounds.
At the entry into concrete blocks at road crossings, cable loops shall be provided at
either ends to prevent any damage to the cables. Each cable shall have one tag at each
end before the cable enters or leaves the pipe.
4.7.14 After laying all the cables and multitube bundles, the cable entry to the control room
should be filled and sealed suitably.

4.7.15 On completion of the cable laying in concrete trenches, the trenches shall be filled
with sand and precast concrete slabs shall be placed on the trench.

4.8 Earthing :

4.8.1 Earthing of junction boxes, local cabinets shal be carried out by the contractor as per
documents and instructions from the Incharge Engineer.

49 Painting :

49.1 This part of the specification is applicable to all structural steel, cable ducts, MS cable
ways, MS angle trays, instrument supports, 2" NB MS pipe for stanctions, base plate of
the MS pipe supports / stanchions ,perforated trays , all structural steel supports for
the above items, etc.,. This painting work including the supply of the primer ,paint and
arranging painting equipment and accessories are all included in the instrument
contractor's scope.

49.2 The surface to be painted shall be thoroughly cleaned with wire bursh and sand paper
to remove all scales. After cleaning, the surface is to be painted with one coat of red-
oxide zinc chromate primer conforming to IS-2074and allowed to dry completely.

49.3 Primer coated surface is painted with one coat of paint to the color nearest to the
final paint and allowed to dry. The color number shall be specified from IS-5.
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49.4

Final second coat shall be with the paint of desired colours and shall be salectedform
IS-5. The colour code from IS-5 shall be specified during contract stage or will be
intimated at site.

4.9.5

It may be preferable that final second coating of external surfaces not covered by the
cables, tubes etc., be applied just before completion of the project or handing over of
the project whichever is earlier.

4.9.6

Contractor shall use primer and paints of reputed make only.

4.10

Testing :

4.10.1

Electrical cables for signal , alarm and power supply shall be checked for megger
values and continuity before final termination and ferruling.

4.10.2

Testing shall be carried out after the installation of the instrument with primary piping
completed in all respects and approved by Incharge Engineer.

4.10.3

Primary piping shall be tested hydraulically / pneumatically to 1.5 times the operating
pressure after isolating the instrument. Flushing of piping shall be carried out as per
instrution of Incharge Engineer. Lines shall be blown after hydrotesting.

All external displacement / float type level instruments, level gauges shall also be
tested as per Site Incharge/ Engineer.

4104

Tubes and air lines shall be tested with compressed air to 7 kg/cm?g upto the filter
regulator. The down stream side of the filter regulator shall be tested to 1.5
kg/cm?g.The lines shall be blown with instrument air upto the filter regulator for 15
minutes to remove any traces of oil, dust and moisture. All pneumatic lines shall be
checked with soap solution and bubbler unit for possible leak at joints. After
pressurising, the source shall be isolated and the rate of fall in pressure shall be less
tham 1 PSI for each 100 feet for a test period of 2 minutes.

4.10.5

All test results shall be recorded in the approved format and shall be signed by
contractor, BHEL and customer / consultant.

4.11

Calibration :

4.11.1

All the instruments shall be calibrated by the contractor strictly as per manufacture's
instructions prior to the installation. The scope of calibration work is as per schedule
of quantities.

4.11.2

Contractor shall use his own oil free instrument air compressor for calibration
purpose.

4.11.3

Conversion from one unit to another for the purpose of calibration is not allowed.

4.11.4

Procedure for calibration of different items is as below, however the detailed
procedure shall be submitted by the contractor to the incharge engineer for approval
before proceeding with calibration.

4.11.5

All presssure and differential pressure transmitters shall be calibrated to the settings
as per the instrument data specification sheets and instruction of Incharge Engineer.
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4.11.6 All thermocouple receiver instruments shall be calibrated by generating millivolt
signals suitable for span and type of the thermocouples used.

4.11.7 Receiver instruments shall be programmed calibrated and aligned using test hook up
as per instruction from manufacturer or Incharge Engineer.

4.11.8 All presssure and temperature switches shall be calibrated for 0%, 25%, 75% & 100%
of range. These shall be set finally at the required values indicated in the data sheets.

4.11.9 Mecury filled system instruments and bimetalic instruments shall be checked for 0%,
25%, 75% & 100% of range using standard thermo-oils, temperature baths.

4.11.10 | Pressure transmitters shall be calibrated at 0%, 25%, 75% & 100% and vice-versa of
range using dead-weight tester/hydraulic pumps with master gauges.

4.11.11 DP Transmitters shall be calibrated 0%, 25%, 75% & 100% and vice-versa of range
using mecury/water column and standard gauges.

4.11.12 | Pressure gauges shall be calibrated with dead weight tester and temperatue gauges
shall be calibrated with thermo-oil baths at 0%, 25%, 75% & 100% of range and vice-
versa .

4.11.13 | Rotameter transmitters shall be calibrated by moving the pointer 0%, 25%, 75% &
100% of range and vice-versa and monitoring the output at the respective flow range.

4.11.14 | The external displacer type level instruments shall be calibrated as per manufacturers
instructions or calibrated by filling the displacer chamber with water for level 0%,
25%, 75% & 100% of range and draining the water at 100%, 75%, 25%, 0% of ranges
after applying sutiable specific gravity connections of the process fiuld as per data
sheets.

4.11.15 | The internal displacer/float type level instruments shall be dry calibrated as per
manufacturer instructions or using calibration chamber calibrated out of steel pipes
and filling the same with water.

4.11.16 | The level switches (external cage type ) shall be filling the cage with water to design
alarm/trip level. While setting the switches it shall be ensured that the micro switches
do not reset for full rated travel of the float.

4.11.17 | Tank level indicator shal be calibrated by manually lifting the float at 0%, 25%, 75% &
100% and vice-versa of range .

4.11.18 | Control valves and positioners shall be checked for hysterisis and lineraity and
calibrated for rated strokes. Prior to calibration the valves shall be cleaned externally.
The item is to be lubricated, where required (control valves for oxygen service should
not be lubricated ) and stroked few times to exterme positions of plug to ensure that
movement is free from friction. The valve shall then be calibrated for rated storke and
linearity. Subsequently the valve shall be checked for hysterisis. Stroke speed has to
be evaluated for trip / shut down valves.

4.11.19 | All calibration readings shall be recorded in the approved format and submitted to the
Incharge Engineer. All such calibration and test records shall be signed by contractor,
BHEL and customer / consultant.
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4.11.20

A list of recommended calibration and test equipment required as a minimum for
clibration is furnished below. The contractor shall clearly state in his offer the
complete list of calibration and test equipment along with range, accuracy and
guantity which he proposes to use for this job. Contractor should also ensure that any
equipment not listed below but required at the time of calibration shall be made
available at his own cost.

4.11.21 | All test equipment and kits shall be approved by NPL/IDEMI/ERTL authorities. Copy of

the test certificates to be furnished.

4.11.21.1 | Squeeze bulb range 0-10000 mm water column.

4.11.21.2 | Dead weight tester (Budenburg or Equivalent )- Accuracy : £ 0.1%

4.11.21.3 | Gauge comparators for pressure guages- rating upto 350 kg/cm?(g).

4.11.21.4 | Qil bath for temperature calibrations -max. temp. 350 deg.C

4.11.21.5 | Standard mercury in glass thermometers of ranges :-50 to+50 deg. C,0 to 100 deg. C,0
to 250deg. C,Accuracy : + 0.25%

4.11.21.6 | ‘U’ tube differential manometers / inclined tube manometers.
Static pressure rating 7 kg/cm?
Accuracy : £1mm

4.11.21.7 | Single leg manometers/inclined tube manometers
Scale :1500 mm water and 1500 Hg
Accuracy : £ 1mm

4.11.21.8 | Decade resistance box.

4.11.21.9 | Multimeters-Accuracy : + 0.05 mv.

4.11.21.10 | Potentiometer / direct digital calibrator ( capable of generating and measuring mV ).

4.11.21.11 | Meggers 500 V/1100V

4.11.21.12 | Air Hydro pump/Hydraulic pump

4,11.21.13 | Vacuum pump

4.11.21.14 | Instrument air compressors with filters, regulators and de-oilers.

4.11.21.15 | Current generator (instrument calibrator ) 4-20 mA DC (Rosemount or equivalent )
with power source.

4.12 LOOP TEST :
4.12.1 Loop test shall be performed after calibration of all instruments and leak testing of

signal lines. Loop test shall be conducted to check performance of the loop , there by
ensuring proper connections and operations.
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4.12.2 Generally .loop testing shall be conducted when installation , hydro testing of impluse

lines of the instrument, calibration of the instrument etc., are completed. However,

depending on site requirement, time schedules of the project , loop test can be

carried out as a parallel activity. For example, flow measurement loop with a D.P

transmitter is ready except that the impluse lines (primary piping ) is not hydro tested.

In such case, the hydro testing and loop testing can be carried out as parallel actvities.

4.12.3 Few examples of loop test are outlined below.

4.12.4 Example 1 : Loop test of a flow measurement (monitoring ) loop.

Data : The flow measurement loop consists of Orifice plate assembly, Electronic D.P
transmitter, Single pair cable, Field Junction box, Multipair cable and Receiver Indicator in the
control room.

Pre Requisites : Installation of Orifice plate assembly, Installation of the D.P
transmitter,Installation of primary piping, Installation of junction box, Installation of receiver
indicator in the control room, Installation and termination of multipair cables, Hydro testing
of the impluse lines, continuity checking of the cables, calibration of D.P Transmitter,
calibration of receiver indicator.

LOOP TEST :

- Electrically disconnect the D.P Transmitter and the receiver indicator.

- Disconnect the leads of the single pair cable inside J.B.

- Connect 4-20 mA DC to the open leads of the single pair cable (transmitter end ) and
measure the output at the other end of the open leads of single pair cable (J.B. end ). Output
shall match with input for 0%, 25%, 75% & 100% of the signal.

-Similarly connect 4-20 mA DC signal to the open leads of multi pair cable (JB end ) and
measure the output at the corresponding other end of multi core cable (Receiver instrument
end ). Output shall match with input for 0%, 25%, 75% & 100% of the signal.

-Now connect single pair cable leads and the leads of multi pair cable into terminals of JB.
Connect 4-20 mA DC signal to the open leads of single pair cable (D.P Transmitter end ) and
measure the output at the open leads of multi core cable (Receiver instrument end ). Output
shall match with input for 0%, 25%, 75% & 100% of the signal.

-Now connect the open leads of multi pair cable to the receiver indicator. Follow the
manufacturer's instructions and switch on power supply to receiver indicator. Now,
ensure rosemount make field calibrator is not in powering mode i.e., it will act as a
variable resistor and as a read out of mA DC. Since, the receiver indicator provides the
power , caution is necessary not to power again A multimeter and 1K potentiometer
can also be used in place of rosemount make field calibrator for this purpose. Signal
input at single pair cable ( Transmitter end ) should match with the output at the
receiver instrument for the 0%, 25%, 75% & 100% of signal.- Now , connect the open
leads of single pair cable to the D.P Transmitter.-Record the loop test in the
appropriate format and should be signed by the contractor, BHEL and customer /
consultant.
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4.12.5

Example 2: Loop test of a pressure control Loop :

Data : The pressure control loop consists of Electronic Pressure Transmitter , Single
pair cable, Field Junction box, Multipair cable , Receiver controller in the control
room, Multipair cable, Junction box, Single pair cable, I/P converter Pneumatic
signal and Control Valve.

Pre Requisites : Installation of Electronic Pressure Transmitter , Primary piping to the
transmitter,Junction box, Single pair and Multipair cable , Electronic receiver
controller in the control room, Control valve, Pneumatic tubing, Instrument air supply,
Completion of Hydro testing of impluse lines, Leak testing of pneumatic lines ,
Continuity checking of cables, Calibration of pressure transmitter, Calibration of
controller (including direct of reverse acting ) and calibration of control valve.

LOOP TEST :

- As outlined in Example 1, ensure that the loop from single pair cable to controller is
OK.

-Similarly , establish that the loop from the controller to control valve is OK.

-Record the loop test in the appropriate format and should be signed by the
contractor, BHEL and customer / consultant.

4.12.6 In case of shut down system Field / receiver Pressure switches, the abnormality is
simulated by disconnecting the leads or shorting the leads at the terminals and
function of all associated systems are checked.

4.12.7 Any defects observed during Loop test, shall be rectified by the contractor.

4.12.8 After the completion of Loop test, the contractor shall connect back any terminations
and connections.

4129 In case of loops in which certain instruments of the loop are calibrated by other
agency, Loop testing shall be performed on co-ordination with the agency involved.

4.12.10 | In case, control room instrumentation is not included in BHEL scope, and assistance in
loop testing is included, Contractor shall furnish such assistance for loop testing and
contractor shall abide by the instructions of Incharge Engineer of BHEL.

4.12.11 | In case DCSis included in BHEL Scope, the procedure and scope of loop checking shall

be as detailed below for the loops connected to the Distributed Control system. The
contractor's scope include but not limited to the following,

-Laying the cables, identifying all cables and cores dressing the cables inside the
control room.

- Calibration of all field instruments independently.

-Measuring signal level of field instruments output at control room for the respective
of identified cores.

- Co-ordination with DCS vendor during loop checking.

- Assistance to DCS vendor during loop checking.

- Rectification / recalibration of field instruments if found defective during loop
checking. However, checking of the inter connection between the instruments /
equipment inside the control room, ferruling / tapping of inter connecting cables
inside the control room and performing loop checking from DCS shall be by DCS
Vendor.
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5.0 DRAWINGS AND DOCUMENTS TO BE SUPPLIED BY BHEL TO THE CONTRACTOR FOR
EXECUTION OF WORKS :

5.1 Cable schedules for alarm /signal / shutdown / power supply cables.

5.2 Termination details / drawings for connecting at control room end.

5.3 Individual Instrument specifications.

5.4 Bill of materials.

5.5 Installation standards / Hookup drawings.

5.6 Manufacturer's instruction manual for installation or calibration where required for
reference.

6.0 DRAWINGS AND DOCUMENTS TO BE SUPPLIED BY THE CONTRACTOR

6.1 AS BULIT DRAWINGS :

Two sets of layout drawings , instrument schedules ,bill of materials, cable schedule
etc., duly incorporating the changes / modifications carried out during the execution
of works. The drawings / documents will be provided by BHEL to the contractor for
this purpose and contractor shall prepare the As - bulit drawings as explained above.

6.2 Final material appropriation statement for all the free issued materials, indicating
shortage, if any, in the appropriate format duly approved by the Incharge Engineer.

6.3 Return of all drawings and manufacturer's instruction manuals given by BHEL to
contractor for reference.

7.0 MATERIALS TO BE SUPPLIED BY BHEL TO CONTRACTOR AS FREE OF COST FOR
EXECUTION OF WORKS

7.1 All pipes , tubes, and piping materials such as valves, flanges, gaskets, bolts & nuts for
flanges necessary for primary piping, air supply.

7.2 Tubes and Tube fittings.

7.3 All pneumatic, electronic instruments, pressure gauges, resistance thermometers,
temperature gauges, thermowells and accessories like switches, air filter regulators,
solenoid valves, etc.,.

7.4 Electronic Junction boxes for field mounting.

7.5 Two core / Three core / Multi core shielded cables for low signsl alarm, single pair,
multipair thermocouples extension cables and three core and multicore resistance
thermometer cables.

7.6 Cable Glands and Fittings.

7.7 Local Panels.

7.8 Cable ducts / cable trays.

8.0 MATERIALS TO BE SUPPLIED BY CONTRACTOR AT HIS OWN COST AS PART OF THIS
SPECFICATION /ANNEXURE
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8.1 The procurement and supply in sequence and at the appropriate time of all materials
and consumables except for the materials specifically listed under BHEL scope of
supply, shall be entirely the contractor's responsibility and his rates for execution shall
be inclusive of all these items. They are as follow but not limited to the following.

8.2 All industrials gases like oxygen, acetylene or inert gases, compressed air and all types
of electrodes, brazing rods, flux etc., for welding purposes, with necessary facilities for
testing the welded joints.

8.3 Teflon tape and other pipe jointing compounds for threads and material for sealing of
cable entries to control room, local panels, insulation tapes, sealing compounds for
explosion proof conduit fittings etc.,.

8.4 Bolts, nuts and washers for supports, U bolts with nuts & washers, clamps for tubes
and pipes, anchor bolts for panels, expansion bolts (pinch anchor / rawl bolts) of
various sizes for fixing to the concrete structures, polythene bags for protection of
instruments against rain, bolts & nuts for junction boxes, emergency shut down push
button stations, on-off push station, power supply distribution boxes etc.,.

8.5 Paints, Primers and solvents

8.6 Plastic tags (ferrules) for identification of tubes/wires at panel junction boxes.
8.7 All materials for minor civil works like grouting etc.,

8.8 All accessories for electrical wiring like cable lugs, ferrules for identification etc.,
8.9 Aluminium/Metalic tag plates for cables for identification. G.I clamps/aluminium

stripswith bolts, nuts and washers for clamping the cables.

8.10 Cable route identification marker plates for buried cables.

8.11 S.S wire for tag plates, G.l wire / Nylon tape /rope for clamping / tubing.

8.12 Cleaning agents such as Rustolene petrol, Kerosene etc., Wherever required.

9.0 SCRAP AND EXCESS MATERIALS

9.1 Every month the contractor shall submit and account for all the materials issued to
him by BHEL in a standard proforma described for this purpose by the Incharge
Engineer.

9.2 On completion of work, the contractor shall submit materials appropriation statement

for all the materials issued by BHEL in the proforma given by Incharge Engineer.

9.3 The following scrap allowances are permissible,

Non salvageable Unaccountable
Steel pipes, SS tubes, Single pair/ Two core, 2% 0.5%
Three core, Multicore cable, Structural steel.
(Note : Non salvageable scrap shall mean the lengths of the tubes, pipes, multi cables,
cables etc., and they are from cut piece of tubes, pipes, multi cables, cables, etc., that
cannot be used.)

Contd. 15...
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9.4 All excess materials and scrap shall be returned by the contractor after duly
accounting for, to the storage points designated by BHEL, Where materials are to be
weighed before returned, the contractor shall make necessary arrangements for
weighing etc.,. The contractor shall not use the scrap sections for fabricating
temporary supports or other items without the permission of the Resident
Engineer/Resident Manager of BHEL.

9.5 If the contractor fails to return surplus materials, then recovery shall be made from
the contractor's bills.
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CHAPTER -1

GENERAL INSTRUCTION TO TENDERERS

DESPATCH_INSTRUCTION:

The General Conditions of Contract form part of the Tender specifications. All pages of the tender documents
shall be duly signed, stamped and submitted along with the offer in token of complete acceptance thereof.
The information furnished shall be complete by itself. The tenderer is required to fumnish all the details and other
documents as required in the following pages.

Tenderers are advised to study all the tender documents carefully. Any submission of tender by the tenderer shall
be deemed to have been done after careful study and examination of the tender documents and with the full
understanding of the implications thereof. Should the tenderers have any doubt about the meaning of any portion of
the Tender Specification or find discrepancies or omissions in the drawings or the tender documents issued are
incomplete or shall require clarification on any of the technical aspect, the scope of work etc., they shall at once,
contact the authority inviting the tender well in time (so as not to affect last date of submission) for clarification before
the submission of the tender. Tenderer's request for clarifications shall be with reference to Sections and Clause
numbers given in the tender documents. The specifications and terms and conditions shall be deemed to have been
accepted by the tenderer in his offer. Non compliance with any of the requirements and instructions of the tender
enquiry may result in the rejection of the tender.

Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall be issued
as part of the Tender documents and shall be returned by the bidder along with Techno-commercial bid duly filled,
signed and stamped by the authorized signatory who signs the bid. Only those vendors / bidders who have entered
into such an IP with BHEL shall be considered qualified to participate in the bidding. Entering into this pact shall be
a preliminary qualification

SUBMISSION OF TENDERS:

The tenderers must submit their tenders as per instructions in the NIT

Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by COURIER’ and
shall be posted with due allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss or non-
receipt of tenders sent by post/courier. The tenders received after the specified time of their submission are
treated as ‘Late Tenders’ and shall not be considered under any circumstances. Offers received by
Fax/Email/Internet shall be considered as per terms of NIT.

Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the NIT, in the
presence of such of those tenderers or their authorised representatives who may be present

Tenderers whose bids are found techno commercially qualified shall be informed the date and time of opening of the
Price Bids and such Tenderers may depute their representatives to witness the opening of the price bids. BHEL's
decision in this regard shall be final and binding.

Before submission of Offer, the tenderers are advised to inspect the site of work and the environments and be well
acquainted with the actual working and other prevalent conditions, facilities available, position of material and labour,
means of transport and access to Site, accommodation, etc. No claim will be entertained later on the grounds of lack
of knowledge of any of these conditions.

LANGUAGE:

The tenderer shall quote the rates in English language and international numerals. These rates shall be entered in
figures as well as in words.  For the purpose of the tenders, the metric system of units shall be used.

All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not permitted and
may render such tenders liable for rejection. All cancellations and insertions shall be duly attested by the tenderer.
PRICE DISCREPANCY:

Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse Auction,

if there are differences between the rates given by the tenderer in words and figures or in amount worked out by
him, the following procedure for evaluation and award shall be followed:

When there is a difference between the rates in figures and in words, the rates which corresponds to the amounts
worked out by the contractor, shall be taken as correct

When the amount of an item is not worked out by the contractor or it does not correspond with the rate written either
in figure or in words, then the rate quoted by the contractor in words shall be taken as correct
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i)

When the rate quoted by the contractor in figures and words tallies but the amount is not worked out correctly, the
rate quoted by the contractor shall be taken as correct and not the amount.

In case of lump sum price, if there is any difference between the amount in figures and in words, the amount quoted
by the bidder in words shall be taken as correct.

In case of omission in quoting any rate for one or more items, the evaluation shall be done considering the highest
quoted rate obtained against the respective items by other tenderers for the subject tender. If the tenderer becomes
L-1, the notional rates for the omission items shall be the lowest rates quoted for the respective items by the other
tenderers against the respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’
shall be arrived at. However, the overall price remaining the same as quoted originally, the rates for all the items in
the ‘Total quoted price (loaded for omissions)’ shall be reduced item wise in proportion to the ratio of ‘Original’ total
price and the ‘Total quoted price (loaded for omissions)”.

The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with i’ to ‘iv’ above.

Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work as per
overall price offered by him during the Reverse Auction process. In case of omission of rates, the procedure shall be
as per ‘Guidelines for Reverse Auction’ enclosed.

QUALIFICATION OF TENDERERS:

Only tenderers who have previous experience in the work of the nature and description detailed in the Notice Inviting
Tender and/or tender specification are expected to quote for this work duly detailing their experience along with offer.

Offers from tenderers who do not have proven and established experience in the field shall not be considered
Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not be
considered.

Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of India shall
not be considered.

EVALUATION OF BIDS:

Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-
Qualification criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted
along with the offer

In case the same qualifying experience is claimed by more than one agency, then the agency who has executed the
work as per documentary evidence submitted shall only be qualified. Scope of qualifying work should be totally with
the agency who has executed and in case it is only labour + consumables without T&P, then the responsibility of
execution is assigned to the first agency and not to the agency who has executed only as labour supply contractor.
Further, BHEL reserves the right to ask for further proofs including submission of TDS certificates for the said job

In case the qualifying experience is claimed by private organizations based on Work Order and completion
certificates from another private organization, BHEL reserves the right to ask for further proofs including submission
of TDS certificates for the said job

Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender

Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or through
electronic Reverse Auction, at the discretion of BHEL

Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the un-opened
bids (including price bids) shall be returned to respective bidder along with reasons for not opening the bid.

DATA TO BE ENCLOSED:

Full information shall be given by the tenderer in respect of the following. Non-submission of this information may
lead to rejection of the offer.

INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company/Firm/Individual Partners, etc. shall be furnished along with tender.

GSTIN REGISTRATION NUMBER

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished along with
tender

ORGANIZATION CHART

The organization chart of the tenderer’s organization, including the names, addresses and contact information of the
Directors/Partners shall be furnished along with the offer.

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole proprietor
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iv)  IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address and place & nature of business.
v)  IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, A copy of the partnership deed/instrument of partnership dully
certified by the Notary Public shall be enclosed.

vi)  IN CASE OF COMPANIES:

a. Date and place of registration including date of commencement certificate in case of Public Companies (certified
copies of Memorandum and articles of Association are also to be furnished).

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof.
1.8.  AUTHORISATION AND ATTESTATION:

Tenders shall be signed by a person duly authorized/empowered to do so. An attested copy of the Power of Attorney,
in case the tender is signed by an individual other than the sole proprietor shall be submitted along with the tenders

1.9. EARNEST MONEY DEPOSIT:

1.9.1  Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the manner
described herein.

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening).

b) Electronic Fund Transfer credited in BHEL account (before tender opening).

c) Banker's Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer
In case total EMD amount is more than ¥ 20 Lakh, the amount in excess of ¥ 20 lakhs may be accepted in the form
of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six months.

1.9.2 EMD by the tenderer will be forfeited as per NIT conditions, if:

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any modification
in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the period as per LOI/
Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of extant
“Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/ released based on the
action as determined under these guidelines.

1.9.3 EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work.
1.9.4 EMD shall not carry any interest.
1.9.5 EMD of successful tenderer will be retained as part of Security Deposit.

1.10. SECURITY DEPOSIT:

A. Security deposit means the security provided by the contractor towards fulfillment of any obligations in terms of the
provisions of the contract.

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer shall be
converted and adjusted towards the required amount of Security deposit.

C. Modes of Deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted in the
following forms:

a) Cash (as permissible under the extant Income Tax Act)

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund Transfer
in favour of BHEL.

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act. The bank
guarantee format should have the approval of BHEL.

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the company’s act
(FDR should be in the name of the contractor, a/c BHEL.
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1.10.2

1.11.

1.12.

vi)

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc. (held

in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as applicable, in
favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents
or in any other matter connected therewith)

Collection of Security deposit:

At least 50% of the required security deposit, including the EMD, should be submitted before start of the work.
Balance security deposit can be collected by deducting 10% of the gross amount progressively from each of the
running bills of the contractor till the total amount of the required security deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or
recovered from payment/s due to the Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against
submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the
approval of the authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding ¥ 20 Lakh or (b) SAS jobs, work can be started before the
required Security Deposit is collected. However, payment can be released only after collection/ recovery of initial
50% Security Deposit).

Security deposit shall be released to the contractor upon fulfillment of contractual obligations as per the terms of the
contract.

The security deposit shall not carry any interest.

The validity of Bank Guarantees towards Security Deposit shall be initially upto the completion period as stipulated
in the Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till the acceptance of
Final Bills of the Contractor, by BHEL

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the
Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of contract as per terms
and conditions of contract. BHEL reserves the right to set off the Security Deposit against any claims of other
contracts with BHEL.

RETURN OF SECURITY DEPOSIT:

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final Bill" after
deducting all expenses/ other amounts due to BHEL under the contract / other contracts entered into with them by
BHEL.

BANK GUARANTEE:
Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be complied with

Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by BHEL time to
time.

The Bank Guarantees shall be as per prescribed formats of BHEL.

It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required period (subject
to a minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site Engineer / Construction
Manager. BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.

In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure that the
same is explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to the BHEL
Visakhapatnam.

In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke the same
by informing the concerned Bank in writing, without any advance notice/communication to the concerned bidder.

Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through an
amendment in an appropriate non judicial stamp paper.
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vii)

1.13.

1.14.

1.15.

The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post (Acknowledgement
Due), addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam — 530012

VALIDITY OF OFFER:

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE MONTHS from latest
due date of offer submission (including extension, if any). In case BHEL (Bharat Heavy Electricals Ltd) calls for
negotiations, such negotiations shall not amount to cancellation or withdrawal of the original offer which shall be
binding on the tenderers.

EXECUTION OF CONTRACT AGREEMENT:

The successful tenderer’s responsibility under this contract commences from the date of issue of the Letter of Intent
/ Work Order by Bharat Heavy Electricals Limited. The Tenderer shall submit an unqualified acceptance to the Letter
of Intent/Work order within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, within a
reasonable time after the acceptance of the Letter of Intent/Work Order, and in any case before releasing the first
running bill. The contract agreement shall be signed by a person duly authorized/empowered by the tenderer. The
expenses for preparation of agreement document shall be borne by Contractor.

REJECTION OF TENDER AND OTHER CONDITIONS:

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender and

1.15.2

1.15.3

1.15.4

1.15.5

1.15.6

1.15.7

1.15.8

1.15.9

1.15.10

reserves to itself full rights for the following without assigning any reasons whatsoever:
a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT
c. Toaward the work in part if specified in NIT
d

. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated in the
tender shall be applicable.

Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or defective or
have been materially altered or not in accordance with the tender conditions, specifications etc., are liable to be
rejected.

Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or tenderer under
suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers who do not comply with the
latest guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in case it is
observed that they are overloaded and may not be in a position to execute this job’. The decision of BHEL will be
final in this regard.

If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his tender,
BHEL may at their discretion, cancel such tender. If a partner of a firm expires after the submission of tender or after
the acceptance of the tender, BHEL may then cancel such tender at their discretion, unless the firm retains its
character.

BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm made subsequent
to the execution of the contract. They may, however, recognise such power of Attorney and changes after obtaining
proper legal advice, the cost of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at
any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security Deposit/any other money due.

Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer liable to
rejection.

In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative or relation
employed in BHEL, the authority inviting the Tender shall be informed of the fact as per specified format, along with
the Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit the
Earnest Money/Security Deposit.

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender specification
undertaken by him without written permission of BHEL’s Construction Manager/Site-in-charge / Engineer-in-Charge.
The tenderer is solely responsible to BHEL for the work awarded to him.

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL who

shall be under no obligation to return the same to the bidder. However unopened price bids and late tenders shall
be returned to the bidders.
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1.15.11

1.15.12

1.16.

1.17.

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered for
evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes the L-I party, then the
awarded price i.e. contract value shall be worked out after considering the discount so offered.

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender irrespective
of whether the tender is accepted or not.

EMD EXEMPTION FOR MSME VENDORS:

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of either EM I
certificate in similar works having deemed validity (five years from the date of issue of acknowledgement in EM I1)
or valid NSIC certificate or EM Il certificate along with attested copy of a CA certificate (Format enclosed at annexure-
A where deemed validity of EM Il certificate of five years has expired) applicable for the relevant financial year (latest
audited). Date to be reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of
two part bid). Non submission of such documents will lead to consideration of their bid at par with other bidders. No
benefits shall be applicable for this enquiry if any deficiencies in the above required documents are not submitted
before price bid opening. Documents should be notarized or attested by a Gazetted officer’.

FRAUD PREVENTION POLICY:

The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service providers shall
strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall
immediately bring to the notice of BHEL management about any fraud or suspected fraud as soon as it comes to
their notice.

CHAPTER-II
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IDEFINITIONS:

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them except where
the context otherwise requires: -

(@) The “CONTRACT” means the documents forming the tender and acceptance thereof together with all the documents
referred to therein including General and Special conditions of contract, CPWD specifications Vol. | to VIl as amended up
to date and the drawings. All the documents as applicable taken together shall be deemed to form one contract and shall
be complementary to one another.

(b) The “TENDER DOCUMENT” means the form of tender as applicable General and Special Conditions of contract, and the
specifications and/or drawings as given to contractors for the purpose of preparing their tender including “Notice Inviting
Tender”.

| The “WORK” means the work described in the tender documents in individual work order and/ or accompanying drawings
and specifications as may be issued from time to time to the contractor by the Engineer-in-Charge in writing the power
conferred upon them, including all modifications or additional works and obligations to be carried out either at the site or
in factory, workshop or any other place as may be essentially required for the performance of the work.

(d) The “SITE” means the land and/ or other place on into or through which the work is to be executed under the contract or
any adjacent land, part or structure which may be allotted to or used for the purpose of carrying out the contract.

| The “CONTRACTOR” means the individual firm or company whether incorporated or not, undertaking the work and shall
include the legal personal representatives of such individuals or the person(s) composing the firm or company and the
permitted assigns of such individuals or firm or company.

() The abbreviations “SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM” means Senior Engineer/ Deputy Manager/
Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General Manager / General
Manager respectively who will direct the contract.

(9) The “ENGINEER-IN-CHARGE “ means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to supervise
the work or part of the work on behalf of the First Party.

(h) Accepting authority: As per BHEL Delegation of Power
(i) “APPROVED” means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed by them for
the particular purpose.

“‘Bharat Heavy Electricals Limited” hereinafter referred to as BHEL shall mean the Head of the contracting / Outsourcing
department / Other Administrator or other Administrative Officers of the said Company including the Engineer-in-Charge,
Sr. Manager or other executive deputed by BHEL is authorized to invite tenders and enter into contract for works on behalf
of the Company. BHEL means the Bharat Heavy Electricals Limited/ HPVP plant of the said Company at Visakhapatnam.

(i) In the case of percentage rate contract, “Contractor's percentage” shall if the context so permits means the uniform
percentage tendered by the contractor and accepted by the Accepting Officer and expression “Contract Rates” shall refer
to rates in the Schedule of Quantities & Rates (SOQR).

(k) The “CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices accepted in tender
and/ or the Contract rate as applicable to the contractor for the entire execution and full completion of the work.

(I) The “FINAL SUM” means the actual amount payable under the contract by BHEL to the contractor for the entire execution
and full completion of the work.

(m) The “TIME OF COMPLETION" is the date or dates for completion of the work or any part of the work as set out in or
ascertained in accordance with the individual work or the tender documents or any subsequent amendments thereto.

n) A“WEEK” means seven days without regard to the number of hours worked in any day in that week.
(0) A'DAY” means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in that day.
(

p) A “WORK DAY” means day other than that prescribed by the Negotiable Instruments Act, as being a holiday and
consists of the number of hours of labour as commonly recognized by good employers in the trade, in the district where
the work is carried out or as laid in the BHEL Rules and Regulations.

(q) “DEVIATION ORDER” means any order given by the Engineer-in-Charge to effect an alteration, addition or deduction,
which does not radically affect the scope and nature of the contract.

| “EMERGENCY WORK “ means any urgent measures which in the opinion of the Engineer-in-Charge become necessary
during the progress of the work to obviate any risk of accident or failure or which become necessary for security.

(s) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump sum included by the BHEL in the work for which
details are not available at the time of inviting tender.

(t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender documents.
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SCOPE OF WORK

HEADING OF THE CONDITIONS:

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding interpretation of
any of terms and conditions set forth in this agreement shall be final and binding on the contractor

CONTRACT DOCUMENTS:

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and schedule, and copies
of all other relevant documents and specifications and the Engineer in- charge or his representative shall have, at all
reasonable times, access to them.

WORKS TO BE CARRIED OUT:

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment & transport
which may be required in preparation for, and in the entire execution and full completion of work. Schedule shall be deemed
to have prepared in accordance with good practice and recognized principles & unless otherwise stated the descriptions
given therein shall be held to include rate on materials, carriage, and cartage, lead, return of empties, hoisting, setting,
fitting in position and all other labour necessary in and for the entire execution and full completion aforesaid. Any error in
description or in quantity in schedule or any omission there from shall not vitiate the contract or release the contractor from
the execution of the whole or any part of the work comprised there in accordance to the drawings and material workmanship
but the articles or materials specified may be obtained from any other firm subject to the prior written approval of the Unit
Head of the First Party.

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer shall be the
deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither drawings nor
specifications contain any mention of minor details of construction, which in the opinion of the Accepting Officer are
essentially as are reasonably and obviously and fairly intended for the satisfactory completion of the work, whose decision
shall be final and conclusive. Such details shall be provided by the contractor without any extra cost as if they were
specifically mentioned and shall be deemed to be included in the contract. The contractor shall be deemed to have satisfied
himself as to the nature of site, local facilities of access and all matters affecting the execution and completion of the work.
No extra charges consequent on any misunderstanding in these respects or otherwise will be allowed by the First Party.

DEVIATIONS:

The contractor shall not make any alteration and addition to or omission from the work as described in the tender documents
except in pursuance of the written instructions of the Engineer-in-Charge. No such DEVIATION from the work described in
the tender documents shall be valid unless the same has been specifically confirmed in writing.

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided that the
contract sum thereby carried on the whole, by not more than the percentage set out in the tender documents. The value,
of all additions and deductions will be added to or deducted from the contract sum. Whenever the Accepting Officer intends
to exercise such a right, his intention shall specify the deviations, which are to be made on the lump sum assessment or
the proposed basis of payment, the extra items allowed, if any, and the date for completion of entire contract. Any objection
by the contractor to any matter consisting the order shall be notified by him in writing to Engineer-in-Charge within seven
days from the date of such order, but under no circumstance shall the work be stopped (unless so ordered by the Engineer-
in-Charge) owing to such difference or controversy that may arise from such an objection by the contractor. The Contractor
shall be deemed to have accepted the order and the conditions stated therein. In the event of the contractor failing to agree
with Engineer-in-Charge regarding the terms of proposed deviation, the objection shall be referred to the Accepting Officer
or officer authorized by Accepting Officer whose decision shall be binding on the contractor.

TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before the work is to begin, the
Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a time and progress chart for
completion of the work within the scheduled time. The chart in the work order shall have the completion date of the individual
items thereof and/ or the contract or order as a whole. It shall indicate the forecast of the dates for commencement and
completion of the various processes or sequences of the work, and shall be amended as may be required by agreement
between Engineer-in-Charge and contractor writing the limitations of time imposed in the tender document or order.

In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-Charge ,
the contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work shall be completed
within the time imposed in the tender documents or order and the proportion of work that shall be completed up to any time
in relation to the entire work to be done under the contract or order shall not be less than the proportion that the time elapsed
bears to the total time of completion provided in the tender documents or order. The contractor shall suspend the execution
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of the work or any part or parts thereof whenever called upon in writing by the Engineer-in-Charge. The contractor will be
allowed an extension of time for completion limited to not less than the period of suspension but no other claim in respect
for compensation or otherwise whatsoever will be admitted. Time may also be extended to allow for alteration of work made
by the deviation order as may be decided upon by the Engineer-in-Charge in consultation with the contractor.

STORE AND MATERIALS:

The contractor shall, at his own expense, supply all stores and material required for the contract other than free issue
materials provided by BHEL at the rates detailed therein subject to their availability at the place of issue indicated therein.
All stores and materials to be supplied by the contractor shall be of the best kind as described in the specification and the
contractor shall ensure that the stores and materials so comply with the specifications. The contractor shall, at his own
expense and without delay, supply samples of stores and materials proposed to be used in the execution of the work for
the approval of Engineer-in-Charge, who may reject all stores and materials not corresponding either in quantity or character
to the approved samples. The stores and materials so rejected shall be duly replaced by the Contractor in time to ensure
completion of the work as scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and
effort.

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to site, unloading,
storing under cover and as required, assembling and jointing the several parts together as necessary and incorporating
fixing these stores and materials in the work including all preparatory work of whatever description that may be required,
and returning empty cases or containers to the place of issue without any extra charge.

DELAY AND TIME EXTENSION:
If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following:

1) By reason of abnormally bad weather,
2) By reason of serious loss or damage by fire,

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades employed on the
work,

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not performing part of
this contractor,

5) Earthquake & floods

6) Busy of nation

7) Riots

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force majeure.
9) Any Other Reason.

By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the accepting officer
of the contract), is beyond the contractor control. When in such case(s) the accepting officer, on recommendation of the
Engineer-in-Charge (or higher authority) to be specified in this regard, may make fair and reasonable extension in the
completion date of the individual items of work of the contract as a whole. Such extension, which will be communicated to
the contractor by the Engineer-in-Charge in writing, but shall nevertheless use constantly his best endeavour to prevent
or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the work. The delay caused on this account may be waived by the Accepting Officer on merit, based on the
written request of the Contractor.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim or
proceeding to infringement or the use of any patent or design or any alleged patent or design rights, and shall pay any
royalties which may be payable in respect of article or part thereof included in the contract. In the event of any claims being
made or action against BHEL in respect of any of the matters aforesaid, the contractor shall immediately be notified thereof
for taking necessary action provided that the payment of indemnity shall not apply when such infringement has taken place,
in complying with the specific direction issued by BHEL but the contractor shall pay any royalties payable in respect of any
such use.

TAXES & DUTIES:

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided by BHEL)
shall be as per Notice of Inviting tender.

ROYALTIES:
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Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the contractor may
be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities.

PLANT:

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T & P) required
for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or any part
thereof or any share, or interest wherein to any other person. No sum of money which may become payable under the
contract shall be payable to any person other than the contractor without prior written approval of Accepting Officer to the
assignment or transfer of such money.

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written approval of the
Accepting Officer.

LAWS GOVERNING THE CONTRACT:

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found
to be incorrect. This contract shall be governed by the Indian Laws for the time being in force.

COMPLIANCE TO REGULATION AND BYE LAWS:

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws of any local
authority and of any water and lighting companies or undertakings with whom/whose systems the work is proposed to be
connected. Before making any variation from the drawings or specifications so as to necessitate for such connections the
contractor shall give notice to Engineer-in-Charge specifying the variations proposed to be made and the reasons thereof.
Until he has received instructions from the Engineer-in-Charge in respect thereof, the contractor required shall be bound to
give all notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in
respect thereof.

PERFORMANCE OF THE CONTRACT
ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by registered post
to the address given in tender of the contractor, shall be deemed to have been on the date when in ordinary course they
would have been delivered to him. The contractor shall carry out without delay all orders given to him.

ADMISSION TO THE SITE:

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless permitted to do
so by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be clearly defined and marked on
the site plan, and the contractor will not on any account be allowed to extend his operations beyond these areas.

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and maintain
the same as required from time to time. He shall take out and clear away and access route when no longer required,
restoring the area to its original condition. The Engineer-in-Charge shall have power to execute other works whether or not
connected with the work in contract agreement on the site contemporaneously with the execution of the original work and
the contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the contractor shall
at his own expense clear such portion forthwith. The photographs of the site of work or any part therein shall be taken,
published or otherwise circulated with the prior approval of Engineer-in-Charge.

No such approval shall, however, exempt the contractor from complying with any statutory provision in regard to the taking
and publication of such photograph. No such approval shall, however, exempt the contractor or shall give him the right to
entry to the site at all time. The Engineer-in-Charge shall have the power to exclude from the site any person of the
Contractor whose admission thereto may in his opinion be undesirable for any reason whatsoever.

CONTRACTORS SUPERVISORS:

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent approved by
the Engineer-in-Charge to act in his stead.

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a recognized
University for contract value exceeding rupees ten lacs, or having at least a diploma in engineering from a recognized
college for contract value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The employment of any agent as aforesaid
shall not be necessary if the contractor himself is in possession of recognized technical qualification and is in opinion of the
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Engineer-in-Charge, capable of receiving instructions of the Engineer-in-Charge and for execution of the works to the full
satisfaction of the Engineer-in-Charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the
Engineer-in-Charge shall have full power to suspend the execution of work and stop payment of any advance that may
become due until such date till a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the
delay caused to the work and no extension of time on this account shall be given to him as stipulated in condition mentioned
above.

Orders given to contractor’s agent shall be considered to have the same force as if they had been given to the contractor
himself.

The contractor or his accredited agent shall attend whenever required and without making any claim for doing so, either to
the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-in-Charge shall have full power
and without assigning any reason, to require the contractor immediately and cease to employ in connection with this contract
any agent, servant or employee whose continued employment is, in his opinion, undesirable. The contractor shall not be
allowed any compensation on this account.

LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR:

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality required to
ensure workmanship of the degree required by the specifications and to the satisfaction of the Engineer-in-Charge.

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his
authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per
the prescribed specifications and quality plan.

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and do not have
any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc. Contractor to
provide employment card / identity with photograph duly verified and attested by the contractor to his employees. Contractor
to indicate the name of the proprietary/ partnership firm/ company, place of work, contract no. and duration of validity of
card. Contractor will be responsible for good conduct of his employees. In case of any misconduct / misbehaviour by any
employee, the contractor will replace such employee(s) immediately.

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his
authorized representatives. BHEL will have nothing to do or be concerned with the employment of employees working for
the contractor. The relationship between BHEL and the contractor will be that of independent entities and nothing herein
contained will amount to joint venture, partnership or an employer employee relationship.

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract Labour
(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a valid licence
until the completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act 1986. The relevant statutory provisions of the State Government of Andhra Pradesh shall also be applicable
in toto. The contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest intervals,
leaves and overtime to his employees. No work shall be done on second!/ third shift, overtime, Sundays or on other declared
holidays without written permission from BHEL.

Any failure to fuffil this requirement shall attract the penal provisions of the Contract arising out of the resultant non-execution
of the work.

Payment of wages:

The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance with the
provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition)
Central Rules 1971 or Minimum Wages Act wherever applicable, including the relevant statutory provisions of the State
Government. The contractor shall ensure payment of wages to the Contract labour employed by him latest by 7t of the
following month. The above payments shall be verified by the departmental supervisor under his name and designation.

II. In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of this contract,
the Contractor shall comply with or cause to be complied with the BHEL's Contractor's Labour Regulations made by BHEL
from time to time or as per the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact
Labour (Regulation and Abolition) Central Rules 1971 and Minimum Wages Act wherever applicable.

IIl. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum
required or estimated to be required for making good the loss suffered by a worker or workforce by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions made
from his or their wages which are not justified by their terms of the contract or non-observance of the regulations.

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the labours directly
or indirectly employed in the works one-day rest for 6 days continuous work and pay wages at the same rates as for
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duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labour and pay the same to the persons entitled thereto from any money
due to the contractor by the Engineer-in-Charge concerned.

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act 1948,
Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947, Maternity Benefits Act
1961, EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, Employees State Insurance
Act, Payment of Bonus Act 1967 etc. and the Contract Labour (Regulations and Abolition) Act 1970, or the modifications
thereof or any other laws relating thereto and the rules made there under from time to time.

a) Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC.

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. / Card of
each employee.

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution; administrative
charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slip to his employees.

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also provide a copy of
the same to BHEL.

e) In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or remittance
of contribution to the concerned authorities etc., the contractor shall be responsible for all the expenses /liability
occurring/ accruing on BHEL because of this including expenditure of legal proceedings. All such expenses shall be
recoverable from the contractor from any of his running contracts / security deposit / other dues with BHEL or from any
contract entered with BHEL thereafter.

f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and retrenchment
compensation under act will be the sole responsibility of contractor.

g) Contractor shall pay minimum wages as applicable from time to time including leave with wages to their workers as
per rules /act.

h) Contractor will give three National Holidays to his workers.

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for due observance
of the laws aforesaid as well as the BHEL contractor’s Labour Regulations without prejudice to his rights to claim indemnity
from his sub-contractors not affecting BHEL under any event or statutory violation by the contractor.

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a breach of
the contract.

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen directly
without any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any amount from the
minimum wage payable to the workmen and by way of commission or otherwise.

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by that jamadar
from the wages of workmen engaged by him in the work premises of BHEL.

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill and shall be
produced on demand before any officer, inspector, etc. of the Government/ BHEL.

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part of the contract,
the contractor shall its own expenses arrange for the safety provisions as per BHEL safety clause framed from time to
time and shall its own expense provide for all facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities aforesaid the Engineer-in-Charge shall be at liberty to make arrangement
and provide facilities as aforesaid and recover in full the costs incurred in that behalf from the contractor.

Should it appear to the Engineer-in-Charge that the contractor is not properly observing and complying with the provisions
of the BHEL Contractor’'s Labour Regulations and Model Rules and the Contact Labour (Regulation and Abolition) Central
Rules 1971, for the protection of health and sanitary arrangements for the workmen employed by the contractor,
(hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have the power to give notice in writing to the
contractor requiring that the said rules be complied with and the amenities prescribed therein be provided to the workmen
within a reasonable time to be specified in the notice. If the contractor shall fail within the period specified in the notice to
comply with and/observe the said Rules and to provide the amenities to the workmen as aforesaid, the Engineer-in-Charge
shall have the power to provide amenities herein before mentioned at the cost of the contractor.

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person or persons
in the contractor's employee upon the work who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements.
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It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody
unauthorized during construction, and is handed over to the Engineer-in-charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the Engineer-in-charge shall have the option to refuse
to accept the said building/ buildings in that position.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal occupation any time
on or before construction and delivery. The contractor will be liable for all payments to be made under the law and for the
observance of the regulations aforesaid without prejudice to his right to claim indemnity from his subcontractor.

ACCOMMODATION FOR LABOUR:

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and approved
standards and scales, all necessary temporary living and sanitary accommodation required for his work people on the site,
in connection with the execution of the work and also arrange for supply of wholesome drinking water for his work people.

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-Charge and
the whole of such temporary accommodation shall at all times during the progress of the work be kept tidy and in clean
sanitary conditions to the entire satisfaction of the Engineer-in-Charge and at the contractor's expenses. The contractor
shall confirm generally to the sanitary requirements of the local medical and health authority and at all times with such
precautions that may be necessary to prevent soil pollution of the site.

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or other disposal
pits or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the entire satisfaction of the
Engineer-in-Charge and at the contractors expense.

ANTI MALARIAL PRECAUTION:

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-in-Charge
including filling up of borrow pits, if any.

CONSERVANCY:

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to effect a proper
disposal to night soil and other conservation work in respect of the contractors work people or his employees on the site.

The contractor will bear the cost of any charges levied by the local authority for the execution of such work on his behalf.

NUISANCE:

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may cause
unnecessary disturbance or inconvenience to the owners, tenants or occupier of other properties near the site and to the
public generally and shall secure the efficient protection of streams and water ways against pollution.

WATER & ELECTRICITY:
Water and electricity shall be supplied to the contractor by the department subject to the following conditions:

f)  One/ two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be provided
by BHEL. However, contractor shall have to make their own arrangement for laying of pipelines/ connection
from the main source of supply for working at site.

i) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on the
contractor to make alternative arrangement for proper supply of the same at their own cost in the event of any break
down in the government water/ electricity mains so that the progress of work is not held up for the want of the same. No
claim of damage or refund will be entertained on account of such break down.

g) Incase of non-availability of above facilities at work place, contractor has to make his own arrangements at his
cost or as mentioned in the NIT.

TEMPORARY WORKSHOPS STORES etc.:

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary temporary
work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning, sitting and execution
of these buildings/ works shall have the approval of the Engineer-in-Charge and the contractor shall at all times keep them
tidy in a clean and sanitary condition to the entire satisfaction of the Engineer In-charge.

STORES AND MATERIALS ON SITE:

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the Engineer-
in-Charge, where in accordance with the contract, stipulations certain stores and materials (for incorporation in the work)
are to be issued to the contractor by BHEL as detailed.
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BHEL free issue items will be so issued only to the extent required for the actual completion of the work as stipulated in the
contract. The decision of Engineer—in-Charge / Head of the department regarding the quantities to be issued as above
shall be final and binding on the contractor. For any excess quantities consumed on the work, the cost will be recovered
from the contractor at punitive rates, which will be as mentioned in Schedule “B”.

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the Engineer-in-
Charge reasonable notice in writing of his requirement of such stores/ materials and on the approval of his demand being
notified to him, he shall make immediate arrangement for drawing the same. Such stores and materials shall be transported
by the contractor at his own expense direct from the place of issue to the site of work with the prior written approval, obtained
from the Engineer-in-Charge to take them to a store or work shop or elsewhere. BHEL officers connected with the contract
shall have the power at any time to inspect and examine any stores or at any factory or workshop or other place where
material intended to be used in or on the workshop, or other places such stores or materials are being fabricated or
manufactured, or at any place where the same are lying and the contractor shall give necessary facilities for such inspection
and examination.

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the contractor who shall
provide at his own expense all facilities which the Engineer-in-Charge may require for this purpose. If at the discretion of
Engineer-in-Charge, independent expert is employed to make any such test, his charges shall be borne by the contractor
only, if the test disclosed that the said stores or materials are not in accordance with the provisions of the contract.

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of the
maintenance period that the stores or materials provided by the contractor are unsound or of a quality inferior to the
constructed or otherwise and not in accordance with the contract (in respect whereof the decision of the Engineer-in-Charge
shall be final and conclusive). The contractor shall on demand in writing from the Engineer-in-Charge specifying the stores
or materials complained or notwithstanding that the same may have been inadvertently passed, certified and paid for,
forthwith remove the stores or materials so specified and provide other proper and suitable stores or materials at his own
expense to the entire satisfaction of Engineer-in-Charge and in the event of his failing to do so within a period to be specified
by Engineer-in-Charge in his demand aforesaid, the Engineer-in-Charge may replace with others, the stores or materials
complained of, at the risk and expense in all respect of the contractor.

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid except as
regard stores or materials, which the Engineer-in-Charge shall have previously given, notice to the contractor to replace
that. (Maintenance period for any work under this organization will be TWELVE MONTHS from the date of actual completion
of the particular work and handing over to BHEL in the case of building works and SIX MONTHS for all other works.).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be removed from
the site without the prior written approval of the Engineer-in-Charge. However, when the work is finally completed, the
contractor shall at his own expense forthwith remove from the site surplus stores and materials originally supplied by him
and upon such removal the same shall revert and become the property of the fixing in the work and which after making due
allowance for the reasonable wear and tear/ or waste have not on completion of the works been so incorporated or fixed,
shall be returned by the contractor at his own expense to the place of issue.

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price, based on the
prevailing market rate but not exceeding that at which the said stores and materials were originally issued to him but due
consideration shall be given to the allowance claimed by BHEL, in respect of any depreciation or damage suffered by the
stores and / or materials while in the custody of the contractor regarding which the decision of Engineer-in-Charge shall be
final and conclusive.

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the BHEL have either
during progress of work or after completion of work but under the custody of the contractor, become damaged to such an
extent that they cannot be usefully utilized either in the same work or in other work, the Engineer-in-Charge shall not accept
the stores and in the event of his so rejecting, the contractor shall be charged for the said stores at a rate fixed by the
accepting officer. The contractor shall not be entitled to any claim whatsoever on this account.

TOOLS AND PLANTS ON SITE:

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed from the
site without the prior written approval of the Engineer-in-Charge. When the work is finally completed or contract is terminated
for reasons other than the default of the contractor, the contractor shall forthwith remove from the site all tools, plants and
equipments (other than those as may have been provided by BHEL) and upon such removal the same shall become the
property of the contractor.

STATEMENT OF HIRE CHARGES:
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A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall be given to
the contractor by the Engineer-in-Charge.

PRECAUTIONS AGAINST RISK:

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage from
any and all risk and to minimize the amount of any such loss or damage and for necessary steps to be taken for the said
purpose until the works have been handed over complete in all respect to the Engineer In-charge.

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools, plants,
equipment and anything else lying in the site during the progress of work. He shall solely be responsible for and shall take
all responsible and proper steps for protecting, securing and watching all and/ or about the work and the site which may be
dangerous to any person whatsoever.

NOTICES AND FEES:

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws or any local
authority and/ or of any public service, company or authority affected by the work or with those systems if the same are or
will be contracted. The contractor shall pay and indemnify BHEL against any fees and charges demandable by law under
such Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and plans required
in connection with any such notice.

SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS:

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to enable the contractor
to set out the work. The contractor shall at his own expense set out accurately according to the drawings, figures and
dimensions there, on all the work in the contract and any extras or additions thereto and shall be solely responsible for their
being so set out and executed. All bench marks, pegs, signals on surface, alignment stones, mile stones and all similar
marks whether putting by BHEL authorities for the purpose of checking the contractor’s work in the tenure of the contractor,
be put under the care of the contractor who shall, at his own expense take all proper and responsible precautions and care
to preserve and maintain them in their true position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever the same may, if deemed necessary, be replaced by Engineer-in-Charge / Head of
the department to the contractor’'s expense and the cost thereof deducted from any money thereon or/ after becoming due
to the contractor.

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as shown on the
drawings, will be pointed out to the contractor on the ground but all bench marks or chain age pegs additional to these
shown on the drawing shall be provided by the contractor at his expense.

SITE DRAINAGE:

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall be removed
by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense.

EXCAVATION RELICS etc.:

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be disposed off as
the Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and all precious stones, coins,
treasures, relics, antiquities and other similar items which may be found on at/upon the site shall be the property of the
BHEL.

FOUNDATIONS:

The contractor shall not lay any foundation until the excavations for the same have been examined and approved in writing
by the Engineer-in-Charge.

COVERING OF WORK:

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be permanently
covered or cancelled, whether by earth or other means so that it can finally be inspected or measured if necessary. In
default of doing so the contractor shall, if required by the Engineer-in-Charge uncover such work at his own expense.

APPROVAL OF WORKS BY STAGES:

All work embracing more than one process shall be subject to examination and approval at each stage and the contractor
shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default of such notice being received,
the Engineer-in-Charge shall be entitled to approve the quality and extent thereof at any time he may choose and in the
event of any dispute, the decision of the Engineer-in-Charge thereon shall be final and conclusive.

EXECUTION OF WORK:
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The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-Charge. The
Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of the execution of the work in
a “WORK SITE ORDER BOOK “ maintained at his office and the contractor shall visit this office, daily and shall conform
receipt of such instructions by signing the relevant entries in this book. Such entries will rank as order notices in writing
within the intent and meaning of these conditions.

RESPONSIBILITY FOR BUILDINGS:

In the event of any building or part of any building being handed over to the contractor for execution of work thereto under
provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be required to make good at
his own expense all damage resulting from whatsoever cause while in his charge and on completion of the work to deliver
up the said building or part thereof in a clean stage complete in every particular to the entire satisfaction of the Engineer-
in-Charge.

INSPECTION OF WORKS:

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and examine
any part of the work and the contractor shall provide such facilities as may be required for such inspection and examination.
Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of
maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality
inferior to that contracted for or not otherwise in accordance with the contract, in respect whereof the decision of the
Engineer-in-Charge shall be final and conclusive. The contractor shall on demand in writing from the Engineer-in-Charge
specifying the fault notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
rectify or remove and reconstruct, the work so specified, in whole or in part as the case may be, require at his own risk and
expense to the entire satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if deemed fit. However,
the liability of the contractor under this condition shall not extend beyond the maintenance period except as regard
workmanship, which the Engineer-in-Charge should have previously given notice to the contractor to rectify.

DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS:

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-Charge and pay
compensation for any injury, loss or damage caused to any property or right what so ever including property or/ and rights
of BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or damage arising out of or in any way
in connection with the execution or purported execution of the contract and further the contractor shall indemnify BHEL,
against all claims enforceable against BHEL) or which would be so enforceable against BHEL were BHEL a private person
in respect of any such injury (including injury resulting in death, loss or damage to any person whatsoever or property,
including all claims which may arise under Workman’s Compensation Act or otherwise.

COMPLETION:

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with contractor’s
forecast of time and progress where operative and that, all unused stores and materials, tools, plant, equipment, temporary
buildings and things shall be removed and the site and work cleared of rubbish and all waste material and delivered up
clean and tidy to the satisfactions of the Engineer In-charge at the contractor’s expense on or before the scheduled date of
completion. BHEL shall have power to take over from the contractor from time to time such section of work as have been
completed to the satisfaction of the Engineer In-charge. The Engineer-in-Charge shall certify to the state of the work at the
end of the maintenance period where applicable.

COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY:

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not achieve the
progress as set out under the caption “TIME “ in clause 2.6 of these General Conditions, he shall without prejudice to any
other right or remedy on BHEL on account of such breach, be liable to pay as compensation as liquidated damage an
amount equal to 0.50 percentage of the total contract sum for every week (7 days) of extension sought beyond the
scheduled date of completion of the contract provided always that the total amount of compensation as liquidated damages
to be paid under this condition shall not exceed 10% of the contract sum. Such amount may be adjusted or set off against
any sum payable to the contractor under this or any other contract. If delay is for 8 days, it will be counted as delay for 2
weeks for liquidated damages. In case any penalty is to be levied at any stage during the progress of work, reference shall
be made to the clause as mentioned in special condition of tender.

CANCELLATION OF CONTRACT FOR CORRUPT ACTS:

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or remedy
which shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following cases and the contractor
shall be liable to pay to BHEL for any loss or damage relating from any such cancellation to the same extent as provided
in the case of cancellation of defaults.
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If the contractor---

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do for having done or for borne to do any act in relation to obtaining or execution of
this or any other contract for BHEL service

OR

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by him or
with his knowledge, unless the particulars of any such commission and the terms of payment thereof have previously
been disclosed in writing to the Accepting Officer.

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering without
first disclosing the fact in writing to the Accepting Officer.

OR
d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or convince.

CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF
CONTRACT:

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter
to BHEL, shall cancel the contract in any of the following cases:

If the contractor -----

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a receiving
order or order for administration of his estate made against him or shall take any proceedings for liquidation or
composition under any Bankruptcy Act for the time being enforce or make any connivance or assignment or makes
unauthorized or illegal arrangement for the benefit of his creditors or propose to do so, or if any application be made
under any bankruptcy and for the time being in force for the sequestration of his estate or if a trust deed be granted by
him on behalf of his creditors,

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a receiver
or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the court
of debenture holders to appoint a receiver or Manager.

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written approval of
the Accepting Officer,

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may complete the
work by any means at the contractor’s risk and expense, provided that, in the event of the cost of completion (as certified
by Engineer-in-Charge, which is final and conclusive) being less than the contract cost the advantage shall accrue to the
BHEL, and that if the cost of completion exceeds the money due to the contractor under the contract, the contractor shalll
either pay the excess amount ordered by the Engineer-in-Charge or the same shall be recovered from the contractor by
other means

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be taken into account
in determining the excess cost to be charged to the contractor under this condition shall consist of the cost of materials
purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and
establishment charges as may be decided by the DGM / GM, whose decision shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'’S DEFAULT:
If the contractor—

a) Makes defaultin commencing the work within a reasonable time from the date of handing over of the site and continues
in that state after a reasonable notice from the Engineer-in-Charge.
OR

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for completion,
makes default in proceeding with the work with due diligence and continues in that state after reasonable notice from
Engineer-in-Charge.

OR
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b) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall accrue
thereafter to BHEL contract.

c) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with order properly
issued.

d) Fails to complete the work, work order, and items of work with individual dates for completion and clear the site on or
before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer, may without
prejudice to any other right or remedy which shall have accrued or shall accrue thereafter or do only such work order
or items of work in default from the contract at the expense and cost of the contractor. Whenever the Accepting Officer
exercises his authority to cancel the contract as a whole or in part under this condition, he may complete the work as
awhole or part to under this contract, the contractor shall either pay the excess amount ordered by Engineer-in-Charge
or the same shall be recovered from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such completion
to be taken into account in determining the excess cost to be charged to the contractor under this condition, shall consist
of the materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence
and establishment charges as may be decided by the DGM whose decision shall be final and conclusive.

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his employees from the
establishment of BHEL. In case contractor decides to terminate services of his employees he should settle all terminal dues
including retrenchment compensation.

TERMINATION OF CONTRACT DUE TO DEATH:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting Officer shall have
the option of terminating the contract without compensation to the contractor authorized survivors.

SPECIAL POWERS OF TERMINATION:

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or any part
of the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the contractor, who shall have
no claim to any payment of compensation or otherwise, howsoever on account of any profit or advantage which he might
have derived from the execution of the work in full but which he did not derive in consequence of the foreclosing of the
work.

The contractor shall be paid at contract rates for the full amount of the work executed including such additional work i.e.,
cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a reasonable payment
(as decided by the Accepting Officer) for any expenses sustained on account of labour and material collected but which
could not be utilized on the work as verified by the Engineer-in-Charge but the contractor shall not have any claim for
compensation on account of any alterations having been made in the original specifications, drawings, designs and
instructions involving and curtailment of the work as originally contemplated.

FAIR WAGE:
Refer clause 2.19 of General terms and conditions of Contract.

kkk

CHAPTER-III
VALUATION AND PAYMENT

RECORDS AND MEASUREMENTS:

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is obtained
on all work performed under the contract.

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid).

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and the
contractor.
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The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for measurements.
The contractor shall without extra charge, provide assistance with appliance and other things necessary for measurements.
The contractor shall bear all the cost of measurement of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each day on the site
on completion of measurement. If the contractor objects to any of the measurement recorded on behalf of BHEL in the
Measurement Book or against the item or items objected to, and such note shall be signed and dated by both parties
engaged in taking the measurements.

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of such
measurement shall be borne by the party requiring the measurement to be retaken provided that net error found by this
remeasurement amount to less than 5 % (five percent) of the value as recorded by the first measurement.

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to proceed by
himself to take measurements, and in that case these measurements shall be accepted by the contractor as final.

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-Charge details
of his claims for the work done by him up to and including the previous month which are not covered by his contract
agreement in any of the following respects: -

a) Deviation from the item and specification provided in the contract documents.
b) Extra items / new items of the work.
c) Quantities in excess of those provided in the contract agreement.

)

d) Items in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that the claims
submitted by him as aforesaid cover all his claims and that no further claims shall be raised by him in respect of the
work done up to and including the period under report.

FINAL BILLS:

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shalll
forward a certified final account on BHEL forms in duplicate. It shall be accompanied with all abstracts; vouchers etc. in
support thereof and shall be prepared, in the manner prescribed by the Engineer-in-Charge. No claims will be entertained
after the receipt of the final bills.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account subject to
certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor on account of the
preparation of the final bills.

PAYMENTS OF BILLS:

The payment of final bill will be made only after successful proving. All payments to be made to the contractor under this
contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the certification by the Engineer-
in-Charge.

RECOVERY FROM THE CONTRACTOR:

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the same may be
deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or
under any other contract with BHEL or from his security deposit, or he shall pay the claim on demand.

POST TECHNICAL AUDIT OF WORK & BILLS:

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill including all
supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result thereof in the manner
provided into the proceedings sub-paragraph provided, however, that no such recovery shall be enforced after three years
of passing the final bills.

REFUND OF SECURITY DEPOSIT:

After expiration of the maintenance period, provided always that the contractor shall first have been paid final bill and have
rendered a "No Demand" certificate, the security deposit mentioned shall be released after satisfactory completion of the
maintenance period of the work duly verified by Site In charge. The maintenance period of work is 3 months from the date
of actual completion of work.

ARBITRATION:

All disputes between the parties to the contract arising out of or relating to the contractor other than those for which the
decision of the Engineer-in-Charge / Accepting Officer or any other person is by the contract expressed to be final and
conclusive, shall after written notice by either party to the contract, the other party be referred to the sole arbitration of Unit
Head or any other officer of BHEL in his sole discretion unless the parties otherwise agree, such reference shall not take
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place until after the completion, alleged completion or abandonment of the work or the determination of the contract. The
venue of arbitration proceedings will be at Visakhapatnam. The arbitrator shall have the power to extend, from time to time,
the time for making his award with the consent of the parties. The award of the Arbitrator shall be final, conclusive and
binding on both the parties to the contract. Any matter arising out of or in connection with the agreement shall be under
jurisdiction of Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the Arbitrator. No
person other than a person so appointed shall act as Arbitrator.

3.8 IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT:

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there under from time
to time. If he fails to do so his failure will be a breach of the contract and the Accepting Authority may, in his discretion
cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him
of the provision of the Act.

3.9 SAFETY AND SECURITY:

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found
to be incorrect.

2. Other safety related conditions:

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to BHEL or to
others, working at or near the site. The contractor shall also be responsible for provision of all safety notices and safety
equipment required both by the relevant legislation and the Engineer-in-charge as he may deem necessary.

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at site/work
place whether engaged or not in actual of work or supervision thereof. The contractor shall ensure that the workmen on
site use safety belt, gloves, helmets, masks efc. as are necessary for their safety.

¢) The contractor shall be responsible for safety arrangements of all equipment used in connection with the execution of
the work and shall ensure employment of only trained person to operate the equipment. Only tested equipment, tools,
wires, ropes efc. shall be used and shall periodically be tested to the satisfaction of the BHEL. All test certificates shall
be made available to the BHEL at site as and when required.

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching when and
where necessary or required by the BHEL or by any one duly constituted authority for the protection of the work and /
or for the safety and convenience of the public or others.

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall also ensure
that their employees / workmen comply with the statutory safety rules and regulations as and also those laid down by
BHEL from time to time.

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to ensure
security and safety of all buildings, structures, equipments and materials under their custody at the site of work.

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor shall provide
identify badges to their personnel and workmen, which must be properly displayed by them at site.

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during execution or the
maintenance period, the CONTRACTOR shall submit to the BHEL list of construction / erection equipment etc. and / or
other materials that shall be taken by them inside the site from time to time. Such movement of materials, equipment,
tools, tackles etc. shall be subject to certification by the Engineer-in-Charge.

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force or Central
Industrial Security Force if engaged by the BHEL for the overall protection of the project.

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL.

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of the work,
constructional plant and equipment and all temporary works and in case any damage or loss shall happen to the work,
constructional plant and equipment or to plant temporary work from any cause whatsoever, the contractor shall at his
own cost replace or repair and make good the same.

1) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any container filled with
liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may involve hazards. The Engineer-
in-charge shall have the right to prescribe the conditions under which such containers are to be stored, handled and
used during the performance of the works and the contractor shall strictly adhere to and comply with such instructions.
The Engineer-in-charge shall have to right at his sole discretion to inspect any such container or such construction plant
I equipment, for which material in the container is required to be used and if in his opinion, its use is not safe, he may
forbid its use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of the
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contractor towards additional safety provisions/ conditions to be provided for/ constructed as per Engineer-in-Charge
instructions compliance to statutory in respect of such conditions will be the sole responsibility of the contractor.

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his responsibilities
for safety provisions and in case, use of such a container or entry thereof into the site area is forbidden by Engineer-in-
Charge without any cost implications to BHEL or extension of work schedule.

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the contractor
shall be responsible for carrying out such provision and / or storage in accordance with the rules and regulations laid
down in Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide Manual published by the Chief
Inspector of Explosives of India. All such storage shall have prior approval of the Engineer-in-charge. In case, any
approval is necessary from the Chief Inspector (Explosives) or other statutory authorities, the contractor shall be
responsible for obtaining the same.

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards and where
such standards do not exist, contractor shall ensure these to be absolutely safe. All equipment shall be strictly operated
and maintained by the contractor in accordance with manufacturer's operation manual and safety instructions and as
per guide lines/ rules of BHEL in this regard.

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in accordance with
the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated Law/ Rules in force from
time to time. A register of such examinations and tests shall be promptly produced as and when desired by Engineer-
in-charge or Safety Officer.

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to
the need at his own cost as may be directed by Engineer-in-charge who will also have the right to examine these safety
equipments to determine their suitability, reliability, acceptability and adoptability.

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of
access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected under the control and
supervision of an experienced and competent person.

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment belonging to BHEL
or other contractors under any circumstances whatsoever, unless specially permitted in writing by BHEL to handle such
fuses, wiring or electrical equipment.

Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or BHEL,
he shall:

i) Satisfy the Engineer-in-charge that the appliance is in good working condition.
ii) Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances.
iii) Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be connected.
The Engineer-in-charge will not grant permission to connect until he is satisfied that:
i) The appliance is in good condition and is fitted with a suitable plug.
ii) The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed metal sheet
surrounding the cores.

iii) No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any description
will be imposed on any cable and no ladder or similar equipment will rest against or attached to it.

iv) No repair work shall be carried out on any live equipment, the equipment must be declared safe by the Engineer-in-
charge and a permit to work shall be issued by Engineer-in-charge before any repair work is carried out by the
contractor. While working on electric lines/ equipment whether alive or dead suitable type and sufficient quantity of
tools will have to be provided by contractor to electricians/ workmen/ officers.

t) The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to maintain his
temporary electrical installations.

u) In case any accident occurs during the construction/ erection or other associated activities undertaken by the contractor
thereby causing any minor or major or fatal injury to his employees due to reason whatsoever, it shall be the
responsibility of the contractor to promptly inform the same to BHEL Engineer-in-Charge in prescribed from. The
contractor will be responsible for all pecuniary liability if any under such circumstances.

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his opinion,
the work is being carried out in such a way that it may cause accidents and endanger the safety of the person and/ or
property and/ or equipments. In such cases, the contractor shall also be informed in writing about the nature of hazards
and possible injury/ accident and he shall remove the shortcomings promptly. The contractor after stopping the specific
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work can, if felt necessary, appeal against the order of stoppage of work to the respective General Manager within 3
days of such stoppage of work and decision of GM in this respect shall be conclusive and binding on the contractor.

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill Injury Report
and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure due compliance of Workmen
Compensation Act 1923 and Rules made there under.

X) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety reasons as
provided above and the period of such stoppage of work will not necessarily be taken as an extension of time for
completion of work and will not be the ground for waiver of levy of liquidated damages.

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law pertaining to the
safety of workmen, plant and equipment as may be prescribed from time to time without any demur protest or contest
or reservation. In case of any unconformity between statutory requirement and BHEL Safety Rules referred above, the
later shall be binding on the contractor unless the statutory provisions are more stringent.

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL Safety Rules
or continue to work even after being instructed to stop the work by Engineer-in-charge or Safety Officer as provided
above, the contractor shall promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day or part
thereof till instructions are complied with and so certified by Engineer-in-charge/ Safety Officer. However, in case of
accident taking place causing death/ injury to any individual the statutory provisions shall apply in addition to
compensation mentioned in this para; and the contractor will be solely liable on account of this.
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TOOLS AND TEST EQUIPMENTS

ANNEXURE -1V

Date: 21.12.2023

The following tools and equipment are required but not limited to for the erection and
commissioning of instrumentation works to be arranged by the contractor.

DESCRIPTION

1.
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Pipe bending machines (5 mm to 25 mm)
Pipe wrenches (6",8",12" )

Screw spanners (6",8",12" )

Tap set for the above sizes

Set of screw drivers

Set of allen keys

Set of spanners

Set of small files

S.S tube cutters

. Tube bend for 1/2", 3.8", 1/2" SS tubing.

. Small size hacksaw

. Cutting pliers

. Nose pliers

. Insulation stripper

. Dieset1/4",1/2",11/2", 2" ET

. Tap set for the above sizes

. Drill bits

. Number punch

. Alphabet punch

. Embossing machine with cassettes (number and alphabet)
. Portable drilling machine

. Soldering gun, Soldering iron

. Digital multimeter

. Megger 1000 volts and 500 volts

. Calibration kit for thermocouple

. Continuity tester

. Standard gauges for pneumatic instruments

. Standard pressure gauges 0-2,0-4,0-10,0-16,0-25,0-100,0-160,0-250 Kg/cm?
. Pneumatic calibration kit

. Telephone set for cable testing

. Hydraulic pump capable of generating 400 Kg/cm?

. Dead weight tester

. Universal watch makers screw driver set

. Bay welding and cutting set with all accessories

. Welding DC generator

. Air filter regulator

. 1/4" PVC tube of sufficient length

. Output receiver gauge

. Decade resistance box

. Temperature bath

. Calibration kit for generation and measurement of 4-20 mA DC signal.
42.

24 Volts Dc & 110 Volts AC power supply units.

43.Any other tool / equipment for testing instrument to be arranged by the contractor.

*k%k
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Sub: Service Contract for carrying out Electrical and Instrumentation Erection, testing, Calibration,

Loop checking and commissioning works for Fired Heater at ONGC-Navagam, Ahmedabad -
Reg.

ACCEPTANCE TO TENDER TERMS & CONDITIONS

| / We hereby confirm that the Tender documents, all annexures etc. have been studied
in detail and we have fully understood the scope of work.

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices
guoted are in accordance with the same.

I / We accept to offer valid for a period of 3 months from the last date for tender
submission.

| / We give our acceptance to participate in Reverse Auction in case BHEL decides to
go for reverse auction for this tender.

Tender documents duly signed on all the pages by the Owner / authorized
representative of the bidder are attached herewith.

SIGNATURE OF TENDERER WITH SEAL
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ANNEXURE- VI
Date: 21.12.2023

CONTRACTOR INFORMATION

Sl. No. Particulars To be Filled by Bidder
01. Name of the Contractor
Nature of Firm / Concern
(Proprietor/Partnership/Pvt.
02 Limited/Public Ltd.)

' Note: In case of partnership
concern, please enclose photo
copies of the partnership deed

03. Full address
04. Name of the Proprietor/Partner
Name of the Person(s) and
05. designation authorized for signing
the contract/dealing with BHEL
06. Telephone No. of the firm
07. Fax No.
08. Mobile No.
09. E-mail ID
Organizational structure with name
10. ; ;
and designation

SIGNATURE OF THE TENDERER WITH SEAL
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ANNEXURE- VII
Date: 21.12.2023

CHECK LIST
Sl. . Document Enclosed
No. Particulars (Yes / No) Document No
01. | Name of the Contractor
02. | Tender Document Signed & Stamped
03. | PF Registration Certificate
04. | ESI Registration Certificate
05. | GSTIN Registration Certificate
06. | PAN Number
07. | Income Tax Returns for last 3 years
Profit & Loss account and Balance
08 Sheet certified by the Practicing
" | Chartered Accountant for the last 3
years
Work orders & Job Completion
09. | Certificates in similar works as
mentioned in eligibility criteria.
Income tax returns for last three years
10. | (AY2021-22, 2022-23 & 2023-
24/2020-21)
11. | HSN/ SAC Code
12. | MSE/UDYAM Registration
13 | Cancelled Cheque/ NEFT Form

SIGNATURE OF THE TENDERER WITH SEAL




ANNEXURE- NEFT

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER

NAME & ADDRESS OF THE SUPPLIER /

01 SUBCONTRACTOR

VENDOR CODE ASSIGNED BY BHEL,HPVP

02 LTD

DETAILS OF BANK ACCOUNT

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT

09 | BENEFICIARY’S NAME

10 | IFSC CODE OF THE BRANCH

11 | EMAILID

12 | TELEPHONE / MOBILE NUMBER

CERTIFICATE

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the
National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned
Bank account. | / We also agree that payments made to the above mentioned account are a valid
discharge of the liability of M/s Bharat Heavy Electricals Ltd. |1/ We also agree to bear the applicable
Bank charges for the above mode of transfer. A copy of the Cheque leaf/ cancelled Cheque leaf of the
above account is sent herewith.

(Authorized Signatories with Name & Seal)

BANKER’S CERTIFICATION
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the
account number of (name
of account holder), the signature of authorized signatory and the MICR and IFSC codes of our branch
mentioned above are correct.

Place: Bank Manager / Officer
Date: Signature with Bank stamp and Name seal

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION

We confirm the above details are verified with the records available with us

Signature of BHEL Official with Name & Seal
Operating the contract / Services




10.

ANNEXURE- GST
GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS

In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid
GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a
declaration with due supporting documents need to be furnished for considering the offer.

Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as
specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of
multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no
etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST,
CGST & UTGST) separately, HSN/ SAC Code, etc.

All invoices shall bear the HSN Code for each item separately (Harmonized System of
Nomenclature)/ SAC code (Services Accounting Code).

A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal
& all tax liability as per GST rules and regulations have been and will be discharged, shall be
mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted
as per the requirement of BHEL.

All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion
certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment
where ever applicable. For all consignments received within the calendar month, input credit will be
availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the
document or non-submission of documents mentioned in the PO, then BHEL will not be able to
accept or account the material, in such case availing of tax credit will be deferred to next month or
so.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any
shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify
the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue
credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers,
within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above),
interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the
delayed period i.e. from the month of receipt till the month tax credit is availed, from the running
bills.

Under GST regime, BHEL has to discharge GST liability on LD recovered from
suppliers/contractors. Hence applicable GST shall also be recoverable from suppliers/contractors on
LD amount. For this Debit note will be issued by BHEL indicating the respective supply invoice
number.

This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such
invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment
of GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained
from vendor which shall be valid At least one month after the confirmation of date of payment of
GST by vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later.
Above is subject to receipt of goods/service and tax invoice thereof along with vendor declaring
invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.

That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/
leviable on BHEL.

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance



ANNEXURE- VIII
Ref: OS/SC/2023-24/112/75 Date: 21.12.2023

PART — Il
(PRICE BID)

Note:

1) The bidder shall quote the rates as per the schedule given below
2) The quoted prices shall be fixed & firm without any escalation during the entire period of

contract and till completion of the work.

3) L1 shall be evaluated based on total quoted price at SI. No:E. Lowest offer need not be the rate
acceptable to BHEL-HPVP. BHEL-HPVP reserves the right to go for negotiation with L1 bidder.

4) Contractor shall guote prices as per Schedule of Quantities & Rates mentioned below.

5) The quoted prices shall be exclusive of GST as applicable as on date of tender submission.
However, GST as applicable shall be paid by contractor and same shall be reimbursed on
submission of proof of payment along with the bill as per Annexure - GST.

SIGNATURE OF TENDERER WITH SEAL

Page 1 of 2



ANNEXURE- VIII
Ref: OS/SC/2023-24/112/75 a1 Date: 21.12.2023

BHARAT HEAVY ELECTRICALS LIMITED
HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM =530 012

Name of Work: Service Contract for carrying out Electrical and Instrumentation Erection, testing,
Calibration, Loop checking and commissioning works for Fired Heater at ONGC-
Navagam, Ahmedabad)- reg.

SCHEDULE OF QUANTITIES & RATES (SOOR)

SI.No DESCRIPTION UNITS QTY |
UR(Rs.) | TOTAL(Rs.)
A INSTRUMENTATION WORKS:
1.0 Installation of the following instruments along
with their accessories.
¢ Scope includes supply of anchor fasteners,
U clamps, Bolts, nuts etc.as required,
s+and Fabrication and erection of Supports /
stanchions/angles/ channels/ MS plate and
installation of instruments on above as per
site Engineers instruction.
+Supply of all consumables & Tools &
Tackles is in contractor scope.
1.1 Pressure gauges (Direct mounted type
with 150mm Dial )
1.1.1 | Inst. Installation NoOS 5 680 3400.00
11.2 Calibration & Reports N 5 520 2600.00
0s ’
1.2 Smart type Pr. Transmitters
1.2.1 Fabrication, Installation of supports. NoS 15 840 12600.00
122 Inst. Installation NoS 15 760 11400.00
1.2.3 | Calibration & Reports NOS 15 760 11400.00
124 | Loop check & Reports Nos 15 360 5400.00
1.3 Smart type Temp.Transmitters
131 Fabrication, Installation of supports. Nos 23 840 19320.00
1.3.2 Inst. Installation Nos 23 760 17480.00
133 Calibration & Reports Nos 23 760 17480.00
1.3.4 | Loop check & Reports Nos 23 360 8280.00
14 Smart type DP.Transmitters
141 Fabrication, Installation of supports. Nos 8 840 6720.00
14.2 Inst. Installation Nos 8 760 6080.00
143 Calibration & Reports Nos 8 840 6720.00
144 Nos
Loop check & Reports 8 360 2880.00
1.5 Temp Element with thermowell
Nos
Nos
Nos
1.5.1 | Inst. Installation Nos 20 680 13600.00

Contd 2..
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1.5.2
Hg: 20 680 13600.00
Calibration & Reports Nos
1.5.3 | Loop Check & Reports Nos 20 280 5600.00
1.6 Temp. Gauges with Thermowell
16.1 | |hst. Installation NoS 3 680 2040.00
1.6.2 | Calibration & Reports Nos 3 680 2040.00
1.7 Skin Type Thermocouples
1.7.1 Inst. Installation Nos 2 680 1360.00
1.7.2 Calibration & Reports Nos 2 680 1360.00
1.7.3 Loop Check & Reports Nos 2 280 560.00
1.8 Pressure switches
1.8.1 | Inst. Installation Nos 9 760 6840.00
1.8.2 | calibration & Reports Nos 9 680 6120.00
1.8.3 | Loop Check & Reports Nos 9 280 2520.00
1.9 LEL Gas detectors
1.9.1 Fabrication & Installation of supports Nos 32 840 26880.00
1.9.2 Inst. Installation Nos 32 920 29440.00
1.9.3 | Testing/ Calibration & Reports Nos 32 760 24320.00
Pressureguages (Dia- seal type with
1.10 150mm Dial )
1.10.1 | Inst. Installation Nos 5 760 3800.00
1.10.2 | Calibration & Reports Nos 5 680 3400.00
1.11 Test Thermowells
1.11.1 | Inst. Installation Nos 4 760 3040.00
1.12 Level guages
1.12.1 | Inst. Installation Nos 3 1000 3000.00
1.12.2 | Calibration & Reports Nos 3 1320 3960.00
1.13 Level Transmitters
1.13.1 | Inst. Installation Nos 2 680 1360.00
1.13.2 | calibration & Reports Nos 2 840 1680.00
1.13.3 | Loop Check & Reports Nos 2 280 560.00
2.0 ON LINE INSTRUMENTS
Installation of the following on - Line
Instruments is by Mechanical contractor.
Identification and assistance to mechanical
contractor if any, testing, stroke checking and
calibration work as required by
instrumentation contractor.
2.1 Control valves along with I/P
Convertors,SOVs, limit Switches, Air filter
regulator etc.
2.1.1 | Testing/Calibration / Stroke checking & 11 1160 12760.00
Reports Nos
2.1.2 Loop checking & Reports Nos 11 440 4840.00
2.2 ON-OFF valves with SOV and limit
switches
22.1 Testing/Calibration / Stroke checking & 6 1160 6960.00
Reports Nos
2.2.2 Loop checking & Reports Nos 6 440 2640.00
2.3 Orifice plate Assembly

Contd 3..
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23.1 Assistane for Installation of orifice plates
Nos 760 1520.00
2.4 Online solenoid valve
2.4.1 | Assistance for installation Nos 1000 4000.00
24.2 Testing & Loop checking & Reports Nos 1160 4640.00
25 Pressure Safety Valve
2.5.1 | Assistance for installation Nos 840 840.00
2.5.2 Testing / Calibration of Pressure safety valve Nos 1160 1160.00
2.6 Self Actuated press. Control valve
26.1 Assistance for installation Nos 840 840.00
26.2 Testing / Calibration of self actuated PCV Nos 1160 1160.00
2.7 Annubar (3", 150# Flanged )
2.7.1
Inst. Installation Nos 760 760.00
2.8 Flow switch (3", 150# Flanged )
2.8.1
Inst. Installation Nos 760 760.00
2.8.2 Testing & Loop checking & Reports 920 920.00
Nos '
LOCAL PANELS
Fabrication of structural support( free
standing or wall mounted), Installation &
grouting if necessary as per site engineer
instruction. Scope includes Installation of
panels , laying of cables, glanding ,
3.0 temination & loop checking as per drawing or
site engineer instruction. . Contractor also to
Supply of 6 AWG GI wire and earthing of
BMS panels with 6 AWG G.I wire to the
nearest earth point
BMS FIELD PANEL (Tag No. LCP)
EX-Proof Local BMS PANEL Consisting of
31 Indication Lamps, Push Buttons , Selector
' switches etc.
Approx.Size: 700mm (W)X800mm (H) X
250mm (D)
Fabrication & Installation of supports for Ex- 3800 3800.00
3.1.1 proof Local BMS panel Nos
3.1.2 Installation of Ex-proof panels Nos 7600 7600.00
3.1.3 Testing of Panels Nos 1960 1960.00
3.14 Loop checking of Panels Nos 480 480.00
3.15 Earthing of Ex-proof panels Nos 260 260.00

Contd 4..
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3.2

BMS FIELD PANEL ( Tag No.LCP-1)

WP Local BMS PANEL Consisting of Loop
powered Indicatiors

Approx.Size: 400mm(W)X400mm (H) X
200mm (D)

3.2.1

Fabrication & Installation of supports for WP
Local BMS panel

Nos

1800

1800.00

3.2.2

Installation of Ex-proof panels

Nos

4320

4320.00

3.2.3

Testing of Panels

Nos

1800

1800.00

3.2.4

Loop checking of Panels

Nos

640

640.00

3.2.5

Earthing of Ex-proof panels

Nos

280

280.00

4.0

BURNERS: Installation & testing/ Loop
checking including fabrication and erection of
supports for Burner instruments & control
items like spark type ignitor assembly
(consisting of Control box,Ignition
transformer,solenoid valves, Limit switches (
if any) Flame scanners,Flame amplifiers
etc.Scope also includes supply of bolts and
nuts for erection and supply of 6 AWG G.I
wire including earthing of panels/units with 6
AWG G.I wire to the nearest point.

4.1

Ignitor control box, sov assembly, with
interconnecting cable( 15 mtrs) to ignitor rod
with its accessories.

4.1.1

Fabrication & Installation of supports

Nos

3600

7200.00

4.1.2

Installation

Nos

7600

15200.00

4.1.3

Testing & Loop checking

Nos

1400

2800.00

4.1.4

Earthing of Ignitor control box

Nos

480

960.00

4.5

Flame Scanner heads & Flame Amplifiers
shall be Mounted in field.

Scope includes Installation, Cabling between
sensor & Amplifier( Approx:15mtrs), testing &
loop Checking of scanner heads.

4.5.1

Installation

Nos

6000

24000.00

4.5.2

Testing & Loop checking

Nos

2440

9760.00

4.5.3

Earthing of Flame Scanners .

Nos

760

3040.00

Contd 5.



Ref: OS/SC/2023-24/112/75

ANNEXURE- VIII

Date: 21.12.2023

5.0

Analysers

Fabrication of structural support, Installation,
grouting if necessary as per site engineer
instruction in the analyser shed/
Field/Analyser room. Installation of sample
probe,analyser control unit , sample handling
system, inter connecting cabling, tubing
among probe sample handling system to
analysers, calibration Cylinder to analyser
etc. as per site engineer instructions

51

Flue gas O2 Analyser consisting of

- sample probe with integral
Transmitter/Loop powered indicator, Auto
calibration unit, inter connecting cabling (
approx. 20 mtrs).

-Calibration cylinder (2 Nos) as per
manufaturer drawing

511

Fabrication & Installation of Frames

set

3760

3760.00

51.2

Installation

set

9200

9200.00

513

Calibration & reports

set

2960

2960.00

514

Loop check & Reports

set

680

680.00

5.2

Flue gas SOx/NOx Analyser along with
Sample probes, Sample lines, Sample
handling system,Panel for mounting of
analysers and other accessories, Inter
connecting cables, etc. -
Calibration cylinder (3 Nos) as per
manufaturer drawing

521

Fabrication & Installation of Frames, Panel

set

6000

18000.00

522

Installation

set

14800

44400.00

523

Calibration & reports

set

3000

9000.00

5.2.4

Loop check & Reports

set

W | w| w w

680

2040.00

6.0

BMS PLC

Fabrication of structural support, Installation,
grouting if necessary as per site engineer
instruction in the Control room.

6.1

The System Consists Mainly following.

A) Engineering cum Operation Station
along with 21"Monitor and

accessories - 2 Nos.

B) System Cabinet: 1200mm(W) x 800 (d) x
2115 (h)- 2 Nos.

C) Power distrubution board: 600(W) x 300
(d) x 1200 (h): - 1 No.

6.2

Fabrication & Installation of Frames

set

6000

6000.00

6.3

Installation

set

42000

42000.00

7.0

Cable work

Note: For Clamping of cables, the
necessary Aluminium strip of 25mm(W) x
3mm thk shall be supplied by Contractor.
The necessary SS Tag plates shall be
supplied by contractor.Supply of all
consumables & Tools & Tackles is in
contractor scope.
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7.1 1pair X 1.5 mm2 shielded and Armoured
signhal cables , Light Blue
7.1.1 | Meggering and laying of cables Mirs 2000 4.8 9600.00
7.1.2 Glanding, lugging,ferruling and termination of
cables Mitrs 2000 7.2 14400.00
7.1.3 Tagging with SS/Al plates on both sides Mt 2000 24 4800.00
rs ' '
7.1.4 Clamping and dressing of cables Mitrs 2000 4.8 9600.00
7.2 1pair X 1.5 mm2 shielded and Armoured
sighal cables ,Black
7.2.1 Meggering and laying of cables Mitrs 3000 4.8 14400.00
7.2.2 Glanding, lugging,ferruling and termination of 3000 79 21600.00
cables Mtrs ' '
7.2.3 | Tagging with SS/Al plates on both sides 3000 24 2900.00
Mtrs ' '
7.2.4 Clamping and dressing of cables Mtrs 3000 4.8 14400.00
7.3 12C X 2.5 mm2 Armoured Power cables
7.3.1 Meggering and laying of cables Mitrs 500 6.4 3200.00
7.3.2 Glanding, Identification of cores, 500 112 5600.00
lugging,ferruling and termination of cables Mtrs ' '
7.3.3 | Tagging with SS/Al plates on both sides Mitrs 500 4 2000.00
734 Clamping and dressing of cables Mitrs 500 4 2000.00
7.4 1Pair X 16 AWG shielded & armoured T/C
Extension cable
7.4.1 Meggering and laying of cables Mtrs 250 4.8 1200.00
7.4.2 Glanding, lugging,ferruling and termination of 250 79 1800.00
cables Mtrs ' '
7.4.3 Tagging with SS/AI plates on both sides Mirs 250 24 600.00
7.4.4 Clamping and dressing of cables Mirs 250 4.8 1200.00
7.5 3C X 2.5 mm2 Armoured Power cables
7.5.1 Meggering and laying of cables Mirs 500 4.8 2400.00
7.5.2 Glanding, lugging,ferruling and termination of 500 8.8 4400.00
cables Mtrs ' '
7.5.3 | Tagging with SS/Al plates on both sides Mirs 500 4 2000.00
7.5.4 Clamping and dressing of cables Mirs 500 4.8 2400.00
7.6 12 pair X 1.5 mm2 shielded and Armoured
signhal cables ,Light Blue
7.6.1 Meggering and laying of cables Mirs 4000 4.8 19200.00
7.6.2 Glanding, lugging,ferruling and termination of 4000 128 51200.00
cables Mtrs ' '
7.6.3 Tagging with SS/AI plates on both sides Mirs 4000 4 16000.00
7.6.4 Clamping and dressing of cables Mirs 4000 56 22400.00
7.7 12 pair X 1.5 mm2 shielded and Armoured
signhal cables ,Black
7.7.1 Meggering and laying of cables Mirs 5000 4.8 24000.00
7.7.2 Glanding, lugging,ferruling and termination of 5000 128 64000.00
cables Mtrs ' '
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7.7.3 Tagging with SS/Al plates on both sides Mtrs 5000 4 20000.00
7.7.4 Clamping and dressing of cables Mtrs 5000 56 28000.00
7.8 6 pair X 1.5 mm2 shielded and Armoured
signal cables ,Black
7.8.1 Meggering and laying of cables
ggering ying Mitrs 500 438 2400.00
7.8.2 Glanding, lugging,ferruling and termination of 500 112 5600.00
cables Mtrs ' '
7.8.3 Tagging with SS/AI plates on both sides
99ing P Mtrs 500 2.4 1200.00
7.8.4 Clamping and dressing of cables Mtrs 500 4.8 2400.00
7.9 6 pair X 1.5 mm2 shielded and Armoured
signal cables ,Light Blue
7.9.1 Meggering and Iaylng of cables Mtrs 1000 4.8 4800.00
7.9.2 Glanding, lugging,ferruling and termination of 1000 11.2 11200.00
cables Mtrs ' '
7.9.3 Tagging with SS/AI plates on both sides Mirs 1000 2.4 2400.00
7.9.4 Clamping and dressing of cables Mirs 1000 4.8 4800.00
8.0 Cable Tray Work: Installation of supports
and laying of following Galvanised
perfortated cable trays along with covers and
coupler plates as required. The scope of
work includes fabrication and installation of
supports with structural steel at an interval of
1 meter for cable trays, bends hangers, fit up,
welding/ bolting as required. ( Note:-Nuts &
bolts with washers for fixing coupler plates
shall be supplied by BHEL).
8.1 300mm(W) GI cable tray Mtrs 750 460 345000.00
8.2 200mm(W) GI cable tray Mtrs 200 380 76000.00
8.3 150 mm(W) GI cable tray Mtrs 100 320 32000.00
8.4 100mm(W) Gl cable tray Mtrs 150 240 36000.00
8.5 50 mm(W) GI cable tray Mtrs 500 200 100000.00
8.6 Other than the Normal Tray Supports Lot
,additional supports on pipe rack shall be
provided as per site conditions. 1 80567.2 80567.20
o MS Angles: ( size: 50x50x6mm) : 240 Mtrs
e MS Channel : (size: ISMC 100) : 240 Mtrs
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9.0

Junction Box (SS or Cast Aluminium)
work

Installation of following types of junction
Boxes (with double compression type cable
glands and plugs) on suitable supports,
welding, bolting as required. Scope includes
fabrication and erection of supports and and
anchor fasteners, U clamps, Bolts,nuts etc.as
required for JB erection. Supply of 6 AWG Gl
wire and earthing of Juntion Boxes with 6
AWG G.| wire to the nearest earth point.
Supply of all consumables & Tools & Tackles
is in contractor scope.

9.1

12 Branch Cable Entry , Weather proof &
Exproof (Appr size:350x350x160mm),
Junction Boxes

9.1.1

Fabrication and Installation of supports for
JB's

Nos

30

1480

44400.00

9.1.2

Installation of Junction Boxes

Nos

30

1000

30000.00

9.1.3

Earthing of Junction Boxes

Nos

30

180

5400.00

9.2

Weather proof & Ex Proof (Appr
size:350x350x160mm), Junction Boxes

9.2.1

Fabrication and Installation of supports for
JB's

Nos

1480

5920.00

9.2.2

Installation of Junction Boxes

Nos

1000

4000.00

9.2.3

Earthing of Junction Boxes

Nos

180

720.00

10.0

Air Line Work/ Analyser Sample Tubing
Work

10.1

SignalTubing/Analyser Sample (Stainless
Steel) Work:

Blowing of tubes with air,laying and
termination at both ends using double
compression SS fittings and leak testing of
1/4" OD x 1mm thick SS tube (for
Pneumatic signal/ air supply ) on trays /
angles with supports, tagging at both ends
clamping etc. Supply of anchor fasteners, U
clamps, Bolts,nuts etc.as required for tubing
is also in instrumentation contractor scope.

10.1.1

Laying & Termination of SS tube with double
compression fittings.

Mtrs

200

180

36000.00

10.1.2

Blowing of SS tube with air

Mtrs

200

20

4000.00

10.1.3

Leak testing of SS tube.

Mtrs

200

21.6

4320.00
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11.00
SS Air Line Work
Installation of Sch 40 pipe (SS) for
Instrument air Distribution to various air sub
headers along with SS fitting and leak testing
of the same. Supply of anchor fasteners, U
clamps, Bolts,nuts etc.as required for SS air
line is in instrumentation contractor scope.
Blowing of SS lines with air and Leak testing
of the same..
11.1 1" SS Pipe
11.1.1 Installation of 1" SS Pipe. Mirs 45 680 30600.00
11.1.2 | Blowing the lines with air for 1" SS pipe Mitrs 45 20 900.00
11.1.3 Leak test with air 1" SS pipe Mitrs 45 200 9000.00
11.2 Air Subheader with 10 Outlets
11.2.1 Installation NOS 2600 5200.00
11.2.2 Blowing the lines with air NoOS 520 1040.00
11.2.3 | Leak test with air NoOS 520 1040.00
12.0 MCT Blocks: Installation of MCT Block
Frame alongwith MCT Blocks ( 46 Nos. Insert
Blocks )
12.1 Frame Size: Size:(Approx) 520mm x 410mm No. 1 3880 3880.00
12.2 Frame Size: Size:(Approx) 400mm x 410mm No. 1 2900 2200.00
13.0 Impulse piping &Tubing
13.1 SS Impulse tubing
Installation of 12 mm OD SS tube along with
valves, double compression fittings including
supports and clamping with U bolts wherever
required as per the site conditions & as per
Instrument Hook up drawings including Hydro
Testing. Scope also includes blowing of
tubes, laying and termination at both ends
using double compression fittings and leak
testing of SS tube (for impulse tubing) on
trays / angles with supports, clamping
etc.Scope also includes supply of anchor
fasteners, U clamps, Bolts,nuts etc.as
required for Instrument for SS tube is in
instrumentation contractor scope.
13.11 Installati f 12 OD SStub Mt
nstatiation of 2= mm Hoe s 260 | 360 93600.00
13.1.2 | Clamping of 12 mm OD SS tube Mtrs 260 140 36400.00
13.1.3 | Testing of 12 mm OD SS tube Mtrs
260 108 28080.00
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13.2

CS/SS Impulse Piping

Installation, Fit up and welding of CS
seamless pipe along with valves, fittings &
nipples, flanges,condensate pots (where ever
applicable) including supports and clamping
with U bolts wherever required as per the
site conditins from take - off (first root valve)
to the instrument as per Instrumentation Hook
up drawings including Hydro Testing, DP test,
radiography test etc. Scope includes supply
of anchor fasteners, U clamps, Bolts,nuts
etc.as required for Instrument for CS pipe is
also in instrumentation contractor scope.

13.2.1

1/2"CS seamless pipe sch.80 ASTM A106
Gr.B (Non IBR)

13.2.1.1

Installation of 1/2" CS seamlpipe

Mtrs

150

440

66000.00

13.2.1.2

Clamping of 1/2" CS seamless pipe

Mtrs

150

140

21000.00

13.2.1.3

HydroTesting, DP test, radiography test (as
applicable for all welded joints) of 1/2" CS
seamless pipe

Mtrs

150

108

16200.00

14.0

Painting:

Painting of all the structural steels works
(Listed below) including Wire brushing/
cleaning of surface area, 2 coats of primer, 2
coats of Paint ( as per site engineer
instruction and as per applicable ONGC
standards) for all structural work / supports.
(Note : color of paint will be indicated by site
engineer during execution.)

14.1

1/2"CS seamless pipe sch.80 ASTM A106
Gr.B (Non IBR)

1411

Supply of primer( 2-coats) + First coat of
Paint

Mtrs

150

19.2

2880.00

14.1.2

Labour charges for primer( 2-coats) + First
coat of Painting

Mtrs

150

11.2

1680.00

14.1.3

Supply of 2nd & Final coat of paint

Mtrs

150

7.2

1080.00

14.1.4

Labour charges for 2nd & Final coat of
Painting

Mtrs

150

5.6

840.00

14.2

MS Angles: ( size: 50x50x6mm)

1421

Supply of primer( 2-coats) + First coat of
Paint

Mtrs

450

25.6

11520.00

14.2.2

Labour charges for primer( 2-coats) + First
coat of Painting

Mtrs

450

12.8

5760.00

14.2.3

Supply of 2nd & Final coat of paint

Mtrs

450

10.4

4680.00

14.2.4

Labour charges for 2nd & Final coat of
Painting

Mtrs

450

5.6

2520.00

14.3

2" CS pipe (1S 1239)

1431

Supply of primer( 2-coats) + First coat of
Paint

Mtrs

150

25.6

3840.00

14.3.2

Labour charges for primer( 2-coats) + First
coat of Painting

Mtrs

150

12.8

1920.00

14.3.3

Supply of 2nd & Final coat of paint

Mtrs

150

10.4

1560.00
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14.3.4 | Labour charges for 2nd & Final coat of
Painting Mirs 150 5.6 840.00
14.4 MS Channel : (size: ISMC 100)
14.4.1 | Supply of primer( 2-coats) + First coat of
Paint 250 27.2 6800.00
Mtrs
14.4.2 | Labour charges for primer( 2-coats) + First
coat of Painting Mirs 250 14.4 3600.00
14.4.3 | Supply of 2nd & Final coat of paint
250 11.2 2800.00
Mtrs
14.4.4 | Labour charges for 2nd & Final coat of
Painting Mirs 250 6.4 1600.00
14.5 MS Plate : (size: 6 or 8mm Thk) 0
14.5.1 | Supply of primer( 2-coats) + First coat of 10 22 4 22400
Paint Sqg. Mtrs ' '
14.5.2 | Labour charges for primer( 2-coats) + First 10 19.2 192 .00
coat of Painting Sqg. Mtrs ' '
14.5.3 | Supply of 2nd & Final coat of paint
Sq. Mirs 10 12.8 128.00
14.5.4 | Labour charges for 2nd & Final coat of
Paintin 10 5.6 56.00
g Sq. Mtrs
15.0 Canopy
Installation of the Canopies ( Supplied by
others ) for Field Instruments ,Junction
boxes, LCP's etc. as per site engineer Nos 85 520 44200.00
instruction.Supply of anchor fasteners, U '
clamps, Bolts,nuts etc.as required is in the
scope of contractor and the same shall be
included in the unit rate.
16.0 Spare Instruments
Calibration,testing,identification of Tag Nos/
codes and submission of calibration reports
as per site engineer instructions & handing
over to customer the following spares.
16.1 Smart type Pressure transmitters Nos 3 680 2040.00
16.2 Smart type temperature transmitters Nos 2 680 1360.00
16.3 Smart type DP Transmitters Nos 1 840 840.00
16.4 Temperature Elements Nos 2 680 1360.00
16.5 Pressure Gauges( 150mm) Nos 2 440 880.00
16.6 Temperature gauges Nos 1 680 680.00
16.7 Dia.seal type Pressure Gauges( 150mm) Nos 1 680 680.00
16.8 Skin Type Thermocouples Nos 1 680 680.00
16.9 Flame scanners Nos 1 1400 1400.00
16. 10 | Flow switch Nos 1 680 680.00
16. 11 | Flow switch Nos 2 1320 2640.00
16.12 | Pr.switches Nos 2 680 1360.00
16. 13 | On line Solenoid valves(1/2") Nos 1 840 840.00
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17.0

Testing & Commissioning Assistance
Instrument Contractor shall provide following
man power during precommissiong &
Commissioning of PGR plant with required
tools and tackels etc,.

Note: The above rates shall also be
applicable to carryout unspecified works,if
any, on basis of man power

17.1

Technician

Man days

35

1960

68600.00

17.2

Electrician

Man days

65

1480

96200.00

17.3

Fitter

Man days

30

1480

44400.00

17.4

Welder

Man days

30

1480

44400.00

17.5

Helper

Man days

135

920

124200.00

ELECTRICAL WORKS:

Installation of LCS for Blower fan motor(FLP)
on pedestal, glanding, termination, testing
and commissioning. Pedestal to be
fabricated.

All hardware/accessories required shall be
form part of the scope of contractor. Required
MS channel/Angles will be supplied by BHEL
for manufacturing part.

Nos

3800

7600.00

Glanding , termination ,testing and
commissioning of 75KW motors. Suitable cu
lugs to be supplied by contractor.

Nos

3400

6800.00

Equipment earthing

3.1

Supply and installation of 50 x 6 /40x5 G.I
Strip. Strip for earthing of motors and further
connection to nearest grid.

Mtr

10

1160

11600.00

3.2

Supply and installation of 8 SWG G.I
wire(above ground

Mtr

10

260

2600.00

Lighting

4.1

Installation, glanding, termination, testing and
commissioning of FLP lighting fixtures with
lamps. Scope includes fabrication of brackets
to suit site conditions with supply of clamps
and other required hardware.

Well glass luminaries’ HPMV 125W (FLP)
with separate control gear box shall be
supplied by BHEL. Gear box shall be
mounted on structures/pipes racks etc.

Nos

14

2400

33600.00

4.2

Installation of 3 Mtr Lighting poles Hot dip
galvanized

Nos

10

4400

44000.00

4.3

Installation of miniature Jobs for grouping of
lights

Nos

1160

8120.00
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Providing the services of following personnel

5 required on man day(8hours) basis. This item
is optional and shall be exercised by RM/RE
in exigencies

51 | ELECTRICIAN Mandays | g 1480 37000.00

52 | HELPER Mandays | g 920 23000.00

Total Amount in ¥
C 2743327.20
Discount / Increase offered on Total Amount in ¥
E Total Value in ¥ (SI.No:C + Sl. No:D ) Please enter this value in Price bid
(BOQ) format of GeP Nic Portal)

Total Amount in Words:

SIGNATURE OF TENDERER WITH SEAL




