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Bharat Heavy Electricals Limited                                 Tel.: +91(0) 891 288 1332/1345  

Heavy Plates & Vessels Plant                                                 E-mail :  yvrrao@bhel.in, 

Visakhapatnam – 530 012                                                                        dgs@bhel.in                               

Andhra Pradesh, INDIA                                                                                  

NOTICE INVITING TENDER 
 

::1:: 

Ref: OS/WC/2024-25/137/86                                                                                     Date: 13.12.2024 
 

Sub: Works contract for engaging an exclusive agency to carryout fit up, welding, grinding and Assembly 

of Fuel bunkers of ADANI Raigarh (SO8044 & 8045) at BHEL-HPVP, Visakhapatnam - Reg. 

Tenders are invited under Two-part bid system, Techno-Commercial Bid (Part-I) and Price Bid (Part-

II) from the reputed and experienced contractors with sound technical and financial capability for the 

subject work. 

SL. 

NO. 
NAME OF THE WORK 

CONTRACT 

PERIOD 

LAST DATE 
FOR RECEIPT 
OF TENDER 

01 

Works contract for engaging an exclusive agency to carryout 

fit up, welding, grinding and Assembly of Fuel bunkers of 

ADANI Raigarh (SO8044 & 8045) at BHEL-HPVP, 

Visakhapatnam 

  

90 Days 

  

 

18.12.2024 

up to 14:00 

hrs thru GeP 

NIC Portal 
 

 

1. PRE- QUALIFICATION REQUIREMENT (PQR): 
 

I) Average annual turnover of the contractor should be at least ₹71.48 Lakh during the last 3 years ending 

31st March 2024. In case annual turnover for FY-2023-24 is not finalized or ITR is not submitted by the 

contractor, Average annual turnover during the last 3 years ending 31st March 2023 shall be 

considered.  

 

Tenderer should enclose Certificate of incorporation, EPF, ESI, PAN, GSTIN registration no., Income 

tax returns for last three years (AY 2022-23, 2023-24 & 2024-25/2021-22), Profit & Loss account and 

Balance Sheet certified by the Practicing Chartered Accountant for the last 3 years and Bank solvency 

Certificate  

.  
 

II) The Contractor should have experience of completing similar works during the last 7 years ending 30th 

November 2024 as given below: - 
 

(a)  Three similar completed works costing not less than the amount equal to ₹95.31 Lakhs each 

OR 

(b)   Two similar completed works costing not less than the amount equal to ₹119.14 Lakhs each 

OR 

(c)   One similar completed work costing not less than the amount equal to ₹190.62 Lakhs 
 

 Work orders & Job Completion Certificates from the customer shall be enclosed in support of 

successful and satisfactory completion of the orders. 

Note: Similar work means carrying out of mechanical fabrication works of Vessels/ Equipment / 

structures etc. on regular contract basis for State / Central Govt. or Undertakings or Private 

Firms. 

I) The works executed in the own name of the tenderer will only be considered for eligibility criteria.  

II) Bidder should produce documentary evidence showing AVAILABILITY OF OFFICE OF 

SERVICE PROVIDER: An office of the Service Provider must be located at Visakhapatnam, Andhra 

Pradesh. 
 

Note: While scrutiny it is found that If any bidder has made false declaration and/ or provided 

false information and/ or forged documents or has forged BHEL documents, certificates etc. for 

securing business, meeting PQR, such offers shall be rejected and action will be initiated as per 

BHEL extant Guide lines. 
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::2:: 

Ref: OS/WC/2024-25/137/86                                                                                         Date: 13.12.2024 
 

2. SCOPE OF WORK: 
 

Work is to be carried out as per Scope of Work (Annexure-I) Special conditions of contract (Annexure-

II) and Schedule of Quantities and rates. 

3. LOCATION OF WORK: 
  

3.1 The subject work is to be carried out within premises of BHEL, Heavy Plates & Vessels Plant (HPVP) 

Unit, Visakhapatnam, Andhra Pradesh.  
 

3.2 The intending tenderers are advised to visit the above place, note down the entry procedures, safety 

requirements, work permit system etc. and satisfy themselves of all conditions prevailing there 

before submission of their tenders. 
 

4. WORK COMPLETION PERIOD: 
 

Work shall be completed within 90 Days from the first lot of material Issue date or 30 days from the last 

lot of material issue date whichever is later..  
 

5. EARNEST MONEY DEPOSIT (EMD): 

1. The tenderer shall submit EMD for ₹2,00,000/- (Rupees Two Lakh only) in the following forms only:  
 

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 
 

b) Electronic Fund Transfer credited in BHEL account (before tender opening). 
 

c) Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam (along with offer) 

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

e) Insurance Surety Bonds 

In addition to above, the EMD amount in excess of ₹Two lakh may also be accepted in the form of 
Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at least 

six months 
 

2. EMD by the tenderer will be forfeited as per NIT conditions, if: 
 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. 
 

b) The contractor fails to deposit the required security deposit or commence the work within the period 

as per LOI/ Contract. 
 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 

provisions of extant <Guidelines on Suspension of business dealings with suppliers/ contractors= 
and forfeited/ released based on the action as determined under these guidelines. 

 

3. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work. 
 

4. EMD shall not carry any interest. 

5. EMD of successful tenderer will be retained as part of Security Deposit. 
 

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as given below: 
 

MSE suppliers can avail the intended benefits only if they submit valid UDYAM Registration for Micro 

/ Small category along with the offer. Non-submission of such documents will lead to consideration of 

their bid at par with other bidders. No benefits shall be applicable for this enquiry if any deficiency in the 

above required documents is not submitted before price bid opening. 
 

6. SECURITY DEPOSIT (SD):  
 

Security Deposit shall be collected from the successful tenderer @5% Contract Value (Value of actual 

Quantity Ordered). 

 

Contd…3 



. 

  

 

 

::3:: 

Ref: OS/WC/2024-25/137/86                                                                                           Date: 13.12.2024 

A. Security deposit means the security provided by the contractor towards fulfilment of any obligations 

in terms of the provisions of the contract. 
 

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful 

tenderer shall be converted and adjusted towards the required amount of Security deposit. 

 
C. Modes of Deposit: 
 

The balance amount to make up the required Security Deposit of 5% of the contract value may be 

accepted in the following forms: 
 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 

Fund Transfer in favour of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s 
act. The bank guarantee format should have the approval of BHEL. 
 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the 

company’s act (FDR should be in the name of the contractor, a/c BHEL. 

e) Insurance Surety Bonds 
 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of 

the documents or in any other matter connected therewith) 

D. Collection of Security deposit: 
 

At least 50% of the required Security Deposit, including the EMD, should be collected before start of 

the work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the required 

Security Deposit is collected. 
 

In case of delay in submission of performance security, enhanced performance security which 

would include interest (Repo rate + 4%) for the delayed period, shall be submitted by the 

bidder. 
 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall 

be correspondingly enhanced and the additional Security Deposit shall be immediately deposited by 

the Contractor or recovered from payment/s due to the Contractor. 
 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released 

against submission of equivalent Bank Guarantee in acceptable form, but only once, before 

completion of work, with the approval of the authority competent to award the work. 
 

Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS jobs, work can 

be started before the required Security Deposit is collected. However, payment can be released 

only after collection/ recovery of initial 50% Security Deposit. 
 

E. Refund of Security Deposit: 
 

i. The security deposit shall be refunded after successful completion of the Workmanship Guarantee 

as per agreement and subject to deduction of any amount due to BHEL. 
 

ii. Security deposit shall not be refunded to the Contractor except in accordance with the terms of the 

Contract.  

iii. The successful tenderers shall furnish Security Deposit within 15 days from the date of Work Order 

/ Letter of Intent. The Security Deposit shall be furnished by the successful tenderers before 

commencement of work by them. 

iv. The security deposit shall not carry any interest. 
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::4:: 

     Ref: OS/WC/2024-25/137/86                                                                                        Date: 13.12.2024 
 

   Note: Acceptance of Security Deposit against Sl. No. (d) and (e) above will be subject to hypothecation 

or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible in 

any manner for the collection of interest or renewal of the documents or in any other matter connected 

therewith).  
 

F. Security Deposit will be released after the completion of Workmanship Guarantee period. 

Note: Security Deposit clause at clause 6 only applicable for this tender, please ignore this clause 

mentioned at clause 1.10 of General conditions of contract. 

7. INCOMETAX: 

Income tax as per statutory requirement will be deducted on each payment made to the contractor and 

TDS certificate will be issued to this effect. 
 

8. TDS ON GST: 
 

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment 

made to the contractor. Present TDS on GST is 2%. 

9. WORKMANSHIP GUARANTEE: 
 

The vendors should give workmanship guarantee for fabricated items for a period of 18 months from 

the date of delivery of the order. Any defects due to incomplete work, faulty workmanship found in the 

fabricated items after delivery during the workmanship guarantee period shall be rectified / replaced by 

the vendor free of cost. Otherwise, the expenditure incurred towards the same will be recovered from 

the vendors. 
 

10. PAYMENT TERMS:    
 

Bill payments will be arranged within 45 days for MSE / 60 days for Medium / 90 days from the date of 

submission of bills. 
 

Bills (RA/ Final Bill) to be submitted to Engineer-in-charge along with following documents:  
 

A. R.A Bill  

a) Invoice 

b) Job completion certificate issued by Engineer-in-charge for the completed portion of the job in 

Metric Ton wise   

c) Proof of GST payment as per Annexure - GST.  

d) RTGS form 

e) WAM 06 duly filled & signed 

f) For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by vendor and 

vice versa. 
 

B. Final Bill  
 

a) Invoice 

b) Job completion certificate issued by the Engineer-in-charge   

c) Proof of GST payment as per Annexure - GST.  

d) RTGS form/ Bank account details in prescribed format 

e) No Claim Certificate from the contractor 

f) No Dues Certificate from BHEL 

g) Workmanship Guarantee certificate from the contractor 

h) WAM 07 duly filled & signed 

i) For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by vendor and 

vice versa. 

j) In case of release of security deposit, WAM-10 to be filled and submitted. 
 

Note: Final bill means last month bill for service contracts. In case of works, final bill means bill for finally 

executed quantity.  All payments will be released through RTGS/ NEFT only. 

Contd…5 

 



. 

  

 

 

::5:: 

Ref: OS/WC/2024-25/137/86                                                                                             Date: 13.12.2024 
 

11. LIQUIDATED DAMAGES: 
 

If the Contractor fails to complete the job within the stipulated delivery period / work completion period, 

the Buyer will be entitled to deduct/recover the Liquidated Damages for the delay @ 0.5% of the 

contract value per week subject to a maximum of 10% of the contract value. 
 

12. PRICE SCHEDULE, TAXES & DUTIES:             
 

a. The quoted prices shall be exclusive of GST. GST as applicable shall be payable by contractor & 

the same will be reimbursed as per Annexure - GST. 
 

b. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by the 

contractor and same shall be reimbursed on submission of relevant documents/proof of payment.   

 

c. In case, any new tax is imposed instead of existing tax, difference of the amount shall be reimbursed/ 

recovered on submission of documentary evidence. 
 

d. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of 

delivery / contract period, the same shall be borne by contractor only. 
 

e. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation laws 

introduced time to time by Govt. and terms & conditions will deemed to be modified in accordance 

with the provisions of New Laws (i.e., GST). 

f. The quoted price shall be fixed & firm without any escalation during the entire period of 

contract and till completion of the work.   

 

13. QUANTITY DISTRIBUTON: 

a) Total Qty shall be distributed on L 1 & L2 in the following manner 

 L1 L2 

TOTAL Weight in 

MT 

Description of work Qty Tonnes Qty Tonnes 

Ring Girders 10 320 6 192 

Hopper 10 260 6 156 

Above Hopper 

(Cylindrical Portion) 

4 206 4 205 

 TOTAL 786 TOTAL 553 1339 

 
b) Counter offer of L1 / negotiated rates of the items shall be given to the respective L2 and next lowest 

bidders for acceptance. Vendors, who accept counter offer rates shall only be considered for ordering. 

c) It may be noted that in case any of the next lowest bidders does not accept the counter offered L1 

rates, all the quantity 1339MT shall be ordered on L1 bidder only. 

d) BHEL reserves the right to cancel any order partly or in full in case the performance of any of the 

vendors is not satisfactory in meeting the quality requirements or committed delivery schedules and 

to distribute the same quantity to other party (i.e. L1 or L2). 
 

14. REVERSE AUCTION:  
 

Not Applicable 
 

15. COMPENSATION IN CASES OF DEATH/ PERMANENT CAPACITATION OF PERSON DUE TO 

UNINTENDED/ UNFORESEEN OCCURRENCES DURING MANUFACTURING/ OPERATION AND 

WORK AT BHEL FACTORIES / OFFICES:             
 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / 

permanent disability due to an accident which is attributable to the negligence of contractor, agency 

or firm or any of its employees as detailed below. 
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::6:: 

Ref: OS/WC/2024-25/137/86                                                                                             Date: 13.12.2024 
 

a) Victim: Any person who suffers permanent disability or dies in an accident as defined below. 

b) Accident:  Any death or permanent disability resulting solely and directly from any unintended and 

unforeseen injurious occurrence caused during the manufacturing / operation and works incidental 

thereto at BHEL factories / offices and precincts thereof, project execution, erection and 

commissioning, services, repairs and maintenance, trouble shooting, servicing, overhaul, 

renovation and retrofitting, trail operation, performance guarantee testing undertaken by company 

or during any works/during working at BHEL units/offices/townships and premises/project sites. 
 

c) Compensation in respect of each of the victims: 
 

(i) In the event of death or permanent disability resulting from Loss of both limbs: ₹10,00,000/- 

(Rupees Ten Lakhs)  
 

(ii)  In the event of other Permanent disability: ₹7,00,000/- (Rupees Seven Lakhs) 
 

d) Permanent Displacement: A displacement that is classified as a permanent total disablement under 

the provision to Section 2(I) of the Employees Compensation Act, 1923=. 
 

16. VALIDITY OF OFFER:  
 

The offer shall be valid for a period of 3 months from the last date for tender submission. 
 

17. RISK PURCHASE: 
 

In case the contractor fails to execute the work due to any reason, BHEL reserves the right to 

get the same completed through some other party at the risk & cost of the contractor and any 

additional expenditure incurred due to the same and overhead charges shall be charged to the 

contractor. Risk & Cost will be implemented as per STANDARD OPERATING PROCEDURE 

FOR IMPLEMENTATION OF RISK & COST of BHEL. 
 

18. GENERAL: 
  

a) Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.  
 

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject 

such offers which do not meet Technical / Commercial requirements without any / further 

correspondence.  
 

b) BHEL reserves the right to modify or cancel or short close the tender at any stage at its 

discretion without assigning any reason thereof. 
   

c) The bidders shall study the Tender documents and all other relevant documents in detail for 

understanding the scope of work involved in various items before submission of offers.  
 

d) For any clarifications required on this tender document, scope of work etc., the bidders shall depute 

their authorized representatives to HPVP, Visakhapatnam with prior intimation to get clarifications 

from concerned authorities.  
 

e) Lowest offer need not be the rate acceptable to BHEL- HPVP and BHEL-HPVP reserves the right for 

negotiation with the L1 bidder.  
 

f) Bids not accompanied with requisite EMD or UDYAM registration certificate showing status of Micro 

or Small and bids not conforming to the terms & conditions specified in the tender documents are 

liable for rejection 
 

 

g) The following documents (enclosed) shall form part of the contract including this Notice Inviting 

Tender: - 

PART - I: TECHNO COMMERCIAL BID 
 

a. Scope of Work        : Annexure – I 

b. Special Conditions of Contract     : Annexure – II 
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::7:: 

Ref: OS/WC/2024-25/137/86                                                                                             Date: 13.12.2024 

 

c. General terms and Conditions     : Annexure – III 

d. Acceptance to the tender terms & conditions    : Annexure – IV 

e. Contractor Information      : Annexure – V 

f. Check List        : Annexure – VI 
 

PART - II: PRICE BID 
 

g. Price Bid (Schedule of Quantities and Rates)   : Annexure – VII 
 

19. TENDER SUBMISSION 
 

a) The Bid shall be submitted in two parts through BHEL e-procurement portal 

(https://eprocurebhel.co.in) on or before 18.12.2024,14.00 Hrs along with the following 

documents: 
 

(i) Signed tender documents with all Annexures 

(ii) Income tax returns for last 3 years, Profit & Loss account and Balance Sheet certified by the 

Practicing Chartered Accountant for the last 3 years       

(iii) Work Order and Job Completion Certificates in line with eligibility criteria  

(iv) Copy of GSTIN Registration Certificate. 

(v) Copy of PAN card. 

(vi) Udyam Registration Certificate   

(vii) Copy of EPF & ESI registration 

(viii)  Certificate of Incorporation   

(ix) All other applicable documents as detailed in the tender 
 

 

Note: All pages of tender documents and the various supporting documents enclosed by the 

bidder should be signed on all pages with Company seal. Offers received in any other form 

will not be accepted. 
 

b) Submission of offer by a tenderer implies that all the tender documents were read by the tenderer and 

the tenderer is aware of the scope and specifications of the work, site condition, local conditions and 

rates at which stores, tools and plant, free / chargeable materials etc., will be issued to him by BHEL 

- HPVP and other factors having bearing on the execution of the work. 
 

20. OPENING OF TENDERS: 
 

    Techno-commercial Bids will be opened on 18.12.2024 at 15.00 Hrs time in BHEL e-procurement 

Portal. Date of opening of financial bids shall be notified on BHEL e-procurement after short listing of 

eligible Bidders based on Techno - Commercial bid evaluation. 
 

21. BREACH OF CONTRACT: 
 

In case of Breach of Contract, 10% of the contract value will be recovered from the contractor and 

necessary action will be initiated as per contract terms and conditions and BHEL extant Guide Lines.  
 

22. INTEGRITY PACT:  
 

a) INTEGRITY PACT (IP) is a tool to ensure that activities and transactions between the Company and 

its Bidders/ Contractors are handled in a fair, transparent and corruption free manner. 
 

A panel of Independent External Monitors (IEMs) have been appointed to oversee implementation of 

IP in BHEL.  
 

The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory who signs 

in the offer) along with techno-commercial bid. Only those Bidders who have entered to such an IP 

with BHEL would be competent to participate in the bidding. In other words, entering to this Pact would 

be a preliminary qualification. 
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::8:: 

Ref: OS/WC/2024-25/137/86                                                                                             Date: 13.12.2024 

 
 

Details of IEM for this tender is furnished below:  

Details of IEM for this tender is furnished below: 
 

Sl. No.                       IEM                                                     Email 
  1        Shri Otem Dai, IAS (Retd.)                              e-mail : iem1@bhel.in 
  2        Shri Bishwamitra Pandey, IRAS (Retd.)          e-mail : iem2@bhel.in 
  3        Shri Mukesh Mittal, IRS (Retd.)                       e-mail : iem3@bhel.in 

 

b) Please refer Section-8 of IP for Role and Responsibilities of IEMs. In case of any complaint arising out 

of the tendering process, the matter may be referred to any of the above IEMs. 

 

23. ENGINEER IN-CHARGE: 

Manager (P & T) shall be the Engineer-in-charge for herein after referred to as such in the tender. 

Contact Details: Ph: 0891-288- 1224, email: nrvarre@bhel.in. 

 

24. SUB-LETTING:  
 

In general, sub-letting of jobs will not be permitted. But in special circumstances, this may be allowed. 

In such case, the party should obtain written approval from BHEL-HPVP, Visakhapatnam before sub-

letting. 
 

25. FACTORY RULES AND REGULATIONS:  
 

Party shall abide by all the rules and statutory regulations in force from time to time as per factories 

act. It shall be party’s responsibility to ensure the safety of their workmen and fulfilling the ESI, PF 
and other relevant statutory regulations. 

 

 

 

*****  
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ANNEXURE – I 

Ref: OS/WC/2024-25/137/86                                        :1:                                               Date: 13.12.2024 

SCOPE OF WORK 
 

Works contract for engaging an exclusive agency to carryout fit up, welding, grinding and Assembly of 

Fuel bunkers of ADANI Raigarh (SO8044 & 8045) at BHEL-HPVP, Visakhapatnam 

 

BHEL Scope of Work: 

1. Supply of Drawings and BOM, QAP, WPS, Standards and Specifications 

2. Supply of Raw material cut to sizes with allowances as per drawing. 

3. Rolling of plates and cutting of SS plates 

4. Supply of welding consumables for SMAW & MIG welding is as follows 

a) Welding electrodes: 7390 kgs (Approx.) for L1 and 5010 Kgs (Approx.) for L2 and 

b) Filler wire: 7920 kgs (Approx.) for L1 and 5560 Kgs (approx.) for L2. 

5. Transportation of raw material at work center. 

6. Supply of paints. 

7. Power will be provided by BHEL. 

8. NDT and inspection will be carried out by BHEL.  

 

CONTRACTOR scope of work 

 

Complete Fabrication of Coal bunkers excluding the BHEL scope of work as per the Drawings, QAP, 

WPS & Specifications etc. and it includes the following activities but not limited to the same. 

1. All machinery, tools and tackles for assembly, welding, drilling and grinding. 

2. SMAW machines and MIG machines for welding along with welding holders/ torches and its 

spares. 

3. Drilling machine and operator. 

4. Consumable and tools for assembly and marking. 

5. Grinding wheels and cut off wheels. 

6. Hydra Crane and operator. 

7. Consumables like oxygen and LPG for cut to suit while assembly / fit-up. 

8. Argon+Co2 / co2 for MIG welding along with regulators and required attachment for the same. 

9. Shot blasting machine, copper slag, Airless spray machine and compressor for compressed air. 

10. Extension of power cables from main source, extension box, etc. 

11. If any excess consumption of SMAW & MIG welding consumables over and above the free issue 

of BHEL, arrangement of SMAW & MIG welding consumables for completion of remaining 

work shall be in the scope of vendor. 

12. Fabrication involves operations like marking, cutting, machining, Drilling, assembly, fit-up, 

welding & Dressing, etc. as per drawing. 

13. SS plates marking, drilling, grinding, assembly and welding. 

14. Fit up, assembly and welding of sub-assemblies, Stiffener rings, gussets, Ribs, Pads etc. 
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ANNEXURE – I 

Ref: OS/WC/2024-25/137/86                                        :2:                                               Date: 13.12.2024 

SCOPE OF WORK 
15. Trial assembly of C-Seams i.e., section to section of all sections of bunker as per 

QAP/CQP/BHEL. 

16. Removal of temporary spiders / supports after trial assembly and weld visual & surface 

inspection. 

17. Dismantling into 4 segments after final inspection of each section. 

18. Loading / Unloading of all Raw materials / components at work center (Shot blasting area / 

Painting area). 

19. Surface Cleaning / necessary grinding, Blasting and Painting as per approved Painting Schedule 

/ Standards & Specifications of BHEL. The total DFT is minimum 225 micro meters including 3 

coats of primer, intermediate and finish. 

20. Letter painting of Dispatch particulars in a prescribed / specified format by BHEL 

21. Loading of finished equipment onto the trailer by providing necessary manpower, tools & 

tackles and welding of all temporary supports if required for transportation of Bunkers within the 

HPVP premises. 

22. All PPE’s (shoes, helmets, Safety goggles, etc..) for manpower are required to get engaged in 

Works 

23. The minimum quantity of critical tools and tackles required by L1 & L2 for smooth execution of the 

contract as below. Vendor may bring more than the minimum requirement, based on the work load.  

In case of non -deployment of minimum requirement of tools will be penalized as per the rates given at 

Table-A and the list given at Table-A is not exhaustive and vendor has to bring all other necessary 

tools and tackles for smooth execution of the contract. 

Table-A 

Tools & Tackles Min. Numbers required per day 
Penalty for non-deployment 

per day in ₹ 
L1 L2 

SMAW Machines 28 18 133 

MIG Machines 7 5 500 

Angle grinding wheels 7'' dia. 18 12 65 

Angle grinding wheels 4'' dia. 7 5 26 

4'' cut off wheels 20 13 15 

Argon cylinders 11 7 515 

LPG Cylinders 1 1 887 

Oxygen Cylinders 1 1 71 

Grinding machines (7G)  5 3 16 

Grinding machines (4G)  3 2 6 

Gas cutting torch  5 3 28 

Oxygen Regulators  5 3 3 

LPG Regulators  5 3 3 

Argon Regulators  7 5 3 

 

*** 
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ANNEXURE – II 

Ref: OS/WC/2024-25/137/86                                             Date: 13.12.2024 

 

SPECIAL CONDITIONS OF CONTRACT 

::1:: 

1. The contractor should arrange work generally in two shifts 6.00AM to 2.30 PM and 2.30PM to 11.00 PM 

in all working days of the Department and to arrange in shifts also as per the instruction of Engineer-in-

charge. If required, work is to be carried out on Sundays / Holidays as required and no extra payment 

will be made on this account by company. 

2. Since the work involves different agencies, contractor should co-ordinate with other agencies to plan 

the work and ensure the progress of work as directed by Engineer-in-charge. 

3. The rate includes all depths/ heights and leads/lifts including work at any level. 

4. Contractor should produce labour insurance to cover accidental risk of all categories of workmen under 

the workmen compensation Act etc., 

5. The contractor shall arrange his own tools like screw driver, cutting players, AC test lamp, spanners 

and other tools required to complete the job along with supply of manpower. 

6. All tools, plants and materials brought inside the campus should be registered at the security gate while 

bringing inside. No gate pass will be given to take back the above on completion of work if the contractor 

fails to show the security department’s certification that the material had been brought inside. 
7. In respect of material supplied by BHEL, if used in excess by the contractor over the requirements as 

determined by the Engineer-in-Charge recovery shall be made from the contractor’s bill/s at the rates 
fixed by the department. 

8. The contractor shall maintain the account of all materials supplied by BHEL, Visakhapatnam. 

9. The quoted rate shall be fixed & firm throughout the contract period. No cost escalation will be paid on 

any account throughout the contract period for any item. The contractor shall take into consideration for 

the labour rate increase during the contract period and same to be considered while quoting the rate for 

each item. 

10. Towards Statutory Liability (if applicable): 

a) All statutory requirements under Minimum Wages Act-1948, Payment of Wages Act-1936, Workmen 

Compensation Act-1923, EPF, payment of Gratuity Act- 1972, ESI Act-1948, The Contract Labour 

(R&A) Act-1970, Payment of BonusAct-1965, Income Tax Act, Service Tax Act and all other 

applicable Acts shall be complied with latest version by the contractor. 

b) Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to 

employment of his employees issued from time by the concerned authorities. 

c) Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to 

time and maintain proper records of their timely disbursement. These records need to be preserved 

for a period of at least 3 years and should be made available even after the contract is over for any 

verification by the statutory authorities / BHEL authorities. 

d) Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI membership 

No. / card of each employee. 

e) Contractor shall be solely responsible for non-payment/ delayed payment of wages/ DA, contributions 

under EPF, ESI Act etc. 

f) In case the contractor fails to make payment of wages to his employees or remittance of contribution 

to the concerned authorities, the security deposit / other dues / running bills under the contract can 

be utilized by BHEL to discharge the liability of the contractor. 

g) Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes 

or any civil or criminal law in connection with employees deployed by him. 

h) Contractor to obtain insurance cover for his employees / equipment / tools etc. and take third party 

risk insurance coverage at his own cost BHEL shall not be responsible for any loss, damage, and 

pilferage of property and / or his employees. 

i) Contractor should have independent code numbers / exemptions under EPF and ESI Act, 1948 and 

shall cover his employees under the said codes. 

Contd….2 
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j) Payment of bonus under the payment of Bonus Act, Payment of gratuity under the Gratuity Act, and 

retrenchment compensation under Act will be the sole responsibility of the contractor. 

k) Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays, rest 

intervals, leave and overtime to his employee. 

l) The tenderer should satisfy all the statutory obligations required under statues of the Government 

from time to time. 

11. The contractor should make his own arrangement for providing TEA / BREAKFAST / MEALS etc., to 

the labour engaged by him. 

12. The contractor shall provide identity cards to the labour engaged by him, which will be produced by 

them on demand to officers or other staff of the company. The company’s security personnel shall have 
the right to check the persons of contractor’s employees while going out of office premises and there 

shall be no cause or grouse on this account either form the contactor or his employees. 

13. The contractor shall be responsible for any loss or damage caused to properties belonging to the 

company by any of the contractor’s employees or staff by theft or otherwise and the contractor shall 
indemnify to the company the value of such properties on demand on that behalf. 

14. The contractor shall be responsible to ensure that his employees follow safety rules & regulations as 

per statutory regulations and also instructions of the company. The company will have the right to object 

to any unsafe practice and the contractor will abide by the directions of the company in this regard.  The 

contractor shall provide all necessary safety appliances (Safety Jacket, Safety Shoe, Helmet, Gloves, 

Masks are must for all workers and the other appliances as per the need & requirement of the work) to 

his laborers and shall be solely responsible for the same. 

15. The contractor shall maintain register of accidents and intimate about the occurrence of any kind of 

accidents and circumstances leading to the accident to the In-charge (Safety) and Engineer In-charge 

of respective Department where the man power deployed. 

16. The contractor shall not employ Sub-Contractor without the prior approval of the company. 

17. The contractor shall take necessary license in respect of his trade / business and the contractor shall 

be personally liable in respect of this agreement.  The contractor shall hold valid license as per the 

contract labour (Regulation & Abolition) act for engagement of labour. 

18. The contractor shall at his own costs, if required under the statutory obligations, effect necessary 

insurance in respect of the said staff, materials and other personnel of persons to be employed by the 

contractor in connection with his rendering of the aforesaid service to the company and shall comply 

with the provisions of Andhra Pradesh Shops & Establishment Act, Contract Labour (regulation & 

abolition) Act.  Payment of wages Act, Minimum Wages Act, ESI Act, Employees provident Fund (Family 

Pension Fund) Act. 1972, Bonus Act if applicable to them and shall keep the company indemnified from 

all Act or omissions, faults, breaches and / or any claims, demands, liabilities, actions, proceedings, 

cost, charges, loss injuries, and expenses for which the company may be put or involved as a result of 

the contractor’s failure to fulfil any of the obligations herein and / or statures and / or any bye-laws or 

rules framed there under or any of them. 

19. During the contract period, no reimbursements whatsoever will be made to the contractor over and 

above the rate quoted by the contractor and agreed to by the company for all the items.  

20. Any dispute arising out of the contract will be referred to the Unit Head whose decision is final and 

binding on both the parties. 

******* 
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CHAPTER -1 

GENERAL INSTRUCTION TO TENDERERS 

1.1. DESPATCH INSTRUCTION: 

i) The General Conditions of Contract form part of the Tender specifications. All pages of the tender documents shall be 
duly signed, stamped and submitted along with the offer in token of complete acceptance thereof. The information 
furnished shall be complete by itself. The tenderer is required to furnish all the details and other documents as required in 
the following pages. 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by the tenderer shall be deemed 
to have been done after careful study and examination of the tender documents and with the full understanding of the 
implications thereof. Should the tenderers have any doubt about the meaning of any portion of the Tender Specification or 
find discrepancies or omissions in the drawings or the tender documents issued are incomplete or shall require clarification 
on any of the technical aspect, the scope of work etc., they shall at once, contact the authority inviting the tender well in time 
(so as not to affect last date of submission) for clarification before the submission of the tender. Tenderer9s request for 
clarifications shall be with reference to Sections and Clause numbers given in the tender documents. The specifications and 
terms and conditions shall be deemed to have been accepted by the tenderer in his offer. Non compliance with any of the 
requirements and instructions of the tender enquiry may result in the rejection of the tender.  

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall be issued as part 
of the Tender documents and shall be returned by the bidder along with Techno-commercial bid duly filled, signed and 
stamped by the authorized signatory who signs the bid. Only those vendors / bidders who have entered into such an IP with 
BHEL shall be considered qualified to participate in the bidding. Entering into this pact shall be a preliminary qualification 

1.2. SUBMISSION OF TENDERS: 

1.2.1 The tenderers must submit their tenders as per instructions in the NIT 

1.2.2 Tenders submitted by post shall be sent by 8REGISTERED POST ACKNOWLEDGEMENT DUE / by COURIER9 and shall 
be posted with due allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss or non-receipt of 
tenders sent by post/courier. The tenders received after the specified time of their submission are treated as 8Late 
Tenders9 and shall not be considered under any circumstances. Offers received by Fax/Email/Internet shall be 
considered as per terms of NIT. 

1.2.3 Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the NIT, in the presence 
of such of those tenderers or their authorised representatives who may be present 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date and time of opening of the Price 
Bids and such Tenderers may depute their representatives to witness the opening of the price bids. BHEL9s decision in this 
regard shall be final and binding. 

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the environments and be well 
acquainted with the actual working and other prevalent conditions, facilities available, position of material and labour, means 
of transport and access to Site, accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge 
of any of these conditions. 

1.3. LANGUAGE:  

1.3.1 The tenderer shall quote the rates in English language and international numerals.  These rates shall be entered in figures 
as well as in words.    For the purpose of the tenders, the metric system of units shall be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not permitted and may render 
such tenders liable for rejection. All cancellations and insertions shall be duly attested by the tenderer. 

1.4 PRICE DISCREPANCY: 

1.4.1   Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse Auction, if there 
are differences between the rates given by the tenderer in words and figures or in amount worked out by him, the following 
procedure for evaluation and award shall be followed: 

i) When there is a difference between the rates in figures and in words, the rates which corresponds to the amounts worked 
out by the contractor, shall be taken as correct 

ii) When the amount of an item is not worked out by the contractor or it does not correspond with the rate written either in figure 
or in words, then the rate quoted by the contractor in words shall be taken as correct 

iii) When the rate quoted by the contractor in figures and words tallies but the amount is not worked out correctly, the rate 
quoted by the contractor shall be taken as correct and not the amount. 



Ref: OS/WC/2024-25/137/86, Date: 13.12.2024                                                                          ANNEXURE – III 

BHARAT HEAVY ELECTRICALS LIMITED 
Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT (Works / Services)   PAGE 4 OF 24 
 

iv) In case of lump sum price, if there is any difference between the amount in figures and in words, the amount quoted by 
the bidder in words shall be taken as correct. 

v) In case of omission in quoting any rate for one or more items, the evaluation shall be done considering the highest quoted 
rate obtained against the respective items by other tenderers for the subject tender. If the tenderer becomes L-1, the 
notional rates for the omission items shall be the lowest rates quoted for the respective items by the other tenderers against 
the respective omission items for the subject job and the 8Total quoted price (loaded for omissions)9 shall be arrived at. 
However, the overall price remaining the same as quoted originally, the rates for all the items in the 8Total quoted price 
(loaded for omissions)9 shall be reduced item wise in proportion to the ratio of 8Original9 total price and the 8Total quoted 
price (loaded for omissions)99.  

vi) The 8Final Total Amount9 shall be arrived at after considering the amounts worked out in line with 8i9 to 8iv9 above. 
1.4.2        Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work as per overall 

price offered by him during the Reverse Auction process. In case of omission of rates, the procedure shall be as per 
8Guidelines for Reverse Auction9 enclosed.  

1.5. QUALIFICATION OF TENDERERS: 

i) Only tenderers who have previous experience in the work of the nature and description detailed in the Notice Inviting 
Tender and/or tender specification are expected to quote for this work duly detailing their experience along with offer.   

ii) Offers from tenderers who do not have proven and established experience in the field shall not be considered 

iii) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not be considered. 

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of India shall not be 
considered. 

1.6. EVALUATION OF BIDS: 

i) Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-Qualification 
criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted along with the offer 

ii) In case the same qualifying experience is claimed by more than one agency, then the agency who has executed the work 
as per documentary evidence submitted shall only be qualified. Scope of qualifying work should be totally with the agency 
who has executed and in case it is only labour + consumables without T&P, then the responsibility of execution is assigned 
to the first agency and not to the agency who has executed only as labour supply contractor. Further, BHEL reserves the 
right to ask for further proofs including submission of TDS certificates for the said job 

iii) In case the qualifying experience is claimed by private organizations based on Work Order and completion certificates 
from another private organization, BHEL reserves the right to ask for further proofs including submission of TDS certificates 
for the said job 

iv) Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender 

v) Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or through 
electronic Reverse Auction, at the discretion of BHEL 

vi) Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the un-opened bids 
(including price bids) shall be returned to respective bidder along with reasons for not opening the bid. 

1.7. DATA TO BE ENCLOSED:  

Full information shall be given by the tenderer in respect of the following. Non-submission of this information may lead to 
rejection of the offer. 

i) INCOME TAX PERMANENT ACCOUNT NUMBER 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the Company/Firm/Individual 
Partners, etc. shall be furnished along with tender. 

ii) GSTIN REGISTRATION NUMBER 

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished along with tender 

iii) ORGANIZATION CHART 

The organization chart of the tenderer9s organization, including the names, addresses and contact information of the 
Directors/Partners shall be furnished along with the offer. 

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole proprietor 

iv) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address and place & nature of business. 
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v) IN CASE OF PARTNERSHIP FIRM 

The names of all the partners and their addresses, A copy of the partnership deed/instrument of partnership dully certified 
by the Notary Public shall be enclosed. 

vi) IN CASE OF COMPANIES:  

a. Date and place of registration including date of commencement certificate in case of Public Companies (certified copies of 
Memorandum and articles of Association are also to be furnished). 

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof. 

1.8. AUTHORISATION AND ATTESTATION: 

Tenders shall be signed by a person duly authorized/empowered to do so.  An attested copy of the Power of Attorney, in 
case the tender is signed by an individual other than the sole proprietor shall be submitted along with the tenders 

1.9. EARNEST MONEY DEPOSIT:  

1.9.1   Every tender must be accompanied by the prescribed amount of   Earnest Money Deposit (EMD) in the manner described 
herein. 

(i) Cash deposit as permissible under the extant Income Tax Act (before tender opening) 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(iii) Banker's cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer) 

(iv) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined in the Companies 

Act (FDR should be in the name of the Contractor, a/c BHEL 

(v) Insurance Surety Bonds 

In addition to above, the EMD amount in excess of ₹Two lakh may also be accepted in the form of Bank Guarantee from 

scheduled bank. The Bank Guarantee in such cases shall be valid for at least six months. 

1.9.2    EMD by the tenderer will be forfeited as per NIT conditions, if: 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any modification in 

his tender which is not acceptable to BHEL. 

b) The contractor fails to deposit the required security deposit or commence the work within the period as per LOI/ Contract. 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of extant 

<Guidelines on Suspension of business dealings with suppliers/ contractors= and forfeited/ released based on the action 
as determined under these guidelines. 

1.9.3   EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work. 

1.9.4   EMD shall not carry any interest. 

1.9.5   EMD of successful tenderer will be retained as part of Security Deposit. 

1.10. SECURITY DEPOSIT: 

A. Security deposit means the security provided by the contractor towards fulfilment of any obligations in terms of the 

provisions of the contract. 

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer shall be converted 

and adjusted towards the required amount of Security deposit. 

C. Modes of Deposit: 

The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted in the following 

forms: 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund Transfer in favour 

of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company9s act. The bank guarantee 

format should have the approval of BHEL. 
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d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the company9s act (FDR 
should be in the name of the contractor, a/c BHEL. 

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc. (held in the 

name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in 

any other matter connected therewith) 

D. Collection of Security deposit: 

At least 50% of the required security deposit, including the EMD, should be submitted before start of the work. Balance 

security deposit can be collected by deducting 10% of the gross amount progressively from each of the running bills of the 

contractor till the total amount of the required security deposit is collected. 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be correspondingly 

enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against submission 

of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the approval of the 

authority competent to award the work. 

(Note: In case of (a) small value contracts not exceeding ₹ 20 Lakh or (b) SAS jobs, work can be started before the required 

Security Deposit is collected. However, payment can be released only after collection/ recovery of initial 50% Security 

Deposit). 

E. Security deposit shall be released to the contractor upon fulfilment of contractual obligations as per the terms of the 

contract. 

F. The security deposit shall not carry any interest. 

G. Bidder agrees to submit performance security required for execution of the contract within the time period 

mentioned. In case of delay in submission of performance security, enhanced performance security which would 

include interest (SBI rate +6%) for the delayed period, shall be submitted by the bidder. Further if performance 

security is not submitted till such time the first bill becomes due, the amount of performance security due shall 

be recovered as per terms defined in NIT/ contract, from the bills along with due interest. 

1.10.1 The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion period as stipulated in the 
Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till the acceptance of Final Bills of 
the Contractor, by BHEL 

1.10.2 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the 
Contractor9s failure to fulfil any of the contractual obligations or in the event of termination of contract as per terms and 
conditions of contract. BHEL reserves the right to set off the Security Deposit against any claims of other contracts with 
BHEL. 

1.11. RETURN OF SECURITY DEPOSIT: 

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the 8Final Bill9 after deducting 
all expenses/ other amounts due to BHEL under the contract / other contracts entered into with them by BHEL. 

1.12. BANK GUARANTEE: 

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be complied with    

i) Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by BHEL time to time.  

ii) The Bank Guarantees shall be as per prescribed formats of BHEL. 

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required period (subject to a 

minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site Engineer / Construction Manager.  

BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure that the same is 

explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to the BHEL Visakhapatnam. 
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v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke the same by 

informing the concerned Bank in writing, without any advance notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through an amendment 

in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post (Acknowledgement Due), 

addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam 3 530012 

1.13. VALIDITY OF OFFER: 

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE MONTHS from latest due date 
of offer submission (including extension, if any).  In case BHEL (Bharat Heavy Electricals Ltd) calls for negotiations, such 
negotiations shall not amount to cancellation or withdrawal of the original offer which shall be binding on the tenderers. 

1.14. EXECUTION OF CONTRACT AGREEMENT: 

The successful tenderer9s responsibility under this contract commences from the date of issue of the Letter of Intent / Work 
Order by Bharat Heavy Electricals Limited.  The Tenderer shall submit an unqualified acceptance to the Letter of 
Intent/Work order within the period stipulated therein. 

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, within a reasonable 
time after the acceptance of the Letter of Intent/Work Order, and in any case before releasing the first running bill. The 
contract agreement shall be signed by a person duly authorized/empowered by the tenderer. The expenses for preparation 
of agreement document shall be borne by Contractor. 

1.15. REJECTION OF TENDER AND OTHER CONDITIONS: 

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender and reserves 
to itself full rights for the following without assigning any reasons whatsoever:  

a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated in the tender shall 

be applicable. 

1.15.2 Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or defective or have been 
materially altered or not in accordance with the tender conditions, specifications etc., are liable to be rejected. 

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or tenderer under 
suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers who do not comply with the latest 
guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in case it is observed that 
they are overloaded and may not be in a position to execute this job9. The decision of BHEL will be final in this regard. 

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his tender, BHEL may 
at their discretion, cancel such tender.  If a partner of a firm expires after the submission of tender or after the acceptance 
of the tender, BHEL may then cancel such tender at their discretion, unless the firm retains its character. 

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm made subsequent to 
the execution of the contract.  They may, however, recognize such power of Attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the contractor concerned. 

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at any stage 
or to cancel the contract if awarded and forfeit the Earnest Money/Security Deposit/any other money due. 

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer liable to rejection. 

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative or relation 
employed in BHEL, the authority inviting the Tender shall be informed of the fact as per specified format, along with the 
Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit the Earnest 
Money/Security Deposit. 

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender specification undertaken by 
him without written permission of BHEL9s Construction Manager/Site-in-charge / Engineer-in-Charge.  The tenderer is 
solely responsible to BHEL for the work awarded to him. 
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1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL who shall be under 
no obligation to return the same to the bidder. However unopened price bids and late tenders shall be returned to the 
bidders. 

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered for evaluation. 
However, if the party who has submitted the unsolicited discount/rebate becomes the L-I party, then the awarded price i.e. 
contract value shall be worked out after considering the discount so offered.   

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender irrespective of whether 
the tender is accepted or not. 

1.16. EMD EXEMPTION FOR MSME VENDORS: 

MSE suppliers can avail the intended benefits only if they submit along with the offer, copies of valid UDYAM Registration 
Copy. Non-submission of such documents will lead to consideration of their bid at par with other bidders. No benefits shall 
be applicable for this enquiry if any deficiencies in the above required documents are not submitted before price bid 
opening.  

1.17. FRAUD PREVENTION POLICY: 

The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service providers shall strictly 
adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall immediately bring to 
the notice of BHEL management about any fraud or suspected fraud as soon as it comes to their notice 

***  
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CHAPTER-II 

2.1 IDEFINITIONS: 

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them except where the 
context otherwise requires: - 

(a) The <CONTRACT= means the documents forming the tender and acceptance thereof together with all the documents referred 
to therein including General and Special conditions of contract, CPWD specifications Vol. I to VII as amended up to date and 
the drawings. All the documents as applicable taken together shall be deemed to form one contract and shall be 
complementary to one another. 

(b) The <TENDER DOCUMENT= means the form of tender as applicable General and Special Conditions of contract, and the 
specifications and/or drawings as given to contractors for the purpose of preparing their tender including <Notice Inviting 
Tender=. 

(c)The <WORK= means the work described in the tender documents in individual work order and/ or accompanying drawings 
and specifications as may be issued from time to time to the contractor by the Engineer-in-Charge in writing the power 
conferred upon them, including all modifications or additional works and obligations to be carried out either at the site or in 
factory, workshop or any other place as may be essentially required for the performance of the work. 

(d) The <SITE= means the land and/ or other place on into or through which the work is to be executed under the contract or any 
adjacent land, part or structure which may be allotted to or used for the purpose of carrying out the contract. 

(e) The <CONTRACTOR= means the individual firm or company whether incorporated or not, undertaking the work and shall 
include the legal personal representatives of such individuals or the person(s) composing the firm or company and the 
permitted assigns of such individuals or firm or company. 

(f) The abbreviations <SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM= means Senior Engineer/ Deputy Manager/ 
Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General Manager / General 
Manager respectively who will direct the contract. 

(g) The <ENGINEER-IN-CHARGE < means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to supervise 
the work or part of the work on behalf of the First Party. 

(h)  Accepting authority: As per BHEL Delegation of Power 

(i) <APPROVED= means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed by them for 
the particular purpose.  

<Bharat Heavy Electricals Limited= hereinafter referred to as BHEL shall mean the Head of the contracting / Outsourcing 
department / Other Administrator or other Administrative Officers of the said Company including the Engineer-in-Charge, Sr. 
Manager or other executive deputed by BHEL is authorized to invite tenders and enter into contract for works on behalf of 
the Company. BHEL means the Bharat Heavy Electricals Limited/ HPVP plant of the said Company at Visakhapatnam. 

(j) In the case of percentage rate contract, <Contractor9s percentage= shall if the context so permits means the uniform 
percentage tendered by the contractor and accepted by the Accepting Officer and expression <Contract Rates= shall refer to 
rates in the Schedule of Quantities & Rates (SOQR). 

(k) The <CONTRACT SUM= means the sum accepted or the sum calculated in accordance with the prices accepted in tender 
and/ or the Contract rate as applicable to the contractor for the entire execution and full completion of the work. 

(l) The <FINAL SUM= means the actual amount payable under the contract by BHEL to the contractor for the entire execution 
and full completion of the work.  

(m) The <TIME OF COMPLETION= is the date or dates for completion of the work or any part of the work as set out in or 
ascertained in accordance with the individual work or the tender documents or any subsequent amendments thereto. 

(n)  A <WEEK= means seven days without regard to the number of hours worked in any day in that week. 

(o)  A=DAY= means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in that day. 

(p)  A <WORK DAY= means day other than that prescribed by the Negotiable Instruments Act, as being a holiday and consists 
of the number of hours of labour as commonly recognized by good employers in the trade, in the district where the work is 
carried out or as laid in the BHEL Rules and Regulations. 

(q)  <DEVIATION ORDER= means any order given by the Engineer-in-Charge  to effect an alteration, addition or deduction, 
which does not radically affect the scope and nature of the contract. 

(r)  <EMERGENCY WORK < means any urgent measures which in the opinion of the Engineer-in-Charge  become necessary 
during the progress of the work to obviate any risk of accident or failure or which become necessary for security. 
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(s)  <PROVISIONAL SUM= or <PROVISIONAL LUMPSUM= means a lump sum included by the BHEL in the work for which 
details are not available at the time of inviting tender. 

(t) <PROVISIONAL ITEMS= means items for which approximate quantities have been included in the tender documents. 

SCOPE OF WORK 

2.2 HEADING OF THE CONDITIONS: 

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding interpretation of 
any of terms and conditions set forth in this agreement shall be final and binding on the contractor 

2.3 CONTRACT DOCUMENTS: 

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and schedule, and copies 
of all other relevant documents and specifications and the Engineer in- charge or his representative shall have, at all 
reasonable times, access to them. 

2.4 WORKS TO BE CARRIED OUT: 

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment & transport 
which may be required in preparation for, and in the entire execution and full completion of work. Schedule shall be deemed 
to have prepared in accordance with good practice and recognized principles & unless otherwise stated the descriptions given 
therein shall be held to include rate on materials, carriage, and cartage, lead, return of empties, hoisting, setting, fitting in 
position and all other labour necessary in and for the entire execution and full completion aforesaid. Any error in description 
or in quantity in schedule or any omission there from shall not vitiate the contract or release the contractor from the execution 
of the whole or any part of the work comprised there in accordance to the drawings and material workmanship but the articles 
or materials specified may be obtained from any other firm subject to the prior written approval of the Unit Head of the First 
Party. 

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer shall be the 
deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither drawings nor specifications 
contain any mention of minor details of construction, which in the opinion of the Accepting Officer are essentially as are 
reasonably and obviously and fairly intended for the satisfactory completion of the work, whose decision shall be final and 
conclusive. Such details shall be provided by the contractor without any extra cost as if they were specifically mentioned and 
shall be deemed to be included in the contract. The contractor shall be deemed to have satisfied himself as to the nature of 
site, local facilities of access and all matters affecting the execution and completion of the work. No extra charges consequent 
on any misunderstanding in these respects or otherwise will be allowed by the First Party. 

2.5 DEVIATIONS: 

The contractor shall not make any alteration and addition to or omission from the work as described in the tender documents 
except in pursuance of the written instructions of the Engineer-in-Charge. No such DEVIATION from the work described in 
the tender documents shall be valid unless the same has been specifically confirmed in writing.  

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided that the 
contract sum thereby carried on the whole, by not more than the percentage set out in the tender documents. The value, of 
all additions and deductions will be added to or deducted from the contract sum. Whenever the Accepting Officer intends to 
exercise such a right, his intention shall specify the deviations, which are to be made on the lump sum assessment or the 
proposed basis of payment, the extra items allowed, if any, and the date for completion of entire contract. Any objection by 
the contractor to any matter consisting the order shall be notified by him in writing to Engineer-in-Charge within seven days 
from the date of such order, but under no circumstance shall the work be stopped (unless so ordered by the Engineer-in-
Charge) owing to such difference or controversy that may arise from such an objection by the contractor. The Contractor shall 
be deemed to have accepted the order and the conditions stated therein. In the event of the contractor failing to agree with 
Engineer-in-Charge regarding the terms of proposed deviation, the objection shall be referred to the Accepting Officer or 
officer authorized by Accepting Officer whose decision shall be binding on the contractor.  

2.6 TIME: 

Time is the essence of the contract and is specified in the tender document or in each individual work order. 

As soon as possible after the contract is let or any substantial work order is placed and before the work is to begin, the 
Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a time and progress chart for 
completion of the work within the scheduled time. The chart in the work order shall have the completion date of the individual 
items thereof and/ or the contract or order as a whole. It shall indicate the forecast of the dates for commencement and 
completion of the various processes or sequences of the work, and shall be amended as may be required by agreement 
between Engineer-in-Charge and contractor writing the limitations of time imposed in the tender document or order. 
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In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-Charge , the 
contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work shall be completed within 
the time imposed in the tender documents or order and the proportion of work that shall be completed up to any time in relation 
to the entire work to be done under the contract or order shall not be less than the proportion that the time elapsed bears to 
the total time of completion provided in the tender documents or order. The contractor shall suspend the execution of the work 
or any part or parts thereof whenever called upon in writing by the Engineer-in-Charge. The contractor will be allowed an 
extension of time for completion limited to not less than the period of suspension but no other claim in respect for compensation 
or otherwise whatsoever will be admitted. Time may also be extended to allow for alteration of work made by the deviation 
order as may be decided upon by the Engineer-in-Charge in consultation with the contractor. 

2.7 STORE AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and material required for the contract other than free issue materials 
provided by BHEL at the rates detailed therein subject to their availability at the place of issue indicated therein. All stores and 
materials to be supplied by the contractor shall be of the best kind as described in the specification and the contractor shall 
ensure that the stores and materials so comply with the specifications. The contractor shall, at his own expense and without 
delay, supply samples of stores and materials proposed to be used in the execution of the work for the approval of Engineer-
in-Charge, who may reject all stores and materials not corresponding either in quantity or character to the approved samples. 
The stores and materials so rejected shall be duly replaced by the Contractor in time to ensure completion of the work as 
scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and effort.  

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to site, unloading, 
storing under cover and as required, assembling and jointing the several parts together as necessary and incorporating fixing 
these stores and materials in the work including all preparatory work of whatever description that may be required, and 
returning empty cases or containers to the place of issue without any extra charge. 

2.8 DELAY AND TIME EXTENSION: 

If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following: 

1) By reason of abnormally bad weather, 

2) By reason of serious loss or damage by fire, 

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades employed on the 

work, 

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not performing part of this 
contractor, 

5) Earthquake & floods 

6) Busy of nation 

7) Riots 

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force majeure. 

9) Any Other Reason. 

  By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the accepting officer 
of the contract), is beyond the contractor control. When in such case(s) the accepting officer, on recommendation of the 
Engineer-in-Charge (or higher authority) to be specified in this regard, may make fair and reasonable extension in the 
completion date of the individual items of work of the contract as a whole. Such extension, which will be communicated to 
the contractor by the Engineer-in-Charge in writing, but shall nevertheless use constantly his best endeavour to prevent or 
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the work. The delay caused on this account may be waived by the Accepting Officer on merit, based on the 
written request of the Contractor. 

2.9 PATENT RIGHTS: 

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim or proceeding 
to infringement or the use of any patent or design or any alleged patent or design rights, and shall pay any royalties which 
may be payable in respect of article or part thereof included in the contract. In the event of any claims being made or action 
against BHEL in respect of any of the matters aforesaid, the contractor shall immediately be notified thereof for taking 
necessary action provided that the payment of indemnity shall not apply when such infringement has taken place, in complying 
with the specific direction issued by BHEL but the contractor shall pay any royalties payable in respect of any such use. 
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2.10 TAXES & DUTIES: 

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided by BHEL) shall 
be as per Notice of Inviting tender. 

2.11 ROYALTIES: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the contractor may 
be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities. 

2.12 PLANT: 

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T & P) required for 
the execution of the contract, as specified in the tender documents. 

2.13 ASSIGNMENT OR TRANSFER OF CONTRACT: 

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or any part 
thereof or any share, or interest wherein to any other person. No sum of money which may become payable under the contract 
shall be payable to any person other than the contractor without prior written approval of Accepting Officer to the assignment 
or transfer of such money.  

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written approval of the 
Accepting Officer. 

2.14 LAWS GOVERNING THE CONTRACT: 

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found to 
be incorrect. This contract shall be governed by the Indian Laws for the time being in force. 

2.15 COMPLIANCE TO REGULATION AND BYE LAWS: 

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws of any local 
authority and of any water and lighting companies or undertakings with whom/whose systems the work is proposed to be 
connected. Before making any variation from the drawings or specifications so as to necessitate for such connections the 
contractor shall give notice to Engineer-in-Charge specifying the variations proposed to be made and the reasons thereof. 
Until he has received instructions from the Engineer-in-Charge in respect thereof, the contractor required shall be bound to 
give all notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 

PERFORMANCE OF THE CONTRACT 

2.16 ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by registered post to 
the address given in tender of the contractor, shall be deemed to have been on the date when in ordinary course they would 
have been delivered to him. The contractor shall carry out without delay all orders given to him. 

2.17 ADMISSION TO THE SITE: 

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless permitted to do so 
by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be clearly defined and marked on the 
site plan, and the contractor will not on any account be allowed to extend his operations beyond these areas. 

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and maintain the 
same as required from time to time. He shall take out and clear away and access route when no longer required, restoring 
the area to its original condition. The Engineer-in-Charge shall have power to execute other works whether or not connected 
with the work in contract agreement on the site contemporaneously with the execution of the original work and the contractor 
shall give reasonable facilities for this purpose. 

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the contractor shall at 
his own expense clear such portion forthwith. The photographs of the site of work or any part therein shall be taken, published 
or otherwise circulated with the prior approval of Engineer-in-Charge. 

No such approval shall, however, exempt the contractor from complying with any statutory provision in regard to the taking 
and publication of such photograph. No such approval shall, however, exempt the contractor or shall give him the right to 
entry to the site at all time. The Engineer-in-Charge shall have the power to exclude from the site any person of the Contractor 
whose admission thereto may in his opinion be undesirable for any reason whatsoever. 
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2.18 CONTRACTORS SUPERVISORS: 

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent approved by the 
Engineer-in-Charge to act in his stead.  

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a recognized University 
for contract value exceeding rupees ten lacs, or having at least a diploma in engineering from a recognized college for contract 
value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The employment of any agent as aforesaid shall not be necessary 
if the contractor himself is in possession of recognized technical qualification and is in opinion of the Engineer-in-Charge, 
capable of receiving instructions of the Engineer-in-Charge and for execution of the works to the full satisfaction of the 
Engineer-in-Charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the Engineer-in-Charge shall 
have full power to suspend the execution of work and stop payment of any advance that may become due until such date till 
a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the delay caused to the work and no 
extension of time on this account shall be given to him as stipulated in condition mentioned above. 

Orders given to contractor9s agent shall be considered to have the same force as if they had been given to the contractor 
himself. 

The contractor or his accredited agent shall attend whenever required and without making any claim for doing so, either to 
the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-in-Charge shall have full power and 
without assigning any reason, to require the contractor immediately and cease to employ in connection with this contract any 
agent, servant or employee whose continued employment is, in his opinion, undesirable. The contractor shall not be allowed 
any compensation on this account. 

2.19  LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR: 

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality required to 
ensure workmanship of the degree required by the specifications and to the satisfaction of the Engineer-in-Charge. 

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his 
authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per the 
prescribed specifications and quality plan. 

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and do not have 
any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc. Contractor to 
provide employment card / identity with photograph duly verified and attested by the contractor to his employees. Contractor 
to indicate the name of the proprietary/ partnership firm/ company, place of work, contract no. and duration of validity of card. 
Contractor will be responsible for good conduct of his employees. In case of any misconduct / misbehaviour by any employee, 
the contractor will replace such employee(s) immediately. 

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his authorized 
representatives. BHEL will have nothing to do or be concerned with the employment of employees working for the contractor. 
The relationship between BHEL and the contractor will be that of independent entities and nothing herein contained will 
amount to joint venture, partnership or an employer employee relationship. 

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a valid licence 
until the completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) 
Act 1986. The relevant statutory provisions of the State Government of Andhra Pradesh shall also be applicable in toto. The 
contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest intervals, leaves and 
overtime to his employees. No work shall be done on second/ third shift, overtime, Sundays or on other declared holidays 
without written permission from BHEL.  

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the resultant non-execution 
of the work. 

Payment of wages: 

The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance with the provisions 
of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules 
1971 or Minimum Wages Act wherever applicable, including the relevant statutory provisions of the State Government. The 
contractor shall ensure payment of wages to the Contract labour employed by him latest by 7th of the following month. The 
above payments shall be verified by the departmental supervisor under his name and designation. 

II. In respect of all labour directly or indirectly employed in the works for performance of the contractor9s part of this contract, the 
Contractor shall comply with or cause to be complied with the BHEL9s Contractor9s Labour Regulations made by BHEL from 
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time to time or as per the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour 
(Regulation and Abolition) Central Rules 1971 and Minimum Wages Act wherever applicable. 

III. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum required 
or estimated to be required for making good the loss suffered by a worker or workforce by reason of non-fulfilment of 
the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non-observance of the regulations. 

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the labours directly or 
indirectly employed in the works one-day rest for 6 days continuous work and pay wages at the same rates as for duty. 
In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labour and pay the same to the persons entitled thereto from any money due to the 
contractor by the Engineer-in-Charge concerned. 

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act 1948, 
Employees liability Act-1938, Workmen9s compensation Act-1923, Industrial Disputes Act 1947, Maternity Benefits Act 1961, 
EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, Employees State Insurance Act, 
Payment of Bonus Act 1967 etc. and the Contract Labour (Regulations and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rules made there under from time to time. 

a)  Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC. 

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. / Card of each 
employee. 

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution; administrative 
charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slip to his employees. 

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also provide a copy of 
the same to BHEL.  

e)  In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or remittance of 
contribution to the concerned authorities etc., the contractor shall be responsible for all the expenses /liability occurring/ 
accruing on BHEL because of this including expenditure of legal proceedings. All such expenses shall be recoverable 
from the contractor from any of his running contracts / security deposit / other dues with BHEL or from any contract 
entered with BHEL thereafter. 

f)  Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and retrenchment 
compensation under act will be the sole responsibility of contractor.  

g)  Contractor shall pay minimum wages as applicable from time to time including leave with wages to their workers as per 
rules /act. 

h)  Contractor will give three National Holidays to his workers. 

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for due observance 
of the laws aforesaid as well as the BHEL contractor9s Labour Regulations without prejudice to his rights to claim indemnity 
from his sub-contractors not affecting BHEL under any event or statutory violation by the contractor. 

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a breach of the 
contract. 

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen directly without 
any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen and by way of commission or otherwise. 

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by that jamadar 
from the wages of workmen engaged by him in the work premises of BHEL. 

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill and shall be 
produced on demand before any officer, inspector, etc. of the Government/ BHEL. 

In respect of all labours directly or indirectly employed in the work of the performance of the contractor9s part of the contract, 
the contractor shall its own expenses arrange for the safety provisions as per BHEL safety clause framed from time to time 
and shall its own expense provide for all facilities in connection therewith. In case the contractor fails to make arrangement 
and provide necessary facilities aforesaid the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover in full the costs incurred in that behalf from the contractor. 

Should it appear to the Engineer-in-Charge  that the contractor is not properly observing and complying with the provisions 
of the BHEL Contractor9s Labour Regulations and Model Rules and the Contact Labour (Regulation and Abolition) Central 
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Rules 1971, for the protection of health and sanitary arrangements for the workmen employed by the contractor, (hereinafter 
referred as <the said Rules=) the Engineer-in-Charge shall have the power to give notice in writing to the contractor requiring 
that the said rules be complied with and the amenities prescribed therein be provided to the workmen within a reasonable 
time to be specified in the notice. If the contractor shall fail within the period specified in the notice to comply with and/observe 
the said Rules and to provide the amenities to the workmen as aforesaid, the Engineer-in-Charge shall have the power to 
provide amenities herein before mentioned at the cost of the contractor. 

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person or persons in 
the contractor9s employee upon the work who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. 

It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody 
unauthorized during construction, and is handed over to the Engineer-in-charge with vacant possession of complete building. 
If such building though completed is occupied illegally, then the Engineer-in-charge shall have the option to refuse to accept 
the said building/ buildings in that position. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal occupation any time on 
or before construction and delivery. The contractor will be liable for all payments to be made under the law and for the 
observance of the regulations aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

2.20  ACCOMMODATION FOR LABOUR: 

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and approved standards 
and scales, all necessary temporary living and sanitary accommodation required for his work people on the site, in connection 
with the execution of the work and also arrange for supply of wholesome drinking water for his work people. 

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-Charge and the 
whole of such temporary accommodation shall at all times during the progress of the work be kept tidy and in clean sanitary 
conditions to the entire satisfaction of the Engineer-in-Charge and at the contractor9s expenses. The contractor shall confirm 
generally to the sanitary requirements of the local medical and health authority and at all times with such precautions that 
may be necessary to prevent soil pollution of the site. 

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or other disposal pits 
or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the entire satisfaction of the Engineer-
in-Charge and at the contractors expense. 

2.21 ANTI MALARIAL PRECAUTION: 

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-in-Charge 
including filling up of borrow pits, if any. 

2.22  CONSERVANCY: 

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to effect a proper 
disposal to night soil and other conservation work in respect of the contractors work people or his employees on the site. 

The contractor will bear the cost of any charges levied by the local authority for the execution of such work on his behalf. 

2.23 NUISANCE: 

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may cause unnecessary 
disturbance or inconvenience to the owners, tenants or occupier of other properties near the site and to the public generally 
and shall secure the efficient protection of streams and water ways against pollution. 

2.24 WATER & ELECTRICITY: 

Water and electricity shall be supplied to the contractor by the department subject to the following conditions:  

a) One/ two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be provided by BHEL. 
However, contractor shall have to make their own arrangement for laying of pipelines/ connection from the main source 
of supply for working at site. 

b) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on the 
contractor to make alternative arrangement for proper supply of the same at their own cost in the event of any break 
down in the government water/ electricity mains so that the progress of work is not held up for the want of the same. No 
claim of damage or refund will be entertained on account of such break down. 

c) In case of non-availability of above facilities at work place, contractor has to make his own arrangements at his cost or 
as mentioned in the NIT. 
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2.25 TEMPORARY WORKSHOPS STORES etc.: 

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary temporary 
work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning, sitting and execution of 
these buildings/ works shall have the approval of the Engineer-in-Charge and the contractor shall at all times keep them tidy 
in a clean and sanitary condition to the entire satisfaction of the Engineer In-charge. 

2.26 STORES AND MATERIALS ON SITE: 

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the Engineer-in-
Charge, where in accordance with the contract, stipulations certain stores and materials (for incorporation in the work) are to 
be issued to the contractor by BHEL as detailed. 

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as stipulated in the 
contract. The decision of Engineer4in-Charge / Head of the department regarding the quantities to be issued as above shall 
be final and binding on the contractor. For any excess quantities consumed on the work, the cost will be recovered from the 
contractor at punitive rates, which will be as mentioned in Schedule <B=. 
As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the Engineer-in-
Charge reasonable notice in writing of his requirement of such stores/ materials and on the approval of his demand being 
notified to him, he shall make immediate arrangement for drawing the same. Such stores and materials shall be transported 
by the contractor at his own expense direct from the place of issue to the site of work with the prior written approval, obtained 
from the Engineer-in-Charge to take them to a store or work shop or elsewhere. BHEL officers connected with the contract 
shall have the power at any time to inspect and examine any stores or at any factory or workshop or other place where 
material intended to be used in or on the workshop, or other places such stores or materials are being fabricated or 
manufactured, or at any place where the same are lying and the contractor shall give necessary facilities for such inspection 
and examination. 

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the contractor who shall 
provide at his own expense all facilities which the Engineer-in-Charge may require for this purpose. If at the discretion of 
Engineer-in-Charge, independent expert is employed to make any such test, his charges shall be borne by the contractor 
only, if the test disclosed that the said stores or materials are not in accordance with the provisions of the contract. 

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of the 
maintenance period that the stores or materials provided by the contractor are unsound or of a quality inferior to the 
constructed or otherwise and not in accordance with the contract (in respect whereof the decision of the Engineer-in-Charge 
shall be final and conclusive). The contractor shall on demand in writing from the Engineer-in-Charge specifying the stores or 
materials complained or notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith 
remove the stores or materials so specified and provide other proper and suitable stores or materials at his own expense to 
the entire satisfaction of Engineer-in-Charge and in the event of his failing to do so within a period to be specified by Engineer-
in-Charge in his demand aforesaid, the Engineer-in-Charge may replace with others, the stores or materials complained of, 
at the risk and expense in all respect of the contractor. 

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid except as regard 
stores or materials, which the Engineer-in-Charge shall have previously given, notice to the contractor to replace that. 
(Maintenance period for any work under this organization will be TWELVE MONTHS from the date of actual completion of the 
particular work and handing over to BHEL in the case of building works and SIX MONTHS for all other works.). 

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be removed from 
the site without the prior written approval of the Engineer-in-Charge. However, when the work is finally completed, the 
contractor shall at his own expense forthwith remove from the site surplus stores and materials originally supplied by him and 
upon such removal the same shall revert and become the property of the fixing in the work and which after making due 
allowance for the reasonable wear and tear/ or waste have not on completion of the works been so incorporated or fixed, shall 
be returned by the contractor at his own expense to the place of issue. 

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price, based on the 
prevailing market rate but not exceeding that at which the said stores and materials were originally issued to him but due 
consideration shall be given to the allowance claimed by BHEL, in respect of any depreciation or damage suffered by the 
stores and / or materials while in the custody of the contractor regarding which the decision of Engineer-in-Charge shall be 
final and conclusive. 

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the BHEL have either 
during progress of work or after completion of work but under the custody of the contractor, become damaged to such an 
extent that they cannot be usefully utilized either in the same work or in other work, the Engineer-in-Charge shall not accept 
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the stores and in the event of his so rejecting, the contractor shall be charged for the said stores at a rate fixed by the accepting 
officer. The contractor shall not be entitled to any claim whatsoever on this account. 

2.27 TOOLS AND PLANTS ON SITE: 

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed from the site 
without the prior written approval of the Engineer-in-Charge. When the work is finally completed or contract is terminated for 
reasons other than the default of the contractor, the contractor shall forthwith remove from the site all tools, plants and 
equipments (other than those as may have been provided by BHEL) and upon such removal the same shall become the 
property of the contractor. 

2.28 STATEMENT OF HIRE CHARGES: 

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall be given to 
the contractor by the Engineer-in-Charge. 

2.29 PRECAUTIONS AGAINST RISK: 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage from any 
and all risk and to minimize the amount of any such loss or damage and for necessary steps to be taken for the said purpose 
until the works have been handed over complete in all respect to the Engineer In-charge. 

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools, plants, equipment 
and anything else lying in the site during the progress of work. He shall solely be responsible for and shall take all responsible 
and proper steps for protecting, securing and watching all and/ or about the work and the site which may be dangerous to any 
person whatsoever. 

2.30 NOTICES AND FEES: 

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws or any local 
authority and/ or of any public service, company or authority affected by the work or with those systems if the same are or will 
be contracted. The contractor shall pay and indemnify BHEL against any fees and charges demandable by law under such 
Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and plans required in 
connection with any such notice. 

2.31 SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS: 

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to enable the contractor 
to set out the work. The contractor shall at his own expense set out accurately according to the drawings, figures and 
dimensions there, on all the work in the contract and any extras or additions thereto and shall be solely responsible for their 
being so set out and executed. All bench marks, pegs, signals on surface, alignment stones, mile stones and all similar marks 
whether putting by BHEL authorities for the purpose of checking the contractor9s work in the tenure of the contractor, be put 
under the care of the contractor who shall, at his own expense take all proper and responsible precautions and care to 
preserve and maintain them in their true position. In the event of these marks being disturbed or obliterated by accident or 
due to any other cause whatsoever the same may, if deemed necessary, be replaced by Engineer-in-Charge / Head of the 
department to the contractor9s expense and the cost thereof deducted from any money thereon or/ after becoming due to the 
contractor. 

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as shown on the 
drawings, will be pointed out to the contractor on the ground but all bench marks or chain age pegs additional to these shown 
on the drawing shall be provided by the contractor at his expense. 

2.32 SITE DRAINAGE: 

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall be removed 
by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense. 

2.33 EXCAVATION RELICS etc.: 

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be disposed off as the 
Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and all precious stones, coins, treasures, 
relics, antiquities and other similar items which may be found on at/upon the site shall be the property of the BHEL. 

2.34 FOUNDATIONS: 

The contractor shall not lay any foundation until the excavations for the same have been examined and approved in writing 
by the Engineer-in-Charge. 
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2.35 COVERING OF WORK: 

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be permanently 
covered or cancelled, whether by earth or other means so that it can finally be inspected or measured if necessary. In default 
of doing so the contractor shall, if required by the Engineer-in-Charge uncover such work at his own expense. 

2.36 APPROVAL OF WORKS BY STAGES: 

All work embracing more than one process shall be subject to examination and approval at each stage and the contractor 
shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default of such notice being received, 
the Engineer-in-Charge shall be entitled to approve the quality and extent thereof at any time he may choose and in the event 
of any dispute, the decision of the Engineer-in-Charge thereon shall be final and conclusive. 

2.37 EXECUTION OF WORK: 

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-Charge. The 
Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of the execution of the work in a 
<WORK SITE ORDER BOOK < maintained at his office and the contractor shall visit this office, daily and shall conform receipt 
of such instructions by signing the relevant entries in this book. Such entries will rank as order notices in writing within the 
intent and meaning of these conditions. 

2.38 RESPONSIBILITY FOR BUILDINGS: 

In the event of any building or part of any building being handed over to the contractor for execution of work thereto under 
provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be required to make good at his 
own expense all damage resulting from whatsoever cause while in his charge and on completion of the work to deliver up the 
said building or part thereof in a clean stage complete in every particular to the entire satisfaction of the Engineer-in-Charge. 

2.39 INSPECTION OF WORKS: 

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and examine any 
part of the work and the contractor shall provide such facilities as may be required for such inspection and examination. 
Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of 
maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality inferior 
to that contracted for or not otherwise in accordance with the contract, in respect whereof the decision of the Engineer-in-
Charge shall be final and conclusive. The contractor shall on demand in writing from the Engineer-in-Charge specifying the 
fault notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove 
and reconstruct, the work so specified, in whole or in part as the case may be, require at his own risk and expense to the 
entire satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if deemed fit. However, the liability of the 
contractor under this condition shall not extend beyond the maintenance period except as regard workmanship, which the 
Engineer-in-Charge should have previously given notice to the contractor to rectify. 

2.40 DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS: 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-Charge and pay 
compensation for any injury, loss or damage caused to any property or right what so ever including property or/ and rights of 
BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or damage arising out of or in any way in 
connection with the execution or purported execution of the contract and further the contractor shall indemnify BHEL, against 
all claims enforceable against BHEL) or which would be so enforceable against BHEL were BHEL a private person in respect 
of any such injury (including injury resulting in death, loss or damage to any person whatsoever or property, including all 
claims which may arise under Workman9s Compensation Act or otherwise. 

2.41 COMPLETION: 

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with contractor9s forecast 
of time and progress where operative and that, all unused stores and materials, tools, plant, equipment, temporary buildings 
and things shall be removed and the site and work cleared of rubbish and all waste material and delivered up clean and tidy 
to the satisfactions of the Engineer In-charge at the contractor9s expense on or before the scheduled date of completion. 
BHEL shall have power to take over from the contractor from time to time such section of work as have been completed to 
the satisfaction of the Engineer In-charge. The Engineer-in-Charge shall certify to the state of the work at the end of the 
maintenance period where applicable. 

2.42 COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY: 

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not achieve the 
progress as set out under the caption <TIME < in clause 2.6 of these General Conditions, he shall without prejudice to any 
other right or remedy on BHEL on account of such breach, be liable to pay as compensation as liquidated damage an amount 
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equal to 0.50 percentage of the total contract sum for every week (7 days) of extension sought beyond the scheduled date of 
completion of the contract provided always that the total amount of compensation as liquidated damages to be paid under 
this condition shall not exceed 10% of the contract sum. Such amount may be adjusted or set off against any sum payable to 
the contractor under this or any other contract. If delay is for 8 days, it will be counted as delay for 2 weeks for liquidated 
damages. In case any penalty is to be levied at any stage during the progress of work, reference shall be made to the clause 
as mentioned in special condition of tender. 

2.43 CANCELLATION OF CONTRACT FOR CORRUPT ACTS: 

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or remedy which 
shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following cases and the contractor shall 
be liable to pay to BHEL for any loss or damage relating from any such cancellation to the same extent as provided in the 
case of cancellation of defaults. 

If the contractor--- 

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do for having done or for borne to do any act in relation to obtaining or execution of this 
or any other contract for BHEL service 

OR 

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by him or with 
his knowledge, unless the particulars of any such commission and the terms of payment thereof have previously been 
disclosed in writing to the Accepting Officer. 

OR 

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering without 
first disclosing the fact in writing to the Accepting Officer. 

OR 

d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or convince. 

2.44 CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF 
CONTRACT: 

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter to 
BHEL, shall cancel the contract in any of the following cases: 

If the contractor ----- 

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a receiving 
order or order for administration of his estate made against him or shall take any proceedings for liquidation or 
composition under any Bankruptcy Act for the time being enforce or make any connivance or assignment or makes 
unauthorized or illegal arrangement for the benefit of his creditors or propose to do so, or if any application be made 
under any bankruptcy and for the time being in force for the sequestration of his estate or if a trust deed be granted by 
him on behalf of his creditors, 

OR 

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a receiver 
or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the court of 
debenture holders to appoint a receiver or Manager. 

OR 

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written approval of the 
Accepting Officer, 

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may complete the work 
by any means at the contractor9s risk and expense, provided that, in the event of the cost of completion (as certified by 
Engineer-in-Charge, which is final and conclusive) being less than the contract cost the advantage shall accrue to the BHEL, 
and that if the cost of completion exceeds the money due to the contractor under the contract, the contractor shall either pay 
the excess amount ordered by the Engineer-in-Charge or the same shall be recovered from the contractor by other means 

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be taken into account 
in determining the excess cost to be charged to the contractor under this condition shall consist of the cost of materials 
purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and establishment 
charges as may be decided by the DGM / GM, whose decision shall be final and conclusive. 
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2.45 CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR9S DEFAULT: 

If the contractor4 

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site and continues 
in that state after a reasonable notice from the Engineer-in-Charge. 

OR 

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for completion, 
makes default in proceeding with the work with due diligence and continues in that state after reasonable notice from 
Engineer-in-Charge. 

OR 

b) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall accrue 
thereafter to BHEL contract. 

OR 

c) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with order properly 
issued. 

OR 

d) Fails to complete the work, work order, and items of work with individual dates for completion and clear the site on or 
before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer, may without prejudice 
to any other right or remedy which shall have accrued or shall accrue thereafter or do only such work order or items of 
work in default from the contract at the expense and cost of the contractor. Whenever the Accepting Officer exercises 
his authority to cancel the contract as a whole or in part under this condition, he may complete the work as a whole or 
part to under this contract, the contractor shall either pay the excess amount ordered by Engineer-in-Charge or the same 
shall be recovered from the contractor by other means. 

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such completion to 
be taken into account in determining the excess cost to be charged to the contractor under this condition, shall consist of the 
materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and 
establishment charges as may be decided by the DGM whose decision shall be final and conclusive. 

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his employees from the 
establishment of BHEL. In case contractor decides to terminate services of his employees he should settle all terminal dues 
including retrenchment compensation. 

2.46 TERMINATION OF CONTRACT DUE TO DEATH: 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting Officer shall have 
the option of terminating the contract without compensation to the contractor authorized survivors. 

2.47 SPECIAL POWERS OF TERMINATION: 

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or any part of 
the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the contractor, who shall have no 
claim to any payment of compensation or otherwise, howsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in consequence of the foreclosing of the work. 

The contractor shall be paid at contract rates for the full amount of the work executed including such additional work i.e., 
cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a reasonable payment 
(as decided by the Accepting Officer) for any expenses sustained on account of labour and material collected but which could 
not be utilized on the work as verified by the Engineer-in-Charge but the contractor shall not have any claim for compensation 
on account of any alterations having been made in the original specifications, drawings, designs and instructions involving 
and curtailment of the work as originally contemplated. 

2.48 FAIR WAGE: 

Refer clause 2.19 of General terms and conditions of Contract. 

*** 
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CHAPTER-III 

VALUATION AND PAYMENT 
 

3.1    RECORDS AND MEASUREMENTS: 

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is obtained on 
all work performed under the contract. 

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid). 

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and the contractor. 

The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for measurements. 

The contractor shall without extra charge, provide assistance with appliance and other things necessary for measurements. 

The contractor shall bear all the cost of measurement of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each day on the site 
on completion of measurement. If the contractor objects to any of the measurement recorded on behalf of BHEL in the 
Measurement Book or against the item or items objected to, and such note shall be signed and dated by both parties engaged 
in taking the measurements. 

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of such 
measurement shall be borne by the party requiring the measurement to be retaken provided that net error found by this 
remeasurement amount to less than 5 % (five percent) of the value as recorded by the first measurement. 

If the contractor9s representative fails to attend when required, the Engineer-in-Charge shall have power to proceed by himself 
to take measurements, and in that case these measurements shall be accepted by the contractor as final.  

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-Charge details of 
his claims for the work done by him up to and including the previous month which are not covered by his contract agreement 
in any of the following respects: - 

a) Deviation from the item and specification provided in the contract documents. 

b) Extra items / new items of the work. 

c) Quantities in excess of those provided in the contract agreement. 

d) Items in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that the claims 
submitted by him as aforesaid cover all his claims and that no further claims shall be raised by him in respect of the work 
done up to and including the period under report. 

3.2    FINAL BILLS: 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shall forward 
a certified final account on BHEL forms in duplicate. It shall be accompanied with all abstracts; vouchers etc. in support thereof 
and shall be prepared, in the manner prescribed by the Engineer-in-Charge. No claims will be entertained after the receipt of 
the final bills. 

The contractor shall be entitled to be paid the final sum less the value of payments already made on account subject to 
certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor on account of the 
preparation of the final bills. 

3.3    PAYMENTS OF BILLS: 

The payment of final bill will be made only after successful proving. All payments to be made to the contractor under this 
contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the certification by the Engineer-in-
Charge. 

3.4    RECOVERY FROM THE CONTRACTOR: 

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the same may be 
deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or 
under any other contract with BHEL or from his security deposit, or he shall pay the claim on demand. 

3.5    POST TECHNICAL AUDIT OF WORK & BILLS: 

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill including all 
supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result thereof in the manner 
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provided into the proceedings sub-paragraph provided, however, that no such recovery shall be enforced after three years of 
passing the final bills. 

3.6    REFUND OF SECURITY DEPOSIT: 

After expiration of the maintenance period, provided always that the contractor shall first have been paid final bill and have 
rendered a "No Demand" certificate, the security deposit mentioned shall be released after satisfactory completion of the 
maintenance period of the work duly verified by Site In charge. The maintenance period of work is 3 months from the date of 
actual completion of work. 

3.7    ARBITRATION: 

All disputes between the parties to the contract arising out of or relating to the contractor other than those for which the 
decision of the Engineer-in-Charge / Accepting Officer or any other person is by the contract expressed to be final and 
conclusive, shall after written notice by either party to the contract, the other party be referred to the sole arbitration of Unit 
Head or any other officer of BHEL in his sole discretion unless the parties otherwise agree, such reference shall not take 
place until after the completion, alleged completion or abandonment of the work or the determination of the contract. The 
venue of arbitration proceedings will be at Visakhapatnam. The arbitrator shall have the power to extend, from time to time, 
the time for making his award with the consent of the parties. The award of the Arbitrator shall be final, conclusive and binding 
on both the parties to the contract. Any matter arising out of or in connection with the agreement shall be under jurisdiction of 
Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the Arbitrator. No person other than a 
person so appointed shall act as Arbitrator. 

3.8    IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT: 

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there under from time 
to time. If he fails to do so his failure will be a breach of the contract and the Accepting Authority may, in his discretion cancel 
the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provision of the Act. 

3.9   SAFETY AND SECURITY: 

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found 
to be incorrect. 

2. Other safety related conditions: 

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to BHEL or to others, 
working at or near the site. The contractor shall also be responsible for provision of all safety notices and safety equipment 
required both by the relevant legislation and the Engineer-in-charge as he may deem necessary. 

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at site/work place 
whether engaged or not in actual of work or supervision thereof. The contractor shall ensure that the workmen on site use 
safety belt, gloves, helmets, masks etc. as are necessary for their safety. 

c) The contractor shall be responsible for safety arrangements of all equipment used in connection with the execution of the 
work and shall ensure employment of only trained person to operate the equipment. Only tested equipment, tools, wires, 
ropes etc. shall be used and shall periodically be tested to the satisfaction of the BHEL. All test certificates shall be made 
available to the BHEL at site as and when required. 

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching when and where 
necessary or required by the BHEL or by any one duly constituted authority for the protection of the work and / or for the 
safety and convenience of the public or others. 

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall also ensure 
that their employees / workmen comply with the statutory safety rules and regulations as and also those laid down by 
BHEL from time to time. 

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to ensure security 
and safety of all buildings, structures, equipments and materials under their custody at the site of work. 

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor shall provide 
identify badges to their personnel and workmen, which must be properly displayed by them at site. 

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during execution or the 
maintenance period, the CONTRACTOR shall submit to the BHEL list of construction / erection equipment etc. and / or 
other materials that shall be taken by them inside the site from time to time. Such movement of materials, equipment, 
tools, tackles etc. shall be subject to certification by the Engineer-in-Charge. 
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i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force or Central 
Industrial Security Force if engaged by the BHEL for the overall protection of the project. 

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL. 

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of the work, 
constructional plant and equipment and all temporary works and in case any damage or loss shall happen to the work, 
constructional plant and equipment or to plant temporary work from any cause whatsoever, the contractor shall at his own 
cost replace or repair and make good the same. 

l) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any container filled with 
liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may involve hazards. The Engineer-in-
charge shall have the right to prescribe the conditions under which such containers are to be stored, handled and used 
during the performance of the works and the contractor shall strictly adhere to and comply with such instructions. The 
Engineer-in-charge shall have to right at his sole discretion to inspect any such container or such construction plant / 
equipment, for which material in the container is required to be used and if in his opinion, its use is not safe, he may forbid 
its use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of the contractor 
towards additional safety provisions/ conditions to be provided for/ constructed as per Engineer-in-Charge instructions 
compliance to statutory in respect of such conditions will be the sole responsibility of the contractor. 

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his responsibilities for 
safety provisions and in case, use of such a container or entry thereof into the site area is forbidden by Engineer-in-Charge 
without any cost implications to BHEL or extension of work schedule. 

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the contractor shall 
be responsible for carrying out such provision and / or storage in accordance with the rules and regulations laid down in 
Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide Manual published by the Chief Inspector 
of Explosives of India. All such storage shall have prior approval of the Engineer-in-charge. In case, any approval is 
necessary from the Chief Inspector (Explosives) or other statutory authorities, the contractor shall be responsible for 
obtaining the same. 

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards and where such 
standards do not exist, contractor shall ensure these to be absolutely safe. All equipment shall be strictly operated and 
maintained by the contractor in accordance with manufacturer9s operation manual and safety instructions and as per guide 
lines/ rules of BHEL in this regard. 

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in accordance with 
the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated Law/ Rules in force from time 
to time. A register of such examinations and tests shall be promptly produced as and when desired by Engineer-in-charge 
or Safety Officer. 

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to the 
need at his own cost as may be directed by Engineer-in-charge who will also have the right to examine these safety 
equipments to determine their suitability, reliability, acceptability and adoptability. 

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of 
access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected under the control and 
supervision of an experienced and competent person. 

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment belonging to BHEL or 
other contractors under any circumstances whatsoever, unless specially permitted in writing by BHEL to handle such 
fuses, wiring or electrical equipment. 

Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or BHEL, 
he shall: 

i)    Satisfy the Engineer-in-charge that the appliance is in good working condition. 

ii)   Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances. 

iii)  Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be connected.  

The Engineer-in-charge will not grant permission to connect until he is satisfied that: 

i)   The appliance is in good condition and is fitted with a suitable plug. 

ii)  The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed metal sheet 
surrounding the cores. 
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iii)   No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any description will 
be imposed on any cable and no ladder or similar equipment will rest against or attached to it. 

iv)   No repair work shall be carried out on any live equipment, the equipment must be declared safe by the Engineer-in-
charge and a permit to work shall be issued by Engineer-in-charge before any repair work is carried out by the 
contractor. While working on electric lines/ equipment whether alive or dead suitable type and sufficient quantity of 
tools will have to be provided by contractor to electricians/ workmen/ officers. 

t)  The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to maintain his 
temporary electrical installations. 

u)  In case any accident occurs during the construction/ erection or other associated activities undertaken by the contractor 
thereby causing any minor or major or fatal injury to his employees due to reason whatsoever, it shall be the responsibility 
of the contractor to promptly inform the same to BHEL Engineer-in-Charge in prescribed from. The contractor will be 
responsible for all pecuniary liability if any under such circumstances. 

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his opinion, the 
work is being carried out in such a way that it may cause accidents and endanger the safety of the person and/ or property 
and/ or equipments. In such cases, the contractor shall also be informed in writing about the nature of hazards and possible 
injury/ accident and he shall remove the shortcomings promptly. The contractor after stopping the specific work can, if felt 
necessary, appeal against the order of stoppage of work to the respective General Manager within 3 days of such stoppage 
of work and decision of GM in this respect shall be conclusive and binding on the contractor. 

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill Injury Report 
and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure due compliance of Workmen 
Compensation Act 1923 and Rules made there under. 

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety reasons as provided 
above and the period of such stoppage of work will not necessarily be taken as an extension of time for completion of work 
and will not be the ground for waiver of levy of liquidated damages. 

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law pertaining to the 
safety of workmen, plant and equipment as may be prescribed from time to time without any demur protest or contest or 
reservation. In case of any unconformity between statutory requirement and BHEL Safety Rules referred above, the later 
shall be binding on the contractor unless the statutory provisions are more stringent. 

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL Safety Rules 
or continue to work even after being instructed to stop the work by Engineer-in-charge or Safety Officer as provided above, 
the contractor shall promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day or part thereof till 
instructions are complied with and so certified by Engineer-in-charge/ Safety Officer. However, in case of accident taking 
place causing death/ injury to any individual the statutory provisions shall apply in addition to compensation mentioned in 
this para; and the contractor will be solely liable on account of this. 

* * * 
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ANNEXURE – IV 

 

Ref: OS/WC/2024-25/137/86                                                                                             Date: 13.12.2024 

 

Sub: Works contract for engaging an exclusive agency to carryout fit up, welding, grinding and Assembly 

of Fuel bunkers of ADANI Raigarh (SO8044 & 8045) at BHEL-HPVP, Visakhapatnam - Reg. 

                                                                                                                                                                                    

 

ACCEPTANCE TO TENDER TERMS & CONDITIONS 

  

 

I / We hereby confirm that the Tender documents, all Annexures etc. have been studied 

in detail and we have fully understood the scope of work. 

 

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices quoted 

are in accordance with the same.  

 

I / We accept to offer valid for a period of 3 months from the last date for tender 

submission. 

 

Tender documents duly signed on all the pages by the Owner / authorized 

representative of the bidder are attached herewith.  

 

 

SIGNATURE OF THE TENDERER WITH COMPANY SEAL 
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ANNEXURE- V  
 

Ref: OS/WC/2024-25/137/86                                                                                             Date: 13.12.2024 
 

CONTRACTOR INFORMATION 

 

     

*** 

 

 

Sl. No. Particulars To be Filled by Bidder 

01. Name of the Contractor  

02. 

Nature of Firm / Concern 

(Proprietor/Partnership/Pvt. 

Limited/Public Ltd.) 

Note: In case of partnership 

concern, please enclose photo 

copies of the partnership deed 

 

03. Full address 

 

 

  

04. Name of the Proprietor/Partner  

05. 

Name of the Person(s) and 

designation authorized for signing 

the contract/dealing with BHEL 

 

06. Telephone No. of the firm  

07. Fax No.  

08. Mobile No.  

09. E-mail ID  

10. HSN Code. / SAC Code  

11. 
Organizational structure with name 

and designation 
 



. 

  

 

 

ANNEXURE- VI 

Ref: OS/WC/2024-25/137/86                                                                                             Date: 13.12.2024 
   

CHECK LIST 

     

 

*** 

 

 

 

 

 

 

Sl. 

No. 
Particulars 

Document Enclosed 

(Yes / No) 
Document No 

01. Name of the Contractor  
 

02. 
Tender Document Signed & 

Stamped 
 

 

03. Certificate of Incorporation  
 

04. PF Registration Certificate  
 

05. ESI Registration Certificate  
 

06. GSTIN Registration Certificate  
 

07. PAN Number  
 

08. Income Tax Returns for last 3 years  
 

09. 

P & L account and Balance Sheet 

certified by the Practicing Chartered 

Accountant for the last 3 years 

 

 

10. 

Work orders & Job Completion 

Certificates of similar works in line 

with eligibility criteria. 

 

 

11. UDYAM Registration Copy  

 



. 

  

 

 

ANNEXURE - VII 

Ref: OS/WC/2024-25/137/86                                                                                             Date: 13.12.2024 

PART – II 

(PRICE BID) 
 

Sub: Works contract for engaging an exclusive agency to carryout fit up, welding, grinding and Assembly 

of Fuel bunkers of ADANI Raigarh (SO8044 & 8045) at BHEL-HPVP, Visakhapatnam - Reg. 
 

SCHEDULE OF QUANTITY & RATES (SOQR) 

 

Sl. 

No. 
Description of work  Unit  Qty     Rate per MT in ₹  Total Value in ₹ 

1 

Fabrication of COAL BUNKER 

as per drawing, BOM, GMS, 

QAP & Scope of work 

Annexure-I.  

MT 1339     

NOTE: 

1) Tenderers are requested to visit the site before submitting their tenders and go through the site 

conditions, nature and quantum of the job to be done and in general shall themselves obtain all 

necessary information as to risks, safety precautions, contingencies and other circumstances.  A 

tenderer shall be deemed to have full knowledge of the site, whether he inspects it or not, no claim 

shall be allowed. 

2) The quantity indicated above in the schedule is indicative only and may increase/ decrease but total 

value of contract will not exceed the awarded value, unless otherwise order is amended. However, 

payment shall be made for the actual quantity only.  

3) The quoted price shall be fixed & firm without any escalation during the entire period of 

contract and till completion of the work.   

4) The rate quoted shall be exclusive of GST as applicable. However, GST as applicable shall be 
paid by the contractor and same shall be reimbursed on submission of proof of payment along with 
the bill as per Annexure - GST. 
 

5) L1 shall be evaluated on total value basis.  

 
SIGNATURE OF THE TENDERER WITH COMPANY SEAL 
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ANNEXURE – NEFT 

 

 ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER 
 

01 
NAME & ADDRESS OF THE SUPPLIER / 

SUBCONTRACTOR 
 

02 
VENDOR CODE ASSIGNED BY BHEL, 

HPVP LTD 
 

 

DETAILS OF BANK ACCOUNT 

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  

09 BENEFICIARY’S NAME  

10 IFSC CODE OF THE BRANCH  

11 EMAIL ID  

12 TELEPHONE / MOBILE NUMBER  

 

CERTIFICATE 

 

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the National 

Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above-mentioned Bank account.  

I / We also agree that payments made to the above-mentioned account are a valid discharge of the 

liability of M/s Bharat Heavy Electricals Ltd.  I / We also agree to bear the applicable Bank charges for 

the above mode of transfer.  A copy of the cheque leaf/ cancelled cheque leaf of the above account is 

sent herewith. 

                                        

                                                                             (Authorized Signatories with Name & Seal) 
 

BANKER’S CERTIFICATION 

 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the 

account number of _____________________________ _______________________________ (name 

of account holder), the signature of authorized signatory and the MICR and IFSC codes of our branch 

mentioned above are correct. 

 

Place:         Bank Manager / Officer 

Date:       Signature with Bank stamp and Name seal 

 

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION 
 

We confirm the above details are verified with the records available with us 

                Signature of BHEL Official with Name & Seal 

Operating the contract / Services 

 

 



. 

  

 

 

ANNEXURE- GST 
 

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS 

1. In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GSTIN 

which should be clearly mentioned in the offer. If any specific exemption is available, a declaration with 

due supporting documents need to be furnished for considering the offer.  

2. Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as 

specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of 

multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no etc., 

then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item description 

as per P0, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) 

separately, HSN/ SAC Code, etc.  

3. All invoices shall bear the HSN Code for each item separately (Harmonized System of Nomenclature)/ 

SAC code (Services Accounting Code).  

4. A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal & all 

tax liability as per GST rules and regulations have been and will be discharged, shall be mentioned in the 

invoice. If not mentioned in the invoice, a separate declaration shall be submitted as per the requirement 

of BHEL.  

5. All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion certificate, 

any other document mentioned in PO, shall be sent along with the vehicle/consignment where ever 

applicable. For all consignments received within the calendar month, input credit will be availed within that 

month in line with monthly returns filing cycle. In case of any discrepancy in the document or non-

submission of documents mentioned in the PO, then BHEL will not be able to accept or account the 

material, in such case availing of tax credit will be deferred to next month or so.  

6. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any shortages or 

rejection in the supply, then BHEL will not be able to avail the tax credit and will notify the supplier of the 

same. Supplier has to rectify the data discrepancy in the GSTN portal or issue credit note (details to be 

uploaded in GSTN portal) for the shortages or rejections in the suppliers, within the calendar month notified 

by BHEL.  

7. For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above), 

interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed 

period i.e. from the month of receipt till the month tax credit is availed, from the running bills.  

8. Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/ contractors. 

Hence applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this Debit 

note will be issued by BHEL indicating the respective supply invoice number. 

9. This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such invoice in 

his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment of GST thereon 

by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained from vendor which 

shall be valid At least one month after the confirmation of date of payment of GST by vendor on GSTN 

portal and receipt of Tax invoice and receipt of goods, whichever is later. Above is subject to receipt of 

goods/service and tax invoice thereof along with vendor declaring invoice in his return and paying GST 

within timeline prescribed for availing ITC by BHEL.  

10. That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is denied 

or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC reversal as per 

GST law shall be recoverable from vendor/contractor along with interest levied/ leviable on BHEL. 

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance. 

*** 
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ANNEXURE-A 
INTEGRITY PACT (AGREEMENT FORMAT) 

 

 

Between 
 
Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and 
having its registered office at "BHEL House", Siri Fort, New Delhi - 110049 (India) hereinafter referred 
to as "The Principal", which expression unless repugnant to the context or meaning hereof shall include 
its successors or assigns of the ONE PART 

 
And 
 

with address), hereinafter referred to as "The Bidder " which expression unless repugnant to the 
context or meaning hereof shall include its successors or assigns of the OTHER PART 

 

Preamble 
 

The Principal intends to award, under laid-down organizational procedures, Contract/s for 
 

 
 

 

and regulations, and the principles of economic use of resources, and of fairness and transparency in 
its relations with its Bidder(s)/  . 

 
In order to achieve these goals, the Principal will appoint independent External Monitor(s), who will 
monitor the tender process and the execution of the Contract for compliance with the principles 
mentioned above. 

 
Section 1- Commitments of the Principal 
 

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles: - 

 

1.1.1 No employee of the Principal, personally or through family members, will in connection with the 

tender for, or the execution of a Contract, demand, take a promise for or accept, for self or third person, 

any material or immaterial benefit which the person is not legally entitled 

 
1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 

Principal will in particular before and during the tender process, provide to all Bidder(s) the same 

information and will not provide to any Bidder(s) confidential / additional information through which 

the Bidder(s) could obtain an advantage in relation to the tender process or the contract execution. 
 

1.1.3 The Principal will exclude from the process all known prejudiced persons. 
 

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal offence 

under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any other statutory penal 

enactment, or if there be a substantive suspicion in this regard, the Principal will inform its Vigilance 

Office and in addition can initiate disciplinary actions. 



. 

  

 

 

Section 2 - Commitments of the Bidder(s)   

2.1 The Bidder(s) commit himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation in the tender process and during 

the contract execution. 
 

2.1.1 The Bidder(s)   will not, directly or through any other person or firm, offer, promise or give to 

the Principal or to any of the Principal's employees involved in the tender process or the execution 

of the contract or to any third person any material, immaterial or any other benefit which he / she is 

not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during 

the tender Process or during the execution of the contract. 
 

2.1.2 The Bidder(s) will not enter with other Bidder(s) into any illegal or undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 
 

2.1.3 The Bidder(s) will not commit any penal offence under the relevant IPC/ PC Act; further the 

Bidder(s)   will not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information or document provided by the Principal as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or transmitted 

electronically. 
 

2.1.4 The Bidder(s) will, when presenting his bid, disclose any and all payments he has made, and 

is committed to or intends to make to agents, brokers or any other intermediaries in connection with 

the award of the Contract. 
 

2.2 The Bidder(s) will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 
 
Section 3 - Disqualification from Tender process and exclusion from future Contracts 
If the Bidder(s), before award or during execution has committed a transgression through a violation 
of Section 2 above, or acts in any other manner such as to put his reliability or credibility in question, 
the Principal is entitled to disqualify the Bidder(s)/   from the tender process or take action as per 
the separate "Guidelines on Banning of Business dealings with Suppliers " framed by the Principal. 

 
Section 4 -Compensation for Damages 
 

4.1 If the Principal has disqualified the Bidder from the tender process prior to the award according 

to Section 3, the Principal is entitled to demand and recover the damages equivalent Earnest Money 

Deposit/Bid Security. 
 

4.2 If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 

to terminate the contract according to section 3, the Principal shall be entitled to demand and recover 

from the Bidder liquidated damages equivalent to 5% of the contract value or the amount equivalent 

to Security Deposit/Performance Bank Guarantee, whichever is higher. 
Section 5 - Previous Transgression 
 

5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with any other 

company in any country conforming to the anti-corruption approach or with any other Public Sector 

Enterprise in India that could justify his exclusion from the tender process. 
 

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or the contract, if already awarded, can be terminated for such reason. 

Section 6 -Equal treatment of all Bidders  
 

6.1 The Bidder(s) undertake(s) to obtain from all Sub Bidders a commitment consistent with this 

Integrity Pact and report Compliance to the Principal. This commitment shall be taken only from 

those sub-Bidder whose contract value is more than 20 % of Bidder's contract value with the 



. 

  

 

 

Principal. The Bidder(s) shall continue to remain responsible for any default by his Sub-Bidders 
 

6.2 The Principal will enter into agreements with identical conditions as this one with all Bidders. 
 

6.3 The Principal will disqualify from the tender process all Bidders who do not sign this pact or 

violate its provisions. 
 

Section 7 - Criminal Charges against violating Bidders 
 
If the Principal obtains knowledge of conduct of a Bidder, or of an employee or a representative or 
an associate of a Bidder, which constitutes corruption, or if the Principal has substantive suspicion 
in this regard, the Principal will inform the Vigilance Office. 

 
Section 8 -Independent External Monitor(s) 
 

8.1 The Principal appoints competent and credible Independent External Monitor for this Pact. The 

task of the Monitor is to review independently and objectively, whether and to what extent the parties 

comply with the obligations under this agreement. 
 

8.2 The Monitor is not subject to instructions by the representatives of the parties and performs his 

functions neutrally and independently. He reports to the CMD, BHEL. 
 

8.3 The Bidder(s) accepts that the Monitor has the right to access without restriction to all Contract 

documentation of the Principal including that provided by the Bidder(s) will grant the monitor, upon 

his request and demonstration of a valid interest, unrestricted and unconditional access to his contract 

documentation. The same is applicable to Sub- Bidder(s). The Monitor is under Contractual 

obligation to treat the information and documents of the Bidder(s)/   / Sub- Bidder(s) with 

confidentiality, 
 

8.4 The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the contract provided such meetings could have an impact on the contractual 

relations between the Principal and the Bidder. The parties offer to the Monitor the option to 

participate in such meetings. 
 

8.5 As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 

inform the Management of the Principal and request the Management to discontinue or take corrective 

action, or heal the situation, or to take other relevant action. The Monitor can in this regard submit 

non-binding recommendations. Beyond this, the Monitor has no right to demand from the parties 

that they act in a specific manner, refrain from action or tolerate action. 
 

8.6 The Monitor will submit a written report to the CMD. BHFL within 8 to 10 weeks from the date 

of reference or intimation to him by the Principal and, should the occasion arise, submit proposals 

for correcting problematic situations. 
 

8.7 The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms and 

conditions. 

8.8 If the Monitor has reported to the CMD, BHEL, a substantiated suspicion of an offence under 

relevant IPC / PC Act, and the CMD, BHEL has not, within reasonable time, taken visible action to 

proceed against such offence or reported it to the Vigilance Office, the Monitor may also transmit 

this information directly to the Central Vigilance Commissioner, Government of India. 

8.9 The number of Independent External Monitor(s) shall be decided by the CMD, BHEL. 
 

8.10 The word 'Monitor' would include both singular and plural. 
 
 
 
 



. 

  

 

 

Section 9 - Pact Duration 

9.1 This Pact begins and shall be binding on and from the submission of bid(s) by Bidder(s). It expires 

for the Bidder12 months after the last payment under the respective contract and for all other Bidders 

6 months after the contract has been awarded. 

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid 

despite the lapse of this pact as specified as above, unless it is discharged/ determined by the CMD, 

BHEL. 
 

Section 10 - Other Provisions 
 

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the Principal, 
i.e. New Delhi. 

 

10.2 Changes and supplements as well as termination notices need to be made in writing. Side 

agreements have not been made. 
 

10.3 If the Bidder is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 
 

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their original 

intentions. 
 

10.5 Only those Bidders who have entered into this agreement with the Principal would be competent 

to participate in the bidding. In other words, entering into this agreement would be a preliminary 

qualification. 
 
 

For & On behalf of the Principal For & On behalf of the Bidder 

(Office Seal) (Office Seal) 

 

 

Place--------------------- Place--------------------- 
 

Date---------------------- Date---------------------- 
 

 

 

(Name &                                        
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Sl. No.  

PGMA / Description  
Surface 

Preparation 
& Surface 

Profile 

Primer coat 
 

Intermediate 
coat 

Finish coat 
 
 

Total 
DFT 

ým 
(min) Paint No. 

of 
coats 

Paint No. 
of 

coats 

Paint No. of 
coats 

Shade 

1 
 

PS1AC 

Collector & Separator Vessels (Except 
Internals), Supports 
 
04 3321,323;  

SSPC-SP3/ 
Power Tool 
Cleaning 

Red Oxide 
Zinc 

Phosphate 
Primer 

(Alkyd Base) 
to IS 12744 

DFT= 30ým 
per coat 

1 -- -- Synthetic Enamel 
paint 

(Long Oil Alkyd) 
to IS 2932 

DFT= 20ým per 
coat 

2 International 
orange 

Shade No: 
592 of IS5 

70 

2 
 

PS5 

Collector & Separator Vessels internals and 
Dd items (threaded and machined surfaces only) 
04-347;07-302,303,331,360,361,362,393; 
08-911,912,913; 09-304; 12-306,314; 
12-317,324,327,328,344,348,354,393; 
17-304,306,319;19-306,307;21-602,605,700; 
24-352,700,803,813,818,827,842,968; 
28-700;32-700;34-721to726,730to733; 
35-190, 721to727,730; 
36-721to727,731to735; 39-700;41-710;  
42-700,710;43-710; 45-710;47-710;  
48-019,700; 65-710;67-710;  
Foundation materials: 35-010, 39-010,012 

 
SSPC 3 SP3  
Power Tool 
Cleaning 
 
 

Rust 
Preventive 

Fluid to  
PR: CHEM: 

09 3 04 

DFT=25ým 
per coat 

1 -- -- -- -- --  25 

3 
 

PS19C9 
 

Buck stays 
08-001,003,006,007,111,380,400, 
08-501,503,901,910; 
Boiler supporting structures, 
Columns, Girders, Bracings 
34-101 to 106,200,300,390,  
34-441 to 446, 511, to 516,  
35-131 to 137, 141 to 147, 151 to 157,  
35-181 to 187, 211to214, 
35-221,222,231,232,311,312,321, 
35-322,331,332,341,342,351,352,361,362,  
35-372, 381 to 387, 390,  
35-441 to 447, 451 to 457, 511 to 517; 

Blast cleaning 
to 
SA2 ½ 
(Near white 
metal) 
conforming to 
ISO 8501-1 
with surface 
profile 
50-75 µm 

Inorganic 
Ethyl Zinc 
Silicate 
Primer 
DFT=75µm 
per coat 
 
(refer sheet 12 
Sl.no.11 for 
details) 

1 High Build 
Epoxy MIO 
coating cured 
with polyamide 
hardnener coat 
DFT = 100µm 
per coat 
 
(refer sheet 12 
Sl.no.10 for 
details) 

1 High Build gloss 
Aliphatic acrylic 
Polyurethane 
paint  
DFT = 50µm per 
coat. 
 
 
 
(refer sheet 12 
Sl.no.2 for details) 

1 
 

 
Dark 
admiralty grey 
to Shade No. 
632 of IS 5.  

225 

 For structural steel, all coats shall be applied at shop. 
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S. No.  
PGMA / Description  

Surface 
Preparation 
& Surface 

Profile 

Primer coat 
 

Intermediate 
coat 

Finish coat 
 
 

Total  
DFT 

ým 
(min) Paint No. of 

coats 
Paint No. of 

coats 
Paint No. of 

coats 
Shade 

3 
 

PS19C9 
(Contd.) 

 
35-521 to 527; 35-531 to 537, 995; 
Galleries, Stair-ways & inter connecting 
Walkways 
36-111to115,151to155,  
36-311to316, 
36-321to326,331to338,341to347,  
36-351to356,361to366, 
36-391 to 395, 
36-610,613,620,740; 

38-210,299,310,381,410,510,610, 710; 
ID system structures. 
39-101,102,141,142,150,299,300,301, 
39-304,305,306; 

Duct supports  
48-015,115,145,205,225,235,265,345,355,365, 
48-385,435,465,485,495,665;  
(Refer note 23 for handrails, step treads 
released under PGMA of this Sl.No.3) 
(Refer note 25 for bunker structures) 
 

Blast 
cleaning to 
SA2 ½ 
(Near white 
metal) 
conforming 
to ISO 8501-1 
with surface 
profile 
50-75 µm 

Inorganic 
Ethyl Zinc 
Silicate 
Primer 
DFT=75µm 
per coat 
 
(refer sheet 12 
Sl.no.11 for 
details) 

1 High Build 
Epoxy MIO 
coating cured 
with polyamide 
hardnener coat 
DFT 100µm 
per coat 
 
(refer sheet 12 
Sl.no.10 for 
details) 

1 High Build 
gloss Aliphatic 
acrylic 
Polyurethane 
paint  
DFT 50µm 
 
(refer sheet 12 
Sl.no.2 for 
details) 

1 
 

 
Dark 
admiralty 
grey 
to Shade 
No. 632 of 
IS 5.  

225 

4 
PS3 

 
 
 
 
 
 
 
 

Components >95° C Insulated other than 
components in Sl.No.7 &9 
Ring Headers, Down Comers, Hot air Headers 
outside the gas path etc. (Refer Note 8) 
 
05-137,147,155,227,231,251,327,330,350; 
07-102,110,125,223,231,232,317; 
12-178, 850,852, 900; 
17-776,807; 18-001,010,701; 
19-701,702,903;21-600;24-811,824,828; 
24-836,837; 
 
  

SSPC-SP3/ 
Power Tool 
Cleaning 

Red Oxide 
Zinc 

Phosphate 
Primer 

(Alkyd Base) 
to IS 12744 

DFT= 30ým 
per coat 

2 -- -- No paint No 
paint 

Red 
oxide  

60 

For structural steel, all coats shall be applied at shop. 
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Sl. No.  
PGMA / Description  

Surface 
Preparation & 

Surface 
Profile 

Primer coat 
 

Intermediate 
Coat 

Finish coat 
 
 

Total 
DFT 

ým 
(min) Paint No. of 

coats 
Paint No. of 

coats 
Paint No. of 

coats 
Shade 

4 
PS3 

(Contd.) 

Hot Air:  
48-018, 022,116,202,204,207,208,  
48-212,214,222,224, 262,264,267,662,  
48-664,667; 
Flue Gas:  
48-342,344,352,354,362,364,372, 48-382,384,386, 
432,434,462,464,482,484,492, 48-494,496,498;  

SSPC-SP3/ 
Power Tool 
Cleaning 

Red Oxide 
Zinc Phosphate 

Primer 
(Alkyd Base) 
to IS 12744 

DFT= 30ým 
per coat 

2 -- -- No paint No 
paint 

Red oxide  60 

5 
PS 9 

Components >95° C uninsulated other than 
components coming in gas path. 

 
Temp: >95°C & <400°C 
24-807,820,860,865,867; 
42-200,300; 
Instrument tappings, doors: 48-200,915;  

SSPC-SP3/ 
Power Tool 

Cleaning 

Heat Resistant 
Aluminium 

Paint to 
 IS 13183  

Gr. II DFT  
20ým per coat 

1 
 
 
 

-- 
 
 
 
 
 
 

-- 
 
 
 
 
 
 

Heat 
Resistant 

Aluminium 
Paint to IS 

13183 Gr. II 
DFT 20ým per 

coat 

1 Aluminum 40 
 
 

6 
PS 10 

Components uninsulated other than 
components coming in gas path. 
(Temp: >400°C & <600°C) 
09-003,004,005; 28-220; 
Components insulated (Temp: >400°C & <600°C) 
RH & SH headers 
10-135,174,176,178,191,235,274,276,278,283, 
10-284,285,291; 15-136, 178,236,278; 
 

SSPC-SP3/ 
Power Tool 

Cleaning 

Heat Resistant 
Aluminium 

Paint to 
 IS 13183 Gr. I  
DFT 20 ým per 

coat 

1 
 
 
 

-- 
 
 
 
 
 
 

-- 
 
 
 
 
 
 

Heat 
Resistant 

Aluminium 
Paint to IS 
13183 Gr. I 
DFT 20 ým 

per coat 

1 Aluminum 40 
 
 

7 
PS2 

Loose tubes, SH, RH & Eco. coils 
11-074,078,374,378,406,467,469, 
11-487,491,494,606,608,684,694,716,717,718, 
11-767,768,769,787,791,916,917,918,967,968, 
11-969,987,991;12-179,181,184,187,368, 
12-403,405,514,515,524,544,554; 
12-800,803,805,903,914,917,924,927,928,944,948, 
12-954,968; 16-079,201,202,203,278,379; 

19-092,402,804,814,824,853,884,914,924,984; 

SSPC 3 SP2 
or 
SSPC 3 SP3 
Hand tool / 
Power tool 

  cleaning 

Red Oxide 
Zinc 

Phosphate Dip 
coat primer to 
PR: CHEM: 

09 3 03 
DFT=35µm 

per 
coat 

1* -- -- No paint No 
paint 

Red Oxide 35 

*-In lieu of dip painting, 2 coats of brush painting of Red oxide Zinc Phosphate primer to a coating thickness of 60µ is also permitted in line with Sr.No.9. 
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Sl. No.  
PGMA / Description  

Surface 
Preparation 
& Surface 

Profile 

Primer coat 
 

Intermediate 
Coat 

Finish coat 
 
 

Total 
DFT 

ým 
(min) Paint No. of 

coats 
Paint No. of 

coats 
Paint No. of 

coats 
Shade 

8 
PS1A 

 
Miscellaneous and casing sheets  
07-409,431,460,461,462,502,503,509,531,560; 
12-506,906,907,916; 17-919; 21-601,604,606; 
24-350,351,354, 800,801,804,805,806,808,809, 
24-810,814,815,817,821,825,826,835,840,841,855, 
24-950,955,960;30-233,234; 
36-396; 39-302;  
 
04-147, 547 
Fuel firing: 41-350,390,500; 
Steam blowing piping 
42-001,002,005,010,046,065,070,152,154,157; 
43-004,104, 200; 
45-200,801,802, 804,805,858; 
47-261,263, 858; 
 
Duct plates, expansion joints 
48-911,912;  
Coal Feeding: 
65-736; 67-204,272,277, 283,801,802,803; 
95-088,089,091,485;97-585, 592; 
 
$Handling equipment: 
99-099,100,300,400,502,600; 
Nitrogen blanketing system:24-966,967,969; 

Seal air ducting: 43-005, 105; 
Cold Air duct:48-012,014, 112,114, 141 

Tempering Air: 48-142,144 
(Refer note 22 for chequered plates) 
  

SSPC-SP3/ 
Power Tool 
Cleaning 

Red Oxide 
Zinc 

Phosphate 
Primer 
(Alkyd 
Base) 

to IS 12744 

DFT= 30ým 
per coat 

1 -- -- Synthetic 
Enamel paint 

(Long Oil 
Alkyd) 

to IS 2932 

DFT= 20ým 
per coat 

2 Smoke 
Grey 
Shade 

No: 
692 of 

IS5 

70 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

$ - Final Shade is Golden yellow for Under hung crane, Chain Pulley Block, Ratchet Lever and Trolley with hoist. Black shade for Hook.  
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Sl. No.  
PGMA / Description  

Surface 
Preparati

on & 
Surface 
Profile 

Primer coat 
 

Intermediate 
coat 

Finish coat 
 
 

Total 
DFT 

ým 
(min) Paint No. of 

coats 
Paint No. of 

coats 
Paint No. of 

coats 
Shade 

9 
 
 

PS3 

Components >95° C coming in the gas 
path, Headers, Commissioning Spares 
&erection Materials etc., 
 
06-400,401,431,434,437,441,444, 
06-447,451,452,453,455,500,501,515,731,732, 
06-734,735,737,741,744,745,747,751,752,753, 
06-755, 759; 07-309,315,316,318,423,993; 
10-182,183,184,185; 11-416,474,484; 
12-993;17-174,504,506,900,903,993; 
19-753,763,783,793,802,850,851,852; 
21-987,988; 24-822,823, 987,988, 989, 993; 
30-103,105, 212,215,219,223,224,235; 
31-010,104; 32-010,210,810; 35-993;  
37-010;38-993; 39-993; 41-997; 42-858,997;  
43-997;45-997;47-997;48-993;  
65-200,997; 67-200,997; 96-193;  
97-282,590; 
99-501; 41-988; 42-988; 
(Refer note 20 for info about 32-210) 

SSPC-
SP3/ 
Power 
Tool 
Cleaning 

Red Oxide 
Zinc 

Phosphate 
Primer 
(Alkyd 
Base) 

to IS 12744 

DFT= 30ým 
per coat 

2 -- -- No paint No 
paint 

Red oxide  60 

      10 
 
 PS1AB 

Hand rails and posts, ladders / rungs 
34-820,850;  
35-821,822,823,851;  
36-820,821, 851,852,853; 
38-820,850;39-820,850;  

SSPC-
SP3/ 
Power 
Tool 
Cleaning 

Red Oxide 
Zinc 

Phosphate 
Primer 

(Alkyd Base) 
to IS 12744 

DFT= 30ým 
per coat 

1 -- -- Synthetic 
Enamel paint 

(Long Oil 
Alkyd) 

to IS 2932 

DFT= 20ým 
per coat 

2 BLACK 70 

11 
 

PS6 
 

Floor Grills, Step treads  
34-810; 35 3 811,812;36-811,812,813,814   
38 3 810, 39 3 810;  

 
SSPC 3 
SP8/ 
Acid 
pickling     

Hot dip Galvanizing to a coating weight of 610 g/m2 (minimum) and to a coating thickness 
of 85µm.  
 
Refer Notes given below ** 

 
Notes **: Guard plates shall be painted as per painting scheme prescribed in Sl. No: 03.  
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PAINTING SCHEME FOR VALVES 

Sl.No.  
PGMA / Description  

Surface 
Preparation 
& Surface 

Profile 

Primer coat 
 

Intermediate 
coat 

Finish coat 
 
 

Total 
DFT 

ým 
(min) Paint No. of 

coats 
Paint No. of 

coats 
Paint No. of 

coats 
Shade 

12 
 
 

@PS 9/10 

Cast carbon steel valves 
(Conventional) 
Cast alloy steel valves  
(Conventional) 
All API valves, QCNRV, SV & SRV 
Silencers,  
21-800,825, 24-885;  
Safety valves & ERV 
21-850; 24-880,881,883;  

SSPC-SP3/ 
Power Tool 
Cleaning 

Heat 
Resistant 
silicone 

Aluminium 
Paint to 

 IS 13183 
Gr.II/I 

DFT= 20ým 
per coat 

1 
 

-- -- Heat 
Resistant 
silicone 

Aluminium 
Paint to 
IS 13183 
Gr.II/I 

DFT= 20ým 
per coat 

1 Aluminum 40 

Forged valves Chemical 
cleaning  

Phosphating 
to a coating 

weight of 
1500 mg per 

Sq.ft. 

-- -- -- -- -- -- -- 

1AS2 Soot Blower components 
 
20-051,054,201,204,511,794,962. 
 
(Refer note 19 for valve head 
assembly) 
 

SSPC-SP3/ 
Power Tool 
Cleaning 

Red Oxide 
Zinc 

Phosphate 
Primer 

(Alkyd Base) 
to IS 12744 

DFT= 30ým 
per coat 

2 -- -- Syn. Enamel 
paint 

(Long Oil 
Alkyd) 

to IS 2932 

DFT= 20ým 
per coat 

2 Verdigris 
Green 

Shade No. 
280 of 

IS5 

100 

HP / LP system SSPC-SP3/ 
Power Tool 
Cleaning 

Heat 
Resistant 

Aluminium 
Paint to 

 IS 13183 Gr.I 

DFT= 20ým 
per coat 

1 
 

-- -- Heat 
Resistant 

Aluminium 
Paint to 

IS 13183 Gr.I 

DFT= 20ým 
per coat 

1 Aluminum 40 

@ Heat resistant silicone based aluminum paint to IS 13183 Gr.II shall be applied for temperature up to 400 deg.C, Gr. I shall be applied for 
temperature >400 deg.C and up to 600 deg.C. 
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Sl. No.  
PGMA / Description  

Surface 
Preparation 
& Surface 

Profile 

Primer coat 
 

Intermediate 
coat 

Finish coat 
 
 

Total 
DFT 

ým 
(min) Paint No. of 

coats 
Paint No. of 

coats 
Paint No. of 

coats 
Shade 

13 
 

PS15 

For CLH & VLH* 
PGs 07,08,12,17,19,21,24,47,48 &80 
 
07-402 to 405,505;12-517,528; 
17-904,906 
19-506,507,904,905, 906,907; 
24-353; 48-206,395;  

Blast 
cleaning to 

SA2 ½  

(Near white 
metal) with 

surface 
profile 

    35-40 ým 

Epoxy zinc rich 
primer 

To IS 14589 Gr. II 
(latest) 

%VS=35, 
(min) 

DFT=40 microns 
per coat 

1 -- -- Aliphatic acrylic 
Poly-urethane 

paint to IS13213 
(latest) 

%VS=40.0 
(min) 

DFT= 30.0 
microns per coat 

1 Phirozi 
Blue 

Shade No. 
176 of IS5 

70 

14 
 

PS8C 

Components > 95oC & <2000C, un-
insulated Fuel pipes  
 
47-200, 267,269; 

SSPC-SP3/ 
Power Tool 
Cleaning 

Heat Resistant 
Aluminium 

Paint to 
 IS 13183  

Gr. III DFT  
20ým per coat 

1 
 

-- 
 
 
 

-- 
 
 
 
 
 

Heat Resistant 
Aluminium 

Paint to IS 13183 
Gr. III DFT 20ým 

per coat 

    1 Aluminum 40 

15 
 

PS5 

All Columns below 809 level 
(embedded in concrete) 
 PGs 34,35,36,38, 39 

SSPC-SP3/ 
Power Tool 
Cleaning 

Rust Preventive 
Fluid to  

PR: CHEM: 
09 3 04 

DFT=25ým per coat 

1 -- -- -- -- --  25 

 
*- For components other than CLH & VLH, Painting scheme shall be as given in Sl. No. 8. 
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NOTES: 
1. Rust Preventive Coating should be given on HSFG Bolt and nut threads.  

 
2. Machined surfaces and all retainers are to be applied with a coating of Temporary Rust Preventive oil.  
 
3. All threaded and other surfaces of foundation bolts and its materials, insulation pins, Anchor channels, Sleeves, shall be coated with Temporary Rust Preventive Fluid and 
during execution of civil works; the dried film of coating shall be removed using organic solvents.  

 
4. Ground shade/ Colour of Finish paints & identification tag/Band for equipments, pipings pipe service, boiler supporting structures and other boiler components shall be 
followed as per Anneure-1, ADANI9S Technical specification for painting & coating of equipment.  
 
5. PGMAs under Sub-Vendor items are not indicated. For all bought-out and sub-vendors items including PGMAs mentioned above falling under the scope of BHEL the 

same scheme as for main equipment as covered in this document shall be followed. Vendor standard practice has to be followed for PGMA not specified in this document. 
 
6. This painting Schemes is valid for only Customer No: U8/1832 & 1833, MAHAN USTPP - 2X800 MW.  
 
7. No painting is required for Stainless Steel, non-ferrous & galvanized components. 
 
08. Wherever inside surfaces of components under PGMA 48 3 XXX & others, need protection till erection, two coats of Red-oxide zinc phosphate primer paint to IS12744 to a 
DFT of 60 microns shall be applied, after power tool cleaning. 
 
09. The Temporary Rust Preventive coating that already been applied on any components, tubes, pipes etc., shall be visually inspected for good adherence. If the coating is 
intact, direct coating of alkyd based red oxide paints over the coating is permitted. In case, the coating has peeled off over a large area, then the coating is to be removed by 

suitable solvents / heating to 350 3400 ðC for an hour before primer paint application 3but, in this case, it should be ensured that the minimum surface cleanliness required for 
primer paint application shall be SSPC 3 SP2 (equivalent 3 Hand Tool cleaning).  
 
10. In components, wherever plates / sheets of thickness less than or equal to 5 mm and rods of <25mm/tubes/drain pipes & bent rods are used, power tool / hand tool cleaning  
to SSPC 3 SP3 / SP2 shall be followed and the painting shall be done as described in Sl.No.8.  
  
11. For all commissioning components-erection materials (xx-993) two coats of Red oxide Zinc Phosphate Primer shall be applied to meet the temporary protection till   
      erection, after power tool cleaning.  
 
12. Touch-up paintings, making good any damaged shop painting and completing any unfinished portion of the shop coat shall be carried out as per clause 5.0- repair of 
damaged areas, annexure-1, technical specification.      
 
13. All components covered under different PGMA9s are to be painted. In case any component is left out, the same shall be deemed to be included under the relevant section 
based on paint logic approved. 
 
14. For very small components like clamps etc. which are not having feasible dimensions for blast cleaning, painting scheme of Sl.No.8 shall be followed. 
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15. For very small components with weldable primer at edges, the entire component shall be applied with weldable primer. Structural members having welded connections at 
site, relevant area can be painted with primer paint instead of Weldable primer. 

 
16. Painting scheme for all temporary structures like 04-196 shall be PS 1AE i.e. 1 coat of Red oxide Zinc Phosphate primer (Alkyd Base) to IS 12744-DFT-

30ý and 2 coats of Synthetic Enamel paint (Long Oil Alkyd) to IS 2932-DFT-2X20ý Shade Yellow 3Shade No. 356 of IS 5- Total DFT 70ý. These are to be cut & 
removed at site after erection. (It excludes components covered under Sr. No. 3 & 9 of description table).  
 
17. For internal protection of Pipes, tubes, headers and other pressure parts, Volatile Corrosion Inhibitor (VCI) pellets shall be put (after sponge testing/ draining/ or drying) 
and subsequently end capped. The dosage of VCI pellets shall be approximately 100 g/ Cu.m. For tubes typically 4 3 5 tablets per end are to be put. For C & I items the dosage 
of self-indicating Silica Gel (colourless) shall be 250 g/ cu.m. (About 2 to 3 bags weighing approximately 100 grams each). VCI pellets shall not be used for stainless steel 
components and its composite associates.  

 
18. All threaded components of spring assemblies and turnbuckles shall be galvanized and achromatized to 15 microns minimum thickness. 
 
19. Soot blower components i.e Valve head assembly having high surface temperature (> 200 and <600 deg. C) shall be applied with protective coating as per PS9 (up to 400 
deg.C) and PS10 (up to 600 deg.C) 
 
20. Corner plate, sheet channel and fixing pins of PGMA 32-210, SD-210 shall be painted as per scheme PS3 to total DFT of 60 microns.  
 
21. It is mandatory that for finish coat each layer shall have a permanent DFT and free from any paint defects like sags, wrinkles etc. Total DFT of a component correspond to 
respective painting scheme has to be ensured and recorded by inspection agency as per QP.  
 

22. For chequered plates, surface preparation can be power tool cleaning to St3 and painting shall be in line with PS1A. 
 
23. Handrails of PGMA under Sl. No. 3 need to be painted in line with scheme for handrails (i.e. Sl .No. 10). Step treads of PGMA under Sl. No. 3 need to be 
galvanized in line with scheme of Sl .No. 11.  
 
24. Inside surfaces of fabricated structure (e.g. Box type column) shall be painted with two coats of red oxide primer paint during fit up stage. 
 
25. Painting of bunker structures to be in line with painting scheme of supporting structures (Sl. No. 3). 
 
26. All steel structures shall be provided with painting as given in the specification. Further, painting system shall also meet the requirements of corrosivity 
category C4 as per ISO 12944.  
 
27. For items meant for Spares and subcontracting where no further processing is involved, the painting scheme selected shall be the same as that of similar product 
configuration/ description. 

 
28. DFT of the coating system shall be determined in accordance with SSPC-PA2 in line with the following procedure. 

a. Ten readings shall be taken for every 10m2 of painted areas.  
b. 90% of all readings shall be within the specified dry film thickness.  
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c. Where total dry film thickness accordance with the above procedure falls below the specified minimum, an additional coat of finish paint shall be applied. 
Inspection and testing shall comply to 6.0 INSPECTION AND TESTING in ADANI9s Technical specification for painting and coating of equipment. Following parameters to 
be inspected for surface preparation and painting of components.  

Components Surface preparation  Painting  

Structures, CLH/VLH 
(Sl. No. 3,13)   

a) Roughness 3 by comparator or stylus instrument (ISO 8503) 
b) Cleanliness 3 Visual comparator for blast cleaning to Sa2.5 level.  
c) Salt test 3 by using salt contamination kit  

Visual examination & dry film thickness of each coat. 

Ambient and steel temperature, relative humidity, dew point to be recorded prior to blasting & painting 

Pressure parts, ducts, etc.  
(Sl. No. 1,2,4,5,6,7,8,9,10,12,14,15)  

Cleanliness of power tool cleaned surfaces. Visual examination & dry film thickness of each coat. 

 

 

Painting Scheme 3 Details for procurement & application purposes 
 

Sl. 
No. 

Generic nature of paint Theoretical 
Covering  
Capacity 
Sq.m per 
Litre. 

No. of 
pack 

Volume 
solids, % 
(min) 

DFT in 
microns 
per coat 
(approx.) 

Shade Shade 
No. to 
IS5 

Mode 
of 
appln. 

Over 
coating 
interval, 
Hrs. 

1 Epoxy Zinc rich primer to IS14589 Gr.II (latest) 
 

8 2 35 40 Grey --  Spray 24 

2 High Build gloss Aliphatic acrylic Polyurethane paint. 12 2 62 50 Dark 
admiralty 
grey 

632 of 
IS5 

Airless 
Spray 

24 

3 Heat resistant Aluminium paint to IS 13183 Grade I/II/III (latest) 10 1 - 20 -- -- Brush / 
Spray 

24 

4 Red oxide zinc phosphate primer paint to IS 12744 (latest) 10 1 -- 30 - -- Brush / 
Spray 

12 

5 Red oxide Zinc Phosphate Dip coat primer paint to PR: CHEM: 09-03 10 1 -- 35 -- --- Dip 12 

6 Long oil alkyd synthetic enamel finish paint to IS2932 (latest) 17 1 -- 20 Reqd. 
shade 

Corrpdg. 

Shade 
no. 

Brush / 
Spray 

12 

7 Temporary Rust preventive fluid to PR: CHE: 09 3 04 
 

10 1 -- 25 -- -- -- 12 

8 General purpose Aluminium paint to IS 2339 (latest) 
 

10 2 -- 20 Aluminum -- Brush 12 

9 Self- priming surface tolerant high build epoxy paint 8 2 80 100 -- -- Brush / 
Spray 

12 
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10 High Build Epoxy MIO coating cured with polyamide hardener, intermediate 
coat as per IS 16943. (containing lamellar MIO minimum 50% in the dry 
film)  

6 2 60 100 (min) Brown -- Airless 
Spray 

24 

11 Inorganic ethyl self-curing zinc silicate primer as per IS 14946, metallic 
Zinc content 75% (min) in the dry film by weight, Zinc dust quality shall 
be as per ASTM D 520 Type 2.  

8 2 60 75 (min) Grey -- Airless 
Spray 

24 

 
The covering capacity of paints specified is only approximate. The paints and Rust Preventive fluid shall be procured from BHEL9s approved suppliers.  

 
 
 
 

Painting of Damaged Areas 
 
(Areas where the paint has deteriorated badly by erosion and areas where the paint film has lost its adhesion and where the steel 
has rusted appreciably, should be repainted as follows) 
 
 

Sl.No.  
Components 

Surface 
 Prepa- 
ration  

 

Primer coat 
 

Intermediate 
coat 

Finish coat 
 
 

Total 
DFT 

ým 
 Paint No. of 

coats 
Paint No. of 

coats 
Paint No. of 

coats 
Shade 

1 Paint damaged components fall under 
Sl.no: 3  

Power tool 
cleaning of 
minimum 
25mm of 
surrounding 
areas to bare 
metal 

Epoxy based 
surface tolerant 

paint  

2 
 

Total 
DFT 
175µ 
(min)  

 

-- -- As given in 
scheme 

1 As given in 
scheme 

As given in 
scheme 

2 Paint damaged components fall under 
Sl.no: 1,2,4,5,6,7,8,9,10,12,13,14,15  

Power tool 
cleaning to 
bare metal 

 
As given in scheme 
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2x800MW ULTRA SCTPP-MAHAN (PH-II)
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LOCATION OF RING FUNNEL 

FROM RING GIRDER WEB TOP

464

(REFER NOTE:2)
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NOTES:-

1. REFER DRAWING NO:- PE-DG-504-600-C002 FOR GENERAL NOTES FOR STRUCTURAL STEEL

2. CLOSING PLATES TO BE WELDED IN SHOP AS SHOWN IN INDIVIDUAL DETAIL DRAWING. 
  CLOSING PLATES BETWEEN  ONE RING GIRDER TO ANOTHER ONLY TO BE SENT LOOSE FOR 

3. ONE COAT OF RED OXIDE CAN BE APPLIED BEFORE WELDING CLOSING PLATE @ SHOP.

SITE WELDING.

WORKS
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CUSTOMER NO: ADANI POWER LIMITED
2x800MW ULTRA SCTPP-MAHAN (PH-II)
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2. RING GIRDER FUNNEL (ID:HOP-1033),TOP ROLLING MEAN RADIUS =4632MM& 
BOTTOM ROLLING MEAN RADIUS= 4276MM.

3. REFER 0-66-101-U0042 FOR RING GIRDERS GA

01

BRIEF RECORD OF REVISIONSDATE PPD.REV NO. CHD. APPD.

NOTE NO: 02,03 ARE ADDED24-10-24 M.CHAITANYA01 NVREDDY NVREDDY


