Bharat Heavy Electricals Limited
(A Government of India Undertaking)
ELECTRONICS SYSTEMS DIVISION
Plot No. 98, Electronics City Phase I,

Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191

NOTICE INVITING TENDER

01. Tender Number : BHEL/ESD-FS/ELE/DEF/SBC/06/20-21
02. Name of work . Electrical Works in SBC Test Facility to carry out
endurance tests and de-risking trials of SBC
03.  Completion Time . 4 Weeks (Four Weeks)
04. Estimated Cost : Rs.1.26 Lakhs only
05.  Earnest Money Deposit : Rs.2,530/-
06. Last Date & Time for the
Receipt of Completed Tender. :12.07.2021, 13:15 Hrs.
07. Date & Time for Tender Opening  : 12.07.2021; 13:30 Hrs.
08.  Place of submission of Tender : At the Reception, Tender Box marked MONDAY at

Bharat Heavy Electricals Limited
Electronics Systems Division

Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100.

This tender document contains 57 pages including the following.

i) NIT Including Instruction to Tenderers (20 Pages)

i) Techno-Commercial Bid (information & essential conditions) (3 Pages)
iii) Price Bid (1 Page)

iv) General Condition of Contract (33 Pages)

Note:

1.

The tenderer shall read the tender documents carefully and fill all the columns neatly.
Incomplete tenders may be rejected. The tenderer shall return the duly filled in tender document
after affixing signature on all pages.

The Tenderer shall ensure and put NIT Including Instruction to Tenderers, Techno-
Commercial Bid (information & essential conditions) and General Condition of Contract
in one cover and Price Bid in a separate cover. Both these covers shall be separately sealed
and then put together in a single cover and sealed. All the sealed covers shall be properly
identified with necessary information such as Tender reference, type of document put inside,
date of tender opening to enable to open the correct document cover only.

Completed tender in all respect shall be addressed to Dy. Manager/Factory Services, BHEL —
ESD, Electronics City, Ph-1, Bangalore — 560100

EMD shall be attached along with the Techno-Commercial Bid of the offer. Tenders not

complying with this requirement are liable for rejection. No exemption of EMD in the case

of MSME / NSIC. Tenders will be liable for rejection if the above is not submitted.
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21

6.1.1

6.1.2

6.1.3

INSTRUCTIONS TO TENDERERS

Sealed Tenders for the above noted work are hereby invited from Contractors experienced in works
of similar kind and magnitude.

Tenders should be addressed to the Dy. Manager/Factory Services, BHEL — ESD, Electronics City,
Ph-1, Bangalore — 560100. The full name and address of the tenderer, name of the work and the
date of opening should be indicated on the cover.

The local address of the Contractor, the name of the person to whom all the correspondence are to
be addressed should be indicated with telephone number ( both office and residence ), FAX/ email
address, Mobile phone No. etc..

All entries in the tender documents should be in the same ink. Erasures and over writing are not
permitted. The tenderer concerned with proper indication of the name, designation and address of
the person signing should duly sign all cancellations and insertions.

Tenderers shall fill in all the required particulars in the blank spaces provided for this purpose in the
tender documents and also sign each and every page of the tender document including the drawings
(wherever applicable) attached there to before submitting tender.

Unit rates should be quoted in figures as well as in words in Indian Currency only i.e. Rupees and
Paise with reference to each item and for all the items shown in the attached schedule. The rates
shall include all taxes and duties payable on account of Service Tax, Sales Tax, etc., and also
expenses towards PF and ESI contributions (see clauses 8, 39 and Annexure-C). Amount of each
item and the total on each sheet as also the grand total amount of the whole contract shall be filled
by the tenderers.

If, in the price structure quoted for the required goods/services/works, there is discrepancy between
the unit price and the total price (which is obtained by multiplying the unit price by the quantity),
the unit price shall prevail and the total price corrected accordingly, unless in the opinion of the
purchaser there is obvious misplacement of decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price corrected accordingly.

If there is an error in a total corresponding to the additional or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

If there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures
shall prevail subject of (a) and (b) above.
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9.1
9.2
9.3

94

10.

11.

12.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
ELECTRONICS SYSTEMS DIVISION
Plot No. 98, Electronics City Phase I,

Hosur Road, Bangalore - 560 100

EL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191
If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date up to which the bidder has to send his acceptance on the above lines and if the bidder
does not agree to the decision of the purchaser, the bid is liable to be ignored.

In quoting their rates, the tenderers are advised to take into account all factors including any
fluctuations in market rates. No claim for enhanced rates will be entertained on this account after
acceptance of the tender or during the currency of the contract.

The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies
such as GST arising from Act passed by Parliament or State Legislature and rules framed there
under. The rates shall further be deemed to include statutory levies arising from such Acts, Central
or State, which may come into force, subsequent to submission of tenders. The tenderer shall note
that no claim for variation of rates, on the ground that existing statutory levies have been
increased/decreased or those new statutory levies have come into effect after tender, or on any other
ground, will be entertained as applicable. Evaluation shall be on the basis of delivered cost (i.e.
“Total Cost to BHEL”). “ Total Cost to BHEL” shall include total basic cost, packing & forwarding
charges, taxes and duties covered under GST, freight charges, insurance, any other cost indicated
by vendor for execution of the contract and loading factors(for non-compliance to BHEL Standard
Commercial Terms & Conditions). GST to be quoted separately in Price schedule.

The rate quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from
the date of opening of tender.

Tenderer shall not increase quoted rates, once the tenderer has submitted
offers/quotation/price and during execution of contract in case tender is accepted.
Successful bidder should execute the work strictly in accordance with Tender schedule
quoted rates as accepted by BHEL.

Price Variation clause is not applicable in this contract.

Quantities shown in the attached schedule are only approximate and are liable to variation without
entitling the Contractor to any compensation, provided the total value of the contract does not vary
by more than 20 % (twenty percent).

Before tendering, the tenderers are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other prevailing conditions, position of materials and
labour. They should be well versed with BHEL General Conditions of Contract, Instructions to
tenderers, drawing wherever applicable and specifications and all other documents which form part
of the agreement to be entered into subsequent to award of work. The tenderers shall specially note
that it is the tenderer’s responsibility to provide any item which is not specially mentioned in the
specification or drawing, but which is necessary to complete the work.

Details and quantities of each item of work shown in the “Bill of Quantities” attached here to are
only approximate. They are given as a guide for the purpose of tendering only and are liable to
variation and alteration at the discretion of the competent authority. The work under each item as
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13.

14.

15.

16.

17.

18.

18.1

18.2

19.

executed shall be measured and priced at the corresponding rates to be quoted by the contractor in
the Bill of Quantities attached here to.

MSME suppliers can avail the intended benefits only if they submit along with the offer, attested
copies of either EM Il certificate having deemed validity (THREE years from the date of issue of
acknowledgement in EM I1) or valid NSIC certificate or EM Il certificate along with attested copy
of a CA certificate (Format enclosed at Annexure -1 where deemed validity of EM Il certificate of
five years has expired) applicable for the relevant financial year (latest audited). Date to be
reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of two
part bid). Non submission of such documents will lead to consideration of their bid at par with other
bidders. No benefits shall be applicable for this enquiry if any deficiency in the above required
documents are not submitted before price bid opening. If the tender is to be submitted through e-
procurement portal, then the above required documents are to be uploaded on the portal.
Documents should be notarized or attested by a Gazetted officer.

Should a tenderer find discrepancies or omissions in the drawings wherever applicable /
Specifications / Scope of work / Terms & Conditions attached to the tender documents or should be
in doubt as to their meaning, he should at once address to the authority inviting the tender for
clarifications. Every endeavor is made to avoid any error which can materially affect the basis of
the tender but the successful tenderer shall take upon himself to provide for the risk of any error
which may be subsequently discovered and shall make no subsequent claim on account thereof.

In the event of tender being submitted by a firm, the tender must be signed separately and legibly
by each partner or member of the firm or in their absence, by the person holding the power of
Attorney on behalf of the firm concerned. In the latter case, a copy of the power of attorney duly
attested by a Gazetted officer must accompany the tender.

In case, the date of tender opening falls on Holiday, the tender will be opened on the next working
day.

Every tender must be accompanied by deposit receipt for the amount mentioned as Earnest Money
Deposit. This earnest money will be refunded to the unsuccessful tenderers after finalisation of the
award of work. In the case of successful tenderer, the earnest money will be retained as part of the
Security Deposit for satisfactory completion of the work in accordance with Clause — 16 of the
BHEL General Conditions of the Contract. Tenders without Earnest Money Deposit receipts are
liable to be rejected. No interest will be paid on the earnest money deposits.

The Earnest Money Deposit shall be submitted along with Technical bid and may be furnished in
any of the following forms :

Banker’s Cheque/Pay Order/Demand Draft in favour of BHEL-EDN, Bangalore — 560026 (along
with offer).

Through SBI collect

For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form,
obtain the Banker’s signature and also enclose a photocopy of cancelled cheque leaf.
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20.

21.

22.

23.

24.

25.

26.

217.

28.

29.

30.

Unless the Contractor whose tender is accepted signs the contract agreement within fifteen days (15
days) of the date of the order directing him to do so, the amount of Earnest Money already
deposited by him may be forfeited and acceptance of his tender withdrawn.

If, after opening of tenders, a tenderer revokes his tender or increases his earlier quoted rates or
after acceptance of his tender does not commence the work in accordance with the instructions of
Engineer-in-charge, the Earnest Money Deposited by him will be forfeited and acceptance of his
tender withdrawn. If only a part of the work included in the tender had been awarded to the
tenderer, the amount of Earnest Money to be forfeited will be based on the value of the contract so
awarded.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of
award of work.

The EMD shall not carry any interest.

No exemption for EMD payment shall be provided to MSME/NSIC certificate holders as
this is a works contract.

BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the tenders
received or accept any tender or part thereof without assigning any reason thereof. In the case of
acceptance of a part of tender, the time for completion may also be reduced to the extent considered
appropriate by the accepting authority.

Conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders which are
incomplete or otherwise considered defective, tenders which are not in accordance with the tender
conditions laid down by the Accepting Officer and tenders not submitted in the prescribed forms
are liable to be rejected.

The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual /
Sole Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited
Company to satisfy Clausel4, Part —I of NIT.

The tenders should be accompanied by a list of contracts already held by the Contractor at the time
of submitting the tender and giving the following particulars:

(a) Name of work, value and address.
(b) The balance work remaining to be done on the same.

Tenders submitted by post should be sent by “Registered Post with Acknowledgement due”. These
should be posted with due consideration for any delay in postal delivery.
Tenders received after the due date of opening of tenders are liable to be rejected.

The Contractor’s responsibility under this contract shall commence from the date of receipt of the
order or acceptance of his tender.
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
ELECTRONICS SYSTEMS DIVISION
Plot No. 98, Electronics City Phase I,

Hosur Road, Bangalore - 560 100

EL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191
If a tenderer expires after the submission of his tender or after the acceptance of his tender, BHEL
may, at their discretion, cancel such tender.

If a partner of the firm expires after the submission of the Tender, after the acceptance of the
Tender, BHEL may cancel such Tender at the discretion unless the firm retains its character(s).

BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney
granted by the tenderer or by changes in the composition of the firm made subsequent to the
execution of the contract. They may however, recognise such power of Attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject
such tender at any stage, including the contract execution period. Further the tenderer will be liable
for any damage caused.

Words imparting the singular number shall be deemed to include the plural number and vice-versa
where the context so requires.

The General and Special Conditions of Contract are complementary to each other and where they
are in conflict, the special condition shall prevail.

The expenses for completing the stamping the agreement shall be paid by the contractor.

Unless and otherwise stated all tendered work includes supply, erection, testing and commissioning
of equipment as agreed to in the contract.

After completion of the job, the contractor has to furnish actual drawings of work done in
consultation with Engineer-in-charge.

Any covering letter and comments of the Contractor should be submitted in duplicate along with
the offer.

The Contractor shall provide all the materials needed for trial run, testing including chemicals,
consumables etc. In quoting their rates, the Contractors are advised to take into account the cost of
the above materials.

Should a tenderer or a contractor on the list of approved contractors have a relative or in the case of
firm or Company of Contractors any of its shareholder’s relative is employed in Executive Capacity
in the Electronics Division of Bharat Heavy Electricals Limited, Bangalore — 26, the authority
inviting tenders shall be informed of this fact at the time of submission of the tender, failing which
tender may be disqualified or if such a fact subsequently come to light, the relevant provisions of
the General Conditions of Contract will apply.

These ‘INSTRUCTIONS TO TENDERERS’ & ‘GENERAL CONDITIONS OF CONTRACT
OF BHEL’ shall be deemed to form an integral part of the contract agreement for the work to be
entered into. In cases of variation between the two in any matter, the conditions in the ‘THE
INSTRUCTIONS TO TENDERERS?’ shall prevail. The contractor has to obtain, at his cost, a copy
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
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EL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191
of the BHEL GCC, scrutinise the same, and when submitting his tender, indicate his acceptance of
BHEL GCC in the proforma enclosed at Annexure-A.

All operations to be carried out by the Contractor during the execution of the contract such as
drilling, welding etc., shall be done with proper equipment brought by the tenderer. Any portable
equipment brought in by the contractor shall have proper cables with earthing where
required. Proper extension points shall be used with earthing. Suitable power point will be
provided and tapping from the power point to equipment shall be done using proper size of cable,
equipment and after getting approval of connections from our Engineer-in-charge.

The Contractor shall comply with the provision of Employees Provident Fund and Miscellaneous
Provisions Act 1952 and rules, regulations and other orders issued thereunder. He, as an employer,
shall be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of
all labour employed by him, for the execution of the contract in accordance with the provisions of
the Employees Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to
time. For this purpose he shall indicate the code number obtained from the Regional Provident
Fund Commissioner or he should obtain a code number if he has not and produce the Photostat
copy of the challan / receipt of monthly remittance of the contribution made by him to the PF
Commissioner. Final payments due to him will be released only on production of a “No due
certificate” from the Regional Provident Fund Commissioner wherever applicable. He shall also
furnish such returns as are due, under the Act, to be sent to the appropriate authorities through the
Principal Employer”.

The Contractor should get himself registered with the E.S.I. Authorities as an independent
Employer, obtain a separate code number and remit the dues in respect of the labour employed by
him for the work and produce the Challans / Receipts of remittance of the ESI contributions due
under the E.S.I. Act to the Company authorities. He shall also furnish such returns, as are due,
under the Act, to be sent to the appropriate authorities through the Principal Employer.

If any action is brought in by P.F. Commissioner/ ESI authorities on BHEL for the work done by
the Contractor for his labourers regarding PF/ESI amount due, short remittances, non-remittances
etc., the Contractor shall defend the case on behalf of BHEL and/or reimburse BHEL the expenses
so incurred.

If applicable, the Contractor shall apply and obtain license under Contract labour ( R&A ) Act
1970 and comply with the relevant provisions of this Act in respect of the labour employed by him
for executing this contract. The Contractor shall furnish necessary returns to the authority through
the Principal Employer.

If applicable, the Contractor shall insure all his labourers and materials. Any claim by his
employees for the damages shall be settled by the contractor even action is against BHEL or to
reimburse the legal expenses incurred by BHEL

Any action brought in by anybody on BHEL regarding patent, right etc., used by contractor in
execution of work shall be defended by the contractor and / or reimburse to BHEL the cost of the
same.
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40

41

42

43

43.1

43.2

43.2.1
43.2.2

43.2.3

43.2.4

Contractor shall produce necessary records, documents, explanation whenever he is called upon to
do, by any Government. Agencies like ESI, PF, VIGILANCE etc.,

The Bidder along with its associate/collabrators/sub-contractors/Sub-Vendors/Consultants/service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website
http://bhel.com and shall immediately bring to the notice of BHEL Management about any fraud or
suspected fraud as soon as it comes to their notice.

1. Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor
portals of Units/Regions Internet.

TERMS OF PAYMENT:

a) 56.25% of total contract value will be paid against the supply of materials at site and
acceptance on prorata basis.

b) 33.75 % of the contract value will be paid on completion of erection on prorata basis.
c) Balance 10 % of the contract value will be paid after ;
i) satisfactory commissioning and handing over the entire system and

i) On your submitting a Bank Guarantee for a value of 50 % of the Security
Deposit towards performance guarantee to the extent required to cover the
warrantee period.

iii) For the works which do not involve supply of materials, erection and
commissioning, the terms of payment will be as per discretion of Executive in
charge of BHEL.

SECURITY DEPOSIT

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat
Heavy Electricals Ltd within the time as specified in the Letter of Intent. The total amount of
Security Deposit will be 5% of the contract value. EMD of the successful Tenderer shall be
converted and adjusted towards the require amount of Security Deposit.

Security deposit may be furnished in any one of the following forms

Cash (as permissible under the income Tax Act).

Local cheques of scheduled banks, subject to realization/Pay order/Demand draft/Electronic
Fund Transfer in favour of BHEL.

Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in
the Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly
discharged on the back.
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43.2.5 Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras

43.3

44

etc., (Certificate should be held in the name of contractor furnishing the security and duly
endorsed/hypothecated/pledged, as applicable in favour of BHEL).
(Note: BHEL will not be liable or responsible in any manner for the collection of interest).

Collection of Security

At least 50% of the Security Deposit, including the EMD, should be collected before start of
the work. Balance of the Security Deposit can be collected by deducting 10% of the gross
amount progressively from each of the running bills of the contractor till the total amount of the
Security deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be
immediately deposited by the contractor or recovered from payments/due to the contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be
released against submission of equivalent Bank Guarantee in acceptable form, but only once,
before completion of work, with the approval of the authority competent to award the work.
(Note: In case of (a) small value contracts not exceeding 20 lakhs or (b) SAS jobs, work can be
started before the required Security Deposit is collected. However, payment can be released
only after collection/recovery of initial 50% Security Deposit)

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations
as per terms of the contract. The Security Deposit shall not carry any interest

RUNNING ACCOUNT PAYMENTS:

During execution of work, payments of all works in place will be made on the basis of
measurements recorded in measurement sheet / book in respect of items executed but no claim on
the account will be entertained, if for any reason payments are not so made.

The work shall be carried out as per detailed specifications enclosed with the tender. The items
for which there is no mention in the drawings, detailed specifications to relevant IS specifications
(latest edition) shall be followed.

The following documents are to be submitted along with the Running Account Bills for process of
payment

a) Tax Invoice with details of GST number of BHEL and contractor.

b) Measurement books duly filled and signed by officials of BHEL and contractor

c¢) PF Remittance challan for the bill duration.

d) ESI Remittance challan for the bill duration.

e) Invoice submitted along with running bills to indicate the GST amount charged and bear GST
NUMBER etc. as per prevailing taxes. Bill submitted subsequently to be accompanied with a
declaration that GST liability on the earlier bill has been discharged.

i) by paying money to the Government (along with Tax paid Challan Copy)

if) by utilization of Input GST Credit
f) BOCW Registration and payment proof.
g) Field quality assurance documents (as applicable) as per instruction of Engineer In-charge
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45

46

47

48

49

CLEANING OF SITE:

After completion of the work, the contractor shall remove all debris, take away left over
construction materials, machine, equipment, temporary offices, stores, work shop etc. and make the
area neat and clean. The cost of this work shall be included in the quoted rate.

COMPLETION OF WORK AND MEASUREMENT:

a) On completion of the work, the contractor must submit to the Engineer the following
documents for passing of works.

b) A copy of the working drawing showing thereon all addition and alterations in the process of
execution and.

c) The authorised Contractor’s representative and a representative of the Employer shall jointly
sign a certificate of handing over of any completed work and the date of signature of that
certificate will be that the date from which the maintenance period of that unit will be reckoned.

MAINTENANCE OF WORKS:

The contractor will be responsible for the maintenance of works during the period of execution until
the various items are taken over, and for a further period of Six months, from the date of taking
over.

EXTRA ITEMS:

No extra items of work shall be carried out by the contractor other than those authorised to do so in
writing by the Engineer. For any such items of work executed as per instructions of Engineer, The
rates will be fixed on the basis indicated under clause 50 of BHEL GCC.

SUPPLY OF MATERIALS BY CONTRACTOR:

i) The work is for a completed job including labour and supply of all except those otherwise
specified in the bid document.

i) All materials supplied by the contractor according to the contract conditions shall be
subject to inspection and passing by the Engineer or his representatives from time to time,
the contractor shall provide all facilities for such inspection free cost. BHEL officers
connected with the contract shall have the power at any time to inspect and examine any
stores or materials intended to be used in or on the work, whether on the site or at any
factory or workshop or other place the same are laying and the contractor shall give
necessary facilities for such inspection and examination.

iii) The contractor shall submit necessary Test Certificate / Calibration certificate for the
critical items wherever necessary.
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50 INTERRUPTION TO WORKS:

i) In quoting the rates / prices the contractor should take in to account the fact that due to the
design or other stipulations at site, or the necessity to follow a particular sequence of
overall construction operation, or non — supply of particular drawings, or the connected
work or other reasons, interruptions are likely to be encountered in a work of this nature
and magnitude. No claims for such interruption will be entertained on any account.

i) Extension of time or penalty / liquidated damages as the case may be will be determined as
stipulated in clause 2.10 and 2.11 of BHEL General Conditions of Contract.

GENERAL CONDITIONS OF CONTRACT

It is hereby agreed by mefus that the BHEL General Conditions of Contract including subsequent
amendments/ additions/ deletions to clauses if any, and conditions pertaining to the settlement of disputes
by Arbitration form an integral part of the tender documents and that the tender submitted by me / us is
subject to the aforesaid BHEL General Conditions of Contract which has been read and accepted by
me/us.
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ACCEPTABLE MAKES OF MATERIALS

S.N. Material Acceptable Makes

1 H.T.VCB BHEL/ Crompton/ Siemens/ ABB/ GE

2 L.T. ACB Siemens / L&T /E.E./GE/C & S/ ABB

3 L.T. SDU/FSU/SFU Siemens/ L&T/ E.E./ GE/ C&S/ Havells

4 Change over switches C&S / HPL/ Indo Asian/ Havells / L&T

5 Fuse & Fuse Distribution GE/ Siemens/ L & T./ Standard / Indo Asian / Havells/ C&S
Boards

6 Air break Contactors Siemens/ L&T/ BCH / Telemechanique/ C&S/ Schneider

7 Overload relays Siemens / L & T/ BCH/ C&S/ Schneider

8 Time delay relay Siemens/ BCH/ L&T/ EE/ C&S/ Schneider

9 Single phase Preventer Siemens/ L & T/ BCH/ C&S/ Schneider

10 Rotary/Selector switches Siemens/ L & T/ Kaycee/ Thaker/ Reco /Switchtron/ Salzer

11 Limit switches Siemens/ BCH/Essen

12 Toggle switches

Reco/ Kaycee

13 Push button & Indication
Lamps

Siemens/ L & T/ Vaishno/ Technic

14 MCCB/ELCB/RCCB

Siemens/ L& T/ GE/ MDS / Legrand

15 MCBs & MCB Boards

Siemens/ GE/ MDS / Legrand / Indo Asian/ BCH/ C&S

16 Industrial Plug & sockets

Crompton/ BCH/ Legrand

17 Measuring Instruments

AE/ MECO/ IMP/ Conserve/ Alacrity/ EImeasure

18 Energy Meters

BHEL/Conserve/ Alacrity/ MECO/ Elmeasure

19 Protective Relays

AREVA/ Easun Rerole/ EMCO/ ProkDvs

20 Motors

BHEL/ Siemens/ ABB/ Crompton/ Kirloskar/ AEl/ BEACON

21 Motor Starters

Siemens/ L&T/ BCH

22 Power/ Distribution
Transformers

BHEL/ Kirloskar/ ABB

23 CTs & PTs

TELK/ Kappa/ Siemens/ Indcoil/AEL/ Kalpa

24 Control Transformers

Indcoil/ Emco/ Kappa/ Kalpa/AEL

25 Cable tray

MEK/ Indiana

26 Cables

CClI/ Universal/ Fort Gloster/ Asian/ Nicco/ Premier/ Polycab/
Havells

27 PVC insulated copper wires

Finolex/ Wincap/ Polycab/ Anchor

28 Telephone cables

Delton/ Finolex

29(a) | Light fittings

Philips/ GEC/ Crompton/ Bajaj/ Wipro

29(b) | LED Light fittings

Philips/ GEC/ Crompton/ Bajaj/ Wipro/SyskalLED

30 Ceiling/ Pedestal/ Wall fans
(Light duty)

GEC/ Cromtpon/ Orient/ Usha/ Bajaj/ Khaitan

31 Pedestal/ Wall fans (Heavy
duty)

Almonard/ Crompton/ GE

32 Cable Glands

Dowels / Lotus/ Braco / Comet / Jainson

33 Copper Lugs

Dowell / Comet / Uma

Signature of the Tenderer
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION
Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21

Phone: 080-25146191

S.N.

Material

Acceptable Makes

34

Piano type switches, sockets,
plugs, Ceiling Rose

Anchor/ Record/ Lisha./ MK/ LK/ Havells/ Legrand

35

Conduit pipes & accessories

GB / BHARAT

36

PVC  Conduit pipes &
accessories

Universal/ Uniplast/ VIP/ AVON Plast

37

PVC Casing & Capping

MODI / MKI

38

Power Capacitors (HT/LT)

BHEL/Khatau Junker/GEC/ Asian/ Unistar/ MEHER/ EPCOS

39

Fancy light fittings & other
items

As required & approved by BHEL-EDN

Note : 1) Contractors shall use only Standard / ISI marked items after approval of Engineer-in-charge of

BHEL, for items not listed above.

2) Contractors intending to supply of materials other than those makes as listed above shall indicate
the MAKES considered in their offers with the catalogues. The right of accepting such alternate

makes rests with the BHEL.

Signature of the Tenderer
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Bharat H Electricals Limited
ara eavy ectricails Limite

(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION

Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to
maintain the required date of progress and of quality to ensure workmanship to the degree specified in the
contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ, in connection
with the works, any person who has not completed eighteen years of age.

The Contractor shall furnish to the Engineer-in-charge, at the intervals specified by him, a distribution
return of the number and description by trades of the work people employed on the works. The Contractor
shall also submit on the 4" and 19" of every month to the Engineer-in-charge a true statement showing in
respect of the second half of the preceding month and the first half of the current month (i ) the accidents
that occurred during the said fortnight showing the circumstances under which they happened and the extent
of damage and injury caused by them and ( ii ) the number of female workers who have been allowed
maternity benefits as provided in the Maternity Benefit Act, 1961 or Rules made there under and the
amount paid to them.

The Contractor shall pay to labour employed by him, either directly or through sub-contractors, wages not
less than fair wages, as defined in the Contractor’s Labour Regulations.

The Contractor shall in respect of labour employed by him, either directly or through sub-contractors,
comply with or cause to be complied with contractor’s labour Regulations in regard to all matters provided
therein.

The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act,
1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 1961, or
any modifications thereof or any other law relating there to and rules made thereunder from time to time.

The Contractor shall be liable to pay his contribution and the employees’ contribution of the State Insurance
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the
provision of “The Employees’ State Insurance Act, 1948,” as amended from time to time. The Contractor
shall apply to the ESI Authorities, get himself registered with them and obtain a code Number. He shall pay
the remittances under his Code Number only.

The Contractor shall be liable to his contribution and the employee’s contribution towards PF as per
Provident Fund Rules and Regulations, in respect of all labour employed by him for the execution of the
contract. The Contractor shall apply to the PF Authorities, get himself registered and obtain a code number
from them. He shall pay the remittances towards PF under his code humber only.
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Bharat H Electricals Limited
ara eavy ectricails Limite

(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION

Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191

The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined in the
Contractor’s Labour Regulations, have the power to deduct from the moneys due to the contractor any sum
required or estimated to be required, for making good the loss suffered by a worker or workers by reason of
non fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of
deductions made from his or their wages which are not justified by the terms of the Contract of non
observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify BHEL against any payment to be made under and for observance of the
Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid
contractor’s Labour Regulations, as amended from time to time or furnishing any information or submitting
or filling any form / Register / Slip under the provisions of these Regulations which is materially incorrect,
then, on the report of the Inspecting Officers as defined in the Contractors Labour Regulations, the
Contractor shall without prejudice to any other liability pay to BHEL a sum not exceeding Rs. 50/- as
liquidated damages for every default, breach, or furnishing, making, submitting, filling materially incorrect
statements as may be fixed by the Engineer — In — Charge and in the event of the contractor’s default
continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day of
default subject to a maximum percent of the estimated cost of works put to tender. The Contractor shall
defend the case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.

The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor and credit
the same to the welfare fund constituted under Regulations. The decisions of the Engineer-in-charge in this
respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time, for the
protection of health and for making sanitary arrangements for workers employed directly or indirectly on
the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be
entitled to do so and recover the cost thereof from the contractor.
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Bharat H Electricals Limited
ara eavy ectricails Limite

(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION

Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191
SAFETY CODE

RESPOSIBILITIES OF THE CONTRACTOR IN RESPECT OF
SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorised BHEL Official. The ‘Safety Plan’ shall indicate, in detail, the measure that would be taken
by the contractor to ensure safety of men, equipment, material and environment during execution of the
work. The plan shall take care to satisfy all requirements specified hereunder. The contractor shall
submit safety plan along with his offer. During negotiations before placing of work order and during
execution of the contract, BHEL shall have right to review and suggest modification in the Safety Plan.
The contractor shall abide by BHEL’s decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as per
direction of BHEL, or its authorised officials, to prevent loss of human lives, injuries to personnel
engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal protective
equipment as found necessary and as directed by the authorised BHEL officials:-
(1) Safety Helmets conforming to IS — 2925: 1984.
(i) Safety Belts conforming to IS — 3521: 1983.
(iii ) Safety Shoes conforming to IS — 1989: 1978.
(iv) Eye and Face Protection devices conforming to IS — 8520: 1977 and 1S — 8940: 1978.
(v) Hand and body protection devices conforming to:
IS —2573: 1975
IS —6994: 1973
IS —8807: 1978
IS —8519: 1977
All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment etc. used by the contractor shall be of safe design and construction. These shall be
tested and certificate of fitness obtained, before putting them to use and from time to time as instructed
by authorised BHEL official who shall have the right to ban the use of any item.

All electrical equipment, connections and wiring for constructions, power, its Distribution and use shall
conform to the requirement of Indian Electricity Act and Rules. Only electricians licensed by the
appropriate statutory authority shall be employed by the contractor to carry out all types of electrical
works. All electrical appliances including portable electric tools used by the contractor shall have safe
plugging system to source of power and be appropriately earthed.

The Contractor shall not use any hand lamp energised by electric power with supply voltage of more
than 24 Volts. For work in confined spaces, lighting shall be arranged with power source of not more
than 24 Volts.

The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at
Construction sites” issued by the Safety Department of the Construction management (HQ) of BHEL
and as per the directions of the authorised BHEL official. A copy of the above referred “Code of Fire
Safety at Construction Sites” shall be made available by BHEL to the contractor for reference, on
demand by the contractor, during tendering stage itself.
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Bharat H Electricals Limited
ara eavy ectricails Limite

(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION

Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191

Where it becomes necessary to provide and/or store Petroleum Products, explosives, chemicals and liquid
or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be responsible
for carrying out such provisions and/or storage in accordance with the rules and regulations laid down in the
relevant government acts, such as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief
Controller of Explosives, Govt. of India etc., Prior approval of the authorised BHEL official at the site shall
also be taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified), appropriate illumination at all work spots
for safe working when natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory regulations local, state or central and
BHEL instructions, that may endanger safety of men, equipment, material and environment in his scope of
work or another contractor’s or agency’s. Cost of damages if any, to life and property arising out of such
violation of statutory regulations and BHEL instructions, shall be borne by the contractor.

In case of a fatal or disabling injury / accident to any person at construction sites due to lapses by the
contractor, the victim and/or his/her dependents shall be compensated by the contractor as per statutory
requirements. However, if considered necessary, BHEL have the right to impose appropriate financial
penalty on the contractor and recover the same from payments due to the contractor for suitably
compensating the victim and/or his/her dependents. Before imposing any such penalty, appropriate enquiry
shall be held by BHEL giving opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL shall have the right to recover cost
of such damages from payments due to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the contractor,
BHEL shall have right to recover cost of such delay from payments due to the contractor, after notifying the
contractor suitably and giving him opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation, to the satisfaction of BHEL, after
being given a reasonable opportunity to do so and / or / if the contractor fails to take appropriate safety
precautions or to provide necessary safety devices and equipment or to carry out instructions regarding
safety issued by the authorised BHEL official, BHEL shall have the right to take corrective steps at the risk
and cost of the contractor, after giving a notice of not less than seven days, indicating the steps that would
be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to the
authorised BHEL official immediately after such occurrence, but in any case not later than twelve hours of
the occurrence. Such reports shall be furnished in the manner prescribed by the contractor to the authorised
BHEL official from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise
implementation of all safety measures and liaison with his counterpart of BHEL.
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Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21

(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION

Plot No. 98, Electronics City Phase |,
Hosur Road, Bangalore - 560 100

Phone: 080-25146191

If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, issue of an
appropriate certificate to recognise the safety performance of the contractor may be considered by BHEL
after completion of the job.

BHARAT HEAVY ELECTRICALS LIMITED
HEALTH, SAFETY AND ENVIRONMENT POLICY

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believes in
zero tolerance for unsafe work/non-conformance to safety and in minimizing environmental
footprint associated with all its business activities. We commit to continually improve our HSE

performance by:

® Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

® Ensuring compliance with applicable legislation, regulations and BHEL systems.

® Taking up activities for conservation of resources and adopting sound waste management
by following Reduce/Recycle/Reuse approach.

® Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination/ substitution/reduction/control.

® Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and for selection of plants, technologies
and services.

® Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues.

® Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

® Communicating this policy within BHEL and making it available to interested parties.

%//
_/
Atul Sobti
June 5, 2018 Chairman & Managing Director
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Bharat H Electricals Limited
ara eavy ectricails Limite

(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION

Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191

ANNEXURE 111

Electronic Funds Transfer (EFT) OR
Paylink Direct Credit Form

Please Fill up the form in CAPITAL LETTERS only.
TYPE OF REQUEST(Tick one): CREATE CHANGE

BHEL Vendor / Supplier Code:
Company Name :

Permanent Account Number(PAN):
Address

| City: PINCODE STATE |

Contact Person(s) |
Telephone No:
Fax No:

e-mail id:

1 Bank Name:
Bank Address:

N

Bank Telephone No:

Bank Account No:

Account Type: Savings/Cash Credit

9 Digit Code Number of Bank and branch
appearing on MICR cheque issued by Bank
Bank swift Code(applicable for EFT only)
Bank IFSC code(applicable for RTGS)

9 Bank IFSC code(applicable for NEFT)

o 01~ W

~

(0]

A | hereby certify that the particulars given above are true, correct and complete and
that I, as a representative for the above named Company, hereby authorise BHEL, EDN,
Bangalore to electronically deposit payments to the designated bank account.

B If the transaction is delayed or not effected at all for reasons of incomplete or incorrect
information, | would not hold BHEL / transfering Bank responsible.

C This authority remains in full force until BHEL, EDN,Bangalore receives written notification
requesting a change or cancellation.

D | have read the contents of the covering letter and agree to discharge the resposibility
expected of me as a participant under ECS / EFT.
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Bharat H Electricals Limited
ara eavy ectricails Limite

(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION

Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191
Date:

Authorised Signatory:
Designation: Telephone NO. with STD Code

Company Seal

Bank Certificate
We certify that has an Account No with us and
we confirm that the bank details given above are correct as per our records.

Date: (e, )
Place: Signature

Please return completed form along with a blank cancelled cheque or photocopy thereof to:
Bharath Heavy Electricals Ltd,

Attn:

Electronics Division, Mysore Road,

BANGALORE - 560 026

In case of any Querry, please call : 080-26998xxx / 2674xxxx or fax no. 080-2674xXxX
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Bharat H Electricals Limited
ara eavy ectricails Limite

(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION

Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191
TECHNICAL-CUM-COMMERCIAL BID
(To be furnished by the Bidder)

Name of work: Electrical Works in SBC Test Facility to carry out endurance
tests and de-risking trials of SBC

Information Part:

S.N. Particulars To be filled by Bidder
1 Name of the Contractor
2 Address (Office)

3 Address (Residence)

4 Telephone
4.1 | Office

4.2 | Residence

4.3 | Mobile No.

5 Email id.

6 Technical Staff Details Furnished/ Not Furnished
(Use separate sheet if reqd.)

7 Working Staff Details Furnished/ Not Furnished
(Use separate sheet if reqd.)

8 Details of Plant & Equipment Furnished/ Not Furnished

(Use separate sheet if reqd.)
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Bharat Heavy Electricals Limited
(A Government of India
ELECTRONICS SYSTEMS DIVISION
Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21
Essential Criteria for Techno-Commercial Acceptance of Bid

Undertaking)

Phone: 080-25146191

S.N.

Particulars

To be filled by Bidder

1

Experience  Certificate for  successfully
completed similar works during immediate
last 7 years as mentioned below:

(Electrical works for Lighting and Power
Distribution in  Industrial/ Commercial
Buildings)

One work not less than 80% of the estimated
cost of this NIT

or
Two works of not less than 50 % of the
estimated cost of this NIT

or
Three works of not less than 40 % of the
estimated cost of this NIT
(Copy of performance report from the
organization where the work is executed is to
be enclosed. Submission of Work Order copy
is not adequate.)

Average Turn Over of the last three years
shall be not less than 30% of the estimated
cost of this NIT

Yes/ No

2.1

Turn over - Previous year

Rs.

2.2

Turn over - 1 year before previous year

Rs.

2.3

Turn over- 2 years before previous year

Rs.

Whether Registered with ESI / PF
Authority

Yes/ No

3.1

If Yes, indicate PF Registration No.
(Copy of latest contribution paid receipt to
be enclosed)

3.2

If yes, indicate ESI Registration No.
(Copy of latest contribution paid receipt to
be enclosed)

3.3

If answer is "No" for either 3.1 or 3.2 or for
both, whether the Tenderer is willing to obtain
ESI and PF registration before commencement
of work (in case of award of contract)

Yes/No ( If answer to this question is "No",
then the Tender shall be rejected for want of
confirmation on legal compliance)

Form of EMD furnished
(Cheque is not acceptable)

Cash/ DD/ Pay Order

4.1

Cash (receipt No. and Date)
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Bharat H Electricals Limited
ara eavy ectricails Limite

(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION

Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191

4.2 | DD Particulars

Execution of the work as per Specification & all | Acceptable/ Not Acceptable

5 items of work in NIT

6 Makes of Materials in NIT Acceptable/ Not Acceptable
7 General Conditions of Contract & NIT Acceptable/ Not Acceptable
8 Completion period mentioned in NIT Acceptable/ Not Acceptable
9 Payment Terms defined in NIT Acceptable/ Not Acceptable
10 | Security Deposit Clause as per NIT Acceptable/ Not Acceptable
11 | Whether Class —1 License from Electrical Yes/ No

Inspectorate, Karnataka is obtained

11.1 | Validity of License
(Copy to be enclosed)

Note: If any of the above mentioned criteria is not met the bid will be rejected.

Documents required to be submitted along with Tender document:-

1) Copy of PAN/GIR No. Registration Certificate issued by Income Tax Authority
2) Registration Certificate with ESI/PF Authority

3) Registration Certificate indicating GSTIN No. and SAC No.

4) Income Tax Returns for last Three years

5) Balance Sheet and Profit & Loss Account for the last Three years

6) Annual Turnover for the last Three years duly certified by auditor

7) Details of works carried out during the last 7 years in any Government/Public Sector
Unit/Large Private Organizations with Certificate

8) Registration with BHEL/KPWD/CPWD/other organization if any
Special Conditions:
i) Successful Bidder should have their business office/Branch office at Bangalore with adequate

Administrative/Technical staff.
i1) Successful Bidder should establish their Site office at Construction site.
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Bharat H Electricals Limited
ara eavy ectricails Limite

(A Government of India Undertaking)

ELECTRONICS SYSTEMS DIVISION

Plot No. 98, Electronics City Phase I,
Hosur Road, Bangalore - 560 100

Tender Ref: BHEL/ESD-FS/ELE/DEF/SBC/06/20-21 Phone: 080-25146191

PRICE BID

NAME OF THE WORK: Electrical Works in SBC Test Facility to carry out endurance
tests and de-risking trials of SBC.

Sl.
No. Description of Work Unit | Qty Rate Amount
1 (A) Laying of Cable Tray of approx. 3 mtr. length. Cable

Tray shall be provided by BHEL.

(B) At present, 8 nos. bus-bars are kept on top of SBC
Panels (Height of Panel approx. 2.5 mts.). These bus-
bars are connected to a total of 176 nos. of single core
150 sq. mm cables. These cables have to be
disconnected from bus-bars. The bus-bars have to
suspended from the ceiling using MS Channel support.
(MS Channels to be provided by vendor). The cables are
to be neatly arranged and terminated back after
suspension of the bus-bars. If any cable is of extra
length, cable has to be cut to appropriate length and
then terminated using new lugs provided by BHEL.

(C) Laying and termination of following cables from
Electrical Supply Panel to SBCs (Cables shall be
provided by BHEL and Cable lugs to be provided by the
vendor):

(i) 9 runs x 240 sq mm 1 core Cu un-Armoured Cable.
(i) 1 run x 150 sg mm 3 core Cu un-Armoured Cable.
Each cable length is approx. 35 mtrs.

Set | 1.00

TOTAL

Grand Total including GST@18%

(In Words: )
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BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU - GENERAL CONDITIONS OF CONTRACT

CHAPTER -1

1. GENERAL INSTRUCTION TO TENDERERS
1.1. DESPATCH INSTRUCTION

i) The General Conditions of Contract form part of the Tender specifications. All pages of the
tender documents shall be duly signed, stamped and submitted along with the offer in token
of complete acceptance thereof. The information furnished shall be complete by itself. The
tenderer is required to furnish all the details and other documents as required in the following

pages

i1) Tenderers are advised to study all the tender documents carefully. Any submission of tender
by the tenderer shall be deemed to have been done after careful study and examination of the
tender documents and with the full understanding of the implications thereof. Should the
tenderers have any doubt about the meaning of any portion of the Tender Specification or find
discrepancies or omissions in the drawings or the tender documents issued are incomplete or
shall require clarification on any aspects, the scope of work etc., he shall contact the authority
inviting the tender well in time (so as not to affect last date of submission) for clarification
before the submission of the tender. Tenderer’s request for clarifications shall be with reference
to Sections and Clause numbers given in the tender documents. The tender specifications and
terms and conditions shall be deemed to have been accepted by the tenderer in the offer. Pre
requirements and conditions shall be liable for rejection.

i) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed & stamped
by the authorised signatory & submitted along with tender document.

1.2. SUBMISSION OF TENDERS
1.2.1 The tenderers must submit their tenders as per instructions in the NIT

1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by
post/courier. The tenders received after the specified time of their submission are treated as
‘Late Tenders’ and shall not be considered under any circumstances. Offers received by
Fax/Email/Internet shall be considered as per terms of NIT.

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date
as specified in the NIT, in the presence of such of those tenderers or their authorised
representatives who may be present
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1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date
and time of opening of the Price Bids and such Tenderers may depute their representatives to
witness the opening of the price bids. BHEL’s decision in this regard shall be final and
binding.

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the
environments and be well acquainted with the actual working and other prevalent conditions,
facilities available, position of material and labour, means of transport and access to Site,
accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge of
any of these conditions.

1.3. LANGUAGE

1.3.1 The tenderer shall quote the rates in English language and international numerals.
These rates shall be entered in figures as well as in words. For the purpose of the tenders, the
metric system of units shall be used.

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-
writing is not permitted and may render such tenders liable for rejection. All cancellations
and insertions shall be duly attested by the tenderer.

1.4 PRICE DISCREPANCY:
1.4.1 Conventional (Manual) Price Bid opening:

i) If, in the price structure quoted for the required goods/services/works, there is discrepancy
between the unit price and the total price (which is obtained by multiplying the unit price by
the quantity), the unit price shall prevail and the total price corrected accordingly, unless in
the opinion of BHEL there is obvious misplacement of decimal point in the unit price, in which
case the total price as quoted shall govern and the unit price corrected accordingly

11) If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected,

1i1) If there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject of (i) and (i) above.

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date up to which the bidder has to send his acceptance on the above lines and if the bidder
does not agree to the decision of BHEL, the bid is liable to be ignored.

v) In case of lump sum price, if there is any difference between the amount in figures and in
words, the amount quoted by the bidder in words shall be taken as correct.
533
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vi) In case of omission in quoting any rate for one or more items, the evaluation shall be done
considering the highest quoted rate obtained against the respective items by other tenderers
for the subject tender. If the tenderer becomes L-1, the notional rates for the omission items
shall be the lowest rates quoted for the respective items by the other tenderers against the
respective omission items for the subject job and the “Total quoted price (loaded for omissions)’
shall be arrived at. However the overall price remaining the same as quoted originally, the
rates for all the items in the Total quoted price (loaded for omissions)’ shall be reduced item
wise in proportion to the ratio of ‘Original’ total price and the Total quoted price (loaded for
omissions)”.

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to
execute the work as per overall price offered by him during the Reverse Auction process. In
case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’
enclosed.

i) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of
BHEL shall not be considered.

1) Offers from tenderers who do not comply with the latest guidelines of Ministry/

Commissions of Gout of India shall not be considered.
1.5. EVALUATION OF BIDS

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling
the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on
documentary evidences submitted along with the offer, BHEL reserves the right to ask for
proofs/documents, clarification in relation to Technical/commercial data during tender
evaluation

i1) Price Bids of shortlisted bidders shall only be opened either through the conventional price
bid opening or through electronic Reverse Auction, at the discretion of BHEL

1i1) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be
intimated to the vendor before the opening of Price bid.

1.6. DATA TO BE ENCLOSED

The following information in full shall be furnished by the tenderer. Non-submission of this
information may lead to rejection of the offer.

i) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified copies
of PAN, GSTIN shall be furnished along with tender. The names, addresses and contact
information of the Directors/Partners shall be furnished along with the offer.

11) An attested copy of the Power of Attorney, in case the tender is signed by an individual other
than the sole proprietor.
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ii1) IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address, PAN, GSTIN and place & nature of business to be furnished.
iv) IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, a copy of the partnership deed/instrument
of partnership shall be enclosed.

v) IN CASE OF COMPANIES:

Date and place of registration including date of commencement certificate in case of Public
Companies (certified copies of Memorandum and articles of Association are also to be
furnished). Nature of business carried on by the Company and the prouvisions of the
Memorandum relating thereof.

1.7. AUTHORISATION AND ATTESTATION

Tenders shall be signed by a person duly authorised/empowered to do so. An attested copy of
the Power of Attorney, in case the tender is signed by an individual other than the sole
proprietor shall be submitted along with the tenders

1.8. EARNEST MONEY DEPOSIT

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit
(EMD) in the manner described herein.

The EMD may be accepted only in the following forms:

(i) Electronic Fund Transfer credited in BHEL account (before tender opening)

(it) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)In case
total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh maybe
accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such
cases shall be valid for at-least six months.

(iii) Through SBI collect (before tender opening)

(iv) No other form of EMD remittance shall be acceptable to BHEL

1.8.2 EMD by the bidder will be forfeited as per Tender Documents if

1) After opening the tender and within the offer validity period, the tenderer revokes his/her
tender or makes any modification in his tender which is not acceptable to BHEL.

11) The Contractor fails to deposit the required Security deposit or commence the work within
the period as per LOI/ Contract.

1i1) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged in
derailing the tender process by unlawful means

1.8.3 EMD shall not carry any interest.
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1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within
a reasonable time after acceptance of award by successful tenderer.

1.8.5 EMD of successful tenderer will be converted as part of Security Deposit

1.9. SECURITY DEPOSIT

The total amount of Security Deposit will be 5% of the contract value (including all applicable
taxes) EMD of the successful tenderer shall be converted and adjusted towards the required
amount of Security Deposit.

1.9.1 Modes of Security deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value
may be accepted in the following forms:

i) Cash (as permissible under the extant Income Tax Act)

i1) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL

iit) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined
in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL)

v) Securities available from Indian Post offices such as National Savings Certificates,

Kisan Vikas Patras ete. (held in the name of Contractor furnishing the security and duly
endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) (Note: BHEL will not be
liable or responsible in any manner for the collection of interest or renewal of the documents
or in any other matter connected therewith)

vi) 50% of the required Security Deposit, including the EMD, should be paid before start of the
work. Balance of the Security Deposit can be collected by deducting10% of the gross amount
progressively from each of the running bills of the Contractor till the total amount of the
required Security Deposit is collected. If the value of work done at any time exceeds the contract
value, the amount of Security Deposit shall be correspondingly enhanced and the additional
Security Deposit shall be immediately deposited by the Contractor or recovered from
payment/s due to the Contractor. Security Deposit shall be released to the Contractor upon
fulfilment of contractual obligations as per terms of the contract.

1.9.2 The Security Deposit shall not carry any interest.

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up to the
completion period as stipulated in the Letter of Intent/Award ( plus maintenance period if
applicable), and 03 months claim period. The same shall be kept valid by proper renewal till
the acceptance of Final Bills of the Contractor, by BHEL

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and
penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or
in the event of termination of contract as per terms and conditions of contract. BHEL reserves
the right to set off the Security Deposit against any claims of other contracts with BHEL.
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1.10. REFUND OF SECURITY DEPOSIT

50% of the security deposit may be refunded on completion of the work after payment of the
final bill and the balance 50% of the security deposit is refunded only after the expiry of the
maintenance period from date of completion of work as stipulated in the contract concerned.

1.10.1 DEFECTS LIABILITY PERIOD:

The contractor shall be responsible to make good and remedy at his own expenses within such
period as may be stipulated by the Engineer-in-charge, any defect which may develop or may
be noticed before the expiry of the maintenance period of six months or as stipulated in NIT
hereto from the certified date of completion and intimation of which has been sent to the
contractor within seven days of the expiry of the said period by a letter sent by hand delivery
or by registered post or Email. If contractor fails to attend to the above, defect will be rectified
at contractor’s risk & cost and same will be deducted from the security deposit/payable
amounts avatlable with BHEL.

1.11. BANK GUARANTEES

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following
shall be complied with

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined
in the Companies Act.

11) The Bank Guarantees shall be as per prescribed BHEL formats.

1i1) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for
the required period (subject to a minimum period of six months), as per the advice of BHEL.
BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders
shall ensure that the same is explicitly endorsed by BHEL

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the
right to invoke the same by informing the concerned Bank in writing, without any advance
notice/communication to the concerned bidder.

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank,
only through an amendment in an appropriate non judicial stamp paper.

vit) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered
Post (Acknowledgement Due).
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1.12. VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of Ninety (90)
DAYS from latest due date of offer submission (including extension, if any). In case BHEL
calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the
original offer which shall be binding on the tenderers.

1.13 EXECUTION OF CONTRACT AGREEMENT

The successful tenderer’s responsibility under this contract commences from the date of issue
of the Letter of Intent by BHEL. The Tenderer shall submit an unqualified acceptance to the
Letter of Intent/Award within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with
BHEL, within fifteen days (15 days) after the acceptance of the Letter of Intent/Award, and
in any case before releasing the first running bill. The contract agreement shall be signed by
a person duly authorized/empowered by the tenderer. The expenses for preparation of
agreement document shall be borne by Tenderer.

1.14. REJECTION OF TENDER AND OTHER CONDITIONS

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without assigning
any reasons whatsoever:-

a. To reject any or all of the tenders.
b. To split up the work amongst two or more tenderers as per NIT
c. To award the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as
stipulated in the tender shall be applicable.

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the
form specified or defective or have been materially altered or not in accordance with the tender
conditions, specifications etc., are liable to be rejected.

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer
with BHEL, or tenderer under suspension (hold/banning /delisted ) by any unit / region /
division of BHEL or tenderers who do not comply with the latest guidelines of
Ministry/Commissions of Gout of India. BHEL reserves the right to reject a bidder in case it
is observed that they are overloaded and may not be in a position to execute this job. The
decision of BHEL will be final in this regard.
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1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a
firm expires after the submission of tender or after the acceptance of the tender, BHEL may
then cancel such tender at their discretion, unless the firm retains its character.

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the
composition of the firm made subsequent to the execution of the contract. They may, however,
recognize such power of Attorney and changes after obtaining proper legal advice, the cost of
which will be chargeable to the contractor concerned.

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract if awarded and forfeit the
Earnest Money/Security Deposit/any other money due.

1.14.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall
make his offer liable to rejection.

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender,
has any relative or relation employed in BHEL, the authority inviting the Tender shall be
informed, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the
tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

1.14.9 The successful tenderer should not sub-contract part or complete work detailed in the
tender specification undertaken by him without written permission of BHEL’s Construction
Manager/Site Incharge. The tenderer is solely responsible to BHEL for the work awarded to
him.

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall become the
property of BHEL who shall be under no obligation to return the same to the bidder. However
unopened price bids and late tenders shall be returned to the bidders after finalization of
contract.

1.14.11 Unsolicited discount received after the due date and time of Bid Submission shall not
be considered for evaluation. However, if the party who has submitted the unsolicited
discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be
worked out after considering the discount so offered.

1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation
of the tender irrespective of whether the tender is accepted or not.
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1.15 BHEL Fraud Prevention Policy :

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/
Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice
of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice.
Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor
portals of Units/Regions Internet.

CHAPTER-2

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except
where the context otherwise requires

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under
Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI
— 110049, or its Authorised Officers or its Site Engineers or other employees authorised to deal
with any matters with which these persons are concerned on its behalf.

i1) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL
MANAGER (Incharge)” or “GENERAL MANAGER” shall mean the Officer in Electronics
Division, Mysore road, Bengaluru-560026

i1i1) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager
or General Manager (In-charge) or General Manager or BHEL Officers who are empowered to
act on behalf of the Executive Director or General Manager (In-charge) or General Manager of
BHEL.

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be
duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of
the Contract, to perform the duty set forth in this General Conditions of Contract and other
Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE
INCHARGE’ as well as Officers

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected and
services are to be performed as per the specification of this Tender.

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom
BHEL has entered into a contract for supply of equipment or provision of services.

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the
Contract and shall include the Contractor’s successors, heirs, executors, administrators and
permitted assigns.
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viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work Order,
Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if any, General
Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers,
Drawings, Technical Specifications, the Special Specifications if any, the Tender documents,
subsequent amendments mutually agreed upon and the Letter of Intent/Acceptance issued by
BHEL. Any conditions or terms stipulated by the contractor in the tender documents or
subsequent letters shall not form part of the contract unless, specifically accepted in writing
by BHEL in the Letter of Intent/Award and incorporated in the agreement.

ix) “"GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’
and ‘General Conditions of Contract’ pertaining to the work for which above tenders have been

called for.

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean
General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule,
Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms,
procedures, Site information, etc and drawings/documents pertaining to the work for which
the tenderers are required to submit their offers. Individual specification number will be
assigned to each Tender Specification.

xi) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer
that the tender has been accepted in accordance with provisions contained in the letter. The
responsibility of the contractor commences from the date of issue of this letter and all terms
and conditions of the contract are applicable from this date.

xi1) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work,
the erected equipment/plant which are found acceptable by the Engineer, being of required
standard and conforming to the specifications of the Contract.

xiit) “PLANT” shall mean and connote the entire assembly of the plant and equipment’s
covered by the contract.

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical and
other components of the plant covered by the contract.

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order to
ascertain the quality, workmanship, performance and efficiency of the contractor or part
thereof.

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or
instructed by BHEL.
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xvit) “WORK or CONTRACT WORK” shall mean and include supply of all categories of
labour, specified consumables, tools and tackles and Plants required for complete and
satisfactory site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipment’s to the entire satisfaction of BHEL.

xviti) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include
plural and vice versa, where the context so requires. Words imparting the masculine Gender
shall be taken to include the feminine Gender and words imparting persons shall include any
Company or Associations or Body of Individuals, whether incorporated or not.

xix) “HEADING” — The heading in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken as instructions
thereof or of the contract.

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.

xx1) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days
of twenty four (24) hours each. A week shall mean continuous period of seven (7) days.

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional
operation of the Equipment with associated system after all initial adjustments, trials,
cleaning, re-assembly required at site if any, have been completed and Equipment with
associated system is ready for taking into service.

xxiit) “WRITING” shall include any manuscript type written or hand written or printed
statement or electronically transmitted messages, under the signature or seal or transmittal
of BHEL.

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for
the execution, completion, maintenance of the work.

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including applicable
taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions thereto or
deductions there from as may be made under provisions hereinafter contained

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start
of work at Site as per terms defined in the Tender

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature
closing of Contract, for reasons not attributable to the contractor and mutually agreed between
BHEL and the contractor

xxviil) “TERMINATION” of Contract shall mean the pre mature closing of contract due to
reasons as mentioned in the contract
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2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Law for the time being in force in the Republic of India.
The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive
Jjurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have
Jjurisdiction in case of any dispute, under this contract

2.3 ISSUE OF NOTICE

2.8.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms
of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX /
Email to or leaving the same at the Contractor’s last known address of the principal place of
business (or in the event of the contractor being a company, to or at its Registered Office). In
case of change of address, the notice shall be served at changed address as notified in writing
by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good
service of such notice and the time mentioned to the condition for doing any act after notice
shall be reckoned from the date so mentioned in such notice.

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of
the Contract shall be served by sending the same by post or Email or leaving the same at BHEL
address or changed address as notified in writing by BHEL to the Contractor.

2.4 USE OF LAND
No land belonging to BHEL or their Customer under temporary possession of BHEL shall be
occupied by the contractor without written permission of BHEL.

2.4.1 STORES AND MATERIALS:

The contractor shall, at his own expense, supply all stores and materials required for the
contract, other than those which may be provided by BHEL at the rates detailed therein subject
to their availability at the place of issue indicated therein. All stores and materials to be
supplied by the Contractor shall be of the best kind as described in the Specifications and the
Contractor shall, if required by the Engineer —in- charge furnish him with proof to his
satisfaction that the store and materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of the Engineer-in
charge, who may reject all stores and materials not corresponding either in quality or
character to the approved samples.

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading,
transporting to site, unloading, storing under cover as required, assembling & jointing the
several parts together as necessary and incorporating & fixing these stores & materials in the
work, including all preparatory work of whatever description that may be required, and
closing, preparing, loading and returning empty cases or containers to the place of issue
without any extra charges.

Contractor is responsible for safe & secure storage of above material.
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2.4.2 PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL,
against any action, claim or proceeding relating to infringement or the use of any patent or
design or any alleged patent or design rights, and shall pay any royalties which may be
payable in respect of any article/ or part thereof included in the contract.

In the event of any claims being made or action brought against BHEL, or any agent, or
servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall
not apply when such increment has taken place in complying with the specific directions issued
by the BHEL but the contractor shall pay any royalties payable in respect of any such use.

2.4.3 WATER :

The contractor shall allow in his tender and provide at his cost all water required for the work
or his employees on the work, together with all pipes and fittings or other means that may be
necessary or required to ensure a proper and ample supply of water for all purpose connected
with the work.

In the event of a provision existing in the Tender documents for supply of water on payment
by BHEL, water will be supplied from the BHEL supply System, or other sources at any points
fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall make
necessary arrangement for lifting, pumping, carrying or conveying the water as required at
his own cost. The levy of water charges to be borne by the Contractor in such case shall be
specifically mentioned in the Tender documents.

2.4.4 TEMPORARY WORKSHOPS, STORES ETC :

The Contractor shall, during the progress of the work provide, erect and maintain at his own
expense all necessary temporary workshops, store, offices, toilets etc., required for the proper
and efficient execution of the work. The planning, siting and erection of these building shall
have the approval of the Engineer-in-charge and the Contractor shall at all times keep them
in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared and the site restored
to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-in-
charge.

2.5 COMMENCEMENT OF WORK

2.5.1 Time is essence of contract and is specified in the tender document or in each individual
work order.

2.5.2 The contractor shall commence the work within seven(07) days from LOI/work order or
as intimated by BHEL and shall proceed with the same with due expedition without delay.
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2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated
by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The
Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further
reference to him without prejudice to any and all of BHEL’s other rights and remedies in this
regard.

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless
otherwise found operationally difficult.

2.6.2 For progress running bill payments: - The Contractor shall present detailed
measurement sheets in triplicate, duly indicating all relevant details based on technical
documents and connected drawings for work done during the month/period under various
categories in line with terms of payment as per contract. The basis of arriving at the quantities,
weights shall be relevant documents and drawings released by BHEL. These measurement
sheets shall be prepared jointly with BHEL Engineers and signed by both the parties.

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and
percentage eligible for payment under various groups shall be decided by BHEL Engineer. The
abstract of quantities and percentage so arrived at based on the terms of payment shall be
entered in Measurement Book and signed by both the parties.

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format
and work out the financial value. These will be entered in Measurement Book and signed by
both the parties. Payment shall be made by BHEL after effecting the recoveries due from the
contractor.

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from
the corresponding running bills unless specific approval from the competent authorities is
obtained to the contrary.

2.6.6 Measurement shall be restricted to that portion of work for which it is required to
ascertain the financial liability of BHEL under this contract.

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL
and by the Contractor.

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements
and testing of materials to be used/used in the work. The contractor shall, without extra
charges, provide all the assistance with appliances and other things necessary for
measurement.
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2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work
done in full or in part, the expenses towards such re measurements shall be borne by the
contractor unless such re measurements are warranted solely for reasons not attributable to
contractor.

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the

completion of the work measured. Any left out work has to be completed, if pointed out at a
later date by BHEL.

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the
purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in
tender specification has been completed in all respects to the entire satisfaction of BHEL.
Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to
him should be returned in satisfactory condition to BHEL. The abstract of final quantities
and financial values shall also be entered in the Measurement Books and signed by both
parties to the contract. The Final Bill shall be prepared and paid within a reasonable time
after completion of work.

2.7 RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract
period or its extensions if any, as per the provisions of the contract, without entitling the
contractor for any compensation.

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated
in the contract during the progress of work and get it done through other agencies to suit
BHEL’s commitment to its customer or in case BHEL decides to advance the date of completion
due to other emergent reasons/ BHEL’s obligation to its customer.

2.7.2 To terminate the contract or get any part of the work done through other agency or deploy
BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the contractor after
due notice of a period of two weeks by BHEL, in the event of:-

i) Contractor’s continued poor progress

i1) Withdrawal from or abandonment of the work before completion of the work

1i1) Contractor’s inability to progress the work for completion as stipulated in the contract
iv) Poor quality of work

v) Corrupt act of Contractor

vi) Insolvency of the Contractor
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vit) Persistent disregard to the instructions of BHEL
viil) Assignment, transfer, sub-letting of contract without BHEL’s written permission
ix) Non fulfillment of any contractual obligations / non-compliance of statutory requirements

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the
job as per required schedule

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties
arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2. BHEL shall recover the
amount from any money due from Contractor, from any money due to the Contractor including
Security Deposit or by forfeiting any T&P or material of the contractor under this contract or
any other contract of BHEL or by any other means or any combination thereof

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of
work executed in case BHEL’s contract with their customer are terminated for any reason, as
per mutual agreement.

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract
or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to
contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 35% on all
such payments.

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not be
normally entitled for any compensation/extra payment on this account unless otherwise
specified elsewhere in the contract.

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein
worthwhile works cannot be executed and there is no possibility of commencement of work for
a period of not less than two months, due to reasons not attributable to the contractor and
other than Force Majeure conditions, BHEL may consider permitting the contractor to de
mobilize forthwith and re mobilize at an agreed future date. Cost of such
demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such
cases shall not be applicable for the period between the period of demobilization and re
mobilisation. The duration of contract/time extension shall accordingly get modified suitably.
In case of any conflict, BHEL decision in this regard shall be final and binding on the
contractor.

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc,
due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may
consider contractor’s request to short close the contract, provided that the balance works are

minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for
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short closure, contractor shall establish that he has completed all works possible of completion
and he is not able to proceed with the balance works due to constraints beyond his control. In
such a case, the estimated value of the unexecuted portion of work as mutually agreed, shall
however be reduced from the final contract value-

2.7.9 LIQUIDATED DAMAGES/PENALTY

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 2.10 or to
complete the work and clear the site on or before the contracted or extended the period of
completion, he shall, without prejudice to any other right or remedy of the BHEL on account
of such breach, pay as agreed compensation an amount calculated as stipulated below

For unfinished anticipated value of work where finished portion is fit for use
Rate of compensation as follows:

e Completion period (as originally stipulated)not exceeding 6 months. ...... @ I percent per week
e Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2
years...@ 0.5 percent per week

e Completion period (as originally stipulated) exceeding 2 years @ 0.25 percent per week

Provided always that the total amount of compensation for delay to be paid under condition
shall not exceed the under noted percentage of the anticipated contract value

o Completion period (as originally stipulated) not exceeding 6 months. ......... @ 10 percent of
anticipated value of work

e Completion period (as originally stipulated)Exceeding 6 months and not exceeding 2
years...@ 7.5 percent of anticipated value of work

e Completion period (as originally stipulated)Exceeding 2 years.........@ 5 percent of
anticipated value of work

The amount of compensation may be adjusted or set off against any sum payable to the
Contractor under this or any other contract with the BHEL.

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to
carry out a post-payment audit and technical examination of the work and final bill including
all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a
result thereof in the manner provided in the proceeding sub-paragraph’s provided however
that no such recovery shall be enforced after three years of passing the final bill
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS,
EMPLOYMENT OF WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL
against any claims of whatsoever nature arising due to the failure of the contractor in
discharging any of his responsibilities hereunder:

2.8.1 The contractor at all times during the continuance of this contract shall, in all his
dealings with local labour for the time being employed on or in connection with the work, have
due regard to all local festivals and religious and other customs.

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory Rules,
Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum wage Act
19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’ compensation Act
1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant Workmen 1979,
The Karnataka Factories Rules 1969, Payment of Bonus Act 1965, Payment of Gratuity Act
1972. Child labour Prohibition act 1986, Karnataka Minimum Wage Act , Prevention of sexual
harassment at work place Act 2013, Guidelines/notification related to Safai Karamchari Act
, Equal Remuneration Act 1976, The company’s instructions as issued from time to time in
regard to working hours, wages, leaves, holidays etc. for labour as may be enacted by the
Government during the tenure of the Contract and having force or jurisdiction at Site. The
Contractor shall also give to the local Governing Body, Police and other relevant Authorities
all such notices as may be required by the Law.

The contractor shall produce the following registers and forms:

Form XIII- Register of work men employed by contractor(Rule 75)

Form XIV- Employment Card issued by contractor( Rule 76)

Form XVI- Muster Roll ( Rule 78(1) (a)(i))

Form XVII- Register of Wages ( Rule 78(1) (a)(i))

Form XVIII- Register of wages cum Muster Roll( in case of weekly payment)
Form XIX- Wage slip ( Rule 78(b))

Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(i))
Form XXI- Register of files Rule 78(1) (a)(ii))

Form XXII- Register of Advance Rule 78(1) (a)(it))

Form XXIII- Register of Overtime Rule 78(1) (a)(iii))

Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1))

2.8.3 The contractor shall obtain independent License under the Contract Labour (Regulations
and Abolition Act)as required from the concerned Authorities based on the certificate (Form-
V) issued by the Principal Employer/Customer
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2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties,
commission or other charges which may be levied on account of his operations in executing the
contract.

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler &
explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the
Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However,
BHEL will not make any payment to the Inspectorate in connection with contractor’s
Welders/Electricians qualification tests etc.

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements (more
particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc.
as may be required for safe and satisfactory execution of contract.

2.8.7 The contractor shall be responsible for proper accommodation including adequate
medical facilities for personnel employed by him.

2.8.8 The contractor shall be responsible for the proper behavior and observance of all
regulations by the staff employed by him.

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other
parties working at site. If any such damage is caused, it is responsibility of the contractor to
make good the losses or compensate for the same.

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or
without deposit to the contractor in connection with the contract shall remain properties of
BHEL/their Client.

2.8.11 The contractor shall use such properties for the purpose of execution of this contract. All
such properties/equipment/components shall be deemed to be in good condition when received
by the contractor unless he notifies within 48 hours to the contrary. The contractor shall return
them in good condition as and when required by BHEL/their Client. In case of non-return,
loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered
from the contractor

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the
reasons attributable to the contractor, the same may have to be compensated by the contractor
either by increasing manpower and resources or by working extra hours and/or by working
more than one shift. All these are to be carried out by the contractor at no extra cost.

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no
hindrance to other agencies working in the same premises.
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2.8.14 All safety rules and codes applied by the Client/BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment/material and works to be performed by him and shall maintain all light, fencing
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by the Engineer with a
view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire
hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store
keepers to take care of equipment/materials and construction tools and tackles shall be posted
at site by the contractor till the completion of work under this contract. The contractor shall
arrange for such safety devices as are necessary for such type of work and carry out the
requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards
and practices. Contractor has to ensure the implementation of Health, Safety and
Environment (HSE) requirements as per directions given by BHEL /Customer. The contractor
has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor
has to generate and submit record/reports as per HSE plan/activities as per instruction of
BHEL/Customer. All tools, plant and equipment brought to the site shall become the property
of BHEL and shall not be removed from the site without the prior written approval from
BHEL. When the work is finally completed or the Contractor is determined for reasons other
than the defaults of the contract, he shall forthwith remove from the site all tools, plants,
equipment etc., (other than those as may have been provided by BHEL) and upon such
removal, the same shall revert in, and become the property of the contractor.

2.8.15 The contractor will be directly responsible for payment of wages to his workmen on
specified date of respective month declared as per applicable Labour Act. A pay roll sheet
giving all the payments given to the workers and duly signed by the contractor’s representative
should be furnished to BHEL site for record purpose.

2.8.16 In case of any class of work for which there is no such specification as laid down in the
contract, such work shall be carried out in accordance with the instructions and requirements
of the Engineer.

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work
resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at
any time.

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such
time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of
dispute, excepting force majeure conditions. All such problems/disputes shall be separately
discussed and settled without affecting the progress of work. Such stoppage or abandonment
shall be treated as breach of contract and dealt with accordingly
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2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while
executing day-to-day work. Upon completion of work, the contractor shall remove from the
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and
deposit them in places specified by the Engineer. The contractor will also demolish all the
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the
event of his failure to do so, the same will be arranged to be done by the Engineer and the
expenses recovered from the contractor. If the work is executed in Factory premises, no hutment
will be allowed.

2.8.21 The contractor shall execute the work in the most substantial and workman like manner
in the stipulated time. Accuracy of work and timely execution shall be the essence of this
contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship conform to the dimensions and clearance given in the drawings and/ or as per
the instructions of the Engineer.

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The
Contractor will take necessary precautions and due care to protect the same while in his
custody from any damage/ loss till the same is handed over back to BHEL. In case the damage
/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable
to get them repair/ replaced immediately and in case of his failure to do so within a reasonable
time, BHEL will reserve the right to recover the loss from the contractor.

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the
work, the materials, the tools , plant, equipment and anything else lying on the site during the
progress of the work. He shall solely be responsible for and shall take all reasonable and proper
steps for protecting, securing , lighting and watching all places on or about the work and the
site which may be dangerous to any person whom so ever.

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the
work, or in trenches and excavations shall be removed to the entire satisfaction of the Engineer-
in-charge and at Contractors expense.

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have
power at any time to inspect and examine any part of the work and the contractor shall give
such facilities as may be required to given for such inspection and examination.

2.8.26 In case the contractor is required to undertake any work outside the scope of this
contract, the rates payable shall be those mutually agreed upon if the item rates are not
mentioned in existing contract

i. For any item of wok required to be carried out after the contract has been awarded and
which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule of
rates the rate payable for such a fresh item will be derived from updated C.P.W.D.
schedule of rates by the method of proportion as follows:
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ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus)
on pro-rata basis for nearest analogous items. For other items rate as per estimated
C.P.W.D DSR and loading tender excess(plus or minus)

it If rates are not available in C.P.W.D. DSR, deviated item rates will be derived from
market rate with 15% profit and overheads.

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE
EVALUATION

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the
time schedule given in the contract shall be jointly agreed between BHEL and Contractor,
before commencement of work . The above programme shall be supported by month wise
deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed
periodically (Daily/Weekly /Monthly) vis a vis this jointly agreed programme. The Contractor
shall submit periodical progress reports (Daily/Weekly/Monthly) and other
reports/information including manpower, consumables, T&P mobilization etc as desired by
BHEL.

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed
programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed
formats. Manpower, T&P and consumable reports as per prescribed formats shall be
submitted by contractor every month. Release of RA Bills shall be contingent upon certification
by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and
signed.

2.9.83 The burden of proof that the causes leading to any shortfall is not due to any reasons
attributable to the contractor is on the contractor himself. The monthly progress review shall
record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL

2.10 TIME OF COMPLETION

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the Contract.
The time for completion shall be reckoned from the date of commencement of work at Site as
certified by BHEL Engineers

2.10.2 The entire work shall be completed by the contractor within the time schedule or within
such extended periods of time as may be allowed by BHEL under clause 2.11

2.11 EXTENSION OF TIME FOR COMPLETION

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the
contract period, the contractor shall request for an extension of the contract and BHEL at its
discretion may extend the Contract.
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2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original
contract period less the backlog attributable to the contractor shall be quantified, and the
number of months of “Time extension’ required for completion of the same shall be jointly
worked out. Within this period of ‘Time extension’, the contractor is bound to complete the
portion of backlog attributable to the contractor. Any further Time extension’ or “Time
extensions’ at the end of the previous extension shall be worked out similarly.

2.11.3 However if any “Time extension’is granted to the contractor to facilitate continuation of
work and completion of contract, due to backlog attributable to the contractor alone, then it
shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays
attributable to the contractor, in addition to any other actions BHEL may wish to take at the
risk and cost of contractor.

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed
during the period of ‘Time Extension’, along with matching resources (with weightages) to be
deployed by the contractor as per specified format. Review of the programme and record of
shortfall shall be done every month of the “Time extension’ period in the same manner as is
done for the regular contract period.

2.11.5 During the period of “Time extension’, contractor shall maintain their resources as per
mutually agreed program

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis
of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force
majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be
exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii) and
(iii) above and shall be equal to period between the scheduled date of completion and the actual
date of completion of contract. LD shall be imposed/levied for the portion of time extensions
attributable to contractor and recoverable from the dues payable to the contractor.

2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL
FACTORY & TOWNSHIP PREMISES)

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond
original, contract period subject to the following terms and conditions.

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions
beyond original contract period. For the next twelve months of further extensions if any, rates
shall be increased as above by 10% over the previous twelve months, and similarly for each
subsequent twelve months extension.
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2.12.3 Should there be any Time extension’ for reasons attributable only to the contractor,
then the work shall be executed by the contractor at the rates applicable for the period the work
was planned

2.12.4 Payment of ORC shall be regulated as follows:

1) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog
attributable to BHEL.

i) 50% of the compensation is allocated for deployment of resources agreed as per the joint
programme drawn vide 2.11.4. Payment shall however be based on the actual deployment of
resources for the month as certified by BHEL, as per weightages assigned therein

1i1) 50% of the compensation, is allocated for achieving of planned progress agreed as per the
joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual achieved
quantities

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value as
certified in Final Bill. For this purpose executed contract value excludes PVC, ORC,
Supplementary/Additional Items and Extra Works done on Man-day rate basis

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the portion
of backlog attributable to the contractor. Such works shall be executed at the rates applicable
for the period the work was planned

2.13 QUANTITY VARIATION

2.13.1 The quoted rates shall remain firm irrespective of any variations in the
individual quantities.

2.14 EXTRA WORKS

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not
attributable to the contractor, or needed due to any change in deviation from drawings and
design of equipment, operation/maintenance requirements, mismatching, or due to damages
in transit, storage and erection/commissioning, and other allied works which are not very
specifically indicated in the drawings, but are found essential for satisfactory completion of
the work, will be considered as extra works.

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed
in rectification of the damage/loss, will have to be carried out by the contractor free of cost.
Under such circumstances, any material and consumable required for this purpose will also
have to be arranged by the contractor at his cost.
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2.14.3 All the extra work should be carried out by a separately identifiable gang, without
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be
maintained and shall be signed by the contractor's representative and BHEL engineer. No
claim for extra work will be considered/entertained in the absence of the said supporting
documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily
mean the acceptance of such works as extra works.

2.14.4 BHEL retains the right to award or not to award any of the major repair/
rework/modification/rectification/fabrication works to the contractor, at their discretion
without assigning any reason for the same

2.14.5 After eligibility of extra works is established and finally accepted by BHEL
engineer/designer, payment will be released on competent authority's approval at the
following rate.

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-
hour rate, including overtime if any, supervision, use of tools and tackles and other site
expenses and incidentals, consumables for carrying out any major rework/ repairs/
rectification/ modification/ fabrication as certified by site as may arise during the course of
erection, testing, commissioning or extra works arising out of transit, storage and erection
damages, payment , if found due will be as per applicable minimum wage act

2.14.6 The above composite labour man hour rate towards extra works shall remain firm and
not subject to any variation during execution of the work. PVC will not be applicable for extra
works. Rate revision, Over Run Charges/compensation etc will not be applicable due to extra
works.

2.14.7 Extra Works for Civil Packages shall be regulated as follows

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2)
change in Specifications of materials/works (3) rectification/modification/dismantling & re
erecting etc due to no fault of Contractor, shall be in the order of the following:

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with
applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities.

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation derived;
Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the project is
being executed,

¢) Item rates are to be worked out on the basis of prevailing market rates mutually agreed
between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.
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11) PVC and ORC will not applicable be for (i) above.
2.15 SUPPLEMENTARY ITEMS
2.15.1 For NON Civil Works

Supplementary items are items/works required for completion of entire work but not specified
in the scope of work. Subject to certification of such items/works as supplementary items by
BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual
agreement:

i) Based on percentage breakup/rates indicated for similar/nearby items

i11) In case (i) above does not exist, then BHEL/site may derive the percentage breakup /rates
to suit the type of work

2.15.2 For Civil Works

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations
in the original scope of works as per contract subject to certification of BHEL Engineer shall
be worked out as under:

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with
applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra
Works’ and rate shall be derived as per clause no 2.14

11) Execution of Supplementary Works/Additional Works through the Contractor shall be at
the sole discretion of BHEL, and shall be considered as part of executed contract value for the
purpose of Quantity Variation as per clause 2.13

1i1) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the
contractor.

iv) PVC and ORC will not be applicable for (i) above.

2.16 STRIKES & LOCKOUT

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with
his labour/employee. In the event of the contractor’s labour/employee resorting to strike or the
Contractor resorting to lockout and if the strike or lockout declared is not settled within a
period of 15 days, BHEL shall have the right to get the work executed through any other
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agencies and the cost so incurred by BHEL along with Ouverhead charges of 35% shall be
deducted from the Contractor’s bills along with overhead of 35%

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be
in the employment of BHEL

2.17 FORCE MAJEURE
The following shall amount to Force Majeure:-

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion,
Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar
causes over which the contractor has no control.

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to
delays caused by force majeure as defined above, the agreed time of completion of the job
covered by this contract or the obligations of the contractor shall be extended by a period of
time equal to period of delay, provided that on the occurrence of any such contingency, the
contractor immediately reports to BHEL in writing the causes of delay and the contractor shall
not be eligible for any compensation.

2.18 ARBITRATION & RECONCILIATION

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference
arising out of the execution of the Contract or the respective rights and liabilities of the parties
or in relation to interpretation of any provision by the Contractor in any manner touching
upon the Contract, such dispute or difference shall (except as to any matters, the decision of
which is specifically provided for therein) be referred to the sole arbitration of the arbitrator
appointed by BHEL/In charge.

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as
aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory
modifications or reenactments thereof and the rules made there under and for the time being
in force shall apply to the arbitration proceedings under this clause. The venue of the
arbitration shall be the place from which the contract is issued or such other place as the
Arbitrator at his discretion may determine
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department,
the following shall be applicable:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of the Contract, such dispute or difference shall be referred to by either party to the
arbitration of one of the arbitrators in the department of public enterprises. The award of the
arbitrator shall be binding upon the parties to the dispute, provided, however, any party
aggrieved by such award may make further reference for setting aside or revision of the award
to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government
of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special
Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision
shall bind the parties hereto finally and conclusively.

2.18.8 The cost of arbitration shall be borne equally by the parties.

2.18.4 Work under the contract shall be continued during the arbitration proceedings
2.19 PAYMENTS

Payments to Contractors are made in any one of the following forms

2.19.1 Running Account Bills (RA Bills)

i) These are for interim payments when the contracts are in progress. The bills for such interim
payments are to be prepared by Contractor in prescribed formats (RA Bill forms).

11) Payments shall be made according to the extent of work done as per measurements taken
up to the end of the calendar month and in line with the terms of payments described in the
Tender documents along with relevant statutory documents applicable for the work.

1i1) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms
of contract

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as
per the specifications stipulated in the contract. If the work is not executed as per the stipulated
specifications, BHEL may ask the contractor to re do the work according to the required
specifications, without any extra cost. However, where this is not considered necessary ‘OR’
where the part work is done due to factors like non-availability of material to be supplied by
BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment
against full rate, as is considered reasonable, may be allowed with due regard for the work
remaining to be done. BHEL decision in this regard will be final and binding on the
contractor.
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v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split
the contracted rates/percentages to suit site conditions, cash flow requirements according to
the progress of work

2.19.2 Final Bill

Final Bill’ is used for final payment on closing of Running Account for works or for single
payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format
after completion of works as per scope and upon material reconciliation, along with the
following.

i) ‘No Claim Certificate’ by contractor

i11) Clearance certificates where ever applicable viz Clearance Certificates from Customer,
various Statutory Authorities like Labour department, PF Authorities, Commercial Tax
Department, etc

1i1) Indemnity bond as per prescribed format BHEL shall settle the final bills after deducting
all liabilities of Contractor to BHEL

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers the
Contractor will be responsible for the quality of the workmanship and shall guarantee the
work done for a period of as mentioned in the contract/NIT from the date of commencement
of guarantee period as defined in Technical Conditions of Contract, for good workmanship
and shall rectify free of cost all defects due to faulty erection detected during the guarantee
period. In the event of the Contractor failing to repair the defective works within the time
specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works
at the Contractor’s risk and cost, without prejudice to any other rights and recover the same
from the balance security deposit.

2.20.2 BHEL shall release the balance security deposit subject to the following
i) Contractor has submitted ‘Final Bill’

11) Guarantee period as per contract has expired

i1i1) Contractor has furnished ‘No Claim Certificate’ in specified format

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in
specified format
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v) Contractor has carried out the works required to be carried out by him during the period of
Guarantee and all expenses incurred by BHEL on carrying out such works is included for
adjustment from the Guarantee money refundable.

2.21 CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.
Upon closing of Contract, BHEL shall issue a completion certificate as per standard format,
based on specific request of Contractor.

2.22 REVERSE AUCTION/PRICE BID OPENING:
BHEL reserves the right to go for reverse auction at any point of time before opening of

Price Bid.

Bids with non-acceptance of reverse auction will be liable for rejection.

Opening of Price Bid at discretion of BHEL.

BHEL shall be at liberty to cancel the tender at any time, before ordering, without

assigning any reason.

2.23 SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to perform or
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with
them in line with BHEL guidelines issued from time to time.

2.24 OTHER ISSUES

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement
shall be not less than Rs 200/- unless otherwise required under relevant statutes.

2.24.2 In case of any conflict between the General Conditions of Contract and Special
Conditions of Contract, provisions contained in the Special Conditions of Contract shall
prevail.

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and
short time period contracts
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