Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331

FOR OFFICIAL USE ONLY TENDERER’S COPY
NOT FOR PUBLICATION ORIGINAL COPY

TENDER SPECIFICATION

Tender No. BHEL:NR(SCT):GIRAL-II:-TPT:331

FOR

Unloading, Verification, Stacking, Preservations, etc. of 1X125
MW Lignite Thermal Power Plant Unit-2 at Giral distt. Barmer,
Rajasthan.

PART | - TECHNICAL BID

Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)
Power Sector — Northren Region,
Plot No. 25, Sector - 16A ,
Distt. Gautam Budh Nagar, NOIDA - 201 301.INDIA



Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331

Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)
Power Sector — Northren Region,
Plot No. 25, Sector - 16A ,

ISO 9001-2000, ISO Distt. Gautam Budh Nagar, NOIDA - 201 301.INDIA

14001 and OHSAS 18001 Phone: 0091-0120-2515476 / 2515464 | 2515479
certified company Fax 091-0120-2515464 / 2515467

SubContract and Email: sku@bhelpsnr.co.in / swapan@bhelpsnr.co.in

Purchase Deptt.

Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331

IMPORTANT NOTE

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY DISCREPANCY
TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING AUTHORITY BEFORE THE
BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER DOCUMENT COMPLETE IN ALL
RESPECTS MUST BE SUBMITTED BACK AS PART OF THE BID WITHOUT WHICH THE SAME
IS LIABLE TO BE REJECTED BY BHEL.

THIS TENDER SPECIFICATION ISSUED TO:

M/S
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TENDER NOTICE

Sealed tenders are invited from the contractors fulfilling qualifying requirements for Unloading,
Verification, Stacking, Preservations, etc. of 1X125 MW Lignite Thermal Power Plant Unit-2 at
Giral distt. Barmer, Rajasthan.

Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331

QUALIFYING REQUIREMENTS:

“Tenderers who wish to participate should have carried out one single work of similar
nature of around Rs. 35 lacs or two works of similar nature of around Rs. 23 lacs each or higher
contract value during the last five years as on 31.03.2006 and also have an average annual
financial turnover of minimum of Rupees 30 lacs during last three years (2002-03, 03-04 and 04-
05)”.

NOTES:

(i) The Tender Documents comprise of following;
(a) General Conditions of Contract( == Pages)
(b) Special Conditions of Contract, Tender Notice, Project Synopsis etc.(==Pages)
(c) Rate Schedule ( == Pages)

(i) Tender Documents with complete details are hosted in this web page. Bidder(s)
intending to participate may download the tender document from the web site.
Bidder(s) downloading the tender documents from the web site, shall remit Rs.1000/-
(Rupees One thousand only) in the form of crossed demand draft (non-refundable),
in favour of BHEL, NOIDA along with their offer

(iii) Bidder(s) can also purchase hard copy of tender documents from this office.
Tender documents (non transferable) will be issued on all working days between
09.30 Hrs. to 12.30 Hrs within the sale period i.e upto 14.04.2006 on payment of
Rs.1,000/- (non-refundable) either in cash or by crossed demand draft in favour of
BHEL, NOIDA. Request for issue of tender document should clearly indicate Tender
No. and work.
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(iif)
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Tenders must be submitted to the undersigned latest by 74.04.2006 before opening
of technical bids commences. Technical bids shall be opened at 15.30 Hrs. on
14.04.2006.

Earnest Money Deposit (EMD) : Refundable, Non-interest bearing EMD of Rs
1,00,000/- shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft in
favour of “ Bharat Heavy Electricals Limited” payable at Delhi/NOIDA . Those bidders
who have already deposited * One Time 'EMD’ of Rs. 2,00,000/- with BHEL, PSNR,
NOIDA need not submit EMD with the present tender.

Tenders not accompanied with Full Earnest Money Deposit, as indicated above, will
not be considered.

All corrigenda, addenda, amendments and clarifications to this Tender will be hosted
in this web page and not in the newspaper. Bidders shall keep themselves updated
with all such amendments.

BHEL reserves the right to accept or reject any or all tenders without assigning any
reason whatsoever.

BHEL takes no responsibility for any delay/loss of documents or correspondences
sent by courier/post.

Purchase Preference will be given to CPSUs as per Govt. Guidelines.

AGM/SCP
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DOMESTIC NOTICE INVITING TENDER

LAST DATE OF SALE 1 14.04.2006
DATE OF OPENING 1 14.04.2006

NIT NO./ NAME OF WORK

Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331

Sealed tenders are invited from the contractors fulfilling qualifying requirements for
Unloading, Verification, Stacking, Preservations, etc. of 1X125 MW Lignite Thermal
Power Plant Unit-2 at Giral distt. Barmer, Rajasthan.

NOTES

1. Purchase Preference will be given to CPSU as per Govt. Guidelines.

2. Please visit our website at www.bhel.com for details of NIT including Qualifying
Requirements.

3. Earnest Money Deposit (EMD): Refundable, Non-interest bearing EMD of Rs.7,00,000/-
shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft in favour of “ Bharat
Heavy Electricals Limited” payable at Delhi/NOIDA . Those bidders who have already
deposited ‘ One Time 'EMD’ of Rs. 2,00,000/- with BHEL, PSNR, NOIDA need not submit
EMD with the present tender.

AGM/SCP
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Project Synopsis

M/S Rajasthan Rajya Vidyut Utpadan Nigam Ltd with head office at Jaipur has entrusted BHEL
for Erection, Testing and Commissioning of 1X125 MW Lignite Thermal Power Plant Unit-2 at

Giral distt. Barmer, Rajasthan.

The site location is 42 km from Barmer and 250 KM from Jodhpur city and at lignite pithead. This
is first power plant in this area. The BHEL PSNR scope is Erection, Testing and Commissioning
of 1x125 MW Lignite based Thermal sets Boiler &TG and auxilliaries. Insurance is also in BHEL

PSNR scope.

All dispatches are expected by road as there is no railway siding available. All bidders are
advised to visit site and acquaint themselves with the condition prevailing at site before quoting

for the work.
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Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)
Power Sector — Northren Region,
Plot No. 25, Sector - 16A ,
Distt. Gautam Budh Nagar, NOIDA - 201 301.INDIA

PROCEDURE FOR SUBMISSION OF SEALED TENDERS:

The tenderers must submit their tenders as required in two parts in separate sealed covers
prominently superscribed as Part-l Technical bid and Part-ll ,Price bid also indicating on
each of the cover tender specification no., date and time as mentioned in tender notice.

TECHNICAL BID (COVER-I)

Except Price bid Part-ll, complete set of tender document consisting of General conditions of
Contract, “Technical specification & Special terms and condition” ( Part-1) issued by BHEL
shall be enclosed in Part | Technical Bid only. All schedules, data sheets and details called for
in the specification shall also be submitted along with technical bid. All details / Data /
Schedules including offer letter duly signed and stamped are to be submitted in duplicate.

PRICE BID (COVER-II)

Tenderers may please note that price bid is to be submitted only in original copy of Tender
i.e. Price bid (Part-Il) issued by BHEL and no duplicate copy of same is required.

These Two separate covers i.e. cover | & Il shall together be enclosed in a third envelope
(Cover-lll) and this sealed cover shall be superscribed with tender specification No., due date,
time and submitted to officer inviting tender as indicated in tender notice on or before due date
as indicated.
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GENERAL CONDITIONS OF
CONTRACT

Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)
Power Sector — Northren Region,
Plot No. 25, Sector - 16A ,
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SECTION- I

GENERAL INSTRUCTIONS TO TENDERERS

1  This tender specification as a whole, furnishing all the details and other documents as required
in the following pages, shall be duly signed and sent in a sealed cover (IN DUPLICATE) super-
scribing the name of work as given in the tender notice.

2 The tender shall be addressed to : OFFICER INVITING TENDER AS INDICATED IN THE
TENDER NOTICE.

3. Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER POST " and
shall be posted with due allowance for any postal delay. The tenders received after the due
date and time of opening are liable to be rejected. Offers received by Telegram/telex/ Fax/
E-mail/ Internet may be considered as per terms of NIT.

4 Tenders shall be opened at the time and date as specified in the tender notice in the presence of
such of those tenderers or their authorised representatives who may be present.

5 The tenderers shall closely peruse all the clauses, specifications and drawings indicated in the
Tender Documents before quoting. Should the tenderer have any doubt about the meaning of any
portion of the Tender Specifications or find discrepancies / omission in the Drawings or the
tender documents issued are incomplete or shall require clarification on any of the technical
aspect, scope of work etc., he shall atonce contact the authority inviting the tender for
clarification before the submission of the tender.

6 Before tendering, the tenderers are advised to inspect the site of work and the environments and be
acquainted with the actual working and other prevalent conditions, facilities available, position
of material and labour. No claim will be entertained later on grounds of lack of knowledge.

7 Tenderer must fill up all the schedules and furnish all the required information as per the
instructions given in various sections of the tender specification. Each and every page of the
Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE
OFFER by the Tenderer in token of complete acceptance thereof. The information furnished shall
be complete by itself.

8 The tenderer shall quote the rates in English Language and international numerals. These rates shall
be entered in figures as well as in words. In case of difference in rates between words and figures
THE LESSER OF THE TWO will be treated as valid rate. For the purpose of tender, the
metric system of units shall be used.

9 All entries in the tender shall either be typed or be written in ink. Erasure and over writings are not

permitted and may render such tenders liable to summary rejection. All cancellations and
insertions shall be duly attested by the tenderer.

10



10

11

11.2

11.3

11.4

Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331
QUALIFICATIONS OF TENDERERS : Only tenderers who have previous experience in the
work of this nature and description detailed in this tender specification are expected to quote
for this work. Offers from tenderers who do not have proven and established experience in
the field are not likely to be considered.

DATA TO BE ENCLOSED : Full information shall be given by the tenderer in respect of the
following. Non submission of these information may lead to rejection of the offer.

FINANCIAL STATUS : Financial viability as per proforma enclosed at ANVNEXURE-"A"'

INCOME TAX CERTIFICATES : A Certificate of Income tax clearance from the appropriate
authority in the forms prescribed therefor duly indicating annual turnover. These certificates
shall be valid for one year from the date of issue or for the period prescribed therein for all
tenders submitted during the period.

PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by documentary
evidence) of the various service rendered in progress for each similar works by the tenderer
indicating the particulars and value of each work, the site location, the duration, date of
completion etc., strictly as per proforma enclosed at ANNEXURE-B.

ORGANISATION CHART : The organisation pattern that are totally available with him and
that will be employed by the tenderer for this work in the form of monthwise and categorywise
deployment plan duly indicating the number of Engineers, Supervisors, skilled and unskilled
workers etc., as per proforma enclosed at ANNEXURE-"C'.

11.5 An attested copy of the Power of Attorney, in case the tender is signed by an individual other than

11.6

11.7

the sole Proprietor, shall also be attached.

IN CASE OF AN INDIVIDUAL : His full name, experience, address and nature of business.
OR

IN CASE OF PARTNERSHIP FIRMS : The names of all the partners with addresses and
their experience. A copy of the partnership deed/ instrument of Partnership duly certified by a
Notary Public shall be enclosed.

OR

IN CASE OF COMPANIES : Date and place of registration including date of commencement
certificate in case of public companies and the nature of business carried or by the Company.
Certified copies of memorandum and Articles of Association are also to be furnished. Also
indicate names, addresses and experience of the Directors.

A list of tools and tackles (including cranes, tractor-trailers, winches, Derricks, welding
sets etc., wherever applicable) that the tenderer is having and those that will be deployed on this
job as per proforma enclosed at ANNEXURE-"D’.

11.8 Analysis of unit rate quoted as per proforma enclosed at ANNEXURE-E".

11.9

Declaration sheet as per proforma enclosed at ANNEXURE-"F"'.

11.10 In addition to the above, the particulars required elsewhere in tender documents.

11
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11.11 Checklist and schedule of general particulars duly filled in, signed and stamped as per
ANNEXURE-"G".

NOTE : In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with the tender need
to be furnished neatly typed, signed and stamped in the given formats only (in the form of
separate sheets ) failing which the tender may be considered as incomplete and is liable for
rejection. Documentary proofs wherever necessary also need to be enclosed.

12 EARNEST MONEY DEPOSIT : Every tender must be accompanied by the prescribed amount of
Earnest Money Deposit in any one of the following forms.

NOTE : Bank Guarantee, Cheques, Currency Notes, Money Orders or Postal Orders will not be
accepted.

12.1  Cash( As permissible under Income Tax Act) : The amount should be remitted by the party to
the Cashier of Bharat Heavy Electricals Limited and cash receipt issued by him shall be enclosed
alongwith the tender.

12.2 Pay Order or Demand Draft in favour of Bharat Heavy Electricals Limited, Noida.

12.3  Tenders received without Earnest Money in full in the manner prescribed above will not be
considered.

12.4 The Earnest Money Deposit of the successful tenderer will be retained towards part of Security
Deposit.

12.5 In the case of unsuccessful tenderers, the Earnest Money will be refunded normally within fifteen
days of acceptance of award of work by the successful tenderer.

12.6  BHEL reserves the right of forfeiture of Earnest Money deposit in case the successful
tenderer,

(a). After opening of Tender, revokes his tender within the validity period or increases his
earlier quoted rates.

(b) Does not commence the work within the period as per LOI/Contract. In case the
LOI/Contract is silent in this regard then within 15 days after award of contract.

12.7  EMD shall not carry any interest.

12.8  Tenderers, who so ever desires, may deposit one time Earnest Money Deposit of Rs.
2,00,000/- in cash( As permissible under Income Tax Act ) /DD/pay order only with the cashier of
BHEL. Tenderers who furnish one time EMD as above, will not be required to furnish EMD
time and again alongwith their tenders submitted to BHEL/ PSNR. However they will be
required to indicate the cash receipt No. and date of one time EMD in all their tenders.

13 AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons duly authorised /
empowered to do so. Certified copies of such authority and relevant documents shall be
submitted alongwith the tenders.

12
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16.1

Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331
VALIDITY OF OFFER : THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE FOR A
MINIMUM  PERIOD OF SIX MONTHS FROM THE DATE OF OPENING OF TENDERS. In
case Bharat Heavy Electricals Limited calls for negotiations, such negotiations shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the tenderers.

EXECUTION OF CONTRACT :The successful tenderer's responsibility under this contract
commences from the date of issue of the Letter of Intent by Bharat Heavy Electricals Limited.
The successful tenderer shall be required to execute an agreement in the prescribed form as per
ANNEXURE-"I' with the BHEL within a reasonable time after the acceptance of his tender
and in any case before submitting the first bill for payment.

SECURITY DEPOSIT : Upon acceptance of tender, the successful tenderer must deposit the
required amount of security deposit within the time specified in the Letter of Intent for
satisfactory completion of work.

The total amount of Security Deposit shall be as follows :

(a) In case of work costing upto 10 lakhs : 10% of the contract value.

(b). In case of work costing above Rs 10 lakhs and upto Rs 50 lakhs : 1 Lakh + 7.5 % of the
amount exceeding Rs. 10 Lakhs.

(c). In case of work costing more than Rs 50 lakhs : 4 Lakhs + 5 % of the amount exceeding Rs.
50 Lakhs.

16.2 The Security Deposit will be deposited within 15 days from the date of issue of Letter of

Intent but before start of work in any one of the following forms :-

(a). The total Security Deposit as indicated in the Letter of Intent in cash ( As permissible under
Income Tax Act).

(b) Pay Order, Demand Draft in favour of BHEL.
¢) Local cheques of scheduled banks, subject to realization.

d) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas
Patras etc.
(Certificates should be held in the name of Contractor furnishing the security and duly
pledged in favour of BHEL and discharged on the back).

e) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act subject to a maximum of 50% of the total security deposit value. The balance
50% has to be remitted either by cash or in the other form of security. The Bank Guarantee
format should have the approval of BHEL.

f) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined

in the Companies Act . The FDR should be in the name of the contractor, A/C BHEL, duly
discharged on the back.

13
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g) Security deposit can also be recovered at the rate of 10% from the running bills. However in
such cases at least 50% of the Security Deposit should be collected before start of the work and

the balance 50% may be recovered from the running bills.

h) EMD of the successful tenderer shall be converted and adjusted against the security deposit.
16.3  The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against SI. No. (d) and (f) above will be subject to hypothecation
or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of the documents or in any other
matter connected therewith.

16.4 Security deposit shall not be refunded to the contractor except in accordance with the terms
of the contract.

16.5 The validity of the Bank Guarantee furnished towards Security Deposit under (e) above shall be
upto the period of completion of work as stipulated in the Letter of Intent + 1 month and the
same will be kept valid by proper renewal till the satisfactory completion of the Guarantee
Period.

16.6 If the value of the work done at any time exceeds the accepted agreement value, the Security
Deposit shall be correspondingly enhanced and the extra Security Deposit shall be immediately
deposited by the Contractor or recovered from payments due to him.

16.7 Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of
Earnest Money Deposit and Cancellation of the award of work.

16.8 If any part of Security Deposit of the Contractor is held in the form of approved securities, it shall
be kept transferred in the name of Bharat Heavy Electricals Limited, in such a manner that the
same can be realised fully without referring to the Contractor. BHEL shall not be responsible for
any depreciation in the value of the Security while in BHEL's custody or for any loss of
interest thereon.

16.9 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and
penalties in the event of the contractor's failure to fulfil any of the contractual obligations or in
the event of termination of contract as per terms and conditions of contract. BHEL reserves the
right to set off the Security Deposit, against any claims of any other contracts with BHEL.

16.10 RETURN OF SECURITY DEPOSIT : If the contractor fully performs and completes the work
in all respects to the entire satisfaction of BHEL and presents an absolute "No Demand
Certificate" in the prescribed form and returns properties belonging to BHEL taken, borrowed
or hired by him for carrying out the said works, half the amount of Security Deposit will be
released to the contractor after deducting all costs, expenses and other amounts that are to be paid
to BHEL under this or other contracts entered into with the Contractor. It may be noted that in no
case the Security Deposit shall be refunded / released prior to passing of final bill. Balance half
of the amount of Security Deposit will be released only after the Guarantee Period is over.

NOTE : All the BGs are to be submitted as per BHEL/PSNR performa.

14
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18.6
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18.8
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No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or on
any moneys due to the contractor.

REJECTION OF TENDER AND OTHER CONDITIONS :

The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest
tender or any tender and reserves to itself full rights for the following without assigning
any reasons whatsoever.

(a) To reject any or all of the tenders.
(b) To split up the work amongst two or more Tenderers.
( ¢) To award the work in part.

(d) In either of the contingencies stated in (b) and (c¢) above to modify the time for completion
suitably.

Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates and
amounts, tenders which are incomplete or otherwise considered defective and tenders not in
accordance with the tender conditions, specifications, etc., are liable to be rejected.

If a tenderer expires after the submission of his tender or after the acceptance of his tender,
BHEL may at its discretion, cancel such tender. If a partner of a firm expires after the submission
of the tender or after the acceptance of the tender, BHEL may cancel such tender at its
discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in
the composition of the firm made subsequent to the execution of the contract. BHEL may,
however, recognise such Power of Attorney and changes after obtaining proper legal advice, the
cost of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest Money/
Security Deposit/ any other moneys due.

Canvassing in any form in connection with the tender is strictly prohibited and the tenders
submitted by the contractor who resorts to canvassing are liable to be rejected.

Should a tenderer or contractor or in the case of a firm or Company of contractors/ one or more of
its Partners/ share holders / Directors have a relation or relations employed in BHEL, the
authority inviting tender shall be informed to the fact alongwith the offer, failing this BHEL
may, at its sole discretion reject the tender or cancel the contract and forfeit the Earnest
Money/ Security Deposit

The successful tender should not sub-contract the part or complete work detailed in the tender

specification without written permission of BHEL. The tenderer is solely responsible to BHEL
for the work awarded to him.

15
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19.9

Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331
NO DEVIATIONS to the tender conditions will normally be accepted. however, if the
tenderer insists for certain deviations to the conditions, financial implication thereof shall be
loaded to the quoted price for evaluating the tenderer's offer.

SECTION - II
GENERAL TERMS AND CONDITIONS

The following terms and expressions shall have the meaning hereby assigned to them except
where the context otherwise requires.

BHEL (or B.H.E.Ltd.) shall mean Bharat Heavy Electricals Limited, a Company registered
under the Indian Companies Act, 1956, with its Registered Office at BHEL HOUSE, SIRI FORT,
NEW DELHI-110049 or its authorised officers or its Engineer or other employees authorised to
deal with any matters with which these persons are concerned, on its behalf.

"GENERAL MANAGER' shall mean the Officer in Administrative charge of the contracting
Unit of BHEL.

"ENGINEER' or ENGINEER-IN-CHARGE' shall mean Engineer deputed by BHEL. The terms
includes Deputy General Manager, Construction Manager, Resident Manager, Site Engineer,
Resident Engineer and Assistant Site Engineer of BHEL at the site as well as the officers in
charge at Head Office.

‘SITE' shall mean the place or places at which the plants/ equipment are to be erected and
services are to be performed as per the specifications of this Tender.

"CLIENTS OF BHEL' or "CUSTOMER' shall mean the project authorities to whom
BHEL is supplying the equipment.

"CONTRACTOR' shall mean the individual, firm or company who enters into contract
with BHEL and shall include their executors, administrators, successors and permitted assigns.

"CONTRACT!' or 'CONTRACT DOCUMENT!' shall mean and include the agreement, the work
order, the accepted appendices of rates, Schedules of Quantities, if any, General
Conditions of Contract, Special Conditions of Contract, Instructions to Tenderers, the drawings,
the technical specifications, the special specifications, if any, the tender documents and the Letter
of Intent/ Acceptance letter issued by BHEL. Any conditions or terms stipulated by the
tenderer in the tender documents or subsequent letters shall not form part of the Contract unless
specifically accepted in writing by BHEL in the Letter of Intent and incorporated in the
Agreement.

"GENERAL CONDITIONS OF CONTRACT' shall mean the ‘Instructions to Tenderers' and
‘General Conditions of Contract' pertaining to the work detailed.

"'TENDER SPECIFICATIONS' shall mean the Special Conditions, Technical Specifications,
appendices, Site information and drawings pertaining to the work for which the tenderers are
required to submit their offer. Individual Specifications Number will be assigned to each tender
specifications.

16
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'TENDER DOCUMENTS' shall mean the General Conditions of Contract (19.8) and
Tender Specifications (19.9).

"LETTER OF INTENT' shall mean the intimation by a letter / telegram / telex / fax to
the tenderer that the tender has been accepted in accordance with provisions contained in the
letter. The responsibility of the contractor commences from the date of issue of this letter and
all the terms and conditions of contract are applicable from this date.

"COMPLETION TIME' shall mean the period by date specified in the Letter of Intent
or date mutually agreed upon for handing over the erected equipment/ plant which are found
acceptable by the Engineer being of required standard and conforming to the specifications of the
Contract.

"PLANT' shall mean and connote the entire assembly of the plant and equipment covered by
the Contract.

"EQUIPMENT' shall mean all equipment, machineries, materials, structurals, electricals and
other components of the plant covered by the Contract.

"TESTS' shall mean and include such test or tests to be carried out by the contractor as
are prescribed in the Contract or considered necessary by BHEL in order to ascertain the
quality, workmanship, performance and efficiency of the contracted work or part there of.

"APPROVED', "DIRECTED' or 'INSTRUCTED' shall mean approved, directed or instructed
by BHEL.

"WORK' or "CONTRACT WORK' shall mean and include supply of all categories of labour,
specified consumables, tools and tackles required for complete and satisfactory site
transportation, handling, stacking, storing, erecting, testing and commissioning of the
equipment to the entire satisfaction of BHEL.

"SINGULAR' and "PLURAL' etc. Words carrying singular number shall also include

plural and vice versa where the context so requires. Words importing masculine gender shall be
taken to include the feminine gender and words importing persons shall include any Company or
Association or Body of Individuals, whether incorporated or not.

"HEADINGS' The headings in these General Conditions are solely for the purpose of facilitating
reference and shall not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or the contract.

*“MONTH' shall mean calendar month.

"WRITING' shall include any manuscript, type written or printed statement under the
signature or seal as the case may be.

LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The Contract shall
be governed by the Law for the time being in force in the Republic of India. The Civil Court at
Delhi/ New Delhi, having ordinary Original Civil Jurisdiction shall alone have exclusive
jurisdiction in regard to all claims in respect of this Contract.
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ISSUE OF NOTICE The Contractor shall furnish to the Engineer, the name, designation and
address of his authorised agent and all complaints, notices, communications and references
shall be deemed to have been duly given to the Contractor, if delivered to the Contractor or
his authorised agent or left at or posted to the address either of the contractor or his authorised
agent and shall be deemed to have been so given in the case of posting on the day on which
they would have reached such address in the ordinary course of post or at which they were so
delivered or left.

USE OF LAND No land belonging to BHEL or its customer under temporary possession of
BHEL shall be occupied by the Contractor without the written permission of BHEL.

COMMENCEMENT AND COMPLETION OF WORK

The contractor shall commence the work within the time indicated in the Letter of Intent and
shall proceed with the same with due expedition without delay.

If the successful tenderer fails to commence the work within the stipulated time, BHEL, at its
sole discretion, will have the right to cancel the contract. His Earnest Money and/ or Security
Deposit will stand forfeited without any further reference to him without prejudice to any and all
of BHEL's other rights and remedies in this regard.

All the works shall be carried out under the direction and to the satisfaction of BHEL.

The transported equipment, erected /constructed plant or work performed under the
Contract, as the case may be, shall be taken over when it has been completed in all respects
and/or satisfactorily put into operation at site.

MEASUREMENT OF WORK AND MODE OF PAYMENT
All payments due to the contractor shall be made by "Account Payee' Cheques.

For progress/ running bill payments, the contractor shall present detailed measurement sheets
in triplicate duly indicating all relevant details based on technical documents and connected
drawings for the work done during the month/ period under different categories in line with
terms of payment as per Letter of Intent. The basis of arriving at the quantities/ weights shall
be the relevant documents and drawings released by BHEL. These measurement sheets shall be
prepared jointly with Engineer and signed by both the parties.

These measurement sheets will be checked by the Engineer and quantities and
percentages eligible for payment under different groups shall be decided by him. The
abstract of quantities and percentages so arrived at based on the terms of payment shall be entered
in the Measurement Book and signed by both the parties.

Based on the above quantities, contractor shall prepare the bills in the prescribed proforma and
work out the financial value. These will be entered in the Measurement Book and signed by
both the parties. Payment shall be made by BHEL after effecting the recoveries due from the
contractor.
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All recoveries due from the contractor for the month / period shall be effected in full from
corresponding running bills unless specific approval from Competent authority is obtained to the
contrary.

Measurement shall be restricted to that quantity for which it is required to ascertain the
financial liability of BHEL under this contract.

24.7 Measurement shall be taken jointly by persons duly authorised by BHEL and the Contractor.

24.8 The Contractor shall bear the expenditure involved, if any, in making the measurements and testing

24.9

of materials to be used/ used in the work. The Contractor shall, without extra cost to BHEL,
provide all the assistance with appliances and other things necessary for measurement.

If, at any time due to any reason whatsoever, it becomes necessary to re-measure the work
done, in full or in part, the expenses towards such remeasurement shall be borne by the
Contractor.

24.10 Passing of bills covered by such measurements does not amount to acceptance by BHEL of the

24.11

25

completion of the work measured. Any left out work has to be completed by the Contractor, as
directed.

Final measurement bill shall be prepared in the proforma prescribed for the purpose, based on
the certificate issued by the Engineer that the entire work as stipulated in the tender
specifications has been completed in all respects to the entire satisfaction of BHEL.The
Contractor shall give unqualified '"No Claim' and 'No Demand' certificates. All the tools and
tackles loaned to him should be returned in condition satisfactory to BHEL. The abstract of
final quantities and financial values shall also be entered in the Measurement Book and signed
by both the parties. The final bill shall be paid within a reasonable time after completion of the
work. After the payment of final bill, only the guarantee obligation percentage value shall remain
unpaid which shall be released in accordance with clause 32.

RIGHTS OF BHEL

BHEL reserves to itself the following rights in respect of this contract without entitling the
contractor to any compensation.

25.1 To get the work done through another agency at the risk and cost of the contractor, in the event of

25.2

poor progress or the contractor's inability to progress the work for completion as stipulated in the
contract, poor quality of work, persistent disregard of instructions of BHEL, assignment, transfer,
subletting of the contracted work without written permission of BHEL, non-fulfillment of any
contractual obligations etc. and to claim / recover compensation for such losses from the
contractor including BHEL's supervision charges and overheads from Security Deposit/ other
dues.

To withdraw any portion of work and / or to restrict/ alter quantum of work as indicated in
the contract during the progress of work and get it done through another agency and/ or by the
departmental labour to suit BHEL's commitments to its customer or in case BHEL decides to
advance the completion due to other emergent reasons/ BHEL's obligation to its customer.
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To terminate the contract after due notice and forfeit the Security Deposit and recover the loss
sustained in getting the balance work done through other agencies in addition to liquidated
damages in the event of :

(a) Contractor's continued poor progress.

(b) Withdrawal from or abandonment of the work before completion of the work.

(c) Corrupt act of the contractor.

(d) Insolvency of the contractor.

(e) Persistent disregard of the instructions of BHEL.

(f) Assignment, transfer, subletting of the contract work without BHEL's written permission.
(g) Non-fulfillment of any contractual obligations.

To recover any moneys due from the Contractor from out of any moneys due to the Contractor
under this or any other Contract or from the Security Deposit.

To claim compensation for losses sustained including BHEL's supervision charges and
overheads in case of termination of contract and to levy liquidated damages for delay in
completion of work, at the rate of 1/2% of the contract value per week of delay or part thereof
subject to a ceiling of 10% of the contract value.

To determine the Contract or to restrict the quantum of work and pay for the portion of work
done in case BHEL's contract with its customer is terminated for any reason.

To effect recoveries from any amounts due to the contractor under this or any other contract or in
any other form the moneys which BHEL is forced to pay to anybody due to contractor's
failure to fulfil any of his obligations.

To restrict or increase the quantity and nature of work to suit site requirements, since the tender
specification is based on preliminary documents and quantities furnished therein are indicative
and approximate and the rates quoted shall not be subject to revision.

To deploy BHEL's skilled and semiskilled workmen in case of emergency / poor progress/
deficiency in skill on the part of the employees of the contractor and to recover the
expenditure on account of the same from the moneys due to the contractor.

While every endeavor will be made by BHEL to this end, BHEL can not guarantee uninterrupted
work due to conditions beyond its control. The Contractor will not be entitled to any
compensation/ extra payment on this account.

In the event of any dispute of technical nature, the decision of BHEL shall be final and binding on
the Contractor.

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS,
EMPLOYMENT OF WORKERS, ETC.
20



26.1

26.2

26.3

26.4

26.5

26.6

26.7

26.8

26.9

26.10

Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331

The following are the responsibilities of the Contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc.:

As far as possible, unskilled workers shall be engaged from the local areas in which the work is
being executed.

The contractor at all times during the continuance of this contract, shall in all his dealings with
the local labour for the time being employed on or in connection with the work, have due regard
to all local festivals, religious and other customs.

The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations,
etc., such as The payment of wages Act, The Minimum Wages Act, The workmen's
Compensation Act, The Employer's Liability Act, The industrial Disputes Act, The Employees'
Provident Fund Act, Employees' State Insurance Scheme, the Contract Labour (Regulations and
Abolition Act, 1970)and other Acts, Rules and Regulations for labour as may be enacted by
the Government during the tenure of the Contract and having force or jurisdiction at site. The
contractor shall give to the local Governing Body, Police and other concerned Authorities all
such notice as may be required under law.

The Contractor, in the event of his engaging 20 or more workmen, will obtain independent
license under the Contract Labour (Regulations and Abolition Act, 1970) from the concerned
authorities based on the certificate (Form-V) issued by the principal employer/ customer.

The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty,
commissions or other charges which may be leviable on account of any of his operations
connected with this contract. In case BHEL is forced to make any such payment, BHEL shall
recover the same from the contractor either from moneys due to him or otherwise as deemed
fit.

While BHEL will pay the inspection fees of the Boiler/ Electrical Inspectorate, all other
arrangements for the periodical visits of Boiler/ Electrical Inspector to site, inspection
certificates etc. will have to be made by the contractor at his cost. The contractor will also meet all
expenses in connection with his welder's qualification/ requalification tests etc.

The contractor shall be responsible for the provision of health and sanitary arrangements more
particularly described in the Contract Labour (Regulations and Abolition Act, 1970) and safety
precautions as may be required for safe and satisfactory execution of the contract.

The contractor shall be responsible for proper accommodation including adequate medical
facilities for the personnel employed by him.

The contractor shall be responsible for the proper behavior and observance of all regulations by
the staff employed by him.

The contractor shall ensure that no damage is caused to any person / property of other parties

working at site. If any such damage is caused, it shall be the responsibility of the contractor to
make good the losses and compensate them.
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All the properties/ equipment/ components of BHEL/ its customer loaned with or without
deposit, to the contractor shall remain the properties of BHEL/ its customer. The contractor
shall use such properties for the purpose of execution of this contract. All such properties/
equipment/ components shall be taken to be in good condition unless notified to the contrary
by the contractor within 48 hours. The contractor shall return them in good condition as and
when required by BHEL/ its customer. In case of non-return, loss, damage, repairs etc., the cost
thereof, as may be fixed by the Engineer, will be recovered from the contractor.

It shall not be obligatory on the part of BHEL to supply any tools and tackles or materials other
than those specifically agreed to be given by BHEL. However, depending upon availability /
possibility, BHEL/ its customer's equipment and other materials may be made available to the
contractor on payment of hire charges as fixed by them , subject to the conditions laid down
by BHEL/ its customer from time to time. Unless paid in advance, such hire and other charges
shall be recovered from out of dues to the contractor or security deposit in one installment.

26.13 The contractor shall fully indemnify and keep indemnified BHEL/ its customer against all

26.14

26.15

26.16

claims of whatever nature arising during the course of execution of this contract.

In case the contractor is required to undertake any work outside the scope of this contract, the
amount payable shall be as may be mutually agreed upon.

Any delay in completion of works or non-achievement of periodical targets, due to reasons
attributable to the contractor, will have to be compensated by the contractor either by
increased manpower and resources or by working extra hours or more than one shift at no extra
cost to BHEL.

The contractor shall execute the work under the conditions usual to such power plant
construction and in conjunction with numerous other operations at site. The contractor and his
personnel shall cooperate and coordinate with other agencies at project site and proceed in a
manner that shall help in the progress of work at site as a whole.

26.17 The contractor will be directly responsible for payment of wages to his workmen. A pay-roll

26.18

26.19

26.20

26.21

26.22

sheet giving details of all payments made to the workmen duly signed by the contractor's
representative should be furnished to BHEL, if called for.

In case of any class of work for which there is no specification laid down in the contract,
such work shall be carried out in accordance with the instructions and requirements of the
Engineer.

No levy, payment or charges made or imposed shall be impeached by reason of any clerical
error or by reason of any mistake in the amount levied, demanded or charged.

No idle labour charges will be admissible in the event of any stoppage of work resulting in the
contractor's workmen being rendered idle due to any reason at any time.

The contractor shall take all reasonable care to protect the materials and the work till such time
the plant / equipment has been taken over by BHEL / its customer.

Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting
for force majeure conditions. All problems / disputes shall be separately discussed and settled
22
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without effecting the progress of work. Stoppage or abandonment of work, other than under force
majeure conditions, shall be treated as breach of work of contract and dealt with accordingly.

The contractor shall keep the area of work clean and shall remove the debris etc. while
executing day-to-day work. Upon completion of work, the contractor shall remove from the
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and
deposit them in places specified by the Engineer. The contractor will also demolish all the
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the
event of his failure to do so, the same will be arranged to be done by the Engineer and the
expenses recovered from the contractor.

The contractor shall execute the work in the most substantial and workman like manner in the
stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The
contractor shall be responsible to ensure that the quality, assembly and workmanship conform to
the dimensions and clearance given in the drawings and/ or as per the instructions of the Engineer.

26.25 The contractor shall furnish fortnightly labour deployment report indicating the classification and

27

27.1

number of workmen engaged, date wise and category wise. Besides, the contractor shall also
furnish progress reports on work at regular intervals as required by the Engineer.

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN,

EQUIPMENT, MATERIAL AND ENVIRONMENT.

All safety rules and codes applied by BHEL and its customer at site shall be observed by the
contractor and his workmen without exception. The contractor shall be responsible for the
safety of the equipment / material and work to be performed by him and shall maintain all
lights, fencing guards, signs etc. or other protections necessary for the purpose.
Contractor shall also take such additional precautions as may be indicated from time to time
by the Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of
clerical staff, watch and ward, store keepers to take care of equipment, materials, construction
tools and tackles shall be posted at site by the contractor till the completion of the work under
this contract. The contractor shall arrange for such safety devices as are necessary for this
type of work and carry out the requisite site tests of handling equipment, lifting tools, tackles
etc. as per usual standards and practices.

27.2 The contractor shall provide to it's work force and ensure the use of the following personal

protective equipment as found necessary and as directed by the authorized BHEL officials.

(a) Safety Helmets conforming to IS-2925

(b) Safety Belts conforming to IS-3521

(c) Safety shoes conforming to IS-1989

(d) Eye & Face Protection devices conforming to IS-8520 and

IS-8940

(e) Hand & body protection devices conforming to I1S-2573,

IS-6994, 1S-8807 & IS-8519.

27.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,

ladders, equipment etc. used by the contractor shall be of safe design and construction. These
shall be tested and certificate of fitness obtained before putting them to use and from time to
23
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time as instructed by authorized BHEL official who shall have the right to ban the use of any
item.

All electrical equipment, connections and wiring for construction power, it's distribution
and use shall conform to the requirements of Indian Electricity Act and Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the contractor
to carry out all types of electrical works. All electrical appliances including portable electric tools
used by contractor shall have safe plugging system to source of power and be
appropriately earthed.

27.5 The contractor shall not use any hand lamp energised by electric power with supply voltage of

27.6

more than 24 volts. For work in confined spaces, lighting shall be arranged with power source
of not more than 24 volts.

Where it becomes necessary to provide and / or store petroleum products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion,
the contractor shall be responsible for carrying out such provision and/or storage in accordance
with the rules and regulations laid down in the relevant Government Acts, such as Petroleum
Act, Explosives Act, petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Government of India etc. Prior approval of the authorised BHEL official at the site
shall also be taken by the contractor in all such matters.

27.7The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work

27.8

27.9

27.10

27.11

spots for safe working, when natural daylight may not be adequate for clear visibility.

In case of a fatal or disabling injury / accident to any person at construction sites due to lapses by
the contractor, the victim and / or his / her dependents shall be compensated by the contractor as
per statutory requirements. However, if considered necessary, BHEL shall have the right to
impose appropriate financial penalty on the contractor and recover the same from payments
due to the contractor for suitably compensating the victim and / or his / her dependents. Before
imposing any such penalty, appropriate enquiry shall be held by BHEL giving opportunity to
the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover the cost of such damages from the payments due to the contractor after holding an
appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from the payments due
to the contractor, after notifying the contractor suitably and giving him opportunity to present
his case.

If the contractor fails to improve the standards of safety in its operation to the satisfaction of
BHEL after being given reasonable opportunity to do so and / or if the contractor fails to take
appropriate safety precautions or to provide necessary safety devices and equipment or to carry
out instructions regarding safety issued by the authorized BHEL official, BHEL shall have the
right to take the corrective steps at the risk and cost of the contractor after giving a notice of not
less than seven days indicating the steps that would be taken by BHEL.
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27.12 The contractor shall submit report of all accidents, fires, property damage and dangerous
occurrences to the authorized BHEL official immediately after such occurrence, but in any case
not later than 12 hours of the occurrence. Such reports shall be furnished in the manner
prescribed by BHEL. In addition, periodic reports on safety shall also be submitted by
contractor to the authorized BHEL official from time to time as prescribed.

27.13 During the course of construction, alteration or repairs scrap lumbers with protruding nails, sharp
edges etc., and all other debris including combustible scrap shall be kept cleared from working
areas, passage ways and stairs in and around site.

27.14 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be
intentionally dropped, struck or permitted to strike each other violently. When cylinders are
transported by powered vehicles, they shall be secured in a vertical position.

27.15 The contractor shall be responsible for the safe storage of his radioactive sources.

27.16 All the contractor's supervisory personnel and sufficient number of workers shall be trained for
fire fighting and shall be assigned specific fire protection duties. Enough number of such
trained personnel must be available during the tenure of the contract.

27.17 Contractor shall provide enough fire protecting equipment of the types and numbers at his office,
stores, erection site, other temporary structures, labour colony area etc. Access to such fire
protection equipment shall be easy and kept open at all times. Compliance of the above
requirement under fire protection shall in no way relieve the contractor of any of his
responsibility and liabilities to fire accident occurring. In the event fire safety measures are
not to BHEL's satisfaction, BHEL shall have option to provide the same and recover the cost
plus incidentals from contractor's bills and / or impose penalty as deemed fit by the Engineer.

27.18 Before commencing the work, the contractor shall appoint /nominate a responsible officer to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

27.19 If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety
Department of BHEL, issue of an appropriate certificate to recognize the safety performance of
the contractor may be considered by BHEL after completion of the job.

28.0 CONSEQUENCES OF CANCELLATION

28.1  Whenever BHEL exercises its authority to terminate the contract/ withdraw a portion of work
under clause 25, the work may be got completed by any other means at the contractor's risk
and cost provided that in the event of the cost of completion (as certified by the Engineer which
shall be final and binding on the contractor) being less than the contract value, the advantage
shall accrue to BHEL. If the cost of completion exceeds the moneys due to the contractor under
the contract, the contractor shall either pay the excess amount demanded by BHEL or the same
shall be recovered from the contractor. This will be in addition to the forfeiture of Security
Deposit and recovery of liquidated damages as per relevant clauses.

28.2  In case BHEL completes the work under the provisions of this clause, the cost of such completion
to be taken into account for determining the excess cost to be charged to the contractor shall
25
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consist of cost of materials purchased and / or labour provided by BHEL with an addition of
such percentage to cover supervision and establishment charges as may be decided by BHEL.

INSURANCE

BHEL / its customer shall arrange for insuring the materials / property of BHEL / its customer
covering the risks during transit, storage, erection and commissioning.

It shall be the sole responsibility of the contractor to insure his workmen against risks of
accidents and injury while at work as required by the relevant Rules and to pay compensation, if
any, to them as per Workmen's Compensation Act. The contractor shall also insure his staff
against accidents. The work will be carried out in a protected area  and all the Rules and
Regulations of BHEL / its client in the Project Area which are in force from time to time will
be followed by the contractor.

If due to negligence and/or non-observance of safety and other precautions, any accident / injury
occurs to any other persons/ public, the contractor shall pay necessary compensation and
other expenses, if so decided by the appropriate authority.

The contractor will take necessary precautions and due care to protect the  material, while in his
custody from any damage/ loss till the same is taken over by BHEL or customer. For lodging /
processing of insurance claim the tractor will submit necessary documents. BHEL will
reserve the right to recover the loss from the contractor, in case the damage / loss is due to
carelessness / negligence on the part of the contractor. In case of any theft of material under
contractor's custody , matter shall be reported to police by the contractor immediately and copy of
FIR and subsequently police investigation report shall be submitted to BHEL for taking up with
insurance.

If due to negligence/ carelessness on the part of the contractor, any material/ equipment gets
damaged, the contractor shall submit necessary documents for lodging insurance claims as
required by BHEL Engineer. BHEL shall however reserves the right to recover deductible
franchise and also unsettled portion of insurance claim amount from the contractor.

If due to negligence/ carelessness on the part of the contractor, any surrounding properties also
gets damaged, the contractor shall submit necessary documents for lodging insurance claims as
required by BHEL Engineer. BHEL shall however reserves the right to recover deductible
franchise and to unsettled portion of insurance claim amount from the contractor.

The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will take
necessary precautions and due care to protect the same while in his custody from any damage/ loss
till the same is handed over back to BHEL. In case the damage / loss is due to carelessness/
negligence on the part of the contractor, the Contractor is liable to get them repair/ replaced
immediately and in case of his failure to do so within a reasonable time , BHEL will reserve the
right to recover the loss from the contractor.

STRIKES AND LOCKOUTS

The contractor will be solely responsible for all disputes and other issues connected with his
workmen. In the event of contractor's workmen resorting to strike or the contractor resorting to
lockout and if the strike or lockout so declared is not settled within a period of one month, BHEL
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shall have the right to get the erection work executed by employing its own men or through other
agencies or both. The cost incurred by BHEL in this regard shall be recovered from the
contractor.

For any purpose whatsoever, the employees of the contractor shall not be deemed to be in the
employment of BHEL

FORCE MAJEURE

The following shall amount to force majeure conditions. Acts of God, Act of any Government,
War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood, Fire, Cyclone,
Earthquake and Epidemic and other similar causes over which the contractor has no control.

If the contractor suffers delay in the due execution of the contract, due to delays caused by force

majeure conditions, as defined above, the agreed time for completion of the work covered by this
contract shall be extended by a period of time equal to the period of delay, provided that on
the occurrence of any such contingency, the contractor immediately reports to BHEL in
writing the causes for the delay but the Contractor shall not be eligible for any compensation
on this account.

GUARANTEE Even though the work will be carried out under the supervision of the
Engineer, the contractor will be responsible for the quality of the workmanship and shall
guarantee the work done for a period of twelve months from the date of completion of work as
certified by the Engineer, and shall rectify, free of cost to BHEL, all defects arising out of faulty
erection during the guarantee period starting from the date of completion of rectification. In the
event of the contractor failing to repair the defective works within the time specified by the
Engineer, BHEL may proceed to undertake the repairs of such defective works at the
contractor's risk and cost, without prejudice to any other rights and recover the same from out of
any moneys payable to the contractor or by other legal means.

ARBITRATION : All disputes between the parties to the contract arising out of or in relation to
the contract, other than those for which the decision of the Engineer or any other person is by the
contract expressed to be final and conclusive, shall after written notice by either party to the
contract to the other party, be referred to sole arbitration of the General Manager or his nominee.
The arbitration shall be conducted in accordance with the provisions of the Arbitration and
Reconciliation Act, 1996. The parties to the contract understand and agree that it will be no
objection that the General Manager or the person nominated as Arbitrator had earlier in his
official capacity to deal directly or indirectly with the matters to which the contract relates or that
in the course of his official duties had expressed views on all or any of the matters in dispute or
difference. The award of the Arbitrator shall be final and binding on the parties to this
contract. In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being
unable to act for any reason or his award being set aside by the Court for any reason, it shall be
lawful for the General Manager or his successor, as the case may be, either to act himself as the
Arbitrator or to appoint another Arbitrator in place of the outgoing Arbitrator in the manner
aforesaid. The Arbitrator may, from time to time, with the consent of both the parties to the
contract, enlarge the time for making the award. Work under the contract shall be continued
during the arbitration proceedings. The venue of the arbitration shall be the place from which
the contract is issued or such other place as the Arbitrator at his discretion may determine.

__X__X__
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ANNEXURE-A

FINANCIAL VIABILITY

. Owner's capital in the business (incase of Partnership, please

mention percentage shares and amounts).

Quantum of business done during last three financial years.

i) Rs.
ii) Rs.
iii) Rs.
. Value of fixed Assets of the business in last three years.
1) Rs.
ii) Rs.
iii) Rs.

. Guarantee limits (if any) enjoyed by the firm.
. Over draft limits (if any enjoyed by the firm.

. Please enclose audited profit and loss account and balance

sheet for last 3 years (indicate no. of sheets).

Certificate from Scheduled Bank to prove Contractor's financial
capacity to undertake the work duly indicating the financial
limits the tenderer enjoys.

(Signature of tenderer)
With Stamp

NOTE:

All the above documents should be duly certified by auditors/ Bank as may be applicable.
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ANALYSIS OF UNIT RATE QUOTED

ANNEXURE - E

S.NO. DESCRIPTION PERCENTAGE OF
THE UNIT RATE
QUOTED

REMARKS

1. Salary & wages for staff &  workers
2. Consumables
(a) Gases
(b) Welding Electrodes
(c) P.O.L.
(d) Others
3. Depreciation & maintenance for T&P

4. Depreciation & Maintenance for other items

5. Establishment and Administration expenses of site
6. Overheads

7. Profit

(SIGNATURE OF TENDERER)
WITH STAMP
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ANNEXURE - F

DECLARATION SHEET

I, --- hereby certify that, all the information and
data furnished by me with regard to this Tender Specification No.
are true and complete to the best of my knowledge. I have gone through the specification,
conditions and stipulations in detail and agree to comply with the requirements and intent of
specification.

I, further certify that I am the duly authorised representative of the under mentioned tenderer and a
valid power of attorney to this effect is also enclosed.

Tenderer's Name & Address

Authorised representative's signature with name and address.
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ANNEXURE - "G’

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS

NOTE : Tenderers are requested to fill in the following details and no column should be

left blank

1. Name and address of the tenderer

2. Telegraphic/ telex address

3. Phone No. (Office)/ Fax No.

4. Name & designation of the official of the tenderer to whom all

the references shall be made.
5. Tenderer's proposal No. & date

6. Whether EMD submitted (By cash/Pay order
/ bank draft)

7. Validity of offer/ rates quoted for six
months from the date of opening of tender

8. Financial Status as per Clause 11.1
(in the format as per Annexure-A)

9. Income tax Clearance certificate as per Clause 11.2

10.Details of experience as per clause 11.3
(in the format as per Annexure-B)

11. Monthwise & Categorywise manpower deployment
plan as per Clause 11.4
(in the format as perAnnexure-C)
12. Attested copy of power of attorney as per clause 11.5
13. Details about type of the firm as per clause 11.6

14. Status of T&P and monthwise deployment plan
as per clausel1.7 (in the format as per Annexure-D)

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No
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15. Analysis of unit rate quoted as per Clause 11.8
(in the format as per Annexure-E) Yes/No

16. Declaration sheet as per clause 11. 09

(in the format as per Annexure-F) Yes/No
Date (SIGNATURE OF TENDERER)
WITH STAMP
WITNESS

(SIGNATURES WITH FULL PARTICULARS)
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ANNEXURE - I
AGREEMENT
Agreement No. and Date
Name of the Work

Name of the Contractor with
full address

Value of work awarded

Letter of Intent No. and Date

Scheduled Commencement Date
Scheduled Completion Date

THIS AGREEMENT MADE THIS DAY OF 2000 between BHARAT HEAVY
ELECTRICALS LIMITED (A Government of India
Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered Office at
BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE PART.

AND

M/S

(hereinafter called the "Contractor') of the SECOND PART.

WHEREAS M/s --state that they have
acquired and possess extensive experience in the field of

And Whereas in response to an Invitation to Tender No. issued by BHEL for
execution of the contractor submitted their offer No.------

dated And whereas BHEL has accepted the offer of the
Contractor on terms and conditions specified in the Letter of Intent No. dated -----
------- read with the references cited therein.

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as follows:

l. That the contractor shall execute the work of and more particularly
described in Tender Specification No including Drawings and Specifications
(hereinafter called the said works) in accordance with and subject to terms and conditions contained
in these presents, instructions to Tenderers, General Conditions of Contract, Special Conditions,
Annexures, Letter of Intent dated ------------- and such other instructions, Drawings, Specifications
given to him from time to time by BHEL.

2. The Contractor is required to furnish to BHEL Security deposit in the form of cash/ approved
securities/ Bank Guarantee valid upto ------------- for a sum of Rs.------------- towards satisfactory
performance and completion of the Contract.
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3. The Contractor has furnished a Bank Guarantee bearing no. dated ----------------- for a
sum of Rs. executed by -- in favour of BHEL
towards Security Deposit valid upto ---------

OR
The Contractor has furnished to BHEL an initial Security Deposit of Rs.---------------- in the form of
cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.------------ executed by ----
in favour of BHEL valid upto -------------- and has agreed for recovery of

the balance security deposit by BHEL @ 10% of the value of work done from each running bill till
the entire Security Deposit is recovered.

OR

The contractor has furnished to BHEL an initial Security Deposit of Rs.-----(Rs. vide Bank
draft No. dated and by adjusting EMD of Rs.---------- submitted vide Bank
draft No. dt. ) and has agreed for recovery of balance Security Deposit by
BHEL @ 10% of the value of work done from each running bill till the entire security deposit is
recovered.

4. The Contractor hereby agrees to extend the validity of the Bank Guarantee for such further period or
periods as may be required by BHEL and if the Contractor fails to obtain such extension(s) from the
Bank, the Contractor, shall pay forthwith or accept recovery of Rs.------------ from the bills in one
installment and the contractor further agrees that failure to extend the validity of the Bank Guarantee
or failure to pay the aforesaid amount in the manner specified above shall constitute breach of
contract. In addition to above, BHEL shall be entitled to take such action as deemed fit and proper
for recovering the said sum of Rs.------------ .

OR

In case the contractor furnishes the bank guarantee at a later date the contractor hereby agrees to
extend the validity of bank guarantee for such further period or periods as may be required by
BHEL and if the contractor fails to obtain such extension(s) from the bank, the contractor shall pay
forthwith or accept recovery of the amount of bank guarantee given in lieu of security deposit from
the bills in one installment and the contractor further agrees that failure to extend the validity of
bank guarantee or failure to pay the aforesaid amount in the manner specified above shall constitute
breach of contract. In addition to above, BHEL shall be entitled to take such action as deemed fit
and proper for recovering the said sum.

5. That in consideration of the payments to be made to the Contractor by BHEL in accordance with this
Agreement the Contractor hereby covenants and undertakes with BHEL that they shall execute,
construct, complete the works in conformity, in all respects, with the terms and conditions specified
in this Agreement and the documents governing the same.

6. That the Contractor shall be deemed to have carefully examined this Agreement and the documents
governing the same and also to have satisfied himself as to the nature and character of the Works to
be executed by him.

7. That the Contractor shall carry out and complete the execution of the said works to the entire
satisfaction of the Engineer or such other officer authorised by BHEL, within the agreed time
schedule, the time of completion being the essence of the Contract.
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14.

15.

16.
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5.

6.

7.
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That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him during the
progress of the said works such sum as determined by BHEL in accordance with this Agreement.

That this Agreement shall be deemed to have come into force from -------- the date on which the
letter of intent has been issued to the Contractor.

That whenever under this contract or otherwise, any sum of money shall be recoverable from or
payable by the Contractor, the same may be deducted in the manner as set out in the General
Conditions of Contract or other conditions governing this Agreement.

That all charges on account of Octroi, Terminal and other taxes including sales tax or other duties on
material obtained for execution of the said works shall be borne and paid by the Contractor.

That BHEL shall be entitled to deduct from the Contractor's running bills or otherwise Income Tax
under Section 194 (C) of the Income Tax Act, 1961.

That BHEL shall be further entitled to recover from the running bills of the Contractor or otherwise
such sum as may be determined by BHEL from time to time in respect of consumables supplied by
BHEL, hire charges for tools and plants issued (Where applicable) and any other dues owed by the
Contractor.

That it is hereby agreed by and between the parties that non- exercise, forbearance or omission of any

of the powers conferred on BHEL and /or any of its authorities will not in any manner constitute
waiver of the conditions hereto contained in these presents and the liability of the Contractor with
respect to compensation payable to BHEL or Contractor's obligations shall remain unaffected.

It is clearly understood by and between the parties that in the event of any conflict between the Letter
of Intent and other documents governing this Agreement, the provisions in the Letter of Intent shall
prevail.

The following documents
Invitation to Tender No

and the documents specified therein.
Contractor's Offer No---

Letter of Intent No

dated

shall also form part of and govern this Agreement.
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IN WITNESS HEREOQF, the parties hereto have respectively set their signatures in the presence of

WITNESS (CONTRACTOR)
(to be signed by a person holding
1. a valid Power of Attorney)
2.
WITNESS (For and on behalf of BHEL)
1.
2.
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ANNEXURE - B

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS

S.No. Agency Location Capacity &  Scope of Date of Contract
By whom  of project unit nos. work and award value
Awarded tonnage
1 2 5 6 7
%age work  Date of No. of No. of Details of major Consumables
completed completion  skilled/ Engrs. & T&P like cranes, by whom
and due if job is unskilled Super- Tractor Trailors,
date for already workers visors Winches, welding
completion  over deployed deployed M/cs supplied
at peak at peak
By Con- By other
Tractor Agency
8 9 10 11 12 13 14

(SIGNATURE OF TENDERER)
WITH STAMP
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MONTHWISE MANPOWER DEPLOYMENT PLAN

ANNEXURE - C

S.No. Catetory No. of
Person
available
on roll of
the Orga-
nasation

Month

(Indicate No. of persons to be deployed in each month)

Ist

2nd

3rd

th h h
4 5 6™  andsoon

Total

(SIGNATURE OF TENDERER)
WITH STAMP
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ANNEXURE -D

(A) STATUS OF TOOLS & PLANTS

S.No. Name of Quantity Registration Documents  Present Quantity proposed
Equipment owned no. wherever enclosed for Location to be deployed
Applicable  proof of for this job
Ownership

(B) MONTHWISE T&P DEPLOYMENT PLAN

S.No. Description of Month
T&P (Indicate No. to be deployed in each month)
Ist 2 3¢ 4 s gth T 8™ andsoon
(SIGNATURE OF TENDERER)

WITH STAMP
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ANNEXURE - H

BANK GUARANTEE FOR SECURITY DEPOSIT

B.G. NO. Date

This deed of Guarantee made this day of ------------- two thousand by -------------
----------------- (Bank) hereinafter called the "The Guarantor" (which expression shall unless
repugnant to the context or meaning thereof be deemed to include its successors and assigns) in
favour of M/s Bharat Heavy Electrical Limited ( A Govt. of India Undertaking) a company
incorporated under the Companies Act, 1956, having its registered office at BHEL House, Siri Fort,
Asiad, New Delhi — 110049 through its unit at Power Sector — Northern Region, Noida, Distt.
Gautam Budh Nagar, (UP) hereinafter called "The Company" (which expression shall unless
repugnant to the context or meaning thereof by deemed to include its successors and assigns)

WHEREAS ---(hereinafter referred to as the Contractor)
have entered into a contract arising out of Letter of Intent no. dt.-- (hereinafter
referred to as "the contract") for the construction of with the company.

AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the company a
sum of Rs. (Rupees ) towards security deposit for due
and faithful performance of the contract in the form and manner specified therein.

AND WHEREAS the contractor has approached the Guarantor and in consideration of the
arrangement arrived at between the contractor and the Guarantor, the Guarantor has agreed to give the
Guarantee as hereinafter mentioned in favour of the company.

The Guarantor do hereby guarantee to the company the due and faithful performance, observance
or discharge of the Contract by the contractor and further unconditionally and irrevocably undertake to
pay to the Company without demur and merely on a demand, to the extent of Rs. (Rupees--
) against any claim by the company on them for any loss, damage, costs, charges
and expenses caused to or suffered by the company by reasons of the contractor making any default in the
performance, observance or discharge of the terms, conditions, stipulations or undertakings or any of them
as contained in the contract.

The decision of the company whether any default has occurred or has been committed by the
contractor in the performance, observance or discharge of any of the terms, conditions, stipulations or
undertakings or any one of them as contained in the contract and / or as to the extent of loss, damage,
costs, charges and expenses caused to or suffered by the company by reason of the contractor making any
default in the performance, observance or discharge of any of the terms, conditions, stipulations or
undertakings or any one of them shall be conclusive and binding on the Guarantor irrespective of the fact
whether the contractor admits or denies the default or questions the correctness of any demand made by
the company in any Court, Tribunal or Arbitration proceedings or before any other Authority.
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The company shall have the fullest liberty without affecting in any way the liability of the
Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of the contract
or extend time of performance by the contractor or to postpone for any time and from time to time any of
the powers exercisable by it against the contractor and either enforce or forebear from enforcing any of the
terms and conditions governing the contract or securities available to the company and the Guarantor shall
not be released from its liability under these presents by any exercise by the company of the liberty with
reference to the matters aforesaid or by reasons of time being given to the contractor or any other
forbearance, act or commission on the part of the company or any indulgence by the company to the
contractor or any other matter or thing whatsoever which under the law relating to sureties would, but for
this provision have the effect of so releasing the Guarantor from its liability under this guarantee.

The Guarantor further agrees that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the contract and its claim satisfied or
discharged and till the company certifies that the terms and conditions of the contract have been fully and
properly carried out by the contractor and accordingly discharges this Guarantee, subject however, that the
company shall have no claim under this Guarantee after -------------- 1.e. (the present date of validity of
Bank Guarantee unless the date of validity of this Bank Guarantee is further extended from time to time,
as the case may be) unless a notice of the claim under this Guarantee has been served on the Guarantor
before the expiry of the said period in which case the same shall be enforceable against the Guarantor not
withstanding the fact that the same is enforced after the expiry of the said period.

The Guarantor undertakes not to revoke this Guarantee during the period it is in force except with
the previous consent of the Company in writing and agrees that any liquidation or winding up or
insolvency or dissolution or any change in the constitution of the contractor or the Guarantor shall not
discharge the Guarantor's liability hereunder.

It shall not be necessary for the company to proceed against the contractor before proceeding
against the Guarantor and the Guarantee herein contained shall be enforceable against them
notwithstanding any security which the Company may have obtained or obtain from the Contractor shall
at the time when proceedings are taken against the Guarantor hereunder be outstanding or unrealized.

Notwithstanding anything contained herein before, our liability under the Guarantee is restricted to
RS- (Rupees--- ). Our guarantee shall remain inforce until --
----------------- , 1.e. (the present date of validity of Bank Guarantee unless the date of validity of this Bank
Guarantee is further extended from time to time) unless a claim or demand under this guarantee is made
against us on or before ----------------- we shall be discharged from our liabilities under this Guarantee
thereafter.

Any claim or dispute arising under the terms of this documents shall only be enforced or settled in
the courts of at New Delhi / Delhi only.

The Guarantor hereby declares that it has power to execute this guarantee and the executant has
full powers to do so on behalf of the Guarantor.

IN WITNESS whereof the (Bank) has hereunto set and subscribed
its hand the day, month and year first, above written.
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Signed for and on behalf of the Bank

(Signatory No. )

WITNESSES

1. Name & Address

2. Name & Address

Notes :

1. The above BG shall be executed on the non-judicial stamp papers of adequate value procured
in the name of the bank in the state where the bank is located.

2. The above BG is required to be sent by the executing bank directly to BHEL at the address
where tender is submitted / accepted under seal cover.
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LIST OF MEMBER BANKS
1. State Bank of India 9. HDFC Bank Ltd.,
CAG Branch, 5" Floor, HT House,
10™ Floor, Vijaya Building, K.G. Marg,
Barakhamba Road, New Delhi — 110001.

New Delhi — 110001.

2. Canara Bank
74, Janpath,
New Delhi — 110001.

3. Punjab National Bank,
74, Janpath,
New Delhi — 110001.

4. Bank of Baroda,
Corporate Banking Branch,
110 Floor, BOB Building,
Sansad Marg,
New Delhi — 110001.

State Bank of Hyderabad,
Surya Kiran Building, K.G. Marg,
New Delhi — 110001.

5. State Bank of Mysore,
Antriksh Bhawan, K.G. Marg,
New Delhi — 110001.

6. State Bank of Mysore,
Industrial Finance Branch,
18, Ramanashree Arcade,
M.G. Road, Bangaloe — 560001.

7. State Bank of Travancore,
Travancore House, IF Branch,
K.G. Marg, New Delhi — 110001.

8. Deutsche Bank,
Tolstoy Marg,
New Delhi — 110001.

10.

11.

12.

13.

14.

Citi Bank N A

Jeevan Vihar Building,
Sansad Marg,

New Delhi — 110001.

Standard Chartered Bank,
H2 Block, Connaught Place,
New Delhi — 110001.

ICICI Bank Ltd.,
ICICI Tower,

Bisham Pitamah Marg,
Pragati Vihar,

New Delhi — 110003.

IDBI Bank Ltd.,

19, K.G. Marg,

Surya Kiran Building,
New Delhi.

HSBC Ltd.,

ECE House,

28 KG Marg,

New Delhi — 110001.
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SECTION -1 (a)

SPECIFICATION
FOR
HEALTH, SAFETY AND ENVIRONMENT (HSE)
SCOPE

This specification establishes the Health, Safety and Environment (HSE) management
requirement to be complied with by the Contractors during construction.

Requirements stipulated in this specification shall supplement the requirements of HSE
Management given in relevant Act (s) /legislations, General Condition Contract (GCC). Special
Conditions of Contract (SCC) and job specification where different documents stipulates different
requirements, the most stringent be adopted.

REFERENCES
This document should be read in conjunction with following :

- General Conditions of Contract (GCC)
- Special Conditions of Contract (SCC)
- Scope of work

- Relevant IS Codes (refer Annexure-I)
- Reporting Formats (refer Annexure-II)

REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) MANAGEMENT
SYSTEM TO BE COMPLIED BY CONTRACTORS.

MANAGEMENT RESPONSIBILITY
The Contractor to comply with HSE requirement at Construction sites as enclosed to cover
commitment of their organization to ensure health, safety and environment aspects in their line of

operations.

The HSE management system shall cover the HSE requirements including but not limited to what
is specified under Para 1.0 and para 2.0 above.

Contractor shall be fully responsible for planning and implementing HSE requirements.
Contractor as a minimum requirement shall designate/deploy the following to co-ordinate the
above :

No. of workers deployed upto 250 - Designate one safety Supervisor
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Above 250 & upto 500 - Deploy one qualified and
Experienced safety Engineer/
Officer

Above 500 - One additional safety engineer/

(for every 500 or less) officer, as above.

Contractor shall indemnify & hold harmless Owner/BHEL & their representatives free from any
and all liabilities arising out of non-fulfillment of HSE requirement.

The Contractor shall ensure that the Health, Safety and Environment (HSE) requirements are
clearly understood & faithfully implemented at all levels at site.

BHEL shall promote and develop consciousness for Health, Safety and Environment among all
personnel working for the Contractor. Regular awareness programmes and work site meetings
shall be arranged on HSE activities to cover hazards involved in various operations during
construction.

The Contractor shall arrange suitable first aid measures such as First Aid Box, trained personnel to
give First Aid and install fire protection measures such as adequate number of steel buckets with
sand and water to the satisfaction of BHEL/Owner.

Non-Conformance on HSE by Contractor (including his Sub-contractors) as brought out during
review / audit by BHEL/Owner representative shall be resolved forthwith by Contractor.
Compliance report shall be provided to BHEL.

The Contractor shall ensure participation of his Resident Engineer / Site-In-Charge in the Safety
Committee / HSE Committees meetings arranged by BHEL / Owner. The compliance of any
observations shall be arranged urgently. He shall assist BHEL / Owner to achieve the targets set
by them on HSE during the project implementation.

The Contractor shall adhere consistently to all provisions of HSE requirements. In case of non-
compliance or continuous failure in implementation of any of HSE provisions, BHEL / Owner may
impose stoppage of work without any Cost & Time implication to BHEL / Owner and / or impose
a suitable penalty for non-compliance with a notice of suitable period, upto a commulative limit of
1.0% (one percent) of Contract value. This penalty shall be in addition to all other penalties
specified else where in the contract. The decision of imposing stoppage of work, its extent &
minority penalty shall rest with BHEL / Owner & binding on the Contractor.

All fatal accidents and other personnel accidents shall be investigated by a team of Contractor's
senior personnel for root cause & recommended corrective and preventive actions. Findings shall
be documented and suitable actions taken to avoid recurrences shall be communicated to BHEL /
Owner. BHEL / Owner shall have the liberty to independently investigate such occurrences and
Contractor shall extend all necessary help and co-operation in this regard.

HOUSE KEEPING

Contractor shall ensure that a high degree of house keeping is maintained and shall ensure
interalia; the following :
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a) All surplus earth and debris are removed / disposed off from the working
areas to identified locations (s).

b) Unused/Surplus Cables, Steel items and steel scrap lying scattered at different
places within the working areas are removed to identified locations (s).

c) All wooden scrap, empty wooden cable drums and other combustible packing
materials, shall be removed from work place to identified location(s).

d) Roads shall be kept clear and materials like : pipes, steel, sand boulders,
concrete, chips and brick etc., shall not be allowed on the roads to obstruct free movement

of men & machineries.

e) Fabricated steel structurals, pipes & piping materials shall be stacked properly
for erection.

f) Water logging on roads shall not be allowed.

g) No parking of trucks/trolleys, cranes and trailers etc., shall be allowed on
roads which may obstruct the traffic movement.

h) Utmost care shall be taken to ensure over all cleanliness and proper upkeep of
the working areas.

1) Trucks carrying sand, earth and pulverized materials etc., shall be covered
while moving within the plant area.

In case of non-compliance of any of above, BHEL shall have the liberty to get it done from some
other agency at this risk and cost.

3.3 HEALTH, SAFETY AND ENVIRONMENT

3.3.1

332

333

The Contractor shall provide safe means of access to any working place including provisions of
suitable and sufficient scaffolding at various stages during all operations of the work for the safety
of his workmen, and BHEL / Owner.  Contractor shall ensure deployment of appropriate
equipment and appliances for adequate safety and health of the workmen and protection of
surrounding areas.

The contractor shall ensure that all their staff and workers wear Safety Helmet and Safety shoes.
Contractor shall also ensure use of safety belt, protective goggles, gloves etc., by the personnel as
per job requirements. All these gadgets shall conform to relevant IS specifications or equivalent.

The Contractor shall assign to his workmen, tasks commensurate with their qualification,
experience and state of health for driving of vehicles, handling and erection of material and
equipments. All lifting equipments shall be tested certified for its capacity before use. Adequate
and suitable lighting at every work place and approach there to, shall be provided by the
Contractor before starting the actual operations at night. It is mandatory for contractor to get his
workmen medically examined / checked for fitness of work assigned once a year and furnish the
certificate to that effect from RMP / Govt. Hospital.
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3.3.5

3.3.6

3.3.7

3.3.8

3.3.9

3.3.10

4.0
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Hazardous and / or toxic materials such as solvent, coating or thinners shall be stored in
appropriate containers.

All hazardous materials shall be labeled with the name of the materials, the hazards associated
with its use and necessary precautions to be taken.

Contractor shall ensure that during the performance of the work, all hazards of the health of
personnel, have been identified, assessed and eliminated.

Chemical spills shall be contained and cleaned up immediately to prevent further contamination.

All personnel exposed to physical agents such as ionizing or non-ionizing radiation, ultraviolet
rays or similar other physical agents shall be provided with adequate shielding or protection
commensurate with the type of exposure involved.

Where contact or exposure of hazardous materials could exceed limits or could otherwise have
harmful effects, appropriate personnel protective equipment such as gloves, goggles, aprons,
chemicals resistant clothing and respirator shall be used.

All persons deployed at site shall be knowledgeable of and comply with the environmental laws,
rules & regulations relating to the hazardous materials substances and wastes. Contractor shall
not dump, release or otherwise discharge or dispose off any such materials without the express
authorization of BHEL / Owner.

DURING JOB EXECUTION

4.1 Implement Health, Safety and Environment requirements including but not limited to as brought

out under para 3.0. Contractor shall ensure to :

- arrange workmen compensation insurance, registration under ESI Act, third party
liability insurance etc., as applicable.

- arrange all HSE permits before start of activities (as applicable) like hot work, confined
space, work at heights, storage of chemical / explosive materials and its use and implement all
precautions mentioned therein.

- Submit timely the completed checklist on HSE activities, Monthly HSE report, accident
reports, investigation reports etc., as per BHEL / Owner requirements. = Compliance of
instructions on HSE shall be done by Contractor and informed urgently to BHEL / Owner.

- Ensure the Resident Engineer / Site-Incharge of the Contractor shall attend all the
Safety Committee / HSE meetings arranged by BHEL/Owner. In case of his absence from site
that a second senior most person shall be nominated by him in advance and communicated to
BHEL/Owner.

- Display at site office and work locations caution boards, list of hospitals, emergency
services available.

- Display posters, banners made available by BHEL for safe working to promote safety
consciousness.
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Assist in HSE audits by BHEL / Owner and submit compliance report.
Generate and submit HSE records / report as per HSE plan.

Appraise BHEL / Owner on HSE activities at site.
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ANNEXURE -1

RELEVENT IS — CODES FOR PERSONAL PROTECTION

2925-1984
4770-1968

6994, 1973 (Part-I)
1989-1986 (Part I & I1I)
3738-1975

5557-1969

6519-1971

11226-1985
5983-1978
9167-1979

3521-1983

Industrial Safety Helmets

Rubber gloves for electrical purposes

Industrial Safety Gloves (Leather & Cotton Gloves)
Leather safety boots and shoes

Rubber knee boots

Industrial and Safety rubber knee boots

Code of practice for selections, care and repair
of Safety footwear

Leather Safety footwear having direct moulding sole
Eye protectors
Ear protectors

Industrial Safety belts and harness
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ANNEXURE —II

1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN

PROJECT: CONTRACTOR :

DATE : OWNER :

(To be prepared by each construction Agency)

ACTIVITY PROCEDURE/ CODE OF  PERFORMING FUNCTIONS AUDIT
DESCRIPTION  W.I/ GUIDELIES CONFOR- FUNCTION
MANCE  PERFOR- CHECK- APPRO- CUSTOMER
MER ER VER REVIEW AUDIT
REQUIREMENT
PREPARED BY REVIEWED BY APPROVED BY

(RESIDENT ENGINEER)
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6)

PROJECT: CONTRACTOR:
DATE :---- OWNER:---- —
INSPECTION BY:

Note: Write 'NA' wherever the item is not applicable.

ITEM YES NO REMARKS ACTION

HOUSING KEETING

Waste containers provided and used
Sanitary facilities adequate and clean
Passageways and Walkways Clear
General neatness of working areas
Others

PERSONNEL PROTECTIVE EQUIPMENT
Goggles: Shelds

Face protection

Hearing protection

Safety Shoes provided

Hand protection

Safety Belts

Others
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EXCAVATIONS / OPENINGS
Openings properly covered or barricaded
Excavations shored

Excavations barricaded

Overnight lighting provided

Other

Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6)

ITEM

YES

NO

REMARKS

ACTION

WELDING, CUTTING

Gas cylinders chained upright
Cables and hoses not obstructing
Screens or shields used
Flammable materials protected
Fire extinguisher (s) accessible
Other

SCAFFOLDING

Fully decked platforms

Guard and intermediate rails in place
Toe boards in place

Adequate shoring

Adequate access

Other

LADDERS

Extension side rails 1 m above
Top of landing

Properly secured

Angle + 70 from horizontal

Other
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6)

ITEM YES NO REMARKS ACTION

HOIST. CRANES AND DERRICKS
Condition of cables and sheaves OK
Condition of slings, chains, hooks & eyes O.K.
Inspection and maintenance logs maintained
Outriggers used

Signs/barricades provided

Signals observed and understood

Qualified operators

Other

MACHINERY, TOOLS AND EQUIPMENT
Proper instruction

Safety devices

Proper cords

Inspection and maintenance

Other

VECHICLE AND TRAFFIC

Rules and regulations observed

Inspection and maintenance

Licensed drivers

Other
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6)

ITEM

YES NO REMARKS ACTION

TEMPORARY FACILITIES
Emergency instructions posted
Fire extinguishers provided
Fire-aid equipment available
Secured against storm damage

General neatness

In accordance with electrical requirements

Other

FIRE PREVENTION
Personnel instructed

Fire extinguishers checked

No smoking in Prohibited areas
Hydrants Clear

Other

ELECTRICAL

Proper wiring

ELCB’s provided

Ground fault circuit interrupters
Protection against damage
Prevention of tripping hazards

Other
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6)

ITEM YES NO

REMARKS ACTION

HANDLING AND STORAGE OF MATERIALS
Properly stored or stacked

Passageways clear

Other

FLAMMABLE GASES AND LIQUIDS
Containers clearly identified

Proper storage

Fire extinguishers nearby

Other
WORKING AT HEIGHT

Erection plan

Safety belts and lanyards; chute lines

Other
ENVIRONMENT

Chemical and other Effluents properly disposed
Cleaning liquid of pipes disposed off properly

Water used for hydrotesting disposed off as
Per agreed procedure

Lubricant Waste/Engine Oil properly disposed

Waste from Canteen, offices, sanitation etc,.
Disposed properly

Disposal of surplus earth, stripping materials,
Oily rags and combustible materials done
Properly
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6)

ITEM YES NO REMARKS ACTION

Green belt protection
Hygienic conditions at labour camps O.K?
Availability of First Aid facilities

Proper sanitation at site, office and
Labour camps

Arrangement of medical facilities
Measures for dealing with illness

Availbility of Potable drinking water
For workmen & staff

Signature of Resident
Engineer with Seal
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3.0 ACCIDENT CUM FIRE REPORT
(To be submitted by contractor after every accident within 24 hours of accident)

Report :

Name of Site: Date:

CONTRACTOR

NAME OF THE INJURED

FATHER’S NAME

SUB-CONTRACTOR M/S

DATE & TIME OF ACCIDENT

LOCATION

BRIEF DESCRIPTION OF ACCIDENT

CAUSE OF ACCIDENT

NATURE OF INJURY/DAMAGE

MEDICAL AID PROVIDED/ACTIONS TAKEN

INTIMATION TO LOCAL AUTHORITIES

DATE: SIGNATURE OF CONTRACTOR
WITH SEAL

TO: SITE-IN-CHARGE/BHEL 1 COPY

58



Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331

4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT

Project: Supplementary to Report No.
(Copy enclosed)

Site: Date:

CONTRACTOR

NAME OF THE INJURED

FATHER’S NAME
SUB-CONTRACTOR M/S
DATE & TIME OF ACCIDENT
LOCATION

BRIEF DESCRIPTION & CAUSE OF ACCIDENT

NATURE OF INJURY/DAMAGE

COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE VICTIM
/ INJURED

SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY

LOSS OF MANHOURS AND IMPACT ON SITE WORKS

ANY OTHER COMMENT BY SAFETY OFFICER

DATE: SIGNATURE OF CONTRACTOR
WITH SEAL

TO: SITE-IN-CHARGE/BHEL 1 COPY
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT
(To be submitted by each Contractor)

Actual work start Date: For the month of
Project: Report No.
Name of the Contractor: Status as on:
Name of Work: Name of safety officer
ITEM THIS MONTH CUMMULATIVE

Total Strength (Staff + Workmen)
Number of HSE meetings organized at site

Number of HSE awareness programmes
Attended at site

Whether workmen compensation policy taken Y/N
Whether workmen compensation policy is valid ~ Y/N
Whether workmen registered under ESI Act Y/N
Number of Fatal Accidents

Number of Loss Time Accidents (Other than Fatal
Other accidents (Non Loss Time)

Total No. of Accidents

Total man-hours worked

Man-hour loss due to fire and accidents

Compensation cases raised with Insurance

Compensation cases resolved and paid to workmen

Remarks

Date Safety Officer/Resident Engineer
(Signature & Name)

To: SITE-IN-CHARGE,BHEL 1 COPY
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1 X125 MW, UNIT Il, THERMAL POWER PROJECT, GIRAL UNIT-2
DISTT BARMER, RAJASTHAN

SECTION - Il

SPECIAL CONDITIONS OF THE CONTRACT
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CLAUSE No.
34
35
36

37
38

39
40
41
42
43

44
45

46
47
48

SECTION - lI

SPECIAL CONDITIONS OF CONTRACT

INDEX

DESCRIPTION
GENERAL SCOPE OF WORKS
TOOLS AND PLANTS
LABOUR & SUPERVISORY STAFF

FACILITIES TO BE PROVIDED BY BHEL/CONTRACTOR
TIME SCHEDULE

OVERRUN

PRICE VARIATION
TAXES & DUTIES
TERMS OF PAYMENT
RATE SCHEDULE

INSTRUCTIONS TO TENDERER
PERFORMANCE GUARANTEE

LIQUIDATED DAMAGES (LD)
SECURITY DEPOSIT

OTHERS
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34.0

GENERAL SCOPE OF WORKS

341

BHEL has been awarded the work of Design, Manufacture, supply, installation, erection, testing &
commissioning of 1 X 125 MW, Unit Il, GIRAL LIGNITE THERMAL POWER PLANT at GIRAL

DISTT BARMER, RAJASTHAN as an ERECTION project. The equipment consists of

e CFBC BOILER PACKAGE
e Steam turbine & generator package
e Power cycle piping
e Power cycle valves
e Boiler controls
e T G controls
These materials will be supplied from our manufacturing units located all over the country as well

as our vendors located both in the country and abroad. The scope of work under this tender
consists of taking delivery of the materials from transporters, unloading shifting to their designated
locations, verification & stacking. The delivery of these materials will mostly be inside the project
campus by road transport. However, delivery of some items may also have to be taken from
Godowns of transporters and ways. All material entering the project premises shall have to
go through security checks at entry gate. Contractor has to co-ordinate / make all
arrangements for entry of vehicles carrying material inside project premises, including

initiating request for entry of material / vehicle within the finally quoted rates.
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34.2

Approx. weight to be handled under this contract will be around 13000 MT. Brief descriptions of
items; their unit weight and size are indicated under Annexure-l. The contractor has to handle
whatever actual materials are dispatched for the project irrespective of any variations and
payments shall be released for the actual gross tonnage handled. Though most of the material is
being planned to be made available at site well in time for erection requiring proper handling,
verification and storage, however certain items may be delayed, requiring direct delivery at site
for erection. In such cases where material is received, unloaded and verified by erection agency,
contractor for subject work will not be eligible for any payment. Besides above BHEL, entirely at
its discretion may get unloaded / handled items like, BOILER DRUM, HP-IP Module, LP Rotor,
Generator stator, Generator rotor, Feed storage tank, water wall panels, headers, Air Pre heater
and any other materials. Quantities mentioned in the rate schedules are approximate only and
liable for variation due to change of scope of work / variation in schedule of quantities, changes in
design etc. However, in case the finally executed contract value reduces below minus 30%
only as compared to awarded Contract Value, the contractor will be eligible for
compensation as per following provisions:

"The actual executed value shall be raised by 10% subject to the condition that the total
value of work executed plus increase as above shall be limited to 70% of the awarded
contract value.”

Contractors are to take above into account while quoting.

34.3

The contractor under this contract shall also provide free of cost services of following manpower:

) Qualified computer operators (minimum ‘O’ level qualified) capable of operating the
material management software package / other packages available at site or for office work
for total 7 man months,

o Qualified workers for maintaining store record and posting stock ledgers for a total 14
man months.
o Skilled workers for working in store, colony and in maintenance of office for a total 7

man months and
o Unskilled workers for working in store & office for a total 14 man months.

Persons so deployed shall have to work in extended hours whenever required. Workmen
provided as per the above provisions shall be fully trained and experienced in the nature of work
for which they are deployed.

In case contractor fails to provide above mentioned manpower as desired by BHEL,
the latter shall have the right to hire such services from other agencies at the risk and
cost of the contractor. However, if BHEL does not utilize the manmonths as per above
provision, fully or partly, recovery at the rate of the prevailing minimum wages at Site for
the categories given plus 10% will be made from the final bill of the contractor.

34.4

Annexure-| give the general idea for tenderer information about the weights and dimensions of
some major components / equipment. The weights and dimensions shown are approximate and
are liable to vary. No increase in quoted / accepted rates /prices shall be allowed due to change
in weights and dimensions of the equipment / materials.

34.5

The HP-IP MODULE and LP Rotor shall be transported to site by road. Unloading of this module
is to be carried out manually/EOT Crane and is to be placed at a suitable location.
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34.6

The Boiler drum will be transported to site by road. It is to be unloaded at the site near boiler area
as directed by BHEL Suitable mobile crane can be provided at site by BHEL, free of hire charges,
subject to availability.

34.7

The Generator Stator and Rotor shall be transported to site by road and are to be unloaded near
respective area as directed by BHEL. Suitable crane can be provided at site by BHEL, free of hire
charges, subject to availability .

34.8

Some consignments mainly smalls / parcels may also be received at BARMER town. The
contractor shall have to handle such consignments also as per rates quoted / accepted.

34.9

BHEL will provide free of cost all necessary preservatives, paints, thinners, rust preventives,
grease, lubricants and end caps to contractor for preservation of components. All tools & tackles
and other consumables required for preservation of components including supervision shall
however be provided by contractor at his own cost. Preservation of components includes
applying preservatives, paints, rust preventives, greasing of threaded portions, fixing of end caps
in position for pressure parts, repainting of work order / DU numbers, component codes etc. After
preservation wherever necessary, components will be stacked properly as per original stacking
for which no additional payment shall be made.

34.10

The contractor has to mainly use his own equipment like suitable cranes / trucks / tractor-trailers
& other material handling equipment including all necessary small / major T & P required for
subject work.

34.11

It shall be the responsibility of the contractor to keep in touch with Engineer at site and find out
arrival of consignments. The Contractor shall collect all the way receipts, parcel way bills / lorry
waybills from BHEL site office either personally or through an authorized representative. The
contractor or his authorized representative shall, for the purpose, visit the said office every day
and collect available GR, LWB etc. While collecting the GR, LWB, contractor or his authorized
representative will sign the register maintained for the purpose indicating date and time of
collection. The contractor shall keep in touch with way authorities, carriers and arrange to effect
delivery of consignments immediately on their receipts. Delay may cause deterioration of goods
apart from attracting demurrage charges. Contractor shall also maintain a register indicating date
of RR, LWB, date of collection of the materials from road transport agencies / lorries and date of
stacking them at storage yard of BHEL.

34.12

It is possible that in certain cases, dispatch documents may not be received in time but BHEL
may receive Photostat copies of the same. It is, therefore, the responsibility of the contractor to
collect these Photostat copies while obtaining indemnity bond from BHEL authorities at site.

34.13

Payment of all demurrage / wharfages that are due to contractor's fault, would be the
responsibility of contractor and to his account. If BHEL has to make payment of demurrage /
wharfages along with freight, the amount so paid as demurrage / wharfages, for the reasons
stated above, shall be paid by the contractor forthwith or would be recovered from bills of the
contractor.

34.14

In any case contractor will pursue with concerned Carrier authorities at all level (local/HQ etc.) for
waiver / reduction to the minimum of such demurrage/ wharfages charges. Whenever such
demurrages/ wharfages become payable due to reasons not attributable to contractor, contractor
will immediately bring it to the notice of BHEL with specific request to bear such charges. The
decision of the Engineer in such case will be final and binding on the contractor.

34.15

Any discrepancy / shortage / damage found in the consignment after taking delivery from the
carriers after giving clear receipt would be the responsibility of the contractor and the amount
liable to be lost by BHEL on such accounts is recoverable from the contractor.

34.16

In case of apparent damages / shortages in consignments /packing noticed by the contractor,
such cases shall be brought to the notice of BHEL and cleared only with their consent/approval.
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34.17

It would be responsibility of the contractor to examine the packages, consignments, etc. on arrival
and bring to the notice of carriers and BHEL Authorities regarding loss / damages, if any,
observed in the consignments proposed to be taken delivery of. Before taking delivery,
particularly of consignments in ‘smalls’, the weight of the package shall be checked with the
invoiced weight / contents of the packages and any discrepancy shall be reported immediately to
BHEL/ carriers. In all the cases of loss / damages the contractor will take open delivery from the
carriers. They shall forward such Open Delivery Certificates (ODC) to the Engineer within 7 days
of retiring such consignments. All expenses connected therewith shall be to the account of
contractor. BHEL reserves right to claim losses, if any, accrued to BHEL in the event of
contractor’'s non-compliance to above.

34.18

In case of short delivery and non-delivery, immediate notice of loss shall be filed with the carriers
at places of dispatch and destination as also at any intermediate station, if it is a different one,
under intimation to BHEL authorities at site.

34.19

BHEL reserves the right to recover from the contractor any loss which arises out of undue delay /
discrepancy / shortage / damage or any other cause during stacking, when the custody of the
equipment is with the contractor.

34.20

Unloading from trailer at storage area / work site stacking and re-stacking of heavy sophisticated
equipment like boiler drums, water wall panels, heavy motors, heavy bearings, generators, rotors
electrical panels turbine components, pumps, panels etc. Shall be done in the presence of or as
per the directions of BHEL representative. Certain items may be dispatched with tie rods/ strips
welded with frame carrying items and with trailer. These tie rods / strips are required to cut by
using Gas flame or by other method as directed by Engineer for unloading of materials.

34.21

Since, the trucks / trailers are expected to arrive during any time of the day / night, the contractor
shall have his workmen round the clock at site as well as other places as required to unload the
materials.

34.22

Wagons / Consignments coming on Sundays and Holidays are also required to be handled by the
contractor promptly. It will be the responsibility of the contractor to contact the site Engineer / his
authorized representative of BHEL at their residence, if required, and obtain instructions to make
suitable arrangements.

34.23

The detention charges, if any, in the event of delay in unloading from the carrier, will be to
contractor’s account.

34.24

It shall be the responsibility of the contractor, to provide all necessary facilities and tools to open
the packages, in the presence of the Engineer, verifying their contents, re-packing wherever and
whenever necessary, properly stacking them as may be directed by the Engineer. These works
should be so done so as to facilitate proper handling, periodical verification of materials, receipt
position, stock taking etc. The contractor shall have experienced persons at site who can
maintain the records of dispatch / receipt/ stacking / verification / shortage / damage / missing
items etc. The verification of materials shall be carried out within fifteen days and report shall be
submitted as a documentary proof.

34.25

All materials shall be stored at least 6” above ground level by use of concrete / wooden sleepers
or on steel frames. No material shall be left to remain on ground at any time. Materials shall not
be stacked in low-lying areas, where they are likely to get flooded during rains. Wooden sleepers
/ concrete blocks / steel frames and tarpaulins for this purpose wherever deemed necessary shall
be issued by BHEL free of charges. However these items shall be stacked / stored properly at a
location(s) specified by BHEL when not in use. The contractor is expected to use these most
judiciously. In case it is observed that the contractor is not utilizing these optimally, he could be
asked to re-stack the same at his cost.

34.26

It is possible that certain heavy items / consignments will require fabrication of a suitable shed
over it. These sheds will be covered with suitable sheets or tarpaulin. The contractor will be
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required to fabricate such sheds. All materials required for this will be provided by BHEL.
However all expenses towards manpower, T&P, consumables etc will be borne by the contractor.
After the completion of the work the contractor will dismantle the same and return these materials
back to the stores. The contractor will be paid @ Rs. 3500/- per MT for such works.

34.27

The material / equipment requiring indoor storage will be handled and stacked inside the storage
shed (provided by BHEL) by the contractor using own material handling equipment like Hydra
crane, Fork Lift etc.

34.28

For checking / verification of the components / packages with packing slips GR/ LWB/ RR /etc.,
sufficient experienced persons and other facilities shall be provided by the contractor as and
when required by the Engineer.

34.29

Stacking of the material shall be done as per the instructions and to the satisfaction of the
Engineer. The materials shall be so stacked that the same should facilitate easy handling. In the
event of any improper stacking BHEL may ask the contractor to re-stock the material properly or
failing which BHEL may get the job done by any other agency at the risk and cost of the
Contractor.

34.30

The contractor shall execute the work in the most substantial and workman like manner. The
stores shall be handled with care and diligence. Any loss to BHEL due to contractor’s lapse /
negligence shall have to be made good by the contractor.

34.31

In case contractor is not able to unload, transport, stack the material at a pre-determined area, as
per direction of the Engineer for any reason whatsoever (including non-availability of crane,
tractor-trailer and other T&P etc.), BHEL shall be at liberty to get the work done by engaging other
agency / equipment / T&P etc. at the risk and cost of the contractor.

34.32

If the contractor or his workmen shall break, deface injure or destroy any part of a building, road,
kerb, fenced enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees,
stored components or any other property or to any part of erected equipment etc. the contractor
shall make the same good at his cost or in default the Engineer may cause the same to be made
good by other workmen/agency or by other means and deduct the expense (of which the BHEL
Engineer’s decision is final) from any sum that may be then or at any time thereafter become due
to the contractor or from his security deposit or any other money due.

34.33

It shall be the responsibility of the contractor to keep the storage areas (closed / semi-closed /
open) in neat and tidy conditions. Any vegetation like grass, bushes, Sarkandas etc. shall be cut
periodically in open storage area & removed as per requirement & instructions of BHEL Engineer
within the contractual value. All surplus / unusable packing materials shall be removed and
deposited at location(s) specified by BHEL within the project premises (including weighing of the
same within the project premises if required).

34.34

Normally the consignments from BHEL’S’ manufacturing units / their sub-suppliers are sent on
freight paid basis. In case any consignment is received at any place on freight to pay basis, it will
be the responsibility of the contractor to pay the freight and take delivery of such consignments.
The amount of freight paid by the contractor at any point of time in such cases will be limited to
Rs. 5,000/-. However, the freight paid by the Contractor will be reimbursed by BHEL within a
week’s time on production of relevant receipts.

In case of freight amounts exceeds Rs. 5,000/- contractor may request BHEL well in time to issue
cheque /draft for such amounts in favor of carriers towards freight charges.

Delay in issuance of cheque / drafts as above shall not in any case be taken as a cause of delay
in taking delivery of consignment resulting in wharfages / demurrage leviable by carriers.

Receipt of payment and proof of taking delivery of consignment shall be submitted to BHEL by
the contractor.
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34.35

In case some materials are required to be dispatched from GIRAL site to manufacturing units,
other sites or any other place, the contractor may be asked by the Engineer to get the same
packed, transport it to nearest way Station / Carrier's godowns and get the same booked. The
contractors are therefore, requested to quote their rate for this work in Rate schedule. In case of
material is required to be booked as freight paid, the freight for the consignment limited to
Rs.5,000/- shall be paid by the contractor. However, it shall be reimbursed by BHEL on
submission of receipt within a week’s time. The funds for freight charges exceeding Rs. 5,000/-
shall be arranged by BHEL. Packing material required shall be provided by BHEL free of cost.

34.36

In case some of consignments are to be dispatched on full truck /trailer load basis, where the
carriers will place their fleet inside the plant for loading, the contractor may be asked to collect
them from different locations of store sheds/yard and load by using his crane and labour.
Tenderer are required to quote rates for the work in rate schedule.

34.37

For any exigencies during execution of the contract, the contractor shall have to depute his
personnel for collection/delivery of any material meant for site from/to out station if desired and
instructed by the Engineer. The contractor will however be reimbursed expenses incurred for
such work for person deputed, as below:-

) Second class train fare with reservation / supplementary charges/bus fare subject to
furnishing details regarding ticket numbers, journey details, amount of fare etc.

Local conveyance charges (Actual bus / cycle rickshaw/ auto rickshaw fare for local
journeys at out station) as permitted by the Engineer.

o Daily allowances @ Rs.100/- per day and @ Rs.150/- per day for lodging.

o Postal / telegraphic / telephones charges, if any, subject to production of proof of having
incurred such expenditure.

o Freight and other charges, if any, paid on production of actual receipts.

o Payment for the above will be made by BHEL within a month from the date of submission
of bill along with details / desired documents by the contractor subject to completion of work
assigned to contractor personnel and to the entire satisfaction of the Engineer.

34.38

BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001 and OHSAS 18001 certified company
and has been recommended for SA 8000 certification. Work quality to customer’s satisfaction,
system requirements, health, safety & environmental protection are the basic essence of this
certification. The contractor in all respects will organize his work, systems, process control
documentation, T&P, inspection, measuring and testing equipment etc. Meeting above
requirements as per instructions of BHEL engineer. The contract shall also comply with
applicable legislation and regulations with regards to Health, safety and environmental aspects
for minimizing risk arising from occupational health, safety hazards, controlling pollution and
wastage.

Besides the above, technical clearances from respective statutory bodies for the above shall be
obtained by contractor at their cost to meet regulatory/statutory requirements.

Contractor shall arrange for following provisions of HSE

1. Contractor has to maintain contact with local hospital having scanning & other ultra
modern medical facilities required during emergency. This emergency set-up should
include, but not limited to, following.

e Male nurse (in shifts).
e Oxygen set up
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Breathing apparatus
Eye wash facility
Stretcher

Trauma blanket
Medicines.

. Contractor has to ensure pre employment medical check for all staff & workers.

. Contractor has to ensure that adequate First Aid facilities are available at work site for

emergency purpose.
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34.39

Tenderer may note that as the place of work is inside the POWER PROJECT and being manned
by Security Force of RRVUNL, all necessary system related to entry of men, vehicle & material,
safety & security systems, work permit system etc. as applicable will have to be followed by the
contractor.

34.40

The contractor shall comply with following towards Social Accountability;

(a) The contractor shall not employ any employee less than 15 years of age in pursuant to ILO
convention. If any child labour were found to have been engaged , the Contractor shall be levied
with expenses of bearing his education expenditure which will include stipend to substantiate
appropriate education or employ any other member of family enabling to bear the child education
expenditure.

(b) The contractor shall not engage Forced/Bonded Labour and shall abide by abolition of
Bonded Labour System(Abolition) Act, 1976.

© ©The contractor shall maintain Health & safety requirement as stipulated in the Contract and
Contract Labour( Regulation & Abolition) Act,1970.

(d) The Contractor shall abide by UN convention w.r.t Human Rights and shall be liable for
Discrimation / Corporal punishment for failure in meeting with relevant requirements.

(e) The Contractor shall abide the requirement of Contract Labour (Regulation & Abolition)
Act,1970 for working hours.

(f) The Contractor shall abide by the statutory requirement of Minimum Wages Act 1948, payment
of Wages Act 1936.

(g) The Contractor shall arrange potable drinking water to its employees & workers.

34.41

In order to meet the environmental concerns it is expected that the contractor shall plant,
protect and maintain at least 150 trees in the vicinity of the project as per the advice of the
Engineer within 6 months of LOI and maintain them till the end of contract.

35.0

TOOLS AND PLANTS

35.1

T&P being provided by BHEL to sub-contractor free of hire charges shall be shared by other
subcontractors working for BHEL at site and the allotment done by BHEL Engineer shall be final
and binding.

35.2

Besides the T&P and IMTEs being made available to contractor free of hire charges by BHEL, all
other T&Ps and IMTEs which are required for successful and timely execution of the work
covered within the scope of this tender, shall be arranged and provided by the contractor. He
should ensure that these are in good working condition. In the event of the failure of contractor to
bring necessary and sufficient T&Ps and IMTEs, BHEL will be at liberty to arrange the same and
hire charges as applicable shall be deducted from contractor's bill. Decision of BHEL in this
regard shall be final and binding on contractor.

35.3

All distribution boards, connecting cables, wire ropes, hoses, pipes etc, including temporary air /
water / electrical connections etc shall have to be arranged by the contractor at his own cost.

354

In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, major
overhauls, distribution pattern or any other reason, the contractor shall plan / amend / alter his
activities to meet erection / commissioning targets in consultation with BHEL.

35.5

The operation of all BHEL's T&P being provided free of hire charges shall be in the scope of the
contractor. The contractor shall arrange, at his own cost, trained operators, fuel and other
consumables for their operation. All lubricants shall be provided by BHEL free of cost. The
contractor will give the requirement well in advance.
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35.6

The contractor shall engage trained and experienced operators for the operation of BHEL’s T&Ps.
Their skill / performance will be checked by BHEL Engineer before they are allowed to operate
the same. However checking of skills by BHEL does not absolve the contractor of his
responsibilities for proper and safe handling of equipment, consistent good performance of
operators and regular performance evaluation of operators.

35.7

The day to day and routine maintenance of BHEL’s T&Ps should be carried out by contractor as
per manufacturer's / BHEL's maintenance schedule at his cost. These shall be maintained in
good working condition during the entire period of use. T&Ps in defective / damaged condition
shall be rectified promptly to the full satisfaction of BHEL engineer. Contractor shall maintain
records for maintenance of major T&Ps that shall be made available for Inspection whenever
required. In case of any lapses on the part of the contractor BHEL at its own discretion get the
servicing / repair of equipment done at the risk and cost of the contractor with BHEL overheads.

35.8

The contractor shall arrange at his cost all spares needed for upkeep of all T&Ps other than
cranes and Hydraulic Test pumps supplied by BHEL. For cranes, repair / replacement of filter,
batteries, self, dynamo, shall be the responsibility of the contractor. However, the charges of the
replacement of the other damaged / worn out parts of BHEL cranes will be borne by BHEL,
provided the damage is not due to the negligence of the contractor. However, if there are
breakdowns / damages due to negligence of the contractor, the complete service / repair
charges and cost of all the spares damaged with BHEL overheads shall be recovered from
contractor’s RA bills.

35.9

The contractor, at his own cost shall arrange all supervision and labour required for maintenance
and attending breakdowns.

35.10

Increasing / shortening of the crane boom to suit work requirements shall have to be arranged by
the indenting contractor at his cost. All necessary manpower tools, support, consumables,
illumination etc. will have to be arranged by contractor at his cost. If required, contractor has to
return the crane with original boom.

35.11

The area and infrastructure development of the area to be carried out by the customer. However
in construction projects of this magnitude it is possible that all the areas / approaches may not be
ready. In such cases consolidation of ground and arrangement of sleepers / sand bag filling etc
for safe operation / movement of equipment including cranes /tractors etc shall be the
responsibility of the contractor at his cost. No compensation on this account shall be payable.

35.12

In the event of contractor not using and maintaining BHEL T&Ps according to BHEL'’s
instructions. BHEL will have the right to withdraw such item without any notice and no claim in
this regard shall be entertained and contractor shall be responsible for delay in execution on this
account.

35.13

The contractor shall furnish regular utilization report of the BHEL T&Ps, as per requirement of
BHEL.

35.14

Any loss / damage to any part of BHEL T&Ps and IMTEs shall be to the contractor's account and
any expenditure on these accounts by BHEL will be recovered from the contractor's bill in case
the contractor fails to make good the loss.

35.15

It is the responsibility of the contractor to take delivery of T&Ps from stores or place of use by
other contractor at project site, transport the same to site and return the same to BHEL store /
place as intimated by Engineer in project site in good working conditions after use.

35.16

The contractor shall return BHEL T&Ps and IMTEs issued to him in good working condition as
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and when desired by BHEL (on completion or reduction of workload). If return of T&P and IMTE
were delayed by contractor, hire charges as applicable shall be levied by BHEL from time, it was
requisitioned till the time of actual return. T&Ps and IMTEs returned in damaged / unserviceable
condition shall be got repaired by BHEL at its own discretion and entire cost of repair with BHEL
overheads shall be recovered from the contractor.
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35.17

Replacement cost including BHEL overheads in respect of irreparable / completely damaged /
non return of T&Ps and IMTEs shall be recovered from the contractor's running / final bills

35.18

Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, lifting
tackles, wire ropes, manila ropes, winches and slings etc. History card and maintenance records
for major T&Ps will be maintained by the contractor and will be made available to BHEL
Engineer for inspection as and when required. Identification for such T&Ps will be done as per
BHEL Engineer's advice.

35.19

Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection measuring and
testing equipment). The IMTEs shall have test / calibration certificates from authorized /
Government approved / accredited agencies traceable to National / International standards.
Each IMTE shall have a label indicating calibration status i.e. date of calibration, calibration
agency and due date for calibration. A list of such instruments deployed by contractor at site
with its calibration status is to be submitted to BHEL Engineer for control.

35.20

Re-testing / re-calibration shall also be arranged at regular intervals during the period of use as
advised by BHEL Engineer within the contract price. The contractor will also have alternate
arrangements for such IMTE so that work does not suffer when the particular instrument is sent
for calibration. If any IMTEs not found fit for use, BHEL shall have the right to stop the use of
such item. It will be necessary for the contractor to deploy proper item. Any readings taken by the
defective instrument will be recalled and repeat the readings taken by that instrument with a
proper one. In case he fails to do so, BHEL may deploy IMTEs and retake the readings at
contractor’s cost.

35.21

BHEL shall have lien on all T&P, IMTEs and other equipment of the contractor brought to the site
for the purpose of erection, testing and commissioning. BHEL shall continue to hold the lien on
all such items throughout the period of contract / extended period. The contractor and / or his
sub-contractors, without the prior written approval of the Engineer, shall remove no material
brought to the site.

35.22

The month wise T&P deployment plan to be submitted as per format (at Annexure-D to general
conditions of contract) is only to assess the capability as well as understanding of the contractor
to execute the work. It shall be the contractor's responsibility to deploy the required T&P, for
timely and successful completion of the job, to any extent over and above those indicated in the
above deployment plan (including those which are not covered in the plan submitted) without any
compensation on this account.

36.0

LABOUR & SUPERVISORY STAFF

36.1

The contractor shall engage experienced supervisory staff and especially skilled labour e.g. crane
operators, heavy-duty vehicle driver, sarangs, riggers, khalasis, etc. for works under this contract.

36.2

The supervisory staff employed by the contractor shall ensure proper out-turn of work and
discipline on the part of the labour put on the job. The contractor in general shall ensure that the
works are carried out in a safe and proper manner and in coordination with the staff of ways and
staff employed directly by BHEL or other contractors of BHEL or BHEL'’s client / other agency.

36.3

It shall be the responsibility of the contractor to ensure safe lifting of the equipment taking due
precautions to avoid any accident and damage to other equipment and personnel. Contractor
shall be liable for all accidents, damages etc. to personnel and equipment etc. during the
execution of the work.
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36.4

The work shall be executed under the usual conditions like rain, insufficient space, improper
approach roads etc. affecting major power plant construction and in conjunction with numerous
other operations at site. The contractor and his personnel shall cooperate with other personnel.
The contractor will coordinate his work with others and proceed in a manner that shall not delay
or hinder the progress of work as a whole.

36.5

The month wise manpower deployment plan to be submitted as per format (at Annexure-C to
general conditions of contract) is only to assess the capability as well as understanding of the
contractor to execute the work. It shall be the contractor’'s responsibility to deploy the required
manpower, for timely and successful completion of the job, to any extent over and above those
indicated in the above deployment plan (including those which are not covered in the plan
submitted) without any compensation on this account. The contractor shall identify separate
persons at site for quality control and safety.

37.0

FACILITIES TO BE PROVIDED BY BHEL/CONTRACTOR

37.1

BHEL shall provide limited open space for office and store/ workshop at site free of rental charge.
It is the responsibility of the contractor to construct sheds, provide all utilities like electricity,
drinking water etc., as a part of his scope of work within the accepted rates. Water will be
provided at one point from the water pipe line network of plant. Electricity for office and workshop
will be provided at one point as decided by BHEL.

Construction power, for construction purposes as well as office use will be provided free
at one point near erection site (at approximate distance of 500 meters) from supply point.
Contractor at his cost shall do further distribution of power. All wiring must comply with local
regulations and will be subject to Engineer's inspection and approval before connecting supply.
Required calibrated energy meter for measurement of power consumed has to be arranged /
installed by Contractor at his cost.

37.2

Contractor shall be responsible for providing all necessary facilities like residential
accommodation, transport, electricity, water, medical facilities etc. as required under various
labour laws and statutory rules and regulations framed there under to the personnel employed by
him.

37.3

On completion of work or as and when required by BHEL, all the temporary buildings, structures
etc. shall be dismantled and leveled and debris shall be removed as per instruction of BHEL by
the contractor at his cost. In the event of his failure to do so, it will be got done at his risk and
cost, and expanses incurred shall be re-covered from the contractor along with prevailing
overhead. The decision of BHEL Engineer in this regard shall be final.

38.0

TIME SCHEDULE
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38.1

The contractor is required to commence the work within 15 days from the date of issue of letter of
intent (LOI) unless BHEL decides to fix any other later date. However, BHEL Engineer will certify
the actual date of start of work after adequate mobilization of manpower, material handling
equipment and other T&P by the contractor.

38.2

Major materials as covered within the scope of this tender are likely to be received in stages up to
23 months period from the actual date of start of work.

39.0

OVERRUN

39.1

In case due to reasons not attributable to the contractor, the work gets delayed and scheduled
completion gets extended beyond 23 months, the contractor shall not be entitled for any overrun
compensation for a period of first 2 months (Two months) after the contractual completion date. In
case the scheduled completion time gets extended beyond 2 months (Two months) as stated
above, the contractor shall be considered for payment of fixed overrun charges (ORC) @
Rs.50,000/- (Rs. Fifty thousands only) per month on receipt of advance notice intending to
claim over run and on fulfillment of following conditions :

a) The reasons for delay in completion of work are not attributable to contractor but
however subject to the provisions of clause 31.

b) The targets fixed during the overrun period are achieved by contractor.

39.2

Once the claim of overrun charges is admitted no other compensation whatsoever (like for
delays in receipt of materials, availability of fronts etc.) will be entertained.

39.3

The contractor shall maintain sufficient work force and other resources required for completion
of the job expeditiously/ regular upkeep, operation, maintenance of all equipments for the entire
contractual period including total extended period.

39.4

For the purposes of ORC the actual date of start as certified in clause No. 39.1 will be
considered.

40.0

PRICE VARIATION

40.1

The rates quoted for scope of work as defined in this tender are subject to price variation
provisions as per following formula:

0.60x PO (F1-F0) 0.10xP0O(D1-D0)
P1 = +
FO DO

P4 = Increase/Decrease in billed amount (variation) for the particular month of billing.
Po = Gross billed amount for the month as per contract provisions.
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F1+ = All India CPI published by Labour Bureau, Shimla, Govt. of India, for Industrial
workers (Base 1982 =100) applicable for the month under consideration i.e. for
which bill has been raised.

Fo = All India CPI published by Labour bureau, Shimla, Govt. of India, for Industrial
workers (Base 1982 =100) applicable for the month of opening of technical bid.

D1 = Rate of diesel as applicable at site for the month under consideration i.e. for which
bill has been raised.

Dy = Rate of Diesel as applicable at site for the date of opening of technical bid.

40.2

The contractor will be required to raise the bills for price variation payments on a monthly
basis irrespective of the facts whether any increase or decrease in CPIl. Price variation
as per above formula will be calculated and paid/deducted on the total contract value on
month-to-month basis from the date of award. BHEL however reserves the rights to
freeze variation for that much of duration of delays, from time to time, which are entirely
attributable to the contractor. Average of applicable index of PVC paid shall be taken
as index for PVC for final 5% amount.

40.3

With the provision of price variation as above clauses, NO CLAIM / COMPENSATION on
account of any increase in wages (including minimum / statutory wages), prices of petrol,
other consumables viz. electrodes, gases etc. or any other reasons will become payable
during the entire period of execution including extensions, if any.

41.0

TAXES & DUTIES

411

TDS under Income Tax, Sales Tax, Vat etc, if any, shall be deducted at prevailing rates
on gross invoice value from the running bills unless Exemption Certificate from
appropriate Authority / Authorities is furnished.

41.2

Price quoted shall be inclusive of all taxes except service tax. The service tax, as
legally leviable & payable by the contractor under the provisions of applicable law/act,
shall be paid by BHEL as per contractor’s bill. However, contractor shall have to submit
proof of service tax deposited by them immediately after the deposit but not later than the
next bill submitted after the due date of deposit. The contractor shall furnish proof of
Service Tax registration with Central Excise Division covering the services covered under
this contract. Registration should also bear endorsement for the premises from where the
billing shall be done by contractor on BHEL for this project The contractor shall obtain
prior approval of BHEL before billing the service tax amount.

With introduction of Cenvat credit rules 2004 which came into force w.e.f. 10.09.2004,
excise duty paid on input goods including capital goods used for providing the output
service and service tax paid on input service can be taken credit of against the service
tax payable on output service. As such, while offering the rates, the contractors may
take into account the benefit of above provisions as the cost of input to
contractors will be the cost net of excise duty and service tax and adjust their offer
price accordingly to make it more competitive.

41.3

In VAT applicable States, “Tax Invoice” if required under the relevant State VAT law shall
be submitted alongwith other compliances as per concerned VAT Act.
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41.4

Contractor shall get his organization registered with concerned sales tax/VAT authorities
within 15 days of award of this contract, if applicable. The delay on this account and
delay in bringing the material shall be to contractor’s account and no extension of time
shall be allowed on this account. The sales tax/VAT registration for this contractor shall
be forwarded to BHEL within 30 days from the date of LOI. In case the contractor is
already registered for sales tax/VAT with Govt. Authorities he must quote his registration
no, while submitting their tender.

42.0

TERMS OF PAYMENT

42.0

The ‘Engineer’ will certify regarding the actual work executed in the measurement books and
bills, which shall be accepted by the contractor in measurement book.

42.1.1

Contractor shall also submit bills for the work completed under the specification, once in a month
detailing work done during the month. The format for billing shall be approved by BHEL before
raising invoices. Tonnage shall however be calculated on the basis gross weight of the package.

42.1.2

Shortage / damage reports on BHEL'’s standard materials management forms. No payment shall
be released till the contractor submits these reports and are verified by the Engineer.

42.1.3

Subject to any deduction which BHEL may be authorized to make under the contract, the
contractor on the certificate of the Engineer at site be entitled for payment as explained
hereunder:

42.2

FOR MATERIAL HANDLING WORKS

42.2.1

FORITEM NO 1 OF RATE SCHEDULE

42.2.11

55% of the rate shall be paid after the materials are safely unloaded and recorded in
stocks as per BHEL practices such as RR/ GR / LWB / loading advice / box packing slip
subject to furnishing of following information along with the bills as per above clause.

42.2.11

Material transporting vouchers stating work order and quantity of material for each consignment.
Shortage report / open delivery taken w.rt LWB, if any and acceptance thereof by way
authorities/ transporters.

42.2.11

Proof of claim lodged with ways/ transporters in respect of above shortage / open delivery.

42.2.1c

Material management forms duly filled and certified by the Engineer.

42.2.2

40% of the rate shall be paid as soon as the materials are duly shifted to desired location,
stacked and verified by opening of cases / re-packing, wherever necessary (with contractor’'s own
labour and T&P).

Payment will be released on submission of the information, as per material management forms by
the contractor immediately after verification of materials as certified by the Engineer. The
Engineer at site would supply the requisite Performa.

Contractor must ensure the stacking and verification of materials within 15 (fifteen) days from the
date of unloading the materials in store, otherwise the same shall be done by engaging other
agency on the risk and cost of contractor and decision of Engineer in this regard shall be final and
binding on the contractor.

42.3

FORITEM NO 2 (2.1, 2.2 & 2.3) OF RATE SCHEDULE

42.3.1

95 % of the rate shall be paid after the materials are unloaded and verified as per RR / LWB /
loading advice / box packing slip subject to furnishing of following information along with the bills
as per above clause.
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42.3.1a | Material transporting vouchers stating work order and quantity of material for each consignment.
Shortage report / open delivery taken w.rt. LWB, if any and acceptance thereof by way
authorities/ transporters.

42.3.1b | Proof of claim lodged with ways/ transporters in respect of above shortage / open delivery.

42.3.1c | Material management forms duly filled and certified by the Engineer.

42.4 The 2.5% of CV shall be payable on completion of all pending works which includes
settlement of outstanding issues with Carriers / ways.

NOTE: Above payment shall be released after working out the contract value based on
actual work carried out.

42.5 The balance 2.5% of contract value will be payable on submission and passing of Final
bill. The certificate of Engineer regarding such approval and passing of sums shall be final
and conclusive against the contractor.

42.6 No payment shall be made for handling of sleepers, blocks and other items issued from BHEL
stores for storing, stacking of materials and their return.

43.0 RATE SCHEDULE

431 Contractor shall fully understand equipment description and scope of work before quoting. The scope of
work and responsibility of the contractor as mentioned under these specifications shall be covered within
the quoted rates.

43.2 The tenderer shall quote the rates as per the rate schedule only, in part Il Price bid (Original). Conditional
price bids or price bids with any deviation / clarification etc are liable to be rejected. No cutting / erasures/
over writing shall be done.

43.3 The tenderer is also required to quote for all OPTIONAL items of the rate schedule as the same may be
operated according to site conditions and entirely at the discretion of BHEL during the execution of
contract. No compensation for non-operation of these OPTIONAL items and getting work done through
other agency for optional items, shall be payable to the contractor.

43.4 Rates for optional items shall not be considered for evaluation of tender.

44.0 INSTRUCTIONS TO TENDERER

441 The tenderer are advised to actually visit the site and fully acquaint themselves with site
conditions, transportation routes, various distances, facilities etc., before quoting their rates for
this work. BHEL shall not be responsible in any way for non-familiarization of site conditions.

44.2 Once the tenderer has quoted for the work, it is implied that he has ascertained various site
conditions, transportation routes and distances etc. as per above clause. No claim whatsoever
will be entertained by BHEL on any such account.

44.3 The contractor in the event of this work awarded to him, shall establish a site office at site and
keep posted an authorized, responsible officer who should hold a valid power of attorney

44.4 For the purpose of the contract. Any order or instruction of the Engineer or his duly authorized
representative shall be communicated to the contractor’s representative at site office and the
same will be deemed to have been communicated to the contractor at his legal address.

45.0 PERFORMANCE GUARANTEE:
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45.1

Irrespective of provisions in tender else where, in view of nature of work, performance guarantee
is not required under this contract.

46.0

LIQUIDATED DAMAGES (LD)

46.1

For delay in completion of work attributable to the contractor, the LD shall be applicable at the
rate of 2% of the contract value per week of delay or part thereof limited to a ceiling of 10% of the
contract value as mentioned under clause no.25.5 of the GCC of the tender.

47.0

SECURITY DEPOSIT

471

The contractor shall submit Security Deposit within 15 days from the date of issue of LOI as
per clause no. 16.2 of the General Conditions of Contract (GCC). In case the contractor opts to
furnish Bank Guarantee as a part of Security Deposit, the BG shall be issued as per the Performa
enclosed as per Annexure-H of the GCC and also that the BG should be issued preferably
through any of the Member Banks listed on Page No. 34(a) of the GCC;

For BG through any other Nationalized Bank (Not covered in the list of Member Banks of
GCC), the discretion of its acceptance shall lie solely with BHEL.

48.0

OTHERS

48.1

In case of any contradiction between General Conditions of Contract(GCC) and Special
Conditions of Contract (SCC), the latter shall prevail.

48.2

The tenderer shall specifically confirm he has inspected the site of work and is fully conversant
with the prevailing conditions under which work is to be executed and will not raise claim of any
nature due to lack of knowledge of site condition. He will also confirm that local taxation laws at
the site have been clearly understood by him.

48.3

The Price Bids of only those bidders will be opened who will be qualified for the subject
job on the basis of pre-qualification evaluation / Techno-commercial bids and acceptance
of customer. BHEL reserves the right to reject the bidders with unsatisfactory past
performance in the execution of a contract. BHEL'’s decision in this regard shall be final &
binding.
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Annexure-l|

The information given below is very tentative and not complete. Only a few of the typical components
are listed below to give a general idea to the bidder. The weights and sizes indicated below are only
approximate and are liable to vary.

A. Approximate total weight of materials to be handled: 13000 MT

B. General idea of some major components to be handled under this contract are:

B-1

B-2

DESCRIPTION LENGTH | WIDTH HEIGHT | WEIGHT
(mm) (mm) (mm) (MT)

Boiler drum 12500 2500 2500 62
Air heater 8000 3500 2000 25
Left side water wall inlet header 15000
Right side water wall inlet 15000
header

PG DESIGN WT IN KGS

04 Total 69353.180

05 Total 110611.200

06 Total 296650.752

07 Total 319708.800

08 Total 230957.334

09 Total 19881.600

10 Total 68495.040

11 Total 265760.640

12 Total 183081.600

15 Total 18720.000

16 Total 160657.920

17 Total 29961.600

18 Total 1868.160

19 Total 430643.520

20 Total 13489.920

21 Total 11472.000

24 Total 124890.240

28 Total 2949.120

30 Total 23808.000

31 Total 12969.600

32 Total 86937.600
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33 Total 1899761.280

34 Total 1728.000

35 Total 1627460.705

36 Total 630100.000

37 Total 82454.400

39 Total 182976.000

41 Total 3168.000

42 Total 29184.000

43 Total 9216.000

44 Total 82858.560

47 Total 195548.160

48 Total 1363565.298

50 Total 478080.000

56 Total 198528.000

66 Total 22848.000

78 Total 1610671.702

80 Total 40416.000

89 Total 29500.800

97 Total 17520.000

99 Total 10608.000

20 Total 7.680

24 Total 10.560

48 Total 1440.000

78 Total 144.000

97 Total 96.000

Grand Total 11000758.971

STEAM TURBINE
SLNo
DESCRIPTION dc |QTY WEIGHT IN KGs

1 |Steam Turbine Qil Cooler CD 2 10220
2 |L.P.Sidewall (Ts) MT 1 11553.8
3 |L P Front Bearing Pedestal MT 1 12476.1
4 |L.P.Inner Casing-li Top MT 1 22000
5 |L.P.Inner Casing Bottom MT 1 14500.8
6 |L.P Outer Casing Upper Part(T.S) MD 1 12214.6
7 |L.P Outer Casing Upper Part(G.S) MD 1 12459.6
8 |L.P.Rotor MT 1 27934.7
9 |Hp-Ip Turbine Assly MT 1 113603.0
10 |I.P Valve Casing Exec-li MT 1 10717.2
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GENERATOR
11 |Generator Stator MT 1 163000
12 |Generator Rotor MT 1 37000
HEAT EXCHANGERS
13 |Support Plate MD 22 20900
14 |Front Water Box Assly. MD 2 18000
15 |Rear Water Box Assly. MD 2 13500
Condenser Spring Asper Kf2-
16 |5600/160 DS 24 12000
17 |Air Exhauster With Induction Motor DS 2 11200
18 |Hp Heater No 5 MD 1 18000
19 |Hp Heater No 6 MD 1 23738.3
20 |Storage Tank Assly CD 1 24523.5
21 |Header Assenbly CD 1 10365

B-4 SIZE & WEIGHT SCHEDULE OF MAJOR COMPONENTS OF BFP, BP & CEP

(A) Boiler Feed Pump (BFP) & Booster Pump (BP)

o Dimensions (mm) | Unit Total Total (B)
Sl. Description Length x Breadth Weig | oy, [Weigh Cond
No. Equipment . ht (Nos.) t ensate
Height (kg) (kg) | Extraction
Pump (CEP)
01 BFP Skid (Pump Assly. + Base 2950 x 1000 x 1050 577 o 11540 -
Plate + Tubing + Seal Coolers) 0
BP Skid (Pump Assly. + Base 251
02 | Bate + Tubing) 1650 x 1200 x 950 1 2 5022
03 | Hydraulic Coupling 1800 x 1700 x 1800 380 2 6000
Hydraulic Coupling Working Oil 170
04 Cooler 3700 x 1500 x 500 0 2 3400
05 (I-;Iydraulic Coupling Lube Oil 3100 x 1300 x 450 100 2 2000
ooler . . 0
06 | BFP Suction Strainer at BP 900 x 800 x 1400 | 725 | 2 | 1450
suction
07 | BFP Recirculation Valve 1800 x 550 x 1400 | 300 2 600
0g | Local Gauge Boards with 2000 x 300 x 1800 | 400 | 4 | 1600
instruments
Sl. |Description of i . Unit |Total | Total
No. |Equipment Dimensions (mm) Weight | Qty. |Weigh

82



Tender No. BHEL:NR(SCT):GIRAL-II:TPT:331

Length x Breadth x Height

with instruments

CEP Assembly with
01 |Zoh A ¢ 1100 x 4500 3450 2 6900
02 |CEP Foundation Ring 1100 x 1100 x 150 185 2 370
03 |CEP Suction Strainer |900 x 800 x 1400 650 2 1300
04 [Local Gauge Board 15444, 300 x 1800 400 1 400

B-5 Major dimensions & weights of items of KN turbine (For turbine portion only)

Turbine type: K30-16+N30-2X3.2

S. No | Item description Dimensions of Qty. | Wt./ Total
item Piece |weight
(Lx B xH) mm (Tons) |(tons)
1. | Combined HP-IP (K)- 6370x4360x3120| 1 113.0 113.0

module

2. HP exhaust insert 1150x1100x1100| 1 2.0 2.0

3. HP valve 3915x3350x1300| 2 5.8 11.6

4. HP overload bypass 1500x1300x680 1 5.0 5.0
valve

5. IP valve 4230x1350x4360| 2 9.3 18.6

6. Valve actuators* 1500x400x400 9 1.0 9.0

7. Front bearing pedestal 1700x2500x1435| 1 9.0 9.0
(K-turbine)

8. Rear bearing pedestal 1600x3100x1610| 1 9.6 9.6
(K-turbine)

9. Rear bearing pedestal 1350x2600x1430| 1 6.2 6.2
(LP turbine)

10. | Bearing pedestal loose 1000x1000x1000| 1 1.1 1.1
parts

11. | LP rotor 5510x2240x2240| 1 26.4 26.4

12. | Upper LP inner casing-I 1070x2690x1280 1 4.2 4.2

13. | Upper LP inner casing-Il 2550x4960x1500 1 13.0 13.0
(incl. Guide wheels)

14. | Lower LP inner casing-ll 2550x4960x1720 1 18.5 18.5
(incl. Lower LP inner
casing-l & guide wheels)

15. | Diffuser (LP) 450x3025x3025 2 1.4 2.8

16. | LP longitudinal girder 5280x1050x1210| 2 7.0 14.0

17. | LP side wall 760x4960x2750 2 5.3 10.6

18. | LP outer casing 2400x5200x2150| 2 6.5 13.0

19. | LP turbine loose parts 2000x2000x2000 1 7.3 7.3

20. | Cross around piping** 1500x1200x962 2 0.9 1.8

21. | Cross around piping™* 2750x1200x962 2 1.5 3.0
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22. | Cross around piping 1000x1000x1000| 2 0.5 1.0
loose parts**
23. | LP bypass valve** 850x1100x5500 2 3.0 6.0
24. | LP base plates 500x500x600 1 2.2 2.2
25. | LP extraction piping 4500x3000x3500 1 5.3 5.3
26. | MS steam strainer 1400x685x960 2 1.5 3.0
27. HRH steam strainer 2075x860x1260 2 25 50
28. | Foundation bolts 4500x3000x2000 1 4.6 4.6
29. | Inter connecting piping 4500x3000x3000| 2 2.0 4.0
bet. HP valve & HP
overload valve
30. | HP oil supply unit** 2900x1300x2350 1 3.0 3.0
* DS item ** DD item
B-6
DESCRIPTION OF OVERALL DIMENSIONS IN MM WEIGHT
LENGTH BREADTH HEIGHT .
1 Generator Stator 8200 4020 3966 163.0
2 Generator Rotor 8900 1200 1200 37.0
3 Foundation Itmes LOOSE ITEMS 8.0
4 Bearings 1810 540 1228 57
5 Aircooler Unit 6600 1900 3500 7.0
6 Exciter 4600 2020 1803 7.0
7 Co2 Equipment - - - 3.0
B-7
SUMMARY OF TURBINE WT
S. No. ITEMS FACTORY VENDOR TOTAL
1 Steam Turbine 455049 48350 503399
2 Generator 228266 12122 240388
3 Heat Exchanger 517914 501 518415
4 Pumps 12351 0 12351
GRAND TOTAL 1213580 60973 1274553
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ANNEXURE-II

LIST OF T&P BEING PROVIDED BY BHEL FOR USE OF CONTRACTOR FREE OF HIRE CHARGES
ON SHARING BASIS

S.NO. EQUIPMENT CAPACITY QTY

1. MOBILE CRANE 75/150/200 MT 1

NOTE:

1. THE ABOVE MENTIONED SUITABLE CAPACITY CRANE WITHOUT SLINGS & LIFTING TACKLES WILL

BE PROVIDED BY BHEL ON SHARING BASIS FOR UNLOADING OF HEAVY CONSIGNMENTS ONLY (MAINLY
BOILER DRUMS, DEAERATOR & FEED STORAGE TANK) WHICH CAN NOT BE UNLOADED / HANDLED BY 36 T
CRANE TO BE PROVIDED BY CONTRACTOR. OPERATION OF 150/200 MT CRANE IS EXCLUDED FROM THE
SCOPE OF SUBJECT CONTRACT. HOWEVER THE CONTRACTOR AT HIS OWN COST SHALL PROVIDE THE
REQUIRED MAINTENACE CREW AND FUEL FOR OPERATION OF CRANE. ALL OTHER TERMS & CONDITIONS
SHALL BE AS PER TENDER CLAUSE NO. 35

2. OTHER EOT CRANES, ERECTED / COMMISSIONED BY ANOTHER AGENCY AND MAY BECOME OPERATIONAL AT
ANY TIME DURING THE PERIOD OF SUBJECT WORK WILL ALSO BE PROVIDED BY BHEL FREE OF HIRE
CHARGES & ON SHARING BASIS FOR SUBJECT WORK. THE MAINTENANCE OF EOT CRANES WILL BE CARRIED
OUT BY BHEL / ITS CLIENT. HOWEVER CONTRACTOR WILL NOT BE ENTITLED FOR ANY COMPENSATION DUE
TO NON-AVAILABILITY OF EOT CRANES.
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ANNEXUREH-III

INDICATIVE LIST OF MAJOR T&P TO BE PROVIDED BY CONTRACTOR
(FOR EXECUTION OF TENDERED WORKS FOR MOST DURATION OF THE CONTRACT)

S.NO. EQUIPMENT CAPACITY QTY
1. MOBILE CRANE 18 MT 1

2. MOBILE CRANE 36 MT 1

3. HYDRA CRANE 8 MT 1

4. TRAILER WITH PULLING UNIT 20 MT 2

5. GENERAL PURPOSE MATERIAL HANDLING T&P - AS PER REQUIREMENT

(WINCHES, SLINGS, CARPENTOR TOOLS,
D SHACKLES, EYE BOLTS, FITTERS TOOLS,
ELECTRICIANS KIT ETC)

NOTE:

1.

The above list specifies only major T&P (may not be complete) to be deployed by the contractor and
is based on minimum requirement. All additional / other tools and plants including suitable capacity
D shackles, slings, rails sleepers hydraulic / mechanical jacks etc which are required for
satisfactory & timely completion of work shall also be deployed by the contractor within finally
accepted rate / price.

Tyre mounted 18T crane must be with 360 degree rotational swing mechanism to facilitate
unloading and placement of material at identified locations.

Consignments which cannot be handled by above cranes of contractor, can be unloaded / handled
by sleeper jack method. Alternatively suitable capacity crane is to be arranged by contractor for
handling such consignments. The bidders are required to take note of it while submitting their offer.

Suitable capacity crane without slings & lifting tackles will be provided by BHEL on sharing basis for
unloading of heavy consignments (mainly boiler drums, HP-IP Module, Deaerator & Feed storage
tank) which can not be unloaded / handled by 36 T crane to be provided by contractor. All other
terms & conditions shall be as per tender clause no. 35.
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ANNEXURE-IV

CERTIFICATE OF DECLARATION FOR CONFIRMING THE
KNOWLEDGE OF SITE CONDITIONS

LA Hereby declare
and confirm that we have \visited the project site under the subject namely,
................................................ and acquired full knowledge and information about the site
conditions, Industrial relations and work involved. We further confirm that the above information is
true and correct and we will not raise any claim of any nature due to lack of knowledge of site
condition.

Tenderer's Name and Address.

Place: (Signature of the Tenderer’s
With stamp)

Date:
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ANNEXURE-V

NON DISCLOSURE AGREEMENT
Memorandum of Understanding

BHEL PSNR is committed to Information Security Management System as per Information
Security Policy.

M/S. e , providing..........cooi service to BHEL PSNR,
Noida hereby undertake to comply with the following in line with Information Security Policy
of BHEL PSNR;

» To maintain confidentiality of documents & information which shall be used during the
execution of the Contract.

» The documents & information shall not be revealed to or shared with third party which shall
not be in the business interest of BHEL PSNR.

( ) ( )
M/s. BHEL, PSNR M/S...oiiiiiiiiie,
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RATE SCHEDULE

No

DESCRIPTION OF WORK

Rate in Rupees
(In figures and words)

Rate in Rupees per MT for entire
scope of work as defined in this
tender specification in respect of all
items from Trucks / Trailers and other
vehicles directly coming to site / store
sheds / storage yard.

(Approx. tonnage to be handled 13,000

Lump sum price for entire scope of
work as defined in this tender
specification in respect of following
items from Trailer directly coming to
site and unloaded MANUALLY (by
sleeper / jack method).

LUMPSUM PRICE FOR
EACH ITEM

21

HP-IP (K)-module

Approximate weight: 113 MT
Approx. dimensions: 6.4 M X4.4 M X3.2

2.2

Generator

Approximate weight: 163 MT
Approx. dimension: 8.2 M X4 M X4 M

2.3

Boiler Drum

Approximate weight: 62 MT
Approx. dimension: 12.5 M X2.5 MX 2.5 M
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(B) OPTIONAL RATES:

SI. No. DESCRIPTION OF WORK Rate in Rupees
(in figures and words)

3 Loading of materials including
packing (if required) in their own
Trucks / Trailers and transporting
same to Carriers Godown / Railway
Station at BARMER & booking of the
same to destination as per
instructions of the Engineer.

Rate in Rs. Per MT

Minimum rate per trip

4 Taking delivery of materials in their
own Trucks / Trailers from Godowns
of Carriers / Railways at BARMER &
bringing the same to BHEL store as
per tender specifications.

Rate in Rs. Per MT

Minimum rate per trip

5 Rate in Rs. per MT for collecting and
loading of materials including
packing (if required) in carriers
Trucks / Trailers (to be placed by
Carriers) at the plant stores/ project
area.

Notes:

1.

Items covered under Sl. No. 2.1, 2.2 & 2.3 will be one number each. It may be noted that for
evaluation purposes and for arriving contract value BHEL will multiply these lumpsum price
with the quantity of each item.

Rates applicable against item no 2.1,2.2 & 2.3 will be applicable only when the material is
unloaded Manually by sleeper / jack method. In case material is unloaded using BHEL's 75 /
150/ 200MT crane or EOT CRANE, the payment shall be released as per quoted rate
against Item no 1.
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3. Items covered in above SI. Nos. 3, 4 and 5 are optional rates and shall not be
considered for evaluation of tender.

4. In case of omission in quoting any rate, the evaluation will be done considering the
highest quoted rate obtained against that item but the work, if awarded, will be on the
lowest quoted rate obtained against that item.

5. The rate shall be entered in figures as well as in words. In case of difference in rates
between words and figures, the lesser of the two will be treated as valid rate.

6. The bidders shall enter both ‘Unit Rate’ & ‘Amount’. In case of any mismatch between
‘Total Amount based on Unit Rate’ & ‘“Total Amount as quoted’, the lower of the two shall
be considered for evaluation and award.

7. The quantities indicated against each item above are tentative and same are liable to vary

depending upon the site requirement. The contractor has to erect / commission all items
indicated by BHEL Engineer for achieving unit wise milestone.

(Seal and Signature of Tenderer)

(Seal and signature of tenderer)
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