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Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

NOTICE INVITING TENDERS

Tender Number : ET/ 286 - A, Dt. 06.04.2006

Name of work : Electrical Works for CE — System Testing area
Completion Time : 7 Months

Estimated Cost : Rs. 49.0 Lakhs

Earnest Money Deposit : Rs. 1.0 Lakh

Last Date & Time for the : 21.04.2006, 3.00 PM

Receipt of Completed Tender.

Date & Time for Tender Opening 21.04.2006, 3.15PM

Place of submission of Tender : Tender Box marked as “ Factory Services “ and

located at Reception Area of Electronics
Division, BHEL Mysore Road,
Bangalore — 560 026

This tender document contains .......... pages including the following.

Technical cum Commercial bid (Part — I)
Instructions to Tenderers

Schedule of Work / Price bid (Part — 1)
Drawings

1. The tenderer shall read the tender documents carefully and fill all the columns neatly.
Incomplete tenders may be rejected.

2. The tenderer shall return the duly filled in tender document after affixing signature on
all pages.

3. The Tenderers shall ensure and put “Technical cum Commercial bid (Part — 1)” &
“Instructions to Tenderers” together in one cover and “Schedule of Work / Price bid
(Part — I1)” in a separate cover. Both these covers shall be separately sealed and then
put together in a single cover and sealed. All the sealed covers shall be properly
identified with necessary information such as Tender reference, type of document put
inside, date of tender opening to enable to open the correct document cover only.

Issued to : M/s

CONTRACTOR ISSUING OFFICER



Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

PART-1

TECHNICAL-CUM-COMMERCIAL BIDS

(To be furnished by the Bidders)

01. Name of the work
02. Stipulation period
03. Name of the Contractor
04. Address
(a) Office
Telephone No :
(b) Residence
Telephone No
05.  Qualification
06. Staff Strength
(a) Technical
(b) General
07.  Plant/Equipments
CONTRACTOR

------------------------------------------------------------------------

---------------------------------------------------------------
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09.

10.

1.

12.

Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

Whether cost of tender document paid

(in case of download tender document from
website, the same should be enclosed in the form
of DD in favour of BHEL EDN, Bangalore)

a) Scope of work (as per schedule of items) : Understood / Not Understood

b) Accepted to execute in total : Yes/No

Financial Turn Over during : Enclosed / Not Enclosed
last 3 years (Year wise)

Experience Certificate for successfully completed Enclosed / Not Enclosed

similar works during last 7 years as mentioned below
(copy of completion certificate to be enclosed):

(A) Three similar completed works (each not less
than equal to 40% of the estimated cost)
or
(B) Two similar completed works (each not less
than equal to 50% of the estimated cost)
or
(C) One similar completed works (each not less
than equal to 80% of estimated cost)

EMD Particulars
(a) Cash

(b) Demand Draft / Pay Order

13. Acceptance

CONTRACTOR

(a) Drawings

(b) Designs

14. a) Whether Class —1 License from Electrical Yes / No

ISSUING OFFICER



% Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

Inspectorate, Karnataka is obtained
( copy to be enclosed )

b) Validity of License
(Copy of license to be enclosed)

15. Whether BHEL Payment Terms are acceptable Yes / No
16. Whether Registered with ESI/ PF Authority : Yes / No
a) If Yes, indicate registration Nos.
ESI No T
PF No P

b). If No, whether agreeable to make necessary
statutory payments as per BHEL EDN terms

CONTRACTOR ISSUING OFFICER
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Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

INSTRUCTIONS TO TENDERERS

Tender Ref:

1.

2.1

Sealed Tenders for the above noted work are hereby invited from Contractors experienced in
works of similar kind and magnitude.

Tenders should be addressed to DGM (FS&T), Electronics Division, Bharat Heavy Electricals
Limited, Mysore Road, Bangalore — 560 026. The full name and address of the tenderer, name of
the work and the date of opening should be indicated on the cover.

The local address of the Contractor, the name of the person to whom all the correspondence are to
be addressed should be indicated with telephone number ( both office and residence ), FAX /e-
mail address, Mobile phone No. etc..

All entries in the tender documents should be in the same ink. Erasures and over writing are not
permitted. The tenderer concerned with proper indication of the name, designation and address of
the person signing should duly sign all cancellations and insertions.

Tenderers shall fill in all the required particulars in the blank spaces provided for this purpose in
the tender documents and also sign each and every page of the tender document including the
drawings (wherever applicable) attached there to before submitting tender.

Unit rates should be quoted in figures as well as in words in Indian Currency only i..e. Rupees
and Paise with reference to each item and for all the items shown in the attached schedule. The
rates shall include all taxes and duties payable on account of Service Tax, Sales Tax etc., and also
expenses towards PF and ESI contributions ( see clauses 8, 39 and Annexure ‘C’ ). Amount of
each item and the total on each sheet as also the grand total amount of the whole contract shall be
filled by the tenderers.

In case the rate quoted in figures differ from those quoted in words, the lower of the rates will be
taken as the tendered rate and shall be binding on the tenderers.

In quoting their rates, the tenderers are advised to take into account all factors including any
fluctuations in market rates. No claim for enhanced rates will be entertained on this account after
acceptance of the tender or during the currency of the contract.

The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory levies
arising from Acts, passed by Parliament or by State legislature and rules framed there under. The
rates shall further be deemed to include statutory levies arising from such Acts, Central or State,
which may come into force, subsequent to submission of tenders. The tenderer shall note that no
claim for enhancement of rates, on the ground that existing statutory levies have been increased,
or that new statutory levies have come into effect after tender, or on any other ground, will be
entertained on any account.

(a) The rates quoted in the tender shall remain valid for a period of ‘“THREE MONTHS’ from the
date of opening of tender.

CONTRACTOR ISSUING OFFICER
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13.
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15.

16.

Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

(b) Tenderer shall not increase their quoted rates, once the tenderer has submitted his quotation
and during execution of the contract in case his tender is accepted.

Quantities shown in the attached schedule are only approximate and are liable to variation
without entitling the Contractor to any compensation, provided the total value of the contract does
not vary by more than 20 % ( twenty percent ).

Before tendering, the tenderers are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other prevailing conditions, position of materials and
labour. They should be well versed with BHEL General Conditions of Contract, Instructions to
tenderers, drawing wherever applicable and specifications and all other documents which form
part of the agreement to be entered into subsequent to award of work. The tenderers shall
specially note that it is the tenderer’s responsibility to provide any item which is not specially
mentioned in the specification or drawing, but which is necessary to complete the work.

Details and quantities of each item of work shown in the “Bill of Quantities” attached here to are
only approximate. They are given as a guide for the purpose of tendering only and are liable to
variation and alteration at the discretion of the competent authority. The work under each item as
executed shall be measured and priced at the corresponding rates to be quoted by the contractor in
the Bill of Quantities attached here to.

Should a tenderer find discrepancies or omissions in the drawings wherever applicable /
Specifications / Scope of work / Terms & Conditions attached to the tender documents or should
be in doubt as to their meaning, he should at once address to the authority inviting the tender for
clarifications.

Every endeavor is made to avoid any error which can materially affect the basis of the tender but
the successful tenderer shall take upon himself to provide for the risk of any error which may be
subsequently discovered and shall make no subsequent claim on account thereof.

In the event of tender being submitted by a firm, the tender must be signed separately and legibly
by each partner or member of the firm or in their absence, by the person holding the power of
Attorney on behalf of the firm concerned. In the latter case, a copy of the power of attorney duly
attested by a Gazetted officer must accompany the tender.

In case, the date of tender opening falls on Holiday, the tender will be opened on the next
working day.

Every tender must be accompanied by deposit receipt for the amount mentioned as Earnest
Money Deposit. This earnest money will be refunded to the unsuccessful tenderers after
finalisation of the award of work. In the case of successful tenderer, the earnest money will be
retained as part of the Security Deposit for satisfactory completion of the work in accordance
with Clause — 16 of the BHEL General Conditions of the Contract. Tenders without Earnest
Money Deposit receipts are liable to be rejected. No interest will be paid on the earnest money
deposits.

CONTRACTOR ISSUING OFFICER
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Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

The Earnest Money Deposit shall be submitted along with Technical bid and may be furnished in
any of the following forms :

(a) Cash
(b) Pay Order / Demand Draft

Unless the Contractor whose tender is accepted signs the contract agreement within fifteen days (
15 days ) of the date of the order directing him to do so, the amount of Earnest Money already
deposited by him may be forfeited and acceptance of his tender withdrawn.

If, after opening of tenders, a tenderer revokes his tender or increases his earlier quoted rates or
after acceptance of his tender does not commence the work in accordance with the instructions of
Engineer-in-charge, the Earnest Money Deposited by him will be forfeited and acceptance of his
tender withdrawn. If only a part of the work included in the tender had been awarded to the
tenderer, the amount of Earnest Money to be forfeited will be based on the value of he contract so
awarded.

BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the tenders
received or accept any tender or part thereof without assigning any reason thereof. In the case of
acceptance of a part of tender, the time for completion may also be reduced to the extent
considered appropriate by the accepting authority.

Conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders which are
incomplete or otherwise considered defective, tenders which are not in accordance with the tender
conditions laid down by the Accepting Officer and tenders not submitted in the prescribed forms
are liable to be rejected.

The contractors who are not on the approved list of contractors of this organisation must submit
the following testimonials simultaneously with their tenders. These testimonials shall be signed
by the person (s) issuing the same indicating their name, designation and full address.

A certificate to establish that the tenderer is an independent contractor working on his own.

At least 2 certificates from responsible officers of Government or firms of repute, regarding the
tenderer’s capacity to undertake and carryout the work tendered for / similar work satisfactorily.

A certificate from a Bank of standing or magistrate regarding the tenderer’s financial position.
Note: (a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted.

(b) Non — submission of the above testimonials simultaneously with the tenders may
result in the tenders being rejected.
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Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

The tenders should be accompanied by a list of contracts already held by the Contractor at the
time of submitting the tender and giving the following particulars:

(a) Name of work, value and address.
(b) The balance work remaining to be done on the same.

Tenders submitted by post should be sent by “Registered Post with Acknowledgement due”.
These should be posted with due consideration for any delay in postal delivery.
Tenders received after the due date of opening of tenders are liable to be rejected.

The Contractor’s responsibility under this contract shall commence from the date of receipt of the
order or acceptance of his tender.

If a tenderer expires after the submission of his tender or after the acceptance of his tender, BHEL
may, at their discretion, cancel such tender.

If a partner of the firm expires after the submission of the Tender, after the acceptance of the
Tender, BHEL may cancel such Tender at the discretion unless the firm retains its character (s).

BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of

Attorney granted by the tenderer or by changes in the composition of the firm made

subsequent to the execution of the contract. They may however, recognise such power of
Attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to
the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage. Further the tenderer will be liable for any damage caused.

Words imparting the singular number shall be deemed to include the plural number and vice-
versa where the context so requires.

The General and Special Conditions of Contract are complementary to each other and where they
are in conflict, the special condition shall prevail.

The expenses for completing the stamping the agreement shall be paid by the contractor.

Unless and otherwise stated all tendered work includes supply, erection, testing and
commissioning of equipment as agreed to in the contract.
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Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

After completion of the job, the contractor has to furnish actual drawings of work done in
consultation with Engineer-in-charge.

Any covering letter and comments of the Contractor should be submitted in duplicate along with
the offer.

The Contractor shall provide all the materials needed for trial run, testing including chemicals,
consumables etc. In quoting their rates, the Contractors are advised to take into account the cost
of the above materials.

Should a tenderer or a contractor on the list of approved contractors have a relative or in the case
of firm or Company of Contractors any of its share holder’s relative is employed in a Gazetted
Capacity in the Electronics Division of Bharat Heavy Electricals Limited, Bangalore — 26, the
authority inviting tenders shall be informed of this fact at the time of submission of the tender,
failing which tender may be disqualified or if such a fact subsequently come to light, the relevant
provisions of the General Conditions of Contract will apply.

These ‘INSTRUCTIONS TO TENDERERS’ & ‘GENERAL CONDITIONS OF CONTRACT
OF BHEL’ shall be deemed to form an integral part of the contract agreement for the work to be
entered into. In cases of variation between the two in any matter, the conditions in the ‘THE
INSTRUCTIONS TO TENDERERS?’ shall prevail. Extracts of some of the important clauses of
BHEL G.C.C are enclosed (Annexure containing extracts of clauses 20, 38 and 58 of BHEL
GCC). The contractor has to obtain, at his cost, a copy of the BHEL GCC, scrutinise the same,
and when submitting his tender, indicate his acceptance of BHEL GCC in the proforma enclosed
at Annexure B.

All operations to be carried out by the Contractor during the execution of the contract such as
drilling, welding etc., shall be done with proper equipment brought by the tenderer. Suitable
power point will be provided and tapping from the power point to equipment shall be done using
proper size of cable ,equipment and after getting approval of connections from our Engineer-in-
charge.

The Contractor shall comply with the provision of Employees Provident Fund and Miscellaneous

Provisions Act 1952 and rules, regulations and other orders issued thereunder. He, as an
employer, shall be liable to pay employer’s contribution/deductions towards PF under the PF Act
in respect of all labour employed by him, for the execution of the contract in accordance with the
provisions of the Employees Provident Funds and Miscellaneous Provisions Act, 1952 as
amended from time to time. For this purpose he shall indicate the code number obtained from the
Regional Provident Fund Commissioner or he should obtain a code number if he has not and
produce the Photostat copy of the challan / receipt of monthly remittance of the contribution
made by him to the PF Commissioner. Final payments due to him will be released only on
production of a “No due certificate” from the Regional Provident Fund Commissioner wherever
applicable. He shall also furnish such returns as are due, under the Act, to be sent to the
appropriate authorities through the Principal Employer”.

The Contractor should get himself registered with the E.S.I. Authorities as an independent
Employer, obtain a separate code number and remit the dues in respect of the labour employed by
him for the work and produce the Challans / Receipts of remittance of the ESI contributions due
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Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

under the E.S.I. Act to the Company authorities. He shall also furnish such returns, as are due,
under the Act, to be sent to the appropriate authorities through the Principal Employer.

If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by
the Contractor for his labourers regarding PF/ESI amount due, short remittances, non remittances
etc., the Contractor shall defend the case on behalf of BHEL and/or reimburse BHEL the
expenses so incurred.

If applicable, the Contractor shall apply and obtain license under Contract labour ( R&A ) Act
1970 and comply with the relevant provisions of this Act in respect of the labour employed by
him for executing this contract. The Contractor shall furnish necessary returns to the authority
through the Principal Employer.

If applicable, the Contractor shall insure all his labourers and materials. Any claim by his
employees for the damages shall be settled by the contractor even action is against BHEL or to
reimburse the legal expenses incurred by BHEL

Any action brought in by anybody on BHEL regarding patent, right etc., used by contractor in
execution of work shall be defended by the contractor and / or reimburse to BHEL the cost of the
same.

Contractor shall produce necessary records, documents, explanation whenever he is called upon
to do, by any Government. Agencies like ESI, PF, VIGILANCE etc.,

TERMS OF PAYMENT :

a) 56.25% of total contract value will be paid against the supply of materials at site and
acceptance on prorata basis.

b) 33.75 % of the contract value will be paid on completion of erection on prorata basis.
c) Balance 10 % of the contract value will be paid after ;
1) satisfactory commissioning and handing over the entire system and

i) On your submitting a Bank Guarantee for a value of 50 % of the Security
Deposit towards performance guarantee to the extent required to cover the
warrantee period.

i) For the works which do not involve supply of materials, erection and
commissioning, the terms of payment will be as per discretion of Executive
in charge of BHEL.

CONTRACTOR ISSUING OFFICER
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45.1

vi)
vii)

Vviii)

Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

SECURITY DEPOSIT

The successful tenderer shall deposit the Security deposit before start of the work. The rate of
Security deposit will be as below.

Upto Rs. 10 Lakhs 10 %

Above Rs. 10 Lakhs upto Rs. 50 | Rs. 1 Lakh + 7.5% of the amount exceeding Rs. 10
Lakhs Lakhs
Above Rs. 50 Lakhs Rs. 4 Lakhs + 5 % of the amount exceeding Rs. 50
Lakhs

Security deposit may be furnished in any one of the following forms
Cash (as permissible under the Income Tax Act)

Pay Order, Demand Draft in favour of BHEL

Local Cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Savings Certificates, Kisan Vikas Patras etc.
(Certificates should be held in the name of Contractor furnishing the security and duly pledged in
favour of BHEL and discharged on the back)

Bank Guarantee from scheduled Banks / Public Financial Institutions as defined in the
Companies Act subject to a maximum of 50% of the total security deposit value. The balance
50% has to be remitted either by cash or in the other form of security. The Bank Guarantee
format should have the approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/C. BHEL, duly discharged
on the back.

Security Deposit can also be recovered at the rate of 10% from the running bills. However in such
cases at least 50% of Security Deposit shall be deposited before start of the work and the balance
50% may be recovered from the running bills.

EMD of the successful tenderer shall be converted and adjusted against the security deposit.

The Security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will subject to
hypothecation or endorsement on the document in favour of BHEL. However, BHEL will not be

liable or responsible in any matter for the collection of interest or renewal of the documents or in
any other matter connected therewith.

CONTRACTOR ISSUING OFFICER
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Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

RUNNING ACCOUNT PAYMENTS

During execution of work, payments of all works in place will be made on the basis of
measurements recorded in measurement sheet / book in respect of items executed but no claim on
the account will be entertained, if for any reason payments are not so made.

The work shall be carried out as per detailed specifications enclosed with the tender.
The items for which there is no mention in the drawings, detailed specifications to relevant IS
specifications ( latest edition ) shall be followed.

CLEANING OF SITE:

After completion of the work, the contractor shall remove all debris, take away left over
construction materials, machine, equipment, temporary offices, stores, work shop etc. and make
the area neat and clean. The cost of this work shall be included in the quoted rate.

COMPLETION OF WORK AND MEASUREMENT

a) On completion of the work, the contractor must submit to the Engineer the following
documents for passing of works.

b) A copy of the working drawing showing thereon all addition and alterations in the process of
execution and.

¢) The authorised Contractor’s representative and a representative of the Employer shall jointly
sign a certificate of handing over of any completed work and the date of signature of that
certificate will be that the date from which the maintenance period of that unit will be
reckoned.

MAINTENANCE OF WORKS

The contractor will be responsible for the maintenance of works during the period of execution
until the various items are taken over, and for a further period of Six months, from the date of
taking over.

EXTRA ITEMS :

No extra items of work shall be carried out by the contractor other than those authorised to do so

in writing by the Engineer. For any such items of work executed as per instructions of Engineer,
The rates will be fixed on the basis indicated under clause 50 of BHEL GCC.

CONTRACTOR ISSUING OFFICER

-12 -



52

53

Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

SUPPLY OF MATERIALS BY CONTRACTOR :

)

iii)

The work is for a completed job including labour and supply of all except those otherwise
specified in the bid document.

All materials supplied by the contractor according to the contract conditions shall be
subject to inspection and passing by the Engineer or his representatives from time to
time, the contractor shall provide all facilities for such inspection free cost. BHEL
officers connected with the contract shall have the power at any time to inspect and
examine any stores or materials intended to be used in or on the work, whether on the site
or at any factory or workshop or other place the same are laying and the contractor shall
give necessary facilities for such inspection and examination.

The contractor shall submit necessary Test Certificate / Calibration certificate for the
critical items wherever necessary.

INTERRUPTION TO WORKS :

)

In quoting the rates / prices the contractor should take in to account the fact that due to
the design or other stipulations at site, or the necessity to follow a particular sequence of
overall construction operation, or non — supply of particular drawings, or the connected
work or other reasons, interruptions are likely to be encountered in a work of this nature
and magnitude. No claims for such interruption will be entertained on any account.

Extension of time or penalty / liquidated damages as the case may be will be determined
as stipulated in clause 7, 9 and 41 of BHEL General Conditions of Contract.

CONTRACTOR ISSUING OFFICER
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Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

Annexure “A”

ACCEPTABLE MAKES OF MATERIALS

H.T. OCB

L.T. ACB
MCCB/ELCB/RCCB
MCBs & MCB Boards
L.T. SDU/FSU/SFU
L.T. Isolator

Change over switches
Rotary/Selector switches

. Limit switches

Toggle switches
Power Transformers
CTs & PTs

Control Transformers
Motors

Motor Starters

Airbreak Contactors

Overload relays

Time delay relay

Single phase Preventer

Push button & Indication Lamps
Measuring Instruments

. Energy Meters

Protective Relays
Cables

PVC insulated copper wires
Copper Lugs

Telephone cables

Fuse & Fuse Distribution Boards

Bus bar trunking & tap off units
Light/ Streat Light fittings
Voltage stablisers

Sodium vapour light fittings
Ceiling/Pedestal/Wall
Mounting fans (Light duty)
Pedastal fans (Heavy duty)
Exhaust fans

Piano type switches, sockets,
plugs, Ceiling Rose

CONTRACTOR

BHEL / Crompton

Siemens / L&T/E.E./GE/C & S

Siemens/ L& T/ Crompton/ GE/ MDS / Legrand
Siemens/ GE/ MDS / Legrand / Indo Asian
Siemens/ L& T/ E.E./ GE / C&S / Hevell’s
Siemens/L & T/EE/GEC / MDS / Legrand

C&S / HPL/ Indo Asian/ Hevell’s / L&T
Siemens/ L & T/ Kaycee/
/Switchtron / Salzer

Siemens/ BCH/Essen

Reco/ Kaycee

BHEL/ Crompton/ Kirloskar/ ABB
TELK/ Kappa/ Siemens/ Indcoil/AEL/ Kalpa
Indcoil/ Emco/ Kappa/ Kalpa/AEL

BHEL/ Siemens/ ABB/ Crompton Kirloskar/

AEI/ BEACON

Siemens/ L& T/ BCH

Siemens/ L& T/ BCH / Telemechanique
Siemens / L & T/ BCH

Siemens/ BCH/ L& T/ EE

Siemens/ L & T/ BCH

Siemens/ L & T/ Vaishno/ Technic

AE/ MECO/ IMP/ ENERCON/ ALACRITY
BHEL/.ENERCON/ ALACRITY/ MECO
E.E./ Easun Rerole/ EMCO

CCl/ Universal/ Fort Gloster/ Asian/ Nicco/
Premier/ Polycab/ Hevells

Finolex/ Wincap/ Polycab/ Anchor

Dowell / Comet / Uma

Delton/ HCL

E.E/ Siemens/ L & T./ Standard / Indo Asian /
Hevell’s

E. E/GEC

Philips/ GEC/ Crompton/ Bajaj

Auto Elec/ Aplab/ Keltron

Philips/ GEC/ Crompton

GEC/ Cromtpon/ Orient/ Usha/ Bajaj/ Khaitan

Thaker/

Almonard/ Crompton /GE

GEC/ Crompton/ Usha/ Bajaj/ Khaitan
Anchor/ Record/ Anchor-Roma/Anchor-
Diana/ Lisha./ MK/ LK

Reco

ISSUING OFFICER

- 14 -



% Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

38. Industrial Plug & sockets Crompton/ BCH/ Legrand

39. MCB Distribution Board MDS/ Legrand/Siemens / BCH/ Indo Asian
40. Power Capacitors (HT/LT) BHEL/Khatau Junker/GEC/ Asian/ Unistar
41. Cable tray MEK/ Indiana

42. Conduit pipes & accessories GB / BHARAT/ Universal/ Uniplast

43. Cable sockets/Glands Dowels / Lotus/ Braco / Comet / Jainson
44. Semi conductors BHEL/ HI Rect/ Ruttansha

45. Electronic choke/Ballast Best Choice/ Opal/ Philips/ Taurus/ Intelux
46. Casing & Capping MODI / MKI

47. Electronic fan Regulator Rider/ Anchor/ Lisha / Usha/Bajaj

48. Bakelite fuse cut-outs EE/ Standard / Indo Asian/L&T

49. Bulk Head Fittings CEALITE / CROMPTON/Bajaj

50. Fancy light fittings & other items  As required & approved by BHEL-EDN

Note: 1) Contractors shall use only Standard / ISI marked items after approval of Engineer
—in — charge of BHEL, for items not listed above.

2) Contractors intending to supply of materials other than those makes as listed
above shall indicate the MAKES considered in their offers with the catalogues.
The right of accepting such alternate makes rests with the BHEL.

CONTRACTOR ISSUING OFFICER
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% Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

ANEXURE: ‘B’

GENERAL CONDITIONS 0F CONTRACT

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent
amendments/ additions/ deletions to clauses if any, and conditions pertaining to the settlement of disputes
by Arbitration form an integral part of the tender documents and that the tender submitted by me / us is
subject to the aforesaid BHEL General Conditions of Contract which has been read and accepted by
me/us.

CONTRACTOR ISSUING OFFICER
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% Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

ANNEXURE ¢C’

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall employ labour in sufficient numbers either directly or through sub-
contractors to maintain the required date of progress and of quality to ensure workmanship to the degree
specified in the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not
employ, in connection with the works, any person who has not completed eighteen years of age.

The Contractor shall furnish to the Engineer-in-charge, at the intervals specified by him, a
distribution return of the number and description by trades of the work people employed on the works.
The Contractor shall also submit on the 4™ and 19™ of every month to the Engineer-in-charge a true
statement showing in respect of the second half of the preceding month and the first half of the current
month (1) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them and ( ii ) the number of female
workers who have been allowed maternity benefits as provided in the Maternity Benefit Act, 1961 or
Rules made there under and the amount paid to them.

The Contractor shall pay to labour employed by him, either directly or through sub-contractors,
wages not less than fair wages, as defined in the Contractor’s Labour Regulations.

The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, comply with or cause to be complied with contractor’s labour Regulations in regard to all
matters provided therein.

The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum
Wages Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit
Act 1961, or any modifications thereof or any other law relating there to and rules made thereunder from
time to time.

The Contractor shall be liable to pay his contribution and the employees’ contribution of the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees’ State Insurance Act, 1948,” as amended from time to
time. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a
code Number. He shall pay the remittances under his Code Number only.

The Contractor shall be liable to his contribution and the employees contribution towards PF as
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the execution of
the contract. The Contractor shall apply to the PF Authorities, get himself registered and obtain a code
number from them. He shall pay the remittances towards PF under his code number only.
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The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined
in the Contractor’s Labour Regulations, have the power to deduct from the moneys due to the contractor
any sum required or estimated to be required, for making good the loss suffered by a worker or workers
by reason of non fulfillment of the conditions of the contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of the Contract
of non observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify BHEL against any payment to be made under and for observance
of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contractor’s Labour Regulations, as amended from time to time or furnishing any information or
submitting or filling any form / Register / Slip under the provisions of these Regulations which is
materially incorrect, then, on the report of the Inspecting Officers as defined in the Contractors Labour
Regulations, the Contractor shall without prejudice to any other liability pay to BHEL a sum not
exceeding Rs. 50/- as liquidated damages for every default, breach, or furnishing, making, submitting,
filling materially incorrect statements as may be fixed by the Engineer — In — Charge and in the event of
the contractor’s default continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per
day for each day of default subject to a maximum percent of the estimated cost of works put to tender.
The Contractor shall defend the case by himself any action brought in by such Government Agencies for
non-compliance of any Labour Regulations and / or reimburse the expenses incurred by BHEL in this
regard.

The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the Engineer-in-
charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules
for Labour Welfare as appended to these conditions or rules framed by Government from time to time, for
the protection of health and for making sanitary arrangements for workers employed directly or indirectly
on the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall
be entitled to do so and recover the cost thereof from the contractor.
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SAFETY CODE

RESPOSIBILITIES OF THE CONTRACTOR IN RESPECT OF
SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT

Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorised BHEL Official. The ‘Safety Plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of the work. The plan shall take care to satisfy all requirements specified hereunder.
The contractor shall submit safety plan along with his offer. During negotiations before placing of
work order and during execution of the contract, BHEL shall have right to review and suggest
modification in the Safety Plan. The contractor shall abide by BHEL’s decision in this respect.

The contractor shall take all necessary safety precautions and arrange for appropriate appliances
as per direction of BHEL, or its authorised officials, to prevent loss of human lives, injuries to
personnel engaged, and damage to property and environment.

The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorised BHEL officials:-
(1) Safety Helmets conforming to IS —2925: 1984.
(ii ) Safety Belts conforming to IS — 3521: 1983.
(i1 ) Safety Shoes conforming to IS — 1989: 1978.
(iv ) Eye and Face Protection devices conforming to IS — 8520: 1977
and IS — 8940: 1978.
( V) Hand and body protection devices conforming to:
IS —2573: 1975
IS — 6994: 1973
IS — 8807: 1978
IS — 8519: 1977.
All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment etc. used by the contractor shall be of safe design and construction. These
shall be tested and certificate of fitness obtained, before putting them to use and from time to time
as instructed by authorised BHEL official who shall have the right to ban the use of any item.

All electrical equipment, connections and wiring for constructions, power, its Distribution and
use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the contractor to carry out all
types of electrical works. All electrical appliances including portable electric tools used by the
contractor shall have safe plugging system to source of power and be appropriately earthed.

The Contractor shall not use any hand — lamp energised by electric power with supply voltage of
more than 24 Volts. For work in confined spaces, lighting shall be arranged with power source of
not more than 24 Volts.
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The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at
Construction sites” issued by the Safety Department of the Construction management ( HQ ) of
BHEL and as per the directions of the authorised BHEL official. A copy of the above referred
“Code of Fire Safety at Construction Sites” shall be made available by BHEL to the contractor for
reference, on demand by the contractor, during tendering stage itself.

Where it becomes necessary to provide and/or store Petroleum Products, explosives, chemicals
and liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be
responsible for carrying out such provisions and/or storage in accordance with the rules and regulations
laid down in the relevant government acts, such as Petroleum Act, Petroleum and Carbides of Calcium
Manual of the Chief Controller of Explosives, Govt. of India etc., Prior approval of the authorised BHEL
official at the site shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost ( wherever not specified ), appropriate illumination at all
work spots for safe working when natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory regulations local, state or
central and BHEL instructions, that may endanger safety of men, equipment, material and environment in
his scope of work or another contractor’s or agency’s. Cost of damages if any, to life and property arising
out of such violation of statutory regulations and BHEL instructions, shall be borne by the contractor.

In case of a fatal or disabling injury / accident to any person at construction sites due to lapses by
the contractor, the victim and/or his/her dependents shall be compensated by the contractor as per
statutory requirements. However, if considered necessary, BHEL have the right to impose appropriate
financial penalty on the contractor and recover the same from payments due to the contractor for suitably
compensating the victim and/or his/her dependents. Before imposing any such penalty, appropriate
enquiry shall be held by BHEL giving opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL shall have the right to
recover cost of such damages from payments due to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have right to recover cost of such delay from payments due to the contractor, after
notifying the contractor suitably and giving him opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to take
appropriate safety precautions or to provide necessary safety devices and equipment or to carry out
instructions regarding safety issued by the authorised BHEL official, BHEL shall have the right to take
corrective steps at the risk and cost of the contractor, after giving a notice of not less than seven days,
indicating the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorised BHEL official immediately after such occurrence, but in any case not later
than twelve hours of the occurrence. Such reports shall be furnished in the manner prescribed by the
contractor to the authorised BHEL official from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible officer to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.
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If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, issue
of an appropriate certificate to recognise the safety performance of the contractor may be considered by
BHEL after completion of the job.

ANNEXURE: ‘D’

CLAUSE 38 OF BHEL GENERAL CONDITIONS OF CONTRACT

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE,
TEMPEST, FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT

The contractor shall, within one month after the date of acceptance of the contract, insure the
work against loss and damage by fire, tempest, floods, earthquake, riots, strike and against damage by
aircraft with an insurance office approved by the accepting officer, from the date of acceptance of work or
actual commencement of work whichever is earlier. Such insurance shall be effected in the name of
BHEL and shall be for the full value of the contract sum. The contractor shall lodge with BHEL the
policies and receipts of the premiums for such insurance and shall maintain such policies in force until the
entire completion of the work as certified by the Engineer — In - Charge.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure
the work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance/payment to the contractor until the
contractor shall have complied with the terms of this condition.

Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or
bar to the liability and obligation of the contractor to complete the entire work in all respects as certified
by the Engineer — In — Charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall
be received and may be retained by BHEL until the work is finally completed and shall then be credited
to the contractor in the final statement of accounts in the event of the contract not having been previously
cancelled under these conditions, after taking into account the delay in completion, settlement to his
workers for damages, damage to BHEL’s Property etc.
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ANNEXURE ‘E’

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT
ARBITRATION:

Except where otherwise provided for in the contract, all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions herein before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question, claim, right, matter or
thing whatever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution or
failure to execute the same whether arising during the progress of the work or after the completion or
abandonment thereof shall be referred to the sole arbitration of the Executive Director/General Manager
of BHEL and if the Executive Director/General Manager is unable or unwilling to act to the sole
arbitration, some other person appointed by the Executive Director/General Manager, willing to act as
such Arbitrator. There will be no objection if the arbitrator so appointed is an employee of BHEL-EDN
or an employee of any other unit of BHEL and that he had to deal with the matters to which the contract
relates and that in the course of his duties as such he had expressed views on all or any of the matters in
dispute or difference. The Arbitration to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, such Executive Director/General Manager as
aforesaid at the time of such transfer, vacation of office or inability to act, shall appoint another person to
act as Arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed
with the reference from the stage at which it was left by his predecessor. It is also a term of this contract
that no person other than a person appointed by such Executive Director/General Manager or an
employee appointed as Arbitrator as aforesaid should act as Arbitrator and the Arbitrator shall give
reasons for the award.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the
arbitration proceeding under this clause.

It is a term of the contract that the party invoking arbitration shall specify the dispute or disputes
to be referred to arbitration under this clause, together with the amount or amounts claimed in respect of
each such dispute.

The arbitrator ( s ) may from time to time with consent of the parties extend the time, for making
and publishing the award.

The work under the contract shall, if reasonably possible, continue during the arbitration
proceedings and no payment due or payable to the contractor shall be withheld on account of such
proceedings.

The arbitrator shall be deemed to have entered on the reference on the date he issues notice to
both the parties fixing the date of the first hearing. The arbitrator shall give a separate speaking award in
respect of each dispute or difference referred to him.
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The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole

discretion. The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.

Annexure - F

BHARAT HEAVY ELECTRICALS LIMITED
ELECTRONICS DIVISION
&
ELECTRONICS SYSTEMS DIVISION
BANGALORE

HEALTH, SAFETY & ENVIRONMENTAL POLICY

The Management is committed to be an environmentally sound company in its activities,
products, services and to provide safe and healthy working environment covering its employees,
products & services as an integral part of business performance through :

S b L b S S S S S b

Compliance with applicable Legislation and Regulations

Setting objectives and targets to eliminate / control / minimise environmental pollution,
risks due to Occupational Health and Safety Hazards

Promotion of activities for conservation of resources by environmental management with
focus on oil, electrical energy and chemicals

Enhancement of Environmental, Safety and Occupational Health awareness  amongst
employees, customers, suppliers, contractors by pro-active communication

Regular evaluation and pro-active measures for prevention & control of environmental
pollution/accidents / occupational diseases

Appropriate training of employees and interested parties on Health, Safety &
Environmental ( HSE ) aspects

Formulation and maintenance of HSE Management Programs for continual improvement
Periodic review & audit of HSE Management System to ensure its continuing

suitability, adequacy and effectiveness

Communication of HSE Policy to all employees and interested parties

Co-operation with concerned agencies / regulatory bodies engaged in HSE

activities.

Sd.
RAMJI RAI
EXECUTIVE DIRECTOR
BHEL (EDN ) BANGALORE
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BHARAT HEAVY ELECTRICALS LIMITED

ELECTRONICS DIVISION

BANGALORE - 560026

GENERAL CONDITIONS OF CONTRACT
FOR
LUMP-SUM, ITEM-RATE AND PERCENTAGHE

CONTRACT
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REVISED GENERAL CONDITIONS OF CONTRACT w.e. f. 1-4-1975
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Responsibility for building

Insurance of works against damage and loss, due to fire, tempest, floods etc.
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Compensation for delay.

Laws governing the content.
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Annexure-‘A’

BHEL contractor’s Labour Regulation and BHEL safety code ( See Condition 20)
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1. DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires:

The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the
document referred therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’,
‘E’ and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as
amended up to 1979-80 the specifications and the Drawings. All these documents as applicable taken together
shall be deemed to form one contract and shall be complementary to one another.

The “TENDER DOCUMENTS’’ means the form of tender, the applicable schedules ‘A’, ‘B’,’C’, ‘D’, ‘E’
and/or General and Special conditions of contract and the specifications and / or drawings as given to
contractors on payment for the purpose of preparing their tenders

The ‘WORK’ means the work described in the tender documents, in individual work orders and/or
accompanying drawings and specifications as may be issued from time to the Contractor by the Senior Engineer
( Civil) deputy manager ( projects) or the Engineer- in- charge within the powers conferred upon them,
including all modified or additional works and obligations to be carried out either at the site or at any Factory
workshop or other place as required for the performance of the contract.

The ““SITE”’ means the land and /or other places on, in, into or through which the work is to be executed
under the contract or any adjacent land , path or street which may be allotted to or used for the purpose of
carrying out the contract.

The ““CONTRACTOR”’ means the individual, firm or company, whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the persons composing the firm
or company, or the successors of the firm or Company and the permitted assigns of such individual or the firm
or company.

The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects,
and Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in-
charge of the particular work pertaining to the contract.

The “Engineer — in — charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or part
of the work.

“APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person
deputed by them for the particular purpose.

“BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of
directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the
said company including the project officer, Sr, Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil
authorised to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical
Limited”, unit : control equipment division, Mysore Road, Bangalore — 26.

In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the
contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to
provide a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment
charges, carriage, insurance etc., complete.
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In the case of percentage rate contracts, “ Contractor’s percentage” shall, if the context so permits, mean the
uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression “
CONTRACT RATE” shall like wise mean the rates in the K.P.W.D. schedule of rate as amended up to 1979-
80 as adjusted by the said Contractor’s percentage, if any.

The “ CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the prices
accepted in the tender and / or the contract rates as payable to the Contractor for the entire execution and full
completion of the work.

the “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the
entire execution and full completion of the work.

The “ DATE OF COMPLETION” is the date or dates for completion of the whole or any part of the work as set
out in or ascertained in accordance with the individual work orders or the tender documents, or any subsequent
agreed amendment thereto.

A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that
week.

A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day A
“WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a
holiday , consists of the number of hours of labour as commonly recognised by good employers in the trade in
the District where the work is carried out or as laid down in the BHEL Regulation.

“DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect
an alteration ,addition or deduction, which dose not radically affect the scope of nature of the contract.
“EMERGNCY WORK” means any urgent measures which , in the opinion of the Engineer-in-charge , become
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary
for security.

“PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the
tender documents and represent the estimated value of work for which details are not available at the time of
inviting the tender.

“PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

“DAY WORK” means on item of work requiring the employment of labour with or without materials as the
case may be , which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by
the accepted methods of measurement or assessment and is paid for on the basis of the actual labour and
materials utilised on the particular item of work referred to.
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Chapter-II
scope of contract
2. HEADING TO THE CONTRACT
The heading to these conditions shall not affect the interpretation thereof
3. CONTRACT DOCUMENTS:

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
Drawing and one copy of the signed agreement comprising of preamble to Agreement , General and Special
Specifications , Schedules ‘A’ ‘B’ ‘C’ ‘D’ and ‘D’ etc. ,(but excluding General Conditions of Contract and
Drawing) and three copies of all further drawings issued during the progress of work.

However , for any additional copies of the agreement or drawings required by the Contractor , the same will be
supplied on payment the Specified Cost.

The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in-
charge or his representative shall at all reasonable times have access to them.

4. WORK TO BE CAREED OUT :

The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, plant ,
equipment and transport which may be required in preparation for , and in the execution and full completion of
the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and recognised
principles and unless otherwise stated , the descriptions given therein shall be held to include waste on
materials, carriage and cartage, lead ,return of empties , hosting, setting, fitting in position and all other labour
necessary in and for the entire execution and full completion aforesaid. Any error in description or quantity in
Schedule ‘A’ or any omission therefrom shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the work comprised therein according to the drawings and specifications,
or from any of his obligations under the contract. The insertion of the name of any firm of suppliers in the
Tender Document is for the purpose of obtaining a particular class or quantity of materials or workmanship but
the articles or materials specified may be obtained from any other firm subject to the prior written approval of
the Senior Engineer / Civil / Engineer/Civil.

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting officer
shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If
neither drawings nor specifications contain any mention of minor details of construction , which in the opinion
of the Accepting Officer whose decision shall be final and conclusive , are responsible and obvious and fairly
intended for the satisfactory completion of the work, such details shall be provide by the Contractor without any
extra cost as if they were specially mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site , local facilities of access and
all matters affecting the execution and completion of the work. No extra charges consequent on any mis-under-

standing in these respect or otherwise will be allowed.

5. PROVISIONAL ITEMS:
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The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the
Tender documents shall be deducted from the contract sum and the value of work ordered and executed
thereunder shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer- in —charge.

The extend of quantities or items described as “ provisional “ shall not be held to guarantee or limit the amount
and description of the work to be executed by the Contractor either respect of the item concerned or the work as
a whole.

No addition or deduction shall made by the Contractor the amount of the provisional lump-sums as included in
the tender documents.

6. DEVIATIONS:

The contractor shall not make any alteration to or omission from the work as described in the tender documents
except in pursuance of the written instruction of the Engineer —in charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been specifically confirmed and accepted
by the Accepting Officer in writing and incorporated in the contract.

The accepting Officer may deviate, either by way of addition or deduction, from the work so described,
provided that the contractor sum be not thereby varied on the whole by more than the percentage set out in the
tender documents. The value of all additions and deductions will be added to , or deducted from the contract
sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviation
which are to be made, the lump-sum assessment or the proposed basis of payment, the extra time allowed, if,
any and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no
circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences
or controversy that may arise from such an objection. In the absence of such a notification of objection, by the
contractor , he will be deemed to have accepted the ordered and the conditions stated therein. In the event of the
contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the proposed deviation,
the objection shall e referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on
the Contractor.

7. TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before work under it is
begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall ( if so required by the Sr. E/C)
agree to a time and Progress chart. The chart shall be prepared direct relation to the time stated in the tender
documents or the Work Order for the completion of the individual items thereof, and/or the contract or Orders a
whole. It shall indicate the forecast of the dates for the commencement and completion of the various trade
processes or sequences of the work, and shall be amended as may be required by agreement between the Sr. E/C
or Engineer-in-charge, and the contractor within the limitation of the time imposed in the tender documents or
ORDER.

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C.
or Engineer —in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that
the entire work shall be completed within the time imposed in the tender document or order and that the
proportion of work completed up to any time in relation to the entire work to be done under the Contract or
Order shall not be less than the proportion that the time elapsed bears to total time of completion provided in the
tender Document or Order.
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The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in
writing by the Engineer —in —charge to be so, and shall not resume work there on unit so directed in writing by
the Engineer —in —charge. The Contractor will be allowed an allowed an extension of time for completion not
less than the period of suspension but no other claim in this respect for completion or otherwise how so ever
will be admitted. This may also be extended to allow for alteration of work made by the deviation order.

8. STORES AND MATERIALS:

The contractor shall, at his won expense , supply all stores and materials required for the contract,
other than those listed in Schedule ‘B’ which may be provided by Bharath Heavy Electricals Limited at
the rates detailed therein subject to their availability at the place of issue indicated therein. All stores and
materials to be supplied by the Contractor shall be of the best kind as described in the Specifications and
the Contractor shall, if required by the Engineer —in- charge furnish him with proof to his satisfaction that
the store and materials so comply with the specifications.

The contractor shall, at his own expanse and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of the Engineer-in charge,
who may reject all stores and materials not corresponding either in quality or character to the approved
samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading,
transporting to site , unloading, storing under cover as required, assembling & jointing the several parts
together as necessary and incorporating & fixing these stores & materials in the work, including all
preparatory work of whatever description that may be required, and closing, preparing, loading and
returning empty cases or containers to the place of issue without any extra charges.

9. DELAY AND EXTENSION OF TIME:

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed :

1) by reason of abnormally bad weather, or
i) by reason of serious loss or damage by fire, or
iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any

of the trades employed on the work, or

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not
forming part of this contract, or

V) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C
is (when he is the Accepting Officer of the Contract) beyond the contractors control, then in
any such case, the Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher
authority) may make fair and reasonable extension in the completion dates of the individual
items of work or the contract as a whole. Such extension which will be communicated to the
contractor by the Sr. E/C./E/C. in writing shall be final and binding on the contractor. No
other claim in this respect for compensation or other wise howsoever is admissible. Upon the
happening of any such event causing delay, the contractor shall immediately give notice
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thereof in writing to the Sr. E/C/E/C but shall do all that may reasonably be required to the
satisfaction of the Sr. E/C/E/C to proceed with the work.

10. PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against
any action, claim or proceeding relating to infringement or the use of any patent or design or any alleged
patent or design rights, and shall pay any royalties which may be payable in respect of any article/ or part
thereof included in the contract.

In the event of any claims being made or action brought against BHEL, or any agent, or servant
or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when
such increment has taken place in complying with the specific directions issued by the BHEL....but the
contractor shall pay any royalties payable in respect of any such use.

11. OCTROI AND OTHER DUTIES:

All charges on account of octroi, Terminal or Sales Tax and / or other duties on materials
obtained for the work (excluding materials provided by BHEL, on payment) shall be borne by the
contractor .

12. ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials ,
which the contractor may be allowed to remove from quarries situated on land which is in charge of the
BHEL, authorities.

13. PLANT AND EQUIPMENT:

The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to
as T & P) required for the execution of the contract , as specified in the tender documents.

14. ASSIGNMENT OR TRANSFER OF CONTRACT:

The contract shall not, without the prior written approval of the Accepting Officer, assign or
transfer the contract or any part thereof , or any share, or interest therein to any other person. No sum of
money Which may become payable under the contract shall be payable to any person other then the
contractor unless the prior written approval of the Accepting Officer to the assignment or transfer of such
money is given

a)  SUB-CONTRACT:

The contractor shall not sub-let any portion of the contract without the prior written approval of
the Accepting Officer

15. COMPLIANCE TO REGULATION AND BYE-LAWS :
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The contractor shall conform to the provisions of any statute relating to the work and regulations
and bye-law of any local authority and water and of any water and lighting Companies or Under takings
with those system the works is proposed to be connected. He shall before making any variation from the
drawings or the specification that may be necessitated for such connection give the Senior Engineer /civil

/E/C notice, specifying the variation proposed to be made and the reason therefore and shall not
vary out any such variation until he has received instructions from the Senior Engineer/ Civil /E/C in
respect thereof. The contractor shall be bound to give all notices required by statute regulations or bye-
laws as aforesaid and to pay all fees and taxes payable to any authority in respect thereof.
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CHAPTER-III

PERFORMANCE OF THE CONTRACT

16. SECURITY DEPOSIT:

i)
a)

b)

a)
b)

c)
d)

e)

The amount of security money to be deposited for proper fulfillment of the contract will be a
follows:

For contract valued upto

Rs. 1.00 lakh. ... 10% of the contract value.

For contract valued above ... 10% on the 1*' Rs. 1.00 lakh

Rs. 1.00 lakh but not Plus 7 %% on the balance of

Exceeding Rs. 2.00 lakhs. ....... the contract Value.

For contracts valued ... 10% on the 1* Rs. 1.00 lakh

Above Rs. 2.00 lakhs. Plus 7 % on the next Rs.1.00
Lakh Plus 5% on the balance
Of the contract value.

The contractor whose tender may be accepted shall within seven days of receipt by him of the
notification of acceptance of his tender, deposit with the BHEL, Unit: Bangalore the
prescribed sum as per Clause 16 (i) above towards deposit.

The Earnest Money Deposited at the time of tender will be treated as part of the
Security Deposit and the balance amount to make up the full Security Deposit as refereed to
in Clause 16(i) above may be furnished in Cash or in any of the following duly pledged to the
BHEL Limited.

Call Deposit Receipt, Pay Order or Demand Draft.

Post Office cash certificates, 12 year National Savings Certificates, Treasury Saving Deposit
Certificates, National Plan Saving Certificates, National Defence Certificates and 10 year Deposit
Certificates.

Fixed Deposit Receipt issued by State Bank of India/ Nationalised Bank/ Scheduled Bank.

Bank Guarantee from Nationalised /Bank valid for a period inclusive of the maintenance period
also after the date of completion of the work, wherever warranted.

Insurance Guarantee issued by L.I.C. or any of the four General Insurance Corporation valid for
a period inclusive of the maintenance period also after the date of completion of work, where
warranted.

Alternatively the requisite amount to make up the full Security Deposit may also be
deducted, from each Running bill in respect of the particular contract concerned at 10% (ten
percent) of the value of the work done by the Contractor as billed till such deductions along with
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the Earnest money already deposited by him shall make up the full Security Deposit as per para
16 (i) above.
No interest shall be allowed on Security Deposits.

BHEL, shall not be responsible for any loss of Securities due to liquidation or any other
reason whatsoever or any depreciation in the value of the Securities while in their charge or for
any loss of interest thereon.

iii) All compensation or other sums of money payable by the Contractor to BHEL under the
terms of this contract or under any other contract with BHEL, may be deducted from the
Security Deposit or released by the Sale of Securities or from the Interest arising there-from
or from any sums which may be due or may become due to the Contractor payable by BHEL,
on any account whatsoever against this contract or any other contract with BHEL, and in the
event of his Security Deposit being reduced by reason of such deduction or sale as aforesaid,
the contractor shall, within seven days thereafter, make good in cash or in securities endorsed
as aforesaid , any sums by which the Security Deposit has been so reduced.

iv) 50% of the Security Deposit may be refunded on completion of the work after payment of the
final bin and the balance 50% of the Security Deposit is refunded only after the expiry of the
maintenance period of six (6) months from date of completion of work as stipulated in the
contract concerned.

ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, type script of
printed and if sent by registered post to the address given in the tender of the contractor , shall be
deemed to have been served on the date when in the ordinary course they would have been delivered
to him.

The contractor shall carry out without delay all orders given to him.

ADMISSION TO SITE:

The contractor shall not enter on ( other than inspection purposes) or take possession of the
site unless permitted to do so by the Senior Engineer/Civil/E/C. The portion of the site to be
occupied by the Contractor will be clearly defined and marked on the site plan, and the contractor
will on no account be allowed to extend his operations beyond these areas.

The Contractor shall provide, if necessary, or required at the site, temporary access thereto
and shall alter, modify and maintain the same as required from time to time. He shall take out and
clear away the access route when no longer required restoring the area to its original conditions.
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The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not
connected with the work in the contract agreement) in the site contemporaneously with the execution
of the original work and contractor shall give reasonable facilities for this purpose.

BHEL, reserves the right of taking over, at any time, and portion of the site which they may
require and the contractor shall at his own expense clear such portion forthwith. No photographs of

the site or of the work or any part thereof shall be taken, published or otherwise circulated,
without the prior approval of the Senior Engineer/Civil/E/C.

No such approval shall however exempt the contractor from complying with any statutory
provisions in regard to the taking and publication of such photographs.

BHEL officials connected with the contract shall have the right of entry to the site at all
times.

Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose
admission thereto may, in his opinion, be undesirable for any reason whatsoever.

CONTRACTORS SUPERVISION:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a
competent Agent approved by the senior Engineer/Civil/E/C to act in his stead.

The contractor shall employ on Engineer/Agent having atleast a ‘Degree of Bachelor of
Civil Engineering’ from a recognised University/on any work with a Contract value exceeding
rupees two lakhs and having atleast a ‘Diploma in Civil Engineering’ from a recognised college on
work with a contract value exceeding Rs. 50,000/- but not exceeding rupees two lakhs.

The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable
possession of a recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C
capable of receiving instructions of the Engineer-in-charge and of executing the work to the
satisfaction of the Engineer-in-charge.

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior
Engineer/Civil/E/C shall have full powers to suspend the execution of work and stop payment of any
advances that may have become due until such date as a suitable Engineer/Agent is appointed and
the contractor shall be held responsible for the delay caused to the work and no extension of time on
this account shall be given to him as stipulated in condition (9) above.

Orders given to the contractors Agent/Engineer shall be considered to have the same force
as if they had been given to the contractor himself.

The contractor or his agent shall be in attendance at the site during all working hours and
shall superitentendented the execution of work with such additional assistance in each trade as the
Senior Engineer/Civil/E/C may consider necessary.
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The contractor or his accredited agent shall attend , when required and without making any
claim for doing so, either the Office of the Engineer-in-charge or the work-site to receive
instructions.

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to
require the contractor immediately to cease to employ in connection with this contract any agent,
servant or employee whose continued employment is, in his opinion, undesirable.

The contractor shall not be allowed any compensation on this account.
LABOUR:

The contractor shall employ labour in sufficient numbers either directly or through sub-
contractors to maintain the required date of progress and of quality to ensure workmanship of the
degree specified in the contract and to the satisfaction of the Engineer-in-charge. The contractor
shall not employ in connection with the works any person who has not completed his fifteen years
of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him , a
distribution return of the number and description by trades of the work people employed on the
works. The contractor shall also submit on the 4™ and 19" of every month to the Engineer-in charge
a true statement showing in respect of the second half of the proceding month and the first half of the
current month (i) the accident that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them and (ii) the number
of female workers who have been allowed maternity benefit as provided in the maternity benefit Act,
1961 or Rules made thereunder and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-
contractors wages not less than fair wages as defined in the contractors labour regulations.

The contractor shall in respect of labour employed by him either directly or through sub-
contractors comply with or cause to be complied with contractors Labour Regulations in regard to all
matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923,
industrial Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines Act 1952 or any other law
relating there to and rules and there under from time to time.

The contractor shall be liable to pay his contribution and the employees contribution to the
State Insurance Schema in respect of all labour employed by him for the execution of the contract,
in accordance with the provision “The Employees” State Insurance Act,1948” as amended from time
to time. In case the contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer-in-charge shall recover from the running bills of contractor an
account of contribution as assessed by him. The amount so recovered shall be adjusted against the
actual contribution payable for employees’ State Insurance.
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The Engineer-in-charge shall on a report having been made by an inspecting Officer as
defined in the contractors labour regulations have the power to deduct from the moneys due to the
Contractor any sum required or estimated to be required for making good the loss suffered by a
workers by reason of non-fulfillment of the conditions of the contract for the benefit of workers,
non-payment of wages or of deductions made from his or their wages which are not justified by the
terms of the contract or non-observance of the contractors labour Regulations.

The contractor shall indemnify the BHEL against any payments to be made under for
observances of the Regulations aforesaid without prejudice to his right to claim indemnify from this
sub-contractors.

In the event o the Contractor committing a default or breach of any of the provisions of the
aforesaid Contractors Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form/Resister/Slip under the provisions of these regulations
which is materially incorrect then on the report of the Inspecting Officers as defined in the
Contractors Labour Regulation, the contractor shall without prejudice to any other liability pay to the
BHEL a sum not exceeding to Rs.50/- as liquidated damages for every default breach or furnishing,
making, submitting, filling materially incorrect statement as may be fixed by the Engineer-in-charge
and in the event of the contractors default continuing in this respect, the liquidated damages may be
enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of the estimated
cost of woks put to tender.

The Engineer-in-charge, shall deduct such amount from bills or security deposit of the
contractors and credit the same to the Welfare fund constituted under Regulations. The decision of
the Engineer-in-charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE:

The contractor shall at his own expense comply with or cause to be complied with model
Rules for Labour Welfare as appended to these conditions as rules framed by Government from time
to time for the protection of health and for making sanitary arrangements for workers employed
directly or indirectly or the works. In case the contractor fails to make arrangements as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover the cost thereof form the Contractor.

SAFETY CODE :

The contractor shall at his own expense arrange for the safety provisions as appended to
these conditions or as required by the Engineer-in-charge, in respect of all labour directly or
indirectly employed for performance of the works and shall provide all facilities in connection
therewith. In case the contractor fails to make arrangements and provide necessary facilities as
aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the
contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions
relating to report on accidents and to grand of maternity benefits to female workers shall make the
Contractor liable to pay to the BHEL as liquidated damages an amount not exceeding Rs 50/- for
each default or materially incorrect statement. The decision of the Engineer-in-charge in such
matters based on reports from the Inspecting Officers as defined in the contractors Labour
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Regulation as appended to these conditions shall be final and binding and deductions for recovery of
such liquidated damages may be made from any amount payable to the Contractor.

WATER :

The contractor shall allow in his tender and provide at his cost all water required for the
work or his employees on the work, together with all pipes and fittings or other means that may be
necessary or required to ensure a proper and ample supply of water for all purpose connected with
the work.

In the event of a provision existing in the Tender documents for supply of water on payment
by Bharat Heavy Electricals Limited, water will be supplied from the BHEL supply System, or other
sources at any points fixed by the Senior Engineer/Civil on the site of work. The contractor shall
make necessary arrangement for lifting, pumping, carrying or conveying the water as required at his
own cost. The levy of water charges to be borne by the Contractor in such case shall be specifically
mentioned in the Tender documents.

TEMPORARY WORKSHOPS, STORES ETC :

The Contractor shall, during the progress of the work provide, erect and maintain at his own
expanses all necessary temporary workshops, store, offices etc., required for the proper and efficient
execution of the work. The planning, sitting and erection of these bldgs. Shall have the approval of
the Engineer-in-charge and the Contractor shall at all times them tidy and in a clean and sanitary
condition to the entire satisfaction of the Engineer-in-charge.

On compilation of the work all such temporary buildings shall be cleared away and the site
restored and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

STORES AND MATERIALS ON SITE :

All stores and materials required for the work are to be deposited by the Contractor only in
places to be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores and Materials 9for
incorporation in the work) are to be issued to the Contractor by the BHEL as detailed under
Schedule ‘E’ such times ill be so issued only to the extent required for the actual completion of the
work as stipulated in the Contract. The decision of the Senior Engineer/Civil/E/C regarding the
quantities to be issued as above shall be final and binding on the Contractor. For any excess
quantities consumed on the work their cost will be recovered from the Contractor at punitive rates
which will be 100%(hundred percent) more than the issue rates of the BHEL.

In regard to the materials and stores which may be issued to the contractor by BHEL the
Contractor shall give the Engineer-in-charge reasonable notice in writing of his requirements of such
stores and materials and on the approval of his demand being notified to him, he shall make
immediate arrangements for drawing the same. Such stores and materials shall be transported by
Contractor at his own expanses direct from the place of issue to the site of the work, unless prior
written approval is obtained from the Engineer-in-charge to take them to a store or workshop
elsewhere.
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The Contractor shall have to build a weather-proof shed for the storage of cement required
for 15 days consumption of the work.

BHEL officers connected with the Contract shall have the power at any time to inspect and
examine any stores or materials indented to be used in or on the work, whether on the site or at any
place where the same are lying and the contractor shall give necessary facilities for such inspection
and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials
supplied by the Contractor who shall provide at his own expanse all facilities which the Engineer-in-
charge may require for this purpose. If at the discretion of the Engineer-in-charge an independent
expert is employed to make any such tests his charges shall be borne by the contractor only if the test
discloses that the said stores or materials are not in accordance with the provisions of the contract.

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-
construction, on prior to the expiry of the ‘MAINTENANCE PERIOD”’, that the stores or materials
provided by the Contractor are unsound or of a quality inferior to that contract for, or otherwise not
in-accordance with the Contract, (in respect whereof the decision of the Senior Engineer/Civil/E/C
shall be final and conclusive) the contractor shall on demand, in writing from the Sr. E/C. E/C
specifying the stores or materials complained of, not withstanding that the same may have been
inadvertently passed, certified and paid for, forthwith remove the stores or materials so specified and
provide other proper and suitable store or materials at his own expanse; to the entire satisfaction of
the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified by the Sr. E/C.
E/C in his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials
complained of at the risk and expanse in all respects of the Contractor. The liability of the contractor
under this condition shall not extend beyond the maintenance period aforesaid except as regards
stores or materials, which the Sr. E/C.E/C shall have previously given notice of to the contractor to
replace. (Maintenance period for any work under this organisation will be six months from the date
of actual completion of the particular work and handing over to BHEL).

All stores and materials brought to the site shall become and remain the property of BHEL
and shall not be removed from the site without the prior written approval if the Senior
Engineer/Civil/E/C. However, when the work is finally completed the Contractor shall at his own
expanse forthwith remove from the site all surplus stores and materials originally supplied by him
and upon such removal, the same shall revest in and become the property of contractor. All BHEL
stores and materials issued to Contractor for incorporation or fixing in the work and which, making
due allowance for reasonable wear and tear/or waste, have not on completion of the work been so
incorporated of fixed, shall be returned by the Contractor at his own expanse to the place of issue.

Credit for surplus and/or materials returned by the contractor to BHEL will be given to him
at a price based on the prevailing market rate but not exceeding that at which the said stores and
materials were originally issued to him but due consideration shall be given to the allowance claimed
by BHEL in respect of any depreciation or damages suffered by the stores and/or materials whilst in
the custody of the contractor regarding which the decision of Sr. E/C/E/C shall be final and
conclusive.

If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores
supplied by BHEL have either during currency of the work or after completion of the work whilst
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under the custody of the contractor, become damaged to such an extent that they cannot be usefully
utilized, either in the same work or in other works, the Sr. E/C.E/C shall not accept the stores and in
the extent of his rejecting , the Contractor shall be charged for the said stores at a rate fixed by the
Accepting Officer. The Contractor shall not be entitled to any claim what-so-ever on this account.

23 (a). DEFECTS LIABILYTY PERIOD :

the contractor shall be responsible to make good and remedy at his own expenses within such period
as may be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed
before the expiry of the maintenance period of six months hereto from the certified date of
completion and intimation f which has been sent to the contractor within seven days of the expiry of
the said period by a letter sent by hand delivery or by registered post.

TOOLS AND PLANT ON SITE :

All tools, plant and equipment brought to the site shall become the property of BHEL and
shall not be removed from the site without the prior written approval of the Senior
Engineer/Civil/E/C. When the work is finally completed or the Contractor is determined for reasons
other than the defaults of the contract, he shall forthwith remove from the site all tools, plants,
equipment etc., (other than those as may have been provided by BHEL) and upon such removal, the
same shall revert in, and become the property of the contractor.

STATEMENT OF HIRE CHARGES :

Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants,
equipment etc., shall be given to the contractor by the Engineer-in-charge.

PRECAUTIONS AGAINST RISK :

The contractor shall be responsible for providing at his own expense, for all precautions to
prevent loss or damage from any and all risks and to minimize the amount of any such loss or
damage and for the necessary steps to be taken for the said purpose untill the works have been
handed over complete in all respect to the Engineer-in-charge.

The contractor shall provide all watchmen necessary, for the protection of the site, the work,
the materials, the tools , plant, equipment and anything else lying on the site during the progress of
the work. He shall solely be responsible for and shall take all reasonable and proper steps for
protecting, securing , lighting and watching all places on or about the work and the site which may
be dangerous to any person whom so ever.

NOTICES AND FEES :

The contractor shall give all notices required by any statutory provision or by the regulations
and/ or bye-laws of any local authority and / or of any Public Service, Company or Authority
affected by the work or with whose system the same are or will be connected. The contractor shall
pay and indemnify BHEL against any fees and charges, demandable by law under such Acts,
Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and
plans required in connection with any such notice.
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SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS
AND WORKS :

The engineer-in-charge shall supply dimensioned drawing, levels and other information
necessary to enable the contractor to set out the work. The contractor shall at his own expense set out
accurately according to the drawing and figured dimension thereon, all the work comprised in the
contract and any extras or additions thereto and shall be solely responsible for their being so set out
the executed.

All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar
marks weather put in by BHEL Authority for the purpose of checking the contractors work or in the
nature of permanent survey marks will during the tender of the contract, be under the care of the
contractor who shall , at his own expense , take all proper and reasonable precautions and care to
preserve and maintain them in their true position. In event of these marks being disturbed or
obliterated by accident or due to any other cause whatsoever, the same may, if deemed necessary to
replaced by the Sr.E/C/. E/C at contractors expense and the cost thereof deducted from any money
than or thereafter becoming due to the contractor.

Where requested by the contractor, the level marks center line and chainage pegs
corresponding to those shown on the drawing will be pointed out to the contractor on the ground but
all bench marks or chainage pegs additional to those shown on the drawing will be set out by BHEL
authorities.

SITE DRAINAGE :

All water that may accumulate on the site during the process of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractors
expense.

EXCAVATIONS, RELICS ETC:

Material of any kind obtained from excavation on the site shall remain the property of
BHEL and shall be disposed off as the Engineer-in-charge directs.

All gold, silver, oil and other materials of any description and all precious stones, coins,
treasured, relics, antiquities and other similar items which may be found in or upon the site shall be
the property of Bharat Heavy Electricals Limited and Contractor shall duly preserve the same to the
satisfaction of the BHEL and shall from time to time deliver the same to such person or person as the
Bharat Heavy Electricals Limited, may appoint to receive the same.

FOUNDATIONS :

The contractor shall not lay any foundations until the excavations for the same have been
examined and approved in writing by the Engineer-in-charge.

COVERING-IN WORK :

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever
any work is to be permanently covered up or concealed, whether by earth or other means so that it
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can finally be inspected or measured, if necessary. In default of so doing, the contractor shall, if
required by the Engineer-in-charge uncover such work at his own expense.

APPROVL OF WORKS BY STAGES :

All work embracing more than one process shall be subject to examination and approval at
each stage thereof and the contractor shall give due notice in writing to the Engineer-in-charge when
each stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled
to approve the quality and extent thereof at any time he may choose and in the event of any dispute,
the decision of the Senior Engineer/Civil thereon shall be final and conclusive.

EXECUTION OF THE WORK :

The work shall be execute in a workman-like manner and to the satisfaction in all respects of
the Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in
respect to the execution of the work in a “ work Site Order Book ” maintained at his office and
contractor shall visit this office daily and shall confirm receipt of such instructions by signing the
relevant entries in this book. Such entries will rank as order or notices in writing within the intent
and meaning of these conditions.

DAY WORK :

No day-work shall be performed without the prior written instructions of the Accepting
Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any
work ordered to be executed by day-work and shall deliver to the Senior Engineer/Civil-in-
charge/E/C within two days of end of each pay-week return in duplicate giving full detailed accounts
of lobour and materials for that pay week. One copy of each of these returns, if found correct, will be
certified by the Engineer-in-charge and returned to the contractor and must be produced at the time
of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery
of materials for day-work and the contractor will be furnished with a receipt signed by the Engineer-
in-charge specifying the description, quantities weight or measurement (as the case may be) of the
articles approved, reference will be made in this receipt in the return aforesaid and the receipt itself
is to be produced in support of the Contractors bill.

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for
profit and establishment charges, etc, will be agreed upon between the Accepting Officer and the
Contractor prior to the execution of the work.

INSPECTION OF THE WORK :
BHEL Offers concerned with the Contractor shall have power at any time to inspect and

examine any part of the work and the contractor shall give such facilities as may be required to given
for such inspection and examination.
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Should sir. E/C/E/C consider at any time during the expiry of maintenance period, that any
work has been executed with unsound, imperfect or unskilled workmanship or of quality inferior to
that contracted for or not otherwise in accordance with contract [in respect whereof the decision of
the sir. E/C. shall be final and conclusive] the contractor shall, on demand in writing from the Sr.
E/C.E/C specifying the fault notwithstanding that the same may have been inadvertently passed,
certified and paid for, forthwith rectify or remove and reconstruct the work of specified, in whole or
in part as the case may be require at his own expense to the entire satisfaction of the Sr. E/C. E/C in
his demand aforesaid, the Sr. E/C. may carry out the work by other means at the risk and expense in
all respect of the contractor. However, the liability of the contractor under this condition shall not
extend beyond the maintenance period except as regard workmanship which the Sr. E/C .E/C shall
have previously given notice of to contractor to rectify.

RESPONSIBILITY FOR BUILDING :

In the event of any building ,or part of any building being handed over to the Contractor for
the execution of work thereto under the provisions of the Contract, he shall give a written receipt for
all fixtures, glass etc., and he shall be required make good at his own expense all damages resulting
any cause whatsoever while in his charge and on completion of the work to deliver up the said
building or part thereof a clean state complete in every particular to the entire satisfaction of the
Engineer-in-charge.

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST,
FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT.

The contractor shall, within one month after the date of acceptance of the contract, insure the
work against loss and damage by fire, tempest, floods, earthquake, riots and against damage by air-
craft with an insurance office approved by the Accepting Officer. Such insurance shall affected in
the name of BHEL and shall be for the full value of the contract sum. The Contractor shall lodge
with the BHEL policies and receipt of the premiums for such insurance and shall maintain such
policies in force until the entire completion of the work as certified by the Senior
Engineer/Civil/E/C.

If the contractor fails to comply with the terms of this condition that the Accepting Officer
may insure the work and may deduct the amount of premiums from any money become payable to
the contractor or may at his discretion refuse payment of any advances to the Contractor until the
contractor shall complied with the terms of the condition.

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a
limit or bar to the liability and obligation of the contractor to complete the entire work in all respects
as certified by the Senior Engineer/Civil/E/C.

In case of such a loss or damage as aforesaid, the money payable under any such insurance
shall be received and may be retained by the BHEL until the work is finally completed and shall then
be credited to the contractor in the final statement of accounts in the event of his contract not having
been previously cancelled under these conditions.
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DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN :

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr.
E/C/E/C and pay compensation for any injury, loss or damage occasioned to any property or rights
whatever including property and rights of BHEL, (or Agents, servants or employees of BHEL) the
injury loss or damage arising out of or in any way in-connection with the execution of purported
execution of the contract and further the contractor shall indemnify BHEL against all claims
enforceable against BHEL (or any agent, servant or employee of BHEL or which would b so
enforceable against BHEL) where a private person , in respect of any such injury (including injury
resulting in death loss or damage to any person) whosoever or property, including all claims which
may arise under the workman’s Compensation Act or otherwise.

COMPLETION:

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in
accordance with the Contractors forecast of Time and Progress where operative, and all unused
stores and materials, tools plant, equipment, temporary buildings, and things shall be removed and
the site and cleared of rubbish and all waste materials and delivered up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractors expense on/or before the Scheduled date of
completion.

The BHEL shall have power to take over from the Contractor from time to time such
sections of the work as have been competed to the satisfaction of the Engineer-in-charge.

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is
competed and the state thereof.

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at
the end of the maintenance period, where applicable.

41. COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 7 or to
complete the work and clear the site on or before the contracted or extended the period of
completion, he shall, without prejudice to any other right or remedy of the BHEL on account of such
breach, pay as agreed compensation an amount calculated as stipulated below or such smaller
amount as may be fixed by the BHEL on the contract value of the work for every week that the
progress remains below that specified in condition 7 or that the work remains incomplete.

This will also apply to items or a group of items for which separate period of completion has
been specified.

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as
ordered.

a) completion period (as originally stipulated)
not exceeding 6 months. ... @ 1 percent per week
b) Completion period (as originally stipulated)
Exceeding 6 months and not exceeding 2 years......... @ 1/ 2 percent per week
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Completion period (as originally stipulated)exceeding 2 years........... @ 1/ 4 percent per

Provided always that the total amount of compensation for delay to be paid under condition shall
not exceed the under noted percentage of the contract value or of the contract value of the item of group
of items of work for which a separate period of completion is given :

b)
b)

c)

completion period (as originally stipulated)

not exceeding 6 months. ... @ 10 percent per week
Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 71/2 percent per week
Completion period (as originally stipulated)

Exceeding 2 years e @ 5 percent per week

The amount of compensation may be adjusted or set off against any sum payable to the
Contractor under this or any other contract with the BHEL.

42. LAWS GOVERNING THE CONTRACT :

This contract shall be governed by the Indian Laws for the time being in force.

43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS :

The Accepting Officer, whose decision shall be final and conclusive, shall, without

prejudice to any other right or remedy which shall have accrued or shall accrue thereafter to Bharat
Heavy Electricals Limited, cancel the contract in any of the following cases and the contractor shall
be liable to make payment to BHEL for any loss or damage resulting from any such cancellation to
the same extent as provided in the case of cancellation for default.

b)

If the contract shall :

Offer or give or agree to give to any person in BHEL, service any gift or consideration of
any kind as an inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or any other
contract for BHEL service,

OR
Enter into a contract with BHEL in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing
to the Accepting Officer,

OR
Obtain a contract with BHEL as a result of RING tendering or by non-bonefide methods
of competitive tendering without first disclosing the fact in writing to the Accepting
Officer.
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44. CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER
OR SUB LETTING OF CONTRACT :

The Accepting Officer, without prejudice to any other right or remedy which shall have
accrued or shall accrue thereafter to BHEL shall cancel the contract in any of the following cases:-

If the contractor:

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or
have a receiving order or orders for administration of his Estate made against him of shall take
any proceeding, for liquidation or composition under Bankruptcy Act for the time being in force
or make any conveyance or assignment of his effects of composition or arrangements for the
benefit of his creditor or purport to do so, or if any application the made under any Bankruptcy
Act for the time being in force for the sequestration of his estate or if a trust deed be granted by
him on behalf of his creditor;

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of
its affairs, or a Receiver or a Manager or behalf of the departures holders shall be appointed or
circumstances shall arise which entitle the court or debenture holders to appoint a Receiver or
Manager;

OR

c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without

the prior return approval of the Accepting Officer.

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition
he may complete the work by any means at the contractor risk and expense provided always that in the
event of the cost of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less
than the contract cost, the advantage shall accrue to the BHEL and that if the cost of completion exceeds
the moneys due to the contractor under the contract, the contractor shall either pay the excess amount
ordered by Sr. E/C/E/C or the same shall be recovered from the contractor by other means.

In case of BHEL completes the work under the provisions of this condition of cost of such
completion to be taken into account in determining the excess cost to be charged to the contractor under
this condition shall consist of this cost of material purchased and /or labour provided by the BHEL with
an addition of such percentage to cover superintendence and establishment charges as may be decided by
the Sr. Manager (P) Sr. E/C/E/C whose decision shall be final and conclusive.

45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS
DEFAULT :

If the contractor;

a) Makes default in commencing the work within reasonable time form date of handing over of the
site and continuous in that state after a reasonable notice from senior/Engineer /Civil E/C;

OR
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b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date
for completion, make default in proceeding with the work ,with due diligence and continues in
that state after a reasonable notice from Sr.E/C/E/C.

¢) Fails of comply with any of terms and conditions of the contract or after reasonable notice in
writing with orders properly issued thereunder :

d) Fails to complete the work, work order and items of work with individual dates for completion
and clear the site on or before the date of completion, or fails to achieve the progress as set out
under clause 7 of these General Conditions of Contract.

The Accepting Officer may, without prejudice to any other rights or remedies which shall have
accrued or shall accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such
work order or items of work in default from the contract. Whenever the Accepting Officer exercises his
authority to cancel the contract as a whole or in part under this condition he may complete the work at the
contractor risk and cost, provided always that in the events of the cost of completion (has certified by Sr,.
E/C/E/C which is final and conclusive ) being less than the contract cost, the advantage shall accrue to
the BHEL if the cost of the excess amount ordered by Sr. M.P./Sr. E/C/E/C or the same shall be received
from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition the
cost of such completion to be taken into account in determining the excess cost to be charged to the
contractor under this condition shall consist of the cost of the material purchased and /or labour provided
by the BHEL with an addition of such percentage to cover superintendence and establishment charges as
may be decided by the Sr. M.P./Sr.. E/C/E/C. whose decision shall be final and conclusive.

46. TERMINATION OF CONTRACT OF DEATH :

Without prejudice to any of the rights or remedies under this contract, if the contractor dies,
Accepting Officer shall have the opinion of terminating the contract without compensation to the
contractor.

47. SPECIAL POWER OF DETERMINATION:

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not
required the whole or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give
notice in writing of the fact to the contractor who shall have no claim to any payment of
compensation or otherwise howsoever on account of any profit or advantage which he might have
derived from the execution of the work in full but which he did not derive in consequence of the
force closing of the work.

He shall be paid at Contact rate, for the full amount of the work executed including such
additional works, e.g. clearing of site, etc., as may be rendered necessary by the said fore-closing. He
shall also be allowed reasonable payment (as decided by the Accepting Officer) for any expenses
sustained on account of labour and materials collected but which could not be utilised on the work,
as verified the Sr. E/C Neither shall the contractor has any claim for compensation on account of any
alterations having been made in the original specifications drawings, designs and instructions,
involving any curtailment of the work as originally contemplated.
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48. FAIR WAGE :

a)

b)

d)

The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work.
‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders
for the work and where such wages have not been notified, the wages prescribed by the Sr.
Manager/Projects/Sr.E/C/E/C for the stations at which the work is done.

The contractor shall, not withstanding the provision of any contract to the contrary, cause to be
paid a ‘Fair Wage’ to labourers indirectly engaged on the work, including any labour engaged by
his sub-contractors in connection with the said wok, as if the labourers had been directly
employed by him.

In respect of all labours directly or indirectly employed on the work for the performance of the
contractors part of this Agreement, the contractor shall comply with or cause to be complied
with the BHEL contractor’s labour Regulations (appended hereto as Annexure ‘A’ to these
conditions) in regard to payment of wages, wage period, deductions from wages, recovery of
wages, not paid and deductions, unauthorisedly made, maintenance of wage book, wage slips,
publication of scale of wages and other terms of employment, inspection and submission of
periodical returns and all other matters of a like nature.

The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to
the Contractor any sum required or estimated to be required for making good the loss suffered
by a worker or workers by reason of non-fulfillment of the condition of the contract for the
benefit of the workers, non-payment of wags or of deductions made from this or their wages
which are not justified by the terms of the contract or non-observance of the regulations.

Vis-a-vis BHEL the Contractor shall be liable primarily for all payments to be made under the
contract and for the observances of the Regulations aforesaid without prejudice to his right to
claim indemnity from his sub-contractor’s.

The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.
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CHAPTER-1V
VALUATION AND PAYMENT
49. RECORDS AND MEASUREMENTS :

All items having a financial value shall be entered in the HBEL Measurement Book so that a
complete record is obtained of all works performed under the contract.

Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit
lump-sum.

Work carried out for agreed lump-sums will be described and similarly recorded.

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that
required to ascertain the financial liability of BHEL under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to
any local custom that may obtain excepting where it may otherwise be directed I the tender
documents. The measurements shall be taken jointly by any person duly authorised on the part of the
BHEL and by the contractor. The Engineer-in-charge shall give reasonable notice in writing to the
Contractor of appointment for measurement.

The contractor shall, without extra charge, provide assistance with appliances and other
things necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the BHEL Measurement book and signed and dated by both
parties each day at the site on completion of measurement. If the contractor objects to any of the
measurement recorded on behalf of the BHEL a note that effect will be made in the BHEL
measurement book or against the item or items objected to; and such note shall be signed and dated
by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in
part, the expense of such re-measurement shall be borne by the party requiring the ,measurement to
be re-taken provided that a net error is found by this re-measurement to amount to less than 5% (five
percent) of the value as recorded by the first measurement. But, where the net errors amount to 5%
and ever of the said value, then the cost is to be borne by the other party. If any case, of the net value
of errors found exceeds Rs. 500/- the expense of re-measurement is to be borne by the other party.

If the Contractors representative fails to attend when required, the Engineer-in-charge shall
have power to proceed by himself to take measurements and in that case these measurements shall
be accepted by the Contractor as final.

The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy
to the Sr. M/P/details of his claims for the work done by him upto and including the previous months
which are not covered by his contract Agreement in any of the following respects.
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a) Deviation from the items and Specifications provided in the contract documents.

b) Extra items/New items of work.

c) Quantities in excess of those provided in the contract schedule.

d) Items in respect of which rates have not been settled. He should, in addition, furnish a

clear certificate to the effect that the claims submitted by him as aforesaid cover all his
claims and that no further claims shall be raised by him in respect of the work done upto
and including the period under report.

50. VALUATION OF DEVIATIONS :

b)

II.

Rate for deviated items of work will be fixed as follows:

For any item of wok required to be carried out after the contract has been awarded and which is
not covered by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate
payable for such a fresh item will be derived from K.P.W.D. Schedule by the method of
proportion as follows:

IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the
nearest analogous items of work in Contractors Schedule bears to the rate for the particular
analogous item or wok in K.P.W.D. schedule of Rates.

If a single appropriate analogous item of work is not available in both Schedule Contractor’s and
K.P.W.D. Schedule then the method of proportion will be applied to the nearest analogous group
of items available in both the Schedules referred i.e. in the same proportion as the total tendered
cost of that particular group of items (the sum of the products of the tendered rates and the
quantities for which orders are placed) bears to the total cost of the same items and quantities at
the K.P.W.D.Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s Schedule and
K.P.W.D. Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the Schedules and for which orders have been placed on the
Contractor, i.e., In the same proportion as the total cost of all these items of work (the sum of the
products of the tendered rates and the quantities for which orders are placed) bears to the total
cost of the same items and quantities at the K.P.W.D. Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis of
payment shall be decided by the Accepting Officer whose decision shall be final and conclusive
and binding on the parties.

The selection of analogous item or analogue group of items referred to above shall be done by the
Sr. E/C./E/C. Where the rates for deviated items or new items of work can be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.
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In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes
regarding the settlement of rates of deviated or new items of work shall to the Sr. M/P. whose
decision shall be final and conclusive.

51. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS :

In after submission of the tender and/or during the progress of the works, the price of any
materials (not being a material supplied from the BHEL, stores in accordance with the Conditions of the
Contract) is increased or decreased by an Act of Legislature (Central or state) and /or any notification
thereunder or on account of new duties or levies such as octroi or on account of increase or decrease in
such duties affecting the price of materials required for incorporation in the works or the price of any item
to be incorporated in the works and made from materials of which the price has increased or decreased as
aforesaid and the Contractor has thereupon to pay in respect of such material or item a price which is
higher or lower than the price of that material or item as prevailing immediately before the passing of
such Act or levying, increasing/decreasing of such duty, the BHEL., shall in case of increase in price or
the duty reimburse the Contractor the increase in price or additional increased duty paid by the Contractor
and in case of decrease I price, the BHEL shall be entitled to a refund of the reduction in duty. Provide
however no reimbursement or refund shall be made if the increase /decrease is not more than plus 10% of
the said price, the reimbursement or refund shall be made only on the excess over 10% provided always
that any such increase shall not payable if, in the opinion of the Sr. M/P whose decision shall be final and
conclusive the increase is attributable to the delay in the execution of the contract within the control of the
Contract, or that any such increase has become operative after the contracted/or extended date completion
of the work or items of work in question.

The Contractor shall , for the propose of this condition, keep such books of account and other
document as are necessary to show the account of any increase claimed or any reduction available and
shall allow inspection of the same by any duly authorised representative of the BHEL and further shall at
the request of the Sr, E/C/E/C. furnish for verification such other information of the Sr. E/C/E/C may
require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the
prices of any such materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is
submitted in pursuance to this condition together with all information relating there to which be may be in
a position to supply.

52. ADVANCES ON ACCOUNT :

No payment shall be made for work estimated to cost less than Rupees One Thousand till after
the whole of the work shall have been completed and a certificate of completion given by the Competent
authority.

In the case of work estimated to cot more than Rupees One Thousand the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents, counting
from the date on which order to the commence work given by Sr. E/C.E/C submit claims on BHEL forms
for payment of advance on account of work done and of materials delivered in connection with the
Contract.

The Contractor shall be paid in respect of such claims to the extent approved and passed by the
Sr. E/C.E/C subject a maximum of 90% o the value of the work actually executed in site provided the
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work has been executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C
regarding such approval and passing of the sums so payable shall be final and conclusive against the
Contractor.

“After the full amount of Security Deposit is made up through the 10% deductions from
‘On Account’ bills, 100% of all subsequent bills may be made to the Contractor”.

The Contractor may also be paid during the progress of the work 75% of the value of any
materials which are in the opinion of the Engineer-in-charge in accordance with contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in-connection
therewith and are adequate stored an/or protected against damage by weather or other causes, but which
have not at the time o payment of the advance been incorporated in the work. Payment of such advances
however shall be purely at the discretion of the Sr. M/P/Sr.E/C.,/E/C provided always that payments shall
not be made under these periodical certificates in respect of perishable materials like lime, cement,
timber,sand kankar etc.

Any sums/due from the Contractor on account of tools and plant, stores or any other items
provided by BHEL shall be deducted from the respective advances.

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor
after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an
advance payment shall itself be conclusive evidence that any work or materials to which it relates are in
accordance with the contract. All such intermediate payments shall be regarded as advances against the
final payment only and shall not be considered as an admission of the due performance of the contract or
any part thereof in respect or the accruing of any claim whatsoever. Such intermediate payments shall not
conclude, determine or effect in any way the powers of the Sr. E/C/E/C as to the final settlement and
adjustment of the account or otherwise, or in any way vary or affect the Contract.

53. FINAL BILL :

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL forms, in duplicate. It shall be
accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in the manner
prescribed by the Senior Engineer /Civil/E/C. No claim will be entertained after the receipt of the final
bill.

The contractor shall be entitled to be paid the final sum less the value of payments already made
on account, subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor
on account Tools and plant, Stores or any other items provided by BHEL not yet recovered from the
contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the contractor on account of the preparation of the final bill.
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54. PAY MENT OF BILLS :

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque”
marked
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at

their branch nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.)
55. RECOVERY FROM CONTRACTOR :

Whenever under the contract any sum of money shall be recoverable from or payable by the
contractor the same may be deducted from any sum then due or which at any time thereafter may become
due to the contractor under the contract or under any other contract with BHEL of from his Security
Deposit or he shall pay the claim on demand.

56. POST TECHNICAL AUDIT OF WORK AND BILLS :

BHEL reserve the right to carry out a post-payment audit and technical examination of the work
and final bill including all supporting vouchers, abstract etc., and to enforce recovery of any sums
becoming due as a result thereof in the manner provided in the proceeding sub-paragraph’s provided
however that no such recovery shall be enforced after three years of passing the final bill.

57. REFUND OF SECURITY DEPOSIT :

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor
in respect all contract on completion of work and after payment of final bill and the balance 50% on
expiry of the maintenance period, (Described under clause 23) provided the contractor shall have
rendered a “ No Demand Certificate.” In case of works where maintenance period is not involved 100%
of the security deposit may be refunded after payment of final bill provided that the contractor shall have
rendered a “ No Demand Certificate.”

58. ARBITRATION :

Except where otherwise provided for in the contract all question and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and as to the
quality of workmanship or materials used on the work or has been other questions, claim, right, matter or
thing whatsoever in any way arising out of or relating to the contract, design, drawing, specification,
estimate, instruction, orders or these conditions or otherwise concerning the works of the execution of
failure to execute the same whether arising during the program of the work or after the completion or
abandonment thereof shall be refereed to the sole arbitration of the Managing Director/Chief Engineer of
BHEL and if the Managing Director/Chief Engineer is enable or unwilling to Act, to a sole arbitration of
some other person appointed by the Managing Director/General Manager/Chief Engineer, willing to Act s
such arbitrator. The cases referred to arbitration shall be other than those for which the decision of the Sr.
M/P./D.C.E/St.E/C. is expressed in the contract to be final and conclusive. There will be no objection if
the arbitrator so appointed is an employee of BHEL and that he had deal with the matters to which the
contracts relates and that in the course of his duties such he had expressed views of on all or any of the
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matters in dispute or difference. The arbitrator to whom to matter is originally referred being transferred
by vacating his office or being enable to act for any reason, such Managing Director/ General
Manager/Chief Engineer as aforesaid at the time of such transfer, vacation of office or inability to act,
shall account another person to act as arbitrator in accordance with the terms of the contract, such person
shall be entitled to proceed with the reference from the state at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the
arbitration proceeding under this clause.

It is a term of contract that the party involving arbitration shall specify the dispute or disputes to
be referred to arbitration under this clause together with the amount or amounts claimed in respect of each

such dispute.

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making
and publishing the awards.

The work under the contract shall, if reasonable possible, continue during the arbitration
proceedings and no payment due to payable to the contractor shall be withheld on account of such

proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issue notice to
both the parties fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference refereed to him.

The venue of arbitration shall be such place as may be fixed by the arbitration in his sole
discretion.

The award of the arbitrator shall be final, conclusive and binding all parties to this contract.
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ANNEXURE- ‘A’

BHEL CONTRACTOR’S LABOUR REGULATIONS.
(See condition 20)

1.DEFINATION:
In these regulations, unless otherwise expressed or indicated, the following words and
expressions shall have the meaning hereby assigned to them.

a) “ Labour ” means workers employed by a contractor directly or indirectly through a sub-
contractor, or by an agent on his behalf on a payment not exceeding Rs. 500/- per month.

b) “ Fair Wage ” means wages, which shall include wages for weekly day of rest and other
allowances, whether for time or piece work, after taking in to consideration prevailing market
rates for similar employment in the neighborhood but shall not be less than the minimum rates of
wages fixed under the Minimum wages Act.

c) “ Contractor ” for the purpose of these Regulations shall include on agent or sub-contractor
employing labour on the wok taken on contractor.
d) “ Inspecting Officer ” means any Labour Enforcement Officer or Assistant Labour

Commissioner of the Chief Labour Commissioner’s organisation.
e) “Form means a form appended to these Regulations.

2. NOTICE OF COMMENCEMENT :
The contractor shall, with in seven days of commencement of the work, furnish in writing to the
Inspecting Officer of the area concerned the following information, with copy to the Engineer- incharge.
a) Name and situation of the work.
b) Contractor’s name and address.
c) Particulars of the Department for which the work is undertaken.
d) Name and address of the sub-contractors as and when they are pointed.
e) Commencement and probable duration of the work.
f) Number of workers employed and likely to be employed.
g) ‘Fair Wages’ for different categories of workers.

D Number of hours which shall constitute a normal working day. The number of hours which shall
constitute a normal working day for an adult shall be NINE hours. The working day of an adult worker
shall be so arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any
day, when an adult worker is made to work for more than NINE hours on any day or for more than 48
hours in any week he shall in respect of over time work, be paid wages at double the ordinary rate of
wages.

D) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall

be fixed and notified atleast 10 days in advance. A worker shall not be required or allowed to
work on the weekly rest day unless he has or will have a substitution rest day, on one of the five days
immediately before or after the rest day, provided that no substitution shall be made which will result in
the worker working for more than 10 days consecutively without a rest day for a whole day.
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Where in accordance with the foregoing provisions a worker works on the rest day and has been
given a substituted rest day he shall be paid wages for the work done on t he weekly rest day at the
overtime rate of wages.

NOTE: The expression ‘ Ordinary rate of wages > means the fair wage the worker is entitled to.

4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST ETC.

The Contractor shall before he commences his work on contract display and correctly maintain
and continue to display and correctly maintain in a clean legible condition in conspicuous places on the
works, notice in English and in the local Indian languages, spoken by majority of workers, giving the rate
of fair wages, the hours of work for which such wages are payable, the weekly rest days workers are
entitled to and name and address of the Inspecting Officer. The Contractor shall send a copy of each of
such notice to the Inspecting Officers and the Engineer’s in charge.

5. FIXATION OF WAGE PEIODS:
The contractor shall fix wage periods in respect of which wages shall be payable. No wage period
shall normally exceed one work.

6. PAYMENT OF WAGES:
1) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or
currency or in both.
i) Wages of every worker employed on the contractor shall be paid where the wages period is one
week ,within three days from the end of the wage period, and in any other case before the expiry

of the 7th day or 10th day from the end of the wage period according as the number of workers
does not exceed 1,000 in exceeds 1000.

iii)  When employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before expiry of the day succeeding the one on which his
employment is terminated.

iv) Payment of wages shall be made at the work site on a working day except when the work is
completed before expiry of the wage period, in which case final payment shall be made at the
work site with in 48 hours of the wage period, in which case final payment shall be made at the
work site with in 48 hours of the last working day and during normal working time.

Note:
The term “working day” means a day on which the work, on which labour is employed, is
in progress .

7. REGISTER OF WORKMEN:
A register of workmen shall be maintained in the form appended to these regulations and kept at

the work site or as near to it as possible, and the relevant particulars of every workmen shall be entered
therein within 3 days of his employment.
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8. EMPLOYMENT CARD:

The contractor shall issue an employment card in the form appended to these regulations to each

worker on the day of work or entry into his employment. If a worker has already any such card with him
issued by the previous employer the contractor shall merely endorse that employment card with relevant

entries.

On termination of employment the employment card shall again be endorsed by the contractor

and returned to the worker.

9. REGISTER OF WAGES ETC :

i)

ii)

10. FINES

A register of wages- cum-muster roll in the form appended to these regulations shall be
maintained and kept at the work site or as near to it as possible.

A wage slip in the form appended to these regulations shall be issued to every worker employed
by the contractor atleast a day prior to disbursement of wages.

AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:
1) Wages of worker shall be paid to him without any deductions of any kind except the

following:

a)
b)

c)

iii)

iv)

v)

vi)

Fines.

Deductions for absence from duty, i.e. from the place or the places where by the terms office
employment is required to work. The amount of deduction shall be in proportion to the period for
which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for less of money which he is required to account for, where such damage or loss is
directly attributable to his neglect or default ;

Deduction for recovery of advances or for adjustment of over payment of wages. Advances
granted shall be entered in a register ; and

Any other deduction which the BHEL may from time to time allow.

No fines shall be imposed on a worker save in respect of such acts and omissions on his part as
have been approved by the chief Labour Commissioner.

No fines shall be imposed on a worker and no deductions for damage for loss shall be made from
his wages until the worker has been given an opportunity of showing — cause against such fines or
deductions.

The total amount of fines which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in rupee of the wages payable to him in respect of that
wage period.

No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty
days from the date on which it was imposed. Every fine shall be deemed to have been imposed on
the day of the act or omission in respect which it was imposed.

The contractor shall maintain both in English and the local Indian language a list, approved by the
Chief labour Commissioner, clearly stating the acts and omissions for which penalty or fine may
be imposed on a workman and display it in good condition a conspicuous place on the work site.
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vii) The contractor shall maintain a register of deductions for damage or loss in the forms appended to
these regulations which should be kept at the place of work.

a) Full particulars of the labourers who met with the accident.

b) Sex.

c) Age.

d) Rates of wages.

e) Nature of accident and cause of accident.

f) Time and date of accident.

g) Date and time when admitted in hospital.

h) Date of discharge from the hospital.

1) Period of treatment and result of treatment.

1) Percentage of loss of earning capacity and disability as assessed by Medical officer.
k) Claim required to be paid under workmen’s composition Act.

1) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.

0) Remarks.

11. REGISTER OF ACCIDENTS:
The contractor shall maintain a register of accidents in such form as may be convenient at the
work place but the same shall include the following particulars :-

PRESERVATION OF REGISTERS:

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained
under these Regulations shall be preserved for 3 years after the date on which the last entry is made
therein.

13. ENFORCEMENT:

The Inspecting Officer shall either on his own motion or on a complaint received by him carry

out investigations and send a report to the Engineer-in-charge specifying the amount representing /

workers dues and amount of penalty to be imposed on the contractor for breath of these regulations, that

have to be recovered from the contractor, indicating full details of the recoveries proposed and the

reasons, therefor. It shall be obligatory of the part of the Engineer-in-charge on receipt of such a report to
deduct such amounts from payments due to the contractor.

DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS:

The engineer in charge shall arrange payment to workers concerned within 45 days from receipt
of a report from the Inspecting Officer except in cases where the contractor had made an appeal under
regulation, 16. Of these regulations. In cases where there is an appeal, payment of worker dues would be
arranged by the Engineer in charge, wherever such payments arise, with in 30 days from the date of
receipt of the decision of the Regional Labour Commissioner (RLC).

WELFARE FUND :

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not
be disbursed to workers with in the time-limit prescribed above, due to reasons such as where about or
workers not being known, death of a worker, etc., and also amounts recovered as penalty, shall be
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credited a fund to be kept under the custody or BHEL for such benefits and welfare of work man
employed by the contractors.

APPEAL AGAINST DECISION OF INSPECTING OFFICER:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision
to the Regional Labour Commissioner concerned with in 30 days from the date of decision, forwarding
simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner Shall be final and binding upon the contractor and the work men.

REPRESNTATION OF PARTIES :

1) A workmen shall be entitled to be represented in any investigation or enquiry under these
Regulations by an officer of a registered trade union of which the said trade union is affiliated or
where the work man is not a member of any registered trade union, by an officer of a registered
trade union, connected with, or any other workmen employed in, the industry in which the worker
is employed.

i1) A contractor shall be entitled to be represented in any investigation of enquiry under these
Regulation by an officer of an association of contractors of which he is member or by an officer
of a Federation of associations of contractors to which the said association is affiliated or where
the contractor is not a member of any association of employers, connected with, or by any other
employer engaged in the industry in which the contractor is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these Regulations.

INSPECTION OF BOOKS AND OTHER DOCUMENTS:

The contractor shall allow Inspection of the registers and other documents prescribed under these
regulations by inspecting officers an the Engineer-in-charge or his authorized representative at any time
and by the worker or his agent on receipt of due notice at convenient time.

INTERPRETATION ETC. :

On any question as to the application, interpretation or effect of these Regulations, the decision of
the Chief Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and
binding.

AMENDMENTS :

Central Government may, some time to time, add to or amend the Contractors Labour
Regulations and issue such directions as it may consider necessary foe the proper implementation of the
Contractors Labour Regulations for the purpose of removing any difficulty which may arise in the
administration thereof, based on which the BHEL Contractors Labour Regulation here in contained shall
be subject to revision.
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BHEL SAFETY CODE
(See condition 20)

1) Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used one extra mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well, suitable footholds and handholds shall be
provided on the ladder and the ladder shall be given an inclination not steeper than Y to 1 (1/4
horizontal and 1 vertical).
i1) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended

from an overhead support or erected with stationery support, shall have a guard rail properly
attached, bolted, braced and otherwise secured atleast 1 meter high above the floor or
platform of such scaffolding or staging and extending along with the entire length of the
outside and ends thereof with only such openings as may be necessary for the delivery or
materials, such scaffolding or staging shall be so fastened as to prevent it from swaying from
the building or structure.

iii) Working platform, gangways and stairways shall be so constructed that they do not sag
unduly or unequally, and if height of a platform or gangway or stairway is more than 3.25
meters above ground level it shall be closely boarded, have adequate width and be suitably
fenced, as described in 2 above.

iv) Every opening in floor of a building or in a working platform shall be provided with suitable
means to prevent fall of persons or materials by providing suitable fencing or failing with a
minimum height of 1 meter.

v) Safe means of access shall be provided to all working platform and other working places,
Every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in
length. Width between side rails in a rung ladder shall in no case be less than 30cm. For
ladders upto and including 3 meters in length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on
any of the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the
public. The contractor shall provide all necessary fencing and lights to protect public from accidents and
shall be bound to bear expenses of defence of every suit action or other proceedings at law that may be
brought by any person for injury sustaining owing to every suit action or other proceedings at law that
may be brought by any person for injury sustaining owing to neglect of the above precautions, and pay
any damages and costs which may be awarded in any such suit, action or proceedings to any such person
or which may with the consent of the contractor be paid to compromise any claim by any such person.
EXCAVATION AND TRENCHING :

All trenches, 1.5 meters or more in depth, shall at all times be supplied with atleast one ladder for
each 30 m length or fraction thereof. Ladder shall to be extended from bottom of trench to atleast, 1 meter
above surface of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated
materials shall not be placed within 1.5 meters of the edge of trench or half the depth of trench, whichever
is more. Cutting shall be done from top to bottom. Under to circumstances shall undermining or
undercutting be done.

DEMOLITION :
Before any demolition work is commenced and also during the process of the work.
a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected;
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b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus
used by operator shall remain electrically charged.

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or
explosion or No floor, roof or other part of a building shall be so overloaded with debris or
materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be
available for use of persons employed on the site and maintained in a condition suitable for immediate use
and the contractor shall take adequate steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be
provided with protective footwear and protective goggles.

b) Those engaged in handling any materials which is injurious to the eye shall be provided with
protective goggles.

c) Those engaged in welding works shall be provided with welder’s protective eye shelds.

d) Store breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure
that manholes covers are opened and manholes are ventilated atleast for an hour before workers
are allowed to get in to them. Manholes so opened shall be cordoned off with suitable railing and
provided with warning signals or boards to prevent accident to public.

f) The contractor shall not employ men below the age of 18 and women on the work of painting
with products containing lead in any form. Wherever men above the age of 18 or employed on the
work of lead painting the following precautions shall be taken.

1) No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

ii) Suitable face masks shall be supplied by the contractor for use by workers when paint is applied
in the form of spray or a surface having lead paint is dry rubbed and scrapped.

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided
to enable working painters to wash during and cessation of work.

When work is done near any where there is risk of drowning, all necessary equipment shall be provided
and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and
adequate provision made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

Use of hoisting machine and tackles including their attachments, encourage and supports shall conform
to the following:

a) 1) These shall be of good mechanical construction, sound material an adequate strength and
free from defects and adequate strength, and free from defects.
i1) Every rope used in hoisting or lowering materials or as a means of suspension shall be
durable quality and adequate strength, and free from defects.
b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under

the age of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or
give signals to operator.

c) In case of every hoisting machine and of every chain, ring, hook, shakle, swivel and pulley block
used in hoisting, or lowering or as means of suspension safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall have the safe
working load plainly marked thereon. In case of a hoisting machine having a variable safe
working load, each safe working load, and the conditions under which it is applicable shall be
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clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be
loaded beyond the safe working load except for the purpose of testing.

In case of departmental machine, safe working load shall be notified by the Engineer-in-charge.
As regards contractors machines the contractor shall notify safe working load of each machine to
the Engineer-in-charge wherever he brings it to site of work and get it verified by the Engineer-
in-charge.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
shall be provided with efficient safeguards, hoisting appliances shall be provided with such means
as will reduce to the minimum risk of accidental descent of load. Adequate precautions shall be
taken to reduce to the minimum risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already energised,
insulating mats, working apparel such as gloves, sleeves, and boots, as may be necessary shall be
provided. Workers shall not wear any rings, watches carry keys or other materials which are good
conductors of electrically.

All scaffolding, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near the places of work.
These safety provisions shall be brought to the notice of all concerned by display on a notice
board at a prominent place at the workspot. Persons responsible for ensuring compliance with the
safety code shall be named there on by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions,
arrangements made by the contractor shall be open to inspection by the Engineer-in-charge or his
representative and the inspection officers as defined in the contractor’s Labour Regulations.
Norwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation
of any other Act or Rule in force.
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(Regulation 7)
(1) Name and address of the CONLrACtOr ©........iiii it e e
(i1) Number and date of the contract agreement/Work order :............oooviiiiiiiiiiiiii e,
(ii1) Name and address of the department awarding the contract:...............ooiiiiiiiiiiiiiiiii e
(iv) Nature of the contract and location of the Work:............ooooiiiiii i
v) Duration 0f the COMIIACT ©... .. .ttt ettt et et et et et et et et et et et e eeeeneenane
Permanent/ Date of Date of
Nature of | home add- commen ter- Signature
Name and Age Father’s employ- Present cement mination| or thumb | Remark
S1. N¢ Surname of the &g Husband’s | ment ress of address of or impressio | s.
workers Sex Name. desig- employee ) employ leaving | n of the
nation. (village) ment ofemp | employee
Dist. Tana) loyment
2 4 5 6 7 8 9 10 11
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(Regulation 8)
(1) Name and sex of the WOrKer 1..... ..o e e aeaaas
(i1) Father’s/Husband’ s NAME ©..... ...t e e e e
(ii1) AT 1.ttt e
(iv) Age ordate Of DIrth ... e
v) Identification MATKS ... .. itii ittt et et et et et et et e e et r e aeaaaas
Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has no wife/husband or child) :
NI . e
Full address of dependents @...........oiuiieiiniii e
( Specify village, Dist., and State) t.........oiriiiiiii i e
Name and address | Particulars Total period | Actual Leave taken | Nature | Wage rate | Total wages
of Employer | of location | for which the | Number (No. of days | of work | with earned by Signa-
(specify whether a | of work site | worker is | of  days | should be | done by | particulars | the worker ture
SINqg contractor or a sub- | and employed worked specified) the office  of | during the | Remarky the
contractor. description (from to) worker | unit in case | period emplo-
of work piece shown under year.
done. clo.5.
2 3 4 5 6 7 8 9 10 11

N.B. for the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in respect of each type of employment

should be made separately.
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Bharat Heavy Electricals Limited

Electronics Division
Mysore Road, Bangalore - 560 026.

FORM OF WAGE SLIP

(REGULATION 9)
(1) NAME OF the CONIIACLOT. .. ...\ttt ettt ettt e et e et e e et et et eteeteeeeeeneaneeneanas
(i1) S 2T

1. Name of the workers with
father’s/husband’s Name

2. Nature of employment

3. Wage period

4. Rate of wages payable

5. Total attendance/unit of work done
6. Dates on which overtime Worked.
7. Overtime wages.

8. Gross Wages, payable

9. Total deductions (indicating
nature of deduction).

10. Net Wages Payable

CONTRACTOR ISSUING OFFICER
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Bharat Heavy Electricals Limited

Electronics Division
Mysore Road, Bangalore - 560 026.

EMPLOYEES SIGNATURE/
THUMB IMPRESSION.

CONTRACTOR’S SIGNATURE/
THUMB IMPRESSION.

FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL (Regulation 9)

(1) Name and address of the CONractor:. .. ......ouiuiii e
(i1) No. & Date of the contract agreement/work order :.............oooiiiiiiiiiiiiiiiiiie,
(iii) Name and address of the dept. awarding the contract :.............coooiiiiiiiiiiiiiiiii e,
(iv) Nature of the contract and location of the work t.............c.oiiiii
v) Duration of the CONTIaCT ... ...ttt e e e eaaans

(vi) W agE POTIOA ..ottt e

Fair . .
Wages Overtime Deduction from
wages .
paid . worked. wages.
payable
kS 5 | g 4 5 5 8 % g 22
) £ ‘g = = @ s 8 ; 5 -
qé » et . 5 o o B E g 2 =
g =] 2 85| o =l 3 s|g| = = | T e
5| E g & £2| & 8 = Zl 8| S 5| - °
ol 5 e SS9 8 “ 0 o S s | B s g 5]
2| @ 2 = s o T o " = g 3 h T = . 5
= g = 8 S 2| § 0 0 2| & 50 = | °| 8| g 3 g .
S|l o g 5 b= B 38 < 9 o 2 g | = S 15} o 159 & Q. g2 | 4
4l £ + £ | “g| 8 = 5 s g o =| = Svw | ol 2|8 |5]| 2835 %
= 2 S 2 DS »F| 5l e SFH 2| =z S| 58| = 22| 28| 5| 3 509 S
= . = g < nH = =5 S| 73 < 3 @ < & &L . o E s g = 2 =) > = = 8 ED o= =)
5 99 8§88 5| 99 S| ©f s = = =] o > 5| © | .8 D o ) = 5] s | Do 3T
nZd9ndun A3 As| H A AN AR A|Z| 0% | K| AS T | % | O| Z Al xn.B B &
1]2 3 415 6 71819 10 | 11 12 | 13 | 14 15 |16 | 17 18 19 |20 |21 22 |23 24
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Bharat Heavy I?Iectr.ic.a.ls Limited
Electronics Division
Mysore Road, Bangalore - 560 026.

FORM OF REGISTER OF

DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS.
(Regulation No. 10 (vii).

Date on
s Whether worker | Date and | Number of .
Father’s/ Damage or . which
SI. s showed cause | amount of | in
Name Husband’s Sex. | Dept. | loss caused X X . .~ | total Remarks.
No. ; against deduction | deduction | statement if
Name. with date. . . amount
if so, enter date. imposed. any. .
realised
1 2 3 4 5 6 7 8 9 10 11
CONTRACTOR ISSUING OFFICER
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Bharat Heavy Electricals Limited

ivision

Electronics D
Mysore Road, Bangalore - 560 026.

FROM OF REGISTER OF FINES (REGULATIONS No. 10 (VII)
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