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corrigenda, addenda, amendments and
clarifications to Tender Specifications will
be hosted in this web page. Bidders shall
keep themselves updated with all such
amendments.
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BHARAT HEAVY ELECTRICALS LIMITED

(A GOVERNMENT OF INDIA UNDERTAKING)
POWER SECTOR - WESTERN REGION
345, KINGS WAY - NAGPUR 440 001

TENDER SPECIFICATION NO. : BHE/PW/PUR/KNT-ENB/449

NAME OF WORK: CONSTRUCTION OF SITE OFFICE, CLOSED STORES SHEDS,
ROADS, FENCING, DRAINAGE, INTERNAL/EXTERNAL ELECTRIFICATION OF
OFFICE/STORES & YARD AREAS AT NTPC KORBA 1X500MW STPS KORBA (C.G)

EARNEST MONEY DEPOSIT: Please see Section-15 of Special Conditions of
Contract.

LAST DATE AND TIME FOR
RECEIPT OF OFFERS: Please visit web page www.bhel.com -> “Tender
Notification” and “View Corrigendum”

THESE TENDER DOCUMENTS CONTAINING PART-l TECHNICAL BID VOL —| AND PART- 1l
(VOL-II) PRICE BID, ARE ISSUED TO:

M S e

PLEASE NOTE:
1) THESE TENDER DOCUMENTS ARE NOT TRANSFERABLE.
2) TENDERER SHALL NOTE THAT THEIR OFFER WILL BE CONSIDERED SUBJECT
TO THE APPROVAL OF BHEL'S CUSTOMER M/s NTPC.

For Bharat Heavy Electricals Limited

SR MANAGER (PURCHASE)
PLACE: NAGPUR
DATE:

TS NO ; BHE/PW/PUR/KNT-ENB/449 4 SIGN OF BIDDER WITH OFFICAIAL SEAL



BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)

POWER SECTOR - WESTERN REGION-SAS
345, KINGS WAY - NAGPUR 440 001

PROCEDURE FOR SUBMISSION OF SEALED TENDERS

THE TENDERER MUST SUBMIT THEIR TENDERS AS REQUIRED IN TWO PARTS IN
SEPARATE SEALED COVERS PROMINENTLY SUPERSCRIBED AS PART-I TECHNICAL BID
AND PART-II PRICE BID AND ALSO INDICATING ON EACH OF THE COVERS THE TENDER
SPECIFICATION NUMBER AND DUE DATE AND TIME AS MENTIONED IN THE TENDER
NOTICE.

PART-I (TECHNICAL BID) COVER-I

EXCEPTING RATE SCHEDULE, ALL OTHER SCHEDULES, DATA SHEETS AND DETAILS
CALLED FOR IN THE SPECIFICATION, DULY SIGNED & STAMPED COPY OF VOLUME-I OF
TECHNICAL BID SHALL BE ENCLOSED IN PART-I "TECHNICAL BID" ONLY.

PART-II (PRICE BID) COVERK-II

ALL INDICATIONS OF PRICE SHALL BE GIVEN IN THIS PART-II (VOL-Il) "PRICE BID". EMD
SHALL NOT BE INCLUDED IN THIS COVER.

THESE TWO SEPARATE COVERS-I AND II (PART-I AND PART-Il) SHALL TOGETHER BE
ENCLOSED IN A THIRD ENVELOPE (COVER-IIl) ALONGWITH REQUISITE EMD AS
INDICATED EARLIER AND THIS SEALED COVER SHALL BE SUPERSCRIBED AND
SUBMITTED TO ADDL. GEN MANAGER (PURCHASE) AT THE ABOVE MENTIONED
ADDRESS ON OR BEFORE THE DUE DATE AS INDICATED.

THE QUALIFIED TENDERER WILL BE INTIMATED SEPARATELY ABOUT THE STATUS OF
THEIR OFFER.

TENDERER ARE REQUESTED TO MAKE SPECIFIC NOTE OF THE FOLLOWING
CONDITIONS:

1. CONTRACTOR SHOULD HAVE ADEQUATE RESOURCES INCLUDING MAJOR T&P AT
HIS DISPOSAL FOR THIS JOB.

2. CONTRACTOR SHOULD HAVE SOUND FINANCIAL STABILITY.

3. TENDERER SHOULD MEET QUALITY REQUIREMENT REGARDING WORKMANSHIP,
DEPLOYMENT OF PERSONNEL, ERECTION TOOLS AND NECESSARY INSPECTION,
MEASUREMENT & TESTING INSTRUMENTS.

4. ALL INFORMATION AS CALLED FOR IN VARIOUS APPENDICES AND CLAUSES OF
TENDER SPECIFICATION, SHOULD BE FURNISHED IN COMPLETENESS. PLEASE
REFER THE CHECKLIST.

5. THE TENDERER, SHALL OBTAIN CLARIFICATION ON TENDER IF ANY, BEFORE
SUBMITTING THEIR OFFER.

6. OFFERS MUST BE SUBMITTED WITHOUT ANY DEVIATION.
7. OFFERS RECEIVED WITH ANY DEVIATION OR WITHOUT RELEVANT INFORMATION
AS DESCRIBED ABOVE ARE LIABLE TO BE REJECTED. PRICE BIDS RECEIVED IN THE

FORM OTHER THAN SPECIFIED IN PART-lIl (PRICE BID) ARE LIABLE TO BE
REJECTED.
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1.00.00

1.01.00

PROJECT INFORMATION

BACKGROUND

Korba Super Thermal Power Project, Stage-lll (1x500MW), a pit head
coal based thermal Power Project, is located in Korba district of
Chhattisgarh State. Stage-l (3x200 MW) and Stage-Il (3x500 MW) of the
project are under commercial operation. Basic inputs i.e, coal, water and
land have already been tied up. The project is proposed to be
implemented as Merchant Plant for the benefits of States and UTs of
Western Region.

Location and Approach

The site is located on the western bank of river Hasdeo near Korba town
in Korba District of Chhattisgarh State. The site is contiguous to the Right
Bank Irrigation Canal originating fro Hasdeo Barrage. BALCO’s
aluminium plant and two power stations are already located on both the
banks of Hasdeo river in the vicinity.

Korba town is a broad gauge railhead 37 kms. Away from Champa
railway station on Calcutta-Nagpur main line of South-Eastern Central
Railway and is approximately 510 kms. From Nagpur by rail. The site is
very close to all weather road between Kotghora & Korba and is
approximately 110 kms from Bilaspur and 10 kms from Korba town. The
nearest airport is Raipur located at a distance of approximately 250 kms.
From the project site.
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CHECK LIST
(VIDE PARA 1.3 OF SECTION-I - GENERAL CONDITIONS OF CONTRACT)

1 Name of the Bidder with
Postal Address for
Correspondence

Name of Contact Person Mr./Ms
with Telephone & Fax No.

2 Tel No.
Fax No.
3 Nature of the firm PROPRIETARY / PARTNERSHIP / LIMITED CO.

4 Details of EMD

Please Indicate whether
1) One Time EMD or, [DDDate........cooviiiiiiiiiiie e,
2) Only for this

DD NO. o

Name of BanK........ooeviioeii i

Tender
Amount: RS....coooii
5 Validity of Offer (BHEL's
Requirement: 180 days
from Last Date for tender
submission)
6 | Mobilization Time (Please
refer Section-11 of SCC)
- Whether Bidder has visited the project site and acquainted YES/NO
themselves with the local conditions and situations.
8 | Whether “Certificate of No-Deviation” Furnished YES/NO
9 Details of similar jobs executed during the last SEVEN years YES/NO
as in “Appendix-VII” enclosed
Whether copies of previous Work Orders (with detailed BOQ YES/NO

10 | and total order value) and Completion Certificates in support
of above furnished

11 | Details of Concurrent Jobs Furnished in “Appendix-VI” YES/NO
furnished

12 YES/NO

Headquarter Organization Chart furnished

Names & Particulars of Directors/Partners/Proprietor
13 | Furnished YES/NO
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CHECK LIST

(VIDE PARA 1.3 OF SECTION-I - GENERAL CONDITIONS OF CONTRACT)

Proposed Site Organization Chart indicating executives and

14 _ _ YES/NO
supervisors furnished
15 | Financial Viability furnished as in Annexure-l of GCC YES/NO
16 Profjt & Loss account for the preceding three financial years YES/NO
furnished
Copy of Latest Solvency Certificate from Govt. Authority or YES/NO
Certification by Bidder’s Banker on Overdraft & BG Limits
17 | is Furnished
(Certificate shall not be older than six months from the Last
Date for offer submission)
18 Latest Income Tax Clearance Certifica_lte or copy of IT YES/NO
Return along with copy of PAN Card is Furnished
19 Monthly Manpower Deployment plan as in ‘Appendix-IV’ YES/NO
enclosed
20 Deployment plan for major T&P and MMD enclosed as in YES/NO
‘Appendix-V’
21 Month-wise Erection & Commissioning plan enclosed YES/NO
22 | Analysis of Unit Rate Quoted as in ‘Appendix-lII' furnished YES/NO
List of other tools and plants/tackles/ instruments contractor ENCLOSED /
23 | proposes to deploy for the work and special tools and E‘S&OSED
instruments in his possession.
24 Whether the bidder has left any job unfinished? YES/NO
If so, give reasons.
Whether any client has terminated the contractor's work YES/NO
25 | before completion?
If so, furnish reasons for the same
26 Whether the bidder has understood all Quality Control & YES/NO
Quality Assurance requirements?
Whether the bidder is aware of all safety rules/codes? YES/NO
27 | Whether the list of safety equipments proposed to be
employed for this work is enclosed.
28 Whether Power of Attorney in favour of the person making this | YES/NO
offer enclosed?
29 Whether all the pages are read, understood and signed and YES/NO

the signed copy of tender book submitted?

Note: strike off ‘yes’ or ‘no’ as applicable

Date:
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DECLARATION BY BIDDER’S AUTHORIZED REPRESENTATIVE

L, HEREBY CERTIFY THAT
ALL THE INFORMATION AND DATA FURNISHED BY ME WITH REGARD TO THE

TENDER SPECIFICATION NO. BHE/PW/PUR/KNT-ENB/449 ARE TRUE AND

COMPLETE TO THE BEST OF MY KNOWLEDGE. | HAVE GONE THROUGH THE
SPECIFICATIONS, CONDITIONS AND STIPULATIONS IN DETAIL AND AGREE TO
COMPLY WITH THE REQUIREMENTS AND INTENT OF THE SPECIFICATION. |
FURTHER CERTIFY THAT | AM DULY AUTHORIZED REPRESENTATIVE OF THE
UNDER-MENTIONED TENDERER AND A VALID POWER OF ATTORNEY TO THIS
EFFECT IS ALSO ENCLOSED.

AUTHORISED REPRESENTATIVE'S SIGNATURE WITH
NAME AND ADDRESS

DATE:

TENDERER'S NAME AND ADDRESS
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CERTIFICATE OF NO DEVIATION

TENDER SPECIFICATION NO.

BHE/PW/PUR/KNT-ENB/449

HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/
CONDITIONS ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER
SET ANY TERMS AND CONDITIONS NOR THERE IS ANY DEVIATION TAKEN
FROM THE CONDITIONS OF BHEL'S TENDER SPECIFICATIONS, EITHER
TECHNICAL OR COMMERCIAL, AND I/WE AGREE TO ALL THE TERMS AND
CONDITIONS MENTIONED IN BHEL'S TENDER SPECIFICATION WITH

ASSOCIATED AMENDMENTS AND CLARIFICATIONS.

SIGNATURE OF BIDDER
DATE:
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SECTION-3
OFFER OF THE BIDDER
To,
SR. MANAGER (PURCHASE)
BHARAT HEAVY ELECTRICALS LIMITED
POWER SECTOR - WESTERN REGION
SHREEMOHINI COMPLEX
345, KINGS WAY
NAGPUR 440 001

DEAR SIR,

I/WE HEREBY OFFER TO CARRY OUT THE WORK DETAILED IN TENDER SPECIFICATION NO.
BHE/PW/PUR/KNT-ENB/499 FOR 500 MW, UNIT # 1 NTPC, KORBA THERMAL POWER PLANT ,
ISSUED BY BHARAT HEAVY ELECTRICALS LIMITED, POWER SECTOR-WESTERN REGION,
NAGPUR, IN ACCORDANCE WITH THE TERMS AND CONDITIONS THEREOF.

I/'WE HAVE CAREFULLY PERUSED THE FOLLOWING DOCUMENTS CONNECTED WITH THE ABOVE
WORK AND AGREE TO ABIDE BY THE SAME.

INSTRUCTIONS TO TENDERERS

. GENERAL CONDITIONS OF CONTRACT

. SPECIAL CONDITIONS OF CONTRACT

. OTHER SECTIONS, APPENDICES, SCHEDULES AND DRAWINGS.

IO NN

I/'WE HAVE DEPOSITED / FORWARDED HEREWITH THE EARNEST MONEY DEPOSIT AS SPECIFIED
IN THE TENDER SPECIFICATION. DETAILS OF EMD PAYMENT ARE FURNISHED IN THE CHECK
LIST.

EMD SHALL BE REFUNDED SHOULD OUR OFFER NOT BE ACCEPTED / EMD NEED NOT BE
REFUNDED AND THE AMOUNT MAY BE TREATED AS “ONE TIME EMD” FOR ERECTION AND
COMMISSIONING TENDERS OF BHEL-PSWR, NAGPUR. SHOULD OUR OFFER BE ACCEPTED, I/WE
FURTHER AGREE TO DEPOSIT SECURITY DEPOSIT FOR THE WORK AS PROVIDED FOR IN THE
TENDER SPECIFICATION WITHIN THE STIPULATED TIME AS MAY SBE INDICATED BY BHEL,
POWER SECTOR-WESTERN REGION, NAGPUR.

OR,

WE HAVE ALREADY DEPOSITED ONE TIME EMD OF Rs. 2,00,000/- (RUPEES TWO LACS ONLY),
DETAILS OF WHICH ARE FURNISHED IN THE CHECK LIST.

I/'WE FURTHER AGREE TO EXECUTE ALL THE WORKS REFERRED TO IN THE SAID DOCUMENTS
UPON THE TERMS AND CONDITIONS CONTAINED OR REFERRED TO THEREIN AND AS DETAILED
IN THE APPENDICES ANNEXED THERETO.

PLACE: SIGNATURE OF TENDERER:
DATE: ADDRESS:

WITNESSES WITH THEIR ADDRESS

SIGNATURE NAME ADDRESS
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SECTION -4
SPECIAL CONDITIONS OF CONTRACT

4.0 SCOPE OF WORK
4.0.1 The scope of work comprises of but not limited to the following: -

01 Construction of site office building - 1 no. (Approximately of size 60m x 10m) with
2M wide veranda

02 Construction of closed storage shed (60m x 15m) - 3Nos.

03 Internal electrification of both site office and closed store sheds.

04 Construction of roads, drainage, fencing, gates for open storage yard.
05 Providing and laying RCC Hume pipe as per site requirement.

06 Dressing of open storage yard (60,000 Sq.M approx.).

07 lllumination of open storage yard.

All the above jobs shall be as per BHEL Engineer’s instructions, drawings, detailed
specification and respective bill of quantities furnished in the Rate Schedule.

All Material, consumables, T&PS etc required for this work is in contractor’s scope. As
such BHEL will not provide any material, consumable, T&Ps etc required for this work.

4.1 Responsibility of the Contractor

The contractor shall engage all the unskilled, skilled and especially skilled labour
including fabricators, welders and fitters etc. and supervisory staff. Only trained and
competent personnel with previous experience in the job shall be employed. However,
BHEL reserves the right to decide on the suitability of the workers and other personnel
who will be employed by the contractor. BHEL reserves the right to insist on removal of
any employee of the contractor at any time, if they found him unsuitable. The contractor
shall be bound to follow the instruction of BHEL.

41.2

All the materials like steel, ventilators, rolled shutters, trusses, structural members,
foundation bolts, MS bars, painting materials, G.l. Sheets, MS square bar and necessary
electric goods etc. shall be supplied by the contractor as per the specification mentioned
in the tender/Indian standard specification. The contractor is required to quote their rates
inclusive of cost of all materials, labour, etc. BHEL reserves the right to inspect and
reject any material not found satisfactory.

4.1.3 General
4.1.31

During execution of the job, it is very essential that proper and adequate inspection
should be made constantly by the contractor to maintain quality of workmanship and to
ensure that deviations from BHEL drawings not exceed the permissible limits, which
shall be approved by BHEL. The contractor shall submit test reports of all materials
being procured by them for the job and also offer for inspection by BHEL. All the testing
charges shall be borne by the contractor. BHEL engineer shall carry out the inspection
of quality of material being purchased/arranged, quality/composition of materials used
during construction work and workmanship. Decision of BHEL engineer shall be binding
on the contractor.

Contractor shall furnish the manufacturers test certificate for the steel & cement
procured by them. Apart from this all the field test shall be arranged by contractor for
cement, bricks, course & fine aggregates either at site or near by Field Quality Lab.
approved by BHEL if so desired by BHEL’s engineer. All the expenses in these regards
shall be borne by contractor.
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Contractor shall procure reinforced/ structural steel & cement from reputed manufacturer
& approval for the same shall be obtained from BHEL well in advance before ordering
for the materials.

41.3.2

The contractor shall visit the site and ascertain the local conditions, entry and traffic
restrictions, all obstructions in the area and also ascertain all site conditions and
particularly the sub-soil conditions etc. The contractor shall carry out the survey to study
the properties of soil/sub soil like strength to withstand the weight of structure during all
weather conditions without sinking of foundation. If any of such defects like cracks,
sinking of foundation etc. occur after completion of work till the performance guarantee
period, it shall be rectified by contractor free of cost including the supply of materials
required. No claim shall be entertained on this account under any circumstances from
the contractor.

4133

The contractor shall provide and maintain at his own cost pumps and other equipment to
keep the work free from water and continue to do so until the handing over of the work.
The contractor shall clear all trees, rubbish, vegetation, brickbats etc. And dispense
them suitably in allotted areas at his own cost.

4134

The contractor shall take adequate precautions to ensure complete safety and
prevention of accidents at site. The safety precautions shall conform to IS codes
wherever applicable.

4135

The contractor shall level the site in accordance with the sequence of earth leveling to
maintain the proper gradient as per the instruction of BHEL; as soon as construction
activity is over. Payment towards this shall be released as per the relevant items
available in B.O.Q.

41.3.6

The work though not specifically mentioned either in the drawings or in the tender
specification but are needed to complete the work as per site requirement & instruction
of Engineer are also in the scope of this contract & to be erected to the entire
satisfaction, for which the payment shall be released as per the respective item rate of
Rate Schedule. If the item is not available in the rate schedule the rate shall be derived
as per CPWD rate schedule latest version.

41.3.7

The contractor shall provide and maintain at his own cost all T & P for carry out the
work. The T & P shall be for fabrication of the structures and for the purpose of erection
of columns, trusses, purlins bracings etc complete.

4.2

The detailed drawings and specifications will form part of the tender documents. BHEL
reserves the right to modify/alter the tender drawings, if necessary during the actual
execution at site.

4.3 Specification for Civil Works for Office, Closed Sheds, Open Storage Yard
with Roads & Drains

4.3.1

Standard specifications for various items of work for building and road construction as
per the relevant IS-codes (latest edition) shall be applicable for this work. The work has
to be executed as per standard specification and drawings to the satisfaction of BHEL.
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However, the following Drawings/Sketches are to be read along with specifications and
shall be treated as in the scope of work.

1) SKETCH NO - X- 01: Office, Closed Sheds, Open Storage Yard with Roads
& Drains

2) SKETCH NO - X- 02: Plan & section for septic tanks & soak pits

These drawings are indicative and strictly for tendering purpose, only meant to give an
idea to tenderers about nature of job. If any changes in the layout, plan, section, partition
etc. is felt necessary by BHEL Engineer to suit site requirement, the same shall be done
by contractor as per revised sketches/drawings given by BHEL engineer. Contractor
shall ensure/ascertain the stability, safety of the said work. Any modification/variation
from the said drawings, if necessary as suggested by the contractor will have to be
approved by BHEL in writing. Depth of the foundation shall be ascertained mutually
after knowing the soil condition at site. The depth of foundation should be
minimum 300mm in the original/virgin soil.

433
Excavation of foundation, trenches shall be made as per IS specification.

434
Any filling/loose soil met below the foundation shall be made up with lean cement
concrete 1:4:8 mix.

4.3.5
Basement and sides of the foundation wall shall be filled in with selected excavated
earth including watering, consolidation etc. Complete as per IS specification.

4.3.6

The excess/unutilized suitable earth and debris shall be disposed & leveled to the
proposed mentioned area for development. All unusable earth debris, trees, vegetations
etc. shall be disposed off at a location enmarked by BHEL /Client. Rate quoted for
excavation shall be inclusive of such disposal.

4.3.7

Filling under floors/foundations with 100mm/150mm thick layer of compacted selected
earth/river sand including watering, consolidation etc. shall be executed as per IS
specification and drawings. However this can be eliminated in case hard strata/good
strata is mat with in foundation level & PCC shall be done directly in such cases.
However this can be decided as per site requirement with discussion with site engineer.

4.3.8

PCC: below foundation and PCC capping: This shall include supplying and placing PCC
at all depths below plinth level including form work, curing, all materials, tools and plants
and labour complete. Concrete of M10/M15 grade as defined in IS- 456 with
40mm/20mm and downgraded stone aggregates as per drawing. Nominal mix
(volumetric) shall be allowed to use as per the guidelines of 1S-456 (latest edition) with
min. W/C ratio & cement content as per IS stipulation for moderate condition. Concrete
shall be produced by concrete mixer machine & hand mix is generally not acceptable.
However in certain unavoidable circumstances, hand mix shall be permitted with 10%
extra cement content as per the discretion of BHEL engineer.

4.3.9

Brick masonry:: Brick masonry shall be done by using best quality locally available
burnt clay bricks / fly ash bricks of standard size. Minimum strength of the bricks should
not be less than 35 KG/sq. cm. Other quality requirement shall be in line with the
relevant IS Code. One-brick thick brickwork shall be constructed as specified, in
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Cement mortar 1:6 including linking, plumbing, leveling, pacing, joints curing etc.
Including all materials, tools, plants and labour complete at all level/elevation.

Rubble masonry:: Rubble masonry shall be done by using best quality locally available
hard stone (black basalt) in foundation/wall. BHEL should be approved quality of stone
before placing in use. Irregular hard stones should be rounded of before use. Maximum
size of stone should be between 200 — 230mm.

4.3.10

RCC: RCC 1:2:4 shall be provided for column foundations & structural column /
supporting pedestal for sheds, platform, lintels, sunshades over doors & windows, etc.
as per IS specification. Roof truss shall be directly resting on the RCC column & to be
fixed with foundation bolt embedded in column

4.3.11

Formwork: The formwork should be capable of carrying the dead load of concrete, the
reinforcements and the forces of vibration. The form works shall be designed by the
contractor and approved by engineer in charge. After sufficient curing period & after
attaining adequate strength of concrete the formwork shall be removed with the approval
of BHEL engineer. The item of PCC/RCC shall be deemed as completed after removal
of forms and required finishing is completed.

4.3.12

Roof cover with AC corrugated sheet (6mm thick) shall be provided with suitable AC
ridges and 'J' bolts, GI Cup Washers, Gl Plain Washers, and Bitumen Washers etc.
Wind ties for protection against lifting of roof by wind etc. as per standard practice shall
be provided by the contractor.

4.3.13
Two coats of Black tar paint shall be provided for the wooden work used in ceiling as per
IS specification.

4.3.14

Steel tubular/Structural/combined, roof trusses and fixtures of suitable design as per IS-
1161 specification shall be provided. Contractor shall furnish the design & drawing of
tubular /Structural truss for Site-Office as well as site office/closed store shed, staging
for over head tank, structural gate with post for approval of BHEL, before fabrication is
commenced. Design for roof trusses, purlines, runners for given span etc. shall be got
done through experienced & reputed designer. Contractor shall submit 4 blue prints of
each drawing with design calculations to BHEL, two copies of that shall be returned after
approval for site use. Rate quoted shall be inclusive of engineering, design, fabrication,
and erection complete. Design should be economical & as per standard engineering
practice. Bolt to be embedded in the RCC column for fixing of truss shall be paid by
weight along with the truss.

4.3.15

The type of trusses may be tubular or combination of structural steel & tubular for
economy & stability & average rate shall be quoted. Local atmospheric condition like
wind pressure etc. shall be given due consideration for designs of these structures.

4.3.16

Contractor is permitted to get steel truss & other structures fabricated at workshop
outside of the plant premises with prior permission of BHEL. In this case contractor has
to arrange for shop inspections periodically as required by BHEL Engineer to ensure the
quality of fabrication work. Fabricated structures without inspection/certified by BHEL
shall not be allowed for erection.
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4.3.17
For necessary lighting inside the sheds, translucent RMP sheets of 1.5 mm thick of
approved make to match with AC sheet roofing/cladding shall be provided.

4.3.18

Necessary sanitary and plumbing works shall be provided with necessary water taps
and all connections with supply lines/septic tank shall be provided by the contractor for
BHEL office sheds/storage sheds. The materials used and the location etc. shall be as
per the directions of BHEL engineer.

4.3.19

Septic tanks with soak pit/leaching cesspool shall be provided by the contractor at the
location specified by BHEL complete in all respects as per IS specification. (Suitable for
capacity of 25 users as per item rate available in the rate schedule). The drawing
attached with tender is indicative only & any changes required at site shall be done as
per the instruction of BHEL Engineer.

4.5 Fencing work
Barbed Wire Fencing

The fencing shall be with MS angles post 50x50x6 mm size — 2M high (above G.L.) as
instructed by engineer in charge, and fixed at every 3M interval with PCC 1:3:6, 0. 30 M
x 0. 30 M x 0.45 M deep. It shall be supported with MS angle struts of ISA 50x50x6
every 30M and all turnings on both sides. Barbed wire shall be 10 horizontal and 2
diagonal and shall conform to IS: 278, shall be made of 2 strands of galvanized twisted
2.5 mm (12.5 gauge) steel wire with 4 point barbs. The barbs shall have a length of not
less than 13mm and not more than 18mm. (For further details Refer Sr no 11 of Vol- Il of
BOQ).

4.5 -1 Chained Link Fencing

SUPPLYING & FIXING IN POSITION 2.0M HIGH GALVANISED IRON CHAIN LINKED
FENCING OF MINIMUM 8 GAUGE OF MESH SIZE 75MM AND GALVANISED CONCERTINA.
THE DIAMETER OF THE STEEL WIRE FOR CHAIN LINK FENCING SHALL NOT BE LESS
THAN 12 GAUGE AND THE CHAIN LINK HAS TO BE FIXED WITH 75X75X8 MS ANGLE
FIXED AT INTERVALS OF 3.0M C/C WTH SQ PLATES OF 2MM THICKS WITH NECESSARY
EXCAVATION, PCC, 2 COATS OF PAINTING OVER ONE COAT OF PRIMER ALL AS PER
DRAWINGS.

4.6 Electrical Installations
4.6.1 General

4.6.1.1

The electrical installation shall generally be carried out in conformity with the
requirements of the Indian electricity act, 1910 as amended up to date and the Indian
electricity rules, 1956 framed there under and also the relevant regulations of the electric
supply authority concerned as well as IS: 732-1963 (revised).

46.1.2

Good workmanship is an essential requirement for compliance with the rules in the
code. The work shall be carried out under the direct supervision of a person holding a
valid certificate of competency issued by the state government concerned for the type of
work involved.

46.1.3
All out door/external lamps shall have weatherproof fittings of design approved by BHEL
Engineer so as to effectively prevent the admission of moisture.

TS NO ; BHE/PW/PUR/KNT-ENB/449 16 SIGN OF BIDDER WITH OFFICAIAL SEAL



46.1.4
The distribution fuse boards shall be located as near as possible to the center of the
load they are intended to control.

46.1.5
All main switches shall be of metal clad enclosed pattern, which shall be fixed at close
proximity to the point of entry of supply.

4.6.1.6
Main and branch distribution boards shall be in accordance with Indian standard 732-
1963 "code of practice for electrical wiring installation".

46.1.7

PVC conduit wiring system should be adopted through out and all conduit pipes/channel
shall be conforming to latest IS. Wiring shall be concealed type for CM’s room,
Conference hall & computer room.

46.1.8

Approved and good quality copper wire with adequate current carrying capacity/voltage
rating with proper insulation as per IS should be used for the entire electrical
wiring/installation.

46.1.9
The service connection from outside mains to the switchboard inside the building shall
also be carried out by the contractor

4.6.2 Earthing

4.6.2.1
All earthing system shall be in accordance with IS: 3043-1966 "code of practice for
earthing".

46.2.2

The installation and earthing shall generally be carried out in accordance with the Indian
electricity rules 1956 as amended from time to time and the relevant regulations of the
electricity supply authority concerned.

46.2.3
All plugs and sockets shall be of three-pin type, one of the pins being connected to
earth.

46.24

Bodies of all electrical appliances shall be earthed by the use of three pin plugs. The
covers of the regulators if or metallic construction, shall be earthed by means of a
separate earth wire. A separate earth wire shall be used for earthing these appliances.

46.2.5

All earth wires and earth continuity conductors shall be of copper/-galvanized iron. They
shall be either stranded or solid bars of flat rectangular strips and may be bard,
provided, due care is taken to avoid corrosion and mechanical damage to it. Inter
connections of earth continuity conductors and main and branch earth wires shall be
made in such a way that reliable and good electrical connections are permanently
ensured.

46.2.6
The neutral conductor shall not be used as earth wire.
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46.2.7

Welded, bolted and clamped joints only are permissible. For stranded conductor, sleeve
connectors are permissible. Bolted connectors and their screws shall be protected
against any possible corrosion.

46.2.8
The path of the earth wire shall, as far as possible, be out of reach of any person and
shall be visible for inspection.

46.2.9

The galvanized iron pipe electrodes shall not be smaller than 38mm internal diameter
and shall not be less than 3.5M. In length and shall, as far as possible, be embedded
below permanent moisture level and shall be one piece only without any joints.

4.6.3 GENERAL NOTES FOR DOORS, WINDOWS AND VENTILATORS
4.6.3.1 WOOD WORKS
All the wooden doors, windows, ventilator shall be of best quality country wood.

All woodwork for doors, windows and ventilators etc. Shall be provided with two coats of
synthetic enamel paint of approved quality over a coat of wood primer.

Wooden surface in contact with masonry shall be painted with two coats of hot coal tar.

All wooden frames shall be provided with sufficient number of hold fast properly
anchored in cement masonry.

4.6.3.2 STEEL/ IRON WORK

Steel doors:- Pressed steel doors as per standard specification, relevant IS code and
sizes shall be supplied along with frames and fixed with suitable hold fasts, furniture
and fittings.

Steel windows: - All steel windows shall be supplied and fixed as per relevant IS code,
standard specifications with sqg. iron bars (guard bars) and glazing including holdfasts,
furniture, fittings etc. Complete.

Steel ventilators: - all steel ventilators shall be supplied and fixed as per standard
specifications, relevant IS code and instructions of Engineer-in-charge with all furniture,
fittings, holdfasts etc. Complete.

Rolling shutters (as per is 6248):- All the rolling shutters as per standard
specifications/IS code and drawings and as instructed by engineer-in-charge shall be
supplied and fixed with all accessories and fittings for easy mechanical operation from
inside and outside. The rolling shutters shall be manufactured with adequate thickness
to avoid any damage/buckling due to heavy wind or storm.

Contractor shall arrange for shop inspection for all steel doors, windows, rolling shutters
& trusses etc. if fabricated outside the plant. before delivery at site for engineer’s
clearance.

4..6.3.3 PAINTING

All the steel items such as doors, windows, ventilators, roof trusses, columns, purlins
etc. shall be supplied with one coat of red oxide primer; two coats of synthetic enamel
paint of approved color and quality shall be applied after fixing in position to achieve
uniform finishing. Rates shall be quoted taking into account cost of painting for
woodwork, steel work etc.
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46.34

Three coats of white washing shall be provided uniformly on all wall surfaces as per IS
specification. CM’s cabin, Conference hall, computer rooms and other area shall be
painted with OBD and outside wall shall be of snocem cement paint or colour wash as
per the direction of engineer incharge instructions with surface preparation as per the
finish schedule mentioned in the sketch.

46.35

PVC water tank of Sintex or any approved make shall be supplied and erected on brick
pillars or steel staging and to be constructed on location shown as per item rate given in
rate schedule.

4.7 Specification of roofing/side cladding structure for office shed/storage sheds.
4.7.1 General
4711

This specification covers the roofing structure for office shed, roofing of store shed. The
walls of the above sheds shall be constructed in masonry providing all doors and
windows. Pre-fabricated tubular/structural steel trusses shall directly rest on the RCC
columns with suitable arrangements of bolting.

4712

The scope under this specification shall cover trusses with tubular/structural steel made
up of MS rolled sections, purlins, batten tie runners, and fixing bolts for trusses. AC
ridges and AC sheets for roofing complete with J-bolts, I-bolts, and gutters and down
pipe etc. Any other item not specifically mentioned but required for completion of the
structure shall be deemed to have been included in this specification.

4713

The trusses shall be tubular/structural steel welded, fabricated in pieces of convenient
length for transportation by truck and speedy erection at site. The base plates shall be
welded to the trusses for fixing/resting the same on RCC columns. Suitable cleats or
fixing plates shall be provided on the trusses for holding the purlins and the bottom tie
runners. Bolts shall be fixed in RCC columns by using templates for fixing truss. These
foundation bolts shall be paid under structural items of rate schedule whereas base
plates, clits etc. fixed with truss shall be paid under tonnage of truss only. No separate
payment shall be made for templates.

4714

The purlins and bottom tie runners shall be of structural steel sections or steel tubes of
adequate size to give proper strength and rigidity. 6mm thick corrugated AC sheets and
AC ridges shall be used for the roof of the shed. The sheet shall be of standard size for
trusses, AC ridges and AC sheets for roofing complete and shall conform to IS 459. The
sheets shall be fixed to purlins with galvanized J or | bolts. Gl cup washers and bitumen
washers shall be provided where holes are made in AC sheets to prevent any water
leakages,. Fly strips shall be provided over the AC sheets for additional protection
against storms. Providing & fixing ‘J’ bolts, washers etc. shall be a part of AC sheet
fixing & no separate weight shall be paid for this.

4715

All the bolts, nuts and washers supplied for the assembly of the structure shall be hot
dipped galvanized and of metric sizes. All the members shall be given two coats of anti-
rust red oxide primer paint after proper cleaning of the surface.

4716
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All the members of the structure shall be of standard dimensions and shall provide
complete flexibility for assembling in the required number of days. The expansion of the
structure in lengthwise direction shall be possible with minimum dismantling of the
existing members.

4.8 Providing & laying of pipelines for Water supply to Office cum storage shed:

Main distribution pipeline for Construction water supply shall be laid at various locations
along with all fittings & adequate tee points for further distribution. This pipeline shall be
connected with NTPC water supply point in the existing plant area as per the instruction
of BHEL. Payment shall be made as per the relevant item of plumbing work available in
the rate schedule.

4.9

BIDDERS MUST SUBMIT ALL RELEVANT DOCUMENT AS PER THIS TENDER
SPECIFICATION AND AS PER QUALIFYING REQUIREMENT ( QR ) OF NIT. BIDDER
MUST VISIT OUR WEB SITE www.bhel.com FOR NIT, TECHNICAL SPECIFICATION,
BOQ, AMENDMENTS ETC TO KEEP UPDATED FOR ANY CHANGES/ AMENDMENTS.
INCOMPLETE DOCUMENT SUBMITTED BY BIDDER SHALL NOT BE CONSIDER FOR
EVALUATION .
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SECTION-5

SPECIAL CONDITIONS OF CONTRACT

OBLIGATIONS OF THE CONTRACTOR (SITE OFFICE, STORES, LABOUR
COLONY, TOOLS & TACKLES, MEASURING AND MONITORING DEVICES,
MATERIALS, CONSUMABLES, CONSTRUCTION POWER & WATER ,Taxes duties
etc.)

5.1 CONSTRUCTION OF SITE OFFICE, STORES, ACCOMODATION FOR
LABOURER AND STAFF:

Space for construction of contractor’s site office, stores will be provided by BHEL's
customer free of charge within the project area. Construction of Contractor’s site office
and stores shall be done by contractor as per their requirement at their own cost.

All the temporary constructions like Contractor’s Office, Contractor’s Stores etc. shall be
dismantled & area shall be handed over to BHEL/Client duly cleared of all the debris on
completion of the contracted work. In the event of his failure to do so, the same will be
done by BHEL at the risk and cost of the contractor. The decision of BHEL engineer in
this regard is final.

Contractor shall have to make own independent arrangement for accommodation
of his Laboures and Staff.

5.2 TOOLS AND TACKLES

5.2.1
All tools and tackles required for the work have to be arranged by the contractor.

5.2.2
All tools and tackles to be procured and used for the work shall have the prior approval
of BHEL engineer in regard to brand, quality and specification.

5.2.3
The contractor shall provide all the necessary scaffolding materials, temporary
structures and necessary safety devices etc.

524

Contractor shall maintain and operate his tools and plants in such a way that major
breakdowns are avoided. In the event of major breakdown, contractor shall make
alternate arrangements expeditiously so that the progress of work is not hampered.

5.2.5

In the event of contractor failing to arrange the required tools, plants, machinery,
equipment, material and non-availability of the same owing to breakdown, BHEL will
resort to hiring out the same from outside agencies or may provide their equipment if
available or may resort to buying of equipment/material at the cost of contractor. Full
cost of equipment/hire charges/ rental charges along with departmental overheads will
be charged to the contractor.

5.2.6

The T&P to be arranged by the contractor shall be in proper working condition. The
operation shall not lead to unsafe conditions. The movements of derricks and other
equipment should be such that no damage/breaking occur to foundation, equipment,
material and men.

5.2.7
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For full welding of structures, only welding generators shall be used. The use of
welding transformers will be subject to the approval of BHEL engineer.

5.2.8
Contractor to arrange necessary dewatering pumps, concrete mixers, vibrators etc.

5.3 MEASURING AND MONITORING DEVICES (MMD)

BHEL, Power Sector- Western Region (PS-WR) has already been accredited with 1ISO
9000 certification and as such this work is subject to various audits to meet ISO 9000
requirements. One particular aspect, which needs special attention, is about calibration
of MMD deployed by the contractor. Contractor shall ensure deployment of reliable and
calibrated MMD. All the MMD shall have calibration certificates from accredited
laboratories traceable to National/International standards. Retesting/ recalibration shall
also be arranged at prescribed intervals during the period of use as advised by BHEL
engineer within the contract price. The contractor will also have alternate arrangements
for such MMD so that work does not suffer when the particular equipment/instrument is
sent for calibration. Also if any items not found fit for use, BHEL shall have the right to
stop the use of such item forthwith and instruct the contractor to deploy proper MMD.
Repeat measurements shall have to be taken by a valid and proper MMD for those
parameters measured with a non-acceptable MMD, failing which BHEL will deploy MMD
and retake the readings at contractor's cost.

5.4 MATERIALS

All the materials necessary for the entire work like cement, all types of steel,
tubular/structural trusses, coarse & fine aggregates, bricks, doors, windows, ventilators,
rolling shutters, structural members, foundation bolts, MS bars, sanitary fittings, painting
materials, AC sheets, Plywood materials, Rails, Putty, necessary wood materials,
electrical fittings and wiring material and all other material required for the entire job shall
be supplied by the contractor as per the specification mentioned in the Tender
Specifications/Indian Standards. The contractor is required to quote their rates inclusive
of cost of all materials etc. All these materials shall be inspected by BHEL before these
are used for the work. Materials not found satisfactory by BHEL shall be rejected and
removed forthwith by the Contractor.

5.5 CONSUMABLES

5.51
The contractor shall provide all consumables required for carrying out the work covered
under this scope of work & rate quoted shall be inclusive of all those things.

55.2
All consumables to be procured and used for the work shall have prior approval of BHEL
engineer in regard to brand and quality specification.

5.5.3 ELECTRODES AND GASES

5.5.3.1

Contractor at his cost as approved by BHEL shall arrange all the required electrodes. It
shall be the responsibility of the contractor to obtain prior approval of BHEL, before
procurement regarding suppliers, type of electrodes etc. On receipt of the electrodes at
site, it shall be subject to inspection and approval by BHEL details regarding type of
electrodes, batch number and date of expiry etc.

BHEL reserves the right to reject the use of any electrodes at any state, if found
defective because of bad quality, improper storage, quality date expiry, unapproved type
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of electrodes etc. It shall be the responsibility of the contractor to replace at his cost
without loss of time.

5.5.3.2

All the required gases like Oxygen, Acetylene, etc. will be provided by the contractor at
his cost.

5.5.3.3

If at any time during the execution of work, it is noticed that the work is suffering on
account of non-availability of consumables from the contractor's side like electrodes,
gases and other materials, then, BHEL will make alternate arrangements and the
necessary costs with overheads at 30% will be recovered from the running bills of the
contractor.

5.6 FIELD OFFICE

5.6.1

The contractor shall make his own arrangements for field office and stores for
accommodating necessary equipments, tools room for execution of the work. Only open
space will be provided by BHEL / customer, free of charges within the project premises
as per the availability of space.

5.6.2

On completion of work, all the temporary buildings, structures, pipelines, cables, etc
shall be dismantled and leveled and debris shall be removed as per instruction of BHEL
by the contractor at his cost. In the event of his failure to do so, BHEL will arrange to
remove and expenditure thereof including overhead expenses (presently @30%) will be
recovered from the contractor. The decision of BHEL engineer in this regard shall be
final. However, the scope of dismantling and leveling the area is limited only to the
contractor’s site office, yard and other spaces occupied by the contractor.

5.7 AREA LIGHTING

5.7.1

Contractor shall arrange adequate floodlights, hand lamps and area lighting. Contractor
shall use his own materials like cables, fuses, switchboards etc. BHEL/client will not provide
anything in this regard.

5.8 POWER AND WATER FOR CONSTRUCTION
5.8.1

A) Construction Power: Construction power of 3phase,415V,50HZ will be provided
free of cost by BHEL at a single point/from the available feeder at their construction
power sub-station. Arrangement like cabling etc. as required for further distribution
up to work site shall be made by contractor including providing & fixing of energy
meter at their own cost. During non-availability of power, contractor has to arrange
power through adequate DG sets at their cost. Adequate arrangement for
diesel/petrol engine powered Concrete mixer, vibrator and other construction
machinery shall be made by contractor to ensure uninterrupted work. Anyhow
necessary taxes and levies as imposed by M/s NTPC have to be borne by contractor
and the coated rates deemed to have included all this things.

All temporary wiring must comply with local regulations and will be subjected to
Engineer's inspection and approval before connecting to supply point.
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B) Water for Construction. THE CONTRACTOR SHALL MAKE HIS OWN
ARRANGEMENT FOR CONSTRUCTION WATER & DRINKING WATER BY DRILLING
SUITABLE BORE WELLS OR ANY OTHER ARRANGEMENT AT HIS COST.

C )Power ( Electricity ) for labour colony shall be on chargeable basis as per
prevailing tariff of NTPC.

5.9 OTHER IMPORTANT TERMS AND CONDITIONS

5.9 TAXES, DUTIES, LEVIES

5.9.0

Refer to Clause 2.8.4 of General Conditions of Contract. Notwithstanding
anything contained therein, the following provisions shall be applicable for this
contract.

5.9.1

The contractor shall pay all (save the specific exclusions as enumerated in
this contract) taxes, fees, license charges, deposits, duties, tools, royalty,
commissions or other charges which may be levied on the input goods &
services consumed and output goods and services delivered in course of
his operations in executing the contract. In case BHEL is forced to pay any
of such taxes, BHEL shall have the right to recover the same from his bills
or otherwise as deemed fit.

5.9.2 Service Tax & Cess on Service Tax

Service Tax and Cess on Service Tax as applicable on output Services are
excluded from contractor's scope; therefore contractor’s price/rates shall be
exclusive of Service Tax and Cess on Output Services. In case, it becomes
mandatory for the contractor under provisions of relevant act/law to collect the
Service Tax & Cess from BHEL and deposit the same with the concerned tax
authorities, such applicable amount will be paid by BHEL. Contractor shall submit
to BHEL documentary evidence of Service Tax registration and remittance
record of such tax immediately after depositing the tax with concerned
authorities. Contractor shall obtain prior written consent from BHEL before billing
the amount towards such taxes.

With introduction of Cenvat Credit Rules 2004, which came into force w.e.f.
10.09.2004, Excise Duty paid on Input Goods including Capital Goods and
Service Tax paid on Input Services that are used for providing the output
services can be taken credit of against the Service Tax payable on output
services. However BHEL may opt for availing the abatement provision in which
case cenvat credit may not be available on input duty.

5.9.3 Sales Tax /WCT

As regards Sales Tax on transfer of property in goods involved in Works Contract
applicable as per local laws, the price quoted by the contractor shall be
exclusive of the same. Where such taxes are required to be paid by the
contractor, this will be reimbursed on production of proof of payment made to the
authorities by the Contractor. In any case the Contractor shall register himself
with the respective Sales Tax authorities of the state and submit proof of such
registration to BHEL along with the first RA bill. The contractor has to take all
necessary steps to minimize tax on input goods by purchasing the materials

TS NO ; BHE/PW/PUR/KNT-ENB/449 24 SIGN OF BIDDER WITH OFFICAIAL SEAL



from any registered dealer of the concerned state only. In case contractor opts
for composition, it will be with the prior express consent of BHEL. Deduction of
tax at source shall be made as per the provisions of law unless otherwise found
exempted. In case tax is deducted at source as per the provisions of law, this is
to be construed as an advance tax paid by the contractor and no reimbursement
thereof will be made unless specifically agreed to.

5.9.4 Modalities of Tax Incidence on BHEL

Wherever the relevant tax laws permit more than one option or methodology for
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the appropriate
one considering the amount of tax liability on BHEL/Client as well as procedural simplicity
with regard to assessment of the liability. The option chosen by BHEL shall be binding on
the Contractor for discharging the obligation of BHEL in respect of the tax liability to the
Contractor.

5.9.5 New Taxes/Levies

In case the Government imposes any new levy/tax on the output service/
goods/work after award of the work, the same shall be reimbursed by BHEL at
actual.

In case any tax/levy/duty etc. becomes applicable after the date of Bidder’s offer,
the Bidder/Contractor must convey its impact on his price duly substantiated by
documentary evidence in support of the same before opening of Price Bid.
Claim for any such impact after opening the Price Bid will not be considered by
BHEL for reimbursement of tax or reassessment of offer.

No reimbursement/recovery on account of increase/reduction in the rate of taxes, levies,
duties etc. on input goods/services/work shall be made. Such impact shall be taken care
of by the Price Variation/Adjustment Clause (PVC) if any. In case PVC is not applicable for
the contract, Bidder has to make his own assessment of the impact of future variation if
any, in rates of taxes/duties/ levies etc. in his price bid.

5.10

It is the responsibility of the contractor to arrange gate pass for all his
employees, T&P etc. Necessary coordination with customer officials is the
responsibility of the contractor. Contractor to follow all the procedures laid
down by the customer for making gate passes. Where permitted, by
customer/ BHEL, to work beyond normal working hours, the contractor
shall arrange necessary work permit for working beyond normal working
hours.

5.11.0 Submission of Periodical Reports

Contractor shall submit periodical reports in respect of following aspects of
operation:

Consumption of welding electrodes and gases

Consumption of construction power

Availability and utilization of BHEL'’s cranes

Manpower reports

Progress reports - periodically

Field calibration reports
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BHEL at site will inform formats for these reports.

It is the responsibility of the contractor to arrange gate pass for all his
employees, T&P etc. Necessary coordination with customer officials is the

responsibility of the contractor. Contractor to follow all the procedures laid down
by the customer for making gate passes. Where permitted, by customer/ BHEL,
to work beyond normal working hours, the contractor shall arrange necessary
work permit for working beyond normal working hours.

THE SCOPE OF WORK UNDER THIS CONTRACT IS DEEMED TO BE COMPLETE
ONLY WHEN SO CERTIFIED BY THE ENGINEER INCHARGE OF BHEL.

5.12 INSURANCE:

(a) BHEL shall arrange insurance coverage for the materials and properties of
BHEL/Customer covering the risks during transit, storage, erection and
commissioning.

(b) THE CONTRACTOR HAS TO ARRANGE ON HIS OWN, INSURANCE FOR ALL
MATERIALS LIKE CEMENT AND OTHER BOUGHT OUT ITEMS, AND FOR THEIRALL T & P
AND OTHER FIXED ASSETS WHICH THEY MAY HAVE TO ACQUIRE AND DEPLOY AT SITE.
IT IS ALSO THE RESPONSIBILITY OF THE CONTRACTOR TO ARRANGE FOR ACCIDENT
RISK POLICY/WORKMEN COMPENSATION POLICY. THE CONTRACTOR HAS TO
ARRANGE ON HIS OWN INSURANCE FOR THEIR SUPPLIED MATERIALS LIKE
CEMENT,AND OTHER VALUABLE BUILDING MATERIALS DURING ITS TRANSPORT,
STORAGE, TILL IT GOES TO THE PERMANENT WORK.

(c) It is the entire responsibility of the contractor to insure his workmen against
accident and injury while at work as required by the relevant rules and to pay
compensation, if any, to their workmen as per workmen's compensation act. The
contractor has also to insure his staff against accident/injury. The contractor has
to take insurance cover for his tools and plants, assets etc.

(d) These insurance covers have to be taken prior to start of his work at the
subject project and he shall make available the Policy to BHEL Site in-charge for
necessary verification before commencement of work. However, irrespective of
such verification/acceptance, the sole responsibility to maintain adequate
insurance cover for his workmen, T&P, assets etc. at all times during the period
of contract shall lie with the contractor. Regarding the aforesaid insurance cover,
the contractor shall directly deal with the Insurance Company for all matters
regarding the insurance in his scope.
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SECTION-6
SPECIAL CONDITIONS OF CONTRACT

5.0 CONTRACTOR’S OBLIGATION IN REGARD TO EMPLOYMENT OF
SUPERVISORY STAFF AND WORKMEN

6.1

The contractor shall deploy all the skilled/semiskilled/ unskilled labour including highly skilled
workmen etc. These workmen should have previous experience on similar job. They shall hold
valid certificates wherever necessary. BHEL reserves the right to insist on removal of any
employee of the contractor at any time if he is found to be unsuitable and the contractor shall
forthwith remove him. Contractor should furnish a tentative deployment plan of his manpower
as required vide relevant Appendix. Also the actual deployment will be so as to satisfy the
erection and commissioning targets set by BHEL.

6.2

It is the responsibility of the contractor to engage his workmen in shifts and or on overtime
basis for achieving the targets set by BHEL. This target may be set to suit BHEL's
commitments to its customer or to advance date of completion of events or due to other
reasons. The decision of BHEL in regard to setting the erection and commissioning targets will
be final and binding on the contractor.

6.3
Contractor shall deploy only qualified and experienced engineers/ supervisors. They shall have
professional approach in executing the work.

6.4

The contractor’s supervisory staff shall execute the work in the most professional manner in
the stipulated time. Accuracy of work and aesthetic finish are essential part of this contract.
They shall be responsible to ensure that the assembly and workmanship conform to
dimensions and tolerances given in the drawings/instructions given by BHEL engineer from
time to time.

6.5

The supervisory staff employed by the contractor shall ensure proper outturn of work and
discipline on the part of the labour put on the job by the contractor. Also, in general they
should see that the works are carried out in a safe and proper manner and in coordination
with other labour and staff employed directly by BHEL or other contractors of BHEL or BHEL's
client.

6.6

If at any time, it is found that the contractor is not in a position to deploy the required
engineers/supervisors/workmen due to any reason, BHEL shall have the option to make
alternate arrangements at the contractor’s risk and cost.

6.7 SITE ORGANISATION

The contractor shall provide adequate staffing in the following areas in addition to the staffing
requirements of execution as instructed/informed by BHEL:
e Overall Planning, Monitoring & Control
Materials Management
Quality Control and Quality Assurance
Safety, Fire & Security
Industrial Relations and fulfillment of Labour Laws and other statutory obligations.

TS NO ; BHE/PW/PUR/KNT-ENB/449 SIGN OF BIDDER WITH OFFICAIAL SEAL



SECTION-7

SPECIAL CONDITIONS OF CONTRACT
6.0 OBLIGATIONS OF BHEL

FACILITIES PROVIDED BY BHEL
7.1.1 SPACE FOR CONTRACTOR’S SITE OFFICE & STORES:
Refer Section- 5 in this regard
7.1.2 CONSTRUCTION POWER AND WATER
Refer Section - 5
Water for Construction: As specified in section —5.
7.2 TOOLS & PLANTS
BHEL will NOT provide any Tools & Plants for this work.
7.3 CONSUMABLES AND MATERIALS

BHEL will NOT provide any Consumables and Materials for this work except those, which are
specifically mentioned in this tender specification.
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8.0

8.1

8.2

8.3

8.4

8.5

8.6

8.7

SECTION-8
SPECIAL CONDITIONS OF CONTRACT

Inspection / Quality Assurance / Quality Control / Statutory Inspection

Various inspection/quality control/quality assurance procedures /methods at
various stages of erection and commissioning will be as per BHEL quality
control procedure/codes and other statutory provisions and as per BHEL
engineer’s instructions.

Preparation of quality assurance log sheets and protocols with ’s engineers,
welding logs and other quality control and quality assurance documentation
as per BHEL engineer's instructions, is within the scope of
work/specification.

A daily logbook should be maintained by every supervisor/ engineer of
contractor on the job in duplicate (one for BHEL and one for contractor) for
detailing and incorporating alignment/ clearance/ centering/leveling readings
and inspection details of various equipments, structures, piping, and others.

Welding details like serial number of weld joints, welders name, date of
welding, details of repair, heat treatment etc shall be documented in welding
log as per BHEL engineer’s instructions.

All the electrical/mechanical measuring and monitoring devices/ gauges,
feeler gauges, height gauges, dial gauges, micrometers, precision levels,
spirit levels, water level micrometers surface plates, straight edges, vernier
calipers and all other measuring instruments shall be provided by the
contractor for checking, leveling, alignment, centering etc Of the erected
equipments at various stages.

The instruments/gauges/tools etc provided should be of brand, quality and
accuracy, specified by BHEL engineer and should have necessary
calibration and other certificates as per the requirements of BHEL engineer.

In the course of erection, it may be necessary to re-check or counter check
or finally check the work with instruments recently calibrated, recalibrated or
of inspection grade gauge/tools or special measuring instruments. Such
instruments whenever necessary will be provided by BHEL on specific
authorization by BHEL engineer.

The instruments mentioned in clause 8.5 shall be drawn by the contractor
from BHEL stores on the specific authorization and use the same on the
specific job for the purpose of inspection/ rechecking/counter checking/
finally checking of the work and shall be returned to BHEL stores
immediately on completion of the inspection.

Total quality is the watchword of the work and contractor shall strive to
achieve the quality standards, procedures laid down by BHEL. He shall
follow all the instructions as per BHEL drawings and quality standards.
Contractor shall provide for the services of quality assurance engineer.
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8.8

8.9

8.10

8.11.1

8.11.2

8.12

8.12.1

8.13.0

The welder’s performance will be reviewed from time to time as per the
BHEL standards and any welder not performing to the standards set by
BHEL will be removed from working. Contractor shall arrange for the
alternate welders immediately.

All the welders shall carry identity cards as per the pro forma prescribed by
BHEL only welders duly authorized by BHEL shall be engaged on the work.

Contractor shall ensure speedy alignment and welding of all equipments
erected by him soon after placement. Also all alignments, welding, NDT
tests required for stage inspection shall be completed as per the quality
assurance procedures.

Any minor rectification or minor repairs of defective work found at during
stage inspection shall be rectified free of cost, by the contractor.

Any maijor rectification or major repair/major rework of defective work, found
out during stage inspection as per clause 8.11, but not attributable to
contractor shall also be carried out. Claims of contractor, if any, shall be
governed as per clause 13.1 to 13.8.

Statutory Inspection

During the statutory inspection, contractor shall provide all the manpower
assistance as per the requirement within their quoted rate. However, all
other arrangements for visiting of statutory authorities at site including fee
etc shall be borne by BHEL also refer section 5 in this regard.

BHEL, power sector- western region (PSWR) has already been accredited
with ISO 9002 certification and as such this work is subject to various audits
to meet ISO 9002 requirements. One particular aspect, which needs
special mention, is about arrangement of calibration of instruments by the
contractor. Contractor shall ensure deployment of reliable and calibrated
MMD (measuring and monitoring devices). The MMD shall have
test/calibration  certificates from  authorized/government  approved/
accredited agencies traceable to national/international standards.
Retesting/recalibration shall also be arranged at regular intervals during the
period of use as advised by BHEL engineer within the contract price.

The contractor will also have alternate arrangements for such MMD so that
work does not suffer when the particular equipment/ instrument is sent for
re-calibration. Also if any MMD is not found fit for use, BHEL shall have the
right to stop the use of such item and instruct the contractor to deploy
proper item and recall i.e. Repeat the readings taken by that instrument,
failing which BHEL may deploy MMD s and retake the readings at
contractor’s cost.

Section-9
Special Conditions
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9.0

9.1

Safety, Occupational Health and Environmental Management

Introduction:-

BHEL PSWR has been certified for Environmental Management under ISO
14001:1996 standard and Occupational Health & Safety under OHSAS 18001
by DNV. In order to comply with the above standards, it shall be the endeavor
of BHEL and all its subcontractors to meet and implement the requirements by
following the guidelines issued under Environmental, Occupational Health and
Safety Management (EHS) manual a copy of which will be available with the
BHEL Site-in-charge.

Contractor shall also enter into a “Memorandum of Understanding” as given in
clause 9.9 in case of award of contract.

Responsibility Of The Contractor In Respect Of Safety Of Men,
Equipment, Material And Environment.

The Contractor Shall

9.1.1 Abide by the Safety Regulations applicable for the Site/Project and in particular as

mentioned in the booklet “Safe Work Practices” issued by BHEL. Contractors are also to
ensure that their employees and workmen use safety equipments as stipulated in the
Factories Act (Latest Revision) during the execution of the work. Failure to use safety
equipment as required by BHEL Engineer will be a sufficient reason for issuance of memo,
which shall become part of Safety evaluation of the contractor at the end of the Project.
Also all site work may be suspended if it is found that the workmen are employing unsafe
working practice and all the costs/losses incurred due to suspension of work shall be
borne by contractor. A comprehensive list of National Standards from which the contractor
can draw references for complying with various requirements under this section is given
under 9.10

Hold BHEL harmless and indemnified from and against all claims, cost and
charges under Workmen’s Compensation Act 1923 and 1933 and any amendment
thereof and the contractor shall be solely responsible for the same.

Abide by the Procedure governing entry/exit of the contractor’s personnel within
the Customer/Client premises. All the contractors employees shall be permitted to
enter only on displaying of authorized Photo passes or any other documents as
authorized by the Customer/Client

Be fully responsible for the identity, conduct and integrity of the personnel/
workers engaged by them for carrying out the contract work and ensure that none
of them are ever engaged in any anti national activity

Prepare a sign board giving the following information and display it near the
work site:

Name of Contractor

Name of Contractor Site-in-charge & Telephone number
Job Description in short

Date of start of job
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V. Date of expected completion
Vi. Name of BHEL Site-in-charge.

9.1.6 Abide by the rules and regulations existing during the contract period as
applicable for the contractors at the Project premises.

9.1.7 Observe the timings of work as advised by BHEL Engineer-in-charge for
carrying out the contract work.

9.2 SPECIAL CONDITIONS

9.2.1 Safety

9.2.1.1  Safety Plan
Before commencing the work, contractor shall submit a “safety plan” to the
authorized BHEL official. The safety plan shall indicate in detail the measures that
would be taken by the contractor to ensure safety to men, equipment, material and
environment during execution of the work. The plan shall take care to satisfy all
requirements specified hereunder.

The contractor shall submit “safety plan” before start of work. During negotiations,
before placing of work order and during execution of the contract, BHEL shall have
right to review and suggest modifications in the safety plan. Contractor shall abide
by BHEL'’s decision in this respect.

9.2.1.2  The contractor shall take all necessary safety precautions and arrange for
appropriate appliances and/or as per direction of BHEL or it's authorized person to
prevent loss of human lives, injuries to men engaged and damage to property and
environment.

9.2.1.3  The contractor shall provide to his work force and also ensure the use of
Personnel Protection Equipment (PPE) as found necessary and/or as directed and
advised by BHEL officials without which permission is liable to be denied.

> Safety helmets conforming to IS 2925/1984 (1990)

> Safety belts conforming to IS 3521/1989

> Safety shoes conforming to IS 1989 part-Il /1986(1992)

> Eye and face protection devices conforming to IS 2573/1986(1991), IS 6994
(1973), part-1 (1991), IS 8807/1978 (1991), IS 8519/1977(1991).

> Other job specific PPEs of standard ISI make as may be prescribed

9.2.14  All tools, tackles, lifting appliances, material handling equipment, scaffolds,
cradles, cages, safety nets, ladders, equipment, etc used by the contractor shall be
of safe design and construction. These shall be tested and certificate of fitness
obtained before putting them to use and from time to time as instructed by
authorized BHEL official who shall have the right to ban the use of any item found to
be unsafe

9.2.1.5 All electrical equipment, connections and wiring for construction power, its
distribution and use shall conform to the requirements of Indian Electricity Act and
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Rules. Only electricians licensed by the appropriate statutory authority shall be
employed by the contractor to carryout all types of electrical works. All electrical
appliances including portable electric tools used by the contractor shall have safe
plugging system to source of power and be appropriately earthed.

9.2.1.6  The contractor shall not use any hand lamp energized by electric power with
supply voltage of more than 24 volts. For work in confined spaces, lighting shall be
arranged with power source of not more than 24 volts.

9.2.1.7 The contractor shall adopt all fire safety measures as per relevant Indian
Standards
9.2.1.8 Where it becomes necessary to provide and/or store petroleum

products, explosives, chemicals and liquid or gaseous fuel or any other substance
that may cause fire or explosion, the contractor shall be responsible for carrying out
such provisions and/or storage in accordance with the rules and regulations laid
down by the relevant government acts, such as petroleum act, explosives act,
petroleum and carbides of calcium manual of the chief controller of explosives,
Government of India etc. The contractor in all such matters shall also take prior
approval of the authorized BHEL official at the site.

9.2.1.9 Proper means of access must be used e.g. ladders, scaffolds, platforms

etc. No makeshift access such as oil drums or pallets shall be used. Design of these
will be in accordance with relevant standards and certified by competent persons
before use.

9.2.1.10 Temporary arrangements made at Site for lifting , platforms, approach,
access etc should be properly designed and approved before being put
to use.

9.2.1.11 All excavations and openings must be securely and adequately

Fenced/barricaded and warning signs erected when considered
Necessary as per relevant code of practice.

9.2.1.12 No persons shall remove guard rails, covers or protective devices unless
authorized by a responsible supervisor and alternative precautions have
been taken

9.2.1.13 Access ways, means of escape and fire exits shall be clearly marked,
kept clear and unobstructed at all times

9.2.1.14 Only authorized persons holding relevant license will drive and operate
site plant and equipments eg cranes, dumpers, excavators, transport
vehicles etc

9.2.1.15 Only authorized personnel are allowed to repair, commission electrical
equipments.
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9.2.1.16

9.2.1.17

9.2.1.18

9.2.1.19

9.2.1.20

9.2.1.21

9.2.1.22

9.2.1.23

9.2.1.24

Gas cylinders shall be handled and stored as per Gas Cylinder Rules
and relevant safe working practices

All wastes generated at Site shall be segregated and collected in a
designated place so as to prevent spillage/contamination/scattering at
Site, until the waste is lifted for disposal to designated disposal area as
advised by BHEL official.

The contractor shall arrange at his cost (wherever not specified)
appropriate illumination at all work spots for safe working when natural
day light is not adequate for clear visibility.

The contractor shall train adequate number of workers/ supervisors for
administering “FIRST AID”. List of competent first aid administers should
be prominently displayed.

The contractor shall display at strategic places and in adequate numbers
the following in fluorescent markings

» Emergency telephone numbers

» Exit, Walkways

» Safe working load charts for wire ropes, slings, D shackles etc
» Warning signs

The contractor shall be held responsible for any violation of statutory
regulations (local, state or central) and BHEL instructions that may
endanger safety of men, equipment, material and environment in his
scope of work or other contractors or agencies. Cost of damage, if any,
to life and property arising out of such violation of statutory regulations
and BHEL instructions shall be borne by the contractor.

In case of a fatal or disabling injury/accident to any person at
construction sites due to lapses by the contractor, the contractor as per
statutory requirements shall compensate the victim and/or his/her
dependents. However, if considered necessary, BHEL shall have the
right to impose appropriate financial penalty on the contractor and
recover the same from payments due to the contractor for suitably
compensating the victim and/or his/her dependents. Before imposing
any such penalty, appropriate enquiry shall be held by BHEL giving
opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor,
BHEL shall have the right to recover cost of such damages from
payments due to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps
attributable to lapses by the contractor, BHEL shall have the right to
recover cost of such delay from payments due to the contractor after
notifying the contractor suitably and giving him opportunity to present his
case.
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9.2.1.25 If the contractor fails to improve the standards of safety in its operation
to the satisfaction of BHEL after being given a reasonable opportunity to
do so, and/or if the contractor fails to take appropriate safety precautions
or to provide necessary safety devices and equipment or to carry out
instructions regarding safety issued by the authorized BHEL official,
BHEL shall have the right to take corrective steps at the risk and cost of
the contractor after giving a notice of not less than seven days
indicating the steps that would be taken by BHEL.

9.2.1.26 Emergency Response

9.2.1.15.1 BHEL will have an Emergency Response Plan for each Project Site in
consultation with the Owner as the case may be, detailing the procedure
for mobilization of personnel and equipment, and defining the
responsibilities of the personnel indicated, in order to prepare for any
emergency that may arise in order to ensure the priorities of

Safeguard of life

Protect assets under construction or neighboring

Protect environment

Resumption of normal operations as soon as the emergency

condition is called off

YVVYV

All Contractors shall also be part of the Emergency response Plan and
the personnel so nominated shall be aware of their duties and
responsibilities in an emergency response situation.

9.2.1.15.2 At least 5% Contractors supervisors and workmen shall undergo training
in administering ‘First Aid’. The trained persons should represent for all
categories of work and for all areas of work. Adequate number of trained
persons should be available for each shift. These first aiders shall be
included in the emergency response team. Contractor employees and
workmen are encouraged to participate in first aid training programmes
whenever organized by BHEL.

9.2.2 OCCUPATIONAL HEALTH

9.2.2.1 Specific occupational health hazards will be identified through the hazard
evaluation processes in consultation with BHEL engineers and the
necessary prevention/reduction/elimination methods implemented.

9.2.2.2 All personnel working in an activity with a potential risk to health shall be
made aware of all those risks and the actions they must take to
reduce/control/eliminate the risk

9.2.2.3 Safety coordinator shall conduct periodic checks to ensure that every group

of workers engaged in similar activities are aware of potential risks to
health and the actions required to be taken to mitigate the risk

9.2.2.4 In order to protect personnel from associated health hazards, the following
main areas will be focused
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» Issue of approved Personnel Protective Equipment

»  Verification that the PPEs are adequate/maintained and worn by all
staff involved in operations that are potentially hazardous to their
health

» Ensure that the personnel deployed are physically fit for the
operation/work concerned

»  Provide hygienic and sanitary working conditions

9.2.2.5 Contractor workers employees engaged in noise risk areas shall be issued
with hearing protection aids and the use of the same will be enforced.
Further, these workers will be educated on the hazards of noise

9.2.2.6 Contractor workers engaged in dust environment shall be issued with
necessary dust protection aids and the use of the same shall be
enforced

9.2.2.7 Workers engaged in exposure to bright light/rays as in welding or radiation
shall be issued with eye protection devices and the use of the same
shall be enforced

9.2.2.8 Adequate arrangements shall be made to provide safe drinking water

9.2.2.9 Health monitoring records on at least sample basis for contractor
employees & workmen shall be maintained for persons engaged in
specified categories of work. These shall include

» Noise induced hearing loss

» Lung Function test

» Ergonomic Test

» Eye Test for Welders, Grinders, Drivers etc

9.2.3.0 HYGIENE and HOUSEKEEPING

9.2.3.1 Good house keeping and proper hygiene is one of the key requirements of
Occupational Health Safety and Environment management. Towards
this the contractor shall encourage his workers and supervisors to
maintain cleanliness in their area of work.

9.2.3.2 The Contractor shall arrange to place waste bins/chutes at convenient
locations for the collection of scrap and other wastes. The bins shall be
clearly marked and segregated for metal, non-metal, hazardous and non
hazardous wastes.

9.2.3.3 BHEL may take up appropriate remedial measures at the cost of the
contractors if the contractors fail good house keeping and if there is an
imminent risk of pollution

9.2.4ENVIRONMENT MANAGEMENT

9.2.4.1 BHEL has a sound environmental management system, which is to be

maintained and implemented by all the contractors. The system allows
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for project specific objectives to be set and developed sensitive to Client
requirements, applicable environmental legislation and BHEL’s own
objectives and policy. BHEL engineers will assess and monitor the
environmental impact of their work and lay out objectives for their
minimisation. The contractors shall implement the objectives for
continual improvement of environmental performance. BHEL shall
regularly audit environmental impacts and their improvements.

9.2.4.2 WASTE MANAGEMENT

9.2.4.3.1

9.243.2

9.2433

9.2434

9.243.5

9.243.6

The objective of waste management is to ensure the safe and
responsible disposal of waste, ensuring that it is correctly disposed of
and being able to audit the process to ensure compliance.

Chemical wastes if any shall be collected separately and disposed of to
BHEL designated refuse yard as per BHEL advise

No dangerous chemicals, noxious waste products or materials will be
disposed off on or off site without approval obtained through BHEL.

All disposal of wastes generated during construction shall be in
accordance with all relevant legislation.

Acid and alkali cleaning wastes shall be neutralised to acceptable norms
before disposal to the designated area.

All necessary measures shall be taken to ensure safe collection and
disposal of waste oils. In particular to ensure the prevention of their
discharge into surface waters, ground waters, coastal waters or
drainages

9.3 SUPERVISION

9.3.1 Contractor must provide at least one full time on site safety coordinator when
the manpower engaged is in excess of 50 for the contract activities in the
premises. If the manpower is less than 50, the on site safety coordination
responsibilities shall be assumed by any one of the contractor’s other supervisory
staff; however in both the cases, the contractor must specify in writing the name of
such persons to the BHEL Engineer in Charge .

9.3.2  Contractor’s safety coordinator or his supervisor responsible for safety as the
case may be shall conduct at his work site, and document formal safety inspection
and audits at least once in a week. Such documents are to be submitted to BHEL
Engineer in Charge for his review and record. Contractor, supervisor must attend
all schedule safety meetings as would be intimated to him by the BHEL Engineer
in Charge.

9.3.3  Before starting work under any contract, the contractor must ensure that a job
specific safety procedures/field practices as required over and above the safety
permit conditions are prepared and followed .He should also ensure that all
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supervisors and workers involved understand and follow this procedures /field
practices.
9.3.4 Contractor must ensure that in his work site appropriate display boards are
put displaying signs for site safety , potential hazards and precautions
required

9.4.0 TRAINING & AWARENESS

94.1 Contractor shall deploy experienced supervisors and other manpower who are
well conversant with the safety and environment regulations of the Project. The
electricians to be deployed on the job should have wireman license.

9.4.2  All Supervisors & Workmen of the Contractor shall undergo Fire safety
training/demonstration whenever arranged by BHEL with the help of either
Customer's Fire and Safety department or outside faculty so as to acquire
knowledge of fire prevention and also to be able to make use of appropriate fire
extinguishers.

943 Contractor must familiarize himself from BHEL Engineer in Charge about all
known potential fire, explosion or toxic release hazards related to the contract. He
in turn will ensure that same information has been passed to the supervisors and
workmen

944  Contractor must ensure that all his supervisors are properly trained and each
employee has received and understood from his supervisor necessary training and
briefing about the safety requirement. Necessary document as a means to verify
that employees have understood the training is to be maintained.

9.4.5  The contractor supervisors shall also give a small safety briefing to all the
workmen under his charge before undertaking any new work and specially
understand the safety requirements that are mandatory

9.5.0 REPORTING

9.5.1 The contractor shall submit report of all accidents, fires and property damage,
dangerous occurrences to the authorised BHEL official immediately after such
occurrence but in any case not later than twelve hours of the occurrence. Such
report shall be furnished in the manner prescribed by BHEL and also to meet
statutory requirement.

9.5.2  Any injury sustained by any of the contractor's employees within the Project
premises must be reported to BHEL supervisor and FIRST AID should be
immediately administered. The Contractor shall be responsible for keeping and
maintaining proper records of Accidents to his personnel.

9.5.3 Contractor must arrange to immediately investigate, properly document and
report any injury, accident or near miss involving any of his employees and take
appropriate follow up action. He must furnish within 12 hours of the incident a
written report to BHEL Engineer in charge and the Safety Section.
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9.5.4

955

9.5.6

9.

According to the Factory Act and the Employees state Insurance Act &
regulation, any person sustaining any injury within the project premises and
absenting himself from work for more than 46 hours, his accident report has to be
sent to the respective Government Authorities. Therefore contractor shall inform
the owner’s representative such matter immediately for their needful action.

In addition, contractor shall submit periodic reports on safety to the authorised
BHEL official from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a
responsible officer to supervise implementation of all safety measures and liaison

6

with his counterpart of BHEL.

AUDIT REVIEW AND INSPECTION

9.6.1 BHEL shall conduct audit on the contractor performance and compliance with
the project specific requirements of the Environment and Occupational Health
& Safety Management systems. The programme of audit shall cover all
activities under the contract but will focus particularly on high-risk activities. The
Construction Manager shall decide the schedule of audit. The audit findings
shall be communicated to the contractors and necessary remedial action as
advised by BHEL Engineers shall be under taken within the stipulated time.

9.6.2 Inspections shall be carried out regularly by the contractors and by BHEL
Engineers on activities, facilities, equipment, documentation, to cover the
following aspects.

VVVVVYVYVVY

Compliance with procedures and systems

Availability, condition and use of PPEs

Condition of maintenance tools, equipments, facilities
Availability of fire fighting equipments and its condition
Use of fire fighting equipments and first aid kit
Awareness of occupational health hazard

Awareness of safe working practices

Presence of quality supervision

Housekeeping

The Safety Co-ordinator shall visit and inspect work sites daily. All
unsafe acts, unsafe conditions that have imminent potential for causing
harm/injury/damage will be immediately corrected. He shall maintain a
daily logbook giving details of unsafe acts or conditions observed and
the corrective action taken and recommendations for preventing
recurrence. Adequacy of corrective actions will be verified

The contractor shall take remedial measures as per the findings of each
inspection

Besides the above, the contractor shall be required to carry out the
following inspections

| Sl

| Equipment | Scope of | Inspection | Schedule |
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no inspection by
1 Hand tools To identify User Daily
unsafe/defective
tool
2 Power tools To identify User Daily
unsafe/defective
tool
3 Fire To check User/ Daily
Extinguishers | pressure and any | Safety
defect Coordinator | Every
month
4 Lifting To check for User Daily
equipment/tac | defects and
les efficacy of brakes | Third party Every Year
5 PPE To check for User Daily
defects
9.7 NON COMPLIANCE:-

9.7.1 NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL
BE VIEWED SERIOUSLY AND THE BHEL HAS RIGHT TO IMPOSE FINES
ON THE CONTRACTOR AS UNDER for every instance of violation

noticed:
Sl. Fine
No. Safety (in Rs)
01 Not Wearing Safety Helmet 50/-
02. Not wearing Safety Belt 100/-
03. Grinding Without Goggles 50/-
04. Not using 24 V Supply For Internal Work 500/-
05. Electrical Plugs Not used for hand Machine 100/-
06. Not Slinging property 200/-
07. Using Damaged Sling 200/-
08. Lifting Cylinders Without Cage 500/-
09. Not Using Proper Welding Cable With Lot of 200/-
Joints And Not Insulated Property.
10. Not Removing Small Scrap From Platforms 200/-
11. Gas Cutting Without Taking Proper
Precaution or Not Using Sheet Below | 200/-
Gas Cutting
12. Not Maintaining Electric Winches Which are
500/-
Operated Dangerously
13. Improper Earthing Of Electrical T&Ps 500/-

Any other non-conformity noticed not listed above will also be fined as
deemed fit by BHEL. The decision of BHEL engineer is final on the
above. The amount will be deducted from running bills of the contractor.
The amount collected above will be utilised for giving award to the
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employees who could avoid accident by following safety rules. Also the
amount will be spent for purchasing the safety appliances and
supporting the safety activity at site.

9.8 CITATION:-If safety record of the contractor in execution of the awarded
job is to the satisfaction of safety department of BHEL, issue of an
appropriate certificate to recognise the safety performance of the
contractor may be considered by BHEL after completion of the job

9.9 Memorandum of Understanding

After Award Of Work, Contractors Are Required To Enter Into A Memorandum Of
Understanding As Given Below:

Memorandum of Understanding
BHEL, PSWR is committed to Health, Safety and Environment Policy (EHS Policy) as
given in the booklet titled “ Safe Working Practices” issued to all contractors.

M/s do hereby also commit to the same
EHS Policy while executing the Contract Number

M/s shall ensure that safe work practices not limited to the
above booklet are followed by all construction workers and supervisors. Spirit and
content therein shall be reached to all workers and supervisors for compliance.

BHEL will be carrying out EHS audits twice a year and M/s
shall ensure to close any non-conformity
observed/reported within fifteen days.

Signed by authorized representative of M/s
Name

Place & Date:
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9.10 Comprehensive list of National Standards for reference and use
wherever applicable in the execution of Civil, Erection and Commissioning
Contracts

ISNo | YEAR |[Amd upto | DESCRIPTION
PORTABLE FIRE EXTINGUISHERS
1S 10204 | 1982 MECHANICAL FOAM TYPE
IS | 1904 SPECIFICATION FOR BREATHING
10245 APPARATUS
IS |98, SAFETY CODE FOR DRESS DRIVERS IN
10291 CIVIL ENGINEERING WORKS
IS | 1983 HIGHER CAPACITY DRY POWDER FIRE
10658 EXTINGUISHERS (TROLLEY MOUNTED)
IS
LOUR TELEVISION
10662 | 1992 CoLOU SIO
IS GUIDE FOR SELECTION OF INDUSTRIAL
10667 | 1983 SAFETY EQUIPMENT FOR PROTECTION
OF FOOT AND LEG
IS
11037 | 1984 ELECTRONIC FAN REGULATORS
IS
11057 | 1984 INDUSTRIAL SAFETY NETS
IS RECOMMENDATION FOR SAFETY AND
11451 | 1998 HEALTH REQUIREMENT RELATING TO
OCCUPATION EXPOSURE TO ASBESTOS
IS 1169 1967 PEDESTAL FANS
SPECIFICATION FOR EQUIPMENT FOR
IS 1179 1967 EYE AND FACE PROTECTION DURING
WELDING
IS | 086 DRY POWDER FIRE EXTINGUISHERS
11833 FOR METAL FIRES
IS CODE OF PRACTICE FOR SAFETY
11975 | 1987 PRECAUTION TO BE TAKEN WHEN
ENTERING A SEWARAGE SYSTEM
IS 1287 1986 ELECTRIC TOASTER
IS STRUCTURAL SAFETY OF BUILDINGS
13063 | 1991 ON SHALLOW FOUNDATIONS ON
ROCKS
SPECIFICATIONS FOR FIRE
IS |99 EXTINGUISHERS 50 LITRE WHEEL
13385 MOUNTED WATER TYPE ( GAS
CARTRIDGES)
IS SPECIFICATIONS FOR FIRE
13386 | 1992 EXTINGUISHERS 50 LITRE
MECHANICAL FOAM TYPE
IS {1995 CODE OF SAFETY FOR PROTECTIVE
13415 BARRIERS IN AND AROUND BUILDINGS
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IS RECOMMENDATIONS FOR PREVENTIVE
13416 | 1992 MEASURES AGAINST HAZARDS AT
WORKING PLACE PART 1 TO PART 5
CODE OF PRACTICE FOR SAFETY
IS | 1997 DURING ADDITIONAL CONSTRUCTION
13430 AND ALTERATION TO EXISTING
BUILDINGS
IS | 1993 PORTABLE FIRE EXTINGUISHERS DRY
13849 POWDER TYPE ( CONSTANT PRESSURE)
CLASSIFICATION OF DANGEROUS
IS 1446 1985 GOODS (FIRST REVISION)
IS 1476 1979 REFRIGERATORS
CODE OF PRACTICE FOR FIRE SAFETY
OF BUILDINGS (GENERAL): GENERAL
IS 1641 1988 PRINCIPLES OF FIRE GRADING AND
CLASSIFICATION
CODE OF PRACTICE FOR FIRE SAFETY
IS 1642 | 1989 OF BUILDINGS- DETAILS OF
CONSTRUCTION
CODE OF PRACTICE FOR FIRE SAFETY
IS 1643 | 1988 OF BUILDINGS (GENERAL): EXPOSURE
HAZARD
CODE OF PRACTICE FOR FIRE SAFETY
IS 1646 | 1997 OF BUILDINGS (GENERAL): ELECTRICAL
INSTALLATIONS
CODE OF PRACTICE FOR DESIGN AND
IS 1904 | 1986 CONSTRUCTION OF FOUNDATIONS IN
SOIL
STRUCTURAL SAFETY OF BUILDINGS
IS 1905 1987 MASONARY WALLS
IS 2082 | 1985 ELECTRICAL GEYSERS
PORTABLE FIRE EXTINGUISHERS DRY
IS 21711985 POWDER TYPE (CARTRIDGE)
PRACTICE FOR THE PROTECTION OF
IS 2309 | 1989 BUILDINGS AND ALLIED BUILDINGS
AGAINST LIGHTENING
IS 2312 1967 EXHAUST FANS
SPECIFICATION FOR BUILDING GRIPS —
IS 23611 1994 FIRST REVISION
1S 2418 | 1977 '(I'FUTI?llJ;_AR FLUORSCENT LAMPS 1S 2418
IS 2750 | 1964 STEEL SCAFFOLDINGS
SAFE WORKING LOADS IN KGS FOR
15 27621 1964 WIRE ROPE SLINGS
FIRE EXTINGUISHERS CARBON
IS 2878 | 1986 DIOXIDE TYPE (PORTABLE AND
TROLLEY MOUNTED)
SPECIFICATION FOR INDUSTRIAL
1529251 1984 SAFETY HELMETS
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CODE OF PRACTICE FOR FIRE
PRECAUTIONS IN WELDING AND
IS 3016| 1982 CUTTING OPERATIONS- FIRST
REVISION
IS 3315| 1974 DESERT COOLERS
INDUSTRIAL SAFETY BELTS AND
IS 3521 | 1989 HARNESS
IS 368 | 1983 IMMERSION WATER HEATERS
SAFETY CODE OF SCAFFOLDS AND
IS 3696 1991 LADDERS PART 1 TO 2
LEATHER SAFETY BOOTS FOR
IS 3737 | 1996 WORKERS IN HEAVY METAL
INDUSTRIES
CEILING FANS INCLUDING
IS 374 | 1979 REGULATORS
IS 3764 | 1992 EXCAVATION WORK — CODE OF SAFETY
METHOD FOR COMPUTATION OF
FREQUENCY AND SEVERITY RATES FOR
IS 3786 1983 INDUSTRIAL INJURIES AND
CLASSIFICATION OF INDUSTRIAL
ACCIDENTS
CODE OF PRACTICE FOR COMPOSITE
IS 3935] 1966 CONSTRUCTION
CODE OF PRACTICE FOR STEEL
IS 4014 1967 TUBULAR SCAFFOLDING
SAFETY CODE FOR BLASTING AND
IS 4081 1986 RELATED DRILLING OPERATIONS
STACKING AND STORAGE OF
IS 4082 | 1977 [1996 CONSTRUCTION MATERIALS AND
COMPONENTS AT SITE
DEMOLITION OF BUILDINGS — CODE
IS 4130 1991 OF SAFETY PART 1 TO 2
SAFETY CODE FOR WORKING IN
IS 4138] 1977 COMPRESSED AIR (FIRST REVISION)
GLOSSARY OF TERMS RELATING TO
IS 4155| 1966 CHEMICAL AND RADIATION HAZARDS
AND HAZARDOUS CHEMICALS
CODE OF SAFETY FOR CHEMICAL
IS 4209 | 1967 LABORATORY
IS 4250| 1980 FOOD MIXERS
IS 4262 | 1967 CODE OF SAFETY FOR SULFURIC ACID
IS 4756 | 1978 SAFETY CODE FOR TUNNELING WORK
SAFETY REQUIREMENTS FOR FLOOR
IS 4912 | 1978 AND WALL OPENINGS, RAILINGS AND
TOE BOARDS
SAFETY CODE FOR PILING AND OTHER
IS 51211 1969 DEEP FOUNDATIONS
METHODS FOR MEASUREMENT OF AIR
IS 5182 | 1969 (1982 POLLUTION
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1S 5184 | 1969 ié)I%E OF SAFETY FOR HYDROFLUORIC
RECOMMENDATIONS ON SAFETY

IS 5216 | 1982 [2000 PROCEDURES AND PRACTICE IN
ELECTRICAL WORK PART I AND II

IS 555 | 1979 TABLE FANS

INDUSTRIAL AND SAFETY LINED

IS 5557 1995 RUBBER BOOTS ( SECOND REVISION)
SAFETY CODE FOR CONSTRUCTION

IS 5916 | 1970 INVOLVING USE OF HOR BITUMINOUS
MATERIALS
SPECIFICATION FOR EYE PROTECTORS

IS 5983] 1980 — FIRST REVISION
PORTABLE FIRE EXTINGUISHERS

IS 6234| 1986 WATER TYPE ( STORED PRESSURE)
CRITERIA FOR SAFETY AND DESIGN OF

IS 692 | 1994 STRUCTURES SUBJECTED TO

UNDERGROUND BLASTS

IS 6994 | 1973 SPECIFICATION FOR SAFETY GLOVES
CODE OF RECOMMENDED PRACTICE

IS 7155] 1986 FOR CONVEYOR SAFETY (PART 1 TO 8)
SAFETY CODE FOR ERECTION OF

IS 7205 [1974 STRUCTURAL STEEL WORK
SAFETY CODE FOR WORKING WITH

IS 7293 [1974 CONSTRUCTION MACHINERY
GUIDELINES FOR OPERATIONS OF

IS 7323 [1994 RESERVOIRS

IS 7812 |1975 CODE OF SAFETY FOR MERCURY
SAFETY CODE FOR HANDLING AND

IS 7969 |1975 STORAGE OF BUILDING MATERIALS
CODE OF SAFE PRACTICE FOR LAYOUT

IS 8089 (1976 OF OUTSIDE FACILITIES IN AN
INDUSTRIAL PLANT
CODE OF PRACTICE FOR INDUSTRIAL

IS 8091 [1976 PLANT LAYOUT

IS 8095 1976 IACCIDENTS PREVENTION TAGS
CODE OF PRACTICE FOR SAFETY AND
HEALTH REQUIREMENTS IN ELECTRIC

IS 818 11968 11997 AND GAS WELDING, AND CUTTING
OPERATIONS
AUTOMATIC LINE VOLTAGE

IS 8448 11989 CORRECTOR (STABILISER)
GUIDE FOR SELECTION OF INDUSTRIAL

IS 8519 (1977 SAFETY EQUIPMENT FOR BODY
PROTECTION
GUIDE FOR SELECTION OF INDUSTRIAL

IS 8520 ({1977 SAFETY EQUIPMENT FOR EYE, FACE
AND EAR PROTECTION

IS 875 (1987 STRUCTURAL SAFETY OF BUILDING:
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LOADING STANDARD PART 1 TO 5

GUIDE FOR SELECTION OF INDUSTRIAL

IS 8807 {1978 SAFETY EQUIPMENT FOR PROTECTION
OF ARMS AND HANDS
IS 8978 [1985 INSTANTANEOUS WATER HEATERS

SAFETY CODE FOR ERECTION OF

IS 8989 (1978 CONCRETE FRAMED STRUCTURES

PORTABLE FIRE EXTINGUISHERS
IS 940 1989 WATER TYPE ( GAS CARTRIDGE)

IS 9457 {1980 SAFETY COLOURS AND SIGNS

CODE OF SAFETY FOR WORK
IS 9679 11980 ENVIRONMENTAL MONITORING

CODE OF PRACTICE FOR THE
CONSTRUCTION OF AERIAL RPEWAYS
FOR THE TRANSPORTATION OF
MATERIAL

IS 9706 |1997

GUIDELINES FOR DEWATERING

IS 9759 (1981 DURING CONSTRUCTION

SERVO MOTOR OPERATED LINE

IS 9815 [1989 VOLTAGE CORRECTOR (SERVO
STABILISER)
RECOMMENDATIONS ON SAFE

IS 9944 (1992 WORKING LOAD FOR NATURAL AND
MAN-MADE FIBRE ROPE SLINGS

IS 996 1979 SINGLE PHASE ELECTRIC MOTORS

ISO

3873 1977 SAFETY HELMET
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SECTION-10

SPECIAL CONDITIONS OF CONTRACT
10.0 Drawings and Documents

10.1

The detailed drawings, specifications available with BHEL engineers will also form part of this
tender specification. Revision of drawings/documents may take place due to various
considerations as is normal in such large project. Work will have to be carried out as per
revised drawings/ documents. These documents will be made available to the contractor
during execution of work at site.

10.2

One set of necessary drawings/documents to carry out the erection work will be furnished to
the contractor by BHEL on loan that shall be returned to BHEL after completion of the work.
Contractor's personnel shall take care of these documents given to them.

10.3

The data furnished in various sections and appendices and the drawings enclosed with this
tender specification describe the equipment to be installed, tested and commissioned under
this specification, briefly. However, the changes in the design and in the quantity may be
expected to occur as is usual in any such large scale of works.

10.4

If any error or ambiguity is discovered in the specification/information contained in the
documents/ drawings and tender, the contractor shall forthwith bring the same to the notice
of BHEL before submission of offer.

10.5

In case an ambiguity is detected after award of work, the same must be brought to the notice
of bhel before commencement of the work/activity. BHEL's interpretation in such cases will be
final and binding on the contractor.

10.6

In case of any conflict between general instructions to tenderers, general conditions of
contract contained in sections 1 & 2 respectively and special conditions of contract contained
in sections 4 to 15 and appendices, provisions contained in special conditions of contract in
sections 4 to 15 and appendices shall prevail.

10.7

In case of discrepancy between quoted item rate and corresponding amount in the Rate
Schedule, the quoted item rates shall be reckoned as correct and amount
recalculated. Quoted item rates shall also prevail for arriving at the total price. Evaluation of
offer will be done by BHEL on Total Price of the Rate Schedule.

10.8

Bank Guarantees to be furnished by the Contractor towards Security Deposit and Performance
Guarantee (Last 5% payment against Workmanship Warranty/Defect Liability) shall have a
claim period of six months over and above the validity period required for the case.
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11.0 TIME SCHEDULE, MOBILIZATION, PROGRESS, PLANNING AND MONITORING,

SECTION-11

SPECIAL CONDITIONS OF CONTRACT

COMPLETION, AND VARIATIONS etc.

111

CONTRACTOR HAS TO MOBILISE THEIR MATERIALS, RESOURCES AND WORK FORCE SO AS
TO START THE WORK WITHIN 10 DAYS OF FAX/TELEGRAPHIC INTIMATION OF AWARD OF
WORK. FURTHER MOBILIZATION OF FRESH RESOURCES AND AUGMENTATION OF EXISTING
RESOURCES SHALL BE DONE IN CONSULATATION WITH BHEL IN ALL THE AREAS IN SUCH A
MANNER THAT THE ENTIRE WORK IS COMPLETED WITHIN THE CONTRACT PERIOD OF 7

(SEVEN ) MONTHS.

Total Contract Time Schedule: 7 (Seven) Months

Milestone activities - Break up activities completion period :

SR.NO. MILESTONE ACTIVITY PERIOD

1 Construction of Site office (60x10M) Three (3) months from the
date of first excavation at
site.

2 Development of Open Storage area 50% | Three (3) months from the

along with Roads, Drains. date of first excavation at
site.

3 Fencing around Site Office, Open Storage | Three (3) months from the

area date of first excavation at
site.

4 Closed Stores Shed...1 No Three (3) months from the
date of first excavation at
site.

5 Balance 50% Yard Development Five (5) months from the
date of first excavation at
site.

6 Closed Stores Shed.... Balance 2 Nos. Six (6) months from the
date of first excavation at
site.

7 Fabrication Yard Development Six (6) months from the
date of first excavation at
site.

8 Internal Electrification of one closed shed | Three (3) months from the

and Site Office date of first excavation at
site.

9 External Lighting of Yard, Closed Sheds Six (6) months from the

date of first excavation at
site.
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10 Fencing around Fabrication Yard, Lighting, | Seven (7) months from the
Drains, Gate etc AND completion of all other | date of first excavation at
works as specified in this tender. site.

It may be specifically noted that work of Construction of site office & Open Storage
Yard shall be assigned higher priority for completion and shall be completed within
three month from date of start of work.

THE OVERALL CONTRACT PERIOD SHALL BE 7(Seven) MONTHS. CONTRACTOR SHALL NOTE
THAT INDIVIDUAL MILESTONES AS ABOVE SHALL BE ACHIEVED AS PER SCHEDULE
FURNISHED ABOVE. THE DATE OF START OF FIRST EXCAVATION SHALL BE RECKONED AS
THE START OF CONTRACT PERIOD FOR THIS PURPOSE.

THE CONTRACTOR SHALL REACH SITE AND ESTABLISH HIS SITE OFFICE AND MOBILIZE
NECESSARY RESOURCES WELL IN ADVANCE OF ACTUAL COMMENCEMENT OF THE
CONTRACT TIME SCHEDULE AS PER DIRECTIONS OF BHEL ENGINEER. THE DATE OF
COMMENCEMENT FOR THE PURPOSE OF CLAUSE 11.1 SHALL BE THE DATE ON WHICH FIRST
EXCAVATION WORK IS STARTED.

11.1.2 GRACE PERIOD

Grace period of TWO MONTH beyond the contract period of seven month is provided for this
contract. However, all milestone events as per actual requirement of project schedule shall
have to be achieved by the contractor without taking recourse to the Grace Period.

11.2 Progress Monitoring, Contract Extension and Over Run
11.2.1 Progress Monitoring

Progress will be reviewed periodically (daily / weekly / monthly) including month end review
vis-a-vis the plans drawn as above. The contractor shall submit periodical progress reports,
and other reports / information including manpower, consumables etc as desired by BHEL.

11.2.2 Ascertaining and Establishing the Reasons for Shortfall

The onus probandi that the causes leading to extension of the contract period is not due to
any reasons attributable to the contractor is on him (the contractor). Review of the
performance as stated vide Clause 11.2.1 above will be made considering the availability of
components to be erected and other inputs / constraints over which the contractor has no
control. The programme will be reviewed area-wise and the following facts will be recorded in
case of shortfall at the end of every month:

11.2.2.1

A) Erection / Commissioning programme not achieved owing to non-availability of fronts.

B) Erection/Commissioning programme not achieved owing to non-availability of
materials.

11.2.2.2  Erection/Commissioning programme not achieved owing to non-availability of tools
and plants, manpower and consumables by the contractor or any other reason
attributable to the contractor.
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11.2.2.3 Erection / Commissioning programme not achieved due to any other reasons not
attributable to the contractor.

11.3 Contract Extension

11.3.1

If the completion of work as detailed in these specification gets delayed beyond the end of
contract period and grace period then depending on the balance work left out, BHEL at its
discretion may extend the contract.

11.3.2

A joint programme shall be drawn for the work to be completed during the extended contract
period. Review of the program and record of shortfall as describe vide clause 11.2.2 shall be
done during the extended period. The overrun charges will be paid in proportion to the
achievement of the respective month vis-a-vis the plan for the month (for assessing the
performance, the agreed plan shall be reduced by shortfall attributable to the BHEL). BHEL
may disallow contractor’s claim for over run charges, if the monthly programme as mentioned
here not made by him.

11.3.3

The part of extension attributable to the contractor, if any, in total contract extension shall be
exhausted first i.e. immediately after end of grace period. This shall be followed by the
extension on account of force majeure conditions, if any, and lastly on account of BHEL.

114 Overrun Compensation

If the contract is extended beyond the contract (including grace) period for any reason other
than those attributable to the contractor or force majeure conditions, the contractor will be
compensated by payment of overrun charges at the rate of Rs. 50,000/- (Rupees fifty
thousand only) per month. Overrun compensation will be paid for the extension
attributable to BHEL only. No overrun compensation will be payable for the extension on
account of reasons attributable to contractor and / or force majeure conditions.

11.5 Price Variation

Agreed price/rate shall remain firm through out the contract period including grace period and
extended period thereof. No price variation/adjustment shall be applicable for this contract
and clause No.2.15 of General Conditions of Contract shall not be applicable.

11.6 Interest Bearing Recoverable Advance

Interest bearing (rate of interest 12% per annum) advance limited to 5% of the award value
may be paid by BHEL at its discretion against specific request of Contractor and after receipt
& acceptance of Bank Guarantee for the amount sought. This Bank Guarantee shall be kept
valid by the Contractor for specific period, with timely renewals if need be, till the entire
amount is recovered by BHEL. Recovery of this amount will be made @ 10% of the running
bill amount from the first applicable running bill onwards after the advance is paid.

11.7 Definition of Work Completion

The contractor’s scope of work under these specifications will deem to have been completed
in all respect, only when all the activities are completed satisfactorily and so certified by BHEL
site in charge. The decision of BHEL in this regard shall be final and binding on the contractor.

11.8 SECURED ADVANCE
No Secured advance is payable under this contract.
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11.9 SPLITTING OF WORK

BHEL reserves the right to split up the work and award to more than one agency in case
contractor fails to provide adequate resources, manpower etc. to achieve the desired progress
of work

11.10 VARIATION IN QUANTITY

The quantities against all the items of the Rate Schedule are approximate and may vary up to
any extent or may be deleted altogether. The agreed rate of each item shall remain firm for
any variation on individual quantity or total quantity/ value. Payment shall be made as per
agreed items rates for the quantities actually executed and measurements accepted by BHEL.
The contractor has to take note of this and quote his rates accordingly.

11.8 Liquidated damages (L D)

L D shall be applicable as per General Terms & Conditions ( GCC ) of contract.

11.9 EXTRA WORK

Rate for Extra work if any required to be executed at site shall be worked out on the following
basis.

= Rate shall be derived from the similar nature of item from existing Schedule of
Item rates.

» If no similar items are available in existing Schedule, the same shall be worked
out as per Analysis of rates of CPWD- 1997 Edition by applying current rate of
materials & labour obtained from authentic sources or Finished rate of CPWD
(Delhi Schedule of Rate) — 1997 edition plus applicable PVC.
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SECTION-12

SPECIAL CONDITIONS OF CONTRACT
12.0 Terms Of Payment

12.01

The contractor should submit his monthly on account bills with all the details required by
BHEL on specified date every month covering progress of work in all respects and areas from
the 25 of previous calendar month to 24th of the current month.

12.0.2
Clause 2.6 of general conditions of contract shall be referred to as regards mode of payment,
and measurement of the work completed.

12.0.3

Release of payment in each running bill will be restricted to 95% of the value of work admitted,
as per the percentage break-up for the stage of work completion stipulated vide clauses
hereinafter.

The 5% thus remaining shall be on account of workmanship guarantee of work executed. The
same will be released after completion of the guarantee period of 12 months from the date of
completion of entire work as certified by BHEL engineer. However, this amount may be
released earlier on receipt and acceptance of bank guarantee (BG) of equal amount in
BHEL'’s prescribed format. The BG shall be valid at least for one-year period and renewed if
necessary to cover the entire Defect Liability period and an additional six months of claim
period.

12.04

The payment for running bills will normally be released within 30 days of submission of
running bill. Contractor shall make his own arrangement for making payment of impending
labour wages and other dues in the meanwhile.

121.4 Stages of Progressive Payments

Subject to any deductions, which BHEL may be authorized to make under the contract, the
contractor shall on the certificate of the engineer at site be entitled for payment as under.

12.1.41
The percentage of payment for progressive completion of work in various categories of work
shall be as under:

A) 100% of agreed item rate will be released for the completed work against monthly R.A.
bills.

12.1 PAYMENT FOR WORK COMPLETED
12.2.1

The contractor should submit his on account bills with all the details required by BHEL on 26"
of every month covering progress of work in all respects and areas up to 24" day of the same
month.
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12.2.2

The payment for running bills will normally be released within around 30 days of
submission of running bill with measurement sheets. Contractor shall make his own
arrangement for making payment of impending labour wages and other dues in the
meanwhile.

12.2.3

On receipt of the bill, joint measurement and checking of the work done will be carried out by
the concerned BHEL engineer as per clause 2.6 of General Conditions of the Contract and
break-up given vide clause 12.0. It shall be final and binding on the contractor.

12.2.4

The payment for running bills will hormally be released in around 30 days of submission of
running bill with measurement sheets. Contractor shall make his own arrangement for making
payment of impending labour wages and other dues in the meanwhile.
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SECTION-13
SPECIAL CONDITIONS OF CONTRACT
13.0 DETAILS TO BE FURNISHED BY THE BIDDERS

Apart from other details called for in the tender document under the various other provisions,
the following details shall be submitted by the tenderers along with their offers (Technical Bid).
Please also refer the checklist furnished in the beginning of the Tender Specification.

13.1
Contractor shall submit his HQ and Site organization charts.
13.2

Contractor shall submit tentative month-wise plan to match the Completion Schedule as in
Section-11 of Special Conditions of Contract.

13.3

Contractor shall furnish the list of major tools and plants owned by them as well as T&P
deployment plan for this work.

13.4

Contractor shall furnish the names of engineers, supervisors, and other specialized staff
working with him for more than two years.

13.5
Contractor shall furnish month-wise deployment plan of manpower.
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SECTION-14

SPECIAL CONDITIONS OF CONTRACT
INSURANCE

14.1

BHEL HAS ARRANGED A COMPREHENSIVE MARINE, STORAGE CUM ERECTION INSURANCE
COVER ALL RISKS INCLUDING DAMAGES/LOSS OCCURRING DURING INLAND TRANSPORT. BUT
SUCH COVER IS LIMITED TO ONLY THE MATERIALS TRANSPORTED.

14.2

THE CONTRACTOR HAS TO ARRANGE ON HIS OWN, INSURANCE COVER FOR ALL THE T&P AND
OTHER CONSTRUCTION EQUIPMENTS DEPLOYED AT SITE. SUCH ASSETS ARE NOT COVERED IN
INSURANCE POLICY TAKEN BY BHEL.

14.3
IT SHALL ALSO BE THE RESPONSIBILITY OF THE CONTRACTOR TO ARRANGE FOR ACCIDENT RISK
POLICY/WORKMEN COMPENSATION POLICY FOR THE STAFF AND WORKMEN.

14.4

THE CONTRACTOR HAS TO PROVIDE ASSISTANCE IN LODGING AND REALIZING THE INSURANCE
CLAIMS COVERED BY THE MCE INSURANCE POLICY THAT IS TAKEN BY BHEL. SCOPE SHALL INCLUDE
RECEIPT INSPECTION (SHORTAGE/DAMAGE/LOSS REPORTING) IMMEDIATELY ON ARRIVAL OF
CONSIGNMENT, RECORDING SUCH DAMAGE/LOSS/SHORTAGE INTIMATION ON THE LR/RR/LWB
DULY COUNTERSIGNED BY THE DRIVER/TRANSPORTER'S = REPRESENTATIVE  WHILE
ACKNOWLEDGING RECEIPT OF CONSIGNMENT TO THE CONCERNED TRANSPORTER, INTIMATING
THE LOSS/DAMAGE/SHORTAGE TO BHEL, PROVIDING ASSISTANCE FOR INSPECTION OF THE
REPORTED CONSIGNMENT AT THE TIME OF INSURANCE SURVEY, LIASIONING WITH THE
TRANSPORTER AND INSURANCE COMPANY ETC.

14.5

IN CASE OF THEFT / DAMAGE / LOSS OF MATERIALS DUE TO NEGLIGENCE OR FAILURE
ATTRIBUTABLE TO THE CONTRACTOR, THE EXPENSES INCURRED ON ACCOUNT OF REPAIR/
REPLACEMENT OF SUCH COMPONENTS INCLUDING BHEL'S OVERHEAD EXPENSES AS APPLICABLE
(PRESENTLY @ 30%) IN EXCESS OF THE AMOUNT REALIZED FROM THE UNDERWRITERS SHALL BE
RECOVERED FROM THE CONTRACTOR. RECOVERY WILL BE LIMITED TO NORMAL DEDUCTIBLE
FRANCHISE (DF) / EXCESS AS PER APPLICABLE INSURANCE TARIFF (TAC) GUIDELINES. HOWEVER,
IN CASE SUCH INSURANCE CLAIM IS SUMMARILY REJECTED BY THE UNDERWRITERS DUE TO
WILFUL DAMAGE/LOSS ON THE PART OF THE CONTRACTOR, THE TOTAL COST OF REPAIR/
REPLACEMENT SHALL BE RECOVERED FROM THE CONTRACTOR.

14.6 INSURANCE BY THE CONTRACTOR AND INDEMNIFICATION OF BHEL

BHEL HAVE TAKEN A THIRD PARTY LIABILITY INSURANCE, INDICATING IN THE PROPOSAL FOR
SUCH INSURANCE THAT SUB-CONTRACTORS WILL BE TAKING PART IN THE ERECTION WORK
DETAILED IN THIS TENDER. HOWEVER, THE TENDERER HAS TO BEAR ANY EXPENSES/
CONSEQUENCES OVER AND ABOVE THE AMOUNT THAT MAY BE REIMBURSED TO BHEL BY SUCH
COVERAGE OF THIRD PARTY LIABILITY INSURANCE TAKEN BY BHEL.

SUCH ADDITIONAL LIABILITY WILL BE TO COVER AND INDEMNIFY BHEL AND ITS CUSTOMER OF ALL
LIABILITIES WHICH MAY COME UP AND CAUSE HARM/DAMAGE TO OTHER CONTRACTORS/
CUSTOMER/BHEL PROPERTIES/PERSONNEL OR ALL OR ANYBODY RENDERING SERVICE TO
BHEL/CUSTOMER OR IS CONNECTED WITH BHEL / CUSTOMER'S WORK IN ANY MANNER
WHATSOEVER. THE TENDERER'S SPECIFIC ATTENTION IS ALSO INVITED TO CLAUSE 2.10 OF
GENERAL CONDITIONS OF CONTRACT.

CONTRACTOR SHALL OBTAIN AND OPERATE SUITABLE INSURANCE POLICIES TO COVER THE RISK
PERTAINING TO THE ASSETS/PROPERTIES AND PERSONNEL BELONGING TO OR DEPLOYED BY HIM.
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SECTION-15
SPECIAL CONDITION OF CONTRACT
15.0 EARNEST MONEY DEPOSIT & SECURITY DEPOSIT
15.1  EARNEST MONEY DEPOSIT:

EMD for this tender is Rs. 2,00,000/- (Rupees Two lakh only). Bidders who have already
deposited One Time EMD of Rs. 2.00 lakh will be exempted from submission of any EMD now
for this tender.

EMD is to be paid in cash (as permissible under Income Tax Act), Pay order or Demand
Draft only in favour of Bharat Heavy Electricals Limited and payable at Nagpur. No other
form of EMD is acceptable.

15.1.1 EMD by the Tendered will be forfeited as per Tender Documents if

i)  After opening the tender, the tendered revokes his tender within the validity
period or increases his earlier quoted rates.

i) The tendered does not commence the work within the period as per LOI /
Contract. In case the LOI / contract is silent in this regard then within 15 days
after award of contract.

15.1.2 EMD shall not carry any interest.

15.2 SECURITY DEPOSIT
15.2.1 The successful bidder shall furnish security Deposit. The rate of Security Deposit shall
be as below:
SN Contract Value Security Deposit Amount
Up to Rs. 10 lakhs 10% of Contract Value
2 | Above Rs. 10 lakhs upto Rs.50 lakhs 1 lakh + 7.5% of the Contract
Value exceeding Rs. 10 lakhs.
3 | Above Rs. 50 lakhs Rs 4 lakhs + 5% of the Contract
Value exceeding Rs. 50 lakhs.

The Security Deposit based on award value shall be furnished before start of the work
by the Contractor. Amount of Security Deposit shall be aligned with the actual executed
value at appropriate stages of the contract period if there is variation from the award
value.
15.2.2 Security Deposit may be furnished in any one of the following forms
i) Cash (as permissible under the Income Tax Act)

ii) Pay Order, Demand Draft in favour of BHEL.

iii}) Local cheques of scheduled banks, subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates, Kisan

Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing
the security and duly pledged in favour of BHEL and discharged on the back).
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Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act subject to a maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other form of security. The
Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor, Alc
BHEL, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running
bills. However in such cases at least 50% of the Security Deposit should be furnished
in the form of BG/DD/Securities from Post Office/FDR by the Contractor before start of
the work and the balance 50% may be recovered from the running bills.

viii) EMD of the successful tendered shall be converted as Security Deposit, excepting
those bidders who have remitted One Time EMD.

ix) The Security Deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL
will not be liable or responsible in any manner for the collection of interest or renewal
of the documents or in any other matter connected therewith.

15.2.2
Security Deposit shall not be refunded to the Contractor except in accordance with the terms
of the contract.
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APPENDIX-I

LIST OF T&P TO BE PROVIDED BY BHEL FREE OF HIRE CHARGES ON
SHARING BASIS

NO T&P WILL BE PROVIDED BY BHEL TO THE CONTRACTOR FOR THIS PROJECT
EXCEPT SOME SPECIAL TOOLS BEING SUPPLIED BY THE MANUFACTURING UNIT AS
PART OF REGULAR SUPPLY AND SPECIFIC MATERIAL IF ANY AS MENTIONED IN THIS
TENDER.

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR
TENDER SPECIFICATION No. BHE/PW/PUR/BSJI- BL2/412 (PAGE No. 58 of 100)



ANNEXURE -II
LIST OF TOOLS AND PLANTS TO BE ARRANGED BY CONTRACTOR

1) Concrete Mixture -4nos

2) Vibrators- 5nos

3) Leveling instrument with calibration certificate as required
4) Thediolite with calibration certificate as required
5) Shuttering materials as per requirement

6) Cube moulds required nos and testing arrangement
7) Slum testing cone as required

8) pump with moter required for curing

9) Power generator (of Minimum 63 KVA )-1No
10) Disel/Petrol/Electric Pumpset (2.5 HP )-4no
11) Electric Water Pump (1.5HP )-2no

12) Welding Transformer-3nos

13) Gas cutting Set- 3 Nos

14 )Drilling Machine- 2Nos

15)JCB- 1No

16) Water Tanker- 1No

17) Road Roller- 1 No

18) Tractor- Trailer- 2No

19)Tripper-2Nos

20 )Chain Pulley Block (3T)- 3No

21) Grinding Machine-2Nos

22) Fire extinguishers & Fire Buckets-2Nos

23)

NOTE

The above list is only indicative and not exhaustive. Arrangement for any other T and P required

for completion of the job shall be the responsibility of the contractor and shall be arranged by him.
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APPENDIX- 11l

ANALYSIS OF

UNIT RATE QUOTED

SL.NO. DESCRIPTION % OF QUOTED RATE REMARKS
01 SITE FACILITIES VIZ., ELECTRICITY,
WATER OTHER INFRASTRUCTURE.
02 SALARY AND WAGES +
RETRENCHMENT BENEFITS
03 CONSUMABLES
04 T&P DEPRECIATION &
MAINTENANCE
05 ESTABLISHMENT &
ADMINISTRATIVE EXPENSES
06 OVERHEADS
07 PROFIT
SIGNATURE OF THE TENDERER
DATE:
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APPENDIX-1IV
FORMAT FOR MONTH-WISE MANPOWER DEPLOYMENT PLAN
(CATEGORY-WISE NUMBERS TO BE INDICATED FOR EACH MONTH)

SL. | CATEGORY MONTHS
NO. 1 2 3 4 5 6 7 8 9 10 SO ON

01 | RESIDENT ENGINEER

02 | ENGINEERS

03 | SUPERVISORS

04 | MATERIALS MANAGEMENT SUPERVISORS
05 | SAFETY ENGINEER

06 | WELDER

07 | PLUMBERS

08 | CARPENTERS

09 | BAR BENDERS

10 | TRUCK/TRAILER DRIVERS, CONCRETE
MIXTURE OPERATORS

11 | SAFETY ENGINEER

12 | STORE KEEPERS

13 | ELECTRICIANS

14 | SEMISKILLED/ UNSKILLED WORKERS

15 | MASONS

SO
ON

MONTH WISE TOTAL

SIGNATURE OF TENDERER
DATE:
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APPENDIX-V

FORMAT FOR DEPLOYMENT PLAN FOR MAJOR TOOLS AND PLANTS

SL. NO.

DESCRIPTION & CAPACITY OF T&P

MONTHS

6 7 8 9 10

SO ON

01

02

03

04

05

06

07

08

09

10

SO ON

DATE:
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APPENDIX-VI
CONCURRENT COMMITMENTS

SN FULL POSTAL ADRESS | DESCRIPTION OF THE VALUE OF COMMENC- SCHEDU- % COMPL- ANTICIPA- REMARKS
OF CLIENT AND NAME | WORK THE EMENT DATE | LED TD. AS ON TED
OF OFFICER IN- CONTRACT COMPLE- DATE COMPLN.
CHARGE TION DATE
DATE SIGNATURE OF THE TENDERER

TS NO ; BHE/PW/PUR/KNT-ENB/449

SIGN OF BIDDER WITH OFERCAIAL SEAL




APPENDIX-VII
DETAILS OF SIMILAR WORK DONE DURING THE LAST SEVEN YEARS

FULL POSTAL DESCRIP- VALUE OF DATE OF DATE OF ACTUAL DATE OF REMARKS
ADDRESS OF CLIENT | TION OF CONTRACT | AWARD OF | COMMENCE | COMPLETION | ACTUAL

& NAME OF OFFICER | WORK WORK MENT OF TIME COMPLETION

IN CHARGE WORK (MONTHS) OF WORK

BIDDERS SHALL ENCLOSE COPIES OF DETAILED WORK ORDER (GIVING BILL OF QUANTITIES AND SCOPE OF WORK) AND COMPLETION CERTIFICATE IN
SUPPORT OF THIS STATEMENT.



APPENDIX-VIII

FOLLOWING DRAWINGS ARE ENCLOSED WITH THE TENDER.
SL.NO. DRAWING/SKETCH No. TITLE

1) SKETCH NO: X-01  Proposed Plan & sectional details of BHEL Site Office, Closed Storage Shed, road & drains
Office Shed
2) SKETCH NO: X-02 Plan & section for septic tanks & soak pits

NOTE:

The above drawings are tentative and strictly for tender purpose only. Changes in the drawing as per site requirement will be intimated during
execution.

These drawings are the property of BHEL and should not be made use of by the contractor except for the purpose of implementing this contract.
All these drawings should be returned to BHEL on completion of the work.

The interpretation of BHEL engineer regarding the details shown in the drawing shall be final, conclusive and binding.



