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   BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 

Power Sector, Southern Region 
690, Anna Salai, Nandanam, Chennai – 600 035 

 
 

Tender Specification No. BHEL:PSSR:SCT: 1206 
 
 
Messrs        Date:   
 
 
 
 
Dear Sir, 
 
 
 

SUB: Handling at Site Stores / Storage yard,  
Transportation to Site of Work, Application  of  
Refractory ,  Insulation Work and connected 
work for Boiler and its auxiliaries, ESP and 
Piping works  for  Units 1 & 2  of  125 MW  
set At Jindal Stainless Limited, Duburi, Jajpur 
District,  Orissa 

 
 

Please find enclosed one set of non-transferable tender documents 
containing     152     pages along with general conditions of contract 
Booklet and for the above work. 
 

You are requested to go through the tender documents, GCC Booklet 
and offer your most competetitive rate and submit the tender documents 
duly filled in as per procedure indicated in the tender   specification along 
with requisite EMD of Rs.1,50,000/-  (Rupees One lakh fifty thousand only) 
in the form Demand Draft drawn in favour of M/s. Bharat Heavy Electrical 
Limited Chennai - 35. Bids with Deviations from the tender conditions will 
be rejected. 

 
 

A SEPARATE LETTER SHALL BE FURNISHED INDICATING THAT THERE 

ARE NO DEVIATIONS FROM THE TENDER CONDITIONS (As in Page 8.) 



  

The completed quotations shall reach the office of the under signed on or 
before  01.12.2006 at 15.00 Hrs. The Technical bids, will be opened on 
the same day at 15.30 hrs. We shall separately intimate the date for 
opening the price bids only to those parties who are technically qualified.  
You are requested to depute your authorized representative at the time of 
opening. 

 
ANY REVISION OF RATES / PRICES WHATSOEVER AFTER THE 
TIME AND DATE MENTIONED IN TENDER SPECIFICATION FOR 
SUBMISSION OF COMPLETED QUOTATIONS SHALL NOT BE 
ENTERTAINED UNLESS CALLED FOR SPECIFICALLY BY BHEL. 

 

Kindly acknowledge the receipt of the tender documents and confirm 

your participation. 

 

Kindly note that BHEL reserves the right to reject any or all tenders 

without assigning any reason. 

 

Thanking you, 

          Yours faithfully, 
            For and on behalf of 
                                           BHARAT HEAVY ELECTRICALS LIMITED 

 

       SENIOR DEPUTY GENERAL MANAGER / CONTRACTS 

This Tender document is not transferable. 

Place : Chennai -35 
 
 
Encl: One set of Tender documents, General  Guide lines for Insulation    
        works Booklet   along with GCC Booklet. 

 
 
 
 
 
 
 
 



  

BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India undertaking) 

Power Sector :  Southern Region 
690, Anna Salai, Nandanam, Chennai – 600 035. 

 
SPECIAL INSTRUCTIONS TO BIDDERS 

 
The Bidder must submit their bids as requested in a sealed cover 

prominently super scribing the Tender Specification number, due date and time 
of submission as mentioned in the  TENDER NOTICE. 

 
The following information shall be furnished by the Bidder along with their 

offer (Technical Bid cover) 
 
01. Details of previous experience during the last five years indicating contract value,  

duration, completion period and present engagement as per G.C.C. 
 
02. Organization structure of the Company as per GCC. 
 
03. Financial status of the firm enclosing balance sheet and profit and loss account 

for the past 3 years and certificate from the Company’s Banker as per G.C.C 
 
04. Turnover of the Company in last 3 Financial years  pertaining to this scope of 

work only. 
 

05. Latest Income Tax clearance certificate. 
 
06. BIO DATA of key personnel presently in the Rolls of the company and proposed 

site organization for carrying out the work including deployment of Engineers 
and Supervisors. 

 
07. Declaration sheets as per Appendix of Tender Specification. 
 
08. Checklist and Schedule of General particulars as per Appendix in GCC. 
 
09. T & P owned/deployment details as per G.C.C. 
 
10. Technical manpower deployment details as per G.C.C 
 
11. Other relevant details as per GCC and checklist. 
 
12. These terms and conditions will be read and construed along with General 

Conditions of contract and in case of any conflict or inconsistency between the 
General conditions and the Terms and conditions of the tender specification, the 
provisions contained in the Term and conditions (NIT, Rate Schedule, Common 
conditions, Special Conditions including Appendices) shall prevail.  



  

13. THE BIDDERS ARE REQUESTED TO FURNISH THE DOCUMENTS LIKE COPIES 
OF LOIS, WORK ORDERS ETC PERTAINING TO THE EXPERIENCE INDICATED 
IN QUALIFYING REQUIREMENTS, AS GIVEN BELOW. 

 
14. QUALIFICATION REQUIREMENT  
 

a) The bidder should have executed  insulation and refractory works of 
Boiler and associated equipments in power plant of 30 MW or above 
capacity in the last seven years.  

 

b)   The bidder should have a minimum average financial turn over of        
Rs.61 Lakhs per year in the preceding three years ending 
31.03.2006.  

 

 The  Bidder  must  have  earned  profit  in  any  one  of  the  last           
three  financial  years ending  31.03.2006  and should have positive 
net worth as  on  31.03.2006. 

 

 Bidder should  submit AUDITED balance sheet  and  profit & 
loss account   for  last  three  years  ending  31.03.2006  in  support  
of  above  requirement. 

 

c) Notwithstanding the above, BHEL reserves the right to reject any 
Tender or all the Tenders for reasons whatsoever beyond our control 
and the decision of BHEL is final.      

 
 

15. A DECLARATION SHEET INDICATING THAT THERE IS NO DEVIATION IN 
TENDER DOCUMENTS (AS IN PAGE 8) TENDERERS MAY FURTHER NOTE THAT 
THIS DECLARATION IS A PREREQUISITE FOR BHEL TO CONSIDER THEIR BIDS. 
BIDS SUBMITTED WITHOUT “NO DEVIATION DECLARATION” WILL BE 
REJECTED BY BHEL. 

 
16. SAFETY PLAN 
  
 Bidder may further note that the submission of safety plan is a prerequisite for 

BHEL to consider their bids. 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India undertaking) 

Power Sector :  Southern Region 
690, Anna Salai, Nandanam, Chennai – 600 035. 

 
PROCEDURE FOR SUBMISSION OF SEALED BIDS 

 

The Tenderers must submit their bids as required in two parts in separate sealed 
covers prominently superscribed as Part I “Technical Bid” and Part II “Price Bid” and also 
indicating on each of the covers the tender specification number and due date and time as 
mentioned in the Tender Notice. 

 

Part I (Technical Bid) Cover I 
 

Excepting Rate Schedule, all other schedules, data sheets and details called for in 
the specification shall be enclosed, in part I Technical Bid only. 

 
Part II (Price Bid) Cover II 
 

All indications of price shall be given in this part II Price Bid. 
 

Tenderers are requested to quote their rates, only in the price bid (part II) provided by 
BHEL. Quoting of rates in any other form / formats will not be entertained. 

 
These two separate cover I & II (Part I and Part II) shall together be enclosed in a 

third envelope (Cover III) along with requisite EMD as indicated and this sealed cover shall be 
super scribed and submitted to Senior Deputy General Manager/Contracts at the above 
mentioned address before the due date as indicated. The Tenderers will  be intimated 
separately in case any clarifications are required. 

 

NOTE: 
 

Tenderers are issued with 2 Nos. of Technical Bids, 2 Nos. of Price Bids and 2 Nos. 
of GCC booklet., out of which one set of each document shall be retained by them for their 
reference. Balance one set shall be submitted along with their offer as per procedure indicated 
above. 
 
EMD amount for this Tender is Rs.1,50,000/- (Rupees One lakh fifty thousand  only). This EMD 
amount shall be submitted in the form of either pay order or demand draft only drawn in favour 
of M/s. Bharat Heavy Electricals Limited, Chennai – 35.  
 
EMD amount in the form of Bank Guarantee / fixed deposit receipt or in any other form will not 
be Accepted. 

 
ANY REVISION OF RATES / PRICES WHATSOEVER AFTER THE TIME 
AND DATE MENTIONED IN TENDER SPECIFICATION FOR 
SUBMISSION OF COMPLETED QUOTATIONS SHALL NOT BE 
ENTERTAINED UNLESS CALLED FOR SPECIFICALLY BY BHEL. 

 
Sr. Deputy General Manager/Contracts. 



  

BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 

Power Sector, Southern Region 
690, Anna Salai, Nandanam, Chennai – 35 

 
 

TENDER NOTICE 
 
Sealed Tenders are invited from reputed contractors with sufficient 

previous experience in the under mentioned similar nature of work: 
 
 
Tender Specification No. BHEL:PSSR:SCT:  1206 
 
 
  Description            EMD 
 
Handling at Site Stores / Storage yard,  Transportation to Site of 
Work, Application  of  Refractory  Insulation Work and connected 
work for Boiler and its auxiliaries, ESP and Piping works  for  Units 
1 & 2  of  125 MW  set At Jindal Stainless Limited, Duburi, Jajpur 
District,  Orissa 
 
 

 
                
Cost of Tender Documents  :   Rs.1105/- 
(Including all Taxes) 
 
Sale Starts on : 18.11.2006 
 
Sale closes on  : 30.11.2006 
 
Due date and Time for 
Submission : 01.12.2006          15.00 Hrs. 
 
Date and time for opening  
Of Technical Bids : 01.12.2006          15.30 Hrs. 

 
 
 

  
 
 
 
 

Rs.1,50,000/-        
(Rupees One     
Lakh fifty 
thousand only) 



  

QUALIFICATION REQUIREMENT 
 
  

a) The bidder should have executed  insulation and refractory works 
of Boiler and associated equipments in power plant of 30 MW or 
above capacity in the last seven years.  

 

b)      The bidder should have a minimum average financial turn over of        
Rs.61 Lakhs per year in the preceding three years ending 
31.03.2006.  

 

   The  Bidder  must  have  earned  profit  in  any  one  of  the  last               
three  financial  years ending  31.03.2006  and should have positive 
net worth as  on  31.03.2006. 

 

  Bidder should  submit AUDITED balance sheet  and  profit & loss 
account   for  last  three  years  ending  31.03.2006  in  support  of  
above  requirement. 

 
c)  Notwithstanding the above, BHEL reserves the right to reject any Tender 

or all the Tenders for reasons whatsoever beyond our control and the 
decision of BHEL is final 
 

 

     
 
 

Interested parties can get the Tender documents from the office of the Senior 
Deputy General Manager / Contracts on all working days by remitting the cost of 
tender documents either by Cash or A/c Payee Demand Draft drawn in favour of 
M/s. Bharat Heavy Electricals Limited, Chennai – 600 035. Money order, 
Cheques and Postal Orders will not be accepted. 
 
Bharat Heavy Electricals Limited takes no responsibility for any delay, loss or 
non-receipt of tender documents sent by post and also reserves the right to 
reject any or all the tender without assigning any reason therefore. TENDER NOT 
ACCOMPANIED BY THE PRESCRIBED EARNEST MONEY DEPOSIT ARE LIABLE TO 
BE SUMMARILY REJECTED. 
 
 

SENIOR DEPUTY GENERAL MANAGER/CONTRACTS 
 
 
 
 
 
 



  

TENDER SPECIFICATION : BHEL:PSSR:SCT:1206 

 

CERTIFICATE FOR NO DEVIATION 

 

I,                Of M/s. 

hereby certify that there is no deviation from the Tender conditions either 

technical or commercial and I am agreeing to all the terms and conditions 

mentioned in the Tender Specification. 

 
 
 
 
 

SIGNATURE OF THE TENDERER 
 
 

 
   

 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 



  

OFFER OF CONTRACTOR 
 
 

 
Senior Deputy General Manager/Contracts 
Bharat Heavy Electricals Limited, 
Power Sector : Southern Region 
690, Anna Salai, 
Nandanam, 
Chennai – 600 035. 
 

 
        Sir, 
 
 

I/We hereby offer to carry out the work detailed in Tender 

Specification No.BHEL:PSSR:SCT:1206 issued by Bharat Heavy 

Electricals Limited, Power Sector : Southern Region, in accordance with 

the terms and conditions thereof. 

 

I/We have carefully perused the following documents connected 

with the above work and agree to abide by the same.  

 
1. Instructions to Tenderer 

2. General Conditions of Contract 

3. Special conditions of Contract 

4. Other Section, Appendices and Schedules 

 

 
 
 
 
 
 
 
 
 

 

 



  

 

I/We have deposited/forwarded herewith the Earnest Money Deposit/a 

sum of Rs.1,50,000/- (Rupees One lakh fifty thousand only) vide DD.No.                        

Dt.                   which shall be refunded should our offer not be accepted. 

Should our offer be accepted, I/We further agree to deposit such additional sum 

which along with the sum of Rs.1,50,000/- (Rupees One Lakh fifty thousand 

only) mentioned above,  make up the Security Deposit for the work as provided 

for  in the Tender Specification within the stipulated time as may be indicated by 

BHEL, Power Sector : Southern Region, Chennai – 600 035. 

 

I/We further agree to execute all the works referred to in the said 

documents upon the terms and conditions obtained or referred to therein and as 

detailed in the appendices annexed thereto. 

 

 
 

DATE: CONTRACTOR: 

PLACE: ADDRESS: 

 
 
Witness with their address 
 
 
 
 
Signature Name Address 
 
 
 
 
 
 
 
 
 
 

 



  

PROJECT INFORMATION 
1.0 INFORMATION:   
 Jindal Stainless Limited is setting up an integrated stainless steel plant 

of 0.8 MT capacity in Phase – I at Duburi in Jajpur District of Orissa, to 
be expanded to1.6 MT capacity in Phase – II. 

 
 The site is located about 80 km north of Cuttack city of Orissa. The 

plant area is bounded by south eastern railway station on the east and 
the Jajpur – Talcher state Highway on the north. The site is adjacent 
to the railway line connecting Jakhapura to Daitari. The river Brahmani 
flows from west to east on southern side of the site. 

2.0 CLIMATIC CONDITIONS     
 The following site conditions shall be considered for the purpose of 

design and selection of equipment and materials: 
 

Temperature  

Dry Bulb Temperature 27.70 C (Mean) 

Dry Bulb Temperature 31.60C (Max)  

Wet Bulb Temperature 23.80 C (Mean) 

Wet Bulb Temperature 27.20C (Max) 

Extreme Lowest Temperature 27.70C (Mean) 

Extreme Maximum temperature 46.70 C 

Maximum ambient temperature 41.60 C 

Minimum ambient temperature 10.80 C 
Rainfall 
Maximum Monthly rainfall 

 
649.9 mm (October) 

Average minimum rainfall 678.5 mm (2002) 

Average annual rainfall 1700 mm  
Maximum rainfall in 24 hrs. 321.8 mm 
Relative Humidity  
Maximum Relative Humidity 84% 
Minimum Relative Humidity 57% 
Wind  
Wind Load 55 m/sec  

Predominant Wind direction  South-west to North-East 
South to North 

Seismic Zone Zone III, as per IS – 1893 

Plant Elevation  65 m above mean seal level 



General Conditions of Contract for 
Works in Power Sector of 

Bharat Heavy Electricals Limited 
For Mechanical, Electrical & Enabling works 

 

SECTION I 
 
1. GENERAL INSTRUCTIONS TO TENDERERS : 
  
1.1 DESPATCH INSTRUCTIONS : 
  
1.1.1 This tender specification as a whole, duly furnishing all the details required 

and other documents as required in the following pages, shall be duly signed 
and sent in sealed cover duly super scribing the name of work as given in the 
tender notice. 

  
1.1.2 The tender shall be addressed to : Officer inviting tender as indicated in the 

tender notice. 
  
1.1.3 Tenders submitted by post shall be sent as “REGISTERED POST 

ACKNOWELEDGEMENT DUE” or by any mode and shall be posted with  
due allowance for any postal delay. The tenders received after the due  date 
and time of opening are liable to be rejected. Telegraphic offers and offers 
received by telex, fax, electronic mail will not be considered. 

  
1.1.4 Tenders shall be opened by authorized official of BHEL at his office at the 

time and date as specified in the tender notice in the presence of those  
tenderers  or their authorized representatives who may be present. 

  
1.1.5 The tenderers shall closely peruse all the clauses, specifications and drawings  

indicated in the Tender Documents before quoting. Should the tenderer have 
any doubt about the meaning of any portion of the Tender Specifications or 
find discrepancies or omission in the drawings or the tender documents 
issued are incomplete or shall require clarification on any of the technical 
aspect, scope of work etc., he shall at once contact the authority inviting the 
tender for clarification before the submission of the tender. 

  
1.1.6 Before tendering, the tenderers are advised to inspect the site of work and the 

environments and be well acquainted with the actual working and other 
prevalent conditions, facilities available, position of material and labour. No 
claim will be entertained later on the ground of lack  of knowledge. The 
tenderer should fill up and sign the form provided in the document without 
fail. The offer is liable for rejection by BHEL if the contractor is not 
fulfilling this requirement.  

  



1.1.7 TENDERER MUST FILL UP ALL THE SCHEDULES AND FURNISH 
ALL THE REQUIRED INFORMATION AS PER THE 
INSTRUCTIONS GIVEN IN VARIOUS SECTIONS OF THE 
TENDER SPECIFICATION.  EACH AND EVERY PAGE OF THE 
TENDER SPECIFICATION MUST BE SIGNED, STAMPED AND 
SUBMITTED ALONG WITH THE OFFERS BY THE TENDERER IN 
TOKEN OF COMPLETE ACCEPTANCE THEREOF. THE 
INFORMATION FURNISHED SHALL BE COMPLETE BY ITSELF. 

 
1.1.8 The tenderer shall quote the rates in English Language and international 

numerals. These rates shall be entered in figures as well as in words.  In case 
of difference in rates between words and figures, the least of the two will be 
treated as valid rate. For the purpose of the tender, the metric system of units 
shall be used. 

 
1.1.9 All entries in the tender shall either be typed or to be written in ink, including 

ball point pens.  Erasers and over writings are not permitted and may render 
such tenders be liable to summary rejection. All cancellations and insertions 
shall be duly  attested by the tenderer, without fail. 

  
1.2 QUALIFICATION OF TENDERERS : 
 
 Only tenderers who have previous experience in the work of this nature and 

description detailed in this tender specification are expected to quote for this 
work duly detailing their experience along with the offer. Offers from 
tenderers who do not have proven and established experience in the field are 
not likely to be considered. The tenderers are requested to refer to the Special 
Conditions of Contract for any specific requirement and the qualification 
requirement mentioned, if any. 

 
1.3 DATA TO BE ENCLOSED : 
 
 Full information/documents shall be given by the tenderer in respect of the 

following.  Non submission of these information may lead to rejection of the 
offer. 

 
1.3.1 FINANCIAL STATUS : 
 
 A certificate from Scheduled Bank to prove his financial capacity to 

undertake the work duly indicating financial limits the tenderer enjoys or 
Solvency Certificate from the concerned Government authority.  Information 
required in Section IV shall be furnished by the tenderer along with the offer. 

 
1.3.2. INCOME – TAX CERTIFICATES : 
 
 A Certificate of Income –Tax clearance from the appropriate authority in the 

forms prescribed therefor duly indicating annual turnover.  These certificates 
shall be valid for one year from the date of issue or for the period prescribed 
therein for all tenders submitted during that period. 



1.3.3 PREVIOUS EXPERIENCE : 
 
 A statement giving particulars duly supported by documentary evidence of 

the various services rendered for each similar works by the tenderer 
indicating the particulars and value of each work, the site location, duration 
and date of completion. A list of site location, particulars and value of 
various services that are under progress.  Information required in Section V 
shall be furnished by the tenderers along with the offer. 

 
1.3.4 ORGANISATION CHART : 
 
 The organization pattern that is totally available with him and that will be 

employed by the tenderer for this work duly indicating the number of 
executives, the number of supervisors, the number of skilled and unskilled 
persons etc. as per the enclosed format to be furnished (Section IV & V) 

 
1.3.5 An attested copy of the Power of Attorney, in case the tender is signed by an 

individual other than the sole proprietor, shall  also be attached.  
 
1.3.6 IN CASE OF AN INDIVIDUAL : 
 
 His full name, address and place and nature of business. 
 
1.3.7 IN CASE OF PARTNERSHIP FIRMS: 
 
 The name of the partners and their addresses.  A copy of the partnership 

deed/instrument of partnership certified by Notary Public shall be enclosed. 
1.3.8 IN CASE OF COMPANIES: 
 
 Copy of Certificate of Registration giving date and place of registration 

including date of commencement. In case of public companies certified 
copies of Memorandum and Articles of Association are to be furnished. 

 
1.3.9 Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof. 
 
1.3.10 Names and particulars including addresses of all the Directors and their 

previous experience. 
 
1.3.11 A list of tools and tackles that the tenderer is having and those that will be 

used on this job. 
 
1.3.12 In addition to the above, the particulars required in various annexures 

/appendices. 
  
1.4.0 EARNEST MONEY DEPOSIT : 
 
 Every tender must be accompanied by the prescribed amount of Earnest  

Money Deposit in the following forms . 



1.4.1 Pay Order or Demand Draft duly drawn  in favour of  Bharat Heavy 
Electricals Limited. 

 
1.4.2 Cash, to the extent permitted under Income-Tax Act. 
 Note: 
 1) Cheques, Currency Notes enclosed in covers, Money Orders or Postal 

Orders will not be accepted.  
 2)   Bank Guarantee will not be accepted. 
 
1.4.3 Tenders received without  Earnest Money in full in the manner prescribed 

above are liable to be rejected. 
 
1.4.4 The Earnest Money Deposit of the successful tenderer paid in the form of 

DD/pay order will be retained  towards cash portion of Security Deposit. 
 
1.4.5 In the case of unsuccessful tenderers, the Earnest Money will be refunded  to 

them within a reasonable time after finalisation of the tender 
 
1.4.6 Earnest Money pertaining to the successful tenderer will be forfeited if the 

tenderer. 
 1. Fails to start the work as indicated in the Letter of Intent. In case the 

LOI is silent in this regard, then within 15 days after award of contract. 
 2. After opening of Tender, revokes/ withdraws his tender within the 

validity period,  revises/alters his earlier quoted rates/conditions. 
 
1.5 AUTHORISATION AND ATTESTATION: 
 
1.5.1 Tenders shall be signed by persons duly authorized /employed to do so.  

Certified copies of such authority and relevant documents are to be enclosed. 
 
1.6 VALIDITY OF OFFER:  
 
 The rates in the Tender shall be kept open for acceptance for a minimum 

period of six months from the date of opening of tenders.  In case Bharat 
Heavy Electricals Limited, calls for negotiation, such negotiation shall not 
amount to cancellation or withdrawal of the original offer which shall be 
binding on the tenderers. 

 
1.7 EXECUTION OF CONTRACT: 
 
 The successful tenderer’s responsibility under this contract commences from 

the date of issue of the Letter of Intent by Bharat Heavy Electricals Limited.   
The tenderer shall submit an unqualified acceptance to the letter of Intent 
within the period stipulated therein. The text of acceptance of Letter of Intent 
should read as follows: 

 
 “We hereby acknowledge receipt of your Letter of Intent 

No………………dated………….. and we convey our unqualified 
acceptance  for the same. 



 The successful tenderer shall be required to execute  an agreement in the 
prescribed form (Annexure ‘D’) with BHEL within a reasonable time after 
the acceptance of his tender and in any case before submitting the first bill 
for payment.  The expenses for completion and stamping and registration of 
the agreement with prescribed authority, if necessary shall be borne by the 
contractor. 

 
1.8 SECURITY DEPOSIT: 
 
1.8.1 Upon acceptance of tender, the successful tenderer within the time specified 

in the Letter of Intent must deposit the required amount of Security Deposit 
for satisfactory completion of work. 

 
1.8.2 The total amount of Security Deposit shall be as follows: 
 
1.8.2.1 Upto Rs.10 lakhs            10 % 
 
1.8.2.2 Above Rs.10 lakhs  ) 
 Upto Rs.50 lakhs   )   1 lakh + 7.5% of the amount exceeding Rs.10 lakhs 
 
1.8.2.3 Above Rs. 50  lakhs    Rs 4. lakhs + 5% of the amount exceeding Rs.50 lakhs 
 
1.8.3 The Security Deposit should be deposited before start of work. Security 

Deposit may be furnished in any one of the following forms : 
  
 i) Cash (as permissible under the Income Tax Act) 
 ii) Pay Order, Demand Draft in favour of BHEL. 
 iii) Local Cheques of scheduled banks, subject to realisation. 
 iv) Securities available from Post Offices such as National Savings 

Certificates, Kisan Vikas Patras, etc. 
  (Certificates should be held in the name of contractor furnishing the 

security and duly pledged in favour of BHEL and discharged on the 
back). 

 
1.8.3.1 50% of Security Deposit as indicated in the letter of Intent can either be 

remitted in cash to the cashier of Power Sector of BHEL or submitted in the 
form of Bank Guarantee in the prescribed Performa, the validity being up to 
completion of work as stipulated in Letter of Intent and the balance deposit 
can be remitted in cash or can be recovered by deduction from running bills 
at 10% of the value of each running bill till the full Security Deposit is made 
up.  The bank Guarantee furnished towards Security Deposit should be kept 
valid by proper renewal till the said work is actually completed. 

 
1.8.4 If the value of the work done at any time exceeds the accepted agreement 

value, the Security Deposit shall be correspondingly enhanced and the extra 
Security Deposit shall be immediately deposited by the Contractor or 
recovered from payments due to him. 

 



1.8.5 Regarding adjustment of Earnest Money Deposit towards part of  Security 
Deposit, refer clause 1.4.4 above. 

  
1.8.6 Failure to deposit the Security Deposit within the stipulated time, may lead 

to forfeiture of Earnest Money and Cancellation of the award of work. 
 
1.8.7 If any part of Security Deposit of the Contractor is held in the form of 

approved securities, it shall be kept transferred in the name of Bharat Heavy 
Electricals Limited, Power Sector, in such a manner that the same can be 
realised fully without referring to the Contractor.  BHEL shall not be 
responsible for any depreciation in the value of the Security while in BHEL’s 
custody or for any loss of interest thereon. 

 
1.8.8 BHEL reserves the right of forfeiture of Security Deposit in addition to the 

other claims and penalties in the event of the Contractor’s failure to fulfill 
any of the contractual obligations or in the event of termination of contract as 
per terms and conditions of contract.  BHEL reserves the right to set off the 
Security Deposit against any claims of any other contracts with BHEL. 

 
1.8.9 RETURN OF SECURITY DEPOSIT: 
 
 If the contractor fully performs and completes the work in all respects to the 

entire satisfaction of BHEL and present an absolute “ No Demand 
Certificate” in the prescribed form and returns properties belonging to BHEL 
handed over, lent or hired by  him for carrying out the said works,  Security 
Deposit will be released to the contractor after deducting all cost of expenses 
or other amounts that are to be paid to BHEL under this or other contracts 
entered into with the contractor.  It may be noted that in no case the 
Security Deposit shall be refunded / released prior to passing of final 
bill. 

 
1.9 REJECTION OF TENDER AND OTHER CONDITIONS: 
 
1.9.1 The acceptance of tender will rest with BHEL which does not bind itself to 

accept the lowest tender or any tender and reserves to itself full rights for the 
following without assigning any reasons whatsoever. 

 
1.9.1.1. To reject any or all of the tenders. 
 
1.9.1.2 To split up the work (Please refer NIT and Special Conditions of Contract). 
 
1.9.1.3 Either of the contingencies stated ( 1.9.1.1) and (1.9.1.2) above to modify the 

time for completion suitably. 
 
1.9.2 Conditional tenders, tenders containing absurd or unworkable rates and 

amounts and tenders which are incomplete and otherwise considered 
defective and tenders not in accordance with the tender conditions, 
specifications etc, are liable to be rejected. 

  



1.9.3 If a tenderer expires after the submission of his tender or after the acceptance 
of his tender, BHEL may at their discretion, cancel such tender.  If a partner 
of a  firm expires after the submission of the tender or after the acceptance of 
the tender, BHEL may cancel such tender at their discretion unless the firm 
retains its character. 

 
1.9.4 BHEL will not be bound by any Power of Attorney granted by the tenderer 

or by changes in the composition of the firm made subsequent to the 
execution of the contract.  They may, however, recognize such Power of 
Attorney and changes after obtaining proper legal advice, the cost of which 
will be chargeable to the contractor concerned. 

 
1.9.5 If tenderer deliberately gives wrong information in his tender, BHEL 

reserves the right to reject such tender at any stage or to cancel the contract, 
if awarded and forfeit the Earnest  Money/Security deposit, any other money 
due. 

 
1.9.6 If the tenderers resort to canvassing in any form in connection with the 

tenders submitted by them, such tenders are liable to  rejection. 
 
1.9.7 Should a tenderer or Contractor or in the case of a firm of Company of 

contractors/ one or more of its partners/Shareholders/ Directors have a 
relation or relations employed in BHEL, the authority inviting tender shall be 
informed of the fact along with the offer, failing this BHEL, may, at its sole 
discretion reject the tender or cancel the contract and forfeit the Earnest 
Money/Security Deposit. 

 
1.9.8 The successful tenderer should not sub-contract part or complete work 

detailed in the tender specification undertaken by him without prior written 
permission of BHEL.  The tenderer is solely responsible to BHEL for the 
work awarded to him. 

 
1.9.9 No interest shall be payable by BHEL on Earnest Money, Security Deposit/ or 

on any money due to the Contractor by BHEL. 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 



General Conditions of Contract  
SECTION II 

 
2.1 DEFINITION:  
 
 The following terms shall  have the meaning hereby  assigned to them except 

where the context otherwise required. 
  
2.1.1 BHEL ( or B.H.E Ltd) shall mean Bharat Heavy Electricals Limited, a 

company registered under Indian companies Act 1956, with its Registered 
Office at BHEL House, Siri Fort, New Delhi –110  049, or its Authorised 
Officers or its Resident Engineer or other employees authorised to deal with 
any matters with which these persons are concerned on  its behalf. 

  
2.1.2 “GENERAL MANAGER” shall mean the Officer in Administrative charge 

of contracting unit of BHEL. 
  
2.1.3 “ENGINEER” or “ENGINEER IN CHARGE” shall mean engineer 

deputed by BHEL. The term includes “DGM”, “PROJECT MANAGER”, 
“RESIDENT MANAGER”, “SITE ENGINEER”, “RESIDENT 
ENGINEER” and “ASSISTANT SITE ENGINEER” of BHEL at the site as 
well as the Officers in charge at  Head Office. 

  
2.1.4 “SITE”  shall mean the place or places at which the plants/ equipment are to 

be erected and services are to be performed as per the specification of this 
contract. 

  
2.1.5 “ CLIENT OF BHEL” or “ CUSTOMER” shall mean the project 

authorities to whom BHEL is supplying the equipments/services. 
  
2.1.6. “CONTRACTOR” shall mean the individual, firm or company who enters 

into contract with BHEL and shall include their executors, administrators, 
successors and permitted assignees. 

  
2.1.7 “CONTRACT” or “CONTRACT DOCUMENT” shall mean/and include 

the agreement or work order, the accepted appendices of rates, Schedule of 
Quantities, if any and General Conditions of Contract, the Special Conditions 
of Contract, instructions to the tenderers, the drawings, the technical 
specifications, the special specifications, if any, the tender documents and the 
letter of Intent/Accepting letter issued by BHEL.  Any conditions or terms 
stipulated by the contractor in the tender documents or subsequent letters 
shall not form part of the contract unless, specially accepted in writing by 
BHEL, in the Letter of Intent and incorporated in the agreement. 

  



2.1.8 “GENERAL AND SPECIAL CONDITIONS OF CONTRACT” shall 
mean the “Instructions to Tenderers and General and Special conditions of 
contract pertaining to the work, for which the tenders are called for” 

  
2.1.9 “TENDER SPECIFICATION”  shall mean the specific conditions, 

Technical specifications, appendices, site information and  drawing” 
pertaining to the work in which the tenderers are required to submit their 
offer.  Individual specification number will be assigned to each tender 
specification. 

  
2.1.10. “TENDER DOCUMENTS” shall mean the General and Special Conditions 

of Contract (2.1.8) and tender specification (2.1.9) 
  
2.1.11. “LETTER OF INTENT”  shall mean the intimation by a letter to the 

tenderer that the tender has been accepted in accordance with provisions 
contained in that letter.  The responsibility of the contractor commences from 
the date of this letter and all the terms and conditions of contract are 
applicable from this date. 

  
2.1.12. “COMPLETION TIME” shall mean the period by date specified in the 

acceptance of tender or date mutually agreed upon for handing over of the 
erected equipment/plant which are found acceptable by the Engineer being of 
required standard and confirming to the specifications of the contract. 

  
2.1.13 “PLANT” shall mean and connote the assembly of the plant and equipment 

covered by the contract. 
  
2.1.14 “EQUIPMENT” shall mean all equipments, machineries, materials, 

structurals, electricals and other components of the plant covered by the 
contract 

  
2.1.15 “TESTS” shall mean and include such test or tests to be carried out on the 

part of  the contractor as are prescribed in the contract or considered 
necessary by BHEL, in  order to ascertain the quality, workmanship, 
performance and efficiency of the contract work or part thereof. 

  
2.1.16 “APPROVED”  “DIRECTED” or “ INSTRUCTED”  shall mean 

approved, directed or instructed by BHEL. 
  
2.1.17 “WORK OR CONTRACT WORK” shall mean and include supply of all 

categories of labours, specified consumables, tools and tackles required for 
complete and satisfactory site transportation, handling, stacking, storing, 
erecting, testing and commissioning of the equipment to the entire 
satisfaction of BHEL. 

 
2.1.18 “SINGULAR AND  PLURAL ETC” Words carrying singular number 

shall also include plural and vice versa, where the context be required. 
Words imparting the masculine gender shall be taken to include the feminine 



gender and words imparting persons shall include any company or 
association or body of individuals, whether incorporated or not. 

  
2.1.19 “HEADING” The headings in these general conditions are solely for the 

purpose of facilitating reference and shall not be deemed to be part thereof or 
be taken into consideration in the interpretation or construction thereof or of 
the contract. 

  
2.1.20 “MONTH: shall mean calendar month, unless specified otherwise in the 

tender. 
  
2.1.21 “WRITING” shall include any manuscript typewritten or printed statement 

under the signature of BHEL. 
  
2.1.22. ‘TEMPORARY WORK’  shall mean all temporary works of every kind 

required in or for the execution, completion or maintenance of the works. 
  
2.2 LAW GOVERNING THE CONTRACT AND COURT 

JURISDICTION: 
  
 The Contract shall be governed by the Law for the time being in force in the 

Republic of India.  The Civil Court having ordinary original Civil 
Jurisdiction at Madras, Tamilnadu shall alone have exclusive jurisdiction in 
regard to all claims in respect of this contract.  No other Civil Court have 
jurisdiction in case of any dispute, under this contract. 

  
2.3 ISSUE OF NOTICE: 
  
 The contractor shall furnish to the  BHEL Engineer, the name, designation 

and address of his authorised agent and all complaints, notices, 
communications and reference  shall be deemed to have been duly given to 
the Contractor if delivered to the Contractor or his authorised agent or left at 
or posted to the address either of the contractor or of his representative and 
shall be deemed to have been so given  in the case of posting on the day on 
which they would have reached such address in the ordinary course of post 
or on which they were so delivered of /or left.  

 
2.4 USE OF LAND 
 
 No land belonging to BHEL or their customer under temporary possession of 

BHEL shall be occupied by the Contractor without the written permission of 
BHEL. 

  
2.5 COMMENCEMENT OF WORK 
  
2.5.1 The contractor shall commence the work within the time indicated in the 

Letter of Intent from BHEL and shall proceed with the same with due 
expedition without delay. 

  



2.5.2 If the successful tenderer fails to start the work within the stipulated time, 
BHEL at its sole discretion will have the right to cancel the contract.  His 
Earnest Money and/or security deposited with BHEL will stand forfeited 
without any further reference to him without prejudice to any and all of 
BHEL’s other rights and remedies in this regard. 

  
2.5.3 All the works shall be carried out under the direction and to the satisfaction 

of BHEL  
 
2.5.4 The transported equipment erected/constructed plant or work performed 

under the Contract as the case may be shall be taken over when it has been 
completed in all respects and/or satisfactorily put into operation at site. 

  
2.6 MODE OF PAYMENT AND MEASUREMENT OF THE WORK 

COMPLETED 
  
2.6.1 All payment due to the contractor shall be paid by “Account Payee Cheques”

  
2.6.2 For progress running bill payment, the contractor shall present detailed 

measurement sheets, in triplicate, duly indicating all relevant details based on 
technical documents and connected drawings for work done during the 
month/period under various categories in  line with terms of payment as per 
Letter of Intent.  The basis of arriving at the quantities/ weights shall be 
relevant to documents and drawings released by BHEL.  These measurement 
sheets shall be prepared jointly with BHEL Engineers and signed by both the 
parties. 

  
2.6.3 These measurement sheets will be checked by BHEL Engineers and 

quantities and percentage eligible for payment under various groups shall be 
decided by BHEL Engineers.  The abstract of quantities and percentage so 
arrived at based on the terms of payment shall be entered in measurement 
books and signed by both the parties. 

  
2.6.4 Based on the above quantity, contractor shall prepare the bills in prescribed 

proforma and work out the financial value.  These will be entered in M book 
and signed by both the parties and paid for after duly effecting recoveries 
due. 

  
2.6.5 All recoveries due from the contractor for the month/period shall be effected 

in full from his corresponding running bills unless specific approval from the 
competent authorities is obtained otherwise. 

  
2.6.6 Measurement shall be restricted to that for which it is required to ascertain 

the financial liability of BHEL under this contract. 
  
2.6.7 The measurement shall be taken jointly by persons duly authorised on the 

part of BHEL and by the contractor. 
  



2.6.8 The contractor shall bear the expenditure involved, if any, in making the 
measurement.  The contractor shall without extra charges, provide all the 
assistance with appliances and other things necessary for measurement. 

  
2.6.9 If at any time due to any reason whatsoever, it becomes necessary to 

remeasure the work  done in full or in part, the expenses towards such 
measurements shall be borne by the contractors. 

  
2.6.10 Passing of measurement as per bills does not amount to acceptance of the 

completion of the work mentioned.   Any left out work has to be completed 
by the contractor if pointed out at a later date by  BHEL. 

  
2.6.11 Final measurement bill shall be prepared in the final bill proforma prescribed 

for the purpose based on the certificate issued by BHEL  Engineer that entire 
work as stipulated in the tender specification has been completed in all 
respects to the entire satisfaction of BHEL. Contractor shall give unqualified 
“No Due” and  “No Demand” certificates.  All the tools and tackles loaned to 
him should be returned in good condition, satisfactory to BHEL.  
Quantities/Weight erected shall be prepared and paid ,  within a reasonable 
time after completion of work. After payment of final  bill, only guarantee 
obligation percentage shall remain unpaid  which shall be released in 
accordance with clause 2.13. The final  bill quantities and financial value 
shall also be entered in Measurement Book and signed by both the parties to 
the contract. 

  
2.7 RIGHTS OF BHEL 
  
 BHEL  reserves the following rights in respect of this contract without entitling 

the contractor  for any compensation 
  
2.7.1 To get the work done through other agency at the risk and cost of the 

contractor in the event of Contractor’s poor progress or inability to progress 
the work for completion as stipulated in the contract, poor quality of the 
work, persistent disregard  to instruction of  BHEL ,assignment transfer, 
subletting of the contract without permission of BHEL, nonfulfillment of any 
contractual obligation etc, and to claim, recover compensation for such 
losses from the contractor including BHEL’s supervision charges and 
overheads from  Security  Deposit/ other dues. 

  
2.7.2 To  withdraw any portion   of work and or to  restrict/alter quantum of work  

as indicated in  the  contract during the progress of erection and get it done 
through other agency and / or  by departmental labour to suit  BHEL’s  
commitment to its customer or in case decided to advance the date of 
completion due to other  emergency reasons / BHEL’s obligation to its 
customer. 

 
 
 
  



2.7.3 To  terminate  the Contract after due notice  of 21 days  from the date of 
issue of the letter, recover the loss sustained in  getting the balance work 
done through other agencies in addition to liquidated damages in the event 
of. 

  
2.7.3.1 Contractor’s  continued poor  progress. 
  
2.7.3.2 Withdrawal from or  abandonment of the work  before completion of the 

work. 
  
2.7.3.3 Corrupt act of Contractor.  
  
2.7.3.4 Insolvency of the  Contractor.  
 
2.7.3.5 Persistent disregard to the instructions of BHEL. 
  
2.7.3.6 Assignment transfer, subletting of the contract without BHEL’s permission.

  
 
2.7.3.7 Non-fulfilment of  any contractual obligations. 
 
2.7.4 To recover  any money due from the contractor from any money due to the 

contractor under this contract or any other contract or from the Security 
Deposit. 

  
2.7.5 To claim compensation for the total losses including BHEL’s supervision 

charges, overheads, penalty/LD suffered  by BHEL for completion of works, 
whenever the contract has to be terminated for the reasons attributable to the 
contractor. 

  
 If the works are delayed beyond the stipulated time for the reasons 

attributable to the contractor, LD/Penalty will be levied at the rate of 0.5 
percent per week of delay or part thereof, subject to a ceiling of 10 percent of 
the contract value. 

  
2.7.6 To terminate the Contract or to restrict the quantum of work and pay for 

portion of work executed, in case BHEL’s contract with their customers are 
terminated for any reason. 

  
2.7.7 To effect recovery from any amounts due to the contractor under this or any 

other contract or in any other form the moneys BHEL is forced to pay to 
anybody, due to contractor’s failure to fulfil any of his obligations. 

            
2.7.8 To restrict or increase the quantity and nature of work to suit site requirement 

since the tender specification is based on preliminary documents and 
quantities furnished therein are indicative and approximate and the rates 
quoted shall not be subject to revision.    

  



2.7.9 To deploy BHEL’s fitters, welders, operators and technicians in case of 
emergency / poor progress/deficiency in skill on the part of employees of 
contractor and to recover the expenditure on account of the same from 
contractor’s bills. 

  
2.7.10 While every endeavour will be made by BHEL, they cannot guarantee un-

interrupted work due to conditions beyond their control.   Contractor  will 
not be entitled for any compensation or extra payment on this account. 

  
2.7.11 In the event of any dispute of any nature, the decision of BHEL shall be final 

and binding on the contractor. 
  
2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF 

LOCAL LAWS, EMPLOYMENT OF WORKERS ETC. 
  
 The following are the responsibilities of the contractor in respect of 

observation of local laws, employment of personnel, payment of taxes etc. 
  
2.8.1 As far as possible, unskilled worker shall be engaged from the local areas in 

which the work is being executed. 
  
2.8.2 The contractor at all times during the continuance of this contract shall, in all 

his dealings with local labour for the time being employed on or in 
connection with the work, have due regard to all local festivals and religions 
and other customs. 

  
2.8.3 The contractor shall comply with all State and Central Laws, Statutory 

Rules, Regulation etc., such as :  The payment of Wages Act, Minimum 
Wages Act, Workmen Compensation Act, Employer’s  Liability Act, 
Industrial Disputes Act, Employees’ Provident Fund Scheme, Employees’ 
State Insurance Scheme,  Contract Labour (Regulations and Abolition) Act, 
1970 and other Acts, Rules & Regulations for  labour as may be enacted by 
the Government during the tenure of the contract and having in force or 
jurisdiction at site.  The Contractor shall give to the local governing body, 
Police and other relevant authorities all such notices as may be required by 
law. (Salient Provisions of the Contract Labour (Regulation & Abolition) 
Act 1970, Workmen Compensation  Act 1923, Employees’ State Insurance 
Act 1948, Minimum Wages Act 1948, Employees’ Provident Fund and 
Miscellaneous Act 1952, which are reproduced in Section-III. However the 
contractor should take care of the latest amendments into consideration) 

  
2.8.4 The Contractor shall pay all taxes , fees, licence, charges, deposits, duties, 

tools, royalty, commissions or other charges, which may be leviable on 
account of any of his operations in executing the contract.  In case BHEL is 
forced to pay any of such taxes BHEL shall have the right to recover the 
same from the contractor either from his bills or otherwise as deemed fit. 

  



2.8.5 While BHEL would pay the inspection fees of the Boiler Inspectorate, all 
other  arrangements for the visits periodically by Boiler Inspector to site 
Inspection Certificates etc., will  have to be made by the Contractor.  
However, BHEL will not make any payment  to Boiler Inspector in 
connection with contractor’s welders’ qualification/requalification tests etc. 

  
2.8.6 The contractor shall be responsible for provision of health and sanitary 

arrangements more particularly described in Contract Labour (Regulations & 
Abolition) Act, safety precautions etc., as may be required for safe and 
satisfactory execution of the contract.  Please refer Clause 2.15.0 also. 

  
2.8.7 The Contractor shall be responsible for proper accommodation including 

adequate  medical facilities for the personnel employed by him. 
  
2.8.8 The contractor shall be responsible for proper behavior and observance of all 

regulations by the staff employed by him. 
  
2.8.9 The contractor shall ensure that no damage is caused to any person/property 

of other parties working at site.  If any such damage is caused, it is the 
responsibility of the contractor to make good the losses or compensate for 
the same. 

  
2.8.10 All the properties/equipment/components of BHEL/ their client loaned with 

or without deposit to the contractor in connection with the contract shall 
remain the properties  of BHEL /their client. 

  
 The contractor shall use such properties for the purpose of execution of this 

contract.  All such properties/equipment/components shall be deemed to be 
in good conditions when received by the Contractor unless he notifies within 
48 hours to the contrary.  The contractor shall return them in good condition 
as and when required by BHEL/ their client.  In case of non-return, loss, 
damage, repairs etc., the cost thereof, as may be fixed by the Site Engineer 
will be recovered from the contractor. 

  
2.8.11 It is not obligatory on the part of BHEL to supply any tools and tackles or 

other materials other than those specifically agreed to do so by BHEL.  
However depending upon the availability/possibility BHEL’s / customer’s 
handling equipment and other plants may be made available to the 
Contractor on payment of the hire charges/free of charges, as fixed subject to 
the conditions laid down by BHEL/Customer from time to time.  Unless paid 
in advance such hire charges if applicable, shall be recovered from 
contractor’s bills / Security Deposit in one installment. 

  
2.8.12 The contractor shall fully indemnify BHEL against all claims of whatsoever 

nature arising during the course of erection/construction/performing work 
under the contract. 

 
 
  



2.8.13 In case the Contractor is required to undertake any work outside the scope of 
this contract, the rates payable shall be those mutually agreed upon. 

  
2.8.14 Any delay in completion of works/or non achievement of periodical targets, 

due to reasons attributable to the contractor, the same will have to be 
compensated by the contractor  either by increasing manpower and resources 
or by working extra hours and/or by working  more than a  shift.  All these 
are to be carried out by the contractor at no extra cost. 

  
2.8.15 The contractor shall arrange and co-ordinate his work in such a manner as to 

cause no hindrance to  other agencies working in the same premises. 
  
2.8.16 All safety rules and codes applied by the client/BHEL at site shall be 

observed by the contractor without exception.  The Contractor shall be 
responsible for the safety of the equipment/ material  and works to be 
performed by him and shall maintain all lights, fencing guards, signs etc, or 
other protection necessary for the purpose.  Contractor shall also take such 
additional precautions as may be indicated from time to time by the Engineer 
with a view to prevent pilferage, accidents fire hazards and due precautions 
shall be taken against fire hazards and Atmospheric conditions. Suitable 
number of clerical staff, watch and ward, store keepers to take care of 
equipment materials and construction tools and tackle  shall be posted at site 
by the contractor till the completion of the work under this contract. 

  
 The Contractor shall arrange for such safety devices as are necessary for 

such type of work and carry out the requisite site tests of handling 
equipment, lifting tools, tackles, etc., as per prescribed standards and 
practices. 

  
2.8.17 The contractor will be directly responsible for payment of wages to his 

workmen.  A pay roll sheet giving all the payments given to the workers and 
duly signed by the contractor’s representative should be furnished to BHEL 
site office for record purpose, if so called for. 

  
2.8.18 In case of any class of work for which there is no such specification as laid 

down in the contract, such work shall be carried out in accordance with the 
instructions and requirements of the Engineer. 

  
2.8.19 No levy or payment or charge made or imposed shall be impeached by 

reason of any clerical error or by reason of any mistake in the amount levied 
or demanded or charged. 

  
2.8.20 Also no idle labour charges will be admissible in the event of any stoppage 

caused in the work resulting in contractor’s labour being rendered idle due to 
any cause at any time. 

  
2.8.21 The contractor shall take all reasonable care to protect the materials and 

work till such time the Plant/equipment has been taken over by BHEL / their 
client. 



2.8.22 Contractor shall not stop the work or abandon the site for whatsoever reason 
or dispute, excepting for force majeure  conditions.  All such problems 
/dispute shall be  separately discussed and settled without affecting the 
progress of work. Such stoppage or abandonment shall be treated as breach 
of contract and dealt with accordingly. 

  
2.8.23 Contractor shall keep the area of work clean and shall remove the debris etc. 

while executing the work every day.  Upon completion of work, the 
contractor shall remove from the vicinity of work, all scrap, packing 
materials, rubbish, unused and other materials and deposit them in places 
specified by the Engineer.  The contractor will  also demolish all the 
hutments, sheds, offices, etc. constructed and used by him and shall clean the 
debris.  In the event of his failure to do so, the same will be arranged to be 
done by the Engineer and the expenses recovered from the contractor.  

  
2.8.24 The contractor shall execute the work in the most substantial and workman-

like manner in the stipulated time.  Accuracy of work and timely  execution 
shall be the essence of this contract.  The contractor shall be responsible to 
ensure that the quality, assembly and workmanship conform to the 
dimensions and clearance given in the drawings and/or as per the instructions 
of the Engineer. 

  
2.8.25 The contractor shall furnish daily labour deployment report indicating  the 

classification  and number of workmen engaged.  Besides the contractor also 
shall furnish progress reports on work  every day as required by the 
Engineer. 

  
2.9 CONSEQUENCES  OF CANCELLATION:  
 
 Whenever BHEL exercises its authority to terminate the contract/withdraw a 

portion of work under  clause 2.7, they may complete the work by any means 
at the contractor’s risk and cost provided that in the event of the cost of 
completion as certified  by the Site Engineer which is final and conclusive 
being less than contract cost, the advantage shall accrue to BHEL, and that if 
the cost of completion exceeds the moneys due to the contractor under the 
contract, the Contractor shall either pay the excess amount ordered by BHEL 
or the same shall be recovered from the contractor by any other means.  This 
will be in addition to the forfeiture of Security Deposit and recovery of 
liquidated damages as per  relevant clauses (2.7) 

  
2.9.1 In case BHEL completes the work under the provision of this condition, the 

cost of such completion to be taken into account in determining the excess 
cost to be charged to the contract, shall consist of actual cost incurred in 
completion of work such as materials purchased and / or labour provided by 
BHEL, amounts paid to other agencies, etc. with an addition of such 
percentage to cover supervision and establishment charges as may be 
decided by BHEL. 

 
 



2.10 INSURANCE: 
 
2.10.1 BHEL/their customer shall arrange for insuring the materials/properties of 

BHEL/customer covering the risks during transit, storage, erection and 
commissioning. 

  
2.10.2 It is the sole responsibility of the contractor to insure his workmen against 

accidents and injury while at work as required by relevant Rules and to pay 
compensation, if any, to workmen as per  Workmen’s compensation Act.  
The work will be carried out in a protected area and all the rules and 
regulations of the client /BHEL in the area of project which are in force from 
time to time will have to be followed by the contractor. 

  
2.10.3 If due to negligence and or non-observation of safety and other precautions, 

any accident/injury  occurs to any other persons/public, the contractor shall 
have to pay necessary compensation and other expense, if so decided by the 
appropriate authorities. 

  
2.10.4 If due to contractor’s carelessness, negligence or non-observance of safety 

precautions, damage to BHEL’s /Customer’s property and personnel should 
occur and if  BHEL is unable to recover in full, cost from the insurance 
Company, the same will be recovered from the contractor. 

  
2.10.5 It shall be the responsibility of the Contractor to provide security 

arrangement for the equipment/materials belonging to BHEL and handed 
over to the contractor for erection/transportation till the same are taken over 
by BHEL, after erection/returned to BHEL stores. 

  
2.11 STRIKES & LOCKOUTS: 
  
2.11.1    The contractor will be fully responsible for all the dispute and other issues 

connected with his labour.  In the event of the contractor’s labour resorting to strike 
or the contractor resorting to lockout and if the strike or the lockout declared is not 
settled within a period of one month, BHEL shall have the right to get the erection 
work executed employing its own labour or through any other agencies or both and 
the cost so incurred by BHEL shall be deducted from the Contractor’s bills. 

  
2.11.2 For all purposes whatsoever the employees of the Contractor shall not be 

deemed to be in the employment of BHEL. 
  
2.12 FORCE MAJEURE:  
 
2.12.1 The following shall amount to force majeure  
 Acts of God, Act of any Government, War, Sabotage, Riots, Civil 

commotion Police Action, Revolution, Flood, Fire , Cyclones, Earth quake 
and Epidemic and other similar causes over which the Contractor has no 
control. 

 
2.12.2 If the Contractor suffers delay in the due execution of the contractual 

obligation due to delays caused by Force Majeure as defined above, the 



agreed time of completion of the job covered by this contract or the 
obligation of the contractor shall be extended by a period of time equal to the 
period of delay provided that on the occurrence of any such contingency the 
Contractor immediately reports to BHEL in writing the causes of delay and 
the Contractor shall not be eligible for any compensation. 

  
2.13 GUARANTEE:  

Eventhough the work will be carried out under the supervision of BHEL 
Engineers the Contractor will be responsible for the quality of the 
workmanship and shall guarantee the work done for a period of twelve 
months from the date of completion of work as certified by the Engineer for 
good workmanship and shall rectify free of cost all defects due to faulty 
erection detected during the guarantee period starting from the date of the 
completion of rectification.  In the event of the  Contractor failing to repair 
the defective works within the time specified by the Engineer, BHEL may 
proceed to undertake the repairs of such defective works at the Contractor’s 
risk and cost, without prejudice to any other rights and recover the same 
from security deposit/other dues or by other legal means. 

  
2.14 ARBITRATION: 
 All disputes between the parties to the contract arising out of or in relation to 

the contract, other than those for which the decision of the engineer or of any 
other person is by the contract expressed to be final and conclusive shall, 
after written notice by either party to the contract to other party be referred to 
sole arbitration of General Manager or his nominee. The arbitration shall be 
conducted in accordance with provisions of the Arbitration and Conciliation 
Act, 1996.  

  
 The parties to the contract understand and agree that it will have no objection 

than the General Manager or the person nominated as arbitrator had earlier in 
his official capacity dealt directly or indirectly with the matters to which the 
contract relates or  that in the course of his official duties had expressed 
views on all or any of the matters in dispute or difference.  The award of the 
arbitrator shall be final and binding on the parties  to this contract. 

  
 In the event of the arbitrator dying, neglecting or  refusing to act or resigning 

or being unable to act for any reason of his award being set aside by the court 
for any reasons; it shall be lawful for the General Manager or his successor, 
as the case may be either to act himself as the Arbitrator or to appoint 
another arbitrator in the place of the outgoing arbitrator in the manner 
aforesaid. 

  
 The arbitrator may from time to time with the consent of both the parties to 

the contract enlarge the time for making the award. 
  
 Work under the contract shall be continued during the arbitration 

proceedings.  The venue of the arbitration shall be a place from which the 
contract is issued or such other place as the arbitrator at his discretion may 
determine. 



 
2.15.0 SPECIFICATION FOR HEALTH, SAFETY AND ENVIRONMENT 

(HSE) 
 The  contractor has to necessarily submit the safety plan while submitting the 

offer.  The safety plan should indicate in detail the measures that would be 
taken by the contractor to ensure safety of men, equipment, material and 
environment during execution of the work.  During negotiations before 
placing the work order and during execution of the contract, BHEL shall 
have right to review and suggest modifications in the safety plan.  The 
contractor shall abide by BHEL decision in this respect .  Tenders not 
accompanied with safety plan are liable for rejection. 

  
2.15.1 SCOPE  
 
 This specification establishes the Health, Safety and Environment ( HSE) 

management requirement to be complied with by the Contractors during 
construction. 

  
 Requirements stipulated in this specification shall supplement the 

requirements of HSE Management given in relevant  Act(s) / legislations, 
General Conditions of  Contract (GCC). Special Conditions of  Contract 
(SCC) and job specification. Where different documents stipulate different 
requirements, the most stringent be adopted. 

 
2.15.2 REFERENCES 
 
 This document should be read in conjunction with following  
 - General Conditions of Contract(GCC) 
 - Special Conditions  of Contract (SCC) 
 - Scope of work 
 - Relevant IS Codes 
 - Reporting Formats 
  
2.15.3 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) 

MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS 
  
2.15.3.1 MANAGEMENT RESPONSIBILITY  
 
   a. The contractor to comply with HSE requirement at Construction sites as 

enclosed to cover commitment of their organization to ensure health, safety 
and environment aspects in their line of operations. 

  
   b. The HSE management system shall cover the HSE requirements including 

but not limited to what is specified under Para 2.15.1 and para 2.15.2 above. 
  
   c. Contractor shall be fully responsible for planning and implementing HSE 

requirements.  Contractor as a minimum requirement shall designate/deploy 
the following to co-ordinate the above. 

  



 No of workers deployed upto 250   - Designate one safety Supervisor 
  
 Above 250 & upto 500                   -  Deploy one qualified and Experienced  
                                                              Safety Engineer/Officer 
  
 Above 500 ( for every 500 or less)   -  One additional safety engineer/officer,  
                                                                  as above. 
  
   d. Contractor shall indemnify & hold harmless BHEL/Customer & their 

representatives free from any and all liabilities arising out of non-fulfillment 
of HSE requirements. 

  
   e. The Contractor shall ensure that the Health, Safety and Environment (HSE) 

requirements are clearly understood & faithfully implemented at all levels at 
site. 

  
   f. BHEL shall promote and develop consciousness for Health, Safety and 

Environment among all personnel working for the contractor.  Regular 
awareness programmes and work site meetings shall be arranged on HSE 
activities to cover hazard involved in various operations during construction. 

  
   g. The contractor shall arrange suitable first-aid measures such as First Aid 

Box, trained personnel to give First Aid and install fire protection measures 
such as adequate number of steel buckets with sand and water to the 
satisfaction of BHEL/customer. 

  
   h. Non-Conformance on HSE by  Contractor ( including his Sub-contractors) as 

brought out during review/audit by BHEL/customer representatives shall be 
resolved forthwith by Contractor.  Compliance report shall be provided to 
BHEL. 

  
   i. The contractor shall ensure participation of his Resident Engineer/Site-in-

Charge in the Safety Committee/HSE Committees meetings arranged by 
BHEL/customer.  The compliance of any observations shall be arranged 
urgently.  He shall assist  BHEL/customer to achieve the targets set by them 
on HSE during the project implementation. 

  
   j. The Contractor shall adhere consistently to all provisions of HSE 

requirement In case of non-compliance or continuous failure in 
implementation of any of HSE provisions, BHEL/customer may impose 
stoppage of work without any  cost & time implication to BHEL/customer 
and /or impose a suitable penalty for non-compliance with a notice of 
suitable period, upto a cumulative limit of 1.0% (one percent) of contract 
value.  This  penalty shall be in addition to all other penalties specified 
elsewhere in the contract.  The decision of imposing stoppage of work, its 
extent & minor penalty shall rest with BHEL/customer & binding on the 
contractor. 

  



   k. All fatal accidents and other personnel accidents shall be investigated by a 
team of Contractor’s senior personnel for root cause & recommended 
corrective and preventive actions.  Findings shall be documented and suitable 
actions  taken to avoid recurrences shall be communicated to 
BHEL/customer.  BHEL/customer shall have the liberty to independently 
investigate such occurrences and Contractor shall extend all necessary help 
and co-operation in this regard. 

  
2.15.3.2.  HOUSE KEEPING 
2.15.3.2.1 Contractor shall ensure that a high degree of house keeping is 

maintained and shall ensure interalia, the following  
  
 a) All surplus earth  and debris are removed/disposed  off from the 

working areas to identified location(s) 
  
 b) Unused/Surplus Cables, Steel items and steel scrap lying scattered  at 

different places within the working areas are removed to identified 
location(s). 

  
 c) All wooden scrap, empty wooden cable drums and other combustible 

packing materials, shall be removed from work place to identified 
locations. 

  
 d) Roads shall be kept clear and materials like pipes, steel, sand boulders, 

concrete, chips and brick etc., shall not be allowed on the roads to 
obstruct free movement of men & machinery. 

  
 e) Fabricated steel structural, pipes & piping materials shall be stacked 

properly for erection. 
  
 f) Water logging on roads shall not be allowed.  
  
 g)  No parking of trucks/trolleys, cranes and trailers etc., shall be allowed 

on roads, which may obstruct the traffic movement. 
  
 h) Utmost care shall be taken to ensure overall cleanliness and proper 

upkeep of the working areas. 
  
 i) Trucks carrying sand, earth and pulverised materials etc, shall be 

covered while moving within the plant area. 
  
  In case of non-compliance of any of the above, BHEL shall have the 

liberty to get it done from some other agency at their risk and cost. 
 
2.15.3.3. HEALTH SAETY AND ENVIRONMENT 
 *  The Contractor shall provide safe means of access to any working place 

including provisions of suitable and sufficient scaffolding at various stages 
during all operations of the work for the safety of his workmen, and 
BHEL/customer.  Contractor shall ensure deployment of appropriate 



equipment and appliances for adequate safety and health of the workmen and 
protection of surrounding areas.  

   * The contractor shall ensure that all their staff and workers wear Safety 
helmet and Safety shoes. Contractor shall ensure use of safety belt, protective 
goggles, gloves etc., by the  personnel as per job requirements.  All these 
gadgets shall conform to relevant IS specifications or equivalent. 

  
   * The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling 
and erection of materials and equipment.  All lifting equipment shall be 
tested certified for its capacity before use.  Adequate and suitable lighting at 
every work place and approach thereto, shall be provided by the Contractor 
before starting the actual operations at night.  It is mandatory for contractor 
to get his workmen medically examined/checked for fitness of work assigned 
once a year and furnish the certificate to that effect from a RMP/Govt. 
Hospital. 

  
   * Hazardous and / or toxic materials such as solvent, coating or thinners shall 

be stored in appropriate containers. 
  
   * All hazardous materials shall be labeled with the name of the materials, the 

hazards associated with its use and necessary precautions to be taken. 
  
   * Contractor shall ensure that during the performance of the work, all hazard of 

the health of personnel have been identified, assessed and eliminated. 
  
   * Chemical spills shall be contained & cleaned up immediately to prevent 

further contamination. 
  
   * All personnel exposed to physical agents such as ionizing or non-ionizing 

radiation, or similar other physical agents shall be provided with adequate 
shielding or protection commensurate with the type of exposure involved. 

  
   * Where contact or exposure of hazardous materials could exceed limits or 

could otherwise have harmful effects, appropriate  personnel protective  
equipment such as  gloves, goggles, aprons, chemicals resistant clothing and 
respirator shall be used. 

  
   * All persons deployed at site shall be knowledgeable of and comply with 

environmental laws, rules & regulations relating to the hazardous materials 
substances and wastes.  Contractor shall not dump, release or otherwise 
discharge or dispose off any such materials without  the express 
authorisation of BHEL/customer. 

  
2.15.4 DURING JOB EXECUTION  
 Implement  Health, Safety and Environment requirements including but not 

limited to as brought out under para 2.15.3. Contractor shall ensure to: 
 



– Arrange workmen compensation insurance, registration under ESI Act, third 
party liability insurance etc., as applicable. 

 
– Arrange all HSE permits before start of activities (as applicable) like hot work, 

confined space, work at heights, storage of chemical/explosive materials and its 
use and implement all precautions mentioned thereon. 

 
– Submit timely the completed checklist on HSE activities, monthly HSE report, 

accident reports, investigation reports etc., as per  BHEL/customer requirements. 
Compliance of instructions on HSE shall be done by Contractor and informed 
urgently to BHEL/customer. 

  
– Ensure the Resident Engineer/Site in charge of the contractor shall attend all the 

Safety Committee/HSE meetings arranged by BHEL/Owner.  In case of his 
absence from site that a second senior most personnel shall be nominated by him 
in advance and communicated to BHLE/customer. 

 
– Display at site office and work locations caution boards, list of hospitals, 

emergency services available. 
 
– Display posters, banners made available by BHEL for safe working to promote 

safety consciousness. 
 
– Assist in HSE audits by BHEL/Customer and submit compliance report.  

 
– Generate & submit HSE records/report as per HSE plan.  

 
   –    Appraise BHEL/Owner on HSE activities at site. 
2.15.4.1 RELEVANT IS CODES FOR PERSONAL PROTECTION(suggested) 
IS 2925  -  1984 Industrial Safety helmets  
IS 4770  -  1968 Rubber gloves for electrical purposes  
IS 6994  -  1973 ( Part I) 
IS 8807  -  1978 
IS 8519  -  1977 

Industrial  Safety Gloves  ( Leather & cotton 
Gloves) &  Body  protection devices 
   

IS 1989 - 1986 (Part I & III) Leather safety boots and  shoes  
IS 3738   - 1975 Rubber knee boots  
IS 5557  -  1969 Industrial  and knee boots  
IS 6519  -  1971 Code of practice for selection, care and repair of 

safety Foot Wear 
IS 11226 – 1985 Leather safety footwear having direct moulding 

sole  
IS 5983  -  1978 Eye protectors  
IS 9167  -  1979 Ear protectors  
IS 3521  -  1983   Industrial safety belts and harness  



2.15.5 MONTHLY CHECKLIST CUM COMPLIANCE REPORT 
      (for compliance during execution) 
 
PROJECT :    CONTRACTOR : 
 
DATE  :    OWNER :   
 
INSPECTION BY 
 
Note:  Write ‘NA’ wherever the item is not applicable. 
 

ITEM YES NO REMARKS ACTION
HOUSE KEEPING       

Waste containers provided 
and Used 

 
  

   

Sanitary facilities adequate 
and clean 

 
  

   

Passageways and Walkways 
clear  

     

General neatness of working 
areas 

    

Other       
PERSONAL PROTECTIVE 
EQUPT 

 
  

   

Goggles: Shields       
Face protection       
Hearing protection       
Safety shoes provided       
Hand protection      
Safety Belts       
Other       
EXCAVATIONS/ 
OPENINGS  

    

Openings properly covered  or 
barricaded  

 
  

   

Excavations shored       
Excavations barricaded      
Overnight lighting provided      
Others         
WELDING, CUTTING 
 

     

Gas cylinders chained 
 

    



ITEM YES NO REMARKS ACTION
Upright      
Cables and hoses not  

obstructing  
    

Screens or shields used     
Flammable  materials  
protected 

    

Fire extinguisher(s) 
Accessible 

    

Other      
SCAFFOLDING     
Fully decked platforms     
Guard and intermediate rails  
in place  

    

Toe boards in place      
Adequate shoring     
Adequate access     
Other       
LADDERS      
Extension side rails 1 m  
above   

    

Top of landing      
Properly secured      
Angle ± 70 from horizontal     
Other     
HOIST,CRANES AND 
DERRICKS 

    

Condition of slings, chains,  
hooks, & eyes O.K.   

    

Inspection and maintenance  
logs maintained  

    

Outriggers used     
Signs/barricades provided      
Signals observed and 
understood 

    

Qualified operators      
Other       
MACHINERY, TOOLS  
AND EQUIPMENT 

    

Proper instruction     
Safety devices      



ITEM YES NO REMARKS ACTION
Proper cords     
Inspection and maintenance     
Other      
VEHICLE AND TRAFFIC     
Rules and regulations  
observed 

    

Inspection and maintenance     
Licensed drivers     
Other     
TEMPORARY FACILITIES     
Emergency instructions  
posted 

    

Fire extinguishers provided     
Fire-aid equipment available     
Secured against storm 
damage 

    

General Neatness     
In accordance with electrical  
requirements 

    

Other       
FIRE PREVENTION      
Personnel instructed     
Fire extinguishers checked      
No smoking in prohibited  
areas   

    

Hydrants clear     
Other     
ELECTRICAL      
Proper wiring     
ELCB’S provided     
Ground fault circuit  
interrupters 

    

Protection against damage     
Prevention of tripping  
hazards   

    

Others      
HANDLING AND  
STORAGE OF 
MATERIALS  

    



ITEM YES NO REMARKS ACTION
Properly stored or stacked     
Passageways clear     
Other       
FLAMMABLE GASES  
AND LIQUIDS 

    

Containers clearly identified     
Proper storage      
Fire extinguisher nearby      
Other      
WORKING AT HEIGHT      
Erection plan     
Safety belts and lanyards;  
chute lines    

    

Other      
ENVIRONMENT       
Chemical and other Effluents 
properly disposed 

    

Cleaning liquid of pipes  
disposed off properly 

    

Water used for hydro testing  
as per agreed procedure 

    

Lubricant waste/engine oils   
properly disposed 

    

Waste from  Canteen, 
offices, sanitation etc., 
disposed properly 

    

Disposal of surplus earth,  
stripping materials, Oily rags  
and combustible materials  
done properly   

    

Green belt protection  
Hygienic conditions at labour 
camps O.K.?   

    

Availability of First Aid  
facilities 

    

Proper  sanitation at site,  
office and Labour camps 

    

Arrangement of medical  
facilities 

    

Measures for dealing with 
Illness 

    



ITEM YES NO REMARKS ACTION
Availability of Potable  
drinking water for  Workmen 
& staff.   

    

    
      

    
      

     Signature of Resident Engineer with seal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



2.15.6 ACCIDENT CUM FIRE REPORT 
(To be submitted by the contractor after every accident within 24 hours of accident) 
 
Name of the site :……………………………………  Report No 
 
Contractor : ………………………………………… 
 
 

Name of the injured & 

Age :……………………………………………………. 

Father’s Name :  ……………………………………………………….. 

Sub Contractor M/s :  ……………………………………………………….. 

Date and Time of accident : …………………………………………………. 

 

Location : ……………………………………………………………………. 

 

Brief Description of the accident : 
 
 
Cause of the Accident : 
 
 
 
Nature of Injury / Damage : 
 
 
 
Medical aid provided / action taken : 
 
 
 
Intimation to the local authorities : 
 
 
       Signature of the contractor with seal 
 
Date : 
 
To 
Site Incharge / BHEL 
 
 



2.15.7  SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 
 
Project :     Supplementary to Report No: 
 
Site  :      Date : 
 
Contractor : 
 
Name of the Injured  : 
 

Age : 

Father’s Name : 

Subcontractor M/s : 

Date  and time of accident : 

Location : 

Brief Description and cause of accident : 
 
Nature of injury / damage 
 
 
Comments from the Medical Practitioner, who attended the victim/injured: 
 
 
Suggested improvement in the working condition  if any: 
 
 
Loss of man hours and impact on site works: 
 
 
Any other comment by the safety Officer: 
 
        Signature of the contractor 
        With seal 
Date : 
 
To : 
 
 
 
 
 
 
 



2.15.8   MONTHLY HEALTH, SAFETY AND ENVIRONMENT (HSE)  
        REPORT 

(to be submitted by each contractor) 
 
Actual work start date:    For the month of: 
 
Project:      Report No. 
 
Name of the contractor:   Status as on: 
 
Name of the work    Name of the Safety Officer: 
 
 
   

Item  This month Cumulative
  

Total strength (staff + workmen)    
Number of HSE meetings organised at site    
Number of HSE awareness programmes attended at 
site 

  

Whether Workmen Compensation Policy taken Yes / No   
Whether Workmen Compensation Policy is valid  Yes / No   
Whether workmen registered under ESI Act  Yes / No   
Number of fatal accidents     
Number of loss time accidents (other than fatal)    
Other accidents (non-loss time)    
Total number of accidents    
Total manhours worked    
Manhour loss due to fire and accidents    
Compensation cases raised with Insurance     
Compensation cases resolved and paid to workmen   
Remarks     

 
  

 
 
Date       Safety Officer / Resident Engineer 
       (Signature & Name) 
 
 
To 
Site Incharge, BHEL 
 
 
 
 
 
 



 

SALIENT PROVISIONS OF 
CONTRACT LABOUR (REGULATION & ABOLITION) ACT 1970 
 
A. The Act applies to every establishment in which twenty or more workmen are 

employed or were employed any day in the preceeding twelve months, as 
contract labour. 

  
B. CONTRACTOR 
  
 1. In relation to an establishment, means a person who undertakes to 

produce a given result for the establishment, other than a mere supply of 
goods or     articles  of manufacture to such establishment, through contract 
labour (OR) 

 
 2.  Who supplies contract labour for any work of the establishment and 

includes a subcontractor. 
 
C. “ Establishment” means: 
  
 i. any office or department of the Government or a local authority, or 
 
 ii. any place where  any industry, trade, business, manufacture or occupation is  

 carried on 
 
D. “Principal Employer” means: 
  
 In any other establishment, any person responsible for the supervision and 

control of the establishment. 
  
E. “Workmen” means: 
  
 Any person employed in or in connection with the work of any establishment to 

do any  skilled, semi-skilled or unskilled manual, supervisory, technical or 
clerical work for hire or reward, whether the terms of employment be expressed 
or implied. 

  
F. Notes – “Contractor” – The definition of the expression “Contractor” has two 

wings.  One is in relation to the establishment in which he contracts to supply 
labour  on contract and another in relation to the contractor himself.  Any 
contractor whose work is to supply contract labour for any work in any 
establishment, including a sub-contractor will be governed by the Act, provided 
he is employing twenty or more persons. 

  
G. An establishment  engaged in  construction work or manufacturing process 

might either employ labour through a contractor or it might entrust the execution 
of the work itself to a contractor who will employ his own workmen. 

  



H. The usual test is whether the employer has control over the labour and actual 
execution of the work. 

  
I. In all other establishment  the person in the control of the establishment will be 

the principal employer.  The importance of the definition of the principal 
employer lies in the fact that it is he who engages the contract labour and who is 
made responsible  for due observance and discharge by the contractor of the 
duties and obligations enjoyed on  him by the Act. 

  
J. Liability of principal employer in certain cases ( Section – 20) 
  
 I. If any amenity required to be provided under Section 16, Section 17, 

Section 18, or Section 19 for the benefit of the contractor within the time 
prescribed therefor such amenity shall  be provided by the principal employer 
within such time as may be prescribed. 

 
 II. Responsibility for payment of wages. 
 

 a) Contractor is responsible for payment of wages to each worker 
employed by him as contract labour and wages shall be paid  before the expiry 
of such period as may be prescribed. 

 
 b) Principal employer will nominate a representative to be present at the 

time of disbursement of wages by the contractor and certify the amount paid 
as wages. 

 
 c) It is the duty of the contractor to ensure disbursement of wages in the 

presence of authorized representative of principle employer. 
 
 d) In case the contractor fails to make payment of wages within the 

prescribed period or make short payment, then the Principal Employer shall 
be liable to make payment of wages in full or the unpaid balance due as the 
case may be to the contract labour employed by the contractor and recover 
the amount so paid from the contractor either by reduction from any amount 
payable or as a debt payable by the contractor. 

  
 K. Registers and other records maintained by the contractor (Sec.29) 
  
 1. Form – 13 ( Rule 75) – Register of workmen employed by the 

contractor 
 2. Form – 14 (Rule 76) – Employment Card –  
 3. Form – 15 ( Rule 77) – Service Certificate 
 4. Form – 16 ( Rule 78) (1) (a) (I) – Muster Roll 
 5. Form – 17 ( Rule 78) (1) (a) (I) – Register of Wages 
 6. Form – 18 (Rule (1) (a) (I) – Register of Wages cum Muster Roll 
 7. Form – 19 (Rule 78 (1) (b) – Wage Slip 
 8. Form – 20 (Rule 78) (1) (a) (ii) –Register of deductions for damage or      

loss 
 9. Form – 21 (Rule 78) (1) (a) (ii) – Register of Fines 



 10. Form – 22 (Rule 78) (1) (a) (ii) – Register of Advances 
 11. Form – 23 (Rule 78) (1) (a) (iii) – Register of Overtime 
 12. Form – 24 ( Rule 82) (1) – Half yearly return to be sent by the 
Contractor to the Licensing Officer. 

 
 13. Display of Notice Board with details of work, No. of workers engaged, 

Rate of wages paid, date of payment of wages, date of payment of unpaid 
wages, name of the Principle employer, Name and address of the Inspecting 
Officer in Hindi, English and local languages at a prominent place. 

 
 14. Display of Labour Licence obtained from the Licencing officer 
 
 15. Display of  Extract of Contract Labour ( Regulation and Abolition) Act 

1970 in Hindi, English and local languages. 
  
 L. Compliance by the contractor on commencement of work and completion of 

work. 
 1. Application  for licence in Form – IV (Rule 21 (1) to be submitted to the 

Licensing Authority along with Form – V – Form of Certificate by the 
Principle Employer for obtaining labour License. 

 
 2. On obtaining labour licence, Form VI – A rule 25 (2) (viii) to be 

submitted by the contractor regarding commencement / completion of 
contract work to the Licensing Officer /Inspecting Authority. 

 
 3. Form – VII Rule 29 (2) to be submitted by the contractor for application 

of renewal of license.    
 
S.17  Rest Rooms 
  
(1) In every place wherein contract labour is required to halt at  night in 

connection with the work of an establishment. 
  
a. to which this Act applies and 
  
b. in which work requiring employment on contract labour is likely to continue 

for such period as may be prescribed. 
  
 These shall be provided and maintained by the contractor for the use of 

contract labour such  number of rest rooms or such other suitable alternative 
accommodation within such time as  may be prescribed. 

  
 (2)  The rest rooms or the alternative accommodation to be provided under 

sub-section (1) shall be sufficiently lighted and ventilated and shall be 
maintained in a clean and comfortable condition.  

 
 
 
 



S.18 Other facilities 
 It shall be the duty of every contractor employing  contract labour in 
connection with the work of an establishment  to which this Act applies, to provide 
and maintain: 
 a. sufficient supply of wholesome drinking water for the contract labour at 

convenient places; 
 b. sufficient number of latrines and urinals of the prescribed specification 

so situated as to  be convenient and accessible to the contract labour in 
the establishment; and 

 c. Washing facilities: 
  
S.19 First aid facilities:  
 
 1. These shall be provided and maintained by the contractor so as to be 

readily accessible during all working hours and a first aid box equipped 
with the prescribed contents at every place where contract  labour is 
employed by him. 

  
 2. Every principal employer shall nominate a  representative duly 

authorized by him to be present at the time of disbursement of wages by 
the contractor and it shall be the duty of such representative to certify 
the amounts paid as wages in  such manner as may be prescribed. 

  
 3. It shall be the duty of the contractor to ensure the disbursement of 

wages in the presence of the authorized representative of the principal 
employer. 

  
3. In case the contractor fails to make payment of wages within the prescribed  

period or makes short payment then the principal employer shall be liable to 
make payment of wages in full or the unpaid balance due, as the case may 
be, to the contract labour employed by the contractor and recover the 
amounts so paid from the contractor either by deduction from any amount  
payable to the contractor under the contract or as a debt payable by the 
contractor.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
II .  SALIENT PROVISIONS AND COMPLIANCE OF WORKMEN’S 

COMPENSATION ACT 1923 
 
 
A An Act which provides for payment by certain Classes of employers to the 

workmen compensation for the injury by accident. 
  
B. Employer’s liability for compensation – Sec 3 – If personal injury is  caused to a 

workmen by accident arising out of and in the course of employment, his 
employer shall be liable to pay compensation in accordance with the provisions 
of this Act. 

  
C. Compensation to be paid when due and for default, penalty will be levied from 

the contractor. 
  
D. For the purpose of calculation of compensation as per the Act, 
1) the monthly wages means average amount payable for a month of service to the 

workmen, during the twelve months preceding the accident. 
2) Employee who is drawing monthly wages of more than Rs.4000/- would be 

treated as four thousand. 
3) Employees who are drawing monthly wages of less than Rs.4000/- the monthly 

wages would be the actual wage drawn. 
  
E. Where temporary settlement – whether total or partial results from the injury, a 

half monthly payment of the sum equivalent to 25% of monthly wages of the 
workmen is to be paid by the employer to the workmen. 

  
F No payment of compensation in respect of a workmen whose injury has resulted 

in death, and no payment of lump sum as compensation to a women  or a person 
under legal disability shall be made otherwise by depositing to the 
Commissioner and no such payment made directly by an employer shall be 
deemed to be a payment of compensation. 

  
G In case of fatal accident , the employer is to submit Form EE  Rule – 11 – 

Report of Fatal Accident to the workmen’s compensation Commissioner within 
72 hours from the date of  occurrence of accident. 

  
H. Employer should deposit the compensation for fatal accident in Form ‘A’ to the 

workmen Commissioner. 
  

I. In case of partial permanent disablement, memorandum of agreement in Form 
K,L,M are to be registered with Workmen Compensation Commissioner 
before disbursing the compensation amount to the Workmen.  

 
 
 
 
 



 
III. SALIENT PROVISIONS AND COMPLIANCE OF EMPLOYEES’ 

STATE INSURANCE ACT 1948 
 
 
A. An Act to provide for certain benefits to employees in case of sickness, 

maternity and employment injury and to make provision for certain other 
matters in relation thereto. 

  
B. An employee means any person employed for wages in or in connection with 

the work of a factory or establishment to which this Act applies and 
  
 1. Who is directly employed by the Principal employer or on any work of, 

incidental or preliminary to or connected with the work of, the factory or 
establishment whether such  work is done by the employee in the factory or 
establishment or elsewhere or 

  
 2. Who is employed or through and immediate employer on the premises of 

the factory or establishment or under the supervision of the principle 
employer or his agent on work which is ordinarily part of the work of the 
factory or establishment or which is preliminary to the work carried on in or 
incidental to the purpose of the factory or establishment ; or 

 
 3. Whose services are temporarily lent on hire to the principal employer by  

the person with whom the person whose services are so lent or let on hire 
has entered into a contract of  service; and includes any person employed 
for wages on any work connected with the administration of the factory or 
establishment or any part, department or branch thereof or with the 
purchase of raw materials for, or the distribution or sale of the products of, 
the factory or establishment; 

 
  1. (or any person engaged as an apprentice, not being an apprentice 

engaged under the Apprentices’ Act, 1961 ( 52 of 1961), or under the 
standing  orders of the establishment: but does not include) 

 
  2. (a) any member of the Indian naval, military or air forces; (or) 
   (b) any person so employed whose wages( excluding remuneration for 

overtime work) exceed ( Such wages as may be prescribed by the 
Central Government) a month: 

 
 Provided that an employee whose wages  (excluding remuneration for overtime 

work) exceed ( such wages as may  be prescribed by the Central Government) a 
month at any time after ( and not before) the beginning of the contribution 
period, shall continue to be an employee until the end of that period;  

 
C. ‘Principal employer ‘mean’ 
 (i) in a factory, the owner or occupier of the factory and includes the 

managing agent of such owner or occupier, the legal representative of a 
deceased owner or occupier, and where a person has been named as the 



manager of the factory under the Factories’ Act 1948 (63 of 1948), the 
person so named; 

 
 (ii) in any establishment under the control of any department of any 

Government in India, the authority appointed by such Government in this 
behalf or where no authority is so appointed, the head of the department; 

 
 (iii) in any other establishment, any person responsible for the supervision and 

control of the establishment. 
  
D. Compliance by the Contractors: 
  
 (i) To open ESI Code No. for remitting the contribution both employer and 

employee every month for the workmen engaged by them. 
 
 (ii) Remitting the contributions in the prescribed format in Form – 6 regularly 

every month. 
 
 (iii) Submission of Form – 1, Form – 1 A, Form – 1B, Form –4, Form – 4A, 

Form –1 6 ( Accident Report) and Form – 17. 
 
 (iv) Monthly details of remittance along with salary should be submitted to 

BHEL. 
 
 (v) Yearly return of details of Wages, details of ESI recovery, details of 

remittance to be submitted to BHEL. 
 
 (vi) On completion of the work ESI clearance certificate obtained from local 

ESI authorities is to be submitted to BHEL for enabling to release the final 
bill. 

  
E. Wherever  ESI Act is not applicable, the contractors shall have to cover their 

employees under Workmen Compensation Act 1923 by availing an insurance 
policy under the  scheme of WC Insurance. 

  
F. All Government owned Insurance companies issue Workmen Compensation 

Insurance Policies as per term applicable.   Insurance shall cover all Workmen 
employed by the contractor on any given date.  

 
 
 
 
 
 
 
 
 
 
 



IV.   MINIMUM WAGES ACT 1948 
Salient features 

 
A. An Act to provide minimum statutory wages for scheduled employment and to 

provide maximum daily working hours, weekly rest and overtime. 
  
B. It applies to all establishments employing one or more persons in any scheduled 

employment 
  
C. Compliance by the contractor 
 (i) To pay the prescribed minimum wages or more to the  Workmen 

engaged by them. 
 (ii) Displaying  abstract of the Act in English and local language in Form  

9-A  
 (iii) Submission  of  Annual Return  in Form – 3 to the statutory authorities.

  
 

V.  EMPLOYEES’ PROVIDENT FUND AND 
MISCELLANEOUS PROVISION ACT 1952 

( Salient features) 
 
A. An Act to provide for the institution of Provident Funds, Pension and Depositing 

in Linked Insurance Fund. 
  
B. It applies to all Contract Labour employed by the Contractor even for casual 

labour since the Principal Employer’s establishment where the contractor is 
executing a job has already employed more than 20 workmen. 

  
C. The Act includes the contract labour as an employee who is employed for Wages 

in any kind of work and who gets his wages directly or indirectly from the 
employer and includes any person employed by or through a Contractor in or in 
connection with the work of the establishment.  

 
D. Compliance by the Contractor:- 
 (i) The contractor should apply for PF Code while submitting his Annual 

Balance Sheet and other documents required to the Regional provident Fund 
Commissioner. 

 
 (ii) If not, the contractor should get an additional code number from the 

Principal employer’s code number and deposit the PF remittances regularly. 
 
 (iii) Copies of monthly remittances on the prescribed forms should be 

submitted to BHEL as a proof of compliance along with wage sheet. 
 
 (iv) Yearly submission of return indicating month wise salary, recoveries of PF 

and employers contribution and total reconciliation of the above in Form – 3A 
  

 (v) On joining the above scheme, Membership form, Nomination forms and 
other related forms are to be submitted to PF authorities by the contractor. 



 
 (vi)On completion of the works, the contractor should obtain a clearance 

certificate from PF authorities with total reconciliation of wages paid, PF 
recovered and remitted as per extant rules of the above Act for further 
processing of final bills by BHEL. 

 
(vii) The contractor shall also arrange to obtain yearly statements of PF 
remittances from PF authorities in respect of each employee for whom he has 
remitted PF Monthly and issue the same to concerned workmen periodically. 

 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
SECTION III 

COMMON CONDITIONS OF CONTRACT 
FOR ERECTION WORK 

 
3.1 SCOPE OF CONTRACT 
 
3.1.1 The Intent of this specification is to provide services for  execution of 

projects according to most modern and proven techniques and codes. 
The omission of specific reference to any method and equipment or 
material necessary for the proper and efficient services towards 
installation of the Plant shall not relieve the contractor of the 
responsibility of providing such services, facilities to complete the 
project or portion of project awarded to him. The quoted rate shall 
deem to be inclusive of all such contingencies. 

 
3.1.2 The contractor shall carry out the work in accordance with 

instructions/ drawings/ specification/ standard practices supplied by 
BHEL from time to time. 

 
3.1.3 Provision of all types of labour, Supervisors, Engineers watch and ward 

as required, tools and tackles as required, consumables as required 
under various clauses of tender specification for handling 
transportation, erection, testing and commissioning.  

 
3.1.4 Proper out-turn as per BHEL plan and commitment. 
 
3.1.5 Completion of work in time.  
 
3.1.6 Good quality and accurate workmanship for proper performance of 

equipment / systems. 
 
3.1.7 Preservation of all components at all stages of pre-assembly/erection/ 

till unit is handed over, as specified in detail in clause 
3.9.0(Preservation clause) 

 
3.2 FACILITIES TO BE PROVIDED BY BHEL: 
 
3.2.1 OPEN SPACE : 

 
Open space for building of temporary office shed and contractor’s 
stores shed(s) will be provided free of charges. Contractor has to make 
his own arrangements for labour colony. 

 
 



  

 
3.2.2 ELECTRICITY: 
 

For construction purpose,  Electricity  of 415 V- 3 Phase Supply will be 
provided free of charge at one single point nearer to the site as 
provided by the customer. Further distribution shall be arranged by the 
contractor for his office & Stores Shed and for construction at his cost. 
 
BHEL is not responsible for any loss or damage to the contractor’s 
equipment as a result of variations in voltage frequency or 
interruptions in power supply. 
 

3.2.3      WATER: 
 

Water for construction purposes will be provided at single point, free 
of charge, as provided by customer to BHEL nearer to the site. Further 
distribution shall be arranged by the contractor at his cost. 
 

3.2.4      TOOLS  & TACKLES: 
 

All the tools and tackles required for the complete erection of 
components shall be  arranged by the contractor  and the quoted rate 
shall be inclusive of such requirements.  
 

3.2.5 CONSUMABLES: 
 
All  consumables and  Electrodes  including  special Electrodes  if  any  
like E7018  are  to  be  arranged by the contractor at his cost.   
 

3.3 FACILITIES TO BE PROVIDED AND DEVELOPED BY THE 
CONTRACTOR AT HIS COST. 
 

3.3.1 CIVIL CONSTRUCTION: 
 

It shall be the responsibility of the contractor to construct his own 
office shed, stores shed, with all facilities like electricity, water supply, 
sanitary arrangements in the area allotted to him for the purpose. 

 
 
3.3.2 WATER DISTRIBUTION: 
 

Distribution of water for construction purpose and as well as drinking 
purpose from the single point provided by BHEL to various work-fronts 
shall be contractor’s responsibility and at his cost. 
 



  

 
3.3.3 ELECTRICITY DISTRIBUTION: 
 

Provision of distribution of electrical power from the given single 
central common point to the required places with proper distribution 
boards, cables, etc. observing the safety rules laid down by electrical 
authority of the State / BHEL / their customer with appropriate 
statutory requirements shall be the responsibility of the tenderer / 
contractor. 
 

3.3.4       POSSESSION OF GENERATORS : 
 
As there are bound to be interruptions in regular power supply, power 
cut / load shedding in any construction sites, due to inherent power 
shortage in State on this account, suitable extension of time, if found 
necessary only be given and contractor is not entitled for any 
compensation. It shall be the responsibility of the tenderer / contractor 
to provide, maintain the complete installation on the load side of the 
supply with due regard to safety requirements at site. It shall be the 
responsibility of the contractor to have at least (2 to 4) diesel operated 
welding generator sets to get urgent and important work to go on 
without interruptions. The consumables required to operate the 
generators are to be provided by tenderers. This may also be noted 
while quoting.  

 
3.3.5 LIGHTING FACILITY: 
 

Adequate lighting facilities such as flood lamps, low volt hand lamps 
and area lighting shall be arranged by the contractor at the site of 
construction, contractor’s material storage area etc. at his cost. 

 
3.3.6 POWER DISTRIBUTION: 
 

For the purpose of planning, contractor shall furnish along with tender 
the estimated requirement of power (month wise) for execution of 
work in terms of maximum KW demand. 

 
 
 
 
 
 
 
 
 



  

 
3.3.7 CONTRACTOR’S OBLIGATION ON COMPLETION : 
 

On Completion of work, all the temporary buildings, structures, pipe 
lines, cable etc. shall be dismantled and leveled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost. In 
the event of his failure to do so, the expenditure towards clearance of  
the same will be recovered from the contractor. The decision of BHEL 
Engineer in this regard is final. 
 

3.4 GASES : 
 
3.4.1 All required gases like Oxygen/ Acetylene/ Argon/ Nitrogen required 

for work shall be supplied by the Contractor at his cost. It shall be the 
responsibility of the contractor to plan the activities and store sufficient 
quantity of these gases. Non-availability of gases cannot be considered 
as reasons for not attaining the required progress.  

 
3.4.2 BHEL reserves the right to reject the use of any gas in case required 

purity is not maintained. 
 
3.4.3 The contractor shall submit weekly / fortnightly / monthly statement 

report regarding consumption of all consumables for cost analysis 
purposes. 

 
3.4.4 The contractor shall ensure safe keeping of the inflammable cylinder at 

a separate place away from normal habit with proper security etc. 
 
3.4.5 The contractor shall arrange air / gas manifold ensuring proper 

distribution and reduction of handling time. 
 
3.5 ELECTRODES  
 
3.5.1 All the required electrodes as approved by BHEL shall be arranged by 

contractor at his cost. It shall be the responsibility of the contractor to 
obtain prior approval of BHEL, before procurement regarding, 
suppliers, type of electrodes etc. On receipt of the electrodes at site, it 
shall be subject to inspection and approval by BHEL. The contractor 
shall inform BHEL details regarding type of electrodes, batch number 
and date of expiry etc. 

 
3.5.2 Shortage  of  any  of  the  above  electrodes  or  the  equivalent  

suggested  by  BHEL  shall   not  be  quoted  as  reason  for  
deficiency  in  progress  or  for  additional  rates.  

 



  

 
3.5.3 Storage of electrodes shall be done in an air conditioned / humidity 

controlled room as per requirement, at his own cost by the contractor. 
 
3.5.4 All low hydrogen electrodes shall be baked/dried in the electrode 

drying oven to the temperature and period specified by the BHEL 
Engineer before they are used in erection work and each welder 
should be provided with one portable electrode drying oven at the 
work spot. Electrode drying oven and portable drying ovens shall be 
provided by contractor at his cost. 

 
3.5.5 In case of improper arrangement of procurement of above electrodes 

BHEL reserves the right to procure the same from any source and 
recover the cost from the contractor’s first subsequent bills at market 
value plus departmental charges of BHEL communicated from time to 
time. Postponement of such recovery is not permitted. 

 
3.5.6 BHEL. reserves the right to reject the use of any electrodes at any 

stage if found defective because of bad quality, improper storage, date 
of expiry, unapproved type of electrodes etc. It shall be the 
responsibility of the contractor to replace at his cost without loss of 
time. 

 
3.6 TOOLS & TACKLES 
 
3.6.1 The  contractor  have  to  bring  their  own  tools, tackles  and  plants  

etc.,  namely  manilla  ropes, wire  ropes, winches, steel  scaffolding  
materials , compressor  300 CFM, weighing  devices, cutogen sets, 
water  pumps  with  their  accessories, welding  generators, welding  
electrode  holders  and  welding  cables, small  tools, sheet  metal  
machines  and  equipments  etc.,  required  for  the  work  for  timely  
and  perfect  execution  as  laid  down  in  the  drawings  and  
specifications. The  work  should  not  suffer  for  want  of  any  of  the  
T  &  P. 

3.6.2 Necessary electrical / water / air connection required for operation of 
any of the above equipment shall be to  Contractor’s account. 

 
3.6.3 All  the  T  &  P  arranged  by  contractor  including  electrical  

connections  wherein  required  shall  be  reliable / proven / tested  
with  necessary  test  certificate. 

 
3.6.4 All other T & P required for the satisfactory execution of work shall be 

arranged by contractor. 
 
 



  

 
3.6.5 All  the  instruments, measuring  tools  etc.,  are  to  be  calibrated  

periodically  as  per  the  requirement  of  BHEL  and  necessary  
calibration  certificates  are  to  be  submitted  to  BHEL  before  use  
and  necessary  calibration  certificates  /  test  certificates  shall  be  
obtained  from  the  approved  agency. 

3.6.6 All  T  &  P  lifting  tackles  including  wire  ropes, slings  shackles  and  
electrically  operated  equipments  shall  be  got  approved  by  BHEL  
Engineer  before  they  are  actually  put  on  use. Test  certificates  
should  be  submitted  before  their  usage.Test certificates  obtained  
from  the statutory  authority  should  be  submitted  before  their  
usage. 

 
3.6.7 The  list  of  major  T  &  P  required  to  be  deployed  by  the  

contractor  is  indicated  in  the  tender. The  list  is  minimum  and  
not  exhaustive  but  anything  required  over  and  above  these  to  
suit  the  site  condition /  rate  of  progress /  nature  of  work ,  shall  
be  arranged  by  contractor  at  his  own  cost. 

 
3.6.8 Contractor  shall  take  into  consideration  the  above  clause  and  

quote the  rates  as  called  for  in  the  rate  schedule. 
 
3.7           SUPERVISORY STAFF AND WORKMEN 
 

3.7.1 The Contractor shall supply all the skilled workmen like welders, 
gas cutters, electricians, riggers, serangs, erectors, carpenters, 
fitters, masons, laggers, tin-smiths etc., in addition to other skilled, 
semi-skilled and unskilled workmen required for all the works of 
handling and transportation from the site stores to erection site, 
erection, testing and commissioning contemplated under this 
specification. Only fully trained and competent men with previous 
experience on the job shall be employed. They shall also hold valid 
certificates wherever necessary. BHEL reserves the right to decide 
on the suitability of the workers and other personnel who will be 
employed by the contractor, BHEL reserves the right to insist on 
removal of any employee of the contractor at any time, if they find 
him unsuitable and the contractor shall forthwith remove him. 

3.7.2 The supervisory staff employed by the contractor shall be qualified 
(Engineers - Graduates in Engineering and Supervisors - Diploma 
Holders) and experienced In the area of work. They shall    ensure 
proper out-turn of work and discipline on the part of labour put on 
the job by the contractor and in general see that the works are 
carried out in safe and proper manner and in coordination with 
other labour and staff employed directly by BHEL or BHEL's client. 



  

3.7.3 The Contractor shall also furnish daily labour report showing by 
classification  the   number  of employees  engaged   in   various 
categories of work and a progress report of work as required by 
BHEL Engineer. The contractor shall also give a summary report at 
the end of the month and plan of deployment for the consequent 
month as per the plan of activities as required by BHEL, to meet the 
overall contract requirement. 

3.7.4 The work shall be executed under the usual conditions existing in 
major power plant construction and in conjunction with numerous other 
operations at site. The contractor and his personnel shall cooperate with 
other personnel, other contractor coordinating his work with others and 
proceed in a manner that shall not delay or hinder the progress of work 
as a whole. 

3.7.5 The contractor's supervisory staff shall execute the work in the 
most substantial and workman like manner in the stipulated time. 
Accuracy of work, good workmanship and aesthetic finish are 
essential part of this contract. The contractor shall be responsible 
to   ensure   that  assembly   and   workmanship   confirm   to   the 
dimensions and tolerances given in the drawings/instructions given 
by  BHEL Engineers from time to time.     Wherever finish  or 
tolerances   are   not   specified   in   drawings/documents,   BHEL 
Engineers instruction are taken as final. 

3.7.6 The contractor shall employ the necessary number of qualified and 
approved full time electricians at his cost to maintain his temporary 
electrical installation till the completion of work. 

3.7.7 It is the responsibility of the contractor to engage his workmen in 
shifts or on overtime basis for achieving the target set by BHEL and 
also during erection, commissioning and testing  period. The 
contractor's quoted rate shall include all these contingencies. 

3.7.8 If the contractor or his workmen or employees shall break-deface, 
injure or destroy any part of a  building,  road,  kerb,  fence, 
enclosure, water pipes, cables, drains, electric or telephone posts 
or wires, trees or any other property or to any part of the erected 
components etc., the contractor shall make the same good at his 
own expense or in default, BHEL may cause the same to be made 
good  by other workmen or by other means and  deduct the 
expenses (of which BHEL's decision is final) from any money due 
to the contractor. 

 

 



  

3.8 SCOPE OF MATERIAL HANDLING AND SITE STORAGE AND 

                 OTHER RESPONSIBILITIES 

3.8.1 While   BHEL will endeavour to store/stock/identify materials 
properly in their open/closed storage yard/shed it shall be 
contractor's responsibility to assist BHEL in identifying materials 
well in time for erection, taking delivery of the same in time 
following the procedure indicated by BHEL and transport the 
material safely to pre-assembly yard/erection site in time according 
to programme. 

3.8.2 The  Contractor  shall identify necessary supervisors/labour force for 
the above work in sufficient number as may be needed by BHEL for 
areas covering their scope. 

3.8.3 It  shall  be  contractor’s responsibility to arrange for necessary 
crane/tractors, trailers / trucks / slings / tools and tackles / labour 
including operators, for loading the materials / equipments from stores 
/ storage yard, move it to erection site / pre-assembly yard and unload 
the same at pre-assembly yard / erection site and the quoted rate shall 
Include the same. 

3.8.4 All equipment  so  used  by  contractor shall be of proven quality and 
safe in operation as approved by BHEL site Engineers from time to 
time. 

3.8.5     Any loss / damage  to materials  issued to contractor shall be made 
good by him or BHEL will arrange for replacement at cost recovery 
basis and decision of BHEL shall be final. 

3.8.6 All   the  surplus , damaged, unused  materials, package  materials / 
containers / special  transporting  frames, gunny  bags  etc.,  supplied  by  
BHEL  shall  be  returned  to  the  BHEL  stores  by  the  contractor  and  
maintain  records. 

3.8.7 The  contractors  shall take  delivery  of  the  components  and  
equipment  and  special  consumables from  the storage area after 
getting the approval of the BHEL Engineer on standard indent 
forms to be specified by BHEL. At periodic intervals of work, 
complete and detailed account of the equipment as erected and 
electrodes used shall be submitted to the BHEL Engineer. 

 



  

3.8.8 The  contractor  shall follow monthly plan for erection and the same 
will be mutually agreed upon after discussion. The contractor shall 
arrange for Engineers, Supervisors and labour force and tools and 
plants and consumables to suit the above plan and execute the 
work accordingly. 

3.8.9 The contractor shall  have total responsibility for all equipment and 
materials in his custody, stores, loose, semi-assembled, assembled 
or erected by him at site. 

3.8.10 The  contractor  shall  make  suitable security arrangement including 
employment of security personnel to ensure the protection of all 
materials/equipments and works from theft, fire, pilferage and any 
other damage and loss. 

3.8.11 The  contractor  shall  ensure that  the  packing   materials  and 
protection devices used for the various equipments during transit 
and storage are removed before these equipments are installed. 

3.8.12 All  equipments  shall  be  handled very  carefully to prevent any 
damage or loss. No bare wire ropes, slings etc. shall be used for 
unloading and / or handling of the equipments without the specific 
written permission of the Engineer. The equipments from the 
storage yard shall be moved to the actual site of erection / location 
at the appropriate time as per the direction of BHEL Engineer so as 
to avoid damage for such equipments at site. 

3.8.13 The  work  covered under  this  scope of  work   is   of  highly 
sophisticated nature requiring best quality / precision workmanship 
engineering and construction management. He should also ensure 
successful and timely commercial operation of equipment installed. 
The contractor must have adequate quantity of precision tools, 
construction  aids  in   possession.  Contractor  must also  have 
adequate trained qualified and experienced supervisory staff and 
skilled personnel. 

3.8.14 All the  necessary certificates  and licenses required to carry out this 
scope of work are to arranged by the contractor then and there at 
no extra cost. 

3.8.15 The contractor  shall take  all  reasonable  care  to  protect the 
materials and work till such time the erected equipment has been 
taken over by BHEL/their client.    Wherever necessary suitable 
temporary fencing and lighting shall have to be provided by the 
contractor as a safety measure against accident and damage of 
property of BHEL. Suitable caution notices shall be displayed 



  

where access to any part may be deemed to be unsafe and 
hazardous. 

3.8.16 The contractor  shall  be  responsible for  taking all  safety precautions 
during the construction and keeping the site safe at all times and 
the end of each working day. When the work is temporarily 
suspended he shall protect all construction materials, equipments 
and facilities from causing damage to existing property interfering 
with the operations of the station when it goes into services. The 
contractor shall comply with all applicable provisions of the safety 
regulations,    clean-up    programme    and    other    precautionary 
measures which the BHEL has in effect at the site. 

3.8.17 All lifting tackles including wire ropes, slings, shackles etc. used by 
the contractor shall be got approved by BHEL Engineer at site 
before they are actually put on the work. It will be the responsibility 
of the contractor to ensure safe lifting of the equipment taking due 
precautions   to   avoid   any   accidents   and   damage   to   other 
equipments and personnel. AH piping shall be adequately supported 
and protected to prevent damage during handling and erection. The 
history cards for major equipments to be maintained by the contractor. 

3.8.18 the contractor  shall  take  delivery  of  equipment  from storage 
yard/stores/sheds. He shall also make arrangements for verification of 
equipment, scrupulously, maintain records and keep safe custody 
watch and ward of equipment after It has been handed over to him till 
these are fully erected, tested and commissioned and taken over by 
BHEL's client. The stolen/lost/damaged goods shall have to be made 
good by the contractor at his own cost. 

3.8.19 Sometimes  it  may  become necessary for the contractor to handle 
certain unrequired components in order to take out the required 
materials. The contractor has to take this contingency also Into 
account. No extra payment is payable for such contingencies. 

 
 

3.9.0 PRESERVATION OF COMPONENTS 
 
3.9.1 It shall be the responsibility of the contractor to apply touch up 

painting on all equipment before erection. It shall be contractor’s 
responsibility to arrange for required labour, brush and other 
consumables like cotton waste, cloth etc. for carrying out preservative 
painting. The quoted rate shall inclusive of above work. The required 
paint (red oxide) and thinner shall be arranged by BHEL at 
free of cost.   

 



  

3.9.2 The contractor shall effectively protect the finished work from action of 
weather and from damage or defacement and shall cover the finished  
parts, then and there for their protection. 

 
3.9.3 Any failure on the part of contractor to carry out work according to 

above clauses will entail BHEL to carry out the job from any other 
party and recover the cost from contractor. 

3.9.4 Due to atmospheric conditions erected materials are likely to get 
rusted more frequently. It is the responsibility of the contractor to 
preserve the erection materials drawn from  stores for erection till 
these are commissioned and handed over to customer. The required 
paint (Red oxide) and thinner shall be arranged by BHEL free of cost. 
All other consumables like painting brush, emery paper, cotton waste, 
cloth etc. have to be procured by the contractor at his cost. The 
contractor should ensure that the materials are not rusted on any 
account till they are handed over to customer. The decision of the 
BHEL Engineer is final with regard to frequency of application of paint. 

 
3.10.0 DRAWINGS AND DOCUMENTS 
 
3.10.1 The detailed drawing specification available with BHEL Engineers will 

form part of this tender specification. These documents will be made 
available to the contractor during execution of work at site.  

 
3.10.2 One set of necessary drawings to carry out the erection work will be 

furnished to the contractor by BHEL on loan which shall be returned to 
BHEL Engineer at site after completion of work. Contractor’s personnel 
shall take care of these documents given to them.  

 
3.10.3 The data furnished in various appendices and the drawings enclosed 

with this Tender Specification, describes the equipment to be installed, 
tested and commissioned under this specification briefly. However, the 
changes in the design and in the quantity may be expected to occur as 
is usual in any such large scales of work. 

 
3.10.4 Should any error or ambiguity be discovered in the specification, or 

information, the contractor shall forthwith bring the same to the notice 
of BHEL before commencement of work. BHEL’s interpretation in such 
cases shall be final and binding on the contractor. 

 
3.10.5 Deviation from design dimensions should not exceed permissible limit. 

The contractor shall not correct or alter any dimensions/details without 
specific approval of BHEL. 

 
 
 
 



  

3.11.0 SAFETY AND CLEANLINESS 
 

 
3.11.1 Contractor shall strictly follow all safety regulations/conditions as per 

clause 2.15 and its sub clauses of general conditions of contract 
booklet enclosed with this tender. 

 

3.11.2 Non-conformity of safety rules and safety appliances will be viewed 
seriously and the BHEL has right to impose fines on the contractor as 
under:  

 
 
 
Sl.No. Safety measures Fine (Rs.) 
 
01 Not wearing safety helmet 50/- 
 

02 Not wearing safety belt 100/- 

03 Grinding without goggles 50/- 

04 Not using 24V supply for internal work 500/- 

05 Electrical plugs not used for hand machines 100/- 

06 Not slinging properly 200/- 

07 Using damaged sling 200/- 

08 Lifting cylinders without cage 500/- 

09 Not using proper welding cable with lot of joints 
 and not insulated properly 200/- 

10 Not removing small scrap from platforms 200/- 

11 Gas cutting without taking proper precaution 
 or not using sheet below gas cutting 200/- 

12 Not maintaining elec. Winches which are being 
 operated dangerously 500/- 

13 Improper earthing of electrical T & Ps 500/- 



  

 
3.11.3 Contractor shall necessarily fill up the safety plan format available in 

general conditions of contract booklet enclosed with this tender and 
submit along with their offer. 

 
3.11.4 CONTRACTOR SHALL DEPLOY A SAFETY OFFICER 

EXCLUSIVELY TO HANDLE SAFETY REQUIREMENT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
SPECIFIC REQUIREMENTS FOR ISO 9001 - 2000 

 
3.12.0 IMPORTANT NOTE 
 

Contractors shall ensure that all their Staff/Employees are exposed to 
periodical training programme conducted by qualified agencies/ 
personnel on ISO 9001 – 2000 Standards. 

 
Contractors shall  ensure that the Quality is maintained in all the works 
connected with this contract at all stages of the requirement of BHEL. 
 
Contractor shall ensure that all Inspection, Measuring and Testing 
equipment that are used, whether owned by the contractor or used on 
loan, are calibrated by the authorized agencies and the valid 
calibration certificate will be available with them for verification by 
BHEL. A list of such instruments possessed by contractor at site with 
its calibration status is to be submitted to BHEL Engineer for control. 
 
Contractors shall arrange for the inspection of the works at various 
stages as required by BHEL. Immediate corrective action shall be taken 
by the contractor for the non-conformances if any, observed and 
pointed out by BHEL. 
 

3.13.0 INSPECTION / QUALITY ASSURANCE / QUALITY CONTROL 
STATUTORY INSPECTION 

 
3.13.1 Various Inspection / quality control / quality assurance 

procedures/methods at various stages of erection and commissioning 
will be as per BHEL / Customer quality control procedure/codes/IBR 
and other statutory provisions and as per BHEL Engineer’s instructions. 

 
3.13.2 Preparation of quality assurance log sheets and protocols with 

customer’s Engineers, welding logs and other quality control and 
quality assurance documentation as per BHEL Engineer’s Instructions, 
is within the scope of work / specification. 

 
3.13.3 The protocols between contractor and customer/BHEL shall be made 

prior to installation for correctness of foundations, materials, 
procedures, at each stage of Installation, generally as per the 
requirement of Customer/BHEL. This is necessary to ensure elimination 
of errors or keeping  them within tolerable limits and to avoid 
accumulation and multiplication of errors. 

 



  

3.13.4 A Daily log Book should be maintained by every supervisor/Engineer of 
contractor on the job in Duplicate (One for BHEL and one  for 
Contractor) for detailing and incorporating Alignment / clearance / 
centering / Leveling Readings and Inspection details.  

 
3.13.5 All the Important Measurements shall be recorded in the Daily Log 

Book with sketches based on BHEL Drawings indicating Readings / 
Measurements actually Taken and Signed by BHEL/Customer / 
Contractor Representatives. 

 
3.13.6 Approval Given by Customer/BHEL for welding, results tests  etc. shall 

also be recorded in the log book. 
3.13.7 Welding Details like number of joints, welder’s Name, Date of welding, 

Details of Repair, Heat Treatment, Etc. will be documented in welding 
Logs as per BHEL Engineer’s Instructions. 

 
3.13.8 Heat Treatment details of HP Welds indicating minimum Temperature 

Recorded, Heating Rate, Cooling Rate, soaking Time, Etc., shall also be 
Recorded and documented by contractor as per BHEL Engineer’s 
Instructions. High pressure Welder’s performance Record shall be 
furnished every month. The performance Report of Welders shall 
indicate the percentage of Repair for each welder.    

 
 
3.13.9 All the Electrical/Technical Measuring and Testing Instruments/Gauges, 

Feeler Gauges, Height Gauges, Dial Gauges, Micrometers, Levels, Spirit 
Levels, Surface plates, straight Edges, vernier calipers and all 
measuring instruments shall be provided by the contractor for 
checking, leveling, Alignment, Centering etc of Erected Equipments at 
various stages. The Instruments/gauges/Tools etc. provided should be 
of Brand, Quality and Accuracy, Specified by BHEL Engineer and 
should have necessary calibration and other certificates as per the 
Requirements of BHEL Engineer. 

 
3.13.10 Total Quality is the Watch Ward of the work and standards, Procedures 

laid down by BHEL. We shall follow all the Instructions as per BHEL 
Drawings and Quality / Standards. Contractor shall provide for the 
services of quality Assurance Engineer. 

 
3.13.11 The Welders performance will be reviewed from time to time as per 

the BHEL / IBR Standards and any welders not performing to the 
Standards set by BHEL / IBR Standards will be removed from working, 
contractor shall arrange for the alternate welders immediately. 

 



  

3.13.12 All the welders including the HP welders shall carry identity cards as 
per the Performa prescribed by BHEL only Welders Duly authorized by 
BHEL / Boiler Inspector / Consultant shall be engaged on the work. 

 
3.13.13 Contractor shall ensure speedy alignment and welding of all Equipment 

erected by him after placement. Also all alignments, Welding, NDT 
Tests required for stage Inspection shall be completed as per Quality 
Assurance Procedures. All the Quality Assurance procedures have to be 
complied with before effecting column erection, Ceiling Beams 
erection, drum lifting, further structural work, Hydraulic Test, Trial Run 
of Equipment, Pre-commissioning and Post commissioning and any 
other tests required to be conducted for completing erection and 
commissioning. 

 
3.14.0 STAGE INSPECTION BY FES / QA ENGINEERS 
 
3.14.1 Apart from Day-to-Day Inspection by BHEL Engineers Stationed at site 

and also by Customer’s Engineers, Stage Inspection of Equipment 
under Erection and commissioning at various stages of Erection and 
commissioning by TEAMS of Engineers, from Field Engineering 
Services of BHEL’s Manufacturing units and Quality Assurance Teams 
from Field Quality Assurance Unit/ Factory Quality Assurance and 
commissioning Engineers. Contractor shall arrange all labour, Tools 
and Tackles, etc. for such stage inspections free of cost. 

 
3.14.2 Any modifications suggested by FES and QA Engineers Team shall be 

carried out. Claims of Contractor, if any shall be dealt as applicable. 
 
3.14.3 Any minor rectifications of minor repairs of defective work found out 

during stage Inspection shall be rectified free of cost, by the 
contractor. 

 
3.14.4 Any major Rectification or Major Repair / Major Rework of Defective 

work found out during stage Inspection verification / checking, But not 
attributable to contractor shall also be carried out. Claims of contractor 
if any, shall be dealt as applicable. 

 
 
3.15.0 STATUTORY INSPECTION 

3.15.1 The scope includes Getting the Approvals from the statutory 
authorities (Like Boiler Inspector and labour officers). This includes 
arranging for inspection visits of Boiler Inspector periodically as per 
BHEL Engineer’s instructions, submitting documents, radiograph, etc. 
and following up the matter with them. 

 



  

3.15.2 All fees connected with the contractors for testing his welders / men / 
workers and testing, inspection calibrating of his instruments and 
equipments, shall be paid by the contractor. It shall be the contractor’s 
responsibility to obtain approval of statutory authorities, wherever 
applicable, for the conducting of any work which comes under the 
purview of these authorities. Any cost arising from this shall be the 
contractor’s account. However, BHEL shall pay all other fees. (FEES 
FOR VISITS INSPECTION FEES, REGISTRATION FEES, ETC.) In case 
these inspection have to be repeated due to default / fault of the 
contractor and fees have to be paid again, the contractor shall have to 
bear the charges. These would be deducted from his bills. 

 
3.16.0 WELDING  
 
3.16.1 All  structural  welders  shall  be  tested  and  approved  by BHEL  

Engineer  before  they  are  actually  engaged  on  work  through  they  
may  possess  the  required  certificate. BHEL  reserves  the  right  to  
reject  any  welders  without  assigning  any  reason. 

 
3.16.2 BHEL  Engineer  is  entitled  to  stop  any  welder  from  the  work  if  

his  work  is  unsatisfactory  for  any  technical  reasons  or  there  is  a  
high  percentage  of  rejection  of  joints  welded  by  him, which  in  
opinion  of the  BHEL  engineer  will  adversely  affect  the  quality  of  
the  welding  though  the  welder  has  earlier  passed  the  tests  
prescribed  by  BHEL  engineers. The welders  having  passed  
qualification  tests  does not  relieve  the  contractor  of  a  contractual  
obligation to  check  the  welders performance. 

 
3.16.3 All  charges towards  testing  of  welders  for  destructive  and non 

destructive  test, testing  and  approval  of  welders  for  engaging  in  
the  erection  work  shall  be  borne  by  the  contractor. 

 
3.16.4 All  welded joints  shall  be  subjected  to  acceptance by  BHEL  

engineer. 
 
3.17.0 PROGRESS  OF  WORK  
 
3.17.1 During  the  course  of  erection  if  the  progress  is  found  

unsatisfactory  or  if  the  target  dates  fixed  from  time  to  time  for  
every  milestone  are  to  be advanced  or  in  the  opinion  of  BHEL, if  
it  is  found  that  the  skilled  workmen  like  fitters, operators, 
technicians  etc.,  employed  are  not  sufficient, BHEL  will  induct  
required additional  workmen  to  improve  the  progress  or  take  over  
a  part  of  the  job  and  get  it  done  on  risk and  cost  of  the  
contractor  and  recover  from  contractor’s  bill , all  charges  incurred  



  

on  this  account  including  all expenses  together  with  BHEL  
overheads  from  contractor’s  bill. 

 
3.17.2 The Contractor shall submit daily, weekly  and  monthly  progress  

reports, man power  reports, material  reports, consumables  reports  
and  other  reports  considered  necessary  by  the BHEL  engineer. 

 
3.17.3 The manpower reports  shall  clearly  indicate  the  manpower  

deployed  category  wise  daily  specifying  also  the  activities  in  
which  they  are  engaged. 

 
3.17.4 The  progress  reports  shall  indicate  the  progress  achieved  against  

planned  with  reasons  indicating  delays  if  any  shall  give  remedial 
action  which  the  contractor  intends  to  make  good  the  slippage  
or lost  time  so  that  further  works  can  proceed  as  per  the  
original  programme and  the  slippage  do  not  accumulate  and  
affect  the overall  programme in  format  designed  and  approved  by  
BHEL engineer 

 
3.17.5 The  contractor  shall  arrange  for  weekly  progress  review  meeting  

with  the  “ Engineers”  at  site  during  which  actual  progress  during  
the  week vis- a – vis  scheduled  programme  shall  be  discussed  for  
action  to  be  taken  for achieving  targets. The  programme  for  
subsequent  work  shall  also  be  presented  by  contractor  for  
discussion. The  contractor  shall  constantly  update /  revise  his  
work  programme  to  meet  the  overall  requirements  and  suit the  
material availability. 

 
3.17.6 The  contractor  shall  arrange  for  submitting  three  sets  of  progress  

photographs  every  month  to  BHEL office  the  areas  to  be  
photographed  will  be  as  per  the  instruction  of  BHEL  engineer. 
The  quoted  rate  shall  include  this  contingency. 

 
3.17.7 The  contractor  must  obtain  the  signature  and  permission  of  the 

security  personnel  of  the  customer  for  bringing  any  of  their  
materials  inside  the  site  premises, without  the Entry  gate  Pass  
these  materials  will  not  be  allowed  to  be  taken  outside. 

 
3.17.8 The  contractor  shall  maintain  a  record  in  the  form  as prescribed  

by BHEL  for  all  operations  carried  out  on  each  weld  and  
maintain a  record  indicating  the  number  of  welds, the  name  of  
welders  who  welded  the  same, date  and  time  of  start  and  
completion, preheat  temperature, radiographic  results, rejections if  
any, percentage  of  rejection etc.,  and submit  copies  of  the  same  
to  BHEL  Engineer, as  required. 



  

HSE SPECIFIC REQUIREMENT 
 

    OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM 
 
SUB  CONTRACTOR TO ENSURE COMPLIANCE OF THE FOLLOWING  HEALTH  
RELATED  POINTS 
 
01. Sub-contractor to identify nearest hospital for Health check up of his staff  

and workers and intimate BHEL site office & PSSR HQ. 
 

02. To arrange for occupational health check up / screening of contractor’s   
staff and workers engaged in sub contracting activities. In this, category 
of workmen such as welders, gas cutters, grinders, radiographers, crane 
operators are to be given exclusive attention in respect of health 
screening. 

 
03. Sub-contractor to arrange an ambulance vehicle or emergency vehicle on 

a continuous basis to meet any emergency situation arising at site work in 
which his staff and workers are engaged. 

 
04. To provide appropriate facilities for prompt first aid treatment of injuries 

and illness at work. One first Aider for each sub contractor to be provided.  
First Aider should undergo training on first aid.  

 
05. To provide filtered drinking water at selected place in a clean container. 
 
SUB  CONTRACTOR TO ENSURE COMPLIANCE OF THE FOLLOWING SAFETY  
RELATED  POINTS 
 
01. Personnel protective equipment (PPES): Required number of            

following  PPES (Confirming to Relevant is  Standards ) to  be made  
available  to workmen at  site  and ensured that they are used  .  

 Helmet 
 Safety goggles  
 Welding face shields 
 Safety belts for working at heights 
 Safety shoes 
 Ear plugs 
 Rubber gloves and mats for low tension (I.T) electrical works 
 Gum boots & aprons 
 Other items as required by BHEL site 

 
 
 
 



  

02. Sub contractor to liaise with nearest fire station and inform contact 
telephone number and contact person to meet any emergency. 

 
03. To provide appropriate fire fighting equipment at designated work place 

and to provide fire fighting training to selected persons in his group of 
workmen to meet emergencies. 

 
04. To provide adequate number of 24 V power supply points to work in a  

constrained and enclosed space. 
 
05 .   All power tapping points / switch boards /power & control cabling  should  

fulfill required electrical safety aspects as per relevant  is  standard. 
 
06. ELCH‘s (Earth leak circuit breakers) at all electrical distribution points to 

be provided. 
 

07. Red  and  white  caution  tape  of  proper  width  ( 1.5  to  2  inch )  to  
be  used  for  cordoning  unsafe  area  such  as open  trench,  excavated  
area,  etc. 

 
08.  To  provide  sub-contractors  company  logo  or   clothing  to  all  staff  

and  workers  for   identification  including  identity cards  with  
photographs  approved  by  BHEL. 

 
09.  High pressure and  structural  welders  to be  identified  with  color  

clothing and to  display copy of  welders  certificate  with  photographs  of  
welder  at  the  work  place.  They also should be in possession of valid  
welding  procedure. 
 

10. To display safe  handling  procedure  for  all chemicals  such  as  lube  oil, 
grease, sealing compound, kerosene, diesel etc.  At stores & respective  
work  place. 
 

11.  Contractor should authorize a person at site to stop work if there is a 
unsafe work noticed as per his knowledge. 
 

12. Fitness for use of erected scaffolding to be certified  by the contractors 
approved scaffolder and the certificate  should be displayed on the 
scaffolding itself. If the scaffolding is unsafe , the same will not be used. 
the certificate to be  updated daily.  The scaffolding to be made as per the 
relevant  is  standard. 

 
 
 
 
 



  

13. For making platform  on the  scaffolding , proper thickness  and  size  of  
the  plank  of  required  quality  wood  to  be  used.  The safe  working  
load  of the platform to  be  displayed  on  the  scaffolding   itself.  Proper  
use  of  platform  to  be  explained to  the  user. 

 
14. All   plant  equipment  should  have  inspection  report  before  put in to 

use.  
 
15. All   T&Ps  should  be  of   reputed  brand  and  having  quality  

certificates. 
 
16. All IMTEs should   have  valid  calibration  certificate  from  recommended  

institution / testing  lab  and  these  should  be  in  place. 
 

17. All lifting tackle and plant equipment should have safe working load 
certificate. 

 
18. The  right  worker  should   be deployed  for  right  job  and  the  resume  

of  site  in charge, supervisors,  and  key  workers  to  be  submitted  
before  commencement  of  work..  

 
19. Sub-contractor   should  submit  inspection / testing  matrix  of  all  T&Ps  

and  to be  approved  by  BHEL. 
 
20. Sub-contractor  to display  safety  slogan,  safety  board,  caution  boards  

wherever  required  in  consultation  with  BHEL. 
 
21.  Sub-contractor to provide gas detectors of reputed make at desired 

locations.  
 

22. Sub-contractor   to  conduct  emergency  mock drills.  one drill  per 6  
month  and  submit  report  to  BHEL. 

 
23. Safe handling  and  storing  of  all  equipment  with   adequate  space  to 

be ensured.     
 

 24.     Sub contractor to deploy safety supervisor till the completion of the 
project.  

 
25. Sub contractor to comply the safety reporting procedure of BHEL as  

practiced at present and also additional requirements that may arise out 
of future improvements in the safety management system. This includes  
computation of safety indices such as frequency rate, severity rate & 
incident rate. 

 



  

26. Sub contractor to identify probable emergency situations such as electric  
shocks to workmen , caving in of shored earth , fall from height, collapse 
of scaffolding   fire  etc., and should have clear action  plan to overcome 
them.  Sub contractor to take required guidance from BHEL in this regard. 

 
27. Sub contractor to identify hazardous activities which he may carryout and 

should train his workmen in those activities with the relevant operation 
control  procedures. Sub contractor to take required guidance from BHEL 
in this regard. 

 
28. Safe  work permit system to be followed while working in confined space / 

near electric systems. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
 
SUB  CONTRACTOR TO ENSURE COMPLIANCE OF THE FOLLOWING  
ENVIRONMENT   RELATED  POINTS 
 
 

1. HOUSE  KEEPING  :  Sub contractor to carry out daily house keeping  of 
work areas / stores through a check list prepared in consultation with 
BHEL.  

 
2. Sub contractor shall adopt pollution prevention / reduce /control    

approach in all his site activities. this shall include: 
 

a. Transporting of oil / chemicals from stores to site  safely without 
causing spillage. in case of any spillage, the area shall be cleaned  
and the remnant spilled  oil disposed off to a safe place,  identified 
for such  disposal. 

 
b. To use required containers / cans / safety gadgets /appliances for 

transporting   and  for usage of oil / chemicals  at site. 
 
 
3. Sub contractor shall arrange for segregation / collection of scraps and 

dispose off to the identified place  meant for scrap collection. 
 

4. Sub contractor to adopt good erection practices / procedures with the 
objective of reduction of waste generation / rework 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
OTHER HSE REQUIREMENTS TO BE COMPLIED BY SUB CONTRACTOR 
 

1. Sub contractor to clearly understand and accept  the  HSE  policy of  PSSR 
with a commitment to comply the requirements of the policy. 

 
2. Sub contractors to arrange for daily meeting of their  supervisors and 

work force before they disperse for their daily planned activities where in  
the  relevant health , safety and environment aspects of the job and use 
of PPES  are explained  

 
3. Sub contractor to conduct monthly HSE meeting ( internal  ) and submit 

the report to BHEL. 
 

4. HSE slogans to be displayed in a proper board – hoarding at designated 
places in consultation with BHEL. 

 
5. Sub contractor to submit a structured programme for training & 

occupational Health Screening of their work force at site after the Award 
of LOI. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 

IMPORTANT NOTE 
 
 
 
 
 
 

Bidders are requested to furnish the 

Informations as required in appendices of 

Section IV & V of this booklet 

 

 

Attach separate sheet if necessary 

Bids with incomplete particulars 

Will be summarily Rejected 

 
 
 
 
 
 
 
 
 
 
 



General Conditions of Contract  
SECTION IV 

APPENDIX –I 
 

FINANCIAL VIABILITY 
 
1. Owner’s capital in the business ( in   Rs.  
 case of Partnership please mention  
 percentage shares and amounts) 
 
   
2. Quantum of business done during  1. Rs. 
  
 Last three financial years (only in  2. Rs. 
  
 Construction of Power Plants)   3. Rs. 
 
  
3. Value of fixed assets of the   1. Rs. 
  
 Business in last three years   2. Rs. 
  
        3. Rs. 
 
  
4. Guarantee limits ( if any enjoyed  
 by the firm) 
 
    
5. Overdraft limits ( if any enjoyed  
 by the firm) 
    
6. Income Tax  paid during the last   1. Rs. 
  
 Three years      2. Rs. 
  
        3. Rs. 
  
. Please state whether Audited profit &  YES/ No 
 Loss Account and Balance  Sheet for  
 the last 3 Years are enclosed 
   
        Signature of the Tenderer 
 
Note:  All the documents should be duly certified by auditor/Bank as may be 

applicable. 
 
 



 
APPENDIX – II 

SECTION IV 
 

LIST OF QUALIFIED MANPOWER AVAILABLE 
 
(A)  List of Qualified Manpower available with the Tenderer: 
 
   Sl.No.   Name  Qualification  No. of years of 
        Experience (ref.note 2) 
 
 
 
 
 
 
 
 
 
(B) List of Qualified Manpower to be deployed exclusively for this Contract: 
 
Sl.No.   Name  Qualification  No.of years of 
        Experience( ref.note 2) 
 
 
 
 
 
 
 
 
        Signature of the Tenderer 
 
Note:   
 
     1.The Manpower indicated against paragraph(B) above shall be further augmented 
with additional category/number of Tools and plants as and when required and as 
directed by the Engineer in charge to complete work as per the time of completion 
accepted. 

2. The experience may be indicated fieldwise (Attach separate sheets if necessary) 
 
 
 
 
 
 
 



APPENDIX – III 
 

SECTION IV 
 

DETAILS REGARDING SIMILAR JOBS EXECUTED/IN PROGRESS 
 

Sl.No Details of jobs Financial No. of skilled/    No. of staff,  Remarks 
 Executed/in value of the unskilled    deployed at  
 Progress with contract  Workers     the project 
 Location of   deployed at    site for  
 Project/site   the project/    execution of 
 In the last   site for the    the job 
 5 years     job 
 
   1       2         3        4                     5        6 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
Signature of the Tenderer



APPENDIX –IV 
SECTION IV 

ANALYSIS OF UNIT  RATE QUOTED 
 
S.No. Description Percentage of the unit rate 

quoted 
Remarks, if any. Ref. Note 2 

1. Site facilities  Viz. Electricity, water , workshop 
and other infrastructure facilities. 

  

2. Salary & Wages for staff and workers   
3. Consumables   
 a) Gases 

b) Electrodes 
c) Steel materials 
d) Others 

  

4. Depreciation & Maintenance for T&P and other 
items 

  

5. Establishment & Admn. Expenses of site   
6. Retrenchment benefit   
7. Overheads   
8. Profit   
9. Extra work incidental to Erection   

Note:   
1. All tenderers are requested  to note,  the rates quoted by them are not disclosed in any way while furnishing the above  

details. 
2. Bidders are  requested to indicate the type of accommodation he is planning to provide for staff & workers and the details of  
     medical, conveyance and other amenities he is planning to provide for staff & workers in a separate sheet. 
 

Signature of the Tenderer



APPENDIX – V 
SECTION IV 

 
DECLARATION SHEET 

 
 
The Bidders are requested to furnish the following information while quoting, failing 
which their offer will be summarily rejected. 
 
 
1. Whether any relative(s) is presently   : YES/ NO  
 employed in BHEL? If so, his connection   (If yes, please give particulars) 
 with the Firm 
  
2. Whether any ex-BHEL employee  : YES/NO ( If Yes, please give 
 Is associated /working with the Firm?    particulars) 
  
3. Whether any BHEL  employee is  : YES/NO ( If yes, please give 
 Holding any share in Firm?     particulars) 
 
  
 
        Signature of the Tenderer 
 
Note: 
 
     1.   Attach separate sheet, if necessary. 
 

2. If the BHEL Management comes to know, at a later date, that the information 
furnished by the Bidder is false, suitable action will be taken according to law 
against the contractor. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



General Conditions of Contract  
SECTION V 

CONTRACTOR’S SAFETY PLAN 
 

The Bidder should submit a suitable safety plan along with their offer.  The safety 

plan shall indicate in detail the measures that would be taken by the contractor to 

ensure the work safely.  Submission of a written safety plan by the bidder along with 

their offer is expected to make them clearly understand their responsibility towards 

safety plan by the parties before  they assist BHEL Engineers in enforcing safety 

measures. 
 

The Safety Plan aims at the contract’s. 
 
 ¾ Engaging qualified full time safety personnel at site particularly when the 

total manpower deployed is more than 500. 
 ¾ Organising suitable motivation/educational programme for all workers in 

their control. 
 ¾ Deploying T&Ps of acceptable quality only 
 ¾ Towards this specific details/confirmations in respect of the following must 

be obtained among other things. 
 ¾ Contractor’s Safety Organisation with Name, Designation and qualification 

of full time engineer. 
 ¾ Max. No. workmen likely to be employed with breakup, trade level of 

experience and qualifications wise. 
 ¾ Motivation/training programme proposed for the workers. 
 ¾ Personal protective equipment to be provided for workmen and system for 

ensuring usage. 
 ¾ Confirmation regarding acceptance of fines for non-compliance of safety 

norms 
 ¾ List of T&Ps proposed to be deployed with full particulars 
 ¾ Fire Safety Measures proposed 
 ¾ Records and reporting system 
 ¾ Deviations from BHEL Safety conditions/Code of Safety norms. 
 
A proforma for the safety plan is placed vide Annexure I. 



ANNEXURE I 
 

SAFETY PLAN 
 

Name of Project 

Description of Work 

Tender No.W.O.No. 
 
1.0 DETAILS OF PROPOSED WORK 
   
1.1 Scope 
   
1.2 Total tonnage to be erected (appx.) 
   
1.3 Period of completion (months) 
   
1.4 Max.No.of personnel to be 
 Deployed ( Nos.) 
   
2.0 SAFETY ORGANISATION   
 
2.1 Furnish details of atleast 3 major 
 Jobs executed in the past 
   
2.2 How many sites you are operating 
 Presently 
   
2.3 Furnish details of safety 
 Organisation at HQ and project Sites 
   
2.4 Furnish Name, Qualification and 
 Designation of  Safety Engineer 
   
2.5 Is he a full time safety engineer 
   
2.6 If not furnish details of additional 
 Work assigned to him 
   
2.7 Details of Personnel 
 Qualified in administering First Aid 
   
2.8 Details of Personnel trained 
 In Fire Fighting operation 
 
 



  
3.0 CONTRACTOR’S PERSONNEL 
   
3.1 Furnish details of Max. 

 Manpower likely to be deployed  :  

 a.  Executive     :  

 b.  Supervisors     :  

 c.  Workers     :  

 d.  Others     :  

 TOTAL      :  
 
3.2 Please indicate details of workmen based  
 on experience in identical work 
   
 a.  With more than 5 years experience :  

 b.  Upto 5 years experience   :  

 c.  No.previous experience   :   

 TOTAL      :  
 
3.3 Please indicate details of 
 Workmen qualification wise   :  
 a.  Graduates     :  

 b.   I.T.I.      :  

 c.   Metric     :  

 d.   VIII Std     :  

 e.   Others     :  

 TOTAL      :  
 
3.4 Please furnish trade-wise 
 Breakup of workmen    :  
 a.  Fitter     :  

 b.  Welder     :  

 c.  Rigger     :  

 d.  Electrician     :  

  



         e.  Helpers     :  

 f.  Others     :  

 TOTAL  

     :  
4.0 SAFETY AWARENESS/ TRAINING 
 PROGRAMME 
   
4.1 Furnish details of safety programmes :  
 Organised by you in the past 
   
4.2 Safety oroganised programmer proposed  : 
 During the course of execution of the job  
   
5.0 PERSONAL PROTECTIVE EQUIPMENT : 
  
5.1 List down the ‘PPE’ provided to workmen : 
  
 APPLIANCES   

 a.  Safety Helmet    :  

 b.  Safety belt     :  

 c.  Eye and Face protection device  :  

 d.  Hand and Body protection device  :  

 e.  Safety shoes    :  

 f.  Other     : 
  
6.0 FIRE SAFETY  MEASURES   :  
 
6.1 Furnish No. of Personnel   : 
 Trained in fire fighting operation 
  
6.2 Portable fire extinguishers to be provided :  
 a.  Number     :  

 b.  Type/Make     :  

 c.  Location     :  
 
 
 
 
 



 
6.3 Fire resistant covers to be provided for : 
 Coverage of materials   
 a.  Number     :  

 b.  Type/Make     :  

 c. Size      : 

 
  
7.0 TOOLS AND PLANTS   
 
7.1 Furnish details as per  proforma   
 
  
Sl.No. Equipment with 

Capacity 
Year of Mfg. Date of last 

Major overhaul 
 

  Remarks 

1 
2 
3 
4 

    

  
 
8.0 GENERAL   
 
8.1 Furnish deviation/comments if any on : 
 BHEL code of Safety management 
   
8.2 Indicate Safety reporting system proposed 
   
 a.  Monthly Safety reports   :  

 b.  Accident reports    :  

 c.  Others     :  
 
8.3 Indicate Safety records to be maintained :  
 a.  Accidents Investigation records  :  

 b.  Safety appliance issue register  :  

 c.  T&P  Repair & Maintenance Register :  

 d.  Others   
 
 
        Signature of Tenderer



APPENDIX –I 
SECTION V 

List of Equipments/ machinery / T& P Owned by the Contractor & Proposed to be Deployed by the Contractor for this work 
 
Note:  The Tenderers are required to furnish the details as desired below with regard to the 
 Equipments, machinery, Tools & Tackles, Consumables and Workshop facilities owned 
 by them along with documentary proof for the same. 
 
Sl 
No. 

Name of the 
Equipment 

Total 
Quantity 
Available 
with the 
Company 

Quantity 
Proposed to 
be deployed 
for this job 

Type 
capacity, 
Specifications

Year of 
Make 

Date of 
purchase 

Registration
No. 

Present 
Location 
of the 
equipment

Utility 
Factor 

Remarks 
If any 

1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

          

               Signature of the Tenderer 



APPENDIX -II 
SECTION V 

ANALYSIS OF SIMILAR JOBS EXECUTED /IN PROGRESS 
 

Sl. 
No. 

Details of jobs 
executed/in progress 
with location of 
projects 

Fin.value of 
the contract 

Extra 
claims 
received  
Nature 
Amount 

No.of skilled/ 
unskilled 
workers 
deployed at 
site for this job 

No.of staff 
deployed at site 
for execution of 
job, 
Engr/Supervisor 

No.of strikes, 
work stoppages  
with duration & 
mandays lost 
during execution 
of job 

Brief 
description 
of 
negotiations 
held & 
settlement 
reached 

No.of 
accidents 
 ( fatal/minor/ 
major) 

Amt.of 
compensa- 
tions paid 
for accident 

Details of 
insurance 
provided for 
the workers 
for 
accident/ 
Death 

Details of 
safety 
equipments 
provided 
for workers 

            
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

           

  
 

Signatutre of the Tenderer 



APPENDIX –III 
SECTION V 

ORGANISATION STRUCTURE 
 
1.  Management  Structure of the firm 
      Whether Public Limited/Private  Limited / sole Proprietorship / Partnership. 
 
2.  Details of the Staff presently on permanent rolls of the Organisation. 
 
A)  ENGINEERING STAFF: 
 
Sl. No. Name and Designation Qualification Erection 

Experience and  
Specialisation 

State if proposed 
to be deployed at 
site for this job 

Remarks 

 
 
 
 
 
 
 
 
 
 
 
 

     

 
 

Signature of the Tenderer 



B)  DETAILS OF TECHNICAL STAFF 
 

Category Total No on rolls No. proposed to be deployed at site for this job 
Supervisors / Foreman   
Storekeepers   
Crane Operators   
Compressor Operator   
Mill Wright Fitter   
Pipe Fitters   
Instrument Fitter   
General Fitter   
Electrician   
Sarang   
Rigger   
Carpenter   
Painter   
Tinsmith   
Sheet Metal Fabricator   
Pipe Fabricator   
Cable Jointer   
Heavy Vehicle Driver   
Light Vehicle Driver   
Mason   
Refractory Mason   
Semi-skilled Worker   
Unskilled  Worker   
Helpers   
 
 

Signature of the Tenderer 



C)  WELDERS 
 
Sl.No Name Specialisation 

(Tig/Alloy/ 
Arc/Carbon 
arc/structural 
 

Period of 
Experience 

Average No.of 
Joints per day 

% age 
rejection 

Whether holding 
IBR Certificate & 
Period of validity 

State if proposed 
to be deployed at 
site for this job 

Remarks 
if any 

1. Please indicate how 
you propose to 
ensure quality of 
work at site. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
 
 

Signature of the Tenderer 



APPENDIX - IV 
SECTION V 

DETAILS OF MAJOR MILESTONES ACHIEVED 
 
Sl.No. Name of 

Project with 
capacity 

Date of L.O.I 
(Telex/Fax/ 
Telegram) 

Date of 
start 

of Erection 

Date of 
Boxing up 

Date of Oil 
Flushing 

Date of 
Barring 

gear 

Date of 
Steam 
Rolling 

Date of 
Synchronisation

Remarks if 
any 

 
( ATTACH SEPARATE SHEET) 

 
 
 
 
 
 
 

Name of 
Project with 

Capacity 

Date of L.O.I 
(Telex/Fax/ 
Telegram) 

Date of start 
of 

Erection 

Date of Drum 
lifting 

Date of 
Hydraulic test

Date of 
Light up 

Date of 
steam 

blowing 

Date of 
Safety valve 

Floating 

Remarks 
If any 

         
 
 

( ATTACH SEPARATE SHEET) 
 
 
 
 
 
 
 

 
Signature of the Tenderer



 
ANNEXURE ‘A’ 

 
BANK GUARANTEE FOR SECURITY DEPOSIT (PROFORMA) 

 

In consideration of the Bharat Heavy Electricals Limited, having its registered office 

at BHEL  House, Siri Fort, New Dehi – 110 049 the concerned division being Power 

Sector -  Southern Region, located at 474, Anna Salai, Nandanam, Chennai – 600 035. 

Tamil Nadu ( hereinafter called BHEL) having agreed to exempt 

……………………………...…………….................................................…………….. 

(hereinafter called “the said contractor(s)” from the demand, under terms and 

conditions of agreement dated …………………………………………………..made 

between BHEL and …………………….for ……………………………….(hereinafter 

called “ the said Agreement) of security deposit for the due fulfillment by said 

contactors of  the terms and condition contained in the said agreement, or production 

of bank guarantee for Rs………………...........................................................………… 

(Rupees ………………………………………………………………………..only). 

 

We …………………………………………………….(hereinafter referred to as “the 

                      ( indicate the name of Bank)  

Bank”)  at the request of Contractor(s) do hereby undertake to pay to BHEL an 

amount not exceeding Rs……………………… against any loss or damage caused to 

or suffered or would  be caused  to or  suffered   by BHEL, by reasons of any breach 

by the said contractor(s) of any of the terms or conditions contained in the said  

Agreement. 
 



2.  We ……………………………………………………….....…………..  do hereby  
                                 ( indicate the name of Bank) 
 
undertake to pay the amounts due and payable under this guarantee without any 

demur, merely on a demand from BHEL stating that the amount claimed is due by 

way of loss / damage caused  to or would to or suffered by BHEL by reason of breach 

by the said contractor’s of any of the terms and conditions contained in the said  

Agreement or by  reason of   the contractor’s failure to perform the said Agreement.  

Any such demand made on the bank shall be conclusive as regards the amount due 

and payable by the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding 

Rs………………………………….. 

3.  We ……………………………………undertake to pay to BHEL any money so  
(indicate the name of the bank)      

       
demanded not withstanding any dispute or disputes raised by contractor(s) / 

supplier(s) in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under these presents being absolute and unequivocal.  The 

payment so made by under this bond shall be valid discharge of our liability for 

payment thereunder and the  contractor(s) shall have no claim against us for making 

such payment. 

4.  We……………………………................……..further agree that the guarantee 
herein 

(indicate of the name of Bank) 
contained shall remain in full force and effect during the period that would be taken 

for the performance of the said Agreement and that it shall continue to be enforceable 

till all the dues of  BHEL under or by virtue of the said Agreement have been fully 

paid and its claim satisfied or discharged or till  BHEL certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by the said 



contractor(s) and accordingly discharge this guarantee, unless a demand or claim 

under this guarantee is made on us in writing on or before ……………………………. 

We  shall be discharged from all liability under this guarantee thereafter. 

 
5.  We……………………………………….further agree with BHEL, that BHEL 

shall have the fullest liberty without our consent and without affecting in any manner 

our obligations hereunder, to vary any of the terms and conditions of the said 

Agreement or to extend time of performance by the said contractor(s) from time to 

time or to postpone any time, from time to time any of the powers exercisable by the 

BHEL against the said Contractor(s) and to forbear or enforce any of the terms and 

conditions relating to the said Agreement and we shall not be relieved from our 

liability by reasons of any such variation, or extension being granted to the said 

Contractor(s) or for any forbearance, act, or commission on the part of BHEL or any 

indulgence BHEL to the said contractor or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provisions, have effect of so 

relieving us. 

 
6.  This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s) / Supplier(s). 

 
7.  We ……………………......………………………….lastly undertake  not to 

revoke      

             (indicate the name of bank) 

this guarantee during its currency except with the previous consent of BHEL in 
writing. 
 
8.  The address of BHEL of services, correspondence in respect of matters relating to 

this guarantee shall be 

 
 BHARAT HEAVY ELECTRICAL LIMITED 
 POWER SECTOR, SOUTHERN REGION 
 474, ANNA SALAI, NANDANAM 
 CHENNAI – 600 035. 



Address of the Bank in full 
 
_________________________________________ 
_________________________________________ 
_________________________________________ 
 
 Dated the ……………………day of …………………20….. 
 
 
Pincode  : 
 
Telegraphic Code :    For …………………………….. 
       (indicate the name of bank) 
 
Telex No  :     
 
Fax No  : 
 
 
Witness  : 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ANNEXURE – ‘B’ 
 

PROFORMA OF PERFORMANCE BANK GUARANTEE 
 
 
1. This deed of guarantee  made this ………………day of …….................……20 
by ………………………………………………………….Bank Ltd…….....……………. 
…………………………………in favour of  Bharat Heavy Electricals Limited, Power Sector 
– Southern Region, 474, Anna Salai, Chennai – 600 035 having its Registered Office at 
BHEL House, Siri Fort, New Delhi – 110 049 (hereinafter called the principal) 
 
2.   Whereas Messrs  …………………………………………(with full contractor’s 
address) ( hereinafter called the contractor) have entered into a contract (contract 
No…………………….dated………………………) for (name of work 
………………………………with the Principal (hereinafter called the said agreement). 
 
3.   AND WHEREAS the said contractor shall execute a performance bank guarantee for 
indemnifying the principal to the extent  to ………………………………………... 
…………………………………..and whereas the said Messrs…………………………. 
have approached ……………………………………………Bank Ltd. and at the request and 
in  consideration of the arrangement arrived between the said Messrs……. 
………………………………………………and the said Bank as hereinafter mentioned to 
the aforesaid Principal. 
 
4.   Now, therefore these present witness that we ……………………………………. 
Bank Ltd. by the  hand of Shri …………………………………….its, lawfully and duly  
constituted attorney, do hereby undertake to pay without demur to the aforesaid company a 
sum of Rs………………………….(Rupees……………....…………………. 
…………………………………only) on demand being made by the said Principal and to 
keep the said Principal indemnified by virtue of this guarantee  against any loss or damage 
caused  to or suffered by the said Principal by reason of any parts that may develop defects, 
fails or show signs of failure in the equipment arising from faulty workmanship thereby 
impairing the serviceableness under the proper use as per instructions provided by the 
contractor for a period of 12  months from the date of receipt of payment and also for breach 
of the terms and conditions of contract.  We therefore undertake to pay the said amount in a 
lump sum on demand or such part thereof as the Principal may demand from time to time, 
irrespective of the fact whether the said contractor admits or denies in any Court, Tribunal or 
Arbitration proceedings or before any authority. 
 



5.  The aforesaid Guarantee will remain in force and we shall be liable under the same 

irrespective of any concession of time granted by the said company to Messrs 

……………………………..………................………in or fulfilling the said contract between  
Messrs…………………………………………………………………….. and the principal 
and the guarantee will remain in force irrespective of any change of terms, conditions or 
stipulations or any variation in the terms of the said agreement irrespective of whether notice 
of such change and /or variation, is given to us or not and claim to receive such notice of any 
change and / or variation if the terms and/or conditions to said agreement is hereby 
specifically waived by us.  Further, we shall not be released from this guarantee by any 
forbearance, or the exercise or non-exercise of any of the power of rights under the said 
Agreement by the said Principal against the Messrs……………………………….. 
irrespective of whether notice of such forbearance or enforcement or non-enforcement of any 
powers or rights, modification or changes made in the said agreement or concession shown to  
Messrs……………………………………by the Principal is given to us or not. 
 
6. The guarantee herein contained shall not be determined or affected by the liquidation 
or winding up or insolvency or changes in the composition of firm/company of the said 
Messrs………………………................................………………………and shall in all 
respects and for all purposes be binding and operative until the payment of all moneys  due or 
that may hereinafter become due to the said Principal is made to the Principal irrespective of 
any liability or obligations of the said  Agreement. 
 
7. We, the said Bank, further agree that the guarantee  herein contained shall remain in 
force and effect during the period that would be taken for the performance of the aforesaid 
agreement and that it shall continue to be enforceable till all the dues of the Principal under or 
by virtue of the said agreement have been fully paid and its claim satisfied and discharged or 
till the Principal certified that the terms and conditions of the said agreement have been fully 
and properly carried out by the said Messrs…………………………….and accordingly 
discharge the guarantee subject however that the Principal shall have the right under this 
guarantee after the expiry of ……………………………from the date of its execution. Any 
claim, or dispute arising under the terms of this documents shall only be enforced or settled in 
the Courts at Chennai only. 

 

8. The Bank hereby declares that it has power to issue this Guarantee under the Bank’s 

Memorandum and Articles of Association and the undersigned has full power to do so under  

the  Power of Attorney dated ………………………………………….. 
granted by proper authorities of the Bank. 
 
 



 
9. The guarantee is valid up to …………………....….....……  and  unless a demand  
is made under this guarantee within six months from ……......……………………..all the  
rights of the Principal under the guarantee shall be forfeited and we the 
……………………………………………………………………….. Bank shall be released 
and discharged from all liability thereunder. 
 
DATED       THE 
 
Bank  by its constituted Attorney 
 
       (Signature of the person duly 
       authorized to sign on behalf  
           of the Bank) 
 
Bank Address in full. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

ANNEXURE – ‘C’ 
 
 

(To be stamped in accordance with Stamp Act) 
(BANK GUARANTEE FOR SECURING ADVANCE) 

(Delete the words not applicable) 
 
 
This  Deed of Guarantee made this ………………………...…………………………. 
day  of …………………………………between ………......………………………….. 
…………………………………..( Bank) hereinafter called “ the Guarantor” ( which 
expression shall unless repugnant to the context or meaning thereof be deemed to 
include its successors and assigns) of the ONE PART and M/s. Bharat Heavy 
Electricals Limited ( A Government of India Undertaking) a Company incorporated  
under the Companies Act 1956, having its  Registered Office at ‘BHEL HOUSE’ Siri 
Fort, New Delhi – 110 049 through this Unit / Division at 474,  Anna Salai, 
Nandanam, P.O. Chennai  - 600 035. hereinafter called “The Company” ( which 
expression shall unless repugnant to the context or meaning thereof be deemed to 
include its successors) of the  OTHER PART: 
 
WHEREAS M/s…………………………………………………………….....……… 
(herein after called the Supplier / Contractor) has entered  into a contract No………… 
………………………………………………dated……………………......…………… 
(hereinafter called “the Contract”) with the company for ……………...……………… 
……………………………………………………………………......………………… 
AND WHEREAS the Contract inter alia provides that the Company will  pay to the 
contractor /Supplier advance of Rs………………………..……..(Rupees…………….. 
……………………………………………………………………….only)  on certain 
terms and conditions specified therein subject to the contractor furnishing a bank 
guarantee for Rs……………….(Rupees ……………………..............……………… 
…………………………………….only) in favour of the company. 
 
AND WHEREAS the Contractor/Supplier has approached the Guarantor and in 
consideration of the arrangement arrived at between the  Contractor / Supplier and the 
Guarantor, the Guarantor has agreed to give Guarantee as hereinafter mentioned in 
favour of the Company. 
 
 



NOW THIS DEED WITNESSES AS FOLLOWS 
 
1.  In consideration of the Company having agreed to advance a sum of 

Rs…………….(Rupees…………………………………………………………..
only) to the Contractor/Supplier, the Guarantor do hereby guarantee the due 
recovery by the Company of the said advance with interest thereon as provided 
according to the terms and conditions of the Contract.  If the said  contractor/ 
Supplier fails to utilize the said advance for the purpose of the contract and/or 
the said advance together with interest thereon as aforesaid is not fully recovered 
by the Company, the Guarantor do hereby unconditionally and irrevocably  
undertake to pay to the Company without demur and merely on a demand to the 
extent of the said sum of Rs………………………………...…………………….. 

 (Rupees…………………………..............………………………………..only). 
Any claim made by the company  for the loss or damage caused to or suffered by 
the Company by reason of the Company not being able to recover in full the said 
sum of Rs……………………………………….with/without interest as  
aforesaid. 

 
2. The decision of the Company whether the contractor/supplier has failed to utilize 

the said advance or any part thereof for the purpose of the contract and or as to 
the extent of loss or damage caused to suffered by the company by reason of the 
Company not being able to recover in full the sum of 
Rs……………………..with/without  interest shall be final and binding on the 
Guarantor, irrespective of the fact whether the Contractor/Supplier admits or 
denies the default or questions the Correctness of any demand made by the 
Company in any court, Tribunal or Arbitration  Proceedings or before any other 
Authority. 

 
3.   The Company shall have the fullest liberty without affecting in any way the 

liability of the Guarantor under this Guarantee, from time to time to vary any of 
the terms and conditions of the Contract or the advance or to extend time of 
performance by the Contractor/ Supplier or to postpone for any time and from 
time to time any of the powers exercisable by it against the said 
contractor/supplier and either to enforce or forbear from enforcing any of the 
terms and conditions governing the said contract the advance or securities 
available to the Company and the Guarantor shall not be released from its 
liability under these presents by any exercise by the Company of the liberty with 
reference to the matters aforesaid or by reason of  time being given to the 
Contractor /Supplier or any other forbearance act or omission on the part of the 
Company or any indulgence by the company to the said contractor/ supplier or of 
the other matter or thing whatsoever which under the law relating to sureties, 
would but for  this provision have the effect of so releasing the Guarantor from 
its liability under this Guarantee. 



4. The guarantee further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken  for the performance of the 
contract and till the said advance with/without interest has been fully recovered and its 
claims satisfied or discharged and  till…………………………………………….. 
certifies that the said advance with interest has been fully recovered from the said 
contractor/supplier and accordingly discharges this Guarantee subject, however, that 
the company shall have no claim under the Guarantee after ………………….years 
from the date of completion of the contract, as the case may be unless a notice of the 
claim under this Guarantee has been served on the Guarantor before the expiry of the 
said period in which case the same shall be enforceable against the Guarantor  not 
withstanding  the fact that the same is enforced after the expiry of the said period. 
 
5. The Guarantor undertake not to revoke this Guarantee during the period it is in 
force except with the previous consent of the Company in writing and agree that any 
liquidation or winding up or  insolvency or any change in the constitution of the 
Contractor /Supplier or the Guarantor shall not discharge the Guarantor’s liability 
hereunder. 
 
6. It shall not be necessary for the Company to proceed against the Contractor 
before proceeding against the Guarantor and the Guarantee herein contained shall be 
enforceable against them notwithstanding any security, which the company may have 
obtained or obtain from the Contractor/Supplier shall, at the time when  proceedings 
are taken against the guarantor hereunder  be outstanding or unrealized. 
 
7. The Guarantor hereby declares that it has power to execute  this guarantee under  
its Memorandum and Articles of Association and the executant has  full powers to do 
so  on its behalf under the power of Attorney dated ………………………. granted to 
him by the proper authorities of the Guarantor. 
 
8. “We …………………………………….undertake to pay to BHEL any money  
                         (indicate the name of Bank)  
 
so demanded not withstanding any  dispute or disputes raised by contractor(s) 
supplier(s) in any suit or proceedings pending before any court or  Tribunal relating 
thereto our liability under these presents being absolute and unequivocal.  The 
payment so made by us under this bond shall be a valid discharge of our liability for 
payment thereunder  and the contractor(s)/Supplier(s) shall have no claim against us 
for making such payment”. 
 
 
 



 
 
 IN WITNESS whereof the ……………………………...……………..(Bank) 
and  M/s. Bharat Heavy Electricals Limited, have hereunto set and subscribed their 
respective hands the day, month and year first above written. 
 
WITNESSES : 
 
1. 
 
2. 
 
         Signed for and on behalf 
          of the (Bank) 
WITNESSES : 
 
1. 
 
 
2.         Signed for and on behalf of 
            Bharat Heavy Electricals Limited 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

ANNEXURE –‘D’ 
 

BHARAT HEAVY ELECTRICALS LIMITED 
( A Government of India Undertaking) 

Power Sector – Southern Region, Chennai –600 035. 
 

CONTRACT AGREEMENT 
 

 
AGREEMENT NO: BHEL:PS:SR:SCT:     DATE: 
 
Name of work 
 
 
 
 
 
Name of the Contractor with full Address  : 
 
Amount of Tender Accepted    : 
 
Letter of Intent No     : 
 
Time allotted for completing the work  : 
 
(Date of completion)    : 
 
Contractor 
(To be Signed by a Person holding    (Officer authorized to sign 
Valid Power of Attorney)      the agreement) 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONTRACT AGREEMENT 
 
AGREEMENT NO: BHEL:PS:SR:SCT    DATE : 
 
 This agreement made this day, the ………………....……………….between the 
Bharat Heavy Electricals Limited, Power Sector, Chennai – 600 035 having its 
Registered Office at BHEL House, Siri Fort, New Delhi-110 049 (hereinafter called 
the FIRST PARTY) of one part and M/s. ........................................................................ 
(hereinafter called the “CONTRACTOR) of the SECOND PART. 
 
2. WHEREAS the first party is desirous of executing the work of ……..………….. 
…………………….more particularly described in the appendices including drawings 
and specifications attached herewith: 
 
3. WHEREAS IN PURSUANCE of the said Contractor’s Tender having been 
accepted, the first party has decided to give the above said work to the Contractor. 
 
4. WHEREAS  the said Contractor has agreed to do the aforesaid work of the first 
party subject to the conditions herein contained in these presents, instructions to 
tenderers, general conditions and special conditions, schedules, appendices, Letter of 
intent and specifications ( hereinafter referred as the said Contract schedule) at the 
approved rates  ( hereinafter referred as the said Contract rate) 
 
5. AND WHEREAS  the said Contractor has furnished a Bank Guarantee for a 
sum of Rs………………….(Rupees………......……………………………………..) 
bearing no ………………….dt…………………….from ………………………Bank 
………….......…………..valid upto ………….....……….towards initial 50% Security 
Deposit and has further agreed for balance 50% Security Deposit being recovered at 
10% of value each running bill till the full Security Deposit is made up for the 
satisfactory completion and performance of the work and whereas the validity of the 
said Guarantee has to be extended by the Contractor, if so required  before ………….. 
…………………………..for the balance of contract period and in the event of his 
failure to do so the contractor shall pay or accept recovery of this amount of    
Rs……..…………….(Rupees……………………………………………………only) 
from the bills forthwith in one  instalment and it has further been agreed that the 
failure to extend  the validity of Bank Guarantee or failure to pay the aforesaid amount 
in the manner specified above  shall constitute the breach of contract, and first party 
reserves the right to take any legal action deemed fit for recovering the said sum of  
Rs…………………..(Rupees……................................………………………………..) 
 
This amount of Rs……………… (Rupees………………….....………………………) 
will be refunded and the Bank Guarantee will be  returned to the Contractor on 
satisfactory completion of the work as specified in the Contract documents. 
 



 
6. NOW THESE PRESENTS WITNESS that in consideration of the said contract 
schedule and said Contract rate, as also of agreement of good and faithful service to be 
rendered and performed by the Contractor in the execution of the said work, subject to 
the stipulation hereinafter expressed. 
 
7. That the said Contractor will perform the aforesaid work subject to the 
conditions contained in these presents, instructions to tenderers, general and special 
conditions of contract and contract documents attached herewith including the said 
schedules, specifications, Letter of Intent, drawings attached and also such other 
drawings and instructions as may from time to time be given by the first party.  And 
that the said contractor  shall be deemed to have carefully examined the specifications 
and conditions of contract, appendices, schedules, Letter of Intent, drawings, etc as 
aforesaid and also to have satisfied himself as to the nature and character of the work 
to be executed. 
 
8.  That the said Contractor shall carry out and complete the executions of the said 
work to the entire satisfaction of the engineer within the agreed time schedule. 
 
9. That the first  Party after proper scrutiny of the bills submitted by the said 
contractor will pay him during progress of the said work, at said contract and agreed 
terms of payment, a  sum as determined by the first party in respect of the work 
executed by the Contractor. 
 
10. That the contract shall come into force with retrospective effect from the date on 
which letter accepting the tender (Letter of Intent) has been issued to the said 
contractor. 
 
11. That whenever under this contract or otherwise, any sum of money shall be 
recoverable from or payable by the contractor, the same may be deducted in the 
manner as set out in the conditions of contract as aforesaid. 
 
12. That all charges on account of Octroi, terminal and Sales – Tax or other duties 
on material obtained for the works shall be borne by the said contractor. 
 
13. That is agreed between the parties that the non-exercise of any powers conferred 
on the authorities of the first party will not in any manner constitute waiver of the 
conditions hereto contained  in these presents and the liability of the said Contractor 
either of past or future compensation shall remain unaffected. 
 
14. That the expression BHEL wherever occurring means the BHARAT HEAVY 
ELECTRICALS LIMITED, POWER SECTOR – SOUTHERN REGION, CHENNAI 
– 600 035. 



 
 

15. The documents hereto attached viz., 
 
 shall also form part of this agreement. 
 
16. In witness hereof the parties have respectively set their signature in the  
presence of : 
 
WITNESSES: 
(With full address) 
 
1. 
 
 
 
 
2. 
 
 
 
 
Date :       Signature of the Contractor 
       (To be signed by a person 
       holding valid power of Attorney 
       of the company) 
 
 
WITNESSES: 
 
 
      For and on behalf of the 
      BHARAT HEVY ELECTRICALS LTD. 
 
1. 
 
 
 
 
2. 



  

SECTION – VI       

SPECIAL CONDITIONS OF CONTRACT  
 
 

6.1      SCOPE OF WORK 
 
6.1.1 The work to be carried out at quoted/accepted rates by the contractor 

under the scope of these specifications covers the complete work of 
handling, loading and transporting of materials from project stores 
sheds / storage yards  and  unloading  at  site  of  work , cutting  
bending  to  the  required  shape  as  per  drawing, painting  of  inner  
sheet  wherever  required  with  anti-corrosive paints, welding, 
application  of  refractory / insulation  materials  on  the  equipments  
namely  boiler , structural, ducts,  air pre heaters, ESP and HP-LP  
pipings, temporary  acid cleaning  and steam blowing  piping, other  
plants  etc.,  binding  and cladding  with  sheets etc.,  using  their  
own  tools plants, tackles, all consumables, supervisor  and  men  as  
enumerated  in  the  scope  of  contract.          

 
6.1.2 The work shall conform to dimensions and tolerances given in various 

drawings and quality manuals provided by BHEL. If any portion of 
work is found to be defective in workmanship not conforming to 
drawings or other stipulations, the contractor shall dismantle and redo 
the work duly replacing the defective materials at his cost, failing 
which the job will be carried out by BHEL by engaging other agencies / 
departmentally and recoveries will be effected from contractor’s bill 
towards expenditure incurred including BHEL’s overhead charges. 

 
6.1.3 The  contractor  will  have  to  follow  the  instructions  provided  in  

the  technical  manuals, drawings, and  specifications  provided  by  
BHEL, to the  contractor  from  time  to  time. In case  of  ambiguity  
or  deviation  the  decision /  clarification  of  BHEL  Engineer  will  
have  to  be  followed. 

 
6.1.4 All  insulations   and  refractory  materials  including  iron components 

and  other  sheets casing  materials, paints  etc., required  as  per  
drawing  will  be   supplied  by  BHEL  and  the  same  have  to  be  
erected  /  applied  as  per  the  drawings  and  specifications  of  
BHEL  by  the  contractor. 

 
6.1.5 It  is  the  responsibility  of  the  contractor  to  ensure  that  the  

insulation  and  refractory  materials  and  sheet  metal  covering  
issued  to  him for  application  are  well  protected  against  loss  or  



  

damage  or  weather  conditions  tending  to  affect  its  quality  by  
the  provision  of  close  /  semi  closed  sheds  at  his  cost. 

 
6.1.6 All the  insulation  and  refractory  materials  and  sheet  metal  

covering etc.,  issued  to  the  contractor  shall be  properly  stored  
and  handled  before  application  due  the  same. If  any  damage  
occur  to  the  materials  due  to  improper  storage  or  due  to  any  
causes  attributable  to  the  contractor  except  for  normal  breakage  
or  damaged  material  shall  be  to  the  cost  of  the  contractor. 

 
6.1.7 Contractor  is  liable  for  the  exact  accounting  of  the  materials  

issued  to  him  and  any  unaccountable  losses  shall  be  made  good  
by  him. The  necessary  accounting  of  the  material  issued  will  
have  to  be  furnished  by  the  contractor periodically. 

 
6.1.8 All surplus, unused  materials  etc.,  supplied  by  BHEL  shall  be  

returned  to  BHEL  after  the  work  is over. Materials  like  gunny  
bags  packing  materials  and  empty  containers  etc.,  shall  be  
returned  to  BHEL  stores  at periodical  intervals  by  the  contractor. 

 
6.1.9 The  contractor  shall  provide  the  required  quantity  of  wire  nails  

and  other  materials  for  centering  works  at their  cost. 
 
6.1.10 Wherever  iron  components  are  to  be  welded  on  non pressure  

parts, the  contractor  shall  employ  only  approved  structural  
welders. It  shall  also  be  the  responsibility  of  the  contractor  to  
arrange  for  welding  hooks, flats, , plates, supports  and  other  
fixtures also. All  consumables tools  and  plants  etc.,  required  for  
the  work   shall  be  arranged  by  the  contractor  at  their  cost. 
Wherever  iron components  are  to  be  welded  on  the  pressure 
parts  and  HP  piping  the  contractor  shall  employ  certified IBR 
high  pressure  welders as  required  by  BHEL  and only  welding 
generators  are  to  be  used. 

 
6.1.11 The  contractor  shall  also  furnish  weekly  labour  report  showing by  

classification  the  number  of  employees  engaged  in  various  
categories of  work  and  progress  report  of  work  as  required  by  
BHEL  Engineer. 

 
6.1.12 Special  type  of  insulation  wool  used  in  penthouse  shall  not  be  

cut  indiscriminately. All  chicken  mesh, cut bits  shall  be  accounted  
for. 

 



  

6.1.13 Contractor shall  observe  all  precautions  for  laying  and  curing  of  
castable  refractory. Any  defective  works  found  shall  be  re-laid by  
contractor  at  his  own  cost  including  materials. 

 
6.1.14 Application  of  insulation  and  refractory  materials  and  sheet  metal 

covering  includes  loading  of  materials   from stacking  area  /  
storage  sheds  at  the  place of  work  i.e.,  the  contractor  shall  use  
his  own  equipment, T & P  required  for loading /unloading  
transporting  materials  from  main storage / storage yard  and  places  
of  issue  to  the working  site. 

 
6.1.15 Subject  to  variation, the approximate  weight  of  insulation  and  

refractory  materials  and  sheet  metal  covering  are  given in 
Appendix-II. 

 
6.1.16 The  contractor  shall  take  all  responsible  care  to  protect  the  

materials  and  work  till  such  time  the  erected  equipment  has  
been  taken  over  by  BHEL / their client. 

 
6.1.17 Wool  insulations  are received  at  site  as  bonded  and unbonded  

mattresses  in  standard  sizes. These  has  to  be dressed / cut  to  
suit equipment /  site  work  by  the  contractor. 

 
6.1.18 For  the  insulation  of  hot  air  duct, gas duct, ID duct etc.,  unfaced  

bonded  wool, mattresses  is  to  used  with  wire netting ( wire  
netting is to  be  arranged  by  contractor  at  his  cost )  on  the  
outside  for  rigidity. 

 
6.1.19 Dressing  of  insulation  bricks  to  suit  site  conditions  curing  the  

refractory  concrete  applied, sheet  cladding  over  insulations, form  
the  part  of  this  work. 

 
6.1.20 Application  of  refractory, wool  insulation, sheet  metal  cladding, 

welding  of  hooks / supports  to  hold  insulation  and  refractories  
under  this  contract  including  but are  not  limited to  the  following. 
Insulation  of  main  boiler portion, boiler  drum, ceiling heat  recovery 
area, air  and flue  gas  ducts, and  connected  ducts, HP & LP piping, 
temporary  acid cleaning  and  steam blowing piping connected  tubes, 
oil  and  coal  burners, oil  and  steam  tracing, lines, complete  and  
fuel  and  draft  plants, all  drain  lines, traps, flanges, fine fittings, 
sampling lines  etc., 

 
6.1.21 Removal  type  of  insulation  to  be  provided  for  valves  fittings, 

expansion  joints  etc.,  as  per  the  drawings  or  as  directed  by  
BHEL Engineer. 



  

 
6.1.22 All  piping  insulations  ends  shall  be  carried  out  in such a manner  

as  to  facilitate  removal  of  bolts nuts  and  washers  from the  
flanges. 

 
6.1.23 Refractory works at  complete combustion chambers, ceiling heat 

recovery area, oil and  coal  burner  areas  and  application  of  
castable refractory  whether  specified  in  drawing or  as  directed  by  
BHEL  Engineer  have  to  be  carried out. 

 
6.1.24 Fabrication  of  covering  sheets  may  be  necessary like  preparing  

the  sheets  to  the  sizes  and  shapes  specified  in  drawings, 
beading, swaging, beveling  of  sheets crowning  of  the  sheets if  
necessary the  same  to  supports  over wool  insulation  with screws  
as  specified  in  BHEL drawings  or  as  instructed  by  BHEL  
engineer. 

 
6.1.25 Fabrication, fixing  or  welding  of  hooks / supports  to  equipment  of  

boiler parts, ESP, piping  and  other  connected  equipments  to  
support  wool insulation applying  of  primer paint to  welded portion 
parts ( paints to  be  arranged  by  contractor  at  his  cost ) welding  
certain  supports  on  parts  other  than pressure parts  to  hold  
refractories (  by  engaging approved  welders )  as  per  the  drawings  
or  as  instructed  by  BHEL  Engineer  will  have  to  be  carried out  
by  the  contractor. 

 
6.1.26 Painting  of  inner side  of sheets  metal  covering  over  the  insulation 

walls  with anti-corrosive paint ( two  coats )  to  the  entire  
satisfaction of  BHEL Engineer  and   application  of  bitumonistic 
ceiling  compound on  roof top  of  cladding joints, if  necessary, shall  
also  be  carried  out  by  the  contractor  for  which  the  required  
amount  of paint, thinner and bitumonistic  ceiling compound, will  
provided  by  BHEL free  of  cost. Other  accessories  for  painting, 
cleaing  the surfaces  etc.,  shall  be  arranged  by  the  contractor. 

 
6.1.27 The  contractor should  ensure  that  the  finished  surface  of  the  

insulation  and  refractory  works  conforms  to the  dimensions  and  
tolerances  given  in  the  drawings. 

 
6.1.28 The  contractor  shall  leave  certain  gap  and  opening  while  doing  

the  work  as  per  the  instructions  of  BHEL  Engineer to facilitate  
inspection  by  Boiler  Inspector   or  doing  commissioning  to  fix  
gauges, fittings, instruments. Those  gaps  will  have  to  be  finished  
as per  drawings at  a  later  date  by  the  contractor at  his  cost, as  
required  by  BHEL . 



  

 
6.1.29 Cladding  sheets  shall  be  suitably  pressed  along with  diagonals  to  

form  diamond  shape  so  as to  improve  the  strength  of  the  
sheets, to avoid  humpiness  and  to  give a aesthetic look. 

 
6.1.30 Plates ,bars, rods and other materials that  are  to  be  cut, and  

rewelded  from  the  fabricated  places  to  suit  erection  requirements  
for  which no extra payment  will  be  made  to  the  contractor. 

 
6.1.31 A log book  shall  be  maintained  by  the contractor  for  the  

clearance  of  the  area  for  application  of  refractory  and  insulation. 
If  the contractor  does  the  work  on  his  own  accord  without  prior  
permission  the  area  should  be  redone  at  his  cost. 

 
6.1.32 The  contractor shall  draw  only  one  week’s  requirement  of  

material  for  their  work  from  BHEL  stores  and  keep  them  in  
their  semi-closed  shed  near  to  the  work  area. The  materials  
required  for a  particular  case  work  only  shall  be  taken to  the  
work  spot. At  the  end  of  the  day’s  work  the leftover  or  unused  
materials  shall  be  taken  back  to  their  semi-closed  shed  for  
keeping  the  materials safe. Necessary  records shall have to be  
maintained  by  the  contractor  in respect  of  the  above drawals / 
deposits, on  daily  basis  as  instructed  by  BHEL. The contractor  
shall  draw  only  one  week’s  requirement. 

 
6.1.33 Wastages  allowance  for  the  materials  issued  are  envisaged  as  

follows: 
 

a ) Castable  refractory    2% 
b)  Insulation bricks & mortor  2% 
c)  Wool  mattresses   2% 
d) Cladding sheets   5%   

         
6.1.34 Making  structural supporting works  for  pourable  insulation, laying  

pourable  insulation, adhering  to  all  specifications  and  instructions  
shall  be  the  responsibility  of  the  contractor. 

 
6.1.35 Upon completion  of  daily  work , the  contractor  shall  remove  from  

the  vicinity  of  work  all  scrap  packing  materials rubbish , unused  
and  other  materials  and  deposit  them  in places  to  be  specified  
by  BHEL  Engineer. Also, the  contractor  will  demolish all  the  
hutments, sheds, offices, constructed  by  him  and  shall  clean  the  
debris  after  the  contract  is  over. In  the  event  of  his  failure  to  
do  so, the  same  will  be  arranged  to  be  removed  by  BHEL  



  

Engineer  and  the  expenses  therefore  will  be  recovered  from  the  
contractors. 

 
6.1.36 Direct welding on pressure parts are envisaged. In  some  cases  

where  such welding  is  required  to  be  carried  out  by  the  
contractor, they  shall  employ  IBR  qualified  and  certified  welders  
for  such  jobs  after  duly  obtaining  approval  of  BHEL. The  quoted  
rate   shall  also  include  this  part  of  this  work.   

 
6.1.37 Delay  in clearance of  mechanical  equipment  and  piping  for  

insulations  is  unlikely  to  happen. However, if  any  delay occurs, the  
contractor  shall  not  claim  anything extra, like  idle  charges. 

 
6.1.38 Welding of  hooks  as  per  pitch, non  pressure  parts, applying  red 

oxide  paint (  Paint  to  be  arranged  by  contractor  at  his  cost ) to  
the  welded  portion as  directed  as per  drawings  before  application  
of  mineral  wool  mattresses  will  have  to  be  done  by  the  
contractor. 

 
6.1.39 Application  of  castable  refractory  between  tubes  around  burners  

on  ceiling  and  as  directed  by Engineers and  as  per  detailed  
drawings and  specifications  will  have  to  be  done  by  the  
contractor. 

 
6.1.40 Applying  different  layers  of  mineral  wool  as  directed  and  as per  

drawings  and  specifications  for  boiler  and  its  auxiliaries, pipelines 
valves  and  other vessels  and  after  fixing  require  holdings  
materials, suitably  if  necessary, fabrication of  rings  etc.,  and  fixing  
as  directed  and  as  per  drawings  and  specifications  shall  also  
form  part  of  this  work. 

 
6.1.41 If necessary  the  hooks  may  have  to  be  made  from  the  rods, 

raw  materials  supplied  in  running  lengths. The  contractor  may  
have  to  carry  out this  work  also  and  use  the  same  hooks. 

 
6.1.42 Incase  the contractor  is required  to  dismantle  and re-erect  certain  

area  as  and  when  required  for  pre-commissioning / commissioning  
activities  the  rate  as  indicated  in  the  rate  schedule  shall  be  
paid  by  BHEL  for  erection. However, for  dismantling no  extra  
charge  will  be  paid  under  any  circumstances. 

 
6.1.43 Wherever  additional / clamps, frame   works, etc.,  are  required  to  

be  fabricated  and  installed  even though  not  indicated  in  the  
drawings  shall  be  fabricated  and  installed at their  cost. Only steel 
materials  shall be given  by BHEL  free  of  cost , consumables  like 



  

electrodes, gases  etc.,  are  to  arranged  by  the  contractor  at  his  
cost. 

 
6.1.44 Welding  of  all  seal  boxes  covers  after  completion  of  refractory  

work  shall  be  done  by  the contractor. No  extra  charges  will  be  
payable  for  the  same. 

 
6.1.45 Field  Quality  Assurance  Formats 

 
It is the responsibility of the contractor to collect and fill up the 
relevant FQA log sheets of BHEL and present the same to BHEL after 
carrying out the necessary checks as per the log sheets and obtaining 
the signature of BHEL and customer in token of their acceptance. 
Payment to the contractor will be linked with the submission of these 
FQA log sheets. 

 
6.2 TIME SCHEDULE   
 
 
6.2.1 The  contractor  shall  have  to  mobilize  in  all  respects  with in  two  

weeks  from  the  date  of  issue  of  FAX  letter  of  intent  to  commence  
the  work. 

 
6.2.2 The  entire   application  of  refractory  and  insulation works  as  

detailed  in  the  tender  specification  shall  be  completed  with 
in  10  ( Ten )  months  for  unit 1 and 2  with a  grace  period of 
two months. Unit 1 and  2  will  have  phase  shift of 4 months. 

 
6.2.3 During   the  total period of contract, the contractor has to carry out the 

activities in a phased manner as required by BHEL Engineer and as per 
the programme of events / targets fixed by BHEL / Customer. 

 
6.2.4 During  the tenure  of  contract, if BHEL is not satisfied with the progress 

of work, BHEL have the right to withdraw any portion of work, balance 
work and get the same done either employing their own men or through 
other agency at your own risk  and cost.  You shall not be entitled for any 
compensation whatsoever in this regard. 

 
6.2.5 The  work  under  this  scope  of  contract  is  deemed  to  be  completed  

in  all  respects  only  when  all  the  components /  equipments  are  
erected  and  trial  runs, testing  and  commissioning  of  all  the  
equipments  are  completed. The  decision  of   BHEL  in  this  respect  
shall  be  final  and  binding  with  contractor. 

 



  

6.2.6 BHEL , owing  to its commitment to their customer, may ask contractor to 
compress the total completion schedule. Contractor shall plan his activities 
and mobilize additional resources accordingly to the satisfaction of BHEL 
engineer within the quoted rates. 

 
 
6.3      TERMS  OF  PAYMENT  
 
               The  payment   bills  shall  be  regulated  as  follows: 
 
6.3.1      Application  of  Castable refractory, fire  bricks  and  pourable  

insulation . 
 

a) 87 %  of  the  contract  rate  on  pro-rata  basis  progressively  
when  the  work  is  completed  as  per  the  BHEL  drawings  and  
instructions  on  certification. 

    
 

6.3.2 Application  of  Mineral  wool  
 

a) 65 %  of  the contract  rate  on  pro-rata  basis  after  application  
of  wool. 

 
b) 22%  of  the  contract  rate  on  pro-rata  basis  after  completion  

of  stitching  of  wool  with  GI  wires, welding  of  retainer  plates  
and  casing  supports  etc.,  as  certified  by  BHEL. 

 
 

6.3.3     Erection   of  iron  components  and  structural  materials. 
   

a) 40%  of  the  contract  rate  on  pro-rata  basis  on  completion  of  
physical  erection. 

 
b) 22%  of  the  contract  rate  on pro-rata  basis  after  completion  of 

alignment  in  all  respects. 
 

c) 25% of  the  contract  rate  on  pro-rata  basis  after  completion  of  
welding. 

 
6.3.4      Erection  of   Aluminum   sheets. 
               

a) 65%  of  the  contract  rate  on  pro  rata  basis  after  completion  
of  GI  sheet  work. 

 



  

b) 22%  of  the  contract  rate  on  pro  rata  basis  after  completion  
of  fixing  screws, casing supports, application  of  sealing  
components, closing  of  voids  in  respective  areas. 

 
6.3.5      Further  8 %  applicable  to  all  categories  mentioned  above  will  be  

released  on  the  completed  portion  of  work  
 

a) 2 %  after  synchronization  
 
b) 1%   after  coal  firing  

 
c) 1%  after  complete  cutting  &  removal  of  scraps  and  

devolution  to  BHEL  stores  and  complete  cleaning  of  Boiler  
area  &  certified  by  BHEL  / Customer  engineer. 

 
d) 1%  after  reconciliation  of  materials, T & P  drawn  from  BHEL  

for  the  above  work  and  on  completion  of  FQA log  sheet. 
 

e) 3%  on  submission  and  acceptance  of final  bill. 
 
6.3.6     Last  5%  after  guarantee  period  of  12  months. 
               

The  guarantee  money  of  5%  shall  be  paid  after  12  months. The 
guarantee  period  will  be  12  months  from  the  date  of  handing  
over  of  the  work  to  customer  or  6  months  from  the  date  first  
synchronization  whichever  is  earlier. However  this  money  shall  be 
paid  on production of  matching  bank  guarantee  from  a  nationised  
/ scheduled  bank  with  prescribed  Proforma  of  BHEL  which  shall  
be  valid  for  12  months. 
 

6.3.7 No levy  or  payment  or  charge  made  or  imposed  shall  be  
impeached  by reasons  for  any  clerical error  or  demanded  or  
charged. 

 
6.3.8 BHEL  at  discretion, may  further  split-up  the  above  percentage  

and  effect  payment  to  suit  the  site  conditions, cash  flow  
requirements, according  to  the  progress  of  work. 

 
6.3.9 CONTRACTOR  SHALL  NOTE  THAT  ALL  RUNNING  BILLS  

SHALL  BE  RELEASED   ONLY  ON  PRODUCTION  OF  A  
CERTIFICATE  ISSUED  BY  SITE  IN CHARGE  THAT  THE 
CONTRACTOR  HAS  FULFILLED  ALL  THE  CONTRACTUAL  
REQUIREMENT  INCLUDING  STATUTORY CLEARANCE. 

 



  

6.4.0  EXTRA CHARGES FOR MODIFICATION AND RECTIFICATION  
WORK 
 

a)    BHEL may consider payment for extra works on man day basis 
for such of those works which require major revamping / 
rework/rectification/modification which is totally unusual to 
normal erection or commissioning work which are not due to 
contractor’s faulty erection. 

 
b)  The contractor may submit his work claim bills (Specifically 

agreed by BHEL Engineer) along with the labour sheet duly 
certified by BHEL Engineer at site. But BHEL also got the option 
to get these work done through other agencies if they so desire. 
The decision of BHEL in this regard shall be final and binding on 
the contractor. 

 
6.4.1      All   the   extra work, if any, carried out should be done by a separate 

gang which should be identified prior to start of work for certification, 
of man hours. Daily labour sheets should be maintained and should be 
signed by contractor’s representative and BHEL Engineer. Signing of 
the labour sheets does not necessarily mean the acceptance of extra 
works. Only those works which are identified as not usual to normal 
erection and certified so by the Project Manager, and accepted by 
designer/supplier or competent authority only will be considered for 
payment. 

6.4.2      The  decision of BHEL in this regard shall be final and binding on the   
contractor. 

 
6.4.3 The following man hour rates will be applicable for 

modification/rectification   work. 
 
6.4.4      Average  single man hour rate including overtime if any, supervision, 

use of tools and tackles and other site expenses and incidentals, 
including consumables for carrying out any rework, re-vamping as may 
arise during the course of erection Rs.40/- man hour. 

 
6.4.5      Average  single man hour rate including overtime if any, supervision, 

use of tools and tackles and other site expenses and incidentals 
excluding consumables for carrying out any rework/revamping as may 
arise during the course of erection Rs.25/- per man hour. 

 
 
 
 
 
 



  

6.5.0 EXTRA WORK DOES NOT INCLUDE 
 
6.5.1       Nominal  dressing of foundations, holes, bases, nuts and bolts, in case    

of abnormal conditions, this can be mutually discussed before starting 
of such work. 

 
 
6.5. 2 Extra works are broadly defined as below: 

 
Design changes which will be intimated to the contractor after the start 
of erection and same refers to dismantling of erected components 
rectification of components which have been received in damaged 
conditions during transit, rectification of components wrongly 
manufactured at work, any other works which do not fall in the scope 
of this contract. 
 

6.5.3 The decision of BHEL in this regard shall be final and binding on the 
contractor. 

 
 
6.6.0     OVER RUN CHARGES 
 
6.6.1 In case due to reasons not attributable to the contractor, the work 

gets delayed and completion time gets extended beyond Ten  (10) 
months from the date of commencement of the work, the contractor 
shall not be entitled for any over run compensation (ORC) for a period 
of first Two  (2) months after the expiry of   Ten (10) months. In 
case  ORC arises the same will apply at Rs.25,000/- (Rupees 
Twenty Five Thousand only) per month for extension of the 
completion period beyond 12 (10+2) months as stated above duly 
taking into account the balance work at the end of that period. 

 
6.6.2   The  period  of overrun will have to be ascertained before the        

commencement of grace period. 
 
6.6.3 During  the period of over run targets will be fixed on month to month 

basis, which have to be adhered. In case of any shortfall due to the 
reasons attributable to the contractor, ORC amount will be 
proportionately reduced. 

 
6.6.4 The  payment of overrun charges for extended stay for reasons not 

attributable to contractor will be subject to achieving the monthly 
programme of work as mutually agreed upon during the extended 
stay. 

 
 



  

6. 7.0 PRICE ESCALATION 
 
6.7.1 The quoted / accepted rate have to be kept firm for the entire 

contractual period including total extended period if any and no claim 
for revision of rates is allowed under any circumstances. 

 
 

6.7.2 However the contractor shall maintain sufficient work force and other 
resources required for completion of the job expeditiously for the 
entire contractual period including total extended period. 

 

6.8.0 TAXES 
 
6.8.1 Not withstanding the fact that this is only an erection service contract 

not involving any transfer of materials whatsoever and not attracting 
any sales tax liability, being labour oriented job work, for the purpose 
of Sales Tax the contractor has to maintain the complete data relating 
to the expenditure incurred towards wages etc. in respect of the 
staff/workers employed for this work as also details of purchase of 
materials like consumables, spares etc., interalia indicating the name 
of the supplier, address and ST Registration No. and ST paid and 
should furnish to BHEL at the year end. 

 
6.8.2 The contractor has to register under local Sales Tax-Law and get 

assessed. The contractor has to give a certificate each year that the 
returns are submitted regularly and the turnover on this contract is 
included in his sales tax return. The sales tax registration number and 
certificate is to be furnished at site soon after the award of contract.  
However in case delay is anticipated in obtaining S.T. Regn.No. a copy 
of application for registration filed with ST authorities shall be 
submitted along with first running bill and the ST Regn.No. will have to 
be submitted within a reasonable time. 

  
 
6.8.3 The final bill amount would be paid only after submission of proof of 

inclusion of the turnover of this contract in the ST Returns or ST 
Clearance certificate. The ST deduction at source will be made from 
running bills, unless necessary exemption is produced. 

 
 
 
 
 
 
 
 



  

6.9.1 IMPORTANT CONDITIONS FOR PAYMENT 
 
 It may be noted that the first running bill will be released only on 

production of the following. 
 

i. PF Regn. No.       
ii. Labour Licence No.      
iii. Workmen Insurance Policy No. 
iv. Un Qualified Acceptance for Detailed L.O.I. 
v. Initial  50% Security Deposit. 
vi. Rs. 100/- Stamp Paper for Preparation of contract agreement 

 
6.10.0 PROVIDENT FUND & MINIMUM WAGES 
 
6.10.1 You  are required to extend the benefit of Provident Fund to the labour 

employed by you in connection with this contract as per the Employees 
Provident Fund and Miscellaneous Provisions Act 1952. For due 
implementation of the same, you are hereby required to get yourself 
registered with the Provident Fund authorities for the purpose of 
reconciliation of PF dues and furnish to us the code number allotted to 
you by the Provident Fund authorities within one month from the date 
of issue of this letter of intent. Incase you are exempted from such 
remittance, an attested copy of authority for such exemption is to be 
furnished. Please note that in the event of your failure to comply with 
the provisions of said Act, if recoveries therefor are enforced from 
payments due to us by the customer or paid to statutory authorities by 
us, such amount will be recovered from payments due to you. 

 
6.10.2 The contractor shall ensure the payment of minimum labour wages to 

the workmen under him as per the rules applicable from time to time 
in the state. 

 
6.10.3 The final bill amount would be released only on production of 

clearance certificate from PF/ESI and labour authorities as applicable. 
 
 
 
 
 
 
 
 
 
 
 



  

6.11.0 OTHER STATUTORY REQUIREMENTS 
 

1) The Contractor shall submit a copy of Labour License obtained from 
the Licensing Officer (Form VI) u/r25   read with u/s 12 of Contract 
Labour (R&A) Act 1970 & rules and Valid WC  Insurance copy or 
ESI Code (if applicable) and PF code no along with the first running 
bill. 

 
2) The contactor shall submit monthly running bills along with the 

copies of monthly wages (of the preceding month) u/r78(1)(a)(1) 
of  Contract Labour Rules, copies of monthly return  of PF 
contribution  with remittance  Challans under Employees Provident 
Fund Act 1952 and copy of renewed  WC Insurance policy  or 
copies of monthly return  of ESI  contribution   with Challans under 
ESI Act 1948 (if applicable) in respect of the workmen engaged by 
them. 

 
3) The Contractor should ensure compliance of Sec 21 of Contract 

Labour (R&A) Act 1970 regarding responsibility for payment of 
Wages. Incase of  “Non-compliance of Sec 21 or non-payment of 
wages” to the workmen before the expiry of wage period by the 
contactor, BHEL will reserve its right to pay the workmen under the 
orders of Appropriate authority at the risk and cost of the 
Contractor.   

 
4) The Contractor shall submit copies of Final Settlement statement of 

disbursal of retrenchment benefits on retrenchment of each 
workmen under I D Act 1948, copies of Form 6-A(Annual Return of 
PF Contribution) along with  Copies of PF  Contribution Card  of 
each member under  PF Act and copies of monthly return on ESI 
Contribution – Form 6 under ESI Act1948 ( If applicable) to BHEL 
along with the Final Bill. 

 
5) In case of any dispute pending before the Appropriate authority 

under I D act 1948, WC Act 1923 or ESI Act 1948 and PF Act 1952, 
BHEL reserve the right to hold such amounts from the final bills of 
the Contractor which will be released on submission of proof of 
settlement of issues from the appropriate authority under the act. 

 
6) In case of any dispute prolonged/pending before the authority for 

the reasons not attributable to the contractor, BHEL reserves the 
right to release the final bill of the contractor on submission of 
Indemnity bond by the contractor indemnifying BHEL against any 
claims that may arise at a later date without prejudice to the rights 
of BHEL. 



  

6.12.0 SERVICE TAX 
      
 Service Tax as applicable for this Contract will be borne by BHEL. 
 

 The contractor may claim the Service Tax in their R.A.bill and the same 
will be paid by BHEL, on production of copy of registration certificate. 
Proof of remittance of service tax by the contractor to the service tax 
authorities, relating to previous RA bill, has to be produced from the 
second running bill onwards. 

 
6.13.0 TAXES, DUTIES, LEVIES 
 
 Refer to clause 2.8.4 of general conditions of contract in this regard. 
 
6.13.1 New Levies / Taxes  
 

In case the government imposes any new levy / Tax after award of the 
work, BHEL shall reimburse the same at actuals on submission of 
documentary proof of payment subject to the satisfaction of BHEL that 
such new levy / Tax is applicable to this contract. No reimbursement 
on account of increase in the rate of existing levies shall be made.   

 
  

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

SCOPE AT A GLANCE 
SECTION VII – APPENDIX I 

SITE FACILITIES 
 
 

PROJECT :  JINDAL            RATING:  125  MW                   Unit-1  &  2 
 
 

Scope / to be 
taken care by Sl.No Description 

                      PART I 
BHEL Bidder 

Remarks 

1.1.0 ESTABLISHMENT    
1.1.1 FOR CONSTRUCTION PURPOSE:    

A Open space for office Yes   
B Open space for storage Yes   

C 

Construction of bidder’s office, 
canteen and storage building 
including supply of materials and 
other services 

 Yes  

D Bidder’s all office equipments, office 
/ store / canteen consumables  Yes  

E Canteen facilities for the bidder’s 
staff, supervisors and engineers etc  Yes  

F Fire fighting equipments like buckets, 
extinguishers etc   Yes  

G Fencing of storage area, office, 
canteen etc of the bidder  Yes  

1.1.2 FOR LIVING PURPOSES OF THE 
BIDDER    

A Open space Yes   
B Living accommodation   Yes  

1.2.0 ELECTRICITY    

1.2.1 
Electricity For construction 
purposes   
 

   
Free of charge 

1.2.1.1 Single point source Yes   

1.2.1.2 
Further distribution for the work to 
be done which include supply of 
materials and execution 

 Yes  

1.2.2 
Electricity for the office, stores, 
canteen etc of the bidder which 
include: 

 Yes  

1.2.2.1 
Distribution from single point 
including supply of materials and 
service 

 Yes  



  

Scope / to be 
taken care by Sl.No Description 

                      PART I 
BHEL Bidder 

Remarks 

1.2.2.2 
Supply, installation and connection of 
material of energy meter including 
operation and maintenance 

 Yes  

1.2.2.3 Duties and deposits including 
statutory  clearances  for the above  Yes  

1.2.2.4 Living facilities for office use 
including charges  Yes  

1.2.2.5 Demobilization of the facilities after 
completion of works  Yes  

1.2.3 

Electricity for living accommodation  
of the bidder’s  staff, engineers, 
supervisors etc on the above lines.(in 
case BHEL provides this facility,  the 
scope should be given without 
ambiguity) 

 Yes  

1.3.0 WATER SUPPLY    
1.3.1 For construction purposes:    

1.3.1.1 Making the water available at single 
point Yes         

1.3.1.2 
Further distribution as per the 
requirement of work including supply 
of materials and execution 

 Yes  

1.3.2 Water supply for bidder’s office, 
stores,  canteen etc   Yes  

1.3.2.1 Making the water available at single 
point Yes   

1.3.2.2 
Further distribution as per the 
requirement of work including supply 
of materials and execution 

 Yes  

1.4.0 TRANSPORTATION    

1.4.1 For construction purposes:  Yes  

1.4.1.1 For the site personnel of the bidder  Yes  

1.4.1.2 

For the bidder’s equipments and 
consumables (T&P, consumables etc)
 
 
 
 
 
 

 Yes  



  

Scope / to be 
taken care by Sl.No Description 

                      PART I 
BHEL Bidder 

Remarks 

1.5.0 LIGHTING    

1.5.1 

For construction work  (supply of all 
the necessary materials) 
1. At office storage area 
2. At the preassembly area 
3. At the construction site /area 

 Yes  

1.5.2 

For construction work  (execution of 
the lighting work/ arrangements ) 
1.   At office storage area 
2.   At the preassembly area 
3   At the construction site /area 

 Yes  

1.5.3 
Providing the necessary consumables 
like bulbs, switches, etc during the 
course of construction 

 Yes  

1.5.4 Lighting for the living purposes of 
the bidder at the colony / quarters   Yes  

1.6.0 
COMMUNICATION FACILITIES  
FOR SITE OPERATIONS OF THE 
BIDDER 

   

1.6.1 Telephone, fax, internet, intranet,   
e-mail  etc  Yes  

1.7.0 COMPRESSED AIR SUPPLY    

1.7.1 

Supply of Compressor and all other 
equipments required for compressor 
and compressed air system including 
pipes, valves, storage systems etc 

 Yes  

1.7.2 
Installation of the above system and 
operation and maintenance of the 
same .  

 Yes  

1.7.3 
Supply of the all the consumables for 
the above system during the contract 
period 

 Yes  

 
 
 
 
 
 
 
 
 
 



  

SCOPE AT A GLANCE 
 

SITE FACILITIES 
 

PROJECT :  JINDAL             RATING: 125  MW                       Unit- 1 & 2 
 

Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.1.0 Engineering works for construction : Yes   

2.1.1 Providing the erection drawings for all the 
equipments covered under this scope Yes   

2.1.2 Drawings for construction methods  
 Yes  

2.1.3 

As-built drawings – where ever  deviations 
observed and executed and also based on 
the decisions taken at site- example – 
routing of small bore pipes 

 Yes  

2.1.4 Shipping lists etc for reference and 
planning the activities Yes   

2.1.5 Preparation of site erection schedules and 
other input requirements  Yes  

2.1.6 
Review of performance and revision of 
site erection schedules in order to achieve 
the end dates and other commitments 

Yes Yes  

2.1.7 Weekly erection schedules based on  
Sl No 2.1.5  Yes  

2.1.8 Daily erection / work plan based on 
Sl No 2.1.7  Yes  

2.1.9 

Periodic visit of the senior official of the 
bidder to site to review the progress so 
that works are completed as per schedule. 
It is suggested this review by the senior 
official of the bidder should be done once 
in every two months. 

 Yes  

2.1.10 Preparation of preassembly bay  Yes 
  

2.1.11 
Laying of racks for gantry crane if 
provided by BHEL or brought by the 
contractor/bidder himself 

 Yes  

2.1.12 Arranging the materials required for 
preassembly   Yes  



  

Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.2.0 
SUGGESTED LIST OF TOOLS AND PLANTS 
(BHEL should indicate the proposed 
number of items considered as free issue) 

 
 
 
  

 

2.2.1 250 T crawler crane      
2.2.2 250 T tyre mounted crane    
2.2.3 150 T crawler crane                    
2.2.4 150T tyre mounted crane   
2.2.5 100 T crawler crane    
2.2.6 100T tyre mounted crane    
2.2.7 75 T crawler crane                
2.2.8 75 T tyre mounted crane   
2.2.9 60T Kroll tower crane   
2.2.10 18 T crawler crane        
2.2.11 18/20 T tyre mounted crane one    

2.2.11 A 8T Escort crane           
2.2.12 30T gantry crane   
2.2.13 15 T gantry crane    
2.2.14 10T gantry crane    
2.2.15 30T tractor trailer   
2.2.16  20T trailer     
2.2.17 10 T trailer / truck    

2.2.18 Electrical winches 15 T with  / wire ropes 
Drum lifting         (2 Nos)   

2.2.19 Electrical winches 10T with  / without wire 
ropes   

2.2.20  Electrical winches 5 T with  / without wire 
ropes   

2.2.21 Electrical winch 3 T with or without wire 
rope   

2.2.22 Electrical winches with/without wire ropes   

2.2.23 Pneumatic winches 1 T with / without 
wire rope   

2.2.24 Welding generators   

2.2.25 Welding rectifiers  
   

2.2.26 Welding transformers air cooled 
   

2.2.27 Welding transformers  oil cooled  
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Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.2.28 Chain pulley block 10T    

2.2.29 Chain pulley block  5 T   

2.2.30 Chain pulley block 3T   

2.2.31 Chain pulley block 1T /2T    

2.2.32 Pulling & lifting machines 5T    

2.2.33 Pulling & lifting machine 3T   

2.2.34 Pulling and lifting machine  2T / 1T    

2.2.35 Multi sheave pulley block 200 T  (4) Drum 
Lifting   

2.2.36 Multi sheave pulley block 100 T 
     (As Required)   

2.2.37 Multi sheave  pulley block 50T        

2.2.38 Multi sheave pulley block  30T       

2.2.39 Multi sheave pulley block 20T          

2.2.40 Multi sheave pulley block 5T   

2.2.41 Single sheave shackle pulley block 20T    

2.2.42 Single heave shackle pulley block 10T   

2.2.43 Single sheave shackle pulley block    5 T    

2.2.44 
25 V transformer with sufficient spare 

bulbs    

2.2.45 Gas cutting torches with regulators    

2.2.46 Torque wrench    

2.2.47 Pipe vice    

2.2.48 Bench vice    

2.2.49 Anvil    

2.2.50 Baking oven for welding electrodes    

2.2.51 

Portable drying oven for baked welding 

electrodes 
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Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.2.52 GQA grinding machine    

2.2.53 FF2 grinding machine   

2.2.54 Angle grinders AG7    

2.2.55 TIG welding sets    

2.2.56 Air conditioners 1.5 T   

2.2.57 Sheet bending machine    

2.2.58 Sheet rolling m/c    

2.2.59 Sheet grooving m/c    

2.2.60 Pedestal drilling m/c    

2.2.61 Drilling m/c 31 mm    

2.2.62 Drilling m/c 20mm    

2.2.63 Drilling m/c 10 mm    

2.2.64 Hand drilling m/c 6 mm    

2.2.65 D shackles 30 T    

2.2.66 D shackles 20T    

2.2.67 D shackles 15 T Drum lifting    

2.2.68 D shackles  10T    

2.2.69 D shackles  5T/3T     

2.2.70 Wire rope sling 6x36 12mmx6m    

2.2.71 Wire rope slings 12mmx10m    

2.2.72 Wire rope slings 16mmx4m    

2.2.73 Wire rope slings 16mmx6m   

2.2.74 Wire rope slings 16mmx10m    

2.2.75 Wire rope sling 19mmx15 m    

2.2.76 Loose wire rope 16mm   

2.2.77 Loose wire rope 19 mm   

2.2.78 Loose wire rope 25mm  
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Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.2.79 Loose wire rope 32mm   

2.2.80 
Wire rope clamps for the above sizes 

sufficient quantity   

2.2.81 
Manila ropes of sufficient quantity in 

different sizes   

2.2.82 Hydraulic jacks 250/200T   

2.2.83 Hydraulic jacks 100T    

2.2.84 Hydraulic jacks 50T    

2.2.85 Hydraulic jacks 25 T    

2.2.86 Hydraulic jacks 10T    

2.2.87 Tower crane 50T    

2.2.88 
Derricks 30T with 70 M high with all 

necessary accessories 2 nos    

2.2.89 

EOT cranes in TG hall 

♦ Main hook    125 T 

♦ Aux hook 

 
  

2.2.90 
Sleepers both wooden and concrete  for 

movement of cranes at site     

2.2.91 
Concrete blocks for pre assembly works at 

site   

2.2.92 15 T snatch pulley blocks Drum lifting    

2.2.93 Hydro test pump 600 bar  / 400 bar   

2.2.94 Hydro test pump 250 bar  -         

2.2.95 Hand operated hydro test pump     

2.2.96 
Boiler filling pump 100m head with ~ 15 

LPSec    

2.2.97 
Pressure gauges 400 bar  
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Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.2.98 Pressure gauges 600 bar    

2.2.99 Pressure gauges 100 bar    

2.2.100 
Acid cleaning pumps with all accessories 

including switch gears    

2.2.101 

Stress relieving / preheating equipments

including transformers, controllers, heating

pads and insulating materials and

consumables 

  

2.2.102 
Hydraulic pipe bending machines to suit 

up to 80mm dia and 11 mm thick   

2.2.103 

Electric driven pipe chamfering  machines 
up to 100 mm dia tubes with necessary 
cutting tools and other consumables   
 

  

2.2.104 Electric driven pipe chamfering m/c to suit 
pipes from dia 100 mm to 500/600 mm    

2.2.105 Theodolite 1 min accuracy   

2.2.106 Dumpy level     

2.2.107 6 point temp. recorder    

2.2.108 
Radiographic equipments with suitable 

isotopes/ x ray machines    

2.2.109 MPI test kit    

2.2.110 Ultrasonic flaw detector    

2.2.111 Dye penetrant test kits ( as required)   

2.2.112 Moving platforms  Sky Climber    

2.2.113 Passenger cum goods lift  (1)   

2.2.114 

 
DIP LORRIES  
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Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.2.115 
Rails and sleepers for dip lorries, both 

supply and installation    

2.2.116 Calibrated steel tapes of different sizes   

2.2.117 Plumb bobs   

2.2.118 
Micro meters of different sizes both inside 

and out side   

2.2.119 Vernier calipers of different sizes   

2.2.120 Surface plate   

2.2.121 Straight edges of different lengths   

2.2.122 Feeler gauges of different lengths   

2.2.123 Inside and out side calipers   

2.2.124 
Bolt heating equipments including thermo 

couples   

2.2.125 Dial gauges with magnetic base   

2.2.126 Magnifying glass   

2.2.127 Piano wires   

2.2.128 Precision water level micrometer   

2.2.129 Parallel blocks   

2.2.130 Taper wedges   

2.2.131 Micro jacks   

2.2.132 Lead wires   

2.2.133 Dial bore micro meter   

2.2.134 Thermo meters of different ranges   

2.2.135 Depth gauges   

2.2.136 “GO & “NO GO” gauges   

2.2.137 
Drill sets 
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Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.2.138 Taps and die sets   

2.2.139 Spirit levels   

2.2.140 Master spirit level   

2.2.141 Spring balance   

2.2.142 Hg manometer   

2.2.143 Vibro meter   

2.2.144 Noise level meter   

2.2.145 Litmus paper   

2.2.146 Portable gas purity meter   

2.2.147 Dead weight tester   

2.2.148 Temp bath for calibration   

2.2.149 250V/500V megger   

2.2.150 ½.5/5.0 KV motorised megger   

2.2.151 Ammeter and voltmeters   

2.2.152 HV test kit   

2.2.153 Double kelvin Bridge   

2.2.154 DC bridge   

2.2.155 Mano meters   

2.2.156 Auto transformers   

2.2.157 CT( 100/5A)   

2.2.158 Purge test kits   

2.2.159 Multi meters   

2.2.160 Variac 3phase 10 A   

2.2.161 Phase sequence meter   

2.2.162 Dual beam oscilloscope continuity tester    

2.2.163 Rheostats   

2.2.164 Milli seconds syn timer 
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Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.2.165 Ultra violet recorder   

2.2.166 Tong tester   

2.2.167 Hardness tester   

2.2.168 Bolt stretching device   

2.2.169 Reamers of various sizes   

2.2.170 Vacuum cleaner   

2.2.171 Sand blasting machine with accessories   

2.2.172 Spray painting equipments   

2.2.173 Oil filtration units   

2.2.174 Bearing pullers of different sizes   

2.2.175 Bearing scrappers   

2.2.176 Slip gauges   

2.2.177 Elko meter to measure paint thickness   

2.2.178 MIG welding machines   

2.2.179 Files of different sizes   

2.2.180 Socket wrenches   

2.2.181 Spanner and pipe wrenches sets    
2.2.182 Hammers of different sizes ( soft &hard)   
2.2.183 Allen keys sets   

2.2.184 Fire proof tarpaulins   

2.2.185 Steel scaffolding materials   

2.2.186 Pipe cutters   

2.2.187 Magnetic base for drilling machines   

2.2.188 Vibrator for grouting   
2.2.189 Mixing m/c  ( grouting and concreting)   

2.2.190 Tube expanding machine ie drives – 
hydraulic or pneumatic (             )   

2.2.191 Tube expanders( expansion and flaring) 
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Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.2.192 Mercury plumb bob   
2.2.193 Band saw machines   
2.2.194 Copper rods   
2.2.195 Needle vibrators  

To be  
arranged 
by the   

bidder if 
required   

2.3.0 All consumables including : 
    

 Ordinary cement  --  
 Grouting cement  --  
 Any special cement  --  
 Sand, bricks etc  --  
 TIG  wires  Yes  
 Electrodes   Yes  
 Brazing rod, flux etc  Yes  
 Soldering     
 DA, oxygen, argon  Yes  
 Nitrogen  required for chemical cleaning  -  
 Nitrogen required for construction  -  

 
Paints along with thinner, brushes, 
cleaning materials etc for preservation of 
components 

 -  

 
Paints including thinner, brushes, cleaning 
materials etc for final painting , as per 
specifications 

 Yes As per scope 

2.4.0 WELDING     
2.4.1 All welding works  Yes  

2.4.2 All radiography and other testing works 
like DPI, MPI, UT,  Yes  

2.4.3 All connected works like preheating, post 
heating, stress relieving,     

2.4.4 

Providing certified  either  IBR or as per 
other relevant welders for the works. 
BHEL will not provide materials, test 
certificates etc for the above purpose 
unless specifically stated . 

 Yes  

2.4.5 

To submit the welders to BHEL/client’s 
approval (preproduction test) before 
putting them on regular work. Required 
materials for preproduction test to be 
arranged by BHEL. 

 Yes  



  

Scope / to be taken 
care by Sl.No 

Description 
PART II 
ERECTION FACILITIES  BHEL Bidder 

Remarks 

2.4.6 

The accessories required for the welders 
to be arranged by the bidder 
 
 

 Yes  

2.5.0 CHEMICAL CLEANING    

2.5.1 
Supply of pumps, motor, starters, cables, 
piping and other materials required for 
the operation 

   

2.5.2 Servicing the required equipments and 
commissioning    

2.5.3 Chemicals required for the operation 
including Nitrogen gas    

2.5.4 Handling equipments / consumables for 
the chemical cleaning works    

2.5.5 Effluent disposal system    
2.5.6 Services for the effluent disposal    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note :  *  All  the tools and plants required for this scope of work, except 
the Tools & Plants provided by BHEL are to be arranged by the 
contractor within the quoted rates. The list is suggestive in nature. 
Any additional T & P required to be arranged by the contractor.   



  

SCOPE AT A GLANCE 
SECTION VII – APPENDIX I 

SITE FACILITIES 
 

PROJECT : JINDAL             RATING:  125  MW                          Unit- 1 & 2 
 

Scope / to be 
taken care by Sl.No 

Description 
PART III 
ERECTION TESTING & 
COMMISSIONING BHEL Bidder 

Remarks 

3.1.0 SCOPE OF WORK    
3.1.0.1 Handling at site stores/ storage yard  Yes  
3.1.0.2 Transportation within the site  Yes  
3.1.0.3 Erection testing & commissioning  Yes  

3.1.0.4 
Final painting of erected materials 
including supply of paints, thinners 
etc 

 Yes  

3.1.0.5 Carrying out P.G.test     

3.1.1.0 HANDLING    & 
TRANSPORTATION    

3.1.1.1 Stores/storage yard to preassy area/ 
erection site  Yes  

3.1.1.2 Pre assembly area to site of 
installation  Yes  

3.1.1.3 Erection site to pre assembly area / 
stores/ storage area if required  Yes  

3.1.1.4 

Touch up painting wherever required 
till final painting.( please refer the 
relevant clause for supply of paints, 
thinners etc) 

 Yes  

3.1.1.5 Preparation storage at site for proper 
stacking of materials  Yes  

3.1.2 ERECTION  TESTING & 
COMMISSIONING    

3.1.2.1 
Erection 
drawings/documents/working 
instructions etc 

Yes   

3.1.2.2 Welding schedules Yes   

3.1.2.3 Engineering drawings for construction 
methods  Yes  

3.1.2.4 

Organizing the resources required for 
erection, testing &commissioning of 
the materials covered under the 
scope and executing the work as per 
instruction of BHEL engineer 

 Yes  



  

Scope / to be 
taken care by Sl.No 

Description 
PART III 
ERECTION TESTING & 
COMMISSIONING BHEL Bidder 

Remarks 

3.1.2.5 Final painting of all the materials 
erected  Yes  

3.1.2.6 Demobilization of the erection site  Yes  

3.1.2.7 Cleaning of / upkeep of erection / 
preassembly /storage areas  Yes  

3.1.2.8 Return of excess materials drawn to 
BHEL stores/ customer  Yes  

3.1.2.9 
Reconciliation of all the consumables, 
T&P drawn from BHEL / customer ‘ s 
store 

 Yes  

3.1.2.10 Filling up quality log sheets  Yes  

3.1.2.11 
Providing all temporary arrangements 
like platforms, scaffoldings etc for 
execution 

 Yes  

3.1.2.12 Assistance for P.G test  Yes  
3.1.3 CIVIL WORKS    
3.1.3.1 Taking over of foundations  Yes  

3.1.3.2 
Checking, chipping and correcting 
final dimensions of the foundations if 
required 

 Yes  

3.1.3.3 

Placement, erection of embedded 
parts integral for the scope of work 
and coordination with customer’s 
civil/other agencies for embedment 

 Yes  

3.1.3.4 Bolt grouting with grout as specified  Yes  

3.1.3.5 Final grouting of all the equipments 
covered under this scope  Yes  

3.1.4 STATUTORY CLEARANCES    
3.1.4.1 Labour license  Yes  
3.1.4.2 Provident fund  Yes  

3.1.4.3 Insurance what ever comes under 
bidder’s scope  Yes  

3.1.4.4 Workmen compensation  Yes  
3.1.4.5 Minimum wages  Yes  
3.1.4.6 Sales tax  Yes  

3.1.4.7 
Local laws governing the works like 
electrical inspectorate, factory 
inspectorate, etc 

 Yes  

3.1.4.8 Professional tax  Yes  
3.1.4.9 Safety rules and regulations  Yes  



  

Scope / to be 
taken care by Sl.No 

Description 
PART III 
ERECTION TESTING & 
COMMISSIONING BHEL Bidder 

Remarks 

3.1.4.10 Approval from competent authority 
for installation like IBR etc  Yes  

3.1.5 SUBMISSION OF REPORTS    

3.1.5.1 Man power deployment category wise 
and area wise  Yes  

3.1.5.2 Deployment of tools and plant , area 
wise  Yes  

3.1.5.3 Consumables used  Yes  
3.1.5.4 Erection log  Yes  
3.1.5.5 Erection data PGMADU wise  Yes  

3.1.5.6 Data on joints welded as per log 
sheet/ welding schedule  Yes  

3.1.5.7 Materials management reports as per 
instruction of BHEL  Yes  

3.1.5.8 
Meeting between BHEL and bidder at 
BHEL office every day for monitoring 
the progress 

Yes Yes  

 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 



  

SECTION – VII          APPENDIX - II 
 

WEIGHT SCHEDULE 

 

SL NO  Description Weight  (  MT) 

01 Castable Refractory  55 

02 Pourable insulation 70 

03 Fire bricks / Formed refractory  1  

04 Mineral wool  

 A ) ESP, Ducting , Fan  126 

 B)  Piping  113 

05 Aluminum   sheeting  28 

06 Boiler outer casing  24 

07 Boiler Enclosures  63 

08 
Fixing Components, Attachments, Skin 

casing etc.,  
105 

 Total weight  for One Unit  585 

 Total weight  for  Two  Units 1170 

 

Note: 

PG MAs  covered under  this  scope  of  work : 

           18, 28, 30, 31, 32, 33 ,37  , 81  and  PEM  supply 

1. The weights  mentioned  above  are  approximate  and  are liable  to  vary  
as  per  design  consideration  of  the  manufacturing  unit. Tenderer  may  
note  that payments  will  be  made  to  them  at  the  quoted  / accepted  
rates  for  the  tonnage  actually  erected. 

 
2. Besides  product  group (PGs) indicated above, there  is likelihood  of  

addition  of  any  product  groups  integral  to  boiler / pipings  by  
manufacturing  units or  any  other  agencies. Contractor’s  quoted  unit  
rates  shall  be  applicable  for  such  product  groups  also. 

 
 



  

SECTION VII 

APPENDIX – III 

DECLARATION SHEET 

 

I,    hereby certify 

that, all the information and data furnished by me with regard to this Tender 

Specification No.BHEL:PSSR:SCT:1206 are true and complete to the best of my 

knowledge. I have gone through the specifications, conditions, stipulations in 

detail and agree to comply with  the requirements and intent specifications. 

 

I further certify that I am duly authorized representative of the under 

mentioned tenderer and a valid power of Attorney to this effect is also 

enclosed. 

 
 
 
 
 

 
TENDERER’S NAME & ADDRESS 
 
 
 
 
 
 
AUTHORISED REPRESENTATIVE’S 
SIGNATURE WITH NAME & ADDRESS 

 
 
 
 
 
 
 
 
 



  

SECTION VII 

APPENDIX – IV 

TENDER SPECIFICATION NO BHEL:PSSR:SCT:1206 

CERTIFICATE OF DECLARATION FOR CONFIRMING 
KNOWLEDGE ON SITE CONDITIONS 

 
 

 
We, 

hereby declare and confirm that we have visited the project site under subject, 

namely and acquired full knowledge and information about the site conditions. 

We further confirm that the above information is true and correct and we will 

not raise any claim of any nature due to lack of knowledge of site conditions. 

   
  
 
 
TENDERER’S NAME AND ADDRESS 
 
 
 
Place: 
 
Date : 

SIGNATURE OF AUTHORISED 
REPRESENTATIVE WITH NAME & ADDRESS: 

 
OFFICE SEAL 

 
 
 
 
 
 
 
 
 



  

BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 

Power Sector: Southern Region 
690, Anna Salai, Nandanam, Chennai – 600 035. 

 
SECTION VII 

APPENDIX - V 

CHECK LIST 

TENDER SPECTFICATION NO, BHEL: PSSR : SCT : 1206 

 
Tenderers are required to fill in the following details: 
 
 
1. a) Name of the Tenderer with address : YES/NO 
 
 b) Telegraphic/Telex address : YES/NO 
 
 c) Phone (Office/Residence) : YES/NO 
 

d) Management Structure of firm (Pvt. 
Ltd/Public Ltd./Partnership/Sole 
Proprietorship) Documentary proof 
For the same enclosed) : YES/NO 

 
2. Whether EMD submitted as per 
 Tender specifications terms and : YES/NO 
 Conditions 
 
3. Validity of offer (offer shall be 
 kept open for acceptance for : YES/NO 
 minimum six months) 
 
4. Whether tenderer visited the 
 erection site and acquainted with : YES/NO 
 the site conditions before quoting 
 
 
 

SIGNATURE OF THE  TENDERER 
 
 
 
 



  

5. Whether the following details are : YES/NO 
 furnished 
 
 a) Previous Experience : YES/NO 
 
 b) Present assignments : YES/NO 
 
 c) organization chart of the : YES/NO 
  company 
 
 d) Company financial statue : YES/NO 
 
 e) Incase of company, proof of 
  Registration of the company : YES/NO 
 
 f) Memorandum & Articles of  
  Association of company/copy of 
  Partnership deed : YES/NO 
 

g) Profit & Loss account for the 
Last 3 years : YES/NO 

 
h) Audited Balance sheet for the  

Last 3 years : YES/NO 
 

i) Income Tax clearance certificate 
(latest) : YES/NO 

 
j) Solvency Certificate from a  

Nationalised Bank : YES/NO 
 

k) Power of Attorney of the person 
Signing the tender duly attested 
By a Notary Public : YES/NO 

 
l) Manpower organization chart 

With deployment plan at site 
For posting of Engineers/super 
Visitors and workers/labourers : YES/NO 
For satisfactory completion of 
Work under this specification 

SIGNATURE OF THE  TENDERER 
 
 
 
 



  

6. Whether the Tenderer is conversant 
 with local labour laws & conditions : YES/NO 
 
7. Whether the tenderer is aware of 
 all safety rules and codes : YES/NO 
 
8. Whether the Declaration sheet (as 
 per appendix enclosed : YES/NO 
 
9. Time required for mobilization of 
 of site organization and start of work : YES/NO 
 
10. Whether list of tools and Plants 
 available with the contractor and 
 proposed to be deployed for this 
 work enclosed : YES/NO 
 
11. Whether all the Pages are read 
 understood and signed. : YES/NO 
 
12. Deviations, if any Pointed out : 
 
13. Whether PF exemption No. is 
 allotted by RPFC of your area if 
 so, indicate number : YES/NO 
 
 
 
 
 

SIGNATURE OF THE TENDERER 
 

NOTE : The Tenderers are requested to peruse the Tender Specification    
terms and conditions carefully and furnish the above information also 
in detail as required. 

 
 
 
 
 
 
 
 



 
 

 
   TENDER SPECIFICATION 

     BHEL:PSSR:SCT: 1206 

FOR 

 Handling at Site Stores / Storage yard, 
Transportation to Site of Work, Application  of  
Refractory  Insulation Work and connected 
work for Boiler and its auxiliaries, ESP and 
Piping works  for  Units 1 & 2  of  125 MW  set    

 
at 
 

Jindal Stainless Limited, 
Duburi, Jajpur District, 

Orissa 
 

 
      PART – II    PRICE – BID  

 
 

BOOK NO : 

 

BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 

Power Sector – Southern Region 
690, Anna Salai, Nandanam,  Chennai – 600 035. 

 
 

 
 
 
 
 



 
 
 

TENDER SPECIFICATION NO:BHEL:PSSR:SCT:1206 
 

 
NAME OF WORK 
 

  Handling at Site Stores / Storage yard,  Transportation 
to Site of Work, Application  of  Refractory ,  Insulation 
Work and connected work for Boiler and its auxiliaries, 
ESP and Piping works  for  Units 1 & 2  of  125 MW  set 
At Jindal Stainless Limited, Duburi, Jajpur District,  
Orissa.    

 
         (PRICE BID) 

 
PART II 

 
 

Issued to 
M/s. 

 
 

                                                                              
 
 
 
 
 
 
                                                                          For and on behalf of 

                                             BHARAT HEAVY ELECTRICALS LIMITED 
 
 
 

                                     Senior Deputy General Manager/Contracts 
 

(This tender document is not transferable) 
 

Place:  Chennai-600 035. 
Date: 



                                
SECTION – VII -   APPENDIX  -VI 

RATE SCHEDULE  

SNO  DESCRIPTION  OF  WORK 

APPROXIMATE     

WEIGHT          

( MT)/  Unit  

RATE / MT  

( Rs ) 
TOTAL AMOUNT ( Rs )  

01 Application  of  all insulation  & refractory  materials  like 

Cement, mortar  standard  and  shaped  bricks 

refractory, pourable insulation & other  similar items as 

per  BHEL Engineers instructions  and  drawings  for  

Boiler, ESP  and connected auxiliaries & equipments, TG  

Auxiliaries , and piping. Rates  quoted  shall  include  all  

incidental  works  like chipping, shaping  and  arranging  

shuttering  if  any  to  suit  site  conditions & leading  

these  materials  from  storage  yard  to  place  of  

erection. 

   

1a Fire Bricks / Formed Refractory 1   

1b Castable  Refractory 55   

1c 
 

Pourable Insulation 
70 

  



SNO  DESCRIPTION  OF  WORK 

APPROXIMATE     

WEIGHT          

( MT)/  Unit  

RATE / MT  

( Rs ) 
TOTAL AMOUNT ( Rs )  

2 Application  of  Mineral  wool  insulation  including  

acoustic insulation of  fans, Insulation  in the  specific 

shapes  like mattresses  of  single  or  multilayer ( with  

unbonded  and  bonded  wool mattresses) as per  

drawings, BHEL’s specifications  & BHEL  Engineers  

instructions  for  Boiler and  their connected  auxiliaries, 

ESP ( excluding ESP inner walls ) ,piping. These  rates  

shall include  preparation  of  mattresses  with  specified  

density  and  proper  shape  to  suit  ducts, vessels, 

pipes, valves  and other  similar  works. These  shall  

also  include  leading  these  materials  from  storage  

yard  to  place  of  work. 

239 

  

3 Application  of  iron components  for  linking  and  fixing 

components  like   hooks, casing  supports , casing  

strips, omega strips retainers, sheets, channels, weld  

mesh, GI wire, etc.,  including  erection  of  structural  

material enclosures  for  pressure parts, skin casing  and  

other miscellaneous  items, for  insulation  works  

192 

  



SNO  DESCRIPTION  OF  WORK 

APPROXIMATE     

WEIGHT          

( MT)/  Unit  

RATE / MT  

( Rs ) 
TOTAL AMOUNT ( Rs )  

including fabrication, erection and  installation  of  these  

components gas  and  arc  welding, gas  cutting, etc.,  

required  for  proper erection of the  materials, painting  

as  required  for  above works  as  per  drawings & 

specification and  instructions of BHEL Engineer. The 

rate  quoted  shall  also  include  leading these  materials  

from  storage  yard  to place  of  work and  also  gas 

cutting, welding, bolting, threading, jointing, erection, 

alignment  welding  of  structural  parts  coming as  

support  for  insulation, refractory  works, etc.,  as  per  

drawings  and  BHEL Engineer instructions  and also  

Conveying, carrying  from  storage yard, Gas  cutting, 

Welding, threading  and  erection, alignment  of outer 

casing  of Boiler and enclosures as per  drawings design 

and as per BHEL Engineer instructions   

 

 

 



SNO  DESCRIPTION  OF  WORK 

APPROXIMATE     

WEIGHT          

( MT)/  Unit  

RATE / MT  

( Rs ) 
TOTAL AMOUNT ( Rs )  

4 Application  of Aluminium sheeting  of  varying thickness  

including  corrugated  sheets  and  other  connected 

components  used  for  supporting  and  reinforcing  

wool insulation  including  arc  and  gas  welding, 

fabrication  and installation  of these  components, 

painting  inner side  of the  sheets  with  two  coats  of 

anti  corrosive  paint  ,application of  sealing compound 

as per  BHEL  specification , drawings  and  site  

engineers instructions. The  rate  quoted  shall  also  

include fabrication  of boxes  shaped coverings  to  suit  

site conditions  and leading  these  materials  from  

storage  yard  to  place  of  work. 

28 

  

 
TOTAL  CONTRACT  VALUE  FOR  ONE  UNIT  ( SL NO  01   TO  05 ) Rs______________________________ 

 
TOTAL  CONTRACT  VALUE  FOR  TWO  UNITS, 2 x ( SL NO  01   TO  05 ) Rs______________________________                                   
 

                                
 

SIGNATURE OF THE TENDERER 



 
Note : 
 
1. The total weight indicated in rate schedule is for one Unit only and 

approximate and is liable for variation / alteration at the discretion of 
BHEL. 

 
2. welding  includes  welding  on  pressure  parts  and  non  pressure  parts  

at  certain  places. The  accepted   rates  shall  include  this  also.  
 
3. Tenderers are required to quote their rates, only in the price bid              

(part II) provided by BHEL. Quoting of rates in any other form / formats 
will not be entertained. 

 
 
 
 
 
 
 
 
 
 
 
 

SIGNATURE OF THE TENDERER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 




