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                      IMPORTANT NOTE 
 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY DISCREPANCY 
TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING AUTHORITY BEFORE THE 
BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER DOCUMENT COMPLETE IN ALL 
RESPECTS MUST BE SUBMITTED BACK AS PART OF THE BID WITHOUT WHICH THE 
SAME IS LIABLE TO BE REJECTED BY BHEL. 
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TENDER NOTICE 
 
Sealed tenders are invited from the contractors fulfilling qualifying requirements 
for the “Fabrication, erection, testing, painting, grouting etc related to Power 
house building, Bunkers, Bunker bay & pipe rack structures including supply of 
all materials except those proposed to be supplied by BHEL for 2 x 250 MW units 
(STAGE-III, UNIT 5 & 6) at Paricha Thermal Power Plant (PTPP) of UPRUVNL at 
Paricha, Jhansi , UP.” 
 

TENDER NO. BHEL:PARICHA-III: STRU_STEEL:369 
 

     QUALIFYING  REQUIREMENTS: 
                     

1. Tenderers who wish to participate must have successfully completed 
atleast one single similar work of around 8000 MT structural steel 
fabrication & erection related to construction of industrial / power projects 
during last five years as on 31.10.2006. 

 
                                                            ‘AND’ 
 
2   Tenderers should have track record of achieving structural steel fabrication 

of    1000 MT & above, and structural steel erection of 850 MT & above in a 
month during the peak period in a single project. The above performance 
should have been achieved during last five years as on 31.10.2006. 
Tenderers will have to furnish documentary evidence for the same 
alongwith the technical bid. 

                                                    
‘AND’ 

 
Party should have an average annual turnover of minimum of Rupees 660 
lacs (Rupees six hundred and sixty lacs only) during preceding three years 
(03-04, 04-05 and 05-06). 

3. 

 
          NOTES:   

 
  (i)        The Tender Documents comprise of following; 

   (a) General Conditions of Contract 
   (b) Special Conditions of Contract, Tender Notice, Project Synopsis etc.  

(c) Rate Schedule part – A and Part - B  
(d) Specifications 
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          (ii)   Tender Documents with complete details are hosted in this web page. 
Bidder(s) intending to participate may download the tender document from 
the web site. Bidder(s) downloading the tender documents from the web 
site, shall remit Rs.1000/- (Rupees One thousand only) in the form of 
crossed demand draft (non-refundable), in favour of BHEL, NOIDA along 
with their offer 

   
(iii)     Bidder(s) can also  purchase hard copy of tender documents  from  this  

office.    Tender documents (non transferable) will be issued on all working 
days between 09.30 Hrs. to 12.30 Hrs within the sale period i.e upto 
20.12.2006 on payment of Rs.1,000/- (non-refundable) either in cash or 
by crossed demand draft in favour of BHEL, NOIDA.  Request for issue of 
tender document should clearly indicate Tender No. and  work. 

 
(iii) Tenders must be submitted to the undersigned latest by 20.12.2006 

before opening of technical bids commences.  Technical bids shall be 
opened at 15.30 Hrs. on 20.12.2006. 

 
(iv) Earnest Money Deposit (EMD) : Refundable, Non-interest bearing EMD of 

Rs 2,00,000/- shall be deposited by Account Payee Pay Order ‘OR’ 
Demand Draft in favour of  “ Bharat Heavy Electricals Limited” payable at 
Delhi/NOIDA . Those bidders who have already deposited ‘ One Time 
’EMD’ of Rs. 2,00,000/- with BHEL, PSNR, NOIDA need not submit EMD 
with the present tender. 

 
(v) Tenders not accompanied with Full Earnest Money Deposit, as indicated 

above, will not be considered. 
 

(vi) All corrigenda, addenda, amendments and clarifications to this Tender will 
be hosted in this web page and not in the newspaper. Bidders shall keep 
themselves updated with all such amendments. 

 
(vii) BHEL reserves the right to accept or reject any or all tenders without 

assigning any reason whatsoever. 
 

(viii) BHEL takes no responsibility for any delay/loss of documents or 
correspondences sent by courier/post. 

 
(ix) Purchase Preference will be given to CPSUs  as per Govt. Guidelines. 

 
(x) Unsolicited rebate / discount shall not be accepted after bid opening. 

 
(XI) “THE TENDERER MAY QUOTE EITHER FOR PART-‘A’ OR PART-‘B’ OR 

BOTH OF THEM. TENDERERS ARE REQUESTED TO SUBMIT BIDS FOR 
PART-‘A’ AND PART-‘B’ IN SEPARATE SEALED ENVELOPS AS PER RATE 
SCHEDULE. THE PRICE BIDS OF QUALIFIED BIDDERS SHALL BE OPENED 
AS FOLLOWS; 

 
“ PRICE BID FOR PART-‘B’ SHALL BE OPENED FIRST FOLLOWED BY 
PART-‘A’ WITH A TIME GAP AS DECIDED BY BHEL. THE  PRICE BID OF 
SUCCESSFUL BIDDER FOR PART-‘B’ WORK WILL NOT BE CONSIDERED 
DURING PRICE BID OPENING  FOR PART-‘A’ WORK”. 

 
 

AGM/SCP 
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                   DOMESTIC NOTICE INVITING TENDER 
 

    LAST DATE OF SALE                   :  20.12.2006 
    DATE OF OPENING                      :  20.12.2006 

 
 

NIT NO. / NAME OF WORK 
    

TENDER NO. BHEL:PARICHA-III: STRU_STEEL:369 

 
Sealed tenders are invited from the contractors fulfilling qualifying requirements 
for the “Fabrication, erection, testing, painting, grouting etc related to Power 
house building, Bunkers, Bunker bay & pipe rack structures including supply of 
all materials except those proposed to be supplied by BHEL for 2 x 250 MW units 
(STAGE-III, UNIT 5 & 6) at Paricha Thermal Power Plant (PTPP) of UPRUVNL at 
Paricha, Jhansi , UP.” 
 
 

   
NOTES 

1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for details of NIT including Qualifying 

Requirements.   
 

    
   AGM/SCP 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
  

 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 

The tenderers must  submit their tenders as required in two parts  in separate sealed covers 
prominently superscribed as Part-I Technical bid and Part-II ,Price bid also indicating on 
each of the cover tender specification no., date and time as mentioned in tender notice. 

 

TECHNICAL BID (COVER-I) 
 

Except Price bid Part-II, complete set of tender document consisting of General conditions of 
Contract, “Technical specification & Special terms and condition” ( Part-I)   issued by BHEL 
shall be enclosed in Part I Technical Bid only. All schedules, data sheets and details called 
for in the specification shall also be submitted along with technical bid. All details / Data / 
Schedules including offer letter duly signed and stamped are to be submitted in duplicate. 

 

PRICE BID (COVER-II) 
 

Tenderers may please note that price bid is to be submitted only in original copy of Tender 
i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is required. 

 

These Two separate covers i.e. cover I & II shall together be enclosed in a third envelope 
(Cover-III) and this sealed cover shall be superscribed with tender specification No., due date, 
time and submitted to officer inviting tender as indicated in tender notice on or before due date 
as indicated. 
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PROJECT SYNOPSIS 

 

1. Name of the Owner:  Uttar Pradesh Rajya Vidyut Utpadan Nigam Ltd 

2. Installed capacity:    2 x 110 MW + 2 x 210 MW 

3. Proposed Extention :  2 x 250 MW 

4. Nearest Railway station :  Jhansi  -- 22 km 

Paricha  -- 6 km 

5. Nearest City :   Jhansi  .22 km by road on NH 25( Jhansi - Kanpur  

                                                 Highway ) 

6. Nearest Airport :   Kanpur  - 200 km 

Gwalior  - 100 km 

7. Maximum Tempreture  :  48  Deg C 

8. Minimum tempreture :   Appx 2  Deg C  
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SECTION- I 
         
                            GENERAL INSTRUCTIONS TO TENDERERS 
                 
1 This  tender  specification  as  a  whole, furnishing all the details and other documents  as  

required  in  the  following  pages,  shall  be  duly signed and sent in a sealed cover (IN  
DUPLICATE) super-scribing the name of work  as  given  in  the tender notice.  

 
2 The tender  shall  be addressed to :  OFFICER INVITING TENDER  AS   INDICATED 

IN THE TENDER NOTICE.   
 
3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER 

POST "  and shall be posted with due allowance  for any postal delay.  The tenders  
received  after  the  due  date   and  time  of opening  are  liable  to  be  rejected.  Offers 
received by Telegram/telex/ Fax/ E-mail/ Internet may be considered as per terms of 
NIT. 

 
4     Tenders  shall be opened at the time and date as specified in   the tender notice in the 

presence of such of those  tenderers  or their authorised representatives who may be 
present.  

 
5    The tenderers shall closely peruse all  the  clauses, specifications and drawings 

indicated in the Tender Documents   before quoting.  Should the tenderer have any 
doubt about the meaning of any portion of the Tender Specifications  or  find 
discrepancies  /  omission in the Drawings or the tender documents issued are  
incomplete or shall require clarification  on  any of the technical aspect, scope of work 
etc., he shall atonce contact  the  authority  inviting  the  tender for clarification before 
the submission of the tender.  

 
6 Before tendering, the  tenderers are advised to inspect the  site of work and the 

environments and be acquainted with the actual working  and  other  prevalent 
conditions, facilities available, position of material and labour.  No claim will be  
entertained later on grounds of lack of knowledge.  

 
7    Tenderer must fill up all the schedules and furnish all the required information as per 

the instructions given in various  sections of the tender specification.  Each and every 
page of the Tender Specification must be SIGNED,  STAMPED AND SUBMITTED 
ALONG WITH THE OFFER by the Tenderer in token  of complete acceptance thereof.  
The information furnished shall  be complete by itself.     

 
8   The tenderer shall quote the rates in English Language and international numerals.  These  

rates  shall  be entered  in figures as  well as in words. In case of difference in rates  
between words and figures THE  LESSER OF  THE  TWO  will  be  treated as valid 
rate.  For the purpose of tender, the metric system of units shall be used.    

 
9    All entries in the tender shall either be typed or be written in ink.  Erasure and over 

writings are not permitted and may render such  tenders  liable  to  summary  rejection.  
All  cancellations  and  insertions  shall be duly attested by the tenderer.  

 
10  QUALIFICATIONS OF TENDERERS :   Only tenderers who have previous 

experience in  the  work  of  this   nature   and   description  detailed  in this  tender 
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specification are expected to quote for this  work.  Offers from  tenderers  who  do  not  
have  proven  and  established experience in the field are not likely to be considered.    

 
11     DATA TO BE ENCLOSED :  Full information shall be given by the tenderer in 

respect of  the following. Non submission of these information may  lead  to rejection 
of the offer.   

 
11.1  FINANCIAL STATUS :  Financial viability as per proforma enclosed at 

ANNEXURE-`A'                 
 
11.2  INCOME TAX CERTIFICATES : A Certificate of Income tax clearance  from  the  

appropriate  authority  in the forms prescribed therefor duly indicating  annual turnover.  
These certificates shall be valid  for  one  year from the date  of  issue or for the period 
prescribed  therein for all tenders submitted during the period.  

 
11.3    PREVIOUS EXPERIENCE :  A statement giving particulars (duly supported by 

documentary  evidence)  of  the  various  service rendered in progress for  each similar 
works by the tenderer indicating the particulars  and value of each work, the site 
location, the duration, date  of completion etc.,  strictly  as  per  proforma  enclosed  at  
ANNEXURE-B.   

 
11.4   ORGANISATION CHART :  The  organisation pattern that are totally available with 

him  and that will be employed by the tenderer for  this  work  in the form of 
monthwise and categorywise deployment plan duly  indicating the number of 
Engineers, Supervisors, skilled and unskilled workers etc., as  per  proforma  enclosed  
at   ANNEXURE-`C'.  

 
11.5  An attested copy of the Power of Attorney, in case the tender  is signed by an 

individual other than  the  sole  Proprietor,  shall also be attached.   
 
11.6    IN CASE  OF  AN  INDIVIDUAL :   His  full name, experience,  address and nature 

of business.  
      OR 
       
            IN CASE OF PARTNERSHIP FIRMS :  The names of all the partners   with 

addresses  and  their  experience.  A  copy  of the   partnership deed/ instrument of 
Partnership duly certified by a Notary Public shall be enclosed.    

      OR 
 
            IN CASE  OF  COMPANIES  :   Date and  place of registration including date of 

commencement certificate in case of  public companies  and  the  nature  of  business  
carried  or by the Company.  Certified copies  of  memorandum  and  Articles  of  
Association are  also  to be furnished.  Also indicate names,  addresses and experience 
of the Directors.  

 
11.7    A  list   of   tools   and  tackles  (including  cranes, tractor-trailers,   winches,  Derricks,  

welding  sets  etc., wherever applicable) that the tenderer is  having and  those  that will 
be deployed on this job as per proforma enclosed at  ANNEXURE-`D'.    

 
11.8    Analysis  of unit rate quoted  as per proforma enclosed at ANNEXURE-`E'. 
   
11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    
 
11.10   In addition to the above, the particulars required elsewhere in tender documents. 
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11.11   Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE-`G'.    
 
NOTE :  In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with the 

tender need to be  furnished  neatly  typed,  signed  and stamped in the given formats 
only  (in the form of separate sheets ) failing  which  the  tender may  be considered as 
incomplete and is liable for rejection. Documentary proofs wherever necessary also 
need  to  be  enclosed.    

 
12      EARNEST MONEY DEPOSIT :  Every  tender must be accompanied by the 

prescribed amount of  Earnest  Money  Deposit in any one of the following forms.  
 
NOTE : Bank Guarantee, Cheques,  Currency  Notes,  Money  Orders or Postal  Orders will 

not be accepted.         
 
12.1    Cash( As permissible under Income Tax Act) :  The amount should be remitted by  the  

party  to  the Cashier  of Bharat Heavy Electricals Limited and cash receipt   issued by 
him shall be enclosed alongwith the tender.   

 
12.2  Pay Order or Demand Draft in favour of Bharat Heavy  Electricals Limited, Noida.    
 
12.3   Tenders  received without Earnest Money in full in the manner  prescribed above will 

not be considered.         
 
12.4   The Earnest Money Deposit of the successful tenderer will be retained towards part of 

Security Deposit.  
 
12.5   In the case of unsuccessful tenderers, the Earnest Money will  be refunded   normally 

within fifteen days of acceptance of award of work by the successful tenderer.   
12.6   BHEL  reserves  the  right  of  forfeiture  of  Earnest Money deposit in case the 

successful tenderer,       
 

(a).  After  opening of Tender, revokes his tender  within the validity period or  
increases   his  earlier quoted rates.    

 
(b)    Does not commence the work within the period as per LOI/Contract. In case the 

LOI/Contract is silent in this regard then within 15 days after award of contract.   
 
12.7  EMD shall not carry any interest. 
 
12.8  Tenderers, who so ever desires,  may  deposit  one  time  Earnest  Money Deposit  of 

Rs.  2,00,000/- in cash( As permissible under Income Tax Act ) /DD/pay order only 
with the cashier of  BHEL.  Tenderers who furnish one time EMD as above, will not  
be  required  to  furnish EMD time and again alongwith their tenders  submitted to 
BHEL/ PSNR.   However  they  will  be  required  to  indicate the  cash  receipt No.  
and date of one time EMD in all  their tenders. 

        
13 AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons duly 

authorised / empowered to do so.  Certified copies of such  authority and  relevant  
documents shall be submitted alongwith the tenders.                 

 
14    VALIDITY OF OFFER :   THE OFFER SHALL BE KEPT OPEN FOR  

ACCEPTANCE  FOR  A  MINIMUM   PERIOD OF SIX MONTHS FROM THE DATE 
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OF OPENING OF TENDERS.  In case Bharat Heavy Electricals Limited calls for 
negotiations, such negotiations shall not amount to  cancellation  or  withdrawal of the 
original offer which shall  be  binding on   the tenderers.    

 
15    EXECUTION OF CONTRACT :The successful tenderer's responsibility under this  

contract commences  from  the date of issue of the Letter of Intent by Bharat Heavy 
Electricals Limited. The successful tenderer shall  be  required to execute an agreement 
in the prescribed form as per ANNEXURE-`I' with the BHEL  within  a  reasonable  
time  after  the  acceptance  of  his tender and in any case  before submitting the first 
bill for payment.       

 
16    SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer must 

deposit the required amount of security  deposit  within the time  specified  in  the  
Letter  of Intent for satisfactory  completion of work.    

 
16.1    The total amount of Security Deposit shall be  as  follows  :  
 

(a)   In case of work costing upto 10 lakhs :  10% of the  contract   value. 
 

(b). In case  of  work  costing above Rs 10 lakhs  and upto Rs 50 lakhs :  1 Lakh + 7.5 
% of the amount exceeding Rs. 10 Lakhs.     

 
(c).  In case  of work costing more than Rs 50 lakhs : 4 Lakhs +  5 % of the amount 

exceeding Rs. 50 Lakhs.  
 
16.2   The Security Deposit will be deposited within  15  days  from  the  date  of  issue  of 

Letter of Intent but before start of  work in any one of the following forms :-                  
 

(a). The  total  Security  Deposit  as  indicated in the Letter of Intent in cash ( As 
permissible under Income Tax Act).  

 
(b) Pay Order, Demand Draft in favour of BHEL. 

 
c)  Local cheques of scheduled banks, subject to realization. 

 
d) Securities available from Post Offices such as National Savings Certificates,  Kisan 

Vikas     Patras etc.  
       (Certificates should be held in the  name of Contractor furnishing the security and duly 

pledged in  favour of BHEL and discharged on the back). 
 
e) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined in the 

Companies Act subject to a maximum of 50% of the total security deposit value.  The 
balance 50% has to be remitted either by cash or in the other form of  security. The 
Bank Guarantee format should have the approval of BHEL.  

 
f) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  as 

defined in the Companies Act . The FDR should be in the name of the contractor,  A/C 
BHEL, duly discharged on the back.  

 
g) Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be collected before 
start of the work and the balance 50% may be recovered from the running bills.                               
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h) EMD of the successful tenderer  shall be converted and adjusted against the security 
deposit. 

 
16.3 The security deposit shall not carry any interest. 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL 
will not be liable or responsible in any manner for the collection of interest or renewal 
of the documents or in any other matter connected therewith.  

 
16.4 Security deposit shall not be refunded to the contractor except in accordance with the 

terms of the contract. 

 
16.5 The validity of the Bank Guarantee furnished towards Security Deposit  under  (e)  

above  shall  be  upto the period of  completion of work  as stipulated in the Letter of 
Intent + 1 month and  the  same  will  be  kept  valid by proper renewal till the  
satisfactory completion of the Guarantee Period.   

 
16.6   If  the  value of the work done  at  any time exceeds the  accepted agreement  value,  

the  Security  Deposit  shall  be correspondingly enhanced and the  extra  Security 
Deposit shall be immediately deposited by the Contractor or  recovered  from payments 
due to him.     

 
16.7   Failure to deposit the Security Deposit within the stipulated  time, may lead to 

forfeiture of  Earnest  Money  Deposit  and   Cancellation of the award of work.  
 
16.8  If  any part of Security Deposit of the Contractor is held in  the form of approved 

securities, it shall be kept transferred  in the name of Bharat Heavy Electricals Limited,  
in  such  a   manner  that the same can be realised fully without referring to the 
Contractor.  BHEL shall not  be responsible for any   depreciation  in  the  value  of the 
Security while in BHEL's  custody or for any loss of interest thereon.     

 
16.9  BHEL reserves the right of forfeiture of Security Deposit  in addition  to  other  claims 

and penalties in the event of the contractor's  failure  to  fulfil  any of the  contractual  
obligations or in the event of termination of contract as per terms and conditions of 
contract.  BHEL reserves the right to  set off the Security Deposit, against any claims of 
any other   contracts with BHEL.  

 
16.10  RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and 

completes  the  work  in all  respects to the entire satisfaction of BHEL and presents an 
absolute "No Demand Certificate" in  the  prescribed  form  and  returns  properties 
belonging to BHEL taken, borrowed or  hired by him for carrying out the said works, 
half the amount of Security Deposit will be released to the contractor  after deducting 
all costs, expenses and other amounts that are to  be paid to BHEL under this or other  
contracts  entered  into with the Contractor. It may be noted that in no case the  Security 
Deposit shall be refunded / released prior to passing  of final bill.   Balance  half  of  the  
amount  of  Security Deposit  will  be released only after the Guarantee Period is  over.   

 
 NOTE : All the BGs are to be submitted as per  BHEL/PSNR performa. 
 
17     No  interest  shall  be  payable  by  BHEL  on  Earnest Money Deposit, Security  

Deposit  or  on  any  moneys  due  to  the   contractor.   
 
18     REJECTION OF TENDER AND OTHER CONDITIONS :     
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18.1   The  acceptance  of Tender will rest with BHEL which does not  bind itself to accept 

the lowest tender  or  any  tender  and   reserves  to  itself  full  rights  for the following 
without   assigning any reasons whatsoever.  

 
  (a)  To reject any or all of the tenders.          
 

(b) To split up the work amongst two or more Tenderers.  
 

 ( c) To award the work in part. 
 

  (d) In either of the contingencies stated in (b)  and  (c)  above  to  modify the time for 
completion suitably.  

 
18.2  Conditional and un-witnessed tenders, tenders containing absurd or  unworkable  rates  

and amounts, tenders which are   incomplete or otherwise considered defective and 
tenders not in accordance with the tender conditions, specifications,  etc., are liable to 
be rejected.   

 
18.3  If a tenderer  expires  after the submission of his tender or after the acceptance of  his  

tender,  BHEL may at its discretion, cancel such tender.  If a partner of a firm expires 
after the  submission  of  the tender or after the acceptance of the tender, BHEL may 
cancel  such tender  at  its  discretion unless the firm retains its character.  

 
18.4  BHEL will not be bound by any Power of  Attorney granted  by  the  tenderer  or  by  

changes in the composition of the firm made subsequent to the execution of the 
contract. BHEL may,  however,  recognise  such Power of Attorney and changes after  
obtaining proper legal  advice,  the  cost  of  which will  be chargeable to the contractor 
concerned.  

 
18.5  If  the  tenderer deliberately gives wrong information in his  tender, BHEL reserves the 

right to reject such  tender at  any stage or to cancel the contract, if awarded and forfeit 
the Earnest Money/ Security Deposit/ any other moneys due.  

 
18.6  Canvassing  in  any  form  in connection with the tender is strictly  prohibited  and  the  

tenders  submitted  by  the  contractor  who  resorts  to  canvassing  are  liable to be 
rejected.    

 
18.7  Should a tenderer or contractor or in the case of a firm or Company of contractors/ one 

or more of  its  Partners/  share holders /  Directors  have a relation or relations 
employed in BHEL, the authority inviting tender shall be informed to  the   fact  
alongwith the offer, failing this BHEL may, at its sole discretion  reject  the  tender  or  
cancel the  contract  and    forfeit the Earnest Money/ Security Deposit      

 
18.8  The successful tender should not  sub-contract the  part  or complete  work  detailed  in 

the tender specification without written permission  of  BHEL.    The tenderer is solely 
responsible to BHEL for the work awarded to him. 

 
18.9  NO DEVIATIONS to the tender conditions  will normally  be  accepted.  however,  if  

the  tenderer  insists  for  certain  deviations  to  the conditions, financial implication 
thereof  shall be loaded  to  the  quoted  price  for  evaluating  the  tenderer's offer. 
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SECTION - II 
 

GENERAL TERMS AND CONDITIONS 
 

19.0  The  following  terms  and expressions shall have the meaning hereby assigned to them 
except where  the  context  otherwise requires.   

 
19.1  BHEL (or B.H.E.Ltd.)  shall  mean  Bharat  Heavy  Electricals   Limited, a Company 

registered under the Indian Companies Act, 1956, with its  Registered Office at BHEL 
HOUSE, SIRI FORT,  NEW DELHI-110049 or its authorised officers or  its  Engineer 
or  other  employees authorised to deal with any matters with which these persons are 
concerned, on its behalf.   

 
19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 
 
19.3  `ENGINEER' or`ENGINEER-IN-CHARGE' shall mean Engineer deputed by 

BHEL. The terms includes Deputy General Manager, Construction Manager, Resident 
Manager, Site Engineer, Resident Engineer and Assistant Site Engineer of BHEL at  
the  site as well as the officers in charge at Head Office.  

 
19.4   `SITE' shall mean the place or places at  which the  plants/ equipment  are to be erected 

and services are to be performed as per the specifications of this Tender.          
 
19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project               authorities to 

whom BHEL is supplying the equipment. 
 
19.6 `CONTRACTOR' shall mean the individual, firm or company who               enters into 

contract with BHEL and shall include their executors, administrators, successors and 
permitted assigns.  

 
19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the 

agreement, the work order, the accepted appendices of rates,               Schedules  of  
Quantities,  if  any,  General  Conditions  of Contract, Special Conditions  of  Contract, 
Instructions to Tenderers, the drawings, the technical specifications, the special 
specifications, if any, the tender documents and  the Letter of  Intent/  Acceptance  
letter  issued  by BHEL.  Any conditions or terms stipulated by the tenderer in the 
tender documents  or subsequent  letters shall not form part of the  Contract unless 
specifically accepted in writing by  BHEL  in the Letter of Intent and incorporated in 
the Agreement. 

 
19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to 

Tenderers' and `General Conditions of Contract' pertaining  to the work detailed.  
 
19.9 `TENDER  SPECIFICATIONS'  shall mean the Special Conditions, Technical 

Specifications, appendices,  Site  information  and  drawings  pertaining  to the work 
for which the tenderers are required to submit their offer. Individual  Specifications 
Number will be assigned to each tender specifications.   
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19.10 `TENDER  DOCUMENTS'  shall  mean  the  General  Conditions  of   Contract 
(19.8) and Tender Specifications (19.9).         

 
19.11 `LETTER OF INTENT' shall mean the intimation by a letter / telegram / telex / fax to 

the tenderer that the tender has been accepted in accordance with provisions  contained  
in  the  letter.  The responsibility of the contractor commences from  the date of issue of  
this  letter  and  all  the  terms  and  conditions of contract are applicable from this date.          

 
19.12 `COMPLETION TIME' shall mean the period by date  specified  in               the 

Letter of Intent or date mutually agreed upon for handing over  the erected equipment/ 
plant which are found acceptable  by the Engineer being of required standard and 
conforming  to  the specifications of the Contract.                  

 
19.13 `PLANT' shall  mean  and  connote  the entire assembly of the  plant and equipment 

covered by the Contract.  
 
19.14 `EQUIPMENT' shall mean all equipment, machineries, materials,  structurals, 

electricals and other components  of  the  plant   covered by the Contract.  
 
19.15 `TESTS' shall mean and  include  such  test  or  tests  to  be   carried  out  by  the 

contractor  as  are  prescribed in the Contract or considered  necessary  by BHEL in 
order  to ascertain   the   quality,   workmanship,   performance   and  efficiency of the 
contracted work or part there of.  

 
19.16 `APPROVED', `DIRECTED' or `INSTRUCTED'  shall  mean  approved, directed 

or instructed by BHEL.  
 
19.17 `WORK' or `CONTRACT WORK' shall mean and include supply of all  categories  

of  labour,  specified  consumables,  tools  and  tackles  required  for  complete  and  
satisfactory  site transportation,  handling,  stacking,   storing,  erecting, testing and 
commissioning of  the  equipment to  the  entire   satisfaction of BHEL.                

 
19.18 `SINGULAR' and `PLURAL' etc. Words carrying singular number               shall also 

include plural and vice versa where the context so requires.  Words importing 
masculine gender shall be taken to include the feminine gender and words importing 
persons shall include any Company or Association or Body of Individuals, whether 
incorporated or not.  

 
19.19 `HEADINGS' The headings in these General Conditions are solely for  the  purpose  of 

facilitating reference and shall not be deemed to be part thereof or be taken into  
consideration  in the interpretation or construction thereof or the contract.  

 
19.20 `MONTH' shall mean calendar month.  
 
19.21  "WRITING'  shall  include  any  manuscript,  type  written  or printed statement under 

the signature or seal as the case may  be.  
 
20  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The  

Contract shall be governed by the Law for the time being in force in the Republic of 
India.  The Civil Court at  Delhi/  New  Delhi, having ordinary Original Civil 
Jurisdiction shall  alone have exclusive jurisdiction in regard to all claims  in  respect of 
this Contract.   
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21      ISSUE OF NOTICE  The  Contractor  shall  furnish  to  the  Engineer, the name, 
designation and address of his authorised  agent  and  all complaints,  notices,  
communications and references shall be  deemed  to  have  been  duly  given  to  the  
Contractor,  if  delivered  to  the Contractor or his authorised agent or left   at or posted 
to the address either of the contractor  or  his  authorised agent and shall be deemed to 
have been so given in  the  case  of  posting  on  the  day on which they would have  
reached such address in the ordinary course  of  post  or  at  which they were so 
delivered or left.  

 
22     USE OF LAND No  land  belonging  to  BHEL or its customer under temporary   

possession of  BHEL  shall  be  occupied  by  the  Contractor without the written 
permission of BHEL.  

 
23     COMMENCEMENT AND COMPLETION OF WORK          
 
23.1  The contractor shall commence the  work  within  the  time   indicated  in the Letter of 

Intent and shall proceed with the same with due expedition without delay.  
 
23.2    If the successful tenderer fails to commence the work  within  the  stipulated time, 

BHEL, at its sole discretion, will have the right to cancel the contract.  His Earnest 
Money and/  or Security  Deposit  will  stand  forfeited without any further  reference to 
him without prejudice to any and all  of  BHEL's other rights and remedies in this 
regard.  

 
23.3   All the works shall be carried out under the direction and to the satisfaction of BHEL.  
 
23.4     The transported equipment, erected /constructed plant or work               performed 

under the Contract, as the case may be, shall be  taken over when it has been completed 
in all respects  and/or  satisfactorily put into operation at site.  

 
24     MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1  All payments due to the contractor shall be made by `Account  Payee' Cheques.  
 
24.2   For   progress/ running bill  payments,  the  contractor  shall present detailed 

measurement sheets in  triplicate  duly indicating  all relevant details based on technical 
documents and connected drawings for the work done  during  the  month/ period  
under  different  categories  in  line  with terms of  payment as per Letter of Intent.  The 
basis  of  arriving  at  the  quantities/  weights shall be the relevant documents and 
drawings released by BHEL.  These measurement sheets shall be prepared jointly with  
Engineer  and  signed  by  both  the  parties.  

 
24.3  These measurement sheets will be checked by the Engineer and              quantities  and  

percentages  eligible  for   payment   under  different groups  shall  be  decided by him. 
The abstract of quantities and percentages so arrived at based on  the terms of  payment 
shall be entered in the Measurement Book and  signed by both the parties.  

 
24.4   Based on the above quantities, contractor shall  prepare  the  bills  in  the prescribed 

proforma and work out the financial  value.  These will be entered in  the  Measurement  
Book  and signed by  both  the  parties.  Payment shall be made by BHEL  after 
effecting the recoveries due from the contractor.     
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24.5  All recoveries due from the contractor for  the  month / period  shall  be  effected  in 
full from corresponding running bills unless specific approval from Competent 
authority is obtained   to the contrary.         

 
24.6    Measurement shall be restricted to that quantity for which it  is  required  to  ascertain  

the  financial liability of BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised  by BHEL and the 

Contractor.  
 
24.8  The  Contractor  shall bear the expenditure involved, if any, in making the measurements 

and testing of materials to be used/ used in the work.  The  Contractor  shall, without 
extra  cost   to  BHEL,  provide  all  the  assistance  with  appliances and other things 
necessary for measurement.  

 
24.9   If,  at  any  time  due  to any reason whatsoever, it becomes   necessary to re-measure the 

work done, in full or in  part, the  expenses  towards  such  remeasurement  shall be 
borne by the   Contractor.   

 
24.10  Passing of bills covered by such measurements does not amount  to acceptance by 

BHEL of the completion of the work measured. Any left out work has to be 
completed by the  Contractor,  as  directed.  

 
24.11   Final measurement bill shall  be  prepared  in  the  proforma  prescribed  for  the 

purpose, based on the certificate issued  by the Engineer that the entire work  as  
stipulated  in  the tender  specifications  has been completed in all respects to the entire 
satisfaction of  BHEL.The  Contractor  shall  give unqualified `No  Claim' and `No 
Demand' certificates.  All the tools and  tackles  loaned  to  him  should  be  returned  in  
condition satisfactory  to  BHEL. The  abstract  of  final    quantities and financial 
values shall also be entered in  the  Measurement Book  and  signed by both the parties.  
The final bill shall be paid within a reasonable time after  completion  of the  work. 
After  the  payment  of final bill, only the guarantee obligation percentage value shall 
remain unpaid which shall be released in accordance with clause 32.         

 
25   RIGHTS OF BHEL   
 
          BHEL reserves to itself the following rights  in  respect  of  this   contract  without  

entitling  the  contractor  to  any compensation.   
 
25.1  To  get  the work done through another agency at the risk and  cost of the contractor, in 

the event of poor progress or  the contractor's inability to progress the work for 
completion as  stipulated in the contract, poor quality of work, persistent disregard of 
instructions of BHEL,  assignment, transfer, subletting of the contracted work without 
written  permission of  BHEL, non-fulfillment of any contractual obligations etc. and to 
claim / recover compensation for such  losses  from  the contractor including BHEL's 
supervision charges and overheads  from Security Deposit/ other dues.  

 
25.2   To withdraw any portion of work and / or  to  restrict /  alter  quantum  of  work  as  

indicated  in  the contract during the  progress of work and get it done through another 
agency  and/  or  by  the departmental labour to suit BHEL's commitments to its 
customer or in case  BHEL  decides to  advance the completion  due  to other emergent 
reasons/ BHEL's obligation to its customer.    
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25.3   To  terminate  the  contract after due notice and forfeit the  Security Deposit and 
recover the loss  sustained  in  getting the  balance  work done through other agencies in 
addition to liquidated damages in the event of :   

 
(a)    Contractor's continued poor progress.    
 
(b)  Withdrawal from or abandonment of the work before  completion  of the work.   
  
(c)  Corrupt act of the contractor.   
 
(d)  Insolvency of the contractor.  
 
(e) Persistent disregard of the instructions of BHEL.    
 
(f) Assignment, transfer, subletting of the contract work without  BHEL's written 

permission.  
 
(g)  Non-fulfillment of any contractual obligations.   

 
25.4   To recover any moneys due from the Contractor from out of any  moneys due to the 

Contractor under this or any other Contract  or from the Security Deposit.  
 
25.5    To claim compensation   for  losses  sustained  including BHEL's supervision  charges  

and  overheads   in   case   of  termination  of  contract  and to levy liquidated damages 
for  delay in completion of work, at  the  rate  of  1/2%  of  the  contract value per week 
of delay or part thereof subject to a  ceiling of 10% of the contract value.  

 
25.6    To determine the Contract or to restrict the quantum of  work   and  pay for the portion 

of work done in case BHEL's contract  with its customer is terminated for any reason.  
 
25.7    To  effect  recoveries from any amounts due to the contractor  under this or any other 

contract or in  any  other  form  the  moneys  which  BHEL  is  forced  to  pay  to  
anybody  due to  contractor's failure to fulfil any of his obligations.         

 
25.8   To restrict or increase the quantity and nature  of  work  to  suit  site  requirements, since 

the tender specification is based on preliminary  documents and quantities furnished  
therein  are  indicative and approximate and the rates quoted  shall not be subject to 
revision.         

 
25.9  To deploy BHEL's skilled and semiskilled workmen in case of               emergency / 

poor progress/ deficiency in skill on the part of  the  employees  of  the  contractor  and   
to  recover  the expenditure on account of the same from the moneys due to the 
contractor.  

 
25.10  While every endeavor will be made by BHEL to this end,  BHEL can not guarantee 

uninterrupted work due to conditions beyond  its control.  The  Contractor  will  not be 
entitled to any compensation/ extra payment on this account.  

 
25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final and 

binding on the Contractor.  
 
26   RESPONSIBILITIES  OF  CONTRACTOR  IN  RESPECT  OF LOCAL  LAWS,  

EMPLOYMENT OF WORKERS, ETC.  
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The  following  are the responsibilities of the Contractor in  respect of observance of 
local laws, employment of personnel,   payment of taxes etc.:  

 
26.1   As far as possible, unskilled workers shall be  engaged  from  the local areas in which 

the work is being executed.   
 
26.2  The contractor at all times during the  continuance  of  this  contract, shall in all his 

dealings with the local labour for  the  time  being  employed on or in connection with 
the work, have due regard to all local festivals, religious  and  other  customs.  

 
26.3   The Contractor  shall  comply  with  all  State  and  Central  Laws, Statutory Rules, 

Regulations,  etc., such  as The payment of wages Act, The Minimum Wages  Act, The 
workmen's Compensation Act, The   Employer's   Liability  Act, The industrial 
Disputes Act, The Employees' Provident  Fund  Act, Employees' State Insurance 
Scheme, the Contract Labour (Regulations and Abolition Act, 1970)and  other  Acts, 
Rules and   Regulations  for  labour  as  may  be  enacted  by  the  Government during 
the tenure of the Contract and having force or jurisdiction at site. The contractor shall  
give  to  the local  Governing Body, Police and other concerned Authorities  all such 
notice as may be required under law. 

 
26.4   The Contractor, in the event  of  his  engaging  20  or  more  workmen,  will  obtain 

independent license under the Contract  Labour  (Regulations and  Abolition Act, 1970) 
from the concerned authorities based on the  certificate  (Form-V) issued by the 
principal employer/ customer.  

 
26.5   The  contractor  shall  pay all taxes, fees, license charges, deposits,  duties,  tolls,  

royalty,  commissions  or   other  charges  which  may  be  leviable  on  account  of any 
of his operations connected with this contract. In case  BHEL  is  forced  to make any 
such payment, BHEL shall recover the same from  the  contractor  either  from  moneys  
due  to  him  or  otherwise as deemed fit.   

 
26.6  While BHEL will  pay  the  inspection  fees  of  the  Boiler/  Electrical  Inspectorate,  

all  other  arrangements  for  the periodical  visits  of  Boiler/   Electrical  Inspector  to 
site, inspection certificates  etc. will have to be made by the contractor at his cost. The 
contractor will also meet all  expenses  in connection with his welder's qualification/  
requalification tests etc.         

 
 26.7  The contractor shall be  responsible  for  the  provision  of  health  and sanitary 

arrangements more particularly described in the Contract Labour (Regulations and 
Abolition Act,  1970) and  safety  precautions  as  may  be  required  for safe and  
satisfactory execution of the contract.  

 
26.8  The contractor shall be responsible for proper accommodation  including  adequate  

medical  facilities  for  the  personnel employed by him.   
 
26.9  The contractor shall be responsible for the proper  behavior  and  observance  of  all 

regulations by the staff employed by  him.    
 
26.10  The contractor shall ensure that no damage is caused  to  any person / property  of  

other  parties working at site.  If any  such damage is caused, it shall be the 
responsibility of  the contractor to make good the losses and compensate them.  

 
26.11  All the properties/  equipment/ components of  BHEL/  its  customer  loaned  with  or 

without deposit, to the contractor  shall remain the properties  of  BHEL/  its  customer.  
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The  contractor  shall  use  such  properties  for  the purpose of   execution of this 
contract.  All such properties/  equipment/  components  shall  be  taken  to  be in good 
condition unless notified to the contrary by the contractor within  48  hours.  The  
contractor  shall  return  them in good condition as and  when required by BHEL/ its 
customer.  In case of  non-return, loss,  damage, repairs etc., the cost thereof, as may be 
fixed   by the Engineer, will be recovered from the contractor.   

 
26.12   It  shall not be obligatory on the part of BHEL to supply any  tools and tackles or 

materials other than those  specifically  agreed to   be  given  by  BHEL. However, 
depending upon availability / possibility, BHEL/ its customer's equipment and other 
materials may be made available to  the  contractor  on   payment  of  hire  charges  as 
fixed by them , subject to the  conditions laid down by BHEL/ its customer from time 
to time.  Unless paid in advance, such hire and other charges shall  be   recovered  from  
out  of  dues  to the contractor or security deposit in one installment.   

 
26.13 The contractor shall fully  indemnify  and  keep  indemnified  BHEL/  its  customer  

against  all  claims of whatever nature  arising during the course of execution of this 
contract.   

 
26.14  In case the  contractor  is  required to undertake any work outside the scope of this 

contract, the amount payable shall be as may be mutually agreed upon.          
 
26.15  Any delay in completion of  works or  non-achievement  of  periodical  targets,  due  to  

reasons  attributable  to  the contractor, will have to be  compensated  by  the  
contractor  either  by  increased  manpower  and  resources or by working  extra hours 
or more than one shift at no extra cost to BHEL.  

 
26.16  The  contractor  shall  execute the work under the conditions  usual to such power plant 

construction and in conjunction with numerous other  operations at site.  The contractor 
and  his personnel  shall  cooperate  and  coordinate  with  other  agencies  at  project 
site and proceed in a manner that shall help in the progress of work at site as a whole.   

 
26.17 The contractor will be directly responsible  for  payment  of  wages to his workmen.  A 

pay-roll sheet giving details of all payments made to the workmen duly signed by the 
contractor's representative should be furnished to BHEL, if called for.    

 
26.18  In  case  of  any  class  of  work  for  which  there  is  no  specification  laid  down in the 

contract, such work shall be carried  out in accordance with  the  instructions   and 
requirements of the Engineer.    

 
26.19  No  levy,  payment  or  charges  made  or  imposed  shall  be impeached by reason of 

any clerical error or by reason of any  mistake in the amount levied, demanded or 
charged.    

 
26.20  No idle labour charges will be admissible in the event of any stoppage  of work 

resulting in the contractor's workmen being   rendered idle due to any reason at any 
time.  

 
26.21  The contractor shall take all reasonable care to protect  the  materials  and  the work till 

such time the plant / equipment has been taken over by BHEL / its customer.   
 
26.22   Contractor  shall  not  stop  work  or abandon the site for whatsoever reason or dispute,  

excepting  for  force majeure conditions.  All problems /  disputes  shall be separately 
discussed and settled without effecting the progress of work.  Stoppage or abandonment 
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of work, other than under  force majeure conditions, shall be treated as breach of work 
of  contract and dealt with accordingly.  

 
26.23   The contractor shall keep the area of work  clean  and  shall  remove the  debris  etc.  

while  executing day-to-day work. Upon completion of work, the contractor shall 
remove from the  vicinity of work,  all  scrap,  packing  materials,  rubbish,  unused  
and  other  materials  and  deposit  them  in  places specified by the Engineer.  The 
contractor will also demolish all the hutments, sheds, offices, etc. constructed and used  
by him and shall clean the debris.  In  the  event  of  his  failure to do so, the same will 
be arranged to be done by the Engineer and the expenses recovered from the contractor.  

 
26.24  The contractor shall execute the work in the most substantial  and  workman  like  

manner in the stipulated time. Accuracy of work and timely  execution shall be the 
essence of this contract. The contractor shall be responsible to ensure that the quality, 
assembly and workmanship conform to the dimensions and clearance given in the 
drawings and/ or as per the instructions of the Engineer.    

 
26.25  The contractor shall furnish fortnightly labour deployment report indicating  the 

classification and number of workmen engaged, date wise and  category  wise.  
Besides,  the  contractor  shall  also  furnish  progress reports on work at  regular 
intervals as required by the Engineer.  

 
 
27  RESPONSIBILITIES  OF  CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 
27.1   All  safety rules and codes applied by BHEL and its customer at   site shall be observed 

by  the  contractor  and  his  workmen  without exception. The contractor shall be 
responsible for  the safety of  the  equipment  /  material  and  work  to  be  performed  
by  him  and  shall  maintain  all lights, fencing               guards, signs etc.  or other 
protections  necessary  for  the purpose.    Contractor shall  also  take  such  additional 
precautions as may be indicated from  time  to  time  by  the Engineer,  with  a view to 
prevent pilferage, accidents, fire hazards etc.  Suitable number of clerical  staff,  watch  
and  ward, store keepers to take care of equipment, materials,   construction tools and 
tackles shall be posted at site by the  contractor  till  the  completion  of  the  work  
under  this   contract.   The  contractor  shall  arrange  for  such safety  devices as are 
necessary for this type of work and carry  out  the  requisite  site  tests  of  handling  
equipment, lifting   tools, tackles etc.  as per usual standards and practices. 

 
27.2  The  contractor  shall  provide to it's work force and ensure  the use of the following  

personal  protective  equipment  as  found  necessary  and  as  directed  by  the  
authorized BHEL  officials.  

         
         (a)  Safety Helmets conforming to IS-2925 
         (b)  Safety Belts conforming to IS-3521 
         (c)  Safety shoes conforming to IS-1989 
         (d)  Eye  &  Face  Protection  devices  conforming  to IS-8520 and 
                IS-8940 
         (e)  Hand  &  body  protection  devices  conforming  to   IS-2573, 
               IS-6994, IS-8807 & IS-8519. 
         
27.3   All tools, tackles, lifting appliances, material handling equipment,  scaffolds,   cradles,  

safety   nets,  ladders, equipment etc. used  by  the  contractor  shall be of safe design 
and  construction. These shall  be tested and  certificate  of  fitness  obtained before 
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putting them to use  and from time  to  time  as  instructed  by  authorized  BHEL  
official who shall have the right to ban the use of any item.     

 
27.4   All  electrical  equipment,  connections   and   wiring   for   construction  power, it's 

distribution and use shall conform  to the  requirements of  Indian  Electricity  Act  and  
Rules.  Only  electricians  licensed  by  the  appropriate  statutory  authority shall be 
employed by the contractor  to  carry  out all types of electrical works. All electrical 
appliances including portable electric tools used  by  contractor  shall  have  safe 
plugging  system  to  source  of  power  and  be  appropriately earthed.  

 
27.5 The  contractor  shall  not  use  any  hand lamp energised by  electric power with supply 

voltage of more than 24  volts. For  work in confined  spaces,  lighting  shall be 
arranged with  power source of not more than 24 volts.    

 
27.6   Where  it  becomes necessary to  provide  and / or store petroleum  products,  

explosives,  chemicals  and  liquid  or  gaseous fuel or any other substance that may  
cause  fire or  explosion,  the contractor shall be responsible for carrying out such 
provision and/or  storage  in  accordance  with  the  rules  and  regulations  laid down in 
the relevant Government Acts, such as Petroleum Act, Explosives  Act,  petroleum  and 
Carbides of  Calcium  Manual  of  the  Chief  Controller  of Explosives, Government of 
India etc.  Prior approval  of  the  authorised  BHEL official at the site shall also be 
taken by  the contractor in all such matters.  

 
27.7The contractor shall arrange at his cost (wherever not specified) appropriate illumination at  

all  work  spots  for  safe  working,  when natural daylight may not be adequate for clear 
visibility.  

 
27.8   In case of a fatal or disabling injury / accident  to  any  person at construction sites due 

to lapses by the contractor,  the victim and / or his / her dependents shall be 
compensated by the contractor as per statutory requirements.  However, if considered  
necessary,  BHEL  shall  have the right to impose appropriate financial penalty on the 
contractor  and  recover  the  same  from  payments  due to the contractor for suitably 
compensating the victim  and / or his / her  dependents. Before  imposing  any such 
penalty, appropriate enquiry shall be held by BHEL  giving  opportunity  to  the  
contractor  to   present his case.   

 
27.9  In case of any damage  to  property  due  to  lapses  by  the contractor,  BHEL shall 

have the right to recover the cost of  such damages from the payments due to  the  
contractor  after  holding an appropriate enquiry.  

 
27.10  In case of any  delay  in the completion of a job due to  mishaps attributable to lapses 

by the contractor, BHEL  shall  have  the  right  to  recover  cost  of  such  delay from 
the  payments  due  to  the  contractor,   after notifying the contractor suitably and 
giving him opportunity to present his  case.  

 
27.11  If the contractor fails to improve the standards of safety in  its  operation  to the 

satisfaction of BHEL after being given reasonable opportunity to do so and / or  if  the  
contractor fails  to take  appropriate safety precautions or to provide  necessary safety  
devices  and equipment or to carry out  instructions regarding safety issued by the 
authorized BHEL official, BHEL shall have the right to  take the  corrective  steps  at  
the risk and cost of the contractor after giving a notice of not less than seven days 
indicating the steps  that  would be taken by BHEL.   
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27.12  The  contractor  shall submit report of all accidents, fires,   property damage and 
dangerous occurrences to the  authorized   BHEL  official  immediately after such 
occurrence, but in any case not later than 12 hours of the occurrence.  Such reports   
shall be furnished in the manner  prescribed  by  BHEL. In  addition,  periodic reports 
on safety shall also be submitted  by contractor to the authorized BHEL official from 
time  to time as prescribed.  

 
27.13 During  the course of construction,  alteration or repairs  scrap lumbers with protruding 

nails, sharp edges etc., and all other debris including combustible scrap shall be kept  
cleared from working areas, passage ways and  stairs  in  and   around site.   

 
27.14  Cylinders shall be moved by tilting and rolling them on their  bottom edges.   They  

shall  not  be  intentionally  dropped,  struck or  permitted  to  strike  each other 
violently.  When  cylinders are transported by powered vehicles, they shall  be  secured 
in a vertical position.   

 
27.15 The contractor shall be responsible for the safe  storage  of  his radioactive sources.   
 
27.16  All the contractor's supervisory personnel and sufficient number of workers shall be  

trained  for  fire  fighting  and  shall be  assigned  specific  fire protection duties.  
Enough number of such trained personnel must be available during the tenure of the 
contract.   

 
27.17  Contractor  shall provide enough fire protecting equipment of the types and numbers at 

his office, stores,  erection  site, other temporary  structures,  labour colony area etc.  
Access to such fire protection equipment shall be easy and kept open  at all times.  
Compliance of the above requirement under fire  protection shall in no way relieve the 
contractor of  any  of   his responsibility and liabilities to fire accident occurring. In   
the  event  fire  safety  measures  are  not  to  BHEL's  satisfaction, BHEL shall have 
option to provide the same  and  recover the cost plus incidentals from contractor's bills  
and / or impose penalty as deemed fit by the Engineer.  

 
27.18 Before commencing the work, the contractor shall appoint /nominate a responsible 

officer to supervise implementation of all safety measures and liaison with his 
counterpart of BHEL.  

 
27.19  If safety record  of  the  contractor  in  execution of the awarded job is to the 

satisfaction of Safety Department of BHEL, issue of an appropriate certificate to  
recognize  the  safety  performance  of  the  contractor may be considered by BHEL 
after completion of the job.    

 
 
 
28.0   CONSEQUENCES OF CANCELLATION          
 
28.1   Whenever BHEL  exercises  its  authority  to  terminate  the  contract / withdraw a 

portion of work under  clause 25,  the work  may  be  got  completed by  any  other  
means  at  the  contractor's risk and cost provided that in the event of  the   cost  of 
completion (as certified by the Engineer which shall be final and binding on the 
contractor) being less  than  the contract value,  the  advantage shall accrue to BHEL.  
If the cost of completion exceeds the moneys due to the  contractor  under  the  
contract,  the  contractor  shall  either pay the   excess amount demanded by BHEL or 
the same shall be recovered from the contractor.  This will be in addition to the 
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forfeiture of Security  Deposit  and recovery of liquidated  damages as per relevant 
clauses.     

 
28.2   In case BHEL completes the work under the provisions of  this clause,  the cost of such 

completion to be taken into account for  determining  the  excess  cost  to  be  charged  
to  the  contractor shall consist of cost of materials purchased and / or labour  provided  
by  BHEL  with  an  addition of such percentage to cover supervision and establishment 
charges  as   may be decided by BHEL.   

 
29.0   INSURANCE   
 
29.1   BHEL / its customer shall arrange for insuring the  materials /  property  of BHEL /     

its customer covering the risks during transit, storage, erection and commissioning.  
 
29.2  It shall be the sole  responsibility  of  the  contractor  to  insure  his  workmen  against  

risks  of accidents and injury while at work as required by the relevant Rules  and  to 
pay compensation,  if  any, to them as per Workmen's Compensation Act.  The 
contractor shall  also insure his staff against  accidents. The work will be carried out in 
a protected area   and all the Rules and Regulations of BHEL / its client in the   Project 
Area which are in force from time  to  time  will  be  followed by the contractor.  

 
29.3  If due to negligence and/or non-observance of  safety  and other  precautions, any 

accident / injury occurs to any other  persons/  public,  the   contractor   shall   pay  
necessary  compensation  and  other  expenses,  if  so  decided  by  the  appropriate 
authority.  

 
29.4  The contractor will take necessary precautions and due  care to protect the     material, 

while in his custody from any damage/ loss till the  same is taken over by BHEL or 
customer.  For lodging / processing  of  insurance  claim  the  tractor  will   submit  
necessary documents.  BHEL will reserve the right to recover the  loss  from  the  
contractor, in case the damage / loss is due to carelessness / negligence on the part of  
the contractor. In case  of  any  theft of material under contractor's custody , matter 
shall be reported to police by the contractor immediately and copy of FIR and  
subsequently  police  investigation report shall be submitted to BHEL for taking up 
with insurance. 

 
29.5   If due to negligence/ carelessness on the part of the contractor, any material/ equipment 

gets damaged, the contractor shall submit necessary documents for lodging insurance 
claims as required by BHEL Engineer. BHEL shall however reserves the right to 
recover deductible franchise and also unsettled portion of insurance claim amount from 
the contractor. 

 
29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also gets damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however reserves 
the right to recover deductible franchise and to unsettled portion of insurance claim 
amount from the contractor. 

 
29.7  The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will 

take necessary precautions and due care to protect the same while in his custody from 
any damage/ loss till the same is handed over back to BHEL. In case the damage / loss 
is due to carelessness/ negligence on the part of the contractor, the Contractor is liable 
to get them repair/ replaced immediately and in case of his failure to do so within a 
reasonable time , BHEL will reserve the right to recover the loss from the contractor.  
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30.0  STRIKES AND LOCKOUTS  
 
30.1   The  contractor  will  be solely responsible for all disputes  and other issues connected 

with his workmen. In the event of contractor's workmen resorting to strike  or  the  
contractor   resorting to lockout and if the strike or lockout so declared is not settled 
within a period of one month, BHEL shall have  the right to get the erection work 
executed by employing  its  own men or through other agencies or both.  The cost 
incurred  by  BHEL in  this  regard  shall  be  recovered  from  the  contractor.   

 
30.2 For  any  purpose whatsoever, the employees of the contractor shall not be deemed to 

be in the employment of BHEL   
 
 
31.0 FORCE MAJEURE  
 
31.1 The following shall amount to force majeure conditions.  Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police  Action, Revolution, 
Flood, Fire, Cyclone, Earthquake and Epidemic and other similar causes  over  which  
the contractor has no control.  

 
31.2  If  the  contractor suffers delay in the due  execution of the contract, due to delays 

caused by force  majeure  conditions, as  defined above, the agreed time for completion 
of the work  covered by this contract shall be extended  by  a  period  of  time  equal  to  
the  period  of  delay, provided that on the  occurrence  of  any such contingency,   the   
contractor  immediately  reports  to  BHEL  in writing the causes for the  delay but the  
Contractor  shall  not  be  eligible  for  any  compensation on this account.  

 
32.0   GUARANTEE   Even  though  the  work  will  be  carried  out   under   the     

supervision   of   the   Engineer,  the  contractor will  be  responsible for the quality  of  
the  workmanship  and  shall  guarantee  the  work  done for a period of twelve months 
from  the date of completion of work as certified by the   Engineer, and  shall rectify, 
free of cost to BHEL, all defects arising out of faulty erection during the guarantee  
period  starting  from the  date  of completion of rectification.  In the event  of the 
contractor  failing  to  repair the  defective  works within  the  time specified by the 
Engineer, BHEL may proceed  to undertake the repairs  of  such  defective  works  at  
the  contractor's risk  and  cost, without prejudice to any other  rights and recover the 
same from out of any moneys payable to  the contractor or by other legal means. 

 
33.0  ARBITRATION : All disputes between the parties to the contract arising  out  of or in 

relation to the contract, other than those for which  the  decision of  the Engineer or any 
other person is by the  contract expressed to be final and  conclusive,  shall  after  
written  notice  by either party to the contract to the other   party, be referred to sole 
arbitration of the General Manager or his nominee. The  arbitration shall be  conducted  
in  accordance with the provisions of the Arbitration and  Reconciliation  Act, 1996. 
The  parties  to  the  contract understand and agree that it will be no objection that the 
General Manager or the person  nominated as Arbitrator  had  earlier   in  his  official  
capacity  to deal directly or  indirectly with the matters to which the contract relates or 
that in the course of his official duties had expressed views on all or any of the matters 
in dispute or difference.  The  award of the Arbitrator shall be final  and  binding  on  
the  parties to this contract.   In  the event of the Arbitrator dying, neglecting or refusing    
to act or resigning or being unable to act for any reason  or  his  award  being  set  aside 
by the Court for any reason, it shall be lawful for the General Manager or his successor,  
as  the  case  may be, either to act himself as the Arbitrator or to appoint  another  
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Arbitrator  in  place  of  the  outgoing  Arbitrator in the manner aforesaid. The 
Arbitrator may, from time to time, with  the  consent  of both the parties to the contract, 
enlarge the time for making   the award.  Work  under  the  contract  shall  be  
continued  during  the  arbitration proceedings.  The venue of the arbitration  shall  be  
the place from which the contract is issued or such other  place as the Arbitrator at his 
discretion may determine.         

                              
                   --x--x-- 
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ANNEXURE-A 

 
FINANCIAL VIABILITY 

 
1.   Owner's capital in the business (incase of Partnership, 

please  mention    percentage shares and amounts). 
 
2.  Quantum of business done during last three financial 

years.                   i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
3.  Value of fixed Assets of the business in last three 

years.     i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
4.  Guarantee limits (if any) enjoyed by the firm. 
 
5.  Over draft limits (if any enjoyed by the firm. 
 
6.  Please  enclose   audited  profit  and    loss account and 

balance sheet for last 3 years (indicate no.  of sheets). 
 
7.  Certificate from Scheduled Bank to prove Contractor's    

financial   capacity         to undertake the work duly 
indicating   the financial limits the tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by  auditors/ Bank as may be applicable. 
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         ANNEXURE – B 
 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 
 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Agency  Location Capacity & Scope of Date of          Contract 
             By whom of project unit nos. work and award           value  
 Awarded     tonnage 
--------------------------------------------------------------------------------------------------------------------------- 
  1             2                       3                     4                     5                     6                          7 
-------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
%age work Date of  No. of  No. of  Details of major Consumables 
completed completion skilled/  Engrs. & T&P like cranes, by whom 
and due if job is unskilled Super-  Tractor Trailors, 
date for already  workers visors  Winches, welding 
completion over  deployed deployed M/cs supplied 
    at peak  at peak  -------------------------- 
        By Con-      By other 
        Tractor         Agency 
    8                        9                   10                   11                      12               13                    14 
 
 
 
 
 
 
 
 
         (SIGNATURE OF TENDERER) 
          WITH STAMP 
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         ANNEXURE – C  
 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 
 

 
S.No. Catetory No. of    Month 
   Person  (Indicate No. of persons to be deployed in each month) 
   available ------------------------------------------------------------------------------ 
   on roll of         Ist       2nd        3rd         4th       5th          6th      and so on 
   the Orga- 
   nasation 
 
 
1. 
 
 
2. 
 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
 
              Total 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
         WITH STAMP 
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         ANNEXURE – D 
 

(A)   STATUS OF TOOLS & PLANTS  
 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Name of  Quantity Registration  Documents Present        Quantity proposed 
             Equipment  owned   no. wherever enclosed for Location          to be deployed  
     Applicable proof of   for this job 
       Ownership 
--------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

 
S.No. Description of                Month 
 T & P    (Indicate No.  to be deployed in each month) 
    ------------------------------------------------------------------------------------ 
                  Ist       2nd       3rd        4th      5th       6th        7th        8th       and so on 
 
 
 
 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
                                    WITH STAMP 
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ANNEXURE - E 

 
ANALYSIS OF UNIT RATE QUOTED 

__________________________________________________________________ 
S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 
QUOTED 

--------------------------------------------------------------------------------------------------- 
1. Salary & wages for staff &     workers 
 
2.  Consumables 
 
    (a) Gases 
 
    (b) Welding Electrodes 
 
   (c) P.O.L. 
 
  (d) Others 
 
3.  Depreciation & maintenance for T&P 
 
4. Depreciation & Maintenance for   other items 
 
 
5.  Establishment and Administration expenses of 

site 
 
6.  Overheads 
 
7.  Profit 
 
 
 

(SIGNATURE OF TENDERER) 
WITH STAMP 

 

 
32 

 



 
 
 
 
 
ANNEXURE - F 

 
 

DECLARATION SHEET 
 
 
I, ---------------------------------------------------------------hereby certify that, all the 
information and data furnished by me with regard to this Tender Specification No.------
------------------------------ are true and complete to the best of my  knowledge.  I have 
gone through the specification, conditions and stipulations in detail and agree to 
comply with the requirements and intent of specification.  
 
I, further certify that I am the duly authorised representative of the under mentioned 
tenderer and a valid power of attorney to this effect is also enclosed. 
 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `G' 

 
 
 
CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 

NOTE : Tenderers are requested to fill in the following details and no 
column should be left blank 

 
1.  Name and address of the tenderer 
 
 
2.  Telegraphic/ telex address 
 
3.  Phone No.  (Office)/ Fax No. 
 
4.  Name & designation of the official of the tenderer to 

whom all the references shall be made. 
 
5.  Tenderer's proposal No.  & date 
 
6. Whether EMD submitted (By cash/Pay order 
     / bank draft)                 by.......... 
 
7. Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  
 
8. Financial Status as per Clause 11.1  
    (in the format as per Annexure-A)                 Yes/No 
 
9. Income tax Clearance certificate as per  Clause 11.2    Yes/No  
 
10.Details of experience as per clause 11.3  
      (in the format as per Annexure-B)     Yes/No 
 
11. Monthwise & Categorywise manpower deployment  
      plan as per Clause 11.4 
      (in the format as perAnnexure-C)     Yes/No 
 
12. Attested copy of power of attorney as per clause 11.5   Yes/No  
 
13.  Details about type of the firm as per  clause 11.6   Yes/No 
 
 
14. Status of T&P and monthwise deployment plan  
       as per clause11.7 (in the format as per Annexure-D)   Yes/No 
 
15. Analysis of unit rate quoted as per Clause 11.8  
       (in the format as per Annexure-E)     Yes/No 
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16. Declaration sheet as per clause 11. 09  
       (in the format as per Annexure-F)     Yes/No 
 
 
 
 
 
 
 
Date ___________     (SIGNATURE OF TENDERER) 

WITH STAMP 
 
 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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ANNEXURE - H 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 
 

 B.G. NO.                                Date 
 
 
 This deed of Guarantee made this ------------------- day of -------------two thousand by --
---------------------------- (Bank) hereinafter called the "The Guarantor"  (which expression shall 
unless repugnant to the context or meaning thereof be deemed to include its successors and 
assigns) in favour of M/s Bharat Heavy Electrical Limited ( A Govt. of India Undertaking) a 
company incorporated under the Companies Act, 1956, having its registered office at BHEL 
House, Siri Fort, Asiad, New Delhi – 110049 through its unit at Power Sector – Northern 
Region, Noida, Distt. Gautam Budh Nagar, (UP) hereinafter called "The Company" (which 
expression shall unless repugnant to the context or meaning thereof by deemed to include its 
successors and assigns) 

 
 WHEREAS --------------------------------------------------(hereinafter referred to as the 
Contractor) have entered into a contract arising out of Letter of Intent no.--------------- dt.-------
----------(hereinafter referred to as "the contract") for the construction of ------------------- with 
the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the 
company a sum of Rs.---------------------- (Rupees----------------------------------------) towards 
security deposit for due and faithful performance of the contract in the form and manner 
specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in consideration of 
the arrangement arrived at between the contractor and the Guarantor, the Guarantor has agreed 
to give the Guarantee as hereinafter mentioned in favour of the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful performance, 
observance or discharge of the Contract by the contractor and further unconditionally and 
irrevocably undertake to pay to the Company without demur and merely on a demand, to the 
extent of Rs.-------------------(Rupees-----------------------------) against any claim by the 
company on them for any loss, damage, costs, charges and expenses caused to or suffered by 
the company by reasons of the contractor making any default in the performance, observance 
or discharge of the terms, conditions, stipulations or undertakings or any of them as contained 
in the contract. 
 
 The decision of the company whether any default has occurred or has been committed 
by the contractor in the performance, observance or discharge of any of the terms, conditions, 
stipulations or undertakings or any one of them as contained in the contract and / or as to the 
extent of loss, damage, costs, charges and expenses caused to or suffered by the company by 
reason of the contractor making any default in the performance, observance or discharge of any 
of the terms, conditions, stipulations or undertakings or any one of them shall be conclusive 
and binding on the Guarantor irrespective of the fact whether the contractor admits or denies 
the default or questions the correctness of any demand made by the company in any Court, 
Tribunal or Arbitration proceedings or before any other Authority. 
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 The company shall have the fullest liberty without affecting in any way the liability of 
the Guarantor under this Guarantee, from time to time to vary any of the terms and conditions 
of the contract or extend time of performance by the contractor or to postpone for any time and 
from time to time any of the powers exercisable by it against the contractor and either enforce 
or forebear from enforcing any of the terms and conditions governing the contract or securities 
available to the company and the Guarantor shall not be released from its liability under these 
presents by any exercise by the company of the liberty with reference to the matters aforesaid 
or by reasons of time being given to the contractor or any other forbearance, act or commission 
on the part of the company or any indulgence by the company to the contractor or any other 
matter or thing whatsoever which under the law relating to sureties would, but for this 
provision have the effect of so releasing the Guarantor from its liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain in full 
force and effect during the period that would be taken for  the performance of the contract and 
its claim satisfied or discharged and till the company certifies that the terms and conditions of 
the contract have been fully and properly carried out by the contractor and accordingly 
discharges this Guarantee, subject however, that the company shall have no claim under this 
Guarantee after -------------- i.e. (the present date of validity of Bank Guarantee unless the date 
of validity of this Bank Guarantee is further extended from time to time, as the case may be) 
unless a notice of the claim under this Guarantee has been served on the Guarantor before the 
expiry of the said period in which case the same shall be enforceable against the Guarantor not 
withstanding the fact that the same is enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in force 
except with the previous consent of the Company in writing and agrees that any liquidation or 
winding up or insolvency or dissolution or any change in the constitution of the contractor or 
the Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable 
against them notwithstanding any security which the Company may have obtained or obtain 
from the Contractor shall at the time when proceedings are taken against the Guarantor 
hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the Guarantee is 
restricted to Rs.------------------ (Rupees------------------------------------------). Our guarantee 
shall remain inforce until -------------------, i.e. (the present date of validity of Bank Guarantee 
unless the date of validity of this Bank Guarantee is further extended from time to time) unless 
a claim or demand under this guarantee is made against us on or before ----------------- we shall 
be discharged from our liabilities under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this documents shall only be enforced 
or settled in the courts of at New Delhi / Delhi only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the 
executant has full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set and 
subscribed its hand the day, month and year first, above written. 
 
 
 
 
      Signed for and on behalf of the Bank 
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      (Signatory No.-----------------------) 
 
 
WITNESSES 
 
 

1. Name & Address 
 
 
 
 

2. Name & Address 
 
 
 
 
 
Notes : 
 

1. The above BG shall be executed on the non-judicial stamp papers of adequate value 
procured in the name of the bank in the state where the bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL at the 

address where tender is submitted / accepted under seal cover. 
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LIST OF MEMBER BANKS 
 
 
 

1. State Bank of India    9.  HDFC Bank Ltd., 
CAG Branch,          5th Floor, HT House, 
10th Floor, Vijaya Building,        K.G. Marg, 
Barakhamba Road,         New Delhi – 110001. 
New Delhi – 110001. 
 

2. Canara Bank     10. Citi Bank N A 
74, Janpath,           Jeevan Vihar Building, 
New Delhi – 110001.          Sansad Marg, 
            New Delhi – 110001. 

3. Punjab National Bank, 
74, Janpath,     11. Standard Chartered Bank, 
New Delhi – 110001.           H2 Block, Connaught Place, 
             New Delhi – 110001. 

4.   Bank of Baroda, 
            Corporate Banking Branch,   12.  ICICI Bank Ltd., 
            11th Floor, BOB Building,          ICICI Tower, 
             Sansad Marg,              Bisham Pitamah Marg, 
            New Delhi – 110001.           Pragati Vihar, 
              New Delhi – 110003.  
 State Bank of Hyderabad, 
 Surya Kiran Building, K.G. Marg,  13.  IDBI  Bank Ltd., 
 New Delhi – 110001.           19, K.G. Marg, 
               Surya Kiran Building, 

5.    State Bank of Mysore,           New Delhi. 
Antriksh Bhawan, K.G. Marg, 
New Delhi – 110001.    14.   HSBC Ltd., 
              ECE House, 

6. State Bank of Mysore,           28 KG Marg, 
Industrial Finance Branch,           New Delhi – 110001.  
18, Ramanashree Arcade, 
M.G. Road, Bangaloe – 560001. 
 

7. State Bank of Travancore, 
Travancore House, IF Branch, 
K.G. Marg, New Delhi – 110001. 
 

8. Deutsche Bank, 
Tolstoy Marg, 
New Delhi – 110001. 
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         ANNEXURE - I 
AGREEMENT 

Agreement No. and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No. and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT 
HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered 
Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE 
PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the SECOND 
PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state that 
they have acquired and possess extensive experience in the field of ---------------------------------
------------------------------------------------------------------------ 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL 
for execution of ---------------------------------------------------------- the contractor submitted their 
offer  No.----------------------------------dated ----------------------------And whereas BHEL has 
accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent 
No.------------------------------dated ------------read with the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as 
follows: 
 
1.      That the contractor shall execute the work of -------------------------------------and more 

particularly described in Tender Specification No --------------------including Drawings 
and Specifications (hereinafter called the  said works) in accordance with and subject to 
terms and conditions contained in these  presents, instructions to Tenderers, General 
Conditions of Contract, Special Conditions, Annexures, Letter of Intent dated -------------
and such other instructions, Drawings, Specifications given to him from time to time by 
BHEL. 

 
 
2.     The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 

approved securities/ Bank  Guarantee valid upto ------------- for a sum of Rs.------------- 
towards satisfactory performance and completion of the Contract. 
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3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated -----------
------for a sum of Rs.------------------executed by -------------------------------------------------
- in favour of BHEL towards Security Deposit valid upto --------- 

OR 
 
         The Contractor has furnished to  BHEL an initial Security Deposit of Rs.----------------in 

the form of cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.---
---------executed by ----------------------------------- in favour of BHEL valid upto -----------
--- and has agreed for recovery of the balance security deposit by BHEL @ 10% of the 
value of work done from each running bill till the entire Security Deposit is recovered. 

 
OR 

 
The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----------- 
vide Bank  draft No.----------------dated ---------------and by adjusting EMD of Rs.---------
-submitted vide Bank draft No.------------------- dt.---------) and has agreed for recovery of 
balance Security  Deposit by          BHEL @ 10% of the value of work done from each 
running bill till the entire security deposit is recovered.  

  
4.     The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the Contractor fails to 
obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or accept 
recovery of Rs.------------ from the bills in one installment and the contractor further 
agrees that failure to extend the validity of the Bank Guarantee or failure to pay the 
aforesaid amount in the manner specified above shall constitute breach of contract.  In 
addition to above, BHEL shall be entitled to take such action as deemed fit and proper for 
recovering the said sum of Rs.------------. 

 
OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor hereby 
agrees to extend the validity of bank guarantee for such further period  or periods as may 
be required by BHEL and if the contractor fails to obtain such extension(s) from the 
bank, the contractor shall pay forthwith or accept recovery of the amount of bank 
guarantee given in lieu of security deposit from the bills in one installment and the  
contractor further agrees that failure to extend the validity of bank guarantee or failure to 
pay the aforesaid amount in the manner specified above shall constitute breach of 
contract.  In addition to above, BHEL shall be entitled to take such action as deemed fit 
and proper for recovering the said sum. 

 
5.     That in consideration of the payments to be made to the Contractor by BHEL in 

accordance with this Agreement the Contractor hereby covenants and  undertakes with 
BHEL that they shall execute, construct, complete the works in conformity, in all 
respects, with the terms and conditions specified in this Agreement and the documents 
governing the same. 

 
6.  That the Contractor shall be deemed to have carefully examined this Agreement and the 

documents governing the same and also to have satisfied himself as to the nature and 
character of the Works to be executed by him. 

 
7.    That the Contractor shall carry out and complete the execution of the said works to the 

entire satisfaction of the Engineer or such other officer authorised by BHEL, within the 
agreed time schedule, the time of completion being the essence of the Contract. 
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8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him 
during the progress of the said works such sum as determined by BHEL in accordance 
with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from -------- the date on 

which the letter of intent has been issued to the Contractor. 
 
10.   That whenever under this contract or otherwise, any sum of money shall be recoverable 

from or payable by the Contractor,  the same may be deducted in the manner as set  out in 
the General Conditions of Contract or other conditions governing this Agreement. 

 
11.  That all charges on account of Octroi, Terminal and other taxes including sales tax or other 

duties on material obtained for execution of the said works shall be borne and paid by the 
Contractor. 

 
12.  That  BHEL  shall be entitled to deduct from the Contractor's running bills or otherwise 

Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13.  That BHEL  shall be further entitled to recover from the running bills of the Contractor or 

otherwise such sum as may be determined by BHEL from time to time in respect of 
consumables supplied by BHEL, hire charges for tools and plants issued (Where 
applicable) and any other dues owed by the Contractor. 

  
14. That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission of any of the powers conferred on BHEL  and /or any of its authorities will not 
in any manner constitute waiver of the conditions hereto contained in these presents and 
the liability of the Contractor with respect to compensation payable to BHEL or 
Contractor's obligations shall remain unaffected. 

 
 
15.  It is clearly understood by and between the parties that in the event of any conflict between 

the Letter of Intent and other documents governing this Agreement, the provisions in the 
Letter of Intent shall prevail.  

 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    dated____________. 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of 
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WITNESS        (CONTRACTOR) 

(to be signed by a person holding 
1.               a valid Power of Attorney) 
 
 
2. 
 
 
WITNESS       (For and on behalf of BHEL) 
 
1. 
 
 
2. 
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SECTION – I (a) 
 

SPECIFICATION 
 

FOR 
 

HEALTH, SAFETY AND ENVIRONMENT (HSE) 
 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE)  management 

requirement to be complied with by the Contractors during construction. 
 
 Requirements stipulated in this specification shall supplement the requirements of HSE 

Management given in relevant Act (s) /legislations, General Condition Contract (GCC).   
Special Conditions of Contract (SCC) and job specification where different documents 
stipulates different requirements, the most stringent be adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following : 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
3.0 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) 

MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS. 
 

3.1 MANAGEMENT RESPONSIBILITY 
 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed  to 

cover commitment of their organization to ensure health, safety and environment 
aspects in their line of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including  but not 

limited to what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE requirements.   

Contractor as a minimum requirement shall designate/deploy the following to co-
ordinate the above : 

 
No. of workers deployed upto 250  -  Designate one safety Supervisor 
 
Above 250 & upto 500   -  Deploy one qualified and 
          Experienced safety Engineer/ 
           Officer 
 
Above 500     -  One additional safety engineer/ 
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(for every 500 or less)        officer, as above. 
 
Contractor shall indemnify & hold harmless Owner/BHEL & their representatives free 
from any and all liabilities arising out of non-fulfillment of HSE requirement. 
 

3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) 
requirements are clearly understood & faithfully implemented at all levels at site. 

 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and Environment 

among all personnel working for the Contractor.   Regular awareness programmes and 
work site meetings shall be arranged on HSE activities to cover hazards involved in 
various operations during construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, trained 

personnel to give First Aid and install fire protection measures such as adequate 
number of steel buckets with sand and water to the satisfaction of BHEL/Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as brought 

out during review / audit by BHEL/Owner representative shall be resolved forthwith by 
Contractor.  Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer / Site-In-Charge in 

the Safety Committee / HSE Committees meetings arranged by BHEL / Owner.   The 
compliance of any observations shall be arranged urgently.   He shall assist BHEL / 
Owner to achieve the targets set by them on HSE during the project implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  In case 

of non-compliance or continuous failure in implementation of any of HSE provisions, 
BHEL / Owner may impose stoppage of work without any Cost & Time implication to 
BHEL / Owner and / or impose a suitable penalty for non-compliance with a notice of 
suitable period, upto a commulative limit of 1.0% (one percent) of Contract value.  This 
penalty shall be in addition to all other penalties specified else where in the contract.  
The decision of imposing stoppage of work, its extent & minority  penalty shall rest 
with BHEL / Owner & binding on the Contractor. 

 
3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team of 

Contractor's senior personnel for root cause & recommended corrective and preventive 
actions.   Findings shall be documented and suitable actions taken to avoid recurrences 
shall be communicated to BHEL / Owner.   BHEL / Owner shall have the liberty to 
independently investigate such occurrences and Contractor shall extend all necessary 
help and co-operation in this regard. 

 
3.2     HOUSE KEEPING       

 
3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and shall 

ensure interalia; the following : 
 

a) All surplus earth and debris are removed / disposed off from the 
working    areas to identified locations (s). 

 
b) Unused/Surplus Cables, Steel items and steel scrap lying scattered 

at different places within the working areas are removed to identified locations 
(s). 
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c) All wooden scrap, empty wooden cable drums and other 
combustible packing materials, shall be removed from work place to identified 
location(s). 

 
d) Roads shall be kept clear and materials like : pipes, steel, sand 

boulders, concrete, chips and brick etc., shall not be allowed on the roads to 
obstruct free movement of men & machineries. 

 
e) Fabricated steel structurals, pipes & piping materials shall be 

stacked properly for erection. 
 

f) Water logging on roads shall not be allowed. 
 

g) No parking of trucks/trolleys, cranes and trailers etc., shall be 
allowed on roads which may obstruct the traffic movement. 

 
h) Utmost care shall be taken to ensure over all cleanliness and proper 

upkeep of the working areas. 
 

i) Trucks carrying sand, earth and pulverized materials etc., shall be 
covered while moving within the plant area. 

 
In case of non-compliance of any of above, BHEL shall have the liberty to get it done 
from some other agency at this risk and cost. 
 

3.3    HEALTH, SAFETY AND ENVIRONMENT 
 
3.3.1 The Contractor shall provide safe means of access to any working place including 

provisions of suitable and sufficient scaffolding at various stages during all operations 
of the work for the safety of his workmen, and BHEL / Owner.   Contractor shall 
ensure deployment of appropriate equipment and appliances for adequate safety and 
health of the workmen and protection of surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet and 

Safety  shoes.   Contractor shall also ensure use of safety belt, protective goggles, 
gloves etc., by the personnel as per job requirements.   All these gadgets shall conform 
to relevant IS specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling and 
erection of material and equipments.   All lifting equipments shall be tested certified for 
its capacity before use.   Adequate and suitable lighting at every work place and 
approach there to, shall be provided by the Contractor before starting the actual 
operations at night.   It is mandatory for contractor to get his workmen medically 
examined / checked for fitness of work assigned once a year and furnish the certificate 
to that effect from RMP / Govt. Hospital. 

 
3.3.4 Hazardous and / or toxic materials such as solvent, coating or thinners shall be  stored 

in appropriate containers. 
 
3.3.5 All hazardous materials shall be labeled with the name of the materials, the hazards 

associated with its use and necessary precautions to be taken. 
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3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the 
health of personnel, have been identified, assessed and eliminated. 

 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing radiation, 

ultraviolet rays or similar other physical agents shall be provided with adequate 
shielding or protection commensurate with the type of exposure involved. 

 
3.3.9 Where contact or exposure of hazardous materials could exceed limits or could 

otherwise have harmful effects, appropriate personnel protective equipment such as 
gloves, goggles, aprons, chemicals resistant clothing and respirator shall be used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials substances 
and wastes.   Contractor shall not dump, release or otherwise discharge or dispose off 
any such materials without the express authorization of BHEL / Owner. 

 
4.0       DURING JOB EXECUTION 
  
4.1 Implement Health, Safety and Environment requirements including but not      limited to as 

brought out under para 3.0.  Contractor shall ensure to : 
 

- arrange workmen compensation insurance, registration under ESI Act, third 
party liability insurance etc., as applicable. 

 
- arrange all HSE permits before start of activities (as applicable) like hot 

work, confined space, work at heights, storage of chemical / explosive materials 
and its use and implement all precautions mentioned therein. 

 
- Submit timely the completed checklist on HSE activities, Monthly HSE 

report, accident reports, investigation reports etc., as per BHEL / Owner 
requirements.   Compliance of instructions on HSE shall be done by Contractor and 
informed urgently to BHEL / Owner. 

 
- Ensure the Resident Engineer / Site-Incharge of the Contractor shall attend 

all the Safety Committee / HSE meetings arranged by BHEL/Owner.  In case of his 
absence from site that a second senior most person shall be nominated by him in 
advance and communicated to BHEL/Owner. 

 
- Display at site office and work locations  caution boards, list of hospitals, 

emergency services available. 
 

- Display posters, banners made available by BHEL for safe working to 
promote safety consciousness. 

 
- Assist in HSE audits by BHEL / Owner and submit compliance report. 

 
- Generate and submit HSE records / report as per HSE plan. 

 
- Appraise BHEL / Owner on HSE activities at site. 
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ANNEXURE - I  
 
 
 

RELEVENT IS – CODES FOR PERSONAL PROTECTION 
 
 

 
IS: 2925-1984    Industrial Safety Helmets 
 
IS: 4770-1968    Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975    Rubber knee boots 
 
IS: 5557-1969    Industrial and Safety rubber knee boots 
 
IS: 6519-1971    Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
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    ANNEXURE – II 
 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR :--------------------------- 
 
 
DATE :--------------------------------         OWNER :------------------------------------- 
 
 (To be prepared by each construction Agency) 
 

--------------------------------------------------------------------------------------------------------------------------------------
ACTIVITY  PROCEDURE/              CODE OF   PERFORMING FUNCTIONS            AUDIT 
DESCRIPTION W.I/ GUIDELIES CONFOR- -------------------------------------           FUNCTION 

      MANCE       PERFOR-    CHECK-    APPRO-           CUSTOMER  
                MER            ER             VER        REVIEW AUDIT 
                  REQUIREMENT 

---------------------------------------------------------------------------------------------------------------------------------------
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PREPARED BY  REVIEWED BY    APPROVED  BY 
         (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE :----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
Note:  Write 'NA' wherever the item is not applicable. 
 

ITEM     YES         NO           REMARKS              ACTION 
 
HOUSING KEETING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
 
Goggles: Shelds 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
 
EXCAVATIONS / OPENINGS 
 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
 
Other 
 

 
50 

 



 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 
       ITEM     YES        NO        REMARKS       ACTION 
 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 
Screens or shields used 
 
Flammable materials protected 
 
Fire extinguisher (s) accessible 
 
Other 
 
SCAFFOLDING 
 
Fully decked platforms 
 
Guard and intermediate rails in place 
 
Toe boards in place 
 
Adequate shoring 
 
Adequate access 
 
Other 
 
LADDERS 
 
Extension side rails 1 m above 
 
Top of landing 
 
Properly secured 
 
Angle + 70 from horizontal 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 
 
 
 ITEM        YES NO REMARKS ACTION 
 

HOIST. CRANES AND DERRICKS 
 
Condition of cables and sheaves OK 
 
Condition of slings, chains, hooks & eyes O.K. 
 
Inspection and maintenance logs maintained 
 
Outriggers used 
 
Signs/barricades provided 
 
Signals observed and understood 
 
Qualified operators 
 
Other 
 

MACHINERY, TOOLS AND EQUIPMENT 
 
Proper instruction 
 
Safety devices 
 
Proper cords 
 
Inspection and maintenance 
 
Other 
 

VECHICLE AND TRAFFIC 
 
Rules and regulations observed 
 
Inspection and maintenance 
 
Licensed drivers 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
TEMPORARY FACILITIES 
 
 Emergency instructions posted 
 
Fire extinguishers provided 
 
Fire-aid equipment available  
 
Secured against storm damage  
 
General neatness 
 
In accordance with electrical requirements 
 
Other 
 
FIRE PREVENTION 
 
Personnel instructed 
 
Fire extinguishers checked 
 
No smoking in Prohibited areas 
 
Hydrants Clear  
  
Other 
 
ELECTRICAL 
  
Proper wiring 
 
ELCB’s provided 
 
Ground fault circuit interrupters 
 
Protection against damage  
 
Prevention of tripping hazards 
 
Other      
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
HANDLING AND STORAGE OF MATERIALS 
 
Properly stored  or stacked 
 
Passageways clear 
  
Other 
 
FLAMMABLE GASES AND LIQUIDS 
 
 Containers clearly identified  
 
Proper storage 
 
Fire extinguishers nearby 
 
Other 
      WORKING AT HEIGHT 
 
 Erection plan 
 
Safety belts and lanyards; chute lines 
 
Other 

ENVIRONMENT 
 
Chemical and other Effluents properly disposed 
 
Cleaning liquid of pipes disposed off properly 
 
Water used for hydrotesting disposed off as  
Per agreed procedure 
 
Lubricant Waste/Engine Oil properly disposed 
 
Waste from Canteen, offices, sanitation etc,. 
Disposed properly 
 
Disposal of surplus earth, stripping materials, 
Oily rags and combustible materials done  
Properly 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 

 
 
 ITEM        YES NO REMARKS ACTION 

      

Green belt protection 

 

Hygienic conditions at labour camps O.K? 

 

Availability of First Aid facilities 

 

Proper sanitation at site, office and  

Labour camps 

 

Arrangement of medical facilities 

 

Measures for dealing with illness 

 

Availbility of Potable drinking water 

For workmen & staff 

 

        Signature of Resident 

        Engineer with Seal 
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3.0 ACCIDENT CUM FIRE REPORT 

(To be submitted by contractor after every accident within 24 hours of accident) 

 

Report :________________ 

      

Name of Site:___________________ Date:__________________ 

 

CONTRACTOR________________ 

 

 

NAME OF THE 
INJURED________________________________________________ 

FATHER’S 
NAME_______________________________________________________ 

SUB-CONTRACTOR 
M/S________________________________________________ 

DATE & TIME OF ACCIDENT___________________________________________ 

LOCATION___________________________________________________________
_ 

 

 

BRIEF DESCRIPTION  OF ACCIDENT 

 

 

CAUSE OF ACCIDENT 
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NATURE OF INJURY/DAMAGE  

 

 

------------------------------------------------------------------------------------------------------------ 

MEDICAL AID PROVIDED/ACTIONS TAKEN 

 

 

 

INTIMATION TO LOCAL AUTHORITIES 

 

 

 

  

 

DATE:     SIGNATURE OF CONTRACTOR 

       WITH SEAL 

 

TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 

 

Project:________________________Supplementary to Report 
No.________________ 

     (Copy enclosed) 

Site:__________________________  Date:______________________ 

 

CONTRACTOR________________ 

 

 

NAME OF THE 
INJURED________________________________________________ 

FATHER’S 
NAME_______________________________________________________ 

SUB-CONTRACTOR 
M/S________________________________________________ 

DATE & TIME OF ACCIDENT___________________________________________ 

LOCATION___________________________________________________________
_ 

 

 

BRIEF DESCRIPTION & CAUSE OF ACCIDENT 

 

 

 

NATURE OF INJURY/DAMAGE 
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COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE VICTIM / 
INJURED 

 

 

SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 

 

 

 

LOSS OF MANHOURS AND IMPACT ON SITE WORKS 

 

 

 

ANY OTHER COMMENT BY SAFETY OFFICER 

 

 

DATE:     SIGNATURE OF CONTRACTOR 

       WITH SEAL 

 

TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 

 (To be submitted by each Contractor) 

 

Actual work start Date:____________________For the month of 
___________________ 

 

Project:________________________________Report 
No.________________________ 

 

Name of the Contractor:___________________Status as 
on:_______________________ 

 

Name of Work:__________________________Name of safety 
officer_______________ 

 ITEM     THIS MONTH CUMMULATIVE 

Total Strength (Staff + Workmen) 

 

Number of HSE meetings organized at site 

 

Number of HSE awareness programmes  

Attended at site 

 

Whether workmen compensation policy taken  Y/N 

 

Whether workmen compensation policy is valid Y/N 

 

Whether workmen registered under ESI Act  Y/N 
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Number of Fatal Accidents 

 

Number of Loss Time Accidents (Other than Fatal  

 

Other accidents (Non Loss Time) 

 

Total No. of Accidents 

 

Total man-hours worked 

 

Man-hour loss due to fire and accidents 

 

Compensation cases raised with Insurance 

 

Compensation cases resolved and paid to workmen 

 

Remarks 

____________________________________________________________________
___ 

Date       Safety Officer/Resident Engineer 

        (Signature & Name) 

To: SITE-IN-CHARGE,BHEL   1 COPY 
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     SECTION - III 
 

SPECIAL CONDITIONS  OF CONTRACT 
 
          Clause    Title 
     No. 
          -------------------------------------------------- 

34.0 General Scope of Work 
35.0 Instruction to Tenderer 
36.0 Contractor's Supervision 
37.0 Supervisory Staff & workmen 
38.0 Tools & Plants / IMTEs 
39.0 Material 
40.0 Issue and accounting of structural Steel & cement  
41.0 Scrap & Serviceable materials 
42.0 Execution of the work 
43.0 Methods of measurement 
44.0 Deviation 
45.0 Valuation of deviation 
46.0 Compliance to regulation & bylaws 
47.0 Facilities to be provided by BHEL/ Contractor 
48.0 Progress reporting 
49.0 Drawing & documents 
50.0 Delay & Extension of Time 
51.0 Price Variation and over run 
52.0 Income tax & Sales Tax 
53.0 Time Schedule 
54.0 Terms of payment 
55.0 Insurance 
56.0 Rate schedule cum BOQ & Variation 
57.0 Final bill 
58.0 Liquidated Damage 
59.0 Security deposit 
60.0 Others 

 
 
 

 
62 

 



SECTION-III 
 

SPECIAL CONDITIONS of CONTRACTS 
 
           
34.0    GENERAL SCOPE OF WORK 

 

34.1 This tender specification covers the fabrication, erection, testing, painting, grouting 
the stanchion bases of structural steelwork, related to Power house building, bunkers, 
Bunker bay & pipe rack structures, including supply of all materials except those 
proposed to be supplied by BHEL, consumables, labor, Tools and plants, 
transportation and storage, sample testing etc. all complete as per BOQ, specifications 
and drawings for proper and successful execution of the job for 2 x 250 MW units 
(STAGE-III, UNIT 5 &6) at Paricha Thermal Power Plant (PTPP) of UPRUVNL at 
Paricha, Jhansi , UP. 

34.2 The total structural work under the scope of this tender has been divided into two 
parts, namely “Part A” & “Part B”.  

Part ‘A’ covers the structural works related to power house building consisting of 
turbine bay & electrical / control room bay & works to be carried out are as per Rate 
Schedule Cum Bill Of Quantities, Part-‘A’. 

Part ‘B’ covers the structural works related to bunkers, bunker bay & pipe rack & 
works to be carried out are as per Rate Schedule Cum Bill Of Quantities Part-‘B’. 

34.3 The scope covers all structural works including painting within the battery limit.  The 
important works covered include preparation of fabrication drawings, joint 
design calculations and all other general and special requirements, 
including appointment of a separate agency, approved by BHEL, for review 
and approval of fabrication drawings (prepared by the bidder) in 
consultation with BHEL, taking delivery from BHEL stores, fabrication and 
erection of structural steel work including all interfacing work and 
miscellaneous work. Supply of steel will be made by BHEL. The nature of work 
shall include columns, beams, splicing of steel works as needed, bracings, purlins, 
sheeting runners, sag rods, ties, struts walkways, galleries, stairs, ladders, handrails, 
floor gratings, chequred plate work, equipment supporting platforms and all other 
structures required for successful completion of project. Shop & final painting as per 
BOQ / technical specifications, including supply of all paints etc is also included in the 
work. The detailed scope of work & the technical requirements for work to 
be executed under this specification shall be as per Section D, Sub-Section 
D17 & D18, enclosed with this tender document. 

34.4 The scope of work will also include providing qualified Supervisors for direct 
supervision of various works other than the scope covered under this 
tender. These qualified Supervisors shall be provided for 40 (Forty) 
manmonths ( Part-A) and 45 (Forty Five)  manmonths ( Part- B) (as per site 
conditions. The supervisors shall possess a minimum qualification of a civil 
engineering diploma. They shall be deployed in all areas covered under 
various specifications as well as other related areas as may be deemed 
essential based upon work requirements, though not specified. They shall 
be guided by BHEL Engineers to ensure smooth work progress as and when 
/where required /deployed. 

    In case contractor fails to provide above-mentioned manpower as 
desired by BHEL, the latter shall have the right to hire such services from 
other agencies at the risk and cost of the contractor. However, if BHEL 
does not utilize the manmonths as per above provision, fully or partly, 
recovery at the rate Rs.10,000/- (rupees ten thousand only) plus 10% 
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against each Supervisor’s  man-months will be made from the final bill of 
the contractor. 
 

34.5  The scope of work will also include such other related works although they may not be 
specifically mentioned in the above paragraph and all such incidental items not 
specified but reasonably implied and necessary for completion of the job as a whole all 
as desired and as directed by the engineer. 
The detail scope of work covered above is not a comprehensive list of items of work 
involved. The detail scope of work may vary considerably depending on the actual 
construction requirements. 

 
34.6    ALSO INCLUDED IN THE SCOPE 
 

Unless otherwise specified, the work to be provided by the contractor for the items 
mentioned in the “Bill of Quantities” shall include but not be limited to the following. 

 
a) Furnishing all labour, materials, supervision, construction plans, equipment, supplies, 

transport, to and from the site, fuel, electricity, compressed air, water, transit and 
storage insurance and all other incidental items and temporary works not shown on 
specified but reasonably implied or necessary for the proper completion, maintenance 
and handling over the works, except in accordance with the stipulations laid down in 
the contract documents and additional stipulations as may be provide by the engineer 
during the course of works. 

 
b) Furnishing samples of all materials required by the engineers for testing / inspection 

and approval for use in the works. The samples may be retained by the engineer for 
final incorporation in the works. 

 
c) Furnishing test reports for the products used or intended to be used, if called for the 

specifications or if so desired by the engineer. 
 
d) Giving all notices, paying all fees, taxes etc., in accordance with the general conditions 

of contract, that are required for all works including temporary works. 
 
e) Arranging manufacturer’s supervision for items of work done as per manufacturer’s 

specifications when so specified.  
 
f) Carrying out topographic survey of the entire and establish levels and coordinates at 

suitable intervals from existing grid levels and coordinates furnished by the owner 
established bench marks, setting out the locations and levels of proposed structures, 
constructions and marking of reference pillars and other identification works etc., The 
contractor shall provide the owner/BHEL such a assistance, instruments, machines, 
labour and materials as are normally required for examining, measuring and testing 
any work and the quality, weight or quantity of any material used. 

 
g) Providing all incidental items not shown or specified but reasonably implied or 

necessary for the successful completion of the work in accordance with contract. 
 
 
34.7 BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999, 

BS 7799 and SA-8000 certified company. Quality of work, to customer’s 
satisfaction and system requirements is the essence of these certifications. The 
contractor in all respects will organize his work, systems, environment, process 
control documentation, tools, plant, inspection, measuring and testing 
equipments etc. as per instructions of BHEL engineer. 
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           The contractor shall also comply with applicable legislation and regulations with 
regards to Health, Safety and Environmental aspects (HSE)  for minimizing risk arising 
from occupational health, safety hazards, controlling pollution and wastage and he will 
be responsible for Health, Safety & Environment management at site for the 
construction activities to be carried out by them in accordance with requirements given 
under section I (a) of GCC. 

 
34.8 The contractor shall comply with following towards Social Accountability; 
 

(a) The contractor shall not employ any employee less than 15 years of age in 
pursuant to ILO convention. If any child labour were found to have been engaged , 
the Contractor shall be levied with expenses of bearing his education expenditure 
which will include stipend to substantiate appropriate education or employ any 
other member of family enabling to bear the child education expenditure. 

(b) The contractor shall not engage Forced/Bonded Labour and shall abide by abolition 
of Bonded Labour System(Abolition) Act, 1976. 

(c) The contractor shall maintain Health & safety requirement as stipulated in the 
Contract and Contract Labour( Regulation & Abolition) Act,1970. 

(d) The Contractor shall abide by UN convention w.r.t Human Rights and shall be 
liable for Discrimation/Corporal punishment for failure in meeting with relevant 
requirements. 

(e)  The Contractor shall abide the requirement of Contract Labour(Regulation & 
Abolition) Act,1970 for working hours. 

(f) The Contractor shall abide by the Statutory  requirement of Minimum Wages Act 
1948, payment of Wages Act 1936. 

(g) The Contractor shall arrange potable drinking water to its employees & workers. 
 
34.9  The customer  UPRVNL and / or their Consultant may depute their 

representative for checking and supervision of important stages of work. 
The contractor shall be required to provide all facilities for inspection of 
works at no extra cost to BHEL. Any defect in quality of work or deviations 
from drawings / specifications pointed out during such inspection shall be 
made good by the contractor in the same way as if pointed out by the BHEL 
Engineer, without any cost implication to BHEL. 

 
34.10  The Contractor is required to cut / relocate some of the existing plants / trees and to 

implant and maintain at least 200 new plants / trees at BHEL office or around within 
first month of the contract and maintain it till the tenure of the contract. No separate 
payment will be made for this work. 

 
35.0   INSTRUCTIONS TO TENDERERS 
 
35.1  The Tenderer are advised to physically visit the site and fully acquaint themselves with 

site conditions, transportation routes, various distances and the fact that other 
contractors would be working in this area their structures are to be protected. The 
material brought and stacked for construction should not make hindrance to other 
contractors. Necessary precaution and arrangements including sprinkling of 
water during work as acceptable to BHEL for safety & security for the above 
have to be made by the contractor. No claim will be entertained by BHEL on 
ground of lack of knowledge and the contractor's rates shall be deemed to 
have taken this into account. 

 
35.2  The contractor, in the event of this work awarded to him, shall establish an office at 

site and keep posted an authorised, responsible officer with valid Power of Attorney 
for the purpose of the contract. Any order or instructions of the `Engineer' or his duly 
authorised representative, communicated to the contractor's representative at site 
office will be deemed to have been communicated to the contractor at his legal 
address.  
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36.0  CONTRACTOR'S SUPERVISION 
 
36.1  The Contractor shall either himself supervise the execution of the Contract or shall 

appoint a competent Engineer / agent approved by the Engineer to act in his stead. 
 
36.2  The Contractor shall employ an Engineer/ Agent having atleast a `Degree of Bachelor 

in Civil Engineering' from a recognised university (for any work with a contract value    
exceeding Rupees Twenty Lacs) or having atleast  a  `Diploma  in  Civil Engineering'  
from  a recognised college ( for work with a contract value exceeding Rs.Two lacs  but  
not exceeding Rupees 20 Lacs). 

 
36.3  The employment of an Engineer / Agent as aforesaid shall not be  necessary if the 

Contractor himself is in possession of a recognised technical qualification and is in the 
opinion of the Engineer capable of receiving instructions of the Engineer and of 
executing the work to the satisfaction of the   Engineer . 

 
36.4  If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the Engineer 

shall have full powers to suspend the execution of work and stop payment of any 
money that may have become due until such date as a suitable Engineer / Agent is 
appointed and the Contractor shall be held responsible for the delay caused to the 
work and no extension of time on this  account shall be given to him. 

 
36.5  Orders given to the Contractor's Engineer / Agent shall be considered to have the 

same force as if they had been given to the Contractor himself. 
 
36.6  The Contractor or his Agent shall be in attendance at the site during all working hours 

and shall superintend the execution of work with such additional assistance in each 
grade as the Engineer may consider necessary. 

 
36.7  The Contractor or his accredited Agent shall attend, when required and without 

making any claim for doing so, either the office of the Engineer or the work site to 
receive instructions. 

 
36.8  The BHEL Engineer shall have full powers to instruct the Contractor to arrange for 

immediate termination of services, in connection with this contract, of any Agent, 
servant or employee whose continued employment is, in his opinion, undesirable, 
without assigning any reason. 

        
37.0  SUPERVISORY STAFF AND WORKMEN 
 
37.1 The contractor shall deploy all the experienced skilled, semiskilled and               

unskilled workmen required for all the works under these specification. BHEL reserves 
the right to decide on the suitability of the workers and other personnel who will be 
deployed by the contractor. BHEL reserves the right to insist on removal of any 
employee of the contractor at any time, if they find him unsuitable and the contractor 
shall forth with remove him. 

 
37.2  The supervisory staff including qualified Engineers deployed by the contractor shall 

ensure proper out-turn of work and discipline on the part of the labour put on the job 
by the  contractor and in general see that the works are carried out in a safe and 
proper manner and in coordination with other labour and staff deployed directly by 
BHEL or other contractors of BHEL / BHEL's Client / other agency. 

 
37.3  The work shall be executed under the usual conditions like rain, insufficient space, 

improper approach roads etc., effecting major construction work and in conjunction 
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with numerous other operations at site. The contractor and his personnel shall 
cooperate with other personnel / contractor , coordinating his work with others and 
proceed in a manner that shall not delay or hinder the progress of work as a whole. 

 
37.4  The contractor's supervisory staff shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. The contractor shall be responsible to ensure that 
assembly and workmanship conform  to the dimensions and tolerances given in the 
drawings /documents / instructions given by BHEL Engineer from time to  time.  

 
37.5  It is the responsibility of the contractor to engage his  workmen in shifts or on 

overtime basis for achieving the targets set by BHEL. The contractor's finally accepted 
rates shall include all these contingencies.  

 
37.6  During the course of construction, if the progress is found unsatisfactory, or in the 

opinion of BHEL, if it is found that the skilled workmen like welder, fitters , technicians 
etc. deployed are not  sufficient, BHEL after giving reasonable opportunity to the 
contractor, will induct on the work the required workmen in addition to contractor's 
workmen to  improve the progress and recover from the contractor's bills 

 
37.7  If the contractor or his workmen or employees shall break, deface, injure or destroy 

any part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric 
or telephone posts or wire, trees or any other property or to  any part of erected 
components etc., the contractor shall make the same good at his own expense or in 
default, BHEL may cause the same to be made good by other workmen or by other  
means and deduct the expenses (of which BHEL's decision will be final) from any 
money due to the contractor. 

 
37.8  The monthwise manpower deployment plan to be submitted as per format (at 

Annexure-C to general conditions of contract) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor's 
responsibility to deploy the required manpower, for timely and successful completion 
of the job, to any extent over and above those indicated in the above deployment plan 
(including those which are not covered in the plan submitted) without any 
compensation on this account. 

 
38.0  TOOLS AND PLANTS / IMTEs 
   
38.1  T&Ps being provided by BHEL,( as per Annexure-I), to sub-contractor free of hire 

charges shall be shared by other sub contractors working for BHEL at site and the 
allotment done by BHEL Engineer shall be final and binding.  

 
38.2  Besides the T&Ps being made available to contractor free of hire charges by BHEL, all 

other T&Ps and IMTEs which are required for successful and timely execution of the 
work covered within the scope of this tender, shall be arranged and provided by the 
contractor at his own cost in working condition.  Indicative lists of T & P and IMTEs to 
be arranged by the contractor are given as per Annexure-II. In the event of the 
failure of contractor to bring necessary and sufficient T&Ps/ and IMTEs, BHEL will be 
at liberty to arrange the same at the risk and cost of contractor including 
transportation cost of same from any of BHEL site/place and hire charges as applicable 
shall be deducted from contractor's bill. Decision of BHEL in this regard shall be final 
and binding on contractor.  

 
38.3 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. 

including temporary air/water /  electrical connections etc. shall have to be arranged 
by the contractor at his own cost.  
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38.4  In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, 

major overhauls, distribution pattern or any other reason, the contractor shall 
plan/amend / alter his activities to meet erection / commissioning targets in 
consultation with BHEL. 

 
38.5   The operation of all BHEL's T&Ps being provided free of hire charges shall be in the 

scope of the contractor. The contractor shall arrange at his own cost operators, fuel, 
and other consumables etc. for the operation. All lubricants for BHEL cranes, such as 
mobile oil, gear oil, break oil, hydraulic oil, torque converter oil & grease shall be 
provided by BHEL free of cost. The contractor will give the requirements well in 
advance. 

 
38.6 The contractor shall engage trained and experienced operators for the operation of 

BHEL's T&Ps. BHEL Engineer will check their skill and performance before they are 
allowed to operate the same. However checking of skills by BHEL does not absolve the 
contractor of his responsibilities for proper & safe handling of equipment, consistent 
good performance of operators & regular performance evaluation of operators. 

 
38.7  The day to day and routine maintenance of BHEL's T&Ps should be carried out by 

contractor as per manufacturer's / BHEL's maintenance schedule at his cost. These 
shall be maintained in good working condition during the entire period of use. T&Ps in 
defective / damaged condition shall be rectified promptly to the full satisfaction of 
BHEL engineer. Contractor shall maintain records for maintenance of major T&Ps 
which shall be made available for Inspection whenever required. In case of any lapses 
on the part of the contractor BHEL at its own discretion get the servicing / repair of 
equipment done at the risk and cost of the contractor with BHEL overheads.  

 
 38.8  The contractor shall arrange at his cost all spares needed for upkeep of all T&Ps other 

than cranes and Hydraulic Test pumps supplied by BHEL. For cranes, repair / 
replacement of filter, batteries, self, dynamo, gaskets, hoses, oil seals and rubber 
parts shall be the responsibility of the contractor.  However, the charges of the 
replacement of the other damaged /worn out parts of BHEL cranes will be borne by 
BHEL provided the damage is not due to the negligence of the contractor. However, if 
there are breakdowns / damages due to negligence of the contractor, the complete 
service / repair charges and cost of all the spares damaged with BHEL overheads shall 
be to the account of contractor and shall be recovered from his RA bills.  

 
38.9  All supervision and labour required for maintenance and attending breakdowns shall 

be arranged by the contractor at his own cost. Minimum one mechanic and two 
helpers shall be exclusive marked for the above work. 

 
38.10  Increasing / shortening of the crane boom to suit work requirements shall have to be 

arranged by the indenting contractor at his cost. All necessary manpower, tools, 
support, consumables, illumination etc. will have to be arranged by contractor at his 
cost.  

 
38.11  Consolidation of ground and arrangement of sleepers / sand bag filling etc. for safe 

operation / movement of equipment including cranes / trailers etc. shall be the 
responsibility of the contractor at his cost.  

 
38.12  In the event of contractor not using and maintaining BHEL T&Ps according to BHEL's 

instructions, BHEL will have the right to withdraw such item without any notice and no 
claim in this regard shall be entertained and contractor shall be responsible for delay 
in execution on this account. Regular utilisation report of the BHEL equipment as per 
requirement shall be furnished by the contractor.  
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38.13  Any loss / damage to any part of BHEL T&Ps shall be to the contractor's account and 

any expenditure on these accounts by BHEL will be recovered from the contractor's bill 
in case the contractor fails to make good the loss.  

 
38.14  It shall be responsibility of the contractor to take delivery of T&Ps from stores or place 

of use by other contractor at project site, transport the same to site and return the 
same to BHEL store/ place as intimated by BHEL Engineer in project site in good 
working conditions after use.  

 
38.15  The contractor shall return BHEL T&Ps issued to him in good working condition as and 

when desired by BHEL (on completion or reduction of work load). If contractor delays 
return of T&P and IMTE, hire charges as applicable shall be levied by BHEL from time, 
it was requisitioned till the time of actual return. Hire charges shall also be charged on 
the T&Ps returned in damaged / unserviced condition to BHEL till its satisfactory 
repair. T&Ps returned in damaged / unserviced condition shall be got repaired by BHEL 
at its own discretion and entire cost of repair with BHEL overheads shall be recovered 
from the contractor.  

 
38.16  Replacement cost including BHEL overheads in respect of irreparable / completely 

damaged / non-return of T&Ps shall be recovered from the contractor's running bills.  
 
38.17  Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 

lifting tackles, wire ropes, Manila ropes, winches and slings etc. History card and 
maintenance records for major T&Ps will be maintained by the contractor and will be 
made available to BHEL Engineer for inspection as and when required . Identification 
for such T&Ps will be done as per BHEL Engineer's advice.  

 
38.18  Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 

measuring and Test equipment). The IMTEs shall have test/ calibration certificates 
from authorised / Govt. approved / accredited agencies traceable to National / 
International standards. Each IMTE shall have a label indicating calibration status i.e. 
date of calibration, calibration agency and due date for calibration. A list of such 
instruments deployed by contractor at site with its calibration status is to be submitted 
to BHEL Engineer for control.  

 
38.19  Retesting / re-calibration shall also be arranged at regular intervals during the period 

of use as advised by BHEL Engineer with in the contract price. The contractor will also 
have alternate arrangements for such IMTE so that work does not suffer when the 
particular instrument is sent for calibration. Also if any IMTEs not found fit for use, 
BHEL shall have the right to stop the use of such item and instruct the contractor to 
deploy proper item and recall i.e. repeat the readings taken by that instrument, failing 
which BHEL may deploy IMTEs and retake the readings at contractor's  cost.  

 
38.20  BHEL shall have lien on all T&P, IMTEs & other equipment of  the Contractor brought 

to the site for the purpose of erection, testing and commissioning. BHEL shall continue 
to hold the lien on all such items throughout the period of  contract. No material 
brought to the Site shall be removed from the Site by the Contractor and/or his Sub-
contractors without the prior written approval of the Engineer.  

 
38.21  The monthwise T&Ps deployment plan to be submitted as per format (at Annexure-D 

to general conditions of contract) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor's 
responsibility to deploy the required T&Ps, for timely and successful completion of the 
job, to any extent over and above those indicated in the above deployment plan 
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(including those which are not covered in the plan submitted) without any 
compensation on this account. 

      
39.0  MATERIALS 
 
39.1  The contractor shall at his own expenses provide all materials including paints, welding 

electrodes etc. required for the work. However for permanent works cement & 
structural steel will be issued free of cost as per terms & conditions 
specified in clause No. 40 from BHEL / Customer stores or at a point 
instructed by BHEL.                                        

 
39.2  All materials to be provided by the Contractor shall be of the best kind in conformity 

with the specifications laid down in the contract or as per relevant Indian standard and 
the Contractor shall, if requested by the Engineer, furnish proof to the satisfaction of 
Engineer that the materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to the Engineer 

samples of materials proposed to be used in the works. The Engineer shall within 
seven days of supply of samples or within such further period as he may require will 
intimate to the Contractor in writing, whether samples are approved by him or not. If 
samples are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer for his approval fresh samples complying with the specifications laid down in 
the Contract. Any delay in approval of samples (original or fresh ones) shall not make  
the contractor eligible for any compensation. 

 
39.4  The BHEL Engineer shall have full powers for removal of any or all of  the  materials 

brought to site by the Contractor  which are not in accordance with the Contract  
specifications  or do not conform in character or quality to samples approved by him.  
In case of default on the part of the Contractor in   removing rejected materials, the 
Engineer shall be at liberty  to have them removed by other means.  The BHEL 
Engineer shall have full powers to procure other proper material to be substituted for 
rejected materials and in the event of the Contractor refusing to comply, he may 
cause the same to be supplied by other means. All costs, which may attend upon  
such removal and / or  substitution  shall  be borne by the Contractor.  

 
39.5  The Contractor shall indemnify BHEL, its representatives or employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties or other charges which 
may be payable in respect of any article or material or part thereof included in the 
Contract. In the event of any claim being made or action being brought against BHEL 
or any agent, servant or employee of BHEL in respect of any such matters as 
aforesaid, the Contractor shall immediately be notified thereof, provided that such 
indemnity shall not apply when such infringement has taken place in complying with 
the specific directions issued by BHEL but the Contractor shall pay any royalties or 
other charges payable in respect of any such use, the amount so paid being 
reimbursed to the Contractor only if the use was the result  of any drawings and / or 
specifications issued  after  submission of the tender.  

 
 39.6  The Engineer shall be entitled to have tests carried out as specified in the Contract for 

any materials supplied by the Contractor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which the Engineer may require for 
the purpose. If no tests are specified in the Contract, and such tests are required by 
the Engineer, the Contractor shall provide all facilities required for the purpose and the 
charges for these tests shall be borne by the Contractor only. The cost of materials 
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consumed in tests shall be borne by the Contractor in all cases except when otherwise 
provided. 

 
39.7  In addition the Contractor shall perform / submit at his own cost such tests / samples 

as may be required by the Engineer out of the materials used by the company except 
for the costs of materials used in such tests / samples.  

 
39.8  After acceptance of the Contract, if Contractor desires BHEL to supply any other 

materials, such material may be supplied by BHEL, if available, at rates to be fixed by 
the Engineer along with prevailing departmental charges (current rate of 30%). BHEL 
reserve the right not to issue any material. The  non issue of such material will not 
entitle the Contractor for any compensation whatsoever either in time or in cost. 

   
39.9  Material required for the works, whether brought by the  Contractor or supplied by 

BHEL, shall be stored by the Contractor only at places approved by the Engineer. 
Storage and safe custody of material shall be the responsibility of the contractor.  

 
39.10  BHEL's officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in or on the works, either on the Site 
or at factory or workshop or other place(s) where such materials  are assembled, 
fabricated, manufactured or at any place (s) where these are lying or from which 
these are being obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

 
39.11  All materials brought to the Site shall become and remain the property of BHEL and 

shall not be removed off the Site without the prior written approval of the Engineer. 
But whenever the Works are finally completed and advance, if any, in respect of any 
such material is fully recovered, the Contractor shall at his own expense forthwith 
remove from the Site all surplus material originally supplied by him and upon such 
removal, the same shall re-vest in and become the property of the Contractor. 

 
39.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL, 

regarding suppliers, type of electrodes etc. before procurement of welding electrodes / 
TIG wires. On receipt of electrodes at site these shall be subjected to inspection and 
approval by BHEL. The contractor shall inform BHEL details regarding type of 
electrodes, batch No. date of expiry etc. and produce test certificate for each lot / 
batch with correlation of batch / lot no. with  respective test certificate. No electrode 
will be allowed to be used without valid test certificate. 

 
39.13  All charges on account of Octroi, terminal or sales tax and  other duties on 

material obtained for the works from any source shall be borne by the 
contractor. 

 
40.0  ISSUE AND ACCOUNTING OF STRUCTURAL STEEL & CEMENT 
 
40.1 Cement (for grouting) & structural steel (like plates, chequred plates, beams, 

channels, joist, angles, flats, tees, rolled sections , MS rounds, pipes and tubes) for 
structural steel work items only (except for items where supply by contractor is 
envisaged like anchor bolts, doors, floor grating, MS grating covers etc.) will be issued 
by as a free issue materials from BHEL /  UPRVNL site stores or other issue points as 
specified by the Engineer. Such issues would be only permanent works. Necessary 
indents shall be raised by the contractor as per procedure laid down by the Engineer-
in-Charge about 7 days in advance of the actual requirement for incorporation in the 
works.  

 

 
71 

 



40.2  Materials will be issued only for permanent works and not for making templates, other 
temporary works, enabling works etc. and the same shall not be taken into account for 
purpose of material reconciliation. 

 
40.3 The contractor shall bear all other costs including the lifting, carting from issue points 

to works site/contractor’s stores, custody and handling etc. and return of 
surplus/serviceable materials to Owner’s stores to be designated by the Engineer-in- 
charge and all expenditure will be made by the contractor. 

 
40.4 All steel shall be issued in available lengths / shapes and no claims for extra payment 

on account of issue of non-standard lengths/shapes will be entertained. For the 
purpose of billing and accounting only linear measurement will be taken and weight 
will be calculated as per the IS Co-efficient. The different in unit weight as per IS and 
actual as issued, if any shall be to the contractor’s account and contractor shall quote 
the rates for corresponding item to take care of such difference. 

 
40.5 Cement, as received from the Manufacturer/ Stockiest will be issued to the contractor. 

The theoretical weight of each bag of cement for issue purpose will be considered as 
50Kgs. Per Bag. Any type of cement and in any container as received from 
Manufacturer / Stockiest shall be issued to the contractor No claim whatsoever shall 
be entertained on this. Cement bags weighing upto 4% less will be accepted by the 
contractor and accounted for as 50Kg per bag. 

  
40.6  The Contractor shall maintain good stores for storing the cement issued to him. The 

flooring of the storage house, the clearance of cement bags from the side walls. Etc., 
shall be as per the instructions of the Engineer-in-charge. 

 
40.7  The cement stores shall be open for supervision and verification by the Engineer-in-

charge or his authorised representative by any time when the Engineer-in-charge feels 
the need to do so 

 
40.8  In the case of steel materials, the same shall be issued generally on the basis of linear 

measurement and the corresponding weight will be calculated as per Indian Standard. 
For the purpose of billing & accounting, only linear measurement will be taken and any 
difference in weight based on linear measurement & actual weight shall be to 
contractor’s account. Quoted price shall be deemed to include the above & the 
permissible wastage mentioned. No claim whatsoever shall be entertained on account 
of wastage & difference in weight as referred to above. 

 
   
40.9  Issue of stores material is subject to availability and the contractor shall not be 

entitled to any claim or compensation for non-supply or delay in the supply  under any 
circumstances. The material will be issued generally during the working hours. 

 
40.10 The Contractor shall bear all incidental costs including site lifting, carting from issue 

points to site / contractor's store, custody and handling etc., and return of surplus / 
serviceable / scrap materials to Owner's Storage points designated by the Owner etc. 
and no separate payment for such expenditure shall be made. 

 
40.11 The Contractor will have to submit their design mix for different grades of Concrete 

keeping in view the requirements stipulated in IS:456, specifically regarding slump and 
Water Cement ratio and Specific Gravity of Materials brought to site as analysed in the 
laboratories. The design shall be used upon absolute volume method and theoretical 
consumption of Cement shall be worked out on this basis. For other than above 
designated mix Concrete items, the coefficients for consumption of cement shall be 
adopted as per CPWD practice. The theoretical consumption of cement thus worked 
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out shall be binding upon the Contractor for reconciliation of Cement issued by the 
Owner. For any excess /under consumption based on these coefficients, the 
Contractor shall be penalised as per contract provisions. Though, permissible wastage 
specified shall be considered, while effecting penal recovery, no other allowance 
whatsoever shall be taken for reconciliation purposes 

   
40.12 The theoretical consumption of cement , reinforcement steel and structural steel 

required for the work will be calculated on the basis of approved drawings / joint 
measurements. In the case of Cement, the theoretical consumption shall be decided 
by the Engineer as mentioned above and his decision in this regard shall be final and 
binding on the Contractor. Reinforcement and structural steel shall be measured by 
weight in tones. The weight will be arrived at by multiplying the used length by the 
sectional weight. The sectional weight will be same as were applied at the time of 
issue. Standard hooks, cranks, bends and authorised laps, chairs, separator pieces etc. 
specified in drawing or instructed by engineer as required shall be measured and paid 
for. No payment shall be made for binding wires, spacer block etc. required for 
keeping the steel in position unless otherwise specified in the contract. No extra 
payment will be made for modification of already embedded reinforcement, if required 
due to faulty fabrication or placement.  

 
40.13 The contractor shall submit proper account of material / material  reconciliation 

statement for the material drawn by him from stores once in every three months.  
Failing compliance of this requirement further issue of steel to the contractor may be 
suspended and no claim of compensation for delay in execution on this account shall 
be entertained. 

 
 
 
 
 
 
 
40.14  All the steel thus issued shall be properly accounted for as per the following 

permissible wastage over the theoretical quantity / consumption incorporated in the 
works. 

 
         Item                     Area        Permissible variation  
      
 
(a) Cement             For all works except piling   2 % 
       For piling works    7 % 
    
(b) Structural steel          Accountable (visible)    4 % 
       Un accountable (invisible)   1 % 

 
40.15 Any unused / serviceable quantity of cement & structural steel not returned in good 

condition & wastages / loss / consumption beyond specified / agreed limits shall be 
charged at penal rate of Rs 7500 per MT for cement, Rs 45,000 per MT for 
reinforcement steel, Rs 57,000 per MT for structural steel and Rs 1,80,000/- 
per MT for stainless steel liner respectively at the time of preparing final bill, 
during finalisation of the contract. The decision of Engineer-in-charge with regard to 
applicability of penal rates shall be final & binding upon the contractor. 
 

40.16 Since the steel is being issued free of cost, the scrap generated shall belong to BHEL. 
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41.1 SCRAP & SERVICEABLE MATERIALS 
 
41.1  All structural steel of length above 2 M except M.S. Plates shall be considered as 

serviceable materials provided the materials is in good and acceptable condition.  
Structural steel in length less than 2 M shall be treated as scrap. 

 
41.2  Plates having both sides greater than 1 Metre OR If any side is less than 1 M but 

greater than 0.5 M and the total area is equal or greater than 2 Sq. Metre shall be 
considered as serviceable. 

 
41.3  All pipes measuring 2 M and above in length shall be treated as serviceable materials 

provided they are in good and acceptable condition. Pipe in less than 2 M length shall 
be treated as scrap. 

    
42.0   EXECUTION OF WORK 
 
42.1  The work shall be executed in a workman like manner and to the entire satisfaction of 

the Engineer and as per technical specification issued with tender, IS codes, CPWD 
specifications as applicable. In case of conflict, the decision of the Engineer shall be 
final & binding. 

 
42.2  The Engineer will communicate or confirm his instructions to the Contractor in respect 

of the execution of the work in a "Work Site Order Book" maintained at his office and 
the Contractor shall visit this office daily and shall confirm receipt of such instructions 
by signing the relevant entries in this book. Such entries will rank as order or notices 
in writing within the intent and meaning of these conditions. 

        
42.3  Only BHEL approved make of electrodes will be used. All electrodes shall be heated 

and dried in the electric electrode drying oven to the required temperature for the 
period specified by the Engineer before these are used in erection work. All welders 
shall have electrodes drying portable oven at the work spot. The electrodes brought to 
site will have valid manufacturing test certificate.  The test certificate will have co-
relation with the lot no. / batch no. given on electrode packets. No electrodes will be 
allowed to be used in the absence of above requirement.  The thermostat and 
thermometer of electrode drying oven will be also calibrated and test certificate from 
Govt.  approved / accredited test house traceable to National / International 
standards) will be submitted to BHEL before putting the oven in use. Periodical 
calibration for the same shall also be arranged by the contractor within the finally 
accepted rates. 

 
42.4  SETTING OUT 
 
42.4.1  All the works shall be set out to the true lines, grades and elevation indicated on the 

drawing. The contractor  shall be responsible to locate and set out the works. Only 
one grid reference line and bench mark all be made available for setting out the works 
under the contract. This reference lines shall be used as datum for the works under 
the contract and the contractor has to establish for his work area at available points 
horizontal and vertical control points. The contractor shall inform BHEL well in advance 
of the times & places at which he wishes to do work in the area allotted to him so that 
suitable datum points established by him are checked by BHEL / Customer to enable 
the contractor to proceed with the works. Any work done without being properly 
located may be removed and / or dismantled by BHEL / Customer at contractors 
expense. 

 
42.4.2 The contractor shall at his own expense take all proper and responsible precautions  to 

preserve and maintain these datum marks to its true position. In the event of these  
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marks being disturbed or obliterated by accident or due to any  other cause 
whatsoever, the same  may be deemed necessary placed  by BHEL / Customer at 
contractor's expenses.  

 
42.5   SITE DRAINAGE 
 
42.5.1 All water including sub-soil water which may accumulate on the Site during the 

progress of the works or in trenches  and  excavations,  including monsoon period 
shall be removed by the contractor from the Site to the satisfaction of the  Engineer. It 
will also be responsibility of the contractor to de-water all the foundation pits, trenches 
with suitable de-watering methods like, pumping out,   well point  system etc.  
considering the depth of water table at plant site. All such expenditure on de-watering 
shall be deemed to be  included in quoted rates. 
 

 
42.6    INSPECTION AND STAGE APPROVAL OF THE WORK 
 
42.6.1 The owner or his duly authorised representative shall have at all reasonable times 

access to the contractor's premises or works and shall have the power to inspect 
drawings or any portion of the work, examine the materials and workmanship and 
shall have the authority to reject any work. This would be implemented through joint 
inspection by the representative of the owner and BHEL and in the form of joint 
protocols without any extra claims and loss of time and amount. 

 
42.6.2 All work embracing more than one process shall be subject to examination and 

approval at each stage thereof and the  Contractor shall give due notice in writing to 
the Engineer when each stage is ready. In default of such notice being received, the 
Engineer shall be entitled to approve the quality and extent thereof at any time he 
may choose and in the event of any dispute, the decision of the Engineer  thereon 
shall be final and conclusive. 

 
42.7    UNCOVERING AND MAKING GOOD 
 
42.7.1 The Contractor shall uncover any part of the Works and/or make openings in or 

through the same as the Engineer may from time to time direct for his verification and 
shall reinstate and make good such part to the satisfaction of the Engineer. If any 
such part has been covered up or put out of view after being approved by the 
Engineer and is subsequently found on uncovering to be executed in accordance with 
the Contract, the expenses of uncovering and / or making opening in or through, 
reinstating and making good the same shall be borne by BHEL. In any other case all 
such expenses shall be borne by the Contractor. 

 
42.8   DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
42.8.1  The several documents forming the Contract are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small-scale drawings 
and figures dimensions in preference to scale and special conditions in preference to 
general conditions. 

 
42.8.2  Incase of discrepancies between schedules of quantities, the specification and / or the 

drawings, the following order of preference shall be observed. 
 

 (a) Description in schedule of quantities. 
 

 (b) Special conditions 
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 (c) Drawings 
 

(d) Technical Specifications 
 

(e) General conditions of contract 
      

If there are varying or conflicting provisions made in any one document forming part 
of the contract, the Engineer shall be the deciding authority with regard to the 
document. 

 
42.8.3 Any error in description, quantity in schedule of quantities or any omission there from 

shall not vitiate the contract or release the contractor from the execution of the whole 
or any part of the works comprised therein according to the drawings and 
specifications or from any of  his obligations under the contract. 

 
42.8.4 If on check there are found to be differences between the rates given by the 

contractor in words and figures or in the amount worked out by him in the schedule of 
quantities and  general summary, the same shall be adjusted in  accordance with the 
following rules: 
 

 (a) In the event of discrepancies between description in  words and figures quoted by a 
tenderer, the lesser of the two will be treated as valid rate. 

 
     (b) In the event of an error occurring in the amount column of schedule of quantities as a 

result of wrong extension of  the unit rate and quantity, the unit rate shall be regarded  
as firm and extension shall be amended on the basis of the  rate. 

 
     (c) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
 
     (d) The totals of various sections of bill of quantities  amended shall be carried over to the 

general summary and the tendered sum amended accordingly. The tendered sum so  
altered shall, for the purpose of tender, be substituted for the sum originally tendered 
and  considered  for acceptance instead of the original sum quoted by the tenderer. 
Any rounding of quantities or in sections of bill of quantities or in general summary, by 
the tenderer,  shall be ignored. 

 
 42.8.5 If neither drawing nor specification contain any mention of minor details of 

construction which in the opinion of the  Engineer whose decision shall be final and 
conclusive, are reasonable and  obviously  and  fairly  intended  for satisfactory 
completion of work, such details shall be provided by the contractor without any extra 
cost, as if they were specially mentioned and shall be deemed to be included in the  

 
 42.9  SAFETY CODE  
 
 42.9.1   Besides provision with regard to SAFETY under Clause 27, Contractor shall note that 

Explosives shall not be used on the work by contractor except with permission in 
writing of  the ENGINEER and in manner and to the extent to which he has prescribed. 
Where explosives are used, the same shall be stored in a special magazine to be 
provided by and at  the cost of the contractor who shall be liable for all damages, 
losses and injury to any person or property and  shall be responsible for complying 
with all statutory obligations in these respect. 

 
42.9.2   The contractor will be responsible for Health, Safety & Environment management at 

site for the construction activities to be carried out by them in accordance with 
requirements given under section I (a) of this document 
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42.9.3  Contractor shall arrange for following provisions of HSE  
 

1. Contractor has to maintain contact with local hospital having ambulance, 
scanning & other modern medical facilities required during emergency. 

 
2. Contractor has to ensure pre employment medical check for all staff & workers. 
 
3. Contractor has to ensure that adequate First Aid facilities with trained nurse  

are available at work site for emergency purpose. This emergency set-up 
should include, but not limited to, following 
¾ Male nurse (in shifts) 
¾ Oxygen set up 
¾ Breathing apparatus 
¾ Eye wash facility 
¾ Stretcher 
¾ Trauma blanket 
¾ Medicines. 
 

In addition to above, BHEL has arranged ambulance at work site for emergency 
purpose, which can be utilized, free of cost, by contractor in case of emergency. 
However, due to unavoidable reasons if the ambulance is not available, the 
contractor shall arrange the same as per clause No. 42.9.3. 
 

 
 42.10       NUISANCE 
 
42.10.1 The Contractor shall not at any time do, cause or permit  any NUISANCE on Site or 

do anything which shall cause unnecessary disturbance or inconvenience to owners, 
tenants or occupiers of other properties near the Site and to the  public generally. 

 
 
42.11   MATERIAL OBTAINED FROM EXCAVATION  
 
42.11.1 Materials of any kind obtained from EXCAVATION on the Site shall remain the 

property of BHEL / its client and shall be disposed of as the Engineer may direct, at 
no extra cost. 

 
42.12    TREASURE , TROVE , FOSSILS etc. 
 
42.12.1  All fossils, coins, articles of value or antiquity and  structures and other remains or 

things of geological or archaeological interest discovered on the site shall be the 
absolute property of BHEL / BHEL's client and the Contractor shall take reasonable 
precautions to prevent his workmen or any other person from removing or damaging 
any such article or thing, shall immediately upon discovery thereof and before 
removal acquaint the Engineer with such discovery and carryout the Engineer's 
directions as to the disposal of the same. 

 
42.13      PROTECTION OF WORKS 
 
42.13.1 Trees designated by the Engineer shall be protected from damage during the course 

of the Works and earth level  within 1 meter of each such tree shall not be charged. 
Where necessary, such trees shall be protected by providing  temporary fencing. 

 
42.13.2 The contractor shall provide and maintain at his own  expense all lights, guards, 

fencing and watching when and where necessary or required by the Engineer for the  
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protection of the Works or for the safety and convenience  of those employed on the 
Works or the public. 

         
42.13.3 The contractor  shall  have total responsibility for  protecting his works till it is finally 

taken over by the Engineer. No claim will be entertained by the Engineer for any 
damage or loss to the contractor's works and the  contractor shall  be  responsible  
for  the  complete restoration of the damaged works to its original condition to 
comply with the specifications and drawings. Should any such damage to the 
contractor's works occur because of  other party not under his supervision or control, 
the contractor shall make his claim directly with the party concerned. The contractor 
shall not cause any delay in the repair of such damaged works because of any delay 
in the resolution of such disputes. The contractor shall proceed to repair the work 
immediately and no cause thereof will be assigned pending resolution of such 
disputes. 

 
42.14      RECORD FOR MATERIALS CONSUMED 
 
42.14.1 The contractor shall maintain and furnish to the Engineer the RECORD OF 

MATERIALS consumed in the works for each activity. The statement showing the 
theoretical vis-à-vis actual  consumption  of  specified materials, such as structural 
/reinforcement steel, cement, bitumen, lead, paint etc., shall be enclosed along with 
the running bills submitted by the contractor. Contractor has to also furnish the test 
results of the materials used in the work as per IS specifications. 

 
42.15    PROTECTION OF EMBEDMENTS, BOLTS ETC. 
 
42.15.1 The contractor shall ensure proper protection to the  satisfaction of the Engineer, of 

all bolts, inserts, embedments etc.  from weather etc/ by greasing, rapping them with 
gunny bags or canvas or by any other means as directed by Engineer.  Cost of such 
protections shall be deemed to be included in the rates quoted for the item. 

 
 42.16    CLEARANCE OF SITE AND REPAIRS. 
 
42.16.1 Contractor has to clear the site / area where mechanical  and electrical erection work 

is to be commenced / or in progress. The contractor shall remove  construction 
materials and equipment lying in the vicinity and causing  obstruction in the erection 
work within 24 hrs. notice. In case, he fails to clear the site, this will be done at his 
risk & cost by BHEL. 

 
42.17  QUALITY ASSURANCE 
 
42.17.1  The contractor has to establish / arrange at site the field testing facilities for testing 

of civil construction materials and concrete cubes for ensuring the proper quality, 
grade and strength of the materials used in the construction in line with approved field 
quality check list of BHEL/ its client. Contractor has to submit detailed report for 
testing of all material used etc. All testing shall be done as per IS code specifications/ 
BHEL's quality plan. If further test is required by the engineer to be carried from 
outside laboratory, the cost of the same shall be borne by the contractor. 

 
 42.18    COMPLETION OF WORK 
 
42.18.1 The works shall be completed to the entire satisfaction of  the Engineer and in 

accordance with the completion schedule  as specified in the Contract, and all unused 
stores and  materials, tools, plant, equipment, temporary buildings, site office, labour 
hutments and other things shall be removed and the site and work cleared of rubbish 
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and all waste materials and delivered up clean and tidy to the satisfaction of the 
Engineer at the Contractor's expenses. 

 
42.18.2 BHEL shall have power to take over from the Contractor from  time to time such 

sections of the work as have been completed to the satisfaction of the Engineer. Such 
work however shall not be treated as have been completed until the extra works are 
executed to the satisfaction of  Engineer. The Guarantee period shall commence only 
after  handing over of the entire works. 

 
42.18.3 The Engineer shall certify to the contractor the date on which the work is completed 

and the date thereof. 
 
 42.19    RECORDS AND MEASUREMENTS 
 
42.19.1 All items having a financial value shall be entered in BHEL measurement Book so that 

a complete record is obtained of all works performed under the Contract. 
 
42.19.2 Lump sum omissions will be  entered for deduction. Measurement  shall be restricted 

to that required to ascertain the financial liability of BHEL under  the  contract. 
 
42.19.3 Work which fails to be measured in details shall be  measured physically without 

reference to any local custom that may obtain excepting where it may otherwise be 
directed in the tender documents. The measurements shall be taken jointly by any 
person duly authorised on the part of BHEL and by the Contractor. 

         
42.19.4 The Engineer shall give reasonable notice in writing to the Contractor of appointment 

for measurement. 
 
42.19.5 The Contractor shall, without extra charge, provide  assistance with appliances and 

other things necessary for measurement and shall bear all the cost of measurement 
of  his work. 

 
42.19.6 Measurement shall be entered in BHEL Measurement Book and signed and dated by 

both parties each day at the site on completion of measurement. If the Contractor 
objects to any of the measurements recorded on the behalf of BHEL, a note to that 
effect will be made in BHEL Measurement Book or against the item or items objected 
to and such note shall be signed and dated by both the parties engaged in  taking the 
measurement. 

 
42.19.7 If, as a result of such objection, it becomes necessary to re-measure the work wholly 

or in part the expense of such re-measurement shall be borne by the contractor. 
 
42.19.8 If the Contractor's representative fails to attend when required, the Engineer shall 

have power to proceed by himself to take measurements and in that case these 
measurements shall be accepted by the Contractor as final. 

 
42.19.9 The Contractor shall, once in every month, submit to the Engineer details of his 

claims for the work done by him  upto and including the previous month which are 
not covered  by this Contract Agreement in any of the  following  respects: 

 
(a) Deviation from the items and Specifications provided in the Contract documents. 
 
 (b) Extra items/new items of work. 
 
 (c) Quantities in excess of those provided in the Contract Schedule. 
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 (d) Items in respect of which rates have not been settled. 
 

 
43.0 METHOD OF MEASUREMENT 
 
43.1  Method of measurements shall be as per standard specifications included in the 

tender. For other items measurements shall be as per relevant IS Codes. 
        
44.0   DEVIATION 
 
44.1  The Contractor shall not make any alteration in, addition to or omission from the work 

as described in the tender documents except in pursuance of the written instructions 
of the Engineer. No such deviation from the work described in the tender documents 
shall be valid unless the same has been specifically confirmed and accepted by the 
Engineer in writing and incorporated in the Contract. 

 
44.2  The Engineer may deviate, either by way of addition or deduction, from the work so 

described, provided that the Contract sum be not thereby varied on the whole by 
more than the percentage set out in the tender documents. The value of all additions 
and deductions shall be added to or deducted from the Contract sum.  (Whenever the 
Engineer intends to exercise such a right his intentions shall specify the deviations 
which are to be made, the lumpsum assessment or the proposed basis of payment, 
the extra time allowed, if any, and the date for completion of the entire contract). Any 
objection by the contractor to any matter concerning the order shall be notified by him 
in writing to the Engineer within seven days from the date of such order,  but under 
no circumstances shall the work be stopped (unless so ordered by the Engineer) owing 
to differences or controversy that may arise from such an objection. In the absence of 
such a notification of objection by  the Contractor, he will be deemed to have accepted 
the order and the conditions stated therein. 

        
 
 
45.0   VALUATION OF DEVIATIONS 
 
        Rates for deviated items or new items of work shall be as follows : 
 
45.1  If the rates for the additional, altered or substituted work are specified in the Contract 

for the work, the Contractor is bound to carry out the additional, altered or substituted 
work at the same rates as are specified in the Contract for the work.   

 
45.2  If the rates for the additional, altered or substituted work are not specifically provided 

in the Contract for the work, the rates will be derived from the rates for a similar class 
of work as are specified in the Contract for the work.  

 
45.3  If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses the rate for such part or parts will be determined by 
the Engineer on the basis of prevailing market rates when the work was done and the 
decision given in this behalf shall be final and binding on the Contractor. Rate analysis 
will be worked on CPWD manual of rate analysis as guidance.  

 
45.4   If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses , then the contractor shall within 7 days of the date 
of receipt of order to carry out the work inform the Engineer of the rate at which it is 
his intention or charge for such class of work, supported by analysis of the rate or 
rates claimed, and the Engineer shall determine the rate or rates on the basis of 
prevailing market rates and pay the Contractor accordingly. However, the Engineer, by  
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notice in writing, will be at liberty to cancel his order to carryout such class of work 
and arrange to carry it out in such manner as he may consider advisable. But under no 
circumstance the Contractor shall suspend the work on the plea of non-settlement of 
rates falling under the clause or claim any compensation on that account.  Elements of 
profit, overheads, supervision and establishment charges will be taken as 15% over 
direct cost. 

 
46.0   COMPLIANCE TO REGULATIONS AND BYELAWS 
 
46.1  The Contractor shall conform to the provisions of any statute relating to the work and 

regulations and bylaws of any local authority and of any water and lighting Companies 
or Undertaking with whose system the work is proposed to be connected. He shall, 
before making any variation from the drawings or the specifications that may be 
necessitated for such connections give the Engineer, notice specifying the variation 
proposed to be made and the reasons therefore and shall not carryout any such 
variation until he has received instructions from the Engineer in respect thereof. The 
Contractor shall be bound to give all notices required by statute, regulations or bye-
laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof.  

 
47.0  FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 
47.1  BHEL shall provide free of charge limited open space, for office & storage shed, as and 

where made available by M/s  UPRVNL. It is the responsibility  of the contractor to 
construct sheds,  provide all utilities and dismantle and clear the site after completion 
of work or as and when required , as a part of his scope of work.  

 
47.2  Contractor shall be responsible for providing all necessary facilities like residential 

accommodation,  transport , electricity , water , medical facilities etc. as required 
under  various labour laws and statutory rules and regulations framed there under to 
the personnel employed by him.  

 
47.3 Construction power, for construction purposes will be provided free of cost 

and at one point near erection site (at a distance upto 500 meters) from supply point. 
Further distribution of power shall be done by contractor at his cost. All wiring must 
comply with local regulations and will be subject to Engineer’s inspection and approval 
before connecting supply.  

 
47.4  Provision of distribution lines of power from the central  points to the required place 

with proper distribution boards  observing the safety rules laid down by the authorities 
of the state shall be done by the contractor, supplying all the materials like cables, 
distribution board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, 
copper conductor, change over switches pipes etc. at his own cost. If any failure is 
caused in supply of the power and water, it is the responsibility  of  the  contractor to 
make alternate arrangements at his cost. The contractor shall adjust his working shift 
/ hours accordingly and deploy additional manpower if necessary so as to achieve the 
targets.  

 
47.5  In case of power cuts / load shedding no compensation for idle labour or extension of 

time for completion of work will be given to contractor.  
 
47.6  Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 

arranged by the contractor at the site of construction, contractor's material storage 
area etc. within finally accepted rates.   

 

 
81 

 



47.7 No claim for damages will be entertained by the Company on account of interruptions 
of water supply or limitation of quantity of water as aforesaid or on account of the 
water so taken being not fit for construction purposes or on any other account in 
connection with such water supply.    

 
47.8 CONTRACTOR HAS TO ARRANGE FOR CONSTRUCTION WATER BY 

PROVIDING SUITABLE BORE WELL WITHIN THE QUOTED RATES.  Contractor 
to satisfy himself that the water drawn by him is fit for construction / consumption and 
adequately treat such water at his cost when it is not found fit for the said purposes 

 
47.9  The  Contractor should make arrangements for storage of sufficient quantity of water 

required for work.     
 
47.10  The Contractor shall during the progress of the work, provide, erect and maintain at 

his own expenses all necessary temporary workshops, stores, consumables, offices, 
etc. required for the proper and efficient execution of the work. The planning, setting 
and  erection of these buildings shall have the approval of the Engineer and the 
Contractor shall at all times keep them tidy and in a clean and sanitary condition to 
the entire satisfaction of the Engineer.   

 
47.11  On completion of work or as and when required by BHEL, all the temporary buildings, 

structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost.  In the event of his 
failure to do so, same will be got done by the Engineer and expanses incurred shall be 
recovered from the contractor along with prevailing overhead. The decision of BHEL 
Engineer in this regard shall be final.   

 
48.0  PROGRESS REPORTING 
 
48.1  Contractor is required to draw mutually agreed monthly programme in consultation 

with BHEL well in advance. Contractor shall ensure achievement of agreed programme 
and shall also timely arrange additional resources considered necessary at no extra 
cost to BHEL. 

 
48.2  Weekly progress review meetings will be held at site during which actual progress 

during the week vis-a-vis scheduled programme shall be discussed for actions to be 
taken for  achieving targets. The programme for subsequent week shall also be 
presented by contractor for discussions. The contractor shall constantly update / 
revise his work programme to meet the overall requirement. All quality problems shall 
be discussed during above review meetings. Necessary preventive and corrective 
action, shall  be  discussed and decided upon in such review meetings and  shall be 
implemented by the contractor in time bound manner         so as to eliminate the 
cause of non-conformities.  

 
48.3  The contractor shall submit weekly and monthly progress reports, materials  reports,  

consumables  (gases / electrodes) report and other reports as per proforma 
considered necessary by the Engineer.  

 
48.4  The progress report shall indicate the progress achieved against planned , with 

reasons indicating delays , if any, and shall give the remedial actions which the 
contractor intends to take to make good the slippage or lost time , so that further 
works again proceed as per the original programme and the slippages do not 
accumulate and effect  the overall programme.  

 
48.5  The daily manpower reports shall clearly indicate the manpower  deployed, 

categorywise specifying also the activities in which they are engaged.  
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49.0   DRAWING AND DOCUMENTS 
 
49.1  The detailed drawings, specifications available with BHEL engineers will form part of 

this tender specification. These documents will be made available to the contractor 
during execution of work at site. The contractor will also ensure availability of all 
drawings / documents at work  place.  

 
49.2  Necessary drawings /  documents by BHEL  to  carry  out  the construction work will 

be furnished to the contractor by BHEL (except those proposed to be prepared by 
contractor, as mentioned in this contract) on loan which shall be returned to BHEL 
Engineer at site after completion of work . Contractor shall ensure safe storage and 
quick retrieval of these documents.    

 
49.3  The contractor shall maintain a record of all drawings and documents available with 

him in a register as per format given by BHEL Engineer. Contractor shall ensure use of 
pertinent drawings / data / documents and removal of obsolete ones from work place 
and return to BHEL.   

 
49.4  The data furnished in various annexures enclosed with this tender specification are 

only approximate and for guidance. However, the change in the design and in the 
quantity may occur as is usual in any such large scale of work.    

 
49.5  Should any error or ambiguity be discovered in  the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before commencement 
of work.  BHEL's interpretation in such cases shall be final and binding on the 
contractor.  

 
49.6  Deviation from design dimensions should not exceed permissible limit. The contractor 

shall not correct or alter any dimension / details, without specific approval of BHEL. 
 
50.0    DELAY AND EXTENSION OF TIME  
 
50.1  If, in the opinion of the Engineer, the work is delayed  
 

(a)  by reason of abnormally bad weather, OR  
 
(b)  by reason of serious loss or damage by fire, OR  
 
(c) by reason of civil commotion, local combination of workmen, strike or lockout, 

affecting any of the trades employed on the work, OR  
 
(d) by delay on the part of the agency or tradesmen engaged by the BHEL in  executing 

work not forming part of the  Contract, OR 
 
(e) by reason of any other cause which in the absolute discretion of the Engineer is 

beyond the Contractor's control, then in any such case, the Engineer (or higher 
authority) may make fair and reasonable extension in the completion dates of the 
individual items of work or the Contract as a whole. Such extension which will  be 
communicated to the Contractor by the Engineer in writing shall be final and binding 
on the Contractor.  No other claim  in this respect for compensation or otherwise 
howsoever is admissible. Upon the happening of any such event causing delay, the 
Contractor shall immediately give  notice thereof in writing to the Engineer but shall 
nevertheless use constantly his best endeavor to prevent or make good the delay and 
shall do all that may reasonably be required to the satisfaction of the Engineer to 
proceed with the work.    
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51.0   PRICE VARIATION 
 
51.1   The finally accepted rates for scope of work as defined in this tender are  subjected to 

price variation provisions as per following formula: 
            
                                           0.75 x P0 (F1 - F0) 
          .      P1=              ----------------------- 
          .                               F0 
           

P1=Increase/Decrease in billing amount (variation) for the particular month of billing. 
           
P0 = Gross billed amount for the month as per contract provisions. 
           
F1 = All India CPI published by Labour bureau, Simla, Govt.  of   India,   for   

Industrial workers (Base  1982  =100)  applicable for the month  under  
consideration  i.e.  for which bill has been raised. 

          
F0 = All India CPI published by Labour bureau, Simla, Govt.  of   India,   for  

Industrial  workers (Base  1982  =100) applicable for the month of opening of 
technical bid. 

 
51.2 The contractor will be required to raise the bills for price variation payments on a monthly 

basis irrespective of the facts whether any increase or decrease in CPI.  Price variation as 
per above formula will be calculated and paid/deducted on the total contract value 
(excluding payments towards extra works and over run, if any) on month-to-month basis 
from the date of award.   BHEL however reserves the rights to freeze variation for that 
much of duration of delays, from time to time, which are entirely attributable to the 
contractor. Average of applicable index of PVC paid shall be taken as index for PVC 
for final 5% amount. 

  
51.3  With the provision of price variation as above no claim / compensation on account of any 

increase whatsoever, (irrespective of whether variation are steep / unanticipated or not 
compensated by the above variation provisions in full towards minimum wages, 
consumables, electrodes, gases or any other item/ reason) will be payable during the 
entire period of execution including extended period, if any.   

 
 
 
 

52.0    INCOME TAX, SERVICE TAX, VAT  AND SALES TAX ETC.  
  
52.1  TDS under Income Tax, Sales Tax, VAT etc, if any, shall be deducted at 

prevailing rates on gross invoice value from the running bills unless Exemption 
Certificate from appropriate Authority / Authorities is furnished. 

 
 

52.2   Price quoted shall be inclusive of all taxes except service tax. The service 
tax, as legally leviable & payable by the contractor under the provisions of 
applicable law/act, shall be paid by BHEL as per contractor’s bill. However, 
contractor shall have to submit proof of service tax deposited by them 
immediately after the deposit but not later than the next bill submitted after the 
due date of deposit. The contractor shall furnish proof of Service Tax registration 
with Central Excise Division covering the services covered under this contract. 
Registration should also bear endorsement for the premises from where the 
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billing shall be done by contractor on BHEL for this project The contractor shall 
obtain prior approval of BHEL before billing the service tax amount. 

 
           With introduction of Cenvat credit rules 2004 which came into force w.e.f. 

10.09.2004, excise duty paid on input goods including capital goods used for 
providing the output service and service tax paid on input service can be taken 
credit of against the service tax payable on output service. As such, while 
offering the rates, the contractors may take into account the benefit of 
above provisions as the cost of input to contractors will be the cost net of 
excise duty and service tax and adjust their offer price accordingly to make 
it more competitive. 

 
52.3 In VAT applicable States, “Tax Invoice” if required under the relevant State VAT 

law shall be submitted alongwith other compliances as per concerned VAT Act. 
 

 
52.4  Contractor shall get his organization registered with concerned sales tax/VAT 

authorities within 15 days of award of this contract, if applicable. The delay on 
this account and delay in bringing the material shall be to contractor’s account 
and no extension of time shall be allowed on this account. The sales tax/VAT 
registration for this contractor shall be forwarded to BHEL within 30 days from 
the date of LOI. In case the contractor is already registered for sales tax/VAT 
with Govt. Authorities he must quote his registration no, while submitting their 
tender. 

 
52.5  Contractor has to make his own arrangement at his cost for completing the 

formalities, if required, with Sales Tax/VAT Authorities, for bringing their 
materials, plants, and equipment at site for the execution of the work under this 
contract. 

 
 
 
53.0  TIME SCHEDULE 
 
53.1  The contractor is required to commence the work within 15 days from the date of 

issue of letter of intent unless BHEL decides to fix any other later date.  
 
53.2 Entire work as detailed in tender specification shall be completed within 18 

months  for Part-A and 21 months for Part-B from the scheduled date 
of start of work as per the programs / milestones indicated by BHEL(Tentative 
programme for subject tender is enclosed as Annexure ‘A’). Contractor has to 
mobilise adequate resources to meet BHEL’s commitments to their customer as 
indicated from time to time. In case due to reasons not attributable to the 
contractor, the work gets delayed and additional manpower / resources 
have to be mobilized so as to expedite the work to meet various milestones, 
same shall be done within the quoted rates as per Rate Schedule, at no 
extra cost to BHEL. In the event the contractor fails to respond to these 
requirements, BHEL shall take appropriate actions to meet customer’s 
commitments in line with the provisions of General Conditions of Contract. 

 
 
 
53.3 The various mile stone dates of Unit –5 to be achieved as per the current status of 

contract, are as below: 
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PART – ‘A’  WORK 
 
MILE STONES      MONTHS 
 
Start of work               Zero Date 
Start of fabrication    2nd Month 
A-B-C Bay Column Erection             5th – 9th Month 
Erection of Roof Truss              7th  –  9th  Month 
Erection of Floor Beams             8th  – 13th   Month 
Completion of Roof Beams            13th Month 
Finishing works completion   15th Month 

 
 Unit –6 will follow with a gap of 3 months .Contractor has to provide fronts 
accordingly, as indicated at site by BHEL, for achieving above milestones. 

 
PART –‘ B’  WORK 

 
MILE STONES       MONTHS 
 
Start of work        Zero Date 
Start of fabrication    2nd Month 
Erection of D-Row Columns   5th Month 
Roof and Truss Erection   6th – 9th Month 
Floor Beam Completion   12th Month 
Bunker erection    12th  - 16th Month 
Pipe Rack Completion    17th Month 
Finishing works completion   18th Month 
 

Unit –6 will follow with a gap of 3 months  Contractor has to provide fronts 
accordingly, as indicated at site by BHEL, for achieving above milestones. 

 
 
53.4 In case due to reasons not attributable to the contractor, the work gets delayed and 

scheduled completion gets extended, time extension will be granted by BHEL but in no 
case over run compensation will be payable. 

 
53.5  The work under the scope of this contract is deemed to be completed in all respects, 

only when all the works are carried out as per satisfaction of BHEL. The decision of 
BHEL on completion date shall be final and binding on the contractor. 

 
  
 
54.0   TERMS OF PAYMENT 
 
54.1  The Contractor shall be paid monthly running bill to a maximum of 95% of the value 

of the work actually executed on site provided the work has been executed to the 
satisfaction of the Engineer. BHEL site in-charge, at his discretion can split this 
95 % payment, to facilitate site operations. The Engineer may after a measured 
bill allow & certify payment to the contractor on the basis of abstract measurement bill 
submitted by the contractor. Contractor will also submit the floppy / CD containing 
abstract & measurement sheets of the bill which will be returned to him after 
correction for further resubmission of bill. From this amount recovery such as 
advances, security deposit taxes etc. would be made. The certificate of the Engineer 
regarding such approval and passing of sums so payable shall be final and conclusive 
against the contractor. 
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54.2  The 2.5% Final contract value (worked out based on actual work carried out) shall be 
payable on completion of all pending work, rework wherever required, site clearing 
and reconciliation of materials.   

 
NOTE: Above payment shall be released after working out the contract value based 

on actual work carried out.  
 
54.3  The balance 2.5% of final contract value will be payable on submission and passing of 

Final bill. The certificate of Engineer regarding such approval and passing of sums 
shall be final and conclusive against the contractor.  

 
54.4  Any certificate relating to the work done may be modified by any subsequent interim 

certificates or by the final certificates and no certificate of the Engineer supporting an 
advance payment shall of itself be conclusive evidence that any work or materials to 
which it relates are in accordance with the contract.   

 
55.0  INSURANCE 
 
     Besides provisions under clause no. 29.0 of GCC regarding insurance, the following 

shall also   be applicable. The contractor shall also take care of the same while 
submitting their offer. 

 
55.1  BHEL / its customer shall arrange for insuring the materials of BHEL / its customer 

covering the risks during transit, storage, erection and commissioning.  
 
55.2  If due to negligence/ carelessness on the part of the contractor, any material/ 

equipment gets damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however reserve 
the right to recover deductible franchise and also unsettled portion of insurance claim 
amount from the contractor. 

 
55.3  If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also get damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however reserves 
the right to recover deductible franchise and to unsettled portion of insurance claim 
amount from the contractor. 

 
55.4  The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will 

take necessary precautions and due care to protect the same while in his custody from 
any damage/ loss till the same is handed over back to BHEL. In case the damage / 
loss is due to carelessness/ negligence on the part of the contractor, the Contractor is 
liable to get them repair/ replaced immediately and in case of his failure to do so 
within a reasonable time, BHEL will reserve the right to recover the loss from the 
contractor.  

 
56.0   RATE SCHEDULE CUM BOQ/VARIATION 
 
56.1  Contractor shall fully understand description and scope of work before quoting. The 

scope of work and responsibility of the contractor as mentioned under these 
specification shall be covered within the finally accepted rates.  

 
56.2 The Tenderer shall quote the prices/rates for entire scope of work as per the rate 

schedule only, in part II price bid (Original).  Conditional price bids or price bids with 
any deviation / clarification etc. are liable to be rejected.  No cutting / erasing / over 
writing shall be done.  
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56.3  “THE TENDERER MAY QUOTE EITHER FOR PART-‘A’ OR PART-‘B’ OR BOTH 
OF THEM. TENDERERS ARE REQUIRED TO SUBMIT BIDS FOR PART-‘A’ AND 
PART-‘B’ IN SEPARATE SEALED ENVELOPS AS PER RATE SCHEDULE. THE 
PRICE BIDS OF QUALIFIED BIDDERS SHALL BE OPENED AS 
FOLLOWS; 
 
“ PRICE BID FOR PART-‘A’ SHALL BE OPENED FIRST FOLLOWED BY 
PART-‘B’ WITH A TIME GAP AS DECIDED BY BHEL. THE  PRICE BID 
OF SUCCESSFUL BIDDER FOR PART-‘A’ WORK WILL NOT BE 
CONSIDERED DURING PRICE BID OPENING  FOR PART-‘B’ WORK”. 

 
 56.4  Quantities mentioned in the rate schedules are approximate only and liable for 

variation. The tentative contract value (CV) for entire scope of work shall be calculated 
as per finally quoted / accepted item rates & the quantities indicated in Rate Schedule 
cum BOQ.  

 
56.5  Contractor's total quoted price as per rate schedule will be taken as tentative only. The 

contractor undertakes to erect / commission actual quantities as per advice of BHEL 
Engineer and accordingly the final contract price shall be worked out on the basis of 
quantities actually erected at site and payments will also be regulated for the same.  
The quantities indicated against each item may vary to any extent and no 
compensation will be payable in variation of Individual item quantity. However, in 
case of overall reduction in contract value beyond 30%, the contractor will 
be eligible for compensation as per the following provision:  

 
“The actual executed value shall be raised by 10 % subject to the condition 
that the total value of work executed plus increase as above shall be limited 
to 70 % of the awarded contract value” 
 
Contractors are requested to take above into account while quoting the unit rates 
quoted as per Rate Schedule so as to take care of such variation during execution 
stage.  

 
57.0   FINAL BILL 
 
57.1 As soon as possible after the completion of the work to the satisfaction of the    Engineer, 

the Contractor shall prepared a certified final accounts on BHEL forms, in duplicate.  It 
shall be accompanied by the all abstracts, vouchers, etc. in support thereof and shall be 
prepared in the manner prescribed by the Engineer. 

 
 
58.0     LIQUIDATED  DAMAGES(LD)    

 
58.1   For delay in completion of work attributable to the contractor, the LD shall be 

applicable at the rate of  ½% of the contract value per week of delay or part 
thereof limited to a ceiling of 10% of the contract value as mentioned under 
clause no.25.5 of the GCC of the tender. 

 
          59.0      SECURITY DEPOSIT 

 
59.1   The contractor shall submit  Security Deposit within 15 days from the date of 

issue   of    LOI  as per clause no. 16.2 of the General Conditions of Contract  
(GCC).  In case the contractor opts to furnish Bank Guarantee as a part of 
Security Deposit, the BG shall be issued as per the Performa enclosed as per 
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Annexure-H of the GCC and also that the BG should be issued preferably 
through any of the Member Banks listed on Page No. 34(a) of the GCC; 

           
          For BG through any  other Nationalized Bank (Not covered  in the list of  

Member Banks of  GCC), the discretion of its acceptance shall lie solely  with 
BHEL.    

  
60.0       OTHERS 
 

  60.1     In case of any contradiction between General Conditions of Contract (GCC) 
and Special Conditions of Contract (SCC), the latter shall prevail. 

 
60.2  The tenderer shall specifically confirm he has inspected the site of work and is 

fully conversant with the prevailing conditions under which work is to be 
executed and will not raise claim of any nature due to lack of knowledge of site 
condition. He will also confirm that local taxation laws at the site have been 
clearly understood by him. 

 
60.3  The Price Bids of only those bidders will be opened who will    be 

qualified for the subject job on the basis of pre-qualification evaluation / 
Techno-commercial bids and acceptance of customer. BHEL reserves the 
right to reject the bidders with unsatisfactory past performance in the 
execution of a contract. BHEL’s decision in this regard shall be final & 
binding. 

 

 
89 

 



 
Annexure-I 

 
LIST OF T&Ps BEING PROVIDED BY BHEL FOR USE OF CONTRACTOR FREE OF HIRE 
CHARGES ON SHARING BASIS 
__________________________________________________________________ 
 
 

QUANTITY SL 
NO 

EQUIPMENT 

PART- A PART - B 

1 CRAWLER CRANE 100 MT --------- ON SHARING BASIS--------- 

2   CRAWLER CRANE 200 / 250 MT ON SHARING BASIS ON SHARING BASIS 
 
  
NOTE: 
 

1. The above mentioned suitable capacity crane without slings & lifting 
tackles will be provided by BHEL on free of hire charges and on 
sharing basis. All other terms & conditions shall be as per tender 
clause no. 38  

 
2. Suitable capacity crane (  200 / 250 MT crane) shall be provided by 

BHEL, as & when required, on sharing basis & free of hire charges for 
erection of bunker bay . The operation & maintenance of tower crane 
/ 200 / 250 MT crane shall be carried out by BHEL / other agency of 
BHEL. The contractor at his cost shall provide required maintenance 
crew and fuel for operation of crane. The lubricant such as mobil oil, 
gear oil, brake oil, hydraulic oil, torque converter oil & grease for 
cranes will be issued free of cost by BHEL. 
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Annexure-II 

INDICATIVE    LIST    OF    T & P / IMTEs  TO  BE  ARRANGED    BY    THE 
CONTRACTOR AT HIS OWN COST  

 

QUANTITY SL 
NO 

EQUIPMENT 

PART- A PART - B 

1 CRAWLER CRANE 75 / 100 T 1 NO 1 NO 

2 HYDRA CRANE 8 / 10 MT 2 Nos 2 Nos 

3 MOBILE CRANE 15/18 T 1 NO 1 NO 

4 15/20 MT TRAILORS WITH 
PULLING UNIT 

1 SET 1 SET 

5 WELDING MACHINES  AS PER 
REQUIREMENT 

AS PER 
REQUIREMENT 

6 HEATING OVEN AS PER 
REQUIREMENT 

AS PER 
REQUIREMENT 

7 PORTABLE OVENS AS PER 
REQUIREMENT 

AS PER 
REQUIREMENT 

8 ALCHOMETER 1 NO 1 NO 

9 PLASMA CUTTING MACHINE - 1 NO 

10. Gantry Crane ( or Equivalent for 
Fabrication Area ) 

1 NO 1 NO 

 
NOTEs: 
 
1 The above list specifies only major T&P (may not be complete to be deployed by the 

contractor). All additional / other tools and plants including crane / hydra, trucks & 
devices, tackles, machines, measuring instruments etc. in good and safe working 
conditions which are required for satisfactory & timely completion of work shall also 
be deployed by the contractor within finally accepted rate / price. 

 
2 Other terms and conditions regarding above items please also refer clause 38 

T&P/IMTEs). 
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 Annexure-III 
 
 

LIST OF DRAWINGS & SPECIFICATIONS ENCLOSED. 

 

S.NO TITLE 

1.  

 
SPECIAL TECHNICAL REQUIREMENTS FOR STRUCTURAL STEEL WORKS  
 
(10 SHEETS) 
 

2 

SPECIFICATION NO. PE-TS-999-600-C017, SECTION D, SUBSECTION 
D17 

FABRICATION OF STRUCTURAL STEEL WORK  

(38 SHEETS) 
 

3 

SPECIFICATION NO. PE-TS-999-600-C017, SECTION D, SUBSECTION 
D18 

ERECTION OF STRUCTURAL STEEL WORK  

(17 SHEETS) 
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Annexure-IV 

 

INDICATIVE    LIST    OF    IMTEs   TO  BE  ARRANGED    BY    THE CONTRACTOR AT 
HIS OWN COST 
 
SL NO EQUIPMENT QTY 

1 THEODOLITE  1 NO 

2 DUMPY LEVEL  1 NO 

3 MEASURING TAPE AS PER REQUIREMENT 

 
 
 
NOTES: 
1.  The above list specifies only major IMTEs (may not be complete to be deployed by the 

contractor). Contractor has to have arrangements for material & concrete testing. All 
additional / other IMTEs / measuring instruments etc. in good and safe working 
conditions which are required for satisfactory & timely completion of work shall also be 
deployed by the contractor within finally accepted rate / price. 

 
2. Other terms and conditions regarding above items please also refer clause 38 

T&Ps/IMTEs). 
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ANNEXURE- V 
 
 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE 
KNOWLEDGE OF SITE CONDITIONS 

 
 

We,……………………………………………………………………………………
…… Hereby declare and confirm that we have visited the project site 
under the subject namely, …………………………………………and 
acquired full knowledge and information about the site conditions, 
wage structure, Industrial climate and total work involved.  We further 
confirm   that the above information is true and correct and we will not 
raise any claim of any nature due to lack of knowledge of site 
condition. 
 
 
 
                                                                                            Tenderer’s Name and Address. 
 
 
 
 
Place:        (Signature of the Tenderer’s 
                 With stamp) 
 
Date: 

 
 

 
 
 
 
 

 
 

  
Countersigned   
BHEL SITE INCHARGE 
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ANNEXURE-VI 

 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 
BHEL PSNR is committed to Information Security Management 
System as per Information Security Policy. 
M/s……………………………………………………………………………. 
providing…………………………..service to BHEL PSNR, Noida hereby undertake 
to comply with the following in line with Information Security Policy of BHEL 
PSNR; 

 

 

¾ To maintain confidentiality of documents & information which shall be used 
during the execution of the Contract. 

 

¾ The documents & information shall not be revealed to or shared with third party 
which shall not be in the business interest of BHEL PSNR. 

 
 

 

 

 

   (                                  )                             (   ) 

    M/s. BHEL, PSNR                               M/s…………………….. 
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