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                      IMPORTANT NOTE 

 
PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND 
ENSURE COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT 
ANY DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE 
ISSUING AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY 
OF TENDER DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED 
BACK AS PART OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE 
REJECTED BY BHEL. 

 
 
 

THIS TENDER SPECIFICATION ISSUED TO: 
 

   M/S----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                    

Email: sku@bhelpsnr.co.in / swapan@bhelpsnr.co.in 

TENDER NOTICE 
 
Sealed tenders are invited from the contractors fulfilling qualifying requirements for 
the “Construction of site office, storage shed and other infrastructure facilities at 
National Capital Thermal Power Project Stage- II  (2 X 490 MW), NTPC - Dadri, Vidyut 
Nagar-201 008, Dist. Gautam Budh  Nagar, Uttar Pradesh.” 
 

TENDER NO. BHEL:DADRI:STORES:374 
 

       
     QUALIFYING  REQUIREMENTS: 
                       

 
1.0     Tenderers who wish to participate must have successfully completed, 

during last five years as on 30.11.2006, 
 

 
1.1)    One single contract of civil work of value of at least Rs.400 lacs or 

more.  
‘OR’ 

1.2) Two contracts of civil work with value of each contract at least Rs. 
250 lacs each or more. 

‘OR’ 
1.3) Three contracts of civil work with value of each contract at least Rs. 

200 lacs each or more. 
 

‘AND’ 
 

2.0    Party should also have an average annual turnover of minimum of 
Rupees 525 lacs during preceding three years (03-04, 04-05 and 
05-06). 

 
          NOTES:   

 
  (i)        The Tender Documents comprise of following; 

(a) General Conditions of Contract, Special Conditions of Contract, Tender 
Notice, Project Synopsis etc.  

(b) General Scope of Work 
(c) BOQ cum Rate Schedule  
(d) Sketches 
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          (ii)     Tender Documents with complete details are hosted in this web page. Bidder(s) 
intending to participate may download the tender document from the web site. 
Bidder(s) downloading the tender documents from the web site, shall remit 
Rs.1000/- (Rupees One thousand only) in the form of  crossed demand draft 
(non-refundable), in favour of BHEL, NOIDA along with their offer 

   
(iii)     Bidder(s) can also  purchase hard copy of tender documents  from  this  office.    

Tender documents (non transferable) will be issued on all working days 
between 09.30 Hrs. to 12.30 Hrs within the sale period i.e upto 28.12.2006 on 
payment of Rs.1,000/- (non-refundable) either in cash or by crossed demand 
draft in favour of BHEL, NOIDA.  Request for issue of tender document should 
clearly indicate Tender No. and  work. 

 
(iii) Tenders must be submitted to the undersigned latest by 28.12.2006 before 

opening of technical bids commences.  Technical bids shall be opened at 15.30 
Hrs. on 28.12.2006. 

 
(iv) Earnest Money Deposit (EMD) : Refundable, Non-interest bearing EMD of Rs 

2,00,000/- shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft 
in favour of  “ Bharat Heavy Electricals Limited” payable at Delhi/NOIDA . Those 
bidders who have already deposited ‘ One Time ’EMD’ of Rs. 2,00,000/- with 
BHEL, PSNR, NOIDA need not submit EMD with the present tender. 

 
(v) Tenders not accompanied with Full Earnest Money Deposit, as indicated above, 

will not be considered. 
 

(vi) All corrigenda, addenda, amendments and clarifications to this Tender will be 
hosted in this web page and not in the newspaper. Bidders shall keep 
themselves updated with all such amendments. 

 
(vii) BHEL reserves the right to accept or reject any or all tenders without assigning 

any reason whatsoever. 
 

(viii) BHEL takes no responsibility for any delay/loss of documents or 
correspondences sent by courier/post. 

 
(ix) Purchase Preference will be given to CPSUs  as per Govt. Guidelines. 

 
(x) Unsolicited rebate / discount shall not be accepted after bid opening. 

 
             

 
 
 

AGM/SCP 
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ISO 9001-2000, ISO 14001 

and OHSAS 18001 certified 
company 

SubContract and 
Purchase Deptt. 

 

 
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                    

Email: sku@bhelpsnr.co.in / swapan@bhelpsnr.co.in 

 
                   DOMESTIC NOTICE INVITING TENDER 
 

    LAST DATE OF SALE                   :  28.12.2006 
    DATE OF OPENING                      :  28.12.2006 

 
 

NIT NO. / NAME OF WORK 
    

TENDER NO. BHEL:DADRI:STORES:374 
 

Sealed tenders are invited from the contractors fulfilling qualifying requirements 
for the “Construction of site office, storage shed and other infrastructure 
facilities at National Capital Thermal Power Project Stage- II  (2 X 490 MW), NTPC 
- Dadri, Vidyut Nagar-201 008, Dist. Gautam Budh  Nagar, Uttar Pradesh.” 

 
 
   

NOTES 
1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for details of NIT including Qualifying 

Requirements.   
 
 
   

 
 

   AGM/SCP 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
  
 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 

The tenderers must  submit their tenders as required in two parts  in separate 
sealed covers prominently superscribed as Part-I Technical bid and Part-
II ,Price bid also indicating on each of the cover tender specification no., date 
and time as mentioned in tender notice. 
 
TECHNICAL BID (COVER-I) 
 
Except Price bid Part-II, complete set of tender document consisting of 
General conditions of Contract, “Technical specification & Special terms and 
condition” ( Part-I)   issued by BHEL shall be enclosed in Part I Technical Bid 
only. All schedules, data sheets and details called for in the specification shall 
also be submitted along with technical bid. All details / Data / Schedules 
including offer letter duly signed and stamped are to be submitted in 
duplicate. 
 
PRICE BID (COVER-II) 
 
Tenderers may please note that price bid is to be submitted only in original 
copy of Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy 
of same is required. 

 
These Two separate covers i.e. cover I & II shall together be enclosed in a 
third envelope (Cover-III) and this sealed cover shall be superscribed with 
tender specification No., due date, time and submitted to officer inviting tender 
as indicated in tender notice on or before due date as indicated. 

 
 
 
 
 
 
 
 
 
 

 7



TENDER NO. BHEL:DADRI:STORES:374 

 
Project Synopsis 

 
 

     
      NATIONAL CAPITAL THERMAL POWER PROJECT STAGE- II  2X490 MW 

 
NTPC DADRI 

 
M/S NTPC Ltd (NTPC) has awarded a contract on BHEL for design, supply, 
transportation, storage and material handling at site, erection and commissioning of 1 x 
490 MW coal based thermal set consisting of boilers, turbines, generators, with all the 
auxiliaries and accessories on a lump sum basis.  Order for one additional set is 
expected shortly. 
 
 
The project has 4x 210 MW thermal sets  and a combined cycle gas plant consisting of 
2 modules of 408.5 MW each already in operation.  
 
 
On the part of BHEL it has to create its own storage, residential and office facility at site.  
NTPC has given the open land for development of infrastructure at site and BHEL shall 
have to develop it for construction of closed and open storage yard  & office complex.  

 
 

The project is situated in PO Vidyut Nagar in District Gautam Budh Nagar in UP  state. 
and is located about 30 Kms from Ghaziabad and is about 60 Kms from Delhi. 
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General Conditions of Contract 
SECTION- I 

         
                            GENERAL INSTRUCTIONS TO TENDERERS 
                 
1 This  tender  specification  as  a  whole, furnishing all the details and other documents  as  required  in  the  

following  pages,  shall  be  duly signed and sent in a sealed cover (IN  DUPLICATE) super-scribing the name of 
work  as  given  in  the tender notice.  

 
2 The tender  shall  be addressed to :  OFFICER INVITING TENDER  AS   INDICATED IN THE TENDER 

NOTICE.   
 
3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER POST "  and shall be 

posted with due allowance  for any postal delay.  The tenders  received  after  the  due  date   and  time  of 
opening  are  liable  to  be  rejected.  Offers received by Telegram/telex/ Fax/ E-mail/ Internet may be 
considered as per terms of NIT. 

 
4     Tenders  shall be opened at the time and date as specified in   the tender notice in the presence of such of those  

tenderers  or their authorised representatives who may be present.  
 
5    The tenderers shall closely peruse all  the  clauses, specifications and drawings indicated in the Tender 

Documents   before quoting.  Should the tenderer have any doubt about the meaning of any portion of the 
Tender Specifications  or  find discrepancies  /  omission in the Drawings or the tender documents issued are  
incomplete or shall require clarification  on  any of the technical aspect, scope of work etc., he shall atonce 
contact  the  authority  inviting  the  tender for clarification before the submission of the tender.  

 
6 Before tendering, the  tenderers are advised to inspect the  site of work and the environments and be acquainted 

with the actual working  and  other  prevalent conditions, facilities available, position of material and labour.  
No claim will be  entertained later on grounds of lack of knowledge.  

 
7    Tenderer must fill up all the schedules and furnish all the required information as per the instructions given in 

various  sections of the tender specification.  Each and every page of the Tender Specification must be 
SIGNED,  STAMPED AND SUBMITTED ALONG WITH THE OFFER by the Tenderer in token  of 
complete acceptance thereof.  The information furnished shall  be complete by itself.     

 
8   The tenderer shall quote the rates in English Language and international numerals.  These  rates  shall  be entered  in 

figures as  well as in words. In case of difference in rates  between words and figures THE  LESSER OF  THE  
TWO  will  be  treated as valid rate.  For the purpose of tender, the metric system of units shall be used.    

 
9    All entries in the tender shall either be typed or be written in ink.  Erasure and over writings are not permitted 

and may render such  tenders  liable  to  summary  rejection.  All  cancellations  and  insertions  shall be duly 
attested by the tenderer.  

 
10  QUALIFICATIONS OF TENDERERS :   Only tenderers who have previous experience in  the  work  of  

this   nature   and   description  detailed  in this  tender specification are expected to quote for this  work.  Offers 
from  tenderers  who  do  not  have  proven  and  established experience in the field are not likely to be 
considered.    

 
11     DATA TO BE ENCLOSED :  Full information shall be given by the tenderer in respect of  the following. 

Non submission of these information may  lead  to rejection of the offer.   
 
11.1  FINANCIAL STATUS :  Financial viability as per proforma enclosed at ANNEXURE-`A'                 
 
11.2  INCOME TAX CERTIFICATES : A Certificate of Income tax clearance  from  the  appropriate  authority  in 

the forms prescribed therefor duly indicating  annual turnover.  These certificates shall be valid  for  one  year 
from the date  of  issue or for the period prescribed  therein for all tenders submitted during the period.  

 
11.3    PREVIOUS EXPERIENCE :  A statement giving particulars (duly supported by documentary  evidence)  of  

the  various  service rendered in progress for  each similar works by the tenderer indicating the particulars  and 
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value of each work, the site location, the duration, date  of completion etc.,  strictly  as  per  proforma  enclosed  
at  ANNEXURE-B.   

 
11.4   ORGANISATION CHART :  The  organisation pattern that are totally available with him  and that will be 

employed by the tenderer for  this  work  in the form of monthwise and categorywise deployment plan duly  
indicating the number of Engineers, Supervisors, skilled and unskilled workers etc., as  per  proforma  enclosed  
at   ANNEXURE-`C'.  

 
11.5  An attested copy of the Power of Attorney, in case the tender  is signed by an individual other than  the  

sole  Proprietor,  shall also be attached.   
 
11.6    IN CASE  OF  AN  INDIVIDUAL :   His  full name, experience,  address and nature of business.  
      OR 
       
            IN CASE OF PARTNERSHIP FIRMS :  The names of all the partners   with addresses  and  their  experience.  

A  copy  of the   partnership deed/ instrument of Partnership duly certified by a Notary Public shall be enclosed.    
      OR 
 
            IN CASE  OF  COMPANIES  :   Date and  place of registration including date of commencement certificate in 

case of  public companies  and  the  nature  of  business  carried  or by the Company.  Certified copies  of  
memorandum  and  Articles  of  Association are  also  to be furnished.  Also indicate names,  addresses and 
experience of the Directors.  

 
11.7    A  list   of   tools   and  tackles  (including  cranes, tractor-trailers,   winches,  Derricks,  welding  sets  etc., 

wherever applicable) that the tenderer is  having and  those  that will be deployed on this job as per proforma 
enclosed at  ANNEXURE-`D'.    

 
11.8    Analysis  of unit rate quoted  as per proforma enclosed at ANNEXURE-`E'. 
   
11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    
 
11.10   In addition to the above, the particulars required elsewhere in tender documents. 
 
11.11   Checklist and schedule of general particulars duly filled in, signed and stamped as per ANNEXURE-`G'.    
 
NOTE :  In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with the tender need to be  

furnished  neatly  typed,  signed  and stamped in the given formats only  (in the form of separate sheets ) failing  
which  the  tender may  be considered as incomplete and is liable for rejection. Documentary proofs wherever 
necessary also need  to  be  enclosed.    

 
12      EARNEST MONEY DEPOSIT :  Every  tender must be accompanied by the prescribed amount of  Earnest  

Money  Deposit in any one of the following forms.  
 
NOTE : Bank Guarantee, Cheques,  Currency  Notes,  Money  Orders or Postal  Orders will not be accepted.         
 
12.1    Cash( As permissible under Income Tax Act) :  The amount should be remitted by  the  party  to  the Cashier  of 

Bharat Heavy Electricals Limited and cash receipt   issued by him shall be enclosed alongwith the tender.   
 
12.2  Pay Order or Demand Draft in favour of Bharat Heavy  Electricals Limited, Noida.    
 
12.3   Tenders  received without Earnest Money in full in the manner  prescribed above will not be considered.         
 
12.4   The Earnest Money Deposit of the successful tenderer will be retained towards part of Security Deposit.  
 
12.5   In the case of unsuccessful tenderers, the Earnest Money will  be refunded   normally within fifteen days of 

acceptance of award of work by the successful tenderer.   
12.6   BHEL  reserves  the  right  of  forfeiture  of  Earnest Money deposit in case the successful tenderer,       
 

(a).  After  opening of Tender, revokes his tender  within the validity period or  increases   his  earlier quoted 
rates.    
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(b)    Does not commence the work within the period as per LOI/Contract. In case the LOI/Contract is silent 

in this regard then within 15 days after award of contract.   
 
12.7  EMD shall not carry any interest. 
 
12.8  Tenderers, who so ever desires,  may  deposit  one  time  Earnest  Money Deposit  of Rs.  2,00,000/- in cash( As 

permissible under Income Tax Act ) /DD/pay order only with the cashier of  BHEL.  Tenderers who furnish 
one time EMD as above, will not  be  required  to  furnish EMD time and again alongwith their tenders  
submitted to BHEL/ PSNR.   However  they  will  be  required  to  indicate the  cash  receipt No.  and date of 
one time EMD in all  their tenders. 

        
13 AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons duly authorised / empowered 

to do so.  Certified copies of such  authority and  relevant  documents shall be submitted alongwith the tenders.                 
 
14    VALIDITY OF OFFER :   THE OFFER SHALL BE KEPT OPEN FOR  ACCEPTANCE  FOR  A  MINIMUM   

PERIOD OF SIX MONTHS FROM THE DATE OF OPENING OF TENDERS.  In case Bharat Heavy 
Electricals Limited calls for negotiations, such negotiations shall not amount to  cancellation  or  withdrawal of 
the original offer which shall  be  binding on   the tenderers.    

 
15    EXECUTION OF CONTRACT :The successful tenderer's responsibility under this  contract commences  

from  the date of issue of the Letter of Intent by Bharat Heavy Electricals Limited. The successful tenderer shall  
be  required to execute an agreement in the prescribed form as per ANNEXURE-`I' with the BHEL  within  a  
reasonable  time  after  the  acceptance  of  his tender and in any case  before submitting the first bill for 
payment.       

 
16    SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer must deposit the required 

amount of security  deposit  within the time  specified  in  the  Letter  of Intent for satisfactory  completion of 
work.    

 
16.1    The total amount of Security Deposit shall be  as  follows  :  

 
(a)   In case of work costing upto 10 lakhs :  10% of the  contract   value. 

 
(b). In case  of  work  costing above Rs 10 lakhs  and upto Rs 50 lakhs :  1 Lakh + 7.5 % of the amount 

exceeding Rs. 10 Lakhs.     
 
(c).  In case  of work costing more than Rs 50 lakhs : 4 Lakhs +  5 % of the amount exceeding Rs. 50 Lakhs.  
 
16.2   The Security Deposit will be deposited within  15  days  from  the  date  of  issue  of Letter of Intent but before 

start of  work in any one of the following forms :-                  
 

(a). The  total  Security  Deposit  as  indicated in the Letter of Intent in cash ( As permissible under Income 
Tax Act).  

 
(b) Pay Order, Demand Draft in favour of BHEL. 

 
c)  Local cheques of scheduled banks, subject to realization. 

 
d) Securities available from Post Offices such as National Savings Certificates,  Kisan Vikas     

Patras etc.  
       (Certificates should be held in the  name of Contractor furnishing the security and duly 

pledged in  favour of BHEL and discharged on the back). 
 
e) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined in the 

Companies Act subject to a maximum of 50% of the total security deposit value.  The 
balance 50% has to be remitted either by cash or in the other form of  security. The Bank 
Guarantee format should have the approval of BHEL.  
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f) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  as defined 

in the Companies Act . The FDR should be in the name of the contractor,  A/C BHEL, duly 
discharged on the back.  

 
g) Security deposit can also be recovered at the rate of 10% from the running bills. However in 

such cases at least 50% of the Security Deposit should be collected before start of the work 
and the balance 50% may be recovered from the running bills.                                                                 

 
h) EMD of the successful tenderer  shall be converted and adjusted against the security deposit. 
 
16.3 The security deposit shall not carry any interest. 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will 
not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith.  

 
16.4 Security deposit shall not be refunded to the contractor except in 

accordance with the terms of the contract. 
 
16.5 The validity of the Bank Guarantee furnished towards Security Deposit  under  (e)  above  shall  be  upto the 

period of  completion of work  as stipulated in the Letter of Intent + 1 month and  the  same  will  be  kept  valid 
by proper renewal till the  satisfactory completion of the Guarantee Period.   

 
16.6   If  the  value of the work done  at  any time exceeds the  accepted agreement  value,  the  Security  Deposit  

shall  be correspondingly enhanced and the  extra  Security Deposit shall be immediately deposited by the 
Contractor or  recovered  from payments due to him.     

 
16.7   Failure to deposit the Security Deposit within the stipulated  time, may lead to forfeiture of  Earnest  Money  

Deposit  and   Cancellation of the award of work.  
 
16.8  If  any part of Security Deposit of the Contractor is held in  the form of approved securities, it shall be kept 

transferred  in the name of Bharat Heavy Electricals Limited,  in  such  a   manner  that the same can be realised 
fully without referring to the Contractor.  BHEL shall not  be responsible for any   depreciation  in  the  value  
of the Security while in BHEL's  custody or for any loss of interest thereon.     

 
16.9  BHEL reserves the right of forfeiture of Security Deposit  in addition  to  other  claims and penalties in the 

event of the contractor's  failure  to  fulfil  any of the  contractual  obligations or in the event of termination of 
contract as per terms and conditions of contract.  BHEL reserves the right to  set off the Security Deposit, 
against any claims of any other   contracts with BHEL.  

 
16.10  RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and completes  the  work  in all  

respects to the entire satisfaction of BHEL and presents an absolute "No Demand Certificate" in  the  
prescribed  form  and  returns  properties belonging to BHEL taken, borrowed or  hired by him for carrying out 
the said works, half the amount of Security Deposit will be released to the contractor  after deducting all costs, 
expenses and other amounts that are to  be paid to BHEL under this or other  contracts  entered  into with the 
Contractor. It may be noted that in no case the  Security Deposit shall be refunded / released prior to passing  of 
final bill.   Balance  half  of  the  amount  of  Security Deposit  will  be released only after the Guarantee Period 
is  over.   

 
 NOTE : All the BGs are to be submitted as per  BHEL/PSNR performa. 
 
17     No  interest  shall  be  payable  by  BHEL  on  Earnest Money Deposit, Security  Deposit  or  on  any  moneys  

due  to  the   contractor.   
 
18     REJECTION OF TENDER AND OTHER CONDITIONS :     
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18.1   The  acceptance  of Tender will rest with BHEL which does not  bind itself to accept the lowest tender  or  any  

tender  and   reserves  to  itself  full  rights  for the following without   assigning any reasons whatsoever.  
 
  (a)  To reject any or all of the tenders.          
 

(b) To split up the work amongst two or more Tenderers.  
 

 ( c) To award the work in part. 
 

  (d) In either of the contingencies stated in (b)  and  (c)  above  to  modify the time for completion suitably.  
 
18.2  Conditional and un-witnessed tenders, tenders containing absurd or  unworkable  rates  and amounts, tenders 

which are   incomplete or otherwise considered defective and tenders not in accordance with the tender 
conditions, specifications,  etc., are liable to be rejected.   

 
18.3  If a tenderer  expires  after the submission of his tender or after the acceptance of  his  tender,  BHEL may at its 

discretion, cancel such tender.  If a partner of a firm expires after the  submission  of  the tender or after the 
acceptance of the tender, BHEL may cancel  such tender  at  its  discretion unless the firm retains its character.  

 
18.4  BHEL will not be bound by any Power of  Attorney granted  by  the  tenderer  or  by  changes in the 

composition of the firm made subsequent to the execution of the contract. BHEL may,  however,  recognise  
such Power of Attorney and changes after  obtaining proper legal  advice,  the  cost  of  which will  be 
chargeable to the contractor concerned.  

 
18.5  If  the  tenderer deliberately gives wrong information in his  tender, BHEL reserves the right to reject such  

tender at  any stage or to cancel the contract, if awarded and forfeit the Earnest Money/ Security Deposit/ any 
other moneys due.  

 
18.6  Canvassing  in  any  form  in connection with the tender is strictly  prohibited  and  the  tenders  submitted  by  

the  contractor  who  resorts  to  canvassing  are  liable to be rejected.    
 
18.7  Should a tenderer or contractor or in the case of a firm or Company of contractors/ one or more of  its  Partners/  

share holders /  Directors  have a relation or relations employed in BHEL, the authority inviting tender shall be 
informed to  the   fact  alongwith the offer, failing this BHEL may, at its sole discretion  reject  the  tender  or  
cancel the  contract  and    forfeit the Earnest Money/ Security Deposit      

 
18.8  The successful tender should not  sub-contract the  part  or complete  work  detailed  in the tender specification 

without written permission  of  BHEL.    The tenderer is solely responsible to BHEL for the work awarded to 
him. 

 
18.9  NO DEVIATIONS to the tender conditions  will normally  be  accepted.  however,  if  the  tenderer  insists  for  

certain  deviations  to  the conditions, financial implication thereof  shall be loaded  to  the  quoted  price  for  
evaluating  the  tenderer's offer. 
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SECTION - II 
 

GENERAL TERMS AND CONDITIONS 
 

19.0  The  following  terms  and expressions shall have the meaning hereby assigned to them except where  the  
context  otherwise requires.   

 
19.1  BHEL (or B.H.E.Ltd.)  shall  mean  Bharat  Heavy  Electricals   Limited, a Company registered under the 

Indian Companies Act, 1956, with its  Registered Office at BHEL HOUSE, SIRI FORT,  NEW DELHI-110049 
or its authorised officers or  its  Engineer or  other  employees authorised to deal with any matters with which 
these persons are concerned, on its behalf.   

 
19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the contracting Unit of BHEL. 
 
19.3  `ENGINEER' or`ENGINEER-IN-CHARGE' shall mean Engineer deputed by BHEL. The terms includes 

Deputy General Manager, Construction Manager, Resident Manager, Site Engineer, Resident Engineer and 
Assistant Site Engineer of BHEL at  the  site as well as the officers in charge at Head Office.  

 
19.4   `SITE' shall mean the place or places at  which the  plants/ equipment  are to be erected and services are to be 

performed as per the specifications of this Tender.          
 
19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project               authorities to whom BHEL is supplying 

the equipment. 
 
19.6 `CONTRACTOR' shall mean the individual, firm or company who               enters into contract with BHEL 

and shall include their executors, administrators, successors and permitted assigns.  
 
19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the agreement, the work order, the 

accepted appendices of rates,               Schedules  of  Quantities,  if  any,  General  Conditions  of Contract, 
Special Conditions  of  Contract, Instructions to Tenderers, the drawings, the technical specifications, the 
special specifications, if any, the tender documents and  the Letter of  Intent/  Acceptance  letter  issued  by 
BHEL.  Any conditions or terms stipulated by the tenderer in the tender documents  or subsequent  letters shall 
not form part of the  Contract unless specifically accepted in writing by  BHEL  in the Letter of Intent and 
incorporated in the Agreement. 

 
19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to Tenderers' and `General 

Conditions of Contract' pertaining  to the work detailed.  
 
19.9 `TENDER  SPECIFICATIONS'  shall mean the Special Conditions, Technical Specifications, appendices,  

Site  information  and  drawings  pertaining  to the work for which the tenderers are required to submit their 
offer. Individual  Specifications Number will be assigned to each tender specifications.   

 
19.10 `TENDER  DOCUMENTS'  shall  mean  the  General  Conditions  of   Contract (19.8) and Tender 

Specifications (19.9).         
 
19.11 `LETTER OF INTENT' shall mean the intimation by a letter / telegram / telex / fax to the tenderer that the 

tender has been accepted in accordance with provisions  contained  in  the  letter.  The responsibility of the 
contractor commences from  the date of issue of  this  letter  and  all  the  terms  and  conditions of contract are 
applicable from this date.          

 
19.12 `COMPLETION TIME' shall mean the period by date  specified  in               the Letter of Intent or date 

mutually agreed upon for handing over  the erected equipment/ plant which are found acceptable  by the 
Engineer being of required standard and conforming  to  the specifications of the Contract.                  

 
19.13 `PLANT' shall  mean  and  connote  the entire assembly of the  plant and equipment covered by the Contract.  
 
19.14 `EQUIPMENT' shall mean all equipment, machineries, materials,  structurals, electricals and other 

components  of  the  plant   covered by the Contract.  
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19.15 `TESTS' shall mean and  include  such  test  or  tests  to  be   carried  out  by  the contractor  as  are  prescribed 

in the Contract or considered  necessary  by BHEL in order  to ascertain   the   quality,   workmanship,   
performance   and  efficiency of the contracted work or part there of.  

 
19.16 `APPROVED', `DIRECTED' or `INSTRUCTED'  shall  mean  approved, directed or instructed by BHEL.  
 
19.17 `WORK' or `CONTRACT WORK' shall mean and include supply of all  categories  of  labour,  specified  

consumables,  tools  and  tackles  required  for  complete  and  satisfactory  site transportation,  handling,  
stacking,   storing,  erecting, testing and commissioning of  the  equipment to  the  entire   satisfaction of BHEL.                

 
19.18 `SINGULAR' and `PLURAL' etc. Words carrying singular number               shall also include plural and vice 

versa where the context so requires.  Words importing masculine gender shall be taken to include the feminine 
gender and words importing persons shall include any Company or Association or Body of Individuals, whether 
incorporated or not.  

 
19.19 `HEADINGS' The headings in these General Conditions are solely for  the  purpose  of facilitating reference 

and shall not be deemed to be part thereof or be taken into  consideration  in the interpretation or construction 
thereof or the contract.  

 
19.20 `MONTH' shall mean calendar month.  
 
19.21  "WRITING'  shall  include  any  manuscript,  type  written  or printed statement under the signature or seal as the 

case may  be.  
 
20  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The  Contract shall be governed 

by the Law for the time being in force in the Republic of India.  The Civil Court at  Delhi/  New  Delhi, having 
ordinary Original Civil Jurisdiction shall  alone have exclusive jurisdiction in regard to all claims  in  respect of 
this Contract.   

 
21      ISSUE OF NOTICE  The  Contractor  shall  furnish  to  the  Engineer, the name, designation and address of his 

authorised  agent  and  all complaints,  notices,  communications and references shall be  deemed  to  have  been  
duly  given  to  the  Contractor,  if  delivered  to  the Contractor or his authorised agent or left   at or posted to 
the address either of the contractor  or  his  authorised agent and shall be deemed to have been so given in  the  
case  of  posting  on  the  day on which they would have  reached such address in the ordinary course  of  post  
or  at  which they were so delivered or left.  

 
22     USE OF LAND No  land  belonging  to  BHEL or its customer under temporary   possession of  BHEL  shall  

be  occupied  by  the  Contractor without the written permission of BHEL.  
 
23     COMMENCEMENT AND COMPLETION OF WORK          
 
23.1  The contractor shall commence the  work  within  the  time   indicated  in the Letter of Intent and shall proceed 

with the same with due expedition without delay.  
 
23.2    If the successful tenderer fails to commence the work  within  the  stipulated time, BHEL, at its sole discretion, 

will have the right to cancel the contract.  His Earnest Money and/  or Security  Deposit  will  stand  forfeited 
without any further  reference to him without prejudice to any and all  of  BHEL's other rights and remedies in 
this regard.  

 
23.3   All the works shall be carried out under the direction and to the satisfaction of BHEL.  
 
23.4     The transported equipment, erected /constructed plant or work               performed under the Contract, as the 

case may be, shall be  taken over when it has been completed in all respects  and/or  satisfactorily put into 
operation at site.  

 
24     MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1  All payments due to the contractor shall be made by `Account  Payee' Cheques.  
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24.2   For   progress/ running bill  payments,  the  contractor  shall present detailed measurement sheets in  triplicate  

duly indicating  all relevant details based on technical documents and connected drawings for the work done  
during  the  month/ period  under  different  categories  in  line  with terms of  payment as per Letter of Intent.  
The basis  of  arriving  at  the  quantities/  weights shall be the relevant documents and drawings released by 
BHEL.  These measurement sheets shall be prepared jointly with  Engineer  and  signed  by  both  the  parties.  

 
24.3  These measurement sheets will be checked by the Engineer and              quantities  and  percentages  eligible  

for   payment   under  different groups  shall  be  decided by him. The abstract of quantities and percentages so 
arrived at based on  the terms of  payment shall be entered in the Measurement Book and  signed by both the 
parties.  

 
24.4   Based on the above quantities, contractor shall  prepare  the  bills  in  the prescribed proforma and work out the 

financial  value.  These will be entered in  the  Measurement  Book  and signed by  both  the  parties.  Payment 
shall be made by BHEL  after effecting the recoveries due from the contractor.     

 
24.5  All recoveries due from the contractor for  the  month / period  shall  be  effected  in full from corresponding 

running bills unless specific approval from Competent authority is obtained   to the contrary.         
 
24.6    Measurement shall be restricted to that quantity for which it  is  required  to  ascertain  the  financial liability of 

BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised  by BHEL and the Contractor.  
 
24.8  The  Contractor  shall bear the expenditure involved, if any, in making the measurements and testing of materials 

to be used/ used in the work.  The  Contractor  shall, without extra  cost   to  BHEL,  provide  all  the  assistance  
with  appliances and other things necessary for measurement.  

 
24.9   If,  at  any  time  due  to any reason whatsoever, it becomes   necessary to re-measure the work done, in full or in  

part, the  expenses  towards  such  remeasurement  shall be borne by the   Contractor.   
 
24.10  Passing of bills covered by such measurements does not amount  to acceptance by BHEL of the completion of 

the work measured. Any left out work has to be completed by the  Contractor,  as  directed.  
 
24.11   Final measurement bill shall  be  prepared  in  the  proforma  prescribed  for  the purpose, based on the certificate 

issued  by the Engineer that the entire work  as  stipulated  in  the tender  specifications  has been completed in 
all respects to the entire satisfaction of  BHEL.The  Contractor  shall  give unqualified `No  Claim' and `No 
Demand' certificates.  All the tools and  tackles  loaned  to  him  should  be  returned  in  condition satisfactory  
to  BHEL. The  abstract  of  final    quantities and financial values shall also be entered in  the  Measurement 
Book  and  signed by both the parties.  The final bill shall be paid within a reasonable time after  completion  of 
the  work. After  the  payment  of final bill, only the guarantee obligation percentage value shall remain unpaid 
which shall be released in accordance with clause 32.         

 
25   RIGHTS OF BHEL   

 
          BHEL reserves to itself the following rights  in  respect  of  this   contract  without  entitling  the  contractor  to  

any compensation.   
 
25.1  To  get  the work done through another agency at the risk and  cost of the contractor, in the event of poor 

progress or  the contractor's inability to progress the work for completion as  stipulated in the contract, poor 
quality of work, persistent disregard of instructions of BHEL,  assignment, transfer, subletting of the contracted 
work without written  permission of  BHEL, non-fulfillment of any contractual obligations etc. and to claim / 
recover compensation for such  losses  from  the contractor including BHEL's supervision charges and 
overheads  from Security Deposit/ other dues.  

 
25.2   To withdraw any portion of work and / or  to  restrict /  alter  quantum  of  work  as  indicated  in  the contract 

during the  progress of work and get it done through another agency  and/  or  by  the departmental labour to 
suit BHEL's commitments to its customer or in case  BHEL  decides to  advance the completion  due  to other 
emergent reasons/ BHEL's obligation to its customer.    

 
25.3   To  terminate  the  contract after due notice and forfeit the  Security Deposit and recover the loss  sustained  in  

getting the  balance  work done through other agencies in addition to liquidated damages in the event of :   
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(a)    Contractor's continued poor progress.    
 
(b)  Withdrawal from or abandonment of the work before  completion  of the work.   
  
(c)  Corrupt act of the contractor.   
 
(d)  Insolvency of the contractor.  
 
(e) Persistent disregard of the instructions of BHEL.    
 
(f) Assignment, transfer, subletting of the contract work without  BHEL's written permission.  
 
(g)  Non-fulfillment of any contractual obligations.   

 
25.4   To recover any moneys due from the Contractor from out of any  moneys due to the Contractor under this or any 

other Contract  or from the Security Deposit.  
 
25.5    To claim compensation   for  losses  sustained  including BHEL's supervision  charges  and  overheads   in   case   

of  termination  of  contract  and to levy liquidated damages for  delay in completion of work, at  the  rate  of  
1/2%  of  the  contract value per week of delay or part thereof subject to a  ceiling of 10% of the contract 
value.  

 
25.6    To determine the Contract or to restrict the quantum of  work   and  pay for the portion of work done in case 

BHEL's contract  with its customer is terminated for any reason.  
 
25.7    To  effect  recoveries from any amounts due to the contractor  under this or any other contract or in  any  other  

form  the  moneys  which  BHEL  is  forced  to  pay  to  anybody  due to  contractor's failure to fulfil any of his 
obligations.         

 
25.8   To restrict or increase the quantity and nature  of  work  to  suit  site  requirements, since the tender specification is 

based on preliminary  documents and quantities furnished  therein  are  indicative and approximate and the rates 
quoted  shall not be subject to revision.         

 
25.9  To deploy BHEL's skilled and semiskilled workmen in case of               emergency / poor progress/ deficiency 

in skill on the part of  the  employees  of  the  contractor  and   to  recover  the expenditure on account of the 
same from the moneys due to the contractor.  

 
25.10  While every endeavor will be made by BHEL to this end,  BHEL can not guarantee uninterrupted work due to 

conditions beyond  its control.  The  Contractor  will  not be entitled to any compensation/ extra payment on 
this account.  

 
25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final and binding on the 

Contractor.  
 

26   RESPONSIBILITIES  OF  CONTRACTOR  IN  RESPECT  OF LOCAL  LAWS,  EMPLOYMENT OF 
WORKERS, ETC.  

 
The  following  are the responsibilities of the Contractor in  respect of observance of local laws, employment of 
personnel,   payment of taxes etc.:  

 
26.1   As far as possible, unskilled workers shall be  engaged  from  the local areas in which the work is being 

executed.   
 
26.2  The contractor at all times during the  continuance  of  this  contract, shall in all his dealings with the local labour 

for  the  time  being  employed on or in connection with the work, have due regard to all local festivals, 
religious  and  other  customs.  

 
26.3   The Contractor  shall  comply  with  all  State  and  Central  Laws, Statutory Rules, Regulations,  etc., such  as The 

payment of wages Act, The Minimum Wages  Act, The workmen's Compensation Act, The   Employer's   
Liability  Act, The industrial Disputes Act, The Employees' Provident  Fund  Act, Employees' State Insurance 
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Scheme, the Contract Labour (Regulations and Abolition Act, 1970)and  other  Acts, Rules and   Regulations  
for  labour  as  may  be  enacted  by  the  Government during the tenure of the Contract and having force or 
jurisdiction at site. The contractor shall  give  to  the local  Governing Body, Police and other concerned 
Authorities  all such notice as may be required under law. 

 
26.4   The Contractor, in the event  of  his  engaging  20  or  more  workmen,  will  obtain independent license under the 

Contract  Labour  (Regulations and  Abolition Act, 1970) from the concerned authorities based on the  
certificate  (Form-V) issued by the principal employer/ customer.  

 
26.5   The  contractor  shall  pay all taxes, fees, license charges, deposits,  duties,  tolls,  royalty,  commissions  or   

other  charges  which  may  be  leviable  on  account  of any of his operations connected with this contract. In 
case  BHEL  is  forced  to make any such payment, BHEL shall recover the same from  the  contractor  either  
from  moneys  due  to  him  or  otherwise as deemed fit.   

 
26.6  While BHEL will  pay  the  inspection  fees  of  the  Boiler/  Electrical  Inspectorate,  all  other  arrangements  

for  the periodical  visits  of  Boiler/   Electrical  Inspector  to site, inspection certificates  etc. will have to be 
made by the contractor at his cost. The contractor will also meet all  expenses  in connection with his welder's 
qualification/  requalification tests etc.         

 
 26.7  The contractor shall be  responsible  for  the  provision  of  health  and sanitary arrangements more particularly 

described in the Contract Labour (Regulations and Abolition Act,  1970) and  safety  precautions  as  may  be  
required  for safe and  satisfactory execution of the contract.  

 
26.8  The contractor shall be responsible for proper accommodation  including  adequate  medical  facilities  for  the  

personnel employed by him.   
 
26.9  The contractor shall be responsible for the proper  behavior  and  observance  of  all regulations by the staff 

employed by  him.    
 
26.10  The contractor shall ensure that no damage is caused  to  any person / property  of  other  parties working at site.  

If any  such damage is caused, it shall be the responsibility of  the contractor to make good the losses and 
compensate them.  

 
26.11  All the properties/  equipment/ components of  BHEL/  its  customer  loaned  with  or without deposit, to the 

contractor  shall remain the properties  of  BHEL/  its  customer.  The  contractor  shall  use  such  properties  
for  the purpose of   execution of this contract.  All such properties/  equipment/  components  shall  be  taken  
to  be in good condition unless notified to the contrary by the contractor within  48  hours.  The  contractor  
shall  return  them in good condition as and  when required by BHEL/ its customer.  In case of  non-return, loss,  
damage, repairs etc., the cost thereof, as may be fixed   by the Engineer, will be recovered from the contractor.   

 
26.12   It  shall not be obligatory on the part of BHEL to supply any  tools and tackles or materials other than those  

specifically  agreed to   be  given  by  BHEL. However, depending upon availability / possibility, BHEL/ its 
customer's equipment and other materials may be made available to  the  contractor  on   payment  of  hire  
charges  as fixed by them , subject to the  conditions laid down by BHEL/ its customer from time to time.  
Unless paid in advance, such hire and other charges shall  be   recovered  from  out  of  dues  to the contractor 
or security deposit in one installment.   

 
26.13 The contractor shall fully  indemnify  and  keep  indemnified  BHEL/  its  customer  against  all  claims of 

whatever nature  arising during the course of execution of this contract.   
 
26.14  In case the  contractor  is  required to undertake any work outside the scope of this contract, the amount payable 

shall be as may be mutually agreed upon.          
 
26.15  Any delay in completion of  works or  non-achievement  of  periodical  targets,  due  to  reasons  attributable  to  

the contractor, will have to be  compensated  by  the  contractor  either  by  increased  manpower  and  resources 
or by working  extra hours or more than one shift at no extra cost to BHEL.  

 
26.16  The  contractor  shall  execute the work under the conditions  usual to such power plant construction and in 

conjunction with numerous other  operations at site.  The contractor and  his personnel  shall  cooperate  and  
coordinate  with  other  agencies  at  project site and proceed in a manner that shall help in the progress of work 
at site as a whole.   
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26.17 The contractor will be directly responsible  for  payment  of  wages to his workmen.  A pay-roll sheet giving 

details of all payments made to the workmen duly signed by the contractor's representative should be furnished 
to BHEL, if called for.    

 
26.18  In  case  of  any  class  of  work  for  which  there  is  no  specification  laid  down in the contract, such work shall 

be carried  out in accordance with  the  instructions   and requirements of the Engineer.    
 
26.19  No  levy,  payment  or  charges  made  or  imposed  shall  be impeached by reason of any clerical error or by 

reason of any  mistake in the amount levied, demanded or charged.    
 
26.20  No idle labour charges will be admissible in the event of any stoppage  of work resulting in the contractor's 

workmen being   rendered idle due to any reason at any time.  
 
26.21  The contractor shall take all reasonable care to protect  the  materials  and  the work till such time the plant / 

equipment has been taken over by BHEL / its customer.   
 
26.22   Contractor  shall  not  stop  work  or abandon the site for whatsoever reason or dispute,  excepting  for  force 

majeure conditions.  All problems /  disputes  shall be separately discussed and settled without effecting the 
progress of work.  Stoppage or abandonment of work, other than under  force majeure conditions, shall be 
treated as breach of work of  contract and dealt with accordingly.  

 
26.23   The contractor shall keep the area of work  clean  and  shall  remove the  debris  etc.  while  executing day-to-day 

work. Upon completion of work, the contractor shall remove from the  vicinity of work,  all  scrap,  packing  
materials,  rubbish,  unused  and  other  materials  and  deposit  them  in  places specified by the Engineer.  The 
contractor will also demolish all the hutments, sheds, offices, etc. constructed and used  by him and shall clean 
the debris.  In  the  event  of  his  failure to do so, the same will be arranged to be done by the Engineer and the 
expenses recovered from the contractor.  

 
26.24  The contractor shall execute the work in the most substantial  and  workman  like  manner in the stipulated time. 

Accuracy of work and timely  execution shall be the essence of this contract. The contractor shall be 
responsible to ensure that the quality, assembly and workmanship conform to the dimensions and clearance 
given in the drawings and/ or as per the instructions of the Engineer.    

 
26.25  The contractor shall furnish fortnightly labour deployment report indicating  the classification and number of 

workmen engaged, date wise and  category  wise.  Besides,  the  contractor  shall  also  furnish  progress reports 
on work at  regular intervals as required by the Engineer.  

 
 

27  RESPONSIBILITIES  OF  CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, 
MATERIAL AND ENVIRONMENT.   

 
27.1   All  safety rules and codes applied by BHEL and its customer at   site shall be observed by  the  contractor  and  

his  workmen  without exception. The contractor shall be responsible for  the safety of  the  equipment  /  
material  and  work  to  be  performed  by  him  and  shall  maintain  all lights, fencing               guards, signs 
etc.  or other protections  necessary  for  the purpose.    Contractor shall  also  take  such  additional precautions 
as may be indicated from  time  to  time  by  the Engineer,  with  a view to prevent pilferage, accidents, fire 
hazards etc.  Suitable number of clerical  staff,  watch  and  ward, store keepers to take care of equipment, 
materials,   construction tools and tackles shall be posted at site by the  contractor  till  the  completion  of  the  
work  under  this   contract.   The  contractor  shall  arrange  for  such safety  devices as are necessary for this 
type of work and carry  out  the  requisite  site  tests  of  handling  equipment, lifting   tools, tackles etc.  as per 
usual standards and practices. 

 
27.2  The  contractor  shall  provide to it's work force and ensure  the use of the following  personal  protective  

equipment  as  found  necessary  and  as  directed  by  the  authorized BHEL  officials.  
         
         (a)  Safety Helmets conforming to IS-2925 
         (b)  Safety Belts conforming to IS-3521 
         (c)  Safety shoes conforming to IS-1989 
         (d)  Eye  &  Face  Protection  devices  conforming  to IS-8520 and 
                IS-8940 
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         (e)  Hand  &  body  protection  devices  conforming  to   IS-2573, 
               IS-6994, IS-8807 & IS-8519. 
         
27.3   All tools, tackles, lifting appliances, material handling equipment,  scaffolds,   cradles,  safety   nets,  ladders, 

equipment etc. used  by  the  contractor  shall be of safe design and  construction. These shall  be tested and  
certificate  of  fitness  obtained before putting them to use  and from time  to  time  as  instructed  by  authorized  
BHEL  official who shall have the right to ban the use of any item.     

 
27.4   All  electrical  equipment,  connections   and   wiring   for   construction  power, it's distribution and use shall 

conform  to the  requirements of  Indian  Electricity  Act  and  Rules.  Only  electricians  licensed  by  the  
appropriate  statutory  authority shall be employed by the contractor  to  carry  out all types of electrical works. 
All electrical appliances including portable electric tools used  by  contractor  shall  have  safe plugging  system  
to  source  of  power  and  be  appropriately earthed.  

 
27.5 The  contractor  shall  not  use  any  hand lamp energised by  electric power with supply voltage of more than 24  

volts. For  work in confined  spaces,  lighting  shall be arranged with  power source of not more than 24 volts.    
 
27.6   Where  it  becomes necessary to  provide  and / or store petroleum  products,  explosives,  chemicals  and  

liquid  or  gaseous fuel or any other substance that may  cause  fire or  explosion,  the contractor shall be 
responsible for carrying out such provision and/or  storage  in  accordance  with  the  rules  and  regulations  
laid down in the relevant Government Acts, such as Petroleum Act, Explosives  Act,  petroleum  and Carbides 
of  Calcium  Manual  of  the  Chief  Controller  of Explosives, Government of India etc.  Prior approval  of  the  
authorised  BHEL official at the site shall also be taken by  the contractor in all such matters.  

 
27.7 The contractor shall arrange at his cost (wherever not specified) appropriate illumination at  all  work  spots  for  

safe  working,  when natural daylight may not be adequate for clear visibility.  
 
27.8   In case of a fatal or disabling injury / accident  to  any  person at construction sites due to lapses by the 

contractor,  the victim and / or his / her dependents shall be compensated by the contractor as per statutory 
requirements.  However, if considered  necessary,  BHEL  shall  have the right to impose appropriate financial 
penalty on the contractor  and  recover  the  same  from  payments  due to the contractor for suitably 
compensating the victim  and / or his / her  dependents. Before  imposing  any such penalty, appropriate enquiry 
shall be held by BHEL  giving  opportunity  to  the  contractor  to   present his case.   

 
27.9  In case of any damage  to  property  due  to  lapses  by  the contractor,  BHEL shall have the right to recover the 

cost of  such damages from the payments due to  the  contractor  after  holding an appropriate enquiry.  
 
27.10  In case of any  delay  in the completion of a job due to  mishaps attributable to lapses by the contractor, BHEL  

shall  have  the  right  to  recover  cost  of  such  delay from the  payments  due  to  the  contractor,   after 
notifying the contractor suitably and giving him opportunity to present his  case.  

 
27.11  If the contractor fails to improve the standards of safety in  its  operation  to the satisfaction of BHEL after 

being given reasonable opportunity to do so and / or  if  the  contractor fails  to take  appropriate safety 
precautions or to provide  necessary safety  devices  and equipment or to carry out  instructions regarding safety 
issued by the authorized BHEL official, BHEL shall have the right to  take the  corrective  steps  at  the risk and 
cost of the contractor after giving a notice of not less than seven days indicating the steps  that  would be taken 
by BHEL.   

 
27.12  The  contractor  shall submit report of all accidents, fires,   property damage and dangerous occurrences to the  

authorized   BHEL  official  immediately after such occurrence, but in any case not later than 12 hours of the 
occurrence.  Such reports   shall be furnished in the manner  prescribed  by  BHEL. In  addition,  periodic 
reports on safety shall also be submitted  by contractor to the authorized BHEL official from time  to time as 
prescribed.  

 
27.13 During  the course of construction,  alteration or repairs  scrap lumbers with protruding nails, sharp edges etc., and 

all other debris including combustible scrap shall be kept  cleared from working areas, passage ways and  stairs  
in  and   around site.   

 
27.14  Cylinders shall be moved by tilting and rolling them on their  bottom edges.   They  shall  not  be  intentionally  

dropped,  struck or  permitted  to  strike  each other violently.  When  cylinders are transported by powered 
vehicles, they shall  be  secured in a vertical position.   
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27.15 The contractor shall be responsible for the safe  storage  of  his radioactive sources.   
 
27.16  All the contractor's supervisory personnel and sufficient number of workers shall be  trained  for  fire  fighting  

and  shall be  assigned  specific  fire protection duties.  Enough number of such trained personnel must be 
available during the tenure of the contract.   

 
27.17  Contractor  shall provide enough fire protecting equipment of the types and numbers at his office, stores,  

erection  site, other temporary  structures,  labour colony area etc.  Access to such fire protection equipment 
shall be easy and kept open  at all times.  Compliance of the above requirement under fire  protection shall in no 
way relieve the contractor of  any  of   his responsibility and liabilities to fire accident occurring. In   the  event  
fire  safety  measures  are  not  to  BHEL's  satisfaction, BHEL shall have option to provide the same  and  
recover the cost plus incidentals from contractor's bills  and / or impose penalty as deemed fit by the Engineer.  

 
27.18 Before commencing the work, the contractor shall appoint /nominate a responsible officer to supervise 

implementation of all safety measures and liaison with his counterpart of BHEL.  
 
27.19  If safety record  of  the  contractor  in  execution of the awarded job is to the satisfaction of Safety Department 

of BHEL, issue of an appropriate certificate to  recognize  the  safety  performance  of  the  contractor may be 
considered by BHEL after completion of the job.    

 
 
 
28.0   CONSEQUENCES OF CANCELLATION          
 
28.1   Whenever BHEL  exercises  its  authority  to  terminate  the  contract / withdraw a portion of work under  

clause 25,  the work  may  be  got  completed by  any  other  means  at  the  contractor's risk and cost provided 
that in the event of  the   cost  of completion (as certified by the Engineer which shall be final and binding on 
the contractor) being less  than  the contract value,  the  advantage shall accrue to BHEL.  If the cost of 
completion exceeds the moneys due to the  contractor  under  the  contract,  the  contractor  shall  either pay the   
excess amount demanded by BHEL or the same shall be recovered from the contractor.  This will be in addition 
to the forfeiture of Security  Deposit  and recovery of liquidated  damages as per relevant clauses.     

 
28.2   In case BHEL completes the work under the provisions of  this clause,  the cost of such completion to be taken 

into account for  determining  the  excess  cost  to  be  charged  to  the  contractor shall consist of cost of 
materials purchased and / or labour  provided  by  BHEL  with  an  addition of such percentage to cover 
supervision and establishment charges  as   may be decided by BHEL.   

 
29.0   INSURANCE   
 
29.1   BHEL / its customer shall arrange for insuring the  materials /  property  of BHEL /     its customer covering the 

risks during transit, storage, erection and commissioning.  
 
29.2  It shall be the sole  responsibility  of  the  contractor  to  insure  his  workmen  against  risks  of accidents and 

injury while at work as required by the relevant Rules  and  to pay compensation,  if  any, to them as per 
Workmen's Compensation Act.  The contractor shall  also insure his staff against  accidents. The work will be 
carried out in a protected area   and all the Rules and Regulations of BHEL / its client in the   Project Area 
which are in force from time  to  time  will  be  followed by the contractor.  

 
29.3  If due to negligence and/or non-observance of  safety  and other  precautions, any accident / injury occurs to 

any other  persons/  public,  the   contractor   shall   pay  necessary  compensation  and  other  expenses,  if  so  
decided  by  the  appropriate authority.  

 
29.4  The contractor will take necessary precautions and due  care to protect the     material, while in his custody from 

any damage/ loss till the  same is taken over by BHEL or customer.  For lodging / processing  of  insurance  
claim  the  tractor  will   submit  necessary documents.  BHEL will reserve the right to recover the  loss  from  
the  contractor, in case the damage / loss is due to carelessness / negligence on the part of  the contractor. In 
case  of  any  theft of material under contractor's custody , matter shall be reported to police by the contractor 
immediately and copy of FIR and  subsequently  police  investigation report shall be submitted to BHEL for 
taking up with insurance. 
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29.5   If due to negligence/ carelessness on the part of the contractor, any material/ equipment gets damaged, the 

contractor shall submit necessary documents for lodging insurance claims as required by BHEL Engineer. 
BHEL shall however reserves the right to recover deductible franchise and also unsettled portion of insurance 
claim amount from the contractor. 

 
29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding properties also gets damaged, 

the contractor shall submit necessary documents for lodging insurance claims as required by BHEL Engineer. 
BHEL shall however reserves the right to recover deductible franchise and to unsettled portion of insurance 
claim amount from the contractor. 

 
29.7  The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will take necessary 

precautions and due care to protect the same while in his custody from any damage/ loss till the same is handed 
over back to BHEL. In case the damage / loss is due to carelessness/ negligence on the part of the contractor, 
the Contractor is liable to get them repair/ replaced immediately and in case of his failure to do so within a 
reasonable time , BHEL will reserve the right to recover the loss from the contractor.  

 
30.0  STRIKES AND LOCKOUTS  
 
30.1   The  contractor  will  be solely responsible for all disputes  and other issues connected with his workmen. In the 

event of contractor's workmen resorting to strike  or  the  contractor   resorting to lockout and if the strike or 
lockout so declared is not settled within a period of one month, BHEL shall have  the right to get the erection 
work executed by employing  its  own men or through other agencies or both.  The cost incurred  by  BHEL in  
this  regard  shall  be  recovered  from  the  contractor.   

 
30.2 For  any  purpose whatsoever, the employees of the contractor shall not be deemed to be in the employment of 

BHEL   
 
 
31.0 FORCE MAJEURE  
 
31.1 The following shall amount to force majeure conditions.  Acts of God, Act of any Government, War, Sabotage, 

Riots, Civil Commotion, Police  Action, Revolution, Flood, Fire, Cyclone, Earthquake and Epidemic and other 
similar causes  over  which  the contractor has no control.  

 
31.2  If  the  contractor suffers delay in the due  execution of the contract, due to delays caused by force  majeure  

conditions, as  defined above, the agreed time for completion of the work  covered by this contract shall be 
extended  by  a  period  of  time  equal  to  the  period  of  delay, provided that on the  occurrence  of  any such 
contingency,   the   contractor  immediately  reports  to  BHEL  in writing the causes for the  delay but the  
Contractor  shall  not  be  eligible  for  any  compensation on this account.  

 
32.0   GUARANTEE   Even  though  the  work  will  be  carried  out   under   the     supervision   of   the   Engineer,  

the  contractor will  be  responsible for the quality  of  the  workmanship  and  shall  guarantee  the  work  done 
for a period of twelve months from  the date of completion of work as certified by the   Engineer, and  shall 
rectify, free of cost to BHEL, all defects arising out of faulty erection during the guarantee  period  starting  
from the  date  of completion of rectification.  In the event  of the contractor  failing  to  repair the  defective  
works within  the  time specified by the Engineer, BHEL may proceed  to undertake the repairs  of  such  
defective  works  at  the  contractor's risk  and  cost, without prejudice to any other  rights and recover the same 
from out of any moneys payable to  the contractor or by other legal means. 

 
33.0  ARBITRATION : All disputes between the parties to the contract arising  out  of or in relation to the contract, 

other than those for which  the  decision of  the Engineer or any other person is by the  contract expressed to be 
final and  conclusive,  shall  after  written  notice  by either party to the contract to the other   party, be referred 
to sole arbitration of the General Manager or his nominee. The  arbitration shall be  conducted  in  accordance 
with the provisions of the Arbitration and  Reconciliation  Act, 1996. The  parties  to  the  contract understand 
and agree that it will be no objection that the General Manager or the person  nominated as Arbitrator  had  
earlier   in  his  official  capacity  to deal directly or  indirectly with the matters to which the contract relates or 
that in the course of his official duties had expressed views on all or any of the matters in dispute or difference.  
The  award of the Arbitrator shall be final  and  binding  on  the  parties to this contract.   In  the event of the 
Arbitrator dying, neglecting or refusing    to act or resigning or being unable to act for any reason  or  his  award  
being  set  aside by the Court for any reason, it shall be lawful for the General Manager or his successor,  as  the  
case  may be, either to act himself as the Arbitrator or to appoint  another  Arbitrator  in  place  of  the  outgoing  
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Arbitrator in the manner aforesaid. The Arbitrator may, from time to time, with  the  consent  of both the parties 
to the contract, enlarge the time for making   the award.  Work  under  the  contract  shall  be  continued  during  
the  arbitration proceedings.  The venue of the arbitration  shall  be  the place from which the contract is issued 
or such other  place as the Arbitrator at his discretion may determine.         

                              
                   --x--x-- 
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ANNEXURE-A 

 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of Partnership, please  mention    

percentage shares and amounts). 
 
2.  Quantum of business done during last three financial years.                  

 i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
3.  Value of fixed Assets of the business in last three years.   

  i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
4.  Guarantee limits (if any) enjoyed by the firm. 
 
5.  Over draft limits (if any enjoyed by the firm. 
 
6.  Please  enclose   audited  profit  and    loss account and balance sheet for 

last 3 years (indicate no.  of sheets). 
 
7.  Certificate from Scheduled Bank to prove Contractor's    financial   

capacity         to undertake the work duly indicating   the financial limits 
the tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by  auditors/ Bank as may be applicable. 
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         ANNEXURE – B 
 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN 
PROGRESS 

 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Agency  Location Capacity & Scope of Date of          Contract 
             By whom of project unit nos. work and award           value  
 Awarded     tonnage 
--------------------------------------------------------------------------------------------------------------------------- 
  1             2                       3                     4                     5                     6                          7 
-------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
%age work Date of  No. of  No. of  Details of major Consumables 
completed completion skilled/  Engrs. & T&P like cranes, by whom 
and due if job is unskilled Super-  Tractor Trailors, 
date for already  workers visors  Winches, welding 
completion over  deployed deployed M/cs supplied 
    at peak  at peak  -------------------------- 
        By Con-      By other 
        Tractor         Agency 
    8                        9                   10                   11                      12               13                    14 
 
 
 
 
 
 
 
 
         (SIGNATURE OF TENDERER) 
          WITH STAMP 
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         ANNEXURE – C  
 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 
 

 
S.No. Catetory No. of    Month 
   Person  (Indicate No. of persons to be deployed in each month) 
   available ------------------------------------------------------------------------------ 
   on roll of         Ist       2nd        3rd         4th       5th          6th      and so on 
   the Orga- 
   nasation 
 
 
1. 
 
 
2. 
 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
 
              Total 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
         WITH STAMP 
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         ANNEXURE – D 
 

(A)   STATUS OF TOOLS & PLANTS  
 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Name of  Quantity Registration  Documents Present        Quantity proposed 
             Equipment  owned   no. wherever enclosed for Location          to be deployed  
     Applicable proof of   for this job 
       Ownership 
--------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

 
S.No. Description of                Month 
 T & P    (Indicate No.  to be deployed in each month) 
    ------------------------------------------------------------------------------------ 
                  Ist       2nd       3rd        4th      5th       6th        7th        8th       and so on 
 
 
 
 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
                                    WITH STAMP 
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ANNEXURE - E 

 
ANALYSIS OF UNIT RATE QUOTED 

__________________________________________________________________ 
S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 
QUOTED 

--------------------------------------------------------------------------------------------------- 
1. Salary & wages for staff &     workers 
 
2.  Consumables 
 
    (a) Gases 
 
    (b) Welding Electrodes 
 
   (c) P.O.L. 
 
  (d) Others 
 
3.  Depreciation & maintenance for T&P 
 
4. Depreciation & Maintenance for   other items 
 
 
5.  Establishment and Administration expenses of site 
 
6.  Overheads 
 
7.  Profit 
 
 
 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - F 

 
 

DECLARATION SHEET 
 
 
I, ---------------------------------------------------------------hereby certify that, all the information and data furnished 
by me with regard to this Tender Specification No.------------------------------------ are true and complete to the 
best of my  knowledge.  I have gone through the specification, conditions and stipulations in detail and agree to 
comply with the requirements and intent of specification.  
 
I, further certify that I am the duly authorised representative of the under mentioned tenderer and a valid power 
of attorney to this effect is also enclosed. 
 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `G' 
 
 
 
CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 

NOTE : Tenderers are requested to fill in the following details and no column should be left blank 
 
1.  Name and address of the tenderer 
 
 
2.  Telegraphic/ telex address 
 
3.  Phone No.  (Office)/ Fax No. 
 
4.  Name & designation of the official of the tenderer to whom all the 

references shall be made. 
 
5.  Tenderer's proposal No.  & date 
 
6. Whether EMD submitted (By cash/Pay order 
     / bank draft)                 by.......... 
 
7. Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  
 
8. Financial Status as per Clause 11.1  
    (in the format as per Annexure-A)                Yes/No 
 
9. Income tax Clearance certificate as per  Clause 11.2    Yes/No  
 
10.Details of experience as per clause 11.3  
      (in the format as per Annexure-B)     Yes/No 
 
11. Monthwise & Categorywise manpower deployment  
      plan as per Clause 11.4 
      (in the format as perAnnexure-C)     Yes/No 
 
12. Attested copy of power of attorney as per clause 11.5   Yes/No  
 
13.  Details about type of the firm as per  clause 11.6                 Yes/No 
 
 
14. Status of T&P and monthwise deployment plan  
       as per clause11.7 (in the format as per Annexure-D)   Yes/No 
 
15. Analysis of unit rate quoted as per Clause 11.8  
       (in the format as per Annexure-E)     Yes/No 
 
16. Declaration sheet as per clause 11. 09  
       (in the format as per Annexure-F)     Yes/No 
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Date ___________     (SIGNATURE OF TENDERER) 

WITH STAMP 
 
 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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ANNEXURE - H 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 
 

 B.G. NO.                                Date 
 
 
 This deed of Guarantee made this ------------------- day of -------------two 
thousand by ------------------------------ (Bank) hereinafter called the "The 
Guarantor"  (which expression shall unless repugnant to the context or 
meaning thereof be deemed to include its successors and assigns) in favour 
of M/s Bharat Heavy Electrical Limited ( A Govt. of India Undertaking) a 
company incorporated under the Companies Act, 1956, having its registered 
office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its unit at 
Power Sector – Northern Region, Noida, Distt. Gautam Budh Nagar, (UP) 
hereinafter called "The Company" (which expression shall unless repugnant to 
the context or meaning thereof by deemed to include its successors and 
assigns) 
 
 WHEREAS --------------------------------------------------(hereinafter referred to as the 
Contractor) have entered into a contract arising out of Letter of Intent no.--------------- dt.--------------
---(hereinafter referred to as "the contract") for the construction of ------------------- with the 
company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the 
company a sum of Rs.---------------------- (Rupees----------------------------------------) towards security 
deposit for due and faithful performance of the contract in the form and manner specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in consideration of the 
arrangement arrived at between the contractor and the Guarantor, the Guarantor has agreed to give 
the Guarantee as hereinafter mentioned in favour of the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful performance, 
observance or discharge of the Contract by the contractor and further unconditionally and 
irrevocably undertake to pay to the Company without demur and merely on a demand, to the extent 
of Rs.-------------------(Rupees-----------------------------) against any claim by the company on them 
for any loss, damage, costs, charges and expenses caused to or suffered by the company by reasons 
of the contractor making any default in the performance, observance or discharge of the terms, 
conditions, stipulations or undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been committed by the 
contractor in the performance, observance or discharge of any of the terms, conditions, stipulations 
or undertakings or any one of them as contained in the contract and / or as to the extent of loss, 
damage, costs, charges and expenses caused to or suffered by the company by reason of the 
contractor making any default in the performance, observance or discharge of any of the terms, 
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conditions, stipulations or undertakings or any one of them shall be conclusive and binding on the 
Guarantor irrespective of the fact whether the contractor admits or denies the default or questions the 
correctness of any demand made by the company in any Court, Tribunal or Arbitration proceedings 
or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the liability of the 
Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of the 
contract or extend time of performance by the contractor or to postpone for any time and from time 
to time any of the powers exercisable by it against the contractor and either enforce or forebear from 
enforcing any of the terms and conditions governing the contract or securities available to the 
company and the Guarantor shall not be released from its liability under these presents by any 
exercise by the company of the liberty with reference to the matters aforesaid or by reasons of time 
being given to the contractor or any other forbearance, act or commission on the part of the company 
or any indulgence by the company to the contractor or any other matter or thing whatsoever which 
under the law relating to sureties would, but for this provision have the effect of so releasing the 
Guarantor from its liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain in full force 
and effect during the period that would be taken for  the performance of the contract and its claim 
satisfied or discharged and till the company certifies that the terms and conditions of the contract 
have been fully and properly carried out by the contractor and accordingly discharges this 
Guarantee, subject however, that the company shall have no claim under this Guarantee after ---------
----- i.e. (the present date of validity of Bank Guarantee unless the date of validity of this Bank 
Guarantee is further extended from time to time, as the case may be) unless a notice of the claim 
under this Guarantee has been served on the Guarantor before the expiry of the said period in which 
case the same shall be enforceable against the Guarantor not withstanding the fact that the same is 
enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in force except 
with the previous consent of the Company in writing and agrees that any liquidation or winding up 
or insolvency or dissolution or any change in the constitution of the contractor or the Guarantor shall 
not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before proceeding 
against the Guarantor and the Guarantee herein contained shall be enforceable against them 
notwithstanding any security which the Company may have obtained or obtain from the Contractor 
shall at the time when proceedings are taken against the Guarantor hereunder be outstanding or 
unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the Guarantee is 
restricted to Rs.------------------ (Rupees------------------------------------------). Our guarantee shall 
remain inforce until -------------------, i.e. (the present date of validity of Bank Guarantee unless the 
date of validity of this Bank Guarantee is further extended from time to time) unless a claim or 
demand under this guarantee is made against us on or before ----------------- we shall be discharged 
from our liabilities under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this documents shall only be enforced or 
settled in the courts of at New Delhi / Delhi only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the executant 
has full powers to do so on behalf of the Guarantor. 
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 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set and 
subscribed its hand the day, month and year first, above written. 
 
 
 
 
      Signed for and on behalf of the Bank 

      (Signatory No.-----------------------) 
 
 
WITNESSES 
 
 

1. Name & Address 
 
 
 
 

2. Name & Address 
 
 
 
 
 
Notes : 
 

1. The above BG shall be executed on the non-judicial stamp papers of adequate value 
procured in the name of the bank in the state where the bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL at the 

address where tender is submitted / accepted under seal cover. 
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LIST OF MEMBER BANKS 
 
 
 

1. State Bank of India    9.  HDFC Bank Ltd., 
CAG Branch,          5th Floor, HT House, 
10th Floor, Vijaya Building,        K.G. Marg, 
Barakhamba Road,         New Delhi – 110001. 
New Delhi – 110001. 
 

2. Canara Bank     10. Citi Bank N A 
74, Janpath,           Jeevan Vihar Building, 
New Delhi – 110001.          Sansad Marg, 
            New Delhi – 110001. 

3. Punjab National Bank, 
74, Janpath,     11. Standard Chartered Bank, 
New Delhi – 110001.           H2 Block, Connaught Place, 
             New Delhi – 110001. 

4.   Bank of Baroda, 
            Corporate Banking Branch,   12.  ICICI Bank Ltd., 
            11th Floor, BOB Building,          ICICI Tower, 
             Sansad Marg,              Bisham Pitamah Marg, 
            New Delhi – 110001.           Pragati Vihar, 
              New Delhi – 110003.  
 State Bank of Hyderabad, 
 Surya Kiran Building, K.G. Marg,  13.  IDBI  Bank Ltd., 
 New Delhi – 110001.           19, K.G. Marg, 
               Surya Kiran Building, 

5.    State Bank of Mysore,           New Delhi. 
Antriksh Bhawan, K.G. Marg, 
New Delhi – 110001.    14.   HSBC Ltd., 
              ECE House, 

6. State Bank of Mysore,           28 KG Marg, 
Industrial Finance Branch,           New Delhi – 110001.  
18, Ramanashree Arcade, 
M.G. Road, Bangaloe – 560001. 
 

7. State Bank of Travancore, 
Travancore House, IF Branch, 
K.G. Marg, New Delhi – 110001. 
 

8. Deutsche Bank, 
Tolstoy Marg, 
New Delhi – 110001. 
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         ANNEXURE - I 
AGREEMENT 

Agreement No. and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No. and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT HEAVY ELECTRICALS 
LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered Office at BHEL House, Siri 
Fort New Delhi- 110049 (herein after called BHEL) of the ONE PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the SECOND PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state that they have acquired and 
possess extensive experience in the field of ---------------------------------------------------------------------------------------------
------------ 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL for execution of ------------
---------------------------------------------- the contractor submitted their offer  No.----------------------------------dated ---------
-------------------And whereas BHEL has accepted the offer of the Contractor on terms and conditions specified in the 
Letter of Intent No.------------------------------dated ------------read with the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as follows: 
 
1.      That the contractor shall execute the work of -------------------------------------and more particularly described in 

Tender Specification No --------------------including Drawings and Specifications (hereinafter called the  said 
works) in accordance with and subject to terms and conditions contained in these  presents, instructions to 
Tenderers, General Conditions of Contract, Special Conditions, Annexures, Letter of Intent dated -------------and 
such other instructions, Drawings, Specifications given to him from time to time by BHEL. 

 
 
2.     The Contractor is required to furnish to BHEL Security deposit in the form of cash/ approved securities/ Bank  

Guarantee valid upto ------------- for a sum of Rs.------------- towards satisfactory performance and completion of 
the Contract. 

 
3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated -----------------for a sum of Rs.------

------------executed by -------------------------------------------------- in favour of BHEL towards Security Deposit 
valid upto --------- 

OR 
 
         The Contractor has furnished to  BHEL an initial Security Deposit of Rs.----------------in the form of cash / 

approved Securities/ B.G No.------------------ dated ------------ for Rs.------------executed by ----------------------------
------- in favour of BHEL valid upto -------------- and has agreed for recovery of the balance security deposit by 
BHEL @ 10% of the value of work done from each running bill till the entire Security Deposit is recovered. 

 
OR 
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The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----------- vide Bank  draft No.----
------------dated ---------------and by adjusting EMD of Rs.----------submitted vide Bank draft No.------------------- 
dt.---------) and has agreed for recovery of balance Security  Deposit by          BHEL @ 10% of the value of work 
done from each running bill till the entire security deposit is recovered.  

  
4.     The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such further period or periods as 

may be required by BHEL and if the Contractor fails to obtain such extension(s) from the Bank, the Contractor, 
shall pay forthwith or accept recovery of Rs.------------ from the bills in one installment and the contractor further 
agrees that failure to extend the validity of the Bank Guarantee or failure to pay the aforesaid amount in the 
manner specified above shall constitute breach of contract.  In addition to above, BHEL shall be entitled to take 
such action as deemed fit and proper for recovering the said sum of Rs.------------. 

 
OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor hereby agrees to extend the 
validity of bank guarantee for such further period  or periods as may be required by BHEL and if the contractor 
fails to obtain such extension(s) from the bank, the contractor shall pay forthwith or accept recovery of the 
amount of bank guarantee given in lieu of security deposit from the bills in one installment and the  contractor 
further agrees that failure to extend the validity of bank guarantee or failure to pay the aforesaid amount in the 
manner specified above shall constitute breach of contract.  In addition to above, BHEL shall be entitled to take 
such action as deemed fit and proper for recovering the said sum. 

 
5.     That in consideration of the payments to be made to the Contractor by BHEL in accordance with this Agreement 

the Contractor hereby covenants and  undertakes with BHEL that they shall execute, construct, complete the 
works in conformity, in all respects, with the terms and conditions specified in this Agreement and the documents 
governing the same. 

 
6.  That the Contractor shall be deemed to have carefully examined this Agreement and the documents governing the 

same and also to have satisfied himself as to the nature and character of the Works to be executed by him. 
 
7.    That the Contractor shall carry out and complete the execution of the said works to the entire satisfaction of the 

Engineer or such other officer authorised by BHEL, within the agreed time schedule, the time of completion being 
the essence of the Contract. 

 
8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him during the progress of the 

said works such sum as determined by BHEL in accordance with this Agreement. 
 
9. That this Agreement shall be deemed to have come into force from -------- the date on which the letter of intent 

has been issued to the Contractor. 
 
10.   That whenever under this contract or otherwise, any sum of money shall be recoverable from or payable by the 

Contractor,  the same may be deducted in the manner as set  out in the General Conditions of Contract or other 
conditions governing this Agreement. 

 
11.  That all charges on account of Octroi, Terminal and other taxes including sales tax or other duties on material 

obtained for execution of the said works shall be borne and paid by the Contractor. 
 
12.  That  BHEL  shall be entitled to deduct from the Contractor's running bills or otherwise Income Tax under Section 

194 (C) of the Income Tax Act, 1961. 
 
13.  That BHEL  shall be further entitled to recover from the running bills of the Contractor or otherwise such sum as 

may be determined by BHEL from time to time in respect of consumables supplied by BHEL, hire charges for 
tools and plants issued (Where applicable) and any other dues owed by the Contractor. 

  
14. That it is hereby agreed by and between the parties that non- exercise, forbearance or omission of any of the powers 

conferred on BHEL  and /or any of its authorities will not in any manner constitute waiver of the conditions hereto 
contained in these presents and the liability of the Contractor with respect to compensation payable to BHEL or 
Contractor's obligations shall remain unaffected. 
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15.  It is clearly understood by and between the parties that in the event of any conflict between the Letter of Intent and 

other documents governing this Agreement, the provisions in the Letter of Intent shall prevail.  
 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    dated____________. 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence of 
 
 
WITNESS        (CONTRACTOR) 

(to be signed by a person holding 
1.               a valid Power of Attorney) 
 
 
2. 
 
 
WITNESS       (For and on behalf of BHEL) 
 
1. 
 
 
2. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 38



TENDER NO. BHEL:DADRI:STORES:374 
 
 
 

SECTION – I (a) 
 

 
SPECIFICATION 

 
FOR 

 
HEALTH, SAFETY AND ENVIRONMENT (HSE) 

 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE)  management 

requirement to be complied with by the Contractors during construction. 
 
 Requirements stipulated in this specification shall supplement the requirements of HSE 

Management given in relevant Act (s) /legislations, General Condition Contract (GCC).   
Special Conditions of Contract (SCC) and job specification where different documents 
stipulates different requirements, the most stringent be adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following : 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
3.0 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) 

MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS. 
 

3.1 MANAGEMENT RESPONSIBILITY 
 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed  to cover 

commitment of their organization to ensure health, safety and environment aspects in their 
line of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including  but not limited to 

what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE requirements.   

Contractor as a minimum requirement shall designate/deploy the following to co-ordinate the 
above : 

 
No. of workers deployed upto 250  -  Designate one safety Supervisor 
 
Above 250 & upto 500   -  Deploy one qualified and 
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          Experienced safety Engineer/ 
           Officer 
 
Above 500     -  One additional safety engineer/ 
(for every 500 or less)        officer, as above. 
 
Contractor shall indemnify & hold harmless Owner/BHEL & their representatives free from 
any and all liabilities arising out of non-fulfillment of HSE requirement. 
 

3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) requirements are 
clearly understood & faithfully implemented at all levels at site. 

 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and Environment among 

all personnel working for the Contractor.   Regular awareness programmes and work site 
meetings shall be arranged on HSE activities to cover hazards involved in various operations 
during construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, trained 

personnel to give First Aid and install fire protection measures such as adequate number of 
steel buckets with sand and water to the satisfaction of BHEL/Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as brought out 

during review / audit by BHEL/Owner representative shall be resolved forthwith by 
Contractor.  Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer / Site-In-Charge in the 

Safety Committee / HSE Committees meetings arranged by BHEL / Owner.   The 
compliance of any observations shall be arranged urgently.   He shall assist BHEL / Owner 
to achieve the targets set by them on HSE during the project implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  In case of 

non-compliance or continuous failure in implementation of any of HSE provisions, BHEL / 
Owner may impose stoppage of work without any Cost & Time implication to BHEL / 
Owner and / or impose a suitable penalty for non-compliance with a notice of suitable period, 
upto a commulative limit of 1.0% (one percent) of Contract value.  This penalty shall be in 
addition to all other penalties specified else where in the contract.  The decision of imposing 
stoppage of work, its extent & minority  penalty shall rest with BHEL / Owner & binding on 
the Contractor. 

 
3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team of 

Contractor's senior personnel for root cause & recommended corrective and preventive 
actions.   Findings shall be documented and suitable actions taken to avoid recurrences shall 
be communicated to BHEL / Owner.   BHEL / Owner shall have the liberty to independently 
investigate such occurrences and Contractor shall extend all necessary help and co-operation 
in this regard. 

 
3.2     HOUSE KEEPING       

 
3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and shall ensure 

interalia; the following : 
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a) All surplus earth and debris are removed / disposed off from the 

working    areas to identified locations (s). 
 

b) Unused/Surplus Cables, Steel items and steel scrap lying scattered at 
different places within the working areas are removed to identified locations (s). 

 
c) All wooden scrap, empty wooden cable drums and other combustible 

packing materials, shall be removed from work place to identified location(s). 
 

d) Roads shall be kept clear and materials like : pipes, steel, sand boulders, 
concrete, chips and brick etc., shall not be allowed on the roads to obstruct free 
movement of men & machineries. 

 
e) Fabricated steel structurals, pipes & piping materials shall be stacked 

properly for erection. 
 

f) Water logging on roads shall not be allowed. 
 

g) No parking of trucks/trolleys, cranes and trailers etc., shall be allowed 
on roads which may obstruct the traffic movement. 

 
h) Utmost care shall be taken to ensure over all cleanliness and proper 

upkeep of the working areas. 
 

i) Trucks carrying sand, earth and pulverized materials etc., shall be 
covered while moving within the plant area. 

 
In case of non-compliance of any of above, BHEL shall have the liberty to get it done from 
some other agency at this risk and cost. 
 

3.3    HEALTH, SAFETY AND ENVIRONMENT 
 
3.3.1 The Contractor shall provide safe means of access to any working place including provisions 

of suitable and sufficient scaffolding at various stages during all operations of the work for 
the safety of his workmen, and BHEL / Owner.   Contractor shall ensure deployment of 
appropriate equipment and appliances for adequate safety and health of the workmen and 
protection of surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet and Safety  

shoes.   Contractor shall also ensure use of safety belt, protective goggles, gloves etc., by the 
personnel as per job requirements.   All these gadgets shall conform to relevant IS 
specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their qualification, 

experience and state of health for driving of vehicles, handling and erection of material and 
equipments.   All lifting equipments shall be tested certified for its capacity before use.   
Adequate and suitable lighting at every work place and approach there to, shall be provided 
by the Contractor before starting the actual operations at night.   It is mandatory for 
contractor to get his workmen medically examined / checked for fitness of work assigned 
once a year and furnish the certificate to that effect from RMP / Govt. Hospital. 
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3.3.4 Hazardous and / or toxic materials such as solvent, coating or thinners shall be  stored in 

appropriate containers. 
 
3.3.5 All hazardous materials shall be labeled with the name of the materials, the hazards 

associated with its use and necessary precautions to be taken. 
 
3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the health of 

personnel, have been identified, assessed and eliminated. 
 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing radiation, 

ultraviolet rays or similar other physical agents shall be provided with adequate shielding or 
protection commensurate with the type of exposure involved. 

 
3.3.9 Where contact or exposure of hazardous materials could exceed limits or could otherwise 

have harmful effects, appropriate personnel protective equipment such as gloves, goggles, 
aprons, chemicals resistant clothing and respirator shall be used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the environmental 

laws, rules & regulations relating to the hazardous materials substances and wastes.   
Contractor shall not dump, release or otherwise discharge or dispose off any such materials 
without the express authorization of BHEL / Owner. 

 
4.0       DURING JOB EXECUTION 
  
4.1 Implement Health, Safety and Environment requirements including but not      limited to as 

brought out under para 3.0.  Contractor shall ensure to : 
 

- arrange workmen compensation insurance, registration under ESI Act, third party 
liability insurance etc., as applicable. 

 
- arrange all HSE permits before start of activities (as applicable) like hot work, 

confined space, work at heights, storage of chemical / explosive materials and its use and 
implement all precautions mentioned therein. 

 
- Submit timely the completed checklist on HSE activities, Monthly HSE report, 

accident reports, investigation reports etc., as per BHEL / Owner requirements.   
Compliance of instructions on HSE shall be done by Contractor and informed urgently to 
BHEL / Owner. 

 
- Ensure the Resident Engineer / Site-Incharge of the Contractor shall attend all the 

Safety Committee / HSE meetings arranged by BHEL/Owner.  In case of his absence 
from site that a second senior most person shall be nominated by him in advance and 
communicated to BHEL/Owner. 

 
- Display at site office and work locations  caution boards, list of hospitals, 

emergency services available. 
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- Display posters, banners made available by BHEL for safe working to promote 

safety consciousness. 
 

- Assist in HSE audits by BHEL / Owner and submit compliance report. 
 

- Generate and submit HSE records / report as per HSE plan. 
 

- Appraise BHEL / Owner on HSE activities at site. 
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ANNEXURE - I  
 
 
 

RELEVENT IS – CODES FOR PERSONAL PROTECTION 
 
 

 
IS: 2925-1984    Industrial Safety Helmets 
 
IS: 4770-1968    Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975    Rubber knee boots 
 
IS: 5557-1969    Industrial and Safety rubber knee boots 
 
IS: 6519-1971    Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
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    ANNEXURE – II 
 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR :--------------------------- 
 
 
DATE :--------------------------------         OWNER :------------------------------------- 
 
 (To be prepared by each construction Agency) 
 

----------------------------------------------------------------------------------------------------------------------------------
ACTIVITY  PROCEDURE/              CODE OF   PERFORMING FUNCTIONS            AUDIT 
DESCRIPTION W.I/ GUIDELIES CONFOR- -------------------------------------           FUNCTION 

      MANCE       PERFOR-    CHECK-    APPRO-           CUSTOMER  
                MER            ER             VER        REVIEW AUDIT 
                  REQUIREMENT 

--------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PREPARED BY  REVIEWED BY    APPROVED  BY 
         (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE :----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
Note:  Write 'NA' wherever the item is not applicable. 
 

ITEM     YES         NO           REMARKS              ACTION 
 
HOUSING KEETING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
 
Goggles: Shelds 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
 
EXCAVATIONS / OPENINGS 
 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
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Other 
 
 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 
       ITEM     YES        NO        REMARKS       ACTION 
 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 
Screens or shields used 
 
Flammable materials protected 
 
Fire extinguisher (s) accessible 
 
Other 
 
SCAFFOLDING 
 
Fully decked platforms 
 
Guard and intermediate rails in place 
 
Toe boards in place 
 
Adequate shoring 
 
Adequate access 
 
Other 
 
LADDERS 
 
Extension side rails 1 m above 
 
Top of landing 
 
Properly secured 
 
Angle + 70 from horizontal 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 
 
 
 ITEM        YES NO REMARKS ACTION 
 

HOIST. CRANES AND DERRICKS 
 
Condition of cables and sheaves OK 
 
Condition of slings, chains, hooks & eyes O.K. 
 
Inspection and maintenance logs maintained 
 
Outriggers used 
 
Signs/barricades provided 
 
Signals observed and understood 
 
Qualified operators 
 
Other 
 

MACHINERY, TOOLS AND EQUIPMENT 
 
Proper instruction 
 
Safety devices 
 
Proper cords 
 
Inspection and maintenance 
 
Other 
 

VECHICLE AND TRAFFIC 
 
Rules and regulations observed 
 
Inspection and maintenance 
 
Licensed drivers 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
TEMPORARY FACILITIES 
 
 Emergency instructions posted 
 
Fire extinguishers provided 
 
Fire-aid equipment available  
 
Secured against storm damage  
 
General neatness 
 
In accordance with electrical requirements 
 
Other 
 
FIRE PREVENTION 
 
Personnel instructed 
 
Fire extinguishers checked 
 
No smoking in Prohibited areas 
 
Hydrants Clear  
  
Other 
 
ELECTRICAL 
  
Proper wiring 
 
ELCB’s provided 
 
Ground fault circuit interrupters 
 
Protection against damage  
 
Prevention of tripping hazards 
 
Other      
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
HANDLING AND STORAGE OF MATERIALS 
 
Properly stored  or stacked 
 
Passageways clear 
  
Other 
 
FLAMMABLE GASES AND LIQUIDS 
 
 Containers clearly identified  
 
Proper storage 
 
Fire extinguishers nearby 
 
Other 
      WORKING AT HEIGHT 
 
 Erection plan 
 
Safety belts and lanyards; chute lines 
 
Other 

ENVIRONMENT 
 
Chemical and other Effluents properly disposed 
 
Cleaning liquid of pipes disposed off properly 
 
Water used for hydrotesting disposed off as  
Per agreed procedure 
 
Lubricant Waste/Engine Oil properly disposed 
 
Waste from Canteen, offices, sanitation etc,. 
Disposed properly 
 
Disposal of surplus earth, stripping materials, 
Oily rags and combustible materials done  
Properly 

 
   

 
MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 
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 ITEM        YES NO REMARKS ACTION 
      
Green belt protection 
 
Hygienic conditions at labour camps O.K? 
 
Availability of First Aid facilities 
 
Proper sanitation at site, office and  
Labour camps 
 
Arrangement of medical facilities 
 
Measures for dealing with illness 
 
Availbility of Potable drinking water 
For workmen & staff 
 
        Signature of Resident 
        Engineer with Seal 
 
 

3.0 ACCIDENT CUM FIRE REPORT 
(To be submitted by contractor after every accident within 24 hours of accident) 

 
Report :________________ 

      
Name of Site:___________________ Date:__________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 
BRIEF DESCRIPTION  OF ACCIDENT 
 
 
CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/DAMAGE  
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------------------------------------------------------------------------------------------------------------ 
MEDICAL AID PROVIDED/ACTIONS TAKEN 
 
 
 
INTIMATION TO LOCAL AUTHORITIES 
 
 
 
  
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 
 
Project:________________________Supplementary to Report No.________________ 
     (Copy enclosed) 
Site:__________________________  Date:______________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 
BRIEF DESCRIPTION & CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/DAMAGE 
 
 
 
COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE VICTIM / 
INJURED 
 
 
SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 
 
 
 
LOSS OF MANHOURS AND IMPACT ON SITE WORKS 
 
 
 
ANY OTHER COMMENT BY SAFETY OFFICER 
 
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 
 (To be submitted by each Contractor) 
 
Actual work start Date:____________________For the month of ___________________ 
 
Project:________________________________Report No.________________________ 
 
Name of the Contractor:___________________Status as on:_______________________ 
 
Name of Work:__________________________Name of safety officer_______________ 
 ITEM     THIS MONTH CUMMULATIVE 
Total Strength (Staff + Workmen) 
 
Number of HSE meetings organized at site 
 
Number of HSE awareness programmes  
Attended at site 
 
Whether workmen compensation policy taken  Y/N 
 
Whether workmen compensation policy is valid Y/N 
 
Whether workmen registered under ESI Act  Y/N 
 
Number of Fatal Accidents 
 
Number of Loss Time Accidents (Other than Fatal  
 
Other accidents (Non Loss Time) 
 
Total No. of Accidents 
 
Total man-hours worked 
 
Man-hour loss due to fire and accidents 
 
Compensation cases raised with Insurance 
 
Compensation cases resolved and paid to workmen 
 
Remarks 
_______________________________________________________________________ 
Date       Safety Officer/Resident Engineer 
        (Signature & Name) 
To: SITE-IN-CHARGE,BHEL   1 COPY 
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SECTION - III 
 
    

SPECIAL CONDITION OF CONTRACT 
 
               Clause      Title 
      No. 
               -------------------------------------------------- 
                   34.0  Scope of Work 
                   35.0  Instruction to Tenderers 
                   36.0      Contractor's Supervision 
                   37.0       Supervisory Staff & workmen 
                   38.0   Tools & Plants / IMTEs 

  39.0       Material 
                   40.0      Execution of the work 
                   41.0       Methods of measurement 
                   42.0      Deviation 
                   43.0      Valuation of deviation 
                   44.0      Compliance to regulation & byelaws 

  45.0      Facilities to be provided by BHEL/ Contractor 
                   46.0      Progress reporting 
                   47.0      Drawing & documents 
                   48.0       Delay & Extension of Time 

  49.0    Price Variation  
                   50.0      Income tax & Sales Tax 
                   51.0     Time Schedule 

        52.0     Terms of payment 
                   53.0     Insurance 
                   54.0                 Rate schedule cum BOQ 

55.0 Final Bill 
56.0           Liquidated Damages 
57.0           Security Deposit 
58.0           Others 
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SECTION-III 
 

SPECIAL CONDITIONS OF CONTRACTS 
                  
34.0 SCOPE OF WORK 
 
34.1 The tender Specifications cover all works for development and construction of BHEL 

storage and store shed, office complex at site for  NCTPP Stage II at Dadri in PO 
Vidyut Nagar of Distt Gautam Budh Nagar  in UP state. The stores are to be 
developed on the  land given  by NTPC  within  powerhouse site. This includes earth 
work i.e. Cutting and Leveling of land including rolling and compaction as per the 
specifications/drawings/instructions, plain & reinforced cement concrete, area fencing, 
area lighting, high mast lighting retaining walls(if required), drains , supply of all 
materials required such as reinforced steel, structural steel, cement, bitumen, sand, 
graded stones, gravel/binding earth, aggregates, pipes, Columns, purlins, trusses,  
colored roof sheets, side claddings, electrical items and any other materials to 
complete the work,  Fabrication and Erection of structures at  site stores,  edge 
angles, steel / wooden doors , windows, reinforcement, scaffolding, form work, 
masonry work, WBM roads, plumbing, sanitation, sewage, electrical works etc. 
including supply of all materials labour, consumables, tools & plants, transportation, 
storage, sample testing, octroi, applicable taxes etc., and Plantation of new Trees & 
Plants at site and office site as instructed by Engineer-in-charge. 

 
 34.2 The scope of work shall generally include but not limited to the construction of 

the following. The contractor is required to carry out all the items indicated in 
the tender including the rate schedule.  
• The location for the closed/semi closed storage sheds, storage and office 

complex are on raised platform./leveled and compacted area  
• Cutting, leveling& compaction of land as per  instruction of Engineer-in-

charge. 
• Disposal of extra debris at the nearby places ,if required, not more than 2 - 3 

Km 
• Culverts and necessary drains.  
• Fencing of storage yard complex. 
• Electrification and lighting of indoor and outdoor storage area. 
• Water bound Macadam roads.  
• Internal electrification work   
• Construction of security posts along with toilet, entry gates at the stores 
• Construction of office, closed storage/semi-closed sheds  
• Plumbing, sanitation and sewerage work 
• Septic Tank/soak pit 
• Plantation and relocation of existing Trees & Plants 
• Safety at Site 
• Arrangement at own cost all manpower and materials required for completion of work. 
• Records of consumables, man power report and work progress 
• Quality, Inspections and testing 
• Taxes and Duties, octroi etc., 
• The work over and above this tender specification are to be carried out as per     
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 Detailed specifications has been detailed in Annexure A  enclosed. 
   
 PLANTATIONS  

 
In order to protect Environment and as per the statutory requirement of Forest and 
Horticulture departments of that area, close co-ordination with the assigned authorities 
shall be maintained and prior permission for any cutting of existing tree or plant shall 
be obtained by the contractor to avoid any stoppage or hurdle in the progress of work. 
The Contractor is required to cut / relocate some of the existing plants / trees and to 
implant and maintain at least 100 new plants / trees of assorted type at BHEL stores, 
office within first month of the contract and maintain it till the tenure of the contract.   
No separate payment will be made for this work. 

  
 

34.3 The work under this contract shall be carried out as per specifications, special 
conditions of contract, technical specifications, rate schedule, drawings etc.,  In 
case specifications are found to be incomplete CPWD specifications shall be 
followed as per site BHEL engineers instructions and approval.   

 
34.4     If there is any extra work, over and above the scope specified, it shall be 

carried out as per the prevailing CPWD latest rate schedule with applicable 
prevailing cost index. For non scheduled items, market analysed rates + OH & 
Profits @15% shall be admissible. 

  
34.5 Furnishing all labour, materials, supervision, construction plans, equipment, 

supplies, transport, to and from the site, fuel, electricity, compressed air, water and 
all other incidental items and temporary works not shown on specified but 
reasonably implied or necessary for the proper completion, maintenance and 
handling over the works, except in accordance with the stipulations laid down in the 
contract documents and additional stipulations as may be provide by the engineer 
during the course of works. 

 
34.6 Furnishing test reports for the products used or intended to be used, shall be              

submitted  if so desired by the engineer.  
 
34.7 Carrying out topographic survey of the entire area of the stores land and establish 

levels and coordinates at suitable intervals, setting out the locations and levels of 
proposed structures, constructions and marking of reference pillars and other 
identification works etc., The contractor shall provide the owner/BHEL such a 
assistance, instruments, machines, labour and materials as are normally required for 
examining, measuring and testing any work and the quality, weight or quantity of any 
material used. 

 
34.8 The nature and extent of work involved are as per the requirement mentioned. The 

successful tenderer shall submit detailed proposed working drawings of following for 
approval of BHEL during execution. (The general sketch of  complex of 54000 Sqm  
etc., showing BHEL requirements are enclosed.) 
 
a) Layout plan office, storage area and for closed/semi closed storage sheds.   
b) Layout of security cabin. 
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c) Supporting Structure detail for PVC water tanks. 
d) Truss standard details. 
e) Fencing Details. 
f) Details of poles and cable laying for area lighting. 
g) Details of Main Gates    
h) Electrical layout 

 
 
34.9 The contractor under this contract shall also provide free of cost services of skilled 

persons for a total period of 40 Man-months exclusively for use by BHEL. This 
manpower will be required for following services 
Computer operator ( 8 manmonths) 
Skilled workers for working in store, office and colony. (16 man months) 
Unskilled workers for working in store, office and colony. (16 man months) 
Persons so deployed shall have to work in extended hours whenever required. 
Workmen provided as per the above provisions shall be fully trained and 
experienced in the nature of work for which they are deployed.   
In case contractor fails to provide above mentioned manpower as desired by 
BHEL, the latter shall have the right to hire such services from other agencies 
at the risk and cost of the contractor. However, if BHEL does not utilize the 
manmonths as per above provision , fully or partly, recovery at the rate of the 
prevailing minimum wages at Dadri  Site for the categories given plus 10% will 
be made from the final bill of the contractor. 

 
34.10  BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999, BS 

7799 and SA-8000 certified company. Quality of work, to customer’s satisfaction and 
system requirements is the essence of these certifications. The contractor in all 
respects will organize his work, systems, environment, process control 
documentation, tools, plant, inspection, measuring and testing equipments etc. as 
per instructions of BHEL engineer. 
The contractor shall also comply with applicable legislation and regulations with 
regards to Health, Safety and Environmental aspects (HSE)  for minimizing risk arising 
from occupational health, safety hazards, controlling pollution and wastage and he 
will be responsible for Health, Safety & Environment management at site for the 
construction activities to be carried out by them in accordance with requirements 
given under section I (a) of GCC. 
 

34.11   Besides provision with regard to SAFETY under Clause 27, Contractor shall note that 
Explosives shall not be used on the work by contractor except with permission in writing of   
the ENGINEER and in manner and to the extent  to  which he has prescribed. Where 
explosives are used, the same shall  be stored in a special magazine to be provided  by  
and  at   the  cost  of  the  contractor  who shall be liable for all  damages, losses and injury 
to any person  or  property  and   shall be responsible for complying  with  all statutory  
obligations in these respect. The contractor should have the valid license for carrying out the 
blasting work and also for storage of explosives. 

 
34.12  The contractor shall comply with following towards Social Accountability; 

(a) The contractor shall not employ any employee less than 15 years of age in pursuant to 
ILO convention. If any child labour were found to have been engaged , the Contractor 
shall be levied with expenses of bearing his education expenditure which will include 
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stipend to substantiate appropriate education or employ any other member of family 
enabling to bear the child education expenditure. 

(b) The contractor shall not engage Forced/Bonded Labour and shall abide by abolition of 
Bonded Labour System(Abolition) Act, 1976. 

(c) The contractor shall maintain Health & safety requirement as stipulated in the Contract 
and Contract Labour( Regulation & Abolition) Act,1970. 

(d) The Contractor shall abide by UN convention w.r.t Human Rights and shall be liable for 
Discrimation/Corporal punishment for failure in meeting with relevant requirements. 

(e)  The Contractor shall abide the requirement of Contract Labour(Regulation & Abolition) 
Act,1970 for working hours. 

(f) The Contractor shall abide by the Statutory  requirement of Minimum Wages Act 1948, 
payment of Wages Act 1936. 

(g) The Contractor shall arrange potable drinking water to its employees & workers. 
 
34.13  Contractor has to ensure availability of  adequate First Aid facilities with trained nurse. 

Contractor has to maintain contact with local hospital having ambulance, scanning & other 
ultra modern medical facilities required during emergency. 

 
35.0 INSTRUCTIONS TO TENDERERS 
 
35.1 The tenderers are advised to physically visit the site and fully acquaint 

themselves with site conditions, transportation routes, various distances and 
the fact that other contractors would be working in this area their structures are 
to be protected. The material brought and stacked for construction should not 
make hindrance to other contractors.  Necessary precaution and arrangements 
including sprinkling of water during work as acceptable to BHEL for safety  & 
security for the above have to be made by the contractor.  No claim will be 
entertained by BHEL on ground of lack of knowledge and the contractor’s rates 
shall be deemed to have taken this into account. 

 
35.2 The contractor, in the event of this work awarded to him, shall establish an office at 

site and keep posted a recognized, responsible officer with valid Power of Attorney for 
the purpose of the contract.  Any order or instructions of the `Engineer’ or his duly 
recognized representative, communicated to the contractor’s representative at site 
office will be deemed to have been communicated to the contractor at his legal 
address. 

                                                                                                                                                             
35.3 The Tenderer should quote the prices keeping in view of any increase in cost for 

labour, material transportation, construction consumables, diesel / petrol and other 
lubricants etc. No revision in the quoted and accepted prices and rates shall be 
accepted by BHEL.  

 
36.0 CONTRACTOR’S SUPERVISION 
 
36.1 The Contractor shall himself supervise the execution of the Contract and shall appoint 

a competent Engineer / agent approved by BHEL Engineer to act in his place. 
 
36.2 The Contractor shall employ an Engineer having at least a Degree of Bachelor in Civil 

Engineering’ from a recognized university having experience for carrying out any work 
with a contract value exceeding Rupees Fifty Lacs, and mimimum one supervisor 
having at least a  `Diploma in Civil Engineering’ from a recognized college, for work 
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with a contract value exceeding Rs.Ten lacs and also one electrical supervisor having 
experience for carrying out similar any work 

 
36.3 The employment of an Engineer as aforesaid shall not be necessary if the Contractor 

himself is in possession of a recognized technical qualification and is in the opinion of 
the Engineer capable of receiving instructions of the Engineer and of executing the 
work to the satisfaction of the Engineer. 

 
36.4 If the Contractor fails to appoint a suitable Engineer as aforesaid, the Engineer shall 

have full powers to suspend the execution of work and stop payment of any money 
that may have become due until such date as a suitable Engineer is appointed and 
the Contractor shall be held responsible for the delay caused to the work and no 
extension of time on this account shall be given to him. 

 
36.5 Orders given to the Contractor's Engineer shall be considered to have the same force 

as if they had been given to the Contractor himself. 
 
36.6 The Contractor representative shall be in attendance at the site during all working hours 

and shall superintend the execution of work with such additional assistance in each 
grade, as the Engineer may consider necessary. 

 
36.7 The Contractor or his accredited representative shall attend, when required and without 

making any claim for doing so, either the office of the Engineer or the work site to 
receive instructions. 

 
36.8 The Engineer shall have full powers, and without assigning any reason, to require the 

Contractor immediately to cease to employ in connection with this contract any Agent, 
servant or employee whose continued employment is, in his opinion, undesirable. 

          
37.0 SUPERVISORY STAFF AND WORKMEN 
 
37.1 The contractor shall deploy all the experienced skilled, semiskilled and unskilled 

workmen required for all the works under this specification.  BHEL reserves the right 
to decide on the suitability of the workers and other personnel who will be deployed by 
the contractor.  BHEL reserves the right to insist on removal of any employee of the 
contractor at any time, if they find him unsuitable and the contractor shall forth with 
removes him. 

 
37.2 The supervisory staff including qualified Engineers deployed by the contractor shall 

ensure proper out-turn of work and discipline on the part of the labour put on the job 
by the   contractor and in general see that the works are carried out in a safe and 
proper manner and in coordination with other labour and staff deployed directly by 
BHEL or other contractors of BHEL / BHEL's Client / other agency. 

 
37.3 The work shall be executed under the usual conditions like rain, insufficient space, 

improper approach roads etc., and effecting major construction work and in 
conjunction with numerous other operations at site. The contractor and his personnel 
shall cooperate with other personnel / contractor, coordinating his work with others 
and proceed in a manner that shall not delay or hinder the progress of work as a 
whole. 
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37.4 The contractor's supervisory staff shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. The contractor shall be responsible to ensure that 
assembly and workmanship conform to the dimensions and tolerances given in the 
drawings / documents / instructions given by BHEL Engineer from time to time.  

 
37.5 It is the responsibility of the contractor to engage his workmen in round the clock shifts 

or on overtime basis for achieving the targets set by BHEL. The contractor's finally 
accepted rates shall include all these contingencies. The contractor shall deploy the 
necessary number of qualified and approved fulltime electrician at his cost to maintain 
the temporary electrical installations and other related areas.   

 
37.6  During the course of construction, if the progress is found unsatisfactory, or in the 

opinion of BHEL, if it is found that the skilled workmen like masons, carpenter, bar 
binder, welder, piling rig operators, fitters, technicians etc. deployed are not   
sufficient, BHEL after giving reasonable opportunity to the contractor, will induct on 
the work the required workmen in addition to contractor's workmen to improve the 
progress and all charges incurred for engaging the additional workmen as per 
requirement with overheads shall be recovered from the contractor's running bills.  

 
37.7 If the contractor or his workmen or employees shall break, deface, injure or destroy 

any part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric 
or telephone posts or wire, trees or any other property or to   any part of erected 
components etc., the contractor shall make the same good at his own expense or in 
default, BHEL may cause the same to be made good by other workmen or by other 
means and deduct the expenses (of which BHEL's decision will be final) from any 
money due to the contractor. 

 
37.8 The monthwise manpower deployment plan to be submitted as per format (at 

Annexure-C to general conditions of contract) is only to assess the capability as well 
as understanding of the contractor to execute the work. It shall be the contractor's 
responsibility to deploy the required manpower, for timely and successful completion 
of the job, to any extent over and above those indicated in the above deployment plan 
(including those which are not covered in the plan submitted) without any 
compensation on this account. Separate persons shall be identified for quality and 
safety at site. 

 
38.0  TOOLS AND PLANTS / IMTEs 
   
38.1  All the T&P / IMTES, which are required for successful and timely completion of 

work covered under these specifications shall be arranged and provided by the 
contractor at his own cost in working condition. Contractor shall make his own 
arrangement for maintenance of all the tools and plants, having adequate stock of 
spares and consumables to minimize the down time.    

 
38.2 In the event of the failure of contractor to bring necessary and sufficient T&Ps/ and 

IMTEs, BHEL will be at liberty to arrange the same at the risk and cost of contractor 
including transportation cost of same from any of BHEL site/place and hire charges 
as applicable shall be deducted from contractor's bill.  Decision of BHEL in this 
regard shall be final and binding on contractor.  
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38.3 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. 

including temporary air/water / electrical connections etc. shall have to be arranged 
by the contractor at his own cost. 

  
38.4 All supervision and labour required for maintenance and the contractor at his own 

cost shall arrange attending breakdowns.  
 
38.5  Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 

lifting tackles, wire ropes, Manila ropes, winches and slings, road rollers, bull 
dozers/JCB etc. History card and maintenance records for major T&Ps will be 
maintained by the contractor and will be made available to BHEL Engineer for 
inspection as and when required. Identification for such T&Ps will be done as per 
BHEL Engineer's advice.  

 
38.6  Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 

measuring and Test equipment). The IMTEs shall have test/ calibration certificates 
from authorized / Govt. approved / accredited agencies traceable to National / 
International standards. Each IMTE shall have a label indicating calibration status 
i.e. date of calibration, calibration agency and due date for calibration. A list of such 
instruments deployed by contractor at site with its calibration status is to be 
submitted to BHEL Engineer for control.  

 
38.7  Retesting / re-calibration shall also be arranged at regular intervals during the period 

of use as advised by BHEL Engineer with in the contract price. The contractor will 
also have alternate arrangements for such IMTE so that work does not suffer when 
the particular instrument is sent for calibration. Also if any IMTEs not found fit for 
use, BHEL shall have the right to stop the use of such item and instruct the 
contractor to deploy proper item and recall i.e. repeat the readings taken by that 
instrument, failing which BHEL may deploy IMTEs and retake the readings at 
contractor’s cost.  

 
38.8 BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor brought 

to the site for the purpose of construction of stores. BHEL shall continue to hold the 
lien on all such items throughout the period of contract. The Contractor and/or his 
Sub-contractors shall remove no material brought to the Site from the Site without 
the prior written approval of the Engineer.  

 
38.9 The month wise T&P deployment plan to be submitted as per format (at Annexure-D 

to general conditions of contract) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor's 
responsibility to deploy the required T&P, for timely and successful completion of the 
job, to any extent over and above those indicated in the above deployment plan 
(including those which are not covered in the plan submitted) without any 
compensation on this account. 

                            
39.0 MATERIALS 
 
39.1 The contractor shall at his own expenses provide all stores and materials for all civil, 

mechanical, and electrical works including cement and steel required for the work. 
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39.2 All stores and materials to be provided by the Contractor shall be of the best kind in 

conformity with the specifications laid down in the contract or as per relevant Indian 
standard and the Contractor shall, if requested by the Engineer, furnish proof to the 
satisfaction of Engineer that the materials so comply.  

 
39.3 The Contractor shall, at his own expense and without delay, supply to the Engineer 

samples of materials proposed to use in the works.  The Engineer shall within seven 
days of supply of samples or within such further period as he may require will intimate 
to the Contractor in writing, whether samples are approved by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer for 
his approval fresh samples complying with the specifications laid down in the 
Contract. Any delay in approval of samples (original or fresh ones) shall not make the 
contractor eligible for any compensation. 

 
39.4 The Engineer shall have full powers to require removal of any or all of the materials 

brought to site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality to samples approved by him.  
In case of default on the part of the Contractor in removing rejected materials, the 
Engineer shall be at liberty to have them removed by other means.  The Engineer 
shall have full powers to procure other proper material to be substituted for rejected 
materials and in the event of the Contractor refusing to comply; he may cause the 
same to be supplied by other means. All costs, which may attend upon such removal 
and / or substitution, shall be borne by the Contractor. 

 
39.5 The Contractor shall indemnify BHEL, its representatives or employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties or other charges which 
may be payable in respect of any article or material or part thereof included in the 
Contract. In the event of any claim being made or action being brought against BHEL 
or any agent, servant or employee of BHEL in respect of any such matters as 
aforesaid, the Contractor shall immediately be notified thereof, provided that such 
indemnity shall not apply when such infringement has taken place in complying with 
the specific directions issued by BHEL but the Contractor shall pay any royalties or 
other charges payable in respect of any such use, the amount so paid being 
reimbursed to the Contractor only if the use was the result of any drawings / 
specifications issued after submission of the tender.  

 
 39.6 The Engineer shall be entitled to have tests carried out as specified in the Contract 

for any materials supplied by the Contractor other than those for which, as stated 
above, satisfactory proof has already been furnished, at the cost of the Contractor and 
the Contractor shall provide at his expense all facilities which the Engineer may 
require for the purpose.  If no tests are specified in the Contract, and the Engineer 
requires such tests, the Contractor shall provide all facilities required for the purpose 
and the charges for these tests shall be borne by the Contractor only.  The cost of 
materials consumed in tests shall be borne by the Contractor in all cases except when 
otherwise provided. 

 
39.7 In addition the Contractor shall perform / submit at his own cost such tests / samples 

as may be required by the Engineer out of the materials used by the contractor except 
for the costs of materials used in such tests/ samples.  
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39.8 After acceptance of the Contract, if Contractor desires BHEL to supply any other 

materials, such material may be supplied by BHEL, if available, at rates to be fixed by 
the Engineer along with prevailing departmental charges (current rate of 30%).  BHEL 
reserve the right not to issue any material.  The non-issue of such material will not 
entitle the Contractor for any compensation whatsoever either in time or in cost. 

    
39.9   Material  required for the works, whether brought by the Contractor or supplied by 

BHEL, shall be stored by the Contractor only at places approved by the Engineer. 
Storage and safe custody of material shall be the responsibility of the contractor.  

 
39.10 BHEL’s officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in or on the works, either on the Site 
or at factory or workshop or other place(s) where such materials are assembled, 
fabricated, manufactured or at any place (s) where these are lying or from which 
these are being obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

 
39.11 All materials brought to the Site shall become and remain the property of BHEL and  

shall  not  be  removed off the Site   without the prior written approval of  the  
Engineer. But whenever the Works are finally completed and advance, if any, in 
respect of any such material is fully recovered, the Contractor shall at his own 
expense forthwith remove from the Site all surplus material originally supplied by him 
and upon such removal, the same  shall  re-vest  in  and  become  the  property of 
the Contractor. 

 
39.12  It shall be the responsibility of the contractor to obtain prior approval of  BHEL,  

regarding suppliers, type of electrodes etc. before procurement of welding 
electrodes / TIG wires. On receipt of electrodes at site these shall be subjected to 
inspection and approval by BHEL. The contractor shall inform BHEL details 
regarding type of electrodes, batch No.date of expiry etc. and produce test certificate 
for each lot / batch with correlation of batch/ lot no. with respective test certificate. 
No electrode will be allowed to be used without valid test certificate. 

 
39.13 All charges on account of Octroi, terminal or sales tax and   other duties on material 

obtained for the works from any source shall be borne by the contractor. 
 
40.0     EXECUTION OF WORK 
 
40.1 The work shall be executed in a workman like manner and to the entire satisfaction of 

the Engineer and as per technical specification issued with tender, IS codes, 
CPWD specifications/UP PWD specifications as applicable. In case of conflict, the 
decision of the Engineer shall be final & binding. 

 
40.2 The Engineer will communicate or confirm his instructions to the Contractor in respect 

of the execution of the work in a "Work Site Order Book” maintained at his office and 
the Contractor shall visit this office daily and shall confirm receipt of such instructions 
by signing the relevant entries in this book.  Such entries will rank as order or notices 
in writing within the intent and meaning of these conditions. 

              
40.3 Only BHEL approved make of electrodes will be used. All electrodes shall be heated 

and dried in the electric electrode-drying oven to the required temperature for the 
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period specified by the Engineer before these are used in erection work.  All welders 
shall have electrodes drying portable oven at the work spot. The electrodes brought to 
site will have valid manufacturing test certificate. The test certificate will have co-
relation with the lot no.  / batch no. given on electrode packets.  No electrodes will be 
allowed to use in the absence of above requirement. The thermostat and thermometer 
of electrode drying oven will be also calibrated and test certificate from Govt. 
approved/ accredited test house traceable to National / International standards will be 
submitted to BHEL before putting the  oven in use. Periodical  calibrations for the 
same shall also be arranged by the contractor within the finally accepted rates. 

 
40.4 SETTING OUT 
 
40.4.1  All the works shall be set out to the true lines, grades and elevation indicated on the 

drawing.  The contractor shall be responsible to locate and set out the works.  Only 
one grid reference line and benchmark all be made available for setting out the works 
under the contract.  This reference lines shall be used, as datum for the works under 
the contract and the contractor has to establish for his work area at available points 
horizontal and vertical control points.  The contractor shall inform BHEL well in 
advance of the times & places at which he wishes to do work in the area allotted to 
him so that suitable datum points established by him are checked by BHEL / 
Customer to enable the contractor to proceed with the works.  Any work done without 
being properly located may be removed and / or dismantled by BHEL / Customer at 
contractors expense. 

 
40.4.2 The contractor shall at his own expense take all proper and responsible precautions 

to preserve and maintain these datum marks to its true position. In the event of 
these marks being disturbed or obliterated by accident or due to any other cause 
whatsoever, the same may be deemed necessary placed by BHEL / Customer at 
contractor's expenses.  

 
40.5    SITE DRAINAGE 
 
40.5.1  All water including sub-soil water which may accumulate on the Site during 

the progress of the works or in trenches and excavations, including monsoon period 
shall be removed by the contractor from the Site to the satisfaction of the Engineer. 
It will also be responsibility of the contractor to de-water all the foundation pits, 
trenches with suitable de-watering methods like, pumping out, well point system etc.   
Considering the depth of water table at plant site.  All such expenditure on de-
watering shall be deemed to be included in quoted rates. 

 
40.6     INSPECTION AND STAGE APPROVAL OF THE WORK 
 
40.6.1  The owner or his duly authorised representative shall have at all reasonable 

times access to the contractor's premises or works and shall have the power to 
inspect drawings or any portion of the work, examine the materials and 
workmanship and shall have the authority to reject any work. This would be 
implemented through joint inspection by the representative of the owner and BHEL 
and in the form of joint protocols without any extra claims and loss of time and 
amount. 
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40.6.2 All work embracing more than one process shall be subject to examination and 

approval at each stage thereof and the Contractor shall give due notice in writing to 
the Engineer when each stage is ready. In default of such notice being received, the 
Engineer shall be entitled to approve the quality and extent thereof at any time he 
may choose and in the event of any dispute; the decision of BHEL Engineer there on 
shall be final and conclusive. 

 
40.7     UNCOVERING AND MAKING GOOD 
 
40.7.1  The Contractor shall uncover any part of the Works and/or make openings in 

or through the same as the Engineer may from time to time direct for his verification 
and shall reinstate and make good such part to the satisfaction of   the Engineer. If 
any such part has been covered up or put   out of view after being approved by the 
Engineer and is subsequently found on uncovering to be executed in accordance 
with the Contract, the expenses of uncovering and / or making opening in or 
through, reinstating and making good the same shall be borne by BHEL.  In any 
other case all such expenses shall be borne by the Contractor. 

 
40.8    DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
40.8.1 The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to small 
scale drawings and figures dimensions in preference to scale and special conditions 
in preference to general conditions. 

 
40.8.2  Incase of discrepancies between schedules of quantities, the specification 

and / or the drawings, the following order of preference shall be observed. 
 

 (a) Description in schedule of quantities. 
 (b) Special conditions 
 (c) Drawings 
 (d) Technical Specifications 
 (e) General conditions of contract 

           
            If there are varying or conflicting provisions made in any one document forming part 

of the contract, the Engineer shall be the deciding authority with regard to the 
document. 

 
40.8.3  Any error in description, quantity in schedule of quantities or any omission 

there from shall not vitiate the contract or release the contractor from the execution 
of the whole or any part of the works comprised there in according to the drawings 
and specifications or from any of his obligations under the contract. 

 
40.8.4  If on check there are found to be differences between the rates given by the 

contractor in words and figures or in the amount worked out by him in the schedule 
of quantities and   general summary, the same shall be adjusted in accordance with 
the following rules: 
 

 (a) In the event of discrepancies between description in   words and figures quoted by a 
tenderer, the lesser of the two will be treated as valid rate. 
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     (b) In the event of an error occurring in the amount column of schedule of quantities as 

a result of wrong extension of   the unit rate and quantity, the unit rate shall be 
regarded, as firm and extension shall be amended on the basis of the rate. 

 
     (c) All errors in totaling in the amount column and in  carrying forward totals shall be 

corrected. 
 
      (d) The totals of various sections of bill of quantities amended shall be carried over to 

the general summary and the tendered sum amended accordingly. The tendered 
sum so altered shall, for the purpose of tender, be substituted for the sum originally 
tendered and considered for acceptance instead of the original sum quoted by the 
tenderer.  Any rounding of quantities or in sections of bill of quantities or in general 
summary, by the tenderer, shall be ignored. 

 
 40.8.5  If neither drawing nor specification contain any mention of minor details of 

construction which in the opinion  of  the   Engineer  whose decision shall be final 
and conclusive, are  reasonable  and   obviously   and   fairly   intended for 
satisfactory completion of work, such details shallbe provided by the contractor 
without any extra  cost,  as  if  they  were  specially  mentioned  and shall be 
deemed to be  included in the contract.  

 
40.9 SAFETY CODE  
 
40.9.1 BHEL-Power Sector (NR) is ISO 9002-2000 certified company and has     been 

recommended for ISO 14001-1996 and OHSAS 18001and CII certification. Work 
quality to customer's satisfaction, system requirements, health, safety & 
environmental protection are the basic essence of this certification. The contractor in 
all respects will organize his work, systems, process control documentation, T&P, 
inspection, measuring and testing equipment etc.  Meeting above requirements as 
per instructions of BHEL engineer.  The contract shall also comply with applicable 
legislation and regulations with regards to Health, safety and environmental aspects 
for minimizing risk arising from occupational health, safety hazards, controlling 
pollution and wastage. 

 
40.9.2 Besides provision with regard to SAFETY under Clause 27, Contractor shall note that 

Explosives shall not be used on the work by contractor except with permission in 
writing of   the ENGINEER and in manner and to the extent  to  which he has 
prescribed. Where explosives are used, the same shall  be stored in a special 
magazine to be provided  by  and  at   the  cost  of  the  contractor  who shall be 
liable for all  damages, losses and injury to any person  or  property  and   shall be 
responsible for complying  with  all statutory  obligations in these respect. The 
contractor should have the valid license for carrying out the blasting work and also for 
storage of explosives. 

 
 
40.10 NUISANCE 
 
40.10.1The Contractor shall not at any time do, cause or permit any nuisance on Site or do 

anything which shall cause unnecessary disturbance or inconvenience to owners, 
tenants or occupiers of other properties near the Site and to the public generally. 
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40.11 MATERIAL OBTAINED FROM EXCAVATION 
 
40.11.1Materials of any kind obtained from excavation on the Site shall remain the property 

of BHEL / its client and shall be disposed of as the Engineer may direct, at no extra 
cost. 

 
40.12 TREASURE, TROVE, FOSSILS etc. 
 
40.12.1 All fossils, coins, articles of value or antiquity and structures and other remains or 

things of geological or archaeological interest discovered on the site shall be the 
absolute property of BHEL / BHEL’s client and the Contractor shall take reasonable 
precautions to prevent his workmen or any other person from removing or 
damaging any such article or thing, shall immediately upon discovery thereof and 
before removal acquaint the Engineer with such discovery and carryout the 
Engineer's directions as to the  disposal of the same. 

 
 
 
40.13 PROTECTION OF WORKS 
 
40.13.1 Trees designated by the Engineer shall be protected from damage during 

the course of the Works and earth level   within 1 meter of each such tree 
shall not be charged. Where necessary, such trees shall be protected by 
providing temporary fencing. 

 
40.13.2The contractor shall provide and maintain at his own expense all lights, 

guards, fencing and watching when and where necessary or required by the 
Engineer for the protection of the Works or for the safety and convenience of 
those employed on the Works or the public. 

 
40.13.3 The contractor shall have total responsibility for protecting his works till it is 

finally taken over by the  Engineer.  No claim will be entertained by the 
Engineer for any damage or  loss  to  the  contractor's  works and the   
contractor  shall   be  responsible for the complete  restoration  of the 
damaged works to its original condition to comply with the specifications and 
drawings.  Should any such damage to the contractor’s works occur  
because  of   other  party  not  under  his  supervision  or control, the  
contractor shall make his claim  directly  with  the  party  concerned.  The 
contractor shall not cause any delay in the  repair  of  such  damaged works 
because of any delay in the  resolution of such disputes.  The contractor 
shall proceed to repair the work immediately and no cause thereof will be  
assigned pending resolution of such disputes. 

 
40.14  RECORD FOR MATERIALS CONSUMED 
 
40.14.1 The contractor shall maintain and furnish to the Engineer the record of 

materials consumed in the works for each activity. The statement showing 
the theoretical vis-à-vis actual consumption of specified materials, such as 
structural /reinforcement steel, cement, bitumen, lead, paint etc., shall be 
enclosed along with the running bills submitted by the contractor. Contractor 
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has to also furnish the test results of the concrete cubes, bricks, stone 
aggregates and other materials used in the work as per IS specifications. 

 
40.15   PROTECTION OF EMBEDMENTS, BOLTS ETC 
 
40.15.1 The contractor shall ensure proper protection to the satisfaction of the 

Engineer, of all bolts, inserts, embedment etc.   From weather etc/ by 
greasing, rapping them with gunny bags or canvas or by any other means as 
directed by Engineer.  Cost of such protections shall be deemed to be 
included in the rates quoted for the item. 

. 
40.16   CLEARANCE OF SITE AND REPAIRS. 
 
40.16.1 Contractor has to clear the site / area where mechanical and electrical 

erection work is to be commenced / or in progress. The contractor shall 
remove   construction materials and equipment lying in the vicinity and 
causing obstruction in the erection work within 24 hrs.  Notice.  In case, he 
fails to clear the site, this will be done at his risk & cost by BHEL. 

 
40.17 QUALITY ASSURANCE 
 
40.17.1 The contractor has to establish / arrange at site the field testing facilities for 

testing of civil construction materials and concrete cubes for ensuring the 
proper quality, grade and strength of the materials used in the construction   
in line with approved field quality check list of BHEL/ its client. Contractor has 
to submit detailed report for testing of all material used etc.  All testing shall 
be done as per IS code specifications/ BHEL's quality plan. If further test is 
required by the engineer to be carried from outside laboratory, the cost of the 
same shall be borne by the contractor. 

 
40.18   COMPLETION OF WORK 
 
40.18.1 The works shall be completed to the entire satisfaction of the Engineer and in 

accordance with the completion schedule as specified in the Contract, and all 
unused stores and   materials, tools, plant, equipment, temporary buildings, site 
office, labour hutments and other  things  shall  be  removed  and the site and work 
cleared of rubbish and all waste materials and delivered up clean and tidy to the 
satisfaction of the Engineer at the Contractor's expenses. 

 
40.18.2  BHEL shall have power to take over from the Contractor from time to time 

such sections of the work as have been completed to the satisfaction of the 
Engineer.  Such work however shall not be treated as have been completed until 
the extra works are executed to the satisfaction of Engineer. The Guarantee period 
shall commence only after handing over of the entire works. 

 
 40.18.3 The Engineer shall certify to the contractor the date on which the work is 

completed and the date thereof. 
 
40.19   RECORDS AND MEASUREMENTS 
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40.19.1 All items having a financial value shall be entered in BHEL measurement Book so 

that a complete record is obtained of all works performed under the Contract. 
 
40.19.2 Measurement shall be restricted to that required to ascertain the financial liability of 

BHEL under the contract. 
 
40.19.3 The measurements shall be taken jointly by any person duly authorised on the part 

of BHEL and by the Contractor. 
                
40.19.4 The Engineer shall give reasonable notice in writing to the Contractor of 

appointment for measurement. 
 
40.19.5 The Contractor shall, without extra charge, provide   assistance with appliances 

and other things necessary for measurement and shall bear all the cost of 
measurement of   his work. 

 
40.19.6 Measurement shall be entered in BHEL Measurement Book and signed and dated 

by both parties each day at the site on completion of measurement. If the 
Contractor objects to any of the measurements recorded on the behalf of BHEL, a 
note to that effect will be made in BHEL Measurement Book or against the item or 
items  objected  to  and  such  note  shall  be  signed  and dated by both the parties 
engaged in   taking the measurement. 

 
40.19.7 If, as a result of such objection, it becomes necessary to re-measure the work 

wholly or in part the expense of such re-measurement shall be borne by the 
contractor. 

 
40.19.8 If the Contractor's representative fails to attend when required, the Engineer shall 

have power to proceed by himself to take measurements and in that case these 
measurements shall be accepted by the Contractor as final. 

 
40.19.9 The Contractor shall, once in every month, submit to the Engineer details of  his  

claims for the work done by him   upto and including the previous month which are 
not covered by this Contract  Agreement  in  any  of  the   following  respects: 

 
(a) Deviation from the items and Specifications provided in the tender. 

        (b) Extra items/new items of work. 
        (c) Quantities in excess of those provided in the Contract Schedule. 
        (d) Items in respect of which rates have not been settled. 

 
41.0   METHOD OF MEASUREMENT 
 
41.1 Method of measurements if not specified in the tender, shall be as per relevant IS 

Codes / CPWD codes /UP PWD codes. 
               
42.0 DEVIATION 
 
42.1 The Contractor shall not make any alteration in addition  to or omission from the work 

as described  in  the  tender  documents except in pursuance of the written  
instructions of the Engineer. No such deviation from the work described in the tender 

 71



TENDER NO. BHEL:DADRI:STORES:374 
documents shall be valid unless the same has been specifically confirmed and 
accepted by the Engineer in writing and incorporated in the Contract. 

 
42.2 The Engineer may deviate, either by way of  addition  or deduction,  from  the  work so 

described, provided that the Contract sum be not thereby varied on the whole  by  
more  than the  percentage set out in the tender documents. The value of all additions 
and deductions shall be added to or deducted from the Contract sum.  (Whenever the 
Engineer intends to exercise such a right his intentions shall specify the deviations  
which are to be made, the lumpsum  assessment or the proposed basis of payment, 
the extra time allowed, if any, and the date for completion of the (entire contract). Any 
objection by the contractor to any matter concerning the order shall be notified by him 
in writing to the Engineer within seven days from the date of such order,   but under  
no  circumstances  shall  the  work  be  stopped (unless so ordered by the Engineer) 
owing to differences or  controversy that  may arise from such an objection.  In the 
absence of such a notification of objection by the Contractor, he will be deemed to 
have accepted the order and the conditions stated therein. 

              
43.0    VALUATION OF DEVIATIONS 
 
         Rates for deviated items or new items of work shall be as follows: 
 
43.1 If the rates for the additional, altered or substituted work are specified in the Contract 

for the work, the Contractor is bound to carry out the additional, altered or substituted 
work at the same rates as are specified in the Contract for the work.    

 
43.2 If the rates for the additional, altered or substituted work are not specifically provided 

in the Contract for the work, the rates will be derived from the rates for a similar class 
of work as are specified in the Contract for the work or it shall be carried out as per the 
prevailing CPWD latest rate schedule with applicable prevailing cost index.   

 
43.3 If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses the rate for such part or parts will be determined by 
the Engineer on the basis of prevailing market rates when the work was done and the 
decision given in this behalf shall be final and binding on the Contractor.  Rate 
analysis will be worked on CPWD manual of rate analysis as guidance.  

 
43.4 If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses, then the contractor shall within 7 days of the date 
of receipt of order to carry out the work inform the Engineer of the rate at which it is 
his intention or charge for such class of work, supported by analysis of the rate or 
rates claimed, and the Engineer shall determine the rate or rates on the basis of 
prevailing market rates and pay the Contractor accordingly. However, the Engineer, 
by   notice in writing, will be at liberty to cancel his order to carryout such class of work 
and arrange to carry it out in such manner, as he may consider advisable. But under 
no circumstance the Contractor shall suspend the work on the plea of non-settlement 
of rates falling under the clause or claim any compensation on that account. Elements 
of profit, overheads, supervision and establishment charges will be taken as 15% over 
direct cost. 

 
44.0    COMPLIANCE TO REGULATIONS AND BYELAWS 
 
 72



TENDER NO. BHEL:DADRI:STORES:374 
44.1 The Contractor shall conform to the provisions of any statute relating to the work and 

regulations and bylaws of any local authority and of any water and lighting Companies 
or Undertaking with whose system the work is proposed to be connected. He shall, 
before making any variation from the drawings or the specifications that may be 
necessitated for such connections give the Engineer, notice specifying the variation 
proposed to be made and the reasons therefore and shall not carryout any such 
variation until he has received instructions from the Engineer in respect thereof.  The 
Contractor shall be bound to give all notices required by statute, regulations or bye-
laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof.  

 
45.0 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 
45.1 BHEL shall provide free of charge limited open space for office and store inside the 

stores area at site.  It is the responsibility of the contractor to construct sheds for his 
purposes, provide all utilities as a part of his scope of work.  

 
45.2 Contractor shall be responsible for providing all necessary facilities like residential 

accommodation transport, electricity, water, medical facilities etc. as required under 
various labour laws and statutory rules and regulations framed there under to the 
personnel employed by him.  

 
45.3 Construction power for the purpose shall be arranged by the contractor from local 

electricity authorities. Contractor may also have his own DG set for the construction 
purpose. Contractor at his own cost also shall do further distribution of power for the 
purpose of construction. All wiring must comply with local regulations and will be 
subject to Engineer's inspection and approval before connecting supply. The 
contractor shall have no claims for the power interruptions and it shall not be the 
excuse for delay of works. The contractor may have his own arrangements for back 
up power supply.    

 
45.4 Provision of distribution lines of power from the central points to the required place 

with proper distribution boards observing the safety rules laid down by the authorities 
of the state shall be done by the contractor, supplying all the materials like cables, 
distribution board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass 
clamps, copper conductor, change over switches pipes etc.  at  his own cost.  If any 
failure is caused in supply of the power and water, it is the responsibility of the 
contractor to make alternate arrangements at his cost.  The contractor shall adjust his 
working shift / hours accordingly and deploy additional manpower if necessary so as 
to achieve the targets.   

 
45.5  In  case  of power cuts / load shedding no compensation for idle labour or extension 

of time for completion of work will be given to contractor.   
 
45.6  Adequate  lighting  facilities  such  as  flood lamps, hand  lamps and area lighting 

shall be arranged by the contractor at the site of construction, contractor's material 
storage area etc. within finally accepted rates.    

 
45.7 Water for Constructio/Drinking purposes shall be arranged by the contractor at his 

own cost. It will be the responsibility of the Contractor to satisfy himself that the water 
drawn by him is fit for construction/ consumption and adequately treat such water at 
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his cost when it is not found fit for the said purposes. The Contractor should make 
arrangements for storage of sufficient quantity of water required for work.         

 
45.8 No claim for damages will be entertained by the Company on account of interruptions 

of water supply or limitation of quantity of water as aforesaid or on account of the 
water so taken being not fit for construction purposes or on any other account in 
connection with such water supply.      

 
45.9 The Contractor shall during the progress of the work, provide, erect and maintain at 

his own expenses all necessary temporary workshops, stores, consumables, offices, 
etc.  Required for the proper and efficient execution of the work. The planning, setting 
and erection of these buildings shall have the approval of the Engineer and the 
Contractor shall at all times keep them tidy and in a clean and sanitary condition to the 
entire satisfaction of the Engineer.     

 
45.10 On completion of work or as and when required by BHEL, all the temporary 

buildings, structures, pipe lines, cables etc.  Shall be dismantled and leveled and 
debris shall be removed as per instruction of BHEL by the contractor at his cost.   In 
the event of his failure to do so, same will be got done by the Engineer and expenses 
incurred shall be recovered   from the contractor along with prevailing overhead. The 
decision of BHEL Engineer in charge in this regard shall be final.    

 
46.0  PROGRESS REPORTING 
 
46.1 Contractor is required to draw mutually agreed monthly programme in  consultation 

with BHEL well in advance. Contractor shall ensure achievement of agreed 
programme and shall  also  timely arrange additional resources considered  necessary 
at no extra cost to BHEL. 

 
46.2  Weekly progress review meetings will be held at site during  which actual progress 

during the week  vis-a-vis  scheduled programme  shall be discussed for actions to be 
taken for  achieving targets.  The programme for subsequent week shall  also be 
presented by contractor  for  discussions. The  contractor  shall  constantly update/ 
revise  his work  programme to meet the overall  requirement. All quality  problems  
shall  be discussed during above review meetings.  Necessary  preventive  and  
corrective  action,  shall   be   discussed  and  decided  upon  in  such review 
meetings and   shall be implemented by the contractor in time bound manner so as to 
eliminate the cause of non-conformities.   

 
46.3 The contractor shall submit weekly and monthly progress reports, materials   reports, 

consumables  (gases / electrodes) report and other reports as per Performa 
considered necessary by the Engineer.   

 
46.4 The progress report  shall indicate the progress achieved against planned, with 

reasons indicating delays , if  any,  and  shall  give  the remedial actions which the 
contractor intends to take to make good the slippage or lost time, so  that further  
works  again  proceed  as  per  the  original  programme and  the  slippage do not 
accumulate and effect the overall programme.  

 
46.5 The daily manpower reports shall clearly indicate  the  manpower  deployed,  

categorywise  specifying  also  the  activities in which they are engaged.  
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47.0 DRAWING AND DOCUMENTS 
 
47.1 The contractor shall visit the site and get acquaint himself with the topography of the 

land to be leveled for the purpose of construction of closed and open stores area. and 
see for himself the basic layout of the stores at that place. Based on that layout, 
contractor shall submit the drawing for the closed storage shed with all the structural 
details along with the foundation details and associated civil works. The basic layout 
drawing is enclosed with the tender. The detailed drawing plan is to be submitted by 
the contractor along with the tender submission.   

 
47.2 The data furnished in various annexures enclosed with this tender specification are 

only approximate and for guidance. However, during the execution the change in the 
design and in the quantity may occur as is usual in any such large scale of work.      

 
47.3 Should any error or ambiguity be discovered in the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before commencement 
of work.   BHEL's interpretation in such cases shall be final and binding on the 
contractor.  

 
47.4 Deviation from design dimensions   should   not   exceed permissible limit. The 

contractor shall not correct or alter any dimension / details, without specific approval of 
BHEL. 

 
48.0 DELAY AND EXTENSION OF TIME  
 
48.1 If, in the opinion of the Engineer, the work is delayed  
 

   (a) By reason of abnormally bad weather, OR   
    
   (b) By reason of serious loss or damage by fire, OR   

 
 (c) By reason of civil commotion, local combination of workmen, strike or lockout, 

affecting any of the trades employed on the work, OR  
 
(d) By delay on the part of the agency or tradesmen engaged by the BHEL in    

executing  work  not  forming  part  of  the   Contract, OR 
 
(e) By reason of any other cause which in the absolute discretion of  the  Engineer  is  

beyond  the  Contractor's control,  
 
Then in any such case, the Engineer (or higher authority) may make fair and 
reasonable extension  in  the completion dates of the individual items of work or the 
Contract as a whole. Such extension which will be communicated to the Contractor by 
the Engineer in writing shall be final and binding on the Contractor. No other claim in 
this respect for  compensation or otherwise howsoever is admissible. Upon the 
happening  of  any such  event causing delay, the Contractor shall immediately give 
notice thereof  in  writing  to  the  Engineer  but  shall nevertheless use constantly his 
best endeavor to prevent or make good the delay and shall do all that may reasonably 
be  required  to  the  satisfaction  of the Engineer to proceed  with the work.      
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49.0    PRICE VARIATION 
 
49.1   The finally accepted rates for scope of work as defined in this tender are subjected to price 

variation provisions as per following formula: 
           
          .                            0.75 x P0 (F1 - F0) 
          .      P1=                  ----------------------- 
          .                               F0 
           

P1=Increase in billing amount (variation) for the particular month of billing. 
           
P0 =  Gross billed  amount  for the month as per contract provisions. 
           
F1 = All India CPI published by Labour bureau, Simla, Govt.  of   India,   for   Industrial 

workers (Base  1982  =100)  applicable for the month  under  consideration  i.e.  for 
which bill has been raised. 

          
              F0 = All India CPI published by Labour bureau, Simla, Govt.  of   India,   for  Industrial  

workers (Base  1982  =100) applicable for the month of opening of technical bid. 
    
49.2  Price  variation as per above formula will be calculated and paid on the total contract value 

(excluding payments towards extra works and over run, if any) on month to month basis  from 
the date of award.  BHEL however reserves the  right  to  freeze  variation  for that much of 
duration of delays, from  time  to  time, which are entirely attributable to  the contractor. Price 
variation on last 5% of CV will be based on average index.  

 
49.3 With the provision of price variation as per above clauses NO CLAIM / 

COMPENSATION/OVER RUN on account of any increase whatsoever, (irrespective of 
whether escalation are steep/ unanticipated or not compensated by the above escalation 
provisions in full towards minimum wages, consumables, coarse / fine  aggregates, steel, 
wood, electrodes, gases or any other item / reason) will be payable during the  entire  period 
of execution including extended period, if any.       

 
 
50.0 INCOME TAX,  SALES TAX, VAT ETC. 
 
50.1 TDS under Income Tax, Sales Tax, VAT etc, if any, shall be deducted at prevailing 

rates on gross invoice value from the running bills unless Exemption Certificate from 
appropriate Authority / Authorities is furnished. 

 
 
50.2 Price quoted shall be inclusive of all taxes except service tax. The service tax, 

as legally leviable & payable by the contractor under the provisions of applicable 
law/act, shall be paid by BHEL as per contractor’s bill. However, contractor shall 
have to submit proof of service tax deposited by them immediately after the deposit 
but not later than the next bill submitted after the due date of deposit. The contractor 
shall furnish proof of Service Tax registration with Central Excise Division covering 
the services covered under this contract. Registration should also bear endorsement 
for the premises from where the billing shall be done by contractor on BHEL for this 
project The contractor shall obtain prior approval of BHEL before billing the service 
tax amount. 
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providing the output service and service tax paid on input service can be taken credit 
of against the service tax payable on output service. As such, while offering the 
rates, the contractors may take into account the benefit of above provisions 
as the cost of input to contractors will be the cost net of excise duty and 
service tax and adjust their offer price accordingly to make it more 
competitive. 

 
50.3 In VAT applicable States, “Tax Invoice” if required under the relevant State VAT law 

shall be submitted alongwith other compliances as per concerned VAT Act.    
 
50.4  Contractor shall get his organization registered with concerned sales tax/VAT 

authorities within 15 days of award of this contract, if applicable. The delay on this 
account and delay in bringing the material shall be to contractor’s account and no 
extension of time shall be allowed on this account. The sales tax/VAT registration for 
this contractor shall be forwarded to BHEL within 30 days from the date of LOI. In 
case the contractor is already registered for sales tax/VAT with Govt. Authorities he 
must quote his registration no, while submitting their tender.    

  
50.5 Contractor has to make his own arrangement at his cost for completing the formalities, if 

required, with Sales Tax/VAT Authorities, for bringing their materials, plants, and equipment 
at site for the execution of the work under this contract. 

 
 
51.0  TIME SCHEDULE 
 
51.1  The contractor is required to commence the work within 10 days from the date of 

issue of letter of intent unless BHEL decides to fix any other later date. However, 
BHEL Engineer will certify the actual date of start of work after adequate 
mobilisation of materials, manpower and T&P by the contractor.  

 
51.2 Entire work under this contract is required to be completed, in all respect including 

handing over, within 8 MONTHS from the schedule date of start of work as per the 
programme / milestones indicated by BHEL. In case of delay of work due to reasons 
not attributable to the contractor, time extension will be granted by BHEL but in no 
case over run compensation will be payable. Contractor has to mobilize adequate 
resources to meet BHEL commitments as indicated from time to time. The 
contractor has to meet the following milestone dates of the project, which are as per 
current commitments to customer: 

 
 

MILE STONES     COMPLETION 
 
Land cutting & development  within 1  month 
Construction of open storage area within 4 months 
Building of closed storage sheds  2 sheds within 4 months  
 
 
Balance3 sheds                                   within 6 months  
Building of office shed within 5 months 
Building of semi closed storage sheds within 6 months 
Completion all miscellaneous works within 8 months 
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and handing over 
 

 
51.3  The work under the scope of this contract is deemed to be completed in all respects, 

only when all the works are carried out as per satisfaction of BHEL. The decision of 
BHEL on completion date shall be final and binding on the contractor. 

  
52.0   TERMS OF PAYMENT 
 
52.1  The Contractor shall be paid monthly running bill to a maximum of 95% of the value 

of the work actually executed on site as per rate schedule, provided the work has 
been executed to the satisfaction of the Engineer. The Engineer may after a 
measured bill allow & certify payment to the contractor on the basis of abstract 
measurement bill submitted by the contractor. From these amount recoveries such 
as advances, security deposit taxes etc. would be made. The certificate of the 
Engineer regarding such approval and passing of sums so payable shall be final and 
conclusive against the contractor.   

  
 

52.2  The 2.5% of Contract Value shall be payable on completion of all pending work, 
rework wherever required, site clearing and reconciliation of materials.   

 
52.3 The balance 2.5% of contract value will be payable on submission and passing of 

Final bill. The certificate of Engineer regarding such approval and passing of sums 
shall be final and conclusive against the contractor.  

 
NOTE: Above payment at 52.2 and 52.3 shall be released after working out the 

contract value based on actual work carried out. 
  

52.4 Any certificate relating to the work done may be modified by any subsequent interim 
certificates or by the final certificates and no certificate of the Engineer supporting an 
advance payment shall of itself be conclusive evidence that any work or materials to 
which it relates are in accordance with the contract. 

 
53.0  INSURANCE 
 
     Besides provisions under clause no. 29.0 of GCC regarding insurance, the following 

shall also be applicable. The contractor shall also take care of the same while 
submitting their offer. 

 
53.1  The contractor shall arrange the insurance for any liability arising out of storage and 

installation of the items under installation. The insurance cover should also include 
for the damage to the surrounding property in the vicinity of the work area.  

 
54.0   RATE SCHEDULE CUM BOQ/VARIATION 
 
54.1  Contractor shall fully understand description and scope of work before quoting. The 

scope of work and responsibility of the contractor as mentioned under these 
specification shall be covered within the quoted / finally accepted rates.  
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54.2  The Tenderer shall quote the prices/rates for entire scope of work as per the rate 

schedule only, in part II price bid (Original).  Conditional price bids or price bids with 
any deviation / clarification etc. are liable to be rejected.  No cutting / erasing / over 
writing shall be done.  

 
54.3.1 Quantities mentioned in the rate schedules are approximate only and liable for 

variation due to change of scope of work/variation in schedule of quantities, changes 
in design etc. However in case the finally executed total contract value reduces 
beyond minus 30% only as compared to awarded contract value, the contractor will 
be eligible for compensation as per following provisions. 
 
“ The actual executed value shall be raised by 10% subject to the condition 
that the total value of work executed plus increase as above shall be limited to 
70% of the awarded contract value.” 

  
54.4  Contractor's total quoted price as per rate schedule will be taken as tentative only. 

The contractor undertakes to erect /commission actual quantities against each item 
as per project requirement and accordingly the final contract price shall be adjusted 
on the basis of quantities actually erected at site and payments will also be 
regulated for the same. The contractor confirms that unit rates quoted above take 
care of such variation during execution stage.  

 
55.0 FINAL BILL 
 
55.1  As soon as possible after the completion of the work to the satisfaction of the    

Engineer, the Contractor shall prepared a certified final accounts on BHEL forms, in 
duplicate.  It shall be accompanied by the all abstracts, vouchers, etc. in support 
thereof and shall be prepared in the manner prescribed by the Engineer. 

 
56.0     LIQUIDATED  DAMAGES(LD)    
 
56.1   For delay in completion of work attributable to the contractor, the LD shall be 

applicable at the rate of  ½% of the contract value per week of delay or part thereof 
limited to a ceiling of 10% of the contract value as mentioned under clause no.25.5 
of the GCC of the tender. 

 
            57.0      SECURITY DEPOSIT 

 
57.1  The contractor shall submit  Security Deposit within 15 days from the date of issue   

of    LOI  as per clause no. 16.2 of the General Conditions of Contract  (GCC).  In 
case the contractor opts to furnish Bank Guarantee as a part of Security Deposit, the 
BG shall be issued as per the Performa enclosed as per Annexure-H of the GCC and 
also that the BG should be issued preferably through any of the Member Banks listed 
on Page No. 34(a) of the GCC; 

           
          For BG through any  other Nationalized Bank (Not covered  in the list of  Member 

Banks of  GCC), the discretion of its acceptance shall lie solely  with BHEL.    
  

  58.0       OTHERS 
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  58.1       In case of any contradiction between General Conditions of Contract (GCC) and 

Special Conditions of Contract (SCC), the latter shall prevail. 
 
58.2   The tenderers are advised to  actually  visit  the  site  and  fully  acquaint  

themselves with site conditions, location of  stores, transportation routes, 
Local taxes, toll charges and levies, local labour minimum wages & prevailing 
wage  agreements at site, quantum of work etc. before quoting their rates for 
this  work. BHEL shall  not be responsible  in  any  way  for  non-
familiarisation  of   site   conditions.  Once the tenderer has quoted for the 
work, it is implied that he has ascertained various site condition and NO 
CLAIM whatsoever  will  be  entertained  by BHEL on any such   account.   

 
58.3 The Price Bids of only those bidders will be opened who will be qualified for 

the subject job on the basis of pre-qualification evaluation / Techno-
commercial bids and acceptance of customer. BHEL reserves the right to 
reject the bidders with unsatisfactory past performance in the execution of a 
contract. BHEL’s decision in this regard shall be final & binding. 

  
  

58.4 The contractor in the event of  this  work  awarded  to  him,  shall  establish  a  site 
office  at site and keep posted an authorised responsible officer who should hold a 
valid  power   of attorney  for  the  purpose of the contract.  Any or order or 
instruction  of the Engineer or his duly authorised representative shall  be  
communicated  to  the contractor's representative at site office and the same will be  
deemed  to  have  been  communicated  to  the contractor at his legal address.  
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 Annexure-I 
INDICATIVE    LIST    OF    T & P   TO BE ARRANGED    BY    THE 

CONTRACTOR AT HIS OWN COST 
 
Sl. No. EQUIPMENT QTY 

1 CONCRETE MIXTURE M/C of SUITABLE 
CAPACITY 

1 NO ( minimum) 

2 CONCRETE VIBRATORS AS PER Work 
REQUIREMENT  

3 LOADERS, BACKHOE, EXCAVATOR, EARTH 
COMPACTOR, PLOUGHING TRACTOR 
UNIT,DOZER , OTHER EARTH MOVING 
EQUIPMENTS FOR GRADING/LEVELLING  

AS PER Work 
REQUIREMENT 

4 TRUCKS/LORRIES AS PER Work 
REQUIREMENT 

5 HYDRA CRANE 8T  1 NO Minimum 

6 WATER TANKER 1 NO Minimum 

7 DEWATERING PUMP AS PER Work 
REQUIREMENT 

8 WINCHES AS PER Work 
REQUIREMENT 

9 WELDING MACHINES  AS PER Work 
REQUIREMENT – 
MINIMUM- 2 SETS 

10 PORTABLE OVENS AS PER Work 
REQUIREMENT  

11 ROAD ROLLERS AS PER Work 
REQUIREMENT 

12 TOOLS AND METERS FOR ELECTRICAL 
WORK  

AS PER Work 
REQUIREMENT 

 
Notes: 
1. The above list specifies only major T&P (may not be complete to be deployed by 

the contractor). All additional / other tools and plants including lorries/trucks, tools & 
tackles, devices, machines, measuring instruments etc. in good and safe working 
conditions which are required for satisfactory & timely completion of work at Sewa 
site shall also be deployed by the contractor within finally accepted rate / price. 

 
2. Other terms and conditions regarding above items please also refer clause 38 

T&P/IMTEs). 
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 Annexure-II 
 

INDICATIVE    LIST    OF    IMTEs   TO  BE  ARRANGED    BY    THE 
CONTRACTOR AT HIS OWN COST 

 
SL NO EQUIPMENT QTY 

1 THEODOLITE  1 NO 

2 DUMPY LEVEL  1 NO 

3 MEASURING TAPE AS PER REQUIREMENT 

4 COMPRESSION STRENGTH 
TESTING EQUIPMENT 

AS PER REQUIREMENT 

5 CONSTRUCTION MATERIAL TEST 
EQUIPMENT 

AS PER REQUIREMENT 

6 CONCRETE CUBE MOULD 
(150 X 150 X 150 ) mm 

AS PER REQUIREMENT 

7 CONCRETE slump cone AS PER REQUIREMENT  

8 COARSE AGGREGATE SIEVES & 
SAND SIEVER 

AS PER REQUIREMENT 

9 SIEVE SHAKER AS PER REQUIREMENT 

10 AGGREGATE IMPACT TEST 
MACHINE 

AS PER REQUIREMENT 

11 HEATING OVEN AS PER REQUIREMENT 

12 PHYSICAL BALANCE FOR LAB 
WORK 

AS PER REQUIREMENT 

NOTEs: 
1.  The above list specifies only major IMTEs (may not be complete to be deployed by 

the contractor). Contractor has to have arrangements for material & concrete testing. 
All additional / other IMTEs / measuring instruments etc. in good and safe working 
conditions which are required for satisfactory & timely completion of work shall also 
be deployed by the contractor within finally accepted rate / price. 

 
2. Other terms and conditions regarding above items please also refer clause 38 

T&P/IMTEs). 
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ANNEXURE III 
 
 
 
 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE KNOWLEDGE 
OF SITE CONDITIONS 

 
 

We,………………………………………………………………………………………… 
Hereby declare and confirm that we have visited the project site under the 
subject namely, …………………………………………and acquired full 
knowledge and information about the site conditions, wage structure, 
Industrial climate and total work involved.  We further confirm   that the 
above information is true and correct and we will not raise any claim of any 
nature due to lack of knowledge of site condition. 
 
 
 
                                                                                            Tenderer’s Name and Address. 
 
 
 
 
Place:        (Signature of the Tenderer’s 
           With stamp) 
 
Date: 
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ANNEXURE-IV 

 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 
BHEL PSNR is committed to Information Security Management System 
as per Information Security Policy. 
M/s……………………………………………………………………………. 
providing…………………………..service to BHEL PSNR, Noida hereby 
undertake to comply with the following in line with Information 
Security Policy of BHEL PSNR; 
 
 
¾ To maintain confidentiality of documents & information which shall 

be used during the execution of the Contract. 
 
¾ The documents & information shall not be revealed to or shared 

with third party which shall not be in the business interest of BHEL 
PSNR. 

 
 
 
 
 

   (                                  )                             (   ) 
    M/s. BHEL, PSNR                               M/s…………………….. 
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