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TENDER SPECIFICATION 
NO. BHE/PW/PUR/BINA-ENB/476 

 
 

FOR 
 
 

CONSTRUCTION OF  SITE OFFICE,CLOSED STORAGE SHEDS,  FENCING, 
DRAINAGE, DEVELOPMENT OF OPEN STORAGE YARD INTERNAL/EXTERNAL 

ELECTRIFICATION OF STORES & YARD AREAS  
 
 
 

AT  
 

3x33 MW, STG PROJECT 
BHARAT OMAN REFINARY LIMITED ( BORL ) 

BINA ( M P ) 
 
 
 
 

Part- I -- TECHNICAL BID  
 

( Volume-I ) 
 

SPECIAL & GENERAL CONDITIONS OF CONTRACT 
 
  
 

BOOK NO. 
 
 

 
 
 

BHARAT  HEAVY  ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 
POWER  SECTOR  -  WESTERN    REGION 

SHREEMOHINI COMPLEX 
345, KINGS WAY  -  NAGPUR  440  001 

 
 
 



 

C o n t e n t s 

SN Description Section/ 
Appendix 

No. 

No. of 
Pages 

1.  Tender Specification issue details  -- 1 

2.  Procedure For Submission of Sealed Tender -- 2 

3.  Project Information   -- 1 

4.  Check List  -- 2 

5.  Declaration by Bidder’s Authorized 
Representative  

-- 1 

6.  Certificate of No-Deviation -- 1 

7.  Notice Inviting Tender (includes Qualification 
Requirements etc.) 

-- $ 

8.  General Conditions of Contract # Sections -1 & 
2 

# 

9.  Offer of Bidder Section-3 1 

Special Conditions of Contract 

10.  Scope of Work Section-4 5 

11.  Obligations Of The Contractor (Tools, 
Tackles, Consumables etc.) 

Section-5 7 

12.  Contractor's Obligations in Regard to 
Employment of Supervisory Staff and 
Workmen 

Section-6 2 

13.  Obligations of B HEL  Section-7 2 

14.  Inspection/Quality Assurance/Quality 
Control/Statutory Inspection  

Section-8 3 

15.  Safety, Occupational Health and 
Environmental Management 

Section-9 15 

16.  Drawings And Documents  Section-10 1 

17.  Time Schedule/Mobilization/ Progress 
Monitoring/ Overrun. 

Section-11 4 

18.  Terms of Payment Section-12 2 

19.  Details to be furnished by Bidder Section-13 1 

20.  Insurance Section-14 1 

21 Earnest Money Deposit and Security Deposit  Section-15 2 

 Appendices 

22 LIST OF T&P TO BE PROVIDED BY BHEL APPENDIX-I 1 

23 LIST OF T&PS TO BE PROVIDED BY CONTRACTOR APPENDIX-II 2 
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C o n t e n t s 

SN Description Section/ 
Appendix 

No. 

No. of 
Pages 

24 ANALYSIS OF UNIT RATES QUOTED APPENDIX-III 1 

25 MONTH WISE MANPOWER DEPLOYMENT PLAN  APPENDIX-IV 1 

26 CONTRACTOR’S T&P DEPLOYMENT PLAN  APPENDIX-V 1 

27 DETAILS OF CONCURRENT COMMITMENT  APPENDIX-VI 1 

28 DETAILS OF SIMILAR JOBS EXECUTED IN LAST 
FIVE YEARS 

APPENDIX-VII 1 

29 DETAILS OF DRAWINGS APPENDIX-VII 1 

30 Part-II (Price Bid)    

31 Drawings for civil work for tender purpose  # 
 
LEGEND: 

      
$: PLACED BEFORE ‘GENERAL CONDITIONS OF CONTRACT’ IN BOTH HARD AND SOFT 

COPY DOCUMENTS. 
 
#:  ATTACHED AT THE END OF HARD COPY OF TENDER SPECS. PART-I (TECHNICAL BID) 

AND AS A SEPARATE FILE TITLED ‘WEB_NIT_GCC’ AS SOFT COPY HOSTED IN WEB 
PAGE.  

 
@: ISSUED AS SEPARATE BOOKLET IN HARD COPY AS ‘PRICE_BID’. SOFT COPY HOSTED IN 

WEB PAGE. 
 
 
 
 

NOTE: Bidders must Visit BHEL web site  
www.bhel.com for NIT, Qualifying Requirement 
of this work( QR ), GCC etc. Further all 
corrigenda, addenda, amendments and 
clarifications to Tender Specifications will 
be hosted in this web page. Bidders shall 
keep themselves updated with all such 
amendments. 
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BHARAT  HEAVY  ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 
POWER  SECTOR  -  WESTERN    REGION 

345, KINGS WAY  -  NAGPUR  440  001  
        
         

TENDER SPECIFICATION  NO. : BHE/PW/PUR/BINA-ENB/476 
 
         

 
NAME OF WORK: CONSTRUCTION OF SITE OFFICE, CLOSED STORES SHEDS,  
FENCING, DRAINAGE,DEVELOPMENT OF OPEN STORAGE YARD 
INTERNAL/EXTERNAL ELECTRIFICATION OF STORES & YARD AREAS AT 3x33 
MW BORL,BINA (MP ) 
 
         
EARNEST MONEY DEPOSIT: Please see Section-15 of Special Conditions of 
Contract. 
 
LAST DATE AND TIME FOR              
RECEIPT OF OFFERS: Please visit web page www.bhel.com -> “Tender 

Notification” and “View Corrigendum”    
         
THESE TENDER DOCUMENTS CONTAINING PART-I TECHNICAL BID VOL –I  AND PART- II 
(VOL-II)  PRICE BID, ARE ISSUED TO: 
           
M/s. …………………………………………… 
 
…………………………………………………. 
 
PLEASE NOTE:                   

1) THESE TENDER DOCUMENTS ARE NOT TRANSFERABLE.  
2) TENDERER SHALL NOTE THAT THEIR OFFER WILL BE CONSIDERED SUBJECT 

TO THE APPROVAL OF BHEL'S CUSTOMER M/s GIPCL. 
         
For Bharat Heavy Electricals Limited 
         
 
 
 
 
SR MANAGER (PURCHASE)    
PLACE: NAGPUR 
DATE: 
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BHARAT HEAVY ELECTRIC ALS LIMITED 
(A Government of India Undertaking) 

POWER SECTOR  - WESTERN REGION-SAS 
345, KINGS WAY  - NAGPUR 440 001 

----------------------------------- 
         

PROCEDURE FOR SUBMISSION OF SEALED TENDERS 
  
THE TENDERER MUST SUBMIT THEIR TENDERS AS REQUIRED IN TWO PARTS IN 
SEPARATE SEALED COVERS PROMINENTLY SUPERSCRIBED AS PART-I TECHNICAL BID 
AND PART-II PRICE BID AND ALSO INDICATING ON EACH OF THE COVERS THE TENDER 
SPECIFICATION NUMBER AND DUE DATE AND TIME AS MENTIONED IN THE TENDER 
NOTICE. 
 
PART-I (TECHNICAL BID) COVER-I 
         
EXCEPTING RATE SCHEDULE, ALL OTHER SCHEDULES, DATA SHEETS AND DETAILS 
C ALLED FOR IN THE SPECIFICATION, DULY SIGNED & STAMPED COPY OF VOLUME -I  OF 
TECHNICAL BID SHALL BE ENCLOSED IN PART-I "TECHNICAL BID" ONLY.  
 
PART-II (PRICE BID ) COVER-II 
         
ALL INDICATIONS OF PRICE SHALL BE GIVEN IN THIS PART-II (VOL-II) "PRICE BID". EMD 
SHALL NOT BE INCLUDED IN THIS COVER. 
         
THESE TWO SEPARATE COVERS-I AND II (PART-I AND PART-II) SHALL TOGETHER BE 
ENCLOSED IN A THIRD ENVELOPE  (COVER-III) ALONGWITH REQUISITE EMD AS 
INDICATED EARLIER AND THIS SEALED COVER SHALL BE SUPERSCRIBED AND 
SUBMITTED TO ADDL. GEN MANAGER (PURCHASE) AT THE ABOVE MENTIONED 
ADDRESS ON OR BEFORE THE DUE DATE AS INDICATED.   
         
THE QUALIFIED TENDERER WILL BE INTIMATED SEPARATELY ABOUT THE STATUS OF 
THEIR OFFER. 
         
TENDERER ARE REQUESTED TO MAKE SPECIFIC NOTE OF THE FOLLOWING 
CONDITIONS: 
         
1. CONTRACTOR SHOULD HAVE ADEQUATE RESOURCES INCLUDING MAJOR T&P AT 

HIS DISPOSAL FOR THIS JOB. 
 

2. CONTRACTOR SHOULD HAVE SOUND FINANCIAL STABILITY. 
 

3. TENDERER SHOULD MEET QUALITY REQUIREMENT REGARDING WORKMANSHIP, 
DEPLOYMENT OF PERSONNEL, ERECTION TOOLS AND NECESSARY INSPECTION, 
MEASUREMENT & TESTING INSTRUMENTS. 

 
4. ALL INFORMATION AS CALLED FOR IN VARIOUS APPENDICES AND CLAUSES OF 

TENDER SPECIFICATION, SHOULD BE FURNISHED IN COMPLETENESS. PLEASE 
REFER THE CHECKLIST.  

 
5. THE TENDERER, SHALL OBTAIN CLARIFICATION ON TENDER IF ANY, BEFORE 

SUBMITTING THEIR OFFER. 
 

6. OFFERS MUST BE SUBMITTED WITHOUT ANY DEVIATION. 
 
7. OFFERS RECEIVED WITH ANY DEVIATION OR WITHOUT RELEVANT INFORMATION 

AS DESCRIBED ABOVE ARE LIABLE TO BE REJECTED. PRICE BIDS RECEIVED IN THE 
FORM OTHER THAN SPECIFIED IN PART-II (PRICE BID) ARE LIABLE TO BE 
REJECTED. 
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PROJECT INFORMATION 
 
 
 
 
 

INTRODUCTION, LOCATION & FEATURES OF SITE 
 
1.1 Bharat Heavy Electricals Ltd. has received a turnkey contract to set up a   3 X 33 

MW Steam Turbine based Power Plant at Bina, Madhyapradesh from M/s Bharat-
Oman Refineries Ltd.. 

 
1.2      The proposed project site is located at a distance   10 KM from Bina  to wn. 

The nearest     railway station is Agasod-Bina. The nearest airport is at 
Bhopal, which is approx. 150 KM away. 

                         
 
1.3 It is proposed to get soil investigations and topographical survey done at the site 

of the Power Plant to establish various soil parameters to enable design of plant 
buildings, equipments and other structural foundations. 

 
1.4 The Power Plant site essentially consists of four blocks of the following 

dimensions, located adjacent to each other 
 

Power House Area            ……         230 M X 160 M 
Cooling Tower Area         …….        130 M X   70 M    
Ash Handling Area           …….           70 M X  70 M  
Coke & Limestone Handling Area …440 M x 185 M  
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CHECK LIST 

(VIDE PARA 1.3 OF SECTION -I - GENERAL CONDITIONS OF CONTRACT) 

1 Name of the Bidder with 
Postal Address for 
Correspondence 

 

 

 

 

 

2 

Name of Contact Person 
with Telephone & Fax No. 

Mr./Ms  

Tel No.  

Fax No.  

3 Nature of the firm PROPRIETARY / PARTNERSHIP / LIMITED CO. 

4 Details of EMD 

Please Indicate whether 

1) One Time EMD or,  

2) Only for this 
Tender 

 

DD No. …………………………………………… 

DD Date……………………………………………. 

Name of Bank……………………………………… 

Amount: Rs………………………………………… 

5 Validity of Offer (BHEL’s 
Requirement: 180 days 
from Las t Date for tender 
submission) 

 

6 Mobilization Time (Please 
refer Section-11 of SCC) 

 

7 Whether Bidder has visited the project site and acquainted 
themselves with the local conditions and situations. 

YES/NO 

8 Whether “Certificate of No-Deviation” Furnished YES/NO 

9 Details of similar jobs executed during the last SEVEN years 
as in “Appendix-VII” enclosed 

YES/NO 

10 
Whether copies of previous Work Orders (with detailed BOQ 
and total order value) and Completion Certificates in support 
of above furnished  

YES/NO 

11 Details of Concurrent Jobs Furnished in “Appendix-VI” 
furnished 

YES/NO 

12 Headquarter Organization Chart furnished YES/NO 

13 Names & Particulars of Directors/Partners/Proprietor  
Furnished 

YES/NO 
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CHECK LIST 

(VIDE PARA 1.3 OF SECTION -I - GENERAL CONDITIONS OF CONTRACT) 

 

14 Proposed Site Organization Chart indicating executives and 
supervisors furnished 

YES/NO 

15 Financial Viability furnished as in Annexure-I of GCC YES/NO 

16 Profit & Loss account for the preceding three financial years 
furnished 

YES/NO 

17 

Copy of Latest Solvency Certificate from Govt. Authority or 
Certification by Bidder’s Banker on Overdraft & BG Limits 
is Furnished 
(Certificate shall not be older than six months from the Last 
Date for offer submission) 

YES/NO 

18 Latest Income Tax Clearance Certificate  or copy of IT 
Return along with copy of PAN Card is Furnished 

YES/NO 

19 
Monthly Manpower Deployment plan as in ‘Appendix-IV’ 
enclosed 

YES/NO 

20 Deployment plan for major T&P and MMD enclosed as in 
‘Appendix-V’ 

YES/NO 

21 Month-wise Erection & Commissioning plan enclosed YES/NO 

22 Analysis of Unit Rate Quoted as in ‘Appendix-III ’ furnished YES/NO 

23 
List of other tools and plants/tackles/ instruments contractor 
proposes to deploy for the work and special tools and 
instruments in his possession. 

ENCLOSED / 
NOT 
ENCLOSED 

24 Whether the bidder has left any job unfinished? 
If so, give reasons. 

YES/NO 
 

25 
Whether any client has terminated the contractor's work 
before completion? 
If so, furnish reasons for the same 

YES/NO 
 
 

26 Whether the bidder has understood all Quality Control & 
Quality Assurance requirements? 

YES/NO 

27 
Whether the bidder is aware of all safety rules/codes? 
Whether the list of safety equipments proposed to be 
employed for this work is enclosed. 

YES/NO 

28 Whether Power of Attorney in favour of the person making this 
offer enclosed? 

YES/NO 

29 Whether all the pages are read, understood and signed and 
the signed copy of tender book submitted? 

YES/NO 

 
Note: strike off ‘yes’ or ‘no’ as applicable 
 
 
 
Date:       Signature of Bidder 
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                  DECLARATION BY BIDDER’S AUTHORIZED REPRESENTATIVE 
 
         
         
         

         I,                                                                                 HEREBY CERTIFY THAT  

ALL  THE  INFORMATION  AND DATA FURNISHED BY ME WITH  REGARD  TO  THE 

TENDER SPECIFICATION NO. BHE/PW/PUR/BINA-ENB/476 ARE TRUE 

AND COMPLETE TO THE BEST OF MY KNOWLEDGE. I HAVE GONE THROUGH 

THE SPECIFICATIONS, CONDITIONS AND STIPULATIONS IN DETAIL AND AGREE 

TO COMPLY WITH THE REQUIREMENTS AND INTENT OF THE SPECIFICATION. I 

FURTHER CERTIFY THAT I AM DULY AUTHORIZED REPRESENTATIVE OF THE 

UNDER-MENTIONED TENDERER AND A VALID POWER OF ATTORNEY TO THIS 

EFFECT IS ALSO ENCLOSED. 

         
         
         
 
AUTHORISED REPRESENTATIVE'S SIGNATURE WITH  
NAME AND ADDRESS         
         
 
 
DATE:         
         
         
TENDERER'S NAME AND ADDRESS 
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CERTIFICATE OF NO DEVIATION 
 

 
TENDER SPECIFICATION NO. 

 

BHE/PW/PUR/BINA-ENB/476 

 
 
 

I/WE, M/s …………………………………………………………………………………………… 
 

HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ 

CONDITIONS ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER 

SET ANY TERMS AND CONDITIONS NOR THERE IS ANY DEVIATION TAKEN 

FROM THE CONDITIONS OF BHEL’S TENDER SPECIFICATIONS, EITHER 

TECHNICAL OR COMMERCIAL, AND I/WE AGREE TO ALL THE TERMS AND 

CONDITIONS MENTIONED IN BHEL’S TENDER SPECIFICATION WITH 

ASSOCIATED AMENDMENTS AND CLARIFICATIONS. 

 

 

 

SIGNATURE OF BIDDER 
DATE: 
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SECTION-3 
OFFER OF THE BIDDER 

To,  
SR. MANAGER (PURCHASE)  
BHARAT HEAVY ELECTRICALS LIMITED 
POWER SECTOR  -  WESTERN REGION 
SHREEMOHINI COMPLEX 
345, KINGS WAY   
NAGPUR  440  001 
         
DEAR SIR, 
         
I/WE HEREBY OFFER TO CARRY OUT THE WORK DETAILED IN TENDER SPECIFICATION NO. 
BHE/PW/PUR/BINA -ENB/476 FOR 3x33 MW BORL, BINA ( MP) ISSUED BY BHARAT HEAVY 
ELECTRICALS LIMITED, POWER SECTOR-WESTERN REGION, NAGPUR, IN ACCORDANCE WITH 
THE TERMS AND CONDITIONS THEREOF. 
         
I/WE HAVE CAREFULLY PERUSED THE FOLLOWING DOCUMENTS CONNECTED WITH THE ABOVE 
WORK AND AGREE TO ABIDE BY THE SAME. 
 
1.  INSTRUCTIONS TO TENDERERS  
2.  GENERAL CONDITIONS OF CONTRACT 
3.  SPECIAL CONDITIONS OF CONTRACT 
4.  OTHER SECTIONS, APPENDICES, SCHEDULES AND DRAWINGS. 
 
I/WE HAVE DEPOSITED / FORWARDED HEREWITH THE EARNEST MONEY DEPOSIT AS SPECIFIED 
IN THE TENDER SPECIFICATION. DETAILS OF EMD PAYMENT ARE FURNISHED IN THE CHECK 
LIST.  
 
EMD SHALL BE REFUNDED SHOULD OUR OFFER NOT BE ACCEPTED / EMD NEED NOT BE 
REFUNDED AND THE AMOUNT MAY BE TREATED AS “ONE TIME EMD” FOR ERECTION AND 
COMMISSIONING TENDERS OF BHEL -PSWR, NAGPUR. SHOULD OUR OFFER BE ACCEPTED, I/WE 
FURTHER AGREE TO DEPOSIT SECURITY DEPOSIT FOR THE WORK AS PROVIDED FOR IN THE 
TENDER SPECIFICATION WITHIN THE STIPULATED TIME AS MAY SBE INDICATED BY BHEL, 
POWER SECTOR-WESTERN REGION, NAGPUR.  
OR, 
WE HAVE ALREADY DEPOSITED ONE TIME EMD OF Rs. 2,00,000/- (RUPEES TWO LACS ONLY), 
DETAILS OF WHICH ARE FURNISHED IN THE CHECK LIST. 
 
I/WE FURTHER AGREE TO EXECUTE ALL THE WORKS REFERRED TO IN THE SAID DOCUMENTS 
UPON THE TERMS AND CONDITIONS CONTAINED OR REFERRED TO THEREIN AND AS DETAILED 
IN THE APPENDICES ANNEXED THERETO. 
 
 
 
PLACE:                             SIGNATURE OF TENDERER: 
DATE:                             ADDRESS: 
 
WITNESSES WITH THEIR ADDRESS 
 
SIGNATURE      NAME            ADDRESS 
 
 
1. 
 
2. 
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SECTION - 4 
SPECIAL CONDITIONS OF CONTRACT  

 
4.0    SCOPE OF WORK 

4.0.1 The scope of work comprises of but not limited to the following: - 

01 Construction of Site Office  (40m x 10m) – 1 Nos . 

02 Construction of closed storage shed (60m x 15m) – 1 Nos . 

03 Internal electrification of closed store sheds.  

04 Construction of roads, drainage, fencing, gates for open storage yard. 

05 Providing and laying RCC Hume pipe as per site requirement. 

06 Dressing of open storage yard (20,000 Sq.M approx.). 

07 Illumination of open storage yard. 

All the above jobs shall be as per BHEL Engineer’s instructions, drawings, detailed 
specification and respective bill of quantities furnished in the Rate Schedule.  

All Material, consumables, T&PS etc required for this work is in contractor’s scope. As 
such BHEL will not provide any material, consumable, T&Ps etc required for this work. 

4.1 Responsibility of the Contractor 

The contractor shall engage all the unskilled, skilled and especially skilled labour 
including fabricators, welders and fitters etc. and supervisory staff.   Only trained and 
competent personnel with previous experience in the job shall be employed.  However, 
BHEL reserves the right to decide on the suitability of the workers and other personne l 
who will be employed by the contractor.  BHEL reserves the right to insist on removal of 
any employee of the contractor at any time, if they found him unsuitable.  The contractor 
shall be bound to follow the instruction of BHEL. 

4.1.2 

All the materials like steel, ventilators, rolled shutters, trusses, structural members, 
foundation bolts, MS bars, painting materials, G.I. Sheets, MS square bar and necessary 
electric goods etc. shall be supplied by the contractor as per the specification mentioned 
in the tender/Indian standard specification. The contractor is required to quote their rates 
inclusive of cost of all materials, labour, etc. BHEL reserves the right to inspect and 
reject any material not found satisfactory. 

4.1.3   General 

4.1.3.1 

During execution of the job, it is very essential that proper and adequate inspection 
should be made constantly by the contractor to maintain quality of workmanship and to 
ensure that deviations from BHEL drawings not exceed the permissible limits, which 
shall be approved by BHEL.  The contractor shall submit test reports of all materials 
being procured by them for the job and also offer for inspection by BHEL.  All the testing 
charges shall be borne by the contractor. BHEL engineer shall carry out the inspection 
of quality of material being purchased/arranged, quality/composition of materials used 
during construction work and workmanship.  Decision of BHEL engineer shall be binding 
on the contractor.  

Contractor shall furnish the manufacturers test certificate for the steel & cement 
procured by them. Apart from this all the field test shall be arranged by contractor for 
cement, bricks, course & fine aggregates either at site or near by Field Quality Lab. 
approved by BHEL if so desired by BHEL’s engineer. All the expenses in these regards 
shall be borne by contractor. 
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Contractor shall procure reinforced/ structural steel & cement from reputed manufacturer 
& approval for the same shall be obtained from BHEL well in advance before ordering 
for the materials. 

4.1.3.2 

The contractor shall visit the site and ascertain the local conditions, entry and traffic 
restrictions, all obstructions in the area and also ascertain all site conditions and 
particularly the sub -soil conditions etc.  The contractor shall carry out the survey to study 
the properties of soil/sub soil like strength to withstand the weight of structure during all 
weather conditions without sinking of foundation.  If any of such defects like cracks, 
sinking of foundation etc. occur after completion of work till the performance guarantee 
period, it shall be rectified by contractor free of cost including the supply of materials 
required.    No claim shall be entertained on this account under any circumstances from 
the contractor. 

4.1.3.3 

The contractor shall provide and maintain at his own cost pumps and other equipment to 
keep the work free from water and continue to do so until the handing over of the work.   
The contractor shall clear all trees, rubbish, vegetation, brickbats etc.  And dispense 
them suitably in allotted  areas at his own cost. 

4.1.3.4 

The contractor shall take adequate precautions to ensure complete safety and 
prevention of accidents at site.  The safety precautions shall conform to IS codes 
wherever applicable. 

4.1.3.5 

The contractor shall level the site in accordance with the sequence of earth leveling to 
maintain the proper gradient as per the instruction of BHEL; as soon as construction 
activity is over. Payment towards this shall be released as per the relevant items 
available in B.O.Q. 

4.1.3.6 

The work though not specifically mentioned either in the drawings or in the tender 
specification but are needed to complete the work as per site requirement & instruction 
of Engineer are also in the scope of this contract & to be erected to the entire 
satisfaction, for which the payment shall be released as per the respective item rate of 
Rate Schedule. If the item is not available in the rate schedule the rate shall be derived 
as per CPWD rate schedule latest version.  

4.1.3.7 

The contractor shall provide and maintain at his own cost all T & P for carry out the 
work. The T & P shall be for fabrication of the structures and for the purpose of erection 
of columns, trusses, purlins bracings etc complete. 

4.2 

The detailed drawings and specifications will form part of the tender documents.  BHEL 
reserves the right to modify/alter the tender drawings, if necessary during the actual 
execution at site. 

4.3    Specification for Civil Works for Site Office, Closed Sheds, Open Storage 
Yard with Roads & Drains  

4.3.1 

Standard specifications for various items of work for building and road construction  as 
per the relevant IS -codes (latest edition) shall be applicable for this work. The work has 
to be executed as per standard specification and drawings to the satisfaction of BHEL .  
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However, the following Drawings/Sketches are to be read along with specifications and 
shall be treated as in the scope of work. 

 
1) SKETCH NO – X- 01: Closed Sheds, Open Storage Yard with Roads & 

Drains  

      2) SKETCH NO - X- 02: Plan & section for septic tanks & soak pits  

These drawings are indicative and strictly for tendering purpose, only meant to give an 
idea to tenderers about nature of job. If any changes in the layout, plan, section, partition 
etc. is felt necessary by BHEL Engineer to suit site requirement, the same shall be done 
by contractor as per revised sketches/drawings given by BHEL engineer. Contractor 
shall ensure/ascertain the stability, safety of the said work. Any modification/variation 
from the said drawings, if necessary as suggested by the contractor will have to be 
approved by BHEL in writing. Depth of the foundation shall be ascertained mutually 
after knowing the soil condition at site. The depth of foundation should be 
minimum 300mm in the original/virgin soil. 
 
4.3.3 
Excavation of foundation, trenches shall be made as per IS specification. 
 
4.3.4 
Any filling/loose soil met below the foundation shall be made up with lean cement 
concrete 1:4:8 mix. 
 
4.3.5 
Basement and sides of the foundation wall shall be filled in with selected excavated 
earth including watering, consolidation etc. Complete as per IS specification. 
 
4.3.6 
The excess/unutilized suitable earth and debris shall be disposed & leveled to the 
proposed mentioned area for development. All unusable earth debris, trees, vegetations 
etc. shall be disposed off at a location enmarked by BHEL /Client. Rate quoted for 
excavation shall be inclusive of such disposal. 
 
4.3.7 
Filling under floors/foundations with 100mm/150mm thick layer of compacted selected 
earth/river sand including watering, consolidation etc. shall be executed as per IS 
specification and drawings. However this can be eliminated in case hard strata/good 
strata is mat with in foundation level & PCC shall be done directly in such cases.  
However this can be decided as per site requirement with discussion with site engineer. 
 
4.3.8 
PCC: below foundation and PCC capping:  This shall include supplying and placing PCC 
at all depths below plinth level including form work, curing, all materials, tools and plants 
and labour complete.  Concrete of M10/M15 grade as defined in IS- 456 with 
40mm/20mm and downgraded stone aggregates as per drawing. Nominal mix 
(volumetric) shall be allowed to use as per the guidelines of IS-456 (latest edition) with 
min. W/C ratio & cement content as per IS stipulation for moderate condition. Concrete 
shall be produced by concrete mixer machine & hand mix is generally not acceptable. 
However in certain unavoidable circumstances, hand mix shall be permitted with 10% 
extra cement content as per the discretion of BHEL engineer. 
 
4.3.9 
Brick masonry:: Brick masonry shall be done by using best quality locally available 
burnt clay bricks / fly ash bricks of standard size. Minimum strength of the bricks should 
not be less than 35 KG/sq. cm. Other quality requirement shall be in line with the 
relevant IS Code.  One-brick thick brickwork shall be constructed as specified, in 
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Cement mortar 1:6 including linking, plumbing, leveling, pacing, joints curing etc.  
Including all materials, tools, plants and labour complete at all level/elevation. 
 
Rubble masonry:: Rubble masonry shall be done by using best quality locally available  
hard stone (black basalt) in foundation/wall. BHEL should be approved quality of stone 
before placing in use. Irregular hard stones should be rounded of before use. Maximum 
size of stone should be between 200 – 230mm. 
 
4.3.10  
RCC: RCC 1:2:4 shall be provided for column foundations & structural column / 
supporting pedestal for sheds, platform, lintels, sunshades over doors & windows, etc. 
as per IS specification. Roof truss shall be directly resting on the RCC column & to be 
fixed with foundation bolt embedded in column 
 
4.3.11  
Formwork : The formwork should be capable of carrying the dead load of concrete, the 
reinforcements and the forces of vibration. The form works shall be designed by the 
contractor and approved by engineer in charge. After sufficient curing period & after 
attaining adequate strength of concrete the formwork shall be removed with the approval 
of BHEL engineer. The item of PCC/RCC shall be deemed as completed after removal 
of forms and required finishing is completed. 
 
4.3.12  
Roof cover with AC corrugated sheet (6mm thick) shall be provided with suitable AC 
ridges and 'J' bolts, GI Cup Washers, GI Plain Washers, and Bitumen Washers etc. 
Wind ties for protection against lifting of roof by wind etc. as per standard practice shall 
be provided by the contractor.  
 
4.3.13  
Two coats of Black tar paint shall be provided for the wooden work used in ceiling as per 
IS specification. 
 
4.3.14  
 
Steel tubular/Structural/combined, roof trusses and fixtures of suitable design as per IS - 
1161 specification shall be provided.   Contractor shall furnish the design & drawing of 
tubular /Structural truss for Site-Office as well as site office/closed store shed, staging 
for over head tank, structural gate with post for approval of BHEL, before fabrication is 
commenced. Design for roof trusses, purlines, runners for given span etc. shall be got 
done through experienced & reputed designer. Contracto r shall submit 4 blue prints of 
each drawing with design calculations to BHEL, two copies of that shall be returned after 
approval for site use. Rate quoted shall be inclusive of engineering, design, fabrication, 
and erection complete. Design should be economical & as per standard engineering 
practice. Bolt to be embedded in the RCC column for fixing of truss shall be paid by 
weight along with the truss. 
 
4.3.15  
The type of trusses may be tubular or combination of structural steel & tubular for 
economy & stability & average rate shall be quoted. Local atmospheric condition like 
wind pressure etc. shall be given due consideration for designs of these structures.  
 
4.3.16  
Contractor is permitted to get steel truss & other structures fabricated at workshop 
outside of the plant premises with prior permission of BHEL. In this case contractor has 
to arrange for shop inspections periodically as required by BHEL Engineer to ensure the 
quality of fabrication work. Fabricated structures without inspection/certified by BHEL 
shall not be allowed for erection. 
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4.3.17  
For necessary lighting inside the sheds, translucent RMP sheets of 1.5 mm thick of 
approved make to match with AC sheet roofing/cladding shall be provided. 
 
4.3.18  
Necessary sanitary and plumbing works shall be provided with necessary water taps 
and all connections with supply lines/septic tank shall be provided by the contractor   for   
BHEL office sheds/storage sheds.  The materials used and the location etc. shall be as 
per the directions of BHEL engineer.  
 
4.3.19  
Septic tanks with soak pit/leaching cesspool shall be provided by the contractor at the 
location specified by BHEL complete in all respects as per IS specification.  (Suitable for 
capacity of 25 users as per item rate available in the rate schedule). The drawing 
attached with tender is indicative only & any changes required at site shall be done as 
per the instruction of BHEL Engineer.   
 
4.5    Fencing work 
 
Barbed Wire Fencing  
 
The fencing shall be with MS angles post 50x50x6 mm size – 2M high (above G.L.) as 
instructed by engineer in charge, and fixed at every 3M interval with PCC 1:3:6, 0. 30 M 
x 0. 30 M x 0.45 M deep. It shall be supported with MS angle struts of ISA 50x50x6 
every 30M and all turnings on both sides. Barbed wire shall be 10 horizontal and 2 
diagonal and shall conform to IS: 278, shall be made of 2 strands of galvanized twisted 
2.5 mm (12.5 gauge) steel wire with 4 point barbs. The barbs shall have a length of not 
less than 13mm and not more than 18mm. (For further details Refer Vol- II of BOQ).  
 
4.5 -1   Chained Link Fencing  
SUPPLYING & FIXING IN POSITION 2.0M HIGH GALVANISED IRON CHAIN LINKED 
FENCING OF MINIMUM 8 GAUGE OF MESH SIZE 75MM AND GALVANISED CONCERTINA. 
THE DIAMETER OF THE STEEL WIRE FOR CHAIN LINK FENCING SHALL NOT BE LESS 
THAN 12 GAUGE AND THE CHAIN LINK HAS TO BE FIXED WITH 75X75X8 MS ANGLE 
FIXED AT INTERVALS OF 3.0M C/C WTH SQ PLATES OF 2MM THICKS WITH NECESSARY 
EXCAVATION, PCC, 2 COATS OF PAINTING OVER ONE COAT OF PRIMER ALL AS PER 
DRAWINGS. 
 
4.6  Electrical Insta llations 
4.6.1 General 
 
4.6.1.1 
The electrical installation shall generally be carried out in conformity with the 
requirements of the Indian electricity act, 1910 as amended up to date and the Indian 
electricity rules, 1956 framed there under and also the relevant regulations of the electric   
supply authority concerned as well as IS: 732 -1963 (revised). 
 
4.6.1.2 
Good workmanship is an essential requirement for compliance with the rules in the 
code.  The work shall be carried out under the direct supervision of a person holding a 
valid certificate of competency issued by the state government concerned for the type of 
work involved. 
 
4.6.1.3 
All out door/external lamps shall have weatherproof fittings of design approved by BHEL 
Engineer so as to effectively prevent the admission of moisture. 
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4.6.1.4 
The distribution fuse boards shall be located as near as possible to the center of the 
load they are intended to control. 
 
4.6.1.5 
All main switches shall be of metal clad enclosed pattern, which shall be fixed at close 
proximity to the point of entry of supply. 
 
4.6.1.6 
Main and branch distribution boards shall be in accordance with Indian standard 732 -
1963 "code of practice for electrical wiring installation". 
 
4.6.1.7 
PVC conduit wiring system should be adopted through out and all conduit pipes/channel 
shall be conforming to latest IS. Wiring shall be concealed type for CM’s room, 
Conference hall & computer room. 
4.6.1.8 
Approved and good quality copper wire with adequate current carrying capacity/voltage 
rating with proper insulation as per IS should be used for the entire electrical 
wiring/installation. 
 
4.6.1.9 
The service connection from outside mains to the switchboard inside the building shall 
also be carried out by the contractor 
 
4.6.2   Earthing  
 
4.6.2.1 
All earthing system shall be in accordance with IS: 3043 -1966 "code of practice for 
earthing". 
 
4.6.2.2 
The installation and earthing shall generally be carried out in accordance with the Indian 
electricity rules 1956 as amended from time to time and the relevant regulations of the 
electricity supply authority concerned. 
 
4.6.2.3 
All plugs and sockets shall be of three -pin type, one of the pins being connected to 
earth. 
 
4.6.2.4 
Bodies of all electrical appliances shall be earthed by the use of three pin plugs. The 
covers of the regulators if or metallic construction, shall be earthed by means of a 
separate earth wire.  A separate earth wire shall be used for earthing these appliances. 
 
4.6.2.5 
All earth wires and earth continuity conductors shall be of copper/-galvanized iron.  They 
shall be either stranded or solid bars of flat rectangular strips and may be bard, 
provided, due care is taken to avoid corrosion and mechanical damage to it.  Inter 
connections of earth continuity conductors and main and branch earth wires shall be 
made in such a way that reliable and good electrical connections are permanently 
ensured. 
 
4.6.2.6 
The neutral conductor shall not be used as earth wire. 
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4.6.2.7 
Welded, bolted and clamped joints only are permissible. For stranded conductor, sleeve 
connectors are permissible. Bolted connectors and their screws shall be protected 
against any possible corrosion. 
 
 
4.6.2.8 
The path of the earth wire shall, as far as possible, be out of reach of any person and 
shall be visible for inspection. 
 
4.6.2.9 
The galvanized iron pipe electrodes shall not be smaller than 38mm internal diameter 
and shall not be less than 3.5M.  In length and shall, as far as possible, be embedded 
below permanent moisture level and shall be one piece only without any joints. 
 

4.6.3 GENERAL NOTES FOR DOORS, WINDOWS AND VENTILATORS 

4.6.3.1 WOOD WORKS 

All the wooden doors, windows, ventilator shall be of best quality country wood.  

All woodwork for doors, windows and ventilators etc.  Shall be provided with two coats o f 
synthetic enamel paint of approved quality over a coat of wood primer. 

Wooden surface in contact with masonry shall be painted with two coats of hot coal tar. 

All wooden frames shall be provided with sufficient number of hold fast properly 
anchored in cement masonry. 

4.6.3.2 STEEL/ IRON WORK 

Steel doors:- Pressed steel doors as per standard  specification, relevant IS code and  
sizes  shall  be supplied along with frames  and  fixed  with suitable hold fasts, furniture 
and fittings. 

Steel windows : - All steel windows shall be supplied and fixed as per relevant IS code, 
standard specifications with sq. iron bars (guard bars) and glazing including holdfasts, 
furniture, fittings etc. Complete. 

Steel ventilators: - all steel ventilators shall be supplied and fixed as per standard 
specifications, relevant IS code and instructions of Engineer-in-charge with all furniture, 
fittings, holdfasts etc. Complete. 

Rolling shutters  (as per is 6248):- All the rolling shutters  as per standard 
specifications/IS code and drawings and as instructed by engineer-in-charge shall be 
supplied and fixed with all  accessories and  fittings for easy mechanical operation from 
inside and  outside.   The rolling shutters shall be manufactured with adequate thickness 
to avoid any damage/buckling due to heavy wind or storm. 

Contractor shall arrange for shop inspection for all steel doors, windows, rolling shutters 
& trusses etc. if fabricated outside the plant. before delivery at site for engineer’s 
clearance. 

4..6.3.3   PAINTING 

All the steel items such as doors, windows, ventilators, roof trusses, columns, purlins 
etc. shall be supplied with one coat of red oxide primer; two coats of synthetic enamel 
paint of approved color and quality shall be applied after fixing in position to achieve 
uniform finishing.  Rates shall be quoted taking into account cost of painting for 
woodwork, steel work etc. 
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4.6.3.4 

Three coats of white washing shall be provided uniformly on all wall surfaces as per IS 
specification. CM’s cabin, Conference hall, computer rooms and other area shall be 
painted with OBD and outside wall shall be of snocem cement paint or colour wash as 
per the direction of engineer incharge instructions with surface preparation as per the 
finish schedule mentioned in the sketch. 

 

4.6.3.5 

PVC water tank of Sintex or any approved make shall be supplied and erected on brick 
pillars or steel staging and to be constructed on location shown as per item rate given in 
rate schedule. 

4.7 Specification of roofing/side cladding structure for office shed/storage sheds. 

4.7.1 General 

4.7.1.1 

This specification covers the roofing structure for office shed, roofing of store shed.  The 
walls of the above sheds shall be constructed in masonry providing all doors and 
windows.   Pre-fabricated   tubular/structural steel trusses shall directly rest on the RCC 
columns with suitable arrangements of bolting. 

4.7.1.2 

The scope under this specification shall cover trusses with tubular/structural steel made 
up of MS rolled sections, purlins, batten tie runners, and fixi ng bolts for trusses.   AC 
ridges and AC sheets for roofing complete with J-bolts, l-bolts, and gutters and down 
pipe etc.  Any other item not specifically mentioned but required for completion of the 
structure shall be deemed to have been included in this specification. 

4.7.1.3 

The trusses shall be tubular/structural steel welded, fabricated in pieces of convenient 
length for transportation by truck and speedy erection at site.  The base plates shall be 
welded to the trusses for fixing/resting the same on RCC columns.  Suitable cleats or 
fixing plates shall be provided on the trusses for holding the purlins and the bottom tie 
runners. Bolts shall be fixed in RCC columns by using templates for fixing truss. These 
foundation bolts shall be paid under structural items of rate schedule whereas base 
plates, clits etc. fixed with truss shall be paid under tonnage of truss only. No separate 
payment shall be made for templates. 

4.7.1.4 

The purlins and bottom tie runners shall be of structural steel sections or steel tubes of 
adequate size to give proper strength and rigidity.  6mm thick corrugated AC sheets and 
AC ridges shall be used for the roof of the shed.  The sheet shall be of standard size for 
trusses, AC ridges and AC sheets for roofing complete and shall conform to IS 459.  The 
sheets shall be fixed to purlins with galvanized J or l bolts.  GI cup washers and bitumen 
washers shall be provided where holes are made in AC sheets to prevent any water 
leakages,. Fly strips shall be provided over the AC sheets for additional protection 
against storms. Providing & fixing  ‘J’ bolts, washers etc. shall be a part of AC sheet 
fixing & no separate weight shall be paid for this.  

4.7.1.5 

All the bolts, nuts and washers supplied for the assembly of the structure shall be hot 
dipped galvanized and of metric sizes.  All the members shall be given two coats of anti-
rust red oxide primer paint after proper cleaning of the surface. 

4.7.1.6 
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All the members of the structure shall be of standard dimensions and shall provide 
complete flexibility for assembling in the required number of days.  The expansion of the 
structure in lengthwise direction shall be possible with minimum dismantling of the 
existing members. 
 

4.8 Providing & laying of pipelines for Water supply to Office cum storage shed: 

Main distribution pipeline for Construction water supply shall be laid at various locations 
along with all fittings & adequate tee points for further distribution. This pipeline shall be 
connected with NTPC water supply point in the existing plant area as per the instruction 
of BHEL. Payment shall be made as per the relevant item of plumbing work available in 
the rate schedule.  

4.9 
BIDDERS MUST SUBMIT ALL RELEVANT DOCUMENT AS PER THIS TENDER 
SPECIFICATION AND AS PER QUALIFYING REQUIREMENT ( QR ) OF NIT. BIDDER 
MUST VISIT OUR WEB SITE www.bhel.com FOR NIT, TECHNICAL SPECIFICATION, 
BOQ, AMENDMENTS ETC TO KEEP UPDATED FOR ANY CHANGES/ AMENDMENTS. 
INCOMPLETE DOCUMENT SUBMITTED BY BIDDER SHALL NOT BE CONSIDER FOR 
EVALUATION . 
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SECTION-5 
 

SPECIAL CONDITIONS OF CONTRACT 
 

OBLIGATIONS OF THE CONTRACTOR (SITE OFFICE, STORES, LABOUR 
COLONY, TOOLS & TACKLES, MEASURING AND MONITORING DEVICES, 
MATERIALS, CONSUMABLES, CONSTRUCTION POWER & WATER ,Taxes duties 
etc.) 

 

5.1  CONSTRUCTION OF SITE OFFICE, STORES, ACCOMODATION FOR 
LABOURER AND STAFF: 

Space for construction of contractor’s site office, stores will be provided by BHEL's 
customer free of charge within the project area. Construction of Contractor’s site office 
and stores shall be done by contractor as per their requirement at their own cost. 

All the temporary constructions like Contractor’s Office, Contractor’s Stores etc. shall be 
dismantled & area shall be handed over to BHEL/Client duly cleared of all the debris on 
completion of the contracted work. In the event of his failure to do so, the same will be 
done by BHEL at the risk and cost of the contractor. The decision of BHEL engineer in 
this regard is final. 

Contractor shall have to make own independent arrangement for accommodation 
of his Laboures and Staff. However customer ( our client EIL ) may provide open 
space outside project boundary depending upon availability of space for which 
contractor shall approach to our customer / our client EIL directly and bear any 
charges/ levies in this regard. 

 5.2     TOOLS AND TACKLES 

5.2.1 
All tools and tackles required for the work have to be arranged by the contractor. 
 
5.2.2 
All tools and tackles to be procured and used for the work shall have the prior approval 
of BHEL engineer in regard to brand, quality and specification. 
 
5.2.3 
The contractor shall provide all the necessary scaffolding materials, temporary 
structures and necessary safety devices etc.  
 
5.2.4 
Contractor shall maintain and operate his tools and plants in such a way that major 
breakdowns are avoided. In the event of major breakdown, contractor shall make 
alternate arrangements expeditiously so that the progress of work is not hampered. 
 
5.2.5 
In the event of contractor failing to arrange the required tools, plants, machinery, 
equipment, material and non-availability of the same owing to breakdown, BHEL will 
resort to hiring out the same from outside agencies or may provide their equipment if 
available or may resort to buying of equipment/material at the cost of contractor. Full 
cost of equipment/hire charges/ rental charges along with departmental overheads will 
be charged to the contractor. 
 
5.2.6 
The T&P to be arranged by the contractor shall be in proper working condition.   The   
operation shall not lead to unsafe conditions. The movements of derricks and other 
equipment should be such that no damage/breaking occur to foundation, equipment, 
material and men. 
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5.2.7 
For full welding of structures, only welding   generators shall be used.  The use of 
welding transformers will be subject to the approval of BHEL engineer. 
 
5.2.8 
Contractor to arrange necessary dewatering pumps, concrete mixers, vibrators etc. 
 

5.3   MEASURING AND MONITORING DEVICES (MMD) 

BHEL, Power Sector- Western Region (PS-WR) has already been accredited with ISO 
9000 certification and as such this work is subject to various audits to meet ISO 9000 
requirements. One particular aspect, which needs special attention, is about calibration 
of MMD deployed by the contractor. Contractor shall ensure deployment of reliable and 
calibrated MMD. All the MMD shall have calibration certificates from accredited 
laboratories traceable to National/International standards. Retesting/ recalibration shall 
also be arranged at prescribed intervals during the period of use as advised by BHEL 
engineer within the contract price. The contractor will also have alternate arrangements 
for such MMD so that work does not suffer when the particular equipment/instrument is 
sent for calibration. Also if any items not found fit for use, BHEL shall have the right to 
stop the use of such item forthwith and instruct the contractor to deploy proper MMD. 
Repeat measurements shall have to be taken by a valid and proper MMD for those 
parameters measured with a non -acceptable MMD, failing which BHEL will deploy MMD 
and retake the readings at contractor's cost. 
 
5.4 MATERIALS 
 
All the materials necessary for the entire work like cement, all types of steel, 
tubular/structural trusses, coarse & fine aggregates, bricks, doors, windows, ventilators, 
rolling shutters, structural members, foundation bolts, MS bars, sanitary fittings, painting 
materials, AC sheets, Plywood materials, Rails, Putty, necessary wood materials, 
electrical fittings and wiring material and all other material required for the entire job shall 
be supplied by the contractor as per the specification mentioned in the Tender 
Specifications/Indian Standards. The contractor is required to quote their rates inclusive 
of cost of all materials etc. All these materials shall be inspected by BHEL before these 
are used for the work. Materials not found satisfactory by BHEL shall be rejected and 
removed forthwith by the Contractor. 
 
 
5.5 CONSUMABLES 
 
5.5.1 
The contractor shall provide all consumables required for carrying out the work covered 
under this scope of work & rate quoted shall be inclusive of all those things. 
 
5.5.2 
All consumables to be procured and used for the work shall have prior approval of BHEL 
engineer in regard to brand and quality specification. 
 

5.5.3     ELECTRODES AND GASES  

5.5.3.1 
Contractor at his cost as approved by BHEL shall arrange all the required electrodes.  It 
shall be the responsibility of the contractor to obtain prior approval of BHEL, before 
procurement regarding suppliers, type of electrodes etc.  On receipt of the electrodes at 
site, it shall be subject to inspection and approval by BHEL details regarding type of 
electrodes, batch number and date of expiry etc. 
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BHEL reserves the right to reject the use of any electrodes at any state, if found 
defective because of bad quality, improper storage, quality date expiry, unapproved type 
of electrodes etc.  It shall be the responsibility of the contractor to replace at his cost 
without loss of time. 

 

5.5.3.2 

All the required gases like Oxygen, Acetylene, etc. will be provided by the contractor at 
his cost. 

5.5.3.3 

If at any time during the execution of work, it is noticed that the work is suffering on 
account of non -availability of consumables from the contractor’s side like electrodes, 
gases and other materials, then, BHEL will make alternate arrangements and the 
necessary costs with overheads at 30% will be recovered from the running bills of the 
contractor. 

5.6 FIELD OFFICE  
 
5.6.1 
The contractor shall make his own arrangements for field office and stores for 
accommodating necessary equipments, tools room for execution of the work. Only open 
space will be provided by BHEL / customer, free of charges within the project premises 
as per the availability of space.  
 
5.6.2 
On completion of work, all the temporary buildings, structures, pipelines, cables, etc 
shall be dismantled and leveled and debris shall be removed as per instruction of BHEL 
by the contractor at his cost. In the event of his failure to do so, BHEL will arrange to 
remove and expenditure thereof including overhead expenses (presently @30%) will be 
recovered from the contractor. The decision of BHEL engineer in this regard shall be 
final. However, the scope of dismantling and leveling the area is limited only to the 
contractor’s site office, yard and other spaces occupied by the contractor.  
 
5.7 AREA LIGHTING 
 
5.7.1 
Contractor shall arrange adequate floodlights, hand lamps and area lighting. Contractor 
shall use his own materials like cables, fuses, switchboards etc. BHEL/client will not provide 
anything in this regard. 

 

5.8     POWER AND WATER FOR CONSTRUCTION 

5.8.1 
5.7.1 CONSTRUCTION POWER:- 
 
CONTRACTOR SHALL MAKE HIS OWN ARRANGEMENT FOR CONSTRUCTION POWER. 
(CONSTRUCTION POWER WILL NOT BE PROVIDED BY BHEL ) 
 
5.7.3 Construction Water:- 
 
THE CONTRACTOR SHALL MAKE HIS OWN ARRANGEMENT FOR CONSTRUCTION 
WATER & DRINKING WATER BY DRILLING SUITABLE BORE WELLS OR ANY OTHER 
ARRANGEMENT AT HIS COST.  
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C ) Power ( Electricity )  for labour colony IS IN CONTRACTORS SCOPE. 

 

5.9 OTHER  IMPORTANT TERMS AND CONDITIONS  
 
5.9 TAXES, DUTIES, LEVIES 
 
5.9.0  
Refer to Clause 2.8.4 of General Conditions of Contract. Notwithstanding 
anything contained therein, the following provisions shall be applicable for this 
contract. 
5.9.1  
The contractor shall pay all (save the specific exclusions as enumerated in 
this contract) taxes, fees, license charges, deposits, duties, tools, royalty, 
commissions or other charges which may be levied on the input goods & 
services consumed and output goods and services delivered in course of 
his operations in executing the contract.  In case BHEL is forced to pay any 
of such taxes, BHEL shall have the right to recover the same from his bills 
or otherwise as deemed fit. 
 
5.9.2 Service Tax & Cess on Service Tax 
Service Tax and Cess on Service Tax as applicable on output Services are 
excluded from contractor’s scope; therefore contractor’s price/rates shall be 
exclusive  of Service Tax and Cess on Output Services. In case, it becomes 
mandatory for the contractor under provisions of relevant act/law to collect the 
Service Tax & Cess from BHEL and deposit the same with the concerned tax 
authorities, such applicable amount will be paid by BHEL. Contractor shall submit 
to BHEL documentary evidence of Service Tax registration and remittance 
record of such tax immediately after depositing the tax with concerned 
authorities. Contractor shall obtain prior written consent from BHEL before billing 
the amount towards such taxes. 
 
With introduction of Cenvat Credit Rules 2004, which came into fo rce w.e.f. 
10.09.2004, Excise Duty paid on Input Goods including Capital Goods and 
Service Tax paid on Input Services that are used for providing the output 
services can be taken credit of against the Service Tax payable on output 
services. However BHEL may opt for availing the abatement provision in which 
case cenvat credit may not be available on input duty. 
 
5.9.3  VAT/WCT  

As regards Sales Tax on transfer of property in goods involved in Works Contract 
applicable as per local laws, the price quoted by the contractor shall be exclusive 
of the same. Where such taxes are required to be paid by the contractor, this will 
be reimbursed on production of proof of payment made to the authorities by the 
Contractor. In any case the Contractor shall register himself with the respective 
Sales Tax authorities of the state and submit proof of such registration to BHEL 
along with the first RA bill. The contractor has to take all necessary steps to 
minimize tax on input goods by purchasing the materials from any registered 
dealer of the concerned state only. In case contractor opts for composition, it will 
be with the prior express consent of BHEL. Deduction of tax at source shall be 
made as per the provisions of law unless otherwise found exempted. In case tax 
is deducted at source as per the provisions of law, this is to be construed as an 
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advance tax paid by the contractor and no reimbursement thereof will be made 
unless specifically agreed to. 
 
5.9.4Modalities of Tax Incidence on BHEL 

Wherever the relevant tax laws permit more than one option or methodology for 
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the 
appropriate one considering the amount of tax liability on BHEL/Client as well as 
procedural simplicity with regard to assessment of the liability. The option chosen 
by BHEL shall be binding on the Contractor for discharging the obligation of BHEL 
in respect of the tax liability to the Contractor.   
 
5.9.5 New Taxes/Levies 

In case the Government imposes any new levy/tax on the output service/ 
goods/work after award of the contract, the same shall be reimbursed by BHEL at 
actual.  
 

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s 
offer, the Bidder/Contractor must convey its impact on his price duly substantiated 
by documentary evidence in support of the same before opening of Price Bid. 
Claim for any such impact after opening the Price Bid will not be considered by 
BHEL for reimbursement of tax or reassessment of offer.   
 

No reimbursement/recovery on account of increase/reduction in the rate of taxes, 
levies, duties etc. on input goods/services/work shall be made. Such impact shall 
be taken care of by the Price Variation/Adjustment Clause (PVC) if any. In case 
PVC is not applicable for the contract, Bidder has to make his own assessment of 
the impact of future variation if any, in rates of taxes/duties/ levies etc. in his price 
bid. 
 

5.10 
It is the responsibility of the contractor to arrange gate pass for all his 
employees, T&P etc. Necessary coordination with customer officials is the 
responsibility of the contractor. Contractor to follow all the procedures laid 
down by the customer for making gate passes. Where permitted, by 
customer/ BHEL, to work beyond normal working hours, the contractor 
shall arrange necessary work permit for working beyond normal working 
hours. 

 
5.11.0   Submission of Periodical Reports  
 
Contractor shall submit periodical reports in respect of following aspects of 
operation: 
Consumption of welding electrodes and gases  
Consumption of construction power  
Availability and utilization of BHEL’s cranes 
Manpower reports 
Progress reports - periodically 
Field calibration reports 
 
BHEL at site will inform formats for these reports. 
 

                      It is the responsibility of the contractor to arrange gate pass for all his 
employees, T&P etc. Necessary coordination with customer officials is the  
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responsibility of the contractor.  Contractor to follow all the procedures laid down 
by the customer for making gate passes. Where permitted, by customer/ BHEL, 
to work beyond normal working hours, the contractor shall arrange necessary 
work permit for working beyond normal working hours. 

 
THE SCOPE OF WORK UNDER THIS CONTRACT IS DEEMED TO BE COMPLETE 
ONLY WHEN SO CERTIFIED BY THE ENGINEER INCHARGE OF BHEL. 
 
 
5.12 INSURANCE: 
 
(a) BHEL shall arrange insurance coverage for the materials and properties of 
BHEL/Customer covering the risks during transit, storage, erection and 
commissioning. 
 
(b) THE CONTRACTOR HAS TO ARRANGE ON HIS OWN, INSURANCE FOR ALL 
MATERIALS LIKE CEMENT AND OTHER BOUGHT OUT ITEMS, AND FOR THEIR ALL T & P 
AND OTHER FIXED ASSETS WHICH THEY MAY HAVE TO ACQUIRE AND DEPLOY AT SITE. 
IT IS ALSO THE RESPONSIBILITY OF THE CONTRACTOR TO ARRANGE FOR ACCIDENT 
RISK POLICY/WORKMEN COMPENSATION POLICY. THE CONTRACTOR HAS TO 
ARRANGE ON HIS OWN INSURANCE FOR THEIR SUPPLIED MATERIALS LIKE 
CEMENT,AND OTHER VALUABLE BUILDING MATERIALS DURING ITS TRANSPORT, 
STORAGE, TILL IT GOES TO THE PERMANENT WORK.  
 
(c ) It is the entire responsibility of the contractor to insure his workmen against 
accident and injury while at work as required by the relevant rules and to pay 
compensation, if any, to their workmen as per workmen's compensation act. The 
contractor has also to insure his staff against accident/injury.  The contractor has 
to take insurance cover for his tools and plants, assets etc. 
 
(d) These insurance covers have to be taken prior to start of his work at the 
subject project and he shall make available the Policy to BHEL Site in-charge for 
necessary verification before commencement of work. However, irrespective of 
such verification/acceptance, the sole responsibility to maintain adequate 
insurance cover for his workmen, T&P, assets etc. at all times during the period 
of contract shall lie with the contractor. Regarding the aforesaid insurance cover, 
the contractor shall directly deal with the Insurance Company for all matters 
regarding the insurance in his scope. 
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SECTION-6 
SPECIAL CONDITIONS OF CONTRACT 

5.0    CONTRACTOR’S OBLIGATION IN REGARD TO EMPLOYMENT OF 
SUPERVISORY STAFF AND WORKMEN 

6.1  
The contractor shall deploy all the skilled/semiskilled/ unskilled labour including highly skilled 
workmen etc. These workmen should have previous experience on similar job. They shall hold 
valid certificates wherever necessary. BHEL reserves the right to insist on removal of any 
employee of the contractor at any time if he is found to be unsuitable and the contractor shall 
forthwith remove him. Contractor should furnish a tentative deployment plan of his manpower 
as required vide relevant Appendix. Also the actual deployment will be so as to satisfy the 
erection and commissioning targets set by BHEL. 
 
6.2 
It is the responsibility of the contractor to engage his workmen in shifts and or on overtime 
basis for achieving the targets set by BHEL. This target may be set to suit BHEL’s 
commitments to its customer or to advance date of completion of events or due to other 
reasons. The decision of BHEL in regard to setting the erection and commissioning targets will 
be final and binding on the contractor. 
 
6.3 
Contractor shall deploy only qualified and experienced engineers/ supervisors. They shall have 
professional approach in executing the work.  
 
6.4 
The contractor’s supervisory staff shall execute the work in the most professional manner in 
the stipulated time. Accuracy of work and aesthetic finish are essential part of this contract.  
They shall be responsible to ensure that the assembly and workmanship conform to 
dimensions and tolerances given in the drawings/instructions given by BHEL engineer from 
time to time. 
 
6.5 
The supervisory staff employed by the contractor shall ensure proper outturn of work and 
discipline on the part of the labour put on the job by the contractor. Also, in general they 
should see that the works are carried out in a safe and proper manner and in coordination 
with other labour and staff employed directly by BHEL or other contractors of BHEL or BHEL’s 
client. 
 
6.6 
If at any time, it is found that the contractor is not in a position to deploy the required 
engineers/supervisors/workmen due to any reason, BHEL shall have the option to make 
alternate arrangements at the contractor’s risk and cost. 
 
6.7 SITE ORGANISATION 
 
The contractor shall provide adequate staffing in the following areas in addition to the staffing 
requirements of execution as instructed/informed by BHEL: 

• Overall Planning, Monitoring & Control  
• Materials Management  
• Quality Control and Quality Assurance 
• Safety, Fire  & Security 
• Industrial Relations and fulfillment of Labour Laws and other statutory obligations. 
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SECTION-7 
SPECIAL CONDITIONS OF CONTRACT 

6.0       OBLIGATIONS OF BHEL 

 

     FACILITIES PROVIDED BY BHEL 

7.1.1 SPACE FOR CONTRACTOR’S SITE OFFICE & STORES: 

Refer Section - 5 in this regard 

7.1.2 CONSTRUCTION POWER AND WATER 

 Refer Section - 5  

Water for Construction:  As specified in section –5.  

7.2 TOOLS & PLANTS 

BHEL will NOT provide any Tools & Plants for this work. 

7.3 CONSUMABLES AND MATERIALS 

BHEL will NOT provide any Consumables and Materials for this work except those, which are 
specifically mentioned in this tender specification. 
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SECTION-8 

SPECIAL CONDITIONS OF CONTRACT 

8.0 Inspection / Quality Assurance / Quality Control / Statutory Inspection 

8.1 Various inspection/quality control/quality assurance procedures /methods at 
various stages of erection and commissioning will be as per BHEL quality 
control procedure/codes and other statutory provisions and as per BHEL 
engineer’s instructions. 

8.2 Preparation of quality assurance log sheets and protocols with ’s engineers, 
welding logs and other quality control and quality assurance documentation 
as per BHEL engineer’s instructions, is within the scope of 
work/specification. 

8.3 A daily logbook should be maintained by every supervisor/ engineer of 
contractor on the job in duplicate (one for BHEL and one for contractor) for 
detailing and incorporating alignment/ clearance/ centering/leveling readings 
and inspection details of various equipments, structures, piping, and others. 

Welding details like serial number of weld joints, welders name, date of 
welding, details of repair, heat treatment etc shall be documented in welding 
log as per BHEL engineer’s instructions. 

8.4 All the electrical/mechanical measuring and monitoring devices/ gauges, 
feeler gauges, height gauges, dial gauges, micrometers, precision levels, 
spirit levels, water level micrometers surface plates, straight edges, vernier 
calipers and all other measuring instruments shall be provided by the 
contractor for checking, leveling, alignment, centering etc Of the erected 
equipments at various stages.   

The instruments/gauges/tools etc provided should be of brand, quality and 
accuracy, specified by BHEL engineer and should have necessary 
calibration and other certificates as per the requirements of BHEL engineer. 

8.5 In the course of erection, it may be necessary to re -check or counter check 
or finally check the work with instruments recently calibrated, recalibrated or 
of inspection grade gauge/tools or special measuring instruments.  Such 
instruments whenever necessary will be provided by BHEL on specific 
authorization by BHEL engineer. 

8.6 The instruments mentioned in clause 8.5 shall be drawn by the contractor 
from BHEL stores on the specific authorization and use the same on the 
specific job for the purpose of inspection/ rechecking/counter checking/ 
finally checking of the work and shall be returned to BHEL stores 
immediately on completion of the inspection. 

8.7 Total quality is the watchword of the work and contractor shall strive to 
achieve the quality standards, procedures laid down by BHEL.  He shall 
follow all the instructions as per BHEL drawings and quality standards. 
Contractor shall provide for the services of quality assurance engineer. 
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8.8 The welder’s performance will be reviewed from time to time as per the 
BHEL standards and any welder not performing to the standards set by 
BHEL will be removed from working. Contractor shall arrange for the 
alternate welders immediately. 

8.9 All the welders shall carry identity cards as per the pro forma prescribed by 
BHEL only welders duly authorized by BHEL shall be engaged on the work. 

8.10 Contractor shall ensure speedy alignment and welding of all equipments 
erected by him soon after placement.  Also all alignments, welding, NDT 
tests required for stage inspection shall be completed as per the quality 
assurance procedures.  

8.11.1  Any minor rectification or minor repairs of defective work found at during 
stage inspection shall be rectified free of cost, by the contractor. 

8.11.2  Any major rectification or major repair/major rework of defective work, found 
out during stage inspection as per clause 8.11, but not attributable to 
contractor shall also be carried out.  Claims of contractor, if any, shall be 
governed as per clause 13.1 to 13.8.  

8.12 Statutory Inspection  

8.12.1  During the statutory inspection, contractor shall provide all the manpower 
assistance as per the requirement within their quoted rate. However, all 
other arrangements for visiting of statutory authorities at site including fee 
etc shall be borne by BHEL also refer section 5 in this regard. 

8.13.0  BHEL, power sector- western region (PSWR) has already been accredited 
with ISO 9002 certification and as such this work is subject to various audits 
to meet ISO 9002 requirements.  One particular aspect, which needs 
special mention, is about arrangement of calibration of instruments by the 
contractor.  Contractor shall ensure deployment of reliable and calibrated 
MMD (measuring and monitoring devices). The MMD shall have 
test/calibration certificates from authorized/government approved/ 
accredited agencies traceable to national/international standards.   
Retesting/recalibration shall also be arranged at regular intervals during the 
period of use as advised by BHEL engineer within the contract price.  

 The contractor will also have alternate arrangements for such MMD so that 
work does not suffer when the particular equipment/ instrument is sent for 
re-calibration. Also if any MMD is not found fit for use, BHEL shall have the 
right to stop the use of such item and instruct the contractor to deploy 
proper item and recall i.e. Repeat the readings taken by that instrument, 
failing which BHEL may deploy MMD s and retake the readings at 
contractor’s cost. 
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Section-9 

Special Conditions 
Safety, Occupational Health and Environmental Management 

 
Introduction:- 

BHEL PSWR has been certified for Environmental Management under ISO 
14001:1996 standard and Occupational Health & Safety under OHSAS 18001 
by DNV. In order to comply with the above standards, it shall be the endeavor 
of BHEL and all its subcontrac tors to meet and implement the requirements by 
following the guidelines issued under Environmental, Occupational Health and 
Safety Management (EHS) manual a copy of which will be available with the 
BHEL Site -in-charge.  
Contractor shall also enter into a “Memorandum of Understanding” as given in 
clause 9.9 in case of award of contract. 

 
9.0 Responsibility Of The Contractor In Respect Of Safety Of Men, 

Equipment, Material And Environment. 
 

9.1 The Contractor Shall   
 

9.1.1 Abide by the Safety Regulations applicable for the Site/Project and in particular as 
mentioned in the booklet “Safe Work Practices” issued by BHEL. Contractors are also to 
ensure that their employees and workmen use safety equipments as stipulated in the 
Factories Act (Latest Revision) during the execution of the work. Failure to use safety 
equipment as required by BHEL Engineer will be a sufficient reason for issuance of memo, 
which shall become part of Safety evaluation of the contractor at the end of the Project. 
Also all site work may be suspended if it is found that the workmen are employing unsafe 
working practice and all the costs/losses incurred due to suspension of work shall be 
borne by contractor. A comprehensive list of National Standards from which the contractor 
can draw references for complying with various requirements under this section is given 
under 9.10  

 
9.1.2 Hold BHEL harmless and indemnified from and against all claims, cost and 

charges under Workmen’s Compensation Act 1923 and 1933 and any amendment 
thereof and the contractor shall be solely responsible for the same. 

 
9.1.3 Abide by the Procedure governing entry/exit of the contractor’s personnel within 

the Customer/Client premises. All the contractors employees shall be permitted to 
enter only on displaying of authorized Photo passes or any other documents as 
authorized by the Customer/Client 

 
 

9.1.4 Be fully responsible for the identity, conduct and integrity of the personnel/ 
workers engaged by them for carrying out the contract work and ensure that none 
of them are ever engaged in any anti national activity 

 
 

9.1.5 Prepare a sign board giving the following information and display it near the 
work site:       
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i. Name of Contractor  
ii. Name of Contractor Site-in-charge & Telephone number 
iii. Job Description in short 
iv. Date of start of job 
v. Date of expected completion 
vi. Name of BHEL Site -in-charge. 

 
9.1.6 Abide by the rules and regulations existing during the contract period as 

applicable for the contractors at the Project premises. 
 

9.1.7 Observe the timings of work as advised by BHEL Engineer-in-charge for 
carrying out the contract work. 

 
 
 

9.2    SPECIAL CONDITIONS 
9.2.1 Safety 
9.2.1.1 Safety Plan 

Before commencing the work, contractor shall submit a  “safety plan” to the 
authorized BHEL official.  The safety plan shall indicate in detail the measures that 
would be taken by the contractor to ensure safety to men, equipment, material and 
environment during execution of the work.  The plan shall take care to satisfy all 
requirements specified hereunder.   

 
 The contractor shall submit “safety plan” before start of work. During negotiations, 

before placing of work order and during execution of the contract, BHEL shall have 
right to review and suggest modifications in the safety plan.  Contractor shall abide 
by BHEL’s decision in this respect. 

 
 

9.2.1.2 The contractor shall take all necessary safety precautions and arrange for 
appropriate appliances and/or as per direction of BHEL or it’s authorized person to 
prevent loss of human lives, injuries to men engaged and damage to property and 
environment. 

 
9.2.1.3 The contractor shall provide to his work force and also ensure the use of  

Personnel Protection Equipment (PPE) as found necessary and/or as directed and 
advised by BHEL officials without which permission is liable to be denied. 

 
 
Ø Safety helmets conforming to IS 2925/1984 (1990) 
Ø Safety belts conforming to IS 3521/1989 
Ø Safety shoes conforming to IS 1989 part-II /1986(1992) 
Ø Eye and face protection devices conforming to IS 2573/1986(1991), IS   6994 

(1973), part-I (1991), IS 8807/1978 (1991), IS 8519/1977(1991). 
Ø Other job specific PPEs of standard ISI make as may be prescribed 
 
9.2.1.4 All tools, tackles, lifting appliances, material handling equipment, scaffolds, 

cradles, cages, safety nets, ladders, equipment, etc used by the contractor shall be 
of safe design and construction. These shall be tested and certificate of fitness 
obtained before putting them to use and from time to time as instructed by 
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authorized BHEL official who shall have the right to ban the use of any item found to 
be unsafe 

 
9.2.1.5 All electrical equipment, connections and wiring for construction power, its 

distribution and use shall conform to the requirements of Indian Electricity Act and 
Rules.   Only electricians licensed by the appropriate statutory authority shall be 
employed by the contractor to carryout all types of electrical works.   All electrical 
appliances including portable electric tools used by the contractor shall have safe 
plugging system to source of power and be appropriately earthed. 

 
9.2.1.6 The contractor shall not use any hand lamp energized by electric power with 

supply voltage of more than 24 volts. For work in confined spaces, lighting shall be 
arranged with power source of not more than 24 volts. 
 
9.2.1.7 The contractor shall adopt all fire safety measures as per relevant Indian 
Standards  

 
 
9.2.1.8 Where it becomes necessary to provide and/or store petroleum 
products, explosives, chemicals and liquid or gaseous fuel or any other substance 
that may cause fire or explosion, the contractor shall be responsible for carrying out 
such provisions and/or storage in accordance with the rules and regulations laid 
down by the relevant government acts, such as petroleum act, explosives act, 
petroleum and carbides of calcium manual of the chief controller of explosives, 
Government of India etc.  The contractor in all such matters shall also take prior 
approval of the authorized BHEL official at the site. 

 
9.2.1.9 Proper means of access must be used e.g. ladders, scaffolds, platforms 
etc. No makeshift access such as oil drums or pallets shall be used. Design of these 
will be in accordance with relevant standards and certified by competent persons 
before use.  

 
9.2.1.10 Temporary arrangements made at Site for lifting , platforms, approach, 

access etc should be properly designed and approved before being put 
to use. 

 
9.2.1.11 All excavations and openings must be securely and adequately  

 
 Fenced/barricaded and warning signs erected when considered  
 Necessary as per relevant code of practice. 

 
9.2.1.12 No persons shall remove guard rails, covers or protective devices unless 

authorized by a responsible supervisor and alternative precautions have 
been taken 

 
9.2.1.13 Access ways, means of escape and fire exits shall be clearly marked, 

kept clear and unobstructed at all times  
 

9.2.1.14 Only authorized persons holding relevant license will drive and operate 
site plant and equipments eg cranes, dumpers, excavators, transport 
vehicles etc 
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9.2.1.15 Only authorized personnel are allowed to repair, commission electrical 
equipments. 

 
 

9.2.1.16 Gas cylinders shall be handled and stored as per Gas Cylinder Rules 
and relevant safe working practices  

 
9.2.1.17 All wastes generated at Site shall be segregated and collected in a 

designated place so as to prevent spillage/contamination/scattering at 
Site, until the waste is lifted for disposal to designated disposal area as 
advised by BHEL official. 

 
9.2.1.18 The contractor shall arrange at his cost (wherever not specified) 

appropriate illumination at all work spots for safe working when natural 
day light is not adequate for clear visibility. 

 
9.2.1.19 The contractor shall train adequate number of workers/ supervisors for 

administering “FIRST AID”. List of competent first aid administers should 
be prominently displayed. 

 
9.2.1.20 The contractor shall display at strategic places and in adequate numbers 

the following in fluorescent markings 
 

Ø Emergency telephone numbers  
Ø Exit, Walkways 
Ø Safe working load charts for wire ropes, slings, D shackles etc 
Ø Warning signs  

 
9.2.1.21 The contractor shall be held responsible for any violation of statutory 

regulations (local, state or central) and BHEL instructions that may 
endanger safety of men, equipment, material and environment in his 
scope of work or other contractors or agencies.  Cost of damage, if any, 
to life and property arising out of such violation of statutory regulations 
and BHEL instructions shall be borne by the contractor. 

 
9.2.1.22 In case of a fatal or disabling injury/accident to any person at 

construction sites due to lapses by the contractor, the contractor as per 
statutory requirements shall compensate the victim and/or his/her 
dependents.  However, if considered necessary, BHEL shall have the 
right to impose appropriate financial penalty on the contractor and 
recover the same from payments due to the contractor for suitably 
compensating the victim and/or his/her dependents.   Before imposing 
any such penalty, appropriate enquiry shall be held by BHEL giving 
opportunity to the contractor to present his case. 

 
9.2.1.23 In case of any damage to property due to lapses by the contractor, 

BHEL shall have the right to recover cost of such damages from 
payments due to the contractor after holding an appropriate enquiry. 

 
9.2.1.24 In case of any delay in the completion of a job due to mishaps 

attributable to lapses by the contractor, BHEL shall have the right to 
recover cost of such delay from payments due to the contractor after 
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notifying the contractor suitably and giving him opportunity to present his 
case. 

 
9.2.1.25 If the contractor fails to improve the standards of safety in its operation 

to the satisfaction of BHEL after being given a reasonable opportunity to 
do so, and/or if the contractor fails to take appropriate safety precautions 
or to provide necessary safety devices and equipment or to carry out 
instructions regarding safety issued by the authorized BHEL official, 
BHEL shall have the right to take corrective steps at the risk and cost of 
the contractor after giving a notice of not less than seven  days 
indicating the steps that would be taken by BHEL. 

 
9.2.1.26 Emergency Response  

 
9.2.1.15.1 BHEL will have an Emergency Response Plan for each Project Site in 

consultation with the Owner as the case may be, detailing the procedure 
for mobilization of personnel and equipment, and defining the 
responsibilities of the personnel indicated, in order to prepare for any 
emergency that may arise in order to ensure the priorities of  
Ø Safeguard of life  
Ø Protect assets under construction or neighboring  
Ø Protect environment 
Ø Resumption of normal operations as soon as the emergency 

condition is called off 
 

All Contractors shall also be part of the Emergency response Plan and 
the personnel so nominated shall be aware of their duties and 
responsibilities in an emergency response situation. 

 
9.2.1.15.2 At least 5% Contractors supervisors and workmen shall undergo training 

in administering ‘First Aid’. The trained persons should represent for all 
categories of work and for all areas of work. Adequate number of trained 
persons should be available for each shift. These first aiders shall be 
included in the emergency response team. Contractor employees and 
workmen are encouraged to participate in first aid training programmes 
whenever organized by BHEL. 

 
9.2.2      OCCUPATIONAL HEALTH 

 
9.2.2.1 Specific occupational health hazards will be identified through the hazard 

evaluation processes in consultation with BHEL engineers and the 
necessary prevention/reduction/elimination methods implemented.  

 
9.2.2.2 All personnel working in an activity with a potential risk to health shall be 

made aware of all those risks and the actions they must take to 
reduce/control/eliminate the risk 

 
9.2.2.3 Safety coordinator shall conduct periodic checks to ensure that every group 

of workers engaged in similar activities are aware of potential risks to 
health and the actions required to be taken to mitigate the risk  
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9.2.2.4 In order to protect personnel from associated health hazards, the following 

main areas will be focused 
Ø Issue of approved Personnel Protective Equipment 
Ø Verification that the PPEs are adequate/maintained and worn by all 

staff involved in operations that are potentially hazardous to their 
health 

Ø Ensure that the personnel deployed are physically fit for the 
operation/work concerned 

Ø Provide hygienic and sanitary working conditions  
 

9.2.2.5 Contractor workers employees engaged in noise risk areas shall be issued 
with hearing protection aids and the use of the same will be enforced. 
Further, these workers will be educated on the hazards of noise 

 
9.2.2.6 Contractor workers engaged in dust environment shall be issued with 

necessary dust protection aids and the use of the same shall be 
enforced 

 
9.2.2.7 Workers engaged in exposure to bright light/rays as in welding or radiation 

shall be issued with eye protection devices and the use of the same 
shall be enforced 

 
9.2.2.8 Adequate arrangements shall be made to provide safe drinking water  

 
9.2.2.9 Health monitoring records on at least sample basis for contractor 

employees & workmen shall be maintained for persons engaged in 
specified categories of work. These shall include  

 
Ø Noise induced hearing loss 
Ø Lung Function test 
Ø Ergonomic Test 
Ø Eye Test for Welders, Grinders, Drivers etc  

 
9.2.3.0  HYGIENE and HOUSEKEEPING 

 
9.2.3.1 Good house keeping and proper hygiene is one of the key requirements of 

Occupational Health Safety and Environment management. Towards 
this the contractor shall encourage his workers and supervisors to 
maintain cleanliness in their area of work. 

 
9.2.3.2 The Contractor shall arrange to place waste bins/chutes at convenient 

locations for the collection of scrap and other wastes. The bins shall be 
clearly marked and segregated for metal, non-metal, hazardous and non 
hazardous wastes. 

 
9.2.3.3 BHEL may take up appropriate remedial measures at the cost of the 

contractors if the contractors fail  good house keeping and if there is an 
imminent risk of pollution 

 
 

9.2.4ENVIRONMENT MANAGEMENT 
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9.2.4.1 BHEL has a sound environmental management system, which is to be 

maintained and implemented by all the contractors. The system allows 
for project specific objectives to be set and developed sensitive to Client 
requirements, applicable environmental legislation and BHEL’s own 
objectives and policy. BHEL engineers will assess and monitor the 
environmental impact of their work and lay out objectives for their 
minimisation. The contractors shall implement the objectives for 
continual improvement of environmental performance. BHEL shall 
regularly audit environmental impacts and their improvements. 

  
 
 

9.2.4.2 WASTE MANAGEMENT  
 

9.2.4.3.1 The objective of waste management is to ensure the safe and 
responsible disposal of waste, ensuring that it is correctly disposed of 
and being able to audit the process to ensure compliance. 

 
9.2.4.3.2 Chemical wastes if any shall be collected separately and disposed of to 

BHEL designated refuse yard as per BHEL advise 
 

9.2.4.3.3  No dangerous chemicals, noxious waste products or materials  will be 
disposed off on or off site without approval obtained through BHEL. 

 
9.2.4.3.4 All disposal of wastes generated during construction shall be in 

accordance with all relevant legislation. 
 

9.2.4.3.5 Acid and alkali cleaning wastes shall be neutralised to acceptable norms 
before disposal to the designated area. 

 
9.2.4.3.6  All necessary measures shall be taken to ensure safe collection and 

disposal of waste oils. In particular to ensure the prevention of their 
discharge into surface waters, ground waters, coastal waters or 
drainages  

 
 

9.3 SUPERVISION 
 

9.3.1 Contractor must provide at least one full time on site safety coordinator when 
the manpower engaged is in excess of 50 for the contract activities in the 
premises. If the manpower is less than 50, the on site safety coordination 
responsibilities shall be assumed by any one of the contractor’s other supervisory 
staff; however in both the cases, the contractor must specify in writing the name of 
such persons to the BHEL Engineer in Charge . 

9.3.2 Contractor’s safety coordinator or his supervisor responsible for safety as the 
case may be shall conduct at his work site, and document formal safety inspection 
and audits at least once in a week. Such documents are to be submitted to BHEL 
Engineer in Charge for his review and record. Contractor, supervisor must attend 
all schedule safety meetings as would be intimated to him by the BHEL Engineer 
in Charge. 
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9.3.3 Before starting work under any contract, the contractor must ensure that a job 
specific safety procedures/field practices as required over and above the safety 
permit conditions are prepared and followed .He should also ensure that all 
supervisors and workers involved understand and follow this procedures /field 
practices. 

9.3.4 Contractor must ensure that  in his work site appropriate  display  boards  are 
put  displaying   signs for site safety , potential hazards and precautions  
required 

 
9.4.0 TRAINING & AWARENESS 

 
9.4.1 Contractor shall deploy experienced supervisors and other manpower who are 

well conversant with the safety and environment regulations of the Project. The 
electricians to be deployed on the job should have wireman license. 

 
9.4.2 All Supervisors & Workmen of the Contractor shall undergo Fire safety 

training/demonstration whenever arranged by BHEL with the help of either 
Customer’s Fire and Safety department or outside faculty so as to acquire 
knowledge of fire prevention and also to be able to make use of appropriate fire 
extinguishers. 

 
9.4.3 Contractor must familiarize himself from BHEL Engineer in Charge about all 

known potential fire, explosion or toxic release hazards related to the contract. He 
in turn will ensure that same information has been passed to the supervisors and 
workmen  

 
9.4.4 Contractor must ensure that all his supervisors are properly trained and each 

employee has received and understood from his supervisor necessary training and 
briefing about the safety requirement. Necessary document as a means to verify 
that employees have understood the training is to be maintained.  

 
9.4.5 The contractor supervisors shall also give a small safety briefing to all the 

workmen under his charge before undertaking any new work and specially 
understand the safety requirements that are mandatory 

 
 
 

9.5.0 REPORTING 
 

9.5.1 The contractor shall submit report of all accidents, fires and property damage, 
dangerous occurrences to the authorised BHEL official immediately after such 
occurrence but in any case not later than twelve hours of the occurrence.  Such 
report shall be furnished in the manner prescribed by BHEL and also to meet 
statutory requirement. 
 

9.5.2 Any injury sustained by any of the contractor’s employees within the Project 
premises must be reported to BHEL supervisor and FIRST AID should be 
immediately administered. The Contractor shall be responsible for keeping and 
maintaining proper records of Accidents to his personnel.  

 
9.5.3 Contractor must arrange to immediately investigate, properly document and 

report any injury, accident or near miss involving any of his employees and take 
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appropriate follow up action. He must furnish within 12 hours of the incident a 
written report to BHEL Engineer in charge and the Safety Section.  

 
 

9.5.4 According to the Factory Act and the Employees state Insurance Act & 
regulation, any person sustaining any injury within the project premises and 
absenting himself from work for more than 46 hours, his accident report has to be 
sent to the respective Government Authorities. Therefore contractor shall inform 
the owner’s representative such matter immediately  for their needful action. 

 
9.5.5 In addition, contractor shall submit periodic reports on safety to the authorised 

BHEL official from time to time as prescribed. 
 

9.5.6 Before commencing the work, the contractor shall appoint/nominate a 
responsible officer to supervise implementation of all safety measures and liaison 
with his counterpart of BHEL. 

 
9.6 AUDIT REVIEW AND INSPECTION 

 
9.6.1 BHEL shall conduct audit on the contractor performance and compliance with 

the project specific requirements of the Environment and Occupational Health 
& Safety Management systems. The programme of audit shall cover all 
activities under the contract but will focus particularly on high-risk activities. The 
Construction Manager shall decide the schedule of audit. The audit findings 
shall be communicated to the contractors and necessary remedial action as 
advised by BHEL Engineers shall be under taken within the stipulated time. 

 
9.6.2 Inspections shall be carried out regularly by the contractors and by BHEL 

Engineers on activities, facilities, equipment, documentation, to cover the 
following aspects. 

 
Ø Compliance with procedures and systems  
Ø Availability, condition and use of PPEs 
Ø Condition of maintenance tools, equipments, facilities  
Ø Availability of fire fighting equipments and its condition 
Ø Use of fire fighting equipments and first aid kit 
Ø Awareness of occupational health hazard 
Ø Awareness of safe working practices 
Ø Presence of quality supervision 
Ø Housekeeping 

  
The Safety Co-ordinator shall visit and inspect work sites daily. All 
unsafe acts, unsafe conditions that have imminent potential for causing 
harm/injury/damage will be immediately corrected. He shall maintain a 
daily logbook giving details of unsafe acts or conditions observed and 
the corrective action taken and recommendations for preventing 
recurrence. Adequacy of corrective actions will be verified 
 
The contractor shall take remedial measures as per the findings of each 
inspection 
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Besides the above, the contractor shall  be required to carry out the 
following  inspections  
 

Sl 
no 

Equipment Scope of 
inspection 

Inspection 
by 

Schedule  

1 Hand tools To identify 
unsafe/defective 
tool 

User Daily 

2 Power tools  To identify 
unsafe/defective 
tool 

User Daily 

3 Fire 
Extinguishers  

To check 
pressure and any 
defect 

User / 
Safety 
Coordinator 

Daily 
 
Every 
month 

4 Lifting 
equipment/tac
les 

To check for 
defects and 
efficacy of brakes  

User 
 
Third party 

Daily 
 
Every Year 

5 PPE To check for 
defects 

User Daily 

 
9.7 NON COMPLIANCE:- 
9.7.1  NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL 

BE VIEWED SERIOUSLY AND THE BHEL HAS RIGHT TO IMPOSE FINES 
ON THE CONTRACTOR AS UNDER for every instance of violation 
noticed: 

 
 
 

 
Sl. 
No. 

Safety Fine  
(in Rs) 

01 Not Wearing Safety Helmet 50/- 
02. Not wearing Safety Belt 100/- 
03. Grinding Without Goggles 50/- 
04. Not using 24 V Supply For Internal Work 500/- 
05. Electrical Plugs Not used for hand Machine 100/- 
06. Not Slinging property 200/- 
07. Using Damaged Sling 200/- 
08. Lifting Cylinders Without Cage 500/- 
09. Not Using Proper Welding Cable With Lot of 

Joints And Not Insulated Property. 
200/- 

10. Not Removing Small Scrap From Platforms 200/- 
11. Gas Cutting Without Taking Proper 

Precaution or Not Using Sheet Below 
Gas Cutting 

200/- 

12. Not Main taining Electric Winches Which are 
Operated Dangerously 500/- 

13. Improper Earthing Of Electrical  T&Ps 500/- 
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Any other non-conformity noticed not listed above will also be fined as 
deemed fit by BHEL. The decision of BHEL engineer is final on the 
above.  The amount will be deducted from running bills of the contractor. 
The amount collected above will be utilised for giving award to the 
employees who could avoid accident by following safety rules. Also the 
amount will be spent for purchasing the safety appliances and 
supporting the safety activity at site. 

 
9.8 CITATION:-If safety record of the contractor in execution of the awarded 

job is to the satisfaction of safety department of BHEL, issue of an 
appropriate certificate to recognise the safety performance of the 
contractor may be considered by BHEL after completion of the job 

 
 
 
 
 
 
 
 
 
 
 
 

9.9 Memorandum of Understanding 
 

After Award Of Work, Contractors Are Required To Enter Into A Memorandum Of 
Understanding As Given Below: 
 
 

Memorandum of Understanding 
BHEL, PSWR is committed to Health, Safety and Environment Policy (EHS Policy) as 
given in the booklet titled “ Safe Working Practices” issued to all contractors. 

 
M/s _________________________  do hereby also commit to the same 
EHS Policy while executing the Contract Number _________ 
 
 
M/s ________________________  shall ensure that safe work practices not limited to the 
above booklet are followed by all construction workers and supervisors. Spirit and 
content therein shall be reached to all workers and supervisors for compliance. 
 
BHEL will be carrying out EHS audits twice a year and M/s 
__________________ shall ensure to close any non-conformity 
observed/reported within fifteen days. 
 
 
Signed by authorized representative of M/s------------------------------ 
 
Name          : 
 
Place & Date: 
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9.10 Comprehensive list of National Standards for reference and use 
wherever applicable in the execution of  Civil, Erection and Commissioning  
Contracts  

 
 

IS No YEAR  Amd upto   DESCRIPTION 

IS 10204 1982  PORTABLE FIRE EXTINGUISHERS 
MECHANICAL FOAM TYPE 

IS 
10245 1994  SPECIFICATION FOR BREATHING 

APPARATUS 

IS 
10291 

1982  SAFETY CODE FOR DRESS DRIVERS IN 
CIVIL ENGINEERING WORKS 

IS 
10658 1983  HIGHER CAPACITY DRY POWDER FIRE 

EXTINGUISHERS (TROLLEY MOUNTED) 

IS 
10662 1992  COLOUR TELEVISION 

IS 
10667 1983  

GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR PROTECTION 
OF FOOT AND LEG 

IS 
11037 1984  ELECTRONIC FAN REGULATORS 

IS 
11057 1984  INDUSTRIAL SAFETY NETS 

IS 
11451 1998  

RECOMMENDATION FOR SAFETY AND 
HEALTH REQUIREMENT RELATING TO 
OCCUPATION EXPOSURE TO ASBESTOS 

IS 1169  1967  PEDESTAL FANS 

IS 1179  1967  
SPECIFICATION FOR EQUIPMENT FOR 
EYE AND FACE PROTECTION DURING 
WELDING 

IS 
11833 

1986  DRY POWDER FIRE EXTINGUISHERS 
FOR METAL FIRES 

IS 
11972 

1987  
CODE OF PRACTICE FOR SAFETY 
PRECAUTION TO BE TAKEN WHEN 
ENTERING A SEWARAGE SYSTEM 

IS 1287  1986  ELECTRIC TOASTER 

IS 
13063 1991  

STRUCTURAL SAFETY OF BUILDINGS 
ON SHALLOW FOUNDATIONS ON 
ROCKS 

IS 
13385 1992  

SPECIFICATIONS FOR FIRE 
EXTINGUISHERS 50 LITRE WHEEL 
MOUNTED WATER TYPE ( GAS 
CARTRIDGES) 

IS 
13386 1992  

SPECIFICATIONS FOR FIRE 
EXTINGUISHERS 50 LITRE 
MECHANICAL FOAM TYPE 
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IS 
13415 1992  CODE OF SAFETY FOR PROTECTIVE 

BARRIERS IN AND AROUND BUILDINGS  

IS 
13416 1992  

RECOMMENDATIONS FOR PREVENTIVE 
MEASURES AGAINST HAZARDS AT 
WORKING PLACE PART 1 TO PART 5  

IS 
13430 1992  

CODE OF PRACTICE FOR SAFETY 
DURING ADDITIONAL CONSTRUCTION 
AND ALTERATION TO EXISTING 
BUILDINGS 

IS 
13849 1993  PORTABLE FIRE EXTINGUISHERS DRY 

POWDER TYPE ( CONSTANT PRESSURE)

IS 1446  1985  CLASSIFICATION OF DANGEROUS 
GOODS (FIRST REVISION) 

IS 1476  1979  REFRIGERATORS 

IS 1641  1988  

CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): GENERAL 
PRINCIPLES OF FIRE GRADING AND 
CLASSIFICATION 

IS 1642  1989  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS- DETAILS OF 
CONSTRUCTION 

IS 1643  1988  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): EXPOSURE 
HAZARD 

IS 1646  1997  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): ELECTRICAL 
INSTALLATIONS 

IS 1904  1986  
CODE OF PRACTICE FOR DESIGN AND 
CONSTRUCTION OF FOUNDATIONS IN 
SOIL 

IS 1905  1987  STRUCTURAL SAFETY OF BUILDINGS 
MASONARY WALLS 

IS 2082  1985  ELECTRICAL GEYSERS 

IS 2171  1985  PORTABLE FIRE EXTINGUISHERS DRY 
POWDER TYPE (CARTRIDGE) 

IS 2309  1989  
PRACTICE FOR THE PROTECTION OF 
BUILDINGS AND ALLIED BUILDINGS 
AGAINST LIGHTENING 

IS 2312  1967  EXHAUST FANS 

IS 2361  1994  SPECIFICATION FOR BUILDING GRIPS –
FIRST REVISION 

IS 2418  1977  TUBULAR FLUORSCENT LAMPS IS 2418 
(FT-1) 

IS 2750  1964  STEEL SCAFFOLDINGS 

IS 2762  1964  SAFE WORKING LOADS IN KGS FOR 
WIRE ROPE SLINGS 

IS 2878  1986  
FIRE EXTINGUISHERS CARBON 
DIOXIDE TYPE (PORTABLE AND 
TROLLEY MOUNTED) 
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IS 2925  1984  SPECIFICATION FOR INDUSTRIAL 
SAFETY HELMETS 

IS 3016  1982  

CODE OF PRACTICE FOR FIRE 
PRECAUTIONS IN WELDING AND 
CUTTING OPERATIONS- FIRST 
REVISION 

IS 3315  1974  DESERT COOLERS 

IS 3521  1989  INDUSTRIAL SAFETY BELTS AND 
HARNESS 

IS 368 1983  IMMERSION WATER HEATERS  

IS 3696  1991  SAFETY CODE OF SCAFFOLDS AND 
LADDERS PART 1 TO 2  

IS 3737  1996  
LEATHER SAFETY BOOTS FOR 
WORKERS IN HEAVY METAL 
INDUSTRIES 

IS 374 1979  CEILING FANS INCLUDING 
REGULATORS 

IS 3764  1992  EXCAVATION WORK – CODE OF SAFETY

IS 3786  1983  

METHOD FOR COMPUTATION OF 
FREQUENCY AND SEVERITY RATES FOR 
INDUSTRIAL INJURIES AND 
CLASSIFICATION OF INDUSTRIAL 
ACCIDENTS 

IS 3935  1966  CODE OF PRACTICE FOR COMPOSITE 
CONSTRUCTION 

IS 4014  1967  CODE OF PRACTICE FOR STEEL 
TUBULAR SCAFFOLDING 

IS 4081  1986  SAFETY CODE FOR BLASTING AND 
RELATED DRILLING OPERATIONS 

IS 4082  1977 1996  
STACKING AND STORAGE OF 
CONSTRUCTION MATERIALS AND 
COMPONENTS AT SITE 

IS 4130  1991  DEMOLITION OF BUILDINGS – CODE 
OF SAFETY PART 1 TO 2  

IS 4138  1977  SAFETY CODE FOR WORKING IN 
COMPRESSED AIR (FIRST REVISION) 

IS 4155  1966  
GLOSSARY OF TERMS RELATING TO 
CHEMICAL AND RADIATION HAZARDS 
AND HAZARDOUS CHEMICALS  

IS 4209  1967  CODE OF SAFETY FOR CHEMICAL 
LABORATORY 

IS 4250  1980  FOOD MIXERS 

IS 4262  1967  CODE OF SAFETY FOR SULFURIC ACID 

IS 4756  1978  SAFETY CODE FOR TUNNELING WORK 

IS 4912  1978  
SAFETY REQUIREMENTS FOR FLOOR 
AND WALL OPENINGS, RAILINGS AND 
TOE BOARDS 

IS 5121  1969  SAFETY CODE FOR PILING AND OTHER 
DEEP FOUNDATIONS 
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IS 5182  1969 1982  
METHODS FOR MEASUREMENT OF AIR 
POLLUTION 

IS 5184  1969  CODE OF SAFETY FOR HYDROFLUORIC 
ACID 

IS 5216  1982 2000  
RECOMMENDATIONS ON SAFETY 
PROCEDURES AND PRACTICE IN 
ELECTRICAL WORK PART I AND II 

IS 555 1979  TABLE FANS 

IS 5557  1995  INDUSTRIAL AND SAFETY LINED 
RUBBER BOOTS ( SECOND REVISION) 

IS 5916  1970  
SAFETY CODE FOR CONSTRUCTION 
INVOLVING USE OF HOR BITUMINOUS 
MATERIALS 

IS 5983  1980  SPECIFICATION FOR EYE PROTECTORS 
– FIRST REVISION 

IS 6234  1986  PORTABLE FIRE EXTINGUISHERS 
WATER TYPE ( STORED PRESSURE) 

IS 692 1994  
CRITERIA FOR SAFETY AND DESIGN OF 
STRUCTURES SUBJECTED TO 
UNDERGROUND BLASTS 

IS 6994  1973  SPECIFICATION FOR SAFETY GLOVES 

IS 7155  1986  CODE OF RECOMMENDED PRACTICE 
FOR CONVEYOR SAFETY (PART 1 TO 8) 

IS 7205 1974   SAFETY CODE FOR ERECTION OF 
STRUCTURAL STEEL WORK 

IS 7293 1974   SAFETY CODE FOR WORKING WITH 
CONSTRUCTION MACHINERY 

IS 7323 1994   GUIDELINES FOR OPERATIONS OF 
RESERVOIRS 

IS 7812 1975   CODE OF SAFETY FOR MERCURY 

IS 7969 1975   SAFETY CODE FOR HANDLING AND 
STORAGE OF BUILDING MATERIALS 

IS 8089 1976   
CODE OF SAFE PRACTICE FOR LAYOUT 
OF OUTSIDE FACILITIES IN AN 
INDUSTRIAL PLANT 

IS 8091 1976   CODE OF PRACTICE FOR INDUSTRIAL 
PLANT LAYOUT 

IS 8095 1976   ACCIDENTS PREVENTION TAGS 

IS 818  1968  1997  

CODE OF PRACTICE FOR SAFETY AND 
HEALTH REQUIREMENTS IN ELECTRIC 
AND GAS WELDING, AND CUTTING 
OPERATIONS 

IS 8448 1989   AUTOMATIC LINE VOLTAGE 
CORRECTOR (STABILISER) 

IS 8519 1977   
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR BODY 
PROTECTION 

IS 8520 1977   GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR EYE, FACE 
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AND EAR PROTECTION 

IS 875  1987   STRUCTURAL SAFETY OF BUILDING: 
LOADING STANDARD PART 1 TO 5  

IS 8807 1978   
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR PROTECTION 
OF ARMS AND HANDS 

IS 8978 1985   INSTANTANEOUS WATER HEATERS 

IS 8989 1978   SAFETY CODE FOR ERECTION OF 
CONCRETE FRAMED STRUCTURES 

IS 940  1989   PORTABLE FIRE EXTINGUISHERS 
WATER TYPE ( GAS CARTRIDGE) 

IS 9457 1980   SAFETY COLOURS AND SIGNS  

IS 9679 1980   CODE OF SAFETY FOR WORK 
ENVIRONMENTAL MONITORING 

IS 9706 1997   

CODE OF PRACTICE FOR THE 
CONSTRUCTION OF AERIAL RPEWAYS 
FOR THE TRANSPORTATION OF 
MATERIAL 

IS 9759 1981   GUIDELINES FOR DEWATERING 
DURING CONSTRUCTION 

IS 9815 1989   
SERVO MOTOR OPERATED LINE 
VOLTAGE CORRECTOR (SERVO 
STABILISER) 

IS 9944 1992   
RECOMMENDATIONS ON SAFE 
WORKING LOAD FOR NATURAL AND 
MAN-MADE FIBRE ROPE SLINGS 

IS 996  1979   SINGLE PHASE ELECTRIC MOTORS 

ISO 
3873 1977   SAFETY HELMET 
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SECTION-10 

SPECIAL CONDITIONS OF CONTRACT 
10.0    Drawings and Documents 
 
10.1  
The detailed drawings, specifications available with BHEL engineers will also form part of this 
tender specification. Revision of drawings/documents may take place due to various 
considerations as is normal in such large project. Work will have to be carried out as per 
revised drawings/ documents. These documents will be made available to the contractor 
during execution of work at site. 
 
10.2  
One set of necessary drawings/documents to carry out the erection work will be furnished to 
the contractor by BHEL on loan that shall be returned to BHEL after completion of the work. 
Contractor's personnel shall take care of these documents given to them. 
 
10.3  
The data furnished in various sections and appendices and the drawings enclosed with this 
tender specification describe the equipment to be installed, tested and commissioned under 
this specification, briefly. However, the changes in the design and in the quantity may be 
expected to occur as is usual in any such large scale of works. 
 
10.4  
If any error or ambiguity is discovered in the specification/information contained in the 
documents/ drawings and tender, the contractor shall forthwith bring the same to the notice 
of BHEL before submission of offer.  
 
10.5  
In case an ambiguity is detected after award of work, the same must be brought to the notice 
of bhel before commencement of the work/activity. BHEL's interpretation in such cases will be 
final and binding on the contractor. 
 
10.6  
In case of any conflict between general instructions to tenderers, general conditions of 
contract contained in sections 1 & 2 respectively and special conditions of contract contained 
in sections 4 to 15 and appendices, provisions contained in special conditions of contract in 
sections 4 to 15 and appendices shall prevail. 
 
10.7  
In case of discrepancy between quoted item rate and corresponding amount in the Rate 
Schedule, the quoted item rates shall be reckoned as correct and amount 
recalculated . Quoted item rates shall also prevail for arriving at the total price. Evaluation of 
offer will be done by BHEL on Total Price of the Rate Schedule. 
 
10.8  
Bank Guarantees to be furnished by the Contractor towards Security Deposit and Performance 
Guarantee (Last 5% payment against Workmanship Warranty/Defect Liability) shall have a 
claim period of six months over and above the validity period required for the case. 

 



 

TS NO ; BHE/PW/PUR/BINA-ENB/476                              SIGN OF BIDDER WITH  SEAL  
 

48      

 

 

SECTION-11 

SPECIAL CONDITIONS OF CONTRACT 

11.0 TIME SCHEDULE, MOBILIZATION, PROGRESS, PLANNING AND MONITORING, 
COMPLETION, AND VARIATIONS etc. 

11.1 
CONTRACTOR HAS TO MOBILISE THEIR MATERIALS, RESOURCES AND WORK FORCE SO AS 
TO START THE WORK WITHIN 10 DAYS OF FAX/TELEGRAPHIC INTIMATION OF AWARD OF 
WORK . FURTHER MOBILIZATION OF FRESH RESOURCES AND AUGMENTATION OF EXISTING 
RESOURCES SHALL BE DONE IN CONSULATATION WITH BHEL IN ALL THE AREAS IN SUCH A 
MANNER THAT THE ENTIRE WORK IS COMPLETED WITHIN THE CONTRACT PERIOD OF 4 
(FOUR ) MONTHS.  
 

Total Contract Time Schedule: 4 (FOUR) Months  

 

THE OVERALL CONTRACT PERIOD SHALL BE 4 (FOUR ) MONTHS . CONTRACTOR SHALL NOTE 
THAT INDIVIDUAL MILESTONES AS ABOVE SHALL BE ACHIEVED AS PER SCHEDULE 
FURNISHED ABOVE. THE DATE OF START OF FIRST EXCAVATION SHALL BE RECKONED AS 
THE START OF CONTRACT PERIOD FOR THIS PURPOSE.   
 
THE CONTRACTOR SHALL REACH SITE AND ESTABLISH HIS SITE OFFICE AND MOBILIZE 
NECESSARY RESOURCES WELL IN ADVANCE OF ACTUAL COMMENCEMENT OF THE 
CONTRACT TIME SCHEDULE AS PER DIRECTIONS OF BHEL ENGINEER. THE DATE OF 
COMMENCEMENT FOR THE PURPOSE OF CLAUSE 11.1 SHALL BE THE DATE ON WHICH FIRST 
EXCAVATION WORK IS STARTED.  
 
11.1.2 GRACE PERIOD 
 
Grace period of ONE MONTH beyond the contract period of four month is provided for this 
contract. However, all milestone events as per actual requirement of project schedule shall 
have to be achieved by the contractor without taking recourse to the Grace Period.   
11.2 Progress Monitoring, Contract Extension and Over Run 
 
11.2.1 Progress Monitoring 
 
Progress will be reviewed periodically (daily / weekly / monthly) including month end review 
vis-a-v is the plans drawn as above. The contractor shall submit periodical progress reports, 
and other reports / information including manpower, consumables etc as desired by BHEL. 
 
11.2.2 Ascertaining and Establishing the Reasons for Shortfall 
                 
The onus probandi that the causes leading to extension of the contract period is not due to 
any reasons attributable to the contractor is on him (the contractor). Review of the 
performance as stated vide Clause 11.2.1 above will be made considering the availability of 
components to be erected and other inputs / constraints over which the contractor has no 
control. The programme will be reviewed area-wise and the following facts will be recorded in 
case of shortfall at the end of every month: 
   
11.2.2.1  
A)   Erection / Commissioning programme not achieved owing to non-availability of fronts. 
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B) Erection/Commissioning programme not achieved owing to non-availability of 
materials. 

    
11.2.2.2 Erection/Commissioning programme not achieved owing to non-availability of tools  

and plants, manpower and consumables by the contractor or any other reason 
attributable to the  contractor. 

 
11.2.2.3 Erection / Commissioning programme not achieved due to  any other reasons not 

attributable to the contractor. 
 
11.3 Contract Extension 
 
11.3.1 
If the completion of work as detailed in these specification gets delayed beyond the end of 
contract period and grace period then depending on the balance work  left out, BHEL at its 
discretion may extend the contract.  
 
11.3.2 
A joint programme shall be drawn for the work to be completed during the extended contract 
period. Review of the program and record of shortfall as describe vide clause 11.2.2 shall be 
done during the extended period. The overrun charges will be paid in proportion to the 
achievement of the respective month vis-à-vis the plan for the month (for assessing the 
performance, the agreed plan shall be reduced by shortfall attributable to the BHEL). BHEL 
may disallow contractor’s claim for over run charges, if the monthly programme as mentioned 
here not made by him.  
 
11.3.3 
The part of extension attributable to the contractor, if any, in total contract extension shall be 
exhausted first i.e. immediately after end of grace period. This shall be followed by the 
extension on account of force majeure conditions, if any, and lastly on account of BHEL. 
 
11.4 Overrun Compensation 
Not applicable to this contract 
 
11.5 Price Variation  
Agreed price/rate shall remain firm through out the contract period including grace period and 
extended period thereof. No price variation/adjustment shall be applicable for this contract 
and clause No.2.15 of General Conditions of Contract shall not be applicable.  
 
11.6 Interest Bearing Recoverable Advance  
 
Interest bearing (rate of interest 12% per annum) advance limited to 5% of the award value 
may be paid by BHEL at its discretion against specific request of Contractor and after receipt 
& acceptance of Bank Guarantee for the amount sought. This Bank Guarantee shall be kept 
valid by the Contractor for specific period, with timely renewals if need be, till the entire 
amount is recovered by BHEL. Recovery of this amount will be made @ 10% of the running 
bill amount from the first applicable running bill onwards after the advance is paid.   
 
11.7 Definition of Work Completion 
The contractor’s scope of work under these specifications will deem to have been completed 
in all respect, only when all the activities are completed satisfactorily and so certified by BHEL 
site in charge. The decision of BHEL in this regard shall be final and binding on the contractor. 
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11.8   SECURED ADVANCE 
No Secured advance is payable under this contract. 
 
11.9    SPLITTING OF WORK 
BHEL reserves the right to split up the work and award to more than one agency in case 
contra ctor fails to provide adequate resources, manpower etc. to achieve the desired progress 
of work  
 
11.10 VARIATION IN QUANTITY 
The quantities against all the items of the Rate Schedule are approximate and may vary up to 
any extent or may be deleted altogether. The agreed rate of each item shall remain firm for 
any variation on individual quantity or total quantity/ value. Payment shall be made as per 
agreed items rates for the quantities actually executed and measurements accepted by BHEL. 
The contractor has to take note of this and quote his rates accordingly. 
 
 
11.8 Liquidated damages ( L D ) 
 
L D shall be applicable as per General Terms & Conditions ( GCC ) of  contract. 

 

11.9 EXTRA WORK 
 
Rate for Extra work if any required to be executed at site shall be worked out on the following 

basis.  
 
§ Rate shall be derived  from the similar nature of item from existing Schedule of 

Item rates. 
 
§ If no similar items are available in existing Schedule, the same shall be worked 

out as per Analysis of rates of CPWD- 1997 Edition by applying current rate of 
materials & labour obtained from authentic sources or Finished rate of CPWD 
(Delhi Schedule of Rate) – 1997 edition plus applicable PVC. 
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SECTION-12 

 
SPECIAL CONDITIONS OF CONTRACT 

12.0    Terms Of Payment 
 
12.0.1  
The contractor should submit his monthly on account bills with all the details required by 
BHEL on specified date every month covering progress of work in all respects and areas from 
the 25 of previous calendar month to 24th of the current month. 
 
12.0.2  
Clause 2.6 of general conditions of contract shall be referred to as regards mode of payment, 
and measurement of the work completed.  
 
12.0.3  
Release of payment in each running bill will be restricted to 95% of the value of work admitted, 
as per the percentage break-up for the stage of work completion stipulated vide clauses 
hereinafter.  
 
The 5% thus remaining shall be on account of workmanship guarantee of work executed. The 
same will be released after completion of the guarantee period of 12 months from the date of 
completion of entire work as certified by BHEL engineer. However, this amount may be 
released earlier on receipt and acceptance of bank guarantee (BG) of equal amount in 
BHEL’s prescribed format. The BG shall be valid at least for one-year period and renewed if 
necessary to cover the entire Defect Liability period and an additional six months of claim 
period. 
 
12.0.4  
The payment for running bills will normally be released within 30 days of submission of 
running bill. Contractor shall make his own arrangement for making payment of impending 
labour wages and other dues in the meanwhile. 

 

12.1.4           Stages of Progressive Payments 

Subject to any deductions, which BHEL may be authorized to make under the contract, the 
contractor shall on the certificate of the engineer at site be entitled for payment as under. 

 
12.1.4.1 
The percentage of payment for progressive completion of work in various categories of work 
shall be as under:  
 
A) 100% of agreed item rate will be released for the completed work against monthly R.A. 

bills.  
 

12.1 PAYMENT FOR WORK COMPLETED 

12.2.1 

The contractor should submit his on account bills with all the details required by BHEL on 26 th 
of every month covering progress of work in all respects and areas up to 24 th day of the same 
month. 
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12.2.2 
The payment for running bills will normally be released within around 30 days of 
submission of running bill with measurement sheets. Contractor shall make his own 
arrangement for making payment of impending labour wages and other dues in the 
meanwhile.  

12.2.3 

On receipt of the bill, joint measurement and checking of the work done will be carried out by 
the concerned BHEL engineer as per clause 2.6 of General Conditions of the Contract and 
break-up given vide clause 12.0. It shall be final and binding on the contractor. 

12.2.4 
The payment for running bills will normally be released in around 30 days of submission of 
running bill with measurement sheets. Contractor shall make his own arrangement for making 
payment of impending labour wages and other dues in the meanwhile.  
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SECTION-13 

SPECIAL CONDITIONS OF CONTRACT 

13.0 DETAILS TO BE FURNISHED BY THE BIDDERS 

 Apart from other details called for in the tender document under the various other provisions, 
the following details shall be submitted by the tenderers a long with their offers (Technical Bid). 
Please also refer the checklist furnished in the beginning of the Tender Specification. 

13.1 

Contractor shall submit his HQ and Site organization charts. 

13.2 

Contractor shall submit tentative month -wise plan to match the Completion Schedule as in 
Section-11 of Special Conditions of Contract. 

13.3 

Contractor shall furnish the list of major tools and plants owned by them as well as T&P 
deployment plan for this work. 

13.4 

Contractor shall furnish the names of engineers, supervisors, and other specialized staff 
working with him for more than two years. 

13.5  

Contractor shall furnish month-wise deployment plan of manpower.  
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SECTION-14 
SPECIAL CONDITIONS OF CONTRACT 

INSURANCE 
 
14.1 
BHEL HAS ARRANGED A COMPREHENSIVE MARINE, STORAGE CUM ERECTION INSURANCE 
COVER ALL RISKS INCLUDING DAMAGES/LOSS OCCURRING DURING INLAND TRANSPORT. BUT 
SUCH COVER IS LIMITED TO ONLY THE MATERIALS TRANSPORTED.  
 
14.2 
THE CONTRACTOR HAS TO ARRANGE ON HIS OWN, INSURANCE COVER FOR ALL THE T&P AND 
OTHER CONSTRUCTION EQUIPMENTS DEPLOYED AT SITE. SUCH ASSETS ARE NOT COVERED IN 
INSURANCE POLICY TAKEN BY BHEL.   
 
14.3 
IT SHALL ALSO BE THE RESPONSIBILITY OF THE CONTRACTOR TO ARRANGE FOR ACCIDENT RISK 
POLICY/WORKMEN COMPENSATION POLICY FOR THE STAFF AND WORKMEN.  
 
14.4 
THE CONTRACTOR HAS TO PROVIDE ASSISTANCE IN LODGING AND REALIZING THE INSURANCE 
CLAIMS COVERED BY THE MCE INSURANCE POLICY THAT IS TAKEN BY BHEL. SCOPE SHALL INCLUDE 
RECEIPT INSPECTION (SHORTAGE/DAMAGE/LOSS REPORTING) IMMEDIATELY ON ARRIVAL OF 
CONSIGNMENT, RECORDING SUCH DAMAGE/LOSS/SHORTAGE INTIMATION ON THE LR/RR/LWB 
DULY COUNTERSIGNED BY THE DRIVER/TRANSPORTER’S REPRESENTATIVE WHILE 
ACKNOWLEDGING RECEIPT OF CONSIGNMENT TO THE CONCERNED TRANSPORTER, INTIMATING 
THE LOSS/DAMAGE/SHORTAGE TO BHEL, PROVIDING ASSISTANCE FOR INSPECTION OF THE 
REPORTED CONSIGNMENT AT THE TIME OF INSURANCE SURVEY, LIASIONING WITH THE 
TRANSPORTER AND INSURANCE COMPANY ETC.  
 
14.5 
IN CASE OF THEFT / DAMAGE / LOSS OF MATERIALS DUE TO NEGLIGENCE OR FAILURE 
ATTRIBUTABLE TO THE CONTRACTOR, THE EXPENSES INCURRED ON ACCOUNT OF REPAIR/ 
REPLACEMENT OF SUCH COMPONENTS INCLUDING BHEL’S OVERHEAD EXPENSES AS APPLICABLE 
(PRESENTLY @ 30%) IN EXCESS OF THE AMOUNT REALIZED FROM THE UNDERWRITERS SHALL BE 
RECOVERED FROM THE CONTRACTOR.  RECOVERY WILL BE LIMITED TO NORMAL DEDUCTIBLE 
FRANCHISE (DF) / EXCESS AS PER APPLICABLE INSURANCE TARIFF (TAC) GUIDELINES. HOWEVER, 
IN CASE SUCH INSURANCE CLAIM IS SUMMARILY REJECTED BY THE UNDERWRITERS DUE TO 
WILFUL DAMAGE/LOSS ON THE PART OF THE CONTRACTOR, THE TOTAL COST OF REPAIR/ 
REPLACEMENT SHALL BE RECOVERED FROM THE CONTRACTOR.    
 
14.6  INSURANCE BY THE CONTRACTOR AND INDEMNIFICATION OF BHEL 
 
BHEL HAVE TAKEN A THIRD PARTY LIABILITY INSURANCE, INDICATING IN THE PROPOSAL FOR 
SUCH INSURANCE THAT SUB-CONTRACTORS WILL BE TAKING PART IN THE ERECTION WORK 
DETAILED IN THIS TENDER. HOWEVER, THE TENDERER HAS TO BEAR ANY EXPENSES/ 
CONSEQUENCES OVER AND ABOVE THE AMOUNT THAT MAY BE REIMBURSED TO BHEL BY SUCH 
COVERAGE OF THIRD PARTY LIABILITY INSURANCE TAKEN BY BHEL. 
 
SUCH ADDITIONAL LIABILITY WILL BE TO COVER AND INDEMNIFY BHEL AND ITS CUSTOMER OF ALL 
LIABILITIES WHICH MAY COME UP AND CAUSE HARM/DAMAGE TO OTHER CONTRACTORS/ 
CUSTOMER/BHEL PROPERTIES/PERSONNEL OR ALL OR ANYBODY RENDERING SERVICE TO 
BHEL/CUSTOMER OR IS CONNECTED WITH BHEL / CUSTOMER’S WORK IN ANY MANNER 
WHATSOEVER. THE TENDERER’S SPECIFIC ATTENTION IS ALSO INVITED TO CLAUSE 2.10 OF 
GENERAL CONDITIONS OF CONTRACT.  
  
CONTRACTOR SHALL OBTAIN AND OPERATE SUITABLE INSURANCE POLICIES TO COVER THE RISK 
PERTAINING TO THE ASSETS/PROPERTIES AND PERSONNEL BELONGING TO OR DEPLOYED BY HIM.  
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SECTION-15 
 

SPECIAL CONDITION OF CONTRACT 
 

15.0      EARNEST MONEY DEPOSIT & SECURITY DEPOSIT  
 

15.1     EARNEST MONEY DEPOSIT:  
 
EMD for this tender is Rs. 2,00,000/- (Rupees Two lakh only). Bidders who have already 
deposited One Time EMD of Rs. 2.00 lakh will be exempted from submission of any EMD now 
for this tender.   
EMD is to be paid in cash (as permissible under Income Tax Act), Pay order or Demand 
Draft only in favour of Bharat Heavy Electricals Limited and payable at Nagpur. No other 
form of EMD is acceptable .  
15.1.1 EMD by the Tendered will be forfeited as per Tender Documents if 

 
         i)    After opening the tender,  the tendered revokes his tender within the validity 

period or increases his earlier quoted rates. 
 
         ii)   The  tendered  does not commence the work within the period  as per LOI / 

Contract. In case the LOI / contract is silent in this regard then within 15 days 
after award of contract. 

 
15.1.2 EMD shall not carry any interest. 

 
15.2  SECURITY DEPOSIT 

 
15.2.1 The successful bidder shall furnish security Deposit. The rate of Security Deposit shall 

be as below: 
 

SN Contract Value Security Deposit Amount  

1 Up to Rs. 10 lakhs 10% of Contract Value 

2 Above Rs. 10 lakhs  upto Rs.50 lakhs 1 lakh + 7.5% of the Contract 
Value exceeding Rs. 10 lakhs. 

3 Above Rs. 50 lakhs Rs   4 lakhs + 5% of the Contract 
Value exceeding   Rs. 50 lakhs. 

 
The Security Deposit based on award value shall be furnished before start of the work 
by the Contractor. Amount of Security Deposit shall be aligned with the actual executed 
value at appropriate stages of the contract period if there is variation from the award 
value. 

 
15.2.2 Security Deposit may be furnished in any one of the following forms  

 
   i) Cash (as permissible under the Income Tax Act) 
  
  ii) Pay Order, Demand Draft in favour of BHEL. 

 
 iii) Local cheques of scheduled banks, subject to realization. 
 
 iv) Securities available from Post Offices such as National Savings Certificates, Kisan 

Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing 
the security and duly pledged in favour of BHEL and discharged on the back). 
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 Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act subject to a maximum of 50% of the total security deposit value.  The 
balance 50% has to be remitted either by cash or in the other form of security. The 
Bank Guarantee format should have the approval of BHEL. 

   
vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act. The FDR should be in the name of the contractor, A/c 
BHEL, duly discharged on the back.  

 
vii)  Security deposit can also be recovered at the rate of 10% from the running 

bills. However in such cases at least 50% of the Security Deposit should be furnished 
in the form of BG/DD/Securities from Post Office/FDR by the Contractor before start of 
the work and the balance 50% may be recovered from the running bills.   

                                                                                                                                                                
viii) EMD of the successful tendered shall be converted as Security Deposit, excepting 

those bidders who have remitted One Time EMD.  
 
ix) The Security Deposit shall not carry any interest. 

 
NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL 
will not be liable or responsible in any manner for the collection of interest or renewal 
of the documents or in any other matter connected therewith.  

 
15.2.2  
Security Deposit shall not be refunded to the Contractor except in accordance with the terms 
of the contract. 
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APPENDIX-I 
 

LIST OF T&P TO BE PROVIDED BY BHEL FREE OF HIRE CHARGES ON 
SHARING BASIS 

 
 

 
    
NO T&P WILL BE PROVIDED BY BHEL TO THE CONTRACTOR FOR THIS PROJECT 
EXCEPT SOME SPECIAL TOOLS BEING SUPPLIED BY THE MANUFACTURING UNIT AS 
PART OF REGULAR SUPPLY AND SPECIFIC MATERIAL IF ANY AS MENTIONED IN THIS 
TENDER. 
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ANNEXURE -II 
LIST OF TOOLS AND PLANTS TO BE ARRANGED BY CONTRACTOR 

 

1) Concrete Mixture -4nos 

2) Vibrators- 5nos  

3) Leveling instrument with calibration certificate as required 

4) Thediolite with calibration certificate as required 

5) Shuttering materials as per requirement 

6) Cube moulds required nos and testing arrangement 

7) Slum testing cone as required  

8) pump with moter required for curing 

9) Power generator (of Minimum  63 KVA )-1No 

10) Disel/Petrol/Electric Pumpset (2.5 HP )-4no 

11) Electric Water Pump (1.5HP )-2no 

12) Welding Transformer-3nos 

13) Gas cutting Set- 3 Nos 

14 )Drilling Machine - 2Nos 

15)JCB- 1No 

16) Water Tanker- 1No 

17) Road Roller- 1 No 

18) Tractor- Trailer- 2No 

19)Tripper-2Nos 

20 )Chain Pulley Block (3T)- 3No 

21) Grinding Machine-2Nos 

22) Fire extinguishers & Fire Buckets-2Nos 

23) 

 

. 

NOTE 

 

The above list is only indicative and not exhaustive.  Arrangement for any other T and P required 

for completion of the job shall be the responsibility of the contractor and shall be arranged by him. 
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APPENDIX- III 
 

ANALYSIS OF UNIT RATE QUOTED 
 
 

SL.NO. DESCRIPTION % OF QUOTED RATE REMARKS 

01 SITE FACILITIES VIZ., ELECTRICITY, 
WATER OTHER INFRASTRUCTURE. 

  

02 SALARY AND WAGES + 
RETRENCHMENT BENEFITS 

  

03 CONSUMABLES   

04 T&P DEPRECIATION & 
MAINTENANCE 

  

05 ESTABLISHMENT & 
ADMINISTRATIVE EXPENSES  

  

06 OVERHEADS   

07 PROFIT   

 
                
                                               
 

SIGNATURE OF THE TENDERER                                                   
 
        DATE: 
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APPENDIX-IV 
FORMAT FOR MONTH -WISE MANPOWER DEPLOYMENT PLAN 
(CATEGORY -WISE NUMBERS TO BE INDICATED FOR EACH MONTH) 

 
MONTHS SL. 

NO. 
CATEGORY 

1 2 3 4 5 6 7 8 9 10 SO ON 

01 RESIDENT ENGINEER            

02  ENGINEERS            

03  SUPERVISORS            

04 MATERIALS MANAGEMENT SUPERVISORS            

05 SAFETY ENGINEER            

06 WELDER            

07 PLUMBERS            

08 CARPENTERS            

09 BAR BENDERS            

10 TRUCK/TRAILER DRIVERS, CONCRETE 

MIXTURE OPERATORS  

           

11 SAFETY ENGINEER            

12 STORE KEEPERS            

13 ELECTRICIANS            

14 SEMISKILLED/ UNSKILLED WORKERS            

15 MASONS            

SO 

ON 

            

 MONTH WISE TOTAL            
SIGNATURE OF TENDERER  

DATE: 
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APPENDIX–V 
FORMAT FOR DEPLOYMENT PLAN FOR MAJOR TOOLS AND PLANTS 

MONTHS SL. NO. DESCRIPTION & CAPACITY OF T&P  
1 2 3 4 5 6 7 8 9 10 SO ON 

01             

02             

03             

04             

05             

06             

07             

08             

09             

10             

SO ON             
 
 
 

                                                                                   
                                                                                 SIGNATURE OF THE TENDERER                                                  

 
         DATE: 
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APPENDIX-VI 
CONCURRENT COMMITMENTS  

 
SN FULL POSTAL ADRESS 

OF CLIENT AND NAME 
OF OFFICER IN-
CHARGE 

DESCRIPTION OF THE 
WORK 

VALUE OF 
THE 
CONTRACT 

COMMENC-
EMENT DATE 

SCHEDU -
LED 
COMPLE -
TION 

% COMPL-
TD. AS ON 
DATE 

ANTICIPA-
TED 
COMPLN. 
DATE 

REMARKS 

         

 
 
 
 
 
DATE              SIGNATURE OF THE TENDERER



 

  

APPENDIX –VII 

DETAILS OF SIMILAR WORK DONE DURING THE LAST SEVEN YEARS 

SL.
NO. 

FULL POSTAL 
ADDRESS OF CLIENT 
& NAME OF OFFICER 
IN CHARGE 

DESCRIP-
TION OF 
WORK 

VALUE OF 
CONTRACT 

DATE OF 
AWARD OF 
WORK 

DATE OF 
COMMENCE
MENT OF 
WORK 

ACTUAL 
COMPLETION 
TIME  
(MONTHS) 

DATE OF 
ACTUAL 
COMPLETION 
OF WORK 

REMARKS 

1  

 

       

2  

 

       

3  

 

       

4  

 

       

5  

 

       

6  

 

       

BIDDERS SHALL ENCLOSE COPIES OF DETAILED WORK ORDER (GIVING BILL OF QUANTITIES AND SCOPE OF WORK) AND COMPLETION CERTIFICATE IN 
SUPPORT OF THIS STATEMENT.   

 

 
 
 
 



 

  

APPENDIX-VIII 
 

FOLLOWING DRAWINGS ARE ENCLOSED WITH THE TENDER. 

SL.NO.  DRAWING/SKETCH No.       TITLE   

 

1)  SKETCH NO: X-01 Proposed Plan & sectional details of BHEL Site Office, Closed Storage Shed, road & drains                                                                                                             

Office Shed                            

2) SKETCH NO: X-02 Plan & section for septic tanks & soak pits 

 

NOTE: 

The above drawings are tentative and strictly for tender purpose only.   Changes in the drawing as per site requirement will be intimated during 
execution. 

These drawings are the property of BHEL and should not be made use of by the contractor except for the purpose of implementing this contract.  
All these drawings should be returned to BHEL on completion of the work. 

The interpretation of BHEL engineer regarding the details shown in the drawing shall be final, conclusive and binding. 

 
 
 

 
 
 
 
 
 
 
 


