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                      IMPORTANT NOTE 
 
PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 
DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 
AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART 
OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 

 
 
 
 

THIS TENDER SPECIFICATION ISSUED TO: 
 

   M/S----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
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TENDER NOTICE 

 

Sealed tenders are invited from the contractors fulfilling qualifying 
requirements for the work of   "Unloading, Verification, stacking etc. of plant and 
other materials of Boiler and Associated Auxiliaries works (R&M)  at  5X200 MW 
Units at Obra TPS, UP”. 

 
 

TENDER NO. BHEL:NR(SCT):OBRA(RM):426       
 

QUALIFYING  REQUIREMENTS: 
                       
   1. Tenderer who wish to participate should have  executed  material  handling  works such  

as Receipt/Unloading/Loading  at Site Stores/Storage Yard  in power plant  ‘OR’  in    
industrial unit during last five years.  

 
 2.  Tenderer should own or should  have proper tie  up  for arrangement of most of the T&Ps 

to be deployed by the them for the subject work. 
 
        Tenderer must  furnish credentials for  fulfilment  of    criteria  given  against  SL  NO. 1 & 

2 above along with their  technical  bid. 
 

  3.  Tenderer should also have an average annual turnover of minimum of  Rs. 34 Lacs 
(Rupees Thirty Four Lacs only) during preceding three years (2003-04, 2004-05  & 2005-06). 
Tenderer should submit audited balance sheet  and  profit  and  loss account  of  the 
company  for last three years in support of  above.  

 

          NOTES:   
 

(i)    The Tender Documents comprise of following; 
   

(a) General Conditions of Contract(GCC), Special Conditions of   
Contract(SCC), Tender Notice, Project Synopsis, etc.—89 Pages 

(b)  Rate Schedule – 6  Pages    
              
             (ii)  Tender Documents with complete details are hosted on BHEL’s web page 

www.bhel.com. Bidder(s) intending to participate may download the tender 
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document from the web site. Bidder(s) downloading the tender documents 
from the web site, shall remit Rs.1000/- (Rupees One thousand only) in the  

                     form of  crossed demand draft (non-refundable), in favour of BHEL, NOIDA 
along with their offer 

   
(iii)      Bidder(s) can also  purchase hard copy of tender documents  from  this  office. 

Tender documents (non transferable) will be issued on all working days 
between 09.30 Hrs. to 12.30 Hrs within the sale period i.e upto  28.06.2007 
on payment of Rs.1,000/- (non-refundable) either in cash or by crossed 
demand draft in favour of BHEL, NOIDA.  Request for issue of tender 
document should clearly indicate Tender No. and  work. 

 
(iv) Tenders must be submitted to the undersigned (Room No. 104) at the address 

given above latest by 28.06.2007 before opening of technical bids 
commences.  Technical bids shall be opened at 15.30 Hrs. on 28.06.2007.  
Tenders  received after the due date & time shall be liable to be summarily 
rejected. 

 
(v) Earnest Money Deposit (EMD): Refundable, Non-interest bearing EMD of Rs 

1,50,000/- shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft 
in favour of “Bharat Heavy Electricals Limited” payable at Delhi/NOIDA . Those 
bidders who have already deposited ‘ One Time ’EMD’ of Rs. 2,00,000/- with 
BHEL, PSNR, NOIDA need not submit EMD with the present tender. 

 
(vi) Tenders not accompanied with Full Earnest Money Deposit, as indicated 

above, will not be considered. 
 
(vii) All corrigenda, addenda, amendments and clarifications to this Tender will be 

hosted in this web page and not in the newspaper. Bidders shall keep 
themselves updated with all such amendments. 

 
(viii) BHEL reserves the right to accept or reject any or all tenders without assigning 

any reason whatsoever. 
 
(ix) BHEL takes no responsibility for any delay/loss of documents or 

correspondences sent by courier/post. 
 
(x) Unsolicited rebate/discount shall not be accepted after bid opening. 
 
(xi) Purchase Preference will be given to CPSUs  as per Govt. Guidelines. 

 
                                                                                                                            
 

AGM/SCP 
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TENDER NOTICE- NEWSPAPER 
 

    
    LAST DATE OF SALE                   :  28.06.2007 
    DATE OF OPENING                       :  28.06.2007 

 
 

NIT NO. / NAME OF WORK 

    

TENDER NO. BHEL:NR(SCT):OBRA(RM):426       
 

Sealed tenders are invited from the contractors fulfilling qualifying requirements for the 
work of   "Unloading, Verification, stacking etc. of plant and other materials of 
Boiler and Associated Auxiliaries works (R&M)  at  5X200 MW Units at Obra TPS, 
UP”. 

   

 
NOTES:- 
 

1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for complete details of the tender.   
 

 
    

 
 

   AGM/SCP 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
  
 
PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 
The tenderers must  submit their tenders as required in two parts  in separate 
sealed covers prominently superscribed as Part-I Technical bid and Part-II 
,Price bid also indicating on each of the cover tender specification no., date and 
time as mentioned in tender notice. 
 
TECHNICAL BID (COVER-I) 
 
Except Price bid Part-II, complete set of tender document consisting of General 
conditions of Contract, “Technical specification & Special terms and condition” ( 
Part-I)   issued by BHEL shall be enclosed in Part I Technical Bid only. All 
schedules, data sheets and details called for in the specification shall also be 
submitted along with technical bid. All details / Data / Schedules including offer letter 
duly signed and stamped are to be submitted in duplicate. 
 
PRICE BID (COVER-II) 
 
Tenderers may please note that price bid is to be submitted only in original copy 
of Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is 
required. 
 
These Two separate covers i.e. cover I & II shall together be enclosed in a third 
envelope (Cover-III) and this sealed cover shall be superscribed with tender 
specification No., due date, time and submitted to officer inviting tender as indicated 
in tender notice on or before due date as indicated. 
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PROJECT SYNOPSIS 

 

1. Name of the Owner    :           U.P. Rajya Vidyut Utpadan Nigam Ltd 

2. Address                      :           Obra Thermal Power Station 
P.O. Obra 
Distt. Sonebhadra - 231219 
Uttar Pradesh 
 

3. New Installation /       :  Obra ‘B’ (5 X 200MW) Refurbishment 
Refurbishment 

 
4. Nearest Railway station :  Chopan – 15Km Approx. 

Mirzapur – 120Km Approx. 

Varanasi / Mugal Sarai – 125Km Approx. 

5. Nearest City              :            Roberstganj / Sonebhadra 

6. Nearest Airport         :   Varanasi – 150Km Approx. 

7. Maximum Tempreture  :  48  Deg C Approx.  

      8.   Minimum tempreture     :   Approx  2 Deg C Approx. 
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SECTION- I 
         

                            GENERAL INSTRUCTIONS TO TENDERERS 

                 

1 This  tender  specification  as  a  whole, furnishing all the details and other 

documents  as  required  in  the  following  pages,  shall  be  duly signed and sent in 

a sealed cover (IN  DUPLICATE) super-scribing the name of work  as  given  in  

the tender notice.  

 

2 The tender  shall  be addressed to :  OFFICER INVITING TENDER  AS   

INDICATED IN THE TENDER NOTICE.   

 

3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ 

COURIER POST "  and shall be posted with due allowance  for any postal 

delay.  The tenders  received  after  the  due  date   and  time  of opening  are  

liable  to  be  rejected.  Offers received by Telegram/telex/ Fax/ E-mail/ Internet 

may be considered as per terms of NIT. 

 

4     Tenders  shall be opened at the time and date as specified in   the tender notice in 

the presence of such of those  tenderers  or their authorised representatives who 

may be present.  

 

5    The tenderers shall closely peruse all  the  clauses, specifications and drawings 

indicated in the Tender Documents   before quoting.  Should the tenderer have 

any doubt about the meaning of any portion of the Tender Specifications  or  find 

discrepancies  /  omission in the Drawings or the tender documents issued are  

incomplete or shall require clarification  on  any of the technical aspect, scope of 

work etc., he shall atonce contact  the  authority  inviting  the  tender for 

clarification before the submission of the tender.  

 

6 Before tendering, the  tenderers are advised to inspect the  site of work and the 

environments and be acquainted with the actual working  and  other  prevalent 

conditions, facilities available, position of material and labour.  No claim will be  

entertained later on grounds of lack of knowledge.  

 

7    Tenderer must fill up all the schedules and furnish all the required information as 

per the instructions given in various  sections of the tender specification.  Each 

and every page of the Tender Specification must be SIGNED,  STAMPED AND 

SUBMITTED ALONG WITH THE OFFER by the Tenderer in token  of 

complete acceptance thereof.  The information furnished shall  be complete by 

itself.     

 

8   The tenderer shall quote the rates in English Language and international numerals.  

These  rates  shall  be entered  in figures as  well as in words. In case of difference 

in rates  between words and figures THE  LESSER OF  THE  TWO  will  be  

treated as valid rate.  For the purpose of tender, the metric system of units shall be 

used.    
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9    All entries in the tender shall either be typed or be written in ink.  Erasure and 

over writings are not permitted and may render such  tenders  liable  to  summary  

rejection.  All  cancellations  and  insertions  shall be duly attested by the tenderer.  

 

10  QUALIFICATIONS OF TENDERERS :   Only tenderers who have previous 

experience in  the  work  of  this   nature   and   description  detailed  in this  

tender specification are expected to quote for this  work.  Offers from  tenderers  

who  do  not  have  proven  and  established experience in the field are not likely 

to be considered.    

 

11     DATA TO BE ENCLOSED :  Full information shall be given by the tenderer in 

respect of  the following. Non submission of these information may  lead  to 

rejection of the offer.   

 

11.1  FINANCIAL STATUS :  Financial viability as per proforma enclosed at 

ANNEXURE-`A'                 

 

11.2  INCOME TAX CERTIFICATES : A Certificate of Income tax clearance  from  

the  appropriate  authority  in the forms prescribed therefor duly indicating  annual 

turnover.  These certificates shall be valid  for  one  year from the date  of  issue 

or for the period prescribed  therein for all tenders submitted during the period.  

 

11.3    PREVIOUS EXPERIENCE :  A statement giving particulars (duly supported by 

documentary  evidence)  of  the  various  service rendered in progress for  each 

similar works by the tenderer indicating the particulars  and value of each work, 

the site location, the duration, date  of completion etc.,  strictly  as  per  proforma  

enclosed  at  ANNEXURE-B.   

 

11.4   ORGANISATION CHART :  The  organisation pattern that are totally available 

with him  and that will be employed by the tenderer for  this  work  in the form of 

monthwise and categorywise deployment plan duly  indicating the number of 

Engineers, Supervisors, skilled and unskilled workers etc., as  per  proforma  

enclosed  at   ANNEXURE-`C'.  

 

11.5  An attested copy of the Power of Attorney, in case the tender  is signed by an 

individual other than  the  sole  Proprietor,  shall also be attached.   

 

11.6    IN CASE  OF  AN  INDIVIDUAL :   His  full name, experience,  address and 

nature of business.  

      OR 

       

            IN CASE OF PARTNERSHIP FIRMS :  The names of all the partners   with 

addresses  and  their  experience.  A  copy  of the   partnership deed/ instrument of 

Partnership duly certified by a Notary Public shall be enclosed.    

      OR 

 

            IN CASE  OF  COMPANIES  :   Date and  place of registration including date 

of commencement certificate in case of  public companies  and  the  nature  of  

business  carried  or by the Company.  Certified copies  of  memorandum  and  
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Articles  of  Association are  also  to be furnished.  Also indicate names,  

addresses and experience of the Directors.  

 

11.7    A  list   of   tools   and  tackles  (including  cranes, tractor-trailers,   winches,  

Derricks,  welding  sets  etc., wherever applicable) that the tenderer is  having and  

those  that will be deployed on this job as per proforma enclosed at  

ANNEXURE-`D'.    

 

11.8    Analysis  of unit rate quoted  as per proforma enclosed at ANNEXURE-`E'. 

   

11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    

 

11.10   In addition to the above, the particulars required elsewhere in tender documents. 

 

11.11   Checklist and schedule of general particulars duly filled in, signed and stamped as 

per ANNEXURE-`G'.    

 

NOTE :  In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with 

the tender need to be  furnished  neatly  typed,  signed  and stamped in the given 

formats only  (in the form of separate sheets ) failing  which  the  tender may  be 

considered as incomplete and is liable for rejection. Documentary proofs 

wherever necessary also need  to  be  enclosed.    

 

12      EARNEST MONEY DEPOSIT :  Every  tender must be accompanied by the 

prescribed amount of  Earnest  Money  Deposit in any one of the following forms.  

 

NOTE : Bank Guarantee, Cheques,  Currency  Notes,  Money  Orders or Postal  Orders 

will not be accepted.         

 

12.1    Cash( As permissible under Income Tax Act) :  The amount should be remitted 

by  the  party  to  the Cashier  of Bharat Heavy Electricals Limited and cash 

receipt   issued by him shall be enclosed alongwith the tender.   

 

12.2  Pay Order or Demand Draft in favour of Bharat Heavy  Electricals Limited, Noida.    

 

12.3   Tenders  received without Earnest Money in full in the manner  prescribed above 

will not be considered.         

 

12.4   The Earnest Money Deposit of the successful tenderer will be retained towards part 

of Security Deposit.  

 

12.5   In the case of unsuccessful tenderers, the Earnest Money will  be refunded   

normally within fifteen days of acceptance of award of work by the successful 

tenderer.   

12.6   BHEL  reserves  the  right  of  forfeiture  of  Earnest Money deposit in case the 

successful tenderer,       

 

(a).  After  opening of Tender, revokes his tender  within the validity period or  

increases   his  earlier quoted rates.    
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(b)    Does not commence the work within the period as per LOI/Contract. In 

case the LOI/Contract is silent in this regard then within 15 days after award 

of contract.   

 

12.7  EMD shall not carry any interest. 

 

12.8  Tenderers, who so ever desires,  may  deposit  one  time  Earnest  Money Deposit  

of Rs.  2,00,000/- in cash( As permissible under Income Tax Act ) /DD/pay order 

only with the cashier of  BHEL.  Tenderers who furnish one time EMD as above, 

will not  be  required  to  furnish EMD time and again alongwith their tenders  

submitted to BHEL/ PSNR.   However  they  will  be  required  to  indicate the  

cash  receipt No.  and date of one time EMD in all  their tenders. 

        

13 AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons 

duly authorised / empowered to do so.  Certified copies of such  authority and  

relevant  documents shall be submitted alongwith the tenders.                 

 

14    VALIDITY OF OFFER :   THE OFFER SHALL BE KEPT OPEN FOR  

ACCEPTANCE  FOR  A  MINIMUM   PERIOD OF SIX MONTHS FROM THE 

DATE OF OPENING OF TENDERS.  In case Bharat Heavy Electricals Limited 

calls for negotiations, such negotiations shall not amount to  cancellation  or  

withdrawal of the original offer which shall  be  binding on   the tenderers.    

 

15    EXECUTION OF CONTRACT :The successful tenderer's responsibility under 

this  contract commences  from  the date of issue of the Letter of Intent by Bharat 

Heavy Electricals Limited. The successful tenderer shall  be  required to execute 

an agreement in the prescribed form as per ANNEXURE-`I' with the BHEL  

within  a  reasonable  time  after  the  acceptance  of  his tender and in any case  

before submitting the first bill for payment.       

 

16    SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer 

must deposit the required amount of security  deposit  within the time  specified  

in  the  Letter  of Intent for satisfactory  completion of work.    

 

16.1    The total amount of Security Deposit shall be  as  follows  :  

 

(a)   In case of work costing upto 10 lakhs :  10% of the  contract   value. 

 

(b). In case  of  work  costing above Rs 10 lakhs  and upto Rs 50 lakhs :  1 Lakh + 

7.5 % of the amount exceeding Rs. 10 Lakhs.     

 

           (c). In case  of work costing more than Rs 50 lakhs : 4 Lakhs +  5 % of the amount   

exceeding Rs. 50 Lakhs.  

 

16.2   The Security Deposit will be deposited within  15  days  from  the  date  of  issue  

of Letter of Intent but before start of  work in any one of the following forms :-                  

 

(a). The  total  Security  Deposit  as  indicated in the Letter of Intent in cash ( As 
permissible under Income Tax Act).  
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(b) Pay Order, Demand Draft in favour of BHEL. 

 

c)  Local cheques of scheduled banks, subject to realization. 

 

d) Securities available from Post Offices such as National Savings Certificates,  Kisan Vikas     

Patras etc.  

       (Certificates should be held in the  name of Contractor furnishing the security  and duly 

pledged in  favour of BHEL and discharged on the back). 

 

e) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined in the 

Companies Act subject to a maximum of 50% of the total security deposit value.  The balance 

50% has to be remitted either by cash or in the other form of  security. The Bank Guarantee 

format should have the approval of BHEL.  

 

f) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  as defined 

in the Companies Act . The FDR should be in the name of the contractor,  A/C BHEL, duly 

discharged on the back.  

 

g) Security deposit can also be recovered at the rate of 10% from the running bills. However in 

such cases at least 50% of the Security Deposit should be collected before start of the work 

and the balance 50% may be recovered from the running bills.                                                                                                                                    

 

h) EMD of the successful tenderer  shall be converted and adjusted against the security deposit. 

 

16.3 The security deposit shall not carry any interest. 

 

NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to hypothecation 

or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or 

responsible in any manner for the collection of interest or renewal of the documents or in any 

other matter connected therewith.  

 

16.4 Security deposit shall not be refunded to the contractor except in accordance 
with the terms of the contract. 

 

16.5 The validity of the Bank Guarantee furnished towards Security Deposit  under  (e)  

above  shall  be  upto the period of  completion of work  as stipulated in the Letter 

of Intent + 1 month and  the  same  will  be  kept  valid by proper renewal till the  

satisfactory completion of the Guarantee Period.   

 

16.6   If  the  value of the work done  at  any time exceeds the  accepted agreement  

value,  the  Security  Deposit  shall  be correspondingly enhanced and the  extra  

Security Deposit shall be immediately deposited by the Contractor or  recovered  

from payments due to him.     

 

16.7   Failure to deposit the Security Deposit within the stipulated  time, may lead to 

forfeiture of  Earnest  Money  Deposit  and   Cancellation of the award of work.  

 

16.8  If  any part of Security Deposit of the Contractor is held in  the form of approved 

securities, it shall be kept transferred  in the name of Bharat Heavy Electricals 

Limited,  in  such  a   manner  that the same can be realised fully without referring 

to the Contractor.  BHEL shall not  be responsible for any   depreciation  in  the  

value  of the Security while in BHEL's  custody or for any loss of interest thereon.     

 

16.9  BHEL reserves the right of forfeiture of Security Deposit  in addition  to  other  

claims and penalties in the event of the contractor's  failure  to  fulfil  any of the  

contractual  obligations or in the event of termination of contract as per terms and 
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conditions of contract.  BHEL reserves the right to  set off the Security Deposit, 

against any claims of any other   contracts with BHEL.  

 

16.10  RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and 

completes  the  work  in all  respects to the entire satisfaction of BHEL and 

presents an absolute "No Demand Certificate" in  the  prescribed  form  and  

returns  properties belonging to BHEL taken, borrowed or  hired by him for 

carrying out the said works, half the amount of Security Deposit will be released 

to the contractor  after deducting all costs, expenses and other amounts that are to  

be paid to BHEL under this or other  contracts  entered  into with the Contractor. 

It may be noted that in no case the  Security Deposit shall be refunded / released 

prior to passing  of final bill.   Balance  half  of  the  amount  of  Security Deposit  

will  be released only after the Guarantee Period is  over.   

 

 NOTE : All the BGs are to be submitted as per  BHEL/PSNR performa. 

 

17     No  interest  shall  be  payable  by  BHEL  on  Earnest Money Deposit, Security  

Deposit  or  on  any  moneys  due  to  the   contractor.   

 

18     REJECTION OF TENDER AND OTHER CONDITIONS :     

 

18.1   The  acceptance  of Tender will rest with BHEL which does not  bind itself to 

accept the lowest tender  or  any  tender  and   reserves  to  itself  full  rights  for 

the following without   assigning any reasons whatsoever.  

 

  (a)  To reject any or all of the tenders.          

 

(b) To split up the work amongst two or more Tenderers.  

 

 ( c) To award the work in part. 

 

  (d) In either of the contingencies stated in (b)  and  (c)  above  to  modify the 

time for completion suitably.  

 

18.2  Conditional and un-witnessed tenders, tenders containing absurd or  unworkable  

rates  and amounts, tenders which are   incomplete or otherwise considered 

defective and tenders not in accordance with the tender conditions, specifications,  

etc., are liable to be rejected.   

 

18.3  If a tenderer  expires  after the submission of his tender or after the acceptance of  

his  tender,  BHEL may at its discretion, cancel such tender.  If a partner of a firm 

expires after the  submission  of  the tender or after the acceptance of the tender, 

BHEL may cancel  such tender  at  its  discretion unless the firm retains its 

character.  

 

18.4  BHEL will not be bound by any Power of  Attorney granted  by  the  tenderer  or  

by  changes in the composition of the firm made subsequent to the execution of 

the contract. BHEL may,  however,  recognise  such Power of Attorney and 

changes after  obtaining proper legal  advice,  the  cost  of  which will  be 

chargeable to the contractor concerned.  
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18.5  If  the  tenderer deliberately gives wrong information in his  tender, BHEL 

reserves the right to reject such  tender at  any stage or to cancel the contract, if 

awarded and forfeit the Earnest Money/ Security Deposit/ any other moneys due.  

 

18.6  Canvassing  in  any  form  in connection with the tender is strictly  prohibited  and  

the  tenders  submitted  by  the  contractor  who  resorts  to  canvassing  are  liable 

to be rejected.    

 

18.7  Should a tenderer or contractor or in the case of a firm or Company of 

contractors/ one or more of  its  Partners/  share holders /  Directors  have a 

relation or relations employed in BHEL, the authority inviting tender shall be 

informed to  the   fact  alongwith the offer, failing this BHEL may, at its sole 

discretion  reject  the  tender  or  cancel the  contract  and    forfeit the Earnest 

Money/ Security Deposit      

 

18.8  The successful tender should not  sub-contract the  part  or complete  work  

detailed  in the tender specification without written permission  of  BHEL.    The 

tenderer is solely responsible to BHEL for the work awarded to him. 

 

18.9  NO DEVIATIONS to the tender conditions  will normally  be  accepted.  

however,  if  the  tenderer  insists  for  certain  deviations  to  the conditions, 

financial implication thereof  shall be loaded  to  the  quoted  price  for  evaluating  

the  tenderer's offer. 

    

 

 

 

 

 

SECTION - II 

 

GENERAL TERMS AND CONDITIONS 

 

19.0  The  following  terms  and expressions shall have the meaning hereby assigned to 

them except where  the  context  otherwise requires.   

 

19.1  BHEL (or B.H.E.Ltd.)  shall  mean  Bharat  Heavy  Electricals   Limited, a 

Company registered under the Indian Companies Act, 1956, with its  Registered 

Office at BHEL HOUSE, SIRI FORT,  NEW DELHI-110049 or its authorised 

officers or  its  Engineer or  other  employees authorised to deal with any matters 

with which these persons are concerned, on its behalf.   

 

19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 

 

19.3  `ENGINEER' or`ENGINEER-IN-CHARGE' shall mean Engineer deputed by 

BHEL. The terms includes Deputy General Manager, Construction Manager, 

Resident Manager, Site Engineer, Resident Engineer and Assistant Site Engineer 

of BHEL at  the  site as well as the officers in charge at Head Office.  
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19.4   `SITE' shall mean the place or places at  which the  plants/ equipment  are to be 

erected and services are to be performed as per the specifications of this Tender.          

 

19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project               

authorities to whom BHEL is supplying the equipment. 

 

19.6 `CONTRACTOR' shall mean the individual, firm or company who               

enters into contract with BHEL and shall include their executors, administrators, 

successors and permitted assigns.  

 

19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the 

agreement, the work order, the accepted appendices of rates,               Schedules  

of  Quantities,  if  any,  General  Conditions  of Contract, Special Conditions  of  

Contract, Instructions to Tenderers, the drawings, the technical specifications, the 

special specifications, if any, the tender documents and  the Letter of  Intent/  

Acceptance  letter  issued  by BHEL.  Any conditions or terms stipulated by the 

tenderer in the tender documents  or subsequent  letters shall not form part of the  

Contract unless specifically accepted in writing by  BHEL  in the Letter of Intent 

and incorporated in the Agreement. 

 

19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to 

Tenderers' and `General Conditions of Contract' pertaining  to the work detailed.  

 

19.9 `TENDER  SPECIFICATIONS'  shall mean the Special Conditions, Technical 

Specifications, appendices,  Site  information  and  drawings  pertaining  to the 

work for which the tenderers are required to submit their offer. Individual  

Specifications Number will be assigned to each tender specifications.   

 

19.10 `TENDER  DOCUMENTS'  shall  mean  the  General  Conditions  of   Contract 

(19.8) and Tender Specifications (19.9).         

 

19.11 `LETTER OF INTENT' shall mean the intimation by a letter /               telegram 

/ telex / fax to the tenderer that the tender has been accepted in  accordance  with  

provisions  contained  in  the  letter.  The responsibility of the contractor 

commences from  the date of issue of  this  letter  and  all  the  terms  and  

conditions of contract are applicable from this date.          

 

19.12 `COMPLETION TIME' shall mean the period by date  specified  in               the 

Letter of Intent or date mutually agreed upon for handing over  the erected 

equipment/ plant which are found acceptable  by the Engineer being of required 

standard and conforming  to  the specifications of the Contract.                  

 

19.13 `PLANT' shall  mean  and  connote  the entire assembly of the  plant and 

equipment covered by the Contract.  

 

19.14 `EQUIPMENT' shall mean all equipment, machineries, materials,  structurals, 

electricals and other components  of  the  plant   covered by the Contract.  
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19.15 `TESTS' shall mean and  include  such  test  or  tests  to  be   carried  out  by  the 

contractor  as  are  prescribed in the Contract or considered  necessary  by BHEL 

in order  to ascertain   the   quality,   workmanship,   performance   and  efficiency 

of the contracted work or part there of.  

 

19.16 `APPROVED', `DIRECTED' or `INSTRUCTED'  shall  mean  approved, 

directed or instructed by BHEL.  

 

19.17 `WORK' or `CONTRACT WORK' shall mean and include supply of all  

categories  of  labour,  specified  consumables,  tools  and  tackles  required  for  

complete  and  satisfactory  site transportation,  handling,  stacking,   storing,  

erecting, testing and commissioning of  the  equipment to  the  entire   satisfaction 

of BHEL.                

 

19.18 `SINGULAR' and `PLURAL' etc. Words carrying singular number               shall 

also include plural and vice versa where the context so requires.  Words importing 

masculine gender shall be taken to include the feminine gender and words 

importing persons shall include any Company or Association or Body of 

Individuals, whether incorporated or not.  

 

19.19 `HEADINGS' The headings in these General Conditions are solely for  the  

purpose  of facilitating reference and shall not be deemed to be part thereof or be 

taken into  consideration  in the interpretation or construction thereof or the 

contract.  

 

19.20 `MONTH' shall mean calendar month.  

 

19.21  "WRITING'  shall  include  any  manuscript,  type  written  or printed statement 

under the signature or seal as the case may  be.  

 

20  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: 

The  Contract shall be governed by the Law for the time being in force in the 

Republic of India.  The Civil Court at  Delhi/  New  Delhi, having ordinary 

Original Civil Jurisdiction shall  alone have exclusive jurisdiction in regard to all 

claims  in  respect of this Contract.   

 

21      ISSUE OF NOTICE  The  Contractor  shall  furnish  to  the  Engineer, the name, 

designation and address of his authorised  agent  and  all complaints,  notices,  

communications and references shall be  deemed  to  have  been  duly  given  to  

the  Contractor,  if  delivered  to  the Contractor or his authorised agent or left   at 

or posted to the address either of the contractor  or  his  authorised agent and shall 

be deemed to have been so given in  the  case  of  posting  on  the  day on which 

they would have  reached such address in the ordinary course  of  post  or  at  

which they were so delivered or left.  

 

22     USE OF LAND No  land  belonging  to  BHEL or its customer under temporary   

possession of  BHEL  shall  be  occupied  by  the  Contractor without the written 

permission of BHEL.  

 

23     COMMENCEMENT AND COMPLETION OF WORK          
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23.1  The contractor shall commence the  work  within  the  time   indicated  in the 

Letter of Intent and shall proceed with the same with due expedition without 

delay.  

 

23.2    If the successful tenderer fails to commence the work  within  the  stipulated time, 

BHEL, at its sole discretion, will have the right to cancel the contract.  His 

Earnest Money and/  or Security  Deposit  will  stand  forfeited without any 

further  reference to him without prejudice to any and all  of  BHEL's other rights 

and remedies in this regard.  

 

23.3   All the works shall be carried out under the direction and to the satisfaction of 

BHEL.  

 

23.4  The transported equipment, erected /constructed plant or work               performed  

under the Contract, as the case may be, shall be  taken over when it has been 

completed in all respects  and/or  satisfactorily put into operation at site.  

 

24     MEASUREMENT OF WORK AND MODE OF PAYMENT         

 

24.1  All payments due to the contractor shall be made by `Account  Payee' Cheques.  

 

24.2   For   progress/ running bill  payments,  the  contractor  shall present detailed 

measurement sheets in  triplicate  duly indicating  all relevant details based on 

technical documents and connected drawings for the work done  during  the  

month/ period  under  different  categories  in  line  with terms of  payment as per 

Letter of Intent.  The basis  of  arriving  at  the  quantities/  weights shall be the 

relevant documents and drawings released by BHEL.  These measurement sheets 

shall be prepared jointly with  Engineer  and  signed  by  both  the  parties.  

 

24.3  These measurement sheets will be checked by the Engineer and              quantities  

and  percentages  eligible  for   payment   under  different groups  shall  be  

decided by him. The abstract of quantities and percentages so arrived at based on  

the terms of  payment shall be entered in the Measurement Book and  signed by 

both the parties.  

 

24.4   Based on the above quantities, contractor shall  prepare  the  bills  in  the 

prescribed proforma and work out the financial  value.  These will be entered in  

the  Measurement  Book  and signed by  both  the  parties.  Payment shall be 

made by BHEL  after effecting the recoveries due from the contractor.     

 

24.5  All recoveries due from the contractor for  the  month / period  shall  be  effected  

in full from corresponding running bills unless specific approval from Competent 

authority is obtained   to the contrary.         

 

24.6    Measurement shall be restricted to that quantity for which it  is  required  to  

ascertain  the  financial liability of BHEL under this contract. 

 

24.7 Measurement shall be taken jointly by persons duly authorised  by BHEL and the 

Contractor.  
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24.8  The  Contractor  shall bear the expenditure involved, if any, in making the 

measurements and testing of materials to be used/ used in the work.  The  

Contractor  shall, without extra  cost   to  BHEL,  provide  all  the  assistance  

with  appliances and other things necessary for measurement.  

 

24.9   If,  at  any  time  due  to any reason whatsoever, it becomes   necessary to re-

measure the work done, in full or in  part, the  expenses  towards  such  

remeasurement  shall be borne by the   Contractor.   

 

24.10  Passing of bills covered by such measurements does not amount  to acceptance 

by BHEL of the completion of the work measured. Any left out work has to be 

completed by the  Contractor,  as  directed.  

 

24.11   Final measurement bill shall  be  prepared  in  the  proforma  prescribed  for  the 

purpose, based on the certificate issued  by the Engineer that the entire work  as  

stipulated  in  the tender  specifications  has been completed in all respects to the 

entire satisfaction of  BHEL.The  Contractor  shall  give unqualified `No  Claim' 

and `No Demand' certificates.  All the tools and  tackles  loaned  to  him  should  

be  returned  in  condition satisfactory  to  BHEL. The  abstract  of  final    

quantities and financial values shall also be entered in  the  Measurement Book  

and  signed by both the parties.  The final bill shall be paid within a reasonable 

time after  completion  of the  work. After  the  payment  of final bill, only the 

guarantee obligation percentage value shall remain unpaid which shall be released 

in accordance with clause 32.         

 

25   RIGHTS OF BHEL   

 

          BHEL reserves to itself the following rights  in  respect  of  this   contract  

without  entitling  the  contractor  to  any compensation.   

 

25.1  To  get  the work done through another agency at the risk and  cost of the 

contractor, in the event of poor progress or  the contractor's inability to progress 

the work for completion as  stipulated in the contract, poor quality of work, 

persistent disregard of instructions of BHEL,  assignment, transfer, subletting of 

the contracted work without written  permission of  BHEL, non-fulfillment of any 

contractual obligations etc. and to claim / recover compensation for such  losses  

from  the contractor including BHEL's supervision charges and overheads  from 

Security Deposit/ other dues.  

 

25.2   To withdraw any portion of work and / or  to  restrict /  alter  quantum  of  work  

as  indicated  in  the contract during the  progress of work and get it done through 

another agency  and/  or  by  the departmental labour to suit BHEL's commitments 

to its customer or in case  BHEL  decides to  advance the completion  due  to 

other emergent reasons/ BHEL's obligation to its customer.    

 

25.3   To  terminate  the  contract after due notice and forfeit the  Security Deposit and 

recover the loss  sustained  in  getting the  balance  work done through other 

agencies in addition to liquidated damages in the event of :   
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(a)    Contractor's continued poor progress.    

 

(b)  Withdrawal from or abandonment of the work before  completion  of the 

work.   

  

(c)  Corrupt act of the contractor.   

 

(d)  Insolvency of the contractor.  

 

(e) Persistent disregard of the instructions of BHEL.    

 

(f) Assignment, transfer, subletting of the contract work without  BHEL's written 

permission.  

 

(g)  Non-fulfillment of any contractual obligations.   

 

25.4   To recover any moneys due from the Contractor from out of any  moneys due to 

the Contractor under this or any other Contract  or from the Security Deposit.  

 

25.5    To claim compensation   for  losses  sustained  including BHEL's supervision  

charges  and  overheads   in   case   of  termination  of  contract  and to levy 

liquidated damages for  delay in completion of work, at  the  rate  of  1/2%  of  the  

contract value per week of delay or part thereof subject to a  ceiling of 10% of 

the contract value.  

 

25.6    To determine the Contract or to restrict the quantum of  work   and  pay for the 

portion of work done in case BHEL's contract  with its customer is terminated for 

any reason.  

 

25.7    To  effect  recoveries from any amounts due to the contractor  under this or any 

other contract or in  any  other  form  the  moneys  which  BHEL  is  forced  to  

pay  to  anybody  due to  contractor's failure to fulfil any of his obligations.         

 

25.8   To restrict or increase the quantity and nature  of  work  to  suit  site  requirements, 

since the tender specification is based on preliminary  documents and quantities 

furnished  therein  are  indicative and approximate and the rates quoted  shall not 

be subject to revision.         

 

25.9  To deploy BHEL's skilled and semiskilled workmen in case of               

emergency / poor progress/ deficiency in skill on the part of  the  employees  of  

the  contractor  and   to  recover  the expenditure on account of the same from the 

moneys due to the contractor.  

 

25.10  While every endeavor will be made by BHEL to this end,  BHEL can not 

guarantee uninterrupted work due to conditions beyond  its control.  The  

Contractor  will  not be entitled to any compensation/ extra payment on this 

account.  

 

25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final 

and binding on the Contractor.  
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26   RESPONSIBILITIES  OF  CONTRACTOR  IN  RESPECT  OF LOCAL  

LAWS,  EMPLOYMENT OF WORKERS, ETC.  

 

The  following  are the responsibilities of the Contractor in  respect of observance 

of local laws, employment of personnel,   payment of taxes etc.:  

 

26.1   As far as possible, unskilled workers shall be  engaged  from  the local areas in 

which the work is being executed.   

 

26.2  The contractor at all times during the  continuance  of  this  contract, shall in all his 

dealings with the local labour for  the  time  being  employed on or in connection 

with the work, have due regard to all local festivals, religious  and  other  

customs.  

 

26.3   The Contractor  shall  comply  with  all  State  and  Central  Laws, Statutory Rules, 

Regulations,  etc., such  as The payment of wages Act, The Minimum Wages  

Act, The workmen's Compensation Act, The   Employer's   Liability  Act, The 

industrial Disputes Act, The Employees' Provident  Fund  Act, Employees' State 

Insurance Scheme, the Contract Labour (Regulations and Abolition Act, 1970)and  

other  Acts, Rules and   Regulations  for  labour  as  may  be  enacted  by  the  

Government during the tenure of the Contract and having force or jurisdiction at 

site. The contractor shall  give  to  the local  Governing Body, Police and other 

concerned Authorities  all such notice as may be required under law. 

 

26.4   The Contractor, in the event  of  his  engaging  20  or  more  workmen,  will  obtain 

independent license under the Contract  Labour  (Regulations and  Abolition Act, 

1970) from the concerned authorities based on the  certificate  (Form-V) issued by 

the principal employer/ customer.  

 

26.5   The  contractor  shall  pay all taxes, fees, license charges, deposits,  duties,  tolls,  

royalty,  commissions  or   other  charges  which  may  be  leviable  on  account  

of any of his operations connected with this contract. In case  BHEL  is  forced  to 

make any such payment, BHEL shall recover the same from  the  contractor  

either  from  moneys  due  to  him  or  otherwise as deemed fit.   

 

26.6  While BHEL will  pay  the  inspection  fees  of  the  Boiler/  Electrical  

Inspectorate,  all  other  arrangements  for  the periodical  visits  of  Boiler/   

Electrical  Inspector  to site, inspection certificates  etc. will have to be made by 

the contractor at his cost. The contractor will also meet all  expenses  in 

connection with his welder's qualification/  requalification tests etc.         

 

 26.7  The contractor shall be  responsible  for  the  provision  of  health  and sanitary 

arrangements more particularly described in the Contract Labour (Regulations 

and Abolition Act,  1970) and  safety  precautions  as  may  be  required  for safe 

and  satisfactory execution of the contract.  

 

26.8  The contractor shall be responsible for proper accommodation  including  

adequate  medical  facilities  for  the  personnel employed by him.   
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26.9  The contractor shall be responsible for the proper  behavior  and  observance  of  

all regulations by the staff employed by  him.    

 

26.10  The contractor shall ensure that no damage is caused  to  any person / property  of  

other  parties working at site.  If any  such damage is caused, it shall be the 

responsibility of  the contractor to make good the losses and compensate them.  

 

26.11  All the properties/  equipment/ components of  BHEL/  its  customer  loaned  with  

or without deposit, to the contractor  shall remain the properties  of  BHEL/  its  

customer.  The  contractor  shall  use  such  properties  for  the purpose of   

execution of this contract.  All such properties/  equipment/  components  shall  be  

taken  to  be in good condition unless notified to the contrary by the contractor 

within  48  hours.  The  contractor  shall  return  them in good condition as and  

when required by BHEL/ its customer.  In case of  non-return, loss,  damage, 

repairs etc., the cost thereof, as may be fixed   by the Engineer, will be recovered 

from the contractor.   

 

26.12   It  shall not be obligatory on the part of BHEL to supply any  tools and tackles or 

materials other than those  specifically  agreed to   be  given  by  BHEL. 

However, depending upon availability / possibility, BHEL/ its customer's 

equipment and other materials may be made available to  the  contractor  on   

payment  of  hire  charges  as fixed by them , subject to the  conditions laid down 

by BHEL/ its customer from time to time.  Unless paid in advance, such hire and 

other charges shall  be   recovered  from  out  of  dues  to the contractor or 

security deposit in one installment.   

 

26.13 The contractor shall fully  indemnify  and  keep  indemnified  BHEL/  its  customer  

against  all  claims of whatever nature  arising during the course of execution of 

this contract.   

 

26.14  In case the  contractor  is  required to undertake any work outside the scope of this 

contract, the amount payable shall be as may be mutually agreed upon.          

 

26.15  Any delay in completion of  works or  non-achievement  of  periodical  targets,  

due  to  reasons  attributable  to  the contractor, will have to be  compensated  by  

the  contractor  either  by  increased  manpower  and  resources or by working  

extra hours or more than one shift at no extra cost to BHEL.  

 

26.16  The  contractor  shall  execute the work under the conditions  usual to such power 

plant construction and in conjunction with numerous other  operations at site.  The 

contractor and  his personnel  shall  cooperate  and  coordinate  with  other  

agencies  at  project site and proceed in a manner that shall help in the progress of 

work at site as a whole.   

 

26.17 The contractor will be directly responsible  for  payment  of  wages to his 

workmen.  A pay-roll sheet giving details of all payments made to the workmen 

duly signed by the contractor's representative should be furnished to BHEL, if 

called for.    
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26.18  In  case  of  any  class  of  work  for  which  there  is  no  specification  laid  down 

in the contract, such work shall be carried  out in accordance with  the  

instructions   and requirements of the Engineer.    

 

26.19  No  levy,  payment  or  charges  made  or  imposed  shall  be impeached by reason 

of any clerical error or by reason of any  mistake in the amount levied, demanded 

or charged.    

 

26.20  No idle labour charges will be admissible in the event of any stoppage  of 

work resulting in the contractor's workmen being   rendered idle due to any 

reason at any time.  

 

26.21  The contractor shall take all reasonable care to protect  the  materials  and  the 

work till such time the plant / equipment has been taken over by BHEL / its 

customer.   

 

26.22   Contractor  shall  not  stop  work  or abandon the site for whatsoever reason or 

dispute,  excepting  for  force majeure conditions.  All problems /  disputes  shall 

be separately discussed and settled without effecting the progress of work.  

Stoppage or abandonment of work, other than under  force majeure conditions, 

shall be treated as breach of work of  contract and dealt with accordingly.  

 

26.23   The contractor shall keep the area of work  clean  and  shall  remove the  debris  

etc.  while  executing day-to-day work. Upon completion of work, the contractor 

shall remove from the  vicinity of work,  all  scrap,  packing  materials,  rubbish,  

unused  and  other  materials  and  deposit  them  in  places specified by the 

Engineer.  The contractor will also demolish all the hutments, sheds, offices, etc. 

constructed and used  by him and shall clean the debris.  In  the  event  of  his  

failure to do so, the same will be arranged to be done by the Engineer and the 

expenses recovered from the contractor.  

 

26.24  The contractor shall execute the work in the most substantial  and  workman  like  

manner in the stipulated time. Accuracy of work and timely  execution shall be 

the essence of this contract. The contractor shall be responsible to ensure that the 

quality, assembly and workmanship conform to the dimensions and clearance 

given in the drawings and/ or as per the instructions of the Engineer.    

 

26.25  The contractor shall furnish fortnightly labour deployment report indicating  the 

classification and number of workmen engaged, date wise and  category  wise.  

Besides,  the  contractor  shall  also  furnish  progress reports on work at  regular 

intervals as required by the Engineer.  

 
 

27  RESPONSIBILITIES  OF  CONTRACTOR IN RESPECT OF SAFETY OF 

MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT.   

 

27.1   All  safety rules and codes applied by BHEL and its customer at   site shall be 

observed by  the  contractor  and  his  workmen  without exception. The 

contractor shall be responsible for  the safety of  the  equipment  /  material  and  

work  to  be  performed  by  him  and  shall  maintain  all lights, fencing               

guards, signs etc.  or other protections  necessary  for  the purpose.    Contractor 
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shall  also  take  such  additional precautions as may be indicated from  time  to  

time  by  the Engineer,  with  a view to prevent pilferage, accidents, fire hazards 

etc.  Suitable number of clerical  staff,  watch  and  ward, store keepers to take 

care of equipment, materials,   construction tools and tackles shall be posted at 

site by the  contractor  till  the  completion  of  the  work  under  this   contract.   

The  contractor  shall  arrange  for  such safety  devices as are necessary for this 

type of work and carry  out  the  requisite  site  tests  of  handling  equipment, 

lifting   tools, tackles etc.  as per usual standards and practices. 

 

27.2  The  contractor  shall  provide to it's work force and ensure  the use of the following  

personal  protective  equipment  as  found  necessary  and  as  directed  by  the  

authorized BHEL  officials.  

         

         (a)  Safety Helmets conforming to IS-2925 

         (b)  Safety Belts conforming to IS-3521 

         (c)  Safety shoes conforming to IS-1989 

         (d)  Eye  &  Face  Protection  devices  conforming  to IS-8520 and 

                IS-8940 

         (e)  Hand  &  body  protection  devices  conforming  to   IS-2573, 

               IS-6994, IS-8807 & IS-8519. 

         

27.3   All tools, tackles, lifting appliances, material handling equipment,  scaffolds,   

cradles,  safety   nets,  ladders, equipment etc. used  by  the  contractor  shall be of 

safe design and  construction. These shall  be tested and  certificate  of  fitness  

obtained before putting them to use  and from time  to  time  as  instructed  by  

authorized  BHEL  official who shall have the right to ban the use of any item.     

 

27.4   All  electrical  equipment,  connections   and   wiring   for   construction  power, 

it's distribution and use shall conform  to the  requirements of  Indian  Electricity  

Act  and  Rules.  Only  electricians  licensed  by  the  appropriate  statutory  

authority shall be employed by the contractor  to  carry  out all types of electrical 

works. All electrical appliances including portable electric tools used  by  

contractor  shall  have  safe plugging  system  to  source  of  power  and  be  

appropriately earthed.  

 

27.5 The  contractor  shall  not  use  any  hand lamp energised by  electric power with 

supply voltage of more than 24  volts. For  work in confined  spaces,  lighting  

shall be arranged with  power source of not more than 24 volts.    

 

27.6   Where  it  becomes necessary to  provide  and / or store petroleum  products,  

explosives,  chemicals  and  liquid  or  gaseous fuel or any other substance that 

may  cause  fire or  explosion,  the contractor shall be responsible for carrying out 

such provision and/or  storage  in  accordance  with  the  rules  and  regulations  

laid down in the relevant Government Acts, such as Petroleum Act, Explosives  

Act,  petroleum  and Carbides of  Calcium  Manual  of  the  Chief  Controller  of 

Explosives, Government of India etc.  Prior approval  of  the  authorised  BHEL 

official at the site shall also be taken by  the contractor in all such matters.  
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27.7The contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at  all  work  spots  for  safe  working,  when natural daylight may not be 

adequate for clear visibility.  

 

27.8   In case of a fatal or disabling injury / accident  to  any  person at construction sites 

due to lapses by the contractor,  the victim and / or his / her dependents shall be 

compensated by the contractor as per statutory requirements.  However, if 

considered  necessary,  BHEL  shall  have the right to impose appropriate 

financial penalty on the contractor  and  recover  the  same  from  payments  due 

to the contractor for suitably compensating the victim  and / or his / her  

dependents. Before  imposing  any such penalty, appropriate enquiry shall be held 

by BHEL  giving  opportunity  to  the  contractor  to   present his case.   

 

27.9  In case of any damage  to  property  due  to  lapses  by  the contractor,  BHEL 

shall have the right to recover the cost of  such damages from the payments due to  

the  contractor  after  holding an appropriate enquiry.  

 

27.10  In case of any  delay  in the completion of a job due to  mishaps attributable to 

lapses by the contractor, BHEL  shall  have  the  right  to  recover  cost  of  such  

delay from the  payments  due  to  the  contractor,   after notifying the contractor 

suitably and giving him opportunity to present his  case.  

 

27.11  If the contractor fails to improve the standards of safety in  its  operation  to the 

satisfaction of BHEL after being given reasonable opportunity to do so and / or  if  

the  contractor fails  to take  appropriate safety precautions or to provide  

necessary safety  devices  and equipment or to carry out  instructions regarding 

safety issued by the authorized BHEL official, BHEL shall have the right to  take 

the  corrective  steps  at  the risk and cost of the contractor after giving a notice of 

not less than seven days indicating the steps  that  would be taken by BHEL.   

 

27.12  The  contractor  shall submit report of all accidents, fires,   property damage and 

dangerous occurrences to the  authorized   BHEL  official  immediately after such 

occurrence, but in any case not later than 12 hours of the occurrence.  Such 

reports   shall be furnished in the manner  prescribed  by  BHEL. In  addition,  

periodic reports on safety shall also be submitted  by contractor to the authorized 

BHEL official from time  to time as prescribed.  

 

27.13 During  the course of construction,  alteration or repairs  scrap lumbers with 

protruding nails, sharp edges etc., and all other debris including combustible scrap 

shall be kept  cleared from working areas, passage ways and  stairs  in  and   

around site.   

 

27.14  Cylinders shall be moved by tilting and rolling them on their  bottom edges.   

They  shall  not  be  intentionally  dropped,  struck or  permitted  to  strike  each 

other violently.  When  cylinders are transported by powered vehicles, they shall  

be  secured in a vertical position.   

 

27.15 The contractor shall be responsible for the safe  storage  of  his radioactive sources.   

27.16  All the contractor's supervisory personnel and sufficient number of workers shall 

be  trained  for  fire  fighting  and  shall be  assigned  specific  fire protection 
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duties.  Enough number of such trained personnel must be available during the 

tenure of the contract.   

 

27.17  Contractor  shall provide enough fire protecting equipment of the types and 

numbers at his office, stores,  erection  site, other temporary  structures,  labour 

colony area etc.  Access to such fire protection equipment shall be easy and kept 

open  at all times.  Compliance of the above requirement under fire  protection 

shall in no way relieve the contractor of  any  of   his responsibility and liabilities 

to fire accident occurring. In   the  event  fire  safety  measures  are  not  to  

BHEL's  satisfaction, BHEL shall have option to provide the same  and  recover 

the cost plus incidentals from contractor's bills  and / or impose penalty as deemed 

fit by the Engineer.  

 

27.18 Before commencing the work, the contractor shall appoint /nominate a responsible 

officer to supervise implementation of all safety measures and liaison with his 

counterpart of BHEL.  

 

27.19  If safety record  of  the  contractor  in  execution of the awarded job is to the 

satisfaction of Safety Department of BHEL, issue of an appropriate certificate to  

recognize  the  safety  performance  of  the  contractor may be considered by 

BHEL after completion of the job.    

 

28.0   CONSEQUENCES OF CANCELLATION          

 

28.1   Whenever BHEL  exercises  its  authority  to  terminate  the  contract / withdraw a 

portion of work under  clause 25,  the work  may  be  got  completed by  any  

other  means  at  the  contractor's risk and cost provided that in the event of  the   

cost  of completion (as certified by the Engineer which shall be final and binding 

on the contractor) being less  than  the contract value,  the  advantage shall accrue 

to BHEL.  If the cost of completion exceeds the moneys due to the  contractor  

under  the  contract,  the  contractor  shall  either pay the   excess amount 

demanded by BHEL or the same shall be recovered from the contractor.  This will 

be in addition to the forfeiture of Security  Deposit  and recovery of liquidated  

damages as per relevant clauses.     

 

28.2   In case BHEL completes the work under the provisions of  this clause,  the cost of 

such completion to be taken into account for  determining  the  excess  cost  to  be  

charged  to  the  contractor shall consist of cost of materials purchased and / or 

labour  provided  by  BHEL  with  an  addition of such percentage to cover 

supervision and establishment charges  as   may be decided by BHEL.   

 

29.0   INSURANCE   

 

29.1   BHEL / its customer shall arrange for insuring the  materials /  property  of BHEL 

/     its customer covering the risks during transit, storage, erection and 

commissioning.  

 

29.2  It shall be the sole  responsibility  of  the  contractor  to  insure  his  workmen  

against  risks  of accidents and injury while at work as required by the relevant 

Rules  and  to pay compensation,  if  any, to them as per Workmen's 
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Compensation Act.  The contractor shall  also insure his staff against  accidents. 

The work will be carried out in a protected area   and all the Rules and 

Regulations of BHEL / its client in the   Project Area which are in force from time  

to  time  will  be  followed by the contractor.  

 

29.3  If due to negligence and/or non-observance of  safety  and other  precautions, any 

accident / injury occurs to any other  persons/  public,  the   contractor   shall   pay  

necessary  compensation  and  other  expenses,  if  so  decided  by  the  

appropriate authority.  

 

29.4  The contractor will take necessary precautions and due  care to protect the     

material, while in his custody from any damage/ loss till the  same is taken over 

by BHEL or customer.  For lodging / processing  of  insurance  claim  the  tractor  

will   submit  necessary documents.  BHEL will reserve the right to recover the  

loss  from  the  contractor, in case the damage / loss is due to carelessness / 

negligence on the part of  the contractor. In case  of  any  theft of material under 

contractor's custody , matter shall be reported to police by the contractor 

immediately and copy of FIR and  subsequently  police  investigation report shall 

be submitted to BHEL for taking up with insurance. 

 

29.5   If due to negligence/ carelessness on the part of the contractor, any material/ 

equipment gets damaged, the contractor shall submit necessary documents for 

lodging insurance claims as required by BHEL Engineer. BHEL shall however 

reserves the right to recover deductible franchise and also unsettled portion of 

insurance claim amount from the contractor. 

 

29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also gets damaged, the contractor shall submit necessary documents for 

lodging insurance claims as required by BHEL Engineer. BHEL shall however 

reserves the right to recover deductible franchise and to unsettled portion of 

insurance claim amount from the contractor. 

 

29.7  The contractor may note that BHEL T&Ps / IMTEs are not insured. The 

Contractor will take necessary precautions and due care to protect the same while 

in his custody from any damage/ loss till the same is handed over back to BHEL. 

In case the damage / loss is due to carelessness/ negligence on the part of the 

contractor, the Contractor is liable to get them repair/ replaced immediately and in 

case of his failure to do so within a reasonable time , BHEL will reserve the right 

to recover the loss from the contractor.  

 

30.0  STRIKES AND LOCKOUTS  

 

30.1   The  contractor  will  be solely responsible for all disputes  and other issues 

connected with his workmen. In the event of contractor's workmen resorting to 

strike  or  the  contractor   resorting to lockout and if the strike or lockout so 

declared is not settled within a period of one month, BHEL shall have  the right to 

get the erection work executed by employing  its  own men or through other 

agencies or both.  The cost incurred  by  BHEL in  this  regard  shall  be  

recovered  from  the  contractor.   
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30.2 For  any  purpose whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL   

 

31.0 FORCE MAJEURE  

 

31.1 The following shall amount to force majeure conditions.  Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police  Action, Revolution, Flood, 

Fire, Cyclone, Earthquake and Epidemic and other similar causes  over  which  the 

contractor has no control.  

 

31.2  If  the  contractor suffers delay in the due  execution of the contract, due to delays caused 

by force  majeure  conditions, as  defined above, the agreed time for completion of the 

work  covered by this contract shall be extended  by  a  period  of  time  equal  to  the  

period  of  delay, provided that on the  occurrence  of  any such contingency,   the   

contractor  immediately  reports  to  BHEL  in writing the causes for the  delay but the  

Contractor  shall  not  be  eligible  for  any  compensation on this account.  

 

32.0   GUARANTEE   Even  though  the  work  will  be  carried  out   under   the     

supervision   of   the   Engineer,  the  contractor will  be  responsible for the quality  of  

the  workmanship  and  shall  guarantee  the  work  done for a period of twelve months 

from  the date of completion of work as certified by the   Engineer, and  shall rectify, free 

of cost to BHEL, all defects arising out of faulty erection during the guarantee  period  

starting  from the  date  of completion of rectification.  In the event  of the contractor  

failing  to  repair the  defective  works within  the  time specified by the Engineer, BHEL 

may proceed  to undertake the repairs  of  such  defective  works  at  the  contractor's risk  

and  cost, without prejudice to any other  rights and recover the same from out of any 

moneys payable to  the contractor or by other legal means. 

 

33.0  ARBITRATION : All disputes between the parties to the contract arising  out  of or in 

relation to the contract, other than those for which  the  decision of  the Engineer or any 

other person is by the  contract expressed to be final and  conclusive,  shall  after  written  

notice  by either party to the contract to the other   party, be referred to sole arbitration of 

the General Manager or his nominee. The  arbitration shall be  conducted  in  accordance 

with the provisions of the Arbitration and  Reconciliation  Act, 1996. The  parties  to  the  

contract understand and agree that it will be no objection that the General Manager or the 

person  nominated as Arbitrator  had  earlier   in  his  official  capacity  to deal directly or  

indirectly with the matters to which the contract relates or that in the course of his official 

duties had expressed views on all or any of the matters in dispute or difference.  The  

award of the Arbitrator shall be final  and  binding  on  the  parties to this contract.   In  

the event of the Arbitrator dying, neglecting or refusing    to act or resigning or being 

unable to act for any reason  or  his  award  being  set  aside by the Court for any reason, 

it shall be lawful for the General Manager or his successor,  as  the  case  may be, either 

to act himself as the Arbitrator or to appoint  another  Arbitrator  in  place  of  the  

outgoing  Arbitrator in the manner aforesaid. The Arbitrator may, from time to time, with  

the  consent  of both the parties to the contract, enlarge the time for making   the award.  

Work  under  the  contract  shall  be  continued  during  the  arbitration proceedings.  The 

venue of the arbitration  shall  be  the place from which the contract is issued or such 

other  place as the Arbitrator at his discretion may determine.         

                              

                   --x--x— 
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ANNEXURE-A 

 

FINANCIAL VIABILITY 

 

1.   Owner's capital in the business (incase of 

Partnership, please  mention    percentage shares 

and amounts). 

 

2.  Quantum of business done during last three 

financial years.        i) Rs. 

 

ii) Rs. 

 

iii) Rs. 

 

3.  Value of fixed Assets of the business in last three 

years.                              

i) Rs. 

 

ii) Rs. 

 

iii) Rs. 

 

4.  Guarantee limits (if any) enjoyed by the firm. 

 

5.  Over draft limits (if any enjoyed by the firm. 

 

6.  Please  enclose   audited  profit  and    loss 

account and balance sheet for last 3 years 

(indicate no.  of sheets). 

 

7.  Certificate from Scheduled Bank to prove 

Contractor's    financial   capacity         to 

undertake the work duly indicating   the financial 

limits the tenderer enjoys. 

 

(Signature of tenderer) 

         With Stamp 

 

NOTE: 

 

All the above documents should be duly certified by  auditors/ Bank as may be 

applicable. 
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                                                                                                                                     ANNEXURE – B 
 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 
 

--------------------------------------------------------------------------------------------------------------------------- 

S.No. Agency  Location Capacity & Scope of Date of          Contract 

             By whom of project unit nos. work and award           value  

 Awarded     tonnage 

--------------------------------------------------------------------------------------------------------------------------- 

  1             2                       3                     4                     5                     6                          7 

-------------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 

 

 

 

%age work Date of  No. of  No. of  Details of major Consumables 

completed completion skilled/  Engrs. & T&P like cranes, by whom 

and due if job is unskilled Super-  Tractor Trailors, 

date for already  workers visors  Winches, welding 

completion over  deployed deployed M/cs supplied 

    at peak  at peak  -------------------------- 

        By Con-      By other 

        Tractor         Agency 

    8                        9                   10                   11                      12               13                    14 

 

 

 

 

 

 

 

 

        (SIGNATURE OF TENDERER) 

          WITH STAMP 

 

 

 

 

 

          

 

 

 

 

 

 

 

 

 

 

                                                                                                                                           ANNEXURE – C  
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MONTHWISE MANPOWER DEPLOYMENT PLAN 
 

 

 

S.No. Catetory No. of    Month 

   Person  (Indicate No. of persons to be deployed in each month) 

   available ------------------------------------------------------------------------------ 

   on roll of         Ist       2nd        3rd         4th       5th          6th      and so on 

   the Orga- 

   nasation 

 

 

1. 

 

 

2. 

 

 

3. 

 

 

 

 

 

 

 

 

 

 

 

 

              Total 

 

 

 

 

 

 

        (SIGNATURE OF TENDERER) 

         WITH STAMP 
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ANNEXURE – D 
 

(A)   STATUS OF TOOLS & PLANTS  
 

--------------------------------------------------------------------------------------------------------------------------- 

S.No. Name of  Quantity Registration  Documents Present        Quantity proposed 

             Equipment  owned   no. wherever enclosed for Location          to be deployed  

     Applicable proof of   for this job 

       Ownership 

--------------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 

 

 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 

 

 

S.No. Description of                Month 

 T & P    (Indicate No.  to be deployed in each month) 

    ------------------------------------------------------------------------------------ 

                  Ist       2nd       3rd        4th      5th       6th        7th        8th       and so on 

 

 

 

 

 

 

 

 

 

 

        (SIGNATURE OF TENDERER) 

                                    WITH STAMP 
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ANNEXURE - E 

 

ANALYSIS OF UNIT RATE QUOTED 

__________________________________________________________________ 

S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 

QUOTED 

--------------------------------------------------------------------------------------------------- 

1. Salary & wages for staff &     workers 

 

2.  Consumables 

 

    (a) Gases 

 

    (b) Welding Electrodes 

 

   (c) P.O.L. 

 

  (d) Others 

 

3.  Depreciation & maintenance for T&P 

 

4. Depreciation & Maintenance for   other 

items 

 

 

5.  Establishment and Administration 

expenses of site 

 

6.  Overheads 

 

7.  Profit 

 

 

 

(SIGNATURE OF TENDERER) 

WITH STAMP 
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ANNEXURE - F 

 

 

DECLARATION SHEET 

 

 

I, ---------------------------------------------------------------hereby certify that, all the 

information and data furnished by me with regard to this Tender Specification 

No.------------------------------------ are true and complete to the best of my  

knowledge.  I have gone through the specification, conditions and stipulations in 

detail and agree to comply with the requirements and intent of specification.  

 

I, further certify that I am the duly authorised representative of the under 

mentioned tenderer and a valid power of attorney to this effect is also enclosed. 

 

 

 

Tenderer's Name & Address 

 

 

 

 

 

Authorised representative's signature with name and address. 
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ANNEXURE - `G' 

 

 

 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 

 

 

NOTE : Tenderers are requested to fill in the following details and no 

column should be left blank 

 

1.  Name and address of the tenderer 

 

 

2.  Telegraphic/ telex address 

 

3.  Phone No.  (Office)/ Fax No. 

 

4.  Name & designation of the official of the 

tenderer to whom all the references shall be 

made. 

 

5.  Tenderer's proposal No.  & date 

 

6. Whether EMD submitted (By cash/Pay order 

     / bank draft)                 by.......... 

 

7. Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  

 

8. Financial Status as per Clause 11.1  

    (in the format as per Annexure-A)                 Yes/No 

 

9. Income tax Clearance certificate as per  Clause 11.2    Yes/No  

 

10.Details of experience as per clause 11.3  

      (in the format as per Annexure-B)     Yes/No 

 

11. Monthwise & Categorywise manpower deployment  

      plan as per Clause 11.4 

      (in the format as perAnnexure-C)     Yes/No 

 

12. Attested copy of power of attorney as per clause 11.5   Yes/No  

 

13.  Details about type of the firm as per  clause 11.6   Yes/No 

 

 

14. Status of T&P and monthwise deployment plan  

       as per clause11.7 (in the format as per Annexure-D)   Yes/No 
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15. Analysis of unit rate quoted as per Clause 11.8  

       (in the format as per Annexure-E)     Yes/No 

 

16. Declaration sheet as per clause 11. 09  

       (in the format as per Annexure-F)     Yes/No 

 

 

 

 

 

 

 

Date ___________     (SIGNATURE OF TENDERER) 

WITH STAMP 

 

 

 

 

WITNESS 

(SIGNATURES WITH FULL PARTICULARS) 

 

 

1. 

 

 

 

2. 
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                                                                                                               ANNEXURE - I 

AGREEMENT 

Agreement No. and Date  ____________________________________ 

Name of the Work    

________________________________________________________________________ 

Name of the Contractor with 

full address     ____________________________________ 

____________________________________ 

Value of work awarded   ____________________________________ 

 

Letter of Intent No. and Date   ____________________________________ 

 

Scheduled Commencement Date  ____________________________________ 

Scheduled Completion Date   ____________________________________ 

 

THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT HEAVY 

ELECTRICALS LIMITED (A Government of India 

Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered Office at 

BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE PART.  

AND 

M/S _____________________________________________________________ 

__________________________________ (hereinafter called the `Contractor') of the SECOND PART.

 

WHEREAS M/s ------------------------------------------------------------------------------state that they have 

acquired and possess extensive experience in the field of -------------------------------------------------------

-------------------------------------------------- 

And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL for 

execution of ---------------------------------------------------------- the contractor submitted their offer  No.

--------------------------------dated ----------------------------And whereas BHEL has accepted the offer of 

the Contractor on terms and conditions specified in the Letter of Intent No.------------------------------

dated ------------read with the references cited therein. 

 

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as follows: 

 

1.      That the contractor shall execute the work of -------------------------------------and 

more particularly described in Tender Specification No --------------------including 

Drawings and Specifications (hereinafter called the  said works) in accordance with 

and subject to terms and conditions contained in these  presents, instructions to 

Tenderers, General Conditions of Contract, Special Conditions, Annexures, Letter 

of Intent dated -------------and such other instructions, Drawings, Specifications 

given to him from time to time by BHEL. 

 

 

2.     The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 

approved securities/ Bank  Guarantee valid upto ------------- for a sum of Rs.---------

---- towards satisfactory performance and completion of the Contract. 

 



38 

3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated -----

------------for a sum of Rs.------------------executed by ------------------------------------

-------------- in favour of BHEL towards Security Deposit valid upto --------- 

OR 

 

         The Contractor has furnished to  BHEL an initial Security Deposit of Rs.-------------

---in the form of cash / approved Securities/ B.G No.------------------ dated -----------

- for Rs.------------executed by ----------------------------------- in favour of BHEL 

valid upto -------------- and has agreed for recovery of the balance security deposit 

by BHEL @ 10% of the value of work done from each running bill till the entire 

Security Deposit is recovered. 

 

OR 

 

The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----

------- vide Bank  draft No.----------------dated ---------------and by adjusting EMD of 

Rs.----------submitted vide Bank draft No.------------------- dt.---------) and has 

agreed for recovery of balance Security  Deposit by          BHEL @ 10% of the 

value of work done from each running bill till the entire security deposit is 

recovered.  

  

4.     The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the Contractor fails to 

obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or 

accept recovery of Rs.------------ from the bills in one installment and the contractor 

further agrees that failure to extend the validity of the Bank Guarantee or failure to 

pay the aforesaid amount in the manner specified above shall constitute breach of 

contract.  In addition to above, BHEL shall be entitled to take such action as 

deemed fit and proper for recovering the said sum of Rs.------------. 

OR 

 

In case the contractor furnishes the bank guarantee at a later date the contractor 

hereby agrees to extend the validity of bank guarantee for such further period  or 

periods as may be required by BHEL and if the contractor fails to obtain such 

extension(s) from the bank, the contractor shall pay forthwith or accept recovery of 

the amount of bank guarantee given in lieu of security deposit from the bills in one 

installment and the  contractor further agrees that failure to extend the validity of 

bank guarantee or failure to pay the aforesaid amount in the manner specified above 

shall constitute breach of contract.  In addition to above, BHEL shall be entitled to 

take such action as deemed fit and proper for recovering the said sum. 

 

5.     That in consideration of the payments to be made to the Contractor by BHEL in 

accordance with this Agreement the Contractor hereby covenants and  undertakes 

with BHEL that they shall execute, construct, complete the works in conformity, in 

all respects, with the terms and conditions specified in this Agreement and the 

documents governing the same. 

 

6.  That the Contractor shall be deemed to have carefully examined this Agreement and 

the documents governing the same and also to have satisfied himself as to the 

nature and character of the Works to be executed by him. 
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7.    That the Contractor shall carry out and complete the execution of the said works to 

the entire satisfaction of the Engineer or such other officer authorised by BHEL, 

within the agreed time schedule, the time of completion being the essence of the 

Contract. 

 

8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to 

him during the progress of the said works such sum as determined by BHEL in 

accordance with this Agreement. 

 

9. That this Agreement shall be deemed to have come into force from -------- the date 

on which the letter of intent has been issued to the Contractor. 

 

10.   That whenever under this contract or otherwise, any sum of money shall be 

recoverable from or payable by the Contractor,  the same may be deducted in the 

manner as set  out in the General Conditions of Contract or other conditions 

governing this Agreement. 

 

11.  That all charges on account of Octroi, Terminal and other taxes including sales tax or 

other duties on material obtained for execution of the said works shall be borne and 

paid by the Contractor. 

 

12.  That  BHEL  shall be entitled to deduct from the Contractor's running bills or 

otherwise Income Tax under Section 194 (C) of the Income Tax Act, 1961. 

 

13.  That BHEL  shall be further entitled to recover from the running bills of the 

Contractor or otherwise such sum as may be determined by BHEL from time to time 

in respect of consumables supplied by BHEL, hire charges for tools and plants 

issued (Where applicable) and any other dues owed by the Contractor. 

  

14. That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission of any of the powers conferred on BHEL  and /or any of its authorities will not in 

any manner constitute waiver of the conditions hereto contained in these presents and the 

liability of the Contractor with respect to compensation payable to BHEL or Contractor's 

obligations shall remain unaffected. 

 

15.  It is clearly understood by and between the parties that in the event of any conflict between 

the Letter of Intent and other documents governing this Agreement, the provisions in the 

Letter of Intent shall prevail.  

 

16.  The following documents 

 

1.  Invitation to Tender No---------------------------------------------------------------- 

     and the documents specified therein. 

2. Contractor's Offer No------------------------------------------------------------------  

     dated-----------------. 

3.  _________________________________________________________ 

 

4.  _________________________________________________________ 
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5.  _________________________________________________________ 

 

6.  Letter of Intent No___________________________________   dated____________. 

 

7.  _________________________________________________________ 

 

     shall also form part of and govern this Agreement. 

 

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence of 

 

 

WITNESS        (CONTRACTOR) 

(to be signed by a person holding 

1.               a valid Power of Attorney) 

 

 

2. 

 

 

WITNESS       (For and on behalf of BHEL) 

 

1. 

 

 

2. 
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ANNEXURE - H 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 

 

 B.G. NO.                                                      Date 
 

 

 This deed of Guarantee made this ------------------- day of -------------two thousand by ----
-------------------------- (Bank) hereinafter called the "The Guarantor"  (which expression shall 
unless repugnant to the context or meaning thereof be deemed to include its successors and 
assigns) in favour of M/s Bharat Heavy Electrical Limited ( A Govt. of India Undertaking) a 
company incorporated under the Companies Act, 1956, having its registered office at BHEL 
House, Siri Fort, Asiad, New Delhi – 110049 through its unit at Power Sector – Northern 
Region, Noida, Distt. Gautam Budh Nagar, (UP) hereinafter called "The Company" (which 
expression shall unless repugnant to the context or meaning thereof by deemed to include its 
successors and assigns) 
 
 WHEREAS --------------------------------------------------(hereinafter referred to as the 
Contractor) have entered into a contract arising out of Letter of Intent no.--------------- dt.---------
--------(hereinafter referred to as "the contract") for the construction of ------------------- with the 
company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the 
company a sum of Rs.---------------------- (Rupees----------------------------------------) towards 
security deposit for due and faithful performance of the contract in the form and manner 
specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in consideration of 
the arrangement arrived at between the contractor and the Guarantor, the Guarantor has 
agreed to give the Guarantee as hereinafter mentioned in favour of the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful performance, 
observance or discharge of the Contract by the contractor and further unconditionally and 
irrevocably undertake to pay to the Company without demur and merely on a demand, to the 
extent of Rs.-------------------(Rupees-----------------------------) against any claim by the company 
on them for any loss, damage, costs, charges and expenses caused to or suffered by the 
company by reasons of the contractor making any default in the performance, observance or 
discharge of the terms, conditions, stipulations or undertakings or any of them as contained in 
the contract. 
 
 The decision of the company whether any default has occurred or has been committed 
by the contractor in the performance, observance or discharge of any of the terms, conditions, 
stipulations or undertakings or any one of them as contained in the contract and / or as to the 
extent of loss, damage, costs, charges and expenses caused to or suffered by the company 
by reason of the contractor making any default in the performance, observance or discharge 
of any of the terms, conditions, stipulations or undertakings or any one of them shall be 
conclusive and binding on the Guarantor irrespective of the fact whether the contractor admits 
or denies the default or questions the correctness of any demand made by the company in 
any Court, Tribunal or Arbitration proceedings or before any other Authority. 
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 The company shall have the fullest liberty without affecting in any way the liability of 
the Guarantor under this Guarantee, from time to time to vary any of the terms and conditions 
of the contract or extend time of performance by the contractor or to postpone for any time 
and from time to time any of the powers exercisable by it against the contractor and either 
enforce or forebear from enforcing any of the terms and conditions governing the contract or 
securities available to the company and the Guarantor shall not be released from its liability 
under these presents by any exercise by the company of the liberty with reference to the 
matters aforesaid or by reasons of time being given to the contractor or any other 
forbearance, act or commission on the part of the company or any indulgence by the company 
to the contractor or any other matter or thing whatsoever which under the law relating to 
sureties would, but for this provision have the effect of so releasing the Guarantor from its 
liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain in full 
force and effect during the period that would be taken for  the performance of the contract and 
its claim satisfied or discharged and till the company certifies that the terms and conditions of 
the contract have been fully and properly carried out by the contractor and accordingly 
discharges this Guarantee, subject however, that the company shall have no claim under this 
Guarantee after -------------- i.e. (the present date of validity of Bank Guarantee unless the date 
of validity of this Bank Guarantee is further extended from time to time, as the case may be) 
unless a notice of the claim under this Guarantee has been served on the Guarantor before 
the expiry of the said period in which case the same shall be enforceable against the 
Guarantor not withstanding the fact that the same is enforced after the expiry of the said 
period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in force 
except with the previous consent of the Company in writing and agrees that any liquidation or 
winding up or insolvency or dissolution or any change in the constitution of the contractor or 
the Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable 
against them notwithstanding any security which the Company may have obtained or obtain 
from the Contractor shall at the time when proceedings are taken against the Guarantor 
hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the Guarantee is 
restricted to Rs.------------------ (Rupees------------------------------------------). Our guarantee shall 
remain inforce until -------------------, i.e. (the present date of validity of Bank Guarantee unless 
the date of validity of this Bank Guarantee is further extended from time to time) unless a 
claim or demand under this guarantee is made against us on or before ----------------- we shall 
be discharged from our liabilities under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this documents shall only be enforced 
or settled in the courts of at New Delhi / Delhi only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the 
executant has full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set and 
subscribed its hand the day, month and year first, above written. 
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      Signed for and on behalf of the Bank 

      (Signatory No.-----------------------) 
 
 
WITNESSES 
 
 

1. Name & Address 
 
 
 
 

2. Name & Address 
 
 
 
 
 
Notes : 
 

1. The above BG shall be executed on the non-judicial stamp papers of adequate 
value procured in the name of the bank in the state where the bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL at the 

address where tender is submitted / accepted under seal cover. 
 
 

LIST OF MEMBER BANKS 
 
 
 

1. State Bank of India    9.  HDFC Bank Ltd., 
CAG Branch,          5th Floor, HT House, 
10th Floor, Vijaya Building,        K.G. Marg, 
Barakhamba Road,         New Delhi – 110001. 
New Delhi – 110001. 
 

2. Canara Bank     10. Citi Bank N A 
74, Janpath,           Jeevan Vihar Building, 
New Delhi – 110001.          Sansad Marg, 
            New Delhi – 110001. 

3. Punjab National Bank, 
74, Janpath,     11. Standard Chartered Bank, 
New Delhi – 110001.           H2 Block, Connaught Place, 
             New Delhi – 110001. 

4.   Bank of Baroda, 
            Corporate Banking Branch,   12.  ICICI Bank Ltd., 
            11th Floor, BOB Building,          ICICI Tower, 
             Sansad Marg,            Bisham Pitamah Marg, 
            New Delhi – 110001.           Pragati Vihar, 
              New Delhi – 110003.  
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           State Bank of Hyderabad, 
 Surya Kiran Building, K.G. Marg,  13.  IDBI  Bank Ltd., 
 New Delhi – 110001.           19, K.G. Marg, 
               Surya Kiran Building, 

5.    State Bank of Mysore,           New Delhi. 
Antriksh Bhawan, K.G. Marg, 
New Delhi – 110001.    14.   HSBC Ltd., 
              ECE House, 

6. State Bank of Mysore,           28 KG Marg, 
Industrial Finance Branch,           New Delhi – 110001.  
18, Ramanashree Arcade, 
M.G. Road, Bangaloe – 560001. 
 

7. State Bank of Travancore, 
Travancore House, IF Branch, 
K.G. Marg, New Delhi – 110001. 
 

8. Deutsche Bank, 
Tolstoy Marg, 
New Delhi – 110001. 
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SECTION – I (a) 

 
 

SPECIFICATION 
 

FOR 
 

HEALTH, SAFETY AND ENVIRONMENT (HSE) 
 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE)  

management requirement to be complied with by the Contractors during 
construction. 

 
 Requirements stipulated in this specification shall supplement the requirements of 

HSE Management given in relevant Act (s) /legislations, General Condition Contract 
(GCC).   Special Conditions of Contract (SCC) and job specification where different 
documents stipulates different requirements, the most stringent be adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following : 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
3.0 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) 

MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS. 
 

3.1 MANAGEMENT RESPONSIBILITY 
 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed  to 

cover commitment of their organization to ensure health, safety and environment 
aspects in their line of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including  but not 

limited to what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE 

requirements.   Contractor as a minimum requirement shall designate/deploy the 
following to co-ordinate the above : 

 
No. of workers deployed upto 250 -  Designate one safety Supervisor 
 
Above 250 & upto 500                   -  Deploy one qualified and   Experienced safety 

Engineer/ Officer           
 
Above 500    -  One additional safety engineer/ 
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(for every 500 or less)        officer, as above. 
 
Contractor shall indemnify & hold harmless Owner/BHEL & their representatives free 
from any and all liabilities arising out of non-fulfillment of HSE requirement. 
 

3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) 
requirements are clearly understood & faithfully implemented at all levels at site. 

 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and Environment 

among all personnel working for the Contractor.   Regular awareness programmes 
and work site meetings shall be arranged on HSE activities to cover hazards 
involved in various operations during construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, 

trained personnel to give First Aid and install fire protection measures such as 
adequate number of steel buckets with sand and water to the satisfaction of 
BHEL/Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as brought 

out during review / audit by BHEL/Owner representative shall be resolved forthwith 
by Contractor.  Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer / Site-In-Charge in 

the Safety Committee / HSE Committees meetings arranged by BHEL / Owner.   The 
compliance of any observations shall be arranged urgently.   He shall assist BHEL / 
Owner to achieve the targets set by them on HSE during the project implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  In 

case of non-compliance or continuous failure in implementation of any of HSE 
provisions, BHEL / Owner may impose stoppage of work without any Cost & Time 
implication to BHEL / Owner and / or impose a suitable penalty for non-compliance 
with a notice of suitable period, upto a commulative limit of 1.0% (one percent) of 
Contract value.  This penalty shall be in addition to all other penalties specified else 
where in the contract.  The decision of imposing stoppage of work, its extent & 
minority  penalty shall rest with BHEL / Owner & binding on the Contractor. 

 
3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team of 

Contractor's senior personnel for root cause & recommended corrective and 
preventive actions.   Findings shall be documented and suitable actions taken to 
avoid recurrences shall be communicated to BHEL / Owner.   BHEL / Owner shall 
have the liberty to independently investigate such occurrences and Contractor shall 
extend all necessary help and co-operation in this regard. 

 
 
 
3.2     HOUSE KEEPING       

 
3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and shall 

ensure interalia; the following : 
 

a) All surplus earth and debris are removed / disposed off from the working    
areas to identified locations (s). 
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b) Unused/Surplus Cables, Steel items and steel scrap lying scattered at 
different places within the working areas are removed to identified locations 
(s). 

 
c) All wooden scrap, empty wooden cable drums and other combustible packing 

materials, shall be removed from work place to identified location(s). 
 

d) Roads shall be kept clear and materials like : pipes, steel, sand boulders, 
concrete, chips and brick etc., shall not be allowed on the roads to obstruct 
free movement of men & machineries. 

 
e) Fabricated steel structurals, pipes & piping materials shall be stacked 

properly for erection. 
 

f) Water logging on roads shall not be allowed. 
 

g) No parking of trucks/trolleys, cranes and trailers etc., shall be allowed on 
roads which may obstruct the traffic movement. 

 
h) Utmost care shall be taken to ensure over all cleanliness and proper upkeep 

of the working areas. 
 

i) Trucks carrying sand, earth and pulverized materials etc., shall be covered 
while moving within the plant area. 

 
In case of non-compliance of any of above, BHEL shall have the liberty to get it done 
from some other agency at this risk and cost. 
 

3.3    HEALTH, SAFETY AND ENVIRONMENT 
 
3.3.1 The Contractor shall provide safe means of access to any working place including 

provisions of suitable and sufficient scaffolding at various stages during all 
operations of the work for the safety of his workmen, and BHEL / Owner.   Contractor 
shall ensure deployment of appropriate equipment and appliances for adequate 
safety and health of the workmen and protection of surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet and 

Safety  shoes.   Contractor shall also ensure use of safety belt, protective goggles, 
gloves etc., by the personnel as per job requirements.   All these gadgets shall 
conform to relevant IS specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling and 
erection of material and equipments.   All lifting equipments shall be tested certified 
for its capacity before use.   Adequate and suitable lighting at every work place and 
approach there to, shall be provided by the Contractor before starting the actual 
operations at night.   It is mandatory for contractor to get his workmen medically 
examined / checked for fitness of work assigned once a year and furnish the 
certificate to that effect from RMP / Govt. Hospital. 

 
3.3.4 Hazardous and / or toxic materials such as solvent, coating or thinners shall be  

stored in appropriate containers. 
 
3.3.5 All hazardous materials shall be labeled with the name of the materials, the hazards 

associated with its use and necessary precautions to be taken. 
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3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the 

health of personnel, have been identified, assessed and eliminated. 
 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing radiation, 

ultraviolet rays or similar other physical agents shall be provided with adequate 
shielding or protection commensurate with the type of exposure involved. 

 
3.3.9 Where contact or exposure of hazardous materials could exceed limits or could 

otherwise have harmful effects, appropriate personnel protective equipment such as 
gloves, goggles, aprons, chemicals resistant clothing and respirator shall be used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials 
substances and wastes.   Contractor shall not dump, release or otherwise discharge 
or dispose off any such materials without the express authorization of BHEL / Owner. 

 
4.0       DURING JOB EXECUTION 
  

4.1 Implement Health, Safety and Environment requirements including but not      limited 
to as brought out under para 3.0.  Contractor shall ensure to : 

 
- arrange workmen compensation insurance, registration under ESI Act, third party 

liability insurance etc., as applicable. 
 

- arrange all HSE permits before start of activities (as applicable) like hot work, 
confined space, work at heights, storage of chemical / explosive materials and its 
use and implement all precautions mentioned therein. 

 
- Submit timely the completed checklist on HSE activities, Monthly HSE report, 

accident reports, investigation reports etc., as per BHEL / Owner requirements.   
Compliance of instructions on HSE shall be done by Contractor and informed 
urgently to BHEL / Owner. 

 
- Ensure the Resident Engineer / Site-Incharge of the Contractor shall attend all 

the Safety Committee / HSE meetings arranged by BHEL/Owner.  In case of his 
absence from site that a second senior most person shall be nominated by him in 
advance and communicated to BHEL/Owner. 

 
- Display at site office and work locations  caution boards, list of hospitals, 

emergency services available. 
 

- Display posters, banners made available by BHEL for safe working to promote 
safety consciousness. 

 
- Assist in HSE audits by BHEL / Owner and submit compliance report. 

 
- Generate and submit HSE records / report as per HSE plan. 

 
- Appraise BHEL / Owner on HSE activities at site. 
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              ANNEXURE - I  
 
 
 

RELEVENT IS – CODES FOR PERSONAL PROTECTION 
 
 

 
IS: 2925-1984    Industrial Safety Helmets 
 
IS: 4770-1968    Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975    Rubber knee boots 
 
IS: 5557-1969    Industrial and Safety rubber knee boots 
 
IS: 6519-1971    Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
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ANNEXURE – II 

 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR :--------------------------- 
 
 
DATE :--------------------------------         OWNER :------------------------------------- 
 
 (To be prepared by each construction Agency) 
 

--------------------------------------------------------------------------------------------------------------------------------ACTIVITY
 PROCEDURE/ CODE OF PERFORMING FUNCTIONS     AUDIT 
DESCRIPTION W.I/ GUIDELIES CONFOR- -------------------------------------     FUNCTION 

      MANCE       PERFOR-    CHECK-    APPRO-   CUSTOMER  
                MER            ER             VER        REVIEW AUDIT
                  REQUIREMENT

--------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PREPARED BY  REVIEWED BY    APPROVED  BY 
         (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE :----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
 
Note:  Write 'NA' wherever the item is not applicable. 
 

ITEM     YES         NO           REMARKS              ACTION 

 
HOUSING KEETING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
 
Goggles: Shelds 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
 
EXCAVATIONS / OPENINGS 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
Other 
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 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 

       ITEM     YES        NO        REMARKS       ACTION 

 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 

Screens or shields used 

 

Flammable materials protected 

 

Fire extinguisher (s) accessible 

 

Other 

 

SCAFFOLDING 

 

Fully decked platforms 

 

Guard and intermediate rails in place 

 

Toe boards in place 

 

Adequate shoring 

 

Adequate access 

 

Other 

 

LADDERS 

 

Extension side rails 1 m above 

 

Top of landing 

 

Properly secured 

 

Angle + 70 from horizontal 

 

Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 

 

 

 ITEM        YES NO REMARKS ACTION 

 

HOIST. CRANES AND DERRICKS 
 

Condition of cables and sheaves OK 

 

Condition of slings, chains, hooks & eyes O.K. 

 

Inspection and maintenance logs maintained 

 

Outriggers used 

 

Signs/barricades provided 

 

Signals observed and understood 

 

Qualified operators 

 

Other 

 

MACHINERY, TOOLS AND EQUIPMENT 
 

Proper instruction 

 

Safety devices 

 

Proper cords 

 

Inspection and maintenance 

 

Other 

 

VECHICLE AND TRAFFIC 
 

Rules and regulations observed 

 

Inspection and maintenance 

 

Licensed drivers 

 

Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 

 

 ITEM        YES NO REMARKS ACTION 

 

TEMPORARY FACILITIES 
 

 Emergency instructions posted 

 

Fire extinguishers provided 

 

Fire-aid equipment available  

 

Secured against storm damage  

 

General neatness 

 

In accordance with electrical requirements 

 

Other 

 

FIRE PREVENTION 

 
Personnel instructed 

 

Fire extinguishers checked 

 

No smoking in Prohibited areas 

 

Hydrants Clear  

  

Other 

 

ELECTRICAL 

  

Proper wiring 

 

ELCB’s provided 

 

Ground fault circuit interrupters 

 

Protection against damage  

 

Prevention of tripping hazards 

 

Other      
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 

 

 ITEM        YES NO REMARKS ACTION 

 

HANDLING AND STORAGE OF MATERIALS 

 
Properly stored  or stacked 

 

Passageways clear 
  

Other 

 

FLAMMABLE GASES AND LIQUIDS 
 

 Containers clearly identified  

 

Proper storage 

 

Fire extinguishers nearby 

 

Other 

      WORKING AT HEIGHT 

 

 Erection plan 

 

Safety belts and lanyards; chute lines 

 

Other 

ENVIRONMENT 
 

Chemical and other Effluents properly disposed 

 

Cleaning liquid of pipes disposed off properly 

 

Water used for hydrotesting disposed off as  

Per agreed procedure 

 

Lubricant Waste/Engine Oil properly disposed 

 

Waste from Canteen, offices, sanitation etc,. 

Disposed properly 

 

Disposal of surplus earth, stripping materials, 

Oily rags and combustible materials done  

Properly 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 

 
 

 ITEM        YES NO REMARKS ACTION 

  
 
Green belt protection 

 
Hygienic conditions at labour camps O.K? 
 
Availability of First Aid facilities 

 
Proper sanitation at site, office and  
Labour camps 

 
Arrangement of medical facilities 
 
Measures for dealing with illness 

 
Availbility of Potable drinking water 
For workmen & staff 

 
 
 
        Signature of Resident 

        Engineer with Seal 
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3.0 ACCIDENT CUM FIRE REPORT 

(To be submitted by contractor after every accident within 24 hours of accident) 
 

Report :________________ 

      
Name of Site:___________________ Date:__________________ 
 
CONTRACTOR________________ 

 

 
NAME OF THE 
INJURED________________________________________________ 

FATHER’S 
NAME_______________________________________________________ 
SUB-CONTRACTOR 
M/S________________________________________________ 

DATE & TIME OF 
ACCIDENT___________________________________________ 
LOCATION_______________________________________________________

_____ 
 
 

BRIEF DESCRIPTION  OF ACCIDENT 
 

 

CAUSE OF ACCIDENT 
 
 

 

NATURE OF INJURY/DAMAGE  

 
 
----------------------------------------------------------------------------------------------

-------------- 
MEDICAL AID PROVIDED/ACTIONS TAKEN 
 

 
 

INTIMATION TO LOCAL AUTHORITIES 
 
 

 

  
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
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TO:      SITE-IN-CHARGE/BHEL  1 COPY 

4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 
 
Project:________________________Supplementary to Report No.________________ 
     (Copy enclosed) 

Site:__________________________  Date:______________________ 
 
CONTRACTOR________________ 

 

 
NAME OF THE 
INJURED________________________________________________ 
FATHER’S 

NAME_______________________________________________________ 
SUB-CONTRACTOR 
M/S________________________________________________ 

DATE & TIME OF 
ACCIDENT___________________________________________ 
LOCATION_______________________________________________________
_____ 

 
 

BRIEF DESCRIPTION & CAUSE OF ACCIDENT 
 

 
 

NATURE OF INJURY/DAMAGE 
 
 

 

COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE VICTIM / 
INJURED 
 
 

SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 

 
 
 

LOSS OF MANHOURS AND IMPACT ON SITE WORKS 

 
 
 

ANY OTHER COMMENT BY SAFETY OFFICER 
 

 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 

 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 
 (To be submitted by each Contractor) 

 
Actual work start Date:____________________For the month of 
___________________ 
 

Project:________________________________Report 
No.________________________ 
 

Name of the Contractor:___________________Status as 
on:_______________________ 
 
Name of Work:__________________________Name of safety 

officer_______________ 

 ITEM     THIS MONTH CUMMULATIVE 

Total Strength (Staff + Workmen) 
 
Number of HSE meetings organized at site 

 
Number of HSE awareness programmes  
Attended at site 
 

Whether workmen compensation policy taken  Y/N 
 
Whether workmen compensation policy is valid Y/N 

 
Whether workmen registered under ESI Act  Y/N 
 
Number of Fatal Accidents 

 
Number of Loss Time Accidents (Other than Fatal  
 

Other accidents (Non Loss Time) 
 
Total No. of Accidents 
 

Total man-hours worked 
 
Man-hour loss due to fire and accidents 

 
Compensation cases raised with Insurance 
 
Compensation cases resolved and paid to workmen 

 
Remarks 
____________________________________________________________________

___ 
Date       Safety Officer/Resident 
Engineer 
        (Signature & Name) 

To: SITE-IN-CHARGE,BHEL   1 COPY 
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SECTION - III 

 
SPECIAL CONDITIONS OF CONTRACT 

 
          Clause    Title 
     No. 

          -------------------------------------------------- 
          34.0         Preamble & General Scope of Works 
          35.0         TOOLS  AND  PLANTS 
          36.0         Labour  &  Supervisory  Staff 

          37.0         Facilities to be provided by BHEL/ Contractor 
 38.0         Time Schedule 
39.0         Price  Variation 

          40.0         Income  Tax,  Sales  Tax  &   Octroi  Charges 
          41.0        Terms of payment 
          42.0         Rate   Schedule 
          43.0        Instructions to  Tenderer 

44.0 Performance  Guarantee  
45.0 Others 
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SECTION: III 

SPECIAL CONDITIONS 

34.0 PREAMBLE 

34.1 BHEL has been awarded Renovation & Modernisation  (R&M) work of 5x200 
MW sets Obra Thermal Power Station OBRA, Distt. Sonebadra by UPRVUN 
Limited. The R&M work covers of boiler, Electro-static precipitator, fans, 
milling systems, steam turbines, generators, boilers feed pumps, piping along 
with the associated auxiliaries,  Pumps and Accessories, Electrical System 
Equipment, Cables and Cable support System, Control and Instrumentation 
System Equipments. These materials  will be supplied from our manufacturing 
units located all over the country as well as our vendors located both in the 
country and abroad. The scope of work under this tender consists of taking 
delivery of the materials from  transporters, unloading, shifting to their 
designated locations, verification & stacking and issue for erection. The 
delivery of these materials will mostly be inside the project campus at the 
railway private siding or by road transport.  However, delivery of some items 

may also have to be taken from godowns of transporters and railways.  

 

The Project has 5x 200 MW, 3x100MW and 5x50 MW thermal sets   installed.  
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34.1.1  
GENERAL BROAD SCOPE OF WORK 
 
The scope of work of this tender specification for material handling and materials 
management for  5 x 200 MW Units at UPRVUNL OBRA  Thermal Power Plant shall 
broadly be as under: 
 
 
- Receipt of material dispatched by road transport on door delivery basis at the 

BHEL/CUSTOMER storage yard inside  project and unloading thereof.  
 
- Collection of materials dispatched by road transport on godown 

 delivery basis from transporters’ godowns located at Varanasi 
 /Chopan/Mirzapur/Obra/Renukoot , loading at transporters godown, local transport up 

to BHEL/customer storage yard inside Project and unloading thereof.  
 
- Preliminary verification of materials at the time of unloading from 
      road transport vehicle or while receiving consignments  

 from transporters godown – as the case may be, reporting discrepancies  
 like damages and storages noticed.  

 
- Detailed verification of materials within 7 days with reference to packing list  
      and loading advice slip after unpacking of boxes; repacking after detailed  

 verification; preparation of receipt inspection reports. 
 
- Stacking and storing at BHEL/Customer storage yard or covered stores or  

 semi-closed sheds, submission of stacking/storing records.  
 
- Preservation of the materials received inside the project premises in accordance 

with BHEL’s preservation manual or as per BHEL’s instructions.  
 

 General cleaning, grass cutting and upkeep of storage yard, covered and semi-
closed stores sheds. 

  
- Providing services for materials management (operation of computerized    

materials management system – feeding data, updation, generation of status 
reports etc.)  

 
- Issue of materials for erection. 
 
- Re-handling & Re-stacking of materials as and  when called for by BHEL.  
 
- Handling & loading of outgoing materials that are sent to other destinations.  
 
-    Manpower for exclusive use of BHEL 

 

SCOPE OF WORK IS FURTHER DETAILED IN VARIOUS CLAUSES 
HEREAFTER 
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34.1.3 (i) MAJOR PACKAGES TO BE HANDLED ARE AS UNDER: 
 

• Boiler and its auxiliaries including ESP package. 
 

• Boiler controls & instrumentation and accessories. 
 

• C&I package 
 

• Pump Systems package. 
 

• Power cycle and TG cycle piping, tanks, vessels etc.  
 

• Thermal insulation package 
 

• Other BHEL supplied (Manufactured /Bought out items) packages.   
 

• Construction & Testing equipments of BHEL (Except High Capacity cranes sent 
in dismantled condition) and other items received from other sites/locations. 

 

• Oil, gases, chemicals etc 
Delivery of equipments/items will be mostly inside the project premises  by road transport. 
However delivery of some items may also have to be taken from godowns of transporters and 
railways. 
 

Further details of above packages, are furnished in Annexures enclosed with 
this tender specification.  
 
(ii) The intent of specification is to provide material handling and materials management  
services according to the most modern and proven techniques and codes.  The omission of 
specific reference to any method, equipment or materials  necessary for proper and efficient 
unloading, transportation, verification, stacking & preservation etc shall not relieve the 
contractor of the responsibility of providing such facilities to complete the work without any 
extra compensation.  
 
(iii) The work shall be executed under usual conditions affecting major thermal power projects in 
an existing power plant and in conjunction with numerous other operations at site. The 
contractor and his personnel shall cooperate with personnel of customer’s contractor, 
coordinating his work with others and proceed in a manner that shall not delay or hinder the 
progress of work as a whole.  
 
(iv) All the work shall be carried out as per the instructions of BHEL engineer. BHEL engineer’s 
decision  regarding correctness of the work and method of working shall be final and binding on 
the contractor.  
  
(v) The contractor shall perform all required services which may not be specified herein but 
nevertheless required for the completion of work within quoted rates.  

 
(vi) All necessary certificates and licenses required to carry out this work are to be arranged by 
the contractor expeditiously.  
 
(vii) All cranes, transport equipments, handling equipment, tools, tackles, fixtures, equipment, 
manpower, supervisors/engineers, consumables (excluding those indicated in BHEL scope), etc. 
required for this scope of work shall be provided by the contractor. 
  
(viii) All expenditure including taxes and incidents in this connection will have to be borne by the 
contractor unless otherwise specified in the relevant clauses elsewhere here. The contractor’s 
quoted rates shall include of all such contingencies. In this connection refer relevant clause of 
General Conditions of Contract.  
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34.2 The contractor is to use his own equipment like suitable cranes / trucks / tractor trailers and 
other material handling equipment including all necessary small / major T&Ps required for the 
same for the above work  for 5x200MW  R&M works at OBRA TPS. 

34.3 Approx. weight to be handled as indicated in Annexure-I is of the order of 29600 
MT. Most of these material required for erection  shall be made available at site well 
in time for which the contractor shall  be  required to carry out   proper handling, 
verification,  storage and issue as per the scope mentioned in this NIT. However 
depending on site requirements, some of delayed items may need to be delivered 
directly at site, which may got be done by BHEL through its respective erection 
agency. In such cases where material is received, unloaded and verified by erection 
agency, the contractor (Material Handling Contractor) will not be eligible for any 
payment for such works. Besides above, BHEL entirely at its discretion (including 
cases where the contractor is not able to mobilize adequately), may arrange  
unloading / handling of  items like Boiler drum, Generator, LP Rotors, Feed storage 
tank, boiler panels, headers, windbox etc and any other materials through its other 
contractors.   The contractor (Material Handling Contractor) in such cases will not be 
eligible for any payment.  
 
After the stacking/verification , the  materials may need to be restacked / shifted 
within the storage yard as per the instructions of the Engineer . The contractor will 
have to carry out the instructions of the Engineer and will be paid as per item 
No 3  of the Rate Schedule .  
 
Quantities mentioned in the rate schedules are approximate only and liable for 
variation due to change of scope of work / variation in schedule of quantities, changes 
in design etc. The contractor has to handle whatever actual materials are dispatched 
for the project irrespective of any variations and payments shall be released for the 
actual gross tonnage handled. The quantities indicated against each item may vary to 
any extent and no compensation will be payable in variation of Individual quantity. 
However, in case of over all variation in final executed  value (w.r.t the awarded 
value indicated in the LOI)  beyond  (minus) 30% i.e in case of reduction in 
executed value w.r.t awarded value, the contractor will be eligible for 
compensation as per the following provision;  
 
“The final executed value shall be raised by 10 % of the executed value subject 
to the condition that the total value of work executed plus increase as above 
shall be limited to 70 % of the awarded contract value” 
 
Tenderers are required to take above into account while quoting the unit rates quoted 
as per Rate Schedule so as to take care of such variation during execution stage. 
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34.4 The contractor under this contract shall also provide free of cost exclusive to 
BHEL, services of 

• Qualified computer operators (minimum ‘O’ level qualified) capable of 
operating the material management software package  / other packages 
available at site or for office work for total 24 man months,   

• Skilled workers for working in store, colony and in maintenance of office 
for a total 72 man months and  

• Unskilled workers for working in store, colony & office for a total 72 man 
months.  

Persons so deployed shall have to work in extended hours whenever required. 
Workmen provided as per the above provisions shall be fully trained and 
experienced in the nature of work for which they are deployed.   

In case  contractor fails to provide the above mentioned services, 
BHEL shall have the right to hire these services from other agencies 
at the risk and cost of the contactor along with overheads. In case 
these services are not utilized for any reason whatsoever, fully or 
partly, recovery at the rate of the prevailing minimum wages at 
OBRA for the categories  plus 10% will be made from the final bill of 
the contractor. 

34.5 Annexure-I give the general idea for tenderers information about the weights 
and dimensions of some major components / equipment.  The weights and 
dimensions shown are approximate and are liable to vary. No increase in 
quoted / accepted rates /prices shall be allowed due to change in weights and 
dimensions of the equipment / materials. 

34.6  GENERATOR STATOR (NOT APPLICABLE) 

34.7  BOILER DRUM (NOT APPLICABLE) 

34.8  (NOT APPLICABLE) 

34.9 Some consignments mainly smalls / parcels may also be received at 
Chopan/Varanasi/Obra/Renukoot/Mirzapur   through rail or road. The 
contractor shall have to handle such consignments also as per rates quoted / 
accepted. 

34.10  BHEL will provide free of cost all necessary preservatives, paints, thinners, 
rust preventives, grease, lubricants and end caps to contractor for 

preservation of components. All tools & tackles and other consumables 

required for preservation of components including supervision shall however 
be provided by contractor at his own cost.  Preservation of components 
includes applying preservatives, paints, rust preventives, greasing of threaded 
portions, fixing of end caps in position for pressure parts, repainting of work 
order / DU numbers, component codes, space heaters to prevent ingress of 
moisture in electrical equipment , measurement and recording of  of IR values 
etc. After preservation wherever necessary, components will be stacked 
properly as per original stacking for which no additional payment shall be 
made. 
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34.11 It will be responsibility of the contractor to keep in touch with  CUSTOMER 
and BHEL at site to find out the arrival of consignments,  at CUSTOMER siding 
and release of vehicles after unloading.  The contractor shall be responsible 
for maintaining the joint document providing exact date and time of 
placement of  at site and release  (with date and time) after unloading. Any 
loss incurred due to above reasons shall be attributable to contractor and will 
be recovered from his bills. 

34.12 NOT APPLICABLE 

34.13 It shall be the responsibility of the contractor to keep in touch with Engineer 
at site and find out arrival of  road consignments. The Contractor shall collect 
all the  receipts, parcel way bills / lorry waybills from BHEL site office either 
personally or through an authorized representative. The contractor or his 
authorized representative shall, for the purpose, visit the said office every day 
and collect available GR, LWB, and PWB etc.  While collecting the GR, RR, 
LWB, PWB, contractor or his authorized representative will sign the register 
maintained for the purpose indicating date and time of collection.  The 
contractor shall keep in touch with  authorities, carriers and arrange to effect 
delivery of consignments immediately on their receipts. Delay may cause 
deterioration of goods apart from attracting demurrage charges.  Contractor 
shall also maintain a register indicating date of LWB, PWB, date of collection 
of the materials from Railways, road transport agencies / lorries and date of 
stacking them at storage yard of BHEL. 

34.14 The Contractor is required to find out and follow up regularly with  carriers, 
regarding arrival of consignments even prior to the receipt of dispatch 
documents / GR, if any, and take delivery of the same on ‘INDEMNITY BOND’. 
Indemnity Bonds would be executed by BHEL / Customer, when intimation 
regarding arrival of consignment is furnished by the Contractor. 

34.15 It is possible that in certain cases, dispatch documents may not be received in 
time but BHEL may receive Photostat copies of the same. It is, therefore, the 
responsibility of the contractor to collect these Photostat copies while 
obtaining indemnity bond from BHEL authorities at site. 

34.16 Payment of all demurrage / wharfages that are due to contractor’s fault, 
would be the responsibility of contractor and to his account.  If BHEL has to 
make payment of demurrage / wharfages along with freight, the amount so 
paid as demurrage / wharfages, for the reasons stated above, shall be paid by 
the contractor forthwith or would be recovered from bills of the contractor. 

34.17 In any case contractor will pursue with concerned Railway / Carrier authorities 
at all level (local/HQ etc.) for waiver / reduction to the minimum of such 
demurrage/ wharfages charges. Whenever such demurrages/ wharfages 
become payable due to reasons not attributable to contractor, contractor will 
immediately bring it to the notice of BHEL with specific request to bear such 
charges. The decision of the Engineer in such case will be final and binding on 
the contractor. 

34.18 The contractor has to ensure the unloading and removal of materials from 
unloading places within the permitted time. He has to ensure that the area is 
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kept free and avoid jamming.  Any loss to BHEL on this account shall be 
recovered from the contractor. 

34.19 The materials unloaded at the CUSTOMER siding shall be shifted to project 
stores / storage yard and properly stacked immediately.  The CUSTOMER 
siding shall be kept free from accommodating next consignment.  If the same 
is not followed, any demurrage charge and / or other losses are incurred, the 
same will have to be borne by the contractor.  It is specifically brought to the 
notice of contractor that the space available near unloading yard at 
CUSTOMERS siding is limited and speedy clearance and removal of materials 
has to be ensured to avoid any congestion. 

34.20 Any discrepancy / shortage / damage found in the consignment after taking 
delivery from the carriers  after giving clear receipt would be the responsibility 
of the contractor and the amount liable to be lost by BHEL on such accounts is 
recoverable from the contractor. 

34.21 In case of apparent damages / shortages in consignments / packing noticed 
by the contractor, such cases shall be immediately brought to the notice of 
BHEL and cleared only with their consent/approval. 

34.22 It would be responsibility of the contractor to examine the packages, 
consignments, etc. on arrival and bring to the notice of carriers and BHEL 
Authorities regarding loss / damages, if any, observed in the consignments 
proposed to be taken delivery of.  Before taking delivery, particularly of 
consignments in ‘smalls’, the weight of the package shall be checked with the 
invoiced weight / contents of the packages and any discrepancy shall be 
reported immediately to BHEL / carriers.  In all the cases of loss / damages 
the contractor will take open delivery from the carriers. They shall forward 
such Open Delivery Certificates (ODC) to the Engineer within 15 days of 
retiring such consignments.  All expenses connected therewith shall be to the 
account of contractor.  BHEL reserves right to claim losses, if any, accrued to 
BHEL in the event of contractor’s non-compliance to above. 

34.23 If cases / packages arrive short or in a damaged condition or show even the 
slightest sign of having been tampered with, open delivery should be insisted 
upon and a shortage / damage certificate or a certified extract from the open 
delivery book of the railways obtained. Should the carriers refuse to grant 
open delivery, the goods should at least be got checked, weighed against 
weight given in the GR before taking delivery. If the carriers refuse to check 
the weight / contents, delivery shall be taken giving qualified acceptance to 
carriers and under written protest, under intimation to BHEL authorities at site 
and also prepare a detailed punchnama before affecting delivery. Protest 
should also be lodged to the carriers, before lifting the consignments. 

34.24 In case of short delivery and non-delivery, immediate notice of loss shall be 
filed with the Railways / carriers at places of dispatch and destination as also 
at any intermediate station, if it is a different one, under intimation to BHEL 
authorities at site. 

34.25 BHEL reserves the right to recover from the contractor any loss which arises 
out of undue delay / discrepancy / shortage / damage or any other cause 
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during transit between the Railway Station / Railway sidings Road / carriers 
godowns / weigh bridges and BHEL storage yards / store sheds / project site 
or during stacking, when the custody of the equipment is with the contractor. 

34.26 Unloading from Wagons / lorries, transportation, unloading at storage area / 
work site stacking and re-stacking of heavy sophisticated equipment like boiler 
drums, water wall panels, heavy motors, heavy bearings, generators, 
transformers, rotors electrical panels turbine components, pumps, panels etc.  
shall be done in the presence of or as per the directions of BHEL 
representative. 

34.27 Certain packages are likely to be received by BHEL by passenger trains.  The 
relevant parcel waybills will also be handed over to the contractor for clearing 
the same from the Railway Parcel Office.  It is the responsibility of the 
contractor to clear the same at the Railway Station, transport and hand over 
to BHEL authorities at site, under the scope of this contract.  Consignments 
received by road shall also be handled in similar manner as above.  All the 
tender provisions indicated in the tender should be applicable in these cases 
also. 

34.28 Since, the  trucks / trailers are expected to arrive during any time of the day / 
night, the contractor shall have his workmen round the clock at site 
as well as other places as required to unload the materials. 

34.29  Consignments coming on Sundays and Holidays are also required to be 
handled by the contractor promptly.  It will be the responsibility of the 
contractor to contact the site Engineer / his authorized representative of BHEL 
at their residence, if required, and obtain instructions to make suitable 
arrangements. 

34.30 The detention charges, if any, in the event of delay in unloading from the 
carrier, will be to contractor’s account. 

34.31 It shall be the responsibility of the contractor, to provide all necessary facilities 
to open the packages, in the presence of the Engineer, verifying their 
contents, re-packing wherever and whenever necessary, properly stacking 
them as may be directed by the Engineer. These works should be so done so 
as to facilitate proper handling, periodical verification of materials, receipt 
position, stock taking etc. The contractor shall have experienced persons at 
site who can maintain the records of dispatch / receipt/ stacking / verification 
/ shortage / damage / missing items etc.  The verification of materials shall be 
carried out within fifteen days and report shall be submitted as a documentary 
proof. 

34.32 All materials shall be stored at least 6” above ground level by use of concrete 
/ wooden sleepers or on steel frames.  No material shall be left to remain on 
ground at any time. Materials shall not be stacked in low-lying areas, where 
they are likely to get flooded during rains. Adequate quantity of Wooden 
sleepers / concrete sleeper blocks/ Steel frames shall be arranged by 
contractor and tarpaulins for this purpose wherever deemed necessary shall 
be issued by BHEL free of charges. However these items shall be stacked / 
stored properly at a location(s) specified by BHEL when not in use. The 
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contractor is expected to use these most judiciously. In case it is observed 
that the contractor is not utilizing these optimally, he could be asked to 
restack the same at his cost. 

34.33 It is possible that certain heavy items / consignments will require fabrication of 
a suitable shed over it. These sheds will be covered with suitable sheets or 
tarpaulin. The contractor will be required to fabricate such sheds. All materials 
required for this will be provided by BHEL. However all expenses towards 
manpower, T & P, consumables etc will be borne by the contractor. After the 
completion of the work the contractor will dismantle the same and return these 
materials back to the stores. The contractor will be paid on tonnage basis 
(@Rs3000 per MT) for such works. 75% payment shall be made after 
completion of fabrication and balance 25% on dismantling and return of 
materials as per instructions of BHEL Engineer. 

NO ADDITIONAL PAYMENT SHALL BE MADE IN CASE THE STRUCTURE IS 
FABRICATED OF SCAFFOLDING PIPES, CLAMPS & GI SHEETS. IN SUCH 
CASES THE MATERIAL SHALL BE ISSUED BY BHEL FREE OF CHARGE TO 
THE CONTRACTOR. HE SHALL ENSURE THAT THE SAME ARE RETURNED TO 
THE STORE AFTER THE EQUIPMENT HAS BEEN ISSUED. 

34.34 The material / equipment requiring indoor storage will be handled and stacked 
inside the storage shed  (provided by BHEL) by the contractor using own 
material handling equipment like Hydra crane, Fork Lift, overhead crane etc.  

34.35 For checking / verification of the components / packages with packing slips 
GR/ LWB/ PWB / RR etc., sufficient experienced persons and other facilities 
shall be provided by the contractor as and when required by the Engineer. 

34.36 Stacking of the material shall be done as per the instructions and to the 
satisfaction of the Engineer. The materials shall be so stacked that the same 
should facilitate easy handling. In the event of any improper stacking BHEL 
may ask the contractor to re-stack the material properly or failing which BHEL 
may get the job done by any other agency at the risk and cost of the 
Contractor. 

Over a period of time, restacking/rearranging of materials stacked/arranged 
earlier may arise due to various reasons, the handling of such items will also 
be in the scope of this contract. The restacking/rehandling may be 
necessitated for any equipment/materials covered in this specification. 
Contractor shall carry out the same including proper inscription of 
identification marks if needed, preparation of list of items 
restacked/rearranged, updating stock records about change in location etc. 
Restacking/rearranging shall be applicable for materials returned by BHEL 
erection contractors also. 

34.37 The contractor shall execute the work in the most substantial and workman 
like manner. The stores shall be handled with care and diligence.  Any loss to 
BHEL due to contractor’s lapse / negligence shall have to be made good by 
the contractor. 

34.38 In case contractor is not able to unload, transport, stack the material at a pre-
determined area, as per direction of the Engineer for any reason whatsoever 
(including non-availability of crane, tractor trailer and other T&P etc.), BHEL 
shall be at liberty to get the work done by engaging other agency / equipment 
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/ T&P etc. at the risk and cost of the contractor. 

34.39 If the contractor or his workmen shall break, deface injure or destroy any part 
of a building, road, kerb, fenced enclosures, water pipes, cables, drains, 
electric or telephone posts or wires, trees, stored components or any other 
property or to any part of erected equipment etc.  the contractor shall make 
the same good at his cost or in default the  Engineer may cause the same to 
be made good by other workmen/agency or by other means and deduct the 
expense (of which the BHEL Engineer’s decision is final) from any sum that 
may be then or at any time thereafter become due to the contractor or from 
his security deposit or any other money due. 

34.40 It shall be the responsibility of the contractor to keep the storage areas 
(closed / semi-closed / open) in neat and tidy conditions. Any vegetation like 
grass, bushes, Sarkandas etc. shall be cut periodically                                                                               
in open storage area & removed as per requirement & instructions of BHEL 
Engineer within the contractual value.  All surplus / unusable packing 
materials shall be removed and deposited at location(s) specified by BHEL 
within the project premises (including weighing of the same within the project 
premises if required).  

In case  contractor fails to provide the above mentioned services, 
BHEL shall have the right to hire these services from other agencies 
at the risk and cost of the contactor along with overheads. 

34.41 Normally the consignments from BHEL’s’ manufacturing units / their sub-
suppliers are sent on freight paid basis.  In case any consignment is received 
at any place on freight to pay basis, it will be the responsibility of the 
contractor to pay the freight and take delivery of such consignments.  The 
amount of freight paid by the contractor at any point of time in such cases will 
be limited to Rs. 5,000/-.  However, the freight paid by the Contractor will be 
reimbursed by BHEL within a week’s time on production of relevant receipts.   

In case of freight amounts exceeds Rs. 5,000/- contractor may request BHEL 
well in time to issue cheque /draft for such amounts in favour of carriers 
towards freight charges.   

Delay in issuance of cheque / drafts as above shall not in any case be taken 
as a cause of delay in taking delivery of consignment resulting in wharfages / 
demurrage leviable by carriers. 

Receipt of payment and proof of taking delivery of consignment shall be 
submitted to BHEL by the contractor. 

34.42 Normally the consignments are expected to be received at CUSTOMER’s siding 
inside the Powerhouse.  But in case any consignment is booked to any other 
place in and around Obra, it will be the responsibility of the contractor, if 
necessary and desired by BHEL, to rebook the same to the CUSTOMER’s 
siding or takes delivery as desired by BHEL Engineer.  The reimbursement of 
freight paid, as envisaged in clause  34.41 will be made to the contractor. 

34.43 In case some materials are required to be dispatched from CUSTOMER’s Obra 
site to manufacturing units, other sites or any other place, the contractor may 
be asked by the Engineer to get the same packed, transport it to nearest 
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Railway Station / Carrier’s godowns and get the same booked. The contractors 
are therefore, required to quote their rate for this work in Rate schedule. In 
case of material is required to be booked as freight paid, the freight for the 
consignment limited to Rs. 5,000/- shall be paid by the contractor. However, it 
shall be reimbursed by BHEL on submission of receipt within a week’s time. 
The funds for freight charges exceeding Rs. 5,000/- shall be arranged by 
BHEL. Packing material required shall be provided by BHEL free of cost. 

34.44 In case of consignments to be dispatched on full truck / trailer load basis, 
where the carriers will place their fleet inside the plant for loading, the 
contractor may be asked to collect them from different locations of store 
sheds/yard and load by using his crane and labour. Tenderers are required to 
quote rates for the work in rate schedule. 

34.45 For any exigencies during execution of the contract, the contractor shall have 
to depute his personnel for collection/delivery of any material meant for site 
from/to out station if desired and instructed by the Engineer.  The contractor 
will however be reimbursed expenses incurred for such work for person 
deputed, as below:- 

• Second class train fare with reservation / supplementary charges/bus 
fare subject to furnishing details regarding ticket numbers, journey 
details, amount of fare etc. 

• Local conveyance charges (Actual bus / cycle rickshaw/ auto rickshaw 
fare for local journeys at out station) as permitted by the Engineer. 

• Daily allowances @ RS. 100/- per day and @ RS. 200/- per day for 
lodging. 

• Postal / telegraphic / telephones charges, if any, subject to production 
of proof of having incurred such expenditure. 

• Freight and other charges, if any, paid on production of actual receipts. 

• Payment for the above will be made by BHEL within a month from the 
date of submission of bill along with details / desired documents by the 
contractor subject to completion of work assigned to contractor 
personnel and to the entire satisfaction of the Engineer. 

34.46 

34.46.1 

Health, Safety & Environment management (HSE) 

BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-
1999 certified company. Quality of work, to customer's satisfaction and system 
requirements are the essence of these certifications. The contractor in all 
respects will organize his work, systems, environment, process control 
documentation, tools, plant, inspection, measuring and testing equipments etc. 
as per instructions of BHEL engineer. 

The Contractor will be responsible for Health, Safety & Environment 
management   (HSE) at site for the construction activities to be carried out by 
them in accordance with requirements given under section I (a) of GCC and 
elsewhere in this tender document. The contractor, who is awarded the work, 
shall have to sign an MOU w.r.t implementation of HSE conditions with BHEL.  
 
The Contractor shall ensure deployment of Qualified & Experienced Safety 
Engineer / Officer at site.  The Contractor shall be fully responsible for 
accidents caused due to him or his agents or workmen’s negligence or 
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carelessness in regard to the observance of the safety requirements and shall 
be liable to pay compensation for injuries. It may be noted that non-compliance 
to HSE requirements will result in penal action. In case of  violations of safety 
requirements, the Contractor shall be liable for a penalty of Rs. 200/- for the 
first violation and Rs. 500/- for the subsequent violations. For serious lapses, 
as decided by BHEL Engineer,  fines upto Rs. 5000/- at a time can be imposed. 
 

34.46.2 Contractor shall arrange for following provisions of HSE  
 
1. Contractor has to maintain contact with local/nearest  hospital having 
ambulance facility, scanning & other ultra modern medical facilities 
required during emergency. 

 
2. Contractor has to ensure pre employment medical check for all staff & 
workers. 

 
3. Contractor has to ensure that adequate First Aid facilities with trained 
nurse  are available at work site for emergency purpose. This emergency 
set-up should include, but not limited to,  following 

� Male nurse (in shifts) 
� Oxygen set up 
� Breathing apparatus 
� Eye wash facility 
� Stretcher 
� Trauma blanket 
� Medicines. 
 

In addition to above, if BHEL (through its  other contractor) may  arrange 
ambulance at work site for emergency purpose, which can be utilized by 
contractor in case of emergency. In case, under unavoidable circumstances , 
if the ambulance is not available, the contractor will have to arrange for the 
same as under clause 34.46.2(1) . 

  
34.46.3 

Besides provision with regard to SAFETY under Clause 27 of GCC, the contractor will 
be responsible for Health, Safety & Environment management at site for the materials 
handling  activities to be carried out by them in accordance with requirements given 
under section I(a) of GCC of this document.  The contractor shall continuously 
take special care to ensure the safety and prevention of human and equipment 
accidents and maintain good and adequate sanitary conditions/facilities (approval to 
be obtained from BHEL site engineer) in and around the site. All the construction 
work and plant operation must be carried out in the safest possible manner.  The 
Engineer reserves the right to stop any process which, in the Engineer’s opinion, is 
being performed dangerously.  In this case the contractor must immediately adhere 
the requisite safety precautions and any delays attributed to the work stoppage on 
this account shall not affect the agreed contractual finishing dates.  
  
 The contractor shall appoint  dedicated full-time Qualified Safety supervisors who 
shall have full authority to ensure that all necessary safety precautions are observed 
by the Contractor's employees and sub-contractors.  These appointees shall have full 
responsibility for the safety of all personnel within the contractor's area of the works. 

Some of the common safety rules to be followed during working  are as follows :- 
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� No outsider  is allowed to enter construction area without permission. 
� No body is allowed to enter at construction site without Safety Shoe. 
� Never enter work area without Safety helmet & chin strap in place. 
� No climbing/working allowed without proper safety belt above 2 m. height. 
� Do not exceed the speed limit of vehicles 25 Kmph within premises. 
� No debris obstacles allowed on the roads & passages. 
� To maintain record of all accidents/incidents. All accidents/incidents need to 

be reported to site Incharge & also need to be investigated (formats & 
procedure should  be finalized) 

� Do not walk on pipelines or false ceiling. 
� Maintain good Housekeeping at work site. 
� No photography/ Videography allowed without permission 
� Infrastructure to be developed for carrying out jobs properly in a safe manner.  
� Site Safety training to be imparted to all workers & plan to be made to cover 

each and every worker for this training. 
� Tools box talk (5-15 minutes) by supervisor prior to commencement of any job 

on safety and house keeping. 
� Weekly co-ordination meeting of all Safety engineers with BHEL safety officer. 
� Monthly safety meeting with Site In-charges. 
� Reports: Weekly/monthly/annual HSE report format should be finalized. 
� All Safety equipment must be International standards & checked by Safety 

officer before use. 
� Bamboo/wooden Scaffolding material not allowed. 
� LPG cylinders not allowed for gas cutting. 
� Good House keeping. Separate waste bins to be used for flammable & non 

flammable material. 
� Safety awareness programs for workers by display of boards, posters, 

competitions, talks etc. 
� Deployment of qualified Safety Supervisors  at work site. 
� Display of List of First Aid trained persons. 
� Testing certificates for lifting tools & tackle and  inspection at regular intervals, 

besides thorough inspection prior using the same.  
� Provision & maintenance of fire extinguishers at construction site & material 

stores. 
� Display of emergency telephone numbers at various locations. 

Checking of tags of equipments like grinding machine, welding machine, gas 
cutting set etc. by supervisors before use. 

34.46.4 In order to meet the environmental concerns it is expected that the contractor shall 
plant and maintain at least 20  trees  in the vicinity of the project as per advise of 
Engineer. In case no area is earmarked for tree plantation the contractor may take up 
any other equivalent environment related project after due approval of the Engineer. 
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34.46.5 The contractor shall comply with following towards Social Accountability; 
 
(a) The contractor shall not employ any employee less than 18 years of age in 

pursuant to ILO convention. If any child labour were found to have been 
engaged , the Contractor shall be levied with expenses of bearing his 
education expenditure which will include stipend to substantiate appropriate 
education or employ any other member of family enabling to bear the child 
education expenditure. 

(b)  The contractor shall not engage Forced/Bonded Labour and shall abide 
by abolition of Bonded Labour System(Abolition) Act, 1976. 

(c)  The contractor shall maintain Health & safety requirement as stipulated in 
the Contract and Contract Labour( Regulation & Abolition) Act,1970. 

(d)  The Contractor shall abide by UN convention w.r.t Human Rights and 
shall be liable for Discrimation/Corporal punishment for failure in meeting with 
relevant requirements. 

(e)  The Contractor shall abide the requirement of Contract Labour(Regulation 
& Abolition) Act,1970 for working hours. 

(f)  The Contractor shall abide by the Statutory  requirement of Minimum 
Wages Act 1948, payment of Wages Act 1936 and subsequent amendments. 

 The Contractor shall arrange potable drinking water to its employees & workers. 

35.0 TOOLS AND PLANTS  

35.1  All T&P, which are required for successful and timely execution of the work 
covered within the scope of this tender, shall be arranged and provided by the 
contractor at his own cost in working condition.   In the event of the failure of 
contractor to bring necessary and sufficient T&Ps, BHEL will be at liberty to 
arrange the same at the risk and cost of contractor including transportation 
cost of same from any of BHEL site  / place and hire charges as applicable 
shall be deducted from contractor's bill.  Decision of BHEL in this regard shall 
be final and binding on contractor. However the T&Ps indicated in the 
Annexure-II will be provided on sharing basis for handling of heavy 
equipment.   

35.2 All necessary lifting tackles, tools, wires ropes / slings( with identification tags) 
of suitable capacities, distribution boards, connecting cables / welding cables, 
wire ropes, hoses etc. including temporary air/water/ electrical connections 
etc required for his operation, shall have to be arranged by the contractor at 
his own cost and in sufficient numbers. Availability of Fitness certificates of 
all T&P and tools and tackles is essential before being put to use. All such 
equipments shall be approved by the Engineer , before these are actually used 
for the works .  However such approvals shall not relieve the contractor of his 
responsibilities. 

 Cranes and transport vehicles which will be normally required to be deployed 
by the contractor for the execution of this work is indicated in the Annexure-
III. All the material handling equipment of the contractor shall have valid 
permit renewable from time to time for operation in working areas / project 
sites  etc and transportation in respective states. All supervision and labour 
required for maintenance and attending breakdowns shall be arranged by the 
contractor at his own cost. 

35.3 Consolidation of ground and arrangement of sleepers / sand bag filling etc for 
safe operation / movement of equipment including cranes / trailers etc shall 
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safe operation / movement of equipment including cranes / trailers etc shall 
be the responsibility of the contractor at his cost.  

35.4 Contractor shall ensure deployment of serviced and healthy T&Ps including 
cranes, lifting tackles, wire rope, Manila rope, winches and slings etc.  History 
card and maintenance records for major T&Ps will be maintained by the 
contractor and will be made available to BHEL Engineer for inspection as and 
when required.  Identification for such T&Ps will be  done as per BHEL 
Engineer's advice.  

35.5 BHEL shall have lien on all T&Ps & other equipment of the contractor brought to the 
site for the purpose of execution of contract.  BHEL shall continue to hold the lien on 
all such items throughout the period of Contract. The Contractor and/or his Sub-
contractors, without the prior written approval of the Engineer, shall not remove any 

material or equipment brought to the Site. 

35.6 The month wise T&P deployment plan to be submitted as per format (at 
Annexure-D to general conditions of contract) is only to assess the capability 
as well as understanding of the contractor to execute the work.   It shall be 
the contractor’s responsibility to deploy the required T&Ps, for timely and 
successful completion of the job, to any extent over and above those indicated 
in the above deployment plan (including those which are not covered in the 
plan submitted) without any compensation on this account. 

35.7 Under this contract , the Contractor is expected to deploy all the Tools and Plant 
required to complete the works for the total period of the contract including the 
extended period .. During this period , BHEL shall have lien on the cranes and T&P 
deployed . In case of breakdown / non-availability of the crane during this period, the 
crane shall be considered as “not deployed” and  BHEL reserves the right to deploy 
alternate resources for getting the work done at the risk and cost of the contractor,  if 
alternate arrangement is not made by the contractor. 

36.0 LABOUR & SUPERVISORY STAFF 

36.1 The contractor shall engage experienced supervisory staff and especially 
skilled labour e.g. crane operators, heavy-duty vehicle driver, sarangs, riggers, 
khalasis, etc. for works under this contract.  

36.2 The supervisory staff employed by the contractor shall ensure proper out-turn 
of work and discipline on the part of the labour put on the job. The contractor 
in general shall ensure that the works are carried out in a safe and proper 
manner and in coordination with the staff of Railways and staff employed 
directly by BHEL or other contractors of BHEL or BHEL’s client / other agency.  

36.3 It shall be the responsibility of the contractor to ensure safe lifting of the 
equipment taking due precautions to avoid any accident and damage to other 
equipment and personnel. Contractor shall be liable for all accidents, damages 
etc. to personnel and equipment etc. during the execution of the work. 

36.4 The work shall be executed under the usual conditions like rain, insufficient 
space, improper approach roads etc. affecting major power plant construction 
and in conjunction with numerous other operations at site. The contractor and 
his personnel shall cooperate with other personnel. The contractor will 
coordinate his work with others and proceed in a manner that shall not delay 
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or hinder the progress of work as a whole. 

36.5 The month wise manpower deployment plan to be submitted as per format (at 
Annexure-C to general conditions of contract) is only to assess the capability 
as well as understanding of the contractor to execute the work. It shall be the 
contractor’s responsibility to deploy the required manpower, for timely and 
successful completion of the job, to any extent over and above those indicated 
in the above deployment plan  (including those which are not covered in the 
plan submitted) without any compensation on this account. The contractor 
shall identify separate persons at site for quality control and safety.  

37.0 FACILITIES TO BE PROVIDED BY BHEL/CONTRACTOR 

37.1  BHEL shall provide limited open space for office and store/ workshop at site 
free of rental charge.  It is the responsibility of the contractor to construct 
sheds, provide all utilities like electricity, drinking water etc., as a part of his 
scope of work within the accepted rates. Water will be provided at one point 
from the water pipe line network of plant. Electricity for office and workshop 
will be provided at one point as decided by BHEL. Further distribution will 
have to be made by the contractor at their own cost. The water  and 
electricity shall be provided  to the contractor on free of cost basis. Energy 
Meter for electricity will have to be provided by the Contractor at his own cost. 
All  safety regulations are to be followed by the contractor. 

37.2 Contractor shall be responsible for providing all necessary facilities like 
residential accommodation, transport, electricity, water, medical, sanitation 
facilities etc. as required under various labour laws and statutory rules and 
regulations framed there under to the personnel employed by him at  their 
cost.  

37.3 On completion of work or as and when required by BHEL, all the temporary 
buildings, structures etc. shall be dismantled and leveled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost. In the event 
of his failure to do so, it will be got done at his risk and cost, and expanses 
incurred shall be re-covered from the contractor along with prevailing 
overhead. The decision of BHEL Engineer in this regard shall be final. 

38.0 TIME SCHEDULE 

38.1 The contractor is required to commence the work within 15 days from the 
date of issue of letter of intent (LOI) unless BHEL decides to fix any other later 
date. However, BHEL Engineer will certify the actual date of start of work after 
adequate mobilization of manpower, material handling equipment and other 
T&P by the contractor. 

38.2 Major materials as covered within the scope of this tender are likely to be 
received in stages up to 22 months from the actual date of start of work.  

The scope of work under this contract is deemed to be completed, when so 
certified by the Engineer. 
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39.0 PRICE VARIATION 

39.1 The rates quoted for scope of work as defined in this tender are subject to 
price variation provisions as per following formula: 

P1 =  

  P1 = Increase / decrease in billed amount (variation) for the particular month 
of billing. 

 P0  = Gross billed amount for the month as per contract provisions. 

 F1 = All India CPI published by Labour bureau, Simla, Govt.  of India, for 
Industrial workers (Base 1982   =100)   applicable   for   the   month  under 
consideration i.e.  for which bill has been raised. 

 F0 = All India CPI published by Labour bureau, Simla, Govt.  of India, for 
Industrial workers (Base 1982  =100)  applicable  for  the  month of award of  
work. 

 D1 = Rate of diesel as applicable at OBRA site for the month under 
consideration i.e. for which bill has been raised. 

  D0  = Rate of Diesel as applicable at OBRA site for the month of award of 
work. 

39.2 The contractor will be required to raise the bills for price variation payments 
on a monthly basis irrespective of any increase or decrease in CPI. Price 
variation as per above formula will be calculated and paid on the total contract 
value on month-to-month basis from the date of award.   BHEL however 
reserves the rights to freeze variation for that much of duration of delays, 
from time to time, which are entirely attributable to the contractor. Price 
variation on last 5% of CV will be based on average index. 

39.3 With the provision of price variation as above clauses, NO CLAIM  / 
COMPENSATION on account of any increase in wages (including minimum / 
statutory wages), prices of petrol, other consumables viz. electrodes, gases 
etc. or any other reasons will become payable during the entire period of 
execution including extensions, if any.  

40.0 TAXES , DUTIES  AND OCTROI CHARGES 

40.1 TDS under Income Tax, Sales Tax, Vat etc, if any, shall be deducted at prevailing 
rates on gross invoice value from the running bills unless Exemption Certificate from 
appropriate Authority / Authorities is furnished. 

40.2 Price quoted shall be inclusive of all taxes, duties  except service tax. The 
service tax, as legally leviable & payable by the contractor under the provisions of 
applicable law/act, shall be paid by BHEL as per contractor’s bill. However, contractor 
shall have to submit proof of service tax deposited by them immediately after the 
deposit but not later than the next bill submitted after the due date of deposit. The 
contractor shall furnish proof of Service Tax registration with Central Excise Division 
covering the services covered under this contract. Registration should also bear 
endorsement for the premises from where the billing shall be done by contractor on 
BHEL for this project The contractor shall obtain prior approval of BHEL before billing 
the service tax amount. 

[0.60 x P0 (F1 – F0) / F0 ] [0.10xP0 (D1-D0) / D0] + 
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40.3 Contractor shall get his organization registered with concerned sales tax/VAT 
authorities within 15 days of award of this contract, if applicable. The delay on this 
account and delay in bringing the material shall be to contractor’s account and no 
extension of time shall be allowed on this account. The sales tax/VAT registration for 
this contractor shall be forwarded to BHEL within 30 days from the date of LOI. In 
case the contractor is already registered for sales tax/VAT with Govt. Authorities he 
must quote his registration no, while submitting their tender. 
 

40.4 Contractor has to make his own arrangement at his cost for completing the 
formalities, if required, with Sales Tax Authorities, for bringing his materials, plants 
and equipment at site for the execution of the work under this contract. No road 
permit shall be issued by BHEL for contractor’s materials/equipments. 

40.5 OCTROI, if any, payable on BHEL’s consignments will have to be initially paid by the 
contractor and necessary reimbursement claimed from BHEL duly supported by 
documentary proof. Whenever the amount payable in one particular case is more 
than Rs. 5000/-, the contractor may request BHEL well in time to issue cheque / draft 
in favour of authorities. 

41.0 TERMS OF PAYMENT 

41.1 The  ‘Engineer’ will certify regarding the actual work executed in the 
measurement books and bills, which shall be accepted by the contractor in 
measurement book. 

41.2 Contractor shall also submit bills for the work completed under the 
specification, once in a month detailing work done during the month.  The 
format for billing shall be approved by BHEL before raising invoices. 

41.2 Shortage / damage reports on BHEL’s standard materials management forms. 
No payment shall be released till the contractor submits these reports and are 
verified by the Engineer. 

41.3 Subject to any deduction which BHEL may be authorized to make under the 
contract, the contractor on the certificate of the Engineer at site be entitled 
for payment as explained hereunder: 

41.4 95 % FOR ITEM NO 1 & 2 OF RATE SCHEDULE (MAIN  ITEMS) 

41.4.1  50 % (Fifty percent) payment shall be released after the materials are unloaded, 
transported to project stores and verified as per RR/ PWB / LWB / loading advice / 
box packing slip subject to furnishing of following information along with the bills as 
per above clause.   

1. Material transporting vouchers stating work order and quantity of material for each 
consignment.  

2. Shortage report / open delivery taken w.r.t RR / LWB, if any and acceptance 
thereof by Railway authorities/ transporters. 

3. Proof of claim lodged with Railways/ transporters in respect of above shortage / 
open delivery. 

4. Material management forms duly filled and certified by the Engineer. 

41.4.2 45% (Forty Five percent) payment shall be released as soon as the materials are 
duly shifted to desired location, stacked and verified by opening of cases / re-packing, 
wherever necessary (with contractor’s own labour and T&P).  

Payment will be released on submission of the information, as per material 
management forms by the contractor immediately after verification of materials as 
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certified by the Engineer. The Engineer at site would supply the requisite Performa.  

NOTE:- The Contractor must ensure the stacking and verification of materials within 
30 (thirty) days from the date of unloading the materials in store, otherwise the same 
shall be done by engaging other agency on the risk and cost of contractor and 
decision of Engineer in this regard shall be final and binding on the contractor.  

41.5 95 % FOR ITEM NO.  3   OF RATE SCHEDULE (MAIN  ITEMS) 

41.5.1 95 % (Ninety five percent) payment shall be released  after the materials restacking  
as per instructions of the Engineer  and submission of  Materials management forms 
duly certified the Engineer.   

41.6  95 %  (Ninety five percent) FOR ITEM NO  I, II & III   OF RATE SCHEDULE 
(ADDITIONAL   ITEMS) 

41.6.1 95 % (Ninety five percent) payment shall be released after the materials are 
collected , transported  to project stores   // packed,   transported to carriers and 
booked including handing over to carriers  and on submission of the required 
documents including the following ( wherever applicable ) ; 

1. Material transporting vouchers stating work order and quantity of material for 
each consignment.  

2. Shortage report / open delivery taken w.r.t LR / LWB, if any and acceptance 
thereof by Railway authorities/ transporters. 

3. Proof of claim lodged with Railways/ transporters in respect of above shortage 
/ open delivery. 

4. Material management forms duly filled and certified by the Engineer. 

 

41.7  BALANCE 5% PAYMENT AGAINST  ALL THE  ITEMS OF THE RATE  SCHEDULE  

41.7.1 The 2.5% of Final contract value (worked out based on actual work carried out) 
shall be payable on completion of all pending works which includes settlement 
of outstanding issues with Carriers / Railways. 

41.7.2 The balance 2.5% of final contract value will be payable on submission and 
passing of Final bill. The certificate of Engineer regarding such approval and 
passing of sums shall be final and conclusive against the contractor. 

41.8 No payment shall be made for handling of  items issued from BHEL stores for storing, 
stacking of materials and their return. Tonnage shall however be calculated on the 
basis gross weight of the package. 

42.0 RATE SCHEDULE 

42.1 Contractor shall fully understand equipment description and scope of work before 
quoting. The scope of work and responsibility of the contractor as mentioned under 
these specifications shall be covered within the quoted rates. 

42.2 The tenderer shall quote the rates as per the rate schedule only, in part II Price 
bid (Original). Conditional price bids or price bids with any deviation / 
clarification etc are liable to be rejected.  No cutting / erasures/ over writing 
shall be done. 

42.3 Quantities mentioned in the rate schedules are approximate only and liable for 
variation due to change of scope of work / variation in schedule of quantities, changes 
in design etc. The contractor has to handle whatever actual materials are dispatched 
for the project irrespective of any variations and payments shall be released for the 
actual gross tonnage handled. The quantities indicated against each item may vary to 
any extent and no compensation will be payable in variation of Individual quantity. 
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However, in case of over all variation in final executed  value (w.r.t the 
awarded value indicated in the LOI)  beyond  (minus) 30% i.e in case of 
reduction in executed value w.r.t awarded value, the contractor will be 
eligible for compensation as given in clause no. 34.3 of this NIT.  

42.4 The tenderers are required to quote for all the items of the rate schedule            
(Main Items as well as Additional Items). 

43.0 PERFORMANCE GUARANTEE: 

43.1 Irrespective of provisions in tender else where, in view of nature of work, 
performance guarantee is not required under this contract. 

44.0 INSTRUCTIONS TO TENDERER 

44.1 Offers received without data/ information required to be submitted under tender 
clauses-11.1 to 11.11 are liable to be rejected.  Documentary evidences should duly 
support all these data/ information. 

44.2 No  deviations  to  the  tender  conditions  will normally be accepted.  

 

44.3 The tenderer are advised to actually visit the site and fully acquaint themselves with 
site conditions, transportation routes, various distances, facilities, Local taxes, toll 
charges and levies, local labour minimum wages & prevailing wage  agreements at 
site, quantum of work etc., before quoting their rates for this work.  BHEL shall not be 
responsible in any way for non-familiarization of site conditions.  

44.4 Once the tenderer has quoted for the work, it is implied that he has ascertained 
various site conditions, transportation routes and distances, etc. as per above clause. 
No claim whatsoever will be entertained by BHEL on any such account.  

44.5 The contractor in the event of this work awarded to him, shall establish a site office at 
site and keep posted an authorized, responsible officer who should hold a valid power 
of attorney. 

44.6 For the purpose of the contract. Any order or instruction of the Engineer or his duly 
authorized representative shall be communicated to the contractor’s representative at 
site office and the same will be deemed to have been communicated to the contractor 
at his legal address. 

45.0 OTHERS : 

45.1     Security Deposit:-The contractor shall submit  Security Deposit within 15 days from the date 

of issue   of    LOI  as per clause no. 16.2 of the General Conditions of Contract  (GCC).  In 

case the contractor opts to furnish Bank Guarantee as a part of Security Deposit, the BG shall 

be issued as per the Performa enclosed as per Annexure-H of the GCC and also that the BG 

should be issued preferably through any of the Member Banks listed in  the GCC; 

For BG through any  other Nationalized Bank (Not covered  in the list of  Member 
Banks of  GCC), the discretion of its acceptance shall lie solely  with BHEL. 

45.2 In case of any contradiction between General Conditions of Contract (GCC) and 
Special Conditions of Contract (SCC), the latter shall prevail. 

45.3 The tenderer shall specifically confirm that he has inspected the site of work and 
acquired full knowledge and information about the site conditions, wage structure, 
Industrial climate, total work involved and will not raise claim of any nature due to lack 
of knowledge of site condition. He will also confirm that local taxation laws at the site 
have been clearly understood by him. 
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45.4 The Price Bids of only those bidders will be opened who will be qualified for the 
subject job on the basis of pre-qualification evaluation / Techno-commercial bids.  
BHEL reserves the right to reject the bidders with unsatisfactory past performance in 
the execution of a contract. BHEL’s decision in this regard shall be final & binding. 

45.5 Unsolicited rebate/discount shall not be accepted after bid opening. 

45.6 INSURANCE: Besides provisions under clause no. 29.0 of GCC regarding 
insurance, the following shall also be applicable. The contractor shall also take care 
of the same while submitting their offer. 

45.6.1 Insurance for all materials pertaining to the Contractor(T&Ps, Construction 
Materials etc.) during transit, storage  and  during construction shall be in his 
(Contractor’s) scope. 
 

45.6.2 The Contractor shall provide insurance cover to all persons employed/engaged by 
him throughout the period of Contract, including the extended period,  if any. 
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ANNEXURE - I 

 
GENERAL IDEA OF WEIGHTS TO BE HANDLED 

 
 The information given below is very tentative and not complete.  Only a few of the typical components 
are listed below to give a general idea to the bidder.  The weights and sizes indicated below are only 
approximate and are liable to vary.  
 

APPROXIMATE WEIGHT SCHEDULE 

 

 
UPRVUNL NATIONAL CAPITAL THERMAL POWER PROJECT 5 X 200 MW 

 
 

Sl. 

No. 

Manufacturing 

Unit 

Description of Supplies Approximate 

Weight in 

Tonnes 

1. Trichirappalli  Boiler and auxiliaries(PP, STR,Ducts, 

feedersetc. 

14625 

2. Ranipet APH , ESP, Fans and auxilliaries 11775 

3 Piping Centre – 

Chennai 

 PCP & LP Piping           475 

4. Hyderabad Mills,  etc. 575 

5. Bhopal Valves, Motors, transformers, 

SWGR,conveyor, cables,pumps etc. 

1660 

6. Bangalore Panels, Cables etc. 480 

TOTAL WEIGHT OF MATERIALS / COMPONENTS TO BE 

HANDLED INCLUDING PACKING WEIGHT 

29590 
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ANNEXURE-II 

 
LIST OF T&P BEING PROVIDED BY  BHEL FOR USE OF CONTRACTOR 
FREE OF HIRE CHARGES ON SHARING BASIS 
__________________________________________________________________ 
S.NO.  EQUIPMENT             CAPACITY    QTY 

 
1. MOBILE CRANE       55/14  MT      AS AND WHEN  REQUIRED        
       SUBJECT TO AVAILABILITY 
 
  
NOTE: 
 

1.  Cranes ( suitable capacity cranes) without slings & lifting tackles will be 
provided by BHEL on sharing basis for unloading of heavy consignments. 
Operation & maintenance of these cranes is excluded from the scope of 
subject contractor. However required maintenance crew and fuel for 

operation of crane shall be provided by the contractor at his cost.  
 
2. All other terms and conditions shall be as per tender clause No.35 
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ANNEXURE-III 

 
INDICATIVE LIST OF  MAJOR T&P TO BE PROVIDED BY  CONTRACTOR FOR 
EXECUTION OF TENDERED WORKS FOR MOST DURATION OF THE CONTRACT 
__________________________________________________________________ 

S.NO.  EQUIPMENT    CAPACITY     QTY 

 
 

1. TYRE MOUNTED/HYDRA CRANE  18/8MT  1 MINIMUM 
 
 

 
2. COMPUTERS WITH PERIPHERALS  SETS   2 MINIMUM 
 
3.        FIRE EXTINGUISHERS 10KG ABC     10 MINIMUM 

DRY POWDER/FOAM TYPE 
 

4.  HYDRAULIC JACKS10,20,50,100T,    AS REQUIRED 

 
5. WOODEN/CONCRETE SLEEPERS/BLOCKS                AS PER  REQUIREMENT 
                 (250NOS MINIMUM) 

 
 
NOTES: 
 

1. The above list specifies only major T&P (may not be complete) to be deployed by the 
contractor and is based on minimum requirement. All additional / other tools and plants 
including suitable capacity D shackles, slings, rails sleepers hydraulic  / mechanical 
jacks, fire extinguishers, computers with peripherals etc which are required for 
satisfactory & timely completion of work shall also be deployed by the contractor within 
finally accepted rate / price. 

 
2. Tyre mounted  crane must be with 360 degree rotational swing mechanism to facilitate 

unloading and placement of material at identified locations. 
 

3. Sleepers, rails, jacks, winches, slings, D shackles etc required for unloading of all  
consignments including  heavy consignments  are also to be arranged by contractor at 
his own cost. However in such cases BHEL may extend limited assistance by way of 
issuing such T & P that may be available in their stores, free of hire charges. These 
will have to be returned after use. Any damages / losses / to these will have to be 
borne by the contractor and cost / repair charges plus applicable overheads 
recoverable from him. No claim whatsoever will be entertained on non-availability of 
these items. 

 
4. Suitable capacity crane as per Annexure II without slings & lifting tackles will be 

provided by BHEL on sharing basis for unloading of heavy consignments  which can 
not be unloaded / handled by  cranes to be provided by contractor.  All other terms & 
conditions shall be as per tender clause no. 35 
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ANNEXURE-IV 

RATE SCHEDULE 
(A) MAIN  ITEMS   
   

Sl.  
No 

 DESCRIPTION OF WORK Rate in Rupees 
(In figures and 

words) 

 
1 

Rate in Rupees per MT for entire scope of work as defined 
in this tender specification in respect of all items  from 
Trucks / Trailers and other vehicles directly coming to site / 

store  sheds / storage yard. (UNLOADING BY CRANE OF  
 CONTRACTOR) 
(Approx. tonnage to be handled 28590 MT) 

 

2 Rate in Rupees per MT for entire scope of work as defined 

in this tender specification in respect of all items  from 
Trucks /Trailers and other vehicles directly coming to site / 
store sheds / storage yard. (UNLOADING BY CRANE 

SUPPLIED   BY BHEL) 
(Approx. tonnage to be handled 1000 MT) 

 

3 Rate in Rupees per MT for Restacking of Material in the 

Stores Area  
(Approx. tonnage to be handled 500 MT) 

 

 
NOTES: 

1. Incomplete offer received may not be considered for the subject work. 
 
2. The Rate shall be entered in figures as well as in words. In case of difference in rates 
between words and figures THE LESSER OF THE TWO will be treated as valid rate.  
 
3. In case of omission in quoting any rate, the evaluation will be done considering the 
highest quoted rate obtained against  that item but the work , if awarded, will be on the 
lowest quoted rate obtained against that item. 

 
 
 

        (Seal and signature of Tenderer) 
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B. ADDITIONAL ITEMS: 

 

Sl.  
No. 

DESCRIPTION OF WORK Rate in Rupees 
(in figures and words) 

I Loading of materials including packing (if required) in 
their own Trucks / Trailers and transporting same to 
Carriers Godown / Railway Station at following 
locations & booking of the same to destination as per 
instructions of the Engineer. 
 

 

I-A CHOPAN/OBRA/RENUKOOT 
Rate in Rs. Per MT 
  

 

I-B VARANASI/MIRZAPUR 
Rate in Rs. Per MT 
 

 

II Taking delivery of materials in their own Trucks / 
Trailers from Godowns of Carriers / Railways at 

following locations & bringing the same to BHEL 
store as per tender specifications. 
 

 
 

 
 

 

II-A CHOPAN /OBRA/RENUKOOT 
Rate in Rs. Per MT 
  

 

II-B VARANASI/MIRZAPUR 

Rate in Rs. Per MT 
 

 

 
 III 
 

Rate in Rs. per MT for collecting and loading of 
materials including packing (if required) in carriers 
Trucks / Trailers (to be placed by Carriers) at the 

plant stores/ project area. 
 

 
 

 
NOTES:   
 

1. AGAINST  ITEM NOS I, II & III OF ADDITIONAL  ITEMS, PAYMENT  SHALL BE  MADE  
AS PER ACTUAL  TONNAGE  SUBJECT  TO  MINIMUM  PAYMENT  OF 2 (TWO) TONNES  
FOR EACH CONSIGNMENT. 

 
2. FOR EVALUATION PURPOSE QUANTITY OF  50 MT WILL BE CONSIDERED  AGAINST 
EACH ITEM (ADDITIONAL ITEMS). 

 

3. FOR   ITEM NO. IA, IB, IIA & IIB (ADDITIONAL  ITEMS), ONLY ONE  RATE   FOR  EACH  
ITEM  IS  TO  BE  SUBMITTED. IN  CASE,  MORE  THAN ONE  RATE IS  SUBMITTED 
AGAINST  THESE ITEMS, THE  HIGHEST  QUOTED  RATE  SHALL BE  CONSIDERED  FOR  

EVALUATION PURPOSE  AND THE LOWEST QUOTED  RATE  SHALL BE  CONSIDERED FOR  
THE  PURPOSE OF  AWARD. 
 
4. INCOMPLETE OFFER RECEIVED MAY NOT BE CONSIDERED FOR THE SUBJECT 

WORK. 
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5. THE RATE SHALL BE ENTERED IN FIGURES AS WELL AS IN WORDS. IN CASE OF 
DIFFERENCE IN RATES BETWEEN WORDS AND FIGURES THE LESSER OF THE 
TWO WILL BE TREATED AS VALID RATE.  

6. IN CASE OF OMISSION IN QUOTING ANY RATE, THE EVALUATION WILL BE DONE 
CONSIDERING THE HIGHEST QUOTED RATE OBTAINED AGAINST  THAT ITEM 
BUT THE WORK , IF AWARDED, WILL BE ON THE LOWEST QUOTED RATE 
OBTAINED AGAINST THAT ITEM. 

7. EVALUATION SHALL BE DONE  CONSIDERING BOTH MAIN ITEMS  AND 
ADDITIONAL  ITEMS FOR THE RESPECTIVE  QUANTITIES  MENTIONED THEREIN 
OR ELSEWHERE. (Common for Main Items &  Additional  Items) 

 
 
 

       (SEAL AND SIGNATURE OF TENDERER) 
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ANNEXURE-V 

 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE 
KNOWLEDGE OF SITE CONDITIONS 

 
 

We,……………………………………………………………………
…………………… Hereby declare and confirm that we have 
visited the project site under the subject namely, 
…………………………………………and acquired full knowledge 
and information about the site conditions, wage structure, 
Industrial climate and total work involved.  We further 
confirm that the above information is true and correct and we 
will not raise any claim of any nature due to lack of knowledge 
of site condition. 
 
 
                                  
 

                                                          Tenderers Name and Address 
 
 
 
 
 
Place:                                          (Signature of the Tenderer   with stamp)  
 
Date: 
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ANNEXURE-VI 
 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 

 
BHEL PSNR is committed to Information Security Management System as per Information 
Security Policy. 
 
 

M/s………………………………, providing…………………………..service to 
BHEL PSNR, Noida hereby undertake to comply with the following in line 
with Information Security Policy of BHEL PSNR; 
 
 

� To maintain confidentiality of documents & information which shall be used 
during the execution of the Contract. 

 
� The documents & information shall not be revealed to or shared with third 

party which shall not be in the business interest of BHEL PSNR. 
 
 
 
 
 
   (                                  )                       (   ) 
    M/s. BHEL, PSNR                             M/s…………………….. 

                                                                
 
 

 
 
 

 
 

 
 
 

 

 

 

 

 


