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Bharat Heavy Electricals Limited 
(A Govt. of India Undertaking) 
Power Sector – Southern Region 
EVR Periyar Building 
690 , Anna Salai, Nandanam,  Chennai – 600 035. 

 
Tender Specification No. BHEL:PSSR:SCT: 1245 

 
 
 
Messrs        Date:   
           
 
 
 
 
Dear Sir, 
 
 
        

             SUB:     Receipt, Unloading at Site Stores / Storage Yard, Verification, 

Stacking  and  Preservation   of  Materials / Components for 

1x250 MW set at  Raichur Thermal Power Project . Stage –

III, Unit 8 , 1 x 250 MW, Raichur , Karnataka . 

           
 

 

 
Please find enclosed one set of non-transferable tender documents 

containing - 54 - pages along with general conditions of contract Booklet 
for the above work. 
 
 

You are requested to go through the tender documents, GCC Booklet 
and offer your most competitive rate and submit the tender documents duly 
filled in as per procedure indicated in the tender specification along with 
requisite EMD of Rs.1,50,000/- (Rupees One Lakh Fifty Thousand 
Only.) in the form Demand Draft drawn in favour of M/s.Bharat Heavy 
Electrical Limited Chennai - 35. Bids with Deviations from the tender 
conditions will be rejected. 

 
 



                                 
 

 

 

A SEPARATE LETTER SHALL BE FURNISHED INDICATING THAT THERE ARE NO 

DEVIATIONS FROM THE TENDER CONDITIONS ( As in Page 8.) 

 

The completed quotations shall reach the office of the under signed on or 
before 25.07.2007 at 15.00 Hrs. The Technical bids, will be opened on the 
same day at  15.30 hrs. We shall separately intimate the date for opening 
the price bids only to those parties who are technically Qualified.  You are 
requested to depute your authorized representative at the time of opening. 

 
ANY REVISION OF RATES / PRICES WHATSOEVER AFTER THE 
TIME AND DATE MENTIONED IN TENDER SPECIFICATION FOR 
SUBMISSION OF COMPLETED QUOTATIONS SHALL NOT BE 
ENTERTAINED UNLESS CALLED  FOR  SPECIFICALLY  BY  BHEL. 

 

Kindly acknowledge the receipt of the tender documents and confirm 

your participation. 

 

Kindly note that BHEL reserves the right to reject any or all tenders 

without assigning any reason. 

 

Thanking you, 

          Yours faithfully, 
            For and on behalf of 
                                           BHARAT HEAVY ELECTRICALS LIMITED 

 

       ADDITIONAL GENERAL MANAGER / CONTRACTS 

This Tender document is not transferable. 

Place : Chennai -35 
 
Encl: One set of Tender documents along with GCC Booklet. 

 
 

 
 



                                 
 
 
 
 

 
 

 
 

 
Bharat Heavy Electricals Limited 
(A Govt. of India Undertaking) 
Power Sector – Southern Region 
EVR Periyar Building 
690 , Anna Salai, Nandanam,  Chennai – 600 035. 

SPECIAL INSTRUCTIONS TO BIDDERS 
 

The Bidder must submit their bids as requested in a sealed cover 
prominently superscribing the Tender Specification number, due date and time of 
submission as mentioned in the  TENDER NOTICE. 

 
The following information shall be furnished by the Bidder along with their 

offer (Technical Bid cover) 
 
01. Details of previous experience during the last Seven years indicating contract 

value,  duration, completion period and present engagement as per G.C.C. 
 
02. Organisation structure of the Company as per GCC. 
 
03. Financial status of the firm enclosing balance sheet and profit and loss account 

for the past 3 years and certificate from the Company’s Banker as per G.C.C 
 
04. Turnover of the Company in last 3 Financial years pertaining to this scope of 

work only. 
 

05. Latest Income Tax clearance certificate. 
 
06. BIO DATA of key personnel presently in the Rolls of the company and proposed 

site organization for carrying out the work including deployment of Engineers 
and Supervisors. 

 
07. Declaration sheets as per Appendix of Tender Specification. 
 
08. Checklist and Schedule of General particulars as per Appendix in GCC. 
 
09. T & P owned/deployment details as per G.C.C. 
 
10. Technical manpower deployment details as per G.C.C 
 
11. Other relevant details as per GCC and checklist. 
 
12. These terms and conditions will be read and construed along with General 

Conditions of contract and incase of any conflict or inconsistency between the 



                                 
General conditions and the Terms and conditions of the tender specification, the 
provisions contained in the Term and conditions (NIT, Rate Schedule, Common 
conditions, Special Conditions including Appendices) shall prevail.  

 
 
 
13. THE BIDDERS ARE REQUESTED TO FURNISH THE DOCUMENTS LIKE COPIES 

OF LOI’S, WORK ORDER’S ETC PERTAINING TO THE EXPERIENCE INDICATED 
IN QUALIFYING REQUIREMENTS, AS GIVEN BELOW. 

 
14. QUALIFICATION REQUIREMENT 
 

a) The bidders should have executed material handling such as Receipt, 
unloading at  Site Stores / Storage yard, Verification, Stacking of 
Materials / Components  and  preservation  of  materials etc., of        
60 MW  and  above  power plant equipments or  handling of  heavy  
equipments / components  of  industries  such  as  Petro chemicals, 
Steel plants, Aluminium plants, Refineries, Fertilizer Plants  etc., in  the  
last  seven  years.  

 
b) The bidders should    have a minimum average financial turn over of          

Rs. 17.42 Lakhs per year in the preceding three years ending                
31st  March 2006. 

   
The  Bidder  must  have  earned  profit  in  any  one  of  the  last           
three  financial  years ending  31.03.2006  and should have positive 
networth as  on  31.03.2006. 

 
Bidder should submit audited balance sheet and profit & loss account 
of the company for last three years ending  31.03.2006  in  support  of  
above  requirement. 

      
c) Notwithstanding the above, BHEL reserves the right to reject any 

Tender or all the Tenders for reasons whatsoever beyond our control 
and the decision of BHEL is final.      

 
    LD / Penalty shall be leviable as per the applicable clauses of GCC. 
 

15. TENDERERS  HAVE  TO  FURNISH A DECLARATION SHEET INDICATING THAT 
THERE IS NO DEVIATION FROM THE TENDER DOCUMENTS (AS IN PAGE 8). 
TENDERERS MAY FURTHER NOTE THAT THIS DECLARATION IS A 
PREREQUISITE FOR BHEL TO CONSIDER THEIR BIDS. BIDS SUBMITTED 
WITHOUT “NO DEVIATION DECLARATION” WILL BE REJECTED BY BHEL. 

 
16. SAFETY PLAN 
 
 Bidder may further note that the submission of safety plan is a prerequisite for 

BHEL to consider their bids. 
 



                                 
 

 
 

 
 

 
Bharat Heavy Electricals Limited 
(A Govt. of India Undertaking) 
Power Sector – Southern Region 
EVR Periyar Building 
690 , Anna Salai, Nandanam,  Chennai – 600 035. 

PROCEDURE FOR SUBMISSION OF SEALED BIDS 
 

The Tenderers must submit their bids as required in two parts in separate sealed 
covers prominently superscribed as Part I “Technical Bid” and Part II “Price Bid” and also 
indicating on each of the covers the tender specification number and due date and time as 
mentioned in the Tender Notice. 

 
Part I (Technical Bid) Cover I 
 

Excepting Rate Schedule, all other schedules, data sheets and details called for in 
the specification shall be enclosed, in part I Technical Bid only. 

 
Part II (Price Bid) Cover II 
 

All indications of price shall be given in this part II Price Bid. 
 

Tenderers are requested to quote their rates, only in the price bid (part II) provided by 
BHEL. Quoting of rates in any other form / formats will not be entertained. 

 
These two separate cover I & II (Part I and Part II) shall together be enclosed in a 

third envelope (Cover III) along with requisite EMD as indicated and this sealed cover shall be 
superscribed and submitted to Senior Deputy General Manager/Contracts at the above 
mentioned address before the due date as indicated. The Tenderers will  be intimated 
separately in case any clarifications are required. 

 

NOTE: 
 

Tenderers are issued with 2 Nos. of Technical Bids, 2 Nos. of Price Bids and 2 Nos. 
of GCC booklet., out of which one set of each document shall be retained by them for their 
reference. Balance one set shall be submitted along with their offer as per procedure indicated 
above. 
 
EMD amount for this Tender is Rs.1,50,000/- (Rupees One Lakh Fifty Thousand Only.)This 
EMD amount shall be submitted in the form of demand draft only drawn in favour of M/s. Bharat 
Heavy Electricals Limited, Chennai – 35.  
 
EMD amount in the form of Bank Guarantee / fixed deposit receipt or in any other form will not 
be Accepted. 

 
ANY REVISION OF RATES / PRICES WHATSOEVER AFTER THE TIME 
AND DATE MENTIONED IN TENDER SPECIFICATION FOR 
SUBMISSION OF COMPLETED QUOTATIONS SHALL NOT BE 
ENTERTAINED UNLESS CALLED FOR SPECIFICALLY BY BHEL. 

 
Addl. General Manager/Contracts. 

 



                                 
 
 

 
 
 

Bharat Heavy Electricals Limited 
(A Govt. of India Undertaking) 
Power Sector – Southern Region 
EVR Periyar Building 
690 , Anna Salai, Nandanam,  Chennai – 600 035. 

 
TENDER NOTICE 

 
Sealed Tenders are invited from reputed contractors with sufficient 

previous experience in the under mentioned similar nature of work: 
 
 
Tender Specification No. BHEL:PSSR:SCT:  1245 
 
 
          Description                                 EMD 
 
 

Receipt, Unloading at Site Stores / Storage Yard, 

Verification, Stacking and Preservation of 

Materials / Components for 1 X 250 MW set at 

Raichur Thermal Power Project, Stage –III, Unit -

08 , Raichur , Karnataka . 
 

                
Cost of Tender Documents  :   Rs.1040/- 
(Including all Taxes) 
 
Sale Starts on : 05.07.2007 
 
Sale closes on  : 23.07.2007 
 
Due date and Time for 
Submission : 25.07.2007  15.00 Hrs. 
 
Date and time for opening  
Of Technical Bids : 25.07.2007  15.30 Hrs. 

 
 
 
 
 
 
 
 
 

Rs.1,50,000/- 
(Rupees One Lakh 

Fifty Thousand 
only) 



                                 
 
 
 
 

 QUALIFICATION REQUIREMENT 
 

a)    The bidders should have executed material handling such as Receipt, 
unloading at  Site Stores / Storage yard, Verification, Stacking of 
Materials / Components  and  preservation  of  materials etc., of        
60 MW  and  above  power plant equipments or  handling of  heavy  
equipments / components  of  industries  such  as  Petro chemicals, 
Steel plants, Aluminium plants, Refineries, Fertilizer Plants  etc., in  the  
last  seven  years.  

 
b)     The bidders should    have a minimum average financial turn over of          

Rs. 17.42 Lakhs per year in the preceding three years ending                
31st  March 2006. 

   
The  Bidder  must  have  earned  profit  in  any  one  of  the  last           
three  financial  years ending  31.03.2006  and should have positive 
networth as  on  31.03.2006. 

 
Bidder should submit audited balance sheet and profit & loss account 
of the company for last three years ending  31.03.2006  in  support  of  
above  requirement. 

      
c)     Notwithstanding the above, BHEL reserves the right to reject any 

Tender or all the Tenders for reasons whatsoever beyond our control 
and the decision of BHEL is final.      

 
    LD / Penalty shall be leviable as per the applicable clauses of GCC. 
 

 

Interested parties can get the Tender documents from the office of the Senior 
Deputy General Manager / Contracts on all working days by remitting the cost of 
tender documents either by Cash or A/c Payee Demand Draft drawn in favour of 
M/s. Bharat Heavy Electricals Limited, Chennai – 600 035. Money order, Cheques 
and Postal Orders will not be accepted. 
 
 
The Bharat Heavy Electricals Limited takes no responsibility for any delay, loss or 
non-receipt of tender documents sent by post and also reserves the right to 
reject any or all the tender without assigning any reason therefor. TENDER 
NOT ACCOMPANIED BY THE PRESCRIBED EARNEST MONEY DEPOSIT 
ARE LIABLE TO BE SUMMARILY REJECTED. 
 
 
 

ADDITIONAL GENERAL MANAGER /CONTRACTS 
 



                                 
 
 
 
 
 
 
 

 

 

TENDER SPECIFICATION : BHEL:PSSR:SCT:1245 

 

CERTIFICATE FOR NO DEVIATION 

 

I,________________________________    Of                      

M/s_____________________________________________________ 

hereby certify that there is no deviation from the Tender conditions either 

technical or commercial and I am agreeing to all the terms and conditions 

mentioned in the Tender Specification. 

 
 
 
 
 

SIGNATURE OF THE TENDERER 
 
 
 
 
 
 
 
 
 
 
 
 

 



                                 
 
 
 
 
 
 
 
 
 

OFFER OF CONTRACTOR 
 
 

 
Senior Deputy General Manager/Contracts 
Bharat Heavy Electricals Limited, 
Power Sector : Southern Region 
690, Anna Salai, 
Nandanam, 
Chennai – 600 035. 
 

 
        Sir, 
 
 

I/We hereby offer to carry out the work detailed in Tender 

Specification No.BHEL:PSSR:SCT:1245 issued by Bharat Heavy 

Electricals Limited, Power Sector : Southern Region, in accordance with 

the terms and conditions thereof. 

 

I/We have carefully perused the following documents connected 

with the above work and agree to abide by the same.  

 
1. Instructions to Tenderer 

2. General Conditions of Contract 

3. Special conditions of Contract 

4. Other Section, Appendices and Schedules 

 

 
 
 
 
 
 



                                 
 
 
 
 
 

 

I/We have deposited/forwarded herewith the Earnest Money Deposit/a 

sum of Rs.1,50,000/- (Rupees  One Lakh Fifty Thousand only) vide  DD.No.                        

.         Dt.                   which shall be refunded should our offer not be accepted. 

Should our offer be accepted, I/We further agree to deposit such additional sum 

which along with the sum of Rs.1,50,000/- (Rupees  One Lakh Fifty Thousand 

only)  mentioned above, to make up the Security Deposit for the work as 

provided for  in the Tender Specification within the stipulated time as may be 

indicated by BHEL, Power Sector : Southern Region, Chennai – 600 035. 

 

I/We further agree to execute all the works referred to in the said 

documents upon the terms and conditions obtained or referred to therein and as 

detailed in the appendices annexed thereto. 

 

 
 

DATE: CONTRACTOR: 

PLACE: ADDRESS: 

 
 
Witness with their address 
 
 
 
 
Signature Name Address 
 
 
 
 
 
 
 

 
 



                                 
 
 
 

 
 

RAICHUR   STAGE – III  1 X 250 MW  UNIT – 8  
 

PROJECT INFORMATION - GENERAL 
 
 

01 Project Title 
RAICHUR THERMAL POWER PROJECT  
STAGE – III  1 X 250 MW UNIT NO. 8 
 

02 Owner/Purchaser 

Karnataka Power corporation Limited 
“ Sudharsan Complex” , II Floor, 
No. 22/23, Seshadri Road, Bangalore – 
560 009 
 

03 Location  

Raichur Thermal Power  station is 18 
Kms away from Raichur on Raichur – 
Hyderabad State  Highway .  It is 
situated 2.5 Kms away on the right 
bank of river Krishna. 
 

04 
Nearest Railway  
 

Krishna, Raichur TPS siding for full 
wagon and Raichur railway station for 
smalls.  Both the Railway stations  are 
coming in  South Central Railway  - 
Broad Gauge . 
 

05 Nearest Airport 
Hyderabad 
 

06 
Site Elevation  
 

351 Metres, AMSL  

07 
Ambient Air  Temp  
 

 

 a)   Maximum 45 °C 

 b)   Minimum   6 °C 

 c)   Design dry bulb temp 35 °C 

 d)   Design  wet bulb temp 27 °C 

 

e)   Design ambient temp for 
electrical/air compressor 
equipment  
 

50 °C 

 
 



                                 
RAICHUR   STAGE – III  1 X 250 MW  UNIT – 8 

 
PROJECT INFORMATION - GENERAL 

 
 

08 
Relative  Humidity  
 

 

 
a)   Maximum during 
monsoon 

85% 

 b)   Minimum 20% 

 c)   Average 65% 

 
Note :   For the purpose of guaranteed efficiency of steam generator , 
the ambient air temperature shall be taken as 31 °C  and relative 
humidity as 60% based on design coal firing with coal analysis.   

09 Rainfall  

 a)  Annual average 720 mm 

 b)  Max. for one day 115 mm 

 c)  Maximum intensity    38 mm/hr 

 d)  Period  June to September  

10 
Seismic Data 
 

 

 a)  Zone as per IS 1893  Zone - 1 

 

b)  Coefficient (including 
importance factor and 
foundation factor)    
 

0.015 

11 Wind Data  

 
Basic wind pressure as per     
IS : 875 
 

100  Kg/sq.m 

 Wind Velocity 

a) Maximum  70 Kmph 
b) Prevailing wind direction 
c) North – East, South – West 

South- East,  West   

12 Barometric Pressure  734 mm of Hg 

13 Transport  

 
a)   Name of the highway 
near which plant is located   

Raichur – Hyderabad State Highway 

 b)  Railway (Gauge)   Broad Gauge       

. 
 
 

 
 
 
  



                                 
 

SECTION III 
 

COMMON CONDITIONS OF THE CONTRACT 
 
1.0 SCOPE OF WORK 
 
 Providing manpower, tools and plants, materials, handling equipments 

and consumables, supervision and execution of material handling work 
which includes unloading of components at stores / storage yard 
verifying and stacking in the project area. 

  
 Transportation of certain materials from Godown of Transport carriers, 

at Raichur unloading, verification of components which includes 
unpacking of cases / crates, repacking after verification, preservation, 
stacking of all the components at stores / storage space, shifting of 
materials from one location to another location with in storage area 
and wherever required keeping the materials / components by raising 
height. 

  
 From the area/delivery points of all materials/components pertaining 

to generating units, auxiliaries, piping, miscellaneous plants and 
equipments, panels, cables and other electrical equipments, oil drums, 
tools, plants or any other items and equipments meant for erection, 
commissioning, and office equipment / furnitures and miscellaneous 
items, contractor to use his own cranes, tractor/trailers, trucks, lorries, 
slings, jacks, lifting tackles and any other equipments for this job. 
Handling of equipments for verification of components including 
opening of cases / crates / boxes and repacking / stacking after 
verification shall also be the responsibility of the contractor. 
Compliance with statutory obligations as well as any other 
requirements/provisions with respect to contractor’s manpower, 
equipment including insurance, medical facilities, minimum wages, 
safety requirements, accommodations etc., to be the responsibility of 
the contractor. 

 
 THE CONTRACTOR SHALL STRICTLY ABIDE BY THE STATE AND 

CENTRAL LAWS, STATUTORY RULES, REGULATIONS ETC. AS 
INDICATED IN GCC BOOKLET. IN ADDITION THE CONTRACTOR 
SHALL HAVE TO COMPLY WITH PROFESSIONAL TAX /  SERVICE TAX 
AND PF/ LABOUR LICENCE REGULATIONS FOR ALL HIS EMPLOYEES / 
WORKMAN AS PER THE LOCAL AUTHORITIES/GOVERNING BODIES 
INSTRUCTIONS. 

 
 
 
 
 



                                 
2. FACILITIES TO BE PROVIDED BY BHEL: 
 
 Open space for contractor’s office and stores will be made available by 

BHEL free of cost. 
 
 Electricity will be provided at one point  free of charge for construction 

purpose only. Further distribution shall be arranged by the contractor 
at his cost. 

 
 Water will be arranged by the contractor at his cost for execution of 

contractual obligations as well as drinking / General use. 
 
3. FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

 
i. The contractor shall be responsible to provide all necessary 

facilities like residential accommodation, transport, distribution 
of water and power, medical insurance etc. as required under 
the various labour laws and other statutory rules and 
regulations as applicable at site for their staff, labour. 

 
 
ii  The contractor will make his own arrangement for his 

communication needs at his site office. 
 

iii Contractor shall deploy labour at site strictly in accordance with 
the  guidelines approved by our Customer. 

 
iv      For movement of cranes, tractor, trailers, if sleeper/plates are 

required, the same shall be arranged by contractor at his own 
cost. 

 
v The contractor will provide two computers and its accessories 

with operator for data entering for store records. 
 
vi. Apart from manpower required to execute the contract 

successfully the following minimum manpower shall be 
arranged with in the quoted rate of the contract. 

 
 Well trained/qualified Store keepers(min 4Nos) with suitable assistance 

and min 2 Nos of Engineers/Supervisors for organizing and executing 
material handling functions like receipt, unloading in specified area, 
verification & stacking, preservation as per the guide lines of BHEL, issues 
to BHEL sub- contactors on BHEL authorisation, data entering and 
maintaining receipt & store records both in ledgers and in computers, 
reporting of shortage/damages etc., 

  
 
 
 



                                 
4.       Specification  for PC  system (2 Nos) 

 
 

For  the better  management  of  materials receipt, issue etc., and to  

prepare  PC   is  required . Hence the contractor should arrange their own 

2 Nos PC system as per the following specification with qualified operators 

at their cost. It is the responsibility of the contractor for the operation and 

the maintenance of the system, and if any fault / failure of the system 

should be rectified immediately without delay, at contractors cost. 

Contractor has to note the above aspects and quote accordingly. 

 
Specification for PC system 

 
(To be Arranged by the Contractor at their Cost) 

 
 

Sl.No Features Minimum Requirements 

1 Processor Intel Pentium 4 2 GHz or above 

2 Chipset Intel 845 or higher Intel Chipset 

3 RAM 256 MB DDR SDRAM 

4 HDD 40 GB 

5 FDD 1.44 MB 

6 Optical Drive 48 x of above CDD 

7 Monitor 15” VGA Colour 

8 Keyboard Minimum 104 keys Windows keyboard 

9 Mouse 2 Button Scroll mouse 

10 Ethernet Integrated 10/100 Mbps NIC for LAN 

11 Ports Minimum 1 Parallel, 1 Serial, 2 USB 

12 Software Windows 2000 or XP Professional 



                                 

13 Accessories Mousepad & Dustcovers  

14 UPS 1 KVA UPS with 1 hr. backup 

15 Printer  A4 size Laser Printer – 20 ppm or above (with 
all consumables, cartridges & stationery  

 
5.0 TOOLS, TACKLES AND CONSUMABLES 
 
 The contractor shall arrange all Tools and Plants including Cranes / 

Tractors /  Trailors / Trucks etc. at his own cost.  
 
 Tenderers have to furnish a list of Tools and Plants including cranes, 

Tractor / Trailors etc. which they propose to deploy for this work. 
  
 The contractor at his cost shall arrange crane operator, diesel, petrol 

and other consumables required for the tools and plants, equipments 
etc. Preventive and routine maintenance of tools and plants are also to 
be arranged by the contractor at his cost without any delay. 

 
 However BHEL recommends the following T&P for execution of the 

work;  

 
 

75 T CRANE  1 NO 

40 T CRANE 1 NO 

18 T CRAWLER / MOBILE CRANE 2 NOS 

8 T HYDRO MOBILE CRANE 2 NOS 

30 / 40 T TRACTOR TRAILOR 1 NO 

10 / 20 T TRACTOR TRAILOR 1 NO 
 
  
 
 
 
 
 
 
 
 
 



                                 
 
 
 
 
 
6.0 RESPONSIBILITIES OF THE CONTRACTOR 
 
 
 1. Contractor shall be responsible for examining all the shipment 

and notify BHEL Engineer immediately if any damage, shortage, 
discrepancy etc., for the purpose of engineer’s information. The 
contractor shall submit a report every week detailing in this 
regard. 

  
 2. For timely completion of the job, the contractor may have to work 

in one or more shifts. He will not be eligible for any extra charges 
on this account. 

 
 
7.0 WORK SAFETY REGULATIONS 
 
 1. The contractor shall ensure the safety of all the workmen, 

materials, and equipment either belonging to him or to others 
working at site. 

 
 2. The contractor will notify the Engineer of his intention to bring on 

to site any equipment or any container, with liquid or gaseous 
Fuel or other substances which may create hazard. The  Engineer 
shall have the right to prescribe the conditions under which the 
equipments or container may be handled and used during the 
performance of the work and the contractor shall strictly adhere 
to such instructions. The Engineer shall have the right to inspect 
any construction plant and to forbid its use, if in his opinion, it is 
unsafe. No claim due to such prohibition shall be entertained by 
BHEL. 

 
 3. Where it is necessary to provide and/or store petroleum products 

or petroleum mixtures and explosives, the contractor shall be 
responsible for carrying out such provision and/or storage in 
accordance with the rules and regulations laid down in petroleum 
act 1934. Explosive Act 1948 and Petroleum and Carbide of 
Calcium Manual published by the Chief Inspector of Explosive of 
India. All such storage shall have prior approvals of the Engineer. 
In case any approvals are necessary from the Chief Inspector of 
Explosives or any statutory authorities, the contractor shall be 
responsible for obtaining the same. 

 
 



                                 
 
 
 
 
8.0 INSURANCE 
 
 The contractor shall take suitable, insurance policies to cover his 

workers under Workmen’s Compensation Act to cover risks of his 
staff/Engineers through group personnel accident insurance policy, to 
cover risks of  his tools tackles and equipments and a suitable 
insurance policy to cover damage to property or personnel or third 
parties. 

 
9.0 OTHER IMPORTANT CONDITIONS 

9.1 SAFETY 

 
a. T & P used by contractor should be tested quality bearing ISI 

marks. Necessary test certificates to be produced by the 
contractor for all the T & P received by him at site for acceptance 
by BHEL Engineer. BHEL will reject any T & P without IS test 
certificate and the same cannot be utilized on job. 

 
b. Only trained and experienced personnel to be used on the job. 

Signalling for rigging  operations must be given by workers who 
are possessing required skill and experience in handling 
materials. 

 
9.2          Contractor shall strictly follow all safety conditions as per clause 2.15 

and its sub clauses of G.C.C Booklet Non-conformity of safety rules 
and safety appliances will be viewed seriously and the BHEL has right 
to impose fines on the contractor as under: 

 

Sl.No. Safety Fine (Rs.) 

01 Not wearing safety helmet                                50/- 

02 Not wearing safety belt                                    100/- 

03 Grinding without goggles 50/- 

04 Not using 24V supply for internal work 500/- 

05 Electrical plugs not used for hand machines 100/- 

06 Not slinging properly 200/- 

 



                                 
 
 

07 Using damaged sling 200/- 

08 Lifting cylinders without cage 500/- 

09 Not using proper welding cable with lot of 
joints and not insulated properly 200/- 

10 Not removing small scrap from platforms 200/- 

11 Gas cutting without taking proper precaution 
or not using sheet below gas cutting  200/- 

12 Not maintaining elec. Winches which are being 
operated dangerously 500/- 

13 Improper earthing of electrical T & Ps 500/- 

 
9.3 Contractor shall necessarily fill up the safety plan format available in 

General Conditions of Contract booklet enclosed with this tender and 
submit along with their offer. 

 
10.0 CONTRACTOR SHALL DEPLOY A SAFETY OFFICER 

EXCLUSIVELY TO HANDLE SAFETY REQUIREMENT. 
 
10.1 Contractor to provide his own, Tractors / Trailers with operators. 

Required fuel for these equipments and maintenance of the same will 
be contractor’s responsibility. 

 
a. Any breakdown of crane, trucks, trailers and any other handling / 

lifting equipments, T & P etc. used by the contractor must be set 
right within  twenty four hours. Contractor cannot attribute such 
breakdown for delay in unloading and transportation of materials, 
stacking etc. 

 
b. If the contractor fails to set right his handling equipments and    

T & P in time, as stated above, BHEL shall have the right to hire 
these equipments from other sources and give it to the contractor 
if found necessary. All the expenditure incurred in this regard will 
be recovered from the contractor’s running bill. However, it is not 
obligatory on BHEL and cannot be quoted by the contractor for 
any demurrage or any other charges incurred by the contractor 
on account of the same. 

 
10.2 The contractor will arrange for gate passes and any other permits 

required for carrying out his work from the respective agencies at his 
own cost. He will also comply with regulations of the customer within 
the project area, any of the State Government and other Government 
agencies. 



                                 
 
10.3 In case the contractor wishes to take up any other work of similar 

nature in the same project area, he should obtain prior permission of 
BHEL before taking up such work. BHEL reserves the right to 
accord/reject permission depending on exigencies of work. 

 
10.4 Contractor has to make payment of freight charges against the 

LWB/PWB/RR upto a limit of Rs. 500/- per consignments and claim 
reimbursement of the same from BHEL by producing necessary 
supporting documents. For freight charges beyond Rs. 500/- (Rupees 
five hundred only). BHEL will arrange to pay the freight charges by 
cheque / DD to the carriers / Railways. 

 
11.0 PROGRESS OF WORK 
 
11.1 During the course of material Handling if the progress is found 

unsatisfactory or the materials are not unloaded in time without any 
delay or in the opinion of BHEL, if it is found that the skilled workmen 
like Riggers, operators, technicians and Helpers employed are not 
sufficient, BHEL will induct required additional workmen to improve 
the progress and recover them from contractor’s bill, all charges 
incurred on this account including all expenses together with BHEL 
overheads. 

 
11.2 The progress reports shall indicate the progress achieved against 

planned with reasons indicating delays if any and shall also furnish in 
details the reasons for the same and shall  give remedial action which 
the contractor intends to take to make good the slippage or lost time 
so that further works can proceed as per the original programme and 
the slippage do not accumulate and affect the overall programme. 

 
11.3 The contractor shall submit daily, weekly and monthly progress 

reports manpower reports material reports consumables report and 
other reports considered necessary by the Engineer. 

 
11.4 The manpower reports shall clearly indicate the manpower deployed 

category wise daily specifying also the activities in which they are 
engaged. The periodicity of the reports will be decided by BHEL 
Engineer at site. 

 
11.5 The contractor shall arrange for weekly progress review meeting with 

the “Engineers” at site during which actual progress during the week 
vis-à-vis scheduled programme shall be discussed for action to be 
taken for achieving targets. The programme for subsequent week 
shall also be presented by contractor for discussion. The contractor 
shall constantly update/revise his work programme to meet the 
overall requirements and suit the material availability.  

 



                                 
 
11.6 The contractor shall submit detailed monthly plan after discussion 

with BHEL Engineer and the same has to be forwarded by the first 
week of the month (Working month or calender month). 

              
 
12.0 SPECIFIC REQUIREMENTS FOR ISO 9001 - 2000 
 

IMPORTANT NOTE 
 

Contractors shall ensure that all their Staff/Employees are exposed to 
periodical training programme conducted by qualified agencies/ 
personnel on ISO 9001-2000 Standards. 

 
Contractors shall  ensure that the Quality is maintained in all the works 
connected with this contract at all stages of the requirement of BHEL. 
 
Contractor shall ensure that all Inspection, Measuring and Testing 
equipment that are used, whether owned by the contractors or used 
on loan, are calibrated by the authorized agencies and the valid 
calibration  certificate will be available with them for    verification    by  
 
BHEL. A list of such instruments possessed by contractor at site with 
its calibration status is to be submitted to BHEL Engineer for control. 
 
Contractors shall arrange for the inspection of the works at various 
stages as required by BHEL. Immediate corrective action shall be 
taken by the contractors for the non-conformances if any, observed 
and pointed out by BHEL. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                 
HSE SPECIFIC REQUIREMENT 

 
13.0   OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM 
 
SUB  CONTRACTOR TO ENSURE COMPLAINCE OF THE FOLLOWING  HEALTH  
RELATED  POINTS 
 
01. Sub-contractor to identify nearest hospital for Health check up of his staff  

and workers and intimate BHEL site office & PSSR HQ. 
 

02. To arrange for occupational health check up / screening of contractor’s   
staff and workers engaged in sub contracting activities. In this, category 
of workmen such as welders, gas cutters, grinders, radiographers, crane 
operators are to be given exclusive attention in respect of health 
screening. 

 
03. Sub-contractor to arrange an ambulance vehicle or emergency vehicle on 

a continous basis to meet any emergency situation arising at site work in 
which his staff and workers are engaged. 

 
04. To provide appropriate facilities for prompt first aid treatment of injuries 

and illness at work. One first Aider for each sub contractor to be provided.  
First Aider should undergo training on first aid.  

 
05. To provide filtered drinking water at selected place in a clean container. 
 
SUB  CONTRACTOR TO ENSURE COMPLAINCE OF THE FOLLOWING SAFETY  
RELATED  POINTS 
 
01. Personnel protective equipment (PPES): Required number of            

following  PPES (Confirming to Relevant is  Standards ) to  be made  
available  to workmen at  site  and ensured that they are used  .  

 
 Helmet 
 Safety goggles  
 Welding face shields 
 Safety belts for working at heights 
 Safety shoes 
 Ear plugs 
 Rubber gloves and mats for low tension (I.T) electrical works 
 Gum boots & aprons 
 Other items as required by BHEL site 

 
 

 
 
 
 



                                 
 
02. Sub contractor to liase with nearest fire station and inform contact 

telephone number and contact person to meet any emergency. 
 

03. To provide appropriate fire fighting equipment at designated work place 
and to provide fire fighting training to selected persons in his group of 
workmen to meet emergencies. 

 
04. To provide adequate number of 24 V power supply points to work in a  

constrained and enclosed space. 
 
05 .   All power tapping points / switch boards /power & control cabling  should  

fulfill required electrical safety aspects as per relevant  is  standard. 
 
06      ELCH‘s (Earth leak circuit breakers) at all electrical distribution points to 

be provided. 
 

07. Red  and  white  caution  tape  of  proper  width  ( 1.5  to  2  inch )  to  
be  used  for  cordoning  unsafe  area  such  as open  trench,  excavated  
area,  etc. 

 
08.  To  provide  sub-contractors  company  logo  or   clothing  to  all  staff  

and  workers  for   identification  including  identity cards  with  
photographs  approved  by  BHEL. 

 
09.  High pressure and  structural  welders  to be  identified  with  colour  

clothing and to  display copy of  welders  certificate  with  photographs  of  
welder  at  the  work  place.  They also should be in possossion of valid  
welding  procedure. 
 

10. To display safe  handling  procedure  for  all chemicals  such  as  lube  oil, 
grease, sealing compound, kerosene, diesel etc.  at stores & respective  
work  place. 
 

11.  Contractor should authorise a person at site to stop work if there is a 
unsafe work noticed as per his knowledge. 
 

12. Fitness for use of erected scaffolding to be certified  by the contractors 
approved scaffolder and the certificate  should be displayed on the 
scaffolding itself. If the scaffolding is unsafe , the same should not be 
used. The certificate is to be  updated daily.  The scaffolding to be made 
as per the relevant is standard. 

 
 
 
 
 
 



                                 
13. For making platform  on the  scaffolding , proper thickness  and  size  of  

the  plank  of  required  quality  wood  to  be  used.  The safe  working  
load  of the platform to  be  displayed  on  the  scaffolding   itself.  Proper  
use  of  platform  to  be  explained to  the  user. 

 
14. All   plant  equipment  should  have  inspection  report  before  put in to 

use.  
 
15. All   T&Ps  should  be  of   reputed  brand  and  having  quality  

certificates. 
 
16. All IMTE’s  should   have  valid  calibration  certificate  from  

recommended  institution / testing  lab  and  these  should  be  in  place. 
 

17. All lifting tackle and plant equipment should have safe working load 
certificate. 

 
18. The  right  worker  should   be deployed  for  right  job  and  the  resume  

of  site  incharge, supervisors,  and  key  workers  to  be  submitted  
before  commencement  of  work..  

 
19. Sub-contractor   should  submit  inspection / testing  matrix  of  all  T&Ps  

and  to be  approved  by  BHEL. 
 
20. Sub-contractor  to display  safety  slogan,  safety  board,  caution  boards  

wherever  required  in  consultation  with  BHEL. 
 
21.  Sub-contractor to provide gas detectors of reputed make at desired 

locations.  
 

22. Sub-contractor   to  conduct  emergency  mock drills,  one drill  per 6  
months  and  submit  report  to  BHEL. 

 
23. Safe handling  and  storing  of  all  equipment  with   adequate  space  to 

be ensured.     
 
24.   Sub contractor to deploy safety supervisor till the completion of the   

project.  
 
25. Sub contractor to comply the safety reporting procedure of BHEL           

as  practiced at present and also additional requirements that may arise 
out of future improvements in the safety management system. This 
includes  computation of safety indices such as frequency rate, severity 
rate & incident rate. 

 
 
 



                                 
26.  Sub contractor to identify probable emergency situations such as         

electric shocks to workmen, caving in of shored earth, fall from height, 
collapse of scaffolding   fire  etc., and should have clear action  plan to 
overcome them.  Sub contractor to take required guidance from BHEL in 
this regard. 

 
27. Sub contractor to identify hazardous activities which he may carryout and 

should train his workmen in those activities with the relevant operation 
control  procedures. Sub contractor to take required guidance from BHEL 
in this regard. 

 
28. Safe  work permit system to be followed while working in confined space / 

near electric systems. 
 
 
SUB  CONTRACTOR TO ENSURE COMPLAINCE OF THE FOLLOWING  
ENVIRONMENT   RELATED  POINTS 
 
 
1. HOUSE  KEEPING  :  Sub contractor to carry out daily house keeping  of 

work areas / stores through a check list prepared in consultation with 
BHEL.  

 
2. Sub contractor shall adopt pollution prevention / reduction /control    

approach in all his site activities. this shall include: 
 

a. Transporting of oil / chemicals from stores to site  safely without 
causing spillage. In case of any spillage, the area shall be cleaned  
and the remanant spilled  oil disposed off to a safe place,  
identified for such  disposal. 

 
b. To use required containers / cans / safety gadgets /appliances for 

transporting   and  for usage of oil / chemicals  at site. 
 
 

3. Sub contractor shall arrange for segregation / collection of scraps and 
dispose off to the identified place  meant for scrap collection. 

 
4. Sub contractor to adopt good erection practices / procedures with the 

objective of reduction of waste generation / rework. 
 

 
 
 
 
 
 



                                 
OTHER HSE REQUIREMENTS TO BE COMPLIED BY SUB 
CONTRACTOR 
 

1. Sub contractor to clearly understand and accept  the  HSE  policy of  PSSR 
with a commitment to comply the requirements of the policy. 

 
2. Sub contractors to arrange for daily meeting of their  supervisors and 

work force before they disperse for their daily planned activities where in  
the  relevant health , safety and environment aspects of the job and use 
of PPES  are explained  

 
3. Sub contractor to conduct monthly HSE meeting ( internal  ) and submit 

the report to BHEL. 
 

4. HSE slogans to be displayed in a proper board – hoarding at designated 
places in consultation with BHEL. 

 
5. Sub contractor to submit a structured programme for training & 

occupational Health Screening of their work force at site after the Award 
of LOI. 

 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                 
SECTION VI 

 
 

I SPECIAL CONDITIONS OF THE CONTRACT FOR UNLOADING 
AND TRANSPORTATION WORKS 

 
1. Responsibility of the contractor and scope of work. It would be the 

responsibility of the contractor to keep in contact with the BHEL authorities 
at site to find out the arrival of the consignments. The lorry way bill/truck 
way bill for the consignments would be handed over to the contractor 
immediately on receipt. 

 
2. The contractor is required to find out from concerned authorities, 

regarding arrival of consignment prior to the receipt of consignment note, 
if any, and take delivery of the same on “Indemnity Bond”. Indemnity 
Bonds would be executed by BHEL, when intimation regarding arrival of 
consignment is furnished by the contractor. 

 
3. Payment of all demurrages / wharfages that result due to contractor’s fault 

would be the responsibility of the contractor and to his account. If BHEL 
have to make payment of demurrage / wharfage together with the freight 
the amounts so paid as demurrages / wharfages for the reasons stated 
above shall be paid by the contractor forthwith or would be recovered from 
the bills of the contractor, with BHEL overheads as applicable. 

 
4. It would be the responsibility of the contractor to examine the packages, 

consignments etc., on arrival and bring to the notice of Transport 
authorities and BHEL authorities regarding loss/damages, if any observed 
in the consignments proposed to be taken delivery of, before, taking 
delivery, particularly of consignment in “smalls” the weight of the packages 
and any discrepancies shall be reported immediately to BHEL/Transport 
authorities. In case it become necessary to take open delivery from the 
authorities, contractor should make all arrangements for taking open 
deliveries. All expenses connected there with shall be to the account of the 
contractor. Any loss that occur to BHEL on account will be recovered from 
his progress bills. 

 
5. Any discrepancy/shortage/damage found in the consignment after taking 

delivery from the carriers after giving clear receipt would be the 
responsibility of the contractor and the amount liable to be lost by BHEL on 
such amount is recoverable from the contractor. 

 
6. In case of apparent damages/shortage to consignment / packings noticed 

by the contractor such cases shall be brought to the notice of BHEL and 
cleared only with their knowledge / approval. 

 
 
 



                                 
7. Consignment coming on Sundays and Holidays are also required to be 

handled by the contractor. Since the offices and godowns will probably 
remain closed on these days, it will be the responsibility of the contractor 
to contact  the Site Engineer / his authorised representative at BHEL  at 
their residence and obtain instructions. 

 
8. BHEL reserves the right to recover from the contractor any loss which 

arises out of undue delay/discrepancy shortage/damage or any other 
causes during transit or during unloading or during stacking, or any time 
in the custody of the contractor. 

 
9. Unloading from Transport equipments, transportation, unloading at 

storage area/work site of heavy sophisticated equipment like heavy 
motors, Mills, Drums, heavy bearings, fans, Transformers, Electricals 
Panels, Turbine Generator, etc. shall be done in the presence of and as 
per the direction of BHEL representative including stacking and restacking 
if necessary. 

 
10. Since the consignment are expected to arrive during any time of the day 

or night contractor shall have his workmen round-the-clock at site as well 
as other places as required to unload the materials. Contractor’s quoted 
rate shall include all such contingencies. 

 
11. Unloading of materials / components at the storage yard, using 

contractor’s own Lorries, Trailers and other equipment with valid road 
permits for their operation, unloading and stacking handling at storage 
yard for verification shall be the responsibility of the contractor under this 
contract. 

 
12. All the materials shall be stored at minimum of 6” height above the 

ground level by the use of concrete or wooden sleepers or wooden logs. 
No material shall be allowed to remain on ground at any time. Materials 
shall not be stacked in low lying areas, where it is likely to get flooded 
during rain.  
 
For Stacking The Materials Above The Ground Level, Like Wooden / 
Concrete Sleepers, Wooden Logs, And Concrete Blocks  Seasoned 
Wooden Sleepers With Min 6” Height To Be Used. Concrete Sleepers Also 
To Have Min 6” Height And Have Sufficient Strength To Bear The Weight 
Of Materials Stacked.  
 
Tarpaulin And Fire Proof / Ordinary Tarpaulins Etc, Wherever Deemed 
Necessary Will Be Arranged By BHEL. 

  
 
 
 
 



                                 
 
13. Stacking of the materials shall be done as per the instructions and to the 

satisfaction of BHEL Engineers. The materials shall be stacked that it 
should facilitate easy handling during erection. In case any negligence or 
improper stacking is noticed, it shall be the responsibility of the contractor 
to re-stack at his cost. Failure to do so may force BHEL to get the job 
done through other  agencies and recover the same from the contractor. 

 
14. Under the scope of this contract, it shall be the responsibility of the 

contractor to provide facilities to open the package in the presence of 
BHEL Engineers verifying the same, repack wherever and whenever 
necessary properly stack them as may be directed by BHEL so as to 
facilitate proper handling and verification. 

 
15. The necessary lifting tackles, tools, wire rope slings of suitable capacities 

and other equipment including fork lift etc. incidental to carry out this 
work shall have to be arranged by the contractor himself. All such lifting 
tackles and equipments shall be approved by BHEL before they are 
actually used for work. 

 
16. The contractor shall execute the work in the most substantial and 

workmen like manner. The stores shall be handled with care and 
diligence. Any loss to BHEL due to contractor’s lapse shall have to be 
made good by the contractor. 

 
17. If the contractor or his workmen or employees shall break, deface, injure 

or destroy any part of a building, road, kerbs, enclosures, water pipes, 
fence, cables, drains, electric or telephone posts or wires, trees or any 
other property for to any part of erected boilers, T.G. Sets components 
etc., the contractor shall make good the same at his own expense or in 
default the site Engineer may cause the same to be made good by other 
workmen or by other means and deduct the expenses (of which the site 
Engineer’s decision is final) from any sums that may be then or at any 
time thereafter become due to the contractor or from his security Deposit 
or any other money due. 

 
 
 
 
 
 
 
 
 
 
 
 
 



                                 
II.  LABOUR AND SUPERVISORY STAFF  
 
 1. The contractor shall engage specially skilled labour eg. Serang, riggers, 

khalasis, etc., for works under this contract. 
 
 2. The supervisory staff employed by the contractor shall ensure out-turn 

work and discipline on the part of the labour put on the job by the 
contractor and in general see that the works are carried out in a safe and 
proper manner and in co-ordination with labour and staff employed 
directly by BHEL or other contractor of BHEL, or by BHEL’s client. 

 
3. It will be the responsibility of the contractor to ensure lifting of the 

equipment taking due precaution to avoid any accidents and damage to 
other equipment and personnel. The contractor shall be responsible to 
make good the damages to  personnel, equipment or other materials 
arising out of accidents, during executing of the work by him. 

 
III.       TERMS OF PAYMENT 
 
A. 1. The contractor shall submit his bills once in a month duly furnishing 

the following information. 
 

        The gross weight as per RR/LWB / PWB 
 

a. RR/PWB/LWB Number 
 
b. Wagon/Vehicle/truck number and number of 

bundles/boxes/piece in each vehicle / truck / Wagon 
 

c. Shortage / damage reports in BHEL’s standard material / 
management form. 

 
d. Rate / per tonne 

 
e. Amount claimed. 

 
f. Recoveries such as hire charges etc. 

 
g. RR Incase materials are received in railway wagons 

 
  
 
 
 
 
 
 
 



                                 
  70% of the rate shall be paid as soon as the material are unloaded, 

transported to storage yard / stores and verified as per RR / LWB / 
PWB. Subject to furnishing following information along with the bill. 

 
 a. Shortage report / open delivery taken with respect to       

RR/LWB/BL if any and acceptance there of  by Railway 
authorities  transporters etc. 

 
 b. Proof of the claim lodged with Railways,  Road transporters etc., 

in respect of above shortage / open delivery. 
 
 c.  Material Management form duly filled and certified by BHEL     

Engineer. 
 

2. 25% of the rate shall be paid as soon as the materials are fully 
stacked at storage yard/stores and verified as per wagon loading 
advice slip/packing slip. Payment will be released on submission of 
the information as per materials management forms by the 
contractor immediately after verification of materials and certification 
by BHEL Engineers. The requisite proforma would be supplied by the 
Site Engineer. 

 
3. Balance 5% will be released after completion of contract in full and 

certification by BHEL Engineer, and on submission and passing of 
final bill.      

 
B.    TERMS OF PAYMENTS FOR PRESERVATION PAINTNG  
 
 95% of the value of work on pro-rata basis after the work is carried out in 

each month.  
 
 5% of the value of work on satisfactory completion of entire work as 

certified by the BHEL Engineer and on submission and passing of final bill. 
 
IV NOTE TO RATE SCHEDULE 
 
 1. The tenderer shall quote the rate per TON as per the “rate schedule” 

annexed in this Tender specification, conditional offers are liable to 
be rejected. The scope of work and responsibility of the contractor as 
mentioned under all the clause etc. of the tender specifications and 
G.C.C. shall be covered within quoted rates. 

 
 2. The total weight mentioned in the rate schedule is Approximate and 

is liable to be altered at the discretion of BHEL. No variation in the 
quoted / accepted rates per TON shall be allowed due to increase / 
decrease in total tonnage mentioned. 

 
 



                                 
4. The work executed will be priced at the unit rate quoted by the 

contractor and accepted by BHEL. For the purpose of payment, the 
gross weight indicated in RR/LWB/PWB will be taken into account for 
calculating the tonnage handled. However in case of full truck / Lorry 
load, Gross weight indicated in shipping / despatch documents will be 
taken into account for this purpose. Where gross weight is not available 
in these documents, gross weight as assessed by BHEL Engineers will be 
taken into account and which is final for the purpose of payment. For 
Handling of Insulation materials the payment will be made only for the 
actual Tonnage handled with respect to the shipping / Despatch 
documents as per the Quoted / Accepted rate. 

 
5. The tenderer should assess the various distances and site conditions by 

visiting site before submitting their offer. 
 

        The tenderer is expected to fill up the “Rate Schedule” after satisfying all 
the terms and conditions already stipulated in the Tender specification. 
 

V TIME SCHEDULE 
 

 1. The materials / equipments / components are likely to be received in 
stages for a period of 26 (Twenty six  Months.) However for a 
further grace period of Four (4) months the contractor may have 
to handle certain materials without any additional charges. 
Contractor in consultation with site Incharge shall be allowed for 
reduction of  T & P, manpower deployed, after receipt of all heavy / 
major consignments. 

 

 2. The contractor has to mobilise and commence the work within 
Fifteen (15) days, from the date of issue of Fax letter of intent. 

 

 3. During the entire period of contract, the contractor shall maintain 
proper progress, adequate manpower, requisite handling and 
transportation equipments, tools and tackles and other consumables 
etc. to meet the scheduled programme as per the priority given by 
BHEL Engineer. 

 

 4. During the tenure of contract, if BHEL is not satisfied with the 
progress of work, BHEL have the right to withdraw any portion of 
work / balance work and get the same done either directly 
employing their own personnel or through other agency at the risk & 
cost of the Contractor. The contractor shall not be entitiled for any 
compensation whatsoever in this regard.  

 
 5. The scope of work under this contract is deemed to be completed 

only when so certified by the site Engineer of BHEL. 
 
 
 
 



                                 
VI QUANTUM OF WORKS 
 
 The tonnage to be handled for unloading from wagon / transport carrier / 

truck is approximate. The quantum of work depends on site conditions. The 
rate quoted by the tenderer and accepted by BHEL for different categories 
of work shall alone be applicable. No revision in rate will be entertained for 
variation in quantum of work in different categories. 

 
VII   UNLOADING TRANSPORTATION AND STACKING OF COMPONENTS 
 
 The materials unloaded from the transport carrier / wagon truck shall be 

shifted to project stores / storage yard and properly stacked immediately. 
The unloading point shall be kept free for accommodating next 
consignment. If the same is not followed, any demurrage charged / and or 
other losses are incurred the same will have to be borne by the contractor. 

 
VIII   OVER RUN CHARGES 
 

Incase due to reasons not attributable to the contractor, the work gets 
delayed and completion time gets extended beyond Twenty six (26) 
months  from the date of commencement of the work the contractor shall 
not be entitled for any over run compensation (ORC) for a period of first 
Four (4) months after the expiry of 26 months. Incase ORC arises the 
same will apply at Rs.20,000/- (Rupees twenty Thousand only)  per 
month  for  extension  to   the   completion   period   beyond  30 (26+4) 
months as stated above duly taking into account the balance work at the 
end of that period. 
 
The period of overrun will have to be ascertained before the 
commencement of grace period. 

 
IX PRICE ESCALATION 

 
The quoted / accepted rate has to be kept firm for the entire contractual 
period including total extended period if any and no claim for revision of 
rates is allowed under any circumstances. 
 
However the contractor shall maintain sufficient work force and other 
resources required for completion of the job expeditiously for the entire 
contractual period including total extended period. 

 
 
 
 
 
 
 
 



                                 
X      IMPORTANT CONDITIONS FOR PAYMENT 
 

It may be noted that the first running bill will be released only on 
production of the following. 

 
i. PF Regn. No.       

ii. Labour Licence No.      

iii. Workmen Insurance Policy No. 

iv. Un Qualified Acceptance for Detailed L.O.I. 

v. Initial  50% Security Deposit. 

vi. Rs.100/- Stamp Paper for Preparation of contract agreement 
 

XI OTHER STATUTORY REQUIREMENTS 
 

1) The Contractor shall submit a copy of Labour License obtained 
from the Licensing Officer (Form VI) u/r25   read with u/s 12 of 
Contract Labour (R&A) Act 1970 & rules and Valid WC  Insurance 
copy or ESI Code (if applicable) and PF code no alongwith the first 
running bill. 

 
2) The contactor shall submit monthly running bills along with the 

copies of monthly wages (of the preceding month) u/r78(1)(a)(1) 
of  Contract Labour Rules, copies of monthly return  of PF 
contribution  with remittance  Challans under Employees Provident 
Fund Act 1952 and copy of renewed  WC Insurance policy  or 
copies of monthly return  of ESI  contribution   with Challans under 
ESI Act 1948 (if applicable) in respect of the workmen engaged by 
them. 

 
3) The Contractor should ensure compliance of Sec 21 of Contract 

Labour (R&A) Act 1970 regarding responsibility for payment of 
Wages. Incase of  “Non-compliance of Sec 21 or non-payment of 
wages” to the workmen before the expiry of wage period by the 
contactor, BHEL will reserve its right to pay the workmen under the 
orders of Appropriate authority at the risk and cost of the 
Contractor.   

 
4) The Contractor shall submit copies of Final Settlement statement of 

disbursal of retrenchment benefits on retrenchment of each 
workmen under I D Act 1948, copies of Form 6-A(Annual Return of 
PF Contribution) along with  Copies of PF  Contribution Card  of 
each member under  PF Act and copies of monthly return on ESI 
Contribution – Form 6 under ESI Act1948 ( If applicable) to BHEL 
along with the Final Bill. 

 
 



                                 
5) In case of any dispute pending before the Appropriate authority 

under I D act 1948, WC Act 1923 or ESI Act 1948 and PF Act 1952, 
BHEL reserve the right to hold such amounts from the final bills of 
the Contractor which will be released on submission of proof of 
settlement of issues from the appropriate authority under the act. 

 
6) In case of any dispute prolonged/pending before the authority for 

the reasons not attributable to the contractor, BHEL reserves the 
right to release the final bill of the contractor on submission of 
Indemnity bond by the contractor indemnifying BHEL against any 
claims that may arise at a later date without prejudice to the rights 
of BHEL. 

 

XII SERVICE TAX 
 

Service Tax as applicable for this tender Specification will be borne by BHEL   
The contractor may claim the Service Tax in their R.A.bill and the same will 
be paid by BHEL, on production of copy of registration certificate. Proof of 
remittance of service tax by the contractor to the service tax authorities, 
relating to previous RA bill, has to be produced from the second running bill 
onwards. 

 
TAXES, DUTIES, LEVIES 
 
Refer to clause 2.8.4 of general conditions of contract in this regard. 

 
        NEW LEVIES / TAXES  
 

 In case the government imposes any new levy / Tax after award of the 
work, BHEL shall reimburse the same at actuals on submission of 
documentary proof of payment subject to the satisfaction of BHEL that such 
new levy / Tax is applicable to this contract. No reimbursement on account 
of increase in the rate of existing levies shall be made.   

 
XIII   PROVIDENT FUND & MINIMUM WAGES 

        Your are required to extent the benefit of Provident Fund to the     labour 
employed by you in connection with this contract as per the Employees 
Provident Fund and Miscellaneous Provisions Act 1952. For due 
implementation of the same, you are hereby required to get yourself 
registered with the Provident Fund authorities for the purpose of 
reconciliation of PF dues and furnish to us the code number allotted to you 
by the Provident Fund authorities within one month from the date of issue 
of this letter of intent. Incase you are exempted from such remittance an 
attested copy of authority for such exemption is to be furnished. Please 
note that in the event of your failure to comply with the provisions of said 
Act, if recoveries therefore are enforced from payments due to us by the 
customer or paid to statutory authorities by us, such amount will be 
recovered from payments due to you. 

 



                                 
 
 The contractor shall ensure the payments of minimum labour wages to the 

workmen under him as per the rules applicable from time to time in the 
state. 

 
         The final bill amount would be released only on production of clearance 

certificate from PF/ESI and labour authorities as applicable. 
 

XIV SCOPE OF WORK FOR PRESERVATION OF MATERIALS AT STORES, 
IF REQUIRED  

 
 PRESERVATION OF COMPONENTS 
 
 Components are received duly painted from manufacturing unit. Due to 

handling or deterioration due to life of paint or deterioration due to climatic 
/ storage condition etc., paint may get peeled off or rubbed off. This needs 
preservation to avoid further rusting of components. Also, during this 
activity, the painting / repainting of W.O. No. and other relevant particulars 
that may need to be painted on the components is also covered with in the 
scope of work. 

 
 This may call for handling / rehandling of materials. All materials 

consumables, including, manpower, tools and plant required for this work 
has to be provided by the contractor. Required preservative paints for the 
purpose of preservation, will be supplied by BHEL, free of cost. Crane, 
forklift or any other handling equipment as may be required shall be 
arranged by the contractor at their cost. BHEL will not provide any T & P, 
for this scope of Work. Other consumables such as brush, kerosene, emery 
paper etc., required for surface preparation before application of 
preservative is in contractors scope.  

 
 The tenderer has to quote the rate separately as called for in rate 

schedule. 
 
 For either touch up painting or full coat painting, the surface to be painted 

shall have to be thoroughly cleaned with emery paper, wire brush either 
manually or mechanically. 

 
 Payment will be made as per rate schedule, which shall be inclusive of 

supply of required manpower, tools and plants, consumables such as 
brush, wire brush, compressor required for spray painting etc., handling 
either manually or mechanically and supervision required for the work. 

 
 The contractor is expected to submit periodic reports on the preservation 

carried out for perusal by BHEL Engineer, in the formats as specified by 
BHEL Engineer. 

 



                                 
 The approximate quantity of materials for preservation painting including 

handing of materials at BHEL store, is around 7000 metric tons. 
 
 The contractor shall be responsible for any damages of materials / 

components due to mishandling in his custody. All precaution shall be 
taken to handle components safely. 

 
 BHEL’s engineers decision shall be final regarding the type and nature of 

painting to be done on the boiler components as also for arranging the 
components sequentially to suit erection requirement.  

 
 Necessary lifting tackles tools, wire ropes, slings of suitable capacities and 

equipment incidental to carryout preservation and rearranging of 
components shall have to be arranged by the contractor. All such tools and 
tackles and equipments shall be approved by BHEL before they are used 
actually for the work. 

 
 The materials/components at stores shall be handled with care and 

diligence. Any loss or damage to BHEL due to contractor’s lapses, will have 
to be made good by the contractor. Otherwise BHEL will arrange for repair 
/ replacement and recover the expenses incurred from the contractor’s 
bills. 

 
 Proper safety precautions shall be followed while rearranging sequentially 

to avoid accidents. Before commencing the work contractor shall submit a 
safety plan to the authorized BHEL official. The ‘Safety Plan’ shall indicate 
in detail the measures that would be taken by the contractor to ensure 
safety of men, equipment, material and environment during execution of 
the work. The plan shall take care to satisfy all requirements specified 
hereunder. The contractor shall submit safety plan along with his offer. 

 
 All the necessary skilled/unskilled man power to carry out the above work 

shall be arranged by the contractor. The persons so employed shall be fully 
trained and experienced in the nature of work. 

 
 Contractor shall arrange for items such as wire brushes, wire brushing / 

buffing machine, painting brushes, emery paper, cotton waste, ladders, 
spray painting equipments such as compressors, spray guns etc., and 
supervisors.  

 
 The tenderers shall quote rate/metric tons as per the rate schedule. 

Conditional offers are liable to be rejected. 
 
 Weight indicated in shipping list will be final. For the purpose of 

progressive payment the weight, declared in the drawings / shipping list 
etc., will be taken into account. 

 
 



                                 
 

SECTION – VII 

APPENDIX – I   

PROCEDURE TO BE ADOPTED BY THE CONTRACTOR IN CASE OF 
SHORT/DAMAGED NON DELIVERED CONSIGNMENTS DESPATCHED BY ROAD 
 
I. NON DELIVERED CONSIGNMENTS PROCEDURE 
 
 1. Apply for and obtain a certificate of Non-delivery from the Road 

carriers. 
 
 2. File a Notice of claim on the carriers sending the same to their 

registered office by Registered Post A.D. and forwarding a copy to 
their delivery office, immediately or within 6 months from the date of 
Lorry way Bill. 

 
 The following documents should be obtained and submitted to BHEL in 

charge at site. 
 

1. Original and Non-delivery certificates. 
 
2. Copy of claim notice filed on the carriers. 
 
3. Postal acknowledgement card or reply received for the claim notice. 

 
4. If the package originally non-delivered is traced and offered for 

delivery at a later date apply for an obtain open delivery in respect of 
the same before clearance. 

 
II. SHORT DELIVERY 
 
 (Non delivery of a few packages in the consignment) 
 
 PROCEDURE 
 

1. Obtain a certificate of Short Delivery from the Road Carriers. 
 
2. File a notice of claim on the carriers sending the same to their 

Registered Office by Registered post with A.D. and forwarding a copy 
to their delivery office immediately or within 6 months from the date 
of Lorry Way Bill. 

 
 
 
 
 



                                 
Documents to be submitted to BHEL Site Engineer 
 

1. Original short delivery certificate. 
 
2. Copy of claim notice filed on the carriers. 

 
3. Postal acknowledgement or reply received, for the claim notice. 

 
4. If the package originally short delivered is traced out and offered for 

delivery at a later date, apply for and obtain open delivery in respect 
of the same before clearance. 

 
III. SHORT/DAMAGE IN PACKAGES DELIVERED FROM THE ROAD 

CARRIERS 
 

1. Apply for and obtain open delivery from the road carriers. 
 
2. If open delivery is refused. 

 
a. Arrange for survey at the carrier’s godown by a licenced 

insurance surveyor after giving notice in writing. 
 
b. Take delivery under protest in writing against acknowledgement 

or by Registered Post with A.D. 
 
c. Make necessary endorsement regarding the loss/damage on the 

reverse of the consignee copy of the lorry way bill before 
surroundings it to the carriers. 

 
3. File a notice of claim on the carriers sending the same to their 

registered office by Registered Post with A.D. and forwarding a copy 
to the delivery office immediately or within 6 months from the date 
of lorry way bill. 

 
4. Documents to be submitted to BHEL site Incharge. 
 

a. Claim Form 
 
b. Insurance Policy / Certificate in Original 
 (If specific document is issued) 
 
c. Original open delivery certificate and report of Insurance survey if 

any conducted to the final destination. 
 
 
 
 



                                 
d. Additional documents required in the event of refusal of open 

delivery by the carriers. 
 

1. Copy of notice given to the carriers advising about the survey at 

their godown before clearance. 

 

2. Survey report of the licenced insurance surveyor with the 

bill/receipt for payment of survey fee and expenses. 

 

3. Copy of letter of protest extended to the carriers with the postal 

acknowledgement received thereto. 

 

4. Photocopy of the lorry  way bill with the endorsement of the 

discrepancies made thereon. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                 
 

SECTION – VII                    APPENDIX – II 
 

WEIGHT SCHEDULE     
(For Both Units)  

1 x 250 MW  Raichur  
 

SNo UNIT DESCRIPTION OF SUPPLIES 
APPROX.        
WT IN MT 

1 Trichy SG 8700 

2 BAP Ranipet ESP  &  SG  Aux etc.,  4525 

3 Piping Centre  Piping - PCP, SG Piping 1100 

4 Haridwar ST &STG, Aux 1750 

5 Hyderabad 
Bowl mills, Boiler feed 
pumps, Deaerator etc.. 

800 

6 Bhopal/Jhansi  
HP  Heaters, RE Joints, Flash 
tanks, motors , transformers 
etc... 

350 

8 EDN Bangalore Panel, Cables etc.,  150 

9 CBU Bangalore Ceramic Insulators, Mill lining 100 

10 PEM / New Delhi 
BOI , Pumps, Valves, Cables 
etc., 

500 

11 SR & Others  
T&Ps Consumables,  Stru 
steel , Furniture  Etc.,  

450 

Total Weight   18425 

Overall  Weight  ( including 
packing Wt. & Miscellaneous )

19350 

 
 

   
 
 
 
 
 
 
 
 
 
 
 
 
 



                                 
 
NOTE  TO WEIGHT SCHEDULE 

 
 
1. The product list and the manufacturing units indicated above are 

indicative for estimation purpose only. The weight mentioned above is 
approximate and liable to vary as per design consideration of the 
manufacturing unit.  

 
2. The Payment will be made at the quoted / accepted rates for the 

tonnage actually handled. 
 

3. Besides the products indicated above there is likelihood of addition of 
any products integral to Boiler, TG and its auxiliaries. Tenderers quoted 
rate shall be applicable for such products also. 

 
4. The weight indicated in the Rate schedule (Price Bid) from Sl.No.3 and 

Sl. No. 6 to 8  is not covered in the above weight schedule.  
 

5. The product list and the manufacturing units indicated above are 
indicative for estimation purpose only.  The weight mentioned above is 
approximate and liable to vary as per design consideration.  The quoted 
rate shall be applicable for such products also . 

 
6. The payment will be made to the tonnage actually handled.  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                 
 
 
 

SECTION – VII    
 

 APPENDIX – III 
 
 

MAJOR ODC CONSIGNMENTS  
 

 
COMPONENT DESCRIPTION 

 

 
SIZE IN MTRS 

WT IN  
MT 

(APPR
OX) 

01 
 

Boiler Drum L= 14.6 m ;dia: 2.7m  
138 

 

02 
Generator Rotor 
 

10.55 x 1.56 x 1.66 47 

03 
HP Turbine  
 

5.06 x 3.1 x 2.9 56 

04 
IP turbine  
 

5.75 x 3.8 x 4.07 58 

05 
LP Rotor  
 

7.21 x 3.3 x 3.35 62 

06 
HP-IP bearing pedestal assy 
 

4.08 x2.0 x2.12 13 

07 
IP – LP pedestal  assy  
 

3.7 x 1.86 x 2.1 14.6 

08 
LP inner outer casing  
 

6.72 x 3.15 x 2.32 21.7 

09 
LP inner outer casing &             
LP inner inner casing  
 

6.75 x 3.5 x 2.35 30 

10 
Brushless exciter set 
 

5.67 x 2.39 x 2.81 22.4 

11 
LP outer casing  
 

4.08 x2.00 x 2.12 16T 

12 
HP Heaters (5)  
 

14.5 x 2.0 x 2.0 40 

13 
HP Heaters (6)  
 

15 x 2.0 x 2.0 50 

14 
RE Joints (inlet ) 
 

4.2 x 2.8 x 2.8 18.5 

 
   
 
 



                                 
 
 
 
 
 

SECTION VII 

APPENDIX – IV 

DECLARATION SHEET 

 

I,    hereby certify 

that, all the information and data furnished by me with regard to this Tender 

Specification No.BHEL:PSSR:SCT:1245 are true and complete to the best of my 

knowledge. I have gone through the specifications, conditions, stipulations in 

detail and agree to comply which the requirements and intent specifications. 

 

I further certify that I am duly authorized representative of the under 

mentioned tenderer and a valid power of Attorney to this effect is also 

enclosed. 

 
 
 
 
 

 
TENDERER’S NAME & ADDRESS 
 
 
 
 
 
 
AUTHORISED REPRESENTATIVE’S 
SIGNATURE WITH NAME & ADDRESS 

 
 
 
 
 
 
 
 



                                 
 
 

 

SECTION VII 

APPENDIX – V 

TENDER SPECIFICATION NO BHEL:PSSR:SCT:1245 

CERTIFICATE OF DECLARATION FOR CONFIRMING 
KNOWLEDGE ON SITE CONDITIONS 

 
 

 
We, 

hereby declare and confirm that we have visited the project site under subject, 

namely and acquired full knowledge and information about the site conditions. 

We further confirm that the above information is true and correct and we will 

not raise any claim of any nature due to lack of knowledge of site conditions. 

   
 
 
 
TENDERER’S NAME AND ADDRESS 
 
 
 
Place: 
 
Date : 

SIGNATURE OF AUTHORISED 
REPRESENTATIVE WITH NAME & ADDRESS: 

 
OFFICE SEAL 

 
 
 
 
 
 
 
 
 
 
 



                                 
 
 
 
 
 

 

 
 

 
Bharat Heavy Electricals Limited 
(A Govt. of India Undertaking) 
Power Sector – Southern Region 
EVR Periyar Building 
690 , Anna Salai, Nandanam,  Chennai – 600 035. 

 

SECTION VII 

APPENDIX - VI 

CHECK LIST 

TENDER SPECTFICATION NO: BHEL: PSSR : SCT : 1245 

 
Tenderers are required to fill in the following details: 
 
 
1. a) Name of the Tenderer with address : YES/NO 
 
 b) Telegraphic/Telex address : YES/NO 
 
 c) Phone (Office/Residence) : YES/NO 
 

d) Management Structure of firm (Pvt. 
Ltd/Public Ltd./Partnership/Sole 
Proprietorship) Documentary proof 
For the same enclosed) : YES/NO 

 
2. Whether EMD submitted as per 
 Tender specifications terms and : YES/NO 
 Conditions 
 
3. Validity of offer (offer shall be 
 kept open for acceptance for : YES/NO 
 minimum six months) 
 
4. Whether tenderer visited the 
 erection site and acquainted with : YES/NO 
 the site conditions before quoting 
 
 
 

SIGNATURE OF THE  TENDERER 
 

 
 

 



                                 
 
 
 
 
 
5. Whether the following details are : YES/NO 
 furnished 
 
 a) Previous Experience : YES/NO 
 
 b) Present assignments : YES/NO 
 
 c) organization chart of the : YES/NO 
  company 
 
 d) Company financial status : YES/NO 
 
 e) Incase of company, proof of 
  Registration of the company : YES/NO 
 
 f) Memorandum & Articles of  
  Association of company/copy of 
  Partnership deed : YES/NO 
 

g) Profit & Loss account for the 
Last 3 years : YES/NO 

 
h) Audited Balance sheet for the  

Last 3 years : YES/NO 
 

i) Income Tax clearance certificate 
(latest) : YES/NO 

 
j) Solvency Certificate from a  

Nationalised Bank : YES/NO 
 

k) Power of Attorney of the person 
Signing the tender duly attested 
By a Notary Public : YES/NO 

 
l) Manpower organization chart 

With deployment plan at site 
For posting of Engineers/super 
Visitors and workers/labourers : YES/NO 
For satisfactory completion of 
Work under this specification 
 
 

SIGNATURE OF THE  TENDERER 
 

 
 
 



                                 
 
 
 
 
6. Whether the Tenderer is conversant 
 with local labour laws & conditions : YES/NO 
 
7. Whether the tenderer is aware of 
 all safety rules and codes : YES/NO 
 
8. Whether the Declaration sheet (as 
 per appendix enclosed : YES/NO 
 
9. Time required for mobilization of 
 of site organization and start of work : YES/NO 
 
10. Whether list of tools and Plants 
 available with the contractor and 
 proposed to be deployed for this 
 work enclosed : YES/NO 
 
11. Whether all the Pages are read 
 understood and signed. : YES/NO 
 
12. Deviations, if any Pointed out : 
 
13. Whether PF exemption No. is 
 allotted by RPFC of your area if 
 so, indicate number : YES/NO 
 
 
 
 
 

SIGNATURE OF THE TENDERER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                 
 
 

 
 

 
TENDER SPECIFICATION 

    BHEL:PSSR:SCT: 1245 

FOR 

 
Receipt, Unloading at Site Stores / Storage 

Yard, Verification, Stacking and Preservation 

of Materials / Components for 2 X 250 MW set 

 
at 
 

RAICHUR THERMAL POWER PROJECT 
STAGE – III  1 X 250 MW UNIT NO. 8 

                  Raichur , Karnataka. 
 

 

PART – II    PRICE  BID 
 
 
 

BOOK NO : 

 

BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 

Power Sector – Southern Region 
690, Anna Salai, Nandanam,  Chennai – 600 035. 

 
 
 
 
 



                                 
 
 
 

 

 
 

 
 
Bharat Heavy Electricals Limited 
(A Govt. of India Undertaking) 
Power Sector – Southern Region 
EVR Periyar Building 
690 , Anna Salai, Nandanam,  Chennai – 600 035. 

 
    

TENDER SPECIFICATION NO:BHEL:PSSR:SCT:1245 
 

 
NAME OF WORK 
 

 Receipt, Unloading at Site Stores / Storage Yard, 
Verification, Stacking  and  Preservation  of  
Materials / Components for 1 x250 MW set at 
Raichur Thermal Power Project . Unit  8,Stage –
III, Raichur, Karnataka . 

 
 

(PRICE BID) 
 

PART II 
 

 
Issued to 
M/s. 

 
 
 
 
 

                                                                              For and on behalf of 
                                                BHARAT HEAVY ELECTRICALS LIMITED 
 
 
 

                                            Additional General Manager/Contracts 
 

 
(This tender document is not transferable) 

 
 

Place:  Chennai-600 035. 
Date: 



Raichur  Stage – III - 1X  250  MW    Unit – 8     RATE SCHEDULE FOR MATERIAL HANDLING 

Sl. No 

Description of work Approx Weight 
to be handled  

Unit Rate   
(Rs.)  

Per MT 

Total Amount  
(Rs.) 

1. 

Receipt / taking delivery/ unloading, transporting, handling, 
unloading at stores/storage area and stacking including supply of 
sleepers, wooden logs, concrete Blocks etc, as required and 
handling of such supports for raising, unpacking and handling of 
components for verification purpose and check measurements, 
repacking and stacking including all loading, unloading and handling 
operations using your own cranes, tractor/carriers, lifting and 
handling equipments, tools, tackles, storing and handing over 
thereof all materials / components auxiliaries received from various 
manufacturing units and their sub vendors and suppliers, as per the 
specification and BHEL Engineers instructions. The scope includes 
handling of certain consumables such as lubricants, electrodes, 
paints chemicals etc supplied by units or any other agencies as part 
of supply items, and also to arrange required computer and 
accessories including required operators as detailed in the Tender 
Specification. 

   

 
 

a) 

 
For consignments received in Trucks/ Trailors through road 
 

14912  MT   



               

Sl. No 

Description of work Approx Weight 
to be handled  

Unit Rate   
(Rs.)  

Per MT 

Total Amount  
(Rs.) 

b 
For consignments received by Rail ( The  approximate distance  
between site  siding  and  storage  area 1.5 Km) 3427 MT   

 
 

2. 
Receipt, unloading, unpacking, verification and stacking of the 
following equipments from Trucks / Trailors  received, with your own 
cranes and other unloading equipments like jacks, winches, slings 
and sleepers etc. 

   

 
 

  a.  Boiler Drum                                                -   1 No 138  MT 

 
 
 
 

 

 

b.   Generator  Rotor                                           - 1 No  47  MT  

 

  c.   H.P  Turbine                                               -   1 No  
56  MT 

 
 

 
 

 
 d.    I.P.  Turbine                                                 -   1 No 58  MT   



               

Sl. No 

Description of work Approx Weight 
to be handled  

Unit Rate   
(Rs.)  

Per MT 

Total Amount  
(Rs.) 

 

  e.  LP  Rotor                                                        - 1  No            62  MT   

 
 

3. 
Receipt, Unloading, Unpacking, Verification and Stacking in Stores / 
Storage yard of certain materials such as office furniture, T & P and 
other non-erectable materials received from other sites, with your 
own cranes and other unloading equipments. 
 

450  MT   

 
4. Clearance and  taking delivery  from Railway stations situated in  the  

following places, based  on RR and arrange  for  transportation to  
site, unloading  and  stacking handing  over  to  BHEL  stores, with  
contractors  own T & Ps. 

   

 

a.   From  Raichur / Krishna  Railway Station ) to  site stores – 
(Approximate  distance 18  Kms ) 100   MT   

5 

 
Clearance and taking delivery from transport or Godown situated at 
the following places based on LWB/PWB and arrange for 
transportation to site, unloading, stacking and handing over to BHEL 
stores, with your own cranes and other T & P’s 
 

   



               

Sl. No 

Description of work Approx Weight 
to be handled  

Unit Rate   
(Rs.)  

Per MT 

Total Amount  
(Rs.) 

 

 
 
a.  From   Raichur  to site stores ( approximate distance 20 Km) 
 
 

100 MT   

 
6 

Shifting of materials already stored and Restacking at storage yard / 
stores including all loading, transporting and handling within the 
storage premises as per the instructions of BHEL, with your own 
cranes and other     T & P’s. 
 

1000 MT   

 
7. 

For providing services for preservation painting of Boiler, T.G. and 
all other Erection components at storage yard/stores including 
supply of all consumables excepting all preservative paints,  
complete cleaning and painting of one coat of preservative 
paint/compound as per BHEL Engineer instructions and 
specifications using your own Crane, Fork lift or any other handling 
equipments, with your own operators. 
 
The preservative consumables such  as  paints , thinner, Grease 
etc., will  be  provided by  BHEL, free of  cost.     ( Brushes  and  
other  accessories  for  painting  and  greasing will  be  contractors 
scope ) 
Approximate tonnage  for  preservation  

    7000  MT   

8 
Packing  and loading  of  materials  on  trucks / trailors  using 
contractors  own crane  and T & P ‘s  at  site for transporting  from  
site  to  other places 

300  MT   

TOTAL CONTRACT VALUE   Rs. ………………………………………… 
(In words Rs. ……………………………………………………………………………….) SIGNATURE OF THE TENDERER 



                                 
 
NOTE TO RATE SCHEDULE : 
 
 

1. The quantity mentioned in column 3 is approximate and are liable for 
variation. Payment shall be made for the actual Quantity handled, at 
the actual tonnage rate accepted. 

 
2. No revision in rate will be entertained for variation in quantity or size of 

major components or quantum of work in different categories. 
 

3. For the purpose of payment gross weight indicated in LWB/PWB will 
be taken into account for calculating the tonnage handled. 

 
4. The rates quoted/accepted for above items shall be operated 

according to site conditions / requirement. The items indicated from 
Sl.No.4 to Sl.No.8 may be operated either partial or full or totally Nil. 
The bidders to take note these aspects and quote accordingly. 

 
5. The tenderer shall have to assess the correct distance before quoting 

wherever distance are indicated, as the distance indicated are only 
approximate. 

 
6. Sleepers, wooden Blocks / logs and concrete blocks required for 

raising height of components for stacking are to be arranged by the 
contractor at his cost. 

 
7. Tenderers are requested to quote their rates, only in the price bid  (part 

II) provided by BHEL. Quoting of rates in any other form / formats will 
not be entertained. 

 
 

 
 
 

Signature of  tenderer 


