Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002
WORKS CONTRACT MANAGEMENT

NOTICE INVITING TENDER

Tender Notice No 975525002E, Dated: 09.05.2025
Construction of Machine Foundation for the Installation of
Nature of work “Automatic Roll Forming Line — Air Pre-Heater Heating
Elements” inside BHEL BAP Ranipet.
Type of tender Open Tender (Two-part bid)
Period of contract Three Months

Estimated cost of works

INR 19,60,627/- (excluding GST)
contract (Approx.)

Earnest Money Deposit

Nil
(EMD) Amount I

Tender download start date | 09.05.2025

Last date & Time for

16.05.2025 at 11.00 H
Receipt of the Tender a s

Date of Technical bid

. 16.05.2025 at 15:00 Hrs. onwards
Opening

(Please obtain updated information from the e-Procurement portal about
the latest applicable dates & other changes if any in the tender contents)

Bidders whose technical bids are found acceptable will be
Date of Price Bid Opening intimated separately about the status of their offers and the
date of opening of Price Bid

Online submission thro’ BHEL eProcurement Portal website:

Submission of Tender ..
https://eprocurebhel.co.in/nicgep/app

Tender Opening Online through e-Procurement Portal

Note:

1. The Tender documents can be downloaded at free of cost from BHEL eProcurement Portal
website: https://eprocurebhel.co.in/nicgep/app and also BHEL website
(https://www.bhel.com/ tenders).

2. All corrigenda, addenda, amendments, clarifications etc. to tender specification will be

hosted in the web pages (https://eprocurebhel.co.in/nicgep/app) only.

Bidders shall keep themselves updated with all such developments.

4. BHEL, Ranipet reserves the right to accept or reject any or all tenders without assigning any
reasons whatsoever. BHEL, Ranipet also reserves the right to reject any tender on the basis
of unsatisfactory performance of the bidder in any ongoing job or any similar job in the
past.

5. BHEL will finalize the contract through sealed price bid only.

6. Contract will be awarded to Single Party only.

w

Note: Tenderer should sign and affix seal in all the pages of this tender and all supporting

document.

We hereby accepted above
(signature & seal of bidder)
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https://eprocurebhel.co.in/nicgep/app
https://eprocurebhel.co.in/nicgep/app
https://www.bhel.com/
https://eprocurebhel.co.in/nicgep/app

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002E

INDEX

CHAPTER DESCRIPTION PAGE NO
1 Scope of Work 3
2 Pre-Qualifying Requirements (PQR) 8
3 Quality and Technical Specifications Requirement 10
4 Check List 11
5 Instructions to Bidder 12
6 Special Terms & Conditions of Contract 24
7 General Conditions of Contract 40
8 Bank Details 53
9 EFT Form 54
10 Annexures 55to 74
11 GA Drawing 75
12 General Terms & Conditions of Contract (Civil) 78
13 BOQ Format 119
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002E
CHAPTER 1

SCOPE OF WORK

The work for the “Machine Foundation for the Installation of “Automatic Roll Forming Line —
Air Pre-Heater Heating Elements”” shall be carried out as per the Bill of Quantities (BOQ)
under the guidance and direction of the Engineering-in-Charge. All materials used must
comply with the standards specified in the contract and shall require approval from concern
Engineer-In-Charge.

Note: - The Above scope of work to be read along with the attached BOQ in the NIT
Bill of Quantities

'\?I. Item Description Quantity Units Estimated TotaI_Amount
0. Rate in Without
Rs p Taxes In
' Rs. P

10 (15.3) Demolishing R.C.C. work
manually/ by mechanical means
including stacking of steel bars and
disposal of unserviceable material
within 50 metres lead as per direction
of Engineer - in- charge.

40.00 M3 2222.45 88898.00

20 (15.2) Demolishing cement concrete
manually/ by mechanical means
including disposal of material within 50
metres lead as per direction of 20.000 M3 940.64 18812.80
Engineer - in - charge. (15.2.2)
Nominal concrete 1:4:8 or leaner mix
(i/c equivalent design mix)

30 (2.8) Earth work in excavation by
mechanical means (Hydraulic
excavator) / manual means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sgm on
plan) including dressing of sides and 226.820 M3 221.22 50177.12
ramming of bottoms, lift up to 1.5 m,
including getting out the excavated soil
and disposal of surplus excavated soil
as directed, within a lead of 50 m.
(2.8.1) All kinds of soil.

40 (2.9) Excavation work by mechanical
means (Hydraulic excavator)/ manual
means in foundation trenches or drains
(not exceeding 1.5m in width or 10 sgm
on plan) including dressing of sides
and ramming of bottoms, lift up to 1.5
m, including getting out the excavated
soil and disposal of surplus excavated

83.41 M3 392.94 32775.13

We hereby accepted above
(signature & seal of bidder)
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(A Government of India Undertaking)
Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002E

soils as directed, within a lead of 50m.
(2.9.1) Ordinary rock

50 (2.9) Excavation work by mechanical
means (Hydraulic excavator)/ manual
means in foundation trenches or drains
(not exceeding 1.5m in width or 10 sgm
on plan) including dressing of sides
and ramming of bottoms, lift up to 1.5
m, including getting out the excavated
soil and disposal of surplus excavated
soils as directed, within a lead of 50m.
(2.9.3) Hard rock (blasting prohibited)

41.700 M3 947.44 39508.25

60 (2.25) Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not
exceeding 20cm in depth, 100.000 M3 192.59 19259.00
consolidating each deposited layer by
ramming and watering, lead up to 50 m
and liftupto 1.5 m.

70 (4.1) Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth level :
(4.1.8) 1:4:8 (1 Cement : 4 coarse 31.000 M3 4090.37 126801.47
sand(zone-IIl) derived from natural
sources : 8 graded stone aggregate 40
mm nominal size derived from natural
sources).

80 (5.33) Providing and laying in position
ready mixed or site batched design mix
cement concrete for reinforced cement
concrete work; using coarse aggregate
and fine aggregate derived from
natural sources, Portland Pozzolana /
Ordinary Portland /Portland Slag
cement, admixtures in recommended
proportions as per IS: 9103 to
accelerate / retard setting of concrete,
to improve durability and workability
without impairing strength; including 69.850 M3 5604.54 391477.12
pumping of concrete to site of laying,
curing, carriage for all leads; but
excluding the cost of centering,
shuttering, finishing and reinforcement
as per direction of the engineer-in-
charge; for the following grades of
concrete. Note: Extra cement up to
10% of the minimum specified cement
content in design mix shall be payable
separately. In case the cement content
in design mix is more than 110% of the

We hereby accepted above
(signature & seal of bidder)
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Ref. No. 975525002E

specified minimum cement content, the
contractor shall have discretion to
either re-design the mix or bear the
cost of extra cement (5.33.1) All
works upto plinth level (5.33.1.2)
Concrete of M30 grade with minimm
cement content of 350 kg /cum

90

(5.35) Add for using extra cement in
the items of design mix over and above
the specified cement content therein.

20.960

QTL

590.36

12373.95

100

(5.9) Centering and shuttering
including strutting, propping etc. and
removal of form for : (5.9.1)
Foundations, footings, bases of
columns, etc. for mass concrete

670.830

M2

249.76

167546.50

110

(56.1) Providing and laying in position
specified grade of reinforced cement
concrete, excluding the cost of
centering, shuttering, finishing and
reinforcement - All work up to plinth
level : (5.1.2) 1:1.5:3 (1 cement : 1.5
coarse sand (zone-l1ll) derived from
natural sources : 3 graded stone
aggregate 20 mm nominal size derived
from natural sources)

40.000

M3

4447.43

177897.20

120

(5.28) Providing and fixing in position
12mm thick bitumen impregnated fiber
board conforming to IS: 1838, including
cost of primer, sealing compound
Grade-A in expansion joints.

37.500

NO

488.95

18335.63

130

(5.22) Steel reinforcement for R.C.C.
work including straightening, cutting,
bending, placing in position and
binding all complete upto plinth level.
(5.22.6) Thermo-Mechanically Treated
bars of grade Fe-500D or more.

13182.240

CKG

19.21

253230.83

140

(13.52) Finishing with Epoxy paint (two
or more coats) at all locations prepared
and applied as per manufacturer's
specifications including appropriate
priming coat, preparation of surface,
etc. complete.  (13.52.1) On steel
work

75.000

M2

166.37

12477.75

150

(13.64) Painting with acid proof paint of
approved brand and manufacture of
required colour to give an even shade:
(13.64.1) Two or more coats on new

75.000

M2

114.03

8552.25

Page 5 of 74

We hereby accepted above
(signature & seal of bidder)




Bharat Heavy Electricals Limited

(A Government of India Undertaking)

Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002E

work.

160

(13.1) 12 mm cement plaster of mix :
(13.1.1) 1:4 (1 cement: 4 fine sand)

50.000

M2

202.25

10112.50

170

(13.60) Wall painting with acrylic
emulsion paint of approved brand and
manufacture to give an even shade:
(13.60.1) Two or more coats on new
work.

246.530

M2

112.80

27808.58

180

(D312-PPR-MF)_(D312)Grouting the
holding bolts and underneath the base
plates etc.,after aligment with non-
shrink free flow grout mix of
SHRINKOMP 30 (ACC's make)or
equivalent as per standard
specifications and instructions of
Engineer-in -charge.Rate to include
charges for cleaning the sleeves or
pockets and other incidental
charges,tools and plants etc.,complete.

1.170

M3

40404.83

47273.65

190

(10.1) Structural steel work in single
section, fixed with or without
connecting plate,including cutting,
hoisting, fixing in position and applying
a priming coat of approved steel primer
all complete .

1750.070

CKG

17.25

30188.71

200

(D309-PPR-MF)_(D309)R.C.C floor
cutting by using hilti D.L.P -32 / Wall
system with digital remote control
quickly set up with high performance
heavy duty system cutting thickness for
200mm to 350mm for charges
complete

200.000

2099.08

419816.00

210

(15.60) Disposal of building rubbish /
malba / similar unserviceable,
dismantled or waste materials by
mechanical means, including loading,
transporting, unloading to approved
municipal dumping ground or as
approved by Engineer-in-charge,
beyond 50 m initial lead, for all leads
including all lifts involved.

60.000

M3

121.74

7304.40

Total in
Figures

1960626.84

Quoted
Rate in
Figures

Select
Excess
/Less

To be
Quoted

0.00

Page 6 of 74
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002E
(SCHEDULE — A): LIST OF WORKS AND PRICES

Details and quantities of each item shown in the bill of quantities are only approximate.
They are given as a guide for the purpose of tendering only and are liable to variation and
alteration at the discretion of the competent authority. The work under each item as
executed shall be measured and priced at the corresponding rate quoted by the contractor
in the bill of quantities attached hereto.

APPROXIMATE | DESCRIPTION
SL.NO SPECIFICATION RATE UNIT | AMOUNT
QUANTITY OF WORK

Refer Tender Document BOQ (Pg. No. 120).

(SCHEDULE — B): FREE ISSUE OF MATERIALS FROM BHEL

Cement 21,543.50 Kg
Rebar Steel 13,182.24 Kg

(SCHEDULE — C): LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR

There is no predefined list of tools and equipment for this project. The vendor/contractor is
responsible for supplying all necessary tools and tackles as per the instructions provided by
the engineer in charge. It is the vendor/contractor's obligation to procure and provide these
items, as required, within their scope of work. The tools and tackles must be of appropriate
quality and fit for the purpose intended to ensure the project’s success.

(SCHEDULE — D): LIST OF DRAWINGS TO BE ISSUED TO CONTRACTOR

SL.NO DRAWING NUMBER DESCRIPTION REVISION

Refer Tender Document Pg. No. 75-76.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002E
CHAPTER 2

PRE-QUALIFICATION REQUIREMENTS (PQR)

(i) FINANCIAL TURNOVER:

The tenderer’s average annual financial turnover during the last three financial years ending
on 31st March 2024 should not be less than INR 5.88 Lakhs/- and the tenderer shall submit
copies of balance sheet and Profit & Loss Account Duly Certified by Chartered Accountant
for the last three financial years [for Financial Year 2021-22, 2022-23 & 2023-24] as proof of
turnover.

(ii) EXPERIENCE:
The tenderer should have experience in successful completion of similar works (Similar work

means, “Machine Foundation / Equipment Foundation / RCC Civil Construction / Civil
Factory Maintenance / Any Civil Work” done in any government organization / PSU /
Private Sector Companies) within the last seven years as on the last day of previous month
in which tender is invited, should be either of the following: -

a. Three similar completed works each costing not less than INR 7.84 Lakhs (excluding
GST).

OR
b. Two similar completed works each costing not less than INR 9.80 Lakhs (excluding
GST).

OR
c. One similar completed work costing not less than INR 15.69 Lakhs (excluding GST).

(iii) MSE & Start-up exemption: Not applicable.

As the Machine Foundation Work for the Installation of “Automatic Roll Forming Line — Air
Pre-Heater Heating Elements” is to be carried out inside the factory premises, the services
of a skilled contractor are required, and the task must be completed within the stipulated
time. Safety measures must be ensured by the contractor/vendor throughout the execution
of the work.

We hereby accepted above
(signature & seal of bidder)
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b)

c)
d)

f)

Note:

VI.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref. No. 975525002E
DOCUMENTS REQUIRED IN SUPPORT OF PRE-QUALIFYING REQUIREMENT

EMD Details- Not applicable

Complete tender document in all respects duly signed & sealed on each and every
page by the authorized signatory of the tenderer as a token of acceptance of all the
terms and conditions of tender.

Self-attested Copy of the valid PAN card and Certificate of Registration of GST.
Self-attested Copy of Balance Sheet and profits & loss Account statements duly
certified by CA of last three financial years i.e. [for Financial Year 2021-22, 2022-23
& 2023-24].

Self-attested Copies of Work Orders/ Award letters/ LOI/ Contract Agreement along
with certificates of successful completion in support of proof of experience for the
works executed within the last seven years as on the last day of previous month in
which tender is invited.

No exemption for MSE and Start-ups w.r.t. prior experience and turnover is
provided.

BHEL reserves the right to cross check the documents from the issuing department,

and/or call for any additional documents including Bank Statement for verification.

Those who are unable to comply the above points / unable to provide any of the
above documents shall be technically rejected and the price bid of the rejected
offers will not be opened.

The work executed in the own name of the bidder only will be considered for similar
works executed for meeting the eligibility criteria.

Bidder shall visit the Plant before submitting their offer to get to know the location
for deploying suitable resources for these works & understanding the scope of work
(if required).

BHEL, Ranipet reserves its right to reject the tender on account of unsatisfactory past
performance by the bidder in other projects awarded under different enquiry.

Offers of the Contractors/Suppliers, against whom, any unit of BHEL had initiated
process for banning or already banned will summarily be rejected.

Possession of PF registration number is not mandatory. However, the successful
tenderer has to register with PF authorities and furnish the registration number
before first Running Account Bill.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002E

CHAPTER 3
Quality and Technical Specifications Requirement
Supplier Remarks, if
S. No Description compliance any
Yes/No

In-line with chapter 1 and Attached BOQ of NIT

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002E

CHAPTER 4
CHECK LIST
(to be filled by Bidder)
S No Description To be filled by bidder

1 Name of the Tenderer
2 Address for Communication

Email

Cell
3 Phone

Fax

Whether the firm is individual firm or Sole
proprietorship firm or partnership firm or
Hindu undivided Family or association of
persons or Private Limited company or
Public Limited company or any other please
specify

Whether the contractor has registered his
workmen under employees State Insurance
5 Act. If so, the Registration No./ Enrolment
Number may be furnished. (Photo copy is to
be enclosed)

PAN no and documentary proof (Photo
copy has to be enclosed)

The GST heads under which the enlisting
person registered with GST Authorities and
copy of GST registration certificate has to
be enclosed.

Whether the contractor has registered his
workmen under Employees Provident Fund
and Miscellaneous Provisions Act. (Photo
copy is to be enclosed)

Applicable GST quoted CGST@ %
Note: Please refer GST clause of Special | SGST@ %
Conditions of Contract IGST@ %
regarding GST.

MSE Details (if applicable) Documents
10 Required for MSE is UDYAM registration
certificate

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant

Ranipet-632406
Ref. No. 975525002E

CHAPTER 5
INSTRUCTIONS TO BIDDER

1.1 DESPATCH INSTRUCTION

1.2
121

1.2.2

1.2.3

124

1.2.5

1.2.6

i)

The General Conditions of Contract form part of the Tender specifications. Bidders shall
upload sealed and signed bid documents along with other supporting documents in the
BHEL GePNIC portal. The information furnished shall be complete by itself. The tenderer
is required to furnish all the details and other documents as required in the following
pages.

Tenderers are advised to study all the tender documents carefully. Any submission of
tender by the tenderer shall be deemed to have been done after careful study and
examination of the tender documents and with the full understanding of the implications
thereof. Should the tenderers have any doubt about the meaning of any portion of the
Tender Specification or find discrepancies or omissions in the drawings or the tender
documents issued are incomplete or shall require clarification on any of the technical
aspect, the scope of work etc., he shall at once, contact the authority inviting the tender
well in time (so as not to affect last date of submission) for clarification before the
submission of the tender. Tenderer’s request for clarifications shall be with reference to
Sections and Clause numbers given in the tender documents. The specifications and
terms and conditions shall be deemed to have been accepted by the tenderer in his offer.
Non-compliance with any of the requirements and instructions of the tender enquiry may
result in the rejection of the tender. The tenderers can visit BHEL Ranipet on working
days during office working hours for any clarifications before submitting their offer.

SUBMISSION OF TENDERS

The tenderers must submit their tenders to Officer inviting tender as per instructions in the
NIT.

Tenders shall be submitted through E-Procurement portal (BHEL GePNIC) as per instruction
in NIT. Tenderers to upload offers well in advance in order to avoid last minute congestion in
e-procurement website (BHEL GePNIC). However, after submission of the tender, the
tenderer can re-submit revised tender but before due date and time of submission of tender
as notified.

Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT. For
this tender, bidders may attend through online mode, if provisions are available in e-
procurement portal.

Tenderers whose bids are found techno commercially qualified shall be notified through e-
procurement system about the date and time of opening of the Price Bids. BHEL's decision in
this regard shall be final and binding.

The information given in the tender documents is for general guidance and shall not be
construed as contractually binding on BHEL/ Owner. All relevant site data/ information as
may be necessary for bidding shall have to be obtained/ collected by the Tenderer.

The Tenderers are advised to physically visit the site to acquaint and satisfy themselves
about the weather conditions, working culture in the area, socio-political environment,
safety & security aspects, law & order situation, law of the land, transportation routes,
various distances, surroundings of plant/ project premises together with all statutory,
obligatory, mandatory requirements of various authorities and obtain for themselves all
necessary information as to the risks, contingencies and all other circumstances, which may

We hereby accepted above
(signature & seal of bidder)
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1.2.7

1.3

131

1.3.2

14

1.5

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant

Ranipet-632406

Ref. No. 975525002E
influence or affect the discharge of various obligations under the Contract during contract
period including extended period (if any).

The submission of bid will tantamount to due diligence having been done and it shall be

deemed that:

a) the Tenderer has obtained all necessary information as to risks, contingencies and other
circumstances which may influence or affect the Works

b) the Tenderer accepts total responsibility for having foreseen all difficulties and costs of
successfully completing the Works

c) the Tenderer accepts that, the Contract Price shall not be adjusted to take account of
any unforeseeable or unforeseen difficulties or costs and the Tenderer shall not raise
any claims/ disputes against BHEL and/ or Owner at later date in any manner
whatsoever.

LANGUAGE

The tenderer shall quote the rates in English language and international numerals. For the

purpose of the tenders, the metric system of units shall be used.

All entries in the tender shall either be typed or written legibly in ink. Erasing and over-

writing is not permitted and may render such tenders liable for rejection. All cancellations

and insertions shall be duly attested by the tenderer.

QUALIFICATION OF TENDERERS
i)  Only tenderers who have previous experience in the work of the nature and
description detailed in the Notice Inviting Tender and/or tender specification are
expected to quote for this work duly detailing their experience along with offer.

i) Offers from tenderers who do not have proven and established experience in the field
shall not be considered.

iii)  The offers of the bidders who are on the debarred list shall be rejected. Further, offer
of the bidders, who engage the services of the debarred firms or associated with the
debarred firm, for present bid, shall also be rejected. The list of debarred firms is
available on BHEL web site www.bhel.com.

iv)]  Offers from tenderers who do not comply with the latest guidelines of
Ministry/Commissions of Govt. of India shall not be considered.

EVALUATION OF BIDS

i)  Technical Bids submitted by the tenderer will be opened first and evaluated for
fulfilling the Pre- Qualification criteria and other conditions in NIT/Tender documents,
based on documentary evidences submitted along with the offer.

ii) In case the same qualifying experience is claimed by more than one agency, then:

a. The agency who has executed the work as per documentary evidence
submitted shall only be qualified. Scope of qualifying work should be totally
with the agency who has executed and in case it is only labour and
consumables without T&P, then the credentials of execution is assigned to the
first agency and not to the agency who has executed only as labour supply
contractor. Further, BHEL reserves the right to ask for any other proof for the
said job.

b. However, if the same is on account of subletting, part of scope by one agency
to another agency in a project of BHEL, experience of both the agencies may
be considered for the sublet portion of the work provided subletting has been
done with the approval of BHEL.

We hereby accepted above
(signature & seal of bidder)
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Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002E

iii) In case the qualifying experience is claimed by bidder is based on ‘Work Order’ and
‘Experience Certificates’ from any organization other than BHEL (main agency), then it
shall be the responsibility of the bidder to submit (in addition to the experience
certificate from main agency) relevant certificate regarding qualifying experience from
the end Customer or the Turnkey-Contractor (if any) who has awarded the work to
main agency, as a proof for having executed subject qualifying work. BHEL reserves
the right to ask for any other proof for the said job.

iv) Assessing Bidder’s Capacity for executing the current tender shall be as per Notice
Inviting Tender.

v) Price Bids of shortlisted bidders shall only be opened through the electronic price bid
opening with/without Reverse Auction, at the discretion of BHEL. Unless specified
otherwise in the tender, the L1 bidder amongst all the shortlisted bidders shall be
considered for award. However, the L1 bidder shall have no claim on the award &
BHEL reserves the right to award the tender at its sole discretion.

vi) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be
intimated in due course either through system generated e-mail or through letter/e-
mail after award to successful bidder.

1.6 DATATO BE ENCLOSED
Full information shall be given by the tenderer in respect of the following. Non-submission of
this information may lead to rejection of the offer.

i) INCOME TAX PERMANENT ACCOUNT NUMBER
Certified copies of Permanent Account Numbers as allotted by Income Tax
Department for the Company/Firm/Individual Partners etc. shall be furnished along
with tender.

ii) ORGANIZATION CHART
The organization chart of the tenderer’s organization, including the names, addresses
and contact information of the Directors/Partners shall be furnished along with the
offer.

iii)  An attested copy of the Power of Attorney, in case the tender is signed by an
individual other than the sole proprietor.

iv) IN CASE OF INDIVIDUAL TENDERER:

His / her full name, address, PAN and place & nature of business

v) IN CASE OF PARTNERSHIP FIRM:

The names of all the partners and their addresses, copy of the partnership
deed/instrument of partnership dully certified by the Notary Public shall be enclosed.

vi) IN CASE OF COMPANIES:

a) Date and place of registration including date of commencement certificate in
case of Public Companies (certified copies of Memorandum and articles of
Association are also to be furnished).
b) Nature of business carried on by the Company and the provisions of the
Memorandum relating thereof.
1.7 AUTHORIZATION AND ATTESTATION
Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power
of Attorney is to be submitted along with the tender offer. For company, a Power of Attorney
(as per format in Annexure) shall be submitted.
1.8 EARNEST MONEY DEPOSIT (Not Applicable)

We hereby accepted above
(signature & seal of bidder)
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(A Government of India Undertaking)
Boiler Aucxiliaries Plant
Ranipet-632406

Ref. No. 975525002E
1.9 SECURITY DEPOSIT
1.9.1 Upon acceptance of Tender, the successful bidder shall be required to deposit the 5% of the
contract value as Security Deposit towards fulfilment of any obligations in terms of the
provisions of the contract.
1.9.2 The Security Deposit shall be furnished before start of the work by the contractor.
1.9.3 The required Security Deposit may be accepted in the following forms.
i)  Cash (as permissible under the extant Income Tax Act).

i) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand
Draft/ Electronic Fund Transfer in favour of BHEL.

iii)  Securities available from Indian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL).

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in
the Companies Act. The Bank Guarantee format for Security Deposit shall be in the
prescribed formats.

v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act (FDR should be in the name of the Contractor, a/c
BHEL). Specific lien in favour of BHEL on the FDR shall be marked and letter from the
Bank having created such lien in the format shall be submitted along with FDR.

vi) Insurance Surety Bonds.

i) BHEL will not be liable or responsible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith.

ii) In case of delay in submission of Security Deposit, enhanced security deposit which
would include interest (Repo rate + 4%) for the delayed period, shall be submitted
by the bidder before submission of first bill.

1.9.4 The Security Deposit shall not carry any interest.

1.9.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall
be correspondingly enhanced as given below:

i)  The enhanced part of the Security Deposit shall be immediately deposited by the
Contractor or adjusted against payments due to the Contractor.

ii)  Contract value for the purpose of operating the increased value of Security Deposit
due to Quantity Variation, shall be exclusive of Price Variation Clause, Over Run
Compensation and Extra works done on man-day rates.

iii)  The recoveries made from running bills can be released against submission of
equivalent Bank Guarantee in acceptable form, but only once, before completion of
work, with the approval of competent authority of BHEL.

1.9.6 The validity of Bank Guarantees towards Security Deposit shall be valid till actual completion
of work + Guarantee Period + 3 months.

1.9.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims, damages
and remedies in the event of the Contractor’s failure to fulfill any of the contractual
obligations or in the event of termination of contract as per terms and conditions of
contract. BHEL reserves the right to set off the Security Deposit against any claims of other
contracts with BHEL by giving prior notice to the contractor.

1.10 RETURN OF SECURITY DEPOSIT:

We hereby accepted above
(signature & seal of bidder)
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Security Deposit shall be released to the contractor upon fulfillment of contractual obligations
as per terms of the contract including completion of Guarantee Period after deducting all
expenses / other amounts due to BHEL under the contract.
BANK GUARANTEES
Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following
shall be complied with
i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. Bank Guarantees issued by Co-Operative Banks/
Financial Institutions shall not be accepted.

ii)  The Bank Guarantees shall be as per prescribed formats.

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended
for the required period as per the advice of BHEL concerned officials. BHEL shall not
be liable for issue of any reminders regarding expiry of the Bank Guarantees.

iv) In case extension/further extensions of any Bank Guarantees are not required, the
bidders shall ensure that the same is explicitly endorsed by the concerned BHEL
officials and submitted to the dept. issuing the LOI/LOA.

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves
the right to invoke the same by informing the concerned Bank in writing, without any
advance notice/communication to the concerned bidder.

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing
Bank, only through an amendment in an appropriate non-judicial stamp paper.

vii)  The Original Bank Guarantee shall be submitted to contracting department of BHEL

Ranipet unless specified otherwise in TCC.

VALIDITY OF OFFER
The rates in the Tender shall be kept open for acceptance for a minimum period of THREE
MONTHS from latest due date of offer submission (including extension, if any). In case BHEL
(Bharat Heavy Electricals Ltd) calls for negotiations, such negotiations shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the tenderers.
EXECUTION OF CONTRACT AGREEMENT
The successful tenderer’s responsibility under this contract commences from the date of issue
of the Letter of Award by Bharat Heavy Electricals Limited.
The successful tenderer shall be required to execute an agreement in the prescribed form,
with BHEL, within a reasonable time after the acceptance of the Letter of Award, and in any
case before releasing the first running bill. The contract agreement shall be signed by a person
duly authorized/empowered by the tenderer. The expenses for preparation of agreement
document shall be borne by Vendor.
Value of Non-judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be
not less than Rs 100/- unless otherwise required under relevant statutes.
REJECTION OF TENDER AND OTHER CONDITIONS

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest

tender nor any tender and reserves to itself full rights for the following without assigning
any reasons whatsoever: -

a) To reject any or all of the tenders.

b) To split up the work amongst two or more tenderers as per NIT.

c) To award the work in part if specified in NIT.

We hereby accepted above
(signature & seal of bidder)
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d) In case of either of the contingencies stated in (b) and (c) above, the time for
completion as stipulated in the tender shall be applicable

Conditional tenders, tender containing absurd rates and amounts, unsolicited tenders,
tenders which are incomplete or not in the form specified or defective or have been
materially altered or not in accordance with the tender conditions, specifications etc. are
liable to be rejected.
Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with
BHEL or tenderer under suspension (debarred) by any unit / region / division of BHEL or
tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt of
India. BHEL reserves the right to not consider a bidder for further processing of tender in
case it is observed that they are overloaded and may not be in a position to execute this job
as per the required schedule. The decision of BHEL will be final in this regard.
If a tenderer who is a proprietor expires after the submission of his tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a
firm expires after the submission of tender or after the acceptance of the tender, BHEL may
then cancel such tender at their discretion, unless the firm retains its character. In case BHEL
resolves to cancel the tender under this clause, BHEL will issue a notice in this regard
containing reasons as to the cancellation of tender. The contractor shall be required to
furnish his response to such notice within a period of 14 days from the date of receipt of
such notice through any means (BHEL reserves the right to decrease the period upto 05
days). BHEL after due consideration of the representation made by contractor shall
communicate its final decision within a reasonable period.
In case contractor fails to submit any response to the notice issued by BHEL within the
period stipulated in the notice, BHEL at its discretion may proceed to cancel the contract.
Contractor shall not be eligible for any compensation whatsoever for the cancellation of
contract under this clause.
BHEL will not be bound by any Power of Attorney granted by changes in the composition of
the firm made subsequent to the execution of the contract. BHEL may, however, recognize
such power of Attorney and changes after obtaining proper legal advice, the cost of which
will be chargeable to the contractor concerned.
If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage or to cancel the contract if awarded and forfeit the Earnest
Money/Security Deposit/any other money due.
If at any stage, the document(s) submitted by contractor is/are found incorrect/ false/
manipulated, the necessary action will be taken by BHEL against contractor as per the
“Guidelines for suspension of Business dealings”.
Canvassing in any form in connection with the tenders submitted by the Tenderer shall make
his offer liable to rejection.
In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has
any relative or relation employed in BHEL, the authority inviting the Tender shall be
informed of the fact as per specified format, along with the Offer. Failing to do so, BHEL
may, at its sole discretion, reject the tender or cancel the contract and forfeit the Earnest
Money/Security Deposit.

1.14.10 The successful tenderer (Contractor) shall not sub-contract any portion of work (either part

or complete work) detailed in the tender specification undertaken by him without written
permission of BHEL’s concerned officials. BHEL, at its discretion, may consider the written

We hereby accepted above
(signature & seal of bidder)
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request from the Contractor and permit subletting of part scope. However, the Contractor is
solely responsible to BHEL for the work awarded to him.

1.14.11 The Tender submitted by a techno commercially qualified tenderer shall become the
property of BHEL who shall be under no obligation to return the same to the bidder.

1.14.12 Unsolicited discount received after the due date and time of Bid Submission shall not be
considered for evaluation. However, if the party who has submitted the unsolicited
discount/rebate becomes the L-1 party, then the awarded price i.e. contract value shall be
worked out after considering the discount so offered.

1.14.13 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the
tender irrespective of whether the tender is accepted or not.

1.15 INTIMATION OF CHANGE OF NAME/ RE-CONSTITUTION OF THE ORGANIZATION

In the event of the organization (Proprietorship/Partnership/Company) undergoing any
change of name or reconstitution, prior intimation of the same shall be given to BHEL. Upon
such changes coming into effect, the same is to be intimated to BHEL immediately with
supporting documents as applicable.

1.16 The bidder in his own interest shall submit only one id. If a bidder submits multiple bids, all
the bids are liable for rejection. Bids shall be considered “Multiple” in the following
circumstances:

i)  Two bids by the same party

ii) If one bidder is the affiliate of another bidder.
For the purpose of this clause “Affiliate” shall mean with respect to any person, any other
person that directly or indirectly, controls, is controlled by, or is under direct or indirect
common control with, such person, or is a director/ member/ office/ employee of such person
or of any person who would otherwise qualify as an affiliate of such person pursuant to this

definition.
“Person” for the purposes of this definition shall mean any natural person, individual,
corporation, limited partnership, co-operative, general partnership, joint stock company, joint
venture, association, company, trust bank, trust company, land trust, business trust, corporate
body or other organization, whether or not a legal entity.

1.17 CLAUSE IN CASE OF TIE:
“In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective
L-1 will be decided by soliciting discounts from the respective L-1 bidders. In case more than
one bidder happens to occupy L-1 status even after soliciting discounts, L-1 bidder shall be
decided by a toss / draw of lots, in the presence of the respective L-1 bidder(s) or their
representative(s) - If available, otherwise the same procedures will be carried out to arrive for
L1 ranking) Ranking will be done accordingly. BHEL's decision in such situations shall be final
and binding.’

1.18 The evaluation currency for this tender shall be INR

1.19 SPLITTING THE WORK: The price bid shall be evaluated as a package. The contract will be
finalized based on the overall LOWEST value (Considering ITC on GST) and will be awarded to
single bidder only.

1.20 Taxpayers with X5 crore plus turnover in any financial year from 2017-18 shall issue e-invoices
w.e.f 1st August 2023.

1.21 BHEL may negotiate the L1 rate, if not meeting our budget / estimated cost. BHEL may re-float
the tender opened, if L1 price is not acceptable to BHEL even after negotiation. In case, the

We hereby accepted above
(signature & seal of bidder)
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tenderer’s authorized person is attending the negotiation such person should have the
authorization letter and he should be capable of taking spot decisions.
Tenderers shall not increase their quoted rates in case BHEL negotiate for reduction of rates,
such negotiations shall not amount to cancellation or withdrawn of the original offer and the
rates originally quoted shall be binding on the tenderers for a period of three months from the
date of opening of tenders
Possession of PF registration number is not mandatory. However, the successful tenderer has
to register with PF authorities and furnish the registration number before first Running
Account Bill. (For Contracts where manpower is involved).
Tenderer has to put sign and seal at the bottom right side in all the pages of tender
documents.
COST EVALUATION
Evaluation will be on the basis of delivered cost (i.e. “total cost to BHEL").
QUOTING: Estimated rates are disclosed in tender documents and percentage rate tenders
(overall percentage above or below, or at par with the tender rates) to be quoted by the
bidder in price bid.
MSE CLAUSE: -
Any Bidder falling under MSE category shall furnish the following details & submit
documentary evidence/ Govt. Certificate etc. in support of the same along with their techno-
commercial offer.

Others (excluding
Type Under MSE SC/ST Owned Women Owned SC/ST & Women
Owned)
Micro
Small

MSE suppliers can avail the intended benefits in respect of the procurements related to the
Goods and Services only (Definition of Goods and Services as enumerated by Govt. of India
vide Office Memorandum F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, MSME)
only if they submit along with the offer, attested copies of either Udyam Registration. Date to
be reckoned for determining the deemed validity will be the last date of Technical Bid
submission. Non-submission of supporting document in GeM portal will lead to consideration
of their bids at par with other bidders. No benefits shall be applicable for this enquiry if the
above required documents are not uploaded at the time of bid submission. Documents
submitted by the bidder shall be verified by BHEL for rendering the applicable benefits.
Reverse Auction: Not Applicable

Tender can be cancelled at any stage due to unavoidable circumstances.

The tender schedule, and the tender shall be deemed to form an integral part of the contract
to be entered into for this work.

BHEL employees and their dependents are NOT eligible to submit their offer against this
contract. Even if they submit out of ignorance, the offer shall be disqualified.

The rate quoted shall be firm throughout the period of contract and extended contract period
also. No cost escalation is allowed on any account.

The general and special conditions of contract are complementary to each other and where
there is a conflict, the special conditions shall prevail. In regard to matters not covered by the

We hereby accepted above
(signature & seal of bidder)
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General or Special Conditions of Contract, those contained in the specifications approved by
BHEL shall apply.

1.34 CONFLICT OF INTEREST: A bidder shall not have conflict of interest with other bidders. Such
conflict of interest can lead to anti-completive practices to the detriment of procuring Entity’s
interests. The bidder found to have a conflict of interest shall be disqualified. A bidder may
be considered to have a conflict of interest with one or more parties in this bidding process, if:

a)
b)

c)
d)

f)

h)

they have controlling partner (s) in common; or
they receive or have received any direct or indirect subsidy/ financial stake from any
of them; or
they have the same legal representative/agent for purposes of this bid; or
they have relationship with each other, directly or through common third parties,
that puts them in a position to have access to information about or influence on the
bid of another Bidder; or
Bidder participates in more than one bid in this bidding process. Participation by a
bidder in more than one Bid will result in the disqualification of all bids in which the
parties are involved. However, this does not limit the inclusion of the components/
sub-assembly/ Assemblies from one bidding manufacturer in more than one bid; or
In cases of agents quoting in offshore procurements, on behalf of their principal
manufacturers, one agent cannot represent two manufacturers or quote on their
behalf in a particular tender enquiry. One manufacturer can also authorise only one
agent/dealer. There can be only one bid from the followings:

(i) The principle manufacturer directly or through one Indian agent on his

behalf; and
(ii) Indian/ foreign agent on behalf only one principal
Or

A Bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the contract that is the subject of the Bid; or
In case of a holding company having more than one independently manufacturing
units, or more than one unit having common business ownership/ management,
only one unit should quote. Similar restrictions would apply to closely related sister
companies. Bidders must proactively declare such sister/ common business/
management units in same/ similar line of business.

1.35 No interest shall be payable on the security deposit or any other money due to the contractor.
1.36 Bank Details for electronic fund transfer for EMD/SD

For Electronic Fund Transfer the details are as below:

a) Name of the Beneficiary: Bharat Heavy Electricals Limited

b) Bank Particulars:

Name of the Company - BHARAT HEAVY ELECTRICALS LTD.

Address of the company — Boiler Auxiliaries Plant, Ranipet - 632406
Name of the bank — State Bank of India

Bank branch — BHEL Project Branch, Mukundarayapuram

City - Ranipet

Branch code - 07013

Account Number — 10664849171

Account type - CC

IFSC code - SBINO0O07013

MICR code — 632002003

We hereby accepted above
(signature & seal of bidder)
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Bid should be free from correction, overwriting, using corrective fluid, etc. Any interlineation,
cutting, erasure or overwriting shall be valid only if they are attested under full signature(s) of
person(s) signing the bid else bid shall be liable for rejection. In the event of any Technical or
Commercial queries, the same may please be addressed to the following BHEL concerned
before Part | opening-

Contact details for queries related to
submission of tender

Shri Ch Arun Kumar

DM/ WCM

arunkumarc@bhel.in

+91 8978665063

04172 284103

Shri G Sugumar
SDGM/ WCM
gsugumar@bhel.in

Contact details for queries related to
scope of work & working area details.
User department

Shri Devendra Desai
Manager/ CP&S
desai@bhel.in

+91 9442563437
04172 284034

Shri S Kannan

+91 9787704370 SM/ CP&S
04172 284035 sakumar@bhel.in
+91 9489151858

04172 284496

ORDER OF PRECEDENCE: (FOR TENDERS FLOATED THROUGH GEM ONLY)
In the event of any ambiguity or conflict between the Tender Documents, the order of
precedence shall be in the order below:

a. Amendments/Clarifications/Corrigenda/Errata etc. issued in respect of the tender
documents by BHEL.

b. Buyer Added Bid Specific ATC

¢. GeM Bid Technical Conditions of Contract (TCC)

d GeM GTC

SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to perform or
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with
them in line with BHEL guidelines issued from time to time.

The offers of the bidders who are under suspension and also the offers of the bidders, who
engage the services of the banned firms / principal / agents, shall be rejected. The list of
banned firms is available on BHEL web site www.bhel.com.

If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award
/ execution / post-execution stage indulges in any act, including but not limited to, mal-
practices, cheating, bribery, fraud or and other misconduct or formation of cartel so as to
influence the bidding process or influence the price or tampers the tendering process or acts
or omits in any manner which tantamount to an offence punishable under any provision of
the Indian Penal Code, 1860 (Bhartiya Nyaya Samhita 2023) or any other law in force in India,
or does anything which is actionable under the Guidelines for Suspension of Business dealings,
action may be taken against such bidder / supplier / contractor as per extant guidelines of the
company available on www.bhel.com and / or under applicable legal provisions. Guidelines for

We hereby accepted above
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suspension of business dealings is available in the webpage:
http://www.bhel.com/vender registration/vender.php
CARTEL FORMATION: The Bidder declares that they will not enter into any illegal or
undisclosed agreement or understanding, whether formal or informal with other Bidder(s).
This applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process. In case, the Bidder is found having indulged in
above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines
FRAUD PREVENTION POLICY: Bidder/ Contractor’s along with its associate /collaborators
/sub-contractors /sub-vendors / consultants / service providers/ consultants associated with
the scope of work shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL
website http://www.bhel.com and shall immediately bring to the notice of BHEL Management
about any fraud or suspected fraud as soon as it comes to their notice.
If a ring formation is suspected, BHEL may reject all offers or retender or call new sources who
have not been contacted or responded against this tender.
In case of any conflict between the General Conditions of Contract and Special Conditions of
Contract, provisions contained in the Special Conditions of Contract shall prevail.
Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.
In the event of our customer order covering this tender being cancelled /placed on hold
/otherwise modified, BHEL would be constrained to accordingly cancel / hold / modify the
tender at any stage of execution.
BHEL may negotiate the L1 rate, if not meeting our budget / estimated cost. BHEL may re-float
the tender opened, if L1 price is not acceptable to BHEL even after negotiation.
Any deviation to this tender terms & conditions and schedules of this tender will lead to total
rejection of the offer submitted.
Any change in applicable rates of Tax or any other statutory levies (Direct / Indirect) or any
new introduction of any levy by means of statute and its corresponding liability for the
deliveries beyond the agreed delivery date for reasons not attributable to BHEL will be to
vendors account. BHEL will not reimburse the same and any subsequent claim in this respect
will be summarily rejected.
BHEL reserves its right to reject an offer due to unsatisfactory past performance by the
respective Vendor in the execution of any contract to any BHEL project / Unit.
Recovery / deduction as applicable as per Direct and Indirect taxes as notified by Govt. Of
India from time to time will be made and information/certificate for such
deduction/recoveries shall be provided by BHEL to the vendor.
Offers received with any deviation or without relevant information are liable to be rejected.
“BHEL shall have the right to recover any money due from the contractor from any money due
to the contractor under this contract or any other contract or from the security deposit”.
All the information as called for in the various clauses and annexure of tender specification
should be furnished. The details so furnished should be complete in all respects and as per the
formats prescribed in the Tender specification (Statutory requirement of Contract). The bidder
may have to produce original documents for verification, if so decided by BHEL.
The following points shall be taken note while quoting the rates:
Contractor has to provide sufficient manpower to execute the contract.
PPE & Uniform to be provided (under contractor’s scope) to all contract employees and must
be ensured employees are working with PPE only.
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Contractor has to provide the Personal Accidental Insurance policy/ Group Personal
Accidental Insurance policy covering all employees to be engaged by the vendor under
this contract for the following
a) In the event of death or permanent disability resulting from loss of both limbs Rs.10.00
Lakhs (Rupees Ten Lakhs).

b) In the event of other permanent disability Rs.7.00 Lakhs (Rupees Seven lakhs)

1.55 WCM is arranging this contract as a nodal agency. Execution of work, Bill Certification, Bill

passing, Payment, Penalty, Contract closing etc., is the responsibility of end user.

We hereby accepted above
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CHAPTER 6
SPECIAL TERMS AND CONDITIONS OF THE CONTRACT -WCM

The contractor should carry out the work at the place identified by the authority concerned.

“Workmen shall be permitted entry into the factory premises only upon submission of the
Personal Accidental Insurance policy/ Group Personal Accidental Insurance policy for the
engaged manpower”.

Work Instructions are to be obtained from respective concerned Department Officials in
written/oral. Log Sheets/Log Register/Measurement Book to be maintained (Already
certified by the executing authority as and when the works are carried out) and it shall form
the part of the payment documents. BHEL dispatch documents shall not be enclosed as a
proof of carrying out the jobs.

The Contractor to bring resources as specified in scope of work for carrying out and
completion of the activities/works that are assigned by the concerned department officials
specified in the Tender Schedule. If the Contractor is not completing the assigned work in
time as specified by BHEL, the same will be completed by BHEL engaging alternate resources
and the difference in rate of payment with BHEL overheads will be debited/recovered from
the Contractor. If such instance repeats frequently it will be viewed seriously. Whenever
there is an additional requirement is communicated by the BHEL Officials, as per the need,
the contractor should provide the additional manpower to carry out the work in time.
The Contractor shall be present at the work spot daily and the work shall be carried out
under direct supervision of the contractor. However, in his absence, authorized
representatives/agent shall be available for receiving instructions and to carry out the work
under proper supervision. The work shall not be sub-contracted / delegated.
Inspection shall be carried out by area in-charge after completion of work.
BHEL reserves the right to increase or decrease the tendered quantity.
Work carried out by BHEL on overlapping areas shall not be included in the claim and any
deviations to this will be viewed seriously and treated as a violation to the contract.
The contractor shall provide their employees with Personal Protective Equipment (whatever
is applicable) and shall comply all safety regulations under Factories Act. It is the
responsibility of the contractor not only to provide the work force with PPE’s at their cost as
may be considered necessary for the execution of the work but also to ensure their wearing,
failing which corrective action will be taken by withholding the amount recommended by
BHEL /Safety Officials for each violation, which may be released only after compliance of the
same. The work shall not be commenced without wearing the required PPE’s. The contractor
has to follow the BHEL Safety Rules and Regulations as stipulated from time to time would
be followed strictly.
Contractor has to provide the Personal Accidental Insurance policy/ Group Personal
Accidental Insurance policy covering all employees to be engaged by the contractor under
this contract for the following
a) In the event of death or permanent disability resulting from loss of both limbs
Rs.10.00/- Lakhs (Rupees Ten Lakhs).
b) In the event of other permanent disability Rs. 7.00/- Lakhs (Rupees Seven lakhs)
“Workmen shall be permitted entry into the factory premises only upon submission of
the Personal Accidental Insurance policy/ Group Personal Accidental Insurance policy for
the engaged manpower”
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"BHEL does not guarantee ordering of any minimum quantity on any contractor, or does not
guarantee more share for the lowest tenderers."
Daily work progress shall be reported to the person in-charge before leaving the work spot.
Usage of mobile phones and internet during working hours is strictly prohibited.
All contract personnel shall come in a decent, formal dress code.
This work shall be in force for Three Months from the date of commencement of work. The
period of the contract may be renewed or extended on mutual understanding.
Should any error or ambiguity be discovered in the specification or information, the
contractor shall forthwith bring the same to the notice of Bharat Heavy Electricals Limited
before commencement of work. The BHEL's interpretation in such cases shall be final and
binding on the contractor.
Bharat Heavy Electricals Limited reserves the right to decide the suitability of the man-power
and other personnel who may be employed by the contractor.
In case of any loss to Bharat Heavy Electricals Limited, caused due to stoppage of work
without sufficient reason or damage to any equipment or components or any property
thereof, due to the negligence and carelessness of the contractor’s men, the responsibility
shall rest with the contractor. The actual cost of the loss or damage together with the
overhead will be recovered from the contractor’s bill. The decision of BHEL regarding the
cost of loss as well as the extent of cost of damage shall be final and conclusive.
Any damage to BHEL materials due to rough and faulty handling by the contractor's men will
have to be made good by the contractor to BHEL. Similarly, if any damage caused to BHEL
equipment/ installation, property of third party in the course of work by the contractor's
men, the same shall be made good by the contractor.
"The Contractor shall be liable for the loss or damage to such property from whatever cause,
including but not limited to theft, fire, destruction or damage of property due to reasons
beyond the control of the Contractor, happening while such property is in the possession or
under the control of the Contractor, their employees, workmen or agents or any other
person connected with the Contractor."
The contractor should possess necessary licenses, Permanent PF A/c No, and should take
Insurance for his workers and produce them before commencement of work.

COMPLIANCE TO REGULATIONS AND BY-LAWS:

The Contractor shall conform to the provisions of any statute relating to the work and
regulations and By-laws of any local authority. The Contractor shall be bound to give all
notices required by statute regulations or By-Laws as aforesaid and to pay all fees and taxes
payable to any authority in respect thereof.

"In case of any internal dispute of the Contractor, such as but not limited to disputes
between partners of the Contractor, dispute between Contractor and its employees, the
same shall be intimated to BHEL within one (1) month from the date of dispute.
Notwithstanding anything to the contrary, BHEL shall not be made a party any suit or legal
proceeding in respect of such internal dispute. In case BHEL is made a party to the same, the
Contractor and other party(ies) to the dispute, if signatories to this Agreement, shall
indemnity BHEL for (a) all direct and indirect costs expended towards such legal proceedings
immediately on the issue of a claim notice to that effect from BHEL and (b) any liability that
may be imposed in such legal proceedings against BHEL."

Contractor has to ensure strict compliance of biometric recording through fingerprint for
their laborer’s. Contractor also has to ensure that all their laborer’s record their
attendance while entering/exiting factory premises.

We hereby accepted above
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The liability for any compensation on account of injury sustained by an employee of the
contractor will be exclusively that of the contractor.
BHEL will not be responsible for any consequences arising out of any violation of rules or
acts by the contractor. If BHEL is liable to pay any such amount due to violation of the
relevant laws by the contractor the amount so paid would be recovered from the contractor
or adjusted from his pending bills.
"BHEL reserves the right to suspend the work or part thereof put a hold on further loading to
the Contractor at any time for any reason at its discretion and no claim whatsoever on this
account will be entertained".
"Notwithstanding anything to the contrary, BHEL shall have the full rights to exclude the
Contractor or any of its employees/ vendors, etc. from the BHEL premises".
"The Contractor hereby understands and agrees that BHEL BAP Ranipet is a prohibited place
under the Official Secrets Act and undertakes to comply with all legal and other provisions,
and directions as may be issued from time to time by the concerned authorities including
the Security Department of BHEL".
As required under the Tamilnadu contract Labour (Regulation and abolition) rules 1975, the
contractor will have to obtain the License in advance. This should be produced as and when
demanded, if not, appropriate action will be taken against the contractor.
Since with effect from 01.11.1990 Provident Fund becomes applicable for engagement of a
worker even for a single day, deduction of PF by the contractor has to be ensured. All such
contractors have to apply to the PF Commissioner and get a separate code number allotted
to them if they have not already been allotted a number or registered elsewhere or they are
an exempted establishment having their own PF Trust etc. Proof of deduction as well as
remittance of the PF dues to the appropriate authorities has also to be shown and proper
records maintained.
The Contractor has to apply and provide ESI facilities to all his employees concern. Similarly,
the contractor shall cover all his workers under ESI scheme and produce the
enrolment/Code number allotted by ESI Authorities. The contractor shall be asked to furnish
along with the bill each month for having effected payment of both deduction/contribution
towards PF/ESI to the concerned statutory authorities.
The workmen engaged under this contract shall be covered by a comprehensive insurance
scheme in the joint names of the contractor and BHEL. A copy of the attested policy along
with premium receipt shall be deposited with BHEL before commencement of work.
The contractor shall pay the minimum wages to his workers not less than the wages that are
being notified by the Tamilnadu Government under the minimum wages Act effective from
01.04.2024 applicable for Engineering and Fabrication industry from time to time.
The contractor has to ensure payment of the statutory prescribed minimum wages as
applicable from time to time and maintain proper records of their timely disbursement.
These records would need to be preserved and made available even after the contract is
over for any verification by the various statutory authorities.
Registration & GST Rate:
The quoted rate for the work shall be inclusive of all taxes other than GST.

a) Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN

No. (copy of PAN to be enclosed).
b) Tender will be considered/ accepted, if & only if the vendor has a valid GST

Registration No.

We hereby accepted above
(signature & seal of bidder)
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Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in

%.

Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/
Union Territory tax based on the Inter / Intra state movement Supply of goods and
provision services or both.

The tenderer has to quote GST rate extra as applicable in the tabulation given in the
Price Bid. If GST is not indicated separately in the price bid schedule, it will be
presumed that the quoted rate is inclusive of applicable GST and bids will be
evaluated accordingly

In case of reverse charge applicability, BHEL will not reimburse to the tenderer the
reverse charge of GST paid by BHEL.

Note: Any statutory variation in GST rate during contract period shall be reimbursed by the

Company based on claim by the Agency along with valid documentary evidence.

Invoicing & Payment:

a)

The Tax Invoice for supply of Goods & Services should be raised as per the provision
of GST Act & Rules and must compulsorily mention the following: -

i. BHEL-RANIPET GSTIN: 33AAACB4146P2ZL or GSTIN of BHEL Nodal Agency as

mentioned in NIT or informed subsequently.

ii. HSN Code or Service Accounting Code for supply of goods or services.

iii. Name & address of supplier

iv.  GSTIN of Supplier

v.  Consecutive Serial Number & date of issue

vi. Description of goods or services
vii.  Total value of supply
viii.  Taxable value of supply
ix.  Tax Rate — Central Tax & State Tax or Integrated Tax, Cess
X.  Amount of Tax charged
Xi. Place of supply
xii.  Address of delivery if different from place of supply
xiii.  Signature of authorized signatory

b) Reimbursement of GST to the vendor is contingent upon complying with the
following condition by the service provider: -

Uploading the onward GST Return (GSTR-1) in GSTN Network portal within
the statutory time period.

Discharging the GST tax liability to the Government.

Submission of Tax Invoice to BHEL.

Submission of proof of payment of GST to BHEL.

Availing of Input Tax Credit by BHEL.

Input tax credit:

a) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of goods
and/or services and/or tax invoice or expiry of timeline prescribed in GST Law for
availing such ITC, or any other reason not attributable to BHEL, GST amount shall be
recoverable from Vendor along with interest & penalty levied/ leviable.

We hereby accepted above
(signature & seal of bidder)
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b) In case vendor delays declaring such invoice in his return and GST credit availed by

BHEL is denied or reversed subsequently as per GST law, GST amount paid by BHEL
towards such ITC reversal as per GST law shall be recoverable from
vendor/contractor along with interest & penalty levied/ leviable on BHEL.

c) In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case
of any incomplete work/service, then BHEL will not be able to avail the tax credit
and will notify the supplier of the same. Supplier has to rectify the data discrepancy
in the GSTN portal or issue credit note (details to be uploaded in GSTN portal).

d) For any such delay in availing of tax credit for reasons attributable to vendor (as
mentioned above), interest as per the GST Act & Rules, along with penalty, if any will
be deducted for the delayed period i.e. from the month of receipt till the month tax
credit is availed, from the running bills.

Penalty for Non-compliance of GST Act:

Penalty amount so determined along with GST if applicable thereon shall be recovered from
the contractor.

Anti-profiteering Measure:

Any reduction in rate of Tax on any supply of goods or services or the benefit of input tax
credit shall be passed on to the recipient by way of commensurate reduction in prices.

Other Provisions:

a) All the terms & conditions of the contract with respect to Taxes & Duties are subject
to the new taxation laws introduced from time to time (e.g., GST). The terms &
conditions will be modified in accordance with the provisions of new laws (e.g.,
GST).

b) In case any changes in taxes and duties as per Gov. Notification (including GST), the
same shall be applicable from time to time.

c) If the Contractor is not registered for any statutory obligation and not liable there
to, then a declaration shall be submitted along with offer that they are within the
threshold limit.

d) If any changes in GST (statuary variation) will be to the account of BHEL. But if the
variation is effective during the delayed/extended period of execution for reasons
attributable to the vendor, the same shall be borne by the contractor only. The
required compliance under relevant statue shall be carried out.

TAXES & DUTIES:

GST @ 18% is applicable for above works. GST amount will be reimbursed to the contractor
on submission of proof of remittance of challan and uploading the details in GSTN network
within the statutory time period. In case of any change in GST as per Government
Notification, the same may be adopted during the contract period.

TERMS AND CONDITIONS WITH REGARD TO COMPLIANCE OF VARIOUS LABOUR LAWS BY
THE CONTRACTORS FOR BHEL.

a) The contractor shall not employ in connection with the work any person who has
not completed 18 years of age.

b) The contractor shall in respect of labour employed by him either directly or through
sub-contractors, comply with or cause to be complied with the following statutory
provisions and rules and in regard to all matters provided therein.

We hereby accepted above
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i.  The contract labour (Regulation and abolition Act 1970) and the related
Central Rules 1971.
ii.  The minimum wages Act1948 and the related Tamilnadu Rules.
iii.  The payment of wages Act 1936 and the related Tamilnadu Rules.
iv.  The Factories Act 1948 and the related Tamilnadu Rules.
v.  The Employees Provident Fund and Miscellaneous Provisions Act 1952.
vi.  The Employees State Insurance Act 1948.
vii. The workmen’s Compensation Act 1923.
viii. The Industrial Dispute Act 1947, and any other law, or modifications to the
above or to the rules made there under from time to time.
REGISTRATION AND LICENSING:
Every contractor shall register his/her name with the welfare section of BHEL before
taking up the work awarded to him/her by giving the following information and
getting a code number:

i.  The name of the contractor.

ii. Nature of contract work.

iii. Period of work.

iv. Number of maximum labours employed by him on any one day.

V. License No. and date (applicable in case of contractors employing 20 or

more worker)
vi. Whether enrolled for PF, ESI etc., and enrolment No. (contractor shall obtain
their own PF code)

This information is called for the purpose of informing the inspector of Factories
wherever they call for information regarding contracts.
The contractor employing 20 or more workmen is required to obtain license from
the authorities {The Deputy Chief Labour Commissioner (Central) Chennai}. This
license shall be amended and/or renewed wherever there is an increase in the
workmen employed by him/her or in the event of contract being extended or
renewed. The contractor shall inform the license number to the BHEL management
before taking up the work.
The contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by BHEL authorities for the purpose of fulfilling their obligations
as principal employer and/or occupier of the factory and shall render all necessary
assistance for the same.
The contractor shall ensure that all his workmen are covered under the Employees
State Insurance Act and produce the registration number/enrolment number to the
welfare section before executing the contract.
The contractor shall also ensure that all his/her workmen are covered under
Employees Provident Fund and Misc. Provisions Act 1952.
Minimum daily wages to be paid by the contractor (in INR)

We hereby accepted above
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For Unskilled R Skilled Worker
For Semi Skilled .
Worker (persons (persons with trade
L. . . Worker (All trade . - .
Description doing work which opr certificate including
. certificate holders . .
does not require . . ITI with experience of
. . including ITI)
any training) 3 years & above)
Basic Pay as on 01.04.2025 255.00 265.00 273.50
Dearness allowance as on
01.04.2025 296.46 296.46 296.46
Total wage per day 551.46 561.46 569.96
P 5
PF contribution@13% on total wages 71.69 72.99 74.09
by employer*
P 5

ESI contribution@3.25% on total 17.92 18.25 18.52
wages by employer
Bonus @8.33% on (Basic + DA) 45.94 46.77 47.48
EL Portion per day 27.57 28.07 28.50
Total amount 714.58 727.54 738.55

*PF contribution from employer to be restricted to 13% on Rs. 15,000/-

i) “During contract period, any increase in minimum wages declared by State Govt.
will have to be borne by the contractor.”

j)  Payment of Bonus to be ensured as per Bonus act. Further, Payment of Bonus
should be made once in a year (with final bill). Document evidence of bonus
payment shall be enclosed along with the final Bill.

k) Encashment of EL is to be regularize based on the balance leave available at the
time of final bill only.

I) The contractor has to pay the wages to their workers through worker’s Bank account
only. no hand payment will be acceptable.

m) The statutory requirements like PF (with ceiling of Rs. 15,000), ESI will be applicable
for the actual total wage per month. Contractor quoted rate shall be inclusive of all
the above payments including statutory payments thereon.

n) The contractor shall ensure payment of wages to the contract labour employed by
him/her within three days from the end of wage period in case the wage period is
one week or a fortnight & in all other cases before 10th day of the following month.

o) All payment of wages shall be made on working days at the work site and during the
working time and on dates notified in advance. In case the work is completed before
the expiry of the wage period final payment shall be made within 48 hours of the
last working day.

p) Where the employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before the expiry of the second
working day from the day on which his employment is terminated.

g) Notices showing the rates of wages, weekly rest days, hours of work, wage period,
date of payment of wages, names and addresses of the inspectors having
jurisdiction, the date of unpaid wages shall be displayed in Tamil and English in
conspicuous places at the establishment and working by the contractor. The
contractor shall inform the BHEL management every month the details of contract
labour engaged for each contact in the following form.

i Serial Number
ii. Location
iii. Period of work

We hereby accepted above
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iv. No. of contract labour engaged during the month

V. No. of days worked

vi. No. of man days worked

vii.  Wages paid to his/her workers
The above statement shall be furnished to BHEL management at the end of every
month

r) REGISTERS RECORDS AND COLLECTION OF STATISTICS.

The following documents/formats under Contract Labour (Regulation and Abolition)

Act 1970 and related Central Rules 1971 shall be maintained by each contractor.

. Form A — Employee Register

. Form B — Wage Register

. Form C — Register of Loan / Advance / Fine / Damage / Loss.

. Form D — Register of Attendance.

. Form E — Register of Leave / Rest / Compensatory off.

. Employment Card

. One-month notice of all the contract workmen before completion of work.

s) The contractor shall display the abstract of the contract labour (Regulation and
application) Act and the rules there under both English and Tamil.

t) Half yearly return shall be sent by the contractor in duplicate to the licensing officer.

u) The contractor shall submit the returns required under the Contract Labour
(Regulation and Abolition) Act 1970 periodically to BHEL management.

v) The contractor shall without fail give up to date information in writing of the
attendance of the workers employed by him/her.

w) The contractor shall ensure that his/her workers keep and produce their
employment card when coming to duty and take them back when leaving duty.

x) All the above registers and records shall be preserved in original for a period of three
years. All the registers, records and notice maintained under the Act and Rules shall
be produced on demand by Inspector or any Authority under the Act.

y) No workers shall be required or allowed to work on Sunday unless he has or will
have a Holiday or any one of the three days before or after the said day.

z) The contractor shall inform BHEL Management in the prescribed form details or the
contract workers scheduled to work on Sunday, the day of rest and also indicate the
substituted holiday in lieu thereof. This shall be intimated two days in advance
before his/her workmen are booked for work on Sunday.

aa) The contract labour working for more than nine hours in any day or for more than
48 hours in any week shall be paid wages at the rate of twice the ordinary rates of
wages in accordance with the provisions of section 59 of the Factories Act 1948 and
any amendment thereof.

bb) The contractor shall provide all safety devices and personal protective equipment to
his workmen at his/her own cost and shall ensure that his workmen wear/use such
devices or equipment provided to them while doing the work and there should not
be any relaxation on this.

cc) The contractor shall give four paid national holidays to his workers, viz. 26th
January, 1st May, 15th August and 2nd October. The contractor shall ensure that
his/her workmen vacate the premises after the shift is over.

dd) The contractor shall give leave with wages to his/her workmen who have worked for
a period of 240 days or more in the factory premises during a calendar year. This

N oo B WN
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leave shall be allowed during the subsequent calendar year at the rate of one day
for every 20 days or work performed by the worker during the previous calendar
year. The worker whose service commences on a day other than the first of January
shall be entitled to leave with wages at the above rate (one day for every 20 days or
work) only if he had worked for a minimum of 2/3 of the total number of days in the
reminder of the calendar year. This leave will be admissible only during the
subsequent calendar year.

ee) The contractor shall comply with the provisions relating to welfare and health

ff)

gg)

facilities as provided to the Contract Labour (Regulation and Abolition) Act 1970
read with the Tamilnadu contract labour Rules.

Notwithstanding anything contrary to this, in the event of accident the contractor
shall be required to fill injury report and submit the Engineer In-charge immediately
and ensure the compliance of ESI/Workmen’s Compensation Act, Factories Act and
Rules made there under. He shall also maintain a register of accident as per the Act.
The contractor shall get the contract labour engaged by him insured under
Workmen’s Compensation Policy from General Insurance Corporation of India
before actually starting the work of contract. The insurance coverage should be for
the entire period of contract. The contractor shall comply with the provisions of the
Workmen’s Compensation Act 1923 (This should be read in connection with the
provisions of ESI Act).

hh) The contractor shall ensure that all his workmen are covered under the Employees

ii)

kk

~

1)

nn)

00)

State Insurance Act and produce to BHEL such Registration number/Enrolment
number before executing the contract work.

The contractor shall regularly pay the amount of contribution i.e., employer’s
contribution as well as employees’ contribution in pursuance of the above scheme
as fixed from time to time. The contribution payable presently is 0.75% of wages to
be recovered from his/her workmen and 3.25% of wages to be contributed by the
contractor. Contribution recovered from employee and contribution made by the
contractor may be rounded to the next higher multiples of five paisa.

The contractor shall take note of any amendment that may be brought forth in the
above contribution rate and act accordingly.

The contractor shall ensure that his/her workmen are covered under the EPF and
miscellaneous Provisions Act 1952 and accordingly produce to the BHEL
Management the registration/enrolment number before award of contract work.

All employees are eligible to become a member of provident fund from the date of
joining the establishment and the worker and contractor contributions are 12% and
13% respectively. The contractor is also liable to pay any administrative charges in
this behalf that may be decided from time to time. It will be the responsibility of the
contractor to ensure such contribution payable in respect of workmen employed
through sub-contractors also.

The contractor shall take note of any amendment in the rate of contribution payable
under the scheme from time to time.

The contractor shall within seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable/paid for employees engaged
by him or through him and shall also furnish to BHEL such information, as principal
employer is required to furnish under the provisions of the ESI Act and PF as well as
the scheme made there under to the authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the
contractor under the above acts, the same shall be deducted from any sum that may
be due or which at any time thereafter may become due to the contractor under
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this contract or under any other contract or from his security deposit. In case the
recoveries are not sufficient to satisfy the claims the contractor shall pay the balance
thereof on demand. In case any recoveries are made under this clause from the
security deposit the contractor shall immediately thereafter pay such further sums
as may be required to recoup the shortage caused by such recoveries in the amount
of security deposit.
The contractor shall abide by all the labour and other laws applicable to contract
labour/worker under this contract and shall at all times keep BHEL, indemnified
against all losses, claims, prosecution under any law.
In case of noncompliance of any of the provisions of the acts and in case BHEL
having complied with the same, BHEL will be entitled to recover the same from the
contractor/sub-contractor.
Non exercise of any of the powers or rights available to BHEL hereunder or under
any law, shall not in any way operate as waiver thereof.
Contractor should follow all the provisions of labour legislation and statutory
obligations. Provisions as and when amended will also apply.

39. WCM is arranging this contract as a nodal agency. Execution of work, Bill Certification, Bill
passing, Payment, Penalty, Contract closing etc. is the responsibility of end user.

40. The contractor should have to arrange police verification certificate of concern workers
(whom they are going to be engaged for these works) for obtaining entry pass.

41. SAFETY PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR

a)
b)
c)
d)
e)

f)

g)

h)

1)

The Contractor must inspect the area of work to decide the safety precautions
necessary for executing this contract.

Whenever people work at height more than six feet, platform shall be provided or
the workers shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work
till a written clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.

Inflammable materials shall not be stored near places where the sparks are likely to
occur.

The necessary safety equipment such as gloves, boots, helmets etc. must be issued
to the workmen at contractor’s cost and strictly to be used while carrying out the
work.

Appropriate safety equipment (like safety boots, gloves, goggles, helmet etc.) are to
be supplied by the contractor for his workers from day one onwards and should be
used during all processes. If the contractor's workers found violating the safety
precautions, punitive action will be taken and or a penalty of Rs.500/- to Rs.1000/-
will be imposed and deducted from the contractor bill for each violation.

The working area shall be kept clean and free from all obstructions.

All temporary electrical connections shall be properly earthed, insulated and
periodically checked.

The contractor should arrange WORKMEN COMPENSATION/ INSURANCE POLICY
covered for all his/her workmen. A copy of the policy has to be submitted before
commencement of work.

All safety precautions are to be taken by the contractor at his cost.

42. The contractor’s responsibility for this contract shall commence from the date of issue of
order of acceptance of his tender.
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BHEL will not bound by any power of Attorney granted by the tenderer or changes in the
composition of the firm made subsequent to the execution of the contract. They may,
however, recognize such power of attorney and changes after obtaining proper legal advice,
the cost of which will be chargeable to the contract concerned.
Words imparting the singular number shall have deemed to include the plural number and
vice versa where the context so require.
The expenses for completing and stamping the agreement shall be to the contractor’s
account.
The general and special conditions of contract are complementary to each other and where
they are in conflict, the special conditions shall prevail. In regard to matters not covered by
the General or Special conditions of contract, those contained in the specifications approved
by BHEL, shall apply.
The “GENERAL CONDITIONS OF CONTRACT” and “SPECIAL CONDITIONS OF THE CONTRACT”
shall be deemed to form an integral part of contract for the work to be entered into.
The filled ESI declaration forms shall be submitted to the Executive of HRM Dept. In the
Declaration Form full address of the contractor shall be mentioned. Whenever a fresh and
unregistered worker is engaged during the operation of contract, declaration form in respect
of that workman which should be submitted to Human Resources Department within two
days of such engagement.
ESI contributions (0.75% employee’s contribution + 3.25% employer contribution of the total
monthly wages) before 20th day of every following month. Prescribed challans are available
at ESI local office, Ranipet (near Sipcot). Contractors who have got their own code number
can remit the contributions on that number. Along with the challan copy, the details of
remittance shall be submitted to the concerned HRM Executive in the ESI compliance form.
The contractor should deduct Provident Fund and ESI amount as per the provisions and
amount so deducted along with the matching contribution of the contractor shall be
remitted to the authorities concerned within the stipulated time. The statement of
deduction along with the challans evidencing remittance shall be submitted to Officer-in-
charge. If the evidences are not shown, further bills of the contractor will not be paid. BHEL
have the right to withhold the payment of his bills. Submission of statutory returns such as
Half Yearly returns of ESI (Form 6), P.F. return (Form 12A), Form 5 and Form 10, Form 3A &
Form 6A should be send to the concerned officers in time.
The workers" particulars such as Name, Age, Father’s name, address, Phone no, etc., and
their daily attendance have to be maintained by the contractor. The details of Provident
Fund and ESI compliance have to be maintained by the contractor in the prescribed
format/register.
The contractor shall maintain the following Registers and Records and make them available
for inspection at any time. (The list is only for example, but not exhaustive).

a) Muster Roll

b) Register of Wages

c) Register of Deductions

d) Register of Overtime

e) Register of Fine

f) Register of Advance

g) Wage slips

h) Register of Accidents

i) Register of Leave with Wages

j)  ESI Register in Form-7
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All registers are required to be maintained as above and shall be produced as and when
Government Officials and Statutory Authorities to make inspection from time to time.
In case a contract labourers meets with an accident while on duty, the contractor shall
immediately intimate the information to Safety Department, Contracting Agency and Human
Resources Department and submit the Accident Report duly filled in all respect and send a
copy to ESl local office, ESI Dispensary and Inspector of Factories (for major accidents) within
24 hours of accident through Safety and Human Resources Departments. All assistance for
the injured workman such as to taking him to ESI Dispensary for treatment must be
rendered by the contractor.
Compliance of the above provisions does not absolve the obligation of contractor arising out
of other statutory obligations.
Contractor should employ only persons having sound health and not above the age of 60
years, and not below the age of 18 years.
The Contractor agrees that no claim for interest or damages will be entertained or be
payable by BHEL in respect of any money or balances or amounts of whatsoever nature
which may be lying with BHEL owing to any disputes or differences between the parties
irrespective of whether the same is decided by any authority to be paid or returned to the
Contractor."
Certificate by the executing department that all statutory requirements including PF, ESI,
Minimum wages, Insurance, GST, etc. are complied with by the Contractor. This should be
duly backed by the relevant documents”.
If the contractor is not able to provide the sufficient manpower for a period of continuous
period of 15 days, BHEL reserves the right to terminate the contract and to take appropriate
action against the contactor. In the event of contact termination, security deposit paid by
the contractor will be forfeited.
LD/PENALTY TERMS:
LD / PENALTY FOR DELAY IN THE COMMENCEMENT OF THE CONTRACT:

Liquidated Damages (LD) shall be imposed at 0.5% of the contract value per week of delay in
the commencement of the contract, up to a maximum limit of 7.5% of the contract value.
This shall be

applicable only if the contract remains valid in terms of duration and value, and the required
materials under BHEL's scope are available if any.

LD / PENALTY FOR DELAY IN THE COMPLETION OF THE CONTRACT:

Liquidated Damages (LD) shall be imposed at 0.5% of the contract value per week of delay in
the completion of the contract, up to a maximum limit of 7.5% of the contract value. This
shall be applicable only if the contract remains valid in terms of duration and value, and the
required materials under BHEL's scope are available if any.

PAYMENT TERMS:
Payment shall be made for the actual executed quantity of work after recording joint
measurement in SAP by Engineer-in-charge and contractor.

Monthly payment shall be made on actual executed quantity of work done by the bidder
after certifying by authorized officer against submission of GST tax invoice in triplicate and
statutory documents (PF, ESI etc.).

We hereby accepted above
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Page 35 of 74



61.

62.

63.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant

Ranipet-632406
Ref. No. 975525002E

For MSE vendor, payment is to be made within 45 days from the date of submission of
invoice and in case of others, payment will be made within 90 days from the date of
submission of invoice.

Vendor has to provide the Personal Accidental Insurance policy/ Group Personal Accidental
Insurance policy covering all employees to be provided by the vendor under this contract for
the following: -

a) In the event of death or permanent disability resulting from loss of both limbs Rs.10.00
Lakhs (Rupees Ten Lakhs).

b) In the event of other permanent disability Rs.7.00 Lakhs (Rupees Seven lakhs)

“Workmen shall be permitted entry into the factory premises only upon submission of the
Personal Accidental Insurance policy/ Group Personal Accidental Insurance policy for the
engaged manpower”

Breach of contract, Remedies and Termination: In case of breach of contract, wherever the
value of security instruments like performance bank guarantee available with BHEL against
the said contract is at least 10% of the contract value, the same be encashed. In case the
value of the security instruments available is less than 10% of the contract value, the balance
amount be recovered from other financial remedies (i.e. available bills of the contractor,
retention amount, etc. with BHEL) or legal remedies be pursued. The balance scope shall be
got done independently without Risk & Cost of the failed supplier/ contractor. Further, levy
of liquidated damages, debarment, termination, de-scoping, short-closure, etc., shall be
applied as per provisions of the contract. Accordingly, the tender/ contract terms shall be
structured in such a way to ensure recovery of an amount equivalent to 10% of the contract
value in case of breach of contract.

BHEL reserves the right to reduce the contract period (pre-close the contract), with 30
days’ notice period depends on the requirement / without assigning any reason. Security
Deposit will be refunded, if the contract is pre-closed for non-requirement by BHEL.

In case of breach of any or whole of the above terms and conditions by the contractor BHEL
will have the liberty to cancel the registration and contract either in part or in full and
entrust in part or in full of the work to any contractor and the contractor shall be liable to
pay extra cost involved in the execution of cancelled part of the contract.

We hereby accepted above
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SPECIAL TERMS AND CONDITIONS OF THE CONTRACT - CIVIL

1) GUARANTEE / MAINTENANCE PERIOD: Not Applicable

2) QUANTITY VARIATION:

a)

b)

The quantity of item in BOQ may vary on either side i.e. below or above due to prevailing
condition at the time of execution of contract and contractor shall not claim any
compensation due to quantity variation.

Some of the item(s) may not be executed due to prevailing condition, and contractor shall
not claim any compensation due to non-execution of any item (s).

WATER & ELECTRICITY: Water and electricity shall be supplied to the contractor by BHEL subject

to the following conditions: -

a)

b)

d)

Water and Electricity required for the work will be given by BHEL from the nearest tapping
point at the recovery rates specified below. The contractor should make necessary
arrangement for tapping the same at his own cost.

The recovery rates towards the cost for these facilities will be 1.00% for water charges and
0.50% for electricity charges will be affected from the bills on the executed value as certified
by the Engineer- in-Charge based on the usage of power and water.

In case the above facilities are not provided by BHEL, the contractor has to arrange these
facilities at his own cost and the recovery rates of 1.00% for water and 0.50% for electrical
charges will not be affected on the executed value as certified by the Engineer- in-Charge.

Contractor shall make his/ their own arrangement of water/ electricity connection and
laying of pipelines/ connection from existing main of source of supply as directed by
Engineer-in-charge.

BHEL do not guaranty to maintain uninterrupted supply of water/ electricity and it will be
incumbent on the contractor to make alternative arrangement for proper supply of the
same at his/ their own cost in the event of any break down in the government water/
electricity mains so that the progress of his/ their work is not held up for the want of the
same. No claim of damage or refund will be entertained on account of such break down.

MEASUREMENT OF WORK:

a)

b)

Payment shall be made for the actual executed quantity of work after recording joint
measurement on Measurement Book (MB) by Engineer-in-charge.

Measurement shall be recorded in measurement book (MB) maintained by the Engineer-in-
charge who shall make entries regarding the work executed by the contractor under
different items of bill of quantity (BOQ). These entries will be counter-signed by the
contractor or his duly authorized representative.

For measurement of work the norms of Indian Standards (IS) as mentioned in CPWD
specifications for each items of work shall be followed.

We hereby accepted above
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d) Measurement shall be taken jointly by Engineer-in-charge or his authorized representative
on the part of the BHEL & the contractor.

e) The contractor shall provide assistance with appliance and other things necessary for
measurement without extra charge.

f) If the contractor / his representative fails to attend when required for measurement, the
Engineer-in-charge shall have power to proceed by himself to take measurements and in
that case, these measurements shall be accepted by the contractor as final.

5) PROGRESS OF WORK AND L.D. FOR DELAY:
a) The project is time bound and works shall have to be carried out at desired pace throughout

the execution period so as to complete the work in the stipulated time.
b) In case work is not completed within schedule completion, the L.D. shall be imposed as per
penalty terms mentioned in this tender document.

6)  TECHNICAL SPECIFICATIONS & SCOPE OF WORK:

a) The work will be carried out as per BOQ enclosed in Price Bid and as per “CPWD
Specifications” for all the works. In case of any doubt regarding the specification and its
quality of work, Engineer in Charge’s clarification and decision will be final and binding on
the contractor.

b) All the materials except the materials issued by BHEL free of cost shall be arranged by the
contractor. The materials should be conforming to the relevant IS codes of latest revision.
Material Test Certificate shall be produced for all contractor supplied materials as per the
relevant IS codes of latest revision within the contract quoted value.

c) Alltools and tackles required for proper completion of work shall be arranged by contractor.

d) The contractor should extend fullest co-operation with the third-party agencies engaged, if
any by BHEL to adhere the Quality Control Procedures ensuring quality. The expenditure
towards such agencies shall be borne by the contractor only.

e) The contractor should extend full co-operation to the other contractors who may be doing
other works in the same area to enable them to execute their portions of work without any
delay or difficulty.

f) The Engineer — in — charge will communicate or confirm his instructions to the contractor in
respect of the execution of the work in a “work site order book” maintained at his office and
confirm receipt of such instructions by signing the relevant entries in this book. Such entries
will rank as order or notices in writing within the intent and meaning of these conditions.

7) SUPERVISION OF WORK:

The contractor will deploy sufficient numbers of Supervisors/ Engineers of appropriate
qualification and experience to ensure proper execution of work. They will carry out
instructions of Engineer-in-charge and other senior officers of BHEL during the progress of
work.

8) QUALITY OF WORK:
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After the award of work, the contractor shall be asked to prepare and submit quality

assurance program and schedule for work completion / comply with any other quality plan
requirement and schedule for work completion proposed by BHEL with all details and
indicate the field equipment that he is going to use for quality assurance.

Any work found defective / unsatisfactory the contractor has to rectify the same at his own
cost. In case the contractor fails to rectify the defects within a specified time as per the
Engineer — in — charge’s instructions the same will be got done by BHEL at the risk and cost
of the contractor and the cost deducted from the contractor’s bill.

Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and
contractor to review the issues related to progress, penalty, quality and any other aspect.

SITE CLEARANCE:

a)

b)

c)

Written permission for erection of temporary work sheds at site will have to be obtained
from BHEL.

Once the work is completed, the contractor shall remove his temporary shed and the
unwanted materials and also dispose the debris as instructed by the Engineer — in — charge.

Final bill shall be forwarded only after clearance of site as per the satisfaction of Engineer-in-
charge

10) SUBMISSION OF DOCUMENTS OF LABOUR LICENCE, PF & ESI: The contractor should have
Labour Licence PF code number & ESI code number before the start of work.

We hereby accepted above
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CHAPTER 7

GENERAL CONDITIONS OF CONTRACT

1. DEFINITION: -
In these General Conditions of Contract, the following terms shall have the meaning hereby

assigned to them, except where the context otherwise requires: -

a)

b)

d)

f)

The “Contract” means, the documents forming the tender and acceptance thereof,
together with all the documents referred to therein including general and special
conditions to contract. All these documents as applicable taken together shall be
deemed to form one contract and shall be complementary to one another.

The “Work” means, the work described in the tender documents in individual work-
orders as may be issued from time to time to the contractor by the officer-in charge
with in the power conferred upon him including all notified or additional items of
works and obligations to be carried out as required for the performance of contract.
The “Contractor” means, the individual firm or company whether incorporated or
not, undertaking the work and shall include the legal personal representatives of
such individuals or the persons composing the firm or company or the successors of
the form or company and the permitted assigns of such individual or firm or
company.

“The officer-in charge” means, the officer deputed by the concern BHEL officials to
supervise the work or part of the work.

“Approved” and “Directed” means, the approval or direction of concern BHEL
officials, or person deputed by him for the particular purposes.

“BHARAT HEAVY ELECTRICAL LIMITED” (herein after referred to as BHEL) shall mean
the Board of Directors, Chairman, Executive Director, General Manager or other
administrative office of the sad company including concern BHEL officials authorized
to invite tenders and enter into contract for works on behalf of the company.

The “Contract sum” means, the sum accepted or the sun calculated in accordance
with the prices accepted in tender and / or the contract rates as payable to the
contractor for the execution of work during the currency of the contract.

A “week” means, seven days, without regard to the number of hours worked or not
worked in ay day in that week.

A “day” means, the day of 24 hours (Twenty-Four) irrespective of the number of
hours worked or not worked in that day.

A “working day” means, any day other than that prescribed by the NEGOTIABLE
INSTRUMENTS ACT as being a holiday, and consists of the number of hours of labour
as commonly recognized by good employers in the trade in the district where the
work is carried out or as laid down in the BHEL regulation.

2. HEADING TO THE CONTRACT CONDITIONS: -

The heading to these conditions shall not affect the interpretations thereof.
3. WORK TO BE CARRIED OUT: -

The contract shall, include all labour, materials, tools, plant, equipment and transport which

may be required for the execution of work. The contractor will be deemed to have satisfied

himself as to the nature of the site, local facilities of access and all matters affecting the
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execution of work. No extra charges consequent on any misunderstanding in these resects

or otherwise will be allowed.

DEVIATIONS: -

The contractor shall not carry out any work not covered by schedule except in the pursuance
of the written instructions of concern BHEL officials. No such work shall be valid unless the
same has been specifically confirmed and accepted by the BHEL in writing and incorporated
in the contract.

OCTROI AND OTHER DUTIES: -

All charges on account of octroi terminal or sales tax or other duties on materials obtained

for the work shall be borne by the contractor.
PLANT AND EQUIMENT: -
The contractor shall at his own expense, supply all tools, plant and equipment (herein after

referred to as T&P) required for the execution of the contract.
ASSIGNMENT OF TRANSFER OF CONTRACT: -
The contractor shall not without the prior written approval of the BHEL, assign or transfer

the contract or any part thereof, or any share, or interest thereon to any other persons. No
sum of money which may become payable under the contract shall be payable to any
person, other than the contractor unless the prior written approval of the BHEL to the
assignment or transfer of such money is given.

SUB-CONTRACT: -

The contractor shall not sub-let any portion of the contract without the prior written

approval of the BHEL.
COMPLIANCE TO REGULATIONS AND BYE-LAWS: -
The contractor shall confirm to the provisions of any statute relating to the work and

regulations and bye-laws of any local authority. The contractor shall be bound to give all
notices required by statute regulations or by-laws as aforesaid and to pay all fees and taxes
payable to any authority in respect thereof.

SECURITY DEPOSIT: -

SECURITY DEPOSIT shall be collected from the successful tenderer. The total amount of
security deposit will be 5% of the contract value.

Mode of Deposit:

1) Cash (as permissible under the extant Income Tax Act)
2) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand
Draft/ Electronic Fund Transfer in favour of BHEL.
Following are the steps for online submission of Security Deposit-
a) Pay online (SBI Collect)

i Visit https://www.onlinesbi.sbi/sbicollect/icollecthome.htm

ii. Select “Tamilnadu” in “filter by state”

iii.  Select category as “PSU-PUBLIC SECTOR UNDERTAKING”

iv.  Search as “BHEL BAP RANIPET” in the search bar.

V. Select “BHEL BAP RANIPET”

vi.  Select “Security Deposit of Vendor” in the drop down menu under “Select
Payment Category”

We hereby accepted above
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vii. Now Fill in the required details and ensure correctness of data filled. Ensure
that you are entering correct enquiry/tender number and other details
correctly.

viii. Make payment for SD as required in tender after entering the details.

b) Bidders can pay “Security Deposit” through online on below account:

NAME OF BANK STATE BANK OF INDIA

BANK BRANCH STATE BANK OF INDIA BHEL PROJECT BRANCH

ADDRESS MUKUNDARAYA  PURAM  BHEL TOWNSHIP
RANIPET-632406

ACCOUNT NO 10664849171

MICR CODE 632002003

IFSC CODE SBIN0007013

SWIFT CODE SBININBB450

3) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in
the Companies Act. The Bank Guarantee format should have the approval of BHEL

4) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act (FDR should be in the name of the Contractor, a/c
BHEL)

5) Securities available from Indian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL)

6) Insurance Surety Bonds

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith)

At least 50% of the required Security Deposit, should be collected before start of the work.
Balance of the Security Deposit can be collected by deducting 10% of the gross amount
progressively from each of the running bills of the Contractor till the total amount of the
required Security Deposit is collected.

In case of delay in submission of performance security, enhanced performance security
which would include interest (Repo rate + 4%) for the delayed period, shall be submitted
by the bidder.

If the value of work done at any time exceeds the contract value, the amount of Security
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be
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immediately deposited by the Contractor or recovered from payment/s due to the

Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be
released against submission of equivalent Bank Guarantee in acceptable form, but only
once, before completion of work, with the approval of the authority competent to award the
work.

Security deposit shall not carry any interest.

Security deposit shall be refunded only after successful completion of the contract to BHEL's
satisfaction and presents an absolute “No Demand Certificate” in the prescribed form and
returns properties belonging to BHEL handed over, lent or hired by him for carrying out the
said works, Security Deposit will be released to the Contractor after deducting all cost of
expenses or other amounts that are to be paid to BHEL under this or other contracts entered
into with the Contractor. It may be noted that in no case the Security Deposit shall be
refunded/released prior to passing of final bill.

Should a tenderer or a contractor has a relative or in the case of a firm or company of
contractors, any of its shareholders or shareholder’s relative, employed in Bharat Heavy
Electricals Ltd, the authority inviting tenders shall be informed of this fact at the time of
submission of the offer, failing which the offer may be disqualified or if such fact
subsequently come to light, the contract may be cancelled.

BHEL shall not be responsible for any loss of securities, due to liquidation for any other
reasons, what-so-ever or any depreciation in the value of the securities while in their charge
or for any loss of interest there on.

All compensation or other sums of money payable by the Contractor to BHEL under the
terms of this contract or under any other contract with BHEL may be deducted from the
Security Deposit or realised by the sale of the securities or from the interest arising
therefrom or from any sums which may be due or may become due to the contractor by
BHEL and in the event of this Security Deposit being deducted by reason of such deductions
or sale, as aforesaid, the Contractor shall within 7 days thereafter, make good in cash or in
securities endorsed as aforesaid, any sum by which the Security Deposit has been reduced.
ORDERS UNDER THE CONTRACT: -

All orders, notices etc. to be given under the contract shall be in writing, type-script or

printed and if sent by registered post to the address given in the tender of the contract, shall
be deemed to have been served on the date, when in the ordinary course they would have
been delivered to him.

CONTRACTOR’S SUPERVISION: -

The contractor shall either himself supervise the execution of the contract or shall appoint a

complement agent acceptable to the concern BHEL officials to act in his stead. Orders given
to the contractor’s agent shall be considered to have the same force as if they have been
given to the contractor himself. The contractor or his accredited agent shall attend when
required without making any claim for doing so, either the office of the WCM or the OFFICE-
IN CHARGE, to received instructions.

The AGM/WCM shall have full powers and without assigning any reason, required the
contractor to immediately cease to employ in connection with this contract, any agent,
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servant or employee where continued employment is in his opinion undesirable. The

contractor shall not be allowed any compensation on this account.

LABOUR: -

The contractor shall remain liable for the payment of all wages or other moneys to his work
people or employees under the payment of wages act 1936, Employees Liability Act 1938,
Workmen Compensation Act 1923 or any other Act or enactment, relating thereto and rules
framed, thereunder from time to time.

PRECAUTIONS UNDER RISK: -

The contractor shall be responsible for providing at his own expense for all precautions to

prevent loss or damage from any and all risks and to minimize the amount of any such loss
or damage and for the necessary steps to be taken for the said purposes.

DAMAGE & LOSS TO PRIVATE PROPOERTY & INJURY TO WORKMEN: -

The contractor shall at his own expenses reinstate and make good to the satisfaction of the

AGM/WCM and pay compensation for any injury, loss or damage occurred to any property
or rights whatever including property and rights of BHEL (or agents) servants or employee of
BHEL, the injury loss or damage arising out of or in any way in connection with the execution
or purported execution of the contract and further the contractor shall indemnify, the BHEL
against all claims enforceable against BHEL (or any agent, servant or employee of BHEL) or
which would be so enforceable against BHEL where BHEL is a private person, in respect of
any such injury (including injury resulting | death) loss or damage to any person whomsoever
or property including all claims which may arise under the workmen’s compensation act or
otherwise.

LAWS GOVERNING THE CONTRACT: -

The contract shall be governed by the India laws for time being in force.

CANCELLATION OF CONTRACT FOR CORRUPT ACTS: -

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right

or remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in
any if the following cases and the contractor shall be liable to make payment to BHEL for any
loss or damage resulting from any such cancellation to the same extend as provided in the
case of cancellation for default.

If the contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration
of any kind, as an inducement or reward for doing or for bearing to do or for having
done or for borne to do any act, in relation to the obtaining or execution of this or
any other contract for BHEL service.

(OR)

b) enterin to a contract with BHEL in connection with which commission has been paid
or agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in
writing to BHEL.

(OR)

c) obtain a contract with BHEL as a result of ring tendering or by non-bonfire methods

of competitive tendering, without first disclosing the fact in writing to BHEL.
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RISK PURCHASE CLAUSE AS PER BHEL SOP DT. 10.10.2017: -
If the contractor fails to carry out the specified works as per the contract scope of work

within the timeframe as directed by AGM/WCM or his authorized officials and continues in
that state after a reasonable notice from AGM/WCM or his authorized officials, BHEL
reserves the right to have the work done by any means at the Contractor's risk and expenses
provided always that in the event of the cost of the work so done (as certified by authorized
officials of user department which is final and conclusive) being less than the contract cost,
the advantage shall accrue to the BHEL and if the cost exceeds the money due to Contractor
under the contract, the Contractor shall either pay the excess amount ordered by
AGM/WCM or the same shall be recovered from the Contractor by other means.
CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT OF TRANSFER OR
SUBLETTING OF CONTRACT: -

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall

accrue thereafter to BHEL shall cancel the contract in any of the following cases:
If the contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged
bankrupt or have a receiving order for administration of his estate, made against
him or shall take any proceedings for liquidation or composition under any
bankruptcy Act or assignment of his effects of composition or arrangement for the
benefit of his creditors or purport to do so, or if any application made under any
Bankruptcy Act for the time being in force for the sequestration of his estate or if a
trust deed be granted by him on behalf of his creditors
(OR)

b) being a Company, shall pass a resolution or the Court shall make an order for the
liguidation of its affairs, or a receiver or Manager on-behalf of the debenture
holders shall be appointed or circumstances shall arise which entitle the Court or
debenture holders to appoint a receiver or Manager,

(OR)

c) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of
the work without the prior written approval of the BHEL.

d) Whenever BHEL exercise the authority to cancel the contract under this conditions,
BHEL may have the work done by any means at the Contractor's risks and expenses
provided always that in the event of the cost of the work so done (as certified by
concerned executive of user department which is final and conclusive) being less
than the contract cost, the advantage shall accrue to the BHEL and if the cost
exceeds the money due to Contractor under the contract, the Contractor shall either
pay the excess amount ordered by AGM/WCM or the same shall be recovered from
the Contractor by other means.

e) In case BHEL carries-out the work under the provisions of this condition the cost to
be taken into account in determining the excess cost to be charged to the
Contractor under this condition shall consist of the cost of the materials, hire
charges of tools and plants and/or labour provided by the BHEL with an addition of
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such percentage to cover superintendence and establishment charges as may be

decided by the AGM/WCM whose decision shall be final and conclusive.
25. CANCELLATION OF CONTRACT IN PART OR FULL FOR CONTRACTOR'S DEFAULT: -
If the contractor,

a) makes default in carrying out the work as directed and continues in that state after a
reasonable notice from AGM/WCM or his authorised representative.

b) fails to comply with any of the Terms and Conditions of the contract or after
reasonable notice in writing with orders properly issued thereunder.

c) BHEL, may without prejudice to any other right or remedy which shall have accrued
or shall accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or
only such work order or items of work in default from the contract. Whenever BHEL
exercise the authority to cancel the contract as whole or part under this condition
BHEL may complete the work at the contractor's risk and cost (as certified by
concerned executive of user dept. which is final and conclusive) being less than the
contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the
moneys due to the Contractor under this contract the Contractor shall either pay the
excess amount ordered by AGM/WCM or the same shall be recovered from the
Contractor by other means. In case the BHEL carries out the work or any part
thereof under the provisions of the conditions the cost to be taken into account in
determining the excess cost to be charged to the Contractor under this condition
shall consist of the cost of the materials, hire charges of tools and plant and/or
labour provided by the BHEL with an addition of such percentage to cover the
superintendence and establishment charges as may be decided by the AGM/WCM
whose decision shall be final and conclusive.

26. TERMINATION OF CONTRACT ON THE DEATH OF CONTRACTOR: -
Without prejudice to any of the rights or remedies under this contract, if the Contractor

dies, or if the firm is dissolved or the company is liquidated BHEL shall have the option of
terminating the contract without compensation to the Contractor.

27. SPECIAL POWER TO TERMINATION: -
If at any time after the award of contract, BHEL shall for any reason whatsoever not require

whole or any part of the work to be carried out the AGM/WCM shall give
notice in writing of the fact to the Contractor who shall have no claim to any payment of
compensation or otherwise howsoever on account of any profit or advantage which he
might have derived from the execution of the work in full but which he did not derive in
consequence of the fore-closing of the work.
“If any employee/labourer working in the contract is found involved in corruption
activities, the contract will be terminated and the contractor will be banned for applying
for any future contract for 3 years.”

28. RECOVERY FROM CONTRACTOR: -
Whenever under the contract, any sum of money, shall be recoverable from or payable by

the Contractors, the same may be deducted from or any sum then due or which at any time
thereafter may become due to Contractor under the contract or under any other contract
with BHEL or from his Security Deposit or he shall pay the claim on demand.
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BREACH OF CONTRACT, REMEDIES AND TERMINATION:

In case of breach of contract, wherever the value of security instruments like performance
bank guarantee available with BHEL against the said contract is at least 10% of the contract
value, the same be encashed. In case the value of the security instruments available is less
than 10% of the contract value, the balance amount be recovered from other financial
remedies (i.e. available bills of the contractor, retention amount, etc. with BHEL) or legal
remedies be pursued. The balance scope shall be got done independently without Risk &
Cost of the failed supplier/ contractor. Further, levy of liquidated damages, debarment,
termination, de-scoping, short-closure, etc., shall be applied as per provisions of the
contract.

POST TECHNICAL AUDIT OF WORK AND BILLS: -

BHEL reserves the right to carry out the post-payment Audit and technical examination of

the work and final bill including all supporting vouchers, abstracts etc., and enforce recovery
of any sum becoming due as a result thereof in the manner provided in the presiding sub-
paragraphs. However, no such recovery shall be enforced after three years of passing the
final bill.

SIGNING OF CONTRACT: -

Each contract document shall be signed by the Contractor with his usual signature. Contract

by partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the
Partners or the Karta or Manager as the case may be or by any other duly authorised
representative followed by the name and designation of the persons so signing. Contracts by
a Company shall be signed with the name of the Company by a person authorised in this
behalf and a power of attorney or other satisfactory proof showing that the persons sighing
the Contract documents on behalf of the Company is duly authorised to do so, shall
accompany the contract.

FORCE MAJEURE CLAUSE: -

If, at any time during the continuance of this Contract the performance in whole or in part

by either party of any obligations under this Contract shall be prevented or delayed by
reason of any War, Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of
God (Floods, Storm/Cyclone, Hurricane, Earth Quake etc.) then provided notice of happening
of any such event is given by either party to other within 7 days from the date of occurrence
therefore neither party shall by reason of such event be entitled to terminate this Contract
nor shall either party have any claim for damages against the other in respect of such non-
performance and delay in performance under the contract shall be resumed as soon as
practicable after such event has come to an end or ceased to exist. If the performance in
whole or part of

any obligation under this Contract is prevented or delayed by reason of any such event,
claims for extension of time shall be granted for periods considered reasonable by the
AGM/WCM subject to prompt notification by the contractor.

ARBITRATION: -

All disputes between the parties to the contract, arising out of or relating to the contract,
other than those for which the decision of the AGM/WCM or Accepting Officer or any other
person is by the contract expressed to be final and conclusive. All disputes between the
parties to the Contract, arising out of or relation to the Contract shall after written notice by
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either party to the Contract to the other party be referred and resolved by an Arbitrator
nominated by the Unit Head of BHEL, Ranipet.

Unless the parties otherwise agree, such reference shall not take place until after the
completion, alleged completion or abandonment of the work of the determination of the
contract. The venue of Arbitration shall be such a place or places as may be fixed by the
Arbitrator in his sole discretion. The award of the Arbitrator shall be final, conclusive and
binding on both parties to the contract. Subject to the above, Courts at Ranipet alone shall
have exclusive jurisdiction of any matter arising in connection with this Agreement.
Arbitration and Jurisdiction:
a) The jurisdiction for any arbitration/settlement of contractual/ legal issues between
contractee and contractor, shall only be at the court of Ranipet. Any dispute between BHEL
and the Contractor arising out of or in connection with this Contract, other than those for
which BHEL decision is final, shall be referred to arbitration by a sole arbitrator to be
appointed by BHEL, BAP Ranipet.
b) The place of Arbitration shall be Ranipet, Tamil Nadu. The arbitrator may hold meetings
for convenience at such places as per his discretion.
c) The award of the Arbitrator shall be final, conclusive and binding on both parties to the
contract
d) Subject to the above, the courts at Ranipet alone have the jurisdiction to decide
any dispute arising out of or in respect of the Contract."
CHANGE IN CONSTITUTION OF FIRM: Changes in constitution of firm whenever it is made
after submission of application or during currency of the contract, the existing firm has to
duly inform the proposed changes to contracting department of BHEL at the appropriate
time before the changes in the constitution are made. In case the absence of any such
information BHEL is not responsible for the consequences arising out of the absence or
suppression of information and the issue / dispute arising out of these changes and the firm
is responsible for settling the issue or dispute among themselves (Partners etc.) or with the
bankers or with any third party. Under the above circumstances when dispute arises and the
firm does not inform the change in the constitution of the firm BHEL has the right for
suspending or terminating the contract.
FRAUD PREVENTION POLICY: -
The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/

consultants/ service providers shall strictly adhere to BHEL Fraud Prevention Policy displayed
on BHEL website http://www.bhel.com and shall immediately bring to the notice of BHEL
Management about any fraud or suspected fraud as soon as it comes to their notice.
SECRECY OF CONFIDENTIAL INFORMATION: The Contractor undertakes and agrees that
he/it will not disclose or reveal in part or full the proprietary/confidential information, which
terms shall mean and include patents, trademarks, service marks, registered designs,
copyright, design rights, know-how, confidential information, trade and business names and
any other similar protected information of BHEL received during negotiation or currency of
the contract to any third party or governmental authorities without written permission from
BHEL. In the event of termination or expiry of the contract, the contractor shall return all
proprietary/confidential information to BHEL. This clause shall survive termination or expiry
of the contract.

We hereby accepted above
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All the input details: transmittals and sample drawings supplied for preparation of drawings

are confidential information of BHEL for specific purpose only. The contractor shall never
pass on / part with the information to anybody and shall maintain the secrecy of the
information. As soon as the bills are certified by BHEL, all the relevant drawing files shall be
erased from PCs and shall not be made use under any circumstances.

BHEL reserves the right to initiate appropriate action including legal proceeds / termination
of contract, recovery of damages, penalties etc., if the contractor is found guilty / wrong
usage of the documents given by BHEL for any unauthorised activity.

SETOFF CLAUSE: -

"BHEL shall have the right to recover any money which in the sole opinion or BHEL is due
from the Contractor from any money due to the Contractor under this Contract or any other
contract or from the Security Deposit furnished by the Contractor under this Contract or any
other contract. "

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to
extension of time and compensation/ or delay, time shall be the essence of the contract.

"Where the Contractor (whether a proprietorship, partnership, company, Hindus Undivided

Family or otherwise) commits a default or breaches the Contract and the proprietor/

partner/director/ member of such entity is also a proprietor/ partner/ director/ member of

another entity that is registered with BHEL (in Ranipet or any other unit of BHEL), BHEL shall
have the right to recover losses due to the default or breach, whether direct, indirect or
consequential, either from the defaulting/ breaching entity or the other said entity or both.

Such right shall also include the right to encash any security (in any form such as but not

limited to bank guarantee, demand draft, FD, etc.) _ furnished by either or both entities.

Without limiting the applicability of the foregoing, it shall not be a defence to the other said

entity for enforcement of such a right that:

(a) both entities are legally distinct/ separate entities, or

(b) the management of the entity/ partners/ directors/ members of such other

entity were not aware that the proprietor/ partner/ director/ member of the

defaulting/  breaching entity was also a proprietor/ partner/ director/
member of the other said entity."

The Successful Tenderer shall agree to the following conditions:

Contractor shall indemnify and keep indemnified BHEL, its other contractors and/or sub-

contractors and its/their employees from all actions, proceedings, suits, claims, demands,

liabilities, damages, losses, costs, charges, expenses judgments and fines arising out of or in
the course of, or caused by the execution of work under the Contract or other obligations
hereunder directly or indirectly associated herewith which may arise due to:

i) breach of law by the Contractor, or any of its sub-contractor, or any of their respective
employees.

ii) negligence or wilful default by the Contractor, or any of its sub-contractor, or any of their
respective employees.

iii) failure by Contractor to proceed with Project in accordance with the determinations,
instructions and clarifications of Company pending disagreement, dispute, protest,
request for arbitration/ court proceedings.

iv) loss of property or death of any employee of BHEL or of its other contractors/ sub-
contractors.

The above shall be without prejudice to any other remedy that may be available to BHEL

whether as per law, contract, equity or otherwise. The quantum of work/ nature of work to
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be carried out by the hired crane will be decided by BHEL from time to time and the
availability of the combination of work.
All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen
Compensation Act 1923, Employees Provident Fund and Miscellaneous Provisions Act, 1952,
Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A)
Act 1970, Payment of Bonus Act 1965, Income Tax Act, Service Tax Act and all other
applicable Acts shall be complied with by the Contractor.
MOTOR VEHICLE ACT: The contractor should comply the relevant Motor Vehicle Act and
other statutory requirement, if applicable.
Contractor shall comply with all statutory requirements, rules, regulations, notifications in
relation to employment of his employees issued from time to time by the concerned
authorities.
Contractor shall indemnify BHEL against all claims and losses under various Labour Laws,
statutes or any civil or criminal law in connection with employees deployed by him.
Contractor wherever applicable shall maintain proper records prescribed by the concerned
statutory authorities and provides a copy of the same to BHEL.
Contractor shall furnish proper returns to the concerned statutory authorities and provide a
copy of the same to BHEL.
No interest shall be payable by BHEL on Security Deposit/ or any money due to the
Contractor by BHEL.
Time is the essence of contract and hence any delay in Execution of contract will attract
penal action by BHEL by deduction of such amounts as may be fixed by BHEL as
compensation for the delay of work. This is without prejudice to conditions of contract
mentioned elsewhere regarding deduction for taking alternative action / cancellation of
contract.
BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of
life/permanent disability due to an accident which is attributable to the negligence of
contractor, agency or firm or any of its employees as detailed below. a). Victim: Any person
who suffers permanent disablement or dies in an accident as defined below. b). Accident:
Any death or permanent disability resulting solely and directly from any unintended and
unforeseen injurious occurrence caused during the manufacturing/operation and works
incidental thereto at BHEL factories/offices and precincts thereof, project execution,
erection and commissioning, services, repairs and maintenance, trouble shooting, serving,
overhaul, renovation and retrofitting, trial operation, performance guarantee testing
undertaken by the company or during any works/ during working at BHEL
units/officers/townships and premises/ project
sites. c). Compensation in respect of each of the victims: (i) In the event of death or
permanent disability resulting from Loss of both limbs: Rs.10,00,000/- (Rs. Ten lakh) (ii) In
the event of other permanent disability: Rs.7,00,000/- (Rs. Seven lakh) d). Permanent
Disablement: A disablement that is classified as a permanent total disablement under the
proviso to section 2 (I) of the Employee’s Compensation Act, 1923.
For every month, the contractor shall prepare & submit bill in the succeeding month within
one week from the date of certification of quantity by user dept.
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Any billing related query, clarification, document requirement, etc. shall be resolved in one
go by the Contractor within one week from the date of intimation.

SUBMISSION OF BILLS BY CONTRACTOR: - The Contractor at the end of each month shall
submit a bill in triplicate detailing the various items of work done during the month
supported by the requisitions issued from time to time. The Contractor shall, once in every
month, submit to the concerned executive of user dept. separately details of his claims for
the work done by him up to and including the previous month which are not covered by his
contract agreement in any of the following respects:
a. Deviation from the items provided in the contract documents.
b. Extra items / new items of work.
c. Items in-respect of which rates have not been settled. He should in addition furnish a
clear certificate to the effect that the claims submitted by him as aforesaid cover all his
claims and that no further claims shall be raised by him in respect of the work done up to
and including the period under report.

PAYMENT OF BILLS: - All payments to be made to the Contractor, under this contract shall
be by "CHEQUE" crossed "A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable
time after the certification of bills by the authorized officials of BHEL.

SUSPENSION OF BUSINESS DEALINGS: -

The bidder along with its associate / collaborators / sub-vendors / consultants / service
providers shall strictly adhere to “Guidelines for Suspension of Business Dealings with
Suppliers/ Contractors” (ref: AA/MM/SB/01 Rev: 02 amdt. 03, Dt. 15.03.2023) displayed on
BHEL website http://www.bhel.com (https://www.bhel.com/guidelines-suspension-
business-dealings-supplierscontractors).

BHEL reserves the right to reduce the contract period (pre-close the contract), with 30
days’ notice period depends on the requirement / without assigning any reason. Security
Deposit will be refunded, if the contract is pre-closed for non-requirement by BHEL.
CONFLICT OF INTEREST: “A bidder shall not have conflict of interest with other bidders. Such
conflict of interest can lead to anti-completive practices to the detriment of procuring
Entity’s interests. The bidder found to have a conflict of interest shall be disqualified. A
bidder nay be considered to have a conflict of interest with one or more parties in this
bidding process, if:
a) they have controlling partner (S) in common; or
b) they receive or have received any direct or indirect subsidy/ financial stake from any
of them;or
c) they have the same legal representative/agent for purposes of this bid; or
d) they have relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about or influence on the bid of
another Bidder; or
e) Bidder participates in more than one bid in this bidding process. Participation by a
bidder in more than one Bid will result in the disqualification of all bids in which the
parties are involved. However, this does not limit the inclusion of the components/
sub-assembly/ Assemblies from one bidding manufacturer in more than one bid; or
f) In cases of agents quoting in offshore procurements, on behalf of their principles
manufacturers, one agent cannot represent two manufacturers or quote on their
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behalf in a particular tender enquiry. One manufacturer can also authorise only one
bid from the followings:

1. The principle manufacturer directly or through one Indian agent on his behalf;
and

2. Indian/ foreign agent on behalf only one principle Or

g) A Bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the contract that is the subject of the Bid; or

h) In case of a holding company having more than one independently manufacturing
units, or more than one unit having common business ownership/ management, only
one unit should quote. Similar restrictions would apply to closely related sister
companies. Bidders must proactively declare such sister/ common business/
management units in same/ similar line of business.

58. In case of breach of any or whole of the above terms and conditions by the contractor BHEL
will have the liberty to cancel the registration and contract either in part or in full and
entrust in part or in full of the work to any contractor and the contractor shall be liable to
pay extra cost involved in the execution of cancelled part of the contract.

We hereby accepted above
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CHAPTER 8

SECTION- 3
BANK AND PAYMENT MANDATE
(Enclose supporting for the detail provided below)
PAYMENT MODE
(NEFT / RTGS /ECS/ CHEQUE) RTGS
NAME OF BENEFICIARY BHEL/BAP/RANIPET
NAME OF BANK STATE BANK OF INDIA
TATE BANK OF INDIA BHEL PROJECT BRANCH
BANK BRANCHADDRESS | )\ UNDARAYA PURAM BHEL TOWNSHIP RANIPET-632406
ACCOUNT TYPE
(SAVINGS, CURRENT, CASH CASH CRED,T {CC)
CREDIT, ETC)
ACCOUNT NO 10664849171
MICR CODE
(9 DIGIT MICR CODE AS
APPEARING ON CHEQUE LEAF) 632002w3
(EXAMPLE 110240157)
IFSC CODE
(11 DIGIT IFSC CODE OF THE
@i pieITiRC SBIN0007013
(EXAMPLE HDFC0001374)
DECLARATION
I/WE, HEREBY DECLARE THAT THE PARTICULARS GIVEN ABOVE ARE CORRECT AND
COMPLETE. IN CASE THE TRANSACTION IS DELAYED OR NOT EFFECTED AT ALL FOR
REASONS OF INCOMPLETE OR INCORRECT INFORMATION AND FOR REASONS BEYOND
THE CONTROL OF NBPPL, I/WE WOULD NOT HOLD, NBPPL RESPONSIBLE. 1/WE DECLARE
THAT, WHENEVER THERE IS A CHANGE IN THE ABOVE DETAILS, I/WE SHALL FURNISH
THE FORM AFRESH :
SIGNATURE LN VIRIFIED THE ABOVE DETAILS
Ay NDIA
NAME v 12128V | o grare nafiof MO
DESIGNATION ”
DATE . THALAPATHY | (SIG KER)
Sr. Accounts @fficer (BHEL Piljecy, Wil VOTSIR “:’;\QARG |
COMPANY SEAL _ PHELBAPIRANGY - . 1| SEAL OFTHEBANKER
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CHAPTER 9

BHEL RANIPET EFT FORM

ik
% ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER
01 | NAME & ADDRESS OF THE

SUPPLIER / VENDOR

PHONE NO. WITH STD CODE

panNO. | | HEREREN

02 | VENDOR CODE (as in WORK I | | I | I |

ORDER)
03 Details of Bank Account:
A) | NAME & ADDRESS OF THE

BANK

(WITH PIN CCDE)
B) | BANK TELEPHONE NUMBER (WITH

510 co0s) HEEEEEEEENEEN
C) | BANK BRANCH CODE:
D) | micR cope HEEEEEEEE
©) | AccounT numeeR IR EEEEENEEE
F) | TYPE OF ACCOUNT CURRENT / OD / CASHCREDIT
G) VENDOR NAME AS PER BANK

RECORDS
H) | BANK BRANCH RTGS IFSC

HEEEEEEEEER
I) | BANK BRANCH NEFT IFSC

CODE
J) | VENDOR'S EMAIL ID (give two ids
K) | NAME OF AUTHORISED I

SIGNATORY

CERTIFICATE

I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the
National Electronic Funds Transfer andfor RTGS Transfer mode by credit to my / our above mentioned Bank
Account. |/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of
Bharat Heavy Electricals Limited, Ranipet. |/ we also agree to bear the applicable Bank Charges for the above mode
of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker's Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account
number of
(name of account holder), the
signature of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are comect.

PLACE:

(Manager / Officer's
DATE: Signature Under Bank stamp)
Authorisation No.

Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURES

Annexure-1: Check List.

Annexure-2: Offer forwarding letter / tender submission letter

Annexure-3: No Deviation Certificate

Annexure-4: Declaration regarding Insolvency/ Liquidation/ Bankruptcy Proceedings

Annexure-5: Declaration by Authorized Signatory

Annexure-6: Declaration by Authorized Signatory regarding Authenticity of submitted Documents
: 201 Disel Cortifi

Annexure-11: Declaration for relation in BHEL

Annexure- 12: Declaration reg. minimum local content in line with revised public procurement
Annexure- 13: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017
Annexure-14: Bank Account Details for E-Payment

Annexure-15: Power of Attorney for submission of tender.

Annexure-17: Proforma of Bank Guarantee for Performance Security.

Annexure-18: List of Consortium Bank.

Annexure-19: E-Payment

Annexure-20: Format of Letter Confirming the Lien on Fixed Deposit Receipt
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ANNEXURE- 1

CHECK LIST
NOTE: - Suppliers are required to fill in the following details in their Letterhead and no column
should be left blank

Name and Address of the
Supplier

GSTN No. the Supplier (Place of
B |Execution of Contract / Purchase

Order)
Name: Mr./ Ms.
Designation:
Details of Contact person for this esighation
C Tender Telephone No:
Mobile No:
Email ID:

D |EMD DETAILS

APPLICABILITY | ENCLOSED BY
(BY BHEL) | BIDDER

Whether Pre - Qualification Criteria is understood and Applicable YES / NO
provided proper supporting documents.

E DESCRIPTION

Whether all pages of the Tender documents including Applicable YES / NO
annexures, appendices etc. are read and understood

Audited Balance Sheet and profit & Loss Account for the Applicable YES / NO
iii. [last three years (as mentioned in Pre - Qualification
Criteria)

. . ) Applicable YES / NO
iv. |Copy of PAN Card & GST registration

. g oy Applicable YES / NO
v. |Submission of MSE certificate as specified in Tender

Offer forwarding letter / tender submission letter as per Applicable YES / NO

Vi | Annexure - 2

vii Submission of Certificate of No Deviation as per Applicable YES / NO
" | Annexure -3

viii Declaration regarding Insolvency/ Liquidation/ Applicable YES / NO

Bankruptcy Proceedings as per Annexure —4

. . ] ] Applicable YES / NO
ix. | Declaration by Authorized Signatory as per Annexure —5

We hereby accepted above
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Declaration by  Authorized  Signatory regarding| Applicable | YES/NO
Authenticity of submitted Documents Annexure — 6

. . .. Applicable YES / NO
xi. | Declaration for relation in BHEL as per Annexure — 11

i Declaration reg. minimum local content in line with Applicable YES / NO
" | revised public procurement as per Annexure — 12

i Declaration regarding compliance to Restrictions under Applicable YES / NO
" | Rule 144 (xi) of GFR 2017 as per Annexure — 13

v Bank Account Details for E-Payment as per Annexure — Applicable YES / NO
" 114

v Power of Attorney for submission of tender as per Applicable YES / NO

Annexure — 15

NOTE: Strike off ‘YES’ or ‘NO’, as applicable. Tender not accompanied by the prescribed above
applicable documents are liable to be summarily rejected.

DATE:

Sign. of the AUTHORISED SIGNATORY
(With Name, Designation and Company seal)

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 2

OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

Offer Reference NO: ....c.ccoeveveneene. Date: ..cccevvenenee

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Sub: Submission of Offer against GeM/BHEL GePNIC Bid NO.: .......cceeeeeerervrrereneen.

Having examined the tender documents against your GeM/ BHEL GePNIC Bid
No. dated and having understood the provisions of
the said tender documents and having thoroughly studied the requirements of BHEL related to the
work tendered for, in connection with

(name of work), we hereby submit
our offer for the proposed work in accordance with terms and conditions mentioned in the tender
documents, at the prices quoted by us and as per the indicated delivery schedule in NIT.

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish ‘Performance
Security’ for the work as provided for in the Tender Conditions within the stipulated time as may
be indicated by BHEL.

I/We further agree to execute all the works referred to in the said Tender documents upon the
terms and conditions contained or referred to therein and as detailed in the appendices annexed
thereto.

I/We have deposited herewith the requisite Earnest Money Deposit (EMD) as per details furnished

in the Check List.

Authorized Representative of Bidder

Signature:
Name:
Address:
Place:
Date:

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE- 3

CERTIFICATE OF NO DEVIATION
(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Subject: No Deviation Certificate

Ref: 1) GeM/BHEL GePNIC Bid NO: ....cccccvvveerverrecrennnen. ,
2) All other pertinent issues till date

We hereby confirm that we have not changed/ modified/materially altered any of the tender
documents as downloaded from the website/ issued by BHEL and in case of such observance at
any stage, it shall be treated as null and void.

We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken
any deviation from the Tender conditions together with other references applicable for the above

referred GeM/BHEL GePNIC Bid.

We further confirm our unqualified acceptance to all Terms and Conditions, unqualified
compliance to Tender Conditions.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid
references.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized
representative of the bidder)

Date:
Place:

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE- 4

UNDERTAKING
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir/Madam,
Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY PROCEEDINGS

Ref: GeM/BHEL GePNIC Bid Specification No:

I/We,

_declare that, I/We am/are not admitted under insolvency resolution process or liquidation under
Insolvency and Bankruptcy Code, 2016, as amended from time to time or under any other law as
on date, by NCLT or any adjudicating authority/authorities.

Sign. of the AUTHORISED SIGNATORY
(With Name, Designation and Company seal)

Place:
Date:

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE -5

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration by Authorized Signatory

Ref: 1) GeM/BHEL GePNIC Bid Specification NO: ......ccccccvvveeeererrennnnes
2) All other pertinent issues till date

I/We, hereby certify that all the information and data furnished by me with regard to the above
Tender Specification are true and complete to the best of my knowledge. | have gone through the
specifications, conditions, stipulations and all other pertinent issues till date, and agree to comply
with the requirements and Intent of the specification.

| further certify that | am authorized to represent on behalf of my Company/Firm for the above
mentioned tender and a valid Power of Attorney to this effect is also enclosed.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Date:

Enclosed: Power of Attorney

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE -6

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub : Declaration by Authorized Sighatory regarding Authenticity of submitted documents.

Ref :1) GeM/BHEL GePNIC Bid NO. & Date: ....ccceeeeerereece ettt eeer e
2) All other pertinent issues till date

I/We, hereby certify that all the documents submitted by us in support of possession of “Qualifying
Requirements” are true copies of the original and are fully compliant required for qualifying /
applying in the bid and shall produce the original of same as and when required by Bharat Heavy
Electricals Limited.

| / We hereby further confirm that no tampering is done with documents submitted in support of
our qualification as bidder. | / We understand that at any stage (during bidding process or while
executing the awarded contract) if it is found that fake / false / forged bid qualifying / supporting
documents / certificates were submitted, it would lead to summarily rejection of our bid /
termination of contract. BHEL shall be at liberty to initiate other appropriate actions as per the
terms of the Bid / Contract and other extant policies of Bharat Heavy Electricals Limited.

Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder)

Date:

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE -11

DECLARATION FOR RELATION IN BHEL
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which the
offer of Bidder is liable to be summarily rejected)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration for relation in BHEL
Ref: 1) GeM/BHEL GePNIC Bid Specification NO: .......cccceevvevrreevennnnes

I/We hereby submit the following information pertaining to relation/relatives of
Proprietor/Partner(s)/ Director(s) employed in BHEL

Tick (V) any one as applicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any relation or
relatives employed in BHEL

OR

2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE relation/relatives
employed in BHEL and their particulars are as below:

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Note:
1. Attach separate sheet, if necessary.
2. If BHEL Management comes to know at a later date that the information furnished by the
Bidder is false, BHEL reserves the right to take suitable against the Bidder/Contractor.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 12

DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH
REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 DATED 04TH

JUNE, 2020 AND SUBSEQUENT ORDER(S)
(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as applicable)

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to Make
in India), Order 2017-Revision, dated 04™ June, 2020 and subsequent order(s).

Ref: 1) GeM/BHEL GePNIC Bid Specification NO: ........cceevvevrvecrennnnes
2) All other pertinent issues till date

We hereby certify that the items/works/services offered by........cccccoeeeveeinice e, (specify the
name of the organization here) has a local content of % and this meets the local content
requirement for ‘Class-1 local supplier’ / ‘Class Il local supplier’ ** as defined in Public
Procurement (Preference to Make in India), Order 2017-Revision dated 04.06.2020 issued by DPIIT
and subsequent order(s).

The details of the location(s) at which the local value addition is made are as follows:

1 2.
3 4.
Thanking you,

Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder)
** _ Strike out whichever is not applicable.
Note:

1. Bidders to note that above format, duly filled & signed by authorized signatory, shall be submitted along with
the techno-commercial offer.

2. In case the bidder’s quoted value is in excess of Rs. 10 crores, the authorized signatory for this declaration
shall necessarily be the statutory auditor or cost auditor of the company (in the case of companies) or a
practicing cost accountant or practicing chartered accountant (in respect of suppliers other than companies).

3. In the event of false declaration, actions as per the above order and as per BHEL Guidelines shall be initiated
against the bidder.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE -13

DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (xi) OF GFR 2017
(To be typed and submitted in the Letter Head of the Entity/ Firm providing certificate as
applicable)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017

Ref: 1) GeM/BHEL GePNIC Bid Specification NO: .......ccccccevevreeerennnnes
2) All other pertinent issues till date

| have read the clause regarding restrictions on procurement from a bidder of a country which
shares a land border with India. | certify that (SPECIFY THE NAME OF
THE ORGANIZATION HERE), is not from such a country/ has been registered with the Competent
Authority (attach valid registration by the Competent Authority, i.e., the Registration Committee
constituted by the Dept. for Promotion of Industry and Internal Trade (DPIIT).

| hereby certify that we fulfil all requirements in this regard and is eligible to be considered.

Thanking you,
Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder)

Note: Bidders to note that in case above certification given by a bidder, whose bid is accepted, is
found to be false, then this would be a ground for immediate termination and for taking
further action in accordance with law and as per BHEL guidelines.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 14

BANK ACCOUNT DETAILS FOR E-PAYMENT
(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED (SIGNED &
STAMPED) BY THE BANK to enable BHEL release payments through Electronic Fund Transfer
(EFT/RTGS)

1. Beneficiary Name:

2. Beneficiary Account No.:

3. Bank Name & Branch:

4. City/Place:

5. 9digit M ICR Code of Bank Branch:

6. IFSC Code of Bank Branch:

7. Beneficiary E-mail ID:
(for payment confirmation)

NOTE: In case Bank endorsed certificate regarding above has already been submitted earlier,
kindly submit photocopy of the same

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 15

POWER OF ATTORNEY for SUBMISSION OF TENDER
(To be typed on non-judicial stamp paper of minimum Rs. 100/- and Notarized)

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute and appoint
Y TR , Whose signature given below herewith to be true and lawful
Attorney of M/S.iicieeeeece et hereinafter called ‘Company’, for submitting
Tender/entering into Contract and inter alia, sign, execute all papers and to do necessary lawful
acts on behalf of Company with M/s Bharat Heavy Electricals Ltd, Central Procurement Cell (CPC),

in connection
17721 o TR vide
GeM/BHEL GePNIC Bid No: , dated

And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings as
may be lawfully done by the said attorney and by or on behalf of the company and in the name of
the company, by virtue of the powers conferred herein and the same shall be binding on the
company and shall have full force and effect.

IN WITNESS WHEREOF, the common seal of the company has been hereunto affixed in the manner
hereinafter appearing on the document.

Dated at , this day of

Director/CMD/Partner/Proprietor

Signature of Mr. ............ (Attorney)

Attested by: Director/CMD/Partner/Proprietor

Witness

Notary Public

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 17

BANK GUARANTEE FOR PERFORMANCE SECURITY
(On non-Judicial paper of appropriate value)

Bank Guarantee No:
Date:

To
NAME
& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer
which expression shall unless repugnant to the context or meaning thereof, include its successors
and permitted assigns) incorporated under the Companies Act, 1956 and having its registered
office at ! through its Unit at......ccceveeenee. (name of the Unit) having
awarded to ( Name of the Vendor / Contractor / Supplier) with its registered office at 2
hereinafter referred to as the ' Vendor / Contractor / Supplier ', which expression shall unless
repugnant to the context or meaning thereof, include its successors and permitted assigns), a
contract Ref NO.........ccouevrunneee. dated ..o 3 valued at Rs............ 4 (Rupees --------------

and the Vendor / Contractor / Supplier having agreed to provide a Contract Performance Bank
Guarantee, equivalent to ...... % (....

Percent) of the said value of the Contract to the Employer for the faithful performance of the
Contract,

WEeE, v, , (hereinafter referred to as the Bank), having registered/Head office at ................
and inter alia a branch at ............ being the Guarantor under this Guarantee, hereby, irrevocably
and unconditionally undertake to forthwith and immediately pay to the Employer any sum or sums
upto a maximum amount of Rs 6 ( Rupees ) without any demur,
immediately on first demand from the Employer and without any reservation, protest, and
recourse and without the Employer needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or
disputes raised by the Vendor / Contractor / Supplier in any suit or proceeding pending before any

We hereby accepted above
(signature & seal of bidder)
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Court or Tribunal, Arbitrator or any other authority, our liability under this present being absolute

and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for
payment thereunder and the Vendor / Contractor / Supplier shall have no claim against us for
making such payment.

We the ..ovvevvvcveee bank further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said Contract/
satisfactory completion of the performance guarantee period as per the terms of the Contract and
that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the
said Contract have been fully paid and its claims satisfied or discharged.

We ..o BANK further agree with the Employer that the Employer shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any of
the terms and conditions of the said Contract or to extend time of performance by the said Vendor
/ Contractor / Supplier from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Employer against the said Vendor / Contractor / Supplier and to
forbear or enforce any of the terms and conditions relating to the said Contract and we shall not
be relieved from our liability by reason of any such variation, or extension being granted to the
said Vendor / Contractor / Supplier or for any forbearance, act or omission on the part of the
Employer or any indulgence by the Employer to the said Vendor / Contractor / Supplier or by any
such matter or thing whatsoever which under the law relating to sureties would but for this
provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the Vendor /
Contractor / Supplier and notwithstanding any security or other guarantee that the Employer may
have in relation to the Vendor /Contractor / Supplier 's liabilities.

This Guarantee shall remain in force upto and including.........cccoeevvervreinnnnns 7and shall be extended
from time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or
change of constitution or insolvency of the Vendor / Contractor / Supplier but shall in all respects
and for all purposes be binding and operative until payment of all money payable to the Employer
in terms thereof.

Unless a demand or claim under this guarantee is made on us in writing on or before the
..................................... 8 we shall be discharged from all liabilities under this guarantee thereafter.

This Bank Guarantee shall be governed, construed and interpreted in accordance with the laws of
India.
We hereby accepted above

(signature & seal of bidder)
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Courts at ....ccceeeenee shall alone have exclusive jurisdiction over any matter arising out of or in
connection with this Bank Guarantee

We, e BANK lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a. The liability of the Bank under this Guarantee shall not exceed.........cccceceeueenennen. 6
b. This Guarantee shall be valid up to .................. 7
c. Unless the Bank is served a written claim or demand on or before 8 all

rights under this guarantee shall be forfeited and the Bank shall be relieved and discharged
from all liabilities under this guarantee irrespective of whether or not the original bank
guarantee is returned to the Bank.

We, Bank, have power to issue this Guarantee under law and the undersigned as a
duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of (Name of the Bank) Dated...................
Place of Issue...................

1 NAME AND ADDRESS OF EMPLOYER i.e., Bharat Heavy Electricals Limited
2 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE
4 CONTRACT VALUE
5 PROJECT/SUPPLY DETAILS

6 BG AMOUNT IN FIGURES AND WORDS
7 VALIDITY DATE
8 DATE OF EXPIRY OF CLAIM PERIOD

Note:
1. Expiry of claim period may be kept 3-6 months after validity date. It may be ensured that
the same is in line with the agreement/ contract entered with the Vendor.

2. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per
Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the
rate prevailing in the State where the BG was executed, whichever is higher. The Stamp
Paper/e-stamp paper shall be purchased in the name of Vendor/Contractor/Supplier /Bank
issuing the guarantee.

We hereby accepted above
(signature & seal of bidder)
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3. In line with the GCC, SCC or contractual terms, Unit may carry out minor modifications in
the Standard BG Formats. If required, such modifications may be carried out after taking up
appropriately with the Unit/Region’s Law Dept.

4. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by
Branches in India) can be accepted subject to the condition that the Bank
Guarantee should be enforceable in the town/city or at nearest branch where the
Unit is located i.e. Demand can be presented at the Branch located in the town/city
or at nearest branch where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local
branch of the Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified
that Bank Guarantee issued by any of the Consortium Banks only will be accepted
by BHEL. As such, Foreign Vendor needs to make necessary arrangements for
issuance of Counter- Guarantee by Foreign Bank in favor of the Indian Bank’s
(BHEL’s Consortium Bank) branch in India. It is advisable that all charges for
issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign
Vendor. The tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our
Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is
acceptable. However, the procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand
Guarantees (URDG) 758 (as amended from time to time). The BG Format provided
to them should clearly specify the same.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE - 18

LIST OF CONSORTIUM BANK

SIl. No. | NAME OF THE BANK

1 State Bank of India

2 Canara Bank

3 IDBI Bank Limited

4 ICICI Bank Limited

5 HDFC Bank Limited

6 Axis Bank

7 IndusIind Bank Limited

8 Bank of Baroda

9 Exim Bank

10 Indian Bank

11 Punjab National Bank

12 Union Bank of India

13 Yes Bank Limited

14 RBL Bank Ltd.

15 Standard Chartered Bank

16 Indian Overseas Bank

17 Kotak Mahindra Bank Limited

18 Federal Bank Limited

19 Hongkong and Shanghai Banking Corporation Ltd

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE 19

E-PAYMENTS

e This annexure to the techno-commercial bid explains how to make e-payments to BHEL- Ranipet through
SBI e-collect.

e Vendors (SD Payments payable by others) can utilize this facility.

e Payments can be made using Internet Banking, Debit Cards/Credit Cards etc.

e SBI Charges a minimum amount (Service Charge) for every transaction. This may vary according to the
MODE selected.

e Bidder’s are requested to update themselves with the procedure through SBI website.

STEP BY STEP PROCEDURE:

Login to https://www.onlinesbi.com

1. Select SB Collect available on the top

2. Select PSU-Public Sector Undertaking

3.Filter by State “Tamilnadu”

4 .Select BHEL BAP RANIPET

5.Give Inputs as per requirement.

6.Make payment as per your convenience. (Options available are payment of fees through SBI Net Banking,
State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards etc.).

7.Save & Keep the copy of receipt for future reference.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE-20

Format of Letter Confirming the Lien on Fixed Deposit Receipt
(On the Letter Head of Bank)

Reference No Date:

To

M/s Bharat Heavy Electricals Limited,

Finance Department, Administrative Building,

Ranipet-632406.

Dear Sir /Madam,

We refer to the fixed deposit receipt (FDR) bearing no. dated for Rs.

issued in the name of Bharath Heavy Electricals Ltd. (BHEL) Ranipet-632406. Account of
(Name of the vendor)

We hereby agree and confirm that,

1. Thereis no lock in period for encashment of the said FDR.

2. The amount under the said FDR would be paid to you on demand, at any point of time before, or
upon maturity, without any reference to the (name of the vendor).

3. Encashment whether premature or otherwise would not require any clearance from any other
authority / person.

4. We agree that on encashment of FDR, the interest accrued will also be released to you.

5. We agree that the FDR will be auto renewed for such period/s initially mentioned in the FDR and
the intimation of such renewal shall be sent to BHEL, Ranipet-632406 and
(the name of the vendor) immediately after the renewal.

6. FDR will not be closed, encashed, changed or Discharged without the written permission /
confirmation from M/s. BHEL, Ranipet.

7. We acknowledge and agree that the Lien created on the FDR shall be in force until BHEL, Ranipet
gives us a Discharge Letter in this regard.

Yours faithfully,

Authorized Signatory
(Bank Stamp/Seal)

This letter to be typed on Bank’s letter head,
Bank email id:

Mobile no:

Landline no:

Address for communication:

We hereby accepted above
(signature & seal of bidder)
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_ GENERAL NOTES :

1. ALL DIMENSIONS ARE IN mm
UNLESS OTHERWISE NOTED.
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GENERAL NOTES :

1. ALL DIMENSIONS ARE IN mm
UNLESS OTHERWISE NOTED.

Technical requirements:

1. Weld threaded steel hooks at the bottom of the
embedded steel plate, and set the number of anchor bars
according to the size of the embedded steel plate, with
a spacing of 200mm between anchor bars;

2. The edges of the foundation, cable trench, and
hydraulic trench are protected with 50x50 angle steel.
The length is determined based on the size of the
foundation frame, and single reinforcement anchoring is
used with a spacing of 400mm between the anchoring bars;
3. The unmarked elevation is = 0

4. The pipe opening is 200mm above the ground

5. The parentheses indicate the height of one grouting
SECTION D-D operation

6.No cavities are allowed under the embedded plate
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CHAPTER -1

1.In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them, except where the context otherwise requires: -

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with
all the documents referred to therein including general and special conditions to contract. All
these documents as applicable taken together shall be deemed to form one contract and shall
be complementary to one another.

b) The "work" means, the work described in the tender documents in individual work-orders as
may be issued from time to time to the contractor by the Officer-In-charge within the power
conferred upon him including all notified or additional items of works and obligations to be
carried out as required for the performance of contract.

c) The "contractor" means, the individual Firm or Company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals or
the persons composing the firm or Company or the successors of the firm or company and the
permitted assigns of such individual or firm or Company.

d) "The Officer-In charge" means, the Officer deputed by the DGM/CP&S to supervise the work or
part of the work.

e) "Approved" and "Directed" means, the approval or direction of DGM/CP&S, or person deputed
by him for the particular purposes.

f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the
Board of Directors, Chairman, Executive Director, General Manager or other Administrative
Officer of the said Company including DGM/CP&S authorized to invite tenders and enter into
contract for works on behalf of the Company.

g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the
prices accepted in tender and / or the contract rates as payable to the contractor for the
execution of the work during the currency of the contract.

h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in
any day in that week.

i) A "day" means, the day of 24 hours (TWENTY-FOUR) irrespective of the number of hours
worked or not worked in that day.

i) A "working day" means, any day other than that prescribed by the NEGOTIABLE
INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as
commonly recognized by good employers in the trade in the district where the work is carried
out or as laid down in the BHEL regulations.

k) Inthe case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage
offered by the Contractor as addition / deduction from the cost of building, or other works listed
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of
all extra costs, profit, establishment charges, carriage, insurance etc., complete.

TENDERER / CONTRACTOR 5 ACCEPTING OFFICER



l) Inthe case of Percentage rate contracts “Contractor's Percentage" shall, if the context so permits
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer,
and the expression 'CONTRACT RATE shall likewise mean the rates in the BHEL Schedule of
Rate applicable as on date as adjusted by the said Contractor's percentage, if any.

m. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or
failure which become necessary for security.

n. 'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL
in the tender documents and represents the estimated value of work for which details are not
available at the time of inviting the tender.

Q 'PROVISONAL ITEMS' means items for which approximate quantities have been
included in the tender documents.

p. 'DAY WORK' means an item of work requiring the employment of labour with, or without
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable
of being evaluated by the accepted methods of measurement or assessment and is paid for
on the basis of the actual labour and materials utilized on the particular item of work referred to.

g. The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract
have signed the contract agreement.

r.  MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the
contractor shall remain liable for satisfactory performance of the work under the contract, repair
or replacement of any part of the work performed under the contract.

s. ‘COST shall mean and include any liability, expenditure, overhead costs whether on the site or off the
site incurred by BHEL.

The contractor shall be deemed to have carefully examined all the documents to his
satisfaction. If he shall have no doubt as to the manner of the contract document, he shall
obtain the details / clarification from the Company before signing the contract.

MANNER OF EXECUTION OF CONTRACT:

The contract shall be deemed to have come into force from the date of Letter of Intent unless
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed,
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract.

TENDERER / CONTRACTOR 6 ACCEPTING OFFICER



CHAPTER - I

SCOPE OF CONTRACT
2. Heading to Contract:
The heading to these conditions shall not affect the interpretation thereof.

3. Contract Documents:

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST” three copies of signed
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and
Drawings) and three copies of all further drawing issued the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall
be at all reasonable times to have access to them. None of these documents shall be used by the
contractor for any purpose other than that of this contract.

3a. Secrecy

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any
Company’s guidelines issued from time to time applies to them fully and shall continue so to apply
even after the execution of such work under this contract. All classified documents furnished to the
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier
determination of the Contract.

4. Works to be carried out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour materials, tools,
plant, equipment, and transport which may be required in preparation for and in the entire execution
and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with
good practice and recognized principles and unless otherwise stated, the descriptions given therein
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in
position and all other labor necessary for the entire execution and full completion aforesaid. Any error in
description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the work comprised therein
according to the Drawings and Specifications, or from any of his obligations under the Contract.

The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of
obtaining a particular class or quality of materials or workmanship but the articles or materials specified
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge.

In the case of a discrepancy between schedule ‘A’ and the specification and / or the Drawings, the
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work,
such details shall be provided by the Contractor without any extra cost as if they were specially
mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of
access and all matters affecting the execution and completion of the work. No extra charges
consequent on any mis-understanding in these respects or otherwise will be allowed.
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5. Provisional Items

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the
Tender Documents shall be deducted from the contract sum and the value of work ordered and
executed there under shall be ascertained by measurement of valuation as for deviations.

No work under these items is to be begin without instructions in writing from the Engineer -in-charge.

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit
the amount and description of the work to be executed by the Contractor either in respect of the items
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-
sum as included in the tender documents.

6. Deviations

The contractor shall not make any alteration in addition to or omission from the work as described
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in
the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by not more than percentage set
out in the tender documents. The value of all additions and deductions will be added to or, deducted
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis
of payment, the extra time allowed if any, and the date for completion of the entire contract.

Any objection to the Contractor to any matter concerning the order shall be communicated by him in
writing to the Engineer-in-charge within seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing)
owing to differences or controversy that may arise from such an objection. In the absence such
communication of objection by the contractor, he will be deemed to have accepted the order and the
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil
Engineering Department whose decision shall be final, conclusive and binding on the contractor.

7. Time

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension
of time and compensation/or delay, time is and shall be the essence of the contract and is specified
in the tender documents or in each individual Work Order. Time shall continue to be the essence of
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.

As soon as possible after the contract is let or any substantial Work Order is placed and before work
order is to begin, the Engineer-in-charge and the Contractor shall

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in
the tender documents or the Work Order for the completion of the individual items thereof and the
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the
various trade processes or sequence of the work and shall be amended as may be required by
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed
in the tender, document or order.
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such
that the entire work shall be completed within the time imposed in the Tender documents or Order and
that the proportion of the work completed up to any time in relation to the entire work to be under the
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion
not less than the period of suspension. However, no other claim in this respect for compensation or
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be
extended to allow for alteration of work made by the deviation order.

8. Stores and Materials
8.1 Materials to be supplied by the Contractor

The Contractor shall at his own cost and expense provide all materials required for the work other than
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd.

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to
the satisfaction of the Engineer-in-change, that the materials so comply.

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven
days of supply of samples or within such further period as he may require and intimate to the
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his
approval fresh samples complying with the specification laid down in the contract.

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought
to site by the Contractor which are not brand new and not in accordance with the contract specifications
or do not confirm in character or quality to samples approved by him. In case of default on the part of
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full
power to require other proper materials to be substituted for rejected materials and in the event of the
contractor refusing to comply, he may cause the same to be procured by other means. All costs,
charges and expenses which may attend such substitution shall be borne by the contractor. All
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense
all facilities which the Engineer-in-charge may require for the purpose.
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8.2 Materials to be supplied by BHEL

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with
regard to deliver of materials.

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for
compensation or damage on any ground whatsoever shall be entertained by BHEL.

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his
requirement to the Engineer-in-charge in accordance with the phased programme.

All materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor
at his expense, at the place of issue, after making due allowance for actual consumption reasonable
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other
than the place less the transportation charges which would have been incurred by the Contractor had
such materials been delivered at the place of issue, shall be borne by BHEL.

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area
as necessary, assembling and joining the several parts together as necessary and incorporating or
fixing materials in the work including all preparatory work of whatever description as may be
required and of dosing preparing, loading and returning empty cases or containers to the place of
issue.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied
by BHEL have either during currency of the work or after completion of the work whilst under the
custody, of the contractor, becomes damaged to such an extent that they cannot be usefully utilized,
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim
whatsoever on this account.

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into
consideration the materials used on the work is as per the issue and usage. If there be any
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of
materials to be made at the completion of work.

If on completion of works, the Contractor fails to return surplus materials out of those supplied by
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for
such un-returned surplus materials given in sub para-4.

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15
days’ consumption of the work).
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8.3 General

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of
materials shall be at the risk, cost and the responsibility of the Contractor.

Officials concerned with contract shall be entitled at any time to inspect and examine any materials
intended to be used in or in the works either on the site or at factory or workshop or other places
where such materials are assembled, fabricated or manufactured or at any place(s) where these are
lying or from which these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

All materials brought to the site shall not be removed off the site without the prior written approval of
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from
the site all surplus materials out of originally supplied by him and upon such removal the same shall
revert in and became the property of the Contractor

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained
of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the Stores or materials so specified and provide other proper and suitable stores or materials
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge
shall have previously given notice to the Contractor to replace.

9. Delay and Extension of Time:

If, in the opinion of Engineer-in-charge the work is delayed:

i) by reason of abnormally bad weather, OR

ii) by reason of serious loss or damage by fire OR

iii) by reason of Civil commotion local combination of workmen, strike or lockout,
affecting any of the trades employed on the work, OR

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing
work not forming part of this Contract OR

v) by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make
fair and reasonable extension in the completion dates of the individual items of work of the Contract as
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably
be required to the satisfaction of the Engineer-in-charge to proceed with the work.
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10. Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent
of design rights, and shall pay any royalties which may be payable in respect of any article /or part
thereof included in the Contractor. In the event of any claim, being made or action brought against
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid.the Contractor
shall immediately be notified thereof for taking necessary action provided that payment of indemnity
shall not apply when such infringement has taken place in complying with the specific directions
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use.

11. Tax & Duties
BHEL will deduct all tax & duties for TDS of GST & IT
12. Royalties

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL
authorities.

13. Plant & Equipment:

The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred
to as T&P) required for the execution of the contract.

14. Assignment of Transfer of Contract

The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract
or any part thereof, or any share, or interest thereon to any other persons. No sum of money which
may become payable under the contract shall be payable to any person, other than the contractor
unless the prior written approval of the BHEL to the assignment or transfer of such money is given.

a. Sub-Contract
The Contractor shall not sub-let any portion of the contract without the prior written approval of the
BHEL.

15. Compliance to Regulations and Bye-Laws
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and
Bye-Laws of any local authority. The Contractor shall be bound to give all notices required by statute

regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.
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CHAPTER -lli

PERFORMANCE OF THE CONTRACT

16. Security deposit
a) The rate of Security Deposit (SD) will be 5% of the contract value.

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of
the work from the Contractor. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor till the
total amount of the required Security Deposit is collected.

c) The security deposit may be furnished in any one of the following forms:

1) Local cheques of scheduled banks, subject to realization.

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back and lieu marked by the bank in favor of BHEL.

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back).

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation
or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible
in any manner for the collection of Interest or renewal of the documents or in any other matter
connected therewith.)

Security Deposit shall be released to the Contractor upon fulfilment of contractual
obligations as per terms of the contract.

Security Deposit shall not carry any interest.

17. Orders Under the Contract

All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if
sent by registered post to the address given in the tender of the Contract, shall be deemed to have

been served on the date, when in the ordinary course they would have been delivered to him. The
Contractor shall carry out without delay all orders given to him.
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18. Admission to Site

The contractor shall not enter on (other than for inspection purposes) or take possession of the site
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed
to extend his operations beyond these areas The Contractor shall provide if necessary or required
at the site, temporary access thereto and shall alter, modify and maintain the same as required
from time to time. He shall clear away the access route when no longer required restoring the area
to its original condition

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the
work, in the contract agreement) at the site contemporaneously with the execution of the original work
and contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any time, any portion ofa the site which they may require
and the contractor shall at his own expense clear such portion forthwith. No photographs of the site
or of the work or any part there of shall be taken or published or otherwise circulated without the prior
approval of the Engineer-in-charge.

No such approval shall however exempt the Contractor from complying with any statutory provision
in regard to the taking and publication of such photographs.

BHEL Officials connected with the Contract shall have the right of entry to the site at all times.

Engineer-in-change shall have the power to exclude from the site any person whose admission there to
may, in his opinion is undesirable for any reason whatsoever.

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings
as may be in force from time to time. The Contractor should follow these regulations strictly and no
claims for any additional payment whatsoever will be entertained in this regard under any
circumstances.

19. Contractor’s Supervision

The Contractor shall either himself supervise the execution of the contract or shall appoint a
competent agent acceptable to the DGM/CP&S to act in his stead.

Orders given to the Contractor's agent shall be considered to have the same force as if they have
been given to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any claim for doing
so, either the office of the DGM / Civil Projects & Services or the OFFICER-INCHARGE, to receive
instructions.

The DGM/CP&S shall have full powers and without assigning any reason, require the Contractor to
immediately cease to employ in connection with this contract, any agent, servant or employee where
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any
compensation on this account.
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20. Labour Laws

The Contractor shall remain liable for the payment of all wages and other statutory payments to his
employees under the payment of Wages Act 1936, Workmen's Compensation Act 1923, Minimum
Wages Act 1948, ESI Act 1948 and EPF & Miscellaneous Provisions Act, 1952, The Tamil Nadu
Labour Welfare Fund Act 1972 or any other Act or enactment, relating thereto and rules framed,
thereunder from time to time.

21. Safety Rules

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full
time at site works.

22. Water, Power, Compressor Air

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air
required for the work or his employees on the work, together with all pipes and fittings or other means
that may be necessary or required to ensure a proper and ample supply of water etc. for all purposes
connected with the work.

In the event of a provision existing in the Tender documents for supply of water, power and compressed
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the same as
required at his own cost. The levy of charges to be borne by the contractor in such case shall be
specifically mentioned in the tender documents.

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the
provision of power, water and compressed air will be subjected to BHEL contract with customer
and tender conditions.

23.Temporary workshops, Stores Etc.,

The Contract shall, during the progress of the work provide, erect and maintain at his own expense
all necessary temporary workshops. Offices etc., required for the proper and efficient execution
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer- in -charge.

On completion of the work all such temporary building shall be cleared away and the site restored and
left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge.

24.Tools and Plant on site

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior
written approval or the Engineer-in-charge. When the work is finally completed or the contract is
determined for reasons other than the default of the contractor he shall, forth with remove from the
site all tool plant, equipment etc. (other than those as may have been provided by BHEL)

25. Statements of Hire Charges

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipment’s
etc. shall be given to the Contractor by the Engineer-in-charge.
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26. Precautions Against Risks

The Contractor shall be responsible for providing at his own expense for all precautions to prevent
loss or damage from any and all risks and to minimize the amount of any such loss or damage and
for the necessary steps to be taken for the said purpose.

27. Notices and Fees

The Contractor shall give all notices required by any Statutory provision or by the regulations and for
bye-laws of any local / or of any same are or will be connected. The contractor shall pay and indemnify
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws
in respect of the work and shall make and supply all drawings and plans required in connection with
any such notice.

28. Setting out of the works and Protective and Maintaining signals and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary
to enable the contractor to set out the work, the contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there to and shall be solely responsible for their being so set out and executed.

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor
who shall at his own expense take all proper and reasonable precautions and care to preserve and
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then
or thereafter becoming due to the Contractor

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities.

29. Site Drainage

All water that may accumulate on the site during the progress of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's
expense.

30. Excavation, Relics, etc.

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall
be disposed of as Engineer-in-charge directions.

All gold, silver, oil and other minerals of any description and all precious stones coins’ treasures,
relics, antiquities and other similar items which may be found in or upon the site shall be the property
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL
may appoint to receive the same.
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31. Foundations

The Contractor shall not lay any, foundations until the excavations for the same have been examined
and approved in writing by the Engineer - in-charge.

32. Covering in work

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any
work is to be permanently covered up or concealed, whether by earth or other means so that it can
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required
by the Engineer-in-charge un-cover such work at his own expense.

33. Approval of Works by Stages

All work embracing more than one process shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to
approve the quality and extent thereof at any time he may choose and in the event of any dispute,
the decision of the Engineer-in-change thereon shall be final conclusive.

34. Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect
of the execution of the works in a "Work Site Order Book" maintained at his office and the
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning
of these conditions.

35. Day Work
No ‘day — work’ shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge
and returned to the Contractor and must be produced at the time of adjustment of accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge
specifying the description, quantities, weight or measurement (as the case may be) of the articles
approved, reference will have made in this receipt in the return aforesaid and the Contractor's Bill.

In the case of Lump Sum Contracts, the rates to be charged and the percentage addition for profit

and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor
prior to the execution of the work.
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36. Inspection of the Work

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination.

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period,
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the
work so specified in whole or in part a& the case may require at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose
decision shall be final and binding may carry out the work by other means at the risk and expense in all
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall
have previously given notice to the Contractor to rectify.

37. Responsibility for Building

In the event of any building or part of any building being handed over to the' Contractor for the
execution of work there to under the provisions of the Contract he shall give a written receipt for all
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting
from the cause whatsoever while in his charge and on completion of the work to deliver the said building
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge.

38. Insurance

The contractor shall, within one month after the date of acceptance of the contract, insure the work
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and
against damage by aircraft with an insurance office approved by the accepting officer, from the date
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the
maintenance period. The insurance shall also be extended to cover third party personal injury and
property damage for a sum to be specified by BHEL.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance payment to the contractor until
the contractor shall have complied with the terms of this condition.
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified
by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall
be received and may be retained by BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of the contract not having
been previously cancelled under these conditions, after taking into account the delay in completion,
settlement to his workers for damages, damage to BHEL'’s property etc.

39. Damage & Loss to Private Property & Injury to Workmen

The Contractor shall at his own expense reinstate and make good to the satisfaction of the
DGM/CP&S and pay compensation for any injury, loss or damage occurred to any property or rights
whatever including property and rights of BHEL (or agents) servants or employee of BHEL, the injury
loss or damage arising out of or in any way in connection with the execution or purported execution
of the contract and further the contractor shall indemnify, the BHEL against all claims enforceable
against BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against
BHEL where BHEL is a private person, in respect of any such injury (including injury resulting in
death) loss or damage to any person whomsoever or property including all claims which may arise
under the Workmen's Compensation Act or otherwise.

40. Completion:

The works shall have completed to the entire satisfaction of the Engineer - in -charge and in
accordance with the Contractor’s forecast of Time and progress where operative, and all unused stores
and materials, tools, plants equipment, temporary Building and things shall be removed from the
site and work cleared of rubbish and all waste materials and leveled up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractor's expense and/or before the Schedule
date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the
Work as have been completed to the satisfaction of the Engineer-in-charge. | n such an event, the
contractor is not entitled for any extension of time or any other compensation for executing the balance
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste
materials and charge the Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and
the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of
maintenance period, where applicable.
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41. Compensation for delay

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended period of completion, he shall,
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed
by the BHEL on the contract value of the work for every week that the progress remains below
that specified in condition 7 or that the work remains incomplete.

This will also be applicable to items or groups of items for which separate period of completion
has been specified.

For the purpose term "Contract Value" shall be the value at contract rates of the work or
ordered,

a) Completion period (as originally at 1 percent per week
stipulated) not exceeding 6 months

b} Completion period (as originally at 2 percent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally at 4% percent per week
stipulated) exceeding 2 years

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed the under noted percentage of the contract value or of the item or group of items
of work for which a separate period of completion is given

a) Completion period (as originally 10 percent
stipulated) not exceeding 6 months

b) Completion period (as originally 72 percent
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally 5 percent
stipulated) exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with the BHEL.

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run
charges for any reason whatsoever.

42. Laws Governing the Contract

The contract shall be governed by the Indian Laws for time being in force.
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43. Cancellation of Contract for Corrupt Acts

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the
following cases and the Contractor shall be liable to make payment to BHEL for any loss or
damage resulting from any such cancellation to the same extend as provided in the case of
cancellation for default.

If the Contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

b) enter in to a contract with BHEL in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing to
BHEL,

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of

competitive tendering, without first disclosing the fact in writing to BHEL.

44, Risk Purchase Clause

If the contractor fails to carry out the specified works as per the contract scope of work within the
timeframe as directed by DGM/CP&S or his authorized officials and continues in that state after a
reasonable notice from DGM/CP&S or his authorized officials, BHEL reserves the right to have the
work done by any means at the Contractor's risk and expenses provided always that in the event of
the cost of the work so done (as certified by DGM/CP&S which is final and conclusive) being less
than the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money
due to Contractor under the contract, the Contractor shall either pay the excess amount ordered by
DGM/CP&S or the same shall be recovered from the Contractor by other means.

45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue
thereafter to BHEL, shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or
have a receiving order for administration of his estate, made against him or shall take any
proceedings for liquidation or composition under any bankruptcy Act or assignment of his
effects of composition or arrangement for the benefit of his creditors or purport to do so, or
if any application made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors

OR
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being a Company, shall pass a resolution or the Court shall make an order for the liquidation
of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver
or Manager,

OR

Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work
without the prior written approval of the BHEL.

Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL
may have the work done by any means at the Contractor's risks and expenses provided
always that in the event of the cost of the work so done (as certified by DGM/CP&S which is
final and conclusive) being less than the contract cost, the advantage shall accrue to the
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor
shall either pay the excess amount ordered by DGM/CP&S or the same shall be recovered
from the Contractor by other means.

In case BHEL carries-out the work under the provisions of this condition the cost to be taken
into account in determining the excess cost to be charged to the Contractor under this
condition shall consist of the cost of the materials, hire charges of tools and plants and/or
labour provided by the BHEL with an addition of such percentage to cover superintendence
and establishment charges as may be decided by the DGM/CP&S whose decision shall be
final and conclusive.

46. Cancellation of Contract in Part or Full for Contractor’s Default

If the Contractor:

a)

b)

makes default in carrying out the work as directed and continues in that state after a
reasonable notice from DGM/CP&S or his authorized representative;

fails to comply with any of the Terms and Conditions of the contract or after reasonable notice
in writing with orders properly issued thereunder;

BHEL, may without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work
order or items of work in default from the contract. Whenever BHEL exercise the authority to
cancel the contract as whole or part under this condition BHEL may complete the work at the
contractor's risk and cost (as certified by DGM/Stores which is final and conclusive) being
less than the contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the
moneys due to the Contractor under this contract the Contractor shall either pay the excess
amount ordered by DGM/CP&S or the same shall be recovered from the Contractor by other
means. In case the BHEL carries out the work or any part thereof under the provisions of the
conditions the cost to be taken into account in determining the excess cost to be charged to
the Contractor under this condition shall consist of the cost of the materials, hire charges of
tools and plant and/or labour provided by the BHEL with an addition of such percentage to
cover the superintendence and establishment charges as may be decided by the DGM/CP&S
whose decision shall be final and conclusive.
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47. Termination of Contract on Death of contractor

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract
without compensation to the Contractor.

48. Special powers of Determination

If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole
or any part of the work to be carried out the DGM/CP&S shall give notice in writing of the fact to the
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the fore-closing of the work.

He shall be paid at contract rates for the full amount of the executed including such additional works,
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained
on account of labour and 'materials collected but which could not be utilized on the work, as verified
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of
any alterations have been made on the original specifications, drawings, designs and instructions,
involving any curtailment of the work as original contemplated.

“If any employee / labourer working in the contract is found involved in corruption activities, the

contract will be terminated and the contractor will be banned for applying for any future contract for
3 years.”

TENDERER / CONTRACTOR 23 ACCEPTING OFFICER



CHAPTER-IV

VALUATION AND PAYMENT

49. Records and Measurements

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a
complete record is obtained of all works performed under the contract. Buildings, etc., priced in
schedule 'A" as a unit Lump-sum will be entered by number at the unit Lump-sum.

Work carried out for agreed Lump-sum will be described and similarly recorded

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL "under the contract”

Work, which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed in the tender documents. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by
the contractor.

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of
appointment of measurement.

The contractor shall without, extra charge, provide assistance with appliance and
other things necessary for-measurement.

The contractor shall bear all the cost of measurements of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties
each day at the site, on completion of measurement. If the contractor objects to any of the
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL
measurement book or against the item or items objected to; and such note shall be sighed and dated
by both the parties' engaged in taking the measurement.

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the
expense of such measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken provided that a net error is found by this re measurement to
amount to less than 5% (Five percent) of the value as-recorded by the first measurement. But where
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party.
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said
to be borne by the other party. If the contractor’s representative fails to attend when required, the
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case
those measurements shall be considered as accepted by the contractor as final. The contractor shall,
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his
claims for the work done by him up to and including the previous month, which are covered by his
contract agreement in any of the following respects.
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a) Deviation from the items and specifications provided in the contract documents.

b) Extra Items / Items of work,
c¢)  Quantities in excess of those provided in the contract schedule.

d ltems in respect of which rates have not been setled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claims and that no further claims shall be raised by
him in respect of work done up to and including the period under report.

Except where any general to detailed description of the work in quantities expressly shows to contrary,
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in
accordance with the procedure set forth in the schedule of rates specification not withstanding any
provision in the relevant standard method of measurement or any general or local custom. In the case
of items which are not covered by the schedule of rates / specification, measurement shalll be taken in
accordance with relevant standard method of measurement issued by the Indian Standard institution or
as per Standard engineering practice,

50. Valuation of Deviations
Rates for deviated items of work will be fixed as follows:

1. For any item of work required to be carried out after the contract has been awarded and which is
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows:

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest
analogous item of work in contractor's schedule bears to rate for the particular analogous item
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract schedule
forms part of individual chapter of the BHEL schedule of rates the above proportion will be worked
out only for such items which are found both in contract schedule and BHEL Schedule
of rates as group of items under the chapter.

b) If a single appropriate analogous item of work is not available in both schedule (contractor's
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost
of that particular group of item (the sum of the products of the tendered rates and the quantities for which
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates.

c) If even an appropriate analogous group of items is not available in contractor's schedule and
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the schedule and for which orders have been placed on the
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the
same items and quantities all the BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil
Engineering Department whose decision shall be final and conclusive as the case may be.

I. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en
the parties.

51. Reimbursement / Refund on Variation in Price, Materials

If after submission of the tender and / or during the progress of the works, the price of any material (not
being a material supplied from the BHEL store in accordance with the conditions of the contract) is
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect
of such material or item, a price which is higher or lower than the price of that material or item as
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable
only for material, which are directly incorporated on the work, the contractor shall however
indicate the assumption he has made while submitting the tender. However no reimbursement or
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the
reimbursement or refund shall be made only / on the excess over + 10% provided always that any
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be
final and conclusive ) the increase is attributable to the delay in the execution of the contract with
the control of the contractor or that any such Increase has become operative after the contracted/ or
extended dated of completion of the works or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other document
as are necessary to show the amount of any increase claimed or any reduction available and shall
allow inspection of the same by any duly authorized representative of the BHEL and further shall at
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any

alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge
stating that the rate is submitted in pursuance to this condition together with all information relating
thereto which he may be in a position to supply.

Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of
the contract, unless specifically provided for in the special conditions of the contract.

52. Advance on account

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after
the whole of the work shall have been completed and a certificate of completion given by the
Competent authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents, counting
from the date on which order to commence work is given by Engineer-in-charge submit claims on
BHEL forms for payment of advances on account of work done and of materials delivered in
connection with the Contract.

TENDERER / CONTRACTOR 26 ACCEPTING OFFICER



The Contractor shall be paid in respect of such claims to the extent approved and passed by the
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such
approval and passing of the sums so payable shall be final and conclusive against the contractor.

Notes:

" After the full amount of Security Deposit is made up through the 10% deduction from On account
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory
deductions

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in connection
there with and are adequately stored and or protected against damage by weather or other, causes,
but which have not at the time of payment of the advance been incorporated the work on furnishing
a formal hypothecation deed. Payment of such advances, however shall be purely at the
discretion of the Accepting Officer provided always that payment shall not be made under these
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc.

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time
to time certify the sums payable to the Contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an
advance payment shall itself be conclusive evidence that any work or materials it relates are in
accordance with the contract. All such intermediate payments shall be regarded as advance against
the final payment only and shall not be considered an admission of the performance of the contract or
any part thereof in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any
way vary or affect the contract.

53. Final Bill
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL forms, in duplicate.

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared
in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Final bill is to be submitted within 90 days of completion of work or within the time period extended
by the Officer —In-Charge. No claim of any nature will be entertained thereafter.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet
recovered from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.
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54. Submission of Bills by Contractor

The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of
work done during the month supported by the requisitions issued from time to time. The Contractor
shall, once in every month, submit to the DGM/CP&S separately details of his claims for the work
done by him up to and including the previous month which are not covered by his contract agreement
in any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extra items/ new items of work.

c) ltems in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done up to and including
the period under report.

55. Payment of Bills

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed
"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification
of bills by DGM/CP&S.

56. Recovery from Contractor

Whenever under the contract, any sum of money, shall be recoverable from or payable by the
Contractors, the same may be deducted from or any sum then due or which at any time thereafter
may become due to Contractor under the contract or under any other contract with BHEL or from his
Security Deposit or he shall pay the claim on demand.

57. Post Technical Audit of Work and Bills

BHEL reserves the right to carry out the post-payment Audit and technical examination of the work
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However,
no such recovery shall be enforced after three years of passing the final bill.

58. Refund of Security Deposit

The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a

period of one month on termination or expiry of the contract provided always that the Contractor shall
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE".
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59. Force Majeure Clause

If, at any time during the continuance of this Contract the performance in whole or in part by either
party of any obligations under this Contract shall be prevented or delayed by reason of any War,
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone,
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such
event be entitled to terminate this Contract nor shall either party have any claim for damages against
the other in respect of such non-performance and delay in performance under the contract shall be
resumed as soon as practicable after such event has come to an end or ceased to exist. If the
performance in whole or part of any obligation under this Contract is prevented or delayed by reason
of any such event, claims for extension of time shall be granted for periods considered reasonable
by the DGM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall
not include the following circumstances:

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not
resulting itself from an event of Force Majeure;

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of

the Contractor to make payments in the manner specified herein;

inclement weather;

any event or circumstance that makes performance by the Contractor merely

uneconomic or commercially impracticable including without limitation due to

recession, depression, inflation, deflation, tax rate or law changes, exchange rate

fluctuations, or changes in prices;

e. any act or omission or default on the part of a subcontractor or a vendor that is not
itself attributable to an event of Force Majeure (as defined herein); and

f. the imposition of sanctions by any governmental authority due primarily to the failure
of the Contractor to comply with any Applicable Laws.

oo

60. Conciliation

The Parties agree that if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or
disagreement arising in connection with construction, meaning, operation, effect, interpretation or
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same
may, be referred by either party to Conciliation to be conducted through Independent Experts
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.
Notes:
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the
BHEL Panel of Conciliators.
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the
parties from outside the BHEL Panel of Conciliators.
The proceedings of Conciliation shall broadly be governed by Part-lll of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at
http://www.bhel.com/pdf/Brief Procedure under BHEL Conciliation Scheme-06-10-18.pdf
(“Conciliation Rules”).
The Conciliation Rules together with its Formats will be treated as if the same is part and parcel
hereof and shall be as effectual as if set out herein in this GCC.
The Contractor agrees that BHEL may make any amendments or modifications to the provisions
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound
by such amended or modified provisions of the Conciliation Rules with effect from the date as
intimated by BHEL to it.
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61. Arbitration

All disputes between the parties to the contract, arising out-of or relating to the contract, other than
those for which the decision of the DGM/CP&S or Accepting Officer or any other person is by the
contract expressed to be final and conclusive shall after written notice by either party to the contract
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head
of BHEL Ranipet.

Unless the parties otherwise agree, such reference shall not take place until after the completion,
alleged completion or abandonment of the work or the determination of the contract.

The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places
as may be fixed by the Arbitrator in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding on both parties to the contract.

The Contractor agrees that no claim for interest or damages will be entertained or be payable by
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying
with BHEL owing to any disputes or differences between the parties irrespective of whether the same
is decided by any authority to be paid or returned to the Contractor

In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se
and also between CPSEs and Government Departments/Organizations (excluding disputes
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018.

62. Jurisdiction of Court

Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District,
Tamilnadu).

63.Signing of Contract

Each contract document shall be signed by the Contractor with his usual signature. Contract by
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or
the Karta or Manager as the case may be or by any other duly authorized representative followed by
the name and designation of the persons so signing. Contracts by a Company shall be signed with
the name of the Company by a person authorized in this behalf and a power of attorney or other
satisfactory proof showing that the persons signing the Contract documents on behalf of the
Company is duly authorized to do so, shall accompany the contract.

All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen
Compensation Act 1923, Employees Provident Fund and Miscellaneous Provisions Act, 1952,
Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) Act 1970,
Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other applicable
Acts shall be complied with by the Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to
employment of his employees issued from time to time by the concerned authorities.
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes
or any civil or criminal law in connection with employees deployed by him.

Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory
authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of
the same to BHEL.

Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under
this Contract or any other contract or from the Security Deposit furnished by the Contractor under
this Contract or any other contract.

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any
money due to the Contractor by BHEL

For every month, the Contractor shall prepare and submit bills in the succeeding the month within
one week from the date of certification of quantity by user department.

Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by
the Contractor within one week from the date of intimation.

*kkkkkkkkkk

64. Health, Safety & Environment Policy

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believes in
zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint
associated with all its business activities. We commit to continually improve our HSE performance
by:

¢ Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

e Ensuring compliance with applicable legislation, regulation and BHEL systems.

e Taking up activities for conservation of resources and adopting sound waste management
by following Reduce / Recycle / Reuse approach.

e Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination / substitution / reduction / control.

e Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and selection of plants, technologies and
services.

e Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues.

e Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

¢ Communicating this policy within BHEL and making it available to interested parties.

*kkkkk
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Annexure — V

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY
THE CONTRACTORS FOR BHEL

1. The contractor shall employ labour in sufficient numbers to maintain the required date of progress
and of quality to ensure workmanship to the degree specified in the contract and to the
satisfaction of the Engineer — in — charge.

2. The Contractor shall pay to labour employed by him, wages not less than Minimum wages, as
per Tamil Nadu Minimum Wages Act.

3. The Contractor shall in respect of labour employed by him, comply with contractor’s labour
Regulations in regard to all matters provided therein.

4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a
code Number. He shall pay the remittances under his Code Number only.

5. The Contractor shall be liable to his contribution and the employee’s contribution towards PF as
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered
and obtain a code number from them. He shall pay the remittances towards PF under his code
number only.

6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined
in the Contract Labour Regulations, have the power to deduct from the moneys due to the
contractor any sum required or estimated to be required, for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
workers, non-payment of wages or of deductions made a from his or their wages which are not
justified by the terms of the Contract of non-observance of the said Contractor's Labour
Regulations.

7. The Contractor shall indemnify BHEL against any payment to be made under and for observance
of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors.

8. In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contract Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form / Register / Slip under the provisions of these
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined
in the Contracters Labour Regulations, the Contractor shall without prejudice to any other liability
pay to BHEL a sum not exceeding Rs. 50/- as liquidated damages for every default, breach, or
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the
Engineer-in-charge and in the event of the contractor’s default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the
case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the
Engineer-in-charge in this respect shall be final and binding.

10. The contractor shall not employ in connection with the work any person who has not completed
18 years of age.

11. The contractor shall in respect of labour employed by him either directly or through sub-
contractors, comply with or cause to be complied with the following statutory provisions and rules
and in regard to all matters provided therein.

a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules.

b) The minimum wages Act1948 and the related Tamilnadu Rules.

d

(a)
(b)
(c) The payment of wages acts 1936 and the related Tamilnadu Rules.
(d) The Factories Act 1948 and the related Tamilnadu Rules.

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952.

(f) The Employees State Insurance Act 1948.

(g9) The workmen’s Compensation Act 1923.

(h) The Industrial Dispute Act 1947.

(i) Payment of Bonus Act and any other law or modifications to the above or there to the Rules
made thereunder from time to time.

12. REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL before taking up the
work awarded to him/her by giving the following information and getting a code number:

(a) The name of the contractor.

(b) Nature of contract work.

(c) Period of work.

(d) Number of maximum labour employed by him on any one day.

(e) License No. and date (applicable in case of contractors employing 20 or more worker)

(f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own
PF code)

This information is called for the purpose of informing the inspector of Factories wherever they call
for information regarding contracts.

13. The contractor employing 20 or more workmen is required to obtain license from the authorities
(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may
be). This license shall be amended and/or renewed wherever there is an increase in the
workmen employed by him/her or in the event of contract being extended or renewed. The
contractor shall inform the license number to the BHEL management before taking up the work.

14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer
and/or occupier of the factory and shall render all necessary assistance for the same.

TENDERER / CONTRACTOR 33 ACCEPTING OFFICER



15. Notice of commencement of work to be submitted to ALC / Chennai before start of work in Form
(V).

16. The contractor shall get the contract labourers engaged by him/her insured under workmen'’s
compensation policy.

17. The contractor shall ensure that all his workmen are covered under the Employees State
Insurance Act and produce the registration number/enrolment number to the welfare section
before executing the contract.

18. The contractor shall also ensure that all his/her workmen are covered under Employees
Provident Fund and Misc. Provisions Act 1952.

WAGES

19. The wages will be firm throughout the contract period. BHEL Adhoc amount for contract
workmen will be subsumed with any increase in Dearness Allowance / Basic wages.

Daily Rate Wages Calculation w.e.f 01.04.2025 with Subsumed Adhoc (Rounding off to 2 deicmal)

Description UNSKILLED SEMI-SKILLED SKILLED

Basic Pay 255.00 265.00 273.50
Monthly Dearness Allowance 296.46 296.46 296.46
BHEL Adhoc per month (424 + 508 + 847+212) 46.50 65.73 81.12
Total wages 597.96 627.19 651.08
PF contribution @ 13% on total wages by employer * 77.73 81.53 84.64
ESI Contribution @ 3.25% on total wages by employer 19.43 20.38 21.16
Bonus @ 8.33% on (Basic + DA) 45.94 46.77 47.48
EL Portion Per day 29.90 31.36 32.55
Total Amount 770.96 807.23 836.91

* PF Contribution from employer to be restricted to 13% on Rs 15000

20. Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965. The
Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid.

21. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

22. The Contractor shall ensure payment of wages to the contract labour employed by him
within three days from the end of wage period in case the wage period is one week or a
fortnight and in all other cases before 10" day of the following month.

23. All Payments to labours by the Contractor shall be made through bank only.

24. A notice showing the wage period and the place and time of disbursement of wages shall

be displayed at the work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.
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25. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of
payment of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid
wages shall be displayed in Tamil and English in conspicuous places at the establishment and work
at work site by the Contractor. The Contractor shall inform the BHEL Management every month the
details of contract labour engaged for contract in this following form:

Serial Number.
Location.

Period of work.

No. of days worked.
No. of man worked.
Wages paid to workers.

~0QoTw

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

26. The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Central Rules thereunder shall be maintained by each contractor.

Form A — Employee Register

Form B — Wage Register

Form C — Register of Loan / Advance / Fine / Damage / Loss.

Form D — Register of Attendance.

Form E — Register of Leave / Rest / Compensatory off.

Employment Card

One-month notice of all the contract workmen before completion of work.

NouhkwNeE

27. The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and
the Rules thereunder both in English and Tamil.

28. Annual Return to be submitted through Shram Suvidha Portal.

29. The Contractor shall submit the returns required under the Contract Labour (Regulation &
Abolition) Act 1970 periodically to BHEL Management.

30. All the above registers and records shall be preserved in original for a period of three years. All

the registers, records and notice maintained under the Act and rules shall be produced on demand
by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

31. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday
on anyone of the three days before or after the said say.

32. The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work
Sunday.
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33. The contract labour working for more than nine hours in any day or for more than 48 hours in
any week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages
in accordance with the provisions of Sections 59 of the Factories Act 1948.

34. The Contractor shall provide all safety devices and personal protective equipment to his workmen
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided
to them while doing the work and there should not be any relaxation on this.

35. The Contract labours shall abide by all the Safety rules inside factory premises.
36. The Contractor shall ensure that his workmen vacate the premises after the shift is over.

37. The contractor shall give leave with wages to his/her workmen who have worked for a period of
240 days or more in the factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days or work performed by the
worker during the previous calendar year. The worker whose service commences on a day other
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder
of the calendar year. This leave will be admissible only during the subsequent calendar year.

38. No woman worker shall be required or allowed to work in the Factory except between the hours
of 6.00 A.M. and 7.00 P.M.

39. The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

40. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of
ESI / workmen’s compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per the Act.

41. The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from general should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act).

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

42. The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before
executing the contract work.

43. The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as
well as employee’s contribution pursuance of the above scheme in time. Contributions recovered
from employee and contribution made by the contractor may be rounded to the higher multiples of
five paise.

44. The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.
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45. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment
number before awarding of contract work. As per the existing provisions every worker shall be
entitled and required to become a member of the fund. The employee’s contribution will be recovered
by the contractor from the wages of his workmen and the contractor should pay equal contribution.
The contractor is also liable to pay any administrative charges in this behalf that may be decided
from time to time. It will be the responsibility of the contractor to ensure such contribution payable in
respect of workmen employed through sub-contractors also.

46. The Contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

47. The Contractor shall with seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable / paid for employees engaged by him or through him
and shall also furnish to BHEL such information as Principal Employer is required to furnish under
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.

48. Whenever any sum of money is found to be recoverable from or payable by the contractor under
the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or from
his security deposit, the contractor shall immediately thereafter such further sums as may be required
to replenish the shortage caused by such recoveries in amount of security deposit.

49.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker
under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

50. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.

51 MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time,
for the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor.

52 POLICE VERIFICATION

The Contractor shall obtain police verification of all his contract workers and submit the same to
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without
such police verification.

ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE
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DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS

The Contractor must inspect the area of work to decide the safety precautions necessary for
executing this contract. The following safety measures should be strictly adhered to during execution
of works at sites.

1.

10.

11

12.

13.
14.

15.

16.

17.

18.

Whenever people work at height more than six feet, platform shall be provided or the workers
shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work till a written
clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.
All excavations must be barricaded and red lamps must be provided.

No work should be taken up of execution inside shop floor / factory premises, without obtaining
necessary work permit.

Providing helmet for high level work

All personal protective equipment conforms to standard specification as per the details given in
the code of conduct.

The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the
workmen and strictly to be used while carrying out the work.

Providing dust or fume respirator in places where dust and fume concentration exist.

. Providing goggles and welding screens.

Providing acid and alkali — proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

All temporary electrical connections shall be properly earthed, insulated and periodically
checked.

Inflammable materials shall not be stored near places where the sparks are likely to occur.

The gas cylinders must be always handled on trolleys or kept tied down when not in use. They
should never be rolled as Roller for conveying.

Cylinders should not be used without Regulators

If the contractor's workmen are found to be violating the safety precautions, punitive action will
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be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each
violation.

19. The working area shall be kept clean and free from all obstructions.

20. Ensuring proper lashing of the components while being transported in vehicles.

21. The vehicles must have side supports or have body to support the materials conveyed.
22. The materials should not to be allowed to extend or overflow the sides of the vehicles.

23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
24. Driver of the vehicle must possess valid license.

25. Vehicle must not be overloaded beyond the prescribed limits.

26. Red flags and lights for parts projecting from the body of vehicle must be provided.

27. The speed restrictions within the factory premises must be strictly adhered to.

28. The contractor should maintain a register regarding the driver license particulars.

29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered
for all his/her workmen. A copy of the policy has to be submitted before commencement of work.

30. All safety precautions are to be taken by the contractor at his cost.
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.

All Contractors including their sub-contractors, agents and labour engaged on the work are required
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent violations
of safety regulations will not be entrusted with further work in this organization.

Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set,
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as
per instruction of Engineer in charge within the quoted rates.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder.

The contractor shall submit safety plan along with his offer. During negotiations before placing
TENDERER / CONTRACTOR 39 ACCEPTING OFFICER



of work order and during execution of the contract, BHEL shall have right to review and
suggest modification in the safety plan. The contractor shall abide by BHEL’s decision in this
respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives,
injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials: -

i)  Safety helmets conforming to 1S-2925: 1984.

i) Safety Belts conforming to 1S-3521:1983

i) Safety Shoes conforming to IS-1989:1978.

iv) Eye and Face protection devices conforming to IS-8520:1977. And 1S-8940:1978.
v) Hand and body protection devices conforming to

1. 1S-2573:1975 (2) 1S-6994:1973 (3) 1S-8807:1978 (4) 1S-8519:1977.

4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of safe design and construction.
These shall be tested and certificate of fithess obtained, before putting them to use and from
time to time as instructed by authorized BHEL official who shall have the right to ban the use
of any item.

5. All the electrical equipment, connections and wiring for constructions, power, its Distribution
and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the contractor to carry
out the all types of electrical works. All electrical appliances including portable electric tools
used by the contractor shall have safe plugging system to source of power and be
appropriately earthed.

6. The contractor shall not use any hand — lamp energized by electric power with supply voltage
of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power
source of not more than 24 Volts.

7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety
at Construction sites” issued by the safety department of BHEL and as per the directions of
the authorized BHEL official. A copy of the above referred “Code for Fire Safety at
Construction sites” shall be made available by BHEL to the contractor for reference, on
demand by the contractor, during tendering stage itself.

8. Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion,
the contractor shall be responsible for carrying out such provisions and / or storage in
accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall
also be taken by the contractor in all such matters.
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at
all work spots for safe working when natural daylight may not be adequate for clear visibility.

10. The contractor shall be held responsible for any violation of statutory regulations local, state
or central and BHEL instructions, that may endanger safety of men, equipment, material and
environment in his scope of work or another contractor’s or agencies. Cost of damages if
any, to life and property arising out of such violation of statutory regulations and BHEL
instructions, shall be borne by the contractor.

11. In case of fatal or disabling injury/accident to any person at construction / work sites due to
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL have the
right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover cost of such damages from payments due to the contactor after holding an
appropriate enquiry.

13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his
case.

14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall
have the right to take corrective steps at the risk and cost of the contractor, after giving a
notice of not less than seven days, indicating the steps that would be taken by BHEL.

15. The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by the contractor to the authorized BHEL official from time to time as
prescribed.

16. Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,

issue of an appropriate certificate to recognize the safety performance of the contractor may
be considered by BHEL after completion of the job.
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Validate

Tender Inviting Authority: Works Contract Management, BAP Ranipet

Percentage BoQ

Name of Work: Machine Foundation for the Installation of “Automatic Roll Forming Line — Air Pre-Heater Heating Elements

Contract No: 975525002E

Name of the
Bidder/
Bidding Firm /
Company :

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the
bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBER #

TEXT #

NUMBER #

TEXT #

NUMBER

NUMBER #

Sl.
No.

Item Description

Quantity

Units

Estimated Rate
in
Rs. P

TOTAL AMOUNT
Without Taxes in
Rs. P

2

53

10

(15.3) Demolishing R.C.C. work manually/ by mechanical means
including stacking of steel bars and disposal of unserviceable
material within 50 metres lead as per direction of Engineer - in-
charge.

40.00

M3

2222.45

88898.00

20

(15.2) Demolishing cement concrete manually/ by mechanical
means including disposal of material within 50 metres lead as
per direction of Engineer - in - charge. (15.2.2) Nominal concrete
1:4:8 or leaner mix (i/c equivalent design mix)

20.000

M3

940.64

18812.80

30

(2.8) Earth work in excavation by mechanical means (Hydraulic
excavator) / manual means in foundation trenches or drains (not
exceeding 1.5 m in width or 10 sgm on plan) including dressing
of sides and ramming of bottoms, lift up to 1.5 m, including
getting out the excavated soil and disposal of surplus excavated
soil as directed, within a lead of 50 m. (2.8.1) All kinds of sail.

226.820

M3

221.22

50177.12

40

(2.9) Excavation work by mechanical means (Hydraulic
excavator)/ manual means in foundation trenches or drains (not
exceeding 1.5m in width or 10 sgm on plan) including dressing of

83.41

M3

392.94

32775.13

50

(2.9) Excavation work by‘mecha.r;ical means (Hydraulic
excavator)/ manual means in foundation trenches or drains (not
exceeding 1.5m in width or 10 sgm on plan) including dressing of

41.700

M3

947.44

39508.25

60

(2.25) Filling available excavated earth (excluding rock) in
trenches, plinth, sides of foundations etc. in layers not exceeding
20cm in depth, consolidating each deposited layer by ramming
and watering, lead up to 50 m and lift up to 1.5 m.

100.000

M3

192.59

19259.00

70

(4.1) Providing and laying in position cement concrete of
specified grade excluding the cost of centering and shuttering -
All work up to plinth level :  (4.1.8) 1:4:8 (1 Cement : 4 coarse
sand(zone-lll) derived from natural sources : 8 graded stone
aggregate 40 mm nominal size derived from natural sources).

31.000

M3

4090.37

126801.47

80

(5.33) Providing and laying in position ready mixed or site
batched design mix cement concrete for reinforced cement
concrete work; using coarse aggregate and fine aggregate
derived from natural sources, Portland Pozzolana / Ordinary
Portland /Portland Slag cement, admixtures in recommended

..... 10. 04N 4o ' Sn | oentnnl et ~f

69.850

M3

5604.54

391477.12

90

(5.35) Add for using extra cement in the items of design mix over
and above the specified cement content therein.

20.960

QTL

590.36

12373.95

100

(5.9) Centering and shuttering including strutting, propping etc.
and removal of form for : (5.9.1) Foundations, footings, bases of
columns, etc. for mass concrete

670.830

M2

249.76

167546.50




110

(5.1) Providing and laying in position specified grade of
reinforced cement concrete, excluding the cost of centering,
shuttering, finishing and reinforcement - All work up to plinth level
(5.1.2) 1:1.5:3 (1 cement : 1.5 coarse sand (zone-lIl) derived
from natural sources : 3 graded stone aggregate 20 mm nominal

mime doiiind femn ool mmeienn o

40.000

M3

4447 .43

177897.20

120

(5.28) Providing and fixing in position 12mm thick bitumen
impregnated fiber board conforming to IS: 1838, including cost of
primer, sealing compound Grade-A in expansion joints.

37.500

NO

488.95

18335.63

130

(5.22) Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position and binding all
complete upto plinth level. (5.22.6) Thermo-Mechanically
Treated bars of grade Fe-500D or more.

13182.240

CKG

19.21

253230.83

140

(13.52) Finishing with Epoxy paint (two or more coats) at all
locations prepared and applied as per manufacturer's
specifications including appropriate priming coat, preparation of
surface, etc. complete.  (13.52.1) On steel work

75.000

M2

166.37

12477.75

150

(13.64) Painting with acid proof paint of approved brand and
manufacture of required colour to give an even shade: (13.64.1)
Two or more coats on new work.

75.000

M2

114.03

8552.25

160

(13.1) 12 mm cement plaster of mix:  (13.1.1) 1:4 (1 cement: 4
fine sand)

50.000

M2

202.25

10112.50

170

(13.60) Wall painting with acrylic emulsion paint of approved
brand and manufacture to give an even shade: (13.60.1) Two
or more coats on new work.

246.530

M2

112.80

27808.58

180

(D312-PPR-MF)_(D312)Grouting the holding bolts and
underneath the base plates etc.,after aligment with non-shrink
free flow grout mix of SHRINKOMP 30 (ACC's make)or
equivalent as per standard specifications and instructions of
Engineer-in -charge.Rate to include charges for cleaning the
sleeves or pockets and other incidental charges,tools and plants
etc.,complete.

1.170

M3

40404.83

47273.65

190

(10.1) Structural steel work in single section, fixed with or without
connecting plate,including cutting, hoisting, fixing in position and
applying a priming coat of approved steel primer all complete .

1750.070

CKG

17.25

30188.71

200

(D309-PPR-MF)_(D309)R.C.C floor cutting by using hilti D.L.P -
32/ Wall system with digital remote control quickly set up with
high performance heavy duty system cutting thickness for
200mm to 350mm for charges complete

200.000

2099.08

419816.00

210

(15.60) Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by mechanical
means, including loading, transporting, unloading to approved
municipal dumping ground or as approved by Engineer-in-
charge, beyond 50 m initial lead, for all leads including all lifts
involved.

60.000

M3

121.74

7304.40

Total in Figures

1960626.84

Quoted Rate in Figures

Select

0.00

Quoted Rate in Words

INR Zero Only
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