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Bharat Heavy Electricals Limited  
SOLAR BUSINESS DIVISION 

                                                                      Malleshswaram -560012                                             Ph. 080-26992289 
    SC&PV – PVSS- DEPT. 

NOTICE INVITING TENDERS 
1 TENDER NUMBER(RFQ)      : EDN: PVCE: NTPC: 25MW: CVL/07                                            Dt: 15.04.2021 
2 NAME OF WORK : CONSTRUCTION OF CHAIN LINK FENCING FOR RESERVOIR AND 

OTHER ASSOCIATED WORKS AT 25MW (AC) FSPV POWER PLANT AT 
NTPC SIMHADRI ANDHRA PRADESH  
(All listed works shall be Undertaken and executed) 

3 ESTIMATED COST : Rs.131.00 Lakhs (Approx.) Plus applicable GST. 
4 EARNEST  MONEY DEPOSIT : Rs.2.65 Lakhs (Mandatory for MSME also) 

(a) Bidders can submit Rs.2.65 Lakhs EMD through DD/SBI Collect 
(Please refer point no.: 21 of “Instructions to tenderer” for 
guideline for payment through SBI Collect) 
 

5 SECURITY DEPOSIT : 50% of SD shall be submitted before start of work; Balance will be 
recovered from running Bills at a rate of 10%. (SD= 5% of the work order 
amount); 50% of SD will be released after completion of all the works 
and remaining 50% after 6 months from the date of completion of all 
the works.  
 

6 COMPLETION TIME : Three Months (03) 
(From the date of placement of Order/handing over of the site.) 
 

 

7 LAST DATE AND TIME FOR THE 
SUBMISSION OF DULY FILLED 
IN TENDER DOCUMENT 
 

: 29.04.2021 Before 01:00 P.M 

8 PLACE OF SUBMISSION OF 
TENDER DOCUMENT 

: Smt. BHAGYASHREE S N, AGM (SC&PV- Engg.) 
BHEL- Solar Business Division  
CPBG- Control Panel shop-78 
Professor C.N.Rao Circle, In-front of IISC 
Malleshswaram, Bangalore-560012 
 

9 ADDRESS TO BE 
SUPERSCRIBED ON TENDER 
ENVELOPE 

: Smt. BHAGYASHREE S N, AGM (SC&PV- Engg.) 
BHEL- Solar Business Division  
CPBG- Control Panel shop-78 
Professor C.N.Rao Circle, In-front of IISC 
Malleshswaram, Bangalore-560012 
 

10 DATE AND TIME OF 
TECHNICAL BID OPENING 

: 29.04.2021 Before 01:30 P.M 

    

    

NOTE: The tenderer shall return the dully filled in tender document after affixing signature on all pages and submit. 
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Bharat Heavy Electricals Ltd 
SOLAR BUSINESS DIVISION 
Malleshswaram -560012 

 
Tender Document for 

CONSTRUCTION OF CHAIN LINK FENCING FOR RESERVOIR AND OTHER ASSOCIATED WORKS 
AT 25MW (AC) FSPV POWER PLANT AT NTPC SIMHADRI ANDHRA PRADESH  

 

TENDER NUMBER RFQ:  EDN: PVCE: NTPC: 25MW: CVL/07; Dt: 15.04.2021                                        

TECHNICAL BID DATE OF OPENING: 29.04.2021 (Price bid opening date intimation will be given separately) 

 Part – I      Technical cum Commercial Bid                             …….…..               43 Pages 

                         Unpriced Price Bid                                              ………….              02 Pages 

                         Technical and General Specification                …………              15 Pages   

                         BHEL General Conditions of Contract 2019     …………             33 Pages 

                         Tentative Tender Drawing                                   …………             02 Pages 

                         BHEL Reverse Auction Guidelines                        …………           10 Pages 

 

Part – II           Price Bid                                                                   ………...            02 Pages   

 

       Note:  
1. Part – I:  To be submitted in a separate sealed cover.  
2. Part – II:  To be submitted in a separate sealed cover.  
3. Earnest Money Deposit of Rupees 2.65 Lakhs shall be submitted as per point No. 4 of page No. 1 of this 

tender document.  
4. Tenders will be liable for rejection if the above mentioned EMD is not submitted along with the tender. 
5.  Part-I, Part-II, Tender EMD sealed covers should be put in outer envelope and super scribing the Name 

of work and Name  &  Address of  the Tenderer. 
6. Firms banned by BHEL are not eligible to participate in the tender. The tender envelope submitted 

by such a firms will not be opened for evaluation and no communication in this regard will be 
entertained. 
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BHARAT HEAVY ELECTRICALS LTD, SOLAR DIVISION, BANGALORE-26 

             TENDER NUMBER RFQ:  EDN: PVCE: NTPC: 25MW: CVL/07; Dt: 15.04.2021 
 

                                            PART-I TECHNICAL-CUM-COMMERCIAL BID 
                                                    (To be furnished by the Bidders) 
 

 01. NAME OF THE WORK                 : CONSTRUCTION OF CHAIN LINK FENCING FOR RESERVOIR AND OTHER 
ASSOCIATED WORKS AT 25MW (AC) FSPV POWER PLANT AT NTPC 
SIMHADRI ANDHRA PRADESH  

  (All   listed works shall be Undertaken and executed)               
                                                                                                                                                                                                                         
02.  APPROXIMATE ESTT.COST RS.    :     Rs.131.00 Lakhs (APPROX.) plus applicable GST.   

03.  COMPLETION                                 : Three Months (03) 
                                                                                                                                
                                                                (From the date of placement of Order/handing over of site.) 

 
04.    NAME OF THE CONTRACTOR     : 

   (WITH CONTACT PERSON) 
 

05.    ADDRESS 
       (A) OFFICE              :   
       

                                                                                        
 E-mail    :   

                           TEL. PH. NO.  :         
 
       (B)RESIDENCE               :           
                                                                        
 
             TEL.PH NO    : 

  
 06.       PAN NO          : 
 
07.        GST NO                : 
 
 08.       STAFF STRENGTH   : 
   
09.      PLANT/EQUIPMENTS   :                List enclosed/not enclosed 
 
10.   a) SCOPE OF WORK                :                 UNDERSTOOD/ NOT UNDERSTOOD 

        (As per schedule of items) 
 b)  Accept to execute in total         :                  YES/ NO 
 
 c) Bar chart to be submitted          :                  YES/ NO 
      Individually for each work for L1 Scope 
 
d) In order to complete the project 
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    in the specified months schedule, vendor  
    to deploy separate Four gangs/teams (or) more  
    as per site requirement for each individual activities  
    along with  tools and machineries, Undertaking  
    should be submitted along with offer                        :                YES/ NO 

 
       

  11.  a) EMD PARTICULARS (DEMAND DRAFT/  
              SBI COLLECT REF NO. / BG DETAIL)              :                  
 
 
           b)  Electronic Funds Transfer (EFT) form enclosed   :  Please fill up the form in ANNEXURE-II 
 
  12.  Penalty as per BHEL General conditions of contract  
          2019 clause No. 2.7.9                       :  Accepted   /   Not accepted 
 
  13.   Constitution of Firm                                                       :  Individual / Sole Proprietorship Concern /  
                                                                                                      Partnership Firm / Public Ltd. Company/ 
                                                                                                      Private Ltd. Company. 
 
  
  14.                   : Accepted   /   Not accepted 

“BHEL shall be resorting to Reverse Auction (RA) 
(Guidelines as available on www.bhel.com) for 
this tender. RA shall be conducted among all the 
techno-commercially qualified bidders. 

Price bids of all techno-commercially qualified 
bidders shall be opened and same shall be 
considered as initial bids of bidders in RA. In case 
any bidder(s) do(es) not participate in online 
Reverse Auction, their sealed envelope price bid 
along with applicable loading, if any, shall be 
considered for ranking.” 

 
 
  15.    Accept to pay statutory payments like ESI, PF, 
            BOCW, etc., as per terms and conditions of  
            BHEL and Govt. guideline’s            :  Accepted   /   Not accepted 
 
  16.    BHEL Payment terms acceptance (Cl. no. 21,  
            22.1 & 22.2 of “Special Conditions of Contract”)    :  Accepted   /   Not accepted 
 
  17.    The bidder should encourage to use local labor  
            that has the necessary skills as per the  
            requirement of work.                                                   :  Accepted   /   Not accepted 
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 Note:  

1. Bidders are advised to quote their best prices (% above/below the total estimate +/_  (or) at par) as no further 
price bids will be accepted in case BHEL decides to open price bids instead of reverse auction. 

2. In view of the necessity to complete the works as per the schedule and for stringent quality control it is 
required that works awarded to contractor shall not be sublet by the contractor to any other agency in partial 
or full, without prior approval of BHEL. All works shall be carried out under the supervision of contractor by 
placing their regular employees at site. 

3. In view of present pandemic situation it is advised to all bidders to mandatorily ensure all precautionary 
measures  as per guidelines issued by State/Central government/District administration to prevent spread of 
COVID-19 like usage of Personal protective Equipment’s and other norms like wearing masks, maintaining 
social distance and other instructions issued from time to time. 

4. Site progress will be reviewed after 1 Months from the date of issue of work order and based upon the 
progress of work by individual contractor’s, BHEL reserves right to re-proportionate the scope of work and 
may allot the balance/part scope of work of one contractor to the other contractor 

PRE QUALIFICATION CRETERIA 
 
1. Experience of having successfully completed similar works like Boundary wall works (or) Chain link 
fencing works during last 7 years from the date of tender notice. 
 
a) Three similar completed works like Boundary wall works (or) Chain link fencing works each 

costing not less than an amount equal to 40% of NIT displayed value      
OR 

b) Two similar completed works like Boundary wall works (or) Chain link fencing works each 
costing not less than an amount equal to 50% of NIT displayed value    

OR 
c) One similar completed works like Boundary wall works (or) Chain link fencing works each 

costing not less than an amount equal to 80% of NIT displayed value 
 

2. Average annual financial turn over during the last 3 years, ending 31st March of the previous 
financial year, should be 30% of the NIT displayed value. 
 
Note: Offers of the Tenderers not meeting the above requirements are 
liable to be rejected.  

Documents required to be submitted 
1. Registration Certificate with ESI and PF Authority/Declaration. 
2. Income Tax Returns for last Three years 
3. Balance Sheet and Profit & Loss Account for the last 03 years by auditor. 
4. Availability of Technical personnel in letter head. 
5. Registration with BHEL/CPWD/other Govt. organization/PSU if any. 
6. Declaration for full filling the BOCW requirements. 
7. List of equipment to be mobilized at site. 
8. GST Registration details or Declaration. 
9. MSE/MSME registration certificate. 

All the supporting documents to be signed and sealed by the bidder (BHEL have the rights to verify 
the original documents if required) 
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INFORMATION TO THE TENDERER: 
 

(i) Successful Bidder should establish their Site office at Construction site, including common 
facilities such as toilet, water, electricity etc. in consultation with BHEL. Contractor has to 
arrange water and power as required for completing the job in the stipulated time frame at their 
own cost. 
 

(ii)  The bidders should furnish “Site Inspection Certificate” in Annexure-III    enclosed herewith.  
 

(iii) Bidders should study the prevailing Market trend of Construction materials/laborers/other 
relevant requirement before quote and submit the competitive price. 

 

(iv) The bidder should encourage to use local labor that has the necessary skills as per the 
requirement of work. 

 

(v) Before engaging the labour in to work, Contractor should get the NOC from labours’ native police 
station as well as NOC from local police station (If applicable). 

 

(vi) The bidders should carry out preliminary survey at proposed construction site before 
submission of offer to ensure that the rate quoted for the relevant schedule of items are 
correct.  

 

(vii) Contractor to note BHEL reserves the right to get any part of the work done through other 
agency or deploy BHEL’s own/hired/otherwise arranged resources, at the risk and cost of the 
contractor after due notice of a period of two weeks by BHEL, in the event of:- 
a) Contractors continued poor progress 
b) Withdrawal from or abandonment of the work before completion of the work. 
c) Contractor’s inability to progress the work for completion as stipulated in the contract 
d) Poor quality of work 
e) Corrupt act of Contractor 
f) Insolvency of the contractor 
g) Persistent disregard to the instructions of BHEL 
h) Assignment, transfer, sub-letting of contract without BHEL’s written permission 
i) Non fulfillment of any contractual obligations 
j) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute job 

as per required schedule. 
 

(viii) The liquidated damages/penalties arising out of Risk and Cost as explained under Sl.no (vii). 
BHEL shall recover the amount from any money due from Contractor, or from any money due 
to the contractor including security deposit, or by forfeiting any T & P or material of the 
contractor under this contract or any other contract of BHEL or by any other means or any 
combination thereof. 
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  (ix) Documents to be submitted on award of work (as applicable): 

a) Security deposit in the form of Cash/DD/ NSC’s / Kisan Vikas Patra / FDR / Bank Guarantee in 
favour of BHEL 

(b)Electronic Fund Transfer Form duly signed & sealed by banker along with cancelled cheque copy 

(c) Labour license of the workmen engaged valid for contract period (If applicable)  

(d) Workmen Compensation Insurance Policy for the workmen engaged valid for contract period 

(e) Deduction of statutory taxes (as applicable) at source would be enforced from the running bills 
at the rates prescribed unless exemption certificate is produced from the concerned authorities.  
 

The following documents are to be submitted along with the Running Account Bills for process of 
payment 

a) Tax Invoice with details of GST number of BHEL and contractor. 
b) Measurement books duly filled and signed by officials of BHEL and contractor 
c) Provident PF Remittance challan for the bill duration. 
d) ESI Remittance challan for the bill duration. 
e) Invoice submitted along with running bills to indicate the GST amount charged and bear 

GST NUMBER etc. as per prevailing taxes. 
Bill submitted subsequently to be accompanied with a declaration that GST liability on the 
earlier bill has been discharged. 

i) by paying money to the Government (along with Tax paid Challan Copy) 
ii) by utilization of Input GST Credit 

f) BOCW Registration and payment proof. 
g) Field quality assurance documents (as applicable) as per instruction of Engineer In-charge. 
h) List of supplier/supplier’s (material and manpower). 
i) After completion of work, bidders should mandatorily furnish NOC from all declared 

suppliers along with the running/Final Bill. 
 

      Mobilization at site: 
 

1) Requisite Material (all construction materials like cement, sand, coarse aggregate, reinforcement steel, 
etc.,), men (mason, carpenter, bar binder, fabricator, etc.,) and machinery (DTH, Concrete mixer 
machine/RMC/AJAX with printing facility, Power chain saw, JCB/excavator/dozer, grader, tipper, etc., 
Total station & other equipment required for levelling, grading works, MMS and other associated works 
as listed in BOQ) should be arranged in order to complete the project within stipulated time period. 

2) The contractor shall carry the work as per the approved Field Quality Plan issued by BHEL (Field quality 
plan enclosed with this tender for reference) 

3) Calibration of equipment’s should be done by NABL accredited laboratories. 
4) Contractor shall submit the design mix report (from NABL/Govt. approved labs) and shall carry the work 

as per the approved design mix report, approved by BHEL /NTPC. 
5) Contractor shall conduct the pile load test (Initial and routine test) and shall submit the report (from 

NABL/Govt. approved labs) as approved by BHEL /NTPC 
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Bharat Heavy Electricals Limited 

SOLAR DIVISION 
MYSORE ROAD- BANGALORE-26 
INSTRUCTIONS TO TENDERER 

 
1. Sealed Tender for the above noted work is hereby invited from Contractors experienced in similar  

works like chain link fencing works. 

2. Scope of work, “CONSTRUCTION OF CHAIN LINK FENCING FOR RESERVOIR AND OTHER ASSOCIATED 

WORKS AT 25MW (AC) FSPV POWER PLANT AT NTPC SIMHADRI ANDHRA PRADESH” at location as 

specified under Sl. No. 3 “Project scope, detail and location” as per Tender/approved construction 

drawing, works as per instruction of Engineer in charge, terms and condition of contract. However 

Depending on site conditions minor modification in works may be necessary. 

3. Project Scope, detail and Location: 

Site Detail Project detail 
 

Location Scope of Work  

Project Site 25MW (AC) FSPV POWER 
PLANT AT NTPC 
SIMHADRI 

ANDHRA PRADESH 25MW (AC) FSPV 

  
4. Tenders should be addressed to: Smt. BHAGYASHREE S N, AGM (SC&PV- Engg.) BHEL- Solar Business 

Division CPBG- Control Panel shop-78 Professor C.N.Rao Circle, In-front of IISC Malleshswaram, 

Bangalore-560012.  In three separate sealed cover for “Technical cum Commercial Bid”, Price Bid and 

DD for Tender document Cost (if applicable) & EMD duly super scribed and put in an outer envelope, 

super scribing the Name of work, Tender no. and Name and address of the Tenderer.     

5. The local address of the Contractors, the name of the person to whom all the Correspondence are to 

be addressed should be indicated, with telephone number (both office and residence). 

6. All entries in tender documents should be in one ink (preferably blue ink). Erasing and overwriting is 

not permitted. All corrections should be duly signed by tenderer concerned. 

7. Tenderers shall fill in all the required particular in the blank space provided for this purpose in the 

tender documents and also sign in each and every page of the tender document including the drawings 

attached there to before submitting tender. 

8. Unit rate/percentage above or below estimate should be quoted in figures as well as in words in Indian 

Currency only i.e. Rupees and Paisa with reference to each item and for the items shown in the 

attached schedule. These rates shall be for the finished work at site. The rate shall include all taxes and 

duties payable on account of Octroi, Sales Tax, tax on work contract etc., and also expenses towards 

PF and ESI contributions (see clauses 8, 40 and Enclosure ‘C’) but excluding  
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9. In case the rate quoted in figures differs from those quoted in words, the lower of the rates quoted 

will be taken as the tendered rate and shall be binding on the tenderer. 

 

10. The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies such 

as “Octroi, sales tax, excise duty etc., arising from Act passed by Parliament or State Legislature and 

rules framed   there under. The rates shall further be deemed to include statutory levies arising from 

such Acts, Central or State, which may come into force, subsequent to submission of tenders.  

 

11. (a) The rate quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from the date of 

opening tender. 

(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price 

and during execution of contract in case tender is accepted. 

(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted 

rates as accepted by BHEL. 

(d) PRICE VARIATION clause not applicable. 

 

12. The rates quoted should be inclusive of all taxes arising on the   transaction. If BHEL is required to 

discharge the liability of  any  taxes on the transaction like TDS(IT), TDS(WCT), TDS(GST) (as applicable) 

under reverse charge mechanism or any other similar taxes, which is or becomes payable by BHEL, the 

same shall be deducted from the bills of the contractor. The rate/Percentage quoted by bidder shall 

be including all taxes but excluding GST which shall be shown separately in price bid. 

 

13. Quantities shown in the schedule are only approximate and are liable to variation without entitling the 

Contractors to any compensation. 

 

14. Before tendering, the tenderer are advised to inspect the site of work and its environments and be 

well acquainted with the actual working and other prevailing conditions, position of material and 

labour. They should be well versed with BHEL General Conditions of Contract instruction to the 

tenderers, drawing and specification and all other documents which form part of the agreement to be 

entered into subsequent to award of work. The tenderer should be specially note that it is tenderers 

responsibility to provide any items which is not specifically mentioned in the specifications and 

drawing, but which is necessary to complete the work. 
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15. Details and quantities of each item of work shown in the bill of quantities attached here to only 

approximate. They are given as a guide for the purpose of tendering only and are liable for variation 

and alteration at the discretion of the competent authority. The work under each item as executed 

shall be measured and price at the corresponding rates to be quoted by the Contractor in the bill of 

quantities attached hereto. 

16. Should a tenderer find discrepancies or omission in the drawing attached to the tender documents or 

should be in doubt as to their meaning he should at once address to the authority inviting the tender 

for clarifications. Every endeavor is made to avoid any error which can materially affect the basis of 

the tender but successful tenderer shall take upon himself to provide for the risk of any error which 

may be subsequently discovered and shall make no subsequent claim on account thereof. 

17. In the event of the tender being submitted by a firm the tender must be signed separately and legibly 

by each partner or member of the firm or in their absence, by the person holding the power of Attorney 

on behalf of firm concerned. In the latter case, a copy of the power of Attorney duly attested by a 

Gazette Officer must accompany the tender. 

18. If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next 

working day. 

19. Every tender must be accompanied by Earnest Money Deposit. This earnest money will be refunded 

to the unsuccessful tenderer after finalization of the award of work. In the case of successful tenderer, 

the earnest money will be retained as a part of Security Deposit for satisfactory completion of the work 

in accordance with Clause-16 of BHEL General Conditions of the Contract. Tenders without Earnest 

Money Deposit receipt are liable to reject. No interest will be paid on the earnest money deposit. 

20. The Earnest money deposit may be furnished  

a) Demand Draft in favour of BHEL SBD, Bangalore – 560012. 

b) The Earnest money deposit may be furnished through online from SBI Collect. 
c) Bank guarantee as per Sl. No. 4 (b), page No. 1. 

 
 

Guidelines for payment of EMD Fee 
Step-1: Please enter the following link in your internet address browser or click on the following link.  
https://www.onlinesbi.com/sbicollect/icollecthome.htm 
Please click on ”proceed” after Clicking “Check Box” to proceed for payment 
Step-2: Now the SBI’s SB-Collect site gets opened. Please select State of Corporation as “Karnataka” 
and type of Corporation as “PSU-PUBLIC SECTOR UNDERTAKING” and then click on “Go” appearing 
on the screen. 
Step-3: Now select “Bharat Heavy Electricals LTD” from the dropdown table appearing against 
“Industry Name” and click Submit 
Step-4: Now select “Others ” from the dropdown table appearing against “Category” and click Submit 
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Step-5: The below screen (similar) will appear. Please select sub category “EMD” and fill up other 
details and transfer money. 

  
21. For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain 

the Banker’s signature and also enclose a photocopy of cancelled cheque leaf. 

22. EMD may be submitted in Bank guarantee as per Sl. No. 4 (b), page No. 1, in BHEL format in Non-judicial 

stamp paper amounting Rs.200 (or) applicable rate at bidder’s state, whichever is higher. Bank 

guarantee from any Co-operative banks are not acceptable in any circumstances. 
 

23. Unless the bidder whose tender is accepted signs contract agreement (If applicable) within fifteen days 

(15 days) of   the date of the order directing to do so, the amount of Earnest Money already deposited 

by bidder will be forfeited and acceptance of the tender withdrawn as per discretion of BHEL.  

 
24. If after opening of tenders a tenderer revokes the tender or increase of earlier quoted rates or after 

acceptance of his tender does not commence the work in accordance with the instruction of Engineer-

in-charge, the Earnest Money Deposited by bidder will be forfeited and acceptance of bidder’s tender 

withdrawn. 

 If only a part of work included in the tender had been awarded to the tenderer, the amount of Earnest 

Money to be retained will be based on value of the contract so awarded. 
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25. The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders received or 

accept any tender or part thereof without assigning reason thereof. In the case of acceptance of a part 

of tender, the time for completion may also be reduced to the extent considered necessary by the 

accepting authority. 
 

26. Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective, 

tenders which are not in accordance with the tender conditions laid down by the accepting officer and 

tenders not submitted in the prescribed forms are liable to be rejected. 

27. Tenderer shall submit Solvency Certificate for the value specified from a Bank of standing regarding 

the tenderer’s financial position (as applicable). 
 

28. The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / Sole 

Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited. 
 

29. The tenders should be enclosed with  a list of contracts already held by the tenderer at the time of 

submitting the tender and giving the following particulars: 

a) Name of the work, value and address. 

b) The balance work remaining to be done on the same. 

30. a) The filled in tender sealed cover shall be handed over/couriered/speed post to at office of “Smt. 

BHAGYASHREE S N, AGM (SC&PV- ENGG, NEB 5th Floor, SOLAR DIVISION, Bharat Heavy Electricals 

Limited, Mysore road, Bangalore – 560 026)” before the time fixed for submission of tender.  

b) Tenders received after the due date & time of opening of tenders will be rejected.                 

31. The Contractors responsibility under this contract shall commence from date of receipt of the order or 

acceptance of tender. 

32. Tenders submitted by speed post or courier service shall be posted with due consideration of any delay 

in postal delivery. Tenders received after the due date of opening tenders are liable to be rejected. 

33. If proprietor or partner of a firm expires after the submission of tender or after the acceptance of 

tender, BHEL reserves the right to cancel the contract if the character of the firm undergoes a 

substantial change. 

34. THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted by the 

tenderer or changes in the composition of firm made subsequent to signing of the contract. They may 

however recognize such power of Attorney and changes after obtaining proper legal advice. 

35. If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory 

performance with BHEL sister units, BHEL reserves the right to reject such tender at any stage including 

contract execution period. 
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36. Words imparting the singular number shall also be deemed to include the plural number and vice-versa 

where the context so require. 

37. The General and Special Conditions are complementary to each other and where they are in conflict, 

the special condition shall prevail. 

38. The expenses for completing the stamping agreement shall be paid by the contractor. 

39. Unless or otherwise stated above tendered work includes men, material, machine and commissioning 

of equipment as agreed to in the contract. 

40. After completing of the job, the contractor has to furnish actual drawings of work done in consultation 

with Engineer-in-charge. 

41. Any covering letter and comments of the tenderer should be submitted along with the offer. 

42. Cement and steel for carrying out Civil Works will have to be procured by the Contractor. Materials 

shall be accompanied with Test certificates and connected dispatch documents for proof of source 

from approved manufacturer’s works or stockyard. The Contractor shall provide all the materials 

needed for trial run, testing including chemicals, consumables etc. In quoting their rates, the 

Contractors are advised to take into account the cost of the above materials. All the construction 

materials should be approved by BHEL before commencement of work. 

43. Contractor are required to follow Field Quality Plan (FQP) for Civil construction as approved by 

BHEL/customer in respect of Tests to be carried out and reports and documents to be furnished. 

44. Should a tenderer or a contractor has a relative or in the case of firm or company, any of its 

shareholders relative is employed in Bharat Heavy Electricals Limited, the authority inviting tenders 

shall be informed of this fact at the time of submission of the tender, failing which tender may be 

disqualified or if such fact subsequently comes to light. 

45. These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL’ shall be 

deemed to form an integral part of the Contract agreement for the work to be entered into. The 

Contractor has to scrutinize the same, and when submitting his tender, indicate his acceptance of both. 

In cases of variation between the two in any matter, the conditions in the ‘THE INSTRUCTIONS TO 

TENDERER’ shall prevail. (Extracts of important clauses of BHEL GCC are enclosed). 

46. All operations to be carried out by the Contractor during the execution of the contract such as drilling, 

welding etc., shall be done with proper equipment to be brought by the tenderer. Contractor shall 

make his own power and water supply. 

47. The Contractor shall comply with the provision of Employees Provident Fund’s and miscellaneous 

Provisions Act 1952 and rules, regulations and other orders issued there under. He as an employer shall 

be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of all labour 
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employed by him for the execution of the contract in accordance with the provisions of the Employees’ 

Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to time. For this 

purpose he shall indicate the code number obtained from the Regional Provident Fund Commissioner 

or he should obtain a code number if he has not and produce the Photostat copy of the challan receipt 

of monthly remittance of the contribution made by him to the Commissioner. He shall also furnish such 

returns such returns as are due, under the Act, to be sent to the appropriate authorities through the 

Principal Employer”. 

48. The Contractor should get himself registered with the E.S.I Authorities as an independent Employer, 

obtain a separate code number and remit the dues in respect of the Labour employed by him for the 

work and produce the challan/Receipts of remittance of the ESI contributions due under the E.S.I Act 

to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be sent to 

the appropriate authorities’ through the Principal Employer. The contractor can remit their ESI & PF 

through a sub-agent who processes the ESI & PF code and agrees to enter an MOU with the contractor.  
 

45. If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by the 

Contractor for his labourers regarding PF/ESI amount due, short remittances, non-remittances etc., the 

Contractor shall defend the case on behalf of BHEL and / or reimburse BHEL the expenses so incurred.  

46.      The Contractor shall apply and obtain license under Contract labour (R&A) Act 1970 and comply the 

relevant provisions of this Act in respect of the labour employed by him for executing this contract. 

The contractor shall furnish necessary returns to the authority through the Principal Employer. 

47.     Contractor shall insure all his labourers and material. Any claim by his Employees for damages shall be 

settled by the Contractor even if action is against BHEL or to reimburse the legal expenses incurred by 

BHEL. 

48.    Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in execution 

of work shall be defended by the Contractor and / or reimburse BHEL the cost of the same. 

49.      Contractor shall produce necessary records, documents; explanation whenever he is called upon to do  

by any Government Agencies.  

50.      Contractor should obtain “Workmen Compensation Policy” for their Employees. 

51.  LEAD, LIFT, DEWATERING ETC., 

a) Unless otherwise specified in the tender schedule, the rates for all items will be deemed to include 

all leads, lifts and descents involved in the work. 

b) No separate payment will be made for dewatering (including seepage, surface drainage and 

monsoon water) desludging and allied operations at any stage of the work, and the cost of such 

operations will be deemed to be included in the contract rates. 
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c) No separate payment will be made for curing including pumping of curing water where ever 

necessary. 

 52.       EXTRA ITEMS 

No extra items of work shall be carried out by the contractor other than those authorized to do so in 

writing by the Engineer-in-charge. For any such items of work executed as per instructions of Engineer-

in-charge, the rates will be fixed on the basis indicated under clause 50 of BHEL GCC/as per terms and 

conditions of BHEL. The schedule of rates to be followed in this case will be CPWD schedule of rates. 
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BHARAT HEAVY ELECTICALS LIMITED 

(SOLAR DIVISION) 

MYSORE ROAD- BANGALORE-26 

 
GENERAL CONDITIONS OF CONTRACT/TECHNICAL SPECIFIC ATION 

 
 
 

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent 

amendments/ additions/deletions to clauses if any, and conditions pertaining the settlement of 

disputes by Arbitration form an integral part of the tender documents and that the tender submitted 

by me/ us is subject to the aforesaid BHEL General Conditions of Contract/ Technical Specification for 

Civil works which has been read and accepted by me/us. 
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                                                                     ENCLOSURE: A  
 

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT 
 
         LABOUR 
 

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to 

maintain the required date of progress and of quality to ensure workmanship of the degree specified in 

the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in 

connection with the works any person who has not completed his eighteen years of age. 
 

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him. A distribution 

return of the number and description by trades of the work people employed on the works. The 

Contractor shall also submit on the 4th and 19th or every month to the Engineer-in-charge a true 

statement showing in respect of the second half of the preceding month and the first half of the current 

month (i) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them and (ii) the number of female 

workers who have been allowed maternity benefits as provided in the maternity benefit Act, 1961 or 

Rules made there under and the amount paid to them. 

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not 

less than fair wages as defined in the contractors Labour Regulations. 
 
The Contractor shall in respect of labour employed by him either directly or through sub- contractors 

comply with or cause to be complied by with sub-contractors, labour Regulations in regard to all matters 

provided therein. 
 

The Contractors shall comply with the provisions of the payment of wages Act, 1936,Minimum Wages 

Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 1961 

or any modifications there of or any other law relating thereto and rules made there under from time to 

time. 
 
The Contractors shall be liable to pay his contribution and the employees’ contribution of the State 

Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 

accordance with the provision of “The Employees’, State Insurance Act, 1948”, as amended from time 

to time. The Contractors shall apply to the ESI Authorities, get himself registered with them and obtain 

a code Number. He shall pay the remittances under his code Number only. The Contractor shall be liable 

to pay his contribution and the Employees’ contribution towards PF as per Provident Fund Rules and 

Regulations in respect of all labour employed by him for the execution of the contract. 
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The contractor shall apply to the PF Authorities, get himself registered and obtain a code number from 

them. He shall pay the remittances towards PF under his code Number only. The Engineer-in-charge shall 

on a report having been made by an Inspecting Officer as  defined in the Contractors Labour Regulations 

have the power to deduct from the moneys due to the Contractor any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the 

conditions of the contract for the benefit of workers, non - payment of wages or of deductions made 

from him or their wages which are not justified by the terms of the contract of non-observance of the 

said contractor’s Labour Regulations. 

          
The Contractors shall indemnify the BHEL against any payment to be made under and for observance of 

the regulation aforesaid without prejudice to his right to claim indemnity from these sub-contractors. 

 

         MODEL RULES FOR LABOUR WELFARE 
 

The Contractor shall at his own expense comply with or cause to be complied with model Rules for 

Labour Welfare as appended to these conditions or rules framed by Government from time to time for 

the protection of health and for making sanitary arrangements for workers employed directly or 

indirectly on the works, In case the Contractors fails to make arrangements as aforesaid the Engineer-in-

charge shall be entitled do so and recover the cost thereof from the contractor. 
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ENCLOSURE: B 
SAFETY CODE 

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, MATERIAL 
AND ENVIRONMENT 

 
1. Before commencing the work, contractor shall submits a “SAFETY PLAN” to the authorized BHEL 

Official.  The ‘SAFETY PLAN’ shall indicate in detail the measure that would be taken by the 

contractor to ensure safety of men, equipment, material and environment during execution of the 

work.  The plan shall take care to satisfy all requirements specified hereunder.  The contractor shall 

submit Safety Plan along with his offer.  During negotiations before placing of work order and during 

execution of the contract BHEL shall have right to review and suggest modification in the Safety 

Plan.  Contractor shall abide by BHEL decision in this respect. 

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as 

per direction of BHEL or its authorized officials to prevent loss of human lives, injuries to personnel 

engaged, and damage to property and environment. 

3. The contractor shall provide to its work force and ensure the use of the following personal protective 

equipment as found necessary and as directed by the authorized BHEL Officer:-Safety Helmets 

conforming to IS-2925: 1984. 

(i) Safety Belts conforming to IS-3521: 1983. 

(ii) Safety Shoes conforming to IS-1989: 1978. 

(iii) Eye and Face protection devices conforming to IS-8520: 1977 and IS-8940: 1978. 

(iv) Hand and body protection devices conforming to: 

IS-2573:  1975 

IS-6994:  1973 

IS-8807:  1978 

IS-8519:  1977 

All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets,      ladders, 

equipment’s etc. used by the contractor shall be of safe design and construction.  These                 shall be 
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tested and certificate of fitness obtained before putting them to use and from time to  time as instructed 

by authorized BHEL Official who shall have the right to ban the use of any item. 

 All electrical equipment’s, connections and wiring for constructions power, its distribution and use shall 

conform to the requirement of the Indian Electricity Act and Rules. Only electricians licensed by the 

appropriate statutory authority shall be employed by the contractor to carry out all types of electrical 

works. 

All electrical appliances including portable electric tools used by the contractor shall have safe plugging 

system to source of power and be appropriately earthed.  The contractor shall not use any hand lamp 

energized by electric power with supply voltage of more than 24 volts. For work in confined space lighting 

shall be arranged with power sources of not more than 24 volts. 

The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at Construction 

Sites” issued by the Safety Department of the Construction Management  (HQ) of BHEL and as per 

directions of the authorized BHEL Official.  A copy of the above referred “Code of Fire Safety at the 

Construction Sites” shall be made available by BHEL to the contractor for reference, on demand by the 

contractor, during tendering stage itself. 

Where it becomes necessary to provide and/or store petroleum products, explosives, chemicals and liquid 

or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be 

responsible for carrying out such provisions and/or storage in accordance with the rules and regulations 

laid down in the relevant government acts, such as Petroleum Act, Explosives Act, Petroleum and Carbides 

of Calcium Manual of the Chief Controller of Explosives, Govt. of India. etc., prior approval to the 

authorized BHEL Official at the site shall also be taken by the contractor in all such matters. 

The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work spots 

for safe working when natural daylight may not be adequate for clear visibility. 

The contractor shall be held responsible for any violation of statutory regulations local, state or central 

and BHEL instructions that may endanger safety of men, equipment, material and environment in his 

scope of work or another contractor or agencies.  Cost of damages if any, to life and property arising out 

of such violation of statutory regulations and BHEL instructions shall be borne by the contractor.       

In case of a fatal or disabling injury accident to any person at construction sites due to the lapses by the 

contractor, the victim and/or his/her dependents shall be compensated by the contractor as per 

statutory requirements.  However, if considered necessary, BHEL shall have the right to impose 

appropriate financial penalty on the contractor and recover the same from payments due to the 

contractor for suitably compensating the victim and/or his/her dependents.  Before imposing any such 
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penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor to present his 

case. 

In case of any damage to property by the contractor, BHEL shall have the right to recover cost of such 

damages from payments from payments due to the contractor after holding an appropriate enquiry. 

In case of any delay in the completion of a job due to mishaps attributable to lapses buy the contractor; 

BHEL shall have to recover cost of such delay from payments due to the contractor, after notifying 

suitably and giving him opportunity to present his case. 

If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after 

being given a reasonable opportunity to do so; and/or if the contractor fails to take appropriate safety 

precautions or to provide necessary safety devices and equipment or to carry out instructions regarding 

safety issued by the authorized BHEL Official, BHEL shall have the right to take corrective steps at the risk 

and cost of the contractor after giving a notice of not less than seven days indicating the steps that would 

be taken by BHEL.  

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to 

the authorized BHEL Official immediately after such occurrence, but in any case not later than twelve 

hours of the occurrence.  Such reports shall be furnished in the manner prescribed by BHEL.  In addition, 

the contractor to the authorized BHEL Official shall also submit periodic reports on safety from time to 

time as prescribed. 

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise 

implementation of all safety measures and liaison with his counterpart of BHEL. 

If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety 

Department of BHEL, issue of an appropriate certificate to recognize the safety performance of the 

contractor may be considered by BHEL after completion the job 
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SPECIAL CONDITONS OF CONTRACT 
1. GENERAL 

The special conditions of contract and other contract documents are complimentary to each other and 

shall be read in conjunction with each other.  In case of any conflict of meanings between the special 

conditions of contract and the BHEL General Conditions of Contract the provisions of the special 

conditions of contract shall override the corresponding provisions of the BHEL General Conditions of 

Contract. 

2. SCOPE OF WORK 

The scope of work includes for the full, final and entire completion CONSTRUCTION OF CHAIN LINK 

FENCING FOR RESERVOIR AND OTHER ASSOCIATED WORKS AT 25MW (AC) FSPV POWER PLANT AT 

NTPC SIMHADRI ANDHRA PRADESH as detailed in specifications and drawings, which forms part of 

this Contract.  The scope of work also includes cleaning/removing all debris in line with bill of quantity 

as directed by Engineer In-charge. The scope of work under this contract shall cover supply of all 

materials, labour, tools, and plants etc., unless otherwise specified in the specifications, descriptions 

of items or in foregoing clauses. 

3. SITE CONDITIONS 

a)  Before tendering the Contractor shall get themselves acquainted with site conditions such as the 

nature of soil likely to be encountered during the course of the work etc,. The rates quoted by the 

contractor shall be deemed to have been quoted after getting acquainted with the prevailing site 

conditions.  Initial jungle clearance, stripping of top soil etc., shall also be included in the quoted rates.  

No claims on the pretext of ignorance of site conditions shall be entertained. 

b)  The site of work is as mentioned in the Tender document. 

4. SITE FACILITES 

A.  LAND 

The Employer will allot land as available free of cost to the contractor for his office stores.  He must 

maintain the areas allotted to him in a neat and clean conditions as required by the Employer.  The 

contractor shall provide adequate storage and office facilities with approval from the Engineer.  The 

rate quoted by the contractor shall be deemed to include for these and no separate payment will be 

made towards these. On completion of work, the site shall be cleaned by the contractor of all materials, 

temporary debris, rubbish plants and equipment’s, belonging to the contractor at no extra cost.  The 

site and surroundings shall be handed over in a neat and clean condition.  In case of any failure by the 

contractor, the employer will get inside cleared at risk and cost of the Contractor. 
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B. POWER AND WATER SUPPLY 

Facilities for drawing Power and water required at site for execution of the works shall be arranged by 

the contractor at his expense and risk. The necessary source for power & water supply has to be 

organized by vendor. Necessary distribution box, extension board points duly earthed, and with 

armoured safe power cables to be laid across the field provided point shall be in the scope of the 

tenderer. Further, laying of water intake and distribution pipes across the Site to various points of work 

from Electricity source provided water source point shall be in the scope of the tenderer. If required 

D.G generation sets shall be provided for Power arrangement by the contractor at his own cost. The 

tenderer shall make provision for temporary storage of water at suitable locations with pump if 

required to reach the water supply to work areas. The contractor will have to make his own 

arrangements for the same, without claiming any extra charge for the power and water drawal and 

distribution equipment. 

 

 5. MACHINERY 

The Contractor shall at his own expense, supply all tools, plant and equipment (hereinafter referred to 

as T & P) required for execution of contract, as specified in the tender documents. whole of the works 

shall be executed in perfect conformity with the specifications and drawings. If contractor perform any 

works in a manner contrary to the specifications and drawings and without reference to the Engineer-

in-charge, he shall bear all the costs arising or ensuring there from. 

a) All technical documents regarding the construction of works are given in the metric system and 

work should be carried out according to metric system. 

b) The work shall be carried out as per detailed drawings supplied by the employer. The working 

drawings shall be emailed progressively to the contractor free of cost.  The contractor shall keep 

one set of drawings (duly protected from dust and wear and tear) at his own expenses always 

available at site for reference of Engineer-in-charge and other representatives. 

d) The works shall be carried out as per detailed specifications enclosed with the tender.  For items for 

which there is no mention in the drawings, detailed specification relevant IS specification (latest 

edition) shall be followed. 

e) The contractor shall submit to the Employer for their approval complete drawings, of all temporary 

works and staging which he may require for carrying out the works shown in the drawings. 
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 He shall at the same time if so required by the Employer submit his calculations relating to strength 

and anticipated deflection in respect of any aforesaid temporary works.  He shall also submit for the 

approval of Employer drawings showing the methods he proposes to adopt for the erection of the 

various parts of the temporary works.  Any modification to the drawings that may be required by 

the Employer shall be made by the contractor at his own cost.  However, notwithstanding the 

approval of modification required for temporary works, the contractor shall be fully responsible for 

their efficiency, security and maintenance and for all obligations and risks in regard to such works, 

specified or implied in this contract and be shall reinstate the same at his own cost, should any 

mishap or accident occur causing damage or injury there from, subject however, to such clauses of 

the General conditions as may be applicable in such cases.                                

6. BENCH MARKS AND REFERENCE POINTS  

The contractor shall construct and maintain proper benchmarks and reference points of the inter 

section of all main walls, no separate payment shall be made for this and rates quoted deemed to 

include this cost. Surveying where ever required is in contractor scope. 

7. SAFETY PRECAUTIONS 

The contractor shall at times observe the safety code and make necessary action as required in the 

tender.  In default thereof, the employer may get this done departmentally or through other agencies 

and recover the cost from the contractor. 

The Contractors shall also abide by all the security regulations promulgated from time to time by 

employer. 

8. RATES  

The rates to be quoted are intended to provide for works duly and properly completed in accordance 

with the general and special conditions of contract and specifications and drawings together with such 

alteration and/or conditions as may be required / ordered  without prejudice to the generality thereof 

shall include for detail of construction which are obviously and fairly intended and which  

may not have been specifically referred in these documents and working drawings and but are 

essential for execution and satisfactory completion of work including those of minor nature and shall 

be deemed to include and cover internal the followings. 

a) Arrangements for obtaining the clearance wherever required from statutory bodies, regarding 

license for construction, permanent electricity, water supply, and sanitary connections including 

payment of necessary fees, inspection charges and obtaining financial certificates for using these 

services.  
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The various items rates quoted in the schedule as applicable shall be deemed to include the above 

services and no separate payments shall be made towards these. 

b) The cost of all superintendence and labour materials, tools, plants, equipment’s, mobilizing and 

demobilizing equipment fuel lubricants, fixture, transport charges, temporary and permanent 

works and quarrying charges, testing, screening, washing, handling of materials, stacking and 

removal charges, of any rejected materials and water and power arrangements and satisfactory 

maintenance of the same satisfactory completion of the work intended. 

c) All fees, duties, royalties, rent and compensation to owner for surface damage or taxes and 

impositions payable to local authorities, in respect of land an structure, for all materials supplied 

for the work or any other duties/expenses for which the contractor may become liable or may 

be put to under any provision of the law for the purpose of in connection with the execution of 

the contract including levies payable on the transactions. 

d) Settings out of works profiles etc., and of construction repair and up-keep of all centre lines, 

bench marks and levels and page there of including provisions of masonry/concrete pillars 

showing the centre line of structure/gridlines and levels and maintenance and protection of the 

some including providing fencing etc., throughout the period of contract. 

e) Breaking, maintenance and removal of temporary works and buildings. 
 

f) Supply of complete, Moulds, cost of testing of materials etc. 
 

g) Working in all conditions including in/under water liquid,  conditions etc., and   shall  also include 

bailing or pumping out water from the foundations, basements or any other sources of 

whatsoever de-sludging and allied operation at any stage of work including all suspension period 

and delays whatsoever.  Cost of curing including pumping and cost of water whatever necessary. 

h) In the interest of completion of work within the stipulated time, certain works are to be carried 

out during the monsoon period also.  No separate payment will be made to the contractor for 

such works and it will be deemed to be included in the contract rates. 

i) Diversion and draining works, protection works, temporary facilities, bridges, gangway. 

j) Work at all depth in foundation below the ground level and in superstructure up to all   height 

above ground level including all lifts and distances involved at any other place of  work and 

disposed/barrow areas. 

k) Unless otherwise specified in the specification schedule cost of all leads/lifts etc. 

l) Provision of centering, scaffolding, strutting props etc., 
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m) All materials and labour required for fencing in a protection against risk of accidents and for 

providing necessary/planking strutting with hand rails, gumboots, helmets, safety belts etc., 

during the progress of work. 

n) Prevention on trespassing by providing barrier arrangements for the safety of the public or 

employees during the provision of works. 

o) Works in all shapes include and curved all sizes as shown are as required. 

p) Cleaning the site after the completion of work all debris, left out construction materials machine 

equipment’s, temporary offices, stores, works shop etc., including dressing the area neat and 

clean shape. 

q) Such other incidental charges or contingencies as may have been provided for in the 

specifications. 

9.  LABOUR COLONIES 
            Labour camp will not  permitted within the project premises. 
 

10. ESCALATION 
The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory 

levies, arising from, acts passed by parliament or by state legislature, the rates shall further be 

deemed to include statutory levies arising from such Acts, Central or State, which may come in 

to force subsequent to submission of tenders.  The tenderer shall note that no claim for 

enhancement of rates, on the ground that existing statutory levies have been increased, or that 

new statutory levies have come in to effect after tender, or on any other ground, will be 

entertained on any account. 

11. QUANTITY 
 

The probable quantities of the several items of work are furnished in the schedule of quantities.  
It must be clearly understood that neither the probable quantities nor the value of individual items 
nor the aggregate value of the entire work shall be binding on the Employer/Engineer does not in 
any way assure the contractor or Guarantee that the said probable quantities are correct or that 
the work will correspond to these.  The Employer/Engineer reserve the right to omit, vary or add 
to the item/work described in the schedule, of quantities and no claim for compensation will be 
entertaining on this account. 
 

12. VARIATION/DEVIATION IN QUANTITIES 
 

The contractor shall not make any alteration in addition to or omission from the work as described 
in the tender document except in pursuance of the written instructions of the Engineer-in-charge.  
No such deviation from the work described in the tender documents shall be valid unless the same 
has been specifically confirmed and accepted by the accepting officer in writing and incorporated 
in the contract. The rates quoted are firm. 
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13. MATERIALS 
BHEL will not supply any materials unless otherwise specified. 

 
14. SUPPLY OF CEMENT, STEEL , PAINT AND OTHER CONSTRUCTION MATERIALS,  IS TO BE  

MADE BY CONTRACTOR  
 
Makes / Source of supply of cement, steel, paint and other construction materials shall be as 
per approval of BHEL /NTPC. 

 
15. SUPPLY BY CONTRACTOR 

       
  The work is for a completed job including labour and supply of all materials except those   

otherwise specified in the bid document. 
The material and works shall be subject to inspection and test as per field quality plan (FQP)   
duly approved by BHEL/ NTPC. 

 

All materials supplied by the contractor according to the contract conditions shall be subject to 
inspection and passing by the Engineer-in-charge or his representatives from time to time, the 
contractor providing all facilities for such instruction free of cost. 
 

BHEL officers connected with the contract shall have the power at any time to inspect and 
examine any stores or materials intended to be used in or on the work, whether on the site or 
at any factory or workshop or other place where such stores or materials are being fabricated 
or manufactured or at any place the same are lying and the contractor shall give necessary 
facilities for such inspection and examination. 
 

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied 
by the contractor shall provide at his own expense all facilities which the Engineer-in-charge may 
require for this purpose.  If at the discretion of the Engineer-in-charge an independent expert is 
employed to make any such tests his charges shall be borne by the contractor only if the tests 
disclosed that the said stores or materials are not in accordance with the provision of the 
contract. 
Should the Engineer-in-charge/Civil Engineer consider at any time during the construction or 
reconstruction on prior to the expiry of the Maintenance Period that the stores or materials 
provided by the contractor are unsound or of quality inferior to that contracted for, or otherwise 
not in accordance with the contract (in respect where the decision of the Engineer-in-
charge/Civil Engineer shall be final and conclusive) the contractor shall on demand, in writing 
from the Engineer-in-charge specifying the stores or materials complained of, not with-standing  
that the same may have been inadvertently passed, certified that and paid forth with remove 
the stores or materials so specified and provide other and suitable stores or materials at his own 
expense, to the entire satisfaction of the Engineer-in-charge/Civil Engineer and in the event of 
his failing to do so within a period to be specified by the Engineer-in-charge/Civil Engineer, in his 
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demand aforesaid, the Engineer-in-charge/Civil Engineer may replace within the other stores or 
materials complained of at the risk and expense in all respect of the contractor. 
 

The liability of the contractor under this conditions, shall not extend beyond the maintenance 
period aforesaid except as regards stores or materials which the Engineer-in-charge/Civil 
Engineer shall have previously given notice to the contractor to replace (Maintenance period for 
any work under this organization will be six months from the date of actual completion of the 
particular work and handing over to BHEL). 
 
 

16. INTERRUPTION TO THE WORKS 
    

While quoting the rates/prices the Contractor should take in to account the fact that due to 
the design or other stipulations at site, or the necessity to follow a particular sequence of 
overall construction operation, or non-supply of particular drawings, or the connected work 
or other reasons, interruptions are likely to be encountered in a work of this nature and 
magnitude.  No claims for such interruptions will be entertained on any account.  

 
17. EXTENSION OF TIME OR PENALTY/LIQUIDATED DAMAGES 

 
Extension of time or penalty/liquidated damages as the case may be will be determined as 
stipulated in clause No. 2.7.9 of BHEL General Conditions of Contract 2019. 
 

18. COMPLETION OF WORK AND MEASUREMENT 
 

a) All work shall be carried out according to authorized dimensions and measurement will be 
restricted to those authorized dimension even though the Contractor may for convenience 
of this work exceed the authorized dimensions. 

b) All work shall be measured in accordance with the applicable standard method of 
measurements prescribed by the Indian Standard Institution (1200 latest edition) unless 
otherwise specified. 

c) The Contractor shall admit for technical inspection, works which are likely to be embedded 
or covered by other works and have the necessary measurement books and certificates to 
this effect duly signed by the Engineer before the works are covered. 

d) On completion of the work, the Contractor must submit to the Engineer the following 
documents for passing of works. 
i) A copy of the working drawing showing there on all addition and alterations in the 
process of execution. 

ii) A certificate for embedded and covered up works as in sub-para (C) above 
e) The authorized Contractors representative and a representative of the Employer shall 

jointly sign a certificate of handing over any completed work and date of signature of that 
certificate will be that the date from which the maintenance period of that unit will 
reckoned. 

f) Notwithstanding the above, insurance cover has to be taken by the contractor for the full 
value of work as also for the duration of the contract period. 50% of the Security Deposit 
shall be released only on the total completion of the building and handing over to BHEL to 
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their satisfaction.  Remaining 50% of Security Deposit shall be released subject to the 
stipulation in BHEL’s GCC after 6 months from the date of completion of the building. 

 
 
 
 
 

 
19. MAINTENANCE OF WORK 

The contractor will be responsible for the maintenance of works during the period of 
construction until the various items are taken over, and for a further period of six months, 
from the date of taking over. 
 

If the contractor fails to maintain the building satisfactorily, it will be got done by other agency 
and cost towards such maintenance together with departmental charges will be recovered 
from his bills/dues. 
 

20. SECURITY DEPOSIT 
 

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat 
Heavy Electricals Ltd within the time as specified in the Letter of Intent.  

                     The rate of Security Deposit will be 5% of work order value. 
 

The contractor should submit the Security Deposit before the start of the work by 
 
i) Cash (as permissible under the income Tax Act). 

 

ii) Pay order, demand draft in favour of BHEL. 
 

iii) Local cheques of scheduled banks, subject to realization. 
iv) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras 

etc.,(Certificate should be held in the name of contractor furnishing the security and duly 
pledged in favour of BHEL and discharged on the back). 

 

v) Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the companies 
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to 
be remitted either by cash or in the other form of security. The Bank Guarantee format should 
have the approval of BHEL. 

vi) Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in the 
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on 
the back. 

 

vii) Security Deposit can also be recovered at the rate of 10% from the running bills. However in 
such cases at least 50% of the Security Deposit should be collected before start of the work and 
balance 50% may be recovered from the running bills. 

 

viii) EMD of the successful tenderer shall be converted and adjusted against the Security Deposit. 
The Security Deposit shall not carry any interest. 

 

NOTE: Accepting of Security Deposit against Sl. No. (iv) and (vi) above will be subject to hypothecation 
or endorsement on the documents in favour on BHEL. However, BHEL will not be liable or 
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responsible in any manner for the collection of interest or renewal of the documents or in any 
other matter connected therewith. 
For extra items of work and deviated quantities, security deposit will be recovered at 10% of 
the value of deviated amount.  The security deposit will be released as stipulated under relevant 
clause of GCC 2019. 
 
 

 
21. RUNNING ACCOUNT PAYMENTS 

    
During execution of work, monthly payments of all works in place will be made on the basic  
measurements recorded in measurement sheet/book in respect of items executed but no claim on the 
account will be entertained, if for any reason payments are not so made. PRICE VARIATION clause not 
applicable. 
 
22.1 MOBILIZATION ADVANCE/ADVANCE PAYMENT - NOT APPLICABLE                                                                                                                  

 
22.2   INTEREST & RECOVERY - NOT APPLICABLE                                                          
 
23. Statutory Deduction towards Income Tax will be made as per rules. 
 
24. In respect of all labour directly or indirectly employed on the work by the Contractor,                           

the Contractor shall comply with the provisions of the contract labour (Regulation and Abolition) 
Act 1970 or any amendment thereof and all legislations and rules of the State and or Central 
Government or other Authority, framed from time to time governing the protection of health, 
sanitary arrangements, wages, welfare and safety for labour employed on building and 
construction works.  The rules and other statutory obligations with regard to fair wages, welfare 
and safety measures, maintenance of the register etc., will be deemed to be part of the contract. 

 
25. The Contractor is required to take insurance for all workers employed on works towards payment 

for workmen compensation.  The insurance has to be taken out within 15 days of the award of work 
and has to be produced at the time of signing agreement. Half (1/2%) shall be deducted for every 
bill if the contractor fails to produce a proof of having taken such an insurance to cover his 
workmen. However the contractor shall be fully responsible for all the consequences arising out of 
such default.  This may also be read with relevant clauses of BHEL GCC 2019. 

 
25. TIME OF COMPLETION 

  
The date of commencement of work shall be counted from the date of handing over the site to 
the contractor.  It may be clearly understood that time is the essence of the contract and the entire 
work should be completed within the time imposed in the tender document letter of intent. 

 
26. The Contractor has to pay the Works Contract Tax (Under relevant section of the State 

Government Act) of their own on Monthly basis. 
 
27. The management of BHEL shall be at liberty to terminate the contract by issuing a month’s 
notice to the contractor without assigning any reason what so ever. As regards unsatisfactory 
performance or noncompliance with any of the terms & conditions of the contract by the 
contractor. The management of BHEL shall have the right to terminate the contractor forthwith 
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without notice & rearrange the balance work through other agencies at the risk & cost of the 
contractor & under such circumstances, the Earnest Money Deposit/Security Deposit paid by the 
contractor shall stand forfeited. 
 
 
 
 

 
28. SPECIAL CONDITIONS OF TENDER 

 
i) The successful bidder should open local office for Technical staff/Administrative group at 

Bangalore City for easy interactions/ monitoring of work at site./ Attend meetings at Bangalore 
city/site as and when instructed by BHEL. 

ii) Tenderers should not disclose any price bid details/discounts in the technical bids. 
iii)  The successful bidder should construct site office / toilets for their workmen at site in 

consultation with Engineer-in-charge. 
 

29. WORKMEN COMPENSATION POLICY 
           The contractor is required to take Insurance for all the workers employed on the works towards 

payments for workmen compensation. The Insurance has to be taken out within 15 days of the 
award of work and has to be provided at the time of signing the agreement. Half percent (0.5%) of 
the amount shall be deducted from every bill if the contractor fails to produce a proof of having 
taken such an insurance to cover his workmen.  However the contractor shall be fully responsible 
for the consequences arising out of such default. 
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LIST OF INDIAN STANDARD 
 

          Following is the list of various Indian Standards, 
     Relevant to the Civil Engg., work 

 
1. EARTH WORK 
 
i) IS 1200-1992, Method Part I Earthwork, Measurement of Building, and Civil  

Engineering works, and chapter No.2 of CPWD/specification 1977. 
 

2. MORTAR (PLASTERING) 
 
1) IS 2394-1984:  Code of practice for application of lime plasters finish. 
2) IS 1661-1972:  Code of practice for application of cement lime plasters finish. 
3) IS 2402-1963:  Code of practice for external rendered finishes. 

 
3. CONCRETE  WORK & RCC WORK 

 
1) IS 456-2000:  Code of practice for plain and reinforced concrete. 
2) IS 432(part 1) –1982( Third Revision):  Mild steel and medium tensile steel bars 
3) IS 1766-1998:  Cold twisted steel bars for concrete reinforcement. 

 
4. BRICK WORK 

 
1) IS 2212-1991: Code of practice for brick work. 

 
5. STONE WORK 

             
1) IS 1597-1992 (Part – I & II): Code of practice for construction of stone masonry. 

  
6 MARBLE WORK 

    
1) IS 1124-1974: Methods of test for water absorption of natural building works. 

 
7. STEEL WORK 

  
1) IS 800-2007(Third Revision): Code of practice for use of structural steel in general building 

construction. 
2) IS 1308-1984: Steels doors, windows and ventilators 
3) IS 1081-1960: Code of practice for fixing glazing of metal (steel & aluminium doors, windows & 

ventilators) 
4) IS 1161-1998: Steel tubes for structural purposes. 
5) IS 4351-2003: Steel doorframes. 
6) IS-6245-5245-1971: Metal rolling shutters and rolling grills. 

 
 

8. FLOORING 
1) IS 2114-1984: Code of practice for laying in situ terrazzo floor finish. 
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2) IS 2571-1970: Code of practice for in situ cement concrete flooring. 
3) IS 5318-1969: Code of practice of lying of flexible P.V.C. sheet & tiles flooring. 

  
9. ROOFING 

 
1) IS 3007(pt-I)-1999: Code of practice of lying of corrugated cement sheets. 

 
10. FINISHING 

 
1) IS 133-2004: Enamel, Interior (a) under coating (b) Finishing colour as required. 
2) IS 348-1968: French Polish. 
3) IS 427-2005: Distemper, dry colour as required. 
4) IS 425-1969: Distemper, oil emulsion as required. 
5) IS 5410-1992: Cement paint, Colour as required. 
6) IS 5411 (pt.1)-1974: Plastic emulsion paint for interior use. 
7) IS 6278-1971: Code of practice for white washing & color washing. 

  
11. DEMOLISION AND DISMANTILING 

 
1) IS 1200 (pt. 18)-1974: Method of measurements of demolition and dismantling. 

 
12. SAFETY CODE 

 
1) IS 5916-1970: Safety code for construction including use of hot bituminous materials. 
2) IS 4130-1991: Safety code for demolition of building. 
3) IS 3754-1966: Safety code for excavation works. 
4) IS 3696(Pt-1)-1987: Safety code for Scaffolds. 

 
             

A)  DISTEMPERING ON NEW SURFACE. (OILBOUND) 
1.  COAT OF PRIMER                  ….                            0.07 Litre/Sq.m (one coat) 

2.  COAT OF DISTEMPER           …..                           0.10   Kg/Sq.m (2 coats) 

 
DISTEMPERING WITHOUT PRIMER 

                  FOR 1 COAT                    ……                  0.10 Kg/Sq.m (For 1 coat) 

                  FOR 2 COATS       …….                0.15 Kg/Sq.m (For 2 coats) 

 
B)   SYNTHETIC ENAMEL PAINT. 

                a)    ON NEW SURFACE       … PRIMER   ….     0.09 Litre/Sq.m (For1 coat) 

                                ENAMEL PAINT             (2 COATS)     ….     0.15 Litre/Sq.m (For 2 coats) 

               b)   ON OLD SURFACE  

                               2 COATS WITHOUT PRIMER               …       0.20 Litre/Sq.m 

                               1 COAT                                                  …        0.10 Litre/Sq.m 

              c)  WATER PROOF CEMENT PAINT 
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                              1 COAT                                                       …        0.18 Kg/Sq.m 

                              2 COAT                      …        0.30 Kg/Sq.m  

             d)   PLASTING EMULSION PAINT: 
                              2 COATS OF PLASTIC EMULSION       ….       0.09 Litre/Sq.m 

                         1 COAT OF PLASTIC EMULSION              ….      0.073 Litre/Sq.m 

                        ON NEW SURFACE 
                         1 COAT PLASTIC FIX PRIMER                  …       0.081 Litre/Sq.m 

                         2 COATS PLASTIC EMULSION                 …        0.09 Litre/Sq.m  
 
          These standards are indicative, any additional IS standard/specification required to be followed shall  
          be adhered to by the contractor. 
 
FASTENER SUPPLY  
 

1) All fastener shall be supplied as per BOM attached with tender document. 
2) BHEL may carry out Pre shipment inspection (PSI) of fasteners. Every PSI Call should accompany  

the following reports: 
a) Internal inspection report of the vendor (Dimensional) as per instruction specified in BHEL 

 Material Quality Plan. 
b) Photographs of the offered lot. 
c) BHEL will go through the reports and depute BHEL personnel for Pre Shipment Inspection.  

              Chemical and Mechanical properties report has to be essentially from NABL approved lab. 
 

3) Packing instructions 
Hardwares shall be supplied in plastic wrapped hessian cartons/plastic wrapped thick cardboard cartons 
to avoid bursting and spillage of contents during transport and storage at site. Each carton shall be 
clearly identified with the type of hardware packed in it and its quantity. Each Cartons shall not exceed 
20-25 kg for easy handling and storage at site. 
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FORM OF TENDER 

 
Having examined the invitation to bid, Instructions to Bidder, General conditions of contract, Special 
conditions, Specifications tender schedule, Contract drawings and other documents for the above work, 
we the undersigned, offer to construct, erect complete and maintain the whole of the said in conformity 
with the said bid documents on the terms and conditions and under the provisions set out or called for in 
the contract documents at the rates listed in the schedule of unit prices or elsewhere in the contract 
documents. 
 
We undertake if our bid is accepted, to commence the works within 7 days from the date of issue of award 
and to complete and delivery the whole of the works comprised in the contract as per the time schedule 
agreed to the contract document. 
 
We agree to abide by this bid for the period of three months from the date fixed for receiving the same 
and it shall remain binding upon us and may be accepted at any time before expiry of the period. 
 
Until and unless a formal agreement is prepared and executed this bid, together with your award thereof 
shall constitute a binding contract between us.   
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                                                                                                           ENCLOSURE: C 
 
CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT 

 
ARBITRATION: 
 
Except where otherwise provided for in the contract all questions and disputes relating to the meaning 

of the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or has been other as to any other questions, claim, right, 

matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, of 

or the execution or failure to execute the same  whether arising during the program progress of the work 

or after the completion or abandonment thereof  shall be referred to the sole arbitration of the Executive 

Director/General Manager of BHEL and if the Managing Executive Director/General Manager Chief 

Engineer is unable or unwilling to act, to a  as the sole arbitration of some other person appointed  by the  

Executive Director / General Manager, willing to act  as  such Arbitrator. There will be no objection if the 

arbitrator so appointed is an employee of BHEL SBD or an employee of any other unit of BHEL and that 

he had to deal with the matters to which the contract relates and that in the course of its his duties as 

such he had expressed views on all or any of the matters in dispute or difference. The Arbitrator to whom 

the to matter is originally referred being transferred or by vacating his office or being unable to act for 

any reason, such Executive Director / General Manager as aforesaid at the time of such transfer, vacation 

of office or inability to act, shall appoint account another person to act as arbitrator in accordance with 

the terms of the contract, such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor. It is also a term of this contract that no person other than a person 

appointed by such Executive Director/General Manager or an employee appointed as arbitrator as 

aforesaid should act as arbitrator and the arbitrator shall give reasons for the award. 

 

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-

enactment thereof and the rules made there under and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

 

It is a term of a contract that the party involving invoking arbitration shall specify the dispute or disputes 

to be referred to arbitration under this clause together with the amount or amounts claimed in respect 

of each such dispute. 
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The arbitrator(s) may from time to time with consent of the parties enlarge extend the time, for making 

the publishing the awards.  

 

The work under the contract shall, if reasonably possible, continue during the arbitration proceeding and 

no payment due to or payable to the contractor shall be withheld on account of such proceedings. 

 

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the 

parties fixing the date of the hearing. 

 

The arbitrator shall give a separate speaking award in respect of each dispute or difference referred to 

him. 

 

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
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ANNEXURE II 
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 ANNEXURE-III 
   
 
                Ref. 
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                Date:   
 
                            

SITE   INSPECTION   CERTIFICATE 
 
 
      This is to Certify that, I / We………………………………………………….. 
 
…………………………………………………………. had inspected the proposed  
 
Construction site thoroughly and understood the scope of works to be carried out in 
  
line with construction drawings/designs/data/Bill of quantities/schedule of items / 
 
Specifications as brought out in the Tender as desired by BHEL. 
 
 
      Agreeable to all Terms & Conditions of Contract and assure to complete the work  
 
Within the stipulation time frame. 
 
 
 
 
 
           Signature of the contractor 
        
       Name:  
                                                                                             Seal  
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(TO BE SUBMITTED IN BIDDER’S LETTER HEAD) 
 
 

TECHNO-COMMERCIAL DEVIATION SHEET 
 
Tender Enquiry No & Date: EDN: PVCE: NTPC: 25MW: CVL/07 ;  Dt: 15.04.2021 
 
Work Description: CONSTRUCTION OF CHAIN LINK FENCING FOR RESERVOIR AND OTHER ASSOCIATED 
WORKS AT 25MW (AC) FSPV POWER PLANT AT NTPC SIMHADRI ANDHRA PRADESH 
 
We have gone through the complete tender enquiry and its corrigendum mentioned above and read and 
understood the Pre- Qualification Criteria, Instructions to Tenderer along with Enclosures, Special Condition of 
Contract along with its annexures, scope of Work Cum Technical Specification, BHEL General Conditions of 
Contract 2019 etc.  

We hereby confirm that, we have following deviations with technical and commercial terms and conditions of 
NIT:  

Clause No. & NIT page 
no. 

NIT Clause Deviation proposed Remarks  

    

    

    

 
Mention any deviations from Tender enquiry if any, else mention “No deviation “ 
 
We hereby confirm that except for above, there are no other Deviation from all terms and conditions mentioned in Tender 
documents. 

  
 
 

Seal & Signature of Authorized                                                                                                      
Representative /Bidder 

 
                                                                                Name:                                               

          Designation: 
                                                                                 Date: 

                                                                             Name of Bidder: 
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(TO BE SUBMITTED IN BIDDER’S LETTER HEAD) 
 
 
 

DECLARETION REGARDING MSE (OR) QUALIFYING PPP-MII, ORDER 2017 
(WITH SUPPORTING DOCUMENTS) 

 
Tender Enquiry No & Date: EDN: PVCE: NTPC: 25MW: CVL/07 ,Dt: 15.04.2021 
 
Work Description: CONSTRUCTION OF CHAIN LINK FENCING FOR RESERVOIR AND OTHER 
ASSOCIATED WORKS AT 25MW (AC) FSPV POWER PLANT AT NTPC SIMHADRI ANDHRA 
PRADESH. 

 
 

I/We hereby declare that, I/We…………………………………………………..………………………………. belong to MSE 
(or) qualifying PPP-MII, order2017 (relevant supporting documents attached). 
 
We also hereby declare that the information provided is correct to the best of my knowledge. 

 
 
 
 
 
 

Seal & Signature of Authorized                                                                                                      
Representative /Bidder 

 
 

Name:                            
Designation: 
Date: 
Name of Bidder: 

 
 
 
 
 
 
 

 
 
 
 
 

 
 

Additional Clauses for GST: 
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1. BHEL GST Number of Nodal Agency: 

 
Nodal Unit Registered as Supplier of Goods/Services in GST: Andhra Pradesh 
GSTIN of Nodal Unit: Will be intimated later after award of work. 

 
2. HSN (Harmonized System of Nomenclature) / SAC (Services Accounting Code) to be 

mandatorily mentioned in all quotations & invoices submitted. 
 

3. Invoice submitted should be in the format as specified under GST Laws viz. all details as 
mentioned in Invoice Rules like GSTN registration number, invoice number, quantity, rate, 
value, taxes with nomenclature – CGST, SGST, IGST mentioned separately, HSN Code / SAC 
Code etc. 

 
4. Payment of GST to vendors as applicable will be made only if it is matching with data 

uploaded by Vendors 
 

5. Vendors to give undertaking that GST as mentioned in the Invoice has been paid/will be paid 
either through cash or admissible input credit and also file the returns 

 
6. For invoices paid on Reverse charge basis – that it is “payable on reverse charge basis” to be 

mentioned on the invoice. 
 

7. With respect to supplies, vendor should intimate BHEL immediately on dispatch for parallel 
billing on customer 

 
8. Vendor should get GST registration, if not available, in the state of Andhra Pradesh 

immediately after placement of order. 
 
 



SL.NO. DESCRIPTION UNIT QTY
ITEM RATE

(EXCLUDING 
GST)

 Total Amount

1

Clearing jungle including uprooting of rank vegetation, grass, brush
wood,trees and saplings of girth up to 30 cm measured at a height of
1 m above ground level and removal of rubbish up to a distance of 50
m outside the periphery of the area cleared.

sq.m 1200 10.29 12,349.20                   

2

Earth work in excavation over areas ( Exceeding 30 cm in depth, 1.50
mtrs in width as well as 10 sqm on plan ) including disposal of
excavated earth, lead upto 1.5km and lift upto 1.5 mtr, disposed earth
to be levelled and neatly dressed in all type of soil and surveying to
be done for land levelling before and after to record levels as per
the directions of Engineer In charge. 

Cum 1,045.00     149.12 155,827.27                 

3

Earth work in excavation by mechanical means (Hydraulic excavator)
/ manual means over areas (exceeding 30 cm in depth, 1.5m in width
as well as 10 sqm on plan) including disposal of excavated earth,
lead upto 1.5km and lift upto 1.5 m, disposed earth to be levelled and
neatly dressed and surveying to be done for land levelling before and
after to record levels :Ordinary rock . complete all as per direction
of Engineer-in -charge 

Cum 131.00        289.01 37,860.18                   

4

Earth work in excavation by mechanical means (Hydraulic excavator)
/ manual means over areas (exceeding 30 cm in depth, 1.5m in width
as well as 10 sqm on plan) including disposal of excavated earth,
lead upto 1.5km and lift upto 1.5 m, disposed earth to be levelled and
neatly dressed and surveying to be done for land levelling before and
after to record levels :Hard rock(Blasting Prohibited) . complete all
as per direction of Engineer-in -charge 

Cum 12.00          833.28 9,999.41                     

5

Filling available excavated earth ( excluding rock ) in trenches plinth,
sides of foundations etc., in layers not exceeding 20 cm in depth
consolidating each deposited layer by ramming and watering, lead
upto 1.5km and lift upto 1.50m as per the directions of Engineer In
charge

Cum 340.00        180.11 61,238.42                   

6

Providing and laying in position cement concrete of specified grade
excludingthe cost of centering and shuttering - All work up to plinth
level :1:3:6 (1 Cement : 3 coarse sand : 6 graded stone aggregate 20
mm nominal size) complete as per direction of Engineer-in-charge.

Cum 99.00          5132.46 508,113.74                 

7

Random rubble masonry with hard stone in foundation and plinth
including levelling up with cement concrete 1:6:12 (1 cement : 6
coarse sand : 12 graded stone aggregate 20mm nominal size) upto
plinth level with :Cement mortar 1:6 (1 cement : 6 coarse sand).
Complete as per direction of Engineer-in-charge.

Cum 206.61        5019.06 1,036,995.44             

8

Providing and laying of cement concrete with 50mm coping on
compound wall PCC 1:2:4 using 20mm & down aggregates, finishing
& curing complete all as per direction of Engineer-in -charge Cum 63.00          5566.65 350,699.08                 

9

Providing and laying in position machine batched and machine mixed
designmix M-25 grade cement concrete for reinforced cement
concrete work,using cement content as per approved design mix,
including pumping of concrete to site of laying but excluding the cost
of centering, shuttering, finishing and reinforcement, including

Cum 141.00        6557.79 924,647.83                 

10

Centering and shuttering including strutting, propping etc. and
removal of form work for :Foundations, footings, bases for columns,
small walls etc., complete as per direction of Engineer-in -charge Sqm 1,295.00     233.58 302,482.22                 

11

Providing and fixing G.I. chain link mesh fabric fencing of required
width in mesh size 50X50MM made of G.I. wire of dia 4 mm including
strengthening with 2 mm dia wire or nuts, bolts and washers as
required both ends twisted conforming to IS 2721 complete as per
the direction of Engineer-in-charge.

sqm 7,560.00     653.70 4,942,002.24             

12

Structural steel work riveted, bolted or welded in built up sections,
trusses and framed work, including cutting, hoisting, fixing in position
all complete as per direction of Engineer-in -charge kg 30,293.55   83.44 2,527,542.34             

UNPRICED PRICE BID
 Estimate of Chain link Fencing works for  25 MW NTPC FSPV power plant at NTPC Simhadri, 

Andhra Pradesh 
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SL.NO. DESCRIPTION UNIT QTY
ITEM RATE

(EXCLUDING 
GST)

 Total Amount

UNPRICED PRICE BID
 Estimate of Chain link Fencing works for  25 MW NTPC FSPV power plant at NTPC Simhadri, 

Andhra Pradesh 

13

Steel work in built up tubular (round, square or rectangular hollow
tubes etc.) trusses etc., including cutting, hoisting, fixing in position
including welding and bolted with special shaped washers etc.
complete.Hot finished welded type tubes

kg 635.04        117.63 74,699.12                   

14
Hot dip galvanisation of fencing column post, fencing Flat,
fencing Stay post and other structure steel works.

Kg 30,928.59   32.77 1,013,529.89             

15

Painting on Angles and steel structures with epoxy based synthetic
enamel paint of approved brand and manufacture of Siemens Grey
RAL - 7032.Thickness of paint shall be not less than 75 micron: Two
or more coats on new work of approved brand and manufacture as
per direction of Engineer-in -charge.

Sqm 500 145.26 72,631.50                   

16

Fencing with R.C.C. post placed at required distance, embedded in
cement concrete blocks, every 15th post, last but one end post and
corner post shall be strutted on both sides and end post one side
only, provided with horizontal lines and two diagonals of barbed wire
weighing 9.38 kg per 100 metres (minimum), between the two posts
fitted and fixed with G.I. staples on wooden plugs or G.I. binding wire
tied to 6 mm bar nibs fixed while casting the post (cost of R.C.C.
posts, struts, earth work and concrete to be paid for separately) :-
Payment will be made as per metre cost of total length of barbed wire
used.

meter 12600 9.84 123,984.00                 

17

Brick work with common burnt clay F.P.S. (non modular) bricks of
classdesignation 7.5 in foundation and plinth in: Cement mortar 1:6 (1
cement : 6 coarse sand) all complete as per direction of Engineer-in -
charge

Cum 50 5049.11 252,455.45                 

18

Steel work welded in built up sections/ framed work, including
cutting,hoisting, fixing in position and applying a priming coat of
approved steel primer using structural steel etc. as required. In
gratings, frames, guard bar, ladder, railings, brackets, complete gates 
arrangements/Fittings (structural part including locking arrangments)
, Cattle catcher etc as per drawings and similar works all complete as
per direction of Engineer-in -charge

kg 1000 107.42 107,420.00                 

17 12 mm cement plaster of mix : 1:6 (1 cement: 6 coarse sand)
CEMENT PLASTER (IN COARSE SAND) Sqm 2,400.00     216.11 518,666.40                 

18 White washing with lime to give an even shade : New work (three or
more coats) Sqm 2,400.00     23.41 56,186.40                   

19

Providing Steel reinforcement for R.C.C. work including straightening,
cutting,bending, placing in position and binding all complete upto
plinth level. Thermo-Mechanically Treated bars all complete as per
direction of Engineer-in -charge

kg 100 68.47 6,847.00                     

20

Providing and fixing PVC pipes for cable entry conforming to IS 4985
of SWR quality 4 Kg & 6 Kg / Sq cm, pressure. The rate shall incude
cost of all fittings like plain elbow, plain tee, plain Y, 4 way tee and all
required necessary specials etc., complete.  jointing with rubber ring 

RM 30.00 131.01 3,930.30                     

13,100,107.4    
XXXXXXXXXXX

XXXXXXXXXXX

QUOTE PERCENTAGE (%) ABOVE/BELOW (+/-) (OR) AT PAR TO TOTAL AMOUNT

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT
 GST (As applicable)

TOTAL AMOUNT OF WORK (excluding taxes) (Rs) 

NOTE:
1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT
2. QUOTED PERCENTAGE (%) IS APPLICABLE ON ALL ITEM RATES UNIFORMLY.
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1.1 
 
 
 
 
 
 
 
 
 
 
 
 
 

1.2 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1.3 

D-1 SITE LEVELING & GRADING 

SITE LEVELLING AND GRADING: 
 

Site levelling works involves the following works: 
 

1) All works related to site clearance including removal of bushes, trees, 
levelling, grading, finishing and other additional works shall be carried 
out by the Contractor. Mandatory permission/ licenses/ statutory 
clearances from Competent Authorities for site levelling activities like 
removal of tree and bushes, undertaking blasting related works, 
disposal of cutting material etc. shall be carried out by the contractor. 

2) Site grading level shall be fixed with due reference to site drainage of 
the whole area, existing drainage pattern, maximum flood level and 
system requirements. 

3) Site levelling works/scheme shall match with the specific functional 
requirement of Solar PV optimum generation considering the full 
utilization of the plot area for the desired capacity. 

4) Consideration from the boundary and fencing requirements. 
 

Based on the spot level, contour survey done and meeting above 
requirements, bidder can propose different site grade levels. The site 
levelling may be carried in patches/blocks. Bidder may also propose the  
site leveling and grading matching with the natural topography  of the  
land considering the optimized use of the land, however bidder shall  
ensure to meet the desired power generation capacity in the allotted plot 
area.  Bidder shall also ensure that no water ponding and flooding occurs  
in the low lying areas & effective drainage is provided in  the whole plot 
area, in all kind of site levelling and grading or plant at natural topography 
schemes, bidders has to ensure to provide proper and effective drainage 
system in line with “Drainage System” chapter. After performing the 
optimization of levels from the detailed site survey by the Contractor, the 
final formation level of the plot in various areas shall be finalized. The area 
shall be suitably cut and filled to suit the layout requirement. The site 
levelling and grading scheme incorporating the above aspects shall be 
submitted to NTPC for approval. 

Fill shall normally be made up of Cohesive Non swelling material capable  
of being compacted upto 95% Standard Proctor density. In case earth has 
to be borrowed from outside the plant boundary, the same shall be 
arranged by the Contractor himself. The slope at the edge of graded areas 
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1.4 
 
 
 
 

1.5 
 
 
 
 
 

1.6 

 
shall not be flatter than 1:1.5 (1 vertical to 1.5 horizontal) in cutting and 1:2 
in filling. In case of fill by rock material, the same shall be done in line with 
relevant Indian Standard. 

All buildings & switchyard area/sub-station area shall be constructed in 
levelled area. No foundation shall be allowed on back filled soil and in that 
case the depth of foundations shall reach up to NGL. Final Level will be 
approved in detail engineering. 

The slope protection measure shall be provided in case inter levelled 
patches level difference is more than 2.0m. Random rubble/boulder/stone 
pitching/concrete blocks etc. shall be provided for the slope protection for 
road side slope, storm water ditches/drainage, embankment slopes, inter 
levelled patches slopes etc. as per design requirements. 

Suitable sand erosion control measure shall be provided in case any sand 
dune falls inside the plot area. The same may be made with Random 
rubble/boulder/stone pitching/concrete blocks etc. Bidder  shall  also 
provide sufficient grass/buses/trees covers on these dune. 
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1.0 
 
 
 
 
 
 
 
 
 
 
 

2.0 

D-2 GENERAL CIVIL WORKS 

GENERAL 
 

This chapter covers the Specific technical and functional requirements. 
 

The design calculations and drawings for RCC structure/Room, Steel 
structure, foundation system, road work, drainage, etc. shall be submitted 
for prior approval of NTPC before commencement of construction. The 
construction methodology for road works, drains shall be  also  be 
submitted for NTPC approval before start of works. 

All design of RCC and Steel structures shall be carried as per IS: 456 and 
IS 800 respectively and other specific code as applicable to specific 
structures. 

CMCS, INVERTER ROOMS, SECURITY ROOM: 
 

The following structures shall be designed and provided by the bidder: 
 

(I) CMCS Building: For the operation and maintenance of SPV Plant 
one Central Monitoring and Control Station (CMCS) with 11 KV 
switchgear room shall be provided. The CMCS building shall consist 
of the following: 
1. Air conditioned SCADA Room 
2. Inverter, battery room, ACDB and 11 KV Switchgear Room 

Inverter(s), battery room, ACDB  and 11 KV Switchgear room shall  
be based on manufacturer recommendation, easy passage of O&M 
persons and cable trench layout required. The CMCS shall be RCC 
framed structure with bricks/concrete blocks masonry walls. 

The minimum size & requirements of the CMCS Building & all items 
shall be as per tender drawing. 

(II) Inverter Rooms: Inverter rooms consist of PCU’s, LT panels, 
batteries, etc. shall be provided based on manufacturer 
recommendation, easy passage of O&M persons and cable trench 
layout required. The Inverter Room shall be RCC framed structure 
with bricks/concrete blocks masonry walls and containerized 
solutions. 

The battery and its associated equipment shall be suitably 
segregated inside the Inverter room with proper ventilation 
arrangement. 
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2.1 
 
 
 
 
 
 

2.1.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2.1.2 

 
The equipment inside the inverter room shall be placed so as to 
provide sufficient space for their maintenance. 

The layout, design and drawings for all RCC structure, etc. and foundation 
system shall be approved from NTPC before start of works. 

The buildings and allied works shall be designed to meet NATIONAL 
BUILDING CODE (SP: 07 2016) requirements. 

 
Finish floor level of all building shall be minimum 450 mm above from  
Finish graded level. 

Specification for RCC Building for CMCS and Inverter room. 
 

The CMCS building shall be made of RCC framed structure with 
bricks/concrete blocks masonry walls. The thickness of outer  masonry 
walls shall be minimum 230mm in case of bricks and minimum 200mm 
thick in case of concrete blocks. The following detailed specification shall 
also be followed for RCC works: 

Floor Finishes 
 
 
 
 
 
 
 

Flooring for air conditioned areas area shall be provided with vitrified 
ceramic tiles of size 600X 600 mm of min 9 mm thickness, laid with 3 mm 
ground joints as per approved pattern. Cement concrete flooring shall 
conform to IS 2571. 

The floor finish for toilet shall be vitrified ceramic anti-skid tiles and Dado 
glaze ceramic tiles upto 2.1m shall be used. The normal size of Ceramic 
tiles shall be 300 mm X 300 mm X 9 mm and shall comply IS: 15622. 

Finish floor level of all building shall be minimum 600 mm above from  
Finish graded level. 

False Celling 
 

The SCADA room shall be provided with false ceiling of 15 mm thick 
mineral fiber board, in tile form of size 600mm x 600mm, along with 
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Switchgear/Inverter 
rooms 

: Cement concrete flooring with ironite hardener. 

SCADA room : Heavy duty vitrified ceramic tiles 

Battery room : Acid Alkali resistance tile flooring or acid alkali 
resistant epoxy coating over concrete flooring with 
ironite hardener 



 
CLAUSE NO. 

TECHNICAL SPECIFICATIONS  

  
galvanized light gauge rolled form supporting system in double web 
construction pre painted with steel capping, of approved shade and color,  
to give grid of maximum size of 1200x600 mm as per  manufacturers 
details including supporting grid system, expansion fasteners for 
suspension arrangement from RCC, providing openings for AC ducts(if 
required), return air grills(if required), light fixtures, etc., all complete. 

2.1.3 Roof Finishes 
 Roof of the Building shall consist of Cast-in-situ RCC slab with decking 

sheet (RCC slab with permanent formwork) The slab formwork decking 
sheet shall be permanently colour coated profile sheet with minimum 
0.6mm thickness of grade SS255 as per ASTM A653M / grade  G250 as 
per AS 1397 coated with zinc of class designation Z275 or aluminium zinc 
alloy of class designation AZ150 or similar. The decking sheet shall meet 
the strength, deflection and other functional requirements. 

 Bidder can also provide Roof of the building as Cast-in-situ RCC slab 
conforming to Indian code. 

 The roof of the building shall be water proof with  Polymeric  membrane 
type waterproofing as per DSR. The roof shall be designed for minimum 
superimposed load to 150 kg/m2. 

 For efficient disposal of rainwater, the run off gradient for the roof shall not 
be less than 1:100 and the roof shall be provided with PVC/RCC water 
gutter, wherever required. Gutter shall be made water tight using suitable 
watertight treatment. This gradient can be provided either in structure or 
subsequently by screed concrete 1:2:4 (using 12.5 mm coarse aggregate) 
and/or cement mortar (1:4). However, minimum 25 mm thick  cement 
mortar (1:4) shall be provided on top to achieve smooth surface. The roof  
of all building shall be projecting out by at least 450 mm all around the 
building for its external walls protection from rain water and parapet wall 
above the roof beam. Height of parapet wall shall be minimum 300 mm 
above top of roof level. Structural steel hand railings of minimum 700mm 
height shall also be provided over the parapet wall. 

 The bidder shall also provide rain water harvesting system consisting of 
ground water recharge pits for CMCS building roof. 

2.1.4 View point 
 RCC terrace of CMCS building shall also work as view point. View point 

shall be used for security purposes and viewing gallery. Suitable RCC half 
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landing staircase shall be provided for access to roof of the RCC CMCS 
building. 

2.1.5 Windows, Doors, Ventilators and Rolling Shutters 
 Doors, windows and ventilators of air-conditioned areas, entrance lobby of 

all buildings, and all windows and ventilators of CMCS building shall have, 
powder coated (minimum thickness of powder coating 50  micron) 
aluminum framework with glazing. Window shall be provided with suitable 
aluminum grill. 

 Doors of toilet areas shall be of steel framed solid core flush shutter as per 
IS 2202. Minimum size of door provided shall be 2.1 m high and 1.2 m 
wide. However, for toilets minimum width shall be 0.75 m and office areas 
minimum width shall be 1.20 m. 

 The Bidder can also propose uPVC extruded casement/ sliding windows 
and doors with complete fitting and accessories as per items mentioned in 
DSR 2016. 

 All external door of CMCS shall be provided with Collapsible metal grille 
with locking system. 

 Doors and windows on external walls of the buildings (other than areas 
provided, with insulated metal claddings) shall be provided with RCC 
sunshade over the openings with 300 mm projection on both side of the 
openings. Projection of sunshade from the wall shall be minimum 450 mm 
over window openings and 450 mm over door openings except for main 
entrance door to the control room where the projection shall be 1500 mm. 

 Rolling shutter (Mechanical gear operated). Rolling shutters shall be 
fabricated from 18-gauge steel and machine rolled with 75 mm rolling 
centers with effective bridge depth of 12 mm lath sections, interlocked with 
each other and ends locked with malleable cast iron clips to IS: 2108 and 
shall be designed to withstand a wind load without excessive deflection. 
Metal rolling shutters and rolling grills as IS: 6248 

2.1.6 Glazing 
 All accessible ventilators and windows of all buildings shall be provided  

with min. 4mm thick float glass, tinted for preventing solar radiations,  
unless otherwise specified. 
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For single glazed aluminium partitions and doors, toughened float glass of 
10 mm thickness shall be used. All glazing work shall conform to IS: 1083 
and IS: 3548. 

 The glass to used should be from reputed brand / manufacturer and as 
approved by NTPC. The glass should be free from distortion and thermal 
stress. 

2.1.7 Paintings of wall and ceilings 

  
 
 
 
 

The paint shall be anti-fungal quality of reputed brand suitable  for  
masonry. All painting on masonry or concrete surface shall preferably be 
applied by roller. If applied by brush, then same shall be finished off with 
roller. For painting on concrete, masonry and plastered surface, IS: 2395 
shall be followed. Minimum 2 finishing coats of paint shall be applied over  
a coat of primer. 

 For painting on steel work and ferrous metals, BS: 5493 and IS: 1477 shall 
be followed. The type of surface preparation, thickness and type of primer, 
intermediate and finishing paint shall be according to the painting system 
adopted. 

 Ceiling of all rooms except Battery room shall be white  washed.  The 
ceiling of Battery room (if provided) shall be acid/alkali resistant paint. 
CMCS building outside colors of paining shall be similar to PEB painting 
colors. 

 A standard color scheme for the different buildings/structures shall be 
prepared by the Contractor and the approval of the Owner shall be 
obtained, before commencement of work. 

2.1.8 Plumbing and sanitary 
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Internal wall surfaces: 
SCADA room 
All other rooms in plant 
buildings 

 
-Acrylic Emulsion 
-Acrylic Distemper 

External faces of walls: -Exterior emulsion paint 

Walls of battery room -Acid alkali resistant paint, an exposed 
wall above Dado -2100 mm high Dado of 
acid alkali resistant tiling. 

All Ceiling -Acrylic Distemper 
 



 
CLAUSE NO. 

TECHNICAL SPECIFICATIONS  

  
Wash basin provision for hand wash shall also be provided in battery 

 room. 
 All fittings, fastener, grating shall be brass with chromium plated as per 
 relevant IS code. Necessary plumbing lines shall be provided for CMCS 
 room building. 
 The bidder shall design & provide packaged sewerage treatment 
 plant/septic with soak pit for CMCS assuming that a total of 15 people 
 shall use the facility. The waste water/effluents from the sewerage 
 plants/septic tank shall meet the state pollution board requirement. 

2.2 Specification for PEB room 
 Deleted. 

2.3 Water Supply 
 GI pipes of Medium quality conforming to IS 1239 (Part I-1990) or CPVC 
 pipes conforming to IS 15778 shall be used for all portable hot and cold 
 water distribution supply and plumbing works. 
 The Syntax or equivalent make PVC storage water storage tank 
 conforming to IS: 12701 shall be provided over the roof of the CMCS with 
 adequate capacity for 10 No person and 24 hr requirement, complete with 
 all fitting including float valve, stop cock etc. The capacity of the tank shall 
 be minimum 500 liters. 

2.4 Plastering 
 All external surfaces shall have 18 mm cement plaster in two coats, under 
 layer 12 mm thick cement plaster 1:5 and finished with a top layer 6 mm 
 thick cement plaster 1:6 (DSR 2013-13.11). 
 White cement primer shall be used as per manufacturer’s 
 recommendation. 
 At least one coat of plaster shall be applied to interior walls by hand or 
 mechanically, to a total thickness of 12 mm using 1:6, 1 cement and 6 
 sand. Plastering shall comply to IS: 1542, IS: 1661, IS: 1630. Oil bound 
 washable distemper on smooth surface applied with minimum 2 mm thick 
 Plaster of Paris putty for control room. Plaster of Paris (Gypsum 
 Anhydrous) conforming to IS: 2547 shall be used for plaster of paris 
 punning. 
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2.5 

 
Masonry Work 

 Brick works shall be using at least class designation 7.5 of  approved 
quality as per IS: 1077, IS: 2212 and IS: 3495. Concrete blocks shall be of 
minimum compressive strength of 7.5 N/mm2 and shall be of Grade-A as 
per IS: 2185. Stone masonry work with hard stone in building works, 
foundation, plinth and drains shall be Coursed Rubble or Random Rubble 
masonry work with stone of good quality and durability. The masonry 
surface shall be plastered with minimum 18mm plaster in case of CMCS 
walls. The stone masonry work shall be in line with IS: 1597, IS: 1122 and 
IS: 1126. 

 The cement mortar for all kind of masonry work shall be in the ratio 1 
cement and 6 sand by weight. 

 Bricks/blocks required for masonry work shall be thoroughly soaked in 
clean water tank for approximately two hours. Brick shall be laid in English 
bond style. Green masonry work shall be protected from rain. All masonry 
work shall be kept moist on all the faces for a period of seven days. 

 Bricks of class designation 50 and 35 may be permitted to have slight 
distorted & rounded edges provided no difficulty shall arise on this account 
in laying of uniform courses in non-load bearing structures and shall be 
subjected to approval of NTPC. Tolerances on dimensions up to +/- 8% 
shall be permitted. Dimension test to be carried out as per IS code. 

 The external wall for the building shall be 230 mm thick walls and internal 
wall 230/115 thick as per requirements. The external wall of CMCS facing 
the transformer area shall be as per IS: 1646 - Code of practice for fire 
safety of buildings (general): electrical installations. 

 Use of fly ash brick for masonry shall be subjected to approval of NTPC. 
 Suitable damp proof course shall be provided the proportion of cement, 

sand & aggregate shall be 1:2:4 using 6 mm down stone chips with  a  
water proofing admixtures. The thickness of damp-proof course shall be 
minimum 40 mm. 

2.6 Reinforced Concrete Structure, Allied Works and Foundation 
 All RCC works shall be design mix as per IS: 456-2000. For structural 

concrete items, Ordinary Portland cement (43 Grade) conforming to IS: 
8112 and Fly ash based Portland pozzolana cement conforming to  IS: 
1489 (Part-1) shall be used for superstructure. Type of cement for sub- 
structures shall be decided based on the final Soil Investigation report. 
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Coarse aggregate for concrete shall be crushed stones chemically inert, 
hard, strong, durable against weathering of limited porosity and free from 
deleterious materials. It shall be properly graded. It shall meet the 
requirements of IS: 383. 

Sand shall be hard, durable, clean and free from adherent coatings of 
organic matter and clay balls or pellets. Sand, when used as fine  
aggregate in concrete shall conform to IS: 383. For plaster, it  shall  
conform to IS: 1542 and for masonry work to IS: 2116 

 
Reinforcement steel shall be of high strength deformed TMT  steel bars 
with corrosion inhibitors, Corrosion Resistant Steel (CRS) re-bars, Fusion 
Bonded Epoxy Coated (FBEC) re-bars or Zinc Coasted re-bars of grade 
minimum Fe-500 and shall conform to IS: 1786. Ductile detailing in 
accordance with IS: 13920 shall be adopted for superstructure and 
substructure of all RCC buildings / structures 

 
The following minimum grades of concrete for design mix and nominal mix 
shall be adopted for the type of structures noted against each unless not 
specified elsewhere. 

M 30 - All RCC structural elements above and below ground level, precast 
concrete, MMS foundation, cable trench, oil pit, Grade Slab, Paving, 
culverts & road. 

M-20 (Equivalent nominal Mix of 1:1.5:3)* - Fencing work 
 

M-15 (Equivalent Nominal Mix of 1:2:4) - Base slab of drains. 
 

M-10 (Equivalent Nominal Mix of 1:3:6) - Plain Concrete Cement. 
 

The bidder shall carry out the design mix of M-30 grade concrete  on 
priority. The design mix shall be approved from NTPC before start of work. 

In case Geotechnical investigations requires any special kind of cement or 
higher grade of concrete, the same shall be provided. 

The foundation system shall be made which transfer loads safely to  the  
soil for the module mounting structures, depending on soil conditions, 
geographical condition, regional wind speed, bearing capacity, slope 
stability etc. All foundation system and foundation depth shall be decided 
based on the approved geotechnical investigation report. No foundation 
allowed on back filled soil and the foundation depth to reach upto NGL. 

 
DEVELOPMENT OF 25 MW FLOATING SOLAR 
PV PROJECT AT NTPC SIMHADRI IN ANDHRA 

PRADESH 

  
PAGE 

11 



 
CLAUSE NO. 

TECHNICAL SPECIFICATIONS  

 
 
 
 
 
 
 
 
 
 

2.7 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2.8 
 
 
 
 
 

3.0 

 
All loads shall be considered in line with IS: 875. Seismic loads for design 
shall be in accordance with IS: 1893 and relevant Standards. 

IS: 2502 Code of Practice for Bending and Fixing of Bars for concrete 
Reinforcement must be complied for reinforcements. IS: 5525 and SP: 34 
shall be followed for reinforcement detailing. 

A minimum 75 mm thick PCC shall be provided below  RCC  wherever 
RCC is laid over the ground. Proper and sufficient formwork/shuttering  
shall be provided for the required period as per IS: 456. 

A. Structural Steel 
 

All structural steel design shall be carried out as per IS 800. Structural  
steel shall conform IS 2062/IS 1079 or equivalent, Pipe shall be as per 
medium/high grade of IS 1161, Chequered plates shall conformed to 3502 
and Hollow steel sections for structural use shall conform to IS: 4923. 

B. Structural Steel/Steel Sheet Painting 
 

All non-hot dip galvanised structural steel (excluding Module Mounting & 
SCB structure)/ Outdoor metal containers/ Enclosure/ Rolling shutter items 
shall be provided with paint designed for a minimum maintenance-free life 
of fifteen (15) years (high durability) as per ISO 12944 and IS 800. For 
finishing coat suitable colour pigment shall be added. All paints including 
primer shall be of the reputed brand/manufacturer and as approved by the 
Engineer-In-charge. The method of application shall be as per the 
recommendations of the manufacturer. For corrosive category of refer 
appendix-D1 

Grouting 
 

Cement mortar (1:2) grout with non-shrink additives shall be used for 
grouting below base plate of column. The grout shall be high  strength  
grout having a minimum characteristic compressive strength of min 30 
N/mm2 at 28 days. 

 
TRANSFORMER YARD CIVIL WORKS 

 
Transformer and equipment’s foundations shall be founded on 
piles/isolated spread footings depending on the final geotechnical 
investigation report. Metering yard equipment’s structures shall be  
designed as per IS: 801 and IS: 800. 
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4.0 

 
Transformer foundations shall have its own pit which would cover the area 
of the transformer and cooler banks, so as to collect any spillage  of oil or 
oil drainage in case of emergency. The oil pit shall be filled with granite 
stones of 40 mm size uniformly graded. 

The bidder can propose soak pit under Transformer or Burnt oil pit at a 
distance connected to transformer soak pit depending upon oil quantity in 
Transformers. It shall be sized to accommodate the oil volume of the 
transformer connected to it, without backflow. The Gravel-filled level under 
transformer shall be in accordance with FGL outside pit and transformer 
bottom level. 

 
The area around the transformer and equipment’s shall be covered with 
gravel and galvanized chain link fence of height min 1.8 m  with  fence 
posts and gates shall be provided. The portion of the fence covering 
towards rail track shall be made of a removable type for movement of the 
transformer during erection /removal. In addition, a small gate, 1.2 m wide 
shall be provided for an entry. The transformer yard fencing work shall 
conform to CEIG requirements. 

Transformer track rails shall conform to IS 3443. The requirement of a fire 
barrier wall between transformers shall be as per Electricity Rules and IS 
1646 recommendations 

PIPE /CABLE RACKS & TRENCHES 
 

Trenches shall be constructed in reinforced cement concrete of M-30  
grade of wall thickness min 150 mm. The top of trenches shall be kept at 
least 100 mm above the gravel level so that rain water does not enter the 
trench. Trench walls shall not foul with the foundations. 

Outdoor Cable Trenches: RCC cable trenches shall be constructed in the 
switchyard and pre-cast RCC removable covers with lifting arrangement, 
edge protected with suitable galvanized angle iron designed to withstand 
self-weight of top slab + concentrated load of 150 kg at center of span on 
each panel. 

Indoor Cable Trenches: RCC indoor cable trenches shall be provided with 
50X50X4 mm angles grouted on the top edge of the trench wall for holding 
minimum 6 mm thick mild steel checkered plate covers (600-1200 mm in 
length except at ends & bends) conform to IS: 3502 with lifting 
arrangement. Angle or channels shall also be grouted at distances of 600 
mm across the indoor cable trenches to support the checkered plates. 
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5.0 
 

5.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

6.0 

 
Trench Drainage: The trench bed shall have a slope of approx.  1/500  
along the run & 1/250 perpendicular to the run. In case straight length 
exceeds 30 m, suitable expansion joint shall be provided at appropriate 
distances. The expansion joint shall run through vertical wall and base of 
trench. All expansion joints shall be provided with approved quality PVC 
water stops. Suitable drainage at lowest point of the trench shall be 
provided. 

ROAD AND PATHWAY 
 

Road 
 

The approach road to the Floating Solar Power Plant facilities shall 
originate from the nearest existing Plant road. Approach road shall be 3.0 
meter wide with 0.5 meter wide shoulder on both side. Red moorum/brick, 
minimum 100 mm thick shall be provided for shoulder. The crown of the 
road shall be minimum 150 mm above FGL. The final finished roads shall 
have a camber of 1 in 50. 
The minimum road section shall be as follows: 

 
1) Topping: Wearing course of premix carpet 20 mm thick. 
2) WBM, compacted 75 mm thick (Grade-III). 
3) WBM, compacted 100 mm thick (Grade-II). 
4) Granular Sub-base, compacted 150mm thick granular sub-base (Gr-I). 

(WBM 100 mm thickness can be modified to 75 mm for WBM with 
corresponding increase of 25 mm in subbase thickness.) Bidders can 
also propose Wet Mix Macadam (WMM) in place of Water Bound 
Macadam (WBM) for approach road base construction.) 

5) Sub-grade under road and its shoulders shall be compacted to achieve 
95% or more of standard proctor's MDD. CBR value of the sub grade 
level should be minimum 4%. If actual CBR is less than 4% in a 
particular stretch then GSB thickness shall be increased suitably. 

The methodology of road construction with material specifications shall be 
in line with IRC/MORTH and shall be submitted for approval before starts  
of works. Road works shall be carried out as per tender drawing. 

DRAINAGE SYSTEM 
 

Surface drainage/Garland Drain system shall be designed considering 
“maximum hourly rainfall intensity” at the site area considering latest 25 
years return period however the minimum value of “maximum  hourly 
rainfall intensity” shall be maintained as 60 mm in the drainage system 
design. The minimum value of surface run off coefficient shall be  
considered as 0.6 in the design of drainage system. The drainage system 
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shall be designed as per the IRC specifications and prevailing industry 
practices. The drainage scheme shall be designed considering  the  
bidder’s plot area and nearby catchment area contributing to the plot  
drains. Drainage scheme with detention ponds which allows for 
groundwater recharge & maintains the existing drainage pattern as far as 
possible is desired. A network of open drains shall be designed & provided 
to carry surface run off. The drains shall be trapezoidal or  rectangle  
section lined with concrete slabs/brick masonry/stone  masonry/stone  
slabs. The minimum thickness of these lining shall be 115mm for brick 
masonry, 75mm thick for concrete slab, 150mm thick for stone masonry  
and 40mm thick for stone slab. 

Grade level shall be fixed with due reference to highest high flood level of 
the receiving body of water. Laying of Hume pipe shall be in line with IS: 
783. 
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CHAPTER -1  

1. GENERAL INSTRUCTION TO TENDERERS  

1.1. DESPATCH INSTRUCTION  

i) The General Conditions of Contract form part of the Tender specifications. All pages of the 

tender documents shall be duly signed, stamped and submitted along with the offer in token 

of complete acceptance thereof. The information furnished shall be complete by itself. The 

tenderer is required to furnish all the details and other documents as required in the following 

pages 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender 

by the tenderer shall be deemed to have been done after careful study and examination of the 

tender documents and with the full understanding of the implications thereof. Should the 

tenderers have any doubt about the meaning of any portion of the Tender Specification or find 

discrepancies or omissions in the drawings or the tender documents issued are incomplete or 

shall require clarification on any aspects, the scope of work etc., he shall contact the authority 

inviting the tender well in time (so as not to affect last date of submission) for clarification 

before the submission of the tender. Tenderer’s request for clarifications shall be with reference 

to Sections and Clause numbers given in the tender documents. The tender specifications and 

terms and conditions shall be deemed to have been accepted by the tenderer in the offer.  Pre 

requirements and conditions shall be liable for rejection. 

iii) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed & stamped 

by the authorised signatory & submitted along with tender document.  

1.2. SUBMISSION OF TENDERS  

1.2.1 The tenderers must submit their tenders as per instructions in the NIT  

1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by 

post/courier. The tenders received after the specified time of their submission are treated as 

‘Late Tenders’ and shall not be considered under any circumstances. Offers received by 

Fax/Email/Internet shall be considered as per terms of NIT.  

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date 

as specified in the NIT, in the presence of such of those tenderers or their authorised 

representatives who may be present  
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1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date 

and time of opening of the Price Bids and such Tenderers may depute their representatives to 

witness the opening of the price bids. BHEL’s decision in this regard shall be final and 

binding.  

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the 

environments and be well acquainted with the actual working and other prevalent conditions, 

facilities available, position of material and labour, means of transport and access to Site, 

accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge of 

any of these conditions.  

1.3. LANGUAGE  

1.3.1 The tenderer shall quote the rates in English language and international numerals. 

These rates shall be entered in figures as well as in words. For the purpose of the tenders, the 

metric system of units shall be used.  

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-

writing is not permitted and may render such tenders liable for rejection. All cancellations 

and insertions shall be duly attested by the tenderer.  

1.4 PRICE DISCREPANCY:  

1.4.1 Conventional (Manual) Price Bid opening:  

i) If, in the price structure quoted for the required goods/services/works, there is discrepancy 

between the unit price and the total price (which is obtained by multiplying the unit price by 

the quantity), the unit price shall prevail and the total price corrected accordingly, unless in 

the opinion of BHEL there is obvious misplacement of decimal point in the unit price, in which 

case the total price as quoted shall govern and the unit price corrected accordingly 

 ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected;  

iii) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject of (i) and (ii) above. 

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target 

date up to which the bidder has to send his acceptance on the above lines and if the bidder 

does not agree to the decision of BHEL, the bid is liable to be ignored. 

v) In case of lump sum price, if there is any difference between the amount in figures and in 

words, the amount quoted by the bidder in words shall be taken as correct.  
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vi) In case of omission in quoting any rate for one or more items, the evaluation shall be done 

considering the highest quoted rate obtained against the respective items by other tenderers 

for the subject tender. If the tenderer becomes L-1, the notional rates for the omission items 

shall be the lowest rates quoted for the respective items by the other tenderers against the 

respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ 

shall be arrived at. However the overall price remaining the same as quoted originally, the 

rates for all the items in the ‘Total quoted price (loaded for omissions)’ shall be reduced item 

wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price (loaded for 

omissions)’’. 

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to 

execute the work as per overall price offered by him during the Reverse Auction process. In 

case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’ 

enclosed. 

i) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of 

BHEL shall not be considered.  

ii) Offers from tenderers who do not comply with the latest guidelines of Ministry/ 

Commissions of Govt of India shall not be considered.  

1.5. EVALUATION OF BIDS  

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling 

the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on 

documentary evidences submitted along with the offer, BHEL reserves the right to ask for 

proofs/documents, clarification in relation to Technical/commercial data during tender 

evaluation    

ii) Price Bids of shortlisted bidders shall only be opened either through the conventional price 

bid opening or through electronic Reverse Auction, at the discretion of BHEL  

iii) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be 

intimated to the vendor before the opening of Price bid.  

1.6. DATA TO BE ENCLOSED  

The following information in full shall be furnished by the tenderer. Non-submission of this 

information may lead to rejection of the offer.  

i) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified copies 

of PAN, GSTIN shall be furnished along with tender. The names, addresses and contact 

information of the Directors/Partners shall be furnished along with the offer.  

ii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other 

than the sole proprietor.  
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iii) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address, PAN, GSTIN and place & nature of business to be furnished. 

iv) IN CASE OF PARTNERSHIP FIRM  

The names of all the partners and their addresses, a copy of the partnership deed/instrument 

of partnership shall be enclosed.  

v) IN CASE OF COMPANIES:  

 Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be 

furnished). Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof.  

1.7.  AUTHORISATION AND ATTESTATION  

Tenders shall be signed by a person duly authorised/empowered to do so. An attested copy of 

the Power of Attorney, in case the tender is signed by an individual other than the sole 

proprietor shall be submitted along with the tenders  

1.8.  EARNEST MONEY DEPOSIT  

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit 

(EMD) in the manner described herein.  

The EMD may be accepted only in the following forms: 

(i) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(ii) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)In case 

total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh maybe 

accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such 

cases shall be valid for at-least six months. 

(iii) Through SBI collect (before tender opening) 

(iv) No other form of EMD remittance shall be acceptable to BHEL  

1.8.2 EMD by the bidder will be forfeited as per Tender Documents if  

 i) After opening the tender and within the offer validity period, the tenderer revokes his/her 

tender or makes any modification in his tender which is not acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work within 

the period as per LOI/ Contract.  

iii) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged in 

derailing the tender process by unlawful means 
 

 1.8.3 EMD shall not carry any interest.  
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 1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within 

a reasonable time after acceptance of award by successful tenderer.  

1.8.5 EMD of successful tenderer will be converted as part of Security Deposit 

1.9.  SECURITY DEPOSIT  

The total amount of Security Deposit will be 5% of the contract value (including all applicable 

taxes) EMD of the successful tenderer shall be converted and adjusted towards the required 

amount of Security Deposit. 

 

1.9.1 Modes of Security deposit: 

 

The balance amount to make up the required Security Deposit of 5% of the contract value 

may be accepted in the following forms: 

i) Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

v) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 

endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) (Note: BHEL will not be 

liable or responsible in any manner for the collection of interest or renewal of the documents 

or in any other matter connected therewith) 

vi) 50% of the required Security Deposit, including the EMD, should be paid before start of the 

work. Balance of the Security Deposit can be collected by deducting10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the 

required Security Deposit is collected. If the value of work done at any time exceeds the contract 

value, the amount of Security Deposit shall be correspondingly enhanced and the additional 

Security Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. Security Deposit shall be released to the Contractor upon 

fulfilment of contractual obligations as per terms of the contract. 

 

1.9.2 The Security Deposit shall not carry any interest. 

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up to the 

completion period as stipulated in the Letter of Intent/Award ( plus maintenance period if 

applicable),  and 03 months claim period. The same shall be kept valid by proper renewal till 

the acceptance of Final Bills of the Contractor, by BHEL  

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 

penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or 

in the event of termination of contract as per terms and conditions of contract. BHEL reserves 

the right to set off the Security Deposit against any claims of other contracts with BHEL.  
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1.10. REFUND OF SECURITY DEPOSIT  

50% of the security deposit may be refunded on completion of the work after payment of the 

final bill and the balance 50% of the security deposit is refunded only after the expiry of the 

maintenance period from date of completion of work as stipulated in the contract concerned. 

1.10.1 DEFECTS LIABILITY PERIOD: 

 

The contractor shall be responsible to make good and remedy at his own expenses within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 

be noticed before the expiry of the maintenance period of six months or as stipulated in NIT 

hereto from the certified date of completion and intimation of which has been sent to the 

contractor within seven days of the expiry of the said period by a letter sent by hand delivery 

or by registered post or Email. If contractor fails to attend to the above, defect will be rectified 

at contractor’s risk & cost and same will be deducted from the security deposit/payable 

amounts available with BHEL. 

 

1.11. BANK GUARANTEES  

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following 

shall be complied with  

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act.  

ii) The Bank Guarantees shall be as per prescribed BHEL formats.  

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for 

the required period (subject to a minimum period of six months), as per the advice of BHEL. 

BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders 

shall ensure that the same is explicitly endorsed by BHEL  

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the 

right to invoke the same by informing the concerned Bank in writing, without any advance 

notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, 

only through an amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered 

Post (Acknowledgement Due). 
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 1.12. VALIDITY OF OFFER  

The rates in the Tender shall be kept open for acceptance for a minimum period of Ninety (90) 

DAYS from latest due date of offer submission (including extension, if any). In case BHEL 

calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the 

original offer which shall be binding on the tenderers.  

1.13 EXECUTION OF CONTRACT AGREEMENT  

The successful tenderer’s responsibility under this contract commences from the date of issue 

of the Letter of Intent by BHEL. The Tenderer shall submit an unqualified acceptance to the 

Letter of Intent/Award within the period stipulated therein.  

The successful tenderer shall be required to execute an agreement in the prescribed form, with 

BHEL, within fifteen days (15 days) after the acceptance of the Letter of Intent/Award, and 

in any case before releasing the first running bill. The contract agreement shall be signed by 

a person duly authorized/empowered by the tenderer. The expenses for preparation of 

agreement document shall be borne by Tenderer. 

1.14. REJECTION OF TENDER AND OTHER CONDITIONS  

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without assigning 

any reasons whatsoever:-  

a. To reject any or all of the tenders.  

b. To split up the work amongst two or more tenderers as per NIT  

c. To award the work in part if specified in NIT  

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as 

stipulated in the tender shall be applicable.  

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the 

form specified or defective or have been materially altered or not in accordance with the tender 

conditions, specifications etc., are liable to be rejected.  

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 

with BHEL, or tenderer under suspension (hold/banning /delisted ) by any unit / region / 

division of BHEL or tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt of India. BHEL reserves the right to reject a bidder in case it 

is observed that they are overloaded and may not be in a position to execute this job. The 

decision of BHEL will be final in this regard.  
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1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the 

acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a 

firm expires after the submission of tender or after the acceptance of the tender, BHEL may 

then cancel such tender at their discretion, unless the firm retains its character.  

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the 

composition of the firm made subsequent to the execution of the contract. They may, however, 

recognize such power of Attorney and changes after obtaining proper legal advice, the cost of 

which will be chargeable to the contractor concerned.  

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract if awarded and forfeit the 

Earnest Money/Security Deposit/any other money due.  

1.14.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall 

make his offer liable to rejection.  

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, 

has any relative or relation employed in BHEL, the authority inviting the Tender shall be 

informed, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the 

tender or cancel the contract and forfeit the Earnest Money/Security Deposit.  

1.14.9 The successful tenderer should not sub-contract part or complete work detailed in the 

tender specification undertaken by him without written permission of BHEL’s Construction 

Manager/Site Incharge. The tenderer is solely responsible to BHEL for the work awarded to 

him.  

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall become the 

property of BHEL who shall be under no obligation to return the same to the bidder. However 

unopened price bids and late tenders shall be returned to the bidders after finalization of 

contract. 

1.14.11 Unsolicited discount received after the due date and time of Bid Submission shall not 

be considered for evaluation. However, if the party who has submitted the unsolicited 

discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be 

worked out after considering the discount so offered.  

1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation 

of the tender irrespective of whether the tender is accepted or not.  
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1.15 BHEL Fraud Prevention Policy :  

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/ 

Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy 

displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice 

of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice. 

Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor 

portals of Units/Regions Internet. 

CHAPTER-2  

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except 

where the context otherwise requires  

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under  

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI 

– 110 049, or its Authorised Officers or its Site Engineers or other employees authorised to deal 

with any matters with which these persons are concerned on its behalf.  

ii) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL 

MANAGER (Incharge)” or “GENERAL MANAGER” shall mean the Officer in Electronics 

Division, Mysore road, Bengaluru-560026   

iii) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager 

or General Manager (In-charge) or General Manager or BHEL Officers who are empowered to 

act on behalf of the Executive Director or General Manager (In-charge) or General Manager of 

BHEL.  

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be 

duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of 

the Contract, to perform the duty set forth in this General Conditions of Contract and other 

Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE 

INCHARGE’ as well as Officers  

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected and 

services are to be performed as per the specification of this Tender.  

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom 

BHEL has entered into a contract for supply of equipment or provision of services.  

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the 

Contract and shall include the Contractor’s successors, heirs, executors, administrators and 

permitted assigns.  

http://www.bhel.com/
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viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work Order, 

Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 

Drawings, Technical Specifications, the Special Specifications if any, the Tender documents, 

subsequent amendments mutually agreed upon and the Letter of Intent/Acceptance issued by 

BHEL. Any conditions or terms stipulated by the contractor in the tender documents or 

subsequent letters shall not form part of the contract unless, specifically accepted in writing 

by BHEL in the Letter of Intent/Award and incorporated in the agreement.  

ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ 

and ‘General Conditions of Contract’ pertaining to the work for which above tenders have been 

called for.  

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean 

General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, 

Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms, 

procedures, Site information, etc and drawings/documents pertaining to the work for which 

the tenderers are required to submit their offers. Individual specification number will be 

assigned to each Tender Specification.  

xi) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer 

that the tender has been accepted in accordance with provisions contained in the letter. The 

responsibility of the contractor commences from the date of issue of this letter and all terms 

and conditions of the contract are applicable from this date.  

xii) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of 

Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work, 

the erected equipment/plant which are found acceptable by the Engineer, being of required 

standard and conforming to the specifications of the Contract.  

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipment’s 

covered by the contract.  

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical and 

other components of the plant covered by the contract.  

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the 

contractor as are prescribed in the contract or considered necessary by BHEL, in order to 

ascertain the quality, workmanship, performance and efficiency of the contractor or part 

thereof.  

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or 

instructed by BHEL.  
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xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of 

labour, specified consumables, tools and tackles and Plants required for complete and 

satisfactory site transportation, handling, stacking, storing, erecting, testing and 

commissioning of the equipment’s to the entire satisfaction of BHEL.  

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include 

plural and vice versa, where the context so requires. Words imparting the masculine Gender 

shall be taken to include the feminine Gender and words imparting persons shall include any 

Company or Associations or Body of Individuals, whether incorporated or not.  

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken as instructions 

thereof or of the contract.  

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.  

xxi) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days 

of twenty four (24) hours each. A week shall mean continuous period of seven (7) days.  

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional 

operation of the Equipment with associated system after all initial adjustments, trials, 

cleaning, re-assembly required at site if any, have been completed and Equipment with 

associated system is ready for taking into service.  

xxiii) “WRITING” shall include any manuscript type written or hand written or printed 

statement or electronically transmitted messages, under the signature or seal or transmittal 

of BHEL.  

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for 

the execution, completion, maintenance of the work.  

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including applicable 

taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions thereto or 

deductions there from as may be made under provisions hereinafter contained  

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start 

of work at Site as per terms defined in the Tender  

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature 

closing of Contract, for reasons not attributable to the contractor and mutually agreed between 

BHEL and the contractor  

xxviii) “TERMINATION” of Contract shall mean the pre mature closing of contract due to 

reasons as mentioned in the contract  
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2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION  

The contract shall be governed by the Law for the time being in force in the Republic of India. 

The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive 

jurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have 

jurisdiction in case of any dispute, under this contract  

2.3 ISSUE OF NOTICE  

2.3.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms 

of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX / 

Email to or leaving the same at the Contractor’s last known address of the principal place of 

business (or in the event of the contractor being a company, to or at its Registered Office). In 

case of change of address, the notice shall be served at changed address as notified in writing 

by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good 

service of such notice and the time mentioned to the condition for doing any act after notice 

shall be reckoned from the date so mentioned in such notice.  

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of 

the Contract shall be served by sending the same by post or Email or leaving the same at BHEL 

address or changed address as notified in writing by BHEL to the Contractor.  

2.4 USE OF LAND  

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 

occupied by the contractor without written permission of BHEL.  
 

2.4.1 STORES AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and materials required for the 

contract, other than those which may be provided by BHEL at the rates detailed therein subject 

to their availability at the place of issue indicated therein. All stores and materials to be 

supplied by the Contractor shall be of the best kind  as described in the Specifications and the 

Contractor shall, if required by the Engineer –in- charge furnish him with proof to his 

satisfaction that the store and materials so comply with the specifications. 

 

The contractor shall, at his own expense and without delay, supply samples of stores and 

materials proposed to be used in the execution of the work for the approval of the Engineer-in 

charge, who may reject all stores and materials not corresponding either in quality or 

character to the approved samples. 

 

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading, 

transporting to site, unloading, storing under cover as required, assembling & jointing the 

several parts together as necessary and incorporating & fixing these stores & materials in the 

work, including all preparatory work of whatever description that may be required, and 

closing, preparing, loading and returning empty cases or containers to the place of issue 

without any extra charges.  

Contractor is responsible for safe & secure storage of above material. 
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2.4.2 PATENT RIGHTS: 

 

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, 

against any action, claim or proceeding relating to infringement or the use of any patent or 

design or any alleged patent or design rights, and shall pay any royalties which may be 

payable in respect of any article/ or part thereof included in the contract. 

 

In the event of any claims being made or action brought against BHEL, or any agent, or 

servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall 

not apply when such increment has taken place in complying with the specific directions issued 

by the BHEL but the contractor shall pay any royalties payable in respect of any such use. 

 

2.4.3 WATER : 

 

The contractor shall allow in his tender and provide at his cost all water required for the work 

or his employees on the work, together with all pipes and fittings or other means that may be 

necessary or required to ensure a proper and ample supply of water for all purpose connected 

with the work. 

 

In the event of a provision existing in the Tender documents for supply of water on payment 

by BHEL, water will be supplied from the BHEL supply System, or other sources at any points 

fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall make 

necessary arrangement for lifting, pumping, carrying or conveying the water as required at 

his own cost. The levy of water charges to be borne by the Contractor in such case shall be 

specifically mentioned in the Tender documents. 

 

2.4.4 TEMPORARY WORKSHOPS, STORES ETC : 

 

The Contractor shall, during the progress of the work provide, erect and maintain at his own 

expense all necessary temporary workshops, store, offices, toilets etc., required for the proper 

and efficient execution of the work. The planning, siting and erection of these building shall 

have the approval of the Engineer-in-charge and the Contractor shall at all times keep them 

in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge. 

 

On completion of the work all such temporary buildings shall be cleared and the site restored 

to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-in-

charge. 

 

2.5 COMMENCEMENT OF WORK  

2.5.1 Time is essence of contract and is specified in the tender document or in each individual 

work order. 

2.5.2 The contractor shall commence the work within seven(07) days from LOI/work order or 

as intimated by BHEL and shall proceed with the same with due expedition without delay.  
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2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated 

by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 

Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further 

reference to him without prejudice to any and all of BHEL’s other rights and remedies in this 

regard.  

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.  

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:  

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless 

otherwise found operationally difficult.  

2.6.2 For progress running bill payments: - The Contractor shall present detailed 

measurement sheets in triplicate, duly indicating all relevant details based on technical 

documents and connected drawings for work done during the month/period under various 

categories in line with terms of payment as per contract. The basis of arriving at the quantities, 

weights shall be relevant documents and drawings released by BHEL. These measurement 

sheets shall be prepared jointly with BHEL Engineers and signed by both the parties.  

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and 

percentage eligible for payment under various groups shall be decided by BHEL Engineer. The 

abstract of quantities and percentage so arrived at based on the terms of payment shall be 

entered in Measurement Book and signed by both the parties.  

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format 

and work out the financial value. These will be entered in Measurement Book and signed by 

both the parties. Payment shall be made by BHEL after effecting the recoveries due from the 

contractor.  

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from 

the corresponding running bills unless specific approval from the competent authorities is 

obtained to the contrary.  

2.6.6 Measurement shall be restricted to that portion of work for which it is required to 

ascertain the financial liability of BHEL under this contract.  

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL 

and by the Contractor.  

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements 

and testing of materials to be used/used in the work. The contractor shall, without extra 

charges, provide all the assistance with appliances and other things necessary for 

measurement.  
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2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work 

done in full or in part, the expenses towards such re measurements shall be borne by the 

contractor unless such re measurements are warranted solely for reasons not attributable to 

contractor.  

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the 

completion of the work measured. Any left out work has to be completed, if pointed out at a 

later date by BHEL.  

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the 

purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in 

tender specification has been completed in all respects to the entire satisfaction of BHEL. 

Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to 

him should be returned in satisfactory condition to BHEL. The abstract of final quantities 

and financial values shall also be entered in the Measurement Books and signed by both 

parties to the contract. The Final Bill shall be prepared and paid within a reasonable time 

after completion of work.  

2.7 RIGHTS OF BHEL  

BHEL reserves the following rights in respect of this contract during the original contract 

period or its extensions if any, as per the provisions of the contract, without entitling the 

contractor for any compensation.  

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated 

in the contract during the progress of work and get it done through other agencies to suit 

BHEL’s commitment to its customer or in case BHEL decides to advance the date of completion 

due to other emergent reasons/ BHEL’s obligation to its customer.  

2.7.2 To terminate the contract or get any part of the work done through other agency or deploy 

BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the contractor after 

due notice of a period of two weeks by BHEL, in the event of:-  

i) Contractor’s continued poor progress  

ii) Withdrawal from or abandonment of the work before completion of the work  

iii) Contractor’s inability to progress the work for completion as stipulated in the contract  

iv) Poor quality of work  

v) Corrupt act of Contractor  

vi) Insolvency of the Contractor  
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vii) Persistent disregard to the instructions of BHEL  

viii) Assignment, transfer, sub-letting of contract without BHEL’s written permission  

ix) Non fulfillment of any contractual obligations / non-compliance of statutory requirements 

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the 

job as per required schedule  

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties 

arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2. BHEL shall recover the 

amount from any money due from Contractor, from any money due to the Contractor including 

Security Deposit or by forfeiting any T&P or material of the contractor under this contract or 

any other contract of BHEL or by any other means or any combination thereof  

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of 

work executed in case BHEL’s contract with their customer are terminated for any reason, as 

per mutual agreement.  

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract 

or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to 

contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 35% on all 

such payments.  

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee 

uninterrupted work due to conditions beyond their control. The Contractor will not be 

normally entitled for any compensation/extra payment on this account unless otherwise 

specified elsewhere in the contract.  

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein 

worthwhile works cannot be executed and there is no possibility of commencement of work for 

a period of not less than two months, due to reasons not attributable to the contractor and 

other than Force Majeure conditions, BHEL may consider permitting the contractor to de 

mobilize forthwith and re mobilize at an agreed future date. Cost of such 

demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such 

cases shall not be applicable for the period between the period of demobilization and re 

mobilisation. The duration of contract/time extension shall accordingly get modified suitably. 

In case of any conflict, BHEL decision in this regard shall be final and binding on the 

contractor.  

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc, 

due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may 

consider contractor’s request to short close the contract, provided that the balance works are 

minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for 
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short closure, contractor shall establish that he has completed all works possible of completion 

and he is not able to proceed with the balance works due to constraints beyond his control. In 

such a case, the estimated value of the unexecuted portion of work as mutually agreed, shall 

however be reduced from the final contract value.  

2.7.9 LIQUIDATED DAMAGES/PENALTY  

COMPENSATION FOR DELAY:  

 

If the contractor fails to maintain the required progress in terms of condition 2.10  or to 

complete the work and clear the site on or before the contracted or extended the period of 

completion, he shall, without prejudice to any other right or remedy of the BHEL on account 

of such breach, pay as agreed compensation an amount calculated as stipulated below 

  

For unfinished anticipated value of work where finished portion is fit for use 

 

Rate of compensation as follows: 

 

 Completion period (as originally stipulated)not exceeding 6 months. ……@ 1 percent per week  

 Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2 

years…@ 0.5 percent per week 

 Completion period (as originally stipulated) exceeding 2 years……… @ 0.25 percent per week 

 

Provided always that the total amount of compensation for delay to be paid under condition 

shall not exceed the under noted percentage of the anticipated contract value  

 

 Completion period (as originally stipulated) not exceeding 6 months. ………@ 10 percent of 

anticipated value of work 

   

 Completion period (as originally stipulated)Exceeding 6 months and not exceeding 2 

years…@ 7.5   percent of anticipated value of work 

 

 Completion period (as originally stipulated)Exceeding 2 years…..….@ 5 percent of 

anticipated value of work 

 

The amount of compensation may be adjusted or set off against any sum payable to the 

Contractor under this or any other contract with the BHEL. 

 

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to 

carry out a post-payment audit and technical examination of the work and final bill including 

all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a 

result thereof in the manner provided in the proceeding sub-paragraph’s provided however 

that no such recovery shall be enforced after three years of passing the final bill 
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS ETC.  

The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 

against any claims of whatsoever nature arising due to the failure of the contractor in 

discharging any of his responsibilities hereunder:  

2.8.1 The contractor at all times during the continuance of this contract shall, in all his 

dealings with local labour for the time being employed on or in connection with the work, have 

due regard to all local festivals and religious and other customs.  

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum wage Act 

19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’ compensation Act 

1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant Workmen 1979, 

The Karnataka Factories Rules 1969, Payment of Bonus Act 1965, Payment of Gratuity Act 

1972. Child labour Prohibition act 1986, Karnataka Minimum Wage Act , Prevention of sexual 

harassment at work place Act 2013, Guidelines/notification related to Safai Karamchari Act 

, Equal Remuneration Act 1976, The company’s instructions as issued from time to time in 

regard to working hours, wages, leaves, holidays etc. for labour as may be enacted by the 

Government during the tenure of the Contract and having force or jurisdiction at Site. The 

Contractor shall also give to the local Governing Body, Police and other relevant Authorities 

all such notices as may be required by the Law.  

 The contractor shall produce the following registers and forms: 

 Form XIII- Register of work men employed by contractor(Rule 75) 

 Form XIV- Employment Card issued by contractor( Rule 76) 

 Form XVI- Muster Roll ( Rule 78(1) (a)(i)) 

 Form XVII- Register of Wages ( Rule 78(1) (a)(i)) 

 Form XVIII- Register of wages cum Muster Roll( in case of weekly payment) 

 Form XIX- Wage slip ( Rule 78(b)) 

 Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(ii)) 

 Form XXI- Register of files Rule 78(1) (a)(ii)) 

 Form XXII- Register of Advance Rule 78(1) (a)(ii)) 

 Form XXIII- Register of Overtime Rule 78(1) (a)(iii)) 

 Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1)) 

2.8.3 The contractor shall obtain independent License under the Contract Labour (Regulations 

and Abolition Act)as required from the concerned Authorities based on the certificate (Form-

V) issued by the Principal Employer/Customer  
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2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties, 

commission or other charges which may be levied on account of his operations in executing the 

contract.  

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler & 

explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the 

Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However, 

BHEL will not make any payment to the Inspectorate in connection with contractor’s 

Welders/Electricians qualification tests etc.  

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements (more 

particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc. 

as may be required for safe and satisfactory execution of contract.  

2.8.7 The contractor shall be responsible for proper accommodation including adequate 

medical facilities for personnel employed by him.  

2.8.8 The contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.  

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other 

parties working at site. If any such damage is caused, it is responsibility of the contractor to 

make good the losses or compensate for the same.  

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or 

without deposit to the contractor in connection with the contract shall remain properties of 

BHEL/their Client.  

2.8.11 The contractor shall use such properties for the purpose of execution of this contract. All 

such properties/equipment/components shall be deemed to be in good condition when received 

by the contractor unless he notifies within 48 hours to the contrary. The contractor shall return 

them in good condition as and when required by BHEL/their Client. In case of non-return, 

loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered 

from the contractor  

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the 

reasons attributable to the contractor, the same may have to be compensated by the contractor 

either by increasing manpower and resources or by working extra hours and/or by working 

more than one shift. All these are to be carried out by the contractor at no extra cost.  

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no 

hindrance to other agencies working in the same premises.  
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2.8.14  All safety rules and codes applied by the Client/BHEL at site shall be observed by the 

contractor without exception. The contractor shall be responsible for the safety of the 

equipment/material and works to be performed by him and shall maintain all light, fencing 

guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 

such additional precautions as may be indicated from time to time by the Engineer with a 

view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire 

hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store 

keepers to take care of equipment/materials and construction tools and tackles shall be posted 

at site by the contractor till the completion of work under this contract.  The contractor shall 

arrange for such safety devices as are necessary for such type of work and carry out the 

requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards 

and practices. Contractor has to ensure the implementation of Health, Safety and 

Environment (HSE) requirements as per directions given by BHEL/Customer. The contractor 

has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor 

has to generate and submit record/reports as per HSE plan/activities as per instruction of 

BHEL/Customer. All tools, plant and equipment brought to the site shall become the property 

of BHEL and shall not be removed from the site without the prior written approval from 

BHEL. When the work is finally completed or the Contractor is determined for reasons other 

than the defaults of the contract, he shall forthwith remove from the site all tools, plants, 

equipment etc., (other than those as may have been provided by BHEL) and upon such 

removal, the same shall revert in, and become the property of the contractor.  

 

 2.8.15 The contractor will be directly responsible for payment of wages to his workmen on 

specified date of respective month declared as per applicable Labour Act. A pay roll sheet 

giving all the payments given to the workers and duly signed by the contractor’s representative 

should be furnished to BHEL site for record purpose. 

2.8.16 In case of any class of work for which there is no such specification as laid down in the 

contract, such work shall be carried out in accordance with the instructions and requirements 

of the Engineer.  

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work 

resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at 

any time.  

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such 

time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.  

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of 

dispute, excepting force majeure conditions. All such problems/disputes shall be separately 

discussed and settled without affecting the progress of work. Such stoppage or abandonment 

shall be treated as breach of contract and dealt with accordingly  

 



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  24 | 33 

 

2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to-day work. Upon completion of work, the contractor shall remove from the 

vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 

deposit them in places specified by the Engineer. The contractor will also demolish all the 

hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the 

event of his failure to do so, the same will be arranged to be done by the Engineer and the 

expenses recovered from the contractor. If the work is executed in Factory premises, no hutment 

will be allowed. 

2.8.21 The contractor shall execute the work in the most substantial and workman like manner 

in the stipulated time. Accuracy of work and timely execution shall be the essence of this 

contract. The contractor shall be responsible to ensure that the quality, assembly and 

workmanship conform to the dimensions and clearance given in the drawings and/ or as per 

the instructions of the Engineer.  

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The 

Contractor will take necessary precautions and due care to protect the same while in his 

custody from any damage/ loss till the same is handed over back to BHEL. In case the damage 

/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable 

to get them repair/ replaced immediately and in case of his failure to do so within a reasonable 

time, BHEL will reserve the right to recover the loss from the contractor.  

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the 

work, the materials, the tools , plant, equipment and anything else lying on the site during the 

progress of the work. He shall solely be responsible for and shall take all reasonable and proper 

steps for protecting, securing , lighting and watching all places on or about the work and the 

site which may be dangerous to any person whom so ever. 

 

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the 

work, or in trenches and excavations shall be removed to the entire satisfaction of the Engineer-

in-charge and at Contractors expense. 

 

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have 

power at any time to inspect and examine any part of the work and the contractor shall give 

such facilities as may be required to given for such inspection and examination. 

 

2.8.26 In case the contractor is required to undertake any work outside the scope of this 

contract, the rates payable shall be those mutually agreed upon if the item rates are not 

mentioned in existing contract  

 i. For any item of wok required to be carried out after the contract has been awarded and 

which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule of 

rates the rate payable for such a fresh item will be derived from updated C.P.W.D. 

schedule of rates by the method of proportion as follows: 
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ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus) 

on pro–rata basis for nearest analogous items. For other items rate as per estimated 

C.P.W.D DSR and loading tender excess(plus or minus) 

iii.If rates are not available in C.P.W.D. DSR, deviated item rates will be derived from 

market rate with 15% profit and overheads. 

 

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 

EVALUATION  

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the 

time schedule given in the contract shall be jointly agreed between BHEL and Contractor, 

before commencement of work . The above programme shall be supported by month wise 

deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed 

periodically (Daily/Weekly/Monthly) vis a vis this jointly agreed programme. The Contractor 

shall submit periodical progress reports (Daily/Weekly/Monthly) and other 

reports/information including manpower, consumables, T&P mobilization etc as desired by 

BHEL.  

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed 

programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed 

formats. Manpower, T&P and consumable reports as per prescribed formats shall be 

submitted by contractor every month. Release of RA Bills shall be contingent upon certification 

by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and 

signed.  

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons 

attributable to the contractor is on the contractor himself. The monthly progress review shall 

record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL  

2.10 TIME OF COMPLETION  

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the Contract. 

The time for completion shall be reckoned from the date of commencement of work at Site as 

certified by BHEL Engineers  

2.10.2 The entire work shall be completed by the contractor within the time schedule or within 

such extended periods of time as may be allowed by BHEL under clause 2.11  

2.11 EXTENSION OF TIME FOR COMPLETION  

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the 

contract period, the contractor shall request for an extension of the contract and BHEL at its 

discretion may extend the Contract.  
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2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original 

contract period less the backlog attributable to the contractor shall be quantified, and the 

number of months of ‘Time extension’ required for completion of the same shall be jointly 

worked out. Within this period of ‘Time extension’, the contractor is bound to complete the 

portion of backlog attributable to the contractor. Any further ‘Time extension’ or ‘Time 

extensions’ at the end of the previous extension shall be worked out similarly.  

2.11.3 However if any ‘Time extension’ is granted to the contractor to facilitate continuation of 

work and completion of contract, due to backlog attributable to the contractor alone, then it 

shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays 

attributable to the contractor, in addition to any other actions BHEL may wish to take at the 

risk and cost of contractor.  

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed 

during the period of ‘Time Extension’, along with matching resources (with weightages) to be 

deployed by the contractor as per specified format. Review of the programme and record of 

shortfall shall be done every month of the ‘Time extension’ period in the same manner as is 

done for the regular contract period.  

2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per 

mutually agreed program  

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis 

of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 

majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be 

exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii) and 

(iii) above and shall be equal to period between the scheduled date of completion and the actual 

date of completion of contract. LD shall be imposed/levied for the portion of time extensions 

attributable to contractor and recoverable from the dues payable to the contractor.  

2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL 

FACTORY & TOWNSHIP PREMISES) 

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond 

original, contract period subject to the following terms and conditions.  

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions 

beyond original contract period. For the next twelve months of further extensions if any, rates 

shall be increased as above by 10% over the previous twelve months, and similarly for each 

subsequent twelve months extension.  



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  27 | 33 

 

2.12.3 Should there be any ‘Time extension’ for reasons attributable only to the contractor, 

then the work shall be executed by the contractor at the rates applicable for the period the work 

was planned  

2.12.4 Payment of ORC shall be regulated as follows:  

i) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog 

attributable to BHEL.  

ii) 50% of the compensation is allocated for deployment of resources agreed as per the joint 

programme drawn vide 2.11.4. Payment shall however be based on the actual deployment of 

resources for the month as certified by BHEL, as per weightages assigned therein  

iii) 50% of the compensation, is allocated for achieving of planned progress agreed as per the 

joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual achieved 

quantities  

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value as 

certified in Final Bill. For this purpose executed contract value excludes PVC, ORC, 

Supplementary/Additional Items and Extra Works done on Man-day rate basis  

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the portion 

of backlog attributable to the contractor. Such works shall be executed at the rates applicable 

for the period the work was planned  

2.13 QUANTITY VARIATION  

2.13.1 The quoted rates shall remain firm irrespective of any variations in the 

individual quantities.  

2.14 EXTRA WORKS  

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not 

attributable to the contractor, or needed due to any change in deviation from drawings and 

design of equipment, operation/maintenance requirements, mismatching, or due to damages 

in transit, storage and erection/commissioning, and other allied works which are not very 

specifically indicated in the drawings, but are found essential for satisfactory completion of 

the work, will be considered as extra works.  

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed 

in rectification of the damage/loss, will have to be carried out by the contractor free of cost. 

Under such circumstances, any material and consumable required for this purpose will also 

have to be arranged by the contractor at his cost.  
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2.14.3 All the extra work should be carried out by a separately identifiable gang, without 

affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be 

maintained and shall be signed by the contractor's representative and BHEL engineer. No 

claim for extra work will be considered/entertained in the absence of the said supporting 

documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily 

mean the acceptance of such works as extra works.  

2.14.4 BHEL retains the right to award or not to award any of the major repair/ 

rework/modification/rectification/fabrication works to the contractor, at their discretion 

without assigning any reason for the same  

2.14.5 After eligibility of extra works is established and finally accepted by BHEL 

engineer/designer, payment will be released on competent authority's approval at the 

following rate.  

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-

hour rate, including overtime if any, supervision, use of tools and tackles and other site 

expenses and incidentals, consumables for carrying out any major rework/ repairs/ 

rectification/ modification/ fabrication as certified by site as may arise during the course of 

erection, testing, commissioning or extra works arising out of transit, storage and erection 

damages, payment , if found due will be as per applicable minimum wage act 

2.14.6 The above composite labour man hour rate towards extra works shall remain firm and 

not subject to any variation during execution of the work. PVC will not be applicable for extra 

works. Rate revision, Over Run Charges/compensation etc will not be applicable due to extra 

works.  

2.14.7 Extra Works for Civil Packages shall be regulated as follows  

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) 

change in Specifications of materials/works (3) rectification/modification/dismantling & re 

erecting etc due to no fault of Contractor, shall be in the order of the following:  

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities.  

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation derived, 

Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the project is 

being executed,  

c) Item rates are to be worked out on the basis of prevailing market rates mutually agreed 

between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.  
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ii) PVC and ORC will not applicable be for (i) above.  

2.15 SUPPLEMENTARY ITEMS  

2.15.1 For NON Civil Works  

Supplementary items are items/works required for completion of entire work but not specified 

in the scope of work. Subject to certification of such items/works as supplementary items by 

BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual 

agreement:  

i) Based on percentage breakup/rates indicated for similar/nearby items  

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates 

to suit the  type of work  

2.15.2 For Civil Works  

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations 

in the original scope of works as per contract subject to certification of BHEL Engineer shall 

be worked out as under:  

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities  

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra 

Works’ and rate shall be derived as per clause no 2.14  

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at 

the sole discretion of BHEL, and shall be considered as part of executed contract value for the 

purpose of Quantity Variation as per clause 2.13  

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the 

contractor.  

iv) PVC and ORC will not be applicable for (i) above.  

2.16 STRIKES & LOCKOUT  

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with 

his labour/employee. In the event of the contractor’s labour/employee resorting to strike or the 

Contractor resorting to lockout and if the strike or lockout declared is not settled within a 

period of 15 days, BHEL shall have the right to get the work executed through any other 
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agencies and the cost so incurred by BHEL along with Overhead charges of 35% shall be 

deducted from the Contractor’s bills along with overhead of 35% 

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL  

2.17 FORCE MAJEURE  

The following shall amount to Force Majeure:-  

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion, 

Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar 

causes over which the contractor has no control.  

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by force majeure as defined above, the agreed time of completion of the job 

covered by this contract or the obligations of the contractor shall be extended by a period of 

time equal to period of delay, provided that on the occurrence of any such contingency, the 

contractor immediately reports to BHEL in writing the causes of delay and the contractor shall 

not be eligible for any compensation.  

2.18 ARBITRATION & RECONCILIATION  

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference 

arising out of the execution of the Contract or the respective rights and liabilities of the parties 

or in relation to interpretation of any provision by the Contractor in any manner touching 

upon the Contract, such dispute or difference shall (except as to any matters, the decision of 

which is specifically provided for therein) be referred to the sole arbitration of the arbitrator 

appointed by BHEL/In charge.  

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as 

aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory 

modifications or reenactments thereof and the rules made there under and for the time being 

in force shall apply to the arbitration proceedings under this clause. The venue of the 

arbitration shall be the place from which the contract is issued or such other place as the 

Arbitrator at his discretion may determine  
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, 

the following shall be applicable:  

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the Contract, such dispute or difference shall be referred to by either party to the 

arbitration of one of the arbitrators in the department of public enterprises. The award of the 

arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make further reference for setting aside or revision of the award 

to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government 

of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special 

Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision 

shall bind the parties hereto finally and conclusively.  

 2.18.3 The cost of arbitration shall be borne equally by the parties.  

2.18.4 Work under the contract shall be continued during the arbitration proceedings  

2.19 PAYMENTS  

Payments to Contractors are made in any one of the following forms  

2.19.1 Running Account Bills (RA Bills)  

i) These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms).  

ii) Payments shall be made according to the extent of work done as per measurements taken 

up to the end of the calendar month and in line with the terms of payments described in the 

Tender documents along with relevant statutory documents applicable for the work. 

iii) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms 

of contract  

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as 

per the specifications stipulated in the contract. If the work is not executed as per the stipulated 

specifications, BHEL may ask the contractor to re do the work according to the required 

specifications, without any extra cost. However, where this is not considered necessary ‘OR’ 

where the part work is done due to factors like non-availability of material to be supplied by 

BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment 

against full rate, as is considered reasonable, may be allowed with due regard for the work 

remaining to be done. BHEL decision in this regard will be final and binding on the 

contractor.  
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v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split 

the contracted rates/percentages to suit site conditions, cash flow requirements according to 

the progress of work  

2.19.2 Final Bill  

Final Bill’ is used for final payment on closing of Running Account for works or for single 

payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format 

after completion of works as per scope and upon material reconciliation, along with the 

following.  

i) ‘No Claim Certificate’ by contractor  

ii) Clearance certificates where ever applicable viz Clearance Certificates from Customer, 

various Statutory Authorities like Labour department, PF Authorities, Commercial Tax 

Department, etc  

iii) Indemnity bond as per prescribed format BHEL shall settle the final bills after deducting 

all liabilities of Contractor to BHEL  

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP  

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers the 

Contractor will be responsible for the quality of the workmanship and shall guarantee the 

work done for a period of as mentioned in the contract/NIT from the date of commencement 

of guarantee period as defined in Technical Conditions of Contract, for good workmanship 

and shall rectify free of cost all defects due to faulty erection detected during the guarantee 

period. In the event of the Contractor failing to repair the defective works within the time 

specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works 

at the Contractor’s risk and cost, without prejudice to any other rights and recover the same 

from the balance security deposit.  

2.20.2 BHEL shall release the balance security deposit subject to the following  

i) Contractor has submitted ‘Final Bill’  

ii) Guarantee period as per contract has expired  

iii) Contractor has furnished ‘No Claim Certificate’ in specified format  

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in 

specified format  
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v) Contractor has carried out the works required to be carried out by him during the period of 

Guarantee and all expenses incurred by BHEL on carrying out such works is included for 

adjustment from the Guarantee money refundable.  

2.21 CLOSING OF CONTRACTS  

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 

Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 

based on specific request of Contractor.  

2.22 REVERSE AUCTION/PRICE BID OPENING: 

 BHEL reserves the right to go for reverse auction at any point of time before opening of 

Price Bid. 

 Bids with non-acceptance of reverse auction will be liable for rejection. 

 Opening of Price Bid at discretion of BHEL. 

 BHEL shall be at liberty to cancel the tender at any time, before ordering, without 

assigning any reason. 

 

2.23 SUSPENSION OF BUSINESS DEALINGS  

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with 

them in line with BHEL guidelines issued from time to time.  

2.24 OTHER ISSUES  

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement 

shall be not less than  Rs 200/- unless otherwise required under relevant statutes.  

2.24.2 In case of any conflict between the General Conditions of Contract and Special 

Conditions of Contract, provisions contained in the Special Conditions of Contract shall 

prevail.  

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.  

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and 

short time period contracts  
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1.0 Scope 

 

This document describes the guidelines to be followed by each Unit/ 

Division/ Region for conducting Reverse Auction (RA) for procurement of 

material/ works/ services. These guidelines will be applicable for all 

purchases/ contracts to be awarded under Purchase/ Works policy and 

the RA shall follow the philosophy of English Reverse (No ties).  

 

English Reverse (No ties) is a type of auction where the starting price and 

bid decrement are announced before start of online reverse auction. The 

interested bidders can thereupon start bidding in an iterative process 

wherein the lowest bidder at any given moment can be displaced by an 

even lower bid of a competing bidder, within a given time frame. The 

bidding is with reference to the current lowest bid in the reverse auction.  

All bidders will see the current lowest quoted price and their rank. The 

term ‘No ties’ is used since more than one bidder cannot give an identical 
price, at a given instant, during the reverse auction. In other words, there 

shall never be a tie in the bids. 

 

3.0 Upfront declaration in NIT 

 

Wherever it is felt that procurement may be done through Reverse 

Auction, the bids shall be invited in two parts/ three parts or single part bid 

(Price Bid) where Techno-Commercial MoU already exists. Wherever, the 

evaluation is done for individual line item, separate sealed envelope price 

bid for each line item shall be taken. 

 

Decision to go for RA would be taken before floating of the tender. In 

case it is decided to go for RA, same shall be declared upfront in NIT by 

inserting the following clause: 

 

“BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available 

on www.bhel.com) for this tender. RA shall be conducted among all the 

techno-commercially qualified bidders. 

 

Price bids of all techno-commercially qualified bidders shall be opened 

and same shall be considered as initial bids of bidders in RA. In case any 

bidder(s) do(es) not participate in online Reverse Auction, their sealed 

envelope price bid along with applicable loading, if any, shall be 

considered for ranking.” 
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6.0 Business rules for RA 

 

Model Annexure-I is attached.  

 

7.0 Role of Service Provider 

 

• Acknowledge the receipt of mandate from BHEL. 

• Contact the bidders, provide business rules and train them, as 

required. 

• Get the process compliance form signed by all the participating 

bidders before RA event. 

• Conduct the event as per the contract and business rules. 

• Submit the Login Reports, Results, History sheet and authorized final bid 

from the bidders. 

• To obtain price breakup from successful bidder and submit the same 

to BHEL. 

 

10.0 Reverse Auction Process 

 

10.1 Reverse Auction will be conducted if three or more bidders are 

techno-commercially qualified. In case of more than four techno-

commercially qualified bidders, H1 bidder (whose quote is highest in 

sealed envelope price bid) shall not be allowed to participate in 

RA. However, there will be no H1 removal in case H1 happens to be 

MSE or qualifying under PPP-MII, Order 2017 irrespective of the 

number of bidders qualifying techno-commercially.  

 

   In case of multiple H1 bidders, all H1 bidders (excluding MSEs and 

bidders qualifying under PPP-MII, Order 2017) shall be removed 

provided minimum three bidders remain in fray, else no H1 removal. 

 

 10.2 During RA, all bidders will see their rank and current L1 price and 

their ranking L1, L2 etc. on the screen.  Once the RA is done, the 

ranking status would be based on the last quoted price of the 

bidder(s) irrespective of the quote received in RA or sealed 

envelope price bid. 

 

10.3 No bidder shall be allowed to lower its bid below the current L1 by 

more than 5 decrements at one go. 
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13.0 Processing of case after RA 

 

13.1 Wherever the evaluation is done on total cost basis, after Reverse 

Auction, prices of individual line items shall be reduced on pro-rata 

basis. 

 

13.2 In case of splitting requirement, H1 bidder(s) who were removed 

from participation in RA may also be considered for counter offer if 

the pre-stated (NIT) numbers of suppliers do not accept the counter 

offer.  

 

15.0 Others 

 

15.2 In case of enquiry through e-Procurement, the sealed electronic 

price bid (e-bid) is to be treated as sealed envelope price bid. 

 

15.3  BHEL will inform bidders the details of service provider who will 

provide business rules, all necessary training and assistance before 

commencement of online bidding. 

 

15.4 Bidders are advised to read the ‘Business Rules’ indicating details of 

RA event carefully, before reverse auction event.  

 

 

---xxx--- 
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This has reference to tender no {tender number….date…}. BHEL shall finalise the 
Rates for the supply of {item name} through Reverse Auction mode. BHEL has 

made arrangement with M/s. {Service provider}, who shall be BHEL’s authorized 
service provider for the same. Bidders should go through the instructions given 

below and submit acceptance of the same. 

 

The technical & commercial terms are as per (a) BHEL Tender Enq. No. {…} 
dated {...}, (b) Bidders’ technical & commercial bid (in case of two part bid) 
and (c) subsequent correspondences between BHEL and the bidders, if any. 

 

1. Procedure of Reverse Auctioning 

 

i. Price bids of all techno-commercially qualified bidders shall be opened. 

 

ii. Online Reverse Auction: The ‘bid decrement’ will be decided by BHEL.  
 

iv. Bidders by offering a minimum bid decrement or the multiples thereof can 

displace a standing lowest bid and become “L1” and this continues as an 
iterative process. However, no bidder shall be allowed to lower its bid 

below the current L1 by more than 5 decrements at one go. 

 

v. After the completion of the online reverse auction, the Closing Price (CP) 

shall be available for further processing. 

 

vi. Wherever the evaluation is done on total cost basis, after Reverse Auction, 

prices of individual line items shall be reduced on pro-rata basis. 

 

2. Schedule for reverse auction: The Reverse Auction is tentatively scheduled 

on {date}:   ;{start time}:  ;{Close Time:   }. 

 

3. Auction extension time: If a bidder places a bid in the last {…} minutes of 

closing of the Reverse Auction and if that bid gets accepted, then the 

auction’s duration shall get extended automatically for another {…} minutes, 
for the entire auction (i.e. for all the items in the auction), from the time that 

bid comes in. Please note that the auto-extension will take place only if a 

bid comes in those last {…} minutes and if that bid gets accepted as the 
lowest bid. If the bid does not get accepted as the lowest bid, the auto-

extension will not take place even if that bid might have come in the last {…} 
minutes. In case, there is no bid in the last {…} minutes of closing of Reverse 
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Auction, the auction shall get closed automatically without any extension. 

However, bidders are advised not to wait till the last minute or last few 

seconds to enter their bid during the auto-extension period to avoid 

complications related with internet connectivity, network problems, system 

crash down, power failure, etc.  

 

The above process will continue till completion of Reverse Auction.  

 

Complaints/ Grievances, if any, regarding denial of service or any related 

issue should be given in writing thru e-mail/ fax to M/s. {Service provider} with 

a copy to BHEL within 15 minutes prior to initial closing time of Online Reverse 

Auction. 

 

4. Bid price: The Bidder has to quote the {……………………} Price inclusive of 
Packing & Forwarding charges, all the routine & type tests as per tender 

scope, taxes, duties, freight and insurance as specified in tender document. 

including loading (if indicated by BHEL due to deviations in technical/ 

commercial terms) for the Items specified. Details are as shown in Excel 

Sheet for calculation of total cost to BHEL (To be specified by Unit as per NIT 

conditions). 

 

5. Bidding currency and unit of measurement: Bidding will be conducted in 

Indian Rupees per Unit of the material as per the specifications {...}  

 

In case of foreign currency bids, exchange rate (TT selling rate of State Bank 

of India) as on scheduled date of tender opening (Part-I bid) shall be 

considered for conversion in Indian Rupees. If the relevant day happens to 

be a Bank holiday, then the forex rate as on the previous bank (SBI) working 

day shall be taken. 

  

6. Validity of bids: Price shall be valid for {… days} from the date of reverse 

auction. These shall not be subjected to any change whatsoever. 

 

7. Lowest bid of a bidder: In case the bidder submits more than one bid, the 

lowest bid at the end of Online Reverse Auction will be considered as the 

bidder’s final offer to execute the work. 
 

8. Unique user IDs shall be used by bidders during bidding process. All bids 

made from the Login ID given to the bidders will be deemed to have been 
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made by the bidders/ bidders’ company. 
 

9. Post auction procedure: BHEL will proceed with the Lowest Bid in the Reverse 

Auction for further processing. 

 

11. Computerized reverse auction shall be conducted by BHEL (through M/s 

{Service Provider}), on pre-specified date, while the bidders shall be quoting 

from their own offices/ place of their choice. Internet connectivity shall have 

to be ensured by bidders themselves.  

 

During the RA process if a bidder is not able to bid and requests for extension 

of time by FAX/ email/ phone then time extension of additional 15 minutes 

will be given by the service provider provided such requests come before 5 

minutes of auction closing time. However, only one such request per bidder 

can be entertained. 

 

In order to ward-off contingent situation of connectivity failure bidders are 

requested to make all the necessary arrangements/ alternatives whatever 

required so that they are able to circumvent such situation and still be able 

to participate in the reverse auction successfully. Failure of power or loss of 

connectivity at the premises of bidders during the Reverse auction cannot 

be the cause for not participating in the reverse auction. On account of this, 

the time for the auction cannot be extended and neither BHEL nor M/s. 

{Service provider} is responsible for such eventualities.  

 

12. Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the 

bidder’s interest of any internet failure or to avoid last minute rush. The proxy 

feature allows bidders to place an automated bid in the system directly in 

an auction and bid without having to enter a new amount each time a 

competing bidder submits a new offer. The bid amount that a bidder enters 

is the minimum that the bidder is willing to offer. Here the software bids on 

behalf of the bidder. This obviates the need for the bidder participating in 

the bidding process until the proxy bid amount is decrementally reached by 

other bidders. When proxy bid amount is reached, the bidder (who has 

submitted the proxy bid) has an option to start participating in the bidding 

process.  

 

The proxy amount is the minimum amount that the bidder is willing to offer. 

During the course of bidding, the bidder cannot delete or change the 
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amount of a proxy bid.  

 

Bids are submitted in decrements (decreasing bid amounts). The application 

automates proxy bidding by processing proxy bids automatically, according 

to the decrement that the auction originator originally established when 

creating the auction, submitting offers to the next bid decrement each time 

a competing bidder bids, regardless of the fact whether the competing bids 

are submitted as proxy or standard bids.  However, it may please be noted 

that if a manual bid and proxy bid are submitted at the same instant manual 

bid will be recognized as the L1 at that instant. 

 

In case of more than one proxy bid, the system shall bid till it crosses the 

threshold value of ‘each lowest proxy bid’ and thereafter allow the 
competition to decide the final L1 price.  

 

Proxy bids are fed into the system directly by the respective bidders. As such 

this information is privy only to the respective bidder(s).  

 

13. Bidders are advised to get fully trained and clear all their doubts such as 

refreshing of Screen, quantity being auctioned, tender value being 

auctioned etc from M/s {Service provider}. 

 

14. M/s. {Service provider}, shall arrange to demonstrate/ train the bidder or 

bidder’s nominated person(s), without any cost to bidders. M/s. {Service 

provider}, shall also explain the bidders, all the business rules related to the 

Reverse Auction. Bidders are required to submit their acceptance to the 

terms/ conditions/ modalities before participating in the Reverse Auction in 

the process compliance form as enclosed. Without this, the bidder will not 

be eligible to participate in the event. 

 

15. Successful bidder shall be required to submit the final prices (L1) in 

prescribed format for price breakup, quoted during the Online Reverse 

Auction, duly signed and stamped as token of acceptance without any 

new condition (other than those already agreed to before start of auction), 

after the completion of auction to M/s. {Service provider} besides BHEL within 

two working days of Auction without fail.  

 

16. Any variation between the final bid value and that in the confirmatory 

signed price breakup document will be considered as tampering the tender 
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process and will invite action by BHEL as per extant guidelines for suspension 

of business dealings (as available on www.bhel.com). 

 

17. Bidders’ bid will be taken as an offer to execute the work/ supplies the item 
as per enquiry no. {…} dt. {…}. Bids once made by the bidder, cannot be 

cancelled/ withdrawn and bidder shall be bound to execute the work as 

mentioned above at bidder’s final bid price. Should bidder back out and 

not execute the contract as per the rates quoted, BHEL shall take action as 

per extant guidelines for suspension of business dealings (as available on 

www.bhel.com). 

 

18. Bidders shall be able to view the following on their screen along with the 

necessary fields during Online Reverse Auction: 

 

a. Leading (Running Lowest) Bid in the Auction (only total price of package) 

b. Bid Placed by the bidder 

c. Start Price 

d. Decrement value 

e. Rank of their own bid during bidding as well as at the close of auction. 

 

19. BHEL’s decision on award of contract shall be final and binding on all the 
Bidders. 

 

20. BHEL reserves the right to extend, reschedule or cancel the Reverse Auction 

process at any time, before ordering, without assigning any reason, with 

intimation to bidders. 

 

21. BHEL shall not have any liability to bidders for any interruption or delay in 

access to the site irrespective of the cause. In such cases, the decision of 

BHEL shall be binding on the bidders. 

 

22. Other terms and conditions shall be as per bidder’s techno-commercial 

offers and other correspondences, if any, till date. 

 

23. If there is any clash between this business document and the FAQ available, 

if any, in the website of M/s. {Service provider}, the terms & conditions given 

in this business document will supersede the information contained in the 

FAQs. Any changes made by BHEL/ service provider (due to unforeseen 

contingencies) after the first posting shall be deemed to have been 
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accepted if the bidder continues to access the portal after that time. 

 

24. Bidder shall not divulge either his Bids or any other exclusive details of BHEL to 

any other party. If the Bidder or any of his representatives are found to be 

involved in Price manipulation/ cartel formation of any kind, directly or 

indirectly by communicating with other bidders, action as per extant BHEL 

guidelines for suspension of business dealings (as available on 

www.bhel.com), shall be initiated by BHEL. 



SL.NO. DESCRIPTION UNIT QTY
ITEM RATE

(EXCLUDING 
GST)

 Total Amount

1

Clearing jungle including uprooting of rank vegetation, grass, brush
wood,trees and saplings of girth up to 30 cm measured at a height of
1 m above ground level and removal of rubbish up to a distance of 50
m outside the periphery of the area cleared.

sq.m 1200 10.29 12,349.20                   

2

Earth work in excavation over areas ( Exceeding 30 cm in depth, 1.50
mtrs in width as well as 10 sqm on plan ) including disposal of
excavated earth, lead upto 1.5km and lift upto 1.5 mtr, disposed earth
to be levelled and neatly dressed in all type of soil and surveying to
be done for land levelling before and after to record levels as per
the directions of Engineer In charge. 

Cum 1,045.00     149.12 155,827.27                 

3

Earth work in excavation by mechanical means (Hydraulic excavator)
/ manual means over areas (exceeding 30 cm in depth, 1.5m in width
as well as 10 sqm on plan) including disposal of excavated earth,
lead upto 1.5km and lift upto 1.5 m, disposed earth to be levelled and
neatly dressed and surveying to be done for land levelling before and
after to record levels :Ordinary rock . complete all as per direction
of Engineer-in -charge 

Cum 131.00        289.01 37,860.18                   

4

Earth work in excavation by mechanical means (Hydraulic excavator)
/ manual means over areas (exceeding 30 cm in depth, 1.5m in width
as well as 10 sqm on plan) including disposal of excavated earth,
lead upto 1.5km and lift upto 1.5 m, disposed earth to be levelled and
neatly dressed and surveying to be done for land levelling before and
after to record levels :Hard rock(Blasting Prohibited) . complete all
as per direction of Engineer-in -charge 

Cum 12.00          833.28 9,999.41                     

5

Filling available excavated earth ( excluding rock ) in trenches plinth,
sides of foundations etc., in layers not exceeding 20 cm in depth
consolidating each deposited layer by ramming and watering, lead
upto 1.5km and lift upto 1.50m as per the directions of Engineer In
charge

Cum 340.00        180.11 61,238.42                   

6

Providing and laying in position cement concrete of specified grade
excludingthe cost of centering and shuttering - All work up to plinth
level :1:3:6 (1 Cement : 3 coarse sand : 6 graded stone aggregate 20
mm nominal size) complete as per direction of Engineer-in-charge.

Cum 99.00          5132.46 508,113.74                 

7

Random rubble masonry with hard stone in foundation and plinth
including levelling up with cement concrete 1:6:12 (1 cement : 6
coarse sand : 12 graded stone aggregate 20mm nominal size) upto
plinth level with :Cement mortar 1:6 (1 cement : 6 coarse sand).
Complete as per direction of Engineer-in-charge.

Cum 206.61        5019.06 1,036,995.44             

8

Providing and laying of cement concrete with 50mm coping on
compound wall PCC 1:2:4 using 20mm & down aggregates, finishing
& curing complete all as per direction of Engineer-in -charge Cum 63.00          5566.65 350,699.08                 

9

Providing and laying in position machine batched and machine mixed
designmix M-25 grade cement concrete for reinforced cement
concrete work,using cement content as per approved design mix,
including pumping of concrete to site of laying but excluding the cost
of centering, shuttering, finishing and reinforcement, including

Cum 141.00        6557.79 924,647.83                 

10

Centering and shuttering including strutting, propping etc. and
removal of form work for :Foundations, footings, bases for columns,
small walls etc., complete as per direction of Engineer-in -charge Sqm 1,295.00     233.58 302,482.22                 

11

Providing and fixing G.I. chain link mesh fabric fencing of required
width in mesh size 50X50MM made of G.I. wire of dia 4 mm including
strengthening with 2 mm dia wire or nuts, bolts and washers as
required both ends twisted conforming to IS 2721 complete as per
the direction of Engineer-in-charge.

sqm 7,560.00     653.70 4,942,002.24             

12

Structural steel work riveted, bolted or welded in built up sections,
trusses and framed work, including cutting, hoisting, fixing in position
all complete as per direction of Engineer-in -charge kg 30,293.55   83.44 2,527,542.34             

 PRICE BID
 Estimate of Chain link Fencing works for  25 MW NTPC FSPV power plant at NTPC Simadri, 

Andhra Pradesh 
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SL.NO. DESCRIPTION UNIT QTY
ITEM RATE

(EXCLUDING 
GST)

 Total Amount

 PRICE BID
 Estimate of Chain link Fencing works for  25 MW NTPC FSPV power plant at NTPC Simadri, 

Andhra Pradesh 

13

Steel work in built up tubular (round, square or rectangular hollow
tubes etc.) trusses etc., including cutting, hoisting, fixing in position
including welding and bolted with special shaped washers etc.
complete.Hot finished welded type tubes

kg 635.04        117.63 74,699.12                   

14
Hot dip galvanisation of fencing column post, fencing Flat,
fencing Stay post and other structure steel works.

Kg 30,928.59   32.77 1,013,529.89             

15

Painting on Angles and steel structures with epoxy based synthetic
enamel paint of approved brand and manufacture of Siemens Grey
RAL - 7032.Thickness of paint shall be not less than 75 micron: Two
or more coats on new work of approved brand and manufacture as
per direction of Engineer-in -charge.

Sqm 500 145.26 72,631.50                   

16

Fencing with R.C.C. post placed at required distance, embedded in
cement concrete blocks, every 15th post, last but one end post and
corner post shall be strutted on both sides and end post one side
only, provided with horizontal lines and two diagonals of barbed wire
weighing 9.38 kg per 100 metres (minimum), between the two posts
fitted and fixed with G.I. staples on wooden plugs or G.I. binding wire
tied to 6 mm bar nibs fixed while casting the post (cost of R.C.C.
posts, struts, earth work and concrete to be paid for separately) :-
Payment will be made as per metre cost of total length of barbed wire
used.

meter 12600 9.84 123,984.00                 

17

Brick work with common burnt clay F.P.S. (non modular) bricks of
classdesignation 7.5 in foundation and plinth in: Cement mortar 1:6 (1
cement : 6 coarse sand) all complete as per direction of Engineer-in -
charge

Cum 50 5049.11 252,455.45                 

18

Steel work welded in built up sections/ framed work, including
cutting,hoisting, fixing in position and applying a priming coat of
approved steel primer using structural steel etc. as required. In
gratings, frames, guard bar, ladder, railings, brackets, complete gates 
arrangements/Fittings (structural part including locking arrangments)
, Cattle catcher etc as per drawings and similar works all complete as
per direction of Engineer-in -charge

kg 1000 107.42 107,420.00                 

17 12 mm cement plaster of mix : 1:6 (1 cement: 6 coarse sand)
CEMENT PLASTER (IN COARSE SAND) Sqm 2,400.00     216.11 518,666.40                 

18 White washing with lime to give an even shade : New work (three or
more coats) Sqm 2,400.00     23.41 56,186.40                   

19

Providing Steel reinforcement for R.C.C. work including straightening,
cutting,bending, placing in position and binding all complete upto
plinth level. Thermo-Mechanically Treated bars all complete as per
direction of Engineer-in -charge

kg 100 68.47 6,847.00                     

20

Providing and fixing PVC pipes for cable entry conforming to IS 4985
of SWR quality 4 Kg & 6 Kg / Sq cm, pressure. The rate shall incude
cost of all fittings like plain elbow, plain tee, plain Y, 4 way tee and all
required necessary specials etc., complete.  jointing with rubber ring 

RM 30.00 131.01 3,930.30                     

13,100,107.4    
QUOTE PERCENTAGE (%) ABOVE/BELOW (+/-) (OR) AT PAR TO TOTAL AMOUNT

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT
 GST (As applicable)

TOTAL AMOUNT OF WORK (excluding taxes) (Rs) 

NOTE:
1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT
2. QUOTED PERCENTAGE (%) IS APPLICABLE ON ALL ITEM RATES UNIFORMLY.
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