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Bharat Heavy Electricals Limited  

SOLAR BUSINESS DIVISION 

Malleshwaram, Bangalore – 560012 

PV-O&M- DEPT 
Phone No : 080-2218 2332 / 2333 

  
 

 

E-mail: prakashm@bhel.in / cjaka@bhel.in  

 

NOTICE INVITING TENDER 

 
1 TENDER NUMBER(RFQ)      : SBD:PVOM:SCCL:QCA:129MW:F&S,                    Dt: 13.09.2021 

 

2 NAME OF WORK : Appointment of Qualified Coordinating Agency (QCA) M/s. 

SCCL Solar PV projects at 50 MW Ramagundam, 39 MW 

Yellandu, 30 MW Manuguru & 10 MW STPP in Telangana for 

10 years (approx.) as per TSERC regulation  
          

3 ESTIMATED COST :  Rs.82.35 Lakhs (approx.) Plus applicable GST. 

 

4 EARNEST  MONEY DEPOSIT :  Rs. 91,000 /- 

Bidders can submit Rs. 91,000/- EMD through DD/NEFT 

(Please refer “Instructions to tenderer” for details for 

payment through NEFT). 

 

5 SECURITY DEPOSIT : a) Security Deposit (SD) will be 5% of the work order amount. 

b) 50% of SD shall be submitted before start of work. 

c) Balance will be recovered from running Bills at a rate of 

10% per bill. 

d) 50% of SD will be released after completion of all the 

works and remaining 50% after 3 months from the date of 

completion of activity.  

 

6 DURATION OF WORK : 120 Months (approx.) from the handover of each project site for the 

activity , likely in Sep’ 2021 

 

7 LAST DATE AND TIME FOR THE 

SUBMISSION OF DULY FILLED IN 

TENDER DOCUMENT 

: 23.09.2021 Before 01:00 P.M. 

    8 ADDRESS TO BE SUPERSCRIBED 

ON TENDER ENVELOPE 

: Mr. Chandrashekhar C Jaka, DGM, (PV-O&M) 

1st  Floor, Insulator Engineering Building,  

BHEL- Solar Business Division 

Prof. C.N.R Rao Circle, P.B.No.1245,Opp. Indian Institute of 

Science, 

Malleshwaram, Bangalore -560 012. 

9 DATE AND TIME OF TECHNICAL 

BID OPENING 

: 23.09.2021 at 01:30 P.M 

 

  10 

 

DATE AND TIME FOR SITE 

INSPECTION. 

 

 

: 

 

The Bidder is advised to visit the site and examine the site 

conditions.   

 
 

NOTE: The tenderer shall return the dully filled in tender document after affixing signature on all pages and submit. 

Keep referring the BHEL tender website for any addendum or corrigendum and no individual intimation will be 

given. 

 

mailto:prakashm@bhel.in%20/%20cjaka@bhel.in
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Bharat Heavy Electricals Ltd 

Solar Business Division 

Malleshwaram, Bangalore – 560012 
 

Tender Document  

for 

Appointment of Qualified Coordinating Agency (QCA)  

for M/s.SCCL Solar PV projects at 50 MW Ramagundam, 39 MW Yellandu, 30 MW Manuguru & 10 MW STPP 

in Telangana (approx.) as per TSERC regulation  

 

TENDER NUMBER RFQ : SBD:PVOM:SCCL:QCA:129MW:F&S;                                      Date: 13.09.2021 

 

TECHNICAL BID DATE OF OPENING on 23.09.2021 (Price bid opening date intimation will be given separately) 

Part – I           Technical cum Commercial Bid                             …….….. 18 Pages 

                        Unpriced Bid                                  .………. 01 Page 

            TECHNICAL SPECIFICATIONS                         …………02 Pages  

            BHEL General Conditions of Contract                   ..….…..  33 Pages 

                         Bank Guarantee format in lieu of Security deposit  …………04 Pages 

Part – II           Price Bid        ………...01 Page       

 

 Note:  

 

1. Part – I:  To be submitted in a separate sealed cover.  

2. Part – II:  To be submitted in a separate sealed cover.  

3. Part-I, Part-II, Tender EMD sealed covers should be put in outer envelope and super scribing the Name of work 

and Name &  Address of  the Tenderer. 
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BHARAT HEAVY ELECTRICALS LTD  

SOLAR BUSINESS DIVISION  

MALLESHWARAM, BANGALORE – 560012 
 

TENDER NUMBER RFQ : SBD:PVOM:SCCL:QCA:129MW:F&S;                       Date: 13.09.2021 

 

PART-I TECHNICAL-CUM-COMMERCIAL BID 

         (To be furnished by the Bidders) 

 

01. NAME OF THE WORK                    :    Appointment of Qualified Coordinating Agency (QCA) for M/s.SCCL   

Solar PV projects at 50 MW Ramagundam, 39 MW Yellandu, 30 MW Manuguru 

& 10 MW STPP in Telangana for 10 years (approx.) as per TSERC regulation.  

02. APPROXIMATE ESTT.COST RS.     :     Rs. 82,35,360/- Plus applicable GST. 

 
03. DURATION OF WORK                      :     120 Months (approx.) from the handover of each project site for the  

              activity, likely in Sep’ 2021 

 

04. NAME OF THE CONTRACTOR       : 

    
05.  ADDRESS 

 

       (A) OFFICE              :   
       

                                                                                        
  E-mail     :   

                                                                                        
             TEL. PH. NO.   :         

 

       (B) RESIDENCE               :           

                                                                        
 

             TEL.PH NO    : 

  

 06.  PAN NO           : 

 

07.   GST NO                  : 

 

 08.  STAFF STRENGTH         : 

   

09.   DOCUMENTS FULFILLING TENDER          :                Enclosed / Not enclosed 

        PRE-QUALIFICATION CRITERIA 

 

10.   a) SCOPE OF WORK                                :                UNDERSTOOD/ NOT UNDERSTOOD 

      (As per clause/3.1/ 

Brief scope of work) 

 b)  Accept to execute all activities                      :                YES/ NO 

      (as per clause/3.2/ 

detailed Scope of work) 

 c) Full acceptance to all points                      :                YES/ NO 

      mentioned in Special Conditions of Contract 

                 

11.  a) EMD PARTICULARS (DEMAND DRAFT/                : 

           SBI COLLECT REF NO. / BG DETAIL)                                

        b) Electronic Funds Transfer (EFT) form / Bank Mandate  

along with cancelled cheque (Format in ANNEXURE-I)   :  Enclosed / Not enclosed  
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12.   Constitution of Firm                                                         :  Individual / Sole Proprietorship Concern /  

                                                                                                   Partnership Firm / Public Ltd. Company/ 

                                                                                                   Private Ltd. Company. 

 

13.  MSME                                                :  Applicable / Not Applicable 

a) MSME UAN No (if applicable)                             : 

 

14.    Accept to pay statutory payments like ESI, PF 

            etc., as per terms and conditions of  

            BHEL and Govt. guideline’s       :  Accepted   /   Not accepted 

 

15.    BHEL Payment terms acceptance as per Special  

         Conditions of Contract                                                 :  Accepted   /   Not accepted 

 

Note:  

1. Bidders are advised to quote their best prices (% above/below the total estimate +/-  (or) at par). 

 

2. BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for this 

tender. RA shall be conducted among the techno-commercially qualified bidders. Price bids of all techno-

commercially qualified bidders shall be opened and same shall be considered for RA. In case any bidder(s) 

do(es) not participate in online Reverse Auction, their sealed envelope price bid along with applicable 

loading, if any, shall be considered for ranking. 
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PRE QUALIFICATION CRITERIA 

 

a) Average annual financial turnover during the last 3 years ending 31st March of the previous financial 

year, should be 30% of the estimated cost of Service (A) & (D). Bidder shall submit the audited balance sheets 

for past 3 years. In case, audited balance sheet is not available for current year, unaudited balance sheet is 

acceptable. 

b) Experience of having successfully completed “similar service” during last 7 years ending last day of 

previous month to the one in which applications are invited should be either of the following: 

i. Three similar completed services, each costing not less than the amount equal to 40% of the annual 

estimated cost of Services (A) & (D). (i.e. Rs. 1,53,216 plus GST) 

ii. Two similar completed services, each costing not less than the amount equal to 50% of the annual 

estimated cost of Services (A) & (D). (i.e. Rs. 1,91,520 plus GST) 

iii. One similar completed service costing not less than the amount equal to 80% of the annual estimated cost 

of Services (A) & (D). (i.e. Rs. 3,06,432 plus GST) 

OR 
i. Three similar executed services, each having capacity of not less than 24 MW capacity. 

ii. Two similar executed services, each having capacity of not less than 30 MW capacity.  

iii. One similar executed service having capacity of not less than 48 MW capacity. 

 

“Similar service” is defined as Forecasting & Scheduling, Deviation Settlement Mechanism and related matters 
for Solar Power plants for a period of minimum one year in India.  

As evidence to this, the vendor shall submit (a) Copies of work orders/service orders from the clients and (b) 

Completion Certificate from client / client certified invoice.  

Relaxation for start-ups will be given for technically qualified bidders only. 

 

c) QCA should be registered with SLDC/Telangana as on last date of submission of Bids. QCA shall follow 

“TELANGANA STATE ELECTRICITY REGULATORY COMMISSION (Forecasting, Scheduling, Deviation 
Settlement and Related Matters of Solar and Wind Generation Sources) Regulations, 2018” in existence and 
amended from time to time. 

d) Any vendors / QCA, against whom, action due to non-performance has been initiated by BHEL or 

SLDC/Telangana are not eligible for participation. The tender envelope submitted by such a firms/bidder will not 

be opened for evaluation and no communication in this regard will be entertained. 
  
Note: Offers of the Tenderers not meeting the above requirements are liable to be rejected.  

 

Documents required to be submitted: 

 

1. Certificate of Incorporation of the Bidder’s company. 
2. Registration certificate with ESI and PF Authority/Declaration. 

3. Income Tax Returns for last Three years 

4. Balance Sheet and Profit & Loss Account for the last 03 years signed by auditor. 

5. Availability of technical personnel in bidder’s letter head. 

6. Registration with SLDC/Telangana. 

7. GST Registration details or Declaration in bidder’s letter head. 

8. Declaration by bidder’s for not blacklisted and/or not banned by any PSU’s (or) Government 
institutions/organizations (or) semi-Government institutions/organizations in bidder’s letter head. 

9. MSME status certificate (if applicable). 

 

All the supporting documents to be signed and sealed by the bidder (BHEL have the rights to verify the 

original documents if required) 
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INFORMATION TO THE TENDERER 
 

(i) Estimated value of Forecasting & Scheduling, Deviation Settlement Mechanism and related matters: 
 

Sl.No. Project Name & Location Project-wise Estimated 

value 

(excluding GST) 

Services (A)  50MW (AC) Solar Photovoltaic Power Plant, 

Ramagundam, Telangana. 

Rs.31,92,000/- 

Services (B) 39MW (AC) Solar Photovoltaic Power Plant, 

Yellandu, Telangana. 

Rs.24,89,760/- 

Services (C) 30MW (AC) Solar Photovoltaic Power Plant, 

Manuguru, Bhadadri Kothagudem Distt, Telangana. 

Rs.19,15,200/-. 

Services (D) 10MW (AC) Solar Photovoltaic Power Plant, 

STPP,Pegadapally, Mancherial Distt, Telangana. 

Rs.6,38,400/-. 

 

(ii) Service will be awarded as below: 
 

a. L1, L2 and L3 bidder with scope of service of 50MW Ramagundam+10MW Pegadapally STPP 

to L1, 39MW Yellandu to L2, 30MW Manuguru to L3, in such case L2 and L3 bidder has to 

match the price of L1 bidder. 

b. In case of denial of the same by L2 and L3, it shall be offered subsequently to all other bidders, 

still we get two vendors to accept L1 prices and then scope of service shall allotted as mentioned. 

c. But in case only one bidder agrees for L1 price, the scope of services of 50MW Ramagundam + 

30MW Manuguru to L1 and 39MW Yellandu +10 MW Pegadapally STPP shall be allotted to 

L2. 

d. However in case no bidder agrees to match L1 price , then L1 bidder is bound to execute the 

scope of services of all four locations (or) BHEL may take a decision to re-float the tender. 

e. However in any case, BHEL reserves the right to change the splitting the scope of services (or) 

re-float the tender. 

(iii) The Bidders is advised to visit the site and examine the site conditions, but not limited to traffic, location, 

surroundings, climate, access to site, applicable laws and regulations, and obtain for itself on its own 

responsibility of all information, as per their understanding, as may be necessary for preparing the Bid and 

entering into the Contract Agreement. All the expenses in this regard for the subject Solar plant and its 

associated costs shall be borne by the Bidder. 

(iv) The bidders should carry out preliminary survey at the site before submission of offer to ensure that the rate 

quoted for the relevant schedule of items are correct and submit the competitive price. 

(v) Contractor to note, BHEL reserves the right to get any part of the work done through other agency or deploy 

BHEL’s own/hired/otherwise arranged resources, at the risk and cost of the contractor after due notice of a 
period of two weeks by BHEL, in the event of: 

a) Contractors continued poor progress. 

b) Withdrawal from or abandonment of the work before completion of the work. 

c) Contractor’s inability to progress the work for completion as stipulated in the contract. 
d) Poor quality of work. 

e) Corrupt act of Contractor. 

f) Insolvency of the contractor. 

g) Persistent disregard to the instructions of BHEL. 

h) Assignment, transfer, sub-letting of contract without BHEL’s written permission. 

i) Non fulfillment of any contractual obligations, Non-compliance to any statutory laws / regulations of 

the land. 

j) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute job as per 

required schedule. 
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(vi) The liquidated damages/penalties arising out of Risk and Cost will be recovered. BHEL shall recover the 

amount from any money due from the Contractor, or from any money due to the contractor including security 

deposit or by forfeiting any T&P asset or material of the contractor under this contract or any other contract 

of BHEL or by any other means or any combination thereof. 

(vii) Documents to be submitted on award of work (as applicable): 
(a) Security deposit in the form of Cash/DD/ NSC’s / Kisan Vikas Patra / FDR / Bank Guarantee in 

favour of BHEL 

(b)Electronic Fund Transfer Form duly signed & sealed by banker along with cancelled cheque copy 

(c) Deduction of statutory taxes (as applicable) at source would be enforced from the running bills at the 

rates prescribed unless exemption certificate is produced from the concerned authorities (if applicable) 

(viii) The following documents are to be submitted along with the Running Account Bills for process of payment. 

Period of billing should be as per BOQ. 

a) Tax Invoice with details of GST number of BHEL and contractor. 

b) Invoice submitted along with running bills to indicate the GST amount charged and bear GST 

NUMBER etc. as per prevailing taxes. 

c) Bill submitted subsequently to be accompanied with a declaration that GST liability on the earlier 

bill has been discharged. 

i)  by paying money to the Government (along with Tax paid Challan Copy) 

ii)  by utilization of Input GST Credit 

d) Reports (as applicable) as per instruction. 
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INSTRUCTIONS TO TENDERER 

 

1. Sealed Tender for the above noted work is hereby invited from Contractors experienced in similar area of 

Forecasting & Scheduling, Deviation Settlement Mechanism and related matters for Solar Power plants in India.  

2. Project details and location: 

Project Name  129 MW (AC) Solar Power Plant  

Owner  M/s SCCL 

Services (A)  50MW (AC) Solar Photovoltaic Power Plant, 

Ramagundam, Telangana. 

Services (B) 39MW (AC) Solar Photovoltaic Power Plant, 

Yellandu, Telangana. 

Services (C) 30MW (AC) Solar Photovoltaic Power Plant, 

Manuguru, Bhadadri Kothagudem Distt, Telangana. 

Services (D) 10MW (AC) Solar Photovoltaic Power Plant, 

STPP,Pegadapally, Mancherial Distt, Telangana. 

 

3. Tenders should be addressed to:  Mr. Chandrashekhar C Jaka, DGM, (PV-O&M), 1st  Floor, Insulator 

Engineering Building, BHEL- Solar Business Division Prof. C.N.R Rao Circle, Opp. Indian Institute of 

Science, Malleshwaram, Bangalore -560 012. In three separate sealed cover for “Technical cum 
Commercial Bid”, Price Bid & EMD duly super scribed and put in an outer envelope, super scribing the 

Name of work, Tender no. and Name and address of the Tenderer.     
4. The local address of the Contractors, the name of the person to whom all the Correspondence are to be addressed 

should be indicated, with email id, telephone/mobile number (both office and residence). 

5. All entries in tender documents should be in one ink (preferably blue ink). Erasing and overwriting is not 

permitted. All corrections should be duly signed by tenderer concerned. 

6. Tenderers shall fill in all the required particulars in the blank space provided for this purpose in the tender 

documents and also sign in each and every page of the tender document including the drawings if any attached 

there to before submitting tender. 

7. Percentage above or below estimate should be quoted in figures as well as in words in Indian Currency only i.e. 

Rupees and Paisa with reference to overall cost shown in the attached schedule. These rates shall be for the 

finished work at site. The rate shall include all taxes and duties payable on account of , Octroi, tax etc except 

GST. on work contract etc., and also expenses towards PF and ESI contributions. 

8. In case the unit rate quoted in figures differs from those quoted in words, the lower of the rates quoted will be 

taken as the tendered rate and shall be binding on the tenderer. 

9. In case any discrepancy from quoted unit rate and total quoted value , unit rate will be taken as the tendered rate 

and shall be binding on the tenderer.  

10. The prices quoted above are all inclusive and shall remain firm for entire duration of contract. 

11. The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies such as “Octroi, 
etc except GST, arising from Act passed by Parliament or State Legislature and rules framed   there under. The 

rates shall further be deemed to include statutory levies arising from such Acts, Central or State, which may come 

into force, subsequent to submission of tenders.  

12. (a) The rate quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from the date of opening 
tender. 

(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price and during 

execution of contract in case tender is accepted. 

(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted rates as 

accepted by BHEL. 

(d) PRICE VARIATION CLAUSE NOT APPLICABLE. 

13. The rates quoted should be excluding GST arising on the transaction. If BHEL is required to discharge the liability 

of any  taxes on the transaction like TDS(IT), TDS(WCT), TDS(GST) (as applicable) under reverse charge 

mechanism or any other similar taxes, which is or becomes payable by BHEL, the same shall be deducted from 

the bills of the contractor. The rate/Percentage quoted by bidder shall be excluding GST which shall be 

shown separately in price bid. 
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14. Before tendering, the tenderer is advised to inspect the site of work and its environments and be well acquainted 

with the actual working and other prevailing conditions, position of material, Condition of each equipment. 

15. Details and quantities of each item of work shown in the bill of quantities attached here to only approximate. They 

are given as a guide for the purpose of tendering only and are liable for variation and alteration at the discretion 

of the competent authority. The work under each item as executed to the satisfaction of the engineer in charge 

and records/reports to be submitted by the Contractor. 

16. Should a tenderer find discrepancies or omission in the attached to the tender documents or should be in doubt as 

to their meaning he should at once address to the authority inviting the tender for clarifications. Every endeavor 

is made to avoid any error which can materially affect the basis of the tender but successful tenderer shall take 

upon himself to provide for the risk of any error which may be subsequently discovered and shall make no 

subsequent claim on account thereof. 

17. In the event of the tender being submitted by a firm the tender must be signed separately and legibly by each 

partner or member of the firm or in their absence, by the person holding the power of Attorney on behalf of firm 

concerned. In the latter case, a copy of the power of Attorney duly attested by a Gazette Officer must accompany 

the tender. 

18. If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next working day. 

19. Tender must be accompanied by Earnest Money Deposit. This earnest money will be refunded to the unsuccessful 

tenderer after finalization of the award of work. In the case of successful tenderer, the earnest money will be 

retained as a part of Security Deposit for satisfactory completion of the work in accordance with BHEL General 

Conditions of the Contract. Eligibility for exemption of EMD will be as per Govt. guidelines. Proof of eligibility 

for EMD exemption to be submitted. Tenders without Earnest Money Deposit receipt which are not eligible for 

exemption are liable to reject.  

No interest will be paid on the earnest money deposit. 

20. The Earnest money deposit may be furnished 

a) Through Demand Draft in favour of BHEL SBD, Bangalore – 560012. 

b) Through NEFT.  

 

Details for payment of EMD Fee through NEFT 

 

Name of Beneficiary 
Bharat Heavy Electricals Limited 

Ceramic Business Unit 

Prof. CNR Rao Circle 

Malleswaram, Bengaluru-560012 

Name of the Bank & Branch IDBI Bank Limited, Trade Finance 

Address of the Branch 
Trade Finance 

IDBI House, 58, 1st  Floor, 

Mission Road, 

Bengaluru-560027 

NEFT IFSC Code IBKL0000377 

Account Type  Current 

Account No. 008103000003605 

RTGS IFSC Code IBKL0000377 

 

21. For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain the Banker’s 
signature and also enclose a photocopy of cancelled cheque leaf. 

22. Unless the bidder whose tender is accepted, signs contract agreement within fifteen days (15 days) of   the date 

of the order directing to do so, the amount of Earnest Money Deposit (EMD)will be forfeited and acceptance of 

the tender will be withdrawn.  

23. If after opening of tender, a tenderer revokes the tender or increase of earlier quoted rates or after acceptance of 

his tender does not commence the work in accordance with the instruction of Engineer-in-charge, the Earnest 

Money Deposited by bidder will be forfeited and acceptance of bidder’s tender will be withdrawn. 

 If only a part of work included in the tender had been awarded to the tenderer, the amount of Earnest Money to 

be retained will be based on value of the contract so awarded. 
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24.  Bidder agrees to submit performance security required for execution of the contract within the time period 

mentioned. In case of delay in submission of performance security, enhanced performance security which would 

include interest (SB/ rate + 6%) for the delayed period, shall be submitted by the bidder. Further, if performance 

security is not submitted till such time the first bill becomes due, the amount of performance security due shall be 

recovered as per terms defined in NIT / contract, from the bills along with due interest. 

25. The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders received or 

accept any tender or part thereof without assigning reason thereof. In the case of acceptance of a part of tender, 

the time for completion may also be reduced to the extent considered necessary by the accepting authority. 

26. Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective, tenders which 

are not in accordance with the tender conditions laid down by the accepting officer and tenders not submitted in 

the prescribed forms are liable to be rejected. 

27. Tenderer shall submit Solvency Certificate for the value specified from a Bank of standing regarding the 

tenderer’s financial position (as applicable). 

28. The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / Sole 

Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited. 

29. The tenders should be enclosed with a list of contracts already held by the tenderer at the time of submitting the 

tender and giving the following particulars: 

a) Name of the work, value and address. 

b) The balance work remaining to be done on the same. 

30. a) The filled in tender sealed cover shall be handed over/couriered/speed post to at office of   Mr. Chandrashekhar 

C Jaka, DGM, (PV-O&M), 1st  Floor, Insulator Engineering Building, BHEL- Solar Business DivisionProf. 
C.N.R Rao Circle,Opp. Indian Institute of Science, Malleshwaram, Bangalore -560 012. before the time fixed 

for submission of tender. 

b) Tenders received after the due date & time of opening of tenders will be rejected.       

31. The Contractors responsibility under this contract shall commence from date of receipt of the order or acceptance 

of tender. 

32. Tenders submitted by speed post or courier service, shall be posted with due consideration of any delay in postal 

delivery. Tenders received after the due date of opening tenders are liable to be rejected. 

33. If proprietor or partner of a firm expires after the submission of tender or after the acceptance of tender, BHEL 

reserves the right to cancel the contract if the character of the firm undergoes a substantial change. 

34. THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted by the 

tenderer or changes in the composition of firm made subsequent to signing of the contract. They may however 

recognize such power of Attorney and changes after obtaining proper legal advice. 

35. If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory performance with 

BHEL sister units or any other Customer / clients, BHEL reserves the right to reject such tender at any stage 

including contract execution period and initiate penal action against the bidder as deemed fit. 

36. Words imparting the singular number shall also be deemed to include the plural number and vice-versa where the 

context so require. 

37. The General and Special Conditions are complementary to each other and where they are in conflict, the special 

condition shall prevail. 

38. The expenses for completing the stamping agreement shall be borne by the contractor. 

39. Unless or otherwise stated above tendered work includes men, material, machine as agreed to in the contract. 

40. Any covering letter and comments of the tenderer should be submitted along with the offer. 

41. Should a tenderer or a contractor has a relative or in the case of firm or company, any of its shareholder’s relative 

is employed in Bharat Heavy Electricals Limited, the authority inviting tenders shall be informed of this fact at 

the time of submission of the tender, failing which tender may be disqualified or if such fact subsequently comes 

to light. 

42. These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL’ shall be 
deemed to form an integral part of the Contract agreement for the work to be entered into. The Contractor has to 

scrutinize the same, and when submitting his tender, indicate his acceptance of both. In cases of variation between 

the two in any matter, the conditions in the ‘THE INSTRUCTIONS TO TENDERER’ shall prevail. (Extracts of 
important clauses of BHEL GCC are enclosed). 

43. All operations to be carried out by the Contractor during the execution of the contract such as drilling, welding 

etc., shall be done with proper equipment to be brought by the tenderer.  
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44. The Contractor shall comply with the provision of Employees Provident Fund’s and miscellaneous Provisions 
Act 1952 and rules, regulations and other orders issued there under. He as an employer shall be liable to pay 

employer’s contribution/deductions towards PF under the PF Act in respect of all labour employed by him for the 

execution of the contract in accordance with the provisions of the Employees’ Provident Funds and Miscellaneous 
Provisions Act, 1952 as amended from time to time. For this purpose, he shall indicate the code number obtained 

from the Regional Provident Fund Commissioner or he should obtain a code number if he has not and produce 

the Photostat copy of the challan receipt of monthly remittance of the contribution made by him to the 

Commissioner. He shall also furnish such returns such returns as are due, under the Act, to be sent to the 

appropriate authorities through the Principal Employer”. 
45. Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in execution of work 

shall be defended by the Contractor and / or reimburse BHEL the cost of the same. 

46. Contractor shall produce necessary records, documents, explanation whenever he is called upon to do  

by any Government Agencies.  
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ADDITIONAL CLAUSES FOR GST 

 

1. BHEL GST Number of Nodal Agency: 

 
Nodal Unit Registered as Supplier of Goods/Services in GST:  

GSTIN of Nodal Unit: Will be intimated later after award of work. 

 
2. HSN (Harmonized System of Nomenclature) / SAC (Services Accounting Code) to be mandatorily 

mentioned in all quotations & invoices submitted. 

 

3. Invoice submitted should be in the format as specified under GST Laws viz. all details as mentioned 

in Invoice Rules like GSTN registration number, invoice number, quantity, rate, value, taxes with 

nomenclature – CGST, SGST, IGST mentioned separately, HSN Code / SAC Code etc. 

 

4. Payment of GST to vendors as applicable will be made only if it is matching with data uploaded by 

Vendors. 

 

5. Vendors to give undertaking that GST as mentioned in the Invoice has been paid/will be paid either 

through cash or admissible input credit and also file the returns. 

 

6. For invoices paid on Reverse charge basis – that it is “payable on reverse charge basis” to be mentioned 
on the invoice. 

 

7. With respect to supplies, vendor should intimate BHEL immediately on dispatch for parallel billing 

on customer 

 

8. Vendor should get GST registration, immediately after placement of order (if not registered). 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. QCA charges shall be paid on monthly basis by submitting invoices and Weekly/Monthly reports as per 

requirement.  

 

2. All statutory fee on behalf of Generator shall be borne by BHEL. However, fees shall be paid by QCA and get 

reimbursed from BHEL by submitting invoices along with the payment proof. 

 

3. Payment of security towards charges for deviation in the form of Bank Guarantee (if any) obtained from a 

Nationalized/Scheduled bank as per “TSERC Regulations, 2018 in existence and amended from time to time” 
shall be in the scope of QCA on behalf of the generator. Bank charges shall be reimbursed from BHEL. 

 

4. DSM Charges in case of deviation beyond the permissible limits shall be borne by BHEL. However, DSM 

charges shall be paid by QCA to SLDC and get reimbursed from BHEL on quarterly basis. Any penalty, if 

applicable due to delayed payment of DSM charges to SLDC, shall be borne by QCA.  

 

5. DSM charges shall be paid on quarterly basis by submitting duly supported documents/reports for the reason of 

deviations, invoices, payment proofs and statements provided by SLDC. 

 

6. Payment shall be made within 30 days from the date of submission of invoice along with supporting documents. 

This applicable for both QCA charges and other reimbursements. 

 

7. Forecasting Performance: Accuracy guarantee against forecasting shall be 85% as per TSERC Regulations, 

2018 in existence and amended from time to time. 

 

8. Penalty: For every 1% reduction in accuracy on monthly basis, liquidated reduction equivalent to 1% of QCA 

fee charges shall be levied on monthly basis for such reduction. Maximum liability of QCA shall be 10% of 

monthly QCA fee paid for respective month. Blocks for which real time SCADA data is unavailable due to 

issues at plant end and blocks in which maintenance/breakdown was done and the same was not conveyed to 

QCA shall be excluded from the calculation. 

 

9. QCA Contract will be reviewed every year for overall performance. QCA should produce satisfactory 

performance certificate at the end of every year issued by BHEL. Otherwise, BHEL reserves the right to 

terminate the contract with 3 months’ notice period. 
 

10. Deviation in any terms & conditions (Technical / Commercial) of the tender will not be entertained. 
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BHARAT HEAVY ELECTICALS LIMITED 

SOLAR BUSINESS DIVISION  

     Malleshwaram, Bangalore – 560012 

 
                             

GENERAL CONDITIONS OF CONTRACT / TECHNICAL SPECIFICATION 

 

 

 

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent 

amendments/ additions/deletions to clauses if any, and conditions pertaining the settlement of disputes by 

Arbitration form an integral part of the tender documents and that the tender submitted by me/ us is subject to the 

aforesaid BHEL General Conditions of Contract/ Technical Specification which has been read and accepted by 

me/us. 
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     ANNEXURE-II 
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                                                    ANNEXURE-III 

   

 

UNDERTAKING BY THE TENDERER(S) 

 
  

 

We _________________________________________ (Name of the Tenderer) hereby declare that we have fully 

read and thoroughly understood the tender requirements and accept all terms and conditions of the tender. Our 

offer is in confirmation to all the terms and conditions of the tender.    

 

 

 

 

 

Date:                                          Bidder sign with seal 

 

 

 

Note: This undertaking on letter head is mandatory for technical qualification of the bid. 
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                                                 ANNEXURE-IV 

 
 

DECLARATION BY THE BIDDER 

 
 

We _________________________________________ (Name of the Bidder) hereby declare that we will not 

enter into any illegal or undisclosed agreement or understanding, whether formal or informal with other Bidder(s). 

This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding 

process.  

In case, we will found having indulged in above activities, suitable action shall be taken by BHEL as per extant 

policies/ guidelines.  

 

 

 

Date:               Bidder sign with seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



NIT NO:SBD:PVOM :SCCL:QCA:129M W:F S date:13.09.2021

Sl No Activity description Scope of Work & Remarks Unit Qty

Estimated 

Unit rate per 

MW per Month 

excluding GST  

(Rs) 

( In figures)

Estimated Unit 

rate per MW per 

Month 

excluding GST  

(Rs) 

( In Words)

Total Estimated Price excluding 

GST (Rs) (for 129 M W for 120 

M onths) 

=

Qty X Quoted Unit rate 

1

Forecasting & Scheduling, Deviation 

Settlement Mechanism(DSM) and 

related matters

Major  responsibili t ies of QCA :

(i)QCA shall follow “TELANGANA STATE ELECTRICITY REGULATORY COMMISSION 

(Forecasting, Scheduling, Deviation Settlement and Related Matters of Solar  and Wind 

Generation Sources) Regulations, 2018” in existence and amended from time to t ime.

(i i)Qualified Coordinating Agency (QCA) which will act as single point contact between the 

SLDC and the RE generators/ BHEL to carry out the task of co-ordination between the 

generators, SLDC and distr ibution licensees in regards to forecasting and scheduling activit ies 

and then deviation charges sett lement activit ies including financial transactions for  per forming 

the function and discharge the obligations as per  said regulation in existence and amended 

from time to t ime.

(i i i)Coordination and liasoning with SLDC for  interconnection of plant data and for  all statutory 

procedures as applicable.

(iv)QCA shall have the capability to provide real t ime monitor ing systems or  equivalent 

systems for  seamless flow of information to and from SLDC and RLDC inorder  to facili tate 

scheduling, revision of schedule, intimation of outages/ gr id constraints etc.

(v) QCA should have an established team of Renewable Resource Analysts, modelling 

Statist icians, Energy modellers, Software developers and 24x7 operation and monitor ing team. 

(vi)QCA shall provide dashboard /  mobile app access for  real t ime monitor ing, for  viewing 

repor ts,etc…

(vii)Day ahead & week ahead schedule, intra-day schedule and all other  repor ts as required by 

SLDC shall also be shared with M/ s. SCCL and M/ s. BHEL.

(vii i)Weekly/ Monthly Repor ts to be submitted as per  the requirement of M/ s. BHEL.

Months 15480 532.00
Five hundred and 

Thir ty two only
8235360.00

Unprice Bid 
BOQ of appointment of Qualified Coordinating Agency (QCA) for M/ s.SCCL Solar PV projects 

at 50 MW Ramagundam, 39 MW Yellandu, 30 MW Manuguru & 10 MW STPP  in Telangana for 10 years (approx.)  as per TSERC regulation

IMPORTANT NOTES: 

The value of the Contract will remain same throughout contract per iod and no escalation is allowed. Hence bidder  has to quote the pr ice, consider ing "TELANGANA STATE ELECTRICITY REGULATORY COMMISSION 

(Forecasting, Scheduling, Deviation Sett lement and Related Matters of Solar  and Wind Generation Sources) Regulations, 2018” in existence and amended from time to t ime. Fur ther  proof of payment to SLDC for  

Statutory fees/ DSM charges/ Reports,etc... shall be submitted along with invoice. 

Page 1 of 1
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1.0 INTRODUCTION 

 

BHEL is executing 129 MW Solar PV power plant project for M/S SCCL at four different SCCL sites 

of Telangana and O&M for a period of 10 years. 

 

2.0 LOCATION/ ADDRESS OF POWER PLANT:  

 

Sl.No Location of Plant Plant capacity in 

MW 

Service (A) Solar Photovoltaic Power Plant, 

Ramagundam, Telangana. 

50 MW 

Service (B) Solar Photovoltaic Power Plant, Yellandu, 

Telangana. 

39 MW 

Service (C) Solar Photovoltaic Power Plant, 

Manuguru, Bhadadri Kothagudem Distt, 

Telangana. 

30MW  

Service (D) Solar Photovoltaic Power Plant, STPP, 

Pegadapally, Mancherial Distt, Telangana. 

10 MW 

 

3.0 SCOPE OF WORK: 

3.1 BRIEF SCOPE OF WORK: 

The scope of work shall include following: 

1. QCA/Contractor shall prepare and send Forecasting and Scheduling generation reports as per 

extant regulations (SERC/CERC) for Forecasting, Scheduling, Deviation Settlement 

Mechanism and related matters.  

2. QCA should be registered with SLDC/Telangana. QCA shall follow “TELANGANA STATE 
ELECTRICITY REGULATORY COMMISSION (Forecasting, Scheduling, Deviation 

Settlement and Related Matters of Solar and Wind Generation Sources) Regulations, 2018” in 
existence and amended from time to time. 

3. QCA should meet the Qualifying criteria of “TELANGANA STATE ELECTRICITY 
REGULATORY COMMISSION (Forecasting, Scheduling, Deviation Settlement and Related 

Matters of Solar and Wind Generation Sources) Regulations, 2018” in existence and amended 
from time to time. 

4. The scope under this Clause shall also include establishing and maintaining forecasting and 

scheduling tools as per the said regulations.  

5. Percentage % Error (Deviation) shall be calculated as per the said regulations. 

6. DSM Charges in case of deviation beyond the permissible limits shall be borne by BHEL. 

 

 

 

 

Scope of Work cum Technical Specification 

for  

the Appointment of Qualified Coordinating Agency (QCA)  

for SCCL 129 MW Solar PV projects  

at 50 MW Ramagundam, 39 MW Yellandu, 30 MW Manuguru & 10 MW STPP 

in Telangana for 10 years (approx.) as per TSERC regulation 
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3.2 DETAILED SCOPE OF WORK: 

1. QCA should be registered with SLDC/Telangana as on last date of submission of Bids. QCA 

shall follow “TELANGANA STATE ELECTRICITY REGULATORY COMMISSION 
(Forecasting, Scheduling, Deviation Settlement and Related Matters of Solar and Wind 

Generation Sources) Regulations, 2018” in existence and amended from time to time. 
2. Qualified Coordinating Agency (QCA) which will act as single point contact between the 

SLDC and the RE generators/BHEL to carry out the task of co-ordination between the 

generators, SLDC and distribution licensees in regards to forecasting and scheduling activities 

and then deviation charges settlement activities including financial transactions for 

performing the function and discharge the obligations as per said regulation in existence and 

amended from time to time. 

3. Coordination and liasoning with SLDC for interconnection of plant data and for all statutory 

procedures as applicable. 

4. QCA shall have the capability to provide real time monitoring systems or equivalent systems 

for seamless flow of information to and from SLDC and RLDC inorder to facilitate 

scheduling, revision of schedule, intimation of outages/grid constraints etc. 

5. QCA should have an established team of Renewable Resource Analysts, modelling 

Statisticians, Energy modellers, Software developers and 24x7 operation and monitoring 

team.  

6. QCA shall provide dashboard / mobile app access for real time monitoring, for viewing 

reports,etc… 

7. Day ahead & week ahead schedule, intra-day schedule and all other reports as required by 

SLDC shall also be shared with M/s. SCCL and M/s. BHEL. 

8. Weekly/Monthly Reports to be submitted as per the requirement of M/s. BHEL. 

9. The work has to be commenced within 10 days from the date of issue of work order. The 

duration of work period is 10 years approximately. The contact will be short closed in line 

with respective O&M end date of the specific sites. 

 

 

******* 
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ಭಾರತ್ ಹೆವಿ ಎಲೆಕ್ಟ್ರಿಕಲ್ಸ್ ಲಿಮಿಟೆಡ್, ವಿದ್ಯುನ್ಾಾನ ವಿಭಾಗ, ಬೆೆಂಗಳೂರಯ 
भारत हेवी इलेक्ट्रिकल्स लललिटेड, इलेरिानिरस डडवीज़ि, बेंगलुरु 

Bharat Heavy Electricals Limited, Electronics Division, Bengaluru 
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CHAPTER -1  

1. GENERAL INSTRUCTION TO TENDERERS  

1.1. DESPATCH INSTRUCTION  

i) The General Conditions of Contract form part of the Tender specifications. All pages of the 

tender documents shall be duly signed, stamped and submitted along with the offer in token 

of complete acceptance thereof. The information furnished shall be complete by itself. The 

tenderer is required to furnish all the details and other documents as required in the following 

pages 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender 

by the tenderer shall be deemed to have been done after careful study and examination of the 

tender documents and with the full understanding of the implications thereof. Should the 

tenderers have any doubt about the meaning of any portion of the Tender Specification or find 

discrepancies or omissions in the drawings or the tender documents issued are incomplete or 

shall require clarification on any aspects, the scope of work etc., he shall contact the authority 

inviting the tender well in time (so as not to affect last date of submission) for clarification 

before the submission of the tender. Tenderer’s request for clarifications shall be with reference 
to Sections and Clause numbers given in the tender documents. The tender specifications and 

terms and conditions shall be deemed to have been accepted by the tenderer in the offer.  Pre 

requirements and conditions shall be liable for rejection. 

iii) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed & stamped 

by the authorised signatory & submitted along with tender document.  

1.2. SUBMISSION OF TENDERS  

1.2.1 The tenderers must submit their tenders as per instructions in the NIT  

1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by 

post/courier. The tenders received after the specified time of their submission are treated as 

‘Late Tenders’ and shall not be considered under any circumstances. Offers received by 
Fax/Email/Internet shall be considered as per terms of NIT.  

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date 

as specified in the NIT, in the presence of such of those tenderers or their authorised 

representatives who may be present  
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1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date 

and time of opening of the Price Bids and such Tenderers may depute their representatives to 

witness the opening of the price bids. BHEL’s decision in this regard shall be final and 
binding.  

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the 

environments and be well acquainted with the actual working and other prevalent conditions, 

facilities available, position of material and labour, means of transport and access to Site, 

accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge of 

any of these conditions.  

1.3. LANGUAGE  

1.3.1 The tenderer shall quote the rates in English language and international numerals. 

These rates shall be entered in figures as well as in words. For the purpose of the tenders, the 

metric system of units shall be used.  

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-

writing is not permitted and may render such tenders liable for rejection. All cancellations 

and insertions shall be duly attested by the tenderer.  

1.4 PRICE DISCREPANCY:  

1.4.1 Conventional (Manual) Price Bid opening:  

i) If, in the price structure quoted for the required goods/services/works, there is discrepancy 

between the unit price and the total price (which is obtained by multiplying the unit price by 

the quantity), the unit price shall prevail and the total price corrected accordingly, unless in 

the opinion of BHEL there is obvious misplacement of decimal point in the unit price, in which 

case the total price as quoted shall govern and the unit price corrected accordingly 

 ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected;  

iii) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject of (i) and (ii) above. 

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target 

date up to which the bidder has to send his acceptance on the above lines and if the bidder 

does not agree to the decision of BHEL, the bid is liable to be ignored. 

v) In case of lump sum price, if there is any difference between the amount in figures and in 

words, the amount quoted by the bidder in words shall be taken as correct.  
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vi) In case of omission in quoting any rate for one or more items, the evaluation shall be done 

considering the highest quoted rate obtained against the respective items by other tenderers 

for the subject tender. If the tenderer becomes L-1, the notional rates for the omission items 

shall be the lowest rates quoted for the respective items by the other tenderers against the 

respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ 
shall be arrived at. However the overall price remaining the same as quoted originally, the 

rates for all the items in the ‘Total quoted price (loaded for omissions)’ shall be reduced item 

wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price (loaded for 
omissions)’’. 

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to 

execute the work as per overall price offered by him during the Reverse Auction process. In 

case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’ 
enclosed. 

i) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of 

BHEL shall not be considered.  

ii) Offers from tenderers who do not comply with the latest guidelines of Ministry/ 

Commissions of Govt of India shall not be considered.  

1.5. EVALUATION OF BIDS  

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling 

the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on 

documentary evidences submitted along with the offer, BHEL reserves the right to ask for 

proofs/documents, clarification in relation to Technical/commercial data during tender 

evaluation    

ii) Price Bids of shortlisted bidders shall only be opened either through the conventional price 

bid opening or through electronic Reverse Auction, at the discretion of BHEL  

iii) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be 

intimated to the vendor before the opening of Price bid.  

1.6. DATA TO BE ENCLOSED  

The following information in full shall be furnished by the tenderer. Non-submission of this 

information may lead to rejection of the offer.  

i) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified copies 

of PAN, GSTIN shall be furnished along with tender. The names, addresses and contact 

information of the Directors/Partners shall be furnished along with the offer.  

ii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other 

than the sole proprietor.  
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iii) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address, PAN, GSTIN and place & nature of business to be furnished. 

iv) IN CASE OF PARTNERSHIP FIRM  

The names of all the partners and their addresses, a copy of the partnership deed/instrument 

of partnership shall be enclosed.  

v) IN CASE OF COMPANIES:  

 Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be 

furnished). Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof.  

1.7.  AUTHORISATION AND ATTESTATION  

Tenders shall be signed by a person duly authorised/empowered to do so. An attested copy of 

the Power of Attorney, in case the tender is signed by an individual other than the sole 

proprietor shall be submitted along with the tenders  

1.8.  EARNEST MONEY DEPOSIT  

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit 

(EMD) in the manner described herein.  

The EMD may be accepted only in the following forms: 

(i) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(ii) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)In case 

total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh maybe 

accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such 

cases shall be valid for at-least six months. 

(iii) Through SBI collect (before tender opening) 

(iv) No other form of EMD remittance shall be acceptable to BHEL  

1.8.2 EMD by the bidder will be forfeited as per Tender Documents if  

 i) After opening the tender and within the offer validity period, the tenderer revokes his/her 

tender or makes any modification in his tender which is not acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work within 

the period as per LOI/ Contract.  

iii) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged in 

derailing the tender process by unlawful means 
 

 1.8.3 EMD shall not carry any interest.  
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 1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within 

a reasonable time after acceptance of award by successful tenderer.  

1.8.5 EMD of successful tenderer will be converted as part of Security Deposit 

1.9.  SECURITY DEPOSIT  

The total amount of Security Deposit will be 5% of the contract value (including all applicable 

taxes) EMD of the successful tenderer shall be converted and adjusted towards the required 

amount of Security Deposit. 

 

1.9.1 Modes of Security deposit: 

 

The balance amount to make up the required Security Deposit of 5% of the contract value 

may be accepted in the following forms: 

i) Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

v) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 

endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) (Note: BHEL will not be 

liable or responsible in any manner for the collection of interest or renewal of the documents 

or in any other matter connected therewith) 

vi) 50% of the required Security Deposit, including the EMD, should be paid before start of the 

work. Balance of the Security Deposit can be collected by deducting10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the 

required Security Deposit is collected. If the value of work done at any time exceeds the contract 

value, the amount of Security Deposit shall be correspondingly enhanced and the additional 

Security Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. Security Deposit shall be released to the Contractor upon 

fulfilment of contractual obligations as per terms of the contract. 

 

1.9.2 The Security Deposit shall not carry any interest. 

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up to the 

completion period as stipulated in the Letter of Intent/Award ( plus maintenance period if 

applicable),  and 03 months claim period. The same shall be kept valid by proper renewal till 

the acceptance of Final Bills of the Contractor, by BHEL  

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 

penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or 

in the event of termination of contract as per terms and conditions of contract. BHEL reserves 

the right to set off the Security Deposit against any claims of other contracts with BHEL.  
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1.10. REFUND OF SECURITY DEPOSIT  

50% of the security deposit may be refunded on completion of the work after payment of the 

final bill and the balance 50% of the security deposit is refunded only after the expiry of the 

maintenance period from date of completion of work as stipulated in the contract concerned. 

1.10.1 DEFECTS LIABILITY PERIOD: 

 

The contractor shall be responsible to make good and remedy at his own expenses within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 

be noticed before the expiry of the maintenance period of six months or as stipulated in NIT 

hereto from the certified date of completion and intimation of which has been sent to the 

contractor within seven days of the expiry of the said period by a letter sent by hand delivery 

or by registered post or Email. If contractor fails to attend to the above, defect will be rectified 

at contractor’s risk & cost and same will be deducted from the security deposit/payable 

amounts available with BHEL. 

 

1.11. BANK GUARANTEES  

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following 

shall be complied with  

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act.  

ii) The Bank Guarantees shall be as per prescribed BHEL formats.  

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for 

the required period (subject to a minimum period of six months), as per the advice of BHEL. 

BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders 

shall ensure that the same is explicitly endorsed by BHEL  

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the 

right to invoke the same by informing the concerned Bank in writing, without any advance 

notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, 

only through an amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered 

Post (Acknowledgement Due). 
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 1.12. VALIDITY OF OFFER  

The rates in the Tender shall be kept open for acceptance for a minimum period of Ninety (90) 

DAYS from latest due date of offer submission (including extension, if any). In case BHEL 

calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the 

original offer which shall be binding on the tenderers.  

1.13 EXECUTION OF CONTRACT AGREEMENT  

The successful tenderer’s responsibility under this contract commences from the date of issue 
of the Letter of Intent by BHEL. The Tenderer shall submit an unqualified acceptance to the 

Letter of Intent/Award within the period stipulated therein.  

The successful tenderer shall be required to execute an agreement in the prescribed form, with 

BHEL, within fifteen days (15 days) after the acceptance of the Letter of Intent/Award, and 

in any case before releasing the first running bill. The contract agreement shall be signed by 

a person duly authorized/empowered by the tenderer. The expenses for preparation of 

agreement document shall be borne by Tenderer. 

1.14. REJECTION OF TENDER AND OTHER CONDITIONS  

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without assigning 

any reasons whatsoever:-  

a. To reject any or all of the tenders.  

b. To split up the work amongst two or more tenderers as per NIT  

c. To award the work in part if specified in NIT  

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as 

stipulated in the tender shall be applicable.  

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the 

form specified or defective or have been materially altered or not in accordance with the tender 

conditions, specifications etc., are liable to be rejected.  

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 

with BHEL, or tenderer under suspension (hold/banning /delisted ) by any unit / region / 

division of BHEL or tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt of India. BHEL reserves the right to reject a bidder in case it 

is observed that they are overloaded and may not be in a position to execute this job. The 

decision of BHEL will be final in this regard.  
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1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the 

acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a 

firm expires after the submission of tender or after the acceptance of the tender, BHEL may 

then cancel such tender at their discretion, unless the firm retains its character.  

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the 

composition of the firm made subsequent to the execution of the contract. They may, however, 

recognize such power of Attorney and changes after obtaining proper legal advice, the cost of 

which will be chargeable to the contractor concerned.  

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract if awarded and forfeit the 

Earnest Money/Security Deposit/any other money due.  

1.14.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall 

make his offer liable to rejection.  

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, 

has any relative or relation employed in BHEL, the authority inviting the Tender shall be 

informed, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the 

tender or cancel the contract and forfeit the Earnest Money/Security Deposit.  

1.14.9 The successful tenderer should not sub-contract part or complete work detailed in the 

tender specification undertaken by him without written permission of BHEL’s Construction 
Manager/Site Incharge. The tenderer is solely responsible to BHEL for the work awarded to 

him.  

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall become the 

property of BHEL who shall be under no obligation to return the same to the bidder. However 

unopened price bids and late tenders shall be returned to the bidders after finalization of 

contract. 

1.14.11 Unsolicited discount received after the due date and time of Bid Submission shall not 

be considered for evaluation. However, if the party who has submitted the unsolicited 

discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be 

worked out after considering the discount so offered.  

1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation 

of the tender irrespective of whether the tender is accepted or not.  
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1.15 BHEL Fraud Prevention Policy :  

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/ 

Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy 

displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice 

of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice. 

Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor 

portals of Units/Regions Internet. 

CHAPTER-2  

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except 

where the context otherwise requires  

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under  

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI 

– 110 049, or its Authorised Officers or its Site Engineers or other employees authorised to deal 

with any matters with which these persons are concerned on its behalf.  

ii) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL 
MANAGER (Incharge)” or “GENERAL MANAGER” shall mean the Officer in Electronics 

Division, Mysore road, Bengaluru-560026   

iii) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager 
or General Manager (In-charge) or General Manager or BHEL Officers who are empowered to 

act on behalf of the Executive Director or General Manager (In-charge) or General Manager of 

BHEL.  

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be 
duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of 
the Contract, to perform the duty set forth in this General Conditions of Contract and other 

Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE 
INCHARGE’ as well as Officers  

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected and 

services are to be performed as per the specification of this Tender.  

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom 
BHEL has entered into a contract for supply of equipment or provision of services.  

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the 
Contract and shall include the Contractor’s successors, heirs, executors, administrators and 
permitted assigns.  

http://www.bhel.com/
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viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work Order, 

Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 

Drawings, Technical Specifications, the Special Specifications if any, the Tender documents, 

subsequent amendments mutually agreed upon and the Letter of Intent/Acceptance issued by 

BHEL. Any conditions or terms stipulated by the contractor in the tender documents or 

subsequent letters shall not form part of the contract unless, specifically accepted in writing 

by BHEL in the Letter of Intent/Award and incorporated in the agreement.  

ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ 
and ‘General Conditions of Contract’ pertaining to the work for which above tenders have been 
called for.  

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean 
General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, 

Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms, 

procedures, Site information, etc and drawings/documents pertaining to the work for which 

the tenderers are required to submit their offers. Individual specification number will be 

assigned to each Tender Specification.  

xi) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer 

that the tender has been accepted in accordance with provisions contained in the letter. The 

responsibility of the contractor commences from the date of issue of this letter and all terms 

and conditions of the contract are applicable from this date.  

xii) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of 
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work, 
the erected equipment/plant which are found acceptable by the Engineer, being of required 

standard and conforming to the specifications of the Contract.  

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipment’s 

covered by the contract.  

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical and 

other components of the plant covered by the contract.  

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the 
contractor as are prescribed in the contract or considered necessary by BHEL, in order to 

ascertain the quality, workmanship, performance and efficiency of the contractor or part 

thereof.  

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or 
instructed by BHEL.  
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xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of 
labour, specified consumables, tools and tackles and Plants required for complete and 

satisfactory site transportation, handling, stacking, storing, erecting, testing and 

commissioning of the equipment’s to the entire satisfaction of BHEL.  

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include 
plural and vice versa, where the context so requires. Words imparting the masculine Gender 

shall be taken to include the feminine Gender and words imparting persons shall include any 

Company or Associations or Body of Individuals, whether incorporated or not.  

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken as instructions 

thereof or of the contract.  

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.  

xxi) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days 
of twenty four (24) hours each. A week shall mean continuous period of seven (7) days.  

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional 

operation of the Equipment with associated system after all initial adjustments, trials, 

cleaning, re-assembly required at site if any, have been completed and Equipment with 

associated system is ready for taking into service.  

xxiii) “WRITING” shall include any manuscript type written or hand written or printed 
statement or electronically transmitted messages, under the signature or seal or transmittal 

of BHEL.  

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for 
the execution, completion, maintenance of the work.  

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including applicable 

taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions thereto or 

deductions there from as may be made under provisions hereinafter contained  

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start 
of work at Site as per terms defined in the Tender  

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature 
closing of Contract, for reasons not attributable to the contractor and mutually agreed between 

BHEL and the contractor  

xxviii) “TERMINATION” of Contract shall mean the pre mature closing of contract due to 
reasons as mentioned in the contract  
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2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION  

The contract shall be governed by the Law for the time being in force in the Republic of India. 

The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive 

jurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have 

jurisdiction in case of any dispute, under this contract  

2.3 ISSUE OF NOTICE  

2.3.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms 

of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX / 

Email to or leaving the same at the Contractor’s last known address of the principal place of 
business (or in the event of the contractor being a company, to or at its Registered Office). In 

case of change of address, the notice shall be served at changed address as notified in writing 

by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good 

service of such notice and the time mentioned to the condition for doing any act after notice 

shall be reckoned from the date so mentioned in such notice.  

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of 

the Contract shall be served by sending the same by post or Email or leaving the same at BHEL 

address or changed address as notified in writing by BHEL to the Contractor.  

2.4 USE OF LAND  

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 

occupied by the contractor without written permission of BHEL.  

 

2.4.1 STORES AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and materials required for the 

contract, other than those which may be provided by BHEL at the rates detailed therein subject 

to their availability at the place of issue indicated therein. All stores and materials to be 

supplied by the Contractor shall be of the best kind  as described in the Specifications and the 

Contractor shall, if required by the Engineer –in- charge furnish him with proof to his 

satisfaction that the store and materials so comply with the specifications. 

 

The contractor shall, at his own expense and without delay, supply samples of stores and 

materials proposed to be used in the execution of the work for the approval of the Engineer-in 

charge, who may reject all stores and materials not corresponding either in quality or 

character to the approved samples. 

 

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading, 

transporting to site, unloading, storing under cover as required, assembling & jointing the 

several parts together as necessary and incorporating & fixing these stores & materials in the 

work, including all preparatory work of whatever description that may be required, and 

closing, preparing, loading and returning empty cases or containers to the place of issue 

without any extra charges.  

Contractor is responsible for safe & secure storage of above material. 



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 

   

P a g e  16 | 33 

 

2.4.2 PATENT RIGHTS: 

 

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, 

against any action, claim or proceeding relating to infringement or the use of any patent or 

design or any alleged patent or design rights, and shall pay any royalties which may be 

payable in respect of any article/ or part thereof included in the contract. 

 

In the event of any claims being made or action brought against BHEL, or any agent, or 

servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall 

not apply when such increment has taken place in complying with the specific directions issued 

by the BHEL but the contractor shall pay any royalties payable in respect of any such use. 

 

2.4.3 WATER : 

 

The contractor shall allow in his tender and provide at his cost all water required for the work 

or his employees on the work, together with all pipes and fittings or other means that may be 

necessary or required to ensure a proper and ample supply of water for all purpose connected 

with the work. 

 

In the event of a provision existing in the Tender documents for supply of water on payment 

by BHEL, water will be supplied from the BHEL supply System, or other sources at any points 

fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall make 

necessary arrangement for lifting, pumping, carrying or conveying the water as required at 

his own cost. The levy of water charges to be borne by the Contractor in such case shall be 

specifically mentioned in the Tender documents. 

 

2.4.4 TEMPORARY WORKSHOPS, STORES ETC : 

 

The Contractor shall, during the progress of the work provide, erect and maintain at his own 

expense all necessary temporary workshops, store, offices, toilets etc., required for the proper 

and efficient execution of the work. The planning, siting and erection of these building shall 

have the approval of the Engineer-in-charge and the Contractor shall at all times keep them 

in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge. 

 

On completion of the work all such temporary buildings shall be cleared and the site restored 

to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-in-

charge. 

 

2.5 COMMENCEMENT OF WORK  

2.5.1 Time is essence of contract and is specified in the tender document or in each individual 

work order. 

2.5.2 The contractor shall commence the work within seven(07) days from LOI/work order or 

as intimated by BHEL and shall proceed with the same with due expedition without delay.  
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2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated 

by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 

Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further 

reference to him without prejudice to any and all of BHEL’s other rights and remedies in this 
regard.  

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.  

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:  

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless 

otherwise found operationally difficult.  

2.6.2 For progress running bill payments: - The Contractor shall present detailed 

measurement sheets in triplicate, duly indicating all relevant details based on technical 

documents and connected drawings for work done during the month/period under various 

categories in line with terms of payment as per contract. The basis of arriving at the quantities, 

weights shall be relevant documents and drawings released by BHEL. These measurement 

sheets shall be prepared jointly with BHEL Engineers and signed by both the parties.  

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and 

percentage eligible for payment under various groups shall be decided by BHEL Engineer. The 

abstract of quantities and percentage so arrived at based on the terms of payment shall be 

entered in Measurement Book and signed by both the parties.  

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format 

and work out the financial value. These will be entered in Measurement Book and signed by 

both the parties. Payment shall be made by BHEL after effecting the recoveries due from the 

contractor.  

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from 

the corresponding running bills unless specific approval from the competent authorities is 

obtained to the contrary.  

2.6.6 Measurement shall be restricted to that portion of work for which it is required to 

ascertain the financial liability of BHEL under this contract.  

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL 

and by the Contractor.  

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements 

and testing of materials to be used/used in the work. The contractor shall, without extra 

charges, provide all the assistance with appliances and other things necessary for 

measurement.  
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2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work 

done in full or in part, the expenses towards such re measurements shall be borne by the 

contractor unless such re measurements are warranted solely for reasons not attributable to 

contractor.  

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the 

completion of the work measured. Any left out work has to be completed, if pointed out at a 

later date by BHEL.  

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the 

purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in 

tender specification has been completed in all respects to the entire satisfaction of BHEL. 

Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to 
him should be returned in satisfactory condition to BHEL. The abstract of final quantities 

and financial values shall also be entered in the Measurement Books and signed by both 

parties to the contract. The Final Bill shall be prepared and paid within a reasonable time 

after completion of work.  

2.7 RIGHTS OF BHEL  

BHEL reserves the following rights in respect of this contract during the original contract 

period or its extensions if any, as per the provisions of the contract, without entitling the 

contractor for any compensation.  

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated 

in the contract during the progress of work and get it done through other agencies to suit 

BHEL’s commitment to its customer or in case BHEL decides to advance the date of completion 

due to other emergent reasons/ BHEL’s obligation to its customer.  

2.7.2 To terminate the contract or get any part of the work done through other agency or deploy 

BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the contractor after 

due notice of a period of two weeks by BHEL, in the event of:-  

i) Contractor’s continued poor progress  

ii) Withdrawal from or abandonment of the work before completion of the work  

iii) Contractor’s inability to progress the work for completion as stipulated in the contract  

iv) Poor quality of work  

v) Corrupt act of Contractor  

vi) Insolvency of the Contractor  
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vii) Persistent disregard to the instructions of BHEL  

viii) Assignment, transfer, sub-letting of contract without BHEL’s written permission  

ix) Non fulfillment of any contractual obligations / non-compliance of statutory requirements 

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the 

job as per required schedule  

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties 

arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2. BHEL shall recover the 
amount from any money due from Contractor, from any money due to the Contractor including 

Security Deposit or by forfeiting any T&P or material of the contractor under this contract or 

any other contract of BHEL or by any other means or any combination thereof  

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of 

work executed in case BHEL’s contract with their customer are terminated for any reason, as 
per mutual agreement.  

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract 

or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to 

contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 35% on all 

such payments.  

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee 

uninterrupted work due to conditions beyond their control. The Contractor will not be 

normally entitled for any compensation/extra payment on this account unless otherwise 

specified elsewhere in the contract.  

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein 

worthwhile works cannot be executed and there is no possibility of commencement of work for 

a period of not less than two months, due to reasons not attributable to the contractor and 

other than Force Majeure conditions, BHEL may consider permitting the contractor to de 

mobilize forthwith and re mobilize at an agreed future date. Cost of such 

demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such 

cases shall not be applicable for the period between the period of demobilization and re 

mobilisation. The duration of contract/time extension shall accordingly get modified suitably. 

In case of any conflict, BHEL decision in this regard shall be final and binding on the 

contractor.  

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc, 

due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may 

consider contractor’s request to short close the contract, provided that the balance works are 

minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for 
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short closure, contractor shall establish that he has completed all works possible of completion 

and he is not able to proceed with the balance works due to constraints beyond his control. In 

such a case, the estimated value of the unexecuted portion of work as mutually agreed, shall 

however be reduced from the final contract value.  

2.7.9 LIQUIDATED DAMAGES/PENALTY  

COMPENSATION FOR DELAY:  

 

If the contractor fails to maintain the required progress in terms of condition 2.10  or to 

complete the work and clear the site on or before the contracted or extended the period of 

completion, he shall, without prejudice to any other right or remedy of the BHEL on account 

of such breach, pay as agreed compensation an amount calculated as stipulated below 

  

For unfinished anticipated value of work where finished portion is fit for use 

 

Rate of compensation as follows: 

 

 Completion period (as originally stipulated)not exceeding 6 months. ……@ 1 percent per week  
 Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2 

years…@ 0.5 percent per week 

 Completion period (as originally stipulated) exceeding 2 years……… @ 0.25 percent per week 

 

Provided always that the total amount of compensation for delay to be paid under condition 

shall not exceed the under noted percentage of the anticipated contract value  

 

 Completion period (as originally stipulated) not exceeding 6 months. ………@ 10 percent of 

anticipated value of work 

   

 Completion period (as originally stipulated)Exceeding 6 months and not exceeding 2 

years…@ 7.5   percent of anticipated value of work 

 

 Completion period (as originally stipulated)Exceeding 2 years…..….@ 5 percent of 

anticipated value of work 

 

The amount of compensation may be adjusted or set off against any sum payable to the 

Contractor under this or any other contract with the BHEL. 

 

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to 

carry out a post-payment audit and technical examination of the work and final bill including 

all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a 

result thereof in the manner provided in the proceeding sub-paragraph’s provided however 
that no such recovery shall be enforced after three years of passing the final bill 
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS ETC.  

The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 

against any claims of whatsoever nature arising due to the failure of the contractor in 

discharging any of his responsibilities hereunder:  

2.8.1 The contractor at all times during the continuance of this contract shall, in all his 

dealings with local labour for the time being employed on or in connection with the work, have 

due regard to all local festivals and religious and other customs.  

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum wage Act 

19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’ compensation Act 
1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant Workmen 1979, 

The Karnataka Factories Rules 1969, Payment of Bonus Act 1965, Payment of Gratuity Act 

1972. Child labour Prohibition act 1986, Karnataka Minimum Wage Act , Prevention of sexual 

harassment at work place Act 2013, Guidelines/notification related to Safai Karamchari Act 

, Equal Remuneration Act 1976, The company’s instructions as issued from time to time in 

regard to working hours, wages, leaves, holidays etc. for labour as may be enacted by the 

Government during the tenure of the Contract and having force or jurisdiction at Site. The 

Contractor shall also give to the local Governing Body, Police and other relevant Authorities 

all such notices as may be required by the Law.  

 The contractor shall produce the following registers and forms: 

 Form XIII- Register of work men employed by contractor(Rule 75) 

 Form XIV- Employment Card issued by contractor( Rule 76) 

 Form XVI- Muster Roll ( Rule 78(1) (a)(i)) 

 Form XVII- Register of Wages ( Rule 78(1) (a)(i)) 

 Form XVIII- Register of wages cum Muster Roll( in case of weekly payment) 

 Form XIX- Wage slip ( Rule 78(b)) 

 Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(ii)) 

 Form XXI- Register of files Rule 78(1) (a)(ii)) 

 Form XXII- Register of Advance Rule 78(1) (a)(ii)) 

 Form XXIII- Register of Overtime Rule 78(1) (a)(iii)) 

 Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1)) 

2.8.3 The contractor shall obtain independent License under the Contract Labour (Regulations 

and Abolition Act)as required from the concerned Authorities based on the certificate (Form-

V) issued by the Principal Employer/Customer  
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2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties, 

commission or other charges which may be levied on account of his operations in executing the 

contract.  

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler & 

explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the 

Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However, 

BHEL will not make any payment to the Inspectorate in connection with contractor’s 
Welders/Electricians qualification tests etc.  

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements (more 

particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc. 

as may be required for safe and satisfactory execution of contract.  

2.8.7 The contractor shall be responsible for proper accommodation including adequate 

medical facilities for personnel employed by him.  

2.8.8 The contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.  

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other 

parties working at site. If any such damage is caused, it is responsibility of the contractor to 

make good the losses or compensate for the same.  

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or 

without deposit to the contractor in connection with the contract shall remain properties of 

BHEL/their Client.  

2.8.11 The contractor shall use such properties for the purpose of execution of this contract. All 

such properties/equipment/components shall be deemed to be in good condition when received 

by the contractor unless he notifies within 48 hours to the contrary. The contractor shall return 

them in good condition as and when required by BHEL/their Client. In case of non-return, 

loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered 

from the contractor  

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the 

reasons attributable to the contractor, the same may have to be compensated by the contractor 

either by increasing manpower and resources or by working extra hours and/or by working 

more than one shift. All these are to be carried out by the contractor at no extra cost.  

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no 

hindrance to other agencies working in the same premises.  
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2.8.14  All safety rules and codes applied by the Client/BHEL at site shall be observed by the 

contractor without exception. The contractor shall be responsible for the safety of the 

equipment/material and works to be performed by him and shall maintain all light, fencing 

guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 

such additional precautions as may be indicated from time to time by the Engineer with a 

view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire 

hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store 

keepers to take care of equipment/materials and construction tools and tackles shall be posted 

at site by the contractor till the completion of work under this contract.  The contractor shall 

arrange for such safety devices as are necessary for such type of work and carry out the 

requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards 

and practices. Contractor has to ensure the implementation of Health, Safety and 

Environment (HSE) requirements as per directions given by BHEL/Customer. The contractor 

has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor 

has to generate and submit record/reports as per HSE plan/activities as per instruction of 

BHEL/Customer. All tools, plant and equipment brought to the site shall become the property 

of BHEL and shall not be removed from the site without the prior written approval from 

BHEL. When the work is finally completed or the Contractor is determined for reasons other 

than the defaults of the contract, he shall forthwith remove from the site all tools, plants, 

equipment etc., (other than those as may have been provided by BHEL) and upon such 

removal, the same shall revert in, and become the property of the contractor.  

 

 2.8.15 The contractor will be directly responsible for payment of wages to his workmen on 

specified date of respective month declared as per applicable Labour Act. A pay roll sheet 

giving all the payments given to the workers and duly signed by the contractor’s representative 
should be furnished to BHEL site for record purpose. 

2.8.16 In case of any class of work for which there is no such specification as laid down in the 

contract, such work shall be carried out in accordance with the instructions and requirements 

of the Engineer.  

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work 

resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at 

any time.  

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such 

time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.  

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of 

dispute, excepting force majeure conditions. All such problems/disputes shall be separately 

discussed and settled without affecting the progress of work. Such stoppage or abandonment 

shall be treated as breach of contract and dealt with accordingly  
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2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to-day work. Upon completion of work, the contractor shall remove from the 

vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 

deposit them in places specified by the Engineer. The contractor will also demolish all the 

hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the 

event of his failure to do so, the same will be arranged to be done by the Engineer and the 

expenses recovered from the contractor. If the work is executed in Factory premises, no hutment 

will be allowed. 

2.8.21 The contractor shall execute the work in the most substantial and workman like manner 

in the stipulated time. Accuracy of work and timely execution shall be the essence of this 

contract. The contractor shall be responsible to ensure that the quality, assembly and 

workmanship conform to the dimensions and clearance given in the drawings and/ or as per 

the instructions of the Engineer.  

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The 
Contractor will take necessary precautions and due care to protect the same while in his 

custody from any damage/ loss till the same is handed over back to BHEL. In case the damage 

/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable 

to get them repair/ replaced immediately and in case of his failure to do so within a reasonable 

time, BHEL will reserve the right to recover the loss from the contractor.  

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the 

work, the materials, the tools , plant, equipment and anything else lying on the site during the 

progress of the work. He shall solely be responsible for and shall take all reasonable and proper 

steps for protecting, securing , lighting and watching all places on or about the work and the 

site which may be dangerous to any person whom so ever. 

 

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the 

work, or in trenches and excavations shall be removed to the entire satisfaction of the Engineer-

in-charge and at Contractors expense. 

 

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have 

power at any time to inspect and examine any part of the work and the contractor shall give 

such facilities as may be required to given for such inspection and examination. 

 

2.8.26 In case the contractor is required to undertake any work outside the scope of this 

contract, the rates payable shall be those mutually agreed upon if the item rates are not 

mentioned in existing contract  

 i. For any item of wok required to be carried out after the contract has been awarded and 

which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule of 

rates the rate payable for such a fresh item will be derived from updated C.P.W.D. 

schedule of rates by the method of proportion as follows: 
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ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus) 

on pro–rata basis for nearest analogous items. For other items rate as per estimated 

C.P.W.D DSR and loading tender excess(plus or minus) 

iii.If rates are not available in C.P.W.D. DSR, deviated item rates will be derived from 

market rate with 15% profit and overheads. 

 

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 

EVALUATION  

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the 

time schedule given in the contract shall be jointly agreed between BHEL and Contractor, 

before commencement of work . The above programme shall be supported by month wise 

deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed 

periodically (Daily/Weekly/Monthly) vis a vis this jointly agreed programme. The Contractor 

shall submit periodical progress reports (Daily/Weekly/Monthly) and other 

reports/information including manpower, consumables, T&P mobilization etc as desired by 

BHEL.  

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed 

programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed 

formats. Manpower, T&P and consumable reports as per prescribed formats shall be 

submitted by contractor every month. Release of RA Bills shall be contingent upon certification 

by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and 

signed.  

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons 

attributable to the contractor is on the contractor himself. The monthly progress review shall 

record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL  

2.10 TIME OF COMPLETION  

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the Contract. 

The time for completion shall be reckoned from the date of commencement of work at Site as 

certified by BHEL Engineers  

2.10.2 The entire work shall be completed by the contractor within the time schedule or within 

such extended periods of time as may be allowed by BHEL under clause 2.11  

2.11 EXTENSION OF TIME FOR COMPLETION  

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the 

contract period, the contractor shall request for an extension of the contract and BHEL at its 

discretion may extend the Contract.  
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2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original 

contract period less the backlog attributable to the contractor shall be quantified, and the 

number of months of ‘Time extension’ required for completion of the same shall be jointly 
worked out. Within this period of ‘Time extension’, the contractor is bound to complete the 
portion of backlog attributable to the contractor. Any further ‘Time extension’ or ‘Time 
extensions’ at the end of the previous extension shall be worked out similarly.  

2.11.3 However if any ‘Time extension’ is granted to the contractor to facilitate continuation of 
work and completion of contract, due to backlog attributable to the contractor alone, then it 

shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays 

attributable to the contractor, in addition to any other actions BHEL may wish to take at the 

risk and cost of contractor.  

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed 

during the period of ‘Time Extension’, along with matching resources (with weightages) to be 
deployed by the contractor as per specified format. Review of the programme and record of 

shortfall shall be done every month of the ‘Time extension’ period in the same manner as is 
done for the regular contract period.  

2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per 
mutually agreed program  

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis 

of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 

majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be 

exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii) and 

(iii) above and shall be equal to period between the scheduled date of completion and the actual 

date of completion of contract. LD shall be imposed/levied for the portion of time extensions 

attributable to contractor and recoverable from the dues payable to the contractor.  

2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL 

FACTORY & TOWNSHIP PREMISES) 

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond 

original, contract period subject to the following terms and conditions.  

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions 

beyond original contract period. For the next twelve months of further extensions if any, rates 

shall be increased as above by 10% over the previous twelve months, and similarly for each 

subsequent twelve months extension.  
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2.12.3 Should there be any ‘Time extension’ for reasons attributable only to the contractor, 
then the work shall be executed by the contractor at the rates applicable for the period the work 

was planned  

2.12.4 Payment of ORC shall be regulated as follows:  

i) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog 

attributable to BHEL.  

ii) 50% of the compensation is allocated for deployment of resources agreed as per the joint 

programme drawn vide 2.11.4. Payment shall however be based on the actual deployment of 

resources for the month as certified by BHEL, as per weightages assigned therein  

iii) 50% of the compensation, is allocated for achieving of planned progress agreed as per the 

joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual achieved 

quantities  

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value as 

certified in Final Bill. For this purpose executed contract value excludes PVC, ORC, 

Supplementary/Additional Items and Extra Works done on Man-day rate basis  

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the portion 

of backlog attributable to the contractor. Such works shall be executed at the rates applicable 

for the period the work was planned  

2.13 QUANTITY VARIATION  

2.13.1 The quoted rates shall remain firm irrespective of any variations in the 

individual quantities.  

2.14 EXTRA WORKS  

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not 

attributable to the contractor, or needed due to any change in deviation from drawings and 

design of equipment, operation/maintenance requirements, mismatching, or due to damages 

in transit, storage and erection/commissioning, and other allied works which are not very 

specifically indicated in the drawings, but are found essential for satisfactory completion of 

the work, will be considered as extra works.  

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed 

in rectification of the damage/loss, will have to be carried out by the contractor free of cost. 

Under such circumstances, any material and consumable required for this purpose will also 

have to be arranged by the contractor at his cost.  
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2.14.3 All the extra work should be carried out by a separately identifiable gang, without 

affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be 

maintained and shall be signed by the contractor's representative and BHEL engineer. No 

claim for extra work will be considered/entertained in the absence of the said supporting 

documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily 

mean the acceptance of such works as extra works.  

2.14.4 BHEL retains the right to award or not to award any of the major repair/ 

rework/modification/rectification/fabrication works to the contractor, at their discretion 

without assigning any reason for the same  

2.14.5 After eligibility of extra works is established and finally accepted by BHEL 

engineer/designer, payment will be released on competent authority's approval at the 

following rate.  

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-

hour rate, including overtime if any, supervision, use of tools and tackles and other site 

expenses and incidentals, consumables for carrying out any major rework/ repairs/ 

rectification/ modification/ fabrication as certified by site as may arise during the course of 

erection, testing, commissioning or extra works arising out of transit, storage and erection 

damages, payment , if found due will be as per applicable minimum wage act 

2.14.6 The above composite labour man hour rate towards extra works shall remain firm and 

not subject to any variation during execution of the work. PVC will not be applicable for extra 

works. Rate revision, Over Run Charges/compensation etc will not be applicable due to extra 

works.  

2.14.7 Extra Works for Civil Packages shall be regulated as follows  

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) 

change in Specifications of materials/works (3) rectification/modification/dismantling & re 

erecting etc due to no fault of Contractor, shall be in the order of the following:  

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities.  

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation derived, 

Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the project is 
being executed,  

c) Item rates are to be worked out on the basis of prevailing market rates mutually agreed 

between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.  
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ii) PVC and ORC will not applicable be for (i) above.  

2.15 SUPPLEMENTARY ITEMS  

2.15.1 For NON Civil Works  

Supplementary items are items/works required for completion of entire work but not specified 

in the scope of work. Subject to certification of such items/works as supplementary items by 

BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual 

agreement:  

i) Based on percentage breakup/rates indicated for similar/nearby items  

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates 

to suit the  type of work  

2.15.2 For Civil Works  

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations 

in the original scope of works as per contract subject to certification of BHEL Engineer shall 

be worked out as under:  

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities  

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra 
Works’ and rate shall be derived as per clause no 2.14  

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at 

the sole discretion of BHEL, and shall be considered as part of executed contract value for the 

purpose of Quantity Variation as per clause 2.13  

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the 
contractor.  

iv) PVC and ORC will not be applicable for (i) above.  

2.16 STRIKES & LOCKOUT  

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with 

his labour/employee. In the event of the contractor’s labour/employee resorting to strike or the 

Contractor resorting to lockout and if the strike or lockout declared is not settled within a 

period of 15 days, BHEL shall have the right to get the work executed through any other 
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agencies and the cost so incurred by BHEL along with Overhead charges of 35% shall be 

deducted from the Contractor’s bills along with overhead of 35% 

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL  

2.17 FORCE MAJEURE  

The following shall amount to Force Majeure:-  

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion, 

Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar 

causes over which the contractor has no control.  

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by force majeure as defined above, the agreed time of completion of the job 

covered by this contract or the obligations of the contractor shall be extended by a period of 

time equal to period of delay, provided that on the occurrence of any such contingency, the 

contractor immediately reports to BHEL in writing the causes of delay and the contractor shall 

not be eligible for any compensation.  

2.18 ARBITRATION & RECONCILIATION  

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference 

arising out of the execution of the Contract or the respective rights and liabilities of the parties 

or in relation to interpretation of any provision by the Contractor in any manner touching 

upon the Contract, such dispute or difference shall (except as to any matters, the decision of 

which is specifically provided for therein) be referred to the sole arbitration of the arbitrator 

appointed by BHEL/In charge.  

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as 

aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory 

modifications or reenactments thereof and the rules made there under and for the time being 

in force shall apply to the arbitration proceedings under this clause. The venue of the 

arbitration shall be the place from which the contract is issued or such other place as the 

Arbitrator at his discretion may determine  
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, 

the following shall be applicable:  

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the Contract, such dispute or difference shall be referred to by either party to the 

arbitration of one of the arbitrators in the department of public enterprises. The award of the 

arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make further reference for setting aside or revision of the award 

to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government 

of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special 

Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision 

shall bind the parties hereto finally and conclusively.  

 2.18.3 The cost of arbitration shall be borne equally by the parties.  

2.18.4 Work under the contract shall be continued during the arbitration proceedings  

2.19 PAYMENTS  

Payments to Contractors are made in any one of the following forms  

2.19.1 Running Account Bills (RA Bills)  

i) These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms).  

ii) Payments shall be made according to the extent of work done as per measurements taken 

up to the end of the calendar month and in line with the terms of payments described in the 

Tender documents along with relevant statutory documents applicable for the work. 

iii) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms 

of contract  

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as 

per the specifications stipulated in the contract. If the work is not executed as per the stipulated 

specifications, BHEL may ask the contractor to re do the work according to the required 

specifications, without any extra cost. However, where this is not considered necessary ‘OR’ 
where the part work is done due to factors like non-availability of material to be supplied by 

BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment 
against full rate, as is considered reasonable, may be allowed with due regard for the work 

remaining to be done. BHEL decision in this regard will be final and binding on the 

contractor.  
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v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split 

the contracted rates/percentages to suit site conditions, cash flow requirements according to 

the progress of work  

2.19.2 Final Bill  

Final Bill’ is used for final payment on closing of Running Account for works or for single 
payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format 
after completion of works as per scope and upon material reconciliation, along with the 

following.  

i) ‘No Claim Certificate’ by contractor  

ii) Clearance certificates where ever applicable viz Clearance Certificates from Customer, 

various Statutory Authorities like Labour department, PF Authorities, Commercial Tax 

Department, etc  

iii) Indemnity bond as per prescribed format BHEL shall settle the final bills after deducting 

all liabilities of Contractor to BHEL  

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP  

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers the 

Contractor will be responsible for the quality of the workmanship and shall guarantee the 

work done for a period of as mentioned in the contract/NIT from the date of commencement 

of guarantee period as defined in Technical Conditions of Contract, for good workmanship 

and shall rectify free of cost all defects due to faulty erection detected during the guarantee 

period. In the event of the Contractor failing to repair the defective works within the time 

specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works 

at the Contractor’s risk and cost, without prejudice to any other rights and recover the same 
from the balance security deposit.  

2.20.2 BHEL shall release the balance security deposit subject to the following  

i) Contractor has submitted ‘Final Bill’  

ii) Guarantee period as per contract has expired  

iii) Contractor has furnished ‘No Claim Certificate’ in specified format  

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in 
specified format  
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v) Contractor has carried out the works required to be carried out by him during the period of 

Guarantee and all expenses incurred by BHEL on carrying out such works is included for 

adjustment from the Guarantee money refundable.  

2.21 CLOSING OF CONTRACTS  

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 

Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 

based on specific request of Contractor.  

2.22 REVERSE AUCTION/PRICE BID OPENING: 

 BHEL reserves the right to go for reverse auction at any point of time before opening of 

Price Bid. 

 Bids with non-acceptance of reverse auction will be liable for rejection. 

 Opening of Price Bid at discretion of BHEL. 

 BHEL shall be at liberty to cancel the tender at any time, before ordering, without 

assigning any reason. 

 

2.23 SUSPENSION OF BUSINESS DEALINGS  

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with 

them in line with BHEL guidelines issued from time to time.  

2.24 OTHER ISSUES  

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement 

shall be not less than  Rs 200/- unless otherwise required under relevant statutes.  

2.24.2 In case of any conflict between the General Conditions of Contract and Special 

Conditions of Contract, provisions contained in the Special Conditions of Contract shall 

prevail.  

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.  

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and 

short time period contracts  











NIT NO:SBD:PVOM :SCCL:QCA:129M W:F S DATE:13.09.2021

Sl No Activity description Scope of Work & Remarks Unit Qty

Quoted Unit rate per 

M W per M onth 

excluding GST  (Rs) 

(In figures)

Quoted Unit rate per M W 

per M onth excluding GST  

(Rs) 

(In Words)

Total Quoted Price excluding GST (Rs) 

(for 129 M W for 120 M onths) =

Qty X Quoted Unit rate 

1

Forecasting & Scheduling, 

Deviation Settlement 

Mechanism(DSM) and 

related matters

Major  responsibili t ies of QCA :

(i)QCA shall follow “TELANGANA STATE ELECTRICITY REGULATORY 

COMMISSION (Forecasting, Scheduling, Deviation Settlement and Related 

Matters of Solar  and Wind Generation Sources) Regulations, 2018” in 

existence and amended from time to t ime.

(i i)Qualified Coordinating Agency (QCA) which will act as single point 

contact between the SLDC and the RE generators/ BHEL to carry out the 

task of co-ordination between the generators, SLDC and distr ibution 

licensees in regards to forecasting and scheduling activit ies and then 

deviation charges sett lement activit ies including financial transactions 

for  per forming the function and discharge the obligations as per  said 

regulation in existence and amended from time to t ime.

(i i i)Coordination and liasoning with SLDC for  interconnection of plant 

data and for  all statutory procedures as applicable.

(iv)QCA shall have the capability to provide real t ime monitor ing systems 

or  equivalent systems for  seamless flow of information to and from SLDC 

and RLDC inorder  to facili tate scheduling, revision of schedule, 

intimation of outages/ gr id constraints etc.

(v) QCA should have an established team of Renewable Resource 

Analysts, modelling Statist icians, Energy modellers, Software developers 

and 24x7 operation and monitor ing team. 

(vi)QCA shall provide dashboard /  mobile app access for  real t ime 

monitor ing, for  viewing repor ts,etc…

(vii)Day ahead & week ahead schedule, intra-day schedule and all other  

repor ts as required by SLDC shall also be shared with M/ s. SCCL and M/ s. 

BHEL.

(vii i)Weekly/ Monthly Repor ts to be submitted as per  the requirement of 

M/ s. BHEL.

M onths 15480

NOTE:

1. CONTRACTOR SHOULD QUOTE UNIT RATE IN FIGURE AND WORDS.

2. IN CASE THE UNIT RATE QUOTED IN FIGURES DIFFERS FROM THOSE QUOTED IN WORDS, THE LOWER OF THE RATES QUOTED WILL BE TAKEN AS THE TENDERED RATE AND SHALL BE BINDING ON THE 

TENDERER.

3.  IN CASE ANY DISCREPANCY FROM QUOTED UNIT RATE AND TOTAL QUOTED VALUE , UNIT RATE WILL BE TAKEN AS THE TENDERED RATE AND SHALL BE BINDING ON THE TENDERER. 

4. THE PRICES QUOTED ABOVE ARE ALL INCLUSIVE AND SHALL REMAIN FIRM FOR ENTIRE DURATION OF CONTRACT.

Part-II Price Bid 

BOQ of appointment of Qualified Coordinating Agency (QCA) for M / s.SCCL Solar PV projects 

at 50 M W Ramagundam, 39 M W Yellandu, 30 M W M anuguru & 10 M W STPP  in Telangana for 10 years (approx.) as per TSERC regulation
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