Bharat Heavy Electricals Limited B’”[l

(A Govt. Of India Undertaking)

Project Engineering
Management

Ref. Enquiry No.: PE/PG/NB2/E-6855/2021 dated 07/01/2022

DUE DATE
17-01-2022
BY 11:00 AM

Dear Sir/ Ma’am

SUBJECT: OPEN TENDER ENQUIRY FOR MISC. PUMPS-HORIZONTAL FOR 3x660 MW NPGCPL NABINAGAR
STPP (FGD PKG) AND 4X250 MW BRBCL NABINAGAR FGD AS PER TECHNICAL SPECIFICATION NO: PE-TS-
457-100-N001 AND PE-TS-463-100-N001.

BHEL invites your offers for design, manufacture, assembly, inspection and testing at manufacturer’s
and/or his sub-contractors works, painting, proper packing to avoid damage of items during
transportation & storage at site of Miscellaneous Pumps (along with Motors & mandatory spares as
applicable), transportation to site, complete with all other accessories as per the requirements specified
in this specification, site services including installation checks of pump motor set & supervision of
replacement of gland packing with Mechanical Seal arrangement (if applicable) at site for Miscellaneous
Pumps, PG Test at site and any other services, etc. if called for in the succeeding sections of the
specification for the following projects:

ITEM DESCRIPTION TECHNICAL SPECIFICATION
S. No. PROJECT
NO.
3x660 MW NPGCPL NABINAGAR | MISC. PUMPS-HORIZONTAL TCLAETAON.
1 STPP (FGD PKG) PE-TS-457-100-N001
2 4X250 MW BRBCL NABINAGAR FGD | MISC. PUMPS-HORIZONTAL | pg._T5.463-100-N001

Your offer shall be submitted in two parts (Part-1 & Part-ll) strictly as per Clause-2.0 of the “Instructions to
Bidders” of GCC Rev. 07, in sealed cover for the below mentioned equipment/system.

Note: 1. Detailed tender documents have been uploaded at the following websites.

a.
b.
C.

https://www.bhel.com/
www.bhelpem.com
https://eprocurebhel.co.in

Corrigenda, addenda, amendments, time extensions, clarifications etc. to the tender will be hosted only on
www.bhelpem.com, www.bhel.com & https://eprocurebhel.co.in under subject tender reference. Bidders
are requested to visit our websites from time to time to keep themselves updated.

Your best quotation/offer for the above requirement, in line with enquiry terms and conditions, should
be submitted online via e-procurement portal (https://eprocurebhel.co.in). It shall be the responsibility
of the bidder to ensure that the tender is submitted via e-PROCUREMENT SYSTEM
(https://eprocurebhel.co.in) on or before the due date by 11:00 A.M. Part-I bids shall be opened at 04:00
P.M on the due date through e-procurement Portal (https://eprocurebhel.co.in).

2. In case bidders are not interested to quote, please send us the regret by e-mail or letter.

ENQUIRY TERMS AND CONDITIONS:

1.

Offers should be submitted separately in two parts online through e-procurement system as follows:
Part-1: TECHNO-COMMERCIAL BID Part-II: PRICE BID
For detailed instructions, please see Pg. 1-15 of “Instructions to Bidders” of GCC Rev. 07.

Rajeev Kumar/ Dy. Mgr/PGlll

PS-Project Engineering Management, Regd. Office
Power Project Engineering Institute, BHEL House Siri Fort
Plot no. 25, Sector — 16A, Noida (UP) 201301, INDIA New Delhi-110049
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Bharat Heavy Electricals Limited B’”[l
(A Govt. Of India Undertaking)

Project Engineering
Management

Ref. Enquiry No.: PE/PG/NB2/E-6855/2021 dated 07/01/2022

10.

Bidders to note that following form the part of tender documents & will become a part of the Order / Contract
after its finalisation:

a. General Conditions of Contract (GCC) Rev. 07 comprising of Instructions to Bidders and General
Commercial Terms & Conditions.

Technical Specifications of respective projects.
Special Conditions of Contract of respective projects.
Enquiry/NIT Letter with Terms & Conditions.
Technical PQRs of both projects.

Format for Local Content Certification

Format of Land Border Certificate

NTPC’s Main & Sub-Supplier Questionnaire

Sm ™m0 20T

Tenders shall be submitted strictly in accordance with the requirements of the above-mentioned tender
documents.

Bidders to submit their offers strictly in line with the form available at e-procurement portal. Deviations
(Technical as well as Commercial), if any, shall be listed out separately in Annexure-Il of GCC Rev-07 along
with reasons for taking such deviations in the bidding format in E-Procurement portal (NIC portal). Any
deviations (Technical as well as Commercial) not mentioned in the Annexure-Il shall not be considered.
Bidders to note all the points mentioned in “Notes” of Annexure-Il of GCC Rev.07.

Any hidden conditions/deviations mentioned elsewhere in offer and standard pre-printed terms & conditions
of the tenderers shall not be considered valid.

In case of joint bidding, Bidders shall be required to furnish scope matrix which should be clearly defined
between them along with the offer for the complete scope as per NIT.

Unsolicited fresh/revised bids shall not be entertained.
Prices shall be Firm till completion of contract.

If any bidder has mentioned the term “Not Applicable” / “not required” / “not quoted” in BHEL price format,
the same to be substantiated by the bidder. If such item is required to be supplied for system completion in
future, same will be supplied free of cost by the successful bidder.

Purchaser shall be under no obligation to accept the lowest or any other tender and shall be entitled to accept
or reject any/all tender(s) in part or full without assigning any reason whatsoever.

Tenderers must enclose the Quality Plan in the prescribed format, for approval. Equipment will be dispatched
only after Purchaser’s/Owner's inspection of the hold points specified in the approved Quality Plan and issue
of Material Dispatch Clearance Certificate (MDCC).

Bidder to note that this is a conditional Open Tender (Indian) enquiry. Hence, Price Bid (Part-1l) Opening
shall be subject to following criterion:

i.  Approval of bidder by Customer: - "The vendor proposed shall be accepted based on Main
Contractor's certification regarding past experience with the vendor for supply of similar items.
The certification to be submitted to NTPC, before placing the order on the vendor. In case,
proposed vendors for such items are not having past experience with Main Contractor, these
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PS-Project Engineering Management, Regd. Office
Power Project Engineering Institute, BHEL House Siri Fort
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Project Engineering

Bharat Heavy Electricals Limited B’”[l

Management ) )
(A Govt. Of India Undertaking)

Ref. Enquiry No.: PE/PG/NB2/E-6855/2021 dated 07/01/2022

11.

vendors shall be assessed by the Main Contractor for their capability, and the assessment report
shall be submitted to NTPC for reference & record, before placing order on the vendor”. Techno-
Commercial evaluation by BHEL.

ii. Approval of bidder by Customer: - NTPC approval shall be taken up by BHEL with customer based on
the credentials / reference list. Hence, Bidders are requested to submit the following (as part of their
credentials) on or before Part-l opening: -

e NTPC’s Main & Sub-supplier questionnaire (enclosed with enquiry) and submit all the
supportive documents against details furnished therein (signed & stamped on each page).

iii. Techno-commercial qualification / recommendation of bidder by BHEL-PEM.

iv. Qualification of Technical PQR & Financial PQR (if applicable)

V. Offered item should mandatorily conform to Govt. PP-MIl (Make In India) , Govt. MOP(Ministry
of Power) , & Govt. MOF (Ministry of Finance) orders & provisions relevant/applicable to this
tender.

Vi. Furnishing of ‘Gem’ seller ID.

Bidders to ensure that Third party/customer issued certificates being submitted as proof of PQR
qualification should have verifiable details of documents/certificate issuing authority such as name &
designation of issuing authority and its organisation contact number and email id etc. In case the same
found not available, Purchaser has right to reject such document from evaluation.

Delivery Schedule: -

For Main Supply: Within Five (05) months for ClI casing pumps & Six (06) months for SS & D2 casing
pumps, from date of CAT-1 approval of Primary drawing/documents OR Manufacturing clearance
whichever is later, subjected to drawing/document submission/re-submission schedule as stipulated. In
case of any delay in submission/re-submission of Primary drawing/documents, then same shall be
reduced from the given delivery period. Delay in BHEL's comments/approval beyond 18 days shall also be
considered for delay analysis.

In case of requirement of final inspection of Pump with Job Motor at vendor's works (as per approved QP)
and such Motor is in BHEL scope, vendor shall inform requirement of BHEL's motor at least one month in
advance of Pump readiness, so that BHEL shall arrange motor at vendor's works within one month of such
intimation. Time taken by BHEL in arranging motor at vendor's premises beyond one month of such
intimation shall be considered for delay analysis.

For Mandatory Spares: To be supplied within three (03) months from BHEL manufacturing clearance.
Separate manufacturing clearance shall be given.

For Installation checks before commissioning & PG Test: Vendor to depute its service engineer for
respective site activity within 15 days from BHEL's intimation (for deputing service engineer) for such site
activity.

For delay in deputing service engineer, LD on site activities portion shall be applicable @ %% of the total
site activities portion contract value (excluding element of taxes) per week or part thereof, with applicable
GST. However, total LD (supply + site activities) shall be limited to 10% of cumulative total contract value
excluding taxes and freight (supply + site activities).
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Bharat Heavy Electricals Limited B’”[l

Management ) )
(A Govt. Of India Undertaking)

Ref. Enquiry No.: PE/PG/NB2/E-6855/2021 dated 07/01/2022

12.

13.

14.

Refer annexure-A for submission and re-submission schedule for drawings/documents applicable for subject
tender.

Further Following to be noted:

A. The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet
the completion schedule.

B. The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries
without any compensation thereof.

C. Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL
Purchase group.

D. Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical
Specifications, same shall be superseded by delivery specified in NIT.

Contract Performance Bank Guarantee shall be 3% of order/contract value (excluding taxes, duties &
freight) as per Cl. no. 11.2 of 'General Commercial Terms & Conditions' of GCC Rev07.

Bidders to compile the following clause for timely submission of BG: -

"Bidder agrees to submit performance security required for execution of the contract within the time
period mentioned. In case of delay in submission of performance security, enhanced performance security
which would include interest (SBI rate + 6%) for the delayed period, shall be submitted by the bidder.
Further, if performance security is not submitted till such time the first bill becomes due, the amount of
performance security due shall be recovered as per terms defined in NIT | contract, from the bills along
with due interest "

Evaluation will be done on Total cost to BHEL (excluding GST) for both projects combined as per Cl. No.
19.2 of Instruction to Bidders of GCC, Rev. 07. Contract/purchase order will be done for 100 percent value
(two (02) projects together) on L1 vendor for this package/tender. However, purchase order shall be
release project wise for smoothness of operations.

"In course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be
decided by soliciting discounts from the respective bidders. In case more than one bidder happens to
occupy L-1 status even after soliciting discounts, the L-1 bidder shall be decided by a toss/ draw of lots, in
the presence of respective bidder(s) or their representative(s). Ranking will be done accordingly. BHEL's
decision in such situation shall be final and binding.”

Bidder has to note, ‘BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on
www.bhel.com) for this tender. RA shall be conducted among the techno-commercially qualified bidders.
Price bids of all techno commercially qualified bidders shall be opened and same shall be considered for
RA. In case any bidder(s) do(es) not participate in online Reverse Auction, their sealed envelope price bid
along with applicable loading, if any, shall be considered for ranking’

Vendors to note that above RA clause will supersede clause no 13 of “Instruction to Bidders “of GCC Rev
07.

The Bidders has to quote the Single Price (i.e. Total Cost to BHEL excluding GST) in Reverse Auction. Price
are to be inclusive of Packing & Forwarding charges, all the routine & type tests as per tender scope,
Freight as applicable, including loading (if any). De-loading (if any) shall be done in line with NIT terms.
Link for RA guidelines to be followed as: https://www.bhel.com/guidelines-reverse-auction-2021.
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Bharat Heavy Electricals Limited B’”[l
(A Govt. Of India Undertaking)
Ref. Enquiry No.: PE/PG/NB2/E-6855/2021 dated 07/01/2022
15. Overall (%) variation in contract values (due to changes in the scope) shall be limited to (+/-) 10%. This
will prevail over the quantity variation Cl. No. 6.0 of GCC, Rev. 07.

Project Engineering
Management

16. The nature of package is “Non-divisible”.
17. Bidders have to comply the Instructions to Packing List enclosed.

18. CIFis not applicable for both projectsi.e. 3x660 MW NPGCPL NABINAGAR STPP (FGD PKG) and 4X250 MW
BRBCL NABINAGAR (FGD PKG).

19. Wherever Service charges like Supervision, Inspection etc. consequent or incidental to supply are
envisaged in tender, such charges should not exceed 2% of the total contract value.

20. Govt. of India’s Public Procurement Policy — Preference to Make in India Clause: -

For subject tender only Class I local suppliers are eligible to bid (in line with clause no. 3 (a) of Mll circular
no P-45021/2/2017-PP (BE-Il) Dtd-16-09-2020, as there is sufficient Local Capacity & Local Competition.
In case of subsequent orders issued by nodal ministry, changing the definition of local content for the
items of the NIT, the same shall be applicable even if issued after issue of this NIT, but before opening of
Part-1l bids against this NIT”.

The local supplier at the time of tender, bidding, solicitation, shall be required to provide self-certification
that as per the offered item, they meet the requirements of Class | local supplier as per the provisions of
PPP-MII Order of Govt. of India and relevant circulars issued by nodal ministry w.r.t. above mentioned
orders and shall give details of location(s) at which the local value addition is made.

21. This item/package /system falls under the list of items defined in para 3 of ministry of finance guideline
dtd. 20.09.16 (Procurement of items related to Public safety, Health, Critical Security operations &
Equipment’s etc.) & hence criteria of prior experience/Turnover shall be same for all the bidders including
start-up/MSME.

22. Bidders to comply the following orders & circulars (considering respective subsequent orders/circulars
also): -

e ensure compliance to Ministry of Power (MoP) Order No. 25-11/6/2018-PG dt. 02/07/2020 & Order
No. 11/05/2018-Coord. dt. 23/07/2020, if applicable.
e ensure compliance of Ministry of Finance (MoF) Order (Public Procurement No. 1 & 2) F. No.
6/18/2019/PPD dt. 23/07/2020.
e to submit “Model Certificate for Tenders” as per Annexure-lll of Ministry of Finance (MoF) Order
(Public Procurement No. 1 & 2) F. No. 6/18/2019/PPD dt. 23/07/2020. An undertaking regarding
Model Clauses (as applicable from Annexure-Ill) shall be furnished by bidders along with bid
documents.

23.  For bidders (who are not registered with BHEL-PEM) -Online Registration Portal is operational in BHEL.
Registration in BHEL-PEM is not mandatory for this tender. However, Non-registered Vendors, who wish
to apply for registration with BHEL-PEM, can apply through Online Registration Portal available at
www.bhelpem.com =vendor section = Online Supplier Registration. All credentials and/or documents
duly signed and stamped related to registration may be uploaded on the website and submit the
application for registration.
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Bharat Heavy Electricals Limited B’”[l
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(A Govt. Of India Undertaking)

Ref. Enquiry No.: PE/PG/NB2/E-6855/2021 dated 07/01/2022

24.

25.

26.

27.

28.

29.

30.

All corrigenda, addenda, amendments, time extensions, clarifications etc. to the tender will be hosted on
BHEL websites only

(a) https://eprocurebhel.co.in/nicgep/app

(b) https://www.bhel.com/

(c) https://pem.bhel.com/

Bidders are requested to visit our websites from time to time to keep themselves updated. Bidders may
go through the Sellers’” manual & Help documents provided on E-Procurement Portal website & obtain
required Digital Signature Certificate for participating in the subject Tender. For Bidders’ convenience, the
Helpdesk  Nos. of  E-Procurement  (NIC) Portal is available at website i.e.
https://eprocurebhel.co.in/nicgep/app.

If any bidder uploads price bid in the unpriced section (techno-commercial attachment page) of the tender
in e- Procurement (NIC portal), in that case bidder(s) shall only be responsible for such mistake and any
consequences thereof. Hence all bidders are requested to be more careful at the time of uploading the
Unpriced and Price Bid for Part-l and Part-Il respectively to avoid mismatch.

Bidders to quote the freight in terms of percentage of Total Ex-works price and mention the rate of freight
(%) percentage in their unpriced bid.

Inspection shall be done by BHEL/ END CUSTOMER/Third party Agency (finalized by BHEL). Due to COVID-
19 pandemic condition prevailing in the country, BHEL/PEM may go for Remote Inspection of Offered
items, if required. Vendors are requested to be equipped with the facilities/gadgets as indicated in the
guidelines available at https://pem.bhel.com/Documents/VendorSection/Vendor/Guidelines.pdf to take
up the inspection REMOTELY.

The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding,
whether formal or informal with other Bidder(s). This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found having
indulged in above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines.

The offers of the bidders who are on the banned list and also the offers of the bidders, who engage the
services of the banned firms, shall be rejected. The list of banned firms is available on BHEL website
http://www.bhel.com.

The Bidder along with its associate / collaborators / sub-contractors / sub-vendors / consultants / service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website

http://www.bhel.com and shall immediately bring to the notice of BHEL Management about any fraud or

suspected fraud as soon as it comes to their notice.

Rajeev Kumar/ Dy. Mgr/PGlll
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Bharat Heavy Electricals Limited B’”[l

(A Govt. Of India Undertaking)
Ref. Enquiry No.: PE/PG/NB2/E-6855/2021 dated 07/01/2022
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31. Allcorrespondence thereof, shall be addressed to the undersigned by name & designation and sent at the
following address:

RAJEEV KUMAR/DY MGR, PG-IlI PK Gautam/Sr. DGM, PG-IlI

E-MAIL: rajeevsharma@bbhel.in E-MAIL: pkgautam@bbhel.in

Ph. No. +91-120-4213582; Mob: +91- Ph. No. +91-120-4368545; Mob: +91-

9654360233 9958080692

M/s Bharat Heavy Electricals Ltd., M/s. Bharat Heavy Electricals Ltd.,

Project Engineering Management, Project Engineering Management,

PPEI Building, Plot No 25, Sector-16A, Noida- PPEI Building, Plot No 25, Sector-16A, Noida-201301,
201301, U.P., INDIA U.P., INDIA

32. Integrity Pact: - Integrity pact is not applicable for subject package.

33. Financial PQR not applicable.

34. Bidders to note that GeM seller ID shall be mandatory before placement of order against this tender.
35. Terms of Delivery are: F.O.R Dispatch Station basis.

36. Bidders participating through open tender will necessarily have to buy class Il DSCs issued by the certifying
authorities in India. Basic procedure/ checklist is uploaded on www.bhel.com.

37. Submission of complete offer as per NIT terms is the responsibility of bidder. BHEL reserves the right to
reject the incomplete offer.

38. HSE Guidelines as per is firm part of this NIT.
39. MSME bidders will have to furnish the Udyam Certificate details.

40. Please note that for technical bid, detailed offers are to be submitted including the following along with
the Price schedule as per BHEL format enclosed with NIT: -
e Acceptance of GCC Rev. 07
Acceptance of Special Conditions of Contract (SCC) of respective projects.
Acceptance of Technical Specification of both projects.
Technical PQR documents of both projects.
Technical & Commercial Deviations, if any along with Cost of withdrawal sheet.
Un-Priced price format of BOQ/BOM duly filled in ‘Quoted” or ‘Q’ in each column/row.
e Please furnish ‘Gem’ Seller ID with bid.
e Instructions to Packing List.
e Local Content Certification and Land Border Certificate format in the enclosed format
e NTPC Sub-Supplier Questionnaire
e Credentials for end customer(NTPC) approval.: i.e. Reference list indicating P.O. details, customer
name, P.O. date, execution date etc., Performance certificate issued by the clients., Filled NTPC’s Main
& Sub-supplier questionnaire (enclosed with enquiry) and submit all the supportive documents
against details furnished therein (signed & stamped on each page).
o Along with your offer, please submit a copy of this letter duly signed & stamped on each page as token
of acceptance of all terms & instructions conveyed.

Rajeev Kumar/ Dy. Mgr/PGlll
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Ref. Enquiry No.: PE/PG/NB2/E-6855/2021 dated 07/01/2022

41. All the terms and conditions of NIT, GCC (Rev 07) & SCC of respective projects shall be applicable for the
subject Package/tender. In the event of any contradiction in the terms and conditions mentioned, the
order of preference shall be as mentioned in clause no 36 of GCTC of GCC (Rev.07).

42.

Please contact to BHEL (via mail or phone) for any clarification (technical or commercial) at least one week
before the due date (Techno-Commercial bid opening). Please note all correspondence from BHEL-PEM
before Part-l opening, shall also be part of NIT.

Yours faithfully,
For and on behalf of BHEL-PEM

Rajeev Kumar
(DY. MANAGER/PG-III/BHEL-PEM)

Enclosures:

1. Enquiry Terms and Conditions. (NIT Letter no. PE/PG/NB2/E-6855/2021 dated 07/01/2022)
2. Technical Specification for respective projects.

3. Technical PQR respective projects.

4. Price Schedule (to be filled in e-procurement portal only)

5. Cost of withdrawal sheet -Annexure-Il to NIT (to be filled in e-procurement portal only)
6. Format of ‘GeM’ seller ID.

7. Format of self-Certification regarding Local content certification.

8. Performa for End customer approval-NTPC Sub-Vendor Questionnaire.

9. Land Border Certificate format

10. Unpriced schedule format and Annexure-Il cost of withdrawal

11. Inspection Guidelines

12. Instructions to Packing List

13. HSE Guidelines

(=Y
S

. SCC of respective projects.
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(A Govt. Of India Undertaking)

Ref. Enquiry No.: PE/PG/NB2/E-6855/2021 dated 07/01/2022

Annexure-A

Bifr

SUBMISSION AND RE-SUBMISSION SCHEDULE FOR DRAWINGS/DOCUMENTS APPLICABLE FOR SUBJECT

Power Project Engineering Institute,

Plot no. 25, Sector — 16A, Noida (UP) 201301, INDIA

(OFF) +91-120-4213582, (MOB.) +919654360233

TENDER:
1. For 3x660 MW NPGCPL NABINAGAR STPP (FGD PKG):
BHEL Drawing No. Drawing Title Primary/ BHEL Drg. Schedule for Vendors
Secondary | Inputs
TDS AND PERFORMACE R-0 within 21 days from PO &
PE-V7-457-100-N001 | CURVES MISC. PUMPS Primary subsequent revisions incorporating all
(HORIZONTAL) the BHEL comments within 10 days of
GENERAL ARRANGEMENT comments received from BHEL. BHEL
PE-V7-457-100-N0O02 | AND CROSS SECTIONAL- Primary shall furnish comments / approval on
PUMPS (HORIZONTAL) each submission within 18 days from
receipt.
TDS AND CURVES OF
PE-V7-457-100-N003 | MOTORS FOR MISC. PUMPS Primary ** |n case of motor in BHEL scope,
(HORIZONTAL) corresponding preliminary Pump GA &
QP-MISC PUMPS . cross-section drawing to be submitted
PE-V7-457-100-N004 (HORIZONTAL) Primary by vendor within 20 days from PO &
final along with Pump GA & cross-
ti ithin 10 d f tor GA
PE-V7-457-100-N005 | QP- MOTORS (HORIZONTAL) | Primary section within ays of motor
from BHEL.
Motor R-0 within 21 days of approval on
docum
ents (in motor document & subsequent
revisions incorporating all the BHEL
case L
¢ comments within 10 days of comments
.mo O | received from BHEL.BHEL shall furnish
BHEL
Igco e) comments / approval on each
P submission within 18 days from
MOTOR TYPE TEST DOC (if receipt.
PE-V7-457-100-N006 applicable) (HORIZONTAL) Secondary
* In case of requirement of actual type
test conductance of Motor, this
document shall be got approved after
conductance of type test from BHEL
(before final inspection of respective
pump)
PE-V7-457-100-N007 ESMNIL:/IANUAL -HORZ. Secondary within 30 days of issuance of MDCC.
R-0 within 20 days of Cat-l approval
PG TEST PROCEDURE -HOR. on all Pump & Motor documents (TDS,
PE-V7-457-100-N008 PUMPS (If Applicable) secondary GA drg & QPs).
Rajeev Kumar/ Dy. Mgr/PGlll
PS-Project Engineering Management, Regd. Office

BHEL House Siri Fort
New Delhi-110049
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Bifr

2. For 4X250 MW BRBCL NABINAGAR (FGD PKG)

Power Project Engineering Institute,

Plot no. 25, Sector — 16A, Noida (UP) 201301, INDIA

(OFF) +91-120-4213582, (MOB.) +919654360233

BHEL Drawing No Drawing Title Primary/ BHEL Drg. Schedule for Vendors
Secondary | Inputs
TDS AND PERFORMACE R-0 within 21 days from PO &
PE-V7-463-100-N001 | CURVES MISC. Primary subsequent revisions incorporating all
PUMPS (HORIZONTAL) the BHEL comments within 10 days of
GENERAL ARRANGEMENT comments received from BHEL. BHEL
PE-V7-463-100-N002 | AND CROSS SECTIONAL- Primary shall furnish comments / approval on
PUMPS (HORIZONTAL) each submission within 18 days from
TDS AND CURVES OF receipt.
PE-V7-463-100-N003 | MOTORS FOR MISC. PUMPS Primary
(HORIZONTAL) ** In case of motor in BHEL scope,
P-MISC PUMPS ) corresponding preliminary Pump GA &
PE-V7-463-100-N004 (c|l-|0R|ZONTA|_) Primary cross-section drawing to be submitted
by vendor within 20 days from PO &
) final along with Pump GA & cross-
PE-V7-463-100-N0O05 | QP- MOTORS (HORIZONTAL) | Primary section within 10 days of motor GA
Motor | from BHEL.
docum | R-0 within 21 days of approval on
ents (in | motor document & subsequent
case revisions incorporating all the BHEL
motor | comments within 10 days of comments
in BHEL | received from BHEL.BHEL shall furnish
scope) | comments / approval on each
MOTOR TYPE TEST DOC (if submission within 18 days from
PE-V7-463-100-N006 applicable) (HORIZONTAL) Secondary receipt.
* In case of requirement of actual type
test conductance of Motor, this
document shall be got approved after
conductance of type test from BHEL
(before final inspection of respective
pump).
PE-V7-463-100-N007 SL?MN;Q/IANUAL -HORZ. Secondary within 30 days of issuance of MDCC.
PG TEST PROCEDURE -HOR. R-0 within 20 days of Cat-l approval
PE-V7-463-100-N008 PUMPS (If Applicable) secondary on all pump documents.
Rajeev Kumar/ Dy. Mgr/PGlll
PS-Project Engineering Management, Regd. Office

BHEL House Siri Fort
New Delhi-110049
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T T T ltem Rate BoQ

Tender Inviting Authority: Bharat heavy Electricals limited-Project Engineering Management, Noida
Name of Work: Misc. Pumps - Horizontal for NPGCPL 3X660MW NABINAGAR -FGD PROJECT.

Contract No: PE/PG/NB2/E-6855/2021 dated 07/01/2022

Name of the
Bidder/
Bidding Firm /
Company :

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )
A. Notes for Main supply :

a) Bidder to note that site activities defined at SI.no 2.10 and Sl.no 2.20 shall be carried out separately. Further bidder to also note that the activities defined at sl. no. 2.10 as well as 2.20 may also be staggered for pump(s) as per site progress.
b) Unit price quoted by bidder, as above, shall be binding for any quantity variation, which is at the discretion of purchaser.

¢) Price of commissioning & erection spares, special Tools & tackle and other accessories not listed above shall be included in the price of pump & shall be supplied with the pump.

d) Indicate all taxes, duties etc. stating whether included/ excluded in above prices.

e) Please refer technical specification for detail.

f) For items stated as not applicable by bidder, shall have to be supplied without any cost implication to BHEL in the event they are found to be applicable during detail engineering stage.

g) Notes for Mandatory Spare :

1. One(1) set consists of quantity required for complete replacement for one(1) Pump of each type/size. Also the ‘set’ would include all components/hardware required to replace the item.
2. In case spares indicated in the list are not applicable to the particular design offered by the bidder, the bidder should offer spares applicable to offered design with quantities as specified in the Technical specification/NIT.

Bidder shall furnish this price Schedule indicating "Quoted" against each item along with his technical offer and actual prices in his price offer.

NUMBER # TEXT # NUMBER # TEXT # NUMBER TEXT # NUMBER # NUMBER NUMBER NUMBER NUMBE | NUMBE NUMBER # NUMBER # TEXT #
Sl Item Description Order Quantity Units HSN/SAC Quoted BASIC RATE In | Total Ex-works | Freight rate in % | Freight Amount,as |GST rate| GST TOTAL AMOUNT |TOTAL AMOUNT |TOTAL AMOUNT
No. CODE Currency in Figures To be Price Rs. of E-works Price | applicable in Rs in% | amount Without Taxes With Taxes In Words

INR / Other entered by the inRs. in
Currency Bidder in Rs. P
Rs. P
1 2 4 5 7 12 13 14 16 17 50 51 53 54 55

1.0 (1) MAIN SUPPLY-
1.01 Total Price for design, manufacture, assembly, inspection and testing

at s and/or his sub. works, painting, proper

packing to avoid damage of items during transportation & storage at

site of Miscellaneous Pumps (along with Motors & mandatory spares

as If ion to site, plete with all other

ies as per the requi specified in the specification, site

services including installation checks of pump motor set & supervision

of replacement of gland packing with Mechanical Seal arrangement (as

applicable) at site, PG Test at site and any other services, etc. as per

specification PE-TS-457/463-100-N001, REV-00 for Misc. Pumps

Horizontal of NPGCPL 3X660MW NABINAGAR -FGD PROJECT.
1.10 Pumps and Motor (Horizontal Pumps):
111 ECW (DMCW) PUMPS
1.12 Pump price 4 NOS 8413 INR 0.00 0.00 0.00 0.00 0.00)INR Zero Only
1.13 Motor price 4 NOS 8413 INR 0.00 0.00 0.00 0.00 0.00)INR Zero Only
1.14 Pump/ Motor accessories (As applicable) 4 NOs 8413 INR 0.00 0.00 0.00 0.00 0.00{INR Zero Only
1.20 ACW PUMPS
1.21 Pump price 5 NOS 8413 INR 0.00 0.00 0.00 0.00 0.00{INR Zero Only
1.22 Motor price 5 NOs 8413 INR 0.00 0.00 0.00 0.00 0.00[INR Zero Only
1.23 Pump/ Motor accessories (As applicable) 5 NOS 8413 INR 0.00 0.00 0.00 0.00 0.00]INR Zero Only
2.00 Lumpsum cost for services including site visit(s), boarding/lodging,

local conveyance, to/fro travel, medical, insurance etc. for following

activities at site as per technical specification/NIT.
210 Installation Check prior to commissioning of pumps 1 Lot 998335 |INR 0.00 0.00 0.00 0.00 0.00FNR Zero Only




220 Supervision of replacement of Gland packing with Mechanical Seal (applicable for 1 Lot 998335 (INR 0.00 0.00 0.00 0.00 0.00/INR Zero Only
ECW(DMCW) pumps)
3.00 Lumpsum cost for PG Test of pumps at site including site visit(s), 1 LOT 998335 (INR 0.00 0.00 0.00 0.00 0.00{INR Zero Only
boarding/lodging, local conveyance, to/fro travel, medical, insurance etc.

4.00 MANDATORY SPARES PRICES-PUMPS (HORIZONTAL PUMPS)

210 ECW (DMCW) PUMPS

411 Impeller with nuts & other accessories 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00{INR Zero Only

412 Wearing rings (Impeller & Casing ; as applicable) 2 Sets 8413 INR 0.00 0.00 0.00 0.00) 0.00|INR Zero Only

213 Shatt 1 Set 8413 INR 0.00 0.00 0.00 0.00) 0.00[INR Zero Only

4.14 Shaft Sleeves 2 Sets. 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only

4.15 Pump & Drive Coupling, bushes, pins with all fasteners 1 Set 813 INR 0.00 0.00 0.00 0.00 0.00[INR Zero Only

4.16 Pump bearings 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only

217 Seal (if 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00[INR Zero Only

4.20 ACW PUMPS

4.21 Impeller with nuts & other accessories 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00{INR Zero Only

422 Wearing rings (Impeller & Casing ; as applicable) 2 Sets 8413 INR 0.00 0.00 0.00 0.00) 0.00|INR Zero Only

223 Shatt 1 Set 8413 INR 0.00 0.00 0.00 0.00) 0.00[INR Zero Only

4.24 Shaft Sleeves 2 Sets. 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only

4.25 Pump & Drive Coupling, bushes, pins with all fasteners 1 Set 813 INR 0.00 0.00 0.00 0.00 0.00[INR Zero Only

4.26 Pump bearings 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00/INR Zero Only

227 Seal (if 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00[INR Zero Only
Total in Figures 0.00 0.00 |INR Zero Only

Quoted Rate in Words

INR Zero Only




= . Item Rate BoQ

Tender Inviting ity: Bharat heavy icals limited-Project Engineeri Noida

Name of Work: Misc. Pumps - Horizontal for BRBCL 4X250 MW NABINAGAR -FGD PROJECT

Contract No: PE/PG/NB2/E-6855/2021 dated 07/01/2022

Name of the
Bidder/
Bidding Firm /
Company :

PRICE SCHEDULE
(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )
A. Notes for Main supply :

a) Bidder to note that site activities defined at Sl.no 2.10 and Sl.no 2.20 shall be carried out separately. Further bidder to also note that the a
b) Unit price quoted by bidder, as above, shall be binding for any quantity variation, which is at the discretion of purchaser.

c) Price of commissioning & erection spares, special Tools & tackle and other accessories not listed above shall be included in the price of pump & shall be supplied with the pump.

d) Indicate all taxes, duties etc. stating whether included/ excluded in above prices.

e) Please refer technical specification for detail.

f) For items stated as not applicable by bidder, shall have to be supplied without any cost implication to BHEL in the event they are found to be applicable during detail engineering stage.

ies defined at sl. no. 2.10 as well as 2.20 may also be staggered for pump(s) as per site progress.

g) Notes for Mandatory Spares :

1. One(1) set consists of quantity required for complete replacement for one(1) Pump of each type/size. Also the ‘set’ would include all components/hardware required to replace the item.
2. 1In case spares indicated i the list are not applicable to the particular design offered by the bidder, the bidder should offer spares applicable to offered design with quantities as specified in the Technical specification/NIT.

Bidder shall furnish this price Schedule indicating "Quoted” against each item along with his technical offer and actual prices in his price offer.

NUMBER # TEXT # NUMBER # TEXT # NUMBER TEXT # NUMBER # NUMBER NUMBER NUMBER NUMBE | NUMBE NUMBER # NUMBER # TEXT #
Sl. Item Description Order Quantity Units HSN/SAC Quoted BASIC RATE In | Total Ex-works | Freight rate in % | Freight Amount,as |GST rate| GST | TOTAL AMOUNT |TOTAL AMOUNT |[TOTAL AMOUNT
No. CODE Currency in |  Figures To be PriceRs. | of E-works Price | applicable inRs | in% |amount| WithoutTaxes |With Taxes In Words

INR/Other | entered by the inRs. in
Currency Bidder in Rs. P
Rs. P
1 2 4 5 7 12 13 14 16 17 50 51 53 54 55
1.0 (1) MAIN SUPPLY-
101 Total Price for design, manufacture, assembly, inspection and testing at
s andlor his sub: works, painting, proper packing to

avoid damage of items during transportation & storage at site of Miscellaneous

Pumps (along with Motors & y spares as appli ion to

site, complete with all other accessories as per the requirements specified in the

specification, site services including installation checks of pump motor set &

supervision of replacement of gland packing with Mechanical Seal arrangement (as

applicable) at site, PG Test at site and any other services, etc. as per specification

PE-TS-457/463-100-N001, REV-00 for Misc. Pumps Horizontal of BRBCL 4X250 MW

NABINAGAR -FGD PROJECT.
110 Pumps and Motor (Horizontal Pumps):
111 ECW (DMCW) PUMPS
112 Pump price 5 NOS 8413 INR! 0.00 0.00 0.00 0.00 0.00INR Zero Only
113 Motor price 5 NOS 8413 INR 0.00 0.00 0.00 0.00 0.00INR Zero Only
114 Pump/ Motor accessories (As applicable) 5 NOS 8413 INR 0.00 0.00 0.00 0.00 0.00{INR Zero Only
120 ACW PUMPS
121 Pump price 6 NOS 8413 INR 0.00 0.00 0.00 0.00 0.00[INR Zero Only
122 Motor price 6 NOS 8413 INR 0.00 0.00 0.00 0.00 0.00[INR Zero Only
123 Pump/ Motor accessories (As applicable) 6 NOS 8413 INR 0.00 0.00 0.00 0.00 0.00[INR Zero Only
2.00 Lumpsum cost for services including site visit(s), boarding/lodging, local conveyance,

to/fro travel, medical, insurance etc. for following activities at site as per technical

specification/NIT.
2.10 Installation Check prior to commissioning of pumps 1 LoT 998335 [INR 0.00 0.00 0.00 0.00 0.00[INR Zero Only
2.20 Supervision of replacement of Gland packing with Mechanical Seal (applicable for ECW(DMCW) 1 LoT 998335 [INR 0.00 0.00 0.00 0.00 0.00{INR Zero Only

pumps)




3.00 Lumpsum cost for PG Test of pumps at site including site visit(s), boarding/lodging, local 1 LoT 998335 INR 0.00 0.00 0.00 0.00] 0.00[INR Zero Only
conveyance, to/fro travel, medical, insurance etc.
2.00 MANDATORY SPARES PRICES-PUMPS (HORIZONTAL PUMPS)
2.10 ECW (DMCW) PUMPS
211 \mpeller with nuts & other 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.12 Wearing rings (Impeller & Casing ; as applicable) 2 Sets 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.13 Shaft 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.14 Shaft Sleeves 2 Sets 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.15 Pump & Drive Coupling, bushes, pins with all fasteners 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.16 Pump bearings 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.7 Seal (if applicabl 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
420 ACW PUMPS
221 \mpeller with nuts & other 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.22 Wearing rings (Impeller & Casing ; as applicable) 2 Sets 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.23 Shaft 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.24 Shaft Sleeves 2 Sets 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.25 Pump & Drive Coupling, bushes, pins with all fasteners 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
4.26 Pump bearings 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
2.27 Mechanical Seal (if applicable) 1 Set 8413 INR 0.00 0.00 0.00 0.00 0.00|INR Zero Only
Total in Figures 0.00 0.00 |INR Zero Only

Quoted Rate in Words

INR Zero Only




BTN EECTE !tem Wise BoQ

Tender Inviting Authority: Bharat heavy Electricals limited-Project Engineering Management, Noida
Name of Work : Misc. Pumps - Horizontal for NPGCPL 3X660MW NABINAGAR -FGD PROJECT and BRBCL 4X250 MW NABINAGAR -FGD PROJECT

Contract No: PE/PG/NB2/E-6855/2021 dated 07/01/2022

Name of the
Bidder/
Bidding Firm /
Company :

ANNEXURE-II (COST OF WITHDRAWAL)

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )
NOTES:

1. Cost of Withdrawal of deviation will be applicable on the basic price (i.e. excluding taxes, duties & freight) only.

2. All the bidders have to list out all their technical & commercial deviations (if any) in details in the above format.

3.Any deviation not mentioned below and shown separately or found hidden in offer, will not be taken cognizance of.

4.Bidder shall submit duly filled unpriced copy of below format indicating "quoted" in "cost of withdrawl of deviation" column of the schedule below along with their Techno-commercial offer, wherever applicable. In absence of same, such deviation(s) shall not be considered and
offer shall be considered in total compliance to NIT.

5. Bidder shall furnish price copy of below format along with price bid.

6.The final decision of acceptance/ rejection of the deviations quoted by the bidder shall be at discretion of the Purchaser.

7.Bidders to note that any deviation (technical/commercial) not listed in below and asked after Part-I opening shall not be considered.

8. For deviations w.r.t. Credit Period, Liquidated damages, Firm prices if a bidder chooses not to give any cost of withdrawl of deviation loading as per Annexure-VIl of GCC, Rev-07 will apply. For any other deviation mentioned in un-priced copy of this format submitted with Part-I
bid but not mentioned in priced copy of this format submitted with Priced bid, the cost of withdrawl! of deviation shall be taken as NIL.

9. Any deviation mentioned in priced copy of this format, but not mentioned in the un-priced copy, shall not be accepted.

10. All techno-commercial terms and conditions of NIT shall be deemed to have been accepted by the bidder, other than those listed in unpriced copy of this format.

11. Cost of withdrawl is to be given seperately for each deviation. In no event bidder should club cost of withdrawl of more than one deviation else cost of withdrawl of such deviations which have been clubbed together shall be considered as NIL.

12. In case nature of cost of withdrawl (positive/negative) is not specified it shall be assumed as positive.

13. In case of descrepancy in the nature of impact (positive/ negative), positive will be considered for evaluation and negative for ordering.

NUMBER # TEXT # NUMBER TEXT TEXT # NUMBER # TEXT TEXT TEXT NUMBER # NUMBER # TEXT #
Sl Item Description page Technical Quoted Cost of Reference Nature of |Reason for| TOTAL AMOUNT [ TOTAL AMOUNT |TOTAL AMOUNT
No. No. Specification/| Currency in Withdrawal of Price Cost of Quoting Without Taxes With Taxes In Words
Tender INR / Other | of D ionTo be Withdrawal | Devetion in Rs. P
Document Currency entered by the on Which of Rs. P Rs. P
clause no. Bidder in cost of deviation
Rs. P Withdrawal (Positive/Ne
of devotion gative)
is
Applicable

1 2 7 8 12 13 18 19 24 53 54 55

1 TECHNICAL DEVIATION
1.01 To be filled INR 0.00 0.00{INR Zero Only
1.02 To be filled INR 0.00 0.00{INR Zero Only
1.03 To be filled INR 0.00 0.00{INR Zero Only
1.04 To be filled INR 0.00 0.00{INR Zero Only

2 COMMERCIAL DEVIATION
2.01 To be filled INR 0.00 0.00{INR Zero Only
2.02 To be filled INR 0.00 0.00{INR Zero Only
2.03 To be filled INR 0.00 0.00{INR Zero Only
2.04 To be filled INR 0.00 0.00{INR Zero Only

Total in Figures 0.00 0.00|INR Zero Only
Quoted Rate in Words




An undertaking regarding ‘GeM’ Seller ID on company letter head only

(To be provided along with bid)

Reference: PE/PG/NB2/E-6855/2021 dated 07/01/2022

[tem: MISC. PUMPS-HORIZONTAL
Project:

1. 3x660 MW NPGCPL NABINAGAR STPP (FGD PKG)
2. 4X250 MW BRBCL NABINAGAR FGD

TO WHOM SO IT MAY CONCERN

This is with reference to as per Department of Expenditure (DoE) OM No. 6/9/2020-PPD dt.
24/08/2020, it is mandatory for all the bidders to provide their ‘GeM’ (Government e-Market Place)
Seller ID.

Bidder to Furnish:

(a) Bidder Name:
(b) Bidder ‘GeM’ Seller ID:

Above information is mandatory, failing which we are unable to place order. Please furnish the
same.

Sign & Signature (Authorized Person)
Date:

Place:



Guidelines for Remote Inspection of PEM BOIs

1) OBJECTIVE:

To lay down the procedure for carrying out Remote Inspection of Bought-out Items (BOIs) for PEM suppliers
wherever applicable.

2) SCOPE:
It will cover suppliers for packages of PEM BOls for various project requirements.
Invitation is sent to the suppliers for remote inspection on applications like MS Teams, Webex, etc. by BHEL.
3) MINIMUM REQUIREMENTS AT SUPPLIER’S WORKS:
i. Uninterrupted internet services
ii. Good internet bandwidth (Min 100 Mbps)
iii. Good resolution camera (2 nos) — one preferably CCTV (static at one place) and one hand hold (moving)

iv. Smart phone with minimum 8MPi camera front and back both with optical zoom facility suitable for using
web applications like Webex, MicroSoft (MS) Teams, etc.

V. Computer and Scanner with good resolution

Vi. Digital signatures of supplier's Quality Engineer
Vii. Availability of web applications like Webex, MicroSoft (MS) Teams, as required.
Viii. All Test certificates, internal test reports, calibration reports, etc. for the items offered for inspection.

iX. Availability of the above to be submitted to BHEL two days in advance before inspection.
X. Dedicated team from supplier side for facilitating inspection requirements.

Xi. For ensuring proper visibility, the suggested Portable lighting sources (torch/ electric LED bulb of
minimum 15 W) with no glare is to be ensured at offered job, location for remote inspection/testing. This
is to be verified before start of the inspection.

xii.  The GPS location co-ordinates or any method to locate inspection location shall be captured indicating
the location of the Vendor-Premises of remote inspection/testing.

4) MINIMUM REQUIREMENTS AT BHEL and CUSTOMER LOCATION :
i. Uninterrupted internet services
. Suitable internet bandwidth
iii. Digital signatures wherever required.
iv. Availability of web applications like Webex, MS Teams, etc. as required.
V. Clearance from customer for conducting remote inspection
5) PROCEDURE:
i. Supplier will raise the inspection call in BHEL - CQIR portal.

ii. Supplier shall ensure availability of minimum requirements at supplier’s works as mentioned above at
point 3.
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Before starting the inspection, the supplier shall submit the documents (TCs, internal test reports and
calibration certificates as per approved QAP) two days before the date of inspection for review by BHEL
and supplier shall coordinate with BHEL and if found satisfactory, inspection shall be considered for
remote.

Prior to commencement of remote inspection a pre inspection meeting shall be organised by BHEL
inspector with supplier to ascertain the readiness for remote inspection.

6) During inspection, supplier shall share the location on Google maps for verifying the address of the manufacturer.
Location may be captured by BHEL as screenshot.

Vi.

Vii.

viii.

Inspection shall be on the basis of approved Quality Plans and associated reference documents
mentioned.

For witnessing inspection, supplier shall bring the mobile video camera near to the surface of the
equipment or as per requirement of the inspector for clarity in viewing the test/ equipment which shall be
the responsibility of supplier. Supplier shall ensure that proper lighting in available during live video
streaming.

Before start of the inspection, inspector shall ensure that all instruments shall have valid calibration report.
Supplier shall ensure use of digital instruments preferably for inspection to the extent possible.

Details of suppliers’s dedicated team handling the remote inspection shall also be incorporated in the
CQIR.

All details of inspection/ testing referred documents shall be mentioned in the CQIR. Recording of remote
inspection shall be maintained by the BHEL inspector and this recording (unedited) shall be maintained at
BHEL system for a minimum period of 3 years or till the warranty period whichever is later.

PEM (Engineering) shall accord final technical clearance, in case of any deviation in inspected item
noticed during inspection.

Inspection shall be conducted by PEM-Q&BE assigned inspector along with PEM-Engg (if required).
CQIR shall be prepared and maintained by PEM-Q&BE.

PG will issue MDCC on the basis of acceptance of inspected items along with accepted packing
photographs as per contract provisions.

7) UNDERTAKING BY VENDOR: Material inspected through remote inspections is meeting all technical
requirements of BHEL. In case of any discrepancy from the above procedure/ material inspected, if found later,
vendor will replace the materials without any cost implication to BHEL.

8) Vendor shall provide the signed and stamped of the above guidelines to BHEL as a token of acceptance.
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An undertaking regarding Model Clauses on company letter head only

(To be provided along with bid)

Reference: PE/PG/NB2/E-6855/2021 dated 07/01/2022

Iltem: MISC. PUMPS-HORIZONTAL
Project:

1. 3x660 MW NPGCPL NABINAGAR STPP (FGD PKG)
2. 4X250 MW BRBCL NABINAGAR FGD

TO WHOM SO IT MAY CONCERN
This is with reference to Ministry of Finance circular dated 23.07.20 reg. restriction under rule 144
(xi) of GFR.

“I have read the clause regarding restrictions on procurement from a bidder of a country which shares
aland border with India. | hereby certify that M/s ........cccovevereveviiiet i is not from such
a country and is eligible to be considered/participate in tender enquiry no.: PE/PG/NB2/E-6855/2021
dated 07/01/2022

Sign & Signature (Not below Director/owner of the company)
Date:

Place:



Letter head of Company

Ref: PE/PG/NB2/E-6855/2021 dated 07/01/2022
Date: e

To,

Bharat Heavy Electricals Limited
PEM, PPEI Building, Plot No 25,
Sector -16A, Noida (U.P)-201301

Subject: - Certification regarding local content

Reference: Tender Enquiry No: - PE/PG/NB2/E-6855/2021 dated 07/01/2022

Name of Package: MISC. PUMPS-HORIZONTAL

Projects:
1. 3x660 MW NPGCPL NABINAGAR STPP (FGD PKG)
2. 4X250 MW BRBCL NABINAGAR FGD

Dear Sir,

We hereby certify that items offered by us of MISC. PUMPS-HORIZONTAL for above two projects meets the
requirement of minimum local content in line with clause no. 18 of NIT and the Public Procurement (Preference
to Make in India), Order 2017 dated-15.06.2017, 28.05.2018 & 29.05.2019, 04.06.20 & 16.09.20.

Bidder to furnish: Percentage of local content quoted in subject offeris: ......ccceveveiievececcecceeens .

We further confirm that details of location at which the local value addition is made will be our registered works

Yours very truly

.. (authorized signatory of company)

................................. (firm name)

authorized signatory
of company



vaddid
NTPC

CORPORATE QUALITY ASSURANCE/ ®1RuIRe I[uraT TYara-
SUB-VENDOR QUESTIONNAIRE/ Td-ds3 UYTae

Item/Scope of Sub-contracting
IU-Hfagn(3rget) ST Aa/ SRRT

ii.

Address of the registered office qGﬁW FHTAT BT udl
|

Details of Contact Person Yueh Afad o faarmr

(Name, Designation, Mobile, Email) (-1TH, UG-TH,
HeTgd, SHa)

iil.

Name and Address of the proposed Sub-vendor’s works
where item is being manufactured URartad 3U-faohdt &
BT BT A SR UdT, 51 7a H1 AT foran &1 3671 8

|

Details of Contact Person: Judh oafad &1 faavur

(Name, Designation, Mobile, Email) (-TTH, Ug-TH,

)

iv.

Annual Production Capacity for proposed item/scope of

sub-contracting 3U-AfAgI(3IdY) & S /TN &
fore aTfifes Ieara erar
v. | Annual production for last 3 years for proposed
item/scope of sub-contracting W-“\‘iﬁﬂ(&lﬁﬁﬂ) &
URATTAd A / GR o o1 fUsset 3 o o1 arftfes Iare
vi. | Details of proposed works UEdTtad S1A1 @1 faavor
1. | Year of establishment of present works CREIE] ﬁo‘dﬁ’ﬂ P
RYTOHT BT I
2. | Year of commencement of manufacturing at above works
S = g b1 Iy
3. | Details of change in Works address in past (if any 1173? ff
el Rid # uRadA #1 faaRur @fe a1s 7))
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1. 3x660 MW NPGCPL NABINAGAR STPP (FGD PKG)
2. 4X250 MW BRBCL NABINAGAR FGD
Item: MISC. PUMPS-HORIZONTAL

Enquiry letter: PE/PG/NB2/E-6855/2021 dated 07/01/2022

(INSTRUCTIONS TO PACKING LIST)
For faster verification of bills, successful bidder to submit detailed Bill of Material (BOM) at the time
of drawings/ documents submission after placement of PO. Each item of the BOM to be uniquely
identified with item code no. or item SI. No. Supplier to ensure that all items which will find separate
mention in the packing list are covered in this detailed BOM.

Supplier to also give the following undertaking in the BOM:

“The BOM provided herewith completes the scope (in content and intent) of material supply under
PO No. ...... Dated ...... Any additional material which may become necessary for the intended
application of the supplied items/package will be supplied free of cost in most reasonable time.

Packing List must indicate:
a) Packing size
b) Gross weight and net weight of each package
c) Contents of the package with cross reference to BOM item code no. / SI. No.
d) Quantity of each items separately.
The packing list must cover all the BOM items.

Supplier to give following undertaking in the packing list:

The Packing list provided herewith is as per BOM approved under PO No. -----












Maharatna Company

l."l"rr‘

PEM / PG-Ill, BHEL, Noida

SPECIAL CONDITIONS OF CONTRACT (SCC) Rev-0

4X250 MW BRBCL NABINAGAR STPP (FGD SYSTEM PACKAGE)): Job No. 463

These Conditions shall be read and construed along with General Conditions of Contract (GCC) rev.07 dated 10.01.2020 to

be enclosed along with the tender enquiry. In case of any conflict or inconsistency, the conditions given in SCC shall prevail
over the GCC.

Sl No. Title Description
1. Project Name 4X250 MW BRBCL NABINAGAR STPP (FGD SYSTEM PACKAGE)
2. Nature of project | Competitive Bidding
& Type of Bidding
3. Customer Order | CS-270-109(1A)-2/SC/19-20/1819 dated 10.07.2019.
Ref No “€S-270-109(IA)-2/FC/19-20/1819 dated 10.07.2019.
4. BHEL's Customer|{ BHARTIYE RAIL BlJLI COMPANY LIMITED K
5. BRBCL site GST | 10AADCB3805A1ZQ
No.
6. Customer No consultant
Consultants
7. Consignee For supply package:
Address (Bill To) | BHEL, Power Sector-Project Engineering Management,
Power Project Engineering Institute,
Plot No. 25, Sector-16A, Noida, Uttar Pradesh-201301.
GSTIN: 0SAAACB4146P2ZC -
For turnkey packages (where BHEL-PEM will issue only the EOA and Purchase Order shall
be issued by BHEL-PSER): {
Construction Manager, BHEL site office,
BRBCL, NABINAGAR TPP (4X250 MW) FGD,
DIST: AURANGABAD, STATE: BIHAR
BHEL PSER GSTIN No.- 10AAACB4146P1ZU
8. Delivery Address | Construction Manager, BHEL site office, £y
(Ship To) BRBCL, NABINAGAR TPP (4X250 MW) FGD, \
DIST: AURANGABAD, STATE: BIHAR 824301
9. BHEL Site Office | Construction Manager, BHEL site office,
Address BRBCL, NABINAGAR TPP (4X250 MW) FGD,
DIST: AURANGABAD, STATE: BIHAR 824301
10. Location of Plant | The plant is located in Aurangabad district of Bihar at a distance of about 15 kms from Barun in
Aurangabad district of Bihar and is approachable from NH-2 through a 20 Kms (approx.) long
single lane metalled road. Nearest railway station is Dehri on Sone at 30 Kms. from the project
site. The nearest airport at Gaya is at a distance of about 100 Kms from project site.
11. Mode of Dispatch | For indigenous supplies: By Road on door delivery and freight pre-paid basis.
For imported supplies: On C&F basis
12. BHEL GSTIN For supply packages: BHEL-PEM is registered in the State of Uttar Pradesh with GSTIN
Details 09AAACB4146P22C
For Turnkey packages: BHEL PSER GSTIN No.- 10AAACB4146P1ZU
13. Transit Insurance | In BHEL Scope.
For each dispatch, vendor shall inform the following to the Underwriter under intimation to
BHEL-PEM and BHEL Site office:
(iy  Policy No.
(i) Consignee Name.
(i)  Consignment Details (items with their weights and value (in INR).
(iv) Project Name and P.O. No.
(v) LR No. and date, Dispatch origin and destination details, Invoice No.
Vendors to intimate the underwriters quoting the insurance Policy No. as mentioned in PO.

-)ﬂ)
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custom duty
against
Essentiality
certificate (EC)

14. Dispatch Yes, in writing, not less than 30 (Thirty) days prior to date of shipment and dispatch details to
intimation be sent to:
BHEL Site office (address as mentioned at Sl. No. 9)
BHEL PEM Noida (address as mentioned in NIT for PO issued by PEM)
BHEL PSWR Nagpur (For PO Issued by BHEL PSWR)
156 Document For claiming the payment, documents as mentioned in GCC rev 07 shall be submitted by
required for vendor to BHEL.
Vendor's
payment, Packing List must comply to Clause No. 19.3 of General Commercial Terms & Conditions of
GCC rev.07. Description of items in packing list shall be as per PO such that proper correlation
between PO & packing list must be furnished.
Soft copy of documents for claiming payment shall be submitted by vendor as advance copy.
16. Buyer and Paying | For packages where PEM will issue the Purchase Order: BHEL PEM will be the paying authority.
Authority For packages where BHEL-PEM will issue only the LOA and Purchase Order shall be issued by
BHEL PSER, 4X250 MW BRBCL NABINAGAR STPP (FGD SYSTEM PACKAGE).Site will be
the paying Authority.
17. Demurrage Demurrage charges shall be paid by supplier/ vendor only to the transport‘er. No claim shall be
charges acceptable to BHEL in this regard.
18. Unloading, a.) By BHEL site office for supply packages (where only supply is in vendor's scope).
Storage & b.) By vendors for Turnkey (where Supply and E&C is in vendor scope)
Movement of
material at site Note: The Supplier shall furnish LR wise Gross Wt. of the consignment for the purpose of
handling the consignment by BHEL Site Contractor. Please note that unloading of materials
at Site shall sometimes may take 3-4 days. As such, transporters to be advised suitably
before dispatch of materials in this regards. Also, no claim on a/c of delay in unloading
before this period shall be entertained. Prior intimation as mentioned in sl. no. 14 above is
solicited i <.
19. Concessional The project has been qualified through Project Import route. Acgordingly, the benefits applicable

to PI project would be granted for this project. In this regard apglicable documents such as
Essentiality certificate will be issued by NTPC (ultimate customer). Under this, Concessional rate
of Customs Duty shall be applicable on the Import Contents of the supplier respectively. Based
on the above EC, Customs Duty Benefits will be passed on to the vendor. The Bidder to indicate
the Import contents i.e. list of the item, Currency of Import and Country of Import including CIF
value in their offers. BHEL shall inform, the availability of CIF value for a particular package, if
any, at the time of NIT. The benefits availed in Concessional Custom“s‘ Duty must be passed on
to BHEL in their offer. '

Vendor shall inform BHEL and provide the necessary documents to obtain required certificates
from BHEL to avail exemption. Obtaining custom duty benefit in line with the Essentiality
Certificate issued shall be in vendor's scope.

Taxes & Duties
(For Domestic
Vendor)

As per General Conditions of Contract (GCC rev 07)

21.

Taxes & Duties
(For Order Directly
to Foreign
Bidders)

in case of foreign vendors, quoted prices & Dispatches shall be on C & F Indian (Chennai) port
basis and the Taxes & duties in the country of dispatch shall be borne by Foreign vendor. All the
Taxes & duties and other charges applicable in India shall be borne by BHEL-PEM for the direct
order placed by PEM to the foreign bidder and by BHEL-PSER for the orders placed by PSER.

22.

Inspection Agency

Inspection of packages shall be carried out by agency as per below Inspection category of
packages:

1) Cat-l: Inspection shall be done jointly or separately by NTPC and BHEL or BHEL's TPIA

2) Cat-ll: Inspection shall be done by BHEL only.

3) Cat-Ili: Certificate of Compliance shall be furnished by Vendor.

Note: Please note, for Cat | & il items BHEL reserve the right to carry inspection by themselves
or through nominated third party inspection agency (TPIA). For Inspecting Agency for various
items, vendor may refer to Quality Plan. Third party inspection agency, if any, shall be informed
after award of contract.

Page 2 of 3
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23.

Inspection
procedure

For Domestic supplies

Please refer clause no. 14.0 of GCC Rev 07. Vendor to furnish photographs pertaining to
packing of materials before despatch. MDCC shall be issued on the basis of clear inspection
report (CQIR).

For Foreign supplies

in case of Foreign supplies, if NTPC approved 3rd party inspection agency does not participate in
the inspection, test certificates & inspection reports duly accepted by the agreed Inspection
agency shall be submitted in soft copy to BHEL-PEM. The same shall be reviewed by PEM and
then, sent to NTPC for clearance. Vendor to furnish photographs pertaining to packing of
materials before despatch. The dispatch clearance (MDCC) by NTPC/ BHEL as applicable shall
be given to the foreign supplier or representative in India after acceptance of above test
certificates.

24, Material Dispatch | For Cat-l item, MDCC shall be issued by NTPC and it's the responsibility of vendor to arrange
Clearance MDCC from them and furnish original MDCC to BHEL.
Certificate &
(MDCC) Issuing | For Cat- Il & Cat-lil items, MDCC shall be issued by BHEL, which shall be valid for the vendor
Agency payment. However, the vendor shall furnish all requisite documents like Mattrial Test
Certificates, Inspection Reports etc. required for obtaining of NTPC MDCC by BHEL.
25. Submission of No. of O&M Manuals
Final
Drgs/Docs As per GCC rev.07/ Technical Specification/Kick-off meeting.
alongwith
O&M Manual, If not specified anywhere, Vendor to submit final approved O&M Manual in 12 Hard copies and 4
Type Test No of CD ROMs/DVDs/Portable Hard Disk.
Certificates (if
any)
Prepared by Checked by Reviewed by | Approved by
Name Manisha Gupta P.K. Gautam P.K. Gautam Asim Mishra
Designation Manager/ PG ill SDGM/ PG I SDGM/ PG Il AGM & DH/ PG il
). a\ Q;)—‘T
s ,yd >
Signature W \ W \‘)DZD /‘}u ‘I 22
N Zme! = anl
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HSE PLAN FOR SITE OPERATIONS BY BHEL’S SUBCONTRACTORS

w TRAIN PROVIDE PLAN ﬁ

AT A GLANCE

SIGNING OF MOU

Agree to comply to HSE requirement- Statutory and BHEL's

HSE ORGANISATION

Manpower
1 (one) safety officer for every 500 workers
or part thereof
1(one) safety-steward/ supervisor for
every 100 workers

Qualification
AsperCl. 7.1

HSE Roles and
responsibilities

Site In-charge- As per
clause 7.2.1
Safety officer- As per
clause 7.2.2

HSE Planning

for Man , Machinery/Equipment/Tools & Tackles

HSE INFRASTUCTURE

e PPEs e Canteen facilities

e Drinking Water

e Washing Facilities

e Latrines and Urinals

e Provision of shelter
for rest

e Medical facilities

Labour Colony
Emergency Vehicle
Pest Control
Scrapyard
Illumination

HSE TRAINING , AWARENESS & PROMOTION

Training
e Induction training
e Height work and
other critical areas
e Tool Box talk & Pep
Talk

Awareness & Promotion

Signage
Poster
Banner
Competition
Awards

HSE COMMUNICATION

Incident Reporting

e Accident- Fatal &
Major

e Property damage

e Near Miss

Event Reporting

Celebrations
Training
Medical camp




OPERATIONAL CONTROL PROCEDURES

PERMIT TO WORK
Height work ( above 2 metres), Hot Work, Heavy Lifting, Confined Space,
Radiography, excavation( More than 4 metres)

>=
d SAFETY DURING WORK EXECUTION
2 e Welding e Fire
w) e Rigging e Scaffolding
L e Cylinder- storage & e Height work
oy Movement e  Working Platform
8 e Demolition work e Excavation
Ll o T&Ps e ladder
E e Chemical Handling e Lifting
e Electrical works e Hoisting appliance

HOUSE KEEPING

WASTE MANGEMENT

TRAFFIC MANAGEMENT

ENVIRONMENTAL CONTROL

EMERGENCY PREPAREDNESS AND RESPONSE PLAN

HSE AUDITS & INSPECTION

e Daily Checks e Inspection of Height work
(7, e Inspection of PPEs e Inspection of Welding and
< e Inspection of T& Ps Gas cutting
O ) .
wl e Inspection of Cranes e Inspection of elevators etc
L & Winches
o

HSE PERFORMANCE EVALUATION PARAMETERS

PENALTY for NON CONFORMANCE
Refer Clause 16
Incremental penalty
For repeated violation by the same person, the penalty would be
double of the previous penalty
For repeated fatal incident in the same Unit incremental penalty to
be imposed. The subcontractor will pay 2 times the penalty
compared to previously paid in case there are repeated cases of
fatal incidents under the same subcontractor for the same package
in the same unit.

NON CONFORMANCE
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1.0

1.1

1.2

1.3

1.4

2.0

3.0

PURPOSE

The purpose of this HSE Plan is to provide for the systematic identification, evaluation, prevention and control of
general workplace hazards, specific job hazards, potential hazards and environmental impacts that may arise from
foreseeable conditions during installation and servicing of industrial projects and power plants.

This document shall be followed by BHEL’s subcontractors at all installation and servicing sites. In case customer
specific documents are to be implemented, this document will be followed in conjunction with customer specific
documents.

Although every effort has been made to make the procedures and guidelines in line with statutory requirements, in
case of any discrepancy relevant statutory guidelines must be followed.
In case the customer has any specific requirement, the same is to be fulfilled.

SCOPE

The document is applicable for BHEL’s Subcontractors at all installation / servicing activities of BHEL Power Sector
as per the relevant contractual obligations.

OBJECTIVES AND TARGETS
The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety and Environment at
workplaces.

e Ensure the Health and Safety of all persons at work site is not adversely affected by the work.

e Ensure protection of environment of the work site.

e Comply at all times with the relevant statutory and contractual HSE requirements.

e Provide trained, experienced and competent personnel. Ensure medically fit personnel only are engaged at
work.

e Provide and maintain plant, places and systems of work that are safe and without risk to health and the
environment.

e Provide all personnel with adequate information, instruction, training and supervision on the safety aspect of their
work.

o Effectively control, co-ordinate and monitor the activities of all personnel on the Project sites including
subcontractors in respects of HSE.

e Establish effective communication on HSE matters with all relevant parties involved in the Project works.

e Ensure that all work planning takes into account all persons that may be affected by the work.

e Ensure fitness testing of all T&Ps/Lifting appliances like cranes, chain pulley blocks etc. are to be certified by
competent person.

e Ensure timely provision of resources to facilitate effective implementation of HSE requirements.

e  Ensure continual improvements in HSE performance

e Ensure conservation of resources and reduction of wastage.

e Capture the data of all incidents including near misses, process deviation etc. Investigate and analyze the same
to find out the root cause.

e Ensure timely implementation of correction, corrective action and preventive action.
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HSE TARGETS

EXPLOSION ZERO
FATALITY ZERO
LOST TIME INJURY ZERO
FIRE ZERO
VEHICLE INCIDENTS ZERO
ENVIRONMENTAL INCIDENTS ZERO

4.0 BHEL POWER SECTOR HEALTH, SAFETY & ENVIRONMENT POLICY
Power Sector HSE Policy

We, at BHEL Power Sector, reaffirm our belief that the Health and Safety of our stakeholders and

conservation of Environment is of utmost importance and takes precedence in all our business decisions.

In pursuit of this belief and commitment, we strive to:

v' Ensure total compliance with applicable legislation, regulations and other requirements concerning
Occupational Health, Safety and Environment.

v'  Ensure continual improvement in the Occupational Health, Safety and Environment Management
System performance.

v"  Enhance Occupational Health, Safety and Environment awareness amongst employees, customers and
suppliers by proactive communication and training.

v" Review periodically and improve Occupational Health, Safety and Environment Management System to
ensure its continuing suitability, adequacy and effectiveness in a continuously changing business
environment.

v" Develop a culture of safety through active leadership and provide appropriate training at all levels to
enable employees to fulfill their Health, Safety and Environmental obligations.

v" Incorporate appropriate Occupational Health, Safety and Environmental criteria into business decisions
for selection of plant, technology and services as well as appointment of key personnel.

v'  Ensure availability at all times of appropriate resources to fully implement the Occupational Health,

Safety and Environmental policy of the company.

This policy will be communicated to all employees and made available to interested parties.

Sd/-

Date: 01.05.2013 Director (Power)
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5.0 MEMORANDUM OF UNDERSTANDING:

After award of work, subcontractors are required to enter into a memorandum of understanding as given below:
Memorandum of Understanding

BHEL, Power Sector Region is committed to Health, Safety and Environment Policy (HSE Policy).

M/s do hereby also commit to comply with the same HSE Policy while

executing the Contract Number

M/s shall ensure that safe work practices as per the HSE plan. Spirit and

content therein shall be reached to all workers and supervisors for compliance.

In addition to this, M/S shall comply to all applicable statutory and regulatory requirements

which are in force in the place of project and any special requirement specified in the contract document of the
principal customer.

M/s shall co-operate in HSE audits/inspections conducted by BHEL /customer/

third party and ensure to close any non-conformity observed/reported within prescribed time limit.

Signed by authorized representative of M/s

Name
Place & Date:
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6.0

6.1

6.1.1

6.1.2

6.1.6

6.1.7

TERMS AND DEFINITIONS

DEFINITIONS
INCIDENT

Work- related or natural event(s) in which an injury , or ill health (regardless of severity), damage to property or
fatality occurred, or could have occurred.

NEAR MISS

An incident where no ill health, injury, damage or other loss occurs, but it had a potential to cause, is referred to as
“Near-Miss”.

MAN-HOUR WORKED

The total number of man hours worked by all employees including subcontractors working in the premises. It includes
managerial, supervisory, professional, technical, clerical and other workers including contract labours. Man-hours
worked shall be calculated from the payroll or time clock recorded including overtime. When this is not feasible,
the same shall be estimated by multiplying the total man-days worked for the period covered by the number of hours
worked per day. The total number of workdays for a period is the sum of the number of men at work on each day of
period. If the daily hours vary from department to department separate estimate shall be made for each department
and the result added together.

FIRST AID CASES

First aids are not essentially all reportable cases, where the injured person is given medical treatment and discharged
immediately for reporting on duty, without counting any lost time.

LOST TIME INJURY

Any work injury which renders the injured person unable to perform his regular job or an alternative restricted work
assignment on the next scheduled work day after the day on which the injury occurred.

MEDICAL CASES

Medical cases come under non-reportable cases, where owing to illness or other reason the employee was absent
from work and seeks Medical treatment.

TYPE OF INCIDENTS & THEIR REPORTING:
The three categories of Incident are as follows:

Non-Reportable Cases:
An incident, where the injured person is given medical help and discharged for work without counting any lost time.
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6.1.10

7.0

71

Reportable Cases:
In this case the injured person is disable for 48 hours or more and is not able to perform his duty.

Injury Cases:
These are covered under the heading of non-reportable cases. In these cases the incident
caused injury to the person, but he still continues his duty.

TOTAL REPORTABLE FREQUENCY RATE
Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours worked. Mathematically,
the formula read as:

Number of Reportable LTI x 1,000,000
Total Man Hours Worked

SEVERITY RATE

Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours worked.
Mathematically, the formula reads as:

Days lost due to LTI x 1,000,000
Total Man Hours Worked

INCIDENCE RATE
Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically, the formula reads as:

Number of LTIx1000
Average number of manpower deployed

HSE ORGANISATION

Number of safety officers:
The subcontractor must deploy one safety officer for every 500 workers or part thereof in each package. In addition, there
must be one safety-steward/safety-supervisor for every 100 workers.

Deployment: The subcontractor should deploy sufficient safety officers and safety-steward/Safety-supervisor, as per
requirement given above, since initial stage and add more in proportion to the added strength in work force. Any
delay in deployment will attract a penalty of Rs.30,000/- per man month for the delayed period.

QUALIFICATION FOR HSE PERSONNEL

Sl.no Designation Qualification Experience
1 Safety officer Degree or Diploma in Engineering with Minimum two years for
(Construction Agency) full time diploma in Industrial Safety with degree holder and five
construction safety as one of the years for  diploma
subjects holder in the field of
Construction of power
plant/ major industries
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7.2

7.21

Safety-Steward/  Safety- Degree or diploma in any discipline with Minimum two years
Supervisor full time diploma in Industrial Safety with

construction safety as one of the

subjects

RESPONSIBILITIES

SITE IN -CHARGE OF SUBCONTRACTOR

Shall sign Memorandum of Understanding (MoU) for compliance to BHEL's HSE Plan for Site Operations as per
clause 5.0
Shall engage qualified safety officer(s) and steward (s) as per clause 7.0
Shall adhere to the rules and regulations mentioned in this code, practice very strictly in his area of work in
consultation with his concerned engineer and the safety coordinator.
Shall screen all workmen for health and competence requirement before engaging for the job and periodically
thereafter as required.
Shall not engage any employee below 18 years.
Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, face shield, hand
gloves etc. before starting the job. Shall ensure that no working men/women carry excessive weight more than
stipulated in Factory Rule Regulation R57.
Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates from competent person.
Shall ensure that provisions stipulated in contract Labour Regulation Act 1970, Chapter V C.9, canteen, rest
rooms/washing facilities to contracted employees at site.
Shall adhere to the instructions laid down in Operation Control Procedures (OCPs) available with the site
management.
Shall ensure that person working above 2.0 meter should use Safety Harness tied to a life line/stable structure.
Shall ensure that materials are not thrown from height. Cautions to be exercised to prevent fall of material from
height.
Shall report all incidents(Fatal/Major/Minor/Near Miss)to the Site engineer /HSE officer of BHEL.
Shall ensure that Horseplay is strictly forbidden.
Shall ensure that adequate illumination is arranged during night work.
Shall ensure that all personnel working under subcontractor are working safely and do not create any Hazard to
self and to others.
Shall ensure display of adequate signage/posters on HSE.

Shall ensure that mobile phone is not used by workers while working.
Shall ensure conductance of HSE audit, mockdrill, medical camps, induction training and training on HSE at site.

Shall ensure full co-operation during HQ/External /Customer HSE audits.
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e Shall ensure submission of look-ahead plan for procurement of HSE equipment's and PPEs as per work

schedule.

e Shall ensure good housekeeping.

e Shall ensure adequate valid fire extinguishers are provided at the work site.

e  Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking water at work site and
labour colony.

. Shall ensure adequate emergency preparedness.

o  Shall be member of site HSE committee and attend all meetings of the committee

. Power source for hand lamps shall be maximum of 24 v.

Temporary fencing should be done for open edges if Hand — railings and Toe-guards are not available

7.2.2 HEALTH, SAFETY AND ENVIRONMENT OFFICER OF SUBCONTRACTOR

e Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and other tools and
tackles.

e Facilitate inclusion of safety elements into Work Method Statement.

e Highlight the requirements of safety through Tool-box / other meetings.

e Help concerned HOS to prepare Job Specific instructions for critical jobs.

e Conduct investigation of all incident/dangerous occurrences & recommend appropriate safety measures.

e Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs.

e Convene HSE meeting & minute the proceeding for circulation & follow-up action.

e Plan procurement of PPE & Safety devices and inspect their healthiness.

e Report to PS Region/HQ on all matters pertaining to status of safety and promotional program at site level.

e Facilitate administration of First Aid

e Facilitate screening of workmen and safety induction.

e  Conduct fire Drill and facilitate emergency preparedness

e Design campaigns, competitions & other special emphasis programs to promote safety in the workplace.

e Apprise PS— Region on safety related problems.

e Notify site personnel non-conformance to safety norms observed during site visits / site inspections.

e Recommend to Site In charge, immediate discontinuance of work until rectification, of such situations warranting
immediate action in view of imminent danger to life or property or environment.

e To decline acceptance of such PPE / safety equipment that do not conform to specified requirements.

e Encourage raising Near Miss Report on safety along with, improvement initiatives on safety.

e Shall work as interface between various agencies such customer, package-in-charges, subcontractors on HSE

matters
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8.0 PLANNING BY SUBCONTRACTOR

8.1 MOBILISATION OF MACHINERY/EQUIPMENT/TOOLS BY SUBCONTRACTOR

e As a measure to ensure that machinery, equipment and tools being mobilized to the construction site are fit for
purpose and are maintained in safe operating condition and complies with legislative and owner requirement,
inspection shall be arranged by in-house competent authority for acceptance as applicable.

e  The machinery and equipment to be embraced for this purpose shall include but not limited to the following:

Mobile cranes.
Side Booms.
Forklifts.

Grinding machine.
Drilling machine.
Air compressors.
Welding machine.
Generator sets.
Dump Trucks.
Excavators.
Dozers

Grit Blasting Equipment.
Hand tools.

O 0 0O o0 O o0 O o0 o0 O o0 0 o

e  Subcontractor shall notify the engineer, of his intention to bring on to site any equipment or any container, with
liquid or gaseous fuel or other substance which may create a hazard. The Engineer shall have the right to
prescribe the condition under which such equipment or container may be handled and used during the
performance of the works and the subcontractor shall strictly adhere to such instructions. The Engineer shall
have the right to inspect any construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to
such prohibition will be entertained.

8.2 MOBILISATION OF MANPOWER BY SUBCONTRACTOR

e The subcontractor shall arrange induction and regular health check of their employees as per schedule VII of
BOCW rules by a registered medical practitioner.

e The subcontractor shall take special care of the employees affected with occupational diseases under rule 230
and schedule Il of BOCW Rules. The employees not meeting the fithess requirement should not be engaged for
such job.

e Ensure that the regulatory requirements of excessive weight limit (to carry/lift/ move weights beyond prescribed
limits) for male and female workers are complied with.

e Appropriate accommodation to be arranged for all workmen in hygienic condition.
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8.3 PROVISION OF PPEs

Personnel Protective Equipment (PPEs), in adequate numbers, will be made available at site & their regular use

by all concerned will be ensured

The following matrix recommends usage of minimum PPEs against the respective job.

Sl. Type of work PPEs

No

1 Concrete and asphalt mixing Nose mask, hand glove, apron and gum boot

2 Welders/Grinders/ Gas cutters Welding/face screen, apron, hand gloves, nose mask and ear
muffs if noise level exceeds 90dB. Helmet fitted with welding shield
is preferred for welders

3 Stone/ concrete breakers Ear muffs, safety goggles, hand gloves

4 Electrical Work Rubber hand glove, Electrical Resistance shoes

5 Insulation Work Respiratory mask, Hand gloves, safety goggles

6 Work at height Double lanyard full body harness, Fall arrestor (specific cases)

7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves

8 Painting Plastic gloves, Respirators (particularly for spray painting)

9 Radiography As per BARC guidelines

The PPEs shall conform to the relevant standards as below and bear ISI mark.

Relevant is-codes for personal protection

IS: 2925 — 1984

Industrial Safety Helmets.

IS: 4770 — 1968

Rubber gloves for electrical purposes.

IS: 6994 — 1973 (Part-l)

Industrial Safety Gloves (Leather &Cotton Gloves).

IS: 1989 — 1986 (Part-I-Il)

Leather safety boots and shoes.

IS: 5557 — 1969 Industrial and Safety rubber knee boots.

IS: 6519 — 1971 Code of practice for selections care and repair of Safety
footwear.

IS: 11226 — 1985 Leather Safety footwear having direct
molding sole.

IS: 5983 — 1978 Eye protectors.

IS: 9167 — 1979 Ear protectors.

IS: 1179-1967 Eye & Face protection during welding

IS: 3521 — 1983 Industrial Safety Belts and Harness

1S:8519 -1977 Guide for selection of industrial Safety

equipment for body protection

1S:9473-2002,14166-
1994,14746-1999

Respiratory Protective Devices

The list is not exhaustive. The safety officer may demand additional PPEs based on specific requirement.
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8.4

8.4.1

8.4.2

8.4.3

e  Where workers are employed in sewers and manholes, which are in use, the subcontractor shall ensure that the
manhole covers are opened and ventilated at least for an hour before the workers are allowed to get into
manhole, and the manholes so opened shall be cordoned off with suitable railing and provided with warning
signals or boards to prevent incident to the public

e Besides the PPEs mentioned above, the persons shall use helmet and safety shoe. The visitors shall use Helmet
and any other PPEs as deemed appropriate for the area of work.

Colour scheme for Helmets:
1. Workmen: Yellow
2. Safety staff: Green or white with green band
3. Electrician: Red
4. Others including visitors: White

All the PPEs shall be checked for its quality before issue and the same shall be periodically checked. The users shall
be advised to check the PPEs themselves for any defect before putting on. The defective ones shall be repaired/
replaced.

The issuing agency shall maintain register for issue and receipt of PPEs.

The Helmets shall have logo or name (abbreviation of agency name permitted) affixed or printed on the front.

The body harnesses shall be serial numbered.

ARRANGEMENT OF INFRASTRUCTURE
DRINKING WATER

e  Drinking water shall be provided and maintained at suitable places at different elevations.

e Container should be labeled as “ Drinking Water”

e Cleaning of the storage tank shall be ensured atleast once in 3 months indicating date of cleaning and next due
date.

e Potability of water should be tested as per IS10500 at least once in a year.

WASHING FACILITIES

e In every workplace, adequate and suitable facilities for washing shall be provided and maintained.

e Separate and adequate cleaning facilities shall be provided for the use of male and female workers. Such
facilities shall be conveniently accessible and shall be kept in clean and hygienic condition and dully illuminated
for night use.

e Overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be provided to
enable the painters and other workers to wash during the cessation of work.

LATRINES AND URINALS

e Latrines and urinals shall be provided in every work place.

e Urinals shall also be provided at different elevations.

e They shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times, by
appointing designated person.

e  Separate facilities shall be provided for the use of male and female worker if any.
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8.4.4  PROVISION OF SHELTER DURING REST

Proper Shed & Shelter shall be provided for rest during break
8.45 MEDICAL FACILITIES
8.4.5.1 MEDICAL CENTRE (As per Schedule V, X and Xl of BOCW central Rules, 1998)

e A medical centre shall be ensured/identified at site with basic facilities for handling medical emergencies. The
medical center can be jointly developed on proportionate sharing basis with permission from BHEL

e A qualified medical professional, not less than MBBS, shall be deployed at the medical centre

e The medical centre shall be equipped with one ambulance, with trained driver and oxygen cylinder.

e Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste —Management and Handling
Rules, 1998)

8.4.5.2 FIRST AIDER

e  Ensure availability of Qualified First-aider throughout the working hours.

e  Every injury shall be treated, recorded and reported.

e Refresher course on first aid shall be conducted as necessary.

e List of Qualified first aiders and their contact numbers should be displayed at conspicuous places.

8.4.5.3 FIRST AID BOX (as per schedule Il of BOCW)

e The subcontractor shall provide necessary first aid facilities as per schedule 11l of BOCW. At every work place
first aid facilities shall be provided and maintained.

e The first aid box shall be kept by first aider who shall always be readily available during the working hours of the
work place.His name and contact no to be displayed on the box.

e The first aid boxes should be placed at various elevations so as to make them available within the reach and at
the quickest possible time.

e The first aid box shall be distinctly marked with a Green Cross on white background.

e Details of contents of first aid box is given in Annexure No. 01
e  Monthly inspection of First Aid Box shall be carried out by the owner as per format no. HSEP:13-F01
e The subcontractor should conduct periodical first —aid classes to keep his supervisor and Engineers properly

trained for attending to any emergency.

8.4.5.4 HEALTH CHECK UP (As per schedule VIl and Form XI)

The persons engaged at the site shall undergo health checkup as per the format no.
HSEP:13-F02 before induction. The persons engaged in the following works shall undergo health checkup at least
once in a year:

a. Height workers
b. Drivers/crane operators/riggers
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8.4.6

8.4.7

8.4.8

8.4.9

8.4.10

8.4.11

c. Confined space workers
d. Shot/sand blaster
e. Welding and NDE personnel

PROVISION OF CANTEEN FACILITY

e Canteen facilities shall be provided for the workmen of the project inside the project site.
e Proper cleaning and hygienic condition shall be maintained.

e  Proper care should be taken to prevent biological contamination.

e Adequate drinking water should be available at canteen.

e Fire extinguisher shall be provided inside canteen.

e Regular health check-up and medication to the canteen workers shall be ensured.

PROVISION OF ACCOMODATION/LABOUR COLONY

e The subcontractor shall arrange for the accommodation of workmen at nearby localities or by making a labour
colony.

e Regular housekeeping of the labour colony shall be ensured.

e Proper sanitation and hygienic conditions to be maintained.

o Drinking water and electricity to be provided at the labour colony.

e Bathing/ washing bay
Room ventilation and electrification

PROVISION OF EMERGENCY VEHICLE

e Dedicated emergency vehicle shall be made available at workplace by each subcontractor to handle any
emergency

PEST CONTROL
Regular pest control should be carried out at all offices, mainly laboratories, canteen, labour colony and stores.

SCRAPYARD

e In consultation with customer, scrapyard shall be developed to store metal scrap, wooden scrap, waste,
hazardous waste.

e  Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored separately.

ILLUMINATION

. The subcontractor shall arrange at his cost adequate lighting facilities e.g. flood lighting, hand lamps, area
lighting etc. at various levels for safe and proper working operations at dark places and during night hours at
the work spot as well as at the pre-assembly area.

° Adequate and suitable light shall be provided at all work places & their approaches including passage ways as per
I1S: 3646 (Part-1l). Some recommended values are given below:
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S. No. Location lllumination
(Lux)
A. Construction Area
1. Outdoor areas like store yards, entrance and exit roads 20
2. Platforms 50
3. Entrances, corridors and stairs 100
4, General illumination of work area 150
5. Rough work like fabrication, assembly of major items 150
6. Medium work like assembly of small machined parts 300
rough measurements etc.
7. Fine work like precision assembly, precision 700
measurements etc.
8. Sheet metal works 200
9. Electrical and instrument labs 450
B. Office
1. Outdoor area like entrance and exit roads 20
2. Entrance halls 150
3. Corridors and lift cars 70
4. Lift landing 150
5. Stairs 100
6. Office rooms, conference rooms, library reading tables 300
7. Drawing table 450
8. Manual telephone exchange 200

e Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells.
e Lamps shall be protected by suitable guards where necessary to prevent danger, in case of breakage of lamp.
e Emergency lighting provision for night work shall be made to minimise danger in case of main supply failure.

If the subcontractor fails to take appropriate safety precautions or to provide necessary safety devices and equipment or to
carry out instructions issued by the authorized BHEL official, BHEL shall have the right to take corrective steps at the risk and
cost of the subcontractor

9.0 HSE TRAINING& AWARENESS
9.1 HSE INDUCTION TRAINING

All persons entering into project site shall be given HSE induction training by the HSE officer of BHEL /subcontractor
beforebeing assigned to work.

In-house induction training subjects shall include but not limited to:
e Briefing of the Project details.

e Safety objectives and targets.

e Site HSE rules.

e Site HSE hazards and aspects.

e  First aid facility.

e Emergency Contact No.

e Incident reporting.

e Fire prevention and emergency response.

e Rules to be followed in the labour colony (if applicable)
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e Proper safety wear & gear must be issued to all the workers being registered for the induction (i.e.,
Shoes/Helmets/Goggles/Leg guard/Apron etc.)

e  They must arrive fully dressed in safety wear & gear to attend the induction.

e Any one failing to conform to this safety wear& gear requirement shall not qualify to attend.

e  On completing attending subcontractor’s in-house HSE induction, each employee shall sign an induction training
form (format no. HSEP:13-F03) to declare that he had understood the content and shall abide to follow and
comply with safe work practices. They may only then be qualified to be issued with a personal I.D. card, for
access to the work site.

9.2 HSE TOOLBOX TALK

e HSE tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to  specific work groups
prior to the start of work. The agenda shall consist of the followings:

Details of the job being intended for immediate execution.

o The relevant hazards and risks involved in executing the job and their control and mitigating measures.
Specific site condition to be considered while executing the job like high temperature, humidity, unfavorable
weather etc.

o Recent non-compliances observed.

o  Appreciation of good work done by any person.

o Any doubt clearing session at the end.

e Record of Tool box talk shall be maintained as per format no. HSEP:13-F04
e Tool box talk to be conducted at least once a week for the specific work.

9.3 TRAINING ON HEIGHT WORK
Training on height work shall be imparted to all workers working at height by in-house/external faculty at least
twice in a year. The training shall include following topics:
e Use of PPEs
e Use of fall arrester, retractable fall arrester, life line, safety nets etc.
e  Safe climbing through monkey ladders.
e Inspection of PPEs.
e  Medical fitness requirements.
e  Mock drill on rescue at height.
e Dos & Don’ts during height work.

9.4 HSE TRAINING DURING PROJECT EXECUTION

e Other HSE training shall be arranged by BHEL/ subcontractor as per the need of the project execution and
recommendation of HSE committee of site.

e The topics of the HSE training shall be as follows but not limited to:

Hazards identification and risk analysis (HIRA)

Work Permit System

Incident investigation and reporting

Fire fighting

First aid

Fire-warden training

EMS and OHSMS

T & Ps fitness and operation

O 0O o0 0O o0 O O O
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9.5

9.5.1

9.5.2

9.5.3

9.54

10.0

10.1

10.2

o Electrical safety
o Welding, NDE & Radiological safety
o Storage, preservation & material handling.
e A matrix shall be maintained to keep an up-to-date record of attendance of training sessions carried out.

HSE PROMOTION-SIGNAGE, POSTERS, COMPETITION, AWARDS ETC
Display of HSE posters and banners

e Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at work place
Display of HSE signage

e Appropriate HSE signage shall be displayed at the work area to aware workmen and passersby about the work
going on and do’s and don'’ts to be followed

Competition on HSE and award

e Site will arrange different competition (slogan, poster, essay etc.) on HSE time to time (Safety day, BHEL day, World
Environment Day etc.) and winners will be suitably awarded.

HSE awareness programme
e  Subcontractor shall arrange HSE awareness programme periodically on different topics including medical awareness
for all personnel working at site

HSE COMMUNICATION
INCIDENT REPORTING

e  The subcontractor shall submit report of all incidents, fires and property damage etc to the Engineer immediately
after such occurrence, but in any case not later than 24 hours of the occurrence. Such reports shall be furnished
in the manner prescribed by BHEL. ( Refer HSE procedure for incident investigation, analysis and reporting for
details)

e In addition, periodic reports on safety shall also be submitted by the subcontractor to BHEL from time to time as
prescribed by the Engineer. Compiled monthly reports of all kinds of incidents, fire and property damage to be
submitted to BHEL safety officer as per prescribed formats.

e HSE incidents of site shall be reported to BHEL site Management as per Procedure for Incident Investigation
and Reporting in format no. HSEP:14-F15. Corrective action shall be immediately implemented at the work place
and compliance shall be verified by BHEL HSE officer and until then, work shall be put on hold by Construction
Manager.

HSE EVENT REPORTING

e Important HSE events like HSE training, Medical camp etc. organized at site shall be reported to BHEL site
management in detail with photographs for publication in different in-house magazines

e Celebration of important days like National Safety Day, World Environment Day etc. shall also be reported as
mentioned above.
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OPERATIONAL CONTROL

All applicable OCPs (Operational control procedures) will be followed by subcontractor as per BHEL instructions. This will
be done as part of normal scope of work. List of such OCPs is given below . In case any other OCP is found to be
applicable during the execution of work at site, then subcontractor will follow this as well, within quoted rate. These OCPs
(applicable ones) will be made available to subcontractor during work execution at site. However for reference purpose,
these are kept with Safety Officer of BHEL at the Power Sector Regional HQ, or available in downloadable format in the

website, which may be refereed by subcontractor, if they so desire.

LIST OF OCPs

Safe handling of chemicals

Safety in use of cranes

Hydraulic test

Electrical safety

Storage and handing of gas cylinders

Spray insulation

Energy conservation

Manual arc welding

Trial run of rotary equipment

Safe welding and gas cutting
operation

Safe use of helmets

Stress relieving

Fire safety

Good house keeping

Material preservation

Safety in use of hand tools

Working at height

Cable laying/tray work

First aid

Safe excavation

Transformer charging

Food safety at canteen

Safe filling of hydrogen in cylinder

Electrical maintenance

Illumination

Vehicle maintenance

Safe handling of battery system

Handling and erection of heavy
metals

Safe radiography

Computer operation

Safe acid cleaning

Waste disposal

Storage in open yard

Safe alkali boil out

Working at night

For sanitary maintenance

Safe oil flushing

Blasting

Batching

Steam blowing

DG set

Piling rig operation

Safe working in confined area

Handling & storage of mineral wool

Gas distribution test

Safe operation of passenger lift,
material hoists & cages

Drilling, reaming and grinding(machining)

Cleaning of hotwell / deaerator

Electro-resistance heating

Compressor operation

O&M of control of AC plant & system

Air compressor

Passivation

Safe Loading of Unit

Safe EDTA Cleaning

Safe Chemical cleaning of Pre boiler
system

Safe Boiler Light up

Safe Rolling and Synchronisation

14 HSE ACTIVITIES

HSE activities shall be conducted at site based on the HSEMSM developed by Power Sector and issued to site by

Regions.

While planning for any activity the following documents shall be referred for infrastructural requirements to establish

control measures:

1) HSE Procedure for Register of OHS Hazards and Risks

2) HSE Procedure for Register of Environmental Aspects and Impacts

3) HSE Procedure for Register of Regulations
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4) Operational Control Procedures
5) HSE Procedure for Emergency Preparedness and Response Plan
6) Contract documents

11.2 WORK PERMIT SYSTEM

e The following activities shall come under Work Permit System
a. Height working above 2 metres
b. Hot working at height
c. Confined space
d. Radiography
e. Excavation more than 4 meter depth
f. Heavy lifting above 50 ton
Refer Annexure 05 for Work permit formats.

e “HSE Procedure for Work Permit System” shall be followed while implementing permit system. Where customer
is having separate Work Permit System the same shall be followed.

e Permit applicant shall apply for work permit of particular work activity at particular location before starting of the
work with Job Hazard Analysis.

e Permit signatory shall check that all the control measures necessary for the activity are in place and issue the
permit to the permit holder.
Permit holder shall implement and maintain all control measures during the period of permit .He will close the
permit after completion of the work. The closed permit shall be archived in HSE Department of site.

11.3 SAFETY DURING WORK EXECUTION

Respective OCPS are to be followed and adherence to the same would be contractually binding

11.3.1  WELDING SAFETY

All safety precautions shall be taken for welding and cutting operations as per 1S-818. All safety precautions shall be taken for
foundation and other excavation marks as per 1S-3764.

11.3.2 RIGGING

Rigging equipment shall not be loaded in excess of its recommended safe working load. Rigging equipment, when not in use, shall
be removed from the original work area so as not to present a hazard to employees.

11.3.3 CYLINDERS STORAGE AND MOVEMENT

All gas cylinders shall be stored in upright position. Suitable trolley shall be used. There shall be flash-back arrestors conforming to
I1S-11006 at both cylinder and burner ends. Damaged tube and regulators must be immediately replaced. No of cylinders shall not
exceed the specified quantity as per OCP

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be intentionally dragged, struck or
permitted to strike each other violently.
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When cylinders are transported by powered vehicle they shall be secured in a vertical position.

11.3.4 DEMOLITION WORK

Before any demolition work is commenced and also during the process of the work the following shall be ensured:
e Allroads and open areas adjacent to the work site shall either be closed or suitably protected.
e No electric cable or apparatus which is liable to be a source of danger nor a cable or an apparatus used by the
operator shall remain electrically charged.
e All practical steps shall be taken to prevent danger to persons employed from the risks of fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render them
unsafe.

11.3.5 T&Ps

All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test/calibration certificates bearing endorsement
from competent authority of BHEL..Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to
BHEL safety Officer as per the format/procedure of BHEL.

11.3.6 CHEMICAL HANDLING

Displaying safe handling procedures for all chemicals such as lube oil, acid, alkali, sealing compounds etc , at work place.Where
it is necessary to provide and/or store petroleum products or petroleum mixture & explosives, the subcontractor shall be
responsible for carrying out such provision / storage in accordance with the rules & regulations laid down in the relevant petroleum
act, explosive act and petroleum and carbide of calcium manual, published by the chief inspector of explosives of India. All such
storage shall have prior approval if necessary from the chief inspector of explosives or any other statutory authority. The
subcontractor shall be responsible for obtaining the same.

11.3.7 ELECTRICAL SAFETY
e Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage level above 24 Volts.

e Fulfilling safety requirements at all power tapping points.

e High/ Low pressure welders to be identified with separate colour clothings. No welders will be deployed without
passing appropriate tests and holding valid welding certificates. Approved welding procedure should be displayed at
work place.

e  The subcontractor shall not use any hand lamp energized by Electric power with supply voltage of more than 24 volts in
confined spaces like inside water boxes, turbine casings, condensers etc.

e All portable electric tools used by the subcontractor shall have safe plugging system to source of power and be
appropriately earthed. Only electricians licensed by appropriate statutory authority shall be employed by the
subcontractor to carry out all types of electrical works. Details of earth resource ad their test date to be given to BHEL
safety officer as per the prescribed formats of BHEL

e The subcontractor shall use only properly insulated and armored cables which conform to the requirement of Indian
Electricity Act and Rules for all wiring, electrical applications at site.
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11.3.8

11.3.9

BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the cost of the subcontractor.
All electrical appliances used in the work shall be in good working condition and shall be properly earthed.

No maintenance work shall be carried out on live equipment.

The subcontractor shall maintain adequate number of qualified electricians to maintain his temporary electrical
installations.

Area wise Electrical safety inspection is to be carried out on monthly basis as per “Electrical Safety Inspection checklist’
and the report is to be submitted to BHEL safety officer

Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on any of the sites of work
shall be so stacked or placed as to cause danger or inconvenience to any person or the public

The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the regard to voltages

used in critical areas.
FIRE SAFETY

Providing appropriate fire fighting equipment at designated work place and nominate a fire officer/warden adequately
trained for his job.

Subcontractor shall provide enough fire protecting equipment of the types and numbers at his office, stores, temporary
structure in labor colony etc. Such fire protection equipment shall be easy and kept open at all times.

The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic intervals. The date of
changing should be marked on the Cylinders.

All other fire safety measures as laid down in the “codes for fire safety at construction site” issued by safety coordinator of
BHEL shall be followed.

Non-compliance of the above requirement under fire protection shall in no way relieve the subcontractor of any of his
responsibility and liabilities to fire incident occurring either to his materials or equipment or those of others.

Emergency contacts nos must be displayed at prominent locations

Tarpaulin being inflammable should not be used (instead, only non infusible covering materials shall be used) as
protective cover while preheating, welding, stress relieving etc. at site.

SCAFFOLDING

Suitable scaffolds shall be provided for workman for all works that cannot safely be done from the ground, or from solid
construction except in the case of short duration of work which can be done safely from ladders.

When a ladder is used, it shall be of rigid construction made of steel. The steps shall have a minimum width of 45 cm and
a maximum rise of 30 cm. Suitable handholds of good quality wood or steel shall be provided and the ladder shall be
given an inclination not steeper then %4 horizontal and 1 vertical.

Scaffolding or staging more than 3.6 m above the ground floor, swung or suspended from an overhead support or
erected with stationery support shall have a guard rail properly bolted, braced or otherwise secured, at least 90 cm above
the floor or platform of such scaffolding or staging and extending along the entire length of the out side and ends thereof
with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it form saver, from swaying, from the building or structure.

11.3.10 WORK AT HEIGHT:

Guardrails and toe-board/barricades and sound platform conforming to 1S:4912-1978 should be provided.




Hog s uE HEALTH, SAFETY AND ENVIRONMENT | Doc no.: HSEP: 14
PLAN FOR

SITE OPERATION by SUBCONTRACTORS | REV: 00
” [ Date: 12.08.2014

POWER SECTOR Page: 23 0f43

e  Wherever necessary, life-line(pp or metallic) and fall arrestor along with Polyamide rope or Retractable lifeline should be
provided.

o Safety Net as per 1S:11057:1984 should be used extensively for prevention/ arrest of men and materials falling from
height. The safety nets shall be fire resistant, duly tested and shall be of ISI marked and the nets shall be located as per
site requirements to arrest or to reduce the consequences of a possible fall of persons working at different heights.

e Reaching beyond barricaded area without lifeline support, moving with support of bracings, walking on beams without
support, jumping from one level to another, throwing objects and taking shortcut must be discouraged.

e Use of Rebar steel for making Jhoola and monkey-ladder (Rods welded to vertical or inclined structural members),
temporary platform etc. must be avoided.

e Monkey Ladder should be properly made and fitted with cages.

e Jhoola should be made with angles and flats and tested like any lifting tools before use.

e Lanyard must be anchored always and in case of double lanyard, each should be anchored separately.

e In case of pipe-rack, persons should not walk on pipes and walk on platforms only.

e In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall arrestor.

° Empty drums must not be used.

e For chimney or structure painting, both hanging platform and men should be anchored separately to a firm structure
alongwith separate fall arrestor. Rope ladder should be discouraged.

11.3.11 WORKING PLATFORM

Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or unequally and if the
height of the platform gangways provided is more than 3.6 m above ground level or floor level, they shall be closely
boarded and shall have adequate width which shall not be less than 750 mm and be suitably fenced as described above.
Every opening in the floor or a building or in a working platform shall be provided with suitable means to prevent the fall of
persons or materials by providing suitable fencing or railing whose minimum height shall be 90 cm.

11.3.12 EXCAVATION

Wherever there are open excavation in ground, they shall be fenced off by suitable railing and danger signals installed at
night so as to prevent persons slipping into the excavations.

11.3.13 LADDER SAFETY
Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single
ladder shall be over 9 m in the length while the width between side rails in rung ladder shall in no case be less than app.
29.2 cm for ladder upto and including 3 m in length. For longer ladders this width shall be increased at least 4" for each
additional foot of length.
A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior
to Construction.

11.3.14 LIFTING SAFETY

e It will be the responsibility of the subcontractor to ensure safe lifting of the equipment, taking due precaution to avoid

any incident and damage to other equipment and personnel.
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All requisite tests and inspection of handling equipment, tools & tackle shall be periodically done by the subcontractor

by engaging only the Competent Persons as per law.
Defective equipment or uncertified shall be removed from service.

Any equipment shall not be loaded in excess of its recommended safe working load.

11.3.15 HOISTING APPLIANCE

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with
efficient safe guards.

Hoisting appliance should be provided with such means as will reduce to the minimum the risk of any part of a suspended
load becoming incidentally displaced.

When workers employed on electrical installations which are already energized, insulating mats, wearing apparel, such
as gloves, sleeves and boots as may be necessary should be provided.

The worker should not wear any rings, watches and carry keys or other materials which are good conductor of electricity.

ENVIRONMENTAL CONTROL

Environment protection has always been given prime importance by BHEL. Environmental damage is a major
concern of the principal subcontractor and every effort shall be made, to have effective control measures in place to
avoid pollution of Air, Water and Land and associated life. Chlorofluorocarbons such as carbon tetrachloride and
trichloroethylene shall not be used. Waste disposal shall be done in accordance with the guidelines laid down in the
project specification.

Any chemical including solvents and paints, required for construction shall be stored in designated bonded areas
around the site as per Material Safety Data Sheet (MSDS).

In the event of any spillage, the principle is to recover as much material as possible before it enters drainage system
and to take all possible action to prevent spilled materials from running off the site. The subcontractor shall use
appropriate MSDS for clean-up technique

All subcontractors shall be responsible for the cleanliness of their own areas.

The subcontractors shall ensure that noise levels generated by plant or machinery are as low as reasonably
practicable. Where the subcontractor anticipates the generation of excessive noise levels from his operations the
subcontractor shall inform to Construction Manager of BHEL accordingly so that reasonable &practicable precautions
can be taken to protect other persons who may be affected.

It is imperative on the part of the subcontractor to join and effectively contribute in joint measures such as tree
plantation, environment protection, contributing towards social upliftment, conversion of packing woods to school
furniture, keeping good relation with local populace etc.

The subcontractor shall carry out periodic air and water quality check and illumination level checking in his area of
work place and take suitable control measure.

HOUSEKEEPING

Keeping the work area clean/ free from debris, removed scaffoldings, scraps, insulation/sheeting wastage /cut pieces,
temporary structures, packing woods etc. will be in the scope of the subcontractor. Such cleanings has to be done by
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subcontractor within quoted rate, on daily basis by an identified group. If such activity is not carried out by
subcontractor / BHEL is not satisfied, then BHEL may get it done by other agency and actual cost along with BHEL
overheads will be deducted from contractor's bill. Such decisions of BHEL shall be binding on the subcontractor

e Proper housekeeping to be maintained at work place and the following are to be taken care of on daily basis.

e All surplus earth and debris are removed/disposed off from the working areas to identified locations.

e Unused/Surplus cables, steel items and steel scrap lying scattered at different places/elevation within the working
areas are removed to identified locations.

e All wooden scrap, empty wooden cable drums and other combustible packing materials, shall be removed from
workplace to identified locations. Sufficient waste bins shall be provided at

o Different work places for easy collection of scrap/waste. Scrap chute shall be installed to remove scrap from high
location.

e Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and other hindrances.

e  Workmen shall be educated through tool box talk about the importance of housekeeping and encourage not to litter.

e Labour camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and bricks, etc. shall not
be allowed in the camp to obstruct free movement of men and machineries.

e Fabricated steel structures, pipes & piping materials shall be stacked properly.

e No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may obstruct the traffic
movement as well as below LT/HT power line.

e Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working areas

11.6 WASTE MANAGEMENT

Take suitable measures for waste management and environment related laws/legislation as a part of normal
construction activities. Compliance with the legal requirements on storage/ disposal of paint drums (including the
empty ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous chemicals will
be strictly maintained.

11.6.1 BINS AT WORK PLACE

e Sufficient rubbish bins shall be provided close to workplaces.

e Bins should be painted yellow and numbered.

e  Sufficient nos. of drip trays shall be provided to collect oil and grease.

e Sufficient gty. of broomsticks with handle shall be provided.

e Adequate strength of employees should be deployed to ensure daily monitoring and service for waste
management.

11.6.2 STORAGE AND COLLECTION

o Different types of rubbish/waste should be collected and stored separately.

e Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins with close fitting
lids.

e Rubbish should not be left or allowed to accumulate on construction and other work places.

e Do not burn construction rubbish near working site.
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11.6.3

11.6.4

11.6.5

11.71

SEGREGATION

e Earmark the scrap area for different types of waste.

e Store wastes away from building.

e  Qil spill absorbed by non-combustible absorbent should be kept in separate bin.
e Clinical and first aid waste stored and incinerated separately.

DISPOSAL

e Sufficient containers and scrap disposal area should be allocated.

e All scrap bin and containers should be conveniently located.

e Provide self-closing containers for flammable/spontaneously combustible material.
e Keep drainage channels free from choking.

e  Make schedule for collection and disposal of waste.

WARNING AND SIGNS

e Appropriate sign to be displayed at scrap storage area

e No toxic, corrosive or flammable substance to be discarded into public sewage system.

o Waste disposal shall be in accordance with best practice.

e  Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of hazardous waste.

TRAFFIC MANAGEMENT SYSTEM

SAFE WORKPLACE TRANSPORT SYSTEM

e Traffic routes in a work place shall be suitable for the persons or vehicles using them. This shall be sufficient in
number and of sufficient size. This shall reflect the suitability of traffic routes for vehicles and pedestrians.

e Where vehicles and pedestrians use the same traffic routes there shall be sufficient space between them. Where
necessary all traffic routes must be suitably indicated. Pedestrians or vehicles must be able to use traffic routes
without endangering those at work. There must be sufficient separation of traffic routes from doors, gates and
pedestrian traffic routes.

e For internal traffic, lines marked on roads / access routes and between buildings shall clearly indicate where
vehicles are to pass.

e  Temporary obstacles shall be brought to the attention of drivers by warning signs or hazard cones.

e Speed limits shall be clearly displayed. Speed ramps preceded by a warning signs or marker are necessary.

e The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or parked traffic and it
may be advisable to introduce on-way system or parking restrictions.

e  Safest route shall be provided between places where vehicles have to call or deliver.

e Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected edges and
structures likely to collapse
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e Safe areas shall be provided for loading and unloading.

e  Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner.

e Ensure road crossings are minimum and clearly signed.

e Entrance and gateways shall be wide enough to accommodate a second vehicle without causing obstruction.

e Set sensible speed limits which are clearly sign posted.

o Where necessary ramps should be used to retard speed. This shall be preceded by a warning sign or mark on
the road.

e  Forklift trucks shall not pass over road hump unless of a type capable of doing so.

e Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by using goal posts
height gauge posts or barriers.

e Road traffic signs shall be provided on prominent locations for prevention of incidents and hazards and for quick
guidance and warning to employees and public. Safety signs shall be displayed as per the project working
requirement and guideline of the state in which project is done. Vehicles hired or used shall not be parked within
the 15m radius of any working area. Any vehicle, that is required to be at the immediate/near the vicinity, shall be
approved by the person in-charge of the site.

11.7.2 TRAFFIC ROUTE FOR PEDESTRIANS

e  Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to allow vehicles and
pedestrians safely.

e Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide suitable
barriers/guard at entrances/exit and the corners or buildings.

e Where pedestrian and vehicle routes cross, appropriate crossing shall be provided.

e  Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at such times.

e Provide high visibility clothing for people permitted in delivery area.

11.7.3 WORK VEHICLE

Work vehicle shall be as safe stable efficient and roadworthy as private vehicles on public roads. Site management
shall ensure that drivers are suitably trained. All vehicle e.g. heavy motor vehicle forklift trucks dump trucks mobile
cranes shall ensure that the work equipment conforms to the following:
o A high level of stability.
A safe means of access/egress.
Suitable and effective service and parking brakes.
Windscreens with wipers and external mirrors giving optimum all round visibility.
Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms.
Provision of seat belts.
Guards on dangerous parts.
Driver protection - to prevent injury from overturning and from falling objects/materials.
Driver protection from adverse weather.
No vehicle shall be parked below HT/LT power lines.
Valid Pollution Under Control certification for all vehicles

O O O o0 o0 o0 o0 O o0 o
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11.7.4

11.7.5

11.7.6

11.8

DAILY CHECK BY DRIVER

e There should also be daily safety checks containing below mentioned points by the driver before the vehicle is
used.

Brakes.

Tires.

Steering.

Mirrors.

Windscreen waters.

Wipers.

Warning signals.

Specific safety system i.e. control interlocks

e Management should ensure that drivers carry out these checks.

O o0 0O o0 O O O ©o

TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES

e All drivers shall hold a valid driving License for the class of vehicle to be driven and be registered as an
authorized BHEL driver with the Administration Department.

e Securing of the load shall be by established and approved methods, i.e. chains with patented tightening
equipment for steel/heavy loads. Sharp corners on loads shall be avoided when employing ropes for securing.

e All overhangs shall be made clearly visible and restricted to acceptable limits

e Load shall be checked before moving off and after traveling a suitable distance.

e On no account is construction site to be blocked by parked vehicles Drivers of vehicles shall only stop or park in
the areas designate by the stringing foreman.

e Warning signs shall be displayed during transportation of material.
All vehicles used by BHEL shall be in worthy condition and in conformance to the Land Transport requirement.

MAINTENANCE

All Vehicles used for transportation of man and material shall undergo scheduled inspections on frequent intervals to
secure safe operation. Such inspections shall be conducted in particular for steering, brakes, lights, horn, doors etc.
Site management shall ensure that work equipment is maintained in an efficient, working order and in good repair.
Inspections and services carried out at regular intervals of time and or mileage. No maintenance shall be carried
below HT/LT power lines.

EMERGENCY PREPAREDNESS AND RESPONSE

e Emergency preparedness and response capability of site shall be developed as per Emergency Preparedness
and Response plan issued by Regional HQ

e Availability of adequate number of first aiders and fire warden shall be ensured with BHEL and its subcontractors

e All the subcontractor’s supervisory personnel and sufficient number of workers shall be trained for fire protection
systems. Enough number of such trained personnel must be available during the tenure of contract.
Subcontractor should nominate his supervisor to coordinate and implement the safety measures.

e Assembly point shall be earmarked and access to the same from different location shall be shown

e Fire exit shall be identified and pathway shall be clear for emergency escape.
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12.0

121

12.2

e Appropriate type and number of fire extinguisher shall be deployed as per Fire extinguisher deployment plan and
validity shall be ensured periodically through inspection

e Adequate number of first aid boxes shall be strategically placed at different work places to cater emergency
need. Holder of the first aid box shall be identified on the box itself who will have the responsibility to maintain the
same.

e First aid center shall be developed at site with trained medical personnel and ambulance

e Emergency contact numbers (format given in EPRP) of the site shall be displayed at prominent locations.

e Tie up with fire brigade shall be done in case customer is not having fire station.

e Tie up with hospital shall be done in case customer is not having hospital.

e Disaster Management group shall be formed at site

e  Mock drill shall be arranged at regular intervals. Monthly report of the above to be given to BHEL safety Officer
as per prescribed BHEL formats

e  Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency preparedness
and taking necessary corrective action

HSE INSPECTION

Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to HSEMS
requirements. The subcontractor shall maintain and ensure necessary safety measures as required for inspection
and tests HV test, Pneumatic test, Hydraulic test, Spring test, Bend testetc as applicable, to enable inspection
agency for performing Inspection. If any test equipment is found not complying with proper safety requirements then
the Inspection Agency may withhold inspection, till such time the desired safety requirements are met.

DAILY HSE CHECKS

Both the Site Supervisors and safety officer of Subcontractor are to conduct daily site Safety inspection around work
activities and premises to ensure that work methods and the sites are maintained to an acceptable standard. The
following are to form the common subjects of a daily safety inspection:

e Personal Safety wears & gear compliance.

e  Complying with site safety rules and permit-to-work (PTW).
e Positions and postures of workers.

e Use of tools and equipment etc. by the workers.

The inspection should be carried out just when work starts in beginning of the day, during peak activities period of the
day and just before the day’s work ends.

INSPECTION OF PPE

e PPEs shall be inspected by HSE officer at random once in a week as per format no. HSEP:13-F06 for its
compliance to standard and compliance to use and any adverse observation shall be recorded in the PPE
register.

e The applicable PPEs for carrying out particular activities are listed below.
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12.3 INSPECTION OF T&Ps

e A master list of T&Ps shall be maintained by each subcontractor.

e All T&Ps being used at site shall be inspected by HSE officer once in a month as per format no. HSEP:13-F07
for its healthiness and maintenance.

e The T&Ps which require third party inspection shall be checked for its validity during inspection. The third party
test certificate should be accompanied with a copy of the concerned competent person’s valid qualification
record.

e  The validity of T&P shall be monitored as per “Status of T&Ps” format no. HSEP:13-F08

12.4 INSPECTION OF CRANES AND WINCHES

e Cranes and winches shall be inspected by the operator through a daily checklist for its safe condition (as
provided by the equipment manufacturer) before first use of the day.

e Cranes and Winches shall be inspected by HSE officer once in a month as per format no. HSEP:13-F09 for
healthiness, maintenance and validity of third party inspection.

e The date of third party inspection and next due date shall be painted on cranes and winches.

e The operators/drivers shall be authorized by sub-contractor based on their competency and experience and shall
carry the I-card.

e The operator should be above 18 years of age and should be in possession of driving license of HMV man &
goods), vision test certificate and should have minimum qualification so that he can read the instructions and
check list.

12.5 INSPECTION ON HEIGHT WORKING

e Inspection on height working shall be conducted daily by supervisors before start of work to ensure safe working
condition including provision of
o Fall arrestor
Lifelines
Safety nets
Fencing and barricading
Warning signage
Covering of opening
Proper scaffolding with access and egress.
o [lllumination
e Inspection on height working shall be conducted once in a week by HSE officer as per format no. HSEP:14-F10.
e Medical fitness of height worker shall be ensured.
e Height working shall not be allowed during adverse weather.

O O O O O O

12.6 INSPECTION ON WELDING AND GAS CUTTING OPERATION

e  Supervisor shall ensure that no flammable items are available in near vicinity during welding and gas cutting
activity.

e Gas cylinders shall be kept upright.

e Use of Flash back arrestor shall be ensured at both ends.
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12.7

12.8

13.0

e Inspection during welding and gas cutting operations shall be carried out by HSE officer once a month as per
format no. HSEP:14-F11.

e Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting operation at height.

e Availability of fire extinguisher at vicinity shall be ensured.

INSPECTION ON ELECTRICAL INSTALLATION / APPLIANCES

e Ensure proper earthing in electrical installation

e Use ELCB at electrical booth

e Electrical installation shall be properly covered at top where required

e Use appropriate PPEs while working

e Use portable electrical light < 24 V in confined space and potentially wet area.
e Monthly inspection shall be carried out as per format no. HSEP:14-F12.

INSPECTION OF ELEVATOR

e Elevators shall be inspected by concerned supervisors once in a week as per format no. HSEP:14-F13.
e All elevators shall be inspected by competent person and validity shall be ensured.

e The date of third party inspection and next due date shall be painted on elevator.

HSE PERFORMANCE

HSE performance of the subcontractor shall be monitored as per the following parameters:

Sl Parameters of measurement
No.
1 Timely deployment of qualified safety officer and cumulative number of days in a month the
required no. of qualified safety officer is available
2 Shortfall in number of meetings in the month conducted or attended by the safety officer
3 Level of compliance wrt decisions taken in previous meetings/audit/inspection/as reported.
4 Delay in submission of monthly report on safety in the prescribed format
5 Delay in reporting any incident including near—-miss to BHEL /Customer/statutory authority( if
required)
6 Degree of PPE non-compliance
7 Non- conducting of health check-up as per BOCW equirements
8 Non availability of proper first-aid facility , ambulance, adequate labour welfare initiatives
9 Non conductance of induction training and tool box meeting
10 Total number of instances in the month, House keeping NOT attended inspite of instructions by
BHEL i.e. removal/disposal of surplus earth/ debris/scrap/unused/surplus cable drums/other
electrical items/surplus steel items/packing material

e  Suitable HSE reward system shall be developed at site level to promote HSE compliance amongst workmen.

e To decide HSE reward performance towards HSE shall be evaluated for workmen and it shall be awarded
regularly in public gathering.

o If safety record of the subcontractor in execution of the awarded job is to the satisfaction of safety department of
BHEL, issue of an appropriate certificate to recognize the safety performance of the subcontractor may be
considered by BHEL after completion of the job.
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14.0

15.0

HSE PENALTIES

As per contractual provision HSE penalties shall be imposed on subcontractors for non- compliance on HSE
requirement as per format no. HSEP:14-F14. The list in the format is only indicative. For any other violation, not
listed in the format, the minimum penalty amount is to be decided as per BOCW act.

If principal customer/statutory and regulatory bodies impose some penalty on HSE due to the non-compliance of
the subcontractor the same shall be passed on to them.

The penalty amount shall be recovered by Site Finance department from subcontractors from the RA/Final bill.

OTHER REQUIREMENTS

In case of any delay in completion of a job due to mishaps attributable to lapses by the subcontractor, BHEL
shall have the right to recover cost of such delay from the payments due to the subcontractor, after notifying the
subcontractor suitably.

If the subcontractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after being
given reasonable opportunity to do so and/or if the subcontractor fails to take appropriate safety precautions or to
provide necessary safety devices and equipment or to carry out instruction regarding safety issued by BHEL,
BHEL shall have the right to take corrective steps at the risk and cost of the subcontractor after giving a notice of
not less than 7 days indicating the steps that would be taken by BHEL.

If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury incident and
without any damage to property BHEL may, at its sole discretion, favorably consider to reward the subcontractor
suitably for the performance.

In case of any damage to property due to lapses by the subcontractor, BHEL shall have the right to recover the
cost of such damages from the subcontractor after holding an appropriate enquiry.

The subcontractor shall take all measures at the sites of the work to protect all persons from incidents and shall
be bound to bear the expenses of defense of every suit, action or other proceeding of law that may be brought
by any persons for injury sustained or death owing to neglect of the above precautions and to pay any such
persons such compensation or which may with the consent of the subcontractor be paid to compromise any
claim by any such person, should such claim proceeding be filed against BHEL, the subcontractor hereby
agrees to indemnify BHEL against the same.

The subcontractor shall not employ men below the age of 18 years and women on the work of painting with
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead
painting, overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessation of work.

The subcontractor shall notify BHEL of his intention to bring to site any equipment or material which may create
hazard.

BHEL shall have the right to prescribe the conditions under which such equipment or materials may be handled

and the subcontractor shall adhere to such instructions.
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16.NON COMPLIANCE

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED SERIOUSLY AND BHEL HAS RIGHT
TO IMPOSE FINES ON THE SUBCONTRACTOR AS UNDER FOR EVERY INSTANCE OF VIOLATION NOTICED:

BHEL may prohibit the use of any construction machinery, which according to the organization is unsafe. No

claim for compensation due to such prohibition will be entertained by BHEL.

SN Violation of Safety Norms ::ilnneRs)
01 Not Wearing Safety Helmet 200/- *
02. Not wearing Safety Belt or not anchoring life line 500/-*
03 Not wearing safety shoe 200/-*
04 Not keeping gas cylinders vertically 200/-

05 Not using flash back arrestors 100/-
06 Not wearing gloves 50/-*
07. Grinding Without Goggles 50/-*
08. Not using 24 V Supply For Internal Work 500/-
09. Electrical Plugs Not used for hand Machine 100/-
10. Not Slinging properly 200/-
11. Using Damaged Sling 200/-
12. Lifting Cylinders Without Cage 500/-
13. Not Using Proper Welding Cable With Lot of Joints And Not 200/
Insulated Property. )
perty
14. Not Removing Small Scrap From Platforms 500/-
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 500/
Below Gas Cuttin )
g
16. Not Maintaining Electric Winches Which are Operated Dangerously 500/-
17. Improper Earthing Of Electrical T&P 500/-
18 No or improper barricading 500/-
19. Activity carried out without Safety work permit (Height work, Lifting 1000/-
activity, Hot work-each person/case)
20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per
victim
21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per
victim for first
instance #
e Legend:-

*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of

“Repeated violation” will be counted from subsequent days.

#: or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty to
be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are
repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.

Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The decision of BHEL engineer is
final on the above. The amount will be deducted from running bills of the subcontractor. The amount collected above will be
utilized for giving award to the employees who could avoid incident by following safety rules. Also the amount will be spent for

purchasing the safety appliances and supporting the safety activity at site.
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17.0 HSE AUDIT/INSPECTION
e Regular HSE Audit/inspection shall be carried out by Subcontractor as per Site HSE audit calendar.
e HSE checklist(Annexure 02)shall be used for carrying out audit/inspection and report shall be submitted to
BHEL sitemangement
e All non-conformities and observations on HSE identified during internal or external HSE audit shall be disposed
off by site in a time bound manner and reported back the implementation status
e Corrective action and Preventive action on HSE issues raised by certification body issued by Regional HQs shall
be implemented by site and reported to Site management.
18.0 MONTHLY HSE REVIEW MEETING
e Site shall hold HSE review meeting every month to discuss and resolve HSE issues of site and improve HSE
performance. It will also discuss the incidents occurred since previous meeting,its root causeand Corrective
action and Preventive action.The agenda is given below:
o Implementation of earlier MOM
o HSE performance
o HSE inspection
o HSE audit and CAPA
o HSE training
o Health check-up camp
o HSE planning for the erection and commissioning and installation activities in the coming month
o HSE reward and promotional activities
e The meeting shall be chaired by Construction Manager, convened by HSE coordinator and attended by all HOS,
Site Incharge of Subcontractors and HSE officer of Subcontractors.
e  MOM on the discussion will be circulated to the concerned for implementation.
19.0 FORMATS USED(Details available in Annexure-04)
SL. No. Format Name Format No. Rev
No.
01 Inspection of First Aid Box HSEP:13-F01 00
02 Health Check Up HSEP:13-F02 00
03 HSE Induction Training HSEP:13-F03 00
04 Tool Box Talk HSEP:13-F04 00
05 Monthly Site HSE Report HSEP:13-F05 00
06 Inspection of PPE HSEP:13-F06 00
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07 Inspection of T&Ps HSEP:13-F07 00
08 Status of T&Ps HSEP:13-F08 00
09 Inspection of Cranes and Winches HSEP:13-F09 00
10 Inspection on Height Working HSEP:13-F10 00
11 Inspection on Welding & Gas Cutting HSEP:13-F11 00
12 Inspection on Electrical Installation HSEP:13-F12 00
13 Inspection on Elevator HSEP:13-F13 00
14 HSE Penalty HSEP:13-F14 00
15 Accident /incident / property damage /fire incident report HSEP:13-F15 00
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20.0 ANNEXURES

ANNEXURE 01

As per Contract Labour (Regulation & Abolition Act), Central Rules, 1971,

(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and shall contain the
following items, namely:

(a) For establishments in which the number of contract labour employed does not exceed fifty, each first aid
box shall contain the following equipment:

(i) 6 small sterilized dressings

(i) 3 medium size sterilized dressings

(iii) 3 large size sterilized dressings

(iv) 6 pieces of sterilized eye pads in separate sealed packets.

(v) 6 roller bandages 10 cm wide.

(vi) 6 roller bandages 5 cm wide.

(vii) One tourniquet

(viii) A supply of suitable splints

(ix) Three packets of safety pins.

(x) Kidney tray.

(xi) 3 large sterilized burn dressings.

(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine

(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label

(xiv) 1 snake bite lancet

(xv) 1 (30gms) bottle of potassium permanganate crystals.

(xvi) 1 pair scissors

(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and
Labour Institutes, Government of India.

(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xix) Ointment for burns

(xx) A bottle of suitable surgical anti-septic solution

(b) For establishment in which the number of contract labour exceeds fifty each first-aid box shall contain the
following equipment:

(i) 12 small sterilized dressings

(i) 6 medium size sterilized dressings

(iii) 6 large size sterilized dressings.

(iv) 6 large size sterilized burn dressings

(v) 6 (15 grams) packets sterilized cotton wool

(vi) 12 pieces of sterilized eye pads in separate sealed packets.
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(vii) 12 roller bandages 10 cm wide.

(viii) 12 roller bandages 5 cm wide.

(ix) One tourniquet.

(x) A supply of suitable splints.

(xi) Three packets of safety pins.

(xii) Kidney tray.

(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable liquid
clearly indicated by a distinctive sign which shall be visible at all times.

(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate eye
drops.

(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine

(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water.

(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

(xviii) 1 roll of adhesive plaster (6 cmX1 meter)

(xix) 2 rolls of adhesive plaster (2 cmX1 meter)

(xx) A snake bite lancet.

(xxi) 1 (30 grams) bottle of potassium permanganate crystals.

(xxii) 1 pair scissors

(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice service
and labour Institutes, Government of India.

(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin

(xxv) Ointment for burns

(xxvi) A bottle of a suitable surgical anti septic solution.

(2) Adequate arrangement shall be made for immediate recoupment of the equipment when necessary.
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ANNEXURE 02

HSE AUDIT/INSPECTION CHECKLIST CUM COMPLIANCE REPORT

PROJECT: SUBCONTRACTOR:

DATE : OWNER

INSPECTION BY:

Note : write ‘NA’ wherever the items is not applicable
Item Y N Remarks Action

]
o

HOUSEKEEPING

Waste containers provided and used
Passageways and walkways clear

General neatness of working area

Other
PERSONNELPROTECTIVEEQUIPTMENTS

Goggles; shields

Face protection

Hearing protection

Respiratory masks etc.

Safety belts

Other

EXCAVATIONS / OPENINGS
Openings properly covered or barricaded
Excavations shored
Excavations barricaded
Overnight lighting provided
Other

WELDING, CUTTING

Gas cylinders chained upright
Cable and hoses not obstructing
Fire extinguisher (s) accessible
Others

SCAFFOLDING

Fully decked platforms

Guard and intermediate rails in place
Toe boards in place

Adequate shoring

Adequate access

Others

LADDER

Extension side rails 1 m above
Top of landing

Properly secured
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Angle + 70° from horizontal

Other

HOISTS, CRANES AND DERRICKS
Condition of cables and sheaf OK
Condition of slings, chains, hooks OK
Inspection & maintenance log maintained
Outriggers used

Signals observed and understood
Qualified operators

Others

MACHINERY, TOOLS & EQUIPMENT
Proper instruction

Safety devices

Proper cords

Inspection and maintenance
Other

VEHICLE AND TRAFFIC

Rules and regulations observed
Inspection and maintenance
Licensed drivers

Other

TEMPORARY FACILITIES
Emergency instructions posted
Fire extinguishers provided
Fire-aid equipment available
General neatness

Others

FIRE PREVENTION

Personnel instructed

Fire extinguishers checked

No smoking in prohibited areas.
Hydrants

Clearance

Others

ELECTRICAL

Proper wiring

ELCB'’s provided

Ground fault circuit interrupters
Protection against damage
Prevention of tripping hazards
Other

HANDLING & STORAGE OF MATERIALS

Properly stored or stacked
Passageways clear

Other

FLAMMABLE GASES AND LIQUIDS
Containers clearly identified

Proper storage

Fire extinguisher nearby
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Other

WORKING AT HEIGHT

Safety nets

Safety belts

Safety helmets

Anchoring of safety belt to the life line rope

ENVIRONMENT
Lubricant waste/engine oils properly dispose.

Waste from Canteen, offices, sanitation etc.
disposed properly.

Disposal of surplus earth, stripping materials,
expired batteries, oily rags and combustible
materials done properly.

HEALTH CHECKS

Hygienic conditions at labor camps O.K.
Availability of first-aid facilities

Proper sanitation at site, office & labor camps.

Arrangement of medical facilities.
Measures for dealing with illness.

Availability of potable drinking water for workmen &
staff.

Provision of créches for children.
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REFERENCES

e Contract documents
e Relevant legislations
¢ HSEMSM

e Relevant Indian standards as listed below (illustrative only):

ANNEXURE 03

(Reaffirmed 2003)

SL CODE NAME TITLE

NO

(1) IS :818-1888 Code of Practice for safety and health requirements in
(Reaffirmed 2003) Electric and Gas Welding and Cutting operations.

(2) IS: 1179-1967 Specification for Equipment for Eye & Face protection during

welding.

IS : 1989 (Part 2):1986
(Reaffirmed 1997)

Specification for Leather Safety Boots & Shoes

(Reaffirmed 2002)

(4) 1S:2925 — 1984 Specification for Industrial Safety Helmets
(Reaffirmed 2010)
(5) 1S:3521 : 1999 Industrial Safety Belts & Harnesses-Specification

IS:3646(Part 1l) — 1966
(Reaffirmed 2003)

Code of Practice for Interior lllumination

IS:3696 (Part 1) — 1987
(Reaffirmed 2002)

Safety Code for Scaffolds and Ladders

IS: 3696(Part 2) : 1991
(Reaffirmed 2002 )

Scaffolds and Ladders-Code of Safety

9) 1S:3786 — 1983 Method for Computation of Frequency and Severity Rates for
(Reaffirmed 2002) Industrial Injuries and Classification of Industrial Incidents

(10) 1S:4770 : 1991 Rubber Gloves — Electricals purposes-Specification
(Reaffirmed 2006)

(11) 1S:4912 : 1978 Safety Requirements for Floor and Wall Openings, Railings
(Reaffirmed 2002) and Toe Boards

(12) IS: 5983 — 1980 Specification for Eye-Protectors
(Reaffirmed 2002)

(13) 1S:6519 — 1971 Code of Practice for Selection, Care and Repair of Safety
(Reaffirmed 1997) Footwear

(14) 1S:9167:1979 Specification for Ear-Protectors

IS:6994(Part 1)-1973
(Re affirmed 1996)

Specification for Industrial Safety Gloves
Leather and Cotton Gloves

(16)

IS:8519 — 1977
(Reaffirmed 1983)

Guide for Selection of Industrial Safety Equipment for Body
Protection.

(7)

IS 11006 : 2011

Flash Back(Flame Arrestor) Specification
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(18) 1S:8520 — 1977 Guide for Selection of Industrial Safety Equipment for Eye,
(Reaffirmed 2002) Face and Ear Protection.

(19) 1S:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect

against Particles-Specification.

(20) 1S:9944:1992 Natural and Man-made Fiber Rope Slings-Recommendations
(Reaffirmed 2003) on Safe working loads.

(21) IS:11057 — 1884 Specification for Industrial Safety Nets
(Reaffirmed 2001)

(22) 1S:12254:1993 Polyvinyl Chloride (PVC) Industrial Boots-Specification
(Reaffirmed 2002)

(23) 1S:13367(Part 1):1992 Safe Use of Cranes-Code of Practice
(Reaffirmed 20030

(24) 1S:14166:1994 Respiratory Protective Devices-Full Face Masks Specification
(Reaffirmed 2002)

(25) 1S:14746 : 1999 Respiratory Protective Devices-Half Masks and Quarter
(Reaffirmed 2003) Masks - Specification

(26) IS : 15397 :2003 Portable Extinguisher Mechanical Foam Type(Stored
(Reaffirmed 2008) Pressure)-Specification

(27) IS: 19011:2002 Guidelines for Quality and/or Environmental Management

Systems Auditing




HEALTH, SAFETY AND ENVIRONMENT
PLAN FOR
SITE OPERATION by SUBCONTRACTORS

Doc no.: HSEP: 14

REV: 00

Date: 12.08.2014

POWER SECTOR

Page: 43 0f43

ANNEXURE 04 : SAFETY FORMATS
&
ANNEXURE 05 : WORK PERMIT FORMATS




POWER SECTOR

INSPECTION OF FIRST AID BOX

FORMAT NO: HSEP:13-FO1
REV NO.: 00
PAGE NO. 01 OF 02

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

Number of employees on the site:-

SI.No. Item No. Remarks
Available
1 No. of small sterilized dressings
2 No of medium sized sterilized dressings
3 No of large sized sterilized dressings.
4 No of large sized sterilized burn
dressings
5 No of (15 grams) packets sterilized
cotton wool
6 No of pieces of sterilized eye pads in

separate sealed packets.

7 No of roller bandages 10 cm wide.

8 No of roller bandages 5 cm wide.

9 Whether tourniquet available

10 Whether supply of suitable splints
available.

11 No of packets of safety pins.

12 Whether kidney tray available

13 Whether sufficient number of eye wash

bottles, filled with distilled water or
suitable liquid, clearly indicated by a
distinctive sign which shall be visible at
all times, available.

14 Whether 4%-xylocaine eye drops, and
boric acid eye drops and soda by
carbonate eye drops available.

15 Whether (60ml) bottle containing a two
percent alcoholic solution of iodine

available

16 Whether (two hundred ml) bottle of
mercurochrome (2 per cent) solution in
water available.




POWER SECTOR

INSPECTION OF FIRST AID BOX

FORMAT NO: HSEP:13-FO1
REV NO.: 00
PAGE NO. 02 OF 02

SI.No. Item No. Remarks
Available

17 Whether 120ml bottle containing Sal
volatile having the dose and mode of
administration indicated on the label,
available.

18 Whether roll of adhesive plaster (6
cmX1 meter) available

19 No of rolls of adhesive plaster (2 cmX1
meter)

20 Whether snake bite lancet available.

21 Whether (30 grams) bottle of
potassium  permanganate  crystals
available.

22 Whether a pair scissors available

23 Whether copy of the First-Aid leaflet
issued by the Director-General, Factory
Advice service and labour Institutes,
Government of India available.

24 Whether bottle containing 100 tablets
(each of 5 grains) of aspirin available

25 Whether Ointment for burns available

26 Whether bottle of a suitable surgical

anti septic solution available

Signature of Subcontractor’s Site I/C::




POWER SECTOR

FORMAT NO: HSEP:13-F02

REV NO.: 00

HEALTH CHECK UP PAGE NO. 01 OF 02
Name of Site :
Name of Sub-Contractor
;\Iame of Employee :
NAME:
History Of Past lliness H/O Epilepsy

H/O Drug Allergy

H/O Diabetics/ Hypertension

H/O Unconsciousness

Personal History

EXAMINATION

OBSERVATION

General Physical Examination

Height

Weight

BMI

Built And nourishment

Pallor

Temperature

Chest Expansion : Inspiration

Expansion

Lymph Node Enlargement

Ear, Nose, Throat

Ear

Nose

Throat




POWER SECTOR

FORMAT NO: HSEP:13-F02

HEALTH CHECK UP

REV NO.: 00
PAGE NO. 02 OF 02

EXAMINATION OBSERVATION
Cardiovascular System Examination :
Inspection
Palpation Pulse BP

Auscultation (Heart Sounds)

Respiratory System

Inspection

Respiratory Rate

Palpation:

Percussion

Auscultation (Breath Sounds)

Examination of Abdomen

Inspection

Palpation

Auscultation (Bowel Sounds)

Any Other

Clinical Impression

Signature of the examining doctor




POWER SECTOR

FORMAT NO: HSEP:13-F03

HSE INDUCTION TRAINING

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor

Date :

Name of Training
Co-ordinator

S|

No.

Name

Designation

Organisation Signature

Signature of Training co-ordinator :




POWER SECTOR

TOOL-BOX TALK

FORMAT NO: HSEP:13-FO4
REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Sub-Contractors Name :

Date :

Topic

Name of person
delivered Tool Box
Talk

No. of Participants
attended

Remarks

Signature of Site I/C of Subcontractor :




POWER SECTOR

PERSONAL PROTECTIVE EQUIPMENTS

FORMAT NO: HSEP:13-FO6
REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor

Inspected by :

Date of Inspection :

Item

Issued this Month

Nos. Issued up to
the Month

Percentage of usage
at site

Safety Helmet

Safety Shoes

Full Body Harness

Fall Arrestor

Safety Nets

Other PPEs.

Signature of Site 1/C of Subcontractor :




POWER SECTOR

INSPECTION OF T&Ps

FORMAT NO: HSEP:13-FO7
REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor

Date of Inspection :

SI.No. Description Remarks

1.0 Name of equipment

2.0 Basic Information of equipment

2.1 Specification

2.2 Sr. No. of equipment

2.3 Make

24 Year of manufacture

3.0 Major repairs / overhauls(Furnish details of work carried out) Date(s) of major
repair/overhaul

31

3.2

3.3 Repairs carried out at site

4.0 Any performance test conducted Yes/No

5.0 Document Submitted Yes/No

6.0 Manufacturer’s test / guarantee certificate Available/ Not available

7.0 Performance test Done/ Not Done

8.0 Acceptance Norms

9.0 Committee Observations

10.0 Date of next review (if accepted)

Signature-Site Safety Officer ( BHEL)

Signature-Subcontractor/ Subcontractor’s

Safety Officer




POWER SECTOR

FORMAT NO: HSEP:13-FO8

STATUS OF T&Ps

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site

Name of Sub-Contractor

Date of Inspection

Item

Nos. Deployed

Identification
No.

Nos. Tested by
competent

Validity of Test
Certificate

person

Winches

Chain Blocks

Wire Rope
Slings

Man Cages

D-Shackles

Air

Compressors

Crawler

Cranes

Mobile Cranes

Hydra Cranes

Others

Signature of Site I/C of subcontractor :




POWER SECTOR

INSPECTION OF CRANES AND WINCHES

FORMAT NO: HSEP:13-F09
REV NO.: 00
PAGE NO. 01 OF 03

Name of Site :

Name of Sub-Contractor

Inspected by :

Date of Inspection:

Crane Reg. No (Make/Model)

Name of Driver/Operator

Sl.no. Description Observation Measures
1 Valid Driving license

2 Hook & Hook Latch

3 Over Hoist limit switch

4 Boom limit switch

5 Boom Angle Indicator

6 Boom limit cutoff switch

7 Condition of Boom

8 Condition of ropes

9 Number of load lines

10 Size and condition of the slings
11 Stability of the cranes

12 Soil Condition

13 Swing Break And Lock

14 Proper Break And Lock

15 Hoist Break And Lock

16 Boom Break And Lock

17 Main Clutch

18 Leakage in Hydraulic Cylinders
19 Out riggers filly extendable

20 Tyre pressure

21 Condition of Battery And Lamps




POWER SECTOR

INSPECTION OF CRANES AND WINCHES

FORMAT NO: HSEP:13-F09
REV NO.: 00
PAGE NO. 02 OF 03

Sl.no. Description Observation Measures

22 Guards of moving and rotating parts

23 Load chart provided

24 Number and position of pedant ropes

25 Reverse Horn

26 Load Test Details

27 Operator’s fitness

28 Pollution under control certificate

29 Fire extinguisher of appropriate type.

30 Training of the operator

WINCH

Sl. Lo YES NO NA Remarks

Description

No.

1 Has the copy of Third Party Inspection
certificate been provided in winch machine
shed?

2 Is winch machine operator experienced
enough to operate the winch machine?

3 Is the winch machine operated by
someone other than the winch machine
operator?

4 Is there guard provided in all moving parts
like wheel and motor’s shaft?

5 Will it protect against unforeseen
operational contingencies?

6 Are brakes, clutch and locking
arrangement working properly?

7 Has it been ensured that the guard does
not constitute a hazard by itself?

8 Are the cranks and the connecting rods
protected by guardrails?

9 Is there provision for fully covered shed

with wooden plank roof?




POWER SECTOR

INSPECTION OF CRANES AND WINCHES

FORMAT NO: HSEP:13-F09
REV NO.: 00

PAGE NO. 03 OF 03

Sl. L. YES NO NA Remarks

No. Description

10 Is wire rope free from any kind of damage
or wear and tear?

11 Is split pin provided for the protection of
clutch and brake locking arrangement?

12 Is pulley inspected by competent person
and certified before use?

13 Is pulley free from any wear and tear
visually?

14 Is winch rope barricaded with clipsheet for
the protection of rope and person?

15 Is the wire rope lubricated by cardium oil?

16 Is there any friction in wire rope which
may damage the wire rope rather than the
rolling parts?

17 Is there any oil leakage in the hydraulic
system of the winch machine?

18 Has it been ensured that the guard will not

cause discomfort or inconvenience to
operator?

Total Number of NO:

Total Number of NA:

% Compliance :

Signature of Site 1/C of subcontractor :




POWER SECTOR

INSPECTION OF HEIGHT WORKING

FORMAT NO: HSEP:13-F10
REV NO.: 00
PAGE NO. 01 OF 02

Name of Site :

Name of Sub-Contractor

Inspected by :

Date of Inspection:

Sl. No. | Descriptions Observation Remarks
(Yes/No)
1 | All the workers have been explained safe work method?
2 An established communication system has been
established and explained to the workers.
3 Adequate illumination has been ensured.
4 Work area inspected prior to the start of the work.
5 Area below the work place barricaded, particularly below
hot work.
6 Workers provided with bags /box to carry bolts, nuts and
hand tools
7 Arrangement for fastening hand tools made.
8 All work platforms ensured to be of adequate strength
and ergonomically suitable.
9 Fabricated makeshift arrangements are checked for
quality and type of material welding, anchoring etc.
10. Work at more than one elevation at the same segment is
restricted.
ACCESS/EGRESS
1 Walkways provided with handrail, mid-rail and toe
guard?
2 All checkered plates, gratings properly welded/ bolted?
3 Are ladders inspected and they are in good condition?
4 Are ladders spliced?
5 Are ladders properly secured to prevent slipping, sliding

or falling?

Do side rails extend 36” above top landing?

Are built up ladders constructed of sound materials?




POWER SECTOR

INSPECTION OF HEIGHT WORKING

FORMAT NO: HSEP:13-F10
REV NO.: 00
PAGE NO. 02 OF 02

Sl. No. | Descriptions Observation Remarks
(Yes/No)
8 Are rugs and cleats not over 12” on center?
9 Metal ladders not used around electrical hazards.
10 Proper maintenance and storage.
11 Ladders placed at right slope.
12 Ladders / staircases welded/ bolted properly.
13 Any obstruction in the stairs.
14 Are landing provided with handrails, knee rails, toe
boards etc.?
15 Whether ramp is provided with proper slope.
16 Proper hand rails / guards provided in ramps.
Housekeeping
1 Walkways, aisles & all overhead workplaces cleared of
loose material.
2 Flammable materials, if any, are cleared.
3 All the de shuttering materials are removed after de
shuttering is done.
4 Platforms and walkways free from oil/grease or other
slippery material.
5 Collected scrap are brought down or lowered down and
not dropped from height.
PPE And Safety Devices
Use of safety helmet, safety belts ensured for all workers
Anchoring points provided at all places of work.
Common lifeline provided wherever linear movement at
height is required.
4 Safety nets are use wherever required.
5 Proper fall arrest system is deployed at critical
workplaces.
6 Crawler boards/Safety system or works on fragile roof

are used.

Signature of Site I/C of subcontractor :




POWER SECTOR

FORMAT NO: HSEP:13-F11

CUTTING

INSPECTION OF WELDING AND GAS

REV NO.: 00
PAGE NO. 01 OF 02

Name of Site

Name of Sub-Contractor

Inspected by

Date of Inspection

Welding
Sl.no. | Description Remarks
1 Is electric connection given through

30 mA ELCB/RCCB to welding m/c?

2 Is electric cable fitted properly in
junction box on m/c?

3 Is electrical cable free from joints?

4 Are the joints attached firmly &
insulated with tape?

5 Is double earthing given to body of
m/c?

6 Is the physical condition of the m/c
good?

7 Is ON/OFF switch connected to the
m/c is working and in good
condition?

8 Are indication lamps on m/c
working?

9 Is the electrode holder in good
condition?

10 Are the cables of the welding m/c
lugged & tight properly?

11 Are return lead connected properly

(Rod, Angle, Channels shall not be
used)

Total No of NO

Total No of YES




POWER SECTOR

CUTTING

INSPECTION OF WELDING AND GAS

FORMAT NO: HSEP:13-F11
REV NO.: 00
PAGE NO. 02 OF 02

Gas Cutting
o Yes Remarks
Sl. no | Description
1 Are Cylinders kept on trolleys?

Physical condition of Gas cylinders

2
Good?

3 Is there Qil/Grease on valve of the
cylinder?

4 Are pressure regulators in good
condition?

5 Condition of hose pipe OK?

6 Are hose pipe clamped with hose
clip?
Is flash back arrestor & NRV fitted

7 on torch both for 02 and LPG
cylinder?

8 Is nozzle of the torch cleaned?

Total Number of NO

Total No of YES

% Compliance

Signature of Site 1/C of subcontractor :




POWER SECTOR

INSPECTION OF ELECTRICAL INSTALLATION

FORMAT NO: HSEP:13-F12

REV NO.: 00

PAGE NO. 01 OF 02

Name of Site

Name of Sub-Contractor

Inspected by

Date of Inspection:

Sr. Contents Yes/No Remarks

No.

A Cable

1. Whether the condition of cable is checked?

2. Are cables received from other sites checked for
insulation resistance before putting them into use?

3. Are all main cables taken either underground /
overhead?

4, Are welding cables routed properly above the ground?

5. Are welding and electrical cables overlapping?

6. Is any improper joining of cables/wires prevailing at
site?

B DBs/SDBs

1. Is earth conductor continued upto DB / SDB?

2. Whether DBs and extension boards are protected from
rain / water?

3. Is there any overloading of DBs / SDBs?

4, Are correct / proper fuses & CBs provided at main
boards and sub-boards?

5. Is energized wiring in junction boxes, CB panels &
similar places covered all times?

C ELCB

1 Whether the connections are routed through ELCB?

Is ELCB sensitivity maintained at 30 mA?




POWER SECTOR

INSPECTION OF ELECTRICAL INSTALLATION

FORMAT NO: HSEP:13-F12
REV NO.: 00
PAGE NO. 02 OF 02

Sr. Contents Yes/No Remarks

No.

3. Are the ELCB numbered and tested periodically & test
results recorded in a logbook countersigned by a
competent person?

D Grounding

1. Is natural earthing ensured at the source of power
(main DB at Generator or Transformer)?

2. Whether the continuity and tightness of the earth
conductor are checked?

3. Mention the gauge of the earth conductor used at the
site.

4, Mention the value of Earth Resistance.

Electrically operated Machines or Accessories.
Whether the plug top is provided everywhere.

2. Are all metal parts of electrical equipment and light
fittings / accessories grounded?

3. Is there any shed or cover for welding machines?

4, Are halogen lamps fixed at proper places?

Are portable power tools maintained as per norms?

Any other information:

Signature of Site 1/C of subcontractor :




INSPECTION OF ELEVATOR

POWER SECTOR FORMAT NO: HSEP:13-F13

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site

Name of Sub-Contractor

Inspected by

Date of Inspection

Sr. Description Remarks

No.

1.0 Name of equipment

2.0 Basic Information of equipment

2.1 Specification

2.2 Sr. No. of equipment

2.3 Make

2.4 Year of manufacture

3.0 Major repairs/overhauls(Furnish details of work carried out) Date(s) of major
repair/overhaul

3.1

3.2

33 Repairs carried out at site

4.0 Any performance test conducted Yes/No

5.0 Document Submitted Yes/No

6.0 Manufacturer’s test / guarantee certificate Available/ Not available

7.0 Performance test Done/ Not Done

8.0 Acceptance Norms

9.0 Committee Observations

10.0 Date of next review (if accepted)

Signature-Subcontractor/ Subcontractor’s

Safety Officer Signature-Site Safety Officer ( BHEL)




POWER SECTOR

HSE PENALTY

FORMAT NO: HSEP:13-F14
REV NO.: 00
PAGE NO. 01 OF 02

Sub: MEMO for Penalty for non compliances in Safety
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is
requested that such occurrences be please avoided in future.

Safety Area
SN Violation of Safety Norms F_me
(in Rs)
01 Not Wearing Safety Helmet 200/- *
02. Not wearing Safety Belt or not anchoring life line 500/-*
03 Not wearing safety shoe 200/-*
04 Not keeping gas cylinders vertically 200/-
05 Not using flash back arrestors 100/-
06 Not wearing gloves 50/-*
07. Grinding Without Goggles 50/-*
08. Not using 24 V Supply For Internal Work 500/-
09. Electrical Plugs Not used for hand Machine 100/-
10. Not Slinging properly 200/-
11. Using Damaged Sling 200/-
12. Lifting Cylinders Without Cage 500/-
13. Not Using Proper Welding Cable With Lot of Joints And Not 200/-
Insulated Property.
14. Not Removing Small Scrap From Platforms 500/-
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 500/-
Below Gas Cutting
16. Not Maintaining Electric Winches Which are Operated Dangerously 500/-
17. Improper Earthing Of Electrical T&P 500/-
18 No or improper barricading 500/-
19. Activity carried out without Safety work permit (Height work, Lifting 1000/-
activity, Hot work-each person/case)
20. Incident Resulting in Partial Loss in Earning Capacity 25,000/~ per
victim
21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per
victim for first
instance #
-Legend:-

*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of

#:_




POWER SECTOR

HSE PENALTY

FORMAT NO: HSEP:13-F14
REV NO.: 00
PAGE NO. 02 OF 02

Details (if any) related to non- compliance (Name of persons, Nature of deficiency, etc.)

Penalty imposed:

1, Rate as per above chart

2. No. of Persons/ machine/ event/ labour

3. Total Penalty=1.X 2. =

Signature :
Witnessed by: (Sub- Contractor representative) (BHEL Personnel)

Name Name

Distribution: 1 Copy: to Sub- contractor,
1 Copy to Site Construction Manager(BHEL)




POWER SECTOR- HQ

FORMAT NO: HSEP:13-F15

incident)

Incident Report

(To be submitted within 24 hours of time of

REV NO.: 00

PAGE NO. 01 OF 01

Type of incident: Fatal/Major/ Minor/Fire/Property Damage/Near-miss

NAME OF SITE ‘

ACTIVITY AREA

2 SCOPE OF WORK

4 | NAME OF CONTRACTOR

NAME & DESIGNATION OF
BHEL ACTIVITY I/IC

DATE & TIME OF
ACCIDENT

7 | DATE RESUMED

NO. OF WORK-DAYS LOST BY VICTIM

8 (If duty not resumed, give estimated figure)

9 NO. OF MANHOURS LOST BY OTHERS

10 | PERSONAL DETAILS OF INJURED AND / OR DETAILS OF MATERIALS / EQUIPMENT / PROPERTY DAMAGED
NAME | NAME OF MATERIAL / EQUIPMENT / PROPERTY
PERIOD OF EMPLOYMENT

AGE | YRS | SEX MALE/ FEMALE ESTIMATED COST ACTUAL COST
MARITAL STATUS SINGLE / MARRIED

OCCUPATION NATURE OF DAMAGE

PART OF BODY INJURED

NATURE OF INJURY

AGENCY ( OBJECT/EQUIPMENT / SUBSTANCE ) MOST
RESPONSIBLE FOR CAUSING ACCIDENT / INJURY /
DAMAGE

PERSON (NAME & DESIGNATION) WITH MOST
12 | CONTROL OVER AGENCY (OBJECT / EQUIPMENT /
SUBSTANCE ) CAUSING ACCIDENT INJURY / DAMAGE
13 | DESCRIBE CLEARLY HOW THE ACCIDENT OCCURRED (USE ADDITIONAL SHEET, IF REQUIRED
ANALYSIS
14 WHAT ACTS AND / OR CONDITIONS CONTRIBUTED
MOST DIRECTLY TO THIS ACCIDENT
15 WHAT ARE THE BASIC REASON FOR THE EXISTENCE
OF THESE ACTS AND/OR CONDITION ?
16 WHAT CORRECTIVE ACTIONS HAVE BEEN TAKEN
TO PREVENT ACCIDENT RECURRENCE ?
DATE : SIGNATURE OF SITE HSE COORDINATOR
17 | COMMENTS OF HEAD / SOX
DATE: SIGNATURE OF HEAD/SOX




SAFETY WORK CLEARANCE | Permitno.
Project: Emergency Contact Nos:
Subcontractor:

BURNING/WELDING /HOT WORK PERMIT

Name of Work Performing Contractor:

Name of Package In charge: Sign: Date:

Description of Work:

Work Execution Date: Time Valid from: to

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety precautions mentioned
on the permit to work.

The following precautions are to be taken:

No. ltem Yes Not required
1. Proper Access/Exit available
2. Proper ventilation and /or lighting provided.
3. Proper and safe scaffolding, platform, ladder provided.
4. Welding machine located in a clean and dry area.
5 Welding machine grounded at the equipment and proper leakage current protection device (ELCB)
' provided for welding machine.
6. Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.
7 Welding machine input/output cables, welding holder and weld return clamp (Holder) are insulated and in
’ good condition.
8 Welder & Fitter trained to connect ground/work return clamps (Holder) to work place prior to energization of
’ welding machine.
9 Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is available
’ with cylinder.
10. Pressure gauges/Flash back arrestor provided and in working condition.
1 Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding helmet, safety

shoes, leather gloves, long sleeve and nose mask -provided

12. In case of pits, water removed from the pit and wood/rubber insulation provided.

13. Safety signboards are in place.

14. Adequate and Suitable nos. of fire fighting extinguisher provided.

15. Nearby combustible material removed. Housekeeping done.

16. Other

Name of Contractor Safety Officer: Sign: Date: Time:
Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority):

Name: Sign: Date: Time:
Name of BHEL Safety Representative: Sign:

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be executed under
my supervision by following all precaution and Safety Rules.

Name of Work Performing Authority: Sign: Date: Time:

Permit Cancellation:

| hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy condition.

Name of Work performing Authority: Sign: Date: Time:
Name of Site Engr. (Permit Requesting Authority): Sign: Date: Time:
Name of BHEL Site Engr. (Permit Issuing Authority): Sign: Date: Time:

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy — BHEL SAFETY Third Copy : Contractor




SAFETY WORK CLEARANCE | Permit no.
Project: Emergency Contact Nos:
Subcontractor:
LIFTING ACTIVITY PERMIT
Area : Date: Time:
Name of Site Engineer (Permit Requesting Authority): Sign:

Name of Work Performing Contractor:

Name of Package In charge: Sign: Date:

Description of Work:

Work Execution Date: Time Valid from: to

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety
precautions mentioned on the permit to work.

The following precautions are to be taken:

No. ltem Yes Not required
1. Crane used for lifting activity tested, certified and approved for rated lifting

2. All lifting tackles, gears/appliances are tested and certified for lifting works.

3. Crane operator is trained and competent for lifting operation.

4. Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.

5. Access and exit marked and without obstruction.

6. Lifting arrangement adequate.

7. Uwanted rubbish material removed from work platform.

8. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.

9. Periphery area of crane booms as well as lifting job is barricaded and unauthorised/no-entry sign board
posted.

10. Rigger and signal man is trained and competent for lifting work.

1. No lifting activity to be carried out during lightening, heavy wind/rain.

12. If scaffolding to be used during lift, scaffolding with valid tag available for use.

13. Double lanyards safety harness/belt checked an in working condition.

14. Safety shoes (non-slip), helmet with chin strap available with employees.

15. Others.

Name of Contractor Safety Officer: Sign: Date: Time:
Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority):

Name: Sign: Date: Time:
Name of BHEL Safety Representative: Sign:

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be
executed under my supervision by following all precaution and Safety Rules.

Name of Work Performing Authority: Sign: Date: Time:

Permit Cancellation:

| hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy
condition.

Name of Work performing Authority: Sign: Date: Time:
Name of Site Engr. (Permit Requesting Authority): Sign: Date: Time:
Name of BHEL Site Engr. (Permit Issuing Authority): Sign: Date: Time:

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy — BHEL SAFETY Third Copy : Contractor




SAFETY WORK CLEARANCE | Permit no.
Project: Emergency Contact Nos:
Subcontractor:
WORKING AT HEIGHT PERMIT
Area : Date: Time:
Name of Site Engineer (Permit Requesting Authority): Sign:

Name of Work Performing Contractor:

Name of Package In charge: Sign: Date:

Description of Work:

Work Execution Date: Time Valid from: to

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety
precautions mentioned on the permit to work.

The following precautions are to be taken:

No. ltem Yes Not required
1. All workers on job are medically fit for working at height (Person should not have vertigo)

2. Scaffolding with valid tag available for use

3. Safety harness with life line support/ fall arrester are checked and in working condition

4. Safety shoes ( non-slip), Helmet with chin strip available with employees

5. Safety nets are provided as per design and provided 25 ft. below working area & extending 8 ft beyond.

6. Horizontal life lines are provided to cater to design specification of 2300kg per person.

7. Ladders have been inspected and provided as per BHEL standard/contract.

8. All lifting / tightening tools, hand tools/equipment checked and in good condition

9. Access and exit marked and without obstruction.

10. Lighting arrangement adequate.

11. Unwanted and rubbish material removed from working platform.

12. Electrical cable, welding Hose/Compressed air hose properly secured and lay down without obstruction.

13. Signboards provided on working platforms

14. Hazards in the vicinity are identified and communicated to the worker.

15. Other

Name of Contractor Safety Officer: Sign: Date: Time:
Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority):

Name: Sign: Date: Time:
Name of BHEL Safety Representative: Sign:

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be
executed under my supervision by following all precaution and Safety Rules.

Name of Work Performing Authority: Sign: Date: Time:

Permit Cancellation:

| hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy
condition.

Name of Work performing Authority: Sign: Date: Time:
Name of Site Engr. (Permit Requesting Authority): Sign: Date: Time:
Name of BHEL Site Engr. (Permit Issuing Authority): Sign: Date: Time:

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy — BHEL SAFETY Third Copy : Contractor




No.25-11/6/2018-PG
Government of India
Ministry of Power
Shram Shakti Bhawan, Rafi Marg, New Delhi — 110001
Tele Fax: 011-23730264

dededede e

Dated 02/07/2020

ORDER

Power Supply System is a sensitive and critical infrastructure that supports not only our
national defence, vital emergency services including health, disaster response, critical
national infrastructure including classified data & communication services, defence installations
and manufacturing establishments, logistics services but also the entire economy and the day-to-
day life of the citizens of the country. Any danger or threat to Power Supply System can have
catastrophic effects and has the potential to cripple the entire country. Therefore, the Power Sector
is a strategic and critical sector.

The vulnerabilities in the Power Supply System & Network mainly arise out of the
possibilities of cyber attacks through malware / Trojans etc. embedded in imported equipment.
Hence, to protect the security, integrity and reliability of the strategically important and
critical Power Supply System & Network in the country, the following directions are hereby
issued :-

(1) All equipment, components, and parts imported for use in the Power Supply System and
Network shall be tested in the country to check for any kind of embedded malware/trojans/cyber
threat and for adherence to Indian Standards.

(2) All such testings shall be done in certified laboratories that will be designated by the
Ministry of Power (MoP).

(3) Any import of equipment/components/parts from “prior reference” countries as specified
or by persons owned by, controlled by, or subject to the jurisdiction or the directions of these “prior
reference” countries will require prior permission of the Government of India

(4) Where the equipment/components/parts are imported from “prior reference” countries,
with special permission, the protocol for testing in certified and designated laboratories shall be
approved by the Ministry of Power (MoP).

This order shall apply to any item imported for end use or to be used as a component, or as
a part in manufacturing, assembling of any equipment or to be used in power supply system or any
activity directly or indirectly related to power supply system.

This issues with the approval of Hon’ble Minister of State for Power and New & Renewable

Energy (Independent Charge).

(Goutam Ghosh)
Director
Tel: 011-23716674
To:
1. All Ministries/Departments of Government of India (As per list)
2. Secretary (Coordination),Cabinet Secretariat
3. Vice Chairman, NITI Aayog
4. Comptroller and Auditor General of India
5. Chairperson, CEA
6. CMDs of CPSEs/Chairman of DVC & BBMB/MD, EESL/DG,NPTI/DG,CPRI/DG,BEE/
74 All ASs/JSs/EA, MoP
Copy:
1. PS to Hon’ble PM, Prime Minister's Office
2! PS to Hon'ble MOS(IC) for Power and NRE
< 5 Sr. PPS to Secretary(Power)



No.25-11/6/2018-PG
Government of India
Ministry of Power
Shram Shakti Bhawan, Rafi Marg, New Delhi — 110001
Tele Fax: 011-23730264

dededede e

Dated 02/07/2020

ORDER

Power Supply System is a sensitive and critical infrastructure that supports not only our
national defence, vital emergency services including health, disaster response, critical
national infrastructure including classified data & communication services, defence installations
and manufacturing establishments, logistics services but also the entire economy and the day-to-
day life of the citizens of the country. Any danger or threat to Power Supply System can have
catastrophic effects and has the potential to cripple the entire country. Therefore, the Power Sector
is a strategic and critical sector.

The vulnerabilities in the Power Supply System & Network mainly arise out of the
possibilities of cyber attacks through malware / Trojans etc. embedded in imported equipment.
Hence, to protect the security, integrity and reliability of the strategically important and
critical Power Supply System & Network in the country, the following directions are hereby
issued :-

(1) All equipment, components, and parts imported for use in the Power Supply System and
Network shall be tested in the country to check for any kind of embedded malware/trojans/cyber
threat and for adherence to Indian Standards.

(2) All such testings shall be done in certified laboratories that will be designated by the
Ministry of Power (MoP).

(3) Any import of equipment/components/parts from “prior reference” countries as specified
or by persons owned by, controlled by, or subject to the jurisdiction or the directions of these “prior
reference” countries will require prior permission of the Government of India

(4) Where the equipment/components/parts are imported from “prior reference” countries,
with special permission, the protocol for testing in certified and designated laboratories shall be
approved by the Ministry of Power (MoP).

This order shall apply to any item imported for end use or to be used as a component, or as
a part in manufacturing, assembling of any equipment or to be used in power supply system or any
activity directly or indirectly related to power supply system.

This issues with the approval of Hon’ble Minister of State for Power and New & Renewable

Energy (Independent Charge).

(Goutam Ghosh)
Director
Tel: 011-23716674
To:
1. All Ministries/Departments of Government of India (As per list)
2. Secretary (Coordination),Cabinet Secretariat
3. Vice Chairman, NITI Aayog
4. Comptroller and Auditor General of India
5. Chairperson, CEA
6. CMDs of CPSEs/Chairman of DVC & BBMB/MD, EESL/DG,NPTI/DG,CPRI/DG,BEE/
74 All ASs/JSs/EA, MoP
Copy:
1. PS to Hon’ble PM, Prime Minister's Office
2! PS to Hon'ble MOS(IC) for Power and NRE
< 5 Sr. PPS to Secretary(Power)



No.11/05/2018-Coord.
Government of India
Ministry of Power

Shram Shakti Bhawan, New Delhi
Dated the 2379 July, 2020.

ORDER

Sub: Measures for contributing towards ‘Atmanirbhar Bharat' and ‘Make in
India’ through phased indigenisation in Power Sector.

Whereas Ministry of Power after analysis of data relating to import of the
equipment in power sector and consultations with the stakeholders engaged in
manufacturing of the equipment as well as developers of power projects in generation,
transmission, and distribution, has taken note of the fact that despite Government of
India policy of 'Make in India', many equipment in this sector are being imported even
though sufficient domestic manufacturing capacity and competition exists.

Whereas DPIIT from time to time since 2017 has issued orders with the latest
version issued vide No.P-45021/2/2017-PP (BE-II) on 04.06.2020 to promote Make in
India and domestic manufacturing of goods and services in India with a view to
enhancing income and employment and the said order needs to be fully implemented in
power sector.

Whereas, for power sector to become an integral part of national campaign of
‘Atmanirbhar Bharat’ and to contribute to ‘Make in India’ policy of Government of
India, it is essential that developers in the generation, transmission, and distribution of
power, are also encouraged to effectively and wholeheartedly contribute in this
endeavor.

Whereas Power is a sensitive and strategically important sector and is a critical
infrastructure for development of our country, as our national defense, vital emergency
services, critical national infrastructure, communication, data services, health services,
logistics, manufacturing etc. all depends on reliable power supply and any possibility of
malware/cyber threat in the power systems leads to vulnerability with the potential of
bringing down the whole system with consequential impact on all other sectors of our
country. Therefore, ‘Atmanirbhar Bharat’ has a much higher level of significance for
this sector. Therefore, there is a need to encourage, adopt and use only 'Make in India'
equipment/materials/parts/items in the power sector in order to protect the safety and
security of our country.

Now therefore the following order is issued:
1. This order is issued in consonance with the order of the DPIIT referred above.

2. All equipment/materials/parts/items required in the power sector which are
domestically manufactured with sufficient domestic capacity shall necessarily be used
from the domestic manufacturers only as per the extant provisions of the Public
Procurement (Preference to Make in India) Orders issued by DPIIT and MoP.



-:2:-

3. In respect of equipment/materials/parts/items wherein domestic capacity is not
available and imports are inevitable, the MoP shall list out all these equipment and
prepare an Action Plan for their indigenisation over a specified time frame of 2-3 years.
For this an enabling policy framework through support to Start-ups, phased
manufacturing programme, vendor development, Research & Development, tax &
other incentives needs to be developed.

4. Till such time indigenous manufacturing capacity for all equipment/materials/
parts/items required in the power sector are developed, the goods so imported shall be
tested in certified laboratories designated by MoP to check the presence of any
embedded malware/trojans or other cyber threats and also to check adherence to Indian
Standards. For testing of goods from prior reference countries, the testing protocol shall
be approved by Ministry of Power (MoP).

S. Ministry of Power shall prepare an 'Approved list of Models and
Manufacturers' (ALMM) in power sector. All Power Projects which are bid out as per
the standard bidding guidelines will be required to procure equipment from
manufacturers figuring in the approved list.

6. Financing from REC and PFC will be structured in such a manner that lower
rates of interest will be charged on the developers who will use domestically
manufactured equipment.

This issues with the approval of Hon'ble MoS (IC) for Power and NRE.

//,7?"

(R.K. Das)
Under Secretary to the Government of India
Tel. No.011-23752495

To:
1. All Ministries/ Departments of Government of India (As per list)
2. Secretary (Coordination), Cabinet Secretariat
3. PS to Hon’ble PM, Prime Minister's Office
4. Vice Chairman, NITI Aayog
5. Director General, Comptroller and Auditor General of India
6. Secretary, DPIIT, Chairman of Standing Committee for implementation of

Public Procurement Order, 2017

7. Joint Secretary, DPIIT, Member-Convener of Standing Committee for
implementation of Public Procurement Order, 2017

8. Chairperson, CEA

9. CMDs of CPSEs/ Chairmen of DVC & BBMB/ MD of EESL/ DG(NPTI)/
DG(CPRI)/ DG(BEE)

10. All JSs/ EA, MoP

Copy to:

1. PS to MoS (IC) for Power and NRE
2. Sr. PPS to Secretary (Power)
3. Sr. PPS to Additional Secretaries in MoP



Ashwani Sahu

From:
Sent:
To:

Cc:

Subject:

Attachments:

Dear Madam/ Sir,

Ashwani Sahu <ashwanisahu@bhel.in>

06 August 2020 10:52

‘rakesh.singh@bhel.in’; 'rbajpai@bhel.in’; 'prawat@bhel.in’; ‘apsamal@bhel.in’;
‘skbaveja@bhel.in’; ‘candy@bhel.in’; ‘arn@bhel.in’; 'shyam.babu@bhel.in’;
‘kumar.surendra@bhel.in’; 'vagrawal@bhel.in’; 'anilpatur@bhel.in’; ‘padmaja@bhel.in’;
‘avnaga@bbhel.in'; 'radhikasista@bhel.in’; ‘nalini@bhel.in’; 'mohan.k@bhel.in’;
'sanjeevi@bhel.in’; 'gans@bhel.in’; ‘'mnkumar@bhel.in’; 'pravi@bhel.in’; ‘dina@bhel.in’;
‘bhaskar.rao@bhel.in’; ‘prasannagk@bhel.in’; ‘jayakumarp@bhel.in’;
‘ajaysharma@bbhel.in’; ‘aknived@bhel.in’; ‘rbabu@bhel.in’; 'kms@bhel.in’;
'vjain@bhel.in; 'kumarrakesh@bhel.in’; 'atul.pandey@bhel.in’; 'sshekhar1@bhel.in’;
‘ashuani@bhel.in’; 'shabbir@bhel.in’; 'rksaxena@bhel.in’; 'sbudiyal@bhel.in’;
'virender.gupta@bhel.in’; 'bsandipan@bhel.in’; ‘gargi.ray@bhel.in’;
‘prchiwarkar@bhel.in’; 'sk@bhel.in’; 'ev@bhel.in’; 'sprabhu@bhel.in’;
'indra.pal.singh@bhel.in’; 'mandvi@bhel.in’; 'minocha@bhel.in’; 'skmohite@bhel.in’;
‘rprabha@bhel.in’; 'poongkodi@bhel.in’; 'dvkrsd@bhel.in’; ‘aaditya@bhel.in’;
‘sunilhaldia@bhel.in’; ‘avisharma@bhel.in’; ‘rinagar@bhel.in’; 'anil.singh@bhel.in’;
‘drgbhatla@bhel.in’; 'mgarg@bhel.in’; 'marora@bhel.in’; 'mmukundan@bhel.in’;
'neeraj@bhel.in’; 'kri@bhel.in’

‘anandac@bhel.in’; 'tkbagchi@bhel.in'; ‘sgulati@bhel.in’; ‘jps@bhel.in’;
‘amitkerketta@bhel.in’; 'pjreddy@bhel.in’; 'ratnanav@bhel.in’; ‘rpadmanabhan@bhel.in’;
‘cmurthy@bhel.in’; ‘akjain1@bhel.in’; 'brd@bhel.in"; 'gs@bhel.in’;
‘gautam.chaklader@bhel.in’; ‘tsmurali@bhel.in’; 'jai@bhel.in’; 'kaushika@bhel.in’;
‘shakil@bhel.in’; 'subhas@bhel.in’; 'tlal@bhel.in’; ‘aniljoshi@bhel.in’;
‘csdeolikar@bhel.in’; 'r_singh@bhel.in’; 'pjreddy@bhel.in’; ‘'rsharma@bhel.in’;
‘btalwar@bbhel.in’; ‘'renuka@bhel.in’; '‘pndmas@bhel.in’; 'snair@bhel.in’;
‘gmurali@bhel.in’; ‘pmgus@bhel.in’; ‘pnm@bhel.in’; ‘pulak@bhel.in’; 'aksarkar@bhel.in’;
‘atuteja@bhel.in’; ‘abgupta@bhel.in’; 'cvr@bhel.in’; 'amitpal@bhel.in’; ‘'sameer@bhel.in’;
‘amalhotra@bhel.in’; 'ani@bhel.in’; 'sanju@bhel.in’; 'satyan@bhel.in’; ‘bani@bhel.in’;
'saurabh@bhel.in’

Restrictions under Rule 144 (xi) of GFR 2017 - DoE OM No.6/18/2019-PPD dated
23.07.2020 - Circular no. 09 of 2020-21

Restrictions under Rule 144 (xi) of GFR - Circular no. 09 of 2020-21.pdf

Please find attached Circular No. 09 of 2020-21 on the above subject.

With kind regards,

Ashwani Sahu

DGM/ COM-SS&P,

Bharat Heavy Electricals Limited,
Corporate Office, BHEL House,
Siri Fort, New Delhi - 110049

Ph: 011-66337203



Sub:

Ref:

SOURCING STRATEGY & POLICY
CORPORATE OPERATIONS MANAGEMENT
BHEL — NEW DELHI

AASSP:PPP-MII
Dated: 06.08.2020

(Circular No. 09 of 2020-21)

Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017 - Dept. of Expenditure OM No.6/18/2019-PPD dated
23.07.2020

DPE OM No. DPE/7(4)/2017-Fin.(Part-1) dated 30.07.2020 (received
vide DHI email dated 03.08.2020)

. DPE vide OM No. DPE/7(4)/2017-Fin.(Part-) dated 30.07.2020 has

enclosed Department of Expenditure’s (DoE) OM and Order
(Public Procurement No. 1 and No. 2) vide ref. F.No.6/18/2019-
PPD dated 23.07.2020 on Restrictions under Rule 144 (xi) of the
GFR and subsequent clarification Order (Public Procurement No.
3) dated 24.07.2020 for compliance by CPSEs.

As per para 1 of the DoE Order, any bidder from a country which
shares a land border with India will be eligible to bid in any
procurement whether of goods, services (including consultancy
services and non-consultancy services) or works (including
turnkey projects) only if the bidder is registered with the
Competent Authority (Registration Committee constituted by
DPIIT as per annex | of the Order).

The DoE Order shall not apply to cases where orders have been
placed or contract has been concluded or letter/ notice of
award/ acceptance (LoA) has been issued on or before the date
of the Order i.e. 23.07.2020 and cases falling under Annex |l of the
Order.

. The DoE Order is not applicable to bidders from those countries

(even if sharing a land border with India) to which the Gol has
extended lines of credit or in which the Gol is engaged in
development projects.

. Updated lists of countries to which lines of credit have been

extended or in which development projects are undertaken are
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available on the Ministry of External affairs website
(https://www.mea.gov.in/). The latest list is enclosed for ready
reference. Units/ Regions are advised to regularly keep
themselves updated in this regard.

6. Model clauses to be inserted in tenders and Model Certificates to
be obtained from Bidders has been given in Annex lll of the
Order.

Accordingly, all Units/ Regions are to ensure compliance of Dok Orders
dated 23.07.2020 and clarification dated 24.07.2020.

This issues with the approval of the Competent Authority.

Ve

Al
(C. Venkat Rao)
GM/ SS&P
Encls.: As above
Distribution:
- All Heads of MM of Units/ Regions
Copy to:
- All Heads of Units/ Regions
- SS&P page on Corporate Office intfranet - http://intfranet.bhel.in
- Director (HR)/{Fin)/(IS&P)/(Power)/(E, R&D) - for kind information
-SAto CMD - for kind information of CMD
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BHEL House, Siri Fort, New Delhi
+91 - 11 -2600 1001

From: "Dinesh Pal Singh" <dineshp.singh@nic.in>

To: "com sec" <com.sec@andrewyule.com>, yuledelhi@gmail.com, cmd@andrewyule.com,
"nalinshinghal" <nalinshinghal@bhel.in>, "ecmd" <cmd@bhel.in>, cmd@bharatpumps.co.in,
bpcdelhi@gmail.com, bpclindia@sancharnet.in, info@bheleml.com, md@bheleml.com,
info@bbjconst.com, sundarbanerjee@bbjconst.com, "Bridge Roof"
<delhi@bridgeroof.co.in>, "CMD BRIDGEROOF" <cmd@bridgeroof.co.in>, "Bridge Roof"
<bridge@bridgeroof.co.in>, bandrdelhi@gmail.com, cmd@cciltd.in, dirf@cciltd.in, "co secy"
<co_secy@cciltd.in>, "cci co" <cci_co@cciltd.in>, "CMD EPI"
<cmd@engineeringprojects.com>, "pk sahoo" <pk.sahoo@engineeringprojects.com>,
"Deepika Mehta" <deepika.mehta@engineeringprojects.com>, "S Girish Kumar"
<cmd@hmtindia.com>, girishkumar@hmti.com, "ecmd" <cmd@hecltd.com>, "ABHAY
KUMAR KANTH" <sect@hecltd.com>, corpmktg@hecltd.com, hecdelhi@hecltd.com,
cmdhclkol@gmail.com, hnl@hnlonline.com, cmd@indiansalt.com, "sumona majumdar”
<sumona.majumdar@indiansalt.com>, info@indiansalt.com, cmd@ilkota.in,
tsocmd@ilkota.in, "ANANDA CHANNAKESHAVAIAH" <cmd@nepamills.nic.in>, "Secretary
NEPAMILLS" <secretary@nepamills.nic.in>, "nepa Itd" <nepa_ltd@yahoo.com>, "Shri
AVHIJIT CHATTERJEE DELHI" <nepadelhi@nepamills.nic.in>, mdo@reil.co.in, "Rakesh
Chopra" <rakesh.chopra@reiljp.com>, "Subhash Agrawal, Addl. General Manager (F&A),
REIL" <fin_acct@reiljp.com>, richardsoncruddas@yahoo.co.in, cmd@scootersindia.com,
companysecretary@scootersindia.com, info@tsl.in, girishcmd@hpf-india.com, indu@hpf-
india.com, sunilkumar@fcriindia.com, director@fcriindia.com, gsvfcri@gmail.com,
director@araiindia.com, info@araiindia.com, "PravinAggarwal Director"
<fame.india@gov.in>, "sanjay bando" <sanjay.bando@gmail.com>, "Team Natrip"
<team@natrip.in>, "Dinesh Vasishta" <dinesh.vasishta@natrip.in>, "Director, CMTI"
<director.cmti@nic.in>, "directorate cmti" <directorate.cmti@nic.in>, "Krishna Rathod"
<cmti@nic.in>

Cc: "Sukriti Likhi" <sukriti.I@nic.in>, "Office Of JS(SL)" <jssl-dhi@gov.in>, "amit varadan"
<amit.varadan@gov.in>, "Amit Mehta" <amitmehta.ofb@nic.in>, "Sujata Sharma"
<sujatas@nic.in>, "Sunil Kumar Singh" <sunilsingh.irss@gov.in>, "Ritu Pande"
<ritu.pande@nic.in>, "Mohmed Zakir Hussain" <zakir.its@gov.in>, "Rama Kant Singh
Director" <singh.ramakant59@nic.in>, "ANAND KUMAR SINGH"
<aksingh5.ofb@ofb.gov.in>, "Parveen Gupta (DS)" <parveen.gupta9@nic.in>,
"am.manichan" <am.manichan@nic.in>, "Alka Tewari" <alka.tewari@gov.in>, "Ghanshyam
Thakur" <ghanshyam.thakur@nic.in>, "Kumar Diwakar Singh" <kdiwakar.singh@nic.in>,
"Vijay Kumar" <vkumar.mv@nic.in>, "Madanpal Singh" <madanpal.singh@nic.in>,
"dhi_coord" <dhi_coord@nic.in>

Sent: Monday, August 3, 2020 1:26:15 PM

Subject: Fwd: [Secy-admn-dpe] Restrictions under Rule 144(xi) of the General Financial
Rules (GFRs), 2017- Dept. of Expenditure OM No.6/18/2019-PPD dated 23rd July, 2020 -
regarding

Sir/Madam,
Reference to trailing mail dated 30th July, 2020 on the subject mentioned above.

DPE O.M. No.DPE/7(4)/2017-Fin.(Part-1) dated 30th July, 2020 alongwith its enclosures is
sent herewith for necessary action.

Regards,
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Dinesh Pal Singh,
Under Secretary(Coord.), DHI

From: "Samba Siva Rao" <ps.sivarao@nic.in>

To: secy-admn-dpe@Ismgr.nic.in

Sent: Thursday, July 30, 2020 2:57:09 PM

Subject: [Secy-admn-dpe] Restrictions under Rule 144(xi) of the General Financial Rules
(GFRs), 2017- Dept. of Expenditure OM No.6/18/2019-PPD dated 23rd July, 2020 -
regarding

Sir/Madam
Please find enclsoed DPE OM dated 30.7.2020 on the above subject for necessary action.

P S S RAO
DD/DPE

Secy-admn-dpe mailing list
Secy-admn-dpe@Ismgr.nic.in

= DPE_OM_DTD_30.7.20.pdf
13 MB
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No. DPE/7(4)/2017-Fin.(Part-1)
Government of India
Ministry of Heavy Industries& Public Enterprises
Department of Public Enterprises
kR KK

Public Enterprises Bhawan
Block No.14, CGO Complex

New Delhi — 110003

Date: 30" July, 2020

OFFICE MEMORANDUM

Subject: Restrictions under Rule 144(xi) of the General Financial Rules (GFRs),2017-
Dept. of Expenditure OM No0.6/18/2019-PPD dated 23" July, 2020 -
regarding

The undersigned is directed to enclose Department of Expenditure’s (DoE) OMs
No. 6/18/2019-PPD dated 23" July, 2020 & 24™ July, 2020 imposing restrictions under
Rule 144(xi) of the General Financial Rules (GFRs). 2017 on the grounds of Defence of
India and National Security for information and compliance.

2. All the administrative Ministries/ Departments of CPSEs are requested to ensure
compliance of the directions issued by DoE by CPSEs under their administrative control.

3: This issues with the approval of competent authority. ‘/L ' Q

(Kalyani Mishra)
Director
Tel.24362061

Encl.: (DoE’s OMs No. 6/18/2019-PPD dated 23" July. 2020
6/18/2019-PPD dated 23" July, 2020&
6/18/2019-PPD dated 24" July. 2020)

To
i) All the Secretaries to the Administrative Ministries/Departments of CPSEs
ii) Chief Executives of CPSEs

Copy for information to:
Secretary. D/o Expenditure, North Block, New Delhi
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qu. T. V. Somanathan, 1A,
Secretary (Expenditure)

Government of India
Ministry of Finance
Department of Expenditure
e @, 7€ Re-110001

North Block, New Delhi-110001
< 7 Tel.: 23092928, 23092663
@— Fax : 23092546

E-mail : secyexp@nic.in

T WY W W i Website : www.finmin.nic.in
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D.O.F.No.6/18/2019- PPD 28t July, 2020

-Dear Sh Soileah ,
"I
gtlb,_'_; As you are aware the General Financial Rules (GFRs), 2017 have been

amended inserting Rule 144 (xi) which empowers Department of Expenditure

z% ?/ Oto impose restrictions, including prior registration or screening on
"~ procurement from bidders from a country or countries on grounds of Defence

above, Order (Public Procurement No. 1) and Order (Public Procurement No.
2) were issued vide F.No.6/18/2019-PPD dated 23.7.2020. A clarification was
issued in Order (Public Procurement No. 3).

2. Though the GFRs ordinarily do not apply to public sector enterprises, in
this instance, as they relate to national security, the orders have consciously
been made applicable to all Central Public Sector Enterprises as well. It is,
therefore, requested that necessary instructions may be issued by your
Department reiterating the applicability of orders stated in Paragraph 1 of this
letter to all Central Public Sector Enterprises. o

3. Copies of the Orders are attached for ease of reference.

With regards,

Yours sincerely,

Encl: As above

Shri Sailesh, IAS

Secretary,

Department of Public Enterprises,
160, Udyog Bhawan,

New Delhi: 110011 u}& RRASING
. Qv%%* S ( ‘
Copy to: Cabinet Secretary - for information -



F.No.6/18/2019-PPD
Ministry of Finance
Department of Expenditure
Public Procurement Division

161, North Block,
New Delhi
23rd July, 2020
Office Memorandum

Subject: Insertion of Rule 144 (xi) in the General Financial Rules (GFRs), 2017

Rule 144 of the General Financial Rules 2017 entitled ‘Fundamental principles of
public buying’, has been amended by inserting sub-rule (xi) as under:

Notwithstanding anything contained in these Rules, Department of Expenditure may, by
order in writing, impose restrictions, including prior registration and/or screening, on
procurement from bidders from a country or countries, or a class of countries, on
grounds of defence of India, or matters directly or indirectly related thereto including
national security; no procurement shall be made in violation of such restrictions.

(Sanjay Prasad)

Joint Secretary (PPD)

Email ID: js.pfc2.doe@gov,in
Telephone: 011-23093882

To,
(1)  Secretaries of All Ministries/ Departments of Government of India

(2)  Chief Secretaries/ Administrators of Union Territories/ National Capital Territory
of Delhi




F.No.6/18/2019-PPD
Ministry of Finance
Department of Expenditure
Public Procurement Division

161, North Block,
New Delhi
23rd July, 2020

Order (Public Procurement No. 1)

Subject: Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs),
2017

Attention is invited to this office OM no. 6/18/2019-PPD dated 23" July 2020
inserting Rule 144 (xi) in GFRs 2017. In this regard, the following is hereby ordered
under Rule 144 (xi) on the grounds stated therein:

Requirement of registration

1. Any bidder from a country which shares a land border with India will be eligible to
bid in any procurement whether of goods, services (including consultancy
services and non-consultancy services) or works (including turnkey projects) only
if the bidder is registered with the Competent Authority, specified in Annex |.

2. This Order shall not apply to (i) cases where orders have been placed or contract
has been concluded or letter/notice of award/ acceptance (LoA) has been issued
on or before the date of this order; and (ii) cases falling under Annex Il

Transitional cases

3. Tenders where no contract has been concluded or no LoA has been issued so
far shall be handled in the following manner: -

a) In tenders which are yet to be opened, or where evaluation of technical bid
or the first exclusionary qualificatory stage (i.e. the first stage at which the
qualifications of tenderers are evaluated and unqualified bidders are
excluded) has not been completed: No contracts shall be placed on
bidders from such countries. Tenders received from bidders from such
countries shall be dealt with as if they are non-compliant with the tender
conditions and the tender shall be processed accordingly.

b) If the tendering process has crossed the first exclusionary qualificatory
stage: If the qualified bidders include bidders from such countries, the
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entire process shall be scrapped and initiated de novo. The de novo
process shall adhere to the conditions prescribed in this Order.

¢c) As far as practicable, and in cases of doubt about whether a bidder falls
under paragraph 1, a certificate shall be obtained from the bidder whose
bid is proposed to be considered or accepted, in terms of paras 8, 9 and
10 read with para 1 of this Order.

Incaorporation in tender conditions

4. In tenders to be issued after the date of this order, the provisions of paragraph 1
and of other relevant provisions of this Order shall be incorporated in the tender
conditions.

Applicability

5. Apart from Ministries / Departments, attached and subordinate bodies,
notwithstanding anything contained in Rule 1 of the GFRs 2017, this Order shall
also be applicable

a. to all Autonomous Bodies;

b. to public sector banks and public sector financial institutions; and

c. subject to any orders of the Department of Public Enterprises, to all
Central Public Sector Enterprises; and

d. to procurement in Public Private Partnership projects receiving financial
support from the Government or public sector enterprises/ undertakings.

e. Union Territories, National Capital Territory of Delhi and all agencies/
undertakings thereof

Definitions

6. “Bidder” for the purpose of this Order (including the term ‘tenderer’, ‘consultant’
‘vendor' or ‘service provider' in certain contexts) means any person or firm or
company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial juridical
person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency, branch or office controlled by such person, participating in
a procurement process.

7. “Tender” for the purpose of this Order will include other forms of procurement,
except where the context requires otherwise.

8. “Bidder from a country which shares a land border with India" for the purpose of
this Order means
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a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such a
country; or

c) An entity substantially controlled through entities incorporated, established
or registered in such a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

g) A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above

9. "Beneficial owner” for the purpose of paragraph 8 above will be as under:

(i) In case of a company or Limited Liability Partnership, the beneficial owner
is the natural person(s), who, whether acting alone or together, or through
one or more juridical person(s), has a controlling ownership interest or
who exercises control through other means.

Explanation—

a. “Controlling ownership interest” means ownership of, or entitiement to,
more than twenty-five per cent of shares or capital or profits of the
company;

b. “Control” shall include the right to appoint the majority of the directors or to
control the management or policy decisions, including by virtue of their
shareholding or management rights or shareholders agreements or voting
agreements;

(i) In case of a partnership firm, the beneficial owner is the natural person(s)
who, whether acting alone or together, or through one or more juridical person,

has ownership of entitlement to more than fifteen percent of capital or profits of
the partnership;

(i)  In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who, whether acting alone or together,
or through one or more juridical person, has ownership of or entitlement to more
than fifteen percent of the property or capital or profits of such association or
body of individuals;

(iv)  Where no natural person is identified under (i) or (ii) or (iii) above, the
beneficial owner is the relevant natural person who holds the position of senior

managing official;
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(v) In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

10.“Agent” for the purpose of this Order is a person employed to do any act for
another, or to represent another in dealings with third persons.

Sub-contracting in works contracts

11.In works contracts, including turnkey contracts, contractors shall not be allowed
to sub-contract works to any contractor from a country which shares a land
border with India unless such contractor is registered with the Competent
Authority. The definition of "contractor from a country which shares a land border
with India” shall be as in paragraph 8 above. This shall not apply to sub-contracts
already awarded on or before the date of this Order.

Certificate regarding compliance

12.A certificate shall be taken from bidders in the tender documents regarding their
compliance with this Order. If such certificate given by a bidder whose bid is
accepted is found to be false, this would be a ground for immediate termination
and further legal action in accordance with law.

Validity of registration

13.In respect of tenders, registration should be valid at the time of submission of
bids and at the time of acceptance of bids. In respect of supply otherwise than by
tender, registration should be valid at the time of placement of order. If the bidder

was validly registered at the time of acceptance / placement of order, registration
shall not be a relevant consideration during contract execution.

Government E-Marketplace

14. The Government E-Marketplace shall, as soon as possible, require all vendors/
bidders registered with GeM to give a certificate regarding compliance with this
Order, and after the date fixed by it, shall remove non-compliant entities from
GeM unless/ until they are registered in accordance with this Order.
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Model Clauses/ Certificates

To

(1)

(2)

()
(4)

15.Model Clauses and Model Certificates which may be inserted in tenders /

obtained from Bidders are enclosed as Annex lll. While adhering to the
substance of the Order, procuring entities are free to appropriately modify the
wording of these clauses based on their past experience, local needs etc. without
making any reference to this Department. \ \\

\

-

|.‘ \( -
(Sé&yprasad)
Joint Secretary (PPD)

Email ID: |s.pfc2.doe@gov,in
Telephone: 011-23093882

Secretaries of All Ministries/ Departments of Government of India for information
and necessary action. They are also requested to inform these provisions to all
procuring entities.

Secretary, Department of Public Enterprises with a request to immediately
reiterate these orders in respect of Public Enterprises.

Secretary DPIT with a request to initiate action as provided under Annex |

Chief Secretaries/ Administrators of Union Territories/ National Capital Territory
of Delhi
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Annex |I: Competent Authority and Procedure for Registration

- The Competent Authority for the purpose of registration under this Order shall be

the Registration Committee constituted by the Department for Promotion of
Industry and Internal Trade (DPIIT)".

. The Registration Committee shall have the following members*:

i. An officer, not below the rank of Joint Secretary, designated for this
purpose by DPIIT, who shall be the Chairman:

ii. Officers (ordinarily not below the rank of Joint Secretary)
representing the Ministry of Home Affairs, Ministry of External
Affairs, and of those Departments whose sectors are covered by
applications under consideration:

iii. Any other officer whose presence is deemed necessary by the
Chairman of the Committee.

. DPIIT shall lay down the method of application, format etc. for such bidders as

stated in para 1 of this Order.

. On receipt of an application seeking registration from a bidder from a country

covered by para 1 of this Order, the Competent Authority shall first seek political
and security clearances from the Ministry of External Affairs and Ministry of
Home Affairs, as per guidelines issued from time to time. Registration shall not
be given unless political and security clearance have both been received.

. The Ministry of External Affairs and Ministry of Home Affairs may issue

guidelines for internal use regarding the procedure for scrutiny of such
applications by them.

. The decision of the Competent Authority, to register such bidder may be for all

kinds of tenders or for a specified type(s) of goods or services, and may be for a
specified or unspecified duration of time, as deemed fit. The decision of the
Competent Authority shall be final.

- Registration shall not be granted unless the representatives of the Ministries of

Home Affairs and External Affairs on the Committee concur*

- Registration granted by the Competent Authority of the Government of India shall

be valid not only for procurement by Central Government and its agencies/ public
enterprises etc. but also for procurement by State Governments and their
agencies/ public enterprises etc. No fresh registration at the State level

shall be required.
Y.



[*Note:
i

The Competent Authority is empowered to cancel the registration already
granted if it determines that there is sufficient cause. Such cancellation by itself,
however, will not affect the execution of contracts already awarded. Pending
cancellation, it may also suspend the registration of a bidder, and the bidder shall
not be eligible to bid in any further tenders during the period of suspension.

. For national security reasons, the Competent Authority shall not be required to

give reasons for rejection / cancellation of registration of a bidder.

. In transitional cases falling under para 3 of this Order, where it is felt that it will

not be practicable to exclude bidders from a country which shares a land border
with India, a reference seeking permission to consider such bidders shall be
made by the procuring entity to the Competent Authority, giving full information
and detailed reasons. The Competent Authority shall decide whether such
bidders may be considered, and if so shall follow the procedure laid down in the
above paras.

. Periodic reports on the acceptance/ refusal of registration during the preceding

period may be required to be sent to the Cabinet Secretariat. Details will be
issued separately in due course by DPIIT.

In respect of application of this Order to procurement by/ under State
Governments, all functions assigned to DPIIT shall be carried out by the State
Government concerned through a specific department or authority designated by
it. The composition of the Registration Committee shall be as decided by the
State Government and paragraph G above shall not apply. However, the
requirement of political and security clearance as per para D shall remain
and no registration shall be granted without such clearance.

Registration granted by State Governments shall be valid only for procurement
by the State Government and its agencies/ public enterprises etc. and shall not
be valid for procurement in other states or by the Government of India and their
agencies/ public enterprises etc ]
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Annex Il: Special Cases

. Till 31%* December 2020, procurement of medical supplies directly related to

containment of the Covid-19 pandemic shall be exempt from the provisions of
this Order.

. Bona fide procurements made through GeM without knowing the country of the

bidder till the date fixed by GeM for this purpose, shall not be invalidated by this
Order.

. Bona fide small procurements, made without knowing the country of the bidder,

shall not be invalidated by this Order.

. In projects which receive international funding with the approval of the

Department of Economic Affairs (DEA), Ministry of Finance, the procurement
guidelines applicable to the project shall normally be followed, notwithstanding
anything contained in this Order and without reference to the Competent
Authority. Exceptions to this shall be decided in consultation with DEA.

. This Order shall not apply to procurement by Indian missions and by offices of

government agencies/ undertakings located outside India.
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Annex Il
Model Clause /Certificate to be inserted in tenders etc.

(While adhering to the substance of the Order, procuring entities and GeM are free to
appropriately modify the wording of the clause/ certificate based on their past
experience, local needs eftc.)

Model Clauses for Tenders

I.  Any bidder from a country which shares a land border with India will be eligible to
bid in this tender only if the bidder is registered with the Competent Authority.

Il.  “Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider' in certain
contexts) means any person or firm or company, including any member of a
consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions of
bidders stated hereinbefore, including any agency branch or office controlled by
such person, participating in a procurement process.

ll.  “Bidder from a country which shares a land border with India” for the purpose of
this Order means: -

a.

b.

@ ~0a

An entity incorporated, established or registered in such a country; or

A subsidiary of an entity incorporated, established or registered in such a
country; or

An entity substantially controlled through entities incorporated, established
or registered in such a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above

IV. The beneficial owner for the purpose of (iii) above will be as under:

A

In case of a company or Limited Liability Partnership, the beneficial owner
is the natural person(s), who, whether acting alone or together, or through
one or more juridical person, has a controlling ownership interest or who
exercises control through other means.

Explanation—

a. “Controlling ownership interest’ means ownership of or entitement
to more than twenty-five per cent. of shares or capital or profits of the

company; ' /
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VI.

b. “Control” shall include the right to appoint majority of the directors
or to control the management or policy decisions including by virtue of
their shareholding or management rights or shareholders agreements or
voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s)
who, whether acting alone or together, or through one or more juridical
person, has ownership of entitlement to more than fifteen percent of
capital or profits of the partnership;

In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who, whether acting alone or
together, or through one or more juridical person, has ownership of or
entitiement to more than fifteen percent of the property or capital or profits
of such association or body of individuals;

Where no natural person is identified under (1) or (2) or (3) above, the
beneficial owner is the relevant natural person who holds the position of
senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with
fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of
control or ownership.

An Agent is a person employed to do any act for another, or to represent
another in dealings with third person.

[To be inserted in tenders for Works contracts, including Turnkey
contracts] The successful bidder shall not be allowed to sub-contract
works to any contractor from a country which shares a land border with
India unless such contractor is registered with the Competent Authority.

Model Certificate for Tenders (for transitional cases as stated in para 3 of this Order)

‘I have read the clause regarding restrictions on procurement from a bidder of
a country which shares a land border with India; | hereby certify that this bidder is
not from such a country and is eligible to be considered.”

Model Certificate for Tenders

‘I have read the clause regarding restrictions on procurement from a bidder of
a country which shares a land border with India; | certify that this bidder is not

from such a country or, if from such a country, has been registered with the
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Competent Authority. | hereby certify that this bidder fulfills all requirements in
this regard and is eligible to be considered. [Where applicable, evidence of valid
registration by the Competent Authority shall be attached.]”

Model Certificate for Tenders for Works involving possibility of sub-contracting

‘I have read the clause regarding restrictions on procurement from a bidder of
a country which shares a land border with India and on sub-contracting to
contractors from such countries; | certify that this bidder is not from such a
country or, if from such a country, has been registered with the Competent
Authority and will not sub-contract any work to a contractor from such countries
unless such contractor is registered with the Competent Authority. | hereby certify
that this bidder fulfills all requirements in this regard and is eligible to be
considered. [Where applicable, evidence of valid registration by the Competent
Authority shall be attached.]”

Model Certificate for GeM:

‘I have read the clause regarding restrictions on procurement from a bidder of
a country which shares a land border with India; | certify that this vendor/ bidder
is not from such a country or, if from such a country, has been registered with the
Competent Authority. | hereby certify that this vendor/ bidder fulfills all
requirements in this regard and is eligible to be considered for procurement on
GeM. [Where applicable, evidence of valid registration by the Competent
Authority shall be attached.]”

122
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F.No.6/18/2019-PPD
Ministry of Finance
Department of Expenditure
Public Procurement Division

161, North Block
New Delhi
23rd July, 2020

Order ( Public Procurement No. 2)

Subject: Exclusion from restrictions under Rule 144 (xi) of the General Financial
Rules (GFRs), 2017 —regarding.

In Order (Public Procurement No. 1) dated 23rd July 2020, orders have been issued
requiring registration of bidders from a country sharing a land border with India in order
to be eligible to bid in public procurement.

2. Notwithstanding anything contained therein, it is hereby clarified that the said
Order will not apply to bidders from those countries (even if sharing a land border with
India) to which the Government of India has extended lines of credit or in which the
Government of India is engaged in development projects.

3. Updated lists of countries to which lines of credit have been extended or in
which development projects are undertaken are given in the website of the Ministry of

External Affairs.
Y

)/
(Sanyay Prasad)
Joint Secretary (PPD)

Email ID: js.pfc2.doe@gov,in
Telephone: 01 1-23093882

To,
(1) Secretaries of All Ministries/ Departments of Government of India for
information and necessary action. They are also requested to inform these

provisions to all procuring entities.

(2) Secretary, Department of Public Enterprises with a request to immediately
reiterate these orders in respect of Public Enterprises.

(3)  Chief Secretaries/ Administrators of Union Territories/ National Capital Territory
of Delhi



F.No.6/18/2018-PPD
Ministry of Finance
Department of Expenditure
Public Procurement Division

161, North Block,
New Delhi
24" July, 2020

Order (Public Procurement No. 3)

Subject: Clarification to Order (Public Procurement No.1) dated 23" July 2020

Attention is invited to paragraph 3(b) of the Order (Public Procurement No.1),
under the heading “Transitional provisions” which reads as follows:

b) If the tendering process has crossed the first exclusionary qualificatory
stage: If the qualified bidders include bidders from such countries, the entire
process shall be scrapped and initiated de novo. The de novo process shall
adhere to the conditions prescribed in this Order.

It is hereby clarified that for the purpose of paragraph 3 (b), “qualified bidders” means
only those bidders who would otherwise have been qualified for award of the tender after
considering all factors including price, if Order (Public Procurement No. 1) dated 23 July
2020 had not been issued.

2. If bidders from such countries would not have qualified for award for reasons
unconnected with the said Order (for example, because they do not meet tender criteria
or their price bid is higher or because of the provisions of purchase preference under any
other order or rule or any other reason) then there is no need to scrap the tender / start
the process de novo.

3. The following examples are given to assist in implementation of the Order.

Example1: Four bids are received in a tender. One of them is from a country which
shares a land border with India. The bidder from such country is found to be
qualified technically by meeting all prescribed criteria and is also the lowest bidder.
In this case, the bidder is qualified for award of the tender, except for the provisions
of the Order (Public Procurement No. 1) dated 23" July. In this case, the tender
should be scrapped and fresh tender initiated.

Example 2: The facts are as in Example 1, but the bidder from such country, though
technically qualified is not the lowest because there are other technically qualified
bidders whose price is lower. Hence the bidder from such country would not be




To,

(2)
)

qualified for award of the tender irrespective of the Order (Public Procurement No.
1) dated 23" July 2020. In such a case, there is no need to scrap the tender.

Example 3: The facts are as in Example 1, but the bidder from a country which
shares a land border with India, though technically qualified, is not eligible for

award due to the application of price preference as per other orders/ rules. In such
a case, there is no need to scrap the tender.

Example 4: Three bids are received in a tender. One of them is a bidder from a
country sharing a land border with India. The bidder from such a country does not
meet the technical requirements and hence is not qualified. There is no need to

scrap the tender. N \{
o
(@a A} 'rés.ad)
Joint Secretary (PPD)

Email ID: js.pfc2.doe@gov,in
Telephone: 011-23093882

Secretaries of All Ministries/ Departments of Government of India for information
and necessary action. They are also requested to inform the clarification to all
procuring entities.

Secretary, Department of Public Enterprises with a request to immediately
circulate this clarification among Public Enterprises.

Chief Secretaries/ Administrators of Union Territories/ National Capital Territory of
Delhi
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List of Countries to which LoC has been extended w.r.t. Order (Public
Procurement no. 2) dated 23 July 2020

Sr. No. Country

South Asia (4 countries)

1 Bangladesh
2 Maldives

3 Nepal

4 Sri Lanka

South East Asia (4 countries)

5 Cambodia
6 Lao PDR
7 Myanmar
8 Vietnam

Asia (3 countries)

9 Mongolia
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8/1/2020 List of Countries to which LoC has been extended w.r.t. Order (Public Procurement no.2) dated 23 July 2020

10 [ran
11 Syria

Russia and CIS (3 countries)

12 Belarus
13 Russia
14 Uzbekistan

Africa (41 countries)

15 Angola

16 Benin

17 Burkina Faso

18 Burundi

19 Cameroon

20 Central African Republic
21 Chad

22 Comoros

23 Cote d'lvoire

24 D.R.Congo

25 Djibouti

26 Eritrea

27 Eswatini (Swaziland)
28 Ethiopia

29 Gabon

30 Gambia

31 Ghana

https://meacms.mea.gov.in/list-of-countries-loc-extended.htm 2/4



8/1/2020 List of Countries to which LoC has been extended w.r.t. Order (Public Procurement no.2) dated 23 July 2020

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

https://meacms.mea.gov.in/list-of-countries-loc-extended.htm

Guinea

Guinea
Bissau

Kenya
Lesotho
Liberia
Madagascar
Malawi

Mali

Mali & Senegal (combined
LOQ)

Mauritania
Mauritius
Mozambique
Niger
Nigeria

R. Congo
Rwanda
Senegal
Seychelles
Sierra Leone
Sudan
Tanzania
Togo
Uganda
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8/1/2020 List of Countries to which LoC has been extended w.r.t. Order (Public Procurement no.2) dated 23 July 2020
54 Zambia
55 Zimbabwe
Ecowas Bank of

Investment and
Development (EBID)

56 Bolivia

57 Cuba

58 Guyana
59 Honduras
60 Jamaica
61 Nicaragua
62 Suriname

Pacific Island countries (2 countries)
63 Fiji Islands

64 Papua New Guinea

Total (64 countries) US $ 30.595 billion
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List of countries in which development grant projects are
undertaken w.r.t. Order (Public Procurement No. 2) dated 23 July

2020

Sr.No. Country

1 Afghanistan
2 Antigua & Barbuda
3 Argentina
4 Armenia

5 Azerbaijan
6 Bangladesh
7 Barbados

8 Belize

9 Benin

10 Bhutan

11 Bolivia

12 Botswana

https://meacms.mea.gov.in/list-of-countries-development-grant-projects.htm
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13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

List of Countries in Which Development Grant Projects

Burkina Faso

Burundi

Cambodia

Cameroon

Cape Verde

Central African Republic
Chad
Commonwealth of Dominica
Comoros

Cook Islands

Costa Rica

Cote d'lvoire
Democratic Republic of the Congo
Djibouti

Ecuador

Egypt

Equatorial Guinea

Eritrea

Ethiopia

Federated States of Micronesia
Fiji Islands

Gabon

Gambia

Ghana

https://meacms.mea.gov.in/list-of-countries-development-grant-projects.htm
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37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

54

55

56

57

58

59

60

List of Countries in Which Development Grant Projects

Grenada
Guinea
Guinea-Bissau
Guyana

Haiti

Jamaica
Jordan
Kazakhstan
Kenya
Kingdom of Lesotho
Kiribati
Kyrgyzstan
Lao PDR
Lebanon
Liberia

Libya
Madagascar
Malawi
Maldives

Mali

Marshall Islands
Mauritania
Mauritius

Mongolia

https://meacms.mea.gov.in/list-of-countries-development-grant-projects.htm
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61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

List of Countries in Which Development Grant Projects

Morocco
Mozambique
Myanmar

Namibia

Nauru

Nepal

Niger

Nigeria

Niue

Palau

Palestine

Panama

Papua New Guinea
Peru

Republic of Congo
Rwanda

Saint Kitts & Nevis
Saint Lucia

Saint Vincent & the Grenadines
Samoa

Sao Tome and Principe
Senegal

Seychelles

Sierra Leone

https://meacms.mea.gov.in/list-of-countries-development-grant-projects.htm
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85

86

87

88

89

90

91

92

93

94

95

96

97

98

99

100

101

102

103

104

105

106

107

108

List of Countries in Which Development Grant Projects

Solomon Islands
Somalia

South Africa
South Sudan

Sri Lanka

Sudan
Suriname
Swaziland

Syria

Tajikistan
Tanzania

The Bahamas
The Commonwealth of Dominica
Timor Leste
Togo

Tonga

Trinidad & Tobago
Turkmenistan
Tuvalu

Uganda
Ukraine
Uzbekistan
Vanuatu

Vietnam

https://meacms.mea.gov.in/list-of-countries-development-grant-projects.htm
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109 Zambia

110 Zimbabwe
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di{d HAgleld / Vasav Mahajan

From: Ashwani Sahu <ashwanisahu@bhel.in>
Sent: 24 July 2020 14:07
To: rakesh.singh@bhel.in; rbajpai@bhel.in; prawat@bhel.in; apsamal@bhel.in;

skbaveja@bhel.in; candy@bhel.in; arn@bhel.in; adarsh@bhel.in;
kumar.surendra@bhel.in; vagrawal@bhel.in; anilpatur@bhel.in; padmaja@bhel.in;
avnaga@bhel.in; radhikasista@bhel.in; nalini@bhel.in; mohan.k@bhel.in;
sanjeevi@bhel.in; gans@bhel.in; mnkumar@bhel.in; pravi@bhel.in; dina@bhel.in;
bhaskar.rao@bhel.in; prasannagk@bhel.in; ajaysharma@bhel.in; aknived@bhel.in;
rbabu@bhel.in; kms@bhel.in; v.jain@bhel.in; kumarrakesh@bhel.in;
atul.pandey@bhel.in; sshekhar1@bhel.in; ashuani@bhel.in; shabbir@bhel.in;
rksaxena@bhel.in; sbudiyal@bhel.in; virender.gupta@bhel.in;
subrata.sen@bhel.in; gargi.ray@bhel.in; prchiwarkar@bhel.in; sk@bhel.in;
bsandipan@bhel.in; ev@bhel.in; sprabhu@bhel.in; indra.pal.singh@bhel.in;
mandvi@bhel.in; minocha@bhel.in; skmohite@bhel.in; rprabha@bhel.in;
poongkodi@bhel.in; dvkrsd@bhel.in; aaditya@bhel.in; sunilhaldia@bhel.in;
avisharma@bhel.in; rinagar@bhel.in; anil.singh@bhel.in; drgbhatla@bhel.in;
mgarg@bhel.in; marora@bhel.in; mmukundan@bhel.in; neeraj@bhel.in;
kri@bhel.in

Cc: anandac@bhel.in; tkbagchi@bhel.in; sgulati@bhel.in; jps@bhel.in;
amitkerketta@bhel.in; pjreddy@bhel.in; ratnanav@bhel.in;
rpadmanabhan@bhel.in; cmurthy@bhel.in; akjain1@bhel.in; akjain1@bhel.in;
brd@bhel.in; gs@bhel.in; gautam.chaklader@bhel.in; tsmurali@bhel.in;
jai@bhel.in; kaushika@bhel.in; shakil@bhel.in; subhas@bhel.in; tlal@bhel.in;
aniljoshi@bhel.in; csdeolikar@bhel.in; r_singh@bhel.in; pjreddy@bhel.in;
rsharma@bhel.in; btalwar@bhel.in; renuka@bhel.in; pndmas@bhel.in;
snair@bhel.in; gmurali@bhel.in; pmgus@bhel.in; pnm@bhel.in; pulak@bhel.in;
abgupta@bhel.in; cvr@bhel.in; preetisagar@bhel.in; rusiag@bhel.in;
vikasekka@bhel.in; vasav@bhel.in; ssaini@bhel.in; sameer@bhel.in;
amalhotra@bhel.in; ani@bhel.in; sanju@bhel.in; satyan@bhel.in; bani@bhel.in;
saurabh@bhel.in; amitpal@bhel.in

Subject: Public Procurement (Preference to Make in India), Order 2017 - Revision; -
Circular no. 08 of 2020-21

Attachments: PPP-MII, Order 2017 - Global tender enquiry - Circular no. 08 of 2020-21.PDF;
PPP-MII compliance format_rev.doc; FORMAT FOR ITEMS WHICH NECESSITATE
GLOBAL TENDERxIsx

Dear Madam/ Sir,
Please find attached Circular No. 08 of 2020-21 on the above subject.
With kind regards,

Ashwani Sahu

DGM/ COM -SS& P,

Bharat Heavy Electricals Limited,
Corporate Office, BHEL House,
Siri Fort, New Delhi - 110049
Ph:011-66337203



SOURCING STRATEGY & POLICY
CORPORATE OPERATIONS MANAGEMENT
BHEL — NEW DELHI

AA:SSP:PPP-MII
Dated: 24.07.2020

(Circular No. 08 of 2020-21)

Sub: Public Procurement (Preference to Make in India), Order 2017 -
Revision; reg.
Ref: DPIT Order No. P-45021/2/2017-PP (BE-Il) dated 04.06.2020

Department for Promotion of Industry and Internal Trade (DPIT) in ifs
partial modification of the PPP-MIl Order on 04.06.2020 has modified
the paras 2, 3, 5, 9(a), ?(b) & 10(b) and para 3A has been added.

Accordingly, in addition to Circular no. 42 of 2018-19 dafed 30.11.2018,
Circular no. 25 of 2019-20 dated 02.08.2019, Circular no. 06 of 2020-21
dated 02.07.2020 and modified provisions contained in the revised PPP-
Ml Order, 2017 dated 04.06.2020, following is to be noted for necessary
action and compliance:

1. All cases where bids are solicited from foreign bidders are
treated as Global Tenders.

2. In line with DPIT letter dated 09.07.2020 clarifying the
competent authority (in case of CPSEs) for seeking prior
approval, any exception for floating Global Tender as per
clause 3 (b) of PPP-MIl, Order 2017 dated 04.06.2020, will
require well-reasoned proposal with detailed justification to be
routed through COM 1o DHI and further to Secretary
(Coordination), Cabinet Secretariat, for approval.

The proposal shall be duly recommended by the Unit Level
Overseeing Commiftee, as per Format No. AA:SSP:PPP-MII:FO2
(enclosed), and approved by Head of Unit/ Region, before it
is forwarded to COM.

3. Global tenders (with estimated value less than Rs. 200 Cr.) shall
not be issued after 16.06.2020 i.e. receipt of communication
from administrative ministry Department of Heavy Industries
(DHI) vide email dated 16.06.2020.
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In case bids have been sought from foreign bidders after
16.06.2020, the same shall either be retendered by seeking
bids only from local suppliers or if there is a necessity to seek
bids from foreign bidders, necessary approvals have to be
taken before processing further.

4. NIT clause to be revised as below:

“For this procurement, the local content to categorize «
supplier as a Class | local supplier/ Class Il local Supplier/ Non-
Local supplier and purchase preference to Class | local
supplier, is as defined in Public Procurement (Preference to
Make in India), Order 2017 dated 04.06.2020 issued by DPIIT. In
case of subsequent orders issued by the nodal ministry,
changing the definition of local content for the items of the
NIT, the same shall be applicable even if issued after issue of
this NIT, but before opening of Part-Il bids against this NIT".

This issues with the approval of the Competent Authority. W o7
o\

(C. Venkat Rao)

GM/ SS&P
Encls.: As above
Distribution:
- All Heads of MM of Units/ Regions
Copy to:
- All Heads of Units/ Regions
- SS&P page on Corporate Office infranet - http://intfranet.bhel.in
- Director (HR)/(Fin)/(IS&P)/(Power)/(E, R&D) - for kind information
- SA to CMD - for kind information of CMD
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RECOMMENDATIONS OF THE OVERSEEING COMMITTEE ON THE NEED TO RESORT TO GLOBAL TENDER ( < Rs 200 Crores)
] ‘ [ RESORT TO GLOF 5 200 Cror

_ AAISSP:PPP-MIIFO2

Date

Reference : Public Procurement (Preference to Make in India), Order 2017 vide No. P-45021/2/2017-PP (BE-Il) dated 04.06.2020

Unit/ Item Description Material Code Projected value of Local Content declared by nodal

Region procurement ministry ( if any )

[ Rs Crores )

( If yes, indicate the % age,
else indicate NA )

Number of Local

suppliers (

including class-I

& class-II )

Number of Non - Local suppliers

Chinese| Other than Chinese

A Domestic Manufacturing Capacity does not exist in India

B Local sources are limited thus affecting healthy competition

C Customer has recommended only foreign sources
D Collaborator recommended Purchases
E Proprietary Purchases

F Capital ltems

G Others ( reasons to be specified )

( : ) EL e i . e Sl Fhaats .

Head / Engin_eering'_ L Tﬁead_] Fingp_c_e_ N

A )

1| jUnit/ Region Head _

__Head / COM

N
o

g_‘\\



Compliance Certificate

Public Procurement (Preference to Make in India), Order 2017

No. AA:SSP:PPP-MII:FO1

(Unit / Region) Dated: _ / |/

Quarter ending:

With reference to Corporate SS&P Circular No. 42 of 2018-19 dated 30.11.2018, No. 25
of 2019-20 dated 02.08.2019, No. 06 of 2020-21 dated 02.07.2020 and No. 08 of 2020-
21 dated 24.07.2020, following is certified:

I.  Overseeing committee is in place.

ii.  All NITs floated on or after the issue of the circular are having PPP-MII clause
as per the above circular.

ii.  Certified that no restrictive or discriminatory conditions against local suppliers
are included in NITs.

iv.  All ongoing tenders are compliant with Public Procurement (Preference to Make
in India) Order (PPP-MIl Order), 2017 vide No. P-45021/2/2017-PP (BE-II)
dated 04.06.2020, issued by DPIIT, Ministry of Commerce and Industry.

( ) ( ) ( )
Head/ Engineering Head/ Finance Head/ MM

( )
Head of Unit/ Region

Head/ COM W
o ®
LAV

o\
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No.P-45021/102/2019-PP(BE-II)(E-29930)
Government of India
Ministry of Commerce and Industry
Department for Promotion of Industry and Internal Trade
(Public Procurement Section)
Udyog Bhawan, New Delhi
Dated July 09, 2020

To

Shri Arun B. Gupta

General Manager & Head
Corporate Operations Management
Bharat Heavy Electricals Limited
Email: abgupta@bhel.in

Subject: Clause 3 b) of Public Procurement (Preference to Make in India) Order, 2017 -
Department of Expenditure instructions No.F.12/17/19-PPD dated 28.05.2020 -
regarding.

Sir,

With reference to your letter No. AA:SSP:PPP-MII dated 01.07.2020 (copy

attached), it is informed that the definition of ‘procuring entity’ under PPP MIl Order, 2017

dated 04.06.2020 (available at https://dipp.gov.in/public-procurements ) ‘includes

Government companies as defined in the Companies Act'.

2. As per DoE’s extant instructions dated 28.05.2020, no Global Tender Enquiry
(GTE) shall be invited for tenders up to Rs. 200 Crore except in exceptional cases,
wherein competent authority for relaxation in Rule 161(iv)(b) of GFR shall be Secretary
(Coordination), Cabinet Secretariat. DoE advised Ministries / Departments to send only
well-reasoned proposals to Secretary (Coordination) with detailed justification and seek
prior approval for relaxation. Accordingly, all CPSUs/ CPSEs may approach respective
administrative Ministries / Departments for seeking requisite approval from competent
authority.

3. This issues with the approval of Joint Secretary (MKN).

Encl: As above
Yours faithfully

~y

(D.V.S.P. Varma)
‘Under Secretary to Govt. of India
E-mail: dvsp.varma@nic.in
Copy to:

-

Secretary, Department of Public Enterprises, New Delhi (email: secy-dpe@nic.in]

2. Sh. Sanjay Aggarwal, Director (PPD) Department of Expenditure, North Block New
Delhi. [email:sanjay.aggarwal68@nic.in]

3. Shri Sanjiv Kumar Gupta and Shri Dinesh Pal Singh, Under Secretary, Department of

Heavy Industry, Udyog Bhawan New Delhi. [email:sanjiv.gupta75@nic.in,

dineshp.singh@nic.in]




From: "Dinesh Pal Singh" <dineshp.singh@nic.in>

To: cmd@andrewyule.com, "nalinshinghal”

<nalinshinghal@bhel.in>, md@bheleml.cam, info@bheleml.com, sundarbaneriee@b
bjconst.com, "ps cmd" <ps_cmd@bbjconst.com>>, "CMD BRIDGEROOF"
<cmd@bridgeroof.co.in>, info@bridgeroof.co.in, cmd@cciltd.in, "CMD EPI"
<cmd@engineeringprojects.com>, "cmd"

<cmd@hecltd.com>, cmdhclkol@gmail.com, md@hnlonline.com, grrokkam104735
@gmail.com, "ANANDA CHANNAKESHAVAIAH"

<cmd@nepamills.nic.in>, grishcmd@hpf-

india.com, cmd@indiansalt.com, info@indiansalt.com, cnd@hmtlimited.com, "S
Girish Kumar" <cmd@hmtindia.com>, cmd@ilkota.in, ops4 153@gmail.com, "Rakesh
Chopra"

<rakesh.chopra@reilip.com>, akv@bhel.in, richardsoncruddas@yahoo.co.in, cmd@
scootersindia.com, mdhnlkerala@gmail.com, mdo@reil.co.in, vuledethi@gmail.com,
sunilkumar@feriindia.com, director@araiindia.com, info@araiindia.com, "Team
Natrip" <team@natrip.in>, director@fcriindia.com, "Director, CMTI"
<director.cmti@nic.in>, "Krishna Rathod" <cmii@nic.in>

Cc: "Rama Kant Singh Director" <singh.ramakant59@nic.in>, "dhi_coord"

<dhi _coord@nic.in>

Sent: Tuesday, June 16, 2020 12:19:56 PM

Subject: Recent changes in Public Procurement (Preference to Make in India)
Order, 2017 (PPP-MII Order, 2017) of DPIIT - reg.

Sir/Madam,

Please find attached a copy of D.O. letter No.P-45021/2/2017-PP(BE-II)(E-1588)
dated 8th June, 2020 received from Secretary, Department for Promotion of Industry
and Intrnal Trade, Ministry of Commerce & Industry for compliance and repott.

It is requested to interact with industry associations regarding the proposed changes,
share their procurement projection with industry and advise industry to gear up their
capacities/capabilities to meet projected public procurement demand in accordance
with Hon'ble Prime Minister's vision of "Atmanirbhar Bharat".

With Regards,

Dinesh Pal Singh,
Under Secretary(Coord.), DHI




- D.O. No.P-45021/2/2017-PP(BE-II)(E-1588)

HIG R
Sl Haq, 7 fReel-110 041
Government of India
Deptt. for Promotion of Industry and Internal Trade
Ministry of Commerce & Industry
Udyog Bhawan, New Delhi-110 011
C % gm Tel, : 23061815, 23061667 Fax : 23061598
tt é (i j pee ) E-mail ; secy-ipp@nic.in

;Q & 08t June, 2020
Wf o
R Jilwggﬁégecretary,

I am writing this regarding recent changes in Public Procurement (Preference to
Make in India) Order, 2017 (PPP-MII Order, 2017) of DPIIT.

DR, GURUPRASAD MOHAPATRA
-
Secretary

_“_,,....m |

B }}\"

24 As you are aware, DPIIT issued PPP-MII Order, 2017 to promote procurement
of made in India goods/works/services by central government procuring entities by
providing purchase preference to local manufactured items in public procurement and
other related measures.

3. Recently, Government of India has taken fresh initiative for “Atmanirbhar
Bharat” and as a part of it Hon’ble Finance Minister announced on 12.05.2020 that no
global tender shall be issued for procurement for less than Rs. 200 crore. Accordingly,
as a major policy initiative, PPP-MII Order, 2017 has been amended to provide that
enly items with minimum 20% domestic value addition /local content can participate
in public procurement unless , global bid are invited. Also, items with more than 50%
local content will get purchase preference over other items. A copy of the Order as
amended on 04.06.2020 is enclosed for your ready reference.

4. I request you to kindly advise all procuring entities, including
CPSUs/CPSEs/Autonomous Bodies, under administrative control of your Ministry/
Department to comply with the revised Order. It 1s also requested to direct all
procuring entities to interact with industry associations regarding the proposed
changes, share their procurement projection with industry, and advise industry to
gear up their capacities/ capabilities to meet projected public procurement demand in
accordance with Hon’ble Prime Minister vision of “Atmanirbhar Bharat”.

%// With regards,

B By Yours sincerely,

s ' ,
Enci: as above. \OX\ IO S \

{Guruprasad Mohapatra)

All Secretaries to the Govt. of India
As per list attached.




No. P-45021/2/12C17-PP (BE-})
Government of India
@ Ministry of Commerce and Industry
Department for Promotion of Industry and Internal Trade
(Public Procurement Section)
Udyog Bhawan, New Delhi
Dated: 04™ June, 2020

To
All Central Ministries/Departments/CPSUs/All concerned
ORDER

Subject: Public Procurement (Preference to Make in India), Order 2017- Revision;
regarding.

Department for Promotion of Industry and Internal Trade, in partial modification [Paras
2, 3, 5, 9(a), 9(b) and 10(b) modified and Para 3A added] of Order No.P-45021/2/2017-B.E -l|
dated 15.6.2017 as amended by Order No.P-45021/2/2017-B.E.-ll dated 28.05.2018 and Order
No.P-45021/2/2017-B.E.-ll dated 29.05.2019, hereby issues the revised ‘Public Procurement
(Preference to Make in India), Order 2017" dated 04.06.2020 effective with immediate effect.

Whereas it is the policy of the Government of India to encourage 'Make in India’ and
promote manufacturing and production of goods and services in India with a view to
enhancing income and employment, and

Whereas procurement by the Government is substantial in amount and can
contribute towards this policy objective, and

Whereas local content can be increased through partnerships, cooperation with
local companies, establishing production units in India or Joint Ventures (JV) with Indian
suppliers, increasing the participation of local employees in services and training them,

Now therefore the following Order is issued:
1. This Order is issued pursuant to Rule 153 (iii} of the General Financial Rules 2017.
2. Definitions: For the purposes of this Order;

Local content’ means the amount of value added in India which shall, unless otherwise
prescribed by the Nodal Ministry, be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all
customs duties) as a proportion of the total value, in percent.

| ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or
| works offered for procurement, has local content equal to or more than 50%, as defined
~ under this Order.

i | ‘Class-Il local supplier’ means a supplier or service provider, whose goods, services or
\works offered for procurement, has local content more than 20% but less than 50%, as
;def ined under this Order.

..... Contd. p/2
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- ‘Non - Local supplier’ means a supplier or service provider, whose goods, services or
. works offered for procurement, has local content less than or equal to 20%, as defined

* under this Order.

‘1.1" means the lowest tender or lowest bid or the lowest quotation received in a tender,
bidding process or other procurement solicitation as adjudged in the evaluation
process as per the tender or other procurement solicitation.

‘Margin of purchase preference’ means the maximum extent to which the price quoted
by a “Class-| local supplier’ may be above the L1 for the purpose of purchase
preference.

‘Nodal Ministry' means the Ministry or Depariment identified pursuant to this order in
respect of a particular item of goods or services or works.

‘Procuring entity’ means a Ministry or department or aitached or subordinate office of,
or autonomous body controlled by, the Government of India and includes Government
companies as defined in the Companies Act.

Works’ means ail works as per Rule 130 of GFR- 2017, and will also include ‘turnkey
WOrks',

Eligibility of ‘Class-l local supplier’/ ‘Class-ll local supplier’/ ‘Non-local suppliers’
for different types of procurement

(a) In procurement of all goods, services or works in respect of which the Nedal
Ministry / Department has communicated that there is sufficient local capacity and local
competition, only ‘Class-1 local supplier’, as defined under the Order, shall be eligible to
bid irrespective of purchase value.

(b) In procurement of all goods, services or works, not covered by sub-para 3(a)
above, and with estimated value of purchases less than Rs. 200 Crore, in accordance
with Rule 161(iv) of GFR, 2017, Global tender enquiry shall not be issued except with
the approval of competent authority as designated by Department of Expenditure. Only
‘Class-| local supplier' and ‘Class-ll local supplier’, as defined under the Qrder, shall be
eligible to bid in procurements undertaken by procuring entities, except when Global
tender enquiry has been issued. In global tender enquiries, ‘Non-local suppliers' shall
also be eligible to bid along with ‘Class-I local suppliers' and ‘Class-ll local suppliers’.

(c) For the purpose of this Order, works includes Engineering, Procurement and
Construction (EPC) contracts and services include System Integrator (S1) contracts.

Purchase Preference

(a) Subject to the provisions of this Order and to any specific instructions issued
by the Nodal Ministry or in pursuance of this Order, purchase preference shall be given
to ‘Class-I local supplier' in procurements undertaken by procuring entities in the
manner specified here under.

..... Contd. p/3
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() In the procurements of goods or works, which are covered by para 3(b)
above and which are divisible in nature, the ‘Class-| local supplier’ shall get purchase
preference over ‘Class-Il local supplier’ as well as '‘Non-local supplier’, as per following
procedure:

I.  Among all qualified bids, the lowes{ bid will be termed as L1. If L1 is ‘Class-|
local supplier’, the contract for full quantity will be awarded to L1.

ii. If L1 bid is not a ‘Class-| local supplier', 50% of the order quantity shall be
awarded to L1. Thereafter, the lowest bidder among the ‘Class-l local
‘supplier will be invited to match the L1 price for the remaining 50% quantity
‘Subjectto-the Class-| local supplier's quoted price falling within the margin of
purchase preference, and contract for that quantity shall be awarded-to-such
‘Class- local supplier’ subject to matching the L1 price. In case such lowest
eligible ‘Class-| local supplier’ fails to match the L1 price or accepts less than
the offered quantity, the next higher ‘Class-1 local supplier’ within the margin
of purchase preference shall be invited to match the L1 price for remaining
quantity and so on, and contract shall be awarded accordingly. In case some
quantity is still left uncovered on Class-| local suppliers, then such balance
quantity may aiso be ordered on the L1 bidder.

(c) In the procurements of goods or works, which are covered by para 3(b)
above and which are not divisible in nature, and in procurement of services where the
bid is evaluated on price alone, the ‘Class-l local supplier' shall get purchase
preference over ‘Class-Il local supplier' as well as ‘Non-local supplier’, as per following
procedure:

i.  Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I
local supplier’, the contract will be awarded to L1.

ii.  If L1is not 'Class-l local supplier', the lowest bidder among the ‘Class- local
supplier, will be invited to match the L1 price subject to Class- local
supplier's quoted price falling within the margin of purchase preference, and
the contract shall be awarded to such ‘Class- local supplier subject to
matching the L1 price.

fil. In case such lowest eligible ‘Class-l local supplier’ fails to match the L1 price,
the ‘Class-l local supplier with the next higher bid within the margin of
purchase preference shall be invited to match the L1 price and s¢ on and
contract shall be awarded accordingly. In case none of the ‘Class-l local
supplier’ within the margin of purchase preference matches the L1 price, the
contract may be awarded to the L1 bidder.

- (d) “Class-Il local supplier” will not get purchase preference in any procurement,
" undertaken by procuring entities.
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. Exemption of small purchases: Notwithstanding anything contained in paragraph 3,
procurements where the estimated value to be procured is less than Rs. 5 lakhs shall
be exempt from this Order. However, it shall be ensured by procuring entities that
procurement is not spiit for the purpose of avoiding the provisions of this Order.

. Minimum local content: The local content requirement to categorize a supplier as
- ‘Class-| local supplier'/ ‘Class-Il local supplier/ ‘Non-local supplier' shall be as defined
in the Para “2" of the Order. No change is permissible on this account. However, if any
nodal Ministry/ Department finds that for any particular item, pertaining to their nodal
ministry/department, the definition of Local Content, as defined in the Order, is not
workable/ has fimitations, it may nofify alternate suitable mechanism for calculation of
local content for that particular item.

. Margin of Purchase Preference: The margin of purchase preference shall be 20%.

. Requirement for specification in advance: The minimum local content, the margin of
purchase preference and the procedure for preference to Make in India shall be
specified in the notice inviting tenders or other form of procurement solicitation and
shall not be varied during a particular procurement transaction.

. Government E-marketplace: In respect of procurement through the Government E-
marketplace (GeM) shall, as far as possible, specifically mark the items which meet the
minimum local content while registering the itern for display, and shall, wherever
feasible, make provision for automated comparison with purchase preference and
without purchase preference and for obtaining consent of the local supplier in those
cases where purchase preference is to be exercised.

. Verification of local content:

a. The 'Class-| local supplier'’/ 'Class-ll local supplier’ at the time of tender, bidding or
solicitation shall be required to indicate percentage of local content and provide
self-certification that the item offered meets the local content requirement for
‘Class-l local supplier'/ ‘Class-Il local supplier’, as the case may be. They shall also
give details of the location(s) at which the local value addition is made.

b. In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-| local
supplier'/ ‘Class-ll local supplier’ shall be required to provide a certificate from the
statutory auditor or cost auditor of the company (in the case of companies) or from
a practicing cost accountant or practicing chartered accountant (in respect of
suppliers other than companies) giving the percentage of local content.

c. Decisions on complaints relating to implementation of this Order shall be taken by
the competent authority which is empowered to look into procurement-related

complaints relating to the procuring entity.
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N d. Nodal Ministries may constitute committees with internal and external experts for
& independent verification of self-declarations and auditor's/ accountant's certificates
on random basis and in the case of complaints.

e. Nodal Ministries and procuring entities may prescribe fees for such complaints.

f. False declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h)
of the General Financial Rules for which a bidder or its successors can be
debarred for up to two years as per Rule 151 {iii) of the General Financial Rules
along with such other actions as may be permissible under law.

g. A supplier who has been debarred by any procuring entity for violation of this Order
shall not be eligible for preference under this Order for procurement by any other
procuring entity for the duration of the debarment. The debarment far such other
procuring entities shall take effect prospectively from the date on which it comes to
the notice of other procurement entities, in the manner prescribed under paragraph
9h below. g

h. The Department of Expenditure shall issue suitable instructions for the effective
and smouoth operation of this process, so that:

i. The fact and duration of debarment for violation of this Order by any procuring
entity are promptly brought to the notice of the Member-Convenor of the
Standing Committee and the Depariment of Expenditure through the
concerned Ministry /Department or in some other manner;

i. on a periodical basis such cases are consolidated and a centralized list or
decentralized lists of such suppliers with the period of debarment is maintained
and displayed on website(s);

iii. in respect of procuring entities other than the one which has carried out the
debarment, the debarment takes effect prospectively from the date of
uploading on the website(s) in the such a manner that ongoing procurements
are not disrupted.

10. Specifications in Tenders and other procurement solicitations:

a. Every procuring entity shall ensure that the eligibility conditions in respect of
previous experience fixed in any tender or solicitation do not require proof of supply
in other countries or proof of exports,

b. Procuring entities shall endeavour to see that eligibility conditions, including on
matters like turnover, production capability and financial strength do not result in
unreasonable exclusion of ‘Class-l local supplier/ ‘Class-Il local supplier who
would otherwise be eligible, beyond what is essential for ensuring quality or
creditworthiness of the supplier.

¢. Procuring entities shall, within 2 months of the issue of this Order review all existing
eligibility norms and conditions with reference to sub-paragraphs 'a’ and ‘b’ above.

..... Contd. p/6




-6 -

d. If a Nodal Ministry is satisfied that Indian suppliers of an item are not allowed to
participate and/ or compete in procurement by any foreign government, it may, if it
deems appropriate, restrict or exclude bidders from that country from eligibility for
procurement of that item and/ or other iterns relating to that Nodal Ministry. A copy
of every instruction or decision taken in this regard shall be sent to the Chairman of
the Standing Committee.

e. For the purpose of sub-paragraph 10 d above, a supplier or bidder shall be
considered to be from a country if (i) the entity is incorporated in that country, or ii)
a majority of its shareholding or effective control of the entity is exercised from that
country; or (iii) more than 50% of the value of the item being supplied has been
added in that country. Indian suppliers shall mean those entities which meet any of
these tests with respect to india.”

10A. Action for non-compliance of the Provisions of the Order: In case restrictive or
discriminatory conditions against domestic suppliers are included in bid documents, an
inquiry shall be conducted by the Administrative Department undertaking the
procurement (including procurement by any entity under its administrative control) to fix
responsibility for the same. Thereafter, appropriate action, administrative or otherwise,
shall be taken against erring officials of procurement entities under relevant provisions.
Intimation on all such actions shall be sent to the Standing Committee.

W

11. Assessment of supply base by Nodal Ministries: The Nodal Ministry shall keep in
view the domestic manufacturing / supply base and assess the available capacity and
the extent of local competition while identifying items and prescribing minimum local
content or the manner of its calculation, with a view to avoiding cost increase from the
operation of this Order,

12.Increase in minimum local content. The Nadal Ministry may annually review the local
content requirements with a view to increasing them, subject to availability of sufficient
local competition with adequate quality.

13.Manufacture under license/ technology collaboration agreements with phased
indigenization: While notifying the minimum local content, Nodal Ministries may make
special provisions for exempting suppliers from meeting the stipulated local content if
the product is being manufactured in India under a license from a foreign manufacturer
who holds intellectual property rights and where there is a technology colfaboration
agreement / transfer of technology agreement for indigenous manufacture of a product
developed abroad with clear phasing of increase in loeal content.

14.Powers to grant exemption and to reduce minimum I[ocal content The
administrative Department undertaking the procurement (including procurement by any
entity under its administrative control), with the approval of their Minister-in-charge,
may by written order, for reasons to be recorded in writing,

a. reduce the minimum local content below the prescribed level; or
b. reduce the margin of purchase preference below 20%:; or
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c. exempt any particular item or supplying entities from the operation of this
Order or any part of the Order.

A copy of every such order shall be provided to the Standing Committee and
concerned Nodal Ministry / Department. The Nodal Ministry / Department concerned
will continue to have the power to vary its nofification on Minimum Local Content.

15. Directions to Government companies: In respect of Government companies and
other procuring entities not governed by the General Financial Rules, the
administrative Ministry or Department shall issue policy directions requiring compliance
with this Order. j

16. Standing Committee: A standing committee is hereby constituted with the following
membership:
Secretary, Department for Promotion of industry and Internal Trade—Chairman
Secretary, Commerce—Member
Secretary, Ministry of Electronics and Information Technology—Member
Joint Secretary (Public Procurement), Department of Expenditure—Member
Joint Secretary (DPIIT)—Member-Convenor

The Secretary of the Department concerned with a particular item shall be a member in
respect of issues relating to such item. The Chairman of the Committee may co-opt
technical experts as relevant to any issue or class of issues under its consideration.

17.Functions of the Standing Committee: The Standing Committee shall meet as often

as necessary, but not less than once in six months. The Committee

a. shall oversee the implementation of this order and issues arising therefrom, and
make recommendations to Nodal Ministries and procuring entities.

b. shall annually assess and periodically monitor compliance with this Order

c. shall identify Nodal Ministries and the allocation of items among them for issue of
nofifications on minimum local content

d. may require furnishing of details cr returns regarding compliance with this Order
and related matters :

€. may, during the annual review or otherwise, assess issues, if any, where it is felt
that the manner of implementation of the order results in any restrictive practices,
cartelization or increase in public expenditure and suggest remedial measures

f. may examine cases covered by paragraph 13 above relating to manufacture under
license/ technology transfer agreements with a view to satisfying itself that
adequate mechanisms exist for enforcement of such agreements and for attaining
the underlying objective of progressive indigenization

g. may consider any other issue relating to this Order which may arise.

18.Removal of difficulties: Ministries /Departments and the Boards of Directors of
Government companies may issue such clarifications and instructions as may be
necessary for the removal of any difficulties arising in the implementation of this Order.
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18. Ministries having existing policies: Where any Ministry or Department has its own
policy for preference to local content approved by the Cabinet after 1% January 2015,
suich policies will prevail over the provisions of this Order. Ali other existing orders on
preference to local content shall be reviewed by the Nodal Ministries and revised as
needed to conform to this Order, within two months of the issue of this Order.

20.Transitional provision: This Order shall not apply to any tender or procurement for
which notice inviting tender or other form of procurement solicitation has been issued
before the issue of this Order.

(Rajesh Gupta)
Director

Tel: 23063211
rajesh.qupta68@gov.in
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