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                         SECTION- II 
 

PART – A 
 

GENERAL INSTRUCTIONS TO TENDERERS 
 
1.0 This tender specification as a whole, furnishing all the details and other documents 

as required in the following pages, shall be duly signed and sent in a sealed cover 
(IN DUPLICATE) super-scribing the name of work as given in the tender notice.  

 
2.0 The tender shall be addressed to the OFFICER INVITING TENDER AS   

INDICATED IN THE TENDER NOTICE.   
 
3.0 Tenders submitted by post shall be sent as "REGISTERED POST 

ACKNOWLEDGEMENT DUE" and shall be posted with due allowance for any postal 
delay. The tenders received after the due date and time of opening is liable to be 
rejected. Offers received by fax or e-mail may not be considered.  BHEL takes no 
responsibility for any delay/loss of documents or correspondences sent by currier/ 
post. 

 
4.0 Tenders shall be opened at the time and date as specified in   the tender notice in the 

presence of such of those tenderers or their authorised representatives who may be 
present.  

 
5.0 The tenderers shall closely peruse all the clauses, specifications and drawings 

indicated in the Tender Documents   before quoting.  Should the tenderer have any 
doubt about the meaning of any portion of the Tender Specifications or find 
discrepancies / omission in the Drawings or the tender documents issued are 
incomplete or shall require clarification on any of the technical aspect, scope of work 
etc.,the tenderer shall at once contact the authority inviting the tender for clarification 
before the submission of the tender.  

 
6.0 Before tendering, the tenderers are advised to inspect the site of work and the 

environments and be acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labour. No claim will be 
entertained later on grounds of lack of knowledge.  

 
7.0 Tenderer must fill up all the schedules and furnish all the required information as per 

the instructions given in various sections of the tender specification.  Each and every 
page of the Tender Specification must be SIGNED, STAMPED AND SUBMITTED 
ALONG WITH THE OFFER by the Tenderer in token of complete acceptance 
thereof. The information furnished shall be complete by itself.     

 
8.0 The Tenderer shall quote the rates in English Language and international numerals. 

These rates shall be entered both in figures as well as in words as per price bid 
format. In case of discrepancy between words and figures the decision of BHEL in 
considering the rates/ Grand total price quoted by bidder for evaluation purpose shall 
be final and binding on the bidder. The bid is liable to be ignored/ rejected in case of 
non-acceptance by the bidder for final evaluation of his bid by BHEL.  
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For the purpose of tender, the metric system of units shall be used.  Both the blank 
columns of bill of quantities(BOQ),  titled “Rates” and “Amount” as well as the total 
and grand total at the last page of the BOQ has to be filled by the Tenderer in legible 
and neat handwriting or typed. All totals shall be given both in words as well as in 
figures.  

  
9.0 All entries in the tender shall either be typed or be written in ink. Erasure and over 

writings are not permitted and may render such tenders liable to summary rejection. 
All cancellations and insertions shall be duly attested by the tenderer.  

 
10.0 QUALIFICATIONS OF TENDERERS: Only Tenderers who have previous 

experience in the work of this nature and description detailed in this tender 
specification at section “Qualifying requirements” are expected to quote for this  work. 
Offers from tenderers who do not have proven and established experience in the field 
are not likely to be considered.    

 
11.0 DATA TO BE ENCLOSED: Full information shall be given by the tenderer in respect 

of the following. Non-submission of this information may lead to rejection of the offer.   
 

11.1 FINANCIAL STATUS:  Financial viability as per proforma enclosed at  
 ANNEXURE-`A'                 
 
11.2 INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from 
 the appropriate authority in the forms prescribed there for duly indicating 
 annual turnover. These certificates shall be valid for one year from the date of 
 issue or for the period prescribed therein for all tenders submitted during the 
 period. Copy of last assessment order duly certified as true copy by the 
 chartered accountant shall also be submitted. 
 
11.3 PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by 
 documentary  evidence)  of  the  various  service rendered in progress for  
 each similar works by the tenderer indicating the particulars  and value of 
 each work, the site location, the duration, date  of completion etc.,  strictly  as  
 per  proforma  enclosed  at  ANNEXURE-C.   
 
11.4 An attested copy of the Power of Attorney, in case the tender is signed by 
  an individual other than the sole Proprietor, shall also be attached. 

 
11.5  Information on type of holding details of the Tenderer‟s organization shall be 
  submitted as follows: 
 
 IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and 
 address of the proprietor and nature of business.  

 
 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners   with 
 addresses and their experience.  A copy of the partnership deed/ instrument 
 of Partnership duly certified by a Notary Public shall be enclosed.    

 
 IN CASE OF COMPANIES:  Date and place of registration including date of 
 commencement certificate in case of public companies and the nature of 
 business carried or by the Company.  Certified copies of memorandum and 
 Articles of Association are also to be furnished.  Also indicate names, 
 addresses and experience of the Directors.  
 
11.6 Declaration sheet as per proforma enclosed at ANNEXURE-`D'. 
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11.7 Checklist and schedule of general particulars duly filled in, signed and  
  stamped as per ANNEXURE-`E'.  

 
11.8 Details of pending court cases, if any, between the Tenderer and any unit of 
  BHEL as per ANNEXURE „K‟.  

 
11.9 In addition to the above, the particulars required elsewhere in tender  
  documents including Annexure- „B‟ „H‟, „I‟, „J‟,‟L‟. 

 
11.10 Submission of documents pertaining to PAN no, Service tax registration nos.  

etc are mandatory, failing which the  tenders are liable for rejection. 
 

NOTE :In terms of clauses 11.1 to 11.10 above, all the data required to be 
enclosed with the tender need to be  furnished  neatly  typed,  signed  and 
stamped in the given formats only (in the form of separate sheets) failing which 
the  tender may  be considered as incomplete and is liable for rejection. 
Documentary proofs wherever necessary also need to be enclosed.    
 

 
12.0      EARNEST MONEY DEPOSIT:  
 
 12.1 Every tender must be accompanied by the prescribed amount of refundable, 
  non-interest bearing Earnest Money Deposit. The amount of EMD and the 
  manner in which it is to be deposited shall be as per Notice Inviting Tender.    
 

12.2 Tenders received without Earnest Money in full in the manner prescribed  
  above will not be considered.   

 
12.3 The Earnest Money Deposit of the successful Tenderer will be retained  
  towards part of Security Deposit. 

 
12.4 In the case of unsuccessful tenderers, the Earnest Money will be refunded to 
  them after finalization of the tender. 

 
12.5 BHEL reserves the right of forfeiture of Earnest Money deposit in case the 
  successful tenderer,       

 
 (a) After opening of tender, revokes/ withdraws his tender within the validity 
 period or revises/ alters his earlier quoted rates/ conditions.    
 
 (b) Fails to communicate unqualified acceptance of Letter of Intent within 15 
 days from the date of issue of Letter of Intent.   
 
 (c) Fails to submit 50% of the total Security Deposit before start of work.  
 
 (d) Fails to start the work as may be indicated in the Letter of Intent. 

 
 
13.0 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly 

authorised / empowered to do so.  Certified copies of such authority and relevant 
documents shall be submitted along with the tenders.                 

 
14.0 VALIDITY OF OFFER: The offer shall be kept open for acceptance for a minimum   

period of SIX MONTHS from the date of opening of tenders.  In case Bharat Heavy 
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Electricals Limited calls for negotiations, such negotiations shall not amount to 
cancellation or withdrawal of the original offer which shall be binding on   the 
tenderers.    

 
15.0 EXECUTION OF CONTRACT: The successful Tenderer's responsibility under this 

Contract commences from the date of issue of the Letter of Intent by Bharat Heavy 
Electricals Limited. The successful tenderer shall be required to execute an 
agreement in the prescribed form as per ANNEXURE-`F' with the BHEL within a 
reasonable time after the acceptance of his tender and in any case before submitting 
the first bill for payment.  The expenses for completion and making required number 
of copies and compilation of Contract Documents duly bound / titled and stamping / 
registration of the agreement with prescribed authority, if necessary, shall be borne 
by the contractor.     

 
16.0 SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer 

must deposit the required amount of security  deposit  within the time  specified  in  
the  Letter  of Intent for satisfactory  completion of work.    

 
16.1 The total amount of Security Deposit shall be as follows:  
 
 (a)  In case of work costing up to Rs 10 Lakh : SD shall be  10% of the        
       contract     value. 
 
 (b)  In case of work costing Rs.10 Lakh and up to Rs.50 Lakh: SD shall be Rs 
       1 Lakh + 7.5 % of the contract value exceeding Rs 10 Lakh. 
 
 (c)  In case of work costing more than Rs.50 Lakh: SD shall be Rs 4 Lakh    + 
        5 % of the contract value exceeding Rs 50 Lakh.   
 
16.2 The Security Deposit shall be deposited within 15 days from the date of issue 
 of Letter of Intent but before start of work in any one of the following forms:                 
 
  (a)  The total Security Deposit as indicated in the Letter of Intent in cash (as 
         permissible under income tax act) or demand draft in favour of BHEL    
         payable  at New Delhi. 
 
 (b)  50% in cash (as permissible under income tax act) or demand draft in 
         favour of BHEL payable New Delhi, and the balance 50% in the form of 
         Bank Guarantee in the prescribed proforma as per Annexure „G‟. 
 
 (c)  50% in cash (as permissible under income tax act) or demand draft in    
        favour of BHEL payable New Delhi. Balance 50% shall be recovered by 
        deductions from running bills @ 10% of the value of each running bill, till 
        the full Security Deposit is made up.  
 
 The validity of the Bank Guarantee furnished towards Security Deposit under 
 (b) above shall be up to the period of completion of work as stipulated in the 
 Letter of Intent and the same shall be kept valid by proper renewal till the 
 satisfactory completion of the Guarantee Period.  The bank guarantee issued 
 by any of the consortium banks of BHEL (list given in Annexure M) only will  
 be accepted. 
 
16.3 If the value of the work done at any time exceeds the accepted agreement 
 value, the Security Deposit shall be correspondingly enhanced and the extra 
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 Security Deposit shall be immediately deposited by the Contractor or 
 recovered from payments due to him.     
 
16.4 Failure to deposit the Security Deposit within the stipulated time, may lead to 
 forfeiture of Earnest Money Deposit and   Cancellation of the award of work.  
 
16.5 BHEL reserves the right of forfeiture of Security Deposit in addition to other 
 claims and penalties in the event of the contractor's failure to fulfill any of the 
 contractual obligations or in the event of termination of contract as per terms 
 and conditions of contract.  BHEL reserves the right to set off the Security 
 Deposit, against any claims of any other   contracts with BHEL.  
 
16.6 RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and 

completes  the  work  in all  respects to the entire satisfaction of BHEL and 
presents an absolute "No Demand Certificate" in  the  prescribed  form  and  
returns  properties belonging to BHEL taken, borrowed or  hired by him for 
carrying out the said works, half the amount of Security Deposit will be 
released to the contractor with the final bill  after deducting all costs, 
expenses and other  amounts that are to  be paid to BHEL under this or 
other  contracts  entered into with the Contractor. It may be noted that in no 
case the Security Deposit shall be refunded / released prior to passing of final 
bill.   Balance half of the amount of Security Deposit will be released only after 
the Guarantee Period is over.   

 
17.0 No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit 

or on any moneys due to the contractor.   
 
18.0 EVALUATION AND REJECTION OF TENDER AND OTHER CONDITIONS:     
 

18.1 The acceptance of Tender will rest with BHEL which does not bind itself to 
 accept the lowest tender or any tender and   reserves to itself full rights for the 
 following without   assigning any reasons whatsoever.  

 
 (a) To reject any or all of the tenders.          
 
 (b) To award the work in part. 
 

(c) In case of contingencies stated in (b) above to modify the time for 
completion suitably.  

 
18.2 Conditional and un-witnessed tenders, tenders containing absurd or 
 unworkable rates and amounts, tenders which are incomplete or otherwise 
 considered defective and tenders not in accordance with the tender 
 conditions, specifications  etc., are liable to be rejected.   
 
18.3 If a tenderer expires after the submission of his tender or after the acceptance 
 of his tender, BHEL may at its discretion, cancel such tender.  If a partner of a 
 firm expires after the submission of the tender or after the acceptance of the 
 tender, BHEL may cancel such tender at its discretion unless the firm retains 
 its character.  
 
18.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or 
 by changes in the composition of the firm made subsequent to the execution 
 of the contract. BHEL may, however, recognise such Power of Attorney and 
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 changes after obtaining proper legal advice, the cost of which will be 
 chargeable to the contractor concerned.  

 
18.5 If the tenderer deliberately gives wrong information in his tender, BHEL 
 reserves the right to reject such tender at any stage or to cancel the contract, 
 if awarded and forfeit the Earnest Money/ Security Deposit/ any other moneys 
 due.  
 
18.6 Canvassing in any form in connection with the tender is strictly prohibited and 
 the tenders submitted by the contractor who resorts to canvassing are liable 
 to be rejected.    
 
18.7 Should a tenderer or contractor or in the case of a firm or Company of 
 contractors/ one or more of its Partners/ share holders / Directors have a 
 relation or relations employed in BHEL, the authority inviting tender shall be 
 informed to the fact along with the offer, failing this BHEL may, at its sole 
 discretion reject the tender or cancel the contract and forfeit the Earnest 
 Money/ Security Deposit      
 
18.8 The successful tender should not sub-contract the part or complete work 
 detailed in the tender specification without written permission of BHEL. The 
 tenderer is solely responsible to BHEL for the work awarded to him. 
 
18.9 BHEL reserves its right to give purchase preference to CPSUs as per  
  Govt.Guidelines and as per rules in vogue. 
 
18.10 NO DEVIATIONS to the tender conditions will normally be accepted.  
 However, if the tenderer insists for certain deviations to the conditions, 
 financial implication thereof shall be loaded to the quoted price for evaluating 
 the Tenderer's offer. 

 
 
 
 

x-x-x 
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   SECTION - II 
 

PART – B 
 

GENERAL TERMS AND CONDITIONS 
 
 

 
19.0 DEFINITION OF TERMS 

 
Throughout the Tender Documents including the Enquiry Letter, the following words 
shall have the meanings assigned to them herein, unless the subject matter or the 
context requires otherwise. 

 
19.1 The „Purchaser‟ or „BHEL‟ shall mean Bharat Heavy Electricals Limited (A 
 Govt. of India Undertaking) incorporated under the Companies Act 1956, with 
 its Registered Office at BHEL House, Siri Fort, New Delhi-110 049, which 
 expression shall include its successors and assigns; acting through or its 
 authorized officers or its Engineer or other employees authorized to deal with 
 any matters with which these persons are concerned, on its behalf.   
 
19.2 The „Tenderer‟ shall mean the Firm/Company/Organization, which quotes 
 against the Tender Enquiry issued by the Purchaser. It may also be referred 
 as „Bidder‟.  
 
19.3 The `Contractor' shall mean the consultants, architects, individual, firm or 
 company whose Offer is accepted by BHEL and enters into Contract with 
 BHEL and shall include their executors, administrators, successors and 
 permitted assigns.  
 
19.4 The `Contract' shall mean and include the agreement, the work order, the 
 accepted appendices of rates, Schedules of Quantities, if any, General 
 Conditions of Contract, Special Conditions of Contract, Instructions to 
 Tenderers, the drawings, the technical specifications, the special 
 specifications, if any, the tender documents and the Letter of Intent/ 
 Acceptance letter issued by BHEL.  Any conditions or terms stipulated by the 
 Tenderer in the tender documents or subsequent letters shall not form part of 
 the Contract unless specifically accepted in writing by BHEL in the Letter of 
 Intent and incorporated in the Agreement. It may also be referred as 
 `Contract Document'.  
  
19.5 The „Sub-contractor‟ shall mean the person/firm/company/organization to 
 whom any part of the work has been sub-contracted by the Supplier, with the 
 written consent of the Purchaser and shall include his heirs, executors, 
 administrators, representatives and assigns.   
 
19.6 The 'Engineer', for the purpose of this Contract shall mean an engineer/ 

executive/ officer/ Project manager of highest level posted at site or person or 
company duly appointed as such from time to time or such other officials as 
may be duly authorized and appointed and notified in writing by purchaser to 
act as engineer. In cases where no such Engineer has been so appointed, 
the word 'Engineer' shall mean the Purchaser or his duly authorized 
representative. It may also be referred to as Engineer –in –Charge. 

  



 TE No.: BHE/AA/ GAX/ 12/ NB-AR/ 011      AA/NB-AR/GCC 

                            Page 10 of 63 

 
19.7 The `Inspector' shall mean the Purchaser for the time being or such other 
 person as may be duly authorised and appointed in writing by Purchaser to 
 act as Inspector for the purpose of Contract. 

 
19.8 The 'Equipment' shall mean and include plant and stores on which work is to 
 be done by the Contractor under the Contract.  

 
19.9 The `Work' shall mean and include supply of all categories of labour, 
 specified consumables, tools and tackles required for complete and 
 satisfactory construction, site transportation, handling, stacking, storing, 
 erecting, testing and commissioning of the equipment; as defined in the 
 Tender Documents, to the  satisfaction of BHEL.   It may also be referred as  
 `CONTRACT WORK'.           
 
19.10 The „Tender Document‟ shall mean and include the instruction to Tenderers, 
 general conditions, bidding conditions, specific conditions, specifications, 
 schedules, drawings, form of tender, schedule of prices and quantities, 
 contained in the Tender and any subsequent modifications thereof.. It may 
 also be referred as „Tender Specification‟ 
 
19.11 The „Offer‟ shall mean and include the technical and commercial documents 
 including specifications, schedule of prices and quantities, drawings etc 
 submitted by the Tenderer in response to the tender enquiry and any 
 subsequent clarifications thereof. It may also be referred as „Bid‟. 

 
19.12 „Acceptance of offer‟ shall mean issue of letter of intent/award or 
 memorandum or detailed Order/Contract communicating the acceptance of 
 offer, to the successful Tenderer.  

 
19.13 The `Letter Of Intent' shall mean the intimation by a letter / fax to the 
 Tenderer that the tender has been accepted in accordance with provisions 
 contained in the letter.  The responsibility of the contractor commences from 
 the date of issue of this letter and all the terms and conditions of contract are 
 applicable from this date.          

 
19.14 The „Site‟ shall mean the site of the proposed work ie. BHEL Complex, 
 Sector 16-A, NOIDA 
 
19.15 The `General Manager' shall mean the Officer in Administrative charge of the 
 contracting Unit of BHEL. 

 
19.16 The `Completion Time' shall mean the period specified in the Letter of Intent 
 or date mutually agreed upon for completing the work to the satisfaction of the 
 Engineer, being of required standard and conforming to the specifications of 
 the Contract.                  

 
19.17 The `Tests' shall mean and include such test or tests to be carried out by the 
 Contractor as are prescribed in the Contract or considered necessary by 
 BHEL in order to ascertain   the   quality, workmanship, performance and 
 efficiency of the contracted work or part there of.  
 
19.18 The „Commissioning‟  shall  mean  the  first  operation  of  the  equipment  
 after all initial adjustments,  trials,  cleaning  and  re-assembly  required  at  



 TE No.: BHE/AA/ GAX/ 12/ NB-AR/ 011      AA/NB-AR/GCC 

                            Page 11 of 63 

 site,  if  any,  have   been  completed and equipment is made ready for 
 commercial use. 
 
19.19 The `Approved', `Directed' Or `Instructed' shall mean approved, directed or 
 instructed by BHEL.  
 
19.20  „Contract Engineer‟ shall mean the official who has signed the 
 Order/Contract on behalf of the Purchaser. 

 
19.21 „Months‟ shall mean calendar months. 

 
19.22 „Days‟ shall mean calendar days. 

 
19.23 „Writing‟ shall include any manuscript, typewritten or printed statement under 
 or over signature, seal as the case may be. 

 
The words incorporating singular shall include plural and vice-versa, in the words 
importing masculine gender shall include feminine and vice-versa and the words 
importing persons shall include bodies corporate, limited liability companies, 
partnership and other legal entities.   

 
 
20.0 TWO PART BIDS WITH PRE-QUALIFICATION CRITERIA:  
 

20.1 Bidders shall submit the offer in three inner envelops (covers) and one outer 
envelope (cover) as indicated below. 

 
Envelope I: This sealed envelope should only contain all the documents required to be 
submitted by the bidder as per Pre-Qualification requirements at Part-A of section-I 
i.e NIT together with separate Demand Drafts towards cost of Tender if not 
submitted earlier, and Demand Draft/ copy of Cash Deposit Receipt for EMD. This 
envelope should be clearly marked “Part I – Pre-Qualification bid”, indicating Tender 
No., Name of work, Due Date and Address & Reference of the Bidder. 
 
Envelope II: This sealed envelope should contain all the copies of technical & 
commercial bid together with price formats (without prices). This envelope should 
be clearly marked “Part II - Technical and commercial bid”, indicating Tender No., 
Name of work, Due Date and Address & Reference of the Bidder. 
 
Envelope II: This sealed envelope should contain only price formats with prices. This 
envelope should be clearly marked “Part III - Price bid”, indicating Tender No., Name 
of Work , Due Date and Address & Reference of the Bidder. 
 
All the above three envelopes shall be put in one big envelope, duly sealed, super 
scribed as Part I , II and Part III along with Enquiry No., due date of opening, name & 
address of the officer inviting Tender and the address and reference of the Bidder. 
 

 
Note: All the pages of tender document duly filled in all Annexures should be 
signed and stamped by the authorized signatory of the bidder and enclosed with 
the bid. 
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20.2 Part-I – Pre-Qualification Bid  
 
This part shall include documents required for qualifying in the bid as per Pre-
qualification requirements at section-I ,Part-A of NIT . 
 
This part shall also include the demand drafts towards cost of tender 
documents and EMD as mentioned in section-I NIT. 

 
 
20.3 Part II – Technical and Commercial Bid 
 
 This part shall include the following: 
 

 Complete scope of services with all technical details , duly filled in annexures 
, all pages of tender viz: NIT, GCC, SCC, Un-priced Price bid and technical 
specifications and other technical and commercial terms and conditions. 

 

 Confirmation of the Technical and Commercial Specification. If there are any 
 deviations, the same should be clearly specified in a separate sheet along 
 with covering letter. Offers received without confirmation to our specification 
 will be rejected. 

 

 List of customers to whom similar services have been supplied along with 
 performance certificates. 

 

 A copy of “Un-Priced Part II” i.e., a copy of the Price Bid without the price 
 details.  

 
 20.4 Part III (PRICE- BID) 

 
 This part should contain the schedule of price particulars co-related to the Bill 
 of Quantities strictly in the format asked for. 

 
 
21.0 OPENING & EVALUATION OF OFFERS AND AWARD OF WORK 
 

21.1 Authorized officer of BHEL at his office shall open tenders at the time and 
 date as specified in the tender notice in the presence of such of those 
 Tenderers or their authorized representative who may be present. 
 
21.2 The outer envelop will be opened first. Tenders received without the demand 
 draft for cost of Tender and EMD will be rejected and Part I of Bid will only be 
 opened. 
 
21.3 The Part I – Pre-Qualification  bid alone would be opened on the  Tender 

opening date. 
 
21.4 The Part II – Technical & commercial bid of only those Bidders who have 

been found to meet the pre-qualifying criteria would be opened at a later date. 
These qualified bidders would be informed about the tender opening date of 
part-II. 
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21.5 Clarifications if any required by BHEL for technical and commercial evaluation 
may be sought from Bidders before opening of Part III - price bid / conducting 
reverse auction. 

 
21.6 In case it becomes necessary for the Tenderer to make any changes in his 
 original price bid (Part-III) on account of technical/commercial 
 confirmations/clarifications, against the changes advised by BHEL to bring the 
 offer in line with the requirement of the specifications, the impact of such
 changes on price shall be submitted in the form of a revised price bid, if asked 
 for by BHEL.  
 
21.7 If a revised price bid has been submitted, normally only the final revised price 
 bid shall be opened. However, BHEL reserves the right to open the earlier 
 price bids, if required. 
 

 21.8 Unsolicited price bids shall not be entertained. 
 
21.9 Any revision or changes in quoted prices and/or conditions of offer made after 
 tender opening, which will give benefit to the Tenderer over others, may result 
 in rejection of his tender. 
 
21.10 Evaluation of offers shall be on the basis of cost at Site i.e. total cost to BHEL, 
 taking into consideration loadings, if any, and all available financial 
 advantages. 

 
21.11 Deviations (Commercial as well as Technical) from the Tender Specifications 
 are generally not acceptable. However, if any deviation is considered by the 
 Purchaser, the same shall be loaded for comparison, while evaluating the 
 offer. 

 
21.12 Loading/loading criteria in respect of the deviation(s) shall be communicated 
 to the concerned Tenderer(s) before Price Bid opening. If a Tenderer 
 unconditionally withdraws any deviation before Price Bid opening, the same 
 shall not be loaded. 

 
21.13 BHEL reserves its right to allow to the Public Sector Enterprises ordering and 
 price preference facilities as admissible under the existing policy of the Govt. 
 of India. 

 
21.14 The Purchaser shall issue a Letter of Intent for award of work to the 
 successful Tenderer as soon as his Bid has been accepted giving brief details 
 of the work/ services  and other terms & conditions. 

 
 21.15 The Letter of Intent/ Purchase Order shall be issued in the name of Bidder 
  only. 
 
 
22.0 PRICES AND TERMS OF PAYMENT 
 
 22.1 Prices quoted by the bidder shall be fixed and not subject to any escalation 

 whatsoever during the period of Bid validity and execution of the Contract. A 
 Bid submitted with an adjustable price will be treated as non -responsive and 
 rejected.  

 
 22.2 All Taxes and Duties payable as extra to the quoted price should be 

 specifically stated in the offer. BHEL will not be liable for payment of Taxes 
 and Duties not specifically mentioned in the offer. 
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 22.3 Terms of payment shall be as given in Special Conditions of Contract. 
 
 22.4 All payments will be released after deduction of taxes as per the rules in force 

 and Tax Deduction at Source (TDS) certificate will be issued by BHEL as 
 applicable.  

 
 
 
23.0 COMMENCEMENT AND COMPLETION OF WORK          
 

 23.1 The contractor shall commence the work within the time   indicated in the  
  Letter of Intent and shall proceed with the same with due expedition without 
  delay. The responsibility of successful Tenderer under this Contract  
  commences from the date of issue of the Letter of Intent.  

 
 23.2 If the successful tenderer fails to commence the work within the stipulated 
 time, BHEL, at its sole discretion, will have the right to cancel the contract.  
 His Earnest Money and/ or Security Deposit will stand forfeited without any 
 further reference to him without prejudice to any and all of BHEL‟s other rights 
 and remedies in this regard.  

 
 23.3 All the works shall be carried out under the direction and to the satisfaction of 
 BHEL.  

 
 23.4 The transported equipment erected /constructed plant or work performed 
 under the Contract, as the case may be, shall be taken over by BHEL in part 
 or in full when it has been completed in all respects and/or satisfactorily put 
 into operation at site. However, the work under the Contract shall be 
 considered as completed only when the full scope of work is taken over by 
 BHEL. 

 
 

24.0 MEASUREMENT OF WORK AND MODE OF PAYMENT         
 

24.1 All items having a financial value shall be entered in BHEL measurement 
Book so that a complete record is obtained of all works performed under the 
Contract. 

 
24.2  Lump sum omissions will be entered for deduction. Measurement shall be 

restricted to that required to ascertain the financial liability of BHEL under the 
contract. 

 
24.3  Work, which fails to be measured in details, shall be measured physically 

without reference to any local custom that may obtain excepting where it may 
otherwise be directed in the tender documents. The measurements shall be 
taken jointly by any person duly authorised on the part of BHEL and by the 
Contractor. 

         
24.4  The Engineer shall give reasonable notice in writing to the Contractor of 

appointment for measurement. 
 
24.5  The Contractor shall, without extra charge, provide assistance with 

appliances and other things necessary for measurement and shall bear all the 
cost of measurement of his work. 
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24.6  Measurement shall be entered in BHEL Measurement Book and signed and 

dated by both parties each day at the site on completion of measurement. If 
the Contractor objects to any of the measurements recorded on the behalf of 
BHEL, a note to that effect will be made in BHEL Measurement Book or 
against the item or items objected to and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 

 
24.7  If, as a result of such objection, it becomes necessary to re-measure the 

work wholly or in part the expense of such re-measurement shall be borne by 
the contractor. 

 
24.8 If the Contractor's representative fails to attend when required, the Engineer 

shall have power to proceed by himself to take measurements and in that 
case these measurements shall be accepted by the Contractor as final. 

 
24.9 The Contractor shall, once in every month, submit to the Engineer details of 

his claims for the work done by him up to and including the previous month 
which are not covered by this Contract Agreement in any of the following 
respects: 

 
(a) Deviation from the items and Specifications provided in the Contract   

documents. 
            
(b) Extra items/new items of work. 
 
 (c) Quantities in excess of those provided in the Contract Schedule. 
 
 (d) Items in respect of which rates have not been settled. 

 
24.10 All payments due to the contractor shall be made through RTGS mode (e-

payment) 
 
24.11 For progress/ running bill payments, the contractor shall present detailed 

measurement sheets in triplicate duly indicating all relevant details based on 
technical documents and connected drawings for the work done during the 
month / period under different categories in line with terms of payment as per 
Letter of Intent.  The basis of arriving at the quantities/ weights shall be the 
relevant documents and drawings released by BHEL.  These measurement 
sheets shall be prepared jointly with Engineer and signed by both the parties.  

 
24.12 These measurement sheets will be checked by the Engineer and              

quantities and percentages eligible for   payment   under different groups shall 
be decided by him. The abstract of quantities and percentages so arrived at 
based on the terms of payment shall be entered in the Measurement Book 
and signed by both the parties.  

 
24.13 Based on the above quantities, contractor shall prepare the bills in the 

prescribed proforma and work out the financial value.  These will be entered 
in the Measurement Book and signed by both the parties.  Payment shall be 
made by BHEL after affecting the recoveries due from the contractor.     

 
24.14 All recoveries due from the contractor for the month / period shall be affected 

in full from corresponding running bills unless specific approval from 
competent authority is obtained   to the contrary. 
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24.15  Part rate of any item can be paid by engineer as deemed fit based upon the 

quantum of work/ services executed by the contractor. Simillarly, necessary 
amount shall be withhold/ recovered from the bills by the engineer as deemed 
fit and mutually agreed during contract execution which shall be released 
progressively or recovered in the final bill as decided by the engineer.        

 
24.16 Measurement shall be restricted to that quantity for which it is required to 

ascertain the financial liability of BHEL under this contract. 
 
24.17 Measurement shall be taken jointly by persons duly authorized by BHEL and 

the Contractor.  
 
24.18 The Contractor shall bear the expenditure involved, if any, in making the 

measurements and testing of materials to be used/ used in the work.  The 
Contractor shall, without extra cost   to BHEL, provide all the assistance with 
appliances and other things necessary for measurement.  

 
24.19 If, at any time due to any reason whatsoever, it becomes   necessary to re-

measure the work done, in full or in part, the expenses towards such re-
measurement shall be borne by the Contractor.   

 
24.20 Passing of bills covered by such measurements does not amount to 

acceptance by BHEL of the completion of the work measured. Any left out 
work has to be completed by the Contractor, as directed.  

 
24.21  Final measurement bill shall be prepared in the proforma prescribed for the 

purpose, based on the certificate issued by the Engineer that the entire work 
as stipulated in the tender specifications has been completed in all respects 
to the entire  satisfaction of BHEL. The Contractor shall give unqualified `No 
Claim‟ and `No Demand' certificates.  All the tools and tackles loaned to him 
should be returned in  condition satisfactory to BHEL. The abstract of final 
quantities and financial values  shall also be entered in the 
Measurement Book and signed by both the parties.  The  final bill shall be 
paid within a reasonable time after completion of the work. After the payment 
of final bill, only the guarantee obligation percentage value shall remain 
unpaid which shall be released after completion of guarantee period. 

 
 
 
25.0 RIGHTS OF BHEL   
 

BHEL reserves to itself the following rights in respect of this   contract without 
entitling the contractor to any compensation.   

 
25.1 To get the work done through another agency at the risk and cost of the 
 contractor, in the event of poor progress or the contractor's inability to 
 progress the work for completion as stipulated in the contract, poor quality of 
 work, persistent disregard of instructions of BHEL, assignment, transfer, 
 subletting of the contracted work without written permission of BHEL, non-
 fulfillment of any contractual obligations etc. and to claim / recover 
 compensation for such losses from the contractor including BHEL's 
 supervision charges and overheads  from Security Deposit/ other dues.  
 



 TE No.: BHE/AA/ GAX/ 12/ NB-AR/ 011      AA/NB-AR/GCC 

                            Page 17 of 63 

25.2 To withdraw any portion of work and / or to restrict / alter quantum of work as 
indicated in the contract during the progress of work or short close the 
contract and get it done through another agency and/ or by the departmental 
experts to suit BHEL's commitments or in case BHEL decides to advance the 
completion due to other emergent reasons. The payment shall be restricted to 
the actual work done / services offered as per billing schedule of the contract 
upto the period such decision of short closer  of contract is communicated to 
the contractor. BHEL‟s decision with regard to short closer of contract shall be 
final and binding on the contractor. 

 
25.3 To terminate the contract after due notice (minimum seven days) and forfeit 

the Security Deposit and recover the loss sustained in getting the balance 
work done through other agencies in addition to liquidated damages/ penalty 
in the event of:   

 
 (a) Contractor's continued poor progress.    

 
 (b) Withdrawal from or abandonment of the work before completion of the 
       work.   
 
 (c) Corrupt act of the contractor.   
 
 (d) Insolvency of the contractor.  
 
 (e) Persistent disregard of the instructions of BHEL.    
 
 (f) Assignment, transfer, subletting of the contract work without BHEL‟s        
      written permission.  
 
 (g) Non-fulfillment of any contractual obligations.   
 
25.4 To recover any moneys due from the Contractor from out of any moneys due 
 to the Contractor under this or any other Contract or from the Security 
 Deposit.  
 
25.5 To claim compensation for losses sustained including BHEL's supervision 
 charges and overheads in case of termination of contract and to levy penalty 
 for delay in completion of work.  
 
25.6 To determine the Contract or to restrict the quantum of work   and pay for the 
 portion of work done in case BHEL's contract with its customer is terminated 
 for any reason.  
 
25.7 To affect recoveries from any amounts due to the contractor under this or any 
 other contract or in any other form the moneys which BHEL is forced to pay to 
 anybody due to contractor‟s failure to fulfill any of his obligations.         
 
25.8 To restrict or increase the quantity and nature of work to suit site 
 requirements, since the tender specification is based on preliminary 
 documents and quantities furnished therein are indicative and approximate a
 nd the rates quoted shall not be subject to revision.         
 
25.9 To deploy BHEL's skilled and semiskilled workmen in case of               
 emergency / poor progress/ deficiency in skill on the part of the employees of 
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 the contractor and   to recover the expenditure on account of the same from 
 the moneys due to the contractor.  
 
25.10 While every endeavor will be made by BHEL to this end, BHEL cannot 
 guarantee uninterrupted work due to conditions beyond its control.  The 
 Contractor will not be entitled to any compensation/ extra payment on this 
 account.  
  
25.11 In the event of any dispute of technical nature, the decision of BHEL shall be 
 final and binding on the Contractor.  
 

 
26.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  
 

The following are the responsibilities of the Contractor in respect of observance of 
local laws, employment of personnel, payment of taxes etc.:  

 
26.1 As far as possible, unskilled workers shall be engaged from the local areas in 
 which the work is being executed.   
 
26.2 The contractor at all times during the continuance of this contract, shall in all 
 his dealings with the local labour for the time being employed on or in 
 connection with the work, has due regard to all local festivals, religious and 
 other customs.  
 
26.3 The Contractor shall comply with all State and Central Laws, Statutory Rules, 
 Regulations, etc., such as The payment of wages Act, The Minimum Wages 
 Act, The workmen's Compensation Act, The   Employer's   Liability Act, The 
 industrial Disputes Act, The Employees' Provident Fund Act, Employees' 
 State Insurance Scheme, the Contract Labour (Regulations and Abolition Act, 
 1970) and other Acts, Rules and   Regulations for labour as may be enacted 
 by the Government during the tenure of the Contract and having force or 
 jurisdiction  at site. The contractor shall give to the local Governing Body, 
 Police and other concerned Authorities all such notice as may be required 
 under law. 
 
26.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain 
 independent license under the Contract Labour  (Regulations and Abolition 
 Act, 1970) from the concerned authorities based on the certificate  (Form-V) 
 issued by the principal employer.  
 
26.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, 
 tolls, royalty, commissions or   other charges which may be leviable on 
 account of any of his operations connected with this contract. In case BHEL is 
 forced to make any such payment, BHEL shall recover the same from the 
 contractor either from moneys due to him or otherwise as deemed fit.   
 
26.6 While BHEL will pay the inspection fees of the government statutory 
 Inspectorate, all other arrangements for the periodical visits of such 
 Inspectors to site, inspection certificates etc. will have to be made by the 
 contractor at his cost. The contractor will also meet all expenses in 
 connection with observed discrepancies by these govt. inspectors and 
 performing any requisite qualification tests.         
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26.7 The contractor shall be responsible for the provision of health and sanitary 
 arrangements more particularly described in the Contract Labour 
 (Regulations and Abolition Act, 1970) and safety precautions as may be 
 required for safe and satisfactory execution of the contract.  
 
26.8 The contractor shall be responsible for proper accommodation including 
 adequate medical facilities for the personnel employed by him.   
 
26.9 The contractor shall be responsible for the proper behavior and observance of 
 all regulations by the staff employed by him.    
 
26.10 The contractor shall ensure that no damage is caused to any person / 
 property of other parties working at site.  If any such damage is caused, it 
 shall be the responsibility of the contractor to make good the losses and 
 compensate them.  
 
26.11 All the properties/ equipment/ components of BHEL/ its customer loaned with 
 or without deposit, to the contractor shall remain the properties of BHEL/ its 
 customer.  The contractor shall use such properties for the purpose of   
 execution of this contract.  All such properties/ equipment/ components shall 
 be taken to be in good condition unless notified to the contrary by the 
 contractor within 48 hours.  The contractor shall return them in good condition 
 as and when required by BHEL/ its customer.  In case of non-return, loss, 
 damage, repairs etc., the cost thereof, as may be fixed   by the Engineer, will 
 be recovered from the contractor.   
 
26.12 It shall not be obligatory on the part of BHEL to supply any tools and tackles 
 or materials other than those specifically agreed to be given by BHEL. 
 However, depending upon availability / possibility, BHEL/ its customer's 
 equipment and other materials may be made available to the contractor on   
 payment of hire charges as fixed by them, subject to the conditions laid down 
 by BHEL/ its customer from time to time.  Unless paid in advance, such hire 
 and other charges shall be   recovered from out of dues to the contractor or 
 security deposit in one installment.   
 
26.13 The contractor shall fully indemnify and keep indemnified BHEL against all 
 claims of whatever nature arising during the course of execution of this 
 contract.   
  
26.14 In case the contractor is required to undertake any work outside the scope of 
 this contract, the amount payable shall be as may be mutually agreed upon.          
 
26.15 Any delay in completion of works or non-achievement of periodical targets, 
 due to reasons attributable to the contractor, will have to be compensated by 
 the contractor either by increased manpower and resources or by working 
 extra hours or more than one shift at no extra cost to BHEL.  
 
26.16 The contractor shall execute the work under the conditions usual to such 
 plant construction and in conjunction with numerous other operations at site.  
 The contractor and his personnel shall cooperate and coordinate with other 
 agencies at project site and proceed in a manner that shall help in the 
 progress of work at site as a whole.   
 
26.17 The contractor will be directly responsible for payment of wages to his 
 workmen.  A pay-roll sheet giving details of all payments made to the 
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 workmen duly signed by the contractor's representative should be furnished 
 to BHEL, if called for.    
 
26.18 In case of any class of work for which there is no specification laid down in 
 the contract, such work shall be carried out in accordance with the 
 instructions   and requirements of the Engineer.    
 
26.19 No levy, payment or charges made or imposed shall be impeached by reason 
 of any clerical error or by reason of any mistake in the amount levied, 
 demanded or charged.    
 
26.20 No idle labour charges will be admissible in the event of any stoppage of 
 work resulting in the contractor's workmen being   rendered idle due to any 
 reason at any time.  
 
26.21 The contractor shall take all reasonable care to protect the materials and the 
 work till such time the plant / equipment has been taken over by BHEL.  
 
26.22 Contractor shall not stop work or abandon the site for whatsoever reason or 
 dispute, excepting for Force Majeure conditions.  All problems / disputes shall 
 be separately discussed and settled without affecting the progress of work.  
 Stoppage or abandonment of work, other than under force Majeure 
 conditions, shall be treated as breach of Contract and dealt with accordingly.  
 
26.23  The contractor shall keep the area of work clean and shall remove the debris 
 etc while executing day-to-day work. Upon completion of work, the contractor 
 shall remove from the vicinity of work, all scrap, packing materials, rubbish, 
 unused and other materials and deposit them in places specified by the 
 Engineer.  The contractor will also demolish all the hutments, sheds, offices, 
 etc. constructed and used by him and shall clean the debris.  In the event of 
 his failure to do so, the same will be arranged to be done by the Engineer and 
 the expenses recovered from the contractor.  
 
26.24 The contractor shall execute the work in the most substantial and workman 
 like manner in the stipulated time. Accuracy of work and timely execution 
 shall be the essence of this contract. The contractor shall be responsible to 
 ensure that the quality, assembly and workmanship conform to the 
 dimensions and clearance given in the drawings and/ or as per the 
 instructions of the Engineer.    
 
26.25 The contractor shall furnish fortnightly labour deployment report indicating the 
 classification and number of workmen engaged, date wise and category wise.  
 Besides, the contractor shall also furnish progress reports on work at regular 
 intervals as required by the Engineer.  
 
26.26 No land belonging to BHEL shall be occupied by the Contractor without the 
 written permission of BHEL. 

 
 
27.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 

27.1 All safety rules and codes applied by BHEL and its customer at   site shall be 
 observed by the contractor and his workmen without exception. The 
 contractor shall be responsible for the safety of the equipment / material and 
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 work to be performed by him and shall maintain all lights, fencing guards, 
 signs etc.  or other protections  necessary  for  the purpose.    Contractor shall 
 also take such additional precautions as may be indicated from time to time 
 by the Engineer, with a view to prevent pilferage, accidents, fire hazards etc.  
 Suitable number of clerical staff, watch and ward, store keepers to take care 
 of equipment, materials, construction tools and tackles shall be posted at site 
 by the contractor till the completion of the work under this contract.   The 
 contractor shall arrange for such safety devices as are necessary for this type 
 of work and carry out the requisite site tests of handling equipment, lifting   
 tools, tackles etc.  as per usual standards and practices. 
 
27.2 The contractor shall provide to its work force and ensure the use of the 
 following personal protective equipment as found necessary and as directed 
 by the authorized BHEL officials.  
 

(a) Safety Helmets conforming to IS-2925 
(b) Safety Belts conforming to IS-3521 
(c) Safety shoes conforming to IS-1989 
(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940, 
      IS-5983 

 (e)  Hand & body protection devices conforming to   IS-2573, IS-6994, IS- 
      8807     & IS-8519. 

 (f)  Rubber gloves for electrical purposes confirming to IS-4770 
 (g) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994 
 (h) Industrial and safety rubber knee boots confirming to IS- 5557 

 
27.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, 
 cradles, safety   nets, ladders, equipment etc. used by the contractor shall be 
 of safe design and construction. These shall be tested and certificate of 
 fitness obtained before putting them to use and from time to time as 
 instructed by authorized BHEL official who shall have the right to ban the use 
 of any item.     
 
27.4 All electrical equipment, connections   and   wiring   for   construction power, 
 its distribution and use shall conform to the requirements of Indian Electricity 
 Act and Rules.  Only electricians licensed by the appropriate statutory 
 authority shall be employed by the contractor to carry out all types of electrical 
 works. All electrical appliances including portable electric tools used by 
 contractor shall have safe plugging system to source of power and be 
 appropriately earthed.  
 
27.5 The contractor shall not use any hand lamp energized by electric power with 
 supply voltage of more than 24 volts. For work in confined spaces, lighting 
 shall be arranged with power source of not more than 24 volts.    
 
27.6 Where it becomes necessary to provide and / or store petroleum products, 
 explosives, chemicals and liquid or gaseous fuel or any other substance that 
 may cause fire or explosion, the contractor shall be responsible for carrying 
 out such provision and/or storage in accordance with the rules and 
 regulations laid down in the relevant Government Acts, such as Petroleum 
 Act, Explosives Act, petroleum and Carbides of Calcium Manual of the Chief 
 Controller of Explosives, Government of India etc.  Prior approval of the 
 authorized BHEL official at the site shall also be taken by the contractor in all 
 such matters.  
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27.7 The contractor shall arrange at his cost (wherever not specified) appropriate 
 illumination at all work spots for safe working, when natural daylight may not 
 be adequate for clear visibility.  
 
27.8 In case of a fatal or disabling injury / accident to any person at construction 
 sites due to lapses by the contractor, the victim and / or his / her dependents 
 shall be compensated by the contractor as per statutory requirements.  
 However, if considered necessary, BHEL shall have the right to impose 
 appropriate financial penalty on the contractor and recover the same from 
 payments due to the contractor for suitably compensating the victim and / or 
 his / her dependents. Before imposing any such penalty, appropriate enquiry 
 shall be held by BHEL giving opportunity to the contractor to present his case.   
 
27.9 In case of any damage to property due to lapses by the contractor, BHEL 
 shall have the right to recover the cost of such damages from the payments 
 due to the contractor after holding an appropriate enquiry.  
 
27.10 In case of any delay in the completion of a job due to mishaps attributable to 
 lapses by the contractor, BHEL shall have the right to recover cost of such 
 delay from the payments due to the contractor, after notifying the contractor 
 suitably and giving him opportunity to present his case.  
 
27.11 If the contractor fails to improve the standards of safety in its operation to the 
 satisfaction of BHEL after being given reasonable opportunity to do so and / 
 or if the contractor fails to take appropriate safety precautions or to provide 
 necessary safety devices and equipment or to carry out instructions regarding 
 safety issued by the authorized BHEL official, BHEL shall have the right to 
 take the corrective steps at the risk and cost of the contractor after giving a 
 notice of not less than seven days indicating the steps  that  would be taken 
 by BHEL.   
 
27.12 The contractor shall submit report of all accidents, fires, property damage and 
 dangerous occurrences to the authorized   BHEL official immediately after 
 such occurrence, but in any case not later than 12 hours of the occurrence.  
 Such reports   shall be furnished in the manner prescribed by BHEL. In 
 addition, periodic reports on safety shall also be submitted by contractor to 
 the authorized BHEL official from time to time as prescribed.  
 
27.13  During the course of construction, alteration or repairs scrap lumbers with 
 protruding nails, sharp edges etc., and all other debris including combustible 
 scrap shall be kept cleared from working areas, passageways and stairs in 
 and   around site.   
 
27.14 Cylinders shall be moved by tilting and rolling them on their bottom edges.   
 They shall not be intentionally dropped, struck or permitted to strike each 
 other violently.  When cylinders are transported by powered vehicles, they 
 shall be secured in a vertical position.   
 
27.15 The contractor shall be responsible for the safe storage of his radioactive 
 sources.   
 
27.16 All the contractor's supervisory personnel and sufficient number of workers 
 shall be trained for fire fighting and shall be assigned specific fire protection 
 duties.  Enough number of such trained personnel must be available during 
 the tenure of the contract.   
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27.17 Contractor shall provide enough fire protecting equipment of the types and 
 numbers at his office, stores, erection site, other temporary structures, labour 
 colony area etc.  Access to such fire protection equipment shall be easy and 
 kept open at all times.  Compliance of the above requirement under fire 
 protection shall in no way relieve the contractor of any of   his responsibility 
 and liabilities to fire accident occurring. In   the event fire safety measures are 
 not to BHEL‟s satisfaction, BHEL shall have option to provide the same and 
 recover the cost plus incidentals from contractor's bills and / or impose 
 penalty as deemed fit by the Engineer.  
 
27.18 Before commencing the work, the contractor shall appoint / nominate a 
 responsible officer to supervise implementation of all safety measures and 
 liaison with his counterpart of BHEL.  
 
27.19 If safety record of the contractor in execution of the awarded job is to the 
 satisfaction of Safety Department of BHEL, issue of an appropriate certificate 
 to recognize the safety performance of the contractor may be considered by 
 BHEL after completion of the job.   
 
27.20 All prescribed forms of BHEL pertaining to HSE requirements shall be duly   
 filled and submitted by the contractor periodically or otherwise as per the 
 requirement of the engineer-in-charge. 

 
27.21 Necessary precautions and arrangements including sprinkling of water during 

  work as acceptable to BHEL for safety and reducing environmental pollution 
  have to be made by the contractor. No claim on this account shall be  
  entertained on this account and the contractor‟s rates shall be deemed to  
  have taken this into account. 

 
 
 
28.0 CONSEQUENCES OF CANCELLATION          
 

28.1  Whenever BHEL exercises its authority to terminate the contract / withdraw a 
 portion of work under clause 25, the work may be got completed by any other 
 means at the contractor's risk and cost provided that in the event of the   cost 
 of completion (as certified by the Engineer which shall be final and binding on 
 the contractor) being less than the contract value, the advantage shall accrue 
 to BHEL.  If the cost of completion exceeds the moneys due to the contractor 
 under the contract, the contractor shall either pay the   excess amount 
 demanded by BHEL or the same shall be recovered from the contractor.  This 
 will be in addition to the forfeiture of Security Deposit and recovery of 
 liquidated damages as per relevant clauses.     
 
28.2 In case BHEL completes the work under the provisions of this clause, the cost 

  of such completion to be taken into account for determining the excess cost to 
  be charged to the contractor shall consist of cost of materials purchased and / 
  or labour provided by BHEL with an addition of such percentage to cover  
  supervision and establishment charges as may be decided by BHEL.   
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29.0 INSURANCE   
 

29.1 BHEL shall arrange for insuring the materials / property of BHEL covering the 
 risks during transit, storage, erection and commissioning. The Contractor has 
 to arrange on his own insurance pertaining to their scope of work for all 
 workers and to arrange for accident risk policy/ workmen compensation 
 policy, materials like Cement, Reinforcement steel and other bought out items 
 and other valuable building materials during its transport, storage, till it goes 
 to the permanent work, their all T & Ps and, IMTEs and fixed assets which 
 they may acquire and deploy at site. Proper insurance cover against any 
 eventuality such as earthquakes, floods and other calamities has to be taken 
 by the contractor for constructed and completed structures at site till these are 
 handed over to BHEL.  
 
29.2 It shall be the sole responsibility of the contractor to insure his workmen 
 against risks of accidents and injury while at work as required by the relevant 
 Rules and to pay compensation, if any, to them as per Workmen's 
 Compensation Act.  The contractor shall also insure his staff against 
 accidents. The work will be carried out in a protected area   and all the Rules 
 and Regulations of BHEL in the   Project Area which are in force from time to 
 time will be followed by the contractor.  
 
29.3 If due to negligence and/or non-observance of safety and other precautions, 
 any accident / injury occur to any other persons/ public, the   contractor   
 shall   pay necessary compensation and other expenses, if so decided by the 
 appropriate authority.  
 
29.4 The contractor will take necessary precautions and due care to protect the     
 material, while in his custody from any damage/ loss till the same is taken 
 over by BHEL.  For lodging / processing of insurance claim the contractor will   
 submit necessary documents.  BHEL will reserve the right to recover the loss 
 from the contractor, in case the damage / loss is due to carelessness / 
 negligence on the part of the contractor. In case of any theft of material under 
 contractor's custody, matter shall be reported to police by the contractor  
 immediately and copy of FIR and subsequently police investigation report 
 shall be submitted to BHEL for taking up with insurance. 
 
29.5 If due to negligence/ carelessness on the part of the contractor, any material/ 
 equipment owned by BHEL is damaged, the contractor shall submit 
 necessary documents for lodging insurance claims as required by BHEL 
 Engineer. BHEL shall however reserve the right to recover deductible 
 franchise and also unsettled portion of insurance claim amount from the 
 contractor. 
 
29.6 If due to negligence/ carelessness on the part of the contractor, any 
 surrounding properties also get damaged, the contractor shall submit 
 necessary documents for lodging insurance claims as required by BHEL 
 Engineer. BHEL shall however reserves the right to recover deductible 
 franchise and to unsettled portion of insurance claim amount from the 
 contractor. 
 
29.7 The contractor may note that BHEL T&Ps / IMTEs are not insured. The 
 Contractor will take necessary precautions and due care to protect the same 
 while in his custody from any damage/ loss till the same is handed over back 
 to BHEL. In case the damage / loss is due to carelessness/ negligence on the 
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 part of the contractor, the Contractor is liable to get them repair/ replaced 
 immediately and in case of his failure to do so within a reasonable time, BHEL 
 will reserve the right to recover the loss from the contractor.  
 

 
 
30.0 COMPLETION SCHEDULE AND PENALTY FOR DELAY  
 

30.1 The Contractor shall complete the work as per the time frame given in the 
 Letter of Intent. 
 
30.2 Failure to complete the work in time as per the time frame specified will make 
 the Contractor liable to an unconditional penalty as specified in Special 
 Conditions of Contract. 
 

 
31.0 STRIKES AND LOCKOUTS 
 

31.1 The contractor will be solely responsible for all disputes and other issues 
 connected with his workmen. In the event of contractor's workmen resorting to 
 strike or the contractor   resorting to lockout and if the strike or lockout so 
 declared is not settled within a period of one month, BHEL shall have the right 
 to get the erection work executed by employing its own men or through other 
 agencies or both.  The cost incurred by BHEL in this regard shall be 
 recovered from the contractor.   
 
31.2 For any purpose whatsoever, the employees of the contractor shall not be 
 deemed to be in the employment of BHEL   
 

 
32.0 FORCE MAJEURE  
 

32.1 The following shall amount to Force Majeure conditions.  Acts of God, Act of 
 any Government, War, Sabotage, Riots, Civil Commotion, Police Action, 
 Revolution, Flood, Fire, Cyclone, Earthquake and Epidemic and other similar 
 causes over which the contractor has no control.  
 
32.2 If the contractor suffers delay in the due execution of the contract, due to 
 delays caused by force Majeure conditions, as defined above, the agreed 
 time for completion of the work covered by this contract shall be extended by 
 a period of time equal to the period of delay, provided that on the occurrence 
 of any such contingency, the   contractor immediately reports to BHEL in 
 writing the causes for the delay but the Contractor shall not be eligible for any 
 compensation on this account.  

 
 
33.0 GUARANTEE : Even though the work will be carried out   under   the     supervision   

of   the   Engineer, the contractor will be responsible for the quality of the  
workmanship  and  shall  guarantee  the  work  done for a period as specified in the 
Special Conditions of Contract  and  shall rectify, free of cost to BHEL, all defects 
arising out of faulty erection/ construction  during the guarantee  period . In the event 
of the contractor failing to repair the defective works within the time specified by the 
Engineer, BHEL may proceed to undertake the repairs of such defective works at the 
contractor‟s risk and cost, without prejudice to any other rights and recover the same 
from out of any moneys payable to the contractor or by other legal means. 
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34.0 CONTRACT LAW, NOTICE AND ARBITRATION: 

 
34.1 The Contract shall be governed by the Law for the time being in force in the 
 Republic of India.  The Civil Court having ordinary civil jurisdiction over site 
 shall alone have exclusive jurisdiction in regard to all claims in respect of the 
 contract.   
 
34.2 The  Contractor  shall  furnish  to  the  Engineer, the name, designation and 
 address of his authorized  agent  and  all complaints,  notices,  
 communications and references shall be  deemed  to  have  been  duly  given  
 to  the  Contractor,  if  delivered  to  the Contractor or his authorized agent or 
 left   at or posted to the address either of the contractor  or  his  authorized 
 agent and shall be deemed to have been so given in  the  case  of  posting  
 on  the  day on which they would have  reached such address in the ordinary 
 course  of  post  or  at  which they were so delivered or left.  
 
34.3 All disputes between the parties to the contract arising  out  of or in relation to 
  the contract, other than those for which  the  decision of  the Engineer or any 
  other person is by the  contract expressed to be final and  conclusive,  shall  
  after  written  notice  by either party to the contract to the other   party, be  
  referred to sole arbitration of the General Manager or his nominee. The  
  arbitration shall be conducted in accordance with the provisions of the  
  Arbitration and Reconciliation Act, 1996. The parties to the contract  
  understand and agree that it will be no objection that the General Manager or 
  the person nominated as Arbitrator had earlier   in his official capacity to deal 
  directly or indirectly with the matters to which the contract relates or that in the 
  course of his official duties had expressed views on all or any of the matters 
  in dispute or difference.  The award of the Arbitrator shall be final and binding 
  on the parties to this contract.   In the event of the Arbitrator dying, neglecting 
  or refusing    to act or resigning or being unable to act for any reason or his 
  award being set aside by the Court for any reason, it shall be lawful for the 
  General Manager or his successor, as the case may be, either to act himself 
  as the Arbitrator or to appoint another Arbitrator in place of the outgoing  
  Arbitrator in the manner aforesaid. The Arbitrator may, from time to time, with 
  the consent of both the parties to the contract, enlarge the time for making   
  the award.  Work under the contract shall be continued during the arbitration 
  proceedings.  The venue of the arbitration shall be the place from which the 
  contract is issued or such other place as the Arbitrator at his discretion may 
  determine.   
 
 

35.0    REVERSE AUCTION (RA) 
 

35.01 BHEL may go for Reverse Auction (on-line bidding on Internet) instead of 
opening the submitted sealed paper price bid. The decision to go for Reverse 
Auction will be taken after techno-commercial evaluation. Information and 
general terms and conditions governing RA are given below. 

 
35.02  For the proposed reverse auction, technically and commercially acceptable        

bidders only shall be eligible to participate. 
 
35.03 BHEL will engage the services of a Service Provider who will provide all 

necessary training and assistance/ demonstration before commencement of 
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on line bidding on internet. 
 
35.04 BHEL will inform the Vendors in writing the details of Service Provider to 

enable them to contact for training/ demonstration. 
 
35.05 Business rules like event date, time, start price, bid decrement, extensions etc. 

also will be communicated through Service Provider for compliance. 
 
35.06 Vendors have to fax the Compliance form in the prescribed format (provided 

by Service provider) before start of Reverse Auction. Without this, the vendor 
will not be eligible to participate in the event. 

 
35.07  BHEL may provide the calculation sheet which will help the Vendors to enable 

them to fill-in the price and keep it ready for keying in during the Auction. 
 
35.08  Reverse auction will be conducted on a scheduled date & time. 
 
35.09  At the end of Reverse Auction event, the lowest bid value will be known on 

the network. 
 

35.10 The lowest bidder has to fax the duly signed filled-in prescribed format as 
provided to BHEL through Service Provider within 24 hours of Auction without 
fail. 

 
35.11  Any variation between the on-line bid value and the signed document will be 

considered as sabotaging the tender process and will invite disqualification of 
vendor to conduct business with BHEL as per prevailing procedure. 

 
35.12  In case BHEL decides not to go for Reverse Auction procedure for this 

tender enquiry, the paper Price bids already submitted and available with 
BHEL shall be opened as per BHEL's standard practice.      

 
 
 

--x--x-- 
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SECTION - II 
 

PART – C 
 

TERMS AND CONDITIONS FOR GEO-TECHNICAL INVESTIGATIONS , 
TOPOGRAPHICAL SURVEY , BUILDING CONSTRUCTION AND OTHER WORKS  
 
                
36.0   CONTRACTOR‟S SITE OFFICE & CONTRACTOR'S SUPERVISION 
 
 

36.1  The Contractor shall establish an office at Site and keep posted an 
authorized, responsible officer with valid Power of Attorney for the purpose of 
the contract. Any order or instructions of the Engineer or his duly authorized 
representative, communicated to the contractor's representative at site office 
will be deemed to have been communicated to the contractor at his legal 
address.  

 
36.2  The Contractor shall either himself supervise the execution of the Contract or 

shall appoint a competent Engineer / agent approved by the Engineer to act 
in his stead. 

 
36.3  The Contractor shall employ an Engineer/ Agent having at least a `Degree of 

Bachelor in Civil Engineering' from a recognized university with six years as 
post qualification experience or having at least a  `Diploma in Civil 
Engineering' from a recognized college with ten years of post qualification 
experience. 

 
36.4  The employment of an Engineer / Agent as aforesaid shall not be necessary if 

the Contractor himself is in possession of a recognized technical qualification 
and is in the opinion of the Engineer capable of receiving instructions of the 
Engineer and of executing the work to the satisfaction of the   Engineer. 

 
36.5  If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the 

Engineer shall have full powers to suspend the execution of work and stop 
payment of any money that may have become due until such date as a 
suitable Engineer / Agent is appointed and the Contractor shall be held 
responsible for the delay caused to the work and no extension of time on this 
account shall be given to him. 

 
36.6  Orders given to the Contractor's Engineer / Agent shall be considered to have 

the same force as if they had been given to the Contractor himself. 
 
36.7  The Contractor or his Agent shall be in attendance at the site during all 

working hours and shall superintend the execution of work with such 
additional assistance in each grade as the Engineer may consider necessary. 
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36.8  The Contractor or his accredited Agent shall attend, when required and 
without making any claim for doing so, either the office of the Engineer or the 
work site to receive instructions. 

 
36.9  The BHEL Engineer shall have full powers to instruct the Contractor to 

arrange for immediate termination of services, in connection with this 
contract, of any Agent, servant or employee whose continued employment is, 
in his opinion, undesirable, without assigning any reason. 

 
 
        
37.0  SUPERVISORY STAFF AND WORKMEN 
 

37.1  The contractor shall deploy all the experienced skilled, semiskilled and                           
 unskilled workmen required for all the works under this specification. BHEL 
 reserves the right to decide on the suitability of the workers and other 
 personnel who will be deployed by the contractor. BHEL reserves the right to 
 insist on removal of any employee of the contractor at any time, if they find 
 him unsuitable and the contractor shall forth with removes him. 
 
37.2  The supervisory staff including qualified Engineers deployed by the contractor 
 shall ensure proper out-turn of work and discipline on the part of the labour 
 put on the job by the contractor and in general see that the works are carried 
 out in a safe and proper manner and in coordination with other labour and 
 staff deployed directly by BHEL or other contractors of BHEL / other agency. 
 
37.3  The work shall be executed under the usual conditions like rain, insufficient 
 space, improper approach roads etc., and effecting major construction work 
 and in  conjunction with numerous other operations at site. The contractor 
 and his personnel shall cooperate with other personnel / contractor, 
 coordinating his work with others and proceed in a manner that shall not 
 delay or hinder the progress of work as a whole. 
 
37.4  The contractor's supervisory staff shall execute the work in the most 
 substantial and workman like manner in the stipulated time. Accuracy of work 
 and aesthetic finish are essential part of this contract. The contractor shall be 
 responsible to ensure that assembly and workmanship conform to the 
 dimensions and tolerances given in the drawings /documents / instructions 
 given by BHEL Engineer from time to time.  
 
37.5  It is the responsibility of the contractor to engage his workmen in shifts or on 
 overtime basis for achieving the targets set by BHEL. The contractor's finally 
 accepted rates shall include all these contingencies.  
 
37.6  During the course of construction, if the progress is found unsatisfactory, or in 
 the opinion of BHEL, if it is found that the skilled workmen like welder, fitters, 
 technicians etc. deployed are not sufficient, BHEL after giving reasonable 
 opportunity to the contractor, will induct on the work the required workmen in 
 addition to contractor's workmen to improve the progress and recover from 
 the contractor's bills. 

 
37.7  If the contractor or his workmen or employees shall break, deface, injure or 
 destroy any part of a building, road kerb, fence, enclosure, water pipes, 
 cables, drains, electric or telephone posts or wire, trees or any other property 
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 or to any part of erected components etc., the contractor shall make the same 
 good at his own expense or in default, BHEL may cause the same to be 
 made good by other workmen or by other means and deduct the expenses (of 
 which BHEL's decision will be final) from any money due to the contractor. 
 
37.8 The month wise manpower deployment plan to be submitted as per format (at 
 Annexure-C – Part B) is only to assess the capability as well as 
 understanding of the contractor to execute the work. It shall be the 
 contractor's responsibility to deploy the required manpower, for timely and 
 successful completion of the job, to any extent over and above those 
 indicated in the above deployment plan (including those which are not 
 covered in the plan submitted) without any compensation on this account. 

 
37.9 The Contractor shall ensure deposit of provident funds and get necessary ESI 
 of their deployed workmen, employees at site and produce documents to 
 BHEL in respect of these as desired by BHEL from time to time. 

 
 
 
38.0  TOOLS AND PLANTS / IMTEs 
 

38.1  All T&Ps and IMTEs which are required for successful and timely execution of 
the work covered within the scope of this tender, shall be arranged and 
provided by the contractor at his own cost in working condition.  Indicative 
lists of   T&Ps and IMTEs to be arranged by the contractor are given as per 
(ANNEXURE- SCC - A ) in Special Conditions of Contract. In the event of 
the failure of  contractor to bring necessary and sufficient T&Ps/ and IMTEs, 
BHEL will be  at liberty to arrange the same at the risk and cost of contractor 
including transportation cost of same from any of BHEL site/place and hire 
charges as applicable shall be deducted from contractor's bill. Decision of 
BHEL in this regard shall be final and binding on contractor.  

 
38.2 All distribution boards, connecting cables / welding cables, wire ropes, hoses 
 etc. including temporary air/water / electrical connections etc. shall have to be 
 arranged by the contractor at his own cost.  
 
38.3  In case of non-availability of the T&Ps to be provided by BHEL due to 
 breakdown, major overhauls, distribution pattern or any other reason, the 
 contractor shall plan / amend / alter his activities to meet erection / 
 commissioning targets in consultation with BHEL. 
 
38.4 The contractor shall arrange at his own cost operators, fuel, and other 
 consumables etc. for the operation. All lubricants such as mobile oil, gear oil, 
 break oil, hydraulic oil, torque converter oil & grease shall be provided by 
 contractor free of cost.  

 
38.5 The contractor shall engage trained and experienced operators for the 
 operation of T&Ps. BHEL Engineer will check their skill and performance 
 before they are allowed to operate the same. However checking of skills by 
 BHEL does not absolve the contractor of his responsibilities for proper & safe 
 handling of equipment, consistent good performance of operators & regular 
 performance evaluation of operators. 
 
38.7  The day to day and routine maintenance of T&Ps should be carried out by 
 contractor as per manufacturer's schedule at his cost. These shall be 
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 maintained in good working condition during the entire period of use. T&Ps in 
 defective / damaged condition shall be rectified promptly to the full 
 satisfaction of BHEL engineer. Contractor shall maintain records for 
 maintenance of major T&Ps which shall be made available for Inspection 
 whenever required. In case of any lapses on the part of the contractor BHEL 
 at its own discretion get the servicing / repair of equipment done at the risk 
 and cost of the contractor with BHEL overheads.  
 
38.8 Increasing / shortening of the crane boom to suit work requirements shall 
 have to be arranged by the indenting contractor at his cost. All necessary 
 manpower, tools, support, consumables, illumination etc. will have to be 
 arranged by contractor at his cost.  
 
38.9 Consolidation of ground and arrangement of sleepers / sand bag filling etc. for 
 safe operation / movement of equipment including cranes / trailers etc. shall 
 be the responsibility of the contractor at his cost.  
 
38.10  Contractor shall ensure deployment of serviced and healthy T&Ps including 
 cranes, lifting tackles, wire ropes, Manila ropes, winches and slings etc. 
 History card and maintenance records for major T&Ps will be maintained by 
 the contractor and will be made available to BHEL Engineer for inspection as 
 and when required. Identification for such T&Ps will be done as per BHEL 
 Engineer's advice.  
 
38.18  Contractor shall ensure deployment of reliable and calibrated IMTEs 
 (Inspection measuring and Test equipment). The IMTEs shall have test/ 
 calibration certificates from authorized / Govt. approved / accredited agencies 
 traceable to National / International standards. Each IMTE shall have a label 
 indicating calibration status i.e. date of calibration, calibration agency and due 
 date for calibration. A list of such instruments deployed by contractor at site 
 with its calibration status is to be submitted to BHEL Engineer for control.  
 
38.19  Retesting / re-calibration shall also be arranged at regular intervals during the 
 period of use as advised by BHEL Engineer with in the contract price. The 
 contractor will also have alternate arrangements for such IMTE so that work 
 does not suffer when the particular instrument is sent for calibration. Also if 
 any IMTEs not found fit for use, BHEL shall have the right to stop the use of 
 such item and instruct the contractor to deploy proper item and recall i.e. 
 repeat the readings taken by that instrument, failing which BHEL may deploy 
 IMTEs and retake the readings at contractor's cost.  
 
38.20  BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor 
 brought to the site for the purpose of erection, testing and commissioning. 
 BHEL shall continue to hold the lien on all such items throughout the period of 
 contract. The Contractor and/or his Sub-contractors shall remove no material 
 brought to the Site from the Site without the prior written approval of the 
 Engineer.  
 
38.21  The month wise T&P deployment plan to be submitted as per format (at 
 Annexure-D to general conditions of contract) is only to assess the capability 
 as well as understanding of the contractor to execute the work. It shall be the 
 contractor's responsibility to deploy the required T&Ps, for timely and 
 successful completion of the job, to any extent over and above those 
 indicated in the above deployment plan (including those which are not 
 covered in the plan submitted) without any compensation on this account. 
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39.0  MATERIALS 
 

39.1  The contractor shall at his own expenses provide all materials e.g. cement 
 reinforcement steel, structural steel, cladding, all finishing material including
 paints, welding electrodes and other consumables etc. required for the work. 

  
39.2  All materials to be provided by the Contractor shall be of the best kind in 
 conformity with the specifications laid down in the contract or as per relevant 
 Indian standard and the Contractor shall, if requested by the Engineer, 
 furnish proof to the satisfaction of Engineer that the materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to the 
 Engineer samples of materials proposed to be used in the works. The 
 Engineer shall within seven days of supply of samples or within such further 
 period as he may require will intimate to the Contractor in writing, whether 
 samples are approved by him or not. If samples are not approved, the 
 Contractor shall forthwith arrange to supply to the Engineer for his approval 
 fresh samples complying with the specifications laid down in the Contract. 
 Any delay in approval of samples (original or fresh ones) shall not make the 
 contractor eligible for any compensation. 

 
39.4  The BHEL Engineer shall have full powers for removal of any or all of the 
 materials brought to site by the Contractor which are not in accordance with 
 the Contract specifications or do not conform in character or quality to 
 samples approved by him.  In case of default on the part of the Contractor in   
 removing rejected materials, the Engineer shall be at liberty to have them 
 removed by other means.  The BHEL Engineer shall have full powers to 
 procure other proper material to be substituted for rejected materials and in 
 the event of the Contractor refusing to comply; he may cause the same to be 
 supplied by other means. All costs, which may attend upon such removal and 
 / or substitution, shall be borne by the Contractor.  

 
39.5  The Contractor shall indemnify BHEL, its representatives or employees 
 against any action, claim or proceeding relating to infringement or use of any 
 patent or design or any alleged patent or design rights and shall pay any 
 royalties or other charges which may be payable in respect of any article or 
 material or part thereof included in the Contract. In the event of any claim 
 being made or action being brought against BHEL or any agent, servant or 
 employee of BHEL in respect of any such matters as aforesaid, the 
 Contractor shall immediately be notified thereof, provided that such indemnity 
 shall not apply when such infringement has taken place in complying with the 
 specific directions issued by BHEL but the Contractor shall pay any royalties 
 or other charges payable in respect of any such use, the amount so paid 
 being reimbursed to the Contractor only if the use was the result  of any 
 drawings and / or specifications issued  after  submission of the tender.  

 
 39.6  The Engineer shall be entitled to have tests carried out as specified in the 
 Contract for any materials supplied by the Contractor other than those for 
 which, as stated above, satisfactory proof has already been furnished, at the 
 cost of the Contractor and the Contractor shall provide at his expense all 
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 facilities which the Engineer may require for the purpose. If no tests are 
 specified in the Contract, and the Engineer requires such tests, the Contractor 
 shall provide all facilities required for the purpose and the charges for these 
 tests shall be borne by the Contractor only. The cost of materials consumed 
 in tests shall be borne by the Contractor in all cases except when otherwise 
 provided. 

 
39.7  In addition the Contractor shall perform / submit at his own cost such tests / 
 samples as may be required by the Engineer out of the materials used by the 
 company except for the costs of materials used in such tests / samples.  

 
39.8  After acceptance of the Contract, if Contractor desires BHEL to supply any 
 other materials, such material may be supplied by BHEL, if available, at rates 
 to be fixed by the Engineer along with prevailing departmental charges 
 (current rate of 30%). BHEL reserve the right not to issue any material. The 
 non-issue of such material will not entitle the Contractor for any compensation 
 whatsoever either in time or in cost. 

   
39.9  Material required for the works, whether brought by the Contractor or supplied 
 by BHEL, shall be stored by the Contractor only at places approved by the 
 Engineer. Storage and safe custody of material shall be the responsibility of 
 the contractor.  

 
39.10  BHEL's officials concerned with the Contract shall be entitled at any time to 
 inspect and examine any materials intended to be used in or on the works, 
 either on the Site or at factory or workshop or other place(s) where such 
 materials are assembled, fabricated, manufactured or at any place (s) where 
 these are lying or from which these are being obtained and the Contractor 
 shall give such facilities as may be required for such inspection and 
 examination. 

 
39.11  All materials brought to the Site shall become and remain the properties of 
 BHEL and shall not be removed off the Site without the prior written approval 
 of the Engineer. But whenever the Works are finally completed and advance, 
 if any, in respect of any such material is fully recovered, the Contractor shall, 
 at his own expense, forthwith remove from the Site all surplus material 
 originally supplied by him and upon such removal, the same shall re-vest in 
 and become the property of the Contractor. 

 
39.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL, 
 regarding suppliers, type of electrodes etc. before procurement of welding 
 electrodes / TIG wires. On receipt of electrodes at site these shall be 
 subjected to inspection and approval by BHEL. The contractor shall inform 
 BHEL details regarding type of electrodes, batch No., date of expiry etc. and 
 produce test certificate for each lot / batch with correlation of batch / lot 
 number with respective test certificate. Without valid test certificate, the use of 
 welding electrodes is prohibited. 

  
39.13 All charges on account of Octroi, terminal or sales tax and other duties 
 on materials obtained for the works from any source shall be borne by 
 the contractor. 
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40.0    INSPECTION AND STAGE APPROVAL OF THE WORK 
 
 40.1 The owner or his duly authorized representative shall have at all reasonable 

 times access to the contractor's premises or works and shall have the power 
 to inspect drawings or any portion of the work, examine the materials and 
 workmanship and shall have the authority to reject any work. This would be 
 implemented through joint inspection by the representative of the owner and 
 BHEL and in the form of joint protocols without any extra claims and loss of 
 time and amount. 

 
 40.2  All work embracing more than one process shall be subject to examination 

 and approval at each stage thereof and the Contractor shall give due notice in 
 writing to the Engineer when each stage is ready. In default of such notice 
 being received, the Engineer shall be entitled to approve the quality and 
 extent thereof at any time he may choose and in the event of any dispute; the 
 decision of the Engineer thereon shall be final and conclusive. 

 
  
41.0   DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
 41.1  The several documents forming the Contract are to be taken as mutually 

 explanatory of one another, detailed drawings being followed in preference to 
 small-scale drawings and figures dimensions in preference to scale and 
 special conditions in preference to general conditions. 

 
 41.2  Incase of discrepancies between schedules of quantities, the specification 

 and / or the drawings, the following order of preference shall be observed. 
 

  (a) Description in schedule of quantities. 
 

  (b) Special conditions 
 

  (c) Drawings 
 

 (d) Technical Specifications 
  

 (e) General conditions of contract 
      

 If there are varying or conflicting provisions made in any one document 
 forming part of the contract, the Engineer shall be the deciding authority with 
 regard to the document. 

 
 41.3   Any error in description, quantity in schedule of quantities or any omission 

 there from shall not vitiate the contract or release the contractor from the 
 execution of the whole or any part of the works comprised therein according 
 to the drawings and specifications or from any of his obligations under the 
 contract. 

 
 41.4    If on check there are found to be differences between the rates given by the 

 contractor in words and figures or in the amount worked out by him in the 
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 schedule of quantities and general summary, the same shall be adjusted in 
 accordance with the following rules: 
 

   (a) In the event of discrepancies between description in words and figures 
      quoted by a Tenderer, the lesser of the two will be treated as valid       
      rate. 

 
       (b) In the event of an error occurring in the amount column of schedule of     

      quantities as a result of wrong extension of the unit rate and quantity, the 
      unit rate shall be regarded as firm and extension shall be amended on the 
      basis of the rate. 

 
      (c) All errors in totaling in the amount column and in carrying forward totals 

       shall be corrected. 
 
       (d) The totals of various sections of bill of quantities amended shall be carried   

       over to the general summary and the tendered sum amended accordingly. 
      The tendered sum so altered shall, for the purpose of tender, be       
      substituted for the sum originally tendered and considered for acceptance 
      instead of the original sum quoted by the Tenderer. Any rounding of     
      quantities or in sections of bill of quantities or in general summary, by the 
      Tenderer, shall be ignored. 

 
  41.5   If neither drawing nor specification contain any mention of minor details of 

 construction which in the opinion of the Engineer whose decision shall be final 
 and conclusive, are reasonable and obviously and fairly intended for 
 satisfactory completion of work, such details shall be provided by the 
 contractor without any extra cost, as if they were specially mentioned and 
 shall be deemed to be included in his scope. 

 
  
 
42.0 SAFETY CODE  

 
 42.1  Besides provision with regard to safety under Clause 27, Contractor shall 
 note that Explosives shall not be used on the work by contractor except with 
 permission in writing of the Engineer and in manner and to the extent to which 
 he has prescribed. Where explosives are used, the same shall be stored in a 
 special magazine to be provided by and at the cost of the contractor who shall 
 be liable for all damages, losses and injury to any person or property and 
 shall be responsible for complying with all statutory obligations in this respect. 
 Further, the contractor is required to provide proper Safety Net System 
 wherever the hazard of fall from height is present as per instructions of BHEL 
 Engineer at site. The safety net shall be duly tested and shall be of ISI mark 
 and the nets shall be located as per site requirement to arrest or to reduce the 
 consequences of a possible fall of persons working at different heights. 
 
42.2  The contractor will be responsible for Health, Safety & Environment 
 management at site for the construction activities to be carried out by them in 
 accordance with requirements of BHEL 

 
42.3    Contractor shall arrange for following provisions of HSE  

 
1.  Contractor has to maintain contact with local hospital having scanning & 

other modern medical facilities required during emergency. 
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2. Contractor has to ensure pre employment medical check for all staff & 

workers. 
 

3. Contractor has to ensure that adequate minimum First Aid facilities with 
trained nurse & ambulance are available at work site for emergency 
purpose.. This emergency set-up of contractor should include, but not 
limited to, following - 

 Male nurse (in shifts) 

 Oxygen set up 

 Breathing apparatus 

 Eye wash facility 

 Stretcher 

 Trauma blanket 

 Medicines 

 Ambulance with operator. 
 
However, emergency First Aid facilities as available at BHEL Dispensary, 
Sector 17, Noida can be utilized in case of emergency on chargeable basis 
 

 43.0  NUISANCE 
The Contractor shall not at any time do, cause or permit  any NUISANCE on Site or 
do anything which shall cause unnecessary disturbance or inconvenience to 
owners, tenants or occupiers of other properties near the Site and to the  public 
generally. 

 
44.0    MATERIAL OBTAINED FROM EXCAVATION  

Materials of any kind obtained from EXCAVATION on the Site shall remain the 
property of BHEL and shall be disposed of as the Engineer may direct, at no extra 
cost. 

 
 
45.0      TREASURE, TROVE, FOSSILS etc. 

All fossils, coins, articles of value or antiquity and  structures and other remains or 
things of geological or archaeological interest discovered on the site shall be the 
absolute property of BHEL and the Contractor shall take reasonable precautions to 
prevent his workmen or any other person from removing or damaging any such 
article or thing, shall immediately upon discovery thereof and before removal 
acquaint the Engineer with such discovery and carryout the Engineer's directions 
as to the disposal of the same. 

 
 

46.0     PROTECTION OF WORKS 
 
46.1    Trees designated by the Engineer shall be protected from damage during 
    the course of the Works and earth level. Where necessary, such trees shall 
    be protected properly. 
 
46.2      The contractor shall provide and maintain at his own expense all lights,  
    guards, fencing and watching when and where necessary or required by the 
    Engineer for the protection of the Works or for the safety and convenience 
    of those employed on the Works or the public. 
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46.3     The contractor shall have total responsibility for protecting his works till it is  
    finally taken over by the Engineer. No claim will be entertained by the      
    Engineer for any damage or loss to the contractor's works and the     
    contractor shall be responsible for the complete restoration of the damaged 
    works to its original condition to comply with the specifications and     
    drawings. Should any such damage to the contractor's works occur     
    because of other party not under his supervision or control, the contractor 
    shall make his claim directly with the party concerned. The contractor shall 
    not cause any delay in the repair of such damaged works because of any 
    delay in the resolution of such disputes. The contractor shall proceed to      
    repair the work immediately and no cause thereof will be assigned pending 
    resolution of such disputes. 
 
46.4     Contractor shall be fully responsible for the security of his workmen/     
   employees/ associates/all kinds of materials deployed by the contractor /  
   tools and plants. Contractor shall also be responsible for the security of all 
   the executed works, under execution works and completed works till the  
   period it is fully taken over by BHEL. 

 
 

47.0  RECORD FOR MATERIALS CONSUMED 
The contractor shall maintain and furnish to the Engineer the RECORD OF 
MATERIALS consumed in the works for each activity. The statement showing the 
theoretical vis-à-vis actual consumption of specified materials, such as structural 
/reinforcement steel, cement, bitumen, lead, paint etc., shall be enclosed along with 
the Running Bills submitted by the contractor. Contractor has to also furnish the test 
results of the materials used in the work as per IS specifications 
. 

 
48.0  PROTECTION OF EMBEDMENTS, BOLTS ETC. 

The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 
bolts, inserts, embedment‟s etc.  from weather etc/ by greasing, rapping them with 
gunny bags or canvas or by any other means as directed by Engineer.  Cost of such 
protections shall be deemed to be included in the rates quoted for the item. 
 

 
49.0  CLEARANCE OF SITE AND REPAIRS 

Contractor has to clear the site / area where mechanical and electrical erection work 
is to be commenced / or in progress. The contractor shall remove construction 
materials and equipment lying in the vicinity and causing obstruction in the erection 
work within 24 hrs notice. In case, he fails to clear the site, this will be done at his risk 
& cost by BHEL. 
 

 
50.0  QUALITY ASSURANCE & COMPLETION OF WORK 
 

The contractor has to establish / arrange at site the field testing facilities for testing of 
civil construction materials and concrete cubes for ensuring the proper quality, grade 
and strength of the materials used in the construction in line with approved field 
quality check list of BHEL. Contractor has to submit detailed report for testing of all 
material used etc. All testing shall be done as per IS code specifications/ BHEL's 
quality plan. If further test is required by the engineer to be carried from outside 
laboratory, the cost of the same shall be borne by the contractor. 

The completion of work shall be in accordance with the following clauses –  
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50.1   The works shall be completed to the entire satisfaction of the Engineer an in 

accordance with the completion schedule as specified in the Contract ,and all 
unused stores and materials, tools, plant, equipment, temporary buildings, 
site office, labour hutments and other things shall be removed and the site 
and work cleared of rubbish and all waste materials and delivered up clean 
and tidy to the satisfaction of the Engineer at the Contractor's expenses. 

  
50.2    BHEL shall have power to take over from the Contractor from time to time 

such sections of the work as have been completed to the satisfaction of the   
Engineer. Such work however shall not be treated as have been completed 
until the extra works are executed to the satisfaction of Engineer. The 
Guarantee period shall commence only after handing over of the entire works. 

 
50.3   The Engineer shall certify to the contractor the date on which the work is 

completed and the date thereof. 
 
 
51.0  RECORDS AND MEASUREMENTS 

 
 51.1  All items having a financial value shall be entered in BHEL measurement   

Book so that a complete record is obtained of all works performed under the 
Contract. 

 
51.2   Lump sum omissions will be entered for deduction. Measurement shall be 

restricted to that required to ascertain the financial liability of BHEL under the 
contract. 

 
51.3   Work, which fails to be measured in details, shall be measured physically 

without reference to any local custom that may obtain excepting where it may 
otherwise be directed in the tender documents. The measurements shall be 
taken jointly by any person duly authorized on the part of BHEL and by the 
Contractor. 

         
51.4   The Engineer shall give reasonable notice in writing to the Contractor of   

appointment for measurement. 
 
51.5    The Contractor shall, without extra charge, provide assistance with appliances 

and other things necessary for measurement and shall bear all the cost of 
measurement of his work. 

 
51.6   Measurement shall be entered in BHEL Measurement Book and signed and 

dated by both parties each day at the site on completion of measurement. If 
the Contractor objects to any of the measurements recorded on the behalf of 
BHEL, a note to that effect will be made in BHEL Measurement Book or 
against the item or items objected to and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 

 
51.7    If, as a result of such objection, it becomes necessary to re-measure the work 

wholly or in part the expense of such re-measurement shall be borne by the 
contractor. 

 
51.8    If the Contractor's representative fails to attend when required, the Engineer 

shall have power to proceed by himself to take measurements and in that 
case these measurements shall be accepted by the Contractor as final. 
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51.9    The Contractor shall, once in every month, submit to the Engineer details of 

his claims for the work done by him up to and including the previous month 
which are not covered by this Contract Agreement in any of the following 
respects: 

 
(a) Deviation from the items and Specifications provided in the Contract 

documents. 
 
 (b) Extra items/new items of work. 
 
 (c) Quantities in excess of those provided in the Contract Schedule. 
 
 (d)  Items in respect of which rates have not been settled. 

 
 
52.0    METHOD OF MEASUREMENT 

 Method of measurements shall be as per standard specifications included in the   
tender. For other items measurements shall be as per relevant IS Codes. 

    
53.0   DEVIATION 
 

53.1  The Contractor shall not make any alteration in, addition to or omission from 
the work as described in the tender documents except in pursuance of the 
written instructions of the Engineer. No such deviation from the work described 
in the tender documents shall be valid unless the same has been specifically 
confirmed and accepted by the Engineer in writing and incorporated in the 
Contract. 

 
53.2  The Engineer may deviate, either by way of addition or deduction, from the 

work so described, provided that the Contract sum be not thereby varied on 
the whole by more than the percentage set out in the tender documents. The 
value of all additions and deductions shall be added to or deducted from the 
Contract sum.  (Whenever the Engineer intends to exercise such a right his 
intentions shall specify the deviations which are to be made, the lumpsum 
assessment or the proposed basis of payment, the extra time allowed, if any, 
and the date for completion of the entire contract). Any objection by the 
contractor to any matter concerning the order shall be notified by him in writing 
to the Engineer within seven days from the date of such order, but under no 
circumstances shall the work be stopped (unless so ordered by the Engineer) 
owing to differences or controversy that may arise from such an objection. In 
the absence of such a notification of objection by the Contractor, he will be 
deemed to have accepted the order and the conditions stated therein. 

        
 
54.0   VALUATION OF DEVIATIONS 
 
        Rates for deviated items or new items of work shall be as follows: 
 

54.1  If the rates for the additional, altered or substituted work are specified in the 
Contract for the work, the Contractor is bound to carry out the additional, 
altered or substituted work at the same rates as are specified in the Contract 
for the work.   
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54.2  If the rates for the additional, altered or substituted work are not specifically 
provided in the Contract for the work, the rates will be derived from the rates 
for a similar class of work as are specified in the Contract for the work.  

 
54.3  If the rates for the altered, additional or substituted work cannot be determined 

in the manner specified in above clauses the rate for such part or parts will be 
determined by the Engineer on the basis of prevailing market rates when the 
work was done and the decision given in this behalf shall be final and binding 
on the Contractor. Rate analysis will be worked on CPWD manual of rate 
analysis as guidance.  

 
54.4   If the rates for the altered, additional or substituted work cannot be determined 

in the manner specified in above clauses, then the contractor shall within 7 
days of the date of receipt of order to carry out the work inform the Engineer of 
the rate at which it is his intention or charge for such class of work, supported 
by analysis of the rate or rates claimed, and the Engineer shall determine the 
rate or rates on the basis of prevailing market rates and pay the Contractor 
accordingly. However, the Engineer, by notice in writing, will be at liberty to 
cancel his order to carryout such class of work and arrange to carry it out in 
such manner, as he may consider advisable. But under no circumstance the 
Contractor shall suspend the work on the plea of non-settlement of rates falling 
under the clause or claim any compensation on that account.  Elements of 
profit, overheads, supervision and establishment charges, depreciation and 
maintenance will be taken as 15% over direct cost. 

 
 
55.0  COMPLIANCE TO REGULATIONS AND BYELAWS    

             
The Contractor shall conform to the provisions of any statute relating to the work and 
regulations and bylaws of any local authority and of any water and lighting 
Companies or Undertaking with whose system the work is proposed to be connected. 
He shall, before making any variation from the drawings or the specifications that 
may be necessitated for such connections give the Engineer, notice specifying the 
variation proposed to be made and the reasons therefore and shall not carryout any 
such variation until he has received instructions from the Engineer in respect thereof. 
The Contractor shall be bound to give all notices required by statute, regulations or 
bye-laws as aforesaid and to pay all fees and taxes payable to any authority in 
respect thereof.  

 
 
56.0 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 

56.1     BHEL shall provide limited open space for office and store/ workshop at site 
free of rental charge as and where made available.  It is the responsibility of 
the contractor to develop the space for construction of office sheds, to provide 
all utilities like electricity, drinking water etc., as a part of his scope of work 
within the accepted rates. Contractor shall make water arrangement from the 
water pipe line of local network area.  

 
Electric power for office and workshop will be provided on chargeable 
basis based upon prevailing rates at one point within the plant premises as 
decided by BHEL. Further distribution will have to be made by contractor. The 
Contractor at his own cost shall install the calibrated Energy meter for the 
electricity metering. 

 



 TE No.: BHE/AA/ GAX/ 12/ NB-AR/ 011      AA/NB-AR/GCC 

                            Page 41 of 63 

All wiring must comply with local regulations and will be subject to Engineer‟s 
inspection and approval before connecting supply. Required calibrated 
energy meter for measurement of power consumed has to be arranged / 
installed by Contractor at his cost. Non-availability of power supply from 
BHEL source shall not be an excuse for delay in completion of work. 
Sufficient DG sets have to be arranged by the contractor in case of non- 
availability/ interrupted power supply from BHEL. 

 

The Contractor shall not effect any change in the temporary installation 
unless permission is obtained from BHEL or their authorized representatives. 

 Contractors are requested to take above into account while quoting. The 
Contractor confirms that unit rates quoted above take care of such variation 
during execution stage. 

 

56.2   The land along with facilities and lease rent etc for labour colony shall be   
arranged by the contractor himself near to the site.  

56.3   On completion / termination of the work, the Contractor shall remove all 
temporary structure built by him and restore the land in its original condition 
and the land shall be handed over to BHEL. The Contractor at his cost shall 
remove debris generated from demolition of temporary structure. If the 
contractor fails to give vacant possession of the land as aforesaid in the 
original condition BHEL reserves the right to withhold payment of Contractors 
bill till handing over of the vacant possession of the land and contractor shall 
be liable to pay compensation determined by BHEL for such unauthorised 
occupation of land. The compensation shall be recovered from the bills of 
contractor, without any notice.  

 
56.4  Provision of distribution lines of power from the central points to the required 

place with proper distribution boards observing the safety rules laid down by 
the authorities of the state shall be done by the contractor, supplying all the 
materials like cables, distribution board, switch boards, TPN, CBS, ELCBS/ 
MCCBS / Copper / Brass clamps, copper conductor, change over switches 
pipes etc. at his own cost. If any failure is caused in supply of the power and 
water, it is the responsibility of the contractor to make alternate arrangements 
at his cost. The contractor shall adjust his working shift / hours accordingly 
and deploy additional manpower if necessary so as to achieve the targets.  

 
56.5  In case of power cuts / load shedding no compensation for idle labour or 

extension of time for completion of work will be given to contractor.  
 
56.6  Adequate lighting facilities such as flood lamps, hand lamps and area lighting 

shall be arranged by the contractor at the site of construction, contractor's 
material storage area etc. within finally accepted rates.   

 
56.7   No claim for damages will be entertained by BHEL on account of interruptions 

of water supply or limitation of quantity of water as aforesaid or on account of 
the water so taken being not fit for construction purposes or on any other 
account in connection with such water supply.    

 
56.8 Construction water during soil investigation work shall be supplied by 

BHEL at lump sum rent of Rs 2000/- per month at a single point within a 
distance of 500 meter from the battery limit. The construction water shall be 
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ground water. The Contractor shall make his own arrangements to lay and 
maintain necessary distribution lines at his own cost.   

 
56.9  In the event of poor or interrupted water supply by BHEL at site, the 

contractor then has to make his own arrangement for uninterrupted 
construction water supply so that work doesn't get affected. This arrangement 
of water supply shall be without any extra cost to BHEL. 

 
56.10  The Contractor should make arrangements for storage of sufficient quantity of 

water to meet his requirement of two days in well-built water storage tanks 
with covered tops. The Contractor shall ensure that there is no wastage of 
water. The contractor shall obtain prior approval of NLCL / BHEL of the 
distribution scheme before laying the pipelines.    

 
56.11  The Contractor shall during the progress of the work, provide, erect and 

maintain at his own expenses all necessary temporary workshops, stores, 
consumables, offices, etc. required for the proper and efficient execution of 
the work. The planning, setting and erection of these buildings shall have the 
approval of the Engineer and the Contractor shall at all times keep them tidy 
and in a clean and sanitary condition to the entire satisfaction of the Engineer.   

 
56.12  On completion of work or as and when required by BHEL, all the temporary 

buildings, structures, pipe lines, cables etc. shall be dismantled and leveled 
and debris shall be removed as per instruction of BHEL by the contractor at 
his cost.  In the event of his failure to do so, same will be got done by the 
Engineer and expanses incurred shall be recovered from the contractor along 
with prevailing overhead. The decision of BHEL Engineer in this regard shall 
be final.   

 
56.13 No residential facilities shall be provided by BHEL for contractor's 

employees/ workmen and associated agencies. 
 
56.14 Gate Passes  

It is the responsibility of the contractor to arrange gate pass for all his 
employees,   T & Ps etc. Necessary coordination with security officials is the 
responsibility of the contractor. Contractor shall follow all the laid down 
procedures for obtaining these gate passes. Contractor shall arrange to 
receive necessary permits for working beyond normal working hours, working 
on holidays and during night. 

 
 
57.0  PROGRESS REPORTING 
 

57.1  Contractor is required to draw mutually agreed monthly programme in 
consultation with BHEL well in advance. Contractor shall ensure achievement 
of agreed programme and shall also timely arrange additional resources 
considered necessary at no extra cost to BHEL. 

 
57.2  Weekly progress review meetings will be held at site during which actual 

progress during the week vis-a-vis scheduled programme shall be discussed 
for actions to be taken for achieving targets. Contractor for discussions shall 
also present the programme for subsequent week. The contractor shall 
constantly update / revise his work programme to meet the overall 
requirement. All quality problems shall be discussed during above review 
meetings. Necessary preventive and corrective action shall be discussed and 
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decided upon in such review meetings and shall be implemented by the 
contractor in time bound manner so as to eliminate the cause of non-
conformities.  

 
57.3  The contractor shall submit weekly and monthly progress reports, materials 

reports, consumables report and other reports as per proforma considered 
necessary by the Engineer.  

 
57.4  The progress report shall indicate the progress achieved against planned , 

with reasons indicating delays , if any, and shall give the remedial actions 
which the contractor intends to take to make good the slippage or lost time , so 
that further works again proceed as per the original programme and the 
slippages do not accumulate and effect  the overall programme.  

 
57.5  The daily manpower reports shall clearly indicate the manpower deployed, 

category-wise specifying also the activities in which they are engaged. 
 

57.6  Contractor shall submit periodical reports in respect of the following aspects of 
operation: 

 Consumption of construction power. 

 Daily Manpower report 

 Progress report- daily, weekly and monthly 

 Field Quality checks carried out.-report 

 Field calibration reports 

 HSE reports 

 Accident/ unfortunate mishap report 
 
BHEL at site shall inform formats for these reports 

 
 
 

58.0   DRAWINGS AND DOCUMENTS 
 

58.1  The detailed drawings, specifications available with BHEL engineers will form 
part of this tender specification. These documents will be made available to 
the contractor during execution of work at site. The contractor will also ensure 
availability of all drawings / documents at work place.  

 
58.2  Necessary drawings / documents by BHEL to carry out the construction work 

will be furnished to the contractor by BHEL (except those proposed to be 
prepared by contractor, as mentioned in this contract, if any) on loan which 
shall be returned to BHEL Engineer at site after completion of work. 
Contractor shall ensure safe storage and quick retrieval of these documents.    

 
58.3  The contractor shall maintain a record of all drawings and documents 

available with him in a register as per format given by BHEL Engineer. 
Contractor shall ensure use of pertinent drawings / data / documents and 
removal of obsolete ones from work place and return to BHEL.   

 
58.4  The data furnished in various annexure enclosed with this tender specification 

are only approximate and for guidance. However, the change in the design 
and in the quantity may occur as is usual in any such large scale of work.    
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58.5  Should any error or ambiguity be discovered in the specification or 
information the contractor shall forthwith bring the same to the notice of BHEL 
before commencement of work.  BHEL's interpretation in such cases shall be 
final and binding on the contractor.  

 
58.6 Deviation from design dimensions should not exceed permissible limit. The 

contractor shall not correct or alter any dimension / details, without specific 
approval of BHEL. 
 

 
59.0  DELAY AND EXTENSION OF TIME    
 

 The Contractor shall not be allowed any time extension of completion except in the 
following cases: 

 
(a) Force majeure conditions 
 
(b) Major changes or substantial addition to work ordered by the BHEL adversely 

affecting the completion time. 
 
(c) Any other circumstance of any kind whatsoever which may occur making the 

contractor entitled to an extension of time which, however, shall be in the 
absolute discretion of BHEL. By reason of any other cause, which in the 
absolute discretion of the Engineer is beyond the Contractor's control, then in 
any such case, the Engineer (or higher authority) may make fair and 
reasonable extension in the completion dates of the individual items of work 
or the Contract as a whole. Such extension, which will be communicated to 
the Contractor by the Engineer in writing, shall be final and binding on the 
Contractor.  No other claim in this respect for compensation or otherwise 
howsoever is admissible. Upon the happening of any such event causing 
delay, the Contractor shall immediately give notice thereof in writing to the 
Engineer but shall nevertheless use constantly his best endeavor to prevent 
or make good the delay and shall do all that may reasonably be required to 
the satisfaction of the Engineer to proceed with the work. 

 
 The Contractor, upon happening of any such event shall immediately present 

the case. The request for extension of time shall be submitted by the 
Contractor in writing and based on the merit the case shall be considered. 

 
 The contractor shall not be eligible for any time extension on account of delay 

in procurement of materials.   
 

 
 

x-x-x 
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ANNEXURE - A 
 

 
                   FINANCIAL VIABILITY 

 
 
1.  Owner's capital in the business (incase of Partnership, please mention    percentage 

shares and amounts). 

 

2.  Quantum of business done during last three financial years.                    

 i) Rs. 

ii) Rs. 

iii) Rs. 

 

3.  Value of fixed Assets of the business in last three years.     

  i) Rs. 

ii) Rs. 

iii) Rs. 

 

4. Name, address and email ID of the Bank and Account No:  

 

5.   Guarantee limits (if any) enjoyed by the firm. 

 

6.   Over draft limits (if any) enjoyed by the firm. 

 

7.   Please enclose   audited profit and    loss account and balance sheet for last 3 years 

(indicate no of sheets). 

 

8.   Certificate from Scheduled Bank to prove Contractor's    financial   capacity   to 

undertake the work duly indicating   the financial limits the renderer enjoys (Solvency 

certificate) 

 
 
 
 
 
 
 

(Signature of tenderer) 
                   With Stamp 

 
 
 
NOTE: 
 
All the above documents should be duly certified by auditors/ Chartered Accountant/ Bank 
as may be applicable. 
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ANNEXURE - B 
 

 
NON DISCLOSURE AGREEMENT 

 
Memorandum of Understanding 

 
 

DISCLOUSER 

 

M/s .............................................., providing ....................................................................... 

................................................................................................service to BHEL,  hereby 

undertake to comply with the following in line with information security policy of BHEL, 

 

 To maintain confidentiality of documents & information used during the execution of the 

contract. 

 The documents & information shall not be revealed to or shared with third party in a 

manner which is detrimental to the business interest of BHEL, 

 
 
 
 
 

(                                 )     (    )
                                       
        M/s BHEL                        M/s.............................  
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ANNEXURE - C 
 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 
(bidders can attach a separate sheet if required but in the following format) 

 

S. No. Agency by 
whom 

awarded 

Location 
of Project 

Particulars 
of services 
awarded 

Scope of 
work & 

quantum 
(area etc) 

Date of 
award 

Contract 
value 

1 2 3 4 5 6 7 

 
For BHEL 

 
For Others 
 

 

      

 
%age 
work 

completed 
and due 
date for 

completion 

 
Date of 

completion 
if job is 
already 

over 

 
No. of 

profession
als 

(architects
/ 

structural 
& other 

designers 
deployed 
at peak 

 
No. of 

Engrs. & 
supervisors 
deployed 

at peak for 
site 

supervision  

 
Details of major 

services provided 

Remarks 

By 
architect 

firm 
(bidder) 

By 
associate 
service 

providers 
 

8 9 10 11 12 13 14 

 
 
 
 

 
 
 

      

 
 
 
 

(SIGNATURE OF TENDERER) 
WITH STAMP 



 TE No.: BHE/AA/ GAX/ 12/ NB-AR/ 011      AA/NB-AR/GCC 

                            Page 48 of 63 

ANNEXURE - D 
 
 

DECLARATION SHEET 
 
 
I, __________________________________________ hereby certify that, all the information 

and data furnished by me with regard to this Tender Specification 

No._____________________________________ true and complete to the best of my 

knowledge.  I have gone through the specification, conditions and stipulations in detail and 

agree to comply with the requirements and intent of specification.  

 

I, further certify that I am the duly authorised representative of the under mentioned tenderer 

and a valid power of attorney to this effect is also enclosed. 

 
 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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            ANNEXURE - E 
 
 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 
NOTE:  Tenderers are requested to fill in the following details and no column should be left    

blank 
 
 

1 Name and address of the tenderer  

2 Telegraphic/ telex address  

3 Phone No.  (Office) / Fax No.  

4 Name & designation of the official of the 
tenderer to whom all the references shall 
be made. 

 

5 Tenderer's proposal No.  & date  

6 Whether EMD submitted (By cash/ bank 
draft)     

By  ............... 

7 Validity of offer/ rates quoted for six 
months from the date of opening of 
tender 

Yes/No 

8 Financial Status as per Clause 11.1 (in 
the format  as per Annexure-A) 

Yes/No 

9 Income tax Clearance certificate as per 
Clause 11.2, Details of PAN, VAT/ Sales 
tax registrations 

Yes/No 

10 Details of experience as per clause 11.3 
(in the format as per Annexure-C) 

Yes/No 

11 Attested copy of power of attorney as 
per clause 11.4 

Yes/No 
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12 Details about type of the firm as per  
clause 11.5 

Yes/No 

13 Declaration sheet as per clause 11.6 (in 
the format as per Annexure-D) 

Yes/No 

14 Details of PF no. (as per Cl 11.9) Yes/No 

15. Non-Disclouser agreement as per 
Annex-J 

Yes/No 

16. Monthwise manpower deployment plan 
as per Annex-H 

Yes/No 

17. Status of T & Ps  and monthwise T & P 
deployment plan as per Annex-I 
 
 
 

Yes/No 

18 BHEL may decide to process the price 
bids through Reverse Auction (RA). 
Vendor to give their confirmation for 
participation. 
 

Yes/No 

19 Service tax have been quoted 
separately in the price bid at it‟s relevant 
item  

Yes/No 

 
 
 
Date ___________  
 
 
 
 
(SIGNATURE OF TENDERER) 
WITH STAMP 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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      ANNEXURE – F 
 
 

          CONTRACT AGREEMENT 
 

(To be issued on non- judicial stamp paper of appropriate value) 
 
 

Agreement No and Date   ____________________________________ 

Name of the Work    ____________________________________ 

____________________________________ 

Name of the Contractor with 

full address     ____________________________________ 

____________________________________ 

Value of work awarded   ____________________________________ 

 

Letter of Intent No and Date   ____________________________________ 

 

Scheduled Commencement Date  ____________________________________ 

Scheduled Completion Date   ____________________________________ 

 
 

THIS AGREEMENT MADE THIS _______DAY OF____________2012 between BHARAT 

HEAVY ELECTRICALS LIMITED (A Government of India Enterprise) a Company incorporated 

under the Companies Act, 1956, having its Registered Office at BHEL House, Siri Fort New 

Delhi- 110049 (herein after called BHEL) of the ONE PART.  

AND 

M/S _________________________________________________________________________ 

__________________________________  (hereinafter called the `Contractor') of the SECOND 

PART. 

 

WHEREAS M/s ------------------------------------------------------------------------------state that they have 

acquired and possess extensive experience in the field of ----------------------------------------------------

----------------------------------------------------- 

And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL for 

execution of ---------------------------------------------------------- the contractor submitted their offer  No.-

---------------------------------dated ----------------------------And whereas BHEL has accepted the offer 

of the Contractor on terms and conditions specified in the Letter of Intent No.---------------------------

---dated ------------read with the references cited therein. 

 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as 
follows: 
 
1.   That the contractor shall execute the work of -------------------------------------and more 

particularly described in Tender Specification No --------------------including Drawings and 
Specifications (hereinafter called the  said works) in accordance with and subject to terms 
and conditions contained in these  presents, instructions to Tenderers, General Conditions 
of Contract, Special Conditions, Annexures, Letter of Intent dated -------------and such other 
instructions, Drawings, Specifications given to him from time to time by BHEL. 
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2.    The Contractor is required to furnish to BHEL Security deposit in the form of cash/ approved 

securities/ Bank Guarantee valid upto ----------------- for a sum of Rs.------------------------- 
towards satisfactory performance and completion of the Contract. 

 
3.     The Contractor has furnished a Bank Guarantee bearing no.-----------------dated -----------------

for a sum of Rs.------------------executed by -------------------------------------------------- in favour 
of BHEL towards Security Deposit valid upto --------- 

 
OR 

 
        The Contractor has furnished to  BHEL an initial Security Deposit of Rs.----------------in the 

form of cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.------------
executed by ----------------------------------- in favour of BHEL valid upto -------------- and has 
agreed for recovery of the balance security deposit by BHEL @ 10% of the value of work 
done from each running bill till the entire Security Deposit is recovered. 

 
OR 

 
The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----------- 
vide Bank  draft No.----------------dated ---------------and by adjusting EMD of Rs.----------
submitted vide Bank draft No.------------------- dt.---------) and has agreed for recovery of 
balance Security  Deposit by          BHEL @ 10% of the value of work done from each 
running bill till the entire security deposit is recovered.  

  
4.  The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such further 

period or periods as may be required by BHEL and if the Contractor fails to obtain such 
extension(s) from the Bank, the Contractor, shall pay forthwith or accept recovery of Rs.-----
---- from the bills in one installment and the contractor further agrees that failure to extend 
the validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner 
specified above shall constitute breach of contract. In addition to above, BHEL shall be 
entitled to take such action as deemed fit and proper for recovering the said sum of Rs.------ 

 
OR 

 
In case the contractor furnishes the bank guarantee at a later date the contractor hereby 
agrees to extend the validity of bank guarantee for such further period  or periods as may 
be required by BHEL and if the contractor fails to obtain such extension(s) from the bank, 
the contractor shall pay forthwith or accept recovery of the amount of bank guarantee given 
in lieu of security deposit from the bills in one installment and the  contractor further agrees 
that failure to extend the validity of bank guarantee or failure to pay the aforesaid amount in 
the manner specified above shall constitute breach of contract.  In addition to above, BHEL 
shall be entitled to take such action as deemed fit and proper for recovering the said sum. 
 

5.    That in consideration of the payments to be made to the Contractor by BHEL in accordance 
with this Agreement the Contractor hereby covenants and  undertakes with BHEL that they 
shall execute, construct, complete the works in conformity, in all respects, with the terms 
and conditions specified in this Agreement and the documents governing the same. 

 
6.  That the Contractor shall be deemed to have carefully examined this Agreement and the 

documents governing the same and also to have satisfied himself as to the nature and 
character of the Works to be executed by him. 
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7.    That the Contractor shall carry out and complete the execution of the said works to the entire 
satisfaction of the Engineer or such other officer authorised by BHEL, within the agreed 
time schedule, the time of completion being the essence of the Contract. 

 
8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him 

during the progress of the said works such sum as determined by BHEL in accordance with 
this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from ------- the date on which 

the letter of intent has been issued to the Contractor. 
 
10. That whenever under this contract or otherwise, any sum of money shall be recoverable 

from or payable by the Contractor,  the same may be deducted in the manner as set  out in 
the General Conditions of Contract or other conditions governing this Agreement. 

 
11.  That all charges on account of Octroi, Terminal and other taxes including sales tax or other 

duties on material obtained for execution of the said works (soil investigations and survey 
works at site) shall be borne and paid by the Contractor. 

 
12.  That BHEL shall be entitled to deduct from the Contractor's running bills or otherwise Income 

Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13.  That BHEL  shall be further entitled to recover from the running bills of the Contractor or 

otherwise such sum as may be determined by BHEL from time to time in respect of 
consumables supplied by BHEL, hire charges for tools and plants issued (Where applicable) 
and any other dues owed by the Contractor. 

  
14. That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission of any of the powers conferred on BHEL  and /or any of its authorities will not in 
any manner constitute waiver of the conditions hereto contained in these presents and the 
liability of the Contractor with respect to compensation payable to BHEL or Contractor's 
obligations shall remain unaffected. 

 
15.  It is clearly understood by and between the parties that in the event of any conflict between 

the Letter of Intent and other documents governing this Agreement, the provisions in the 
Letter of Intent shall prevail.  

 
16.  The following documents 
 

1.  Invitation to Tender No______________________________________ 
     and the documents specified therein. 
 
2. Contractor's Offer No_______________________________________  
      Dated___________. 
 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    Dated____________. 
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7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 

 
 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence 
of 
 
 
 
WITNESS                (CONTRACTOR) 

  (to be signed by a person holding 
1.                 a valid Power of Attorney) 
 
 
2. 
 
 
WITNESS         (For and on behalf of BHEL) 
 
1. 
 
 
2. 
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       ANNEXURE - G 
 
 

SECURITY DEPOSIT BANK GUARANTEE  
 

 

This deed of Guarentee made this ............................day of ...................... two thousand and 

.............. by ...........................(Bank)  herein after called the " The Guarantor" ( which expression 

shall unless repugnant to the context or meaning thereof be deemed to include it's successors 

and assigns ) in favour of M/s Bharat Heavy Electricals Limited ( A Govt. of India Undertaking) a 

company incorporated under the Companies Act, 1956, having it's registered office at BHEL 

House , Siri Fort, Asiad, New Delhi- 110049 through it's office complex at Noida, distt, Gautam 

Budha Nagar (UP) -201301 herein after called " The Company" ( which expression shall unless 

repugnant to the context or meaning thereof by deemed to include it's successors and assigns) 

 
 WHEREAS ................................................................(herein after referred to as the 

Contractor) have entered into contract arising out of Letter of Intent no. ........................ 

dt.....................( herein after referred to as "the contract")  for the construction of 

.............................. with the company. 

 

 AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the 

company a sum of Rs.................................( Rupees ....................................................................) 

towards security deposit for due and faithful performance of the contract in the form and manner 

specified therein . 

 

 AND WHEREAS the contractor has approached the Guarantor and in consideration of 

the arrangement arrived at between the Contractor and the Guarantor, the Guarantor has agreed 

to give the Guarantee as hereinafter mentioned in favour of the company. 

 

 The Guarantor do hereby guarantee to the company the due and faithful performance, 

observance or discharge of the Contract by the contractor and further unconditionally and 

irrevocably undertake to pay to the Company without demur and merely on a demand, to the 

extent of Rs.....................( Rupees...........................................................................................) 

against any claim by the company on them for any loss , damage, costs, charges and expenses 

caused to or suffered by the company by reasons of the contractor making any default in the 

performance, observance or discharge of the terms, conditions, stipulations or undertakings or 

any of them as contained in the contract. 

 

 The decision of the company whether any default has occurred or has been committed by 

the contractor in the performance, observance or discharge of any of the terms, conditions, 

stipulations or undertakings or any one of them as contained in the contract and/ or as to the 

extent of loss, damage, costs, charges and expenses caused to or suffered by the company by 

reason of the contractor making any default in the performance, observance or discharge of any 

of the terms, conditions, stipulations or undertakings or any one of them shall be conclusive and 

binding on the Guarantor irrespective of the fact whether the contractor admits or denies the 

default or questions the correctness of any demand made by the company in any Court, Tribunal 

or Arbitration proceedings or before any other Authority. 
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 The company shall have the fullest liberty without affecting in any way the liability of the 

Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of the 

contract or extend time of performance by the contractor or to postpone for any time and from 

time to time any of the powers excercisable by it against the contractor and either enforce or 

forebear from enforcing any of the terms and conditions governing the contract or securities 

available to the company and the Guarantor shall not be released from it's liability under these 

presents by any exercise by the company of the liberty with reference to the matters aforesaid or 

by reasons of time being given to the contractor or any other forbearance act or commission on 

the part of the company or any indulgence by the company to the contractor or any other matter 

or thing whatsoever which under the law relating to sureties would, but for this provision have the 

effect of so  releasing the Guarantor from it's liability under this guarantee. 

 

 The Guarantor further agrees that the Guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the contract and it's 

claim satisfied or discharged and till the company certifies that the terms and conditions of the 

contract have been fully and properly carried out by the contractor accordingly discharges this 

Guarantee, subject however, that the company shall have no claim under this Guarantee 

after....................  i.e, ( the present date of validity of Bank Guarantee unless the date of validity 

of this Bank Guarantee is further extended from time to time, as the case may be ) unless a 

notice of the claim under this Guarantee has been served on the Guarantor before the expiry of 

the said period in which case the same shall be enforceable against the Guarantor not 

withstanding the fact that the same is enforced after the expiry of the said period. 

 

 The Guarantor undertakes not to revoke this Guarantee during the period it is in force 

except with the previous consent of the Company in writing and agrees that any liquidation or 

winding up or insolvency or dissolution or any change in the constitution of the contractor or the 

Guarantor shall not discharge the Guarantor's liability hereunder. 

 

 It shall not be necessary for the company to proceed against the contractor before 

proceeding against the Guarantor and the Guarantee herein contained shall be enforceable 

against them not withstanding any security which the company may have obtained or obtain from 

the Contractor shall at the time when proceedings are taken against the Guarantor hereunder be 

outstanding or unrealized. 

 

 Notwithstanding anything contained herein before, our liability under the Guarantee is 

restricted to Rs ............................ ( 

Rupees.............................................................................................). Our guarantee shall remain 

in force un till..........................., i.e, ( the present date of validity of Bank Guarantee unless the 

date of validity of this Bank Guarantee is further extended from time to time ) unless a claim or 

demand under this guarantee is made against us on or before............................we shall be 

discharged from our liabilities under this Guarantee thereafter. 

 

 Any claim or dispute arising under the terms of this document shall only be enforced or 

settled in the courts having jurisdictions at New Delhi only. 

 

 The Guarantor hereby declares that it has power to execute this guarantee and the 

executants have full powers to do so on behalf of the Guarantor. 
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 IN WITNESS whereof the ..........................................................................(Bank) has 

hereunto set and subscribed it's hand the day, month and year first, above written, 

 

 

 

 

 

        Signed for and on behalf of the Bank 

 

        ( Signatory No,..................................) 

 

 
WITNESSES 

 

1. Name and Address 

 

 

 

 

2.  Name and Address 

 

 

 

Notes: 

1. The above BG shall be executed on the non-judicial stamp papers of adequate value 

procured in the name of the bank in the state where the bank is located. 

2. The above BG is required to be sent by the executing bank directly to BHEL at the address 

where tender is submitted/ accepted under seal cover. 
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        ANNEXURE- H 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 

 

S.NO. Category     No. of professionals                                                     Months  

                               available on rolls                   (indicate No. of persons to be deployed in each month) 

                               of the organization ---------------------------------------------------------------------------------- 

 

               1
st
  2

nd
 3

rd
 4

th
 5

th
 6

th   
and so on 

 

 

1. 

 

2. 

 

3. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Total 

 

 

 

 

 

 

 

 
      

(Signature of tenderer) 
                          With Stamp 
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                     ANNEXURE- I 
 

 

(A) STATUS OF TOOLS & PLANTS (for Soil investigations and survey works) 
 

 

S.No. Name of      Quantity Registration No    Documents          Present      Quantity to  

             Equipment    Owned wherever               enclosed for           Location    be deployed 

applicable            proof of                                    for this job 

                             ownership             

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(B) MONTHWISE T&P DEPLOYMENT PLAN (for Soil investigations and survey 
works) 
 

 

 

S.NO.        Description of                                           Months  

T & P                                    (indicate No. to be deployed in each  month)                                                    

----------------------------------------------------------------------------------------------- 

 

                      Ist          2
nd

  

 

 

1. 

 

2. 

 

3. 
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ANNEXURE- J 

 

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE 

CONDITIONS 

 

 

We………………………………………………………………………………………………………… 

hereby declare and confirm that we have visited the project site under the subject 

namely,……………………………………………………………………..and acquired full 

knowledge and information about the site conditions, wage structure, industrial climate and total 

work involved. We further confirm that the above information is true and correct and we will not 

raise any claim of any nature due to lack of knowledge of site condition. 

 

 

 

 

 

Date:         Tenderers   Name and Address 

 

(Signature of Tenderer) 

                        With Stamp 
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         ANNEXURE- K 

  

DETAILS OF COURT CASES PENDING AGAINST BHEL 

 

 

Certified that following court cases are pending against BHEL unit as per the details hereunder- 

 

S.No. Name of BHEL Unit Details of  Contract Period   Contract   Name of 

work  

undertaken From      To           No.          Court 

 

1. 

2. 

3.   

 

 

 

 

 

 

 

 

 

It is also certified that, in addition to above, M/s ……….. ………………have never been 
debarred / prohibited for execution of any work with any office / unit of BHEL or banned or de-
listed by any PSU/Government Department/Financial Institution / Court. 
 
 

 

 

 

(Signature of tenderer) 

                With Stamp 
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           ANNEXURE - L 
 

 
 

ACCEPTANCE / DEVIATION CERTIFICATE 
 
 
Notwithstanding anything mentioned in our bid, we hereby accept all the terms and conditions of 
this tender. We hereby undertake and confirm that we have understood the terms and 
conditions and specifications as mentioned in this tender enquiry. 
 
 
 
 
Authorized Signatory 
(With Seal)  
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          ANNEXURE - M  
 

 
 

List of Consortium Bank 

  Nationalised Bank   Nationalised Bank 

1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank   Public Sector  Banks 

3 Bank of Baroda 20 IDBI 

4 Canara Bank   Foreign bank 

5 Corporation bank 21 CITI Bank N.A 

6 Central bank 22 Deutsche Bank AG 

7 Indian Bank 23 The Hongkong and Shanghai Banking Corporation Limited 

8 Indian Oversea Bank 24 Standard Chartered Bank 

9 Oriental bank of Commerce 25 The Royal Bank of Scotland N.V. 

10 Punjab National Bank 26 J P Morgan 

11 Punjab & Sindh Bank   Private bank 

12 State Bank of India 27 Axis Bank 

13 State Bank of Hyderabad 28 The Federal Bank Limited 

14 Syndicate Bank 29 HDFC 

15 State Bank of Travancore 30 Kotak Mahindra Bank 

16 UCO Bank 31 ICICI 

17 Union Bank of India 32 Indusind Bank 

18 United Bank of India 33 Yes Bank 

 


