
WORK: CONSULTANCY SERVICES FOR CONSTRUCTION OF NEW BUILDING 

AT BHEL COMPLEX , SECTOR -16A, NOIDA (UP)
SECTION-IV PRICE BID SCHEDULE OF PAYMENTS Te NO. BHE / AA / GAX / 12 / NB-AR / 011

In words In figures

1.00

Design, Drawing ,engineering and architectural consultancy for 

constructing new multi-storey office building with basement 

parking & other campus services on turnkey basis  including soil 

investigations, topographical survey, quality testings , providing 

consultancy, design , drawing and engg.  on various services, 

interiors, furnishings & furnitures and other infrastructural works 

(internal & external)  including obtaining all statutary  NOCs & 

GRIHA rating at BHEL complex Sector 16 A Noida The scope of 

work shall be as per the SCC,  technical specifications  and 

schedule of payment (stage payment under each Mile Stone) as 

attached with the tender .                                                                                                  

Rate also includes for providing services for :                                                                                                              

1) Daily site supervision for field quality control of work execution 

at site and other allied works round the clock as per project 

requirement including Sundays & Holidays & even at short notices 

as directed by engineer.                                                                   

(2) Visiting Noida site or BHEL's Delhi office along with concerned 

experts for regular meetings with BHEL Officials  even at short 

notices as directed by engineer                            

Lump Sum 1

Add (Service Tax, secondary & higher education Cess ) @12.36 % on Total Fee=

Grand Total=

Rate quoted  (In INR)Unit 

Total Fee=

Section-IV : "PRICE BID & Schedule of payment" 

Name of Project: Construction of New building & services at BHEL Complex , Plot No. 25, Sector-16A Noida (UP) 

PRICE BID

                                                                                                                                            BHARAT HEAVY ELECTRICALS LTD.   

Item No. Description 
Amount quoted (in INR)

Quantity
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Name of Project: Construction of New building & services at BHEL Complex , Plot No. 25, Sector-16A Noida (UP) 

                                                                                                                                            BHARAT HEAVY ELECTRICALS LTD.   

Stages 

Stage 1(a)

Stage 1(b)

Stage 2

Stage 3

MILE STONE-I (as per time schedule of SCC)

On submitting  Detailed Project Report (DPR) after and including completion of Soil Investigation & Topographical Survey 

works at site: The works to be executed under supervision and instructions of IIT officials (arranged by the bidder and all charges/ fees 

etc to be borne by the tenderer)  and soil testing report/ recommendations to be accepted and approved by IIT for carrying out following 

works :

Carrying out topographical survey of plot no 25 sector-16A, Noida and allied areas showing all permanent & general features and 

detailed contour survey by taking spot levels at 25m interval, carrying out cross section of canal/nallah by taking spot levels at 5m 

interval or less including removing hindrances which are interfering with the survey works and any other field works necessary for the 

completion of the said item, preparation and submission of all plans (maps), reports, floppy and originals etc all complete as per 

specification and instructions of the engineer-in- charge.

Mobilisation of necessary equipments, men and materials to the project site for carrying out the geotechnical investigation and 

demobilisation of the same after completion of all the field works etc all complete as per specification, drawings and as directed by the 

engineer-in-charge. 

Making 150mm nominal diameter bore hole approx 200m total depth at various locations upto a maximum of 25m depth blow ground 

level in all types of soil including laterite using suitable approved method of boring including chiselling, cleaning, providing casing pipes 

as required or as directed; performing standard penetration test at every 3m interval, at change of strata and at depths wherever 

undisturbed soil samples could not be collected; collection of undisturbed soil samples at every 3 m interval and at change of strata; 

collection of disturbed soil samples and water samples, sealing and packing of samples, observation such as ground water table etc; 

transportation of all the collected samples to the laboratory and back filling of boreholes with sand on completion of the same etc all 

complete as per specification and as directed by the engineer-in-charge and as per BIS code of practice. 

The Consultant shall be paid total fee under item no 1.00 above (as quoted and agreed with BHEL in terms of contract)  in the following stages consistent with the work done plus service tax extra and reimbursable expenses as agreed upon in terms 

of contract :

10%  of the total fees payable along with applicable service tax.

On submitting package-wise detailed BOQ based estimates for establishing and declaring total project cost alongwith  required 

preliminary scheme , design and drawings for obtaining provisional NOCs/ statutary clearances as required before start of work.
10%  of the total fees payable along with applicable service tax.

9%  of the total fees payable along with applicable service tax.

On submitting atleast two options for conceptual designs for presentation to higher management and rough estimate of cost ,  technical 

Specification ,de-packaging  including submission of  specifications  for  office building, basement parking, enabling works etc  for 

Civil,structural , Electrical, services and other infrastructure development works e.g Boundary Wall with security gates  ,Roads ,drains 

and sewerage Networks, UG tanks and Miscellaneous Works, Landscaping, Facelifting of campus to match new building in the same 

campus alongwith Two additional floors on PPEI building and Southern Annex, Enabling works - shifting of MPL ,PMX, canteen and 

new project office along with construction power, water and site area lighting, Utility buildings design for New building and augmentation 

of PPEI facilities in view of construction of addnl. two floors and southern annex, Firewater PH and fire line networks,treatment plants , 

cable trenches/ other electrical works,design of all  internal and external signages, access control syatem, LAN and telephone/ EPABX 

and maintenance philosophy  or any other infrastructural works as required and as per scope of works in SCC and as directed by 

engineer-in-charge.

Schedule of payment

Amount of payment releasedACTIVITY

Preparing doccumentation / drawings/ preliminary surveys etc required for obtaining time extention confirmation from NOIDA and upon 

receipt of time extension confirmation from NOIDA authority to establish "land use" for the proposed purpose / scope of construction 

work as per this tender by the contractor in accordance with the prevailing norms / by-laws of NOIDA authority before commencement 

of further work / services as per tender.

1%  of the total fees payable along with applicable service tax.
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Name of Project: Construction of New building & services at BHEL Complex , Plot No. 25, Sector-16A Noida (UP) 

                                                                                                                                            BHARAT HEAVY ELECTRICALS LTD.   

Stages 

Stage 3 

(contd..)

Stage 4

Stage 5

MILE STONE-II (as per time schedule of SCC)

Schedule of payment

Upon obtaining statutory approval along with provisional NOCs, signing of deeds, MOU or aggreement (as required) with statutary or

govt. bodies and preperation of detailed working drawings, technical specifications and schedule of quantities sufficient to prepare

estimate of cost package-wise, preperation of tender documents (BOQ, Specifications and PQR etc), as per de-packaging; advising

BHEL on appointment of contractors.

15%  of the total fees payable along with applicable service tax.

5%  of the total fees payable along with applicable service tax.

Conducting laboratory test on soil samples at an approved accredited laboratory and field in-situ tests including preparation of soil

samples to determine the following properties etc all complete as per specification for – Bulk density and moisture content, Sieve

analysis, Hydrometer analysis, Liquid limit and plastic limit, Shrinkage limit, Specific gravity, Swell pressure, Free swell index,. Relative

density, Unconfined compressive strength, Direct Shear test, Triaxial shear test, Unconsolidated undrained test, one dimensional

consolidation test, Standard Proctor compaction test, CBR test, Chemical analysis, coefficient of elastic uniform compression from

open test pit, allowable load bearing pressure under the static loads separately and combined static and dynamic loads, spring

constant for vertical deformation, poisson’s ratio, young’s modulus and shear modulus as per requirement of soil test report. 

Conducting chemical test on water samples (approx 10 nos) to determine the carbonate, sulphate, chloride and nitrate contents, pH

value, turbidity, organic matter and any other chemicals harmful to foundation material etc. all complete as per specification. 

Preparation and submission of geotechnical report approved and accepted by IIT comprising of geotechnical design parameter and

recommendations, field and laboratory investigations and field testing related to sub soil investigations in 5 hard copies and 2 soft

copies on CDs. The draft report in 3 hard copies to be presented first to BHEL including all field records, laboratory test results, graphs,

analysis of test results and recommendation etc all complete as per specification. The DPR must include the final recommendations of

the soil testing and survey reports.

On submission of a 3D glass enclosed scale models of BHEL Complex , Sec-16A Noida (UP) of size 1 no. x 2m x 1.5 m after

acceptance of DPR and Project estimated cost along with submission of coloured isometric architectural view in ten framed sets of

high quality as per specifications

Conducting plate load test total 2 Nos at various locations at specified depth complete as per specification, drawings and as directed 

by the engineer-in-charge. Rate to include cost towards making the pit of suitable size, maintaining it dry and backfilling etc as per BIS 

code of practice. 

The Consultant shall be paid total fee under item no 1.00 above (as quoted and agreed with BHEL in terms of contract)  in the following stages consistent with the work done plus service tax extra and reimbursable expenses as agreed upon in terms 

of contract :

ACTIVITY Amount of payment released

Performing dynamic cone penetration test total 2 Nos at various locations using 65mm cone with circulation of bentonite slurry etc all 

complete as per specification, drawings and as directed by the engineer-in-charge. 
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Name of Project: Construction of New building & services at BHEL Complex , Plot No. 25, Sector-16A Noida (UP) 

                                                                                                                                            BHARAT HEAVY ELECTRICALS LTD.   

Stages 

Stage 6

Stage 7

Stage 8

NOTE: Part payment under each stage payment can be made based upon actual work / services executed & measured.

MILE STONE-III (as per time schedule of SCC)

On incorporating client's suggestions and preperation and submission of design doccuments and releasing "good for construction"

drawings with detailed architectural, finishing schedule, interiors details and structural drawings for all stages of work and including

vetting of RCC structural designs and drawings from IITs (vetting fee / other charges to be borne by the tenderer) as per requirement

along with submission of field quality plan (FQP) / quality check formats.

(a.) On submitting final working drawing, design change notices based upon changes due to actual execution / final supplier's

specifications , re-enginering and constructional details required for commencement of work at site 

(b.)  (i) On completion of 20% of the work (calculated based upon works contract value executed vis-a-vis awarded)

      (ii) On completion of 40% of the work  (calculated based upon works contract value executed vis-a-vis awarded)

5%  of the total fees payable along with applicable service tax.

10%  of the total fees payable along with applicable service tax.

10%  of the total fees payable along with applicable service tax.

On submitting Completion report and As-built drawings and upon submission of necessary doccuments & drawings for obtaining

completion certificate / NOC / Occupancy certificate by statutory authorities,NOIDA etc,and submission of drawings for obtaining final

statutary approvals / NOCs or other statutary aggreements/ deeds etc from the govt. bodies/ statutary and regulatory authorities

submittals/ final doccumentations required to obtain GRIHA rating ( arranged by tenderer and all fees / charges to be borne by the

bidder) for the new building as per satisfaction of the engineer.

Amount of payment released

5%  of the total fees payable along with applicable service tax.

     (iii) On completion of 60% of the work  (calculated based upon works contract value executed vis-a-vis awarded)

     (v) On virtual completion (declaration by consultant) 5%  of the total fees payable along with applicable service tax.

ACTIVITY

     (iv) On completion of 80% of the work  (calculated based upon works contract value executed vis-a-vis awarded)

5%  of the total fees payable along with applicable service tax.

5%  of the total fees payable along with applicable service tax.

Schedule of payment

The Consultant shall be paid total fee under item no 1.00 above (as quoted and agreed with BHEL in terms of contract)  in the following stages consistent with the work done plus service tax extra and reimbursable expenses as agreed upon in terms 

of contract :

5%  of the total fees payable along with applicable service tax.
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